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1.

lllinois Department NOTICE TO BIDDERS
of Transportation

TIME AND PLACE OF OPENING BIDS. Electronic bids are to be submitted to the electronic bidding
system (iCX-Integrated Contractors Exchange). All bids must be submitted to the iCX system prior to
10:00 a.m. June 15, 2018 prevailing time at which time the bids will be publicly opened from the iCX
SecureVault.

DESCRIPTION OF WORK. The proposed improvement is identified and advertised for bids in the
Invitation for Bids as:

Contract No. 74850

Various Counties

Section D7 ELECTRICAL REPAIRS 2018-2
Various Routes

District 7 Construction Funds

Repairing, replacing, servicing and maintaining the electrical systems in various counties in District 7.

3.

INSTRUCTIONS TO BIDDERS. (a) This Notice, the invitation for bids, proposal and letter of award shall,
together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road
and Bridge Construction, become part of the contract. Bidders are cautioned to read and examine carefully
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to
submission of a bid.

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the
bidder to make various certifications as a part of the proposal and contract. By execution and
submission of the proposal, the bidder makes the certification contained therein. A false or fraudulent
certification shall, in addition to all other remedies provided by law, be a breach of contract and may
result in termination of the contract.

AWARD CRITERIA AND REJECTION OF BIDS. This contract will be awarded to the lowest responsive
and responsible bidder considering conformity with the terms and conditions established by the
Department in the rules, Invitation for Bids and contract documents. The issuance of plans and proposal
forms for bidding based upon a prequalification rating shall not be the sole determinant of responsibility.
The Department reserves the right to determine responsibility at the time of award, to reject any or all
proposals, to readvertise the proposed improvement, and to waive technicalities.

By Order of the
lllinois Department of Transportation

Randall S. Blankenhorn,
Secretary
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INDEX
FOR
SUPPLEMENTAL SPECIFICATIONS
AND RECURRING SPECIAL PROVISIONS

Adopted January 1, 2018

This index contains a listing of SUPPLEMENTAL SPECIFICATIONS and frequently used RECURRING SPECIAL
PROVISIONS.
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RECURRING SPECIAL PROVISIONS

The following RECURRING SPECIAL PROVISIONS indicated by an “X” are applicable to this contract and are included by reference:
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STATE OF ILLINOIS

SPECIAL PROVISIONS

The following Special Provisions supplement the "Standard Specifications for Road and Bridge
Construction, Adopted April 1, 2016", the latest edition of the "Manual on Uniform Traffic Control
Devices for Streets and Highways", and the "Manual of Test Procedures for Materials" in effect
on the date of invitation for bids, and the "Supplemental Specifications and Recurring Special
Provisions" indicated on the Check Sheet included herein, which apply to and govern the
construction of Various Routes, Section D7 Electrical Repair 2018-2, Various Counties, Contract
No. 74850 and in case of conflict with any part, or parts, of said Specifications, the said Special
Provisions shall take precedence and shall govern.

LOCATION OF IMPROVEMENT

The work to be done under this contract will be performed in the counties of Fayette, Effingham,
Jasper, Crawford, Clay, Richland, Lawrence, Wayne, Edwards and Wabash Counties in their
entirety.

DESCRIPTION OF WORK

The work on this project consists of maintaining the electrical highway lighting and electrical
highway warning systems along State maintained right-of-way in good operating condition by
having the Contractor provide all material, equipment and labor necessary to perform the
electrical needs that are requested at the locations described in a Work Order from the
Department of Transportation.

PROSECUTION OF WORK

The Contractor shall begin the work to be performed under the contract on the date of contract
execution or July 1, 2018, whichever is later.

COMPLETION DATE

All work on this contract shall be completed on or before June 30, 2019. Should the Contractor

fail to complete all work by June 30, 2019, the Contractor shall be liable in accordance with Article
109.09 of the standard specifications.
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TRAFFIC CONTROL PLAN

This work shall include furnishing, installing, maintaining, relocating and removing all traffic control
devices used for the purpose of regulating, warning or directing traffic during contractor
operations.

Traffic Control shall be in accordance with the applicable sections of the current Standard
Specifications for Road and Bridge Construction, the applicable guidelines contained in the Illinois
Manual on Uniform Traffic Control Devices for Streets and Highways, these special provisions,
and any special details and Highway Standards contained herein and in the plans.

Special attention is called to Article 107.09, Article 107.14 and Section 701 of the Standard
Specifications for Road and Bridge Construction and the following Highway Standards relating to
traffic control and the listed Supplemental Specifications and Recurring Special Provisions.

Highway Standards:

701001 701006 701011 701101 701106 701201 701206 701301 701400
701401 701406 701411 701421 701426 701427 701428 701456 701501
701502 701601 701602 701606 701611 701701 701801 701901

Standard 701201: This traffic control and protection standard shall not be paid for separately but
shall be considered a part of the various pay items.

Standard 701206: This traffic control and protection standard shall not be paid for separately but
shall be considered a part of the various pay items.

Standard 701400: This traffic control and protection standard shall include a Speed Display Trailer
in accordance with BDE Special Provision for SPEED DISPLAY TRAILER except that the Speed
Display Trailer shall not be paid for separately but shall be considered a part of the various pay
items.

Standard 701401: This traffic control and protection standard shall not be paid for separately but
shall be considered a part of the various pay items.

Standard 701406: This traffic control and protection standard shall not be paid for separately but
shall be considered a part of the various pay items

Standard 701411: This traffic control and protection standard shall not be paid for separately but
shall be considered a part of the various pay items.

Standard 701421: This traffic control and protection standard shall not be paid for separately but
shall be considered a part of the various pay items.

Standard 701456: This traffic control and protection standard shall not be paid for separately but
shall be considered a part of the various pay items.
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Standard 701501: This traffic control and protection standard shall not be paid for separately but
shall be considered a part of the various pay items.

Standard 701502: This traffic control and protection standard shall not be paid for separately but
shall be considered a part of the various pay items.

Standard 701601: This traffic control and protection standard shall not be paid for separately but
shall be considered a part of the various pay items.

Standard 701602: This traffic control and protection standard shall not be paid for separately but
shall be considered a part of the various pay items.

Standard 701606: This traffic control and protection standard shall not be paid for separately but
shall be considered a part of the various pay items.

Standard 701701: This traffic control and protection standard shall not be paid for separately but
shall be considered a part of the various pay items.

Standard 701801: This traffic control and protection standard shall not be paid for separately but
shall be considered a part of the various pay items.

Traffic: It is the intention of the Department that the various routes be kept open to traffic at all
times during the construction of this section. One-way traffic will be permitted in the immediate
work areas during construction. At all other times, two-way traffic shall be maintained throughout
the project.

The Contractor shall utilize the proper traffic control and protection procedures required by the
applicable Highway Standards listed above, to properly protect its workmen and the motoring
public, when work is being performed on or near the roadway

The traffic control standard recommended is based on the Department’s estimate of the nature of
work, duration and equipment required to perform the repairs. Any deviation must remain in
compliance to the Standard Specifications for Road and Bridge Construction, Standard
Specifications for Traffic Control Items and the Manual of Uniform Traffic Control Devices, most
recent edition and prior approval by the Department is required.

WORK DURING PEAK HOURS

Contractor will be permitted to work on any day from dawn to dusk unless work requires a lane
restriction in a high volume area in which work may be restricted to non-rush hours.

Due to high volume of traffic and on-going construction work in the area between the 1-57/70 north
tri-level and the 1-57/70 south tri-level, the following traffic control restrictions shall apply. (Any
work in either area needs to be coordinated with any and all existing projects in the area.)
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The Contractor shall have all lanes of traffic open during peak hours in the appropriate direction.
The Contractor will not be allowed to conduct any type of operation in the open lanes or any type
of operation that would impede the flow of traffic during peak hours.

Peak hours, if applicable, will be shown on the Work Order and will be determined by the
Engineer.

PENALTY DURING PEAK HOURS

If the Contractor fails to have all lanes of traffic open during the peak hour for traffic or conducts
operations that will impede the flow of traffic during peak hours, a monetary penalty shall be
assessed to the Contractor. The penalty shall be $500 for each 15-minute period or a portion
thereof during peak hours.

TERMINATION FOR CAUSE

The State may terminate this Contract, in whole or in part, immediately upon notice to the
Contractor if it is determined that the actions, or failure to act, of the Contractor, its agents,
employees or subcontractors have caused or reasonably could cause jeopardy to health, safety
or property. If Contractor fails to perform to the State’s satisfaction any material requirement of
this Contract or is in violation of a material provision of this Contract, the State shall provide written
notice to the Contractor requesting that the breach or noncompliance be remedied within the
period of time specified in the State’s written notice. If the breach or noncompliance is not
remedied by that date, the State may either (a) immediately terminate the Contract without
additional written notice or, (b) enforce the terms and conditions of the Contract, and in either
event seek any available legal or equitable remedies and damages.

TERMINATION FOR CONVENIENCE

Following thirty (30) days written notice, the State may terminate this Contract in whole or in part
without the payment of any penalty or incurring any further obligation to the Contractor. Following
any such termination for convenience, the Contractor shall be entitled to compensation upon
submission of invoices and proof of claim for services provided under the Contract up to and
including the date of termination.

WORK ORDERS

No work of any kind is to be performed by the Contractor, unless a work order authorizing the
work has been issued by the Engineer. Requests for emergency service calls may be initiated,
by the Department, with a telephone call, faxed message, or email and followed by a written work
order authorizing the work. The work order shall show the date and time issuance, type of facility,
location and a description of the service required or the problem reported, and pay item(s). The
work order will indicate a Department District Contact and telephone number for the Contractor
to contract with any questions regarding the work order.
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If at the time of service being performed, additional work of a minor nature (not to exceed $500)
appears to be needed, the Contractor shall proceed with that work. If it appears that the additional
work could result in a substantial addition or change to the current work order, the Contractor shall
contact the Department’s District Contact before proceeding with the additional work.

The date and time the Contractor’s work crew arrives at the location on the work order and the
date and time the requested work is completed shall be noted on the Contractors billing invoice
submitted to the Department for payment. If the work is not completed on the first trip, the
Contractor shall record on the invoice the arrival and departure dates and times for all subsequent
work crews until the work order is completed.

The Contractor shall advise the Department’s District Contact upon arrival and departure of the
site of all service calls and provide the status of work. The Contractor will be provided with an
after hour’s telephone number for the Department’s District Contact.
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ELECTRICAL MAINTENANCE WORK ORDER

llinois Department Electrical Maintenance
of Transportation Work Order

Division of Highways/District 7
400 West Wabash

Effingham, IL 62401
Telenhane: 217-342-3951

Contractor Date/Time Contractor Invoice
leciiad NN
County/City Route Date/Time
Comnlotad
General Location Date Submitted for Payment

Work To Be Performed

Special Instructions

* Please be reminded to follow the appropriate IDOT Traffic Control Standards when performing this work.

Is work performed as a result Accident Reference Number

of an accident? [ ]Yes [ INo

Work Authorized By Date Invoice Reviewed By Date Supervisor Date
Authorization




Various Routes

Section D7 Electrical Repair 2018-2
Various Counties

Contract No. 74850

QUANTITIES

The quantities specified in this contract indicate the estimated amount of work required for the
duration of this contract. This is merely an estimate to allow Contractors to establish unit prices
and permit the Department to determine the low bidder. It shall be understood that the unit prices
of this contract shall prevail throughout the period of this contract regardless of the quantity.

PARTS AND MATERIALS

The Contractor shall receive the actual cost for parts and materials supplied (including
transportation charges paid by the Contractor) to which cost 15 percent will be added. The cost
of all parts and materials shall be itemized on the invoice for each work order. The actual billing
invoices from the suppliers of items greater than $100 for any single part must be submitted as
documentation of parts and materials costs. When such parts and materials are furnished by the
Contractor, the material shall be of the best grade of its respective kind, for the intended purpose.
The Contractor is expected to make a good faith effort to purchase the parts and materials
supplied by them at the lowest possible price. The transportation of the parts and materials to
the location on the work order by the Contractor shall be considered included with the contract
and no additional compensation shall be paid (except for when a special piece of equipment is
required to properly transport the item(s)). All materials provided by the Contractor shall be new,
unless otherwise stipulated, and in accordance with the standards specified.

Parts and materials may be furnished by the Department when available and practical, unless
otherwise specified by this contract. The transportation of Department supplied parts and
materials to the location on the work order by the Contractor shall be considered included with
the contract and no additional compensation shall be paid (except for when a special piece of
equipment is required to properly transport the item(s)). The Department, at its discretion, may
expedite the repair of an installation; the Department reserves the right to deliver parts, materials,
and equipment directly to the Contractor’s shop or to the job site.

WARRANTIES FOR SUPPLIES AND SERVICES

Contractor warrants that the supplies furnished under this Contract (a) will conform to the State’s
manufacturing standards, specifications, drawings, samples or descriptions furnished by the
State, including but not limited to all specifications attached as exhibits hereto, (b) will be
merchantable, of good quality and workmanship, free from defects for a period of twelve months
or longer if specified in the writing, and fit and sufficient for the intended use (c) will comply with
all federal and state laws, regulations and ordinances pertaining to the manufacturing, packing,
labeling, sale and delivery of the supplies (d) will be of good title and be free and clear of all liens
and encumbrances and (e) will not infringe any patent, copyright or other intellectual property
rights of any third party. Contractor agrees to reimburse the State for any losses, costs, damages
or expenses, including without limitations, reasonable attorney’s fees and expenses, arising from
failure of the supplies to meet such warranties. Contractor shall insure that all manufacturers’
warranties are transferred to the State and shall provide a copy of the warranty. These warranties
shall be in addition to all other warranties, express, implied or statutory, and shall survive the
State’s payment, acceptance, inspection or failure to inspect the supplies.
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CONTRACTOR REQUIREMENTS

The Contractor shall be available to respond to calls for service at all times, to include Saturdays,
Sundays and Holidays, to correct any malfunction of equipment or effect any temporary
emergency repair to damaged equipment resulting from any cause.

The Contractor shall designate at least two (2) responsible representatives of its organization of
whom the Department may issue work orders and instructions. The Contractor shall provide
necessary information (names and telephone numbers) of these representatives. One of these
representatives shall be available at all times.

The Contractor must occupy an office and be engaged primarily in the provision of Electrical
Services. The business or employees of this business should be located no more than three (3)
hour drive time from the site where services are to be rendered. Response time to an emergency
call shall be no more than three and one-half (3-1/2) hours. Response time begins with the receipt
of the call from the Department.

When the Contractor dispatches only one person to perform the work, that person will be an
International Brotherhood of Electrical Workers journeyman, tradesman or equivalent. When the
job requires more than one person, an apprentice or aid may accompany the journeyman.

The Contractor shall report the existence of any defective equipment, controls, and/or accessories
which may require replacement or repairing. This information shall be given to the Department
representative and shall include the location of the defective item and the impact on the project.

The Contractor will be required to perform the specified work with his/her own workforce.
Subcontracting of work will not be allowed without prior approval from the Department. The
Contractor must provide justification for subcontracting work when requesting approval. In the
event subcontracting of work is approved, the Contractor will submit actual invoices and receipts
or bills from the sub-contractor documenting the cost for labor, materials, supplies and
components.

LABOR, TOOLS, AND EQUIPMENT

The Contractor shall furnish all labor, tools, equipment and other incidentals necessary or
convenient to successfully complete the work orders and carry out all duties and obligations
imposed by the contract.

All Contractor work crews shall be equipped with a cellular telephone to facilitate communications
with work crews and to verify operating conditions of key electrical facilities. Only the crew leader
will be required to be equipped with a cellular telephone. The Contractor shall provide the
Department with the cellular telephone number being used in the execution of each work order.
The Department reserves the rights to use the cellular telephone to contact a Contractor’s work
crew for their location and to request a report on the status of a work order. No additional
compensation for cellular telephone expenses will be allowed.
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Only labor onsite at work locations shall be eligible for payment. Labor rates for JOURNEYMAN
ELECTRICIAN and APPRENTICE ELECTRICIAN shall be inclusive of (but not limited to) all
regular and premium time, insurance, benefits, overhead, and profit. The Department will specify
if the JOURNEYMAN ELECTRICIAN and/or APPRENTICE ELECTRICIAN pay items will be
utilized on each individual work order.

Overtime work during nights, weekends, and holidays will be performed by the Contractor only at
the direction of the Department.

The time allowed for the truck pay items included in this contract shall be the actual time the
truck(s) is onsite at the work location (while work is underway). Truck rates include (but not limited
to) the cost of fuel, oil, lubrication, supplies, small tools, necessary attachments, repairs, overhaul
and maintenance of any kind, depreciation, storage, overhead, profits, insurance, and all
incidentals.

ARROWBOARD (TRAILER MOUNTED) shall meet the requirements of Articles 701.15(i) and
1106.02. The time allowed for ARROWBOARD (TRAILER MOUNTED) shall be the actual time
the arrow board is in use at the work location.

ATTENUATOR, CRASH (TRUCK MOUNTED) shall meet the requirements of Articles 701.15(h)
and 1106.02. The time allowed for the ATTENUATOR, CRASH (TRUCK MOUNTED) shall be
the actual time the attenuator is in use at the work location.

Individual pieces of equipment not listed in the “Equipment Watch Rental Rate Blue Book” and
having a replacement value of $2500.00 or less shall be considered to be tools or small equipment
and no payment will be made for their use on this contract.

The Contractor should utilize the appropriate equipment to complete the repair as authorized by
the Department. If the Contractor chooses to use equipment that in the opinion of the Department
is above and beyond what is required, the Contractor shall be compensated at the appropriate
amount as determined by the Department of what was necessary to complete the work order.

Method of Measurement: Labor will be measured to the nearest 0.25 hour for each
JOURNEYMAN ELECTRICIAN or APPRENTICE ELECTRIAN approved for use on the applicable
work order.

Truck usage will be measured to the nearest 0.25 hour for each PICK-UP TRUCK, BUCKET
TRUCK (LENGTH LESS THAN 35 FEET), or (BUCKET TRUCK (LENGTH 35 FEET TO 65 FEET)
approved for use on the applicable work order.

Arrow board usage will be measured to the nearest 0.25 hour for each ARROWBOARD
(TRAILER MOUNTED) approved for use on the applicable work order.

Truck mounted attenuator usage will be measured to the nearest 0.25 hour for each
ATTENUATOR, CRASH (TRUCK MOUNTED) approved for use on the applicable work order.
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Basis of Payment: Labor will be paid for at the contract unit price per hour for JOURNEYMAN
ELECTRICIAN or APPRENTICE ELECTRICIAN.

Truck usage will be paid for at the contract unit price per hour for PICK-UP TRUCK, BUCKET
TRUCK (LENGTH LESS THAN 35 FEET), or (BUCKET TRUCK (LENGTH 35 FEET TO 65
FEET).

Arrowboard usage will be paid for at the contract unit price per hour for ARROWBOARD
(TRAILER MOUNTED).

Truck mounted attenuator usage will be paid for at the contract unit price per hour for
ATTENUATOR, CRASH (TRUCK MOUNTED).

RESPONSE TIMES

The Department will define the expected response times at the time of issuing the work order
based on the following:

LEVEL 1 - Emergency Service Calls — Work crew/staff shall be at the location on the work
order within three hours of notification during normal work hours and within three and one-
half hours of notification after normal work hours. Normal work hours, for the purposes of
this contract shall be hours during which the Contractor is not required to pay overtime
labor rates.

LEVEL 2 — Priority Non-Emergency Service Calls — respond within 24 hours of issuance,
complete work within 5 days.

LEVEL 3 — Routine Work Items — complete work within 15 days of the date work order
was issued.

It shall be the Contractor’s responsibility to promptly notify the Department, if for any reason, the
Contractor cannot meet either the response time established at the issuance of the work order,
or the response times established herein. If the emergency response time exceeds two hours,
the Department has the option of contacting another Contractor.
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FAILURE TO MEET RESPONSE TIME

Should the Contractor fail to respond and/or complete a work order on time, or such extended
time as may have been allowed by the Department, a monetary deduction will be applied to
monies due or that may become due to the Contractor. The value of the monetary deduction will
be as follows:

For LEVEL 1 (Emergency Service Calls):

Work Order Amount Monetary Deduction for Each 15 Minutes*
From $0 to $500 $25

From $501 to $1000 $50

From $1001 and over $100

* After applicable response time expires

For LEVEL 2 (Priority Non-Emergency Service Calls) and LEVEL 3 (Routine Work Items):
$75.00 per day per work order

For the purpose of calculating the LEVEL 2 and LEVEL 3 monetary deduction, a
day shall be any (or portion of) excluding the following:

(&) When adverse weather at the field work site prevents work on the controlling
item of a work order.

(b) When job conditions at the field work site due to recent weather conditions
prevent work on the controlling item of a work order.

(c) When work on the controlling item has been suspended by an act or omission
by the Department or Engineer.

CONTROL OF WORK

The Department will conduct frequent inspections of the respective systems and installations to
determine if the servicing is being performed by the Contractor promptly and satisfactory, and in
the manner specified in the contract.

CONTRACTOR’S REPRESENTATIVE

The Contractor shall designate a service representative to serve as the key contact person for
the Department in the execution of this contract. The service representative shall monitor the
daily activities of the contract and be available to discuss and respond to any problems that may
arise. The services of this person shall be included in the contract and no additional compensation
shall be allowed.
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ELECTRONIC MAIL AND FACSIMILE MACHINE

The Contractor shall have electronic mail receiving and sending capabilities and a facsimile (fax)
machine available. The Department will utilize these communication media to reduce errors in
communications and to send/receive work orders, receive daily contract work activity sheets,
various drawings and estimate sheets as needed. This requirement shall be included in the
contract and no additional compensation shall be allowed.

KNOCKDOWN DOCUMENTATION

The Contractor shall provide the Department with photographs of all on site knockdown debris to
document the damage for third party claims. The photographs shall be digital images and should
have the number of views necessary to properly detail the motorist causing damage. Three or
more photographs are required for adequate documentation. ldentifying information should be
included in the photographs as much as possible.

This requirement shall be considered included with this contract and no additional compensation
shall be allowed.

TEST EQUIPMENT

The Contractor shall provide all of its own testing instruments, as required, to service the facilities
of the Department.

The Contractor shall use the established procedures as defined by the manufacturer or standard
practice to determine the integrity of the equipment. The Department shall be provided with the
testing procedures used upon request.

All required test equipment shall be included in the contract and no additional compensation will
be allowed.

CONTRACTOR RESPONSIBILITY

When repairing a damaged highway lighting standard, the Contractor shall reinstall any existing
pole identification signs which were attached to the standard. If these signs were damaged to the
extent they cannot be reused, the Contractor shall immediately notify the Department so that
replacement sign can be installed. This requirement shall be considered included with this
contract and no additional compensation shall be allowed.

The Contractor shall be solely responsible for any damage to existing structures or to the right-
of-way resulting from the operation of his equipment or employees while making repairs. The
Contractor shall, at his/her own expense, restore any damage to a condition equal to that existing
before the damage was done as directed by the Department District Contact.

12
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STATUS OF UTILITIES TO BE ADJUSTED

NO UTILITIES TO BE ADJUSTED

The above represents the best information of the Department and is only included for the
convenience of the bidder. The applicable provisions of Sections 102, 103, and Articles 105.07
and 107.20 of the Standard Specifications for Road and Bridge Construction shall apply.

If any utility adjustment or removal has not been completed when required by the Contractor's
operation, the Contractor should notify the Engineer in writing. A request for an extension of time
will be considered to the extent the Contractor's operations were affected.

Utility adjustments or relocations should not be required by this project. The lllinois
Underground Utility Facilities Damage Prevention Act requires persons excavating to contact
the one call system (J.U.L.I.E 800-892-0123 or 811) before digging.

UNDERGROUND FACILITIES

The Contractor's attention is directed to the possible presence of state-owned underground
electrical cable within the limits of the proposed improvement. The contractor shall request the
lllinois Department of Transportation in Effingham (217-342-3951) to locate the underground
facilities, providing a minimum of 72 hours notice. The lllinois Department of Transportation 1S
NOT a member of the Joint Utility Locating Information for Excavators (JULIE) System.

Any damage to the underground facilities, caused by the Contractor resulting from his failure to
contact the lllinois Department of Transportation as specified above or from negligent operation,
shall be repaired to the satisfaction of the Department at the contractor's expense, including
temporary repairs which may be required to keep the facility operational while material is being
obtained to make permanent repairs. Splicing of electric cable will not be allowed. Electric cable
shall be replaced from pole to pole or controller.

BORROW AREAS, USE AREAS, AND/OR WASTE AREAS
Effective: November, 2009 Revised: October 24, 2016
In addition to the provisions contained in Article 107.22 of the Standard Specifications, any

required submittal(s) to the District office shall require two (2) copies sent for processing. All
copies of pictures submitted shall be in color.
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COMPENSABLE DELAY COSTS (BDE)
Effective: June 2, 2017

Revise Article 107.40(b) of the Standard Specifications to read:

“(b) Compensation. Compensation will not be allowed for delays, inconveniences, or damages
sustained by the Contractor from conflicts with facilities not meeting the above definition;
or if a conflict with a utility in an unanticipated location does not cause a shutdown of the
work or a documentable reduction in the rate of progress exceeding the limits set herein.
The provisions of Article 104.03 notwithstanding, compensation for delays caused by a
utility in an unanticipated location will be paid according to the provisions of this Article
governing minor and major delays or reduced rate of production which are defined as
follows.

(1) Minor Delay. A minor delay occurs when the work in conflict with the utility in an
unanticipated location is completely stopped for more than two hours, but not to
exceed two weeks.

(2) Major Delay. A major delay occurs when the work in conflict with the utility in an
unanticipated location is completely stopped for more than two weeks.

(3) Reduced Rate of Production Delay. A reduced rate of production delay occurs when
the rate of production on the work in conflict with the utility in an unanticipated location
decreases by more than 25 percent and lasts longer than seven calendar days.”

Revise Article 107.40(c) of the Standard Specifications to read:

“(c) Payment. Payment for Minor, Major, and Reduced Rate of Production Delays will be made
as follows.

(1) Minor Delay. Labor idled which cannot be used on other work will be paid for according
to Article 109.04(b)(1) and (2) for the time between start of the delay and the minimum
remaining hours in the work shift required by the prevailing practice in the area.

Equipment idled which cannot be used on other work, and which is authorized to
standby on the project site by the Engineer, will be paid for according to
Article 109.04(b)(4).

(2) Major Delay. Labor will be the same as for a minor delay.

Equipment will be the same as for a minor delay, except Contractor-owned equipment
will be limited to two weeks plus the cost of move-out to either the Contractor’s yard or
another job and the cost to re-mobilize, whichever is less. Rental equipment may be
paid for longer than two weeks provided the Contractor presents adequate support to
the Department (including lease agreement) to show retaining equipment on the job is
the most economical course to follow and in the public interest.
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(3) Reduced Rate of Production Delay. The Contractor will be compensated for the
reduced productivity for labor and equipment time in excess of the 25 percent threshold
for that portion of the delay in excess of seven calendar days. Determination of
compensation will be in accordance with Article 104.02, except labor and material
additives will not be permitted.

Payment for escalated material costs, escalated labor costs, extended project overhead,
and extended traffic control will be determined according to Article 109.13.”

Revise Article 108.04(b) of the Standard Specifications to read:
“(b) No working day will be charged under the following conditions.
(1) When adverse weather prevents work on the controlling item.
(2) When job conditions due to recent weather prevent work on the controlling item.

(3) When conduct or lack of conduct by the Department or its consultants, representatives,
officers, agents, or employees; delay by the Department in making the site available;
or delay in furnishing any items required to be furnished to the Contractor by the
Department prevents work on the controlling item.

(4) When delays caused by utility or railroad adjustments prevent work on the controlling
item.

(5) When strikes, lock-outs, extraordinary delays in transportation, or inability to procure
critical materials prevent work on the controlling item, as long as these delays are not
due to any fault of the Contractor.

(6) When any condition over which the Contractor has no control prevents work on the
controlling item.”

Revise Article 109.09(f) of the Standard Specifications to read:

“(f) Basis of Payment. After resolution of a claim in favor of the Contractor, any adjustment in
time required for the work will be made according to Section 108. Any adjustment in the
costs to be paid will be made for direct labor, direct materials, direct equipment, direct
jobsite overhead, direct offsite overhead, and other direct costs allowed by the resolution.
Adjustments in costs will not be made for interest charges, loss of anticipated profit,
undocumented loss of efficiency, home office overhead and unabsorbed overhead other
than as allowed by Article 109.13, lost opportunity, preparation of claim expenses and
other consequential indirect costs regardless of method of calculation.

The above Basis of Payment is an essential element of the contract and the claim cost
recovery of the Contractor shall be so limited.”
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Add the following to Section 109 of the Standard Specifications.
“109.13 Payment for Contract Delay. Compensation for escalated material costs, escalated

labor costs, extended project overhead, and extended traffic control will be allowed when such
costs result from a delay meeting the criteria in the following table.

Contract Type Cause of Delay Length of Delay

Article 108.04(b)(3) or
Article 108.04(b)(4)

No working days have been charged for two

Working Days consecutive weeks.

The Contractor has been granted a minimum two
week extension of contract time, according to
Article 108.08.

Completion
Date

Article 108.08(b)(1) or
Article 108.08(b)(7)

Payment for each of the various costs will be according to the following.

(a) Escalated Material and/or Labor Costs. When the delay causes work, which would have
otherwise been completed, to be done after material and/or labor costs have increased,
such increases will be paid. Payment for escalated material costs will be limited to the
increased costs substantiated by documentation furnished by the Contractor. Payment
for escalated labor costs will be limited to those items in Article 109.04(b)(1) and (2),
except the 35 percent and 10 percent additives will not be permitted.

(b) Extended Project Overhead. For the duration of the delay, payment for extended project
overhead will be paid as follows.

(1) Direct Jobsite and Offsite Overhead. Payment for documented direct jobsite overhead
and documented direct offsite overhead, including onsite supervisory and
administrative personnel, will be allowed according to the following table.

Original Contract Amount

Supervisory and Administrative Personnel

Up to $5,000,000

One Project Superintendent

Over $ 5,000,000 -
up to $25,000,000

One Project Manager,

One Project Superintendent or Engineer,
and

One Clerk

Over $25,000,000 -
up to $50,000,000

One Project Manager,

One Project Superintendent,
One Engineer, and

One Clerk

Over $50,000,000

One Project Manager,

Two Project Superintendents,
One Engineer, and

One Clerk

(2) Home Office and Unabsorbed Overhead. Payment for home office and unabsorbed

overhead will be calculated as 8 percent of the total delay cost.
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(c) Extended Traffic Control. Traffic control required for an extended period of time due to the
delay will be paid. For working day contracts the payment will be made according to Article
109.04. For completion date contracts, an adjustment will be determined as follows.
Extended Traffic Control occurs between April 1 and November 30:

ETCP Adjustment ($) = TE x (%/100 x CUP / OCT)
Extended Traffic Control occurs between December 1 and March 31:
ETCP Adjustment ($) = TE x 1.5 (%/100 x CUP / OCT)
Where:TE = Duration of approved time extension in calendar days.
% = Percent maintenance for the traffic control, % (see table below).

CUP = Contract unit price for the traffic control pay item in place during the delay.
OCT = Original contract time in calendar days.

Original Contract Amount Percent Maintenance
Up to $2,000,000 65%
$2,000,000 to $10,000,000 75%
$10,000,000 to $20,000,000 85%
Over $20,000,000 90%

When an ETCP adjustment is paid under this provision, an adjusted unit price as provided
for in Article 701.20(a) for increase or decrease in the value of work by more than ten
percent will not be paid.

Upon payment for a contract delay under this provision, the Contractor shall assign
subrogation rights to the Department for the Department’s efforts of recovery from any other party
for monies paid by the Department as a result of any claim under this provision. The Contractor
shall fully cooperate with the Department in its efforts to recover from another party any money
paid to the Contractor for delay damages under this provision.”

DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE)
Effective: September 1, 2000 Revised: April 2, 2018

FEDERAL OBLIGATION. The Department of Transportation, as a recipient of federal financial
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination in
the award and administration of contracts. Consequently, the federal regulatory provisions of 49
CFR Part 26 apply to this contract concerning the utilization of disadvantaged business
enterprises. For the purposes of this Special Provision, a disadvantaged business enterprise
(DBE) means a business certified by the Department in accordance with the requirements of
49 CFR Part 26 and listed in the lllinois Unified Certification Program (IL UCP) DBE Directory.
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STATE OBLIGATION. This Special Provision will also be used by the Department to satisfy the
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities
Act, 30 ILCS 575. When this Special Provision is used to satisfy state law requirements on
100 percent state-funded contracts, the federal government has no involvement in such contracts
(not a federal-aid contract) and no responsibility to oversee the implementation of this Special
Provision by the Department on those contracts. DBE participation on 100 percent state-funded
contracts will not be credited toward fulfilling the Department’s annual overall DBE goal required
by the US Department of Transportation to comply with the federal DBE program requirements.

CONTRACTOR ASSURANCE. The Contractor makes the following assurance and agrees to
include the assurance in each subcontract that the Contractor signs with a subcontractor.

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race,
color, national origin, or sex in the performance of this contract. The Contractor shall carry
out applicable requirements of 49 CFR Part 26 in the award and administration of contracts
funded in whole or in part with federal or state funds. Failure by the Contractor to carry out
these requirements is a material breach of this contract, which may result in the termination
of this contract or such other remedy as the recipient deems appropriate, which may include,
but is not limited to:

(a) Withholding progress payments;

(b) Assessing sanctions;

(c) Liquidated damages; and/or

(d) Disqualifying the Contractor from future bidding as non-responsible.

OVERALL GOAL SET FOR THE DEPARTMENT. As a requirement of compliance with 49 CFR
Part 26, the Department has set an overall goal for DBE patrticipation in its federally assisted
contracts. That goal applies to all federal-aid funds the Department will expend in its federally
assisted contracts for the subject reporting fiscal year. The Department is required to make a
good faith effort to achieve the overall goal. The dollar amount paid to all approved DBE
companies performing work called for in this contract is eligible to be credited toward fulfillment
of the Department’s overall goal.

CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR. This contract includes a
specific DBE utilization goal established by the Department. The goal has been included because
the Department has determined that the work of this contract has subcontracting opportunities
that may be suitable for performance by DBE companies. The determination is based on an
assessment of the type of work, the location of the work, and the availability of DBE companies
to do a part of the work. The assessment indicates that, in the absence of unlawful discrimination,
and in an arena of fair and open competition, DBE companies can be expected to perform 0.00%
of the work. This percentage is set as the DBE participation goal for this contract. Consequently,
in addition to the other award criteria established for this contract, the Department will only award
this contract to a bidder who makes a good faith effort to meet this goal of DBE participation in
the performance of the work. A bidder makes a good faith effort for award consideration if either
of the following is done in accordance with the procedures set for in this Special Provision:
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(a) The bidder documents that enough DBE patrticipation has been obtained to meet the goal
or,

(b) The bidder documents that a good faith effort has been made to meet the goal, even
though the effort did not succeed in obtaining enough DBE participation to meet the goal.

DBE LOCATOR REFERENCES. Bidders shall consult the IL UCP DBE Directory as a reference
source for DBE-certified companies. In addition, the Department maintains a letting and item
specific DBE locator information system whereby DBE companies can register their interest in
providing quotes on particular bid items advertised for letting. Information concerning DBE
companies willing to quote work for particular contracts may be obtained by contacting the
Department’s Bureau of Small Business Enterprises at telephone number (217) 785-4611, or by
visiting the Department’s website at:
http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-
certification/il-ucp-directory/index.

BIDDING PROCEDURES. Compliance with this Special Provision is required prior to the award
of the contract and the failure of the low bidder to comply will render the bid not responsive.

In order to assure the timely award of the contract, the low bidder shall submit:

(a) The bidder shall submit a DBE Utilization Plan on completed Department forms SBE 2025
and 2026.

(1) The final Utilization Plan must be submitted within five calendar days after the date of
the letting in accordance with subsection (a)(2) of Bidding Procedures herein.

(2) To meet the five day requirement, the bidder may send the Ultilization Plan
electronically by scanning and sending to DOT.DBE.UP@illingis.gov or faxing to
(217) 785-1524. The subject line must include the bid Item Number and the Letting
date. The Utilization Plan should be sent as one .pdf file, rather than multiple files and
emails for the same Item Number. It is the responsibility of the bidder to obtain
confirmation of email or fax delivery.

Alternatively, the Utilization Plan may be sent by certified mail or delivery service
within the five calendar day period. If a question arises concerning the mailing date
of a Utilization Plan, the mailing date will be established by the U.S. Postal Service
postmark on the certified mail receipt from the U.S. Postal Service or the receipt issued
by a delivery service when the Utilization Plan is received by the Department. It is the
responsibility of the bidder to ensure the postmark or receipt date is affixed within the
five days if the bidder intends to rely upon mailing or delivery to satisfy the submission
day requirement. The Utilization Plan is to be submitted to:

lllinois Department of Transportation
Bureau of Small Business Enterprises
Contract Compliance Section

2300 South Dirksen Parkway, Room 319
Springfield, Illinois 62764
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The Department will not accept a Utilization Plan if it does not meet the five day
submittal requirement and the bid will be declared not responsive. In the event the bid
is declared not responsive due to a failure to submit a Utilization Plan or failure to
comply with the bidding procedures set forth herein, the Department may elect to
cause the forfeiture of the penal sum of the bidder’s proposal guaranty, and may deny
authorization to bid the project if re-advertised for bids. The Department reserves the
right to invite any other bidder to submit a Utilization Plan at any time for award
consideration.

(b) The Utilization Plan shall indicate that the bidder either has obtained sufficient DBE

(€)

participation commitments to meet the contract goal or has not obtained enough DBE
participation commitments in spite of a good faith effort to meet the goal. The Utilization
Plan shall further provide the name, telephone number, and telefax number of a
responsible official of the bidder designated for purposes of notification of Utilization Plan
approval or disapproval under the procedures of this Special Provision.

The Utilization Plan shall include a DBE Participation Commitment Statement, Department
form SBE 2025, for each DBE proposed for the performance of work to achieve the
contract goal. For bidding purposes, submission of the completed SBE 2025 forms,
signed by the DBEs and scanned or faxed to the bidder will be acceptable as long as the
original is available and provided upon request. All elements of information indicated on
the said form shall be provided, including but not limited to the following:

(1) The names and addresses of DBE firms that will participate in the contract;
(2) A description, including pay item numbers, of the work each DBE will perform;

(3) The dollar amount of the participation of each DBE firm participating. The dollar
amount of participation for identified work shall specifically state the quantity, unit price,
and total subcontract price for the work to be completed by the DBE. If partial pay
items are to be performed by the DBE, indicate the portion of each item, a unit price
where appropriate and the subcontract price amount;

(4) DBE Participation Commitment Statements, form SBE 2025, signed by the bidder and
each participating DBE firm documenting the commitment to use the DBE
subcontractors whose participation is submitted to meet the contract goal;

(5) If the bidder is a joint venture comprised of DBE companies and hon-DBE companies,
the Utilization Plan must also include a clear identification of the portion of the work to
be performed by the DBE partner(s); and,

(6) If the contract goal is not met, evidence of good faith efforts; the documentation of
good faith efforts must include copies of each DBE and non-DBE subcontractor quote
submitted to the bidder when a non-DBE subcontractor is selected over a DBE for
work on the contract.
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GOOD FAITH EFFORT PROCEDURES. The contract will not be awarded until the Utilization
Plan submitted by the apparent successful bidder is approved. All information submitted by the
bidder must be complete, accurate and adequately document that enough DBE participation has
been obtained or document that good faith efforts of the bidder, in the event enough DBE
participation has not been obtained, before the Department will commit to the performance of the
contract by the bidder. The Utilization Plan will be approved by the Department if the Utilization
Plan documents sufficient commercially useful DBE work to meet the contract goal or the bidder
submits sufficient documentation of a good faith effort to meet the contract goal pursuant to 49
CFR Part 26, Appendix A. The Utilization Plan will not be approved by the Department if the
Utilization Plan does not document sufficient DBE participation to meet the contract goal unless
the apparent successful bidder documented in the Utilization Plan that it made a good faith effort
to meet the goal. This means that the bidder must show that all necessary and reasonable steps
were taken to achieve the contract goal. Necessary and reasonable steps are those which, by
their scope, intensity and appropriateness to the objective, could reasonably be expected to
obtain sufficient DBE participation, even if they were not successful. The Department will consider
the quality, quantity, and intensity of the kinds of efforts that the bidder has made. Mere pro forma
efforts, in other words, efforts done as a matter of form, are not good faith efforts; rather, the
bidder is expected to have taken genuine efforts that would be reasonably expected of a bidder
actively and aggressively trying to obtain DBE patrticipation sufficient to meet the contract goal.

(a) The following is a list of types of action that the Department will consider as part of the
evaluation of the bidder’s good faith efforts to obtain participation. These listed factors are
not intended to be a mandatory checklist and are not intended to be exhaustive. Other
factors or efforts brought to the attention of the Department may be relevant in appropriate
cases, and will be considered by the Department.

(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid
meetings, advertising and/or written notices) the interest of all certified DBE
companies that have the capability to perform the work of the contract. The bidder
must solicit this interest within sufficient time to allow the DBE companies to respond
to the solicitation. The bidder must determine with certainty if the DBE companies are
interested by taking appropriate steps to follow up initial solicitations.

(2) Selecting portions of the work to be performed by DBE companies in order to increase
the likelihood that the DBE goals will be achieved. This includes, where appropriate,
breaking out contract work items into economically feasible units to facilitate DBE
participation, even when the prime Contractor might otherwise prefer to perform these
work items with its own forces.

(3) Providing interested DBE companies with adequate information about the plans,

specifications, and requirements of the contract in a timely manner to assist them in
responding to a solicitation.

21



Various Routes

Section D7 Electrical Repair 2018-2
Various Counties

Contract No. 74850

(4) a. Negotiating in good faith with interested DBE companies. It is the bidder's
responsibility to make a portion of the work available to DBE subcontractors and
suppliers and to select those portions of the work or material needs consistent with
the available DBE subcontractors and suppliers, so as to facilitate DBE
participation. Evidence of such negotiation includes the names, addresses, and
telephone numbers of DBE companies that were considered; a description of the
information provided regarding the plans and specifications for the work selected
for subcontracting; and evidence as to why additional agreements could not be
reached for DBE companies to perform the work.

b. A bidder using good business judgment would consider a number of factors in
negotiating with subcontractors, including DBE subcontractors, and would take a
firm’s price and capabilities as well as contract goals into consideration. However,
the fact that there may be some additional costs involved in finding and using DBE
companies is not in itself sufficient reason for a bidder’s failure to meet the contract
DBE goal, as long as such costs are reasonable. Also the ability or desire of a
bidder to perform the work of a contract with its own organization does not relieve
the bidder of the responsibility to make good faith efforts. Bidders are not,
however, required to accept higher quotes from DBE companies if the price
difference is excessive or unreasonable. In accordance with subsection (c)(6) of
the above Bidding Procedures, the documentation of good faith efforts must
include copies of each DBE and non-DBE subcontractor quote submitted to the
bidder when a non-DBE subcontractor was selected over a DBE for work on the
contract.

(5) Not rejecting DBE companies as being unqualified without sound reasons based on a
thorough investigation of their capabilities. The bidder’s standing within its industry,
membership in specific groups, organizations, or associations and political or social
affiliations (for example union vs. non-union employee status) are not legitimate
causes for the rejection or non-solicitation of bids in the bidder’s efforts to meet the
project goal.

(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of credit,
or insurance as required by the recipient or Contractor.

(7) Making efforts to assist interested DBE companies in obtaining necessary equipment,
supplies, materials, or related assistance or services.

(8) Effectively using the services of available minority/women community organizations;
minority/women contractors’ groups; local, state, and federal minority/women business
assistance offices; and other organizations as allowed on a case-by-case basis to
provide assistance in the recruitment and placement of DBE companies.
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(b) If the Department determines that the apparent successful bidder has made a good faith
effort to secure the work commitment of DBE companies to meet the contract goal, the
Department will award the contract provided that it is otherwise eligible for award. If the
Department determines that the bidder has failed to meet the requirements of this Special
Provision or that a good faith effort has not been made, the Department will notify the
responsible company official designated in the Utilization Plan that the bid is not
responsive. The notification shall include a statement of reasons for the determination. If
the Utilization Plan is not approved because it is deficient as a technical matter, unless
waived by the Department, the bidder will be notified and will be allowed no more than a
five calendar day period in order to cure the deficiency.

(c) The bidder may request administrative reconsideration of a determination adverse to the
bidder within the five working days after the receipt of the notification date of the
determination by delivering the request to the Department of Transportation, Bureau of
Small Business Enterprises, Contract Compliance Section, 2300 South Dirksen Parkway,
Room 319, Springfield, lllinois 62764 (Telefax: (217) 785-1524). Deposit of the request in
the United States mail on or before the fifth business day shall not be deemed delivery.
The determination shall become final if a request is not made and delivered. A request
may provide additional written documentation or argument concerning the issues raised
in the determination statement of reasons, provided the documentation and arguments
address efforts made prior to submitting the bid. The request will be forwarded to the
Department’'s Reconsideration Officer. The Reconsideration Officer will extend an
opportunity to the bidder to meet in person in order to consider all issues of documentation
and whether the bidder made a good faith effort to meet the goal. After the review by the
Reconsideration Officer, the bidder will be sent a written decision within ten working days
after receipt of the request for reconsideration, explaining the basis for finding that the
bidder did or did not meet the goal or make adequate good faith efforts to do so. A final
decision by the Reconsideration Officer that a good faith effort was made shall approve
the Utilization Plan submitted by the bidder and shall clear the contract for award. A final
decision that a good faith effort was not made shall render the bid not responsive.

CALCULATING DBE PARTICIPATION. The Utilization Plan values represent work anticipated
to be performed and paid for upon satisfactory completion. The Department is only able to count
toward the achievement of the overall goal and the contract goal the value of payments made for
the work actually performed by DBE companies. In addition, a DBE must perform a commercially
useful function on the contract to be counted. A commercially useful function is generally
performed when the DBE is responsible for the work and is carrying out its responsibilities by
actually performing, managing, and supervising the work involved. The Department and
Contractor are governed by the provisions of 49 CFR Part 26.55(c) on questions of commercially
useful functions as it affects the work. Specific counting guidelines are provided in 49 CFR Part
26.55, the provisions of which govern over the summary contained herein.

(a) DBE as the Contractor: 100 percent goal credit for that portion of the work performed by
the DBE’s own forces, including the cost of materials and supplies. Work that a DBE
subcontracts to a non-DBE does not count toward the DBE goals.

(b) DBE as a joint venture Contractor: 100 percent goal credit for that portion of the total

dollar value of the contract equal to the distinct, clearly defined portion of the work
performed by the DBE’s own forces.
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(c) DBE as a subcontractor: 100 percent goal credit for the work of the subcontract performed
by the DBE’s own forces, including the cost of materials and supplies, excluding the
purchase of materials and supplies or the lease of equipment by the DBE subcontractor
from the prime Contractor or its affiliates. Work that a DBE subcontractor in turn
subcontracts to a non-DBE does not count toward the DBE goal.

(d) DBE as a trucker: 100 percent goal credit for trucking participation provided the DBE is
responsible for the management and supervision of the entire trucking operation for which
it is responsible. At least one truck owned, operated, licensed, and insured by the DBE
must be used on the contract. Credit will be given for the following:

(1) The DBE may lease trucks from another DBE firm, including an owner-operator who
is certified as a DBE. The DBE who leases trucks from another DBE receives credit
for the total value of the transportation services the lessee DBE provides on the
contract.

(2) The DBE may also lease trucks from a non-DBE firm, including from an owner-
operator. The DBE who leases trucks from a non-DBE is entitled to credit only for the
fee or commission is receives as a result of the lease arrangement.

(e) DBE as a material supplier:

(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE
regular dealer.

(2) 100 percent goal credit for the cost of materials of supplies obtained from a DBE
manufacturer.

(3) 100 percent credit for the value of reasonable fees and commissions for the
procurement of materials and supplies if not a DBE regular dealer or DBE
manufacturer.

CONTRACT COMPLIANCE. Compliance with this Special Provision is an essential part of the
contract. The Department is prohibited by federal regulations from crediting the participation of a
DBE included in the Utilization Plan toward either the contract goal or the Department’s overall
goal until the amount to be applied toward the goals has been paid to the DBE. The following
administrative procedures and remedies govern the compliance by the Contractor with the
contractual obligations established by the Utilization Plan. After approval of the Utilization Plan
and award of the contract, the Utilization Plan and individual DBE Participation Statements
become part of the contract. If the Contractor did not succeed in obtaining enough DBE
participation to achieve the advertised contract goal, and the Utilization Plan was approved and
contract awarded based upon a determination of good faith, the total dollar value of DBE work
calculated in the approved Utilization Plan as a percentage of the awarded contract value shall
become the amended contract goal. All work indicated for performance by an approved DBE
shall be performed, managed, and supervised by the DBE executing the DBE Participation
Commitment Statement.
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(2) NO AMENDMENT. No amendment to the Utilization Plan may be made without prior

written approval from the Department’s Bureau of Small Business Enterprises. All
requests for amendment to the Utilization Plan shall be submitted to the Department of
Transportation, Bureau of Small Business Enterprises, Contract Compliance Section,
2300 South Dirksen Parkway, Room 319, Springfield, lllinois 62764. Telephone number
(217) 785-4611. Telefax number (217) 785-1524.

(b) CHANGES TO WORK. Any deviation from the DBE condition-of-award or contract plans,

(c)

specifications, or special provisions must be approved, in writing, by the Department as
provided elsewhere in the Contract. The Contractor shall notify affected DBEs in writing
of any changes in the scope of work which result in a reduction in the dollar amount
condition-of-award to the contract. Where the revision includes work committed to a new
DBE subcontractor, not previously involved in the project, then a Request for Approval of
Subcontractor, Department form BC 260A or AER 260A, must be signed and submitted.
If the commitment of work is in the form of additional tasks assigned to an existing
subcontract, than a new Request for Approval of Subcontractor shall not be required.
However, the Contractor must document efforts to assure that the existing DBE
subcontractor is capable of performing the additional work and has agreed in writing to the
change.

SUBCONTRACT. The Contractor must provide DBE subcontracts to IDOT upon request.
Subcontractors shall ensure that all lower tier subcontracts or agreements with DBEs to
supply labor or materials be performed in accordance with this Special Provision.

(d) ALTERNATIVE WORK METHODS. In addition to the above requirements for reductions

in the condition of award, additional requirements apply to the two cases of Contractor-
initiated work substitution proposals. Where the contract allows alternate work methods
which serve to delete or create underruns in condition of award DBE work, and the
Contractor selects that alternate method or, where the Contractor proposes a substitute
work method or material that serves to diminish or delete work committed to a DBE and
replace it with other work, then the Contractor must demonstrate one of the following:

(1) That the replacement work will be performed by the same DBE (as long as the DBE is
certified in the respective item of work) in a modification of the condition of award; or

(2) That the DBE is aware that its work will be deleted or will experience underruns and
has agreed in writing to the change. If this occurs, the Contractor shall substitute other
work of equivalent value to a certified DBE or provide documentation of good faith
efforts to do so; or

(3) That the DBE is not capable of performing the replacement work or has declined to
perform the work at a reasonable competitive price. If this occurs, the Contractor shall
substitute other work of equivalent value to a certified DBE or provide documentation
of good faith efforts to do so.
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(e) TERMINATION AND REPLACEMENT PROCEDURES. The Contractor shall not
terminate or replace a DBE listed on the approved Utilization Plan, or perform with other
forces work designated for a listed DBE except as provided in this Special Provision. The
Contractor shall utilize the specific DBEs listed to perform the work and supply the
materials for which each is listed unless the Contractor obtains the Department’s written
consent as provided in subsection (a) of this part. Unless Department consent is provided
for termination of a DBE subcontractor, the Contractor shall not be entitled to any payment
for work or material unless it is performed or supplied by the DBE in the Utilization Plan.

As stated above, the Contractor shall not terminate or replace a DBE subcontractor listed
in the approved Utilization Plan without prior written consent. This includes, but is not
limited to, instances in which the Contractor seeks to perform work originally designated
for a DBE subcontractor with its own forces or those of an affiliate, a non-DBE firm, or with
another DBE firm. Written consent will be granted only if the Bureau of Small Business
Enterprises agrees, for reasons stated in its concurrence document, that the Contractor
has good cause to terminate or replace the DBE firm. Before transmitting to the Bureau
of Small Business Enterprises any request to terminate and/or substitute a DBE
subcontractor, the Contractor shall give notice in writing to the DBE subcontractor, with a
copy to the Bureau, of its intent to request to terminate and/or substitute, and the reason
for the request. The Contractor shall give the DBE five days to respond to the Contractor’s
notice. The DBE so notified shall advise the Bureau and the Contractor of the reasons, if
any, why it objects to the proposed termination of its subcontract and why the Bureau
should not approve the Contractor’s action. If required in a particular case as a matter of
public necessity, the Bureau may provide a response period shorter than five days.

For purposes of this paragraph, good cause includes the following circumstances:

(1) The listed DBE subcontractor fails or refuses to execute a written contract;

(2) The listed DBE subcontractor fails or refuses to perform the work of its subcontract in
a way consistent with normal industry standards. Provided, however, that good cause
does not exist if the failure or refusal of the DBE subcontractor to perform its work on
the subcontract results from the bad faith or discriminatory action of the prime
contractor;

(3) The listed DBE subcontractor fails or refuses to meet the prime Contractor's
reasonable, nondiscriminatory bond requirements;

(4) The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit
unworthiness;

(5) The listed DBE subcontractor is ineligible to work on public works projects because of
suspension and debarment proceedings pursuant 2 CFR Parts 180, 215 and 1200 or
applicable state law.

(6) You have determined that the listed DBE subcontractor is not a responsible contractor;

(7) The listed DBE subcontractor voluntarily withdraws from the projects and provides to
you written notice of its withdrawal;
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(8) The listed DBE is ineligible to receive DBE credit for the type of work required;

(9) A DBE owner dies or becomes disabled with the result that the listed DBE
subcontractor is unable to complete its work on the contract;

(10) Other documented good cause that compels the termination of the DBE subcontractor.
Provided, that good cause does not exist if the prime Contractor seeks to terminate a
DBE it relied upon to obtain the contract so that the prime Contractor can self-perform
the work for which the DBE contractor was engaged or so that the prime Contractor
can substitute another DBE or non-DBE contractor after contract award.

When a DBE is terminated, or fails to complete its work on the Contract for any reason
the Contractor shall make a good faith effort to find another DBE to substitute for the
original DBE to perform at least the same amount of work under the contract as the
terminated DBE to the extent needed to meet the established Contract goal. The good
faith efforts shall be documented by the Contractor. If the Department requests
documentation under this provision, the Contractor shall submit the documentation
within seven days, which may be extended for an additional seven days if necessary
at the request of the Contractor. The Department shall provide a written determination
to the Contractor stating whether or not good faith efforts have been demonstrated.

FINAL PAYMENT. After the performance of the final item of work or delivery of material
by a DBE and final payment therefore to the DBE by the Contractor, but not later than
thirty calendar days after payment has been made by the Department to the Contractor
for such work or material, the Contractor shall submit a DBE Payment Agreement on
Department form SBE 2115 to the Resident Engineer. If full and final payment has not
been made to the DBE, the DBE Payment Agreement shall indicate whether a
disagreement as to the payment required exists between the Contractor and the DBE or
if the Contractor believes that the work has not been satisfactorily completed. If the
Contractor does not have the full amount of work indicated in the Utilization Plan
performed by the DBE companies indicated in the Utilization Plan and after good faith
efforts are reviewed, the Department may deduct from contract payments to the
Contractor the amount of the goal not achieved as liquidated and ascertained damages.
The Contractor may request an administrative reconsideration of any amount deducted as
damages pursuant to subsection (h) of this part.

ENFORCEMENT. The Department reserves the right to withhold payment to the
Contractor to enforce the provisions of this Special Provision. Final payment shall not be
made on the contract until such time as the Contractor submits sufficient documentation
demonstrating achievement of the goal in accordance with this Special Provision or after
liquidated damages have been determined and collected.
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(h) RECONSIDERATION. Notwithstanding any other provision of the contract, including but
not limited to Article 109.09 of the Standard Specifications, the Contractor my request
administrative reconsideration of a decision to deduct the amount of the goal not achieved
as liquidated damages. A request to reconsider shall be delivered to the Contract
Compliance Section and shall be handled and considered in the same manner as set forth
in paragraph (c) of “Good Faith Effort Procedures” of this Special Provision, except a final
decision that a good faith effort was not made during contract performance to achieve the
goal agreed to in the Utilization Plan shall be the final administrative decision of the
Department. The result of the reconsideration process is not administratively appealable
to the U.S. Department of Transportation.

EQUIPMENT PARKING AND STORAGE (BDE)
Effective: November 1, 2017

Replace the first paragraph of Article 701.11 of the Standard Specifications with the following.

“701.11 Equipment Parking and Storage. During working hours, all vehicles and/or
nonoperating equipment which are parked, two hours or less, shall be parked at least 8 ft (2.5 m)
from the open traffic lane. For other periods of time during working and for all nonworking hours,
all vehicles, materials, and equipment shall be parked or stored as follows.

(a) When the project has adequate right-of-way, vehicles, materials, and equipment shall be
located a minimum of 30 ft (9 m) from the pavement.

(b) When adequate right-of-way does not exist, vehicles, materials, and equipment shall be
located a minimum of 15 ft (4.5 m) from the edge of any pavement open to traffic.

(c) Behind temporary concrete barrier, vehicles, materials, and equipment shall be located a
minimum of 24 in. (600 mm) behind free standing barrier or a minimum of 6 in. (150 mm)
behind barrier that is either pinned or restrained according to Article 704.04. The 24 in. or
6 in. measurement shall be from the base of the non-traffic side of the barrier.

(d) Behind other man-made or natural barriers meeting the approval of the Engineer.”
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LIGHTS ON BARRICADES (BDE)
Effective: January 1, 2018
Revise Article 701.16 of the Standard Specifications to read:

“701.16 Lights. Lights shall be used on devices as required in the plans, the traffic control
plan, and the following table.

Circumstance Lights Required

Daylight operations None

First two warning signs on each approach to the work involving a nighttime

lane closure and “ROUGH GROOVED SURFACE” (W8-1107) signs Flashing mono-directional lights

Devices delineating isolated obstacles, excavations, or hazards at night

(Does not apply to patching) Flashing bi-directional lights

Devices delineating obstacles, excavations, or hazards exceeding

100 ft (30 m) in length at night | Steady burn bi-directional lights
(Does not apply to widening)
Channelizing devices for nighttime lane closures on two-lane roads None
Channelizing devices for nighttime lane closures on multi-lane roads None
Channelizing devices for nighttime lane closures on multi-lane roads None
separating opposing directions of traffic
Channelizing devices for nighttime along lane shifts on multilane roads Steady burn mono-directional lights
Channelizing devices for night time along lane shifts on two lane roads Steady burn bi-directional lights
Devices in nighttime lane closure tapers on Standards 701316 and 701321 | Steady burn bi-directional lights
Devices in nighttime lane closure tapers Steady burn mono-directional lights
Devices delineating a widening trench None
Devices delineating patches at night on roadways with an ADT less than N

one
25,000
Devices delineating patches at night on roadways with an ADT of 25,000 or None
more

Batteries for the lights shall be replaced on a group basis at such times as may be specified
by the Engineer.”

Delete the fourth sentence of the first paragraph of Article 701.17(c)(2) of the Standard
Specifications.

Revise the first paragraph of Article 603.07 of the Standard Specifications to read:

“603.07 Protection Under Traffic. After the casting has been adjusted and Class Sl concrete
has been placed, the work shall be protected by a barricade for at least 72 hours.”

29



Various Routes

Section D7 Electrical Repair 2018-2
Various Counties

Contract No. 74850

PAYMENTS TO SUBCONTRACTORS (BDE)
Effective: November 2, 2017

Add the following to the end of the fourth paragraph of Article 109.11 of the Standard
Specifications:

“If reasonable cause is asserted, written notice shall be provided to the applicable
subcontractor and/or material supplier and the Engineer within five days of the Contractor
receiving payment. The written notice shall identify the contract number, the subcontract or
material purchase agreement, a detailed reason for refusal, the value of payment being withheld,
and the specific remedial actions required of the subcontractor and/or material supplier so that
payment can be made.”

PROGRESS PAYMENTS (BDE)
Effective: November 2, 2013

Revise Article 109.07(a) of the Standard Specifications to read:

“(a) Progress Payments. At least once each month, the Engineer will make a written estimate
of the quantity of work performed in accordance with the contract, and the value thereof
at the contract unit prices. The amount of the estimate approved as due for payment will
be vouchered by the Department and presented to the State Comptroller for payment. No
amount less than $1000.00 will be approved for payment other than the final payment.

Progress payments may be reduced by liens filed pursuant to Section 23(c) of the
Mechanics’ Lien Act, 770 ILCS 60/23(c).

If a Contractor or subcontractor has defaulted on a loan issued under the Department’s
Disadvantaged Business Revolving Loan Program (20 ILCS 2705/2705-610), progress
payments may be reduced pursuant to the terms of that loan agreement. In such cases,
the amount of the estimate related to the work performed by the Contractor or
subcontractor, in default of the loan agreement, will be offset, in whole or in part, and
vouchered by the Department to the Working Capital Revolving Fund or designated
escrow account. Payment for the work shall be considered as issued and received by the
Contractor or subcontractor on the date of the offset voucher. Further, the amount of the
offset voucher shall be a credit against the Department’s obligation to pay the Contractor,
the Contractor's obligation to pay the subcontractor, and the Contractor's or
subcontractor’s total loan indebtedness to the Department. The offset shall continue until
such time as the entire loan indebtedness is satisfied. The Department will notify the
Contractor and Fund Control Agent in a timely manner of such offset. The Contractor or
subcontractor shall not be entitled to additional payment in consideration of the offset.

The failure to perform any requirement, obligation, or term of the contract by the Contractor

shall be reason for withholding any progress payments until the Department determines
that compliance has been achieved.”
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SPEED DISPLAY TRAILER (BDE)
Effective: April 2, 2014 Revised: January 1, 2017

Revise the third paragraph of Article 701.11 of the Standard Specifications to read:

“When not being utilized to inform and direct traffic, sign trailers, speed display trailers, arrow
boards, and portable changeable message boards shall be treated as nonoperating equipment.”

Add the following to Article 701.15 of the Standard Specifications:

“(m) Speed Display Trailer. A speed display trailer is used to enhance safety of the traveling
public and workers in work zones by alerting drivers of their speed, thus deterring them
from driving above the posted work zone speed limit.”

Add the following to Article 701.20 of the Standard Specifications:

“(k) When speed display trailers are shown on the Standard, this work will not be paid for
separately but shall be considered as included in the cost of the Standard.

For all other speed display trailers, this work will be paid for at the contract unit price per
calendar month or fraction thereof for each trailer as SPEED DISPLAY TRAILER.”

Add the following to Article 1106.02 of the Standard Specifications:

“(0) Speed Display Trailer. The speed display trailer shall consist of a LED speed indicator
display with self-contained, one-direction radar mounted on an orange see-through trailer.
The height of the display and radar shall be such that it will function and be visible when
located behind concrete barrier.

The speed measurement shall be by radar and provide a minimum detection distance of
1000 ft (300 m). The radar shall have an accuracy of £1 mile per hour.

The speed indicator display shall face approaching traffic and shall have a sign legend of
“YOUR SPEED” immediately above or below the speed display. The sign letters shall be
between 5 and 8 in. (125 and 200 mm) in height. The digital speed display shall show two
digits (00 to 99) in mph. The color of the changeable message legend shall be a yellow
legend on a black background. The minimum height of the numerals shall be 18 in.
(450 mm), and the nominal legibility distance shall be at least 750 ft (250 m).

The speed indicator display shall be equipped with a violation alert that flashes the
displayed detected speed when the work zone posted speed limit is exceeded. The speed
indicator shall have a maximum speed cutoff. On roadway facilities with a normal posted
speed limit greater than or equal to 45 mph, the detected speeds of vehicles traveling
more than 25 mph over the work zone speed limit shall not be displayed. On facilities with
normal posted speed limit of less than 45 mph, the detected speeds of vehicles traveling
more than 15 mph over the work zone speeds limit shall not be displayed. On any
roadway facility if detected speeds are less than 25 mph, they shall not be displayed. The
display shall include automatic dimming for nighttime operation.

The speed indicator measurement and display functions shall be equipped with the power
supply capable of providing 24 hours of uninterrupted service.”
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SUBCONTRACTOR AND DBE PAYMENT REPORTING (BDE)
Effective: April 2, 2018
Add the following to Section 109 of the Standard Specifications.

“109.14 Subcontractor and Disadvantaged Business Enterprise Payment Reporting.
The Contractor shall report all payments made to the following parties:

(a) first tier subcontractors;
(b) lower tier subcontractors affecting disadvantaged business enterprise (DBE) goal credit;

(c) material suppliers or trucking firms that are part of the Contractor's submitted DBE
utilization plan.

The report shall be made through the Department’s on-line subcontractor payment reporting
system within 21 days of making the payment.”
SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE)
Effective: November 2, 2017
Replace the second paragraph of Article 109.12 of the Standard Specifications with the following:
“This mobilization payment shall be made at least 14 days prior to the subcontractor starting

work. The amount paid shall be at the following percentage of the amount of the subcontract
reported on form BC 260A submitted for the approval of the subcontractor’s work.

Value of Subcontract Reported on Form BC 260A Mobilization Percentage
Less than $10,000 25%
$10,000 to less than $20,000 20%
$20,000 to less than $40,000 18%
$40,000 to less than $60,000 16%
$60,000 to less than $80,000 14%
$80,000 to less than $100,000 12%
$100,000 to less than $250,000 10%
$250,000 to less than $500,000 9%
$500,000 to $750,000 8%
Over $750,000 7%"
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WEEKLY DBE TRUCKING REPORTS (BDE)
Effective: June 2, 2012 Revised: April 2, 2015

The Contractor shall submit a weekly report of Disadvantaged Business Enterprise (DBE) trucks
hired by the Contractor or subcontractors (i.e. not owned by the Contractor or subcontractors)
that are used for DBE goal credit.

The report shall be submitted to the Engineer on Department form “SBE 723" within ten business
days following the reporting period. The reporting period shall be Monday through Sunday for
each week reportable trucking activities occur.

Any costs associated with providing weekly DBE trucking reports shall be considered as included

in the contract unit prices bid for the various items of work involved and no additional
compensation will be allowed.

33



REVISIONS TO THE ILLINOIS PREVAILING WAGE RATES

The Prevailing rates of wages are included in the Contract proposals which
are subject to Check Sheet #5 of the Supplemental Specifications and
Recurring Special Provisions. The rates have been ascertained and certified
by the lllinois Department of Labor for the locality in which the work is to be
performed and for each craft or type of work or mechanic needed to execute
the work of the Contract. As required by Prevailing Wage Act (820 ILCS
130/0.01, et seq.) and Check Sheet #5 of the Contract, not less than the rates
of wages ascertained by the lllinois Department of Labor and as revised
during the performance of a Contract shall be paid to all laborers, workers
and mechanics performing work under the Contract. Post the scale of wages
in a prominent and easily accessible place at the site of work.

If the lllinois Department of Labor revises the prevailing rates of wages to be
paid as listed in the specification of rates, the contractor shall post the revised
rates of wages and shall pay not less than the revised rates of wages.
Current wage rate information shall be obtained by visiting the lllinois

Department of Labor web site at http://www.state.il.us/agency/idol/ or by

calling 312-793-2814. It is the responsibility of the contractor to review the
rates applicable to the work of the contract at regular intervals in order to
insure the timely payment of current rates. Provision of this information to the
contractor by means of the lllinois Department of Labor web site satisfies the
notification of revisions by the Department to the contractor pursuant to the
Act, and the contractor agrees that no additional notice is required. The
contractor shall notify each of its subcontractors of the revised rates of wages.



