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NOTICE TO BIDDERS 

 
 

1. TIME AND PLACE OF OPENING BIDS.  Electronic bids are to be submitted to the electronic bidding 
system (iCX-Integrated Contractors Exchange).  All bids must be submitted to the iCX system prior to 
10:00 a.m. June 15, 2018 prevailing time at which time the bids will be publicly opened from the iCX 
SecureVault. 

 
2. DESCRIPTION OF WORK.  The proposed improvement is identified and advertised for bids in the 

Invitation for Bids as: 
 

  Contract No. 76L51 
  Various Counties 
  Section DIST 8 ITS 2019-1 
  Various Routes 
  District 8 Construction Funds 
  
 Maintain and service all ITS equipment throughout District 8. 
 
 
3. INSTRUCTIONS TO BIDDERS.  (a)  This Notice, the invitation for bids, proposal and letter of award shall, 

together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road 
and Bridge Construction, become part of the contract.  Bidders are cautioned to read and examine carefully 
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to 
submission of a bid. 

 

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the 
bidder to make various certifications as a part of the proposal and contract.  By execution and 
submission of the proposal, the bidder makes the certification contained therein.  A false or fraudulent 
certification shall, in addition to all other remedies provided by law, be a breach of contract and may 
result in termination of the contract. 

 

 
4. AWARD CRITERIA AND REJECTION OF BIDS.  This contract will be awarded to the lowest responsive  

and responsible bidder considering conformity with the terms and conditions established by the 
Department in the rules, Invitation for Bids and contract documents.  The issuance of plans and proposal 
forms for bidding based upon a prequalification rating shall not be the sole determinant of responsibility.  
The Department reserves the right to determine responsibility at the time of award, to reject any or all 
proposals, to readvertise the proposed improvement, and to waive technicalities. 

 
 

       By Order of the 
       Illinois Department of Transportation 
 

       Randall S. Blankenhorn,  
 Secretary 
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SUPPLEMENTAL SPECIFICATIONS 
AND RECURRING SPECIAL PROVISIONS 

 
Adopted January 1, 2018 

 
This index contains a listing of SUPPLEMENTAL SPECIFICATIONS and frequently used RECURRING SPECIAL 
PROVISIONS. 
 
ERRATA Standard Specifications for Road and Bridge Construction (Adopted 4-1-16)  (Revised 1-1-18) 
 

SUPPLEMENTAL SPECIFICATIONS 
 

Std. Spec. Sec. Page No. 
106 Control of Materials  .................................................................................................................................  1 
403 Bituminous Surface Treatment (Class A-1, A-2, A-3)  ..............................................................................  2 
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586 Sand Backfill for Vaulted Abutments  .......................................................................................................  34 
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701 Work Zone Traffic Control and Protection  ...............................................................................................  41 
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781 Raised Reflective Pavement Markers  .....................................................................................................  44 
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RECURRING SPECIAL PROVISIONS 

 
The following RECURRING SPECIAL PROVISIONS indicated by an “X” are applicable to this contract and are included 
by reference: 
 
CHECK SHEET # PAGE NO. 

1  Additional State Requirements for Federal-Aid Construction Contracts  ......................................................................  64 
2  Subletting of Contracts (Federal-Aid Contracts)  ..........................................................................................................  67 
3 X EEO  .............................................................................................................................................................................  68 
4 X Specific EEO Responsibilities Non Federal-Aid Contracts  ..........................................................................................  78 
5 X Required Provisions - State Contracts  .........................................................................................................................  83 
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7  Asbestos Waterproofing Membrane and Asbestos HMA Surface Removal  ................................................................  90 
8  Temporary Stream Crossings and In-Stream Work Pads  ............................................................................................  91 
9  Construction Layout Stakes Except for Bridges  ...........................................................................................................  92 

10  Construction Layout Stakes  .........................................................................................................................................  95 
11  Use of Geotextile Fabric for Railroad Crossing  ............................................................................................................  98 
12  Subsealing of Concrete Pavements  .............................................................................................................................  100 
13  Hot-Mix Asphalt Surface Correction  .............................................................................................................................  104 
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15  Patching with Hot-Mix Asphalt Overlay Removal  .........................................................................................................  107 
16  Polymer Concrete  ........................................................................................................................................................  109 
17  PVC Pipeliner  ...............................................................................................................................................................  111 
18  Bicycle Racks  ...............................................................................................................................................................  112 
19  Temporary Portable Bridge Traffic Signals  ..................................................................................................................  114 
20 X Work Zone Public Information Signs  ............................................................................................................................  116 
21  Nighttime Inspection of Roadway Lighting  ...................................................................................................................  117 
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23  Calcium Chloride Accelerator for Portland Cement Concrete  ......................................................................................  119 
24  Quality Control of Concrete Mixtures at the Plant  ........................................................................................................  120 
25  Quality Control/Quality Assurance of Concrete Mixtures  .............................................................................................  128 
26  Digital Terrain Modeling for Earthwork Calculations  ....................................................................................................  144 
27  Reserved  ......................................................................................................................................................................  146 
28  Preventive Maintenance – Bituminous Surface Treatment (A-1)  .................................................................................  147 
29  Reserved .......................................................................................................................................................................  153 
30  Reserved  ......................................................................................................................................................................  154 
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32  Temporary Raised Pavement Markers  ........................................................................................................................  156 
33  Restoring Bridge Approach Pavements Using High-Density Foam  .............................................................................  157 
34  Portland Cement Concrete Inlay or Overlay  ................................................................................................................  160 
35  Portland Cement Concrete Partial Depth Hot-Mix Asphalt Patching  ...........................................................................  164 
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STATE OF ILLINOIS 
______________________ 

 
SPECIAL PROVISIONS 

 
The following Special Provisions supplement the "Standard Specifications for Road and Bridge 
Construction," adopted April 1, 2016, the latest edition of the "Manual on Uniform Traffic Control 
Devices for Streets and Highways," and the "Manual of Test Procedures for Materials" in effect 
on the date of invitation for bids, and the Supplemental Specifications and Recurring Special 
Provisions indicated on the Check Sheet included herein which apply to and govern the 
construction of Various Routes, Section Dist 8 ITS 2019-1, Various Counties, Contract No. 76L51 
and in case of conflict with any part or parts of said Specifications, the said Special Provisions 
shall take precedence and shall govern. 
 
 
LOCATION OF PROJECT 
 
The location of the project is various locations throughout District 8/Region 5 and as directed by 
the Engineer. 
 
 
DESCRIPTION OF PROJECT 
 
The Contractor shall repair, replace, maintain and service the entire Department’s Intelligent 
Transportation System Equipment located in District 8/Region 5, including but not limited to the 
following: 
 

 Surveillance Cameras, Vehicle Detectors, Dynamic Message Signs, Advanced Traffic 
Management Systems, Fiber Optic Communications and Ethernet Networks, TMC 
Servers, Traffic Management Center Workstations 

 All peripheral equipment and scheduled preventative maintenance as directed by the 
individual work orders issued by the Department’s Representative 

 
 
SUBMITTAL OF EEO/LABOR DOCUMENTATION 
Effective:  April 2016 
 
This work shall be done in accordance with Check Sheets No. 1, 3 and 5 of the IDOT 
Supplemental Specifications and Recurring Special Provisions and the “Weekly DBE Trucking 
Reports (BDE)” Special Provision, except as here-in modified.   
 

PAYROLL AND STATEMENT OF COMPLIANCE:  
 
Certified payroll, (FORM SBE 48 OR AN APPROVED FACSIMILE) and the Statement of 
Compliance, (FORM SBE 348) shall be submitted by two methods: 

 
1. By Mail (United States Postal Service):  The ORIGINAL of the certified payroll and 

the Statement of Compliance for the Prime Contractor and each Subcontractor shall 
be submitted by mail to the Regional Engineer for District 8. 
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2. Electronically:  Scan both the ORIGINAL of the certified payroll and the Statement 

of Compliance to the same PDF file and email to the District at the email address 
designated by the District EEO Officer.   

 
SBE 48 and SBE 348 forms shall be submitted weekly and will be considered late if 
received after midnight seven (7) business days after the payroll ending date.  

 
WEEKLY DBE TRUCKING REPORT: 

 
The Weekly DBE Trucking Report, (FORM SBE 723) shall be submitted electronically.  
Scan the form to a PDF file and email to the District at the email address designated by 
the District EEO Officer.  
 
SBE 723 forms shall be submitted weekly and will be considered late if received after 
midnight ten (10) business days following the reporting period.  

 
MONTHLY LABOR SUMMARY & MONTHLY CONTRACT ACTIVITY REPORTS: 

 
The Monthly Labor Summary Report (MLSR) shall be submitted by one of two methods: 

 
1. For contractors having IDOT contracts valued in the aggregate at $250,000 or less, 

the report may be typed or clearly handwritten using Form D8 PI0148.  Submit the 
ORIGINAL report by mail to the Regional Engineer for District Eight.  Contractors 
also have the option of using the method #2 outlined below.  

 
2. For contractors having IDOT contracts valued in the aggregate at more than 

$250,000, the report must be submitted in a specific “Fixed Length Comma Delimited 
ASCII Text File Format”.  This file shall be submitted by e-mail using specific file 
formatting criteria provided by the District EEO Officer.  Contractors must submit a 
sample text file to District 8 for review at least fourteen (14) days prior to the start of 
construction.    

 
The Monthly Contract Activity Report (MCAR) may be typed or clearly handwritten using 
Form D8 PI0149. 
 
The Monthly Labor Summary Report and the Monthly Contract Activity Report shall be 
submitted concurrently.  If the method of transmittal is method #1 above then both the 
MLSR and the MCAR shall be mailed together in the same envelope.  If the method of 
transmittal is method #2 above then the MCAR shall be scanned to a .pdf file and attached 
to the email containing the MLSR .txt file.   
 
The MLSR and MCAR must be submitted for each consecutive month, for the duration of 
the project, and will be considered late if received after midnight ten (10) calendar days 
following the reporting period. 

 
REQUEST FOR APPROVAL OF SUBCONTRACTOR:  

 
The ORIGINAL and one copy of the Request for Approval of Subcontractor (FORM BC 
260A) shall be submitted to the District at the IDOT Preconstruction Conference.   
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SUBSTANCE ABUSE PREVENTION PROGRAM CERTIFICATION: 
 
The ORIGINAL and one copy of the Substance Abuse Prevention Program Certification 
(FORM BC 261) shall be submitted to the District at the IDOT Preconstruction Conference.   

 
The Contractor is required to follow submittal procedures as provided by the EEO Officer at the 
preconstruction conference and to follow all revisions to those procedures as issued thereafter.   
 
If a report is rejected, it is the contractor’s responsibility to make required adjustments and/or 
corrections and resubmit the report.  Reports not submitted and accepted within the established 
timeframes will be considered late. 
 
Disclosure of this information is necessary to accomplish the statutory purpose as outlined under 
23CFR part 230 and 41CFR part 60.4 and the Illinois Human Rights Act.  Disclosure of this 
information is REQUIRED.  Failure to comply with this special provision may result in the 
withholding of payments to the contractor, and/or cancellation, termination, or suspension 
of the contract in whole or part. 
 
This Special Provision must be included in each subcontract agreement. 
 

ALL HARD COPY FORMS TO BE SUBMITTED TO: 
 

Region 5 Engineer 
Illinois Department of Transportation 

ATTN: EEO/LABOR OFFICE 
1102 Eastport Plaza Drive 
Collinsville, IL 62234-6198 

 
Compliance with this Special Provision shall be included in the cost of the contract and no 
additional compensation will be allowed for any costs incurred. 
 
  



Various Routes 
Section Dist 8 ITS 2019-1 

Various Counties 
Contract No. 76L51 

 

 4

 
TRAFFIC CONTROL PLAN 
Effective:  July 12, 1993 Revised:  May 12, 1997 
 
Traffic control shall be in accordance with the applicable sections of the “Standard Specifications 
for Road and Bridge Construction”, the applicable guidelines contained in the “National Manual 
on Uniform Traffic Control Devices for Streets and Highways”, Illinois Supplement to the National 
Manual of Uniform Traffic Control Devices, these Special Provisions, and any special details and 
Highway Standards contained herein and in the plans. 
 
Special attention is called to Articles 107.09 and 107.14 of the “Standard Specifications for Road 
and Bridge Construction” and the following Highway Standards relating to traffic control: 
 

701001 701006 701106 701206 701301 701400
 701401 701406 701421 701422 701446 701451
 701456 701601 701606 701701 701901 
  
In addition, the following Special Provision(s) will also govern traffic control for this project: 
 
 Construction and Maintenance Sign Supports 
 
 
CONSTRUCTION AND MAINTENANCE SIGN SUPPORTS 
Effective:  April 21, 1981 Revised:  November 1, 2006 
 
This work shall be done according to Section 1106 of the Standard Specifications and Highway 
Standard 701901 except as herein modified. 
 
All construction signs mounted on permanent support for use in temporary traffic control having 
an area of 10 square feet (1 square meter) or more shall be mounted on two 4 in x 4 in (100 mm 
x 100 mm) or two 4 in x 6 in (100 mm x 150 mm) wood posts. 
 
Type A metal post, two for each sign, conforming to Article 1006.29 of the Standard Specifications 
may be used in lieu of wood posts.  Type A metal posts used for these signs may be unfinished. 
 
This work shall not be paid for separately; but shall be considered included in the cost of the traffic 
control items in this contract. 
 
 
STATUS OF UTILITIES TO BE ADJUSTED   
 

NO UTILITIES TO BE ADJUSTED 
 
The above represents the best information of the Department and is only included for the 
convenience of the bidder.  The applicable provisions of Sections 105 and Articles 105.07 and 
107.39 of the Standard Specifications for Road and Bridge Construction shall apply. 
 
If any utility adjustment or removal has not been completed when required by the Contractor's 
operation, the Contractor should notify the Engineer in writing.  A request for an extension of time 
will be considered to the extent the Contractor's operations were affected. 
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START WORK/COMPLETION DATE 
 
This contract will start on August 1, 2018.  All work on this contract shall be completed on or 
before August 30, 2019.  Should the Contractor fail to complete all work by August 30, 2019, the 
Contractor shall be liable in accordance with Article 108.09 of the Standard Specifications.   
 
 
WORK ORDERS/START OF WORK 
 
All work to be performed by the Contractor shall be on a call-out basis.  Requests for emergency 
service calls may be initiated, by the Department, with a telephone call, faxed message, or email 
and followed by a written work order authorizing the work.  The work order shall show the date 
and time of issuance, type of facility, location, and a description of the service required or the 
problem reported, and pay item(s).   
 
The Contractor shall be available to respond to calls for service at all times, to include Saturdays, 
Sundays, and holidays, to correct any malfunction of equipment or affect any temporary 
emergency repair to damaged equipment resulting from any cause. 
 
The Contractor shall designate at least two (2) responsible representatives of its organization to 
whom the Department may issue work orders and instructions.  The Contractor shall provide the 
Department with the names and telephone numbers of these representatives.  One of these 
representatives will be available at all times. 
 
If at the time the service being performed appears to need additional work of a minor nature (not 
to exceed $500.00), the Contractor shall proceed with that work.  If it appears that the additional 
work could result in a substantial addition or charge to the current work order, the Contractor shall 
contact the Department’s District contact before proceeding with the additional work. 
 
The date and time the Contractor’s work crew arrives at the location on the work order and the 
date and time the requested work is completed shall be noted on the Contractor’s billing invoice 
submitted to the Department for payment.  If the work is not completed on the first trip, the 
Contractor shall record on the invoice the arrival and departure dates and times for all subsequent 
work crews until the work order is completed. 
 
The Contractor shall advise the Traffic Management Center Engineer at 618-346-3285 or the 
Traffic Operations Engineer at 618-346-3283 during normal work hours or the District 8 Traffic 
Management Center at 618-346-3233 after normal work hours upon arrival or departure of the 
site of all emergency service calls and provide the status of work.  Normal work hours, for the 
purposes of this contract shall be hours during which the Contractor is not required to pay overtime 
labor rates. 
 
 
QUANTITIES 
 
The quantities specified in this contract indicate the estimated amount of work required for the 
duration of this contract.  This is merely an estimate to allow Contractors to establish unit prices 
and permit the Department to determine the low bidder.  It shall be understood that the unit prices 
of this contract shall prevail throughout the period of this contract regardless of the quantity. 
 
  



Various Routes 
Section Dist 8 ITS 2019-1 

Various Counties 
Contract No. 76L51 

 

 6

 
PARTS AND MATERIALS 
 
Parts and materials supplied by the Contractor, which have a retail value under $25.00 per unit 
(including transportation charges paid by the Contractor), shall be considered included with the 
contract and no additional compensation shall be paid. 
 
The Contractor shall receive the actual cost for parts and materials supplied, which have a retail 
value equal to or exceeding $25.00 per unit (including transportation charges paid by the 
contractor) to which cost fifteen (15) percent will be added.  The actual billing invoices from the 
suppliers of these items must be submitted as documentation of parts and material costs.  When 
such parts and materials are furnished by the Contractor, the material shall be of the best grade 
of its respective kind, for the intended purpose.  The Contractor is expected to make a good faith 
effort to purchase the parts and materials supplied by them at the lowest possible price.  The 
transportation of parts and materials to the location on the work order by the Contractor shall be 
considered included with the contract and no additional compensation shall be paid (except for 
when a special piece of equipment is required to properly transport the items). 
 
The Department may request the Contractor in writing to pay bills for parts and materials, not to 
be installed by the Contractor, in accordance with Article 109.04 of the Standard Specifications 
for Road and Bridge Construction.  These materials and parts will be used by the Department in 
the maintenance of the ITS system. 
 
Parts and materials may be furnished by the Department when available and practical, unless 
otherwise specified by this contract.  Illinois Department of Transportation supplied parts and 
materials to the location on the work order by the Contractor shall be considered included with 
the contact and no additional compensation shall be paid (except for when a special piece of 
equipment is required to properly transport the items).  The Department, at its discretion, may 
increase or decrease the quantities or kinds of materials supplied to the Contractor.  In order to 
expedite the repair of an installation, the Department reserves the right to deliver parts, materials, 
and equipment directly to the Contractor’s shop or to the job site. 
 
 
WARRANTIES FOR SUPPLIES AND SERVICES 
 
The Vendor/Contractor warrants that the supplies furnished under this Contract will: 

 Conform to the State’s manufacturing standards, specification, drawings, samples or 
descriptions furnished by the State, including but not limited to all specifications attached 
as exhibits hereto. 

 Be merchantable, of good quality and workmanship, free from defects for a period of 
twelve months or longer if specified in writing, and fit and sufficient for the intended use. 

 Comply with all federal and state laws, regulations and ordinances pertaining to the 
manufacturing, packing, labeling, sale and delivery of the supplies. 

 Be of good title and be free and clear of all liens and encumbrances. 
 Not infringe any patent, copyright or other intellectual property rights of any third party. 

 
Vendor/Contractor agrees to reimburse the State for supplies to meet such warranties.  The 
Vendor/Contractor shall insure that all manufacturers’ warranties are transferred to the State and 
shall provide a copy of the warranty.  These warranties shall be in addition to all other warranties, 
express, implied or statutory, and shall survive the State’s payment, acceptance, inspection or 
failure to inspect the supplies. 
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LABOR, TOOLS, AND EQUIPMENT 
 
The Contractor shall furnish all labor, tools, equipment and other incidentals necessary or 
convenient to the successful completion of work orders and the carrying out of all duties and 
obligations imposed by the contract. 
 
All Contractor work crews shall be equipped with a cellular telephone to facilitate communications 
with work crews and to verify operating conditions of essential Intelligent Transportations System 
facilities.  Only the crew leader will be required to be equipped with a cellular telephone.  The 
Contractor shall provide the Department with the cellular number being used in the execution of 
each work order.  The Department reserves the rights to use the cellular telephone to contact a 
Contractor’s work crew for their location and to request a report on the status of a work order.  No 
additional compensation for cellular telephone expenses will be allowed. 
 
Labor rates for JOURNEYMAN ELECTRICIAN and APPRENTICE ELECTRICIAN shall be 
inclusive of (but not limited too) all regular and premium time, insurance, benefits, overhead, and 
profit.  The Department will specify in the JOURNEYMAN ELECTRICIAN and/or APPRENTICE 
ELECTRICIAN pay items will be utilized on each individual work order. 
 
The time allowed for the truck pay items included in this contract, shall be the actual time the 
truck(s) is onsite at the work location (while work is underway).  Truck rates include (but are not 
limited to) the cost of fuel, oil, lubrication, supplies, small tools, necessary attachments, repairs, 
overhaul and maintenance of any kind, depreciation, storage overhead, profits, insurance, and all 
incidentals. 
 
 
JOURNEYMAN ELECTRICIAN 
 
This unit shall be eligible for payment only when labor is performed onsite at appropriate work 
location.  Labor will be measured to the nearest 0.25 hour for each JOURNEYMAN 
ELECTRICIAN approved for use on the applicable work order.  Labor rates for JOURNEYMAN 
ELECTRICIAN shall be inclusive of (but not limited to) all regular and premium time, insurance, 
benefits, overheard, and profit. 
 
The JOURNEYMAN ELECTRICIAN shall furnish all labor, tools, equipment and other incidentals 
necessary or convenient to the successful completion of work orders and the carrying out of all 
duties and obligations imposed by the contract.  Also, the JOURNEYMAN ELECTRICIAN shall 
be required to carry a cellular telephone to facilitate communications with work crews and to verify 
operation conditions of essential Intelligent Transportations System facilities.  The Department 
reserves the rights to use the cellular telephone to contact the JOURNEYMAN ELECTRICIAN for 
his or her location and to request a report on the status of a work order.  No additional 
compensation for cellular telephone expenses will be allowed. 
 
This work will be paid for as a part of the contract unit price per hour for JOURNEYMAN 
ELECTRICIAN. 
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APPRENTICE ELECTRICIAN 
 
This unit shall be eligible for payment only when labor is performed onsite at appropriate work 
location.  Labor will be measured to the nearest 0.25 hour for each APPRENTICE ELECTRICIAN 
approved for use on the applicable work order.  Labor rates for APPRENTICE ELECTRICIAN 
shall be inclusive of (but not limited to) all regular and premium time, insurance, benefits, 
overheard, and profit. 
 
APPRENTICE ELECTRICIAN utilized as part of this contract must follow the criteria listed below: 
 

1. All apprentice electricians shall work within the guidelines of the Apprentice Program. 
2. Apprentice electricians may only be utilized for routine maintenance tasks included but not 

limited to traffic camera lens cleaning, filter cleaning and/or replacement, light post 
inspection and repair, and other various duties associated with routine maintenance. 

3. Apprentice electricians may not be utilized for any ITS controller cabinet maintenance or 
repair.  Apprentices are prohibited from performing any work of this nature unless under 
direct supervision of a journeyman electrician. 

4. Apprentice electricians will be allowed to respond to emergency calls to assist a 
journeyman electrician when needed. 

5. Apprentice electricians must be directly supervised at all times by a qualified vendor 
representative. 

6. The Department reserves the right to limit the number of apprentices used in execution of 
this contract. 

7. The Department reserves the right to restrict work performed for this contract by 
apprentice electricians. 

 
The APPRENTICE ELECTRICIAN shall furnish all labor, tools, equipment and other incidentals 
necessary or convenient to the successful completion of work orders and the carrying out of all 
duties and obligations imposed by the contract unless already provided by the JOURNEYMAN 
ELECTRICIAN.   
 
This work will be paid for as a part of the contract unit price per hour for APPRENTICE 
ELECTRICIAN. 
 
 
PICK-UP TRUCK 
 
The time allowed for the truck pay item included in this contract shall be the actual time the truck(s) 
is onsite at the work location (while work is underway).  Truck usage will be measured to the 
nearest 0.25 hour for each PICK-UP TRUCK approved for use on the applicable work order.  
Truck rates include (but are not limited to) the cost of fuel, oil, lubrication, supplies, small tools, 
necessary attachments, repairs, overhaul and maintenance of any kind, depreciation, storage, 
overhead, profits, insurance, and all incidentals. 
 
This work will be paid for as a part of the contract unit price per hour for PICK-UP TRUCK. 
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ARROWBOARD (TRAILER MOUNTED) 
 
The ARROWBOARD (TRAILER MOUNTED) shall meet the requirements of Articles 701.15(i) 
and 1106.02.  The time allowed for ARROWBOARD (TRAILER MOUNTED) shall be the actual 
time the attenuator is in use at the work location.  Labor will be measured to the nearest 0.25 hour 
for each ARROWBOARD (TRAILER MOUNTED) approved for use on the applicable work order.   
 
This work will be paid for as a part of the contract unit price per hour for ARROWBOARD 
(TRAILER MOUNTED). 
 
 
RESPONSE TIME 
 
The Department will define the expected response times at the time of issuing the work order 
based on the following: 
 
LEVEL 1 – Emergency Service Calls – Work crew/staff shall be at the location on the work order 
or remotely logged in within one and one-half hours of notification during normal work hours and 
within two hours of notification after normal work hours and complete work within 3 hours of arrival. 
Normal work hours, for the purposes of this contract shall be hours during which the Contractor 
is not required to pay overtime labor rates. 
 
LEVEL 2 – Priority Non-Emergency Service Calls – respond within 24 hours of issuance, complete 
work within 3 days. 
 
LEVEL 3 – Routine Work Items – complete work within 30 days of the date work order was issued. 
 
It shall be the Contractor’s responsibility to promptly notify the Department, if for any reason, the 
Contractor cannot meet either the response time established at the issuance of the work order, 
or the response times established herein. 
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FAILURE TO MEET RESPONSE TIME/LIQUIDATED DAMAGES 
 
Should the Contractor fail to respond and/or complete a work order on time, or such extended 
time as may have been allowed by the Department, a monetary deduction will be applied to 
monies due or that may become due the Contractor.  The value of the monetary deduction will be 
as follows: 
 
For LEVEL 1 (Emergency Service Calls): 
 
Work Order Amount  Liquidated Damages for Each 15 Minutes* 
From $0 to $500.00     $25.00 
From $500.00 to $1000.00    $50.00 
From $1000.00 and Over  $100.00 
*After applicable response time or completion time expires 
 
For LEVEL 2 (Priority Non-Emergency Service Calls) and LEVEL 3 (Routine Work Items): 
 
 Work Order Amount  Liquidated Damages for Each Day* 
From $0 to $500.00     $250.00 
From $500.00 to $1000.00    $500.00 
From $1000.00 and Over  $1000.00 
*After applicable response time or completion time expires 
 
For the purpose of calculating the LEVEL 2 and LEVEL 3 monetary deduction, a day shall be any 
day or portion of, excluding the following: 
 

A. When adverse weather at the field site prevents work on the controlling item of a work 
order. 

B. When conditions at the field site due to recent weather conditions prevent work on the 
controlling item of a work order. 

C. When work on the controlling item has been suspended by an act or omission by the 
Department or Engineer. 
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CONTROL OF WORK 
 
The Department will conduct frequent inspections of the respective systems and installations to 
determine if the servicing is being performed by the Contractor promptly and satisfactorily, and in 
the manner specified in the contract. 
 
The Department reserves the right to require the Contractor to remove any employee from his/her 
assignment on the jobsite based upon carelessness, insubordination, incompetence, inefficiency 
or any other condition deemed to be contrary to the best interest of the State of Illinois. 
 
The Department reserves the right to place maximum or minimum limits on the work force and/or 
equipment utilized by the Contractor to execute a work order.  The Contractor’s employees shall 
be prepared to cooperate with such inspections and shall provide whatever information is 
requested concerning the work in progress. 
 
 
CONTRACTOR’S REPRESENTATIVE 
 
The Contractor shall designate a service representative to serve as the key contact person for 
the Department in the execution of this contract.  The service representative shall monitor the 
daily activities of the contract and be available to discuss and report to any problems that may 
arise.  The services of this person shall be included in the contract and no additional compensation 
shall be allowed. 
 
 
ELECTRONIC MAIL AND FACSIMILE MACHINE 
 
The Contractor shall have electronic mail receiving and sending capabilities and a facsimile (fax) 
machine available.  The Department will utilize these communication mediums to reduce errors 
in communications and to send/receive work orders, receive daily contract work activity sheets, 
various drawings and estimate sheets as needed.  This requirement shall be included in the 
contact and no additional compensation shall be allowed. 
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WORK ITEMS 
 
The Contractor will be responsible for performing typical work items as specified below.  The 
Contractor should expect to be routinely issued work orders for many of the work items described 
below.  The Contractor will be responsible for adhering response times when performing these 
work items.  The following list is not all-inclusive and its intent is only to give the Contractor 
information as to what type of work they will be responsible for: 
 

 Inspecting and cleaning surveillance camera installations. 
 Cleaning a surveillance camera environmental enclosure and seals. 
 Inspecting and cleaning video detector installations. 
 Calibrating video detector camera installations. 
 Inspecting and cleaning dynamic message sign installations. 
 Washing, inspecting, and reinstalling the intake and exhaust filters in truss mounted 

dynamic message signs. 
 Replacing the filters in truss mounted dynamic message signs. 
 Inspecting, cleaning and re-sealing controller cabinet installations. 
 Replacing existing controller cabinet locks with new controller cabinet locks. 
 Locating and marking the location of underground cables. 
 Resetting the power at existing controller cabinet installations. 
 Troubleshooting and repairing surveillance camera, video vehicle detector, micro loop 

detector, fiber optic communication, radio communication, side-fire radar detector, and 
dynamic message sign locations so they are back in normal operation and functioning to 
the satisfaction of the Department’s designated Engineer. 

 All detectors, cameras, dynamic signs, and highway advisory radio system are controlled 
by equipment in the Intelligent Transportation System (ITS) Equipment Room (Rm 120B) 
or the Traffic Management Center (TMC) control room (Rm118).  This equipment is used 
to control CCTV surveillance cameras, collect vehicle detector data, provide 
travel/congestion times to dynamic message signs and highway advisory radio system 
manage and disseminate incidents/events and manage and disseminate DMS and amber 
alerts after completion.  Hardware includes several device inputs and outputs;  one video 
wall controller, one Highway Advisory Radio (HAR) server, one Wavetronix Data Collector 
and Translator server, one internet work station, two streaming video to web servers, one 
web server and application, ten Axis video servers, one 360 Surveillance Camerleon ITS 
server, Cornet and Impath video encoders, Cornet and Impath video decoders, twelve 40” 
LCD monitors in addition to seven Windows 7 client workstation pc’s with LCD monitors, 
one Tyco Video Recorder, two Raritan Keyboard/Video/Mouse switches, a minimum of 17 
Cisco WS-C2955S-12, 2 Cisco WS-C3550-12G, 11 Cisco WS-3750-12S, 9 Cisco WS-
CE500G – 12TC, 10 Cisco IE3000, Ethernet switches and all ancillary equipment including 
GBIC and SFP modules, and Click 301 serial to Ethernet converters and Wavetronic Click 
200/202 surge protectors/power supplies. 

 The Contractor may be asked to service or enhance the functionality of any ITS 
equipment. 
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ITS CONTROL EQUIPMENT VENDOR QUALIFICATIONS 
 
Minimum requirements include response times as listed, 24/7 on-call service capability, on-line 
monitoring and intervention capabilities, experience in programming using the existing software, 
ongoing experience with the hardware of the typed installed, and qualified ongoing experience 
with the software of the type installed.  At the Pre-Construction meeting, the contractor shall 
submit for approval, to the District 8 Intelligent Transportation Engineer or designee, a qualified 
representative to perform systems support and maintenance of the ITS Control Equipment.  The 
Vendor shall meet the following requirements: 
 

 Have experience in data acquisition, specifically (Wavetronic Data Collector, Microsoft 
Windows server 2005/2008, Cameleon ITS version 2012). 

 Have experience in the software environment similar to that of TMC. 
 Have 3 continuous years of maintenance and support of similar systems in size and 

Microsoft environments. 
 
Have working knowledge of the Cisco Command language and CNA software and have 
experience in multicast routing.  The Vendor shall submit, to the Engineer, resumes of the 
qualified personnel listed to work on the ITS control equipment.  Resumes shall list pervious 
projects and specific duties/responsibilities the individuals were responsible for as part of the 
project.  The list shall include the projects’ contact person, organization, title and current phone 
or e-mail information.  The resumes shall be submitted at the Pre-Construction meeting. 
 
 
KNOCKDOWN DEBRIS 
 
The debris from damaged ITS equipment such as cameras, detection devices, and Dynamic 
Message Signs (DMS) shall remain the property of the Department.  The Contractor shall 
transport knockdown debris to the Department’s facility at 9601 ST. CLAIR AVE, FAIRVIEW 
HEIGHTS, IL.  This debris can be delivered after each knockdown repair or held at the 
Contractor’s shop and delivered periodically to the Department’s facility.  The Contractor should 
notify the Department when knockdown debris is to be delivered so personnel will be available to 
direct unloading. 
 
Concrete rubble, broken glass and other debris of this type shall be disposed of by the contractor 
at an approved site off of the State right-of-way. 
 
This requirement shall be considered included with the contract and no additional compensation 
shall be allowed. 
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KNOCKDOWN DOCUMENTATION 
 
The Contractor shall provide the Department with photographs of all on site knockdown debris to 
document the damage for third party claims.  The photographs may be Polaroid-type instant 
pictures or digital images and should have the number of views necessary to properly detail the 
motorist caused damage.  Three or more photographs are required for adequate documentation.  
Identifying information should be included in the photographs as much as possible. 
 
This requirement shall be considered included with this contract and no additional compensation 
shall be allowed. 
 
 
TEST EQUIPMENT 
 
The Contractor shall provide all of its own testing instruments, as required, to service the facilities 
of the Department. 
 
The Contractor shall use the established procedures as defined by the manufacturer or standard 
practice to determine the integrity of equipment.  The Department shall be provided with the 
testing procedures used upon request. 
 
All required test equipment shall be included in the contract and no additional compensation will 
be allowed. 
 
 
NUMBERING SYSTEM 
 
The Contractor shall use the Department’s Intelligent Transportation Systems numbering system 
on all reports, correspondence and billing invoices. 
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WHERE SERVICES ARE TO BE PERFORMED 
 
Services may be performed at (but not limited to) the following locations: 
 

Surveillance Cameras 

Numerical Location Textural Locations 

PSBC00.3A.01C I-55/64 @ MP 0.3 (PSB) 
IL300.1A.02C IL 3 @ 8th St. 

PSBC00.9A.03C I-55/64 @ MP 0.9 (Tudor Ave.) 
MLKB00.7A.04C MLK Bridge 
PSBC02.4A.05C I-55/64 @ MP 2.4 (3rd. St.) 
006402.8A.06C I-55/64 @ MP 2.8 (Merge) 
006403.9A.07C I-64 @ MP 2.9 (15th) (Old 10th/MP 3.1) 
006404.5A.08C I-64 @ MP 4.5 (25th St.) 
006405.6A.09C I-64 @ MP 5.6 (E of 25th St.) 
025520.2A.10C I-64 @ I-255 
557003.8A.19C I-55/70 @ MP 3.8 (IL 203) 
557005.9A.20C I-55/70 @ MP 5.9 (W of IL 111) 
557007.0A.21C I-55/70 @ MP 7.0 (E of IL 111) 
557008.8A.22C I-55/70 @ MP 8.8 (Fairmont Ave.) 
025524.7A.23C I-55/70 @ I-255 
027001.0A.24C I-270 @ MP 1.0 
027002.0A.25C I-270 @ MP 2.0 
027002.4A.26C I-270 @ MP 2.4 (IL 3) 
027003.2A.27C I-270 @ MP 3.2 (St. Thomas) 
027004.5A.28C I-270 @ MP 4.5 (IL 203) 
027005.9A.29C I-270 @ MP 5.9 (IL 111) 
557012.7A.30C I-55/70 @ MP 12.7 
025530.9A.30C I-270 @ I-255 
557013.4A.33C I-55/70 @ MP 13.4 
557014.6A.34C I-55/70 @ MP 14.6 
557015.9A.35C I-55/70 @ MP 15.9 
025516.8A.37C I-255 @ MP 16.8 (IL 15) 
025504.4A.38C I-255 @ MP 4.4 (JB Bridge) 
557008.0A.39C I-55/70 @ MP 8.0 
557005.2A.40C I-55/70 @ MP 5.2 (Landfill) 
557003.2A.41C I-55/70 @ MP 3.2 (Exchange) 
PSBC01.7A.42C I-55/64 @ MP 1.7 
006406.3A.43C I-64 @ MP 6.3 
025522.0A.44C I-255 @ MP 22.0 
025523.5A.45C I-255 @ MP 23.5 (Collinsville Rd) 
557010.3A.46C I-55/70 @ MP 10.3 (W of IL 157) 
025525.6A.47C I-255 @ MP 25.6 (Horseshoe Lk Rd) 
025526.6A.48C I-255 @ MP 26.6 
025527.6A.49C I-255 @ MP 27.6 
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025528.4A.50C I-255 @ MP 28.4 
025529.3A.51C I-255 @ MP 29.3 
557012.3A.52C I-55/70 @ MP 12.3 (DMS) 
027000.5A.52C I-270 @ MP 0.5 
006700.0A.53C Clark Bridge North End 
006700.0A.54C Clark Bridge South End 
007001.4A.55C I-70 @ MP 1.4 (Industrial Drive) 
007001.9A.56C I-70 @ MP 1.9 (IL 3) 

XXXXXX.XX.57C McKinley Bridge 
XXXXXX.XX.58C McKinley Bridge 
PSBC00.4A.59C I-55/64 @ MP 0.4 (PSB) 
025504.2A.62C I-255 @ MP 4.2 (JB Bridge) 
557017.0A.36C I-55/70 @ MP 17.0 
557017.6A.37C I-55/70 @ MP 17.6 
557019.1A.38C I-55/70 @ MP 19.1 
557019.7A.39C I-55/70 @ MP 19.7 
557022.0A.60C I-55 @ MP 22.0 

XXXXXX.XX.14C East Hallway 
XXXXXX.XX.13C Entrance to TMC 
027009.0A.63C I-270 @ MP 9.0 
027009.0A.64C I-270 @ MP 9.9 
027009.0A.65C I-270 @ MP 10.8 

027009.0A.66C I-270 @ MP 12.0 
027009.0A.67C I-270 @ MP 12.6 

 

Dynamic Message Signs (DMS) 
Numerical Location Textual Location 

006410.8W.01S WB I-64 BETWEEN IL 157 AND IL 159 
557012.3W.02S WB I-55/70 BETWEEN IL 157 AND IL 162 
027008.4W.03S WB I-270 JUST WEST OF IL 159 
PSBC01.4E.04S EB I-55/70/64 1 MI EAST OF PSB 
005522.0S.05S SB I-55 JUST SOUTH OF IL 143 
007016.7W.06S WB I-70 EAST OF I-55 
006404.8W.07S I-64 WB EAST OF 25TH STREET 
557005.3W.08S WB I-55/70 BEWEEN IL 111 AND IL 203 
007000.9E.09S EB I-70 JUST EAST OF STAN MUSIAL BRIDGE 
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Video Detectors 
Numerical Location Textual Location 

PSBC00.3W.01D I-55/70/64 AT POPLAR STREET BRIDGE 
PSBC00.3E.02D I-55/70/64 AT POPLAR STREET BRIDGE 
PSBC00.9W.03D I-55/70/64 AT 13TH AND TUDOR AVENUE RAMP 
PSBC00.9W.04D I-55/70/64 AT 13TH AND TUDOR AVENUE RAMP 
PSBC00.9E.05D I-55/70/64 AT 13TH AND TUDOR AVENUE RAMP 
PSBC00.9E.09D I-55/70/64 AT 13TH AND TUDOR AVENUE RAMP 
PSBC01.5W.06D I-55/70/64 JUST EAST OF 13TH AND TUDOR AVE RAMP 

 
 

Side-fire Microwave Radar Detectors 
Numerical Location Textual Location 

MLKB00.7A.04R MARTIN LUTHER KING BRIDGE 
006403.1A.16R I-64 AT 10TH STREET 
006404.5A.17R I-64 AT 25TH STREET 
006405.6A.18R I-64 JUST WEST OF IL 111 
006406.3A.19R I-64 AT MILE POST 6.3 
557003.2A.23R I-55/70 AT EXCHANGE 
557003.8A.24R I-55/70 at IL 203 
PSBC02.4W.25R I-55/70/64 AT 3RD ST 
PSBC02.4E.25R I-55/70/64 AT 3RD ST 
557005.2W.26R I-55/70 AT MILE POST 5.2 
557010.3A.31R I-55/70 JUST EAST OF I-255 
557012.3A.32R I-55/70 1 MI N OF IL 157 
557012.7S.33R I-55/70 AT MILE POST 12.7 
557013.4S.34R I-55/70 AT MILE POST 13.4 
557013.9S.35R I-55/70 AT MILE POST 13.9 
557014.6N.36R I-55/70 AT MILE POST 14.6 
557015.2N.37R I-55/70 AT MILE POST 15.2 
557015.9N.38R I-55/70 AT MILE POST 15.9 
557017.0N.39R I-55/70 AT MILE POST 17.0 (US 40) 
557017.6N.40R I-55/70 AT MILE POST 17.6 
025520.2A.43R I-64 AT I-255 
025522.0A.44R I-255 AT MILE POST 22.0 
025523.5A.45R I-255 AT COLLINSVILLE RD 
025524.7A.46R I-255 AT I-55/70 INTERCHANGE 
025525.6A.47R I-255 AT HORSESHOE LK RD 
025526.6A.48R I-255 AT  MILE POST 26.6 
025527.6A.49R I-255 AT  MILE POST 27.6 
025528.4A.50R I-255 AT  MILE POST 28.4 
025529.3A.51R I-255 AT MILE POST 29.3 
025530.9A.52R I-255 AT I-270 
027000.5A.62R I-270 AT MILE POST 0.5 
027001.1A.64R I-270 AT MILE POST 1.1 
027001.7A.66R I-270 AT MILE POST 1.7 
027002.4A.67R I-270 AT IL 3 
027003.2A.69R I-270 AT ST. THOMAS ROAD 
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027004.5A.70R I-270 AT IL 203 
027005.9A.71R I-270 AT IL 111 
027007.4A.73R I-270 AT I-255 
027008.4A.74R I-270 AT MILE POST 8.4 
027004.1A.75R I-270 WEST OF IL 203 
006408.2A.81R I-64 AT MILE POST 8.2 
006409.5A.82R I-64 AT MILE POST 9.5 
006410.8A.84R I-64 AT MILE POST 10.8 (DMS) 
MLKB00.3A.91R MARTIN LUTHER KING BRIDGE 
557018.6N.92R I-55/70 AT MILE POST 18.6 
557019.1S.93R I-55/70 AT MILE POST 19.1 
005519.7N.94R I-55 AT MILE POST 19.7 
025504.2A.95R I-255 AT MILE POST 4.2 
025504.8A.96R I-255 AT MILE POST 4.8 
025505.8A.97R I-255 AT MILE POST 5.8 
025507.1A.98R I-255 AT MILE POST 7.1 

Microloop Radar Detectors 
Numerical Location Textual Location 

557009.1A.30D(WB) I-55/70 AT FAIRMONT LANE 
557009.1A.30D(EB) I-55/70 AT FAIRMONT LANE 
557008.0A.29D(WB) I-55/70 AT MILEPOST 8 
557008.0A.29D(EB) I-55/70 AT MILEPOST 8 
557007.0A.28D(WB) I-55/70 JUST EAST OF IL 111 
557007.0A.28D(EB) I-55/70 JUST EAST OF IL 111 
557005.9A.27D(WB) I-55/70 JUST WEST OF IL 111 
557005.9A.27D(EB) I-55/70 JUST WEST OF IL 111 

    
FIELD EQUIPMENT NUMBERING SYSTEM 

EXAMPLE: 006402.8W.11D 
006402.8W.11D Designates highway where field equipment is located 
006402.8W.11D Designates mile marker where field equipment is located 
006402.8W.11D Designates direction of traffic video detector is monitoring or direction of 

traffic viewing dynamic message sign 
006402.8W.11D Number assigned to field equipment 
006402.8W.11D D = Video Detector 
  S = Dynamic Message Sign 
  R= Microwave Radar Vehicle Detector 
  C = P/T/Z Surveillance Camera 
PSBC - Poplar Street Bridge Complex (where Interstates 55/70/64 merge before crossing over Miss. 
River) 
MLKB - Martin Luther King Bridge 
IL3 - IL 3 Ramp onto Poplar Street Complex Bridge 
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ITS EQUIPMENT CONTROL TECHNICIAN 
 
This unit shall be eligible for payment only when labor is performed onsite at appropriate work 
location.  Labor will be measured to the nearest 0.25 hour for each ITS EQUIPMENT CONTROL 
TECHNICIAN approved for use on the applicable work order.  Labor rates for ITS EQUIPMENT 
CONTROL TECHNICIAN shall be inclusive of (but not limited to) all regular and premium time, 
insurance, benefits, overhead, and profit. 
 
The ITS EQUIPMENT CONTROL TECHNICIAN shall furnish all labor, tools, equipment and other 
incidentals necessary or convenient to the successful completion of work orders and the carrying 
out of all duties and obligations imposed by the contract.  Also, the ITS EQUIPMENT CONTROL 
TECHNICIAN shall be required to carry a cellular telephone to facilitate communications with work 
crews and to verify operation conditions of essential Intelligent Transportations System facilities.  
The Department reserves the rights to use the cellular telephone to contact the ITS EQUIPMENT 
CONTROL TECHNICIAN for his or her location and to request a report on the status of a work 
order.  No additional compensation for cellular telephone expenses will be allowed. 
 
This work will be paid for as a part of the contract unit price per hour for ITS EQUIPMENT 
CONTROL TECHNICIAN. 
 
 
ITS EQUIPMENT CONTROL TECHNICIAN REMOTE SUPPORT 
 
This unit shall be eligible for payment only when it is not practical for labor to be performed onsite 
(i.e. conference calls or network problems that are quickly addressed remotely).  This unit shall be 
eligible for payment only when remote support is specifically requested and/or approved by the 
Department via email.  Labor will be measured to the nearest 0.25 hour for each ITS EQUIPMENT 
CONTROL TECHNICIAN REMOTE SUPPORT approved for use on the applicable work order 
with a maximum daily quantity of 3 hours.  Labor rates for ITS EQUIPMENT CONTROL 
TECHNICIAN REMOTE SUPPORT shall be inclusive of (but not limited to) all regular and 
premium time, insurance, benefits, overhead, and profit. 
 
The Department reserves the rights to use the cellular telephone to contact the ITS EQUIPMENT 
CONTROL TECHNICIAN REMOTE SUPPORT for his or her location and to request a report on 
the status of a work order.  No additional compensation for cellular telephone expenses will be 
allowed. 
 
This work will be paid for as a part of the contract unit price per hour for ITS EQUIPMENT 
CONTROL TECHNICIAN, REMOTE SUPPORT. 
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COMPENSABLE DELAY COSTS (BDE) 
Effective:  June 2, 2017 
 
Revise Article 107.40(b) of the Standard Specifications to read: 
 

“ (b) Compensation.  Compensation will not be allowed for delays, inconveniences, or damages 
sustained by the Contractor from conflicts with facilities not meeting the above definition; 
or if a conflict with a utility in an unanticipated location does not cause a shutdown of the 
work or a documentable reduction in the rate of progress exceeding the limits set herein.  
The provisions of Article 104.03 notwithstanding, compensation for delays caused by a 
utility in an unanticipated location will be paid according to the provisions of this Article 
governing minor and major delays or reduced rate of production which are defined as 
follows. 
 
(1) Minor Delay.  A minor delay occurs when the work in conflict with the utility in an 

unanticipated location is completely stopped for more than two hours, but not to 
exceed two weeks. 
 

(2) Major Delay.  A major delay occurs when the work in conflict with the utility in an 
unanticipated location is completely stopped for more than two weeks. 
 

(3) Reduced Rate of Production Delay.  A reduced rate of production delay occurs when 
the rate of production on the work in conflict with the utility in an unanticipated location 
decreases by more than 25 percent and lasts longer than seven calendar days.” 

 
Revise Article 107.40(c) of the Standard Specifications to read: 
 

“ (c) Payment.  Payment for Minor, Major, and Reduced Rate of Production Delays will be made 
as follows. 
 
(1) Minor Delay.  Labor idled which cannot be used on other work will be paid for according 

to Article 109.04(b)(1) and (2) for the time between start of the delay and the minimum 
remaining hours in the work shift required by the prevailing practice in the area. 
 
Equipment idled which cannot be used on other work, and which is authorized to 
standby on the project site by the Engineer, will be paid for according to 
Article 109.04(b)(4). 
 

(2) Major Delay.  Labor will be the same as for a minor delay. 
 
Equipment will be the same as for a minor delay, except Contractor-owned equipment 
will be limited to two weeks plus the cost of move-out to either the Contractor’s yard or 
another job and the cost to re-mobilize, whichever is less.  Rental equipment may be 
paid for longer than two weeks provided the Contractor presents adequate support to 
the Department (including lease agreement) to show retaining equipment on the job is 
the most economical course to follow and in the public interest. 
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(3) Reduced Rate of Production Delay.  The Contractor will be compensated for the 

reduced productivity for labor and equipment time in excess of the 25 percent threshold 
for that portion of the delay in excess of seven calendar days.  Determination of 
compensation will be in accordance with Article 104.02, except labor and material 
additives will not be permitted. 
 

Payment for escalated material costs, escalated labor costs, extended project overhead, 
and extended traffic control will be determined according to Article 109.13.” 

 
Revise Article 108.04(b) of the Standard Specifications to read: 
 

“ (b) No working day will be charged under the following conditions. 
 
(1) When adverse weather prevents work on the controlling item. 

 
(2) When job conditions due to recent weather prevent work on the controlling item. 

 
(3) When conduct or lack of conduct by the Department or its consultants, representatives, 

officers, agents, or employees; delay by the Department in making the site available; 
or delay in furnishing any items required to be furnished to the Contractor by the 
Department prevents work on the controlling item. 

 
(4) When delays caused by utility or railroad adjustments prevent work on the controlling 

item. 
 

(5) When strikes, lock-outs, extraordinary delays in transportation, or inability to procure 
critical materials prevent work on the controlling item, as long as these delays are not 
due to any fault of the Contractor. 

 
(6) When any condition over which the Contractor has no control prevents work on the 

controlling item.” 
 
Revise Article 109.09(f) of the Standard Specifications to read: 

 
“ (f) Basis of Payment.  After resolution of a claim in favor of the Contractor, any adjustment in 

time required for the work will be made according to Section 108.  Any adjustment in the 
costs to be paid will be made for direct labor, direct materials, direct equipment, direct 
jobsite overhead, direct offsite overhead, and other direct costs allowed by the resolution.  
Adjustments in costs will not be made for interest charges, loss of anticipated profit, 
undocumented loss of efficiency, home office overhead and unabsorbed overhead other 
than as allowed by Article 109.13, lost opportunity, preparation of claim expenses and 
other consequential indirect costs regardless of method of calculation. 
 
The above Basis of Payment is an essential element of the contract and the claim cost 
recovery of the Contractor shall be so limited.” 
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Add the following to Section 109 of the Standard Specifications. 
 

“ 109.13 Payment for Contract Delay.  Compensation for escalated material costs, escalated 
labor costs, extended project overhead, and extended traffic control will be allowed when such 
costs result from a delay meeting the criteria in the following table. 

 

Contract Type Cause of Delay Length of Delay 

Working Days 
Article 108.04(b)(3) or 
Article 108.04(b)(4) 

No working days have been charged for two 
consecutive weeks. 

Completion 
Date 

Article 108.08(b)(1) or 
Article 108.08(b)(7) 

The Contractor has been granted a minimum two 
week extension of contract time, according to 
Article 108.08. 

 
Payment for each of the various costs will be according to the following. 
 
(a) Escalated Material and/or Labor Costs.  When the delay causes work, which would have 

otherwise been completed, to be done after material and/or labor costs have increased, 
such increases will be paid.  Payment for escalated material costs will be limited to the 
increased costs substantiated by documentation furnished by the Contractor.  Payment 
for escalated labor costs will be limited to those items in Article 109.04(b)(1) and (2), 
except the 35 percent and 10 percent additives will not be permitted. 

 
(b) Extended Project Overhead.  For the duration of the delay, payment for extended project 

overhead will be paid as follows. 
 
(1) Direct Jobsite and Offsite Overhead.  Payment for documented direct jobsite overhead 

and documented direct offsite overhead, including onsite supervisory and 
administrative personnel, will be allowed according to the following table. 
 

Original Contract Amount Supervisory and Administrative Personnel 

Up to $5,000,000 One Project Superintendent 

Over $   5,000,000 -  
up to $25,000,000 

One Project Manager, 
One Project Superintendent or Engineer, 
and 
One Clerk 

Over $25,000,000 -  
up to $50,000,000 

One Project Manager, 
One Project Superintendent, 
One Engineer, and 
One Clerk 

Over $50,000,000 

One Project Manager, 
Two Project Superintendents, 
One Engineer, and 
One Clerk 

 
(2) Home Office and Unabsorbed Overhead.  Payment for home office and unabsorbed 

overhead will be calculated as 8 percent of the total delay cost. 
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(c) Extended Traffic Control.  Traffic control required for an extended period of time due to the 

delay will be paid.  For working day contracts the payment will be made according to Article 
109.04.  For completion date contracts, an adjustment will be determined as follows. 
 
Extended Traffic Control occurs between April 1 and November 30: 
 
 ETCP Adjustment ($) = TE x (%/100 x CUP / OCT) 
 
Extended Traffic Control occurs between December 1 and March 31: 
 
 ETCP Adjustment ($) = TE x 1.5 (%/100 x CUP / OCT) 
 
Where: TE = Duration of approved time extension in calendar days. 
 % = Percent maintenance for the traffic control, % (see table below). 
 CUP = Contract unit price for the traffic control pay item in place during the delay. 
 OCT = Original contract time in calendar days. 

 
Original Contract Amount Percent Maintenance 

Up to $2,000,000 65% 

$2,000,000 to $10,000,000 75% 

$10,000,000 to $20,000,000 85% 

Over $20,000,000 90% 
 
When an ETCP adjustment is paid under this provision, an adjusted unit price as provided 
for in Article 701.20(a) for increase or decrease in the value of work by more than ten 
percent will not be paid. 
 

Upon payment for a contract delay under this provision, the Contractor shall assign 
subrogation rights to the Department for the Department’s efforts of recovery from any other party 
for monies paid by the Department as a result of any claim under this provision.  The Contractor 
shall fully cooperate with the Department in its efforts to recover from another party any money 
paid to the Contractor for delay damages under this provision.” 
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CONSTRUCTION AIR QUALITY – DIESEL RETROFIT (BDE) 
Effective:  June 1, 2010 Revised:  November 1, 2014 
 
The reduction of emissions of particulate matter (PM) for off-road equipment shall be 
accomplished by installing retrofit emission control devices.  The term “equipment” refers to diesel 
fuel powered devices rated at 50 hp and above, to be used on the jobsite in excess of seven 
calendar days over the course of the construction period on the jobsite (including rental 
equipment). 
 
Contractor and subcontractor diesel powered off-road equipment assigned to the contract shall 
be retrofitted using the phased in approach shown below.  Equipment that is of a model year older 
than the year given for that equipment’s respective horsepower range shall be retrofitted: 
 

Effective Dates Horsepower Range Model Year 
   

June 1, 2010 1/ 600-749 2002 
 750 and up 2006 
   

June 1, 2011 2/ 100-299 2003 
 300-599 2001 
 600-749 2002 
 750 and up 2006 
   

June 1, 2012 2/ 50-99 2004 
 100-299 2003 
 300-599 2001 
 600-749 2002 
 750 and up 2006 

1/ Effective dates apply to Contractor diesel powered off-road equipment assigned to the 
contract. 

2/ Effective dates apply to Contractor and subcontractor diesel powered off-road equipment 
assigned to the contract. 

 
The retrofit emission control devices shall achieve a minimum PM emission reduction of 50 
percent and shall be: 
 

a) Included on the U.S. Environmental Protection Agency (USEPA) Verified Retrofit 
Technology List (http://www.epa.gov/cleandiesel/verification/verif-list.htm),  
or verified by the California Air Resources Board (CARB) 
(http://www.arb.ca.gov/diesel/verdev/vt/cvt.htm); or 

 
b) Retrofitted with a non-verified diesel retrofit emission control device if verified retrofit 

emission control devices are not available for equipment proposed to be used on the 
project, and if the Contractor has obtained a performance certification from the retrofit 
device manufacturer that the emission control device provides a minimum PM emission 
reduction of 50 percent. 

 
Note: Large cranes (Crawler mounted cranes) which are responsible for critical lift operations are 
exempt from installing retrofit emission control devices if such devices adversely affect equipment 
operation. 
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Diesel powered off-road equipment with engine ratings of 50 hp and above, which are unable to 
be retrofitted with verified emission control devices or if performance certifications are not 
available which will achieve a minimum 50 percent PM reduction, may be granted a waiver by the 
Department if documentation is provided showing good faith efforts were made by the Contractor 
to retrofit the equipment. 
 
Construction shall not proceed until the Contractor submits a certified list of the diesel powered 
off-road equipment that will be used, and as necessary, retrofitted with emission control devices.  
The list(s) shall include (1) the equipment number, type, make, Contractor/rental company name; 
and (2) the emission control devices make, model, USEPA or CARB verification number, or 
performance certification from the retrofit device manufacturer.  Equipment reported as fitted with 
emissions control devices shall be made available to the Engineer for visual inspection of the 
device installation, prior to being used on the jobsite. 
 
The Contractor shall submit an updated list of retrofitted off-road construction equipment as 
retrofitted equipment changes or comes on to the jobsite.  The addition or deletion of any diesel 
powered equipment shall be included on the updated list. 
 
If any diesel powered off-road equipment is found to be in non-compliance with any portion of this 
special provision, the Engineer will issue the Contractor a diesel retrofit deficiency deduction. 
 
Any costs associated with retrofitting any diesel powered off-road equipment with emission control 
devices shall be considered as included in the contract unit prices bid for the various items of 
work involved and no additional compensation will be allowed.  The Contractor's compliance with 
this notice and any associated regulations shall not be grounds for a claim. 
 
Diesel Retrofit Deficiency Deduction 
 
When the Engineer determines that a diesel retrofit deficiency exists, a daily monetary deduction 
will be imposed for each calendar day or fraction thereof the deficiency continues to exist.  The 
calendar day(s) will begin when the time period for correction is exceeded and end with the 
Engineer's written acceptance of the correction.  The daily monetary deduction will be $1,000.00 
for each deficiency identified. 
 
The deficiency will be based on lack of diesel retrofit emissions control. 
 
If a Contractor accumulates three diesel retrofit deficiency deductions for the same piece of 
equipment in a contract period, the Contractor will be shutdown until the deficiency is corrected.  
Such a shutdown will not be grounds for any extension of the contract time, waiver of penalties, 
or be grounds for any claim. 
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DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE) 
Effective:  September 1, 2000 Revised:  April 2, 2018 
 
FEDERAL OBLIGATION.  The Department of Transportation, as a recipient of federal financial 
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination in 
the award and administration of contracts.  Consequently, the federal regulatory provisions of 49 
CFR Part 26 apply to this contract concerning the utilization of disadvantaged business 
enterprises.  For the purposes of this Special Provision, a disadvantaged business enterprise 
(DBE) means a business certified by the Department in accordance with the requirements of 
49 CFR Part 26 and listed in the Illinois Unified Certification Program (IL UCP) DBE Directory. 
 
STATE OBLIGATION.  This Special Provision will also be used by the Department to satisfy the 
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities 
Act, 30 ILCS 575.  When this Special Provision is used to satisfy state law requirements on 
100 percent state-funded contracts, the federal government has no involvement in such contracts 
(not a federal-aid contract) and no responsibility to oversee the implementation of this Special 
Provision by the Department on those contracts.  DBE participation on 100 percent state-funded 
contracts will not be credited toward fulfilling the Department’s annual overall DBE goal required 
by the US Department of Transportation to comply with the federal DBE program requirements. 
 
CONTRACTOR ASSURANCE.  The Contractor makes the following assurance and agrees to 
include the assurance in each subcontract that the Contractor signs with a subcontractor. 
 

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race, 
color, national origin, or sex in the performance of this contract.  The Contractor shall carry 
out applicable requirements of 49 CFR Part 26 in the award and administration of contracts 
funded in whole or in part with federal or state funds.  Failure by the Contractor to carry out 
these requirements is a material breach of this contract, which may result in the termination 
of this contract or such other remedy as the recipient deems appropriate, which may include, 
but is not limited to: 
 
(a) Withholding progress payments; 
 
(b) Assessing sanctions; 
 
(c) Liquidated damages; and/or 
 
(d) Disqualifying the Contractor from future bidding as non-responsible. 

 
OVERALL GOAL SET FOR THE DEPARTMENT.  As a requirement of compliance with 49 CFR 
Part 26, the Department has set an overall goal for DBE participation in its federally assisted 
contracts.  That goal applies to all federal-aid funds the Department will expend in its federally 
assisted contracts for the subject reporting fiscal year.  The Department is required to make a 
good faith effort to achieve the overall goal.  The dollar amount paid to all approved DBE 
companies performing work called for in this contract is eligible to be credited toward fulfillment 
of the Department’s overall goal. 
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CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR.  This contract includes a 
specific DBE utilization goal established by the Department.  The goal has been included because 
the Department has determined that the work of this contract has subcontracting opportunities 
that may be suitable for performance by DBE companies.  The determination is based on an 
assessment of the type of work, the location of the work, and the availability of DBE companies 
to do a part of the work.  The assessment indicates that, in the absence of unlawful discrimination, 
and in an arena of fair and open competition, DBE companies can be expected to perform 10.00% 
of the work.  This percentage is set as the DBE participation goal for this contract.  Consequently, 
in addition to the other award criteria established for this contract, the Department will only award 
this contract to a bidder who makes a good faith effort to meet this goal of DBE participation in 
the performance of the work.  A bidder makes a good faith effort for award consideration if either 
of the following is done in accordance with the procedures set for in this Special Provision: 
 

(a) The bidder documents that enough DBE participation has been obtained to meet the goal 
or, 

 
(b) The bidder documents that a good faith effort has been made to meet the goal, even 

though the effort did not succeed in obtaining enough DBE participation to meet the goal. 
 

DBE LOCATOR REFERENCES.  Bidders shall consult the IL UCP DBE Directory as a reference 
source for DBE-certified companies.  In addition, the Department maintains a letting and item 
specific DBE locator information system whereby DBE companies can register their interest in 
providing quotes on particular bid items advertised for letting.  Information concerning DBE 
companies willing to quote work for particular contracts may be obtained by contacting the 
Department’s Bureau of Small Business Enterprises at telephone number (217) 785-4611, or by 
visiting the Department’s website at: 
http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-
certification/il-ucp-directory/index. 
 
BIDDING PROCEDURES.  Compliance with this Special Provision is required prior to the award 
of the contract and the failure of the low bidder to comply will render the bid not responsive. 
 
In order to assure the timely award of the contract, the low bidder shall submit: 
 

(a) The bidder shall submit a DBE Utilization Plan on completed Department forms SBE 2025 
and 2026. 

 
(1) The final Utilization Plan must be submitted within five calendar days after the date of 

the letting in accordance with subsection (a)(2) of Bidding Procedures herein. 
 

(2) To meet the five day requirement, the bidder may send the Utilization Plan 
electronically by scanning and sending to DOT.DBE.UP@illinois.gov or faxing to 
(217) 785-1524.  The subject line must include the bid Item Number and the Letting 
date.  The Utilization Plan should be sent as one .pdf file, rather than multiple files and 
emails for the same Item Number.  It is the responsibility of the bidder to obtain 
confirmation of email or fax delivery. 
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Alternatively, the Utilization Plan may be sent by certified mail or delivery service 
within the five calendar day period.  If a question arises concerning the mailing date 
of a Utilization Plan, the mailing date will be established by the U.S. Postal Service 
postmark on the certified mail receipt from the U.S. Postal Service or the receipt issued 
by a delivery service when the Utilization Plan is received by the Department.  It is the 
responsibility of the bidder to ensure the postmark or receipt date is affixed within the 
five days if the bidder intends to rely upon mailing or delivery to satisfy the submission 
day requirement.  The Utilization Plan is to be submitted to: 
 

Illinois Department of Transportation 
Bureau of Small Business Enterprises 
Contract Compliance Section 
2300 South Dirksen Parkway, Room 319 
Springfield, Illinois 62764 

 
The Department will not accept a Utilization Plan if it does not meet the five day 
submittal requirement and the bid will be declared not responsive.  In the event the bid 
is declared not responsive due to a failure to submit a Utilization Plan or failure to 
comply with the bidding procedures set forth herein, the Department may elect to 
cause the forfeiture of the penal sum of the bidder’s proposal guaranty, and may deny 
authorization to bid the project if re-advertised for bids.  The Department reserves the 
right to invite any other bidder to submit a Utilization Plan at any time for award 
consideration. 

 
(b) The Utilization Plan shall indicate that the bidder either has obtained sufficient DBE 

participation commitments to meet the contract goal or has not obtained enough DBE 
participation commitments in spite of a good faith effort to meet the goal.  The Utilization 
Plan shall further provide the name, telephone number, and telefax number of a 
responsible official of the bidder designated for purposes of notification of Utilization Plan 
approval or disapproval under the procedures of this Special Provision. 

 
(c) The Utilization Plan shall include a DBE Participation Commitment Statement, Department 

form SBE 2025, for each DBE proposed for the performance of work to achieve the 
contract goal.  For bidding purposes, submission of the completed SBE 2025 forms, 
signed by the DBEs and scanned or faxed to the bidder will be acceptable as long as the 
original is available and provided upon request.  All elements of information indicated on 
the said form shall be provided, including but not limited to the following: 
 
(1) The names and addresses of DBE firms that will participate in the contract; 
 
(2) A description, including pay item numbers, of the work each DBE will perform; 
 
(3) The dollar amount of the participation of each DBE firm participating.  The dollar 

amount of participation for identified work shall specifically state the quantity, unit price, 
and total subcontract price for the work to be completed by the DBE.  If partial pay 
items are to be performed by the DBE, indicate the portion of each item, a unit price 
where appropriate and the subcontract price amount; 
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(4) DBE Participation Commitment Statements, form SBE 2025, signed by the bidder and 

each participating DBE firm documenting the commitment to use the DBE 
subcontractors whose participation is submitted to meet the contract goal; 

 
(5) If the bidder is a joint venture comprised of DBE companies and non-DBE companies, 

the Utilization Plan must also include a clear identification of the portion of the work to 
be performed by the DBE partner(s); and, 

 
(6) If the contract goal is not met, evidence of good faith efforts; the documentation of 

good faith efforts must include copies of each DBE and non-DBE subcontractor quote 
submitted to the bidder when a non-DBE subcontractor is selected over a DBE for 
work on the contract. 

 
GOOD FAITH EFFORT PROCEDURES.  The contract will not be awarded until the Utilization 
Plan submitted by the apparent successful bidder is approved.  All information submitted by the 
bidder must be complete, accurate and adequately document that enough DBE participation has 
been obtained or document that good faith efforts of the bidder, in the event enough DBE 
participation has not been obtained, before the Department will commit to the performance of the 
contract by the bidder.  The Utilization Plan will be approved by the Department if the Utilization 
Plan documents sufficient commercially useful DBE work to meet the contract goal or the bidder 
submits sufficient documentation of a good faith effort to meet the contract goal pursuant to 49 
CFR Part 26, Appendix A.  The Utilization Plan will not be approved by the Department if the 
Utilization Plan does not document sufficient DBE participation to meet the contract goal unless 
the apparent successful bidder documented in the Utilization Plan that it made a good faith effort 
to meet the goal.  This means that the bidder must show that all necessary and reasonable steps 
were taken to achieve the contract goal.  Necessary and reasonable steps are those which, by 
their scope, intensity and appropriateness to the objective, could reasonably be expected to 
obtain sufficient DBE participation, even if they were not successful.  The Department will consider 
the quality, quantity, and intensity of the kinds of efforts that the bidder has made.  Mere pro forma 
efforts, in other words, efforts done as a matter of form, are not good faith efforts; rather, the 
bidder is expected to have taken genuine efforts that would be reasonably expected of a bidder 
actively and aggressively trying to obtain DBE participation sufficient to meet the contract goal. 
 

(a) The following is a list of types of action that the Department will consider as part of the 
evaluation of the bidder’s good faith efforts to obtain participation.  These listed factors are 
not intended to be a mandatory checklist and are not intended to be exhaustive.  Other 
factors or efforts brought to the attention of the Department may be relevant in appropriate 
cases, and will be considered by the Department. 

 
(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid 

meetings, advertising and/or written notices) the interest of all certified DBE 
companies that have the capability to perform the work of the contract.  The bidder 
must solicit this interest within sufficient time to allow the DBE companies to respond 
to the solicitation.  The bidder must determine with certainty if the DBE companies are 
interested by taking appropriate steps to follow up initial solicitations. 
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(2) Selecting portions of the work to be performed by DBE companies in order to increase 

the likelihood that the DBE goals will be achieved.  This includes, where appropriate, 
breaking out contract work items into economically feasible units to facilitate DBE 
participation, even when the prime Contractor might otherwise prefer to perform these 
work items with its own forces. 

 
(3) Providing interested DBE companies with adequate information about the plans, 

specifications, and requirements of the contract in a timely manner to assist them in 
responding to a solicitation. 

 
(4) a. Negotiating in good faith with interested DBE companies.  It is the bidder’s 

responsibility to make a portion of the work available to DBE subcontractors and 
suppliers and to select those portions of the work or material needs consistent with 
the available DBE subcontractors and suppliers, so as to facilitate DBE 
participation.  Evidence of such negotiation includes the names, addresses, and 
telephone numbers of DBE companies that were considered; a description of the 
information provided regarding the plans and specifications for the work selected 
for subcontracting; and evidence as to why additional agreements could not be 
reached for DBE companies to perform the work. 

 
 b. A bidder using good business judgment would consider a number of factors in 

negotiating with subcontractors, including DBE subcontractors, and would take a 
firm’s price and capabilities as well as contract goals into consideration.  However, 
the fact that there may be some additional costs involved in finding and using DBE 
companies is not in itself sufficient reason for a bidder’s failure to meet the contract 
DBE goal, as long as such costs are reasonable.  Also the ability or desire of a 
bidder to perform the work of a contract with its own organization does not relieve 
the bidder of the responsibility to make good faith efforts.  Bidders are not, 
however, required to accept higher quotes from DBE companies if the price 
difference is excessive or unreasonable.  In accordance with subsection (c)(6) of 
the above Bidding Procedures, the documentation of good faith efforts must 
include copies of each DBE and non-DBE subcontractor quote submitted to the 
bidder when a non-DBE subcontractor was selected over a DBE for work on the 
contract. 

 
(5) Not rejecting DBE companies as being unqualified without sound reasons based on a 

thorough investigation of their capabilities.  The bidder’s standing within its industry, 
membership in specific groups, organizations, or associations and political or social 
affiliations (for example union vs. non-union employee status) are not legitimate 
causes for the rejection or non-solicitation of bids in the bidder’s efforts to meet the 
project goal. 

 
(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of credit, 

or insurance as required by the recipient or Contractor. 
 
(7) Making efforts to assist interested DBE companies in obtaining necessary equipment, 

supplies, materials, or related assistance or services. 
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(8) Effectively using the services of available minority/women community organizations; 

minority/women contractors’ groups; local, state, and federal minority/women business 
assistance offices; and other organizations as allowed on a case-by-case basis to 
provide assistance in the recruitment and placement of DBE companies. 

 
(b) If the Department determines that the apparent successful bidder has made a good faith 

effort to secure the work commitment of DBE companies to meet the contract goal, the 
Department will award the contract provided that it is otherwise eligible for award.  If the 
Department determines that the bidder has failed to meet the requirements of this Special 
Provision or that a good faith effort has not been made, the Department will notify the 
responsible company official designated in the Utilization Plan that the bid is not 
responsive.  The notification shall include a statement of reasons for the determination.  If 
the Utilization Plan is not approved because it is deficient as a technical matter, unless 
waived by the Department, the bidder will be notified and will be allowed no more than a 
five calendar day period in order to cure the deficiency. 

 
(c) The bidder may request administrative reconsideration of a determination adverse to the 

bidder within the five working days after the receipt of the notification date of the 
determination by delivering the request to the Department of Transportation, Bureau of 
Small Business Enterprises, Contract Compliance Section, 2300 South Dirksen Parkway, 
Room 319, Springfield, Illinois 62764 (Telefax: (217) 785-1524).  Deposit of the request in 
the United States mail on or before the fifth business day shall not be deemed delivery.  
The determination shall become final if a request is not made and delivered.  A request 
may provide additional written documentation or argument concerning the issues raised 
in the determination statement of reasons, provided the documentation and arguments 
address efforts made prior to submitting the bid.  The request will be forwarded to the 
Department’s Reconsideration Officer.  The Reconsideration Officer will extend an 
opportunity to the bidder to meet in person in order to consider all issues of documentation 
and whether the bidder made a good faith effort to meet the goal.  After the review by the 
Reconsideration Officer, the bidder will be sent a written decision within ten working days 
after receipt of the request for reconsideration, explaining the basis for finding that the 
bidder did or did not meet the goal or make adequate good faith efforts to do so.  A final 
decision by the Reconsideration Officer that a good faith effort was made shall approve 
the Utilization Plan submitted by the bidder and shall clear the contract for award.  A final 
decision that a good faith effort was not made shall render the bid not responsive. 

 
CALCULATING DBE PARTICIPATION.  The Utilization Plan values represent work anticipated 
to be performed and paid for upon satisfactory completion.  The Department is only able to count 
toward the achievement of the overall goal and the contract goal the value of payments made for 
the work actually performed by DBE companies.  In addition, a DBE must perform a commercially 
useful function on the contract to be counted.  A commercially useful function is generally 
performed when the DBE is responsible for the work and is carrying out its responsibilities by 
actually performing, managing, and supervising the work involved.  The Department and 
Contractor are governed by the provisions of 49 CFR Part 26.55(c) on questions of commercially 
useful functions as it affects the work.  Specific counting guidelines are provided in 49 CFR Part 
26.55, the provisions of which govern over the summary contained herein. 
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(a) DBE as the Contractor:  100 percent goal credit for that portion of the work performed by 

the DBE’s own forces, including the cost of materials and supplies.  Work that a DBE 
subcontracts to a non-DBE does not count toward the DBE goals. 

 
(b) DBE as a joint venture Contractor:  100 percent goal credit for that portion of the total 

dollar value of the contract equal to the distinct, clearly defined portion of the work 
performed by the DBE’s own forces. 

 
(c) DBE as a subcontractor:  100 percent goal credit for the work of the subcontract performed 

by the DBE’s own forces, including the cost of materials and supplies, excluding the 
purchase of materials and supplies or the lease of equipment by the DBE subcontractor 
from the prime Contractor or its affiliates.  Work that a DBE subcontractor in turn 
subcontracts to a non-DBE does not count toward the DBE goal. 

 
(d) DBE as a trucker:  100 percent goal credit for trucking participation provided the DBE is 

responsible for the management and supervision of the entire trucking operation for which 
it is responsible.  At least one truck owned, operated, licensed, and insured by the DBE 
must be used on the contract.  Credit will be given for the following: 

 
(1) The DBE may lease trucks from another DBE firm, including an owner-operator who 

is certified as a DBE.  The DBE who leases trucks from another DBE receives credit 
for the total value of the transportation services the lessee DBE provides on the 
contract. 

 
(2) The DBE may also lease trucks from a non-DBE firm, including from an owner-

operator.  The DBE who leases trucks from a non-DBE is entitled to credit only for the 
fee or commission is receives as a result of the lease arrangement. 

 
(e) DBE as a material supplier: 
 

(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE 
regular dealer. 

 
(2) 100 percent goal credit for the cost of materials of supplies obtained from a DBE 

manufacturer. 
 
(3) 100 percent credit for the value of reasonable fees and commissions for the 

procurement of materials and supplies if not a DBE regular dealer or DBE 
manufacturer. 
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CONTRACT COMPLIANCE.  Compliance with this Special Provision is an essential part of the 
contract.  The Department is prohibited by federal regulations from crediting the participation of a 
DBE included in the Utilization Plan toward either the contract goal or the Department’s overall 
goal until the amount to be applied toward the goals has been paid to the DBE.  The following 
administrative procedures and remedies govern the compliance by the Contractor with the 
contractual obligations established by the Utilization Plan.  After approval of the Utilization Plan 
and award of the contract, the Utilization Plan and individual DBE Participation Statements 
become part of the contract.  If the Contractor did not succeed in obtaining enough DBE 
participation to achieve the advertised contract goal, and the Utilization Plan was approved and 
contract awarded based upon a determination of good faith, the total dollar value of DBE work 
calculated in the approved Utilization Plan as a percentage of the awarded contract value shall 
become the amended contract goal.  All work indicated for performance by an approved DBE 
shall be performed, managed, and supervised by the DBE executing the DBE Participation 
Commitment Statement. 
 

(a) NO AMENDMENT.  No amendment to the Utilization Plan may be made without prior 
written approval from the Department’s Bureau of Small Business Enterprises.  All 
requests for amendment to the Utilization Plan shall be submitted to the Department of 
Transportation, Bureau of Small Business Enterprises, Contract Compliance Section, 
2300 South Dirksen Parkway, Room 319, Springfield, Illinois 62764.  Telephone number 
(217) 785-4611.  Telefax number (217) 785-1524. 

 
(b) CHANGES TO WORK.  Any deviation from the DBE condition-of-award or contract plans, 

specifications, or special provisions must be approved, in writing, by the Department as 
provided elsewhere in the Contract.  The Contractor shall notify affected DBEs in writing 
of any changes in the scope of work which result in a reduction in the dollar amount 
condition-of-award to the contract.  Where the revision includes work committed to a new 
DBE subcontractor, not previously involved in the project, then a Request for Approval of 
Subcontractor, Department form BC 260A or AER 260A, must be signed and submitted.  
If the commitment of work is in the form of additional tasks assigned to an existing 
subcontract, than a new Request for Approval of Subcontractor shall not be required.  
However, the Contractor must document efforts to assure that the existing DBE 
subcontractor is capable of performing the additional work and has agreed in writing to the 
change. 

 
(c) SUBCONTRACT.  The Contractor must provide DBE subcontracts to IDOT upon request.  

Subcontractors shall ensure that all lower tier subcontracts or agreements with DBEs to 
supply labor or materials be performed in accordance with this Special Provision. 

 
(d) ALTERNATIVE WORK METHODS.  In addition to the above requirements for reductions 

in the condition of award, additional requirements apply to the two cases of Contractor-
initiated work substitution proposals.  Where the contract allows alternate work methods 
which serve to delete or create underruns in condition of award DBE work, and the 
Contractor selects that alternate method or, where the Contractor proposes a substitute 
work method or material that serves to diminish or delete work committed to a DBE and 
replace it with other work, then the Contractor must demonstrate one of the following: 
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(1) That the replacement work will be performed by the same DBE (as long as the DBE is 

certified in the respective item of work) in a modification of the condition of award; or 
 
(2) That the DBE is aware that its work will be deleted or will experience underruns and 

has agreed in writing to the change.  If this occurs, the Contractor shall substitute other 
work of equivalent value to a certified DBE or provide documentation of good faith 
efforts to do so; or 

 
(3) That the DBE is not capable of performing the replacement work or has declined to 

perform the work at a reasonable competitive price.  If this occurs, the Contractor shall 
substitute other work of equivalent value to a certified DBE or provide documentation 
of good faith efforts to do so. 

 
(e) TERMINATION AND REPLACEMENT PROCEDURES.  The Contractor shall not 

terminate or replace a DBE listed on the approved Utilization Plan, or perform with other 
forces work designated for a listed DBE except as provided in this Special Provision.  The 
Contractor shall utilize the specific DBEs listed to perform the work and supply the 
materials for which each is listed unless the Contractor obtains the Department’s written 
consent as provided in subsection (a) of this part.  Unless Department consent is provided 
for termination of a DBE subcontractor, the Contractor shall not be entitled to any payment 
for work or material unless it is performed or supplied by the DBE in the Utilization Plan. 

 
As stated above, the Contractor shall not terminate or replace a DBE subcontractor listed 
in the approved Utilization Plan without prior written consent.  This includes, but is not 
limited to, instances in which the Contractor seeks to perform work originally designated 
for a DBE subcontractor with its own forces or those of an affiliate, a non-DBE firm, or with 
another DBE firm.  Written consent will be granted only if the Bureau of Small Business 
Enterprises agrees, for reasons stated in its concurrence document, that the Contractor 
has good cause to terminate or replace the DBE firm.  Before transmitting to the Bureau 
of Small Business Enterprises any request to terminate and/or substitute a DBE 
subcontractor, the Contractor shall give notice in writing to the DBE subcontractor, with a 
copy to the Bureau, of its intent to request to terminate and/or substitute, and the reason 
for the request.  The Contractor shall give the DBE five days to respond to the Contractor’s 
notice.  The DBE so notified shall advise the Bureau and the Contractor of the reasons, if 
any, why it objects to the proposed termination of its subcontract and why the Bureau 
should not approve the Contractor’s action.  If required in a particular case as a matter of 
public necessity, the Bureau may provide a response period shorter than five days. 
 
For purposes of this paragraph, good cause includes the following circumstances: 
 
(1) The listed DBE subcontractor fails or refuses to execute a written contract; 
 
(2) The listed DBE subcontractor fails or refuses to perform the work of its subcontract in 

a way consistent with normal industry standards.  Provided, however, that good cause 
does not exist if the failure or refusal of the DBE subcontractor to perform its work on 
the subcontract results from the bad faith or discriminatory action of the prime 
contractor; 

 
(3) The listed DBE subcontractor fails or refuses to meet the prime Contractor’s 

reasonable, nondiscriminatory bond requirements; 
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(4) The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit 

unworthiness; 
 
(5) The listed DBE subcontractor is ineligible to work on public works projects because of 

suspension and debarment proceedings pursuant 2 CFR Parts 180, 215 and 1200 or 
applicable state law. 

 
(6) You have determined that the listed DBE subcontractor is not a responsible contractor; 
 
(7) The listed DBE subcontractor voluntarily withdraws from the projects and provides to 

you written notice of its withdrawal; 
 
(8) The listed DBE is ineligible to receive DBE credit for the type of work required; 
 
(9) A DBE owner dies or becomes disabled with the result that the listed DBE 

subcontractor is unable to complete its work on the contract; 
 

(10) Other documented good cause that compels the termination of the DBE subcontractor.  
Provided, that good cause does not exist if the prime Contractor seeks to terminate a 
DBE it relied upon to obtain the contract so that the prime Contractor can self-perform 
the work for which the DBE contractor was engaged or so that the prime Contractor 
can substitute another DBE or non-DBE contractor after contract award. 
 
When a DBE is terminated, or fails to complete its work on the Contract for any reason 
the Contractor shall make a good faith effort to find another DBE to substitute for the 
original DBE to perform at least the same amount of work under the contract as the 
terminated DBE to the extent needed to meet the established Contract goal.  The good 
faith efforts shall be documented by the Contractor.  If the Department requests 
documentation under this provision, the Contractor shall submit the documentation 
within seven days, which may be extended for an additional seven days if necessary 
at the request of the Contractor.  The Department shall provide a written determination 
to the Contractor stating whether or not good faith efforts have been demonstrated. 

 
(f) FINAL PAYMENT.  After the performance of the final item of work or delivery of material 

by a DBE and final payment therefore to the DBE by the Contractor, but not later than 
thirty calendar days after payment has been made by the Department to the Contractor 
for such work or material, the Contractor shall submit a DBE Payment Agreement on 
Department form SBE 2115 to the Resident Engineer.  If full and final payment has not 
been made to the DBE, the DBE Payment Agreement shall indicate whether a 
disagreement as to the payment required exists between the Contractor and the DBE or 
if the Contractor believes that the work has not been satisfactorily completed.  If the 
Contractor does not have the full amount of work indicated in the Utilization Plan 
performed by the DBE companies indicated in the Utilization Plan and after good faith 
efforts are reviewed, the Department may deduct from contract payments to the 
Contractor the amount of the goal not achieved as liquidated and ascertained damages.  
The Contractor may request an administrative reconsideration of any amount deducted as 
damages pursuant to subsection (h) of this part. 
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(g) ENFORCEMENT.  The Department reserves the right to withhold payment to the 

Contractor to enforce the provisions of this Special Provision.  Final payment shall not be 
made on the contract until such time as the Contractor submits sufficient documentation 
demonstrating achievement of the goal in accordance with this Special Provision or after 
liquidated damages have been determined and collected. 

 
(h) RECONSIDERATION.  Notwithstanding any other provision of the contract, including but 

not limited to Article 109.09 of the Standard Specifications, the Contractor my request 
administrative reconsideration of a decision to deduct the amount of the goal not achieved 
as liquidated damages.  A request to reconsider shall be delivered to the Contract 
Compliance Section and shall be handled and considered in the same manner as set forth 
in paragraph (c) of “Good Faith Effort Procedures” of this Special Provision, except a final 
decision that a good faith effort was not made during contract performance to achieve the 
goal agreed to in the Utilization Plan shall be the final administrative decision of the 
Department.  The result of the reconsideration process is not administratively appealable 
to the U.S. Department of Transportation. 

 
 
EQUIPMENT PARKING AND STORAGE (BDE) 
Effective:  November 1, 2017 
 
Replace the first paragraph of Article 701.11 of the Standard Specifications with the following. 
 

“ 701.11 Equipment Parking and Storage.  During working hours, all vehicles and/or 
nonoperating equipment which are parked, two hours or less, shall be parked at least 8 ft (2.5 m) 
from the open traffic lane.  For other periods of time during working and for all nonworking hours, 
all vehicles, materials, and equipment shall be parked or stored as follows. 

 
(a) When the project has adequate right-of-way, vehicles, materials, and equipment shall be 

located a minimum of 30 ft (9 m) from the pavement. 
 
(b) When adequate right-of-way does not exist, vehicles, materials, and equipment shall be 

located a minimum of 15 ft (4.5 m) from the edge of any pavement open to traffic. 
 
(c) Behind temporary concrete barrier, vehicles, materials, and equipment shall be located a 

minimum of 24 in. (600 mm) behind free standing barrier or a minimum of 6 in. (150 mm) 
behind barrier that is either pinned or restrained according to Article 704.04.  The 24 in. or 
6 in. measurement shall be from the base of the non-traffic side of the barrier. 

 
(d) Behind other man-made or natural barriers meeting the approval of the Engineer.” 
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LIGHTS ON BARRICADES (BDE) 
Effective:  January 1, 2018 
 
Revise Article 701.16 of the Standard Specifications to read: 
 

“ 701.16 Lights.  Lights shall be used on devices as required in the plans, the traffic control 
plan, and the following table. 

 
Circumstance Lights Required 

Daylight operations None 

First two warning signs on each approach to the work involving a nighttime 
lane closure and “ROUGH GROOVED SURFACE” (W8-I107) signs 

Flashing mono-directional lights 

Devices delineating isolated obstacles, excavations, or hazards at night  
(Does not apply to patching) 

Flashing bi-directional lights 

Devices delineating obstacles, excavations, or hazards exceeding  
100 ft (30 m) in length at night  
(Does not apply to widening) 

Steady burn bi-directional lights 

Channelizing devices for nighttime lane closures on two-lane roads None 

Channelizing devices for nighttime lane closures on multi-lane roads None 

Channelizing devices for nighttime lane closures on multi-lane roads 
separating opposing directions of traffic 

None 

Channelizing devices for nighttime along lane shifts on multilane roads Steady burn mono-directional lights 

Channelizing devices for night time along lane shifts on two lane roads Steady burn bi-directional lights 

Devices in nighttime lane closure tapers on Standards 701316 and 701321 Steady burn bi-directional lights 

Devices in nighttime lane closure tapers Steady burn mono-directional lights 

Devices delineating a widening trench None 

Devices delineating patches at night on roadways with an ADT less than 
25,000 

None 

Devices delineating patches at night on roadways with an ADT of 25,000 or 
more 

None 

 
Batteries for the lights shall be replaced on a group basis at such times as may be specified 

by the Engineer.” 
 
Delete the fourth sentence of the first paragraph of Article 701.17(c)(2) of the Standard 
Specifications. 
 
Revise the first paragraph of Article 603.07 of the Standard Specifications to read: 
 

“ 603.07 Protection Under Traffic.  After the casting has been adjusted and Class SI concrete 
has been placed, the work shall be protected by a barricade for at least 72 hours.” 
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PAYMENTS TO SUBCONTRACTORS (BDE) 
Effective:  November 2, 2017 
 
Add the following to the end of the fourth paragraph of Article 109.11 of the Standard 
Specifications: 
 

“ If reasonable cause is asserted, written notice shall be provided to the applicable 
subcontractor and/or material supplier and the Engineer within five days of the Contractor 
receiving payment.  The written notice shall identify the contract number, the subcontract or 
material purchase agreement, a detailed reason for refusal, the value of payment being withheld, 
and the specific remedial actions required of the subcontractor and/or material supplier so that 
payment can be made.” 
 
 
PROGRESS PAYMENTS (BDE) 
Effective:  November 2, 2013 
 
Revise Article 109.07(a) of the Standard Specifications to read: 
 

“(a) Progress Payments.  At least once each month, the Engineer will make a written estimate 
of the quantity of work performed in accordance with the contract, and the value thereof 
at the contract unit prices.  The amount of the estimate approved as due for payment will 
be vouchered by the Department and presented to the State Comptroller for payment.  No 
amount less than $1000.00 will be approved for payment other than the final payment. 
 
Progress payments may be reduced by liens filed pursuant to Section 23(c) of the 
Mechanics’ Lien Act, 770 ILCS 60/23(c). 
 
If a Contractor or subcontractor has defaulted on a loan issued under the Department’s 
Disadvantaged Business Revolving Loan Program (20 ILCS 2705/2705-610), progress 
payments may be reduced pursuant to the terms of that loan agreement.  In such cases, 
the amount of the estimate related to the work performed by the Contractor or 
subcontractor, in default of the loan agreement, will be offset, in whole or in part, and 
vouchered by the Department to the Working Capital Revolving Fund or designated 
escrow account.  Payment for the work shall be considered as issued and received by the 
Contractor or subcontractor on the date of the offset voucher.  Further, the amount of the 
offset voucher shall be a credit against the Department’s obligation to pay the Contractor, 
the Contractor’s obligation to pay the subcontractor, and the Contractor’s or 
subcontractor’s total loan indebtedness to the Department.  The offset shall continue until 
such time as the entire loan indebtedness is satisfied.  The Department will notify the 
Contractor and Fund Control Agent in a timely manner of such offset.  The Contractor or 
subcontractor shall not be entitled to additional payment in consideration of the offset. 
 
The failure to perform any requirement, obligation, or term of the contract by the Contractor 
shall be reason for withholding any progress payments until the Department determines 
that compliance has been achieved.” 
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SPEED DISPLAY TRAILER (BDE) 
Effective:  April 2, 2014 Revised:  January 1, 2017 
 
Revise the third paragraph of Article 701.11 of the Standard Specifications to read: 
 

“ When not being utilized to inform and direct traffic, sign trailers, speed display trailers, arrow 
boards, and portable changeable message boards shall be treated as nonoperating equipment.” 
 
Add the following to Article 701.15 of the Standard Specifications: 
 

“ (m) Speed Display Trailer.  A speed display trailer is used to enhance safety of the traveling 
public and workers in work zones by alerting drivers of their speed, thus deterring them 
from driving above the posted work zone speed limit.” 
 

Add the following to Article 701.20 of the Standard Specifications: 
 

“ (k) When speed display trailers are shown on the Standard, this work will not be paid for 
separately but shall be considered as included in the cost of the Standard. 

 
For all other speed display trailers, this work will be paid for at the contract unit price per 
calendar month or fraction thereof for each trailer as SPEED DISPLAY TRAILER.” 
 

Add the following to Article 1106.02 of the Standard Specifications: 
 

“ (o) Speed Display Trailer.  The speed display trailer shall consist of a LED speed indicator 
display with self-contained, one-direction radar mounted on an orange see-through trailer.  
The height of the display and radar shall be such that it will function and be visible when 
located behind concrete barrier. 
 
The speed measurement shall be by radar and provide a minimum detection distance of 
1000 ft (300 m).  The radar shall have an accuracy of ±1 mile per hour. 
 
The speed indicator display shall face approaching traffic and shall have a sign legend of 
“YOUR SPEED” immediately above or below the speed display.  The sign letters shall be 
between 5 and 8 in. (125 and 200 mm) in height.  The digital speed display shall show two 
digits (00 to 99) in mph.  The color of the changeable message legend shall be a yellow 
legend on a black background.  The minimum height of the numerals shall be 18 in. 
(450 mm), and the nominal legibility distance shall be at least 750 ft (250 m). 
 
The speed indicator display shall be equipped with a violation alert that flashes the 
displayed detected speed when the work zone posted speed limit is exceeded.  The speed 
indicator shall have a maximum speed cutoff.  On roadway facilities with a normal posted 
speed limit greater than or equal to 45 mph, the detected speeds of vehicles traveling 
more than 25 mph over the work zone speed limit shall not be displayed.  On facilities with 
normal posted speed limit of less than 45 mph, the detected speeds of vehicles traveling 
more than 15 mph over the work zone speeds limit shall not be displayed.  On any 
roadway facility if detected speeds are less than 25 mph, they shall not be displayed.  The 
display shall include automatic dimming for nighttime operation. 
 
The speed indicator measurement and display functions shall be equipped with the power 
supply capable of providing 24 hours of uninterrupted service.” 
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SUBCONTRACTOR AND DBE PAYMENT REPORTING (BDE) 
Effective:  April 2, 2018 
 
Add the following to Section 109 of the Standard Specifications. 
 

“ 109.14 Subcontractor and Disadvantaged Business Enterprise Payment Reporting.  
The Contractor shall report all payments made to the following parties: 

 
(a) first tier subcontractors; 

 
(b) lower tier subcontractors affecting disadvantaged business enterprise (DBE) goal credit; 

 
(c) material suppliers or trucking firms that are part of the Contractor’s submitted DBE 

utilization plan. 
 
The report shall be made through the Department’s on-line subcontractor payment reporting 

system within 21 days of making the payment.” 
 
 
SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE) 
Effective:  November 2, 2017 
 
Replace the second paragraph of Article 109.12 of the Standard Specifications with the following: 
 

“ This mobilization payment shall be made at least 14 days prior to the subcontractor starting 
work.  The amount paid shall be at the following percentage of the amount of the subcontract 
reported on form BC 260A submitted for the approval of the subcontractor’s work. 

 

Value of Subcontract Reported on Form BC 260A Mobilization Percentage 

Less than $10,000 25% 
$10,000 to less than $20,000 20% 
$20,000 to less than $40,000 18% 
$40,000 to less than $60,000 16% 
$60,000 to less than $80,000 14% 

$80,000 to less than $100,000 12% 
$100,000 to less than $250,000 10% 
$250,000 to less than $500,000 9% 

$500,000 to $750,000 8% 
Over $750,000 7%” 
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WEEKLY DBE TRUCKING REPORTS (BDE) 
Effective:  June 2, 2012 Revised:  April 2, 2015 
 
The Contractor shall submit a weekly report of Disadvantaged Business Enterprise (DBE) trucks 
hired by the Contractor or subcontractors (i.e. not owned by the Contractor or subcontractors) 
that are used for DBE goal credit.   
 
The report shall be submitted to the Engineer on Department form “SBE 723” within ten business 
days following the reporting period.  The reporting period shall be Monday through Sunday for 
each week reportable trucking activities occur.   
 
Any costs associated with providing weekly DBE trucking reports shall be considered as included 
in the contract unit prices bid for the various items of work involved and no additional 
compensation will be allowed. 
 



 

 
 
 
 
 
 

REVISIONS TO THE ILLINOIS PREVAILING WAGE RATES 
 

 
The Prevailing rates of wages are included in the Contract proposals which 

are subject to Check Sheet #5 of the Supplemental Specifications and 

Recurring Special Provisions.  The rates have been ascertained and certified 

by the Illinois Department of Labor for the locality in which the work is to be 

performed and for each craft or type of work or mechanic needed to execute 

the work of the Contract.  As required by Prevailing Wage Act (820 ILCS 

130/0.01, et seq.) and Check Sheet #5 of the Contract, not less than the rates 

of wages ascertained by the Illinois Department of Labor and as revised 

during the performance of a Contract shall be paid to all laborers, workers 

and mechanics performing work under the Contract.  Post the scale of wages 

in a prominent and easily accessible place at the site of work. 

 

If the Illinois Department of Labor revises the prevailing rates of wages to be 

paid as listed in the specification of rates, the contractor shall post the revised 

rates of wages and shall pay not less than the revised rates of wages.  

Current wage rate information shall be obtained by visiting the Illinois 

Department of Labor web site at http://www.state.il.us/agency/idol/ or by 

calling 312-793-2814.  It is the responsibility of the contractor to review the 

rates applicable to the work of the contract at regular intervals in order to 

insure the timely payment of current rates.  Provision of this information to the 

contractor by means of the Illinois Department of Labor web site satisfies the 

notification of revisions by the Department to the contractor pursuant to the 

Act, and the contractor agrees that no additional notice is required.  The 

contractor shall notify each of its subcontractors of the revised rates of wages. 

 


