	OF SHEETS DESCRIPTION		NDEX OF SHEETS DESCRIPTION	F.A.I. SECTION COUNTY TOTAL SHEETS 94/90 2003-0291 COOK 344 STA. TO STA.
SHEET NU.		SHEET NU.	DESCRIPTION	STA. TO STA. FED. ROAD DIST. NO. ILLINOIS FED. AID PROJECT
1	COVER SHEET	195	TYPICAL SECTIONS (DESIGNATION 1) PROPOSED JOINTS	62581
2	INDEX OF SHEETS	196	TYPICAL PARTIAL PLAN (DESIGNATION 2) AT STAGED ROADWAYS	62301
3	GENERAL NOTES AND STATE STANDARDS	197	TYPICAL PARTIAL PLAN (DESIGNATION 2) AT NON STAGED ROADWAYS	
4 TO 7	SUMMARY OF QUANTITIES	198	TYPICAL PARTIAL PLAN (DESIGNATION 2) AT STAGED & NON STAGED ROADWAYS	
8 TO 13	CIVIL SCHEDULES	199	CLOSURE WALL GENERAL DETAILS	
14 TO 21	ALIGNMENT PLAN	200	SCARIFICATION & OVERLAY TRANSITION DETAILS	
22 TO 23	EXISTING AND PROPOSED PLAN	201	TYPICAL DECK SLAB CROSS SECTIONS AND SILICONE JOINT SEALER DETAILS	
24	PROPOSED MAINTENANCE OF TRAFFIC CROSSOVER BETWEEN 31ST ST AND 28TH PL	202	PARAPET REPAIR AND JOINT REMOVAL DETAILS	
25	PROPOSED MAINTENANCE OF TRAFFIC CROSSOVER BETWEEN 13TH ST AND ROOSEVELT RD			
		203	REINFORCEMENT BAR SCHEDULE SN 016-1117	
26 TO 30	MAINTENANCE OF TRAFFIC PLAN GENERAL NOTES AND TYPICAL SECTIONS	204	REINFORCEMENT BAR SCHEDULE SN 016-1067 & 016-1116	
31 TO 45	MAINTENANCE OF TRAFFIC PLAN - SUBSTAGE IA	205	REINFORCEMENT BAR SCHEDULE SN 016-1115	
46 TO 60	MAINTENANCE OF TRAFFIC PLAN - SUBSTAGE IB	206	REINFORCEMENT BAR SCHEDULE SN 016-1046, 016-1050, 016-1062 & 016-1114	
61 TO 75	MAINTENANCE OF TRAFFIC PLAN - SUBSTAGE IC	207	REINFORCEMENT BAR SCHEDULE SN 016-1113	
76 TO 90	MAINTENANCE OF TRAFFIC PLAN - STAGE II	208	REINFORCEMENT BAR SCHEDULE SN 016-1112	
91 TO 92	SUGGESTED STAGES OF CONSTRUCTION AND TRAFFIC CONTROL NB STAGE I	209	REINFORCEMENT BAR SCHEDULE SN 016-1112 RAMPS A & B	
93 TO 94	SUGGESTED STAGES OF CONSTRUCTION AND TRAFFIC CONTROL NB SUBSTAGE IA	210	REINFORCEMENT BAR SCHEDULE SN 016-1111, 016-1110 & 016-0137	
95	SUGGESTED STAGES OF CONSTRUCTION AND TRAFFIC CONTROL NB STAGE 2	211	SUMMARY OF BILL OF MATERIAL & BAR SCHEDULE	
96 TO 97	SUGGESTED STAGES OF CONSTRUCTION AND TRAFFIC CONTROL NB STAGE 3	212 TO 260	FINGER PLATE JOINT PLANS	
98 20 TO 100	SUGGESTED STAGES OF CONSTRUCTION AND TRAFFIC CONTROL NB STAGE 4	261 TO 262	DIAPHRAGM REPLACEMENT PIER 4, SN 016-1110	
99 TO 100	SUGGESTED STAGES OF CONSTRUCTION AND TRAFFIC CONTROL NB PRESTAGE 3A	263	DIAPHRAGM REPLACEMENT PIER 1, SN 016-1110	
l01 T0 103	SUGGESTED STAGES OF CONSTRUCTION AND TRAFFIC CONTROL SB STAGE I	264	DIAPHRAGM REPLACEMENT DETAILS	
104 TO 105	SUGGESTED STAGES OF CONSTRUCTION AND TRAFFIC CONTROL SB STAGE IA INFORMATION	265 TO 266	DIAPHRAGM REPLACEMENT PIER 7, SN 016-1111	
106	SUGGESTED STAGES OF CONSTRUCTION AND TRAFFIC CONTROL SB STAGE 2 ONLY)	267 TO 268	DIAPHRAGM REPLACEMENT PIER 2, SN 016-1111	
107	SUGGESTED STAGES OF CONSTRUCTION AND TRAFFIC CONTROL SB STAGE 3	269 TO 270	DIAPHRAGM REPLACEMENT PIER 1, SN 016-1113	
108	SUGGESTED STAGES OF CONSTRUCTION AND TRAFFIC CONTROL SB STAGE 4	271 TO 272A	DIAPHRAGM REPLACEMENT PIER 26, SN 016-1117	
109	SUGGESTED STAGES OF CONSTRUCTION AND TRAFFIC CONTROL SB STAGE 2A	273	PIER A13 SN 016-1067 STEEL REPAIR PLAN	
110 TO 115	SUGGESTED STAGES OF CONSTRUCTION AND TRAFFIC CONTROL SB STAGE 2B	274	PIER ALS SN 016-1067 STEEL REMOVAL DETAILS	
	DETOUR ROUTE FOR ROOSEVELT RD TO EB I-94/90			
116		275	PIER A13 SN 016-1067 BEARING & PEDESTAL DETAILS	
117	DETOUR ROUTE FOR EB 1-94/90 EXIT TO 18TH ST	276	PIER A13 SN 016-1067 DIAPHRAGM/BEAM REPAIR DETAILS	
118	DETOUR ROUTE FOR RAMP C	277	MODULAR EXPANSION JOINT REPAIR SN 016-1046	
119	DETOUR ROUTE FOR RAMP F	278	BAR SPLICER ASSEMBLY DETAILS	
120	DETOUR ROUTE FOR CANALPORT AVE TO EB I-94/90	279 TO 280	ADJUSTING DRAINAGE SCUPPER DETAILS	
121	DETOUR ROUTE FOR RAMP G	281	TEMPORARY CONCRETE BARRIER FOR STAGE CONSTRUCTION	
122	McCORMICK PLACE WEST EXPANSION (FOR INFORMATION ONLY)	282	BRIDGE JOINT SYSTEM - FIXED	
123 TO 137	PROPOSED PAVEMENT MARKING PLAN	283	BRIDGE JOINT SYSTEM - EXPANSION (PREFORMED JOINT SEAL)	
138	SIGNING SCHEDULES	284	BRIDGE JOINT SYSTEM - EXPANSION (ALTERNATE - STRIP SEAL)	
139 TO 147	TEMPORARY INFORMATION SIGNING	285	STRIP SEAL EXPANSION JOINT ASSEMBLY DETAILS	
	DETOUR INFORMATION SIGNING	286 TO 294	EXISTING PLAN INFORMATION SN 016-1117 & 016-1067	
151 TO 157	EXISTING DRAINAGE SYSTEM DETAILS	295 TO 299	EXISTING PLAN INFORMATION SN 016-1116	
158	VIADUCT KEY PLAN	300 TO 301	EXISTING PLAN INFORMATION SN 016-1115	
159	STRUCTURAL GENERAL NOTES	302	EXISTING PLAN INFORMATION SN 016-1046	
160	STRUCTURAL TOTAL BILL OF MATERIALS	303 TO 305	EXISTING PLAN INFORMATION SN 016-1050, 1062, 1066	
161 TO 173	GENERAL PLANS AND ELEVATIONS	306 TO 307	EXISTING PLAN INFORMATION SN 016-1114	
174 TO 191	PARTIAL DECK PLANS	308 TO 313	EXISTING PLAN INFORMATION SN 016-1113	
192	LOCATION & DESIGNATION OF JOINTS 1	314 TO 316	EXISTING PLAN INFORMATION SN 016-1112	
193	LOCATION & DESIGNATION OF JOINTS 2	317 TO 323	EXISTING PLAN INFORMATION SN 016-1111	
194	TYPICAL SECTIONS (DESIGNATION 1) EXISTING JOINTS	324 TO 330	EXISTING PLAN INFORMATION SN 016-1110	
	THE TONE DECITION OF STOUNTION IN EVIDENCE OF STOUNDS			
		331	EXISTING PLAN INFORMATION SN 016-0137	
		332 TO 334	EXISTING PLAN INFORMATION	
		335	TC-8 FREEWAY ENTRANCE AND EXIT RAMP CLOSURE DETAILS	
		336	TC-9TRAFFIC CONTROL DETAILS FOR FREEWAY SINGLE & MULTI-LANE WEAVE	GN
		337	TC-11 TYPICAL APPLICATIONS RAISED REFLECTIVE PAVEMENT MARKERS (SNOW PLOW RESISTANT)	REVISIONS ILLINOIS DEPARTMENT OF TRANSPORTATION
		338 TO 339	TC-12 MULTI-LANE FREEWAY PAVEMENT MARKING DETAILS	F.A.I. 94/90 (DAN RYAN EXPRESSW
		340	TC-13 DISTRICT ONE TYPICAL PAVEMENT MARKINGS	SB DAN RYAN ELEVATED BRIDGE
		341	TC-16 PAVEMENT MARKING LETTERS AND SYMBOLS FOR TRAFFIC STAGING	REPAIR FROM 15TH TO 28TH STREET
WMAN, BARRETT & A	ASSOCIATES INC.	342	TC-17 TRAFFIC CONTROL DETAILS FOR FREEWAY SHOULDER CLOSURES AND PARTIAL RAMP CLOSURES	INDEX OF SHEETS
CONSULI	Chicago, lilinois 312.228.0100	343	TC-18 SIGNING FOR FLAGGING OPERATIONS AT WORK ZONE OPENINGS	
				SCALE: = NTS DRAWN BY: RA