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SEE NOTE 1

MAINTENANCE OF TRAFFIC

IL RTE 336 (STAGE 1)

STA.  1406+00 TO STA.  1418+00

PR DOUBLE VERTICAL PANEL

SIGNS, VP-1 L/R (24x08)

PR DRUMS W/STEADY BURNING

LIGHTS @ 50’ CTS

W21-1a (O) (48x48)

STA. 1417+20

W20-1 (48x48)

STA. 1517+20

ROAD

CONSTRUCTION

AHEAD

1000’

200’

(TYP)

NOTE:

PR TEMPORARY CROSS-OVER

STA. 1400+65 TO STA. 1409+20

(SEE "TEMPORARY CROSS-OVER DETAILS")

 

PROVIDE TRAFFIC CONTROL AND PROTECTION

IN ACCORDANCE WITH STANDARD 701001,

701006 AND 701326 FOR CONSTRUCTION

OF TEMPORARY PAVEMENT ADJACENT TO

EXISTING US 136.

1.

 

 

 

2.

PROVIDE ADVANCE "ROAD CONSTRUCTION AHEAD"

SIGNS IN ACCORDANCE WITH STANDARD

701011 OR OTHER STANDARDS IN USE.
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DIRECTION OF TRAFFIC

 

TYPE III BARRICADE W/ PROPER ROAD CLOSURE SIGNS

 

PERMANENT ROADWAY DITCH FLOW

 

TEMPORARY STAGE DITCH FLOW

 

EXISTING ROADWAY DITCH FLOW

 

STAGE CONSTRUCTION LIMITS

 

STAGE CONSTRUCTION

 

REMOVAL

 

EXISTING PAVEMENT MARKING

 

TEMP PAINT PAVEMENT MARKING - LINE 5"

 

TEMP PAINT PAVEMENT MARKING - LINE 6"

 

TEMP PAINT PAVEMENT MARKING - LINE 12"

 

TEMP PAINT PAVEMENT MARKING - LINE 24"

 

TEMP PAINT PAVEMENT MARKING - LETTERS & SYMBOLS

 


