llinois Department of Transportation

2300 South Dirksen Parkway / Springfield, lllinois / 62764

June 8, 2017

SUBJECT: FAU Route 1623 (186" Street)
Project STP-1623(002)
Section 2021-RS-4
Cook County
Contract No. 60M45
Iltem No. 72, June 16, 2017 Letting
Addendum A

NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves
revised and/or added material.

Replaced the Schedule of Prices

Revised page ii of the Table of Contents to the Special Provisions
Revised pages 2 & 3 of the Special Provisions

Added pages 101-103 to the Special Provisions

Revised sheet 4 of the Plans

arwdOE

Prime contractors must utilize the enclosed material when preparing their bid
and must include any Schedule of Prices changes in their bidding proposal.

Bidders using computer-generated bids are cautioned to reflect any and all
Schedule of Prices changes, if involved, into their computer programs.

Very truly yours,

Maureen M. Addis, P.E.
Engineer of Design and Environment

Q@;&@/y@a

By: Ted B. Walschleger, P. E.
Engineer of Project Management

cc: Anthony Quigley, Region 1, District 1; Tim Kell; Estimates

MS/ab



ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

Page 1
6/9/2017

frifias
State Job # - C-91-112-11
Project Number Route
County Name - COOK- - STP-1623/002/ FAU 1623
Code - 31- - *REVISED: JUNE 07, 2017
District - 1--
Section Number - 2021-RS-4
Item Unit of
Number Pay Item Description Measure Quantity X Unit Price Total Price

X0320050| CONSTRUCTN LAYOUT SPL L SUM 1.000

X2020110| GRADING & SHAP SHLDRS UNIT 62.000

X4401198| HMA SURF REM VAR DP SQ YD 5,509.000

X5537800| SS CLEANED 12 FOOT 100.000

X6030310| FR & LIDS ADJUST SPL EACH 7.000

X7030005| TEMP PAVT MKING REMOV SQFT 530.000

Z0004562| COMB C C&G REM & REPL FOOT 482.000

Z0018500| DRAINAGE STR CLEANED EACH 10.000

Z0030850| TEMP INFO SIGNING SQFT 51.400

Z0048665| RR PROT LIABILITY INS L SUM 1.000

20200100 EARTH EXCAVATION CU YD 42.000

20201200 REM & DISP UNS MATL CU YD 100.000

21101615 TOPSOIL F& P 4 SQ YD 289.000

21400100| GRADING & SHAP DITCH FOOT 465.000

25000210| SEEDING CL 2A ACRE 0.120




ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES
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6/9/2017

frifias
State Job # - C-91-112-11
Project Number Route
County Name - COOK- - STP-1623/002/ FAU 1623
Code - 31- - *REVISED: JUNE 07, 2017
District - 1--
Section Number - 2021-RS-4
Item Unit of
Number Pay Item Description Measure Quantity X Unit Price Total Price

25000400/ NITROGEN FERT NUTR POUND 16.000

25000500, PHOSPHORUS FERT NUTR POUND 16.000

25000600 POTASSIUM FERT NUTR POUND 16.000

25100630/ EROSION CONTR BLANKET SQ YD 600.000

25200110/ SODDING SALT TOLERANT SQ YD 289.000

25200200 SUPPLE WATERING UNIT 4.000

35501308 HMA BASE CSE 6 SQ YD 7.000

40600290| BIT MATLS TACK CT POUND 18,352.000

40600400/ MIX CR JTS FLANGEWYS TON 40.800

40600827| P LB MM IL-4.75 N50 TON 1,193.000

40600982| HMA SURF REM BUTT JT SQ YD 843.000

40601005/ HMA REPL OVER PATCH TON 348.700

40603340/ HMA SC"D" N70 TON 2,284.000

42001300/ PROTECTIVE COAT SQ YD 551.000

42400200/ PC CONC SIDEWALK 5 SQFT 4,046.000




ILLINOIS DEPARTMENT OF TRANSPORTATION

SCHEDULE OF PRICES
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NOVBER -
State Job # - C-91-112-11
Project Number Route
County Name - COOK- - STP-1623/002/ FAU 1623
Code - 31- - *REVISED: JUNE 07, 2017
District - 1--
Section Number - 2021-RS-4
Iltem Unit of
Number Pay Item Description Measure Quantity Unit Price Total Price

42400800 DETECTABLE WARNINGS SQFT 366.000

44000158 HMA SURF REM 2 1/4 SQ YD 21,679.000

44000200| DRIVE PAVEMENT REM SQ YD 7.000

44000600 SIDEWALK REM SQFT 3,513.000

44002209 HMA RM OV PATCH 2 1/4 SQ YD 2,767.000

44201765| CL D PATCH T2 10 SQ YD 875.000

44201769| CL D PATCH T3 10 SQ YD 52.000

44201771| CL D PATCH T4 10 SQ YD 1,840.000

48102100 AGG WEDGE SHLD TYPE B TON 247.000

60250200{ CB ADJUST EACH 2.000

60252800 CB RECONST EACH 5.000

60255500 MAN ADJUST EACH 2.000

60266600 VALVE BOX ADJ EACH 3.000

60300305| FR & LIDS ADJUST EACH 5.000

60404950| FR & GRATES T24 EACH 2.000




ILLINOIS DEPARTMENT OF TRANSPORTATION
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frifias
State Job # - C-91-112-11
Project Number Route
County Name - COOK- - STP-1623/002/ FAU 1623
Code - 31- - *REVISED: JUNE 07, 2017
District - 1--
Section Number - 2021-RS-4
Item Unit of
Number Pay Item Description Measure Quantity X Unit Price Total Price
66900200, NON SPL WASTE DISPOSL CU YD 142.000
66900450, SPL WASTE PLNS/REPORT L SUM 1.000
*REV 66900530 SOIL DISPOSAL ANALY EACH 3.000

67000400| ENGR FIELD OFFICE A CAL MO 6.000

67100100/ MOBILIZATION L SUM 1.000

70102620 TR CONT & PROT 701501 L SUM 1.000

70102635| TR CONT & PROT 701701 L SUM 1.000

70102640 TR CONT & PROT 701801 L SUM 1.000

70300100/ SHORT TERM PAVT MKING FOOT 3,179.000

70300150, SHRT TRM PAVT MK REM SQFT 1,060.000

70300210| TEMP PVT MK LTR & SYM SQFT 159.000

70300220 TEMP PVT MK LINE 4 FOOT 10,418.000

70300240 TEMP PVT MK LINE 6 FOOT 171.000

70300260, TEMP PVT MK LINE 12 FOOT 180.000

70300280 TEMP PVT MK LINE 24 FOOT 192.000
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SCHEDULE OF PRICES
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State Job # - C-91-112-11
Project Number Route
County Name - COOK- - STP-1623/002/ FAU 1623
Code - 31- - *REVISED: JUNE 07, 2017
District - 1--
Section Number - 2021-RS-4
Item Unit of
Number Pay Item Description Measure Quantity Unit Price Total Price

70300520| PAVT MARK TAPE T3 4 FOOT 1,590.000

78000100 THPL PVT MK LTR & SYM SQFT 159.000

78000200 THPL PVT MK LINE 4 FOOT 10,418.000

78000400 THPL PVT MK LINE 6 FOOT 171.000

78000600 THPL PVT MK LINE 12 FOOT 180.000

78000650 THPL PVT MK LINE 24 FOOT 192.000

78100100| RAISED REFL PAVT MKR EACH 245.000

78300200| RAISED REF PVT MK REM EACH 75.000

85000200 MAIN EX TR SIG INSTAL EACH 1.000

88600600| DET LOOP REPL FOOT 576.000

89502376/ REBUILD EX HANDHOLE EACH 3.000




CONTRACT NUMBER 60M45

THIS IS THE TOTAL BID $

NOTES:
1. Each PAY ITEM should have a UNIT PRICE and a TOTAL PRICE.
2. The UNIT PRICE shall govern if no TOTAL PRICE is shown or if there is a
discrepancy between the product of the UNIT PRICE multiplied by the QUANTITY.
3. If a UNIT PRICE is omitted, the TOTAL PRICE will be divided by the QUANTITY
in order to establish a UNIT PRICE.
4. A bid may be declared UNACCEPTABLE if neither a unit price nor a total price is shown.



FAU Route 1623 (186" Street)
Project STP-1623(002)
Section 2021-RS-4

Cook County

Contract No. 60M45

HOT-MIX ASPHALT - DENSITY TESTING OF LONGITUDINAL JOINTS (BDE) .......cccvvveeennnnn. 85
QUALITY CONTROL FOR PERFORMANCE (BDE)......ccttiiiiiiiiiiiiiiieieee e 86
HOT-MIX ASPHALT — TACK COAT (BDE) .....uuiiiiiiiiieiiiiiie et 91
PAVEMENT MARKING REMOVAL (BDE) .......uuiiiiiiiiiiiiiiiie ittt 91
PROGRESS PAYMENTS (BDE) .....utiiiiiiiiiiiiiie ettt e e e e e 92
TEMPORARY PAVEMENT MARKING (BDE) ....cccitiiiiiiiiiiiiiiiee et 93
WARM MIX ASPHALT (BDE) ...ttt ettt e e et e e e e e e e anne 96
WEEKLY DBE TRUCKING REPORTS (BDE).....cciiiiiiiiiiiiiiiiieee et 98
WORKING DAYS (BDE) ...ciittiiieiitiiie ettt ettt e e e et 98
BITUMINOUS MATERIALS COST ADJUSTMENTS (BDE) (RETURN FORM WITH BID)........ 98
REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES.........cccoiiiiiiieeiiiiiieeee e 101

Revised 6/8/17



FAU Route 1623 (186" Street)
Project STP-1623(002)
Section 2021-RS-4

Cook County

Contract No. 60M45

MAINTENANCE OF ROADWAYS
Effective: September 30, 1985 Revised: November 1, 1996

Beginning on the date that work begins on this project, the Contractor shall assume
responsibility for normal maintenance of all existing roadways within the limits of the
improvement. This normal maintenance shall include all repair work deemed necessary by the
Engineer, but shall not include snow removal operations. Traffic control and protection for
maintenance of roadways will be provided by the Contractor as required by the Engineer.

If items of work have not been provided in the contract, or otherwise specified for payment, such
items, including the accompanying traffic control and protection required by the Engineer, will be
paid for in accordance with Article 109.04 of the Standard Specifications.

STATUS OF UTILITIES (D-1)
Effective: June 1, 2016

Utility companies and/or municipal owners located within the construction limits of this project have
provided the following information in regard to their facilities and the proposed improvements. The tables
below contain a description of specific conflicts to be resolved and/or facilities which will require some
action on the part of the Department’'s contractor to proceed with work. Each table entry includes an
identification of the action necessary and, if applicable, the estimated duration required for the resolution.

UTILITIES TO BE ADJUSTED

Conflicts noted below have been identified by following the suggested staging plan included in the
contract. The company has been notified of all conflicts and will be required to obtain the necessary
permits to complete their work; in some instances resolution will be a function of the construction staging.
The responsible agency must relocate or complete new installations as noted in the action column; this
work has been deemed necessary to be complete for the Department’'s contractor to then work in the
stage under which the item has been listed.

STAGE/ RESPONSIBLE
LOCATION TYPE DESCRIPTION AGENCY ACTION

Sta. 4+79 Gas vault, | Existing gas vault to .

Offset: 38' RT frame and lid | be adjusted Nicor Gas 2-days

Sta. 56+75 Gas vault, | Existing gas vault to . i

Offset: 34 RT frame and lid | be adjusted Nicor Gas 2-days

Sta. 56+96 Gas vault, | Existing gas vault to .

Offset: 48 LT frame and lid | be adjusted Nicor Gas 2-days

Revised 6/8/17




FAU Route 1623 (186" Street)
Project STP-1623(002)
Section 2021-RS-4

Cook County

Contract No. 60M45

The above represents the best information available to the Department and is included for the
convenience of the bidder. The days required for conflict resolution should be taken into account in the
bid as this information has also been factored into the timeline identified for the project when setting the
completion date. The applicable portions of the Standard Specifications for Road and Bridge Construction
shall apply.

Estimated duration of time provided in the action column for the first conflicts identified will begin on the
date of the executed contract regardless of the status of the utility relocations. The responsible agencies
will be working toward resolving subsequent conflicts in conjunction with contractor activities in the
number of days noted.

The estimated relocation dates must be part of the progress schedule submitted by the contractor. A
utility kickoff meeting will be scheduled between the Department, the Department’s contractor and the

utility companies. The Department’s contractor is responsible for contacting J.U.L.I.E. prior to any and all
excavation work.

PUBLIC CONVENIENCE AND SAFETY (DIST 1)
Effective: May 1, 2012 Revised: July 15, 2012

Add the following to the end of the fourth paragraph of Article 107.09:

“If the holiday is on a Saturday or Sunday, and is legally observed on a Friday or
Monday, the length of Holiday Period for Monday or Friday shall apply.”

Add the following sentence after the Holiday Period table in the fourth paragraph of Article
107.09:

“The Length of Holiday Period for Thanksgiving shall be from 5:00 AM the Wednesday
prior to 11:59 PM the Sunday After”

Delete the fifth paragraph of Article 107.09 of the Standard Specifications:
“On weekends, excluding holidays, roadways with Average Daily Traffic of 25,000 or

greater, all lanes shall be open to traffic from 3:00 P.M. Friday to midnight Sunday
except where structure construction or major rehabilitation makes it impractical.”

Revised 6/8/17



FAU Route 1623 (186" Street)
Project STP-1623(002)
Section 2021-RS-4

Cook County

Contract No. 60M45

REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES
This work shall be according to Article 669 of the Standard Specifications and the following:
Qualifications. The term environmental firm shall mean an environmental firm with at least

five

(5) documented leaking underground storage tank (LUST) cleanups or that is pre-qualified in
hazardous waste by the Department. Documentation includes but not limited to verifying
remediation and special waste operations for sites contaminated with gasoline, diesel, or
waste oil in accordance with all Federal, State, or local regulatory requirements and shall be
provided to the Engineer for approval. The environmental firm selected shall not be a former
or current consultant or have any ties with any of the properties contained within and/or
adjacent to this construction project.

General. This Revised Special Provision will likely require the Contractor to subcontract for
the execution of certain activities.

All contaminated materials shall be managed as either “uncontaminated soil” or non-special
waste. This work shall include monitoring and potential sampling, analytical testing, and
management of a material contaminated by requlated substances. The Environmental Firm
shall continuously monitor all soil excavation for worker protection and soil
contammatlon

Emmn_mgn_t_a]ﬁmgm Soill samples or anaIyS|s W|thout the approval of the Englneer
will be at no additional cost to the Department. The lateral distance is measured from

centerline and the farthest distance is the offset distance or construction limit whichever is
less.

The Contractor shall manage any excavated soils and sediment within the following areas:

Intersection of 186" Street and Torrence Avenue

° AIIdexcavation planned at the northeast quadrant at the intersection of 186th Street
an
Torrence Avenue, Lansing. This material meets the criteria of Article 669.09(a)(5) and
shall be managed in accordance to Article 669.09. Potential contaminants of concern
sampling parameters: VOCs, SVOCs and Metals.

o All excavation planned at the southeast quadrant at the intersection of 186th Street and
Torrence Avenue, Lansing. This material meets the criteria of Article 669.09(a)(1) and
shall be managed in accordance to Article 669.09. Potential contaminants of concern
sampling parameters: VOCs, SVOCs and Metals.

Intersection of 186" Street and Glen Oak Avenue

¢ All excavation planned at the northeast quadrant and northwest quadrant at the
intersection of 186th Street and Glen Oak Avenue, Lansing. This material meets the
criteria of Article 669.09(a)(1) and shall be managed in accordance to Article 669.09.
Potential contaminants of concern sampling parameters: VOCs, SVOCs and Metals.

Added 6/8/17
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FAU Route 1623 (186" Street)
Project STP-1623(002)
Section 2021-RS-4

Cook County

Contract No. 60M45

Intersection of 186" Street and Oak Avenue (North)

e All excavation planned at the northeast quadrant and northwest quadrant at the
intersection of 186th Street and Oak Avenue (North), Lansing. This material meets the
criteria of Article 669.09(a)(1) and shall be managed in accordance to Article 669.09.
Potential contaminants of concern sampling parameters: VOCs, SVOCs and Metals.

Intersection of 186" Street and Oakley Avenue

All excavation planned at the northeast quadrant and northwest quadrant at the
intersection of 186th Street and Oakley Avenue, Lansing. This material meets the
criteria of Article669.09(a)(1) and shall be managed in accordance to Article 669.09.
Potential contaminants of concern sampling parameters: VOCs, SVOCs and Metals.

Intersection of 186th Street and Escanaba Avenue

o All excavation planned at the northeast quadrant and northwest quadrant at the
intersection of 186th Street and Escanaba Avenue, Lansing. This material meets the
criteria of Article 669.09(a)(1) and shall be managed in accordance to Article 669.09.
Potential contaminants of concern sampling parameters: VOCs, SVOCs and Metals.

186th Street between Escanaba Avenue and Christina Avenue

e All excavation planned for grading and shaping ditches along the north side of 186™
Street, Station 22+10 to Station 25+15 (CL 186" Street), 20 to 40 feet LT, between
Escanaba Avenue and Christina Avenue, Lansing. This material meets the criteria of
Article 669.09(a)(1) and shall be managed in accordance to Article 669.09. Potential
contaminants of concern sampling parameters: VOCs, SVOCs and Metals.

Intersection of 186" Street and Christina Avenue

e All excavation planned at the northeast quadrant and northwest quadrant at the
intersection of 186th Street and Christina Avenue, Lansing. This material meets the
criteria of Article 669.09(a)(1) and shall be managed in accordance to Article 669.09.
Potential contaminants of concern sampling parameters: VOCs, SVOCs and Metals.

186th Street East of Christina Avenue

e All excavation planned for grading and shaping ditches along the north side of 186™
Street, Station 30+00 to Station 34+10 (CL 186" Street), 25 to 40 feet LT, east of
Christina Avenue, Lansing. This material meets the criteria of Article 669.09(a)(1) and
shall be managed in accordance to Article 669.09. Potential contaminants of concern
sampling parameters: VOCs, SVOCs and Metals.

Intersection of 186" Street and Oakwood Avenue

e All excavation planned at the northeast quadrant and southeast quadrant at the
intersection of 186th Street and Oakwood Avenue, Lansing. This material meets the
criteria of Article 669.09(a)(1) and shall be managed in accordance to Article 669.09.
Potential contaminants of concern sampling parameters: VOCs, SVOCs and Metals.

Added 6/8/17
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FAU Route 1623 (186" Street)
Project STP-1623(002)
Section 2021-RS-4

Cook County

Contract No. 60M45

Intersection of 186" Street and West Side of Railroad

e All excavation planned at the northwest quadrant at the intersection of 186th Street and
the west side of the railroad, Lansing. This material meets the criteria of Article
669.09(a)(5) and shall be managed in accordance to Article 669.09. Potential
contaminants of concern sampling parameters: VOCs, SVOCs and Metals.

Intersection of 186" Street and East Side of Railroad (Pedestrian Gate)

e All excavation planned at the northeast quadrant at the intersection of 186th Street and
the west side of the railroad (pedestrian gate), Lansing. This material meets the criteria of
Article 669.09(a)(5) and shall be managed in accordance to Article 669.09. Potential
contaminants of concern sampling parameters: VOCs, SVOCs and Metals.

Intersection of 186" Street and Ridgewood Avenue

e All excavation planned at the northeast quadrant and northwest quadrant at the
intersection of 186th Street and Ridgewood Avenue, Lansing. This material meets the
criteria of Article 669.09(a)(1) and shall be managed in accordance to Article 669.09.
Potential contaminants of concern sampling parameters: VOCs, SVOCs and Metals.

Intersection of 186" Street and Burnham Avenue

e All excavation planned at all four quadrants at the intersection of 186th Street and
Burnham Avenue, Lansing. This material meets the criteria of Article 669.09(a)(1) and
shall be managed in accordance to Article 669.09. Potential contaminants of concern
sampling parameters: VOCs, SVOCs and Metals.

Intersection of 186" Street and Walter Street

¢ All excavation planned at the northeast quadrant and northwest quadrant at the
intersection of 186th Street and Walter Street, Lansing. This material meets the criteria of
Article 669.09(a)(1) and shall be managed in accordance to Article 669.09. Potential
contaminants of concern sampling parameters: VOCs, SVOCs and Metals.

Intersection of 186" Street and Ada Avenue

¢ All excavation planned at the northeast quadrant and northwest quadrant at the
intersection of 186th Street and Ada Avenue, Lansing. This material meets the criteria of
Article 669.09(a)(1) and shall be managed in accordance to Article 669.09. Potential
contaminants of concern sampling parameters: VOCs, SVOCs and Metals.

Intersection of 186™ Street and Sherman Street (North)

¢ All excavation planned at the northeast quadrant and northwest quadrant at the
intersection of 186th Street and Sherman Street (North), Lansing. This material meets the
criteria of Article 669.09(a)(1) and shall be managed in accordance to Article 669.09.
Potential contaminants of concern sampling parameters: VOCs, SVOCs and Metals.

Intersection of 186" Street and Miller Drive

¢ All excavation planned at the northeast quadrant and northwest quadrant at the
intersection of 186th Street and Miller Drive, Lansing. This material meets the criteria of
Article 669.09(a)(1) and shall be managed in accordance to Article 669.09. Potential
contaminants of concern sampling parameters: VOCs, SVOCs and Metals.

Added 6/8/17
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