
 
June 8, 2017 
 
 
SUBJECT:  FAP Route 345 (IL 19/Irving Park Road) 
 Project NHPP-0345(064) 
  Section 2016-045RS 
  Cook County 
  Contract No. 62D03 
  Item No. 83, June 16, 2017 Letting 
  Addendum A 
 

 
NOTICE TO PROSPECTIVE BIDDERS: 

 
Attached is an addendum to the plans or proposal.  This addendum involves 
revised and/or added material. 
 

1. Replaced the Schedule of Prices 
2. Revised page ii of the Table of Contents to the Special Provisions 
3. Revised page 31 to the Special Provisions 
4. Added pages 86-92 to the Special Provisions 
5. Revised sheets 1-5 & 18 of the Plans  
6. Added sheets 18A-18S to the Plans 

 
Prime contractors must utilize the enclosed material when preparing their bid 
and must include any Schedule of Prices changes in their bidding proposal. 
 
Bidders using computer-generated bids are cautioned to reflect any and all 
Schedule of Prices changes, if involved, into their computer programs. 
 
 
Very truly yours, 
 

Maureen M. Addis, P.E. 
Engineer of Design and Environment 
 

 
By: Ted B. Walschleger, P. E. 
       Engineer of Project Management 

 
 
cc: Anthony Quigley, Region 1, District 1;  Tim Kell;   Estimates 
 
MS/ck 



ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

CONTRACT
 NUMBER - 
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6/9/2017

62D03

State Job # - C-91-420-16

Project Number Route

County Name - COOK- - NHPP-0345/064/ FAP 345

Code - 31 -  - *REVISED: JUNE 07, 2017

District - 1 -  - 

Section Number - 2016-045RS 79

79

Item 
Number Pay Item Description

Unit of 
Measure Quantity x Unit Price = Total Price

X0320050 CONSTRUCTN LAYOUT SPL L SUM 1.000

X0322464 ABAN FILL EX SAN MAN EACH 1.000

*REV    X0327611 REM & REIN BRIC PAVER SQ FT 50.000

X4060004 P HMA SC SMA 9.5 N80 TON 8,803.000

X4400100 PCC SURF REM VAR DP SQ YD 241.000

X5537800 SS CLEANED 12 FOOT 450.000

X6030310 FR & LIDS ADJUST SPL EACH 86.000

X7030005 TEMP PAVT MKING REMOV SQ FT 18,442.000

*REV    Z0004562 COMB C C&G REM & REPL FOOT 2,885.000

Z0018500 DRAINAGE STR CLEANED EACH 27.000

Z0030850 TEMP INFO SIGNING SQ FT 52.000

20200100 EARTH EXCAVATION CU YD 44.000

20800150 TRENCH BACKFILL CU YD 128.000

21101615 TOPSOIL F & P  4 SQ YD 440.000

25000400 NITROGEN FERT NUTR POUND 9.000
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State Job # - C-91-420-16

Project Number Route

County Name - COOK- - NHPP-0345/064/ FAP 345

Code - 31 -  - *REVISED: JUNE 07, 2017

District - 1 -  - 

Section Number - 2016-045RS 79

79

Item 
Number Pay Item Description

Unit of 
Measure Quantity x Unit Price = Total Price

25000600 POTASSIUM FERT NUTR POUND 9.000

25200110 SODDING SALT TOLERANT SQ YD 440.000

25200200 SUPPLE WATERING UNIT 11.000

35501308 HMA BASE CSE  6 SQ YD 16.000

40600290 BIT MATLS TACK CT POUND 71,772.000

40600400 MIX CR JTS FLANGEWYS TON 160.000

40600827 P LB MM IL-4.75  N50 TON 4,387.000

40600982 HMA SURF REM BUTT JT SQ YD 715.000

40603335 HMA SC "D"   N50 TON 2.000

40603340 HMA SC "D"   N70 TON 1,618.000

*REV    42001300 PROTECTIVE COAT SQ YD 1,254.000

42300400 PCC DRIVEWAY PAVT  8 SQ YD 43.000

*REV    42400200 PC CONC SIDEWALK 5 SQ FT 5,511.000

*REV    42400800 DETECTABLE WARNINGS SQ FT 502.000

44000159 HMA SURF REM    2 1/2 SQ YD 106,329.000
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State Job # - C-91-420-16

Project Number Route

County Name - COOK- - NHPP-0345/064/ FAP 345

Code - 31 -  - *REVISED: JUNE 07, 2017
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Section Number - 2016-045RS 79

79

Item 
Number Pay Item Description

Unit of 
Measure Quantity x Unit Price = Total Price

*REV    44000600 SIDEWALK REM SQ FT 5,413.000

44003100 MEDIAN REMOVAL SQ FT 1,350.000

44003510 MEDIAN REMOVAL (PD) SQ FT 6,350.000

*ADD    44201725 CL D PATCH T1  7 SQ YD 12.000

44201729 CL D PATCH T2  7 SQ YD 948.000

44201733 CL D PATCH T3  7 SQ YD 177.000

44201735 CL D PATCH T4  7 SQ YD 453.000

44201796 CL D PATCH T4 12 SQ YD 60.000

550A0340 STORM SEW CL A 2  12 FOOT 89.000

60200105 CB TA 4 DIA T1F OL EACH 1.000

60219540 MAN TA 4 DIA T24F&G EACH 1.000

60237470 INLETS TA T24F&G EACH 1.000

60252800 CB RECONST EACH 7.000

60257900 MAN RECONST EACH 3.000

*ADD    60266600 VALVE BOX ADJ EACH 3.000
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Item 
Number Pay Item Description

Unit of 
Measure Quantity x Unit Price = Total Price

*REV    60300105 FR & GRATES ADJUST EACH 53.000

*REV    60300305 FR & LIDS ADJUST EACH 19.000

60404950 FR & GRATES T24 EACH 13.000

60406000 FR & LIDS T1 OL EACH 17.000

60406100 FR & LIDS T1 CL EACH 59.000

60603800 COMB CC&G TB6.12 FOOT 198.000

66900200 NON SPL WASTE DISPOSL CU YD 172.000

66900450 SPL WASTE PLNS/REPORT L SUM 1.000

*REV    66900530 SOIL DISPOSAL ANALY EACH 4.000

67000400 ENGR FIELD OFFICE A CAL MO 6.000

67100100 MOBILIZATION L SUM 1.000

70100310 TRAF CONT-PROT 701421 L SUM 1.000

70102625 TR CONT & PROT 701606 L SUM 1.000

70102631 TR CONT & PROT 701601 EACH 1.000

70102632 TR CONT & PROT 701602 L SUM 1.000



ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

CONTRACT
 NUMBER - 

Page 5
6/9/2017

62D03

State Job # - C-91-420-16

Project Number Route
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Item 
Number Pay Item Description

Unit of 
Measure Quantity x Unit Price = Total Price

70102635 TR CONT & PROT 701701 L SUM 1.000

70102640 TR CONT & PROT 701801 L SUM 1.000

70300100 SHORT TERM PAVT MKING FOOT 4,568.000

70300150 SHRT TRM PAVT MK REM SQ FT 1,523.000

70300210 TEMP PVT MK LTR & SYM SQ FT 1,540.000

70300220 TEMP PVT MK LINE 4 FOOT 26,952.000

70300240 TEMP PVT MK LINE 6 FOOT 6,654.000

70300250 TEMP PVT MK LINE 8 FOOT 1,747.000

70300260 TEMP PVT MK LINE 12 FOOT 2,196.000

70300280 TEMP PVT MK LINE 24 FOOT 1,004.000

70300520 PAVT MARK TAPE T3   4 FOOT 2,284.000

78000100 THPL PVT MK LTR & SYM SQ FT 1,540.000

78000200 THPL PVT MK LINE  4 FOOT 26,952.000

78000400 THPL PVT MK LINE  6 FOOT 6,654.000

78000500 THPL PVT MK LINE  8 FOOT 1,747.000
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Item 
Number Pay Item Description

Unit of 
Measure Quantity x Unit Price = Total Price

78000600 THPL PVT MK LINE 12 FOOT 2,196.000

78000650 THPL PVT MK LINE 24 FOOT 1,004.000

78100100 RAISED REFL PAVT MKR EACH 1,212.000

78300200 RAISED REF PVT MK REM EACH 1,212.000

85000200 MAIN EX TR SIG INSTAL EACH 6.000

88600600 DET LOOP REPL FOOT 2,945.000

*ADD    89502376 REBUILD EX HANDHOLE EACH 7.000



CONTRACT NUMBER 62D03

THIS IS THE TOTAL BID $

NOTES:
1.  Each PAY ITEM should have a UNIT PRICE and a TOTAL PRICE.
2.  The UNIT PRICE shall govern if no TOTAL PRICE is shown or if there is a 
     discrepancy between the product of the UNIT PRICE multiplied by the QUANTITY.
3.  If a UNIT PRICE is omitted, the TOTAL PRICE will be divided by the QUANTITY 
     in order to establish a UNIT PRICE.
4.  A bid may be declared UNACCEPTABLE if neither a unit price nor a total price is shown.
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BITUMINOUS MATERIALS COST ADJUSTMENTS (BDE) (RETURN FORM WITH BID) ........ 75 
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STEEL COST ADJUSTMENT (BDE) (RETURN FORM WITH BID) ........................................... 82 
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SIDE CURBS AND RAMP SIDE FLARES  
 
Revise Article 424.12 of Standard Specification to read: 
 

424.12 Method of Measurement.  This work will be measured for payment in place and 
the area computed in square feet (square meters). Curb ramps, including side curbs and side 
flares, will be measured for payment as sidewalk. No deduction will be made for detectable 
warnings located within the ramp.  

 
Detectable warnings will be measured for payment in place and the area computed in 

square feet (square meters).  
 
Earth excavation will be measured for payment according to Article 202.07.   

 
 
BRICK PAVER REMOVE AND REINSTALLATION 
 
This work shall include the removal and reinstallation of the existing brick pavers at locations 
shown on the plans and as impacted by the project in accordance with the applicable portions of 
Section 440 of the Standard Specifications and as directed the Engineer.  
 
Basis of Payment: The work to remove and reinstall the existing brick pavers to the elevations 
as determined by the Engineer shall be paid for at the contract unit price per square feet for 
REMOVE AND REINSTALL BRICK PAVER which price shall include all necessary labor, 
material and equipment necessary to complete the work.  
 
 
ADJUSTMENTS AND RECONSTRUCTIONS 
Effective:  March 15, 2011 
 
Revise the first paragraph of Article 602.04 to read: 
 

“602.04  Concrete.  Cast-in-place concrete for structures shall be constructed of Class SI 
concrete according to the applicable portions of Section 503.  Cast-in-place concrete for 
pavement patching around adjustments and reconstructions shall be constructed of Class PP-1 
concrete, unless otherwise noted in the plans, according to the applicable portions of Section 
1020.” 
 
Revise the third, fourth and fifth sentences of the second paragraph of Article 602.11(c) to read: 
 
“Castings shall be set to the finished pavement elevation so that no subsequent adjustment will 
be necessary, and the space around the casting shall be filled with Class PP-1 concrete, unless 
otherwise noted in the plans, to the elevation of the surface of the base course or binder course.  
HMA surface or binder course material shall not be allowed.  The pavement may be opened to 
traffic according to Article 701.17(e)(3)b.” 
 
 
 

Revised 6-8-17 
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MAINTENANCE OF EXISTING TRAFFIC SIGNAL AND FLASHING BEACON 
INSTALLATION 
Effective: May 22, 2002 Revised: July 1, 2015 
850.01TS 
 
General. 

1. Full maintenance responsibility shall start as soon as the Contractor begins any physical 
work on the Contract or any portion thereof. If Contract work is started prior to a traffic 
signal inspection, maintenance of the traffic signal installation(s) will be transferred to the 
Contractor without an inspection.  

 
2. The Contractor shall have electricians with IMSA Level II certification on staff to provide 

signal maintenance.  A copy of the certification shall be immediately available upon 
request of the Engineer. 

 
3. This item shall include maintenance of all traffic signal equipment and other connected 

and related equipment such as flashing beacons, emergency vehicle pre-emption 
equipment, master controllers, uninterruptable power supply (UPS and batteries), PTZ 
cameras, vehicle detection, handholes, lighted signs, telephone service installations, 
communication cables, conduits to adjacent intersections, and other traffic signal 
equipment.   

 
4. Regional transit, County and other agencies may also have equipment connected to 

existing traffic signal or peripheral equipment such as PTZ cameras, switches, transit 
signal priority (TSP and BRT) servers, radios and other devices that shall be included 
with traffic signal maintenance at no additional cost to the contract.   

 
5. Maintenance shall not include Automatic Traffic Enforcement equipment, such as Red 

Light Enforcement cameras, detectors, or peripheral equipment.  This equipment is 
operated and maintained by the local municipality and should be de-activated while on 
contractor maintenance. 

 
6. The energy charges for the operation of the traffic signal installation shall be paid for by 

the Contractor.   
 
Maintenance. 

1. The Contractor shall check all controllers every two (2) weeks, which will include visually 
inspecting all timing intervals, relays, detectors, and pre-emption equipment to ensure 
that they are functioning properly.  The Contractor shall check signal system 
communications and phone lines to assure proper operation. This item includes, as 
routine maintenance, all portions of emergency vehicle pre-emption equipment.  The 
Contractor shall maintain in stock at all times a sufficient amount of materials and 
equipment to provide effective temporary and permanent repairs. Prior to the traffic 
signal maintenance transfer, the contractor shall supply a detailed maintenance 
schedule that includes dates, locations, names of electricians providing the required 
checks and inspections along with any other information requested by the Engineer. 

 
 

Added 6-8-17 
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2. The Contractor is advised that the existing and/or span wire traffic signal installation 
must remain in operation during all construction stages, except for the most essential 
down time.  Any shutdown of the traffic signal installation, which exceeds fifteen (15) 
minutes, must have prior approval of the Engineer.  Approval to shut down the traffic 
signal installation will only be granted during the period extending from 10:00 a.m. to 
3:00 p.m. on weekdays.  Shutdowns shall not be allowed during inclement weather or 
holiday periods. 

 
3. The Contractor shall provide immediate corrective action when any part or parts of the 

system fail to function properly.  Two far side heads facing each approach shall be 
considered the minimum acceptable signal operation pending permanent repairs.  When 
repairs at a signalized intersection require that the controller be disconnected or 
otherwise removed from normal operation, and power is available, the Contractor shall 
place the traffic signal installation on flashing operation.  The signals shall flash RED for 
all directions unless a different indication has been specified by the Engineer.  The 
Contractor shall be required to place stop signs (R1-1-36) at each approach of the 
intersection as a temporary means of regulating traffic.  When the signals operate in 
flash, the Contractor shall furnish and equip all their vehicles assigned to the 
maintenance of traffic signal installations with a sufficient number of stop signs as 
specified herein.  The Contractor shall maintain a sufficient number of spare stop signs 
in stock at all times to replace stop signs which may be damaged or stolen. 

 
4. The Contractor shall provide the Engineer with 2 (two) 24 hour telephone numbers for 

the maintenance of the traffic signal installation and for emergency calls by the Engineer. 
 

5. Traffic signal equipment which is lost or not returned to the Department for any reason 
shall be replaced with new equipment meeting the requirements of the Standard 
Specifications and these special provisions. 

 
6. The Contractor shall respond to all emergency calls from the Department or others 

within one (1) hour after notification and provide immediate corrective action.  When 
equipment has been damaged or becomes faulty beyond repair, the Contractor shall 
replace it with new and identical equipment. The cost of furnishing and installing the 
replaced equipment shall be borne by the Contractor at no additional charge to the 
contract. The Contractor may institute action to recover damages from a responsible 
third party. If at any time the Contractor fails to perform all work as specified herein to 
keep the traffic signal installation in proper operating condition or if the Engineer cannot 
contact the Contractor's designated personnel, the Engineer shall have the State's 
Electrical Maintenance Contractor perform the maintenance work.  The Contractor shall 
be responsible for all of the State’s Electrical Maintenance Contractor’s costs and 
liquidated damages of $1000 per day per occurrence.  The State's Electrical 
Maintenance Contractor shall bill the Contractor for the total cost of the work. The 
Contractor shall pay this bill within thirty (30) days of the date of receipt of the invoice or 
the cost of such work will be deducted from the amount due the Contractor.  The 
Contractor shall allow the Electrical Maintenance Contractor to make reviews of the 
Existing Traffic Signal Installation that has been transferred to the Contractor for 
Maintenance.  
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7. Any proposed activity in the vicinity of a highway-rail grade crossing must adhere to the 
guidelines set forth in the current edition of the Manual on Uniform Traffic Control 
Devices (MUTCD) regarding work in temporary traffic control zones in the vicinity of 
highway-rail grade crossings which states that lane restrictions, flagging, or other 
operations shall not create conditions where vehicles can be queued across the railroad 
tracks. If the queuing of vehicles across the tracks cannot be avoided, a uniformed law 
enforcement officer or flagger shall be provided at the crossing to prevent vehicles from 
stopping on the tracks, even if automatic warning devices are in place. 

 
8. Equipment included in this item that is damaged or not operating properly from any 

cause shall be replaced with new equipment meeting current District One traffic signal 
specifications and provided by the Contractor at no additional cost to the Contract and/or 
owner of the traffic signal system, all as approved by the Engineer.  Final replacement of 
damaged equipment must meet the approval of the Engineer prior to or at the time of 
final inspection otherwise the traffic signal installation will not be accepted.  Cable 
splices outside the controller cabinet shall not be allowed.   

 
9. Automatic Traffic Enforcement equipment, such as Red Light Enforcement cameras, 

detectors, and peripheral equipment, damaged or not operating properly from any 
cause, shall be the responsibility of the municipality or the Automatic Traffic Enforcement 
Company per Permit agreement. 

 
10. The Contractor shall be responsible to clear snow, ice, dirt, debris or other condition that 

obstructs visibility of any traffic signal display or access to traffic signal equipment. 
 

11. The Contractor shall maintain the traffic signal in normal operation during short or long 
term loss of utility or battery back-up power at critical locations designated by the 
Engineer.  Critical locations may include traffic signals interconnected to railroad warning 
devices, expressway ramps, intersection with an SRA route, critical corridors or other 
locations identified by the Engineer.  Temporary power to the traffic signal must meet 
applicable NEC and OSHA guidelines and may include portable generators and/or 
replacement batteries.  Temporary power to critical  locations shall not be paid for 
separately but shall be included in the contract. 

 
12. Temporary replacement of damaged or knockdown of a mast arm pole assembly shall 

require construction of a full or partial span wire signal installation or other method 
approved by the Engineer to assure signal heads are located overhead and over 
traveled pavement.  Temporary replacement of mast arm mount signals with post mount 
signals will not be permitted. 

 
Basis of Payment. 
This work will be paid for at the contract unit price per each for MAINTENANCE OF EXISTING 
TRAFFIC SIGNAL INSTALLATION.  Each intersection will be paid for separately. Maintenance 
of a standalone and or not connected flashing beacon shall be paid for at the contract unit price 
for MAINTENANCE OF EXISITNG FLASHING BEACON INSTALLATION. Each flashing 
beacon will be paid for separately.  
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REBUILD EXISTING HANDHOLE 
Effective: January 1, 2002 Revised: July 1, 2015 
895.04TS 
 
This item shall consist of rebuilding and bringing to grade a handhole at a location shown on the 
plans or as directed by the Engineer.  The work shall consist of removing the handhole frame 
and cover and the walls of the handhole to a depth of eight (8) inches below the finished grade. 
 
Upon completion of the above work, four (4) holes, four (4) inches in depth and one half (1/2) 
inch in diameter, shall be drilled into the remaining concrete; one hole centered on each of the 
four handhole walls.  Four (4) #3 steel dowels, eight (8) inches in length, shall be furnished and 
shall be installed in the drilled holes with a masonry epoxy. 
 
All concrete debris shall be disposed of outside the right-of-way. 
 
The area adjacent to each side of the handhole shall be excavated to allow forming.  All steel 
hooks, handhole frame, cover, and concrete shall be provided to construct a rebuilt handhole 
according to applicable portions of Section 814 of the Standard Specification and as modified in 
814.01TS HANDHOLES Special Provision.  The existing frame and cover shall be replaced if it 
was damaged during removal or as determined by the Engineer. 
 
Basis of Payment. 
This work shall be paid for at the contract unit price each for REBUILD EXISTING HANDHOLE, 
which price shall be payment in full for all labor, materials, and equipment necessary to 
complete the work described above and as indicated on the drawings. 
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REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES 
 
This work shall be according to Article 669 of the Standard Specifications and the following:  
 
Qualifications.  The term environmental firm shall mean an environmental firm with at least five 
(5) documented leaking underground storage tank (LUST) cleanups or that is pre-qualified in 
hazardous waste by the Department.  Documentation includes but not limited to verifying 
remediation and special waste operations for sites contaminated with gasoline, diesel, or waste 
oil in accordance with all Federal, State, or local regulatory requirements and shall be provided 
to the Engineer for approval.  The environmental firm selected shall not be a former or current 
consultant or have any ties with any of the properties contained within and/or adjacent to this 
construction project. 
 
General.  This Special Provision will likely require the Contractor to subcontract for the 
execution of certain activities. 
 
All contaminated materials shall be managed as either “uncontaminated soil” or non-special 
waste.  This work shall include monitoring and potential sampling, analytical testing, and 
management of a material contaminated by regulated substances.  The Environmental Firm 
shall continuously monitor all soil excavation for worker protection and soil contamination.  
Phase I Preliminary Engineering information is available through the District’s 
Environmental Studies Unit.  Soil samples or analysis without the approval of the Engineer 
will be at no additional cost to the Department.  The lateral distance is measured from centerline 
and the farthest distance is the offset distance or construction limit whichever is less.   
 
The Contractor shall manage any excavated soils and sediment within the following areas: 
 
Intersection of IL Route 19 (W. Irving Park Road) and Judd Avenue 
 All excavation planned for ADA ramp improvements at the southwest quadrant at the 

intersection of IL Route 19 (W. Irving Park Road) and Judd Avenue, Schiller Park.  This 
material meets the criteria of Article 669.09(a)(1) and shall be managed in accordance to 
Article 669.09.  Potential contaminants of concern sampling parameters: VOCs, SVOCs and 
Metals. 

 
Intersection of IL Route 19 (W. Irving Park Road) and Scott Street 
 All excavation planned for ADA ramp improvements at the intersection of IL Route 19 (W. 

Irving Park Road) and Scott Street, Schiller Park.  This material meets the criteria of Article 
669.09(a)(1) and shall be managed in accordance to Article 669.09.  Potential contaminants 
of concern sampling parameters: VOCs, SVOCs and Metals. 

 
Intersection of IL Route 19 (W. Irving Park Road) and Hirschberg Court 
 All excavation planned for ADA ramp improvements at the northwest quadrant and 

northeast quadrant at the intersection of IL Route 19 (W. Irving Park Road) and Hirschberg 
Court, Schiller Park.  This material meets the criteria of Article 669.09(a)(1) and shall be 
managed in accordance to Article 669.09.  Potential contaminants of concern sampling 
parameters: VOCs, SVOCs and Metals. 
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Intersection of IL Route 19 (W. Irving Park Road) and Emerson Avenue 
 All excavation planned for ADA ramp improvements at the northwest quadrant and 

northeast quadrant at the intersection of IL Route 19 (W. Irving Park Road) and Emerson 
Avenue, Schiller Park.  This material meets the criteria of Article 669.09(a)(1) and shall be 
managed in accordance to Article 669.09.  Potential contaminants of concern sampling 
parameters: VOCs, SVOCs and Metals. 

 
Intersection of IL Route 19 (W. Irving Park Road) and 25th Avenue / Ruby Street 
 All excavation planned for ADA ramp improvements at the intersection of IL Route 19 (W. 

Irving Park Road) and 25th Avenue / Ruby Street, Schiller Park.  This material meets the 
criteria of Article 669.09(a)(5) and shall be managed in accordance to Article 669.09.  
Potential contaminants of concern sampling parameters: VOCs, SVOCs and Metals. 

 
Intersection of IL Route 19 (W. Irving Park Road) and Atlantic Avenue 
 All excavation planned for ADA ramp improvements at the southwest quadrant at the 

intersection of IL Route 19 (W. Irving Park Road) and Atlantic Avenue, Schiller Park.  This 
material meets the criteria of Article 669.09(a)(5) and shall be managed in accordance to 
Article 669.09.  Potential contaminants of concern sampling parameters: VOCs, SVOCs and 
Metals. 

 All excavation planned for ADA ramp improvements at the northwest quadrant, northeast 
quadrant and southeast quadrant at the intersection of IL Route 19 (W. Irving Park Road) 
and Atlantic Avenue, Schiller Park.  This material meets the criteria of Article 669.09(a)(1) 
and shall be managed in accordance to Article 669.09.  Potential contaminants of concern 
sampling parameters: VOCs, SVOCs and Metals. 

 
Intersection of IL Route 19 (W. Irving Park Road) and Wagner Avenue 
 All excavation planned for installation of new storm sewer, drainage structures and curb & 

gutter improvements along the south side of IL Route 19 (W. Irving Park Road), west of its 
intersection with Wagner Avenue, Schiller Park.  This material meets the criteria of Article 
669.09(a)(1) and shall be managed in accordance to Article 669.09.  Potential contaminants 
of concern sampling parameters: VOCs, SVOCs and Metals. 

 All excavation planned for ADA ramp improvements at all four quadrants, and drainage 
structure improvements at the northeast quadrant, at the intersection of IL Route 19 (W. 
Irving Park Road) and Wagner Avenue, Schiller Park.  This material meets the criteria of 
Article 669.09(a)(1) and shall be managed in accordance to Article 669.09.  Potential 
contaminants of concern sampling parameters: VOCs, SVOCs and Metals. 

 
Intersection of IL Route 19 (W. Irving Park Road) and Prairie Avenue 
 All excavation planned for ADA ramp improvements at the southwest quadrant and 

southeast quadrant at the intersection of IL Route 19 (W. Irving Park Road) and Prairie 
Avenue, Schiller Park.  This material meets the criteria of Article 669.09(a)(1) and shall be 
managed in accordance to Article 669.09.  Potential contaminants of concern sampling 
parameters: VOCs, SVOCs and Metals. 
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Intersection of IL Route 19 (W. Irving Park Road) and Grace Street 
 All excavation planned for ADA ramp improvements at the intersection of IL Route 19 (W. 

Irving Park Road) and Grace Street, Schiller Park.  This material meets the criteria of Article 
669.09(a)(1) and shall be managed in accordance to Article 669.09.  Potential contaminants 
of concern sampling parameters: VOCs, SVOCs and Metals. 

 
Intersection of IL Route 19 (W. Irving Park Road) and Kolze Avenue 
 All excavation planned for ADA ramp improvements at the northeast quadrant at the 

intersection of IL Route 19 (W. Irving Park Road) and Kolze Avenue, Schiller Park.  This 
material meets the criteria of Article 669.09(a)(1) and shall be managed in accordance to 
Article 669.09.  Potential contaminants of concern sampling parameters: VOCs, SVOCs and 
Metals. 

 
Intersection of IL Route 19 (W. Irving Park Road) and Old River Road 
 All excavation planned for ADA ramp improvements at the northwest quadrant at the 

intersection of IL Route 19 (W. Irving Park Road) and Old River Road, Schiller Park.  This 
material meets the criteria of Article 669.09(a)(5) and shall be managed in accordance to 
Article 669.09.  Potential contaminants of concern sampling parameters: VOCs, SVOCs and 
Metals. 

 All excavation planned for ADA ramp improvements at the northeast quadrant at the 
intersection of IL Route 19 (W. Irving Park Road) and Old River Road, Schiller Park.  This 
material meets the criteria of Article 669.09(a)(1) and shall be managed in accordance to 
Article 669.09.  Potential contaminants of concern sampling parameters: VOCs, SVOCs and 
Metals. 

 
Intersection of IL Route 19 (W. Irving Park Road) and Willow Street 
 All excavation planned for ADA ramp improvements at the southwest quadrant and 

southeast quadrant at the intersection of IL Route 19 (W. Irving Park Road) and Willow 
Street, Schiller Park.  This material meets the criteria of Article 669.09(a)(1) and shall be 
managed in accordance to Article 669.09.  Potential contaminants of concern sampling 
parameters: VOCs, SVOCs and Metals. 

 All excavation planned for ADA ramp improvements at the bus stop located on the north 
side of IL Route 19 (W. Irving Park Road) at its intersection with Will Street, Schiller Park.  
This material meets the criteria of Article 669.09(a)(1) and shall be managed in accordance 
to Article 669.09.  Potential contaminants of concern sampling parameters: VOCs, SVOCs 
and Metals. 

 
Intersection of IL Route 19 (W. Irving Park Road) and North River Road 
 All excavation planned for ADA ramp improvements at the northwest quadrant at the 

intersection of IL Route 19 (W. Irving Park Road) and North River Road, Schiller Park.  This 
material meets the criteria of Article 669.09(a)(1) and shall be managed in accordance to 
Article 669.09.  Potential contaminants of concern sampling parameters: VOCs, SVOCs and 
Metals. 
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