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llinois Department NOTICE TO BIDDERS
of Transportation

1. TIME AND PLACE OF OPENING BIDS. Electronic bids are to be submitted to the electronic bidding system
(iCX-Integrated Contractors Exchange). All bids must be submitted to the iCX system prior to 12:00 p.m.
June 16, 2023 at which time the bids will be publicly opened from the iCX SecureVault.

2. DESCRIPTION OF WORK. The proposed improvement is identified and advertised for bids in the
Invitation for Bids as:

Contract No. 61J42

COOK County

Section 22-00056-00-SW (Burr Ridge)
Project 3BP6-952 ()

Route FAU 2689 (Wolf Road)

District 1 Construction Funds

Install push button actuated flashing pedestrian beacons, sidewalk improvements , signage, and
pavement markings at Midblock Crossing on Wolf Road in Burr Ridge.

3. INSTRUCTIONS TO BIDDERS. (a) This Notice, the invitation for bids, proposal and letter of award shall,
together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road
and Bridge Construction, become part of the contract. Bidders are cautioned to read and examine carefully
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to
submission of a bid.

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the
bidder to make various certifications as a part of the proposal and contract. By execution and submission
of the proposal, the bidder makes the certification contained therein. A false or fraudulent certification
shall, in addition to all other remedies provided by law, be a breach of contract and may result in
termination of the contract.

4. AWARD CRITERIA AND REJECTION OF BIDS. This contract will be awarded to the lowest responsive
and responsible bidder considering conformity with the terms and conditions established by the Department
in the rules, Invitation for Bids and contract documents. The issuance of plans and proposal forms for bidding
based upon a prequalification rating shall not be the sole determinant of responsibility. The Department
reserves the right to determine responsibility at the time of award, to reject any or all proposals, to re-advertise
the proposed improvement, and to waive technicalities.

By Order of the
lllinois Department of Transportation

Omer Osman,
Secretary



CONTRACT 61J42
INDEX
FOR
SUPPLEMENTAL SPECIFICATIONS
AND RECURRING SPECIAL PROVISIONS
Adopted January 1, 2023

This index contains a listing of SUPPLEMENTAL SPECIFICATIONS, frequently used RECURRING SPECIAL
PROVISIONS, and LOCAL ROADS AND STREETS RECURRING SPECIAL PROVISIONS.

ERRATA  Standard Specifications for Road and Bridge Construction (Adopted 1-1-22) (Revised 1-1-23)

SUPPLEMENTAL SPECIFICATIONS

Std. Spec. Sec. Page No.
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801 Electrical REQUIFEMENTS ......cciiiiiiiiiiee et e e e e e e e e e e s st a e e e e e e e s senabaaeeaaeeeannnes 38
821  ROAAWAY LUMINGIIES ....oviiiiiiiiiiiiiii ettt e et e e e e e e st e e e e e e e s satbaereaeeessensaseeeaaeesannnes 40

1003 FiNE AQregates ........veiiiiiiii ittt e e ek e e et e e e e e e et e e e et e ee e e e e e nan 41
1004  Coarse AQOregates .........ccoiiiiiiiiiiiiie ittt e ek e et e e e et e et e ee e et eenan 42
1020 Portland CemMENt CONCIBIE ......... coieiiie et e e e e et e e e e e e e e e e e e e e e ersaeeaeeeees 43
1030 HOE-MIX ASPRAIL ...ttt e e et e e e e e e e e e e anreeenan 44
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RECURRING SPECIAL PROVISIONS

The following RECURRING SPECIAL PROVISIONS indicated by an “X” are applicable to this contract and
are included by reference:

CHECK SHEET # PAGE NO.
1 X Additional State Requirements for Federal-Aid Construction Contracts .............cc.c......... 53
2 [XI Subletting of Contracts (Federal-Aid CONracts) ...........ccovoveveeeeeieeeeeeeeee e 56
KT D = =1 OO RRSRRRRR 57
4 [ Specific EEO Responsibilities Non Federal-Aid CONtracts ............cccccoceveveeeeveeieniennns 67
5 [ Required Provisions - State CONIaCS ..........ccccceiveieieeeeeeeeeeeeeeeeeeeeeee e 72
6 [ Asbestos Bearing Pad REMOVAI .........c.cooviuiieieeeeeeeeeeeeeeeeeeeee e 78
7 [ Asbestos Waterproofing Membrane and Asbestos HMA Surface Removal .................... 79
8 [] Temporary Stream Crossings and In-Stream Work Pads ...............cccceeveveveeeeverercnennnn 80
9 [l Construction LAyout StAKES .........ccccooveveuieeeeeceeeeeeteeeeee ettt aenes 81

10 [ Use of Geotextile Fabric for Railroad CroSSiNg ...........ccccceveueueeveveueueeeeeeeeeereeeseseeaneaennn. 84
11 [] Subsealing of Concrete PAVemMENtS ..............cccoueovoueeeeeeeeeeeeeeeeeee e 86
12 [] Hot-Mix Asphalt SUrface COIECHON ..........c.cooveueoeieeeeeeeeeeeeeeeeee e 90
13 [] Pavement and Shoulder RESUMACING .........ccccveveveueeeeeeerieeeeeeeceeee e 92
14 [ Patching with Hot-Mix Asphalt Overlay REMOVA ............c.cccooveeieeeeeeeeeeeeee e 93
15 [ POIYMEI CONCIELE ...ttt e e en e ee s 95
£ I = =YY= V=Y TR 97
17 [ BICYCIE RACKS ..veeeeeeeeeeeee ettt e ee e en et 98
18 [ Temporary Portable Bridge Traffic Signals ............ccccoioiioeieeee e 100
19 [ Nighttime Inspection of Roadway Lighting ...........ccccovevevioieieeeeceeieieeeeee e 102
20 [] English Substitution of Metric BOIS ............c.c.ceeeieveueeieeeeieeeeeeeieeee e 103
21 [ Calcium Chloride Accelerator for Portland Cement Concrete ...........cccocooveveveveveerenennn. 104
22 [] Quality Control of Concrete Mixtures at the Plant ..............cccccovoveueeveveeeeeeeeeeceeeeeeee 105
23 X Quality Control/Quality Assurance of Concrete MiXtUres .............cccocoveeeeeveeeeveeeeennnns 113
S I B = L= XY= Y=Y OO 129
2 T I = L= XY =Y Y=Y ISR 130
26 [[] Temporary Raised Pavement Markers .............c.ccoooeceieeeeeeieeeseee e eese e een e 131
27 [ Restoring Bridge Approach Pavements Using High-Density Foam ..............ccccccoovevennan. 132
28 [] Portland Cement Concrete Inlay or OVEray .............cccooeeieeieeeeeeeeeeeeeeee e 135
29 [ Portland Cement Concrete Partial Depth Hot-Mix Asphalt Patching ............cccccccoevevennnn. 139
30 [ Longitudinal Joint and Crack PatChing ...........cccocoiieciieeieeeceeee e 142
31 [ Concrete Mix Design — Department Provided ............ccccccoeereveveueeeeeieeeeeeeeeeeeeee e 144
32 [] Station Numbers in Pavements or OVEIays ............cccccoeveueueeeveueeeeeeeieeeeeeeeees e 145
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BDE SPECIAL PROVISIONS

The following special provisions indicated by an “X” are applicable to this contract. An * indicates a new or
revised special provision for the letting.
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Special Provision Title

Accessible Pedestrian Signals (APS)

Aggregate Subgrade Improvement

Automated Flagger Assistance Device

Bituminous Materials Cost Adjustments

Bituminous Surface Treatment with Fog Seal
Blended Finely Divided Minerals

Bridge Demolition Debris

Building Removal

Building Removal with Asbestos Abatement
Compensable Delay Costs

Completion Date (via calendar days)

Completion Date (via calendar days) Plus Working Days
Construction Air Quality — Diesel Retrofit
Corrugated Plastic Pipe (Culvert and Storm Sewer)
Disadvantaged Business Enterprise Participation
Fuel Cost Adjustment

Grading and Shaping Ditches

Green Preformed Thermoplastic Pavement Markings
High Tension Cable Median Barrier Removal
Hot-Mix Asphalt — Longitudinal Joint Sealant
lllinois Works Apprenticeship Initiative — State Funded Contracts
Material Transfer Device

Performance Graded Asphalt Binder

Railroad Protective Liability Insurance

Seeding

Source of Supply and Quality Requirements
Speed Display Trailer

Steel Cost Adjustment

Subcontractor and DBE Payment Reporting
Subcontractor Mobilization Payments

Submission of Payroll Records

Surface Testing of Pavements — IRl

Traffic Spotters

Training Special Provisions

Ultra-Thin Bonded Wearing Course

Vehicle and Equipment Warning Lights
Waterproofing Membrane System

Weekly DBE Trucking Reports

Work Zone Traffic Control Devices

Working Days

Effective

April 1, 2003
April 1, 2012
Jan. 1, 2008
Nov. 2, 2006
Jan. 1, 2020
April 1, 2021
July 1, 2009
Sept. 1, 1990
Sept. 1, 1990
June 2, 2017
April 1, 2008
April 1, 2008
June 1, 2010
Jan. 1, 2021
Sept. 1, 2000
April 1, 2009
Jan 1, 2023
Jan. 1, 2021
April 1, 2022
Nov. 1, 2022
June 2, 2021

June 15, 1999

Jan 1, 2023
Dec. 1, 1986
Nov. 1, 2022
Jan. 2, 2023
April 2, 2014
April 2, 2014
April 2, 2018
Nov. 2, 2017
April 1, 2021
Jan. 1, 2021
Jan. 1, 2019
Oct. 15, 1975
April 1, 2020
Nov. 1, 2021
Nov. 1, 2021
June 2, 2012
Mar. 2, 2020
Jan. 1, 2002

Revised

Jan. 1, 2022
April 1, 2022
April 1, 2023
Aug. 1, 2017
Jan. 1, 2022

Aug. 1, 2022
Aug. 1, 2022
April 1, 2019
Nov. 1, 2014

Mar. 2, 2019
Aug. 1, 2017

Jan. 1, 2022
Sept. 2, 2021
Jan. 1, 2022
Jan. 1, 2022
Jan. 1, 2022
Jan. 1, 2022
April 1, 2019
Nov. 1, 2022
Jan. 1, 2023
Sept. 2, 2021
Jan. 1, 2022
Nov. 1, 2022

Nov. 1, 2021



Wolf Road Pedestrian Crossing Improvement Project
FAU Route 2689 (Wolf Road)

Section 22-00056-00-SW

Cook County

Contract No. 61J42

STATE OF ILLINOIS

SPECIAL PROVISIONS

The following Special Provisions supplement the “Standard Specifications for Road and Bridge
Construction”, Adopted January 1, 2022, (herein after called “the Standard Specifications”), the
latest edition of the Standard Specifications for Water and Sewer Construction in lllinois, the latest
edition of the “Manual of Uniform Traffic Control Devices for Streets and Highways”, and the
“Manual of Test Procedures of Materials” in effect on the date of invitation of bids, and the
Supplemental Specifications and Recurring Special Provisions indicated on the Check Sheet
included herein which apply to the govern the construction designated as Wolf Road Pedestrian
Crossing Improvement Project on FAU Route 2689 (Wolf Road), Section 22-00056-00-SW in
Cook County, Project Number 3BP6(952), Contract Number 61J42, and in case of conflict with
any part, or parts, of said Specifications, the said Special Provisions shall take precedence and shall
govern.

Wolf Road Pedestrian Crossing Improvement Project
FAU Route 2689 (Wolf Road)
Section 22-00056-00-SW
Cook County
Contract No. 61J42

LOCATION OF PROJECT

This project is located at an existing midblock pedestrian crossing on Wolf Road which connects
Pleasantdale Middle School and the Pleasant Dale Park District. The project limits lie between
77" Street to the south and 73" Street to the north, with the midblock crossing occurring between
75" Street and 74" Street. The project extends along Wolf Road approximately 650 feet north
and south of the midblock pedestrian crossing, resulting in a total project length of 1,300 feet (0.25
miles). The project is located within the Village of Burr Ridge, Cook County, lllinois.

DESCRIPTION OF PROJECT

The items performed under the Contract include all necessary work to install new push-button
actuated flashing pedestrian beacons at the existing midblock pedestrian crossing, remove
existing flashing beacon assemblies and existing signage, install proposed signage as shown in
the plans, install new flashing beacon, and install a new equipment cabinet. Related work
includes, the construction of concrete foundations needed for the flashing beacon assemblies,
wiring the flashing beacons for electrical service, installing a new digital time switch in the new
equipment cabinet, and construction of a handhole. Work shall also include the installation of
recessed pavement markings to increase the visibility of the pedestrian crossing. Work shall also
consist of removal and replacement of existing sidewalk and detectable warnings; maintenance
of traffic; utility coordination, and all other incidental and collateral work necessary to complete
the project as shown on the plans and as described herein.



Wolf Road Pedestrian Crossing Improvement Project
FAU Route 2689 (Wolf Road)

Section 22-00056-00-SW

Cook County

Contract No. 61J42

AVAILABLE REPORTS (D1 LR)
Effective: July 1, 2021

1 No project specific reports were prepared.

When applicable, the following checked reports and record information is available for Bidders’
reference upon request:

[0 Record structural plans
Preliminary Site Investigation (PSI) (IDOT ROW)

Preliminary Site Investigation (PSI) (Local ROW)

o O 0O

Preliminary Environmental Site Assessment (PESA) (IDOT ROW)

X

Preliminary Environmental Site Assessment (PESA) (Local ROW)

O

Soils/Geotechnical Report

O

Boring Logs

O Pavement Cores

O Location Drainage Study (LDS)
0 Hydraulic Report

O Noise Analysis

O Other:

Those seeking these reports should request access from:

Mr. David Preissig, P.E.

Director of Public Works/Village Engineer
Village of Burr Ridge

(630) 654-8181 x6000
dpreissig@burr-ridge.gov

available Monday-Friday, 8a.m. - 5 p.m.




Wolf Road Pedestrian Crossing Improvement Project
FAU Route 2689 (Wolf Road)

Section 22-00056-00-SW

Cook County

Contract No. 61J42

MAINTENANCE OF ROADWAYS
Effective: September 30, 1985
Revised: November 1, 1996

Beginning on the date that work begins on this project, the Contractor shall assume responsibility
for normal maintenance of all existing roadways within the limits of the improvement. This normal
maintenance shall include all repair work deemed necessary by the Engineer, but shall not include
snow removal operations. Traffic control and protection for maintenance of roadways will be
provided by the Contractor as required by the Engineer.

If items of work have not been provided in the contract, or otherwise specified for payment, such
items, including the accompanying traffic control and protection required by the Engineer, will be
paid for in accordance with Article 109.04 of the Standard Specifications.

STATUS OF UTILITIES (D-1)
Effective: June 1, 2016
Revised: January 1, 2020

Utility companies and/or municipal owners located within the construction limits of this project
have provided the following information regarding their facilities and the proposed improvements.
The tables below contain a description of specific conflicts to be resolved and/or facilities which
will require some action on the part of the Department’s contractor to proceed with work. Each
table entry includes an identification of the action necessary and, if applicable, the estimated
duration required for the resolution.

UTILITIES TO BE ADJUSTED

Conflicts noted below have been identified by following the suggested staging plan included in
the contract. The company has been notified of all conflicts and will be required to obtain the
necessary permits to complete their work; in some instances, resolution will be a function of the
construction staging. The responsible agency must relocate, or complete new installations as
noted below; this work has been deemed necessary to be complete for the Department’s
contractor to then work in the stage under which the item has been listed.

Pre-Stage

No conflicts to be resolved.
Stage 1
No conflicts to be resolved.

Pre-Stage: 0 Days Total Installation
Stage 1: 0 Days Total Installation



Wolf Road Pedestrian Crossing Improvement Project
FAU Route 2689 (Wolf Road)

Section 22-00056-00-SW

Cook County

Contract No. 61J42

The following contact information is what was used during the preparation of the plans as provided
by the Agency/Company responsible for resolution of the conflict.

Agency/Company Name of contact Phone E-mail address
Responsible to
Resolve Conflict
AT&T Distribution Janet Ahern 630-573-6414 Ja1763@att.com
Comcast Kandice Janusz 630-396-8225 kandicejanusz@usicllc.com
ComEd Vincent Mazzaferro 630-576-7094 Vincent.mazzaferroPE@comed.com
Nicor Gas Sakibul Forah 630-388-3046 sforah@southernco.com
West Suburban Mark Volk 708-865-0300
Water Commission
Wide Open West Paul Flinkow 630-536-3139 Paul.flinkow@wowinc.com
Village of Burr Ridge James Lukas 630-654-8181 jlukas@burr-ridge.gov
(water and
wastewater)

UTILITIES TO BE WATCHED AND PROTECTED

The areas of concern noted below have been identified by following the suggested staging plan
included for the contract. The information provided is not a comprehensive list of all remaining
utilities, but those which during coordination were identified as ones which might require the
Department’s contractor to take into consideration when making the determination of the means
and methods that would be required to construct the proposed improvement. In some instances,
the contractor will be responsible to notify the owner in advance of the work to take place so
necessary staffing on the owner’s part can be secured.

Pre-Stage

LOCATION TYPE DESCRIPTION OWNER

The gas main runs
on the east side of
Wolf Road and
needs to be
Wolf Road protected during
Sta. 10+00, 22’ 4” Gas Main the construction of Nicor Gas

RT the foundations for
the flashing
beacons.




Wolf Road Pedestrian Crossing Improvement Project
FAU Route 2689 (Wolf Road)

Section 22-00056-00-SW

Cook County
Contract No. 61J42

Wolf Road
Sta. 10+00, 26’
RT and 29’ LT

Aerial Line

There is an aerial
line on the east
side and west side
of Wolf Road that
needs to be
watched and
protected during
construction.

ComEd

Wolf Road
Sta. 10+00, 26’
RT and 29’ LT

Aerial line

There is an aerial
line on the east
side and west side
of Wolf Road that
needs to be
watched and
protected during
construction.

Comcast

Wolf Road
Sta. 10+00, 26’
RT and 29’ LT

Aerial line

There is an aerial
line on the east
side and west side
of Wolf Road that
needs to be
watched and
protected during
construction.

AT&T

Wolf Road
Sta. 10+00, 17’ LT

Sewer line

The existing sewer
line needs to be
protected during
the installation of
the foundation for

the flashing
beacon.

Village of Burr
Ridge

Stage 1

LOCATION

TYPE

DESCRIPTION

OWNER

Wolf Road
Sta. 10+00, 22’
RT

4” Gas Main

The gas main runs
on the east side of
Wolf Road and
needs to be
protected during
the construction of
the foundations for
the flashing
beacons.

Nicor Gas




Wolf Road Pedestrian Crossing Improvement Project
FAU Route 2689 (Wolf Road)

Section 22-00056-00-SW

Cook County

Contract No. 61J42

Wolf Road
Sta. 10+00, 26’
RT and 29’ LT

There is an aerial
line on the east
side and west side
of Wolf Road that
needs to be
watched and
protected during
construction.

Aerial Line ComEd

Wolf Road
Sta. 10+00, 26’
RT and 29’ LT

There is an aerial
line on the east
side and west side
of Wolf Road that
needs to be
watched and
protected during
construction.

Aerial line Comcast

Wolf Road
Sta. 10+00, 26’
RT and 29’ LT

There is an aerial
line on the east
side and west side
of Wolf Road that
needs to be
watched and
protected during
construction.

Aerial line AT&T

Wolf Road
Sta. 10+00, 17’ LT

The existing sewer
line needs to be
protected during

Sewer line the installation of

the foundation for

the flashing
beacon.

Village of Burr
Ridge




Wolf Road Pedestrian Crossing Improvement Project

FAU Route 2689 (Wolf Road)
Section 22-00056-00-SW
Cook County

Contract No. 61J42

The following contact information is what was used during the preparation of the plans as provided
by the owner of the facility.

Agency/Company Name of
Responsible to Address Phone e-mail address
. contact
Resolve Conflict
1000
Commerce 630-
AT&T/Distribution | Janet Ahern Drive 573- ja1763@att.com
Oak Brook, IL | 6414
60523
860 Oak
. Creek Drive | 930" . .
Comcast Kandice Janusz L 396- kandicejanusz@usicllc.com
ombard, IL 8025
60148
1000
Vincent Cqmmerce 630- .
ComEd Mazzaferro Drive 576- vincent.mazzaferroPE@comed.com
Oak Brook, IL | 7094
60523
1844  Ferr
. . Road | 630
Nicor Gas Sakibul Forah N , 388- sforah@southernco.com
aperville, IL 3046
60563
700 S. Archer | 708-
et cooubuan | park Vol Road Justice, | 865-
IL 60458 0300
825 E. 99" St. | 630-
Wide Open West Paul Flinkow Chicago, IL | 536- paul.finkow@wowinc.com
60628 3139
451
Village of Burr Commerce 630-
Ridge (water and | James Lukas Street 654- jlukas@burr-ridge.gov
wastewater) Burr Ridge, IL | 8181
60527

The above represents the best information available to the Department and is included for the
convenience of the bidder. The days required for conflict resolution should be considered in the
bid as this information has also been factored into the timeline identified for the project when
setting the completion date. The applicable portions of the Standard Specifications for Road and
Bridge Construction shall apply.

Estimated duration of time provided above for the first conflicts identified will begin on the date of
the executed contract regardless of the status of the utility relocations. The responsible agencies




Wolf Road Pedestrian Crossing Improvement Project
FAU Route 2689 (Wolf Road)

Section 22-00056-00-SW

Cook County

Contract No. 61J42

will be working toward resolving subsequent conflicts in conjunction with contractor activities in
the number of days noted.

The estimated relocation duration must be part of the progress schedule submitted by the
contractor. A utility kickoff meeting will be scheduled between the Department, the Department’s
contractor and the utility companies when necessary. The Department’s contractor is responsible
for contacting J.U.L.1.E. prior to all excavation work.

PUBLIC CONVENIENCE AND SAFETY (D1)
Effective: May 1, 2012
Revised: July 15, 2012

Add the following to the end of the fourth paragraph of Article 107.09:

“If the holiday is on a Saturday or Sunday, and is legally observed on a Friday or Monday,
the length of Holiday Period for Monday or Friday shall apply.”

Add the following sentence after the Holiday Period table in the fourth paragraph of Article 107.09:

“The Length of Holiday Period for Thanksgiving shall be from 5:00 AM the Wednesday
prior to 11:59 PM the Sunday After”

Delete the fifth paragraph of Article 107.09 of the Standard Specifications:
“On weekends, excluding holidays, roadways with Average Daily Traffic of 25,000 or

greater, all lanes shall be open to traffic from 3:00 P.M. Friday to midnight Sunday except
where structure construction or major rehabilitation makes it impractical.”



Wolf Road Pedestrian Crossing Improvement Project
FAU Route 2689 (Wolf Road)

Section 22-00056-00-SW

Cook County

Contract No. 61J42

TRAFFIC CONTROL PLAN

Traffic Control shall be according to the applicable sections of the Standard Specifications, the
Supplemental Specifications, the "lllinois Manual on Uniform Traffic Control Devices for Streets
and Highways", any special details and Highway Standards contained in the plans, and the
Special Provisions contained herein.

Special attention is called to Article 107.09 of the Standard Specifications and the following
Highway Standards, Details, Quality Standard for Work Zone Traffic Control Devices, Recurring
Special Provisions and Special Provisions contained herein, relating to traffic control.

The Contractor shall contact the District One Bureau of Traffic at least 72 hours in advance of
beginning work.

STANDARDS:
701006-05, 701011-04, 701301-04, 701311-03, 701501-06, 701801-06, 701901-08

DETAILS:

TC-05: STANDARD TRAFFIC SIGNAL DESIGN DETAILS (SHEETS 3-6)

TC-10: TRAFFIC CONTROL AND PROTECTION FOR SIDES ROADS, INTERSECTIONS, AND
DRIVEWAYS

TC-13: DISTRICT ONE TYPICAL PAVEMENT MARKINGS

SPECIAL PROVISIONS:
Maintenance of Roadways
Public Convenience and Safety (Dist 1)

The work shall be accomplished such that the streets will be left open to local traffic at the end of
each working day.

It will also be necessary for the Contractor to provide advance written notice to residents, police,
fire, school districts, and trash haulers when access to any street and/or driveway will be
temporarily closed or limited. At least one lane access must be provided to all commercial
property at all times unless directed otherwise by the Engineer in writing. Notices shall be
delivered 24 hours prior to any temporary closures and shall provide a re-entrance date to the
owners. Notices shall be reviewed and approved by the Engineer prior to issuance.

During construction, the Contractor shall provide traffic control as shown on the plans, and
specified herein, and any other temporary protection where necessary for public safety at all times.
Should traffic protection be determined to be inadequate by the Engineer, The Department will
take necessary actions to protect the public, and the cost of this work will be charged to the
Contractor.

No lane closures or traffic detours relating to Permitted Work will be allowed between the hours
of 6a.m.to 9a.m. and 3 p.m. to 6:30 p.m.
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SERVICE INSTALLATION (TRAFFIC SIGNALS)
Effective: May 22, 2002

Revised: June 15, 2016

805.01TS

Revise Section 805 of the Standard Specifications to read:

Description.
This work shall consist of all materials and labor required to install, modify, or extend the electric

service installation. All installations shall meet the requirements of the “District One Standard
Traffic Signal Design Details”.

General.
The electric service installation shall be the electric service disconnecting means and it shall be
identified as suitable for use as service equipment.

The electric utility contact information is noted on the plans and represents the current information
at the time of contract preparation. The Contractor must request in writing for service and/or
service modification within 10 days of contract award and must follow-up with the electric utility to
assure all necessary documents and payment are received by the utility. The Contractor shall
forward copies of all correspondence between the contractor and utility company to the Engineer
and Area Traffic Signal Maintenance and Operations Engineer. The service agreement and
sketch shall be submitted for signature to the IDOT’s Traffic Operations Programs Engineer.

Materials.
a. General. The completed control panel shall be constructed in accordance with UL Std.
508A, Industrial Control Panel, and carry the UL label. Wire terminations shall be
UL listed.

b. Enclosures.

1. Pole Mounted Cabinet. The cabinet shall be UL 50, NEMA Type 4X, unfinished
single door design, fabricated from minimum 0.080-inch (2.03 mm) thick Type
5052 H-32 aluminum. Seams shall be continuous welded and ground smooth.
Stainless steel screws and clamps shall secure the cover and assure a
watertight seal. The cover shall be removable by pulling the continuous
stainless steel hinge pin. The cabinet shall have an oil-resistant gasket and a
lock kit shall be provided with an internal O-ring in the locking mechanism
assuring a watertight and dust-tight seal. The cabinet shall be sized to
adequately house all required components with extra space for arrangement
and termination of wiring. A minimum size of 14-inches (350 mm) high, 9-
inches (225 mm) wide and 8-inches (200 mm) in depth is required. The cabinet
shall be channel mounted to a wooden utility pole using assemblies
recommended by the vendor.

2. Ground Mounted Cabinet. The cabinet shall be UL 50, NEMA Type 3R

unfinished single door design with back panel. The cabinet shall be fabricated
from Type 5052 H-32 aluminum with the frame and door 0.125-inch (3.175
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mm) thick, the top 0.250-inch (6.350 mm) thick and the bottom 0.500-inch
(12.70 mm) thick. Seams shall be continuous welded and ground smooth. The
door and door opening shall be double flanged. The door shall be
approximately 80% of the front surface, with a full length tamperproof stainless
steel .075-inch (1.91 mm) thick hinge bolted to the cabinet with stainless steel
carriage bolts and nylocks nuts. The locking mechanism shall be slam-latch
type with a keyhole cover. The cabinet shall be sized to adequately house all
required components with extra space for arrangement and termination of
wiring. A minimum size of 40-inches (1000 mm) high, 16-inches (400 mm) wide
and 15-inches (375 mm) in depth is required. The cabinet shall be mounted
upon a square Type A concrete foundation as indicated on the plans. The
foundation is paid for separately.

3. All enclosures shall include a green external power indicator LED light with
circuitry as shown in the Electrical Service-Panel Diagram detail sheet. For
pole mounted service enclosures, the power indicator light shall be mounted
as shown in the detail. For ground mounted enclosures, the power indicator
light shall be mounted on the side of the enclosure most visible from the major
roadway.

Electric Utility Meter Housing and Riser. The electric meter housing and meter socket
shall be supplied and installed by the contractor. The contractor is to coordinate the
work to be performed and the materials required with the utility company to make the
final connection at the power source. Electric utility required risers, weather/service
head and any other materials necessary for connection shall also be included in the
pay item. Materials shall be in accordance with the electric utility’s requirements. For
ground-mounted service, the electric utility meter housing shall be mounted to the
enclosure. The meter shall be supplied by the utility company. Metered service shall
not be used unless specified in the plans.

Surge Protector. Overvoltage protection, with LED indicator, shall be provided for the
120 volt load circuit by the means MOV and thermal fusing technology. The response
time shall be <5n seconds and operate within a range of —40C to +85C. The surge
protector shall be UL 1449 Listed.

Circuit Breakers. Circuit breakers shall be standard UL listed molded case, thermal-
magnetic bolt-on type circuit breakers with trip free indicating handles. 120 volt circuit
breakers shall have an interrupting rating of not less than 65,000 rms symmetrical
amperes. Unless otherwise indicated, the main disconnect circuit breaker for the
traffic signal controller shall be rated 60 amperes, 120 V and the auxiliary circuit
breakers shall be rated 10 amperes, 120 V.

Fuses, Fuseholders and Power Indicating Light. Fuses shall be small-dimensional
cylindrical fuses of the dual element time-delay type. The fuses shall be rated for 600
V AC and shall have a UL listed interrupting rating of not less than 10,000 rms
symmetrical amperes at rated voltage. The power indicating light shall be LED type
with a green colored lens and shall be energized when electric utility power is present.
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g. Ground and Neutral Bus Bars. A single copper ground and neutral bus bar, mounted
on the equipment panel shall be provided. Ground and neutral conductors shall be
separated on the bus bar. Compression lugs, plus 2 spare lugs, shall be sized to
accommodate the cables with the heads of the connector screws painted green for
ground connections and white for neutral connections.

h. Utility Services Connection. The Contractor shall notify the Utility Company marketing
representative a minimum of 30 working days prior to the anticipated date of hook-up.
This 30 day advance natification will begin only after the Utility Company marketing
representative has received service charge payments from the Contractor. Prior to
contacting the Utility Company marketing representative for service connection, the
service installation controller cabinet and cable must be installed for inspection by the
Utility Company.

i. Ground Rod. Ground rods shall be copper-clad steel, a minimum of 10 feet (3.0m) in
length, and 3/4 inch (20mm) in diameter. Ground rod resistance measurements to
ground shall be 25 ohms or less. If necessary additional rods shall be installed to meet
resistance requirements at no additional cost to the contract.

Installation.
a. General. The Contractor shall confirm the orientation of the traffic service installation
and its door side with the engineer, prior to installation. All conduit entrances into the
service installation shall be sealed with a pliable waterproof material.

b. Pole Mounted. Brackets designed for pole mounting shall be used. All mounting
hardware shall be stainless steel. Mounting height shall be as noted on the plans or
as directed by the Engineer.

c. Ground Mounted. The service installation shall be mounted plumb and level on the
foundation and fastened to the anchor bolts with hot-dipped galvanized or stainless
steel nuts and washers. The space between the bottom of the enclosure and the top
of the foundation shall be caulked at the base with silicone.

Basis of Payment.

The service installation shall be paid for at the contract unit price each for SERVICE
INSTALLATION of the type specified which shall be payment in full for furnishing and installing
the service installation complete. The CONCRETE FOUNDATION, TYPE A, which includes the
ground rod, shall be paid for separately. SERVICE INSTALLATION, POLE MOUNTED shall
include the 3/4 inch (20mm) grounding conduit, ground rod, and pole mount assembly. Any
charges by the utility companies shall be approved by the engineer and paid for as an addition to
the contract according to Article 109.05 of the Standard Specifications.

GROUNDING OF TRAFFIC SIGNAL SYSTEMS

Effective: May 22, 2002

Revised: July 1, 2015

806.01TS
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Revise Section 806 of the Standard Specifications to read:

General.

All traffic signal systems, equipment and appurtenances shall be properly grounded in strict
conformance with the NEC. This work shall be in accordance with IDOT’s District One Traffic
Signal Design Details.

The grounding electrode system shall include a ground rod installed with each traffic signal
controller concrete foundation and all mast arm and post concrete foundations. An additional
ground rod will be required at locations were measured resistance exceeds 25 ohms. Ground
rods are included in the applicable concrete foundation or service installation pay item and will
not be paid for separately.

Testing shall be according to Article 801.13 (a) (4) and (5).

(a) The grounded conductor (neutral conductor) shall be white color coded. This conductor shall
be bonded to the equipment grounding conductor only at the Electric Service Installation. All
power cables shall include one neutral conductor of the same size.

(b) The equipment grounding conductor shall be green color coded. The following is in addition
to Article 801.04 of the Standard Specifications.

1. Equipment grounding conductors shall be bonded to the grounded conductor (neutral
conductor) only at the Electric Service Installation. The equipment grounding conductor
is paid for separately and shall be continuous. The Earth shall not be used as the equipment
grounding conductor.

2. Equipment grounding conductors shall be bonded, using a UL Listed grounding connector,
to all traffic signal mast arm poles, traffic signal posts, pedestrian posts, pull boxes, handhole
frames and covers, conduits, and other metallic enclosures throughout the traffic signal
wiring system, except where noted herein. Bonding shall be made with a splice and pigtail
connection, using a sized compression type copper sleeve, sealant tape, and heat-
shrinkable cap. A UL listed electrical joint compound shall be applied to all conductors’
terminations, connector threads and contact points. Conduit grounding bushings shall be
installed at all conduit terminations including spare or empty conduits.

3. All metallic and non-metallic raceways shall have a continuous equipment grounding
conductor, except raceways containing only detector loop lead-in circuits, circuits under 50
volts and/or fiber optic cable will not be required to include an equipment grounding
conductor.

4. Individual conductor splices in handholes shall be soldered and sealed with heat shrink.
When necessary to maintain effective equipment grounding, a full cable heat shrink shall be
provided over individual conductor heat shrinks.

(c) The grounding electrode conductor shall be similar to the equipment grounding conductor in
color coding (green) and size. The grounding electrode conductor is used to connect the ground
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rod to the equipment grounding conductor and is bonded to ground rods via exothermic welding,
UL listed pressure connectors, and UL listed clamps.

UNDERGROUND RACEWAYS
Effective: May 22, 2002

Revised: July 1, 2015

810.02TS

Revise Article 810.04 of the Standard Specifications to read:

“Installation. All underground conduits shall have a minimum depth of 30-inches
(700 mm) below the finished grade.”

Add the following to Article 810.04 of the Standard Specifications:

“All metal conduit installed underground shall be Rigid Steel Conduit unless
otherwise indicated on the plans.”

Add the following to Article 810.04 of the Standard Specifications:

“All raceways which extend outside of a structure or duct bank but are not
terminated in a cabinet, junction box, pull box, handhole, post, pole, or pedestal
shall extend a minimum or 300 mm (12”) or the length shown on the plans beyond
the structure or duct bank. The end of this extension shall be capped and sealed
with a cap designed for the conduit to be capped.

The ends of rigid metal conduit to be capped shall be threaded, the threads
protected with full galvanizing, and capped with a threaded galvanized steel cap.

The ends of rigid nonmetallic conduit and coilable nonmetallic conduit shall be
capped with a rigid PVC cap of not less than 3 mm (0.125”) thick. The cap shall
be sealed to the conduit using a room-temperature-vulcanizing (RTV) sealant
compatible with the material of both the cap and the conduit. A washer or similar
metal ring shall be glued to the inside center of the cap with epoxy, and the pull
cord shall be tied to this ring.”

ROD AND CLEAN EXISTING CONDUIT
Effective: January 1, 2015

Revised: July 1, 2015

810.03TS

Description.
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This work shall consist of inserting a duct rod or electrical fish rod or tape of sufficient length and
rigidity into an electrical conduit opening in one electrical handhole, and pushing the said rod
through the conduit to emerge at the next or subsequent handhole in the conduit system at the
location(s) shown on the plans. The duct rod may be inserted and removed by any standard
construction method which causes no damage to the conduit. The size of the conduit may vary,
but there shall be no differentiation in cost for the size of the conduit.

The conduit which is to be rodded and cleaned may exist with various amounts of standing water
in the handholes to drain the conduit and to afford compatible working conditions for the
installation of the duct rods and/or cables. Pumping of handholes shall be included with the work
of rodding and cleaning of the conduit.

Any handhole which, in the opinion of the Engineer contains excessive debris, dirt or other
materials to the extent that conduit rodding and cleaning is not feasible, shall be cleaned at the
Engineer’s order and payment approval as a separate pay item.

Prior to removal of the duct rod, a duct cleaning attachment such as a properly sized wire brush
or cleaning mandrel shall be attached to the duct rod, which by removal of the duct rod shall be
pulled through the conduit to remove sand, grit, or other light obstructions from the duct to provide
a clean, clear passage for the installation of cable. Whenever the installation of cables is not
performed as an adjunct to or immediately following the cleaning of the duct, a light weight pulling
line such as a 1/8” polyethylene line or conduit measuring tape shall be placed and shall remain
in the conduit to facilitate future work. When great difficulty of either inserting the duct rod or
removal of the cleaning mandrel is encountered, the duct may require further cleaning by use of
a compressed air gun, or a low pressure water hose. In the case of a broken conduit, the conduit
must be excavated and repaired. The existence and location of breaks in the conduit may be
determined by rodding, but the excavation and repair work required will be paid for separately.

This work shall be measured per lineal foot for each conduit cleaned. Measurements shall be
made from point to point horizontally. No vertical rises shall count in the measurement.

Basis of Payment.

This work shall be paid for at the contract unit price per lineal foot for ROD AND CLEAN EXISTING
CONDUIT for the installation of new electric cables in existing conduits. Such price shall include
the furnishing of all necessary tools, equipment, and materials required to prepare a conduit for
the installation of cable

HANDHOLES

Description.
Add the following to Section 814 of the Standard Specifications:

All conduits shall enter the handhole at a depth of 30 inches (762 mm) except for the conduits for
detector loops when the handhole is less than 5 feet (1.52 m) from the detector loop. All conduit
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ends should be sealed with a waterproof sealant to prevent the entrance of contaminants into the
handhole.

Steel cable hooks shall be coated with hot-dipped galvanization in accordance with AASHTO
Specification M111. Hooks shall be a minimum of 1/2 inch (13 mm) diameter with two 90 degree
bends and extend into the handhole at least 6 inches (152 mm). Hooks shall be placed a minimum
of 12 inches (305 mm) below the lid or lower if additional space is required.

Precast round handholes shall not be used unless called out on the plans.
The cover of the handhole frame shall be labeled “Traffic Signals" with legible raised letters.
Revise the third paragraph of Article 814.03 of the Standard Specifications to read:
‘Handholes shall be constructed as shown on the plans and shall be cast-in-place, or
precast concrete units. Heavy duty handholes shall be either cast-in-place or precast
concrete units.”
Add the following to Article 814.03 of the Standard Specifications:
“(c) Precast Concrete. Precast concrete handholes shall be fabricated according to Article
1042.17. Where a handhole is contiguous to a sidewalk, preformed joint filler of 1/2 inch
(13 mm) thickness shall be placed between the handhole and the sidewalk.”
Cast-In-Place Handholes.

All cast-in-place handholes shall be concrete, with inside dimensions of 21-1/2 inches (546 mm)
minimum. Frames and lid openings shall match this dimension.

For grounding purposes the handhole frame shall have provisions for a 7/16 inch (11 mm)
diameter stainless steel bolt cast into the frame. The covers shall have a stainless steel threaded
stint extended from the eye hook assembly for the purpose of attaching the grounding conductor
to the handhole cover.

The minimum wall thickness for heavy duty hand holes shall be 12 inches (305mm).

Precast Round Handholes.

All precast handholes shall be concrete, with inside dimensions of 30 inches (762mm) diameter.
Frames and covers shall have a minimum opening of 26 inches (660mm) and no larger than the
inside diameter of the handhole.

For grounding purposes the handhole frame shall have provisions for a 7/16 inch (11 mm)
diameter stainless steel bolt cast into the frame. For the purpose of attaching the grounding
conductor to the handhole cover, the covers shall either have a 7/16 inch (11 mm) diameter
stainless steel bolt cast into the cover or a stainless steel threaded stint extended from an eye
hook assembly. A hole may be drilled for the bolt if one cannot be cast into the frame or cover.
The head of the bolt shall be flush or lower than the top surface of the cover.
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The minimum wall thickness for precast heavy duty hand holes shall be 6 inches (152 mm).
Precast round handholes shall be only produced by an approved precast vendor.

Materials.
Add the following to Section 1042 of the Standard Specifications:

“1042.17 Precast Concrete Handholes. Precast concrete handholes shall be according to
Articles 1042.03(a)(c)(d)(e).”

MAINTENANCE OF EXISTING TRAFFIC SIGNAL AND FLASHING BEACON
INSTALLATION

Effective: May 22, 2002

Revised: July 1, 2015

850.01TS

General.

1. Full maintenance responsibility shall start as soon as the Contractor begins any physical
work on the Contract or any portion thereof. If Contract work is started prior to a traffic
signal inspection, maintenance of the traffic signal installation(s) will be transferred to the
Contractor without an inspection.

2. The Contractor shall have electricians with IMSA Level |l certification on staff to provide
signal maintenance. A copy of the certification shall be immediately available upon
request of the Engineer.

3. This item shall include maintenance of all traffic signal equipment and other connected
and related equipment such as flashing beacons, emergency vehicle pre-emption
equipment, master controllers, uninterruptable power supply (UPS and batteries), PTZ
cameras, vehicle detection, handholes, lighted signs, telephone service installations,
communication cables, conduits to adjacent intersections, and other traffic signal
equipment.

4. Regional transit, County and other agencies may also have equipment connected to
existing traffic signal or peripheral equipment such as PTZ cameras, switches, transit
signal priority (TSP and BRT) servers, radios and other devices that shall be included with
traffic signal maintenance at no additional cost to the contract.

5. Maintenance shall not include Automatic Traffic Enforcement equipment, such as Red
Light Enforcement cameras, detectors, or peripheral equipment. This equipment is
operated and maintained by the local municipality and should be de-activated while on
contractor maintenance.

6. The energy charges for the operation of the traffic signal installation shall be paid for by
the Contractor.
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Maintenance.

1.

The Contractor shall check all controllers every two (2) weeks, which will include visually
inspecting all timing intervals, relays, detectors, and pre-emption equipment to ensure that
they are functioning properly. The Contractor shall check signal system communications
and phone lines to assure proper operation. This item includes, as routine maintenance,
all portions of emergency vehicle pre-emption equipment. The Contractor shall maintain
in stock at all times a sufficient amount of materials and equipment to provide effective
temporary and permanent repairs. Prior to the traffic signal maintenance transfer, the
contractor shall supply a detailed maintenance schedule that includes dates, locations,
names of electricians providing the required checks and inspections along with any other
information requested by the Engineer.

The Contractor is advised that the existing and/or span wire traffic signal installation must
remain in operation during all construction stages, except for the most essential down
time. Any shutdown of the traffic signal installation, which exceeds fifteen (15) minutes,
must have prior approval of the Engineer. Approval to shut down the traffic signal
installation will only be granted during the period extending from 10:00 a.m. to 3:00 p.m.
on weekdays. Shutdowns shall not be allowed during inclement weather or holiday
periods.

The Contractor shall provide immediate corrective action when any part or parts of the
system fail to function properly. Two far side heads facing each approach shall be
considered the minimum acceptable signal operation pending permanent repairs. When
repairs at a signalized intersection require that the controller be disconnected or otherwise
removed from normal operation, and power is available, the Contractor shall place the
traffic signal installation on flashing operation. The signals shall flash RED for all directions
unless a different indication has been specified by the Engineer. The Contractor shall be
required to place stop signs (R1-1-36) at each approach of the intersection as a temporary
means of regulating traffic. When the signals operate in flash, the Contractor shall furnish
and equip all their vehicles assigned to the maintenance of traffic signal installations with
a sufficient number of stop signs as specified herein. The Contractor shall maintain a
sufficient number of spare stop signs in stock at all times to replace stop signs which may
be damaged or stolen.

The Contractor shall provide the Engineer with 2 (two) 24 hour telephone numbers for the
maintenance of the traffic signal installation and for emergency calls by the Engineer.

Traffic signal equipment which is lost or not returned to the Department for any reason
shall be replaced with new equipment meeting the requirements of the Standard
Specifications and these special provisions.

The Contractor shall respond to all emergency calls from the Department or others within
one (1) hour after notification and provide immediate corrective action. When equipment
has been damaged or becomes faulty beyond repair, the Contractor shall replace it with
new and identical equipment. The cost of furnishing and installing the replaced equipment
shall be borne by the Contractor at no additional charge to the contract. The Contractor
may institute action to recover damages from a responsible third party. If at any time the
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Contractor fails to perform all work as specified herein to keep the traffic signal installation
in proper operating condition or if the Engineer cannot contact the Contractor's designated
personnel, the Engineer shall have the State's Electrical Maintenance Contractor perform
the maintenance work. The Contractor shall be responsible for all of the State’s Electrical
Maintenance Contractor’s costs and liquidated damages of $1000 per day per occurrence.
The State's Electrical Maintenance Contractor shall bill the Contractor for the total cost of
the work. The Contractor shall pay this bill within thirty (30) days of the date of receipt of
the invoice or the cost of such work will be deducted from the amount due the Contractor.
The Contractor shall allow the Electrical Maintenance Contractor to make reviews of the
Existing Traffic Signal Installation that has been transferred to the Contractor for
Maintenance.

Any proposed activity in the vicinity of a highway-rail grade crossing must adhere to the
guidelines set forth in the current edition of the Manual on Uniform Traffic Control Devices
(MUTCD) regarding work in temporary traffic control zones in the vicinity of highway-rail
grade crossings which states that lane restrictions, flagging, or other operations shall not
create conditions where vehicles can be queued across the railroad tracks. If the queuing
of vehicles across the tracks cannot be avoided, a uniformed law enforcement officer or
flagger shall be provided at the crossing to prevent vehicles from stopping on the tracks,
even if automatic warning devices are in place.

Equipment included in this item that is damaged or not operating properly from any cause
shall be replaced with new equipment meeting current District One traffic signal
specifications and provided by the Contractor at no additional cost to the Contract and/or
owner of the traffic signal system, all as approved by the Engineer. Final replacement of
damaged equipment must meet the approval of the Engineer prior to or at the time of final
inspection otherwise the traffic signal installation will not be accepted. Cable splices
outside the controller cabinet shall not be allowed.

Automatic Traffic Enforcement equipment, such as Red Light Enforcement cameras,
detectors, and peripheral equipment, damaged or not operating properly from any cause,
shall be the responsibility of the municipality or the Automatic Traffic Enforcement
Company per Permit agreement.

The Contractor shall be responsible to clear snow, ice, dirt, debris or other condition that
obstructs visibility of any traffic signal display or access to traffic signal equipment.

The Contractor shall maintain the traffic signal in normal operation during short or long
term loss of utility or battery back-up power at critical locations designated by the Engineer.
Critical locations may include traffic signals interconnected to railroad warning devices,
expressway ramps, intersection with an SRA route, critical corridors or other locations
identified by the Engineer. Temporary power to the traffic signal must meet applicable
NEC and OSHA guidelines and may include portable generators and/or replacement
batteries. Temporary power to critical locations shall not be paid for separately but shall
be included in the contract.
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12. Temporary replacement of damaged or knockdown of a mast arm pole assembly shall
require construction of a full or partial span wire signal installation or other method
approved by the Engineer to assure signal heads are located overhead and over traveled
pavement. Temporary replacement of mast arm mount signals with post mount signals
will not be permitted.

Basis of Payment.

This work will be paid for at the contract unit price per each for MAINTENANCE OF EXISTING
TRAFFIC SIGNAL INSTALLATION. Each intersection will be paid for separately. Maintenance
of a standalone and or not connected flashing beacon shall be paid for at the contract unit price
for MAINTENANCE OF EXISTING FLASHING BEACON INSTALLATION. Each flashing beacon
will be paid for separately.

ELECTRIC CABLE
Effective: May 22, 2002
Revised: July 1, 2015
873.01TS

Delete “or stranded, and No. 12 or” from the last sentence of Article 1076.04 (a) of the Standard
Specifications.

Add the following to the Article 1076.04(d) of the Standard Specifications:
Service cable may be single or multiple conductor cable.

CONCRETE FOUNDATIONS

Effective: May 22, 2002

Revised: November 01, 2018

878.01TS

Add the following to Article 878.03 of the Standard Specifications:

All anchor bolts shall be according to Article 1006.09, with all anchor bolts hot dipped galvanized
a minimum of 12 in. at the threaded end.

No foundation is to be poured until the Resident Engineer gives his/her approval as to the depth
of the foundation.

Add the following to the first paragraph of Article 878.05 of the Standard Specifications:

The concrete apron in front of the cabinet and UPS shall be included in this pay item.

FLASHING BEACON ASSEMBLY
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This work shall consist of furnishing and installing a new flashing beacon assembly as shown on
the plans and as described herein. The energy charges for the operation of the flashing beacon
installation shall be paid for by the Department unless otherwise directed by the Engineer.

The installation of flashing beacon installation shall be according to the applicable portions of
Sections 800 and 1000 of the Standard Specifications for Road and Bridge Construction and
District 1 Flashing Beacon Installation Details except as revised herein.

(a) The flashing beacon assembly package shall include the following components:
Flashing beacons

Talking push buttons

Control Cabinet with flash controllers

120 VAC power supply

Mounting hardware

Signage

Pole and pole base

Nookwh =

(b) The flashing beacon assembly shall consist of two pole assemblies on each side of the
crossing. Each pole assembly shall contain 4 alternating circular flashing beacons as shown
on the plan.

(c) Upon activation by pedestrian push button, the flashing beacon controllers shall activate all
flashing beacons in the crosswalk system simultaneously. The flashing beacons shall flash
synchronously and then cease operation after a programmable timeout.

(d) Control cabinet shall meet the following requirements:

1. Shall be NEMA 3R type

2. Shall be 15.0” tall x 12.5” wide by 9.9” deep and constructed of minimum 0.080” thick
aluminum.

Shall be vented with screening included on all vents and drains to prevent insects

and other foreign matters from entering.

Must include at least two tamper-resistant stainless steel hinges and replaceable #2

traffic lock with keys.

Shall include a removable control panel to which all control circuit component mount

or connect.

Shall utilize four 5/16”-18 stainless steel mounting studs that mate to a range of

bracket options.

7. All materials used in the construction or mounting of the control cabinet shall be
either aluminum or stainless steel. Anti-vandal mounting hardware shall be available
as an option.

8. A UV resistant label shall be applied to the exterior of the cabinet and include system
specific information including model number, serial number, date of manufacture, as
well as any applicable regulatory compliance information.

o o M w

(e) The programmable flash controller shall meet the following requirements:
1. Include integrated constant-current LED drivers with a minimum of two-channel
output for driving one or two flashing beacon units.
2. Flash the beacons 50 to 60 flashes per minute.
3. Have multiple programmable function options:
* Run 24 hours per day, 7 days per week
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* Run from dusk to dawn
* Run for a programmable time period when activated via switch, button
contact closure or when triggered from an external sensor such as wireless
transmitter, radar, presence detector with a compatible sensor output.
* Run on atimeclock schedule that is programmed to the controller and
determines days of the week and times of the day that the sign flashes.
Provide multiple levels of LED brightness through LED drive current control.
Automatically adjusted the LED drive current control to optimize brightness for the
ambient lighting conditions.
Have the LED drive outputs reach the full output current as programmed within the
duration of the 100ms on-time.
7. Include an integrated Real Time Clock (RTC) with on-board battery backup.
8. Have the capability of RS232 communication for programming with Windows-based
software.
9. Include a minimum of two General Purpose Inputs and Outputs (GPIO).
10. Be internally housed in its own IP67 type enclosure.
11. Be independently replaceable of other control panel components.
12. Be able to monitor internal temperature.
13. Operate between the temperatures of -40° to +176°F (-40° to +80°C).

o b

(f) Universal switching power supply shall meet the following requirements:

Accept a universal AC input, 100-240 VAC, 50/60 hz

Output 12 VDC regulated to +/- 1%

Have short circuit, overload and over voltage protection

Be convection cooled, DIN rail mount.

Have an LED power on indicator.

Be UL60950-1, TUV EN60950-1, class I, div. 2 group A,B,C,D and hazardous
locations T4 approved.

Operate in a relative humidity of 20 to 90% non-condensing

Include a minimum of two General Purpose Inputs and Outputs (GPIO).

oobhwN~

o N

(9) The flashing beacon assembly shall meet the following requirements:
1. Each warning beacon assembly shall consist of:

» Avyellow or black polycarbonate vehicle traffic signal housing as required.

* A black polycarbonate door.

* A black poly visor.

« A 12" or 8 amber LED beacon module as required.

» A black or yellow powder coated aluminum mounting arm, or black or yellow
poly carbonate mounting arm, depending on the application.

2. The beacon assembly shall be provided from the manufacturer pre-assembled,
requiring that only the visor be installed in the field.

3. The signal housing shall be one-piece unit with serrations in 5° increments at each
end to allow for positive positioning during mounting and include provisions for
attaching back plates if required (optional black plates available).

4. The housing, door and visor shall be injection modeled of ultraviolet stabilized, pre-
colored opaque polycarbonate.
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5. A neoprene gasket shall be included between the door and housing.

6. A black cut visor shall be included as standard equipment with other colors and
styles available as options.

7. The mounting arm shall consist of a pole connection hub plate with center hole for
wire routing, a joint with serration in 5° increments, and a bracket of at least 8” in
length to allow for either vertical or horizontal orientation of the signal head.

8. To prevent any marring of the finished surface when using aluminum, the arm
assembly shall be assembled prior to powder coat application with all internal
threads completely masked to prevent paint built-up.

9. All materials used in the construction and mounting of the beacon assembly shall be
either polycarbonate, powder coated aluminum, or stainless steel.

10. The LED beacon module shall provide incandescent-like appearance, be a fully
sealed module featuring robust high flux LED technology, include abrasion resistant
lens coating and easily install into existing signal enclosures if needed. The LED
beacon modules shall come pre-installed in the beacon assembly.

11. The LED beacon module shall at a minimum:

e Utilize LED robust high flux LED technology.

» Be driven directly from the constant current DC output of the programmable
flash controller, or run from 12V output of the flash controller, as specified.

» Shall be configurable to be MUTCD compliant flash pattern.

* Include a yellow power wire and white ground wire quick connect spade
terminals.

* Meet or exceed Military Standard 883, test method 2007 for vibration
resistance.

* Meet or exceed Military Standard 810F, test method 506.4 for moisture
resistance to rain and blowing rain.

* Have a dominant wavelength of 590nm (Amber) as required.

* Operate from -40° to +165°F (-40° to +74°C).

(h) Audible pushbutton shall meet the following requirements:
1. Shall be ADA-compliant.

2. Shall function as a normal open (n/o) circuit with the following features:
» Voice narration message with adjustable volume control and field
replaceable speaker
* Voice narration to be “yellow lights are flashing”
* Programmable number of audible message repeat
» Configurable location tone
» Additional configurable features through app
3. Shall have a directional push button that can be rotated into a fixed position for the
application.
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4. Shall be provided with all necessary mounting hardware, wiring and associated ADA
signage.

. Ambient noise detection configurable for auto volume control.

. Bluetooth low energy radio to provide optional wireless communication features

. Shall have a operating voltage range of 10-24 VDC

. Shall have an idle current of approximately 9mA @ 12V

. Shall operate from -30° to +165°F (-34° to +74°C).

O 00N O O

(i) Warning static sign shall meet the following requirements:
1. Each sign face shall be constructed on a 0.090” thick 505 H-32 aluminum and
screened on to reflective sheeting.
2. Must have MUTCD compliant sign legend.
3. Shall have two holes for mounting to a post or pole.
4. Includes pole mounting hardware.

(j) Pole shall meet the following requirements:

Shall be standard specified outer diameter aluminum pedestal pole.

Shall be supplied with one end threaded for easy installation into a pedestal base.
Shall be 13’-15’ length schedule 40 pipe raw aluminum as required.

Pedestal base shall be TP358 cast aluminum that mounts on a concrete foundation
attached by four internal anchor bolts imbedded in the foundation.

Pedestal base shall have a large 8.5” square hand hole cover allowing access to the

interior.

hwN -~

Basis of Payment.

This work shall be paid for at the contract unit price each for FLASHING BEACON ASSEMBLY.
The price shall be payment in full for all labor and material necessary to complete the work
described above.

REMOVE EXISTING TRAFFIC SIGNAL EQUIPMENT
Add the following to Article 895.05 of the Standard Specifications:

The traffic signal equipment which is to be removed and is to become the property of the
Contractor shall be disposed of outside the right-of-way at the Contractor’s expense.

All equipment to be returned to the Village of Burr Ridge. The Contractor shall contact the Village
Superintendent to schedule an appointment to deliver the equipment. No equipment will be
accepted without a prior appointment. All equipment shall be delivered within 30 days of removing
it from the traffic signal installation. The Contractor shall provide one hard copy and one electronic
file of a list of equipment that is to remain the property of the Village of Burr Ridge, including model
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and serial numbers, where applicable. The Contractor shall also provide a copy of the Contract
plan or special provision showing the quantities and type of equipment. Controllers and peripheral
equipment from the same location shall be boxed together (equipment from different locations
may not be mixed) and all boxes and controller cabinets shall be clearly marked or labeled with
the location from which they were removed. The Contractor shall be responsible for the condition
of the traffic signal equipment from the time Contractor takes maintenance of the signal installation
until the acceptance of a receipt drawn by the Village Superintendent indicating the items have
been returned in good condition.

Traffic signal equipment which is lost or not returned to the Village for any reason shall be replaced
with new equipment meeting the requirements of these Specifications at no cost to the contract.

CONSTRUCTION LAYOUT (SPECIAL)
The Contractor shall provide all construction layout for this project. The Engineer will provide
electronic CAD files and vertical and horizontal control points only.

The Contractor shall provide field forces, equipment and material to provide all layout necessary
for the construction of this project. Lines and grade of pavement, curb and all other features shall
be set at sufficient intervals to assure substantial conformance to plan line and grade.

The Contractor shall be responsible for having the finished work substantially conform to the lines,
grades, and elevations and dimensions called for in the plans or included in the CAD files. Any
inspection or checking of the Contractor’s layout by the Engineer and the acceptance of all or any
part of it shall not relieve the Contractor of his/her responsibility to secure the proper dimension,
grades and elevations of the several parts of the work. The Contractor shall exercise care in the
preservation of all control points and shall have them reset at his/her expense when any are
damaged, lost, displaced or removed or otherwise obliterated.

Responsibility of the Engineer

a. The Engineer will locate and reference the control points within or adjacent to the project
limits.

Locating and referencing the centerline of survey will consist of establishing and
referencing the control points of the centerline of surveys such as PC’s, PT’s and as many
POT'’s as are necessary to provide a line of sight.

b. The Engineer will establish benchmarks along the project.

c. The Engineer will make random checks of the Contractor’s staking to determine if the work
is in substantial conformance with the plans. Where the Contractor’s work will tie into work
that is being or will be done by others, checks will be made to determine if the work is in
conformance with the proposed overall grade and horizontal alignment.

d. Where the Contractor, in providing layout, discovers discrepancies, the Engineer will
check to determine their nature and make whatever revisions are necessary in the plans.
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e. It is not the responsibility of the Engineer, except as provided herein, to check the
correctness of the Contractor's stakes; however, any errors that are apparent will be
immediately called to the Contractor’s attention and s(he) shall be required to make the
necessary correction before the stakes are used for construction purposes.

f. The Engineer will provide CADD files which will be the basis for all the required layout.

Responsibility of the Contractor

a. The Contractor shall establish from the given survey points and benchmarks all the control
points necessary to construct the individual project elements. S(he) shall provide the
Engineer adequate control in close proximity to each individual element to allow adequate
checking of construction operations. This includes, but is not limited to, line and grade
stakes, line and grade nails in form work, and/or filed or etched marks in substantially
completed construction work.

It is the Contractor’s responsibility to tie in centerline control points in order to preserve
them during construction operations.

a. The Contractor shall provide all necessary layout for all improvements constructed
as part of this project. This will include all pavements, curbs, light poles, traffic
signal poles, all foundations, structures, tree grates, vegetation and any other
associated improvement.

b. All work shall be in accordance with normally accepted self-checking surveying practices.
Field notes shall be kept in standard survey field notebooks and those books shall become
the property of the Engineer at the completion of the project. All notes shall be neat, orderly
and in accepted form. If at any time during construction, discrepancies are identified they
shall be promptly brought to the attention of the Engineer.

This work will be paid for at the contract lump sum price for CONSTRUCTION LAYOUT
(SPECIAL), which prices shall be payment in full for all services, materials, and labor and other
items required to complete the work.

SAW CUTS

The Contractor shall full-depth saw cut for the removal of existing curb, sidewalk, all structure
work, and for all pavement patches. The concrete saw shall be equipped with a diamond blade of
sufficient size to saw pavements full-depth and be capable of accurately maintaining cutting
depth. All saw cuts shall be parallel or perpendicular to the curb & gutter, edge of sidewalk, or the
edge of pavement, with straight, clean, edges, to the satisfaction of the ENGINEER. This item
shall be included with curb & gutter, sidewalk, structure work, and pavement removal. The slurry
resulting from the saw cutting work shall be immediately washed away using water to prevent
tracking by vehicles or pedestrians to the satisfaction of the ENGINEER.

When removing pavement, curb and gutter, shoulder, and/or any other structures, the use of any
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type of concrete breakers which might damage the underground public or private utilities or
property will not be permitted. Pavement openings must be initiated with hydraulic impact/air
hammers and the use of excavator buckets to strike and break pavement is strictly prohibited and
will result in an immediate deficiency deduction.

Saw cuts for all work will not be measured for payment and shall be considered as included in the
related contract pay item. No separate payment will be made for saw cuts.

If additional surface is damaged or removed due to negligence on the part of the Contractor, the
additional work will not be measured for payment but shall be done at the Contractor’'s expense.
It is Contractor’s responsibility to determine the thickness of the existing pavement and whether
or not it contains reinforcement.
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SPECIAL PROVISION FOR INSURANCE (LR107-4)

LR107-4
Page 1 of 1

State of lllinois
Department of Transportation
Bureau of Local Roads and Streets

SPECIAL PROVISION
FOR
INSURANCE

Effective: February 1, 2007
| Revised: August 1, 2007

All references to Sections or Articles in this specification shall be construed to mean specific
Section or Article of the Standard Specifications for Road and Bridge Construction, adopted by
the Department of Transportation.

The Contractor shall name the following entities as additional insured under the Contractor's
general liability insurance policy in accordance with Article 107.27:

Village of Burr Ridge

Cook County Department of Transportation and Highways

| The entities listed above and their officers, employees, and agents shall be indemnified and
held harmless in accordance with Article 107.26.
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FERMIT NUMBER 1T=10-T400-C I33UE DATE
BOND NUMBER EXPIRATION DATE
Cook County Department of Transportation and Highways Permits Office 312.603.1670
George W. Dunne Cook County Office Building 3126039943
69 W. Washington, 24th Floor, Checago. lllinois 60602 hwy.permits@pcockcountyil gov
1. Owner(s): Village of Burr Ridge
2. Project Description: Municipal
3. Permit Type: A. Construction =

B. Individual Maintenance and Repair [

C. Annual Maintenance and Repair (]

D. Tree Trimming O
4. Emergency Permit:  [J (check only if emergency as described is in the PWO, e g hazards in the public way)
5. Pavement Breaks: [J Yes & No
6. Gounty Highway Impacted:

Road Name Limits or Cross Street

No. No.
Wolf Road w22 2020 74" Street

7. Permission:

The Cook County Transportation and Highways Depatment hereby grants permission and authority to

& install, construct, and operate the following described facilities; or

0 maintain and repair the following described facilities; or

J trim trees
in the following geographical area as stated in item 3 above in Cook County, lllinois; on County Highway(s)
stated in item 6 above subject to the general conditions and any special conditions attached to this permit, and
subject to the Public Way Ordinance, as well as all laws defined therein and in conformance with all submittals
made pursuant to the application process, as modified at the request of the Cook County Department of
Transportation and Highways, per plans prepared by:

Enginccr/Architcot _ Patrick Engincering Ine. Job No.: _N/A
Titled: _Wolf Road flashing Pedestrian Beacons, Village of Burr Ridge, Cook County
Dated: Rec'd 9-28-18 and final revision date of: Rec'd 9-28-18 Is finally approved.
8. Approved Work:
Permitted Work Level # Fee
Flashing Beacon 2 $ 000
Pavement Marking 2 $ 000
Sidewalk Removal and Replacement 2 $ 000
Total Fee $ 0.00

This Permit will not be issued until receipt of all applicable fees is confirmed by the Department of
Revenue,

Page 1of 3
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FERMIT NUMBER | 17-10-T480-C I93UE DATE
BOND NUMBER EXPIRATION DATE

This permit includes and is subject to the “General Conditions and CCDOTH Construction Notes for
Permit Work™ attached hereto and incorporated into this Permit.

9. Note (Additional Rules and Special Conditions as Follows):

1. The Owner(s) assumes all responsibility and acknowledges the County of Cook is free from any
liability as a result of the permit work.

2. The sidewalk (cross-walk) called for herein shall be ramped in compliance with the lllinois State
Design Manual and current ADA requirements.

3. Al proposed curb ramps shaill be inspected afer construction. IDOT form D1 PDO031 shall be Tillea
out for each location, If there are any deficiencies the deficiencies shall be fixed and the form refilled
out for the location until the curb ramp is comphant. A copy of the final form shall be submitted to
the CCDOTH Permits office at hwy permits@cookcountyil.gov for the permit file. CCDOTH Permits
office will forward the completed forms to the Cook County ADA Coordinator for the Cook County
ADA file.

Cook County Right-of-Way to be restored with 4" topsaoil, fertilizer and sod.

The Village of Burr Ridge hereby accepts full rasponsibility for the future maintenance, replacement,
relocation and liability of the sidewalk and flasher construction mentioned herein.

6. The general contractor, before starting the job, will deposit with the Cook County Transportation and
Highways Department, Permit Office, insuranze as required on Form "A",

7. Upon awarding a contract for the above mentioned installations, the applicant must direct its
contractor 1o appear in the Cook County Transpeortation and Highways Department Permit Office,
24th Floor County Building, 69 W. Washington Street, Chicago, to deposit a Performance and Right
Of Way Restoration Bond in the amount of $20,000.00, with said Permit Office prior to the start of
work within the County Right Of Way.

8. The Nashing Leacon inslallalion shall be insla led by an Eleclical Cunbiaciur approved by e Couk
County Department of Transportation and Highways.
9. All flashing beacon equipment shall be of the type and brand that is acceptable to the Cook County

Department of Transportation and Highways. One (1) copy of all approved catalog cuts to be
fumished to the County prior 1o installation.

10. Furnish the County MicroStaton compatible CAD files before the final inspecton |s scheduled.

11. Upon completion and acceptance of the Flashing Installation Beacon System by Representatives
of the Cook County Highway Department, the County will cause it to be maintained. The
Pleasantdale School District 107 will be responsibie for 100% of the maintenance charges and be
billed quarterly.

12. The Pleasantdale School District 107 will be responsible for 100% of the electrical energy charges
to Commonwealth Edison.

Page 2013
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FERMIT NUMBER 17-10-T400-C I33UE DATE
BOND NUMBER EXPIRATION DATE

The work authorized by this Permit shall be completed by the expiration date as shown on page 1 or above;
otherwise this Permit becomes null and void.

Owner's Signature Date
(Village of Burr Ridge)
Owner's Name (printed) Owner's Title

Applicable Fee(s) Received. Application approved and Permmit granted:

Superintendent of Cook County Approved Date
Department of Transportation and Highways

A COPY OF THIS PERMIT MUST BE KEPT ON THE JOB SITE DURING CONSTRUCTION

This Permit is not effective unless and until the Cook County Superintendent of Transportation and Highways has
signed this Permi. If, per the Cook County Transportation and Highways Department, municipal acceptance is required,
then this Permit is not cffective unicss and until the municipality has signed this Permit.

Page 3ol 3
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1. Definition of "Owner”. The "Owner” is the Name/s listed on the Cook County Transportation and
Highways Department (CCDOTH) Permit as "Owner/s". The "Owner” is the *Grantee” listed in
the Public Way Regulatory Ordinance (the "Ordinance”), Chapter 66.

2. Capitalized terms used in this Permit and nol otherwise defined herein shall have the meanings
ascribed to them in the Public Way Regulatory Ordinance (the “Ordinance”), Chapter 68, Article
Ill, and Sections 50 et seq. of the Cook Courty Code. Requirements set forth in these General
Conditions are in addition to and not in limitation of the requirements of the Ordinance.

3. The CCDOTH Permit is only applicable for tte work shown on the final approved submitted plans
on Cook County Right of Way (ROW). The permit does not release the Owner from fulfilling the
requirements of any other laws or other requ red permitting relating to the permitted work. Itis
the responsibility of the Owner to acquire all approvals for work not on Cook County ROW. The
Owner is responsible to acquire all approvals for any work on Cook County ROW that is
connecting to infrastructure owned by another entity.

4. Fulfilment by Owner of all requirements set forth in the permit application and its instructions,
including without limitation, permit fees, insurance and bonding are a condition of this Permit.
Issuance of this Permit, without the fulfillment of all requirements by Owner shall not act as a
walver of Owner's obligation to comply with such requirements, unless approval in writing of such
change is given by the Cook County Superintendent of Transportation and Highways.

5. The Permit can be revoked pursuant to the terms of the Ordinance or at the discretion of the
Cook County Superintendent of Transpertation and Highways,

6. At least two (2) days advance notice prior to the start of work shall be given to the CCDOTH
Permit Office, (312) 603-1670 or email hwy permits@cookcountyil.gov .

7. No changes, alterations, or revisions to the Fermitted Work are allowed unless approved in
writing by the Cook County Superintendent cf Transportation and Highways or his designee.

8. If Owner discovers during the progress of the Permitted Work that sublerranean conditions
prohibit the construction of said improvement in and along the alignment as outlined in the plans,
it is expressly understood that all Permitted Work shall cease until a proposed revised alignment
has been approved by the CCDOTH and the Permit has been modified.

9. The Owner shall furnish all material to do all work required, and pay all costs which may be
incurred in connection with such work, and shall prosecute the same diligently and without delay
to completion. See Ordinance for additional requirements as to work in the Public Way

10. All construction methods and construction materials shall be in accordance with the latest version
of the lllinois Department of Transportation ;|IDOT) Standard Specifications for Road and Bridge
Construction, IDOT Supplemental Specifizations and Recurring Special Provisions, IDOT
Standards, Cook County Special Provisions and Cook County Standards.

11. Upon completion of the Permitted Work, Owner shall in a timely manner, (but in no event more
than 30 days unless another time frame is directed by the CCDOTH Permits Division) restore the
Public Way substantially to the same condition in which it was before the Permitted Work started.
The work includes but is not limited to removing all debris, rubbish, materials, apparatus, tools,
and equipment, as well as all excess excavaied materials, from the Public Way.

04/2018
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12. Should future construction and operation of the highways by Cook County require alteration or
rclocation of thc Owner's Facilitics, such change shall bc made by thc Owncr, its succcssor or
assigns upon the written request of the Cook County Superintendent of Transportation and
Highways without expense to said County or State. Requirements for any such requested
alteration or relocation are further detailed in the Ordinance.

13. The Owner, i1s successor and assigns, assume all risk and liability for accidents and damages
that may accrue to persons and property, during the prosecution of the work or any time
thereafter, by reason of the location, construction, installation, operation, maintenance, repair and
work referred to herein, and the Owner, by acceptance of the Permit, agrees to indemnify and
save harmiess Cook County from any such claims for damages and from all costs and expenses
incurred on account thereof and in connection therewith,

14, In accordance with the Ordinance, and agreement by the Owner, the Owner acknowledges and
agrees that the Permit is null and void if the Owner is delinquent in the payment of any tax or fee
administerad by the Cook County.

15, Fumish he CCDOTH Penmnils Division une as-buill PDF in 24° 2367 funmal.
16. Notify CCDOTH Permits office in writing for fnal inspection. The letter can be email to

hwy.permi ntwil.
cC H Construction Notes
Drainage

1. The drainage systems shall be kept clean and free of debris at all times.

The Owner shall be responsible for providing positive drainage.

CCDOTH reserves the right to make connedions to the proposed storm sewer for the purpose of
draining the highway.

4, As a condition of granting this permit, which includes the point discharge of storm water onto the
Cook County Transportation and Highways Right Of Way, the Owner hereby grants permission to
the Cook County Transportation and Highways Department to enter onto private property to
inspact the detention control structure

Erosion Control and Landscaping

5. The parkway shall be kept clean and free of debris at all times.

6. Any disturbed areas within Cook County ROW require erosion control blanket prior to final
landscaping per current lllinois Environmental Protection Agency (IEPA) standards.

7. Cook County Right-of-Way to be restored with 4" topsoil, fertilizer and sod. This note supersedes
any note in the plans.

Excavation and Backfill

8. The Owner shall manage the excavation, transport and disposal of all excavated materials (i.e.
soil, debris, efc.) in accordance with local, state and federal regulations.

9. As a condition of this permit, the Owner shall request CCDOTH to identify sites in the Right-of-
Way where a Highway Authonty Agreement governs access to soil that exceeds the Tier 1
residential remediation objectives of 35 Ill. Adm. Code 742. The Owner shall take all measures
necessary to protect human health (including worker safety) and the environment during and after
any access to such soil,

10. That all excavation work within three (3) feet of the pavement edge will be done manually.

42018
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11. All TENCNES WININ LOOK LouNty RUW Snail D& trencn Dackmiea witn FA-b Sana In accoraance
with Method 1 in accordance with Article 550.07 of the (IDOT) Standard Specifications for Road
and Bridge Construction.

Median, and Curb and Gutter (PCC)

12. In the removal of medians and curb and gutter the use of any type of concrete breaker that will
damage the underground structures will not be permitted.

13. Saw cut the full depth of median, and curb and gutter at the limits of removal.

Pavement, All

14. In the removal of pavement, the use of any tvpe of concrete breaker that will damage the
underground structures will not be permitted.

15 The pavement shall be kept clean and free of dehris at all times

10. Unless specified in the Permit, no equipment other than pneumatic-tired equipment used during
the installation shall be permitted to stop or cperate on the pavement nor shall any excavated
materials be stored temporarily or otherwise on the CCDOTH pavement.

17, Saw cut the full depth of pavement, median, sidewalk and curb and gutter at the limits of removal,

18. All pavement patch openings that are open to traffic shall be immediately surfaced with a
temporary bituminous patch at least three inches in thickness. This patch then must be inspected
daily and additional bituminous patch material must be placed, daily if necessary, to maintain the
patched area at the same elevation as the adjacent undisturbed pavement for a period of not less
than 30 days. After 30 days, permanent replacement in kind shall be made to the base course
and pavement surface.

Pavement, Entrance (Driveways, Side Streets)

19. For entrance installations, the Owner shall remove earth to its full depth, starting at the edge of
the pavement, for the full dimensions of the proposed entrance, and replace with materials to be
used in the construction of the entrance.

20. The entrance radius meeting the edge of shculder or the back of curb must terminate 3' from the
property line extended to the edge of shoulder or the back of curb. If this criteria cannot be met, a
letter from the neighboring property authorizing the encroachment must be submitted.

21. The CCDOTH reserves the right to restrict access to permitted entrances on future roadway

inmprovenenls,

22. The Owner acknowledges that if or when the County of Cook improves the highway the
pavement composition at the above mentioned entrance(s) may be substituted.

Pavement, Hot Mix Asphalt (HMA) pavement, patching, and resurfacing

23. HMA Full Depth Pavement thickness shall be 12-inch on a 12-inch thick sub base granular
material consisting of 3 inch top lift of CA 06 and 9 inch bottom lift of Porous Granular
Embankment (PGE). HMA Pavement shall be built per the IDOT Standard Specifications for
Road and Bridge Construction Art 407. The PGE sub base shall be built per the IDOT Standard
Specifications for Road and Bridge Construction Art 207 and 1004.05.

24. HMA Mill and Resurface Pavement thickness shall be per the approved permit plans. HMA

Resurfacing shall be built per the IDOT Standard Specifications for Road and Bridge Construction
Art 406.

042018
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25. HMA Patching shall match the existing pavement thickness. The patch length shall be a
minimum of 6 feet. The patch width shall be either 6 feet (from edge to center of lane or, from
center of lane to centerline) or 12 feet (full lane width). The pavement opening shall be saw-cut
to the full depth of the pavement at the limits of removal and must extend 1 foot beyond each side
of the trench excavation. HMA Pavement Patch shall be built per the IDOT Standard
Specifications for Road and Bridge Construction Art 407.

26. The top lift for all above HMA pavements shall be Hot-Mix Asphalt Surface Course, Mix “D", N70
al a thickness of 2 inch.

27. Below the top lift for all above HMA types shall be Hot Mix Asphalt Binder Course, IL-19.0, N70 at
a minimum thickness of 2-1/4 inch (Resurfacing if used) to 10 inch (Full Depth, Patching) and a
max lift thickness is 4 inch.

Pavement, Portland Cement Concrete (PCC) pavement and pavement patching
28. Saw cut the full depth of pavement.

29. PCC Pavement thickness shall be 10 inch on a 12-inch thick sub base granular material
consisting of 3 inch top lift of CA 06 and 9 inch bottom lift of Porous Granular Embankment
(PGE). PCC Pavemant shall be buill per the IDOT Standard Specitications for Road and Bridge
Construction Art 420. The PGE sub base shall be built per the IDOT Standard Specifications for
Road and Bridge Construction Art 207 and 104.05.

30. PCC Patching shall match the existing pavement thickness. The patch length shall be a
minimum of 6 feet. The pavement opening shall be saw-cut to the full depth of the pavement at
the limits of removal and must extend 1 foot beyond each side of the trench excavation. The
patch shall extend the full width of the existing lane(s). PCC Patching shall be built per the IDOT
Standard Specifications for Road and Bridge Construction Art 442 and IDOT standard 442101,

31. Pavement patches greater than or equal to 155Y shall use pavement fabric in accordance with
IDOT standard 420701 and provide 3 % inches of clearance between the pavement surface and
the top of the fabric.

32. Where the proposed pavement or median abuts the existing pavement, median or curb and gutter
longitudinally, provide a tied longitudinal construction joint in accordance with IDOT standard
420001, using 30" long #6 (3/4" Dia.) deformzd tie bars at 24 inch centers.

33. Where the proposed pavement or median abuts the existing PCC pavement or median
transversally, provide a transverse joint in accordance with IDOT standard 442101, using 18" long
#12 (1-1/2" Dia.) smooth epoxy dowel bars al 12 inch centers,

34. Provide transverse sawed contraction joints every 15 feet in accordance with IDOT standard
420001, using 18" long #12 (1-1/2" Dia.) smooth epoxy dowel bars at 12 inch centers and align
proposed joints with existing joints. If a propcsed joint is located less than 6 feet from an existing
joint, then the existing pavement or median shall be removed and replaced up to the existing
joint.

35. Construct curb and gutter in accordance with IDOT standard 606001. Provide a tied longitudinal
construction joint in accordance with IDOT standard 420001, using 30" long #6 (3/4" Dia.)
deformed tie bars at 24 inch centers.

36. Construct medians in accordance with IDOT standard 606301. Provide a tied longitudinal

construction joint in accordance with IDOT standard 420001, using 30" long #6 (3/4" Dia.)
deformed tie bars at 24 inch centers.
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37. Where a median opening is provided, the pavement shall be crowned at the centerline using a
one percent cross slope.

Bidewallk and Bus Bheltera

38. In the removal of sidewalk the use of any type of concrete breaker that will damage the
underground structures will not be permitted.

39. All proposed bus shelter and bus shelter pads must meet the current IDOT Bureau of Design and
Environment (BDE) Manual and IDOT Bureau of Local Roads (BLR) Manual, Public Rights-of-
Way Accessibility Guidelines (PROWAG) and Americans with Disabilities Act (ADA)
requirements.

40. All proposed sidewalk (cross-walk) shall be ramped in compliance with the current IDOT BDE
Manual, IDOT BLR Manual, PROWAG and ADA requirements.

41. All proposed curb ramps shall be inspected after construction. IDOT form D1 PD0031 shall
be filled out for each location. It there are any detciencies the deficiencies shall be fixed and
the form refilled out for the location until the curb ramp is compliant. A copy of the final form
shall be submitted to the CCDOTH Permits office at hwy permits@cookcountyil. gov for the
permit file. CCDOTH Permits office will forward the completed forms to the Cook County
ADA Coordinator for the Cook County ADA file.

42, All proposed sidewalk shall be 8" thick within driveway limits.
Traffic Control

43. Owner shall provide and maintain at its own expense, such temporary roads and approaches, as
may be necessary to provide access to driveways. houses, buildings or other property abutting
the site of the Permitted Work. Access shall not be blocked.

44. No lane closures or traffic detours relating to Permitted Work will be allowed between the hours of
6am. to9am. and 3 p.m. to 6:30 p.m., (other than as allowed for emergency maintenance per
the Qrdinance). Al traffic cantrol deviees must conform te IDOT Highway Standards and the
latest edition of the State of llinois Manual on Uniform Traffic Control Devices (MUTCD) for
Streets and Highways. All lane closures shall be in accordance with IDOT Highway Standards.

45. The Owner shall conduct its operations in a manner so as to insure the minimum hindrance to
traffic, using the pavement and at no time shall its operations obstruct more than one half (1/2) of
the available pavement width.

46. When existing traffic control signs such as stop signs, stop ahead signs, and crossroad signs are
removed in the progress of the Permitted Work, said signs shall be immediately reset as close as
possible to their original location. After the completion of the Permitted Work has been approved.
said traffic control signs shall be restored to their original position and condition or as directed by
the CCDOTH Permit Engineer.

47. The use of flagmen and the number, type, color, size and placement of all traffic control devices
shall conform to IDOT Highway Standards and the latest edition of the State of lllinois MUTCD for
Streets and Highways.

Utilities, All

48. It shall be the responsibility of the Owner to co-ordinate with the all utility companies sharing the
Cook County ROW and relocate the existing power poles, fire hydrants, guardrail and
appurtenances as needed for the proposed permit work. There shall be no cost to the county.

49. As a requirement of this permit all utility owners (private and govemment) shall maintain a
membership with JU.L.LE. locating service until the utility is completely removed from Cook
County ROW.
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. All aerial lines crossings or parallel must hav= a minimum clearance of 18'3".

Pole owner permission is required for all cable, conduit and other appurtenance connection to a
polc.

Proposed aerial cable shall not block the existing traffic signal heads.

Proposed aerial cable shall not touch existing traffic signal equipment.

Utilities Underground

. All auger pits and excavations shall be a minimum of 10 feet from the edge of pavement or back

of curb, and wood or steel sheeting shall be used. Auger pits left open ovemnight shall be
protected with concrete barrier walls, The ends of the concrete barrier walls shall be protected
with crash attenuators. The barrier wall and crash attenuators design shall meet IDOT BDE
Manual and IDOT BLR Manual Design requirements.

. All external casing voids shall be pressure grouted or filled with trench backfill using pumping or

jetting outside of the casing. The inside of the casing shall be sealed or filled using the external
void procedures.

. That a minimum depth of 42 inches will be maintained from the ground surface to the top of the

conduit, cable, or pipe and a minimum depth of 36 inches from the true flow line of the drainage
ditch to the top of the conduit, cable or pipe.

Proposed underground utilities running parallel to existing water main or sanitary sewer shall
adjust the alignment if the wtility is within 5 feet of the outer wall of the water main or sanitary
sewer. The proposed utility shall maintain a distance of 5 feet or greater while running parallel to
the existing water main or sanitary sewer. The distance between parallel or crossing sanitary or
storm sewer with water main shall mest IFPA requirements

Page 6 of 6
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BLENDED FINELY DIVIDED MINERALS (BDE)
Effective: April 1, 2021
Revise the second paragraph of Article 1010.01 of the Standard Specifications to read:

“Different sources or types of finely divided minerals shall not be mixed or used alternately in
the same item of construction, except as a blended finely divided mineral product according to
Article 1010.06.”

Add the following article to Section 1010 of the Standard Specifications:

“1010.06 Blended Finely Divided Minerals. Blended finely divided minerals shall be the
product resulting from the blending or intergrinding of two or three finely divided minerals.
Blended finely divided minerals shall be according to ASTM C 1697, except as follows.

(a) Blending shall be accomplished by mechanically or pneumatically intermixing the
constituent finely divided minerals into a uniform mixture that is then discharged into a silo
for storage or tanker for transportation.

(b) The blended finely divided mineral product will be classified according to its predominant
constituent or the manufacturer’s designation and shall meet the chemical requirements

of its classification. The other finely divided mineral constituent(s) will not be required to
conform to their individual standards.”

80436
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COMPENSABLE DELAY COSTS (BDE)

Effective: June 2, 2017
Revised: April 1, 2019

Revise Article 107.40(b) of the Standard Specifications to read:

“(b) Compensation. Compensation will not be allowed for delays, inconveniences, or
damages sustained by the Contractor from conflicts with facilities not meeting the above
definition; or if a conflict with a utility in an unanticipated location does not cause a
shutdown of the work or a documentable reduction in the rate of progress exceeding the
limits set herein. The provisions of Article 104.03 notwithstanding, compensation for
delays caused by a utility in an unanticipated location will be paid according to the
provisions of this Article governing minor and major delays or reduced rate of production
which are defined as follows.

(1) Minor Delay. A minor delay occurs when the work in conflict with the utility in an
unanticipated location is completely stopped for more than two hours, but not to
exceed two weeks.

(2) Major Delay. A major delay occurs when the work in conflict with the utility in an
unanticipated location is completely stopped for more than two weeks.

(3) Reduced Rate of Production Delay. A reduced rate of production delay occurs when
the rate of production on the work in conflict with the utility in an unanticipated
location decreases by more than 25 percent and lasts longer than seven calendar
days.”

Revise Article 107.40(c) of the Standard Specifications to read:

“(c) Payment. Payment for Minor, Major, and Reduced Rate of Production Delays will be
made as follows.

(1) Minor Delay. Labor idled which cannot be used on other work will be paid for
according to Article 109.04(b)(1) and (2) for the time between start of the delay and
the minimum remaining hours in the work shift required by the prevailing practice in
the area.

Equipment idled which cannot be used on other work, and which is authorized to
standby on the project site by the Engineer, will be paid for according to
Article 109.04(b)(4).

(2) Major Delay. Labor will be the same as for a minor delay.

Equipment will be the same as for a minor delay, except Contractor-owned
equipment will be limited to two weeks plus the cost of move-out to either the
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Contractor’s yard or another job and the cost to re-mobilize, whichever is less.
Rental equipment may be paid for longer than two weeks provided the Contractor
presents adequate support to the Department (including lease agreement) to show
retaining equipment on the job is the most economical course to follow and in the
public interest.

(3) Reduced Rate of Production Delay. The Contractor will be compensated for the
reduced productivity for labor and equipment time in excess of the 25 percent
threshold for that portion of the delay in excess of seven calendar days.
Determination of compensation will be in accordance with Article 104.02, except
labor and material additives will not be permitted.

Payment for escalated material costs, escalated labor costs, extended project overhead,
and extended traffic control will be determined according to Article 109.13.”

Revise Article 108.04(b) of the Standard Specifications to read:
“(b) No working day will be charged under the following conditions.
(1) When adverse weather prevents work on the controlling item.
(2) When job conditions due to recent weather prevent work on the controlling item.

(3) When conduct or lack of conduct by the Department or its consultants,
representatives, officers, agents, or employees; delay by the Department in making
the site available; or delay in furnishing any items required to be furnished to the
Contractor by the Department prevents work on the controlling item.

(4) When delays caused by utility or railroad adjustments prevent work on the controlling
item.

(5) When strikes, lock-outs, extraordinary delays in transportation, or inability to procure
critical materials prevent work on the controlling item, as long as these delays are not
due to any fault of the Contractor.

(6) When any condition over which the Contractor has no control prevents work on the
controlling item.”

Revise Article 109.09(f) of the Standard Specifications to read:

“(f) Basis of Payment. After resolution of a claim in favor of the Contractor, any adjustment
in time required for the work will be made according to Section 108. Any adjustment in
the costs to be paid will be made for direct labor, direct materials, direct equipment,
direct jobsite overhead, direct offsite overhead, and other direct costs allowed by the
resolution. Adjustments in costs will not be made for interest charges, loss of anticipated
profit, undocumented loss of efficiency, home office overhead and unabsorbed overhead
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other than as allowed by Article 109.13, lost opportunity, preparation of claim expenses
and other consequential indirect costs regardless of method of calculation.

The above Basis of Payment is an essential element of the contract and the claim cost
recovery of the Contractor shall be so limited.”

Add the following to Section 109 of the Standard Specifications.
“109.13 Payment for Contract Delay. Compensation for escalated material costs,

escalated labor costs, extended project overhead, and extended traffic control will be allowed
when such costs result from a delay meeting the criteria in the following table.

Contract Type Cause of Delay Length of Delay

Article 108.04(b)(3) or | No working days have been charged for two
Article 108.04(b)(4) consecutive weeks.
. . The Contractor has been granted a minimum
Completion | Article 108.08(b)(1) or ¢ K extensi f contract ti di
Date Article 108.08(b)(7) wo week extension of contract time, according
to Article 108.08.

Working Days

Payment for each of the various costs will be according to the following.

(a) Escalated Material and/or Labor Costs. When the delay causes work, which would have
otherwise been completed, to be done after material and/or labor costs have increased,
such increases will be paid. Payment for escalated material costs will be limited to the
increased costs substantiated by documentation furnished by the Contractor. Payment
for escalated labor costs will be limited to those items in Article 109.04(b)(1) and (2),
except the 35 percent and 10 percent additives will not be permitted.

(b) Extended Project Overhead. For the duration of the delay, payment for extended project
overhead will be paid as follows.

(1) Direct Jobsite and Offsite Overhead. Payment for documented direct jobsite
overhead and documented direct offsite overhead, including onsite supervisory and
administrative personnel, will be allowed according to the following table.

Original Contract Supervisory and Administrative
Amount Personnel

Up to $5,000,000 One Project Superintendent
One Project Manager,

Over $ 5,000,000 - One Project Superintendent or

up to $25,000,000 Engineer, and
One Clerk
One Project Manager,

Over $25,000,000 - ! .

up to $50.000.000 One PrOJ_ect Superintendent,
One Engineer, and
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One Clerk

One Project Manager,

Two Project Superintendents,
One Engineer, and

One Clerk

Over $50,000,000

(2) Home Office and Unabsorbed Overhead. Payment for home office and unabsorbed
overhead will be calculated as 8 percent of the total delay cost.

(c) Extended Traffic Control. Traffic control required for an extended period of time due to
the delay will be paid for according to Article 109.04.

When an extended traffic control adjustment is paid under this provision, an adjusted unit
price as provided for in Article 701.20(a) for increase or decrease in the value of work by
more than ten percent will not be paid.

Upon payment for a contract delay under this provision, the Contractor shall assign
subrogation rights to the Department for the Department’s efforts of recovery from any other
party for monies paid by the Department as a result of any claim under this provision. The
Contractor shall fully cooperate with the Department in its efforts to recover from another party
any money paid to the Contractor for delay damages under this provision.”

80384
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CONSTRUCTION AIR QUALITY — DIESEL RETROFIT (BDE)

Effective: June 1, 2010

Revised: November 1, 2014

The reduction of emissions of particulate matter (PM) for off-road equipment shall be
accomplished by installing retrofit emission control devices. The term “equipment” refers to
diesel fuel powered devices rated at 50 hp and above, to be used on the jobsite in excess of
seven calendar days over the course of the construction period on the jobsite (including rental
equipment).

Contractor and subcontractor diesel powered off-road equipment assigned to the contract shall
be retrofitted using the phased in approach shown below. Equipment that is of a model year
older than the year given for that equipment’s respective horsepower range shall be retrofitted:

Effective Dates Horsepower Range Model Year
June 1, 2010 Y 600-749 2002
750 and up 2006
June 1, 2011 % 100-299 2003
300-599 2001
600-749 2002
750 and up 2006
June 1, 2012 % 50-99 2004
100-299 2003
300-599 2001
600-749 2002
750 and up 2006

1/

2/

Effective dates apply to Contractor diesel powered off-road equipment assigned to the
contract.

Effective dates apply to Contractor and subcontractor diesel powered off-road
equipment assigned to the contract.

The retrofit emission control devices shall achieve a minimum PM emission reduction of 50
percent and shall be:

a)

b)

Included on the U.S. Environmental Protection Agency (USEPA) Verified Retrofit
Technology List (http://www.epa.gov/cleandiesel/verification/verif-list.htm),
or verified by the California Air Resources Board (CARB)
(http://www.arb.ca.gov/diesel/verdev/vt/cvt.htm); or

Retrofitted with a non-verified diesel retrofit emission control device if verified retrofit
emission control devices are not available for equipment proposed to be used on the
project, and if the Contractor has obtained a performance certification from the retrofit
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device manufacturer that the emission control device provides a minimum PM emission
reduction of 50 percent.

Note: Large cranes (Crawler mounted cranes) which are responsible for critical lift operations
are exempt from installing retrofit emission control devices if such devices adversely affect
equipment operation.

Diesel powered off-road equipment with engine ratings of 50 hp and above, which are unable to
be retrofitted with verified emission control devices or if performance certifications are not
available which will achieve a minimum 50 percent PM reduction, may be granted a waiver by
the Department if documentation is provided showing good faith efforts were made by the
Contractor to retrofit the equipment.

Construction shall not proceed until the Contractor submits a certified list of the diesel powered
off-road equipment that will be used, and as necessary, retrofitted with emission control devices.
The list(s) shall include (1) the equipment number, type, make, Contractor/rental company
name; and (2) the emission control devices make, model, USEPA or CARB verification number,
or performance certification from the retrofit device manufacturer. Equipment reported as fitted
with emissions control devices shall be made available to the Engineer for visual inspection of
the device installation, prior to being used on the jobsite.

The Contractor shall submit an updated list of retrofitted off-road construction equipment as
retrofitted equipment changes or comes on to the jobsite. The addition or deletion of any diesel
powered equipment shall be included on the updated list.

If any diesel powered off-road equipment is found to be in non-compliance with any portion of
this special provision, the Engineer will issue the Contractor a diesel retrofit deficiency
deduction.

Any costs associated with retrofitting any diesel powered off-road equipment with emission
control devices shall be considered as included in the contract unit prices bid for the various
items of work involved and no additional compensation will be allowed. The Contractor's
compliance with this notice and any associated regulations shall not be grounds for a claim.

Diesel Retrofit Deficiency Deduction

When the Engineer determines that a diesel retrofit deficiency exists, a daily monetary
deduction will be imposed for each calendar day or fraction thereof the deficiency continues to
exist. The calendar day(s) will begin when the time period for correction is exceeded and end
with the Engineer's written acceptance of the correction. The daily monetary deduction will be
$1,000.00 for each deficiency identified.

The deficiency will be based on lack of diesel retrofit emissions control.

If a Contractor accumulates three diesel retrofit deficiency deductions for the same piece of
equipment in a contract period, the Contractor will be shutdown until the deficiency is corrected.
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Such a shutdown will not be grounds for any extension of the contract time, waiver of penalties,
or be grounds for any claim.

80261
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DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE)

Effective: September 1, 2000
Revised: March 2, 2019

FEDERAL OBLIGATION. The Department of Transportation, as a recipient of federal financial
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination
in the award and administration of contracts. Consequently, the federal regulatory provisions of
49 CFR Part 26 apply to this contract concerning the utilization of disadvantaged business
enterprises. For the purposes of this Special Provision, a disadvantaged business enterprise
(DBE) means a business certified by the Department in accordance with the requirements of
49 CFR Part 26 and listed in the lllinois Unified Certification Program (IL UCP) DBE Directory.

STATE OBLIGATION. This Special Provision will also be used by the Department to satisfy the
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities
Act, 30 ILCS 575. When this Special Provision is used to satisfy state law requirements on
100 percent state-funded contracts, the federal government has no involvement in such
contracts (not a federal-aid contract) and no responsibility to oversee the implementation of this
Special Provision by the Department on those contracts. DBE participation on 100 percent
state-funded contracts will not be credited toward fulfilling the Department’s annual overall DBE
goal required by the US Department of Transportation to comply with the federal DBE program
requirements.

CONTRACTOR ASSURANCE. The Contractor makes the following assurance and agrees to
include the assurance in each subcontract the Contractor signs with a subcontractor.

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race,
color, national origin, or sex in the performance of this contract. The Contractor shall carry
out applicable requirements of 49 CFR Part 26 in the award and administration of contracts
funded in whole or in part with federal or state funds. Failure by the Contractor to carry out
these requirements is a material breach of this contract, which may result in the termination
of this contract or such other remedy as the recipient deems appropriate, which may
include, but is not limited to:

(a) Withholding progress payments;

(b) Assessing sanctions;

(c) Liquidated damages; and/or

(d) Disqualifying the Contractor from future bidding as non-responsible.
OVERALL GOAL SET FOR THE DEPARTMENT. As a requirement of compliance with 49 CFR
Part 26, the Department has set an overall goal for DBE participation in its federally assisted

contracts. That goal applies to all federal-aid funds the Department will expend in its federally
assisted contracts for the subject reporting fiscal year. The Department is required to make a
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good faith effort to achieve the overall goal. The dollar amount paid to all approved DBE
companies performing work called for in this contract is eligible to be credited toward fulfillment
of the Department’s overall goal.

CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR. This contract includes a
specific DBE utilization goal established by the Department. The goal has been included
because the Department has determined the work of this contract has subcontracting
opportunities that may be suitable for performance by DBE companies. The determination is
based on an assessment of the type of work, the location of the work, and the availability of
DBE companies to do a part of the work. The assessment indicates, in the absence of unlawful
discrimination and in an arena of fair and open competition, DBE companies can be expected to
perform O (zero)% of the work. This percentage is set as the DBE participation goal for this
contract. Consequently, in addition to the other award criteria established for this contract, the
Department will only award this contract to a bidder who makes a good faith effort to meet this
goal of DBE participation in the performance of the work. A bidder makes a good faith effort for
award consideration if either of the following is done in accordance with the procedures set for
in this Special Provision:

(a) The bidder documents enough DBE participation has been obtained to meet the goal or,

(b) The bidder documents a good faith effort has been made to meet the goal, even though
the effort did not succeed in obtaining enough DBE participation to meet the goal.

DBE LOCATOR REFERENCES. Bidders shall consult the IL UCP DBE Directory as a
reference source for DBE-certified companies. In addition, the Department maintains a letting
and item specific DBE locator information system whereby DBE companies can register their
interest in providing quotes on particular bid items advertised for letting. Information concerning
DBE companies willing to quote work for particular contracts may be obtained by contacting the
Department’s Bureau of Small Business Enterprises at telephone number (217) 785-4611, or by
visiting the Department’s website at:
http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-
certification/il-ucp-directory/index.

BIDDING PROCEDURES. Compliance with this Special Provision is a material bidding
requirement and failure of the bidder to comply will render the bid not responsive.

The bidder shall submit a DBE Utilization Plan (form SBE 2026), and a DBE Participation
Statement (form SBE 2025) for each DBE company proposed for the performance of work to
achieve the contract goal, with the bid. If the Utilization Plan indicates the contract goal will not
be met, documentation of good faith efforts shall also be submitted. The documentation of good
faith efforts must include copies of each DBE and non-DBE subcontractor quote submitted to
the bidder when a non-DBE subcontractor is selected over a DBE for work on the contract. The
required forms and documentation must be submitted as a single .pdf file using the “Integrated
Contractor Exchange (iCX)” application within the Department’s “EBids System”.
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The Department will not accept a Utilization Plan if it does not meet the bidding procedures set
forth herein and the bid will be declared not responsive. In the event the bid is declared not
responsive, the Department may elect to cause the forfeiture of the penal sum of the bidder’s
proposal guaranty and may deny authorization to bid the project if re-advertised for bids.

GOOQOD FAITH EFFORT PROCEDURES. The contract will not be awarded until the Utilization
Plan is approved. All information submitted by the bidder must be complete, accurate and
adequately document enough DBE participation has been obtained or document the good faith
efforts of the bidder, in the event enough DBE participation has not been obtained, before the
Department will commit to the performance of the contract by the bidder. The Utilization Plan
will be approved by the Department if the Utilization Plan documents sufficient commercially
useful DBE work to meet the contract goal or the bidder submits sufficient documentation of a
good faith effort to meet the contract goal pursuant to 49 CFR Part 26, Appendix A. This means
the bidder must show that all necessary and reasonable steps were taken to achieve the
contract goal. Necessary and reasonable steps are those which, by their scope, intensity and
appropriateness to the objective, could reasonably be expected to obtain sufficient DBE
participation, even if they were not successful. The Department will consider the quality,
quantity, and intensity of the kinds of efforts the bidder has made. Mere pro forma efforts, in
other words efforts done as a matter of form, are not good faith efforts; rather, the bidder is
expected to have taken genuine efforts that would be reasonably expected of a bidder actively
and aggressively trying to obtain DBE participation sufficient to meet the contract goal.

(a) The following is a list of types of action that the Department will consider as part of the
evaluation of the bidder’s good faith efforts to obtain participation. These listed factors
are not intended to be a mandatory checklist and are not intended to be exhaustive.
Other factors or efforts brought to the attention of the Department may be relevant in
appropriate cases and will be considered by the Department.

(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid
meetings, advertising and/or written notices) the interest of all certified DBE
companies that have the capability to perform the work of the contract. The bidder
must solicit this interest within sufficient time to allow the DBE companies to respond
to the solicitation. The bidder must determine with certainty if the DBE companies
are interested by taking appropriate steps to follow up initial solicitations.

(2) Selecting portions of the work to be performed by DBE companies in order to
increase the likelihood that the DBE goals will be achieved. This includes, where
appropriate, breaking out contract work items into economically feasible units to
facilitate DBE participation, even when the Contractor might otherwise prefer to
perform these work items with its own forces.

(3) Providing interested DBE companies with adequate information about the plans,

specifications, and requirements of the contract in a timely manner to assist them in
responding to a solicitation.
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(4) a. Negotiating in good faith with interested DBE companies. It is the bidder’s
responsibility to make a portion of the work available to DBE subcontractors and
suppliers and to select those portions of the work or material needs consistent
with the available DBE subcontractors and suppliers, so as to facilitate DBE
participation. Evidence of such negotiation includes the names, addresses, and
telephone numbers of DBE companies that were considered; a description of the
information provided regarding the plans and specifications for the work selected
for subcontracting; and evidence as to why additional agreements could not be
reached for DBE companies to perform the work.

b. A bidder using good business judgment would consider a number of factors in
negotiating with subcontractors, including DBE subcontractors, and would take a
firm’s price and capabilities as well as contract goals into consideration.
However, the fact that there may be some additional costs involved in finding and
using DBE companies is not in itself sufficient reason for a bidder’s failure to
meet the contract DBE goal, as long as such costs are reasonable. Also the
ability or desire of a bidder to perform the work of a contract with its own
organization does not relieve the bidder of the responsibility to make good faith
efforts. Bidders are not, however, required to accept higher quotes from DBE
companies if the price difference is excessive or unreasonable. In accordance
with the above Bidding Procedures, the documentation of good faith efforts must
include copies of each DBE and non-DBE subcontractor quote submitted to the
bidder when a non-DBE subcontractor was selected over a DBE for work on the
contract.

(5) Not rejecting DBE companies as being unqualified without sound reasons based on
a thorough investigation of their capabilities. The bidder's standing within its
industry, membership in specific groups, organizations, or associations and political
or social affiliations (for example union vs. non-union employee status) are not
legitimate causes for the rejection or non-solicitation of bids in the bidder’s efforts to
meet the project goal.

(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of
credit, or insurance as required by the recipient or Contractor.

(7) Making efforts to assist interested DBE companies in obtaining necessary
equipment, supplies, materials, or related assistance or services.

(8) Effectively using the services of available minority/women community organizations;
minority/women contractors’ groups; local, state, and federal minority/women
business assistance offices; and other organizations as allowed on a case-by-case
basis to provide assistance in the recruitment and placement of DBE companies.

(b) If the Department determines the bidder has made a good faith effort to secure the work

commitment of DBE companies to meet the contract goal, the Department will award the
contract provided it is otherwise eligible for award. If the Department determines the
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bidder has failed to meet the requirements of this Special Provision or that a good faith
effort has not been made, the Department will notify the responsible company official
designated in the Utilization Plan that the bid is not responsive. The notification will also
include a statement of reasons for the adverse determination. If the Utilization Plan is
not approved because it is deficient as a technical matter, unless waived by the
Department, the bidder will be notified and will be allowed no more than a five calendar
day period to cure the deficiency.

(c) The bidder may request administrative reconsideration of an adverse determination by
emailing the Department at “DOT.DBE.UP@illinois.gov” within the five calendar days
after the receipt of the notification of the determination. The determination shall become
final if a request is not made on or before the fifth calendar day. A request may provide
additional written documentation or argument concerning the issues raised in the
determination statement of reasons, provided the documentation and arguments
address efforts made prior to submitting the bid. The request will be reviewed by the
Department’s Reconsideration Officer. The Reconsideration Officer will extend an
opportunity to the bidder to meet in person to consider all issues of documentation and
whether the bidder made a good faith effort to meet the goal. After the review by the
Reconsideration Officer, the bidder will be sent a written decision within ten working
days after receipt of the request for reconsideration, explaining the basis for finding that
the bidder did or did not meet the goal or make adequate good faith efforts to do so. A
final decision by the Reconsideration Officer that a good faith effort was made shall
approve the Utilization Plan submitted by the bidder and shall clear the contract for
award. A final decision that a good faith effort was not made shall render the bid not
responsive.

CALCULATING DBE PARTICIPATION. The Utilization Plan values represent work anticipated
to be performed and paid for upon satisfactory completion. The Department is only able to
count toward the achievement of the overall goal and the contract goal the value of payments
made for the work actually performed by DBE companies. In addition, a DBE must perform a
commercially useful function on the contract to be counted. A commercially useful function is
generally performed when the DBE is responsible for the work and is carrying out its
responsibilities by actually performing, managing, and supervising the work involved. The
Department and Contractor are governed by the provisions of 49 CFR Part 26.55(c) on
questions of commercially useful functions as it affects the work. Specific counting guidelines
are provided in 49 CFR Part 26.55, the provisions of which govern over the summary contained
herein.

(a) DBE as the Contractor: 100 percent goal credit for that portion of the work performed by
the DBE’s own forces, including the cost of materials and supplies. Work that a DBE
subcontracts to a non-DBE does not count toward the DBE goals.

(b) DBE as a joint venture Contractor: 100 percent goal credit for that portion of the total

dollar value of the contract equal to the distinct, clearly defined portion of the work
performed by the DBE’s own forces.
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(c) DBE as a subcontractor: 100 percent goal credit for the work of the subcontract
performed by the DBE’s own forces, including the cost of materials and supplies,
excluding the purchase of materials and supplies or the lease of equipment by the DBE
subcontractor from the Contractor or its affiliates. Work that a DBE subcontractor in turn
subcontracts to a non-DBE does not count toward the DBE goal.

(d) DBE as a trucker: 100 percent goal credit for trucking participation provided the DBE is
responsible for the management and supervision of the entire trucking operation for
which it is responsible. At least one truck owned, operated, licensed, and insured by the
DBE must be used on the contract. Credit will be given for the following:

(1) The DBE may lease trucks from another DBE firm, including an owner-operator who
is certified as a DBE. The DBE who leases trucks from another DBE receives credit
for the total value of the transportation services the lessee DBE provides on the
contract.

(2) The DBE may also lease trucks from a non-DBE firm, including from an owner-
operator. The DBE who leases trucks from a non-DBE is entitled to credit only for
the fee or commission is receives as a result of the lease arrangement.

(e) DBE as a material supplier:

(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE
regular dealer.

(2) 100 percent goal credit for the cost of materials of supplies obtained from a DBE
manufacturer.

(3) 100 percent credit for the value of reasonable fees and commissions for the
procurement of materials and supplies if not a DBE regular dealer or DBE
manufacturer.

CONTRACT COMPLIANCE. Compliance with this Special Provision is an essential part of the
contract. The Department is prohibited by federal regulations from crediting the participation of
a DBE included in the Utilization Plan toward either the contract goal or the Department’s overall
goal until the amount to be applied toward the goals has been paid to the DBE. The following
administrative procedures and remedies govern the compliance by the Contractor with the
contractual obligations established by the Utilization Plan. After approval of the Utilization Plan
and award of the contract, the Utilization Plan and individual DBE Participation Statements
become part of the contract. If the Contractor did not succeed in obtaining enough DBE
participation to achieve the advertised contract goal, and the Utilization Plan was approved and
contract awarded based upon a determination of good faith, the total dollar value of DBE work
calculated in the approved Utilization Plan as a percentage of the awarded contract value shall
become the amended contract goal. All work indicated for performance by an approved DBE
shall be performed, managed, and supervised by the DBE executing the DBE Participation
Commitment Statement.
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(@) NO AMENDMENT. No amendment to the Utilization Plan may be made without prior
written approval from the Department's Bureau of Small Business Enterprises. All
requests for amendment to the Utilization Plan shall be emailed to the Department at
DOT.DBE.UP@illinois.gov.

(b) CHANGES TO WORK. Any deviation from the DBE condition-of-award or contract
plans, specifications, or special provisions must be approved, in writing, by the
Department as provided elsewhere in the Contract. The Contractor shall notify affected
DBEs in writing of any changes in the scope of work which result in a reduction in the
dollar amount condition-of-award to the contract. Where the revision includes work
committed to a new DBE subcontractor, not previously involved in the project, then a
Request for Approval of Subcontractor, Department form BC 260A or AER 260A, must
be signed and submitted. If the commitment of work is in the form of additional tasks
assigned to an existing subcontract, a new Request for Approval of Subcontractor will
not be required. However, the Contractor must document efforts to assure the existing
DBE subcontractor is capable of performing the additional work and has agreed in
writing to the change.

(c) SUBCONTRACT. The Contractor must provide copies of DBE subcontracts to the
Department upon request. Subcontractors shall ensure that all lower tier subcontracts or
agreements with DBEs to supply labor or materials be performed in accordance with this
Special Provision.

(d) ALTERNATIVE WORK METHODS. In addition to the above requirements for reductions
in the condition of award, additional requirements apply to the two cases of Contractor-
initiated work substitution proposals. Where the contract allows alternate work methods
which serve to delete or create underruns in condition of award DBE work, and the
Contractor selects that alternate method or, where the Contractor proposes a substitute
work method or material that serves to diminish or delete work committed to a DBE and
replace it with other work, then the Contractor must demonstrate one of the following:

(1) The replacement work will be performed by the same DBE (as long as the DBE is
certified in the respective item of work) in a modification of the condition of award; or

(2) The DBE is aware its work will be deleted or will experience underruns and has
agreed in writing to the change. If this occurs, the Contractor shall substitute other
work of equivalent value to a certified DBE or provide documentation of good faith
efforts to do so; or

(3) The DBE is not capable of performing the replacement work or has declined to
perform the work at a reasonable competitive price. If this occurs, the Contractor
shall substitute other work of equivalent value to a certified DBE or provide
documentation of good faith efforts to do so.
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(e) TERMINATION AND REPLACEMENT PROCEDURES. The Contractor shall not
terminate or replace a DBE listed on the approved Utilization Plan, or perform with other
forces work designated for a listed DBE except as provided in this Special Provision.
The Contractor shall utilize the specific DBEs listed to perform the work and supply the
materials for which each is listed unless the Contractor obtains the Department’s written
consent as provided in subsection (a) of this part. Unless Department consent is
provided for termination of a DBE subcontractor, the Contractor shall not be entitled to
any payment for work or material unless it is performed or supplied by the DBE in the
Utilization Plan.

As stated above, the Contractor shall not terminate or replace a DBE subcontractor
listed in the approved Utilization Plan without prior written consent. This includes, but is
not limited to, instances in which the Contractor seeks to perform work originally
designated for a DBE subcontractor with its own forces or those of an affiliate, a non-
DBE firm, or with another DBE firm. Written consent will be granted only if the Bureau of
Small Business Enterprises agrees, for reasons stated in its concurrence document, that
the Contractor has good cause to terminate or replace the DBE firm. Before transmitting
to the Bureau of Small Business Enterprises any request to terminate and/or substitute a
DBE subcontractor, the Contractor shall give notice in writing to the DBE subcontractor,
with a copy to the Bureau, of its intent to request to terminate and/or substitute, and the
reason for the request. The Contractor shall give the DBE five days to respond to the
Contractor’s notice. The DBE so notified shall advise the Bureau and the Contractor of
the reasons, if any, why it objects to the proposed termination of its subcontract and why
the Bureau should not approve the Contractor’s action. If required in a particular case
as a matter of public necessity, the Bureau may provide a response period shorter than
five days.

For purposes of this paragraph, good cause includes the following circumstances:
(1) The listed DBE subcontractor fails or refuses to execute a written contract;

(2) The listed DBE subcontractor fails or refuses to perform the work of its subcontract in
a way consistent with normal industry standards. Provided, however, that good
cause does not exist if the failure or refusal of the DBE subcontractor to perform its
work on the subcontract results from the bad faith or discriminatory action of the
Contractor;

(3) The listed DBE subcontractor fails or refuses to meet the Contractor’s reasonable,
nondiscriminatory bond requirements;

(4) The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit
unworthiness;

(5) The listed DBE subcontractor is ineligible to work on public works projects because

of suspension and debarment proceedings pursuant 2 CFR Parts 180, 215 and 1200
or applicable state law.
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(6) The Contractor has determined the listed DBE subcontractor is not a responsible
contractor;

(7) The listed DBE subcontractor voluntarily withdraws from the projects and provides
written notice to the Contractor of its withdrawal;

(8) The listed DBE is ineligible to receive DBE credit for the type of work required;

(9) A DBE owner dies or becomes disabled with the result that the listed DBE
subcontractor is unable to complete its work on the contract;

(10) Other documented good cause that compels the termination of the DBE
subcontractor. Provided, that good cause does not exist if the Contractor seeks to
terminate a DBE it relied upon to obtain the contract so that the Contractor can self-
perform the work for which the DBE contractor was engaged or so that the
Contractor can substitute another DBE or non-DBE contractor after contract award.

When a DBE is terminated or fails to complete its work on the Contract for any
reason, the Contractor shall make a good faith effort to find another DBE to
substitute for the original DBE to perform at least the same amount of work under the
contract as the terminated DBE to the extent needed to meet the established
Contract goal. The good faith efforts shall be documented by the Contractor. If the
Department requests documentation under this provision, the Contractor shall submit
the documentation within seven days, which may be extended for an additional
seven days if necessary at the request of the Contractor. The Department will
provide a written determination to the Contractor stating whether or not good faith
efforts have been demonstrated.

(f) EINAL PAYMENT. After the performance of the final item of work or delivery of material
by a DBE and final payment therefore to the DBE by the Contractor, but not later than
30 calendar days after payment has been made by the Department to the Contractor for
such work or material, the Contractor shall submit a DBE Payment Agreement on
Department form SBE 2115 to the Resident Engineer. If full and final payment has not
been made to the DBE, the DBE Payment Agreement shall indicate whether a
disagreement as to the payment required exists between the Contractor and the DBE or
if the Contractor believes the work has not been satisfactorily completed. If the
Contractor does not have the full amount of work indicated in the Utilization Plan
performed by the DBE companies indicated in the Utilization Plan and after good faith
efforts are reviewed, the Department may deduct from contract payments to the
Contractor the amount of the goal not achieved as liquidated and ascertained damages.
The Contractor may request an administrative reconsideration of any amount deducted
as damages pursuant to subsection (h) of this part.

(g) ENFORCEMENT. The Department reserves the right to withhold payment to the
Contractor to enforce the provisions of this Special Provision. Final payment shall not be
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made on the contract until such time as the Contractor submits sufficient documentation
demonstrating achievement of the goal in accordance with this Special Provision or after
liquidated damages have been determined and collected.

(h) RECONSIDERATION. Notwithstanding any other provision of the contract, including but

80029

not limited to Article 109.09 of the Standard Specifications, the Contractor may request
administrative reconsideration of a decision to deduct the amount of the goal not
achieved as liquidated damages. A request to reconsider shall be delivered to the
Contract Compliance Section and shall be handled and considered in the same manner
as set forth in paragraph (c) of “Good Faith Effort Procedures” of this Special Provision,
except a final decision that a good faith effort was not made during contract performance
to achieve the goal agreed to in the Utilization Plan shall be the final administrative
decision of the Department. The result of the reconsideration process is not
administratively appealable to the U.S. Department of Transportation.
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SOURCE OF SUPPLY AND QUALITY REQUIREMENTS (BDE)
Effective: January 2, 2023
Add the following to Article 106.01 of the Standard Specifications:

“The final manufacturing process for construction materials and the immediately preceding
manufacturing stage for construction materials shall occur within the United States. Construction
materials shall include an article, material, or supply that is or consists primarily of the following.

(a) Non-ferrous metals;

(b) Plastic and polymer-based products (including polyvinylchloride, composite building
materials, and polymers used in fiber optic cables);

(c) Glass (including optic glass);

(d) Lumber;

(e) Drywall.

Items consisting of two or more of the listed construction materials that have been combined

through a manufacturing process, and items including at least one of the listed materials
combined with a material that is not listed through a manufacturing process shall be exempt.”

80448
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SUBCONTRACTOR AND DBE PAYMENT REPORTING (BDE)
Effective: April 2, 2018
Add the following to Section 109 of the Standard Specifications.

“109.14 Subcontractor and Disadvantaged Business Enterprise Payment Reporting.
The Contractor shall report all payments made to the following parties:

(a) first tier subcontractors;
(b) lower tier subcontractors affecting disadvantaged business enterprise (DBE) goal credit;

(c) material suppliers or trucking firms that are part of the Contractor's submitted DBE
utilization plan.

The report shall be made through the Department’s on-line subcontractor payment reporting

system within 21 days of making the payment.”

80397
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SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE)

Effective: November 2, 2017
Revised: April 1, 2019

Replace the second paragraph of Article 109.12 of the Standard Specifications with the
following:

“This mobilization payment shall be made at least seven days prior to the subcontractor
starting work. The amount paid shall be at the following percentage of the amount of the
subcontract reported on form BC 260A submitted for the approval of the subcontractor’'s work.

Value of Subcontract Reported on Form BC 260A Mobilization Percentage
Less than $10,000 25%
$10,000 to less than $20,000 20%
$20,000 to less than $40,000 18%
$40,000 to less than $60,000 16%
$60,000 to less than $80,000 14%
$80,000 to less than $100,000 12%
$100,000 to less than $250,000 10%
$250,000 to less than $500,000 9%
$500,000 to $750,000 8%
Over $750,000 7%

80391
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SUBMISSION OF PAYROLL RECORDS (BDE)

Effective: April 1, 2021
Revised: November 1, 2022

FEDERAL AID CONTRACTS. Revise the following section of Check Sheet #1 of the Recurring
Special Provisions to read:

“‘STATEMENTS AND PAYROLLS

The payroll records shall include the worker's name, the worker's address, the worker’s
telephone number when available, the worker’s social security number, the worker’s classification
or classifications, the worker’s gross and net wages paid in each pay period, the worker's number
of hours worked each day, and the worker’s starting and ending times of work each day. However,
any Contractor or subcontractor who remits contributions to a fringe benefit fund that is not jointly
maintained and jointly governed by one or more employers and one or more labor organization
must additionally submit the worker’s hourly wage rate, the worker’s hourly overtime wage rate,
the worker’s hourly fringe benefit rates, the name and address of each fringe benefit fund, the
plan sponsor of each fringe benefit, if applicable, and the plan administrator of each fringe benefit,
if applicable.

The Contractor and each subcontractor shall certify and submit payroll records to the
Department each week from the start to the completion of their respective work, except that full
social security numbers shall not be included on weekly submittals. Instead, the payrolls shall
include an identification number for each employee (e.g., the last four digits of the employee’s
social security number). In addition, starting and ending times of work each day may be omitted
from the payroll records submitted. The submittals shall be made using LCPtracker Pro software.
The software is web-based and can be accessed at https://Icptracker.com/. When there has been
no activity during a work week, a payroll record shall still be submitted with the appropriate option
(“No Work”, “Suspended”, or “Complete”) selected.”

STATE CONTRACTS. Revise ltem 3 of Section IV of Check Sheet #5 of the Recurring Special
Provisions to read:

“3. Submission of Payroll Records. The Contractor and each subcontractor shall, no later
than the 15" day of each calendar month, file a certified payroll for the immediately
preceding month to the lllinois Department of Labor (IDOL) through the lllinois Prevailing
Wage Portal in compliance with the State Prevailing Wage Act (820 ILCS 130). The portal
can be found on the IDOL website at https://www2.illinois.gov/idol/Laws-
Rules/ CONMED/Pages/Prevailing-Wage-Portal.aspx. Payrolls shall be submitted in the
format prescribed by the IDOL.

In addition to filing certified payroll(s) with the IDOL, the Contractor and each
subcontractor shall certify and submit payroll records to the Department each week from
the start to the completion of their respective work, except that full social security numbers
shall not be included on weekly submittals. Instead, the payrolls shall include an
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identification number for each employee (e.g., the last four digits of the employee’s social
security number). In addition, starting and ending times of work each day may be omitted
from the payroll records submitted. The submittals shall be made using LCPtracker Pro
software. The software is web-based and can be accessed at https://Icptracker.com/.
When there has been no activity during a work week, a payroll record shall still be
submitted with the appropriate option (“No Work”, “Suspended”, or “Complete”) selected.”
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VEHICLE AND EQUIPMENT WARNING LIGHTS (BDE)

Effective: November 1, 2021
Revised: November 1, 2022

Add the following paragraph after the first paragraph of Article 701.08 of the Standard
Specifications:

“The Contractor shall equip all vehicles and equipment with high-intensity oscillating, rotating,
or flashing, amber or amber-and-white, warning lights which are visible from all directions. In
accordance with 625 ILCS 5/12-215, the lights may only be in operation while the vehicle or
equipment is engaged in construction operations.”

80439
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WEEKLY DBE TRUCKING REPORTS (BDE)

Effective: June 2, 2012
Revised: November 1, 2021

The Contractor shall submit a weekly report of Disadvantaged Business Enterprise (DBE) trucks
hired by the Contractor or subcontractors (i.e. not owned by the Contractor or subcontractors)
that are used for DBE goal credit.

The report shall be submitted to the Engineer on Department form “SBE 723" within ten
business days following the reporting period. The reporting period shall be Sunday through
Saturday for each week reportable trucking activities occur.

Any costs associated with providing weekly DBE trucking reports shall be considered as

included in the contract unit prices bid for the various items of work involved and no additional
compensation will be allowed.

80302
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WORK ZONE TRAFFIC CONTROL DEVICES (BDE)
Effective: March 2, 2020
Add the following to Article 701.03 of the Standard Specifications:
“(Q) Temporary SigN SUPPOITS ......uuuuuuuuuuinniiiiiiiiinnieiieeeeeseseaeee s ennnnnnenne 1106.02”
Revise the third paragraph of Article 701.14 of the Standard Specifications to read:

“For temporary sign supports, the Contractor shall provide a FHWA eligibility letter for each
device used on the contract. The letter shall provide information for the set-up and use of the
device as well as a detailed drawing of the device. The signs shall be supported within 20 degrees
of vertical. Weights used to stabilize signs shall be attached to the sign support per the
manufacturer’s specifications.”

Revise the first paragraph of Article 701.15 of the Standard Specifications to read:

“701.15 Traffic Control Devices. For devices that must meet crashworthiness standards,
the Contractor shall provide a manufacturer’s self-certification or a FHWA eligibility letter for each
Category 1 device and a FHWA eligibility letter for each Category 2 and Category 3 device used
on the contract. The self-certification or letter shall provide information for the set-up and use of
the device as well as a detailed drawing of the device.”

Revise the first six paragraphs of Article 1106.02 of the Standard Specifications to read:

“1106.02 Devices. Work zone traffic control devices and combinations of devices shall meet
crashworthiness standards for their respective categories. The categories are as follows.

Category 1 includes small, lightweight, channelizing and delineating devices that have been
in common use for many years and are known to be crashworthy by crash testing of similar
devices or years of demonstrable safe performance. These include cones, tubular markers,
plastic drums, and delineators, with no attachments (e.g. lights). Category 1 devices
manufactured after December 31, 2019 shall be MASH-16 compliant. Category 1 devices
manufactured on or before December 31, 2019, and compliant with NCHRP 350 or MASH 2009,
may be used on contracts let before December 31, 2024.

Category 2 includes devices that are not expected to produce significant vehicular velocity
change but may otherwise be hazardous. These include vertical panels with lights, barricades,
temporary sign supports, and Category 1 devices with attachments (e.g. drums with lights).
Category 2 devices manufactured after December 31, 2019 shall be MASH-16 compliant.
Category 2 devices manufactured on or before December 31, 2019, and compliant with
NCHRP 350 or MASH 2009, may be used on contracts let before December 31, 2024.

Category 3 includes devices that are expected to cause significant velocity changes or other
potentially harmful reactions to impacting vehicles. These include crash cushions (impact
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attenuators), truck mounted attenuators, and other devices not meeting the definitions of
Category 1 or 2. Category 3 devices manufactured after December 31, 2019 shall be MASH-16
compliant. Category 3 devices manufactured on or before December 31, 2019, and compliant
with NCHRP 350 or MASH 2009, may be used on contracts let before December 31, 2029.
Category 3 devices shall be crash tested for Test Level 3 or the test level specified.

Category 4 includes portable or trailer-mounted devices such as arrow boards, changeable
message signs, temporary traffic signals, and area lighting supports. It is preferable for
Category 4 devices manufactured after December 31, 2019 to be MASH-16 compliant; however,
there are currently no crash tested devices in this category, so it remains exempt from the
NCHRP 350 or MASH compliance requirement.

For each type of device, when no more than one MASH-16 compliant is available, an
NCHRP 350 or MASH-2009 compliant device may be used, even if manufactured after
December 31, 2019.”

Revise Articles 1106.02(g), 1106.02(k), and 1106.02(]) to read:

“(g) Truck Mounted/Trailer Mounted Attenuators. The attenuator shall be approved for use at
Test Level 3. Test Level 2 may be used for normal posted speeds less than or equal to
45 mph.

(k) Temporary Water Filled Barrier. The water filled barrier shall be a lightweight plastic shell
designed to accept water ballast and be on the Department’s qualified product list.

Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of
the barrier as determined by acceptance testing; the configuration of the barrier in that
test; and the vehicle weight, velocity, and angle of impact of the deflection test. The
Engineer shall be provided one copy of the shop drawings.

() Movable Traffic Barrier. The movable traffic barrier shall be on the Department’s qualified
product list.

Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of
the barrier as determined by acceptance testing; the configuration of the barrier in that
test; and the vehicle weight, velocity, and angle of impact of the deflection test. The
Engineer shall be provided one copy of the shop drawings. The barrier shall be capable
of being moved on and off the roadway on a daily basis.”

80427
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WORKING DAYS (BDE)
Effective: January 1, 2002
The Contractor shall complete the work within 20  working

days.

80071
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FHWA-1273 -- Revised July 5, 2022

REQUIRED CONTRACT PROVISIONS FEDERAL-AID CONSTRUCTION CONTRACTS

I General

Il. Nondiscrimination

Ill.  Non-segregated Facilities

IV.  Davis-Bacon and Related Act Provisions

V. Contract Work Hours and Safety Standards Act
Provisions

VI.  Subletting or Assigning the Contract

VII.  Safety: Accident Prevention

VIIl. False Statements Concerning Highway Projects

IX.  Implementation of Clean Air Act and Federal Water
Pollution Control Act

X. Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion

XI.  Certification Regarding Use of Contract Funds for
Lobbying

XIl.  Use of United States-Flag Vessels:

ATTACHMENTS

A. Employment and Materials Preference for Appalachian
Development Highway System or Appalachian Local Access
Road Contracts (included in Appalachian contracts only)

. GENERAL

1. Form FHWA-1273 must be physically incorporated in each
construction contract funded under title 23, United States
Code, as required in 23 CFR 633.102(b) (excluding
emergency contracts solely intended for debris removal). The
contractor (or subcontractor) must insert this form in each
subcontract and further require its inclusion in all lower tier
subcontracts (excluding purchase orders, rental agreements
and other agreements for supplies or services). 23 CFR
633.102(e).

The applicable requirements of Form FHWA-1273 are
incorporated by reference for work done under any purchase
order, rental agreement or agreement for other services. The
prime contractor shall be responsible for compliance by any
subcontractor, lower-tier subcontractor or service provider. 23
CFR 633.102(e).

Form FHWA-1273 must be included in all Federal-aid design-
build contracts, in all subcontracts and in lower tier subcontracts
(excluding subcontracts for design services, purchase orders,
rental agreements and other agreements for supplies or
services) in accordance with 23 CFR 633.102. The design-
builder shall be responsible for compliance by any
subcontractor, lower-tier subcontractor or service provider.

Contracting agencies may reference Form FHWA-1273 in
solicitation-for-bids or request-for-proposals documents,
however, the Form FHWA-1273 must be physically incorporated
(not referenced) in all contracts, subcontracts and lower-tier
subcontracts (excluding purchase orders, rental agreements
and other agreements for supplies or services related to a
construction contract). 23 CFR 633.102(b).

2. Subject to the applicability criteria noted in the following
sections, these contract provisions shall apply to all work

performed on the contract by the contractor's own organization
and with the assistance of workers under the contractor's
immediate superintendence and to all work performed on the
contract by piecework, station work, or by subcontract. 23 CFR
633.102(d).

3. A breach of any of the stipulations contained in these
Required Contract Provisions may be sufficient grounds for
withholding of progress payments, withholding of final
payment, termination of the contract, suspension / debarment
or any other action determined to be appropriate by the
contracting agency and FHWA.

4. Selection of Labor: During the performance of this contract,
the contractor shall not use convict labor for any purpose
within the limits of a construction project on a Federal-aid
highway unless it is labor performed by convicts who are on
parole, supervised release, or probation. 23 U.S.C. 114(b).
The term Federal-aid highway does not include roadways
functionally classified as local roads or rural minor collectors.
23 U.S.C. 101(a).

Il. NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part
230, Subpart A, Appendix A; EO 11246)

The provisions of this section related to 23 CFR Part 230,
Subpart A, Appendix A are applicable to all Federal-aid
construction contracts and to all related construction
subcontracts of $10,000 or more. The provisions of 23 CFR
Part 230 are not applicable to material supply, engineering, or
architectural service contracts.

In addition, the contractor and all subcontractors must comply
with the following policies: Executive Order 11246, 41 CFR Part
60, 29 CFR Parts 1625-1627, 23 U.S.C. 140, Section 504

of the Rehabilitation Act of 1973, as amended (29 U.S.C. 794),
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C.
2000d et seq.), and related regulations including 49 CFR Parts
21, 26, and 27; and 23 CFR Parts 200, 230, and 633.

The contractor and all subcontractors must comply with: the
requirements of the Equal Opportunity Clause in 41 CFR 60-
1.4(b) and, for all construction contracts exceeding $10,000, the
Standard Federal Equal Employment Opportunity Construction
Contract Specifications in 41 CFR 60-4.3.

Note: The U.S. Department of Labor has exclusive authority to
determine compliance with Executive Order 11246 and the
policies of the Secretary of Labor including 41 CFR Part 60, and
29 CFR Parts 1625-1627. The contracting agency and the
FHWA have the authority and the responsibility to ensure
compliance with 23 U.S.C. 140, Section 504 of the
Rehabilitation Act of 1973, as amended (29 U.S.C. 794), and
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C.
2000d et seq.), and related regulations including 49 CFR Parts
21, 26, and 27; and 23 CFR Parts 200, 230, and 633.

The following provision is adopted from 23 CFR Part 230,
Subpart A, Appendix A, with appropriate revisions to conform to
the U.S. Department of Labor (US DOL) and FHWA
requirements.



1. Equal Employment Opportunity: Equal Employment
Opportunity (EEO) requirements not to discriminate and to
take affirmative action to assure equal opportunity as set forth
under laws, executive orders, rules, regulations (see 28 CFR
Part 35, 29 CFR Part 1630, 29 CFR Parts 1625-1627, 41 CFR
Part 60 and 49 CFR Part 27) and orders of the Secretary of
Labor as modified by the provisions prescribed herein, and
imposed pursuant to 23 U.S.C. 140, shall constitute the EEO
and specific affirmative action standards for the contractor's
project activities under this contract. The provisions of the
Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et
seq.) set forth under 28 CFR Part 35 and 29 CFR Part 1630 are

incorporated by reference in this contract. In the execution of this

contract, the contractor agrees to comply with the following
minimum specific requirement activities of EEO:

a. The contractor will work with the contracting agency and
the Federal Government to ensure that it has made every
good faith effort to provide equal opportunity with respect to all
of its terms and conditions of employment and in their review
of activities under the contract. 23 CFR 230.409 (g)(4) & (5).

b. The contractor will accept as its operating policy the
following statement:

"It is the policy of this Company to assure that applicants are
employed, and that employees are treated during employment,
without regard to their race, religion, sex, sexual orientation,
gender identity, color, national origin, age or disability. Such
action shall include: employment, upgrading, demotion, or
transfer; recruitment or recruitment advertising; layoff or
termination; rates of pay or other forms of compensation; and
selection for training, including apprenticeship, pre-
apprenticeship, and/or on-the-job training."

2. EEO Officer: The contractor will designate and make
known to the contracting officers an EEO Officer who will have
the responsibility for and must be capable of effectively
administering and promoting an active EEO program and who
must be assigned adequate authority and responsibility to do
SO.

3. Dissemination of Policy: All members of the contractor's
staff who are authorized to hire, supervise, promote, and
discharge employees, or who recommend such action or are
substantially involved in such action, will be made fully
cognizant of and will implement the contractor's EEO policy
and contractual responsibilities to provide EEO in each grade
and classification of employment. To ensure that the above
agreement will be met, the following actions will be taken as a
minimum:

a. Periodic meetings of supervisory and personnel office
employees will be conducted before the start of work and then
not less often than once every six months, at which time the
contractor's EEO policy and its implementation will be
reviewed and explained. The meetings will be conducted by
the EEO Officer or other knowledgeable company official.

b. All new supervisory or personnel office employees will be
given a thorough indoctrination by the EEO Officer, covering
all major aspects of the contractor's EEO obligations within
thirty days following their reporting for duty with the contractor.

c. All personnel who are engaged in direct recruitment for
the project will be instructed by the EEO Officer in the
contractor's procedures for locating and hiring minorities and
women.

d. Notices and posters setting forth the contractor's EEO
policy will be placed in areas readily accessible to employees,
applicants for employment and potential employees.

e. The contractor's EEO policy and the procedures to
implement such policy will be brought to the attention of
employees by means of meetings, employee handbooks, or
other appropriate means.

4. Recruitment: When advertising for employees, the
contractor will include in all advertisements for employees the
notation: "An Equal Opportunity Employer." All such
advertisements will be placed in publications having a large
circulation among minorities and women in the area from
which the project work force would normally be derived.

a. The contractor will, unless precluded by a valid
bargaining agreement, conduct systematic and direct
recruitment through public and private employee referral
sources likely to yield qualified minorities and women. To
meet this requirement, the contractor will identify sources of
potential minority group employees and establish with such
identified sources procedures whereby minority and women
applicants may be referred to the contractor for employment
consideration.

b. In the event the contractor has a valid bargaining
agreement providing for exclusive hiring hall referrals, the
contractor is expected to observe the provisions of that
agreement to the extent that the system meets the contractor's
compliance with EEO contract provisions. Where
implementation of such an agreement has the effect of
discriminating against minorities or women, or obligates the
contractor to do the same, such implementation violates
Federal nondiscrimination provisions.

c. The contractor will encourage its present employees to
refer minorities and women as applicants for employment.
Information and procedures with regard to referring such
applicants will be discussed with employees.

5. Personnel Actions: Wages, working conditions, and
employee benefits shall be established and administered, and
personnel actions of every type, including hiring, upgrading,
promotion, transfer, demotion, layoff, and termination, shall be
taken without regard to race, color, religion, sex, sexual
orientation, gender identity, national origin, age or disability.
The following procedures shall be followed:

a. The contractor will conduct periodic inspections of project
sites to ensure that working conditions and employee facilities
do not indicate discriminatory treatment of project site
personnel.

b. The contractor will periodically evaluate the spread of
wages paid within each classification to determine any
evidence of discriminatory wage practices.

c. The contractor will periodically review selected personnel
actions in depth to determine whether there is evidence of
discrimination. Where evidence is found, the contractor will
promptly take corrective action. If the review indicates that the
discrimination may extend beyond the actions reviewed, such
corrective action shall include all affected persons.

d. The contractor will promptly investigate all complaints of
alleged discrimination made to the contractor in connection
with its obligations under this contract, will attempt to resolve
such complaints, and will take appropriate corrective action



within a reasonable time. If the investigation indicates that the
discrimination may affect persons other than the complainant,
such corrective action shall include such other persons. Upon
completion of each investigation, the contractor will inform every
complainant of all of their avenues of appeal.

6. Training and Promotion:

a. The contractor will assist in locating, qualifying, and
increasing the skills of minorities and women who are
applicants for employment or current employees. Such efforts
should be aimed at developing full journey level status
employees in the type of trade or job classification involved.

b. Consistent with the contractor's work force requirements
and as permissible under Federal and State regulations, the
contractor shall make full use of training programs (i.e.,
apprenticeship and on-the-job training programs for the
geographical area of contract performance). In the event a
special provision for training is provided under this contract,
this subparagraph will be superseded as indicated in the
special provision. The contracting agency may reserve
training positions for persons who receive welfare assistance
in accordance with 23 U.S.C. 140(a).

c. The contractor will advise employees and applicants for
employment of available training programs and entrance
requirements for each.

d. The contractor will periodically review the training and
promotion potential of employees who are minorities and
women and will encourage eligible employees to apply for
such training and promotion.

7. Unions: If the contractor relies in whole or in part upon

unions as a source of employees, the contractor will use good

faith efforts to obtain the cooperation of such unions to

increase opportunities for minorities and women. 23 CFR
230.409. Actions by the contractor, either directly or through a
contractor's association acting as agent, will include the
procedures set forth below:

a. The contractor will use good faith efforts to develop, in
cooperation with the unions, joint training programs aimed
toward qualifying more minorities and women for membership
in the unions and increasing the skills of minorities and women
so that they may qualify for higher paying employment.

b. The contractor will use good faith efforts to incorporate an
EEO clause into each union agreement to the end that such
union will be contractually bound to refer applicants without
regard to their race, color, religion, sex, sexual orientation,
gender identity, national origin, age, or disability.

c. The contractor is to obtain information as to the referral
practices and policies of the labor union except that to the
extent such information is within the exclusive possession of
the labor union and such labor union refuses to furnish such
information to the contractor, the contractor shall so certify to
the contracting agency and shall set forth what efforts have
been made to obtain such information.

d. In the event the union is unable to provide the contractor
with a reasonable flow of referrals within the time limit set forth
in the collective bargaining agreement, the contractor will,
through independent recruitment efforts, fill the employment
vacancies without regard to race, color, religion, sex, sexual
orientation, gender identity, national origin, age, or disability;
making full efforts to obtain qualified and/or qualifiable
minorities and women. The failure of a union to provide

sufficient referrals (even though it is obligated to provide exclusive
referrals under the terms of a collective bargaining agreement)
does not relieve the contractor from the requirements of this
paragraph. In the event the union referral practice prevents the
contractor from meeting the obligations pursuant to Executive
Order 11246, as amended, and these special provisions, such
contractor shall immediately notify the contracting agency.

8. Reasonable Accommodation for Applicants /
Employees with Disabilities: The contractor must be familiar
with the requirements for and comply with the Americans with
Disabilities Act and all rules and regulations established
thereunder. Employers must provide reasonable
accommodation in all employment activities unless to do so
would cause an undue hardship.

9. Selection of Subcontractors, Procurement of Materials
and Leasing of Equipment: The contractor shall not
discriminate on the grounds of race, color, religion, sex, sexual
orientation, gender identity, national origin, age, or disability in
the selection and retention of subcontractors, including
procurement of materials and leases of equipment. The
contractor shall take all necessary and reasonable steps to
ensure nondiscrimination in the administration of this contract.

a. The contractor shall notify all potential subcontractors,
suppliers, and lessors of their EEO obligations under this
contract.

b. The contractor will use good faith efforts to ensure
subcontractor compliance with their EEO obligations.

10. Assurances Required:

a. The requirements of 49 CFR Part 26 and the State
DOT’s FHWA-approved Disadvantaged Business Enterprise
(DBE) program are incorporated by reference.

b. The contractor, subrecipient or subcontractor shall not
discriminate on the basis of race, color, national origin, or sex
in the performance of this contract. The contractor shall carry
out applicable requirements of 49 CFR part 26 in the award
and administration of DOT-assisted contracts. Failure by the
contractor to carry out these requirements is a material breach
of this contract, which may result in the termination of this
contract or such other remedy as the recipient deems
appropriate, which may include, but is not limited to:

(1) Withholding monthly progress payments;

(2) Assessing sanctions;

(3) Liquidated damages; and/or

(4) Disqualifying the contractor from future bidding as non-
responsible.

c. The Title VI and nondiscrimination provisions of U.S.
DOT Order 1050.2A at Appendixes A and E are incorporated
by reference. 49 CFR Part 21.

11. Records and Reports: The contractor shall keep such
records as necessary to document compliance with the EEO
requirements. Such records shall be retained for a period of
three years following the date of the final payment to the
contractor for all contract work and shall be available at
reasonable times and places for inspection by authorized
representatives of the contracting agency and the FHWA.

a. The records kept by the contractor shall document the
following:



(1) The number and work hours of minority and non-
minority group members and women employed in each work
classification on the project;

(2) The progress and efforts being made in cooperation
with unions, when applicable, to increase employment
opportunities for minorities and women; and

(3) The progress and efforts being made in locating, hiring,
training, qualifying, and upgrading minorities and women.

b. The contractors and subcontractors will submit an annual
report to the contracting agency each July for the duration of
the project indicating the number of minority, women, and non-
minority group employees currently engaged in each work
classification required by the contract work. This information is
to be reported on Form FHWA-1391. The staffing data should
represent the project work force on board in all or any part of
the last payroll period preceding the end of July. If on-the-job
training is being required by special provision, the contractor
will be required to collect and report training data. The
employment data should reflect the work force on board during
all or any part of the last payroll period preceding the end of
July.

Ill. NONSEGREGATED FACILITIES

This provision is applicable to all Federal-aid construction
contracts and to all related construction subcontracts of more
than $10,000. 41 CFR 60-1.5.

As prescribed by 41 CFR 60-1.8, the contractor must ensure
that facilities provided for employees are provided in such a
manner that segregation on the basis of race, color, religion,
sex, sexual orientation, gender identity, or national origin cannot
result. The contractor may neither require such segregated use
by written or oral policies nor tolerate such use by employee
custom. The contractor's obligation extends further to ensure
that its employees are not assigned to perform their services at
any location under the contractor's control where the facilities
are segregated. The term "facilities" includes waiting rooms,
work areas, restaurants and other eating areas, time clocks,
restrooms, washrooms, locker rooms and other storage or
dressing areas, parking lots, drinking fountains, recreation or
entertainment areas, transportation, and housing provided for
employees. The contractor shall provide separate or single-user
restrooms and necessary dressing or sleeping areas to assure
privacy between sexes.

IV. DAVIS-BACON AND RELATED ACT PROVISIONS

This section is applicable to all Federal-aid construction
projects exceeding $2,000 and to all related subcontracts and
lower-tier subcontracts (regardless of subcontract size), in
accordance with 29 CFR 5.5. The requirements apply to all
projects located within the right-of-way of a roadway that is
functionally classified as Federal-aid highway. 23 U.S.C. 113.
This excludes roadways functionally classified as local roads or
rural minor collectors, which are exempt. 23 U.S.C. 101.
Where applicable law requires that projects be treated as a
project on a Federal-aid highway, the provisions of this subpart
will apply regardless of the location of the project. Examples
include: Surface Transportation Block Grant Program projects
funded under 23 U.S.C. 133 [excluding recreational trails
projects], the Nationally Significant Freight and Highway

Projects funded under 23 U.S.C. 117, and National Highway
Freight Program projects funded under 23 U.S.C. 167.

The following provisions are from the U.S. Department of Labor
regulations in 29 CFR 5.5 “Contract provisions and related
matters” with minor revisions to conform to the FHWA- 1273
format and FHWA program requirements.

1. Minimum wages (29 CFR 5.5)

a. All laborers and mechanics employed or working upon
the site of the work, will be paid unconditionally and not less
often than once a week, and without subsequent deduction or
rebate on any account (except such payroll deductions as are
permitted by regulations issued by the Secretary of Labor
under the Copeland Act (29 CFR part 3)), the full amount of
wages and bona fide fringe benefits (or cash equivalents
thereof) due at time of payment computed at rates not less
than those contained in the wage determination of the
Secretary of Labor which is attached hereto and made a part
hereof, regardless of any contractual relationship which may
be alleged to exist between the contractor and such laborers
and mechanics.

Contributions made or costs reasonably anticipated for bona
fide fringe benefits under section 1(b)(2) of the Davis-Bacon
Act on behalf of laborers or mechanics are considered wages
paid to such laborers or mechanics, subject to the provisions of
paragraph 1.d. of this section; also, regular contributions made
or costs incurred for more than a weekly period (but not less
often than quarterly) under plans, funds, or programs which
cover the particular weekly period, are deemed to be
constructively made or incurred during such weekly period.
Such laborers and mechanics shall be paid the appropriate
wage rate and fringe benefits on the wage determination for the
classification of work actually performed, without regard to skill,
except as provided in 29 CFR 5.5(a)(4). Laborers or mechanics
performing work in more than one classification may be
compensated at the rate specified for each classification for the
time actually worked therein: Provided, That the employer's
payroll records accurately set forth the time spent in each
classification in which work is performed. The wage
determination (including any additional classification and wage
rates conformed under paragraph 1.b. of this section) and the
Davis-Bacon poster (WH-1321) shall be posted at all times by
the contractor and its subcontractors at the site of the work in a
prominent and accessible place where it can be easily seen by
the workers.

b.(1) The contracting officer shall require that any class of
laborers or mechanics, including helpers, which is not listed in the
wage determination and which is to be employed under the
contract shall be classified in conformance with the wage
determination. The contracting officer shall approve an additional
classification and wage rate and fringe benefits therefore only
when the following criteria have been met:

(i) The work to be performed by the classification
requested is not performed by a classification in the wage
determination; and

(i) The classification is utilized in the area by the
construction industry; and



(iii) The proposed wage rate, including any bona fide
fringe benefits, bears a reasonable relationship to the
wage rates contained in the wage determination.

(2) If the contractor and the laborers and mechanics to be
employed in the classification (if known), or their
representatives, and the contracting officer agree on the
classification and wage rate (including the amount
designated for fringe benefits where appropriate), a report of
the action taken shall be sent by the contracting officer to the
Administrator of the Wage and Hour Division, U.S.
Department of Labor, Washington, DC 20210. The
Administrator, or an authorized representative, will approve,
modify, or disapprove every additional classification action
within 30 days of receipt and so advise the contracting
officer or will notify the contracting officer within the 30-day
period that additional time is necessary.

(3) In the event the contractor, the laborers or mechanics
to be employed in the classification or their representatives,
and the contracting officer do not agree on the proposed
classification and wage rate (including the amount
designated for fringe benefits, where appropriate), the
contracting officer shall refer the questions, including the
views of all interested parties and the recommendation of the
contracting officer, to the Administrator for determination.
The Administrator, or an authorized representative, will issue
a determination within 30 days of receipt and so advise the
contracting officer or will notify the contracting officer within
the 30-day period that additional time is necessary.

(4) The wage rate (including fringe benefits where
appropriate) determined pursuant to paragraphs 1.b.(2) or
1.b.(3) of this section, shall be paid to all workers performing
work in the classification under this contract from the first
day on which work is performed in the classification.

c. Whenever the minimum wage rate prescribed in the contract
for a class of laborers or mechanics includes a fringe benefit
which is not expressed as an hourly rate, the contractor shall
either pay the benefit as stated in the wage determination or shall
pay another bona fide fringe benefit or an hourly cash equivalent
thereof.

d. If the contractor does not make payments to a trustee or
other third person, the contractor may consider as part of the
wages of any laborer or mechanic the amount of any costs
reasonably anticipated in providing bona fide fringe benefits
under a plan or program, Provided, That the Secretary of Labor
has found, upon the written request of the contractor, that the
applicable standards of the Davis-Bacon Act have been met.
The Secretary of Labor may require the contractor to set aside
in a separate account assets for the meeting of obligations
under the plan or program.

2. Withholding (29 CFR 5.5)

The contracting agency shall upon its own action or upon written
request of an authorized representative of the Department of
Labor, withhold or cause to be withheld from the contractor
under this contract, or any other Federal contract with the same
prime contractor, or any other federally- assisted contract
subject to Davis-Bacon prevailing wage requirements, which is
held by the same prime contractor, so much of the accrued
payments or advances as may be considered necessary to pay
laborers and mechanics,

including apprentices, trainees, and helpers, employed by the
contractor or any subcontractor the full amount of wages
required by the contract. In the event of failure to pay any
laborer or mechanic, including any apprentice, trainee, or
helper, employed or working on the site of the work, all or part of
the wages required by the contract, the contracting agency may,
after written notice to the contractor, take such action as may be
necessary to cause the suspension of any further payment,
advance, or guarantee of funds until such violations have
ceased.

3. Payrolls and basic records (29 CFR 5.5)

a. Payrolls and basic records relating thereto shall be
maintained by the contractor during the course of the work and
preserved for a period of three years thereafter for all laborers
and mechanics working at the site of the work. Such records
shall contain the name, address, and social security number of
each such worker, his or her correct classification, hourly rates
of wages paid (including rates of contributions or costs
anticipated for bona fide fringe benefits or cash equivalents
thereof of the types described in section 1(b)(2)(B) of the
Davis-Bacon Act), daily and weekly number of hours worked,
deductions made and actual wages paid. Whenever the
Secretary of Labor has found under 29 CFR 5.5(a)(1)(iv) that
the wages of any laborer or mechanic include the amount of
any costs reasonably anticipated in providing benefits under a
plan or program described in section 1(b)(2)(B) of the Davis-
Bacon Act, the contractor shall maintain records which show
that the commitment to provide such benefits is enforceable,
that the plan or program is financially responsible, and that the
plan or program has been communicated in writing to the
laborers or mechanics affected, and records which show the
costs anticipated or the actual cost incurred in providing such
benefits. Contractors employing apprentices or trainees under
approved programs shall maintain written evidence of the
registration of apprenticeship programs and certification of
trainee programs, the registration of the apprentices and
trainees, and the ratios and wage rates prescribed in the
applicable programs.

b.(1) The contractor shall submit weekly for each week in which
any contract work is performed a copy of all payrolls to the
contracting agency. The payrolls submitted shall set out
accurately and completely all of the information required to be
maintained under 29 CFR 5.5(a)(3)(i), except that full social
security numbers and home addresses shall not be included on
weekly transmittals. Instead the payrolls shall only need to
include an individually identifying number for each employee
(e.g., the last four digits of the employee's social security
number). The required weekly payroll information may be
submitted in any form desired. Optional Form WH-347 is
available for this purpose from the Wage and Hour Division
Web site. The prime contractor is responsible for the
submission of copies of payrolls by all subcontractors.
Contractors and subcontractors shall maintain the full social
security number and current address of each covered worker,
and shall provide them upon request to the contracting agency
for transmission to the State DOT, the FHWA or the Wage and
Hour Division of the Department of Labor for purposes of an
investigation or audit of compliance with prevailing wage
requirements. It is not a violation of this section for a prime
contractor to require a subcontractor to provide addresses and
social security numbers to the prime contractor for its own
records, without weekly submission to the contracting agency.

(2) Each payroll submitted shall be accompanied by a
“Statement of Compliance,” signed by the contractor or



subcontractor or his or her agent who pays or supervises the
payment of the persons employed under the contract and shall
certify the following:

(i) That the payroll for the payroll period contains the
information required to be provided under 29 CFR
5.5(a)(3)(ii), the appropriate information is being
maintained under 29 CFR 5.5(a)(3)(i), and that such
information is correct and complete;

(i) That each laborer or mechanic (including each
helper, apprentice, and trainee) employed on the contract
during the payroll period has been paid the full weekly
wages earned, without rebate, either directly or indirectly,
and that no deductions have been made either directly or
indirectly from the full wages earned, other than
permissible deductions as set forth in 29 CFR part 3;

(iii) That each laborer or mechanic has been paid not
less than the applicable wage rates and fringe benefits or
cash equivalents for the classification of work performed,
as specified in the applicable wage determination
incorporated into the contract.

(3) The weekly submission of a properly executed
certification set forth on the reverse side of Optional Form
WH-347 shall satisfy the requirement for submission of the
“Statement of Compliance” required by paragraph 3.b.(2) of
this section.

(4) The falsification of any of the above certifications may
subject the contractor or subcontractor to civil or criminal
prosecution under 18 U.S.C. 1001 and 31 U.S.C. 231.

c. The contractor or subcontractor shall make the records
required under paragraph 3.a. of this section available for
inspection, copying, or transcription by authorized
representatives of the contracting agency, the State DOT, the
FHWA, or the Department of Labor, and shall permit such
representatives to interview employees during working hours on
the job. If the contractor or subcontractor fails to submit the
required records or to make them available, the FHWA may,
after written notice to the contractor, the contracting agency or
the State DOT, take such action as may be necessary to cause
the suspension of any further payment, advance, or guarantee
of funds. Furthermore, failure to submit the required records
upon request or to make such records available may be
grounds for debarment action pursuant to 29 CFR 5.12.

4. Apprentices and trainees (29 CFR 5.5)

a. Apprentices (programs of the USDOL).

Apprentices will be permitted to work at less than the
predetermined rate for the work they performed when they are
employed pursuant to and individually registered in a bona fide
apprenticeship program registered with the U.S. Department of
Labor, Employment and Training Administration, Office of
Apprenticeship Training, Employer and Labor Services, or with a
State Apprenticeship Agency recognized by the Office, orif a
person is employed in his or her first 90 days of probationary
employment as an apprentice in such an apprenticeship
program, who is not individually registered in the program, but
who has been certified by the Office of Apprenticeship Training,
Employer and Labor Services or a State

Apprenticeship Agency (where appropriate) to be eligible for
probationary employment as an apprentice.

The allowable ratio of apprentices to journeymen on the job site
in any craft classification shall not be greater than the ratio
permitted to the contractor as to the entire work force under the
registered program. Any worker listed on a payroll at an
apprentice wage rate, who is not registered or otherwise
employed as stated above, shall be paid not less than the
applicable wage rate on the wage determination for the
classification of work actually performed. In addition, any
apprentice performing work on the job site in excess of the ratio
permitted under the registered program shall be paid not less
than the applicable wage rate on the wage determination for the
work actually performed. Where a contractor is performing
construction on a project in a locality other than that in which its
program is registered, the ratios and wage rates (expressed in
percentages of the journeyman's hourly rate) specified in the
contractor's or subcontractor's registered program shall be
observed.

Every apprentice must be paid at not less than the rate specified
in the registered program for the apprentice's level of progress,
expressed as a percentage of the journeymen hourly rate
specified in the applicable wage determination.

Apprentices shall be paid fringe benefits in accordance with the
provisions of the apprenticeship program. If the apprenticeship
program does not specify fringe benefits, apprentices must be
paid the full amount of fringe benefits listed on the wage
determination for the applicable classification. If the
Administrator determines that a different practice prevails for the
applicable apprentice classification, fringes shall be paid in
accordance with that determination.

In the event the Office of Apprenticeship Training, Employer and
Labor Services, or a State Apprenticeship Agency recognized
by the Office, withdraws approval of an apprenticeship program,
the contractor will no longer be permitted to utilize apprentices
at less than the applicable predetermined rate for the work
performed until an acceptable program is approved.

b. Trainees (programs of the USDOL).

Except as provided in 29 CFR 5.16, trainees will not be
permitted to work at less than the predetermined rate for the
work performed unless they are employed pursuant to and
individually registered in a program which has received prior
approval, evidenced by formal certification by the U.S.
Department of Labor, Employment and Training Administration.

The ratio of trainees to journeymen on the job site shall not be
greater than permitted under the plan approved by the
Employment and Training Administration.

Every trainee must be paid at not less than the rate specified in
the approved program for the trainee's level of progress,
expressed as a percentage of the journeyman hourly rate
specified in the applicable wage determination. Trainees shall
be paid fringe benefits in accordance with the provisions of the
trainee program. If the trainee program does not mention fringe
benefits, trainees shall be paid the full amount of fringe benefits
listed on the wage determination unless the Administrator of the
Wage and Hour Division determines that there is an
apprenticeship program associated with the



corresponding journeyman wage rate on the wage

determination which provides for less than full fringe benefits for

apprentices. Any employee listed on the payroll at a trainee rate
who is not registered and participating in a training plan
approved by the Employment and Training Administration shall
be paid not less than the applicable wage rate on the wage

determination for the classification of work actually performed. In
addition, any trainee performing work on the job site in excess of

the ratio permitted under the registered program shall be paid
not less than the applicable wage rate on the wage
determination for the work actually performed.

In the event the Employment and Training Administration
withdraws approval of a training program, the contractor will no

longer be permitted to utilize trainees at less than the applicable

predetermined rate for the work performed until an acceptable
program is approved.

c. Equal employment opportunity. The utilization of
apprentices, trainees and journeymen under this part shall be
in conformity with the equal employment opportunity
requirements of Executive Order 11246, as amended, and 29
CFR part 30.

d. Apprentices and Trainees (programs of the U.S. DOT).

Apprentices and trainees working under apprenticeship and skill

training programs which have been certified by the Secretary of
Transportation as promoting EEO in connection with Federal-
aid highway construction programs are not subject to the
requirements of paragraph 4 of this Section IV. 23 CFR
230.111(e)(2). The straight time hourly wage rates for
apprentices and trainees under such programs will be
established by the particular programs. The ratio of apprentices
and trainees to journeymen shall not be greater than permitted
by the terms of the particular program.

5. Compliance with Copeland Act requirements. The
contractor shall comply with the requirements of 29 CFR part
3, which are incorporated by reference in this contract as
provided in 29 CFR 5.5.

6. Subcontracts. The contractor or subcontractor shall insert
Form FHWA-1273 in any subcontracts and also require the
subcontractors to include Form FHWA-1273 in any lower tier
subcontracts. The prime contractor shall be responsible for the
compliance by any subcontractor or lower tier subcontractor
with all the contract clauses in 29 CFR 5.5.

7. Contract termination: debarment. A breach of the

contract clauses in 29 CFR 5.5 may be grounds for termination

of the contract, and for debarment as a contractor and a
subcontractor as provided in 29 CFR 5.12.

8. Compliance with Davis-Bacon and Related Act
requirements. All rulings and interpretations of the Davis-
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5
are herein incorporated by reference in this contract as
provided in 29 CFR 5.5.

9. Disputes concerning labor standards. As provided in 29
CFR 5.5, disputes arising out of the labor standards provisions
of this contract shall not be subject to the general disputes
clause of this contract. Such disputes shall be resolved in
accordance with the procedures of the Department of Labor

set forth in 29 CFR parts 5, 6, and 7. Disputes within the meaning
of this clause include disputes between the contractor (or any of
its subcontractors) and the contracting agency, the

U.S. Department of Labor, or the employees or their
representatives.

10. Certification of eligibility (29 CFR 5.5)

a. By entering into this contract, the contractor certifies that
neither it (nor he or she) nor any person or firm who has an
interest in the contractor's firm is a person or firm ineligible to
be awarded Government contracts by virtue of section 3(a) of
the Davis-Bacon Act or 29 CFR 5.12(a)(1).

b. No part of this contract shall be subcontracted to any person
or firm ineligible for award of a Government contract by virtue
of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

c. The penalty for making false statements is prescribed in the
U.S. Criminal Code, 18 U.S.C. 1001.

V. CONTRACT WORK HOURS AND SAFETY STANDARDS
ACT

Pursuant to 29 CFR 5.5(b), the following clauses apply to any
Federal-aid construction contract in an amount in excess of
$100,000 and subject to the overtime provisions of the Contract
Work Hours and Safety Standards Act. These clauses shall be
inserted in addition to the clauses required by 29 CFR 5.5(a) or
29 CFR 4.6. As used in this paragraph, the terms laborers and
mechanics include watchmen and guards.

1. Overtime requirements. No contractor or subcontractor
contracting for any part of the contract work which may require
or involve the employment of laborers or mechanics shall
require or permit any such laborer or mechanic in any
workweek in which he or she is employed on such work to
work in excess of forty hours in such workweek unless such
laborer or mechanic receives compensation at a rate not less
than one and one-half times the basic rate of pay for all hours
worked in excess of forty hours in such workweek. 29 CFR
5.5.

2. Violation; liability for unpaid wages; liquidated
damages. In the event of any violation of the clause set forth
in paragraph 1 of this section, the contractor and any
subcontractor responsible therefor shall be liable for the
unpaid wages. In addition, such contractor and subcontractor
shall be liable to the United States (in the case of work done
under contract for the District of Columbia or a territory, to such
District or to such territory), for liquidated damages. Such
liquidated damages shall be computed with respect to each
individual laborer or mechanic, including watchmen and guards,
employed in violation of the clause set forth in paragraph 1 of
this section, in the sum currently provided in 29 CFR 5.5(b)(2)*
for each calendar day on which such individual was required or
permitted to work in excess of the standard workweek of forty
hours without payment of the overtime wages required by the
clause set forth in paragraph 1 of this section. 29 CFR 5.5.

* $27 as of January 23, 2019 (See 84 FR 213-01, 218) as may be
adjusted annually by the Department of Labor; pursuant to the
Federal Civil Penalties Inflation Adjustment Act of 1990).



3. Withholding for unpaid wages and liquidated damages.
The FHWA or the contacting agency shall upon its own action
or upon written request of an authorized representative of the
Department of Labor withhold or cause to be withheld, from
any moneys payable on account of work performed by the
contractor or subcontractor under any such contract or any
other Federal contract with the same prime contractor, or any
other federally-assisted contract subject to the Contract Work
Hours and Safety Standards Act, which is held by the same
prime contractor, such sums as may be determined to be
necessary to satisfy any liabilities of such contractor or
subcontractor for unpaid wages and liquidated damages as
provided in the clause set forth in paragraph 2 of this section.
29 CFR 5.5.

4. Subcontracts. The contractor or subcontractor shall insert
in any subcontracts the clauses set forth in paragraphs 1
through 4 of this section and also a clause requiring the
subcontractors to include these clauses in any lower tier
subcontracts. The prime contractor shall be responsible for
compliance by any subcontractor or lower tier subcontractor
with the clauses set forth in paragraphs 1 through 4 of this
section. 29 CFR 5.5.

V1. SUBLETTING OR ASSIGNING THE CONTRACT

This provision is applicable to all Federal-aid construction
contracts on the National Highway System pursuant to 23 CFR
635.116.

1. The contractor shall perform with its own organization
contract work amounting to not less than 30 percent (or a
greater percentage if specified elsewhere in the contract) of
the total original contract price, excluding any specialty items
designated by the contracting agency. Specialty items may be
performed by subcontract and the amount of any such
specialty items performed may be deducted from the total
original contract price before computing the amount of work
required to be performed by the contractor's own organization
(23 CFR 635.116).

a. The term “perform work with its own organization” in
paragraph 1 of Section VI refers to workers employed or
leased by the prime contractor, and equipment owned or
rented by the prime contractor, with or without operators.
Such term does not include employees or equipment of a
subcontractor or lower tier subcontractor, agents of the prime
contractor, or any other assignees. The term may include
payments for the costs of hiring leased employees from an
employee leasing firm meeting all relevant Federal and State
regulatory requirements. Leased employees may only be
included in this term if the prime contractor meets all of the
following conditions: (based on longstanding interpretation)

(1) the prime contractor maintains control over the
supervision of the day-to-day activities of the leased
employees;

(2) the prime contractor remains responsible for the quality

of the work of the leased employees;

(3) the prime contractor retains all power to accept or
exclude individual employees from work on the project; and

(4) the prime contractor remains ultimately responsible for

the payment of predetermined minimum wages, the
submission of payrolls, statements of compliance and all
other Federal regulatory requirements.

b. "Specialty Items" shall be construed to be limited to work
that requires highly specialized knowledge, abilities, or

equipment not ordinarily available in the type of contracting
organizations qualified and expected to bid or propose on the
contract as a whole and in general are to be limited to minor
components of the overall contract. 23 CFR 635.102.

2. Pursuant to 23 CFR 635.116(a), the contract amount upon
which the requirements set forth in paragraph (1) of Section VI
is computed includes the cost of material and manufactured
products which are to be purchased or produced by the
contractor under the contract provisions.

3. Pursuant to 23 CFR 635.116(c), the contractor shall furnish
(a) a competent superintendent or supervisor who is employed
by the firm, has full authority to direct performance of the work
in accordance with the contract requirements, and is in charge
of all construction operations (regardless of who performs the
work) and (b) such other of its own organizational resources
(supervision, management, and engineering services) as the
contracting officer determines is necessary to assure the
performance of the contract.

4. No portion of the contract shall be sublet, assigned or
otherwise disposed of except with the written consent of the
contracting officer, or authorized representative, and such
consent when given shall not be construed to relieve the
contractor of any responsibility for the fulfillment of the
contract. Written consent will be given only after the
contracting agency has assured that each subcontract is
evidenced in writing and that it contains all pertinent provisions
and requirements of the prime contract. (based on long-
standing interpretation of 23 CFR 635.116).

5. The 30-percent self-performance requirement of paragraph
(1) is not applicable to design-build contracts; however,
contracting agencies may establish their own self-performance
requirements. 23 CFR 635.116(d).

VIl. SAFETY: ACCIDENT PREVENTION

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts.

1. In the performance of this contract the contractor shall
comply with all applicable Federal, State, and local laws
governing safety, health, and sanitation (23 CFR Part 635).
The contractor shall provide all safeguards, safety devices and
protective equipment and take any other needed actions as it
determines, or as the contracting officer may determine, to be
reasonably necessary to protect the life and health of
employees on the job and the safety of the public and to
protect property in connection with the performance of the
work covered by the contract. 23 CFR 635.108.

2. ltis a condition of this contract, and shall be made a
condition of each subcontract, which the contractor enters into
pursuant to this contract, that the contractor and any
subcontractor shall not permit any employee, in performance
of the contract, to work in surroundings or under conditions
which are unsanitary, hazardous or dangerous to his/her
health or safety, as determined under construction safety and
health standards (29 CFR Part 1926) promulgated by the
Secretary of Labor, in accordance with Section 107 of the
Contract Work Hours and Safety Standards Act (40 U.S.C.
3704). 29 CFR 1926.10.

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract
that the Secretary of Labor or authorized representative
thereof, shall have right of entry to any site of contract
performance to inspect or investigate the matter of compliance



with the construction safety and health standards and to carry
out the duties of the Secretary under Section 107 of the
Contract Work Hours and Safety Standards Act (40 U.S.C.
3704).

VIIl. FALSE STATEMENTS CONCERNING HIGHWAY
PROJECTS

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts.

In order to assure high quality and durable construction in
conformity with approved plans and specifications and a high
degree of reliability on statements and representations made by
engineers, contractors, suppliers, and workers on Federal- aid
highway projects, it is essential that all persons concerned with
the project perform their functions as carefully, thoroughly, and
honestly as possible. Willful falsification, distortion, or
misrepresentation with respect to any facts related to the project
is a violation of Federal law. To prevent any misunderstanding
regarding the seriousness of these and similar acts, Form
FHWA-1022 shall be posted on each Federal-aid highway
project (23 CFR Part 635) in one or more places where it is
readily available to all persons concerned with the project:

18 U.S.C. 1020 reads as follows:

"Whoever, being an officer, agent, or employee of the United
States, or of any State or Territory, or whoever, whether a
person, association, firm, or corporation, knowingly makes any
false statement, false representation, or false report as to the
character, quality, quantity, or cost of the material used or to be
used, or the quantity or quality of the work performed or to be
performed, or the cost thereof in connection with the submission
of plans, maps, specifications, contracts, or costs of
construction on any highway or related project submitted for
approval to the Secretary of Transportation; or

Whoever knowingly makes any false statement, false
representation, false report or false claim with respect to the
character, quality, quantity, or cost of any work performed or to
be performed, or materials furnished or to be furnished, in
connection with the construction of any highway or related
project approved by the Secretary of Transportation; or

Whoever knowingly makes any false statement or false
representation as to material fact in any statement, certificate, or
report submitted pursuant to provisions of the Federal-aid
Roads Act approved July 11, 1916, (39 Stat. 355), as amended
and supplemented;

Shall be fined under this title or imprisoned not more than 5
years or both."

IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL
WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2
CFR 200.88; EO 11738)

This provision is applicable to all Federal-aid construction
contracts in excess of $150,000 and to all related subcontracts.
48 CFR 2.101; 2 CFR 200.326.

By submission of this bid/proposal or the execution of this
contract or subcontract, as appropriate, the bidder, proposer,
Federal-aid construction contractor, subcontractor, supplier, or
vendor agrees to comply with all applicable standards, orders

or regulations issued pursuant to the Clean Air Act (42 U.S.C.
7401-7671q) and the Federal Water Pollution Control Act, as
amended (33 U.S.C. 1251-1387). Violations must be reported to
the Federal Highway Administration and the Regional Office of
the Environmental Protection Agency. 2 CFR Part 200,
Appendix Il.

The contractor agrees to include or cause to be included the
requirements of this Section in every subcontract, and further
agrees to take such action as the contracting agency may direct
as a means of enforcing such requirements. 2 CFR 200.326.

X. CERTIFICATION REGARDING DEBARMENT,
SUSPENSION, INELIGIBILITY AND VOLUNTARY
EXCLUSION

This provision is applicable to all Federal-aid construction
contracts, design-build contracts, subcontracts, lower-tier
subcontracts, purchase orders, lease agreements, consultant
contracts or any other covered transaction requiring FHWA
approval or that is estimated to cost $25,000 or more — as
defined in 2 CFR Parts 180 and 1200. 2 CFR 180.220 and
1200.220.

1. Instructions for Certification — First Tier Participants:

a. By signing and submitting this proposal, the prospective
first tier participant is providing the certification set out below.

b. The inability of a person to provide the certification set out
below will not necessarily result in denial of participation in this
covered transaction. The prospective first tier participant shall
submit an explanation of why it cannot provide the certification
set out below. The certification or explanation will be
considered in connection with the department or agency's
determination whether to enter into this transaction. However,
failure of the prospective first tier participant to furnish a
certification or an explanation shall disqualify such a person
from participation in this transaction. 2 CFR 180.320.

c. The certification in this clause is a material representation
of fact upon which reliance was placed when the contracting
agency determined to enter into this transaction. If it is later
determined that the prospective participant knowingly rendered
an erroneous certification, in addition to other remedies
available to the Federal Government, the contracting agency
may terminate this transaction for cause of default. 2 CFR
180.325.

d. The prospective first tier participant shall provide
immediate written notice to the contracting agency to whom
this proposal is submitted if any time the prospective first tier
participant learns that its certification was erroneous when
submitted or has become erroneous by reason of changed
circumstances. 2 CFR 180.345 and 180.350.

e. The terms "covered transaction," "debarred,"
"suspended," "ineligible," "participant,” "person," "principal,”
and "voluntarily excluded," as used in this clause, are defined
in 2 CFR Parts 180, Subpart |, 180.900-180.1020, and 1200.
“First Tier Covered Transactions” refers to any covered
transaction between a recipient or subrecipient of Federal
funds and a participant (such as the prime or general contract).
“Lower Tier Covered Transactions” refers to any covered
transaction under a First Tier Covered Transaction (such as
subcontracts). “First Tier Participant” refers to the participant



who has entered into a covered transaction with a recipient or
subrecipient of Federal funds (such as the prime or general
contractor). “Lower Tier Participant” refers any participant who
has entered into a covered transaction with a First Tier
Participant or other Lower Tier Participants (such as
subcontractors and suppliers).

f. The prospective first tier participant agrees by submitting
this proposal that, should the proposed covered transaction be
entered into, it shall not knowingly enter into any lower tier
covered transaction with a person who is debarred,
suspended, declared ineligible, or voluntarily excluded from
participation in this covered transaction, unless authorized by
the department or agency entering into this transaction. 2
CFR 180.330.

g. The prospective first tier participant further agrees by
submitting this proposal that it will include the clause titled
"Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transactions,"
provided by the department or contracting agency, entering
into this covered transaction, without modification, in all lower
tier covered transactions and in all solicitations for lower tier
covered transactions exceeding the $25,000 threshold. 2 CFR

180.220 and 180.300.

h. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. 2 CFR 180.300;
180.320, and 180.325. A participant is responsible for
ensuring that its principals are not suspended, debarred, or
otherwise ineligible to participate in covered transactions. 2
CFR 180.335. To verify the eligibility of its principals, as well
as the eligibility of any lower tier prospective participants, each
participant may, but is not required to, check the System for
Award Management website (https://www.sam.gov/). 2 CFR
180.300, 180.320, and 180.325.

i. Nothing contained in the foregoing shall be construed to
require the establishment of a system of records in order to

(2) Have not within a three-year period preceding this
proposal been convicted of or had a civil judgment rendered
against them for commission of fraud or a criminal offense in
connection with obtaining, attempting to obtain, or performing
a public (Federal, State, or local) transaction or contract under
a public transaction; violation of Federal or State antitrust
statutes or commission of embezzlement, theft, forgery,
bribery, falsification or destruction of records, making false
statements, or receiving stolen property, 2 CFR 180.800;

(3) Are not presently indicted for or otherwise criminally or
civilly charged by a governmental entity (Federal, State or
local) with commission of any of the offenses enumerated in
paragraph (a)(2) of this certification, 2 CFR 180.700 and
180.800; and

(4) Have not within a three-year period preceding this
application/proposal had one or more public transactions
(Federal, State or local) terminated for cause or default. 2
CFR 180.335(d).

(5) Are not a corporation that has been convicted of a felony
violation under any Federal law within the two-year period
preceding this proposal (USDOT Order 4200.6 implementing
appropriations act requirements); and

(6) Are not a corporation with any unpaid Federal tax liability
that has been assessed, for which all judicial and
administrative remedies have been exhausted, or have lapsed,
and that is not being paid in a timely manner pursuant to an
agreement with the authority responsible for collecting the tax
liability (USDOT Order 4200.6 implementing appropriations act
requirements).

b. Where the prospective participant is unable to certify to
any of the statements in this certification, such prospective
participant should attach an explanation to this proposal. 2
CFR 180.335 and 180.340.

3. Instructions for Certification - Lower Tier Participants:

(Applicable to all subcontracts, purchase orders, and other lower
tier transactions requiring prior FHWA approval or estimated to
cost $25,000 or more - 2 CFR Parts 180 and 1200). 2 CFR

render in good faith the certification required by this clause.
The knowledge and information of the prospective participant

is not required to exceed that which is normally possessed by
a prudent person in the ordinary course of business dealings.

j- Except for transactions authorized under paragraph (f) of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
department or agency may terminate this transaction for cause
or default. 2 CFR 180.325.

* ok ok Kk Kk

2. Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion — First Tier
Participants:

a. The prospective first tier participant certifies to the best of
its knowledge and belief, that it and its principals:

(1) Are not presently debarred, suspended, proposed for
debarment, declared ineligible, or voluntarily excluded from
participating in covered transactions by any Federal
department or agency, 2 CFR 180.335;.

180.220 and 1200.220.

a. By signing and submitting this proposal, the prospective
lower tier participant is providing the certification set out below.

b. The certification in this clause is a material representation
of fact upon which reliance was placed when this transaction
was entered into. If it is later determined that the prospective
lower tier participant knowingly rendered an erroneous
certification, in addition to other remedies available to the
Federal Government, the department, or agency with which
this transaction originated may pursue available remedies,
including suspension and/or debarment.

c. The prospective lower tier participant shall provide
immediate written notice to the person to which this proposal is
submitted if at any time the prospective lower tier participant
learns that its certification was erroneous by reason of
changed circumstances. 2 CFR 180.365.

d. The terms "covered transaction," "debarred,"
"suspended,” "ineligible," "participant," "person," "principal,"

and "voluntarily excluded," as used in this clause, are defined
in 2 CFR Parts 180, Subpart I, 180.900 — 180.1020, and 1200.

You may contact the person to which this proposal is



submitted for assistance in obtaining a copy of those regulations.
“First Tier Covered Transactions” refers to any covered
transaction between a recipient or subrecipient of Federal funds
and a participant (such as the prime or general contract). “Lower
Tier Covered Transactions” refers to any covered transaction
under a First Tier Covered Transaction (such as subcontracts).
“First Tier Participant” refers to the participant who has entered
into a covered transaction with a recipient or subrecipient of
Federal funds (such as the prime or general contractor). “Lower
Tier Participant” refers any participant who has entered into a
covered transaction with a First Tier Participant or other Lower
Tier Participants (such as subcontractors and suppliers).

e. The prospective lower tier participant agrees by
submitting this proposal that, should the proposed covered
transaction be entered into, it shall not knowingly enter into
any lower tier covered transaction with a person who is
debarred, suspended, declared ineligible, or voluntarily
excluded from participation in this covered transaction, unless
authorized by the department or agency with which this
transaction originated. 2 CFR 1200.220 and 1200.332.

f. The prospective lower tier participant further agrees by
submitting this proposal that it will include this clause titled
"Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transaction,"
without maodification, in all lower tier covered transactions and
in all solicitations for lower tier covered transactions exceeding
the $25,000 threshold. 2 CFR 180.220 and 1200.220.

g. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. A participant is
responsible for ensuring that its principals are not suspended,
debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as
the eligibility of any lower tier prospective participants, each
participant may, but is not required to, check the System for
Award Management website (https://www.sam.gov/), which is
compiled by the General Services Administration. 2 CFR
180.300, 180.320, 180.330, and 180.335.

h. Nothing contained in the foregoing shall be construed to
require establishment of a system of records in order to render
in good faith the certification required by this clause. The
knowledge and information of participant is not required to
exceed that which is normally possessed by a prudent person
in the ordinary course of business dealings.

i. Except for transactions authorized under paragraph e of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
department or agency with which this transaction originated
may pursue available remedies, including suspension and/or
debarment. 2 CFR 180.325.
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Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion--Lower Tier
Participants:

1. The prospective lower tier participant certifies, by
submission of this proposal, that neither it nor its principals:

(a) is presently debarred, suspended, proposed for debarment,
declared ineligible, or voluntarily excluded from participating in
covered transactions by any Federal department or agency, 2
CFR 180.355;

(b) is a corporation that has been convicted of a felony
violation under any Federal law within the two-year period
preceding this proposal (USDOT Order 4200.6 implementing
appropriations act requirements); and

(c) is a corporation with any unpaid Federal tax liability that
has been assessed, for which all judicial and administrative
remedies have been exhausted, or have lapsed, and that is
not being paid in a timely manner pursuant to an agreement
with the authority responsible for collecting the tax liability.
(USDOT Order 4200.6 implementing appropriations act
requirements)

2. Where the prospective lower tier participant is unable to
certify to any of the statements in this certification, such
prospective participant should attach an explanation to this
proposal.
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XI. CERTIFICATION REGARDING USE OF CONTRACT
FUNDS FOR LOBBYING

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts which exceed
$100,000. 49 CFR Part 20, App. A.

1. The prospective participant certifies, by signing and
submitting this bid or proposal, to the best of his or her
knowledge and belief, that:

a. No Federal appropriated funds have been paid or will be
paid, by or on behalf of the undersigned, to any person for
influencing or attempting to influence an officer or employee of
any Federal agency, a Member of Congress, an officer or
employee of Congress, or an employee of a Member of
Congress in connection with the awarding of any Federal
contract, the making of any Federal grant, the making of any
Federal loan, the entering into of any cooperative agreement,
and the extension, continuation, renewal, amendment, or
modification of any Federal contract, grant, loan, or
cooperative agreement.

b. If any funds other than Federal appropriated funds have
been paid or will be paid to any person for influencing or
attempting to influence an officer or employee of any Federal
agency, a Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress in
connection with this Federal contract, grant, loan, or
cooperative agreement, the undersigned shall complete and
submit Standard Form-LLL, "Disclosure Form to Report
Lobbying," in accordance with its instructions.

2. This certification is a material representation of fact upon
which reliance was placed when this transaction was made or
entered into. Submission of this certification is a prerequisite
for making or entering into this transaction imposed by 31

U.S.C. 1352. Any person who fails to file the required certification
shall be subject to a civil penalty of not less than
$10,000 and not more than $100,000 for each such failure.

3. The prospective participant also agrees by submitting its
bid or proposal that the participant shall require that the
language of this certification be included in all lower tier



subcontracts, which exceed $100,000 and that all such recipients
shall certify and disclose accordingly.

XIl. USE OF UNITED STATES-FLAG VESSELS:

This provision is applicable to all Federal-aid construction
contracts, design-build contracts, subcontracts, lower-tier
subcontracts, purchase orders, lease agreements, or any other
covered transaction. 46 CFR Part 381.

This requirement applies to material or equipment that is
acquired for a specific Federal-aid highway project. 46 CFR
381.7. Itis not applicable to goods or materials that come into
inventories independent of an FHWA funded-contract.

When oceanic shipments (or shipments across the Great Lakes)
are necessary for materials or equipment acquired for a specific

Federal-aid construction project, the bidder, proposer, contractor,

subcontractor, or vendor agrees:

1. To utilize privately owned United States-flag commercial
vessels to ship at least 50 percent of the gross tonnage
(computed separately for dry bulk carriers, dry cargo liners,
and tankers) involved, whenever shipping any equipment,
material, or commodities pursuant to this contract, to the
extent such vessels are available at fair and reasonable rates
for United States-flag commercial vessels. 46 CFR 381.7.

2. To furnish within 20 days following the date of loading for
shipments originating within the United States or within 30
working days following the date of loading for shipments
originating outside the United States, a legible copy of a rated,
‘on-board’ commercial ocean bill-of-lading in English for each
shipment of cargo described in paragraph (b)(1) of this section
to both the Contracting Officer (through the prime contractor in
the case of subcontractor bills-of-lading) and to the Office of
Cargo and Commercial Sealift (MAR-620), Maritime
Administration, Washington, DC 20590. (MARAD requires
copies of the ocean carrier's (master) bills of lading, certified
onboard, dated, with rates and charges. These bills of lading
may contain business sensitive information and therefore may
be submitted directly to MARAD by the Ocean Transportation
Intermediary on behalf of the contractor). 46 CFR 381.7.



Contract Provision - Cargo Preference Requirements
In accordance with Title 46 CFR § 381.7 (b), the contractor agrees—

“(1) To utilize privately owned United States-flag commercial vessels to ship at least 50 percent of the gross tonnage
(computed separately for dry bulk carriers, dry cargo liners, and tankers) involved, whenever shipping any equipment,
material, or commodities pursuant to this contract, to the extent such vessels are available at fair and reasonable rates for
United States-flag commercial vessels.

(2) To furnish within 20 days following the date of loading for shipments originating within the United States or within 30
working days following the date of loading for shipments originating outside the United States, a legible copy of a rated,
‘on-board’ commercial ocean bill-of-lading in English for each shipment of cargo described in paragraph (b) (1) of this
section to both the Contracting Officer (through the prime contractor in the case of subcontractor bills-of-lading) and to the
Division of National Cargo, Office of Market Development, Maritime Administration, Washington, DC 20590.

(3) To insert the substance of the provisions of this clause in all subcontracts issued pursuant to this contract.”

Provisions (1) and (2) apply to materials or equipment that are acquired solely for the project. The two provisions do not
apply to goods or materials that come into inventories independent of the project, such as shipments of Portland
cement, asphalt cement, or aggregates, when industry suppliers and contractors use these materials to replenish
existing inventories.
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