
  
 
 
 
 
 
 
 
 
 
 
  

  Letting June 16, 2023 
 

 
Notice to Bidders, 

Specifications  
and Proposal 

 
 

 
 
 

 
       Contract No. 61H85 
     KANE County 
     Section 06-00260-02-PV (Aurora) 
     Route FAU 1503 (Indian Trail Road) 
     Project 9JJD-950 () 
     District 1 Construction Funds 

 
 

 

 
 

  
  
  
  Prepared by 
 F 

  Checked by 
   

                             (Printed by authority of the State of Illinois) 

223 



 

 

 

 

 

NOTICE TO BIDDERS 

 
 

1. TIME AND PLACE OF OPENING BIDS.   Electronic bids are to be submitted to the electronic bidding system 
(iCX-Integrated Contractors Exchange).  All bids must be submitted to the iCX system prior to 12:00 p.m.  
June 16, 2023 at which time the bids will be publicly opened from the iCX SecureVault. 

 
2. DESCRIPTION OF WORK.  The proposed improvement is identified and advertised for bids in the 

Invitation for Bids as: 
 
   Contract No. 61H85 
   KANE County 
   Section 06-00260-02-PV (Aurora) 
   Project 9JJD-950 () 
   Route FAU 1503 (Indian Trail Road) 
   District 1 Construction Funds 

 
 Pavement reconstruction, traffic signals, and street lighting on Indian Trail Road from Mitchell Road to 
Church Road in Aurora. 
 
3. INSTRUCTIONS TO BIDDERS.  (a)  This Notice, the invitation for bids, proposal and letter of award shall, 

together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road 
and Bridge Construction, become part of the contract.  Bidders are cautioned to read and examine carefully 
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to 
submission of a bid. 

 

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the 
bidder to make various certifications as a part of the proposal and contract.  By execution and submission 
of the proposal, the bidder makes the certification contained therein.  A false or fraudulent certification 
shall, in addition to all other remedies provided by law, be a breach of contract and may result in 
termination of the contract. 

 

4. AWARD CRITERIA AND REJECTION OF BIDS.  This contract will be awarded to the lowest responsive 
and responsible bidder considering conformity with the terms and conditions established by the Department 
in the rules, Invitation for Bids and contract documents.  The issuance of plans and proposal forms for bidding 
based upon a prequalification rating shall not be the sole determinant of responsibility.  The Department 
reserves the right to determine responsibility at the time of award, to reject any or all proposals, to re-advertise 
the proposed improvement, and to waive technicalities. 

 
 
 

       By Order of the 
       Illinois Department of Transportation 
 

       Omer Osman,  
 Secretary 
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BDE SPECIAL PROVISIONS 
 

The following special provisions indicated by an “X” are applicable to this contract.  An * indicates a new or 
revised special provision for the letting. 
 

File 
Name 

Pg.  Special Provision Title Effective Revised 

 80099      Accessible Pedestrian Signals (APS) April 1, 2003 Jan. 1, 2022 
_ 80274 181  Aggregate Subgrade Improvement April 1, 2012 April 1, 2022 
* 80192      Automated Flagger Assistance Device Jan. 1, 2008 April 1, 2023 
 80173      Bituminous Materials Cost Adjustments Nov. 2, 2006 Aug. 1, 2017 
 80426      Bituminous Surface Treatment with Fog Seal Jan. 1, 2020 Jan. 1, 2022 
 80436 184  Blended Finely Divided Minerals April 1, 2021  
 80241      Bridge Demolition Debris July 1, 2009   

5053I      Building Removal Sept. 1, 1990 Aug. 1, 2022  
5026I      Building Removal with Asbestos Abatement Sept. 1, 1990 Aug. 1, 2022 

 80384 185  Compensable Delay Costs June 2, 2017 April 1, 2019 
 80198      Completion Date (via calendar days) April 1, 2008  
 80199      Completion Date (via calendar days) Plus Working Days April 1, 2008  
 80261 189  Construction Air Quality – Diesel Retrofit June 1, 2010 Nov. 1, 2014 
 80434 192  Corrugated Plastic Pipe (Culvert and Storm Sewer) Jan. 1, 2021  
 80029 204  Disadvantaged Business Enterprise Participation Sept. 1, 2000 Mar. 2, 2019 
 80229      Fuel Cost Adjustment April 1, 2009 Aug. 1, 2017 
 80447      Grading and Shaping Ditches Jan 1, 2023  
 80433      Green Preformed Thermoplastic Pavement Markings Jan. 1, 2021 Jan. 1, 2022 
 80443      High Tension Cable Median Barrier Removal April 1, 2022  
 80446 214  Hot-Mix Asphalt – Longitudinal Joint Sealant Nov. 1, 2022  
 80438      Illinois Works Apprenticeship Initiative – State Funded Contracts June 2, 2021 Sept. 2, 2021 
 80045      Material Transfer Device June 15, 1999 Jan. 1, 2022 
 80441 215  Performance Graded Asphalt Binder Jan 1, 2023  
 3426I      Railroad Protective Liability Insurance Dec. 1, 1986 Jan. 1, 2022 
 80445 220  Seeding Nov. 1, 2022  
* 80448 226  Source of Supply and Quality Requirements Jan. 2, 2023  
 80340      Speed Display Trailer April 2, 2014 Jan. 1, 2022 
 80127      Steel Cost Adjustment April 2, 2014 Jan. 1, 2022 
 80397 227  Subcontractor and DBE Payment Reporting  April 2, 2018  
 80391 228  Subcontractor Mobilization Payments  Nov. 2, 2017 April 1, 2019 
 80437 229  Submission of Payroll Records April 1, 2021 Nov. 1, 2022 
 80435      Surface Testing of Pavements – IRI Jan. 1, 2021          Jan. 1, 2023 
 80410      Traffic Spotters Jan. 1, 2019  
 20338 231  Training Special Provisions Oct. 15, 1975 Sept. 2, 2021 
 80429      Ultra-Thin Bonded Wearing Course April 1, 2020 Jan. 1, 2022 
 80439 234  Vehicle and Equipment Warning Lights Nov. 1, 2021 Nov. 1, 2022 
 80440      Waterproofing Membrane System Nov. 1, 2021  
 80302 235  Weekly DBE Trucking Reports June 2, 2012 Nov. 1, 2021 
 80427 236  Work Zone Traffic Control Devices Mar. 2, 2020  
 80071 238  Working Days Jan. 1, 2002  
 
 

     
 
 



 
Route: FAU 1503 (Indian Trail Road) 

Section: 06-00260-02-PV 
County: Kane 

Contract No. 61H85 
 

1 
 

 

 

STATE OF ILLINOIS 
 ______________________  

 
SPECIAL PROVISIONS 

 
 
The following Special Provisions supplement the Illinois Department of Transportation’s (IDOT) “Standard 
Specifications for Road and Bridge Construction,” adopted January 1, 2022, (hereinafter referred to as the 
“Standard Specifications”); the “Manual on Uniform Traffic Control Devices for Streets and Highways” the 
“Manual of Test Procedures of Materials”, in effect on the date of invitation for bids; the “Supplemental 
Specifications and Recurring Special Provisions,” latest edition as indicated on the Check Sheet included 
herein, which apply to govern the construction of Indian Trail Road, Section 06-00260-02-PV, Project 9JJD 
(950); City of Aurora, Kane County; and in case of conflict with any part or parts of said Specifications, the 
said Special Provisions shall take precedence and shall govern. 
 

Route: FAU 1503 (Indian Trail Road) 
Section: 06-00260-02-PV 

County: Kane 
Contract No. 61H85 

Job No.: C 91-080-22 
 
 
LOCATION OF PROJECT 
 
The project is located on Indian Trail Road (FAU 1503) from Mitchell Road to Church Road in the City of 
Aurora, Kane County, Illinois. The net and gross length of the project is 3,405 feet (0.64 miles).  
 
 
DESCRIPTION OF PROJECT 
 
The work consists of pavement reconstruction, traffic signals, storm sewers, roadway resurfacing, 
combination concrete curb and gutter, traffic staging, and all incidental and collateral work necessary to 
complete the project as shown on the plans and as described herein. 
 
 
MAINTENANCE OF ROADWAYS 
Effective: September 30, 1985 
Revised: November 1, 1996 
 
Beginning on the date that the Contractor begins work on this project, he shall assume responsibility for 
normal maintenance of all existing roadways within the limits of the improvement. This normal maintenance 
shall include all repair work deemed necessary by the Engineer, but shall not include snow removal 
operations. Traffic control and protection for maintenance of roadways will be provided by the Contractor 
as required by the Engineer. 
 
If items of work have not been provided for in the contract, or otherwise specified for payment, such items, 
including the accompanying traffic control and protection required by the Engineer, will be paid for in 
accordance with Article 109.04 of the Standard Specifications. 
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AVAILABLE REPORTS 
 
☐  No project specific reports were prepared. 
 
When applicable, the following checked reports and record information is available for Bidders’ reference 
upon request: 
 
 ☐  Record structural plans 
 
 ☐  Preliminary Site Investigation (PSI) 
 
 ☐  Preliminary Environmental Site Assessment (PESA) 
 
 ☒  Soils/Geotechnical Report 
 
 ☒  Boring Logs 
 
 ☒  Pavement Cores 
 
 ☐  Location Drainage Study (LDS) 
 
 ☐  Hydraulic Report 
 
 ☐  Noise Analysis 
 
 ☒  Other:  Analytical Soils Testing 
 
Those seeking these reports should request access from: 
 
HR Green, Inc. 
Mr. Jeffrey Strzalka, P.E. 
2363 Sequoia Drive, Suite 101, Aurora, Illinois 60506 
(815) 759-8359 
jstrzalka@hrgreen.com 
Hours  7 AM to 5 PM (Monday - Friday) 
 
 
STATUS OF UTILITIES (D-1) 
Effective:  June 1, 2016 
Revised: January 1, 2020 
 
Utility companies and/or municipal owners located within the construction limits of this project have provided 
the following information regarding their facilities and the proposed improvements.  The tables below 
contain a description of specific conflicts to be resolved and/or facilities which will require some action on 
the part of the Department’s contractor to proceed with work.  Each table entry includes an identification of 
the action necessary and, if applicable, the estimated duration required for the resolution. 
 
UTILTIES TO BE ADJUSTED 
 
Conflicts noted below have been identified by following the suggested staging plan included in the contract.  
The company has been notified of all conflicts and will be required to obtain the necessary permits to 
complete their work; in some instances, resolution will be a function of the construction staging.  The 
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responsible agency must relocate, or complete new installations as noted below; this work has been 
deemed necessary to be complete for the Department’s contractor to then work in the stage under which 
the item has been listed. 
 
Pre-Stage 

STAGE / 
LOCATION 

TYPE DESCRIPTION 
RESPONSIBLE 

AGENCY 
DURATION OF TIME 

Indian Trail Road 
STA 18+35 to STA 
43+75 

Telephone 

Duct package to be 
retired in place. AT&T 
facilities will be 
transferred to aerial 
lead along south 
parkway of Indian Trail 
Road. 

AT&T 
15 working days 
installation. 

Indian Trail Road 
STA 15+94 to STA 
STA 28+97 

2” Gas 

Existing 2” gas line to 
be abandoned in 
place. Proposed 2” 
gas main relocation 
along north side of 
Indian Trail Road. 

Nicor 
15 working days 
installation. 

Church Road 
STA 305+68 to STA 
STA 315+71 

4” Gas 

Existing 4” gas line to 
be abandoned in 
place. Proposed 4” 
gas main relocation 
along north side of 
Indian Trail Road. 

Nicor 
15 working days 
installation. 

Indian Trail Road 
STA 14+88 39’ RT 
to STA 24+92 51’ 
RT 

Aerial Electric 
Relocate seven (7) 
utility poles. 

ComEd 
7 working days 
installation. 

Mitchell Road 
STA 114+32 20’ RT 
to STA 114+32 20’ 
RT 

Aerial Electric 
Relocate two (2) utility 
poles. 

ComEd 
3 working days 
installation. 

Church Road 
STA 309+90 32’ LT  

Aerial Electric 
Relocate one (1) utility 
poles. 

ComEd 
3 working days 
installation. 

 
 

Pre-Stage: 58 Days Total Installation 
 
The following contact information is what was used during the preparation of the plans as provided by the 
Agency/Company responsible for resolution of the conflict. 
 

Agency/Company 
Responsible to 
Resolve Conflict 

Name of contact Phone  E-mail address 

AT&T Distribution Richard Kopec 630-632-3148 rk1983@att.com 

Comcast Tom Munar 224-229-5851 Thomas_munar@comcast.com 
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ComEd Danielle Peteet       630-437-2159 Danielle.peteet@comed.com 

Nicor Gas Saki Forah 630-388-3046 sforah@southernco.com 

 
UTILITIES TO BE WATCHED AND PROTECTED 
 
The areas of concern noted below have been identified by following the suggested staging plan included 
for the contract.  The information provided is not a comprehensive list of all remaining utilities, but those 
which during coordination were identified as ones which might require the Department’s contractor to take 
into consideration when making the determination of the means and methods that would be required to 
construct the proposed improvement.  In some instances, the contractor will be responsible to notify the 
owner in advance of the work to take place so necessary staffing on the owner’s part can be secured.   
 

STAGE / 
LOCATION 

TYPE DESCRIPTION OWNER  

Indian Trail Road 
STA 9+87 to STA 
19+90 

Telephone 
Underground duct package shall be 
protected from damage by the 
contractor during construction. 

AT&T 

Indian Trail Road 
STA 9+87 to STA 
STA 38+50 

Electric 
Aerial Electric Distribution lines shall be 
protected from damage by the 
contractor during construction. 

ComEd 

Church Road 
STA 306+50 to STA 
STA 309+00 

Fiber Optic 
Aerial Cables Distribution lines shall be 
protected from damage by the 
contractor during construction. 

Everstream 

Indian Trail Road 
STA 9+87 to STA 
STA 38+50 

Cable 
Aerial Cable Distribution lines shall be 
protected from damage by the 
contractor during construction. 

Comcast 

Indian Trail Road 
STA 9+87 to STA 
STA 43+50 

Municipal 
Utilities 

Water Main Distribution lines shall be 
protected from damage by the 
contractor during construction. 

City of Aurora 

 
The following contact information is what was used during the preparation of the plans as provided by the 
owner of the facility.  
 

Agency/Company 
Responsible to 
Resolve Conflict 

Name of contact Phone  E-mail address 

AT&T Distribution Richard Kopec 630-632-3148 rk1983@att.com 

AT&T 
Transmission 

Vanessa Ross 630-383-9249 vf2021@att.com 

Comcast Tom Munar 224-229-5851 Thomas_munar@comcast.com 

ComEd Danielle Peteet       630-437-2159 Danielle.peteet@comed.com 
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Nicor Gas Saki Forah 630-388-3046 sforah@southernco.com 

Everstream Jefin Stephen 847-707-6829 jstephen@everstream.net 

City of Aurora Tim Weidner 630-256-3200 tweidner@aurora-il.org 

The above represents the best information available to the Department and is included for the convenience 
of the bidder.  The days required for conflict resolution should be considered in the bid as this information 
has also been factored into the timeline identified for the project when setting the completion date. The 
applicable portions of the Standard Specifications for Road and Bridge Construction shall apply.   

Estimated duration of time provided above for the first conflicts identified will begin on the date of the 
executed contract regardless of the status of the utility relocations.  The responsible agencies will be 
working toward resolving subsequent conflicts in conjunction with contractor activities in the number of days 
noted.  

The estimated relocation duration must be part of the progress schedule submitted by the contractor.  A 
utility kickoff meeting will be scheduled between the Department, the Department’s contractor and the utility 
companies when necessary.  The Department’s contractor is responsible for contacting J.U.L.I.E. prior to 
all excavation work. 

TRAFFIC CONTROL PLAN 

Traffic Control shall be according to the applicable sections of the Standard Specifications, the 
Supplemental Specifications, the "Illinois Manual on Uniform Traffic Control Devices for Streets and 
Highways", any special details and Highway Standards contained in the plans, and the Special Provisions 
contained herein. 

Special attention is called to Article 107.09 of the Standard Specifications and the following Highway 
Standards, Details, Quality Standard for Work Zone Traffic Control Devices, Recurring Special Provisions 
and Special Provisions contained herein, relating to traffic control. 

The Contractor will not be provided additional compensation for maintaining traffic control and protection 
through winter conditions. Any costs incurred by the Contractor due to winter shutdown will be considered 
included in the contract unit price for TRAFFIC CONTROL (SPECIAL). 

The Contractor shall contact the City of Aurora at (630) 256-3200 and the District 1 Bureau of Traffic at 
Kalpana.Kannan-Hosadurga@Illinois.gov at least 72 hours in advance of beginning work. 

STANDARDS: 
701001-02, 701006-05, 701011-04, 701101-05, 701106-02, 701301-04, 701311-03, 701602-10, 
701701-10, 701801-06, 701901-08 

DETAILS: 
TC-10 (Traffic Control and Protection for Side Roads, Intersections, and Driveways) 
TC-13 (District One Typical Pavement Markings) 
TC-16 (Pavement Marking Letters and Symbols for Traffic Staging) 
TC-22 (Arterial Road Information Sign) 

5 
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SPECIAL PROVISIONS:  
Maintenance of Roadways 
Advanced Public Notification 
Temporary Information Signing 
Traffic Control and Protection (Arterials) 
Public Convenience and Safety (D-1) 
Work Zone Traffic Control Surveillance (LRS #3) 
Vehicle and Equipment Warning Lights (BDE 80439) 
Work Zone Traffic Control Devices (BDE 80427) 
 
 
ADVANCED PUBLIC NOTIFICATION 
 
Description. 
This work shall consist of furnishing, installing, maintaining, and relocating changeable message signs for 
various stages of construction. Seven (7) total signs will be require associated with the work. 
 
The Contractor shall provide notice to the public a minimum of 5 days in advance of any work that 
requires the closure of lanes, and/or lane shifts through the use of a changeable message sign. 
 
Basis of Payment. 
This work will be paid as CHANGEABLE MESSAGE SIGN, SPECIAL in CALENDAR MONTHS. 
 
 
DRIVEWAY PAVEMENT REMOVAL 
 
Description. 
This work shall be done in accordance with Section 440 of the Standard Specifications. This work shall be 
done at locations shown on the plans and where directed by the Engineer. Driveway material types may 
include Portland Cement Concrete, Hot-Mix Asphalt and Aggregate. Additional compensation will NOT be 
allowed for varying materials types or thicknesses comprising of the existing driveway approach. 
 
Driveway entrances shall be kept open to traffic at all times. The Contractor will be allowed to close a 
maximum of fifty percent (50%) of any one entrance at any time. It is essential that the entrances remain 
open and ‘drive-able’ for two-way traffic at all times. The Contractor shall be responsible for maintaining 
traffic control and protection to prevent traffic from using the driveways during construction. The Contractor 
shall not be allowed to close a half of a driveway entrance for more than 48 hours under any circumstance. 
 
Where a valve box or domestic water service valve (b-box) exists in the limits of removal, the Contractor 
shall surround the box with full-depth saw cuts and break out around the box before removing that section 
of pavement. 
 
Reinforcing bars may be embedded in old concrete driveways. Sawing, removal, and disposal of reinforcing 
bars will not be paid for separately but shall be included in the cost of the item removed. 
 
Additional excavation noted by the Engineer in the field to provide a suitable granular sub-base will be 
performed by the Contractor at no expense to the Contract.   
 
The Contractor shall form a perpendicular straight joint by full depth machine sawing at the end of the 
portion to be removed to prevent surface spalling. These areas must be marked and measured for payment 
by the Engineer prior to removal. The Contractor at his/her expense shall repair any driveway pavement 
damaged by the Contractor during the driveway pavement removal operations. 
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Measurement and Basis of Payment. 
This work will be paid for at the contract unit price per SQUARE YARD for DRIVEWAY PAVEMENT 
REMOVAL, which price shall include saw cutting and the removal and disposal of the existing driveway 
pavement. 
 
 
REMOVE EXISTING FLARED END SECTION 
 
Description. 
This work shall consist of the removal of existing flared end sections and shall be performed in accordance 
with all applicable articles of Section 551 of the Standard Specifications. This work shall include all trench 
backfill required to fill excavated trenches. 
 
Basis of Payment. 
This work will not be paid for separately but included in the contract unit price per FOOT for STORM 
SEWER REMOVAL or PIPE CULVERT REMOVAL, as specified, regardless of material class, type and 
size, which price shall include all excavation and backfilling, and removing and disposing of structure as 
necessary. 
 
 
CONNNECTION TO EXISTING SEWER 
 
Description. 
This item shall consist of the construction of proposed storm sewer connection to existing storm sewers at 
locations shown on the plans and as directed by the Engineer. 
 
Construction. 
The storm sewer connection to the existing storm sewer shall be completed per District One Detail BD-07 
Detail “B”, to the satisfaction of the Engineer. 
 
The new opening in the existing drainage structure or storm sewer shall be made in a manner to minimize 
any structural damage to the storm sewer. Any damage to the existing drainage structure or storm sewer 
shall be repaired to the Engineer’s satisfaction at no additional cost to the Village. 
 
A storm sewer connection to an existing drainage structure shall be sealed with class SI concrete or brick 
and suitable mortar to the satisfaction of the Engineer. 
 
The storm sewer structure connection to the existing storm sewer shall be sealed with class SI concrete 
or brick and suitable mortar, per the plan details or to the satisfaction of the Engineer. 
 
Measurement and Basis of Payment. 
This work will not be paid for separately, but included in the contract unit price, per FOOT for STORM 
SEWERS, of the size, class and type specified, regardless of material class, type and size, which price 
shall include all excavation and backfilling, and removing and disposing of structure as necessary. 
 
 
RELOCATE EXISTING MAILBOX 
 
Description. 
This work includes the removal, temporary re-setting and the relocation of existing mailboxes. The 
temporary re-setting of mailboxes must be accessible to ascertain no disruption of mailbox service. 
 
Mailboxes will be re-established at their permanent location as shown on the plans or as directed by the 
Engineer as soon as the construction operations permit. The Contractor shall ascertain that there is no 
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disruption of mail delivery during construction. 
 
Any mailboxes damaged by the Contractor shall be replaced by the Contractor. 
 
Measurement and Basis of Payment. 
This work will be paid for at the contract unit price per EACH for RELOCATE EXISTING MAILBOX, which 
price shall be payment in full for all of the work as specified above. 
 
 
DETECTABLE WARNINGS 
 
This work shall consist of the installation of pre-fabricated panel of truncated domes twenty-four inches 
(24”) wide on concrete sidewalk accessibility ramps at locations as directed by the Engineer. 
 
Truncated domes shall be in accordance with Article 424.09 of the Standard Specifications. The domes 
shall parallel the pavement crosswalk in accordance with the latest Highway Standard. The panel shall be 
Red. The panel shall meet the requirements of ASTM C1028 – Slip Resistance and ASTM G155 – 
Accelerated Weathering. 
 
The Detectable Warning Panel shall be of the following products: 
 
 ADA Solutions, Inc. Cast-in-Place available from 
 Stetsons Building Products, Inc. 
 2425 20th Street 
 Rockford, IL 61104 
 Phone: (800) 383-2181 
 
The product and method used for installing detectable warnings shall come with the following documents 
which shall be given to the Engineer prior to installation: 
 

(a) Manufacturer’s certification stating the product is fully compliant with ADAAG. 
(b) Manufacturer’s specifications stating the required materials, equipment, installation 

procedures and conformance to ASTM C1028 
 
This work will be paid for at the contract unit price per SQUARE FOOT for DETECTABLE WARNINGS. 
 
 
SUPPLEMENTAL WATERING 
 
This work will include watering turf and perennials at the rates specified and as directed by the Engineer. 
 
Schedule:  Watering will only begin after the successful completion of all period of establishment 
requirements. Water trees sod every 7 days throughout the growing season (April 1 to November 30).  
The Engineer may direct the Contractor to adjust the watering rate and frequency depending upon 
weather conditions. 
 
Watering must be completed in a timely manner.  When the Engineer directs the Contractor to do 
supplemental watering, the Contractor must begin the watering operation within 48 hours of notice.  The 
Contractor shall give an approximate time window of twenty-four (24) hour of when they will begin 
at the work location to the Engineer.  The Engineer shall be present during the watering operation.  
A minimum of 10 units of water per day must be applied until the work is complete.   
 
Should the Contractor fail to complete the work on a timely basis or within such extended times as may 
have been allowed by the Department, the Contractor shall be liable to the Department liquidated 
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damages as outlined in the “Failure to Complete Plant Care and Establishment Work on Time” 
special provision.  
 
In fixing the damages as set out herein, the desire is to establish a mode of calculation for the work since 
the Department’s actual loss, in the event of delay, cannot be predetermined, would be difficult of 
ascertainment, and a matter of argument and unprofitable litigation.  This said mode is an equitable rule 
for measurement of the Department’s actual loss and fairly takes into account the loss of the trees if the 
watering is delayed.  The Department shall not be required to provide any actual loss in order to recover 
these liquidated damages provided herein, as said damages are very difficult to ascertain.  Furthermore, 
no provision of this clause shall be construed as a penalty, as such is not the intention of the parties.   
 
A calendar day is every day shown on the calendar and starts at 12:00 midnight and ends at the following 
12:00 midnight, twenty-four hours later. 
 
Source of Water:  The Contractor shall notify the Engineer of the source of water used and provide written 
certification that the water does not contain chemicals harmful to plant growth. 
 
Rate of Application:  The normal rates of application for watering are as follows. The Engineer will adjust 
these rates as needed depending upon weather conditions. 
 
 35 gallons per tree  
 3 gallons per square foot for Sodded Areas 
 
Method of Application:  A spray nozzle that does not damage small plants must be used when watering 
all vegetation.  Water shall be applied at the base of the plant to keep as much water as possible off plant 
leaves.  An open hose may be used to water trees, shrubs, and seedlings if mulch and soil are not 
displaced by watering.  The water shall be applied to individual plants in such a manner that the plant 
hole shall be saturated without allowing the water to overflow beyond the earthen saucer.  Watering of 
plants in beds shall be applied in such a manner that all plant holes are uniformly saturated without 
allowing the water flow beyond the periphery of the bed.  Water shall slowly infiltrate into soil and 
completely soak the root zone.  The Contractor must supply metering equipment as needed to assure the 
specified application rate of water. 
 
Method of Measurement:  Supplemental watering will be measured in units of 1000 gallons (3,785 liters) 
of water applied as directed.   
 
Basis of Payment:  This work will be paid for at the contract unit price per unit of SUPPLEMENTAL 
WATERING, measured as specified.  Payment will include the cost of all water, equipment and labor 
needed to complete the work specified herein and to the satisfaction of the Engineer. 
 
 
FAILURE TO COMPLETE PLANT CARE AND ESTABLISHMENT WORK ON TIME 
 
Should the Contractor fail to complete the plant care and/or supplemental watering  work within the 
scheduled time frame as specified in the Special Provision for “Planting Woody Plants”, “Planting 
Perennial Plants”, “Perennial Plant Care”, and “Supplemental Watering“, or within 36 hours notification 
from the Engineer, or within such extended times as may have been allowed by the Department, the 
Contractor shall be liable to the Department in the amount of: 
 

 $50.00 per tree/per day 
 
not as penalty but as liquidated damages, for each calendar day or a portion thereof of overrun in the 
contract time or such extended time as may have been allowed. 
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In fixing the damages as set out herein, the desire is to establish a mode of calculation for the work since 
the Department’s actual loss, in the event of delay, cannot be predetermined, would be difficult of 
ascertainment, and a matter of argument and unprofitable litigation.  This said mode is an equitable rule 
for measurement of the Department’s actual loss and fairly takes into account the loss of the tree(s) if the 
watering or plant care is delayed.  The Department shall not be required to provide any actual loss in 
order to recover these liquidated damages provided herein, as said damages are very difficult to 
ascertain.  Furthermore, no provision of this clause shall be construed as a penalty, as such is not the 
intention of the parties.   
 
A calendar day is every day shown on the calendar and starts at 12:00 midnight and ends at the following 
12:00 midnight, twenty-four hours later. 
 
 
PLANTING WOODY PLANTS  
 
This work shall consist of planting woody plants as specified in Section 253 of the Standard Specifications 
with the following revisions: 
 
Delete Article 253.03 Planting Time and substitute the following: 
 
Spring Planting.  This work shall be performed between March 15th and May 31st except that evergreen 
planting shall be performed between March 15th and April 30th in the northern zone.   
 
Add the following to Article 253.03 (a) (2) and (b): 
 
All plants shall be obtained from Illinois Nurserymen’s Association or appropriate state chapter nurseries.  
All trees and shrubs shall be dug prior to leafing out (bud break) in the spring or when plants have gone 
dormant in the fall, except for the following species which are only to be dug prior to leafing out in the 
spring: 
  

 Red Maple (Acer rubra) 
 Alder (alnus spp.) 
 Buckeye (Aesculus spp.) 
 Birch (Betulus spp.) 
 American Hornbeam (Carpinus caroliana) 
 Hickory (Carya spp.) 
 Eastern Redbud (Cercis spp.) 
 American Yellowwood (Cladrastis kentuckea spp.) 
 Corylus (Filbert spp.) 
 Hawthorn (Crataegus spp.) 
 Walnut (Juglans spp.) 
 Sweetgum (Liquidambar spp.) 
 Tuliptree (Liriodendron spp.) 
 Dawn Redwood (Metasequoia spp.) 
 Black Tupelo (Nyssa sylvatica) 
 American Hophornbeam (Ostraya virginiana) 
 Planetree (Platanus spp.) 
 Poplar (Populus spp.) 
 Cherry (Prunus spp.) 
 Oak (Quercus spp.) 
 Willow (Salix spp.) 
 Sassafras (Sassafras albidum) 
 Baldcypress (Taxodium distichum) 
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 Broadleaf Evergreens (all) 
 Vines (all) 

 
Fall Planting.  This work shall be performed between October 1 and November 30 except that evergreen 
planting shall be performed between August 15 and October 15.  
 
Planting dates are dependent on species of plant material and weather.  Planting might begin or end prior 
or after above dates as approved by the Engineer.  Do not plant when soil is muddy or during frost. 
 
Add the following to Article 253.05 Transportation: 
 
Cover plants during transport to prevent desiccation.  Plant material transported without cover shall be 
automatically rejected.  During loading and unloading, plants shall be handled such that stems are not 
stressed, scraped, or broken and that root balls are kept intact. 
 
Delete the third sentence of Article 253.07 and substitute the following: 
 
Trees must be installed first to establish proper layout and to avoid damage to other plantings such as 
shrubs and perennials. 
 
The Contractor shall be responsible for all tree, shrub, and vine layout.  The layout must be performed by 
qualified personnel.  The planting locations must be laid out as shown in the landscape plan. This will 
require the use of an engineer’s scale to determine dimensions.   
 
Tree and shrub locations within each planting area shall be marked with different color stakes/flags and 
labeled to denote the different tree and shrub species.   
 
Shrub and vine beds will first be marked out with flags to delineate the perimeter of the planting bed.  
Once the planting bed has been approved by the Roadside Development Unit, the perimeter shall be 
painted prior to the removal of the flags and turf.  The removal of the existing turf will be by a method 
approved by the Engineer.   
 
Prior to shrub, vine installation, all plants shall be placed above ground or planting locations clearly 
marked out.   
 
All utilities shall have been marked prior to contacting the Roadside Development Unit.  The Engineer will 
contact the Roadside Development Unit at (847) 705-4171 to approve the layout prior to installation.  
Allow a minimum of seven (7) working days prior to installation for approval. 
 
Delete the first paragraph to Article 253.08 Excavation of Plant Holes and substitute with the following: 
 
Protect structures, utilities, sidewalks, bicycle paths, knee walls, fences, pavements, utility boxes, other 
facilities, lawns and existing plants from damage caused by planting operations.  Excavation of the 
planting hole may be performed by either hand, machine excavator, or auger.   
 
The excavated material shall not be stockpiled on turf, in ditches, or used to create enormous water 
saucer berms around newly installed trees or shrubs.  Remove all excess excavated subsoil from the site 
and dispose as specified in Article 202.03.   
 
Delete the second sentence of Article 253.08 Excavation of Plant Holes (a) and the third paragraph of 
Article 253.08(b) and substitute with the following: 
 
Excavation of planting hole width.  Planting holes for trees, shrubs, and vines shall be three times the 
diameter of the root mass and with 45-degree sides sloping down to the base of the root mass to 
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encourage rapid root growth.  Roots can become deformed by the edge of the hole if the hole is too small 
and will hinder root growth.   
 
Planting holes dug with an auger shall have the sides cut down with a shovel to eliminate the glazed, 
smooth sides and create sloping sides. 
 
Excavation of planting hole depth.  The root flare shall be visible at the top of the root mass.  If the trunk 
flare is not visible, carefully remove soil from around the trunk until the root flare is visible without 
damaging the roots.  Remove excess soil until the top of the root mass exposes the root collar. 
 
The root flare shall always be slightly above the surface of the surrounding soil.  The depth of the hole 
shall be equal to the depth of the root mass minus one (1) inch allowing the tree or shrub to sit one (1) 
inch higher than the surrounding soil surface for trees that have a 1-inch caliper or smaller.  The depth of 
the hole shall be equal to the depth of the root mass minus two (2) inches allowing the tree or shrub to sit 
two (2) inches higher than the surrounding soil surface for trees that have a 2-inch caliper or larger.   
 
For stability, the root mass shall sit on existing undisturbed soil.  If the hole was inadvertently dug too 
deep, backfill and recompact the soil to the correct depth.   

Excavation of planting hole on slopes.  Excavate away the slope above the planting hole to create a 
flattened area uphill of the planting hole to prevent the uphill roots from being buried too deep.  Place the 
excess soil on the downslope of the planting hole to extend the planting shelf to ensure roots on the 
downhill side of the tree remain buried.  The planting hole shall be three times the diameter of the root 
mass and saucer shaped.  The hole may be a bit elongated to fit the contour of the slope as opposed to 
the typical round hole on flat ground. 
 
Add backfill to create a small berm on the downhill portion of the planting shelf to trap water and 
encourage movement into the soil to increase water filtration around the tree.  Smooth out the slope 
above the plant where you have cut into the soil so the old slope and the new slope transition together 
smoothly. 

Add the following to Article 253.08 Excavation of Plant Holes (b): 
 
When planting shrubs in shrub beds or vines in vine beds as shown on the plans or as directed by the 
Engineer, the Contractor will contact the Roadside Development Unit at (847) 705-4171 to approve the 
layout prior to removing the existing turf.  The removal of the existing turf will be by a method approved by 
the Engineer.  Areas damaged outside the delineated planting beds shall be restored at the Contractor’s 
expense. 
 
Spade a planting bed edge at approximately a 45-degree angle and to a depth of approximately 3-inches 
around the perimeter of the shrub bed prior to placement of the mulch.  Remove any debris created in the 
spade edging process and dispose of as specified in Article 202.03. 
 
Delete Article 253.09 (b) Pruning and substitute with the following: 
 
Deciduous Shrubs.  Shrubs shall be pruned to remove dead, conflicting, or broken branches and shall 
preserve the natural form of the shrub. 
 
Delete the third and fourth paragraphs of Article 253.10 Planting Procedures and Article 253.10 (a) and 
substitute the following: 
 
Approved watering equipment shall be at the immediate work site area and in operational condition 
PRIOR TO STARTING the planting operation and DURING all planting operations OR PLANTING WILL 
NOT BE ALLOWED. 
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All plants shall be placed in a plumb position and avoid the appearance of leaning.  Confirm the tree is 
straight from two directions prior to backfilling. 
 
Before the plant is placed in the hole, any paper or cardboard trunk wrap shall be removed.  Check that 
the trunk is not damaged.  Any soil covering the tree’s root flare shall be removed to expose the crown 
prior to planting. 
 
Check the depth of the root ball in the planting hole.  With the root flare exposed, one-inch caliper trees 
shall be set one inch higher than the surrounding soil and two-inch and larger caliper trees shall be set 
two inches higher than the surrounding soil.  The root flare shall always be slightly above the surface of 
the surrounding soil.  For stability, the root ball shall sit on existing undisturbed soil.  If the hole was 
inadvertently dug too deep, backfill and recompact the soil to the correct depth.   

After the plant is place in the hole, all cords and burlap shall be removed from the trunk.  Remove the wire 
basket from the top three quarters (3/4) of the root ball.  The remaining burlap shall be loosened and 
scored to provide the root system quick contact with the soil.  All ropes or twine shall be removed from the 
root ball and tree trunk.  All materials shall be disposed of properly. 
 
The plant hole shall be backfilled with the same soil that was removed from the hole.  Clay soil clumps 
shall be broken up as much as possible.  Where rocks, gravel, heavy clay, or other debris are 
encountered, clean topsoil shall be used.   Do not backfill excavation with subsoil. 
 
The hole shall be 1/3 filled with soil and firmly packed to assure the plant remains in plumb, then 
saturated with water.  After the water has soaked in, complete the remaining backfill in 8” lifts, tamping 
the topsoil to eliminate voids, and then the hole shall be saturated again.  Maintain plumb during 
backfilling.  Backfill to the edge of the root mass and do not place any soil on top of the root mass.  Visible 
root flair shall be left exposed, uncovered by the addition of soil. 
  
Add the following to Article 253.10 (b): 
 
After removal of the container, inspect the root system for circling, matted or crowded roots at the 
container sides and bottom.  Using a sharp knife or hand pruners, prune, cut, and loosen any parts of the 
root system requiring corrective action. 
 
Delete the first sentence of Article 253.10(e) and substitute with the following: 
 
Water Saucer.  All plants placed individually and not specified to be bedded with other plants, shall have 
a water saucer constructed of soil by mounding up the soil 4-inches high x 8-inches wide outside the 
edge of the planting hole.   
 
Delete Article 253.11 and substitute the following: 
 
Individual trees, shrubs, shrub beds, and vines shall be mulched within 48 hours after being planted.  No 
weed barrier fabric will be required for tree and shrub plantings. 
 
The mulch shall consist of wood chips or shredded tree bark free not to exceed two (2) inches in its 
largest dimension, free of foreign matter, sticks, stones, and clods.  Mulch shall be aged in stockpiles for 
a minimum of four (4) months where interior temperatures reach a minimum of 140-degrees.  The mulch 
shall be free from inorganic materials, contaminants, fuels, invasive weed seeds, disease, harmful insects 
such as emerald ash borer or any other type of material detrimental to plant growth.  A sample must be 
supplied to the Roadside Development Unit for approval prior to performing any work.  Allow a minimum 
of seven (7) working days prior to installation for approval. 
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Mulch shall be applied at a depth of 4-inches around all plants within the entire mulched bed area or 
around each individual tree forming a minimum 5-foot diameter mulch ring around each tree.  An excess 
of 4-inches of mulch is unacceptable, and excess shall be removed.  Mulch shall not be tapered so that 
no mulch shall be placed within 6-inches of the shrub base or trunk to allow the root flare to be exposed 
and shall be free of mulch contact. 
 
Care shall be taken not to bury leaves, stems, or vines under mulch material.  All finished mulch areas 
shall be left smooth and level to maintain uniform surface and appearance.  After the mulch placement, 
any debris or piles of material shall be immediately removed from the right of way, including raking excess 
mulch out of turf areas in accordance with Article 202.03. 
 
Delete Article 253.12 Wrapping and substitute the following: 
 
Within 48 hours after planting, screen mesh shall be wrapped around the trunk of all deciduous trees with 
a caliper of 1-inch or greater.  Multi-stem or clump form trees, with individual stems having a caliper of 1-
inch or greater, shall have each stem wrapped separately.  The screen mesh shall be secured to itself 
with staples or single wire strands tied to the mesh.  Trees shall be wrapped at time of planting, before 
the installation of mulch.  The lower edge of the screen wire shall be in continuous contact with the 
ground and shall extend up to a minimum of 36-inches or to the lowest major branch, whichever is less.  
Replacement plantings shall not be wrapped. 
 
Delete Article 253.13 Bracing and substitute with the following: 
 
Unless otherwise specified by the Engineer, within 48 hours after planting all deciduous and evergreen 
trees, with the exception of multi-stem or clump form specimens, over 8-feet in height shall require three 
6-foot long steel posts so placed that they are equidistant from each other and adjacent to the outside of 
the ball.  The posts shall be driven vertically to a depth of 18-inches below the bottom of the hole.  The 
anchor plate shall be aligned perpendicular to a line between the tree and the post.  The tree shall be 
firmly attached to each post with a double guy of 14-gauge steel wire.  The portion of the wire in contact 
with the tree shall be encased in a hose of a type and length approved by the Engineer. 
 
During the life of the contract, within 72 hours the Contractor shall straighten any tree that deviates from a 
plumb position.  The Contractor shall adjust backfill compaction and install or adjust bracing on the tree 
as necessary to maintain a plumb position.  Replacement trees shall not be braced. 
 
Delete the second sentence of the first paragraph of Article 253.14 Period of Establishment and substitute 
the following: 
 
This period shall begin in April and end in November of the same year.   
 
Delete the first paragraph of Article 253.15 Plant Care and substitute the following: 
 
During the period of establishment, the Contractor shall properly care for all plants including weeding, 
watering, adjusting of braces, repair of water saucers, pruning, cultivating, tightening, and repairing 
supports, repair of wrapping, and furnishing and applying sprays as necessary to keep the plants free of 
insects and disease, or other work which is necessary to maintain the health and satisfactory appearance 
of the plantings.  The Contractor shall provide plant care a minimum of every two weeks, or within 36 
hours following notification by the Engineer.  All requirements for plant care shall be considered as 
included in the cost of the contract. 
 
Delete the first paragraph of Article 253.15 Plant Care (a) and substitute with the following: 
 
During the period of establishment, watering (initial) shall be performed at least every 30 days following 
installation during the months of May through November and is included in the cost of the contract unit 
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price per each for TREES, SHRUBS, or VINES, of the species, root type, and plant size specified.  The 
Contractor shall apply per week a minimum of 15 gallons of water per tree, 10 gallons per large shrub, 5 
gallons per small shrub, and 2 gallons per vine. 
 
Additional watering will be done once a week (3 times a month) following installation during the months of 
May through November.  Any required additional watering in between the regularly scheduled (initial) 
watering(s) will be paid for as Supplemental Watering. 
 
Special consideration in determining water needs must be given during extreme weather conditions or if 
plants exhibit any signs of stress in between the regularly scheduled every thirty-day watering during the 
period of establishment.  Water immediately if plants show signs of wilting or if top (1) inch to two (2) 
inches of soil is dry.  Water to ensure that moisture penetrates throughout the root zone, including the 
surrounding soil, and only as frequently as necessary to maintain healthy growth.  Do not overwater. 
 
The Engineer may direct the Contractor to adjust the watering rate and frequency depending upon 
weather conditions.  Should excess moisture prevail, the Engineer may delete any or all the additional 
watering cycles. 
 
Add the following to Article 253.15 Plant Care (c): 
 
The contractor shall correct any vine growing across the ground plane that should be growing up desired 
vertical element (noise wall, retaining wall, fence, knee wall, etc.).  Work may include but is not limited to 
carefully weaving vines through fence and/or taping vines to vertical elements. 
 
Add the following to Article 253.15 Plant Care (d): 
 
The Contractor shall inspect all trees, shrubs, and vines for pests and diseases at least every two weeks 
during the months of initial planting through final acceptance.  Contractor must identify and monitor pest 
and diseases and determine action required to maintain the good appearance, health, and top 
performance of all plant material.  Contractor shall notify the Engineer with their inspection findings and 
recommendations within twenty-four (24) hours of findings.  The recommendations for action by the 
Contractor must be reviewed and by the Engineer for approval/rejection.  All approved corrective activities 
will be considered as included in the cost of the contract and shall be performed within thirty-six (36) 
hours following notification by the Engineer. 
 
Add the following to Article 253.16 Method of Measurement: 
 
Additional Watering will be measured for payment as specified in Supplemental Watering. 
 
Delete Article 253.17 Basis of Payment and substitute the following: 
 
This work will be paid for at the contract unit price per each for TREES, SHRUBS, or VINES, of the 
species, root type, and plant size specified, and per unit for SEEDLINGS.  The unit price shall include the 
cost of all materials, equipment, labor, plant care, removal, disposal, and incidentals required to complete 
the work as specified herein and to the satisfaction of the Engineer.  Payment will be made according to 
the following schedule: 
 

(a)  Initial Payment.  Upon completion of planting, mulching, wrapping, and bracing, 75 percent of 
the pay item(s) will be paid. 

 
(b)  Final Payment.  Upon inspection and acceptance of the plant material, or upon execution of a 

third-party bond, the remaining 25 percent of the pay item(s) will be paid.” 
 

(c)  Additional Watering will be paid for as specified in SUPPLEMENTAL WATERING. 
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MULCH PLACEMENT FOR EXISTING WOODY PLANTS 
 
This work shall be done in accordance with the applicable portion of Section 253.02 (c) and Section 
1081.06 of the Standard Specifications for Road and Bridge Construction. 
 
Description. 
This work shall consist of furnishing, transporting, and spreading an approved shredded hardwood bark 
mulch to the depth specified in areas as shown in the plans or as directed by the Engineer.  
 
 
Material. 
Hardwood bark mulch shall be clean, finely shredded mixed-hardwood bark meeting the following 
requirements: 
 

 Material shall be free of sticks, leaves, stones, dirt clods, and other debris. 
 Individual wood chips shall not exceed 2 inches (50 mm) in the largest dimension. 

 
A sample must be supplied to the Roadside Development Unit for approval prior to performing any work.  
Allow a minimum of seven (7) working days prior to installation for approval. 
 
Method. 
The grade, depth, and condition of the area must be approved by the Engineer prior to placement. 
 
The Contractor shall remove all weeds, litter and plant debris before mulching.  The Contractor shall 
repair the grade by raking and adding topsoil as needed, before mulching. 
 
Mulch shall be applied at a depth of 4-inches around all plants within the entire mulched bed area or 
around each individual tree to form a mulch ring.  Trees with a diameter of 15 inches or less will have a 
minimum 6 - foot diameter mulch ring and trees with a diameter of 16 inches or greater will have a 
minimum 8 – foot diameter mulch ring.  An excess of 4-inches of mulch is unacceptable and excess shall 
be removed.  Mulch shall not be tapered so that no mulch shall be placed within 6-inches of the shrub 
base or trunk to allow the root flare to be exposed and shall be free of mulch contact.   
 
The shredded mulch shall be placed according at the required depth as specified in the plans for planting 
trees, shrubs, vines and perennial plants.  Care shall be taken not to bury leaves, stems, or vines under 
mulch material.  Mulch shall not be in contact with the base of the trunk.  Mulch volcanos are 
unacceptable. 
 
All finished mulch areas shall be left smooth and level to maintain uniform surface and appearance.  
 
After the mulch placement, any debris or piles of material shall be immediately removed from the right of 
way, including raking excess mulch out of turf areas.  
 
Method of Measurement. 
Mulch placement will be measured in place to the depth specified in square yards (square meters).  Areas 
not meeting the depth specified shall not be measured for payment. 
 
Basis of Payment.   
This work will be paid for at the contract unit price per square yard (square meter) for MULCH 
PLACEMENT, of the thickness specified.  Payment shall include all costs for materials, equipment and 
labor required to complete the work specified herein, including the cost of removing and disposing of any 
debris.  Any mulch placement included as part of the work in other work items will not be measured 
separately for payment.   
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PROTECTION OF EXISTING TREES 
 
The Contractor shall be responsible for taking measures to minimize damage to the tree limbs, tree 
trunks, and tree roots at each work site.  All such measures shall be included in the contract price for 
other work except that payment will be made for TEMPORARY FENCE, TREE ROOT PRUNING, and 
TREE PRUNING. 
 
All work, materials and equipment shall conform to Section 201 and 1081 of the Standard Specifications 
except as modified herein. 
 
A. Earth Saw Cut of Tree Roots (Root Pruning): 
 
 1.  Whenever proposed excavation falls within a drip-line of a tree, the Contractor shall: 
 

a.   Root prune 6-inches behind and parallel to the proposed edge of trench neat, clean 
vertical cut to a minimum depth directed by the Engineer through all affected tree roots. 

 
b. Root prune to a maximum width of 4-inches using a “Vermeer” wheel, or other similar 

machine. Trenching machines will not be permitted. 
 

c. Exercise care not to cut any existing utilities. 
 

d. If during construction it becomes necessary to expose tree roots which have not been 
precut, the Engineer shall be notified and the Contractor shall provide a clean, vertical cut 
at the proper root location, nearer the tree trunk, as necessary, by means of hand-digging 
and trimming with chain saw or hand saw.  Ripping, shredding, shearing, chopping or 
tearing will not be permitted.  

 
e. Top Pruning:  When thirty percent (30%) or more of the root zone is pruned, an 

equivalent amount of the top vegetative growth or the plant material shall be pruned off 
within one (1) week following root pruning. 

 
2. Whenever curb and gutter is removed for replacement, or excavation for removal of or 

construction of a structure is within the drip line/root zone of a tree, the Contractor shall: 
 

a. Root prune 6-inches behind the curbing so as to neatly cut the tree roots. 
 

b. Depth of cut shall be 12 inches for curb removal and replacement and 24 inches for 
structural work.  Any roots encountered at a greater depth shall be neatly saw cut at no 
additional cost. 

 
c. Locations where earth saw cutting of tree roots is required will be marked in the field by 

the Engineer. 
 

3. All root pruning work is to be performed through the services of a licensed arborist to be 
approved by the Engineer.  

 
Root pruning will be paid for at the contract unit price each for TREE ROOT PRUNING, which price shall 
be payment for all labor, materials and equipment. 
 
Tree limb pruning will be paid for at the contract unit price per each for TREE PRUNING (1 TO 10 INCH 
DIAMETER) and/or TREE PRUNING (OVER 10 INCH DIAMETER), which price shall included labor, 
materials, and equipment. 
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B. Temporary Fence: 
 

1. The Contractor shall erect a temporary fence around all trees within the construction area 
to establish a “tree protection zone” before any work begins or any material is delivered 
to the jobsite.  No work is to be performed (other than root pruning), materials stored or 
vehicles driven or parked within the “tree protection zone”. 

 
2. The exact location and establishment of the “tree protection zone” fence shall be 

approved by the Engineer prior to setting the fence. 
 

3. The fence shall be erected on three sides of the tree at the drip-line of the tree or as 
determined by the Engineer. 

 
4. All work within the “tree protection zone” shall have the Engineer’s prior approval.  All 

slopes and other areas not regarded should be avoided so that unnecessary damage is 
not done to the existing turf, tree root system ground cover.  

 
5. The grade within the “tree protection zone” shall not be changed unless approved by the 

Engineer prior to making said changes or performing the work. 
 
The fence shall be similar to wood lath snow fence (48 inches high), plastic poly-type or and other type of 
highly visible barrier approved by the Engineer.  This fence shall be properly maintained and shall remain 
up until final restoration, unless the Engineer directs removal otherwise.  Tree fence shall be supported 
using T-Post style fence posts.  Utilizing re-bar as a fence post will not be permitted. 
 
Temporary fence will be paid for at the contract unit price per foot for TEMPORARY FENCE, which price 
shall include furnishing, installing, maintaining, and removing. 
 
C. Tree Limb Pruning: 
 

1. The Contractor shall inspect the work site in advance and arrange with the Roadside 
Development Unit (847.705.4171)  to have any tree limbs pruned that might be damaged 
by equipment operations at least one week prior to the start of construction.  Any tree 
limbs that are broken by construction equipment after the initial pruning must be pruned 
correctly within 72 hours. 

 
2. Top Pruning:  When thirty percent (30%) or more of the root zone of a tree is pruned, an 

equivalent amount of the top vegetative growth or the plant material shall be pruned off 
within one (1) week following root pruning. 

 
Tree limb pruning will be paid for at the contract unit price per each for TREE PRUNING (1 TO 10 INCH 
DIAMETER) and/or TREE PRUNING (OVER 10 INCH DIAMETER), which price shall included labor, 
materials, and equipment. 
 
D. Removal of Driveway Pavement and Sidewalk: 
 

1. In order to minimize the potential damage to the tree root system(s), the Contractor will 
not be allowed to operate any construction equipment or  machinery within the “tree 
protection zone” located between the curb or edge of pavement and the right-of-way 
property line. 

 
2. Sidewalk to be removed in the areas adjacent to the “tree protection zones” shall  be 
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removed with equipment operated from the street pavement.  Removal equipment shall 
be Gradall (or similar method), or by hand or a combination of these methods.  The 
method of removal shall be approved by the Engineer prior to commencing any work. 

 
3. Any pavement or pavement related work that is removed shall be immediately disposed 

of from the area and shall not be stockpiled or stored within the parkway area under any 
circumstances. 

 
E. Backfilling: 
 

1. Prior to placing the topsoil and/or sod, in areas outside the protection zone, the existing 
ground shall be disked to a depth no greater than one (1”), unless otherwise directed by 
the Engineer.  No grading will be allowed within the drip-line of any tree unless directed 
by the Engineer. 

 
F. Damages: 
 

1. In the event that a tree not scheduled for removal is injured such that potential irreparable 
damage may ensure, as determined by the Roadside Development Unit, the Contractor 
shall be required to remove the damage tree and replace it on a three to one (3:1) basis, 
at his own expense.  The Roadside Development Unit will select replacement trees from 
the pay items already established in the contract. 

 
2. The Contractor shall place extreme importance upon the protection and care of trees and 

shrubs which are to remain during all times of this improvement.  It is of paramount 
importance that the trees and shrubs which are to remain are adequately protected by 
the Contractor and made safe from harm and potential damage from the operations and 
construction of this improvement.  If the Contractor is found to be in violation of storage or 
operations within the “tree protection zone” or construction activities not approved by the 
Engineer, a penalty shall be levied against the Contractor with the monies being 
deducted from the contract.  The amount of the penalty shall be two hundred fifty dollars 
($250.00) per occurrence per day. 

 
 
PORTLAND CEMENT CONCRETE SIDEWALK, 5 INCH 
 
Description. 
This work shall be done in accordance with Section 424 of the Standard Specifications and the concrete 
shall meet the requirements of Class SI concrete.   
 
Add the following to Article 424.04: 

“Sidewalk shall include the installation of Portland Cement Concrete sidewalk to a minimum 
thickness of five inches (5"), six inches (6”) across private entrances, and eight inches (8”) across the water 
treatment plant entrances. The Contractor shall fill the voids created by the removal of sidewalk at the 
location of the driveways with crushed aggregate so that the residents can use their driveways until the 
start of sidewalk replacement operations. If filling is required in the sidewalk subgrade, it shall consist of 
placing and compacting an approved granular material to the satisfaction of the Engineer as included in the 
cost of the sidewalk installation.” 
 
Add the following to Article 424.06: 

“No stamps advertising the Contractor, construction companies, or other private concerns shall be 
placed in the concrete.” 
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Add the following to Article 424.08: 
“Any parkway area disturbed shall be restored in kind.” 

 
Add the following to Article 424.10 

“At sidewalk ramp locations side curbs or flares may be required to meet ADA requirements. When 
a flare or curb is constructed it shall meet the three foot (3’) minimum curb transition.” 
 
Measurement and Basis of Payment. 
This work will be paid for at the contract unit price per SQUARE FOOT for PORTLAND CEMENT 
CONCRETE SIDEWALK, of the depth specified, which price shall include thickened slab across 
entrances, all equipment, labor and materials required to complete the work as shown on the plans and 
as described herein.  
 
 
STORM SEWER REMOVAL 
 
Description. 
This work shall include the removal and disposal of existing storm sewer pipe and end sections at the 
locations shown in the plans or as directed by the Engineer in accordance with Section 551 of the Standard 
Specifications except as noted herein. No additional compensation will be provided for variance in pipe 
material or pipe type.  
 
Revise the first and second paragraph of Article 551.03 to read:  

“STORM SEWER REMOVAL will consist of the removal of existing storm sewer pipe beneath 
roadways, driveways, or within parkway areas at locations with no proposed replacement pipe. The existing 
storm sewers to be removed will not be salvaged and shall be removed and disposed outside of the project 
limits by the Contractor. Materials excavated for STORM SEWER REMOVAL shall be removed and 
disposed of as included to this pay item.  
 

If the proposed storm sewer falls in the same trench as the existing storm sewer, the removal of 
the existing storm sewer will not be paid for separately, but will be included in the cost of the storm sewer 
being installed.” 
 
Measurement and Basis of Payment. 
This work will be paid for at the contract unit price per FOOT for STORM SEWER REMOVAL, of the size 
specified, regardless of depth, or type of material. The price shall include the removal of the existing pipe 
and patching of the existing storm structure(s) as directed by the Engineer. 
 
 
TEMPORARY PATCHING 
 
Description.  
This work shall consist of constructing a temporary patch, at locations marked by the Engineer, over 
storm sewer crossings in which the pavement will be open to traffic in accordance with applicable portions 
of Section 442 of the Standard Specifications. 
 
Construction Requirements. 
The trenches created by storm sewer installation operations shall be immediately filled with TRENCH 
BACKFILL to the top of the trench.  The trench will be driveable in both directions at the end of each day.  
The Contractor will be responsible for maintaining the temporary aggregate surface until the temporary 
patch can be constructed. This work will be paid for separately at the contract unit price per CU YD for 
TRENCH BACKFILL. In all other instances TRENCH BACKFILL will be measured for payment based on 
invert depth to sub-grade. 
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The Contractor shall remove the existing pavement and trench backfill, the necessary excavation and 
replacement with Hot-Mix Asphalt Binder Course material as detailed in the plans. Sawcutting will not be 
required at the sole discretion of the Engineer, as long as a smooth transition is provided between the 
existing pavement to remain and the temporary patch. 
 
The Contractor will be required to complete TEMPORARY PATCHING on the prepared aggregate 
surface within 5 calendar days beginning when the last lift of trench backfill has been placed. Failure to do 
so shall result in a charge of $1,000 per each calendar day over the above specified time. 
 
Method of Measurement. 
This work will be measured for payment, complete in place in SQUARE YARDS. 
 
Basis of Payment. 
This work will be paid for at the contract unit price per SQUARE YARD for TEMPORARY PATCHING. 
Price shall include but not be limited to pavement removal, necessary excavation, furnishing, placing and 
compacting the Hot-Mix Asphalt patching mixture to the depth indicated, the removal and disposal of any 
surplus material and all labor, equipment and materials necessary to complete the work as specified 
herein. 
 
 
EXPLORATION TRENCH, SPECIAL 
 
Description. 
This work shall be in accordance with Section 213 of the Standard Specifications insofar as applicable 
and noted herein. 
 
Revise Article 213.01 to read: 

“This work shall consist of excavating a trench at locations as directed by the Engineer for the 
purpose of locating existing sewer lines, water mains, sanitary sewers and other utilities within or adjacent 
to the proposed project limits.” 
 
Revise the second paragraph of Article 213.02 to read: 

“The trench shall be deep enough to expose the sewer lines, water mains, sanitary sewers or 
other utilities. The width of the trench shall be sufficient to allow proper investigation to determine if the 
existing facility needs to be adjusted. 
 
 The Contractor shall familiarize himself with the locations of all underground utilities of facilities as 
outlined in applicable Articles 105 of the Standard Specifications and shall save such facilities from 
damage.” 
 
Revise the fourth paragraph of Article 213.02 to read: 
 “The exploration trench shall be backfilled with trench backfill meeting the requirements of the 
Standard Specifications, the cost of which shall be included in the item EXPLORATION TRENCH, 
SPECIAL.” 
 
Method of Measurement. 
This work shall be measured in place and measured per lineal FOOT. Payment shall be based on actual 
length of trench explored without change in unit price because of adjustment in plan quantities due to field 
conditions. 
 
An estimated length of EXPLORATION TRENCH, SPECIAL has been shown in the Summary of 
Quantities to establish a unit price, and payment shall be based on actual length of trench explored 
without change in unit price because of adjustment in plan quantities. This work shall be measured in 
accordance with Article 213.03. 
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Basis of Payment. 
This work will be paid for at the contract unit price per FOOT for EXPLORATION TRENCH, SPECIAL and 
no extra compensation will be allowed for any delays, inconvenience or damage sustained by the 
Contractor in performing this work. This price shall include excavation, backfill, and disposal of excess 
material. 
 
 
TRIAXIAL GEOGRID REINFORCEMENT 
 
Description. 
This work consists of furnishing and installing an integrally-formed, high-density polypropylene 
geotechnical grid reinforcement material with triangular apertures. The grid shall have an aperture, rib 
and junction cross section sufficient to permit significant mechanical interlock with the material being 
reinforced. There shall be a high continuity of tensile strength through all ribs and junctions of the grid 
material to reinforce the embankment or subgrade as shown on the plans and Table 1 below. 
 
Materials. 
The geogrid shall conform to the property requirements listed below: 
 
Table 1 
                                                 Geogrid Requirements           
 

Property Test Method Ty I Ty II 

Aperture Shape Visual Triangular Triangular 

Aperture Size (in) a ID Calipered 1.6 1.6 

Rib Thickness (mil) b ASTM D1777 50 60 

Rib Shape Visual Rectangular Rectangular 

Min Radial Stiffness @ 0.5% strain (lb/ft) c ASTM D6637 15,430 20,580 

Junction Strength (efficiency) (%) d GRI-GG2-87 93 min 93 min 

 Ultraviolet Stability (%) ASTM D4355 100 100 

 
a. Nominal dimension, measured perpendicular, from center of the base of triangle.    
b.   Nominal dimension, measure at mid-rib. 
c. Radial stiffness is determined from the tensile stiffness measured in any in- plane axis from 
testing in accordance with ASTM D6637. 
d.   Load transfer capability determined in accordance with GRI-GG1-87 and 
GRI-GG2-87 and expressed as a percentage of ultimate rib tensile strength. The supplier shall provide 
certification that this product meets the above requirements. 
 
Installation. 
The geotechnical reinforcement shall be placed as described herein or as shown on the plan cross 
sections. 
 
Geogrid  shall  be  delivered to  the  jobsite  in  such  a  manner  as  to  facilitate handling and 
incorporation in to the work without damage.  Material shall be stored in such a manner as to prevent 
exposure to direct sunlight and damage by other construction activities. 
 
Prior to the installation of the geogrid, the application surface shall be cleared of debris, sharp objects and 
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trees.  Tree stumps shall be cut to the level of the ground surface.  If the stumps cannot be cut to the 
ground level, they shall be completely removed.  In the case of subgrades, all wheel tracks or ruts in 
excess of 75 mm (3 inches) in depth shall be graded smooth or otherwise filled with soil to provide a 
reasonably smooth surface. 
 
The geotechnical reinforcement shall be placed with the “roll length” parallel to the roadway. Fabric of 
insufficient width or length to fully cover the specified shall be lapped a minimum of 600 mm (24 inches). 
 
The granular blanket shall be constructed to the width and depth required on the plans.  Unless otherwise 
specified, the material shall  be  back-dumped on  the  geogrid in  a  sequence of operations beginning at 
the outer edges of the treatment area with subsequent placement towards the middle. 
 
Placement of material on the geogrid shall be accomplished by spreading dumped material off of 
previously placed material with a bulldozer blade or endloader, in such a manner as to prevent tearing or 
shoving of the geogrid.  Dumping of material directly on the geogrid will only be permitted to establish an 
initial working platform.   No construction equipment shall be allowed on the geogrid prior to placement of 
the granular blanket. 
 
Unless otherwise specified in the plans or project special provisions, the granular material shall be placed 
to the full require thickness and compacted to the satisfaction of the Engineer. 
 
Geogrid which is damaged during installation or subsequent placement of granular material, due to failure 
of the Contractor to comply with these provisions, shall be repaired or replaced at his/her expense, 
including costs of removal and replacement of the granular material. 
 
Geogrid that is torn may be patched in-place by cutting and placing a piece of the same geogrid over the 
tear.  The dimensions of the patch shall be at least 600 mm (24 inches) larger than the largest dimension 
of the tear in each direction, and it shall be weighted or otherwise secured to prevent the granular 
material from causing lap separation. 
 
Method of Measurement. 
Geotechnical reinforcement will be measured in Square Yards for the surface area placed. Each layer of 
geogrid will be paid for separately. 
 
Basis of Payment. 
This work will be measured in place and the area computed in Square Yards.  The work will be paid for at 
the contract unit price per SQUARE YARD for TRIAXIAL GEOGRID REINFORCEMENT of the Type 
specified 
 
 
FRAMES AND LIDS TO BE ADJUSTED (SPECIAL)  
 
Description. 
This work shall be performed in accordance with Sections 602 and 603 of the Standard Specifications and 
the Standard IDOT District One Detail for ‘Details for Frames and Lids Adjustment with Milling’ (BD-8).  
 
Add the following to Article 602.11 
       “Frame and grates or lids of the type specified in the plans will be included in the various storm 
sewer structures pay items in the contract.” 
 
Revise Article 603.08 to read: 

“The use of steel or precast rings for adjustment will not be allowed. Final adjustments will be made 
using HDPE or EPP rings. The adjustment shall be completed in accordance with the detail herein.” 
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Measurement and Basis of Payment. 
This work will be paid for at the contract unit price per EACH for FRAMES AND LIDS TO BE ADJUSTED 
(SPECIAL). 
 
This work will not be paid for until after construction of the hot-mix asphalt surface course; at which time 
the Contractor and Engineer shall open each lid and visually determine whether construction debris or 
asphalt has entered the structure during construction activities. In the event construction debris is found 
within the structure, the Contractor shall clean out the structure at no additional cost to the contract. 
 
 
MANHOLES TO BE ADJUSTED 
VALVE VAULTS TO BE ADJUSTED 
 
Description. 
This work shall be performed in accordance with Sections 602 and 603 of the Standard Specifications 
and consist of the adjustment of frames and lids within the project as shown on the plans or as directed 
by the Engineer, with rubber adjusting rings per the standard City details. The existing iron castings shall 
be re-used. 
 
Revise Article 603.08 to read: 

“High density expanded polystyrene or expanded polypropylene adjusting rings are to be used on 
all structure adjustments. A maximum of eight inches (8”) of adjusting rings will be permitted. The use of 
steel or precast rings for adjustment will not be allowed.” 
 
Cleaning of Existing Structures. 
In addition to the requirements as described in Section 602 of the Standard Specifications, it shall be the 
responsibility of the contractor to clean ALL existing structures that are to be adjusted or reconstructed. 
The cleaning shall consist of the removal of all debris from inside the structure to the satisfaction of the 
Engineer.  
 
Measurement and Basis of Payment. 
This work will be paid for at the contract unit price per EACH for MANHOLES TO BE ADJUSTED, or per 
EACH for VALVE VAULTS TO BE ADJUSTED. 
 
This work will not be paid for until after construction of the hot-mix asphalt surface course; at which time 
the Contractor and Engineer shall open each casting and visually determine whether construction debris 
or asphalt has entered the structure during construction activities. In the event construction debris is 
found within the structure, the Contractor shall clean out the structure at no additional cost to the contract. 
 
 
SANITARY MANHOLES TO BE ADJUSTED 
 
Description. 
This work shall be performed in accordance with Sections 602 and 603 of the Standard Specifications 
and consist of the adjustment of frames and lids within the project as shown on the plans or as directed 
by the Engineer, with rubber adjusting rings per the standard Fox Metro Water Reclamation District 
details. The existing iron castings shall be replaced with a new Type 1 frame and closed lid with a 
concealable pick hole.  
 
Revise Article 603.08 to read: 

“A maximum of two (2) adjusting rings are to be used on all structure adjustments. A maximum of 
eight inches (8”) of adjusting rings will be permitted. The use of steel rings for adjustment will not be 
allowed. The frame, chimney, and top ‘lip’ of the cone section shall be required to be sealed with a 
chimney seal (Adaptor-Seal, Infi-Shield, and Canusa Wrapid Seal are all approved options)” 
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Cleaning of Existing Structures. 
In addition to the requirements as described in Section 602 of the Standard Specifications, it shall be the 
responsibility of the contractor to clean ALL existing structures that are to be adjusted or reconstructed. 
The cleaning shall consist of the removal of all debris from inside the structure to the satisfaction of the 
Engineer.  
 
Measurement and Basis of Payment. 
This work will be paid for at the contract unit price per EACH for SANITARY MANHOLES TO BE 
ADJUSTED. 
 
This work will not be paid for until after construction of the hot-mix asphalt surface course; at which time 
the Contractor and Engineer shall open each casting and visually determine whether construction debris 
or asphalt has entered the structure during construction activities. In the event construction debris is 
found within the structure, the Contractor shall clean out the structure at no additional cost to the contract. 
 
 
VALVE BOXES TO BE ADJUSTED 
 
Description. 
This work shall be done in accordance with Section 602 of the Standard Specifications and shall consist of 
adjusting valve boxes as determined by the Engineer. Care shall be taken to keep the inside of the 
extension and box completely free of any material which would prevent the opening and closing of the water 
valve. 
 
Method Of Measurement. 
This work will be measured for payment in place for each valve box adjusted. It will be the Contractor’s 
responsibility to determine the type of valve box and materials required to complete the adjustment. 
 
Basis of Payment. 
This work shall be paid for at the contract unit price per EACH for VALVE BOXES TO BE ADJUSTED, 
which price shall include the adjustment valve boxes, re-setting the valve box and excavation and 
backfilling. 
 
 
CONCRETE FOUNDATIONS (SPECIAL) 
 
Description. 
This work shall consist of constructing a 12”-Diameter concrete foundation at a 75” minimum depth for the 
proposed steel railing adjacent to asphalt as shown on the plans and in accordance with application 
portions of Section 878 of the Standard Specifications. 
 
Construction Requirements.  
Construction shall conform to the details shown in the Plans, all application portions of the Sections 878 
of the Standard Specifications. The foundation shall include the anchor bolts of the type and size shown 
on the details in the plans. 
 
Method of Measurement. 
This work will be measured for payment, complete in place and accepted, in units of each. 
 
Basis of Payment.  
This work will be paid for at the contract unit price per EACH for CONCRETE FOUNDATIONS (SPECIAL) 
installed. Price shall include but not be limited to all labor, equipment and materials necessary to 
complete the work as specified herein. 
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MANHOLES, TYPE A 
INLETS, TYPE A 
CATCH BASINS 
 
Description. 
This work shall be done in accordance with Section 602 of the Standard Specifications, except as noted 
herein, and the Standard Details, and as directed by the Engineer.   
 
Add the following to Article 602.07 
 “All new storm sewer structures shall be constructed using precast reinforced concrete sections.  
Final adjustments will be made using high density expanded polystyrene or expanded polypropylene 
adjusting rings.  A maximum of 8” of adjusting rings will be permitted. 
 
Add the following to Article 602.11 
 “Frame and grates or lids of the type specified in the plans will be included in the various storm sewer 
structures pay items in the contract. Castings must contain the text of environment notice stating ‘DUMP 
NO WASTE and DRAINS TO WATERWAYS or similar wording meeting the approval of the Engineer. 
The notice shall be cast into the top of lid, curb inlet, or grate” 
 
Measurement and Basis of Payment. 
This work will be paid for at the contract unit price per EACH for MANHOLES, CATCH BASIN or INLETS, 
of the type specified, with specified Frame and Grate/Lid or Grate, which shall include all labor, material, 
and equipment to complete the work as specified above. 
 
 
MANHOLES, TYPE A, RESTRICTOR PLATE 
 
Description.   
This work shall consist of constructing a Type-A manhole, of the diameter specified, of the frame and lid 
specified, with restrictor in accordance with Sections 602 and 1006 of the Standard Specifications and the 
Plans and/or as directed by the Engineer. 
 
Construction Requirements. 
Construction shall conform to the details shown in the Plans, all applicable IDOT Standard Drawings and 
all application portions of the Sections 602 and 1006 of the Standard Specifications.  The manhole shall 
include the restrictor plates of the type and size shown on the Manhole with Restrictor Plate Detail in the 
plans.  The work should include the steel plate, angles and fasteners which shall be galvanized.  The 
Contractor shall provide shop drawings for approval prior to manufacturing.   
 
Add the following to Article 602.07 
 “All new storm sewer structures shall be constructed using precast reinforced concrete sections.  
Final adjustments will be made using high density expanded polystyrene or expanded polypropylene 
adjusting rings.  A maximum of 8” of adjusting rings will be permitted. 
 
Method of Measurement. 
This work will be measured for payment, complete in place and accepted, in units of each. 
 
Basis of Payment. 
This work will be paid for at the contract unit price per each MANHOLES, TYPE A, RESTRICTOR PLATE, 
of the diameter specified, or the frames and lids specified, installed.  Price shall include but not be limited 
to all frames, grades, lids, sand cushion, steps, flat slap tops, al excavation and backfilling and all other 
labor, equipment and materials necessary to complete the work as specified herein. 
 



 
Route: FAU 1503 (Indian Trail Road) 

Section: 06-00260-02-PV 
County: Kane 

Contract No. 61H85 
 

27 
 

 

 
MANHOLES, 5’-DIAMETER, TYPE 1 FRAME, CLOSED LID, SPECIAL 
 
Description.   
This work shall be done in accordance with Section 602 of the Standard Specifications and the Standard 
Details, and as directed by the Engineer.  This work shall include all material, labor, and equipment 
necessary to install a catch basin ’on-line’ to an existing storm sewer system.  Generally, the existing storm 
sewer pipes have been located and sized as shown on the plans.  Connections of existing storm sewer 
pipes to the structures shall be included in the contract unit price for the structure installed.  The removal 
and disposal of existing storm pipe shall not be paid for separately, but included within this work. 
 
Construction Requirements. 
The existing storm sewer pipe will be sawcut to the diameter of the proposed manhole. All new storm sewer 
structures shall be constructed using precast reinforced concrete sections.  The bottom slab of the structure 
shall be placed below the pipes and the ‘doghouse’ barrel section shall be fitted over the pipes and onto 
the bottom slab. A fillet will be constructed between the bottom slab and the ‘doghouse’ barrel section. Final 
adjustments will be made using high density expanded polystyrene or expanded polypropylene adjusting 
rings.  A maximum of 8” of adjusting rings will be permitted.   
 
Measurement and Basis of Payment. 
This work will be paid for at the contract unit price per EACH for MANHOLES, 5’-DIAMETER, TYPE 1 
FRAME, CLOSED LID, SPECIAL, which shall include all labor, material, and equipment to complete the 
work as specified above. 
 
 
CATCH BASINS, TYPE A WITH SPECIAL FRAME AND GRATE 
INLETS, TYPE A WITH SPECIAL FRAME AND GRATE 
 
Description.  
This work shall consist of furnishing and installation of manhole of the diameter specified in accordance 
with Sections 602 and 1006 of the Standard Specifications and the Plans and/or as directed by the 
Engineer. 
 
The frame and grate shall be IDOT Type 37M. 
 
Construction Requirements. 
Construction shall conform to the details shown in the Plans, all applicable IDOT Standard Drawings and 
all application portions of the Sections 602 and 1006 of the Standard Specifications. The manhole shall 
include the Type 37M grate. 
 
Add the following to Article 602.07 
 “All new storm sewer structures shall be constructed using precast reinforced concrete sections.  
Final adjustments will be made using high density expanded polystyrene or expanded polypropylene 
adjusting rings.  A maximum of 8” of adjusting rings will be permitted. 
 
Method of Measurement. 
This work will be measured for payment, complete in place and accepted, in units of each 
 
Basis of Payment. 
This work will be paid for at the contract unit price EACH for CATCH BASINS, INLETS, TYPE A WITH 
SPECIAL FRAME AND GRATE of the diameter specified, which price shall include all frames and grates, 
all excavation and backfilling and other related work. 
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PIPE UNDERDAINS, TYPE 2, 4” 
 
Description.  
Pipe underdrains shall be installed according to Article 601 of the current edition of the Illinois Standard 
Specifications for Road and Bridge Construction and Highway Standard 601001-05.   
 
Construction Requirements. 
Top of pipe underdrains shall be placed minimum 6” below the aggregate subgrade improvement layer.  
The cost of making pipe underdrains connections to drainage structures shall be included in the cost of 
pipe underdrains. 
 
Method of Measurement.   
This work will be measured for payment according to Article 601.04 of the Standard Specifications. 
 
Basis of Payment. This work will be paid for at the contract unit price per FOOT for PIPE UNDERDRAINS 
of the type specified, or of the kind of material and diameter specified. 
 
 
PIPE CULVERTS SPECIAL 
 
Description.  
Pipe culverts shall be installed according to Article 542 of the current edition of the Standard 
Specifications.   
 
Materials. 
The pipe culverts shall be fourteen-inch (14”) diameter. The pipe culverts shall be "Ductile Iron," ANSI 
thickness Class 52 with asphalt seal coat (min. 1 mil thickness), single gasket, double dealing pipe per 
AWWA 151/ANSI A21.51 (latest edition) with cement mortar lining per AWWA C104/ANSI A21.4 (latest 
edition).   
 
Ductile Iron Pipe joints shall be push-on type. 
 
Method of Measurement.   
This work will be measured for payment according to Article 542.11 of the Standard Specifications. 
 
Basis of Payment. This work will be paid for at the contract unit price per FOOT for PIPE CULVERTS 
SPECIAL. 
 
 
STORM SEWERS, TYPE 2, WATER MAIN QUALITY PIPE 
 
Description.  
Storm sewers shall be installed according to Article 550 of the current edition of the Standard 
Specifications.   
 
Materials. 
The storm sewers shall be "Ductile Iron," ANSI thickness Class 52 with asphalt seal coat (min. 1 mil 
thickness), single gasket, double dealing pipe per AWWA 151/ANSI A21.51 (latest edition) with cement 
mortar lining per AWWA C104/ANSI A21.4 (latest edition).   
 
Ductile Iron Pipe joints shall be push-on type. 
 
Method of Measurement.   
This work will be measured for payment according to Article 550.10 of the Standard Specifications. 
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Basis of Payment. This work will be paid for at the contract unit price per FOOT for STORM SEWERS, 
TYPE 2, WATER MAIN QUALITY PIPE, of the diameter specified. 
 
 
FIRE HYDRANTS WITH AUXILIARY VALVE AND VALVE BOX 
 
Description. 
The work of this pay item shall be in accordance with the Special Provision for WATER DISTRIBUTION 
SYSTEM and shall consist of furnishing and installing a new fire hydrant with five (5) feet of 6-inch 
ductile iron hydrant lead pipe, tee, new auxiliary valve, valve box and cover, extension stem, 
restraining devices and fittings, stabilizer, and concrete thrust block, complete in place at the locations 
shown on the Plans. Hydrants shall be located as indicated on the Plans.  
 
Installation Requirements. 
1 .  Install fire hydrant plumb with the lowest hose connection at least 18 inches, but not more than 

26 inches, above the finished grade ground level. Set fire hydrant base and auxiliary valve on a 
precast concrete block to provide firm support. The auxiliary valve shall be mounted behind the curb 
and as close to the hydrant as possible. 

2 .  Brace the bases with solid concrete blocking between the base and undisturbed trench  wall  to  
counteract  the  reaction  thrust  of  water pressure  at  the  base. Provide mechanical joint anchoring 
fittings or approved restrained joints. 

3 .  Brace the fire hydrant barrels during backfilling. Do not block the drain hole in the fire hydrant. 
4 .  Place a minimum of 0.5 cubic yards of washed coarse stone at and around the base for proper 

drainage.  Cover stone with plastic before backfilling. 
5 .  Place and compact backfill materials in 6-inch layers around the fire hydrant and auxiliary gate 

valve.  
6 .  Cover new fire hydrant with plastic bag until new system is in service. 
7 .  Install new hydrants so that pumper nozzles are facing the adjacent roadway. 
 
Basis of Payment. 
This work shall be measured and paid for at the contract unit price per each for FIRE HYDRANT WITH 
AUXILIARY VALVE AND VALVE BOX, which price shall be payment in full for all materials, labor, tools, 
equipment and incidentals necessary to complete this work, including the hydrant, five (5) feet of new 6-
inch ductile iron hydrant lead pipe, tee, auxiliary valve, valve box and cover, extension stem, restraining 
devices and fittings, stabilizer, concrete thrust block, and appurtenances. This work shall include saw 
cutting, removal and disposal of existing pavements, excavation, removal and disposal of waste 
excavated materials, trench dewatering, bedding, and backfilling with and compacting of trench backfill 
material around the fire hydrant and auxiliary valve and valve box. 
  
No additional compensation will be allowed for hydrants installed at depths greater than 5 feet, nor for any 
additional pipe and fittings that are required for complete installation. 
 
 
FIRE HYDRANTS TO BE REMOVED 
 
Description and Materials.  
This work shall be done in accordance with Section 564 of the Standard Specifications and City 
standards and consist of removing fire hydrants and their auxiliary valves and valve boxes at the locations 
indicated in the plans or as directed by the Engineer. 
 
Construction Requirements. 
The City of Aurora Public Works and the Aurora Fire Department shall be notified prior to an existing fire 
hydrant being removed from service. All materials required must be on site prior to water turn off so that 
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the service interruption will be minimal. Fire hydrants will remain the property of the City and be returned 
to their facility.   
 
The removed material shall be disposed of according to Article 202.03 of the Standard Specifications. 
 
The Contractor shall provide and install a mechanical cap on the existing fire hydrant lead to remain.  The 
hole formed by the removal of a fire hydrant shall be backfilled with fine aggregate and mechanically 
compacted.   
 
Any fire hydrant not in service shall be securely covered or bagged to prevent accidental use. Non-
operative or out of service fire hydrants shall be reported to the Aurora Fire Department immediately. 
 
Method of Measurement.   
This work shall be measured per EACH fire hydrant and valve assembly to be removed. 
 
Basis of Payment.   
This work will be paid for at the contract unit price per EACH for FIRE HYDRANTS TO BE REMOVED, 
which price shall include the furnishing and installation of the cap, trench backfill and disposal of the 
removed material. 
 
 
FIRE HYDRANTS TO BE ADJUSTED 
 
Description.  
This work shall be done in accordance with Section 564 of the Standard Specifications and City 
standards and consist of adjusting the elevation of fire hydrants and their auxiliary valves and valve boxes 
at the locations indicated in the plans or as directed by the Engineer. 
 
For fire hydrants installed at depths greater than five feet (5’), the Contractor shall provide hydrant 
extensions to meet the required grade. The contractor shall provide any special hardware, fittings, valves, 
and appurtenances needed to install hydrant extensions compatible with the type and model of hydrant 
specified. Extensions shall be by the same manufacturer as the fire hydrant. The Contractor shall install 
per the manufacturer’s instructions.  
 
For valve boxes installed at depths greater than 5 feet, the Contractor shall provide valve box extensions 
to meet the required grade. The contractor shall provide any special hardware or fittings, valves stems, 
and appurtenances needed to install valve box extensions compatible with the type and model specified. 
Extensions shall be by the same manufacturer as the valve boxes. The Contractor shall install per the 
manufacturer’s instructions. 
 
Basis of Payment. 
This work shall be measured and paid for at the contract unit price per EACH for FIRE HYDRANTS TO BE 
ADJUSTED, which payment will be full compensation for all materials, labor, tools, equipment, and 
incidentals necessary to install a complete and working fire hydrant. 
 
 
ADJUSTING WATER MAIN 
 
Description. 
This work shall be performed in accordance with Division IV of the Standard Specifications for Water and 
Sewer Main Construction in Illinois (latest edition) and the City of Aurora standards and details. 
 
This work shall consist of lowering existing water mains to meet the Illinois Environmental Protection 
Agency standards. 
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Measurement and Basis of Payment. 
This work shall be included in the contract unit price per FOOT for ADJUSTING WATER MAIN of the size 
specified, which price shall include all excavation and backfill, bedding and cover, bracing, pipe joint 
material and restraint, pipe and fittings, trench dewatering, disinfection, removal and disposal of waste 
excavated materials, protection, replacement or repair of existing utilities, removal of existing fittings and 
installation of new fittings, labor, materials, transportation, handling, and incidentals necessary to lower 
water mains. 
 
 
WASHOUT BASIN 
 
Description. 
This work consists of installation, maintenance and subsequent removal and disposal of a concrete 
washout basin and shall be done in accordance with Sections 280 of the Standard Specifications and as 
shown on the plans.  The washout basin shall be removed after concrete items have been installed.  
 
A concrete washout basin shall be supplied as necessary to accommodate concrete delivery operations. 
No more than one (1) washout basin will be permitted without approval from the Engineer. The washout 
basin location(s) must be approved by the Engineer prior to installation. 
 
Measurement and Basis of Payment. 
This work will be paid for at the contract LUMP SUM price for WASHOUT BASIN, which price shall be 
payment in full for all of the work as specified above. 
 
 
WATER VALVES 
VALVE VAULT, TYPE A, TYPE 1 FRAME, CLOSED LID 
 
Description and Materials.  
The water valves (gate valves) shall be suitable for ordinary water works service, intended to be installed 
in a normal position on buried pipe lines for water distribution systems. 
 
Each valve shall have manufacturer's name, pressure rating, and year in which manufactured cast on the 
body. Prior to shipment from the factory, each valve shall be tested by hydrostatic pressure equal to twice 
the specified working pressure. 
 
Gate Valves shall be Mechanical Joint Resilient Wedge type, open left. 
  
Gate Valves shall be installed with wedge action retainer glands. 
 
Valve Vaults shall be reinforced concrete in accordance with ASTM C478. Valve vaults shall be 5' in 
diameter. The casting shall be as specified in the plans. 
 
All new valve vault structures shall be constructed using precast reinforced concrete sections with factory 
applied bituminous coating. External structure joints shall receive a polyethylene wrap.  Final adjustments 
will be made using high density expanded polystyrene or expanded polypropylene adjusting rings and 
external chimney seals.  A maximum of eight inches (8”) of adjusting rings will be permitted.  
 
Frame and lids of the type specified in the plans will be included in the cost of the valve vault. 
 
Blocking to prevent movement of lines under pressure at valves shall be a minimum twelve inch (12") 
thick Precast Portland Cement Concrete Block, placed between the bottom of the vault and the fittings, 
and shall be anchored in such a manner that pipe and fitting joints will be accessible for repairs. The cost 
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of thrust blocking is considered included in the cost of the item being installed. 
 
Method of Measurement.  
This work shall be measured per EACH valve vault with specified diameter with type 1 frame and closed 
lid, and per EACH valve with the specified diameter. 
 
Basis of Payment.   
This work shall be paid for at the contract unit price EACH for WATER VALVE of specified size and 
VALVE VAULT, TYPE A, TYPE 1 FRAME, CLOSED LID of the size specified, which price shall include 
providing and installing the valve, valve vault, mechanical joint fittings, trench backfill materials and as 
detailed on the plans. 
 
 
WATER VALVES TO BE REMOVED 
 
Description and Materials.   
This item shall consist of the removal of the existing valve boxes or valves, as shown on the plans. 
Removal shall include the excavation and physical removal and disposal of the valves and/or valve 
boxes.   
 
For valve boxes, the removal shall include the excavation and physical removal of the structures and 
valve, followed by backfilling the void left by the valve boxes with trench backfill. Trench backfill needed to 
complete the removal shall be considered included in the cost of WATER VALVES TO BE REMOVED. 
 
In addition to this special provision, this work shall be in accordance with Articles 605.03 and 605.05 of 
the Standard Specifications. 
 
Method of Measurement.  
This work shall be measured per EACH valve or per EACH for valve and valve box to be removed. 
 
Basis of Payment:   
Valve vault or valve box removal shall be paid for at the contract unit price per EACH for WATER 
VALVES TO BE REMOVED, which includes all necessary labor, tools, equipment, and materials 
necessary to remove the existing valves and/or valve boxes.  
 
 
PRESSURE CONNECTION TO EXISTING WATER MAIN 
  
Description. 
The Contractor shall perform pressure connections to the existing water main at locations shown on the 
drawings.  These connections shall be made without taking the existing water main out of service.  This 
work shall be performed in accordance with the details in the plans and in accordance with Section 46 of 
the Standard Specifications for Water and Sewer Main Construction (Latest Edition), except as revised 
herein. 
 
Tapping Sleeves shall be two-piece bolted sleeve ductile iron or stainless steel type with mechanical 
joints.  Stainless steel bolts and nuts.   
 
The Contractor shall obtain the necessary materials required to make a proper connection.  The 
Contractor shall not proceed until he has all the required materials on site.  
 
Once the new water mains have been tested, chlorinated and approved for service then the Contractor 
shall, under the direction of the Engineer, place the new water main in service. 
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Dewatering, if required, shall be considered included in the cost of PRESSURE CONNECTION TO 
EXISTING WATER MAIN. 
 
Method of Measurement. 
This work shall be measured per EACH pressure connection made to existing water main. 
 
Basis of Payment. 
This work will be paid for at the contract unit price per each for PRESSURE CONNECTION TO 
EXISTING WATER MAIN, regardless of size, which price shall include all equipment, labor, rounded 
stone bedding, backfilling, and other materials (not listed for payment separately) required to properly 
connect to existing water mains.  One pressure connection to existing water main will be paid for each 
location where a tapping sleeve is used to connect new water main to the existing water main. Ductile 
iron fittings and trench backfill required for these connections included in this item.  
 
 
EROSION CONTROL BLANKET, SPECIAL  
 
This Special Provision revises Section 251 of the Standard Specifications for Road and Bridge 
Construction to eliminate the use of Excelsior Blanket for Erosion Control Blanket.  This work shall consist 
of furnishing, transporting, and placing 100 % biodegradable leno weave erosion control blanket over 
seeded areas with biodegradable anchors as detailed on the plans, according to Section 251 except as 
modified herein. 
 
Delete Article 1081.10(a) Excelsior Blanket. 
 
Delete Article 1081.10 (b) Knitted Straw Mat and substitute the following: 
 

Knitted Straw Mat.  Knitted straw mat shall be a machine-produced mat of 100% clean, weed free 
agricultural straw.  The blanket shall be of consistent thickness with the straw evenly distributed 
over the entire area of the blanket with a functional longevity of up to 12 months.  The blanket 
shall be covered on top and bottom sides with a 100% biodegradable woven natural organic fiber 
netting.  No plastic netting will be allowed.   
 
The top and bottom netting shall consist of machine directional strands formed from two 
intertwined yarns with cross directional strands interwoven through the twisted machine strands 
(leno weave) to form an approximate 0.50 x 1.0 (1.27 x 2.54 cm) mesh.  Joints shall be movable 
joints, not fixed or welded. 
 
The blanket shall be sewn together on 1.50-inch (3.81 cm) to 2-inch centers with 100% 
biodegradable thread.  The blanket shall be manufactured with a colored thread stitched along 
both outer edges (approximately 2-5 inches (5-12.5cm) from the edge) as an overlap guide for 
adjacent mats. 

 
Delete Article 1081.10(d) Wire Staples. 
 
Add the following to Article 1081.10 (e) Wood Stakes: 
 

The 100% biodegradable hardwood stake shall exhibit ample rigidity to enable being driven into 
hard ground, with sufficient flexibility to resist breakage.  The wooden stake shall be a minimum 
of 6 inches in length with a 1.25 inch head to hold the blanket in place.  Biodegradable plastic 
stakes nor metal wire stakes will be allowed. 

 
Add the following to Article 251.06 Method of Measurement: 
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 Erosion Control Blanket, Special will be measured for payment in place in square yards of actual 
surface areas covered. 
 
Add the following to Article 251.07 Basis of Payment: 
 
 This work will be paid for at the contract unit price per square yard for EROSION CONTROL 
 BLANKET, SPECIAL. 
 
 
BRICK PAVERS 
 
Description.  
This work shall consist of installing brick pavers at the locations indicated in the plans or as directed by the 
Engineer.   
 
Materials.  
The brick pavers for this project shall be “Unilock Series 3000, color Mocha Brown”.  The Contractor shall 
provide the Engineer with a brick paver sample for approval by the City of Aurora prior to installation. 
 
Refer to the standard detail, DETAIL FOR BRICK PAVER MEDIAN, in the contract plans for material and 
construction requirements. A vibrator plate compactor shall be utilized to thoroughly compact the base 
materials and brick.    
 
Method of Measurement. 
Brick pavers will be measured for payment in place and the area computed in square feet.   
 
Basis of Payment. 
This work will be paid for at the contract unit price per SQUARE FOOT for BRICK PAVERS.  The sand, in 
addition to any required mechanically crushed stone and drainage fabric, concrete paver pad and asphalt 
adhesive will not be paid for separately, but shall be considered as included in the contract unit price for 
Brick Pavers. 
 
Aggregate Subgrade Improvement will be measured and paid for separately. 
 
 
FENCE REMOVAL AND REINSTALLATION  
 
Description.  
This work shall consist of removing and reinstalling various types of fence including rails, posts, and 
foundations at locations shown on the plans and as directed by the Engineer that conflict with the proposed 
improvements.   
 
Construction.  
The limits of removal must be marked and measured for payment by the Engineer prior to removal.  The 
Contractor at his/her expense shall repair any fence damaged or property damaged outside the removal 
limits.   
 
The fence(s) must be carefully removed by hand methods.  The removed fence materials will be set aside 
on location until the water main has been installed and the fence can be re-erected. 
 
Basis of Payment. 
This work will be paid for at the contract unit price per FOOT for FENCE REMOVAL AND 
REINSTALLATION which price shall include all equipment, labor and materials required to complete this 
work. 
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PINNING TEMPORARY CONCRETE BARRIER  
 
Description.  
This work shall consist of installing pins at the ‘foot’ of temporary concrete barriers at locations shown on 
the plans.    
 
Method of Measurement. 
Pinning will be measured for payment in place for each temporary concrete barrier pinned by the 
Contractor.   
 
Basis of Payment. 
This work will be paid for at the contract unit price per EACH for PINNING TEMPORARY CONCRETE 
BARRIER which price shall include all equipment, labor and materials required to complete this work. 
 
 
GENERAL ELECTRICAL REQUIREMENTS  
Effective:  June 1, 2021 
 
This special provision replaces Articles 801.01 – 801.07, 801.09 – 801-16 of the Standard Specifications. 
 
Definition.  Codes, standards, and industry specifications cited for electrical work shall be by definition the 
latest adopted version thereof, unless indicated otherwise. 

 
Materials by definition shall include electrical equipment, fittings, devices, motors, appliances, fixtures, 
apparatus, all hardware and appurtenances, and the like, used as part of, or in connection with, electrical 
installation. 

 
Standards of Installation.  Materials shall be installed according to the manufacturer’s recommendations, 
the NEC, OSHA, the NESC, and AASHTO’s Standard Specifications for Structural Supports for Highway 
Signs, Luminaires, and Traffic Signals. 

 
All like materials shall be from the same manufacturer.  Listed and labeled materials shall be used whenever 
possible.  The listing shall be according to UL or an approved equivalent. 
 
Safety and Protection.  Safety and protection requirements shall be as follows. 

 
Safety.  Electrical systems shall not be left in an exposed or otherwise hazardous condition.  All electrical 
boxes, cabinets, pole handholes, etc. which contain wiring, either energized or non-energized, shall be 
closed or shall have covers in place and be locked when possible, during nonworking hours. 
 
Protection.  Electrical raceway or duct openings shall be capped or otherwise sealed from the entrance of 
water and dirt.  Wiring shall be protected from mechanical injury. 

 
Equipment Grounding Conductor.  All electrical systems, materials, and appurtenances shall be 
grounded.  Good ground continuity throughout the electrical system shall be assured, even though every 
detail of the requirements is not specified or shown.  Electrical circuits shall have a continuous insulated 
equipment grounding conductor.  When metallic conduit is used, it shall be bonded to the equipment 
grounding conductor, but shall not be used as the equipment grounding conductor. 

 
Detector loop lead-in circuits, circuits under 50 volts, and runs of fiber optic cable will not require an 
equipment grounding conductor. 

 
Where connections are made to painted surfaces, the paint shall be scraped to fully expose metal at the 
connection point.  After the connection is completed, the paint system shall be repaired to the satisfaction 
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of the Engineer. 
 

Bonding of all boxes and other metallic enclosures throughout the wiring system to the equipment grounding 
conductor shall be made using a splice and pigtail connection.  Mechanical connectors shall have a serrated 
washer at the contact surface. 

 
All connections to structural steel or fencing shall be made with exothermic welds.  Care shall be taken not 
to weaken load carrying members.  Where connections are made to epoxy coated reinforcing steel, the 
epoxy coating shall be sufficiently removed to facilitate a mechanical connection.  The epoxy coating shall 
be repaired to the satisfaction of the Engineer.  Where connections are made to insulated conductors, the 
connection shall be wrapped with at least four layers of electrical tape extended 6 in. (150 mm) onto the 
conductor insulation. 

 
Submittals.  At the preconstruction meeting, the Contractor shall submit a written listing of manufacturers 
for all major electrical and mechanical items.  The list of manufacturers shall be binding, except by written 
request from the Contractor and approval by the Engineer.  The request shall include acceptable reasons 
and documentation for the change. 

 
Within 30 calendar days after contract execution, the Contractor shall submit, for approval, through the 
Traffic Operations Construction Submittals Application (TOCS) system the manufacturer’s product data (for 
standard products and components) and detailed shop drawings (for fabricated items).  Submittals for the 
materials for each individual pay item shall be complete in every respect.  Submittals which include multiple 
pay items shall have all submittal material for each item or group of items covered by a particular 
specification, grouped together and the applicable pay item identified.  Various submittals shall, when taken 
together, form a complete coordinated package.  A partial submittal will be returned without review unless 
prior written permission is obtained from the Engineer. 
 
Each PDF document must be a vector format PDF from the originating supplier or program and not scanned 
images. 
 
The submittal must clearly identify the specific model number or catalog number of the item being proposed. 
 
For further information and requirements regarding the TOCS system, the Contractor should reference the 
TOCS Contractors User Guide. 

 
The submittal shall be properly identified by route, section, county, and contract number. 

 
The Contractor shall have reviewed the submittal material and affixed his/her stamp of approval, with date 
and signature, for each individual item.   

 
Illegible print, incompleteness, inaccuracy, or lack of coordination will be grounds for rejection. 

 
Items from multiple disciplines shall not be combined on a single submittal and transmittal.  Items 
for lighting, signals, surveillance and CCTV must be in separate submittals since they may be 
reviewed by various personnel in various locations. 
 
The Department may provide a list of pay items broken out by discipline upon request for a particular 
contract. 

 
The Engineer will review the submittals for conformance with the design concept of the project according 
to Article 105.04 and the following.  The Engineer will stamp the drawings indicating their status as 
“Approved”, “Approved as Noted”, “Disapproved”, or “Information Only”.  Since the Engineer’s review is for 
conformance with the design concept only, it shall be the Contractor’s responsibility to coordinate the 
various items into a working system as specified.  The Contractor shall not be relieved from responsibility 
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for errors or omissions in the shop, working, or layout drawings by the Engineer’s approval thereof.  The 
Contractor shall still be in full compliance with contract and specification requirements. 

 
All submitted items reviewed and marked “Disapproved” or “Approved as Noted” shall be resubmitted by 
the Contractor in their entirety, unless otherwise indicated within the submittal comments. 

 
Work shall not begin until the Engineer has approved the submittal.  Material installed prior to approval by 
the Engineer, will be subject to removal and replacement at no additional cost to the Department. 

 
Certifications.  When certifications are specified and are available prior to material manufacture, the 
certification shall be included in the submittal information.  When specified and only available after 
manufacture, the submittal shall include a statement of intent to furnish certification.  All certificates shall 
be complete with all appropriate test dates and data. 

 
Authorized Project Delay.  See Article 801.08 

 
Maintenance transfer and Preconstruction Inspection: 

 
General.  Before performing any excavation, removal, or installation work (electrical or otherwise) at the site, 
the Contractor shall request a maintenance transfer and preconstruction site inspection, to be held in the 
presence of the Engineer and a representative of  the party or parties responsible for maintenance of any 
lighting and/or traffic control systems which may be affected by the work.  The request for the maintenance 
transfer and preconstruction inspection shall be made no less than fourteen (14) calendar days prior to the 
desired inspection date.  The maintenance transfer and preconstruction inspection shall: 

 
Establish the procedures for formal transfer of maintenance responsibility required for the construction period. 

 
Establish the approximate location and operating condition of lighting and/or traffic control systems which 
may be affected by the work 

 
Marking of Existing Cable Systems.  The party responsible for maintenance of any existing lighting and/or 
traffic control systems at the project site will, at the Contractor's request, mark and/or stake, once per location, 
all underground cable routes owned or maintained by the State.  A project may involve multiple "locations" 
where separated electrical systems are involved (i.e. different controllers).  The markings shall be taken to 
have a horizontal tolerance of at least 1 foot (304.8 mm) to either side.  The request for the cable locations 
and marking shall be made at the same time the request for the maintenance transfer and preconstruction 
inspection is made.  The Contractor shall exercise extreme caution where existing buried cable runs are 
involved.  The markings of existing systems are made strictly for assistance to the Contractor and this does 
not relieve the Contractor of responsibility for the repair or replacement of any cable run damaged in the 
course of his work, as specified elsewhere herein.  Note that the contractor shall be entitled to only one request 
for location marking of existing systems and that multiple requests may only be honored at the contractor's 
expense.  No locates will be made after maintenance is transferred, unless it is at the contractor’s expense. 

 
Condition of Existing Systems.  The Contractor shall conduct an inventory of all existing electrical system 
equipment within the project limits, which may be affected by the work, making note of any parts which are 
found broken or missing, defective or malfunctioning.  Megger and load readings shall be taken for all existing 
circuits which will remain in place or be modified.  If a circuit is to be taken out in its entirety, then readings do 
not have to be taken.   The inventory and test data shall be reviewed with and approved by the Engineer and 
a record of the inventory shall be submitted to the Engineer for the record.  Without such a record, all systems 
transferred to the Contractor for maintenance during construction shall be returned at the end of construction 
in complete, fully operating condition.” 
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Maintenance and Responsibility During Construction.   
 

Lighting Operation and Maintenance Responsibility.  The scope of work shall include the assumption of 
responsibility for the continuing operation and maintenance of the existing, proposed, temporary, sign and 
navigation lighting, or other lighting systems and all appurtenances affected by the work as specified 
elsewhere herein.  Maintenance of lighting systems is specified elsewhere and will be paid for separately 
 
The proposed lighting system must be operational prior to opening the roadway to traffic unless temporary 
lighting exists which is designed and installed to properly illuminate the roadway. 

 
Energy and Demand Charges.  The payment of basic energy and demand charges by the electric utility for 
existing lighting which remains in service will continue as a responsibility of the Owner, unless otherwise 
indicated.  Unless otherwise indicated or required by the Engineer duplicate lighting systems (such as 
temporary lighting and proposed new lighting) shall not be operated simultaneously at the Owner's expense 
and lighting systems shall not be kept in operation during long daytime periods at the Owner's expense.  Upon 
written authorization from the Engineer to place a proposed new lighting system in service, whether the system 
has passed final acceptance or not, (such as to allow temporary lighting to be removed), the Owner will accept 
responsibility for energy and demand charges for such lighting, effective the date of authorization.  All other 
energy and demand payments to the utility shall be the responsibility of the Contractor until final acceptance. 
 
Damage to Electrical Systems.  Should damage occur to any existing electrical systems through the 
Contractor’s operations, the Engineer will designate the repairs as emergency or non-emergency in nature. 
 
Emergency repairs shall be made by the Contractor, or as determined by the Engineer, the Department, or 
its agent.  Non-emergency repairs shall be performed by the Contractor within six working days following 
discovery or notification.  All repairs shall be performed in an expeditious manner to assure all electrical 
systems are operational as soon as possible.  The repairs shall be performed at no additional cost to the 
Department. 
 
Lighting.  An outage will be considered an emergency when three or more lights on a circuit or three 
successive lights are not operational.  Knocked down materials, which result in a danger to the motoring 
public, will be considered an emergency repair. 
 
Temporary aerial multi-conductor cable, with grounded messenger cable, will be permitted if it does not 
interfere with traffic or other operations, and if the Engineer determines it does not require unacceptable 
modification to existing installations. 
 
Marking Proposed Locations for Highway Lighting System.  The Contractor shall mark or stake the 
proposed locations of all poles, cabinets, junction boxes, pull boxes, handholes, cable routes, pavement 
crossings, and other items pertinent to the work.  A proposed location inspection by the Engineer shall be 
requested prior to any excavation, construction, or installation work after all proposed installation locations 
are marked.  Any work installed without location approval is subject to corrective action at no additional cost 
to the Department. 

 
Inspection of electrical work.  Inspection of electrical work shall be according to Article 105.12 and the 
following. 

 
Before any splice, tap, or electrical connection is covered in handholes, junction boxes, light poles, or other 
enclosures, the Contractor shall notify and make available such wiring for the Engineer’s inspection. 
 
Testing.  Before final inspection, the electrical work shall be tested.  Tests may be made progressively as 
parts of the work are completed or may be made when the work is complete.  Tests shall be made in the 
presence of the Engineer.  Items which fail to test satisfactorily shall be repaired or replaced.  Tests shall 
include checks of control operation, system voltages, cable insulation, and ground resistance and 
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continuity. 
 

The forms for recording test readings will be available from the Engineer in electronic format.  The 
Contractor shall provide the Engineer with a written report of all test data including the following: 

 
 Voltage Tests 
 Amperage Tests 
 Insulation Resistance Tests 
 Continuity tests 
 Detector Loop Tests 

 
Lighting systems.  The following tests shall be made. 

 
(1) Voltage Measurements.  Voltages in the cabinet from phase to phase and phase to neutral, at 

no load and at full load, shall be measured and recorded.  Voltage readings at the last 
termination of each circuit shall be measured and recorded. 

 
(2) Insulation Resistance.  Insulation resistance to ground of each circuit at the cabinet shall be 

measured and recorded with all loads disconnected. Prior to performance of the insulation 
resistance test, the Contractor shall remove all fuses within all light pole bases on a circuit to 
segregate the luminaire loads.  

 
On tests of new cable runs, the readings shall exceed 50 megohms for phase and neutral 
conductors with a connected load over 20A and shall exceed 100 megohms for conductors 
with a connected load of 20A or less. 
 
On tests of cable runs which include cables which were existing in service prior to this contract, 
the resistance readings shall be the same or better than the readings recorded at the 
maintenance transfer at the beginning of the contract.  Measurements shall be taken with a 
megohm meter approved by the Engineer. 
 

(3) Loads.  The current of each circuit, phase main, and neutral shall be measured and recorded.  
The Engineer may direct reasonable circuit rearrangement.  The current readings shall be 
within ten percent of the connected load based on material ratings. 

 
(4) Ground Continuity.  Resistance of the system ground as taken from the farthest extension of 

each circuit run from the controller (i.e. check of equipment ground continuity for each circuit) 
shall be measured and recorded.  Readings shall not exceed 2.0 ohms, regardless of the length 
of the circuit. 

 
(5) Resistance of Grounding Electrodes.  Resistance to ground of all grounding electrodes shall 

be measured and recorded.  Measurements shall be made with a ground tester during dry soil 
conditions as approved by the Engineer.  Resistance to ground shall not exceed 10 ohms. 

 
ITS.  The following test shall be made in addition to the lighting system test above.  

 
 Detector Loops.  Before and after permanently securing the loop in the pavement, the 

resistance, inductance, resistance to ground, and quality factor for each loop and lead-in circuit 
shall be tested.  The loop and lead-in circuit shall have an inductance between 20 and 
2500 microhenries.  The resistance to ground shall be a minimum of 50 megohms under any 
conditions of weather or moisture.  The quality factor (Q) shall be 5 or greater. 

 
Fiber Optic Systems.  Fiber optic testing shall be performed as required in the fiber optic cable special 
provision and the fiber optic splice special provision. 
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All test results shall be furnished to the Engineer seven working days before the date the inspection is 
scheduled. 

 
Contract Guarantee.  The Contractor shall provide a written guarantee for all electrical work provided 
under the contract for a period of six months after the date of acceptance with the following warranties and 
guarantees. 

 
(a) The manufacturer’s standard written warranty for each piece of electrical material or apparatus 

furnished under the contract.  The warranty for light emitting diode (LED) modules, including the 
maintained minimum luminance, shall cover a minimum of 120 months from the date of delivery. 

 
(b) The Contractor’s written guarantee that, for a period of six months after the date of final acceptance 

of the work, all necessary repairs to or replacement of said warranted material or apparatus for 
reasons not proven to have been caused by negligence on the part of the user or acts of a third 
party shall be made by the Contractor at no additional cost to the Department. 

 
(c) The Contractor’s written guarantee for satisfactory operation of all electrical systems furnished and 

constructed under the contract for a period of six months after final acceptance of the work. 
 

The warranty for an uninterruptable power supply (UPS) shall cover a minimum of two years from date the 
equipment is placed in operation; however, the batteries of the UPS shall be warranted for full replacement 
for a minimum of five years. 
 
Record Drawings.  Alterations and additions to the electrical installation made during the execution of the 
work shall be made on the PDF copy of the as-Let documents using a PDF editor. Hand drawn notations 
or markups and scanned plans are not acceptable. These drawings shall be updated daily and shall be 
available for inspection by the Engineer during the work.  The record drawings shall include the following: 
 

 Cover Sheet 
 The Electrical Maintenance Contract Management System (EMCMS) location designation, i.e. “L” 

number 
 Summary of Quantities, electrical items only 
 Legends, Schedules, and Notes 
 Plan Sheets 
 Pertinent Details 
 Single Line Diagrams 
 Other useful information useful to locate and maintain the systems. 

 
Any modifications to the details shall be indicated.  Final quantities used shall be indicated on the Summary 
of Quantities. Foundation depths used shall also be listed. 
 
As part of the record drawings, the Contractor shall inventory all materials, new or existing, on the project 
and record information on inventory sheets provided by the Engineer. 

 
The inventory shall include: 

 
 Location of Equipment, including rack, chassis, slot as applicable. 
 Designation of Equipment 
 Equipment manufacturer 
 Equipment model number 
 Equipment Version Number 
 Equipment Configuration 
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o Addressing, IP or other 
o Settings, hardware or programmed 

 Equipment Serial Number 
 

The following electronic inventory forms are available from the Engineer: 
 

 Lighting Controller Inventory 
 Lighting Inventory 
 Light Tower Inspection Checklist 
 ITS Location Inventory 

 
The information shall be entered in the forms; handwritten entries will not be acceptable; except for 
signatures.  Electronic file shall also be included in the documentation. 
 
When the work is complete, and seven days before the request for a final inspection, the set of contract 
drawings, stamped “RECORD DRAWINGS”, shall be submitted to the Engineer for review and approval 
and shall be stamped with the date and the signature of the Contractor’s supervising Engineer or Electrician.  
.  The record drawings shall be submitted in PDF format through TOCS, on CD-ROM as well as hardcopy’s 
for review and approval.   
 
In addition to the record drawings, PDF copies of the final catalog cuts which have been Approved and 
Approved as Noted with applicable follow-up shall be submitted along with the record drawings.  The PDF 
files shall clearly indicate either by filename or PDF table of contents the respective pay item number.  
Specific part or model numbers of items which have been selected shall be clearly visible. Hard copies of 
the catalog are not required with this submittal. 
 
The Contractor shall provide three sets of electronically produced drawings in a moisture proof pouch to be 
kept on the inside door of the controller cabinet or other location approved by the Engineer. These drawings 
shall show the final as-built circuit orientation(s) of the project in the form of a single line diagram with all 
luminaires numbered and clearly identified for each circuit. 
 
Final documentation shall be submitted as a complete submittal package, i.e. record drawings, test results, 
inventory, etc. shall be submitted at the same time.  Partial piecemeal submittals will be rejected without 
review. 
 
A total of three hardcopies and two CD-ROMs of the final documentation shall be submitted.  The identical 
material shall also be submitted through the TOCS system utilizing the following final documentation pay 
item numbers: 
 

Pay Code Description Discipline 

FDLRD000 Record Drawings - Lighting Lighting 

FDSRD000 Record Drawings - Surveillance Surveillance 

FDTRD000 Record Drawings - Traffic Signal Traffic Signal 

FDIRD000 Record Drawings - ITS ITS 

FDLCC000 Catalog Cuts - Lighting Lighting 

FDSCC000 Catalog Cuts – Surveillance Surveillance 

FDTCC000 Catalog Cuts – Traffic Signal Traffic Signal 

FDICC000 Catalog Cuts - ITS ITS 

FDLWL000 Warranty - Lighting Lighting 

FDSWL000 Warranty - Surveillance Surveillance 
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FDTWL000 Warranty - Traffic Signal Traffic Signal 

FDIWL000 Warranty - ITS ITS 

FDLTR000 Test Results - Lighting Lighting 

FDSTR000 Test Results - Surveillance Surveillance 

FDTTR000 Test Results - Traffic Signal Traffic Signal 

FDITR000 Test Results - ITS ITS 

FDLINV00 Inventory - Lighting Lighting 

FDSINV00 Inventory - Surveillance Surveillance 

FDTINV00 Inventory - Traffic Signal Traffic Signal 

FDIINV00 Inventory - ITS ITS 

FDLGPS00 GPS - Lighting Lighting 

FDSGPS00 GPS - Surveillance Surveillance 

FDTGPS00 GPS - Traffic Signal Traffic Signal 

FDIGPS00 GPS - ITS ITS 
 
Record Drawings shall include Marked up plans, controller info, Service Info, Equipment Settings, Manuals, 
Wiring Diagrams for each discipline. 
 
Test results shall be all electrical test results, fiber optic OTDR, and Fiber Optic power meter as applicable for 
each discipline. 
 
GPS Documentation.  In addition to the specified record drawings, the Contactor shall record GPS coordinates 
of the following electrical components being installed, modified or being affected in other ways by this contract: 

 
 All light poles and light towers. 
 Handholes and vaults. 
 Junction Boxes 
 Conduit roadway crossings. 
 Controllers. 
 Control Buildings. 
 Structures with electrical connections, i.e. DMS, lighted signs. 
 Electric Service locations. 
 CCTV Camera installations. 
 Roadway Surveillance installations. 
 Fiber Optic Splice Locations. 
 Fiber Optic Cables.  Coordinates shall be recorded along each fiber optic 

cable route every 200 feet.   
 All fiber optic slack locations shall be identified with quantity of slack cable 

included.  When sequential cable markings are available, those markings 
shall be documented as cable marking into enclosure and marking out of 
enclosure. 

 
Datum to be used shall be North American 1983. 

 
Data shall be provided electronically.  The electronic format shall be compatible with MS Excel.  Latitude 
and Longitude shall be in decimal degrees with a minimum of 6 decimal places.   Each coordinate shall 
have the following information: 
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1. District 
2. Description of item 
3. Designation 
4. Use 
5. Approximate station 
6. Contract Number 
7. Date 
8. Owner 
9. Latitude 
10. Longitude 
11. Comments 

 
A spreadsheet template will be available from the Engineer for use by the Contractor. 
 
Accuracy.  Data collected is to be mapping grade.  A handheld mapping grade GPS device shall be used 
for the data collection.  The receiver shall support differential correction and data shall have minimum 5 
meter accuracy after post processing.  
  
GPS receivers integrated into cellular communication devices, recreational and automotive GPS devices 
are not acceptable. 
 
The GPS shall be the product of an established major GPS manufacturer having been in the business for 
a minimum of 6 years.” 
 
The documents on the CD shall be organized by the Electrical Maintenance Contract Management System 
(EMCMS) location designation.  If multiple EMCMS locations are within the contract, separate folders shall 
be utilized for each location as follows: 

 

 
 

Extraneous information not pertaining to the specific EMCMS location shall not be included in that particular 
folder and sub-folder. 
 
The inspection will not be made until after the delivery of acceptable record drawings, specified certifications, 
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and the required guarantees. 
 
The Final Acceptance Documentation Checklist shall be completed and is contained elsewhere herein. 
 
All CD’s shall be labeled as illustrated in the CD Label Template contained herein. 
 
Acceptance.  Acceptance of electrical work will be given at the time when the Department assumes the 
responsibility to protect and maintain the work according to Article 107.30 or at the time of final inspection. 

 
When the electrical work is complete, tested, and fully operational, the Contractor shall schedule an 
inspection for acceptance with the Engineer no less than seven working days prior to the desired inspection 
date.  The Contractor shall furnish the necessary labor and equipment to make the inspection. 
 
A written record of the test readings taken by the Contractor according to Article 801.13 shall be furnished 
to the Engineer seven working days before the date the inspection is scheduled.  Inspection will not be 
made until after the delivery of acceptable record drawings, specified certifications, and the required 
guarantees. 
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Final Acceptance Documentation Checklist 

LOCATION 

Route Common Name 
      Indian Trail Rd. 
Limits Section 
East of Mitchell Rd. to east of Church Rd.  
Contract # County 
      Kane County 
Controller Designation(s) EMC Database Location Number(s) 
            

 

ITEM 
Contractor 

(Verify) 

Resident Engineer 

(Verify) 

Record Drawings 

   -Three hardcopies (11” x 17”) 

   -Scanned to two CD-ROMs 

 

 

 

 

 

 

Field Inspection Tests 

   -Voltage 

   -Amperage 

   -Cable Insulation Resistance 

   -Continuity 

   -Controller Ground Rod Resistance 

(Three Hardcopies & scanned to two CD’s) 

 

 

 

 

 

 

 

 

 

 

 

 

GPS Coordinates 

  -Excel file 

(Check Special Provisions, Excel file scanned 
to two CD’s) 

  

Job Warranty Letter 

(Three Hardcopies & scanned to two CD’s) 
  

Catalog Cut Submittals 

-Approved & Approved as Noted 

(Scanned to two CD’s) 

  

Lighting Inventory Form 

(Three Hardcopies & scanned to two CD’s) 
  

Lighting Controller Inventory Form 

(Three Hardcopies & scanned to two CD’s) 
  

Light Tower Inspection Form 

(If applicable, Three Hardcopies & scanned to 
two CD’s) 

  

 
Three Hardcopies & scanned to two CD’s shall be submitted for all items above.  The CD ROM shall be 
labeled as shown in the example contained herein. 
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General Notes: 
 
Record Drawings – The record drawings should contain contract cover sheet, summary of quantities 
showing all lighting pay item sheets, proposed lighting plans and lighting detail sheets.  Submit 
hardcopies shall be 11” x 17” size.  Temporary lighting plans and removal lighting plans should not be 
part of the set. 
 
Field Inspection Tests – Testing should be done for proposed cables.  Testing shall be per standard 
specifications.  Forms shall be neatly filled out. 
 
GPS Coordinates – Check special provisions “General Electrical Requirements”.  Submit electronic 
“EXCEL” file. 
 
Job Warranty Letter – See standard specifications. 
 
Cutsheet Submittal – See special provisions “General Electrical Requirements”.  Scan Approved and 
Approved as Noted cutsheets. 
 
Lighting Inventory Form – Inventory form should include only proposed light poles, proposed light towers, 
proposed combination (traffic/light pole) lighting and proposed underpass luminaires. 
 
Lighting Controller Inventory Form – Form should be filled out for only proposed lighting controllers. 
 
Light Tower Safety Inspection Form – Form should be filled out for each proposed light tower. 
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CD LABEL FORMAT TEMPLATE. 
 
Label must be printed; hand written labels are unacceptable and will be rejected. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
  

Contract: 60X23 
Letting: 1/20/12 

Route: FAU 123 (IL 83) 
Limits: IL64 to IL56 

  

Section: 123N-XYZ(L)TS 
County: DuPage 

Acme Construction 

Submittal Date 
2/29/14 

  

Items 
 

Record Drawings 
Final Approved 

Submittals 
Test Results 
Inventory 

Warranty Letters 
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UNDERGROUND RACEWAYS 
Effective: March 1, 2015 
 
Revise Article 810.04 of the Standard Specifications to read: 
 

“Installation.  All underground conduits shall have a minimum depth of 30-inches (700 
mm) below the finished grade.” 

 
Add the following to Article 810.04 of the Standard Specifications: 
 

“All metal conduit installed underground shall be Rigid Steel Conduit unless otherwise 
indicated on the plans.” 

 
Add the following to Article 810.04 of the Standard Specifications: 
 

“All raceways which extend outside of a structure or duct bank but are not terminated in a 
cabinet, junction box, pull box, handhole, post, pole, or pedestal shall extend a minimum 
or 300 mm (12”) or the length shown on the plans beyond the structure or duct bank.  The 
end of this extension shall be capped and sealed with a cap designed for the conduit to be 
capped. 
 
The ends of rigid metal conduit to be capped shall be threaded, the threads protected with 
full galvanizing, and capped with a threaded galvanized steel cap.   
 
The ends of rigid nonmetallic conduit and coilable nonmetallic conduit shall be capped with 
a rigid PVC cap of not less than 3 mm (0.125”) thick.  The cap shall be sealed to the conduit 
using a room-temperature-vulcanizing (RTV) sealant compatible with the material of both 
the cap and the conduit.  A washer or similar metal ring shall be glued to the inside center 
of the cap with epoxy, and the pull cord shall be tied to this ring.” 
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COMBINATION LIGHTING CONTROLLER 
Effective: February 1, 2015 Revised: April 1, 2018 
 
Description. 
This item shall consist of furnishing and installing a combination lighting controller complete with the 
enclosure indicated on the drawings and wiring for the control of highway lighting as specified herein, shown 
on the Contract Drawings and as directed by the Engineer.  
 
Materials. 
Photo control.  The photocell shall be in accordance with Article 1068.01(e)(2) except that the size of the 
photocell shall allow mounting under the cabinet roof overhang. 
 
Overcurrent Protection.  Circuit breakers shall be 30A unless otherwise indicated.  Circuit breakers shall 
be standard listed molded case, thermal-magnetic bolt-on type circuit breakers with trip free indicating 
handles.  120 V circuit breakers shall have a listed interrupting rating of not less than 10,000 rms 
symmetrical amperes at rated circuit voltage for which the breaker is applied. 
 
Contactor.  The contactor shall be a 30A, 2-Pole, 120VAC@60Hz electrically held contactor. 
 
Hand-Off-Auto switch.  30mm. 3 position selector switch. 
 
Enclosure.   A molded fiberglass polyester NEMA 4X enclosure with matching cover shall utilized.  A 
molded hinge with stainless steel pin shall be used with a stainless steel draw type "snap latch" door 
fastener.  Threaded brass inserts shall be provided for the non-conductive inner mounting panel.   
 
  

CONSTRUCTION REQUIREMENTS 
 
General. 
This item shall be constructed in full accord with Section 825 of the Standard Specifications and the details 
as indicated in the Contract Drawings.  
 
Basis of Payment. 
This work shall be paid for at the contract unit price each for COMBINATION LIGHTING CONTROLLER 
which price shall be payment in full for furnishing, installing, shipping, handling, tools and appurtenances 
necessary for a complete and operational unit as indicated on the drawings and as approved by the 
Engineer. 
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MAINTENANCE OF LIGHTING SYSTEMS 
Effective:  March 1, 2017 
 
Replace Article 801.11 and 801.12 of the Standard Specifications with the following: 
 
Effective the date the Contractor's activities (electrical or otherwise) at the job site begin, the Contractor shall 
be responsible for the proper operation and maintenance of all existing and proposed lighting systems which 
are part of, or which may be affected by the work until final acceptance or as otherwise determined by the 
Engineer. 
 
Before performing any excavation, removal, or installation work (electrical or otherwise) at the site, the 
Contractor shall initiate a request for a maintenance transfer and preconstruction inspection, as specified 
elsewhere herein, to be held in the presence of the Engineer and a representative of the party or parties 
responsible for maintenance of any lighting systems which may be affected by the work.  During the 
maintenance preconstruction inspection, the party responsible for existing maintenance shall perform testing 
of the existing system in accordance with Article 801.13a.   The Contractor shall request a date for the 
preconstruction inspection no less than fourteen (14) days prior to the desired date of the inspection. 
 
The Engineer will document all test results and note deficiencies. All substandard equipment will be repaired 
or replaced by the existing maintenance contractor, or the Engineer can direct the Contractor to make the 
necessary repairs under Section109.04.  
 
Existing lighting systems, when depicted on the plans, are intended only to indicate the general equipment 
installation of the systems involved and shall not be construed as an exact representation of the field 
conditions.  It remains the Contractor's responsibility to visit the site to confirm and ascertain the exact 
condition of the electrical equipment and systems to be maintained.  Contract documents shall indicate the 
circuit limits. 
 
Maintenance of Existing Lighting Systems 
 

Existing lighting systems.  Existing lighting systems shall be defined as any lighting system or part 
of a lighting system in service at the time of contract Letting.  The contract drawings indicate the 
general extent of any existing lighting, but whether indicated or not, it remains the Contractor's 
responsibility to ascertain the extent of effort required for compliance with these specifications and 
failure to do so will not be justification for extra payment or reduced responsibilities. 

 
Extent of Maintenance. 
 

Partial Maintenance.  Unless otherwise ‘indicated, if the number of circuits affected by the 
contract is equal to or less than 40% of the total number of circuits in a given controller and 
the controller is not part of the contract work, the Contractor needs only to maintain the 
affected circuits within the project limits.   The project limits are defined as those limits 
indicated in the contract plans.  Equipment outside of the project limits, on the affected 
circuits shall be maintained and paid for under Article 109.04. The affected circuits shall be 
isolated by means of in-line waterproof fuse holders as specified elsewhere and as approved 
by the Engineer.  The unaffected circuits and the controller will remain under the maintenance 
of the State. 

 
Full Maintenance. If the number of circuits affected by the contract is greater than 40% of 
the total number of circuits in a given controller, or if the controller is modified in any way 
under the contract work, the Contractor shall maintain the entire controller and all 
associated circuits within the project limits.  Equipment outside of the project limits shall be 
maintained and paid for under Article 109.04. 
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If the existing equipment is damaged by normal vehicular traffic, not contractor operations, is beyond 
repair and cannot be re-set, the contractor shall replace the equipment in kind with payment made 
for such equipment under Article 109.04.   If the equipment damaged by any construction operations, 
not normal vehicular traffic, is beyond repair and cannot be re-set, the contractor shall replace the 
equipment in kind and the cost of the equipment shall be included in the cost of this pay item and 
shall not be paid for separately. 

 
Maintenance of Proposed Lighting Systems 
 

Proposed Lighting Systems. Proposed lighting systems shall be defined as any lighting system or 
part of a lighting system, temporary or permanent, which is to be constructed under this contract 
regardless of the project limits indicated in the plans. 

 
The Contractor shall be fully responsible for maintenance of all items installed under this contract.  
Maintenance shall include, but not be limited to, any equipment failures or malfunctions as well as 
equipment damage either by the motoring public, Contractor operations, vandalism, or other 
means.  The potential cost of replacing or repairing any malfunctioning, damaged, or vandalized 
equipment shall be included in the bid price of this item and will not be paid for separately.  

 
Lighting System Maintenance Operations 
 
The Contractor's responsibility shall include all applicable responsibilities of the Electrical Maintenance 
Contract, State of Illinois, Department of Transportation, Division of Highways, District One.  These 
responsibilities shall include the maintenance of lighting units (including sign lighting), cable runs and lighting 
controls.  In the case of a pole knockdown or sign light damage, the Contractor shall promptly clear the lighting 
unit and circuit discontinuity and restore the system to service.  The equipment shall then be re-set by the 
contractor within the time limits specified herein.   
 
If the existing equipment is damaged by normal vehicular traffic, not contractor operations, is beyond repair 
and cannot be re-set, the contractor shall replace the equipment in kind with payment made for such 
equipment under Article 109.04.   If the equipment damaged by any construction operations, not normal 
vehicular traffic, is beyond repair and cannot be re-set, the contractor shall replace the equipment in kind and 
the cost of the equipment shall be included in the cost of this pay item and shall not be paid for separately. 
 
Responsibilities shall also include weekly night-time patrol of the lighting system, with patrol reports filed 
immediately with the Engineer and with deficiencies corrected within 24 hours of the patrol.  Patrol reports 
shall be presented on standard forms as designated by the Engineer.  Uncorrected deficiencies may be 
designated by the Engineer as necessitating emergency repairs as described elsewhere herein. 
 
The following chart lists the maximum response, service restoration, and permanent repair time the 
Contractor will be allowed to perform corrective action on specific lighting system equipment.  
 
 

INCIDENT 
OR 

PROBLEM 

SERVICE 
RESPONS

E 
TIME 

SERVICE 
RESTORATIO

N 
TIME 

PERMANEN
T 

REPAIR 
TIME 

Control cabinet out 1 hour 4 hours 
7 Calendar 

days 

Hanging mast arm 
1 hour to 

clear 
na 

7 Calendar 
days 
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Radio problem 1 hour 4 hours 
7 Calendar 

days 

Motorist caused damage or 
leaning light pole 10 degrees 
or more 

1 hour to 
clear 

4 hours 
7 Calendar 

days 

Circuit out – Needs to reset 
breaker 

1 hour 4 hours na 

Circuit out – Cable trouble 1 hour 24 hours 
21 Calendar 

days 

Outage of 3 or more 
successive lights 

1 hour 4 hours na 

Outage of 75% of lights on 
one tower 

1 hour 4 hours na 

Outage of light nearest RR 
crossing approach, Islands 
and gores 

1 hour 4 hours na 

Outage (single or multiple) 
found on night outage survey 
or reported to EMC 

na na 
7 Calendar 

days 

Navigation light outage na na 24 hours 

 
 
 Service Response Time -- amount of time from the initial notification to the Contractor until a patrolman 

physically arrives at the location.  
 

 Service Restoration Time – amount of time from the initial notification to the Contractor until the time 
the system is fully operational again (In cases of motorist caused damage the undamaged portions of 
the system are operational.) 

 
 Permanent Repair Time – amount of time from initial notification to the Contractor until the time 

permanent repairs are made if the Contractor was required to make temporary repairs to meet the 
service restoration requirement. 

 
Failure to provide this service will result in liquidated damages of $500 per day per occurrence.  In addition, 
the Department reserves the right to assign any work not completed within this timeframe to the Electrical 
Maintenance Contractor.  All costs associated to repair this uncompleted work shall be the responsibility of 
the Contractor.  Failure to pay these costs to the Electrical Maintenance Contractor within one month after 
the incident will result in additional liquidated damages of $500 per month per occurrence.  Unpaid bills will 
be deducted from any monies owed to the Contractor.  Repeated failures and/or a gross failure of 
maintenance shall result in the State’s Electrical Maintenance Contractor being directed to correct all 
deficiencies and the resulting costs deducted from any monies owed the contractor. 
 
Damage caused by the Contractor’s operations shall be repaired at no additional cost to the Contract. 
 
Operation of Lighting 
 
The lighting shall be operational every night, dusk to dawn.  Duplicate lighting systems (such as temporary 
lighting and proposed new lighting) shall not be operated simultaneously.  Lighting systems shall not be kept 
in operation during long daytime periods.   
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Method of Measurement 

The contractor shall demonstrate to the satisfaction of the Engineer that the lighting system is fully operational 
prior to submitting a pay request.  Failure to do so will be grounds for denying the pay request.  Months in 
which the lighting systems are not maintained and not operational will not be paid.  Payment shall not be 
made retroactively for months in which lighting systems were not operational. 

Basis of Payment.  Maintenance of lighting systems shall be paid for at the contract unit price per calendar 
month for MAINTENANCE OF LIGHTING SYSTEM.  

REMOVAL OF TEMPORARY LIGHTING CONTROLLER 

Description. 
This item shall consist of disconnection, removal and disposal of temporary lighting controller in accordance 
with the Standard Specifications for Road and Bridge Construction adopted April 1, 2016, Section 845 except 
as specified within. 

CONSTRUCTION REQUIREMENTS 

General. 
Removal of the temporary lighting controller shall include the removal of the cabinet, enclosed electrical 
equipment, and all other miscellaneous items associated with a lighting controller.  The temporary lighting 
controller and all items associated with the controller shall become property of the Contractor and shall be 
removed from the site. 

Method of Measurement.   
Each temporary lighting controller which is removed will be counted as a unit for payment. 

Basis of Payment.   
This work shall be paid for at the contract unit price per each for REMOVAL OF TEMPORARY 
LIGHTING CONTROLLER. 

REMOVAL OF TEMPORARY LIGHTING UNIT 

Description. 
This item shall consist of disconnection, removal and disposal of temporary lighting system in accordance 
with the Standard Specifications for Road and Bridge Construction adopted April 1, 2016, Section 841 except 
as specified within. 

CONSTRUCTION REQUIREMENTS 

General.   
All equipment including the luminaires shall become property of the Contractor and shall be removed from the 
site.   

Method of Measurement.   
Units will be measured for payment as each on a per pole basis, regardless of pole material, mounting height, 
the number and type of mast arm(s), luminaires and other appurtenant items attached thereto. 
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Basis of Payment.   
This work shall be paid for at the contract unit price per each for REMOVAL OF TEMPORARY LIGHTING 
UNIT. 
 
 
ROADWAY LUMINAIRE, LED 
Effective:  July 1, 2021 
 
Description. 
This work shall consist of furnishing and installing a roadway LED luminaire as shown on the plans, as 
specified herein. 
 
General. 
The luminaire including the housing, driver and optical assembly shall be assembled in the U.S.A. The 
luminaire shall be assembled by and manufactured by the same manufacturer. The luminaire shall be 
mechanically strong and easy to maintain. The size, weight, and shape of the luminaire shall be designed 
so as not to incite detrimental vibrations in its respective pole and it shall be compatible with the pole and 
arm. All electrical and electronic components of the luminaire shall comply with the requirements of 
Restriction of Hazardous Materials (RoHS) regulations. The luminaire shall be listed for wet locations by 
an NRTL and shall meet the requirements of UL 1598 and UL 8750 
 
Submittal Requirements. 
 
The Contractor shall also the following manufacturer's product data for each type of luminaire: 
 

1. Descriptive literature and catalogue cuts for luminaire, LED driver, and surge protection device. 
Completed manufacturer’s luminaire ordering form with the full catalog number provided 

 
2. LED drive current, total luminaire input wattage and total luminaire current at the system operating 

voltage or voltage range and ambient temperature of 25 C. 
 

3. LED efficacy per luminaire expressed in lumens per watt (l/w). 
 

4. Initial delivered lumens at the specified color temperature, drive current, and ambient  
temperature. 

 
5. IES file associated with each submitted luminaire in the IES LM-63 format. 
 
6. Computer photometric calculation reports as specified and in the luminaire performance table. 

 
7. TM-15 BUG rating report. 

 
8. lsofootcandle chart with max candela point and half candela trace indicated. 

 
9. Documentation of manufacturers experience and verification that luminaires were assembled in the 

U.S.A. as specified. 
 

10. Written warranty. 
 
Upon request by the Engineer, submittals shall also include any or all the following: 
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a. TM-21 calculator spreadsheet (XLSX or PDF format) and if available, TM-28 report for the specified 
luminaire or luminaire family. Both reports shall be for 50,000 hours at an ambient temperature of 
77 °F (25 °C). 

 
b. LM-79 report with National Voluntary Laboratory Accreditation Program (NVLAP) current at the 

time of testing in PDF format inclusive of the following: isofootcandle diagram with half candela 
contour and maximum candela point; polar plots through maximum plane and maximum cone; 
coefficient of utilization graph; candela table; and spectral distribution graph and chromaticity 
diagram. 

 
c. LM-80 report for the specified LED package in PDF format and if available, LM-84 report for the 

specified luminaire or luminaire family in PDF format. Both reports shall be conducted by a 
laboratory with NVLAP certification current at the time of testing.  

 
d. AGi32 calculation file matching the submittal package. 
 
e. In Situ Temperature Measurement Test (ISTMT) report for the specified luminaire or luminaire 

family in PDF format. 
 

f. Vibration test report in accordance with ANSI C136.31 in PDF format. 
 

g. ASTM B117/ASTM D1654 (neutral salt spray) test and sample evaluation report in PDF format. 
 

h. ASTM G154 (ASTM D523) gloss test report in PDF format. 
 

i. LED drive current, total luminaire input wattage, and current over the operating voltage range at an 
ambient temperature of 77 °F (25 °C). 

 
j. Power factor (pf) and total harmonic distortion (THD) at maximum and minimum supply and at 

nominal voltage for the dimmed states of 70%, 50%, and 30% full power.  
 

k. Ingress protection (IP) test reports, conducted according to ANSI C136.25 requirements, for the 
driver and optical assembly in PDF format. 

 
l. Installation, maintenance, and cleaning instructions in PDF format, including recommendations on 

periodic cleaning methods. 
 

m. Documentation in PDF format that the reporting laboratory is certified to perform the required tests. 
 

A sample luminaire shall also be provided upon request of the Engineer.  The sample shall be as 
proposed for the contract and shall be delivered by the Contractor to the District Headquarters.  After 
review, the Contractor shall retrieve the luminaire. 
 
Manufacturer Experience. 
 
The luminaire shall be designed to be incorporated into a lighting system with an expected 20 year 
lifetime. The luminaire manufacturer shall have a minimum of 33 years’ experience manufacturing HID 
roadway luminaires and shall have a minimum of seven (7) years’ experience manufacturing LED 
roadway luminaires. The manufacturer shall have a minimum of 25,000 total LED roadway luminaires 
installed on a minimum of 100 separate installations, all within the U.S.A. 
 
Housing. 
 
Material. The luminaire shall be a single device not requiring onsite assembly for installation.  The driver 
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for the luminaire shall be integral to the unit. 
 
Finish. The luminaire shall have a baked acrylic enamel finish. The color of the finish shall be gray, unless 
otherwise indicated. 
 
The finish shall have a rating of six or greater according to ASTM D1654, Section 8.0 Procedure A – 
Evaluation of Rust Creepage for Scribed Samples after exposure to1000 hours of testing according to 
ASTM B117 for painted or finished surfaces under environmental exposure.  
 
The luminaire finish shall have less than or equal to 30% reduction of gloss according to ASTM D523 
after exposure of 500 hours to ASTM G154 Cycle 6 QUV® accelerated weathering testing. 
 
The luminaire shall slip-fit on a mounting arm with a 2" diameter tenon (2.375" outer diameter), and shall 
have a barrier to limit the amount of insertion. The slip fitter clamp shall utilize four (4) bolts to clamp to 
the tenon arm. The luminaire shall be provided with a leveling surface and shall be capable of being tilted 
±5 degrees from the axis of attachment in 2.5 degree increments and rotated to any degree with respect 
to the supporting arm.   
 
All external surfaces shall be cleaned in accordance with the manufacturer’s recommendations and be 
constructed in such a way as to discourage the accumulation of water, ice, and debris.  
 
The effective projected area of the luminaire shall not exceed 1.6 sq. ft. 
 
The total weight including accessories, shall not exceed 40 lb (18.14 kg). If the weight of the luminaire is 
less than 20 lb (9.07 kg), weight shall be added to the mounting arm or a supplemental vibration damper 
installed as approved by the Engineer. 
 
A passive cooling method with no moving, rotating parts, or liquids shall be employed for heat 
management. 
 
The luminaire shall include a fully prewired, 7-pin twist lock ANSI C136.41-compliant receptacle. Unused 
pins shall be connected as directed by the Manufacturer and as approved by the Engineer.  A shorting 
cap shall be provided with the luminaire that is compliant with ANSI C136.10. 
 
Vibration Testing. All luminaires shall be subjected to and pass vibration testing requirements at “3G” 
minimum zero to peak acceleration in accordance with ANSI C136.31 requirements using the same 
luminaire. To be accepted, the luminaire housing, hardware, and each individual component shall pass 
this test with no noticeable damage and the luminaire must remain fully operational after testing.  
 
Labels.  An internal label shall be provided indicating the luminaire is suitable for wet locations and 
indicating the luminaire is an NRTL listed product to UL1598 and UL8750. The internal label shall also 
comply with the requirements of ANSI C136.22. 
 
An external label consisting of two black characters on a white background with the dimensions of the 
label and the characters as specified in ANSI C136.15 for HPS luminaires. The first character shall be the 
alphabetical character representing the initial lumen output as specified in Table 1 of Article 1067.06(c). 
The second character shall be the numerical character representing the transverse light distribution type 
as specified in IES RP-8 (i.e. Types 1, 2, 3, 4, or 5). 
 
Hardware. All hardware shall be stainless steel or of other corrosion resistant material approved by the 
Engineer. 
 
Luminaires shall be designed to be easily serviced, having fasteners such as quarter-turn clips of the 
heavy spring-loaded type with large, deep straight slot heads, complete with a receptacle and shall be 
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according to military specification MIL-f-5591. 
 
All hardware shall be captive and not susceptible to falling from the luminaire during maintenance 
operations. This shall include lens/lens frame fasteners as well hardware holding the removable driver 
and electronic components in place. 
 
Provisions for any future house-side external or internal shielding should be indicated along with means 
of attachment.  
 
Circuiting shall be designed to minimize the impact of individual LED failures on the operation of the other 
LED’s. 
 
Wiring.  Wiring within the electrical enclosure shall be rated at 600v, 105°C or higher. 

 
Driver. 
 
The driver shall be integral to the luminaire shall be capable of receiving an indefinite open and short 
circuit output conditions without damage. 
 
The driver shall incorporate the use of thermal foldback circuitry to reduce output current under abnormal 
driver case temperature conditions and shall be rated for a lifetime of 100,000 hours at an ambient 
temperature exposure of 77 °F (25 °C) to the luminaire. If the driver has a thermal shut down feature, it 
shall not turn off the LEDs when operated at 104 °F (40 °C) or less. 
 
The driver shall have an input voltage range of 120 to 277 volts (± 10%) or 347 to 480 volts (± 10%) 
according to the contract documents. When the driver is operating within the rated input voltage range 
and in an un-dimmed state, the power factor measurement shall be not less than 0.9 and the THD 
measurement shall be no greater than 20%.  
 
The driver shall meet the requirements of the FCC Rules and Regulations, Title 47, Part 15 for Class A 
devices with regard to electromagnetic compatibility. This shall be confirmed through the testing methods 
in accordance with ANSI C63.4 for electromagnetic interference.  
 
The driver shall be dimmable using the protocol listed in the Luminaire Performance Table shown in the 
contract.  
 
Surge Protection.   The luminaire shall comply the requirements of ANSI C136.2 for electrical transient 
immunity at the “Extreme” level (20KV/10KA) and shall be equipped with a surge protective device (SPD) 
that is UL1449 compliant with indicator light. An SPD failure shall open the circuit to protect the driver. 
 
LED Optical Assembly 
 
The optical assembly shall have an IP66 or higher rating in accordance with ANSI C136.25. The circuiting 
of the LED array shall be designed to minimize the effect of individual LED failures on the operation of 
other LEDs. All optical components shall be made of glass or a UV stabilized, non-yellowing material. 
 
The optical assembly shall utilize high brightness, long life, minimum 70 CRI, 4,000K color temperature 
(+/-300K) LEDs binned in accordance with ANSI C78.377. Lenses shall be UV-stabilized acrylic or glass. 
 
Lumen depreciation at 50,000 hours of operation shall not exceed 15% of initial lumen output at the 
specified LED drive current and an ambient temperature of 25° C.   
 
The luminaire may or may not have a glass lens over the LED modules. If a glass lens is used, it must be 
a flat lens.  Material other than glass will not be acceptable. If a glass lens is not used, the LED modules 
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may not protrude lower than the luminaire housing.   
 
The assembly shall have individual serial numbers or other means for manufacturer tracking. 
 
Photometric Performance. 
 
Luminaires shall be tested according to IESNA LM-79. This testing shall be performed by a test laboratory 
holding accreditation from the National Institute of Standards and Technology (NIST) National Voluntary 
Laboratory Accreditation Program (NVLAP) for the IESNA LM-79 test procedure. 
 
Data reports as a minimum shall yield an isofootcandle chart, with max candela point and half candela 
trace indicated, maximum plane and maximum cone plots of candela, a candlepower table (house and 
street side), a coefficient of utilization chart, a luminous flux distribution table, spectral distribution plots, 
chromaticity plots, and other standard report outputs of the above mentioned tests.  
 
The luminaire shall have a BUG rating of Back Light B3 or less, Up Light rating of U0, and a Glare rating 
of G3 or less unless otherwise indicated in the luminaire performance table. 
 
Photometric Calculations. 
 
Calculations. Submitted report shall include a luminaire classification system graph with both the recorded 
lumen value and percent lumens by zone along with the BUG rating according to IESNA TM-15. 
 
Complete point-by-point luminance and veiling luminance calculations as well as listings of all indicated 
averages and ratios as applicable shall be provided in accordance with IESNA RP-8 recommendations. 
Lighting calculations shall be performed using AGi32 software with all luminance calculations performed 
to one decimal place (i.e. x.x cd/m2). Uniformity ratios shall also be calculated to one decimal place (i.e. 
x.x:1).  Calculation results shall demonstrate that the submitted luminaire meets the lighting metrics 
specified in the project Luminaire Performance Table(s).  Values shall be rounded to the number of 
significant digits indicated in the luminaire performance table(s). 
 
All photometry must be photopic. Scotopic or mesopic factors will not be allowed. The AGi32 file shall be 
submitted at the request of the Engineer. 
 

IDOT DISTRICT 1 LUMINAIRE PERFORMANCE TABLE 
ROADWAY LIGHTING 

     
GIVEN CONDITIONS 

Roadway Data  Pavement Width 64 Ft 
  Number of Lanes Left of Median N/A  
  Number of Lanes Right of Median N/A  
  Lane Width 12 Ft 
  Median Width N/A Ft 
  IES Surface Classification R3  
  Q-Zero Value 0.07  
     
Mounting Data  Mounting Height 40 Ft 
  Mast Arm Length 8 Ft 
  Pole Set-Back from Edge of Pavement 3 Ft 
     
Luminaire Data  Source LED  
  Color Temperature 4000 °K 
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  Lumens 19628  Min 
  Pay Item Lumen Designation G  
  BUG Rating B2-U0-G3  
  IES Vertical Distribution Medium  
  IES Control of Distribution N/A  
  IES Lateral Distribution Type III  
  Total Light Loss Factor 0.70  
     
Pole Layout Data  Spacing 113 Ft 
  Configuration Single Sided  
  Luminaire Overhang over E.O.P. 5 Ft 
     
NOTE:  Variations from the above specified I.E.S. distribution pattern may be requested, and 
acceptance of variations will be subject to review by the Engineer based on how well the performance 
requirements are met. 
     

PERFORMANCE REQUIREMENTS 
     
NOTE:  These performance requirements shall be the minimum acceptable standards of photometric 
performance for the luminaire, based on the given conditions listed above. 
     
Roadway  Average Luminance, LAVE (Max) 0.95 Cd/m2 
Luminance  Average Luminance, LAVE (Min) 0.9 Cd/m2 
  Uniformity Ratio, LAVE/LMIN 3 Max 
  Uniformity Ratio, LMAX/LMIN 5 Max 
  Veiling Luminance Ratio, LV/LAVE 0.3 Max 
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IDOT DISTRICT 1 LUMINAIRE PERFORMANCE TABLE 

TEMPORARY ROADWAY LIGHTING 
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GIVEN CONDITIONS 

Roadway Data  Pavement Width 56 Ft 
  Number of Lanes Left of Median N/A  
  Number of Lanes Right of Median N/A  
  Lane Width 11 Ft 
  Median Width N/A Ft 
  IES Surface Classification R3  
  Q-Zero Value 0.07  
     
Mounting Data  Mounting Height 50 Ft 
  Mast Arm Length 15 Ft 
  Pole Set-Back from Edge of Pavement 40 Ft 
     
Luminaire Data  Source LED  
  Color Temperature 4000 °K 
  Lumens 27000  Min 
  Pay Item Lumen Designation H  
  BUG Rating B2-U0-G3  
  IES Vertical Distribution Medium  
  IES Control of Distribution N/A  
  IES Lateral Distribution Type III  
  Total Light Loss Factor 0.70  
     
Pole Layout Data  Spacing 120 Ft 
  Configuration Single Sided  
  Luminaire Overhang over E.O.P. N/A Ft 
     
NOTE:  Variations from the above specified I.E.S. distribution pattern may be requested, and 
acceptance of variations will be subject to review by the Engineer based on how well the performance 
requirements are met. 
     

PERFORMANCE REQUIREMENTS 
     
NOTE:  These performance requirements shall be the minimum acceptable standards of photometric 
performance for the luminaire, based on the given conditions listed above. 
     
Roadway  Average Luminance, LAVE (Max) 0.95 Cd/m2 
Luminance  Average Luminance, LAVE (Min) 0.9 Cd/m2 
  Uniformity Ratio, LAVE/LMIN 3 Max 
  Uniformity Ratio, LMAX/LMIN 5 Max 
  Veiling Luminance Ratio, LV/LAVE 0.3 Max 
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Independent Testing 
 
When a contract has 50 or more luminaires of the same type (distribution type and lumen 
output/wattage), that luminaire type shall be independently tested, unless otherwise noted. The quantity 
of luminaires to be tested shall be as specified in the following table.   
 

Contract 
Quantity 

Luminaires 
to be Tested 

1-49 
0 

(unless otherwise noted) 
50-100 2 

101-150 3 
151-200 4 
201-250 5 
251-300 6 
301-350 7 

 
Testing is not required for temporary lighting luminaires. 
 
The Contractor shall coordinate the testing with the contract schedule considering submittal, 
manufacturing, testing, and installation lead-times and deadlines. 
 
The Electrical Engineer shall select from all the project luminaires at the Contractor's or distributor’s 
storage facility, within District 1, the luminaires for testing. In all cases, the selection of luminaires shall be 
a random selection from the entire completed lot of luminaires required for the contract. Selections from 
partial lots will not be allowed.  An additional luminaire shall also be selected for physical inspection by 
the Engineer at the District Headquarters.  This luminaire will be available for the Contractor to pick up at 
a later date to be installed under this contract.  This luminaire is in addition to the luminaire required as a 
part of the submittal process specified elsewhere. 
 
Alternative selection process.  With the Engineer’s prior approval, the Contractor shall provide a list of 
luminaire serial numbers for all the luminaires.  The Engineer shall make a random selection of the 
required number of luminaires for testing from the serial numbers.  That luminaire must then be 
photographed clearly showing the serial number prior to shipment to the selected and approved testing 
laboratory.  The testing laboratory shall include a photograph of the luminaire along with the test results 
directly to the Engineer. 
 
Luminaires shall be tested at a National Voluntary Laboratory Accreditation Program (NVLAP) accredited 
laboratory approved for each of the required tests.  The testing facility shall not be associated in any way, 
subsidiary or otherwise, with the luminaire manufacturer.  All costs associated with luminaire testing shall 
be included in the bid price of the luminaire.    
 
The selection of the proposed independent laboratory shall be presented with the information submitted 
for review and approval. 
 
The testing performed shall include photometric and electrical testing. 
 
All tests shall be conducted at the luminaire system operating voltage of 240 volts unless specified 
differently in the contract plans. 
 
Photometric testing shall be according to IES recommendations, performed with a goniophotometer and 
as a minimum, shall yield an isofootcandle chart, with max candela point and half candela trace indicated, 
an isocandela diagram, maximum planned and maximum cone plots of candela, a candlepower table 
(House and street side), a coefficient of utilization chart, a luminous flux distribution table, BUG rating 
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report, and complete calculations based on specified requirements and test results. 
 
Electrical testing shall conform to NEMA and ANSI standards and, as a minimum shall include a complete 
check of wiring connections and a table of characteristics showing input amperes, watts, power factor, 
total harmonic distortion and LED drive current. 
 
Two copies of the summary report and the test results including IES photometric files (including CD-ROM) 
shall be certified by the test laboratory and shall be sent by certified mail directly to the Engineer. 
 

To:  District Engineer 
Attn: Bureau Chief of Traffic Operations 
Illinois Department of transportation 
201 West center Ct. 
Schaumburg, IL 60196 

 
The package shall state “luminaire test reports” and the contract number clearly. 
 
A copy of this material shall be sent to the Contractor and the Resident Engineer at the same time. 
 
Photometric performance shall meet or exceed that of the specified values.  If the luminaire does not 
meet the specified photometric values, the luminaire has failed regardless of whether the test results 
meet the submitted factory data.  
 
Should any of the tested luminaires of a given type, and distribution fail to satisfy the specifications and 
perform according to approved submittal information, the luminaire type of that distribution type and 
wattage shall be unacceptable and be replaced by alternate equipment meeting the specifications with 
the submittal and testing process repeated in their entirety; or corrections made to achieve required 
performance.  
 
In the case of corrections, the Contractor shall advise the Engineer of the proposed corrections and shall 
request a repeat of the specified testing and, if the corrections are deemed reasonable by the Engineer, 
the testing process shall be repeated in its entirety. 
 
The number of luminaires to be tested shall be the same quantity as originally tested as required in the 
above table. 
 
Retesting, should it become necessary, shall not be grounds for additional compensation or extension of 
time 
 
Submittal information shall include a statement of intent to provide the testing as well as a request for 
approval of the chosen laboratory. 
 
Installation. 
 
Each luminaire shall be installed according to the luminaire manufacturer’s recommendations. 
 
Luminaires which are pole mounted shall be mounted on site such that poles and arms are not left 
unloaded. Pole mounted luminaires shall be leveled/adjusted after poles are set and vertically aligned 
before being energized. When mounted on a tenon, care shall be exercised to assure maximum insertion 
of the mounting tenon. Each luminaire shall be checked to assure compatibility with the project power 
system. When the night-time check of the lighting system by the Engineer indicates that any luminaires 
are mis-aligned, the mis-aligned luminaires shall be corrected at no additional cost.  
 
No luminaire shall be installed prior to approval. Where independent testing is required, full approval will 
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not be given until complete test results, demonstrating compliance with the specifications, have been 
reviewed and accepted by the Engineer. 
 
Pole wiring shall be provided with the luminaire.  Pole wire shall run from handhole to luminaire. 
Pole wire shall be sized No. 10, rated 600 V, RHW/USE-2, and have copper conductors, stranded in 
conformance with ASTM B 8. Pole wire shall be insulated with cross-linked polyethylene (XLP) insulation. 
Pole wire shall include a phase, neutral, and green ground wire.  Wire shall be trained within the pole or 
sign structure so as to avoid abrasion or damage to the insulation. 
 
Pole wire shall be extended through the pole, pole grommet, luminaire ring, and any associated arm and 
tenon. The pole wire shall be terminated in a manner that avoids sharp kinks, pinching, pressure on the 
insulation, or any other arrangement prone to damaging insulation value and producing poor megger test 
results. Wires shall be trained away from heat sources within the luminaire. Wires shall be terminated so 
all strands are extended to the full depth of the terminal lug with the insulation removed far enough so it 
abuts against the shoulder of the lug, but is not compressed as the lug is tightened. 
 
Included with the pole wiring shall be fusing located in the handhole.  Fusing shall be according to Article 
1065.01 with the exception that fuses shall be 6 amperes. 
 
Each luminaire and optical assembly shall be free of all dirt, smudges, etc. Should the optical assembly 
require cleaning, a luminaire manufacturer approved cleaning procedure shall be used.  
 
Horizontal mount luminaires shall be installed in a level, horizontal plane, with adjustments as needed to 
insure the optics are set perpendicular to the traveled roadway. 
 
When the pole is bridge mounted, a minimum size stainless steel 1/4-20NC set screw shall be provided to 
secure the luminaire to the mast arm tenon. A hole shall be drilled and tapped through the tenon and 
luminaire mounting bracket and then fitted with the screw. 
 
Warranty. 
 
The entire luminaire and all of its component parts shall be covered by a 10-year warranty.   Failure is 
when one or more of the following occur: 
 

1) Negligible light output from more than 10 percent of the discrete LEDs. 
2) Significant moisture that deteriorates performance of the luminaire. 
3) Driver that continues to operate at a reduced output due to overheating. 

 
The warranty period shall begin on the date of luminaire delivery.  The Contractor shall verify that the 
Resident Engineer has noted the delivery date in the daily diary.  Copy of the shipment and delivery 
documentation shall be submitted. 
 
The replacement luminaire shall be of the same manufacturer, model, and photometric distribution as the 
original.   
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Method of Measurement. 
 
The rated initial minimum luminous flux (lumen output) of the light source, as installed in the luminaire, 
shall be according to the following table for each specified output designation. 
 

Designation 
Type 

Minimum Initial 
Luminous Flux 

Designation 
Type 

Minimum Initial 
Luminous Flux 

A 2,200 G 15,500 
B 3,150 H 25,200 
C 4,400 I 47,250 
D 6,300 J 63,300 
E 9,450 K 80,000+ 
F 12,500   

 
Where delivered lumens is defined as the minimum initial delivered lumens at the specified color 
temperature. Luminaires with an initial luminous flux less than the values listed in the above table will not 
be acceptable even if they meet the requirements given in the Luminaire Performance table shown in the 
contract. 
 
Basis of Payment. 
 
This work will be paid for at the contract unit price per each for LUMINAIRE, LED, ROADWAY, of the 
output designation specified, or TEMPORARY LUMINAIRE, LED, ROADWAY, of the output designation 
specified. 
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ELECTRIC UTILITY SERVICE CONNECTION (COMED) 
Effective:  January 1, 2012 
 
Description.  This item shall consist of payment for work performed by ComEd in providing or modifying 
electric service as indicated.  THIS MAY INVOLVE WORK AT MORE THAN ONE ELECTRIC SERVICE.  For 
summary of the Electrical Service Drop Locations see the schedule contained elsewhere herein. 
 
 

CONSTRUCTION REQUIREMENTS 
 
General.  It shall be the Contractor's responsibility to contact ComEd.  The Contractor shall coordinate his 
work fully with the ComEd both as to the work required and the timing of the installation.  No additional 
compensation will be granted under this or any other item for extra work caused by failure to meet this 
requirement.  Please contact ComEd, New Business Center Call Center, at 866 NEW ELECTRIC (1-866-
639-3532) to begin the service connection process.  The Call Center Representatives will create a work order 
for the service connection.  The representative will ask the requestor for information specific to the request.  
The representative will assign the request based upon the location of project. 
 
The Contractor should make particular note of the need for the earliest attention to arrangements with ComEd 
for service.  In the event of delay by ComEd, no extension of time will be considered applicable for the delay 
unless the Contractor can produce written evidence of a request for electric service within 30 days of 
execution. 
 
Method of Payment.  The Contractor will be reimbursed to the exact amount of money as billed by ComEd for 
its services. Work provided by the Contractor for electric service will be paid separately as described under 
ELECTRIC SERVICE INSTALLATION.  No extra compensation shall be paid to the Contractor for any 
incidental materials and labor required to fulfill the requirements as shown on the plans and specified herein. 
 
For bidding purposes, this item shall be estimated as $5,000      
 
Basis of Payment.  This work will be paid for at the contract lump sum price for ELECTRIC UTILITY SERVICE 
CONNECTION which shall be reimbursement in full for electric utility service charges. 
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ELECTRIC SERVICE INSTALLATION 
Effective:  January 1, 2012 
 
Description.  This item shall consist of all material and labor required to extend, connect or modify the electric 
services, as indicated or specified, which is over and above the work performed by the utility.  Unless otherwise 
indicated, the cost for the utility work, if any, will be reimbursed to the Contractor separately under ELECTRIC 
UTILITY SERVICE CONNECTION.  This item may apply to the work at more than one service location and 
each will be paid separately. 
 
Materials.  Materials shall be in accordance with the Standard Specifications. 
 
 

CONSTRUCTION REQUIREMENTS 
 
General.  The Contractor shall ascertain the work being provided by the electric utility and shall provide all 
additional material and work not included by other contract pay items required to complete the electric service 
work in complete compliance with the requirements of the utility. 
 
No additional compensation will be allowed for work required for the electric service, even though not explicitly 
shown on the Drawings or specified herein 
 
Method Of Measurement.  Electric Service Installation shall be counted, each. 
 
Basis Of Payment.  This work will be paid for at the contract unit price each for ELECTRIC SERVICE 
INSTALLATION which shall be payment in full for the work specified herein. 
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TEMPORARY LIGHTING CONTROLLER 
 
Description 
This item shall consist of furnishing and installing a temporary lighting controller complete with the enclosure 
indicated on the drawings and wiring for the control of highway lighting as specified herein, shown on the 
Contract Drawings and as directed by the Engineer, in accordance with the Standard Specifications for Road 
and Bridge Construction adopted April 1, 2016, as applicable and except as specified within. 
 
Materials   
Materials shall be according to Article/Section 1068.01. 
 
  

CONSTRUCTION REQUIREMENTS 
 
General 
This item shall be constructed in full accord with Section 825 of the Standard Specifications and the details 
as indicated in the Contract Drawings.  
 
The controller shall be attached to wood pole with a wooden plank beneath the controller. 
 
Basis of Payment 
This work shall be paid for at the contract unit price each for TEMPORARY LIGHTING CONTROLLER, 240 
VOLT, POLE MOUNTED which price shall be payment in full for furnishing, installing, shipping, handling, 
tools and appurtenances necessary for a complete and operational unit as indicated on the drawings and 
as approved by the Engineer. 
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UNIT DUCT 
Effective: January 1, 2012 
 
Revise the first paragraph of Article 810.04 to read: 
 

“The unit duct shall be installed at a minimum depth of 30-inches (760 mm) unless 
otherwise directed by the Engineer.” 

 
Revise Article 1088.01(c) to read: 
 

“(c)  Coilable Nonmetallic Conduit. 
 
General: 

 
The duct shall be a plastic duct which is intended for underground use and which can be 
manufactured and coiled or reeled in continuous transportable lengths and uncoiled for further 
processing and/or installation without adversely affecting its properties of performance. The duct 
shall be a plastic duct which is intended for underground use and can be manufactured and coiled 
or reeled in continuous transportable lengths and uncoiled for further processing and/or installation 
without adversely affecting its properties of performance.   
 
The duct shall be made of high density polyethylene which shall meet the requirements of ASTM 
D 2447, for schedule 40.  The duct shall be composed of black high density polyethylene meeting 
the requirements of ASTM D 3350, Class C, Grade P33.  The wall thickness shall be in accordance 
with Table 2 for ASTM D 2447. 

 
The duct shall be UL Listed per 651-B for continuous length HDPE coiled conduit.  The duct shall 
also comply with NEC Article 354.100 and 354.120. 

 
Submittal information shall demonstrate compliance with the details of these requirements. 

 
Dimensions: 

 
Duct dimensions shall conform to the standards listed in ASTM D2447.  Submittal information shall 
demonstrate compliance with these requirements. 

 
Nominal Size Nominal I.D. Nominal O.D. Minimum Wall 

mm in mm in mm in mm in 
31.75 1.2

5 
35.05 1.380 42.16 1.66

0 
3.556  
+0.51 

0.140  
+0.020 

38.1 1.5
0 

40.89 1.610 48.26 1.90
0 

3.683   
+0.51 

0.145  
+0.020 

 
Nominal Size Pulled Tensile 
mm in N lbs 

31.75 1.25 3322 747 
38.1 1.50 3972 893 

 
Marking: 

 
As specified in NEMA Standard Publication No. TC-7, the duct shall be clearly and durably marked 
at least every 3.05 meters (10 feet) with the material designation (HDPE for high density 
polyethylene), nominal size of the duct and the name and/or trademark of the manufacturer. 



 
Route: FAU 1503 (Indian Trail Road) 

Section: 06-00260-02-PV 
County: Kane 

Contract No. 61H85 
 

72 
 

 

 
Performance Tests: 
 
Polyethylene Duct testing procedures and test results shall meet the requirements of UL 651.  
Certified copies of the test report shall be submitted to the Engineer prior to the installation of the 
duct.  Duct crush test results shall meet or exceed the following requirements: 
 

Duct 
Diameter 

Min. force required to 
deform sample 50% 

mm in N lbs 
35 1.25 4937 1110 
41 1.5 4559 1025 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
  



 
Route: FAU 1503 (Indian Trail Road) 

Section: 06-00260-02-PV 
County: Kane 

Contract No. 61H85 
 

73 
 

 

 
WIRE AND CABLE 
Effective: January 1, 2012 
 
Add the following to the first paragraph of Article 1066.02(a): 
 

“The cable shall be rated at a minimum of 90C dry and 75C wet and shall be suitable 
for installation in wet and dry locations, and shall be resistant to oils and chemicals.” 

 
Revise the Aerial Electric Cable Properties table of Article 1066.03(a)(3) to read: 
 

Aerial Electric Cable Properties 
 

Phase Conductor Messenger wire 
Size Stranding Average Minimum Stranding 
AWG  Insulation Size  

  Thickness AWG  
  mm mils   

6 7 1.1 (45) 6 6/1 
4 7 1.1 (45) 4 6/1 
2 7 1.1 (45) 2 6/1 

1/0 19 1.5 (60) 1/0 6/1 
2/0 19 1.5 (60) 2/0 6/1 
3/0 19 1.5 (60) 3/0 6/1 
4/0 19 1.5 (60) 4/0 6/1 

 
 
Add the following to Article 1066.03(b) of the Standard Specifications: 
 

“Cable sized No. 2 AWG and smaller shall be U.L. listed Type RHH/RHW and may be Type 
RHH/RHW/USE.  Cable sized larger than No. 2 AWG shall be U.L. listed Type 
RHH/RHW/USE.” 

 
Revise Article 1066.04 to read: 
 

“Aerial Cable Assembly.  The aerial cable shall be an assembly of insulated aluminum 
conductors according to Section 1066.02 and 1066.03.  Unless otherwise indicated, the 
cable assembly shall be composed of three insulated conductors and a steel reinforced 
bare aluminum conductor (ACSR) to be used as the ground conductor. Unless otherwise 
indicated, the code word designation of this cable assembly is “Palomino”.  The steel 
reinforced aluminum conductor shall conform to ASTM B-232.  The cable shall be 
assembled according to ANSI/ICEA S-76-474.” 

 
Revise the second paragraph of Article 1066.05 to read: 
 

“The tape shall have reinforced metallic detection capabilities consisting of a woven 
reinforced polyethylene tape with a metallic core or backing.” 
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ADJUST TRAFFIC SIGNAL HEADS 
 
This work shall consist of adjusting existing traffic signal heads as directed by the Engineer.  The 
adjustments indicated in the plans are based on the proposed lane configurations and mast arm 
locations.  Final adjustments will be determined by the Engineer and will be based on visibility in the field 
as a result of final mast arm position (horizontal and vertical).  This work will not be paid for separately, but 
shall be considered as included in the unit bid prices of the contract, and no additional compensation will 
be allowed.   
 
 
LIGHT DETECTOR AMPLIFIER 
 
This work shall consist of furnishing and installing a new light detector amplifier, consisting of a multimode 
phase selector, for the emergency vehicle priority (EVP) system. 
 
The multimode phase selectors for this project shall be Opticom and shall be compatible with the City’s 
Centralized EVP Management System in accordance with the requirements set forth below.  The EVP 
system at each intersection shall be fully operational to the satisfaction of the Engineer.   
 
Multimode Priority Control System 
A multimode priority control system shall operate in a manner that allows infrared, and GPS/Radio priority 
control technologies to interoperate and activate one another in a consistent manner. The priority control 
system shall consist of a matched system of vehicle equipment and intersection equipment capable of 
employing both data-encoded radio communications to identify the presence of designated priority vehicles, 
as well as data-encoded infrared signaling communications.  In preemption mode, the data-encoded 
communication shall request the traffic signal controller to advance to and/or hold a desired traffic signal 
display selected from phases normally available. A record of system usage by agency identification number, 
vehicle classification and vehicle identification number shall be created. The system software shall support 
call history analysis and reporting across any subset of intersections and/or vehicles independent of 
activation method. System software shall also support both onsite and remote programming and monitoring 
of the priority control system. 
 
The vehicle equipment may include a GPS radio unit and vehicle control unit or a data encoded infrared 
emitter employing either a strobe or LED based light source. The GPS receiver on the vehicle shall obtain 
vehicle location, heading and speed from the U.S. Department of Defense (DoD) operated satellites.  The 
GPS radio vehicle equipment shall also monitor the vehicle’s turn signal status.  A 2.4 GHz spread 
spectrum/frequency hopping radio in the vehicle equipment shall transmit this data to nearby intersections, 
only when it is within radio communication range of an intersection, which is received by a similar radio 
located at the intersection.  The vehicle radio shall communicate to intersection radios at distances up to at 
least 2,500 feet (762 m) with no obstructions.  If an infrared data-encoded emitter is employed on the 
vehicle, it shall send an encoded infrared signal to the detector, with a range capability of 2,000 feet 
minimum. 

Intersection detection equipment will consist of either a GPS receiver and radio transceiver or an infrared 
detector or both connected to a multimode phase selector located in the intersection controller cabinet. The 
GPS radio unit receives the data-encoded radio signal from the GPS radio equipped vehicle and transmits 
the decoded information through detector cable to the multimode phase selector for processing. The 
intersection radios also communicates to vehicles and other intersection radios at distances of up to at least 
2,500 feet (762m) with no obstructions. The infrared detector receives the data-encoded infrared signal 
from the infrared equipped vehicle and transmits information through detector cable designed to convert 
infrared light energy at the proper wavelength into analog voltage signals that can be evaluated and 
decoded by the multimode phase selector. 
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The multimode phase selector shall be capable of receiving data encoded signals from either or both 
infrared and GPS radio detection equipment and combine the detection signals into a single set of tracked 
vehicles requesting priority activation. The multimode phase selector will process the vehicle information to 
ensure that the vehicle is (1) in a predefined approach corridor, (2) heading toward the intersection, (3) 
requesting priority, and (4) within user-settable range.  The multimode phase selector shall treat the 
combined, single set of tracked calls with first come first served priority methodology within a given priority 
level.  Arbitration between infrared signal intensity and GPS radio distance/ETA shall be first come first 
served methodology based on time of detection as each equipped vehicle reaches its programmed 
threshold. 
 
When these conditions are met, the phase selector shall generate a priority control request to the traffic 
controller for the approaching priority vehicle.  If the approaching GPS radio preemption equipped vehicle 
has an active turn signal, the approach intersection shall relay the priority request to the next nearest in-
range intersection in the direction of the approaching vehicle’s turn signal.  The output of the phase selector 
may also be varied depending on the state of the approaching vehicle’s turn signal. 
 
To ensure priority control system integrity, operation and compatibility, all components shall be from the 
same manufacturer.  The system shall offer compatibility with the most signal controllers, e.g. the latest 
NEMA (National Electrical Manufacturers Association) controllers.  The system can be interfaced with most 
globally available controllers using the controller’s preemption inputs.  The necessary interfaces shall be 
provided to allow management by on-site interface software and central software. 
 
The central software shall manage the region's priority control system as a single, integrated system, 
independent of the particular activation method or methods (infrared or GPS/radio) used within the region.  
The central software shall allow each intersection within the region to be configured with one or more phase 
selectors with varying methods of activation; e.g., one infrared phase selector and one GPS/radio phase 
selector or a multimode phase selector.  The central software shall allow each vehicle within the region to 
be configured with priority control equipment with varying methods of activation; e.g., an infrared emitter 
and a GPS/radio vehicle control unit.   
 
The central software shall support analysis of priority control activity at an intersection and/or for a vehicle 
as it is migrated between activation methods (e.g., migrated from infrared to GPS/radio).  This analysis 
shall allow the user to readily determine whether the priority control system has retained its effectiveness 
across the migration.  When a phase selector is removed or replaced at an intersection (e.g., replacing an 
infrared phase selector with a GPS/radio phase selector or multimode phase selector), call history and 
configuration history from that phase selector shall still be available for use in analysis and reporting in the 
central software.   
 
The central software shall provide a means to filter the display such that only the information relevant to the 
activation method in use is shown to the user. 
 

Matched System Components 
As stated above, the signal preemption/priority system is comprised of matched system 
components. These components are further described as follows: 
 
1. GPS Radio System Components 

 
a. Vehicle/Intersection radio/GPS module, Radio/GPS Antenna with factory terminated 

SMA connectors, and vehicle control unit.  The radio/GPS module shall obtain the 
vehicle position, speed and heading information and transmit this information only 
when within range of a GPS radio preemption equipped intersection.  The vehicle 
control unit shall communicate with the radio/GPS module and provide the interface to 
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the vehicle in order to monitor the vehicle’s turn signal status, provide activation and 
disable inputs as well as regulate the vehicle power provided to the radio/GPS module. 

b. Intersection Radio/GPS Module.  The intersection radio/GPS module shall transmit a 
beacon every second and receive the data transmitted by the vehicle equipment and 
relay this information to the phase selector as well as other system-equipped 
intersections.  It shall also obtain position information from the GPS satellites. 

c. Radio/GPS Cable.   The radio/GPS cable shall carry the data received from the 
intersection radio/GPS unit to the phase selector.  It shall also carry the power for the 
radio and GPS components provided by the phase selector.  The same cable shall be 
used to carry the data between the vehicle radio/GPS unit and the vehicle control unit. 
The cable used to connect the radio/GPS unit to the phase selector shall be a shielded 
10 conductor data cable; the use of coax cable is not permitted. 

2. Infrared System Components 
 

a. Data-Encoded LED Infrared Emitter.  The data-encoded emitter shall trigger the 
system. It shall send the encoded infrared signal to the detector. It shall be located on 
the priority or probe vehicle. 

b. Remote Coding Unit. The remote coding unit shall be capable of remotely 
programming the data-encoded LED infrared emitter without the use of a computer. 
The remote coding unit will not be available for use with the OEM version of the data-
encoded LED emitter. 

c. Infrared Detector.  The detector shall change the infrared signal to an electrical signal. 
It shall be located at or near the intersection. It shall send the electrical signal via the 
detector cable to the phase selector. 

d. Detector Cable.  The detector cable shall carry the electrical signal from the detector 
to the phase selector. 

 
3. Multimode System Components 

 
a. Multimode Phase Selector.  The multimode phase selector shall recognize inputs from 

both infrared and GPS/radio activation methods at the intersection and supply 
coordinated inputs to the controller.  The multimode phase selector shall process the 
data in order to validate that all parameters required for granting a priority request are 
met.  It shall be located within the controller cabinet at the intersection.  It shall request 
the controller to provide priority to a valid priority vehicle by connecting its outputs to 
the traffic controller’s preemption inputs. 

b. Card Rack.  The card rack shall provide simplified installation of a phase selector into 
controller cabinets that do not already have a suitable card rack. 

c. Auxiliary Interface Panel.  The auxiliary panel shall provide additional preemption 
outputs if needed.  It shall also provide a connection point for the phase selector to 
monitor the status of the intersection’s green lights (green sense).  Additional RS-232 
communication ports may also be accessed via this panel.  If additional outputs are 
not required, an auxiliary harness shall be used to monitor the status of the 
intersection’s green lights. 

d. Base Station. The base station module is used at fire stations that are located very 
close to intersections. When the base station is activated, all nearby equipped 
intersection/s or only those intersections in the planned direction of travel shall 
immediately begin requesting preemption from the traffic controller.  The base station 
shall wirelessly communicate to intersections near the station that can be activated 
from the base station controller and/or passing vehicles that are equipped with GPS 
radio vehicle equipment. 

 
Multimode Phase Selector 
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1. The multimode phase selector recognizes inputs from both infrared and GPS/radio activation 
methods at the intersection and supplies coordinated inputs to the controller. 

2. The multimode phase selector is designed to be installed in the traffic controller cabinet and 
is intended for use directly with numerous controllers.  These include controllers with 
compatible software, NEMA controllers, or other controllers along with the system card rack 
and suitable interface equipment and controller software. 

3. The multimode phase selector will be a plug-in, four channel, multiple-priority, multi-modal 
device intended to be installed directly into a card rack located within the controller cabinet. 
The multi-mode phase selector shall be capable of using existing infrared or GPS/radio 
system card racks. 

4. The multimode phase selector may be powered from either +24 VDC or 120VAC. 
5. The multimode phase selector shall support front-panel RS-232, USB and Ethernet interfaces 

to allow management by on-site interface software and central software. An RS-232 port shall 
be provided on the rear card edge of the unit.  Additional RS-232 communication ports shall 
be available using the Auxiliary Interface Panel. 

6. The multimode phase selector shall include the ability to directly sense the green traffic 
controller signal indications through the use of dedicated sensing circuits and wires 
connected directly to field wire termination points in the traffic controller cabinet.  This 
connection shall be made using the auxiliary interface panel. 

7. The multimode phase selector shall have the capability of storing a minimum of 10,000 priority 
control calls.  When the log is full, the phase selector shall drop the oldest entry to 
accommodate the new entry.  The phase selector shall store each call record in non-volatile 
memory and shall retain the record if power terminates.  Each preemption record entry shall 
include the following points of information about the priority call: 

 
a. Agency:  Indicates the operating agency of the vehicle. 
b. Classification:  Indicates the class type of vehicle. 
c. Identification number:  Indicates the unique ID number of the vehicle. 
d. Priority level:  Indicates the vehicle’s priority level (High, Low or Probe). 
e. Direction:  Channel A, B, C, or D; indicates the vehicle’s direction of travel. 
f. Call duration:  Indicates the total time in seconds the priority status is active. 
g. Final greens at end of call:  Indicates which phases are green at the end of the call. 
h. Duration of the final greens:  Indicates the total time final greens were active at the end 

of call. 
i. Time and date call started and ended:  Indicates the time a priority call started and 

ended, provided in seconds, minutes, hours, day, month, and year. 
j. Turn signal status:  Indicates the status of the turn signal during the call. 
k. Priority output active:  Indicates if the phase selector requested priority from the 

controller for the call. 
l. Historical no preempt cause:  Indicates a history of conditions, which may have 

prevented a call or caused a call to terminate. 
m. Speed of vehicle:  entry speed, exit speed, average speed through call. 
n. Relative priority: relative priority of vehicle class logged at time of call. 
o. Directional priority: directional priority logged at time of call. 
p. Preempt output used. 
q. Signal intensity: maximum and minimum infrared signal intensity during call. 

 
8. The multimode phase selector shall support a minimum of 5000 code pairs (agency ID, 

vehicle ID) providing unique vehicle identification and system security implementation at the 
vehicle level. 

9. The multimode phase selector shall include several programmable control timers that will limit 
or modify the duration of a priority control condition, by channel. The control timers will be as 
follows: 
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a. MAX CALL TIME:  Sets the maximum time that a channel is allowed to be held active 
by a specific vehicle.  It shall be settable from 60 to 65,535 seconds in one-second 
increments.  The factory default shall be 360 seconds. 

b. OFF APPROACH CALL HOLD TIME:  Sets the amount of time a call is held on a 
channel after the vehicle has left the approach.  It shall be settable from 4 to 255 
seconds in one-second increments.  The factory default shall be 6 seconds. 

c. LOST SIGNAL CALL HOLD TIME:  Sets the amount of time that a call is held on a 
channel after the intersection has lost contact with the vehicle.  It shall be settable from 
one to 255 seconds in one-second increments.  The factory default shall be six 
seconds. 
 

10. The multimode phase selector shall have the ability to enable or disable all calls of both 
priority levels.  This shall be independently settable by channel. 

11. A unique intersection name, which shall be broadcasted, shall be settable for each multimode 
phase selector. 

12. Up to 25 different radio channels shall be available to be assigned to the multimode phase 
selector. 

13. The multimode phase selector shall operate in a mode that shall vary the output based on 
the status of the approaching vehicles turn signal.  Additional outputs available on an Auxiliary 
Interface Panel may be needed.  Settings shall be available for this mode as follows: 
 

a. Output mappings for each channel. 
b. Separate setting for each of the four channels. 
c. Separate settings for each left turn, right turn or straight signal status for each of the 

above four channels. 
 

14. The multimode phase selector’s default values shall be programmable by the operator on-
site or at a remote location. 

15. The multimode phase selector shall be capable of three levels of signal discrimination, as 
follows: 
 

a. Verification of the presence of the signal of either High priority or Low priority. 
b. Verification that the vehicle is approaching the intersection within a prescribed 

Estimate Time of Arrival (ETA). 
c. Determination of when the vehicle is within the prescribed range, either by intensity 

level or distance from the intersection. 
 

16. The multimode phase selector shall include one opto-isolated NPN output per channel that 
provides the following electrical signal to the appropriate pin on the card edge connector: 
 

a. .25Hz ± 0.1Hz 50% on/duty square wave in response to a Low priority call. 
b. A steady ON in response to a High priority call. 
c. The phase selector will also have the option of providing separate outputs for High and 

Low priority calls for controllers that do not recognize a 6.25 Hz pulsed Low priority 
request. 

d. Additional outputs or output modes shall also be available on the auxiliary interface 
panel. 
 

17. The multimode phase selector shall accommodate three methods for setting range thresholds 
for High and Low priority signals: 
 

a. Based on the approaching vehicle’s Estimated Time of Arrival (ETA).  This shall be 
settable between 0 and 255 seconds in one second increments.  The factory default 
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shall be 30 seconds.  The ETA threshold shall be independently settable by each of 
the following parameters: vehicle class, approach channel and priority level. 

b. Based on the approaching vehicle’s distance from the intersection. This shall be 
settable between 0 and 5,000 feet in one foot increments.  The factory default shall be 
1000 feet.  The Distance threshold shall be independently settable by each of the 
following parameters: vehicle class, channel and priority level. 

c. Based on infrared emitter intensity the system shall accommodate setting a separate 
range from 200 feet (61m) to 2,500 feet (762m) with 1,200 range set points for both 
High and Low priority signals. 
 

18. The multimode phase selector shall support three types of green sense logging. 
a. Preemption impact logging which measures and records the impact of an individual 

signal preemption upon a measured green cycle time. 
b. TSP impact logging which measures and records whether a TSP advantage was 

gained during a request and the amount of early or extended green applied. 
c. Green cycle logging records changes in the average green cycle time.  When the 

average time is measured to have changed, a new log entry is made. 
 

19. The multimode phase selector will have the following indicators: 
 

a. A STATUS indicator that illuminates steadily to indicate proper operation. 
b. A link indicator on the multimode phase selector illuminates green if other radios are 

within range. 
c. A radio indicator that indicates the status of the communication between the vehicle 

control unit and the radio/GPS unit.  The indicator illuminates amber to indicate that 
there is communication between the vehicle control unit and the radio/GPS unit. The 
indicator illuminates green to indicate that a GPS signal has been acquired and the 2.4 
GHz radio is on the air. 

d. LED indicators (one for High priority, one for Low priority) for each channel display 
active calls as steady ON and pulse to indicate pending preemption requests. 
 

20. The phase selector shall have a test switch for each channel to test proper operation of High 
or Low priority. 

21. The multimode phase selector shall utilize the time obtained from the GPS satellites to time 
stamp the activity logs.  The user will set the local time zone (offset from GPS time) via the 
interface software 

22. The interface software shall have the capability to set the multimode phase selector to 
automatically adjust the GPS time offset for changes in daylight savings time. 

23. An auxiliary interface panel shall be available to facilitate interconnections between the 
multimode phase selector and traffic cabinet wiring as well as provide additional outputs. 

24. A multimode phase selector port may be configured to output GPS data at a user selectable 
baud rate in the NMEA 0183format. It will output the following messages (depending on the 
baud rate): 
 

a. GGA - Global Positioning System Fix Data (2400 baud and higher); 
b. GSA- GPS DOP and active satellites (2400 baud and higher); 
c. GSV - Satellites in view (4800 baud and higher); and 
d. RMC - Recommended Minimum Navigation Information (1200 baud and higher). 

 
For traffic controllers that are capable of interpreting GPS data in the NMEA 0183 serial 
format, this GPS data may be used to synchronize the controller’s clock using the GPS date 
and time. 
 
Additionally, a discrete output from the phase selector may be used to reset the traffic 
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controller using the clock reset function/input of the controller. This output shall be available 
on the Auxilliary Interface Panel. This output shall be referenced to the GPS date and time. 
 
This output may be configured as follows: 
 

a. Enabled or Disabled; 
b. Time of day reset is activated (12:00 A.M. to 6:00 A.M. in 30 minute increments); 
c. Duration of reset pulse (100-2,000 milliseconds); or 
d. Repeat every 1 to 30 days. 

 
25. The multimode phase selector shall provide the user with call play-back logs for the last 100 

priority activation requests.  Each log shall contain up to the last 250 seconds of a call. The 
call play-back logs shall include: 
 

a. GPS/radio based calls shall record vehicle speed, heading, signal quality, GPS 
location, coded ID, green sense state, call status (active, pending, disabled), approach 
channel and turn signal status and priority information. 

b. Infrared based calls shall record intensity, coded ID, green sense state, call status 
(active, pending, disabled), approach channel and priority information. 

c. Data shall be recorded once per second. Recording terminates at call end. 
 

26. The following diagnostic tests are incorporated in the multimode phase selector: 
 

a. Power up built in test; 
b. Communications port tests; 
c. Preemption output test call; and 
d. Detector response test. 

 
27. The multimode phase selector shall be capable of call bridging.  Call bridging enables the 

treatment of two vehicles requesting priority activation to have their calls linked together to 
hold a call to the controller so that they may traverse the approach together. 

28. The multimode phase selector shall be capable of directional priority.  Priority for calls may 
be assigned to individual approach channels such that calls in a particular direction will be 
given priority over calls in competing directions within the same priority level. 

29. When used with a GPS Radio Unit, the multimode phase selector shall relay a priority request 
to the next adjacent intersection based on the direction indicated by the vehicle’s turn signals. 

30. The multimode phase selector shall be capable of utilizing time plans to allow users to vary 
priority activation by time of day, or for a specific time period such as special events.  Time 
plans shall be configured via system software. 

31. The multimode phase selector shall support evacuation mode for low priority calls.   Upon 
activation of this mode from the central management software, low priority vehicle calls shall 
be recognized by the multimode phase selector as if they were high priority vehicle calls for 
a temporary period of time as defined by the user.    This mode shall be supported for both 
infrared and GPS radio emitters.  Vehicles transmitting high priority signals shall continue to 
maintain priority over the evacuation mode priority vehicles. 

32. The multimode phase selector shall allow relative priority. Relative priority allows emitter 
classes to be used as an additional level of prioritization within priority levels (i.e. high and 
low priority levels have different sets of relative priorities). Relative priority shall support up to 
15 unique classes in each priority level (High and Low).   Relative priority class level 15 will 
have the highest weight and 1 the lowest weight in each.   If relative priority is enabled, a 
priority call will be granted to the caller with the higher class level within high and low priority 
levels.  A vehicle with a call granted, shall be able to have its call taken away by a higher level 
class vehicle. The system shall provide a lockout threshold that once met, shall disallow 
higher relative priority calls from taking away a call. Separate thresholds for infrared and 
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GPS/radio calls shall be provided. Infrared call thresholds shall be specified as an intensity 
with a default value of 1,000. GPS/radio call thresholds shall be specified as an ETA in 
seconds. The default is ETA shall be 12 seconds. Threshold values for both types of calls 
shall be settable via system software.  High priority calls will always be served over low priority 
calls regardless of either’s relative class. Preemption for vehicles with the same base priority 
(high, low) and the same relative priority is done using the default first come, first served 
mechanism. Relative priority is capable of being enabled or disabled using system software.  
Relative priority for high and low can be separately enabled or disabled using system 
software.  The default settings for all relative priority (high and low) values will be 15.  Relative 
priority shall be disabled by default for both high and low priority. 

 
Basis of Payment 
This work will be paid for at the contract unit price per each for LIGHT DETECTOR AMPLIFIER.   
 
If the work consists of retrofitting an existing EVP confirmation beacon with light emitting diodes (LEDs), it 
will be paid for at the contract unit price per each for EVP CONFIRMATION BEACON, LED RETROFIT, 
of the type specified, and of the particular kind of material, when specified.  Price shall be payment in full 
for furnishing the equipment described above including LED modules, all mounting hardware, and 
installing them in satisfactory operating condition.  
 
 
FIBER OPTIC CABLE SPLICE 
 
This work shall consist of splicing a new fiber optic cable to the existing City of Aurora fiber network at the 
locations indicated in the plans to the satisfaction of the Engineer.  This work is necessary in order to provide 
a communications connection between the Terminal Server and the Centralized Transportation 
Management System within Aurora City Hall. 
 
A representative from the City of Aurora MIS Division must be present during splicing operations.  The 
Contractor shall contact the MIS Division at (630) 844-3610 a minimum of 72 hours prior to accessing the 
City’s existing fiber optic network cable to schedule the connection and obtain the requirements for splicing.  
Splicing will only be permitted within an existing handhole enclosure.  Any damage to the City’s existing 
fiber optic network cable as a result of the Contractor’s actions shall be repaired to the satisfaction of the 
MIS Division at the Contractor’s expense. 
 
Basis of Payment 
This work will be paid for at the contract unit price per each for FIBER OPTIC CABLE SPLICE, which price 
shall include all labor, materials, and equipment necessary to provide the splice connection and enclosure 
in accordance with these specifications. 
 
The required fiber optic cable, tracer cable and conduit between the splice enclosure and the Terminal 
Server will be measured and paid for separately. 
 
 
ETHERNET SWITCH 
 
This work shall consist of furnishing and installing an Ethernet Switch in order to provide communications 
between traffic signal interconnect equipment in the field and the Centralized Transportation Management 
System within Aurora City Hall.  The Ethernet Switch shall be installed within the traffic signal controller 
cabinet location(s) designated in the plans. 
 
The Ethernet Switch shall include SFP module as specified by the Engineer and shall be a RuggedSwitch 
RS900, as manufactured by RuggedCom. 
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Basis of Payment 
This work will be paid for at the contract unit price per each for ETHERNET SWITCH. 
 
Any work associated with modifying the interior of the controller cabinet for the installation of the Ethernet 
Switch will not be paid for separately, but shall be considered as included in the cost of the associated pay 
items.  
 
 
VIDEO DETECTION ZONE SETUP 
 
This work shall consist of setting up new video detection zones for new cameras or modifying video 
detection zones for existing cameras.  The new and modified video detection zones shall be configured as 
shown on the plans or as directed by the Engineer.  This work will not be paid for separately, but shall be 
considered as included in the unit bid prices of the contract, and no additional compensation will be allowed. 
 
 
INTERSECTION VIDEO TRAFFIC MONITORING SYSTEM WITH PTZ CAMERA 
 
This work shall consist of furnishing and installing a fully operational video traffic monitoring system utilizing 
a pan/tilt/zoom (PTZ) camera at the locations indicated in the plans.  The PTZ cameras shall be Axis Q6055-
E Dome Network System as manufactured by Axis.   
 
The PTZ cameras shall be mounted via bracket assembly to the combination mast arm pole unless 
otherwise noted in the plans or directed by the Engineer.  If the camera is to be mounted to a mast arm that 
does not have a combination pole, the camera shall be mounted to a bracket that extends higher than the 
mast arm. 
 
The video and PTZ control cable shall consist of an RJ45 with CAT6 cabling.  The power cable shall be a 
No. 14  3C. 
 
Basis of Payment 
This work will be paid for at the contract unit price per each for INTERSECTION VIDEO TRAFFIC 
MONITORING SYSTEM WITH PTZ CAMERA, which price shall include all labor, materials, and equipment 
necessary to furnish and install a fully operational video traffic monitoring system, including the mounting 
of the PTZ cameras.  The labor, materials, and equipment necessary to mount the PTZ cameras will not 
be paid for separately, but shall be considered as included in the cost of the intersection video traffic 
monitoring system. 
 
The video and PTZ control cable will be paid for at the contract unit price per foot for CAT. 6 ETHERNET 
CABLE.   
 
The power cable will be paid for at the contract unit price per foot for ELECTRIC CABLE IN CONDUIT, 
SIGNAL NO. 14  3C. 
 
 
FIBER OPTIC CABLE 
 
This work shall consist of furnishing and installing or constructing a handhole for housing future fiber optic 
cable (by others) for tying the traffic signals into the City’s Centralized Transportation Management 
System.  The handholes shall be installed at the locations indicated in the plans or as directed by the 
Engineer.  In addition to this special provision, this work shall be in accordance with the details included in 
the plans and the applicable portions of Section 814 of the Standard Specifications. 
 
Add the following regarding the fiber optic cable special provision within the Traffic Signal Specifications: 
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A minimum of 6 single-mode fibers from each cable shall be terminated with approved mechanical 
connectors at the distribution enclosure.  
 
The fiber optic cable shall be armor jacketed. 
 
Remove the following regarding the fiber optic cable special provision within the Traffic Signal 
Specifications: 
 
A minimum of six multimode fibers from each cable shall be terminated with approved mechanical 
connectors at the distribution enclosure.   
 
Method of Measurement 
This work will be measured for payment in feet in place. 
 
Fiber optic cable will be measured for payment according to Article 871.05 of the Standard Specifications. 
 
Basis of Payment 
This work will be paid for at the contract unit price per foot for FIBER OPTIC CABLE IN CONDUIT, NO. 
62.5/125, MM12F SM36F. 
 
Fiber optic cable will be paid for according to the project specifications. 
 
Tracer cable will be paid for according to the project specifications. 
 
 
CONDUIT SPECIAL 
 
This work shall consist of furnishing and installing underground conduit for housing the proposed fiber 
optic and tracer cables, as well as a future fiber optic cable (by others) for tying the traffic signals into the 
City’s Centralized Transportation Management System.  In addition to this special provision, this work 
shall be in accordance with Section 810 of the Standard Specifications. 
 
The conduit shall be 2” in diameter and HDPE duct.  The conduit shall be installed between 30” and 42” 
inches below grade.  Conduit turns shall be gradual to the satisfaction of the Engineer to help avoid loss of 
light wave. 
 
Method of Measurement 
This work will be measured for payment in feet in place. 
 
Fiber optic cable will be measured for payment according to Article 871.05 of the Standard Specifications. 
 
Tracer cable will be measured for payment according to Article 873.05 of the Standard Specifications. 
 
Basis of Payment 
This work will be paid for at the contract unit price per foot for CONDUIT SPECIAL. 
 
Fiber optic cable will be paid for according to the project specifications. 
 
Tracer cable will be paid for according to the project specifications. 
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RELOCATE EXISTING TRAFFIC SIGNAL EQUIPMENT 
 
Add the following to Article 895.05 of the Standard Specifications: 
 
The traffic signal equipment which is to be relocated as shown on the plans and is to be safely stored by 
the Contractor shall be reinstalled as shown on the plans. 
 
The Contractor shall be responsible for the condition of the traffic signal equipment from the time 
Contractor takes maintenance of the signal installation until the acceptance of a receipt drawn by the 
City's Electrical Maintenance Contractor indicating the items have been returned in good condition. 
 
Traffic signal equipment which is lost or not returned to the City for any reason shall be replaced with new 
equipment meeting the requirements of these Specifications at no cost to the contract. 
 
 
MAST ARM SIGN PANELS 
Effective: May 22, 2002 
Revised: July 1, 2015 
720.01TS 
 
Add the following to Article 720.02 of the Standard Specifications: 
 
Sign stiffening channel systems shall be aluminum and meet the requirements of ASTM 6261-T5.  Sign 
mounting banding, buckles and buckle straps shall be manufactured from AISI 201 stainless steel. 
 
 
TRAFFIC SIGNAL GENERAL REQUIREMENTS 
 
These Traffic Signal Special Provisions and the "District One Standard Traffic Signal Design Details” 
supplement the requirements of the State of Illinois “Standard Specifications for Road and Bridge 
Construction.”  The intent of these Special Provisions is to prescribe the materials and construction 
methods commonly used for traffic signal installations.   

 All material furnished shall be new unless otherwise noted herein.  
 Traffic signal construction and maintenance work shall be performed by personnel holding current 

IMSA Traffic Signal Technician Level II certification.  A copy of the certification shall be immediately 
available upon request of the Engineer. 

 The work to be done under this contract consists of furnishing, installing and maintaining all traffic 
signal work and items as specified in the Plans and as specified herein in a manner acceptable and 
approved by the Engineer. 

 
Definitions of Terms. 
Add the following to Section 101 of the Standard Specifications: 
 
101.56 Vendor. Company that sells a particular type of product directly to the contractor or the 
Equipment Supplier. 
 
101.57 Equipment supplier.  Company that supplies, represents and provides technical support for IDOT 
District One approved traffic signal controllers and other related equipment.  The Equipment Supplier 
shall be located within IDOT District One and shall: 

 Be full service with on-site facilities to assemble, test and trouble-shoot traffic signal controllers 
and cabinet assemblies. 

 Maintain an inventory of IDOT District One approved controllers and cabinets. 



 
Route: FAU 1503 (Indian Trail Road) 

Section: 06-00260-02-PV 
County: Kane 

Contract No. 61H85 
 

85 
 

 

 Be staffed with permanent sales and technical personnel able to provide traffic signal controller 
and cabinet expertise and support. 

 Technical staff shall hold current IMSA Traffic Signal Technician Level III certification and shall 
attend traffic signal turn-ons and inspections with a minimum 14 calendar day notice.  

 
Submittals. 
Revise Article 801.05 of the Standard Specifications to read: 
 
All material approval requests shall be submitted electronically through the District’s SharePoint System 
unless directed otherwise by the Engineer.  Electronic material submittals shall follow the District’s Traffic 
Operations Construction Submittals guidelines.  General requirements include: 
 
1. All material approval requests shall be made prior to or no later than the date of the preconstruction 

meeting.  A list of major traffic signal items can be found in Article 801.05. Material or equipment 
which is similar or identical shall be the product of the same manufacturer, unless necessary for 
system continuity.  Traffic signal materials and equipment shall bear the U.L. label whenever such 
labeling is available.     

2. Product data and shop drawings shall be assembled by pay item.  Only the top sheet of each pay 
item submittal will be stamped by the Department with the review status, except shop drawings for 
mast arm pole assemblies and the like will be stamped with the review status on each sheet.  

3. Original manufacturer published product data and shop drawing sheets with legible dimensions 
and details shall be submitted for review.  

4. When hard copy submittals are necessary, four complete copies of the manufacturer’s descriptive 
literatures and technical data for the traffic signal materials shall be submitted.  For hard copy or 
electronic submittals, the descriptive literature and technical data shall be adequate for determining 
whether the materials meet the requirements of the plans and specifications.  If the literature 
contains more than one item, the Contractor shall indicate which item or items will be furnished. 

5. When hard copy submittals are necessary for structural elements, four complete copies of the shop 
drawings for the mast arm assemblies and poles, and the combination mast arm assemblies and 
poles showing, in detail, the fabrication thereof and the certified mill analyses of the materials used 
in the fabrication, anchor rods, and reinforcing materials shall be submitted.  

6. Partial or incomplete submittals will be returned without review. 
7. Certain non-standard mast arm poles and special structural elements will require additional review 

from IDOT’s Central Office.  Examples include ornamental/decorative, non-standard length mast 
arm pole assemblies and monotube structures.  The Contractor shall account for the additional 
review time in his schedule.   

8. The contract number or permit number, project location/limits and corresponding pay code number 
must be on each sheet of correspondence, catalog cuts and mast arm poles and assemblies 
drawings. 

9. Where certifications and/or warranties are specified, the information submitted for approval shall 
include certifications and warranties.  Certifications involving inspections, and/or tests of material 
shall be complete with all test data, dates, and times.   

10. After the Engineer reviews the submittals for conformance with the design concept of the project, 
the Engineer will stamp the drawings indicating their status as ‘Approved’, ‘Approved-As-Noted’, 
‘Disapproved’, or ‘Incomplete’.  Since the Engineer's review is for conformance with the design 
concept only, it is the Contractor's responsibility to coordinate the various items into a working 
system as specified.  The Contractor shall not be relieved from responsibility for errors or omissions 
in the shop, working, layout drawings, or other documents by the Department's approval thereof.  
The Contractor must still be in full compliance with contract and specification requirements.   

11. The Contractor shall secure approved materials in a timely manner to assure construction 
schedules are not delayed. 

12. All submitted items reviewed and marked ‘APPROVED AS NOTED’, ‘DISAPPROVED’, or 
‘INCOMPLETE’ are to be resubmitted in their entirety, unless otherwise indicated within the 
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submittal comments, with a disposition of previous comments to verify contract compliance at no 
additional cost to the contract. 

13. Exceptions to and deviations from the requirements of the Contract Documents will not be allowed.  
It is the Contractor’s responsibility to note any deviations from Contract requirements at the time of 
submittal and to make any requests for deviations in writing to the Engineer.  In general, 
substitutions will not be acceptable.  Requests for substitutions must demonstrate that the proposed 
substitution is superior to the material or equipment required by the Contract Documents.  No 
exceptions, deviations or substitutions will be permitted without the approval of the Engineer. 

14. Contractor shall not order major equipment such as mast arm assemblies prior to Engineer 
approval of the Contractor marked proposed traffic signal equipment locations to assure proper 
placement of contract required traffic signal displays, push buttons and other facilities.  Field 
adjustments may require changes in proposed mast arm length and other coordination. 

 
Marking Proposed Locations. 
Revise “Marking Proposed Locations for Highway Lighting System” of Article 801.09 to read “Marking 
Proposed Locations for Highway Lighting System and Traffic Signals.” 
  
Add the following to Article 801.09 of the Standard Specifications: 
 
It shall be the contractor's responsibility to verify all dimensions and conditions existing in the field prior to 
ordering materials and beginning construction. This shall include locating the mast arm foundations and 
verifying the mast arms lengths. 
 
Inspection of Electrical Systems. 
Add the following to Article 801.10 of the Standard Specifications: 
 
(c) All cabinets including temporary traffic signal cabinets shall be assembled by an approved equipment 

supplier in District One.  The Department reserves the right to request any controller and cabinet to 
be tested at the equipment supplier’s facility prior to field installation, at no extra cost to this contract.   

 
Maintenance and Responsibility. 
Revise Article 801.11 of the Standard Specifications to read: 
 

a. Existing traffic signal installations and/or any electrical facilities at all or various locations 
may be altered or reconstructed totally or partially as part of the work on this Contract.  The 
Contractor is hereby advised that all traffic control equipment, presently installed at these 
locations, may be the property of the State of Illinois, Department of Transportation, 
Division of Highways, County, Private Developer, Municipality or Transit Agency in which 
they are located.  Once the Contractor has begun any work on any portion of the project, 
all traffic signals within the limits of this contract or those which have the item "Maintenance 
of Existing Traffic Signal Installation,” “Temporary Traffic Signal Installation(s)” and/or 
“Maintenance of Existing Flashing Beacon Installation,” shall become the full responsibility 
of the Contractor.  The Contractor shall supply the Engineer, Area Traffic Signal 
Maintenance and Operations Engineer, IDOT ComCenter and the Department’s Electrical 
Maintenance Contractor with two 24-hour emergency contact names and telephone 
numbers. 
 

b. Automatic Traffic Enforcement equipment such as red lighting running and railroad 
crossing camera systems are owned and operated by others and the Contractor shall not 
be responsible for maintaining this equipment.  
 

c. Regional transit, County and other agencies may also have equipment connected to 
existing traffic signal or peripheral equipment such as PTZ cameras, switches, transit signal 
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priority (TSP and BRT) servers and other devices that shall be included with traffic signal 
maintenance at no additional cost to the contract. 
 

d. When the project has a pay item for “Maintenance of Existing Traffic Signal Installation,” 
“Temporary Traffic Signal Installation(s)” and/or “Maintenance of Existing Flashing Beacon 
Installation,” the Contractor must notify both the Area Traffic Signal Maintenance and 
Operations Engineer at (847) 705-4424 and the Department’s Electrical Maintenance 
Contractor, of their intent to begin any physical construction work on the Contract or any 
portion thereof.  This notification must be made a minimum of seven (7) working days prior 
to the start of construction to allow sufficient time for inspection of the existing traffic signal 
installation(s) and transfer of maintenance to the Contractor. The Department will attempt 
to full-fill the Contractor’s inspection date request(s), however workload and other 
conditions may prevent the Department from accommodating specific dates or times. The 
Contractor shall not be entitled to any other compensation if the requested inspection 
date(s) cannot be scheduled by the Department.  If work is started prior to an inspection, 
maintenance of the traffic signal installation(s) will be transferred to the Contractor without 
an inspection.  The Contractor will become responsible for repairing or replacing all 
equipment that is not operating properly or is damaged at no cost to the owner of the traffic 
signal.  Final repairs or replacement of damaged equipment must meet the approval of the 
Engineer prior to or at the time of final inspection otherwise the traffic signal installation will 
not be accepted. 
 

e. The Contractor is advised that the existing and/or temporary traffic signal installation must 
remain in operation during all construction stages, except for the most essential down time.  
Any shutdown of the traffic signal installation, which exceeds fifteen (15) minutes, must 
have prior approval of the Engineer.  Approval to shut down the traffic signal installation 
will only be granted during the period extending from 10:00 a.m. to 3:00 p.m. on weekdays.  
Shutdowns shall not be allowed during inclement weather or holiday periods. 
 

f. The Contractor shall be fully responsible for the safe and efficient operation of the traffic 
signals and other equipment noted herein.  Any inquiry, complaint or request by the 
Department, the Department’s Electrical Maintenance Contractor or the public, shall be 
investigated and repairs begun within one hour.  Failure to provide this service will result 
in liquidated damages of $1000 per day per occurrence.  In addition, the Department 
reserves the right to assign any work not completed within this timeframe to the Electrical 
Maintenance Contractor.  All costs associated to repair this uncompleted work shall be the 
responsibility of the Contractor.  Failure to pay these costs to the Electrical Maintenance 
Contractor within one month after the incident will result in additional liquidated damages 
of $1000 per month per occurrence.  Unpaid bills will be deducted from the cost of the 
Contract.  The Department may inspect any signalizing device on the Department’s 
highway system at any time without notification. 
 

g. Any proposed activity in the vicinity of a highway-rail grade crossing must adhere to the 
guidelines set forth in the current edition of the Manual on Uniform Traffic Control Devices 
(MUTCD) regarding work in temporary traffic control zones in the vicinity of highway-rail 
grade crossings which states that lane restrictions, flagging, or other operations shall not 
create conditions where vehicles can be queued across the railroad tracks. If the queuing 
of vehicles across the tracks cannot be avoided, a uniformed law enforcement officer or 
flagger shall be provided at the crossing to prevent vehicles from stopping on the tracks, 
even if automatic warning devices are in place. 
 

h. The Contractor shall be responsible to clear snow, ice, dirt, debris or other condition that 
obstructs visibility of any traffic signal display or access to traffic signal equipment. 
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i. The Contractor shall maintain the traffic signal in normal operation during short or long term 
loss of utility or battery back-up power at critical locations designated by the Engineer.  
Critical locations may include traffic signals interconnected to railroad warning devices, 
expressway ramps, intersection with an SRA route, critical corridors or other locations 
identified by the Engineer.  Temporary power to the traffic signal must meet applicable 
NEC and OSHA guidelines and may include portable generators and/or replacement 
batteries.  Temporary power to critical locations shall not be for separately but shall be 
included in the contract.         

 
Damage to Traffic Signal System. 
Add the following to Article 801.12(b) of the Standard Specifications to read: 
 
Any traffic signal control equipment damaged or not operating properly from any cause shall be replaced 
with new equipment meeting current District One traffic signal specifications and provided by the 
Contractor at no additional cost to the Contract and/or owner of the traffic signal system, all as approved 
by the Engineer.  Final replacement of damaged equipment must meet the approval of the Engineer prior 
to or at the time of final inspection otherwise the traffic signal installation will not be accepted.  Cable 
splices are only allowed at the bases pf post and mast arms.  
 
Temporary replacement of damaged or knockdown of a mast arm pole assembly shall require 
construction of a full or partial span wire signal installation or other method approved by the Engineer to 
assure signal heads are located overhead and over traveled pavement.  Temporary replacement of mast 
arm mount signals with post mount signals will not be permitted. 
 
Automatic Traffic Enforcement equipment, such as Red Light Enforcement cameras, detectors, and 
peripheral equipment, damaged or not operating properly from any cause, shall be the responsibility of 
the municipality or the Automatic Traffic Enforcement company per Permit agreement. 
 
Traffic Signal Inspection (TURN-ON). 
Revise Article 801.15(b) of the Standard Specifications to read: 
 
It is the intent to have all electric work completed and equipment field tested by the Equipment Supplier 
prior to the Department’s “turn-on” field inspection.  If in the event the Engineer determines work is not 
complete and the inspection will require more than two (2) hours to complete, the inspection shall be 
canceled and the Contractor will be required to reschedule at another date.  The maintenance of the 
traffic signals will not be accepted until all punch list work is corrected and re-inspected. 
 
When the road is open to traffic, except as otherwise provided in Section 850 of the Standard 
Specifications, the Contractor may request a turn-on and inspection of the completed traffic signal 
installation at each separate location.  This request must be made to the Area Traffic Signal Maintenance 
and Operations Engineer at (847) 705-4424 a minimum of seven (7) working days prior to the time of the 
requested inspection.  The Department will attempt to full-fill the Contractor’s turn-on and inspection date 
request(s), however workload and other conditions may prevent the Department from accommodating 
specific dates or times. The Contractor shall not be entitled to any other compensation if the requested 
turn-on and inspection date(s) cannot be scheduled by the Department.  The Department will not grant a 
field inspection until written or electronic notification is provided from the Contractor that the equipment 
has been field tested and the intersection is operating according to Contract requirements.  The 
Contractor must invite local fire department personnel to the turn-on when Emergency Vehicle 
Preemption (EVP) is included in the project.  When the contract includes the item RE-OPTIMIZE 
TRAFFIC SIGNAL SYSTEM, OPTIMIZE TRAFFIC SIGNAL SYSTEM, or TEMPORARY TRAFFIC 
SIGNAL TIMINGS, the Contractor must notify the SCAT Consultant of the turn-on/detour implementation 
schedule, as well as stage changes and phase changes during construction. 
 
The Contractor must have all traffic signal work completed and the electrical service installation 
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connected by the utility company prior to requesting an inspection and turn-on of the traffic signal 
installation.  The Contractor shall be responsible to provide a police officer to assist with traffic control at 
the time of testing. 
 
The Contractor shall provide a representative from the control equipment vendor’s office who is 
knowledgeable of the cabinet design and controller functions to attend the traffic signal inspection for both 
permanent and temporary traffic signal turn-ons.     
 
Upon demonstration that the signals are operating and all work is completed in accordance with the 
Contract and to the satisfaction of the Engineer, the Engineer will then allow the signals to be placed in 
continuous operation.  The Agency that is responsible for the maintenance of each traffic signal 
installation will assume the maintenance upon successful completion of this inspection. 
 
The District requires the following Final Project Documentation from the Contractor at traffic signal turn-
ons in electronic format in addition to hard copies where noted.    A CD/DVD shall be submitted with 
separate folders corresponding to each numbered title below.  The CD/DVD shall be labelled with date, 
project location, company and contract or permit number.  Record Drawings, Inventory and Material 
Approvals shall be submitted prior to traffic signal turn-on for review by the Department as described 
here-in. 
 
Final Project Documentation: 

1. Record Drawings.  Signal plans of record with field revisions marked in red ink.  One hard 
copy set of 11”x17” record drawings shall also be provided. 

2. Inventory.  Inventory of new and existing traffic signal equipment including cabinet types 
and devices within cabinets in an Excel spread sheet format.  One hard copy shall also be 
provided. 

3. Pictures.  Digital pictures of a minimum 12M pixels of each intersection approach showing 
all traffic signal displays and equipment.  Pictures shall include controller cabinet 
equipment in enough detail to clearly identify manufacture and model of major equipment. 

4. Field Testing.  Written notification from the Contractor and the equipment vendor of 
satisfactory field testing with corresponding material performance measurements, such as 
for detector loops and fiber optic systems (see Article 801.13).  One hard copy of all 
contract required performance measurement testing shall also be provided. 

5. Materials Approval.  The material approval letter.  A hard copy shall also be provided. 
6. Manuals.  Operation and service manuals of the signal controller and associated control 

equipment.  One hard copy shall also be provided. 
7. Cabinet Wiring Diagram and Cable Logs.  Five (5) hard copies 11” x 17" of the cabinet 

wiring diagrams shall be provided along with electronic pdf and dgn files of the cabinet 
wiring diagram.  Five hard copies of the cable logs and electronic excel files shall be 
provided with cable #, number of conductors and spares, connected device/signal head 
and intersection location. 

8. Controller Programming Settings.  The traffic signal controller’s timings; backup timings; 
coordination splits, offsets, and cycles; TBC Time of Day, Week and Year Programs; Traffic 
Responsive Program, Detector Phase Assignment, Type and Detector Switching; and any 
other functions programmable from the keyboard.  The controller manufacturer shall also 
supply a printed form, not to exceed 11” x 17” for recording that data noted above. The 
form shall include a location, date, manufacturer’s name, controller model and software 
version.  The form shall be approved by the Engineer and a minimum of three (3) copies 
must be furnished at each turn-on.  The manufacturer must provide all programming 
information used within the controller at the time of turn-on. 

9. Warrantees and Guarantees.  All manufacturer and contractor warrantees and guarantees 
required by Article 801.14. 

10. GPS coordinate of traffic signal equipment as describe in the Record Drawings section 
herein. 
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Acceptance of the traffic signal equipment by the Department shall be based upon inspection results at 
the traffic signal “turn on”, completeness of the required documentation and successful operation during a 
minimum 72 hour “burn-in” period following activation of the traffic signal.  If approved, traffic signal 
acceptance shall be verbal at the “turn on” inspection followed by written correspondence from the 
Engineer.  The Contractor shall be responsible for all traffic signal equipment and associated 
maintenance thereof until Departmental acceptance is granted. 
 
All equipment and/or parts to keep the traffic signal installation operating shall be furnished by the 
Contractor.  No spare traffic signal equipment is available from the Department. 
 
All punch list work shall be completed within two (2) weeks after the final inspection.  The Contractor shall 
notify the Electrical Maintenance Contractor to inspect all punch list work.  Failure to meet these time 
constraints shall result in liquidated damage charges of $500 per month per incident. 
 
All cost of work and materials required to comply with the above requirements shall be included in the pay 
item bid prices, under which the subject materials and signal equipment are paid, and no additional 
compensation will be allowed.  Materials and signal equipment not complying with the above 
requirements shall be subject to removal and disposal at the Contractor's expense. 
 
Record Drawings. 

The requirements listed for Electrical Installation shall apply for Traffic Signal Installations in Article 
801.16.  Revise the 2nd paragraph of Article 801.16 of the Standard Specifications to read: 
 

“When the work is complete, and seven days before the request for a final inspection, the 
reduced-size set of contract drawings, stamped “RECORD DRAWINGS”, shall be submitted to 
the Engineer for review and approval and shall be stamped with the date and the signature of the 
Contractor’s supervising Engineer or electrician.  The record drawings shall be submitted in PDF 
format on CDROM as well as hardcopy for review and approval. If the contract consists of 
multiple intersections, each intersection shall be saved as an individual PDF file with TS# and 
location name in its file name. 

 
In addition to the record drawings, copies of the final catalog cuts which have been Approved or 
Approved as Noted shall be submitted in PDF format along with the record drawings.  The PDF 
files shall clearly indicate the pay item either by filename or PDF Table of Contents referencing 
the respective pay item number for multi-item PDF files.  Specific part or model numbers of items 
which have been selected shall be clearly visible.” 

 
As part of the record drawings, the Contractor shall inventory all traffic signal equipment, 
new or existing, on the project and record information in an Excel spreadsheet. The 
inventory shall include equipment type, model numbers, software manufacturer and version 
and quantities. 

 
Add the following to Article 801.16 of the Standard Specifications: 

“In addition to the specified record drawings, the Contactor shall record GPS coordinates of 
the following traffic signal components being installed, modified or being affected in other 
ways by this contract: 
 

 All Mast Arm Poles and Posts 
 Traffic Signal Wood Poles 
 Rail Road Bungalow 
 UPS 
 Handholes 
 Conduit roadway crossings 
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 Controller Cabinets 
 Communication Cabinets 
 Electric Service Disconnect locations 
 CCTV Camera installations 
 Fiber Optic Splice Locations 
 Conduit Crossings 

 
Datum to be used shall be North American 1983. 
 
Data shall be provided electronically and in print form.  The electronic format shall be 
compatible with MS Excel.  Latitude and Longitude shall be in decimal degrees with a 
minimum of 6 decimal places.  Each coordinate shall have the following information: 
 

 File shall be named:  TSXXX-YY-MM-DD (i.e. TS22157_15-01-01) 
 Each intersection shall have its own file 
 Row 1 should have the location name (i.e. IL 31 @ Klausen) 
 Row 2 is blank 
 Row 3 is the headers for the columns 
 Row 4 starts the data 
 Column A (Date) – should be in the following format: MM/DD/YYYY 
 Column B (Item) – as shown in the table below 
 Column C (Description) – as shown in the table below 
 Column D and E (GPS Data) – should be in decimal form, per the IDOT 

special provisions 
 

Examples: 
 

Date Item Description Latitude Longitude 

01/01/2015 MP (Mast Arm Pole) 
NEQ, NB, Dual, 
Combination Pole 

41.580493 
-

87.793378 

01/01/2015 HH (Handhole) 
Heavy Duty, Fiber, 
Intersection, Double 

41.558532 
-

87.792571 

01/01/2015 ES (Electrical Service) 
Ground mount, Pole 
mount 

41.765532 
-

87.543571 

01/01/2015 CC (Controller Cabinet)  41.602248 
-

87.794053 

01/01/2015 
RSC (Rigid Steel 
Crossing) 

IL 31 east side 
crossing south leg to 
center HH at Klausen 

41.611111 
-

87.790222 

01/01/2015 PTZ (PTZ) NEQ extension pole 41.593434 
-

87.769876 

01/01/2015 POST (Post)  41.651848 
-

87.762053 

01/01/2015 
MCC (Master 
Controller Cabinet) 

 41.584593 
-

87.793378 

01/01/2015 
COMC 
(Communication 
Cabinet) 

 41.584600 
-

87.793432 

01/01/2015 
BBS (Battery Backup 
System) 

 41.558532 
-

87.792571 

01/01/2015 
CNCR (Conduit 
Crossing) 

4-inch IL 31 n/o of 
Klausen 

41.588888 
-

87.794440 
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Prior to the collection of data, the contractor shall provide a sample data collection of at 
least six data points of known locations to be reviewed and verified by the Engineer to be 
accurate within 1 foot.  Upon verification, data collection can begin.  Data collection can 
be made as construction progresses, or can be collected after all items are installed.  If 
the data is unacceptable the contractor shall make corrections to the data collection 
equipment and or process and submit the data for review and approval as specified. 
 
Accuracy.  Data collected is to be mapping grade.  A handheld mapping grade GPS 
device shall be used for the data collection.  The receiver shall support differential 
correction and data shall have a minimum 1 foot accuracy after post processing.  
  
GPS receivers integrated into cellular communication devices, recreational and 
automotive GPS devices are not acceptable. 
 
The GPS shall be the product of an established major GPS manufacturer having been in 
the business for a minimum of 6 years.” 

 
Delete the last sentence of the 3rd paragraph of Article 801.16. 

 
Locating Underground Facilities. 
Revise Section 803 to the Standard Specifications to read: 
 
IDOT traffic signal facilities are not part of any of the one-call locating service such as J.U.L.I.E or Digger.  
If this Contract requires the services of an Electrical Contractor, the Contractor shall be responsible at 
his/her own expense for locating existing IDOT electrical facilities prior to performing any work.   If this 
Contract does not require the services of an Electrical Contractor, the Contractor may request one free 
locate for existing IDOT electrical facilities from the District One Electrical Maintenance Contractor prior to 
the start of any work.  Additional requests may be at the expense of the Contractor.  The location of 
underground traffic facilities does not relieve the Contractor of their responsibility to repair any facilities 
damaged during construction at their expense. 
 
The exact location of all utilities shall be field verified by the Contractor before the installation of any 
components of the traffic signal system.  For locations of utilities, locally owned equipment, and leased 
enforcement camera system facilities, the local Counties or Municipalities may need to be contacted: in 
the City of Chicago contact Digger at (312) 744-7000 and for all other locations contact J.U.L.I.E. at 1-
800-892-0123 or 811. 
 
Restoration of Work Area. 
Add the following article to Section 801 of the Standard Specifications: 
 
801.17  Restoration of work area.   Restoration of the traffic signal work area shall be included in the 
related pay items such as foundation, conduit, handhole, underground raceways, etc.  All roadway 
surfaces such as shoulders, medians, sidewalks, pavement, etc. shall be replaced in kind.  All damage to 
mowed lawns shall be replaced with an approved sod, and all damage to unmowed fields shall be 
seeded.  All brick pavers disturbed in the work area shall be restored to their original configuration as 
directed by the Engineer.  All damaged brick pavers shall be replaced with a comparable material 
approved by the Engineer.  Restoration of the work area shall be included in the contract without any 
extra compensation allowed to the Contractor. 
 
The excavation within this project shall be minimized as much as possible, and the spoils from the 
excavation shall be reworked into the existing ground. The disturbed areas be restored in accordance with 
the specifications of this project and to the satisfaction of the engineer.  This work will not be paid for 
separately, but shall be considered as included in the unit bid prices of the contract, and no additional 
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compensation will be allowed.   
 
Bagging Signal Heads. 
 
Light tan colored traffic and pedestrian signal reusable covers shall be used to cover dark/un-energized 
signal sections and visors.  Covers shall be made of outdoor fabric with urethane coating for repelling 
water, have elastic fully sewn around the cover ends for a tight fit over the visor, and have a minimum of 
two straps with buckles to secure the cover to the backplate. A center mesh strip allows viewing without 
removal for signal status testing purposes.  Covers shall include a message indicating the signal is not in 
service. 
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RE-OPTIMIZE TRAFFIC SIGNAL SYSTEM 
Effective: May 22, 2002 
Revised: July 1, 2015 
800.03TS 
 
Description.  
This work shall consist of re-optimizing a closed loop traffic signal system according to the following 
Levels of work.   
 
LEVEL I applies when improvements are made to an existing signalized intersection within an existing 
closed loop traffic signal system.  The purpose of this work is to integrate the improvements to the subject 
intersection into the signal system while minimizing the impacts to the existing system operation.  This 
type of work would be commonly associated with the addition of signal phases, pedestrian phases, or 
improvements that do not affect the capacity at an intersection. 
 
LEVEL II applies when improvements are made to an existing signalized intersection within an existing 
closed loop traffic signal system and detailed analysis of the intersection operation is desired by the 
engineer, or when a new signalized or existing signalized intersection is being added to an existing 
system, but optimization of the entire system is not required.  The purpose of this work is to optimize the 
subject intersection, while integrating it into the existing signal system with limited impact to the system 
operations.  This item also includes an evaluation of the overall system operation, including the traffic 
responsive program. 
 
For the purposes of re-optimization work, an intersection shall include all traffic movements operated by 
the subject controller and cabinet. 
 
After the signal improvements are completed, the signal shall be re-optimized as specified by an 
approved Consultant who has previous experience in optimizing Closed Loop Traffic Signal Systems for 
District One of the Illinois Department of Transportation.  The Contractor shall contact the Traffic Signal 
Engineer at (847) 705-4424 for a listing of approved Consultants. Traffic signal system optimization work, 
including fine-tuning adjustments of the optimized system, shall follow the requirements stated in the most 
recent IDOT District 1 SCAT Guidelines, except as note herein. 
 
A listing of existing signal equipment, interconnect information, phasing data, and timing patterns may be 
obtained from the Department, if available and as appropriate. The existing SCAT Report is available for 
review at the District One office and if the Consultant provides blank computer discs, copies of computer 
simulation files for the existing optimized system and a timing database will be made for the Consultant.  
The Consultant shall confer with the Traffic Signal Engineer prior to optimizing the system to determine if 
any extraordinary conditions exist that would affect traffic flows in the vicinity of the system, in which case, 
the Consultant may be instructed to wait until the conditions return to normal or to follow specific 
instructions regarding the optimization. 
 
(a) LEVEL I Re-Optimization 

 
1. The following tasks are associated with LEVEL I Re-Optimization. 

a. Appropriate signal timings shall be developed for the subject intersection and existing timings 
shall be utilized for the rest of the intersections in the system. 

b. Proposed signal timing plan for the modified intersection(s) shall be forwarded to IDOT for 
review prior to implementation. 

c. Consultant shall conduct on-site implementation of the timings at the turn-on and make fine-
tuning adjustments to the timings of the subject intersection in the field to alleviate observed 
adverse operating conditions and to enhance operations. The consultant shall respond to 
IDOT comments and public complaints for a minimum period of 60 days from date of timing 
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plan implementation.    
 
2. The following deliverables shall be provided for LEVEL I Re-Optimization. 

a. Consultant shall furnish to IDOT a cover letter describing the extent of the re-optimization 
work performed. 

b. Consultant shall furnish an updated intersection graphic display for the subject intersection to 
IDOT and to IDOT’s Traffic Signal Maintenance Contractor. 

 
(b) LEVEL II Re-Optimization 
 

1. In addition to the requirements described in the LEVEL I Re-Optimization above, the following 
tasks are associated with LEVEL II Re-Optimization. 
a. Traffic counts shall be taken at the subject intersection(s) after the traffic signals are 

approved for operation by the Area Traffic Signal Operations Engineer.  Manual turning 
movement counts shall be conducted from 6:30 a.m. to 9:30 a.m., 11:00 a.m. to 1:00 p.m., 
and 3:30 p.m. to 6:30 p.m. on a typical weekday from midday Monday to midday Friday and 
on a Saturday and/or Sunday, as directed by the Engineer, to account for special traffic 
generators such as shopping centers, educational institutes and special event facilities.  The 
turning movement counts shall identify cars, and single-unit, multi-unit heavy vehicles, and 
transit buses. 

b. As necessary, the intersection(s) shall be re-addressed and all system detectors reassigned 
in the master controller according to the current standard of District One. 

c. Traffic responsive program operation shall be evaluated to verify proper pattern selection 
and lack of oscillation and a report of the operation shall be provided to IDOT. 

 
2. The following deliverables shall be provided for LEVEL II Re-Optimization. 

a. Consultant shall furnish to IDOT one (1) copy of a technical memorandum for the optimized 
system.  The technical memorandum shall include the following elements: 

(1) Brief description of the project 
(2) Printed copies of the analysis output from Synchro (or other appropriate, approved 

optimization software file) 
(3) Printed copies of the traffic counts conducted at the subject intersection 

b. Consultant shall furnish to IDOT two (2) CDs for the optimized system.  The CDs shall 
include the following elements: 

(1) Electronic copy of the technical memorandum in PDF format 
(2) Revised Synchro files (or other appropriate, approved optimization software file) 

including the new signal and the rest of the signals in the closed loop system 
(3) Traffic counts conducted at the subject intersection(s) 
(4) New or updated intersection(s) graphic display file for the subject intersection(s) 
(5) The CD shall be labeled with the IDOT system number and master location, as well 

as the submittal date and the consultant logo.  The CD case shall include a clearly 
readable label displaying the same information securely affixed to the side and front. 

 
Basis of Payment.   
This work shall be paid for at the contract unit price each for RE-OPTIMIZE TRAFFIC SIGNAL SYSTEM 
– LEVEL I or RE-OPTIMIZE TRAFFIC SIGNAL SYSTEM – LEVEL II, which price shall be payment in full 
for performing all work described herein per intersection.  Following completion of the timings and 
submittal of specified deliverables, 100 percent of the bid price will be paid.  Each intersection will be paid 
for separately. 
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SERVICE INSTALLATION (TRAFFIC SIGNALS) 
Effective: May 22, 2002 
Revised: June 15, 2016 
805.01TS 
 
Revise Section 805 of the Standard Specifications to read: 
 
Description. 
This work shall consist of all materials and labor required to install, modify, or extend the electric service 
installation.  All installations shall meet the requirements of the “District One Standard Traffic Signal 
Design Details”. 
 
General. 
The electric service installation shall be the electric service disconnecting means and it shall be identified 
as suitable for use as service equipment. 
  
The electric utility contact information is noted on the plans and represents the current information at the 
time of contract preparation.  The Contractor must request in writing for service and/or service 
modification within 10 days of contract award and must follow-up with the electric utility to assure all 
necessary documents and payment are received by the utility.  The Contractor shall forward copies of all 
correspondence between the contractor and utility company to the Engineer and Area Traffic Signal 
Maintenance and Operations Engineer.  The service agreement and sketch shall be submitted for 
signature to the IDOT’s Traffic Operations   Programs Engineer. 
 
Materials. 

a. General.  The completed control panel shall be constructed in accordance with UL Std. 508A, 
Industrial Control Panel, and carry the UL label. Wire terminations shall be UL listed. 

 
b. Enclosures. 

1. Pole Mounted Cabinet.  The cabinet shall be UL 50, NEMA Type 4X, unfinished single 
door design, fabricated from minimum 0.080-inch (2.03 mm) thick Type 5052 H-32 
aluminum.  Seams shall be continuous welded and ground smooth. Stainless steel 
screws and clamps shall secure the cover and assure a watertight seal.  The cover 
shall be removable by pulling the continuous stainless steel hinge pin.  The cabinet 
shall have an oil-resistant gasket and a lock kit shall be provided with an internal O-
ring in the locking mechanism assuring a watertight and dust-tight seal.  The cabinet 
shall be sized to adequately house all required components with extra space for 
arrangement and termination of wiring.  A minimum size of 14-inches (350 mm) high, 
9-inches (225 mm) wide and 8-inches (200 mm) in depth is required.  The cabinet shall 
be channel mounted to a wooden utility pole using assemblies recommended by the 
vendor. 

 
2. Ground Mounted Cabinet.  The cabinet shall be UL 50, NEMA Type 3R unfinished 

single door design with back panel.  The cabinet shall be fabricated from Type 5052 
H-32 aluminum with the frame and door 0.125-inch (3.175 mm) thick, the top 0.250-
inch (6.350 mm) thick and the bottom 0.500-inch (12.70 mm) thick.  Seams shall be 
continuous welded and ground smooth.  The door and door opening shall be double 
flanged.  The door shall be approximately 80% of the front surface, with a full length 
tamperproof stainless steel .075-inch (1.91 mm) thick hinge bolted to the cabinet with 
stainless steel carriage bolts and nylocks nuts.  The locking mechanism shall be slam-
latch type with a keyhole cover.  The cabinet shall be sized to adequately house all 
required components with extra space for arrangement and termination of wiring. A 
minimum size of 40-inches (1000 mm) high, 16-inches (400 mm) wide and 15-inches 
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(375 mm) in depth is required.  The cabinet shall be mounted upon a square Type A 
concrete foundation as indicated on the plans.  The foundation is paid for separately. 

 
3. All enclosures shall include a green external power indicator LED light with circuitry as 

shown in the Electrical Service-Panel Diagram detail sheet.  For pole mounted service 
enclosures, the power indicator light shall be mounted as shown in the detail.  For 
ground mounted enclosures, the power indicator light shall be mounted on the side of 
the enclosure most visible from the major roadway. 

 
c. Electric Utility Meter Housing and Riser.  The electric meter housing and meter socket shall be 

supplied and installed by the contractor. The contractor is to coordinate the work to be 
performed and the materials required with the utility company to make the final connection at 
the power source.  Electric utility required risers, weather/service head and any other materials 
necessary for connection shall also be included in the pay item.  Materials shall be in 
accordance with the electric utility’s requirements. For ground-mounted service, the electric 
utility meter housing shall be mounted to the enclosure. The meter shall be supplied by the 
utility company. Metered service shall not be used unless specified in the plans. 

 
d. Surge Protector.  Overvoltage protection, with LED indicator, shall be provided for the 120 volt 

load circuit by the means MOV and thermal fusing technology.  The response time shall be <5n 
seconds and operate within a range of –40C to +85C.  The surge protector shall be UL 1449 
Listed. 

 
e. Circuit Breakers.  Circuit breakers shall be standard UL listed molded case, thermal-magnetic 

bolt-on type circuit breakers with trip free indicating handles.  120 volt circuit breakers shall 
have an interrupting rating of not less than 65,000 rms symmetrical amperes.   Unless 
otherwise indicated, the main disconnect circuit breaker for the traffic signal controller shall be 
rated 60 amperes, 120 V and the auxiliary circuit breakers shall be rated 10 amperes, 120 V. 

 
f. Fuses, Fuseholders and Power Indicating Light.  Fuses shall be small-dimensional cylindrical 

fuses of the dual element time-delay type.  The fuses shall be rated for 600 V AC and shall 
have a UL listed interrupting rating of not less than 10,000 rms symmetrical amperes at rated 
voltage.  The power indicating light shall be LED type with a green colored lens and shall be 
energized when electric utility power is present. 

 
g. Ground and Neutral Bus Bars.  A single copper ground and neutral bus bar, mounted on the 

equipment panel shall be provided.  Ground and neutral conductors shall be separated on the 
bus bar.  Compression lugs, plus 2 spare lugs, shall be sized to accommodate the cables with 
the heads of the connector screws painted green for ground connections and white for neutral 
connections. 

 
h. Utility Services Connection.  The Contractor shall notify the Utility Company marketing 

representative a minimum of 30 working days prior to the anticipated date of hook-up.  This 30 
day advance notification will begin only after the Utility Company marketing representative has 
received service charge payments from the Contractor.  Prior to contacting the Utility Company 
marketing representative for service connection, the service installation controller cabinet and 
cable must be installed for inspection by the Utility Company. 

 
i. Ground Rod.  Ground rods shall be copper-clad steel, a minimum of 10 feet (3.0m) in length, 

and 3/4 inch (20mm) in diameter. Ground rod resistance measurements to ground shall be 25 
ohms or less.  If necessary additional rods shall be installed to meet resistance requirements 
at no additional cost to the contract. 

 
Installation. 
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a. General.  The Contractor shall confirm the orientation of the traffic service installation and its 
door side with the engineer, prior to installation.  All conduit entrances into the service 
installation shall be sealed with a pliable waterproof material. 

 
b. Pole Mounted.  Brackets designed for pole mounting shall be used.  All mounting hardware 

shall be stainless steel.  Mounting height shall be as noted on the plans or as directed by the 
Engineer. 

 
c. Ground Mounted.  The service installation shall be mounted plumb and level on the foundation 

and fastened to the anchor bolts with hot-dipped galvanized or stainless steel nuts and 
washers.  The space between the bottom of the enclosure and the top of the foundation shall 
be caulked at the base with silicone. 

 
Basis of Payment.   
The service installation shall be paid for at the contract unit price each for SERVICE INSTALLATION of the 
type specified which shall be payment in full for furnishing and installing the service installation complete.  
The CONCRETE FOUNDATION, TYPE A, which includes the ground rod, shall be paid for separately.  
SERVICE INSTALLATION, POLE MOUNTED shall include the 3/4 inch (20mm) grounding conduit, ground 
rod, and pole mount assembly.  Any charges by the utility companies shall be approved by the engineer 
and paid for as an addition to the contract according to Article 109.05 of the Standard Specifications. 
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GROUNDING OF TRAFFIC SIGNAL SYSTEMS 
Effective: May 22, 2002 
Revised: July 1, 2015 
806.01TS 
 
Revise Section 806 of the Standard Specifications to read: 
 
General.  
All traffic signal systems, equipment and appurtenances shall be properly grounded in strict conformance 
with the NEC.  This work shall be in accordance with IDOT’s District One Traffic Signal Design Details. 
 
The grounding electrode system shall include a ground rod installed with each traffic signal controller 
concrete foundation and all mast arm and post concrete foundations.  An additional ground rod will be 
required at locations were measured resistance exceeds 25 ohms.  Ground rods are included in the 
applicable concrete foundation or service installation pay item and will not be paid for separately.   
 
Testing shall be according to Article 801.13 (a) (4) and (5). 
 
(a) The grounded conductor (neutral conductor) shall be white color coded.  This conductor shall be 

bonded to the equipment grounding conductor only at the Electric Service Installation.  All power cables 
shall include one neutral conductor of the same size.  

 
(b) The equipment grounding conductor shall be green color coded.  The following is in addition to Article 

801.04 of the Standard Specifications. 
 

1. Equipment grounding conductors shall be bonded to the grounded conductor (neutral conductor) 
only at the Electric Service Installation.  The equipment grounding conductor is paid for separately 
and shall be continuous.  The Earth shall not be used as the equipment grounding conductor. 

 
2. Equipment grounding conductors shall be bonded, using a UL Listed grounding connector, to all traffic 

signal mast arm poles, traffic signal posts, pedestrian posts, pull boxes, handhole frames and covers, 
conduits, and other metallic enclosures throughout the traffic signal wiring system, except where 
noted herein.  Bonding shall be made with a splice and pigtail connection, using a sized compression 
type copper sleeve, sealant tape, and heat-shrinkable cap.  A UL listed electrical joint compound shall 
be applied to all conductors’ terminations, connector threads and contact points.  Conduit grounding 
bushings shall be installed at all conduit terminations including spare or empty conduits. 

 
3. All metallic and non-metallic raceways shall have a continuous equipment grounding conductor, 

except raceways containing only detector loop lead-in circuits, circuits under 50 volts and/or fiber 
optic cable will not be required to include an equipment grounding conductor. 

 
4. Individual conductor splices in handholes shall be soldered and sealed with heat shrink.  When 

necessary to maintain effective equipment grounding, a full cable heat shrink shall be provided over 
individual conductor heat shrinks. 
 

(c) The grounding electrode conductor shall be similar to the equipment grounding conductor in color coding 
(green) and size.  The grounding electrode conductor is used to connect the ground rod to the equipment 
grounding conductor and is bonded to ground rods via exothermic welding, UL listed pressure connectors, 
and UL listed clamps.  
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COILABLE NON-METALLIC CONDUIT 
Effective: May 22, 2002 
Revised: July 1, 2015 
810.01TS 
 
Description. 
This work shall consist of furnishing and installing empty coilable non-metallic conduit (CNC). 
 
General. 
The CNC installation shall be in accordance with Sections 810 and 811 of the Standard Specifications 
except for the following: 
 
Add the following to Article 810.03 of the Standard Specifications: 
 
CNC meeting the requirements of NEC Article 353 shall be used for detector loop raceways to the 
handholes.   
 
Add the following to Article 811.03 of the Standard Specifications: 
 
On temporary traffic signal installations with detector loops, CNC meeting the requirements of NEC Article 
353 shall be used for detector loop raceways from the saw-cut to 10 feet (3m) up the wood pole, unless 
otherwise shown on the plans 
 
Basis of Payment. 
All installations of CNC for loop detection shall be included in the contract and not paid for separately. 
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UNDERGROUND RACEWAYS 
Effective: May 22, 2002 
Revised: July 1, 2015 
810.02TS 
 
Revise Article 810.04 of the Standard Specifications to read: 
 

“Installation.  All underground conduits shall have a minimum depth of 30-inches (700 
mm) below the finished grade.” 

 
Add the following to Article 810.04 of the Standard Specifications: 
 

“All metal conduit installed underground shall be Rigid Steel Conduit unless otherwise 
indicated on the plans.” 

 
Add the following to Article 810.04 of the Standard Specifications: 
 

“All raceways which extend outside of a structure or duct bank but are not terminated in a 
cabinet, junction box, pull box, handhole, post, pole, or pedestal shall extend a minimum 
or 300 mm (12”) or the length shown on the plans beyond the structure or duct bank.  
The end of this extension shall be capped and sealed with a cap designed for the conduit 
to be capped. 
 
 The ends of rigid metal conduit to be capped shall be threaded, the threads protected 
with full galvanizing, and capped with a threaded galvanized steel cap.   
 
The ends of rigid nonmetallic conduit and coilable nonmetallic conduit shall be capped 
with a rigid PVC cap of not less than 3 mm (0.125”) thick.  The cap shall be sealed to the 
conduit using a room-temperature-vulcanizing (RTV) sealant compatible with the material 
of both the cap and the conduit.  A washer or similar metal ring shall be glued to the 
inside center of the cap with epoxy, and the pull cord shall be tied to this ring.” 
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HANDHOLES 
 
Description. 
Add the following to Section 814 of the Standard Specifications: 
 
All conduits shall enter the handhole at a depth of 30 inches (762 mm) except for the conduits for detector 
loops when the handhole is less than 5 feet (1.52 m) from the detector loop.  All conduit ends should be 
sealed with a waterproof sealant to prevent the entrance of contaminants into the handhole. 
 
Steel cable hooks shall be coated with hot-dipped galvanization in accordance with AASHTO 
Specification M111.  Hooks shall be a minimum of 1/2 inch (13 mm) diameter with two 90 degree bends 
and extend into the handhole at least 6 inches (152 mm).  Hooks shall be placed a minimum of 12 inches 
(305 mm) below the lid or lower if additional space is required. 
 
Precast round handholes shall not be used unless called out on the plans.  
 
The cover of the handhole frame shall be labeled “Traffic Signals" with legible raised letters.  
 
Revise the third paragraph of Article 814.03 of the Standard Specifications to read: 
 

“Handholes shall be constructed as shown on the plans and shall be cast-in-place, or precast 
concrete units. Heavy duty handholes shall be either cast-in-place or precast concrete units.”  

 
Add the following to Article 814.03 of the Standard Specifications:   
 

“(c) Precast Concrete. Precast concrete handholes shall be fabricated according to Article 
1042.17. Where a handhole is contiguous to a sidewalk, preformed joint filler of 1/2 inch (13 mm) 
thickness shall be placed between the handhole and the sidewalk.”  

 
Cast-In-Place Handholes. 
All cast-in-place handholes shall be concrete, with inside dimensions of 21-1/2 inches (546 mm) 
minimum.  Frames and lid openings shall match this dimension.   
 
For grounding purposes the handhole frame shall have provisions for a 7/16 inch (11 mm) diameter 
stainless steel bolt cast into the frame. The covers shall have a stainless steel threaded stint extended 
from the eye hook assembly for the purpose of attaching the grounding conductor to the handhole cover. 
 
The minimum wall thickness for heavy duty hand holes shall be 12 inches (305mm). 
 
Precast Round Handholes. 
All precast handholes shall be concrete, with inside dimensions of 30 inches (762mm) diameter. Frames 
and covers shall have a minimum opening of 26 inches (660mm) and no larger than the inside diameter 
of the handhole.   
 
For grounding purposes the handhole frame shall have provisions for a 7/16 inch (11 mm) diameter 
stainless steel bolt cast into the frame. For the purpose of attaching the grounding conductor to the 
handhole cover, the covers shall either have a 7/16 inch (11 mm) diameter stainless steel bolt cast into 
the cover or a stainless steel threaded stint extended from an eye hook assembly. A hole may be drilled 
for the bolt if one cannot be cast into the frame or cover. The head of the bolt shall be flush or lower than 
the top surface of the cover. 
 
The minimum wall thickness for precast heavy duty hand holes shall be 6 inches (152 mm). 
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Precast round handholes shall be only produced by an approved precast vendor. 
 
Materials. 
Add the following to Section 1042 of the Standard Specifications:   
 

“1042.17 Precast Concrete Handholes. Precast concrete handholes shall be according to Articles 
1042.03(a)(c)(d)(e).” 
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FIBER OPTIC TRACER CABLE 
Effective: May 22, 2002 
Revised: July 1, 2015 
817.02TS 
 
The cable shall meet the requirements of Section 817 of the Standard Specifications, except for the 
following: 
 
Add the following to Article 817.03 of the Standard Specifications: 
 
In order to trace the fiber optic cable after installation, the tracer cable shall be installed in the same 
conduit as the fiber optic cable in locations shown on the plans.  The tracer cable shall be continuous, 
extended into the controller cabinet and terminated on a barrier type terminal strip mounted on the side 
wall of the controller cabinet.  The barrier type terminal strip and tracer cable shall be clearly marked and 
identified.  All tracer cable splices shall be kept to a minimum and shall incorporate maximum lengths of 
cable supplied by the manufacturer.  The tracer cable will be allowed to be spliced at handholes only.  
The tracer cable splice shall use a Western Union Splice soldered with resin core flux and shall be 
soldered using a soldering iron.  Blow torches or other devices which oxidize copper cable shall not be 
allowed for soldering operations.  All exposed surfaces of the solder shall be smooth.  The splice shall be 
covered with a black shrink tube meeting UL 224 guidelines, Type V and rated 600V, minimum length 4 
inches (100 mm) and with a minimum 1 inch (25 mm) coverage over the XLP insulation, underwater 
grade. 
 
Add the following to Article 817.05 of the Standard Specifications: 
 
Basis of Payment. 
The tracer cable shall be paid for separately as ELECTRIC CABLE IN CONDUIT, TRACER, NO. 14 1C 
per foot (meter), which price shall include all associated labor and material for installation. 
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MAINTENANCE OF EXISTING TRAFFIC SIGNAL AND FLASHING BEACON INSTALLATION 
Effective: May 22, 2002 
Revised: July 1, 2015 
850.01TS 
 
General. 

1. Full maintenance responsibility shall start as soon as the Contractor begins any physical work on 
the Contract or any portion thereof. If Contract work is started prior to a traffic signal inspection, 
maintenance of the traffic signal installation(s) will be transferred to the Contractor without an 
inspection.  

 
2. The Contractor shall have electricians with IMSA Level II certification on staff to provide signal 

maintenance.  A copy of the certification shall be immediately available upon request of the 
Engineer. 

 
3. This item shall include maintenance of all traffic signal equipment and other connected and related 

equipment such as flashing beacons, emergency vehicle pre-emption equipment, master 
controllers, uninterruptable power supply (UPS and batteries), PTZ cameras, vehicle detection, 
handholes, lighted signs, telephone service installations, communication cables, conduits to 
adjacent intersections, and other traffic signal equipment.   

 
4. Regional transit, County and other agencies may also have equipment connected to existing traffic 

signal or peripheral equipment such as PTZ cameras, switches, transit signal priority (TSP and 
BRT) servers, radios and other devices that shall be included with traffic signal maintenance at no 
additional cost to the contract.   

 
5. Maintenance shall not include Automatic Traffic Enforcement equipment, such as Red Light 

Enforcement cameras, detectors, or peripheral equipment.  This equipment is operated and 
maintained by the local municipality and should be de-activated while on contractor maintenance. 

 
6. The energy charges for the operation of the traffic signal installation shall be paid for by the 

Contractor.   
 
Maintenance. 

1. The Contractor shall check all controllers every two (2) weeks, which will include visually inspecting 
all timing intervals, relays, detectors, and pre-emption equipment to ensure that they are functioning 
properly.  The Contractor shall check signal system communications and phone lines to assure 
proper operation. This item includes, as routine maintenance, all portions of emergency vehicle 
pre-emption equipment.  The Contractor shall maintain in stock at all times a sufficient amount of 
materials and equipment to provide effective temporary and permanent repairs. Prior to the traffic 
signal maintenance transfer, the contractor shall supply a detailed maintenance schedule that 
includes dates, locations, names of electricians providing the required checks and inspections 
along with any other information requested by the Engineer. 

 
2. The Contractor is advised that the existing and/or span wire traffic signal installation must remain 

in operation during all construction stages, except for the most essential down time.  Any shutdown 
of the traffic signal installation, which exceeds fifteen (15) minutes, must have prior approval of the 
Engineer.  Approval to shut down the traffic signal installation will only be granted during the period 
extending from 10:00 a.m. to 3:00 p.m. on weekdays.  Shutdowns shall not be allowed during 
inclement weather or holiday periods. 

 
3. The Contractor shall provide immediate corrective action when any part or parts of the system fail 

to function properly.  Two far side heads facing each approach shall be considered the minimum 
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acceptable signal operation pending permanent repairs.  When repairs at a signalized intersection 
require that the controller be disconnected or otherwise removed from normal operation, and power 
is available, the Contractor shall place the traffic signal installation on flashing operation.  The 
signals shall flash RED for all directions unless a different indication has been specified by the 
Engineer.  The Contractor shall be required to place stop signs (R1-1-36) at each approach of the 
intersection as a temporary means of regulating traffic.  When the signals operate in flash, the 
Contractor shall furnish and equip all their vehicles assigned to the maintenance of traffic signal 
installations with a sufficient number of stop signs as specified herein.  The Contractor shall 
maintain a sufficient number of spare stop signs in stock at all times to replace stop signs which 
may be damaged or stolen. 

 
4. The Contractor shall provide the Engineer with 2 (two) 24 hour telephone numbers for the 

maintenance of the traffic signal installation and for emergency calls by the Engineer. 
 

5. Traffic signal equipment which is lost or not returned to the Department for any reason shall be 
replaced with new equipment meeting the requirements of the Standard Specifications and these 
special provisions. 

 
6. The Contractor shall respond to all emergency calls from the Department or others within one (1) 

hour after notification and provide immediate corrective action.  When equipment has been 
damaged or becomes faulty beyond repair, the Contractor shall replace it with new and identical 
equipment. The cost of furnishing and installing the replaced equipment shall be borne by the 
Contractor at no additional charge to the contract. The Contractor may institute action to recover 
damages from a responsible third party. If at any time the Contractor fails to perform all work as 
specified herein to keep the traffic signal installation in proper operating condition or if the Engineer 
cannot contact the Contractor's designated personnel, the Engineer shall have the State's Electrical 
Maintenance Contractor perform the maintenance work.  The Contractor shall be responsible for 
all of the State’s Electrical Maintenance Contractor’s costs and liquidated damages of $1000 per 
day per occurrence.  The State's Electrical Maintenance Contractor shall bill the Contractor for the 
total cost of the work. The Contractor shall pay this bill within thirty (30) days of the date of receipt 
of the invoice or the cost of such work will be deducted from the amount due the Contractor.  The 
Contractor shall allow the Electrical Maintenance Contractor to make reviews of the Existing Traffic 
Signal Installation that has been transferred to the Contractor for Maintenance.  

 
7. Any proposed activity in the vicinity of a highway-rail grade crossing must adhere to the guidelines 

set forth in the current edition of the Manual on Uniform Traffic Control Devices (MUTCD) regarding 
work in temporary traffic control zones in the vicinity of highway-rail grade crossings which states 
that lane restrictions, flagging, or other operations shall not create conditions where vehicles can 
be queued across the railroad tracks. If the queuing of vehicles across the tracks cannot be 
avoided, a uniformed law enforcement officer or flagger shall be provided at the crossing to prevent 
vehicles from stopping on the tracks, even if automatic warning devices are in place. 

 
8. Equipment included in this item that is damaged or not operating properly from any cause shall be 

replaced with new equipment meeting current District One traffic signal specifications and provided 
by the Contractor at no additional cost to the Contract and/or owner of the traffic signal system, all 
as approved by the Engineer.  Final replacement of damaged equipment must meet the approval 
of the Engineer prior to or at the time of final inspection otherwise the traffic signal installation will 
not be accepted.  Cable splices outside the controller cabinet shall not be allowed.   

 
9. Automatic Traffic Enforcement equipment, such as Red Light Enforcement cameras, detectors, 

and peripheral equipment, damaged or not operating properly from any cause, shall be the 
responsibility of the municipality or the Automatic Traffic Enforcement Company per Permit 
agreement. 
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10. The Contractor shall be responsible to clear snow, ice, dirt, debris or other condition that obstructs 
visibility of any traffic signal display or access to traffic signal equipment. 
 

11. The Contractor shall maintain the traffic signal in normal operation during short or long term loss of 
utility or battery back-up power at critical locations designated by the Engineer.  Critical locations 
may include traffic signals interconnected to railroad warning devices, expressway ramps, 
intersection with an SRA route, critical corridors or other locations identified by the Engineer.  
Temporary power to the traffic signal must meet applicable NEC and OSHA guidelines and may 
include portable generators and/or replacement batteries.  Temporary power to critical  locations 
shall not be paid for separately but shall be included in the contract. 

 
12. Temporary replacement of damaged or knockdown of a mast arm pole assembly shall require 

construction of a full or partial span wire signal installation or other method approved by the 
Engineer to assure signal heads are located overhead and over traveled pavement.  Temporary 
replacement of mast arm mount signals with post mount signals will not be permitted. 

 
Basis of Payment. 
This work will be paid for at the contract unit price per each for MAINTENANCE OF EXISTING TRAFFIC 
SIGNAL INSTALLATION.  Each intersection will be paid for separately. Maintenance of a standalone and 
or not connected flashing beacon shall be paid for at the contract unit price for MAINTENANCE OF 
EXISITNG FLASHING BEACON INSTALLATION. Each flashing beacon will be paid for separately.  
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FULL-ACTUATED CONTROLLER AND CABINET 
Effective: January 1, 2002   
Revised: November 1, 2020 
857.02TS 
 
Description. 
This work shall consist of furnishing and installing a traffic actuated solid state digital controller in the 
controller cabinet of the type specified, meeting the requirements of Section 857 of the Standard 
Specifications, as modified herein, including malfunction management unit, load switches and flasher 
relays, with all necessary connections for proper operation. 
 
If the intersection is part of an existing system and/or when specified in the plans, this work shall consist 
of furnishing and installing a(n) "ECONOLITE" brand traffic actuated solid state controller. 
 
Materials. 
Add the following to Article 857.02 of the Standard Specifications: 
 
For installation as a stand-alone traffic signal, connected to a closed loop system or integrated into an 
advance traffic management system (ATMS), controllers shall be Econolite Cobalt (Graphics Edition) or 
Eagle/Siemens M60 unless specified otherwise on the plans or elsewhere on these specifications. Only 
controllers supplied by one of the District One approved closed loop equipment suppliers will be allowed. 
Unless specified otherwise on the plans or these specifications, the controller shall be of the most recent 
model and software version supplied by the equipment supplier at the time of the traffic signal TURN-ON. 
A removable controller data key shall also be provided.  Individual load switches shall be provided for 
each vehicle, pedestrian, and right turn over lap phase. The controller shall prevent phases from being 
skipped during program changes and after all preemption events and shall inhibit simultaneous display of 
circular yellow and yellow arrow indications. 
 
For integration into an ATMS such as Centracs, Tactics, or TransSuite, the controller shall have the latest 
version of NTCIP software installed.  For operation prior to integration into an ATMS, the controller shall 
maintain existing close loop management communications.  
 
 
Add the following to Article 1074.03 of the Standard Specifications: 
 

(a) (6) Cabinets shall be designed for NEMA TS2 Type 1 operation.  All cabinets shall be pre-
wired for a minimum of eight (8) phases of vehicular, four (4) phases of pedestrian and 
four (4) phases of overlap operation. 

(b) (1) Revise “conflict monitor” to read “Malfunction Management Unit” 
(b) (5) Cabinets – Provide 1/8" (3.2 mm) thick unpainted aluminum alloy 5052-H32.  The 

surface shall be smooth, free of marks and scratches.  All external hardware shall be 
stainless steel. 

(b) (6) Controller Harness – Provide a TS2 Type 2 “A” wired harness in addition to the TS2 
Type 1 harness. 

(b) (7) Surge Protection – Shall be a 120VAC Single phase Modular filter Plug-in type, 
supplied from an approved vendor.  

(b) (8) BIU – shall be secured by mechanical means.   
(b) (9) Transfer Relays – Solid state or mechanical flash relays are acceptable. 
(b) (10) Switch Guards – All switches shall be guarded. 
(b) (11) Heating – One (1) 200 watt, thermostatically-controlled, electric heater. 
(b) (12) Lighting – One (1) LED Panel shall be placed inside the cabinet top panel and one (1) 

LED Panel shall be placed on each side of the pull-out drawer/shelf assembly located 
beneath the controller support shelf.  The LED Panels shall be controlled by a door 
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switch.  The LED Panels shall be provided from an approved vendor. 
(b) (13) The cabinet shall be equipped with a pull-out drawer/shelf assembly.  A 1 ½ inch 

(38mm) deep drawer shall be provided in the cabinet, mounted directly beneath the 
controller support shelf.  The drawer shall have a hinged top cover and shall be 
capable of accommodating one (1) complete set of cabinet prints and manuals.  This 
drawer shall support 50 lbs. (23 kg) in weight when fully extended.  The drawer shall 
open and close smoothly.  Drawer dimensions shall make maximum use of available 
depth offered by the controller shelf and be a minimum of 18 inches (610mm) wide. 

(b) (14) Plan & Wiring Diagrams – 12” x 15” (305mm x 406mm) moisture sealed container 
attached to door. 

(b) (15) Detector Racks – Fully wired and labeled for four (4) channels of emergency vehicle 
pre-emption and sixteen channels (16) of vehicular operation. 

(b) (16) Field Wiring Labels – All field wiring shall be labeled. 
(b) (17) Field Wiring Termination – Approved channel lugs required. 
(b) (18) Power Panel – Provide a nonconductive shield. 
(b) (19) Circuit Breaker – The circuit breaker shall be sized for the proposed load but shall not 

be rated less than 30 amps.   
(b) (20) Police Door – Provide wiring and termination for plug in manual phase advance switch. 

 
Basis of Payment. 
This work will be paid for at the contract unit price each for FULL-ACTUATED CONTROLLER AND 
TYPE IV CABINET; FULL-ACTUATED CONTROLLER AND TYPE V CABINET; FULL-ACTUATED 
CONTROLLER AND TYPE SUPER P CABINET; FULL-ACTUATED CONTROLLER AND TYPE SUPER 
R CABINET; FULL-ACTUATED CONTROLLER AND TYPE IV CABINET, SPECIAL; FULL-ACTUATED 
CONTROLLER AND TYPE V CABINET, SPECIAL; FULL-ACTUATED CONTROLLER AND TYPE 
SUPER P CABINET (SPECIAL); FULL-ACTUATED CONTROLLER AND TYPE SUPER R CABINET 
(SPECIAL). 
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UNINTERRUPTABLE POWER SUPPLY, SPECIAL 
Effective: January 1, 2013 
Revised: May 19, 2016 
862.01TS 
 
This work shall be in accordance with section 862 of the Standard Specification except as modified herein  
 
Add the following to Article 862.01 of the Standard Specifications: 
 
The UPS shall have the power capacity to provide normal operation of a signalized intersection that 
utilizes all LED type signal head optics, for a minimum of 6 (six) hours. 
 
Add the following to Article 862.02 of the Standard Specifications: 
 
Materials shall be according to Article 1074.04 as modified in UNINTERRUPTABLE POWER SUPPLY, 
SPECIAL. 
 
Add the following to Article 862.03 of the Standard Specifications: 
 
The UPS shall additionally include, but not be limited to, a battery cabinet, where applicable. For Super-P 
(Type IV) and Super-R (Type V) cabinets, the battery cabinet is integrated to the traffic signal cabinet, 
and shall be included in the cost for the traffic signal cabinet of the size and type indicated on the plans. 
 
The UPS shall provide reliable emergency power to the traffic signals in the event of a power failure or 
interruption. 
 
Revise Article 862.04 of the Standard Specifications to read: 
 
Installation. 
When a UPS is installed at an existing traffic signal cabinet, the UPS cabinet shall partially rest on the lip 
of the existing controller cabinet foundation and be secured to the existing controller cabinet by means of 
at least four (4) stainless steel bolts. The UPS cabinet shall be completely enclosed with the bottom and 
back constructed of the same material as the cabinet. 
 
When a UPS is installed at a new signal cabinet and foundation, it shall be mounted as shown on the 
plans. 
 
At locations where UPS is installed and an Emergency Vehicle Priority System is in use, any existing 
incandescent confirmation beacons shall be replaced with LED lamps in accordance with the District One 
Emergency Vehicle Priority System specification at no additional cost to the contract. A concrete apron 
shall be provided and be in accordance with Articles 424 and 202 of the Standard Specifications. The 
concrete apron shall also, follow the District 1 Standard Traffic Signal Design Detail, Type D for Ground 
Mounted Controller Cabinet and UPS Battery Cabinet.  
 
 
This item shall include any required modifications to an existing traffic signal controller as a result of the 
addition of the UPS including the addition of alarms. 
 
Materials. 
Revise Article 1074.04(a)(1) of the Standard Specifications to read: 
 
The UPS shall be line interactive or double conversion and provide voltage regulation and power 
conditioning when utilizing utility power.  The UPS shall be sized appropriately for the intersection(s) 
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normal traffic signal operating load. The UPS must be able to maintain the intersection’s normal operating 
load plus 20 percent (20%) of the intersection’s normal operating load.  When installed at a railroad-
interconnected intersection the UPS must maintain the railroad pre-emption load, plus 20 percent (20%) 
of the railroad preemption-operating load. The total connected traffic signal load shall not exceed the 
published ratings for the UPS.   
The UPS shall provide a minimum of 6 (six) hours of normal operation run-time for signalized 
intersections with LED type signal head optics at 77 °F (25 °C) (minimum 1000 W active output capacity, 
with 86 percent minimum inverter efficiency). 
 
Revise the first paragraph of Article 1074.04(a)(3) of the Standard Specifications to read: 
 
The UPS shall have a minimum of four (4) sets of normally open (NO) and normally closed (NC) single-
pole double-throw (SPDT) relay contact closures, available on a panel mounted terminal block or locking 
circular connectors, rated at a minimum 120 V/1 A, and labeled so as to identify each contact according 
to the plans. 
 
Revise Article 1074.04(a)(10) of the Standard Specifications to read: 
 
The UPS shall be compatible with the District’s approved traffic controller assemblies utilizing NEMA TS 1 
or NEMA TS 2 controllers and cabinet components for full time operation. 
 
Revise Article 1074.04(a)(17) of the Standard Specifications to read: 
 
When the intersection is in battery backup mode, the UPS shall bypass all internal cabinet lights, 
ventilation fans, cabinet heaters, service receptacles, luminaires, any lighted street name signs, any 
automated enforcement equipment and any other devices directed by the Engineer. 
 
Revise Article 1074.04(b)(2)b of the Standard Specifications to read: 
 
Batteries, inverter/charger and power transfer relay shall be housed in a separate NEMA Type 3R 
cabinet.  The cabinet shall be Aluminum alloy, 5052-H32, 0.125-inch thick and have a natural mill finish.   
 
Revise Article 1074.04(b)(2)c of the Standard Specifications to read: 
 
No more than three batteries shall be mounted on individual shelves for a cabinet housing six batteries 
and no more than four batteries per shelf for a cabinet housing eight batteries. 
 
Revise Article 1074.04(b)(2)e of the Standard Specifications to read: 
 
The battery cabinet housing shall have the following nominal outside dimensions: a width of 25 in. (785 
mm), a depth of 16 in. (440 mm), and a height of 41 to 48 in. (1.1 to 1.3 m). Clearance between shelves 
shall be a minimum of 10 in. (250 mm). 
 
End of paragraph 1074.04(b)(2)e 
 
The door shall be equipped with a two position doorstop, one a 90o and one at 120o. 
 
Revise Article 1074.04(b)(2)g of the Standard Specifications to read: 
 
The door shall open to the entire cabinet, have a neoprene gasket, an Aluminum continuous piano hinge 
with stainless steel pin, and a three point locking system.  The cabinet shall be provided with a main door 
lock which shall operate with a traffic industry conventional No. 2 key. Provisions for padlocking the door 
shall be provided.  
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Add the following to Article 1074.04(b)(2) of the Standard Specifications: 
 
j. The battery cabinet shall have provisions for an external generator connection. 
 
Add the following to Article 1074.04(c) of the Standard Specifications: 
 

(8) The UPS shall include a tip or kill switch installed in the battery cabinet, which shall completely 
disconnect power from the UPS when the switch is manually activated. 

 
(9) The UPS shall include standard RS-232 and internal Ethernet interface. 
 

(10) The UPS shall incorporate a flanged electric generator inlet for charging the batteries and 
operating the UPS.  The generator connector shall be male type, twist-lock, rated as 15A, 
125VAC with a NEMA L5-15P configuration and weatherproof lift cover plate. Access to the 
generator inlet shall be from a secured weatherproof lift cover plate or behind a locked battery 
cabinet police panel. 

 
(11) The bypass switch shall include an internal power transfer relay that allows removal of the 

battery back-up unit, while the traffic signal is connected to utility power, without impacting 
normal traffic signal operation. 

 
Revise Article 1074.04(d)(3) of the Standard Specifications to read: 
 
All batteries supplied in the UPS shall be either gel cell or AGM type, deep cycle, completely sealed, 
prismatic lead calcium based, silver alloy, valve regulated lead acid (VRLA) requiring no maintenance.  All 
batteries in a UPS installation shall be the same type; mixing of gel cell and AGM types within a UPS 
installation is not permitted. 
  
Revise Article 1074.04(d)(4) of the Standard Specifications to read: 
 
Batteries shall be certified by the manufacturer to operate over a temperature range of -13 to 160 °F (-25 
to + 71 °C) for gel cell batteries and -40 to 140 °F (-40 to + 60 °C) for AGM type batteries. 
 
Add the following to Article 1074.04(d) of the Standard Specifications: 
 

(9) The UPS shall consist of an even number of batteries that are capable of maintaining normal 
operation of the signalized intersection for a minimum of 6 (six) hours.  Calculations shall be 
provided showing the number of batteries of the type supplied that are needed to satisfy this 
requirement.  A minimum of four batteries shall be provided. 

 
(10)  Battery Heater mats shall be provided, when gel cell type batteries are supplied. 

 
Add the following to the Article 1074.04 of the Standard Specifications: 
 
(e) Warranty. The warranty for an uninterruptable power supply (UPS) and batteries (full replacement) 

shall cover a minimum of 5 years from date the equipment is placed in operation. 
 
(f) Installation. Bypass switch shall completely disconnect the traffic signal cabinet from the utility provider. 
 
(g) The UPS shall be set-up to run the traffic signal continuously, without going to a red flashing 
condition, when switched to battery power unless otherwise directed by the Engineer.  The Contractor 
shall confirm set-up with the Engineer.  The continuous operation mode when switched to battery may 
require modification to unit connections and these modifications are included in the unit price for this item. 
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Revise Article 862.05 of the Standard Specifications to read: 
 
Basis of Payment. 
This work will be paid for at the contract unit price per each for UNINTERRUPTABLE POWER SUPPLY, 
SPECIAL or UNINTERRUPTABLE POWER SUPPLY AND CABINET, SPECIAL. Replacement of 
Emergency Vehicle Priority System confirmation beacons and any required modifications to the traffic 
signal controller shall be included in the cost of the UNINTERRUPTABLE POWER SUPPLY, SPECIAL or 
UNINTERRUPTABLE POWER SUPPLY AND CABINET, SPECIAL item. The concrete apron and earth 
excavation required shall be included in the cost of the UNINTERRUPTABLE POWER SUPPLY AND 
CABINET, SPECIAL item. 
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FIBER OPTIC CABLE 
Effective: May 22, 2002 
Revised:  July 1, 2015 
871.01TS 
 
Add the following to Article 871.01 of the Standard Specifications: 
 
The Fiber Optic cable shall be installed in conduit or as specified on the plans. 
 
Add the following to Article 871.02 of the Standard Specifications: 
 
The control cabinet distribution enclosure shall be 24 Port Fiber Wall Enclosure, unless otherwise 
indicated on plans.  The fiber optic cable shall provide twelve fibers per tube for the amount of fibers 
called for in the Fiber Optic Cable pay item in the Contract.  Fiber Optic cable may be gel filled or have an 
approved water blocking tape. 
 
Add the following to Article 871.04 of the Standard Specifications: 
 
A minimum of six multimode fibers from each cable shall be terminated with approved mechanical 
connectors at the distribution enclosure.  Fibers not being used shall be labeled “spare."  Fibers not 
attached to the distribution enclosure shall be capped..  A minimum of 13.0 feet (4m) of extra cable length 
shall be provided for controller cabinets.  The controller cabinet extra cable length shall be stored as 
directed by the Engineer. 
 
Add the following to Article 871.06 of the Standard Specifications: 
 
The distribution enclosure and all connectors will be included in the cost of the fiber optic cable. 
 
Testing shall be in accordance with Article 801.13(d).  Electronic files of OTDR signature traces shall be 
provided in the Final project documentation with certification from the Contractor that attenuation of each 
fiber does not exceed 3.5 dB/km nominal at 850nm for multimode fiber and 0.4 bd/km nominal at 1300nm 
for single mode fiber. 
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ELECTRIC CABLE 
Effective: May 22, 2002 
Revised:  July 1, 2015 
873.01TS 
 
Delete “or stranded, and No. 12 or” from the last sentence of Article 1076.04 (a) of the Standard 
Specifications. 
 
Add the following to the Article 1076.04(d) of the Standard Specifications: 
 
Service cable may be single or multiple conductor cable. 
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ELECTRIC CABLE IN CONDUIT NO. 20 3/C, TWISTED, SHIELDED 
Effective: January 1, 2013 
Revised: July 1, 2015 
873.03TS 
 
This work shall consist of furnishing and installing lead-in cable for light detectors installed at existing 
and/or proposed traffic signal installations as part of an emergency vehicle priority system. The work 
includes installation of the lead-in cables in existing and/or new conduit. The electric cable shall be 
shielded and have (3) stranded conductors, colored blue, orange, and yellow with a stranded tinned 
copper drain wire. The cable shall meet the requirements of the vendor of the Emergency Vehicle Priority 
System Equipment. 
 
Basis of Payment.  
This work will be paid for at the contract unit price per foot for ELECTRIC CABLE IN CONDUIT, NO. 20 
3/C, TWISTED, SHIELDED which price shall be payment in full for furnishing, installing and making all 
electrical connections necessary for proper operations. 
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TRAFFIC SIGNAL POST 
Effective: May 22, 2002 
Revised: July 14, 2021 
875.01TS 
 
Revise Article 1077.01 (c) of the Standard Specifications to read: 
 
(c) Anchor Rods.  The anchor rods shall be a minimum of 5/8 in. in diameter and 16 in.  long 
and shall be according to Article 1006.09. The anchor rods shall be threaded  approximately 6 in. at 
one end and have a bend at the other end. The first 12 in. at the  threaded end shall be galvanized. One 
each galvanized nut and trapezoidal washer shall  be furnished with each anchor rod. The washer 
shall be properly sized to fully engage  and sit flush on all sides of the slot of the base plate. 
 
Revise the first sentence of Article 1077.01 (d) of the Standard Specifications to read: 
 
All posts shall be steel and bases shall be cast iron. All posts and bases shall be hot dipped galvanized 
according to AASHTO M 111.  If the Department approves painting, powder coating by the manufacturer 
will be required over the galvanization in accordance with 851.01TS TRAFFIC SIGNAL PAINTING Special 
Provisions.  Color to be bronze textured (BRTX) and in accordance with AAMA 2603 standard.  Application 
of polyester coat paint (4 mils/100 microns) with +/- 1 miles/24 microns of tolerance. 
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MAST ARM ASSEMBLY AND POLE 
Effective: May 22, 2002 
Revised: July 01, 2015 
877.01TS 
 
Revise the second sentence of Article 1077.03 (a)(3) of the Standard Specifications to read: 
 
Traffic signal mast arms shall be one piece construction, unless otherwise approved by the Engineer.   
 
Add the following to Article 1077.03 (a)(3) of the Standard Specifications:  
 
If the Department approves painting, powder coating by the manufacturer will be required over the 
galvanization in accordance with 851.01TS TRAFFIC SIGNAL PAINTING Special Provisions. 
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CONCRETE FOUNDATIONS 
Effective: May 22, 2002 
Revised: November 01, 2018 
878.01TS 
 
Add the following to Article 878.03 of the Standard Specifications: 
 
All anchor bolts shall be according to Article 1006.09, with all anchor bolts hot dipped galvanized a 
minimum of 12 in. at the threaded end.   
 
No foundation is to be poured until the Resident Engineer gives his/her approval as to the depth of the 
foundation.   
 
Add the following to the first paragraph of Article 878.05 of the Standard Specifications: 
 
The concrete apron in front of the cabinet and UPS shall be included in this pay item. 
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LIGHT EMITTING DIODE (LED) SIGNAL HEAD AND OPTICALLY PROGRAMMED LED SIGNAL 
HEAD 
Effective: May 22, 2002 
Revised: July 1, 2015 
880.01TS 
 
Materials. 
Add the following to Section 1078 of the Standard Specifications: 
 

1. LED modules proposed for use and not previously approved by IDOT District One will require 
independent testing for compliance to current VTCSH-ITE standards for the product and be Intertek 
ETL Verified.  This would include modules from new vendors and new models from IDOT District 
One approved vendors. 

 
2. The proposed independent testing facility shall be approved by IDOT District One.  Independent 

testing must include a minimum of two (2) randomly selected modules of each type of module (i.e. 
ball, arrow, pedestrian, etc.) used in the District and include as a minimum Luminous Intensity and 
Chromaticity tests. However, complete module performance verification testing may be required by 
the Engineer to assure the accuracy of the vendor’s published data and previous test results.  An 
IDOT representative will select sample modules from the local warehouse and mark the modules 
for testing.  Independent test results shall meet current ITE standards and vendor’s published data.  
Any module failures shall require retesting of the module type.  All costs associated with the 
selection of sample modules, testing, reporting, and retesting, if applicable, shall be the 
responsibility of the LED module vendor and not be a cost to this contract. 

 
3. All signal heads shall provide 12” (300 mm) displays with glossy yellow or black polycarbonate 

housings.  All head housings shall be the same color (yellow or black) at the intersection.  For new 
signalized intersections and existing signalized intersections where all signals heads are being 
replaced, the proposed head housings shall be black.  Where only selected heads are being 
replaced, the proposed head housing color (yellow or black) shall match existing head housings.  
Connecting hardware and mounting brackets shall be polycarbonate (black).  A corrosion resistant 
anti-seize lubricant shall be applied to all metallic mounting bracket joints, and shall be visible to 
the inspector at the signal turn-on.  Post top mounting collars are required on all posts, and shall 
be constructed of the same material as the brackets. 

 
4. The LED signal modules shall be replaced or repaired if an LED signal module fails to function as 

intended due to workmanship or material defects within the first 7 years from the date of traffic 
signal TURN-ON.  LED signal modules which exhibit luminous intensities less than the minimum 
values specified in Table 1 of the ITE Vehicle Traffic Control Signal Heads: Light Emitting Diode 
(LED) Circular Signal Supplement (June 27, 2005) [VTSCH], or applicable successor ITE 
specifications, or show signs of entrance of moisture or contaminants within the first 7 years of the 
date of traffic signal TURN-ON shall be replaced or repaired. The vendor’s written warranty for the 
LED signal modules shall be dated, signed by a vendor’s representative and included in the product 
submittal to the State. 

 
 (a) Physical and Mechanical Requirements 
 

1. Modules can be manufactured under this specification for the following faces: 
 

a. 12 inch (300 mm) circular, multi-section 
b. 12 inch (300 mm) arrow, multi-section 
 

2. The maximum weight of a module shall be 4 lbs. (1.8 kg). 
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3. Each module shall be a sealed unit to include all parts necessary for operation (a printed circuit 

board, power supply, a lens and gasket, etc.), and shall be weather proof after installation and 
connection. 

 
5. The lens of the module shall be tinted with a wavelength-matched color to reduce sun phantom 

effect and enhance on/off contrast.  The tinting shall be uniform across the lens face.  Polymeric 
lens shall provide a surface coating or chemical surface treatment applied to provide abrasion 
resistance. The lens of the module shall be integral to the unit, convex with a smooth outer 
surface and made of plastic.  The lens shall have a textured surface to reduce glare. 

 
6. The use of tinting or other materials to enhance ON/OFF contrasts shall not affect chromaticity 

and shall be uniform across the face of the lens. 
 
7. Each module shall have a symbol of the type of module (i.e. circle, arrow, etc.) in the color of the 

module. The symbol shall be 1 inch (25.4 mm) in diameter. Additionally, the color shall be written 
out in 1/2 inch (12.7mm) letters next to the symbol. 

 
(b) Photometric Requirements 
 

4. The LEDs utilized in the modules shall be AlInGaP technology for red and InGaN for green and 
amber indications, and shall be the ultra bright type rated for 100,000 hours of continuous 
operation from -40 °C to +74 °C. 

 
(c) Electrical 
 

1. Maximum power consumption for LED modules is per Table 2. 
 
2. Operating voltage of the modules shall be 120 VAC. All parameters shall be measured at this 

voltage. 
 
3. The modules shall be operationally compatible with currently used controller assemblies (solid 

state load switches, flashers, and conflict monitors).  
 
4. When a current of 20 mA AC (or less) is applied to the unit, the voltage read across the two leads 

shall be 15 VAC or less. 
 
5. The LED modules shall provide constant light output under power.  Modules with dimming 

capabilities shall have the option disabled or set on a non-dimming operation. 
 
6. LED arrows shall be wired such that a catastrophic loss or the failure of one or more LED will not 

result in the loss of the entire module. 
 

(d) Retrofit Traffic Signal Module 
 

1. The following specification requirements apply to the Retrofit module only. All general 
specifications apply unless specifically superseded in this section. 

 
2. Retrofit modules can be manufactured under this specification for the following faces: 

 
a. 12 inch (300 mm) circular, multi-section 
b. 12 inch (300 mm) arrow, multi-section 
 

3. Each Retrofit module shall be designed to be installed in the doorframe of a standard traffic signal 
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housing. The Retrofit module shall be sealed in the doorframe with a one-piece EPDM (ethylene 
propylene rubber) gasket. 

 
4. The maximum weight of a Retrofit module shall be 4 lbs. (1.8 kg). 
 
5. Each Retrofit module shall be a sealed unit to include all parts necessary for operation (a printed 

circuit board, power supply, a lens and gasket, etc.), and shall be weather proof after installation 
and connection. 

 
6. Electrical conductors for modules, including Retrofit modules, shall be 39.4 inches (1m) in length, 

with quick disconnect terminals attached. 
 
7. The lens of the Retrofit module shall be integral to the unit, shall be convex with a smooth outer 

surface and made of plastic or of glass. 
 
(e) The following specification requirements apply to the 12 inch (300 mm) arrow module only. All 

general specifications apply unless specifically superseded in this section. 
 

1. The arrow module shall meet specifications stated in Section 9.01 of the Equipment and Material 
Standards of the Institute of Transportation Engineers (November 1998) [ITE Standards], Chapter 
2 (Vehicle Traffic Control Signal Heads) or applicable successor ITE specifications for arrow 
indications. 

 
2. The LEDs arrow indication shall be a solid display with a minimum of three (3) outlining rows of 

LEDs and at least one (1) fill row of LEDs. 
 

(f) The following specification requirement applies to the 12 inch (300 mm) programmed visibility (PV) 
module only. All general specifications apply unless specifically superseded in this section. 
 
1. The LED module shall be a module designed and constructed to be installed in a programmed 

visibility (PV) signal housing without modification to the housing. 
 

Basis of Payment. 
Add the following to the first paragraph of Article 880.04 of the Standard Specifications: 
 
The price shall include furnishing the equipment described above, all mounting hardware and installing 
them in satisfactory operating condition. 
 
Revise the second paragraph of Article 880.04 of the Standard Specifications to read: 
 
If the work consists of retrofitting an existing polycarbonate traffic signal head with light emitting diodes 
(LEDs), it will be paid for as a SIGNAL HEAD, LED, RETROFIT, of the type specified, and of the 
particular kind of material, when specified.  Price shall be payment in full for removal of the existing 
module, furnishing the equipment described above including LED modules, all mounting hardware, and 
installing them in satisfactory operating condition.  The type specified will indicate the number of signal 
faces, the number of signal sections in each signal face and the method of mounting. 
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LIGHT EMITTING DIODE (LED) PEDESTRIAN SIGNAL HEAD 
Effective: May 22, 2002 
Revised: July 1, 2015 
881.01TS 
 
Add the following to the third paragraph of Article 881.03 of the Standard Specifications: 
 
No mixing of different types of pedestrian traffic signals or displays will be permitted. 
 
Add the following to Article 881.03 of the Standard Specifications: 
 
(a) Pedestrian Countdown Signal Heads.  
 

(1) Pedestrian Countdown Signal Heads shall not be installed at signalized intersections where traffic 
signals and railroad warning devices are interconnected. 

 
(2) Pedestrian Countdown Signal Heads shall be 16 inch (406mm) x 18 inch (457mm), for single 

units with glossy yellow or black polycarbonate housings.  All pedestrian head housings shall be 
the same color (yellow or black) at the intersection.  For new signalized intersections and existing 
signalized intersections where all pedestrian heads are being replaced, the proposed head 
housings shall be black.  Where only selected heads are being replaced, the proposed head 
housing color (yellow or black) shall match existing head housings.  Connecting hardware and 
mounting brackets shall be polycarbonate (black).  A corrosion resistant anti-seize lubricant shall 
be applied to all metallic mounting bracket joints, and shall be visible to the inspector at the signal 
turn-on. 

 
(3) Each pedestrian signal LED module shall be fully MUTCD compliant and shall consist of double 

overlay message combining full LED symbols of an Upraised Hand and a Walking Person.  “Egg 
Crate” type sun shields are not permitted.  Numerals shall measure 9 inches (229mm) in height 
and easily identified from a distance of 120 feet (36.6m). 

 
Materials. 
Add the following to Article 1078.02 of the Standard Specifications: 
 
General. 
 
1. The module shall operate in one mode:  Clearance Cycle Countdown Mode Only.  The 
countdown module shall display actual controller programmed clearance cycle and shall start counting 
when the flashing clearance signal turns on and shall countdown to “0” and turn off when the steady 
Upraised Hand (symbolizing Don’t Walk) signal turns on.  Module shall not have user accessible switches 
or controls for modification of cycle. 
 
2. At power on, the module shall enter a single automatic learning cycle.  During the automatic 
learning cycle, the countdown display shall remain dark. 
 
3. The module shall re-program itself if it detects any increase or decrease of Pedestrian Timing. 
The counting unit will go blank once a change is detected and then take one complete pedestrian cycle 
(with no counter during this cycle) to adjust its buffer timer. 
 
4. If the controller preempts during the Walking Person (symbolizing Walk), the countdown will 
follow the controller's directions and will adjust from Walking Person to flashing Upraised Hand.  It will 
start to count down during the flashing Upraised Hand.  
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5. If the controller preempts during the flashing Upraised Hand, the countdown will continue to count 
down without interruption. 
 
6. The next cycle, following the preemption event, shall use the correct, initially programmed values. 
 
7. If the controller output displays Upraised Hand steady condition and the unit has not arrived to 
zero or if both the Upraised Hand and Walking Person are dark for some reason, the unit suspends any 
timing and the digits will go dark. 
 
8. The digits will go dark for one pedestrian cycle after loss of power of more than 1.5 seconds. 
 
9. The countdown numerals shall be two (2) “7 segment” digits forming the time display utilizing two 
rows of LEDs.  
 
10. The LED module shall meet the requirements of the Institute of Transportation Engineers (ITE) 
LED purchase specification, “Pedestrian Traffic Control Signal Indications - Part 2: LED Pedestrian Traffic 
Signal Modules,” or applicable successor ITE specifications, except as modified herein.  
 
11. The LED modules shall provide constant light output under power.  Modules with dimming 
capabilities shall have the option disabled or set on a non-dimming operation. 
 
12. In the event of a power outage, light output from the LED modules shall cease instantaneously.   
 
13. The LEDs utilized in the modules shall be AlInGaP technology for Portland Orange (Countdown 
Numerals and Upraised Hand) and GaN technology for Lunar White (Walking Person) indications.   
 
14. The individual LEDs shall be wired such that a catastrophic loss or the failure of one or more LED 
will not result in the loss of the entire module. 
 
Basis of Payment. 
Add the following to the first paragraph of Article 881.04 of the Standard Specifications: 
 
The price shall include furnishing the equipment described above, all mounting hardware and installing 
them in satisfactory operating condition. 
 
Add the following to Article 881.04 of the Standard Specifications: 
 
If the work consists of retrofitting an existing polycarbonate pedestrian signal head and pedestrian 
countdown signal head with light emitting diodes (LEDs), it will be paid for as a PEDESTRIAN SIGNAL 
HEAD, LED, RETROFIT, of the type specified, and of the particular kind of material, when specified.  
Price shall be payment in full for furnishing the equipment described above including LED modules, all 
mounting hardware, and installing them in satisfactory operating condition.  
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TRAFFIC SIGNAL BACKPLATE 
 
Delete 1st sentence of Article 1078.03 of the Standard Specifications and add “All backplates shall be 
louvered, formed plastic”. 
 
Delete second sentence of the fourth paragraph of Article 1078.03 the Standard Specifications.   
 
Add the following to the fourth paragraph of Article 1078.03 of the Standard Specifications: 
 
Retro reflective sheeting shall be Type ZZ sheeting according to Article 1091.03 and applied in preferred 
orientation for the maximum angularity according to the vendor’s recommendations.  The retroreflective 
sheeting shall be installed under a controlled environment at the vendor/equipment supplier before 
shipment to the contractor.  The formed plastic backplate shall be prepared and cleaned, following 
recommendations of the retroreflective sheeting manufacturer. 
 
 
CONDUIT SPLICE 
 
Description. 
This work shall consist of cutting existing conduits and attaching new conduits as shown on the plans. 
 
Construction Requirements. 
This pay item shall include necessary work to splice conduit as shown on the plans. This work shall 
conform to Section 810 of the current “Standard Specifications for Road and Bridge Construction.”  The 
existing conduits shall be exposed and cut at the location shown on the plans or as directed by the 
Engineer. The end of the existing conduits shall be threaded and a threaded coupling used to join the 
existing conduit to the new conduit. The use of no-thread couplings is unacceptable.  A coupler reducer 
may be required and shall be included in the cost of CONDUIT SPLICE. 
 
Basis of Payment. 
This work will be paid for at the unit price per each for CONDUIT SPLICE. 
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VIDEO DETECTION SYSTEM COMPLETE 
 
This work shall consist of furnishing and installing video detection systems at the Indian Trail Road 
intersections with Mitchell Road, High Street and Church Road. 
 
The video detection cameras for this project shall be mounted on top of the arm of the combination mast 
arm assemblies in accordance with the manufacturer’s specifications, unless otherwise noted in the plans 
or directed by the Engineer. 
 
The video detection equipment for this project shall be as approved by the Engineer as coordinated with 
the City of Aurora and shall be compatible with the City’s Centralized EVP Management System. 
 
General 
This specification sets forth the minimum requirements for a system that monitors vehicles on a roadway 
via processing of video images. The detection of vehicles passing through the field-of-view of an image 
sensor shall be made available to a large variety of end user applications as simple contact closure outputs 
that reflect the current real-time detector or alarm states (on/off) or as summary traffic statistics that are 
reported locally or remotely. The contact closure outputs shall be provided to a traffic signal controller and 
comply with the National Electrical Manufacturers Association (NEMA) type C or D detector rack or 170 
input file rack standards. 
 
The system architecture shall fully support Ethernet networking of system components through a variety of 
industry standard and commercially available infrastructures that are used in the traffic industry. The data 
communications shall support direct connect, [modem,] and multi-drop interconnects. Simple, standard 
Ethernet wiring shall be supported to minimize overall system cost and improve reliability, utilizing existing 
infrastructure and ease of system installation and maintenance. Both streaming video and data 
communications shall optionally be interconnected over long distances through fiber optic, microwave, or 
other commonly used digital communications transport configurations. 
 
On the software application side of the network, the system shall be integrated through a client-server 
relationship. A communications server application shall provide the data communications interface between 
as few as one to as many as hundreds of Machine Vision Processor (MVP) sensors and a number of client 
applications. The client applications shall either be hosted on the same PC as the communications server 
or may be distributed over a local area network of PC’s using the industry standard TCP/IP network protocol. 
Multiple client applications shall execute simultaneously on the same host or multiple hosts, depending on 
the network configuration. Additionally, a web-browser interface shall allow use of industry standard Internet 
web browsers to connect to MVP sensors for setup, maintenance, and playing digital streaming video. 
 

System Hardware.  The machine vision system hardware shall consist of three components: 1) a 
color, 22x zoom, MVP sensor 2) a modular cabinet interface unit 3) a communication interface 
panel. Additionally, an optional personal computer (PC) shall host the server and client applications 
that are used to program and monitor the system components. The real-time performance shall be 
observed by viewing the video output from the sensor with overlaid flashing detectors to indicate 
the current detection state (on/off). The MVP sensor shall optionally store cumulative traffic 
statistics internally in non-volatile memory for later retrieval and analysis. 

 
The MVP shall communicate to the modular cabinet interface unit via the communications interface 
panel and the software applications using the industry standard TCP/IP network protocol. The MVP 
shall have a built-in, Ethernet-ready, Internet Protocol (IP) address and shall be addressable with 
no plug in devices or converters required. The MVP shall provide standard MPEG-4 streaming 
digital video. Achievable frame rates shall vary from 5 to 30 frames/sec as a function of video quality 
and available bandwidth. 
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The modular cabinet interface unit shall communicate directly with up to eight (8) MVP sensors and 
shall comply with the form factor and electrical characteristics to plug directly into a NEMA type C 
or D detector rack providing up to thirty-two (32) inputs and sixty-four (64) outputs or a 170 input 
file rack providing up to sixteen (16) contact closure inputs and twenty-four (24) contact closure 
outputs to a traffic signal controller. 

 
The communication interface panel shall provide four (4) sets of three (3) electrical terminations for 
threewire power cables for up to eight (8) MVP sensors that may be mounted on a pole or mast 
arm with a traffic signal cabinet or junction box. The communication interface panel shall provide 
high-energy transient protection to electrically protect the modular cabinet interface unit and 
connected MVP sensors. The communications interface panel shall provide single-point Ethernet 
connectivity via RJ45 connector for communication to and between the modular cabinet interface 
module and the MVP sensors. 

 
System Hardware.  The MVP sensor embedded software shall incorporate multiple applications 
that perform a variety of diagnostic, installation, fault tolerant operations, data communications, 
digital video streaming, and vehicle detection processing. The detection shall be reliable, 
consistent, and perform under all weather, lighting, and traffic congestion levels. An embedded web 
server shall permit standard internet browsers to connect and perform basic configuration, 
maintenance, and video streaming services. 

 
There shall be a suite of client applications that reside on the host client / server PC. The 
applications shall execute under Microsoft Windows XP or Vista. Available client applications shall 
include: 

 
 Master network browser:  Learn a network of connected modular cabinet interface units 

and MVP sensors, display basic information, and launch applications software to perform 
operations within that system of sensors. 

 Configuration setup:  Create and modify detector configurations to be executed on the MVP 
sensor and the modular cabinet interface unit. 

 Operation log:  Retrieve, display, and display field hardware run-time operation logs of 
special events that have occurred. 

 Software install:  Reconfigure one or more MVP sensors with a newer release of embedded 
system software. 

 Streaming video player:  Play and record streaming video with flashing detector overlay. 
 Data retrieval:  Fetch one or poll for traffic data and alarms and store on PC storage media. 
 Communications server:  Provide fault-tolerant, real-time TCP/IP communications to/from 

all devices and client applications with full logging capability for systems integration. 
 

Functional Capabilities – MVP Sensor 
The MVP sensor shall be an integrated imaging color CCD array with zoom lens optics, high-speed, 
dualcore image processing hardware bundled into a sealed enclosure. The CCD array shall be directly 
controlled by the dual-core processor, thus providing high-quality video for detection that has virtually no 
noise to degrade detection performance. It shall be possible to zoom the lens as required for setup and 
operation. It shall provide JPEG video compression as well as standard MPEG-4 digital streaming video 
with flashing detector overlay. The MVP shall provide direct real-time iris and shutter speed control. The 
MVP image sensor shall be equipped with an integrated 22x zoom lens that can be changed using either 
configuration computer software. The digital streaming video output and all data communications shall be 
transmitted over the three-wire power cable. 
 

Power.  The MVP sensor shall operate on 110/220 VAC, 50/60Hz at a maximum of 25 watts. The 
camera and processor electronics shall consume a maximum of 10 watts and the remaining 15 
watts shall support an enclosure heater. 
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Detection Zone Programming.  Placement of detection zones shall be by means of a PC with a 
Windows XP or Vista operating system, a keyboard, and a mouse. The PC monitor shall be able 
to show the detection zones superimposed on images of traffic scenes.  
 
The detection zones shall be created by using a mouse to draw detection zones on the PC monitor. 
Using the mouse and keyboard it shall be possible to place, size, and orient detection zones to 
provide optimal road coverage for vehicle detection. It shall be possible to download detector 
configurations from the PC to the MVP sensor and cabinet interface module, to retrieve the detector 
configuration that is currently running in the MVP sensor, and to back up detector configurations 
by saving them to the PC fixed disks or other removable storage media.  
 
The supervisor computer's mouse and keyboard shall be used to edit previously defined detector 
configurations to permit adjustment of the detection zone size and placement, to add detectors for 
additional traffic applications, or to reprogram the MVP sensor for different traffic applications or 
changes in installation site geometry or traffic rerouting. 

 
Optimal Detection.  The video detection system shall optimally detect vehicle passage and 
presence when the MVP sensor is mounted 30 feet (10 m) or higher above the roadway, when the 
image sensor is adjacent to the desired coverage area, and when the distance to the farthest 
detection zone locations are not greater than ten (10) times the mounting height of the MVP. The 
recommended deployment geometry for optimal detection also requires that there be an 
unobstructed view of each traveled lane where detection is required. Although optimal detection 
may be obtained when the MVP is mounted directly above the traveled lanes, the MVP shall not 
be required to be directly over the roadway. The MVP shall be able to view either approaching or 
receding traffic or both in the same field of view. The preferred MVP sensor orientation shall be to 
view approaching traffic since there are more high contrast features on vehicles as viewed from 
the front rather than the rear. The MVP sensor placed at a mounting height that minimizes vehicle 
image occlusion shall be able to simultaneously monitor a maximum of six (6) traffic lanes when 
mounted at the road-side or up to eight (8) traffic lanes when mounted in the center with four lanes 
on each side. 

 
Functional Capabilities – Modular Cabinet Interface Unit 
The modular cabinet interface unit shall provide the hardware and software means for up to eight (8) MVP 
sensors to communicate real-time detection states and alarms to a local traffic signal controller. It shall 
comply with the electrical and protocol specifications of the detector rack standards. The card shall have 
1500 Vrms isolation between rack logic ground and street wiring. 
 
The modular cabinet interface unit shall be a simple interface card that plugs directly into a 170 input file 
rack or a NEMA type C or D detector rack. The modular cabinet interface unit shall occupy only 2 slots of 
the detector rack. The modular cabinet interface unit shall accept up to sixteen (16) phase inputs and shall 
provide up to twenty-four (24) detector outputs. 
 
Functional Capabilities – Communications Interface Panel 
The communications interface panel shall support up to eight MVPs. The communications interface panel 
shall accept 110/220 VAC, 50/60 Hz power and provide predefined wire termination blocks for MVP power 
connections, a Broadband-over-Power-Line (BPL) transceiver to support up to 10MB/s interdevice 
communications, electrical surge protectors to isolate the modular cabinet interface unit and MVP sensors, 
and an interface connector to cable directly to the modular cabinet interface unit. 
 
The interface panel shall provide power for up to eight (8) MVP sensors, taking local line voltage 110/220 
VAC, 50/60 Hz and producing 110/220 VAC, 50/60 Hz, at about 30 watts to each MVP sensor. Two ½-amp 
SLO-BLO fuses, or an equal approved by the Engineer as coordinated with the City of Aurora, shall protect 
the communications interface panel. 
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System Installation and Training 
The supplier of the video detection system may supervise the installation and testing of the video detection 
system and computer equipment as required by the contracting agency. 
 
Training is available to personnel of the contracting agency in the operation, set up, and maintenance of 
the video detection system. The MVP sensor and its support hardware / software is a sophisticated leading-
edge technology system. Proper instruction from certified instructors is recommended to ensure that the 
end user has complete competency in system operation. The User's Guide is not an adequate substitute 
for practical classroom training and formal certification by an approved agency. 
 
Warranty, Service, and Support 
For a minimum of two (2) years, the supplier shall warrant the video detection system. Ongoing software 
support by the supplier shall include software updates of the MVP sensor, modular cabinet interface unit, 
and supervisor computer applications. These updates shall be provided free of charge during the warranty 
period. The supplier shall maintain a program for technical support and software updates following 
expiration of the warranty period. This program shall be available to the contracting agency in the form of a 
separate agreement for continuing support. 
 
Basis of Payment 
This work will be paid for at the contract unit price per EACH for VIDEO DETECTION SYSTEM 
COMPLETE, which price shall include all labor, materials, and equipment necessary to mount the video 
detection cameras.  Each intersection will be paid for separately. 
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EMERGENCY VEHICLE PRIORITY SYSTEM 
Effective: May 22, 2002 
Revised: July 1, 2015 
887.01TS 
 
Revise Section 887 of the Standard Specifications to read: 
 
It shall be the Contractor’s responsibility to contact the municipality or fire district to verify the brand of 
emergency vehicle pre-emption equipment to be installed prior to the contract bidding.  The equipment 
must be completely compatible with all components of the equipment currently in use by the Agency. 
 
All new installations shall be equipped with Confirmation Beacons as shown on the "District One Standard 
Traffic Signal Design Details."  The Confirmation Beacon shall consist of a 6 watt Par 38 LED flood lamp 
with a 30 degree light spread, or a 7 watt Par 30 LED flood lamp with a 15 degree or greater spread, 
maximum 7 watt energy consumption at 120V, and a 2,000 hour warranty for each direction of pre-
emption.  The lamp shall have an adjustable mount with a weatherproof enclosure for cable splicing.  All 
hardware shall be cast aluminum or stainless steel.  Holes drilled into signal poles, mast arms, or posts 
shall require rubber grommets.  In order to maintain uniformity between communities, the confirmation 
beacons shall indicate when the control equipment receives the pre-emption signal.  The pre-emption 
movement shall be signalized by a flashing indication at the rate specified by Section 4L.01 of the 
“Manual on Uniform Traffic Control Devices,” and other applicable sections of future editions.  The 
stopped pre-empted movements shall be signalized by a continuous indication.  
 
All light operated systems shall include security and transit preemption software and operate at a uniform 
rate of 14.035 Hz ±0.002, or as otherwise required by the Engineer, and provide compatible operation 
with other light systems currently being operated in the District. 
 
This item shall include any required modifications to an existing traffic signal controller as a result of the 
addition of the EMERGENCY VEHICLE PRIORITY SYSTEM. 
 
Basis of Payment.   
The work shall be paid for at the contract unit price each for furnishing and installing LIGHT DETECTOR 
and LIGHT DETECTOR AMPLIFIER. Furnishing and installing the confirmation beacon shall be included 
in the cost of the Light Detector.  Any required modifications to the traffic signal controller shall be 
included in the cost of the LIGHT DETECTOR AMPLIFIER.  The preemption detector amplifier shall be 
paid for on a basis of (1) one each per intersection controller and shall provide operation for all 
movements required in the pre-emption phase sequence. 
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PEDESTRIAN SIGNAL POST 
Effective: January 1, 2020 
875.02TS 
 
Description. 
This work shall consist of furnishing and installing a metal pedestrian signal post.  All installations shall 
meet the requirements of the “District One Standard Traffic Signal Design Details”. 
 
Materials. 

a. General.  The pedestrian signal post shall be designed to support the traffic signal loading 
shown on the plans. The design and fabrication shall be according to the Standard 
Specifications for Structural Supports for Highway Signs, Luminaires, and Traffic Signals, 
as published by AASHTO. 

 
b. Post.  The post shall be made of steel or aluminum and have an outside diameter of  4 1/2 in. 

The post shall be threaded for assembly to the base. Aluminum posts shall be according to the 
specifications for Schedule 80 aluminum pipe. Steel posts shall be according to the 
specifications for Schedule 40 steel pipe. 

 
c. Base.  The base of a steel post shall be cast iron. The base of an aluminum post shall be 

aluminum. The base shall be threaded for the attachment to the threaded post. The base shall 
be approximately 10 in. high and 6 3/4 in. square at the bottom. The bottom of the base shall 
be designed to accept four 5/8 in. diameter anchor rods evenly spaced in a 6 in. diameter circle. 
The base shall be true to pattern, with sharp clean cutting ornamentation, and equipped with 
access doors for cable handling. The door shall be fastened to the base with stainless steel 
screws. A grounding lug shall be provided inside the base. 

 
d. Anchor Rods.  The anchor rods shall be 5/8 in. in diameter and 16 in. long and shall be 

according to Article 1006.09. The anchor rods shall be threaded approximately    6 in. at one 
end and have a bend at the other end. The first 12 in. at the threaded end shall be galvanized. 
One each galvanized nut and trapezoidal washer shall be furnished with each anchor rod. The 
washer shall be properly sized to fully engage and sit flush on all sides of the slot of the base 
plate. 
 
The aluminum post and base shall be drilled at the third points around the diameter and 1/4 
in. by 2 in. stainless steel bolts shall be inserted to prevent the post from turning and 
wobbling. 
 

e. Finish.  The steel post, steel post cap and the cast iron base shall be hot-dipped galvanized 
according to AASHTO M 111.  If the Department approves painting, powder coating by the 
manufacturer will be required over the galvanization in accordance with 851.01TS TRAFFIC 
SIGNAL PAINTING Special Provisions. If the post and the base are threaded after the 
galvanization, the bare exposed metal shall be immediately cleaned to remove all cutting 
solvents and oils, and then spray painted with two coats of an approved galvanized paint. 

 
The aluminum post shall have a natural finish, 100 grit or finer. 

 
Installation. 
The pedestrian signal post shall be erected plumb, securely bolted to a concrete foundation, and 
grounded to a ground rod according to the details shown on the plans. No more than 3/4 in. of the post 
threads shall protrude above the base.  
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A post cap shall be furnished and installed on the top of the post. The post cap shall match the material of 
the post. The Contractor shall apply an anti-seize paste compound on all nuts and bolts prior to assembly.  
 
Prior to the assembly, the Contractor shall apply two additional coats of galvanized paint on the threads of 
the post and the base. The Contractor shall use a fabric post tightener to screw the post to the base. 
 
 
Basis of Payment.   
This work will be paid for at the contract unit price per each for PEDESTRIAN SIGNAL POST, of the 
length specified. 
 

  



 
Route: FAU 1503 (Indian Trail Road) 

Section: 06-00260-02-PV 
County: Kane 

Contract No. 61H85 
 

133 
 

 

 
REMOVE EXISTING TRAFFIC SIGNAL EQUIPMENT 
Effective: May 22, 2002 
Revised: July 1, 2015 
895.02TS 
 
Add the following to Article 895.05 of the Standard Specifications: 
 
The traffic signal equipment which is to be removed and is to become the property of the Contractor shall 
be disposed of outside the right-of-way at the Contractor’s expense. 
 
All equipment to be returned to the State shall be delivered by the Contractor to the State's Traffic Signal 
Maintenance Contractor's main facility. The Contractor shall contact the State's Electrical Maintenance 
Contractor to schedule an appointment to deliver the equipment. No equipment will be accepted without a 
prior appointment. All equipment shall be delivered within 30 days of removing it from the traffic signal 
installation. The Contractor shall provide one hard copy and one electronic file of a list of equipment that 
is to remain the property of the State, including model and serial numbers, where applicable.  The 
Contractor shall also provide a copy of the Contract plan or special provision showing the quantities and 
type of equipment. Controllers and peripheral equipment from the same location shall be boxed together 
(equipment from different locations may not be mixed) and all boxes and controller cabinets shall be 
clearly marked or labeled with the location from which they were removed. If equipment is not returned 
according to these requirements, it will be rejected by the State's Electrical Maintenance Contractor. The 
Contractor shall be responsible for the condition of the traffic signal equipment from the time Contractor 
takes maintenance of the signal installation until the acceptance of a receipt drawn by the State's 
Electrical Maintenance Contractor indicating the items have been returned in good condition. 
 
The Contractor shall safely store and arrange for pick up or delivery of all equipment to be returned to 
agencies other than the State. The Contractor shall package the equipment and provide all necessary 
documentation as stated above. 
 
Traffic signal equipment which is lost or not returned to the Department for any reason shall be replaced 
with new equipment meeting the requirements of these Specifications at no cost to the contract. 
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TEMPORARY TRAFFIC SIGNAL INSTALLATION 
Effective: May 22, 2002 
Revised: July 1, 2015 
890.01TS 
 
Revise Section 890 of the Standard Specifications to read: 
 
Description. 
This work shall consist of furnishing, installing, maintaining, and removing a temporary traffic signal 
installation as shown on the plans, including but not limited to temporary signal heads, emergency vehicle 
priority systems, interconnect, vehicle detectors, uninterruptable power supply, and signing.  Temporary 
traffic signal controllers and cabinets interconnected to railroad traffic control devices shall be new.  When 
temporary traffic signals will be operating within a county or local agency Traffic Management System, the 
equipment must be NTCIP compliant and compatible with the current operating requirements of the 
Traffic Management System. 
 
General. 
Only an approved controller equipment supplier will be allowed to assemble temporary traffic signal and 
railroad traffic signal cabinet.  Traffic signal inspection and TURN-ON shall be according to 800.01TS 
TRAFFIC SIGNAL GENERAL REQUIREMENTS special provision.  
 
Construction Requirements. 

(a) Controllers.  
 
1. Only controllers supplied by one of the District approved closed loop equipment supplier 

will be approved for use at temporary signal locations.  All controllers used for temporary 
traffic signals shall be fully actuated NEMA microprocessor based with RS232 data entry 
ports compatible with existing monitoring software approved by IDOT District 1, installed 
in NEMA TS2 cabinets with 8 phase back panels, capable of supplying 255 seconds of 
cycle length and individual phase length settings up to 99 seconds.  On projects with one 
lane open and two way traffic flow, such as bridge deck repairs, the temporary signal 
controller shall be capable of providing an adjustable all red clearance setting of up to 30 
seconds in length.  All controllers used for temporary traffic signals shall meet or exceed 
the requirements of Section 857 of the Standard Specifications with regards to internal 
time base coordination and preemption.  All railroad interconnected temporary controllers 
and cabinets shall be new and shall satisfy the requirements of Article 857.02 of the 
Standard Specifications and as modified herein. 

 
2. Only control equipment, including controller cabinet and peripheral equipment, supplied 

by one of the District approved closed loop equipment suppliers will be approved for use 
at temporary traffic signal locations.  All control equipment for the temporary traffic 
signal(s) shall be furnished by the Contractor unless otherwise stated in the plans.  On 
projects with multiple temporary traffic signal installations, all controllers shall be the 
same manufacturer brand and model number with the latest version software installed at 
the time of the signal TURN-ON. 

 
(b) Cabinets.  All temporary traffic signal cabinets shall have a closed bottom made of aluminum 

alloy.  The bottom shall be sealed along the entire perimeter of the cabinet base to ensure a 
water, dust and insect-proof seal.  The bottom shall provide a minimum of two (2) 4 inch (100 
mm) diameter holes to run the electric cables through.  The 4 inch (100 mm) diameter holes 
shall have a bushing installed to protect the electric cables and shall be sealed after the 
electric cables are installed. 
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(c) Grounding. Grounding shall be provided for the temporary traffic signal cabinet meeting or 
exceeding the applicable portions of the National Electrical Code, Section 806 of the 
Standard Specifications and shall meet the requirements of the 806.01TS GROUNDING OF 
TRAFFIC SIGNAL SYSTEMS special provision. 

 
(d) Traffic Signal Heads. All traffic signal sections shall be 12 inches (300 mm).   Pedestrian 

signal sections shall be 16 inch (406mm) x 18 inch (457mm).  Traffic signal sections shall be 
LED with expandable view, unless otherwise approved by the Engineer.  Pedestrian signal 
heads shall be Light Emitting Diode (LED) Pedestrian Countdown Signal Heads except when 
a temporary traffic signal is installed at an intersection interconnected with a railroad grade 
crossing.  When a temporary traffic signal is installed at an intersection interconnected with a 
railroad grade crossing, Light Emitting Diode (LED) Pedestrian Signal Heads shall be 
furnished.  The temporary traffic signal heads shall be placed as indicated on the temporary 
traffic signal plan or as directed by the Engineer.  If no traffic staging is in place or will not be 
staged on the day of the turn on, the temporary traffic signal shall have the signal head 
displays, signal head placements and controller phasing match the existing traffic signal or 
shall be as directed by the engineer. The Contractor shall furnish enough extra cable length 
to relocate heads to any position on the span wire or at locations illustrated on the plans for 
construction staging.  The temporary traffic signal shall remain in operation during all signal 
head relocations.  Each temporary traffic signal head shall have its own cable from the 
controller cabinet to the signal head. 

 
(e) Interconnect.  
  

1. Temporary traffic signal interconnect shall be provided using fiber optic cable or wireless 
interconnect technology as specified in the plans.  The Contractor may request, in writing, 
to substitute the fiber optic temporary interconnect indicated in the contract documents 
with a wireless interconnect.  The Contractor must provide assurances that the radio 
device will operate properly at all times and during all construction staging.  If approved 
for use by the Engineer, the Contractor shall submit marked-up traffic signal plans 
indicating locations of radios and antennas and installation details.  If wireless 
interconnect is used, and in the opinion of the engineer, it is not viable, or if it fails during 
testing or operations, the Contractor shall be responsible for installing all necessary 
poles, fiber optic cable, and other infrastructure for providing temporary fiber optic 
interconnect at no cost to the contract. 
 

2. The existing system interconnect and phone lines are to be maintained as part of the 
Temporary Traffic Signal Installation specified for on the plan.  The interconnect, 
including any required fiber splices and terminations, shall be installed into the temporary 
controller cabinet as per the notes or details on the plans.  All labor and equipment 
required to install and maintain the existing interconnect as part of the Temporary Traffic 
Signal Installation shall be included in the cost of TEMPORARY TRAFFIC SIGNAL 
INSTALLATION. When shown in the plans, temporary traffic signal interconnect 
equipment shall be furnished and installed.  The temporary traffic signal interconnect 
shall maintain interconnect communications throughout the entire signal system for the 
duration of the project.  Any temporary signal within an existing closed loop traffic signal 
system shall be interconnected to that system using similar brand control equipment at 
no additional cost to the contract.   

 
3. Temporary wireless interconnect. The radio interconnect system shall be compatible with 

Eagle or Econolite controller closed loop systems.  This work shall include all temporary 
wireless interconnect components, at the adjacent existing traffic signal(s) to provide a 
completely operational closed loop system.  This work shall include all materials, labor 
and testing to provide the completely operational closed loop system as shown on the 
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plans.  The radio interconnect system shall include the following components:   
 

a. Rack or Shelf Mounted RS-232 Frequency Hopping Spread Spectrum (FHSS) 
Radio  

b. Software for Radio Configuration (Configure Frequency and Hopping Patterns) 
c. Antennas (Omni Directional or Yagi Directional) 
d. Antenna Cables, LMR400, Low Loss.  Max. 100-ft from controller cabinet to 

antenna 
e. Brackets, Mounting Hardware, and Accessories Required for Installation 
f. RS232 Data Cable for Connection from the radio to the local or master controller 
g. All other components required for a fully functional radio interconnect system 

 
All controller cabinet modifications and other modifications to existing equipment that 
are required for the installation of the radio interconnect system components shall be 
included in the cost of TEMPORARY TRAFFIC SIGNAL INSTALLATION. 
 
The radio interconnect system may operate at 900Mhz (902-928) or 2.4 Ghz 
depending on the results of a site survey.  The telemetry shall have an acceptable 
rate of transmission errors, time outs, etc. comparable to that of a hardwire system. 
 
The proposed or existing master controller and telemetry module shall be configured 
for use with the radio interconnect at a minimum rate of 9600 baud. 
 
The radio interconnect system shall include all other components required for a 
complete and fully functional telemetry system and shall be installed in accordance to 
the vendors recommendations. 
 

(f) Emergency Vehicle Pre-Emption. All emergency vehicle preemption equipment (light 
detectors, light detector amplifiers, confirmation beacons, etc.) as shown on the temporary 
traffic signal plans shall be provided by the Contractor.  It shall be the Contractor's 
responsibility to contact the municipality or fire district to verify the brand of emergency 
vehicle preemption equipment to be installed prior to the contract bidding.  The equipment 
must be completely compatible with all components of the equipment currently in use by the 
Agency.  All light operated systems shall operate at a uniform rate of 14.035 hz ±0.002, or as 
otherwise required by the Engineer, and provide compatible operation with other light 
systems currently being operated in the District.  All labor and material required to install and 
maintain the Emergency Vehicle Preemption installation shall be included in the item 
Temporary Traffic Signal Installation. 

 
(g) Vehicle Detection. All temporary traffic signal installations shall have vehicular detection 

installed at all approaches of the intersection and as directed by the Engineer.  Pedestrian 
push buttons shall be provided for all pedestrian signal heads/phases as directed by the 
Engineer.  Microwave vehicle sensors or video vehicle detection system shall be approved by 
IDOT prior to Contractor furnishing and installing.  The Contractor shall install, wire, and 
adjust the alignment of the microwave vehicle sensor or video vehicle detection system in 
accordance to the manufacturer’s recommendations and requirements.  The Contractor shall 
be responsible for adjusting the alignment of the microwave vehicle sensor or video vehicle 
detection system for all construction staging changes and for maintaining proper alignment 
throughout the project.  An equipment supplier shall be present and assist the contractor in 
setting up and maintaining the microwave vehicle sensor or video vehicle detection system.  
An in-cabinet video monitor shall be provided with all video vehicle detection systems and 
shall be included in the item Temporary Traffic Signal Installation. 

 
(h) Uninterruptable Power Supply.  All temporary traffic signal installations shall have 
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Uninterruptable Power Supply (UPS).  The UPS cabinet shall be mounted to the temporary 
traffic signal cabinet and shall be according to the applicable portions of Section 862 of the 
Standard Specifications and as modified in 862.01TS UNITERRUPTABLE POWER SUPPLY, 
SPECIAL Special Provision. 

 
(i) Signs. All existing street name and intersection regulatory signs shall be removed from 

existing poles and relocated to the temporary signal span wire.  If new mast arm assembly 
and pole(s) and posts are specified for the permanent signals, the signs shall be relocated to 
the new equipment at no extra cost.  Any intersection regulatory signs that are required for 
the temporary traffic signal shall be provided as shown on the plans or as directed by the 
Engineer.  Relocation, removing, bagging and installing the regulatory signs for the various 
construction stages shall be provided as shown on the plans or as directed by the Engineer.  
If Illuminated Street Name Signs exist they shall be taken down and stored by the contractor 
and reflecting street name signs shall be installed on the temporary traffic signal installation. 

 
(j) Energy Charges. The electrical utility energy charges for the operation of the temporary traffic 

signal installation shall be paid for by others if the installation replaces an existing signal.  
Otherwise charges shall be paid for under 109.05 of the Standard Specifications. 

 
(k) Maintenance. Maintenance shall meet the requirements of the Standard Specifications and 

850.01TS MAINTENANCE OF EXISTING TRAFFIC SIGNAL INSTALLATION Special 
Provisions. Maintenance of temporary signals and of the existing signals shall be included in 
the cost of the TEMPORARY TRAFFIC SIGNAL INSTALLATION pay item.  When temporary 
traffic signals are to be installed at locations where existing signals are presently operating, 
the Contractor shall be fully responsible for the maintenance of the existing signal installation 
as soon as he begins any physical work on the Contract or any portion thereof.  In addition, a 
minimum of seven (7) days prior to assuming maintenance of the existing traffic signal 
installation(s) under this Contract, the Contractor shall request that the Resident Engineer 
contact the Bureau of Traffic Operations (847) 705-4424 for an inspection of the 
installation(s). 

 
(l) Temporary Traffic Signals for Bridge Projects. Temporary Traffic Signals for bridge projects 

shall follow the State Standards, Standard Specifications, Special Provisions and any plans 
for Bridge Temporary Traffic Signals included in the plans.  The installation shall meet the 
Standard Specifications and all other requirements in this TEMPORARY TRAFFIC SIGNAL 
INSTALLATION specification.  In addition all electric cable shall be aerially suspended, at a 
minimum height of 18 feet (5.5m) on temporary wood poles (Class 5 or better) of 45 feet 
(13.7 m) minimum height.  The signal heads shall be span wire mounted or bracket mounted 
to the wood pole or as directed by the Engineer.  The Controller cabinet shall be mounted to 
the wood pole as shown in the plans, or as directed by the Engineer.  Microwave vehicle 
sensors or video vehicle detection system may be used in place of detector loops as 
approved by the Engineer. 

 
(m) Temporary Portable Traffic Signal for Bridge Projects.  

 
1. Unless otherwise directed by the Engineer, temporary portable traffic signals shall be 

restricted to use on roadways of less than 8000 ADT that have limited access to electric 
utility service, shall not be installed on projects where the estimated need exceeds ten 
(10) weeks, and shall not be in operation during the period of November through March.  
The Contractor shall replace the temporary portable traffic signals with temporary span 
wire traffic signals noted herein at no cost to the contract if the bridge project or Engineer 
requires temporary traffic signals to remain in operation into any part of period of 
November through March.  If, in the opinion of the Engineer, the reliability and safety of 
the temporary portable traffic signal is not similar to that of a temporary span wire traffic 
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signal installation, the Contractor shall replace the temporary portable traffic signals with 
temporary span wire traffic signals at no cost to the contract. 

 
2. The controller and LED signal displays shall meet the applicable Standard Specifications 

and all other requirements in this TEMPORARY TRAFFIC SIGNAL INSTALLATION 
special provision. 

 
3. Work shall be according to Article 701.18(b) of the Standard Specifications except as 

noted herein. 
 
4. General. 

 
a. The temporary portable bridge traffic signals shall be trailer-mounted units. The 

trailer-mounted units shall be set up securely and level. Each unit shall be self-
contained and consist of two signal heads. The left signal head shall be mounted 
on a mast arm capable of extending over the travel lane. Each unit shall contain 
a solar cell system to facilitate battery charging. There shall be a minimum of 12 
days backup reserve battery supply and the units shall be capable of operating 
with a 120 V power supply from a generator or electrical service.   

 
b. All signal heads located over the travel lane shall be mounted at a minimum 

height of 17 feet (5m) from the bottom of the signal back plate to the top of the 
road surface. All far right signal heads located outside the travel lane shall be 
mounted at a minimum height of 8 feet (2.5m) from the bottom of the signal back 
plate to the top of the adjacent travel lane surface.   

 
c. The long all red intervals for the traffic signal controller shall be adjustable up to 

250 seconds in one-second increments. 
 
d. As an alternative to detector loops, temporary portable bridge traffic signals may 

be equipped with microwave sensors or other approved methods of vehicle 
detection and traffic actuation.   

 
e. All portable traffic signal units shall be interconnected using hardwire 

communication cable.  Radio communication equipment may be used only with 
the approval of the Engineer.  If radio communication is used, a site analysis 
shall be completed to ensure that there is no interference present that would 
affect the traffic signal operation. The radio equipment shall meet all applicable 
FCC requirements.   

 
f. The temporary portable bridge traffic signal system shall meet the physical 

display and operational requirements of conventional traffic signals as specified 
in Part IV and other applicable portions of the currently adopted version of the 
Manual on Uniform Traffic Control Devices (MUTCD) and the Illinois MUTCD. 
The signal system shall be designed to continuously operate over an ambient 
temperature range between -30 ºF (-34 ºC) and 120 ºF (48 ºC).  When not being 
utilized to inform and direct traffic, portable signals shall be treated as 
nonoperating equipment according to Article 701.11. 

 
g. Basis of Payment. This work will be paid for according to Article 701.20(c). 

 
Basis of Payment. 
This work shall be paid for at the contract unit price each for TEMPORARY TRAFFIC SIGNAL 
INSTALLATION, TEMPORARY BRIDGE TRAFFIC SIGNAL INSTALLATION, or TEMPORARY 
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PORTABLE BRIDGE TRAFFIC SIGNAL INSTALLATION, the price of which shall include all costs for the 
modifications required for traffic staging, changes in signal phasing as required in the Contract plans, 
microwave vehicle sensors, video vehicle detection system, any maintenance or adjustment to the 
microwave vehicle sensors/video vehicle detection system, the temporary wireless interconnect system, 
temporary fiber optic interconnect system, all material required, the installation and complete removal of 
the temporary traffic signal, and any changes required by the Engineer.  Each intersection will be paid for 
separately. 
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TEMPORARY TRAFFIC SIGNAL TIMING 
Effective: May 22, 2002 
Revised: July 1, 2015 
890.02TS 
 
Description. 
This work shall consist of developing and maintaining appropriate traffic signal timings for the specified 
intersection for the duration of the temporary signalized condition, as well as impact to existing traffic 
signal timings caused by detours or other temporary conditions. 
 
All timings and adjustments necessary for this work shall be performed by an approved Consultant who 
has previous experience in optimizing Closed Loop Traffic signal Systems for District One of the Illinois 
Department of Transportation.  The Contractor shall contact the Traffic Signal Engineer at (847) 705-4424 
for a listing of approved Consultants. 
 
The following tasks are associated with TEMPORARY TRAFFIC SIGNAL TIMING. 

(a) Consultant shall attend temporary traffic signal inspection (turn-on) and/or detour meeting 
and conduct on-site implementation of the traffic signal timings.   

 
(b) Consultant shall be responsible for making fine-tuning adjustments to the timings in the field 

to alleviate observed adverse operating conditions and to enhance operations. 
 
(c) Consultant shall provide monthly observation of traffic signal operations in the field.   
 
(d) Consultant shall provide on-site consultation and adjust timings as necessary for construction 

stage changes, temporary traffic signal phase changes, and any other conditions affecting 
timing and phasing, including lane closures, detours, and other construction activities. 

 
(e) Consultant shall make timing adjustments and prepare comment responses as directed by 

the Area Traffic Signal Operations Engineer. 
 
(f)  Return original timing plan once construction is complete. 
 

Basis of Payment. 
The work shall be paid for at the contract unit price each for TEMPORARY TRAFFIC SIGNAL TIMING, 
which price shall be payment in full for performing all work described herein per intersection.  When the 
temporary traffic signal installation is turned on and/or detour implemented, 50 percent of the bid price will 
be paid.  The remaining 50 percent of the bid price will be paid following the removal of the temporary 
traffic signal installation and/or detour. 
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REBUILD EXISTING HANDHOLE 
Effective: January 1, 2002 
Revised: July 1, 2015 
895.04TS 
 
This item shall consist of rebuilding and bringing to grade a handhole at a location shown on the plans or 
as directed by the Engineer.  The work shall consist of removing the handhole frame and cover and the 
walls of the handhole to a depth of eight (8) inches below the finished grade. 
 
Upon completion of the above work, four (4) holes, four (4) inches in depth and one half (1/2) inch in 
diameter, shall be drilled into the remaining concrete; one hole centered on each of the four handhole 
walls.  Four (4) #3 steel dowels, eight (8) inches in length, shall be furnished and shall be installed in the 
drilled holes with a masonry epoxy. 
 
All concrete debris shall be disposed of outside the right-of-way. 
 
The area adjacent to each side of the handhole shall be excavated to allow forming.  All steel hooks, 
handhole frame, cover, and concrete shall be provided to construct a rebuilt handhole according to 
applicable portions of Section 814 of the Standard Specification and as modified in 814.01TS 
HANDHOLES Special Provision.  The existing frame and cover shall be replaced if it was damaged 
during removal or as determined by the Engineer. 
 
Basis of Payment. 
This work shall be paid for at the contract unit price each for REBUILD EXISTING HANDHOLE, which 
price shall be payment in full for all labor, materials, and equipment necessary to complete the work 
described above and as indicated on the drawings. 
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PEDESTRIAN PUSH-BUTTON 
Effective: May 22, 2002 
Revised: July 1, 2015 
888.01TS 
 
Description. 
Revise Article 888.01 of the Standard Specifications to read: 
 
This work shall consist of furnishing and installing a latching (single call) or non-latching (dual call) 
pedestrian push-button and a regulatory pedestrian instruction sign according to MUTCD, sign series 
R10-3e 9” x 15” sign with arrow(s) for a count-down pedestrian signal.  The pedestrian station sign size 
without count-down pedestrian signals shall accommodate a MUTCD sign series R10-3b or R10-3d 9” x 
12” sign with arrow(s). 
 
Installation. 
Add the following to Article 888.03 of the Standard Specifications: 
 
A mounting bracket and/or extension shall be used to assure proper orientation when two pedestrian 
push buttons are required for one post. The price of the bracket and/or extension shall be included in the 
cost of the pedestrian push button. The contractor is not allowed to install a push-button assembly with 
the sign below the push-button in order to meet mounting requirements. 
 
Materials. 
Revise Article 1074.02(a) of the Standard Specifications to read: 

 
The pedestrian push-button housing shall be constructed of aluminum alloy according to ASTM B 308 
6061-T6 and powder coated yellow, unless otherwise noted on the plans.  The housing shall be furnished 
with suitable mounting hardware. 
 
Revise Article 1074.02(e) of the Standard Specifications to read: 
 
Stations shall be designed to be mounted to a post, mast arm pole or wood pole.  The station shall be 
aluminum and shall accept a 3 inch (75mm) round push-button assembly and a regulatory pedestrian 
instruction sign according to MUTCD, sign series R10-3e 9” x 15” sign with arrow(s) for a count-down 
pedestrian signal.  The pedestrian station size without count-down pedestrian signals shall accommodate 
a MUTCD sign series R10-3b or R10-3d 9” x 12” sign with arrow(s). 
 
Add the following to Article 1074.02 of the Standard Specifications: 
 

(f) Location.  Pedestrian push-buttons and stations shall be mounted to a post, mast arm pole or 
wood pole as shown on the plans and shall be fully ADA accessible from a paved or concrete 
surface.  See the District’s Detail sheets for orientation and mounting details. 

 
Basis of Payment. 
Revise Article 888.04 of the Standard Specifications to read: 
 
This work will be paid for at the contract unit price per each for PEDESTRIAN PUSH-BUTTON or 
PEDESTRIAN PUSH-BUTTON, NON-LATCHING. 
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ROD AND CLEAN EXISTING CONDUIT 
Effective: January 1, 2015 
Revised:   July 1, 2015 
810.03TS 
 
Description. 
This work shall consist of inserting a duct rod or electrical fish rod or tape of sufficient length and rigidity 
into an electrical conduit opening in one electrical handhole, and pushing the said rod through the conduit 
to emerge at the next or subsequent handhole in the conduit system at the location(s) shown on the 
plans.  The duct rod may be inserted and removed by any standard construction method which causes no 
damage to the conduit.  The size of the conduit may vary, but there shall be no differentiation in cost for 
the size of the conduit. 
 
The conduit which is to be rodded and cleaned may exist with various amounts of standing water in the 
handholes to drain the conduit and to afford compatible working conditions for the installation of the duct 
rods and/or cables.  Pumping of handholes shall be included with the work of rodding and cleaning of the 
conduit. 
 
Any handhole which, in the opinion of the Engineer contains excessive debris, dirt or other materials to 
the extent that conduit rodding and cleaning is not feasible, shall be cleaned at the Engineer’s order and 
payment approval as a separate pay item. 
 
Prior to removal of the duct rod, a duct cleaning attachment such as a properly sized wire brush or 
cleaning mandrel shall be attached to the duct rod, which by removal of the duct rod shall be pulled 
through the conduit to remove sand, grit, or other light obstructions from the duct to provide a clean, clear 
passage for the installation of cable.  Whenever the installation of cables is not performed as an adjunct 
to or immediately following the cleaning of the duct, a light weight pulling line such as a 1/8” polyethylene 
line or conduit measuring tape shall be placed and shall remain in the conduit to facilitate future work.  
When great difficulty of either inserting the duct rod or removal of the cleaning mandrel is encountered, 
the duct may require further cleaning by use of a compressed air gun, or a low pressure water hose.  In 
the case of a broken conduit, the conduit must be excavated and repaired.  The existence and location of 
breaks in the conduit may be determined by rodding, but the excavation and repair work required will be 
paid for separately. 
 
This work shall be measured per lineal foot for each conduit cleaned.  Measurements shall be made from 
point to point horizontally.  No vertical rises shall count in the measurement. 
 
Basis of Payment. 
This work shall be paid for at the contract unit price per lineal foot for ROD AND CLEAN EXISTING 
CONDUIT for the installation of new electric cables in existing conduits.  Such price shall include the 
furnishing of all necessary tools, equipment, and materials required to prepare a conduit for the 
installation of cable. 
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TEMPORARY PAVEMENT (D1) 
Effective: March 1, 2003 
Revised: April 10, 2008 
 
Description.  This work shall consist of constructing a temporary pavement at the locations shown on the 
plans or as directed by the engineer. 
 
The contractor shall use either Portland cement concrete according to Sections 353 and 354 of the 
Standard Specifications or HMA according to Sections 355, 356, 406 of the Standard Specifications, and 
other applicable HMA special provisions as contained herein.  The HMA mixtures to be used shall be 
specified in the plans.  The thickness of the Temporary Pavement shall be as described in the plans.  The 
contractor shall have the option of constructing either material type if both Portland cement concrete and 
HMA are shown in the plans. 
 
Articles 355.08 and 406.11 of the Standard Specifications shall not apply. 
 
The removal of the Temporary Pavement, if required, shall conform to Section 440 of the Standard 
Specification. 
 
Method of Measurement. Temporary pavement will be measured in place and the area computed in 
square yards (square meters). 
 
Basis of Payment. This work will be paid for at the contract unit price per square yard (square meter) for 
TEMPORARY PAVEMENT and TEMPORARY PAVEMENT (INTERSTATE). 
 
Removal of temporary pavement will be paid for at the contract unit price per square yard (square meter) 
for PAVEMENT REMOVAL. 
 
 
 
  
 
  



 
Route: FAU 1503 (Indian Trail Road) 

Section: 06-00260-02-PV 
County: Kane 

Contract No. 61H85 
 

145 
 

 

 
PUBLIC CONVENIENCE AND SAFETY (DIST 1) 
Effective: May 1, 2012 
Revised: July 15, 2012 
 
Add the following to the end of the fourth paragraph of Article 107.09: 
 

“If the holiday is on a Saturday or Sunday, and is legally observed on a Friday or Monday, the 
length of Holiday Period for Monday or Friday shall apply.” 

 
Add the following sentence after the Holiday Period table in the fourth paragraph of Article 107.09: 
 

“The Length of Holiday Period for Thanksgiving shall be from 5:00 AM the Wednesday prior to 
11:59 PM the Sunday After” 

 
Delete the fifth paragraph of Article 107.09 of the Standard Specifications: 
 

“On weekends, excluding holidays, roadways with Average Daily Traffic of 25,000 or greater, all 
lanes shall be open to traffic from 3:00 P.M. Friday to midnight Sunday except where structure 
construction or major rehabilitation makes it impractical.” 
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TEMPORARY INFORMATION SIGNING 
Effective: November 13, 1996 
Revised: January 29, 2020 
 
Description. 
This work shall consist of furnishing, installing, maintaining, relocating for various states of construction 
and eventually removing temporary informational signs.  Included in this item may be ground mount 
signs, skid mount signs, truss mount signs, bridge mount signs, and overlay sign panels which cover 
portions of existing signs. 
 
Materials. 
Materials shall be according to the following Articles of Section 1000 - Materials: 
 

 Item Article/Section 
a.) Sign Base (Note 1) 1090 
b.) Sign Face (Note 2) 1091 
c.) Sign Legends 1091 
d.) Sign Supports 1093 
e.) Overlay Panels (Note 3) 1090.02 

 
Note 1. The Contractor may use 5/8 inch (16 mm) instead of 3/4 inch (19 mm) thick plywood. 

Note 2. The sign face material shall be in accordance with the Department’s Fabrication of 
Highway Signs Policy. 

Note 3. The overlay panels shall be 0.08 inch (2 mm) thick. 
  

 
GENERAL CONSTRUCTION REQUIREMENTS 

Installation. 
The sign sizes and legend sizes shall be verified by the Contractor prior to fabrication. 
 
Signs which are placed along the roadway and/or within the construction zone shall be installed according 
to the requirements of Article 701.14 and Article 720.04.  The signs shall be 7 ft (2.1 m) above the near 
edge of the pavement and shall be a minimum of 2 ft (600 mm) beyond the edge of the paved shoulder.  
A minimum of two (2) posts shall be used. 
 
The attachment of temporary signs to existing bridges, sign structures or sign panels shall be approved 
by the Engineer.  Any damage to the existing signs and/or structures due to the Contractor's operations 
shall be repaired or signs replaced, as determined by the Engineer, at the Contractor's expense. 
 
Method of Measurement. 
This work shall be measured for payment in square feet (square meters) edge to edge (horizontally and 
vertically). 
 
All hardware, posts or skids, supports, bases for ground mounted signs, connections, which are required 
for mounting these signs will be included as part of this pay item. 
 
Basis of Payment. 
This work shall be paid for at the contract unit price per square foot (square meter) for TEMPORARY 
INFORMATION SIGNING. 
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ADJUSTMENTS AND RECONSTRUCTIONS 
Effective:  March 15, 2011 
 
Revise the first paragraph of Article 602.04 to read: 
 

“602.04  Concrete.  Cast-in-place concrete for structures shall be constructed of Class SI concrete 
according to the applicable portions of Section 503.  Cast-in-place concrete for pavement patching 
around adjustments and reconstructions shall be constructed of Class PP-1 concrete, unless otherwise 
noted in the plans, according to the applicable portions of Section 1020.” 
 
Revise the third, fourth and fifth sentences of the second paragraph of Article 602.11(c) to read: 
 
“Castings shall be set to the finished pavement elevation so that no subsequent adjustment will be 
necessary, and the space around the casting shall be filled with Class PP-1 concrete, unless otherwise 
noted in the plans, to the elevation of the surface of the base course or binder course.  HMA surface or 
binder course material shall not be allowed.  The pavement may be opened to traffic according to Article 
701.17(e)(3)b.” 
 
Revise Article 603.05 to read: 
 

“603.05  Replacement of Existing Flexible Pavement.  After the castings have been adjusted, the 
surrounding space shall be filled with Class PP-1 concrete, unless otherwise noted in the plans, to the 
elevation of the surface of the base course or binder course.  HMA surface or binder course material shall 
not be allowed.  The pavement may be opened to traffic according to Article 701.17(e)(3)b.” 
 
Revise Article 603.06 to read: 
 

“603.06  Replacement of Existing Rigid Pavement.  After the castings have been adjusted, the 
pavement and HMA that was removed, shall be replaced with Class PP-1 concrete, unless otherwise 
noted in the plans, not less than 9 in. (225 mm) thick.  The pavement may be opened to traffic according 
to Article 701.17(e)(3)b. 

 
The surface of the Class PP concrete shall be constructed flush with the adjacent surface.” 
 
Revise the first sentence of Article 603.07 to read: 
 

“603.07  Protection Under Traffic.  After the casting has been adjusted and the Class PP concrete 
has been placed, the work shall be protected by a barricade and two lights according to Article 
701.17(e)(3)b.” 
 
  



 
Route: FAU 1503 (Indian Trail Road) 

Section: 06-00260-02-PV 
County: Kane 

Contract No. 61H85 
 

148 
 

 

DRAINAGE AND INLET PROTECTION UNDER TRAFFIC (D1) 
Effective:  April 1, 2011 
Revised:  April 2, 2011 
 
Add the following to Article 603.02 of the Standard Specifications: 
 

“ (i) Temporary Hot-Mix Asphalt (HMA) Ramp (Note 1) ………………………………. ...................... 1030 
(j) Temporary Rubber Ramps (Note 2) 

 
Note 1. The HMA shall have maximum aggregate size of 3/8 in. (95 mm). 
 
Note 2. The rubber material shall be according to the following. 

 

Property Test Method Requirement 

Durometer Hardness, Shore A ASTM D 2240 75 15 
Tensile Strength, psi (kPa) ASTM D 412 300 (2000) min 
Elongation, percent ASTM D 412 90 min 
Specific Gravity ASTM D 792 1.0 - 1.3 
Brittleness, F (C) ASTM D 746 -40 (-40)” 

 
Revise Article 603.07 of the Standard Specifications to read: 
 

“603.07 Protection Under Traffic.  After the casting has been adjusted and the Class PP concrete 
has been placed, the work shall be protected by a barricade and two lights according to Article 
701.17(e)(3)b. 

 
When castings are under traffic before the final surfacing operation has been started, properly sized 

temporary ramps shall be placed around the drainage and/or utility castings according to the following 
methods.  
 

(a) Temporary Asphalt Ramps.  Temporary hot-mix asphalt ramps shall be placed around the 
casting, flush with its surface and decreasing to a featheredge in a distance of 2 ft (600 mm) 
around the entire surface of the casting.  
 

(b) Temporary Rubber Ramps.  Temporary rubber ramps shall only be used on roadways with 
permanent posted speeds of 40 mph or less and when the height of the casting to be protected 
meets the proper sizing requirements for the rubber ramps as shown below. 
 

 

Dimension Requirement 

Inside Opening Outside dimensions of casting + 1 in. (25 mm) 
Thickness at inside 
edge 

Height of casting   1/4 in. (6 mm) 

Thickness at outside 
edge 

1/4 in. (6 mm) max. 

Width, measured 
from inside opening 
to outside edge 

8 1/2 in. (215 mm) min 

 
Placement shall be according to the manufacturer’s specifications. 
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Temporary ramps for castings shall remain in place until surfacing operations are undertaken within the 

immediate area of the structure.  Prior to placing the surface course, the temporary ramp shall be removed.  
Excess material shall be disposed of according to Article 202.03.” 
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CURB OR COMBINATION CURB AND GUTTER REMOVAL AND REPLACEMENT (D1) 
Effective:  November 1, 2020 
Revised:  September 1, 2022 
 
Description.  This work shall consist of the complete removal and replacement of curb or combination 
curb and gutter.  Work shall be according to Sections 440 and 606 of the Standard Specifications, State 
Standard 606001, District Detail BD-24 and as directed by the Engineer except as modified herein.  
 
Curb or combination curb and gutter removal and replacement shall match the type of the existing curb or 
combination curb and gutter.  Types may be variable and are to meet existing dimensions and field 
conditions.  Locations of removal and replacement shall be determined by the Resident Engineer at the 
time of construction. 
 
Unsuitable material to be removed, as directed by the Engineer, shall be replaced with subbase granular 
material, type B or additional thickness of concrete.  Suitable backfill material, when required, shall be 
replaced as directed by the Engineer. 
 
Epoxy coated tie bars, #6 (20) - 24” (610) long at 24” (610) centers, shall be used except when adjacent 
to flexible pavement.  Longitudinal bars, if encountered, are not to be replaced.   
 
Hot-mix asphalt surface removal on the existing gutter flag, if encountered, shall be included in the 
removal of the curb and gutter. 
 
Saw cuts shall be according to Article 440.03 of the Standard Specifications. 
 
½” (13) preformed expansion joints shall be used at concrete sidewalks, driveways and medians.  
 
Method of Measurement.  Concrete curb removal and replacement, or combination concrete curb and 
gutter removal and replacement will be measured for payment in feet (meters) along the face of concrete 
curb. A minimum replacement length of 4 feet is required. 
 
Basis of Payment.  This item will be paid for at the contract unit price per foot (meter) for CURB 
REMOVAL AND REPLACEMENT GREATER THAN 10 FEET or COMBINATION CURB AND GUTTER 
REMOVAL AND REPLACEMENT GREATER THAN 10 FEET for lengths greater than 10 feet.   
 
This item will be paid at the contract unit price per foot (meter) for CURB REMOVAL AND REPLACMENT 
LESS THAN OR EQUAL TO 10 FEET or COMBINATION CURB AND GUTTER REMOVAL AND 
REPLACMENT LESS THAN OR EQUAL TO 10 FEET for lengths less than or equal to 10 feet.   
 
Where unsuitable material is encountered in the subgrade or subbase and its removal and replacement is 
required by the Engineer, such removal and replacement will be paid for according to Article 109.04. 
 
Sidewalk removal, driveway pavement removal and median surface removal will be paid for according to 
Article 440.08 of the Standard Specifications. 
 
Portland cement concrete sidewalk will be paid for according to Article 424.13 of the Standard 
Specifications. 
 
Portland cement concrete driveway pavement will be paid for according to Article 423.11 of the Standard 
Specifications. 
 
Hot-mix asphalt driveway will be paid for according to Article 355.11 and 406.14 of the Standard 
Specifications. 
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Concrete median surface will be paid for according to Article 606.15 of the Standard Specifications. 
 
Topsoil will be paid for according to Article 211.08 of the Standard Specifications. 
 
Sodding will be paid for according to Article 252.13 of the Standard Specifications.  Fertilizer for the 
placement of sod is not required. 
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TRAFFIC CONTROL AND PROTECTION (ARTERIALS) (D1) 
Effective: February 1, 1996 
Revised: March 1, 2011 
 
Specific traffic control plan details and Special Provisions have been prepared for this contract. This work 
shall include all labor, materials, transportation, handling and incidental work necessary to furnish, install, 
maintain and remove all traffic control devices required as indicated in the plans and as approved by the 
Engineer. 
 
When traffic is to be directed over a detour route, the Contractor shall furnish, erect, maintain and remove 
all applicable traffic control devices along the detour route according to the details shown in the plans. 
 
Method of Measurement:  All traffic control (except “Traffic Control and Protection (Expressways)” and 
temporary pavement markings) indicated on the traffic control plan details and specified in the Special 
Provisions will be measured for payment on a lump sum basis. 
 
Basis of Payment:  All traffic control and protection will be paid for at the contract lump sum price for 
TRAFFIC CONTROL AND PROTECTION (SPECIAL). 
 
Temporary pavement markings will be paid for separately unless shown on a Standard. 
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AGGREGATE SURFACE COURSE FOR TEMPORARY ACCESS 
Effective: April 1, 2001 
Revised:  January 2, 2007 
 
Revise Article 402.10 of the Standard Specifications to read: 
 

“402.10 For Temporary Access.  The contractor shall construct and maintain aggregate surface 
course for temporary access to private entrances, commercial entrances and roads according to Article 
402.07 and as directed by the Engineer.  
 

The aggregate surface course shall be constructed to the dimensions and grades specified below, 
except as modified by the plans or as directed by the Engineer. 
 

(a) Private Entrance.  The minimum width shall be 12 ft (3.6 m). The minimum compacted thickness 
shall be 6 in. (150 mm).  The maximum grade shall be eight percent, except as required to match 
the existing grade. 

 
(a) Commercial Entrance.  The minimum width shall be 24 ft (7.2 m). The minimum compacted 

thickness shall be 9 in. (230 mm).  The maximum grade shall be six percent, except as required to 
match the existing grade. 

 
(b) Road.  The minimum width shall be 24 ft (7.2 m). The minimum compacted thickness shall be 9 in. 

(230 mm).  The grade and elevation shall be the same as the removed pavement, except as 
required to meet the grade of any new pavement constructed.  

 
Maintaining the temporary access shall include relocating and/or regrading the aggregate surface 

coarse for any operation that may disturb or remove the temporary access.  The same type and gradation 
of material used to construct the temporary access shall be used to maintain it. 
 

When use of the temporary access is discontinued, the aggregate shall be removed and utilized in the 
permanent construction or disposed of according to Article 202.03.” 
 
Add the following to Article 402.12 of the Standard Specifications: 
 

“Aggregate surface course for temporary access will be measured for payment as each for every private 
entrance, commercial entrance or road constructed for the purpose of temporary access.  If a residential 
drive, commercial entrance, or road is to be constructed under multiple stages, the aggregate needed to 
construct the second or subsequent stages will not be measured for payment but shall be included in the 
cost per each of the type specified.” 
 
Revise the second paragraph of Article 402.13 of the Standard Specifications to read: 
 

“Aggregate surface course for temporary access will be paid for at the contract unit price per each for 
TEMPORARY ACCESS (PRIVATE ENTRANCE), TEMPORARY ACCESS (COMMERCIAL ENTRANCE) 
or TEMPORARY ACCESS (ROAD). 
 

Partial payment of the each amount bid for temporary access, of the type specified, will be paid 
according to the following schedule: 
 

(a) Upon construction of the temporary access, sixty percent of the contract unit price per each, of the 
type constructed, will be paid. 
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(b) Subject to the approval of the Engineer for the adequate maintenance and removal of the temporary 
access, the remaining forty percent of the pay item will be paid upon the permanent removal of the 
temporary access.” 
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EMBANKMENT II 
Effective: March 1, 2011 
Revised: November 1, 2013 
 
Description.  This work shall be according to Section 205 of the Standard Specifications except for the 
following. 
 
Material.  Reclaimed asphalt shall not be used within the ground water table or as a fill if ground water is 
present. The RAP used shall be according to the current Bureau of Materials and Physical Research Policy 
Memorandum, “Reclaimed Asphalt Pavement (RAP) for Aggregate Applications”. Gradation deleterious 
count shall not exceed 10% of total RAP and 5% of other by total weight. 
 
CONSTRUCTION REQUIREMENTS 
 
Samples.  Embankment material shall be sampled and tested before use.  The contractor shall identify 
embankment sources, and provide equipment as the Engineer requires, for the collection of samples from 
those sources.  Samples will be furnished to the Geotechnical Engineer a minimum of three weeks prior to 
use in order that laboratory tests for compaction can be performed.  Embankment material placement 
cannot begin until tests are completed. 
 
Placing Material.  In addition to Article 202.03, broken concrete, reclaimed asphalt with no expansive 
aggregate, or uncontaminated dirt and sand generated from construction or demolition activities shall be 
placed in 6 inches (150 mm) lifts and disked with the underlying lift until a uniform homogenous material is 
formed.  This process also applies to the overlaying lifts.  The disk must have a minimum blade diameter 
of 24 inches (600 mm). 
 
When embankments are to be constructed on hillsides or existing slopes that are steeper than 3H:1V, steps 
shall be keyed into the existing slope by stepping and benching as shown in the plans or as directed by the 
Engineer. 
 
Compaction.  Soils classification for moisture content control will be determined by the Soils Inspector using 
visual field examination techniques and the IDH Textural Classification Chart. 
 
When tested for density in place each lift shall have a maximum moisture content as follows. 
 

a) A maximum of 110 percent of the optimum moisture for all forms of clay soils. 
 
b) A maximum of 105 percent of the optimum moisture for all forms of clay loam soils. 
 

Stability.  The requirement for embankment stability in article 205.04 will be measured with a Dynamic 
Cone Penetrometer (DCP) according to the test method in the IDOT Geotechnical Manual.  The 
penetration rate must be equal or less than 1.5 inches (38 mm) per blow. 
 
Basis of Payment.  This work will not be paid separately but will be considered as included in the various 
items of excavation. 
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FRICTION AGGREGATE (D1) 
Effective:  January 1, 2011 
Revised:  December 1, 2021 
 
Revise Article 1004.03(a) of the Standard Specifications to read: 
 
“1004.03 Coarse Aggregate for Hot-Mix Asphalt (HMA).  The aggregate shall be according to 
Article 1004.01 and the following. 
 

(a) Description.  The coarse aggregate for HMA shall be according to the following table. 
 

Use Mixture Aggregates Allowed 

Class A Seal or Cover Allowed Alone or in Combination 5/: 

Gravel 
Crushed Gravel 
Carbonate Crushed Stone 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Steel Slag 
Crushed Concrete 

HMA 
Low ESAL 

Stabilized Subbase  

or Shoulders 

Allowed Alone or in Combination 5/: 

Gravel 
Crushed Gravel 
Carbonate Crushed Stone 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Steel Slag1/  

Crushed Concrete 

HMA 
High ESAL 
Low ESAL 

Binder 
IL-19.0 
or IL-19.0L 
 
SMA Binder 

Allowed Alone or in Combination 5/ 6/: 

Crushed Gravel 
Carbonate Crushed Stone2/ 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Concrete3/ 

HMA 
High ESAL 
Low ESAL 

C Surface and  Binder  
IL-9.5  
IL-9.5FG  
or IL-9.5L 
 
 

Allowed Alone or in Combination 5/: 

Crushed Gravel 
Carbonate Crushed Stone2/ 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Steel Slag4/  
Crushed Concrete3/ 
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Use Mixture Aggregates Allowed 

HMA 
High ESAL 

D Surface and Binder  
IL-9.5  
or IL-9.5FG 
 
 

Allowed Alone or in Combination 5/: 

Crushed Gravel 
Carbonate Crushed Stone (other than 
Limestone)2/ 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Steel Slag4/ 
 

Other Combinations Allowed: 

Up to...  With... 

25% Limestone Dolomite 

50% Limestone Any Mixture D 
aggregate other than 
Dolomite 

75% Limestone Crushed Slag (ACBF) 

or Crushed 
Sandstone 

HMA 
High ESAL 

E Surface 
IL-9.5 
 
SMA 
Ndesign 80 
Surface 

Allowed Alone or in Combination 5/ 6/: 

Crushed Gravel 

Crystalline Crushed Stone  
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Steel Slag 
 
No Limestone. 
 

Other Combinations Allowed: 

Up to... With... 

50% Dolomite2/ Any Mixture E 
aggregate 

75% Dolomite2/ Crushed Sandstone, 
Crushed Slag (ACBF), 
Crushed Steel Slag, or 
Crystalline Crushed 
Stone 

75% Crushed 
Gravel2/  

Crushed Sandstone, 
Crystalline Crushed 
Stone, Crushed Slag 
(ACBF), or Crushed 
Steel Slag 
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Use Mixture Aggregates Allowed 

HMA 
High ESAL 

F Surface 
IL-9.5 
 
SMA 
Ndesign 80 
Surface 

Allowed Alone or in Combination 5/ 6/: 
 
Crystalline Crushed Stone 
Crushed Sandstone  
Crushed Slag (ACBF) 
Crushed Steel Slag 
No Limestone. 

Other Combinations Allowed:  

Up to... With... 

50% Crushed 
Gravel2/ or 
Dolomite2/  

Crushed Sandstone, 
Crushed Slag (ACBF), 
Crushed Steel Slag, or 
Crystalline Crushed 
Stone 

 
1/ Crushed steel slag allowed in shoulder surface only. 
2/ Carbonate crushed stone (limestone) and/or crushed gravel shall not be used in SMA Ndesign 

80.  
3/ Crushed concrete will not be permitted in SMA mixes. 
4/ Crushed steel slag shall not be used as binder. 
5/ When combinations of aggregates are used, the blend percent measurements shall be by 

volume.” 
6/ Combining different types of aggregate will not be permitted in SMA Ndesign 80.” 
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HOT-MIX ASPHALT BINDER AND SURFACE COURSE (D1) 
Effective:  November 1, 2019 
Revised:  December 1, 2021 
 
Revise Article 1004.03(c) to read: 
 

“(c) Gradation.  The coarse aggregate gradations shall be as listed in the following table. 
 

Use Size/Application Gradation No. 

Class A-1, A-2, & A-3 3/8 in. (10 mm) Seal CA 16 or CA 20 

Class A-1 1/2 in. (13 mm) Seal CA 15 

Class A-2 & A-3 Cover Coat CA 14 

HMA High ESAL 

IL-19.0; 
Stabilized Subbase IL-19.0 

CA 11 1/ 

SMA 12.5 2/ CA 134/, CA 14, or CA 16 

SMA 9.5 2/ CA 133/4/ or CA 163/ 

IL-9.5 CA 16, CM 134/ 

IL-9.5FG CA 16 

HMA Low ESAL 
IL-19.0L CA 11 1/ 

IL-9.5L CA 16 
 
1/ CA 16 or CA 13 may be blended with the CA 11. 

 
2/ The coarse aggregates used shall be capable of being combined with the fine aggregates and 

mineral filler to meet the approved mix design and the mix requirements noted herein. 
 

3/ The specified coarse aggregate gradations may be blended. 
 

4/ CA 13 shall be 100 percent passing the 1/2 in. (12.5mm) sieve.” 
 

Revise Article 1004.03(e) of the Supplemental Specifications to read: 
 
 “(e) Absorption. For SMA the coarse aggregate shall also have water absorption  
 ≤ 2.0 percent.” 
 
Revise the “High ESAL” portion of the table in Article 1030.01 to read: 
 

“High ESAL 
Binder Courses 

IL-19.0, IL-9.5, IL-9.5FG, IL-4.75, SMA 
12.5,  
Stabilized Subbase IL-19.0  

Surface Courses 
IL-9.5, IL-9.5FG, 
SMA 12.5, SMA 9.5” 

 
Revise Note 2. and add Note 6 to Article 1030.02 of the Standard Specifications to read: 
 

               “Item                                                                                  Article/Section 
 
(g)Performance Graded Asphalt Binder (Note 6)                                   1032 
(h) Fibers (Note 2) 
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Note 2. A stabilizing additive such as cellulose or mineral fiber shall be added to the SMA mixture 
according to Illinois Modified AASHTO M 325.  The stabilizing additive shall meet the Fiber 
Quality Requirements listed in Illinois Modified AASHTO M 325.  Prior to approval and use of 
fibers, the Contractor shall submit a notarized certification by the producer of these materials 
stating they meet these requirements. Reclaimed Asphalt Shingles (RAS) may be used in Stone 
Matrix Asphalt (SMA) mixtures designed with an SBA polymer modifier as a fiber additive if the 
mix design with RAS included meets AASHTO T305 requirements. The RAS shall be from a 
certified source that produces either Type I or Type 2. Material shall meet requirements noted 
herein and the actual dosage rate will be determined by the Engineer. 
 
Note 6. The asphalt binder shall be an SBS PG 76-28 when the SMA is used on a full-depth 
asphalt pavement and SBS PG 76-22 when used as an overlay, except where modified herein. 
The asphalt binder shall be a SBS PG 76-22 for IL-4.75, except where modified herein..” 

 
Revise table in Article 1030.05(a) of the Standard Specifications to read: 
 

“MIXTURE COMPOSITION (% PASSING) 1/ 

Sieve 
Size 

IL-19.0 mm 
SMA 
12.5 SMA 9.5 IL-9.5mm IL-9.5FG IL-4.75 mm 

min max min max min max min max min max min max 



 
Route: FAU 1503 (Indian Trail Road) 

Section: 06-00260-02-PV 
County: Kane 

Contract No. 61H85 
 

161 
 

 

1 1/2 in 
(37.5 mm) 

            

1 in. 
(25 mm)  100           

3/4 in. 
(19 mm) 90 100  100         

1/2 in. 
(12.5 mm) 75 89 80 100  100  100  100  100 

3/8 in. 
(9.5 mm)    65 90 100 90 100 90 100  100 

#4 
(4.75 mm) 40 60 20 30 36 50 34 69 60 756/ 90 100 

#8 
(2.36 mm) 20 42 16 24 4/ 16 324/ 34 5/ 52 2/ 45 606/ 70 90 

#16 
(1.18 mm) 15 30     10 32 25 40 50 65 

#30 
(600 m)   12 16 12 18   15 30   

#50 
(300 m) 6 15     4 15 8 15 15 30 

#100 
(150 m) 4 9     3 10 6 10 10 18 

#200 
(75 m) 3.0 6.0 7.0 9.0 3/ 7.5 9.5 3/ 4.0 6.0 4.0 6.5 7.0 9.0 3/ 

#635 
(20 m) 

  ≤ 3.0 ≤ 3.0       

Ratio 
Dust/Asphalt 

Binder 
 1.0  1.5  1.5  1.0 

 
1.0  1.0 

 
1/ Based on percent of total aggregate weight. 
 
2/ The mixture composition shall not exceed 44 percent passing the #8 (2.36 mm) sieve for 

surface courses with Ndesign = 90. 
3/ Additional minus No. 200 (0.075 mm) material required by the mix design shall be mineral 

filler, unless otherwise approved by the Engineer. 
4/ When establishing the Adjusted Job Mix Formula (AJMF) the percent passing the #8 (2.36 

mm) sieve shall not be adjusted above the percentage stated on the table.  
5/ When establishing the Adjusted Job Mix Formula (AJMF) the percent passing the #8 (2.36 

mm) sieve shall not be adjusted below 34 percent. 
6/ When the mixture is used as a binder, the maximum shall be increased by 0.5 percent 

passing.” 
 

Revise Article 1030.05(b) of the Standard Specifications to read: 
  

(b) Volumetric Requirements.  The target value for the air voids of the HMA shall be 4.0 percent, for IL-
4.75 and SMA mixtures it shall be 3.5 percent and for Stabilized Subbase it shall be 3.0 percent at 
the design number of gyrations.  The voids in the mineral aggregate (VMA) and voids filled with 
asphalt binder (VFA) of the HMA design shall be based on the nominal maximum size of the 
aggregate in the mix and shall conform to the following requirements. 
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 Voids in the Mineral Aggregate (VMA), 

% Minimum for Ndesign 
Mix Design 30 50 70 80 90 

IL-19.0  13.5 13.5  13.5 
IL-9.5  15.0 15.0   
IL-9.5FG  15.0 15.0   
IL-4.751/  18.5    
SMA-12.51/2/5/    17.03//16.04/  
SMA-9.51/2/5/    17.03//16.04/  
IL-19.0L 13.5     
IL-9.5L 15.0     

 
 

1/ Maximum draindown shall be 0.3 percent according to Illinois Modified AASHTO T 
305. 
 

2/ The draindown shall be determined at the JMF asphalt binder content at the mixing 
temperature plus 30°F. 
 

3/ Applies when specific gravity of coarse aggregate is ≥ 2.760. 
 

4/ Applies when specific gravity of coarse aggregate is < 2.760. 
 

5/ For surface course, the coarse aggregate can be crushed steel slag, crystalline 
crushed stone or crushed sandstone. For binder course, coarse aggregate shall be 
crushed stone (dolomite), crushed gravel, crystalline crushed stone, or crushed 
sandstone” 

 
Revise the last paragraph of Article 1102.01 (a) (5) of the Standard Specifications to read: 
 
 “IL-4.75 and Stone Matrix Asphalt (SMA) mixtures which contain aggregate having absorptions 
greater than or equal to 2.0 percent, or which contain steal slag sand, shall have minimum surge bin 
storage plus haul time of 1.5 hours.” 
 
Add after third sentence of Article 1030.09(b) to read: 
 
“ If the Contractor and Engineer agree the nuclear density test method is not appropriate for the mixture, 
cores shall be taken at random locations determined according to the QC/QA document "Determination 
of Random Density Test Site Locations".  Core densities shall be determined using the Illinois Modified 
AASHTO T 166 or T 275 procedure.” 

 
Revise Table 1 and Note 4/ of Table 1 in Article 406.07(a) of the Standard Specifications to read: 

 Breakdown/Intermediate 
Roller  

(one of the following) 

Final Roller 
(one or more of  
the following) 

Density Requirement 

IL-9.5, IL-9.5FG, IL-
19.01/  

VD, P , TB, 3W, OT, OB VS, TB, TF, OT As specified in Section 
1030 

IL-4.75 and SMA 3/ 

4/ 
TB, 3W, OT TF, 3W As specified in Section 

1030 

Mixtures on Bridge TB TF As specified in Articles 
582.05 and 582.06. 
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Decks 2/ 
 
“4/  The Contractor shall provide a minimum of two steel-wheeled tandem rollers (T B), and/or three-wheel 

(3W) rollers for breakdown, except one of the (TB) or (3W) rollers shall be 84 inches (2.14 m) wide 
and a weight of 315 pound per linear inch (PLI) (5.63 kg/mm) and one of the (TB) or (3W) rollers can 
be substituted for an oscillatory roller (OT). TF rollers shall be a minimum of 280 lb/in. (50 N/mm). The 
3W and TB rollers shall be operated at a uniform speed not to exceed 3 mph (5 km/h), with the drive 
roll for TB rollers nearest the paver and maintain an effective rolling distance of not more than 150 ft 
(45 m) behind the paver.” 

 
Add the following after the fourth paragraph of Article 406.13 (b): 
 
“The plan quantities of SMA mixtures shall be adjusted using the actual approved binder and surface Mix 
Design’s Gmb.” 
 
Revise first paragraph of Article 1030.10 of the Standard Specifications to read: 
 

“A test strip of 300 ton (275 metric tons), except for SMA mixtures it will be 400 ton (363 metric ton), 
will be required for each mixture on each contract at the beginning of HMA production for each 
construction year according to the Manual of Test Procedures for Materials “Hot Mix Asphalt Test Strip 
Procedures”. At the request of the Producer, the Engineer may waive the test strip if previous 
construction during the current construction year has demonstrated the constructability of the mix using 
Department test results.” 
 
Revise third paragraph of Article 1030.10 of the Standard Specifications to read: 
 
 “When a test strip is constructed, the Contractor shall collect and split the mixture according to 
the document “Hot-Mix Asphalt Test Strip Procedures”. The Engineer, or a representative, shall deliver 
split sample to the District Laboratory for verification testing. The Contractor shall complete mixture tests 
stated in Article 1030.09(a). Mixture sampled shall include enough material for the Department to conduct 
mixture tests detailed in Article 1030.09(a) and in the document “Hot-Mix Asphalt Mixture Design 
Verification Procedure” Section 3.3. The mixture test results shall meet the requirements of Articles 
1030.05(b) and 1030.05(d), except Hamburg wheel tests will only be conducted on High ESAL mixtures 
during production.” 
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HOT-MIX ASPHALT – MIXTURE DESIGN VERIFICATION AND PRODUCTION (D1) 
Effective:  January 1, 2019 
Revised:  December 1, 2021 
 
Add to Article 1030.05 (d)(3) of the Standard Specifications to read: 
 

“ During mixture design, prepared samples shall be submitted to the District laboratory by the 
Contractor for verification testing.  The required testing, and number and size of prepared samples 
submitted, shall be according to the following tables.  

 

High ESAL – Required Samples for Verification Testing 

Mixture Hamburg Wheel and I-FIT Testing 1/ 2/ 

Binder total of 3 - 160 mm tall bricks 

Surface total of 4 - 160 mm tall bricks  
 

Low ESAL – Required Samples for Verification Testing 

Mixture I-FIT Testing 1/ 2/ 

Binder 1 - 160 mm tall brick 

Surface 2 - 160 mm tall bricks  

 
1/ The compacted gyratory bricks for Hamburg wheel and I-FIT testing shall be 

7.5 ± 0.5 percent air voids. 
 
2/ If the Contractor does not possess the equipment to prepare the 160 mm tall brick(s), twice 

as many 115 mm tall compacted gyratory bricks will be acceptable. 
 

Revise the fourth paragraph of Article 1030.10 of the Standard Specifications to read:  
 
“When a test strip is not required, each HMA mixture shall still be sampled on the first day of production: I-
FIT and Hamburg wheel testing for High ESAL; I-FIT testing for Low ESAL. Within two working days after 
sampling the mixture, the Contractor shall deliver gyratory cylinders to the District laboratory for 
Department verification testing. The High ESAL mixture test results shall meet the requirements of 
Articles 1030.05(d)(3) and 1030.05(d)(4). The Low ESAL mixture test results shall meet the requirements 
of Article 1030.05(d)(4). The required number and size of prepared samples submitted for the Hamburg 
wheel and I-FIT testing shall be according to the “High ESAL - Required Samples for Verification Testing” 
table in Article 1030.05(d)(3) above.” 
Add the following to the end of Article 1030.10 of the Standard Specifications to read: 
 

“Mixture sampled during first day of production shall include approximately 60 lb (27 kg) of 
additional material for the Department to conduct Hamburg wheel testing and approximately 80 lb 
(36 kg) of additional material for the Department to conduct I-FIT testing.  Within two working 
days after sampling, the Contractor shall deliver prepared samples to the District laboratory for 
verification testing.  The required number and size of prepared samples submitted for the 
Hamburg wheel and I-FIT testing shall be according to the “High ESAL - Required Samples for 
Verification Testing” table in Article 1030.05(d)(3) above.” 

 



IDOT TRAINING PROGRAM GRADUATE ON-THE-JOB TRAINING SPECIAL PROVISION  
Effective: August 1, 2012 Revised: February 2, 2017  
 
In addition to the Contractor’s equal employment opportunity (EEO) affirmative action efforts 
undertaken as required by this Contract, the Contractor is encouraged to participate in the 
incentive program described below to provide additional on-the-job training to certified 
graduates of the IDOT pre-apprenticeship training program, as outlined in this Special Provision.  
 
IDOT funds, and various Illinois community colleges operate, pre-apprenticeship training 
programs throughout the State to provide training and skill-improvement opportunities to 
promote the increased employment of minority groups, disadvantaged persons and women in 
all aspects of the highway construction industry. The intent of this IDOT Pre-Apprenticeship 
Training Program Graduate (TPG) special provision (Special Provision) is to place these 
certified program graduates on the project site for this Contract in order to provide the graduates 
with meaningful on-the-job training. Pursuant to this Special Provision, the Contractor must 
make every reasonable effort to recruit and employ certified TPG trainees to the extent such 
individuals are available within a practicable distance of the project site.  
 
Specifically, participation of the Contractor or its subcontractor in the Program entitles the 
participant to reimbursement for graduates’ hourly wages at $15.00 per hour per utilized TPG 
trainee, subject to the terms of this Special Provision. Reimbursement payment will be made 
even though the Contractor or subcontractor may also receive additional training program funds 
from other non-IDOT sources for other non-TPG trainees on the Contract, provided such other 
source does not specifically prohibit the Contractor or subcontractor from receiving 
reimbursement from another entity through another program, such as IDOT through the TPG 
program. With regard to any IDOT funded construction training program other than TPG, 
however, additional reimbursement for other IDOT programs will not be made beyond the TPG 
Program described in this Special Provision when the TPG Program is utilized.  
 
No payment will be made to the Contractor if the Contractor or subcontractor fails to provide the 
required on-site training to TPG trainees, as solely determined by IDOT. A TPG trainee must 
begin training on the project as soon as the start of work that utilizes the relevant trade skill and 
the TPG trainee must remain on the project site through completion of the Contract, so long as 
training opportunities continue to exist in the relevant work classification. Should a TPG 
trainee’s employment end in advance of the completion of the Contract, the Contractor must 
promptly notify the IDOT District EEO Officer for the Contract that the TPG’s involvement in the 
Contract has ended. The Contractor must supply a written report for the reason the TPG trainee 
involvement terminated, the hours completed by the TPG trainee on the Contract, and the 
number of hours for which the incentive payment provided under this Special Provision will be, 
or has been claimed for the separated TPG trainee.  
 
Finally, the Contractor must maintain all records it creates as a result of participation in the 
Program on the Contract, and furnish periodic written reports to the IDOT District EEO Officer 
that document its contractual performance under and compliance with this Special Provision. 
Finally, through participation in the Program and reimbursement of wages, the Contractor is not 
relieved of, and IDOT has not waived, the requirements of any federal or state labor or 
employment law applicable to TPG workers, including compliance with the Illinois Prevailing 
Wage Act.  
 
METHOD OF MEASUREMENT: The unit of measurement is in hours.  
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BASIS OF PAYMENT: This work will be paid for at the contract unit price of $15.00 per hour for 
each utilized certified TPG Program trainee (TRAINEES TRAINING PROGRAM GRADUATE). 
The estimated total number of hours, unit price, and total price must be included in the schedule 
of prices for the Contract submitted by Contractor prior to beginning work. The initial number of 
TPG trainees for which the incentive is available for this contract is _____. 
 
The Department has contracted with several educational institutions to provide screening, 
tutoring and pre-training to individuals interested in working as a TPG trainee in various areas of 
common construction trade work. Only individuals who have successfully completed a Pre-
Apprenticeship Training Program at these IDOT approved institutions are eligible to be TPG 
trainees. To obtain a list of institutions that can connect the Contractor with eligible TPG 
trainees, the Contractor may contact: HCCTP TPG Program Coordinator, Office of Business 
and Workforce Diversity (IDOT OBWD), Room 319, Illinois Department of Transportation, 2300 
S. Dirksen Parkway, Springfield, Illinois 62764. Prior to commencing construction with the 
utilization of a TPG trainee, the Contractor must submit documentation to the IDOT District EEO 
Officer for the Contract that provides the names and contact information of the TPG trainee(s) to 
be trained in each selected work classification, proof that that the TPG trainee(s) has 
successfully completed a Pre-Apprenticeship Training Program, proof that the TPG is in an 
Apprenticeship Training Program approved by the U.S. Department of Labor Bureau of 
Apprenticeship Training, and the start date for training in each of the applicable work 
classifications.  
 
To receive payment, the Contractor must provide training opportunities aimed at developing a 
full journeyworker in the type of trade or job classification involved. During the course of 
performance of the Contract, the Contractor may seek approval from the IDOT District EEO 
Officer to employ additional eligible TPG trainees. In the event the Contractor subcontracts a 
portion of the contracted work, it must determine how many, if any, of the TPGs will be trained 
by the subcontractor. Though a subcontractor may conduct training, the Contractor retains the 
responsibility for meeting all requirements imposed by this Special Provision. The Contractor 
must also include this Special Provision in any subcontract where payment for contracted work 
performed by a TPG trainee will be passed on to a subcontractor.  
 
Training through the Program is intended to move TPGs toward journeyman status, which is the 
primary objective of this Special Provision. Accordingly, the Contractor must make every effort 
to enroll TPG trainees by recruitment through the Program participant educational institutions to 
the extent eligible TPGs are available within a reasonable geographic area of the project. The 
Contractor is responsible for demonstrating, through documentation, the recruitment efforts it 
has undertaken prior to the determination by IDOT whether the Contractor is in compliance with 
this Special Provision, and therefore, entitled to the Training Program Graduate reimbursement 
of $15.00 per hour.  
 
Notwithstanding the on-the-job training requirement of this TPG Special Provision, some 
minimal off-site training is permissible as long as the offsite training is an integral part of the 
work of the contract, and does not compromise or conflict with the required on-site training that 
is central to the purpose of the Program. No individual may be employed as a TPG trainee in 
any work classification in which he/she has previously successfully completed a training 
program leading to journeyman status in any trade, or in which he/she has worked at a 
journeyman level or higher. 
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State of Illinois 
Department of Transportation 

Bureau of Local Roads and Streets 

SPECIAL PROVISION 
FOR 

INSURANCE 
 

Effective:  February 1, 2007 
Revised: August 1, 2007 

 
 

All references to Sections or Articles in this specification shall be construed to mean specific 
Section or Article of the Standard Specifications for Road and Bridge Construction, adopted by 
the Department of Transportation. 

 
The Contractor shall name the following entities as additional insured under the Contractor’s 

general liability insurance policy in accordance with Article 107.27: 
 

      

      

      

      

      

      

      
 

The entities listed above and their officers, employees, and agents shall be indemnified and 
held harmless in accordance with Article 107.26. 
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LR1030‐2 

 

State of Illinois 
DEPARTMENT OF TRANSPORTATION 

Bureau of Local Roads & Streets 
SPECIAL PROVISION 

FOR 
LOCAL QUALITY ASSURANCE/ QUALITY MANAGEMENT QC/QA 

Effective: January 1, 2022 
 
Replace the first five paragraphs of Article 1030.06 of the Standard Specifications with the 
following: 
 

“ 1030.06 Quality Management Program.  The Quality Management Program (QMP) will be 
Quality Control / Quality Assurance (QC/QA) according to the following.” 

 
Delete Article 1030.06(d)(1) of the Standard Specifications. 
 
Revise Article 1030.09(g)(3) of the Standard Specifications to read: 
 

“ (3) If core testing is the density verification method, the Contractor shall provide personnel 
and equipment to collect density verification cores for the Engineer.  Core locations 
will be determined by the Engineer following the document “Hot-Mix Asphalt QC/QA 
Procedure for Determining Random Density Locations” at density verification intervals 
defined in Article 1030.09(b).  After the Engineer identifies a density verification 
location and prior to opening to traffic, the Contractor shall cut a 4 in. (100 mm) 
diameter core.  With the approval of the Engineer, the cores may be cut at a later time.” 

 
Revise Article 1030.09(h)(2) of the Standard Specifications to read: 
 

“ (2) After final rolling and prior to paving subsequent lifts, the Engineer will identify the 
random density verification test locations.  Cores or nuclear density gauge testing will 
be used for density verification.  The method used for density verification will be as 
selected below. 

   
Density Verification Method 

 Cores 
 Nuclear Density Gauge (Correlated when 

paving ≥ 3,000 tons per mixture) 
 

  Density verification test locations will be determined according to the document “Hot-
Mix Asphalt QC/QA Procedure for Determining Random Density Locations”.  The 
density testing interval for paving wider than or equal to 3 ft (1 m) will be 0.5 miles (800 
m) for lift thicknesses of 3 in. (75 mm) or less and 0.2 miles (320 m) for lift thicknesses 
greater than 3 in. (75 mm).  The density testing interval for paving less than 3 ft (1 m) 
wide will be 1 mile (1,600 m).  If a day’s paving will be less than the prescribed density 
testing interval, the length of the day’s paving will be the interval for that day.  The 
density testing interval for mixtures used for patching will be 50 patches with a 
minimum of one test per mixture per project.   

 
  If core testing is the density verification method, the Engineer will witness the 

Contractor coring, and secure and take possession of all density samples at the 

X
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density verification locations.  The Engineer will test the cores collected by the 
Contractor for density according to Illinois Modified AASHTO T 166 or AASHTO T 275. 

 
  If nuclear density gauge testing is the density verification method, the Engineer will 

conduct nuclear density gauge tests.  The Engineer will follow the density testing 
procedure detailed in the document “Illinois Modified ASTM D 2950, Standard Test 
Method for Density of Bituminous Concrete In-Place by Nuclear Method”. 

 
  A density verification test will be the result of a single core or the average of the nuclear 

density tests at one location.  The results of each density test must be within 
acceptable limits.  The Engineer will promptly notify the Contractor of observed 
deficiencies.” 

 
Revise the seventh paragraph and all subsequent paragraphs in Section D. of the document 
“Hot-Mix Asphalt QC/QA Initial Daily Plant and Random Samples” to read: 
 

“Mixtures shall be sampled from the truck at the plant by the Contractor following the same 
procedure used to collect QC mixture samples (Section A).  This process will be witnessed 
by the Engineer who will take custody of the verification sample.  Each sample bag with a 
verification mixture sample will be secured by the Engineer using a locking ID tag.  Sample 
boxes containing the verification mixture sample will be sealed/taped by the Engineer 
using a security ID label.” 
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Illinois Environmental Protection Agency
Bureau of Land 1021 North Grand Avenue East P.O. Box 19276 Springfield Illinois 62794-9276 

Source Site Certification 
by Owner or Operator 

for Use of Uncontaminated Soil as Fill in a 
CCDD or Uncontaminated Soil Fill Operation 

 LPC-662 
Revised in accordance with 35 Ill. Adm. Code 1100, as 

 amended by PCB R2012-009 (eff. Aug. 27, 2012)

This certification form is to be used by source site owners and operators to certify, pursuant to 35 Ill. Adm. Code 1100.205(a)(1)
(A), that soil (i) was removed from a site that is not potentially impacted property and is presumed to be uncontaminated soil and 
(ii) is within a pH range of 6.25 to 9.0.  If you have questions about this form, please telephone the Bureau of Land Permit Section 
at 217/524-3300. 
  
This form may be completed online, saved locally, printed and signed, and submitted to prospective clean construction or 
demolition debris fill operations or uncontaminated soil fill operations.

I.  Source Location Information

(Describe the location of the source of the uncontaminated soil)

Project Name: Indian Trail Rd. Recon./High St. Intersection Imp. Office Phone Number, if available:

Physical Site Location (Street, Road): Indian Trail Rd.-E. of Mitchell Rd. to Church Rd.

City: Aurora State: IL Zip Code: 60505

KaneCounty: Township:

Lat/Long of approximate center of site in decimal degrees (DD.ddddd) to five decimal places (e.g., 40.67890, -90.12345):

Latitude:

(Decimal Degrees)

41.782163578132 Longitude: -

(-Decimal Degrees)

88.3017238224294

Identify how the lat/long data were determined:  

 GPS  Map Interpolation  Photo Interpolation  Survey  Other

IEPA Site Number(s), if assigned: BOL: BOW: BOA:

II.  Owner/Operator Information for Source Site
Site Owner

Name: City of Aurora

Street Address: 44 E. Downer Place

PO Box:

City: Aurora State: IL

Zip Code: 60507 Phone:

Contact: Tim Weidner

Email, if available: WeidnerT@aurora.il.us

Site Operator

Name:

Street Address:

PO Box:

City: State:

Zip Code: Phone:

Contact:

Email, if available:

This Agency is authorized to require this information under Section 4 and Title X of the Environmental Protection Act (415 ILCS 5/4, 
5/39). Failure to disclose this information may result in:  a civil penalty of not to exceed $50,000 for the violation and an additional civil 
penalty of not to exceed $10,000 for each day during which the violation continues (415 ILCS 5/42). This form has been approved by 
the Forms Management Center.

IL 532-1855 
LPC 348 Rev. 10/2013
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Project Name: Indian Trail Rd. Recon./High St. Intersection Imp.

Latitude:

(Decimal Degrees)

41.782163578132 Longitude: -

(-Decimal Degrees)

88.3017238224294

Source Site Certification

III. Descriptions of Current and Past Uses of Source Site
Describe the current and past uses of the site and nearby properties.*  Attach additional information as needed.  The 
description must take into account, at a minimum, the following for the source site and for nearby property: (1) use of the 
properties for commercial or industrial purposes; (2) the use, storage or disposal of chemical or petroleum products in 
individual containers greater than 5 gallons or collectively more than 50 gallons; (3) the current or past presence of any 
storage tanks (above ground or underground); (4) any waste storage, treatment or disposal at the properties; (5) any reported 
releases or any environmental cleanup or removal of contaminants; (6) any environmental liens or governmental notification of 
environmental violations; (7) any contamination in a well that exceeds the Board's groundwater quality standards; (8) the use, 
storage, or disposal of transformers or capacitors manufactured  before 1979; and (9) any fill dirt brought to the properties from 
an unknown source or site.

Number of pages attached: 5

Refer to certification statement in section A.1b.

*The description must be sufficient to demonstrate that the source site is not potentially impacted property, thereby allowing the
source site owner or operator to provide this certification.

IV. Soil pH Testing Results
Describe the results of soil pH testing showing that the soil pH is within the range of 6.25 to 9.0 and attach any supporting 
documentation.

Number of pages attached: 1

Two samples were collected and tested for pH. Results were within the range of 6.25 to 9.0 and are attached.

V. Source Site Owner, Operator or Authorized Representative's Certification Statement and
Signature

(owner, operator or authorized representataive of source site)Andy Paxson
In accordance with the Illinois Environmental  Protection Act [415 ILCS 5/22.51 or 22.51a] and 35 Ill. Adm. Code 1100.205(a), I 
  
certify that this site is not a potentially impacted property and the soil is presumed to be uncontaminated soil.  I also certify that 
the soil pH is within the range of 6.25 to 9.0.  I further certify that the soil has not been removed from the site as part of a 
cleanup or removal of contaminants.  Additionally, I certify that I am either the site owner or operator or a duly authorized 
representative of the site owner or site operator and am authorized to sign this form.  Furthermore, I certify that all information 
submitted, including but not limited to, all attachments and other information, is to the best of my knowledge and belief, true, 
accurate and complete.   

Any person who knowingly makes a false, fictitious, or fraudulent material statement, orally or in writing, to the Illinois 
EPA commits a Class 4 felony.  A second or subsequent offense after conviction is a Class 3 felony. (415 ILCS 5/44(h))

 Owner

 Owner's Duly Authorized Representative

Operator

Operator's Duly Authorized Representative

Andy Paxson
Printed Name

Signature Date

2/18/22
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AGGREGATE SUBGRADE IMPROVEMENT (BDE) 

Effective:  April 1, 2012
Revised:  April 1, 2022

Add the following Section to the Standard Specifications:

“SECTION 303.  AGGREGATE SUBGRADE IMPROVEMENT 

303.01 Description.  This work shall consist of constructing an aggregate subgrade
improvement (ASI).

303.02 Materials.  Materials shall be according to the following.

Item Article/Section
(a) Coarse Aggregate  ............................................................................................... 1004.07
(b) Reclaimed Asphalt Pavement (RAP)  ................................................................... 1031.09

303.03 Equipment.  The vibratory roller shall be according to Article 1101.01, or as approved
by the Engineer.  Vibratory machines, such as tampers, shall be used in areas where rollers do
not fit.

303.04 Soil Preparation.  The minimum immediate bearing value (IBV) of the soil below the
improved subgrade shall be according to the Department’s “Subgrade Stability Manual” for the
aggregate thickness specified.

303.05 Placing and Compacting.  The maximum nominal lift thickness of aggregate
gradations CA 2, CA 6, and CA 10 when compacted shall be 9 in. (225 mm).  The maximum
nominal lift thickness of aggregate gradations CS 1, CS 2, and RR 1 when compacted shall be
24 in. (600 mm).

The top surface of the aggregate subgrade improvement shall consist of a layer of capping
aggregate gradations CA 6 or CA 10 that is 3 in. (75 mm) thick after compaction.  Capping
aggregate will not be required when aggregate subgrade improvement is used as a cubic yard
pay item for undercut applications.

Each lift of aggregate shall be compacted to the satisfaction of the Engineer.  If the moisture
content of the material is such that compaction cannot be obtained, sufficient water shall be added
so that satisfactory compaction can be obtained.

303.06 Finishing and Maintenance.  The aggregate subgrade improvement shall be
finished to the lines, grades, and cross sections shown on the plans, or as directed by the
Engineer.  The aggregate subgrade improvement shall be maintained in a smooth and compacted
condition.
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303.07 Method of Measurement.  This work will be measured for payment according to
Article 311.08.

303.08 Basis of Payment.  This work will be paid for at the contract unit price per cubic yard
(cubic meter) or ton (metric ton) for AGGREGATE SUBGRADE IMPROVEMENT or at the
contract unit price per square yard (square meter) for AGGREGATE SUBGRADE
IMPROVEMENT, of the thickness specified.”

Add the following to Section 1004 of the Standard Specifications:

“ 1004.07 Coarse Aggregate for Aggregate Subgrade Improvement (ASI).  The aggregate
shall be according to Article 1004.01 and the following.

(a) Description.  The coarse aggregate shall be crushed gravel, crushed stone, or crushed
concrete.  In applications where greater than 24 in. (600 mm) of ASI material is required,
gravel may be used below the top 12 in (300 mm) of ASI.

(b) Quality.  The coarse aggregate shall consist of sound durable particles reasonably free of
deleterious materials.

(c) Gradation.

(1) The coarse aggregate gradation for total ASI thickness less than or equal to 12 in.
(300 mm) shall be CA 2, CA 6, CA 10, or CS 1.

The coarse aggregate gradation for total ASI thickness greater than 12 in. (300 mm)
shall be CS 1 or CS 2 as shown below or RR 1 according to Article 1005.01(c).

COARSE AGGREGATE SUBGRADE GRADATIONS

Grad No. Sieve Size and Percent Passing
8” 6” 4” 2” #4

CS 1 100 97 ± 3 90 ± 10 45 ± 25 20 ± 20
CS 2 100 80 ± 10 25 ± 15

COARSE AGGREGATE SUBGRADE GRADATIONS (Metric)

Grad No. Sieve Size and Percent Passing
200 mm 150 mm 100 mm 50 mm 4.75 mm

CS 1 100 97 ± 3 90 ± 10 45 ± 25 20 ± 20
CS 2 100 80 ± 10 25 ± 15

(2) Capping aggregate shall be gradation CA 6 or CA 10.”

Add the following to Article 1031.09 of the Standard Specifications:

“ (b) RAP in Aggregate Subgrade Improvement (ASI).  RAP in ASI shall be according to
Articles 1031.01(a), 1031.02(a), 1031.06(a)(1), and 1031.06(a)(2), and the following.
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(1) The testing requirements of Article 1031.03 shall not apply. 

 
(2) Crushed RAP used for the lower lift may be mechanically blended with aggregate 

gradations CS 1, CS 2, and RR 1 but it shall be no greater than 40 percent of the total 
product volume.  RAP agglomerations shall be no greater than 4 in. (100 mm). 

 
(3) For capping aggregate, well graded RAP having 100 percent passing the 1 1/2 in. 

(38 mm) sieve may be used when aggregate gradations CS 1, CS 2, CA 2, or RR 1 
are used in the lower lift.  FRAP will not be permitted as capping material. 
 

Blending shall be through calibrated interlocked feeders or a calibrated blending plant 
such that the prescribed blending percentage is maintained throughout the blending 
process.  The calibration shall have an accuracy of ± 2.0 percent of the actual quantity of 
material delivered.” 
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BLENDED FINELY DIVIDED MINERALS (BDE) 
 
Effective:  April 1, 2021 
 
Revise the second paragraph of Article 1010.01 of the Standard Specifications to read: 
 

“ Different sources or types of finely divided minerals shall not be mixed or used alternately in 
the same item of construction, except as a blended finely divided mineral product according to 
Article 1010.06.” 
 
Add the following article to Section 1010 of the Standard Specifications: 
 

“ 1010.06 Blended Finely Divided Minerals.  Blended finely divided minerals shall be the 
product resulting from the blending or intergrinding of two or three finely divided minerals.  
Blended finely divided minerals shall be according to ASTM C 1697, except as follows. 
 

(a) Blending shall be accomplished by mechanically or pneumatically intermixing the 
constituent finely divided minerals into a uniform mixture that is then discharged into a silo 
for storage or tanker for transportation. 
 

(b) The blended finely divided mineral product will be classified according to its predominant 
constituent or the manufacturer’s designation and shall meet the chemical requirements 
of its classification.  The other finely divided mineral constituent(s) will not be required to 
conform to their individual standards.” 

 
 
80436 

184



COMPENSABLE DELAY COSTS (BDE) 
 
Effective:  June 2, 2017 
Revised:  April 1, 2019 
 
Revise Article 107.40(b) of the Standard Specifications to read: 
 

“ (b) Compensation.  Compensation will not be allowed for delays, inconveniences, or 
damages sustained by the Contractor from conflicts with facilities not meeting the above 
definition; or if a conflict with a utility in an unanticipated location does not cause a 
shutdown of the work or a documentable reduction in the rate of progress exceeding the 
limits set herein.  The provisions of Article 104.03 notwithstanding, compensation for 
delays caused by a utility in an unanticipated location will be paid according to the 
provisions of this Article governing minor and major delays or reduced rate of production 
which are defined as follows. 
 
(1) Minor Delay.  A minor delay occurs when the work in conflict with the utility in an 

unanticipated location is completely stopped for more than two hours, but not to 
exceed two weeks. 
 

(2) Major Delay.  A major delay occurs when the work in conflict with the utility in an 
unanticipated location is completely stopped for more than two weeks. 
 

(3) Reduced Rate of Production Delay.  A reduced rate of production delay occurs when 
the rate of production on the work in conflict with the utility in an unanticipated 
location decreases by more than 25 percent and lasts longer than seven calendar 
days.” 

 
Revise Article 107.40(c) of the Standard Specifications to read: 
 

“ (c) Payment.  Payment for Minor, Major, and Reduced Rate of Production Delays will be 
made as follows. 
 
(1) Minor Delay.  Labor idled which cannot be used on other work will be paid for 

according to Article 109.04(b)(1) and (2) for the time between start of the delay and 
the minimum remaining hours in the work shift required by the prevailing practice in 
the area. 
 
Equipment idled which cannot be used on other work, and which is authorized to 
standby on the project site by the Engineer, will be paid for according to 
Article 109.04(b)(4). 
 

(2) Major Delay.  Labor will be the same as for a minor delay. 
 
Equipment will be the same as for a minor delay, except Contractor-owned 
equipment will be limited to two weeks plus the cost of move-out to either the 
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Contractor’s yard or another job and the cost to re-mobilize, whichever is less.  
Rental equipment may be paid for longer than two weeks provided the Contractor 
presents adequate support to the Department (including lease agreement) to show 
retaining equipment on the job is the most economical course to follow and in the 
public interest. 
 

(3) Reduced Rate of Production Delay.  The Contractor will be compensated for the 
reduced productivity for labor and equipment time in excess of the 25 percent 
threshold for that portion of the delay in excess of seven calendar days.  
Determination of compensation will be in accordance with Article 104.02, except 
labor and material additives will not be permitted. 
 

Payment for escalated material costs, escalated labor costs, extended project overhead, 
and extended traffic control will be determined according to Article 109.13.” 

 
Revise Article 108.04(b) of the Standard Specifications to read: 
 

“ (b) No working day will be charged under the following conditions. 
 
(1) When adverse weather prevents work on the controlling item. 

 
(2) When job conditions due to recent weather prevent work on the controlling item. 

 
(3) When conduct or lack of conduct by the Department or its consultants, 

representatives, officers, agents, or employees; delay by the Department in making 
the site available; or delay in furnishing any items required to be furnished to the 
Contractor by the Department prevents work on the controlling item. 

 
(4) When delays caused by utility or railroad adjustments prevent work on the controlling 

item. 
 

(5) When strikes, lock-outs, extraordinary delays in transportation, or inability to procure 
critical materials prevent work on the controlling item, as long as these delays are not 
due to any fault of the Contractor. 

 
(6) When any condition over which the Contractor has no control prevents work on the 

controlling item.” 
 
Revise Article 109.09(f) of the Standard Specifications to read: 

 
“ (f) Basis of Payment.  After resolution of a claim in favor of the Contractor, any adjustment 

in time required for the work will be made according to Section 108.  Any adjustment in 
the costs to be paid will be made for direct labor, direct materials, direct equipment, 
direct jobsite overhead, direct offsite overhead, and other direct costs allowed by the 
resolution.  Adjustments in costs will not be made for interest charges, loss of anticipated 
profit, undocumented loss of efficiency, home office overhead and unabsorbed overhead 
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other than as allowed by Article 109.13, lost opportunity, preparation of claim expenses 
and other consequential indirect costs regardless of method of calculation. 
 
The above Basis of Payment is an essential element of the contract and the claim cost 
recovery of the Contractor shall be so limited.” 

 
Add the following to Section 109 of the Standard Specifications. 
 

“ 109.13 Payment for Contract Delay.  Compensation for escalated material costs, 
escalated labor costs, extended project overhead, and extended traffic control will be allowed 
when such costs result from a delay meeting the criteria in the following table. 

 
Contract Type Cause of Delay Length of Delay 

Working Days 
Article 108.04(b)(3) or 
Article 108.04(b)(4) 

No working days have been charged for two 
consecutive weeks. 

Completion 
Date 

Article 108.08(b)(1) or 
Article 108.08(b)(7) 

The Contractor has been granted a minimum 
two week extension of contract time, according 
to Article 108.08. 

 
Payment for each of the various costs will be according to the following. 
 
(a) Escalated Material and/or Labor Costs.  When the delay causes work, which would have 

otherwise been completed, to be done after material and/or labor costs have increased, 
such increases will be paid.  Payment for escalated material costs will be limited to the 
increased costs substantiated by documentation furnished by the Contractor.  Payment 
for escalated labor costs will be limited to those items in Article 109.04(b)(1) and (2), 
except the 35 percent and 10 percent additives will not be permitted. 

 
(b) Extended Project Overhead.  For the duration of the delay, payment for extended project 

overhead will be paid as follows. 
 
(1) Direct Jobsite and Offsite Overhead.  Payment for documented direct jobsite 

overhead and documented direct offsite overhead, including onsite supervisory and 
administrative personnel, will be allowed according to the following table. 
 

Original Contract 
Amount 

Supervisory and Administrative 
Personnel 

Up to $5,000,000 One Project Superintendent 

Over $   5,000,000 -  
up to $25,000,000 

One Project Manager, 
One Project Superintendent or 
Engineer, and 
One Clerk 

Over $25,000,000 -  
up to $50,000,000 

One Project Manager, 
One Project Superintendent, 
One Engineer, and 
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One Clerk 

Over $50,000,000 

One Project Manager, 
Two Project Superintendents, 
One Engineer, and 
One Clerk 

 
(2) Home Office and Unabsorbed Overhead.  Payment for home office and unabsorbed 

overhead will be calculated as 8 percent of the total delay cost. 
 

(c) Extended Traffic Control.  Traffic control required for an extended period of time due to 
the delay will be paid for according to Article 109.04.   
 
When an extended traffic control adjustment is paid under this provision, an adjusted unit 
price as provided for in Article 701.20(a) for increase or decrease in the value of work by 
more than ten percent will not be paid. 
 

Upon payment for a contract delay under this provision, the Contractor shall assign 
subrogation rights to the Department for the Department’s efforts of recovery from any other 
party for monies paid by the Department as a result of any claim under this provision.  The 
Contractor shall fully cooperate with the Department in its efforts to recover from another party 
any money paid to the Contractor for delay damages under this provision.” 
 
 
80384 
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CONSTRUCTION AIR QUALITY – DIESEL RETROFIT (BDE) 
 
Effective:  June 1, 2010 
Revised:  November 1, 2014 
The reduction of emissions of particulate matter (PM) for off-road equipment shall be 
accomplished by installing retrofit emission control devices.  The term “equipment” refers to 
diesel fuel powered devices rated at 50 hp and above, to be used on the jobsite in excess of 
seven calendar days over the course of the construction period on the jobsite (including rental 
equipment). 
 
Contractor and subcontractor diesel powered off-road equipment assigned to the contract shall 
be retrofitted using the phased in approach shown below.  Equipment that is of a model year 
older than the year given for that equipment’s respective horsepower range shall be retrofitted: 
 

Effective Dates Horsepower Range Model Year 
   

June 1, 2010 1/ 600-749 2002 
 750 and up 2006 
   

June 1, 2011 2/ 100-299 2003 
 300-599 2001 
 600-749 2002 
 750 and up 2006 
   

June 1, 2012 2/ 50-99 2004 
 100-299 2003 
 300-599 2001 
 600-749 2002 
 750 and up 2006 

1/ Effective dates apply to Contractor diesel powered off-road equipment assigned to the 
contract. 

2/ Effective dates apply to Contractor and subcontractor diesel powered off-road 
equipment assigned to the contract. 

 
The retrofit emission control devices shall achieve a minimum PM emission reduction of 50 
percent and shall be: 
 

a) Included on the U.S. Environmental Protection Agency (USEPA) Verified Retrofit 
Technology List (http://www.epa.gov/cleandiesel/verification/verif-list.htm),  
or verified by the California Air Resources Board (CARB) 
(http://www.arb.ca.gov/diesel/verdev/vt/cvt.htm); or 

 
b) Retrofitted with a non-verified diesel retrofit emission control device if verified retrofit 

emission control devices are not available for equipment proposed to be used on the 
project, and if the Contractor has obtained a performance certification from the retrofit 
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device manufacturer that the emission control device provides a minimum PM emission 
reduction of 50 percent. 

 
Note: Large cranes (Crawler mounted cranes) which are responsible for critical lift operations 
are exempt from installing retrofit emission control devices if such devices adversely affect 
equipment operation. 
 
Diesel powered off-road equipment with engine ratings of 50 hp and above, which are unable to 
be retrofitted with verified emission control devices or if performance certifications are not 
available which will achieve a minimum 50 percent PM reduction, may be granted a waiver by 
the Department if documentation is provided showing good faith efforts were made by the 
Contractor to retrofit the equipment. 
 
Construction shall not proceed until the Contractor submits a certified list of the diesel powered 
off-road equipment that will be used, and as necessary, retrofitted with emission control devices.  
The list(s) shall include (1) the equipment number, type, make, Contractor/rental company 
name; and (2) the emission control devices make, model, USEPA or CARB verification number, 
or performance certification from the retrofit device manufacturer.  Equipment reported as fitted 
with emissions control devices shall be made available to the Engineer for visual inspection of 
the device installation, prior to being used on the jobsite. 
 
The Contractor shall submit an updated list of retrofitted off-road construction equipment as 
retrofitted equipment changes or comes on to the jobsite.  The addition or deletion of any diesel 
powered equipment shall be included on the updated list. 
 
If any diesel powered off-road equipment is found to be in non-compliance with any portion of 
this special provision, the Engineer will issue the Contractor a diesel retrofit deficiency 
deduction. 
 
Any costs associated with retrofitting any diesel powered off-road equipment with emission 
control devices shall be considered as included in the contract unit prices bid for the various 
items of work involved and no additional compensation will be allowed.  The Contractor's 
compliance with this notice and any associated regulations shall not be grounds for a claim. 
 
Diesel Retrofit Deficiency Deduction 
 
When the Engineer determines that a diesel retrofit deficiency exists, a daily monetary 
deduction will be imposed for each calendar day or fraction thereof the deficiency continues to 
exist.  The calendar day(s) will begin when the time period for correction is exceeded and end 
with the Engineer's written acceptance of the correction.  The daily monetary deduction will be 
$1,000.00 for each deficiency identified. 
 
The deficiency will be based on lack of diesel retrofit emissions control. 
 
If a Contractor accumulates three diesel retrofit deficiency deductions for the same piece of 
equipment in a contract period, the Contractor will be shutdown until the deficiency is corrected.  
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Such a shutdown will not be grounds for any extension of the contract time, waiver of penalties, 
or be grounds for any claim. 
 
 
80261 
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CORRUGATED PLASTIC PIPE (CULVERT AND STORM SEWER) (BDE) 
 
Effective:  January 1, 2021 
 
Revise Tables IIIA and IIIB of Article 542.03 and the storm sewers tables of Article 550.03 of the 
Standard Specifications to read: 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

(SEE TABLES ON NEXT 10 PAGES) 
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“PIPE CULVERTS 
TABLE IIIA:  PLASTIC PIPE PERMITTED 

FOR A GIVEN PIPE DIAMETER AND FILL HEIGHT OVER THE TOP OF THE PIPE 

Nominal 
Diameter 

(in.) 

Type 1 Type 2 Type 3 Type 4 
Fill Height:  3' and less, 

with 1' min 
Fill Height:  Greater than 3', 

not exceeding 10' 
Fill Height:  Greater than 10', 

not exceeding 15' 
Fill Height:  Greater than 15', 

not exceeding 20' 

PVC CPVC PE CPE CPP PVC CPVC PE CPE CPP PVC CPVC PE CPE CPP PVC CPVC PE CPE CPP 

10 X QPL X QPL NA X QPL X QPL NA X QPL X QPL NA X QPL X QPL NA 
12 X QPL X QPL QPL X QPL X QPL QPL X QPL X QPL QPL X QPL X QPL QPL 
15 X QPL NA QPL QPL X QPL NA QPL QPL X QPL NA QPL QPL X QPL NA QPL QPL 
18 X QPL X QPL QPL X QPL X QPL QPL X QPL X QPL QPL X QPL X QPL QPL 
21 X QPL NA QPL NA X QPL NA QPL NA X QPL NA QPL NA X QPL NA NA NA 
24 X QPL X QPL QPL X QPL X QPL QPL X QPL X QPL QPL X QPL X NA QPL 
27 X NA NA NA NA X NA NA NA NA X NA NA NA NA X NA NA NA NA 
30 X QPL X QPL QPL X QPL X QPL QPL X QPL X QPL QPL X QPL X NA QPL 
36 X QPL X QPL QPL X QPL X QPL QPL X QPL X QPL QPL X QPL X NA QPL 
42 X NA X QPL QPL X NA X QPL QPL X NA X NA QPL X NA X NA NA 
48 X NA X QPL QPL X NA X QPL QPL X NA X NA QPL X NA X NA NA 
54 NA NA NA NA NA NA NA NA NA NA NA NA NA NA NA NA NA NA NA NA 
60 NA NA NA QPL QPL NA NA NA QPL QPL NA NA NA NA QPL NA NA NA NA NA 

Notes: PVC Polyvinyl Chloride Pipe 
CPVC Corrugated Polyvinyl Chloride Pipe with a Smooth Interior 
PE Polyethylene Pipe 
CPE Corrugated Polyethylene Pipe with a Smooth Interior 
CPP Corrugated Polypropylene Pipe with a Smooth Interior 
X Permitted 
QPL Permitted for the producers approved for that diameter in the Department’s qualified product list 
NA Not Acceptable 
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PIPE CULVERTS (metric) 
TABLE IIIA:  PLASTIC PIPE PERMITTED 

FOR A GIVEN PIPE DIAMETER AND FILL HEIGHT OVER THE TOP OF THE PIPE 

Nominal 
Diameter 

(mm) 

Type 1 Type 2 Type 3 Type 4 
Fill Height:  1 m and less, 

with 0.3 m min. cover 
Fill Height:  Greater than 1 m, 

not exceeding 3 m 
Fill Height:  Greater than 3 m, 

not exceeding 4.5 m 
Fill Height:  Greater than 4.5 m, not 

exceeding 6 m 

PVC CPVC PE CPE CPP PVC CPVC PE CPE CPP PVC CPVC PE CPE CPP PVC CPVC PE CPE CPP 

250 X QPL X QPL NA X QPL X QPL NA X QPL X QPL NA X QPL X QPL NA 
300 X QPL X QPL QPL X QPL X QPL QPL X QPL X QPL QPL X QPL X QPL QPL 
375 X QPL NA QPL QPL X QPL NA QPL QPL X QPL NA QPL QPL X QPL NA QPL QPL 
450 X QPL X QPL QPL X QPL X QPL QPL X QPL X QPL QPL X QPL X QPL QPL 
525 X QPL NA QPL NA X QPL NA QPL NA X QPL NA QPL NA X QPL NA NA NA 
600 X QPL X QPL QPL X QPL X QPL QPL X QPL X QPL QPL X QPL X NA QPL 
675 X NA NA NA NA X NA NA NA NA X NA NA NA NA X NA NA NA NA 
750 X QPL X QPL QPL X QPL X QPL QPL X QPL X QPL QPL X QPL X NA QPL 
900 X QPL X QPL QPL X QPL X QPL QPL X QPL X QPL QPL X QPL X NA QPL 
1050 X NA X QPL QPL X NA X QPL QPL X NA X NA QPL X NA X NA NA 
1200 X NA X QPL QPL X NA X QPL QPL X NA X NA QPL X NA X NA NA 
1350 NA NA NA NA NA NA NA NA NA NA NA NA NA NA NA NA NA NA NA NA 
1500 NA NA NA QPL QPL NA NA NA QPL QPL NA NA NA NA QPL NA NA NA NA NA 

Notes: PVC Polyvinyl Chloride Pipe 
CPVC Corrugated Polyvinyl Chloride Pipe with a Smooth Interior 
PE Polyethylene Pipe 
CPE Corrugated Polyethylene Pipe with a Smooth Interior 
CPP Corrugated Polypropylene Pipe with a Smooth Interior 
X Permitted 
QPL Permitted for the producers approved for that diameter in the Department’s qualified product list 
NA Not Acceptable 
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PIPE CULVERTS 
TABLE IIIB:  PLASTIC PIPE PERMITTED 

FOR A GIVEN PIPE DIAMETER AND FILL HEIGHT OVER THE TOP OF THE PIPE 

Nominal 
Diameter 

(in.) 

Type 5 Type 6 Type 7 
Fill Height:  Greater than 20',  

not exceeding 25' 
Fill Height:  Greater than 25', 

not exceeding 30' 
Fill Height:  Greater than 30', 

not exceeding 35' 

PVC CPVC PE CPE CPP PVC CPVC PE PVC CPVC PE 

10 X QPL X QPL NA X QPL X X QPL X 
12 X QPL X QPL QPL X QPL X X QPL X 
15 X QPL NA NA QPL X QPL NA X QPL NA 
18 X QPL X NA NA X QPL X X QPL X 
21 X QPL NA NA NA X QPL NA X QPL NA 
24 X QPL X NA NA X QPL X X QPL X 
27 X NA NA NA NA X NA NA X NA NA 
30 X QPL X NA QPL X QPL X X QPL X 
36 X QPL X NA NA X QPL X X QPL X 
42 X NA X NA NA X NA X X NA X 
48 X NA X NA NA X NA X X NA X 
54 NA NA NA NA NA NA NA NA NA NA NA 
60 NA NA NA NA NA NA NA NA NA NA NA 
Notes: PVC       Polyvinyl Chloride Pipe 

CPVC Corrugated Polyvinyl Chloride Pipe with a Smooth Interior 
CPP Corrugated Polypropylene Pipe with a Smooth Interior 
X Permitted 
QPL Permitted for the producers approved for that diameter in the Department’s qualified product list 
NA Not Acceptable 
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PIPE CULVERTS (metric) 
TABLE IIIB:  PLASTIC PIPE PERMITTED 

FOR A GIVEN PIPE DIAMETER AND FILL HEIGHT OVER THE TOP OF THE PIPE 

Nominal 
Diameter 

(mm) 

Type 5 Type 6 Type 7 
Fill Height:  Greater than 6 m,  

not exceeding 7.5 m 
Fill Height:  Greater than 7.5 m, 

not exceeding 9 m 
Fill Height:  Greater than 9 m, 

not exceeding 10.5 m 

PVC CPVC PE CPE CPP PVC CPVC PE PVC CPVC PE 

250 X QPL X QPL NA X QPL X X QPL X 
300 X QPL X QPL QPL X QPL X X QPL X 
375 X QPL NA NA QPL X QPL NA X QPL NA 
450 X QPL X NA NA X QPL X X QPL X 
525 X QPL NA NA NA X QPL NA X QPL NA 
600 X QPL X NA NA X QPL X X QPL X 
675 X NA NA NA NA X NA NA X NA NA 
750 X QPL X NA QPL X QPL X X QPL X 
900 X QPL X NA NA X QPL X X QPL X 

1000 X NA X NA NA X NA X X NA X 
1200 X NA X NA NA X NA X X NA X 
1350 NA NA NA NA NA NA NA NA NA NA NA 
1500 NA NA NA NA NA NA NA NA NA NA NA 

Notes: PVC Polyvinyl Chloride Pipe 
CPVC Corrugated Polyvinyl Chloride Pipe with a Smooth Interior 
CPP Corrugated Polypropylene Pipe with a Smooth Interior 
X Permitted 
QPL Permitted for the producers approved for that diameter in the Department’s qualified product list 
NA Not Acceptable 
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STORM SEWERS 
KIND OF MATERIAL PERMITTED AND STRENGTH REQUIRED 

FOR A GIVEN PIPE DIAMETERS AND FILL HEIGHTS OVER THE TOP OF THE PIPE 

Nominal 
Diameter 

in. 

Type 1 Type 2 

Fill Height:  3' and less, 
with 1' min. 

Fill Height:  Greater than 3', 
not exceeding 10' 

RCCP CSP ESCP PVC CPVC PE CPE CPP RCCP CSP ESCP PVC CPVC PE CPE CPP 
10 NA 3 X X QPL X QPL NA NA 1 *X X QPL X QPL NA 
12 IV NA X X QPL X QPL QPL II 1 *X X QPL X QPL QPL 
15 IV NA NA X QPL NA QPL QPL II 1 *X X QPL NA QPL QPL 
18 IV NA NA X QPL X QPL QPL II 2 X X QPL X QPL QPL 
21 III NA NA X QPL NA QPL NA II 2 X X QPL NA QPL NA 
24 III NA NA X QPL X QPL QPL II 2 X X QPL X QPL QPL 
27 III NA NA X NA NA NA NA II 3 X X NA NA NA NA 
30 IV NA NA X QPL X QPL QPL II 3 X X QPL X QPL QPL 
33 III NA NA NA NA NA NA NA II NA X NA NA NA NA NA 
36 III NA NA X QPL X QPL QPL II NA X X QPL X QPL QPL 
42 II NA X X NA X QPL QPL II NA X X NA X QPL QPL 
48 II NA X X NA X QPL QPL II NA X X NA X QPL QPL 
54 II NA NA NA NA NA NA NA II NA NA NA NA NA NA NA 
60 II NA NA NA NA NA QPL QPL II NA NA NA NA NA QPL QPL 
66 II NA NA NA NA NA NA NA II NA NA NA NA NA NA NA 
72 II NA NA NA NA NA NA NA II NA NA NA NA NA NA NA 
78 II NA NA NA NA NA NA NA II NA NA NA NA NA NA NA 
84 II NA NA NA NA NA NA NA II NA NA NA NA NA NA NA 
90 II NA NA NA NA NA NA NA II NA NA NA NA NA NA NA 
96 II NA NA NA NA NA NA NA III NA NA NA NA NA NA NA 
102 II NA NA NA NA NA NA NA III NA NA NA NA NA NA NA 
108 II NA NA NA NA NA NA NA III NA NA NA NA NA NA NA 

RCCP Reinforced Concrete Culvert, Storm Drain, and Sewer Pipe 
CSP Concrete Sewer, Storm drain, and Culvert Pipe (number in column indicates strength class) 
ESCP Extra Strength Clay Pipe 
PVC Polyvinyl Chloride Pipe 
CPVC Corrugated Polyvinyl Chloride Pipe with a Smooth Interior 
PE Polyethylene Pipe 
CPE Corrugated Polyethylene Pipe with a Smooth Interior 
CPP Corrugated Polypropylene Pipe with a Smooth Interior  
X Permitted 
QPL Permitted for the producers approved for that diameter in the Department’s qualified product list 
NA Not Acceptable 
* May also use Standard Strength Clay Pipe 
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STORM SEWERS (metric) 
KIND OF MATERIAL PERMITTED AND STRENGTH REQUIRED 

FOR A GIVEN PIPE DIAMETERS AND FILL HEIGHTS OVER THE TOP OF THE PIPE 

Nominal 
Diameter 

mm 

Type 1 Type 2 

Fill Height:  1 m and less, 
with 300 mm min, 

Fill Height:  Greater than 1 m, 
not exceeding 3 m 

RCCP CSP ESCP PVC CPVC PE CPE CPP RCCP CSP ESCP PVC CPVC PE CPE CPP 
250 NA 3 X X QPL X QPL NA NA 1 *X X QPL X QPL NA 
300 IV NA X X QPL X QPL QPL II 1 *X X QPL X QPL QPL 
375 IV NA NA X QPL NA QPL QPL II 1 *X X QPL NA QPL QPL 
450 IV NA NA X QPL X QPL QPL II 2 X X QPL X QPL QPL 
525 III NA NA X QPL NA QPL NA II 2 X X QPL NA QPL NA 
600 III NA NA X QPL X QPL QPL II 2 X X QPL X QPL QPL 
675 III NA NA X NA NA NA NA II 3 X X NA NA NA NA 
750 IV NA NA X QPL X QPL QPL II 3 X X QPL X QPL QPL 
825 III NA NA NA NA NA NA NA II NA X NA NA NA NA NA 
900 III NA NA X QPL X QPL QPL II NA X X QPL X QPL QPL 

1050 II NA X X NA X QPL QPL II NA X X NA X QPL QPL 
1200 II NA X X NA X QPL QPL II NA X X NA X QPL QPL 
1350 II NA NA NA NA NA NA NA II NA NA NA NA NA NA NA 
1500 II NA NA NA NA NA QPL QPL II NA NA NA NA NA QPL QPL 
1650 II NA NA NA NA NA NA NA II NA NA NA NA NA NA NA 
1800 II NA NA NA NA NA NA NA II NA NA NA NA NA NA NA 
1950 II NA NA NA NA NA NA NA II NA NA NA NA NA NA NA 
2100 II NA NA NA NA NA NA NA II NA NA NA NA NA NA NA 
2250 II NA NA NA NA NA NA NA II NA NA NA NA NA NA NA 
2400 II NA NA NA NA NA NA NA III NA NA NA NA NA NA NA 
2550 II NA NA NA NA NA NA NA III NA NA NA NA NA NA NA 
2700 II NA NA NA NA NA NA NA III NA NA NA NA NA NA NA 

RCCP Reinforced Concrete Culvert, Storm Drain, and Sewer Pipe 
CSP Concrete Sewer, Storm drain, and Culvert Pipe (number in column indicates strength class) 
ESCP Extra Strength Clay Pipe 
PVC Polyvinyl Chloride Pipe 
CPVC Corrugated Polyvinyl Chloride Pipe with a Smooth Interior 
PE Polyethylene Pipe 
CPE Corrugated Polyethylene Pipe with a Smooth Interior 
CPP Corrugated Polypropylene Pipe with a Smooth Interior  
X Permitted 
QPL Permitted for the producers approved for that diameter in the Department’s qualified product list 
NA  Not Acceptable 
* May also use Standard Strength Clay Pipe 
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STORM SEWERS 
KIND OF MATERIAL PERMITTED AND STRENGTH REQUIRED 

FOR A GIVEN PIPE DIAMETERS AND FILL HEIGHTS OVER THE TOP OF THE PIPE 

Nominal 
Diameter 

in. 

Type 3 Type 4 

Fill Height:  Greater than 10' 
not exceeding 15' 

Fill Height:  Greater than 15' 
not exceeding 20' 

RCCP CSP ESCP PVC CPVC PE CPE CPP RCCP CSP ESCP PVC CPVC PE CPE CPP 
10 NA 2 X X QPL X QPL NA NA 3 X X QPL X QPL NA 
12 III 2 X X QPL X QPL QPL IV NA NA X QPL X QPL QPL 
15 III 3 X X QPL NA QPL QPL IV NA NA X QPL NA QPL QPL 
18 III NA X X QPL X QPL QPL IV NA NA X QPL X QPL QPL 
21 III NA NA X QPL NA QPL NA IV NA NA X QPL NA NA NA 
24 III NA NA X QPL X QPL QPL IV NA NA X QPL X NA QPL 
27 III NA NA X NA NA NA NA IV NA NA X NA NA NA NA 
30 III NA NA X QPL X QPL QPL IV NA NA X QPL X NA QPL 
33 III NA NA NA NA NA NA NA IV NA NA NA NA NA NA NA 
36 III NA NA X QPL X QPL QPL IV NA NA X QPL X NA QPL 
42 III NA NA X NA X NA QPL IV NA NA X NA X NA NA 
48 III NA NA X NA X NA QPL IV NA NA X NA X NA NA 
54 III NA NA NA NA NA NA NA IV NA NA NA NA NA NA NA 
60 III NA NA NA NA NA NA QPL IV NA NA NA NA NA NA NA 
66 III NA NA NA NA NA NA NA IV NA NA NA NA NA NA NA 
72 III NA NA NA NA NA NA NA IV NA NA NA NA NA NA NA 
78 III NA NA NA NA NA NA NA IV NA NA NA NA NA NA NA 
84 III NA NA NA NA NA NA NA IV NA NA NA NA NA NA NA 
90 III NA NA NA NA NA NA NA 1680 NA NA NA NA NA NA NA 
96 III NA NA NA NA NA NA NA 1690 NA NA NA NA NA NA NA 
102 III NA NA NA NA NA NA NA 1700 NA NA NA NA NA NA NA 
108 1360 NA NA NA NA NA NA NA 1710 NA NA NA NA NA NA NA 

RCCP Reinforced Concrete Culvert, Storm Drain, and Sewer Pipe (RCCP with a number instead of a Roman numeral shall be furnished 
according to AASHTO M170 Section 6.  This number represents the D-load to produce a 0.01 in crack.) 

CSP Concrete Sewer, Storm drain, and Culvert Pipe (number in column indicates strength class) 
ESCP Extra Strength Clay Pipe 
PVC Polyvinyl Chloride Pipe 
CPVC Corrugated Polyvinyl Chloride Pipe with a Smooth Interior 
PE Polyethylene Pipe 
CPE Corrugated Polyethylene Pipe with a Smooth Interior 
CPP Corrugated Polypropylene Pipe with a Smooth Interior  
X Permitted 
QPL Permitted for the producers approved for that diameter in the Department’s qualified product list 
NA Not Acceptable 
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STORM SEWERS (metric) 
KIND OF MATERIAL PERMITTED AND STRENGTH REQUIRED 

FOR A GIVEN PIPE DIAMETERS AND FILL HEIGHTS OVER THE TOP OF THE PIPE 

Nominal 
Diameter 

mm 

Type 3 Type 4 

Fill Height:  Greater than 3 m, 
not exceeding 4.5 m 

Fill Height:  Greater than 4.5 m, 
not exceeding 6 m 

RCCP CSP ESCP PVC CPVC PE CPE CPP RCCP CSP ESCP PVC CPVC PE CPE CPP 
250 NA 2 X X QPL X QPL NA NA 3 X X QPL X QPL NA 
300 III 2 X X QPL X QPL QPL IV NA NA X QPL X QPL QPL 
375 III 3 X X QPL NA QPL QPL IV NA NA X QPL NA QPL QPL 
450 III NA X X QPL X QPL QPL IV NA NA X QPL X QPL QPL 
525 III NA NA X QPL NA QPL NA IV NA NA X QPL NA NA NA 
600 III NA NA X QPL X QPL QPL IV NA NA X QPL X NA QPL 
675 III NA NA X NA NA NA NA IV NA NA X NA NA NA NA 
750 III NA NA X QPL X QPL QPL IV NA NA X QPL X NA QPL 
825 III NA NA NA NA NA NA NA IV NA NA NA NA NA NA NA 
900 III NA NA X QPL X QPL QPL IV NA NA X QPL X NA QPL 

1050 III NA NA X NA X NA QPL IV NA NA X NA X NA NA 
1200 III NA NA X NA X NA QPL IV NA NA X NA X NA NA 
1350 III NA NA NA NA NA NA NA IV NA NA NA NA NA NA NA 
1500 III NA NA NA NA NA NA QPL IV NA NA NA NA NA NA NA 
1650 III NA NA NA NA NA NA NA IV NA NA NA NA NA NA NA 
1800 III NA NA NA NA NA NA NA IV NA NA NA NA NA NA NA 
1950 III NA NA NA NA NA NA NA IV NA NA NA NA NA NA NA 
2100 III NA NA NA NA NA NA NA IV NA NA NA NA NA NA NA 
2250 III NA NA NA NA NA NA NA 80 NA NA NA NA NA NA NA 
2400 III NA NA NA NA NA NA NA 80 NA NA NA NA NA NA NA 
2550 III NA NA NA NA NA NA NA 80 NA NA NA NA NA NA NA 
2700 70 NA NA NA NA NA NA NA 80 NA NA NA NA NA NA NA 

RCCP Reinforced Concrete Culvert, Storm Drain, and Sewer Pipe (RCCP with a number instead of a Roman numeral shall be furnished 
according to AASHTO M170 Section 6.  This number represents the D-load to produce a 25.4 micro-meter crack.) 

CSP Concrete Sewer, Storm drain, and Culvert Pipe (number in column indicates strength class) 
ESCP Extra Strength Clay Pipe 
PVC Polyvinyl Chloride Pipe 
CPVC Corrugated Polyvinyl Chloride Pipe with a Smooth Interior 
PE Polyethylene Pipe 
CPE Corrugated Polyethylene Pipe with a Smooth Interior 
CPP Corrugated Polypropylene Pipe with a Smooth Interior  
X Permitted 
QPL Permitted for the producers approved for that diameter in the Department’s qualified product list 
NA Not Acceptable 
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STORM SEWERS 
KIND OF MATERIAL PERMITTED AND STRENGTH REQUIRED 

FOR A GIVEN PIPE DIAMETERS AND FILL HEIGHTS OVER THE TOP OF THE PIPE 

Nominal 
Diameter 

in. 

Type 5 Type 6 Type 7 
Fill Height:  Greater than 20', 

not exceeding 25' 
Fill Height:  Greater than 25', 

not exceeding 30' 
Fill Height:  Greater than 30', 

not exceeding 35' 
RCCP PVC CPVC PE CPE CPP RCCP PVC CPVC PE RCCP PVC CPVC PE 

10 NA X QPL X QPL NA NA X QPL X NA X QPL X 
12 IV X QPL X QPL QPL V X QPL X V X QPL X 
15 IV X QPL NA NA QPL V X QPL NA V X QPL NA 
18 IV X QPL X NA NA V X QPL X V X QPL X 
21 IV X QPL NA NA NA V X QPL NA V X QPL NA 
24 IV X QPL X NA NA V X QPL X V X QPL X 
27 IV X NA NA NA NA V X NA NA V X NA NA 
30 IV X QPL X NA QPL V X QPL X V X QPL X 
33 IV NA NA NA NA NA V NA NA NA V NA NA NA 
36 IV X QPL X NA NA V X QPL X V X QPL X 
42 IV X NA X NA NA V X NA X V X NA X 
48 IV X NA X NA NA V X NA X V X NA X 
54 IV NA NA NA NA NA V NA NA NA V NA NA NA 
60 IV NA NA NA NA NA V NA NA NA V NA NA NA 
66 IV NA NA NA NA NA V NA NA NA V NA NA NA 
72 V NA NA NA NA NA V NA NA NA V NA NA NA 
78 2020 NA NA NA NA NA 2370 NA NA NA 2730 NA NA NA 
84 2020 NA NA NA NA NA 2380 NA NA NA 2740 NA NA NA 
90 2030 NA NA NA NA NA 2390 NA NA NA 2750 NA NA NA 
96 2040 NA NA NA NA NA 2400 NA NA NA 2750 NA NA NA 

102 2050 NA NA NA NA NA 2410 NA NA NA 2760 NA NA NA 
108 2060 NA NA NA NA NA 2410 NA NA NA 2770 NA NA NA 

RCCP Reinforced Concrete Culvert, Storm Drain, and Sewer Pipe (RCCP with a number instead of a Roman numeral shall be furnished 
according to AASHTO M170 Section 6.  This number represents the D-load to produce a 0.01 in crack.) 

PVC Polyvinyl Chloride Pipe 
CPVC Corrugated Polyvinyl Chloride Pipe with a Smooth Interior 
PE Polyethylene Pipe 
CPE Corrugated Polyethylene Pipe with a Smooth Interior 
CPP Corrugated Polypropylene Pipe with a Smooth Interior  
X Permitted 
QPL Permitted for the producers approved for that diameter in the Department’s qualified product list 
NA Not Acceptable 
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STORM SEWERS (metric) 
KIND OF MATERIAL PERMITTED AND STRENGTH REQUIRED 

FOR A GIVEN PIPE DIAMETERS AND FILL HEIGHTS OVER THE TOP OF THE PIPE 

Nominal 
Diameter 

mm 

Type 5 Type 6 Type 7 
Fill Height:  Greater than 6 m, 

not exceeding 7.5 m 
Fill Height:  Greater than 7.5 m, 

not exceeding 9 m 
Fill Height:  Greater than 9 m, 

not exceeding 10.5 m 
RCCP PVC CPVC PE CPE CPP RCCP PVC CPVC PE RCCP PVC CPVC PE 

250 NA X QPL X QPL NA NA X QPL X NA X QPL X 
300 IV X QPL X QPL QPL V X QPL X V X QPL X 
375 IV X QPL NA NA QPL V X QPL NA V X QPL NA 
450 IV X QPL X NA NA V X QPL X V X QPL X 
525 IV X QPL NA NA NA V X QPL NA V X QPL NA 
600 IV X QPL X NA NA V X QPL X V X QPL X 
675 IV X NA NA NA NA V X NA NA V X NA NA 
750 IV X QPL X NA QPL V X QPL X V X QPL X 
825 IV NA NA NA NA NA V NA NA NA V NA NA NA 
900 IV X QPL X NA NA V X QPL X V X QPL X 

1050 IV X NA X NA NA V X NA X V X NA X 
1200 IV X NA X NA NA V X NA X V X NA X 
1350 IV NA NA NA NA NA V NA NA NA V NA NA NA 
1500 IV NA NA NA NA NA V NA NA NA V NA NA NA 
1650 IV NA NA NA NA NA V NA NA NA V NA NA NA 
1800 V NA NA NA NA NA V NA NA NA V NA NA NA 
1950 100 NA NA NA NA NA 110 NA NA NA 130 NA NA NA 
2100 100 NA NA NA NA NA 110 NA NA NA 130 NA NA NA 
2250 100 NA NA NA NA NA 110 NA NA NA 130 NA NA NA 
2400 100 NA NA NA NA NA 120 NA NA NA 130 NA NA NA 
2550 100 NA NA NA NA NA 120 NA NA NA 130 NA NA NA 
2700 100 NA NA NA NA NA 120 NA NA NA 130 NA NA NA 

RCCP Reinforced Concrete Culvert, Storm Drain, and Sewer Pipe (RCCP with a number instead of a Roman numeral shall be furnished 
according to AASHTO M170 Section 6.  This number represents the D-load to produce a 25.4 micro-meter crack.) 

PVC Polyvinyl Chloride Pipe 
CPVC Corrugated Polyvinyl Chloride Pipe with a Smooth Interior 
PE Polyethylene Pipe 
CPE Corrugated Polyethylene Pipe with a Smooth Interior 
CPP Corrugated Polypropylene Pipe with a Smooth Interior  
X Permitted 
QPL Permitted for the producers approved for that diameter in the Department’s qualified product list 
NA Not Acceptable” 
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Revise the first paragraph of Article 1040.03 of the Standard Specifications to read: 
 

“ 1040.03 Polyvinyl Chloride (PVC) Pipe.  Acceptance testing of PVC pipe and fittings shall 
be accomplished during the same construction season in which they are installed.  The pipe shall 
meet the following additional requirements.” 
 
Revise Article 1040.04(b) of the Standard Specifications to read: 
 

“ (b) Corrugated PE Pipe with a Smooth Interior.  The manufacturer shall be listed as  
compliant through the NTPEP program and the pipe shall be according to AASHTO M 294 
(nominal size – 12 to 60 in. (300 to 1500 mm)).  The pipe shall be Type S or D.” 

 
Revise the first paragraph of Article 1040.04(d) of the Standard Specifications to read: 
 

“ (d) PE Pipe with a Smooth Interior.  The pipe shall be according to ASTM F 714 (DR 32.5) 
with a minimum cell classification of PE 335434 as defined in ASTM D 3350.” 

 
Revise the first paragraph of Article 1040.08 of the Standard Specifications to read: 
 

“ 1040.08 Polypropylene (PP) Pipe.  Storage and handling shall be according to the 
manufacturer's recommendations, except in no case shall the pipe be exposed to direct sunlight 
for more than six months.  Acceptance testing of the pipe shall be accomplished during the same 
construction season in which it is installed.  The pipe shall meet the following additional 
requirements.” 
 
 
80434 
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DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE) 
 
Effective:  September 1, 2000 
Revised:  March 2, 2019 
 
FEDERAL OBLIGATION.  The Department of Transportation, as a recipient of federal financial 
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination 
in the award and administration of contracts.  Consequently, the federal regulatory provisions of 
49 CFR Part 26 apply to this contract concerning the utilization of disadvantaged business 
enterprises.  For the purposes of this Special Provision, a disadvantaged business enterprise 
(DBE) means a business certified by the Department in accordance with the requirements of 
49 CFR Part 26 and listed in the Illinois Unified Certification Program (IL UCP) DBE Directory. 
 
STATE OBLIGATION.  This Special Provision will also be used by the Department to satisfy the 
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities 
Act, 30 ILCS 575.  When this Special Provision is used to satisfy state law requirements on 
100 percent state-funded contracts, the federal government has no involvement in such 
contracts (not a federal-aid contract) and no responsibility to oversee the implementation of this 
Special Provision by the Department on those contracts.  DBE participation on 100 percent 
state-funded contracts will not be credited toward fulfilling the Department’s annual overall DBE 
goal required by the US Department of Transportation to comply with the federal DBE program 
requirements. 
 
CONTRACTOR ASSURANCE.  The Contractor makes the following assurance and agrees to 
include the assurance in each subcontract the Contractor signs with a subcontractor. 
 

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race, 
color, national origin, or sex in the performance of this contract.  The Contractor shall carry 
out applicable requirements of 49 CFR Part 26 in the award and administration of contracts 
funded in whole or in part with federal or state funds.  Failure by the Contractor to carry out 
these requirements is a material breach of this contract, which may result in the termination 
of this contract or such other remedy as the recipient deems appropriate, which may 
include, but is not limited to: 
 
(a) Withholding progress payments; 

 
(b) Assessing sanctions; 

 
(c) Liquidated damages; and/or 

 
(d) Disqualifying the Contractor from future bidding as non-responsible. 

 
OVERALL GOAL SET FOR THE DEPARTMENT.  As a requirement of compliance with 49 CFR 
Part 26, the Department has set an overall goal for DBE participation in its federally assisted 
contracts.  That goal applies to all federal-aid funds the Department will expend in its federally 
assisted contracts for the subject reporting fiscal year.  The Department is required to make a 
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good faith effort to achieve the overall goal.  The dollar amount paid to all approved DBE 
companies performing work called for in this contract is eligible to be credited toward fulfillment 
of the Department’s overall goal. 

CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR.  This contract includes a 
specific DBE utilization goal established by the Department.  The goal has been included 
because the Department has determined the work of this contract has subcontracting 
opportunities that may be suitable for performance by DBE companies.  The determination is 
based on an assessment of the type of work, the location of the work, and the availability of 
DBE companies to do a part of the work.  The assessment indicates, in the absence of unlawful 
discrimination and in an arena of fair and open competition, DBE companies can be expected to 
perform _______% of the work.  This percentage is set as the DBE participation goal for this 
contract.  Consequently, in addition to the other award criteria established for this contract, the 
Department will only award this contract to a bidder who makes a good faith effort to meet this 
goal of DBE participation in the performance of the work.  A bidder makes a good faith effort for 
award consideration if either of the following is done in accordance with the procedures set for 
in this Special Provision: 

(a) The bidder documents enough DBE participation has been obtained to meet the goal or,

(b) The bidder documents a good faith effort has been made to meet the goal, even though
the effort did not succeed in obtaining enough DBE participation to meet the goal.

DBE LOCATOR REFERENCES.  Bidders shall consult the IL UCP DBE Directory as a 
reference source for DBE-certified companies.  In addition, the Department maintains a letting 
and item specific DBE locator information system whereby DBE companies can register their 
interest in providing quotes on particular bid items advertised for letting.  Information concerning 
DBE companies willing to quote work for particular contracts may be obtained by contacting the 
Department’s Bureau of Small Business Enterprises at telephone number (217) 785-4611, or by 
visiting the Department’s website at: 
http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-
certification/il-ucp-directory/index. 

BIDDING PROCEDURES.  Compliance with this Special Provision is a material bidding 
requirement and failure of the bidder to comply will render the bid not responsive. 

The bidder shall submit a DBE Utilization Plan (form SBE 2026), and a DBE Participation 
Statement (form SBE 2025) for each DBE company proposed for the performance of work to 
achieve the contract goal, with the bid.  If the Utilization Plan indicates the contract goal will not 
be met, documentation of good faith efforts shall also be submitted.  The documentation of good 
faith efforts must include copies of each DBE and non-DBE subcontractor quote submitted to 
the bidder when a non-DBE subcontractor is selected over a DBE for work on the contract.  The 
required forms and documentation must be submitted as a single .pdf file using the “Integrated 
Contractor Exchange (iCX)” application within the Department’s “EBids System”. 
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The Department will not accept a Utilization Plan if it does not meet the bidding procedures set 
forth herein and the bid will be declared not responsive.  In the event the bid is declared not 
responsive, the Department may elect to cause the forfeiture of the penal sum of the bidder’s 
proposal guaranty and may deny authorization to bid the project if re-advertised for bids.   
 
GOOD FAITH EFFORT PROCEDURES.  The contract will not be awarded until the Utilization 
Plan is approved.  All information submitted by the bidder must be complete, accurate and 
adequately document enough DBE participation has been obtained or document the good faith 
efforts of the bidder, in the event enough DBE participation has not been obtained, before the 
Department will commit to the performance of the contract by the bidder.  The Utilization Plan 
will be approved by the Department if the Utilization Plan documents sufficient commercially 
useful DBE work to meet the contract goal or the bidder submits sufficient documentation of a 
good faith effort to meet the contract goal pursuant to 49 CFR Part 26, Appendix A.  This means 
the bidder must show that all necessary and reasonable steps were taken to achieve the 
contract goal.  Necessary and reasonable steps are those which, by their scope, intensity and 
appropriateness to the objective, could reasonably be expected to obtain sufficient DBE 
participation, even if they were not successful.  The Department will consider the quality, 
quantity, and intensity of the kinds of efforts the bidder has made.  Mere pro forma efforts, in 
other words efforts done as a matter of form, are not good faith efforts; rather, the bidder is 
expected to have taken genuine efforts that would be reasonably expected of a bidder actively 
and aggressively trying to obtain DBE participation sufficient to meet the contract goal. 
 

(a) The following is a list of types of action that the Department will consider as part of the 
evaluation of the bidder’s good faith efforts to obtain participation.  These listed factors 
are not intended to be a mandatory checklist and are not intended to be exhaustive.  
Other factors or efforts brought to the attention of the Department may be relevant in 
appropriate cases and will be considered by the Department. 
 
(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid 

meetings, advertising and/or written notices) the interest of all certified DBE 
companies that have the capability to perform the work of the contract.  The bidder 
must solicit this interest within sufficient time to allow the DBE companies to respond 
to the solicitation.  The bidder must determine with certainty if the DBE companies 
are interested by taking appropriate steps to follow up initial solicitations. 
 

(2) Selecting portions of the work to be performed by DBE companies in order to 
increase the likelihood that the DBE goals will be achieved.  This includes, where 
appropriate, breaking out contract work items into economically feasible units to 
facilitate DBE participation, even when the Contractor might otherwise prefer to 
perform these work items with its own forces. 
 

(3) Providing interested DBE companies with adequate information about the plans, 
specifications, and requirements of the contract in a timely manner to assist them in 
responding to a solicitation. 
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(4) a. Negotiating in good faith with interested DBE companies.  It is the bidder’s 
responsibility to make a portion of the work available to DBE subcontractors and 
suppliers and to select those portions of the work or material needs consistent 
with the available DBE subcontractors and suppliers, so as to facilitate DBE 
participation.  Evidence of such negotiation includes the names, addresses, and 
telephone numbers of DBE companies that were considered; a description of the 
information provided regarding the plans and specifications for the work selected 
for subcontracting; and evidence as to why additional agreements could not be 
reached for DBE companies to perform the work. 
 

b. A bidder using good business judgment would consider a number of factors in 
negotiating with subcontractors, including DBE subcontractors, and would take a 
firm’s price and capabilities as well as contract goals into consideration.  
However, the fact that there may be some additional costs involved in finding and 
using DBE companies is not in itself sufficient reason for a bidder’s failure to 
meet the contract DBE goal, as long as such costs are reasonable.  Also the 
ability or desire of a bidder to perform the work of a contract with its own 
organization does not relieve the bidder of the responsibility to make good faith 
efforts.  Bidders are not, however, required to accept higher quotes from DBE 
companies if the price difference is excessive or unreasonable.  In accordance 
with the above Bidding Procedures, the documentation of good faith efforts must 
include copies of each DBE and non-DBE subcontractor quote submitted to the 
bidder when a non-DBE subcontractor was selected over a DBE for work on the 
contract. 
 

(5) Not rejecting DBE companies as being unqualified without sound reasons based on 
a thorough investigation of their capabilities.  The bidder’s standing within its 
industry, membership in specific groups, organizations, or associations and political 
or social affiliations (for example union vs. non-union employee status) are not 
legitimate causes for the rejection or non-solicitation of bids in the bidder’s efforts to 
meet the project goal. 
 

(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of 
credit, or insurance as required by the recipient or Contractor. 
 

(7) Making efforts to assist interested DBE companies in obtaining necessary 
equipment, supplies, materials, or related assistance or services. 
 

(8) Effectively using the services of available minority/women community organizations; 
minority/women contractors’ groups; local, state, and federal minority/women 
business assistance offices; and other organizations as allowed on a case-by-case 
basis to provide assistance in the recruitment and placement of DBE companies. 
 

(b) If the Department determines the bidder has made a good faith effort to secure the work 
commitment of DBE companies to meet the contract goal, the Department will award the 
contract provided it is otherwise eligible for award.  If the Department determines the 
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bidder has failed to meet the requirements of this Special Provision or that a good faith 
effort has not been made, the Department will notify the responsible company official 
designated in the Utilization Plan that the bid is not responsive.  The notification will also 
include a statement of reasons for the adverse determination.  If the Utilization Plan is 
not approved because it is deficient as a technical matter, unless waived by the 
Department, the bidder will be notified and will be allowed no more than a five calendar 
day period to cure the deficiency. 
 

(c) The bidder may request administrative reconsideration of an adverse determination by 
emailing the Department at “DOT.DBE.UP@illinois.gov” within the five calendar days 
after the receipt of the notification of the determination.  The determination shall become 
final if a request is not made on or before the fifth calendar day.  A request may provide 
additional written documentation or argument concerning the issues raised in the 
determination statement of reasons, provided the documentation and arguments 
address efforts made prior to submitting the bid.  The request will be reviewed by the 
Department’s Reconsideration Officer.  The Reconsideration Officer will extend an 
opportunity to the bidder to meet in person to consider all issues of documentation and 
whether the bidder made a good faith effort to meet the goal.  After the review by the 
Reconsideration Officer, the bidder will be sent a written decision within ten working 
days after receipt of the request for reconsideration, explaining the basis for finding that 
the bidder did or did not meet the goal or make adequate good faith efforts to do so.  A 
final decision by the Reconsideration Officer that a good faith effort was made shall 
approve the Utilization Plan submitted by the bidder and shall clear the contract for 
award.  A final decision that a good faith effort was not made shall render the bid not 
responsive. 
 

CALCULATING DBE PARTICIPATION.  The Utilization Plan values represent work anticipated 
to be performed and paid for upon satisfactory completion.  The Department is only able to 
count toward the achievement of the overall goal and the contract goal the value of payments 
made for the work actually performed by DBE companies.  In addition, a DBE must perform a 
commercially useful function on the contract to be counted.  A commercially useful function is 
generally performed when the DBE is responsible for the work and is carrying out its 
responsibilities by actually performing, managing, and supervising the work involved.  The 
Department and Contractor are governed by the provisions of 49 CFR Part 26.55(c) on 
questions of commercially useful functions as it affects the work.  Specific counting guidelines 
are provided in 49 CFR Part 26.55, the provisions of which govern over the summary contained 
herein. 
 

(a) DBE as the Contractor:  100 percent goal credit for that portion of the work performed by 
the DBE’s own forces, including the cost of materials and supplies.  Work that a DBE 
subcontracts to a non-DBE does not count toward the DBE goals. 
 

(b) DBE as a joint venture Contractor:  100 percent goal credit for that portion of the total 
dollar value of the contract equal to the distinct, clearly defined portion of the work 
performed by the DBE’s own forces. 
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(c) DBE as a subcontractor:  100 percent goal credit for the work of the subcontract 
performed by the DBE’s own forces, including the cost of materials and supplies, 
excluding the purchase of materials and supplies or the lease of equipment by the DBE 
subcontractor from the Contractor or its affiliates.  Work that a DBE subcontractor in turn 
subcontracts to a non-DBE does not count toward the DBE goal. 
 

(d) DBE as a trucker:  100 percent goal credit for trucking participation provided the DBE is 
responsible for the management and supervision of the entire trucking operation for 
which it is responsible.  At least one truck owned, operated, licensed, and insured by the 
DBE must be used on the contract.  Credit will be given for the following: 
 
(1) The DBE may lease trucks from another DBE firm, including an owner-operator who 

is certified as a DBE.  The DBE who leases trucks from another DBE receives credit 
for the total value of the transportation services the lessee DBE provides on the 
contract. 
 

(2) The DBE may also lease trucks from a non-DBE firm, including from an owner-
operator.  The DBE who leases trucks from a non-DBE is entitled to credit only for 
the fee or commission is receives as a result of the lease arrangement. 
 

(e) DBE as a material supplier: 
 
(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE 

regular dealer. 
 

(2) 100 percent goal credit for the cost of materials of supplies obtained from a DBE 
manufacturer. 
 

(3) 100 percent credit for the value of reasonable fees and commissions for the 
procurement of materials and supplies if not a DBE regular dealer or DBE 
manufacturer. 
 

CONTRACT COMPLIANCE.  Compliance with this Special Provision is an essential part of the 
contract.  The Department is prohibited by federal regulations from crediting the participation of 
a DBE included in the Utilization Plan toward either the contract goal or the Department’s overall 
goal until the amount to be applied toward the goals has been paid to the DBE.  The following 
administrative procedures and remedies govern the compliance by the Contractor with the 
contractual obligations established by the Utilization Plan.  After approval of the Utilization Plan 
and award of the contract, the Utilization Plan and individual DBE Participation Statements 
become part of the contract.  If the Contractor did not succeed in obtaining enough DBE 
participation to achieve the advertised contract goal, and the Utilization Plan was approved and 
contract awarded based upon a determination of good faith, the total dollar value of DBE work 
calculated in the approved Utilization Plan as a percentage of the awarded contract value shall 
become the amended contract goal.  All work indicated for performance by an approved DBE 
shall be performed, managed, and supervised by the DBE executing the DBE Participation 
Commitment Statement. 
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(a) NO AMENDMENT.  No amendment to the Utilization Plan may be made without prior 

written approval from the Department’s Bureau of Small Business Enterprises.  All 
requests for amendment to the Utilization Plan shall be emailed to the Department at 
DOT.DBE.UP@illinois.gov. 
 

(b) CHANGES TO WORK.  Any deviation from the DBE condition-of-award or contract 
plans, specifications, or special provisions must be approved, in writing, by the 
Department as provided elsewhere in the Contract.  The Contractor shall notify affected 
DBEs in writing of any changes in the scope of work which result in a reduction in the 
dollar amount condition-of-award to the contract.  Where the revision includes work 
committed to a new DBE subcontractor, not previously involved in the project, then a 
Request for Approval of Subcontractor, Department form BC 260A or AER 260A, must 
be signed and submitted.  If the commitment of work is in the form of additional tasks 
assigned to an existing subcontract, a new Request for Approval of Subcontractor will 
not be required.  However, the Contractor must document efforts to assure the existing 
DBE subcontractor is capable of performing the additional work and has agreed in 
writing to the change. 
 

(c) SUBCONTRACT.  The Contractor must provide copies of DBE subcontracts to the 
Department upon request.  Subcontractors shall ensure that all lower tier subcontracts or 
agreements with DBEs to supply labor or materials be performed in accordance with this 
Special Provision. 
 

(d) ALTERNATIVE WORK METHODS.  In addition to the above requirements for reductions 
in the condition of award, additional requirements apply to the two cases of Contractor-
initiated work substitution proposals.  Where the contract allows alternate work methods 
which serve to delete or create underruns in condition of award DBE work, and the 
Contractor selects that alternate method or, where the Contractor proposes a substitute 
work method or material that serves to diminish or delete work committed to a DBE and 
replace it with other work, then the Contractor must demonstrate one of the following: 
 
(1) The replacement work will be performed by the same DBE (as long as the DBE is 

certified in the respective item of work) in a modification of the condition of award; or 
 

(2) The DBE is aware its work will be deleted or will experience underruns and has 
agreed in writing to the change.  If this occurs, the Contractor shall substitute other 
work of equivalent value to a certified DBE or provide documentation of good faith 
efforts to do so; or 
 

(3) The DBE is not capable of performing the replacement work or has declined to 
perform the work at a reasonable competitive price.  If this occurs, the Contractor 
shall substitute other work of equivalent value to a certified DBE or provide 
documentation of good faith efforts to do so. 
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(e) TERMINATION AND REPLACEMENT PROCEDURES.  The Contractor shall not 
terminate or replace a DBE listed on the approved Utilization Plan, or perform with other 
forces work designated for a listed DBE except as provided in this Special Provision.  
The Contractor shall utilize the specific DBEs listed to perform the work and supply the 
materials for which each is listed unless the Contractor obtains the Department’s written 
consent as provided in subsection (a) of this part.  Unless Department consent is 
provided for termination of a DBE subcontractor, the Contractor shall not be entitled to 
any payment for work or material unless it is performed or supplied by the DBE in the 
Utilization Plan. 
 
As stated above, the Contractor shall not terminate or replace a DBE subcontractor 
listed in the approved Utilization Plan without prior written consent.  This includes, but is 
not limited to, instances in which the Contractor seeks to perform work originally 
designated for a DBE subcontractor with its own forces or those of an affiliate, a non-
DBE firm, or with another DBE firm.  Written consent will be granted only if the Bureau of 
Small Business Enterprises agrees, for reasons stated in its concurrence document, that 
the Contractor has good cause to terminate or replace the DBE firm.  Before transmitting 
to the Bureau of Small Business Enterprises any request to terminate and/or substitute a 
DBE subcontractor, the Contractor shall give notice in writing to the DBE subcontractor, 
with a copy to the Bureau, of its intent to request to terminate and/or substitute, and the 
reason for the request.  The Contractor shall give the DBE five days to respond to the 
Contractor’s notice.  The DBE so notified shall advise the Bureau and the Contractor of 
the reasons, if any, why it objects to the proposed termination of its subcontract and why 
the Bureau should not approve the Contractor’s action.  If required in a particular case 
as a matter of public necessity, the Bureau may provide a response period shorter than 
five days. 
 
For purposes of this paragraph, good cause includes the following circumstances: 
 
(1) The listed DBE subcontractor fails or refuses to execute a written contract; 

 
(2) The listed DBE subcontractor fails or refuses to perform the work of its subcontract in 

a way consistent with normal industry standards.  Provided, however, that good 
cause does not exist if the failure or refusal of the DBE subcontractor to perform its 
work on the subcontract results from the bad faith or discriminatory action of the 
Contractor; 
 

(3) The listed DBE subcontractor fails or refuses to meet the Contractor’s reasonable, 
nondiscriminatory bond requirements; 
 

(4) The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit 
unworthiness; 
 

(5) The listed DBE subcontractor is ineligible to work on public works projects because 
of suspension and debarment proceedings pursuant 2 CFR Parts 180, 215 and 1200 
or applicable state law. 
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(6) The Contractor has determined the listed DBE subcontractor is not a responsible 

contractor; 
 

(7) The listed DBE subcontractor voluntarily withdraws from the projects and provides 
written notice to the Contractor of its withdrawal; 
 

(8) The listed DBE is ineligible to receive DBE credit for the type of work required; 
 

(9) A DBE owner dies or becomes disabled with the result that the listed DBE 
subcontractor is unable to complete its work on the contract; 
 

(10) Other documented good cause that compels the termination of the DBE 
subcontractor.  Provided, that good cause does not exist if the Contractor seeks to 
terminate a DBE it relied upon to obtain the contract so that the Contractor can self-
perform the work for which the DBE contractor was engaged or so that the 
Contractor can substitute another DBE or non-DBE contractor after contract award. 
 
When a DBE is terminated or fails to complete its work on the Contract for any 
reason, the Contractor shall make a good faith effort to find another DBE to 
substitute for the original DBE to perform at least the same amount of work under the 
contract as the terminated DBE to the extent needed to meet the established 
Contract goal.  The good faith efforts shall be documented by the Contractor.  If the 
Department requests documentation under this provision, the Contractor shall submit 
the documentation within seven days, which may be extended for an additional 
seven days if necessary at the request of the Contractor.  The Department will 
provide a written determination to the Contractor stating whether or not good faith 
efforts have been demonstrated. 

 
(f) FINAL PAYMENT.  After the performance of the final item of work or delivery of material 

by a DBE and final payment therefore to the DBE by the Contractor, but not later than 
30 calendar days after payment has been made by the Department to the Contractor for 
such work or material, the Contractor shall submit a DBE Payment Agreement on 
Department form SBE 2115 to the Resident Engineer.  If full and final payment has not 
been made to the DBE, the DBE Payment Agreement shall indicate whether a 
disagreement as to the payment required exists between the Contractor and the DBE or 
if the Contractor believes the work has not been satisfactorily completed.  If the 
Contractor does not have the full amount of work indicated in the Utilization Plan 
performed by the DBE companies indicated in the Utilization Plan and after good faith 
efforts are reviewed, the Department may deduct from contract payments to the 
Contractor the amount of the goal not achieved as liquidated and ascertained damages.  
The Contractor may request an administrative reconsideration of any amount deducted 
as damages pursuant to subsection (h) of this part. 
 

(g) ENFORCEMENT.  The Department reserves the right to withhold payment to the 
Contractor to enforce the provisions of this Special Provision.  Final payment shall not be 
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made on the contract until such time as the Contractor submits sufficient documentation 
demonstrating achievement of the goal in accordance with this Special Provision or after 
liquidated damages have been determined and collected. 
 

(h) RECONSIDERATION.  Notwithstanding any other provision of the contract, including but 
not limited to Article 109.09 of the Standard Specifications, the Contractor may request 
administrative reconsideration of a decision to deduct the amount of the goal not 
achieved as liquidated damages.  A request to reconsider shall be delivered to the 
Contract Compliance Section and shall be handled and considered in the same manner 
as set forth in paragraph (c) of “Good Faith Effort Procedures” of this Special Provision, 
except a final decision that a good faith effort was not made during contract performance 
to achieve the goal agreed to in the Utilization Plan shall be the final administrative 
decision of the Department.  The result of the reconsideration process is not 
administratively appealable to the U.S. Department of Transportation. 
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HOT-MIX ASPHALT – LONGITUDINAL JOINT SEALANT (BDE) 
 
Effective:  November 1, 2022 

 
Add the following after the second sentence in the eighth paragraph of Article 406.06(h)(2) of the 
Standard Specifications: 

 
“ If rain is forecasted and traffic is to be on the LJS or if pickup/tracking of the LJS 
material is likely, the LJS shall be covered immediately following its application with 
FA 20 fine aggregate mechanically spread uniformly at a rate of 1.5 ± 0.5 lb/sq yd 
(0.75 ± 0.25 kg/sq m).  Fine aggregate landing outside of the LJS shall be removed 
prior to application of tack coat.” 

 
Add the following after the first sentence in the ninth paragraph of Article 406.06(h)(2) of the 
Standard Specifications: 

 
“ LJS half-width shall be applied at a width of 9 ± 1 in. (225 ± 25 mm) in the immediate 
lane to be placed with the outside edge flush with the joint of the next HMA lift.  The 
vertical face of any longitudinal joint remaining in place shall also be coated.” 

 
Add the following after the eleventh paragraph of Article 406.06(h)(2): 
 

“LJS Half-Width Application Rate, lb/ft (kg/m) 1/ 

Lift Thickness, 
in. (mm) 

Coarse Graded Mixture 

(IL-19.0, IL-19.0L, IL-9.5, 
IL-9.5L, IL-4.75) 

Fine Graded 
Mixture 

(IL-9.5FG) 

SMA Mixture 
(SMA-9.5, 
SMA-12.5) 

3/4 (19) 0.44 (0.66)   
1 (25) 0.58 (0.86)   

1 1/4 (32) 0.66 (0.98) 0.44 (0.66)  
1 1/2 (38) 0.74 (1.10) 0.48 (0.71) 0.63 (0.94) 
1 3/4 (44) 0.82 (1.22) 0.52 (0.77) 0.69 (1.03) 

2 (50) 0.90 (1.34) 0.56 (0.83) 0.76 (1.13) 
≥ 2 1/4 (60) 0.98 (1.46)   

 
1/ The application rate includes a surface demand for liquid.  The thickness of the 

LJS may taper from the center of the application to a lesser thickness on the edge 
of the application, provided the correct width and application rate are maintained.” 

 
Add the following to the end of the second paragraph of Article 406.14 of the Standard 
Specifications: 
 

“ Longitudinal joint sealant (LJS) half-width will be paid for at the contract unit price per foot 
(meter) for LONGITUDINAL JOINT SEALANT, HALF-WIDTH.” 
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PERFORMANCE GRADED ASPHALT BINDER (BDE) 
 
Effective:  January 1, 2023 
 
Revise Article 1032.05 of the Standard Specifications to read: 
 

“ 1032.05 Performance Graded Asphalt Binder.  These materials will be accepted according 
to the Bureau of Materials Policy Memorandum, “Performance Graded Asphalt Binder 
Qualification Procedure.”  The Department will maintain a qualified producer list.  These materials 
shall be free from water and shall not foam when heated to any temperature below the actual 
flash point.  Air blown asphalt, recycle engine oil bottoms (ReOB), and polyphosphoric acid (PPA) 
modification shall not be used. 

 
When requested, producers shall provide the Engineer with viscosity/temperature 

relationships for the performance graded asphalt binders delivered and incorporated in the work. 
 
(a) Performance Graded (PG) Asphalt Binder.  The asphalt binder shall meet the 

requirements of AASHTO M 320, Table 1 “Standard Specification for Performance Graded 
Asphalt Binder” for the grade shown on the plans and the following.  

 
Test Parameter 

Small Strain Parameter (AASHTO PP 113) BBR, ΔTc,  
40 hrs PAV (40 hrs continuous or 2 PAV at 20 hrs) -5 °C min. 

 
(b) Modified Performance Graded (PG) Asphalt Binder.  The asphalt binder shall meet the 

requirements of AASHTO M 320, Table 1 “Standard Specification for Performance Graded 
Asphalt Binder” for the grade shown on the plans.   

 
Asphalt binder modification shall be performed at the source, as defined in the Bureau of 
Materials Policy Memorandum, “Performance Graded Asphalt Binder Qualification 
Procedure.”  
 
Modified asphalt binder shall be safe to handle at asphalt binder production and storage 
temperatures or HMA construction temperatures.  Safety Data Sheets (SDS) shall be 
provided for all asphalt modifiers.  

 
(1) Polymer Modification (SB/SBS or SBR).  Elastomers shall be added to the base 

asphalt binder to achieve the specified performance grade and shall be either a 
styrene-butadiene diblock, triblock copolymer without oil extension, or a styrene-
butadiene rubber.  The polymer modified asphalt binder shall be smooth, 
homogeneous, and be according to the requirements shown in Table 1 or 2 for the 
grade shown on the plans. 
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Table 1 - Requirements for Styrene-Butadiene Copolymer (SB/SBS) 
Modified Asphalt Binders 

Test 

Asphalt Grade 
SB/SBS PG 64-28 
SB/SBS PG 70-22 

Asphalt Grade 
SB/SBS PG 64-34 
SB/SBS PG 70-28 
SB/SBS PG 76-22 
SB/SBS PG 76-28 

Separation of Polymer 
ITP, "Separation of Polymer from 
Asphalt Binder" 
Difference in °F (°C) of the softening 
point between top and bottom portions 4 (2) max. 4 (2) max. 

TESTS ON RESIDUE FROM ROLLING THIN FILM OVEN TEST (AASHTO T 240) 

Elastic Recovery 
ASTM D 6084, Procedure A, 
77 °F (25 °C), 100 mm elongation, % 60 min. 70 min. 

 
Table 2 - Requirements for Styrene-Butadiene Rubber (SBR) 

Modified Asphalt Binders 

Test 

Asphalt Grade 
SBR PG 64-28 
SBR PG 70-22 

Asphalt Grade 
SB/SBS PG 64-34 
SB/SBS PG 70-28 

SBR PG 76-22 
SBR PG 76-28 

Separation of Polymer  
ITP, "Separation of Polymer from Asphalt 
Binder" 
Difference in °F (°C) of the softening 
point between top and bottom portions 4 (2) max. 4 (2) max. 

Toughness 
ASTM D 5801, 77 °F (25 °C), 
20 in./min. (500 mm/min.), in.-lbs (N-m) 110 (12.5) min. 110 (12.5) min. 

Tenacity 
ASTM D 5801, 77 °F (25 °C),  
20 in./min. (500 mm/min.), in.-lbs (N-m) 75 (8.5) min. 75 (8.5) min. 

TESTS ON RESIDUE FROM ROLLING THIN FILM OVEN TEST (AASHTO T 240) 

Elastic Recovery 
ASTM D 6084, Procedure A, 
77 °F (25 °C), 100 mm elongation, % 40 min. 50 min. 

 
(2) Ground Tire Rubber (GTR) Modification.  GTR modification is the addition of recycled 

ground tire rubber to liquid asphalt binder to achieve the specified performance grade.  
GTR shall be produced from processing automobile and/or truck tires by the ambient 
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grinding method or micronizing through a cryogenic process.  GTR shall not exceed 
1/16 in. (2 mm) in any dimension and shall not contain free metal particles, moisture 
that would cause foaming of the asphalt, or other foreign materials.  A mineral powder 
(such as talc) meeting the requirements of AASHTO M 17 may be added, up to a 
maximum of four percent by weight of GTR to reduce sticking and caking of the GTR 
particles.  When tested in accordance with Illinois Modified AASHTO T 27 “Standard 
Method of Test for Sieve Analysis of Fine and Coarse Aggregates” or AASHTO PP 74 
“Standard Practice for Determination of Size and Shape of Glass Beads Used in Traffic 
Markings by Means of Computerized Optical Method”, a 50 g sample of the GTR shall 
conform to the following gradation requirements. 

 
Sieve Size Percent Passing 

No. 16 (1.18 mm) 100 
No. 30 (600 µm) 95 ± 5 
No. 50 (300 µm) > 20 

 
GTR modified asphalt binder shall be tested for rotational viscosity according to 
AASHTO T 316 using spindle S27.  GTR modified asphalt binder shall be tested for 
original dynamic shear and RTFO dynamic shear according to AASHTO T 315 using 
a gap of 2 mm. 

 
The GTR modified asphalt binder shall meet the requirements of Table 3. 

 
Table 3 - Requirements for Ground Tire Rubber (GTR) 

Modified Asphalt Binders 

Test 
Asphalt Grade 
GTR PG 64-28 
GTR PG 70-22 

 

Asphalt Grade 
GTR PG 76-22 
GTR PG 76-28 
GTR PG 70-28 

TESTS ON RESIDUE FROM ROLLING THIN FILM OVEN TEST (AASHTO T 240) 

Elastic Recovery 
ASTM D 6084, Procedure A, 
77 °F (25 °C), 100 mm elongation, % 60 min. 70 min. 

 
(3) Softener Modification (SM).  Softener modification is the addition of organic 

compounds, such as engineered flux, bio-oil blends, modified vegetable oils, glycol 
amines, and fatty acid derivatives, to the base asphalt binder to achieve the specified 
performance grade.  Softeners shall be dissolved, dispersed, or reacted in the asphalt 
binder to enhance its performance and shall remain compatible with the asphalt binder 
with no separation.  Softeners shall not be added to modified PG asphalt binder as 
defined in Articles 1032.05(b)(1) or 1032.05(b)(2). 

 
An Attenuated Total Reflectance-Fourier Transform Infrared spectrum (ATR-FTIR) 
shall be collected for both the softening compound as well as the softener modified 
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asphalt binder at the dose intended for qualification.  The ATR-FTIR spectra shall be 
collected on unaged softener modified binder, 20-hour Pressurized Aging Vessel 
(PAV) aged softener modified binder, and 40-hour PAV aged softener modified binder.  
The ATR-FTIR shall be collected in accordance with Illinois Test Procedure 601.  The 
electronic files spectral files (in one of the following extensions or equivalent:  *.SPA, 
*.SPG, *.IRD, *.IFG, *.CSV,  *.SP, *.IRS, *.GAML, *.[0-9], *.IGM, *.ABS, *.DRT, *.SBM, 
*.RAS) shall be submitted to the Central Bureau of Materials.  
 
Softener modified asphalt binders shall meet the requirements in Table 4.  

 
Table 4 - Requirements for Softener Modified Asphalt Binders 

Test 

          Asphalt Grade 
SM PG 46-28        SM PG 46-34 
SM PG 52-28        SM PG 52-34 
SM PG 58-22        SM PG 58-28 
SM PG 64-22         

Small Strain Parameter (AASHTO PP 113) 
BBR, ΔTc, 40 hrs PAV (40 hrs 
continuous or 2 PAV at 20 hrs)  

 
-5°C min. 

Large Strain Parameter (Illinois Modified 
AASHTO T 391) DSR/LAS Fatigue 
Property, Δ|G*|peak τ, 40 hrs PAV 
(40 hrs continuous or 2 PAV at 20 hrs)  

≥ 54 % 

 
The following grades may be specified as tack coats. 
 

Asphalt Grade Use 
PG 58-22, PG 58-28, PG 64-22 Tack Coat” 

 
Revise Article 1031.06(c)(1) and 1031.06(c)(2) of the Standard Specifications to read: 
 

“ (1) RAP/RAS.  When RAP is used alone or RAP is used in conjunction with RAS, the 
percentage of virgin ABR shall not exceed the amounts listed in the following table. 

 
HMA Mixtures - RAP/RAS Maximum ABR % 1/ 2/ 

Ndesign Binder Surface Polymer Modified 
Binder or Surface 3/ 

30 30 30 10 
50 25 15 10 
70 15 10 10 
90 10 10 10 

 
1/ For Low ESAL HMA shoulder and stabilized subbase, the RAP/RAS ABR shall not 

exceed 50 percent of the mixture. 
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2/ When RAP/RAS ABR exceeds 20 percent, the high and low virgin asphalt binder 
grades shall each be reduced by one grade (i.e. 25 percent ABR would require a 
virgin asphalt binder grade of PG  64-22 to be reduced to a PG 58-28).   

 
3/ The maximum ABR percentages for ground tire rubber (GTR) modified mixes shall 

be equivalent to the percentages specified for SBS/SBR polymer modified mixes. 
 

(2) FRAP/RAS.  When FRAP is used alone or FRAP is used in conjunction with RAS, the 
percentage of virgin asphalt binder replacement shall not exceed the amounts listed 
in the following table. 
 

HMA Mixtures - FRAP/RAS Maximum ABR % 1/ 2/ 

Ndesign Binder Surface Polymer Modified 
Binder or Surface 3/ 

30 55 45 15 
50 45 40 15 
70 45 35 15 
90 45 35 15 

SMA - - - - 25 
IL-4.75 - - - - 35 

 
1/ For Low ESAL HMA shoulder and stabilized subbase, the FRAP/RAS ABR shall 

not exceed 50 percent of the mixture. 
 

2/ When FRAP/RAS ABR exceeds 20 percent for all mixes, the high and low virgin 
asphalt binder grades shall each be reduced by one grade (i.e. 25 percent ABR 
would require a virgin asphalt binder grade of PG 64-22 to be reduced to a 
PG 58-28). 

 
3/ The maximum ABR percentages for GTR modified mixes shall be equivalent to 

the percentages specified for SBS/SBR polymer modified mixes.” 
 
Add the following to the end of Note 2 of Article 1030.03 of the Standard Specifications. 
 

“ A dedicated storage tank for the ground tire rubber (GTR) modified asphalt binder shall 
be provided.  This tank shall be capable of providing continuous mechanical mixing 
throughout and/or recirculation of the asphalt binder to provide a uniform mixture.  The 
tank shall be heated and capable of maintaining the temperature of the asphalt binder at 
300 °F to 350 °F (149 °C to 177 °C).  The asphalt binder metering systems of dryer drum 
plants shall be calibrated with the actual GTR modified asphalt binder material with an 
accuracy of ±0.40 percent.” 

 
 
80441 
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SEEDING (BDE) 

Effective:  November 1, 2022 

Revise Article 250.07 of the Standard Specifications to read: 

“ 250.07 Seeding Mixtures.  The classes of seeding mixtures and combinations of mixtures 
will be designated in the plans. 

When an area is to be seeded with two or more seeding classes, those mixtures shall be 
applied separately on the designated area within a seven day period.  Seeding shall occur prior 
to placement of mulch cover.  A Class 7 mixture can be applied at any time prior to applying any 
seeding class or added to them and applied at the same time. 
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TABLE 1 - SEEDING MIXTURES 

Class - Type Seeds lb/acre (kg/hectare)

1 Lawn Mixture 1/ Kentucky Bluegrass 100 (110) 
  Perennial Ryegrass 60 (70) 
  Festuca rubra ssp. rubra (Creeping Red Fescue) 40 (50) 

1A Salt Tolerant Kentucky Bluegrass 60 (70) 
 Lawn Mixture 1/ Perennial Ryegrass 20 (20) 
  Festuca rubra ssp. rubra (Creeping Red Fescue)  20 (20) 
  Festuca brevipilla (Hard Fescue) 20 (20) 

  Puccinellia distans (Fults Saltgrass or Salty Alkaligrass) 60 (70) 

1B Low Maintenance Turf-Type Fine Fescue 3/ 150 (170) 
 Lawn Mixture 1/ Perennial Ryegrass 20 (20) 
  Red Top 10 (10) 
  Festuca rubra ssp. rubra (Creeping Red Fescue) 20 (20) 

2 Roadside Mixture 1/ Lolium arundinaceum (Tall Fescue) 100 (110) 
  Perennial Ryegrass 50 (55) 
  Festuca rubra ssp. rubra (Creeping Red Fescue) 40 (50) 
  Red Top 10 (10) 

2A Salt Tolerant Lolium arundinaceum (Tall Fescue) 60 (70) 
 Roadside Mixture 1/ Perennial Ryegrass 20 (20) 
  Festuca rubra ssp. rubra (Creeping Red Fescue) 30 (20) 
  Festuca brevipila (Hard Fescue)  30 (20) 

  Puccinellia distans (Fults Saltgrass or Salty Alkaligrass) 60 (70) 

3 Northern Illinois 
Slope Mixture 1/ 

Elymus canadensis 
(Canada Wild Rye) 5/ 

5 (5) 

  Perennial Ryegrass 20 (20) 
  Alsike Clover 4/ 5 (5) 
  Desmanthus illinoensis 

(Illinois Bundleflower) 4/ 5/ 
2 (2) 

  Schizachyrium scoparium 12 (12) 
  (Little Bluestem) 5/  
  Bouteloua curtipendula 10 (10) 
  (Side-Oats Grama) 5/  
  Puccinellia distans (Fults Saltgrass or Salty Alkaligrass) 30 (35) 
  Oats, Spring 50 (55) 
  Slender Wheat Grass 5/ 15 (15) 
  Buffalo Grass 5/ 7/ 5 (5) 

3A Southern Illinois Perennial Ryegrass 20 (20) 
 Slope Mixture 1/ Elymus canadensis 

(Canada Wild Rye) 5/ 
20 (20) 

  Panicum virgatum (Switchgrass) 5/ 10 (10) 
  Schizachyrium scoparium 

(Little Blue Stem) 5/ 
12 (12) 

  Bouteloua curtipendula 
(Side-Oats Grama) 5/ 

10 (10) 

  Dalea candida  
(White Prairie Clover) 4/ 5/ 

5 (5) 

  Rudbeckia hirta (Black-Eyed Susan) 5/ 5 (5) 
  Oats, Spring 50 (55) 
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Class – Type Seeds lb/acre (kg/hectare) 

4 Native Grass 2/ 6/ Andropogon gerardi 4 (4) 
  (Big Blue Stem) 5/  
  Schizachyrium scoparium 5 (5) 
  (Little Blue Stem) 5/  
  Bouteloua curtipendula 5 (5) 
  (Side-Oats Grama) 5/  
  Elymus canadensis 1 (1) 
  (Canada Wild Rye) 5/  
  Panicum virgatum (Switch Grass) 5/ 1 (1) 
  Sorghastrum nutans (Indian Grass) 5/ 2 (2) 
  Annual Ryegrass 25 (25) 
  Oats, Spring 25 (25) 
  Perennial Ryegrass 15 (15) 

4A Low Profile Schizachyrium scoparium 5 (5) 
 Native Grass 2/ 6/ (Little Blue Stem) 5/  
  Bouteloua curtipendula 5 (5) 
  (Side-Oats Grama) 5/  
  Elymus canadensis 1 (1) 
  (Canada Wild Rye) 5/  
  Sporobolus heterolepis 0.5 (0.5) 
  (Prairie Dropseed) 5/  
  Annual Ryegrass 25 (25) 
  Oats, Spring 25 (25) 
  Perennial Ryegrass 15 (15) 

4B Wetland Grass and Annual Ryegrass 25 (25) 
 Sedge Mixture 2/ 6/ Oats, Spring 25 (25) 
  Wetland Grasses (species below) 5/ 6 (6) 
    
 Species: % By Weight 
 Calamagrostis canadensis (Blue Joint Grass) 12 
 Carex lacustris (Lake-Bank Sedge) 6 
 Carex slipata (Awl-Fruited Sedge) 6 
 Carex stricta (Tussock Sedge) 6 
 Carex vulpinoidea (Fox Sedge) 6 
 Eleocharis acicularis (Needle Spike Rush) 3 
 Eleocharis obtusa (Blunt Spike Rush) 3 
 Glyceria striata (Fowl Manna Grass) 14 
 Juncus effusus (Common Rush) 6 
 Juncus tenuis (Slender Rush) 6 
 Juncus torreyi (Torrey's Rush) 6 
 Leersia oryzoides (Rice Cut Grass) 10 
 Scirpus acutus (Hard-Stemmed Bulrush) 3 
 Scirpus atrovirens (Dark Green Rush) 3 
 Bolboschoenus fluviatilis (River Bulrush) 3 
 Schoenoplectus tabernaemontani (Softstem Bulrush) 3 
 Spartina pectinata (Cord Grass) 4 
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Class – Type Seeds lb/acre (kg/hectare) 

5 Forb with Annuals Mixture (Below)  1 (1) 
 Annuals Mixture 2/ 5/ 6/ Forb Mixture (Below)  10 (10) 
   
 Annuals Mixture -  Mixture not exceeding 25 % by weight of  
 any one species, of the following:  
   
 Coreopsis lanceolata (Sand Coreopsis)  
 Leucanthemum maximum (Shasta Daisy)  
 Gaillardia pulchella (Blanket Flower)  
 Ratibida columnifera (Prairie Coneflower)  
 Rudbeckia hirta (Black-Eyed Susan)  
   
 Forb Mixture -  Mixture not exceeding 5 % by weight PLS of  
 any one species, of the following:  
   
 Amorpha canescens (Lead Plant) 4/  
 Anemone cylindrica (Thimble Weed)  
 Asclepias tuberosa (Butterfly Weed)  
 Aster azureus (Sky Blue Aster)  
 Symphyotrichum leave (Smooth Aster)  
 Aster novae-angliae (New England Aster)  
 Baptisia leucantha (White Wild Indigo) 4/  
 Coreopsis palmata (Prairie Coreopsis)  
 Echinacea pallida (Pale Purple Coneflower)  
 Eryngium yuccifolium (Rattlesnake Master)  
 Helianthus mollis (Downy Sunflower)  
 Heliopsis helianthoides (Ox-Eye)  
 Liatris aspera (Rough Blazing Star)  
 Liatris pycnostachya (Prairie Blazing Star)  
 Monarda fistulosa (Prairie Bergamot)  
 Parthenium integrifolium (Wild Quinine)  
 Dalea candida (White Prairie Clover) 4/  
 Dalea purpurea (Purple Prairie Clover) 4/  
 Physostegia virginiana (False Dragonhead)  
 Potentilla arguta (Prairie Cinquefoil)  
 Ratibida pinnata (Yellow Coneflower)  
 Rudbeckia subtomentosa (Fragrant Coneflower)  
 Silphium laciniatum (Compass Plant)  
 Silphium terebinthinaceum (Prairie Dock)  
 Oligoneuron rigidum (Rigid Goldenrod)  
 Tradescantia ohiensis (Spiderwort)  
 Veronicastrum virginicum (Culver's Root)  
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Class – Type Seeds lb/acre (kg/hectare) 

5A Large Flower Native Forb Mixture (see below) 5 (5) 
 Forb Mixture 2/ 5/ 6/   
    
 Species: % By Weight 
 Aster novae-angliae (New England Aster) 5 
 Echinacea pallida (Pale Purple Coneflower) 10 
 Helianthus mollis (Downy Sunflower) 10 
 Heliopsis helianthoides (Ox-Eye) 10 
 Liatris pycnostachya (Prairie Blazing Star) 10 
 Ratibida pinnata (Yellow Coneflower) 5 
 Rudbeckia hirta (Black-Eyed Susan) 10 
 Silphium laciniatum (Compass Plant) 10 
 Silphium terebinthinaceum (Prairie Dock) 20 
 Oligoneuron rigidum (Rigid Goldenrod) 10 

5B Wetland Forb 2/ 5/ 6/ Forb Mixture (see below)  2 (2) 
    
 Species: % By Weight 
 Acorus calamus (Sweet Flag) 3 
 Angelica atropurpurea (Angelica) 6 
 Asclepias incarnata (Swamp Milkweed) 2 
 Aster puniceus (Purple Stemmed Aster) 10 
 Bidens cernua (Beggarticks) 7 
 Eutrochium maculatum (Spotted Joe Pye Weed) 7 
 Eupatorium perfoliatum (Boneset) 7 
 Helenium autumnale (Autumn Sneeze Weed) 2 
 Iris virginica shrevei (Blue Flag Iris) 2 
 Lobelia cardinalis (Cardinal Flower) 5 
 Lobelia siphilitica (Great Blue Lobelia) 5 
 Lythrum alatum (Winged Loosestrife) 2 
 Physostegia virginiana (False Dragonhead) 5 
 Persicaria pensylvanica (Pennsylvania Smartweed) 10 
 Persicaria lapathifolia (Curlytop Knotweed) 10 
 Pychanthemum virginianum (Mountain Mint) 5 
 Rudbeckia laciniata (Cut-leaf Coneflower) 5 
 Oligoneuron riddellii (Riddell Goldenrod) 2 
 Sparganium eurycarpum (Giant Burreed) 5 

6 Conservation 
Mixture 2/ 6/ 

Schizachyrium scoparium 
(Little Blue Stem) 5/ 

5 (5) 

  Elymus canadensis 
(Canada Wild Rye) 5/ 

2 (2) 

  Buffalo Grass 5/ 7/ 5 (5) 
  Vernal Alfalfa 4/ 15 (15) 
  Oats, Spring 48 (55) 

6A Salt Tolerant 
Conservation 

Schizachyrium scoparium 
(Little Blue Stem) 5/ 

5 (5) 

 Mixture 2/ 6/ Elymus canadensis 
(Canada Wild Rye) 5/ 

2 (2) 

  Buffalo Grass 5/ 7/ 5 (5) 
  Vernal Alfalfa 4/ 15 (15) 
  Oats, Spring 48 (55) 
  Puccinellia distans (Fults Saltgrass or Salty Alkaligrass) 20 (20) 

7 Temporary Turf Perennial Ryegrass 50 (55) 
 Cover Mixture Oats, Spring  64 (70) 
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Notes: 
 

1/ Seeding shall be performed when the ambient temperature has been between 45 ⁰F 
(7 ⁰C) and 80 ⁰F (27 ⁰C) for a minimum of seven (7) consecutive days and is forecasted 
to be the same for the next five (5) days according to the National Weather Service.   

2/ Seeding shall be performed in late fall through spring beginning when the ambient 
temperature has been below 45 ⁰F (7 ⁰C) for a minimum of seven (7) consecutive days 
and ending when the ambient temperature exceeds 80 ⁰F (27 ⁰C) according to the 
National Weather Service. 

3/ Specific variety as shown in the plans or approved by the Engineer. 
4/ Inoculation required. 
5/ Pure Live Seed (PLS) shall be used. 
6/ Fertilizer shall not be used. 
7/ Seed shall be primed with KNO3 to break dormancy and dyed to indicate such. 

 
Seeding will be inspected after a period of establishment.  The period of establishment shall 

be six (6) months minimum, but not to exceed nine (9) months.  After the period of establishment, 
areas not exhibiting 75 percent uniform growth shall be interseeded or reseeded, as determined 
by the Engineer, at no additional cost to the Department.”  
 
 
80445 
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SOURCE OF SUPPLY AND QUALITY REQUIREMENTS (BDE) 
 
Effective:  January 2, 2023 
 
Add the following to Article 106.01 of the Standard Specifications: 
 

“ The final manufacturing process for construction materials and the immediately preceding 
manufacturing stage for construction materials shall occur within the United States.  Construction 
materials shall include an article, material, or supply that is or consists primarily of the following. 

 
(a) Non-ferrous metals; 
 
(b) Plastic and polymer-based products (including polyvinylchloride, composite building 

materials, and polymers used in fiber optic cables); 
 
(c) Glass (including optic glass); 
 
(d) Lumber; 
 
(e) Drywall. 
 
Items consisting of two or more of the listed construction materials that have been combined 

through a manufacturing process, and items including at least one of the listed materials 
combined with a material that is not listed through a manufacturing process shall be exempt.” 
 
 
80448 
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SUBCONTRACTOR AND DBE PAYMENT REPORTING (BDE) 
 
Effective:  April 2, 2018 
 
Add the following to Section 109 of the Standard Specifications. 
 

“ 109.14 Subcontractor and Disadvantaged Business Enterprise Payment Reporting.  
The Contractor shall report all payments made to the following parties: 

 
(a) first tier subcontractors; 

 
(b) lower tier subcontractors affecting disadvantaged business enterprise (DBE) goal credit; 

 
(c) material suppliers or trucking firms that are part of the Contractor’s submitted DBE 

utilization plan. 
 
The report shall be made through the Department’s on-line subcontractor payment reporting 

system within 21 days of making the payment.” 
 
 
80397 
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SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE) 
 
Effective:  November 2, 2017 
Revised:  April 1, 2019 
 
Replace the second paragraph of Article 109.12 of the Standard Specifications with the 
following: 
 

“ This mobilization payment shall be made at least seven days prior to the subcontractor 
starting work.  The amount paid shall be at the following percentage of the amount of the 
subcontract reported on form BC 260A submitted for the approval of the subcontractor’s work. 

 
Value of Subcontract Reported on Form BC 260A Mobilization Percentage 

Less than $10,000 25% 
$10,000 to less than $20,000 20% 
$20,000 to less than $40,000 18% 
$40,000 to less than $60,000 16% 
$60,000 to less than $80,000 14% 

$80,000 to less than $100,000 12% 
$100,000 to less than $250,000 10% 
$250,000 to less than $500,000 9% 

$500,000 to $750,000 8% 
Over $750,000 7%” 

 
 
80391 

228



SUBMISSION OF PAYROLL RECORDS (BDE) 
 
Effective:  April 1, 2021 
Revised:  November 1, 2022 
 
FEDERAL AID CONTRACTS.  Revise the following section of Check Sheet #1 of the Recurring 
Special Provisions to read: 
 
“STATEMENTS AND PAYROLLS 
 

The payroll records shall include the worker’s name, the worker’s address, the worker’s 
telephone number when available, the worker’s social security number, the worker’s classification 
or classifications, the worker’s gross and net wages paid in each pay period, the worker’s number 
of hours worked each day, and the worker’s starting and ending times of work each day.  However, 
any Contractor or subcontractor who remits contributions to a fringe benefit fund that is not jointly 
maintained and jointly governed by one or more employers and one or more labor organization 
must additionally submit the worker’s hourly wage rate, the worker’s hourly overtime wage rate, 
the worker’s hourly fringe benefit rates, the name and address of each fringe benefit fund, the 
plan sponsor of each fringe benefit, if applicable, and the plan administrator of each fringe benefit, 
if applicable. 
 

The Contractor and each subcontractor shall certify and submit payroll records to the 
Department each week from the start to the completion of their respective work, except that full 
social security numbers shall not be included on weekly submittals.  Instead, the payrolls shall 
include an identification number for each employee (e.g., the last four digits of the employee’s 
social security number).  In addition, starting and ending times of work each day may be omitted 
from the payroll records submitted.  The submittals shall be made using LCPtracker Pro software.  
The software is web-based and can be accessed at https://lcptracker.com/.  When there has been 
no activity during a work week, a payroll record shall still be submitted with the appropriate option 
(“No Work”, “Suspended”, or “Complete”) selected.” 
 
STATE CONTRACTS.  Revise Item 3 of Section IV of Check Sheet #5 of the Recurring Special 
Provisions to read: 
 

“ 3. Submission of Payroll Records.  The Contractor and each subcontractor shall, no later 
than the 15th day of each calendar month, file a certified payroll for the immediately 
preceding month to the Illinois Department of Labor (IDOL) through the Illinois Prevailing 
Wage Portal in compliance with the State Prevailing Wage Act (820 ILCS 130).  The portal 
can be found on the IDOL website at https://www2.illinois.gov/idol/Laws-
Rules/CONMED/Pages/Prevailing-Wage-Portal.aspx.  Payrolls shall be submitted in the 
format prescribed by the IDOL. 

 
In addition to filing certified payroll(s) with the IDOL, the Contractor and each 
subcontractor shall certify and submit payroll records to the Department each week from 
the start to the completion of their respective work, except that full social security numbers 
shall not be included on weekly submittals.  Instead, the payrolls shall include an 
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identification number for each employee (e.g., the last four digits of the employee’s social 
security number).  In addition, starting and ending times of work each day may be omitted 
from the payroll records submitted.  The submittals shall be made using LCPtracker Pro 
software.  The software is web-based and can be accessed at https://lcptracker.com/.  
When there has been no activity during a work week, a payroll record shall still be 
submitted with the appropriate option (“No Work”, “Suspended”, or “Complete”) selected.” 

 
 
80437 
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TRAINING SPECIAL PROVISIONS (BDE) 

Effective:  October 15, 1975 
Revised:  September 2, 2021 

This Training Special Provision supersedes Section 7b of the Special Provision entitled “Specific 
Equal Employment Opportunity Responsibilities,” and is in implementation of 23 U.S.C. 140(a). 

As part of the Contractor’s equal employment opportunity affirmative action program, training shall 
be provided as follows: 

The Contractor shall provide on-the-job training aimed at developing full journeyman in the type 
of trade or job classification involved.  The number of trainees to be trained under this contract 
will be      .  In the event the Contractor subcontracts a portion of the contract work, it shall 
determine how many, if any, of the trainees are to be trained by the subcontractor, provided 
however, that the Contractor shall retain the primary responsibility for meeting the training 
requirements imposed by this special provision.  The Contractor shall also ensure that this 
Training Special Provision is made applicable to such subcontract.  Where feasible, 25 percent 
of apprentices or trainees in each occupation shall be in their first year of apprenticeship or 
training. 

The number of trainees shall be distributed among the work classifications on the basis of the 
Contractor’s needs and the availability of journeymen in the various classifications within the 
reasonable area of recruitment.  Prior to commencing construction, the Contractor shall submit to 
the Illinois Department of Transportation for approval the number of trainees to be trained in each 
selected classification and training program to be used.  Furthermore, the Contractor shall specify 
the starting time for training in each of the classifications.  The Contractor will be credited for each 
trainee it employs on the contract work who is currently enrolled or becomes enrolled in an 
approved program and will be reimbursed for such trainees as provided hereinafter. 

Training and upgrading of minorities and women toward journeyman status is a primary objective 
of this Training Special Provision.  Accordingly, the Contractor shall make every effort to enroll 
minority trainees and women (e.g. by conducting systematic and direct recruitment through public 
and private sources likely to yield minority and women trainees) to the extent such persons are 
available within a reasonable area of recruitment.  The Contractor will be responsible for 
demonstrating the steps it has taken in pursuance thereof, prior to a determination as to whether 
the Contractor is in compliance with this Training Special Provision.  This training commitment is 
not intended, and shall not be used, to discriminate against any applicant for training, whether a 
member of a minority group or not. 

No employee shall be employed as a trainee in any classification in which he or she has 
successfully completed a training course leading to journeyman status or in which he or she has 
been employed as a journeyman.  The Contractor should satisfy this requirement by including 
appropriate questions in the employee application or by other suitable means.  Regardless of the 
method used, the Contractor’s records should document the findings in each case. 
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The minimum length and type of training for each classification will be as established in the 
training program selected by the Contractor and approved by the Illinois Department of 
Transportation and the Federal Highway Administration.  The Illinois Department of 
Transportation and the Federal Highway Administration shall approve a program, if it is 
reasonably calculated to meet the equal employment opportunity obligations of the Contractor 
and to qualify the average trainee for journeyman status in the classification concerned by the 
end of the training period.  Furthermore, apprenticeship programs registered with the U.S. 
Department of Labor, Bureau of Apprenticeship and Training, or with a State apprenticeship 
agency recognized by the Bureau and training programs approved by not necessarily sponsored 
by the U.S. Department of Labor Employment Training Administration shall also be considered 
acceptable provided it is being administered in a manner consistent with the equal employment 
obligations of Federal-aid highway construction contracts.  Approval or acceptance of a training 
program shall be obtained from the State prior to commencing work on the classification covered 
by the program.  It is the intention of these provisions that training is to be provided in the 
construction crafts rather than clerk-typists or secretarial-type positions.  Training is permissible 
in lower level management positions such as office engineers, estimators, timekeepers, etc., 
where the training is oriented toward construction applications.  Training in the laborer 
classification may be permitted provided that significant and meaningful training is provided and 
approved by the Illinois Department of Transportation and the Federal Highway Administration.  
Some offsite training is permissible as long as the training is an integral part of an approved 
training program and does not comprise a significant part of the overall training. 
 
Except as otherwise noted below, the Contractor will be reimbursed 80 cents per hour of training 
given an employee on this contract in accordance with an approved training program.  As 
approved by the Engineer, reimbursement will be made for training of persons in excess of the 
number specified herein.  This reimbursement will be made even though the Contractor receives 
additional training program funds from other sources, provided such other source does not 
specifically prohibit the Contractor from receiving other reimbursement.  Reimbursement for 
offsite training indicated above may only be made to the Contractor where he does one or more 
of the following and the trainees are concurrently employed on a Federal-aid project; contributes 
to the cost of the training, provides the instruction to the trainee or pays the trainee’s wages during 
the offsite training period. 
 
No payment shall be made to the Contractor if either the failure to provide the required training, 
or the failure to hire the trainee as a journeyman, is caused by the Contractor and evidences a 
lack of good faith on the part of the Contractor in meeting the requirement of this Training Special 
Provision.  It is normally expected that a trainee will begin his training on the project as soon as 
feasible after start of work utilizing the skill involved and remain on the project as long as training 
opportunities exist in his work classification or until he has completed his training program. 
 
It is not required that all trainees be on board for the entire length of the contract.  A Contractor 
will have fulfilled his responsibilities under this Training Special Provision if he has provided 
acceptable training to the number of trainees specified.  The number trained shall be determined 
on the basis of the total number enrolled on the contract for a significant period. 
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Trainees will be paid at least 60 percent of the appropriate minimum journeyman’s rate specified 
in the contract for the first half of the training period, 75 percent for the third quarter of the training 
period, and 90 percent for the last quarter of the training period, unless apprentices or trainees in 
an approved existing program are enrolled as trainees on this project.  In that case, the 
appropriate rates approved by the Departments of Labor or Transportation in connection with the 
existing program shall apply to all trainees being trained for the same classification who are 
covered by this Training Special Provision. 
 
The Contractor shall furnish the trainee a copy of the program he will follow in providing the 
training.  The Contractor shall provide each trainee with a certification showing the type and length 
of training satisfactorily complete. 
 
The Contractor shall provide for the maintenance of records and furnish periodic reports 
documenting its performance under this Training Special Provision. 
 
For contracts with an awarded contract value of $500,000 or more, the Contractor is required to 
comply with the Illinois Works Apprenticeship Initiative (30 ILCS 559/20-20 to 20-25) and all 
applicable administrative rules to the extent permitted by Section 20-20(g).  For federally funded 
projects, the number of trainees to be trained under this contract, as stated in the Training Special 
Provisions, will be the established goal for the Illinois Works Apprenticeship Initiative 30 ILCS 
559/20-20(g).  The Contractor shall make a good faith effort to meet this goal.  For federally funded 
projects, the Illinois Works Apprenticeship Initiative will be implemented using the FHWA 
approved OJT procedures.  The Contractor must comply with the recordkeeping and reporting 
obligations of the Illinois Works Apprenticeship Initiative for the life of the project, including the 
certification as to whether the trainee/apprentice labor hour goals were met. 
 
Method of Measurement.  The unit of measurement is in hours. 
 
Basis of Payment.  This work will be paid for at the contract unit price of 80 cents per hour for 
TRAINEES.  The estimated total number of hours, unit price, and total price have been included 
in the schedule of prices. 
 
 
20338 
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VEHICLE AND EQUIPMENT WARNING LIGHTS (BDE) 
 
Effective:  November 1, 2021 
Revised:  November 1, 2022 
 
Add the following paragraph after the first paragraph of Article 701.08 of the Standard 
Specifications: 
 

“ The Contractor shall equip all vehicles and equipment with high-intensity oscillating, rotating, 
or flashing, amber or amber-and-white, warning lights which are visible from all directions.  In 
accordance with 625 ILCS 5/12-215, the lights may only be in operation while the vehicle or 
equipment is engaged in construction operations.” 
 
 
80439 
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WEEKLY DBE TRUCKING REPORTS (BDE) 
 
Effective:  June 2, 2012 
Revised:  November 1, 2021 
 
The Contractor shall submit a weekly report of Disadvantaged Business Enterprise (DBE) trucks 
hired by the Contractor or subcontractors (i.e. not owned by the Contractor or subcontractors) 
that are used for DBE goal credit. 
 
The report shall be submitted to the Engineer on Department form “SBE 723” within ten 
business days following the reporting period.  The reporting period shall be Sunday through 
Saturday for each week reportable trucking activities occur. 
 
Any costs associated with providing weekly DBE trucking reports shall be considered as 
included in the contract unit prices bid for the various items of work involved and no additional 
compensation will be allowed. 
 
 
80302 

235



 

 

WORK ZONE TRAFFIC CONTROL DEVICES (BDE) 
 
Effective:  March 2, 2020 
 
Add the following to Article 701.03 of the Standard Specifications: 
 

“ (q) Temporary Sign Supports  ................................................................................... 1106.02” 
 
Revise the third paragraph of Article 701.14 of the Standard Specifications to read: 
 

“ For temporary sign supports, the Contractor shall provide a FHWA eligibility letter for each 
device used on the contract.  The letter shall provide information for the set-up and use of the 
device as well as a detailed drawing of the device.  The signs shall be supported within 20 degrees 
of vertical.  Weights used to stabilize signs shall be attached to the sign support per the 
manufacturer’s specifications.” 
 
Revise the first paragraph of Article 701.15 of the Standard Specifications to read: 
 

“ 701.15 Traffic Control Devices.  For devices that must meet crashworthiness standards, 
the Contractor shall provide a manufacturer’s self-certification or a FHWA eligibility letter for each 
Category 1 device and a FHWA eligibility letter for each Category 2 and Category 3 device used 
on the contract.  The self-certification or letter shall provide information for the set-up and use of 
the device as well as a detailed drawing of the device.” 
 
Revise the first six paragraphs of Article 1106.02 of the Standard Specifications to read: 
 

“ 1106.02 Devices.  Work zone traffic control devices and combinations of devices shall meet 
crashworthiness standards for their respective categories.  The categories are as follows. 

 
Category 1 includes small, lightweight, channelizing and delineating devices that have been 

in common use for many years and are known to be crashworthy by crash testing of similar 
devices or years of demonstrable safe performance.  These include cones, tubular markers, 
plastic drums, and delineators, with no attachments (e.g. lights).  Category 1 devices 
manufactured after December 31, 2019 shall be MASH-16 compliant.  Category 1 devices 
manufactured on or before December 31, 2019, and compliant with NCHRP 350 or MASH 2009, 
may be used on contracts let before December 31, 2024. 

 
Category 2 includes devices that are not expected to produce significant vehicular velocity 

change but may otherwise be hazardous.  These include vertical panels with lights, barricades, 
temporary sign supports, and Category 1 devices with attachments (e.g. drums with lights).  
Category 2 devices manufactured after December 31, 2019 shall be MASH-16 compliant.  
Category 2 devices manufactured on or before December 31, 2019, and compliant with 
NCHRP 350 or MASH 2009, may be used on contracts let before December 31, 2024. 

 
Category 3 includes devices that are expected to cause significant velocity changes or other 

potentially harmful reactions to impacting vehicles.  These include crash cushions (impact 
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attenuators), truck mounted attenuators, and other devices not meeting the definitions of 
Category 1 or 2.  Category 3 devices manufactured after December 31, 2019 shall be MASH-16 
compliant.  Category 3 devices manufactured on or before December 31, 2019, and compliant 
with NCHRP 350 or MASH 2009, may be used on contracts let before December 31, 2029.  
Category 3 devices shall be crash tested for Test Level 3 or the test level specified. 

 
Category 4 includes portable or trailer-mounted devices such as arrow boards, changeable 

message signs, temporary traffic signals, and area lighting supports.  It is preferable for 
Category 4 devices manufactured after December 31, 2019 to be MASH-16 compliant; however, 
there are currently no crash tested devices in this category, so it remains exempt from the 
NCHRP 350 or MASH compliance requirement. 

 
For each type of device, when no more than one MASH-16 compliant is available, an 

NCHRP 350 or MASH-2009 compliant device may be used, even if manufactured after 
December 31, 2019.” 
 
Revise Articles 1106.02(g), 1106.02(k), and 1106.02(l) to read: 

 
“ (g) Truck Mounted/Trailer Mounted Attenuators.  The attenuator shall be approved for use at 

Test Level 3.  Test Level 2 may be used for normal posted speeds less than or equal to 
45 mph. 
 

(k) Temporary Water Filled Barrier.  The water filled barrier shall be a lightweight plastic shell 
designed to accept water ballast and be on the Department’s qualified product list. 
 
Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of 
the barrier as determined by acceptance testing; the configuration of the barrier in that 
test; and the vehicle weight, velocity, and angle of impact of the deflection test.  The 
Engineer shall be provided one copy of the shop drawings. 
 

(l) Movable Traffic Barrier.  The movable traffic barrier shall be on the Department’s qualified 
product list. 
 
Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of 
the barrier as determined by acceptance testing; the configuration of the barrier in that 
test; and the vehicle weight, velocity, and angle of impact of the deflection test.  The 
Engineer shall be provided one copy of the shop drawings.  The barrier shall be capable 
of being moved on and off the roadway on a daily basis.” 

 
 
80427 
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WORKING DAYS (BDE)

Effective: January 1, 2002

The Contractor shall complete the work within  working days.

80071
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FHWA-1273 -- Revised July 5, 2022 

 
REQUIRED CONTRACT PROVISIONS FEDERAL-AID CONSTRUCTION CONTRACTS 

 
 

 
I. General 
II. Nondiscrimination 
III. Non-segregated Facilities 
IV. Davis-Bacon and Related Act Provisions 
V. Contract Work Hours and Safety Standards Act 

Provisions 
VI. Subletting or Assigning the Contract 
VII. Safety: Accident Prevention 
VIII. False Statements Concerning Highway Projects 
IX. Implementation of Clean Air Act and Federal Water 

Pollution Control Act 
X. Certification Regarding Debarment, Suspension, 

Ineligibility and Voluntary Exclusion 
XI. Certification Regarding Use of Contract Funds for 

Lobbying 
XII. Use of United States-Flag Vessels: 

ATTACHMENTS 

A. Employment and Materials Preference for Appalachian 
Development Highway System or Appalachian Local Access 
Road Contracts (included in Appalachian contracts only) 
 

I. GENERAL 
 

1. Form FHWA-1273 must be physically incorporated in each 
construction contract funded under title 23, United States 
Code, as required in 23 CFR 633.102(b) (excluding 
emergency contracts solely intended for debris removal). The 
contractor (or subcontractor) must insert this form in each 
subcontract and further require its inclusion in all lower tier 
subcontracts (excluding purchase orders, rental agreements 
and other agreements for supplies or services). 23 CFR 
633.102(e). 

 
The applicable requirements of Form FHWA-1273 are 
incorporated by reference for work done under any purchase 
order, rental agreement or agreement for other services. The 
prime contractor shall be responsible for compliance by any 
subcontractor, lower-tier subcontractor or service provider. 23 
CFR 633.102(e). 
 
Form FHWA-1273 must be included in all Federal-aid design- 
build contracts, in all subcontracts and in lower tier subcontracts 
(excluding subcontracts for design services, purchase orders, 
rental agreements and other agreements for supplies or 
services) in accordance with 23 CFR 633.102. The design-
builder shall be responsible for compliance by any 
subcontractor, lower-tier subcontractor or service provider. 
 
Contracting agencies may reference Form FHWA-1273 in 
solicitation-for-bids or request-for-proposals documents, 
however, the Form FHWA-1273 must be physically incorporated 
(not referenced) in all contracts, subcontracts and lower-tier 
subcontracts (excluding purchase orders, rental agreements 
and other agreements for supplies or services related to a 
construction contract). 23 CFR 633.102(b). 
 

2. Subject to the applicability criteria noted in the following 
sections, these contract provisions shall apply to all work 

performed on the contract by the contractor's own organization 
and with the assistance of workers under the contractor's 
immediate superintendence and to all work performed on the 
contract by piecework, station work, or by subcontract. 23 CFR 
633.102(d). 
 

3. A breach of any of the stipulations contained in these 
Required Contract Provisions may be sufficient grounds for 
withholding of progress payments, withholding of final 
payment, termination of the contract, suspension / debarment 
or any other action determined to be appropriate by the 
contracting agency and FHWA. 

 
4. Selection of Labor: During the performance of this contract, 
the contractor shall not use convict labor for any purpose 
within the limits of a construction project on a Federal-aid 
highway unless it is labor performed by convicts who are on 
parole, supervised release, or probation. 23 U.S.C. 114(b). 
The term Federal-aid highway does not include roadways 
functionally classified as local roads or rural minor collectors. 
23 U.S.C. 101(a). 

 
 

II. NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part 
230, Subpart A, Appendix A; EO 11246) 
 
The provisions of this section related to 23 CFR Part 230, 
Subpart A, Appendix A are applicable to all Federal-aid 
construction contracts and to all related construction 
subcontracts of $10,000 or more. The provisions of 23 CFR 
Part 230 are not applicable to material supply, engineering, or 
architectural service contracts. 
 
In addition, the contractor and all subcontractors must comply 
with the following policies: Executive Order 11246, 41 CFR Part 
60, 29 CFR Parts 1625-1627, 23 U.S.C. 140, Section 504 
of the Rehabilitation Act of 1973, as amended (29 U.S.C. 794), 
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C. 
2000d et seq.), and related regulations including 49 CFR Parts 
21, 26, and 27; and 23 CFR Parts 200, 230, and 633. 
 
The contractor and all subcontractors must comply with: the 
requirements of the Equal Opportunity Clause in 41 CFR 60- 
1.4(b) and, for all construction contracts exceeding $10,000, the 
Standard Federal Equal Employment Opportunity Construction 
Contract Specifications in 41 CFR 60-4.3. 
 
Note: The U.S. Department of Labor has exclusive authority to 
determine compliance with Executive Order 11246 and the 
policies of the Secretary of Labor including 41 CFR Part 60, and 
29 CFR Parts 1625-1627. The contracting agency and the 
FHWA have the authority and the responsibility to ensure 
compliance with 23 U.S.C. 140, Section 504 of the 
Rehabilitation Act of 1973, as amended (29 U.S.C. 794), and 
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C. 
2000d et seq.), and related regulations including 49 CFR Parts 
21, 26, and 27; and 23 CFR Parts 200, 230, and 633. 
 
The following provision is adopted from 23 CFR Part 230, 
Subpart A, Appendix A, with appropriate revisions to conform to 
the U.S. Department of Labor (US DOL) and FHWA 
requirements. 
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1. Equal Employment Opportunity: Equal Employment 
Opportunity (EEO) requirements not to discriminate and to 
take affirmative action to assure equal opportunity as set forth 
under laws, executive orders, rules, regulations (see 28 CFR 
Part 35, 29 CFR Part 1630, 29 CFR Parts 1625-1627, 41 CFR 

Part 60 and 49 CFR Part 27) and orders of the Secretary of 
Labor as modified by the provisions prescribed herein, and 
imposed pursuant to 23 U.S.C. 140, shall constitute the EEO 
and specific affirmative action standards for the contractor's 
project activities under this contract. The provisions of the 
Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et 
seq.) set forth under 28 CFR Part 35 and 29 CFR Part 1630 are 
incorporated by reference in this contract. In the execution of this 
contract, the contractor agrees to comply with the following 
minimum specific requirement activities of EEO: 
 

a. The contractor will work with the contracting agency and 
the Federal Government to ensure that it has made every 
good faith effort to provide equal opportunity with respect to all 
of its terms and conditions of employment and in their review 
of activities under the contract. 23 CFR 230.409 (g)(4) & (5). 

 
b. The contractor will accept as its operating policy the 

following statement: 
 
"It is the policy of this Company to assure that applicants are 
employed, and that employees are treated during employment, 
without regard to their race, religion, sex, sexual orientation, 
gender identity, color, national origin, age or disability. Such 
action shall include: employment, upgrading, demotion, or 
transfer; recruitment or recruitment advertising; layoff or 
termination; rates of pay or other forms of compensation; and 
selection for training, including apprenticeship, pre-
apprenticeship, and/or on-the-job training." 
 

2. EEO Officer: The contractor will designate and make 
known to the contracting officers an EEO Officer who will have 
the responsibility for and must be capable of effectively 
administering and promoting an active EEO program and who 
must be assigned adequate authority and responsibility to do 
so. 

 
3. Dissemination of Policy: All members of the contractor's 
staff who are authorized to hire, supervise, promote, and 
discharge employees, or who recommend such action or are 
substantially involved in such action, will be made fully 
cognizant of and will implement the contractor's EEO policy 
and contractual responsibilities to provide EEO in each grade 
and classification of employment. To ensure that the above 
agreement will be met, the following actions will be taken as a 
minimum: 

 
a. Periodic meetings of supervisory and personnel office 

employees will be conducted before the start of work and then 
not less often than once every six months, at which time the 
contractor's EEO policy and its implementation will be 
reviewed and explained. The meetings will be conducted by 
the EEO Officer or other knowledgeable company official. 

 
b. All new supervisory or personnel office employees will be 

given a thorough indoctrination by the EEO Officer, covering 
all major aspects of the contractor's EEO obligations within 
thirty days following their reporting for duty with the contractor. 

 
c. All personnel who are engaged in direct recruitment for 

the project will be instructed by the EEO Officer in the 
contractor's procedures for locating and hiring minorities and 
women. 

d. Notices and posters setting forth the contractor's EEO 
policy will be placed in areas readily accessible to employees, 
applicants for employment and potential employees. 

 
e. The contractor's EEO policy and the procedures to 

implement such policy will be brought to the attention of 
employees by means of meetings, employee handbooks, or 
other appropriate means. 

 
4. Recruitment: When advertising for employees, the 
contractor will include in all advertisements for employees the 
notation: "An Equal Opportunity Employer." All such 
advertisements will be placed in publications having a large 
circulation among minorities and women in the area from 
which the project work force would normally be derived. 

 
a. The contractor will, unless precluded by a valid 

bargaining agreement, conduct systematic and direct 
recruitment through public and private employee referral 
sources likely to yield qualified minorities and women. To 
meet this requirement, the contractor will identify sources of 
potential minority group employees and establish with such 
identified sources procedures whereby minority and women 
applicants may be referred to the contractor for employment 
consideration. 

 
b. In the event the contractor has a valid bargaining 

agreement providing for exclusive hiring hall referrals, the 
contractor is expected to observe the provisions of that 
agreement to the extent that the system meets the contractor's 
compliance with EEO contract provisions. Where 
implementation of such an agreement has the effect of 
discriminating against minorities or women, or obligates the 
contractor to do the same, such implementation violates 
Federal nondiscrimination provisions. 

 
c. The contractor will encourage its present employees to 

refer minorities and women as applicants for employment. 
Information and procedures with regard to referring such 
applicants will be discussed with employees. 

 
5. Personnel Actions: Wages, working conditions, and 
employee benefits shall be established and administered, and 
personnel actions of every type, including hiring, upgrading, 
promotion, transfer, demotion, layoff, and termination, shall be 
taken without regard to race, color, religion, sex, sexual 
orientation, gender identity, national origin, age or disability. 
The following procedures shall be followed: 

 
a. The contractor will conduct periodic inspections of project 

sites to ensure that working conditions and employee facilities 
do not indicate discriminatory treatment of project site 
personnel. 

 
b. The contractor will periodically evaluate the spread of 

wages paid within each classification to determine any 
evidence of discriminatory wage practices. 

 
c. The contractor will periodically review selected personnel 

actions in depth to determine whether there is evidence of 
discrimination. Where evidence is found, the contractor will 
promptly take corrective action. If the review indicates that the 
discrimination may extend beyond the actions reviewed, such 
corrective action shall include all affected persons. 

 
d. The contractor will promptly investigate all complaints of 

alleged discrimination made to the contractor in connection 
with its obligations under this contract, will attempt to resolve 
such complaints, and will take appropriate corrective action 
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within a reasonable time. If the investigation indicates that the 
discrimination may affect persons other than the complainant, 
such corrective action shall include such other persons. Upon 
completion of each investigation, the contractor will inform every 
complainant of all of their avenues of appeal. 
 

6. Training and Promotion: 
 

a. The contractor will assist in locating, qualifying, and 
increasing the skills of minorities and women who are 
applicants for employment or current employees. Such efforts 
should be aimed at developing full journey level status 
employees in the type of trade or job classification involved. 

 
b. Consistent with the contractor's work force requirements 

and as permissible under Federal and State regulations, the 
contractor shall make full use of training programs (i.e., 
apprenticeship and on-the-job training programs for the 
geographical area of contract performance). In the event a 
special provision for training is provided under this contract, 
this subparagraph will be superseded as indicated in the 
special provision. The contracting agency may reserve 
training positions for persons who receive welfare assistance 
in accordance with 23 U.S.C. 140(a). 

 
c. The contractor will advise employees and applicants for 

employment of available training programs and entrance 
requirements for each. 

 
d. The contractor will periodically review the training and 

promotion potential of employees who are minorities and 
women and will encourage eligible employees to apply for 
such training and promotion. 

 
7. Unions: If the contractor relies in whole or in part upon 
unions as a source of employees, the contractor will use good 
faith efforts to obtain the cooperation of such unions to 
increase opportunities for minorities and women. 23 CFR 

230.409. Actions by the contractor, either directly or through a 
contractor's association acting as agent, will include the 
procedures set forth below: 
 

a. The contractor will use good faith efforts to develop, in 
cooperation with the unions, joint training programs aimed 
toward qualifying more minorities and women for membership 
in the unions and increasing the skills of minorities and women 
so that they may qualify for higher paying employment. 

 
b. The contractor will use good faith efforts to incorporate an 

EEO clause into each union agreement to the end that such 
union will be contractually bound to refer applicants without 
regard to their race, color, religion, sex, sexual orientation, 
gender identity, national origin, age, or disability. 

 
c. The contractor is to obtain information as to the referral 

practices and policies of the labor union except that to the 
extent such information is within the exclusive possession of 
the labor union and such labor union refuses to furnish such 
information to the contractor, the contractor shall so certify to 
the contracting agency and shall set forth what efforts have 
been made to obtain such information. 

 
d. In the event the union is unable to provide the contractor 

with a reasonable flow of referrals within the time limit set forth 
in the collective bargaining agreement, the contractor will, 
through independent recruitment efforts, fill the employment 
vacancies without regard to race, color, religion, sex, sexual 
orientation, gender identity, national origin, age, or disability; 
making full efforts to obtain qualified and/or qualifiable 
minorities and women. The failure of a union to provide 

sufficient referrals (even though it is obligated to provide exclusive 
referrals under the terms of a collective bargaining agreement) 
does not relieve the contractor from the requirements of this 
paragraph. In the event the union referral practice prevents the 
contractor from meeting the obligations pursuant to Executive 
Order 11246, as amended, and these special provisions, such 
contractor shall immediately notify the contracting agency. 
 

8. Reasonable Accommodation for Applicants / 
Employees with Disabilities: The contractor must be familiar 
with the requirements for and comply with the Americans with 
Disabilities Act and all rules and regulations established 
thereunder. Employers must provide reasonable 
accommodation in all employment activities unless to do so 
would cause an undue hardship. 

 
9. Selection of Subcontractors, Procurement of Materials 
and Leasing of Equipment: The contractor shall not 
discriminate on the grounds of race, color, religion, sex, sexual 
orientation, gender identity, national origin, age, or disability in 
the selection and retention of subcontractors, including 
procurement of materials and leases of equipment. The 
contractor shall take all necessary and reasonable steps to 
ensure nondiscrimination in the administration of this contract. 

 
a. The contractor shall notify all potential subcontractors, 

suppliers, and lessors of their EEO obligations under this 
contract. 

 
b. The contractor will use good faith efforts to ensure 

subcontractor compliance with their EEO obligations. 
 

10. Assurances Required: 
 

a. The requirements of 49 CFR Part 26 and the State 
DOT’s FHWA-approved Disadvantaged Business Enterprise 
(DBE) program are incorporated by reference. 

 
b. The contractor, subrecipient or subcontractor shall not 

discriminate on the basis of race, color, national origin, or sex 
in the performance of this contract. The contractor shall carry 
out applicable requirements of 49 CFR part 26 in the award 
and administration of DOT-assisted contracts. Failure by the 
contractor to carry out these requirements is a material breach 
of this contract, which may result in the termination of this 
contract or such other remedy as the recipient deems 
appropriate, which may include, but is not limited to: 

(1) Withholding monthly progress payments; 
(2) Assessing sanctions; 
(3) Liquidated damages; and/or 
(4) Disqualifying the contractor from future bidding as non- 

responsible. 
c. The Title VI and nondiscrimination provisions of U.S. 

DOT Order 1050.2A at Appendixes A and E are incorporated 
by reference. 49 CFR Part 21. 

 
11. Records and Reports: The contractor shall keep such 
records as necessary to document compliance with the EEO 
requirements. Such records shall be retained for a period of 
three years following the date of the final payment to the 
contractor for all contract work and shall be available at 
reasonable times and places for inspection by authorized 
representatives of the contracting agency and the FHWA. 

 
a. The records kept by the contractor shall document the 

following: 
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(1) The number and work hours of minority and non- 
minority group members and women employed in each work 
classification on the project; 

 
(2) The progress and efforts being made in cooperation 

with unions, when applicable, to increase employment 
opportunities for minorities and women; and 

 
(3) The progress and efforts being made in locating, hiring, 

training, qualifying, and upgrading minorities and women. 
 

b. The contractors and subcontractors will submit an annual 
report to the contracting agency each July for the duration of 
the project indicating the number of minority, women, and non- 
minority group employees currently engaged in each work 
classification required by the contract work. This information is 
to be reported on Form FHWA-1391. The staffing data should 
represent the project work force on board in all or any part of 
the last payroll period preceding the end of July. If on-the-job 
training is being required by special provision, the contractor 
will be required to collect and report training data. The 
employment data should reflect the work force on board during 
all or any part of the last payroll period preceding the end of 
July. 

 

III. NONSEGREGATED FACILITIES 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related construction subcontracts of more 
than $10,000. 41 CFR 60-1.5. 
 
As prescribed by 41 CFR 60-1.8, the contractor must ensure 
that facilities provided for employees are provided in such a 
manner that segregation on the basis of race, color, religion, 
sex, sexual orientation, gender identity, or national origin cannot 
result. The contractor may neither require such segregated use 
by written or oral policies nor tolerate such use by employee 
custom. The contractor's obligation extends further to ensure 
that its employees are not assigned to perform their services at 
any location under the contractor's control where the facilities 
are segregated. The term "facilities" includes waiting rooms, 
work areas, restaurants and other eating areas, time clocks, 
restrooms, washrooms, locker rooms and other storage or 
dressing areas, parking lots, drinking fountains, recreation or 
entertainment areas, transportation, and housing provided for 
employees. The contractor shall provide separate or single-user 
restrooms and necessary dressing or sleeping areas to assure 
privacy between sexes. 
 

IV. DAVIS-BACON AND RELATED ACT PROVISIONS 

 
This section is applicable to all Federal-aid construction 
projects exceeding $2,000 and to all related subcontracts and 
lower-tier subcontracts (regardless of subcontract size), in 
accordance with 29 CFR 5.5. The requirements apply to all 
projects located within the right-of-way of a roadway that is 
functionally classified as Federal-aid highway. 23 U.S.C. 113. 
This excludes roadways functionally classified as local roads or 
rural minor collectors, which are exempt. 23 U.S.C. 101. 
Where applicable law requires that projects be treated as a 
project on a Federal-aid highway, the provisions of this subpart 
will apply regardless of the location of the project. Examples 
include: Surface Transportation Block Grant Program projects 
funded under 23 U.S.C. 133 [excluding recreational trails 
projects], the Nationally Significant Freight and Highway 

Projects funded under 23 U.S.C. 117, and National Highway 
Freight Program projects funded under 23 U.S.C. 167. 

 
The following provisions are from the U.S. Department of Labor 
regulations in 29 CFR 5.5 “Contract provisions and related 
matters” with minor revisions to conform to the FHWA- 1273 
format and FHWA program requirements. 

 
1. Minimum wages (29 CFR 5.5) 

 
a. All laborers and mechanics employed or working upon 

the site of the work, will be paid unconditionally and not less 
often than once a week, and without subsequent deduction or 
rebate on any account (except such payroll deductions as are 
permitted by regulations issued by the Secretary of Labor 
under the Copeland Act (29 CFR part 3)), the full amount of 
wages and bona fide fringe benefits (or cash equivalents 
thereof) due at time of payment computed at rates not less 
than those contained in the wage determination of the 
Secretary of Labor which is attached hereto and made a part 
hereof, regardless of any contractual relationship which may 
be alleged to exist between the contractor and such laborers 
and mechanics. 

 
Contributions made or costs reasonably anticipated for bona 
fide fringe benefits under section 1(b)(2) of the Davis-Bacon 
Act on behalf of laborers or mechanics are considered wages 
paid to such laborers or mechanics, subject to the provisions of 
paragraph 1.d. of this section; also, regular contributions made 
or costs incurred for more than a weekly period (but not less 
often than quarterly) under plans, funds, or programs which 
cover the particular weekly period, are deemed to be 
constructively made or incurred during such weekly period. 
Such laborers and mechanics shall be paid the appropriate 
wage rate and fringe benefits on the wage determination for the 
classification of work actually performed, without regard to skill, 
except as provided in 29 CFR 5.5(a)(4). Laborers or mechanics 
performing work in more than one classification may be 
compensated at the rate specified for each classification for the 
time actually worked therein: Provided, That the employer's 
payroll records accurately set forth the time spent in each 
classification in which work is performed. The wage 
determination (including any additional classification and wage 
rates conformed under paragraph 1.b. of this section) and the 
Davis-Bacon poster (WH–1321) shall be posted at all times by 
the contractor and its subcontractors at the site of the work in a 
prominent and accessible place where it can be easily seen by 
the workers. 

 
b. (1) The contracting officer shall require that any class of 
laborers or mechanics, including helpers, which is not listed in the 
wage determination and which is to be employed under the 
contract shall be classified in conformance with the wage 
determination. The contracting officer shall approve an additional 
classification and wage rate and fringe benefits therefore only 
when the following criteria have been met: 

 
(i) The work to be performed by the classification 

requested is not performed by a classification in the wage 
determination; and 

 
(ii) The classification is utilized in the area by the 

construction industry; and 
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(iii) The proposed wage rate, including any bona fide 
fringe benefits, bears a reasonable relationship to the 
wage rates contained in the wage determination. 

 
(2) If the contractor and the laborers and mechanics to be 

employed in the classification (if known), or their 
representatives, and the contracting officer agree on the 
classification and wage rate (including the amount 
designated for fringe benefits where appropriate), a report of 
the action taken shall be sent by the contracting officer to the 
Administrator of the Wage and Hour Division, U.S. 
Department of Labor, Washington, DC 20210. The 
Administrator, or an authorized representative, will approve, 
modify, or disapprove every additional classification action 
within 30 days of receipt and so advise the contracting 
officer or will notify the contracting officer within the 30-day 
period that additional time is necessary. 

 
(3) In the event the contractor, the laborers or mechanics 

to be employed in the classification or their representatives, 
and the contracting officer do not agree on the proposed 
classification and wage rate (including the amount 
designated for fringe benefits, where appropriate), the 
contracting officer shall refer the questions, including the 
views of all interested parties and the recommendation of the 
contracting officer, to the Administrator for determination. 
The Administrator, or an authorized representative, will issue 
a determination within 30 days of receipt and so advise the 
contracting officer or will notify the contracting officer within 
the 30-day period that additional time is necessary. 

 
(4) The wage rate (including fringe benefits where 

appropriate) determined pursuant to paragraphs 1.b.(2) or 
1.b.(3) of this section, shall be paid to all workers performing 
work in the classification under this contract from the first 
day on which work is performed in the classification. 

 
c. Whenever the minimum wage rate prescribed in the contract 
for a class of laborers or mechanics includes a fringe benefit 
which is not expressed as an hourly rate, the contractor shall 
either pay the benefit as stated in the wage determination or shall 
pay another bona fide fringe benefit or an hourly cash equivalent 
thereof. 

 
d. If the contractor does not make payments to a trustee or 
other third person, the contractor may consider as part of the 
wages of any laborer or mechanic the amount of any costs 
reasonably anticipated in providing bona fide fringe benefits 
under a plan or program, Provided, That the Secretary of Labor 
has found, upon the written request of the contractor, that the 
applicable standards of the Davis-Bacon Act have been met. 
The Secretary of Labor may require the contractor to set aside 
in a separate account assets for the meeting of obligations 
under the plan or program. 

 
2. Withholding (29 CFR 5.5) 

 
The contracting agency shall upon its own action or upon written 
request of an authorized representative of the Department of 
Labor, withhold or cause to be withheld from the contractor 
under this contract, or any other Federal contract with the same 
prime contractor, or any other federally- assisted contract 
subject to Davis-Bacon prevailing wage requirements, which is 
held by the same prime contractor, so much of the accrued 
payments or advances as may be considered necessary to pay 
laborers and mechanics, 

including apprentices, trainees, and helpers, employed by the 
contractor or any subcontractor the full amount of wages 
required by the contract. In the event of failure to pay any 
laborer or mechanic, including any apprentice, trainee, or 
helper, employed or working on the site of the work, all or part of 
the wages required by the contract, the contracting agency may, 
after written notice to the contractor, take such action as may be 
necessary to cause the suspension of any further payment, 
advance, or guarantee of funds until such violations have 
ceased. 

 
3. Payrolls and basic records (29 CFR 5.5) 

 
a. Payrolls and basic records relating thereto shall be 

maintained by the contractor during the course of the work and 
preserved for a period of three years thereafter for all laborers 
and mechanics working at the site of the work. Such records 
shall contain the name, address, and social security number of 
each such worker, his or her correct classification, hourly rates 
of wages paid (including rates of contributions or costs 
anticipated for bona fide fringe benefits or cash equivalents 
thereof of the types described in section 1(b)(2)(B) of the 
Davis-Bacon Act), daily and weekly number of hours worked, 
deductions made and actual wages paid. Whenever the 
Secretary of Labor has found under 29 CFR 5.5(a)(1)(iv) that 
the wages of any laborer or mechanic include the amount of 
any costs reasonably anticipated in providing benefits under a 
plan or program described in section 1(b)(2)(B) of the Davis- 
Bacon Act, the contractor shall maintain records which show 
that the commitment to provide such benefits is enforceable, 
that the plan or program is financially responsible, and that the 
plan or program has been communicated in writing to the 
laborers or mechanics affected, and records which show the 
costs anticipated or the actual cost incurred in providing such 
benefits. Contractors employing apprentices or trainees under 
approved programs shall maintain written evidence of the 
registration of apprenticeship programs and certification of 
trainee programs, the registration of the apprentices and 
trainees, and the ratios and wage rates prescribed in the 
applicable programs. 

 
b. (1) The contractor shall submit weekly for each week in which 
any contract work is performed a copy of all payrolls to the 
contracting agency. The payrolls submitted shall set out 
accurately and completely all of the information required to be 
maintained under 29 CFR 5.5(a)(3)(i), except that full social 
security numbers and home addresses shall not be included on 
weekly transmittals. Instead the payrolls shall only need to 
include an individually identifying number for each employee 
(e.g., the last four digits of the employee's social security 
number). The required weekly payroll information may be 
submitted in any form desired. Optional Form WH–347 is 
available for this purpose from the Wage and Hour Division 
Web site. The prime contractor is responsible for the 
submission of copies of payrolls by all subcontractors. 
Contractors and subcontractors shall maintain the full social 
security number and current address of each covered worker, 
and shall provide them upon request to the contracting agency 
for transmission to the State DOT, the FHWA or the Wage and 
Hour Division of the Department of Labor for purposes of an 
investigation or audit of compliance with prevailing wage 
requirements. It is not a violation of this section for a prime 
contractor to require a subcontractor to provide addresses and 
social security numbers to the prime contractor for its own 
records, without weekly submission to the contracting agency. 

 
(2) Each payroll submitted shall be accompanied by a 
“Statement of Compliance,” signed by the contractor or 
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subcontractor or his or her agent who pays or supervises the 
payment of the persons employed under the contract and shall 
certify the following: 

 
(i) That the payroll for the payroll period contains the 

information required to be provided under 29 CFR 
5.5(a)(3)(ii), the appropriate information is being 
maintained under 29 CFR 5.5(a)(3)(i), and that such 
information is correct and complete; 

 
(ii) That each laborer or mechanic (including each 

helper, apprentice, and trainee) employed on the contract 
during the payroll period has been paid the full weekly 
wages earned, without rebate, either directly or indirectly, 
and that no deductions have been made either directly or 
indirectly from the full wages earned, other than 
permissible deductions as set forth in 29 CFR part 3; 

 
(iii) That each laborer or mechanic has been paid not 

less than the applicable wage rates and fringe benefits or 
cash equivalents for the classification of work performed, 
as specified in the applicable wage determination 
incorporated into the contract. 

 
(3) The weekly submission of a properly executed 

certification set forth on the reverse side of Optional Form 
WH–347 shall satisfy the requirement for submission of the 
“Statement of Compliance” required by paragraph 3.b.(2) of 

this section. 

 
(4) The falsification of any of the above certifications may 
subject the contractor or subcontractor to civil or criminal 

prosecution under 18 U.S.C. 1001 and 31 U.S.C. 231. 

 
c. The contractor or subcontractor shall make the records 
required under paragraph 3.a. of this section available for 
inspection, copying, or transcription by authorized 
representatives of the contracting agency, the State DOT, the 
FHWA, or the Department of Labor, and shall permit such 
representatives to interview employees during working hours on 
the job. If the contractor or subcontractor fails to submit the 
required records or to make them available, the FHWA may, 
after written notice to the contractor, the contracting agency or 
the State DOT, take such action as may be necessary to cause 
the suspension of any further payment, advance, or guarantee 
of funds. Furthermore, failure to submit the required records 
upon request or to make such records available may be 
grounds for debarment action pursuant to 29 CFR 5.12. 

 
4. Apprentices and trainees (29 CFR 5.5) 

 
a. Apprentices (programs of the USDOL). 

 
Apprentices will be permitted to work at less than the 
predetermined rate for the work they performed when they are 
employed pursuant to and individually registered in a bona fide 
apprenticeship program registered with the U.S. Department of 
Labor, Employment and Training Administration, Office of 
Apprenticeship Training, Employer and Labor Services, or with a 
State Apprenticeship Agency recognized by the Office, or if a 
person is employed in his or her first 90 days of probationary 
employment as an apprentice in such an apprenticeship 
program, who is not individually registered in the program, but 
who has been certified by the Office of Apprenticeship Training, 
Employer and Labor Services or a State 

Apprenticeship Agency (where appropriate) to be eligible for 
probationary employment as an apprentice. 

 
The allowable ratio of apprentices to journeymen on the job site 
in any craft classification shall not be greater than the ratio 
permitted to the contractor as to the entire work force under the 
registered program. Any worker listed on a payroll at an 
apprentice wage rate, who is not registered or otherwise 
employed as stated above, shall be paid not less than the 
applicable wage rate on the wage determination for the 
classification of work actually performed. In addition, any 
apprentice performing work on the job site in excess of the ratio 
permitted under the registered program shall be paid not less 
than the applicable wage rate on the wage determination for the 
work actually performed. Where a contractor is performing 
construction on a project in a locality other than that in which its 
program is registered, the ratios and wage rates (expressed in 
percentages of the journeyman's hourly rate) specified in the 
contractor's or subcontractor's registered program shall be 
observed. 

 
Every apprentice must be paid at not less than the rate specified 
in the registered program for the apprentice's level of progress, 
expressed as a percentage of the journeymen hourly rate 
specified in the applicable wage determination. 
Apprentices shall be paid fringe benefits in accordance with the 
provisions of the apprenticeship program. If the apprenticeship 
program does not specify fringe benefits, apprentices must be 
paid the full amount of fringe benefits listed on the wage 
determination for the applicable classification. If the 
Administrator determines that a different practice prevails for the 
applicable apprentice classification, fringes shall be paid in 
accordance with that determination. 

 
In the event the Office of Apprenticeship Training, Employer and 
Labor Services, or a State Apprenticeship Agency recognized 
by the Office, withdraws approval of an apprenticeship program, 
the contractor will no longer be permitted to utilize apprentices 
at less than the applicable predetermined rate for the work 
performed until an acceptable program is approved. 

 
b. Trainees (programs of the USDOL). 

 
Except as provided in 29 CFR 5.16, trainees will not be 
permitted to work at less than the predetermined rate for the 
work performed unless they are employed pursuant to and 
individually registered in a program which has received prior 
approval, evidenced by formal certification by the U.S. 
Department of Labor, Employment and Training Administration. 

 
The ratio of trainees to journeymen on the job site shall not be 
greater than permitted under the plan approved by the 
Employment and Training Administration. 

 
Every trainee must be paid at not less than the rate specified in 
the approved program for the trainee's level of progress, 
expressed as a percentage of the journeyman hourly rate 
specified in the applicable wage determination. Trainees shall 
be paid fringe benefits in accordance with the provisions of the 
trainee program. If the trainee program does not mention fringe 
benefits, trainees shall be paid the full amount of fringe benefits 
listed on the wage determination unless the Administrator of the 
Wage and Hour Division determines that there is an 
apprenticeship program associated with the 
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corresponding journeyman wage rate on the wage 
determination which provides for less than full fringe benefits for 
apprentices. Any employee listed on the payroll at a trainee rate 
who is not registered and participating in a training plan 
approved by the Employment and Training Administration shall 
be paid not less than the applicable wage rate on the wage 
determination for the classification of work actually performed. In 
addition, any trainee performing work on the job site in excess of 
the ratio permitted under the registered program shall be paid 
not less than the applicable wage rate on the wage 
determination for the work actually performed. 

 
In the event the Employment and Training Administration 
withdraws approval of a training program, the contractor will no 
longer be permitted to utilize trainees at less than the applicable 
predetermined rate for the work performed until an acceptable 
program is approved. 

 
c. Equal employment opportunity. The utilization of 

apprentices, trainees and journeymen under this part shall be 
in conformity with the equal employment opportunity 
requirements of Executive Order 11246, as amended, and 29 
CFR part 30. 

 
d. Apprentices and Trainees (programs of the U.S. DOT). 

 
Apprentices and trainees working under apprenticeship and skill 
training programs which have been certified by the Secretary of 
Transportation as promoting EEO in connection with Federal-
aid highway construction programs are not subject to the 
requirements of paragraph 4 of this Section IV. 23 CFR 
230.111(e)(2). The straight time hourly wage rates for 
apprentices and trainees under such programs will be 
established by the particular programs. The ratio of apprentices 
and trainees to journeymen shall not be greater than permitted 
by the terms of the particular program. 

 
5. Compliance with Copeland Act requirements. The 
contractor shall comply with the requirements of 29 CFR part 
3, which are incorporated by reference in this contract as 
provided in 29 CFR 5.5. 

 
6. Subcontracts. The contractor or subcontractor shall insert 
Form FHWA-1273 in any subcontracts and also require the 
subcontractors to include Form FHWA-1273 in any lower tier 
subcontracts. The prime contractor shall be responsible for the 
compliance by any subcontractor or lower tier subcontractor 
with all the contract clauses in 29 CFR 5.5. 

 
7. Contract termination: debarment. A breach of the 
contract clauses in 29 CFR 5.5 may be grounds for termination 
of the contract, and for debarment as a contractor and a 
subcontractor as provided in 29 CFR 5.12. 

 
8. Compliance with Davis-Bacon and Related Act 
requirements. All rulings and interpretations of the Davis- 
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5 
are herein incorporated by reference in this contract as 
provided in 29 CFR 5.5. 

 
9. Disputes concerning labor standards. As provided in 29 
CFR 5.5, disputes arising out of the labor standards provisions 
of this contract shall not be subject to the general disputes 
clause of this contract. Such disputes shall be resolved in 
accordance with the procedures of the Department of Labor 

set forth in 29 CFR parts 5, 6, and 7. Disputes within the meaning 
of this clause include disputes between the contractor (or any of 
its subcontractors) and the contracting agency, the 
U.S. Department of Labor, or the employees or their 
representatives. 

 
10. Certification of eligibility (29 CFR 5.5) 

 
a. By entering into this contract, the contractor certifies that 
neither it (nor he or she) nor any person or firm who has an 
interest in the contractor's firm is a person or firm ineligible to 
be awarded Government contracts by virtue of section 3(a) of 
the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

 
b. No part of this contract shall be subcontracted to any person 
or firm ineligible for award of a Government contract by virtue 
of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

 
c. The penalty for making false statements is prescribed in the 

U.S. Criminal Code, 18 U.S.C. 1001. 
 

V. CONTRACT WORK HOURS AND SAFETY STANDARDS 
ACT 

 
Pursuant to 29 CFR 5.5(b), the following clauses apply to any 
Federal-aid construction contract in an amount in excess of 
$100,000 and subject to the overtime provisions of the Contract 
Work Hours and Safety Standards Act. These clauses shall be 
inserted in addition to the clauses required by 29 CFR 5.5(a) or 
29 CFR 4.6. As used in this paragraph, the terms laborers and 
mechanics include watchmen and guards. 

 
1. Overtime requirements. No contractor or subcontractor 
contracting for any part of the contract work which may require 
or involve the employment of laborers or mechanics shall 
require or permit any such laborer or mechanic in any 
workweek in which he or she is employed on such work to 
work in excess of forty hours in such workweek unless such 
laborer or mechanic receives compensation at a rate not less 
than one and one-half times the basic rate of pay for all hours 
worked in excess of forty hours in such workweek. 29 CFR 
5.5. 

 
2. Violation; liability for unpaid wages; liquidated 
damages. In the event of any violation of the clause set forth 
in paragraph 1 of this section, the contractor and any 
subcontractor responsible therefor shall be liable for the 
unpaid wages. In addition, such contractor and subcontractor 
shall be liable to the United States (in the case of work done 

under contract for the District of Columbia or a territory, to such 
District or to such territory), for liquidated damages. Such 
liquidated damages shall be computed with respect to each 
individual laborer or mechanic, including watchmen and guards, 
employed in violation of the clause set forth in paragraph 1 of 
this section, in the sum currently provided in 29 CFR 5.5(b)(2)* 
for each calendar day on which such individual was required or 
permitted to work in excess of the standard workweek of forty 
hours without payment of the overtime wages required by the 
clause set forth in paragraph 1 of this section. 29 CFR 5.5. 

 
* $27 as of January 23, 2019 (See 84 FR 213-01, 218) as may be 
adjusted annually by the Department of Labor; pursuant to the 
Federal Civil Penalties Inflation Adjustment Act of 1990). 
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3. Withholding for unpaid wages and liquidated damages. 
The FHWA or the contacting agency shall upon its own action 
or upon written request of an authorized representative of the 
Department of Labor withhold or cause to be withheld, from 
any moneys payable on account of work performed by the 
contractor or subcontractor under any such contract or any 
other Federal contract with the same prime contractor, or any 
other federally-assisted contract subject to the Contract Work 
Hours and Safety Standards Act, which is held by the same 
prime contractor, such sums as may be determined to be 
necessary to satisfy any liabilities of such contractor or 
subcontractor for unpaid wages and liquidated damages as 
provided in the clause set forth in paragraph 2 of this section. 
29 CFR 5.5. 

 
4. Subcontracts. The contractor or subcontractor shall insert 
in any subcontracts the clauses set forth in paragraphs 1 
through 4 of this section and also a clause requiring the 
subcontractors to include these clauses in any lower tier 
subcontracts. The prime contractor shall be responsible for 
compliance by any subcontractor or lower tier subcontractor 
with the clauses set forth in paragraphs 1 through 4 of this 
section. 29 CFR 5.5. 

 
 

VI. SUBLETTING OR ASSIGNING THE CONTRACT 
 
This provision is applicable to all Federal-aid construction 
contracts on the National Highway System pursuant to 23 CFR 
635.116. 
 

1. The contractor shall perform with its own organization 
contract work amounting to not less than 30 percent (or a 
greater percentage if specified elsewhere in the contract) of 
the total original contract price, excluding any specialty items 
designated by the contracting agency. Specialty items may be 
performed by subcontract and the amount of any such 
specialty items performed may be deducted from the total 
original contract price before computing the amount of work 
required to be performed by the contractor's own organization 
(23 CFR 635.116). 

 
a. The term “perform work with its own organization” in 

paragraph 1 of Section VI refers to workers employed or 
leased by the prime contractor, and equipment owned or 
rented by the prime contractor, with or without operators. 
Such term does not include employees or equipment of a 
subcontractor or lower tier subcontractor, agents of the prime 
contractor, or any other assignees. The term may include 
payments for the costs of hiring leased employees from an 
employee leasing firm meeting all relevant Federal and State 
regulatory requirements. Leased employees may only be 
included in this term if the prime contractor meets all of the 
following conditions: (based on longstanding interpretation) 

 
(1) the prime contractor maintains control over the 

supervision of the day-to-day activities of the leased 
employees; 

(2) the prime contractor remains responsible for the quality 
of the work of the leased employees; 

(3) the prime contractor retains all power to accept or 
exclude individual employees from work on the project; and 

(4) the prime contractor remains ultimately responsible for 
the payment of predetermined minimum wages, the 
submission of payrolls, statements of compliance and all 
other Federal regulatory requirements. 

 
b. "Specialty Items" shall be construed to be limited to work 

that requires highly specialized knowledge, abilities, or 

equipment not ordinarily available in the type of contracting 
organizations qualified and expected to bid or propose on the 
contract as a whole and in general are to be limited to minor 
components of the overall contract. 23 CFR 635.102. 
 

2. Pursuant to 23 CFR 635.116(a), the contract amount upon 
which the requirements set forth in paragraph (1) of Section VI 
is computed includes the cost of material and manufactured 
products which are to be purchased or produced by the 
contractor under the contract provisions. 

 
3. Pursuant to 23 CFR 635.116(c), the contractor shall furnish 

(a) a competent superintendent or supervisor who is employed 
by the firm, has full authority to direct performance of the work 
in accordance with the contract requirements, and is in charge 
of all construction operations (regardless of who performs the 
work) and (b) such other of its own organizational resources 
(supervision, management, and engineering services) as the 
contracting officer determines is necessary to assure the 
performance of the contract. 
 

4. No portion of the contract shall be sublet, assigned or 
otherwise disposed of except with the written consent of the 
contracting officer, or authorized representative, and such 
consent when given shall not be construed to relieve the 
contractor of any responsibility for the fulfillment of the 
contract. Written consent will be given only after the 
contracting agency has assured that each subcontract is 
evidenced in writing and that it contains all pertinent provisions 
and requirements of the prime contract. (based on long- 
standing interpretation of 23 CFR 635.116). 

 
5. The 30-percent self-performance requirement of paragraph 

(1) is not applicable to design-build contracts; however, 
contracting agencies may establish their own self-performance 
requirements. 23 CFR 635.116(d). 
 

VII. SAFETY: ACCIDENT PREVENTION 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts. 
 

1. In the performance of this contract the contractor shall 
comply with all applicable Federal, State, and local laws 
governing safety, health, and sanitation (23 CFR Part 635). 
The contractor shall provide all safeguards, safety devices and 
protective equipment and take any other needed actions as it 
determines, or as the contracting officer may determine, to be 
reasonably necessary to protect the life and health of 
employees on the job and the safety of the public and to 
protect property in connection with the performance of the 
work covered by the contract. 23 CFR 635.108. 

 
2. It is a condition of this contract, and shall be made a 
condition of each subcontract, which the contractor enters into 
pursuant to this contract, that the contractor and any 
subcontractor shall not permit any employee, in performance 
of the contract, to work in surroundings or under conditions 
which are unsanitary, hazardous or dangerous to his/her 
health or safety, as determined under construction safety and 
health standards (29 CFR Part 1926) promulgated by the 
Secretary of Labor, in accordance with Section 107 of the 
Contract Work Hours and Safety Standards Act (40 U.S.C. 
3704). 29 CFR 1926.10. 

 
3. Pursuant to 29 CFR 1926.3, it is a condition of this contract 
that the Secretary of Labor or authorized representative 
thereof, shall have right of entry to any site of contract 
performance to inspect or investigate the matter of compliance 
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with the construction safety and health standards and to carry 
out the duties of the Secretary under Section 107 of the 
Contract Work Hours and Safety Standards Act (40 U.S.C. 
3704). 
 

VIII. FALSE STATEMENTS CONCERNING HIGHWAY 
PROJECTS 

 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts. 
 
In order to assure high quality and durable construction in 
conformity with approved plans and specifications and a high 
degree of reliability on statements and representations made by 
engineers, contractors, suppliers, and workers on Federal- aid 
highway projects, it is essential that all persons concerned with 
the project perform their functions as carefully, thoroughly, and 
honestly as possible. Willful falsification, distortion, or 
misrepresentation with respect to any facts related to the project 
is a violation of Federal law. To prevent any misunderstanding 
regarding the seriousness of these and similar acts, Form 
FHWA-1022 shall be posted on each Federal-aid highway 
project (23 CFR Part 635) in one or more places where it is 
readily available to all persons concerned with the project: 
 

18 U.S.C. 1020 reads as follows: 
 
"Whoever, being an officer, agent, or employee of the United 
States, or of any State or Territory, or whoever, whether a 
person, association, firm, or corporation, knowingly makes any 
false statement, false representation, or false report as to the 
character, quality, quantity, or cost of the material used or to be 
used, or the quantity or quality of the work performed or to be 
performed, or the cost thereof in connection with the submission 
of plans, maps, specifications, contracts, or costs of 
construction on any highway or related project submitted for 
approval to the Secretary of Transportation; or 
 
Whoever knowingly makes any false statement, false 
representation, false report or false claim with respect to the 
character, quality, quantity, or cost of any work performed or to 
be performed, or materials furnished or to be furnished, in 
connection with the construction of any highway or related 
project approved by the Secretary of Transportation; or 
 
Whoever knowingly makes any false statement or false 
representation as to material fact in any statement, certificate, or 
report submitted pursuant to provisions of the Federal-aid 
Roads Act approved July 11, 1916, (39 Stat. 355), as amended 
and supplemented; 
 
Shall be fined under this title or imprisoned not more than 5 
years or both." 
 

IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL 
WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2 

CFR 200.88; EO 11738) 
 
This provision is applicable to all Federal-aid construction 
contracts in excess of $150,000 and to all related subcontracts. 
48 CFR 2.101; 2 CFR 200.326. 
 
By submission of this bid/proposal or the execution of this 
contract or subcontract, as appropriate, the bidder, proposer, 
Federal-aid construction contractor, subcontractor, supplier, or 
vendor agrees to comply with all applicable standards, orders 

or regulations issued pursuant to the Clean Air Act (42 U.S.C. 
7401-7671q) and the Federal Water Pollution Control Act, as 
amended (33 U.S.C. 1251-1387). Violations must be reported to 
the Federal Highway Administration and the Regional Office of 
the Environmental Protection Agency. 2 CFR Part 200, 
Appendix II. 
 
The contractor agrees to include or cause to be included the 
requirements of this Section in every subcontract, and further 
agrees to take such action as the contracting agency may direct 
as a means of enforcing such requirements. 2 CFR 200.326. 
 
 

X. CERTIFICATION REGARDING DEBARMENT, 
SUSPENSION, INELIGIBILITY AND VOLUNTARY 
EXCLUSION 

 
This provision is applicable to all Federal-aid construction 
contracts, design-build contracts, subcontracts, lower-tier 
subcontracts, purchase orders, lease agreements, consultant 
contracts or any other covered transaction requiring FHWA 
approval or that is estimated to cost $25,000 or more – as 
defined in 2 CFR Parts 180 and 1200. 2 CFR 180.220 and 
1200.220. 
 

1. Instructions for Certification – First Tier Participants: 
 

a. By signing and submitting this proposal, the prospective 
first tier participant is providing the certification set out below. 

 
b. The inability of a person to provide the certification set out 

below will not necessarily result in denial of participation in this 
covered transaction. The prospective first tier participant shall 
submit an explanation of why it cannot provide the certification 
set out below. The certification or explanation will be 
considered in connection with the department or agency's 
determination whether to enter into this transaction. However, 
failure of the prospective first tier participant to furnish a 
certification or an explanation shall disqualify such a person 
from participation in this transaction. 2 CFR 180.320. 

 
c. The certification in this clause is a material representation 

of fact upon which reliance was placed when the contracting 
agency determined to enter into this transaction. If it is later 
determined that the prospective participant knowingly rendered 
an erroneous certification, in addition to other remedies 
available to the Federal Government, the contracting agency 
may terminate this transaction for cause of default. 2 CFR 
180.325. 

 
d. The prospective first tier participant shall provide 

immediate written notice to the contracting agency to whom 
this proposal is submitted if any time the prospective first tier 
participant learns that its certification was erroneous when 
submitted or has become erroneous by reason of changed 
circumstances. 2 CFR 180.345 and 180.350. 

 
e. The terms "covered transaction," "debarred," 

"suspended," "ineligible," "participant," "person," "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180, Subpart I, 180.900-180.1020, and 1200. 
“First Tier Covered Transactions” refers to any covered 
transaction between a recipient or subrecipient of Federal 
funds and a participant (such as the prime or general contract). 
“Lower Tier Covered Transactions” refers to any covered 
transaction under a First Tier Covered Transaction (such as 
subcontracts). “First Tier Participant” refers to the participant 
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who has entered into a covered transaction with a recipient or 
subrecipient of Federal funds (such as the prime or general 
contractor). “Lower Tier Participant” refers any participant who 
has entered into a covered transaction with a First Tier 
Participant or other Lower Tier Participants (such as 
subcontractors and suppliers). 
 

f. The prospective first tier participant agrees by submitting 
this proposal that, should the proposed covered transaction be 
entered into, it shall not knowingly enter into any lower tier 
covered transaction with a person who is debarred, 
suspended, declared ineligible, or voluntarily excluded from 
participation in this covered transaction, unless authorized by 
the department or agency entering into this transaction. 2 
CFR 180.330. 

 
g. The prospective first tier participant further agrees by 

submitting this proposal that it will include the clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transactions," 
provided by the department or contracting agency, entering 
into this covered transaction, without modification, in all lower 
tier covered transactions and in all solicitations for lower tier 
covered transactions exceeding the $25,000 threshold. 2 CFR 

180.220 and 180.300. 
 

h. A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous. 2 CFR 180.300; 
180.320, and 180.325. A participant is responsible for 
ensuring that its principals are not suspended, debarred, or 
otherwise ineligible to participate in covered transactions. 2 
CFR 180.335. To verify the eligibility of its principals, as well 
as the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the System for 
Award Management website (https://www.sam.gov/). 2 CFR 
180.300, 180.320, and 180.325. 

 
i. Nothing contained in the foregoing shall be construed to 

require the establishment of a system of records in order to 
render in good faith the certification required by this clause. 
The knowledge and information of the prospective participant 
is not required to exceed that which is normally possessed by 
a prudent person in the ordinary course of business dealings. 

 
j. Except for transactions authorized under paragraph (f) of 

these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
department or agency may terminate this transaction for cause 
or default. 2 CFR 180.325. 

 
* * * * * 
 

2. Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion – First Tier 
Participants: 

 
a. The prospective first tier participant certifies to the best of 
its knowledge and belief, that it and its principals: 

 
(1) Are not presently debarred, suspended, proposed for 

debarment, declared ineligible, or voluntarily excluded from 
participating in covered transactions by any Federal 
department or agency, 2 CFR 180.335;. 

(2) Have not within a three-year period preceding this 
proposal been convicted of or had a civil judgment rendered 
against them for commission of fraud or a criminal offense in 
connection with obtaining, attempting to obtain, or performing 
a public (Federal, State, or local) transaction or contract under 
a public transaction; violation of Federal or State antitrust 
statutes or commission of embezzlement, theft, forgery, 
bribery, falsification or destruction of records, making false 
statements, or receiving stolen property, 2 CFR 180.800; 

 
(3) Are not presently indicted for or otherwise criminally or 

civilly charged by a governmental entity (Federal, State or 
local) with commission of any of the offenses enumerated in 
paragraph (a)(2) of this certification, 2 CFR 180.700 and 
180.800; and 

 
(4) Have not within a three-year period preceding this 

application/proposal had one or more public transactions 
(Federal, State or local) terminated for cause or default. 2 
CFR 180.335(d). 

 
(5) Are not a corporation that has been convicted of a felony 

violation under any Federal law within the two-year period 
preceding this proposal (USDOT Order 4200.6 implementing 
appropriations act requirements); and 

 
(6) Are not a corporation with any unpaid Federal tax liability 

that has been assessed, for which all judicial and 
administrative remedies have been exhausted, or have lapsed, 
and that is not being paid in a timely manner pursuant to an 
agreement with the authority responsible for collecting the tax 
liability (USDOT Order 4200.6 implementing appropriations act 
requirements). 

 
b. Where the prospective participant is unable to certify to 

any of the statements in this certification, such prospective 
participant should attach an explanation to this proposal. 2 
CFR 180.335 and 180.340. 

 

3. Instructions for Certification - Lower Tier Participants: 
 
(Applicable to all subcontracts, purchase orders, and other lower 
tier transactions requiring prior FHWA approval or estimated to 
cost $25,000 or more - 2 CFR Parts 180 and 1200). 2 CFR 
180.220 and 1200.220. 
 

a. By signing and submitting this proposal, the prospective 
lower tier participant is providing the certification set out below. 

 
b. The certification in this clause is a material representation 

of fact upon which reliance was placed when this transaction 
was entered into. If it is later determined that the prospective 
lower tier participant knowingly rendered an erroneous 
certification, in addition to other remedies available to the 
Federal Government, the department, or agency with which 
this transaction originated may pursue available remedies, 
including suspension and/or debarment. 

 
c. The prospective lower tier participant shall provide 

immediate written notice to the person to which this proposal is 
submitted if at any time the prospective lower tier participant 
learns that its certification was erroneous by reason of 
changed circumstances. 2 CFR 180.365. 

 
d. The terms "covered transaction," "debarred," 

"suspended," "ineligible," "participant," "person," "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180, Subpart I, 180.900 – 180.1020, and 1200. 
You may contact the person to which this proposal is 
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submitted for assistance in obtaining a copy of those regulations. 
“First Tier Covered Transactions” refers to any covered 
transaction between a recipient or subrecipient of Federal funds 
and a participant (such as the prime or general contract). “Lower 
Tier Covered Transactions” refers to any covered transaction 
under a First Tier Covered Transaction (such as subcontracts). 
“First Tier Participant” refers to the participant who has entered 
into a covered transaction with a recipient or subrecipient of 
Federal funds (such as the prime or general contractor). “Lower 
Tier Participant” refers any participant who has entered into a 
covered transaction with a First Tier Participant or other Lower 
Tier Participants (such as subcontractors and suppliers). 
 

e. The prospective lower tier participant agrees by 
submitting this proposal that, should the proposed covered 
transaction be entered into, it shall not knowingly enter into 
any lower tier covered transaction with a person who is 
debarred, suspended, declared ineligible, or voluntarily 
excluded from participation in this covered transaction, unless 
authorized by the department or agency with which this 
transaction originated. 2 CFR 1200.220 and 1200.332. 

 
f. The prospective lower tier participant further agrees by 

submitting this proposal that it will include this clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transaction," 
without modification, in all lower tier covered transactions and 
in all solicitations for lower tier covered transactions exceeding 
the $25,000 threshold. 2 CFR 180.220 and 1200.220. 

 
g. A participant in a covered transaction may rely upon a 

certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous. A participant is 
responsible for ensuring that its principals are not suspended, 
debarred, or otherwise ineligible to participate in covered 
transactions. To verify the eligibility of its principals, as well as 
the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the System for 
Award Management website (https://www.sam.gov/), which is 
compiled by the General Services Administration. 2 CFR 
180.300, 180.320, 180.330, and 180.335. 

 
h. Nothing contained in the foregoing shall be construed to 

require establishment of a system of records in order to render 
in good faith the certification required by this clause. The 
knowledge and information of participant is not required to 
exceed that which is normally possessed by a prudent person 
in the ordinary course of business dealings. 

 
i. Except for transactions authorized under paragraph e of 

these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
department or agency with which this transaction originated 
may pursue available remedies, including suspension and/or 
debarment. 2 CFR 180.325. 

 
* * * * * 
 
Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion--Lower Tier 
Participants: 
 

1. The prospective lower tier participant certifies, by 
submission of this proposal, that neither it nor its principals: 

 
(a) is presently debarred, suspended, proposed for debarment, 
declared ineligible, or voluntarily excluded from participating in 
covered transactions by any Federal department or agency, 2 
CFR 180.355; 

 
(b) is a corporation that has been convicted of a felony 
violation under any Federal law within the two-year period 
preceding this proposal (USDOT Order 4200.6 implementing 
appropriations act requirements); and 

 
(c) is a corporation with any unpaid Federal tax liability that 
has been assessed, for which all judicial and administrative 
remedies have been exhausted, or have lapsed, and that is 
not being paid in a timely manner pursuant to an agreement 
with the authority responsible for collecting the tax liability. 
(USDOT Order 4200.6 implementing appropriations act 
requirements) 

 
2. Where the prospective lower tier participant is unable to 

certify to any of the statements in this certification, such 
prospective participant should attach an explanation to this 

proposal. 
 
* * * * * 
 

XI. CERTIFICATION REGARDING USE OF CONTRACT 
FUNDS FOR LOBBYING 

 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts which exceed 
$100,000. 49 CFR Part 20, App. A. 
 

1. The prospective participant certifies, by signing and 
submitting this bid or proposal, to the best of his or her 
knowledge and belief, that: 

 
a. No Federal appropriated funds have been paid or will be 

paid, by or on behalf of the undersigned, to any person for 
influencing or attempting to influence an officer or employee of 
any Federal agency, a Member of Congress, an officer or 
employee of Congress, or an employee of a Member of 
Congress in connection with the awarding of any Federal 
contract, the making of any Federal grant, the making of any 
Federal loan, the entering into of any cooperative agreement, 
and the extension, continuation, renewal, amendment, or 
modification of any Federal contract, grant, loan, or 
cooperative agreement. 

 
b. If any funds other than Federal appropriated funds have 

been paid or will be paid to any person for influencing or 
attempting to influence an officer or employee of any Federal 
agency, a Member of Congress, an officer or employee of 
Congress, or an employee of a Member of Congress in 
connection with this Federal contract, grant, loan, or 
cooperative agreement, the undersigned shall complete and 
submit Standard Form-LLL, "Disclosure Form to Report 
Lobbying," in accordance with its instructions. 

 
2. This certification is a material representation of fact upon 

which reliance was placed when this transaction was made or 
entered into. Submission of this certification is a prerequisite 
for making or entering into this transaction imposed by 31 

U.S.C. 1352. Any person who fails to file the required certification 
shall be subject to a civil penalty of not less than 
$10,000 and not more than $100,000 for each such failure. 
 

3. The prospective participant also agrees by submitting its 
bid or proposal that the participant shall require that the 
language of this certification be included in all lower tier 
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subcontracts, which exceed $100,000 and that all such recipients 
shall certify and disclose accordingly. 
 

XII. USE OF UNITED STATES-FLAG VESSELS: 
 
This provision is applicable to all Federal-aid construction 
contracts, design-build contracts, subcontracts, lower-tier 
subcontracts, purchase orders, lease agreements, or any other 
covered transaction. 46 CFR Part 381. 
 
This requirement applies to material or equipment that is 
acquired for a specific Federal-aid highway project. 46 CFR 
381.7. It is not applicable to goods or materials that come into 
inventories independent of an FHWA funded-contract. 
 
When oceanic shipments (or shipments across the Great Lakes) 
are necessary for materials or equipment acquired for a specific 
Federal-aid construction project, the bidder, proposer, contractor, 
subcontractor, or vendor agrees: 
 

1. To utilize privately owned United States-flag commercial 
vessels to ship at least 50 percent of the gross tonnage 
(computed separately for dry bulk carriers, dry cargo liners, 
and tankers) involved, whenever shipping any equipment, 
material, or commodities pursuant to this contract, to the 
extent such vessels are available at fair and reasonable rates 
for United States-flag commercial vessels. 46 CFR 381.7. 

 
2. To furnish within 20 days following the date of loading for 
shipments originating within the United States or within 30 
working days following the date of loading for shipments 
originating outside the United States, a legible copy of a rated, 
‘on-board’ commercial ocean bill-of-lading in English for each 
shipment of cargo described in paragraph (b)(1) of this section 
to both the Contracting Officer (through the prime contractor in 
the case of subcontractor bills-of-lading) and to the Office of 
Cargo and Commercial Sealift (MAR-620), Maritime 
Administration, Washington, DC 20590. (MARAD requires 
copies of the ocean carrier's (master) bills of lading, certified 
onboard, dated, with rates and charges. These bills of lading 
may contain business sensitive information and therefore may 
be submitted directly to MARAD by the Ocean Transportation 
Intermediary on behalf of the contractor). 46 CFR 381.7. 
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Contract Provision - Cargo Preference Requirements  

In accordance with Title 46 CFR § 381.7 (b), the contractor agrees— 

“(1) To utilize privately owned United States-flag commercial vessels to ship at least 50 percent of the gross tonnage 
(computed separately for dry bulk carriers, dry cargo liners, and tankers) involved, whenever shipping any equipment, 
material, or commodities pursuant to this contract, to the extent such vessels are available at fair and reasonable rates for 
United States-flag commercial vessels. 

(2) To furnish within 20 days following the date of loading for shipments originating within the United States or within 30 
working days following the date of loading for shipments originating outside the United States, a legible copy of a rated, 
‘on-board’ commercial ocean bill-of-lading in English for each shipment of cargo described in paragraph (b) (1) of this 
section to both the Contracting Officer (through the prime contractor in the case of subcontractor bills-of-lading) and to the 
Division of National Cargo, Office of Market Development, Maritime Administration, Washington, DC 20590. 

(3) To insert the substance of the provisions of this clause in all subcontracts issued pursuant to this contract.” 

 

Provisions (1) and (2) apply to materials or equipment that are acquired solely for the project.  The two provisions do not 

apply to goods or materials that come into inventories independent of the project, such as shipments of Portland 

cement, asphalt cement, or aggregates, when industry suppliers and contractors use these materials to replenish 

existing inventories.  
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