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llinois Department NOTICE TO BIDDERS
of Transportation

1. TIME AND PLACE OF OPENING BIDS. Electronic bids are to be submitted to the electronic bidding system
(iCX-Integrated Contractors Exchange). All bids must be submitted to the iCX system prior to 12:00 p.m.
June 17, 2022 prevailing time at which time the bids will be publicly opened from the iCX SecureVault.

2. DESCRIPTION OF WORK. The proposed improvement is identified and advertised for bids in the
Invitation for Bids as:

Contract No. 62P84

COOK County

Section 2021-162-C

Route FAU 3565

District 1 Construction Funds

This improvement consists of a culvert repair and rock fill of the culvert culvert carrying IL 171 0.4
miles west of 95th St in the Village of Willow Springs in Cook County.

3. INSTRUCTIONS TO BIDDERS. (a) This Notice, the invitation for bids, proposal and letter of award shall,
together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road
and Bridge Construction, become part of the contract. Bidders are cautioned to read and examine carefully
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to
submission of a bid.

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the
bidder to make various certifications as a part of the proposal and contract. By execution and submission
of the proposal, the bidder makes the certification contained therein. A false or fraudulent certification
shall, in addition to all other remedies provided by law, be a breach of contract and may result in
termination of the contract.

4. AWARD CRITERIA AND REJECTION OF BIDS. This contract will be awarded to the lowest responsive
and responsible bidder considering conformity with the terms and conditions established by the Department
in the rules, Invitation for Bids and contract documents. The issuance of plans and proposal forms for bidding
based upon a prequalification rating shall not be the sole determinant of responsibility. The Department
reserves the right to determine responsibility at the time of award, to reject any or all proposals, to readvertise
the proposed improvement, and to waive technicalities.

By Order of the
lllinois Department of Transportation

Omer Osman,
Secretary
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INDEX
FOR
SUPPLEMENTAL SPECIFICATIONS
AND RECURRING SPECIAL PROVISIONS
Adopted January 1, 2022

This index contains a listing of SUPPLEMENTAL SPECIFICATIONS and frequently used RECURRING SPECIAL
PROVISIONS.

No ERRATA this year.

SUPPLEMENTAL SPECIFICATIONS

Std. Spec. Sec. Page No.

No Supplemental Specifications this year.
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RECURRING SPECIAL PROVISIONS

The following RECURRING SPECIAL PROVISIONS indicated by an “X” are applicable to this contract and are
included by reference:

CHECK SHEET # PAGE NO.
1 Additional State Requirements for Federal-Aid Construction Contracts .........cccccceeeviieeinieeeenineenn. 1
2 Subletting of Contracts (Federal-Aid CONraCtS) ......coooiiiiiiiiiiiiiie e 4
B X BB e E b h Rt bttt ea et bt bt bt e 5
4 X  Specific EEO Responsibilities Non Federal-Aid CONracts ........c.cueereerriieniieiniieseeeseesee e 15
5 X Required Provisions - State CONTIACES ........coiuiiiiiiiiiiiieinie ettt 20
6 Asbestos Bearing Pad RemOVal ..........ooo i 26
7 Asbestos Waterproofing Membrane and Asbestos HMA Surface Removal .........ccccoeecivieiienennennn. 27
8 Temporary Stream Crossings and In-Stream WOork Pads .........cccoouieiiiiiiiinieee e 28
9 X ConStruction Layout STAKES .....ccoiiiiiiiiiiie et 29

10 Use of Geotextile Fabric for Railroad CroSSing .......cocueeiiiiiiriiiieee et 32
11 Subsealing of CONCrete PAVEMENTS ......couiiiiiiiie et 34
12 Hot-Mix Asphalt Surface COrreCION ........cooiiiiiiiiii e e 38
13 Pavement and Shoulder RESUMACING ....coouiiiiiiiiiiiiii et 40
14 Patching with Hot-Mix Asphalt Overlay REMOVal ..........ccooiiiiiiiiiiiiie e 41
15 POIYMET CONCIELE ...ttt ettt ettt bt bt bt e e b et e bt e e be e e ae e e nbeeeneeeees 43
16 YO T o T= 11T Y OO P PR PP 45
17 oo [ = o] (PSPPI 46
18 Temporary Portable Bridge Traffic SIgNalS ......c..ooiiiiiiiii e 48
19 Nighttime Inspection of Roadway Lighting ......ccooceeiiiiiii e 50

20 English Substitution of MetriC BOIES .........cooiiiiiiiiii e 51

21 Calcium Chloride Accelerator for Portland Cement CONCIete .........ccoovvieiieiniieiieerieereee e 52

22 Quality Control of Concrete Mixtures at the Plant ..........cc.ooiiiiiiiii e 53

23 X Quality Control/Quality Assurance of Concrete MIXIUIES .......ccceviiciereiiiiee e 61

24 Digital Terrain Modeling for Earthwork Calculations ............coociiiiiiiiiiiiiiee e 77

25 Preventive Maintenance — Bituminous Surface Treatment (A-1) ....cceviiiiiriiiiie e 79

26 Temporary Raised Pavement Markers ... 85

27 Restoring Bridge Approach Pavements Using High-Density Foam ..........cccoooiiiiiniiiieiiee e 86

28 Portland Cement Concrete Inlay or OVErIAY .........ooiiiiiiiiiiii e 89

29 Portland Cement Concrete Partial Depth Hot-Mix Asphalt Patching .........ccccoiviiiiiiiiiiiccee 93

30 Longitudinal Joint and Crack PatChing .........ccoceiiiiiiiiiii e 96

31 Concrete Mix Design — Department Provided ...........oceiiiiiiiiiiiiieiieeecesee e 98

32 Station Numbers in Pavements or OVErIAYS .......oooiiiiiiiiiiiie e 99
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STATE OF ILLINOIS

SPECIAL PROVISIONS

The following Special Provisions supplement the "Standard Specifications for Road and Bridge
Construction," adopted January 1 2022, the latest edition of the "Manual on Uniform Traffic
Control Devices for Streets and Highways," and the "Manual of Test Procedures for Materials"
in effect on the date of invitation for bids, and the Supplemental Specifications and Recurring
Special Provisions indicated on the Check Sheet included herein which apply to and govern the
construction of FAU Route 3565 (IL 171), Section 2021-162-C, Cook County, Contract 62P84
and in case of conflict with any part or parts of said Specifications, the said Special Provisions
shall take precedence and shall govern.

FAU Route 3565 (IL 171)
Section 2021-162-C
Cook County
Contract 62P84

LOCATION OF IMPROVEMENT

This project is located on FAU 3565 — IL 171 (Archer Avenue) 0.4 miles west of 95th Street in
the Village of Willow Springs, in Cook County.

DESCRIPTION OF IMPROVEMENT

This project consists of inserting a 42 inch liner into the existing masonry culvert, placing rock

fill, and all incidental and collateral work necessary to complete the work shown on the plans
and described herein.
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MAINTENANCE OF ROADWAYS (D1)
Effective: September 30, 1985 Revised: November 1, 1996

Beginning on the date that work begins on this project, the Contractor shall assume
responsibility for normal maintenance of all existing roadways within the limits of the
improvement. This normal maintenance shall include all repair work deemed necessary by the
Engineer, but shall not include snow removal operations. Traffic control and protection for
maintenance of roadways will be provided by the Contractor as required by the Engineer.

If items of work have not been provided in the contract, or otherwise specified for payment, such
items, including the accompanying traffic control and protection required by the Engineer, will be
paid for in accordance with Article 109.04 of the Standard Specifications.

STATUS OF UTILITIES (D1)
Effective: June 1, 2016
Revised: January 1, 2020

Utility companies and/or municipal owners located within the construction limits of this project
have provided the following information regarding their faciliies and the proposed
improvements. The tables below contain a description of specific conflicts to be resolved and/or
facilities which will require some action on the part of the Department’s contractor to proceed
with work. Each table entry includes an identification of the action necessary and, if applicable,
the estimated duration required for the resolution.

UTILITIES TO BE ADJUSTED

Conflicts noted below have been identified by following the suggested staging plan included in
the contract. The company has been notified of all conflicts and will be required to obtain the
necessary permits to complete their work; in some instances, resolution will be a function of the
construction staging. The responsible agency must relocate, or complete new installations as
noted below; this work has been deemed necessary to be complete for the Department’s
contractor to then work in the stage under which the item has been listed.

Pre-Stage

RESPONSIBLE DURATION OF
AGENCY TIME

STAGE /

LOCATION TYPE DESCRIPTION

No Conflicts
Anticipated
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Stage 1
STAGE / RESPONSIBLE DURATION OF
LOCATION TYPE DESCRIPTION AGENCY TIME
No Conflicts
Anticipated
Stage 2
STAGE / RESPONSIBLE DURATION OF
LOCATION TYPE DESCRIPTION AGENCY TIME
No Conflicts
Anticipated

No conflicts to be resolved (or if there are conflicts they are to be listed as noted above)

Pre-Stage:
Stage 1:
Stage 2:

Days Total Installation
Days Total Installation
Days Total Installation

The following contact information is what was used during the preparation of the plans as
provided by the Agency/Company responsible for resolution of the conflict.

Agency/Company
Responsible to
Resolve Conflict

Name of contact

Phone

E-mail address
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UTILITIES TO BE WATCHED AND PROTECTED

The areas of concern noted below have been identified by following the suggested staging plan
included for the contract. The information provided is not a comprehensive list of all remaining
utilities, but those which during coordination were identified as ones which might require the
Department’s contractor to take into consideration when making the determination of the means
and methods that would be required to construct the proposed improvement. In some
instances, the contractor will be responsible to notify the owner in advance of the work to take
place so necessary staffing on the owner’s part can be secured.

Pre-Stage
STAGE /
LOCATION TYPE DESCRIPTION OWNER
Buried Conduit that crosses from the
South of IL 171 and Buried south side of IL 171 to the north side AT&T
East of Culvert X
east of the culvert location

Stage 1
STAGE /
LOCATION TYPE DESCRIPTION OWNER
Buried Conduit that crosses from the
South of IL 171 and Buried south side of IL 171 to the north side AT&T
East of Culvert X
east of the culvert location

Stage 2
STAGE /
LOCATION TYPE DESCRIPTION OWNER
Buried Conduit that crosses from the
South of IL 171 and Buried south side of IL 171 to the north side AT&T
East of Culvert :
east of the culvert location

No facilities requiring extra consideration (or listed as noted above)
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The following contact information is what was used during the preparation of the plans as
provided by the owner of the facility.

Agency/Company | Name of contact Phone E-mail address
Responsible to
Resolve Conflict

AT&T Chris Cass 708-972-8993 Cc4361@att.com

The above represents the best information available to the Department and is included for the
convenience of the bidder. The days required for conflict resolution should be considered in the
bid as this information has also been factored into the timeline identified for the project when
setting the completion date. The applicable portions of the Standard Specifications for Road and
Bridge Construction shall apply.

Estimated duration of time provided above for the first conflicts identified will begin on the date
of the executed contract regardless of the status of the utility relocations. The responsible
agencies will be working toward resolving subsequent conflicts in conjunction with contractor
activities in the number of days noted.

The estimated relocation duration must be part of the progress schedule submitted by the
contractor. A utility kickoff meeting will be scheduled between the Department, the
Department’s contractor and the utility companies when necessary. The Department’s
contractor is responsible for contacting J.U.L.1.E. prior to all excavation work.
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PUBLIC CONVENIENCE AND SAFETY (D1)
Effective: May 1, 2012
Revised: July 15, 2012

Add the following to the end of the fourth paragraph of Article 107.09:

“If the holiday is on a Saturday or Sunday, and is legally observed on a Friday or
Monday, the length of Holiday Period for Monday or Friday shall apply.”

Add the following sentence after the Holiday Period table in the fourth paragraph of Article
107.09:

“The Length of Holiday Period for Thanksgiving shall be from 5:00 AM the Wednesday
prior to 11:59 PM the Sunday After”

Delete the fifth paragraph of Article 107.09 of the Standard Specifications:

“On weekends, excluding holidays, roadways with Average Daily Traffic of 25,000 or
greater, all lanes shall be open to traffic from 3:00 P.M. Friday to midnight Sunday
except where structure construction or major rehabilitation makes it impractical.”

ENGINEER’S FIELD OFFICE TYPE A (D1)
Effective: January 1, 2022

Revise the first paragraph of Article 670.02 to read:

670.02 Engineer's Field Office Type A (D1). Type A (D1) field offices shall have
a ceiling height of not less than 7 feet and a floor space of not less than 1000 square
feet with a minimum of two separate offices. The office shall also have a separate
storage room capable of being locked for the storage of the nuclear measuring devices.
The office shall be provided with sufficient heat, natural and artificial light, and air
conditioning. Doors and windows shall be equipped with locks approved by the
Engineer.

Add the following to Article 670.07 Basis of Payment.

The building or buildings, fully equipped, will be paid for at the contract unit price per
calendar month or fraction thereof for ENGINEER'S FIELD OFFICE, TYPE A (D1).
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TRAFFIC CONTROL PLAN (D1)
Effective: September 30, 1985
Revised: January 1, 2007

Traffic Control shall be according to the applicable sections of the Standard Specifications, the
Supplemental Specifications, the "lllinois Manual on Uniform Traffic Control Devices for Streets
and Highways", any special details and Highway Standards contained in the plans, and the
Special Provisions contained herein.

Special attention is called to Article 107.09 of the Standard Specifications and the following
Highway Standards, Details, Quality Standard for Work Zone Traffic Control Devices, Recurring
Special Provisions and Special Provisions contained herein, relating to traffic control.

The Contractor shall contact the District One Bureau of Traffic at least 72 hours in advance of
beginning work.

STANDARDS: 701001, 701006, 701201, 701301, 701306, 701901

DETAILS:
Arterial Road Information Sign (TC-22)

SPECIAL PROVISIONS:

Maintenance of Roadways (D1)

Public Convenience and Safety (D1)

Temporary Information Signing

Keeping Arterial Roadways Open to Traffic (Lanes Closures Only)
Automated Flagger Assistance (BDE)

Work Zone Traffic Control Devices (BDE)

SELECTIVE CLEARING
Effective: February 8, 2007

Description. This work shall consist of extensive removal and disposal of shrubs, brush, debris
(including rocks, bottles, etc.) and selected trees up to six (6) inches (150 mm) in diameter. All
trees and shrubs to be saved shall be carefully protected as provided by Article 201.05 of the
Standard Specifications. Locations for Selective Clearing and vegetation to be cleared or saved
shall be designated by the Engineer.

The undesirable trees and brush (Siberian Elm, European Buckhorn, Mulberry, etc.) shall be cut
flush with the ground and all stubs or stumps shall be treated with a re-sprout herbicide
approved by the Engineer to prevent re-growth from the stumps. Trees of Tree of Heaven shall
not be cut off as specified above, but shall be pulled or grubbed in such a manner as to insure
complete removal. Branches on remaining trees shall be pruned off up to 6 feet (2 meters) from
the ground.
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All cleared areas shall be graded, trimmed, smoothed, and finished uniformly to the satisfaction
of the Engineer with equipment approved by the Engineer. Disposal of material shall be done in
accordance with Article 202.03.

Method of Measurement. Selective Clearing will be measured in units of 1,000 square feet (90
square meters). Areas not meeting the satisfaction of the Engineer shall not be measured for
payment. Plan quantities are estimates only. Actual quantities will be measured in place.
Agreement to plan quantities will not be allowed.

Basis of Payment. This work will be paid for at the contract unit price per unit for SELECTIVE
CLEARING.

TEMPORARY INFORMATION SIGNING
Effective: November 13, 1996
Revised: January 29, 2020

Description.
This work shall consist of furnishing, installing, maintaining, relocating for various states of

construction and eventually removing temporary informational signs. Included in this item may
be ground mount signs, skid mount signs, truss mount signs, bridge mount signs, and overlay
sign panels which cover portions of existing signs.

Materials.
Materials shall be according to the following Articles of Section 1000 - Materials:

Item Article/Section
a.) Sign Base (Note 1) 1090
b.) Sign Face (Note 2) 1091
c.) Sign Legends 1091
d.) Sign Supports 1093
e.) Overlay Panels (Note 3) 1090.02

Note 1. The Contractor may use 5/8 inch (16 mm) instead of 3/4 inch (19 mm) thick
plywood.

Note 2.  The sign face material shall be in accordance with the Department’s Fabrication
of Highway Signs Policy.

Note 3.  The overlay panels shall be 0.08 inch (2 mm) thick.
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GENERAL CONSTRUCTION REQUIREMENTS
Installation.
The sign sizes and legend sizes shall be verified by the Contractor prior to fabrication.

Signs which are placed along the roadway and/or within the construction zone shall be installed
according to the requirements of Article 701.14 and Article 720.04. The signs shall be 7 ft (2.1
m) above the near edge of the pavement and shall be a minimum of 2 ft (600 mm) beyond the
edge of the paved shoulder. A minimum of two (2) posts shall be used.

The attachment of temporary signs to existing bridges, sign structures or sign panels shall be
approved by the Engineer. Any damage to the existing signs and/or structures due to the
Contractor's operations shall be repaired or signs replaced, as determined by the Engineer, at
the Contractor's expense.

Method of Measurement.
This work shall be measured for payment in square feet (square meters) edge to edge
(horizontally and vertically).

All hardware, posts or skids, supports, bases for ground mounted signs, connections, which are
required for mounting these signs will be included as part of this pay item.

Basis Of Payment.
This work shall be paid for at the contract unit price per square foot (square meter) for
TEMPORARY INFORMATION SIGNING.

KEEPING ARTERIAL ROADWAYS OPEN TO TRAFFIC (LANE CLOSURES ONLY)
Effective: January 22, 2003
Revised: August 10, 2017

The Contractor shall provide the necessary traffic control devices to warn the public and to
delineate the work zone as required in these Special Provisions, the Standard Specifications,
the State Standards, and the District Details.

Arterial lane closures shall be in accordance with the Standard Specifications, Highway
Standards, District Details, and the direction of the Engineer. The Contractor shall request and
gain approval from the Engineer seventy—two (72) hours in advance of all long-term (24 hrs. or
longer) lane closures.
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Arterial lane closures not shown in the staging plans will not be permitted during peak traffic
volume hours.

Peak traffic volume hours are defined as weekdays (Monday through Friday) from
6:00 AM to 8:30 AM and 4:30 PM to 6:00 PM.

Private vehicles shall not be parked in the work zone. Contractor’'s equipment and/or vehicles
shall not be parked on the shoulders or in the median during non-working hours. The parking of
equipment and/or vehicles on State right-of-way will only be permitted at locations approved by
the Engineer in accordance with Articles 701.08 and 701.11 of the Standard Specifications.

Should the Contractor fail to completely open and keep open all the traffic lanes to traffic in
accordance with the limitations specified above, the Contractor shall be liable to the Department
for the amount of:

One lane or ramp blocked = $ 1,000
Two lanes blocked = $ 2,500

Not as a penalty but as liquidated and ascertained damages for each and every 15 minute
interval or a portion thereof that a lane is blocked outside the allowable time limitations. Such
damages may be deducted by the Department from any monies due the Contractor. These
damages shall apply during the contract time and during any extensions of the contract time.

ROCKFILL

Effective: January 1, 2010
Revised: April 1, 2022

Description. This work shall consist of the furnishing and placement of rockfill where unstable
and/or unsuitable materials have been removed below the plan bedding grade of proposed
cast-in-place and/or precast concrete box culverts. This work shall be done as shown on the
plans and as directed by the Engineer.

Materials. Materials shall meet the following requirements of the Standard Specifications:

ltem Section
CA 07 and CA 11 1004
Rockfill 1005

10
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The gradation of rockfill shall be selected based on the following table:

Material: Crushed Stone, Crushed Gravel, and Crushed Concrete

Option 1 Option 2
Sieve Size Percent Passing Percent Passing
3 inches (75 mm) 100
2 1/2 inches (63 mm) 95+5 100
2 inches (50 mm) 60 £ 15 93+7
1 1/2 inches (37.5 mm) 15+15 55 +20
1 inch (25 mm) 3+3 8+8
1/2 inch (12.5 mm) 3+3

Geotechnical fabric for ground stabilization shall be nonwoven and meeting the requirements of
Article 1080.02 of the Standard Specifications may be necessary dependent upon subgrade soil
conditions. The Engineer shall make the determination if Geotechnical fabric utilization is
necessary.

Construction Requirements. Unstable and/or unsuitable soil shall be excavated according to
Article 502.11 of the Standard Specifications. Rockfill shall be placed following the excavation
of the unstable and/or unsuitable material. The maximum nominal thickness when compacted
shall be 24 in. (600 mm). Each lift of aggregate shall be compacted to the satisfaction of the
Engineer.

The rockfill shall be capped with material meeting the aggregate gradations of CA 07 or CA 11
according to Article 1004.01. The minimum cap thickness shall be 3 in. (75 mm).

The fabric, if required, shall be installed according to the applicable portions of Section 210 of
the Standard Specifications.

Method of Measurement. Rockfill will be measured for payment in cubic yards (cubic meters).

Geotechnical fabric for ground stabilization will be measured for payment according to Article
210.05 of the Standard Specifications.

Basis of Payment. Rockfill will be paid for at the contract unit price per cubic yard (cubic meter)
for ROCKFILL.

Geotechnical fabric for ground stabilization will be paid for according to Article 210.06 of the
Standard Specifications. When the contract does not contain a pay item for the fabric and this
item is required, it will be paid for according to Article 109.04 of the Standard Specifications.

Box culverts, removal and disposal of unstable and unsuitable materials, porous granular

bedding material, and the excavation required for bedding will be paid for according to Section
540 of the Standard Specifications.

11
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REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES (PROJECT SPECIFIC)

Description. This work shall consist of the removal and disposal of regulated substances
according to Section 669 of the Standard Specifications as revised below.

Contract Specific Sites. The excavated soil and groundwater within the areas listed below
shall be managed as either “uncontaminated soil”, hazardous waste, special waste or non-
special waste. For stationing, the lateral distance is measured from centerline and the farthest
distance is the offset distance or construction limit, whichever is less.

Soil Disposal Analysis. When the waste material requires sampling for landfill disposal
acceptance, the Contractor shall secure a written list of the specific analytical parameters and
analytical methods required by the landfill The Contractor shall collect and analyze the required
number of samples for the parameters required by the landfill using the appropriate analytical
procedures. A copy of the required parameters and analytical methods (from landfill email or on
landfill letterhead) shall be provided as Attachment 4A of the BDE 2733 (Regulated Substances
Final Construction Report). The price shall include all sampling materials and effort necessary
for collection and management of the samples, including transportation of samples from the job
site to the laboratory. The Contractor shall be responsible for determining the specific disposal
facilities to be utilized; and collect and analyze any samples required for disposal facility
acceptance using a NELAP certified analytical laboratory registered with the State of lllinois.

IL 171 (Ashland/Archer Avenue) 0.4 Mi w/o 95" Street, Willow Springs, Cook County

e Station 87+40 to Station 88+20 (CL IL 171), 0 to 30 feet RT, and 0 to 75 feet LT. All
excavation planned for culvert repairs. The Engineer has determined this material meets the
criteria of and shall be managed in accordance with Article 669.05(a)(1). Contaminants of
concern sampling parameters: VOCs, SVOCs and Metals.

Work Zones

Three distinct OSHA HAZWOPER work zones (exclusion, decontamination, and support) shall
apply to projects adjacent to or within sites with documented leaking underground storage tank
(LUST) incidents, or sites under management in accordance with the requirements of the Site
Remediation Program (SRP), Resource Conservation and Recovery Act (RCRA), or
Comprehensive Environmental Response, Compensation and Liability Act (CERCLA), or as
deemed necessary. For this project, the work zones apply for the following ISGS PESA Sites:
None

H:\Special Waste - Phase INRMP\1602-0000sp 62P84.docx
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FOREST PRESERVE — CONSTRUCTION ACCESS PERMIT APPLICATION

ShE ™ FOREST
“t1_PRESERVES

CONSTRUCTION ACCESS PERMIT APPLICATION

Contact Pereon

The following form must be completed and submitted at least four weeks before your requested date(s).

CONTACT INFORMATION

Contact Title

MName of Group

Complete Addrezs

Phone

Cell- Phone

Email Addrece

Requected Time Frame

ACTIVITY DETAILS

Requected Location(s)

Protect Descrinti

Scope of Work

Short Term & Long Term Impacts
on FPDCC property

Short Term & Long Term Benefite
to FPD-CC property

Lict & Describe Equipment To Be
Ueed

Dezcribe any roadway or other

Oither Questione or Concemne

1. Completed Application Form

constction dexwings.

2, Arachment A- A letter on the organizations official letterhead requesting the permit, incduding (a) A
detailed deseription of the scope of proposed nse or activity, and (b) anticipated start and end dates.

3. Atbchment B: A defailed site plan of each proposed work location, including (a) Proposed aceess
routes to and from the site, (b) The location of proposed alternate romtes and sipnape for pedestrian
and bicyele taffic which may be restdcted or redirected due to work activities (if necessary), {c)
Pmpnsedsn:esecmwﬁ&uungmdgatezmes.s (if mecessary), (d) all wees located within the security
fenced area, (e) Details of all vehicles or equipment that will be used on site; and, (f) all proposed

|~IDCIHI:I.'I':I.IIE5__|
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FAU Route 3565 (IL 171)
Section 2021-162-C
Cook County

Contract 62P84

i FOREST
PRESERVES

fF imak Dainty

CONSTRUCTION ACCESS PERMIT APPLICATION

4. Atachment C Consisting of required Insuranece; Minimom Coverage. Permittee at its sole cost and
expense shall purchase and maintain m full foree and effect doong constrction the following mnmom
insurance coverng Permittes's indemmnification obligations hereunder) in an amount not less than
$2,000,000.00 per occumence for bodily injury or desth and $1,000,000.00 for property damape:
liability coverage; and workesr's compensation insurance and employer's liahility insurance with limits of
not less than $500,000.00. All such policies of msurance (except worker's compensation)) shall name the
Forest Preserve District of Cook County, its commissioners, officers, agents, and employees 25 additional
insured and shall provide that the District shall be notified ten (10 days poor to any change or

5 Atfachment I¥ Consisting of the sipnabmre page of “Special Access Permit Terms and Conditions™
sigmed by the applicant

6. A fully refundable securty deposit in the amount of §1,500.00 (il major credit cards are acceptable;
checks should be made out to the Forest Preserve Distrct of Cook County).

7. Amnﬁﬁ:&wﬁm&npmﬁ&ehhmufiﬁ&ﬂ(ﬂmaprm&dﬁmﬂsmw
checks thould be made out to the Forest Preserve District of Cook County).

8. Pee Payment Inchnding, additional fees as determmed by the Porest Preserves.
Rules & Regulations
1. Ourganizations with outstanding or unpaid fines and for monetary damages assessed from previous
permitted (or pon-pemmitted) work may not be issued permit extencions or permits until the
outstanding assessments are paid in foll.

2. Applications should be received no later than fiffeen (15) business days i advanee for review, before
wishing to begin a project.

3. Any activities conducted on Forest Preserves property must not leave materals or equipment behind
after project completion.

4. FPor more information please contact:

MNarme: Lbks Schechiman
Address: Farest Preserve Distriet of Cook County
536 M. Haglem Aore.
River Forest, IL. 80305
Fhone: (31Z) BO5-5013
- OoR -
Name: Liatthew Gomez
Address: Faorest Preserve District of Cook County
536 M. Harlem Arvee.
Riwer Forest, IL. 60305
FPhone: (224) 3743887
Email- masther gomes{fieooksomneyl goe

14
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SPECIAL ACCESS PERMIT
WAIVER AND RELEASE FORM FOR ENTITIES

agrees to assome the foll sk of any injory, damage or loss,
repardless of severty, resulting during my presence on the Forest Preserve District of Cook County property
while rendering professional services in conjunction with the project deseribed below.

further agree to folly release the Forest Preserve Distrct of
Cook County, ifts commissioners, officers, apenis and employees fiom any and all dams that I, or any
representative on my behalf may have or that may accrue or adse ouf of my presence on Forest Preserve
Distict of Cock County property while rendering professiomal serviees, or comduocting research or other
activities that arise under the access permit.

agrees to defend, hold hammless and indemnify the Forest
Preserve District of Cook County and its commissioners, officers, agpents and employess against any and all
claims that I, or any other representative on my behalf may seek to assert and arising out of or in any way
associated with my presence on Forest Preserve District of Cook County propecty while rendering professional
services, or conducting research or other activities that arise under the aceess permit

have read and folly understand this waver and release of
claim and indemmnification. My fax or on-line signature shall substitote for and have the same lepal effect as an
original signatare.

agrees in sipning this waiver and release of claim and
indemnification, and aprees that sipning this waiver and consent was vohmtary and not based on or influenced by
any representation of the Porest Preserve District of Cook County.

Description of Project

Dates of Froject

Authorized Organizational Representative MName (print):

Anthorized Orpanizations]l Representative Title (print):

Sigmatare of Indnridual:

Orpanization MNarme:

Orpanization Address:

Fhone Nuombeer:
Emergency Contact

Forest Preserve Permit Mumber:

15



FAU Route 3565 (IL 171)
Section 2021-162-C
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0! Caak GaLnty

SPECIAL ACCESS PERMIT
GENERAL TERMS AND CONDITIONS

A.  General

1. For purposes of this document, the term "Permittee” shall mean the entity listed as Permittes on
the Forest Preserves of Cook Counnry Permit, and inclnde the Permittes's employess, agents,
contactors, snbcontmactoss, consnltants and the owner.

2. For the purposes of this docnment, the terms "Woek™ and "Project” are nnderstood to mefer 1o
the work as set ont in the Peroat.

3. The provisions, terms, conditions and/or limirations set forth in this docoment apply coly t©
Special Access Pecmits issned for: Constmetion, Restoration, Research and Right-of Entry ame
mpplemental to those detaded in varions other Permit docnments, which incinde but are not
Limited to:

1.  Access Permit Overview
b. Attachment B: Access Permit Insnmance Requisements
B. MNoaficaton

1. Permittee shall be esponsible for the giving of any and all reqnired notices to any ad@eent or
adjoining property owner or other party.

2 MNouhecation to the Forest Preserves should be direcied to the indmidwmal identified on the
Permit; otherwise, to hr. Mike Schechtman in Planning and Development ar (312) 803-5013.

C. Secunty Deposit, when apphecable

1. Permittee shall pay a secndty deposit in the amonnt when required. The amonnt of the security
deposit may inerease based npon the natnre and scope of the work and the dumtion of the
Permit.

2 Following either the expiration of this Permit or seceipt of written notification from the
Parmittee that the work i= completed, the Fosest Preserves may inspect the area covered by the
Permit. If there is no damage to Forest Preserves propeny and there are no amonnts doe nndes

this Permit, the security deposit will be refunded i full

3. The Forest Preserves shall have the dght to apply all or a portion of the security deposit to pay
for any amounts due to the Forest Preserves from Permittee as a mesnlt of molations of this
Parmit or any other Permit issned to Permittee, and may inclnde compensation for damage to
Forest Preserves property.
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SPECIAL ACCESS PERMIT
GENERAL TERMS AND CONDITIONS

D. Viclations and Fines

1. Failure to ahide by these terms and conditions will be considered a molation of the Peomit, and
may resnlt in the assessment of fines and monetary damages as well as revocation or cancellation
of the Permir.

2 Genernlly, fines are assessed in accordance with Code of the Forest Preserve District of Cock
Connty, available on-line at worw fpdec.com.

3. When damage to Forest Preserves property has been docnmented, the Forest Preserves may
assess monetary damapes apainst the Permittes in an amonnt which represents the estmated
cost to the Fosest Preserves, as determined by the Forest Preserves, to repair, replace or
otherwise remediate the damage. This assessment is in addition to any fines assessed.

4. Permittees with outstanding or nopaid fines and/or monetary damages assessed from previons

permitted (or non-permitted) work will not be issued Permit extensions or Permits for new
work natil the ontstanding assessments are paid in foll.

E. Sequencing of Work
1. Before any equipment is broupght to the sute or any wodk is begnn:
a ﬂﬂtfaepmmm&mﬁugmuﬂbeiﬂplauehmﬂmdmﬁthmﬂPrﬁm
requitements.
b. All constmection or secnaty fencing and emerpency signage mmst be in place
c. All alternate pedestrian and/or vehicnlar rontes must be established, and the
appropaate sipnage and fencing (where required) mnst be in place.
See Section K below for specifics on protection of Forest Preserves property.
2 Upon completion of work, all equipment mnst be remowed from the site before the remowal of

any tree protection fencing, constmction or secunty fencing, emergency signage or alternate
pedestran and for vehienlar rontes, incleding paming, sipnage or fencing, may ocens.

F. Area of Work

1. This Permit does not anthorize any work, access to or from the site or any other wodk-melated
activities on any areas not shown or descobed on Attachment A, wnless otherwise permitted by
the Forest Preserves in wobing.

2 Al mquests to pecform work outside of the area specified in the Permit, inclnding access and
egress pontes, most be sobmutted in wohing and approved, poor to commencement of the
wotk, by the Forest Preserve and may mesnlt in additional fees.

17



FAU Route 3565 (IL 171)
Section 2021-162-C
Cook County

Contract 62P84

= FOREST
PRESERVES

0! Caak GaLnty

¢
SPECIAL ACCESS PERMIT
GENERAL TERMS AND CONDITIONS

G. Scope of Work

1. Permittee shall not enpage in any work beyond the scope of the descrption of work listed on
the Permit and 3= may be farther deseribed on Atrachment A

2 All requests to perform work of a different scope or natre than that specified m the Permit
mmst be snbmitted in worting and approved, poor to commencement of the work, by the
Forest Preserves and may resnlt in additional fees and secnaty deposits.

H. Duration of Work and Pernit Extensions

1. Permittes may occupy the permitted area only during the dates specified in the Permit. If a time
extension to the Permit becomes necessary, the Permittee mmst apply in writing to the Forest
Preserves for any extension at least one (1) week prios to the Permit expiration date. Additional
fees may be assessed for any extensions. Extensions are gmnted at the sole discretion of the
Distract.

L Repulatory Requirements

1. Permittee shall familiarize itself with and comply with all Fedeml S5tte, Local and Fogest
Preserves mles, sepulations, codes and ordinances and shall obtain permits from all
governmental agencies and bureans as required.

2. Permittee shall be sesponsible for mnmiating, maintaining and sepermung all safety precantions
and programs in connection with the performance of the Work

I Vehicles, when apphicable

1. Parking or doming of vehicles in nnanthorized areas will be considered a violation of the Parmit
(zee Secuon I abowe).

2 Permittee is responsble for ensnuring that all workers nze only anthoszed parking areas or strest
parking. The parking or doving of vehicles on lawn areas, noder trees, within landscaped aeas
(whether fenced or nafenced) and/or on sidewalks is strictly prohibited unless otherwise
specifically stated in Attachment A

E Protection of Forest Preserves Property

1. Geneml

a. Permitiee shall take all precantions and safegnards necessary for the comgplete
protection of the public and Forest Preserves employees and property.

b. Peomittee shall avoid damage to or loss of the property or work of the Forest Preserves
and others, and shall repair or meplace any such damage, or pay for such repair or
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SPECIAL ACCESS PERMIT
GENERAL TERMS AND CONDITIONS

replacement, to the satisfaction of the Forest Preserves and in accordance with the
Code of the Cook Connty Forest Preserves.

c. Permittee shall ensnre that all poblic ways are maintained free and clear of constmetion
d. The site shall be kept clean at all times and in 2 manner acceptable to the Fosest
Preserves.

2 Site Secnsity, when applicable

a. Permittes is required, prior to start of any work, to esect security fencing and fence
sereeming aronnd the entire permeter of work Secnsty fencing = to be chain lnk,
minimmnm height of 6 feet.

b. Permitiee is sesponsible for the ongoing maintenance of the secunty fencing and
SCIEEning:

c. Secunty fencing may only be removed when all work and site restomtion are complete.

d. Permittee shall ecect, and maintain for the duomton of work “Cantion Constmction
Area Keep Ont” signs. The number of signs required will vary according to project size

and location, and will be determined by the Forest Preserves consistent with indnstey
standards and the law.

3. Unilites

a. Permittee shall protect all ntilities and adjacent facilities, whether existing or installed by

b. Itis the sole responsibility of Permittee to inform itself of the existence and location of
all niilities in the viciniy of the Site. The Forest Preserves does not pmamntee the
completensss or acenmacy of the mformation shown on any plans regarding ntilites,
either publicly or privately cwned, and the Permittes shall make its own investipation to
determine the existence, nainre and location  of all ohlites.

4. Matusal Area Protection, when applicable

1. (Gemeral

1) Protection fencing mmst be in place before any equipment 15 bronght to the site
or any wock bepnn and nmst be maintained inract for the duration of the work.

3 Daving, parking, dumping, stockpiding and/or stomge of vehicles, equipment,
supplies, materials or debos on or within landscape areas 15 stretly prohibited.
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SPECIAL ACCESS PERMIT
GENERAL TERMS AND CONDITIONS

J) Al landscaped or namsal areas that ame distarbed donng constmetion shall be
restored to their previons condition at the direction of the Preserves.

b. Natmral Area Protection Violations

1) MNamral Area Protection Violations inclnde, but are not hmited to: 3} protection
fencing not in place poior to beginning of wodk; b) protection fencing damaged
removed, or not in place at any time dugng work; ¢) wnauthonized removal of
Protection fencinmg; d) encroachment in Protection fencing; ) placement of any
matenals within the Protection fencing; f) wehicles driving or parked nnder trees or
on any natnral or landscape areas (whether fenced or nnfenced); o) damage to any
tree or other plant matesal or landscape area; 1) nnanthonzed removal of any tree
or other plant matesial; j) use of any tee or other plant matenal as anchomge; and
k) the attachment of any object, inclnding but not koited to: signape, chains, ropes,
wires, or handbills to any tree or other plant matersal

c. Teee Protection
1) All tree protection practices mmst conform to Forest Preserves specifications.

J) Tree Protection fencing must be in place befose any equipment is bromght to the
site of any work begnn, and mmst be mainrained intact for the dnration of the words.

3) Trees that are damaged by Permittes’s operations or personnel shall be repaired,
teplaced or remediated by Pecmittee as directed by the Forest Preserves. This will
be in addition to the Namal Area Protection Violations fines noted above.

4) Teees that aze removed by Permittee withowt anthorzation, or which are damaged
by Permittee and are determined by the Forest Preserves to require removal, shall be

teplaced at sole cost by Permittee. Replacement tree vasety(ies) and location(s) will
be determined by the Fomest Preserves.

5] Permittee will be fined for the removal of trees in accordance with the
requirements, pobicies and Code of the Forest Preserves of Cook Conaty.

L. Site Restoranon

1. Ey the expintion date or npon termination of this Permit, Permittes shall restore all dismrbed
or damaged areas to like conditions as existed prior to commencement of the work Failore to
restore the site will be consdered a wolation of the Permit nntil the restoration is complete
(zee Section D above). All restoration mnst be approved by the Forest Preserres.
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SPECIAL ACCESS PERMIT
GENERAL TERMS AND CONDITIONS

M. Use of Sate

1. All work shall be scheduled to awoid dismuption of or conflict with normal Forest Preserves
actimities. Any tempory itermption of Fosest Preserve: operation: or sermices shall be
sequested and approved poorto that iatexmption

2 Permittee will be required to condnet its Work 0 as not to nonscessarnily obstmet the actimities
of others who also may be engaged in Work on this or any other project.

3. Oaly such matenals and equipment as are necessary for the constmetion of the work shall
oCoupy any space at the permitted site.

N. Access to Facihites

1. It shall be Permittes’s responsibiity to obtain access to facilites, and to acmnpe for adequate
secnrity at the end of each work day, on weekends and at all other appropoate times.

0. Safety

1. Permittee shall take all precantions and safepmards necessary for the complete protection of the
public, emplovees and Forest Preserve property.

2 Permittes shall prohibit all hghting of fires on and about Forest Preserve property.

3. All combustible matesls must be stored in approved safety comtamers and placed in safe
locations.

4. Permittes shall provide all secunty traffic control, coverng of open trenches and other safety
measnges reasonably required and /or as may be requested by the Forest Preserve.
5. The Forest Preserve may at any time requize additional provisions if such are deemed necessary
for public safety or convenience.
P. Energy Conservation

1. Permittes shall promote efficient use of all enerpy. Permittee shall tum off all lights,
fancets, wvalves, and equipment when not in nse.

2 Al tempomary lighting shall have compact finorescent lights (CFLs) or other enerpy efficient
Lights.
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Q. As-Bumlt Drawrings, when appheable

1. Permittee shall, npon completion of the work, provide one complete, legible, reproducible set
of the As-Fuilt Drawings to the Forest Preserves at the Permirtes's expenze.

R Testing Results, when apphcable

1. Permittee shall provide to the Forest Preserves copies of the resnlts of any analynical

monitoring, testing or sampling performed by Permittee on Forest Preserves property. A copy
of the final report, when issned, shall alzo be prowided to the Forest Prazerves.

5. Liability

1. Permittee shall promptly and folly reimburse the Forest Preserves for all loss or damages to
Forest Preserves property and any work necessary to be performed by the Forest Preserves as
a result of this project within seven days of hilling by the Forest Preserves.

2. The Forest Preserves is not responsible for the damage or loss of any equipment belonging to
the Permittes dunng the operation of this Permit.

3. Permittee shall remove from Forest Preserves property at no cost to the Forest Preserves all
excess matenals resulting from the work npon expiration of this Pecmit.

4. Any matenal or equipment which is removed or disconnected and, in the opimon of the Forest
Preserves, is of valoe, bot is not specified for rense, shall remam the property of the Forest
Preserves. Care shall be aken by the Permittes to prevent damape in handling this property.

5. Permuttee shall forfert its security deposit if 1t ocenpies the area covered by this Permit after the
Permit's expiration. The Fosest Presesves has the right to remove, at Permittes's cost, any
matenals or equipment left on Forest Preserves property after the expiration of the Permir

T. Insurance or Waivers

For the duration of this Permit and at all times in which Permittee is occupying Forest
Preserves property, Permittee shall mamtain insurance coverages in the amonnts and types
specified, and on the terms and condmions set forth in Attachment B.

. Indemmbecaton

Permittee shall indemnify, keep and save harmless the Forest Preserves, its commissioners,
officers, employees, agents, volnateers and contmactors (collectvely, the Fosest Preserves
Indemmnitess) from any and all loss, cost, damage, expensze, mdgment or Lahidity of any kind
whatsoever that the Fomst Preserves Indemnitees may be put to or which may be secoversd
from the Forest Preserves Indemmnitees by reason of or on account of anything done by the
Permittee or by viome of this Permit being granted.
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V. Cancellanon

Thus Permit iz subject to cancellation or change at any ttme by the General Soperintendent
or anthorized representative of the Forest Presemves.

Ww. Disputes

The General Snpedntendent or anthosized representative will decide all questions that arise
with mespect to this Parmit inclnding, but not limited to, the assessment of any fees or fines, or
the reduction of the security deposit.
X Dhsclaimer
1. It shall be nnderstood that this Pecmit does not in any way create the selationship of joint
venmie of partnership between the Forest Preserves and the Permitree.
2. The issnance of this Permit does not indicate Forest Preserves approval of any of the

elements of the proposed constmction or rebeve Permuttee from its responsibiities for

construction o any other work performed nnder this Permir
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ZIGNATURE PAGE

I have read, naderstood and apree to abide by all the terms, conditions and kmitations contained in
"Atachment C: Terms and Conditions ™

Respectinlly submitted:

Signatnre of Anthorized Officer or Representative of Permit Applicant Date

Wotten Mame of Anthorzed Officer or Representative of Permit Applicant

Title of Anthorzed Officer or Representative of Permit Applicant
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Insurance; Minimum Coverage. Permittes or its Independent Contractor at itz sole cost and
expense shall purchase and maintain in full force and effect during construction the following
minimum insurance coverage: comprehensive general public kability insurance (including contractual
liakility insurance covering Pemmittee’s indemnification obligations hereunder) in an amount not less
than $3,000,000.00 per occurrence for bodily injury or death and $1,000,000.00 for property damage;
comprehensive automobile liability insurance in the same amounts as the comprehensive general
public iability coverage; and worker's compensation insurance and employer's liability insurance with
limit= of not less than $500,000.00. The insurance company shall be rated by A M. Best no less than
A- V1. Al such policies of insurance shall name the Forest Preserve District of Cook County, its
commissioners, officers, agents, and employees as additional insureds and shall provide that the
District zhall be notified at least ten (10) days prior to any change or cancellation of the policy.
Permittee shall annually provide the District with proof of renewal for the duration of this Pemit. In no
event ghall any failure of the District to receive certificates of insurance required hereof or to demand
receipt of such Certificates of Insurance be construed as a waiver of Pemmittes’s obligations to obtain
imsurance pursuant to this Permit.
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ZIGNATURE PAGE

I have read, naderstood and apree to abide by all the terms, conditions and kmitations contained in
"Atachment C: Terms and Conditions ™

Respectfully submitted:

Signatnre of Anthorized Officer or Representative of Permit Applicant Date

Wotten Mame of Anthorzed Officer or Representative of Permit Applicant

Title of Anthorzed Officer or Representative of Permit Applicant
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Access [ Construction Permit Fees

Using the Per Acre License Fee for o Per Acre 1 Year Permit Fee

Wear

Wear

Permit FeefAcre

568.000.00
5T0.000.00
£72,000.00
$B2,000.00
$54,000.00
$56,000.00
SEE,000.00
5590,000.00

Permit FeefAcre

5272,000.00
S2E0,000.00
S2E8.000.00
$328,0:00.00
$336,000.00
$344,000.00
$352,000.00

Per Day/Per 5F

0.00428
0.00440
0.00453
0.00516
0.00528
0.00541
0.00553
0.00566

Per Day/Per 5F

001711
001761
0.01E11
0.02063
002113
0.02164
002214

5F.
512.83
513.21
$13.59
515.47
$15.85
516.23
$16.60
516.98

5.F.
551.32
45283
55434
461.89
463.40
46491
46642

27

500

5F.
564.15
566.04
$67.93
577.36
579.25
58114
583.02
584.91

30 Day Permit High Impact [4X Low Impact)

SO0

5F.
5256.61
526416
5271
5309.45
5316.99
532454
533208

30 Day Permit Low Impact

1,000

SF.
$128.31
$132.08
$135.65
$154.72
$158.50
516227
$166.04
$169.52

1,000
5F.
5513.23
5528.32
5543.42
S618.59
%633.99
S649.08
5664 18

2,000
5F.
$256.61
$284.16
$271L71
$300.45
$316.99
532454
$332.08
$339.54

2,000

5.F.
51,026.45
5528.32
554342
461E.89
4633.99
4648.08
4664 18

10,000

5F.
$1,.283.07
$1,320.80
$1,358.54
$1,547.23
$1,584.97
$1,622.70
$1,660.44
51,658.18

10,0000
5.F.
5513227
%5,283.22
5543417
%6,188.91
%6,330.86
46,490.81
46,641.76

20,000

SF.
52,566.13
52,641.61
$2,717.08
53.094.46
%3,169.93
53,245.41
53.320.88
53,396.35

20,000

5F.
510,264.54
510,566.44
5$10,668.33
$12,377.83
§12,679.72
$12,981.62
5$13,283.52
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AUTOMATED FLAGGER ASSISTANCE DEVICES (BDE)
Effective: January 1, 2008

Description. This work shall consist of furnishing and operating automated flagger assistance
devices (AFADs) as part of the work zone traffic control and protection for two-lane highways
where two-way traffic is maintained over one lane of pavement. Use of these devices shall be
at the option of the Contractor.

Equipment. AFADs shall be according to the FHWA memorandum, “MUTCD - Revised Interim
Approval for the use of Automated Flagger Assistance Devices in Temporary Traffic Control
Zones (IA-4R)”, dated January 28, 2005. The devices shall be mounted on a trailer or a
moveable cart and shall meet the requirements of NCHRP 350, Category 4.

The AFAD shall be the Stop/Slow type. This device uses remotely controlled “STOP” and
“SLOW” signs to alternately control right-of-way.

Signs for the AFAD shall be according to Article 701.03 of the Standard Specifications and the
MUTCD. The signs shall be 24 x 24 in. (600 x 600 mm) having an octagon shaped “STOP” sign
on one side and a diamond shaped “SLOW?” sign on the opposite side. The letters on the signs
shall be 8 in. (200 mm) high. If the “STOP” sign has louvers, the full sign face shall be visible at
a distance of 50 ft (15 m) and greater.

The signs shall be supplemented with one of the following types of lights.

(a) Flashing Lights. When flashing lights are used, white or red flashing lights shall be
mounted within the “STOP” sign face and white or yellow flashing lights within the
“SLOW” sign face.

(b) Stop and Warning Beacons. When beacons are used, a stop beacon shall be mounted
24 in. (600 mm) or less above the “STOP” sign face and a warning beacon mounted
24 in. (600 mm) or less above, below, or to the side of the “SLOW” sign face. As an
option, a Type B warning light may be used in lieu of the warning beacon.

A “WAIT ON STOP” sign shall be placed on the right hand side of the roadway at a point where
drivers are expected to stop. The sign shall be 24 x 30 in. (600 x 750 mm) with a black legend
and border on a white background. The letters shall be at least 6 in. (150 mm) high.

This device may include a gate arm or mast arm that descends to a horizontal position when the
“STOP” sign is displayed and rises to a vertical position when the “SLOW” sign is displayed.
When included, the end of the arm shall reach at least to the center of the lane being controlled.
The arm shall have alternating red and white retroreflective stripes, on both sides, sloping
downward at 45 degrees toward the side on which traffic will pass. The stripes shall be 6 in.
(150 mm) in width and at least 2 in. (50 mm) in height.
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Flagging Requirements. Flaggers and flagging requirements shall be according to
Article 701.13 of the Standard Specifications and the following.

AFADs shall be placed at each end of the traffic control, where a flagger is shown on the plans.
The flaggers shall be able to view the face of the AFAD and approaching traffic during
operation.

To stop traffic, the “STOP” sign shall be displayed, the corresponding lights/beacon shall flash,
and when included, the gate arm shall descend to a horizontal position. To permit traffic to
move, the “SLOW” sign shall be displayed, the corresponding lights/beacon shall flash, and
when included, the gate arm shall rise to a vertical position.

If used at night, the AFAD location shall be illuminated according to Section 701 of the Standard
Specifications.

When not in use, AFADs will be considered nonoperating equipment and shall be stored
according to Article 701.11 of the Standard Specifications.

Basis of Payment. This work will not be paid for separately but shall be considered as
included in the cost of the various traffic control items included in the contract.

BLENDED FINELY DIVIDED MINERALS (BDE)
Effective: April 1, 2021
Revise the second paragraph of Article 1010.01 of the Standard Specifications to read:

“Different sources or types of finely divided minerals shall not be mixed or used alternately in
the same item of construction, except as a blended finely divided mineral product according to
Article 1010.06.”

Add the following article to Section 1010 of the Standard Specifications:

“1010.06 Blended Finely Divided Minerals. Blended finely divided minerals shall be the
product resulting from the blending or intergrinding of two or three finely divided minerals.
Blended finely divided minerals shall be according to ASTM C 1697, except as follows.

(a) Blending shall be accomplished by mechanically or pneumatically intermixing the
constituent finely divided minerals into a uniform mixture that is then discharged into a
silo for storage or tanker for transportation.

(b) The blended finely divided mineral product will be classified according to its predominant
constituent or the manufacturer’s designation and shall meet the chemical requirements
of its classification. The other finely divided mineral constituent(s) will not be required to
conform to their individual standards.”
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COMPENSABLE DELAY COSTS (BDE)
Effective: June 2, 2017 Revised: April 1, 2019

Revise Article 107.40(b) of the Standard Specifications to read:

“(b) Compensation. Compensation will not be allowed for delays, inconveniences, or
damages sustained by the Contractor from conflicts with facilities not meeting the above
definition; or if a conflict with a utility in an unanticipated location does not cause a
shutdown of the work or a documentable reduction in the rate of progress exceeding the
limits set herein. The provisions of Article 104.03 notwithstanding, compensation for
delays caused by a utility in an unanticipated location will be paid according to the
provisions of this Article governing minor and major delays or reduced rate of production
which are defined as follows.

(1) Minor Delay. A minor delay occurs when the work in conflict with the utility in an
unanticipated location is completely stopped for more than two hours, but not to
exceed two weeks.

(2) Major Delay. A major delay occurs when the work in conflict with the utility in an
unanticipated location is completely stopped for more than two weeks.

(3) Reduced Rate of Production Delay. A reduced rate of production delay occurs when
the rate of production on the work in conflict with the utility in an unanticipated
location decreases by more than 25 percent and lasts longer than seven calendar
days.”

Revise Article 107.40(c) of the Standard Specifications to read:

“(c) Payment. Payment for Minor, Major, and Reduced Rate of Production Delays will be
made as follows.

(1) Minor Delay. Labor idled which cannot be used on other work will be paid for
according to Article 109.04(b)(1) and (2) for the time between start of the delay and
the minimum remaining hours in the work shift required by the prevailing practice in
the area.

Equipment idled which cannot be used on other work, and which is authorized to

standby on the project site by the Engineer, will be paid for according to
Article 109.04(b)(4).
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(2) Major Delay. Labor will be the same as for a minor delay.

Equipment will be the same as for a minor delay, except Contractor-owned
equipment will be limited to two weeks plus the cost of move-out to either the
Contractor’s yard or another job and the cost to re-mobilize, whichever is less.
Rental equipment may be paid for longer than two weeks provided the Contractor
presents adequate support to the Department (including lease agreement) to show
retaining equipment on the job is the most economical course to follow and in the
public interest.

(3) Reduced Rate of Production Delay. The Contractor will be compensated for the
reduced productivity for labor and equipment time in excess of the 25 percent
threshold for that portion of the delay in excess of seven calendar days.
Determination of compensation will be in accordance with Article 104.02, except
labor and material additives will not be permitted.

Payment for escalated material costs, escalated labor costs, extended project overhead,
and extended traffic control will be determined according to Article 109.13.”

Revise Article 108.04(b) of the Standard Specifications to read:
“(b) No working day will be charged under the following conditions.
(1) When adverse weather prevents work on the controlling item.
(2) When job conditions due to recent weather prevent work on the controlling item.
(38) When conduct or lack of conduct by the Department or its consultants,
representatives, officers, agents, or employees; delay by the Department in making
the site available; or delay in furnishing any items required to be furnished to the

Contractor by the Department prevents work on the controlling item.

(4) When delays caused by utility or railroad adjustments prevent work on the controlling
item.

(5) When strikes, lock-outs, extraordinary delays in transportation, or inability to procure
critical materials prevent work on the controlling item, as long as these delays are not
due to any fault of the Contractor.

(6) When any condition over which the Contractor has no control prevents work on the
controlling item.”
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Revise Article 109.09(f) of the Standard Specifications to read:

“(f) Basis of Payment. After resolution of a claim in favor of the Contractor, any adjustment
in time required for the work will be made according to Section 108. Any adjustment in
the costs to be paid will be made for direct labor, direct materials, direct equipment,
direct jobsite overhead, direct offsite overhead, and other direct costs allowed by the
resolution. Adjustments in costs will not be made for interest charges, loss of anticipated
profit, undocumented loss of efficiency, home office overhead and unabsorbed overhead
other than as allowed by Article 109.13, lost opportunity, preparation of claim expenses
and other consequential indirect costs regardless of method of calculation.

The above Basis of Payment is an essential element of the contract and the claim cost
recovery of the Contractor shall be so limited.”

Add the following to Section 109 of the Standard Specifications.
“109.13 Payment for Contract Delay. Compensation for escalated material costs,

escalated labor costs, extended project overhead, and extended traffic control will be allowed
when such costs result from a delay meeting the criteria in the following table.

Contract Type Cause of Delay Length of Delay

Working Davs Article 108.04(b)(3) or | No working days have been charged for two
9 PaYS | Article 108.04(b)(4) consecutive weeks.
. . The Contractor has been granted a minimum
Completion Art!cle 108.08(b)(1) or two week extension of contract time, according
Date Article 108.08(b)(7) to Article 108.08

Payment for each of the various costs will be according to the following.

(a) Escalated Material and/or Labor Costs. When the delay causes work, which would have
otherwise been completed, to be done after material and/or labor costs have increased,
such increases will be paid. Payment for escalated material costs will be limited to the
increased costs substantiated by documentation furnished by the Contractor. Payment
for escalated labor costs will be limited to those items in Article 109.04(b)(1) and (2),
except the 35 percent and 10 percent additives will not be permitted.
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(b) Extended Project Overhead. For the duration of the delay, payment for extended project
overhead will be paid as follows.

(1) Direct Jobsite and Offsite Overhead. Payment for documented direct jobsite
overhead and documented direct offsite overhead, including onsite supervisory and
administrative personnel, will be allowed according to the following table.

Original Contract Supervisory and Administrative
Amount Personnel
Up to $5,000,000 One Project Superintendent
One Project Manager,
Over $ 5,000,000 - | One Project Superintendent or
up to $25,000,000 Engineer, and
One Clerk
One Project Manager,
Over $25,000,000 - | One Project Superintendent,
up to $50,000,000 One Engineer, and
One Clerk
One Project Manager,
Two Project Superintendents,
Over $50,000,000 One Engineer, and
One Clerk

(2) Home Office and Unabsorbed Overhead. Payment for home office and unabsorbed
overhead will be calculated as 8 percent of the total delay cost.

(c) Extended Traffic Control. Traffic control required for an extended period of time due to
the delay will be paid for according to Article 109.04.

When an extended traffic control adjustment is paid under this provision, an adjusted unit
price as provided for in Article 701.20(a) for increase or decrease in the value of work by
more than ten percent will not be paid.

Upon payment for a contract delay under this provision, the Contractor shall assign
subrogation rights to the Department for the Department’s efforts of recovery from any other
party for monies paid by the Department as a result of any claim under this provision. The
Contractor shall fully cooperate with the Department in its efforts to recover from another party
any money paid to the Contractor for delay damages under this provision.”
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CONSTRUCTION AIR QUALITY - DIESEL RETROFIT (BDE)
Effective: June 1, 2010 Revised: November 1, 2014

The reduction of emissions of particulate matter (PM) for off-road equipment shall be
accomplished by installing retrofit emission control devices. The term “equipment” refers to
diesel fuel powered devices rated at 50 hp and above, to be used on the jobsite in excess of
seven calendar days over the course of the construction period on the jobsite (including rental
equipment).

Contractor and subcontractor diesel powered off-road equipment assigned to the contract shall
be retrofitted using the phased in approach shown below. Equipment that is of a model year
older than the year given for that equipment’s respective horsepower range shall be retrofitted:

Effective Dates Horsepower Range Model Year
June 1,2010 600-749 2002
750 and up 2006
June 1,2011 % 100-299 2003
300-599 2001
600-749 2002
750 and up 2006
June 1,2012 % 50-99 2004
100-299 2003
300-599 2001
600-749 2002
750 and up 2006

1/ Effective dates apply to Contractor diesel powered off-road equipment assigned to the
contract.

2/ Effective dates apply to Contractor and subcontractor diesel powered off-road
equipment assigned to the contract.

The retrofit emission control devices shall achieve a minimum PM emission reduction of 50
percent and shall be:

a) Included on the U.S. Environmental Protection Agency (USEPA) Verified Retrofit
Technology List (http://www.epa.gov/cleandiesel/verification/verif-list.htm),
or verified by the California Air Resources Board (CARB)
(http://www.arb.ca.gov/diesel/verdev/vt/cvt.htm); or

b) Retrofitted with a non-verified diesel retrofit emission control device if verified retrofit
emission control devices are not available for equipment proposed to be used on the
project, and if the Contractor has obtained a performance certification from the retrofit
device manufacturer that the emission control device provides a minimum PM emission
reduction of 50 percent.
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Note: Large cranes (Crawler mounted cranes) which are responsible for critical lift operations
are exempt from installing retrofit emission control devices if such devices adversely affect
equipment operation.

Diesel powered off-road equipment with engine ratings of 50 hp and above, which are unable to
be retrofitted with verified emission control devices or if performance certifications are not
available which will achieve a minimum 50 percent PM reduction, may be granted a waiver by
the Department if documentation is provided showing good faith efforts were made by the
Contractor to retrofit the equipment.

Construction shall not proceed until the Contractor submits a certified list of the diesel powered
off-road equipment that will be used, and as necessary, retrofitted with emission control devices.
The list(s) shall include (1) the equipment number, type, make, Contractor/rental company
name; and (2) the emission control devices make, model, USEPA or CARB verification number,
or performance certification from the retrofit device manufacturer. Equipment reported as fitted
with emissions control devices shall be made available to the Engineer for visual inspection of
the device installation, prior to being used on the jobsite.

The Contractor shall submit an updated list of retrofitted off-road construction equipment as
retrofitted equipment changes or comes on to the jobsite. The addition or deletion of any diesel
powered equipment shall be included on the updated list.

If any diesel powered off-road equipment is found to be in non-compliance with any portion of
this special provision, the Engineer will issue the Contractor a diesel retrofit deficiency
deduction.

Any costs associated with retrofitting any diesel powered off-road equipment with emission
control devices shall be considered as included in the contract unit prices bid for the various
items of work involved and no additional compensation will be allowed. The Contractor's
compliance with this notice and any associated regulations shall not be grounds for a claim.

Diesel Retrofit Deficiency Deduction

When the Engineer determines that a diesel retrofit deficiency exists, a daily monetary
deduction will be imposed for each calendar day or fraction thereof the deficiency continues to
exist. The calendar day(s) will begin when the time period for correction is exceeded and end
with the Engineer's written acceptance of the correction. The daily monetary deduction will be
$1,000.00 for each deficiency identified.

The deficiency will be based on lack of diesel retrofit emissions control.
If a Contractor accumulates three diesel retrofit deficiency deductions for the same piece of
equipment in a contract period, the Contractor will be shutdown until the deficiency is corrected.

Such a shutdown will not be grounds for any extension of the contract time, waiver of penalties,
or be grounds for any claim.
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DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE)
Effective: September 1, 2000 Revised: March 2, 2019

FEDERAL OBLIGATION. The Department of Transportation, as a recipient of federal financial
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination
in the award and administration of contracts. Consequently, the federal regulatory provisions of
49 CFR Part 26 apply to this contract concerning the utilization of disadvantaged business
enterprises. For the purposes of this Special Provision, a disadvantaged business enterprise
(DBE) means a business certified by the Department in accordance with the requirements of
49 CFR Part 26 and listed in the lllinois Unified Certification Program (IL UCP) DBE Directory.

STATE OBLIGATION. This Special Provision will also be used by the Department to satisfy the
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities
Act, 30 ILCS 575. When this Special Provision is used to satisfy state law requirements on
100 percent state-funded contracts, the federal government has no involvement in such
contracts (not a federal-aid contract) and no responsibility to oversee the implementation of this
Special Provision by the Department on those contracts. DBE participation on 100 percent
state-funded contracts will not be credited toward fulfilling the Department’s annual overall DBE
goal required by the US Department of Transportation to comply with the federal DBE program
requirements.

CONTRACTOR ASSURANCE. The Contractor makes the following assurance and agrees to
include the assurance in each subcontract the Contractor signs with a subcontractor.

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race,
color, national origin, or sex in the performance of this contract. The Contractor shall carry
out applicable requirements of 49 CFR Part 26 in the award and administration of contracts
funded in whole or in part with federal or state funds. Failure by the Contractor to carry out
these requirements is a material breach of this contract, which may result in the termination
of this contract or such other remedy as the recipient deems appropriate, which may
include, but is not limited to:

(a) Withholding progress payments;

(b) Assessing sanctions;

(c) Liquidated damages; and/or

(d) Disqualifying the Contractor from future bidding as non-responsible.

OVERALL GOAL SET FOR THE DEPARTMENT. As a requirement of compliance with 49 CFR
Part 26, the Department has set an overall goal for DBE participation in its federally assisted
contracts. That goal applies to all federal-aid funds the Department will expend in its federally
assisted contracts for the subject reporting fiscal year. The Department is required to make a
good faith effort to achieve the overall goal. The dollar amount paid to all approved DBE
companies performing work called for in this contract is eligible to be credited toward fulfillment
of the Department’s overall goal.
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CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR. This contract includes a
specific DBE utilization goal established by the Department. The goal has been included
because the Department has determined the work of this contract has subcontracting
opportunities that may be suitable for performance by DBE companies. The determination is
based on an assessment of the type of work, the location of the work, and the availability of
DBE companies to do a part of the work. The assessment indicates, in the absence of unlawful
discrimination and in an arena of fair and open competition, DBE companies can be expected to
perform 0.00% of the work. This percentage is set as the DBE participation goal for this
contract. Consequently, in addition to the other award criteria established for this contract, the
Department will only award this contract to a bidder who makes a good faith effort to meet this
goal of DBE participation in the performance of the work. A bidder makes a good faith effort for
award consideration if either of the following is done in accordance with the procedures set for
in this Special Provision:

(a) The bidder documents enough DBE participation has been obtained to meet the goal or,

(b) The bidder documents a good faith effort has been made to meet the goal, even though
the effort did not succeed in obtaining enough DBE participation to meet the goal.

DBE LOCATOR REFERENCES. Bidders shall consult the IL UCP DBE Directory as a
reference source for DBE-certified companies. In addition, the Department maintains a letting
and item specific DBE locator information system whereby DBE companies can register their
interest in providing quotes on particular bid items advertised for letting. Information concerning
DBE companies willing to quote work for particular contracts may be obtained by contacting the
Department’s Bureau of Small Business Enterprises at telephone number (217) 785-4611, or by
visiting the Department’s website at:
http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-
certification/il-ucp-directory/index.

BIDDING PROCEDURES. Compliance with this Special Provision is a material bidding
requirement and failure of the bidder to comply will render the bid not responsive.

The bidder shall submit a DBE Utilization Plan (form SBE 2026), and a DBE Participation
Statement (form SBE 2025) for each DBE company proposed for the performance of work to
achieve the contract goal, with the bid. If the Utilization Plan indicates the contract goal will not
be met, documentation of good faith efforts shall also be submitted. The documentation of good
faith efforts must include copies of each DBE and non-DBE subcontractor quote submitted to
the bidder when a non-DBE subcontractor is selected over a DBE for work on the contract. The
required forms and documentation must be submitted as a single .pdf file using the “Integrated
Contractor Exchange (iCX)” application within the Department’s “EBids System”.

The Department will not accept a Utilization Plan if it does not meet the bidding procedures set
forth herein and the bid will be declared not responsive. In the event the bid is declared not
responsive, the Department may elect to cause the forfeiture of the penal sum of the bidder’s
proposal guaranty and may deny authorization to bid the project if re-advertised for bids.
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GOOD FAITH EFFORT PROCEDURES. The contract will not be awarded until the Utilization
Plan is approved. All information submitted by the bidder must be complete, accurate and
adequately document enough DBE participation has been obtained or document the good faith
efforts of the bidder, in the event enough DBE patrticipation has not been obtained, before the
Department will commit to the performance of the contract by the bidder. The Utilization Plan
will be approved by the Department if the Utilization Plan documents sufficient commercially
useful DBE work to meet the contract goal or the bidder submits sufficient documentation of a
good faith effort to meet the contract goal pursuant to 49 CFR Part 26, Appendix A. This means
the bidder must show that all necessary and reasonable steps were taken to achieve the
contract goal. Necessary and reasonable steps are those which, by their scope, intensity and
appropriateness to the objective, could reasonably be expected to obtain sufficient DBE
participation, even if they were not successful. The Department will consider the quality,
quantity, and intensity of the kinds of efforts the bidder has made. Mere pro forma efforts, in
other words efforts done as a matter of form, are not good faith efforts; rather, the bidder is
expected to have taken genuine efforts that would be reasonably expected of a bidder actively
and aggressively trying to obtain DBE participation sufficient to meet the contract goal.

(a) The following is a list of types of action that the Department will consider as part of the
evaluation of the bidder’s good faith efforts to obtain participation. These listed factors
are not intended to be a mandatory checklist and are not intended to be exhaustive.
Other factors or efforts brought to the attention of the Department may be relevant in
appropriate cases and will be considered by the Department.

(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid
meetings, advertising and/or written notices) the interest of all certified DBE
companies that have the capability to perform the work of the contract. The bidder
must solicit this interest within sufficient time to allow the DBE companies to respond
to the solicitation. The bidder must determine with certainty if the DBE companies
are interested by taking appropriate steps to follow up initial solicitations.

(2) Selecting portions of the work to be performed by DBE companies in order to
increase the likelihood that the DBE goals will be achieved. This includes, where
appropriate, breaking out contract work items into economically feasible units to
facilitate DBE participation, even when the Contractor might otherwise prefer to
perform these work items with its own forces.

(3) Providing interested DBE companies with adequate information about the plans,

specifications, and requirements of the contract in a timely manner to assist them in
responding to a solicitation.
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(4) a. Negotiating in good faith with interested DBE companies. It is the bidder’s
responsibility to make a portion of the work available to DBE subcontractors and
suppliers and to select those portions of the work or material needs consistent
with the available DBE subcontractors and suppliers, so as to facilitate DBE
participation. Evidence of such negotiation includes the names, addresses, and
telephone numbers of DBE companies that were considered; a description of the
information provided regarding the plans and specifications for the work selected
for subcontracting; and evidence as to why additional agreements could not be
reached for DBE companies to perform the work.

b. A bidder using good business judgment would consider a number of factors in
negotiating with subcontractors, including DBE subcontractors, and would take a
firm’s price and capabilities as well as contract goals into consideration.
However, the fact that there may be some additional costs involved in finding and
using DBE companies is not in itself sufficient reason for a bidder’s failure to
meet the contract DBE goal, as long as such costs are reasonable. Also the
ability or desire of a bidder to perform the work of a contract with its own
organization does not relieve the bidder of the responsibility to make good faith
efforts. Bidders are not, however, required to accept higher quotes from DBE
companies if the price difference is excessive or unreasonable. In accordance
with the above Bidding Procedures, the documentation of good faith efforts must
include copies of each DBE and non-DBE subcontractor quote submitted to the
bidder when a non-DBE subcontractor was selected over a DBE for work on the
contract.

(5) Not rejecting DBE companies as being unqualified without sound reasons based on
a thorough investigation of their capabilities. The bidder’'s standing within its
industry, membership in specific groups, organizations, or associations and political
or social affiliations (for example union vs. non-union employee status) are not
legitimate causes for the rejection or non-solicitation of bids in the bidder’s efforts to
meet the project goal.

(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of
credit, or insurance as required by the recipient or Contractor.

(7) Making efforts to assist interested DBE companies in obtaining necessary
equipment, supplies, materials, or related assistance or services.

(8) Effectively using the services of available minority/women community organizations;
minority/women contractors’ groups; local, state, and federal minority/women
business assistance offices; and other organizations as allowed on a case-by-case
basis to provide assistance in the recruitment and placement of DBE companies.
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(b) If the Department determines the bidder has made a good faith effort to secure the work
commitment of DBE companies to meet the contract goal, the Department will award the
contract provided it is otherwise eligible for award. If the Department determines the
bidder has failed to meet the requirements of this Special Provision or that a good faith
effort has not been made, the Department will notify the responsible company official
designated in the Utilization Plan that the bid is not responsive. The notification will also
include a statement of reasons for the adverse determination. If the Utilization Plan is
not approved because it is deficient as a technical matter, unless waived by the
Department, the bidder will be notified and will be allowed no more than a five calendar
day period to cure the deficiency.

(c) The bidder may request administrative reconsideration of an adverse determination by
emailing the Department at “DOT.DBE.UP@illinois.gov” within the five calendar days
after the receipt of the notification of the determination. The determination shall become
final if a request is not made on or before the fifth calendar day. A request may provide
additional written documentation or argument concerning the issues raised in the
determination statement of reasons, provided the documentation and arguments
address efforts made prior to submitting the bid. The request will be reviewed by the
Department’s Reconsideration Officer. The Reconsideration Officer will extend an
opportunity to the bidder to meet in person to consider all issues of documentation and
whether the bidder made a good faith effort to meet the goal. After the review by the
Reconsideration Officer, the bidder will be sent a written decision within ten working
days after receipt of the request for reconsideration, explaining the basis for finding that
the bidder did or did not meet the goal or make adequate good faith efforts to do so. A
final decision by the Reconsideration Officer that a good faith effort was made shall
approve the Utilization Plan submitted by the bidder and shall clear the contract for
award. A final decision that a good faith effort was not made shall render the bid not
responsive.

CALCULATING DBE PARTICIPATION. The Utilization Plan values represent work anticipated
to be performed and paid for upon satisfactory completion. The Department is only able to
count toward the achievement of the overall goal and the contract goal the value of payments
made for the work actually performed by DBE companies. In addition, a DBE must perform a
commercially useful function on the contract to be counted. A commercially useful function is
generally performed when the DBE is responsible for the work and is carrying out its
responsibilities by actually performing, managing, and supervising the work involved. The
Department and Contractor are governed by the provisions of 49 CFR Part 26.55(c) on
questions of commercially useful functions as it affects the work. Specific counting guidelines
are provided in 49 CFR Part 26.55, the provisions of which govern over the summary contained
herein.

(a) DBE as the Contractor: 100 percent goal credit for that portion of the work performed by
the DBE’s own forces, including the cost of materials and supplies. Work that a DBE
subcontracts to a non-DBE does not count toward the DBE goals.
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DBE as a joint venture Contractor: 100 percent goal credit for that portion of the total
dollar value of the contract equal to the distinct, clearly defined portion of the work
performed by the DBE’s own forces.

DBE as a subcontractor: 100 percent goal credit for the work of the subcontract
performed by the DBE’s own forces, including the cost of materials and supplies,
excluding the purchase of materials and supplies or the lease of equipment by the DBE
subcontractor from the Contractor or its affiliates. Work that a DBE subcontractor in turn
subcontracts to a non-DBE does not count toward the DBE goal.

DBE as a trucker: 100 percent goal credit for trucking participation provided the DBE is
responsible for the management and supervision of the entire trucking operation for
which it is responsible. At least one truck owned, operated, licensed, and insured by the
DBE must be used on the contract. Credit will be given for the following:

(1) The DBE may lease trucks from another DBE firm, including an owner-operator who
is certified as a DBE. The DBE who leases trucks from another DBE receives credit
for the total value of the transportation services the lessee DBE provides on the
contract.

(2) The DBE may also lease trucks from a non-DBE firm, including from an owner-
operator. The DBE who leases trucks from a non-DBE is entitled to credit only for
the fee or commission is receives as a result of the lease arrangement.

DBE as a material supplier:

(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE
regular dealer.

(2) 100 percent goal credit for the cost of materials of supplies obtained from a DBE
manufacturer.

(8) 100 percent credit for the value of reasonable fees and commissions for the

procurement of materials and supplies if not a DBE regular dealer or DBE
manufacturer.
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CONTRACT COMPLIANCE. Compliance with this Special Provision is an essential part of the
contract. The Department is prohibited by federal regulations from crediting the participation of
a DBE included in the Utilization Plan toward either the contract goal or the Department’s overall
goal until the amount to be applied toward the goals has been paid to the DBE. The following
administrative procedures and remedies govern the compliance by the Contractor with the
contractual obligations established by the Utilization Plan. After approval of the Utilization Plan
and award of the contract, the Utilization Plan and individual DBE Participation Statements
become part of the contract. If the Contractor did not succeed in obtaining enough DBE
participation to achieve the advertised contract goal, and the Utilization Plan was approved and
contract awarded based upon a determination of good faith, the total dollar value of DBE work
calculated in the approved Utilization Plan as a percentage of the awarded contract value shall
become the amended contract goal. All work indicated for performance by an approved DBE
shall be performed, managed, and supervised by the DBE executing the DBE Participation
Commitment Statement.

(a) NO AMENDMENT. No amendment to the Utilization Plan may be made without prior
written approval from the Department’s Bureau of Small Business Enterprises. All
requests for amendment to the Utilization Plan shall be emailed to the Department at
DOT.DBE.UP@illinois.gov.

(o) CHANGES TO WORK. Any deviation from the DBE condition-of-award or contract
plans, specifications, or special provisions must be approved, in writing, by the
Department as provided elsewhere in the Contract. The Contractor shall notify affected
DBEs in writing of any changes in the scope of work which result in a reduction in the
dollar amount condition-of-award to the contract. Where the revision includes work
committed to a new DBE subcontractor, not previously involved in the project, then a
Request for Approval of Subcontractor, Department form BC 260A or AER 260A, must
be signed and submitted. If the commitment of work is in the form of additional tasks
assigned to an existing subcontract, a new Request for Approval of Subcontractor will
not be required. However, the Contractor must document efforts to assure the existing
DBE subcontractor is capable of performing the additional work and has agreed in
writing to the change.

(c) SUBCONTRACT. The Contractor must provide copies of DBE subcontracts to the
Department upon request. Subcontractors shall ensure that all lower tier subcontracts or
agreements with DBEs to supply labor or materials be performed in accordance with this
Special Provision.

(d) ALTERNATIVE WORK METHODS. In addition to the above requirements for reductions
in the condition of award, additional requirements apply to the two cases of Contractor-
initiated work substitution proposals. Where the contract allows alternate work methods
which serve to delete or create underruns in condition of award DBE work, and the
Contractor selects that alternate method or, where the Contractor proposes a substitute
work method or material that serves to diminish or delete work committed to a DBE and
replace it with other work, then the Contractor must demonstrate one of the following:
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(1) The replacement work will be performed by the same DBE (as long as the DBE is
certified in the respective item of work) in a modification of the condition of award; or

(2) The DBE is aware its work will be deleted or will experience underruns and has
agreed in writing to the change. If this occurs, the Contractor shall substitute other
work of equivalent value to a certified DBE or provide documentation of good faith
efforts to do so; or

(3) The DBE is not capable of performing the replacement work or has declined to
perform the work at a reasonable competitive price. If this occurs, the Contractor
shall substitute other work of equivalent value to a certified DBE or provide
documentation of good faith efforts to do so.

(e) TERMINATION AND REPLACEMENT PROCEDURES. The Contractor shall not
terminate or replace a DBE listed on the approved Utilization Plan, or perform with other
forces work designated for a listed DBE except as provided in this Special Provision.
The Contractor shall utilize the specific DBEs listed to perform the work and supply the
materials for which each is listed unless the Contractor obtains the Department’s written
consent as provided in subsection (a) of this part. Unless Department consent is
provided for termination of a DBE subcontractor, the Contractor shall not be entitled to
any payment for work or material unless it is performed or supplied by the DBE in the
Utilization Plan.

As stated above, the Contractor shall not terminate or replace a DBE subcontractor
listed in the approved Utilization Plan without prior written consent. This includes, but is
not limited to, instances in which the Contractor seeks to perform work originally
designated for a DBE subcontractor with its own forces or those of an affiliate, a non-
DBE firm, or with another DBE firm. Written consent will be granted only if the Bureau of
Small Business Enterprises agrees, for reasons stated in its concurrence document, that
the Contractor has good cause to terminate or replace the DBE firm. Before transmitting
to the Bureau of Small Business Enterprises any request to terminate and/or substitute a
DBE subcontractor, the Contractor shall give notice in writing to the DBE subcontractor,
with a copy to the Bureau, of its intent to request to terminate and/or substitute, and the
reason for the request. The Contractor shall give the DBE five days to respond to the
Contractor’s notice. The DBE so notified shall advise the Bureau and the Contractor of
the reasons, if any, why it objects to the proposed termination of its subcontract and why
the Bureau should not approve the Contractor’s action. If required in a particular case
as a matter of public necessity, the Bureau may provide a response period shorter than
five days.
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For purposes of this paragraph, good cause includes the following circumstances:
(1) The listed DBE subcontractor fails or refuses to execute a written contract;

(2) The listed DBE subcontractor fails or refuses to perform the work of its subcontract in
a way consistent with normal industry standards. Provided, however, that good
cause does not exist if the failure or refusal of the DBE subcontractor to perform its
work on the subcontract results from the bad faith or discriminatory action of the
Contractor;

(3) The listed DBE subcontractor fails or refuses to meet the Contractor’s reasonable,
nondiscriminatory bond requirements;

(4) The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit
unworthiness;

(5) The listed DBE subcontractor is ineligible to work on public works projects because
of suspension and debarment proceedings pursuant 2 CFR Parts 180, 215 and 1200
or applicable state law.

(6) The Contractor has determined the listed DBE subcontractor is not a responsible
contractor;

(7) The listed DBE subcontractor voluntarily withdraws from the projects and provides
written notice to the Contractor of its withdrawal;

(8) The listed DBE is ineligible to receive DBE credit for the type of work required;

(9) A DBE owner dies or becomes disabled with the result that the listed DBE
subcontractor is unable to complete its work on the contract;

(10) Other documented good cause that compels the termination of the DBE
subcontractor. Provided, that good cause does not exist if the Contractor seeks to
terminate a DBE it relied upon to obtain the contract so that the Contractor can self-
perform the work for which the DBE contractor was engaged or so that the
Contractor can substitute another DBE or non-DBE contractor after contract award.

When a DBE is terminated or fails to complete its work on the Contract for any
reason, the Contractor shall make a good faith effort to find another DBE to
substitute for the original DBE to perform at least the same amount of work under the
contract as the terminated DBE to the extent needed to meet the established
Contract goal. The good faith efforts shall be documented by the Contractor. If the
Department requests documentation under this provision, the Contractor shall submit
the documentation within seven days, which may be extended for an additional
seven days if necessary at the request of the Contractor. The Department will
provide a written determination to the Contractor stating whether or not good faith
efforts have been demonstrated.
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FINAL PAYMENT. After the performance of the final item of work or delivery of material
by a DBE and final payment therefore to the DBE by the Contractor, but not later than
30 calendar days after payment has been made by the Department to the Contractor for
such work or material, the Contractor shall submit a DBE Payment Agreement on
Department form SBE 2115 to the Resident Engineer. If full and final payment has not
been made to the DBE, the DBE Payment Agreement shall indicate whether a
disagreement as to the payment required exists between the Contractor and the DBE or
if the Contractor believes the work has not been satisfactorily completed. If the
Contractor does not have the full amount of work indicated in the Utilization Plan
performed by the DBE companies indicated in the Utilization Plan and after good faith
efforts are reviewed, the Department may deduct from contract payments to the
Contractor the amount of the goal not achieved as liquidated and ascertained damages.
The Contractor may request an administrative reconsideration of any amount deducted
as damages pursuant to subsection (h) of this part.

ENFORCEMENT. The Department reserves the right to withhold payment to the
Contractor to enforce the provisions of this Special Provision. Final payment shall not be
made on the contract until such time as the Contractor submits sufficient documentation
demonstrating achievement of the goal in accordance with this Special Provision or after
liquidated damages have been determined and collected.

RECONSIDERATION. Notwithstanding any other provision of the contract, including but
not limited to Article 109.09 of the Standard Specifications, the Contractor may request
administrative reconsideration of a decision to deduct the amount of the goal not
achieved as liquidated damages. A request to reconsider shall be delivered to the
Contract Compliance Section and shall be handled and considered in the same manner
as set forth in paragraph (c) of “Good Faith Effort Procedures” of this Special Provision,
except a final decision that a good faith effort was not made during contract performance
to achieve the goal agreed to in the Utilization Plan shall be the final administrative
decision of the Department. The result of the reconsideration process is not
administratively appealable to the U.S. Department of Transportation.
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ILLINOIS WORKS APPRENTICESHIP INITIATIVE — STATE FUNDED CONTRACTS (BDE)

Effective: June 2, 2021
Revised: September 2, 2021

lllinois Works Jobs Program Act (30 ILCS 559/20-1 et seq.). For contracts having an awarded
contract value of $500,000 or more, the Contractor shall comply with the lllinois Works
Apprenticeship Initiative (30 ILCS 559/20-20 to 20-25) and all applicable administrative rules.
The goal of the lllinois Apprenticeship Works Initiative is that apprentices will perform either 10%
of the total labor hours actually worked in each prevailing wage classification or 10% of the
estimated labor hours in each prevailing wage classification, whichever is less. The Contractor
may seek from the Department of Commerce and Economic Opportunity (DCEQO) a waiver or
reduction of this goal in certain circumstances pursuant to 30 ILCS 559/20-20(b). The
Contractor shall ensure compliance during the term of the contract and will be required to report
on and certify its compliance. An apprentice use plan, apprentice hours, and a compliance
certification shall be submitted to the Engineer on forms provided by the Department and/or
DCEO.

PORTLAND CEMENT CONCRETE - HAUL TIME (BDE)
Effective: July 1, 2020
Revise Article 1020.11(a)(7) of the Standard Specifications to read:

“(7) Haul Time. Haul time shall begin when the delivery ticket is stamped. The delivery
ticket shall be stamped no later than five minutes after the addition of the mixing
water to the cement, or after the addition of the cement to the aggregate when the
combined aggregates contain free moisture in excess of two percent by weight
(mass). If more than one batch is required for charging a truck using a stationary
mixer, the time of haul shall start with mixing of the first batch. Haul time shall end
when the truck is emptied for incorporation of the concrete into the work. The
maximum haul time shall be as follows.

Maximum Haul Time V/
Concrete Temperature _
at Point of Discharge, (minutes)
°F (°C) Truck Mixer or Nonagitator
Truck Agitator Truck
50-64 (10-17.5) 90 45
> 64 (> 17.5) - without retarder 60 30
> 64 (> 17.5) - with retarder 90 45

1/ To encourage start-up testing for mix adjustments at the plant, the first two trucks
will be allowed an additional 15 minutes haul time whenever such testing is
performed.
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For a mixture which is not mixed on the jobsite, a delivery ticket shall be required for
each load. The following information shall be recorded on each delivery ticket: (1)
ticket number; (2) name of producer and plant location; (3) contract number; (4)
name of Contractor; (5) stamped date and time batched; (6) truck number; (7)
quantity batched; (8) amount of admixture(s) in the batch; (9) amount of water in the
batch; and (10) Department mix design number.

For concrete mixed in jobsite stationary mixers, the above delivery ticket may be

waived, but a method of verifying the haul time shall be established to the
satisfaction of the Engineer.”

SUBCONTRACTOR AND DBE PAYMENT REPORTING (BDE)
Effective: April 2, 2018
Add the following to Section 109 of the Standard Specifications.

“109.14 Subcontractor and Disadvantaged Business Enterprise Payment Reporting.
The Contractor shall report all payments made to the following parties:

(a) first tier subcontractors;
(b) lower tier subcontractors affecting disadvantaged business enterprise (DBE) goal credit;

(c) material suppliers or trucking firms that are part of the Contractor's submitted DBE
utilization plan.

The report shall be made through the Department’s on-line subcontractor payment reporting
system within 21 days of making the payment.”
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Replace the second paragraph of Article 109.12 of the Standard Specifications with the

following:

“This mobilization payment shall be made at least seven days prior to the subcontractor
starting work. The amount paid shall be at the following percentage of the amount of the
subcontract reported on form BC 260A submitted for the approval of the subcontractor’s work.

Value of Subcontract Reported on Form BC 260A

Mobilization Percentage

Less than $10,000 25%
$10,000 to less than $20,000 20%
$20,000 to less than $40,000 18%
$40,000 to less than $60,000 16%
$60,000 to less than $80,000 14%
$80,000 to less than $100,000 12%

$100,000 to less than $250,000 10%
$250,000 to less than $500,000 9%
$500,000 to $750,000 8%
Over $750,000 7%"

SUBMISSION OF PAYROLL RECORDS (BDE)

Effective: April 1, 2021

Revise ltem 3 of Section IV of Check Sheet #5 of the Recurring Special Provisions to read:

“3. Submission of Payroll Records. The Contractor and each subcontractor shall, no later
than the 15" day of each calendar month, file a certified payroll for the immediately
preceding month to the lllinois Department of Labor (IDOL) through the lllinois Prevailing
Wage Portal in compliance with the State Prevailing Wage Act (820 ILCS 130). The
portal can be found on the IDOL website at https:/www2.illinois.gov/idol/Laws-
Rules/CONMED/Pages/Prevailing-Wage-Portal.aspx. Payrolls shall be submitted in the

format prescribed by the IDOL.”
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WEEKLY DBE TRUCKING REPORTS (BDE)
Effective: June 2, 2012 Revised: November 1, 2021

The Contractor shall submit a weekly report of Disadvantaged Business Enterprise (DBE) trucks
hired by the Contractor or subcontractors (i.e. not owned by the Contractor or subcontractors)
that are used for DBE goal credit.

The report shall be submitted to the Engineer on Department form “SBE 723" within ten
business days following the reporting period. The reporting period shall be Sunday through
Saturday for each week reportable trucking activities occur.

Any costs associated with providing weekly DBE trucking reports shall be considered as
included in the contract unit prices bid for the various items of work involved and no additional
compensation will be allowed.

WORK ZONE TRAFFIC CONTROL DEVICES (BDE)

Effective: March 2, 2020

Add the following to Article 701.03 of the Standard Specifications:

“(q) Temporary SigN SUPPOMS ......ceeiiiiiiiieiiiiiie et 1106.02”
Revise the third paragraph of Article 701.14 of the Standard Specifications to read:

“For temporary sign supports, the Contractor shall provide a FHWA eligibility letter for each
device used on the contract. The letter shall provide information for the set-up and use of the
device as well as a detailed drawing of the device. The signs shall be supported within 20
degrees of vertical. Weights used to stabilize signs shall be attached to the sign support per the
manufacturer’s specifications.”

Revise the first paragraph of Article 701.15 of the Standard Specifications to read:

“701.15 Traffic Control Devices. For devices that must meet crashworthiness standards,
the Contractor shall provide a manufacturer’s self-certification or a FHWA eligibility letter for
each Category 1 device and a FHWA eligibility letter for each Category 2 and Category 3 device

used on the contract. The self-certification or letter shall provide information for the set-up and
use of the device as well as a detailed drawing of the device.”
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Revise the first six paragraphs of Article 1106.02 of the Standard Specifications to read:

“1106.02 Devices. Work zone traffic control devices and combinations of devices shall
meet crashworthiness standards for their respective categories. The categories are as follows.

Category 1 includes small, lightweight, channelizing and delineating devices that have been
in common use for many years and are known to be crashworthy by crash testing of similar
devices or years of demonstrable safe performance. These include cones, tubular markers,
plastic drums, and delineators, with no attachments (e.g. lights). Category 1 devices
manufactured after December 31, 2019 shall be MASH-16 compliant. Category 1 devices
manufactured on or before December 31, 2019, and compliant with  NCHRP 350 or
MASH 2009, may be used on contracts let before December 31, 2024.

Category 2 includes devices that are not expected to produce significant vehicular velocity
change but may otherwise be hazardous. These include vertical panels with lights, barricades,
temporary sign supports, and Category 1 devices with attachments (e.g. drums with lights).
Category 2 devices manufactured after December 31,2019 shall be MASH-16 compliant.
Category 2 devices manufactured on or before December 31,2019, and compliant with
NCHRP 350 or MASH 2009, may be used on contracts let before December 31, 2024.

Category 3 includes devices that are expected to cause significant velocity changes or other
potentially harmful reactions to impacting vehicles. These include crash cushions (impact
attenuators), truck mounted attenuators, and other devices not meeting the definitions of
Category 1 or 2. Category 3 devices manufactured after December 31, 2019 shall be MASH-16
compliant. Category 3 devices manufactured on or before December 31, 2019, and compliant
with NCHRP 350 or MASH 2009, may be used on contracts let before December 31, 2029.
Category 3 devices shall be crash tested for Test Level 3 or the test level specified.

Category 4 includes portable or trailer-mounted devices such as arrow boards, changeable
message signs, temporary traffic signals, and area lighting supports. It is preferable for
Category 4 devices manufactured after December 31, 2019 to be MASH-16 compliant;
however, there are currently no crash tested devices in this category, so it remains exempt from
the NCHRP 350 or MASH compliance requirement.

For each type of device, when no more than one MASH-16 compliant is available, an

NCHRP 350 or MASH-2009 compliant device may be used, even if manufactured after
December 31, 2019.”
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Revise Articles 1106.02(g), 1106.02(k), and 1106.02(l) to read:

“(g) Truck Mounted/Trailer Mounted Attenuators. The attenuator shall be approved for use
at Test Level 3. Test Level 2 may be used for normal posted speeds less than or equal
to 45 mph.

(k) Temporary Water Filled Barrier. The water filled barrier shall be a lightweight plastic
shell designed to accept water ballast and be on the Department’s qualified product list.

Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of
the barrier as determined by acceptance testing; the configuration of the barrier in that
test; and the vehicle weight, velocity, and angle of impact of the deflection test. The
Engineer shall be provided one copy of the shop drawings.

() Movable Traffic Barrier. The movable traffic barrier shall be on the Department’s
qualified product list.

Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of
the barrier as determined by acceptance testing; the configuration of the barrier in that
test; and the vehicle weight, velocity, and angle of impact of the deflection test. The
Engineer shall be provided one copy of the shop drawings. The barrier shall be capable
of being moved on and off the roadway on a daily basis.”

WORKING DAYS (BDE)
Effective: January 1, 2002

The Contractor shall complete the work within 25 working days.
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REVISIONS TO THE ILLINOIS PREVAILING WAGE RATES

The Prevailing rates of wages are included in the Contract proposals which are
subject to Check Sheet #5 of the Supplemental Specifications and Recurring
Special Provisions. The rates have been ascertained and certified by the
lllinois Department of Labor for the locality in which the work is to be performed
and for each craft or type of work or mechanic needed to execute the work of
the Contract. As required by Prevailing Wage Act (820 ILCS 130/0.01, et seq.)
and Check Sheet #5 of the Contract, not less than the rates of wages
ascertained by the lllinois Department of Labor and as revised during the
performance of a Contract shall be paid to all laborers, workers and mechanics
performing work under the Contract. Post the scale of wages in a prominent

and easily accessible place at the site of work.

If the lllinois Department of Labor revises the prevailing rates of wages to be
paid as listed in the specification of rates, the contractor shall post the revised
rates of wages and shall pay not less than the revised rates of wages. Current
wage rate information shall be obtained by visiting the lllinois Department of

Labor web site at http://www.state.il.us/agency/idol/ or by calling 312-793-

2814. It is the responsibility of the contractor to review the rates applicable to
the work of the contract at regular intervals in order to insure the timely payment
of current rates. Provision of this information to the contractor by means of the
lllinois Department of Labor web site satisfies the notification of revisions by
the Department to the contractor pursuant to the Act, and the contractor agrees
that no additional notice is required. The contractor shall notify each of its

subcontractors of the revised rates of wages.



