CONTRACT NO. 62R49

T TOTAL |SHEET
RTE.]  SECTION COUNTY  |SHEETS| NO.

VAR, P022-EXPD-SY * 10 3

STA. TO STA,

FED. ROAD DIST. N0 [ILLINOIS| FED. AID PROJECT

% COOK, DU PAGE., LAKE AND WILL

SUMMARY OF QUANTITIES

100 % STATE
URBAN 0044
CODE NO. ITEM UNIT TOTAL OUANTITIES EXPRESSWAY
Z0010617 SUPPLEMENTAL SWEEPING MILE 600 600
NOTES:
X0329915 FULL EXPRESSWAY CLEANING CYCLE EACH 8 8 1. SCHEDULE MAY VARY AS DIRECTED BY THE ENGINEER.
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2. THE CONTRACTOR MAY NOT START CLEANING CYCLES BEFORE THE DATES SCHEDULED
IN THE PLANS WITHOUT WRITTEN AUTHORIZATION FROM THE ENGINEER.

3, NO WORK WILL BE ALLOWED DURING ANY LEGAL HOLIDAY PERIOD.

4. NO DAILY CONTRACTOR WORK REQUESTS/ SCHEDULING SHALL BE AUTORIZED
OR APPROVED TO START WHEN IT IS DETERMINED BY THE ENGINEER THAT
WEATHER CONDITIONS WILL BE UNFAVORABLE. APPROVAL OF ALL DAILY
CONTRACTOR WORK SCHEDULE REQUEST SHALL BE SOLELY DETERMINED BY
THE ENGINEER AND OR PROJECT SUPERVISOR.

5. ALL LANE AND SHOULDER CLOSURES SHALL BE IMMEDIATELY REMOVED DURING
ALL ADVERSE WEATHER CONDITIONS WITHOUT EXCEPT]JON, INCLUDING BUT NOT
LIMITED TO RAIN, WET ROAD SURFACE (SPRAY FROM TIRES), MIST, DRIZZLE,
SLEET, SNOW, FOG AND ANY OTHER CIRCUMSTANCE DETERMINED UNSAFE BY THE ENGINEER.
TH TRACTOR SHA P T TH TRACT R R T ATELY WITHOUT

WAITING FOR DEPARTMENT INSTRUCTIONS.

6. BECAUSE SWEEPING OPERATIONS NEED WATER TO WORK EFFECTIVELY, SWEEPING
WILL NOT BE ALLOWED WHEN TEMPERATURES OR WIND CHILL FACTORS ARE FORECASTED BY THE
DEPARTMENTS CERTIFIED CONSULTING METEOROLOGISTS TO BE AT OR DROP BELOW FREEZING.
TEMPERATURE MUST BE ABOVE THIRTY TWO (32) DEGREES FARENHEIT. ALL SHOULDER AND CURB
LINES MUST BE FREE OF ANY EXISTING SNOW AND OR ICE. DRY SWEEPING SHALL BE ALLOWED ONLY
[F IT IS CONSIDERED AN EMERGENCY, IMMEDIATE HAZARD, OR ANY WORK AS DESIGNATED BY THE
DEPARTMENT THAT REQUIRES FIRST PRIORITY CORRECTIVE ACTION.

7. EXPRESSWAY CLEANING CYCLE SCHEDULE WILL BE COORDINATED DURING THE PRE-CONSTRUCTION MEETING.

8.NO WORK WILL BE ALLOWED DAY OR NIGHT ON THE FOLLOWING DATES UNLESS IT IS CONSIDERED
AN EMERGENCY, IMMEDIATE HAZARD OR ANY WORK AS DESIGNATED BY THE DEPARTMENT THAT
REQUIRES FIRST PRIORITY CORRECTIVE ACTION:

2022: APRIL 15 - APRIL 18 EASTER HOLIDAY
MAY 27 - MAY 31 MEMORIAL DAY HOLIDAY
JULY 1 - JULY 5 INDEPENDENCE DAY HOLIDAY
SEPTEMBER 2 - SEPTEMBER 6 LABOR DAY HOLIDAY
NOVEMBER 23 - NOVEMBER 28 THANKSGIVING HOLIDAY
DECEMBER 23 - JANUARY 2/2023 CHRISTMAS/NEW YEAR’S HOLIDAY
2023: APRIL 7 - APRIL 10 EASTER HOLIDAY
MAY 26 - MAY 30 MEMORIAL DAY HOLIDAY
JULY 1 - JULY 5 INDEPENDENCE DAY HOLIDAY
SEPTEMBER 1 - SEPTEMBER 5 LABQOR DAY HOLIDAY
NOVEMBER 22 - NOVEMBER 27 THANKSGIVING HOLIDAY
DECEMBER 22 - JANUARY 1/2024 CHRISTMAS/NEW YEAR'S HOLIDAY
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