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llinois Department NOTICE TO BIDDERS
of Transportation

1. TIME AND PLACE OF OPENING BIDS. Electronic bids are to be submitted to the electronic bidding system
(iCX-Integrated Contractors Exchange). All bids must be submitted to the iCX system prior to 12:00 p.m.
June 17, 2022 at which time the bids will be publicly opened from the iCX SecureVault.

2. DESCRIPTION OF WORK. The proposed improvement is identified and advertised for bids in the
Invitation for Bids as:

Contract No. 66M44

Various Counties

Section D3 HWY DAMAGE REPAIR FY 23
Project COVD-X1GR(891)

Various Routes

District 3 Construction Funds

One year contract repair damaged High Tension Cable Median Barrier, Guard Rail Attenuators, etc.,
caused by motorists along various routes in District 3.

3. INSTRUCTIONS TO BIDDERS. (a) This Notice, the invitation for bids, proposal and letter of award shall,
together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road
and Bridge Construction, become part of the contract. Bidders are cautioned to read and examine carefully
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to
submission of a bid.

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the
bidder to make various certifications as a part of the proposal and contract. By execution and submission
of the proposal, the bidder makes the certification contained therein. A false or fraudulent certification
shall, in addition to all other remedies provided by law, be a breach of contract and may result in
termination of the contract.

4. AWARD CRITERIA AND REJECTION OF BIDS. This contract will be awarded to the lowest responsive
and responsible bidder considering conformity with the terms and conditions established by the Department
in the rules, Invitation for Bids and contract documents. The issuance of plans and proposal forms for bidding
based upon a prequalification rating shall not be the sole determinant of responsibility. The Department
reserves the right to determine responsibility at the time of award, to reject any or all proposals, to re-advertise
the proposed improvement, and to waive technicalities.

By Order of the
lllinois Department of Transportation

Omer Osman,
Secretary
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INDEX
FOR
SUPPLEMENTAL SPECIFICATIONS
AND RECURRING SPECIAL PROVISIONS
Adopted January 1, 2022

This index contains a listing of SUPPLEMENTAL SPECIFICATIONS and frequently used RECURRING SPECIAL
PROVISIONS.

No ERRATA this year.

SUPPLEMENTAL SPECIFICATIONS

Std. Spec. Sec. Page No.

No Supplemental Specifications this year.
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RECURRING SPECIAL PROVISIONS

The following RECURRING SPECIAL PROVISIONS indicated by an “X” are applicable to this contract and are included
by reference:

CHECK SHEET # PAGE NO.
1 X Additional State Requirements for Federal-Aid Construction Contracts ............cccecveiiiieiiiiieeenns 1
2 X  Subletting of Contracts (Federal-Aid CONractS) ..........cooiiiiiiiiiiiiiii e 4
D N =1 = LSRR 5
4 Specific EEO Responsibilities Non Federal-Aid CONtracts ...........ccccceevieeiiiiiiiiiieee e 15
5 Required Provisions - State CONLraCES ..........cccuiiiiiii i e e 20
6 Asbestos Bearing Pad RemOVal ... 26
7 Asbestos Waterproofing Membrane and Asbestos HMA Surface Removal .............cccccooeeeeeinnneen. 27
8 Temporary Stream Crossings and In-Stream Work Pads ............cccoeciiiiiiiiiiiiee e 28
9 ConsStruction Layout STAKES ........c.viiiiiiiiiiiiie e 29

10 Use of Geotextile Fabric for Railroad CroSSING .........c.ccooiiiiiiiiiiiiiieeeie e 32
11 Subsealing of Concrete Pavements ...........cuiiiiiiiiiii e 34
12 Hot-Mix Asphalt Surface COrreCHON ...........coiiiiiiiiiiie e e e e e anaeeees 38
13 Pavement and Shoulder RESUMACING ........cooiiiiiiiiiie e e e 40
14 Patching with Hot-Mix Asphalt Overlay Removal ............ccccoieiiiiiiiiiie e 41
15 [00] )Y L= 7] g Tor (=) (Y OSSR 43
16 PV C PIPEIINET ettt e et e e et e e et e st e e et e e e e e e 45
17 = oYt [ = Lo & PSSR 46
18 Temporary Portable Bridge Traffic SIgNalS ..........cooiiiiiiii e 48
19 Nighttime Inspection of Roadway Lighting ..........ccooiiiiiiiiiii e 50
20 English Substitution of Metric BOILS .........ccoooiiiiiiiiiie e e 51
21 Calcium Chloride Accelerator for Portland Cement Concrete ..........ccccoveeeiiiiiiiiiee e 52
22 Quality Control of Concrete Mixtures at the Plant ............ccccooiiiiiiii e 53
23 X  Quality Control/Quality Assurance of Concrete MiXtures ........ccooceeiiiiiiiiiiee e 61
24 Digital Terrain Modeling for Earthwork Calculations ...........c..ccooouiiiiiiii i 77
25 Preventive Maintenance — Bituminous Surface Treatment (A-1) ..o 79
26 Temporary Raised Pavement Markers ...........coooo i a e 85
27 Restoring Bridge Approach Pavements Using High-Density Foam ...........cccccciiiiiiiic e, 86
28 Portland Cement Concrete Inlay or OVErlay .........cooooiiiiiiiiiiie e 89
29 Portland Cement Concrete Partial Depth Hot-Mix Asphalt Patching ............ccccccooiiiiiiiieiii, 93
30 Longitudinal Joint and Crack PatChing ...........ccc.uviiiiiiiiii e 96
31 Concrete Mix Design — Department Provided ..............coooiiiiiiiiii i 98

32 Station Numbers in Pavements Or OVEIIAYS ..........cveiiiiiiiiiiiiii et e e e e 929
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STATE OF ILLINOIS

SPECIAL PROVISIONS

The following Special Provisions supplement the "Standard Specifications for Road and Bridge
Construction," adopted January 1, 2022, the latest edition of the "Manual on Uniform Traffic
Control Devices for Streets and Highways," and the "Manual of Test Procedures for Materials" in
effect on the date of invitation for bids, and the Supplemental Specifications and Recurring Special
Provisions indicated on the Check Sheet included herein which apply to and govern the
construction of Various Routes, Project COVD-X1GR(891), Section D3 HWY DAMAGE REPAIR
FY 23, Various Counties Contract No. 66M44 and in case of conflict with any part or parts of said
Specifications, the said Special Provisions shall take precedence and shall govern.

LOCATION OF PROJECT

Locations of repair will be determined by District 3. The nine counties that comprise District 3 are
Bureau, DeKalb, Ford, Grundy, Iroquois, Kankakee, Kendall, LaSalle, and Livingston.

DESCRIPTION OF PROJECT

The work in this contract consists of furnishing all labor, equipment, and materials necessary for
the completely new installation, repair, or replacement of damaged guardrail, fence, attenuators,
and other highway appurtenances; the repair of High-Tension Cable Median Barrier; and minor
concrete repairs at locations throughout District 3. This includes the minor adjustment of
connecting parts of the installation as specified elsewhere. The work to be done at any location
will be indicated on the work order by the Engineer. The damage to repair is generally a result of
automobile accidents; therefore, the need and locations of any repairs are random in nature.
Work includes providing proper traffic control.
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TRAFFIC CONTROL

For all work on the interstate, the contractor be required to furnish, place, and maintain a
changeable message sign(s) at the location(s) as directed by the Engineer during the Contractor’s
work operations when repair work is done on 1-39, 1-55, 1-57, and [-80. One (1) changeable
message sign will be required for each direction of repair work. This work will not be paid for
separately, but shall be included with the various contract pay items.

When using 701426, an additional TMA truck with arrow board is required. The additional truck
with TMA and arrow board shall not be paid for separately, but shall be included in the various
pay items utilizing 701426.

Method of Measurement and Basis of Payment. The appropriate traffic control and protection
standard shall be used as applicable to the work location. Traffic Control and Protection
Standards 701201, 701501, 701502, 701601, 701602, 701606, and 701701 will be paid for at the
contract unit price per each for TRAFFIC CONTROL AND PROTECTION, CALL OUT WORK.
Traffic Control and Protection Standards 701406, 701421, 701428, and 701456 will be paid for at
the contract unit price per each for TRAFFIC CONTROL AND PROTECTION,
FREEWAY/EXPRESSWAY, and CALL OUT WORK.

VEHICLE PARKING
(Revised January 1, 2007)

Parking of personal vehicles within the interstate right of way will be strictly prohibited. Parking
of construction equipment within the right of way will be permitted only at locations approved by
the Engineer and never within median area or overnight on any roadway area.

KEEPING ROADS OPEN TO TRAFFIC
(Effective December 1, 1999; Revised December 14, 2009)

All lanes shall be kept open to two-way traffic at all times, except when construction operations
require, as directed by the applicable traffic control standards, temporarily closing one lane. All
lanes shall be open to traffic overnight and on holidays specified in Article 107.09 of the Standard
Specifications. The contractor shall give the Operations Field Engineer 24-hours notice before
any proposed lane closure Tuesday through Friday. The contractor shall notify the Operations
Field Engineer on the preceding Friday of the lane closures proposed for Saturday, Sunday, or
Monday. The Operations Field Engineer will be the sole judge to approve lane closures and the
length and duration of same. Failure to notify the Operations Field Engineer of a lane closure will
result in a Traffic Control Deficiency Deduction as per Article 105.03 of the Standard
Specifications.

Access to all residences, commercial entrances, and side roads shall be maintained during all
operations.
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DURATION OF PROJECT
Terms, Specifications, and Conditions:

A. Project Period: This project shall begin September 1, 2022 and continue through to August
31, 2023. The Contractor must finish any Work Orders issued up to and including August
31, 2023. The Contractor is allowed an additional twenty working days after August 31, 2023
to complete the required work stated on the Work Order.

B. Termination: The Department of Transportation reserves the right to cancel and terminate
this contract without penalty or further payment being required, for any cause determined to
be in the best interest of the State of lllinois, provided the department notifies the Contractor
of its intent to terminate in writing at least 60 days in advance of the effective termination
date.

C. Non-Appropriation: Obligations of the State of lllinois, Department of Transportation, will
cease immediately without penalty or further payment being required if in any fiscal year the
lllinois General Assembly fails to appropriate or otherwise make available sufficient funds for
this agreement.

REMOVAL OF TRAFFIC CONTROL DEVICES

All temporary traffic control devices used for lane closures shall be removed from the pavement
as soon as the need for the traffic control has ended and the lane shall be re-opened to traffic.

CONTRACTOR'S RESPONSIBILITY FOR DAMAGE TO EXISTING STRUCTURES

The Contractor is hereby advised that there may be drainage structures, storm sewers, sign
foundations, culverts, electrical conduits, utilities, and other existing objects within the immediate
work limits of this project and that he should use extreme care when driving posts. He shall also
conduct his operations so that the damage to the turf will be kept to a minimum. Where, in the
opinion of the Engineer, the Contractor through his operations has excessively damaged sections
of the turf, the contractor at his own expense shall restore such sections of the turf to a condition
meeting the satisfaction of the Engineer.

The Contractor shall be held responsible for any damages to existing structures resulting from
the operations of his equipment and employees. The Contractor shall, at his own expense,
restore the damaged structures to a condition equal to that existing before each damage was
done, by repairing, rebuilding, or replacing it as directed by the Engineer.

No extra compensation will be permitted for compliance with the requirements specified herein.
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MIDWEST GUARDRAIL SYSTEM

Effective January 1, 2007 the department adopted the Midwest Guardrail System (MGS) for use
on all its state and federal highways. The MGS is reflected in the current Highway Standards in
this contract. Some notable differences between MGS and Pre-MGS include:

e The guardrail mounting height has increased 3-7/8”, raising the nominal top of rail
mounting height to 31” as shown in standard 630001.

e The block out dimension for Type A and B guardrail has increased from 6” to 1’-0”.

e Steel blockouts are no longer used. Wood blockouts or plastic blockouts on IDOT'’s
approved list may be used.

e The use of Type “C” rail has been discontinued.

e There is an option for guardrail without blockouts in Highway Standard 630006.

e The splice point for rail pieces is different.

e The length of both Type A and B guardrail posts has been reduced from 6’-9” to 6-0".

Many of the guardrail terminal standards have also changed, the contractor is advised to note
changes in specifications and pay limits.

o Contractors are advised to note the list of IDOT approved Type 1 (Special) terminals, as
it has changed. The IDOT list of approved TRAFFIC BARRIER TERMINAL, TYPE 1
SPECIAL for MGS guardrail is shown on the IDOT internet site.

The MGS guardrail is not compatible with earlier versions of Pre-MGS guardrail. Generally,
existing Pre-MGS guardrail will be repaired or replaced in kind only if damage is limited to a single
section of rail (12.5 Feet or less). Longer sections of damaged rail or any damage to Pre-MGS
terminal sections will require replacement with MGS rail and/or terminals that are from the current
IDOT approved list. Newly installed MGS will be transitioned to match the remainder of the
existing installation as needed with no additional compensation.

The pay items in this contract do not differentiate between MGS and Pre-MGS guardrail. There
will be one pay item of guardrail work regardless of whether it's an MGS or Pre-MGS guardrail
assembly. The contractor shall include any extra labor, equipment, or material costs to repair or
replace either MGS or Pre-MGS guardrail and to transition from MGS to existing Pre-MGS in the
contract unit price of the appropriate pay item.



Various Routes

Project COVD-X1GR(891)

D3 HWY DAMAGE REPAIR FY 23
Various Counties

Contract No. 66M44

JOINT UTILITY LOCATION INFORMATION FOR EXCAVATORS

Whenever a question arises regarding the existence or location of a buried utility, call the toll free
J.U.L.L.E. telephone number, 800-892-0123, before starting excavation. Allow 48 hours for other
than emergency assistance.

RAILROAD PROTECTIVE LIABILITY INSURANCE

The Contractor is advised any repair work within 25’ of a railroad track shall not begin until Railroad
Protective Liability Insurance is obtained and that a railroad flagger must be present when the
repair work is performed. This work shall be paid for in accordance with Article 109.05 of the
Standard Specifications. Notification to the railway and request for a railroad flagger should be
accomplished through the Resident Engineer.

UNDERGROUND FACILITIES

The Contractor's attention is directed to the possible presence of state-owned underground
electrical cable within the limits of the proposed improvement. The contractor shall request the
lllinois Department of Transportation in Ottawa (AC 815-434-8417) to locate the underground
facilities, providing a minimum of 72-hours notice. The lllinois Department of Transportation IS
NOT a member of the Joint Utility Locating Information for Excavators (JULIE) System.

Any damage to the underground facilities, caused by the Contractor resulting from his failure to
contact the lllinois Department of Transportation as specified above or from negligent operation,
shall be repaired to the satisfaction of the Department at the contractor's expense, including
temporary repairs which may be required to keep the facility operational while material is being
obtained to make permanent repairs. Splicing of electric cable will not be allowed. Electric cable
shall be replaced from pole to pole or controller.

INTERPRETATION OF QUANTITIES

The quantities appearing in the Summary of Quantities of the plans is a one-year estimate of
damage for bidding purposes.

The Contractor is hereby informed and shall understand that payment will be made only for actual
quantities utilized and accepted as satisfactory.

Payment for work will be made in accordance with the items listed in the summary of quantities in
the plans. The high-tension cable, guardrail, attenuator, or fence installations must be
satisfactorily complete and functional before payment for any work is made in accordance with
the schedule of prices in the contract.
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COMPLETION OF WORK

The work in accordance with this contract shall be considered either Regular Work, Expedited
Work or Emergency Work.

The Contractor is allowed thirty (30) calendar days after the work authorization to complete
Regular Work and have it accepted by the engineer. The Contractor is allowed fourteen (14)
calendar days after the work authorization to complete Expedited Work and have it accepted by
the engineer. The Contractor is allowed seven (7) calendar days after the work authorization to
complete Emergency Work and have it accepted by the engineer. If either work is not completed
and accepted within these time limits, the contractor shall be liable to the Department the amount
of $50.00 per calendar day per job site, not as a penalty but as liquidated damages for each day
of overrun as specified herein. The time (calendar days) required by the Engineer to inspect the
work will not be counted against the balance of days remaining for the contractor to perform the
work.

Work associated with replacing damaged sand module impact attenuators REPLACE IMPACT
ATTENUATORS (NON-REDIRECTIVE), TEST LEVEL 3 shall be as specified herein. The
Contractor is allowed 36 hours after authorization to complete the work replacing damaged sand
modules. Liquidated damages are then charged at $200.00 per calendar day per sand module
until the work is completed and accepted.

In fixing the damages as set out herein, the desire is to establish a certain mode of calculation for
the work since the Department's actual loss, in the event of delay, cannot be predetermined, would
be difficult to ascertain, and a matter of argument and unprofitable litigation. This said mode is an
equitable rule for measurement of the Department's actual loss and fairly takes into account the
prolonged loss of a safety device or appurtenance for the roadway. The Department shall not be
required to provide any actual loss in order to recover these liquidated damages provided herein,
as said damages are very difficult to ascertain. Furthermore, no provision of this clause shall be
construed as a penalty, as such is not the intention of the parties.

A calendar day is every day on the calendar and starts at 12:00 midnight and ends at the following
12:00 midnight, twenty-four hours later. No liquidated damages will be assessed for any day less
than twenty-four hours.

The Contractor shall keep a daily record of work orders completed and the actual quantities of
work performed. A report shall be generated on a weekly basis including all work orders and
quantities completed by date that week. This weekly report shall be provided to the Resident
within 3 calendar days from the end of the week the work was performed.

REGULAR WORK

When used in conjunction with this contract, Regular Work involves those situations where the
amount or nature of damage does not pose an immediate hazard to the public in the opinion of
the Engineer.
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EXPEDITED WORK

Expedited Work means work that is required to correct a condition which is a hazard to the public
but determined not to be of such severity as a repair requiring Emergency Work.

EMERGENCY WORK

Emergency Work means work that is required to correct a condition which is a hazard to the public
or is designated by the engineer to be a hazard of such severity that life and/or property are
endangered and immediate corrective action is required.

Emergency Work can generally be described, but is not limited to damage in one of the following
categories:

Guardrail damage consisting of any openings or exposed ends.

Guardrail elements including either posts or panels which are lying in a down position.
Any damage which could cause a spearing effect.

Terminal end sections which have damaged posts or panel elements.

Attenuator damage which exposes a hazardous situation.

P20 TD

The location of all damage to be repaired as Emergency Work shall be determined by the
Engineer.

Any extra costs associated with completing the Emergency Work within the time specified after
receiving a work order shall be paid for at the contract unit price each for EMERGENCY WORK
CALL OUT.

EXTRA WORK

Extra work to repair motorist caused damage, not included in this contract as a pay item, may be
assigned to the contractor. Extra work will be paid for in accordance with article 109.04 of the
Standard Specifications. Items of this type may include culvert end section repair or replacement
or providing for temporary aggregate shoulders at guardrail or high-tension cable median barrier
damage locations.

WORK ORDERS

All work will be initiated by a written work order from an authorized representative of the
Department.

No Regular Work or Expedited Work is to be performed by the contractor unless he possesses a
work order authorizing the work. Emergency Work may be started after a verbal order.

All work orders will be made out and signed by the engineer in charge or designee. A work order

will show date, job number, location, item description and estimated quantities of removals or
repairs to be made. Only the amount of replacement or repairs shown on the work order is to be

7
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done by the contractor. If, at the time repairs are being made, additional work is needed,
authorization must be obtained from the engineer, or designee, before the work is done.

Work done contrary to the instructions given by the engineer, work done beyond, substituted for,
or performed in lieu of the work specified on the work order or given by the engineer, or any extra
work done without written approval will be considered as unacceptable and will not be paid for
under the contract. Work so done may be ordered to be removed or replaced at no additional
cost to the department.

All work orders shall be sent, by the engineer, to the Contractor's place of business, or received
at the district office. After the repair work is completed, the contractor will record the completion
date and pay item quantities to complete the repair on the work order. The Contractor shall retain
one copy of the work order for his record and shall return the completed original copy to the
engineer.

Work Order Supplies: The Contractor shall supply marking materials for the duration of the
contract so the Engineer can mark the repair at locations indicated on the work order. Initially,
the Contractor shall supply 36 aerosol cans of fluorescent pink marking paint, in 17-ounce
minimum cans that spray in an inverted position, 500-3" x 6” Tyvek tags (white or yellow), 500 6’
zip ties, 40 rolls of pink ribbon and two dozen red paint marking sticks.

Resupply shall be made at the Engineer’s request. This work shall not be paid for separately but
shall be considered included in the unit cost for the various pay items.

REMOVAL OR REPAIR OF GUARDRAIL OR FENCE

Guardrail or fence shall not be removed from state right of way under this contract unless each
rail element, fence, or post to be removed is designated for removal. The Engineer in charge will
advise on each piece.

All damaged material shall be replaced by new material unless otherwise specified.

Guardrail removal will not be allowed unless total and complete removal and replacement can be
made during one continuous operation. Damaged guardrail removed shall be replaced on the
same day it is removed unless approval is obtained from the Engineer.

REMOVAL OR REPAIR HTC BARRIER

High-Tension Cable Median Barrier and posts shall not be removed from state right of way under
this contract unless each cable element and/or post to be removed is designated for removal.
The Engineer in charge will advise on each piece.

All damaged material shall be replaced by new material unless otherwise specified.

HTC Barrier repair shall be finished on the day it began unless approval is obtained from the
Engineer.
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REPAIRING AND MAINTENANCE OF HIGH-TENSION CABLE (HTC) MEDIAN BARRIER
SYSTEMS

This item shall consist of furnishing all labor, materials, and equipment for repairing high tension
cable (HTC) median barrier systems when damaged. There are four existing systems in District 3.

1.

2.

The NUCOR System (formerly known as Saferoads) as developed by Marion Steel Company
on |I-57 in Iroquois County. This is a driven post system constructed in 2006.

The TL-4 4-Cable HTC Barrier by Gibraltar Cable Barrier System on |-57 in Kankakee County
and I-80 in Bureau County. This is a driven post system constructed in 2010.

The CASS-TL3 4-Cable Safety System by Trinity Highway Products on 1-80 in LaSalle and
Grundy Counties and I-57 in Iroquois County. This is a driven post system constructed in
2011.

A CASS-TL3 4-Cable Safety System by Trinity Highway Products on I-80 in LaSalle County.
This is driven post system constructed in 2012.

A TL-4 4-cable HTC Barrier by Gibraltar on I-55 in Grundy and Livingston Counties. Thisis a
driven post system constructed in 2012.

A TL-4 3-cable HTC Barrier by Gibraltar on 1-55 in Will County. This is a driven post system
constructed in 2012.

A TL-4 4-cable HTC Barrier by Gibraltar on [-80 in Bureau County and on 1I-39 in LaSalle
County. This is a driven post system constructed in 2022.

We currently have approximately 588,906 feet of high-tension cable median barrier installed in

D-3.

IL 47, 6029+00 to 6265+00 23,600’ Trinity
1-39, mile post 63.9 to 69.9 31,256’ Gibraltar
I-55, mile post 207 to 210.5 18,480’ Gibraltar
I-55, mile post 216 to 227 58,080’ Gibraltar
I-55, mile post 227 to 233 31,680’ Gibraltar
I-55, JUST INSIDE WILL CO 3,228 Gibraltar
I-57, mile post 277 to 279 10,560’ NUCOR
I-57, mile post 285 to 290.5 29,040° Trinity
I-57, mile post 290.5 to 293 13,200’ Trinity
I-57, mile post 293 to 302.5 50,160’ Gibraltar
I-57, mile post 302.5 to 306.1 18,375 Gibraltar
I-57, mile post 306.1 to 310.1 21,120’ Trinity
I-57, mile post 310.1 to 312.0 1,165’ Gibraltar
I-57, mile post 312.0 to 314.8 12,673 Gibraltar
I-57, mile post 322 to 324 10,560’ Gibraltar
I-80, mile post 34.9t0 41.5 27,633 Gibraltar
I-80, mile post 41.5 to 48.1 34,848' Gibraltar
I-80, mile post 64 to 70.1 32,208’ Gibraltar
I-80, mile post 74.3 to 80.2 31,152’ Gibraltar
[-80, mile post 80.5 to 92.5 63,360’ Trinity
[-80, mile post 92.5 to 97.1 24,288’ Trinity
I-80, mile post 97.1 to 105 42,240 Trinity
As of beginning 2022 588,906’
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Various Counties

Contract No. 66M44

Description: Repair and maintenance shall consist of removing and replacing damaged post(s)
and/or removing and replacing damaged cable or end sections. Maintenance includes resetting
the cable on the posts, checking the tension and other minor work described below. Work shall
be in accordance with the applicable portions of Section 644 of the Standard Specifications for
High Tension Cable Median Barrier.

Contacts: It shall be the contractor’s responsibility to gain a working knowledge of the systems
that need repair so that repair is made according to the manufacturer’s specifications. Contact
information for each system can be found on page 7 of the plans for Contract 66L80.

System integrity: The repair parts from different manufacturers shall not be used interchangeably.
Each system shall be repaired using parts from the system’s manufacturer.

Repair of High-Tension Cable: The repair of high-tension cable shall be paid for at the unit price
per foot as REPAIR HIGH TENSION CABLE. Work shall include the removal and disposal of the
damaged cable, furnishing new cable, furnishing and installing turnbuckles and cable splicing
hardware, and repairing the cable.

Repair of End Sections: The repair of end sections/terminals shall be paid for at the contract unit
price each as REPAIR HIGH TENSION CABLE BARRIER TERMINAL. This pay item shall be
used when an end section is damaged and/or in need of repair but the existing foundation can be
re-used and remain in place. Work shall include repair of the cables and/or hardware of the end
section along with disposal of any damaged materials.

Replacement of End Sections: The replacement of the end sections/terminals shall be paid for
at the contract unit price each as REPLACE HIGH TENSION CABLE END SECTION. The
replacement foundations shall be in accordance with the manufacturer’s specifications and may
be offset slightly from the damaged foundation’s location in undisturbed or properly compacted
soil. This price includes all hardware, including reflectors, specified to be attached to the post as
per the manufacturer, plus backfiling the old foundation cavity with suitable material and
compacting as approved by the engineer.

Post Replacement: The replacement of posts from either socketed or driven systems shall be
paid for at the contract unit price each for REMOVE AND REPLACE HIGH TENSION CABLE
POST which price shall include the removal and disposal of the damaged posts, replacing the
posts, and resetting the cable on the new post. This price includes all hardware specified to be
attached to the post as per the manufacturer, including reflectors.

Heavy duty post replacement: The CASS-TL3 4-Cable Safety System by Trinity Highway
Products on | 80 in LaSalle and Grundy Counties as well as | 57 mile posts 286-292 have posts
which fall under this description. The posts are extra-long, heavy, etc., and require other than
hand methods to drive the post, typically using equipment which may encroach on the adjacent
lane, requiring additional traffic control. The replacement of heavy duty driven posts shall be paid
for at the contract unit price each for REMOVE AND REPLACE HTC POST (HEAVY DUTY) which
price shall include the removal and disposal of the damaged posts, replacing with new posts, and
resetting the cable on the new post. This price includes all hardware specified to be attached to
the post as per the manufacturer, including reflectors. Only the system specified in this special
provision shall be identified and measured as Heavy Duty. Future systems will be classified in
writing by the engineer.
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System Maintenance: At a typical accident site the contractor will generally be given the
beginning and ending limits of repair. Within the identified limits, emergency personnel may have
removed cable from undamaged posts adjacent to the damage area to facilitate recovery
operations. Maintenance is performed on those undamaged posts that remain, although, the
engineer may select any location to receive System Maintenance (cable on the post or off).
Damaged posts are replaced with new posts and aren’t counted with posts needing
maintenance. Work includes resetting undamaged terminal posts.

System Maintenance work shall include resetting the cable on the existing undamaged posts and
checking and resetting the tension in the cable to match the manufacturer’s specifications. An
IDOT representative may request to be present whenever the tension is set or adjusted. Within
the identified limits, it shall be the responsibility of the contractor to repair or replace all missing
or damaged nuts, washers, clips, post caps, post spacers, post straps, reflectors, etc. on existing
posts. Used hardware in serviceable condition may be used for maintaining existing posts. This
maintenance work is to be performed on line posts, transition posts, or end section posts
remaining in place as designated by the engineer. No distinction shall be made between socket
and driven posts. System Maintenance shall be measured by counting each existing undamaged
post within the identified limits. This work shall be paid for at the contract unit price each for HIGH
TENSION CABLE SYSTEM MAINTENANCE.

Tension Checks or Adjustment of Cable: Checking and correcting the tension in each cable shall
be performed each time work is performed on a section of HIGH-TENSION CABLE MEDIAN
BARRIER. The recommended cable tensions for each system are shown in charts in the plans.
The results of each check shall be recorded on a Tension Log Sheet shown in the plans. The
completed log sheets shall be submitted along with work order billings.

Reflectors: Reflectors, as specified by the manufacturer, shall be furnished on replacement posts
to match the existing reflector spacing. Reflectors shall be amber or yellow.

REALIGNING POSTS

Guardrail posts at designated damage/repair locations which are out of plumb or require
realignment are not considered reusable. The out of plumb or misaligned posts shall be removed
and replaced. Replacement shall be made with a new post and set in accordance with the
requirements of Section 630. Realignment by any method which does not remove and replace
the post shall not be allowed. All posts which are removed shall become the property of the
Contractor and removed from the right of way. Posts which are removed cannot be used again.

REMOVE AND RE-ERECT STEEL PLATE BEAM GUARDRAIL, TYPE AORTYPE B

This pay item is to be used for realigning lengths of undamaged guardrail which are out of
alignment due to frost heave, erosion, or other side slope failure. This type of work is maintenance
in nature and shall only be performed at locations designated by the engineer.

This work consists of supplying all labor, materials, and equipment to remove and re-erect existing

steel plate beam guardrail and/or traffic barrier terminals. Work shall be in accordance with
Section 633 of the Standard Specifications.
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Existing steel block-outs shall be replaced with wooden or plastic block-outs during the removal
and re-erection of steel plate beam guardrail and traffic barrier terminals. The wood block-outs
shall be according to the current standard applicable to the type of guardrail or terminal section
being re-erected.

The existing steel posts may be drilled to match the bolt pattern shown on standard 630001 for
the wood block-out or a new steel post shall be provided.

Any existing "C" posts shall be removed and new steel posts shall be provided.

Work shall be measured and paid for at the contract unit price per foot (meter) for REMOVE AND
RE-ERECT STEEL PLATE BEAM GUARDRAIL, TYPE A OR TYPE B.

RAIL ELEMENT PLATES

This work consists of removing and disposing of all sections of damaged or conflicting rail element
plates and all bolts, nuts, washers, and other hardware connected with the damaged rail element,
and furnishing and installing new 12-gauge guardrail element plates, bolts, nuts, washers, and
other hardware necessary to repair a damaged guardrail installation. Elements, plates, nuts,
bolts, washers, and other hardware are to match the original and adjacent installation as to type
and design and are to be galvanized to match the original and adjacent installation.

The Contractor shall make any necessary adjustments to realign existing rail element plates
adjacent to rail elements replaced as directed by the Engineer. Unbolting, bolting, adjusting,
realigning or any other work necessary to accomplish the desired realignment shall be considered
included in the unit price for RAIL ELEMENT PLATES.

The furnishing and installing of all bolts, nuts, washers, blockouts, and other hardware, necessary
to comply with the above will not be paid for separately. Removing and disposing of damaged rail
element plates will not be paid for separately.

If specified, furnishing and installing an END SECTION, END SHOE, or ALTERNATE END SHOE
as shown in standard 630001 will be included with this pay item.

Rail element plates shall be measured for payment in units measured along the top of rail
elements, continuous through laps and splices. One unit equals 12.5’. End pieces, as specified
above, will be measured as a fraction of a unit.

This work shall be paid for at the contract unit price per unit length for RAIL ELEMENT PLATES
which price shall include realigning adjacent rail element plates and as specified by the Engineer.
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STEEL POSTS

This work consists of removing and disposing of damaged posts of the specified length and
replacing them with new W6 X 9 or W6 X 8.5 guardrail posts of the correct length.

New steel posts shall be galvanized to match the existing installation. All work shall conform with
applicable standards and as directed by the engineer. Removing and disposing of damaged posts
will not be paid for separately.

This work shall be paid for at the contract unit price each for STEEL POSTS.

STEEL POSTS (MODIFIED)

This work consists of replacing posts attached to concrete structures by unbolting the rail
elements, removing the post which is to be replaced, and furnishing and setting a new post in
accordance with Standard 630101 or 630111 (Guardrail Mounted on Culverts). The replacement
posts shall conform to the length, size, and type of the original installation. Sheared expansion
bolts shall be replaced in kind. Replacement of sheared bolts will not be paid for separately but
shall be considered included in the contract unit price for STEEL POSTS (MODIFIED). New steel
posts and base plates shall be galvanized after fabrication and shall match the configuration of
the existing installation.

Basis of Payment: This work shall be paid for at the contract unit price each for STEEL POSTS
(MODIFIED).
STEEL POSTS (SPECIAL)

This work consists of removing and disposing of damaged posts and replacing it with new W6 x 9,
or W6 x 8.5, 9-foot-long steel posts.

All new steel posts shall be used at guardrail locations directed by the Engineer.
New steel posts shall be in accordance with Section 630 and Article 1006.04 of the Standard
Specifications. Removing and disposing of damaged posts will not be paid for separately but shall

be considered included in the contract unit price.

This work shall be paid for at the contract unit price each for STEEL POSTS (SPECIAL).

TRAFFIC BARRIER TERMINALS, TYPE 1, SPECIAL, THROUGH 12

These pay items are included to pay for work to completely replace both MGS and pre-MGS
Traffic Barrier Terminals with currently approved MGS terminals.

MGS work consists of furnishing and installing complete assemblies of Traffic Barrier Terminals,

Type 1 SPECIAL, 2, 5, 6, 6A, 6B, 10 and 12 in accordance with Section 631 of the Standard
Specifications and the current Highway Standards.
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Generally, when the Engineer determines about half or more of the terminal is damaged, he/she
shall order a new terminal installed in lieu of repair. Any damage to pre-MGS terminals shall be
considered cause for replacement with an MGS terminal.

If a Traffic Barrier Terminal Type 1, Special is used to replace an existing obsolete type 1 “bull
nose or turned down” end section, removal shall include the additional 25’ of guardrail necessary
to accommodate the full length of the new Type 1, Special. This work shall not be paid for
separately but shall be included in the contract unit price for a Traffic Barrier Terminal Type 1,
Special (tangent or flared).

This work shall be paid for at the contract unit price each for TRAFFIC BARRIER TERMINAL of
the type specified, which price shall include all labor, equipment, and material necessary to
satisfactorily complete the work as described. The contract unit price for Type 1 Special terminals
shall include the terminal marker shown in Standard 725001. All posts and blockouts shown
within or at the pay limits on the terminal’s standard drawing, whether individually numbered or
not, shall be included for payment at the contract unit price for TRAFFIC BARRIER TERMINAL,
of the type specified.

The Contractor shall provide the Engineer the technical drawing and installation manual for each
brand/kind of Traffic Barrier Terminal, Type 1 (Special) Tangent or Flared installed, to keep on
file.

REPAIR TRAFFIC BARRIER TERMINAL, TYPE 1 SPECIAL THROUGH 12

These pay items are included to pay for work to repair Traffic Barrier Terminals that meet MGS
specifications.

Work consists of repairing Traffic Barrier Terminal Type 1 SPECIAL, 2, 5, 6, 6A, 6B, 9, and 12 in
accordance with Section 631 of the Standard Specifications and the current Highway Standards.
Work includes providing all hardware (nuts, bolts, and washers) and re-assembling the terminal
in accordance with the manufacturer’s instructions.

When the Engineer determines a TBT Type 3 or 3A is damaged beyond repair, it shall be replaced
with an IMPACT ATTENUATORS (FULLY REDIRECTIVE, NARROW), TEST LEVEL 3, which is
described elsewhere herein.

If an existing Traffic Barrier Terminal Type 4 assembly is damaged, a new guardrail layout will
need to be requested and designed.

The Contractor shall adjust and realign existing rail element plates and posts adjacent to the traffic
barrier terminal repaired, as directed by the engineer. Unbolting, bolting, adjusting, realigning or
any other work necessary to accomplish the desired realignment shall be considered included in
the unit price for the repair of the traffic barrier terminal.

This work shall be paid for at the contract unit price each for REPAIR TRAFFIC BARRIER

TERMINAL of the type specified, which price shall include all labor, equipment, and material
necessary to satisfactorily complete the work as described.
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IMPACT ATTENUATORS (FULLY REDIRECTIVE, NARROW), TEST LEVEL 3

This work shall consist of removing and disposing of a damaged IMPACT ATTENUATORS
(FULLY REDIRECTIVE, NARROW), TEST LEVEL 3, or Traffic Barrier Terminal Type 3 or 3A,
and erecting a replacement impact attenuator at the same location. Impact attenuators shall meet
the testing criteria contained in National Cooperative Highway Research Program (NCHRP)
Report 350 for test level 3 and shall be on the Department’s approved list for the type specified.
Damaged attenuators shall become the property of the contractor and disposed of off the right of
way.

This work shall be paid for as IMPACT ATTENUATORS (FULLY REDIRECTIVE, NARROW),
TEST LEVEL 3, and shall include all work as stated above.

REPAIR IMPACT ATTENUATORS (FULLY REDIRECTIVE)

This work consists of furnishing all labor and equipment to repair damaged IMPACT
ATTENUATORS (FULLY REDIRECTIVE) installations at locations designated by the engineer.
The engineer shall be the sole judge in determining whether to repair or replace the installation.
Repair shall be in accordance with the manufacturer’s instruction manuals. Damaged parts shall
become the property of the contractor and disposed of off the right of way.

This work will be paid for as REPAIR IMPACT ATTENUATORS (FULLY REDIRECTIVE) and
includes all work as stated above.

REPLACE IMPACT ATTENUATORS (NON-REDIRECTIVE), TEST LEVEL 3

This work includes replacing sand module impact attenuators damaged by traffic at various
locations. Impact attenuators shall be in accordance with Section 643 of the Standard
Specifications. Impact attenuators shall meet the testing criteria contained in National
Cooperative Highway Research Program (NCHRP) Report 350 for test level 3 and shall be on
the Department’s approved list. The attenuators are installed on existing base pads located on
various multilane highways throughout the district.

Work shall include removing and disposing of each damaged sand module impact attenuator and
its contents off the right of way, cleaning up any remaining debris from the damaged attenuator,
and replacing the damaged attenuator with one matching the kind/type of the remaining
attenuators. Mixing sand module impact attenuators of different manufacturers at any one
location shall not be permitted. The replacement module(s) shall be filled with the designated
weight of sand matching the number painted on the base pad or the weight shown in the plan
detail.

Adjacent sand module impact attenuators that are not damaged, but have been shifted laterally

from their original position, shall be realigned or moved back to their original position, as directed
by the Engineer.
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This work shall be paid for at the contract unit price EACH for REPLACE IMPACT
ATTENUATORS (NON-REDIRECTIVE), TEST LEVEL 3. Each individual replacement module,
complete with the required hardware, filled with sand and properly installed, shall constitute one
each. Realignment or moving adjacent undamaged modules back to their original positions shall
not be paid for separately but shall be considered included in the cost of replacement. This work
to realign or shift up to 2 modules shall be included with each replaced sand module impact
attenuator.

GUARDRAIL REFLECTORS

This work shall consist of furnishing and installing replacement one-way or two-way guardrail
reflectors with brackets fabricated in accordance with the details shown in the plans. The
reflectors shall be circular meeting the requirements of Article 1097.03 of the Standard
Specifications. The reflectors shall be amber or crystal in color to match the existing installation.

The brackets shall be installed by loosening the guardrail post bolt, slipping the "foot" of the
bracket between the bolt head and the plate washer (or between the bolt head and the guardrail
face if no plate washer is present) and retightening the bolt. The reflectors shall be fastened to
the brackets with aluminum rivets.

This work will be paid for at the contract unit price per each for GUARDRAIL MARKER, TYPE A.

TUBULAR THRIE BEAM

This work consists of removing all sections of damaged rail element plates and all bolts, nuts,
washers, and other hardware connected with the damaged rail element, where directed by the
Engineer, and furnishing and installing new thrie beam elements, bolts, nuts, washers and other
hardware necessary to the plate installation. Plates, nuts, bolts, washers, and other hardware are
to match the original and adjacent installation in accordance with the plan details for Tubular Thrie
Beam Retrofit Rail for Bridges and are to be galvanized to match the original and adjacent
installation.

Time requirements associated with work orders are modified for this item due to the custom
fabrication needed for thrie beam pieces. The Contractor is allowed 30 calendar days after receipt
of materials to complete the repairs.

The Contractor shall adjust and realign existing rail element plates adjacent to rail elements
removed and replaced as directed by the engineer. Unbolting, bolting, adjusting, realigning or
any other work necessary to accomplish the desired realignment shall be considered included in
the unit price for TUBULAR THRIE BEAM.

The furnishing and installing of all bolts, nuts, washers, and other hardware necessary to comply
with the above-mentioned Special Provision will not be paid for separately but shall be considered
included in the unit cost of the thrie beam.

This work shall be paid for at the contract unit price per foot (meter) for TUBULAR THRIE BEAM,
which price shall include realigning adjacent rail element plates and/or posts as specified by the
Engineer.

16



Various Routes

Project COVD-X1GR(891)

D3 HWY DAMAGE REPAIR FY 23
Various Counties

Contract No. 66M44

WOOD TERMINAL POST

Work consists of furnishing all labor, materials, and equipment to replace the damaged wooden
breakaway end post for a traffic barrier terminal. Work includes removing the damaged wood
post from the steel tube and replacing it with new post. The wood post shall be in accordance
with section 631 and as shown in the current applicable standard or in accordance with the
manufacturer’s specifications for the Type 1 Special terminals.

This work shall be paid for at the contract unit price each for WOOD TERMINAL POST regardless
of the type of terminal.

CHAIN LINK FENCE

This work shall consist of removing and disposing of the damaged fence, post, and accessories,
and installing new fence fabric and hardware to match the type of existing damaged fence in
accordance with Standard 664001.

Removal of brush, vines, and other growth required to make repairs shall not be paid for
separately.

This work includes all labor and materials, excluding posts, to make the required repairs.

This work will be paid for at the contract unit price per foot for CHAIN LINK FENCE 4’ or 6’ (1.2 M
or 1.8 M).

CHAIN LINK FENCE POST

This work shall consist of installing new posts of the length required for 4’ or 6’ (1.2 or 1.8 meter)
chain link fence in accordance with Standard 664001 and Section 664 of the Standard
Specifications.

Work includes furnishing and supplying the concrete for Chain Link Fence post foundations. The
concrete shall be made from one of the commercially available pre-mixed bags of concrete that
meets or exceeds the requirements of ASTM C 387. The concrete shall be mixed, cured, and
placed in accordance with the manufacturer’s specifications. No concrete shall be placed when
the ground is frozen. The engineer shall be supplied with the original bag label for the concrete.

This work shall be paid for at the contract unit price each for CHAIN LINK FENCE POST.

WOVEN WIRE FENCE

This work shall consist of removing and disposing of the damaged fence and posts and installing
the complete fence, including line posts, in accordance with Standard 665001 and Section 665
of the Standard Specifications.

Removal and disposal of brush, vines, and other growth required to make repairs shall not be
paid for separately.
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This work will be paid for at the contract unit price per foot (meter) for WOVEN WIRE FENCE 4’
(1 METER).

PULL POST ARRANGEMENT

This work consists of the complete removal of the damaged pull post arrangement and its new
replacement in accordance with Standard 665001 and Section 665, or Standard 664001 and
Section 664 of the Standard Specifications.

Work includes furnishing and supplying the concrete for anchoring brace and pull posts. The
concrete shall be made from one of the commercially available pre-mixed bags of concrete that
meets or exceeds the requirements of ASTM C 387. The concrete shall be mixed, cured, and
placed in accordance with the manufacturer’s specifications. No concrete shall be placed when
the ground is frozen. The Engineer shall be supplied with the original bag label for the concrete.

This work shall be paid for at the contract unit price each for PULL POST ARRANGEMENT.

CONCRETE FOR FENCE POST FOUNDATIONS
The requirements of Recurring Special Provision 25 for Quality Control/Quality Assurance of
Concrete Mixtures shall not apply during the construction of fence post foundations when
commercially available pre-mixed bags of concrete are allowed.
CONCRETE STRUCTURE REPAIR
This work consists of repairing concrete structures at locations determined by the Engineer.
Concrete removal equipment shall comply with the following:
e The concrete saw shall be capable of sawing concrete to a minimum depth of 1 1/2"
(38 mm).
Suitable power-driven hand tools will be permitted with the approval of the engineer.
o Concrete adhering to reinforcement bars shall be removed with a wire brush or other
means approved by the Engineer.

Class Sl concrete in accordance with Section 503 shall be used.

Included in this work is the removal and satisfactory disposal of the damaged portions of the
structure as directed.

Once the concrete has been poured, three days cure time will be required.

This work will be paid for at the contract unit price per cubic foot for CONCRETE STRUCTURE
REPAIR.
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TIMBER CURB AND HMA CURB REPAIR

This work consists of furnishing all labor, material, and equipment to repair installations of
damaged erosion control curb. Work shall be in accordance with the plan detail.

The Contractor shall furnish commercially available treated lumber labeled for ground contact.
The material shall arrive at the repair site with the product marking intact. The Engineer shall be
supplied with the original invoice for the treated lumber.

The Engineer shall mark the exact location of the repair. Split or damaged boards shall be
removed entirely. Loose or damaged shoulder material shall be removed. Damaged materials
shall become the property of the Contractor and removed from the site.

HMA CURB REPAIR shall be in accordance with Section 408 of the Standard Specifications and
shall be measured and paid for at the contract unit contract price per foot measured along the
flow line. Prime Coat is not required. Temperature requirements are waived. Compaction shall
be to the engineer’s satisfaction.

TIMBER CURB shall be measured along the board in feet; splices in accordance with the detail
will not be deducted but shall also be measured. Also, included for payment with TIMBER CURB
is all hardware to complete the installation.

Boards or splices split because of the contractor’s negligence shall be removed and replaced at
the Contractor's expense. Boards in good condition may be re-used with the approval of the
Engineer.

REPAIR TRAFFIC BARRIER TERMINAL TYPE 1 SPECIAL - RAIL ELEMENT PLATE

This pay item is to be used for replacing a damaged rail element on an otherwise undamaged
Traffic Barrier Terminal Type 1 Special. The terminal may be either the Tangent or Flared type
and must meet the testing criteria of NCHRP Report 350, test level 3. This work may be
considered emergency work and does not include replacing damaged posts. Repair shall only
be made at locations designated by the engineer.

Work includes furnishing and replacing the existing rail element with a matching element of the
same type and length that is being replaced. Field cutting and drilling shall not be allowed. After
removal of the damaged element the terminal shall be reassembled with the new rail element(s)
in accordance with the manufacturer’s instructions.

This work shall be paid for at the contract unit price per foot for REPAIR TRAFFIC BARRIER
TERMINAL TYPE 1 SPECIAL - RAIL ELEMENT PLATE.
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WORK ZONE LANE CLOSURE REQUEST

The Contractor shall submit a lane closure request to the IDOT Operations Field
Engineer/Technician prior to 12 noon the day before the closure will be implemented. |If the
department does not approve the request, the Contractor will not be allowed to implement the
work zone. If the Contractor does not submit a request, a Traffic Control Deduction will be
assessed per location.

All personnel, equipment and traffic control shall be removed from lanes during the Peak Hours
and no additional compensation shall be allowed for meeting these requirements. Peak Hours
will be determined and communicated to the contractor prior to the start of the contract.

Peak hour designations restricting lane closures on the following interstates have been set as
follows:

[-55 SB & NB
[-57 SB & NB
[-80 EB & WB

Monday — Thursday 6:00AM — 9:00AM and 3:00PM - 5:00PM
Friday 6:00AM — 9:00AM and after 12:00PM (noon)

The Contractor must notify the Resident Engineer/Technician at the supplied email of the
scheduling of work prior to start of work. The jobs should be listed in order of repair. A penalty
of the loss of traffic control value for the project will be assessed if work is started prior to
notification. If no traffic control is associated with the project, a penalty of $1,000 will be assessed
for each start of work prior to notification.

Conformance to these traffic control and scheduling procedures shall not be paid for as a separate
item, but shall be considered included in the cost of the contract.

AUTOMATED FLAGGER ASSISTANCE DEVICES (BDE)
Effective: January 1, 2008

Description. This work shall consist of furnishing and operating automated flagger assistance
devices (AFADs) as part of the work zone traffic control and protection for two-lane highways
where two-way traffic is maintained over one lane of pavement. Use of these devices shall be at
the option of the Contractor.

Equipment. AFADs shall be according to the FHWA memorandum, “MUTCD - Revised Interim
Approval for the use of Automated Flagger Assistance Devices in Temporary Traffic Control
Zones (IA-4R)”, dated January 28, 2005. The devices shall be mounted on a trailer or a moveable
cart and shall meet the requirements of NCHRP 350, Category 4.

The AFAD shall be the Stop/Slow type. This device uses remotely controlled “STOP” and “SLOW”
signs to alternately control right-of-way.
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Signs for the AFAD shall be according to Article 701.03 of the Standard Specifications and the
MUTCD. The signs shall be 24 x 24 in. (600 x 600 mm) having an octagon shaped “STOP” sign
on one side and a diamond shaped “SLOW” sign on the opposite side. The letters on the signs
shall be 8 in. (200 mm) high. If the “STOP” sign has louvers, the full sign face shall be visible at
a distance of 50 ft (15 m) and greater.

The signs shall be supplemented with one of the following types of lights.

(a) Flashing Lights. When flashing lights are used, white or red flashing lights shall be
mounted within the “STOP” sign face and white or yellow flashing lights within the “SLOW”
sign face.

(b) Stop and Warning Beacons. When beacons are used, a stop beacon shall be mounted
24 in. (600 mm) or less above the “STOP” sign face and a warning beacon mounted 24 in.
(600 mm) or less above, below, or to the side of the “SLOW” sign face. As an option, a
Type B warning light may be used in lieu of the warning beacon.

A “WAIT ON STOP” sign shall be placed on the right hand side of the roadway at a point where
drivers are expected to stop. The sign shall be 24 x 30 in. (600 x 750 mm) with a black legend
and border on a white background. The letters shall be at least 6 in. (150 mm) high.

This device may include a gate arm or mast arm that descends to a horizontal position when the
“STOP” sign is displayed and rises to a vertical position when the “SLOW” sign is displayed.
When included, the end of the arm shall reach at least to the center of the lane being controlled.
The arm shall have alternating red and white retroreflective stripes, on both sides, sloping
downward at 45 degrees toward the side on which traffic will pass. The stripes shall be 6 in.
(150 mm) in width and at least 2 in. (50 mm) in height.

Flagging Requirements. Flaggers and flagging requirements shall be according to
Article 701.13 of the Standard Specifications and the following.

AFADs shall be placed at each end of the traffic control, where a flagger is shown on the plans.
The flaggers shall be able to view the face of the AFAD and approaching traffic during operation.

To stop traffic, the “STOP” sign shall be displayed, the corresponding lights/beacon shall flash,
and when included, the gate arm shall descend to a horizontal position. To permit traffic to move,
the “SLOW” sign shall be displayed, the corresponding lights/beacon shall flash, and when
included, the gate arm shall rise to a vertical position.

If used at night, the AFAD location shall be illuminated according to Section 701 of the Standard
Specifications.

When not in use, AFADs will be considered nonoperating equipment and shall be stored
according to Article 701.11 of the Standard Specifications.

Basis of Payment. This work will not be paid for separately but shall be considered as included
in the cost of the various traffic control items included in the contract.
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BLENDED FINELY DIVIDED MINERALS (BDE)
Effective: April 1, 2021
Revise the second paragraph of Article 1010.01 of the Standard Specifications to read:

“Different sources or types of finely divided minerals shall not be mixed or used alternately in
the same item of construction, except as a blended finely divided mineral product according to
Article 1010.06.”

Add the following article to Section 1010 of the Standard Specifications:

“1010.06 Blended Finely Divided Minerals. Blended finely divided minerals shall be the
product resulting from the blending or intergrinding of two or three finely divided minerals.
Blended finely divided minerals shall be according to ASTM C 1697, except as follows.

(a) Blending shall be accomplished by mechanically or pneumatically intermixing the
constituent finely divided minerals into a uniform mixture that is then discharged into a silo
for storage or tanker for transportation.

(b) The blended finely divided mineral product will be classified according to its predominant
constituent or the manufacturer’s designation and shall meet the chemical requirements
of its classification. The other finely divided mineral constituent(s) will not be required to
conform to their individual standards.”

COMPENSABLE DELAY COSTS (BDE)
Effective: June 2, 2017 Revised: April 1, 2019
Revise Article 107.40(b) of the Standard Specifications to read:

“(b) Compensation. Compensation will not be allowed for delays, inconveniences, or damages
sustained by the Contractor from conflicts with facilities not meeting the above definition;
or if a conflict with a utility in an unanticipated location does not cause a shutdown of the
work or a documentable reduction in the rate of progress exceeding the limits set herein.
The provisions of Article 104.03 notwithstanding, compensation for delays caused by a
utility in an unanticipated location will be paid according to the provisions of this Article
governing minor and major delays or reduced rate of production which are defined as
follows.

(1) Minor Delay. A minor delay occurs when the work in conflict with the utility in an
unanticipated location is completely stopped for more than two hours, but not to
exceed two weeks.

(2) Major Delay. A major delay occurs when the work in conflict with the utility in an
unanticipated location is completely stopped for more than two weeks.
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(3) Reduced Rate of Production Delay. A reduced rate of production delay occurs when
the rate of production on the work in conflict with the utility in an unanticipated location
decreases by more than 25 percent and lasts longer than seven calendar days.”

Revise Article 107.40(c) of the Standard Specifications to read:

“(c) Payment. Payment for Minor, Major, and Reduced Rate of Production Delays will be made
as follows.

(1) Minor Delay. Labor idled which cannot be used on other work will be paid for according
to Article 109.04(b)(1) and (2) for the time between start of the delay and the minimum
remaining hours in the work shift required by the prevailing practice in the area.

Equipment idled which cannot be used on other work, and which is authorized to
standby on the project site by the Engineer, will be paid for according to
Article 109.04(b)(4).

(2) Major Delay. Labor will be the same as for a minor delay.

Equipment will be the same as for a minor delay, except Contractor-owned equipment
will be limited to two weeks plus the cost of move-out to either the Contractor’s yard or
another job and the cost to re-mobilize, whichever is less. Rental equipment may be
paid for longer than two weeks provided the Contractor presents adequate support to
the Department (including lease agreement) to show retaining equipment on the job is
the most economical course to follow and in the public interest.

(3) Reduced Rate of Production Delay. The Contractor will be compensated for the
reduced productivity for labor and equipment time in excess of the 25 percent threshold
for that portion of the delay in excess of seven calendar days. Determination of
compensation will be in accordance with Article 104.02, except labor and material
additives will not be permitted.

Payment for escalated material costs, escalated labor costs, extended project overhead,
and extended traffic control will be determined according to Article 109.13.”

Revise Article 108.04(b) of the Standard Specifications to read:
“(b) No working day will be charged under the following conditions.
(1) When adverse weather prevents work on the controlling item.
(2) When job conditions due to recent weather prevent work on the controlling item.
(3) When conduct or lack of conduct by the Department or its consultants, representatives,
officers, agents, or employees; delay by the Department in making the site available;

or delay in furnishing any items required to be furnished to the Contractor by the
Department prevents work on the controlling item.
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(4) When delays caused by utility or railroad adjustments prevent work on the controlling
item.

(5) When strikes, lock-outs, extraordinary delays in transportation, or inability to procure
critical materials prevent work on the controlling item, as long as these delays are not
due to any fault of the Contractor.

(6) When any condition over which the Contractor has no control prevents work on the
controlling item.”

Revise Article 109.09(f) of the Standard Specifications to read:

“(f) Basis of Payment. After resolution of a claim in favor of the Contractor, any adjustment in
time required for the work will be made according to Section 108. Any adjustment in the
costs to be paid will be made for direct labor, direct materials, direct equipment, direct
jobsite overhead, direct offsite overhead, and other direct costs allowed by the resolution.
Adjustments in costs will not be made for interest charges, loss of anticipated profit,
undocumented loss of efficiency, home office overhead and unabsorbed overhead other
than as allowed by Article 109.13, lost opportunity, preparation of claim expenses and
other consequential indirect costs regardless of method of calculation.

The above Basis of Payment is an essential element of the contract and the claim cost
recovery of the Contractor shall be so limited.”

Add the following to Section 109 of the Standard Specifications.
“109.13 Payment for Contract Delay. Compensation for escalated material costs, escalated

labor costs, extended project overhead, and extended traffic control will be allowed when such
costs result from a delay meeting the criteria in the following table.

Contract Type Cause of Delay Length of Delay

Workina Davs Article 108.04(b)(3) or | No working days have been charged for two
9Lays | Article 108.04(b)(4) consecutive weeks.

. . The Contractor has been granted a minimum two
Completion Art!cle 108.08(b)(1) or week extension of contract time, according to
Date Article 108.08(b)(7) Article 108.08

Payment for each of the various costs will be according to the following.

(a) Escalated Material and/or Labor Costs. When the delay causes work, which would have
otherwise been completed, to be done after material and/or labor costs have increased,
such increases will be paid. Payment for escalated material costs will be limited to the
increased costs substantiated by documentation furnished by the Contractor. Payment
for escalated labor costs will be limited to those items in Article 109.04(b)(1) and (2),
except the 35 percent and 10 percent additives will not be permitted.
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(b) Extended Project Overhead. For the duration of the delay, payment for extended project
overhead will be paid as follows.

(1) Direct Jobsite and Offsite Overhead. Payment for documented direct jobsite overhead
and documented direct offsite overhead, including onsite supervisory and
administrative personnel, will be allowed according to the following table.

Original Contract Supervisory and Administrative
Amount Personnel
Up to $5,000,000 One Project Superintendent
One Project Manager,
Over $ 5,000,000 - | One Project Superintendent or
up to $25,000,000 Engineer, and
One Clerk
One Project Manager,
Over $25,000,000 - |One Project Superintendent,
up to $50,000,000 One Engineer, and
One Clerk
One Project Manager,
Over $50,000,000 Two Project . Superintendents,
One Engineer, and
One Clerk

(2) Home Office and Unabsorbed Overhead. Payment for home office and unabsorbed
overhead will be calculated as 8 percent of the total delay cost.

(c) Extended Traffic Control. Traffic control required for an extended period of time due to the
delay will be paid for according to Article 109.04.

When an extended traffic control adjustment is paid under this provision, an adjusted unit
price as provided for in Article 701.20(a) for increase or decrease in the value of work by
more than ten percent will not be paid.

Upon payment for a contract delay under this provision, the Contractor shall assign
subrogation rights to the Department for the Department’s efforts of recovery from any other party
for monies paid by the Department as a result of any claim under this provision. The Contractor
shall fully cooperate with the Department in its efforts to recover from another party any money
paid to the Contractor for delay damages under this provision.”

DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE)
Effective: September 1, 2000 Revised: March 2, 2019

FEDERAL OBLIGATION. The Department of Transportation, as a recipient of federal financial

assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination in

the award and administration of contracts. Consequently, the federal regulatory provisions of

49 CFR Part 26 apply to this contract concerning the utilization of disadvantaged business

enterprises. For the purposes of this Special Provision, a disadvantaged business enterprise
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(DBE) means a business certified by the Department in accordance with the requirements of
49 CFR Part 26 and listed in the lllinois Unified Certification Program (IL UCP) DBE Directory.

STATE OBLIGATION. This Special Provision will also be used by the Department to satisfy the
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities
Act, 30 ILCS 575. When this Special Provision is used to satisfy state law requirements on
100 percent state-funded contracts, the federal government has no involvement in such contracts
(not a federal-aid contract) and no responsibility to oversee the implementation of this Special
Provision by the Department on those contracts. DBE participation on 100 percent state-funded
contracts will not be credited toward fulfilling the Department’s annual overall DBE goal required
by the US Department of Transportation to comply with the federal DBE program requirements.

CONTRACTOR ASSURANCE. The Contractor makes the following assurance and agrees to
include the assurance in each subcontract the Contractor signs with a subcontractor.

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race,
color, national origin, or sex in the performance of this contract. The Contractor shall carry
out applicable requirements of 49 CFR Part 26 in the award and administration of contracts
funded in whole or in part with federal or state funds. Failure by the Contractor to carry out
these requirements is a material breach of this contract, which may result in the termination
of this contract or such other remedy as the recipient deems appropriate, which may include,
but is not limited to:

(a) Withholding progress payments;

(b) Assessing sanctions;

(c) Liquidated damages; and/or

(d) Disqualifying the Contractor from future bidding as non-responsible.

OVERALL GOAL SET FOR THE DEPARTMENT. As a requirement of compliance with 49 CFR
Part 26, the Department has set an overall goal for DBE participation in its federally assisted
contracts. That goal applies to all federal-aid funds the Department will expend in its federally
assisted contracts for the subject reporting fiscal year. The Department is required to make a
good faith effort to achieve the overall goal. The dollar amount paid to all approved DBE
companies performing work called for in this contract is eligible to be credited toward fulfillment
of the Department’s overall goal.

CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR. This contract includes a
specific DBE utilization goal established by the Department. The goal has been included because
the Department has determined the work of this contract has subcontracting opportunities that
may be suitable for performance by DBE companies. The determination is based on an
assessment of the type of work, the location of the work, and the availability of DBE companies
to do a part of the work. The assessment indicates, in the absence of unlawful discrimination and
in an arena of fair and open competition, DBE companies can be expected to perform 0.00% of
the work. This percentage is set as the DBE participation goal for this contract. Consequently,
in addition to the other award criteria established for this contract, the Department will only award
this contract to a bidder who makes a good faith effort to meet this goal of DBE participation in
the performance of the work. A bidder makes a good faith effort for award consideration if either
of the following is done in accordance with the procedures set for in this Special Provision:
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(a) The bidder documents enough DBE participation has been obtained to meet the goal or,

(b) The bidder documents a good faith effort has been made to meet the goal, even though
the effort did not succeed in obtaining enough DBE participation to meet the goal.

DBE LOCATOR REFERENCES. Bidders shall consult the IL UCP DBE Directory as a reference
source for DBE-certified companies. In addition, the Department maintains a letting and item
specific DBE locator information system whereby DBE companies can register their interest in
providing quotes on particular bid items advertised for letting. Information concerning DBE
companies willing to quote work for particular contracts may be obtained by contacting the
Department’s Bureau of Small Business Enterprises at telephone number (217) 785-4611, or by
visiting the Department’s website at:
http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-
certification/il-ucp-directory/index.

BIDDING PROCEDURES. Compliance with this Special Provision is a material bidding
requirement and failure of the bidder to comply will render the bid not responsive.

The bidder shall submit a DBE Utilization Plan (form SBE 2026), and a DBE Participation
Statement (form SBE 2025) for each DBE company proposed for the performance of work to
achieve the contract goal, with the bid. If the Utilization Plan indicates the contract goal will not
be met, documentation of good faith efforts shall also be submitted. The documentation of good
faith efforts must include copies of each DBE and non-DBE subcontractor quote submitted to the
bidder when a non-DBE subcontractor is selected over a DBE for work on the contract. The
required forms and documentation must be submitted as a single .pdf file using the “Integrated
Contractor Exchange (iCX)” application within the Department’s “EBids System”.

The Department will not accept a Utilization Plan if it does not meet the bidding procedures set
forth herein and the bid will be declared not responsive. In the event the bid is declared not
responsive, the Department may elect to cause the forfeiture of the penal sum of the bidder’s
proposal guaranty and may deny authorization to bid the project if re-advertised for bids.

GOOD FAITH EFFORT PROCEDURES. The contract will not be awarded until the Utilization
Plan is approved. All information submitted by the bidder must be complete, accurate and
adequately document enough DBE participation has been obtained or document the good faith
efforts of the bidder, in the event enough DBE participation has not been obtained, before the
Department will commit to the performance of the contract by the bidder. The Utilization Plan will
be approved by the Department if the Utilization Plan documents sufficient commercially useful
DBE work to meet the contract goal or the bidder submits sufficient documentation of a good faith
effort to meet the contract goal pursuant to 49 CFR Part 26, Appendix A. This means the bidder
must show that all necessary and reasonable steps were taken to achieve the contract goal.
Necessary and reasonable steps are those which, by their scope, intensity and appropriateness
to the objective, could reasonably be expected to obtain sufficient DBE participation, even if they
were not successful. The Department will consider the quality, quantity, and intensity of the kinds
of efforts the bidder has made. Mere pro forma efforts, in other words efforts done as a matter of
form, are not good faith efforts; rather, the bidder is expected to have taken genuine efforts that
would be reasonably expected of a bidder actively and aggressively trying to obtain DBE
participation sufficient to meet the contract goal.
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(a) The following is a list of types of action that the Department will consider as part of the
evaluation of the bidder’s good faith efforts to obtain participation. These listed factors are
not intended to be a mandatory checklist and are not intended to be exhaustive. Other
factors or efforts brought to the attention of the Department may be relevant in appropriate
cases and will be considered by the Department.

(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid
meetings, advertising and/or written notices) the interest of all certified DBE
companies that have the capability to perform the work of the contract. The bidder
must solicit this interest within sufficient time to allow the DBE companies to respond
to the solicitation. The bidder must determine with certainty if the DBE companies are
interested by taking appropriate steps to follow up initial solicitations.

(2) Selecting portions of the work to be performed by DBE companies in order to increase
the likelihood that the DBE goals will be achieved. This includes, where appropriate,
breaking out contract work items into economically feasible units to facilitate DBE
participation, even when the Contractor might otherwise prefer to perform these work
items with its own forces.

(3) Providing interested DBE companies with adequate information about the plans,
specifications, and requirements of the contract in a timely manner to assist them in
responding to a solicitation.

(4) a. Negotiating in good faith with interested DBE companies. It is the bidder's
responsibility to make a portion of the work available to DBE subcontractors and
suppliers and to select those portions of the work or material needs consistent with
the available DBE subcontractors and suppliers, so as to facilitate DBE
participation. Evidence of such negotiation includes the names, addresses, and
telephone numbers of DBE companies that were considered; a description of the
information provided regarding the plans and specifications for the work selected
for subcontracting; and evidence as to why additional agreements could not be
reached for DBE companies to perform the work.

b. A bidder using good business judgment would consider a number of factors in
negotiating with subcontractors, including DBE subcontractors, and would take a
firm’s price and capabilities as well as contract goals into consideration. However,
the fact that there may be some additional costs involved in finding and using DBE
companies is not in itself sufficient reason for a bidder’s failure to meet the contract
DBE goal, as long as such costs are reasonable. Also the ability or desire of a
bidder to perform the work of a contract with its own organization does not relieve
the bidder of the responsibility to make good faith efforts. Bidders are not,
however, required to accept higher quotes from DBE companies if the price
difference is excessive or unreasonable. In accordance with the above Bidding
Procedures, the documentation of good faith efforts must include copies of each
DBE and non-DBE subcontractor quote submitted to the bidder when a non-DBE
subcontractor was selected over a DBE for work on the contract.

(5) Not rejecting DBE companies as being unqualified without sound reasons based on a
thorough investigation of their capabilities. The bidder’s standing within its industry,
membership in specific groups, organizations, or associations and political or social
affiliations (for example union vs. non-union employee status) are not legitimate
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causes for the rejection or non-solicitation of bids in the bidder’s efforts to meet the
project goal.

(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of credit,
or insurance as required by the recipient or Contractor.

(7) Making efforts to assist interested DBE companies in obtaining necessary equipment,
supplies, materials, or related assistance or services.

(8) Effectively using the services of available minority/women community organizations;
minority/women contractors’ groups; local, state, and federal minority/women business
assistance offices; and other organizations as allowed on a case-by-case basis to
provide assistance in the recruitment and placement of DBE companies.

(b) If the Department determines the bidder has made a good faith effort to secure the work
commitment of DBE companies to meet the contract goal, the Department will award the
contract provided it is otherwise eligible for award. If the Department determines the
bidder has failed to meet the requirements of this Special Provision or that a good faith
effort has not been made, the Department will notify the responsible company official
designated in the Utilization Plan that the bid is not responsive. The notification will also
include a statement of reasons for the adverse determination. If the Utilization Plan is not
approved because it is deficient as a technical matter, unless waived by the Department,
the bidder will be notified and will be allowed no more than a five calendar day period to
cure the deficiency.

(c) The bidder may request administrative reconsideration of an adverse determination by
emailing the Department at “DOT.DBE.UP@illinois.gov” within the five calendar days after
the receipt of the notification of the determination. The determination shall become final
if a request is not made on or before the fifth calendar day. A request may provide
additional written documentation or argument concerning the issues raised in the
determination statement of reasons, provided the documentation and arguments address
efforts made prior to submitting the bid. The request will be reviewed by the Department’s
Reconsideration Officer. The Reconsideration Officer will extend an opportunity to the
bidder to meet in person to consider all issues of documentation and whether the bidder
made a good faith effort to meet the goal. After the review by the Reconsideration Officer,
the bidder will be sent a written decision within ten working days after receipt of the request
for reconsideration, explaining the basis for finding that the bidder did or did not meet the
goal or make adequate good faith efforts to do so. A final decision by the Reconsideration
Officer that a good faith effort was made shall approve the Utilization Plan submitted by
the bidder and shall clear the contract for award. A final decision that a good faith effort
was not made shall render the bid not responsive.

CALCULATING DBE PARTICIPATION. The Utilization Plan values represent work anticipated
to be performed and paid for upon satisfactory completion. The Department is only able to count
toward the achievement of the overall goal and the contract goal the value of payments made for
the work actually performed by DBE companies. In addition, a DBE must perform a commercially
useful function on the contract to be counted. A commercially useful function is generally
performed when the DBE is responsible for the work and is carrying out its responsibilities by
actually performing, managing, and supervising the work involved. The Department and
Contractor are governed by the provisions of 49 CFR Part 26.55(c) on questions of commercially
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useful functions as it affects the work. Specific counting guidelines are provided in 49 CFR Part
26.55, the provisions of which govern over the summary contained herein.

(a) DBE as the Contractor: 100 percent goal credit for that portion of the work performed by
the DBE’s own forces, including the cost of materials and supplies. Work that a DBE
subcontracts to a non-DBE does not count toward the DBE goals.

(b) DBE as a joint venture Contractor: 100 percent goal credit for that portion of the total
dollar value of the contract equal to the distinct, clearly defined portion of the work
performed by the DBE’s own forces.

(c) DBE as a subcontractor: 100 percent goal credit for the work of the subcontract performed
by the DBE’s own forces, including the cost of materials and supplies, excluding the
purchase of materials and supplies or the lease of equipment by the DBE subcontractor
from the Contractor or its affiliates. Work that a DBE subcontractor in turn subcontracts
to a non-DBE does not count toward the DBE goal.

(d) DBE as a trucker: 100 percent goal credit for trucking participation provided the DBE is
responsible for the management and supervision of the entire trucking operation for which
it is responsible. At least one truck owned, operated, licensed, and insured by the DBE
must be used on the contract. Credit will be given for the following:

(1) The DBE may lease trucks from another DBE firm, including an owner-operator who
is certified as a DBE. The DBE who leases trucks from another DBE receives credit
for the total value of the transportation services the lessee DBE provides on the
contract.

(2) The DBE may also lease trucks from a non-DBE firm, including from an owner-
operator. The DBE who leases trucks from a non-DBE is entitled to credit only for the
fee or commission is receives as a result of the lease arrangement.

(e) DBE as a material supplier:

(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE
regular dealer.

(2) 100 percent goal credit for the cost of materials of supplies obtained from a DBE
manufacturer.

(3) 100 percent credit for the value of reasonable fees and commissions for the
procurement of materials and supplies if not a DBE regular dealer or DBE
manufacturer.

CONTRACT COMPLIANCE. Compliance with this Special Provision is an essential part of the
contract. The Department is prohibited by federal regulations from crediting the participation of a
DBE included in the Utilization Plan toward either the contract goal or the Department’s overall
goal until the amount to be applied toward the goals has been paid to the DBE. The following
administrative procedures and remedies govern the compliance by the Contractor with the
contractual obligations established by the Utilization Plan. After approval of the Utilization Plan
and award of the contract, the Utilization Plan and individual DBE Participation Statements
become part of the contract. If the Contractor did not succeed in obtaining enough DBE
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participation to achieve the advertised contract goal, and the Utilization Plan was approved and
contract awarded based upon a determination of good faith, the total dollar value of DBE work
calculated in the approved Utilization Plan as a percentage of the awarded contract value shall
become the amended contract goal. All work indicated for performance by an approved DBE
shall be performed, managed, and supervised by the DBE executing the DBE Participation
Commitment Statement.

(a) NO AMENDMENT. No amendment to the Utilization Plan may be made without prior
written approval from the Department’'s Bureau of Small Business Enterprises. All
requests for amendment to the Utilization Plan shall be emailed to the Department at
DOT.DBE.UP@illinois.gov.

(b) CHANGES TO WORK. Any deviation from the DBE condition-of-award or contract plans,
specifications, or special provisions must be approved, in writing, by the Department as
provided elsewhere in the Contract. The Contractor shall notify affected DBEs in writing
of any changes in the scope of work which result in a reduction in the dollar amount
condition-of-award to the contract. Where the revision includes work committed to a new
DBE subcontractor, not previously involved in the project, then a Request for Approval of
Subcontractor, Department form BC 260A or AER 260A, must be signed and submitted.
If the commitment of work is in the form of additional tasks assigned to an existing
subcontract, a new Request for Approval of Subcontractor will not be required. However,
the Contractor must document efforts to assure the existing DBE subcontractor is capable
of performing the additional work and has agreed in writing to the change.

(c) SUBCONTRACT. The Contractor must provide copies of DBE subcontracts to the
Department upon request. Subcontractors shall ensure that all lower tier subcontracts or
agreements with DBEs to supply labor or materials be performed in accordance with this
Special Provision.

(d) ALTERNATIVE WORK METHODS. In addition to the above requirements for reductions
in the condition of award, additional requirements apply to the two cases of Contractor-
initiated work substitution proposals. Where the contract allows alternate work methods
which serve to delete or create underruns in condition of award DBE work, and the
Contractor selects that alternate method or, where the Contractor proposes a substitute
work method or material that serves to diminish or delete work committed to a DBE and
replace it with other work, then the Contractor must demonstrate one of the following:

(1) The replacement work will be performed by the same DBE (as long as the DBE is
certified in the respective item of work) in a modification of the condition of award; or

(2) The DBE is aware its work will be deleted or will experience underruns and has agreed
in writing to the change. If this occurs, the Contractor shall substitute other work of
equivalent value to a certified DBE or provide documentation of good faith efforts to
do so; or

(3) The DBE is not capable of performing the replacement work or has declined to perform
the work at a reasonable competitive price. If this occurs, the Contractor shall
substitute other work of equivalent value to a certified DBE or provide documentation
of good faith efforts to do so.
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(e) TERMINATION AND REPLACEMENT PROCEDURES. The Contractor shall not
terminate or replace a DBE listed on the approved Utilization Plan, or perform with other
forces work designated for a listed DBE except as provided in this Special Provision. The
Contractor shall utilize the specific DBEs listed to perform the work and supply the
materials for which each is listed unless the Contractor obtains the Department’s written
consent as provided in subsection (a) of this part. Unless Department consent is provided
for termination of a DBE subcontractor, the Contractor shall not be entitled to any payment
for work or material unless it is performed or supplied by the DBE in the Utilization Plan.

As stated above, the Contractor shall not terminate or replace a DBE subcontractor listed
in the approved Utilization Plan without prior written consent. This includes, but is not
limited to, instances in which the Contractor seeks to perform work originally designated
for a DBE subcontractor with its own forces or those of an affiliate, a non-DBE firm, or with
another DBE firm. Written consent will be granted only if the Bureau of Small Business
Enterprises agrees, for reasons stated in its concurrence document, that the Contractor
has good cause to terminate or replace the DBE firm. Before transmitting to the Bureau
of Small Business Enterprises any request to terminate and/or substitute a DBE
subcontractor, the Contractor shall give notice in writing to the DBE subcontractor, with a
copy to the Bureau, of its intent to request to terminate and/or substitute, and the reason
for the request. The Contractor shall give the DBE five days to respond to the Contractor’s
notice. The DBE so notified shall advise the Bureau and the Contractor of the reasons, if
any, why it objects to the proposed termination of its subcontract and why the Bureau
should not approve the Contractor’s action. If required in a particular case as a matter of
public necessity, the Bureau may provide a response period shorter than five days.

For purposes of this paragraph, good cause includes the following circumstances:
(1) The listed DBE subcontractor fails or refuses to execute a written contract;

(2) The listed DBE subcontractor fails or refuses to perform the work of its subcontract in
a way consistent with normal industry standards. Provided, however, that good cause
does not exist if the failure or refusal of the DBE subcontractor to perform its work on
the subcontract results from the bad faith or discriminatory action of the Contractor;

(3) The listed DBE subcontractor fails or refuses to meet the Contractor’s reasonable,
nondiscriminatory bond requirements;

(4) The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit
unworthiness;

(5) The listed DBE subcontractor is ineligible to work on public works projects because of
suspension and debarment proceedings pursuant 2 CFR Parts 180, 215 and 1200 or
applicable state law.

(6) The Contractor has determined the listed DBE subcontractor is not a responsible
contractor;

(7) The listed DBE subcontractor voluntarily withdraws from the projects and provides
written notice to the Contractor of its withdrawal;

(8) The listed DBE is ineligible to receive DBE credit for the type of work required;
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(9) A DBE owner dies or becomes disabled with the result that the listed DBE
subcontractor is unable to complete its work on the contract;

(10) Other documented good cause that compels the termination of the DBE subcontractor.
Provided, that good cause does not exist if the Contractor seeks to terminate a DBE it
relied upon to obtain the contract so that the Contractor can self-perform the work for
which the DBE contractor was engaged or so that the Contractor can substitute
another DBE or non-DBE contractor after contract award.

When a DBE is terminated or fails to complete its work on the Contract for any reason,
the Contractor shall make a good faith effort to find another DBE to substitute for the
original DBE to perform at least the same amount of work under the contract as the
terminated DBE to the extent needed to meet the established Contract goal. The good
faith efforts shall be documented by the Contractor. If the Department requests
documentation under this provision, the Contractor shall submit the documentation
within seven days, which may be extended for an additional seven days if necessary
at the request of the Contractor. The Department will provide a written determination
to the Contractor stating whether or not good faith efforts have been demonstrated.

(f) EINAL PAYMENT. After the performance of the final item of work or delivery of material
by a DBE and final payment therefore to the DBE by the Contractor, but not later than
30 calendar days after payment has been made by the Department to the Contractor for
such work or material, the Contractor shall submit a DBE Payment Agreement on
Department form SBE 2115 to the Resident Engineer. If full and final payment has not
been made to the DBE, the DBE Payment Agreement shall indicate whether a
disagreement as to the payment required exists between the Contractor and the DBE or
if the Contractor believes the work has not been satisfactorily completed. If the Contractor
does not have the full amount of work indicated in the Utilization Plan performed by the
DBE companies indicated in the Utilization Plan and after good faith efforts are reviewed,
the Department may deduct from contract payments to the Contractor the amount of the
goal not achieved as liquidated and ascertained damages. The Contractor may request
an administrative reconsideration of any amount deducted as damages pursuant to
subsection (h) of this part.

(g) ENFORCEMENT. The Department reserves the right to withhold payment to the
Contractor to enforce the provisions of this Special Provision. Final payment shall not be
made on the contract until such time as the Contractor submits sufficient documentation
demonstrating achievement of the goal in accordance with this Special Provision or after
liquidated damages have been determined and collected.

(h) RECONSIDERATION. Notwithstanding any other provision of the contract, including but
not limited to Article 109.09 of the Standard Specifications, the Contractor may request
administrative reconsideration of a decision to deduct the amount of the goal not achieved
as liquidated damages. A request to reconsider shall be delivered to the Contract
Compliance Section and shall be handled and considered in the same manner as set forth
in paragraph (c) of “Good Faith Effort Procedures” of this Special Provision, except a final
decision that a good faith effort was not made during contract performance to achieve the
goal agreed to in the Utilization Plan shall be the final administrative decision of the
Department. The result of the reconsideration process is not administratively appealable
to the U.S. Department of Transportation.
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HIGH TENSION CABLE MEDIAN BARRIER (BDE)
Effective: January 1, 2020 Revised: January 1, 2022
Revise Note 2 in Article 644.02 of the Standard Specifications to read:

“Note 2. The wire rope (cable) shall be according to AASHTO M 30, Type 1 with Class A
coating, of the diameter shown in the manufacturer’s specifications. Additionally, the wire
rope shall be prestretched and shall have a minimum breaking strength of 39,900 Ibs
(177 kN) for 3/4 in. (19 mm) wire rope (individual wire strength equivalent to 174,000 psi
(1200 N/sq mm)) and the prestretched wire rope shall have a minimum modulus of
elasticity of 11,805,000 psi (8300 kg/sq mm).”

Revise the first paragraph of Article 644.05 of the Standard Specifications to read:

“644.05 Line Posts. Line posts for the HTC median barrier shall consist of driving posts
directly into the soil or setting posts in driven sockets or concrete socket foundations. Posts shall
be placed at the spacing and depth recommended by the manufacturer.”

Revise Article 782.01 of the Standard Specifications to read:

“782.01 Description. This work shall consist of furnishing and installing reflectors on
guardrail, barrier wall, high tension cable (HTC) median barrier, and curbs.”

Revise the first paragraph of Article 782.04 of the Standard Specifications to read:

“782.04 Guardrail, Barrier Wall, and High Tension Cable Median Barrier Reflectors.
Guardrail, barrier wall, and HTC median barrier reflectors shall be vertical and perpendicular to
the surface on which they are installed.”

Add the following to the end of Article 782.04 of the Standard Specifications:
“(d) High Tension Cable Median Barrier Reflectors. HTC median barrier reflectors shall be

monodirectional, and attached to each anchorage post and first line post. Beyond the first
line post, the reflectors shall be spaced according to the following table.

Reflector Spacing Table
Distance from HTC to Outside Edge of Shoulder Nominal Spacing
<8ft(24m) 80 ft (24 m)
> 8 ft (2.4 m) but <30 ft (9.1 m) 400 ft (122 m)
>30ft (9.1 m) Omit Reflectors

HTC median barrier reflectors shall be attached at a minimum height of 24 in. (600 mm)
above ground level at the base of the post. The method of attaching HTC median barrier
reflectors shall be as specified by the manufacturer.”
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Revise Article 782.07 of the Standard Specifications to read:

“782.07 Basis of Payment. This work will be paid for at the contract unit price per each for
GUARDRAIL REFLECTORS, of the type specified, BARRIER WALL REFLECTORS, of the type
specified, HIGH TENSION CABLE MEDIAN BARRIER REFLECTORS, or CURB
REFLECTORS.”

Revise the first paragraph of Article 1097.02 of the Standard Specifications to read:

“1097.02 Guardrail, Barrier Wall, and High Tension Cable Median Barrier Reflectors.
Guardrail, barrier wall, and HTC median barrier reflectors shall be according to the following.”

Add the following subparagraph to Article 1097.02 of the Standard Specifications:

“(d) High Tension Cable Median Barrier Reflectors. HTC median barrier reflectors shall be
monodirectional, amber colored, and provide a minimum reflective area of 7 sqin.
(4520 sg mm). The reflective sheeting shall meet Type AZ according to Article 1091.03,
and meet the minimum coefficient of retroreflection for “white” and “yellow” as specified
therein. The reflector shall be approved by the HTC system manufacturer as compatible
with the system.”

HIGH TENSION CABLE MEDIAN BARRIER REMOVAL (BDE)
Effective: April 1, 2022

Replace Section 632 of the Standard Specifications with the following:

“SECTION 632. GUARDRAIL, CABLE ROAD GUARD, AND HIGH TENSION CABLE MEDIAN BARRIER
REMOVAL

632.01 Description. This work shall consist of the removal and disposal of existing guardrail
(including traffic barrier terminals), cable road guard, and high tension cable (HTC) median
barrier.

CONSTRUCTION REQUIREMENTS

632.02 General. Posts and terminals shall be removed completely or cut off at least 6 in.
(150 mm) below the ground surface. Socket foundations shall be removed at least 1 ft (300 mm)
below the ground surface. All holes shall be filled and tamped. Pavement or paved mow strip
shall be level and free of protrusions or loose pieces greater than 1 in. (25 mm).

HTC median barrier shall be disconnected at the nearest turnbuckle past the removal limits.
Mow strip, anchorage system, and other appurtenances within the removal limits shall be
removed.

Materials that are to be salvaged under the contract or which the Engineer deems fit for reuse
shall be removed and stored at locations and in a manner approved by the Engineer. Materials
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that are not to be salvaged or materials unfit for reuse through no fault of the Contractor shall be
removed and disposed of according to Article 202.03.

632.03 Method of Measurement. This work will be measured for payment in feet (meters),
measured from the limits of removal as directed by the Engineer.

632.04 Basis of Payment. This work will be paid for at the contract unit price per foot (meter)
for GUARDRAIL REMOVAL, CABLE ROAD GUARD REMOVAL, or HIGH TENSION CABLE
MEDIAN BARRIER REMOVAL.”

PORTLAND CEMENT CONCRETE - HAUL TIME (BDE)
Effective: July 1, 2020
Revise Article 1020.11(a)(7) of the Standard Specifications to read:

“(7) Haul Time. Haul time shall begin when the delivery ticket is stamped. The delivery
ticket shall be stamped no later than five minutes after the addition of the mixing water
to the cement, or after the addition of the cement to the aggregate when the combined
aggregates contain free moisture in excess of two percent by weight (mass). If more
than one batch is required for charging a truck using a stationary mixer, the time of
haul shall start with mixing of the first batch. Haul time shall end when the truck is
emptied for incorporation of the concrete into the work. The maximum haul time shall
be as follows.

Maximum Haul Time V/
Concrete Temperature )
at Point of Discharge, (minutes)
°F (°C) Truck Mixer or Nonagitator
Truck Agitator Truck
50 -64 (10-17.5) 90 45
> 64 (> 17.5) - without retarder 60 30
> 64 (> 17.5) - with retarder 90 45

1/ To encourage start-up testing for mix adjustments at the plant, the first two trucks
will be allowed an additional 15 minutes haul time whenever such testing is
performed.

For a mixture which is not mixed on the jobsite, a delivery ticket shall be required for
each load. The following information shall be recorded on each delivery ticket: (1)
ticket number; (2) name of producer and plant location; (3) contract number; (4) name
of Contractor; (5) stamped date and time batched; (6) truck number; (7) quantity
batched; (8) amount of admixture(s) in the batch; (9) amount of water in the batch; and
(10) Department mix design number.

For concrete mixed in jobsite stationary mixers, the above delivery ticket may be
waived, but a method of verifying the haul time shall be established to the satisfaction
of the Engineer.”
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SPEED DISPLAY TRAILER (BDE)
Effective: April 2, 2014 Revised: January 1, 2022
Revise the last paragraph of Article 701.11 of the Standard Specifications to read:

“When not being utilized to inform and direct traffic, sign trailers, speed display trailers, arrow
boards, and portable changeable message boards shall be treated as nonoperating equipment.”

Add the following to Article 701.15 of the Standard Specifications:

“(m)Speed Display Trailer. A speed display trailer is used to enhance safety of the traveling
public and workers in work zones by alerting drivers of their speed, thus deterring them
from driving above the posted work zone speed limit.”

Add the following to Article 701.20 of the Standard Specifications:

“(k) When speed display trailers are shown on the Standard, this work will not be paid for
separately but shall be considered as included in the cost of the Standard.

For all other speed display trailers, this work will be paid for at the contract unit price per
calendar month or fraction thereof for each trailer as SPEED DISPLAY TRAILER.”

Add the following to Article 1106.02 of the Standard Specifications:

“(0) Speed Display Trailer. The speed display trailer shall consist of a LED speed indicator
display with self-contained, one-direction radar mounted on an orange see-through trailer.
The height of the display and radar shall be such that it will function and be visible when
located behind concrete barrier.

The speed measurement shall be by radar and provide a minimum detection distance of
1000 ft (300 m). The radar shall have an accuracy of £1 mile per hour.

The speed indicator display shall face approaching traffic and shall have a sign legend of
“YOUR SPEED” immediately above or below the speed display. The sign letters shall be
between 5 and 8 in. (125 and 200 mm) in height. The digital speed display shall show two
digits (00 to 99) in mph. The color of the changeable message legend shall be a yellow
legend on a black background. The minimum height of the numerals shall be 18 in.
(450 mm), and the nominal legibility distance shall be at least 750 ft (250 m).

The speed indicator display shall be equipped with a violation alert that flashes the
displayed detected speed when the work zone posted speed limit is exceeded. The speed
indicator shall have a maximum speed cutoff. On roadway facilities with a normal posted
speed limit greater than or equal to 45 mph, the detected speeds of vehicles traveling
more than 25 mph over the work zone speed limit shall not be displayed. On facilities with
normal posted speed limit of less than 45 mph, the detected speeds of vehicles traveling
more than 15 mph over the work zone speeds limit shall not be displayed. On any
roadway facility if detected speeds are less than 25 mph, they shall not be displayed. The
display shall include automatic dimming for nighttime operation.

The speed indicator measurement and display functions shall be equipped with the power
supply capable of providing 24 hours of uninterrupted service.”
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STEEL COST ADJUSTMENT (BDE)
Effective: April 2, 2004 Revised: January 1, 2022

Description. Steel cost adjustments will be made to provide additional compensation to the
Contractor, or a credit to the Department, for fluctuations in steel prices when optioned by the
Contractor. The bidder shall indicate with their bid whether or not this special provision will be
part of the contract. Failure to indicate “Yes” for any item of work will make that item of steel
exempt from steel cost adjustment.

Types of Steel Products. An adjustment will be made for fluctuations in the cost of steel used in
the manufacture of the following items:

Metal Piling (excluding temporary sheet piling)
Structural Steel
Reinforcing Steel

Other steel materials such as dowel bars, tie bars, welded reinforcement, guardrail, steel traffic
signal and light poles, towers and mast arms, metal railings (excluding wire fence), and frames
and grates will be subject to a steel cost adjustment when the pay items they are used in have a
contract value of $10,000 or greater.

The adjustments shall apply to the above items when they are part of the original proposed
construction, or added as extra work and paid for by agreed unit prices. The adjustments shall
not apply when the item is added as extra work and paid for at a lump sum price or by force
account.

Documentation.  Sufficient documentation shall be furnished to the Engineer to verify the
following:

(a) The dates and quantity of steel, in Ib (kg), shipped from the mill to the fabricator.

(b) The quantity of steel, in Ib (kg), incorporated into the various items of work covered by this
special provision. The Department reserves the right to verify submitted quantities.
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Method of Adjustment. Steel cost adjustments will be computed as follows:

SCA=QXD

Where: SCA = steel cost adjustment, in dollars
Q = quantity of steel incorporated into the work, in Ib (kg)
D = price factor, in dollars per Ib (kg)

D = MPIy — MPIL

Where: MPIw=  The Materials Cost Index for steel as published by the Engineering News-
Record for the month the steel is shipped from the mill. The indices will be
converted from dollars per 100 Ib to dollars per Ib (kg).

MPI_ = The Materials Cost Index for steel as published by the Engineering News-
Record for the month prior to the letting for work paid for at the contract price;
or for the month the agreed unit price letter is submitted by the Contractor for
extra work paid for by agreed unit price,. The indices will be converted from
dollars per 100 Ib to dollars per Ib (kg).

The unit weights (masses) of steel that will be used to calculate the steel cost adjustment for the
various items are shown in the attached table.

No steel cost adjustment will be made for any products manufactured from steel having a mill
shipping date prior to the letting date.

If the Contractor fails to provide the required documentation, the method of adjustment will be
calculated as described above; however, the MPIy will be based on the date the steel arrives at
the job site. In this case, an adjustment will only be made when there is a decrease in steel costs.

Basis of Payment. Steel cost adjustments may be positive or negative but will only be made when
there is a difference between the MPI_. and MPIy in excess of five percent, as calculated by:

Percent Difference = {(MPI. — MPIu) + MPI.} x 100

Steel cost adjustments will be calculated by the Engineer and will be paid or deducted when all
other contract requirements for the items of work are satisfied. Adjustments will only be made for
fluctuations in the cost of the steel as described herein. No adjustment will be made for changes
in the cost of manufacturing, fabrication, shipping, storage, etc.

The adjustments shall not apply during contract time subject to liquidated damages for completion
of the entire contract.
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ltem

Unit Mass (Weight)

Metal Piling (excluding temporary sheet piling)
Furnishing Metal Pile Shells 12 in. (305 mm), 0.179 in. (3.80 mm) wall thickness)
Furnishing Metal Pile Shells 12 in. (305 mm), 0.250 in. (6.35 mm) wall thickness)
Furnishing Metal Pile Shells 14 in. (356 mm), 0.250 in. (6.35 mm) wall thickness)

23 I/t (34 kg/m)
32 Ib/ft (48 kg/m)
37 Ib/ft (55 kg/m)

Other piling See plans
Structural Steel See plans for weights
(masses)
Reinforcing Steel See plans for weights
(masses)

Dowel Bars and Tie Bars

6 Ib (3 kg) each

Welded Reinforcement

63 Ib/100 sq ft (310 kg/sq m)

Guardrail
Steel Plate Beam Guardrail, Type A w/steel posts
Steel Plate Beam Guardrail, Type B w/steel posts
Steel Plate Beam Guardrail, Types A and B w/wood posts
Steel Plate Beam Guardrail, Type 2
Steel Plate Beam Guardrail, Type 6
Traffic Barrier Terminal, Type 1 Special (Tangent)
Traffic Barrier Terminal, Type 1 Special (Flared)

20 I/t (30 kg/m)

30 Ib/ft (45 kg/m)

8 Ib/ft (12 kg/m)
305 Ib (140 kg) each
1260 Ib (570 kg) each
730 Ib (330 kg) each
410 Ib (185 kg) each

Steel Traffic Signal and Light Poles, Towers and Mast Arms
Traffic Signal Post
Light Pole, Tenon Mount and Twin Mount, 30 - 40 ft (9 — 12 m)
Light Pole, Tenon Mount and Twin Mount, 45 - 55 ft (13.5 — 16.5 m)
Light Pole w/Mast Arm, 30 - 50 ft (9 — 15.2m )
Light Pole w/Mast Arm, 55 - 60 ft (16.5 — 18 m)
Light Tower w/Luminaire Mount, 80 - 110 ft (24 — 33.5 m)
Light Tower w/Luminaire Mount, 120 - 140 ft (36.5 — 42.5 m)
Light Tower w/Luminaire Mount, 150 - 160 ft (45.5 — 48.5 m)

11 Ib/ft (16 kg/m)
14 Ib/ft (21 kg/m)
21 I/t (31 kg/m)
13 Ib/ft (19 kg/m)
19 Ib/ft (28 kg/m)
31 Ib/ft (46 kg/m)
65 I/t (97 kg/m)
80 Ib/ft (119 kg/m)

Metal Railings (excluding wire fence)
Steel Railing, Type SM
Steel Railing, Type S-1
Steel Railing, Type T-1
Steel Bridge Rail

64 I/t (95 kg/m)
39 Ib/ft (58 kg/m)
53 Ib/ft (79 kg/m)
52 Ib/ft (77 kg/m)

Frames and Grates
Frame
Lids and Grates

250 Ib (115 kg)
150 Ib (70 kg)

SUBCONTRACTOR AND DBE PAYMENT REPORTING (BDE)

Effective: April 2, 2018

Add the following to Section 109 of the Standard Specifications.

“109.14 Subcontractor and Disadvantaged Business Enterprise Payment Reporting.
The Contractor shall report all payments made to the following parties:

(a) first tier subcontractors;

(b) lower tier subcontractors affecting disadvantaged business enterprise (DBE) goal credit;

(c) material suppliers or trucking firms that are part of the Contractor’'s submitted DBE

utilization plan.

The report shall be made through the Department’s on-line subcontractor payment reporting

system within 21 days of making the payment.”
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SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE)

Effective: November 2, 2017
Revised: April 1, 2019

Replace the second paragraph of Article 109.12 of the Standard Specifications with the following:
“This mobilization payment shall be made at least seven days prior to the subcontractor starting

work. The amount paid shall be at the following percentage of the amount of the subcontract
reported on form BC 260A submitted for the approval of the subcontractor’'s work.

Value of Subcontract Reported on Form BC 260A Mobilization Percentage
Less than $10,000 25%
$10,000 to less than $20,000 20%
$20,000 to less than $40,000 18%
$40,000 to less than $60,000 16%
$60,000 to less than $80,000 14%
$80,000 to less than $100,000 12%
$100,000 to less than $250,000 10%
$250,000 to less than $500,000 9%
$500,000 to $750,000 8%
Over $750,000 7%

TRAFFIC SPOTTERS (BDE)
Effective: January 1, 2019

Revise Article 701.13 of the Standard Specifications to read:

“701.13 Flaggers and Spotters. Flaggers shall be certified by an agency approved by the
Department. While on the job site, each flagger shall have in his/her possession a current driver’s
license and a current flagger certification I.D. card. For non-drivers, the lllinois Identification Card
issued by the Secretary of State will meet the requirement for a current driver’s license. This
certification requirement may be waived by the Engineer for emergency situations that arise due
to actions beyond the Contractor's control where flagging is needed to maintain safe traffic control
on a temporary basis. Spotters are defined as certified flaggers that provide support to workers
by monitoring traffic.

Flaggers and spotters shall be stationed to the satisfaction of the Engineer and be equipped
with a fluorescent orange, fluorescent yellow/green, or a combination of fluorescent orange and
fluorescent yellow/green vest meeting the requirements of ANSI/ISEA 107-2004 or ANSI/ISEA
107-2010 for Conspicuity Class 2 garments. Flaggers shall be equipped with a stop/slow traffic
control sign. Spotters shall be equipped with a loud warning device. The warning sound shall be
identifiable by workers so they can take evasive action when necessary. Other types of garments
may be substituted for the vest as long as the garments have a manufacturer’s tag identifying
them as meeting the ANSI Class 2 requirement. The longitudinal placement of the flagger may
be increased up to 100 ft (30 m) from that shown on the plans to improve the visibility of the
flagger. Flaggers shall not encroach on the open lane of traffic unless traffic has been stopped.
Spotters shall not encroach on the open lane of traffic, nor interact with or control the flow of traffic.
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For nighttime flagging, flaggers shall be illuminated by an overhead light source providing a
minimum vertical illuminance of 10 fc (108 lux) measured 1 ft (300 mm) out from the flagger’s
chest. The bottom of any luminaire shall be a minimum of 10 ft (3 m) above the pavement.
Luminaire(s) shall be shielded to minimize glare to approaching traffic and trespass light to
adjoining properties. Nighttime flaggers shall be equipped with fluorescent orange or fluorescent
orange and fluorescent yellow/green apparel meeting the requirements of ANSI/ISEA 107-2004
or ANSI/ISEA 107-2010 for Conspicuity Class 3 garments.

Flaggers and spotters shall be provided per the traffic control plan and as follows.

(a) Two-Lane Highways. Two flaggers will be required for each separate operation where
two-way traffic is maintained over one lane of pavement. Work operations controlled by
flaggers shall be no more than 1 mile (1600 m) in length. Flaggers shall be in sight of
each other or in direct communication at all times. Direct communication shall be obtained
by using portable two-way radios or walkie-talkies.

The Engineer will determine when a side road or entrance shall be closed to traffic. A
flagger will be required at each side road or entrance remaining open to traffic within the
operation where two-way traffic is maintained on one lane of pavement. The flagger shall
be positioned as shown on the plans or as directed by the Engineer.

(b) Multi-Lane Highways. At all times where traffic is restricted to less than the normal number
of lanes on a multilane pavement with a posted speed limit greater than 40 mph and the
workers are present, but not separated from the traffic by physical barriers, a flagger or
spotter shall be furnished as shown on the plans. Flaggers shall warn and direct traffic.
Spotters shall monitor traffic conditions and warn workers of errant approaching vehicles
or other hazardous conditions as they occur. One flagger will be required for each
separate activity of an operation that requires frequent encroachment in a lane open to
traffic. One spotter will be required for each separate activity with workers near the edge
of the open lane or with their backs facing traffic.

Flaggers will not be required when no work is being performed, unless there is a lane closure
on two-lane, two-way pavement.”

WEEKLY DBE TRUCKING REPORTS (BDE)
Effective: June 2, 2012 Revised: November 1, 2021

The Contractor shall submit a weekly report of Disadvantaged Business Enterprise (DBE) trucks
hired by the Contractor or subcontractors (i.e. not owned by the Contractor or subcontractors)
that are used for DBE goal credit.

The report shall be submitted to the Engineer on Department form “SBE 723” within ten business
days following the reporting period. The reporting period shall be Sunday through Saturday for
each week reportable trucking activities occur.

Any costs associated with providing weekly DBE trucking reports shall be considered as included
in the contract unit prices bid for the various items of work involved and no additional
compensation will be allowed.
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WORK ZONE TRAFFIC CONTROL DEVICES (BDE)
Effective: March 2, 2020
Add the following to Article 701.03 of the Standard Specifications:
“(q) Temporary SigN SUPPOIES .......uueeieiiiaeiiiiiiiiet e e e e e e e e e e e e e e eeaeaeeaaane 1106.02”
Revise the third paragraph of Article 701.14 of the Standard Specifications to read:

“For temporary sign supports, the Contractor shall provide a FHWA eligibility letter for each
device used on the contract. The letter shall provide information for the set-up and use of the
device as well as a detailed drawing of the device. The signs shall be supported within 20 degrees
of vertical. Weights used to stabilize signs shall be attached to the sign support per the
manufacturer’s specifications.”

Revise the first paragraph of Article 701.15 of the Standard Specifications to read:

«701.15 Traffic Control Devices. For devices that must meet crashworthiness standards,
the Contractor shall provide a manufacturer’s self-certification or a FHWA eligibility letter for each
Category 1 device and a FHWA eligibility letter for each Category 2 and Category 3 device used
on the contract. The self-certification or letter shall provide information for the set-up and use of
the device as well as a detailed drawing of the device.”

Revise the first six paragraphs of Article 1106.02 of the Standard Specifications to read:

“1106.02 Devices. Work zone traffic control devices and combinations of devices shall meet
crashworthiness standards for their respective categories. The categories are as follows.

Category 1 includes small, lightweight, channelizing and delineating devices that have been
in common use for many years and are known to be crashworthy by crash testing of similar
devices or years of demonstrable safe performance. These include cones, tubular markers,
plastic drums, and delineators, with no attachments (e.g. lights). Category 1 devices
manufactured after December 31, 2019 shall be MASH-16 compliant. Category 1 devices
manufactured on or before December 31, 2019, and compliant with NCHRP 350 or MASH 2009,
may be used on contracts let before December 31, 2024.

Category 2 includes devices that are not expected to produce significant vehicular velocity
change but may otherwise be hazardous. These include vertical panels with lights, barricades,
temporary sign supports, and Category 1 devices with attachments (e.g. drums with lights).
Category 2 devices manufactured after December 31, 2019 shall be MASH-16 compliant.
Category 2 devices manufactured on or before December 31, 2019, and compliant with
NCHRP 350 or MASH 2009, may be used on contracts let before December 31, 2024.

43



Various Routes

Project COVD-X1GR(891)

D3 HWY DAMAGE REPAIR FY 23
Various Counties

Contract No. 66M44

Category 3 includes devices that are expected to cause significant velocity changes or other
potentially harmful reactions to impacting vehicles. These include crash cushions (impact
attenuators), truck mounted attenuators, and other devices not meeting the definitions of
Category 1 or 2. Category 3 devices manufactured after December 31, 2019 shall be MASH-16
compliant. Category 3 devices manufactured on or before December 31, 2019, and compliant
with NCHRP 350 or MASH 2009, may be used on contracts let before December 31, 2029.
Category 3 devices shall be crash tested for Test Level 3 or the test level specified.

Category 4 includes portable or trailer-mounted devices such as arrow boards, changeable
message signs, temporary traffic signals, and area lighting supports. It is preferable for
Category 4 devices manufactured after December 31, 2019 to be MASH-16 compliant; however,
there are currently no crash tested devices in this category, so it remains exempt from the
NCHRP 350 or MASH compliance requirement.

For each type of device, when no more than one MASH-16 compliant is available, an
NCHRP 350 or MASH-2009 compliant device may be used, even if manufactured after
December 31, 2019.”

Revise Articles 1106.02(g), 1106.02(k), and 1106.02(l) to read:

“(g) Truck Mounted/Trailer Mounted Attenuators. The attenuator shall be approved for use at
Test Level 3. Test Level 2 may be used for normal posted speeds less than or equal to
45 mph.

(k) Temporary Water Filled Barrier. The water filled barrier shall be a lightweight plastic shell
designed to accept water ballast and be on the Department’s qualified product list.

Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of
the barrier as determined by acceptance testing; the configuration of the barrier in that
test; and the vehicle weight, velocity, and angle of impact of the deflection test. The
Engineer shall be provided one copy of the shop drawings.

(I) Movable Traffic Barrier. The movable traffic barrier shall be on the Department’s qualified
product list.

Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of
the barrier as determined by acceptance testing; the configuration of the barrier in that
test; and the vehicle weight, velocity, and angle of impact of the deflection test. The
Engineer shall be provided one copy of the shop drawings. The barrier shall be capable
of being moved on and off the roadway on a daily basis.”
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FHWA-1273 -- Revised May 1, 2012

REQUIRED CONTRACT PROVISIONS
FEDERAL-AID CONSTRUCTION CONTRACTS

. General

1. Nondiscrimination

Ill.  Nonsegregated Facilities

IV.  Davis-Bacon and Related Act Provisions

V. Contract Work Hours and Safety Standards Act Provisions

VI.  Subletting or Assigning the Contract

VII. Safety: Accident Prevention

VIIl. False Statements Concerning Highway Projects

IX.  Implementation of Clean Air Act and Federal Water Pollution
Control Act

X.  Compliance with Governmentwide Suspension and Debarment
Requirements

XI.  Certification Regarding Use of Contract Funds for Lobbying

ATTACHMENTS

A. Employment and Materials Preference for Appalachian Development
Highway System or Appalachian Local Access Road Contracts (included
in Appalachian contracts only)

. GENERAL

1. Form FHWA-1273 must be physically incorporated in each
construction contract funded under Title 23 (excluding emergency
contracts solely intended for debris removal). The contractor (or
subcontractor) must insert this form in each subcontract and further
require its inclusion in all lower tier subcontracts (excluding purchase
orders, rental agreements and other agreements for supplies or
services).

The applicable requirements of Form FHWA-1273 are incorporated by
reference for work done under any purchase order, rental agreement or
agreement for other services. The prime contractor shall be responsible
for compliance by any subcontractor, lower-tier subcontractor or service
provider.

Form FHWA-1273 must be included in all Federal-aid design-build
contracts, in all subcontracts and in lower tier subcontracts (excluding
subcontracts for design services, purchase orders, rental agreements
and other agreements for supplies or services). The design-builder shall
be responsible for compliance by any subcontractor, lower-tier
subcontractor or service provider.

Contracting agencies may reference Form FHWA-1273 in bid proposal
or request for proposal documents, however, the Form FHWA-1273 must
be physically incorporated (not referenced) in all contracts, subcontracts
and lower-tier subcontracts (excluding purchase orders, rental
agreements and other agreements for supplies or services related to a
construction contract).

2. Subject to the applicability criteria noted in the following sections,
these contract provisions shall apply to all work performed on the
contract by the contractor's own organization and with the assistance of
workers under the contractor's immediate superintendence and to all
work performed on the contract by piecework, station work, or by
subcontract.

3. A breach of any of the stipulations contained in these Required
Contract Provisions may be sufficient grounds for withholding of progress
payments, withholding of final payment, termination of the contract,
suspension / debarment or any other action determined to be appropriate
by the contracting agency and FHWA.

4. Selection of Labor: During the performance of this contract, the
contractor shall not use convict labor for any purpose within the limits of
a construction project on a Federal-aid highway unless it is labor

performed by convicts who are on parole, supervised release, or
probation. The term Federal-aid highway does not include roadways
functionally classified as local roads or rural minor collectors.

Il. NONDISCRIMINATION

The provisions of this section related to 23 CFR Part 230 are applicable
to all Federal-aid construction contracts and to all related construction
subcontracts of $10,000 or more. The provisions of 23 CFR Part 230 are
not applicable to material supply, engineering, or architectural service
contracts.

In addition, the contractor and all subcontractors must comply with the
following policies: Executive Order 11246, 41 CFR 60, 29 CFR 1625-
1627, Title 23 USC Section 140, the Rehabilitation Act of 1973, as
amended (29 USC 794), Title VI of the Civil Rights Act of 1964, as
amended, and related regulations including 49 CFR Parts 21, 26 and 27;
and 23 CFR Parts 200, 230, and 633.

The contractor and all subcontractors must comply with: the
requirements of the Equal Opportunity Clause in 41 CFR 60-1.4(b) and,
for all construction contracts exceeding $10,000, the Standard Federal
Equal Employment Opportunity Construction Contract Specifications in
41 CFR 60-4.3.

Note: The U.S. Department of Labor has exclusive authority to determine
compliance with Executive Order 11246 and the policies of the Secretary
of Labor including 41 CFR 60, and 29 CFR 1625-1627. The contracting
agency and the FHWA have the authority and the responsibility to
ensure compliance with Title 23 USC Section 140, the Rehabilitation Act
of 1973, as amended (29 USC 794), and Title VI of the Civil Rights Act of
1964, as amended, and related regulations including 49 CFR Parts 21,
26 and 27; and 23 CFR Parts 200, 230, and 633.

The following provision is adopted from 23 CFR 230, Appendix A, with
appropriate revisions to conform to the U.S. Department of Labor (US
DOL) and FHWA requirements.

1. Equal Employment Opportunity: Equal employment opportunity
(EEO) requirements not to discriminate and to take affirmative action to
assure equal opportunity as set forth under laws, executive orders, rules,
regulations (28 CFR 35, 29 CFR 1630, 29 CFR 1625-1627, 41 CFR 60
and 49 CFR 27) and orders of the Secretary of Labor as modified by the
provisions prescribed herein, and imposed pursuant to 23 U.S.C. 140
shall constitute the EEO and specific affirmative action standards for the
contractor's project activities under this contract. The provisions of the
Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et seq.) set
forth under 28 CFR 35 and 29 CFR 1630 are incorporated by reference
in this contract. In the execution of this contract, the contractor agrees to
comply with the following minimum specific requirement activities of
EEO:

a. The contractor will work with the contracting agency and the Federal
Government to ensure that it has made every good faith effort to provide
equal opportunity with respect to all of its terms and conditions of
employment and in their review of activities under the contract.

b. The contractor will accept as its operating policy the following
statement:

"It is the policy of this Company to assure that applicants are
employed, and that employees are treated during employment, without
regard to their race, religion, sex, color, national origin, age or
disability. Such action shall include: employment, upgrading,
demotion, or transfer; recruitment or recruitment advertising; layoff or
termination; rates of pay or other forms of compensation; and selection



for training, including apprenticeship, pre-apprenticeship, and/or on-
the-job training."

2. EEO Officer: The contractor will designate and make known to the
contracting officers an EEO Officer who will have the responsibility for
and must be capable of effectively administering and promoting an active
EEO program and who must be assigned adequate authority and
responsibility to do so.

3. Dissemination of Policy: All members of the contractor's staff who
are authorized to hire, supervise, promote, and discharge employees, or
who recommend such action, or who are substantially involved in such
action, will be made fully cognizant of, and will implement, the
contractor's EEO policy and contractual responsibilities to provide EEO
in each grade and classification of employment. To ensure that the
above agreement will be met, the following actions will be taken as a
minimum:

a. Periodic meetings of supervisory and personnel office employees
will be conducted before the start of work and then not less often than
once every six months, at which time the contractor's EEO policy and its
implementation will be reviewed and explained. The meetings will be
conducted by the EEO Officer.

b. All new supervisory or personnel office employees will be given a
thorough indoctrination by the EEO Officer, covering all major aspects of
the contractor's EEO obligations within thirty days following their
reporting for duty with the contractor.

c. All personnel who are engaged in direct recruitment for the project
will be instructed by the EEO Officer in the contractor's procedures for
locating and hiring minorities and women.

d. Notices and posters setting forth the contractor's EEO policy will be
placed in areas readily accessible to employees, applicants for
employment and potential employees.

e. The contractor's EEO policy and the procedures to implement such
policy will be brought to the attention of employees by means of
meetings, employee handbooks, or other appropriate means.

4. Recruitment: When advertising for employees, the contractor will
include in all advertisements for employees the notation: "An Equal
Opportunity Employer." All such advertisements will be placed in
publications having a large circulation among minorities and women in
the area from which the project work force would normally be derived.

a. The contractor will, unless precluded by a valid bargaining
agreement, conduct systematic and direct recruitment through public and
private employee referral sources likely to yield qualified minorities and
women. To meet this requirement, the contractor will identify sources of
potential minority group employees, and establish with such identified
sources procedures whereby minority and women applicants may be
referred to the contractor for employment consideration.

b. In the event the contractor has a valid bargaining agreement
providing for exclusive hiring hall referrals, the contractor is expected to
observe the provisions of that agreement to the extent that the system
meets the contractor's compliance with EEO contract provisions. Where
implementation of such an agreement has the effect of discriminating
against minorities or women, or obligates the contractor to do the same,
such implementation violates Federal nondiscrimination provisions.

c. The contractor will encourage its present employees to refer
minorities and women as applicants for employment. Information and
procedures with regard to referring such applicants will be discussed with
employees.

5. Personnel Actions: Wages, working conditions, and employee
benefits shall be established and administered, and personnel actions of
every type, including hiring, upgrading, promotion, transfer, demotion,
layoff, and termination, shall be taken without regard to race, color,
religion, sex, national origin, age or disability. The following procedures
shall be followed:

a. The contractor will conduct periodic inspections of project sites to
insure that working conditions and employee facilities do not indicate
discriminatory treatment of project site personnel.

b. The contractor will periodically evaluate the spread of wages paid
within each classification to determine any evidence of discriminatory
wage practices.

c. The contractor will periodically review selected personnel actions in
depth to determine whether there is evidence of discrimination. Where
evidence is found, the contractor will promptly take corrective action. If
the review indicates that the discrimination may extend beyond the
actions reviewed, such corrective action shall include all affected
persons.

d. The contractor will promptly investigate all complaints of alleged
discrimination made to the contractor in connection with its obligations
under this contract, will attempt to resolve such complaints, and will take
appropriate corrective action within a reasonable time. If the
investigation indicates that the discrimination may affect persons other
than the complainant, such corrective action shall include such other
persons. Upon completion of each investigation, the contractor will
inform every complainant of all of their avenues of appeal.

6. Training and Promotion:

a. The contractor will assist in locating, qualifying, and increasing the
skills of minorities and women who are applicants for employment or
current employees. Such efforts should be aimed at developing full
journey level status employees in the type of trade or job classification
involved.

b. Consistent with the contractor's work force requirements and as
permissible under Federal and State regulations, the contractor shall
make full use of training programs, i.e., apprenticeship, and on-the-job
training programs for the geographical area of contract performance. In
the event a special provision for training is provided under this contract,
this subparagraph will be superseded as indicated in the special
provision. The contracting agency may reserve training positions for
persons who receive welfare assistance in accordance with 23 U.S.C.
140(a).

c. The contractor will advise employees and applicants for
employment of available training programs and entrance requirements
for each.

d. The contractor will periodically review the training and promotion
potential of employees who are minorities and women and will
encourage eligible employees to apply for such training and promotion.

7. Unions: If the contractor relies in whole or in part upon unions as a
source of employees, the contractor will use good faith efforts to obtain
the cooperation of such unions to increase opportunities for minorities
and women. Actions by the contractor, either directly or through a
contractor's association acting as agent, will include the procedures set
forth below:

a. The contractor will use good faith efforts to develop, in cooperation
with the unions, joint training programs aimed toward qualifying more
minorities and women for membership in the unions and increasing the
skills of minorities and women so that they may qualify for higher paying
employment.

b. The contractor will use good faith efforts to incorporate an EEO
clause into each union agreement to the end that such union will be
contractually bound to refer applicants without regard to their race, color,
religion, sex, national origin, age or disability.

c. The contractor is to obtain information as to the referral practices
and policies of the labor union except that to the extent such information
is within the exclusive possession of the labor union and such labor
union refuses to furnish such information to the contractor, the contractor
shall so certify to the contracting agency and shall set forth what efforts
have been made to obtain such information.



d. In the event the union is unable to provide the contractor with a
reasonable flow of referrals within the time limit set forth in the collective
bargaining agreement, the contractor will, through independent
recruitment efforts, fill the employment vacancies without regard to race,
color, religion, sex, national origin, age or disability; making full efforts to
obtain qualified and/or qualifiable minorities and women. The failure of a
union to provide sufficient referrals (even though it is obligated to provide
exclusive referrals under the terms of a collective bargaining agreement)
does not relieve the contractor from the requirements of this paragraph.
In the event the union referral practice prevents the contractor from
meeting the obligations pursuant to Executive Order 11246, as
amended, and these special provisions, such contractor shall
immediately notify the contracting agency.

8. Reasonable Accommodation for Applicants / Employees with
Disabilities: The contractor must be familiar with the requirements for
and comply with the Americans with Disabilities Act and all rules and
regulations established there under. Employers must provide
reasonable accommodation in all employment activities unless to do so
would cause an undue hardship.

9. Selection of Subcontractors, Procurement of Materials and
Leasing of Equipment: The contractor shall not discriminate on the
grounds of race, color, religion, sex, national origin, age or disability in
the selection and retention of subcontractors, including procurement of
materials and leases of equipment. The contractor shall take all
necessary and reasonable steps to ensure nondiscrimination in the
administration of this contract.

a. The contractor shall notify all potential subcontractors and suppliers
and lessors of their EEO obligations under this contract.

b. The contractor will use good faith efforts to ensure subcontractor
compliance with their EEO obligations.

10. Assurance Required by 49 CFR 26.13(b):

a. The requirements of 49 CFR Part 26 and the State DOT’s U.S.
DOT-approved DBE program are incorporated by reference.

b. The contractor or subcontractor shall not
discriminate on the basis of race, color, national origin, or sex in the
performance of this contract. The contractor shall carry out applicable
requirements of 49 CFR Part 26 in the award and administration of DOT-
assisted contracts. Failure by the contractor to carry out these
requirements is a material breach of this contract, which may result in the
termination of this contract or such other remedy as the contracting
agency deems appropriate.

11. Records and Reports: The contractor shall keep such records as
necessary to document compliance with the EEO requirements. Such
records shall be retained for a period of three years following the date of
the final payment to the contractor for all contract work and shall be
available at reasonable times and places for inspection by authorized
representatives of the contracting agency and the FHWA.

a. The records kept by the contractor shall document the following:

(1) The number and work hours of minority and non-
minority group members and women employed in each work
classification on the project;

(2) The progress and efforts being made in cooperation with unions,
when applicable, to increase employment opportunities for minorities
and women; and

(3) The progress and efforts being made in locating, hiring, training,
qualifying, and upgrading minorities and women;

b. The contractors and subcontractors will submit an annual report to
the contracting agency each July for the duration of the project,
indicating the number of minority, women, and non-minority group
employees currently engaged in each work classification required by the
contract work. This information is to be reported on Form FHWA-1391.

The staffing data should represent the project work force on board in all
or any part of the last payroll period preceding the end of July. If on-the-
job training is being required by special provision, the contractor will be
required to collect and report training data. The employment data should
reflect the work force on board during all or any part of the last payroll
period preceding the end of July.

Ill. NONSEGREGATED FACILITIES

This provision is applicable to all Federal-aid construction contracts and
to all related construction subcontracts of $10,000 or more.

The contractor must ensure that facilities provided for employees are
provided in such a manner that segregation on the basis of race, color,
religion, sex, or national origin cannot result. The contractor may neither
require such segregated use by written or oral policies nor tolerate such
use by employee custom. The contractor's obligation extends further to
ensure that its employees are not assigned to perform their services at
any location, under the contractor's control, where the facilities are
segregated. The term "facilities" includes waiting rooms, work areas,
restaurants and other eating areas, time clocks, restrooms, washrooms,
locker rooms, and other storage or dressing areas, parking lots, drinking
fountains, recreation or entertainment areas, transportation, and housing
provided for employees. The contractor shall provide separate or single-
user restrooms and necessary dressing or sleeping areas to assure
privacy between sexes.

IV. DAVIS-BACON AND RELATED ACT PROVISIONS

This section is applicable to all Federal-aid construction projects
exceeding $2,000 and to all related subcontracts and lower-tier
subcontracts (regardless of subcontract size). The requirements apply to
all projects located within the right-of-way of a roadway that is
functionally classified as Federal-aid highway. This excludes roadways
functionally classified as local roads or rural minor collectors, which are
exempt. Contracting agencies may elect to apply these requirements to
other projects.

The following provisions are from the U.S. Department of Labor
regulations in 29 CFR 5.5 “Contract provisions and related matters” with
minor revisions to conform to the FHWA-1273 format and FHWA
program requirements.

1. Minimum wages

a. All laborers and mechanics employed or working upon the site of
the work, will be paid unconditionally and not less often than once a
week, and without subsequent deduction or rebate on any account
(except such payroll deductions as are permitted by regulations issued
by the Secretary of Labor under the Copeland Act (29 CFR part 3)), the
full amount of wages and bona fide fringe benefits (or cash equivalents
thereof) due at time of payment computed at rates not less than those
contained in the wage determination of the Secretary of Labor which is
attached hereto and made a part hereof, regardless of any contractual
relationship which may be alleged to exist between the contractor and
such laborers and mechanics.

Contributions made or costs reasonably anticipated for bona fide fringe
benefits under section 1(b)(2) of the Davis-Bacon Act on behalf of
laborers or mechanics are considered wages paid to such laborers or
mechanics, subject to the provisions of paragraph 1.d. of this section;
also, regular contributions made or costs incurred for more than a weekly
period (but not less often than quarterly) under plans, funds, or programs
which cover the particular weekly period, are deemed to be
constructively made or incurred during such weekly period. Such
laborers and mechanics shall be paid the appropriate wage rate and
fringe benefits on the wage determination for the classification of work
actually performed, without regard to skill, except as provided in 29 CFR
5.5(a)(4). Laborers or mechanics performing work in more than one
classification may be compensated at the rate specified for each



classification for the time actually worked therein: Provided, That the
employer's payroll records accurately set forth the time spent in each
classification in which work is performed. The wage determination
(including any additional classification and wage rates conformed under
paragraph 1.b. of this section) and the Davis-Bacon poster (WH-1321)
shall be posted at all times by the contractor and its subcontractors at the
site of the work in a prominent and accessible place where it can be
easily seen by the workers.

b. (1) The contracting officer shall require that any class of
laborers or mechanics, including helpers, which is not listed in the wage
determination and which is to be employed under the contract shall be
classified in conformance with the wage determination. The contracting
officer shall approve an additional classification and wage rate and fringe
benefits therefore only when the following criteria have been met:

(i) The work to be performed by the classification requested is not
performed by a classification in the wage determination; and

(i) The classification is utilized in the area by the construction
industry; and

(iii) The proposed wage rate, including any bona fide fringe
benefits, bears a reasonable relationship to the wage rates contained
in the wage determination.

(2) If the contractor and the laborers and mechanics to be employed
in the classification (if known), or their representatives, and the
contracting officer agree on the classification and wage rate (including
the amount designated for fringe benefits where appropriate), a report
of the action taken shall be sent by the contracting officer to the
Administrator of the Wage and Hour Division, Employment Standards
Administration, U.S. Department of Labor, Washington, DC 20210. The
Administrator, or an authorized representative, will approve, modify, or
disapprove every additional classification action within 30 days of
receipt and so advise the contracting officer or will notify the
contracting officer within the 30-day period that additional time is
necessary.

(3) In the event the contractor, the laborers or mechanics to be
employed in the classification or their representatives, and the
contracting officer do not agree on the proposed classification and
wage rate (including the amount designated for fringe benefits, where
appropriate), the contracting officer shall refer the questions, including
the views of all interested parties and the recommendation of the
contracting officer, to the Wage and Hour Administrator for
determination. The Wage and Hour Administrator, or an authorized
representative, will issue a determination within 30 days of receipt and
so advise the contracting officer or will notify the contracting officer
within the 30-day period that additional time is necessary.

(4) The wage rate (including fringe benefits where appropriate)
determined pursuant to paragraphs 1.b.(2) or 1.b.(3) of this section,
shall be paid to all workers performing work in the classification under
this contract from the first day on which work is performed in the
classification.

c. Whenever the minimum wage rate prescribed in the contract for a
class of laborers or mechanics includes a fringe benefit which is not
expressed as an hourly rate, the contractor shall either pay the benefit as
stated in the wage determination or shall pay another bona fide fringe
benefit or an hourly cash equivalent thereof.

d. If the contractor does not make payments to a trustee or other third
person, the contractor may consider as part of the wages of any laborer
or mechanic the amount of any costs reasonably anticipated in providing
bona fide fringe benefits under a plan or program, Provided, That the
Secretary of Labor has found, upon the written request of the contractor,
that the applicable standards of the Davis-Bacon Act have been met.
The Secretary of Labor may require the contractor to set aside in a

separate account assets for the meeting of obligations under the plan or
program.

2. Withholding

The contracting agency shall upon its own action or upon written request
of an authorized representative of the Department of Labor, withhold or
cause to be withheld from the contractor under this contract, or any other
Federal contract with the same prime contractor, or any other federally-
assisted contract subject to Davis-Bacon prevailing wage requirements,
which is held by the same prime contractor, so much of the accrued
payments or advances as may be considered necessary to pay laborers
and mechanics, including apprentices, trainees, and helpers, employed
by the contractor or any subcontractor the full amount of wages required
by the contract. In the event of failure to pay any laborer or mechanic,
including any apprentice, trainee, or helper, employed or working on the
site of the work, all or part of the wages required by the contract, the
contracting agency may, after written notice to the contractor, take such
action as may be necessary to cause the suspension of any further
payment, advance, or guarantee of funds until such violations have
ceased.

3. Payrolls and basic records

a. Payrolls and basic records relating thereto shall be maintained by
the contractor during the course of the work and preserved for a period
of three years thereafter for all laborers and mechanics working at the
site of the work. Such records shall contain the name, address, and
social security number of each such worker, his or her correct
classification, hourly rates of wages paid (including rates of contributions
or costs anticipated for bona fide fringe benefits or cash equivalents
thereof of the types described in section 1(b)(2)(B) of the Davis-Bacon
Act), daily and weekly number of hours worked, deductions made and
actual wages paid. Whenever the Secretary of Labor has found under 29
CFR 5.5(a)(1)(iv) that the wages of any laborer or mechanic include the
amount of any costs reasonably anticipated in providing benefits under a
plan or program described in section 1(b)(2)(B) of the Davis-Bacon Act,
the contractor shall maintain records which show that the commitment to
provide such benefits is enforceable, that the plan or program is
financially responsible, and that the plan or program has been
communicated in writing to the laborers or mechanics affected, and
records which show the costs anticipated or the actual cost incurred in
providing such benefits. Contractors employing apprentices or trainees
under approved programs shall maintain written evidence of the
registration of apprenticeship programs and certification of trainee
programs, the registration of the apprentices and trainees, and the ratios
and wage rates prescribed in the applicable programs.

b. (1) The contractor shall submit weekly for each week in which
any contract work is performed a copy of all payrolls to the contracting
agency. The payrolls submitted shall set out accurately and completely
all of the information required to be maintained under 29 CFR
5.5(a)(3)(i), except that full social security numbers and home addresses
shall not be included on weekly transmittals. Instead the payrolls shall
only need to include an individually identifying number for each
employee ( e.g. , the last four digits of the employee's social security
number). The required weekly payroll information may be submitted in
any form desired. Optional Form WH-347 is available for this purpose
from the Wage and Hour Division Web site at
http://www.dol.gov/esa/whd/forms/wh347instr.htm or its successor site.
The prime contractor is responsible for the submission of copies of
payrolls by all subcontractors. Contractors and subcontractors shall
maintain the full social security number and current address of each
covered worker, and shall provide them upon request to the contracting
agency for transmission to the State DOT, the FHWA or the Wage and
Hour Division of the Department of Labor for purposes of an investigation
or audit of compliance with prevailing wage requirements. It is not a
violation of this section for a prime contractor to require a subcontractor
to provide addresses and social security numbers to the prime contractor
for its own records, without weekly submission to the contracting
agency..



(2) Each payroll submitted shall be accompanied by a “Statement of
Compliance,” signed by the contractor or subcontractor or his or her
agent who pays or supervises the payment of the persons employed
under the contract and shall certify the following:

(i) That the payroll for the payroll period contains the information
required to be provided under §5.5 (a)(3)(ii) of Regulations, 29 CFR
part 5, the appropriate information is being maintained under §5.5
(a)(3)(i) of Regulations, 29 CFR part 5, and that such information is
correct and complete;

(i) That each laborer or mechanic (including each helper,
apprentice, and trainee) employed on the contract during the payroll
period has been paid the full weekly wages earned, without rebate,
either directly or indirectly, and that no deductions have been made
either directly or indirectly from the full wages earned, other than
permissible deductions as set forth in Regulations, 29 CFR part 3;

(iii) That each laborer or mechanic has been paid not less than the
applicable wage rates and fringe benefits or cash equivalents for the
classification of work performed, as specified in the applicable wage
determination incorporated into the contract.

(3) The weekly submission of a properly executed certification set
forth on the reverse side of Optional Form WH-347 shall satisfy the
requirement for submission of the “Statement of Compliance” required
by paragraph 3.b.(2) of this section.

(4) The falsification of any of the above certifications may subject the
contractor or subcontractor to civil or criminal prosecution under
section 1001 of title 18 and section 231 of title 31 of the United States
Code.

c. The contractor or subcontractor shall make the records required
under paragraph 3.a. of this section available for inspection, copying, or
transcription by authorized representatives of the contracting agency, the
State DOT, the FHWA, or the Department of Labor, and shall permit
such representatives to interview employees during working hours on the
job. If the contractor or subcontractor fails to submit the required records
or to make them available, the FHWA may, after written notice to the
contractor, the contracting agency or the State DOT, take such action as
may be necessary to cause the suspension of any further payment,
advance, or guarantee of funds. Furthermore, failure to submit the
required records upon request or to make such records available may be
grounds for debarment action pursuant to 29 CFR 5.12.

4. Apprentices and trainees

a. Apprentices (programs of the USDOL).

Apprentices will be permitted to work at less than the predetermined rate
for the work they performed when they are employed pursuant to and
individually registered in a bona fide apprenticeship program registered
with the U.S. Department of Labor, Employment and Training
Administration, Office of Apprenticeship Training, Employer and Labor
Services, or with a State Apprenticeship Agency recognized by the
Office, or if a person is employed in his or her first 90 days of
probationary employment as an apprentice in such an apprenticeship
program, who is not individually registered in the program, but who has
been certified by the Office of Apprenticeship Training, Employer and
Labor Services or a State Apprenticeship Agency (where appropriate) to
be eligible for probationary employment as an apprentice.

The allowable ratio of apprentices to journeymen on the job site in any
craft classification shall not be greater than the ratio permitted to the
contractor as to the entire work force under the registered program. Any
worker listed on a payroll at an apprentice wage rate, who is not
registered or otherwise employed as stated above, shall be paid not less
than the applicable wage rate on the wage determination for the
classification of work actually performed. In addition, any apprentice

performing work on the job site in excess of the ratio permitted under the
registered program shall be paid not less than the applicable wage rate
on the wage determination for the work actually performed. Where a
contractor is performing construction on a project in a locality other than
that in which its program is registered, the ratios and wage rates
(expressed in percentages of the journeyman's hourly rate) specified in
the contractor's or subcontractor's registered program shall be observed.

Every apprentice must be paid at not less than the rate specified in the
registered program for the apprentice's level of progress, expressed as a
percentage of the journeymen hourly rate specified in the applicable
wage determination. Apprentices shall be paid fringe benefits in
accordance with the provisions of the apprenticeship program. If the
apprenticeship program does not specify fringe benefits, apprentices
must be paid the full amount of fringe benefits listed on the wage
determination for the applicable classification. If the Administrator
determines that a different practice prevails for the applicable apprentice
classification, fringes shall be paid in accordance with that determination.

In the event the Office of Apprenticeship Training, Employer and Labor
Services, or a State Apprenticeship Agency recognized by the Office,
withdraws approval of an apprenticeship program, the contractor will no
longer be permitted to utilize apprentices at less than the applicable
predetermined rate for the work performed until an acceptable program
is approved.

b. Trainees (programs of the USDOL).

Except as provided in 29 CFR 5.16, trainees will not be permitted to work
at less than the predetermined rate for the work performed unless they
are employed pursuant to and individually registered in a program which
has received prior approval, evidenced by formal certification by the U.S.
Department of Labor, Employment and Training Administration.

The ratio of trainees to journeymen on the job site shall not be greater
than permitted under the plan approved by the Employment and Training
Administration.

Every trainee must be paid at not less than the rate specified in the
approved program for the trainee's level of progress, expressed as a
percentage of the journeyman hourly rate specified in the applicable
wage determination. Trainees shall be paid fringe benefits in accordance
with the provisions of the trainee program. If the trainee program does
not mention fringe benefits, trainees shall be paid the full amount of
fringe benefits listed on the wage determination unless the Administrator
of the Wage and Hour Division determines that there is an
apprenticeship program associated with the corresponding journeyman
wage rate on the wage determination which provides for less than full
fringe benefits for apprentices. Any employee listed on the payroll at a
trainee rate who is not registered and participating in a training plan
approved by the Employment and Training Administration shall be paid
not less than the applicable wage rate on the wage determination for the
classification of work actually performed. In addition, any trainee
performing work on the job site in excess of the ratio permitted under the
registered program shall be paid not less than the applicable wage rate
on the wage determination for the work actually performed.

In the event the Employment and Training Administration withdraws
approval of a training program, the contractor will no longer be permitted
to utilize trainees at less than the applicable predetermined rate for the
work performed until an acceptable program is approved.

c. Equal employment opportunity. The utilization of apprentices,
trainees and journeymen under this part shall be in conformity with the
equal employment opportunity requirements of Executive Order 11246,
as amended, and 29 CFR part 30.

d. Apprentices and Trainees (programs of the U.S. DOT).



Apprentices and trainees working under apprenticeship and skill training
programs which have been certified by the Secretary of Transportation
as promoting EEO in connection with Federal-aid highway construction
programs are not subject to the requirements of paragraph 4 of this
Section IV. The straight time hourly wage rates for apprentices and
trainees under such programs will be established by the particular
programs. The ratio of apprentices and trainees to journeymen shall not
be greater than permitted by the terms of the particular program.

5. Compliance with Copeland Act requirements. The contractor shall
comply with the requirements of 29 CFR part 3, which are incorporated
by reference in this contract.

6. Subcontracts. The contractor or subcontractor shall insert Form
FHWA-1273 in any subcontracts and also require the subcontractors to
include Form FHWA-1273 in any lower tier subcontracts. The prime
contractor shall be responsible for the compliance by any subcontractor
or lower tier subcontractor with all the contract clauses in 29 CFR 5.5.

7. Contract termination: debarment. A breach of the contract clauses
in 29 CFR 5.5 may be grounds for termination of the contract, and for
debarment as a contractor and a subcontractor as provided in 29 CFR
5.12.

8. Compliance with Davis-Bacon and Related Act requirements. All
rulings and interpretations of the Davis-Bacon and Related Acts
contained in 29 CFR parts 1, 3, and 5 are herein incorporated by
reference in this contract.

9. Disputes concerning labor standards. Disputes arising out of the
labor standards provisions of this contract shall not be subject to the
general disputes clause of this contract. Such disputes shall be resolved
in accordance with the procedures of the Department of Labor set forth
in 29 CFR parts 5, 6, and 7. Disputes within the meaning of this clause
include disputes between the contractor (or any of its subcontractors)
and the contracting agency, the U.S. Department of Labor, or the
employees or their representatives.

10. Certification of eligibility.

a. By entering into this contract, the contractor certifies that neither it (nor
he or she) nor any person or firm who has an interest in the contractor's
firm is a person or firm ineligible to be awarded Government contracts by
virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

b. No part of this contract shall be subcontracted to any person or firm
ineligible for award of a Government contract by virtue of section 3(a) of
the Davis-Bacon Act or 29 CFR 5.12(a)(1).

c. The penalty for making false statements is prescribed in the U.S.
Criminal Code, 18 U.S.C. 1001.

V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT

The following clauses apply to any Federal-aid construction contract in
an amount in excess of $100,000 and subject to the overtime provisions
of the Contract Work Hours and Safety Standards Act. These clauses
shall be inserted in addition to the clauses required by 29 CFR 5.5(a) or
29 CFR 4.6. As used in this paragraph, the terms laborers and
mechanics include watchmen and guards.

1. Overtime requirements. No contractor or subcontractor contracting
for any part of the contract work which may require or involve the
employment of laborers or mechanics shall require or permit any such
laborer or mechanic in any workweek in which he or she is employed on
such work to work in excess of forty hours in such workweek unless such
laborer or mechanic receives compensation at a rate not less than one

and one-half times the basic rate of pay for all hours worked in excess of
forty hours in such workweek.

2. Violation; liability for unpaid wages; liquidated damages. In the
event of any violation of the clause set forth in paragraph (1.) of this
section, the contractor and any subcontractor responsible therefor shall
be liable for the unpaid wages. In addition, such contractor and
subcontractor shall be liable to the United States (in the case of work
done under contract for the District of Columbia or a territory, to such
District or to such territory), for liquidated damages. Such liquidated
damages shall be computed with respect to each individual laborer or
mechanic, including watchmen and guards, employed in violation of the
clause set forth in paragraph (1.) of this section, in the sum of $10 for
each calendar day on which such individual was required or permitted to
work in excess of the standard workweek of forty hours without payment
of the overtime wages required by the clause set forth in paragraph (1.)
of this section.

3. Withholding for unpaid wages and liquidated damages. The
FHWA or the contacting agency shall upon its own action or upon written
request of an authorized representative of the Department of Labor
withhold or cause to be withheld, from any moneys payable on account
of work performed by the contractor or subcontractor under any such
contract or any other Federal contract with the same prime contractor, or
any other federally-assisted contract subject to the Contract Work Hours
and Safety Standards Act, which is held by the same prime contractor,
such sums as may be determined to be necessary to satisfy any
liabilities of such contractor or subcontractor for unpaid wages and
liquidated damages as provided in the clause set forth in paragraph (2.)
of this section.

4. Subcontracts. The contractor or subcontractor shall insert in any
subcontracts the clauses set forth in paragraph (1.) through (4.) of this
section and also a clause requiring the subcontractors to include these
clauses in any lower tier subcontracts. The prime contractor shall be
responsible for compliance by any subcontractor or lower tier
subcontractor with the clauses set forth in paragraphs (1.) through (4.) of
this section.

VI. SUBLETTING OR ASSIGNING THE CONTRACT

This provision is applicable to all Federal-aid construction contracts on
the National Highway System.

1. The contractor shall perform with its own organization contract work
amounting to not less than 30 percent (or a greater percentage if
specified elsewhere in the contract) of the total original contract price,
excluding any specialty items designated by the contracting agency.
Specialty items may be performed by subcontract and the amount of any
such specialty items performed may be deducted from the total original
contract price before computing the amount of work required to be
performed by the contractor's own organization (23 CFR 635.116).

a. The term “perform work with its own organization” refers to workers
employed or leased by the prime contractor, and equipment owned or
rented by the prime contractor, with or without operators. Such term
does not include employees or equipment of a subcontractor or lower tier
subcontractor, agents of the prime contractor, or any other assignees.
The term may include payments for the costs of hiring leased employees
from an employee leasing firm meeting all relevant Federal and State
regulatory requirements. Leased employees may only be included in this
term if the prime contractor meets all of the following conditions:

(1) the prime contractor maintains control over the
supervision of the day-to-day activities of the leased employees;
(2) the prime contractor remains responsible for the quality of the
work of the leased employees;
(3) the prime contractor retains all power to accept
or exclude individual employees from work on the project; and



(4) the prime contractor remains ultimately responsible for the
payment of predetermined minimum wages, the submission of
payrolls, statements of compliance and all other Federal regulatory
requirements.

b. "Specialty Items" shall be construed to be limited to work that
requires highly specialized knowledge, abilities, or equipment not
ordinarily available in the type of contracting organizations qualified and
expected to bid or propose on the contract as a whole and in general are
to be limited to minor components of the overall contract.

2. The contract amount upon which the requirements set forth in
paragraph (1) of Section VI is computed includes the cost of material and
manufactured products which are to be purchased or produced by the
contractor under the contract provisions.

3. The contractor shall furnish (a) a competent superintendent or
supervisor who is employed by the firm, has full authority to direct
performance of the work in accordance with the contract requirements,
and is in charge of all construction operations (regardless of who
performs the work) and (b) such other of its own organizational
resources (supervision, management, and engineering services) as the
contracting officer determines is necessary to assure the performance of
the contract.

4. No portion of the contract shall be sublet, assigned or otherwise
disposed of except with the written consent of the contracting officer, or
authorized representative, and such consent when given shall not be
construed to relieve the contractor of any responsibility for the fulfillment
of the contract. Written consent will be given only after the contracting
agency has assured that each subcontract is evidenced in writing and
that it contains all pertinent provisions and requirements of the prime
contract.

5. The 30% self-performance requirement of paragraph (1) is not
applicable to design-build contracts; however, contracting agencies may
establish their own self-performance requirements.

VIl. SAFETY: ACCIDENT PREVENTION

This provision is applicable to all Federal-aid construction contracts and
to all related subcontracts.

1. In the performance of this contract the contractor shall comply with all
applicable Federal, State, and local laws governing safety, health, and
sanitation (23 CFR 635). The contractor shall provide all safeguards,
safety devices and protective equipment and take any other needed
actions as it determines, or as the contracting officer may determine, to
be reasonably necessary to protect the life and health of employees on
the job and the safety of the public and to protect property in connection
with the performance of the work covered by the contract.

2. ltis a condition of this contract, and shall be made a condition of each
subcontract, which the contractor enters into pursuant to this contract,
that the contractor and any subcontractor shall not permit any employee,
in performance of the contract, to work in surroundings or under
conditions which are unsanitary, hazardous or dangerous to his/her
health or safety, as determined under construction safety and health
standards (29 CFR 1926) promulgated by the Secretary of Labor, in
accordance with Section 107 of the Contract Work Hours and Safety
Standards Act (40 U.S.C. 3704).

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract that the
Secretary of Labor or authorized representative thereof, shall have right
of entry to any site of contract performance to inspect or investigate the
matter of compliance with the construction safety and health standards
and to carry out the duties of the Secretary under Section 107 of the
Contract Work Hours and Safety Standards Act (40 U.S.C.3704).

VIIl. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS

This provision is applicable to all Federal-aid construction contracts and
to all related subcontracts.

In order to assure high quality and durable construction in conformity
with approved plans and specifications and a high degree of reliability on
statements and representations made by engineers, contractors,
suppliers, and workers on Federal-aid highway projects, it is essential
that all persons concerned with the project perform their functions as
carefully, thoroughly, and honestly as possible. Willful falsification,
distortion, or misrepresentation with respect to any facts related to the
project is a violation of Federal law. To prevent any misunderstanding
regarding the seriousness of these and similar acts, Form FHWA-1022
shall be posted on each Federal-aid highway project (23 CFR 635) in
one or more places where it is readily available to all persons concerned
with the project:

18 U.S.C. 1020 reads as follows:

"Whoever, being an officer, agent, or employee of the United States, or
of any State or Territory, or whoever, whether a person, association, firm,
or corporation, knowingly makes any false statement, false
representation, or false report as to the character, quality, quantity, or
cost of the material used or to be used, or the quantity or quality of the
work performed or to be performed, or the cost thereof in connection with
the submission of plans, maps, specifications, contracts, or costs of
construction on any highway or related project submitted for approval to
the Secretary of Transportation; or

Whoever knowingly makes any false statement, false representation,
false report or false claim with respect to the character, quality, quantity,
or cost of any work performed or to be performed, or materials furnished
or to be furnished, in connection with the construction of any highway or
related project approved by the Secretary of Transportation; or

Whoever knowingly makes any false statement or false representation
as to material fact in any statement, certificate, or report submitted
pursuant to provisions of the Federal-aid Roads Act approved July 1,
1916, (39 Stat. 355), as amended and supplemented;

Shall be fined under this title or imprisoned not more than 5 years or
both."

IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER
POLLUTION CONTROL ACT

This provision is applicable to all Federal-aid construction contracts and
to all related subcontracts.

By submission of this bid/proposal or the execution of this contract, or
subcontract, as appropriate, the bidder, proposer, Federal-aid
construction contractor, or subcontractor, as appropriate, will be deemed
to have stipulated as follows:

1. That any person who is or will be utilized in the performance of this
contract is not prohibited from receiving an award due to a violation of
Section 508 of the Clean Water Act or Section 306 of the Clean Air Act.

2. That the contractor agrees to include or cause to be included the
requirements of paragraph (1) of this Section X in every subcontract, and
further agrees to take such action as the contracting agency may direct
as a means of enforcing such requirements.

X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION,
INELIGIBILITY AND VOLUNTARY EXCLUSION

This provision is applicable to all Federal-aid construction contracts,
design-build contracts, subcontracts, lower-tier subcontracts, purchase
orders, lease agreements, consultant contracts or any other covered
transaction requiring FHWA approval or that is estimated to cost $25,000
or more — as defined in 2 CFR Parts 180 and 1200.

1. Instructions for Certification — First Tier Participants:



a. By signing and submitting this proposal, the prospective first tier
participant is providing the certification set out below.

b. The inability of a person to provide the certification set out below will
not necessarily result in denial of participation in this covered transaction.
The prospective first tier participant shall submit an explanation of why it
cannot provide the certification set out below. The certification or
explanation will be considered in connection with the department or
agency's determination whether to enter into this transaction. However,
failure of the prospective first tier participant to furnish a certification or
an explanation shall disqualify such a person from participation in this
transaction.

c. The certification in this clause is a material representation of fact
upon which reliance was placed when the contracting agency
determined to enter into this transaction. If it is later determined that the
prospective participant knowingly rendered an erroneous certification, in
addition to other remedies available to the Federal Government, the
contracting agency may terminate this transaction for cause of default.

d. The prospective first tier participant shall provide immediate written
notice to the contracting agency to whom this proposal is submitted if
any time the prospective first tier participant learns that its certification
was erroneous when submitted or has become erroneous by reason of
changed circumstances.

e. The terms "covered transaction," "debarred," "suspended,”
"ineligible," "participant,” "person,"” "principal," and "voluntarily excluded,"
as used in this clause, are defined in 2 CFR Parts 180 and 1200. “First
Tier Covered Transactions” refers to any covered transaction between a
grantee or subgrantee of Federal funds and a participant (such as the
prime or general contract). “Lower Tier Covered Transactions” refers to
any covered transaction under a First Tier Covered Transaction (such as
subcontracts). “First Tier Participant” refers to the participant who has
entered into a covered transaction with a grantee or subgrantee of
Federal funds (such as the prime or general contractor). “Lower Tier
Participant” refers any participant who has entered into a covered
transaction with a First Tier Participant or other Lower Tier Participants
(such as subcontractors and suppliers).

f. The prospective first tier participant agrees by submitting this
proposal that, should the proposed covered transaction be entered into,
it shall not knowingly enter into any lower tier covered transaction with a
person who is debarred, suspended, declared ineligible, or voluntarily
excluded from participation in this covered transaction, unless authorized
by the department or agency entering into this transaction.

g. The prospective first tier participant further agrees by submitting this
proposal that it will include the clause titled "Certification Regarding
Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower Tier
Covered Transactions," provided by the department or contracting
agency, entering into this covered transaction, without modification, in all
lower tier covered transactions and in all solicitations for lower tier
covered transactions exceeding the $25,000 threshold.

h. A participant in a covered transaction may rely upon a certification
of a prospective participant in a lower tier covered transaction that is not
debarred, suspended, ineligible, or voluntarily excluded from the covered
transaction, unless it knows that the certification is erroneous. A
participant is responsible for ensuring that its principals are not
suspended, debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as the
eligibility of any lower tier prospective participants, each participant may,
but is not required to, check the Excluded Parties List System website
(https://www.epls.gov/), which is compiled by the General Services
Administration.

i. Nothing contained in the foregoing shall be construed to require the
establishment of a system of records in order to render in good faith the
certification required by this clause. The knowledge and information of
the prospective participant is not required to exceed that which is
normally possessed by a prudent person in the ordinary course of
business dealings.
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j- Except for transactions authorized under paragraph (f) of these
instructions, if a participant in a covered transaction knowingly enters into
a lower tier covered transaction with a person who is suspended,
debarred, ineligible, or voluntarily excluded from participation in this
transaction, in addition to other remedies available to the Federal
Government, the department or agency may terminate this transaction
for cause or default.

* ok ok ok ok

2. Certification Regarding Debarment, Suspension, Ineligibility and
Voluntary Exclusion — First Tier Participants:

a. The prospective first tier participant certifies to the best of its
knowledge and belief, that it and its principals:

(1) Are not presently debarred, suspended, proposed for debarment,
declared ineligible, or voluntarily excluded from participating in covered
transactions by any Federal department or agency;

(2) Have not within a three-year period preceding this proposal been
convicted of or had a civil judgment rendered against them for
commission of fraud or a criminal offense in connection with obtaining,
attempting to obtain, or performing a public (Federal, State or local)
transaction or contract under a public transaction; violation of Federal or
State antitrust statutes or commission of embezzlement, theft, forgery,
bribery, falsification or destruction of records, making false statements,
or receiving stolen property;

(3) Are not presently indicted for or otherwise criminally or civilly
charged by a governmental entity (Federal, State or local) with
commission of any of the offenses enumerated in paragraph (a)(2) of this
certification; and

(4) Have not within a three-year period preceding this
application/proposal had one or more public transactions (Federal, State
or local) terminated for cause or default.

b. Where the prospective participant is unable to certify to any of the
statements in this certification, such prospective participant shall attach
an explanation to this proposal.

2. Instructions for Certification - Lower Tier Participants:

(Applicable to all subcontracts, purchase orders and other lower tier
transactions requiring prior FHWA approval or estimated to cost $25,000
or more - 2 CFR Parts 180 and 1200)

a. By signing and submitting this proposal, the prospective lower tier is
providing the certification set out below.

b. The certification in this clause is a material representation of fact
upon which reliance was placed when this transaction was entered into.
If it is later determined that the prospective lower tier participant
knowingly rendered an erroneous certification, in addition to other
remedies available to the Federal Government, the department, or
agency with which this transaction originated may pursue available
remedies, including suspension and/or debarment.

c. The prospective lower tier participant shall provide immediate
written notice to the person to which this proposal is submitted if at any
time the prospective lower tier participant learns that its certification was
erroneous by reason of changed circumstances.

d. The terms "covered transaction," "debarred," "suspended,"
"ineligible," "participant," "person," "principal," and "voluntarily excluded,"
as used in this clause, are defined in 2 CFR Parts 180 and 1200. You
may contact the person to which this proposal is submitted for assistance
in obtaining a copy of those regulations. “First Tier Covered
Transactions” refers to any covered transaction between a grantee or
subgrantee of Federal funds and a participant (such as the prime or
general contract). “Lower Tier Covered Transactions” refers to any
covered transaction under a First Tier Covered Transaction (such as
subcontracts). “First Tier Participant” refers to the participant who has
entered into a covered transaction with a grantee or subgrantee of



Federal funds (such as the prime or general contractor). “Lower Tier
Participant” refers any participant who has entered into a covered
transaction with a First Tier Participant or other Lower Tier Participants
(such as subcontractors and suppliers).

e. The prospective lower tier participant agrees by submitting this
proposal that, should the proposed covered transaction be entered into,
it shall not knowingly enter into any lower tier covered transaction with a
person who is debarred, suspended, declared ineligible, or voluntarily
excluded from participation in this covered transaction, unless authorized
by the department or agency with which this transaction originated.

f. The prospective lower tier participant further agrees by submitting
this proposal that it will include this clause titled "Certification Regarding
Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower Tier
Covered Transaction," without modification, in all lower tier covered
transactions and in all solicitations for lower tier covered transactions
exceeding the $25,000 threshold.

g. A participant in a covered transaction may rely upon a certification
of a prospective participant in a lower tier covered transaction that is not
debarred, suspended, ineligible, or voluntarily excluded from the covered
transaction, unless it knows that the certification is erroneous. A
participant is responsible for ensuring that its principals are not
suspended, debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as the
eligibility of any lower tier prospective participants, each participant may,
but is not required to, check the Excluded Parties List System website
(https://www.epls.gov/), which is compiled by the General Services
Administration.

h. Nothing contained in the foregoing shall be construed to require
establishment of a system of records in order to render in good faith the
certification required by this clause. The knowledge and information of
participant is not required to exceed that which is normally possessed by
a prudent person in the ordinary course of business dealings.

i. Except for transactions authorized under paragraph e of these
instructions, if a participant in a covered transaction knowingly enters into
a lower tier covered transaction with a person who is suspended,
debarred, ineligible, or voluntarily excluded from participation in this
transaction, in addition to other remedies available to the Federal
Government, the department or agency with which this transaction
originated may pursue available remedies, including suspension and/or
debarment.

* ok ok ok ok

Certification Regarding Debarment, Suspension, Ineligibility and
Voluntary Exclusion--Lower Tier Participants:

1. The prospective lower tier participant certifies, by submission of this
proposal, that neither it nor its principals is presently debarred,
suspended, proposed for debarment, declared ineligible, or voluntarily
excluded from participating in covered transactions by any Federal
department or agency.

2. Where the prospective lower tier participant is unable to certify to any
of the statements in this certification, such prospective participant shall
attach an explanation to this proposal.

* ok ok Kk ok

Xl. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR
LOBBYING

This provision is applicable to all Federal-aid construction contracts and
to all related subcontracts which exceed $100,000 (49 CFR 20).

1. The prospective participant certifies, by signing and submitting this
bid or proposal, to the best of his or her knowledge and belief, that:

a. No Federal appropriated funds have been paid or will be paid, by or
on behalf of the undersigned, to any person for influencing or attempting
to influence an officer or employee of any Federal agency, a Member of
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Congress, an officer or employee of Congress, or an employee of a
Member of Congress in connection with the awarding of any Federal
contract, the making of any Federal grant, the making of any Federal
loan, the entering into of any cooperative agreement, and the extension,
continuation, renewal, amendment, or modification of any Federal
contract, grant, loan, or cooperative agreement.

b. If any funds other than Federal appropriated funds have been paid
or will be paid to any person for influencing or attempting to influence an
officer or employee of any Federal agency, a Member of Congress, an
officer or employee of Congress, or an employee of a Member of
Congress in connection with this Federal contract, grant, loan, or
cooperative agreement, the undersigned shall complete and submit
Standard Form-LLL, "Disclosure Form to Report Lobbying," in
accordance with its instructions.

2. This certification is a material representation of fact upon which
reliance was placed when this transaction was made or entered into.
Submission of this certification is a prerequisite for making or entering
into this transaction imposed by 31 U.S.C. 1352. Any person who fails to
file the required certification shall be subject to a civil penalty of not less
than $10,000 and not more than $100,000 for each such failure.

3. The prospective participant also agrees by submitting its bid or
proposal that the participant shall require that the language of this
certification be included in all lower tier subcontracts, which exceed
$100,000 and that all such recipients shall certify and disclose
accordingly.



ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE
FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR
APPALACHIAN LOCAL ACCESS ROAD CONTRACTS

This provision is applicable to all Federal-aid projects funded under the
Appalachian Regional Development Act of 1965.

1. During the performance of this contract, the contractor undertaking to
do work which is, or reasonably may be, done as on-site work, shall give
preference to qualified persons who regularly reside in the labor area as
designated by the DOL wherein the contract work is situated, or the
subregion, or the Appalachian counties of the State wherein the contract
work is situated, except:

a. To the extent that qualified persons regularly residing in the area
are not available.

b. For the reasonable needs of the contractor to employ supervisory or
specially experienced personnel necessary to assure an efficient
execution of the contract work.

c. For the obligation of the contractor to offer employment to present
or former employees as the result of a lawful collective bargaining
contract, provided that the number of nonresident persons employed
under this subparagraph (1c) shall not exceed 20 percent of the total
number of employees employed by the contractor on the contract work,
except as provided in subparagraph (4) below.

2. The contractor shall place a job order with the State Employment
Service indicating (a) the classifications of the laborers, mechanics and
other employees required to perform the contract work, (b) the number of
employees required in each classification, (c) the date on which the
participant estimates such employees will be required, and (d) any other
pertinent information required by the State Employment Service to
complete the job order form. The job order may be placed with the State
Employment Service in writing or by telephone. If during the course of
the contract work, the information submitted by the contractor in the
original job order is substantially modified, the participant shall promptly
notify the State Employment Service.

3. The contractor shall give full consideration to all qualified job
applicants referred to him by the State Employment Service. The
contractor is not required to grant employment to any job applicants who,
in his opinion, are not qualified to perform the classification of work
required.

4. If, within one week following the placing of a job order by the
contractor with the State Employment Service, the State Employment
Service is unable to refer any qualified job applicants to the contractor, or
less than the number requested, the State Employment Service will
forward a certificate to the contractor indicating the unavailability of
applicants. Such certificate shall be made a part of the contractor's
permanent project records. Upon receipt of this certificate, the contractor
may employ persons who do not normally reside in the labor area to fill
positions covered by the certificate, notwithstanding the provisions of
subparagraph (1c) above.

5. The provisions of 23 CFR 633.207(e) allow the contracting
agency to provide a contractual preference for the use of mineral
resource materials native to the Appalachian region.

6. The contractor shall include the provisions of Sections 1 through 4 of

this Attachment A in every subcontract for work which is, or reasonably
may be, done as on-site work.
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Contract Provision - Cargo Preference Requirements
In accordance with Title 46 CFR § 381.7 (b), the contractor agrees—

“(1) To utilize privately owned United States-flag commercial vessels to ship at least 50 percent of the gross tonnage
(computed separately for dry bulk carriers, dry cargo liners, and tankers) involved, whenever shipping any equipment,
material, or commodities pursuant to this contract, to the extent such vessels are available at fair and reasonable rates for
United States-flag commercial vessels.

(2) To furnish within 20 days following the date of loading for shipments originating within the United States or within 30
working days following the date of loading for shipments originating outside the United States, a legible copy of a rated,
‘on-board’ commercial ocean bill-of-lading in English for each shipment of cargo described in paragraph (b) (1) of this
section to both the Contracting Officer (through the prime contractor in the case of subcontractor bills-of-lading) and to the
Division of National Cargo, Office of Market Development, Maritime Administration, Washington, DC 20590.

(3) To insert the substance of the provisions of this clause in all subcontracts issued pursuant to this contract.”

Provisions (1) and (2) apply to materials or equipment that are acquired solely for the project. The two provisions do not
apply to goods or materials that come into inventories independent of the project, such as shipments of Portland
cement, asphalt cement, or aggregates, when industry suppliers and contractors use these materials to replenish
existing inventories.
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