BID PROPOSAL INSTRUCTIONS

ABOUT IDOT PROPOSALS: All proposals are potential bidding proposals. Each proposal contains all certifications and
affidavits, a proposal signature sheet and a proposal bid bond.

PREQUALIFICATION
Any contractor who desires to become pre-qualified to bid on work advertised by IDOT must submit the properly
completed pre-qualification forms to the Bureau of Construction no later than 4:30 p.m. prevailing time twenty-one days
prior to the letting of interest. This pre-qualification requirement applies to first time contractors, contractors renewing
expired ratings, contractors maintaining continuous pre-qualification or contractors requesting revised ratings. To be
eligible to bid, existing pre-qualification ratings must be effective through the date of letting.

WHO CAN BID ?
Bids will be accepted from only those companies that request and receive written Authorization to Bid from IDOT’s Central
Bureau of Construction.

REQUESTS FOR AUTHORIZATION TO BID
Contractors wanting to bid on items included in a particular letting must submit the properly completed “Request for
Authorization to Bid/or Not For Bid Status” (BDE 124) and the ORIGINAL “Affidavit of Availability” (BC 57) to the proper
office no later than 4:30 p.m. prevailing time, three (3) days prior to the letting date.

WHAT CONSTITUTES WRITTEN AUTHORIZATION TO BID?
When a prospective prime bidder submits a "Request for Authorization to Bid/or Not For Bid Status”(BDE 124)
he/she must indicate at that time which items are being requested For Bidding purposes. Only those items
requested For Bidding will be analyzed. After the request has been analyzed, the bidder will be issued an
Authorization to Bid or Not for Bid Report, approved by the Central Bureau of Construction and the Chief
Procurement Officer that indicates which items have been approved For Bidding. If Authorization to Bid cannot be
approved, the Authorization to Bid or Not for Bid Report will indicate the reason for denial.

ABOUT AUTHORIZATION TO BID
Firms that have not received an Authorization to Bid or Not For Bid Report within a reasonable time of complete and
correct original document submittal should contact the Department as to the status. Firms unsure as to authorization
status should call the Prequalification Section of the Bureau of Construction at the number listed at the end of these
instructions.

ADDENDA AND REVISIONS
It is the bidder’s responsibility to determine which, if any, addenda or revisions pertain to any project they may be
bidding. Failure to incorporate all relevant addenda or revisions may cause the bid to be declared unacceptable.

Each addendum or revision will be included with the Electronic Plans and Proposals. Addenda and revisions will also
be placed on the Addendum/Revision Checklist and each subscription service subscriber will be notified by e-mail of
each addendum and revision issued.

The Internet is the Department’s primary way of doing business. The subscription service emails are an added
courtesy the Department provides. It is suggested that bidders check IDOT’s website at
http://www.idot.illinois.gov/doing-business/procurements/construction-services/construction-bulletins/transportation-
bulletin/index#TransportationBulletin before submitting final bid information.

IDOT IS NOT RESPONSIBLE FOR ANY E-MAIL FAILURES.

Addenda questions may be directed to the Contracts Office at (217)782-7806 or DOT.D&Econtracts@illlinois.gov

Technical questions about downloading these files may be directed to Tim Garman at (217)524-1642 or
Timothy.Garman@illinois.gov.




STANDARD GUIDELINES FOR SUBMITTING PAPER BIDS

¢ All pages should be single sided.

¢ Use the Cover Page that is provided in the Bid Proposal (posted on the IDOT Web Site) as the first page of your submitted
bid. It has the item number in large bold type in the upper left-hand corner and lines provided for your company name and
address in the upper right-hand corner.

¢ Do not use report covers, presentation folders or special bindings and do not staple multiple times on left side like a book.
Use only 1 staple in the upper left hand corner. Make sure all elements of your bid are stapled together including the bid
bond or guaranty check (if required).

¢ Do not include any certificates of eligibility, your authorization to bid, Addendum Letters or affidavit of availability.

¢ Do not include the Subcontractor Documentation with your bid (pages i —iii and pages a —g). This documentation is required
only if you are awarded the project.

¢ Use the envelope cover sheet (provided with the proposal) as the cover for the proposal envelope.

¢ Do not rely on overnight services to deliver your proposal prior to 10 AM on letting day. It will not be read if it is delivered
after 10 AM.

¢ Do not submit your Substance Abuse Prevention Program (SAPP) with your bid. If you are awarded the contract this form is
to be submitted to the district engineer at the pre-construction conference.

BID SUBMITTAL CHECKLIST

[] Cover page (the sheet that has the item number on it) — This should be the first page of your bid proposal, followed by your
bid (the Schedule of Prices/Pay Items). If you are using special software or CBID to generate your schedule of prices, do
not include the blank pages of the schedule of prices that came with the proposal package.

[] Page 4 (Item 9) — Check “YES” if you will use a subcontractor(s) with an annual value over $50,000. Include the
subcontractor(s) name, address, general type of work to be performed and the dollar amount. If you will use subcontractor(s)
but are uncertain who or the dollar amount; check “YES” but leave the lines blank.

[] After page 4 — Insert the following documents: Cost Adjustments for Steel, Bituminous and Fuel (if applicable) and the
Contractor Letter of Assent (if applicable). The general rule should be, if you don’t know where it goes, put it after page 4.

[] Page 10 (Paragraph J) — Check “YES” or “NO” whether your company has any business in Iran.

[] Page 10 (Paragraph K) — (Not applicable to federally funded projects) List the name of the apprenticeship and training
program sponsor holding the certificate of registration from the US Department of Labor. If no applicable program exists,
please indicate the work/job category. Do not include certificates with your bid. Keep the certificates in your office in
case they are requested by IDOT.

[ ] Page 11 (Paragraph L) — Your State Board of Elections certificate of registration is no longer required with your bid.

[] Page 11 (Paragraph M) — Indicate if your company has hired a lobbyist in connection with the job for which you are
submitting the bid proposal.

[] Page 12 (Paragraph C) — This is a work sheet to determine if a completed Form A is required. It is not part of the form and
you do not need to make copies for each completed Form A.

[ ] Pages 14-17 (Form A) — One Form A (4 pages) is required for each applicable person in your company. Copies of the forms
can be used and only need to be changed when the information changes. The certification signature and date must be
original for each letting. Do not staple the forms together. If you answered “NO” to all of the questions in Paragraph C
(page 12), complete the first section (page 14) with your company information and then sign and date the Not Applicable
statement on page 17.

[ ] Page 18 (Form B) - If you check “YES” to having other current or pending contracts it is acceptable to use the phrase, “See
Affidavit of Availability on file”. Ownership Certification (at the bottom of the page) - Check N/A if the Form A(s) you
submitted accounts for 100 percent of the company ownership. Check YES if any percentage of ownership falls outside of
the parameters that require reporting on the Form A. Checking NO indicates that the Form A(s) you submitted is not correct
and you will be required to submit a revised Form A.

[] Page 20 (Workforce Projection) — Be sure to include the Duration of the Project. It is acceptable to use the phrase “Per
Contract Specifications”.



] Proposal Bid Bond — (Insert after the proposal signature page) Submit your Proposal Bid Bond (if applicable) using the
current Proposal Bid Bond form provided in the proposal package. The Power of Attorney page should be stapled to the
Proposal Bid Bond. If you are using an electronic bond, include your bid bond number on the Proposal Bid Bond and attach
the Proof of Insurance printed from the Surety’s Web Site.

[] Disadvantaged Business Utilization Plan and/or Good Faith Effort — Do Not Submit with Bid The bidder shall submit a
Disadvantaged Business Utilization Plan on completed Department forms SBE 2025 and 2026. (1) The final Utilization Plan
must be submitted within five calendar days after the date of the letting. (2) To meet the five day requirement, the bidder may
send the Utilization Plan electronically by scanning and sending to DOT.DBE.UP@illinois.gov or faxing to (217) 785-1524.
The subject line must include the bid ltem Number and the Letting date. The Utilization Plan should be sent as one .pdf file,
rather than multiple files and emails for the same Item Number. It is the responsibility of the bidder to obtain confirmation of
email or fax delivery.

Alternatively, the Utilization Plan may be sent by certified mail or delivery service within the five calendar day period. If a
question arises concerning the mailing date of a Utilization Plan, the mailing date will be established by the U.S. Postal
Service postmark on the certified mail receipt from the U.S. Postal Service or the receipt issued by a delivery setrvice. It is the
responsibility of the bidder to ensure the postmark or receipt date is affixed within the five days if the bidder intends to rely
upon mailing or delivery to satisfy the submission day requirement. The Utilization Plan is to be submitted to:

lllinois Department of Transportation
Bureau of Small Business Enterprises
Contract Compliance Section

2300 South Dirksen Parkway, Room 319
Springfield, lllinois 62764

The Bid Letting is now available in streaming Audio/Video from the IDOT Web Site. A link to the stream will be placed on
the main page of the current letting on the day of the Letting. The stream will not begin until 10 AM. The actual reading of the
bids does not begin until approximately 10:30 AM.

Following the Letting, the As-Read Tabulation of Bids will be posted by the end of the day. You will find the link on the main
Web page for the current letting.

QUESTIONS: pre-letting up to execution of the contract

Contractor pre-qualifiCation ..........c.cee e e e s 217-782-3413
Small Business, Disadvantaged Business Enterprise (DBE) ........ccococeeieiieiiciee e, 217-785-4611
Contracts, Bids, Letting process or Internet downloads ...........ccceereiiiieiriiien i, 217-782-7806
ESHMALES UL et e s e 217-785-3483
F =T (0 = LU 1o S ERPRP 217-785-8515
IDNR (Land Reclamation, Water Resources, Natural ReSources).........cccccceeeviviiiieeeeeen e 217-782-6302

QUESTIONS: following contract execution

Subcontractor documentation, PAYMENES ........cccuiieieiiiie e e e e e enaeeas 217-782-3413
=T (o =T I [ T=TU T =g o] SRS 217-785-0275
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Proposal Submitted By

Name
Address

City

Letting July 29, 2016
NOTICE TO PROSPECTIVE BIDDERS

This proposal can be used for bidding purposes by only
those companies that request and receive written
AUTHORIZATION TO BID from IDOT’s Central Bureau

of Construction.
BIDDERS NEED NOT RETURN THE ENTIRE PROPOSAL

Notice to Bidders,
Specifications,
Proposal, Contract
and Contract Bond

lllinois Department
of Transportation

Springfield, lllinois 62764

Contract No. 76481

MADISON County

Section 1BR

Route FAU 8885

Project ACM-8885(001)
District 8 Construction Funds

PLEASE MARK THE APPROPRIATE BOX BELOW:

[0 A Bid Bond is included.

Prepared by

[J A Cashier's Check or a Certified Check is included F
Checked by

[0 An Annual Bid Bond is included or is on file with IDOT.

(Printed by authority of the State of lllinois)
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llinois Department
of Transportation

PROPOSAL

TO THE DEPARTMENT OF TRANSPORTATION

1. Proposal of

Taxpayer Identification Number (Mandatory)

For the improvement identified and advertised for bids in the Invitation for Bids as:

Contract No. 76481

MADISON County

Section 1BR

Project ACM-8885(001)

Route FAU 8885

District 8 Construction Funds

0.05 Miles of bridge deck replacement and scour mitigation on North SIU-E Entrance Road carry SN
060-0140 & 0141 over Cahokia Creek, 0.5 miles south of IL 143.

2. The undersigned bidder will furnish all labor, material and equipment to complete the above described
project in a good and workmanlike manner as provided in the contract documents provided by the
Department of Transportation. This proposal will become part of the contract and the terms and conditions
contained in the contract documents will govern performance and payments.

BD 353A (Rev. 8/2012)
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3. ASSURANCE OF EXAMINATION AND INSPECTION/WAIVER. The undersigned bidder further declares that he/she has
carefully examined the proposal, plans, specifications, addenda form of contract and contract bond, and special provisions, and
that he/she has inspected in detail the site of the proposed work, and that he/she has familiarized themselves with all of the local
conditions affecting the contract and the detailed requirements of construction, and understands that in making this bid proposal
he/she waives all right to plead any misunderstanding regarding the same.

4. EXECUTION OF CONTRACT AND CONTRACT BOND. The undersigned bidder further agrees to execute a contract for this
work and present the same to the department within fifteen (15) days after the contract has been mailed to him/her. The
undersigned further agrees that he/she and his/her surety will execute and present within fifteen (15) days after the contract has
been mailed to him/her contract bond satisfactory to and in the form prescribed by the Department of Transportation, in the penal
sum of the full amount of the contract, or as specified in the special provisions, guaranteeing the faithful performance of the work in
accordance with the terms of the contract.

5. PROPOSAL GUARANTY. Accompanying this proposal is either a bid bond on the department form, executed by a corporate
surety company satisfactory to the department, or a proposal guaranty check consisting of a bank cashier's check or a properly
certified check for not less than 5 per cent of the amount bid or for the amount specified in the following schedule:

Proposal Proposal

Amount of Bid Guaranty Amount of Bid Guaranty

Up to $5,000....ccceieeeeeennes $150 $2,000,000 to $3,000,000.................. $100,000
$5,000 to $10,000......cccuueeenn.... $300 $3,000,000 to $5,000,000.................. $150,000
$10,000 to $50,000......c.uc....... $1,000 $5,000,000 to $7,500,000.................. $250,000
$50,000 to $100,000.................. $3,000 $7,500,000 to $10,000,000.................. $400,000
$100,000 to $150,000.................. $5,000 $10,000,000 to $15,000,000.................. $500,000
$150,000 to $250,000.........c........ $7,500 $15,000,000 to $20,000,000.................. $600,000
$250,000 to $500,000................ $12,500 $20,000,000 to $25,000,000...... ............ $700,000
$500,000 to $1,000,000................ $25,000 $25,000,000 to $30,000,000.................. $800,000
$1,000,000 to $1,500,000................ $50,000 $30,000,000 to $35,000,000.................. $900,000
$1,500,000 to $2,000,000................ $75,000 over $35,000,000............... $1,000,000

Bank cashier’s checks or properly certified checks accompanying bid proposals will be made payable to the Treasurer, State of lllinois.

If a combination bid is submitted, the proposal guaranties which accompany the individual bid proposals making up the combination will be considered
as also covering the combination bid.

The amount of the proposal guaranty check is $( ). If this proposal is accepted
and the undersigned will fail to execute a contract bond as required herein, it is hereby agreed that the amount of the proposal guaranty will become the
property of the State of lllinois, and shall be considered as payment of damages due to delay and other causes suffered by the State because of the
failure to execute said contract and contract bond; otherwise, the bid bond will become void or the proposal guaranty check will be returned to the
undersigned.

Attach Cashier’s Check or Certified Check Here
In the event that one proposal guaranty check is intended to cover two or more bid proposals, the amount must be equal to the sum
of the proposal guaranties which would be required for each individual bid proposal. If the guaranty check is placed in another bid
proposal, state below where it may be found.

The proposal guaranty check will be found in the bid proposal for: ltem

Section No.

County

Mark the proposal cover sheet as to the type of proposal guaranty submitted.

-3-
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6. COMBINATION BIDS. The undersigned bidder further agrees that if awarded the contract for the sections contained in the
following combination, he/she will perform the work in accordance with the requirements of each individual contract comprising
the combination bid specified in the schedule below, and that the combination bid shall be prorated against each section in
proportion to the bid submitted for the same. If an error is found to exist in the gross sum bid for one or more of the individual
sections included in a combination, the combination bid shall be corrected as provided in the specifications.

When a combination bid is submitted, the schedule below must be completed in each proposal
comprising the combination.

If alternate bids are submitted for one or more of the sections comprising the combination, a
combination bid must be submitted for each alternate.

Schedule of Combination Bids

Combination Combination Bid
No. Sections Included in Combination Dollars Cents

7. SCHEDULE OF PRICES. The undersigned bidder submits herewith, in accordance with the rules and instructions, a
schedule of prices for the items of work for which bids are sought. The unit prices bid are in U.S. dollars and cents, and
all extensions and summations have been made. The bidder understands that the quantities appearing in the bid
schedule are approximate and are provided for the purpose of obtaining a gross sum for the comparison of bids. If there
is an error in the extension of the unit prices, the unit prices will govern. Payment to the contractor awarded the contract
will be made only for actual quantities of work performed and accepted or materials furnished according to the contract.
The scheduled quantities of work to be done and materials to be furnished may be increased, decreased or omitted as
provided elsewhere in the contract.

8. AUTHORITY TO DO BUSINESS IN ILLINOIS. Section 20-43 of the lllinois Procurement Code (the Code) (30 ILCS
500/20-43) provides that a person (other than an individual acting as a sole proprietor) must be a legal entity authorized to
transact business or conduct affairs in the State of lllinois prior to submitting the bid.

9. EXECUTION OF CONTRACT: The Department of Transportation will, in accordance with the rules governing
Department procurements, execute the contract and shall be the sole entity having the authority to accept performance
and make payments under the contract. Execution of the contract by the Chief Procurement Officer (CPO) or the State
Purchasing Officer (SPO) is for approval of the procurement process and execution of the contract by the
Department. Neither the CPO nor the SPO shall be responsible for administration of the contract or determinations
respecting performance or payment there under except as otherwise permitted in the Code.

10. The services of a subcontractor will be used.

Check box  Yes [
Checkbox No []

For known subcontractors with subcontracts with an annual value of more than $50,000, the contract shall include
their name, address, general type of work to be performed, and the dollar allocation for each subcontractor.
(30 ILCS 500/20-120)

4-



ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

Page 1
07/06/2016

NUMBER -
State Job # - C-98-004-16
Project Number Route
County Name - MADISON- - ACM-8885/001/ FAU 8885
Code - 119 - -
District - 8- -
Section Number - 1BR
ltem Unit of
Number Pay Item Description Measure Quantity X Unit Price Total Price

X0327979| PAVMT MRKG REM GRIND SQFT 3,942.000

X0327980| PAVMT MRKG REM WTR BL SQFT 751.000

X5060601| C&D N-LEAD PT C RS N1 L SUM 1.000

X5060602| C&D N-LEAD PT C RS N2 L SUM 1.000

X5860110 GRANULAR BACKFILL STR CU YD 216.000

X7010212| TC-PROT 701416 SPL EACH 2.000

Z0001899| JACK & REM EX BEARING EACH 20.000

Z0001903| STRUCT STEEL REMOV POUND 5,620.000

Z0004552| APPROACH SLAB REM SQ YD 240.000

Z0010501| CLEAN & PT STL BR N1 L SUM 1.000

Z0010502| CLEAN & PT STL BR N2 L SUM 1.000

Z0016002| DECK SLAB REP (FD-T2) SQ YD 80.000

Z0018002| DRAINAGE SCUPPR DS-11 EACH 8.000

Z0046304| P UNDR FOR STRUCT 4 FOOT 144.000

Z0065740| SLOT DR 12" W/VAR SL FOOT 707.000




ILLINOIS DEPARTMENT OF TRANSPORTATION Page 2

SCHEDULE OF PRICES 07/06/2016
NUMBER -
State Job # - C-98-004-16
Project Number Route
County Name - MADISON- - ACM-8885/001/ FAU 8885
Code - 119- -
District - 8- -
Section Number - 1BR
Item Unit of
Number Pay Item Description Measure Quantity X Unit Price = Total Price
Z0076600| TRAINEES HOUR 2,500.000 0.800 2,000.000
Z0076604| TRAINEES TPG HOUR 2,500.000 15.000 37,500.000
20200100 EARTH EXCAVATION CUYD 907.000
20300100 CHANNEL EXCAVATION CUYD 1,806.000
20400800 FURNISHED EXCAVATION CUYD 767.000
25000200 SEEDING CL 2 ACRE 1.000
25000400 NITROGEN FERT NUTR POUND 90.000
25000500 PHOSPHORUS FERT NUTR POUND 90.000
25000600 POTASSIUM FERT NUTR POUND 90.000
25100115 MULCH METHOD 2 ACRE 0.500
25100630 EROSION CONTR BLANKET SQ YD 1,196.000
28000250 TEMP EROS CONTR SEED POUND 50.000
28000305 TEMP DITCH CHECKS FOOT 475.000
28000500 INLET & PIPE PROTECT EACH 6.000
28100109 STONE RIPRAP CL A5 SQ YD 1,924.000




ILLINOIS DEPARTMENT OF TRANSPORTATION

Page 3

SCHEDULE OF PRICES 07/06/2016
NUMBER -
State Job # - C-98-004-16
Project Number Route
County Name - MADISON- - ACM-8885/001/ FAU 8885
Code - 119- -
District - 8- -
Section Number - 1BR
Item Unit of
Number Pay Item Description Measure Quantity X Unit Price Total Price

28200200| FILTER FABRIC SQ YD 1,924.000

31102100/ SUB GRAN MATC 4 SQ YD 2,935.000

35501322 HMA BASE CSE 91/2 SQ YD 5,218.000

40600275| BIT MATLS PR CT POUND 17,899.000

40600982| HMA SURF REM BUTT JT SQ YD 928.000

40603345| HMA SC "D" N90 TON 754.000

44000100 PAVEMENT REM SQ YD 5,218.000

44004250| PAVED SHLD REMOVAL SQ YD 2,935.000

48203029 HMA SHOULDERS 8 SQ YD 2,935.000

50102400 CONC REM CUYD 48.900

50104650 SLOPE WALL REMOV SQ YD 18.000

50104701 REM EX CONC DECK N1 EACH 1.000

50104702 REM EX CONC DECK N2 EACH 1.000

50200100 STRUCTURE EXCAVATION CUYD 302.000

50300225| CONC STRUCT CUYD 44.400




ILLINOIS DEPARTMENT OF TRANSPORTATION

Page 4

SCHEDULE OF PRICES 07/06/2016
NUMBER -
State Job # - C-98-004-16
Project Number Route
County Name - MADISON- - ACM-8885/001/ FAU 8885
Code - 119- -
District - 8- -
Section Number - 1BR
Item Unit of
Number Pay Item Description Measure Quantity Unit Price Total Price

50300255/ CONC SUP-STR CUYD 738.800

50300260 BR DECK GROOVING SQ YD 2,548.000

50300300 PROTECTIVE COAT SQ YD 3,078.000

50301350 CONC SUPSTR APP SLAB CUYD 194.000

50500405| F & E STRUCT STEEL POUND 9,600.000

50500505 STUD SHEAR CONNECTORS EACH 10,200.000

50800205 REINF BARS, EPOXY CTD POUND 231,540.000

51500100 NAME PLATES EACH 2.000

52100010 ELAST BEARING ASSY T1 EACH 20.000

52100520 ANCHOR BOLTS 1 EACH 40.000

5421C012| PCULCL C1 12 TEMP FOOT 151.000

5421C015| PCUL CL C1 15 TEMP FOOT 386.000

54210182| PIPE ELBOW 12 EACH 1.000

54215547 MET END SEC 12 EACH 2.000

54215550 MET END SEC 15 EACH 2.000




ILLINOIS DEPARTMENT OF TRANSPORTATION Page 5
SCHEDULE OF PRICES 07/06/2016
CoNTEACT
State Job # - C-98-004-16
Project Number Route
County Name - MADISON- - ACM-8885/001/ FAU 8885
Code - 119 - -
District - 8- -
Section Number - 1BR
Item Unit of
Number Pay Item Description Measure Quantity X Unit Price Total Price
59100100, GEOCOMPOSITE WALL DR SQ YD 106.000
63000001 SPBGR TY A 6FT POSTS FOOT 388.000
63100045| TRAF BAR TERM T2 EACH 1.000
63100085/ TRAF BAR TERM T6 EACH 8.000
63100167 TR BAR TRM T1 SPL TAN EACH 4.000
63100169 TR BAR TRM T1 SPL FLR EACH 1.000
63200310, GUARDRAIL REMOV FOOT 869.000
67000400 ENGR FIELD OFFICE A CAL MO 20.000
67100100 MOBILIZATION L SUM 1.000
70100310| TRAF CONT-PROT 701421 L SUM 1.000
70100320| TRAF CONT-PROT 701422 L SUM 1.000
70107004 PAVT MK BLKOUT TAPE 4 FOOT 4,177.000
70300220\ TEMP PVT MK LINE 4 FOOT 18,186.000
70400100, TEMP CONC BARRIER FOOT 2,337.500
70400200| REL TEMP CONC BARRIER FOOT 2,150.000




ILLINOIS DEPARTMENT OF TRANSPORTATION Page 6
SCHEDULE OF PRICES 07/06/2016
CoNTEACT
State Job # - C-98-004-16
Project Number Route
County Name - MADISON- - ACM-8885/001/ FAU 8885
Code - 119 - -
District - 8- -
Section Number - 1BR
Item Unit of
Number Pay Item Description Measure Quantity X Unit Price Total Price

70600240 IMP ATTN TEMP NRD TL?2 EACH 1.000

72501000 TERMINAL MARKER - DA EACH 6.000

78000200 THPL PVT MK LINE 4 FOOT 2,426.000

78008210 POLYUREA PMT1LN 4 FOOT 1,256.000

78100100 RAISED REFL PAVT MKR EACH 8.000

78100105 RAISED REF PVT MKR BR EACH 8.000

78200005/ GRDRAIL REF TYPE A EACH 12.000

78200010 BARR WALL REF TYPE B EACH 12.000

78200011 BARR WALL REF TYPE C EACH 12.000




CONTRACT NUMBER 76481

THIS IS THE TOTAL BID $

NOTES:
1. Each PAY ITEM should have a UNIT PRICE and a TOTAL PRICE.
2. The UNIT PRICE shall govern if no TOTAL PRICE is shown or if there is a
discrepancy between the product of the UNIT PRICE multiplied by the QUANTITY.
3. If a UNIT PRICE is omitted, the TOTAL PRICE will be divided by the QUANTITY
in order to establish a UNIT PRICE.
4. A bid may be declared UNACCEPTABLE if neither a unit price nor a total price is shown.
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STATE REQUIRED ETHICAL
STANDARDS GOVERNING CONTRACT
PROCUREMENT: ASSURANCES, CERTIFICATIONS
AND DISCLOSURES

. GENERAL

A. Article 50 of the Code establishes the duty of all State CPOs, SPOs, and their designees to maximize the value of the expenditure of public
moneys in procuring goods, services, and contracts for the State of lllinois and to act in a manner that maintains the integrity and public trust of
State government. In discharging this duty, they are charged by law to use all available information, reasonable efforts, and reasonable actions to
protect, safeguard, and maintain the procurement process of the State of lllinois.

B. In order to comply with the provisions of Article 50 and to carry out the duty established therein, all bidders are to adhere to ethical standards
established for the procurement process, and to make such assurances, disclosures and certifications required by law. Except as otherwise
required in _subsection Ill, paragraphs J-M, by execution of the Proposal Signature Sheet, the bidder indicates that each of the mandated
assurances have been read and understood, that each certification is made and understood, and that each disclosure requirement has been
understood and completed.

C. In addition to all other remedies provided by law, failure to comply with any assurance, failure to make any disclosure or the making of a false
certification shall be grounds for the CPO to void the contract, and may result in the suspension or debarment of the bidder or subcontractor. If a
false certification is made by a subcontractor the contractor’s submitted bid and the executed contract may not be declared void unless the
contractor refuses to terminate the subcontract upon the State’s request after a finding that the subcontractor’s certification was false.

[ 1 acknowledge, understand and accept these terms and conditions.
Il. ASSURANCES

The assurances hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department
enter into the contract with the bidder.

A. Conflicts of Interest
Section 50-13. Conflicts of Interest.

(a) Prohibition. It is unlawful for any person holding an elective office in this State, holding a seat in the General Assembly, or appointed to or
employed in any of the offices or agencies of state government and who receives compensation for such employment in excess of 60% of the
salary of the Governor of the State of lllinois, or who is an officer or employee of the Capital Development Board or the lllinois State Toll
Highway Authority, or who is the spouse or minor child of any such person to have or acquire any contract, or any direct pecuniary interest in
any contract therein, whether for stationery, printing, paper, or any services, materials, or supplies, that will be wholly or partially satisfied by
the payment of funds appropriated by the General Assembly of the State of lllinois or in any contract of the Capital Development Board or the
lllinois State Toll Highway Authority.

(b) Interests. It is unlawful for any firm, partnership, association or corporation, in which any person listed in subsection (a) is entitled to
receive (i) more than 7 1/2% of the total distributable income or (ii) an amount in excess of the salary of the Governor, to have or acquire any
such contract or direct pecuniary interest therein.

(c) Combined interests. It is unlawful for any firm, partnership, association, or corporation, in which any person listed in subsection (a)
together with his or her spouse or minor children is entitled to receive (i) more than 15%, in the aggregate, of the total distributable income or
(ii) an amount in excess of 2 times the salary of the Governor, to have or acquire any such contract or direct pecuniary interest therein.

(d) Securities. Nothing in this Section invalidates the provisions of any bond or other security previously offered or to be offered for sale or
sold by or for the State of lllinois.

(e) Prior interests. This Section does not affect the validity of any contract made between the State and an officer or employee of the State or
member of the General Assembly, his or her spouse, minor child or any combination of those persons if that contract was in existence before
his or her election or employment as an officer, member, or employee. The contract is voidable, however, if it cannot be completed within 365
calendar days after the officer, member, or employee takes office or is employed. The current salary of the Governor is $177,412.00. Sixty
percent of the salary is $106,447.20.
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The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-13, or that an
effective exemption has been issued by the Board of Ethics to any individual subject to the Section 50-13 prohibitions pursuant to the
provisions of Section 50-20 of the Code. Information concerning the exemption process is available from the Department upon request.

B. Negotiations
Section 50-15. Negotiations.
It is unlawful for any person employed in or on a continual contractual relationship with any of the offices or agencies of State government to
participate in contract negotiations on behalf of that office or agency with any firm, partnership, association, or corporation with whom that

person has a contract for future employment or is negotiating concerning possible future employment.

The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-15, and that the
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein.

C. Inducements
Section 50-25. Inducement.
Any person who offers or pays any money or other valuable thing to any person to induce him or her not to provide a submission to a vendor
portal or to bid for a State contract or as recompense for not having bid on a State contract is guilty of a Class 4 felony. Any person who
accepts any money or other valuable thing for not bidding for a State contract, not making a submission to a vendor portal, or who withholds a
bid or submission to a vendor portal in consideration of the promise for the payment of money or other valuable thing is guilty of a Class 4
felony.
The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-25, and that the
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein.

D. Revolving Door Prohibition

Section 50-30. Revolving door prohibition.

CPOs, SPOs, procurement compliance monitors, their designees whose principal duties are directly related to State procurement, and
executive officers confirmed by the Senate are expressly prohibited for a period of 2 years after terminating an affected position from engaging
in any procurement activity relating to the State agency most recently employing them in an affected position for a period of at least 6 months.
The prohibition includes, but is not limited to: lobbying the procurement process; specifying; bidding; proposing bid, proposal, or contract
documents; on their own behalf or on behalf of any firm, partnership, association, or corporation. This Section applies only to persons who
terminate an affected position on or after January 15, 1999.

The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-30, and that the
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein.

E. Reporting Anticompetitive Practices

Section 50-40. Reporting anticompetitive practices.

When, for any reason, any vendor, bidder, contractor, CPO, SPO, designee, elected official, or State employee suspects collusion or other
anticompetitive practice among any bidders, offerors, contractors, proposers, or employees of the State, a notice of the relevant facts shall be
transmitted to the Attorney General and the CPO.

The bidder assures the Department that it has not failed to report any relevant facts concerning the practices addressed in Section 50-40
which may involve the contract for which the bid or submission to a vendor portal is submitted.

F. Confidentiality
Section 50-45. Confidentiality.

Any CPO, SPO, designee, or executive officer who willfully uses or allows the use of specifications, competitive bid documents, proprietary
competitive information, proposals, contracts, or selection information to compromise the fairness or integrity of the procurement, bidding, or
contract process shall be subject to immediate dismissal, regardless of the Personnel code, any contract, or any collective bargaining
agreement, and may in addition be subject to criminal prosecution.

The bidder assures the Department that it has no knowledge of any fact relevant to the practices addressed in Section 50-45 which may
involve the contract for which the bid is submitted.
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G. Insider Information
Section 50-50. Insider information.

It is unlawful for any current or former elected or appointed State official or State employee to knowingly use confidential information available
only by virtue of that office or employment for actual or anticipated gain for themselves or another person.

The bidder assures the Department that it has no knowledge of any facts relevant to the practices addressed in Section 50-50 which may
involve the contract for which the bid is submitted.

[ 1 acknowledge, understand and accept these terms and conditions for the above assurances.
lll. CERTIFICATIONS

The certifications hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department
enter into the contract with the bidder. Section 50-2 of the Code provides that every person that has entered into a multi-year contract and every
subcontractor with a multi-year subcontract shall certify, by July 1 of each fiscal year covered by the contract after the initial fiscal year, to the
responsible CPO whether it continues to satisfy the requirements of Article 50 pertaining to the eligibility for a contract award. If a contractor or
subcontractor is not able to truthfully certify that it continues to meet all requirements, it shall provide with its certification a detailed explanation of
the circumstances leading to the change in certification status. A contractor or subcontractor that makes a false statement material to any given
certification required under Article 50 is, in addition to any other penalties or consequences prescribed by law, subject to liability under the
Whistleblower Reward and Protection Act for submission of a false claim.

A. Bribery
Section 50-5. Bribery.
(a) Prohibition. No person or business shall be awarded a contract or subcontract under this Code who:

(1) has been convicted under the laws of lllinois or any other state of bribery or attempting to bribe an officer or employee of the State of
lllinois or any other state in that officer’s or employee’s official capacity; or

(2) has made an admission of guilt of that conduct that is a matter of record but has not been prosecuted for that conduct.

(b) Businesses. No business shall be barred from contracting with any unit of State or local government, or subcontracting under such a
contract, as a result of a conviction under this Section of any employee or agent of the business if the employee or agent is no longer
employed by the business and:

(1) the business has been finally adjudicated not guilty; or

(2) the business demonstrates to the governmental entity with which it seeks to contract, or which is signatory to the contract which the
subcontract relates, and that entity finds that the commission of the offense was not authorized, requested, commanded, or performed by
a director, officer, or high managerial agent on behalf of the business as provided in paragraph (2) of subsection (a) of Section 5-4 of the
Criminal Code of 2012.

(c) Conduct on behalf of business. For purposes of this Section, when an official, agent, or employee of a business committed the bribery or
attempted bribery on behalf of the business and in accordance with the direction or authorization of a responsible official of the business, the
business shall be chargeable with the conduct.

(d) Certification. Every bid submitted to and contract executed by the State, and every subcontract subject to Section 20-120 of the Code shall
contain a certification by the contractor or the subcontractor, respectively, that the contractor or subcontractor is not barred from being
awarded a contract or subcontract under this Section and acknowledges that the CPO may declare the related contract void if any
certifications required by this Section are false. A contractor who makes a false statement, material to the certification, commits a Class 3
felony.

The contractor or subcontractor certifies that it is not barred from being awarded a contract under Section 50-5.

B. Felons

Section 50-10. Felons.

(a) Unless otherwise provided, no person or business convicted of a felony shall do business with the State of lllinois or any State agency, or
enter into a subcontract, from the date of conviction until 5 years after the date of completion of the sentence for that felony, unless no
person held responsible by a prosecutorial office for the facts upon which the conviction was based continues to have any involvement
with the business.

(b) Certification. Every bid submitted to and contract executed by the State and every subcontract subject to Section 20-120 of the Code and
every vendor’s submission to a vendor portal shall contain a certification by the bidder or contractor or subcontractor, respectively, that the
bidder, contractor, or subcontractor is not barred from being awarded a contract or subcontract under this Section and acknowledges that
the CPO may declare the related contract void if any of the certifications required by this Section are false.
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C. Debt Delinquency
Section 50-11 and 50-12. Debt Delinquency.

The contractor or bidder or subcontractor, respectively, certifies that it, or any affiliate, is not barred from being awarded a contract or
subcontract under the Code. Section 50-11 prohibits a person from entering into a contract with a State agency, or entering into a
subcontract, if it knows or should know that it, or any affiliate, is delinquent in the payment of any debt to the State as defined by the Debt
Collection Board. Section 50-12 prohibits a person from entering into a contract with a State agency, or entering into a subcontract, if it, or any
affiliate, has failed to collect and remit lllinois Use Tax on all sales of tangible personal property into the State of lllinois in accordance with the
provisions of the lllinois Use Tax Act. The bidder or contractor or subcontractor, respectively, further acknowledges that the CPO may declare
the related contract void if this certification is false or if the bidder, contractor, or subcontractor, or any affiliate, is determined to be delinquent
in the payment of any debt to the State during the term of the contract.

D. Prohibited Bidders, Contractors and Subcontractors

Section 50-10.5 and 50-60(c). Prohibited bidders, contractors and subcontractors.

The bidder or contractor or subcontractor, respectively, certifies in accordance with Section 50-10.5 that no officer, director, partner or other
managerial agent of the contracting business has been convicted of a felony under the Sarbanes-Oxley Act of 2002 or a Class 3 or Class 2
felony under the lllinois Securities Law of 1953 or if in violation of Subsection (c) for a period of five years from the date of conviction. Every
bid submitted to and contract executed by the State and every subcontract subject to Section 20-120 of the Code shall contain a certification
by the bidder, contractor, or subcontractor, respectively, that the bidder, contractor, or subcontractor is not barred from being awarded a
contract or subcontract under this Section and acknowledges that the CPO shall declare the related contract void if any of the certifications
completed pursuant to this Section are false.

E. Section 42 of the Environmental Protection Act

Section 50-14 Environmental Protection Act violations.

The bidder or contractor or subcontractor, respectively, certifies in accordance with Section 50-14 that the bidder, contractor, or subcontractor,
is not barred from being awarded a contract or entering into a subcontract under this Section which prohibits the bidding on or entering into
contracts with the State of lllinois or a State agency, or entering into any subcontract, that is subject to the Code by a person or business
found by a court or the Pollution Control Board to have committed a willful or knowing violation of Section 42 of the Environmental Protection
Act for a period of five years from the date of the order. The bidder or contractor or subcontractor, respectively, acknowledges that the CPO
may declare the contract void if this certification is false.

F. Educational Loan
Section 3 of the Educational Loan Default Act, 5 ILCS 385/3.

Pursuant to the Educational Loan Default Act no State agency shall contract with an individual for goods or services if that individual is in
default on an educational loan.

The bidder, if an individual as opposed to a corporation, partnership or other form of business organization, certifies that the bidder is not in
default on an educational loan as provided in Section 3 of the Act.

G. Bid-Rigqing/Bid Rotating

Section 33E-11 of the Criminal Code of 2012, 720 ILCS 5/3BE-11.

(a) Every bid submitted to and public contract executed pursuant to such bid by the State or a unit of local government shall contain a
certification by the prime contractor that the prime contractor is not barred from contracting with any unit of State or local government as a
result of a violation of either Section 33E-3 or 33E-4 of this Article.

(b) A contractor who makes a false statement, material to the certification, commits a Class 3 felony.

A violation of Section 33E-3 would be represented by a conviction of the crime of bid-rigging which, in addition to Class 3 felony sentencing,
provides that any person convicted of this offense or any similar offense of any state or the United States which contains the same elements
as this offense shall be barred for 5 years from the date of conviction from contracting with any unit of State or local government. No
corporation shall be barred from contracting with any unit of State or local government as a result of a conviction under this Section of any
employee or agent of such corporation if the employee so convicted is no longer employed by the corporation and: (1) it has been finally
adjudicated not guilty or (2) if it demonstrates to the governmental entity with which it seeks to contract and that entity finds that the
commission of the offense was neither authorized, requested, commanded, nor performed by a director, officer or a high managerial agent in
behalf of the corporation.

The bidder certifies that it is not barred from contracting with the Department by reason of a violation of either Section 33E-3 or Section 33E-4.
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H. International Anti-Boycott

Section 5 of the International Anti-Boycott Certification Act provides every contract entered into by the State of lllinois for the manufacture,
furnishing, or purchasing of supplies, material, or equipment or for the furnishing of work, labor, or services, in an amount exceeding the
threshold for small purchases according to the purchasing laws of this State or $10,000.00, whichever is less, shall contain certification, as a
material condition of the contract, by which the contractor agrees that neither the contractor nor any substantially-owned affiliated company is
participating or shall participate in an international boycott in violation of the provisions of the U.S. Export Administration Act of 1979 or the
regulations of the U.S. Department of Commerce promulgated under that Act.

The bidder makes the certification set forth in Section 5 of the Act.

I. Druqg Free Workplace

The lllinois “Drug Free Workplace Act” applies to this contract and it is necessary to comply with the provisions of the “Act” if the contractor is a
corporation, partnership, or other entity (including a sole proprietorship) which has 25 or more employees.

The bidder certifies that if awarded a contract in excess of $5,000 it will provide a drug free workplace in compliance with the provisions of the
Act.

J. Disclosure of Business Operations in Iran

Section 50-36 of the Code provides that each bid, offer, or proposal submitted for a State contract shall include a disclosure of whether or not
the Company acting as the bidder, offeror, or proposing entity, or any of its corporate parents or subsidiaries, within the 24 months before
submission of the bid, offer, or proposal had business operations that involved contracts with or provision of supplies or services to the
Government of Iran, companies in which the Government of Iran has any direct or indirect equity share, consortiums or projects commissioned
by the Government of Iran, or companies involved in consortiums or projects commissioned by the Government of Iran and either of the
following conditions apply:

(1) More than 10% of the Company's revenues produced in or assets located in Iran involve oil-related activities or mineral-extraction
activities; less than 75% of the Company's revenues produced in or assets located in Iran involve contracts with or provision of oil-related
or mineral-extraction products or services to the Government of Iran or a project or consortium created exclusively by that government;
and the Company has failed to take substantial action.

(2) The Company has, on or after August 5, 1996, made an investment of $20 million or more, or any combination of investments of at least
$10 million each that in the aggregate equals or exceeds $20 million in any 12-month period, which directly or significantly contributes to
the enhancement of Iran's ability to develop petroleum resources of Iran.

The terms “Business operations”, “Company”, “Mineral-extraction activities”, “Oil-related activities”, “Petroleum resources”, and “Substantial
action” are all defined in the Code.

Failure to make the disclosure required by the Code may cause the bid, offer or proposal to be considered not responsive. The disclosure will
be considered when evaluating the bid or awarding the contract. The name of each Company disclosed as doing business or having done
business in Iran will be provided to the State Comptroller.

Check the appropriate statement:

/___/ Company has no business operations in Iran to disclose.

/___/ Company has business operations in Iran as disclosed on the attached document.
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K. Apprenticeship and Training Certification (Does not apply to federal aid projects)

In accordance with the provisions of Section 30-22 (6) of the Code, the bidder certifies that it is a participant, either as an individual or as part
of a group program, in the approved apprenticeship and training programs applicable to each type of work or craft that the bidder will perform
with its own forces. The bidder further certifies for work that will be performed by subcontract that each of its subcontractors submitted for
approval either (a) is, at the time of such bid, participating in an approved, applicable apprenticeship and training program; or (b) will, prior to
commencement of performance of work pursuant to this contract, begin participation in an approved apprenticeship and training program
applicable to the work of the subcontract. The Department, at any time before or after award, may require the production of a copy of each
applicable Certificate of Registration issued by the United States Department of Labor evidencing such participation by the contractor and any
or all of its subcontractors. Applicable apprenticeship and training programs are those that have been approved and registered with the United
States Department of Labor. The bidder shall list in the space below, the official name of the program sponsor holding the Certificate of
Registration for all of the types of work or crafts in which the bidder is a participant and that will be performed with the bidder’s forces. Types of
work or craft work that will be subcontracted shall be included and listed as subcontract work. The list shall also indicate any type of work or
craft job category that does not have an applicable apprenticeship or training program. The bidder is responsible for making a complete
report and shall make certain that each type of work or craft job category that will be utilized on the project as reported on the
Construction Employee Workforce Projection (Form BC-1256) and returned with the bid is accounted for and listed.

Addtionally, Section 30-22 of the Code requires that the bidder certify that an lllinois office be maintained as the primary place of employment
for persons employed for this contract.

NA-FEDERAL

The requirements of these certifications and disclosures are a material part of the contract, and the contractor shall require these certification
provisions to be included in all approved subcontracts. In order to fulfill this requirement, it shall not be necessary that an applicable program
sponsor be currently taking, or that it will take applications for apprenticeship, training or employment during the performance of the work of
this contract.
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L. Political Contributions and Registration with the State Board of Elections

Sections 20-160 and 50-37 of the Code regulate political contributions from business entities and any affiliated entities or affiliated persons
bidding on or contracting with the state. Generally under Section 50-37, any business entity, and any affiliated entity or affiliated person of the
business entity, whose current year contracts with all state agencies exceed an awarded value of $50,000, are prohibited from making any
contributions to any political committees established to promote the candidacy of the officeholder responsible for the awarding of the contracts
or any other declared candidate for that office for the duration of the term of office of the incumbent officeholder or a period 2 years after the
termination of the contract, whichever is longer. Any business entity and affiliated entities or affiliated persons whose state contracts in the
current year do not exceed an awarded value of $50,000, but whose aggregate pending bids and proposals on state contracts exceed
$50,000, either alone or in combination with contracts not exceeding $50,000, are prohibited from making any political contributions to any
political committee established to promote the candidacy of the officeholder responsible for awarding the pending contract during the period
beginning on the date the invitation for bids or request for proposals or any other procurement opportunity is issued and ending on the day
after the date of award or selection if the entity was not awarded or selected. Section 20-160 requires certification of registration of affected
business entities in accordance with procedures found in Section 9-35 of The Election Code.

By submission of a bid, the contractor business entity acknowledges and agrees that it has read and understands Sections 20-160 and 50-37
of the Code, and that it makes the following certification:

The undersigned bidder certifies that it has registered as a business with the State Board of Elections and acknowledges a
continuing duty to update the registration in accordance with the above referenced statutes. If the business entity is required to
register, the CPO shall verify that it is in compliance on the date the bid or proposal is due. The CPO shall not accept a bid or
proposal if the business entity is hot in compliance with the registration requirements.

These requirements and compliance with the above referenced statutory sections are a material part of the contract, and any breach thereof
shall be cause to void the contract under Section 50-60 of the Code. This provision does not apply to Federal-aid contracts.

M. Lobbyist Disclosure

Section 50-38 of the Code requires that any bidder or offeror on a State contract that hires a person required to register under the Lobbyist
Registration Act to assist in obtaining a contract shall:

(i) Disclose all costs, fees, compensation, reimbursements, and other remunerations paid or to be paid to the lobbyist related to the

contract,

(ii) Not bill or otherwise cause the State of lllinois to pay for any of the lobbyist's costs, fees, compensation, reimbursements, or
other remuneration, and

(iii) Sign a verification certifying that none of the lobbyist’s costs, fees, compensation, reimbursements, or other remuneration were

billed to the State.

This information, along with all supporting documents, shall be filed with the agency awarding the contract and with the Secretary of State.
The CPO shall post this information, together with the contract award notice, in the online Procurement Bulletin.

Pursuant to Subsection (c) of this Section, no person or entity shall retain a person or entity to attempt to influence the outcome of a
procurement decision made under the Code for compensation contingent in whole or in part upon the decision or procurement. Any person
who violates this subsection is guilty of a business offense and shall be fined not more than $10,000.

Bidder acknowledges that it is required to disclose the hiring of any person required to register pursuant to the lllinois Lobbyist Registration Act
(25 ILCS 170) in connection with this contract.

[ Bidder has not hired any person required to register pursuant to the lllinois Lobbyist Registration Act in connection with this
contract.

Or

[J Bidder has hired the following persons required to register pursuant to the lllinois Lobbyist Registration Act in connection with the
contract:

Name and address of person:
All costs, fees, compensation, reimbursements and other remuneration paid to said person:

[ I acknowledge, understand and accept these terms and conditions for the above certifications.
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IV. DISCLOSURES

A. The disclosures hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department enter
into the contract with the bidder. The bidder further certifies that the Department has received the disclosure forms for each bid.

The CPO may void the bid, or contract, respectively, if it is later determined that the bidder or subcontractor rendered a false or erroneous
disclosure. A contractor or subcontractor may be suspended or debarred for violations of the Code. Furthermore, the CPO may void the contract
and the surety providing the performance bond shall be responsible for completion of the contract.

B. Financial Interests and Conflicts of Interest

1. Section 50-35 of the Code provides that all bids of more than $50,000 and all submissions to a vendor portal shall be accompanied by
disclosure of the financial interests of the bidder. This disclosed information for the successful bidder, will be maintained as public information
subject to release by request pursuant to the Freedom of Information Act, filed with the Procurement Policy Board, and shall be incorporated as a
material term of the contract. Furthermore, pursuant to Section 5-5, the Procurement Policy Board may review a proposal, bid, or contract and
issue a recommendation to void a contract or reject a proposal or bid based on any violation of the Code or the existence of a conflict of interest as
provided in subsections (b) and (d) of Section 50-35.

The financial interests to be disclosed shall include ownership or distributive income share that is in excess of 5%, or an amount greater than 60%
of the annual salary of the Governor, of the bidding entity or its parent entity, whichever is less, unless the contractor or bidder is a publicly traded
entity subject to Federal 10K reporting, in which case it may submit its 10K disclosure in place of the prescribed disclosure. If a bidder is a privately
held entity that is exempt from Federal 10K reporting, but has more than 100 shareholders, it may submit the information that Federal 10K
companies are required to report, and list the names of any individual or entity holding any ownership share that is in excess of 5%. The disclosure
shall include the names, addresses, and dollar or proportionate share of ownership of each individual making the disclosure, their instrument of
ownership or beneficial relationship, and notice of any potential conflict of interest resulting from the current ownership or beneficial interest of each
individual making the disclosure having any of the relationships identified in Section 50-35 and on the disclosure form.

The current annual salary of the Governor is $177,412.00.

In addition, all disclosures shall indicate any other current or pending contracts, proposals, leases, or other ongoing procurement relationships the
bidding entity has with any other unit of state government and shall clearly identify the unit and the contract, proposal, lease, or other relationship.

2. Disclosure Forms. Disclosure Form A is attached for use concerning the individuals meeting the above ownership or distributive share
requirements. A separate Disclosure Form A must be submitted with the bid for each individual meeting the above requirements. In addition, a
second form (Disclosure Form B) provides for the disclosure of current or pending procurement relationships with other (non-IDOT) state agencies
and a total ownership certification. The forms must be included with each bid.

C. Disclosure Form Instructions

Form A Instructions for Financial Information & Potential Conflicts of Interest

If the bidder is a publicly traded entity subject to Federal 10K reporting, the 10K Report may be submitted to meet the requirements of Form A. If a
bidder is a privately held entity that is exempt from Federal 10K reporting, but has more than 100 shareholders, it may submit the information that
Federal 10K companies are required to report, and list the names of any individual or entity holding any ownership share that is in excess of 5%. If
a bidder is not subject to Federal 10K reporting, the bidder must determine if any individuals are required by law to complete a financial disclosure
form. To do this, the bidder should answer each of the following questions. A “YES” answer indicates Form A must be completed. If the answer to
each of the following questions is “NO”, then the NOT APPLICABLE STATEMENT on Form A must be signed and dated by an individual that is
authorized to execute contracts for the bidding company. Note: These questions are for assistance only and are not required to be completed.

1. Does anyone in your organization have a direct or beneficial ownership share of greater than 5% of the bidding entity or parent
entity? YES _ NO ___

2. Does anyone in your organization have a direct or beneficial ownership share of less than 5%, but which has a value greater
than 60% of the annual salary of the Governor? YES NO___

3. Does anyone in your organization receive more than 60% of the annual salary of the Governor of the bidding entity’s or parent entity’s
distributive income? YES __ NO __

4. Does anyone in your organization receive greater than 5% of the bidding entity’s or parent entity’s total distributive income,
but which is less than 60% of the annual salary of the Governor? YES NO __

(Note: Only one set of forms needs to be completed per individual per bid even if a specific individual would require a yes answer to
more than one question.)

A “YES” answer to any of these questions requires the completion of Form A. The bidder must determine each individual in the bidding entity or
the bidding entity’s parent company that would cause the questions to be answered “Yes”. Each form must be signed and dated by an individual
that is authorized to execute contracts for your organization. The individual signing can be, but does not have to be, the individual for which the
form is being completed. The bidder is responsible for the accuracy of any information provided.

If the answer to each of the above questions is “NO”, then the NOT APPLICABLE STATEMENT of Form A must be signed and dated by an
individual that is authorized to execute contracts for your company.
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Form B: Instructions for Identifying Other Contracts & Procurement Related Information

Disclosure Form B must be completed for each bid submitted by the bidding entity. Note: Checking the NOT APPLICABLE STATEMENT on Form
A does not allow the bidder to ignore Form B. Form B must be completed, checked, and dated or the bidder may be considered nonresponsive
and the bid will not be accepted.

The Bidder shall identify, by checking Yes or No on Form B, whether it has any pending contracts (including leases), bids, proposals, or other
ongoing procurement relationship with any other (non-IDOT) State of lllinois agency. If “No” is checked, the bidder only needs to complete the
check box on the bottom of Form B. If “Yes” is checked, the bidder must do one of the following:

Option I:  If the bidder did not submit an Affidavit of Availability to obtain authorization to bid, the bidder must list all non-IDOT State of lllinois
agency pending contracts, leases, bids, proposals, and other ongoing procurement relationships. These items may be listed on Form B or on an
attached sheet(s). Do not include IDOT contracts. Contracts with cities, counties, villages, etc. are not considered State of lllinois agency contracts
and are not to be included. Contracts with other State of lllinois agencies such as the Department of Natural Resources or the Capital
Development Board must be included. Bidders who submit Affidavits of Availability are suggested to use Option II.

Option II: If the bidder is required and has submitted an Affidavit of Availability in order to obtain authorization to bid, the bidder may write or type
“See Affidavit of Availability” which indicates that the Affidavit of Availability is incorporated by reference and includes all non-IDOT State of lllinois
agency pending contracts, leases, bids, proposals, and other ongoing procurement relationships. For any contracts that are not covered by the
Affidavit of Availability, the bidder must identify them on Form B or on an attached sheet(s). These might be such things as leases.
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ILLINOIS DEPARTMENT Form A

Financial Information &
OF TRANSPORTATION Potential Conflicts of Interest

Disclosure
Contractor Name
Legal Address
City, State, Zip
Telephone Number Email Address Fax Number (if available)

Disclosure of the information contained in this Form is required by Section 50-35 of the Code (30 ILCS 500). Vendors
desiring to enter into a contract with the State of lllinois must disclose the financial information and potential conflict of
interest information as specified in this Disclosure Form. This information shall become part of the publicly available
contract file. This Form A must be completed for bids in excess of $50,000, and for all open-ended contracts. A publicly
traded company may submit a 10K disclosure (or equivalent if applicable) in satisfaction of the requirements set
forth in Form A. See Disclosure Form Instructions.

The current annual salary of the Governor is $177,412.00.

DISCLOSURE OF FINANCIAL INFORMATION

1. Disclosure of Financial Information. The individual named below has an interest in the BIDDER (or its parent) in
terms of ownership or distributive income share in excess of 5%, or an interest which has a value of more than 60% of
the annual salary of the Governor. (Make copies of this form as necessary and attach a separate Disclosure
Form A for each individual meeting these requirements)

FOR INDIVIDUAL (type or print information)

NAME:

ADDRESS

Type of ownership/distributable income share:

stock sole proprietorship Partnership other: (explain on separate sheet):
% or $ value of ownership/distributable income share:

2. Disclosure of Potential Conflicts of Interest. Check “Yes” or “No” to indicate which, if any, of the following
potential conflict of interest relationships apply. If the answer to any question is “Yes”, please attach additional pages and
describe.

(a) State employment, currently or in the previous 3 years, including contractual employment of services.
Yes __ _No__
If your answer is yes, please answer each of the following questions.

1. Are you currently an officer or employee of either the Capitol Development Board or the lllinois State
Toll Highway Authority? Yes __ _No__

2. Areyou currently appointed to or employed by any agency of the State of lllinois? If you are
currently appointed to or employed by any agency of the State of lllinois, and your annual salary
exceeds 60% of the annual salary of the Governor provide the name the State
agency for which you are employed and your annual salary.

-14-
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3. |If you are currently appointed to or employed by any agency of the State of lllinois, and your annual
salary exceeds 60% of the annual salary of the Governor, are you entitled to receive
(i) more than 7 1/2% of the total distributable income of your firm, partnership, association or
corporation, or (ii) an amount in excess of 100% of the annual salary of the Governor? Yes ___ No __

4. If you are currently appointed to or employed by any agency of the State of lllinois, and your annual
salary exceeds 60% of the annual salary of the Governor, are you and your spouse
or minor children entitled to receive (i) more than 15% in aggregate of the total distributable income
of your firm, partnership, association or corporation, or (ii) an amount in excess of two times the
salary of the Governor? Yes__ _No__

(b) State employment of spouse, father, mother, son, or daughter, including contractual employment for services

in the previous 2 years.
Yes __No

If your answer is yes, please answer each of the following questions.

1. Is your spouse or any minor children currently an officer or employee of the Capitol Development
Board or the lllinois State Toll Highway Authority? Yes __ _No__

2. Is your spouse or any minor children currently appointed to or employed by any agency of the State
of lllinois? If your spouse or minor children is/are currently appointed to or employed by any
agency of the State of lllinois, and his/her annual salary exceeds 60% of the
annual salary of the Governor, provide the name of the spouse and/or minor children, the name
of the State agency for which he/she is employed and his/her annual salary.

3. If your spouse or any minor children is/are currently appointed to or employed by any agency of the
State of lllinois, and his/her annual salary exceeds 60% of the annual salary of the Governor,
are you entitled to receive (i) more than 71/2% of the total distributable income of your
firm, partnership, association or corporation, or (ii) an amount in excess 100% of the
annual salary of the Governor? Yes __No__

4. If your spouse or any minor children are currently appointed to or employed by any agency of the
State of lllinois, and his/her annual salary exceeds 60% of the annual salary of the Governor, are you
and your spouse or any minor children entitled to receive (i) more than 15% in the
aggregate of the total distributable income from your firm, partnership, association or corporation, or
(ii) an amount in excess of two times the salary of the Governor?

Yes ___No

(c) Elective status; the holding of elective office of the State of lllinois, the government of the United States, any
unit of local government authorized by the Constitution of the State of lllinois or the statutes of the State of
lllinois currently or in the previous 3 years. Yes_ _No__

(d) Relationship to anyone holding elective office currently or in the previous 2 years; spouse, father, mother,
son, or daughter. Yes __ _No__

(e) Appointive office; the holding of any appointive government office of the State of lllinois, the United State of
America, or any unit of local government authorized by the Constitution of the State of lllinois or the statues
of the State of lllinois, which office entitles the holder to compensation in excess of the expenses incurred in
the discharge of that office currently or in the previous 3 years. Yes __ _No__

(f) Relationship to anyone holding appointive office currently or in the previous 2 years; spouse, father, mother,
son, or daughter. Yes_ _No__

(9) Employment, currently or in the previous 3 years, as or by any registered lobbyist of the State government.
Yes __ _No__
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(h) Relationship to anyone who is or was a registered lobbyist in the previous 2 years; spouse, father, mother,
son, or daughter. Yes_ _No__

(i) Compensated employment, currently or in the previous 3 years, by any registered election or reelection
committee registered with the Secretary of State or any county clerk of the State of lllinois, or any political
action committee registered with either the Secretary of State or the Federal Board of Elections.

Yes_ No__

(j) Relationship to anyone; spouse, father, mother, son, or daughter; who was a compensated employee in the
last 2 years by any registered election or re-election committee registered with the Secretary of State or any
county clerk of the State of lllinois, or any political action committee registered with either the Secretary of
State or the Federal Board of Elections.

Yes __ No

3. Communication Disclosure.

Disclose the name and address of each lobbyist and other agent of the bidder or offeror who is not identified in
Section 2 of this form, who is has communicated, is communicating, or may communicate with any State officer or
employee concerning the bid or offer. This disclosure is a continuing obligation and must be promptly

supplemented for accuracy throughout the process and throughout the term of the contract. If no person is
identified, enter “None” on the line below:

Name and address of person(s):
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4. Suspension or Debarment Disclosure. For each of the persons identified under Sections 2 and 3 of this form,
disclose whether any of the following has occurred within the previous 10 years: suspension or debarment from
contracting with any governmental entity; professional licensure discipline; bankruptcies; adverse civil judgments and
administrative findings; and criminal felony convictions. This disclosure is a continuing obligation and must be
promptly supplemented for accuracy throughout the procurement process and term of the contract. If no person is
identified, enter “None” on the line below:

Name of person(s):

Nature of disclosure:

APPLICABLE STATEMENT

This Disclosure Form A is submitted on behalf of the INDIVIDUAL named on previous page. Under
penalty of perjury, | certify the contents of this disclosure to be true and accurate to the best of my
knowledge.

Completed by: [ ]

Signature of Individual or Authorized Representative Date

NOT APPLICABLE STATEMENT

Under penalty of perjury, | have determined that no individuals associated with this organization meet
the criteria that would require the completion of this Form A.

This Disclosure Form A is submitted on behalf of the CONTRACTOR listed on the previous page.

[l

Signature of Authorized Representative Date

The bidder has a continuing obligation to supplement these disclosures under Sec. 50-35 of the Code.
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ILLINOIS DEPARTMENT Othenggl?trlzlcts &
OF TRANSPORTATION Financial Related Information
Disclosure

Contractor Name

Legal Address

City, State, Zip

Telephone Number Email Address Fax Number (if available)

Disclosure of the information contained in this Form is required by Section 50-35 of the Code (30 ILCS 500).
This information shall become part of the publicly available contract file. This Form B must be completed for all bids.

DISCLOSURE OF OTHER CONTRACTS AND PROCUREMENT RELATED INFORMATION

1. Identifying Other Contracts & Procurement Related Information. The BIDDER shall identify whether it
has any pending contracts (including leases), bids, proposals, or other ongoing procurement relationship with
any other State of lllinois agency: Yes__ _No__

If “No” is checked, the bidder only needs to complete the signature box on this page.

2. If “Yes” is checked. Identify each such relationship by showing State of lllinois agency name and other descriptive
information such as bid or project number (attach additional pages as necessary). SEE DISCLOSURE FORM
INSTRUCTIONS:

THE FOLLOWING STATEMENT MUST BE CHECKED

Signature of Authorized Representative Date

OWNERSHIP CERTIFICATION

Please certify that the following statement is true if the individuals for all submitted Form A disclosures do not total
100% of ownership.

Any remaining ownership interest is held by individuals receiving less than $106,447.20 of the bidding
entity’s or parent entity’s distributive income or holding less than a 5% ownership interest.

[] Yes [] No [ N/A (Form A disclosure(s) established 100% ownership)
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SPECIAL NOTICE TO CONTRACTORS

The following requirements of the lllinois Department of Human Rights Act are applicable to bidders on all construction
contracts advertised by the lllinois Department of Transportation:

(@)

CONSTRUCTION EMPLOYEE UTILIZATION PROJECTION

All bidders on construction contracts shall complete and submit, along with and as part of their bids, a Bidder's
Employee Utilization Form (Form BC-1256) setting forth a projection and breakdown of the total workforce intended to
be hired and/or allocated to such contract work by the bidder including a projection of minority and female employee
utilization in all job classifications on the contract project.

The Department of Transportation shall review the Employee Utilization Form, and workforce projections contained
therein, of the contract awardee to determine if such projections reflect an underutilization of minority persons and/or
women in any job classification in accordance with the Equal Employment Opportunity Clause and Title 44, lllinois
Administrative Code, Section 750.120. |If it is determined that the contract awardee's projections reflect an
underutilization of minority persons and/or women in any job classification, it shall be advised in writing of the manner
in which it is underutilizing and such awardee shall be considered to be in breach of the contract unless, prior to
commencement of work on the contract project, it submits revised satisfactory projections or an acceptable written
affirmative action plan to correct such underutilization including a specific timetable geared to the completion stages of
the contract.

The Department of Transportation shall provide to the Department of Human Rights a copy of the contract awardee's
Employee Utilization Form, a copy of any required written affirmative action plan, and any written correspondence
related thereto. The Department of Human Rights may review and revise any action taken by the Department of
Transportation with respect to these requirements.
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PART I. IDENTIFICATION
Dept. of Human Rights #

RETURN WITH BID

Contract No. 76481
MADISON County

Section 1BR

Project ACM-8885(001)

Route FAU 8885

District 8 Construction Funds

Duration of Project:

Name of Bidder:

PART Il. WORKFORCE PROJECTION

A. The undersigned bidder has analyzed minority group and female populations, unemployment rates and availability of workers for the location in

which this contract work is to be performed, and for the locations from which the bidder recruits employees, and hereby submits the following workforce

projection including a projection for minority and female employee utilization in all job categories in the workforce to be allocated to this contract:
TABLE A

TABLE B

TOTAL Workforce Projection for Contract CURRENT EMPLOYEES

TO BE ASSIGNED

MINORITY EMPLOYEES TRAINEES TO CONTRACT

JOB TOTAL
CATEGORIES EMPLOYEES BLACK

HISPANIC

*OTHER APPREN- [ ON THE JOB TOTAL MINORITY
MINOR. TICES TRAINEES EMPLOYEES EMPLOYEES

M F M F

M F

M F M F M F M F M F

OFFICIALS
(MANAGERS)

SUPERVISORS

FOREMEN

CLERICAL

EQUIPMENT
OPERATORS

MECHANICS

TRUCK DRIVERS

IRONWORKERS

CARPENTERS

CEMENT MASONS

ELECTRICIANS

PIPEFITTERS,
PLUMBERS

PAINTERS

LABORERS,
SEMI-SKILLED

LABORERS,
UNSKILLED

TOTAL

TABLE C

TOTAL Training Projection for C

ontract

FOR DEPARTMENT USE ONLY

EMPLOYEES TOTAL
IN EMPLOYEES BLACK

HISPANIC

*OTHER
MINOR.

TRAINING M F M F

M F

M F

APPRENTICES

ON THE JOB
TRAINEES

*Other minorities are defined as Asians (A) or Native Americans (N).

Please specify race of each employee shown in Other Minorities column. BC 1256 (Rev. 12/11/07)

Note: See instructions on page 2
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RETURN WITH BID Contract No. 76481

MADISON County

Section 1BR

Project ACM-8885(001)

Route FAU 8885

District 8 Construction Funds

PART Il. WORKFORCE PROJECTION - continued

B.

Included in “Total Employees” under Table A is the total number of new hires that would be employed in the
event the undersigned bidder is awarded this contract.

The undersigned bidder projects that: (number) new hires would be
recruited from the area in which the contract project is located; and/or (number)
new hires would be recruited from the area in which the bidder’s principal

office or base of operation is located.

Included in “Total Employees” under Table A is a projection of numbers of persons to be employed directly by the
undersigned bidder as well as a projection of numbers of persons to be employed by subcontractors.

The undersigned bidder estimates that (number) persons will
be directly employed by the prime contractor and that (number) persons will be
employed by subcontractors.

PART Ill. AFFIRMATIVE ACTION PLAN

A. The undersigned bidder understands and agrees that in the event the foregoing minority and female employee

Company Telephone Number

utilization projection included under PART Il is determined to be an underutilization of minority persons or women
in any job category, and in the event that the undersigned bidder is awarded this contract, he/she will, prior to
commencement of work, develop and submit a written Affirmative Action Plan including a specific timetable
(geared to the completion stages of the contract) whereby deficiencies in minority and/or female employee
utilization are corrected. Such Affirmative Action Plan will be subject to approval by the contracting agency and
the lllinois Department of Human Rights.

The undersigned bidder understands and agrees that the minority and female employee utilization projection
submitted herein, and the goals and timetable included under an Affirmative Action Plan if required, are deemed
to be part of the contract specifications.

Address

NOTICE REGARDING SIGNATURE

The Bidder’s signature on the Proposal Signature Sheet will constitute the signing of this form. The following signature block needs
to be completed only if revisions are required.

Signature: [] Title: Date:
Instructions: All tables must include subcontractor personnel in addition to prime contractor personnel.
Table A - Include both the number of employees that would be hired to perform the contract work and the total number currently employed

(Table B) that will be allocated to contract work, and include all apprentices and on-the-job trainees. The “Total Employees” column
should include all employees including all minorities, apprentices and on-the-job trainees to be employed on the contract work.

Table B - Include all employees currently employed that will be allocated to the contract work including any apprentices and on-the-job trainees

currently employed.

Table C - Indicate the racial breakdown of the total apprentices and on-the-job trainees shown in Table A.

BC-1256 (Rev. 12/11/07)
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ADDITIONAL FEDERAL REQUIREMENTS

In addition to the Required Contract Provisions for Federal-Aid Construction Contracts (FHWA 1273), all
bidders make the following certifications.

A.

By the execution of this proposal, the signing bidder certifies that the bidding entity has not, either
directly or indirectly, entered into any agreement, participated in any collusion, or otherwise taken any
action, in restraint of free competitive bidding in connection with the submitted bid. This statement
made by the undersigned bidder is true and correct under penalty of perjury under the laws of the
United States.

CERTIFICATION, EQUAL EMPLOYMENT OPPORTUNITY:

1. Have you participated in any previous contracts or subcontracts subject to the equal
opportunity clause. YES NO
2. If answer to #1 is yes, have you filed with the Joint Reporting Committee, the Director of

OFCC, any Federal agency, or the former President’s Committee on Equal Employment
Opportunity, all reports due under the applicable filing requirements of those organizations?
YES NO
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RETURN WITH BID Contract No. 76481
MADISON County
Section 1BR
Project ACM-8885(001)
Route FAU 8885
District 8 Construction Funds

PROPOSAL SIGNATURE SHEET

The undersigned bidder hereby makes and submits this bid on the subject Proposal, thereby assuring the Department that all requirements of
the Invitation for Bids and rules of the Department have been met, that there is no misunderstanding of the requirements of paragraph 3 of this
Proposal, and that the contract will be executed in accordance with the rules of the Department if an award is made on this bid.

Firm Name

(IF AN INDIVIDUAL) Signature of Owner

Business Address

Firm Name

By

(IF A CO-PARTNERSHIP) Business Address

Name and Address of All Members of the Firm:

Corporate Name

By
Signature of Authorized Representative
(IF A CORPORATION)
Typed or printed name and title of Authorized Representative
Attest
Signature
(IF A JOINT VENTURE, USE THIS SECTION
FOR THE MANAGING PARTY AND THE Business Address
SECOND PARTY SHOULD SIGN BELOW)
Corporate Name
By
(IF A JOINT VENTURE) Signature of Authorized Representative
Typed or printed name and title of Authorized Representative
Attest

Signature

Business Address

If more than two parties are in the joint venture, please attach an additional signature sheet.

_23.
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llinois Department
of Transportation

Division of Highways
Annual Proposal Bid Bond

This Annual Proposal Bid Bond shall become effective at 12:01 AM (CDST) on and shall be valid until 11:59 PM (CDST).

KNOW ALL PERSONS BY THESE PRESENTS, That We

as PRINCIPAL, and

as SURETY, and held jointly, severally and firmly bound unto the STATE OF ILLINOIS in the penal sum of 5 percent of the total bid
price, or for the amount specified in the bid proposal under “Proposal Guaranty” in effect on the date of the Invitation for Bids,
whichever is the lesser sum, well and truly to be paid unto said STATE OF ILLINOIS, for the payment of which we bind ourselves,
our heirs, executors, administrators, successors and assigns.

THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH that whereas, the PRINCIPAL may submit bid proposal(s) to
the STATE OF ILLINOIS, acting through the Department of Transportation, for various improvements published in the
Transportation Bulletin during the effective term indicated above.

NOW, THEREFORE, if the Department shall accept the bid proposal(s) of the PRINCIPAL; and if the PRINCIPAL shall, within
the time and as specified in the bidding and contract documents; and if, after award by the Department, the PRINCIPAL shall enter
into a contract in accordance with the terms of the bidding and contract documents including evidence of the required insurance
coverages and providing such bond as specified with good and sufficient surety for the faithful performance of such contract and for
the prompt payment of labor and material furnished in the prosecution thereof; or if, in the event of the failure of the PRINCIPAL to
enter into such contract and to give the specified bond, the PRINCIPAL pays to the Department the difference not to exceed the
penalty hereof between the amount specified in the bid proposal and such larger amount for which the Department may contract
with another party to perform the work covered by said bid proposal, then this obligation shall be null and void, otherwise, it shall
remain in full force and effect.

IN THE EVENT the Department determines the PRINCIPAL has failed to comply with any requirement as set forth in the
preceding paragraph, then Surety shall pay the penal sum to the Department within fifteen (15) days of written demand therefor. If
Surety does not make full payment within such period of time, the Department may bring an action to collect the amount owed.
Surety is liable to the Department for all its expenses, including attorney’s fees, incurred in any litigation in which it prevails either in
whole or in part.

In TESTIMONY WHEREOF, the said PRINCIPAL has
caused this instrument to be signed by its officer
day of A.D.,

In TESTIMONY WHEREOF, the said SURETY has caused this
instrument to be signed by its officer
day of A.D.,

(Company Name)

By

(Signature and Title)
Notary for PRINCIPAL

STATE OF
COUNTY OF
Signed and attested before me on (date)
by
(Name of Notary Public)
(Seal)

(Signature of Notary Public)

(Date Commission Expires)

Page 1 of 2

(Company Name)

By

(Signature of Attorney-in-Fact)
Notary for SURETY

STATE OF

COUNTY OF

Signed and attested before me on (date)

by

(Name of Notary Public)

(Seal)

(Signature of Notary Public)

(Date Commission Expires)

BDE 356A (Rev. 1/21/14)



In lieu of completing the above section of the Annual Proposal Bid Bond form, the Principal may file an Electronic Bid Bond. By
signing the proposal(s) the Principal is ensuring the identified electronic bid bond has been executed and the Principal and Surety
are firmly bound unto the State of lllinois under the conditions of the bid bond as shown above.

Electronic Bid Bond ID # Company/Bidder Name Signature and Title

This bond may be terminated, at Surety’s request, upon giving not less than thirty (30) days prior written notice of the
cancellation/termination of the bond. Said written notice shall be issued to the lllinois Department of Transportation, Chief Contracts
Official, 2300 South Dirksen Parkway, Springfield, lllinois, 62764, and shall be served in person, by receipted courier delivery or
certified or registered mail, return receipt requested. Said notice period shall commence on the first calendar day following the
Department’s receipt of written cancellation/termination notice. Surety shall remain firmly bound to all obligations herein for
proposals submitted prior to the cancellation/termination. Surety shall be released and discharged from any obligation(s) for
proposals submitted for any letting or date after the effective date of cancellation/termination.

Page 2 of 2 BDE 356A (Rev. 1/21/14)
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llinois Department Division of Highways
of Transportation Proposal Bid Bond

ltem No.

Letting Date

KNOW ALL PERSONS BY THESE PRESENTS, That We

as PRINCIPAL, and

as SURETY, and held jointly, severally and firmly bound unto the STATE OF ILLINOIS in the penal sum of 5 percent of the total bid price, or for
the amount specified in the bid proposal under “Proposal Guaranty” in effect on the date of the Invitation for Bids, whichever is the lesser sum, well
and truly to be paid unto said STATE OF ILLINOIS, for the payment of which we bind ourselves, our heirs, executors, administrators, successors
and assigns.

THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH that whereas, the PRINCIPAL has submitted a bid proposal to the STATE OF
ILLINOIS, acting through the Department of Transportation, for the improvement designated by the Transportation Bulletin Item Number and Letting
Date indicated above.

NOW, THEREFORE, if the Department shall accept the bid proposal of the PRINCIPAL; and if the PRINCIPAL shall, within the time and as
specified in the bidding and contract documents; and if, after award by the Department, the PRINCIPAL shall enter into a contract in accordance
with the terms of the bidding and contract documents including evidence of the required insurance coverages and providing such bond as specified
with good and sufficient surety for the faithful performance of such contract and for the prompt payment of labor and material furnished in the
prosecution thereof; or if, in the event of the failure of the PRINCIPAL to enter into such contract and to give the specified bond, the PRINCIPAL
pays to the Department the difference not to exceed the penalty hereof between the amount specified in the bid proposal and such larger amount for
which the Department may contract with another party to perform the work covered by said bid proposal, then this obligation shall be null and void,
otherwise, it shall remain in full force and effect.

IN THE EVENT the Department determines the PRINCIPAL has failed to comply with any requirement as set forth in the preceding paragraph,
then Surety shall pay the penal sum to the Department within fifteen (15) days of written demand therefor. If Surety does not make full payment
within such period of time, the Department may bring an action to collect the amount owed. Surety is liable to the Department for all its expenses,
including attorney’s fees, incurred in any litigation in which it prevails either in whole or in part.

In TESTIMONY WHEREOF, the said PRINCIPAL has In TESTIMONY WHEREOF, the said SURETY has caused this
caused this instrument to be signed by its officer instrument to be signed by its officer
day of A.D., . day of A.D.,
(Company Name) (Company Name)
By By
(Signature and Title) (Signature of Attorney-in-Fact)
Notary for PRINCIPAL Notary for SURETY
STATE OF STATE OF
COUNTY OF COUNTY OF
Signed and attested before me on (date) Signed and attested before me on (date)
by by
(Name of Notary Public) (Name of Notary Public)
(Seal) (Seal)
(Signature of Notary Public) (Signature of Notary Public)
(Date Commission Expires) (Date Commission Expires)

In lieu of completing the above section of the Proposal Bid Bond form, the Principal may file an Electronic Bid Bond. By signing the
proposal the Principal is ensuring the identified electronic bid bond has been executed and the Principal and Surety are firmly
bound unto the State of lllinois under the conditions of the bid bond as shown above.

Electronic Bid Bond ID # Company/Bidder Name Signature and Title

BDE 356B (Rev. 1/21/14)



llinois Department
of Transportation DBE Utilization Plan

(1) Policy

It is public policy that disadvantaged businesses as defined in 49 CFR Part 26 and the Special Provision shall have the maximum
opportunity to participate in the performance of contracts financed in whole or in part with Federal or State funds. Consequently the
requirements of 49 CFR Part 26 apply to this contract.

(2) Obligation

The contractor agrees to ensure that disadvantaged businesses as defined in 49 CFR Part 26 and the Special Provision have the maximum
opportunity to participate in the performance of contracts or subcontracts financed in whole or in part with Federal or State funds. The
contractor shall take all necessary and reasonable steps in accordance with 49 CFR Part 26 and the Special Provision to ensure that said
businesses have the maximum opportunity to compete for and perform under this contract. The contractor shall not discriminate on the
basis of race, color, national origin or sex in the award and performance of contracts.

(3) Project and Bid Identification

Complete the following information concerning the project and bid:

Route Total Bid
Section Contract DBE Goal
(Percent) (Dollar Amount)
Project
County

Letting Date

Contract No.

Letting ltem No.

(4) Assurance

I, acting in my capacity as an officer of the undersigned bidder (or bidders if a joint venture), hereby assure the Department that on this
project my company : (check one)

|:| Meets or exceeds contract award goals and has provided documented participation as follows:
Disadvantaged Business Participation percent

Attached are the signed participation statements, forms SBE 2025, required by the Special Provision evidencing availability and
use of each business participating in this plan and assuring that each business will perform a commercially useful function in the
work of the contract.

|:| Failed to meet contract award goals and has included good faith effort documentation to meet the goals and that my company has
provided participation as follows:

Disadvantaged Business Participation percent

The contract goals should be accordingly modified or waived. Attached is all information required by the Special Provision in
support of this request including good faith effort. Also attached are the signed participation statements, forms SBE 2025,
required by the Special Provision evidencing availability and use of each business participating in this plan and assuring that each
business will perform a commercially useful function in the work of the contract.

Company The “as read” Low Bidder is required to comply with the Special Provision.
By Submit only one utilization plan for each project. The utilization plan shall be
submitted in accordance with the special provision.
Title Bureau of Small Business Enterprises Local Let Projects
2300 South Dirksen Parkway Submit forms to the
Springfield, lllinois 62764 Local Agency
Date

The Department of Transportation is requesting disclosure of information that is necessary to accomplish the purpose as outlined under State and Federal law. Disclosure of this information is
REQUIRED. Failure to provide any information will result in the contract not being awarded. This form has been approved by the State Forms Manager Center.

SBE 2026 (Rev. 11/23/09)



lllinois Department

of Transportation DBE Participation Statement
Subcontractor Registration Number Letting
Participation Statement Item No.
(1) Instructions Contract No.

This form must be completed for each disadvantaged business participating in the Utilization Plan. This form shall be submitted in
accordance with the special provision and will be attached to the Utilization Plan form. If additional space is needed complete an
additional form for the firm. Trucking participation items; description must list what is anticipated towards goal credit.

(2) Work:
Please indicate: JV Manufacturer Supplier (60%) Subcontractor Trucking
Pay Iltem
No. Description (Anticipated items for trucking)* Quantity Unit Price Total

Total

(3) Partial Payment ltems (For any of the above items which are partial pay items)
Description must be sufficient to determine a Commercially Useful Function, specifically describe the work and subcontract dollar amount:
*Applies to trucking only

(4) Commitment
When a DBE is to be a second-tier subcontractor, or if the first-tier DBE subcontractor is going to be subcontracting a portion of its
subcontract, it must be clearly indicated on the DBE Participation Statement, and the details of the transaction fully explained.

In the event a DBE subcontractor second-tiers a portion of its subcontract to one or more subcontractors during the work of a
contract, the prime must submit a DBE Participation Statement, with the details of the transaction(s) fully explained.

The undersigned certify that the information included herein is true and correct, and that the DBE firm listed below has agreed to
perform a commercially useful function in the work of the contract item(s) listed above and to execute a contract with the prime
contractor or 1* Tier subcontractor. The undersigned further understand that no changes to this statement may be made without
prior approval from the Department’s Bureau of Small Business Enterprises and that complete and accurate information regarding
actual work performed on this project and the payment therefore must be provided to the Department.

Signature for Contractor __ 1% Tier __ 2™ Tier Signature for DBE Firm __ 1% Tier __ 2™ Tier
Date Date
Contact Person Contact Person
Title Title
Firm Name Firm Name
Address Address
City/State/Zip City/State/Zip
Phone Phone
Email Address Email Address

E

WC

The Department of Transportation is requesting disclosure of information that is necessary to accomplish the statutory purpose as outlined under the state and

federal law. Disclosure of this information is REQUIRED. Failure to provide any information will result in the contract not being awarded. This form has been
approved by the State Forms Management Center.

SBE 2025 (Rev. 03/23/15)



PROPOSAL ENVELOPE

llinois Department
of Transportation

PROPOSALS

for construction work advertised for bids by the
lllinois Department of Transportation

ltem No. ltem No. ltem No.

Submitted By:

Name:
Address:

Phone No.

Bidders should use an IDOT proposal envelope or affix this form to the front of a 10” x 13” envelope for the
submittal of bids. If proposals are mailed, they should be enclosed in a second or outer envelope addressed
to:

Engineer of Design and Environment - Room 326
lllinois Department of Transportation

2300 South Dirksen Parkway

Springfield, lllinois 62764

NOTICE

Individual bids, including Bid Bond and/or supplemental information
if required, should be securely stapled.



CONTRACTOR OFFICE COPY OF
CONTRACT SPECIFICATIONS

NOTICE

None of the following material needs to be returned with the bid package unless the
special provisions require documentation and/or other information to be submitted.

Contract No. 76481

MADISON County

Section 1BR

Project ACM-8885(001)

Route FAU 8885

District 8 Construction Funds

@ llinois Department of Transportation



SUBCONTRACTOR DOCUMENTATION

Public Acts 96-0795, 96-0920, and 97-0895 enacted substantial changes to the
provisions of the Code (30 ILCS 500). Among the changes are provisions affecting
subcontractors. The Contractor awarded this contract will be required as a material
condition of the contract to implement and enforce the contract requirements
applicable to subcontractors that entered into a contractual agreement with a total
value of $50,000 or more with a person or entity who has a contract subject to the
Code and approved in accordance with article 108.01 of the Standard Specifications
for Road and Bridge Construction.

If the Contractor seeks approval of subcontractors to perform a portion of the work, and
approval is granted by the Department, the Contractor shall provide a copy of the
subcontract to the lllinois Department of Transportation’s CPO upon request within 15
calendar days after execution of the subcontract.

Financial disclosures required pursuant to Sec. 50-35 of the Code must be submitted
for all applicable subcontractors. The subcontract shall contain the certifications
required to be made by subcontractors pursuant to Article 50 of the Code. This Notice
to Bidders includes a document incorporating all required subcontractor certifications
and disclosures for use by the Contractor in compliance with this mandate. The
document is entitled State Required Ethical Standards Governing Subcontractors.
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STATE ETHICAL STANDARDS
GOVERNING SUBCONTRACTORS

Article 50 of the Code establishes the duty of all State CPOs, SPOs, and their designees to maximize the value of the expenditure of public moneys
in procuring goods, services, and contracts for the State of lllinois and to act in a manner that maintains the integrity and public trust of State
government. In discharging this duty, they are charged by law to use all available information, reasonable efforts, and reasonable actions to
protect, safeguard, and maintain the procurement process of the State of lllinois.

The certifications hereinafter made by the subcontractor are each a material representation of fact upon which reliance is placed should the
Department approve the subcontractor. The CPO may terminate or void the contract approval if it is later determined that the bidder or
subcontractor rendered a false or erroneous certification. If a false certification is made by a subcontractor the contractor’s submitted bid and the
executed contract may not be declared void unless the contractor refuses to terminate the subcontract upon the State’s request after a finding that
the subcontractor’s certification was false.

Section 50-2 of the Code provides that every person that has entered into a multi-year contract and every subcontractor with a multi-year
subcontract shall certify, by July 1 of each fiscal year covered by the contract after the initial fiscal year, to the responsible CPO whether it
continues to satisfy the requirements of Article 50 pertaining to the eligibility for a contract award. If a contractor or subcontractor is not able to
truthfully certify that it continues to meet all requirements, it shall provide with its certification a detailed explanation of the circumstances leading to
the change in certification status. A contractor or subcontractor that makes a false statement material to any given certification required under
Article 50 is, in addition to any other penalties or consequences prescribed by law, subject to liability under the Whistleblower Reward and
Protection Act for submission of a false claim.

A. Bribery
Section 50-5. Bribery.
(a) Prohibition. No person or business shall be awarded a contract or subcontract under this Code who:

(1) has been convicted under the laws of lllinois or any other state of bribery or attempting to bribe an officer or employee of the State of
lllinois or any other state in that officer’'s or employee’s official capacity; or

(2) has made an admission of guilt of that conduct that is a matter of record but has not been prosecuted for that conduct.

(b) Businesses. No business shall be barred from contracting with any unit of State or local government, or subcontracting under such a
contract, as a result of a conviction under this Section of any employee or agent of the business if the employee or agent is no longer
employed by the business and:

(1) the business has been finally adjudicated not guilty; or

(2) the business demonstrates to the governmental entity with which it seeks to contract, or which is signatory to the contract to which
the subcontract relates, and that entity finds that the commission of the offense was not authorized, requested, commanded, or
performed by a director, officer, or high managerial agent on behalf of the business as provided in paragraph (2) of subsection (a) of
Section 5-4 of the Criminal Code of 2012.

(c) Conduct on behalf of business. For purposes of this Section, when an official, agent, or employee of a business committed the bribery or
attempted bribery on behalf of the business and in accordance with the direction or authorization of a responsible official of the business, the
business shall be chargeable with the conduct.

(d) Certification. Every bid submitted to and contract executed by the State, and every subcontract subject to Section 20-120 of the Code shall
contain a certification by the contractor or the subcontractor, respectively, that the contractor or subcontractor is not barred from being
awarded a contract or subcontract under this Section and acknowledges that the CPO may declare the related contract void if any
certifications required by this Section are false. A contractor who makes a false statement, material to the certification, commits a Class 3
felony.

The contractor or subcontractor certifies that it is not barred from being awarded a contract under Section 50-5.

B. Felons
Section 50-10. Felons.

(a) Unless otherwise provided, no person or business convicted of a felony shall do business with the State of Illinois or any State agency, or
enter into a subcontract, from the date of conviction until 5 years after the date of completion of the sentence for that felony, unless no person
held responsible by a prosecutorial office for the facts upon which the conviction was based continues to have any involvement with the
business.

(b) Certification. Every bid submitted to and contract executed by the State and every subcontract subject to Section 20-120 of the Code shall
contain a certification by the bidder or contractor or subcontractor, respectively, that the bidder, contractor, or subcontractor is not barred from
being awarded a contract or subcontract under this Section and acknowledges that the CPO may declare the related contract void if any of the
certifications required by this Section are false.
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C. Debt Delinquency
Section 50-11 and 50-12. Debt Delinquency.

The contractor or bidder or subcontractor, respectively, certifies that it, or any affiliate, is not barred from being awarded a contract or
subcontract under the Code. Section 50-11 prohibits a person from entering into a contract with a State agency, or entering into a
subcontract, if it knows or should know that it, or any affiliate, is delinquent in the payment of any debt to the State as defined by the Debt
Collection Board. Section 50-12 prohibits a person from entering into a contract with a State agency, or entering into a subcontract, if it, or any
affiliate, has failed to collect and remit lllinois Use Tax on all sales of tangible personal property into the State of lllinois in accordance with the
provisions of the lllinois Use Tax Act. The bidder or contractor or subcontractor, respectively, further acknowledges that the CPO may declare
the related contract void if this certification is false or if the bidder, contractor, or subcontractor, or any affiliate, is determined to be delinquent
in the payment of any debt to the State during the term of the contract.

D. Prohibited Bidders, Contractors and Subcontractors

Section 50-10.5 and 50-60(c). Prohibited bidders, contractors and subcontractors.

The bidder or contractor or subcontractor, respectively, certifies in accordance with 30 ILCS 500/50-10.5 that no officer, director, partner or
other managerial agent of the contracting business has been convicted of a felony under the Sarbanes-Oxley Act of 2002 or a Class 3 or
Class 2 felony under the lllinois Securities Law of 1953 or if in violation of Subsection (c) for a period of five years from the date of conviction.
Every bid submitted to and contract executed by the State and every subcontract subject to Section 20-120 of the Code shall contain a
certification by the bidder, contractor, or subcontractor, respectively, that the bidder, contractor, or subcontractor is not barred from being
awarded a contract or subcontract under this Section and acknowledges that the CPO shall declare the related contract void if any of the
certifications completed pursuant to this Section are false.

E. Section 42 of the Environmental Protection Act

The bidder or contractor or subcontractor, respectively, certifies in accordance with 30 ILCS 500/50-14 that the bidder, contractor, or
subcontractor, is not barred from being awarded a contract or entering into a subcontract under this Section which prohibits the bidding on or
entering into contracts with the State of lllinois or a State agency, or entering into any subcontract, that is subject to the Code by a person or
business found by a court or the Pollution Control Board to have committed a willful or knowing violation of Section 42 of the Environmental
Protection Act for a period of five years from the date of the order. The bidder or contractor or subcontractor, respectively, acknowledges that
the CPO may declare the contract void if this certification is false.

The undersigned, on behalf of the subcontracting company, has read and
understands the above certifications and makes the certifications as required by law.

Name of Subcontracting Company

Authorized Officer Date
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SUBCONTRACTOR DISCLOSURES

|. DISCLOSURES

A. The disclosures hereinafter made by the subcontractor are each a material representation of fact upon which reliance is placed. The subcontractor
further certifies that the Department has received the disclosure forms for each subcontract.

The CPO may void the bid, contract, or subcontract, respectively, if it is later determined that the bidder or subcontractor rendered a false or
erroneous disclosure. A contractor or subcontractor may be scuspended or debarred for violations of the Code. Furthermore, the CPO may void the
contract.

B. Financial Interests and Conflicts of Interest

1. Section 50-35 of the Code provides that all subcontracts with a total value of $50,000 or more, from subcontractors identified in Section 20-120
of the Code, shall be accompanied by disclosure of the financial interests of the subcontractor. This disclosed information for the subcontractor, will
be maintained as public information subject to release by request pursuant to the Freedom of Information Act, filed with the Procurement Policy
Board, and shall be incorporated as a material term of the Prime Contractor’s contract. Furthermore, pursuant to this Section, the Procurement
Policy Board may recommend to allow or void a contract or subcontract based on a potential conflict of interest.

The financial interests to be disclosed shall include ownership or distributive income share that is in excess of 5%, or an amount greater than 60%
of the annual salary of the Governor, of the subcontracting entity or its parent entity, whichever is less, unless the subcontractor is a publicly traded
entity subject to Federal 10K reporting, in which case it may submit its 10K disclosure in place of the prescribed disclosure. If a subcontractor is a
privately held entity that is exempt from Federal 10K reporting, but has more than 100 shareholders, it may submit the information that Federal 10K
companies are required to report, and list the names of any individual or entity holding any ownership share that is in excess of 5%. The disclosure
shall include the names, addresses, and dollar or proportionate share of ownership of each individual making the disclosure, their instrument of
ownership or beneficial relationship, and notice of any potential conflict of interest resulting from the current ownership or beneficial interest of each
individual making the disclosure having any of the relationships identified in Section 50-35 and on the disclosure form.

The current annual salary of the Governor is $177,412.00.

In addition, all disclosures shall indicate any other current or pending contracts, subcontracts, proposals, leases, or other ongoing procurement
relationships the subcontracting entity has with any other unit of state government and shall clearly identify the unit and the contract, subcontract,
proposal, lease, or other relationship.

2. Disclosure Forms. Disclosure Form A is attached for use concerning the individuals meeting the above ownership or distributive share
requirements. A separate Disclosure Form A must be submitted with the bid for each individual meeting the above requirements. In addition, a
second form (Disclosure Form B) provides for the disclosure of current or pending procurement relationships with other (non-IDOT) state agencies
and a total ownership certification.

C. Disclosure Form Instructions

Form A Instructions for Financial Information & Potential Conflicts of Interest

If the subcontractor is a publicly traded entity subject to Federal 10K reporting, the 10K Report may be submitted to meet the requirements of Form
A. If a subcontractor is a privately held entity that is exempt from Federal 10K reporting, but has more than 100 shareholders, it may submit the
information that Federal 10K companies are required to report, and list the names of any individual or entity holding any ownership share that is in
excess of 5%. If a subcontractor is not subject to Federal 10K reporting, the subcontractor must determine if any individuals are required by law to
complete a financial disclosure form. To do this, the subcontractor should answer each of the following questions. A “YES” answer indicates Form
A must be completed. If the answer to each of the following questions is “NO”, then the NOT APPLICABLE STATEMENT on the second page of
Form A must be signed and dated by an individual that is authorized to execute contracts for the subcontracting company. Note: These questions
are for assistance only and are not required to be completed.

1. Does anyone in your organization have a direct or beneficial ownership share of greater than 5% of the bidding entity or parent
entity? YES ___ NO___

2. Does anyone in your organization have a direct or beneficial ownership share of less than 5%, but which has a value greater
than 60% of the annual salary of the Governor? YES NO__

3. Does anyone in your organization receive more than 60% of the annual salary of the Governor of the subcontracting entity’s or parent
entity’s distributive income? YES __ NO __

(Note: Distributive income is, for these purposes, any type of distribution of profits. An annual salary is not distributive
income.)

4. Does anyone in your organization receive greater than 5% of the subcontracting entity’s or parent entity’s total distributive income,
but which is less than 60% of the annual salary of the Governor? YES NO __

(Note: Only one set of forms needs to be completed per individual per subcontract even if a specific individual would require a yes
answer to more than one question.)

A “YES” answer to any of these questions requires the completion of Form A. The subcontractor must determine each individual in the
subcontracting entity or the subcontracting entity’s parent company that would cause the questions to be answered “Yes”. Each form must be
signed and dated by an individual that is authorized to execute contracts for your organization. The individual signing can be, but does not have to
be, the individual for which the form is being completed. The subcontractor is responsible for the accuracy of any information provided.

If the answer to each of the above questions is “NO”, then the NOT APPLICABLE STATEMENT on page 2 of Form A must be signed and dated by
an individual that is authorized to execute contracts for your company.

-a-
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Form B: Instructions for Identifying Other Contracts & Procurement Related Information

Disclosure Form B must be completed for each subcontract submitted by the subcontracting entity. Note: Checking the NOT APPLICABLE

STATEMENT on Form A does not allow the subcontractor to ignore Form B. Form B must be completed, checked, and dated or the subcontract
will not be approved.

The Subcontractor shall identify, by checking Yes or No on Form B, whether it has any pending contracts, subcontracts, leases, bids, proposals, or
other ongoing procurement relationship with any other (non-IDOT) State of lllinois agency. If “No” is checked, the subcontractor only needs to
complete the check box on the bottom of Form B. If “Yes” is checked, the subcontractor must list all non-IDOT State of lllinois agency pending
contracts, subcontracts, leases, bids, proposals, and other ongoing procurement relationships. These items may be listed on Form B or on an
attached sheet(s). Contracts with cities, counties, villages, etc. are not considered State of lllinois agency contracts and are not to be included.

Contracts or subcontracts with other State of lllinois agencies such as the Department of Natural Resources or the Capital Development Board
must be included.
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ILLINOIS DEPARTMENT Form A

Subcontractor: Financial
OF TRANSPORTATION Information & Potential Conflicts

of Interest Disclosure

Subcontractor Name

Legal Address

City, State, Zip

Telephone Number Email Address Fax Number (if available)

Disclosure of the information contained in this Form is required by Section 50-35 of the Code (30 ILCS 500).
Subcontractors desiring to enter into a subcontract of a State of lllinois contract must disclose the financial
information and potential conflict of interest information as specified in this Disclosure Form. This information
shall become part of the publicly available contract file. This Form A must be completed for subcontracts with a
total value of $50,000 or more, from subcontractors identified in Section 20-120 of the Code, and for all open-
ended contracts. A publicly traded company may submit a 10K disclosure (or equivalent if applicable) in
satisfaction of the requirements set forth in Form A. See Disclosure Form Instructions.

The current annual salary of the Governor is $177,412.00.

DISCLOSURE OF FINANCIAL INFORMATION

1. Disclosure of Financial Information. The individual named below has an interest in the SUBCONTRACTOR (or
its parent) in terms of ownership or distributive income share in excess of 5%, or an interest which has a value of
more than 60% of the annual salary of the Governor. (Make copies of this form as necessary and attach a
separate Disclosure Form A for each individual meeting these requirements)

FOR INDIVIDUAL (type or print information)

NAME:

ADDRESS

Type of ownership/distributable income share:

stock sole proprietorship Partnership other: (explain on separate sheet):
% or $ value of ownership/distributable income share:

2. Disclosure of Potential Conflicts of Interest. Check “Yes” or “No” to indicate which, if any, of the following
potential conflict of interest relationships apply. If the answer to any question is “Yes”, please attach additional
pages and describe.

(a) State employment, currently or in the previous 3 years, including contractual employment of services.
Yes __ _No___
If your answer is yes, please answer each of the following questions.

1. Are you currently an officer or employee of either the Capitol Development Board or the lllinois State
Toll Highway Authority? Yes __ _No__

2. Are you currently appointed to or employed by any agency of the State of lllinois? If you are
currently appointed to or employed by any agency of the State of lllinois, and your annual salary
exceeds 60% of the annual salary of the Governor, provide the name the State
agency for which you are employed and your annual salary.

-C-
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3. If you are currently appointed to or employed by any agency of the State of lllinois, and your annual
salary exceeds 60% of the annual salary of the Governor, are you entitled to receive
(i) more than 7 1/2% of the total distributable income of your firm, partnership, association or

corporation, or (ii) an amount in excess of 100% of the annual salary of the Governor?
Yes __ _No__

4. If you are currently appointed to or employed by any agency of the State of lllinois, and your annual
salary exceeds 60% of the annual salary of the Governor, are you and your spouse
or minor children entitled to receive (i) more than 15 % in the aggregate of the total distributable
income of your firm, partnership, association or corporation, or (ii) an amount in excess of two times
the salary of the Governor? Yes _ No__

(b) State employment of spouse, father, mother, son, or daughter, including contractual employment services

in the previous 2 years.
Yes __No

If your answer is yes, please answer each of the following questions.

1. Is your spouse or any minor children currently an officer or employee of the Capitol Development
Board or the lllinois State Toll Highway Authority? Yes __ _No__

2. Is your spouse or any minor children currently appointed to or employed by any agency of the State
of lllinois? If your spouse or minor children is/are currently appointed to or employed by any
agency of the State of lllinois, and his/her annual salary exceeds 60% of the

annual salary of the Governor, provide the name of your spouse and/or minor children, the name
of the State agency for which he/she is employed and his/her annual salary.

3. If your spouse or any minor children is/are currently appointed to or employed by any agency of the
State of lllinois, and his/her annual salary exceeds 60% of the annual salary of the Governor,
are you entitled to receive (i) more than 71/2% of the total distributable income of your
firm, partnership, association or corporation, or (ii) an amount in excess of of 100% of the

annual salary of the Governor? Yes No

4. If your spouse or any minor children are currently appointed to or employed by any agency of the
State of Illinois, and his/her annual salary exceeds 60% of the annual salary of the Governor,
are you and your spouse or minor children entitled to receive (i) more than 15 % in the
aggregate of the total distributable income of your firm, partnership, association or corporation, or

(ii) an amount in excess of two times the salary of the Governor?
Yes ___No

(c) Elective status; the holding of elective office of the State of lllinois, the government of the United States, any
unit of local government authorized by the Constitution of the State of lllinois or the statutes of the State of
lllinois currently or in the previous 3 years. Yes_ _No__

(d) Relationship to anyone holding elective office currently or in the previous 2 years; spouse, father, mother,
son, or daughter. Yes_ _No__

(e) Appointive office; the holding of any appointive government office of the State of lllinois, the United States of
America, or any unit of local government authorized by the Constitution of the State of lllinois or the statutes
of the State of lllinois, which office entitles the holder to compensation in excess of the expenses incurred in
the discharge of that office currently or in the previous 3 years. Yes __ _No__

(f) Relationship to anyone holding appointive office currently or in the previous 2 years; spouse, father, mother,
son, or daughter. Yes_ _No__

(9) Employment, currently or in the previous 3 years, as or by any registered lobbyist of the State government.
Yes __ _No__
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(h) Relationship to anyone who is or was a registered lobbyist in the previous 2 years; spouse, father, mother,
son, or daughter. Yes_ _No__

(i) Compensated employment, currently or in the previous 3 years, by any registered election or reelection
committee registered with the Secretary of State or any county clerk of the State of lllinois, or any political
action committee registered with either the Secretary of State or the Federal Board of Elections.

Yes __ _No__

(j) Relationship to anyone; spouse, father, mother, son, or daughter; who was a compensated employee in the
last 2 years by any registered election or re-election committee registered with the Secretary of State or any
county clerk of the State of lllinois, or any political action committee registered with either the Secretary of
State or the Federal Board of Elections.

Yes __ No

3 Communication Disclosure.

Disclose the name and address of each lobbyist and other agent of the bidder or offeror who is not identified in
Section 2 of this form, who is has communicated, is communicating, or may communicate with any State officer or
employee concerning the bid or offer. This disclosure is a continuing obligation and must be promptly
supplemented for accuracy throughout the process and throughout the term of the contract. If no person is
identified, enter “None” on the line below:

Name and address of person(s):

-e-
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4. Suspension or Debarment Disclosure. For each of the persons identified under Sections 2 and 3 of this
form, disclose whether any of the following has occurred within the previous 10 years: suspension or debarment
from contracting with any governmental entity; professional licensure discipline; bankruptcies; adverse civil
judgments and administrative findings; and criminal felony convictions. This disclosure is a continuing obligation
and must be promptly supplemented for accuracy throughout the procurement process and term of the contract.
If no person is identified, enter “None” on the line below:

Name of person(s):

Nature of disclosure:

APPLICABLE STATEMENT

This Disclosure Form A is submitted on behalf of the INDIVIDUAL named on previous page. Under
penalty of perjury, I certify the contents of this disclosure to be true and accurate to the best of my
knowledge.

Completed by: []

Signature of Individual or Authorized Officer Date

NOT APPLICABLE STATEMENT

Under penalty of perjury, | have determined that no individuals associated with this organization meet
the criteria that would require the completion of this Form A.

This Disclosure Form A is submitted on behalf of the SUBCONTRACTOR listed on the previous page.

[l

Signature of Authorized Officer Date

-
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ILLINOIS DEPARTMENT Subcontractolrz'orgt'hzr Contracts &
OF TRANSPORTATION Financial Related Information
Disclosure

Subcontractor Name

Legal Address

City, State, Zip

Telephone Number Email Address Fax Number (if available)

Disclosure of the information contained in this Form is required by Section 50-35 of the Code (30 ILCS 500). This
information shall become part of the publicly available contract file. This Form B must be completed for subcontracts with
a total value of $50,000 or more, from subcontractors identified in Section 20-120 of the Code, and for all open-ended
contracts.

DISCLOSURE OF OTHER CONTRACTS, SUBCONTRACTS, AND PROCUREMENT RELATED INFORMATION

1. Identifying Other Contracts & Procurement Related Information. The SUBCONTRACTOR shall identify whether it has
any pending contracts, subcontracts, including leases, bids, proposals, or other ongoing procurement relationship with
any other State of lllinois agency: Yes _ No__

If “No” is checked, the subcontractor only needs to complete the signature box on this page.

2. If “Yes” is checked. Identify each such relationship by showing State of lllinois agency name and other descriptive
information such as bid or project number (attach additional pages as necessary). SEE DISCLOSURE FORM
INSTRUCTIONS:

THE FOLLOWING STATEMENT MUST BE CHECKED

Signature of Authorized Officer Date

OWNERSHIP CERTIFICATION

Please certify that the following statement is true if the individuals for all submitted Form A disclosures do not total 100%
of ownership

Any remaining ownership interest is held by individuals receiving less than $106,447.20 of the bidding entity’s or
parent entity’s distributive income or holding less than a 5% ownership interest.

[] Yes [] No [ N/A (Form A disclosure(s) established 100% ownership)



1.

lllinois Department NOTICE TO BIDDERS
of Transportation

TIME AND PLACE OF OPENING BIDS. Sealed proposals for the improvement described herein will be
received by the Department of Transportation. Electronic bids are to be submitted to the electronic bidding
system (iCX-Integrated Contractors Exchange). Paper-based bids are to be submitted to the Chief
Procurement Officer for the Department of Transportation in care of the Chief Contracts Official at the
Harry R. Hanley Building, 2300 South Dirksen Parkway, in Springfield, lllinois until 10:00 a.mJuly 29, 2016.
All bids will be gathered, sorted, publicly opened and read in the auditorium at the Department of
Transportation’s Harry R. Hanley Building shortly after 10:00 a.m.

DESCRIPTION OF WORK. The proposed improvement is identified and advertised for bids in the
Invitation for Bids as:

Contract No. 76481

MADISON County

Section 1BR

Project ACM-8885(001)

Route FAU 8885

District 8 Construction Funds

0.05 Miles of bridge deck replacement and scour mitigation on North SIU-E Entrance Road carry SN
060-0140 & 0141 over Cahokia Creek, 0.5 miles south of IL 143.

3.

INSTRUCTIONS TO BIDDERS. (a) This Notice, the invitation for bids, proposal and letter of award shall,
together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road
and Bridge Construction, become part of the contract. Bidders are cautioned to read and examine carefully
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to
submission of a bid.

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the
bidder to make various certifications as a part of the proposal and contract. By execution and
submission of the proposal, the bidder makes the certification contained therein. A false or fraudulent
certification shall, in addition to all other remedies provided by law, be a breach of contract and may
result in termination of the contract.

AWARD CRITERIA AND REJECTION OF BIDS. This contract will be awarded to the lowest responsive
and responsible bidder considering conformity with the terms and conditions established by the
Department in the rules, Invitation for Bids and contract documents. The issuance of plans and proposal
forms for bidding based upon a prequalification rating shall not be the sole determinant of responsibility.
The Department reserves the right to determine responsibility at the time of award, to reject any or all
proposals, to readvertise the proposed improvement, and to waive technicalities.

By Order of the
lllinois Department of Transportation

Randall S. Blankenhorn,
Secretary



FAU Route 8885 (SIUE North Access Road)
Project ACM-8885(001)
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FAU Route 8885 (SIUE North Access Road)
Project ACM-8885(001)

Section 1BR

Madison County

Contract No. 76481

RECURRING SPECIAL PROVISIONS

The following RECURRING SPECIAL PROVISIONS indicated by an “X” are applicable to this contract and are included by

reference:

CHECK SHEET # PAGE NO.
1 X Additional State Requirements for Federal-Aid Construction Contracts ............cccoiiiiiiiiii e 1
2 X Subletting of Contracts (Federal-Aid CONrACES) ..........oiiiiiiiiiiiii ittt neee e 4
R G = = PSSO PSR URO 5
4 Specific EEO Responsibilities Non Federal-Aid CONIaCLS ............ooiiiiiiiiiiaiiie et e e 15
5 Required Provisions - State CONMFACES ........c.cuiiiiiiiiiiiieiiee ittt ettt e naee s 20
6 Asbestos Bearing Pad REMOVAL .........ooiiiiieie ettt ettt e e et e e s s bt e e e ne e e e e nbe e e s nbeeeanneeeeanbeeesnaeannes 26
7 Asbestos Waterproofing Membrane and Asbestos HMA Surface Removal ...........cccoooiiiiiiiiiie e 27
8 Temporary Stream Crossings and IN-Stream WOrk PadS ............coiiiiiiiiiiiieeieiee e 28
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STATE OF ILLINOIS

SPECIAL PROVISIONS

The following Special Provisions supplement the "Standard Specifications for Road and Bridge
Construction," adopted April 1, 2016, the latest edition of the "Manual on Uniform Traffic Control
Devices for Streets and Highways," and the "Manual of Test Procedures for Materials" in effect
on the date of invitation for bids, and the Supplemental Specifications and Recurring Special
Provisions indicated on the Check Sheet included herein which apply to and govern the
construction of FAU Route 8885 (SIUE North Access Road), Project ACM-8885(001), Section
1BR, Madison County, Contract No. 76481 and in case of conflict with any part or parts of said
Specifications, the said Special Provisions shall take precedence and shall govern.

LOCATION OF PROJECT

This project is located on North SlUe Entrance Road carrying SN 060-0140 and 060-0141 over
Cahokia Creek, 0.5 miles South of IL 143 in Edwardsville.

DESCRIPTION OF PROJECT

The proposed improvement includes the bridge deck replacement of both structures as well as
scour protection beneath the bridges. Associated work includes resurfacing the approach

roadways and the construction of cross overs both north and south of the structures in order to
shift traffic across the median during the different stages of construction.
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SUBMITTAL OF EEO/LABOR DOCUMENTATION
Effective: April 2016

This work shall be done in accordance with Check Sheets No. 1, 3 and 5 of the IDOT
Supplemental Specifications and Recurring Special Provisions and the “Weekly DBE Trucking
Reports (BDE)” Special Provision, except as here-in modified.

PAYROLL AND STATEMENT OF COMPLIANCE:

Certified payroll, (FORM SBE 48 OR AN APPROVED FACSIMILE) and the Statement of
Compliance, (FORM SBE 348) shall be submitted by two methods:

1.

By Mail (United States Postal Service): The ORIGINAL of the certified payroll and
the Statement of Compliance for the Prime Contractor and each Subcontractor
shall be submitted by mail to the Regional Engineer for District 8.

Electronically: Scan both the ORIGINAL of the certified payroll and the Statement
of Compliance to the same PDF file and email to the District at the email address
designated by the District EEO Officer.

SBE 48 and SBE 348 forms shall be submitted weekly and will be considered late if
received after midnight seven (7) business days after the payroll ending date.

WEEKLY DBE TRUCKING REPORT:

The Weekly DBE Trucking Report, (FORM SBE 723) shall be submitted electronically.
Scan the form to a PDF file and email to the District at the email address designated by
the District EEO Officer.

SBE 723 forms shall be submitted weekly and will be considered late if received after
midnight ten (10) business days following the reporting period.

MONTHLY LABOR SUMMARY & MONTHLY CONTRACT ACTIVITY REPORTS:

The Monthly Labor Summary Report (MLSR) shall be submitted by one of two methods:

1.

For contractors having IDOT contracts valued in the aggregate at $250,000 or less,
the report may be typed or clearly handwritten using Form D8 PI0148. Submit the
ORIGINAL report by mail to the Regional Engineer for District Eight. Contractors
also have the option of using the method #2 outlined below.

For contractors having IDOT contracts valued in the aggregate at more than
$250,000, the report must be submitted in a specific “Fixed Length Comma
Delimited ASCII Text File Format”. This file shall be submitted by e-mail using
specific file formatting criteria provided by the District EEO Officer. Contractors
must submit a sample text file to District 8 for review at least fourteen (14) days
prior to the start of construction.
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The Monthly Contract Activity Report (MCAR) may be typed or clearly handwritten using
Form D8 PI10149.

The Monthly Labor Summary Report and the Monthly Contract Activity Report shall be
submitted concurrently. If the method of transmittal is method #1 above then both the
MLSR and the MCAR shall be mailed together in the same envelope. If the method of
transmittal is method #2 above then the MCAR shall be scanned to a .pdf file and
attached to the email containing the MLSR .txt file.

The MLSR and MCAR must be submitted for each consecutive month, for the duration
of the project, and will be considered late if received after midnight ten (10) calendar
days following the reporting period.

REQUEST FOR APPROVAL OF SUBCONTRACTOR:

The ORIGINAL and one copy of the Request for Approval of Subcontractor (FORM BC
260A) shall be submitted to the District at the IDOT Preconstruction Conference.

SUBSTANCE ABUSE PREVENTION PROGRAM CERTIFICATION:

The ORIGINAL and one copy of the Substance Abuse Prevention Program Certification
(FORM BC 261) shall be submitted to the District at the IDOT Preconstruction
Conference.

The Contractor is required to follow submittal procedures as provided by the EEO Officer at the
preconstruction conference and to follow all revisions to those procedures as issued thereafter.

If a report is rejected, it is the contractor’s responsibility to make required adjustments and/or
corrections and resubmit the report. Reports not submitted and accepted within the established
timeframes will be considered late.

Disclosure of this information is necessary to accomplish the statutory purpose as outlined
under 23CFR part 230 and 41CFR part 60.4 and the lllinois Human Rights Act. Disclosure of
this information is REQUIRED. Failure to comply with this special provision may result in
the withholding of payments to the contractor, and/or cancellation, termination, or
suspension of the contract in whole or part.

This Special Provision must be included in each subcontract agreement.
ALL HARD COPY FORMS TO BE SUBMITTED TO:

Region 5 Engineer
lllinois Department of Transportation
ATTN: EEO/LABOR OFFICE
1102 Eastport Plaza Drive
Collinsville, IL 62234-6198
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Compliance with this Special Provision shall be included in the cost of the contract and no
additional compensation will be allowed for any costs incurred.

COOPERATION BETWEEN CONTRACTORS

The Contractor for this contract is advised that other projects within or adjacent to the limits of
this contract section may be under construction during construction operations for this contract.
The Contractor for this section shall cooperate with the Contractor for the other projects in
accordance with Article 105.08 of the Standard Specifications.

Projects that may be under construction while this contract is in force are as follows:

FAP Route 789
Section 125B-2
Madison County

Job No. D-98-008-16
Contract No. 76G56

Bridge Replacement of SN 060-0082 carrying IL 143 over Indian Creek, 0.3 miles East of
Wanda Road.

COMPLETION DATE PLUS WORKING DAYS

The Contractor shall have all structure work completed on both structures and temporary
concrete barrier removed and opened to full traffic in both directions on or before November 1,
2017. After the roadway is re-opened to full traffic, an additional fifteen (15) working days will
be allowed to complete work not affecting the opening of the proposed structures to traffic.

FAILURE TO COMPLETE THE WORK ON TIME

Revise the chart in Article 108.09 of the Standard Specifications to read:

Schedule of Deductions for Each
Day of Overrun in Contract Time

Original Contract Amount Daily Charges
From More To and Calendar Work
Than Including Day Day
$2,000,000 $6,000,000 $5,000 $5,000
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EMBANKMENT
Revised November 1, 2006

Material which is proposed for use by the Contractor to be used for embankment construction
must be inspected and approved by the District Geotechnical Engineer. In order to be approved
for use as embankment material, it must meet all applicable requirements of Sections 202, 203,
204, 205, and 502 of the Standard Specifications and meet the following requirements:

1. It must fall in one of the following Highway Research Board Classifications: A-1, A-2,
A-3, A-4, A-6, or A-7-6.

2. It shall have a Liquid Limit of 49 or less.

3. Any A-4, A-6 or A-7-6 material to be used as borrow for embankment construction
shall not have an organic content greater than 7%.

4. Classification of the material for points 1 and 2 shall be determined in accordance
with the latest AASHTO Designation: M 145.

5. When tested for density in place, any soil classified as an A-4 shall not contain more
than 100% of optimum moisture content determined according to AASHTO T-99.

The outside 9 feet (3 meters) of those portions of the embankment which will be permanently
exposed in the completed roadway shall be constructed using native materials of a classification
that will support vegetation and contain a plasticity index of 12 or greater as directed by the
Engineer.

The lime modified soil layer shall be constructed with a minimum of 18 inches (450 mm) of
“reactive” soil as defined by Article 1009.02 of the Standard Specifications.

SEEDING, CLASS 2

In addition to the requirements of Section 250, when Class 2 seeding is done between March 1%
and June 1st, the seed mixture shall also include 48 pounds per acre (55kg/ha) of Spring Oats.
When Class 2 seeding is done between August 1st and November 15th, the seed mixture shall
also include 56 pounds per acre (63kg/ha) of Balboa Farm Rye or 60 pounds per acre (67kg/ha)
of Winter Wheat.
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HOT-MIX ASPHALT SURFACE REMOVAL W/SKETCH OF ILLINOIS STANDARD W8-1106
Effective: October 1, 1985 Revised: August 10, 2007

This work shall consist of removing bituminous surface to the limits specified on the plans
according to Section 440 of the Standard Specifications except as herein modified.

The cuttings from the hot-mix asphalt surface removal shall become the property of the
Contractor, unless otherwise noted in the General Notes, and their salvage value shall be
reflected in the contract unit price for HOT-MIX ASPHALT SURFACE REMOVAL.

Concrete patches which have to be partially removed will be paid for as HOT-MIX ASPHALT
SURFACE REMOVAL.

Manholes and valve vaults which are exposed by the hot-mix asphalt surface removal and
transverse cuts at the end of the day which are more than 1/2 inch (12 mm) deep shall be
tamped with a bituminous cold mix. The cost of this temporary taper shall be included in HOT-
MIX ASPHALT SURFACE REMOVAL.

When the removal width of the machine is less than the width of the lane, the operations shall
be planned such that after the hot-mix asphalt surface for a portion of the lane has been
removed the remaining portion shall have been removed by the end of the day so that the two
passes begin and terminate even with each other.

If the depth of removal is greater than 1/2 inch (12 mm), the removal shall be tapered at the
terminating point at the end of each day’s operation when the lane is open to traffic.

All materials, equipment, and labor necessary to complete the work and maintenance of the
tapers as specified above will be included in the contract unit bid price for HOT-MIX ASPHALT
SURFACE REMOVAL.

Where hot-mix asphalt surface removal has been performed and water would be pocketed on
the pavement prior to resurfacing, the Contractor shall construct temporary ditches through the
shoulder to permit drainage as directed by the Engineer. Where the existing shoulders are hot-
mix asphalt, narrow strips of surface removal to permit drainage will be done only on the specific
instructions from the Engineer. The Contractor shall repair the shoulder to its original condition
after the resurfacing is completed.

After any hot-mix asphalt removal operation has been performed, the Contractor shall erect
special “ROUGH GROOVED SURFACE” signs, as shown on the attached sheet, in advance of
the construction zone in both directions, if applicable. In addition, these signs shall also be
erected along maijor side streets in advance of the construction zone.

These signs shall remain in place until they are no longer applicable as determined by the
Engineer. They shall then be removed by the Contractor and become his property.
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The cost of furnishing, erecting, maintaining, and removing these signs will not be paid for
separately, but shall be considered in the cost of the HOT-MIX ASPHALT SURFACE
REMOVAL.

At the end of each day’s work, temporary pavement marking line shall be in place on the planed
surface in accordance with Section 703 of the Standard Specifications.
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APPROACH SLAB REMOVAL
Effective January 8, 2015

Approach slab removal shall be performed in accordance with Section 440 and Article
442.05(a) of the Standard Specifications and the following provisions.

This work includes the satisfactory removal of the concrete pavement, reinforcement, stabilized
sub-base, and expansion joint material adjacent to the approach pavement, bituminous
overlays, and the approach pile cap. The removed materials shall be disposed of off the right of
way.

The contract unit price for Approach Slab Removal shall include removing and disposing of the
entire approach slab, approach pile cap, reinforcement stabilized sub-base and expansion joint
material including transition areas as shown on the plans.

To the extent possible, the contract documents contain information on the thickness of the
existing pavement including subsequent resurfacing(s). In the event the average combined
thickness of the existing pavement and overlays in an area to be removed differs from the
thickness shown on the plans, the Engineer will adjust the pay quantity, meeting this
requirement as indicated by the following chart. The quantities will be increased when the
thickness is greater and decreased when the thickness is less.

Quantity

% Change of Thickness % Change of

0 to less than 15 0
15 to less than 20 10
20 to less than 30 15
30 and greater 20

No other compensation will be allowed for variations in thickness from that shown on the plans.

All approach pavement removal shall be performed according to Section 440 of the Standard
Specification, as detailed in the plans and as directed by the Engineer.

Contract Quantities: The requirements for the use of Contract Quantities shall conform to
Article 202.07(a) of the Standard Specifications.

Method of Measurement: Approach Slab Removal will be measured for payment in place, and
the area computed in square yards.

Basis of Payment: This work will be paid for at the contract unit price per square yard for
APPROACH SLAB REMOVAL.
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SLOTTED DRAIN 12" WITH VARIABLE SLOT
Description: This work shall consist of furnishing, installing, and removing slotted drain pipe.
Construction Requirements: The slotted drain shall be placed on four inches of granular

bedding material as approved by the Engineer. The slotted drain with variable slot shall be
installed per the details in the plans.

Basis of Payment: The total feet installed per plan will be measured. The contract unit price
includes granular bedding, concrete, grating, furnishing, installing, and removal. Payment will
be at the contract unit price per foot for SLOTTED DRAIN 12” WITH VARIABLE SLOT.

GUARDRAIL REMOVAL — CONTRACTOR PROPERTY

This work shall be done in accordance with Section 632 of the Standard Specifications except
as herein modified.

All removed guardrail components are the property of the contractor and the salvage value of
said components shall be reflected in the contractor's bid. All removed components shall be
disposed of in accordance with Article 202.03 (third paragraph) of the Standard Specifications.
No additional compensation will be allowed for the proper removal and disposal of guardrail
components.

Basis of Payment: This work will be paid for at the contract unit price per foot (meter) for
GUARDRAIL REMOVAL.

OFFICE COPY MACHINE
Effective: January 1, 1987 Revised: November 1, 2006

The copier specified in Article 670.02 shall meet the following specifications:
(1) Edge-to-edge copying.
(2) Up to 11in x 17 in (275 mm x 425 mm) size for copy-size capabilities.

(3) A detachable platen cover in order to copy portions of large-bound
documents.

(4) A cabinet stand for the copier.
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TELEPHONE ANSWERING MACHINE
Effective: January 11, 1990 Revised: November 1, 2006

The telephone answering machine specified in Article 670.02 shall meet the following minimum
specifications:

(1) Time/Day Indication - A computerized voice records the date and time
that each message is received.

(2) Beeperless Remote - Any remote touch-tone phone can be used to
review all messages by the use of an access code.

(3) Digital System - Pre-recorded and received messages are managed on
separate cassettes.

(4) Conversation Record - The operator can record any phone call.

(5) Remote Turn-On - Any remote touch-tone phone can be used to turn on
the answering machine by the use of an access code.

(6) Full Message - The Caller is advised if the memory is insufficient to
record the call.

(7) Battery Back-Up - The settings and messages are protected from power
failures.

(8) Two-Line Capacity - Projects that have a second phone line through the
provision of a 670.05 Engineer’s Field Laboratory shall provide a single
phone answering machine that services both lines.

Prior to the purchase of this item, the Contractor shall submit specifications for the proposed
machine to the Engineer for his approval.

10
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TRAFFIC CONTROL PLAN
Effective: July 12, 1993 Revised: May 12, 1997

Traffic control shall be in accordance with the applicable sections of the “Standard
Specifications for Road and Bridge Construction”, the applicable guidelines contained in the
“‘National Manual on Uniform Traffic Control Devices for Streets and Highways”, lllinois
Supplement to the National Manual of Uniform Traffic Control Devices, these Special
Provisions, and any special details and Highway Standards contained herein and in the plans.

Special attention is called to Articles 107.09 and 107.14 of the “Standard Specifications for
Road and Bridge Construction” and the following Highway Standards relating to traffic control:

701001 701101 701106 701400 701416 701421
701422 701423 701901

In addition, the following Special Provision(s) will also govern traffic control for this project:

Pavement Marking Blackout Tape

Temporary Concrete Barrier

Traffic Control and Protection, 701416 (Special)
Construction and Maintenance Sign Supports

TRAFFIC CONTROL AND PROTECTION, 701416 (SPECIAL)

This work shall be performed in accordance with Section 701 of the Standard Specifications,
the highway standards, the plans, the MUTCD, work as described in these specifications,
and as directed by the Engineer.

All traffic control and protection work, including but not limited to signs, barricades, lights,
flaggers, installation assemblies, installation maintenance, modifications and removals, or
other items not specifically covered by other contract items, shall be included in this item of
work. All work required under Standard 701416.

Basis of Payment: This work will be paid for at the contract unit price per each for
TRAFFIC CONTROL AND PROTECTION, 701416 (SPECIAL).

11
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HOT-MIX ASPHALT
Eff.: 12/1/2009

Revise the first paragraph of Article 1030.05(d)(3) to read as follows:

Required Field Tests. The Contractor shall control the compaction process by testing the mix
density at random locations determined by the Engineer in accordance with the QC/QA
document, “Determination of Random Density Test Site Locations”, and recording the results on
forms approved by the Engineer. The density locations will be disclosed and marked by the
Engineer after all compaction efforts have been completed. Locations shall be laid out using a
tape measure or an approved measuring wheel. The Contractor shall follow the density testing
procedures detailed in the QC/QA document, “lllinois-Modified ASTM D 2950, Standard Test
Method for Determination of Density of Bituminous Concrete In-Place by Nuclear Method”.

Revise the third paragraph of Article 1030.05(d)(3) to read as follows:

If the Engineer determines the nuclear density test method is not appropriate for the mixture,
cores shall be taken at random locations determined by the Engineer in accordance with the
QC/QA document, “Determination of Random Density Test Site Locations”. The density
locations will be disclosed and marked by the Engineer after all compaction efforts have been
completed. Locations shall be laid out using a tape measure or approved measuring wheel.
Three QC cores shall be taken at equal distances transversely across the test site. Three QA
cores shall be taken 1.0 foot longitudinally to the location of the QC cores using the same
transverse offset. Each set of three cores shall be averaged to provide a single test site result
for acceptance. Core densities shall be determined using the lllinois-Modified AASHTO T 166
or T 275 procedure.

CONSTRUCTION AND MAINTENANCE SIGN SUPPORTS
Effective: April 21, 1981 Revised: November 1, 2006

This work shall be done according to Section 1106 of the Standard Specifications and Highway
Standard 701901 except as herein modified.

All construction signs mounted on permanent support for use in temporary traffic control having
an area of 10 square feet (1 square meter) or more shall be mounted on two 4 in x 4 in (100 mm
x 100 mm) or two 4 in x 6 in (100 mm x 150 mm) wood posts.

Type A metal post (two for each sign) conforming to Article 1006.29 of the Standard
Specifications may be used in lieu of wood posts. Type A metal posts used for these signs may
be unfinished.

This work shall not be paid for separately; but shall be considered included in the cost of the
traffic control items in this contract.
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STATUS OF UTILITIES TO BE ADJUSTED
NO UTILITIES TO BE ADJUSTED

The above represents the best information of the Department and is only included for the
convenience of the bidder. The applicable provisions of Sections 105 and Articles 105.07 and
107.39

JACK AND REMOVE EXISTING BEARINGS
Effective: April 20, 1994 Revised: January 1, 2007

Description: This work consists of furnishing all labor, tools and equipment for jacking and
supporting the existing beams/slab while removing the bearing assembly. The Contractor is
responsible for the complete design of the bridge lifting procedures and the materials used. The
Contractor shall furnish and place all bracing, shoring, blocking, cribbing, temporary structural
steel, timber, shims, wedges, hydraulic jacks, and any other materials and equipment necessary
for safe and proper execution of the work. The Contractor shall remove and dispose of the
bearings according to Article 501.05 of the Standard Specifications.

Construction Requirements: The Contractor shall submit details and calculations of his/her
proposed jacking systems and temporary support procedures for approval by the Engineer
before commencing work. At any time during the bridge raising operations, the Engineer may
require the Contractor to provide additional supports or measures in order to furnish an added
degree of safety. The Contractor shall provide such additional supports or measures at no
additional cost to the Department. Neither added precautions nor the failure of the Engineer to
order additional protection will in any way relieve the Contractor of sole responsibility for the
safety of lives, equipment and structure.

(a) Jack and Remove Existing Bearings with bridge deck in place. Jacking and cribbing
under and against the existing diaphragms, if applicable, will not be allowed. The
Contractor's jacking plans and procedures shall be designed and sealed by an lllinois
Licensed Structural Engineer.

In all cases, traffic shall be removed from the portion of the structure to be jacked prior to
and during the entire time the load is being supported by the hydraulic pressure of the
jack(s). The minimum jack capacity per beam shall be as noted in the plans. Whenever
possible, traffic shall be kept off that portion of the structure during the entire bearing
replacement operation. The shoring or cribbing supporting the beam(s) during bearing
replacement shall be designed to support the dead load plus one half of the live load and
impact shown in the plans. If traffic cannot be kept off that portion of the structure during
the bearing replacement then the shoring or cribbing supporting the beam(s) shall be
designed to support the dead load and full live load and impact shown in the plans.
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No jacking shall be allowed during the period of placement and cure time required for
any concrete placed in the span(s) contributing loads to the bearings to be jacked and
removed.

Jacking shall be limited to 1/8 in. (4 mm) maximum when jacking one bearing at a time.
Simultaneous jacking of all beams at one support may be performed provided the
maximum lift is 1/4 in. (7 mm) and the maximum differential displacement between
adjacent beams is 1/8 in. (4 mm). Suitable gauges for the measurement of
superstructure movement shall be furnished and installed by the Contractor.

(b) Jack and Remove Existing Bearings when entire bridge deck is removed. Jacking and
bearing removal shall be done after the removal of the existing bridge deck is complete.
The Contractor’s plans and procedures for the proposed jacking and cribbing system
shall be designed and sealed by an lllinois Licensed Structural Engineer, unless jacking
can be accomplished directly from the bearing seat under the beams or girders.

Jacking shall be limited to 1/4 in. (7 mm) maximum when jacking one beam at a time.
Simultaneous jacking of all beams at one support may be performed provided the
maximum lift is 3/4 in. (19 mm) and the maximum differential displacement between
adjacent beams is 1/4 in. (7 mm). When staged construction is utilized, simultaneous
jacking of all beams shall be limited to 1/4 in. (7 mm) unless the diaphragms at the stage
line are disconnected, in which case the maximum lift is 3/4 in. (19 mm). Suitable
gauges for the measurement of superstructure movement shall be furnished and
installed by the Contractor.

The Contractor shall be responsible for restoring to their original condition, prior to jacking, the
drainage ditches, pavement, or slopewall disturbed by the cribbing footings.

Basis of Payment: This work will be paid for at the contract unit price each for JACK AND
REMOVE EXISTING BEARINGS.

14



FAU Route 8885 (SIUE North Access Road)
Project ACM-8885(001)

Section 1BR

Madison County

Contract No. 76481

CLEANING AND PAINTING EXISTING STEEL STRUCTURES
Effective: October 2, 2001 Revised: April 1, 2016

Description. This work shall consist of the preparation of all designated metal surfaces by the
method(s) specified on the plans. This work also includes the painting of those designated
surfaces with the paint system(s) specified on the plans. The Contractor shall furnish all
materials, equipment, labor, and other essentials necessary to accomplish this work and all
other work described herein and as directed by the Engineer.

Materials. All materials to be used on an individual structure shall be produced by the same
manufacturer.

The Bureau of Materials and Physical Research has established a list of all products that have
met preliminary requirements. Each batch of material, except for the penetrating sealer, must
be tested and approved before use. The specified colors shall be produced in the coating
manufacturer’s facility. Tinting of the coating after it leaves the manufacturer’s facility is not
allowed.

The paint materials shall meet the following requirements of the Standard Specification and as
noted below:

Article
(a) Waterborne Acrylic 1008.04
(b) Aluminum Epoxy Mastic 1008.03
(c) Organic Zinc Rich Primer 1008.05
(d) Epoxy/ Aliphatic Urethane 1008.05
(e) Penetrating Sealer (Note 1)
(f) Moisture Cured Zinc Rich Urethane Primer (Note 2)
(
(

g) Moisture Cured Aromatic/Aliphatic Urethane (Note 2)
h) Moisture Cured Penetrating Sealer (Note 3)

Note 1:The Epoxy Penetrating Sealer shall be a cross-linked multi component sealer. The
sealer shall have the following properties:

(a) The volume solids shall be 98 percent (plus or minus 2 percent).
(b) Shall be clear or slightly tinted color.

Note 2: These material requirements shall be according to the Special Provision for the Moisture
Cured Urethane Paint System.

Note 3:The Moisture Cured Penetrating Sealer manufacturer’s certification will be required.
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Submittals. The Contractor shall submit for Engineer review and acceptance, the following
plans and information for completing the work. The submittals shall be provided within 30 days
of execution of the contract unless given written permission by the Engineer to submit them at a
later date. Work cannot proceed until the submittals are accepted by the Engineer. Details for
each of the plans are presented within the body of this specification.

a)

b)

d)

Contractor/Personnel Qualifications. Evidence of Contractor qualifications and the
names and qualifications/experience/training of the personnel managing and
implementing the Quality Control program and conducting the quality control tests.

Quality Control (QC) Program. The QC Program shall identify the following; the
instrumentation that will be used, a schedule of required measurements and
observations, procedures for correcting unacceptable work, and procedures for
improving surface preparation and painting quality as a result of quality control findings.
The program shall incorporate at a minimum, the IDOT Quality Control Daily Report form
as supplied by the Engineer.

Inspection Access Plan. The inspection access plan for use by Contractor QC
personnel for ongoing inspections and by the Engineer during Quality Assurance (QA)
observations.

Surface Preparation/Painting Plan. The surface preparation/painting plan shall include
the methods of surface preparation and type of equipment to be utilized for washing,
hand/power tool cleaning, removal of rust, mill scale, paint or foreign matter, abrasive
blast or water jetting, and remediation of chloride. If detergents, additives, or inhibitors
are incorporated into the water, the Contractor shall include the names of the materials
and Material Safety Data Sheets (MSDS). The Contractor shall identify the solvents
proposed for solvent cleaning together with MSDS.

The plan shall also include the methods of coating application and equipment to be
utilized.

If the Contractor proposes to heat or dehumidify the containment, the methods and
equipment proposed for use shall be included in the Plan for the Engineer’s
consideration.

Paint Manufacturer Certifications and Letters. When a sealer is used, the Contractor
shall provide the manufacturer's certification of compliance with IDOT testing
requirements listed under “Materials” above. A certification regarding the compatibility of
the sealer with the specified paint system shall also be included.

When rust inhibitors are used, the Contractor shall provide a letter from the coating

manufacturer indicating that the inhibitor is compatible with, and will not adversely affect
the performance of the coating system.
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If the use of a chemical soluble salt remover is proposed by the Contractor, provide a
letter from the coating manufacturer indicating that the material will not adversely effect
the performance of the coating system.

The paint manufacturer's application and thinning instructions, MSDS and product data
sheets shall be provided, with specific attention drawn to storage temperatures, and the
temperatures of the material, surface and ambient air at the time of application.

A letter or written instructions from the coating manufacturer shall be provided indicating
the length of time that each coat must be protected from cold or inclement weather (e.g.,
exposure to rain) during its drying period.

f)  Abrasives. Abrasives to be used for abrasive blast cleaning, including MSDS. For
expendable abrasives, the Contractor shall provide certification from the abrasive
supplier that the abrasive meets the requirements of SSPC-AB1. For steel grit
abrasives, the certification shall indicate that the abrasive meets the requirements of
SSPC-AB3.

g) Protective Coverings. Plan for containing or controlling paint debris (droplets, spills,
overspray, etc.). Any tarpaulins or protective coverings proposed for use shall be fire
retardant. For submittal requirements involving the containment used to remove lead
paint, the Contractor shall refer to Special Provision for Containment and Disposal of
Lead Paint Cleaning Residues.

h)  Progress Schedule. Progress schedule shall be submitted per Article 108.02 and shall
identify all major work items (e.g., installation of rigging/containment, surface
preparation, and coating application).

When the Engineer accepts the submittals, the Contractor will receive written notification. The
Contractor shall not begin any paint removal work until the Engineer has accepted the
submittals. The Contractor shall not construe Engineer acceptance of the submittals to imply
approval of any particular method or sequence for conducting the work, or for addressing health
and safety concerns. Acceptance of the programs does not relieve the Contractor from the
responsibility to conduct the work according to the requirements of Federal, State, or Local
regulations and this specification, or to adequately protect the health and safety of all workers
involved in the project and any members of the public who may be affected by the project. The
Contractor remains solely responsible for the adequacy and completeness of the programs and
work practices, and adherence to them.

Contractor Qualifications. Unless indicated otherwise on the contract plans, for non lead
abatement projects, the painting Contractor shall possess current SSPC—QP1 certification.
Unless indicated otherwise on the plans, for lead abatement projects the Contractor shall also
possess current SSPC-QP2 certification. The Contractor shall maintain certified status
throughout the duration of the painting work under the contract. The Department reserves the
right to accept Contractors documented to be currently enrolled in the SSPC-QP7, Painting
Contractor Introductory Program, Category 2, in lieu of the QP certifications noted above.
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Quality Control (QC) Inspections. The Contractor shall perform first line, in process QC
inspections. The Contractor shall implement the submitted and accepted QC Program to insure
that the work accomplished complies with these specifications. The designated Quality Control
inspector shall be onsite full time during any operations that affect the quality of the coating
system (e.g., surface preparation and chloride remediation, coating mixing and application, and
evaluations between coats and upon project completion). The Contractor shall use the IDOT
Quality Control Daily Report form or equal to record the results of quality control tests. The
completed reports shall be turned into the Engineer before work resumes the following day.
The Engineer or designated representative will sign the report. The signature is an
acknowledgment that the report has been received, but should not be construed as an
agreement that any of the information documented therein is accurate.

Contractor QC inspections shall include, but not be limited to the following:

e Suitability of protective coverings and the means employed to control project debris and
paint spills, overspray, etc.

o Ambient conditions

Surface preparation (solvent cleaning, pressure washing including chalk tests,

hand/power tool or abrasive blast cleaning, etc.)

Chloride remediation

Coating application (specified materials, mixing, thinning, and wet/dry film thickness)

Recoat times and cleanliness between coats

Coating continuity and coverage (freedom from runs, sags, overspray, dryspray,

pinholes, shadow-through, skips, misses, etc.)

The personnel managing the Contractor's QC Program shall possess a minimum classification
of Society of Protective Coatings (SSPC) BCI certified, National Association of Corrosion
Engineers (NACE) Coating Inspector Level 2 - Certified, or shall provide evidence of successful
inspection of 3 projects of similar or greater complexity and scope that have been completed in
the last 2 years. Copies of the certification and/or experience shall be provided. References for
experience shall be provided and shall include the name, address, and telephone number of a
contact person employed by the bridge owner.

The personnel performing the QC tests shall be trained in coatings inspection and the use of the
testing instruments. Documentation of training shall be provided. The QC personnel shall not
perform hands on surface preparation or painting activities. Painters shall perform wet film
thickness measurements, with QC personnel conducting random spot checks of the wet film.
The Contractor shall not replace the QC personnel assigned to the project without advance
notice to the Engineer, and acceptance of the replacement(s), by the Engineer.
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The Contractor shall supply all necessary equipment to perform the QC inspections. Equipment
shall include the following at a minimum:

o Psychrometer or comparable equipment for the measurement of dew point and relative
humidity, together with all necessary weather bureau tables or psychrometric charts.

e Surface temperature thermometer

e SSPC Visual Standards VIS 1, Guide and Reference Photographs for Steel Surfaces
Prepared by Dry Abrasive Blast Cleaning; SSPC-VIS 3, Visual Standard for Power and
Hand-Tool Cleaned Steel; SSPC-VIS 4, Guide and Reference Photographs for Steel
Prepared by Water Jetting, and/or SSPC-VIS 5, Guide and Reference Photographs for
Steel Prepared by Wet Abrasive Blast Cleaning, as applicable.

e Commercially available putty knife of a minimum thickness of 40 mils (1mm) and a width

between 1 and 3 in. (25 and 75 mm). Note that the putty knife is only required for

projects in which the existing coating is being feathered and must be tested with a dull

putty knife.

Testex Press-O-Film Replica Tape and Spring Micrometer

Bresle Cell Kits or CHLOR*TEST kits for chloride determinations, or equivalent

Wet Film Thickness Gage

Blotter paper for compressed air cleanliness checks

Type 2 Electronic Dry Film Thickness Gage per SSPC - PA2, Measurement of Dry

Coating Thickness with magnetic Gages

Calibration standards for dry film thickness gage

e Light meter for measuring light intensity during paint removal, painting, and inspection
activities

e All applicable ASTM and SSPC Standards used for the work (reference list attached)

The instruments shall be calibrated by the Contractor's personnel according to the equipment
manufacturer's recommendations and the Contractor's QC Program. All inspection equipment
shall be made available to the Engineer for QA observations on an as needed basis.

Hold Point Notification. Specific inspection items throughout this specification are designated as
Hold Points. Unless other arrangements are made at the project site, the Contractor shall
provide the Engineer with a minimum 4-hour notification before a Hold Point inspection will be
reached. If the 4-hour notification is provided and the Work is ready for inspection at that time,
the Engineer will conduct the necessary observations. If the Work is not ready at the appointed
time, unless other arrangements are made, an additional 4-hour notification is required.
Permission to proceed beyond a Hold Point without a QA inspection will be granted solely at the
discretion of the Engineer, and only on a case by case basis.

Quality Assurance (QA) Observations. The Engineer will conduct QA observations of any or all
phases of the work. The presence or activity of Engineer observations in no way relieves the
Contractor of the responsibility to provide all necessary daily QC inspections of his/her own and
to comply with all requirements of this Specification.

The Engineer has the right to reject any work that was performed without adequate provision for
QA observations.

19



FAU Route 8885 (SIUE North Access Road)
Project ACM-8885(001)

Section 1BR

Madison County

Contract No. 76481

Inspection Access and Lighting. The Contractor shall facilitate the Engineer’s observations as
required, including allowing ample time to view the work. The Contractor shall furnish, erect and
move scaffolding or other mechanical equipment to permit close observation of all surfaces to
be cleaned and painted. This equipment shall be provided during all phases of the work.
Examples of acceptable access structures include:

¢ Mechanical lifting equipment, such as, scissor trucks, hydraulic booms, etc.
Platforms suspended from the structure comprised of trusses or other stiff supporting
members and including rails and kick boards.

o Simple catenary supports are permitted only if independent life lines for attaching a fall
arrest system according to Occupational Safety and Health Administration (OSHA)
regulations are provided.

When the surface to be inspected is more than 6 ft. (1.8 m) above the ground or water surface,
and fall prevention is not provided (e.g., guardrails are not provided), the Contractor shall
provide the Engineer with a safety harness and a lifeline according to OSHA regulations. The
lifeline and attachment shall not direct the fall into oncoming traffic. The Contractor shall
provide a method of attaching the lifeline to the structure independent of the inspection facility or
any support of the platform. When the inspection facility (e.g., platform) is more than 2 1/2 ft.
(800 mm) above the ground, the Contractor shall provide an approved means of access onto
the platform.

The Contractor shall provide artificial lighting in areas both inside and outside the containment
where natural light is inadequate, as determined by the Engineer, to allow proper cleaning,
inspection, and painting. lllumination for inspection shall be at least 30 foot candles (325 LUX).
lllumination for cleaning and painting, including the working platforms, access and entryways
shall be at least 20 foot candles (215 LUX). General work area illumination outside the
containment shall be employed at the discretion of the Engineer and shall be at least 5 foot
candles. The exterior lighting system shall be designed and operated so as to avoid glare that
interferes with traffic, workers, and inspection personnel.

Surface Preparation and Painting Equipment. All cleaning and painting equipment shall include
gages capable of accurately measuring fluid and air pressures and shall have valves capable of
regulating the flow of air, water or paint as recommended by the equipment manufacturer. The
equipment shall be maintained in proper working order.

Diesel or gasoline powered equipment shall be positioned or vented in a manner to prevent
deposition of combustion contaminants on any part of the structure.

Hand tools, power tools, pressure washing, water jetting, abrasive blast cleaning equipment,
brushes, rollers, and spray equipment shall be of suitable size and capacity to perform the work
required by this specification. All power tools shall be equipped with vacuums and High
Efficiency Particulate Air (HEPA) filtration. Appropriate filters, traps and dryers shall be provided
for the compressed air used for abrasive blast cleaning and conventional spray application.
Paint pots shall be equipped with air operated continuous mixing devices unless prohibited by
the coating manufacturer.
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Test Sections. Prior to surface preparation, the Contractor shall prepare a test section(s) on
each structure to be painted in a location(s) which the Engineer considers to be representative
of the existing surface condition and steel type for the structure as a whole. More than one test
section may be needed to represent the various design configurations of the structure. The
purpose of the test section(s) is to demonstrate the use of the tools and degree of cleaning
required (cleanliness and profile) for each method of surface preparation that will be used on the
project. Each test section shall be approximately 10 sq. ft. (0.93 sq m). The test section(s) shall
be prepared using the same equipment, materials and procedures as the production operations.
The Contractor shall prepare the test section(s) to the specified level of cleaning according to
the appropriate SSPC visual standards, modified as necessary to comply with the requirements
of this specification. The written requirements of the specification prevail in the event of a
conflict with the SSPC visual standards. Only after the test section(s) have been approved shall
the Contractor proceed with surface preparation operations. Additional compensation will not
be allowed the Contractor for preparation of the test section(s).

For the production cleaning operations, the specifications and written definitions, the test
section(s), and the SSPC visual standards shall be used in that order for determining
compliance with the contractual requirements.

Protective Coverings and Damage. All portions of the structure that could be damaged by the
surface preparation and painting operations (e.g., utilities), including any sound paint that is
allowed to remain according to the contract documents, shall be protected by covering or
shielding. Tarpaulins drop cloths, or other approved materials shall be employed. The
Contractor shall comply with the provisions of the lllinois Environmental Protection Act. Paint
drips, spills, and overspray are not permitted to escape into the air or onto any other surfaces or
surrounding property not intended to be painted. Containment shall be used to control paint
drips, spills, and overspray, and shall be dropped and all equipment secured when sustained
wind speeds of 40 mph (64 kph) or greater occur, unless the containment design necessitates
action at lower wind speeds. The contractor shall evaluate project-specific conditions to
determine the specific type and extent of containment needed to control the paint emissions and
shall submit a plan for containing or controlling paint debris (droplets, spills, overspray, etc.) to
the Engineer for acceptance prior to starting the work. Acceptance by the Engineer shall not
relieve the Contractor of their ultimate responsibility for controlling paint debris from escaping
the work zone.

When the protective coverings need to be attached to the structure, they shall be attached by
bolting, clamping, or similar means. Welding or drilling into the structure is prohibited unless
approved by the Engineer in writing. When removing coatings containing lead the containment
and disposal of the residues shall be as specified in the Special Provision for Containment and
Disposal of Lead Paint Cleaning Residues contained elsewhere in this Contract. When
removing coatings not containing lead the containment and disposal of the residues shall be as
specified in the Special Provision for Containment and Disposal of Non-Lead Paint Cleaning
Residues contained elsewhere in this Contract.

21



FAU Route 8885 (SIUE North Access Road)
Project ACM-8885(001)

Section 1BR

Madison County

Contract No. 76481

The Contractor shall be responsible for any damage caused to persons, vehicles, or property,
except as indemnified by the Response Action Contractor Indemnification Act. Whenever the
intended purposes of the controls or protective devices used by the Contractor are not being
accomplished, as determined by the Engineer, work shall be immediately suspended until
corrections are made. Damage to vehicles or property shall be repaired by the Contractor at the
Contractor's expense. Painted surfaces damaged by any Contractor's operation shall be
repaired, removed and/or repainted, as directed by the Engineer, at the Contractor's expense.

Weather Conditions. Surfaces to be painted after cleaning shall remain free of moisture and
other contaminants. The Contractor shall control his/her operations to insure that dust, dirt, or
moisture do not come in contact with surfaces cleaned or painted that day.

a) The surface temperature shall be at least 5°F (3°C) above the dew point during final
surface preparation operations. The manufacturers’ published literature shall be followed
for specific temperature, dew point, and humidity restrictions during the application of each
coat.

b) If the Contractor proposes to control the weather conditions inside containment, proposed
methods and equipment for heating and/or dehumidification shall be included in the work
plans for the Engineer’s consideration. Any heating/dehumidification proposals accepted
by the Engineer shall be implemented at no additional cost to the department.

c) Cleaning and painting shall be done between April 15 and October 31 unless authorized
otherwise by the Engineer in writing.

The Contractor shall monitor temperature, dew point, and relative humidity every 4 hours during
surface preparation and coating application in the specific areas where the work is being
performed. The frequency of monitoring shall increase if weather conditions are changing. If
the weather conditions after application and during drying are forecast to be outside the
acceptable limits established by the coating manufacturer, coating application shall not proceed.
If the weather conditions are forecast to be borderline relative to the limits established by the
manufacturer, monitoring shall continue at a minimum of 4-hour intervals throughout the drying
period. The Engineer has the right to reject any work that was performed, or drying that took
place, under unfavorable weather conditions. Rejected work shall be removed, recleaned, and
repainted at the Contractor’s expense.

Compressed Air Cleanliness. Prior to using compressed air for abrasive blast cleaning, blowing
down the surfaces, and painting with conventional spray, the Contractor shall verify that the
compressed air is free of moisture and oil contamination according to the requirements of ASTM
D 4285. The tests shall be conducted at least one time each shift for each compressor system
in operation. If air contamination is evident, the Contractor shall change filters, clean traps, add
moisture separators or filters, or make other adjustments as necessary to achieve clean, dry air.
The Contractor shall also examine the work performed since the last acceptable test for
evidence of defects or contamination caused by the compressed air. Effected work shall be
repaired at the Contractor's expense.
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Low Pressure Water Cleaning and Solvent Cleaning (HOLD POINT). The Contractor shall

notify the Engineer 24 hours in advance of beginning surface preparation operations.

a)

Water Cleaning of Lead Containing Coatings Prior to Overcoating. Prior to initiating any
mechanical cleaning such as hand/power tool cleaning on surfaces that are painted with
lead, all surfaces to be prepared and painted, and the tops of pier and abutment caps
shall be washed. Washing is not required if the surfaces will be prepared by water
jetting.

Washing shall involve the use of potable water at a minimum of 1000 psi (7 MPa) and
less than 5000 psi (34 MPa) according to “Low Pressure Water Cleaning” of SSPC-
SP12. Paint spray equipment shall not be used to perform the water cleaning. The
cleaning shall be performed in such a manner as to remove dust, dirt, chalk, insect and
animal nests, bird droppings, loose paint and other foreign matter prior to solvent
cleaning. The water, debris, and any loose paint removed by water cleaning shall be
collected for proper disposal. The washing shall be completed no more than 2 weeks
prior to surface preparation.

If detergents or other additives are added to the water, the detergents/additives shall be
included in the submittals and not used until accepted by the Engineer. When
detergents or additives are used, the surface shall be rinsed with potable water before
the detergent water dries.

After washing has been accepted by the Engineer, all traces of asphaltic cement, oil,
grease, diesel fuel deposits, and other soluble contaminants which remain on the steel
surfaces to be painted shall be removed by solvent cleaning according to SSPC — SP1,
supplemented with scraping (e.g., to remove large deposits of asphaltic cement) as
required. The solvent(s) used for cleaning shall be compatible with the existing coating
system. The Contractor shall identify the proposed solvent(s) in the submittals. If the
existing coating is softened, wrinkled, or shows other signs of attack from the solvents,
the Contractor shall immediately discontinue their use. The name and composition of
replacement solvents, together with MSDS, shall be submitted for Engineer acceptance
prior to use.

Under no circumstances shall subsequent hand/power tool cleaning be performed in
areas containing surface contaminants or in areas where the Engineer has not accepted
the washing and solvent cleaning. Surfaces prepared by hand/power tool cleaning
without approval of the washing and solvent cleaning may be rejected by the Engineer.
Rejected surfaces shall be recleaned with both solvent and the specified mechanical
means at the Contractor’s expense.

After all washing and mechanical cleaning are completed, representative areas of the
existing coating shall be tested to verify that the surface is free of chalk and other loose
surface debris or foreign matter. The testing shall be performed according to ASTM
D4214. Cleaning shall continue until a chalk rating of 6 or better is achieved in every
case.
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b) Water Cleaning of Non-Lead Coatings Prior to Overcoating. Thoroughly clean the
surfaces according to the steps defined above for “Water Cleaning of Lead Containing
Coatings Prior to Overcoating,” except that the wash water does not need to be
collected, and if the shop primer is inorganic zinc, the chalk rating does not apply. All
other provisions are applicable.

c) Water Cleaning/Debris Removal Prior to Total Coating Removal. When total coating
removal is specified, water cleaning of the surface prior to coating removal is not
required by this specification and is at the option of the Contractor. If the Contractor
chooses to use water cleaning, and the existing coating contains lead, all water and
debris shall be collected for proper disposal.

Whether or not the surfaces are pre-cleaned using water, the tops of the pier caps and
abutments shall be cleaned free of dirt, paint chips, insect and animal nests, bird
droppings and other foreign matter and the debris collected for proper disposal.

Prior to mechanical cleaning, oil, grease, and other soluble contaminants on bare steel
or rusted surfaces shall be removed by solvent cleaning according to SSPC-SP1.

d) Water Cleaning Between Coats. When foreign matter has accumulated on a newly
applied coat, washing shall be performed prior to the application of subsequent coats.
The water does not need to be collected unless it contacts existing lead containing
coatings.

Laminar and Stratified Rust. All laminar and stratified rust that has formed on the existing steel
surfaces shall be removed. Pack rust formed along the perimeter of mating surfaces of
connected plates or shapes of structural steel shall be removed to the extent feasible without
mechanically detaching the mating surface. Any pack rust remaining after cleaning the mating
surfaces shall be tight and intact when examined using a dull putty knife. The tools used to
remove these corrosion products shall be identified in the submittals and accepted by the
Engineer. If the surface preparation or removal of rust results in nicks or gouges, the work shall
be suspended, and the damaged areas repaired to the satisfaction of the Engineer, at the
Contractor's expense. The Contractor shall also demonstrate that he/she has made the
necessary adjustments to prevent a reoccurrence of the damage prior to resuming work.

Surface Preparation (HOLD POINT). One or more of the following methods of surface
preparation shall be used as specified on the plans. When a method of surface preparation is
specified, it applies to the entire surface, including areas that may be concealed by the
containment connection points. In each case, as part of the surface preparation process,
soluble salts shall be remediated as specified under “Soluble Salt Remediation”. The
Contractor shall also note that the surface of the steel beneath the existing coating system may
contain corrosion and/or mill scale. Removal of said corrosion and/or mill scale, when specified,
shall be considered included in this work and no extra compensation will be allowed.

24



FAU Route 8885 (SIUE North Access Road)
Project ACM-8885(001)

Section 1BR

Madison County

Contract No. 76481

When a particular cleaning method is specified for use in distinct zones on the bridge, the
cleaning shall extend into the existing surrounding paint until a sound border is achieved. The
edge of the existing paint is considered to be sound and intact if it can not be lifted by probing
the edge with a dull putty knife. The sound paint shall be feathered for a minimum of 1 1/2 in.
(40 mm) to achieve a smooth transition between the prepared steel and the existing coatings.
Sanders with vacuum attachments, which have been approved by the Engineer, shall be used
as necessary to accomplish the feathering.

a)

b)

Limited Access Areas: A best effort with the specified methods of cleaning shall be
performed in limited access areas such as the backsides of rivets inside built up box
members. The equipment being used for the majority of the cleaning may need to be
supplemented with other commercially available equipment, such as angle nozzles, to
properly clean the limited access areas. The acceptability of the best effort cleaning in
these areas is at the sole discretion of the Engineer.

Near White Metal Blast Cleaning: This surface preparation shall be accomplished
according to the requirements of Near White Metal Blast Cleaning SSPC-SP 10. Unless
otherwise specified in the contract, the designated surfaces shall be prepared by dry
abrasive blast cleaning, wet abrasive blast cleaning, or water jetting with abrasive
injection. A Near White Metal Blast Cleaned surface, when viewed without
magnification, shall be free of all visible oil, grease, dirt, dust, mill scale, rust, paint,
oxides, corrosion products, and other foreign matter, except for staining.

Random staining shall be limited to no more than 5 percent of each 9 sq. in. (58 sq. cm)
of surface area and may consist of light shadows, slight streaks, or minor discoloration
caused by stains of rust, stains of mill scale, or stains of previously applied paint. With
the exception of crevices as defined below, surface discoloration is considered to be a
residue that must be removed, rather than a stain, if it possesses enough mass or
thickness that it can be removed as a powder or in chips when scraped with a
pocketknife.

A surface profile shall be created on the steel as defined later under “Surface Profile.”

At the discretion of the Engineer, after a best effort cleaning, slight traces of existing
coating may be permitted to remain within crevices such as those created between
rivets, bolts, and plates, and the underlying steel. When traces of coating are permitted
to remain, the coating shall be tightly bonded when examined by probing with a dull putty
knife. The traces of coating shall be confined to the bottom portion of the crevices only,
and shall not extend onto the surrounding steel or plate or onto the outer surface of the
rivets or bolts. Pitted steel is excluded from exemption considerations and shall be
cleaned according to SSPC-SP10.

If hackles or slivers are visible on the steel surface after cleaning, the Contractor shall
remove them by grinding followed by reblast cleaning. At the discretion of the Engineer,
the use of power tools to clean the localized areas after grinding, and to establish a
surface profile acceptable to the coating manufacturer, can be used in lieu of blast
cleaning.
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If the surfaces are prepared using wet abrasive methods, attention shall be paid to tightly
configured areas to assure that the preparation is thorough. After surface preparation is
completed, the surfaces, surrounding steel, and containment materials/scaffolding shall
be rinsed to remove abrasive dust and debris. Potable water shall be used for all
operations. An inhibitor may be added to the supply water and/or rinse water to prevent
flash rusting. If a rust inhibitor is proposed, the Contractor shall provide a sample of the
proposed inhibitor together with a letter from the coating manufacturer indicating that the
inhibitor is suitable for use with their products. The surfaces shall be allowed to
completely dry before the application of any coating.

Commercial Grade Power Tool Cleaning: This surface preparation shall be
accomplished according to the requirements of Commercial Grade Power Tool Cleaning,
SSPC-SP15. The designated surfaces shall be completely cleaned with power tools. A
Commercial Grade Power Tool Cleaned surface, when viewed without magnification, is
free of all visible oil, grease, dirt, rust, coating, oxides, mill scale, corrosion products, and
other foreign matter, except for staining. In previously pitted areas, slight residues of
rust and paint may also be left in the bottoms of pits.

Random staining shall be limited to no more than 33 percent of each 9 sq. in. (58 sq. cm)
of surface area. Allowable staining may consist of light shadows, slight streaks, or minor
discoloration caused by stains of rust, stains of mill scale, or stains of previously applied
paint. Surface discoloration is considered to be a residue that must be removed, rather
than a stain, if it possesses enough mass or thickness that it can be removed as a
powder or in chips when scraped with a pocketknife.

A surface profile shall be created on the steel as defined later under “Surface Profile.”

At the Contractor’s option, Near White Metal Blast Cleaning may be substituted for
Power Tool Cleaning — Commercial Grade, as long as containment systems appropriate
for abrasive blast cleaning are utilized and there is no additional cost to the Department.

Power Tool Cleaning — Modified SP3: This surface preparation shall be accomplished
according to the requirements of SSPC-SP3, Power Tool Cleaning except as modified
as follows. The designated surfaces shall be cleaned with power tools. A power tool
cleaned surface shall be free of all loose rust, loose mill scale, loose and peeling paint,
and loose rust that is bleeding through and/or penetrating the coating. All locations of
visible corrosion and rust bleed, exposed or lifting mill scale, and lifting or loose paint
shall be prepared using the power tools.

Upon completion of the cleaning, rust, rust bleed, mill scale and surrounding paint are
permitted to remain if they can not be lifted using a dull putty knife.
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Power Tool Cleaning of Shop Primed Steel. When steel coated with only a prime coat of
inorganic or organic zinc is specified to be cleaned, this work shall be accomplished as follows.
After cleaning the surface as specified under “Water Cleaning of Non-Lead Coatings Prior to
Overcoating,” damaged and rusted areas shall be spot cleaned according Power Tool Cleaning
-Modified SSPC-SP3. The edges of the coating surrounding the spot repairs shall be feathered.

Abrasives. Unless otherwise specified in the contract, when abrasive blast cleaning is specified,
it shall be performed using either expendable abrasives (other than silica sand) or recyclable
steel grit abrasives. Expendable abrasives shall be used one time and disposed of. Abrasive
suppliers shall certify that the expendable abrasives meet the requirements of SSPC-AB1 and
that recyclable steel grit abrasives meet AB3. On a daily basis, the Contractor shall verify that
recycled abrasives are free of oil contamination by conducting oil content tests according to
SSPC-AB2.

All surfaces prepared with abrasives not meeting the SSPC-AB1, AB2, or AB3 requirements, as
applicable, shall be solvent cleaned or low pressure water cleaned as directed by the Engineer,
and reblast cleaned at the Contractor’s expense.

Surface Profile (HOLD POINT). The abrasives used for blast cleaning shall have a gradation
such that the abrasive will produce a uniform surface profile of 1.5 to 4.5 mils (38 to 114
microns). If the profile requirements of the coating manufacturer are more restrictive, advise the
Engineer and comply with the more restrictive requirements. For recycled abrasives, an
appropriate operating mix shall be maintained in order to control the profile within these limits.

The surface profile for the Power Tool Cleaning - Commercial Grade shall be within the range
specified by the coating manufacturer, but not less than 2.0 mils (50 microns).

The surface profile produced by the Contractor's surface preparation procedures shall be
determined by replica tape and spring micrometer at the beginning of the work, and each day
that surface preparation is performed. Areas having unacceptable measurements shall be
further tested to determine the limits of the deficient area. The replica tape shall be attached to
the daily report.

When unacceptable profiles are produced, work shall be suspended. The Contractor shall
submit a plan for the necessary adjustments to insure that the correct surface profile is achieved
on all surfaces. The Contractor shall not resume work until the new profile is verified by the QA
observations, and the Engineer confirms, in writing, that the profile is acceptable.

Soluble Salt Remediation (HOLD POINT). The Contractor shall implement surface preparation
procedures and processes that will remove chloride from the surfaces. Surfaces that may be
contaminated with chloride include, but are not limited to, expansion joints and all areas that are
subject to roadway splash or run off such as fascia beams and stringers.
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Methods of chloride removal may include, but are not limited to, steam cleaning or pressure
washing with or without the addition of a chemical soluble salt remover as approved by the
coating manufacturer, and scrubbing before or after initial paint removal. The Contractor may
also elect to clean the steel and allow it to rust overnight followed by recleaning, or by utilizing
blends of fine and coarse abrasives during blast cleaning, wet abrasive/water jetting methods of
preparation, or combinations of the above. If steam or water cleaning methods of chloride
removal are utilized over surfaces where the coating has been completely removed, and the
water does not contact any lead containing coatings, the water does not have to be collected.
The Contractor shall provide the proposed procedures for chloride remediation in the Surface
Preparation/Painting Plan.

Upon completion of the chloride remediation steps, the Contractor shall use cell methods of field
chloride extraction and test procedures (e.g., silver dichromate) accepted by the Engineer, to
test representative surfaces that were previously rusted (e.g., pitted steel) for the presence of
remaining chlorides. Remaining chloride levels shall be no greater than 7ug/sq cm as read
directly from the surface without any multiplier applied to the results. The testing must be
performed, and the results must be acceptable, prior to painting each day.

A minimum of 5 tests per 1000 sq. ft. (93 sq m) or fraction thereof completed in a given day,
shall be conducted at project start up. If results greater than 7 pg/sq cm are detected, the
surfaces shall be recleaned and retested at the same frequency. If acceptable results are
achieved on three consecutive days in which testing is conducted, the test frequency may be
reduced to 1 test per 1000 sqg. ft. (93 sq. m) prepared each day provided the chloride
remediation process remains unchanged. If unacceptable results are encountered, or the
methods of chloride remediation are changed, the Contractor shall resume testing at a
frequency of 5 tests per 1000 sq. ft. (93 sq. m).

Following successful chloride testing the chloride test areas shall be cleaned. Commercial
Grade Power Tool Cleaning can be used to clean the test locations when the specified degree
of cleaning is SSPC-SP10.

Surface Condition Prior to Painting (HOLD POINT). Prepared surfaces, shall meet the
requirements of the respective degrees of cleaning immediately prior to painting, and shall be
painted before rusting appears on the surface. If rust appears or bare steel remains unpainted
for more than 12 hours, the affected area shall be prepared again at the expense of the
Contractor.

All loose paint and surface preparation cleaning residue on bridge steel surfaces, scaffolding
and platforms, containment materials, and tops of abutments and pier caps shall be removed
prior to painting. When lead paint is being disturbed, cleaning shall be accomplished by HEPA
vacuuming unless it is conducted within a containment that is designed with a ventilation system
capable of collecting the airborne dust and debris created by sweeping and blowing with
compressed air.
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The quality of surface preparation and cleaning of surface dust and debris must be accepted by
the Engineer prior to painting. The Engineer has the right to reject any work that was performed
without adequate provision for QA observations to accept the degree of cleaning. Rejected
coating work shall be removed and replaced at the Contractor's expense.

General Paint Requirements. Paint storage, mixing, and application shall be accomplished
according to these specifications and as specified in the paint manufacturer's written
instructions and product data sheets for the paint system used. In the event of a conflict
between these specifications and the coating manufacturers’ instructions and data sheets, the
Contractor shall advise the Engineer and comply with the Engineer’s written resolution. Until a
resolution is provided, the most restrictive conditions shall apply.

Unless noted otherwise, If a new concrete deck or repair to an existing deck is required, painting
shall be done after the deck is placed and the forms have been removed.

a) Paint Storage and Mixing. All Paint shall be stored according to the manufacturer's
published instructions, including handling, temperatures, and warming as required prior
to mixing. All coatings shall be supplied in sealed containers bearing the manufacturers
name, product designation, batch number and mixing/thinning instructions. Leaking
containers shall not be used.

Mixing shall be according to the manufacturer’'s instructions. Thinning shall be
performed using thinner provided by the manufacturer, and only to the extent allowed by
the manufacturer’s written instructions. In no case shall thinning be permitted that would
cause the coating to exceed the local Volatile Organic Compound (VOC) emission
restrictions. For multiple component paints, only complete kits shall be mixed and used.
Partial mixing is not allowed.

The ingredients in the containers of paint shall be thoroughly mixed by mechanical
power mixers according to the manufacturer’s instructions, in the original containers
before use or mixing with other containers of paint. The paint shall be mixed in a
manner that will break up all lumps, completely disperse pigment and result in a uniform
composition. Paint shall be carefully examined after mixing for uniformity and to verify
that no unmixed pigment remains on the bottom of the container. Excessive skinning or
partial hardening due to improper or prolonged storage will be cause for rejection of the
paint, even though it may have been previously inspected and accepted.

Multiple component coatings shall be discarded after the expiration of the pot life. Single
component paint shall not remain in spray pots, painters buckets, etc. overnight. It shall
be stored in a covered container and remixed before use.

The Engineer reserves the right to sample field paint (individual components and/or the
mixed material) and have it analyzed. If the paint does not meet the product
requirements due to excessive thinning or because of other field problems, the coating
shall be removed from that section of the structure and replaced as directed by the
Engineer.
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b)  Application Methods. Unless prohibited by the coating manufacturer's written
instructions, paint may be applied by spray methods, rollers, or brushes. If applied with
conventional or airless spray methods, paint shall be applied in a uniform layer with
overlapping at the edges of the spray pattern.

The painters shall monitor the wet film thickness of each coat during application. The
wet film thickness shall be calculated based on the solids by volume of the material and
the amount of thinner added. When the new coating is applied over an existing system,
routine QC inspections of the wet film thickness shall be performed in addition to the
painter’s checks in order to establish that a proper film build is being applied.

When brushes or rollers are used to apply the coating, additional applications may be
required to achieve the specified thickness per layer.

c) Painting Shop Primed Steel. After cleaning, rusted and damaged areas shall be touched
up using the same primer specified for painting the existing structure. The intermediate
and finish coats specified for painting the existing structure shall be applied to the steel.
When inorganic zinc has been used as the shop primer, a mist coat of the intermediate
coat shall be applied first in order to prevent pinholing and bubbling.

d) Recoating and Film Continuity (HOLD POINT for each coat). Paint shall be considered
dry for recoating according to the time/temperature/humidity criteria provided in the
manufacturer’s instructions and when an additional coat can be applied without the
development of film irregularities; such as lifting, wrinkling, or loss of adhesion of the
under coat. If surfaces are contaminated, washing shall be accomplished prior to
intermediate and final coats. Wash water does not have to be collected unless the water
contacts existing lead containing coatings.

Painting shall be done in a neat and workmanlike manner. Each coat of paint shall be
applied as a continuous film of uniform thickness free of defects including, but not limited
to, runs, sags, overspray, dryspray, pinholes, voids, skips, misses, and shadow-through.
Defects such as runs and sags shall be brushed out immediately during application.

Paint Systems. The paint system(s) from the list below shall be applied as specified.

The paint manufacturer's relative humidity, dew point, and material, surface, and ambient
temperature restrictions shall be provided with the submittals and shall be strictly followed.
Written recommendations from the paint manufacturer for the length of time each coat must be
protected from cold or inclement weather (e.g., exposure to rain), during the drying period shall
be included in the submittals. Upon acceptance by the Engineer, these times shall be used to
govern the duration that protection must be maintained during drying.
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Where stripe coats are indicated, the Contractor shall apply an additional coat to edges, rivets,
bolts, crevices, welds, and similar surface irregularities. The stripe coat shall be applied by
brush and/or spray to thoroughly work the coating into or on the irregular surfaces, and shall
extend onto the surrounding steel a minimum of 1 in. (25 mm) in all directions. The purpose of
the stripe coat is to build additional thickness and to assure complete coverage of these areas.

The stripe coat may be applied as part of the application of the full coat unless prohibited by the
coating manufacturer. If applied as part of the application process of the full coat, the stripe
coat shall be allowed to dry for a minimum of 10 minutes in order to allow Contractor QC
personnel to verify that the coat was applied. If a wet-on-wet stripe coat is prohibited by the
coating manufacturer or brush or roller application of the full coat pulls the underlying stripe
coat, the stripe coat shall dry according to the manufacturers’ recommended drying times prior
to the application of the full coat. In the case of the prime coat, the full coat can also be applied
first to protect the steel, followed by the stripe coat after the full coat has dried.

a) System 1 — OZ/E/U — for Bare Steel: System 1 shall consist of the application of a full coat
of organic (epoxy) zinc-rich primer, a full intermediate coat of epoxy, and a full finish coat
of aliphatic urethane. Stripe coats of the prime and finish coats shall be applied. The film
thicknesses of the full coats shall be as follows, measured according to SSPC-PA2:

e One full coat of organic zinc-rich primer between 3.5 and 5.0 mils (90 and 125
microns) dry film thickness. The prime coat shall be tinted to a color that contrasts
with the steel surface.

¢ One full intermediate coat of epoxy between 3.0 and 6.0 mils (75 and 150 microns) dry
film thickness. The intermediate coat shall be a contrasting color to both the first coat
and finish coat.

e One full finish coat of aliphatic urethane between 2.5 and 4.0 mils (65 and 100
microns) dry film thickness. Finish coat color shall be according to contract plans.

The total dry film thickness for this system, exclusive of areas receiving the stripe coats,
shall be between 9.0 and 15.0 mils (225 and 375 microns).

b) System 2 — PS/EM/U — for Overcoating an Existing System: System 2 shall consist of the

application of a full coat of epoxy penetrating sealer, a spot intermediate coat of aluminum
epoxy mastic and a stripe and full finish coat of aliphatic urethane.
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A full coat of epoxy penetrating sealer shall be applied to all surfaces following surface
preparation. A spot intermediate coat shall consist of the application of one coat of the
aluminum epoxy mastic on all areas where rust is evident and areas where the old paint
has been removed, feathered and/or damaged prior to, during or after the cleaning and
surface preparation operations. After the spot intermediate, a stripe coat and full finish
coat of aliphatic urethane shall be applied. The film thicknesses shall be as follows,
measured according to SSPC-PA2:

e One full coat of epoxy penetrating sealer between 1.0 and 2.0 mils (25 and 50
microns) dry film thickness.

e One spot coat of aluminum epoxy mastic between 5.0 and 7.0 mils (125 and 175
microns) dry film thickness. The color shall contrast with the finish coat.

e One full finish coat of aliphatic urethane between 2.5 and 4.0 mils (65 and 100
microns) dry film thickness. Finish coat color shall be according to contract plans.

The total dry film thickness for this system, exclusive of the stripe coat, shall be between
8.5 and 13.0 mils (215 and 325 microns). The existing coating thickness to remain under
the overcoat must be verified in order to obtain accurate total dry film thickness
measurements.

System 3 — EM/EM/AC — for Bare Steel: System 3 shall consist of the application of two
full coats of aluminum epoxy mastic and a full finish coat of waterborne acrylic. Stripe
coats for first coat of epoxy mastic and the finish coat shall be applied. The film
thicknesses of the full coats shall be as follows, measured according to SSPC-PA2:

e One full coat of aluminum epoxy mastic between 5.0 and 7.0 mils (125 and 175
microns) dry film thickness. The first coat of aluminum epoxy mastic shall be tinted a
contrasting color with the blast cleaned surface and the second coat.

e One full intermediate coat of aluminum epoxy mastic between 5.0 and 7.0 mils (125
and 175 microns) dry film thickness. The intermediate coat shall be a contrasting color
to the first coat and the finish coat.

e A full finish coat of waterborne acrylic between 2.0 and 4.0 mils (50 and 100 microns)
dry film thickness. Finish coat color shall be according to contract plans.

The total dry film thickness for this system, exclusive of areas receiving the stripe coats,
shall be between 12.0 and 18.0 mils (360 and 450 microns).

System 4 — PS/EM/AC - for Overcoating an Existing System: System 4 shall consist of

the application of a full coat of epoxy penetrating sealer, a spot intermediate coat of
aluminum epoxy mastic and a stripe and full finish coat of waterborne acrylic.
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A full coat of epoxy penetrating sealer shall be applied to all surfaces following surface
preparation. A spot intermediate coat shall consist of the application of one coat of the
aluminum epoxy mastic on all areas where rust is evident and areas where the old paint
has been removed, feathered and/or damaged prior to, during or after the cleaning and
surface preparation operations. After the spot intermediate, a stripe coat and full finish
coat of waterborne acrylic shall be applied. The film thicknesses shall be as follows,
measured according to SSPC-PA2:

e One full coat of epoxy penetrating sealer between 1.0 and 2.0 mils (25 and 50
microns) dry film thickness.

e One spot coat of aluminum epoxy mastic between 5.0 and 7.0 mils (125 and 175
microns) dry film thickness. The color shall contrast with the finish coat.

e One full finish coat of waterborne acrylic between 2.0 and 4.0 mils (50 and 100
microns) dry film thickness. Finish coat color shall be according to contract plans.

The total dry film thickness for this system, exclusive of the stripe coat, shall be between
8.0 and 13.0 mils (200 and 325 microns). The existing coating thickness to remain under
the overcoat must be verified in order to obtain accurate total dry film thickness
measurements.

System 5 — MCU - for Bare Steel: System 5 shall consist of the application of a full coat of
moisture cure urethane (MCU) zinc primer, a full coat of MCU intermediate, and a full coat
of MCU finish. Stripe coats of the prime and finish coats shall be applied. The contractor
shall comply with the manufacturer’s requirements for drying times between the application
of the stripe coats and the full coats. The film thicknesses of the full coats shall be as
follows, measured according to SSPC-PA2:

e One full coat of MCU zinc primer between 3.0 and 5.0 mils (75 and 125 microns) dry
film thickness. The prime coat shall be tinted to a color that contrasts with the steel
surface.

¢ One full MCU intermediate coat between 3.0 and 4.0 mils (75 and 100 microns) dry film

thickness. The intermediate coat shall be a contrasting color to both the first coat and
finish coat.

e One full MCU finish coat between 2.0 and 4.0 mils (50 and 100 microns) dry film
thickness. Finish coat color shall be according to contract plans.

The total dry film thickness for this system, exclusive of areas receiving the stripe coats,
shall be between 8.0 and 13.0 mils (200 and 325 microns).
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f) System 6 — MCU - for Overcoating an Existing System: System 6 shall consist of the
application of a full coat of moisture cure urethane (MCU) penetrating sealer, a spot coat of
MCU intermediate, and a stripe and full coat of MCU finish.

A full coat of MCU penetrating sealer shall be applied to all surfaces following surface
preparation. A spot intermediate coat shall consist of the application of one coat of MCU
intermediate on all areas where rust is evident and areas where the old paint has been
removed, feathered and/or damaged prior to, during or after the cleaning and surface
preparation operations. After the spot intermediate, a stripe coat and full coat of MCU
finish shall be applied. The contractor shall comply with the manufacturer's requirements
for drying time between the application of the stripe coat and the full finish coat. The film
thicknesses shall be as follows, measured according to SSPC-PA2:

e One full coat of MCU sealer between 1.0 and 2.0 mils (25 and 50 microns) dry film
thickness.

e One full MCU intermediate coat between 3.0 and 4.0 mils (75 and 100 microns) dry film
thickness. The color shall contrast with the finish coat.

e One full MCU finish coat 2.0 and 4.0 mils (50 and 100 microns) dry film thickness.
Finish coat color shall be according to contract plans.

The total dry film thickness for this system, exclusive of areas receiving the stripe coats,
shall be between 6.0 and 10.0 mils (150 and 250 microns). The existing coating thickness
to remain under the overcoat must be verified in order to obtain accurate total dry film
thickness measurements.

Repair of Damage to New Coating System and Areas Concealed by Containment. The
Contractor shall repair all damage to the newly installed coating system and areas concealed by
the containment/protective covering attachment points, at no cost to the Department. If the
damage extends to the substrate and the original preparation involved abrasive blast cleaning,
the damaged areas shall be prepared to Power Tool Cleaning - Commercial Grade. If the
original preparation was other than blast cleaning or the damage does not extend to the
substrate, the loose, fractured paint shall be cleaned to Power Tool Cleaning — Modified SP3.

The surrounding coating at each repair location shall be feathered for a minimum distance of 1
1/2 in. (40 mm) to achieve a smooth transition between the prepared areas and the existing
coating.

If the bare steel is exposed, all coats shall be applied to the prepared area. If only the

intermediate and finish coats are damaged, the intermediate and finish shall be applied. If only
the finish coat is damaged, the finish shall be applied.
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Special Instructions.

a) At the completion of the work, the Contractor shall stencil the painting date and the paint
code on the bridge. The letters shall be capitals, not less than 2 in. (50 mm) and not more
than 3 in. (75 mm) in height.

The stencil shall contain the following wording "PAINTED BY (insert the name of the
Contractor)" and shall show the month and year in which the painting was completed,
followed by the appropriate code for the coating material applied, all stenciled on
successive lines:

CODE U (for field applied System 3 or System 4).
CODE Z (for field applied System 1 or System 2).
CODE AA (for field applied System 5 or System 6).

This information shall be stenciled on the cover plate of a truss end post near the top of
the railing, or on the outside face of an outside stringer near one end of the bridge, or at
some equally visible surface near the end of the bridge, as designated by the Engineer.

b) All surfaces painted inadvertently shall be cleaned immediately.

It is understood and agreed that the cost of all work outlined above, unless otherwise specified,
has been included in the bid, and no extra compensation will be allowed.

Basis of Payment. This work shall be paid for at the contract Lump Sum price for CLEANING
AND PAINTING STEEL BRIDGE, at the designated location, or for CLEANING AND PAINTING
the structure or portions thereof described. Payment will not be authorized until all requirements
for surface preparation and painting have been fulfiled as described in this specification,
including the preparation and submittal of all QC documentation. Payment will also not be
authorized for non-conforming work until the discrepancy is resolved in writing.
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Appendix 1 — Reference List

The Contractor shall maintain the following regulations and references on site for the duration of
the project:

lllinois Environmental Protection Act

ASTM D 4214, Standard Test Method for Evaluating Degree of Chalking of Exterior Paint
Films

ASTM D 4285, Standard Test Method for Indicating Oil or Water in Compressed Air
SSPC-AB 1, Mineral and Slag Abrasives

SSPC-AB 2, Specification for Cleanliness of Recycled Ferrous Metallic Abrasives
SSPC-AB 3, Newly Manufactured or Re-Manufactured Steel Abrasives

SSPC-PA 2, Measurement of Dry Coating Thickness with Magnetic Gages

SSPC-QP 1, Standard Procedure for Evaluating Painting Contractors (Field Application to
Complex Structures)

SSPC-QP 2, Standard Procedure for Evaluating the Qualifications of Painting Contractors
to Remove Hazardous Paint

SSPC-SP 1, Solvent Cleaning

SSPC-SP 3, Power Tool Cleaning

SSPC-SP 10/NACE No. 2, Near White Metal Blast Cleaning

SSPC-SP 12/NACE No. 5, Surface Preparation and Cleaning of Metals by Waterjetting
Prior to Recoating

SSPC-SP15, Commercial Grade Power Tool Cleaning

SSPC-VIS 1, Guide and Reference Photographs for Steel Surfaces Prepared by Dry
Abrasive Blast Cleaning

SSPC-VIS 3, Visual Standard for Power- and Hand-Tool Cleaned Steel

SSPC-VIS 4, Guide and Reference Photographs for Steel Cleaned by Water Jetting
SSPC-VIS 5, Guide and Reference Photographs for Steel Prepared by Wet Abrasive Blast
Cleaning

The paint manufacturer's application instructions, MSDS and product data sheets
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DECK SLAB REPAIR
Effective: May 15, 1995 Revised: October 15, 2011

This work shall consist of hot-mix asphalt surface removal, when required, the removal and
disposal of all loose and deteriorated concrete from bridge deck and the replacement with new
concrete to the original top of deck. The work shall be done according to the applicable
requirements of Sections 501, 503 and 1020 of the Standard Specifications and this Special
Provision.

Deck slab repairs will be classified as follows:

(a) Partial-Depth. Partial-depth repairs shall consist of removing the loose and unsound
deck concrete, disposing of the concrete removed and replacing with new concrete. The
removal may be performed by chipping with power driven hand tools or by hydro-
scarification equipment. The depth shall be measured from the top of the concrete deck
surface, at least 3/4 in. (20 mm) but not more than 1/2 the concrete deck thickness.

(b) Full-Depth. Full-depth repairs shall consist of removing concrete full-depth of the deck,
disposing of the concrete removed, and replacing with new concrete to the original
concrete deck surface. The removal may be performed with power driven hand tools,
hydraulic impact equipment, or by hydro-scarification equipment. Full-depth repairs shall
be classified for payment as Full-Depth, Type | and Full-Depth, Type Il according to the
following:

Type | Full-depth patches less than or equal to 5 sqg. ft. (0.5 sq m) in area. The
minimum dimensions for a patch shall be 1 ft. x 1 ft. (300 mm x 300 mm).

Type Il Full-depth patches greater than 5 sq. ft. (0.5 sq. m) in area.
Materials.
Materials shall be according to Article 1020.02.
Portland cement concrete for partial and full-depth repairs shall be according to Section 1020.
Class PP-1, PP-2, PP-3, PP-4, PP-5 or BS concrete shall be used at the Contractor’s option

unless noted otherwise on the contract plans. For Class BS concrete, a CA 13, 14, or 16 shall
be used. If the BS concrete mixture is used only for full depth repairs, a CA-11 may be used.

Equipment:

The equipment used shall be subject to the approval of the Engineer and shall meet the
following requirements:

(a) Surface Preparation Equipment. Surface preparation and concrete removal equipment
shall be according to the applicable portions of Section 1100 and the following:
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(1) Sawing Equipment. Sawing equipment shall be a concrete saw capable of sawing
concrete to the specified depth.

(2) Blast Cleaning Equipment. The blast cleaning may be performed by wet
sandblasting, high-pressure waterblasting, shotblasting or abrasive blasting. Blast
cleaning equipment shall be capable of removing rust and old concrete from exposed
reinforcement bars, and shall have oil traps.

(3) Power-Driven Hand Tools. Power-driven hand tools will be permitted including
jackhammers lighter than the nominal 45 Ib. (20 kg) class. Chipping hammers
heavier than a nominal 15 Ib. (6.8 kg) class shall not be used for removing concrete
from below any reinforcing bar for partial depth repairs, or for removal within 1 ft (300
mm) of existing beams, girders or other supporting structural members that are to
remain in service or within 1 ft (300 mm) of the boundaries of full-depth repairs.
Jackhammers or chipping hammers shall not be operated at an angle in excess of 45
degrees measured from the surface of the slab.

(4) Hydraulic Impact Equipment. Hydraulic impact equipment with a maximum rated
striking energy of 360 ft-lbs (270 J) may be permitted only in areas of full depth
removal more than 1 ft (300 mm) away from existing beams, girders or other
supporting structural members that are to remain in service or more than 1 ft (300
mm) from the boundaries of full-depth repairs.

(5) Hydro-Demolition Equipment. The hydro-demolition equipment shall consist of
filtering and pumping units operating with a remote-controlled robotic device. The
equipment shall use water according to Section 1002. The equipment shall be
capable of being controlled to remove only unsound concrete.

(b) Concrete Equipment: Equipment for proportioning and mixing the concrete shall be
according to Article 1020.03.

(c) Finishing Equipment: Finishing equipment shall be according to Article 1103.17.
Adequate hand tools will be permitted for placing and consolidating concrete in the patch
areas and for finishing small patches.

Construction Requirements: Sidewalks, curbs, drains, reinforcement and/or existing transverse
and longitudinal joints which are to remain in place shall be protected from damage during
removal and cleaning operations.

The Contractor shall control the runoff water generated by the various construction activities in
such a manner as to minimize, to the maximum extent practicable, the discharge of untreated
effluent into adjacent waters, and shall properly dispose of the solids generated according to
Article 202.03. The Contractor shall submit a water management plan to the Engineer
specifying the control measures to be used. The control measures shall be in place prior to the
start of runoff water generating activities. Runoff water shall not be allowed to constitute a
hazard to adjacent or underlying roadways, waterways, drainage areas or railroads nor be
allowed to erode existing slopes.
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(a) Hot-Mix Asphalt Surface Removal.

The hot-mix asphalt surface course and all waterproofing membrane shall be removed
and disposed of according to applicable portions of Articles 440.04 and 440.06, except
milling equipment will not be allowed if the deck is to receive a waterproofing membrane
system. If the overlay or waterproofing membrane contains asbestos fibers, removal
shall be in accordance with the Special Provision for "Asbestos Waterproofing
Membrane or Asbestos Hot-mix Asphalt Surface Removal". Removal of the hot-mix
asphalt surface by the use of radiant or direct heat will not be permitted.

(b) Surface Preparation:

All loose, disintegrated and unsound concrete shall be removed from portions of the
deck slab shown on the plans or as designated by the Engineer. The Engineer will
determine the limits of removal as the work progresses.

The Contractor shall take care not to damage reinforcement bars or expansion joints
which are to remain in place. Any damage to reinforcement bars or expansion joints
shall be corrected at the Contractor's expense. All loose reinforcement bars, as
determined by the Engineer, shall be retied at the Contractor's expense.

(1) Partial-Depth. Areas to be repaired will be determined and marked by the Engineer.
A concrete saw shall be used to provide vertical edges approximately 3/4 in. (20 mm)
deep around the perimeter of the area to be patched when a concrete overlay is not
specified. Where high steel is present, the depth may be reduced as directed by the
Engineer. A saw cut will not be required on those boundaries along the face of the
curb, parapet or joint or when sharp vertical edges are provided by hydro-demolition.

The loose and unsound concrete shall be removed by chipping, with power driven
hand tools or by hydro-demolition equipment. All exposed reinforcing bars and
newly exposed concrete shall be thoroughly blast cleaned. Where, in the judgment
of the Engineer, the bond between existing concrete and reinforcement steel within
the patch area has been destroyed, the concrete adjacent to the bar shall be
removed to a depth that will permit new concrete to bond to the entire periphery of
the exposed bar. A minimum of 1 in. (25 mm) clearance will be required. The
Engineer may require enlarging a designated removal area should inspection
indicate deterioration beyond the limits previously designated. In this event, a new
saw cut shall be made around the extended area before additional removal is begun.
The removal area shall not be enlarged solely to correct debonded reinforcement or
deficient lap lengths.
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Full-Depth. Concrete shall be removed as determined by the Engineer within all
areas designated for full-depth repair and in all designated areas of partial depth
repair in which unsound concrete is found to extend below half the concrete deck
thickness. Full depth removal shall be performed according to Article 501.05 except
that hydraulic impact equipment may be permitted in areas of full depth removal
more than 1 ft (300 mm) away from the edges of existing beams, girders or other
supporting structural members or more than 1 ft (300 mm) from the boundaries of
full-depth repairs. Saw cuts shall be made on the top of the deck, except those
boundaries along the face of curbs, parapets and joints or where hydro-demolition
provided sharp vertical edges. The top saw cut may be omitted if the deck is to
receive an overlay.

Forms for full-depth repair may be supported by hangers with adjustable bolts or by
blocking from the beams below. When approved by the Engineer, forms for Type 1
patches may be supported by No. 9 wires or other devices attached to the
reinforcement bars.

All form work shall be removed after the curing sequence is complete and prior to
opening to traffic.

Reinforcement Treatment. Care shall be exercised during concrete removal to
protect the reinforcement bars and structural steel from damage. Any damage to the
reinforcement bars or structural steel to remain in place shall be repaired or
replaced. All existing reinforcement bars shall remain in place except as herein
provided for corroded bars. Tying of loose bars will be required. Reinforcing bars
which have been cut or have lost 25 percent or more of their original cross sectional
area shall be supplemented by new in kind reinforcement bars. New bars shall be
lapped a minimum of 32 bar diameters to existing bars. An approved mechanical bar
splice capable of developing in tension at least 125 percent of the yield strength of
the existing bar shall be used when it is not feasible to provide the minimum bar lap.
No welding of bars will be permitted.

Cleaning. Immediately after completion of the concrete removal and reinforcement
repairs, the repair areas shall be cleaned of dust and debris. Once the initial cleaning
is completed, the repair areas shall be thoroughly blast cleaned to a roughened
appearance free from all foreign matter. Particular attention shall be given to
removal of concrete fines. Any method of cleaning which does not consistently
produce satisfactory results shall be discontinued and replaced by an acceptable
method. All debris, including water, resulting from the blast cleaning shall be
confined and shall be immediately and thoroughly removed from all areas of
accumulation. If concrete placement does not follow immediately after the final
cleaning, the area shall be carefully protected with well-anchored polyethylene
sheeting.

40



FAU Route 8885 (SIUE North Access Road)
Project ACM-8885(001)

Section 1BR

Madison County

Contract No. 76481

Exposed reinforcement bars shall be free of dirt, detrimental scale, paint, oil, or other
foreign substances which may reduce bond with the concrete. A tight non-scaling
coating of rust is not considered objectionable. Loose, scaling rust shall be removed
by rubbing with burlap, wire brushing, blast cleaning or other methods approved by
the Engineer.

(c) Placement & Finishing of Concrete Repair:

(1) Bonding Method. The patch area shall be cleaned to the satisfaction of the Engineer
and shall be thoroughly wetted and maintained in a dampened condition with water
for at least 12 hours before placement of the concrete. Any excess water shall be
removed by compressed air or by vacuuming prior to the beginning of concrete
placement. Water shall not be applied to the patch surface within one hour before or
at any time during placement of the concrete.

(2) Concrete Placement.

The concrete shall be placed and consolidated according to Article 503.07 and as
herein specified. Article 1020.14 shall apply.

When an overlay system is not specified, the patches shall be finished according to
Article 503.16 (a), followed by a light brooming.

(d) Curing and Protection.

Concrete patches shall be cured by the Wetted Burlap or Wetted Cotton Mat Method
according to Article 1020.13 (a)(3) or Article 1020.13 (a)(5). The curing period shall be 3
days for Class PP-1, PP-2, PP-3, PP-4, and PP-5 concrete. The curing period shall be 7
days for Class BS concrete. In addition to Article 1020.13, when the air temperature is
less than 55° F (13° C), the Contractor shall cover the patch according to Article 1020.13
(d)(1) with minimum R12 insulation. Insulation is optional when the air temperature is
55°F.-90°F (13° C - 32° C). Insulation shall not be placed when the air temperature is
greater than 90° F (32° C). A 72-hour minimum drying period shall be required before
placing waterproofing or hot-mix asphalt surfacing.

(e) Opening to Traffic.
No traffic will be permitted on a patch until after the specified cure period, and the
concrete has obtained a minimum compressive strength of 4000 psi (27.6 MPa) or
flexural strength of 675 psi (4.65 MPa).
Construction equipment will be permitted on a patch during the cure period if the

concrete has obtained the minimum required strength. In this instance, the strength
specimens shall be cured with the patch.
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Method of Measurement.

When specified, hot-mix asphalt surface removal and full or partial depth repairs will be
measured for payment and computed in square yards (square meters).

Basis of Payment.

The hot-mix asphalt surface removal will be paid for at the contract unit price per square yard
(square meter) for HOT-MIX ASPHALT SURFACE REMOVAL (DECK). Areas removed and
replaced up to and including a depth of half the concrete deck thickness will be paid for at the
contract unit price per square yard (square meter) for DECK SLAB REPAIR (PARTIAL). Areas
requiring removal greater than a depth of half the concrete deck thickness shall be removed and
replaced full depth and will be paid for at the contract unit price per square yard (square meter)
for DECK SLAB REPAIR (FULL DEPTH, TYPE I) and/or DECK SLAB REPAIR (FULL DEPTH,
TYPE II).

When corroded reinforcement bars are encountered in the performance of this work and
replacement is required, the Contractor will be paid according to Article 109.04.

No payment will be allowed for removal and replacement of reinforcement bars damaged by the
Contractor in the performance of his/her work or for any increases in dimensions needed to
provide splices for these replacement bars.

Removal and disposal of asbestos waterproofing and/or asbestos bituminous concrete will be

paid for as specified in the Special Provision for “Asbestos Waterproofing Membrane or
Asbestos Hot-Mix Asphalt Surface Removal”.
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PIPE UNDERDRAINS FOR STRUCTURES
Effective: May 17, 2000 Revised: January 22, 2010

Description. This work shall consist of furnishing and installing a pipe underdrain system as
shown on the plans, as specified herein, and as directed by the Engineer.

Materials. Materials shall meet the requirements as set forth below:

The perforated pipe underdrain shall be according to Article 601.02 of the Standard
Specifications. Outlet pipes or pipes connecting to a separate storm sewer system shall not be
perforated.

The drainage aggregate shall be a combination of one or more of the following gradations, FA1,
FA2, CA5, CA7, CA8, CA11, or CA13 thru 16, according to Sections 1003 and 1004 of the
Standard Specifications.

The fabric surrounding the drainage aggregate shall be Geotechnical Fabric for French Drains
according to Article 1080.05 of the Standard Specifications.

Construction Requirements. All work shall be according to the applicable requirements of
Section 601 of the Standard Specifications except as modified below.

The pipe underdrains shall consist of a perforated pipe drain situated at the bottom of an area of
drainage aggregate wrapped completely in geotechnical fabric and shall be installed to the lines
and gradients as shown on the plans.

Method of Measurement. Pipe Underdrains for Structures shall be measured for payment in feet
(meters), in place. Measurement shall be along the centerline of the pipe underdrains. All
connectors, outlet pipes, elbows, and all other miscellaneous items shall be included in the
measurement. Concrete headwalls shall be included in the cost of Pipe Underdrains for
Structures, but shall not be included in the measurement for payment.

Basis of Payment. This work will be paid for at the contract unit price per foot (meter) for PIPE
UNDERDRAINS FOR STRUCTURES of the diameter specified. Furnishing and installation of
the drainage aggregate, geotechnical fabric, forming holes in structural elements and any
excavation required, will not be paid for separately, but shall be included in the cost of the pipe
underdrains for structures.

CONTAINMENT AND DISPOSAL OF NON-LEAD PAINT CLEANING RESIDUES
Effective: November 25, 2004 Revised: March 6, 2009

Description. This work shall consist of the containment, collection, temporary storage,
transportation and disposal of waste from non-lead paint removal projects. Waste requiring
containment and control includes, but is not limited to, old paint, spent abrasives, corrosion
products, mill scale, dirt, dust, grease, oil, and salts.
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General. This specification provides the requirements for the control of paint removal waste
when the existing coatings do not contain lead. If the coatings contain lead, use specification
“Containment and Disposal of Lead Paint Cleaning Residues.” The Contractor shall take
reasonable and appropriate precautions to protect the public from the inhalation or ingestion of
dust and debris from their paint removal and clean up operations and is responsible for the
clean-up of all spills of waste at no additional cost to the Department.

The Contractor shall comply with the requirements of this Specification and all applicable
Federal, State, and Local laws, codes, and regulations, including, but not limited to the
regulations of the United States Environmental Protection Agency (USEPA), Occupational
Safety and Health Administration (OSHA), and lllinois Environmental Protection Agency (IEPA).
The Contractor shall comply with all applicable regulations even if the regulation is not
specifically referenced herein. If a Federal, State, or Local regulation is more restrictive than the
requirements of this Specification, the more restrictive requirements shall prevail.

Submittals. The Contractor shall submit for Engineer review and acceptance, the following
drawings and plans for accomplishing the work. The submittals shall be provided within 30 days
of execution of the contract unless given written permission by the Engineer to submit them at a
later date. Work cannot proceed until the submittals are accepted by the Engineer. Details for
each of the plans are presented within the body of this specification.

a) Containment Plans. The containment plans shall include drawings, equipment
specifications, and calculations (e.g., wind load). The plans shall include copies of the
manufacturer’s specifications for the containment materials and equipment that will be used
to accomplish containment and ventilation.

b) When required by the contract plans, the containment submittal shall provide calculations
that assure the structural integrity of the bridge when it supports the containment and the
calculations and drawings shall be signed and sealed by a Structural Engineer licensed in
the state of lllinois.

When working over the railroad or navigable waterways, the Department will notify the
respective agencies that work is being planned. Unless otherwise directed by the Engineer,
the Contractor is responsible for follow up contact, and shall provide evidence that the
railroad, Coast Guard, Corps of Engineers, and other applicable agencies are satisfied with
the clearance provided and other safety measures that are proposed.

c) Waste Management Plan. The Waste Management Plan shall address all aspects of waste
handling, storage, testing, hauling and disposal. Include the names, addresses, and a
contact person for the proposed licensed waste haulers and disposal facilities. Submit the
name and qualifications of the laboratory proposed for Toxicity Characteristic Leaching
Procedure (TCLP) analysis.
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d) Contingency Plan. The Contractor shall prepare a contingency plan for emergencies
including fire, accident, failure of power, failure of supplied air system or any other event that
may require modification of standard operating procedures. The plan shall include specific
procedures to ensure safe egress and proper medical attention in the event of an
emergency.

When the Engineer accepts the submittals, the Contractor will receive written notification. The
Contractor shall not begin any work until the Engineer has accepted the submittals. The
Contractor shall not construe Engineer acceptance of the submittals to imply approval of any
particular method or sequence for conducting the work, or for addressing health and safety
concerns. Acceptance of the plans does not relieve the Contractor from the responsibility to
conduct the work according to the requirements of Federal, State, or Local regulations, this
specification, or to adequately protect the health and safety of all workers involved in the project
and any members of the public who may be affected by the project. The Contractor remains
solely responsible for the adequacy and completeness of the programs and work practices, and
adherence to them.

Quality Control (QC) Inspections. The Contractor shall perform first line, in process QC
inspections of all environmental control and waste handling aspects of the project to verify
compliance with these specification requirements and the accepted drawings and plans.
Contractor QC inspections shall include, but not be limited to the following:

e Proper installation and continued performance of the containment system(s) in accordance
with the approved drawings.

e Visual inspections of emissions into the air and verification that the cause(s) for any
unacceptable emissions is corrected.

¢ Visual inspections of spills or deposits of contaminated materials into the water or onto the
ground, pavement, soil, or slope protection. Included is verification that proper cleanup is
undertaken and that the cause(s) of unacceptable releases is corrected.

e Proper implementation of the waste management plan including laboratory analysis and
providing the results to the Engineer within the time frames specified herein.

e Proper implementation of the contingency plans for emergencies.

Quality Assurance (QA) Observations. The Engineer will conduct QA observations of any or all
of the QC monitoring inspections that are undertaken. The presence or activity of Engineer
observations in no way relieves the Contractor of the responsibility to provide all necessary daily
QC inspections of its own and to comply with all requirements of this Specification.
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Containment Requirements. The Contractor shall install and maintain containment systems
surrounding the work for the purpose of controlling emissions of dust and debris according to
the requirements of this specification. Working platforms and containment materials that are
used shall be firm and stable and platforms shall be designed to support the workers,
inspectors, spent surface preparation media (e.g., abrasives), and equipment during all phases
of surface preparation and painting. Platforms, cables, and other supporting structures shall be
designed according to OSHA regulations. If the containment needs to be attached to the
structure, the containment shall be attached by bolting, clamping, or similar means. Welding or
drilling into the structure is prohibited unless approved by the Engineer in writing.

The containment shall be dropped in the event of sustained winds of 40 mph (64 kph) or greater
and all materials and equipment secured.

The Contractor shall provide drawings showing the containment system and indicating the
method(s) of supporting the working platforms and containment materials to each other and to
the bridge.

When directed in the contract plans, the Contractor shall submit calculations and drawings,
signed and sealed by a Structural Engineer licensed in the state of lllinois, that assure the
structural integrity of the bridge under the live and dead loads imposed, including the design
wind loading.

When working over railroads, the Contractor shall provide evidence that the proposed clearance
and the safety provisions that will be in place (e.g., flagman) are acceptable to the railroad. In
the case of work over navigable waters, the Contractor shall provide evidence that the proposed
clearance and provisions for installing or moving the containment out of navigation lanes is
acceptable to authorities such as the Coast Guard and Army Corps of Engineers. The
Contractor shall include plans for assuring that navigation lighting is not obscured, or if it is
obscured, that temporary lighting is acceptable to the appropriate authorities (e.g., Coast Guard)
and will be utilized.

Engineer review and acceptance of the drawings and calculations shall not relieve the
Contractor from the responsibility for the safety of the working platforms and containment. After
the work platforms and containment materials are erected additional measures may be needed
to ensure worker safety according to OSHA regulations. The Contractor shall institute such
measures at no additional cost to the Department.
Containment for the cleaning operation of this contract is defined as follows:

e The containment system shall confine emissions of dust and debris to the property line.

e The containment systems shall comply with the specified SSPC Guide 6 classifications, as
applicable, as presented in Table 1 for the method of paint removal utilized.
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The Contractor shall take appropriate action to avoid personnel injury or damage to the
structure from the installation and use of the containment system. If the Engineer determines
that there is the potential for structural damage caused by the installed containment system, the
Contractor shall take appropriate action to correct the situation.

The containment systems shall also meet the following requirements:

a)

Dry Abrasive Blast Cleaning - (SSPC Class 2A)

The enclosure shall be designed, installed, and maintained to sustain maximum anticipated
wind forces. Flapping edges of containment materials are prohibited and the integrity of all
containment materials shall be maintained for the duration of the project. When the location
of the work on the bridge, or over lane closures permit, the blast enclosure shall extend a
minimum of 3 ft (1 m) beyond the limits of surface preparation to allow the workers to blast
away from, rather than into the seam between the containment and the structure.

Vacuum Blast Cleaning

Vacuum blasting equipment shall be fully automatic and capable of cleaning and recycling
the abrasive. The system shall be designed to deliver cleaned, recycled blasting abrasives
and provide a closed system containment during blasting. The removed coating, mill scale,
and corrosion shall be separated from the abrasive, and stored for disposal. No additional
containment is required but escaping abrasive, paint chips, and debris shall be cleaned from
the work area at the end of each day.

c) Power Tool Cleaning (SSPC-Class 3P)

The Contractor shall use containment materials (e.g., tarpaulins) to capture removed paint
chips, rust, mill scale and other debris.

d) Vacuum-Shrouded Power Tool Cleaning/Hand Tool Cleaning

The Contractor shall utilize hand tools or power tools equipped with vacuums and High
Efficiency Particulate Air (HEPA) filters. No additional containment is required but escaping
and paint chips and debris shall be cleaned from the work area at the end of each day.

e) Water Jetting or Wet Abrasive Blast Cleaning for the Removal of Paint

(SSPC Class 4W)

Water jetting or wet abrasive blast cleaning for the purpose of removing paint and surface
debris shall be conducted within a containment designed, installed, and maintained in order
to capture paint chips and debris. Collection of the water is not required. Mesh containment
materials that capture paint chips and debris while allowing the water to pass through shall
have openings a maximum of 25 mils (625 microns) in greatest dimension.
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f) Water Washing

Water washing of the bridge for the purpose of removing chalk, dirt, grease, oil, bird nests,
and other surface debris can be performed without additional containment provided paint
chips and removed debris are removed and collected prior to washing or are cleaned from
the site after cleaning is completed each day. At the Contractor’s option, SSPC Class 4W
permeable containment materials described above under “Water Jetting or Wet Abrasive
Blast Cleaning for the Removal of Paint” can be used to collect the debris while the washing
is underway.

Environmental Controls

a)

Cleanliness of ground and water. At the end of each workday at a minimum, the work area
outside of containment, including any ground tarpaulins that are used, shall be inspected to
verify that paint removal debris (e.g., paint chips, abrasives, rust, etc.) is not present. If
debris is observed, it shall be removed by hand, shoveling, sweeping, or vacuuming.

Upon project completion, the ground and water in and around the project site are considered
to have been properly cleaned if paint chips, paint removal media (e.g., spent abrasives),
fuel, materials of construction, litter, or other project debris have been removed, even if the
material being cleaned was a pre-existing condition.

Visible Emissions. Emissions of dust and debris from the project shall not extend beyond
the property line. If unacceptable visible emissions or releases beyond the property line are
observed, the Contractor shall immediately shut down the emission-producing operations,
clean up the debris, and change work practices, modify the containment, or take other
appropriate corrective action as needed to prevent similar releases from occurring in the
future.

Hyqgiene Facilities/Protective Clothing. The Contractor shall provide clean lavatory and hand

washing facilities according to OSHA regulations and make them available to IDOT project
personnel.

The Contractor shall provide IDOT project personnel with all required protective clothing and
equipment, including disposal or cleaning. Clothing and equipment includes but is not limited to
disposable coveralls with hood, booties, disposable surgical gloves, hearing protection, and
safety glasses. The protective clothing and equipment shall be provided and maintained on the
job site for the exclusive, continuous and simultaneous use by the IDOT personnel. This
equipment shall be suitable to allow inspection access to any area in which work is being
performed.
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Site Emergencies.

a)

b)

Stop Work. The Contractor shall stop work at any time the conditions are not within
specifications and take the appropriate corrective action. The stoppage will continue until
conditions have been corrected. Standby time and cost required for corrective action is at
the Contractor's expense. The occurrence of the following events shall be reported in
writing to IDOT and shall require the Contractor to automatically stop paint removal and
initiate clean up activities.

Break in containment barriers.

Visible emissions in excess of the specification tolerances.
Serious injury within the containment area.

Fire or safety emergency

Respiratory system failure

Power failure

Contingency Plans and Arrangements. The Engineer will refer to the contingency plan for
site specific instructions in the case of emergencies.

The Contractor shall prepare a contingency plan for emergencies including fire, accident,
failure of power, failure of supplied air system or any other event that may require
modification of standard operating procedures during paint removal and painting processes.
The plan shall include specific procedures to ensure safe egress and proper medical
attention in the event of an emergency. The Contractor shall post the telephone numbers
and locations of emergency services including fire, ambulance, doctor, hospital, police,
power company and telephone company.

A two-way radio, or equal, as approved by the Engineer, capable of summoning emergency
assistance shall be available at each bridge during the time the Contractor's personnel are
at the bridge site under this contract. The following emergency response equipment
described in the contingency plan (generic form attached) shall be available during this time
as well: an appropriate portable fire extinguisher, a 55 gal (208 L) drum, a 5 gal (19 L) pail, a
long handled shovel, absorbent material (one bag).

A copy of the contingency plan shall be maintained at each bridge during cleaning
operations and during the time the Contractor's personnel are at the bridge site under this
contract. The Contractor shall designate the emergency coordinator(s) required who shall
be responsible for the activities described.

An example of a contingency plan is included at the end of this Special Provision.
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Collection, Temporary Storage, Transportation and Disposal of Waste.

All surface preparation/paint residues shall be collected daily and deposited in all-weather
containers supplied by the Contractor as temporary storage. The storage area shall be secure
to prevent unauthorized entry or tampering with the containers. Acceptable measures include
storage within a fully enclosed (e.g., fenced in) and locked area, within a temporary building, or
implementing other reasonable means to reduce the possibility of vandalism or exposure of the
waste to the public or the environment (e.g., chains and locks to secure the covers of roll-off
boxes). Waste shall not be stored outside of the containers.

No residues shall remain on uncontained surfaces overnight. Waste materials shall not be
removed through floor drains or by throwing them over the side of the bridge. Flammable
materials shall not be stored around or under any bridge structures.

The Contractor shall have each waste stream sampled for each project and tested by TCLP and
according to EPA and disposal company requirements. The Engineer shall be notified in
advance when the samples will be collected. The samples shall be collected and shipped for
testing within the first week of the project, with the results due back to the Engineer within 10
days. Testing shall be considered included in the pay item for “Containment and Disposal of
Non-Lead Paint Cleaning Residues.” Copies of the test results shall be provided to the
Engineer prior to shipping the waste. If the waste tests hazardous, the Contractor shall comply
with all provision of “Collection, Temporary Storage, Transportation and Disposal of Waste”
found in specification “Containment and Disposal of Lead Paint Cleaning Residues,” except
additional costs will be paid for according to Article 109.04.

If the waste is found to be non-hazardous as determined by TCLP testing, the waste shall be
classified as a non-hazardous special waste, transported by a licensed waste transporter, and
disposed of at an IEPA permitted disposal facility in Illinois.

The waste shall be shipped to the disposal facility within 90 days of the first accumulation of the
waste in the containers. When permitted by the Engineer, waste from multiple bridges in the
same contract may be transported by the Contractor to a central waste storage location(s)
approved by the Engineer in order to consolidate the material for pick up, and to minimize the
storage of waste containers at multiple remote sites after demobilization. Arrangements for the
final waste pickup shall be made with the waste hauler by the time blast cleaning operations are
completed or as required to meet the 90-day limit stated above.

All other project waste shall be removed from the site according to Federal, State and Local
regulations, with all waste removed from the site prior to final Contractor demobilization.

The Contractor shall make arrangements to have other hazardous waste, which he/she
generates, such as used paint solvent, transported to the Contractor's facility at the end of each
day that this waste is generated. These hazardous wastes shall be manifested using the
Contractor's own generator number to a treatment or disposal facility from the Contractor's
facility. The Contractor shall not combine solvents or other wastes with cleaning residue
wastes. All waste streams shall be stored in separate containers.
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The Contractor is responsible for the payment of any fines and undertaking any clean up
activities mandated by State or federal environmental agencies for improper waste handling,
storage, transportation, or disposal.

Basis of Payment. The containment, collection, temporary storage, transportation, testing and
disposal of all project waste, and all other work described herein will be paid for at the contract
lump sum price for CONTAINMENT AND DISPOSAL OF NON-LEAD PAINT CLEANING
RESIDUES at the designated location. Payment will not be authorized until all requirements
have been fulfilled as described in this specification, including the submittal of waste test results,
and disposal of all waste.
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Table 1

Containment Criteria for Removal of Paint and Other Debris?

Containment | Containment Containment | Containment
Removal SSPC Material Material Support Material
Method Class? | Flexibility Permeability® | Structure Joints
Hand Tool None See Note 4 See Note 4 See Note 4 See Note 4
Cleaning
Power Tool None See Note 4 See Note 4 See Note 4 See Note 4
Cleaning w/
Vacuum
Power Tool 3P Rigid or Permeable Minimal Partially
Cleaning w/o Flexible Sealed
Vacuum®
Water Jetting, 4W Flexible Permeable Flexible or Partially
Wet Abrasive Minimal Sealed
Blast®
Water Cleaning” | None See Note 7 See Note 7 See Note 7 See Note 7
Open Abrasive 2A Rigid or Impermeable Rigid or Fully Sealed
Blast Cleaning® Flexible Flexible
Vacuum Blast None See Note 4 See Note 4 See Note 4 See Note 4
Cleaning
Table 1 (Continued)
Containment Criteria for Removal of Paint and Other Debris*

Ventilation Negative Exhaust
Removal SSPC | Containment | System Pressure Filtration
Method Class? | Entryway Required Required Required
Hand Tool None See Note 4 See Note 4 See Note 4 See Note 4
Cleaning
Power Tool None See Note 4 See Note 4 See Note 4 See Note 4
Cleaning w/
Vacuum
Power Tool 3P Open Seam No No No
Cleaning w/o
Vacuum®
Water Jetting, 4w Open Seam No No No
Wet Abrasive
Blast®
Water Cleaning’ | None See Note 7 See Note 7 See Note 7 See Note 7
Open Abrasive 2A Resealable or | Yes Yes Yes
Blast Cleaning® Overlap
Vacuum Blast None See Note 4 See Note 4 See Note 4 See Note 4
Cleaning
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Notes:

'"This table provides general design criteria only. It does not guarantee that specific controls
over emissions will occur because unique site conditions must be considered in the design.
Other combinations of materials may provide controls over emissions equivalent to or greater
than those combinations shown above.

2The SSPC Classification is based on SSPC Guide 6.

*Permeability addresses both air and water as appropriate. In the case of water removal
methods, the containment materials must be resistant to water. When ground covers are
used they shall be of sufficient strength to withstand the impact and weight of the debris and
the equipment used for collection and clean-up.

*Containment is not required provided paint chips and debris are removed from the ground
and surfaces in and around the worksite at the end of each day. Ground tarpaulins can be
used to simplify the cleanup. At the Contractor's option, permeable containment materials
may be suspended under the work area to capture the debris at the time of removal.
Permeable materials for the purpose of this specification are defined as materials with
openings measuring 25 mils or less in greatest dimension.

*This method involves open power tool cleaning. The containment consists of permeable
materials suspended beneath the work area to capture debris. As an option, if the work is
close to the ground or bridge deck, ground covers can be used to capture the paint chips and
debris for proper disposal.

®This method involves water jetting (with and without abrasive) and wet abrasive blast
cleaning where the goal is to remove paint. Permeable containment materials are used to
capture removed paint chips, debris, and abrasives (in the case of wet abrasive blast
cleaning) while allowing the water to pass through. Permeable materials for the purpose of
this specification are defined as materials with openings measuring 25 mils (625 microns) or
less in greatest dimension.

"Chips and debris can be removed from the ground at the end of each shift, or the Contractor

can install a Class 4W containment in the work area to collect the debris while allowing the
water to pass through (see note 6)
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®This method involves dry abrasive blast cleaning. Dust and debris shall not be permitted to
escape from the containment.

Containment Components - The basic components that make up containment systems
are defined below. The components are combined in Table 1 to establish the minimum
containment system requirements for the method(s) of paint removal specified for the
Contract.

1. Rigidity of Containment Materials - Rigid containment materials consist of
solid panels of plywood, aluminum, rigid metal, plastic, fiberglass,
composites, or similar materials. Flexible materials consist of screens, tarps,
drapes, plastic sheeting, or similar materials. When directed by the Engineer,
do not use flexible materials for horizontal surfaces directly over traffic lanes
or vertical surfaces in close proximity to traffic lanes. If the Engineer allows
the use of flexible materials, the Contractor shall take special precautions to
completely secure the materials to prevent any interference with traffic.

2. Permeability of Containment Materials - The containment materials are
identified as air impenetrable if they are impervious to dust or wind such as
provided by rigid panels, coated solid tarps, or plastic sheeting. Air
penetrable materials are those that are formed or woven to allow air flow.
Water impermeable materials are those that are capable of containing and
controlling water when wet methods of preparation are used. Water
permeable materials allow the water to pass through. Chemical resistant
materials are those resistant to chemical and solvent stripping solutions. Use
fire retardant materials in all cases.

3. Support Structure - Rigid support structures consist of scaffolding and
framing to which the containment materials are affixed to minimize movement
of the containment cocoon. Flexible support structures are comprised of
cables, chains, or similar systems to which the containment materials are
affixed. Use fire retardant materials in all cases.

4. Containment Joints - Fully sealed joints require that mating surfaces between
the containment materials and to the structure being prepared are completely
sealed. Sealing measures include tape, caulk, Velcro, clamps, or other
similar material capable of forming a continuous, impenetrable or
impermeable seal. When materials are overlapped, a minimum overlap of 8
in. (200 mm) is required.

5. Entryway - An airlock entryway involves a minimum of one stage that is fully
sealed to the containment and which is maintained under negative pressure
using the ventilation system of the containment. Resealable door entryways
involve the use of flexible or rigid doors capable of being repeatedly opened
and resealed. Sealing methods include the use of zippers, Velcro, clamps, or
similar fasteners. Overlapping door tarpaulin entryways consist of two or
three overlapping door tarpaulins.
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6. Mechanical Ventilation - The requirement for mechanical ventilation is to
ensure that adequate air movement is achieved to reduce worker exposure to
toxic metals to as low as feasible according to OSHA regulations (e.g., 29
CFR 1926.62), and to enhance visibility. Natural ventilation does not require
the use of mechanical equipment for moving dust and debris through the
work area.

7. Negative Pressure - When specified, achieve a minimum of 0.03 in.(7.5 mm)
water column (W.C.) relative to ambient conditions, or confirm through visual
assessments for the concave appearance of the containment enclosure.

8. Exhaust Ventilation - When mechanical ventilation systems are specified,,

provide filtration of the exhaust air, to achieve a filtration efficiency of 99.9
percent at 0.5 microns.
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CONTINGENCY PLAN

FOR
NON-LEAD BASED PAINT REMOVAL PROJECTS
Bridge No.:
Location:
Note:

1. A copy of this plan must be kept at the bridge while the Contractor's employees are at the

site.

2. A copy of the plan must be mailed to the police and fire departments and hospital identified

herein.
Primary Emergency Coordinator

Name:

Address:

City:

Phone: (Work)

(Home)

Alternate Emergency Coordinator

Name:

Address:

City:

Phone: (Work)

(Home)

56



FAU Route 8885 (SIUE North Access Road)
Project ACM-8885(001)

Section 1BR

Madison County

Contract No. 76481

Emergency Response Agencies
POLICE:

1. State Police (if bridge not in city) Phone:

District No.

Address:

2. County Sheriff Phone:

County:

Address:

3. City Police Phone:

District No.

Address:

Arrangements made with police: (Describe arrangements or refusal by police to make
arrangements):
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FIRE:

1. City Phone:
Name:
Address:

2. Fire District Phone:

Name:

Address:

3. Other

Name:

Phone:

Address:

Arrangements made with fire departments: (Describe arrangements or refusal by fire
departments to make arrangements):
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HOSPITAL:

Name: Phone:

Address:

Arrangements made with hospital: (Describe arrangements or refusal by hospital to make
arrangements):

Properties of waste and hazard to health:

Places where employees working:

Location of Bridge:

Types of injuries or illness which could result:

Appropriate response to release of waste to the soil:

Appropriate response to release of waste to surface water:
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Emergency Location of Description of Capability of
Equipment List Equipment Equipment Equipment
1. Two-way radio Truck Communication
2. Portable Fire Truck Extinguishes Fire
Extinguisher
3. Absorbent Truck Absorbs Paint or
Material Solvent Spills
4. Hand Shovel Truck Scooping Material
5. 208 L (55 Truck Storing Spilled
Gallon) Drum Material
6. 19 L (5 Gallon) Truck Storing Spilled
Pail Material
Emergency Procedure
1. Notify personnel at the bridge of the emergency and implement emergency procedure.
2. Identify the character, source, amount and extent of released materials.
3. Assess possible hazards to health or environment.
4. Contain the released waste or extinguish fire. Contact the fire department if appropriate.
5. If human health or the environment is threatened, contact appropriate police and fire

department.

In addition, the Emergency Services and Disaster Agency needs to be

called using their 24-hour toll free number (800-782-7860) and the National Response

Center using their 24-hour toll free number (800-824-8802).

6. Notify the Engineer that an emergency has occurred.

7. Store spilled material and soil contaminated by spill, if any, in a drum or pail. Mark and

label the drum or pail for disposal.

8. Write a full account of the spill or fire incident including date, time, volume, material, and
response taken.

9. Replenish stock of absorbent material or other equipment used in response.
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SLIPFORM PARAPET
Effective: June 1, 2007 Revised: April 1, 2016

The following shall be added to the end of Article 503.16(b) of the Standard Specifications.

(3) Slipforming parapets. Unless otherwise prohibited herein or on the plans, at the option of
the Contractor, concrete parapets on bridge decks may be constructed by slipforming in lieu
of the conventional forming methods. Slipforming will not be permitted for curved parapets
on a radius of 1500ft (457 m) or less.

The slipform machine shall be self-propelled and have automatic horizontal and vertical
grade control. For 34 inch (864 mm) tall parapets the machine shall be equipped with a
minimum of four (4) vibrators. For 42 inch (1.067 m) tall parapets the machine shall be
equipped with a minimum of five (5) vibrators. The equipment shall be approved by the
Engineer before use.

If the Contractor wishes to use the slipform parapet option for 42 inch (1.067 m) tall parapets
he/she shall construct a test section in a temporary location to demonstrate his/her ability to
construct the parapets without defect. The test section shall be constructed under similar
anticipated weather conditions, using the same means and methods, equipment, operator,
concrete plant, concrete mix design, and slump as proposed for the permanent slipform
parapets.

The test section shall be at least 50 feet (15 meters) in length and shall be of the same
cross section shown on the plans. The contractor shall place all of the reinforcement
embedded in the parapet shown on the plans. Upon completion of the test section, the
Contractor shall saw cut the test section into 2 foot (600 mm) segments and separate the
segments for inspection by the Engineer.

The test section shall demonstrate to the satisfaction of the Engineer that the Contractor can
slipform the parapets on this project without defects. The acceptance of the test section
does not constitute acceptance of the slipform parapets in place.

The concrete mix design may combine two or more coarse aggregate sizes, consisting of

CA-7, CA-11, CA-13, CA-14, and CA-16, provided a CA-7 or CA-11 is included in the blend
in a proportion approved by the Engineer.
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The slipform machine speed shall not exceed 3 ft (0.9 m) per minute. Any section of
parapet placed with the slipform machine moving in excess of the maximum allowed speed
will be rejected. Any time the speed of the machine drops below 0.5 ft (150 mm) per minute
will be considered a stoppage of the slipforming operation, portions of parapet placed with
three or more intermittent stoppages within any 15 ft (4.6 m) length will be rejected. The
contractor shall schedule concrete delivery to maintain a uniform delivery rate of concrete
into the slipform machine. If delivery of concrete from the truck into the slipforming machine
is interrupted by more than 15 minutes, the portion of the wall within the limits of the slipform
machine will be rejected. Any portion of the parapet where the slipforming operation is
interrupted or stopped within the 15 minute window may be subject to coring to verify
acceptance.

If the Contractor elects to slipform, the parapet cross-sectional area and reinforcement bar
clearances shall be revised according to the details for the Concrete Parapet Slipforming
Option. In addition, if embedded conduit(s) are detailed, then the contractor shall utilize the
alternate reinforcement as detailed.

The use of cast-in-place anchorage devices for attaching appurtenances and/or railings to
the parapets will not be allowed in conjunction with slipforming of parapets. Alternate
means for making these attachments shall be as detailed on the plans or as approved by
the Engineer.

All reinforcement bar intersections within the parapet cross section shall be 100 percent tied
utilizing saddle ties, wrap and saddle ties or figure eight ties to maintain rigidity during
concrete placement. At pre-planned sawcut joints in the parapet, Glass Fiber Reinforced
Polymer (GFRP) reinforcement shall be used to maintain the rigidity of the reinforcement
cage across the proposed joints as detailed for the Concrete Parapet Slipforming Option.

Glass Fiber Reinforced Polymer (GFRP) reinforcement shall be subject to approval by the
Engineer. Other non-ferrous reinforcement may be proposed for use but shall be subject to
approval by the Engineer. GFRP reinforcement shall be tied the same as stated in the
previous paragraph.

The Contractor may propose supplemental reinforcement for stiffening to prevent movement
of the reinforcement cage and/or for conduit support subject to approval by the Engineer.

Clearances for these bars shall be the same as shown for the required bars and these bars
shall be epoxy coated. If the additional reinforcement is used, it shall be at no additional
cost to the Department.

For projects with plan details specifying parapet joints spaced greater than 20 ft (6 m) apart,
additional sawcut joints, spaced between 10 ft (3 m) and 20 ft (6 m), shall be placed as
directed by the Engineer. The horizontal reinforcement extending through the proposed
joints shall be precut to provide a minimum of 4 in. (100 mm) gap, centered over the joint,
between rebar ends. The ends of the reinforcement shall be repaired according to Article
508.04.
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After the slipform machine has been set to proper grade and prior to concrete placement,
the clearance between the slipform machine inside faces and reinforcement bars shall be
checked during a dry run by the Contractor in the presence of the Engineer. The dry run
shall not begin until the entire reinforcing cage has been tied and the Engineer has verified
and approved the placement and tying of the reinforcing bars. Any reinforcement bars
found to be out of place by more than 7 in. (13 mm), or any dimensions between bars
differing from the plans by more than %z in. (13 mm) shall be re-tied to the plan dimensions.

During the dry run and in the presence of the Engineer, the Contractor shall check the
clearance of the reinforcement bars from the inside faces of the slipform mold. In all
locations, the Contractor shall ensure the reinforcement bars have the minimum cover
distance shown on the plans. This dry run check shall be made for the full distance that is
anticipated to be placed in the subsequent pour. Reinforcement bars found to have less
than the minimum clearance shall be adjusted and the dry run will be performed again, at
least in any locations that have been readjusted.

For parapets adjacent to the watertable, the contractor shall, for the duration of the
construction and curing of the parapet, provide and maintain an inspection platform along
the back face of the parapet. The inspection platform shall be rigidly attached to the bridge
superstructure and be of such design to allow ready movement of inspection personnel
along the entire length of the bridge.

The aluminum cracker plates as detailed in the plans shall be securely tied in place and
shall be coated or otherwise treated to minimize their potential reaction with wet concrete.
In lieu of chamfer strips at horizontal and vertical edges, radii may be used. Prior to
slipforming, the Contractor shall verify proper operation of the vibrators using a mechanical
measuring device subject to approval by the Engineer.

The top portion of the joint shall be sawcut as shown in the details for the Concrete Parapet
Slipforming Option. Sawing of the joints shall commence as soon as the concrete has
hardened sufficiently to permit sawing without excessive raveling. All joints shall be sawed
to the full thickness before uncontrolled shrinkage cracking takes place but no later than 8
hours after concrete placement. The sawcut shall be approximately 3/8 in. (10 mm) wide
and shall be performed with a power circular concrete saw. The joints shall be sealed with
an approved polyurethane sealant, conforming to ASTM C 920, Type S, Grade NS, Class
25, Use T, to a minimum depth of 1/2 in. (12 mm), with surface preparation and installation
according to the manufacturer’s written instructions. Cork, hemp or other compressible
material may be used as a backer. The sawcut will not require chamfered edges.

Ends of the parapet shall be formed and the forms securely braced. When slipforming of
parapets with cross sectional discontinuities such as light standards, junction boxes or other
embedded appurtenances except for name plates, is allowed, the parapet shall be formed
for a minimum distance of 4 ft (1.2 m) on each side of the discontinuity.

For acceptance and rejection purposes a parapet section shall be defined as the length of
parapet between adjacent vertical parapet joints.
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The maximum variance of actual to proposed longitudinal alignment shall not exceed +3/4
in. (20 mm) with no more than 1/4 inch in 10 ft (6 mm in 3 m). Notwithstanding this
tolerance, abrupt variance in actual alignment of 1/2 inch in 10 ft (13 mm in 3 m) will be
cause for rejection of the parapet section.

In addition, all surfaces shall be checked with a 10 ft (3 m) straight edge furnished and used
by the Contractor as the concrete is extruded from the slipform mold. Continued variations
in the barrier surface exceeding 1/4 inch in 10 ft (6 mm in 3 m) will not be permitted and
remedial action shall immediately be taken to correct the problem.

The use of equipment or methods which result in dimensions outside the tolerance limits
shall be discontinued. Parapet sections having dimensions outside the tolerance limits will
be rejected.

Any visible indication that less than specified cover of concrete over the reinforcing bars has
been obtained, or of any cracking, tearing or honeycombing of the plastic concrete, or any
location showing diagonal or horizontal cracking will be cause for rejection of the parapet
section in which they are found.

The vertical surfaces at the base of the barrier within 3 in. (75 mm) of the deck surface shall
be trowelled true after passage of the slipform machine. Hand finishing of minor sporadic
surface defects may be allowed at the discretion of the Engineer. All surfaces of the parapet
except the top shall receive a final vertical broom finish. Any deformations or bulges
remaining after the initial set shall be removed by grinding after the concrete has hardened.

Slipformed parapets shall be cured according to either Article 1020.13(a)(3) or Article
1020.13(a)(5). For either method, the concrete surface shall be covered within 30 minutes
after it has been finished. The cotton mats or burlap covering shall be held in place with
brackets or other method approved by the Engineer. The Contractor shall have the option
to substitute linseed oil emulsion for protective coat and delay the start of wet curing during
the period from April 16 through October 31. The linseed oil emulsion shall be applied
according to Articles 1020.13 Notes-General 8/ and 1020.13(a)(4). The delay for wet curing
shall not exceed 3 hours after application of the linseed oil emulsion.

A maximum of three random 4 in. (100 mm) diameter cores per 100 ft (30 m) of parapet
shall be taken as directed by the Engineer, but no less than three random cores shall be
taken for each parapet pour. At least 2 cores shall be located to intercept the top horizontal
bar. Unless otherwise directed by the Engineer, coring shall be accomplished within 48
hours following each parapet pour. Separate parapets poured on the same date shall be
considered separate pours. Random cores will not be measured for payment.

The Engineer will mark additional locations for cores where, in the sole opinion of the
Engineer, the quality of the slipformed parapet is suspect.
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The Engineer or his representative will be responsible for evaluation the cores. Any cores
showing voids of any size adjacent to the reinforcement bars, or showing voids not adjacent
to reinforcement bars of 1/4 square inch (160 square millimeters) in area or more, or
showing signs of segregation, or showing signs of cracking shall be considered failures and
the parapet section from which it was taken will be rejected. Parapets with less than 1 1/2
inches of concrete cover over the reinforcement shall be rejected.

Rejected parapet sections shall be removed and replaced for the full depth cross-section of
the parapet except that concrete covers between 1 inch and 1% inches may be open to
remedial action subject to the approval of the Engineer. Such action could entail up to and
including removal and replacement.

The minimum length of parapet removed and replaced shall be 3 ft (1 m). Additional cores
may be required to determine the longitudinal extent of removal and replacement if it can not
be determined and agreed upon by other means (i.e. visual, sounding, non-destructive
testing, etc.).

Any parapet section with more than one half of its length rejected or with remaining
segments less than 10 ft (3 m) in length shall be removed and replaced in its entirety.

If reinforcement bars are damaged during the removal and replacement, additional removal
and replacement shall be done, as necessary, to ensure minimum splice length of
replacement bars. Any damage to epoxy coating of bars shall be repaired according to
Article 508.04.

All core holes will be filled with a non-shrink grout meeting the requirements of Section
1024.

Basis of Payment. When the contractor, at his/her option, constructs the parapet using
slipforming methods, no adjustment in the quantities for Concrete Superstructures and
Reinforcement Bars, Epoxy Coated to accommodate this option will be allowed. Compensation
under the contract bid items for Concrete Superstructures and Reinforcement Bars, Epoxy
Coated shall cover the cost of all work required for the construction of the parapet and any test
section(s) required, and for any additional costs of work or materials associated with slipforming
methods.
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GRANULAR BACKFILL FOR STRUCTURES
Effective: April 19, 2012 Revised: October 30, 2012
Revise Section 586 of the Standard Specifications to read:

SECTION 586. GRANULAR BACKFILL FOR STRUCTURES

586.01 Description. This work shall consist of furnishing, transporting and placing
granular backfill for abutment structures.

586.02 Materials. Materials shall be according to the following.

ltem Article/Section
L ) I LTSI 2o [ [(=Te = (=TT 1003.04
(D) Coarse AQOregates .......ooiiuiuiiiiiiee e 1004.05

CONSTRUCTION REQUIREMENTS

586.03 General. This work shall be done according to Article 502.10 except as modified
below. The backfill volume shall be backfilled, with granular material as specified in Article
586.02, to the required elevation as shown in the contract plans. The backfill volume shall be
placed in convenient lifts for the full width to be backfilled. Unless otherwise specified in the
contract plans, mechanical compaction will not be required. A deposit of gravel or crushed
stone placed behind drain holes shall not be required. All drains not covered by geocomposite
wall drains or other devices to prevent loss of backfill material shall be covered by sufficient filter
fabric material meeting the requirements of Section 1080 and Section 282 with either 6 or 8
oz/sq yd (200 or 270 g/sq m) material allowed, with free edges overlapping the drain hole by at
least 12 in. (300 mm) in all directions.

The granular backfill shall be brought to the finished grade as shown in the contract plans.
When concrete is to be cast on top of the granular backfill, the Contractor, subject to approval of
the Engineer, may prepare the top surface of the fill to receive the concrete as he/she deems
necessary for satisfactory placement at no additional cost to the Department.

586.04 Method of Measurement. This work will be measured for payment as follows.

(a) Contract Quantities. The requirements for the use of contract quantities shall conform to
Article 202.07(a).

(b) Measured Quantities. This work will be measured for payment in place and the volume
computed in cubic yards (cubic meters). The volume will be determined by the method
of average end areas behind the abutment.

586.05 Basis of Payment. This work will be paid for at the contract unit price per cubic
yard (cubic meter) for GRANULAR BACKFILL FOR STRUCTURES.
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BRIDGE DECK CONSTRUCTION
Effective: October 22, 2013 Revised: April 1, 2016

Revise the Second Paragraph of Article 503.06(b) to read as follows.

“When the Contractor uses cantilever forming brackets on exterior beams or girders,

additional requirements shall be as follows.”

Revise Article 503.06(b)(1) to read as follows.

(1)

Bracket Placement. The spacing of brackets shall be per the manufacturer’s published
design specifications for the size of the overhang and the construction loads anticipated.
The resulting force of the leg brace of the cantilever bracket shall bear on the web within
6 inches (150 mm) of the bottom flange of the beam or girder.”

Revise Article 503.06(b)(2) to read as follows.

()

Beam Ties. The top flange of exterior steel beams or girders supporting the cantilever
forming brackets shall be tied to the bottom flange of the next interior beam. The top
flange of exterior concrete beams supporting the cantilever forming brackets shall be
tied to the top flange of the next interior beam. The ties shall be spaced at 4 ft (1.2 m)
centers. Permanent cross frames on steel girders may be considered a tie. Ties shall
be a minimum of 1/2 inch (13 mm) diameter threaded rod with an adjusting mechanism
for drawing the tie taut. The ties shall utilize hanger brackets or clips which hook onto
the flange of steel beams. No welding will be permitted to the structural steel or stud
shear connectors, or to reinforcement bars of concrete beams, for the installation of the
tie bar system. After installation of the ties and blocking, the tie shall be drawn taut until
the tie does not vary from a straight line from beam to beam. The tie system shall be
approved by the Engineer.”

Revise Article 503.06(b)(3) to read as follows.

()

Beam Blocks. Suitable beam blocks of 4 in x 4 in (100 x 100 mm) timbers or metal
structural shapes of equivalent strength or better, acceptable to the Engineer, shall be
wedged between the webs of the two beams tied together, within 6 inches (150 mm) of
the bottom flange at each location where they are tied. When it is not feasible to have
the resulting force from the leg brace of the cantilever brackets transmitted to the web
within 6 inches (150 mm) of the bottom flange, then additional blocking shall be placed
at each bracket to transmit the resulting force to within 6 inches (150 mm) of the bottom
flange of the next interior beam or girder.”

Delete the last paragraph of Article 503.06(b).
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Revise the third paragraph of Article 503.16 to read as follows.

“Fogging equipment shall be in operation unless the evaporation rate is less than 0.1
Ib/sq ft/hour (0.5kg/sq m/hour) and the Engineer gives permission to stop. The evaporation rate
shall be determined according to the following formula.

E=(T2°-rT2°)(1+0.4V)x10°(English)
E = 5[(T, +18)%° — r(T, +18)*°](V + 4)x10~° (Metric)

Where:
E = Evaporation Rate, Ib/ft*/h (kg/sq m/h)

T, = Concrete Temperature, °F (°C)
T, = Air Temperature, °F (°C)

I = Relative Humidity in percent/100
V = Wind Velocity, mph (km/h)

The Contractor shall provide temperature, relative humidity, and wind speed measuring
equipment. Fogging equipment shall be adequate to reach or cover the entire pour from behind
the finishing machine or vibrating screed to the point of curing covering application, and shall be
operated in a manner which shall not accumulate water on the deck until the curing covering
has been placed.”

Revise the third paragraph of Article 503.16(a)(1) to read as follows.

“At the Contractor’s option, a vibrating screed may be used in lieu of a finishing machine for
superstructures with a pour width less than or equal to 24 ft (7.3 m). After the concrete is
placed and consolidated, it shall be struck off with a vibrating screed allowing for camber, if
required. The vibrating screed shall be of a type approved by the Engineer. A slight excess of
concrete shall be kept in front of the cutting edge at all times during the striking off operation.
After screeding, the entire surface shall be finished with hand-operated longitudinal floats having
blades not less than 10 ft (3 m) in length and 6 in. (150 mm) in width. Decks so finished need
not be straightedge tested as specified in 503.16(a)(2).”

Delete the fifth paragraph of 503.16(a)(1).
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Revise Article 503.16(a)(2) to read as follows.

(2)

Straightedge Testing and Surface Correction. After the finishing has been completed and
while the concrete is still plastic, the surface shall be tested for trueness with a 10 ft (3 m)
straightedge, or a hand-operated longitudinal float having blades not less than 10 ft (3 m)
in length and 6 in. (150 mm) in width. The Contractor shall furnish and use an accurate 10
ft (3 m) straightedge or float which has a handle not less than 3 ft (1 m) longer than 1/2 the
pour width. The straightedge or float shall be held in contact with the surface and passed
gradually from one side of the superstructure to the other. Advance along the surface
shall be in successive stages of not more than 1/2 the length of the straightedge or float.
Any depressions found shall be immediately filled with freshly mixed concrete, struck off,
consolidated, and refinished. High areas shall be cut down and refinished.”

Replace the second sentence of the first paragraph of Article 1020.13(a)(5) with the
following sentences.

“Cotton mats in poor condition will not be allowed. The cotton mats shall be placed in a manner
which will not create indentations greater than 1/4 inch (6 mm) in the concrete surface. Minor
marring of the surface is tolerable and is secondary to the importance of timely curing.”

Revise Article 1020.14(b) to read as follows.

“(b)

Concrete in Structures. Concrete may be placed when the air temperature is above
40 °F (4 °C) and rising, and concrete placement shall stop when the falling temperature
reaches 45 °F (7 °C) or below, unless otherwise approved by the Engineer.

(1) Bridge Deck Concrete. For concrete in bridge decks, slabs, and bridge approach
slabs the Contractor shall schedule placing and finishing of the concrete during hours
in which the ambient air temperature is forecast to be lower than 85 °F (30 °C). It
shall be understood this may require scheduling the deck pour at night in order to
utilize the temperature window available. The temperature of the concrete
immediately before placement shall be a minimum of 50 °F (10 °C) and a maximum
of 85 °F (30 °C).

(2) Non-Bridge Deck Concrete. Except as noted above, the temperature of the concrete
immediately before placement shall be a minimum of 50 °F (10 °C) and a maximum
of 90 °F (32 °C).

If concrete is pumped, the temperature restrictions above shall be considered at point of
placement. When insulated forms are used according to Article 1020.13(d)(1), the
maximum temperature of the concrete mixture immediately before placement shall be
80 °F (25 °C).When concrete is placed in contact with previously placed concrete, the
temperature of the freshly mixed concrete may be increased by the Contractor to offset
anticipated heat loss, but in no case shall the maximum concrete temperature be
permitted to exceed the limits stated in this Article.”
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Revise Article 1103.13(a) to read as follows.

“(a)

Bridge Deck and Approach Slabs. The finishing machine shall be equipped with: (1) a
mechanical strike off device; (2) either a rotating cylinder(s) or a longitudinal oscillating
screed which transversely finishes the surface of the concrete. The Contractor may
attach other equipment to the finishing machine to enhance the final finish when
approved by the Engineer. The finishing machine shall produce a deck surface of
uniform texture, free from porous areas, and with the required surface smoothness.

The finishing machine shall be operated on rails or other supports that will not deflect
under the applied loads. The maximum length of rail segments supported on top of
beams and within the pour shall be 10 ft (3 m). The supports shall be adjustable for
elevation and shall be completely in place to allow the finishing machine to be used for
the full length of the area to be finished. The supports shall be approved by the
Engineer before placing of the concrete is started.”

Revise Article 1103.17(k) to read as follows.

“(k)

Fogging Equipment. Fogging equipment shall be hand held fogging equipment for
humidity control. The equipment shall be capable of atomizing water to produce a fog
blanket by the use of pressure 2500 psi minimum (17.24 MPa) and an industrial fire
hose fogging nozzle or equivalent. Fogging equipment attached to the finishing machine
will not be permitted.”
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COARSE AGGREGATE QUALITY (BDE)
Effective: July 1, 2015
Revise Article 1004.01(b) of the Standard Specifications to read:

“(b) Quality. The coarse aggregate shall be according to the quality standards listed in the
following table.

COARSE AGGREGATE QUALITY
CLASS

QUALITY TEST A B c 5
Na,SO, Soundness 5 Cycle, 2/
ITP 104 ", % Loss max. 151 15 20 125
Los Angeles Abrasion, 3 4/ 5/
ITP 96 ', % Loss max. 40714071407 45
Minus No. 200 (75 pm) Sieve 46| ___ |o57| __
Material,
ITP 11
Deleterious Materials "%
Shale, % max. 1.0 | 2.0 [40%| -
Clay Lumps, % max. 025| 05 |05%| -
Coal & Lignite, % max. 025 -- - -
Soft & Unsound Fragments, %| 4.0 | 6.0 |[8.0%| -
max.
Other Deleterious, % max. 40% 20 |20¥] -
Total Deleterious, % max. 50 | 6.0 [10.0% ---
Qil-Stained Aggregate ', % max | 50 | — | -

1/ Does not apply to crushed concrete.

2/ For aggregate surface course and aggregate shoulders, the maximum percent
loss shall be 30.

3/ For portland cement concrete, the maximum percent loss shall be 45.
4/ Does not apply to crushed slag or crushed steel slag.

5/ For hot-mix asphalt (HMA) binder mixtures, except when used as surface course,
the maximum percent loss shall be 45.

6/ For crushed aggregate, if the material finer than the No. 200 (75 ym) sieve

consists of the dust from fracture, essentially free from clay or silt, this
percentage may be increased to 2.5.
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7/ Does not apply to aggregates for HMA binder mixtures.
8/ Does not apply to Class A seal and cover coats.

9/ Includes deleterious chert. In gravel and crushed gravel aggregate, deleterious
chert shall be the lightweight fraction separated in a 2.35 heavy media
separation. In crushed stone aggregate, deleterious chert shall be the
lightweight fraction separated in a 2.55 heavy media separation. Tests shall be
run according to ITP 113.

10/ Test shall be run according to ITP 203.
11/ Does not apply to crushed slag.

All varieties of chert contained in gravel coarse aggregate for portland cement concrete,
whether crushed or uncrushed, pure or impure, and irrespective of color, will be classed
as chert and shall not be present in the total aggregate in excess of 25 percent by weight
(mass).

Aggregates used in Class BS concrete (except when poured on subgrade), Class PS
concrete, and Class PC concrete (bridge superstructure products only, excluding the
approach slab) shall contain no more than two percent by weight (mass) of deleterious
materials. Deleterious materials shall include substances whose disintegration is
accompanied by an increase in volume which may cause spalling of the concrete.”
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CONSTRUCTION AIR QUALITY — DIESEL RETROFIT (BDE)
Effective: June 1, 2010 Revised: November 1, 2014

The reduction of emissions of particulate matter (PM) for off-road equipment shall be
accomplished by installing retrofit emission control devices. The term “equipment” refers to
diesel fuel powered devices rated at 50 hp and above, to be used on the jobsite in excess of
seven calendar days over the course of the construction period on the jobsite (including rental
equipment).

Contractor and subcontractor diesel powered off-road equipment assigned to the contract shall
be retrofitted using the phased in approach shown below. Equipment that is of a model year
older than the year given for that equipment’s respective horsepower range shall be retrofitted:

Effective Dates Horsepower Range Model Year
June 1,2010 " 600-749 2002
750 and up 2006
June 1,20117 100-299 2003
300-599 2001
600-749 2002
750 and up 2006
June 1,2012 7 50-99 2004
100-299 2003
300-599 2001
600-749 2002
750 and up 2006

1/ Effective dates apply to Contractor diesel powered off-road equipment assigned to the
contract.

2/ Effective dates apply to Contractor and subcontractor diesel powered off-road
equipment assigned to the contract.

The retrofit emission control devices shall achieve a minimum PM emission reduction of 50
percent and shall be:

a) Included on the U.S. Environmental Protection Agency (USEPA) Verified Retrofit
Technology List (http://www.epa.gov/cleandiesel/verification/verif-list.ntm),
or verified by the California Air Resources Board (CARB)
(http://www.arb.ca.gov/diesel/verdev/vt/cvt.htm); or

b) Retrofitted with a non-verified diesel retrofit emission control device if verified retrofit
emission control devices are not available for equipment proposed to be used on the
project, and if the Contractor has obtained a performance certification from the retrofit
device manufacturer that the emission control device provides a minimum PM emission
reduction of 50 percent.
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Note: Large cranes (Crawler mounted cranes) which are responsible for critical lift operations
are exempt from installing retrofit emission control devices if such devices adversely affect
equipment operation.

Diesel powered off-road equipment with engine ratings of 50 hp and above, which are unable to
be retrofitted with verified emission control devices or if performance certifications are not
available which will achieve a minimum 50 percent PM reduction, may be granted a waiver by
the Department if documentation is provided showing good faith efforts were made by the
Contractor to retrofit the equipment.

Construction shall not proceed until the Contractor submits a certified list of the diesel powered
off-road equipment that will be used, and as necessary, retrofitted with emission control devices.
The list(s) shall include (1) the equipment number, type, make, Contractor/rental company
name; and (2) the emission control devices make, model, USEPA or CARB verification number,
or performance certification from the retrofit device manufacturer. Equipment reported as fitted
with emissions control devices shall be made available to the Engineer for visual inspection of
the device installation, prior to being used on the jobsite.

The Contractor shall submit an updated list of retrofitted off-road construction equipment as
retrofitted equipment changes or comes on to the jobsite. The addition or deletion of any diesel
powered equipment shall be included on the updated list.

If any diesel powered off-road equipment is found to be in non-compliance with any portion of
this special provision, the Engineer will issue the Contractor a diesel retrofit deficiency
deduction.

Any costs associated with retrofitting any diesel powered off-road equipment with emission
control devices shall be considered as included in the contract unit prices bid for the various
items of work involved and no additional compensation will be allowed. The Contractor's
compliance with this notice and any associated regulations shall not be grounds for a claim.

Diesel Retrofit Deficiency Deduction

When the Engineer determines that a diesel retrofit deficiency exists, a daily monetary
deduction will be imposed for each calendar day or fraction thereof the deficiency continues to
exist. The calendar day(s) will begin when the time period for correction is exceeded and end
with the Engineer's written acceptance of the correction. The daily monetary deduction will be
$1,000.00 for each deficiency identified.

The deficiency will be based on lack of diesel retrofit emissions control.
If a Contractor accumulates three diesel retrofit deficiency deductions for the same piece of
equipment in a contract period, the Contractor will be shutdown until the deficiency is corrected.

Such a shutdown will not be grounds for any extension of the contract time, waiver of penalties,
or be grounds for any claim.
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DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE)
Effective: September 1, 2000 Revised: July 2, 2016

FEDERAL OBLIGATION. The Department of Transportation, as a recipient of federal financial
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination
in the award and administration of contracts. Consequently, the federal regulatory provisions of
49 CFR Part 26 apply to this contract concerning the utilization of disadvantaged business
enterprises. For the purposes of this Special Provision, a disadvantaged business enterprise
(DBE) means a business certified by the Department in accordance with the requirements of
49 CFR Part 26 and listed in the lllinois Unified Certification Program (IL UCP) DBE Directory.

STATE OBLIGATION. This Special Provision will also be used by the Department to satisfy the
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities
Act, 30 ILCS 575. When this Special Provision is used to satisfy state law requirements on
100 percent state-funded contracts, the federal government has no involvement in such
contracts (not a federal-aid contract) and no responsibility to oversee the implementation of this
Special Provision by the Department on those contracts. DBE participation on 100 percent
state-funded contracts will not be credited toward fulfilling the Department’s annual overall DBE
goal required by the US Department of Transportation to comply with the federal DBE program
requirements.

CONTRACTOR ASSURANCE. The Contractor makes the following assurance and agrees to
include the assurance in each subcontract that the Contractor signs with a subcontractor.

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race,
color, national origin, or sex in the performance of this contract. The Contractor shall carry
out applicable requirements of 49 CFR Part 26 in the award and administration of contracts
funded in whole or in part with federal or state funds. Failure by the Contractor to carry out
these requirements is a material breach of this contract, which may result in the termination
of this contract or such other remedy as the recipient deems appropriate, which may
include, but is not limited to:

(a) Withholding progress payments;
(b) Assessing sanctions;
(c) Liquidated damages; and/or

(d) Disqualifying the Contractor from future bidding as non-responsible.
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OVERALL GOAL SET FOR THE DEPARTMENT. As a requirement of compliance with 49 CFR
Part 26, the Department has set an overall goal for DBE participation in its federally assisted
contracts. That goal applies to all federal-aid funds the Department will expend in its federally
assisted contracts for the subject reporting fiscal year. The Department is required to make a
good faith effort to achieve the overall goal. The dollar amount paid to all approved DBE
companies performing work called for in this contract is eligible to be credited toward fulfillment
of the Department’s overall goal.

CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR. This contract includes a
specific DBE utilization goal established by the Department. The goal has been included
because the Department has determined that the work of this contract has subcontracting
opportunities that may be suitable for performance by DBE companies. The determination is
based on an assessment of the type of work, the location of the work, and the availability of
DBE companies to do a part of the work. The assessment indicates that, in the absence of
unlawful discrimination, and in an arena of fair and open competition, DBE companies can be
expected to perform 15.00% of the work. This percentage is set as the DBE participation goal
for this contract. Consequently, in addition to the other award criteria established for this
contract, the Department will only award this contract to a bidder who makes a good faith effort
to meet this goal of DBE participation in the performance of the work. A bidder makes a good
faith effort for award consideration if either of the following is done in accordance with the
procedures set for in this Special Provision:

(a) The bidder documents that enough DBE participation has been obtained to meet the
goal or,

(b) The bidder documents that a good faith effort has been made to meet the goal, even
though the effort did not succeed in obtaining enough DBE participation to meet the
goal.

DBE LOCATOR REFERENCES. Bidders shall consult the IL UCP DBE Directory as a
reference source for DBE-certified companies. In addition, the Department maintains a letting
and item specific DBE locator information system whereby DBE companies can register their
interest in providing quotes on particular bid items advertised for letting. Information concerning
DBE companies willing to quote work for particular contracts may be obtained by contacting the
Department’s Bureau of Small Business Enterprises at telephone number (217) 785-4611, or by
visiting the Department’s website at:
http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-
certification/il-ucp-directory/index.
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BIDDING PROCEDURES. Compliance with this Special Provision is required prior to the award
of the contract and the failure of the low bidder to comply will render the bid not responsive.

In order to assure the timely award of the contract, the low bidder shall submit:

(a) The bidder shall submit a DBE Utilization Plan on completed Department forms SBE
2025 and 2026.

(1) The final Utilization Plan must be submitted within five calendar days after the date of
the letting in accordance with subsection (a)(2) of Bidding Procedures.

(2) To meet the five day requirement, the bidder may send the Utilization Plan
electronically by scanning and sending to DOT.DBE.UP@illinois.gov or faxing to
(217) 785-1524. The subject line must include the bid Item Number and the Letting
date. The Ultilization Plan should be sent as one .pdf file, rather than multiple files
and emails for the same Item Number. It is the responsibility of the bidder to obtain
confirmation of email or fax delivery.

Alternatively, the Utilization Plan may be sent by certified mail or delivery service
within the five calendar day period. If a question arises concerning the mailing date
of a Utilization Plan, the mailing date will be established by the U.S. Postal Service
postmark on the certified mail receipt from the U.S. Postal Service or the receipt
issued by a delivery service when the Utilization Plan is received by the Department.
It is the responsibility of the bidder to ensure the postmark or receipt date is affixed
within the five days if the bidder intends to rely upon mailing or delivery to satisfy the
submission day requirement. The Utilization Plan is to be submitted to:

lllinois Department of Transportation
Bureau of Small Business Enterprises
Contract Compliance Section

2300 South Dirksen Parkway, Room 319
Springdfield, Illinois 62764

The Department will not accept a Utilization Plan if it does not meet the five day
submittal requirement and the bid will be declared not responsive. In the event the
bid is declared not responsive due to a failure to submit a Utilization Plan or failure to
comply with the bidding procedures set forth herein, the Department may elect to
cause the forfeiture of the penal sum of the bidder's proposal guaranty, and may
deny authorization to bid the project if re-advertised for bids. The Department
reserves the right to invite any other bidder to submit a Utilization Plan at any time for
award consideration.
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(b) The Utilization Plan shall indicate that the bidder either has obtained sufficient DBE
participation commitments to meet the contract goal or has not obtained enough DBE
participation commitments in spite of a good faith effort to meet the goal. The Utilization
Plan shall further provide the name, telephone number, and telefax number of a
responsible official of the bidder designated for purposes of notification of Utilization Plan
approval or disapproval under the procedures of this Special Provision.

(c) The Ultilization Plan shall include a DBE Participation Commitment Statement,
Department form SBE 2025, for each DBE proposed for the performance of work to
achieve the contract goal. For bidding purposes, submission of the completed SBE
2025 forms, signed by the DBEs and scanned or faxed to the bidder will be acceptable
as long as the original is available and provided upon request. All elements of
information indicated on the said form shall be provided, including but not limited to the
following:

(1) The names and addresses of DBE firms that will participate in the contract;
(2) A description, including pay item numbers, of the work each DBE will perform;

(3) The dollar amount of the participation of each DBE firm participating. The dollar
amount of participation for identified work shall specifically state the quantity, unit
price, and total subcontract price for the work to be completed by the DBE. If partial
pay items are to be performed by the DBE, indicate the portion of each item, a unit
price where appropriate and the subcontract price amount;

(4) DBE Participation Commitment Statements, form SBE 2025, signed by the bidder
and each participating DBE firm documenting the commitment to use the DBE
subcontractors whose participation is submitted to meet the contract goal;

(5) If the bidder is a joint venture comprised of DBE companies and non-DBE
companies, the Utilization Plan must also include a clear identification of the portion
of the work to be performed by the DBE partner(s); and,

(6) If the contract goal is not met, evidence of good faith efforts; the documentation of
good faith efforts must include copies of each DBE and non-DBE subcontractor
quote submitted to the bidder when a non-DBE subcontractor is selected over a DBE
for work on the contract.
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GOOD FAITH EFFORT PROCEDURES. The contract will not be awarded until the Utilization
Plan submitted by the apparent successful bidder is approved. All information submitted by the
bidder must be complete, accurate and adequately document that enough DBE participation
has been obtained or document that good faith efforts of the bidder, in the event enough DBE
participation has not been obtained, before the Department will commit to the performance of
the contract by the bidder. The Utilization Plan will be approved by the Department if the
Utilization Plan documents sufficient commercially useful DBE work to meet the contract goal or
the bidder submits sufficient documentation of a good faith effort to meet the contract goal
pursuant to 49 CFR Part 26, Appendix A. The Utilization Plan will not be approved by the
Department if the Utilization Plan does not document sufficient DBE participation to meet the
contract goal unless the apparent successful bidder documented in the Utilization Plan that it
made a good faith effort to meet the goal. This means that the bidder must show that all
necessary and reasonable steps were taken to achieve the contract goal. Necessary and
reasonable steps are those which, by their scope, intensity and appropriateness to the
objective, could reasonably be expected to obtain sufficient DBE participation, even if they were
not successful. The Department will consider the quality, quantity, and intensity of the kinds of
efforts that the bidder has made. Mere pro forma efforts, in other words, efforts done as a
matter of form, are not good faith efforts; rather, the bidder is expected to have taken genuine
efforts that would be reasonably expected of a bidder actively and aggressively trying to obtain
DBE patrticipation sufficient to meet the contract goal.

(a) The following is a list of types of action that the Department will consider as part of the
evaluation of the bidder's good faith efforts to obtain participation. These listed factors
are not intended to be a mandatory checklist and are not intended to be exhaustive.
Other factors or efforts brought to the attention of the Department may be relevant in
appropriate cases, and will be considered by the Department.

(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid
meetings, advertising and/or written notices) the interest of all certified DBE
companies that have the capability to perform the work of the contract. The bidder
must solicit this interest within sufficient time to allow the DBE companies to respond
to the solicitation. The bidder must determine with certainty if the DBE companies
are interested by taking appropriate steps to follow up initial solicitations.

(2) Selecting portions of the work to be performed by DBE companies in order to
increase the likelihood that the DBE goals will be achieved. This includes, where
appropriate, breaking out contract work items into economically feasible units to
facilitate DBE participation, even when the prime Contractor might otherwise prefer
to perform these work items with its own forces.

(3) Providing interested DBE companies with adequate information about the plans,

specifications, and requirements of the contract in a timely manner to assist them in
responding to a solicitation.
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(4) a. Negotiating in good faith with interested DBE companies. It is the bidder’s
responsibility to make a portion of the work available to DBE subcontractors and
suppliers and to select those portions of the work or material needs consistent
with the available DBE subcontractors and suppliers, so as to facilitate DBE
participation. Evidence of such negotiation includes the names, addresses, and
telephone numbers of DBE companies that were considered; a description of the
information provided regarding the plans and specifications for the work selected
for subcontracting; and evidence as to why additional agreements could not be
reached for DBE companies to perform the work.

b. A bidder using good business judgment would consider a number of factors in
negotiating with subcontractors, including DBE subcontractors, and would take a
firm’s price and capabilities as well as contract goals into consideration.
However, the fact that there may be some additional costs involved in finding and
using DBE companies is not in itself sufficient reason for a bidder’s failure to
meet the contract DBE goal, as long as such costs are reasonable. Also the
ability or desire of a bidder to perform the work of a contract with its own
organization does not relieve the bidder of the responsibility to make good faith
efforts. Bidders are not, however, required to accept higher quotes from DBE
companies if the price difference is excessive or unreasonable. In accordance
with subsection (c)(6) of the above Bidding Procedures, the documentation of
good faith efforts must include copies of each DBE and non-DBE subcontractor
quote submitted to the bidder when a non-DBE subcontractor was selected over
a DBE for work on the contract.

(5) Not rejecting DBE companies as being unqualified without sound reasons based on
a thorough investigation of their capabilities. The bidder's standing within its
industry, membership in specific groups, organizations, or associations and political
or social affiliations (for example union vs. non-union employee status) are not
legitimate causes for the rejection or non-solicitation of bids in the bidder’s efforts to
meet the project goal.

(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of
credit, or insurance as required by the recipient or Contractor.

(7) Making efforts to assist interested DBE companies in obtaining necessary
equipment, supplies, materials, or related assistance or services.

(8) Effectively using the services of available minority/women community organizations;
minority/women contractors’ groups; local, state, and federal minority/women
business assistance offices; and other organizations as allowed on a case-by-case
basis to provide assistance in the recruitment and placement of DBE companies.
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(b) If the Department determines that the apparent successful bidder has made a good faith
effort to secure the work commitment of DBE companies to meet the contract goal, the
Department will award the contract provided that it is otherwise eligible for award. If the
Department determines that the bidder has failed to meet the requirements of this
Special Provision or that a good faith effort has not been made, the Department will
notify the responsible company official designated in the Utilization Plan that the bid is
not responsive. The notification shall include a statement of reasons for the
determination. If the Utilization Plan is not approved because it is deficient as a
technical matter, unless waived by the Department, the bidder will be notified and will be
allowed no more than a five calendar day period in order to cure the deficiency.

(c) The bidder may request administrative reconsideration of a determination adverse to the
bidder within the five working days after the receipt of the notification date of the
determination by delivering the request to the Department of Transportation, Bureau of
Small Business Enterprises, Contract Compliance Section, 2300 South Dirksen
Parkway, Room 319, Springfield, lllinois 62764 (Telefax: (217) 785-1524). Deposit of
the request in the United States mail on or before the fifth business day shall not be
deemed delivery. The determination shall become final if a request is not made and
delivered. A request may provide additional written documentation or argument
concerning the issues raised in the determination statement of reasons, provided the
documentation and arguments address efforts made prior to submitting the bid. The
request will be forwarded to the Department’s Reconsideration Officer. The
Reconsideration Officer will extend an opportunity to the bidder to meet in person in
order to consider all issues of documentation and whether the bidder made a good faith
effort to meet the goal. After the review by the Reconsideration Officer, the bidder will
be sent a written decision within ten working days after receipt of the request for
consideration, explaining the basis for finding that the bidder did or did not meet the goal
or make adequate good faith efforts to do so. A final decision by the Reconsideration
Officer that a good faith effort was made shall approve the Utilization Plan submitted by
the bidder and shall clear the contract for award. A final decision that a good faith effort
was not made shall render the bid not responsive.

CALCULATING DBE PARTICIPATION. The Utilization Plan values represent work anticipated
to be performed and paid for upon satisfactory completion. The Department is only able to
count toward the achievement of the overall goal and the contract goal the value of payments
made for the work actually performed by DBE companies. In addition, a DBE must perform a
commercially useful function on the contract to be counted. A commercially useful function is
generally performed when the DBE is responsible for the work and is carrying out its
responsibilities by actually performing, managing, and supervising the work involved. The
Department and Contractor are governed by the provisions of 49 CFR Part 26.55(c) on
questions of commercially useful functions as it affects the work. Specific counting guidelines
are provided in 49 CFR Part 26.55, the provisions of which govern over the summary contained
herein.

(a) DBE as the Contractor: 100 percent goal credit for that portion of the work performed by
the DBE’s own forces, including the cost of materials and supplies. Work that a DBE
subcontracts to a non-DBE does not count toward the DBE goals.
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DBE as a joint venture Contractor: 100 percent goal credit for that portion of the total
dollar value of the contract equal to the distinct, clearly defined portion of the work
performed by the DBE’s own forces.

DBE as a subcontractor: 100 percent goal credit for the work of the subcontract
performed by the DBE’s own forces, including the cost of materials and supplies,
excluding the purchase of materials and supplies or the lease of equipment by the DBE
subcontractor from the prime Contractor or its affiliates. Work that a DBE subcontractor
in turn subcontracts to a non-DBE does not count toward the DBE goal.

DBE as a trucker: 100 percent goal credit for trucking participation provided the DBE is
responsible for the management and supervision of the entire trucking operation for
which it is responsible. At least one truck owned, operated, licensed, and insured by the
DBE must be used on the contract. Credit will be given for the following:

(1) The DBE may lease trucks from another DBE firm, including an owner-operator who
is certified as a DBE. The DBE who leases trucks from another DBE receives credit
for the total value of the transportation services the lessee DBE provides on the
contract.

(2) The DBE may also lease trucks from a non-DBE firm, including from an owner-
operator. The DBE who leases trucks from a non-DBE is entitled to credit only for
the fee or commission is receives as a result of the lease arrangement.

DBE as a material supplier:

(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE
regular dealer.

(2) 100 percent goal credit for the cost of materials of supplies obtained from a DBE
manufacturer.

(3) 100 percent credit for the value of reasonable fees and commissions for the

procurement of materials and supplies if not a DBE regular dealer or DBE
manufacturer.
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CONTRACT COMPLIANCE. Compliance with this Special Provision is an essential part of the
contract. The Department is prohibited by federal regulations from crediting the participation of
a DBE included in the Utilization Plan toward either the contract goal or the Department’s overall
goal until the amount to be applied toward the goals has been paid to the DBE. The following
administrative procedures and remedies govern the compliance by the Contractor with the
contractual obligations established by the Utilization Plan. After approval of the Utilization Plan
and award of the contract, the Utilization Plan and individual DBE Participation Statements
become part of the contract. If the Contractor did not succeed in obtaining enough DBE
participation to achieve the advertised contract goal, and the Utilization Plan was approved and
contract awarded based upon a determination of good faith, the total dollar value of DBE work
calculated in the approved Utilization Plan as a percentage of the awarded contract value shall
become the amended contract goal. All work indicated for performance by an approved DBE
shall be performed, managed, and supervised by the DBE executing the DBE Participation
Commitment Statement.

(@) NO AMENDMENT. No amendment to the Utilization Plan may be made without prior
written approval from the Department’s Bureau of Small Business Enterprises. All
requests for amendment to the Utilization Plan shall be submitted to the Department of
Transportation, Bureau of Small Business Enterprises, Contract Compliance Section,
2300 South Dirksen Parkway, Room 319, Springdfield, lllinois 62764. Telephone number
(217) 785-4611. Telefax number (217) 785-1524.

(b) CHANGES TO WORK. Any deviation from the DBE condition-of-award or contract
plans, specifications, or special provisions must be approved, in writing, by the
Department as provided elsewhere in the Contract. The Contractor shall notify affected
DBEs in writing of any changes in the scope of work which result in a reduction in the
dollar amount condition-of-award to the contract. Where the revision includes work
committed to a new DBE subcontractor, not previously involved in the project, then a
Request for Approval of Subcontractor, Department form BC 260A or AER 260A, must
be signed and submitted. If the commitment of work is in the form of additional tasks
assigned to an existing subcontract, than a new Request for Approval of Subcontractor
shall not be required. However, the Contractor must document efforts to assure that the
existing DBE subcontractor is capable of performing the additional work and has agreed
in writing to the change.

(c) SUBCONTRACT. The Contractor must provide DBE subcontracts to IDOT upon
request. Subcontractors shall ensure that all lower tier subcontracts or agreements with
DBEs to supply labor or materials be performed in accordance with this Special
Provision.
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(d) ALTERNATIVE WORK METHODS. In addition to the above requirements for reductions
in the condition of award, additional requirements apply to the two cases of Contractor-
initiated work substitution proposals. Where the contract allows alternate work methods
which serve to delete or create underruns in condition of award DBE work, and the
Contractor selects that alternate method or, where the Contractor proposes a substitute
work method or material that serves to diminish or delete work committed to a DBE and
replace it with other work, then the Contractor must demonstrate one of the following:

(1) That the replacement work will be performed by the same DBE (as long as the DBE
is certified in the respective item of work) in a modification of the condition of award;
or

(2) That the DBE is aware that its work will be deleted or will experience underruns and
has agreed in writing to the change. If this occurs, the Contractor shall substitute
other work of equivalent value to a certified DBE or provide documentation of good
faith efforts to do so; or

(3) That the DBE is not capable of performing the replacement work or has declined to
perform the work at a reasonable competitive price. If this occurs, the Contractor
shall substitute other work of equivalent value to a certified DBE or provide
documentation of good faith efforts to do so.

(e) TERMINATION AND REPLACEMENT PROCEDURES. The Contractor shall not
terminate or replace a DBE listed on the approved Utilization Plan, or perform with other
forces work designated for a listed DBE except as provided in this Special Provision.
The Contractor shall utilize the specific DBEs listed to perform the work and supply the
materials for which each is listed unless the Contractor obtains the Department’s written
consent as provided in subsection (a) of this part. Unless Department consent is
provided for termination of a DBE subcontractor, the Contractor shall not be entitled to
any payment for work or material unless it is performed or supplied by the DBE in the
Utilization Plan.
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As stated above, the Contractor shall not terminate or replace a DBE subcontractor
listed in the approved Utilization Plan without prior written consent. This includes, but is
not limited to, instances in which the Contractor seeks to perform work originally
designated for a DBE subcontractor with its own forces or those of an affiliate, a non-
DBE firm, or with another DBE firm. Written consent will be granted only if the Bureau of
Small Business Enterprises agrees, for reasons stated in its concurrence document, that
the Contractor has good cause to terminate or replace the DBE firm. Before transmitting
to the Bureau of Small Business Enterprises any request to terminate and/or substitute a
DBE subcontractor, the Contractor shall give notice in writing to the DBE subcontractor,
with a copy to the Bureau, of its intent to request to terminate and/or substitute, and the
reason for the request. The Contractor shall give the DBE five days to respond to the
Contractor’s notice. The DBE so notified shall advise the Bureau and the Contractor of
the reasons, if any, why it objects to the proposed termination of its subcontract and why
the Bureau should not approve the Contractor’s action. If required in a particular case
as a matter of public necessity, the Bureau may provide a response period shorter than
five days.

For purposes of this paragraph, good cause includes the following circumstances:

(1) The listed DBE subcontractor fails or refuses to execute a written contract;

(2) The listed DBE subcontractor fails or refuses to perform the work of its subcontract in
a way consistent with normal industry standards. Provided, however, that good
cause does not exist if the failure or refusal of the DBE subcontractor to perform its
work on the subcontract results from the bad faith or discriminatory action of the

prime contractor;

(3) The listed DBE subcontractor fails or refuses to meet the prime Contractor’s
reasonable, nondiscriminatory bond requirements;

(4) The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit
unworthiness;

(5) The listed DBE subcontractor is ineligible to work on public works projects because
of suspension and debarment proceedings pursuant 2 CFR Parts 180, 215 and 1200
or applicable state law.

(6) You have determined that the listed DBE subcontractor is not a responsible
contractor;

(7) The listed DBE subcontractor voluntarily withdraws from the projects and provides to
you written notice of its withdrawal,

(8) The listed DBE is ineligible to receive DBE credit for the type of work required,;

(9) A DBE owner dies or becomes disabled with the result that the listed DBE
subcontractor is unable to complete its work on the contract;
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(10) Other documented good cause that compels the termination of the DBE
subcontractor. Provided, that good cause does not exist if the prime Contractor
seeks to terminate a DBE it relied upon to obtain the contract so that the prime
Contractor can self-perform the work for which the DBE contractor was engaged or
so that the prime Contractor can substitute another DBE or non-DBE contractor after
contract award.

When a DBE is terminated, or fails to complete its work on the Contract for any
reason the Contractor shall make a good faith effort to find another DBE to substitute
for the original DBE to perform at least the same amount of work under the contract
as the terminated DBE to the extent needed to meet the established Contract goal.
The good faith efforts shall be documented by the Contractor. If the Department
requests documentation under this provision, the Contractor shall submit the
documentation within seven days, which may be extended for an additional seven
days if necessary at the request of the Contractor. The Department shall provide a
written determination to the Contractor stating whether or not good faith efforts have
been demonstrated.

PAYMENT RECORDS. The Contractor shall maintain a record of payments for work
performed to the DBE participants. The records shall be made available to the
Department for inspection upon request. After the performance of the final item of work
or delivery of material by a DBE and final payment therefore to the DBE by the
Contractor, but not later than thirty calendar days after payment has been made by the
Department to the Contractor for such work or material, the Contractor shall submit a
DBE Payment Agreement on Department form SBE 2115 to the Resident Engineer. If
full and final payment has not been made to the DBE, the DBE Payment Agreement
shall indicate whether a disagreement as to the payment required exists between the
Contractor and the DBE or if the Contractor believes that the work has not been
satisfactorily completed. If the Contractor does not have the full amount of work
indicated in the Utilization Plan performed by the DBE companies indicated in the
Utilization Plan and after good faith efforts are reviewed, the Department may deduct
from contract payments to the Contractor the amount of the goal not achieved as
liquidated and ascertained damages. The Contractor may request an administrative
reconsideration of any amount deducted as damages pursuant to subsection (h) of this
part.

ENFORCEMENT. The Department reserves the right to withhold payment to the
Contractor to enforce the provisions of this Special Provision. Final payment shall not be
made on the contract until such time as the Contractor submits sufficient documentation
demonstrating achievement of the goal in accordance with this Special Provision or after
liquidated damages have been determined and collected.
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(h) RECONSIDERATION. Notwithstanding any other provision of the contract, including but
not limited to Article 109.09 of the Standard Specifications, the Contractor my request
administrative reconsideration of a decision to deduct the amount of the goal not
achieved as liquidated damages. A request to reconsider shall be delivered to the
Contract Compliance Section and shall be handled and considered in the same manner
as set forth in paragraph (c) of “Good Faith Effort Procedures” of this Special Provision,
except a final decision that a good faith effort was not made during contract performance
to achieve the goal agreed to in the Utilization Plan shall be the final administrative
decision of the Department. The result of the reconsideration process is not
administratively appealable to the U.S. Department of Transportation.

ENGINEER’S FIELD OFFICE (BDE)
Effective: April 1, 2016

Revise the fifth sentence of the first paragraph of Article 670.07 of the Standard Specifications
to read:

“This price shall include all utility costs and shall reflect the salvage value of the building or
buildings, equipment, and furniture which remain the property of the Contractor after release by
the Engineer, except the Department will pay that portion of the monthly long distance, monthly
local telephone, and online data usage that, when combined, exceed $250.”
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EQUAL EMPLOYMENT OPPORTUNITY (BDE)
Effective: April 1, 2015

FEDERAL AID CONTRACTS. Revise the following section of Check Sheet #1 of the Recurring
Special Provisions to read:

"EQUAL EMPLOYMENT OPPORTUNITY

In the event of the Contractor's noncompliance with the provisions of this Equal Employment
Opportunity Clause, the lllinois Human Rights Act, or the lllinois Department of Human Rights
Rules and Regulations, the Contractor may be declared ineligible for future contracts or
subcontracts with the State of lllinois or any of its political sub-divisions or municipal
corporations, and the contract may be cancelled or voided in whole or in part, and such other
sanctions or penalties may be imposed or remedies invoked as provided by statute or
regulation.

During the performance of this Contract, the Contractor agrees as follows:

(1) That it will not discriminate against any employee or applicant for employment because
of race, color, religion, sex, sexual orientation, marital status, order of protection status,
national origin or ancestry, citizenship status, age, physical or mental disability unrelated
to ability, military status, or an unfavorable discharge from military service; and further
that it will examine all job classifications to determine if minority persons or women are
underutilized and will take appropriate affirmative action to rectify any such
underutilization.

(2) That, if it hires additional employees in order to perform this contract or any portion
hereof, it will determine the availability (according to the lllinois Department of Human
Rights Rules and Regulations) of minorities and women in the area(s) from which it may
reasonably recruit and it will hire for each job classification for which employees are
hired in such a way that minorities and women are not underutilized.

(3) That, in all solicitations or advertisements for employees placed by it or on its behalf, it
will state that all applicants will be afforded equal opportunity without discrimination
because of race, color, religion, sex, sexual orientation, marital status, order of
protection status, national origin or ancestry, citizenship status, age, physical or mental
disability unrelated to ability, military status or an unfavorable discharge from military
service.
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(4) That it will send to each labor organization or representative of workers with which it has
or is bound by a collective bargaining or other agreement or understanding, a notice
advising such labor organization or representative of the Contractor's obligations under
the lllinois Human Rights Act and the lllinois Department of Human Rights Rules and
Regulations. If any labor organization or representative fails or refuses to cooperate with
the Contractor in its efforts to comply with such Act and Rules and Regulations, the
Contractor will promptly so notify the Illinois Department of Human Rights and IDOT and
will recruit employees from other sources when necessary to fulfill its obligations
thereunder.

(5) That it will submit reports as required by the lllinois Department of Human Rights Rules
and Regulations, furnish all relevant information as may from time to time be requested
by the lllinois Department of Human Rights or IDOT, and in all respects comply with the
lllinois Human Rights Act and the lllinois Department of Human Rights Rules and
Regulations.

(6) That it will permit access to all relevant books, records, accounts, and work sites by
personnel of IDOT and the lllinois Department of Human Rights for purposes of
investigation to ascertain compliance with the lllinois Human Rights Act and the lllinois
Department of Human Rights Rules and Regulations.

(7) That it will include verbatim or by reference the provisions of this clause in every
subcontract it awards under which any portion of the contract obligations are undertaken
or assumed, so that the provisions will be binding upon the subcontractor. In the same
manner as with other provisions of this contract, the Contractor will be liable for
compliance with applicable provisions of this clause by subcontractors; and further it will
promptly notify IDOT and the lllinois Department of Human Rights in the event any
subcontractor fails or refuses to comply with these provisions. In addition, the
Contractor will not utilize any subcontractor declared by the lllinois Human Rights
Commission to be ineligible for contracts or subcontracts with the State of Illinois or any
of its political subdivisions or municipal corporations.”

STATE CONTRACTS. Revise Section Il of Check Sheet #5 of the Recurring Special Provisions
to read:

‘Il. EQUAL EMPLOYMENT OPPORTUNITY

In the event of the Contractor's noncompliance with the provisions of this Equal Employment
Opportunity Clause, the lllinois Human Rights Act or the lllinois Department of Human Rights
Rules and Regulations, the Contractor may be declared ineligible for future contracts or
subcontracts with the State of lllinois or any of its political sub-divisions or municipal
corporations, and the contract may be cancelled or voided in whole or in part, and such other
sanctions or penalties may be imposed or remedies invoked as provided by statute or
regulation.
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During the performance of this Contract, the Contractor agrees as follows:

1.

That it will not discriminate against any employee or applicant for employment because
of race, color, religion, sex, sexual orientation, marital status, order of protection status,
national origin or ancestry, citizenship status, age, physical or mental disability unrelated
to ability, military status, or an unfavorable discharge from military service; and further
that it will examine all job classifications to determine if minority persons or women are
underutilized and will take appropriate affirmative action to rectify any such
underutilization.

That, if it hires additional employees in order to perform this contract or any portion
hereof, it will determine the availability (according to the lllinois Department of Human
Rights Rules and Regulations) of minorities and women in the area(s) from which it may
reasonably recruit and it will hire for each job classification for which employees are
hired in such a way that minorities and women are not underutilized.

That, in all solicitations or advertisements for employees placed by it or on its behalf, it
will state that all applicants will be afforded equal opportunity without discrimination
because of race, color, religion, sex, sexual orientation, marital status, order of
protection status, national origin or ancestry, citizenship status, age, physical or mental
disability unrelated to ability, military status, or an unfavorable discharge from military
service.

That it will send to each labor organization or representative of workers with which it has
or is bound by a collective bargaining or other agreement or understanding, a notice
advising such labor organization or representative of the Contractor's obligations under
the lllinois Human Rights Act and the lllinois Department of Human Rights Rules and
Regulations. If any labor organization or representative fails or refuses to cooperate with
the Contractor in its efforts to comply with such Act and Rules and Regulations, the
Contractor will promptly so notify the lllinois Department of Human Rights and IDOT and
will recruit employees from other sources when necessary to fulfill its obligations
thereunder.

That it will submit reports as required by the lllinois Department of Human Rights Rules
and Regulations, furnish all relevant information as may from time to time be requested
by the lllinois Department of Human Rights or IDOT, and in all respects comply with the
lllinois Human Rights Act and the lllinois Department of Human Rights Rules and
Regulations.

That it will permit access to all relevant books, records, accounts and work sites by
personnel of IDOT and the lllinois Department of Human Rights for purposes of
investigation to ascertain compliance with the lllinois Human Rights Act and the lllinois
Department of Human Rights Rules and Regulations.
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7. That it will include verbatim or by reference the provisions of this clause in every
subcontract it awards under which any portion of the contract obligations are undertaken
or assumed, so that the provisions will be binding upon the subcontractor. In the same
manner as with other provisions of this contract, the Contractor will be liable for
compliance with applicable provisions of this clause by subcontractors; and further it will
promptly notify IDOT and the lllinois Department of Human Rights in the event any
subcontractor fails or refuses to comply with these provisions. In addition, the
Contractor will not utilize any subcontractor declared by the lllinois Human Rights
Commission to be ineligible for contracts or subcontracts with the State of Illinois or any
of its political subdivisions or municipal corporations.”

ERRATA FOR THE 2016 STANDARD SPECIFICATIONS (BDE)
Effective: April 1, 2016

Page 84

Page 90

Page 91

Page 91

Page 91

Page 148

Page 152

Page 155

Page 155

Article 204.02. In the seventh line of the first paragraph change “AASHTO T 99
(Method C)” to “lllinois Modified AASHTO T 99 (Method C)”.

Article 205.06. In the first sentence of the third paragraph change “AASHTO T 99
(Method C)” to “lllinois Modified AASHTO T 99 (Method C)”.

Article 205.06. In the first sentence of the fourth paragraph change “AASHTO T 99
(Method C)” to “lllinois Modified AASHTO T 99 (Method C)”, and in the second
sentence change “AASHTO T 224” to “lllinois Modified AASHTO T 99 (Annex A1)”.

Article 205.06. In the second line of the fifth paragraph change “AASHTO T 191”
to “lllinois Modified AASHTO T 191”.

Article 205.06. In the sixth line of the eighth paragraph change “AASHTO T 99
(Method C)” to “lllinois Modified AASHTO T 99 (Method C)”.

Article 302.09. In the second sentence of the fifth paragraph change “AASHTO
T 191”7 to “lllinois Modified AASHTO T 191”7, and in the third sentence change
“AASHTO T 99” to “lllinois Modified AASHTO T 99”.

Article 310.09. In the second sentence of the second paragraph change “AASHTO
T 191” to “lllinois Modified AASHTO T 191”7, and in the third sentence change
“‘“AASHTO T 99” to “lllinois Modified AASHTO T 99”.

Article 311.05(a). In the first sentence of the fifth paragraph change “AASHTO
T99 (Method C)” to “lllinois Modified AASHTO T 99 (Method C)”, and in the
second sentence change “AASHTO T 224” to “lllinois Modified AASHTO T 99
(Annex A1)”.

Article 311.05(a). In the second line of the sixth paragraph change “AASHTO
T 191” to “lllinois Modified AASHTO T 191”.
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Article 351.05(a). In the second sentence of the fifth paragraph change “AASHTO
T 99 (Method C)” to “lllinois Modified AASHTO T 99 (Method C)”, and in the third
sentence change “AASHTO T 224” to “lllinois Modified AASHTO T 99 (Annex A1)”.

Article 351.05(a). In the second line of the sixth paragraph change “AASHTO
T 191” to “lllinois Modified AASHTO T 191”.

Article 352.11. In the second sentence of the fourth paragraph change “AASHTO
T 191" to “lllinois Modified AASHTO T 191”7, and in the third sentence change
“‘“AASHTO T 134 (Method B)” to “lllinois Modified AASHTO T 134 (Method B)”.

Article 352.12. In the first sentence of the first paragraph change “AASHTO T 22”
to “lllinois Modified AASHTO T 227, and in the second sentence change “AASHTO
T 134 (Method B)” to “lllinois Modified AASHTO T 134 (Method B)”.

Article 406.07(a). After the footnotes in Table 1 - Minimum Roller Requirements for
HMA add the following:

‘EQUIPMENT DEFINITION

Vs - Vibratory roller, static mode, minimum 125 Ib/in. (2.2 kg/mm) of roller
width. Maximum speed = 3 mph (5 km/h) or 264 ft/min (80 m/min). If the
vibratory roller does not eliminate roller marks, its use shall be
discontinued and a tandem roller, adequately ballasted to remove roller
marks, shall be used.

Vp - Vibratory roller, dynamic mode, operated at a speed to produce not less
than 10 impacts/ft (30 impacts/m).

P - Pneumatic-tired roller, max. speed 3 1/2 mph (5.5 km/h) or 308 ft/min
(92 m/min).  The pneumatic-tired roller shall have a minimum tire
pressure of 80 psi (550 kPa) and shall be equipped with heat retention
shields. The self-propelled pneumatic-tired roller shall develop a
compression of not less than 300 Ib (53 N) nor more than 500 Ib (88 N)
per in. (mm) of width of the tire tread in contact with the HMA surface.

Tg - Tandem roller for breakdown rolling, 8 to 12 tons (7 to 11 metric tons),
250 to 400 Ib/in. (44 to 70 N/mm) of roller width, max. speed = 3 1/2 mph
(5.5 km/h) or 308 ft/min (92 m/min).

Te - Tandem roller for final rolling, 200 to 400 Ib/in. (35 to 70 N/mm) of roller
width with minimum roller width of 50in. (1.25 m). Ballast shall be
increased if roller marks are not eliminated. Ballast shall be decreased if
the mat shoves or distorts.
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3W- Three wheel roller, max. speed = 3 mph (5km/h) or 264 ft/min
(80 m/min), 300 to 400 Ib/in. (53 to 70 N/mm) of roller width. The three-
wheel roller shall weigh 10 to 12 tons (9 to 11 metric tons).”

-6

Article 505.04(p). Under Range of Clearance in the first table change “in. x 10™” to

“in. x 10™".

Article 542.03. In the Notes in Table IlIB add “CPP Corrugated Polypropylene
(CPP) pipe with smooth interior”.

Article 542.03. In the fourth column in Table IlIB (metric) change the heading for
Type 5 pipe from “CPE” to “CPP”.

Article 542.03. In the Notes in Table IlIB (metric) change “PE Polyethylene (PE)
pipe with a smooth interior” to “CPP Corrugated Polypropylene (CPP) pipe with
smooth interior”.

Article 542.04(f)(2). In the third line of the second paragraph change “AASHTO
T 99 (Method C)” to “lllinois Modified AASHTO T 99 (Method C)”.

Article 639.03. In the first sentence of the first paragraph change “AASHTO
Standard Specifications for Structural Supports for Highway Signs, Luminaires,
Traffic Signals,” to “AASHTO “LRFD Specifications for Structural Supports for
Highway Signs, Luminaires, and Traffic Signals,”.

Article 640.03. In the first sentence of the first paragraph change “AASHTO
Standard Specifications for Structural Supports for Highway Signs, Luminaires, and
Traffic Signals” to “AASHTO “LRFD Specifications for Structural Supports for

Highway Signs, Luminaires, and Traffic Signals™.

Article 641.03. In the first sentence of the first paragraph change “AASHTO
Standard Specifications for Structural Supports for Highway Signs, Luminaire and
Traffic Signals,” to “AASHTO “LRFD Specifications for Structural Supports for
Highway Signs, Luminaires, and Traffic Signals,”.

Article 727.03. In the first sentence of the third paragraph change “AASHTO
Standard Specifications for Structural Supports for Highway Signs, Luminaires and
Traffic Signals” to “AASHTO “LRFD Specifications for Structural Supports for

Highway Signs, Luminaires, and Traffic Signals™.

Article 734.03(a). In the fourth line of the second paragraph change “AASHTO
T 99 (Method C)” to “lllinois Modified AASHTO T 99 (Method C)”.
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Article 801.02. In the first sentence of the first paragraph change “AASHTO’s
Standard Specifications for Structural Supports for Highway Signs, Luminaires, and
Traffic Signals” to “AASHTO “LRFD Specifications for Structural Supports for
Highway Signs, Luminaires, and Traffic Signals™.

Article 1003.04(c). Under Gradation in the table change “(see Article 1003.02(c))”
to “(see Article 1003.01(c))”.

Article 1004.03(b). Revise the third sentence of the first paragraph to read “For
Class A (seal or cover coat), and other binder courses, the coarse aggregate shall
be Class C quality or better.”.

Article 1020.04(e). In the third line of the first paragraph change “ITP SCC-3” to
“ITP SCC-4".

Article 1069.05. In the first sentence of the tenth paragraph change ““Standard
Specifications for Structural Supports for Highway Signs, Luminaires, and Traffic
Signals™ to “AASHTO “LRFD Specifications for Structural Supports for Highway

Signs, Luminaires, and Traffic Signals™.

Article 1070.04(b)(1). In the third sentence of the first paragraph change
“‘Standard Specifications of Structural Supports for Highway Signs, Luminaires
and Traffic Signals” published by AASHTO” to “AASHTO “LRFD Specifications for
Structural Supports for Highway Signs, Luminaires, and Traffic Signals™.

Article 1077.01. In the second sentence of the first paragraph change “Standard
Specifications for Structural Supports for Highway Signs, Luminaires, and Traffic
Signals, as published by AASHTO” to “AASHTO “LRFD Specifications for

Structural Supports for Highway Signs, Luminaires, and Traffic Signals™.

Article 1103.13(a). In the first line of the first paragraph change “Bridge Deck
Approach Slabs.” to “Bridge Deck and Approach Slabs.”.
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HOT-MIX ASPHALT - DENSITY TESTING OF LONGITUDINAL JOINTS (BDE)
Effective: January 1, 2010 Revised: April 1, 2016

Description. This work shall consist of testing the density of longitudinal joints as part of the
quality control/quality assurance (QC/QA) of hot-mix asphalt (HMA). Work shall be according to
Section 1030 of the Standard Specifications except as follows.

Quality Control/Quality Assurance (QC/QA). Delete the second and third sentence of the third
paragraph of Article 1030.05(d)(3) of the Standard Specifications.

Add the following paragraphs to the end of Article 1030.05(d)(3) of the Standard Specifications:

“Longitudinal joint density testing shall be performed at each random density test location.
Longitudinal joint testing shall be located at a distance equal to the lift thickness or a minimum
of 4 in. (100 mm), from each pavement edge. (i.e. for a 5in. (125 mm) lift the near edge of the
density gauge or core barrel shall be within 5in. (125 mm) from the edge of pavement.)
Longitudinal joint density testing shall be performed using either a correlated nuclear gauge or
cores.

a. Confined Edge. Each confined edge density shall be represented by a one-minute nuclear
density reading or a core density and shall be included in the average of density readings or
core densities taken across the mat which represents the Individual Test.

b. Unconfined Edge. Each unconfined edge joint density shall be represented by an average of
three one-minute density readings or a single core density at the given density test location and
shall meet the density requirements specified herein. The three one-minute readings shall be
spaced 10 ft (3 m) apart longitudinally along the unconfined pavement edge and centered at the
random density test location.”

Revise the Density Control Limits table in Article 1030.05(d)(4) of the Standard Specifications to
read:

“Mixture Parameter Individual Test Unconfined Edge
Composition (includes confined | Joint Density
edges) Minimum

IL-4.75 Ndesign = 50 93.0-97.4% " 91.0%

IL-9.5 Ndesign = 90 92.0 — 96.0% 90.0%
IL-9.5,IL-9.5L Ndesign < 90 92.5-97.4% 90.0%

IL-19.0 Ndesign = 90 93.0 — 96.0% 90.0%

IL-19.0, IL-19.0L Ndesign < 90 93.0 - 97.4% 90.0%

SMA Ndesign =50 & 80 | 93.5-97.4% 91.0%”
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PAVEMENT MARKING BLACKOUT TAPE (BDE)
Effective: November 1, 2014 Revised: April 1, 2016

Revise the fourth paragraph of Article 701.04 of the Standard Specifications to read:

“The traffic control shall remain in place only as long as needed and shall be removed when
directed by the Engineer. Signs that do not apply to current conditions shall be removed,
covered, or turned from the view of motorists. All existing pavement markings which conflict
with the revised traffic pattern shall be removed according to Section 783 or when specified,
temporarily covered with pavement marking blackout tape. The width of blackout tape shall be
at least 1 in. (25 mm) wider than the width of the pavement marking being covered. The
removing or covering of existing markings shall be scheduled immediately to facilitate the
revised traffic pattern. If darkness or inclement weather prohibits the removal or covering
operations, such operations shall be resumed the next morning or when weather permits.”

Revise Article 701.19(f) of the Standard Specifications to read:

“(f) Removal of existing pavement markings and raised reflective pavement markers will be
measured for payment according to Article 783.05. Temporary covering of existing
pavement markings with blackout tape will be measured for payment in feet (meters) in
place. Removal of blackout tape will be measured for payment in square feet (square
meters).”

Revise Article 701.20(j) of the Standard Specifications to read:

“(j) Removal of existing pavement markings and raised reflective pavement markers will be
paid for according to Article 783.06. Temporary covering of existing pavement markings
with blackout tape will be paid for at the contract unit price per foot for PAVEMENT
MARKING BLACKOUT TAPE, of the line width specified.” Removal of blackout tape will
be paid for as short term pavement marking removal according to Article 703.07.”

Revise the first two paragraphs of Article 1095.06 of the Standard Specifications to read:

“1095.06 Pavement Marking Tape. White or yellow marking tape shall consist of glass
spheres of high optical quality embedded into a binder on a suitable backing that is precoated
with a pressure sensitive adhesive. The spheres shall be of uniform gradation and distributed
evenly over the surface of the tape. Blackout marking tape shall be a Type Il tape consisting of
a matte black, non-reflective, patterned surface that is precoated with a pressure sensitive
adhesive. The surface of the blackout pavement marking tape shall provide a minimum skid
resistance value of 45 BPN when tested according to ASTM E 303-74.

The material shall be white, yellow, or matte black as specified. White and yellow colors
shall conform closely to Federal color tolerances for pavement marking paint.”
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Revise the second table of Article 1095.06 to read:

“Test Type | Type llI
White Yellow White Yellow Blackout
Initial Thickness, 65 (1.65)
mils (mm) 20 (0.51) | 20 (0.51) | 20 (0.51) | 20 (0.51) 10 (0.25) ?
Durability (cycles) 5,000 5,000 1,500 1,500 1,500
Notes:
1/ Measured at the thickest point of the patterned surface.
2/ Measured at the thinnest point of the patterned surface.”
PAVEMENT MARKING REMOVAL (BDE)
Effective: July 1, 2016
Revise Article 783.02 of the Standard Specifications to read:
“783.02 Equipment. Equipment shall be according to the following.
Item Article/Section
(a) Grinders (Note 1)
(b) Water Blaster with Vacuum RECOVEIY ........coiiiiiiiiiiiiiieiieeeeeee e, 1101.12

Note 1. Grinding equipment shall be approved by the Engineer.”
Revise the first paragraph of Article 783.03 of the Standard Specifications to read:

“783.03 Removal of Conflicting Markings. Existing pavement markings that conflict with
revised traffic patterns shall be removed. If darkness or inclement weather prohibits the
removal operations, such operations shall be resumed the next morning or when weather
permits. In the event of removal equipment failure, such equipment shall be repaired, replaced,
or leased so removal operations can be resumed within 24 hours.”

Revise the first and second sentences of the first paragraph of Article 783.03(a) of the Standard
Specifications to read:

“The existing pavement markings shall be removed by the method specified and in a
manner that does not materially damage the surface or texture of the pavement or
surfacing. Small particles of tightly adhering existing markings may remain in place, if in
the opinion of the Engineer, complete removal of the small particles will result in
pavement surface damage.”

Revise the first paragraph of Article 783.04 of the Standard Specifications to read:

“783.04 Cleaning. The roadway surface shall be cleaned of debris or any other deleterious
material by the use of compressed air or water blast.”
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Revise the first paragraph of Article 783.06 of the Standard Specifications to read:

“783.06 Basis of Payment. This work will be paid for at the contract unit price per each for
RAISED REFLECTIVE PAVEMENT MARKER REMOVAL, or at the contract unit price per
square foot (square meter) for PAVEMENT MARKING REMOVAL - GRINDING and/or
PAVEMENT MARKING REMOVAL — WATER BLASTING.”

Delete Article 1101.13 from the Standard Specifications.

PROGRESS PAYMENTS (BDE)
Effective: November 2, 2013

Revise Article 109.07(a) of the Standard Specifications to read:

“(a) Progress Payments. At least once each month, the Engineer will make a written
estimate of the quantity of work performed in accordance with the contract, and the
value thereof at the contract unit prices. The amount of the estimate approved as due
for payment will be vouchered by the Department and presented to the State
Comptroller for payment. No amount less than $1000.00 will be approved for payment
other than the final payment.

Progress payments may be reduced by liens filed pursuant to Section 23(c) of the
Mechanics’ Lien Act, 770 ILCS 60/23(c).

If a Contractor or subcontractor has defaulted on a loan issued under the Department’s
Disadvantaged Business Revolving Loan Program (20 ILCS 2705/2705-610), progress
payments may be reduced pursuant to the terms of that loan agreement. In such cases,
the amount of the estimate related to the work performed by the Contractor or
subcontractor, in default of the loan agreement, will be offset, in whole or in part, and
vouchered by the Department to the Working Capital Revolving Fund or designated
escrow account. Payment for the work shall be considered as issued and received by
the Contractor or subcontractor on the date of the offset voucher. Further, the amount of
the offset voucher shall be a credit against the Department’s obligation to pay the
Contractor, the Contractor’s obligation to pay the subcontractor, and the Contractor’s or
subcontractor’s total loan indebtedness to the Department. The offset shall continue
until such time as the entire loan indebtedness is satisfied. The Department will notify
the Contractor and Fund Control Agent in a timely manner of such offset. The
Contractor or subcontractor shall not be entitled to additional payment in consideration of
the offset.

The failure to perform any requirement, obligation, or term of the contract by the

Contractor shall be reason for withholding any progress payments until the Department
determines that compliance has been achieved.”
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RECLAIMED ASPHALT PAVEMENT AND RECLAIMED ASPHALT SHINGLES (BDE)
Effective: November 1, 2012 Revise: April 1, 2016

Revise Section 1031 of the Standard Specifications to read:

“SECTION 1031. RECLAIMED ASPHALT PAVEMENT AND RECLAIMED ASPHALT

SHINGLES

1031.01 Description. Reclaimed asphalt pavement and reclaimed asphalt shingles shall
be according to the following.

(@)

Reclaimed Asphalt Pavement (RAP). RAP is the material produced by cold milling or
crushing an existing hot-mix asphalt (HMA) pavement. The Contractor shall supply
written documentation that the RAP originated from routes or airfields under federal,
state, or local agency jurisdiction.

Reclaimed Asphalt Shingles (RAS). Reclaimed asphalt shingles (RAS). RAS is from
the processing and grinding of preconsumer or post-consumer shingles. RAS shall be a
clean and uniform material with a maximum of 0.5 percent unacceptable material, as
defined in Bureau of Materials and Physical Research Policy Memorandum, “Reclaimed
Asphalt Shingle (RAS) Sources”, by weight of RAS. All RAS used shall come from a
Bureau of Materials and Physical Research approved processing facility where it shall
be ground and processed to 100 percent passing the 3/8in. (9.5 mm) sieve and
93 percent passing the #4 (4.75 mm) sieve based on a dry shake gradation. RAS shall
be uniform in gradation and asphalt binder content and shall meet the testing
requirements specified herein. In addition, RAS shall meet the following Type 1 or
Type 2 requirements.

(1) Type 1. Type 1 RAS shall be processed, preconsumer asphalt shingles salvaged
from the manufacture of residential asphalt roofing shingles.

(2) Type 2. Type 2 RAS shall be processed post-consumer shingles only, salvaged
from residential, or four unit or less dwellings not subject to the National Emission
Standards for Hazardous Air Pollutants (NESHAP).

1031.02 Stockpiles. RAP and RAS stockpiles shall be according to the following.

(@)

RAP Stockpiles. The Contractor shall construct individual, sealed RAP stockpiles
meeting one of the following definitions. No additional RAP shall be added to the pile
after the pile has been sealed. Stockpiles shall be sufficiently separated to prevent
intermingling at the base. Stockpiles shall be identified by signs indicating the type as
listed below (i.e. “‘Homogeneous Surface”).

Prior to milling, the Contractor shall request the District provide documentation on the
quality of the RAP to clarify the appropriate stockpile.
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(1) Fractionated RAP (FRAP). FRAP shall consist of RAP from Class I, HMA (High and
Low ESAL) mixtures. The coarse aggregate in FRAP shall be crushed aggregate
and may represent more than one aggregate type and/or quality, but shall be at least
C quality. All FRAP shall be fractionated prior to testing by screening into a minimum
of two size fractions with the separation occurring on or between the #4 (4.75 mm)
and 1/2in. (12.5 mm) sieves. Agglomerations shall be minimized such that
100 percent of the RAP shall pass the sieve size specified below for the mix into
which the FRAP will be incorporated.

Mixture FRAP will be used in: Sieve Size that 100 %
of FRAP Shall Pass
IL-19.0 11/2 in. (40 mm)
IL-9.5 3/4 in. (20 mm)
IL-4.75 1/2 in. (13 mm)

(2) Homogeneous. Homogeneous RAP stockpiles shall consist of RAP from Class |,
HMA (High and Low ESAL) mixtures and represent: 1) the same aggregate quality,
but shall be at least C quality; 2) the same type of crushed aggregate (either crushed
natural aggregate, ACBF slag, or steel slag); 3) similar gradation; and 4) similar
asphalt binder content. If approved by the Engineer, combined single pass
surface/binder millings may be considered “homogeneous” with a quality rating
dictated by the lowest coarse aggregate quality present in the mixture.

(3) Conglomerate. Conglomerate RAP stockpiles shall consist of RAP from Class |,
HMA (High and Low ESAL) mixtures. The coarse aggregate in this RAP shall be
crushed aggregate and may represent more than one aggregate type and/or quality,
but shall be at least C quality. This RAP may have an inconsistent gradation and/or
asphalt binder content prior to processing. All conglomerate RAP shall be processed
prior to testing by crushing to where all RAP shall pass the 5/8 in. (16 mm) or smaller
screen. Conglomerate RAP stockpiles shall not contain steel slag.

(4) Non-Quality. RAP stockpiles that do not meet the requirements of the stockpile
categories listed above shall be classified as “Non-Quality”.

RAP/FRAP containing contaminants, such as earth, brick, sand, concrete, sheet asphalt,
bituminous surface treatment (i.e. chip seal), pavement fabric, joint sealants, etc., will be
unacceptable unless the contaminants are removed to the satisfaction of the Engineer.
Sheet asphalt shall be stockpiled separately.

RAS Stockpiles. Type 1 and Type 2 RAS shall be stockpiled separately and shall not be
intermingled. Each stockpile shall be signed indicating what type of RAS is present.

Unless otherwise specified by the Engineer, mechanically blending manufactured sand
(FM 20 or FM 22) up to an equal weight of RAS with the processed RAS will be
permitted to improve workability. The sand shall be “B Quality” or better from an
approved Aggregate Gradation Control System source. The sand shall be accounted for
in the mix design and during HMA production.
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Records identifying the shingle processing facility supplying the RAS, RAS type, and lot
number shall be maintained by project contract number and kept for a minimum of
three years.

1031.03 Testing. RAP/FRAP and RAS testing shall be according to the following.

(@)

RAP/FRAP Testing. When used in HMA, the RAP/FRAP shall be sampled and tested
either during or after stockpiling.

(1) During Stockpiling. For testing during stockpiling, washed extraction samples shall
be run at the minimum frequency of one sample per 500 tons (450 metric tons) for
the first 2000 tons (1800 metrictons) and one sample per 2000 tons
(1800 metric tons) thereafter. A minimum of five tests shall be required for stockpiles
less than 4000 tons (3600 metric tons).

(2) After Stockpiling. For testing after stockpiling, the Contractor shall submit a plan for
approval to the District proposing a satisfactory method of sampling and testing the
RAP/FRAP pile either in-situ or by restockpiling. The sampling plan shall meet the
minimum frequency required above and detail the procedure used to obtain
representative samples throughout the pile for testing.

Each sample shall be split to obtain two equal samples of test sample size. One of the
two test samples from the final split shall be labeled and stored for Department use. The
Contractor shall extract the other test sample according to Department procedure. The
Engineer reserves the right to test any sample (split or Department-taken) to verify
Contractor test results.

RAS Testing. RAS or RAS blended with manufactured sand shall be sampled and
tested during stockpiling according to Bureau of Materials and Physical Research Policy
Memorandum, “Reclaimed Asphalt Shingle (RAS) Source”.

Samples shall be collected during stockpiling at the minimum frequency of one sample
per 200 tons (180 metric tons) for the first 1000 tons (900 metric tons) and one sample
per 250 tons (225 metric tons) thereafter. A minimum of five samples are required for
stockpiles less than 1000 tons (900 metric tons). Once a < 1000 ton (900 metric ton),
five-sample/test stockpile has been established it shall be sealed. Additional incoming
RAS or RAS blended with manufactured sand shall be stockpiled in a separate working
pile as designated in the Quality Control plan and only added to the sealed stockpile
when the test results of the working pile are complete and are found to meet the
tolerances specified herein for the original sealed RAS stockpile.

Before testing, each sample shall be split to obtain two test samples. One of the two test
samples from the final split shall be labeled and stored for Department use. The
Contractor shall perform a washed extraction and test for unacceptable materials on the
other test sample according to Department procedures. The Engineer reserves the right
to test any sample (split or Department-taken) to verify Contractor test results.
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If the sampling and testing was performed at the shingle processing facility in
accordance with the QC Plan, the Contractor shall obtain and make available all of the
test results from start of the initial stockpile.

1031.04 Evaluation of Tests. Evaluation of test results shall be according to the following.

(a) Evaluation of RAP/FRAP Test Results. All of the extraction results shall be compiled
and averaged for asphalt binder content and gradation, and when applicable Gpnn.
Individual extraction test results, when compared to the averages, will be accepted if
within the tolerances listed below.

Parameter FRAP/Homogeneous/
Conglomerate

1in. (25 mm)

1/2 in. (12.5 mm) +8%

No. 4 (4.75 mm) +6 %

No. 8 (2.36 mm) +5%

No. 16 (1.18 mm)

No. 30 (600 pm) +5%

No. 200 (75 pm) +2.0%

Asphalt Binder +04%"

Gmm +0.03

1/ The tolerance for FRAP shall be + 0.3 %.

If more than 20 percent of the individual sieves and/or asphalt binder content tests are
out of the above tolerances, the RAP/FRAP shall not be used in HMA unless the
RAP/FRAP representing the failing tests is removed from the stockpile. All test data and
acceptance ranges shall be sent to the District for evaluation.

With the approval of the Engineer, the ignition oven may be substituted for extractions
according to the ITP, “Calibration of the Ignition Oven for the Purpose of Characterizing
Reclaimed Asphalt Pavement (RAP)”.

(b) Evaluation of RAS and RAS Blended with Manufactured Sand Test Results. All of the
test results, with the exception of percent unacceptable materials, shall be compiled and
averaged for asphalt binder content and gradation. Individual test results, when
compared to the averages, will be accepted if within the tolerances listed below.

Parameter RAS

No. 8 (2.36 mm) +5%

No. 16 (1.18 mm) +5%

No. 30 (600 ym) +4 %
No. 200 (75 ym) +2.0%
Asphalt Binder Content +1.5%
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If more than 20 percent of the individual sieves and/or asphalt binder content tests are
out of the above tolerances, or if the percent unacceptable material exceeds 0.5 percent
by weight of material retained on the # 4 (4.75 mm) sieve, the RAS or RAS blend shall
not be used in Department projects. All test data and acceptance ranges shall be sent
to the District for evaluation.

1031.05 Quality Designation of Aggregate in RAP/FRAP.

(a) RAP. The aggregate quality of the RAP for homogeneous and conglomerate stockpiles
shall be set by the lowest quality of coarse aggregate in the RAP stockpile and are
designated as follows.

(1) RAP from Class |, Superpave/HMA (High ESAL), or (Low ESAL) IL-9.5L surface
mixtures are designated as containing Class B quality coarse aggregate.

(2) RAP from Class | binder, Superpave/HMA (High ESAL) binder, or (Low ESAL)
IL-19.0L binder mixtures are designated as containing Class C quality coarse
aggregate.

(b) FRAP. If the Engineer has documentation of the quality of the FRAP aggregate, the
Contractor shall use the assigned quality provided by the Engineer.

If the quality is not known, the quality shall be determined as follows. Coarse and fine
FRAP stockpiles containing plus #4 (4.75 mm) sieve coarse aggregate shall have a
maximum tonnage of 5000 tons (4500 metric tons). The Contractor shall obtain a
representative sample witnessed by the Engineer. The sample shall be a minimum of
50Ib (25kg). The sample shall be extracted according to lllinois Modified
AASHTO T 164 by a consultant laboratory prequalified by the Department for the
specified testing. The consultant laboratory shall submit the test results along with the
recovered aggregate to the District Office. The cost for this testing shall be paid by the
Contractor. The District will forward the sample to the Bureau of Materials and Physical
Research Aggregate Lab for MicroDeval Testing, according to ITP 327. A maximum
loss of 15.0 percent will be applied for all HMA applications.

1031.06 Use of RAP/FRAP and/or RAS in HMA. The use of RAP/FRAP and/or RAS shall
be the Contractor’s option when constructing HMA in all contracts.

(a) RAP/FRAP. The use of RAP/FRAP in HMA shall be as follows.

(1) Coarse Aggregate Size. The coarse aggregate in all RAP shall be equal to or less
than the nominal maximum size requirement for the HMA mixture to be produced.

(2) Steel Slag Stockpiles. Homogeneous RAP stockpiles containing steel slag will be

approved for use in all HMA (High ESAL and Low ESAL) Surface and Binder Mixture
applications.
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(3) Use in HMA Surface Mixtures (High and Low ESAL). RAP/FRAP stockpiles for use
in HMA surface mixtures (High and Low ESAL) shall be FRAP or homogeneous in
which the coarse aggregate is Class B quality or better. RAP/FRAP from
Conglomerate stockpiles shall be considered equivalent to limestone for frictional
considerations. Known frictional contributions from plus #4 (4.75 mm) homogeneous
RAP and FRAP stockpiles will be accounted for in meeting frictional requirements in
the specified mixture.

(4) Use in HMA Binder Mixtures (High and Low ESAL), HMA Base Course, and HMA
Base Course Widening. RAP/FRAP stockpiles for use in HMA binder mixtures (High
and Low ESAL), HMA base course, and HMA base course widening shall be FRAP,
homogeneous, or conglomerate, in which the coarse aggregate is Class C quality or
better.

(5) Use in Shoulders and Subbase. RAP/FRAP stockpiles for use in HMA shoulders
and stabilized subbase (HMA) shall be FRAP, homogeneous, or conglomerate.

(6) When the Contractor chooses the RAP option, the percentage of RAP shall not
exceed the amounts indicated in Article 1031.06(c)(1) below for a given Ndesign.

(b) RAS. RAS meeting Type 1 or Type 2 requirements will be permitted in all HMA
applications as specified herein.

(c) RAP/FRAP and/or RAS Usage Limits. Type 1 or Type 2 RAS may be used alone or in
conjunction with RAP or FRAP in HMA mixtures up to a maximum of 5.0 percent by
weight of the total mix.

(1) RAP/RAS. When RAP is used alone or RAP is used in conjunction with RAS, the
percentage of virgin asphalt binder replacement shall not exceed the amounts listed
in the Max RAP/RAS ABR table listed below for the given Ndesign.

RAP/RAS Maximum Asphalt Binder Replacement (ABR) Percentage

HMA 1I\//Ii2>/<tures RAP/RAS Maximum ABR %
Ndesign Binder/Leveling Surface Polymer Modified
Binder
30 30 30 10
50 25 15 10
70 15 10 10
90 10 10 10

1/ For Low ESAL HMA shoulder and stabilized subbase, the RAP/RAS ABR shall
not exceed 50 percent of the mixture.
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2/ When RAP/RAS ABR exceeds 20 percent, the high and low virgin asphalt binder
grades shall each be reduced by one grade (i.e. 25 percent ABR would require a
virgin asphalt binder grade of PG 64-22 to be reduced to a PG 58-28). If warm
mix asphalt (WMA) technology is utilized and production temperatures do not
exceed 275 °F (135 °C), the high and low virgin asphalt binder grades shall each
be reduced by one grade when RAP/RAS ABR exceeds 25 percent (i.e.
26 percent RAP/RAS ABR would require a virgin asphalt binder grade of
PG 64-22 to be reduced to a PG 58-28).

(2) FRAP/RAS. When FRAP is used alone or FRAP is used in conjunction with RAS,
the percentage of virgin asphalt binder replacement shall not exceed the amounts
listed in the FRAP/RAS table listed below for the given Ndesign.

FRAP/RAS Maximum Asphalt Binder Replacement (ABR) Percentage

HMA 1I\//Ii2>/(tures FRAP/RAS Maximum ABR %
Ndesign Binder/Leveling Surface Polymer Modified *#
Binder
30 50 40 10
50 40 35 10
70 40 30 10
90 40 30 10

1/ For Low ESAL HMA shoulder and stabilized subbase, the FRAP/RAS ABR shall not
exceed 50 percent of the mixture.

2/ When FRAP/RAS ABR exceeds 20 percent for all mixes, the high and low virgin
asphalt binder grades shall each be reduced by one grade (i.e. 25 percent ABR
would require a virgin asphalt binder grade of PG 64-22 to be reduced to a
PG 58-28). If warm mix asphalt (WMA) technology is utilized and production
temperatures do not exceed 275 °F (135 °C), the high and low virgin asphalt binder
grades shall each be reduced by one grade when FRAP/RAS ABR exceeds
25 percent (i.e. 26 percent ABR would require a virgin asphalt binder grade of
PG 64-22 to be reduced to a PG 58-28).

3/ For SMA the FRAP/RAS ABR shall not exceed 20 percent.

4/ For IL-4.75 mix the FRAP/RAS ABR shall not exceed 30 percent.
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1031.07 HMA Mix Designs. At the Contractor’s option, HMA mixtures may be constructed
utilizing RAP/FRAP and/or RAS material meeting the detailed requirements specified herein.

(a)

(b)

RAP/FRAP and/or RAS. RAP/FRAP and/or RAS mix designs shall be submitted for
verification. If additional RAP/FRAP and/or RAS stockpiles are tested and found that no
more than 20 percent of the results, as defined under “Testing” herein, are outside of the
control tolerances set for the original RAP/FRAP and/or RAS stockpile and HMA mix
design, and meets all of the requirements herein, the additional RAP/FRAP and/or RAS
stockpiles may be used in the original mix design at the percent previously verified.

RAS. Type 1 and Type 2 RAS are not interchangeable in a mix design. A RAS stone
bulk specific gravity (Gsb) of 2.300 shall be used for mix design purposes.

1031.08 HMA Production. HMA production utilizing RAP/FRAP and/or RAS shall be as
follows.

(@)

RAP/FRAP. The coarse aggregate in all RAP/FRAP used shall be equal to or less than
the nominal maximum size requirement for the HMA mixture being produced.

To remove or reduce agglomerated material, a scalping screen, gator, crushing unit, or
comparable sizing device approved by the Engineer shall be used in the RAP feed
system to remove or reduce oversized material. If material passing the sizing device
adversely affects the mix production or quality of the mix, the sizing device shall be set
at a size specified by the Engineer.

If the RAP/FRAP control tolerances or QC/QA test results require corrective action, the
Contractor shall cease production of the mixture containing RAP/FRAP and either switch
to the virgin aggregate design or submit a new RAP/FRAP design.

RAS. RAS shall be incorporated into the HMA mixture either by a separate weight
depletion system or by using the RAP weigh belt. Either feed system shall be
interlocked with the aggregate feed or weigh system to maintain correct proportions for
all rates of production and batch sizes. The portion of RAS shall be controlled
accurately to within £ 0.5 percent of the amount of RAS utilized. When using the weight
depletion system, flow indicators or sensing devices shall be provided and interlocked
with the plant controls such that the mixture production is halted when RAS flow is
interrupted.

RAP/FRAP and/or RAS. HMA plants utilizing RAP/FRAP and/or RAS shall be capable
of automatically recording and printing the following information.

(1) Dryer Drum Plants.
a. Date, month, year, and time to the nearest minute for each print.

b. HMA mix number assigned by the Department.
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Accumulated weight of dry aggregate (combined or individual) in tons
(metric tons) to the nearest 0.1 ton (0.1 metric ton).

Accumulated dry weight of RAP/FRAP/RAS in tons (metric tons) to the nearest
0.1 ton (0.1 metric ton).

Accumulated mineral filler in revolutions, tons (metric tons), etc. to the nearest
0.1 unit.

Accumulated asphalt binder in gallons (liters), tons (metric tons), etc. to the
nearest 0.1 unit.

Residual asphalt binder in the RAP/FRAP material as a percent of the total mix to
the nearest 0.1 percent.

Aggregate and RAP/FRAP moisture compensators in percent as set on the
control panel. (Required when accumulated or individual aggregate and
RAP/FRAP are printed in wet condition.)

(2) Batch Plants.

a.

b.

Date, month, year, and time to the nearest minute for each print.

HMA mix number assigned by the Department.

Individual virgin aggregate hot bin batch weights to the nearest pound (kilogram).
Mineral filler weight to the nearest pound (kilogram).

RAP/FRAP/RAS weight to the nearest pound (kilogram).

Virgin asphalt binder weight to the nearest pound (kilogram).

Residual asphalt binder in the RAP/FRAP/RAS material as a percent of the total
mix to the nearest 0.1 percent.

The printouts shall be maintained in a file at the plant for a minimum of one year or as
directed by the Engineer and shall be made available upon request. The printing system
will be inspected by the Engineer prior to production and verified at the beginning of
each construction season thereafter.
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1031.09 RAP in Aggregate Surface Course and Aggregate Wedge Shoulders, Type B.
The use of RAP in aggregate surface course (temporary access entrances only) and aggregate
wedge shoulders, Type B shall be as follows.

(a) Stockpiles and Testing. RAP stockpiles may be any of those listed in Article 1031.02,
except “Non-Quality” and “FRAP”. The testing requirements of Article 1031.03 shall not
apply. RAP used shall be according to the current Bureau of Materials and Physical
Research Policy Memorandum, “Reclaimed Asphalt Pavement (RAP) for Aggregate
Applications”.

(b) Gradation. One hundred percent of the RAP material shall pass the 1 1/2 in. (37.5 mm)

sieve. The RAP material shall be reasonably well graded from coarse to fine. RAP
material that is gap-graded or single sized will not be accepted.”

TEMPORARY CONCRETE BARRIER (BDE)
Effective: January 1, 2015 Revised: July 1, 2015
Revise Article 704.02 of the Standard Specifications to read:

“704.02 Materials. Materials shall be according to the following.

Item Article/Section
(a) Precast Temporary Concrete Barrier ......... ... 1042
(b) ReIiNfOrcemMENt BArs ..........uueiieeee e 1006.10(a)
(c) Connecting Pins and Anchor Pins (Note 1)
(d) Connecting Loop Bars (Note 2)
(e) Packaged Rapid Hardening Mortar or CONCrete ..........cccvvvuvvuuiiieiiniiiiinanns 1018

Note 1. Connecting Pins and Anchor Pins shall be according to the requirements of
ASTM F 1554 Grade 36 (Grade 250).

Note 2. Connecting loop bars shall be smooth bars according to the requirements of
ASTM A 36 (A 36M).”

Revise Article 704.04 of the Standard Specifications to read:

“704.04 Installation. The barriers shall be seated on bare, clean pavement or paved
shoulder and connected together in a smooth, continuous line at the locations provided by the
Engineer.

Except on bridge decks, or where alternate anchoring details are shown on the plans, the
barrier unit at each end of an installation shall be anchored to the pavement or paved shoulder
using six anchor pins and protected with an impact attenuator as shown on the plans. When
pinning of additional barrier units within the installation is specified, three anchor pins shall be
installed in the traffic side holes of the required barriers.
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Where both pinned and unpinned barrier units are used in a continuous installation, a
transition shall be provided between them. The transition from pinned to unpinned barrier shall
consist of two anchor pins installed in the end holes on the traffic side of the first barrier beyond
the pinned section and one anchor pin installed in the middle hole on the traffic side of the
second barrier beyond the pinned section. The third barrier beyond the pinned section shall
then be unpinned.

Barriers located on bridge decks shall be restrained as shown on the plans. Anchor pins
shall not be installed through bridge decks, unless otherwise noted.

Barriers or attachments damaged during transportation or handling, or by traffic during the
life of the installation, shall be repaired or replaced. The Engineer will be the sole judge in
determining which units or attachments require repair or replacement.

The barriers shall be removed when no longer required by the contract. After removal, all
anchor holes in the pavement or paved shoulder shall be filled with a rapid hardening mortar or
concrete. Only enough water to permit placement and consolidation by rodding shall be used
and the material shall be struck-off flush.”

Add the following after the first paragraph of Article 704.05 of the Standard Specifications:

“Anchor pins, except for the six anchor pins for the barrier unit at each end of an installation,
will be measured for payment as each, per anchor pin installed.”

Add the following after the second paragraph of Article 704.06 of the Standard Specifications:
“Anchor pins, except for the six anchor pins for the barrier unit at each end of an installation,

will be paid for at the contract unit price per each for PINNING TEMPORARY CONCRETE
BARRIER.”
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TRAINING SPECIAL PROVISIONS (BDE)
Effective: October 15, 1975

This Training Special Provision supersedes Section 7b of the Special Provision entitled “Specific
Equal Employment Opportunity Responsibilities,” and is in implementation of 23 U.S.C. 140(a).

As part of the Contractor’'s equal employment opportunity affirmative action program, training
shall be provided as follows:

The Contractor shall provide on-the-job training aimed at developing full journeyman in the type
of trade or job classification involved. The number of trainees to be trained under this contract
will be 5. In the event the Contractor subcontracts a portion of the contract work, he shall
determine how many, if any, of the trainees are to be trained by the subcontractor, provided
however, that the Contractor shall retain the primary responsibility for meeting the training
requirements imposed by this special provision. The Contractor shall also insure that this
Training Special Provision is made applicable to such subcontract. Where feasible, 25 percent
of apprentices or trainees in each occupation shall be in their first year of apprenticeship or
training.

The number of trainees shall be distributed among the work classifications on the basis of the
Contractor’s needs and the availability of journeymen in the various classifications within the
reasonable area of recruitment. Prior to commencing construction, the Contractor shall submit
to the lllinois Department of Transportation for approval the number of trainees to be trained in
each selected classification and training program to be used. Furthermore, the Contractor shall
specify the starting time for training in each of the classifications. The Contractor will be
credited for each trainee employed by him on the contract work who is currently enrolled or
becomes enrolled in an approved program and will be reimbursed for such trainees as provided
hereinafter.

Training and upgrading of minorities and women toward journeyman status is a primary
objective of this Training Special Provision. Accordingly, the Contractor shall make every effort
to enroll minority trainees and women (e.g. by conducting systematic and direct recruitment
through public and private sources likely to yield minority and women trainees) to the extent
such persons are available within a reasonable area of recruitment. The Contractor will be
responsible for demonstrating the steps that he has taken in pursuance thereof, prior to a
determination as to whether the Contractor is in compliance with this Training Special Provision.
This training commitment is not intended, and shall not be used, to discriminate against any
applicant for training, whether a member of a minority group or not.

No employee shall be employed as a trainee in any classification in which he has successfully
completed a training course leading to journeyman status or in which he has been employed as
a journeyman. The Contractor should satisfy this requirement by including appropriate
questions in the employee application or by other suitable means. Regardless of the method
used, the Contractor’s records should document the findings in each case.
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The minimum length and type of training for each classification will be as established in the
training program selected by the Contractor and approved by the lllinois Department of
Transportation and the Federal Highway Administration. The lllinois Department of
Transportation and the Federal Highway Administration shall approve a program, if it is
reasonably calculated to meet the equal employment opportunity obligations of the Contractor
and to qualify the average trainee for journeyman status in the classification concerned by the
end of the training period. Furthermore, apprenticeship programs registered with the U.S.
Department of Labor, Bureau of Apprenticeship and Training, or with a State apprenticeship
agency recognized by the Bureau and training programs approved by not necessarily
sponsored by the U.S. Department of Labor, Manpower Administration, Bureau of
Apprenticeship and Training shall also be considered acceptable provided it is being
administered in a manner consistent with the equal employment obligations of Federal-aid
highway construction contracts. Approval or acceptance of a training program shall be obtained
from the State prior to commencing work on the classification covered by the program. It is the
intention of these provisions that training is to be provided in the construction crafts rather then
clerk-typists or secretarial-type positions. Training is permissible in lower level management
positions such as office engineers, estimators, timekeepers, etc., where the training is oriented
toward construction applications. Training in the laborer classification may be permitted
provided that significant and meaningful training is provided and approved by the lllinois
Department of Transportation and the Federal Highway Administration. Some offsite training is
permissible as long as the training is an integral part of an approved training program and does
not comprise a significant part of the overall training.

Except as otherwise noted below, the Contractor will be reimbursed 80 cents per hour of
training given an employee on this contract in accordance with an approved training program.
As approved by the Engineer, reimbursement will be made for training of persons in excess of
the number specified herein. This reimbursement will be made even though the Contractor
receives additional training program funds from other sources, provided such other source does
not specifically prohibit the Contractor from receiving other reimbursement. Reimbursement for
offsite training indicated above may only be made to the Contractor where he does one or more
of the following and the trainees are concurrently employed on a Federal-aid project; contributes
to the cost of the training, provides the instruction to the trainee or pays the trainee’s wages
during the offsite training period.

No payment shall be made to the Contractor if either the failure to provide the required training,
or the failure to hire the trainee as a journeyman, is caused by the Contractor and evidences a
lack of good faith on the part of the Contractor in meeting the requirement of this Training
Special Provision. It is normally expected that a trainee will begin his training on the project as
soon as feasible after start of work utilizing the skill involved and remain on the project as long
as training opportunities exist in his work classification or until he has completed his training
program.

It is not required that all trainees be on board for the entire length of the contract. A Contractor
will have fulfilled his responsibilities under this Training Special Provision if he has provided
acceptable ftraining to the number of trainees specified. The number trained shall be
determined on the basis of the total number enrolled on the contract for a significant period.
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Trainees will be paid at least 60 percent of the appropriate minimum journeyman'’s rate specified
in the contract for the first half of the training period, 75 percent for the third quarter of the
training period, and 90 percent for the last quarter of the training period, unless apprentices or
trainees in an approved existing program are enrolled as trainees on this project. In that case,
the appropriate rates approved by the Departments of Labor or Transportation in connection
with the existing program shall apply to all trainees being trained for the same classification who
are covered by this Training Special Provision.

The Contractor shall furnish the trainee a copy of the program he will follow in providing the
training. The Contractor shall provide each trainee with a certification showing the type and
length of training satisfactorily complete.

The Contractor shall provide for the maintenance of records and furnish periodic reports
documenting his performance under this Training Special Provision.

Method of Measurement. The unit of measurement is in hours.

Basis of Payment. This work will be paid for at the contract unit price of 80 cents per hour for
TRAINEES. The estimated total number of hours, unit price, and total price have been included
in the schedule of prices.

IDOT TRAINING PROGRAM GRADUATE ON-THE-JOB TRAINING SPECIAL PROVISION
(TPG)
Effective: August 1, 2012 Revised: February 1, 2014

In addition to the Contractor's equal employment opportunity affirmative action efforts
undertaken as elsewhere required by this Contract, the Contractor is encouraged to participate
in the incentive program to provide additional on-the-job training to certified graduates of IDOT
funded pre-apprenticeship training programs outlined by this Special Provision.

It is the policy of IDOT to fund IDOT pre-apprenticeship training programs throughout lllinois to
provide training and skill-improvement opportunities to assure the increased participation of
minority groups, disadvantaged persons and women in all phases of the highway construction
industry. The intent of this IDOT Training Program Graduate (TPG) Special Provision is to
place certified graduates of these IDOT funded pre-apprentice training programs on IDOT
project sites when feasible, and provide the graduates with meaningful on-the-job training
intended to lead to journey-level employment. IDOT and its sub-recipients, in carrying out the
responsibilities of a state contract, shall determine which construction contracts shall include
“Training Program Graduate Special Provisions.” To benefit from the incentives to encourage
the participation in the additional on-the-job training under this Training Program Graduate
Special Provision, the Contractor shall make every reasonable effort to employ certified
graduates of IDOT funded Pre-apprenticeship Training Programs to the extent such persons are
available within a reasonable recruitment area.
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Participation pursuant to IDOT’s requirements by the Contractor or subcontractor in this Training
Program Graduate (TPG) Special Provision entitles the Contractor or subcontractor to be
reimbursed at $15.00 per hour for training given a certified TPG on this contract. As approved
by the Department, reimbursement will be made for training persons as specified herein. This
reimbursement will be made even though the Contractor or subcontractor may receive
additional training program funds from other sources for other trainees, provided such other
source does not specifically prohibit the Contractor or subcontractor from receiving other
reimbursement. For purposes of this Special Provision the Contractor is not relieved of
requirements under applicable federal law, the lllinois Prevailing Wage Act, and is not eligible
for other training fund reimbursements in addition to the Training Program Graduate (TPG)
Special Provision reimbursement.

No payment shall be made to the Contractor if the Contractor or subcontractor fails to provide
the required training. It is normally expected that a TPG will begin training on the project as
soon as feasible after start of work utilizing the skill involved and remain on the project through
completion of the contract, so long as training opportunities exist in his work classification or
until he has completed his training program. Should the TPG’s employment end in advance of
the completion of the contract, the Contractor shall promptly notify the designated IDOT staff
member under this Special Provision that the TPG’s involvement in the contract has ended and
supply a written report of the reason for the end of the involvement, the hours completed by the
TPG under the Contract and the number of hours for which the incentive payment provided
under this Special Provision will be or has been claimed for the TPG.

The Contractor will provide for the maintenance of records and furnish periodic reports
documenting its performance under this Special Provision.

METHOD OF MEASUREMENT: The unit of measurement is in hours.

BASIS OF PAYMENT: This work will be paid for at the contract unit price of $15.00 per hour for
certified TRAINEES TRAINING PROGRAM GRADUATE. The estimated total number of hours,
unit price and total price have been included in the schedule of prices.

The Contractor shall provide training opportunities aimed at developing full journeyworker in the
type of trade or job classification involved. The initial number of TPGs for which the incentive is
available under this contract is 5. During the course of performance of the Contract the
Contractor may seek approval from the Department for additional incentive eligible TPGs. In
the event the Contractor subcontracts a portion of the contract work, it shall determine how
many, if any, of the TPGs are to be trained by the subcontractor, provided however, that the
Contractor shall retain the primary responsibility for meeting the training requirements imposed
by this Special Provision. The Contractor shall also insure that this Training Program Graduate
Special Provision is made applicable to such subcontract if the TPGs are to be trained by a
subcontractor and that the incentive payment is passed on to each subcontractor.
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For the Contractor to meet the obligations for participation in this TPG incentive program under
this Special Provision, the Department has contracted with several entities to provide screening,
tutoring and pre-training to individuals interested in working in the applicable construction
classification and has certified those students who have successfully completed the program
and are eligible to be TPGs. A designated IDOT staff member, the Director of the Office of
Business and Workforce Diversity (OBWD), will be responsible for providing assistance and
referrals to the Contractor for the applicable TPGs. For this contract, the Director of OBWD is
designated as the responsible IDOT staff member to provide the assistance and referral
services related to the placement for this Special Provision. For purposes of this Contract,
contacting the Director of OBWD and interviewing each candidate he/she recommends
constitutes reasonable recruitment.

Prior to commencing construction, the Contractor shall submit to the Department for approval
the TPGs to be trained in each selected classification. Furthermore, the Contractor shall specify
the starting time for training in each of the classifications. No employee shall be employed as a
TPG in any classification in which he/she has successfully completed a training course leading
to journeyman status or in which he/she has been employed as a journeyman. Notwithstanding
the on-the-job training purpose of this TPG Special Provision, some offsite training is
permissible as long as the offsite training is an integral part of the work of the contract and does
not comprise a significant part of the overall training.

Training and upgrading of TPGs of IDOT pre-apprentice training programs is intended to move
said TPGs toward journeyman status and is the primary objective of this Training Program
Graduate Special Provision. Accordingly, the Contractor shall make every effort to enroll TPGs
by recruitment through the IDOT funded TPG programs to the extent such persons are available
within a reasonable area of recruitment. The Contractor will be responsible for demonstrating
the steps that it has taken in pursuance thereof, prior to a determination as to whether the
Contractor is in compliance and entitled to the Training Program Graduate Special Provision
$15.00 an hour incentive.

The Contractor or subcontractor shall provide each TPG with a certificate showing the type and
length of training satisfactorily completed.
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WARM MIX ASPHALT (BDE)
Effective: January 1, 2012 Revised: April 1, 2016

Description. This work shall consist of designing, producing and constructing Warm Mix Asphalt
(WMA) in lieu of Hot Mix Asphalt (HMA) at the Contractor’s option. Work shall be according to
Sections 406, 407, 408, 1030, and 1102 of the Standard Specifications, except as modified
herein. In addition, any references to HMA in the Standard Specifications, or the special
provisions shall be construed to include WMA.

WMA is an asphalt mixture which can be produced at temperatures lower than allowed for HMA
utilizing approved WMA technologies. WMA technologies are defined as the use of additives or
processes which allow a reduction in the temperatures at which HMA mixes are produced and
placed. WMA is produced by the use of additives, a water foaming process, or combination of
both. Additives include minerals, chemicals or organics incorporated into the asphalt binder
stream in a dedicated delivery system. The process of foaming injects water into the asphalt
binder stream, just prior to incorporation of the asphalt binder with the aggregate.

Approved WMA technologies may also be used in HMA provided all the requirements specified
herein, with the exception of temperature, are met. However, asphalt mixtures produced at
temperatures in excess of 275 °F (135 °C) will not be considered WMA when determining the
grade reduction of the virgin asphalt binder grade.

Equipment.

Revise the first paragraph of Article 1102.01 of the Standard Specifications to read:

“1102.01 Hot-Mix Asphalt Plant. The hot-mix asphalt (HMA) plant shall be the batch-type,
continuous-type, or dryer drum plant. The plants shall be evaluated for prequalification rating
and approval to produce HMA according to the current Bureau of Materials and Physical
Research Policy Memorandum, “Approval of Hot-Mix Asphalt Plants and Equipment”. Once
approved, the Contractor shall notify the Bureau of Materials and Physical Research to obtain
approval of all plant modifications. The plants shall not be used to produce mixtures
concurrently for more than one project or for private work unless permission is granted in writing
by the Engineer. The plant units shall be so designed, coordinated and operated that they will
function properly and produce HMA having uniform temperatures and compositions within the
tolerances specified. The plant units shall meet the following requirements.”
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Add the following to Article 1102.01(a) of the Standard Specifications.
“(11) Equipment for Warm Mix Technologies.

a. Foaming. Metering equipment for foamed asphalt shall have an accuracy of
1 2 percent of the actual water metered. The foaming control system shall be
electronically interfaced with the asphalt binder meter.

b. Additives. Additives shall be introduced into the plant according to the supplier’s
recommendations and shall be approved by the Engineer. The system for
introducing the WMA additive shall be interlocked with the aggregate feed or
weigh system to maintain correct proportions for all rates of production and batch
sizes.”

Mix Design Verification.

Add the following to Article 1030.04 of the Standard Specifications.
“(e) Warm Mix Technologies.
(1) Foaming. WMA mix design verification will not be required when foaming technology
is used alone (without WMA additives). However, the foaming technology shall only

be used on HMA designs previously approved by the Department.

(2) Additives. WMA mix designs utilizing additives shall be submitted to the Engineer for
mix design verification.”

Construction Requirements.

Revise the second paragraph of Article 406.06(b)(1) of the Standard Specifications to read:

“The HMA shall be delivered at a temperature of 250 to 350 °F (120 to 175 °C).
WMA shall be delivered at a minimum temperature of 215 °F (102 °C).”

Basis of Payment.

This work will be paid at the contract unit price bid for the HMA pay items involved. Anti-strip
will not be paid for separately, but shall be considered as included in the cost of the work.
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WEEKLY DBE TRUCKING REPORTS (BDE)
Effective: June 2, 2012 Revised: April 2, 2015

The Contractor shall submit a weekly report of Disadvantaged Business Enterprise (DBE) trucks
hired by the Contractor or subcontractors (i.e. not owned by the Contractor or subcontractors)
that are used for DBE goal credit.

The report shall be submitted to the Engineer on Department form “SBE 723" within ten
business days following the reporting period. The reporting period shall be Monday through
Sunday for each week reportable trucking activities occur.

Any costs associated with providing weekly DBE trucking reports shall be considered as

included in the contract unit prices bid for the various items of work involved and no additional
compensation will be allowed.
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BITUMINOUS MATERIALS COST ADJUSTMENTS (BDE) (RETURN FORM WITH BID)
Effective: November 2, 2006 Revised: July 1, 2015

Description.  Bituminous material cost adjustments will be made to provide additional
compensation to the Contractor, or credit to the Department, for fluctuations in the cost of
bituminous materials when optioned by the Contractor. The bidder shall indicate on the
attached form whether or not this special provision will be part of the contract and submit the
completed form with his/her bid. Failure to submit the form, or failure to fill out the form
completely, shall make this contract exempt of bituminous materials cost adjustments.

The adjustments shall apply to permanent and temporary hot-mix asphalt (HMA) mixtures,
bituminous surface treatments (cover and seal coats), and preventative maintenance type
surface treatments that are part of the original proposed construction, or added as extra work
and paid for by agreed unit prices. The adjustments shall not apply to bituminous prime coats,
tack coats, crack filling/sealing, joint filling/sealing, or extra work paid for at a lump sum price or
by force account.

Method of Adjustment. Bituminous materials cost adjustments will be computed as follows.

CA = (BPIp - BPIL) x (%ACy / 100) x Q

Where: CA
BPIp

Cost Adjustment, $.

Bituminous Price Index, as published by the Department for the month the
work is performed, $/ton ($/metric ton).

Bituminous Price Index, as published by the Department for the month prior
to the letting for work paid for at the contract price; or for the month the
agreed unit price letter is submitted by the Contractor for extra work paid for
by agreed unit price, $/ton ($/metric ton).

Percent of virgin Asphalt Cement in the Quantity being adjusted. For HMA
mixtures, the % ACy will be determined from the adjusted job mix formula.
For bituminous materials applied, a performance graded or cutback asphalt
will be considered to be 100% ACy and undiluted emulsified asphalt will be
considered to be 65% AC,.

Q = Authorized construction Quantity, tons (metric tons) (see below).

BPIL

%ACy

For HMA mixtures measured in square yards: Q, tons = A x D x (Gnp X 46.8) / 2000. For HMA
mixtures measured in square meters: Q, metric tons = A x D x (G x 1) / 1000. When
computing adjustments for full-depth HMA pavement, separate calculations will be made for the
binder and surface courses to account for their different G, and % ACy.

For bituminous materials measured in gallons:  Q, tons =V x 8.33 Ib/gal x SG / 2000
For bituminous materials measured in liters: Q, metric tons =V x 1.0 kg/L x SG / 1000
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Where: A = Area of the HMA mixture, sq yd (sq m).
D = Depth of the HMA mixture, in. (mm).
Gmp = Average bulk specific gravity of the mixture, from the approved mix design.
\% = Volume of the bituminous material, gal (L).
SG = Specific Gravity of bituminous material as shown on the bill of lading.

Basis of Payment. Bituminous materials cost adjustments may be positive or negative but will
only be made when there is a difference between the BPI_ and BPIp in excess of five percent,
as calculated by:

Percent Difference = {(BPI_ — BPIlp) + BPI_} x 100
Bituminous materials cost adjustments will be calculated for each calendar month in which
applicable bituminous material is placed; and will be paid or deducted when all other contract

requirements for the work placed during the month are satisfied. The adjustments shall not
apply during contract time subject to liquidated damages for completion of the entire contract.
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Return With Bid
ILLINOIS DEPARTMENT OPTION FOR
OF TRANSPORTATION BITUMINOUS MATERIALS COST ADJUSTMENTS
The bidder shall submit this completed form with his/her bid. Failure to submit the form, or

failure to fill out the form completely, shall make this contract exempt of bituminous materials
cost adjustments. After award, this form, when submitted, shall become part of the contract.

Contract No.:

Company Name:

Contractor’s Option:

Is your company opting to include this special provision as part of the contract?

Yes [] No [

Signature: Date:
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STEEL COST ADJUSTMENT (BDE) (RETURN FORM WITH BID)
Effective: April 2, 2004 Revised: July 1, 2015

Description. Steel cost adjustments will be made to provide additional compensation to the
Contractor, or a credit to the Department, for fluctuations in steel prices when optioned by the
Contractor. The bidder shall indicate on the attached form whether or not this special provision
will be part of the contract and submit the completed form with his/her bid. Failure to submit the
form or failure to indicate contract number, company name, and sign and date the form shall
make this contract exempt of steel cost adjustments for all items of steel. Failure to indicate
“Yes” for any item of work will make that item of steel exempt from steel cost adjustment.

Types of Steel Products. An adjustment will be made for fluctuations in the cost of steel used in
the manufacture of the following items:

Metal Piling (excluding temporary sheet piling)
Structural Steel
Reinforcing Steel

Other steel materials such as dowel bars, tie bars, mesh reinforcement, guardrail, steel traffic
signal and light poles, towers and mast arms, metal railings (excluding wire fence), and frames
and grates will be subject to a steel cost adjustment when the pay items they are used in have a
contract value of $10,000 or greater.

The adjustments shall apply to the above items when they are part of the original proposed
construction, or added as extra work and paid for by agreed unit prices. The adjustments shall
not apply when the item is added as extra work and paid for at a lump sum price or by force
account.

Documentation. Sufficient documentation shall be furnished to the Engineer to verify the
following:

(a) The dates and quantity of steel, in Ib (kg), shipped from the mill to the fabricator.

(b) The quantity of steel, in Ib (kg), incorporated into the various items of work covered by
this special provision. The Department reserves the right to verify submitted quantities.
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Method of Adjustment. Steel cost adjustments will be computed as follows:

SCA=QXD

Where: SCA = steel cost adjustment, in dollars
Q = quantity of steel incorporated into the work, in Ib (kg)
D = price factor, in dollars per Ib (kg)

D = MPIy — MPI_

Where: MPIly, =  The Materials Cost Index for steel as published by the Engineering News-
Record for the month the steel is shipped from the mill. The indices will be
converted from dollars per 100 Ib to dollars per Ib (kg).

MPI_ = The Materials Cost Index for steel as published by the Engineering News-
Record for the month prior to the letting for work paid for at the contract
price; or for the month the agreed unit price letter is submitted by the
Contractor for extra work paid for by agreed unit price,. The indices will be
converted from dollars per 100 Ib to dollars per Ib (kg).

The unit weights (masses) of steel that will be used to calculate the steel cost adjustment for the
various items are shown in the attached table.

No steel cost adjustment will be made for any products manufactured from steel having a mill
shipping date prior to the letting date.

If the Contractor fails to provide the required documentation, the method of adjustment will be
calculated as described above; however, the MPIy will be based on the date the steel arrives at
the job site. In this case, an adjustment will only be made when there is a decrease in steel
costs.

Basis of Payment. Steel cost adjustments may be positive or negative but will only be made
when there is a difference between the MPI_ and MPI,, in excess of five percent, as calculated
by:

Percent Difference = {(MPI_ — MPIy) + MPI.} x 100

Steel cost adjustments will be calculated by the Engineer and will be paid or deducted when all
other contract requirements for the items of work are satisfied. Adjustments will only be made
for fluctuations in the cost of the steel as described herein. No adjustment will be made for
changes in the cost of manufacturing, fabrication, shipping, storage, etc.

The adjustments shall not apply during contract time subject to liquidated damages for
completion of the entire contract.
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Attachment

ltem

Unit Mass (Weight)

Metal Piling (excluding temporary sheet piling)
Furnishing Metal Pile Shells 12 in. (305 mm), 0.179 in. (3.80 mm) wall thickness)
Furnishing Metal Pile Shells 12 in. (305 mm), 0.250 in. (6.35 mm) wall thickness)
Furnishing Metal Pile Shells 14 in. (356 mm), 0.250 in. (6.35 mm) wall thickness)

23 Ib/ft (34 kg/m)
32 Ib/ft (48 kg/m)
37 Ib/ft (55 kg/m)

Other piling See plans
Structural Steel See plans for weights
(masses)
Reinforcing Steel See plans for weights
(masses)

Dowel Bars and Tie Bars

6 Ib (3 kg) each

Mesh Reinforcement

63 1b/100 sq ft (310 kg/sq m)

Guardrail
Steel Plate Beam Guardrail, Type A w/steel posts
Steel Plate Beam Guardrail, Type B w/steel posts
Steel Plate Beam Guardrail, Types A and B w/wood posts
Steel Plate Beam Guardrail, Type 2
Steel Plate Beam Guardrail, Type 6
Traffic Barrier Terminal, Type 1 Special (Tangent)
Traffic Barrier Terminal, Type 1 Special (Flared)

20 Ib/ft (30 kg/m)

30 Ib/ft (45 kg/m)

8 Ib/ft (12 kg/m)
305 Ib (140 kg) each
1260 Ib (570 kg) each
730 Ib (330 kg) each
410 Ib (185 kg) each

Steel Traffic Signal and Light Poles, Towers and Mast Arms
Traffic Signal Post
Light Pole, Tenon Mount and Twin Mount, 30 - 40 ft (9 — 12 m)
Light Pole, Tenon Mount and Twin Mount, 45 - 55 ft (13.5 — 16.5 m)
Light Pole w/Mast Arm, 30 - 50 ft (9 — 15.2m)
Light Pole w/Mast Arm, 55 - 60 ft (16.5 — 18 m)
Light Tower w/Luminaire Mount, 80 - 110 ft (24 — 33.5 m)
Light Tower w/Luminaire Mount, 120 - 140 ft (36.5 — 42.5 m)
Light Tower w/Luminaire Mount, 150 - 160 ft (45.5 — 48.5 m)

11 Ib/ft (16 kg/m
14 Ib/ft (21 kg/m
21 Ib/ft (31 kg/m
13 Ib/ft (19 kg/m
19 Ib/ft (28 kg/m
31 Ib/ft (46 kg/m
65 Ib/ft (97 kg/m)
80 Ib/ft (119 kg/m)

P NasNaNa NNt

Metal Railings (excluding wire fence)
Steel Railing, Type SM
Steel Railing, Type S-1
Steel Railing, Type T-1
Steel Bridge Rail

64 Ib/ft (95 kg/m)
39 Ib/ft (58 kg/m)
53 Ib/ft (79 kg/m)
52 Ib/ft (77 kg/m)

Frames and Grates
Frame
Lids and Grates

250 Ib (115 kg)
150 Ib (70 kg)

123




FAU Route 8885 (SIUE North Access Road)
Project ACM-8885(001)

Section 1BR

Madison County

Contract No. 76481

Return With Bid

ILLINOIS DEPARTMENT OPTION FOR
OF TRANSPORTATION STEEL COST ADJUSTMENT

The bidder shall submit this completed form with his/her bid. Failure to submit the form or
properly complete contract number, company name, and sign and date the form shall make this
contract exempt of steel cost adjustments for all items of steel. Failure to indicate “Yes” for any
item of work will make that item of steel exempt from steel cost adjustment. After award, this
form, when submitted shall become part of the contract.

Contract No.:

Company Name:

Contractor’s Option:

Is your company opting to include this special provision as part of the contract plans for the
following items of work?

Metal Piling Yes []
Structural Steel Yes []
Reinforcing Steel Yes []
Dowel Bars, Tie Bars and Mesh Reinforcement Yes []
Guardrail Yes []
Steel Traffic Signal and Light Poles, Towers and Mast Arms Yes []
Metal Railings (excluding wire fence) Yes []
Frames and Grates Yes [ ]
Signature: Date:

of the Standard Specifications for Road and Bridge Construction shall apply.
If any utility adjustment or removal has not been completed when required by the Contractor's

operation, the Contractor should notify the Engineer in writing. A request for an extension of
time will be considered to the extent the Contractor's operations were affected.
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STORM WATER POLLUTION PREVENTION PLAN

" Storm Water Pollution Prevention Plan ENE
llinois Department
of Transportation &
Route Marked Route Section
IFAU 8885 | lN SlUe Entrance Road j ‘ 1BR I
Project Number County Contract Number
|D-98-057-01 | [Madison | [76481 1

This plan has been prepared to comply with the provisions of the National Pollutant Discharge Elimination System (NPDES)
Permit No. ILR10 (Permit ILR10), issues by the lllinois Environmental Protection Agency (IEPA) for storm water discharges
from construction site activities.

| certify under penalty of law that this document and all attachments were prepared under my direction or supervision in
accordance with a system designed to assure that qualified personnel properly gathered and evaluated the information
submitted. Based on my inquiry of the person or persons who manage the system, or those persons directly responsible for
gathering the information, the information submitted is, to the best of my knowledge and belief, true, accurate and complete.
| am aware that there are significant penalties for submitting false information, including the possibility of fine and
imprisonment for knowing violations.

Print Name Title Agency
]Jeffrey L. Keirn 1 |Region 5 Engineer [ |I|Iinois Depart. of Transportation
Signature Date

J% LA /b /10
I. Site Descriptio

A. Provide a description of the project location (include latitude and longitude):

The project is located in Madison County on SN 060-0140 & 0141 carrying North SIUe Entrance Road
over Cahokia Creek, 0.5 miles South of IL 143. Latitude 38.82459, Longitude 89.99397

B. Provide a description of the construction activity which is subject of this plan:

Construction will include deck replacement and scour mitigation of dual structures SN 060-0140 & 0141.
Work will also consist of temporary pavement for crossovers for stage construction, hot-mix asphalt
shoulders, aggregate shoulders, pavement marking, guardrail, earthwork, riprap and all incidental and
collateral work necessary to complete the project as shown on the plans.

9]

. Provide the estimated duration of this project:
This project has a November 1, 2017 completion date plus 15 working days. Approximately 20 months.

D. The total area of the construction site is estimated to be 1.7 acres.

The total area of the site estimated to be disturbed by excavation, grading or other activitesis 1.5  acres.

m

. The following is a weighted average of the runoff coefficient for this project after construction activities are
completed:

0.75

F. List all soils found within project boundaries. Include map unit name, slope information and erosivity:
Wakeland Silt Loam (3333A), a somewhat poorly drained soil with moderately high to high permeability.

This soil is frequently flooded with 0-2% slopes. This soil has a low susceptibility to water erosion and a
low susceptibility to wind erosion.

G. Provide an aerial extent of wetland acreage at the site:
None
Printed 5/4/16 Page 10f9 BDE 2342 (Rev. 09/29/15)
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H. Provide a description of potentially erosive areas associated with this project:
After removal of the south cross-over, the longitudinal ditch slope varies from 1% to 3% from
Sta. 507+73.83 fo Sta. 516+70.60. Erosion Control Blanket will be placed in this area.
I. The following is a description of soil disturbing activities by stages, their locations, and their erosive factors (e.g.
steepness of slopes, length of scopes, efc.):.
Pre-stage 1: Construction of temporary pavement adjacent to existing pavement.

Stage 1: Structure work & scour mitigation under SN 060-0140.
Stage 2: Structure work & scour mitigation under SN 060-0141.

Stage 3: Remove the temporary crossovers, regrade, seed and place other erosion control measures as
needed. After removal of the south cross-over, the longitudinal ditch slope varies from 1% to 3% from
Sta. 507+73.83 to Sta. 516+70.60. Erosion Control Blanket will be placed in this area.

J. See the erosion control plans and/or drainage plans for this contract for information regarding drainage patterns,
approximate slopes anticipated before and after major grading activities, locations where vehicles enter or exit the
site and controls to prevent off site sediment tracking (to be added after contractor identifies locations), areas of soil
disturbance, the location of major structural and non-structural controls identified in the plan, the location of areas
where stabilization practices are expected to occur, surface waters (including wetlands) and locations where storm
water is discharged to surface water including wetlands.

K. Identify who owns the drainage system (municipality or agency) this project will drain into:
‘ lllinois Department of Transportation Right-of-Way ‘

L. The following is a list of General NPDES ILR40 permittees within whose reporting jurisdiction this project is located.
‘ ILR40045 Edwardsville Township & ILR400263 Madison County ‘
M. The following is a list of receiving water(s) and the ultimate receiving water(s) for this site. The location of the
receiving waters can be found on the erosion and sediment control plans:
‘Cahokia Creek to Cahokia Diversion Channel to Mississippi River ‘

N. Describe areas of the site that are to be protected or remain undisturbed. These areas may include steep slopes,
highly erodible soils, streams, stream buffers, specimen trees, natural vegetation, nature preserves, elc.

After removal of the south cross-over, the longitudinal ditch slope varies from 1% to 3% from

Sta. 507+73.83 to Sta. 516+70.60. Erosion Control Blanket will be placed in this area.

O. The following sensitive environmental resources are associated with this project, and may have the potential to be
impacted by the proposed development:
[l Floodplain

[C] Wetland Riparian

[T] Threatened and Endangered Species

[C] Historic Preservation

[C] 303(d) Listed receiving waters for suspended solids, turbidity, or siltation

[[] Receiving waters with Total Maximum Daily Load (TMDL) for sediment, total suspended solids, turbidity, or siltation
[C] Applicable Federal, Tribal, State or Local Programs

[l Other

1. 303(d) Listed receiving waters (fill out this section if checked above):
N/A \

a. The name(s) of the listed water body, and identification of all pollutants causing impairment:

Printed 5/5/16 Page2aof 8 BDE 2342 (Rev. 08/29/15)
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b. Provide a description of how erosion and sediment control practices will prevent a discharge of sediment
resulting from a storm event equal to or greater than a twenty-five (25) year, twenty-four (24) hour rainfall
event:

c. Provide a description of the location(s) of direct discharge from the project site to the 303(d) water body:
d. Provide a description of the location(s) of any dewatering discharges to the M34 and/or water body:

2. TMDL (fill out this section if checked above)
a. The name(s) of the listed water body:

b. Provide a description of the erosion and sediment control strategy that will be incorporated into the site
design that is consistent with the assumptions and requirements of the TMDL:

c. I a specific numeric waste load allocation has been established that would apply to the project's discharges,
provide a description of the necessary steps to meet the allocation:

P. The following pollutants of concern will be associated with this construction project:

<] Soil Sediment Petroleum (gas, diesel, oil, kerosene, hydraulic oil / fluids)
Concrete [< Antifreeze / Coolants

[<] Concrete Truck waste [< Waste water from cleaning construction equipment
Concrete Curing Compounds [[] Other (specify)

[] Solid waste Debris [[] Other (specify)

B¢ Paints [T] Other (specify)

[ Solvents [] Other (specify)

<] Fertilizers / Pesticides [[] Other (specify)

. Controls

This section of the plan addresses the controls that will be implemented for each of the major construction activities
described in |.C. above and for all use areas, borrow sites, and waste sites. For each measure discussed, the Contractor
will be responsible for its implementation as indicated. The Contractor shall provide to the Resident Engineer a plan for
the implementation of the measures indicated. The Contractor and subcontractors, will notify the Resident Engineer of
any proposed changes, maintenance, or modifications to keep construction activities compliant with the Permit ILR10.
Each such Contractor has signed the required certification on forms which are attached to, and are a part of, this plan:

A. Erosion and Sediment Controls: At a minimum, controls must be coordinated, installed, and maintained to:
1. Minimize the amount of soil exposed during construction activity;
2. Minimize the disturbance of steep slopes;
3. Maintain natural buffers around surface waters, direct storm water to vegetated areas to increase sediment
removal and maximize storm water infiltration, unless infeasible;
4. Minimize soil compaction and, unless infeasible, preserve topsoil.

B. Stabilization Practices: Provided below is a description of interim and permanent stabilization practices, including

Printed 5/5(16 Page 3 of 8 BDE 2342 (Rev. 08/28/15)
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site- specific scheduling of the implementation of the practices. Site plans will ensure that existing vegetation is
preserved where attainable and disturbed portions of the site will be stabilized. Stabilization practices may include
but are not limited to: temporary seeding, permanent seeding, mulching, geotextiles, sodding, vegetative buffer
strips, protection of trees, preservation of mature vegetation, and other appropriate measures. Except as provided
below in [I{B){1) and I(B){2), stabilization measures shall be initiated immediately where construction activities have
temporarily or permanently ceased, but in no case more than one (1) day after the construction activity in that
portion of the site has temporarily or permanently ceases on all disturbed portions of the site where construction will
not occur for a period of fourteen (14) or more calendar days.

1. Where the initiation of stabilization measures is precluded by snow cover, stabilization measures shall be
initiated as soon as practicable.

2. On areas where construction activity has temporarily ceased and will resume after fourteen (14) days, a
temporary stabilization method can be used.

The following stabilization practices will be used for this project:

[T Preservation of Mature Vegetation [< Erosion Control Blanket / Mulching

[[] Vegetated Buffer Strips [[] Sodding

[T Protection of Trees [[1 Geotextiles

Temporary Erosion Control Seeding Other (specify) Inlet and Pipe Protection
[71 Temporary Turf (Seeding, Class 7) [ | Other (specify)

[T] Temporary Mulching [[] Other (specify)

Permanent Seeding [] Other (specify)

Describe how the stabilization practices listed above will be utilized during construction:
1. Temporary Erosion Control Seeding - This item will be applied to all bare areas every seven days to
minimize the amount of exposed surface areas.

Earth stockpiles shall be temporarily seeded if they are to remain unused for more than 14 days.

Within the construction limits, areas which may be susceptible to erosion as determined by the Engineer
shall remain undisturbed until full scale construction is underway to prevent unnecessary soil erosion.

2. Inlet and Pipe Protection - This item will be used for the temporary pipes placed with the cross-overs
and at existing pipes for added protection.

Describe how the stabilization practices listed above will be utilized after construction activities have been

completed: :
1. Permanent Seeding - Seeding, Class 2 will be installed per IDOT specifications. Final seeding shall be |
performed as soon as possible.

2. Erosion Control Blankets/Mulching - Erosion control blankets will be left in place over slopes steeper
than 3:1 (V:H) and longitudinal ditches from 1% to 3% and seeded to protect slopes from erosion and
allow seeds to germinate.

Mulch, method 2 will be applied in relatively flat areas to protect the disturbed areas and prevent further
erosion and will be applied to the permanent seeding. Mulch will be paid separately and shall conform to
section 251 of the standard specifications.

C. Structural Practices: Provided below is a description of structural practices that will be implemented, to the degree
attainable, to divert flows from exposed soils, store flows or otherwise limit runoff and the discharge of pollutants
from exposed areas of the site. Such practices may include but are not limited to: perimeter erosion barrier, earth
dikes, drainage swales, sediment fraps, ditch checks, subsurface drains, pipe slope drains, level spreaders, storm
drain inlet protection, rock outlet protection, reinforced soil retaining systems, gabions, and temporary or permanent
sediment basins. The installation of these devices may be subject to Section 404 of the Clean Water Act.

The following stabilization practices will be used for this project:
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[] Perimeter Erosion Barrier ["] Rock Outlet Protection
B4 Temporary Ditch Check <] Riprap

[[] Storm Drain Inlet Protection [[] Gabions

[] Sediment Trap ["] Slope Mattress

[] Temporary Pipe Slope Drain 7] Retaining Walls

[[] Temporary Sediment Basin ["] Slope Walls

[T] Temporary Stream Crossing [7] Concrete Revetment Mats
[] Stabilized Construction Exits [T] Level Spreaders

[T] Turf Reinforcement Mats [7] Other (specify)

[T] Permanent Check Dams [T] Other (specify)

[[] Permanent Sediment Basin [T] Other {specify)

[T] Aggregate Ditch [] Other (specify)

[T] Paved Ditch [7] Other (specify)

Describe how the structural practices listed above will be utilized during construction:
1. Temporary ditch checks - ditch checks will be placed in swales where runoff velocity is high.
All structural practices are shown in detail on the erosion control plans.

Temporary ditch checks shall be located at every 1.5 ft. fall/rise in ditch grade.
Temporary ditch checks, aggregate uses grading no. 3 - remove at end of construction.

Straw bales, hay bales, perimeter erosion barrier and silt fence will not be permitted for temporary or
permanent ditch checks. Ditch checks shall be composed of aggregate (if specified), enviroberm,
triangular silt dikes, georidge and rolled excelsior.

2. Riprap - Placed in the streambed, mainly under SN 060-0140, as shown on the plans.

As soon as reasonable access is available to all locations where water drains away from the project,
temporary ditch checks shall be installed as called out in this plan and directed by the engineer.

All erosion control products furnished shall be specifically recommended by the manufacturer for the use
specified in the erosion control plan. Prior to the approval and use of the product, the contractor shall
submit to the engineer a notarized certification by the producer stating the intended use of the product
and that the physical properties required for this application are met or exceeded. The contractor shall
provide manufacturer installation procedures to facilitate the engineer in construction inspection.

Describe how the structural practices listed above will be utilized after construction activities have been completed:
1. Temporary Ditch Checks — Temporary Dich Checks will remain in place until the Engineer authorizes
the removal.

2. Riprap - Stone Riprap, Class A5 will be left in place.

D. Treatment Chemicals
Will polymer flocculents or treatment chemicals be utilized on this project: [ ] Yes No

If yes above, identify where and how polymer flocculents or treatment chemicals will be utilized on this project.

E. Permanent Storm Water Management Controls: Provided below is a description of measures that will be
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installed during the construction process to control volume and pollutants in storm water discharges that will occur
after construction operations have been completed. The installation of these devices may be subject to Section 404
of the Clean Water act.

1. Such practices may include but are not limited to: storm water detention structures (including wet ponds), storm
water retention structures, flow attenuation by use of open vegetated swales and natural depressions, infiltration
of runoff on site, and sequential systems (which combine several practices).

The practices selected for implementation were determined on the basis of the technical guidance in Chapter 41
(Construction Site Storm Water Pollution Control) of the IDOT Bureau of Design & Environment Manual. If
practices other than those discussed in Chapter 41 are selected for implementation or if practices are applied to
situations different from those covered in Chapter 41, the technical basis for such decisions will be explained
below.

2. Velocity dissipation devices will be placed at discharge locations and along the length of any outfall channel as
necessary to provide a non-erosive velocity flow from the structure to a water course so that the natural physical
and biological characteristics and functions are maintained and protected (e.g. maintenance of hydrologic
conditions such as the hydroperiod and hydrodynamics present prior to the initiation of construction activities).

Description of permanent storm water management controls:
NA

F. Approved State or Local Laws: The management practices, controls, and provisions contained in this plan will be
in accordance with IDOT specifications, which are at least as protective as the requirements contained in the Illinois
Environmental Protection Agency's lllinois Urban Manual. Procedures and requirements specified in applicable
sediment and erosion site plans or storm water management plans approved by local officials shall be described or
incorporated by reference in the space provided below. Requirements specified in sediment and erosion site plans,
site permits, storm water management site plans or site permits approved by local officials that are applicable to
protecting surface water resources are, upon submittal of an NOI, to be authorized to discharge under the Permit
ILR10 incorporated by reference and are enforceable under this permit even if they are not specifically included in
the plan.

Description of procedures and requirements specified in applicable sediment and erosion site plans or storm water
management plans approved by local officials:

INA

G. Contractor Required Submittals: Prior to conducting any professional services at the site covered by this plan, the
Contractor and each subcontractor responsible for compliance with the permit shall submit to the Resident Engineer
a Contractor Certification Statement, BDE 2342a.
1. The Contractor shall provide a construction schedule containing an adequate level of detail to show major
activities with implementation of pollution prevention BMPs, including the following items:

Approximate duration of the project, including each stage of the project

Rainy season, dry season, and winter shutdown dates

Temporary stabilization measures to be employed by contract phases

Mobilization time frame

Mass clearing and grubbing/roadside clearing dates

Deployment of Erosion Control Practices

Deployment of Sediment Control Practices (including stabilized construction entrances/exits)

Deployment of Construction Site Management Practices (including concrete washout facilities, chemical

storage, refueling locations, etc.)

Paving, saw-cutting, and any other pavement related operations

Major planned stockpiling operations

+ Time frame for other significant long-term operations or aclivities that may plan non-storm water
discharges such as dewatering, grinding, etc.

* Permanent stabilization activities for each area of the project

2. The Contractor and each subcontractor shall provide, as an attachment to their signed Contractor Certification
Statement, a discussion of how they will comply with the requirements of the permit in regard to the following
items and provide a graphical representation showing location and type of BMPs to be used when applicable:
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¢ Vehicle Entrances and Exits - ldentify type and location of stabilized construction entrances and exits to
be used and how they will be maintained.

= Material delivery, Storage, and Use - Discuss where and how materials including chemicals, concrete
curing compounds, petroleum products, etc. will be stored for this project.

¢ Stockpile Management - ldentify the location of both on-site and off-site stockpiles. Discuss what BMPs
will be used to prevent pollution of storm water from stockpiles.

+ Waste Disposal - Discuss methods of waste disposal that will be used for this project.

+ Spill Prevention and Control - Discuss steps that will be taken in the event of a material spill (chemicals,
concrete curing compounds, petroleum, etc.).

e Concrete Residuals and Washout Wastes - Discuss the location and type of concrete washout facilities
to be used on this project and how they will be signed and maintained.

« Litter Management - Discuss how litter will be maintained for this project {education of employees,
number of dumpsters, frequency of dumpster pick-up, etc.).

+ Vehicle and Equipment Cleaning and Maintenance - Identify where equipment cleaning and
maintenance locations for this project and what BMPs will be used to ensure containment and spill
prevention.

« Dewatering Activities - |dentify the controls which will be used during dewatering operations to ensure
sediments will not leave the construction site.

¢ Polymer Flocculants and Treatment Chemicals - Identify the use and dosage of treatment chemicals and
provide the Resident Engineer with Material Safety Data Sheets. Describe procedures on how the
chemicals will be used and identify who will be responsible for the use and application of these
chemicals. The selected individual must be trained on the established procedures.

¢ Additional measures indicated in the plan.

lll. Maintenance
When requested by the Contractor, the Resident Engineer will provide general maintenance guides to the Contractor for
the practices associated with this project. The following additional procedures will be used to maintain, in good and
effective operating conditions, the vegetation, erosion and sediment control measures and other protective measures
identified in this plan. It will be Contractor's responsibility to attain maintenance guidelines for any manufactured BMPs
which are to be installed and maintained per manufacture's specifications.

1. Seeding - all erodible bare earth will be temporarily seeded on a weekly basis to minimize the amount of
erodible surface within the contract limits.

2. Erosion control blanket/mulching - any areas that fail will be repaired immediately.

3. Ditch checks - sediment will be removed if the integrity of the ditch check is in jeopardy. Any ditch checks
which fails will be repaired or replaced immediately.

All maintenance of erosion control systems will be the responsibility of the contractor until construction is
complete and accepted by IDOT after final inspection. All locations where vehicles enter and exit the
construction site and all other areas subject to erosion should also be inspected periodically.

Inspection of these areas shall be made at least once every seven days and within 24 hours of the end of
each 0.5 inches or greater rainfall, or an equivalent snowfall. The project shall additionally be inspected by
the construction field engineer on a bi-weekly basis to determine that erosion control efforts are in place and
effective and if other erosion control work is necessary.

The tempaorary erosion control systems shall be removed as directed by the engineer after use is no longer
needed. The cost of this removal shall be included in the unit bid price for the temporary erosion control
system.

IV. Inspections

Printed 5/5/16 Paga 7 of 8 BDE 2342 (Rev. 08/29/15)
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Qualified personnel shall inspect disturbed areas of the construction site which have not yet been finally stabilized,
structural control measures, and locations where vehicles and equipment enter and exit the site using IDOT Storm Water
Pollution Prevention Plan Erosion Control Inspection Report (BC 2259). Such inspections shall be conducted at least
once every seven (7) calendar days and within twenty-four (24 ) hours of the end of a storm or by the end of the following
business or work day that is 0.5 inch or greater or equivalent snowfall.

Inspections may be reduced to once per month when construction activities have ceased due to frozen conditions.
Weekly inspections will recommence when construction activities are conducted, or if there is 0.5" or greater rain event,
or a discharge due fo snowmelt occurs.

If any violation of the provisions of this plan is identified during the conduct of the construction work covered by this plan,
the Resident Engineer shall notify the appropriate IEPA Field Operations Section office by e-mail at:
epa.swnoncomp@illinois.aov, telephone or fax within twenty-four (24) hours of the incident. The Resident Engineer shall
then complete and submit an "Incidence of Non-Compliance” (ION) report for the identified violation within five (5) days
of the incident. The Resident Engineer shall use forms provided by |IEPA and shall include specific information on the
cause of noncompliance, actions which were taken to prevent any further causes of noncompliance, and a statement
detailing any environmental impact which may have resulted from the noncompliance. All reports of non-compliance
shall be signed by a responsible authority in accordance with Part VI. G of the Permit ILR10.

The Incidence of Non-Compliance shall be mailed to the following address:

Hlinois Environmental Protection Agency
Division of Water Pollution Control

Attn: Compliance Assurance Section
1021 North Grand East

Post Office Box 19276

Springfield, llinois 62794-9276

Additional Inspections Required:
No

V. Failure to Comply

Failure to comply with any provisions of this Storm Water Pollution Prevention Plan will result in the implementation of a
National Pollutant Discharge Elimination System/Erosion and Sediment Control Deficiency Deduction against the
Contractor and/or penalties under the Permit ILR10 which could be passed on to the Contractor.

Printed 5/5(16 Page 8 of 8 BDE 2342 (Rev. 08/28/15)
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llinois Department
of Transportation Contractor Certification Statement

Prior to conducting any professional services at the site covered by this contract, the Contractor and every subcontractor
must complete and return to the Resident Engineer the following certification. A separate certification must be submitted by
each firm. Attach to this certification all items required by Section I.G of the Storm Water Pollution Prevention Plan
(SWPPP) which will be handled by the Contractors/subcontractor completing this form.

Route Marked Route Section

Project Number County Contract Number

This certification statement is a part of SWPPP for the project described above, in accordance with the General NPDES
Permit No. ILR10 issued by the lllinois Environmental Protection Agency.

| certify under penalty of law that | understand the terms of the Permit No. ILR10 that authorizes the storm water discharges
associated with industrial activity from the construction site identified as part of this certification.

In addition, | have read and understand all of the information and requirements stated in SWPPP for the above mentioned
project; | have received copies of all appropriate maintenance procedures; and, | have provided all documentation required
to be in compliance with the Permit ILR10 and SWPPP and will provide timely updates to these documents as necessary.

[] Contractor
[7] Sub-Contractor

Print Name Signature
Title Date

Name of Firm Telephone
Street Address City/State/Zip

Items which the Contractor/subcontractor will be responsible for as required in Section 11.G. of SWPPP:

Printed 5/5/16 Page 9 of 9 BDE 2342 (Rev. 09/29/15)
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404 PERMIT
R
DEPARTMENT OF THE ARMY
ST. LOUIS DISTRICT CORPS OF ENGINEERS
1222 SPRUCE STREET
ST. LOUIS, MISSOURI 63103-2833
REPLY TO
ATTENTION OF:
May 2, 2016

Regulatory Branch

File Number: MVS-2016-323

Ilinois Department of Transportation
Division of Highway/District 8

1102 Eastport Plaza Drive
Collinsville, IL 62234-6198

Dear Mr. Keirn:

We have reviewed your application prepared by your office received on April 26, 2016, in
regard to the project known as N-SIUE Entrance Road over Cahokia Creek, Madison County,
Illinois. Based on the submitted plans, approximately 0.07-acres of Cahokia Creek will be
impacted. This letter authorizes the placement of rip rap for scour countermeasures at the bridge
location crossing Cahokia Creek. Rip rap length will be approximately 200 linear feet along the
bank of Cahokia Creek. More specifically, the project is located within Section 4, Township 4
North, Range 08 West of the 3" Principal Meridian, Madison County, Illinois.

Based upon a review of the U.S. Geological Survey 7.5-minute topographical map, National
Wetland Inventory map, aerial photos, a site visit on April 29%, 2016 and the submittal, we have
determined that Cahokia Creek would possess an ordinary high water elevation at this location
and would be considered jurisdictional waters of the United States. Therefore, the placement of
fill material below the ordinary high water elevation or within jurisdictional wetlands requires a
permit from this office.

The Corps of Engineers has determined that this activity will have no affect on endangered
species, and is authorized under Section 404 of the Clean Water Act by an existing Department
of the Army nationwide permit for Linear Transportation Projects, as described in the February
21, 2012, Federal Register, Reissuance of Nationwide Permits; Notice (77 FR 10273), Appendix
A (B)(14). This verification is valid until March 18, 2017, unless the District Engineer modifies,
suspends, or revokes the nationwide permit authorization in accordance with 33 CFR 330.5(d). If
you commence, or are under contract to commence, this activity before the nationwide permit
expires, you will have 12 months after the date the nationwide permit expires or is modified,
suspended, or revoked, to complete the activity under the present terms and conditions of this
nationwide permit. Enclosed is a copy of the nationwide permit and conditions and management
practices with which you must comply. The District Engineer has further conditioned the
permit to include the following special conditions:

1.  The permittee must notify the Corps should any changes in size, location or

methods to accomplish the work occur. Changes could potentially require additional
authorizations from the Corps as well as other Federal, state or local agencies.
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2.  Permittee shall allow representatives from the Corps office to inspect the
authorized activity at any time deemed necessary to ensure compliance with permit
conditions.

3.  All unused excavated material shall be placed on an upland site and should not
impact any jurisdictional waters of the United States. If you believe you may impact
any wetlands or jurisdictional waters with the remaining excavated material you
shall contact our office prior to completing the work.

4. All terms and conditions of water quality certification issued by the State of Illinois
under Section 401 of the Clean Water Act are hereby incorporated and made
conditions of this permit.

In accordance with General Condition number 30 of the Nationwide Permit, a compliance
certification (Attachment A of this package) must be completed within 30 days of project
completion or the permit issuance may be revoked and considered null and void.

The Illinois Environmental Protection Agency Division of Water Pollution Control
(IEPA/WPC) has conditionally issued general Section 401 Water Quality Certification for
nationwide permit 14. The nationwide permits that have been conditionally issued general
Section 401 Water Quality Certification are subject to the special conditions and three general
conditions (see enclosure). These conditions are part of the Corps permit. You may contact Mr.
Dan Heacock at (217) 782-3362 for more information on water quality certification issues.

This determination is applicable only to the permit program administered by the Corps of
Engineers. It does not eliminate the need to obtain other federal, state or local approvals before
beginning work. This permit verification does not convey property rights, nor authorize any
injury to property or invasion of other rights.

You are reminded that the permit is based on submitted plans. Variations from these plans
shall constitute a violation of Federal law and may result in the revocation of the permit. If this
nationwide permit is modified, reissued, or revoked during this period, the provisions described
at 33 CFR 330.6(b) will apply.

The jurisdictional determination for this project is considered a preliminary jurisdictional
determination (PJD) in accordance with Corps regulations at 33 CFR Part 331. APID isan
expedited determination that does not require interagency coordination, but is also not
appealable. If you consent to the findings of this PJD, please sign and date the enclosed
Preliminary Jurisdictional Determination Form and return it to this office at the letterhead
address. If you do not agree with the PJD, you may request an Approved Jurisdictional
Determination, which may be appealed, by contacting our office for further instruction.
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If you have any questions, please contact Chris Hopfinger at (314) 331-8171. Please refer
to file number MVS-2016-323. The St. Louis District Regulatory Branch is committed to
providing quality and timely service to our customers. In an effort to improve customer service,
please take a moment to go to our Customer Service Survey found on our web site at
http://corpsmapu.usace.army.mil/cm_apex/f?p=regulatory_survey.

Sincerely,
7@% Q. MMt o
Keith McMullen
Tllinois Section Chief
Regulatory Branch
Enclosures
Diedrichson, IDNR

Heacock, IEPA
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ATTACHMENT A

COMPLETED WORK CERTIFICATION

Date of Issuance: May 2, 2016
File Number: MVS-2016-323
Name of Permittee: Jeffrey L. Keirn, P.E. — Deputy Director of Highways IDOT
River Basin/County/State: Mississippi River/Madison/Illinois
Project Manager: Chris Hopfinger
Upon completion of this activity authorized by this permit and any mitigation required by the
permit, sign this certification and return it to the following address:
U.S. Army Corps of Engineers
Attn: Regulatory Branch (OD-F)
1222 Spruce Street
St. Louis, Missouri 63103-2833
(Please note that your permitted activity is subject to a compliance inspection by a U.S. Army
Corps of Engineers representative. If you fail to comply with this permit, you are subject to
permit suspension, modification or revocation.)
[ hereby certify that the work authorized by the above referenced permit has been

completed in accordance with the terms and conditions of the said permit, and required
mitigation was completed in accordance with the permit conditions.

Signature of Permittee Date
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PRELIMINARY JURISDICTIONAL DETERMINATION FORM

This preliminary JD finds that there “may be” waters of the United States on the subject project site, and identifies
all aquatic features on the site that could be affected by the proposed activity, based on the following information:

District Office ISt. Louis District File/ORM # [MV§-2016-323 PID Date: IApr 29,2016
State I]L City/County IEdwardsvillel Madison County
Name/
Nearest Waterbody: |Cahokia Creek Address of [IDOT District 8
Person 1102 Eastport Plaza Drive
Location: TRS, . - Requesting |Collinsville, IL 62234-6198
. |Latitude (NAD®3) = 38.824 q g >
Latlong or UTM: {; 1 gitude (NADS3) = -89.993 PID

Identify (Estimate) Amount of Waters in the Review Area: | Name of Any Water Bodies  Tidal: [
Stream Flow: on the Site [dentified as

Non-Wetland Waters:
Ii jon 1 . Non-Tidal: I
200 linear ft |l5 \mdlh’.()? acres Perennial Section 10 Waters
. ™ Office (Desk) Determination
. Ci d JHigbi
Wetlands: I acre(s) C:’a"s": 1 IRfve,—im 7 Field Determination: Date of Field Trip: lApr 29,2016

SUPPORTING DATA: Data reviewed for preliminary JD (check all that apply - checked items should be included in case file and, where checked
and requested, appropriately reference sources below):

7 Maps, plans, plots or plat submitted by or on behalf of the applicant/consultant: [IDoT
r Data sheets prepared/submitted by or on behalf of the applicant/consultant.

I~ Office concurs with data sheets/delineation report.

- Office does not concur with data sheets/delineation report.
Data sheets prepared by the Corps
Corps navigable waters’ study:
U.S. Geological Survey Hydrologic Atlas:

" USGS NHD data.

r~ USGS 8 and 12 digit HUC maps.
U.S. Geological Survey map(s). Cite quad name: f1L, Bawardsville
USDA Natural Resources Conservation Service Soil Survey. Citation: [IL-Madison
National wetlands inventory map(s). Cite name: |
State/Local wetland inventory map(s): |
FEMA/FIRM maps:|
100-year Floodplain Elevation is: |
Photographs: 7 Aerial (Name & Date): [Google Barth - April 29, 2016

i~ Other (Name & Date):

Previous determination(s). File no. and date ot response letter: I
Other information (please specify): [

aA

A

b B R B B T B S B

' Signature and Date of PmRagucsunnglmma;y JD
(REQUIRED) (REQUIRED unless obtai g isimp )

EXPLANATION OF PRELIMINARY AND APPROVED JURISDICTIONAL DETERMINATIONS:
1. The Corps of Engineers believes that there may be jurisdictional waters of the United States on the subject site, and the permit applicant or other affected party who requested this preliminary JD is
hereby advised of his or her option to request and obtain an approved jurisdictional determination (JD) for that site. Nevertheless, the permit applicant or other person who requested this preliminary JD
has declined to exercise the option to obtain an approved JD in this instance and at this time.
2. In any circumstance where a permit applicant obtains an individual permit, or a Nationwide General Permit (NWP) or other general permit verificati iring * ion notification” (PCN),
or requests verification for a non-reporting NWP or other general pcrmlL and the permit applicant has not requested an approved JD for the activity, the permlt appllcant is hereby made aware of the
following: (1) the permit applicant has elected to seek a permit auth based on a preliminary JD, which does not make an official determination of jurisdictional waters; (2) that the applicant has
the option to request an approved JD before accepting the terms and conditions of the permit authorization, and that basing a permit authorization on an approved JD could possibly result in less
compensatory mitigation being required or different special conditions; (3) that the applicant has the right to request an individual permit rather than accepting the terms and conditions of the NWP or
other general permit authorization; (4) that the appli can accept a permit authorization and thereby agree to comply with all the terms and it of that permit, including whatever mitif
requirements the Corps has determined to be necessary; (5) that undertaking any activity in reliance upon the subject permit authorization without an app d JD 1 the applicant’s
acceptance of the use of the preliminary JD, but that either form of JD will be processed as soon as is prsmuable (6) accepting a permit authorization (e.g., signing a proffered individual permit) or
undertaking any activity in reliance on any form of Corps permit 1 based on a preli y JD T that all wetlands and other water bodies on the site affected in any way by
that activity are jurisdictional waters of the United States, and precludes any chall to such jurisdiction in any administrative or judicial i or enfi action, or in any administrative
appeal or in any Federal court; and (7) whether the applicant elecls to use either an approved JD or a preliminary JD, that JD will be processed as soon as is practicable. Further, an approved ID, a
proffered individual permit (and all terms and conditions contained therein), or individual permit denial can be administratively appealed pursuant to 33 C.F.R. Part 331, and that in any administrative
appeal, jurisdictional issues can be raised (see 33 C.F.R. 331.5(a)(2)). If, during that administrative appeal, it becomes necessary to make an official determination whether CWA jurisdiction exists over a
site, or to provide an official delineation of jurisdictional waters on the site, the Corps will provide an approved JD to accomplish that result, as soon as is practicable.
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STATE OF ILLINOIS
CLEAN WATER ACT SECTION 401 WATER QUALITY CERTIFICATION
2012 GENERAL AND SPECIFIC CONDITIONS
NWP 14 — LINEAR TRANSPORTATION PROJECTS

These conditions ensure that the activities carried out under Nationwide Permits (NWPs) do not violate
the Water Quality Standards of the State of Illinois resulting in permanent damage to habitat, increased
turbidity, reduced bank and channel stability, and/or impacts to the biological and chemical integrity of
the waters. These conditions are in addition to, not a replacement for, those conditions included by the
federal authorities. Proposed projects authorized by the NWPs listed above that cannot be conducted
within the conditions listed below must apply for individual Clean Water Act Section 401 Water
Quality Certification.

Applications for certification should be sent to the Illinois Environmental Protection Agency, Division
of Water Pollution Control, 1021 North Grand Avenue East, P.O. Box 19276, Springfield, Illinois,
62794-9276. An issued certification becomes part of the Clean Water Act Section 404 Permit.
Therefore, it expires with the 404 Permit unless explicitly stated otherwise.

GENERAL CONDITIONS FOR ALL NWPs

1. An individual 401 water quality certification will be required for any activities permitted under these
Nationwide Permits for discharges to waters designated by the State of Illinois as Outstanding
Resource Waters under 35 Ill. Adm. Code 302.105(b).

2. Projects requiring authorization under Section 404 of the Clean Water Act must implement Best
Management Practices (BMPs) to protect water quality, preserve natural hydrology and minimize
the overall impacts to aquatic resources during and after construction. If the project involves a water
with an approved Total Maximum Daily Load (TMDL) allocation for any parameter, measures
which ensure consistency with the assumption and requirements of the TMDL shall be included.
TMDL program information and water listings are available at www.epa.state.il.us/water/tmdl/. If
the project involves an impaired water listed on the Illinois Environmental Protection Agency's
Section 303(d) list for suspended solids, turbidity, or siltation, measures designed for at least a 25-
year, 24-hour rainfall event shall be incorporated. Impaired waters are identified at
www.epa.state.il.us/water/tmdl/303d-list.html.

3. Prior to proceeding with any work in accordance with any Nationwide Permit, potential impacts to
threatened or endangered species shall be identified through use of the State's Ecological
Compliance Assessment Tool (EcoCAT) at http://dnrecocat.state.il.us/ecopublic/. If potential
impacts to State threatened or endangered species are identified, the Illinois Department of Natural
Resources shall be consulted with.

SPECIFIC CONDITIONS FOR NWP 14 — Linear Transportation Projects

1. The affected area of the stream channel shall not exceed 300 linear feet, as measured along the
stream corridor.

2. Any spoil material excavated, dredged or otherwise produced must not be returned to the waterway
but must be deposited in a self-contained area in compliance with all state statutes, as determined by
the Illinois EPA.
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3. Any backfilling must be done with clean material and placed in a manner to prevent violation of
applicable water quality standards.

4. The applicant shall not cause:
A. violation of applicable provisions of the Illinois Environmental Protection Act;
B. water pollution defined and prohibited by the Illinois Environmental Protection Act;
C. violation of applicable water quality standards of the Illinois Pollution Control Board, Title 35,
Subtitle C: Water Pollution Rules and Regulation; or
D. interference with water use practices near public recreation areas or water supply intakes.

5. All areas affected by construction shall be mulched and seeded as soon after construction as

possible. The applicant shall undertake necessary measures and procedures to reduce erosion during
construction. Interim measures to prevent erosion during construction shall be taken and may

include the installation of sedimentation basins and temporary mulching. All construction within the
waterway shall be conducted during zero or low flow conditions. The applicant shall be responsible

for obtaining an NPDES Storm Water Permit prior to initiating construction if the construction
activity associated with the project will result in the disturbance of 1 (one) or more acres, total land
area. An NPDES Storm Water Permit may be obtained by submitting a properly completed Notice
of Intent (NOI) form by certified mail to the Agency's Division of Water Pollution Control, Permit
Section.

6. The applicant shall implement erosion control measures consistent with the “Illinois Urban Manual”

(IEPA/USDA, NRCS; 2011).

7. Temporary work pads, cofferdams, access roads and other temporary fills shall be constructed of
clean coarse aggregate or non-erodible non-earthen fill material that will not cause siltation.

Sandbags, pre-fabricated rigid materials, sheet piling, inflatable bladders and fabric lined basins may

be used for temporary facilities.

8. The applicant for Nationwide Permit 14 that uses temporary work pads, cofferdams, access roads

and other temporary fills in order to perform work in creeks, streams, or rivers shall maintain flow in

these waters by utilizing dam and pumping, fluming, culverts or other such techniques.
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ol Nationwide

U.S Army Corps
Of Engineers

St. Louis District
[

No. 14, LINEAR TRANSPORTATION PROJECTS
(NWP Final Notice, 77 FR 10273)

Activities required for the construction, expansion,
modification, or improvement of linear transportation projects (e.g.,
roads, highways, railways, trails, airport runways, and taxiways) in
waters of the United States. For linear transportation projects in non-
tidal waters, the discharge cannot cause the loss of greater than 1/2-
acre of waters of the United States. For linear transportation projects
in tidal waters, the discharge cannot cause the loss of greater than
1/3-acre of waters of the United States. Any stream channel
maodification, including bank stabilization, is limited to the minimum
necessary to construct or protect the linear transportation project; such
maodifications must be in the immediate vicinity of the project.

This NWP also authorizes temporary structures, fills, and
work necessary to construct the linear transportation project,
Appropriate measures must be taken to maintain normal downstream
fiows and minimize flooding to the maximum extent practicable, when
temporary structures, work, and discharges, including cofferdams, are
necessary for construction activities, access fills, or dewatering of
construction sites. Temporary fills must consist of materials, and be
placed in a manner, that will not be eroded by expected high flows.
Temporary fills must be removed in their entirety and the affected
areas returned to pre-construction elevations. The areas affected by
temporary fills must be revegetated, as appropriate.

This NWP cannot be used to authorize non-linear features
commonly associated with transportation projects, such as vehicle
maintenance or sterage buildings, parking lots, train stations, or
aircraft hangars.

Notification: The permittee must submit a pre-construction
notification to the district engineer prior to commencing the activity if:
(1) the loss of waters of the United States exceeds 1/10-acre; or (2)
there is a discharge in a special aquatic site, including wetlands. (See
general condition 31.) (Sections 10 and 404)

Note: Some discharges for the construction of farm roads or
forest roads, or temporary roads for moving mining equipment, may
qualify for an exemption under Section 404(f) of the Clean Water Act
(see 33 CFR 323.4).

NATIONWIDE PERMIT CONDITIONS

Note: To qualify for NWP authorization, the prospective permittee
must comply with the following general conditions, as applicable, in
addition to any regional or case-specific conditions imposed by the
division engineer or district engineer. Prospective permittees should
contact the appropriate Corps district office to determine if regional
conditions have been imposed on an NWP. Prospective permittees
should also contact the appropriate Corps district office to determine
the status of Clean Water Act Section 401 water quality certification
and/ or Coastal Zone Management Act consistency for an NWP.

Every person who may wish to obtain permit authorization under one
or more NWPs, or who is currently relying on an existing or prior
permit authorization under one or more NWPs, has been and is on
notice that all of the provisions of 33 CFR 330.1 through 330.6 apply to
every NWP authorization. Note especially 33 CFR 330.5 relating to the
modification, suspension, or revocation of any NWP authorization.
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Permit Summary

1. Navigation. (a) No activity may cause more than a minimal adverse
effect on navigation.

(b) Any safety lights and signals prescribed by the U.S. Coast
Guard, through regulations or otherwise, must be installed and
maintained at the permittee's expense on authorized facilities in
navigable waters of the United States.

(c) The permittee understands and agrees that, if future operations
by the United States require the removal, relocation, or other
alteration, of the structure or work herein authorized, or if, in the
opinion of the Secretary of the Army or his authorized representative,
said structure or work shall cause unreasonable obstruction to the free
navigation of the navigable waters, the permittee will be required, upon
due notice from the Corps of Engineers, to remove, relocate, or alter
the structural work or obstructions caused thereby, without expense to
the United States. No claim shall be made against the United States
on account of any such removal or alteration.

2. Aquatic Life Movements. No activity may substantially disrupt the
necessary life cycle movements of those species of aquatic life
indigenous to the waterbody, i ) those sp that normally
migrate through the area, unless the activity's primary purpose is to
impound water. All permanent and temporary crossings of
waterbodies shall be suitably culverted, bridged, or otherwise designed
and constructed to maintain low flows to sustain the movement of
those aquatic species.

3. Spawning Areas. Activities in spawning areas during spawning
seasons must be avoided to the maximum extent practicable.
Activities that result in the physical destruction (e.g., through
excavation, fill, or downstream smothering by substantial turbidity) of
an important spawning area are not authorized.

4. Migratory Bird Breeding Areas. Activities in waters of the United
States that serve as breeding areas for migratory birds must be
avoided to the maximum extent practicable.

5. Shellfish Beds. No activity may occur in areas of concentrated
shellfish populations, unless the activity is directly related to a shellfish
harvesting activity authorized by NWPs 4 and 48, or is a shellfish
seeding or habitat restoration activity authorized by NWP 27.

6. Suitable Material. No activity may use unsuitable material (e.g.,
trash, debris, car bodies, asphalt, etc.). Material used for construction
or discharged must be free from toxic pollutants in toxic amounts (see
Section 307 of the Clean Water Act).

7. Water Supply Intakes. No activity may occur in the proximity of a
public water supply intake, except where the activity is for the repair or
improvement of public water supply intake structures or adjacent bank
stabilization.

8. Adverse Effects From Impoundments. If the activity creates an
impoundment of water, adverse effects to the aquatic system due to
accelerating the passage of water, and/or restricting its flow must be
minimized to the maximum extent practicable.
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9. Management of Water Flows. To the maximum extent practicable,
the pre-construction course, condition, capacity, and location of open
waters must be maintained for each activity, including stream
channelization and storm water management activities, except as
provided below. The activity must be constructed to withstand
expected high flows. The activity must not restrict or impede the
passage of normal or high flows, unless the primary purpose of the
activity is to impound water or manage high flows. The activity may
alter the pre-construction course, condition, capacity, and location of
open waters if it benefits the aquatic environment (e.g., stream
restoration or relocation activities).

10. Fills Within 100-Year Floodplains. The activity must comply with
applicable FEMA-approved state or local floodplain management
requirements.

11. Equipment. Heavy equipment working in wetlands or mudflats
must be placed on mats, or other measures must be taken to minimize
soil disturbance.

12. Soil Erosion and Sediment Controls. Appropriate soil erosion
and sediment controls must be used and maintained in effective
operating condition during construction, and all exposed soil and other
fills, as well as any work below the ordinary high water mark or high
tide line, must be permanently stabilized at the earliest practicable
date. Permittees are encouraged to perform work within waters of the
United States during periods of low-flow or no-flow.

13. Removal of Temporary Fills. Temporary fills must be removed in
their entirety and the affected areas returned to pre-construction
elevations. The affected areas must be revegetated, as appropriate.

14. Proper Maintenance. Any authorized structure or fill shali be
properly maintained, including maintenance to ensure public safety,
and compliance with applicable NWP general conditions, as well as
any activity-specific conditions added by the district engineer to an
NWP authorization.

15. Single and Complete Project. The activity must be a single and
complete project. The same NWP cannot be used more than once for
the same single and complete project.

16. Wild and Scenic Rivers. No activity may occur in a component of
the National Wild and Scenic River System, or in a river officially
designated by Congress as a “study river” for possible inclusion in the
system while the river is in an official study status, unless the
appropriate Federal agency with direct management responsibility for
such river, has determined in writing that the proposed activity will not
adversely affect the Wild and Scenic River designation or study status.
Information on Wild and Scenic Rivers may be obtained from the
appropriate Federal land management agency responsible for the
designated Wild and Scenic River or study river (e.g., National Park
Service, U.S. Forest Service, Bureau of Land Management, U.S. Fish
and Wildlife Service).

17. Tribal Rights. No activity or its operation may impair reserved
tribal rights, including, but not limited to, reserved water rights and
treaty fishing and hunting rights.

18. Endangered Species. (a) No activity is authorized under any
NWP which is likely to directly or indirectly jeopardize the continued
existence of a threatened or endangered species or a species
proposed for such designation, as identified under the Federal
Endangered Species Act (ESA), or which will directly or indirectly
destroy or adversely modify the critical habitat of such species. No
activity is authorized under any NWP which "may affect” a listed
species or critical habitat, unless Section 7 consultation addressing
the effects of the proposed activity has been completed.
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(b) Federal agencies should follow their own procedures for
complying with the requirements of the ESA. Federal permittees must
provide the district engineer with the appropriate documentation to
demonstrate compliance with those requirements. The district
engineer will review the documentation and determine whether
it is sufficient to address ESA compliance for the NWP activity, or
whether additional ESA consultation is necessary.

(c) Non-federal permittees must submit a pre-construction
notification to the district engineer if any listed species or designated
critical habitat might be affected or is in the vicinity of the project, or if
the project is located in designated critical habitat, and shall not begin
work on the activity until notified by the district engineer that the
requirements of the ESA have been satisfied and that the activity is
authorized. For activities that might affect Federally-listed endangered
or threatened species or designated critical habitat, the pre-
construction notification must include the name(s) of the endangered
or threatened species that might be affected by the proposed work or
that utilize the designated critical habitat that might be affected by the
proposed work. The district engineer will determine whether the
proposed activity “may affect” or will have “no effect” to listed species
and designated critical habitat and will notify the non-Federal applicant
of the Corps’ determination within 45 days of receipt of a complete
pre-construction notification. In cases where the non-Federal applicant
has identified listed species or critical habitat that might be affected or
is in the vicinity of the project, and has so notified the Corps, the
applicant shall not begin work until the Corps has provided notification
the proposed activities will have “no effect” on listed species or critical
habitat, or until Section 7 consultation has been completed. If the non-
Federal applicant has not heard back from the Corps within 45 days,
the applicant must still wait for notification from the Corps.

(d) As a result of formal or informal consultation with the FWS or
NMFS the district engineer may add species-specific regional
endangered species conditions to the NWPs.

(e) Authorization of an activity by a NWP does not autherize the
“take” of a threatened or endangered species as defined under the
ESA. In the absence of separate authorization (e.g., an ESA Section
10 Permit, a Biological Opinion with “incidental take” provisions, etc.)
from the U.S. FWS or the NMFS, The Endangered Species Act
prohibits any person subject to the jurisdiction of the United States to
take a listed species, where “take” means to harass, harm, pursue,
hunt, shoot, wound, kill, trap, capture, or collect, or to attempt to
engage in any such conduct. The word “harm” in the definition of
“take" means an act which actually kills or injures wildlife. Such an act
may include significant habitat modification or degradation where it
actually kills or injures wildlife by significantly impairing essential
behavioral patterns, including breeding, feeding or sheltering.

(f) Information on the location of threatened and endangered
species and their critical habitat can be obtained directly from the
offices of the U.S. FWS and NMFS or their world web pages at
http:/fwww.fws.gov/ ot http://www.fws.gov/ipac and

hitp://www.noaa. gov/fisheries. html respectively.

19. Migratory Birds and Bald and Golden Eagles. The permittee is
responsible for obtaining any “take” permits required under the U.S.
Fish and Wildlife Service's regulations governing compliance with the
Migratory Bird Treaty Act or the Bald and Golden Eagle Protection Act.
The permittee should contact the appropriate local office of the U.S.
Fish and Wildlife Service to determine if such “take” permits are
required for a particular activity.

20. Historic Properties. (a) In cases where the district engineer
determines that the activity may affect properties listed, or eligible for
listing, in the National Register of Historic Places, the activity is not

authorized, until the requirements of Section 106 of the National
Historic Preservation Act (NHPA) have been satisfied.

(b) Federal permittees should follow their own procedures for
complying with the requirements of Section 106 of the National
Historic Preservation Act. Federal permittees must provide the district
engineer with the appropriate documentation to demonstrate
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compliance with those requirements. The district engineer will review
the documentation and determine whether it is sufficient to address
section 106 compliance for the NWP activity, or whether additional
section 106 consultation is necessary.

(c) Non-federal permittees must submit a pre-construction
notification to the district engineer if the authorized activity may have
the potential to cause effects to any historic properties listed on,
determined to be eligible for listing on, or potentially eligible for listing
on the National Register of Historic Places, including previously
unidentified properties. For such activities, the pre-construction
notification must state which historic properties may be affected by the
proposed work or include a vicinity map indicating the location of the
historic properties or the potential for the presence of historic
properties. Assistance regarding information on the location of or
potential for the presence of historic resources can be sought from the
State Historic Preservation Officer or Tribal Historic Preservation
Officer, as appropriate, and the National Register of Historic Places
(see 33 CFR 330.4(g)). When reviewing pre-construction notifications,
district engineers will comply with the current procedures for
addressing the requirements of Section 106 of the National Historic
Preservation Act. The district engineer shall make a reasonable and
good faith effort to carry out appropriate identification efforts, which
may include background research, consultation, oral history interviews,
sample field investigation, and field survey. Based on the information
submitted and these efforts, the district engineer shall determine
whether the proposed activity has the potential to cause an effect on
the historic properties. Where the non-Federal applicant has identified
historic properties on which the activity may have the potential to
cause effects and so notified the Corps, the non-Federal applicant
shall not begin the activity until notified by the district engineer either
that the activity has no potential to cause effects or that consultation
under Section 106 of the NHPA has been completed.

(d) The district engineer will notify the prospective permittee within
45 days of receipt of a complete pre-construction notification whether
NHPA Section 106 consultation is required. Section 106 consuitation
is not required when the Corps determines that the activity does not
have the potential to cause effects on historic properties (see
36 CFR 800.3(a)). If NHPA section 106 consultation is required and
will occur, the district engineer will notify the non-Federal applicant that
he or she cannot begin work until Section 106 consultation is
completed. If the non-Federal applicant has not heard back from the
Corps within 45 days, the applicant must still wait for notification from
the Corps.

(e) Prospective permittees should be aware that section 110k of the
NHPA (16 U.S.C. 470h—2(k)) prevents the Corps from granting a
permit or other assistance to an applicant who, with intent to avoid the
requirements of Section 106 of the NHPA, has intentiocnally
significantly adversely affected a historic property to which the permit
would relate, or having legal power to prevent it, allowed such
significant adverse effect to occur, unless the Corps, after consultation
with the Advisory Council on Historic Preservation (ACHP), determines
that circumstances justify granting such assistance despite the
adverse effect created or permitted by the applicant. If circumstances
justify granting the assistance, the Corps is required to notify the
ACHP and provide documentation specifying the circumstances, the
degree of damage to the integrity of any historic properties affected,
and proposed mitigation. This documentation must include any views
obtained from the applicant, SHPO/THPO, appropriate Indian tribes if
the undertaking occurs on or affects historic properties on tribal lands
or affects properties of interest to those tribes, and other parties known
to have a legitimate interest in the impacts to the permitted activity on
historic properties.

21, Discovery of Previously Unknown Remains and Artifacts. If
you discover any previously unknown historic, cultural or archeological
remains and artifacts while accomplishing the activity authorized by
this permit, you must immediately notify the district engineer of what
you have found, and to the maximum extent practicable, avoid
construction activities that may affect the remains and artifacts until
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the required coordination has been completed. The district engineer
will initiate the Federal, Tribal and state coordination required to
determine if the items or remains warrant a recovery effort or if the site
is eligible for listing in the National Register of Historic Places.

22, Designated Critical Resource Waters. Critical resource waters
include, NOAA-managed marine sanctuaries and marine monuments,
and National Estuarine Research Reserves. The district engineer may
designate, after notice and opportunity for public comment, additional
waters officially designated by a state as having particular
environmental or ecological significance, such as outstanding

national resource waters or state natural heritage sites. The district

gil may also desig additional critical resource waters after
notice and opportunity for public comment.

(a) Discharges of dredged or fill material into waters of the United
States are not authorized by NWPs 7, 12, 14, 16, 17, 21, 29, 31, 35,
39, 40, 42, 43, 44, 49, 50, 51, and 52 for any activity within, or directly
affecting, critical resource waters, including wetlands adjacent to such
waters.

{b) For NWPs 3, 8, 10, 13, 15, 18, 19, 22, 23, 25, 27, 28, 30, 33, 34,
36, 37, and 38, notification is required in accordance with general
condition 31, for any activity proposed in the designated critical
resource waters including wetlands adjacent to those waters. The
district engineer may authorize activities under these NWPs only after
it is determined that the impacts to the critical resource waters will be
no more than minimal.

23. Mitigation. The district engineer will consider the following factors
when determining appropriate and practicable mitigation necessary to
ensure that adverse effects on the aquatic environment are minimal:

{a) The activity must be designed and constructed to avoid and
minimize adverse effects, both temporary and permanent, to waters of
the United States to the maximum extent practicable at the project site
(i.e., on site).

(b) Mitigation in all its forms (avoiding, minimizing, rectifying,
reducing, or compensating for resource losses) will be required to the
extent necessary to ensure that the adverse effects to the aquatic
environment are minimal.

(c) Compensatory mitigation at a minimum one-for-one ratio will be
required for all wetland losses that exceed 1/10 acre and require pre-
construction notification, unless the district engineer determines in
writing that either some other form of mitigation would be more
environmentally appropriate or the adverse effects of the proposed
activity are minimal, and provides a project-specific waiver of this
requirement. For wetland losses of 1/10 acre or less that require pre-
construction notification, the district engineer may determine on a
case-by-case basis that compensatory mitigation is required to ensure
that the activity results in minimal adverse effects on the aquatic
environment. Compensatory mitigation projects provided to offset
losses of aquatic resources must comply with the applicable
provisions of 33 CFR part 332.

(1) The prospective permittee is responsible for proposing
an appropriate compensatery mitigation option if compensatory
mitigation is necessary to ensure that the activity results in minimal
adverse effects on the aquatic environment.

(2) Since the likelihood of success is greater and the
impacts to potentially valuable uplands are reduced, wetland
restoration should be the first compensatory mitigation option
considered.

(3) If permittee-responsible mitigation is the proposed
option, the prospective permittee is responsible for submitting a
mitigation plan. A conceptual or detailed mitigation plan may be used
by the district engineer to make the decision on the NWP verification
request, but a final mitigation plan that addresses the applicable
requirements of 33 CFR 332.4(c)(2)—(14) must be approved by the
district engineer before the permittee begins work in waters of the
United States, unless the district engineer determines that prior
approval of the final mitigation plan is not practicable or not necessary
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to ensure timely completion of the required compensatory mitigation
(see 33 CFR 332.3(k)(3)).

(4) If mitigation bank or in-lieu fee program credits are the
proposed option, the mitigation plan only needs to address the
baseline conditions at the impact site and the number of credits to
be provided.

(5) Compensatory mitigation requirements (e.g., resource
type and amount to be provided as compensatory mitigation, site
protection, ecological performance standards, monitoring
requirements) may be addressed through conditions added to the
NWP authorization, instead of components of a compensatory
mitigation plan.

(d) For losses of streams or other open waters that require pre-
construction notification, the district engineer may require
compensatory mitigation, such as stream rehabilitation, enhancement,
or preservation, to ensure that the activity results in minimal adverse
effects on the aquatic environment.

(e) Compensatory mitigation will not be used to increase the
acreage losses allowed by the acreage limits of the NWPs. For
example, if an NWP has an acreage limit of 1/2 acre, it cannot be used
to authorize any project resulting in the loss of greater than1/2 acre of
waters of the United States, even if compensatory mitigation is
provided that replaces or restores some of the lost waters. However,
compensatory mitigation can and should be used, as necessary, to
ensure that a project already meeting the established acreage limits
also satisfies the minimal impact requirement associated with the
NWPs.

(f) Compensatory mitigation plans for projects in or near streams or
other open waters will normally include a requirement for the
restoration or establishment, maintenance, and legal protection (e.g.,
conservation easements) of riparian areas next to open waters. In
some cases, riparian areas may be the only compensatory mitigation
required. Riparian areas should consist of native species. The width of
the required riparian area will address documented water quality or
aquatic habitat loss concerns. Normally, the riparian area will be 25 to
50 feet wide on each side of the stream, but the district engineer
may require slightly wider riparian areas to address documented water
quality or habitat loss concems. If it is not possible to establish a
riparian area on both sides of a stream, or if the waterbody is a lake or
coastal waters, then restoring or establishing a riparian area along a
single bank or shoreline may be sufficient. Where both wetlands and
open waters exist on the project site, the district engineer will
determine the appropriate compensatory mitigation (e.g., riparian
areas and/or wetlands compensation) based on what is best for the
aquatic environment on a watershed basis. In cases where riparian
areas are determined to be the most appropriate form of
compensatory mitigation, the district engineer may waive or reduce the
requirement to provide wetiand compensatory mitigation for wetland
losses.

(g) Permittees may propose the use of mitigation banks, in-lieu fee
programs, or separate permittee-responsible mitigation. For activities
resulting in the loss of marine or estuarine resources, permittee-
responsible compensatory mitigation may be environmentally
preferable if there are no mitigation banks or in-lieu fee programs in
the area that have marine or estuarine credits available for sale or
transfer to the permittee. For permittee-responsible mitigation, the
special conditions of the NWP verification must clearly indicate
the party or parties responsible for the implementation and
performance of the compensatory mitigation project, and, if
required, its long-term management.

(h) Where certain functions and services of waters of the United
States are permanently adversely affected, such as the conversion of
a forested or scrub-shrub wetland to a herbaceous wetland in a
permanently maintained utility line right-of-way, mitigation may
be required to reduce the adverse effects of the project to the minimal
level.

24. Safety of Impoundment Structures. To ensure that all
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impoundment structures are safely d d, the district engil
require non-Federal applicants to demonstrate that the structures
comply with established state dam safety criteria or have been
designed by qualified persons. The district engineer may also require
documentation that the design has been independently reviewed by
similarly qualified persons, and appropriate modifications made to
ensure safety.

may

25. Water Quality. Where States and authorized Tribes, or EPA
where applicable, have not previously certified compliance of an NWP
with CWA Section 401, individual 401 Water Quality Certification must
be obtained or waived (see 33 CFR 330.4(c)). The district engineer or
State or Tribe may require additional water quality management
measures to ensure that the authorized activity does not result in more
than minimal degradation of water quality.

26. Coastal Zone Management. In coastal states where an NWP has
not previously received a state coastal zone management consistency
concurrence, an individual state coastal zone management
consistency concurrence must be obtained, or a presumption of
concurrence must occur (see 33 CFR 330.4(d)). The district engineer
or a State may require additional measures to ensure that the
authorized activity is consistent with state coastal zone management
requirements.

27. Regional and Case-By-Case Conditions. The activity must
comply with any regional conditions that may have been added by the
Division Engineer (see 33 CFR 330.4(e)) and with any case specific
conditions added by the Corps or by the state, Indian Tribe, or U.S.
EPA in its section 401 Water Quality Certification, or by the state in its
Coastal Zone Management Act consistency determination.

28. Use of Multiple Nationwide Permits. The use of more than one
NWP for a single and complete project is prohibited, except when the
acreage loss of waters of the United States authorized by the NWPs
does not exceed the acreage limit of the NWP with the highest
specified acreage limit. For example, if a road crossing over tidal
waters is constructed under NWP 14, with associated bank
stabilization authorized by NWP 13, the maximum acreage loss of
waters of the United States for the total project cannot exceed 1/3-
acre.

29. Transfer of Nationwide Permit Verifications. If the permittee
sells the property associated with a nationwide permit verification, the
permittee may transfer the nationwide permit verification to the new
owner by submitting a letter to the appropriate Corps district office to
validate the transfer. A copy of the nationwide permit verification must
be attached to the letter, and the letter must contain the following
statement and signature: “When the structures or work authorized by
this nationwide permit are still in existence at the time the property is
transferred, the terms and conditions of this nationwide permit,
including any special conditions, will continue to be binding on the new
owner(s) of the property. To validate the transfer of this nationwide
permit and the associated liabilities associated with compliance with
its terms and conditions, have the transferee sign and date below.”

(Transferee)

(Date)

30. Compliance Certification. Each permittee who receives an NWP
verification letter from the Corps must provide a signed certification
documenting completion of the authorized activity and any required
compensatory mitigation. The success of any required permittee-
responsible mitigation, including the achievement of ecological
performance standards, will be add d separately by the district

engineer. The Corps will provide the permittee the certification
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document with the NWP verification letter. The certification document
will include:

(a) A statement that the authorized work was done in accordance
with the NWP authorization, including any general, regional, or activity-
specific conditions;

(b) A statement that the implementation of any required
compensatory mitigation was completed in accordance with the permit
conditions. If credits from a mitigation bank or in-lieu fee program are
used fo satisfy the compensatory mitigation requirements, the
certification must include the documentation required by 33 CFR
332.3(1)(3) to confirm that the permittee secured the appropriate
number and resource type of credits; and

(c) The signature of the permittee certifying the completion of the
work and mitigation..

31. Pre-Construction Notification. (a) Timing. Where required by the
terms of the NWP, the prospective permittee must notify the district
engineer by submitting a pre-construction notification (PCN) as early
as possible. The district engineer must determine if the PCN is
complete within 30 calendar days of the date of receipt and, if the
PCN is determined to be incomplete, notify the prospective permittee
within that 30 day period to request the additional information
necessary to make the PCN complete. The request must specify the
information needed to make the PCN complete. As as a general rule,
district engineers will request additional information necessary to make
the PCN complete only once. However, if the prospective permittee
does not provide all of the requested information, then the district
engineer will notify the prospective permittee that the PCN is still
incomplete and the PCN review process will not commence until all of
the requested information has been received by the district engineer.
The prospective permittee shall not begin the activity until either:

(1) He or she is notified in writing by the district engineer that the
activity may proceed under the NWP with any special conditions
imposed by the district or division engineer; or

(2) 45 calendar days have passed from the district engineer's
receipt of the complete PCN and the prospective permittee has not
received written notice from the district or division engineer. However,
if the permittee was required to notify the Corps pursuant to general
condition 18 that listed species or critical habitat might be affected or
in the vicinity of the project, or to notify the Corps pursuant to general
condition 20 that the activity may have the potential to cause effects to
historic properties, the permittee cannot begin the activity until
receiving written notification from the Corps that there is "no effect” on
listed species or “no potential to cause effects” on historic properties,
or that any consultation required under Section 7 of the Endangered
Species Act (see 33 CFR 330.4(f)) and/or Section 106 of the National
Historic Preservation (see 33 CFR 330.4(g)) has been completed.
Also, work cannot begin under NWPs 21, 48, or 50 until the permittee
has received written approval from the Corps. if the proposed activity
requires a written waiver to exceed specified limits of an NWP, the
permittee may not begin the activity until the district engineer issues
the waiver. If the district or division engineer notifies the permittee in
writing that an individual permit is required within 45 calendar days of
receipt of a complete PCN, the permittee cannot begin the activity until
an individual permit has been obtained. Subsequently, the permittee’s
right to proceed under the NWP may be modified, suspended, or
revoked only in accordance with the procedure set forth in 33 CFR
330.5(d)(2).

(b) Contents of Pre-Construction Notification: The PCN must be in
writing and include the following information:

(1) Name, address and telephone numbers of the prospective
permittee;

(2) Location of the proposed project;

(3) A description of the proposed project; the project’s purpose;
direct and indirect adverse environmental effects the project would
cause, including the anticipated amount of loss of water of the United
States expected to result from the NWP activity, in acres, linear feet,
or other appropriate unit of measure; any other NWP(s), regional
general permit(s), or individual permit(s) used or intended to be used
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to authorize any part of the proposed project or any related activity.
The description should be sufficiently detailed to allow the district
engineer to determine that the adverse effects of the project will be
minimal and to determine the need for compensatory mitigation.
Sketches should be provided when necessary to show that the activity
complies with the terms of the NWP. (Sketches usually clarify the
project and when provided results in a quicker decision. Sketches
should contain sufficient detail to provide an illustrative description of
the proposed activity (e.g., a conceptual plan), but do not need to be
detailed engineering plans);

(4)The PCN must include a delineation of wetlands, other special
aquatic sites, and other waters, such as lakes and ponds, and
perennial, intermittent, and ephemeral streams, on the project site.
Wetland delineations must be prepared in accordance with the current
method required by the Corps. The permittee may ask the Corps
to delineate the special aquatic sites and other waters on the project
site, but there may be a delay if the Corps does the delineation,
especially if the project site is large or contains many waters of
the United States. Furthermore, the 45 day period will not start until
the delineation has been submitted to or completed by the Corps, as
appropriate;

{5) If the proposed activity will result in the loss of greater than
110-acre of wetlands and a PCN is required, the prospective permittee
must submit a statement describing how the mitigation requirement
will be satisfied, or explaining why the adverse effects are minimal and
why compensatory mitigation should not be required. As an
alternative, the prospective permittee may submit a conceptual or
detailed mitigation plan.

(6) If any listed species or designated critical habitat might be
affected or is in the vicinity of the project, or if the project is located in
designated critical habitat, for non-Federal applicants the PCN must
include the name(s) of those endangered or threatened species that
might be affected by the proposed work or utilize the designated
critical habitat that may be affected by the proposed work. Federal
applicants must provide documentation demonstrating compliance
with the Endangered Species Act; and

(7) For an activity that may affect a historic property listed on,
determined to be eligible for listing on, or potentially eligible for listing
on, the National Register of Historic Places, for non-Federal applicants
the PCN must state which historic property may be affected by the
proposed work or include a vicinity map indicating the location of the
historic property. Federal applicants must provide documentation
demonstrating compliance with Section 106 of the National Historic
Preservation Act.

(c) Form of Pre-Construction Notification: The standard individual
permit application form (Form ENG 4345) may be used, but the
completed application form must clearly indicate that it is a PCN and
must include all of the information required in paragraphs (b)(1)
through (7) of this general condition. A letter containing the required
information may also be used..

(d) Agency Coordination: (1) The district engineer will consider any
comments from Federal and state agencies concerning the proposed
activity's compliance with the terms and conditions of the NWPs and
the need for mitigation to reduce the project's adverse environmental
effects to a minimal level.

(2) For all NWP activities that require pre-construction notification
and result in the loss of greater than 1/2-acre of waters of the United
States, for NWP 21, 29, 39, 40, 42, 43, 44, 50, 51, and 52 activities
that require pre-construction notification and will result in the loss of
greater than 300 linear feet of stream bed, and for all NWP 48
activities that require pre-construction notification, the district engineer
will immediately provide (e.g., via email, facsimile transmission,
overnight mail, or other expeditious manner) a copy of the complete
PCN to the appropriate Federal or state offices (U.S. FWS, state
natural resource or water quality agency, EPA, State Historic
Preservation Officer (SHPO) or Tribal Historic Preservation Office
(THPQ), and, if appropriate, the NMFS). With the exception of NWP
37, these agencies will have 10 calendar days from the date the
material is transmitted to telephone or fax the district engineer notice
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that they intend to provide substantive, site-specific comments. The
comments must explain why the agency believes the adverse effects
will be more than minimal. If so contacted by an agency, the district
engineer will wait an additional 15 calendar days before making a
decision on the preconstruction notification. The district engineer will
fully consider agency comments received within the specified time
frame, concerning the proposed activity’s compliance with the terms
and conditions of the NWPs, including the need for mitigation to
ensure the net adverse environmental effects to the aquatic
environment of the proposed activity are minimal. The district engineer
will provide no response to the resource agency, except as provided
below. The district engineer will indicate in the administrative record
associated with each pre-construction notification that the resource
agencies’ concerns were considered. For NWP 37, the emergency
watershed protection and rehabilitation activity may proceed
immediately in cases where there is an unacceptable hazard to life or
a significant loss of property or economic hardship will occur. The
district engineer will consider any comments received to decide
whether the NWP 37 authorization should be modified, suspended, or
revoked in accordance with the procedures at 33 CFR 330.5.

(3) In cases of where the prospective permittee is not a Federal
agency, the district engineer will provide a response to NMFS within
30 calendar days of receipt of any Essential Fish Habitat conservation
recommendations, as required by Section 305(b)(4)(B) of the
Magnuson-Stevens Fishery Conservation and Management Act.

(4) Applicants are encouraged to provide the Corps with either
electronic files or multiple copies of pre-construction notifications to
expedite agency coordination.

D. District Engineer's Decision:

1. In reviewing the PCN for the proposed activity, the district
engineer will determine whether the activity authorized by the NWP will
result in more than minimal individual or cumulative adverse
environmental effects or may be contrary to the public interest. Fora
linear project, this determination will include an evaluation of the
individual crossings to determine whether they individually satisfy the
terms and conditions of the NWP(s), as well as the cumulative effects
caused by all of the crossings authorized by NWP. If an applicant
requests a waiver of the 300 linear foot limit on impacts streams or of
an otherwise applicable limit, as provided for in NWPs 13, 21, 29, 36,
39, 40, 42, 43, 44, 50, 51 or 52, the district engineer will only grant the
waiver upon a written determination that the NWP activity will result in
minimal adverse effects. When making minimal effects
determinations the district engineer will consider the direct and indirect
effects caused by the NWP activity. The district
engineer will also consider site specific factors, such as the
environmental setting in the vicinity of the NWP activity, the type of
resource that will be affected by the NWP activity, the functions
provided by the aquatic resources that will be affected by the
NWP activity, the degree or magnitude to which the aquatic resources
perform those functions, the extent that aquatic resource functions will
be lost as a result of the NWP activity (e.g., partial or complete loss),
the duration of the adverse effects (temporary or permanent), the
importance of the aquatic resource functions to the region (e.g.,
watershed or ecoregion), and mitigation required by the district
engineer. If an appropriate functional assessment method is available
and practicable to use, that assessment method may be used by the
district engineer to assist in the minimal adverse effects determination.
The district engineer may add case-specific special conditions to the
NWP authorization to address site-specific environmental concerns.

2. Ifthe proposed activity requires a2 PCN and will result in a
loss of greater than 1/10 acre of wetlands, the prospective permittee
should submit a mitigation proposal with the PCN. Applicants may also
propose compensatory mitigation for projects with smaller impacts.
The district engineer will consider any proposed compensatory
mitigation the applicant has included in the proposal in determining
whether the net adverse environmental effects to the aquatic
environment of the proposed activity are minimal. The compensatory
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mitigation proposal may be either conceptual or detailed. If the district
engineer determines that the activity complies with the terms and
conditions of the NWP and that the adverse effects on the aquatic
environment are minimal, after considering mitigation, the district
engineer will notify the permittee and include any activity-specific
conditions in the NWP verification the district engineer deems
necessary. Conditions for compensatory mitigation requirements must
comply with the appropriate provisions at 33 CFR 332.3(k). The district
engineer must approve the final mitigation plan before the permittee
commences work in waters of the United States, unless the district
engineer determines that prior approval of the final mitigation plan is
not practicable or not necessary to ensure timely completion of the
required compensatory mitigation. If the prospective permittee elects
to submit a compensatory mitigation plan with the PCN, the district
engineer will expeditiously review the proposed compensatory
mitigation plan. The district engineer must review the proposed
compensatory mitigation plan within 45 calendar days of receiving a
complete PCN and determine whether the proposed mitigation would
ensure no more than minimal adverse effects on the aquatic
environment. If the net adverse effects of the project on the aquatic
environment (after consideration of the compensatory mitigation
proposal) are determined by the district engineer to be minimal, the
district engineer will provide a timely written response to the applicant.
The response will state that the project can proceed under the terms
and conditions of the NWP, including any activity specific conditions
added to the NWP authorization by the district engineer.

3. If the district engineer determines that the adverse
effects of the proposed work are more than minimal, then the district
engineer will notify the applicant either: (a) That the project does not
qualify for authorization under the NWP and instruct the applicant on
the procedures to seek authorization under an individual permit; (b)
that the project is authorized under the NWP subject to the applicant’s
submission of a mitigation plan that would reduce the adverse effects
on the aquatic environment to the minimal level; or (c) that the project
is authorized under the NWP with specific modifications or conditions.
Where the district engineer determines that mitigation is required to
ensure no more than minimal adverse effects occur to the aquatic
environment, the activity will be authorized within the 45-day PCN
period, with activity-specific conditions that state the mitigation
requirements. The authorization will include the necessary conceptual
or detailed mitigation or a requirement that the applicant submit a
mitigation plan that would reduce the adverse effects on the aquatic
environment to the minimal level. When mitigation is required, no work
in waters of the United States may occur until the district engineer has
approved a specific mitigation plan or has determined that prior
approval of a final mitigation plan is not practicable or not necessary to
ensure timely completion of the required compensatory mitigation..

E. Further Information

1. District Engineers have authority to determine if an activity
complies with the terms and conditions of an NWP.

2. NWPs do not obviate the need to obtain other federal, state, or
local permits, approvals, or authorizations required by law.

3. NWPs do not grant any property rights or exclusive privileges.

4. NWPs do not authorize any injury to the property or rights of
others.

5. NWPs do not authorize interference with any existing or proposed
Federal project.

F. Definitions

Best management practices (BMPs): Policies, practices,
procedures, or structures implemented to mitigate the adverse
environmental effects on surface water quality resulting from
development. BMPs are categorized as structural or non-structural,

Compensatory mitigation: The restoration (re-establishment or
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rehabilitation), establishment (creation), enhancement, and/or in
certain circumstances preservation of aquatic resources for the
purposes of offsetting unavoidable adverse impacts which remain after
all appropriate and practicable avoidance and minimization has been
achieved.

Currently serviceable: Useable as is or with some maintenance,
but not so degraded as to essentially require reconstruction.

Direct effects: Effects that are caused by the activity and occur at
the same time and place.

Discharge: The term “discharge” means any discharge of dredged
or fill material.

Enhancement: The manipulation of the physical, chemical, or
biological characteristics of an aquatic resource to heighten, intensify,
or improve a specific aquatic resource function(s). Enhancement
results in the gain of selected aquatic resource function(s), but may
also lead to a decline in other aquatic resource function(s).
Enhancement does not result in a gain in aguatic resource area.

Ephemeral stream: An ephemeral stream has flowing water only
during, and for a short duration after, precipitation events in a typical
year. Ephemeral stream beds are located above the water table year-
round. Groundwater is not a source of water for the stream. Runoff
from rainfall is the primary source of water for stream flow.

Establishment (creation): The manipulation of the physical,
chemical, or biclogical characteristics present to develop an aquatic
resource that did not previously exist at an upland site. Establishment
results in a gain in aquatic resource area.

High Tide Line: The line of intersection of the land with the water's
surface at the maximum height reached by a rising tide. The high tide
line may be determined, in the absence of actual data, by a line of oil
or scum along shore objects, a more or less continuous deposit of fine
shell or debris on the foreshore or berm, other physical markings or
characteristics, vegetation lines, tidal gages, or other suitable means
that delineate the general height reached by a rising tide. The line
encompasses spring high tides and other high tides that occur with
periodic frequency but does not include storm surges in which there is
a departure from the normal or predicted reach of the tide due to the
piling up of water against a coast by strong winds such as those
accompanying a hurricane or other intense storm.

Historic Property: Any prehistoric or historic district, site (including
archaeological site), building, structure, or other object included in, or
eligible for inclusion in, the National Register of Historic Places
maintained by the Secretary of the Interior. This term includes
artifacts, records, and remains that are related to and located within
such properties. The term includes properties of traditional religious
and cultural importance to an Indian tribe or Native Hawaiian
organization and that meet the National Register criteria (36 CFR part
60).

Independent utility: A test to determine what constitutes a single
and complete non-linear project in the Corps regulatory program. A
project is considered to have independent utility if it would be
constructed absent the construction of other projects in the project
area. Portions of a multi-phase project that depend upon other phases
of the project do not have independent utility. Phases of a project that
would be constructed even if the other phases were not built can be
considered as separate single and complete projects with independent
utility.

Indirect effects: Effects that are caused by the activity and are
later in time or farther removed in distance, but are still reasonably
foreseeable.

Intermittent stream: An intermittent stream has flowing water
during certain times of the year, when groundwater provides water for
stream flow. During dry periods, intermittent streams may not have
flowing water. Runoff from rainfall is a supplemental source of water
for stream flow.

Loss of waters of the United States: Waters of the United States
that are permanently adversely affected by filling, flooding, excavation,
or drainage because of the regulated activity. Permanent adverse
effects include permanent discharges of dredged or fill material that
change an aquatic area to dry land, increase the bottom elevation of a
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waterbody, or change the use of a waterbody. The acreage of loss of
waters of the United States is a threshold measurement of the impact
to jurisdictional waters for determining whether a project may qualify
for an NWP; it is not a net threshold that is calculated after considering
compensatory mitigation that may be used to offset losses of aquatic
functions and services. The loss of stream bed includes the linear feet
of stream bed that is filled or excavated. Waters of the United States
temporarily filled, flooded, excavated, or drained, but restored to pre-
construction contours and elevations after construction, are not
included in the measurement of loss of waters of the United States.
Impacts resulting from activities eligible for exemptions under Section
404(f) of the Clean Water Act are not considered when calculating the
loss of waters of the United States.

Non-tidal wetland: A non-tidal wetland is a wetland that is not
subject to the ebb and flow of tidal waters. The definition of a wetland
can be found at 33 CFR 328.3(b). Non-tidal wetlands contiguous to
tidal waters are located landward of the high tide line (i.e., spring high
tide line).

Open water; For purposes of the NWPs, an open water is any area
that in a year with normal patterns of precipitation has water flowing or
standing above ground to the extent that an ordinary high water mark
can be determined. Aquatic vegetation within the area of standing or
flowing water is either non-emergent, sparse, or absent. Vegetated
shallows are considered to be open waters. Examples of “open waters”
include rivers, streams, lakes, and ponds.

Ordinary High Water Mark: An ordinary high water mark is a line
on the shore established by the fluctuations of water and indicated by
physical characteristics, or by other appropriate means that consider
the characteristics of the surrounding areas (see 33 CFR 328.3(e)).

Perennial stream: A perennial stream has flowing water year-round
during a typical year. The water table is located above the stream bed
for most of the year. Groundwater is the primary source of water for
stream flow. Runoff from rainfall is a supplemental source of water for
stream flow.

Practicable: Available and capable of being done after taking into
consideration cost, existing technology, and logistics in light of overall
project purposes.

Pre-construction notification: A request submitted by the project
proponent to the Corps for confirmation that a particular activity is
authorized by nationwide permit. The request may be a permit
application, letter, or similar document that includes information about
the proposed work and its anticipated environmental effects. Pre-
construction notification may be required by the terms and conditions
of a nationwide permit, or by regional conditions. A pre-construction
notification may be voluntarily submitted in cases where pre-
construction notification is not required and the project proponent
wants confirmation that the activity is authorized by nationwide permit.

Preservation: The removal of a threat to, or preventing the decline
of, aquatic resources by an action in or near those aquatic resources.
This term includes activities commonly associated with the protection
and maintenance of aquatic resources through the implementation of
appropriate legal and physical mechanisms. Preservation does not
result in a gain of aquatic resource area or functions.

Re-establishment: The manipulation of the physical, chemical, or
biological characteristics of a site with the goal of returning
natura¥/historic functions to a former aquatic resource. Re-
establishment results in rebuilding a former aquatic resource and
results in a gain in aquatic resource area and functions.

Rehabilitation: The manipulation of the physical, chemical, or
biological characteristics of a site with the goal of repairing natural/
historic functions to a degraded aquatic resource. Rehabilitation
results in a gain in aquatic resource function, but does not result in a
gain in aguatic resource area.

R ion: The manipulation of the physical, chemical, or
biological characteristics of a site with the goal of returning
natural/historic functions to a former or degraded aquatic resource. For
the purpose of tracking net gains in aquatic resource area, restoration
is divided into two categories: re-establishment and rehabilitation.
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Riffle and pool complex: Riffle and pool complexes are special
aquatic sites under the 404(b)(1) Guidelines. Riffle and pool
complexes sometimes characterize steep gradient sections of
streams. Such stream sections are recognizable by their hydraulic
characteristics. The rapid movement of water over a course substrate
in riffles results in a rough flow, a turbulent surface, and high dissolved
oxygen levels in the water. Pools are deeper areas associated with
riffles. A slower stream velocity, a streaming flow, a smooth surface,
and a finer substrate characterize pools.

Riparian areas: Riparian areas are lands adjacent to streams,
lakes, and estuarine-marine shorelines. Riparian areas are transitional
between terrestrial and aquatic ecosystems, through which surface
and subsurface hydrology connects riverine, lacustrine, estuarine,
and marine waters with their adjacent wetlands, non-wetland waters,
or uplands. Riparian areas provide a variety of ecological functions
and services and help improve or maintain local water quality. (See
general condition 23.)

Shelifish seeding: The placement of shellfish seed and/or suitable
substrate to increase shellfish production. Shellfish seed consists of
immature individual shelffish or individual shelifish attached to shells
or shell fragments (i.e., spat on shell). Suitable substrate may consist
of shellfish shells, shell fragments, or other appropriate materials
placed into waters for shellfish habitat.

Single and complete linear project: A linear project is a project
constructed for the purpose of getting people, goods, or services from
a point of origin to a terminal point, which often involves multiple
crossings of one or more waterbodies at separate and distant
locations. The term “single and complete project” is defined as that
portion of the total linear project proposed or accomplished by one
owner/developer or partnership or other association of owners/
developers that includes all crossings of a single water of the United
States (i.e., a single waterbody) at a specific location. For linear
projects crossing a single or multiple waterbodies several times at
separate and distant locations, each crossing is considered a single
and complete project for purposes of NWP authorization. However,
individual channels in a braided stream or river, or individual arms of a
large, irregularly shaped wetland or lake, etc., are not separate
waterbodies, and crossings of such features cannot be considered
separately.

Single and complete non-linear project: For non-linear projects,
the term "single and complete project” is defined at 33 CFR 330.2(i)
as the total project proposed or accomplished by one owner/
developer or partnership or other association of owners/developers. A
single and complete non-linear project must have independent utility
(see definition of “independent utility”). Single and complete non-
linear projects may not be “piecemealed” to avoid the limits in an
NWP authorization,

Stormwater management: Stormwater management is the
mechanism for controlling stormwater runoff for the purposes of
reducing downstream erosion, water quality degradation, and flooding
and mitigating the adverse effects of changes in land use on the
aquatic environment.

Stormwater management facilities: Stormwater management
facilities are those facilities, including but not limited to, stormwater
retention and detention ponds and best management practices, which
retain water for a period of time to control runoff and/or improve the
quality (i.e., by reducing the concentration of nutrients, sediments,
hazardous substances and other pollutants) of stormwater runoff.

Stream bed: The substrate of the stream channel between the
ordinary high water marks. The substrate may be bedrock or inorganic
particles that range in size from clay to boulders. Wetlands contiguous
to the stream bed, but outside of the ordinary high water marks, are
not considered part of the stream bed.

Stream channelization: The manipulation of a stream's course,
condition, capacity, or location that causes more than minimal
interruption of normal stream processes. A channelized stream
remains a water of the United States.

Structure: An object that is arranged in a definite pattern of
organization. Examples of structures include, without limitation, any
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pier, boat dock, boat ramp, wharf, dolphin, weir, boom, breakwater,
bulkhead, revetment, riprap, jetty, artificial island, artificial reef,
permanent mooring structure, power transmission line, permanently
moored floating vessel, piling, aid to navigation, or any other
manmade obstacle or obstruction.

Tidal wetland: A tidal wetland is a wetland (i.e., water of the United
States) that is inundated by tidal waters. The definitions of a wetland
and tidal waters can be found at 33 CFR 328.3(b) and 33 CFR
328.3(f), respectively. Tidal waters rise and fall in a predictable and
measurable rhythm or cycle due to the gravitational pulls of the moon
and sun. Tidal waters end where the rise and fall of the water surface
can no longer be practically measured in a predictable rhythm due to
masking by other waters, wind, or other effects. Tidal wetlands are
located channelward of the high tide line, which is defined at 33 CFR
328.3(d).

Veg d shall : Vi 1 shallows are special aquatic sites
under the 404(b)(1) Guidelines. They are areas that are permanently
inundated and under normal circumstances have rooted aquatic
vegetation, such as seagrasses in marine and estuarine systems and
a variety of vascular rooted plants in freshwater systems.

Waterbody: For purposes of the NWPs, a waterbody is a
jurisdictional water of the United States. If a jurisdictional wetland is
adjacent— meaning bordering, contiguous, or neighboring—to a
waterbody determined to be a water of the United States under
33 CFR 328.3(a)(1)—(6), that waterbody and its adjacent wetlands are
considered together as a single aquatic unit (see 33 CFR 328.4(c)(2)).
Examples of “waterbodies” include streams, rivers, lakes, ponds, and
wetlands.
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JOINT APPLICATION FORM

1. Application Number (To be assigned by Agency) 2. Date 3. For Agency use only (Date Received)

Day Morih Yaar

4. Name and address of applicant 5. Name, address and Title of authorized agent

Jeffrey L. Keirn, P.E. - Deputy Director of Highways

Region 5 Engineer

Division of Highways - lllincis Department of Transportation
1102 Eastport Plaza Drive, Collinsville, lllincis 62234-6198
Telephone no. during business hours

AJC (618) 346-3100

llincis Department of Transportation
District 8

1102 Eastport Plaza Drive
Collinsville, lllincis 62234-6198
Telephone no. during business hours
ASC (618) 346-3100

use. If additional space is needed, attach additional support information to each agency application.

6. Describe in detail the prop d activity, its purpose, and i
The proposed project consists of placing riprap for scour countermeasures at SN:060-0140 (4-span) and SN:060-0141 {4-span) which carry the Nerth SIU-E Entrance
Road over Cahokia Creek in Madison County. The project is necessary to protect the existing structures by armoring the channel and piers. SN:080-0140 will have an
approximate riprap length of 111 feet from 10 feet upstream of the face to 13 feet downstream of the face. SN:080-0141 will have an approximate riprap length of 60 feet
from 13 feet upaream of the Faoe to 10 feet downstream of the face armoring Pier #1. The adjacent land use is timber and agri It is not anticip that any trees
will be i d by the proposed project, h. if any trees are impacted they will be replaced in accordance with IDOT tree removal policy. No wetlands will be
impacted by the pmposed project. Mo utilities will be relocated into wetlands due to this project. The Department will implement eresion control measures consistent with
the “Standards and Specification for Eresion and Sediment Control”,

7. Name, addresses, and telephone numbers of all adjoining and p il d property owners, including the owner of the subject property if different from applicant.

A

& Cocation of activity: Legal Description:

Address
North SIU-E Entrance Road SwW 4 4N = 3rd
Street, road, or other descriptive location 114 Sec. Twp. Rge. PM.
Tax Assessor's Description (if known):
E il
In or near city or town Map Ma. Subdiv. No. Lot No.
Madi IL Mame of waterway at lecation of the activity
County State Zip Code Cahokia Creek
9. Date activity is prop dto August 2016 Date activity is exp dto be pleted D ber 2017
10. Is any portion of the activity for which authorization is sought now complete? Yes No X Ifanswer i *Yes® give reazons in the remarks section.
Month and Year activity was completed Indicate the existing work on drawings.
11. List all approvals or certifications required by federal, interstate, state, or local agencies for any structures, truction, discharges, deposits, or other activiti
described in this application. [f this form iz being used for concurrent application to the Corps of Engi lllinois Deg of Transg ion, and
llinois Environmental Protection Agency, these agencies need not be listed.
Issuin enc T roval Identification Mo. Date of Application Date of oval

12. Has any agency denied approval for the activity described herein or for any activity directly related to the activity described herein?
Yes X Mo (If"Yes" explain in remarks)

13. Remarks

14. Application is hereby made for authonzations of the activibes descnbed herein. | certify that | am farmiliar with the information contained in the application, and ‘hal to the
best of my knowledge and belief, such information is true, complete, and accurate. | further certify that | p the authority to the prop

\ppli arf i Agent

CORPS OF ENGINEERS
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SITE LOCATION

VICINITY MAP

See Attached Location Map

LIST OF ADJACENT PROPERTY OWNERS: PROJECT DESCRIPTION:
NO. NAME ADDRESS Route: FAU 8885
1 NA Section: 1BR

2. County: Madison
3. LOCATION:
4, North SIU-E Entrance Road over Cahokia Creek
Existing SN: 060-0140
Existing SN: 060-0141
SHEET 1 OF 2

CORPS OF ENGINEERS
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See Attached Plan Sheets

PROJECT DESCRIPTION:
Route: FAL 8885
Section: 1BR
County: Madison
LOCATION:
North SIU-E Entrance Road over Cahokia Creek
Existing SN: 060-0140
Existing SN: 060-0141

SHEET 2 OF 2
CORPS OF ENGINEERS
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FHWA-1273 -- Revised May 1, 2012

REQUIRED CONTRACT PROVISIONS
FEDERAL-AID CONSTRUCTION CONTRACTS

. General

1. Nondiscrimination

Ill.  Nonsegregated Facilities

IV.  Davis-Bacon and Related Act Provisions

V.  Contract Work Hours and Safety Standards Act Provisions

VI.  Subletting or Assigning the Contract

VII.  Safety: Accident Prevention

VIIIl. False Statements Concerning Highway Projects

IX.  Implementation of Clean Air Act and Federal Water Pollution
Control Act

X.  Compliance with Governmentwide Suspension and Debarment
Requirements

XI.  Certification Regarding Use of Contract Funds for Lobbying

ATTACHMENTS

A. Employment and Materials Preference for Appalachian Development
Highway System or Appalachian Local Access Road Contracts (included
in Appalachian contracts only)

. GENERAL

1. Form FHWA-1273 must be physically incorporated in each
construction contract funded under Title 23 (excluding emergency
contracts solely intended for debris removal). The contractor (or
subcontractor) must insert this form in each subcontract and further
require its inclusion in all lower tier subcontracts (excluding purchase
orders, rental agreements and other agreements for supplies or
services).

The applicable requirements of Form FHWA-1273 are incorporated by
reference for work done under any purchase order, rental agreement or
agreement for other services. The prime contractor shall be responsible
for compliance by any subcontractor, lower-tier subcontractor or service
provider.

Form FHWA-1273 must be included in all Federal-aid design-build
contracts, in all subcontracts and in lower tier subcontracts (excluding
subcontracts for design services, purchase orders, rental agreements
and other agreements for supplies or services). The design-builder shall
be responsible for compliance by any subcontractor, lower-tier
subcontractor or service provider.

Contracting agencies may reference Form FHWA-1273 in bid proposal
or request for proposal documents, however, the Form FHWA-1273 must
be physically incorporated (not referenced) in all contracts, subcontracts
and lower-tier subcontracts (excluding purchase orders, rental
agreements and other agreements for supplies or services related to a
construction contract).

2. Subject to the applicability criteria noted in the following sections,
these contract provisions shall apply to all work performed on the
contract by the contractor's own organization and with the assistance of
workers under the contractor's immediate superintendence and to all
work performed on the contract by piecework, station work, or by
subcontract.

3. A breach of any of the stipulations contained in these Required
Contract Provisions may be sufficient grounds for withholding of progress
payments, withholding of final payment, termination of the contract,
suspension / debarment or any other action determined to be appropriate
by the contracting agency and FHWA.

4. Selection of Labor: During the performance of this contract, the
contractor shall not use convict labor for any purpose within the limits of
a construction project on a Federal-aid highway unless it is labor
performed by convicts who are on parole, supervised release, or
probation. The term Federal-aid highway does not include roadways
functionally classified as local roads or rural minor collectors.
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1. NONDISCRIMINATION

The provisions of this section related to 23 CFR Part 230 are applicable
to all Federal-aid construction contracts and to all related construction
subcontracts of $10,000 or more. The provisions of 23 CFR Part 230 are
not applicable to material supply, engineering, or architectural service
contracts.

In addition, the contractor and all subcontractors must comply with the
following policies: Executive Order 11246, 41 CFR 60, 29 CFR 1625-
1627, Title 23 USC Section 140, the Rehabilitation Act of 1973, as
amended (29 USC 794), Title VI of the Civil Rights Act of 1964, as
amended, and related regulations including 49 CFR Parts 21, 26 and 27;
and 23 CFR Parts 200, 230, and 633.

The contractor and all subcontractors must comply with:  the
requirements of the Equal Opportunity Clause in 41 CFR 60-1.4(b) and,
for all construction contracts exceeding $10,000, the Standard Federal
Equal Employment Opportunity Construction Contract Specifications in
41 CFR 60-4.3.

Note: The U.S. Department of Labor has exclusive authority to determine
compliance with Executive Order 11246 and the policies of the Secretary
of Labor including 41 CFR 60, and 29 CFR 1625-1627. The contracting
agency and the FHWA have the authority and the responsibility to
ensure compliance with Title 23 USC Section 140, the Rehabilitation Act
of 1973, as amended (29 USC 794), and Title VI of the Civil Rights Act of
1964, as amended, and related regulations including 49 CFR Parts 21,
26 and 27; and 23 CFR Parts 200, 230, and 633.

The following provision is adopted from 23 CFR 230, Appendix A, with
appropriate revisions to conform to the U.S. Department of Labor (US
DOL) and FHWA requirements.

1. Equal Employment Opportunity: Equal employment opportunity
(EEO) requirements not to discriminate and to take affirmative action to
assure equal opportunity as set forth under laws, executive orders, rules,
regulations (28 CFR 35, 29 CFR 1630, 29 CFR 1625-1627, 41 CFR 60
and 49 CFR 27) and orders of the Secretary of Labor as modified by the
provisions prescribed herein, and imposed pursuant to 23 U.S.C. 140
shall constitute the EEO and specific affirmative action standards for the
contractor's project activities under this contract. The provisions of the
Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et seq.) set
forth under 28 CFR 35 and 29 CFR 1630 are incorporated by reference
in this contract. In the execution of this contract, the contractor agrees to
comply with the following minimum specific requirement activities of
EEO:

a. The contractor will work with the contracting agency and the Federal
Government to ensure that it has made every good faith effort to provide
equal opportunity with respect to all of its terms and conditions of
employment and in their review of activities under the contract.

b. The contractor will accept as its operating policy the following
statement:

"It is the policy of this Company to assure that applicants are
employed, and that employees are treated during employment, without
regard to their race, religion, sex, color, national origin, age or
disability. Such action shall include: employment, upgrading,
demotion, or transfer; recruitment or recruitment advertising; layoff or
termination; rates of pay or other forms of compensation; and selection
for training, including apprenticeship, pre-apprenticeship, and/or on-
the-job training."

2. EEO Officer: The contractor will designate and make known to the
contracting officers an EEO Officer who will have the responsibility for
and must be capable of effectively administering and promoting an active
EEO program and who must be assigned adequate authority and
responsibility to do so.



3. Dissemination of Policy: All members of the contractor's staff who
are authorized to hire, supervise, promote, and discharge employees, or
who recommend such action, or who are substantially involved in such
action, will be made fully cognizant of, and will implement, the
contractor's EEO policy and contractual responsibilities to provide EEO
in each grade and classification of employment. To ensure that the
above agreement will be met, the following actions will be taken as a
minimum:

a. Periodic meetings of supervisory and personnel office employees
will be conducted before the start of work and then not less often than
once every six months, at which time the contractor's EEO policy and its
implementation will be reviewed and explained. The meetings will be
conducted by the EEO Officer.

b. All new supervisory or personnel office employees will be given a
thorough indoctrination by the EEO Officer, covering all major aspects of
the contractor's EEO obligations within thirty days following their
reporting for duty with the contractor.

c. All personnel who are engaged in direct recruitment for the project
will be instructed by the EEO Officer in the contractor's procedures for
locating and hiring minorities and women.

d. Notices and posters setting forth the contractor's EEO policy will be
placed in areas readily accessible to employees, applicants for
employment and potential employees.

e. The contractor's EEO policy and the procedures to implement such
policy will be brought to the attention of employees by means of
meetings, employee handbooks, or other appropriate means.

4. Recruitment: When advertising for employees, the contractor will
include in all advertisements for employees the notation: "An Equal
Opportunity Employer." All such advertisements will be placed in
publications having a large circulation among minorities and women in
the area from which the project work force would normally be derived.

a. The contractor will, unless precluded by a valid bargaining
agreement, conduct systematic and direct recruitment through public and
private employee referral sources likely to yield qualified minorities and
women. To meet this requirement, the contractor will identify sources of
potential minority group employees, and establish with such identified
sources procedures whereby minority and women applicants may be
referred to the contractor for employment consideration.

b. In the event the contractor has a valid bargaining agreement
providing for exclusive hiring hall referrals, the contractor is expected to
observe the provisions of that agreement to the extent that the system
meets the contractor's compliance with EEO contract provisions. Where
implementation of such an agreement has the effect of discriminating
against minorities or women, or obligates the contractor to do the same,
such implementation violates Federal nondiscrimination provisions.

c. The contractor will encourage its present employees to refer
minorities and women as applicants for employment. Information and
procedures with regard to referring such applicants will be discussed with
employees.

5. Personnel Actions: Wages, working conditions, and employee
benefits shall be established and administered, and personnel actions of
every type, including hiring, upgrading, promotion, transfer, demotion,
layoff, and termination, shall be taken without regard to race, color,
religion, sex, national origin, age or disability. The following procedures
shall be followed:

a. The contractor will conduct periodic inspections of project sites to
insure that working conditions and employee facilities do not indicate
discriminatory treatment of project site personnel.

b. The contractor will periodically evaluate the spread of wages paid
within each classification to determine any evidence of discriminatory
wage practices.

c. The contractor will periodically review selected personnel actions in
depth to determine whether there is evidence of discrimination. Where
evidence is found, the contractor will promptly take corrective action. If
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the review indicates that the discrimination may extend beyond the
actions reviewed, such corrective action shall include all affected
persons.

d. The contractor will promptly investigate all complaints of alleged
discrimination made to the contractor in connection with its obligations
under this contract, will attempt to resolve such complaints, and will take
appropriate corrective action within a reasonable time. If the
investigation indicates that the discrimination may affect persons other
than the complainant, such corrective action shall include such other
persons. Upon completion of each investigation, the contractor will
inform every complainant of all of their avenues of appeal.

6. Training and Promotion:

a. The contractor will assist in locating, qualifying, and increasing the
skills of minorities and women who are applicants for employment or
current employees. Such efforts should be aimed at developing full
journey level status employees in the type of trade or job classification
involved.

b. Consistent with the contractor's work force requirements and as
permissible under Federal and State regulations, the contractor shall
make full use of training programs, i.e., apprenticeship, and on-the-job
training programs for the geographical area of contract performance. In
the event a special provision for training is provided under this contract,
this subparagraph will be superseded as indicated in the special
provision. The contracting agency may reserve training positions for
persons who receive welfare assistance in accordance with 23 U.S.C.
140(a).

c. The contractor will advise employees and applicants for
employment of available training programs and entrance requirements
for each.

d. The contractor will periodically review the training and promotion
potential of employees who are minorities and women and will
encourage eligible employees to apply for such training and promotion.

7. Unions: If the contractor relies in whole or in part upon unions as a
source of employees, the contractor will use good faith efforts to obtain
the cooperation of such unions to increase opportunities for minorities
and women. Actions by the contractor, either directly or through a
contractor's association acting as agent, will include the procedures set
forth below:

a. The contractor will use good faith efforts to develop, in cooperation
with the unions, joint training programs aimed toward qualifying more
minorities and women for membership in the unions and increasing the
skills of minorities and women so that they may qualify for higher paying
employment.

b. The contractor will use good faith efforts to incorporate an EEO
clause into each union agreement to the end that such union will be
contractually bound to refer applicants without regard to their race, color,
religion, sex, national origin, age or disability.

c. The contractor is to obtain information as to the referral practices
and policies of the labor union except that to the extent such information
is within the exclusive possession of the labor union and such labor
union refuses to furnish such information to the contractor, the contractor
shall so certify to the contracting agency and shall set forth what efforts
have been made to obtain such information.

d. In the event the union is unable to provide the contractor with a
reasonable flow of referrals within the time limit set forth in the collective
bargaining agreement, the contractor will, through independent
recruitment efforts, fill the employment vacancies without regard to race,
color, religion, sex, national origin, age or disability; making full efforts to
obtain qualified and/or qualifiable minorities and women. The failure of a
union to provide sufficient referrals (even though it is obligated to provide
exclusive referrals under the terms of a collective bargaining agreement)
does not relieve the contractor from the requirements of this paragraph.
In the event the union referral practice prevents the contractor from
meeting the obligations pursuant to Executive Order 11246, as
amended, and these special provisions, such contractor shall
immediately notify the contracting agency.



8. Reasonable Accommodation for Applicants / Employees with
Disabilities: The contractor must be familiar with the requirements for
and comply with the Americans with Disabilities Act and all rules and
regulations established there under. Employers must provide
reasonable accommodation in all employment activities unless to do so
would cause an undue hardship.

9. Selection of Subcontractors, Procurement of Materials and
Leasing of Equipment: The contractor shall not discriminate on the
grounds of race, color, religion, sex, national origin, age or disability in
the selection and retention of subcontractors, including procurement of
materials and leases of equipment. The contractor shall take all
necessary and reasonable steps to ensure nondiscrimination in the
administration of this contract.

a. The contractor shall notify all potential subcontractors and suppliers
and lessors of their EEO obligations under this contract.

b. The contractor will use good faith efforts to ensure subcontractor
compliance with their EEO obligations.

10. Assurance Required by 49 CFR 26.13(b):

a. The requirements of 49 CFR Part 26 and the State DOT’s U.S.
DOT-approved DBE program are incorporated by reference.

b. The contractor or subcontractor shall not
discriminate on the basis of race, color, national origin, or sex in the
performance of this contract. The contractor shall carry out applicable
requirements of 49 CFR Part 26 in the award and administration of DOT-
assisted contracts.  Failure by the contractor to carry out these
requirements is a material breach of this contract, which may result in the
termination of this contract or such other remedy as the contracting
agency deems appropriate.

11. Records and Reports: The contractor shall keep such records as
necessary to document compliance with the EEO requirements. Such
records shall be retained for a period of three years following the date of
the final payment to the contractor for all contract work and shall be
available at reasonable times and places for inspection by authorized
representatives of the contracting agency and the FHWA.

a. The records kept by the contractor shall document the following:

(1) The number and work hours of minority and non-
minority group members and women employed in each work
classification on the project;

(2) The progress and efforts being made in cooperation with unions,
when applicable, to increase employment opportunities for minorities
and women; and

(3) The progress and efforts being made in locating, hiring, training,
qualifying, and upgrading minorities and women;

b. The contractors and subcontractors will submit an annual report to
the contracting agency each July for the duration of the project,
indicating the number of minority, women, and non-minority group
employees currently engaged in each work classification required by the
contract work. This information is to be reported on Form FHWA-1391.
The staffing data should represent the project work force on board in all
or any part of the last payroll period preceding the end of July. If on-the-
job training is being required by special provision, the contractor will be
required to collect and report training data. The employment data should
reflect the work force on board during all or any part of the last payroll
period preceding the end of July.

Ill. NONSEGREGATED FACILITIES

This provision is applicable to all Federal-aid construction contracts and
to all related construction subcontracts of $10,000 or more.

The contractor must ensure that facilities provided for employees are
provided in such a manner that segregation on the basis of race, color,
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religion, sex, or national origin cannot result. The contractor may neither
require such segregated use by written or oral policies nor tolerate such
use by employee custom. The contractor's obligation extends further to
ensure that its employees are not assigned to perform their services at
any location, under the contractor's control, where the facilities are
segregated. The term "facilities" includes waiting rooms, work areas,
restaurants and other eating areas, time clocks, restrooms, washrooms,
locker rooms, and other storage or dressing areas, parking lots, drinking
fountains, recreation or entertainment areas, transportation, and housing
provided for employees. The contractor shall provide separate or single-
user restrooms and necessary dressing or sleeping areas to assure
privacy between sexes.

IV. Davis-Bacon and Related Act Provisions

This section is applicable to all Federal-aid construction projects
exceeding $2,000 and to all related subcontracts and lower-tier
subcontracts (regardless of subcontract size). The requirements apply to
all projects located within the right-of-way of a roadway that is
functionally classified as Federal-aid highway. This excludes roadways
functionally classified as local roads or rural minor collectors, which are
exempt. Contracting agencies may elect to apply these requirements to
other projects.

The following provisions are from the U.S. Department of Labor
regulations in 29 CFR 5.5 “Contract provisions and related matters” with
minor revisions to conform to the FHWA-1273 format and FHWA
program requirements.

1. Minimum wages

a. All laborers and mechanics employed or working upon the site of
the work, will be paid unconditionally and not less often than once a
week, and without subsequent deduction or rebate on any account
(except such payroll deductions as are permitted by regulations issued
by the Secretary of Labor under the Copeland Act (29 CFR part 3)), the
full amount of wages and bona fide fringe benefits (or cash equivalents
thereof) due at time of payment computed at rates not less than those
contained in the wage determination of the Secretary of Labor which is
attached hereto and made a part hereof, regardless of any contractual
relationship which may be alleged to exist between the contractor and
such laborers and mechanics.

Contributions made or costs reasonably anticipated for bona fide fringe
benefits under section 1(b)(2) of the Davis-Bacon Act on behalf of
laborers or mechanics are considered wages paid to such laborers or
mechanics, subject to the provisions of paragraph 1.d. of this section;
also, regular contributions made or costs incurred for more than a weekly
period (but not less often than quarterly) under plans, funds, or programs
which cover the particular weekly period, are deemed to be
constructively made or incurred during such weekly period. Such
laborers and mechanics shall be paid the appropriate wage rate and
fringe benefits on the wage determination for the classification of work
actually performed, without regard to skill, except as provided in 29 CFR
5.5(a)(4). Laborers or mechanics performing work in more than one
classification may be compensated at the rate specified for each
classification for the time actually worked therein: Provided, That the
employer's payroll records accurately set forth the time spent in each
classification in which work is performed. The wage determination
(including any additional classification and wage rates conformed under
paragraph 1.b. of this section) and the Davis-Bacon poster (WH-1321)
shall be posted at all times by the contractor and its subcontractors at the
site of the work in a prominent and accessible place where it can be
easily seen by the workers.

b.(1) The contracting officer shall require that any class of laborers or
mechanics, including helpers, which is not listed in the wage
determination and which is to be employed under the contract shall be
classified in conformance with the wage determination. The contracting
officer shall approve an additional classification and wage rate and fringe
benefits therefore only when the following criteria have been met:



(i) The work to be performed by the classification requested is not
performed by a classification in the wage determination; and

(ii) The classification is utilized in the area by the construction
industry; and

(ii) The proposed wage rate, including any bona fide fringe
benefits, bears a reasonable relationship to the wage rates contained
in the wage determination.

(2) If the contractor and the laborers and mechanics to be employed
in the classification (if known), or their representatives, and the
contracting officer agree on the classification and wage rate (including
the amount designated for fringe benefits where appropriate), a report
of the action taken shall be sent by the contracting officer to the
Administrator of the Wage and Hour Division, Employment Standards
Administration, U.S. Department of Labor, Washington, DC 20210. The
Administrator, or an authorized representative, will approve, modify, or
disapprove every additional classification action within 30 days of
receipt and so advise the contracting officer or will notify the
contracting officer within the 30-day period that additional time is
necessary.

(3) In the event the contractor, the laborers or mechanics to be
employed in the classification or their representatives, and the
contracting officer do not agree on the proposed classification and
wage rate (including the amount designated for fringe benefits, where
appropriate), the contracting officer shall refer the questions, including
the views of all interested parties and the recommendation of the
contracting officer, to the Wage and Hour Administrator for
determination. The Wage and Hour Administrator, or an authorized
representative, will issue a determination within 30 days of receipt and
so advise the contracting officer or will notify the contracting officer
within the 30-day period that additional time is necessary.

(4) The wage rate (including fringe benefits where appropriate)
determined pursuant to paragraphs 1.b.(2) or 1.b.(3) of this section,
shall be paid to all workers performing work in the classification under
this contract from the first day on which work is performed in the
classification.

c. Whenever the minimum wage rate prescribed in the contract for a
class of laborers or mechanics includes a fringe benefit which is not
expressed as an hourly rate, the contractor shall either pay the benefit as
stated in the wage determination or shall pay another bona fide fringe
benefit or an hourly cash equivalent thereof.

d. If the contractor does not make payments to a trustee or other third
person, the contractor may consider as part of the wages of any laborer
or mechanic the amount of any costs reasonably anticipated in providing
bona fide fringe benefits under a plan or program, Provided, That the
Secretary of Labor has found, upon the written request of the contractor,
that the applicable standards of the Davis-Bacon Act have been met.
The Secretary of Labor may require the contractor to set aside in a
separate account assets for the meeting of obligations under the plan or
program.

2. Withholding

The contracting agency shall upon its own action or upon written request
of an authorized representative of the Department of Labor, withhold or
cause to be withheld from the contractor under this contract, or any other
Federal contract with the same prime contractor, or any other federally-
assisted contract subject to Davis-Bacon prevailing wage requirements,
which is held by the same prime contractor, so much of the accrued
payments or advances as may be considered necessary to pay laborers
and mechanics, including apprentices, trainees, and helpers, employed
by the contractor or any subcontractor the full amount of wages required
by the contract. In the event of failure to pay any laborer or mechanic,
including any apprentice, trainee, or helper, employed or working on the
site of the work, all or part of the wages required by the contract, the
contracting agency may, after written notice to the contractor, take such
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action as may be necessary to cause the suspension of any further
payment, advance, or guarantee of funds until such violations have
ceased.

3. Payrolls and basic records

a. Payrolls and basic records relating thereto shall be maintained by
the contractor during the course of the work and preserved for a period
of three years thereafter for all laborers and mechanics working at the
site of the work. Such records shall contain the name, address, and
social security number of each such worker, his or her correct
classification, hourly rates of wages paid (including rates of contributions
or costs anticipated for bona fide fringe benefits or cash equivalents
thereof of the types described in section 1(b)(2)(B) of the Davis-Bacon
Act), daily and weekly number of hours worked, deductions made and
actual wages paid. Whenever the Secretary of Labor has found under 29
CFR 5.5(a)(1)(iv) that the wages of any laborer or mechanic include the
amount of any costs reasonably anticipated in providing benefits under a
plan or program described in section 1(b)(2)(B) of the Davis-Bacon Act,
the contractor shall maintain records which show that the commitment to
provide such benefits is enforceable, that the plan or program is
financially responsible, and that the plan or program has been
communicated in writing to the laborers or mechanics affected, and
records which show the costs anticipated or the actual cost incurred in
providing such benefits. Contractors employing apprentices or trainees
under approved programs shall maintain written evidence of the
registration of apprenticeship programs and certification of trainee
programs, the registration of the apprentices and trainees, and the ratios
and wage rates prescribed in the applicable programs.

b. (1) The contractor shall submit weekly for each week in which
any contract work is performed a copy of all payrolls to the contracting
agency. The payrolls submitted shall set out accurately and completely
all of the information required to be maintained under 29 CFR
5.5(a)(3)(i), except that full social security numbers and home addresses
shall not be included on weekly transmittals. Instead the payrolls shall
only need to include an individually identifying number for each
employee ( e.g. , the last four digits of the employee's social security
number). The required weekly payroll information may be submitted in
any form desired. Optional Form WH-347 is available for this purpose
from the Wage and Hour  Division Web site at
http://www.dol.gov/esa/whd/forms/wh347instr.htm or its successor site.
The prime contractor is responsible for the submission of copies of
payrolls by all subcontractors. Contractors and subcontractors shall
maintain the full social security number and current address of each
covered worker, and shall provide them upon request to the contracting
agency for transmission to the State DOT, the FHWA or the Wage and
Hour Division of the Department of Labor for purposes of an investigation
or audit of compliance with prevailing wage requirements. It is not a
violation of this section for a prime contractor to require a subcontractor
to provide addresses and social security numbers to the prime contractor
for its own records, without weekly submission to the contracting
agency..

(2) Each payroll submitted shall be accompanied by a “Statement of
Compliance,” signed by the contractor or subcontractor or his or her
agent who pays or supervises the payment of the persons employed
under the contract and shall certify the following:

(i) That the payroll for the payroll period contains the information
required to be provided under §5.5 (a)(3)(ii) of Regulations, 29 CFR
part 5, the appropriate information is being maintained under §5.5
(a)(3)(i) of Regulations, 29 CFR part 5, and that such information is
correct and complete;

(i) That each laborer or mechanic (including each helper,
apprentice, and trainee) employed on the contract during the payroll
period has been paid the full weekly wages earned, without rebate,
either directly or indirectly, and that no deductions have been made
either directly or indirectly from the full wages earned, other than
permissible deductions as set forth in Regulations, 29 CFR part 3;



(iii) That each laborer or mechanic has been paid not less than the
applicable wage rates and fringe benefits or cash equivalents for the
classification of work performed, as specified in the applicable wage
determination incorporated into the contract.

(3) The weekly submission of a properly executed certification set
forth on the reverse side of Optional Form WH-347 shall satisfy the
requirement for submission of the “Statement of Compliance” required
by paragraph 3.b.(2) of this section.

(4) The falsification of any of the above certifications may subject the
contractor or subcontractor to civil or criminal prosecution under
section 1001 of title 18 and section 231 of title 31 of the United States
Code.

c. The contractor or subcontractor shall make the records required
under paragraph 3.a. of this section available for inspection, copying, or
transcription by authorized representatives of the contracting agency, the
State DOT, the FHWA, or the Department of Labor, and shall permit
such representatives to interview employees during working hours on the
job. If the contractor or subcontractor fails to submit the required records
or to make them available, the FHWA may, after written notice to the
contractor, the contracting agency or the State DOT, take such action as
may be necessary to cause the suspension of any further payment,
advance, or guarantee of funds. Furthermore, failure to submit the
required records upon request or to make such records available may be
grounds for debarment action pursuant to 29 CFR 5.12.

4. Apprentices and trainees

a. Apprentices (programs of the USDOL).

Apprentices will be permitted to work at less than the predetermined rate
for the work they performed when they are employed pursuant to and
individually registered in a bona fide apprenticeship program registered
with the U.S. Department of Labor, Employment and Training
Administration, Office of Apprenticeship Training, Employer and Labor
Services, or with a State Apprenticeship Agency recognized by the
Office, or if a person is employed in his or her first 90 days of
probationary employment as an apprentice in such an apprenticeship
program, who is not individually registered in the program, but who has
been certified by the Office of Apprenticeship Training, Employer and
Labor Services or a State Apprenticeship Agency (where appropriate) to
be eligible for probationary employment as an apprentice.

The allowable ratio of apprentices to journeymen on the job site in any
craft classification shall not be greater than the ratio permitted to the
contractor as to the entire work force under the registered program. Any
worker listed on a payroll at an apprentice wage rate, who is not
registered or otherwise employed as stated above, shall be paid not less
than the applicable wage rate on the wage determination for the
classification of work actually performed. In addition, any apprentice
performing work on the job site in excess of the ratio permitted under the
registered program shall be paid not less than the applicable wage rate
on the wage determination for the work actually performed. Where a
contractor is performing construction on a project in a locality other than
that in which its program is registered, the ratios and wage rates
(expressed in percentages of the journeyman's hourly rate) specified in
the contractor's or subcontractor's registered program shall be observed.

Every apprentice must be paid at not less than the rate specified in the
registered program for the apprentice's level of progress, expressed as a
percentage of the journeymen hourly rate specified in the applicable
wage determination. Apprentices shall be paid fringe benefits in
accordance with the provisions of the apprenticeship program. If the
apprenticeship program does not specify fringe benefits, apprentices
must be paid the full amount of fringe benefits listed on the wage
determination for the applicable classification. If the Administrator
determines that a different practice prevails for the applicable apprentice
classification, fringes shall be paid in accordance with that determination.
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In the event the Office of Apprenticeship Training, Employer and Labor
Services, or a State Apprenticeship Agency recognized by the Office,
withdraws approval of an apprenticeship program, the contractor will no
longer be permitted to utilize apprentices at less than the applicable
predetermined rate for the work performed until an acceptable program
is approved.

b. Trainees (programs of the USDOL).

Except as provided in 29 CFR 5.16, trainees will not be permitted to work
at less than the predetermined rate for the work performed unless they
are employed pursuant to and individually registered in a program which
has received prior approval, evidenced by formal certification by the U.S.
Department of Labor, Employment and Training Administration.

The ratio of trainees to journeymen on the job site shall not be greater
than permitted under the plan approved by the Employment and Training
Administration.

Every trainee must be paid at not less than the rate specified in the
approved program for the trainee's level of progress, expressed as a
percentage of the journeyman hourly rate specified in the applicable
wage determination. Trainees shall be paid fringe benefits in accordance
with the provisions of the trainee program. If the trainee program does
not mention fringe benefits, trainees shall be paid the full amount of
fringe benefits listed on the wage determination unless the Administrator
of the Wage and Hour Division determines that there is an
apprenticeship program associated with the corresponding journeyman
wage rate on the wage determination which provides for less than full
fringe benefits for apprentices. Any employee listed on the payroll at a
trainee rate who is not registered and participating in a training plan
approved by the Employment and Training Administration shall be paid
not less than the applicable wage rate on the wage determination for the
classification of work actually performed. In addition, any trainee
performing work on the job site in excess of the ratio permitted under the
registered program shall be paid not less than the applicable wage rate
on the wage determination for the work actually performed.

In the event the Employment and Training Administration withdraws
approval of a training program, the contractor will no longer be permitted
to utilize trainees at less than the applicable predetermined rate for the
work performed until an acceptable program is approved.

c. Equal employment opportunity. The utilization of apprentices,
trainees and journeymen under this part shall be in conformity with the
equal employment opportunity requirements of Executive Order 11246,
as amended, and 29 CFR part 30.

d. Apprentices and Trainees (programs of the U.S. DOT).

Apprentices and trainees working under apprenticeship and skill training
programs which have been certified by the Secretary of Transportation
as promoting EEO in connection with Federal-aid highway construction
programs are not subject to the requirements of paragraph 4 of this
Section IV. The straight time hourly wage rates for apprentices and
trainees under such programs will be established by the particular
programs. The ratio of apprentices and trainees to journeymen shall not
be greater than permitted by the terms of the particular program.

5. Compliance with Copeland Act requirements. The contractor shall
comply with the requirements of 29 CFR part 3, which are incorporated
by reference in this contract.

6. Subcontracts. The contractor or subcontractor shall insert Form
FHWA-1273 in any subcontracts and also require the subcontractors to
include Form FHWA-1273 in any lower tier subcontracts. The prime
contractor shall be responsible for the compliance by any subcontractor
or lower tier subcontractor with all the contract clauses in 29 CFR 5.5.

7. Contract termination: debarment. A breach of the contract clauses
in 29 CFR 5.5 may be grounds for termination of the contract, and for



debarment as a contractor and a subcontractor as provided in 29 CFR
5.12.

8. Compliance with Davis-Bacon and Related Act requirements. All
rulings and interpretations of the Davis-Bacon and Related Acts
contained in 29 CFR parts 1, 3, and 5 are herein incorporated by
reference in this contract.

9. Disputes concerning labor standards. Disputes arising out of the
labor standards provisions of this contract shall not be subject to the
general disputes clause of this contract. Such disputes shall be resolved
in accordance with the procedures of the Department of Labor set forth
in 29 CFR parts 5, 6, and 7. Disputes within the meaning of this clause
include disputes between the contractor (or any of its subcontractors)
and the contracting agency, the U.S. Department of Labor, or the
employees or their representatives.

10. Certification of eligibility.

a. By entering into this contract, the contractor certifies that neither it (nor
he or she) nor any person or firm who has an interest in the contractor's
firm is a person or firm ineligible to be awarded Government contracts by
virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

b. No part of this contract shall be subcontracted to any person or firm
ineligible for award of a Government contract by virtue of section 3(a) of
the Davis-Bacon Act or 29 CFR 5.12(a)(1).

c. The penalty for making false statements is prescribed in the U.S.
Criminal Code, 18 U.S.C. 1001.

V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT

The following clauses apply to any Federal-aid construction contract in
an amount in excess of $100,000 and subject to the overtime provisions
of the Contract Work Hours and Safety Standards Act. These clauses
shall be inserted in addition to the clauses required by 29 CFR 5.5(a) or
29 CFR 4.6. As used in this paragraph, the terms laborers and
mechanics include watchmen and guards.

1. Overtime requirements. No contractor or subcontractor contracting
for any part of the contract work which may require or involve the
employment of laborers or mechanics shall require or permit any such
laborer or mechanic in any workweek in which he or she is employed on
such work to work in excess of forty hours in such workweek unless such
laborer or mechanic receives compensation at a rate not less than one
and one-half times the basic rate of pay for all hours worked in excess of
forty hours in such workweek.

2. Violation; liability for unpaid wages; liquidated damages. In the
event of any violation of the clause set forth in paragraph (1.) of this
section, the contractor and any subcontractor responsible therefor shall
be liable for the unpaid wages. In addition, such contractor and
subcontractor shall be liable to the United States (in the case of work
done under contract for the District of Columbia or a territory, to such
District or to such territory), for liquidated damages. Such liquidated
damages shall be computed with respect to each individual laborer or
mechanic, including watchmen and guards, employed in violation of the
clause set forth in paragraph (1.) of this section, in the sum of $10 for
each calendar day on which such individual was required or permitted to
work in excess of the standard workweek of forty hours without payment
of the overtime wages required by the clause set forth in paragraph (1.)
of this section.

3. Withholding for unpaid wages and liquidated damages. The
FHWA or the contacting agency shall upon its own action or upon written
request of an authorized representative of the Department of Labor
withhold or cause to be withheld, from any moneys payable on account
of work performed by the contractor or subcontractor under any such
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contract or any other Federal contract with the same prime contractor, or
any other federally-assisted contract subject to the Contract Work Hours
and Safety Standards Act, which is held by the same prime contractor,
such sums as may be determined to be necessary to satisfy any
liabilities of such contractor or subcontractor for unpaid wages and
liquidated damages as provided in the clause set forth in paragraph (2.)
of this section.

4. Subcontracts. The contractor or subcontractor shall insert in any
subcontracts the clauses set forth in paragraph (1.) through (4.) of this
section and also a clause requiring the subcontractors to include these
clauses in any lower tier subcontracts. The prime contractor shall be
responsible for compliance by any subcontractor or lower tier
subcontractor with the clauses set forth in paragraphs (1.) through (4.) of
this section.

VI. SUBLETTING OR ASSIGNING THE CONTRACT

This provision is applicable to all Federal-aid construction contracts on
the National Highway System.

1. The contractor shall perform with its own organization contract work
amounting to not less than 30 percent (or a greater percentage if
specified elsewhere in the contract) of the total original contract price,
excluding any specialty items designated by the contracting agency.
Specialty items may be performed by subcontract and the amount of any
such specialty items performed may be deducted from the total original
contract price before computing the amount of work required to be
performed by the contractor's own organization (23 CFR 635.116).

a. The term “perform work with its own organization” refers to workers
employed or leased by the prime contractor, and equipment owned or
rented by the prime contractor, with or without operators. Such term
does not include employees or equipment of a subcontractor or lower tier
subcontractor, agents of the prime contractor, or any other assignees.
The term may include payments for the costs of hiring leased employees
from an employee leasing firm meeting all relevant Federal and State
regulatory requirements. Leased employees may only be included in this
term if the prime contractor meets all of the following conditions:

(1) the prime contractor maintains control over the
supervision of the day-to-day activities of the leased employees;
(2) the prime contractor remains responsible for the quality of the
work of the leased employees;
(3) the prime contractor retains all power to accept
or exclude individual employees from work on the project; and
(4) the prime contractor remains ultimately responsible for the
payment of predetermined minimum wages, the submission of
payrolls, statements of compliance and all other Federal regulatory
requirements.

b. "Specialty Items" shall be construed to be limited to work that
requires highly specialized knowledge, abilities, or equipment not
ordinarily available in the type of contracting organizations qualified and
expected to bid or propose on the contract as a whole and in general are
to be limited to minor components of the overall contract.

2. The contract amount upon which the requirements set forth in
paragraph (1) of Section VI is computed includes the cost of material and
manufactured products which are to be purchased or produced by the
contractor under the contract provisions.

3. The contractor shall furnish (a) a competent superintendent or
supervisor who is employed by the firm, has full authority to direct
performance of the work in accordance with the contract requirements,
and is in charge of all construction operations (regardless of who
performs the work) and (b) such other of its own organizational
resources (supervision, management, and engineering services) as the
contracting officer determines is necessary to assure the performance of
the contract.



4. No portion of the contract shall be sublet, assigned or otherwise
disposed of except with the written consent of the contracting officer, or
authorized representative, and such consent when given shall not be
construed to relieve the contractor of any responsibility for the fulfillment
of the contract. Written consent will be given only after the contracting
agency has assured that each subcontract is evidenced in writing and
that it contains all pertinent provisions and requirements of the prime
contract.

5. The 30% self-performance requirement of paragraph (1) is not
applicable to design-build contracts; however, contracting agencies may
establish their own self-performance requirements.

VII. SAFETY: ACCIDENT PREVENTION

This provision is applicable to all Federal-aid construction contracts and
to all related subcontracts.

1. In the performance of this contract the contractor shall comply with all
applicable Federal, State, and local laws governing safety, health, and
sanitation (23 CFR 635). The contractor shall provide all safeguards,
safety devices and protective equipment and take any other needed
actions as it determines, or as the contracting officer may determine, to
be reasonably necessary to protect the life and health of employees on
the job and the safety of the public and to protect property in connection
with the performance of the work covered by the contract.

2. ltis a condition of this contract, and shall be made a condition of each
subcontract, which the contractor enters into pursuant to this contract,
that the contractor and any subcontractor shall not permit any employee,
in performance of the contract, to work in surroundings or under
conditions which are unsanitary, hazardous or dangerous to his/her
health or safety, as determined under construction safety and health
standards (29 CFR 1926) promulgated by the Secretary of Labor, in
accordance with Section 107 of the Contract Work Hours and Safety
Standards Act (40 U.S.C. 3704).

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract that the
Secretary of Labor or authorized representative thereof, shall have right
of entry to any site of contract performance to inspect or investigate the
matter of compliance with the construction safety and health standards
and to carry out the duties of the Secretary under Section 107 of the
Contract Work Hours and Safety Standards Act (40 U.S.C.3704).

VIIl. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS

This provision is applicable to all Federal-aid construction contracts and to
all related subcontracts.

In order to assure high quality and durable construction in conformity
with approved plans and specifications and a high degree of reliability on
statements and representations made by engineers, contractors,
suppliers, and workers on Federal-aid highway projects, it is essential
that all persons concerned with the project perform their functions as
carefully, thoroughly, and honestly as possible. Willful falsification,
distortion, or misrepresentation with respect to any facts related to the
project is a violation of Federal law. To prevent any misunderstanding
regarding the seriousness of these and similar acts, Form FHWA-1022
shall be posted on each Federal-aid highway project (23 CFR 635) in
one or more places where it is readily available to all persons concerned
with the project:

18 U.S.C. 1020 reads as follows:

"Whoever, being an officer, agent, or employee of the United States, or
of any State or Territory, or whoever, whether a person, association, firm,
or corporation, knowingly makes any false statement, false
representation, or false report as to the character, quality, quantity, or
cost of the material used or to be used, or the quantity or quality of the
work performed or to be performed, or the cost thereof in connection with
the submission of plans, maps, specifications, contracts, or costs of
construction on any highway or related project submitted for approval to
the Secretary of Transportation; or
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Whoever knowingly makes any false statement, false representation,
false report or false claim with respect to the character, quality, quantity,
or cost of any work performed or to be performed, or materials furnished
or to be furnished, in connection with the construction of any highway or
related project approved by the Secretary of Transportation; or

Whoever knowingly makes any false statement or false representation
as to material fact in any statement, certificate, or report submitted
pursuant to provisions of the Federal-aid Roads Act approved July 1,
1916, (39 Stat. 355), as amended and supplemented;

Shall be fined under this title or imprisoned not more than 5 years or
both."

IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER
POLLUTION CONTROL ACT

This provision is applicable to all Federal-aid construction contracts and
to all related subcontracts.

By submission of this bid/proposal or the execution of this contract, or
subcontract, as appropriate, the bidder, proposer, Federal-aid
construction contractor, or subcontractor, as appropriate, will be deemed
to have stipulated as follows:

1. That any person who is or will be utilized in the performance of this
contract is not prohibited from receiving an award due to a violation of
Section 508 of the Clean Water Act or Section 306 of the Clean Air Act.

2. That the contractor agrees to include or cause to be included the
requirements of paragraph (1) of this Section X in every subcontract, and
further agrees to take such action as the contracting agency may direct
as a means of enforcing such requirements.

X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION,
INELIGIBILITY AND VOLUNTARY EXCLUSION

This provision is applicable to all Federal-aid construction contracts,
design-build contracts, subcontracts, lower-tier subcontracts, purchase
orders, lease agreements, consultant contracts or any other covered
transaction requiring FHWA approval or that is estimated to cost $25,000
or more — as defined in 2 CFR Parts 180 and 1200.

1. Instructions for Certification — First Tier Participants:

a. By signing and submitting this proposal, the prospective first tier
participant is providing the certification set out below.

b. The inability of a person to provide the certification set out below will
not necessarily result in denial of participation in this covered transaction.
The prospective first tier participant shall submit an explanation of why it
cannot provide the certification set out below. The certification or
explanation will be considered in connection with the department or
agency's determination whether to enter into this transaction. However,
failure of the prospective first tier participant to furnish a certification or
an explanation shall disqualify such a person from participation in this
transaction.

c. The certification in this clause is a material representation of fact
upon which reliance was placed when the contracting agency
determined to enter into this transaction. If it is later determined that the
prospective participant knowingly rendered an erroneous certification, in
addition to other remedies available to the Federal Government, the
contracting agency may terminate this transaction for cause of default.

d. The prospective first tier participant shall provide immediate written
notice to the contracting agency to whom this proposal is submitted if
any time the prospective first tier participant learns that its certification
was erroneous when submitted or has become erroneous by reason of
changed circumstances.

e. The terms "covered transaction,” "debarred," "suspended,"
"ineligible," "participant,” "person,” "principal," and "voluntarily excluded,"



as used in this clause, are defined in 2 CFR Parts 180 and 1200. “First
Tier Covered Transactions” refers to any covered transaction between a
grantee or subgrantee of Federal funds and a participant (such as the
prime or general contract). “Lower Tier Covered Transactions” refers to
any covered transaction under a First Tier Covered Transaction (such as
subcontracts). “First Tier Participant” refers to the participant who has
entered into a covered transaction with a grantee or subgrantee of
Federal funds (such as the prime or general contractor). “Lower Tier
Participant” refers any participant who has entered into a covered
transaction with a First Tier Participant or other Lower Tier Participants
(such as subcontractors and suppliers).

f. The prospective first tier participant agrees by submitting this
proposal that, should the proposed covered transaction be entered into,
it shall not knowingly enter into any lower tier covered transaction with a
person who is debarred, suspended, declared ineligible, or voluntarily
excluded from participation in this covered transaction, unless authorized
by the department or agency entering into this transaction.

g. The prospective first tier participant further agrees by submitting this
proposal that it will include the clause titled "Certification Regarding
Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower Tier
Covered Transactions," provided by the department or contracting
agency, entering into this covered transaction, without modification, in all
lower tier covered transactions and in all solicitations for lower tier
covered transactions exceeding the $25,000 threshold.

h. A participant in a covered transaction may rely upon a certification
of a prospective participant in a lower tier covered transaction that is not
debarred, suspended, ineligible, or voluntarily excluded from the covered
transaction, unless it knows that the certification is erroneous. A
participant is responsible for ensuring that its principals are not
suspended, debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as the
eligibility of any lower tier prospective participants, each participant may,
but is not required to, check the Excluded Parties List System website
(https://www.epls.gov/), which is compiled by the General Services
Administration.

i. Nothing contained in the foregoing shall be construed to require the
establishment of a system of records in order to render in good faith the
certification required by this clause. The knowledge and information of
the prospective participant is not required to exceed that which is
normally possessed by a prudent person in the ordinary course of
business dealings.

j- Except for transactions authorized under paragraph (f) of these
instructions, if a participant in a covered transaction knowingly enters into
a lower tier covered transaction with a person who is suspended,
debarred, ineligible, or voluntarily excluded from participation in this
transaction, in addition to other remedies available to the Federal
Government, the department or agency may terminate this transaction
for cause or default.
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2. Certification Regarding Debarment, Suspension, Ineligibility and
Voluntary Exclusion — First Tier Participants:

a. The prospective first tier participant certifies to the best of its
knowledge and belief, that it and its principals:

(1) Are not presently debarred, suspended, proposed for debarment,
declared ineligible, or voluntarily excluded from participating in covered
transactions by any Federal department or agency;

(2) Have not within a three-year period preceding this proposal been
convicted of or had a civil judgment rendered against them for
commission of fraud or a criminal offense in connection with obtaining,
attempting to obtain, or performing a public (Federal, State or local)
transaction or contract under a public transaction; violation of Federal or
State antitrust statutes or commission of embezzlement, theft, forgery,
bribery, falsification or destruction of records, making false statements,
or receiving stolen property;

(3) Are not presently indicted for or otherwise criminally or civilly
charged by a governmental entity (Federal, State or local) with
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commission of any of the offenses enumerated in paragraph (a)(2) of this
certification; and

(4) Have not within a three-year period preceding this
application/proposal had one or more public transactions (Federal, State
or local) terminated for cause or default.

b. Where the prospective participant is unable to certify to any of the
statements in this certification, such prospective participant shall attach
an explanation to this proposal.

2. Instructions for Certification - Lower Tier Participants:

(Applicable to all subcontracts, purchase orders and other lower tier
transactions requiring prior FHWA approval or estimated to cost $25,000
or more - 2 CFR Parts 180 and 1200)

a. By signing and submitting this proposal, the prospective lower tier is
providing the certification set out below.

b. The certification in this clause is a material representation of fact
upon which reliance was placed when this transaction was entered into.
If it is later determined that the prospective lower tier participant
knowingly rendered an erroneous certification, in addition to other
remedies available to the Federal Government, the department, or
agency with which this transaction originated may pursue available
remedies, including suspension and/or debarment.

c. The prospective lower tier participant shall provide immediate
written notice to the person to which this proposal is submitted if at any
time the prospective lower tier participant learns that its certification was
erroneous by reason of changed circumstances.

d. The terms "covered transaction,” "debarred," "suspended,"
"ineligible," "participant,” "person," "principal," and "voluntarily excluded,"
as used in this clause, are defined in 2 CFR Parts 180 and 1200. You
may contact the person to which this proposal is submitted for assistance
in obtaining a copy of those regulations. “First Tier Covered
Transactions” refers to any covered transaction between a grantee or
subgrantee of Federal funds and a participant (such as the prime or
general contract). “Lower Tier Covered Transactions” refers to any
covered transaction under a First Tier Covered Transaction (such as
subcontracts). “First Tier Participant” refers to the participant who has
entered into a covered transaction with a grantee or subgrantee of
Federal funds (such as the prime or general contractor). “Lower Tier
Participant” refers any participant who has entered into a covered
transaction with a First Tier Participant or other Lower Tier Participants
(such as subcontractors and suppliers).

e. The prospective lower tier participant agrees by submitting this
proposal that, should the proposed covered transaction be entered into,
it shall not knowingly enter into any lower tier covered transaction with a
person who is debarred, suspended, declared ineligible, or voluntarily
excluded from participation in this covered transaction, unless authorized
by the department or agency with which this transaction originated.

f. The prospective lower tier participant further agrees by submitting
this proposal that it will include this clause titled "Certification Regarding
Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower Tier
Covered Transaction," without modification, in all lower tier covered
transactions and in all solicitations for lower tier covered transactions
exceeding the $25,000 threshold.

g. A participant in a covered transaction may rely upon a certification
of a prospective participant in a lower tier covered transaction that is not
debarred, suspended, ineligible, or voluntarily excluded from the covered
transaction, unless it knows that the certification is erroneous. A
participant is responsible for ensuring that its principals are not
suspended, debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as the
eligibility of any lower tier prospective participants, each participant may,
but is not required to, check the Excluded Parties List System website
(https://www.epls.gov/), which is compiled by the General Services
Administration.

h. Nothing contained in the foregoing shall be construed to require
establishment of a system of records in order to render in good faith the



certification required by this clause. The knowledge and information of
participant is not required to exceed that which is normally possessed by
a prudent person in the ordinary course of business dealings.

i. Except for transactions authorized under paragraph e of these
instructions, if a participant in a covered transaction knowingly enters into
a lower tier covered transaction with a person who is suspended,
debarred, ineligible, or voluntarily excluded from participation in this
transaction, in addition to other remedies available to the Federal
Government, the department or agency with which this transaction
originated may pursue available remedies, including suspension and/or
debarment.
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Certification Regarding Debarment, Suspension, Ineligibility and
Voluntary Exclusion--Lower Tier Participants:

1. The prospective lower tier participant certifies, by submission of this
proposal, that neither it nor its principals is presently debarred,
suspended, proposed for debarment, declared ineligible, or voluntarily
excluded from participating in covered transactions by any Federal
department or agency.

2. Where the prospective lower tier participant is unable to certify to any
of the statements in this certification, such prospective participant shall
attach an explanation to this proposal.
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XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR
LOBBYING

This provision is applicable to all Federal-aid construction contracts and
to all related subcontracts which exceed $100,000 (49 CFR 20).

1. The prospective participant certifies, by signing and submitting this
bid or proposal, to the best of his or her knowledge and belief, that:

a. No Federal appropriated funds have been paid or will be paid, by or
on behalf of the undersigned, to any person for influencing or attempting
to influence an officer or employee of any Federal agency, a Member of
Congress, an officer or employee of Congress, or an employee of a
Member of Congress in connection with the awarding of any Federal
contract, the making of any Federal grant, the making of any Federal
loan, the entering into of any cooperative agreement, and the extension,
continuation, renewal, amendment, or modification of any Federal
contract, grant, loan, or cooperative agreement.

b. If any funds other than Federal appropriated funds have been paid
or will be paid to any person for influencing or attempting to influence an
officer or employee of any Federal agency, a Member of Congress, an
officer or employee of Congress, or an employee of a Member of
Congress in connection with this Federal contract, grant, loan, or
cooperative agreement, the undersigned shall complete and submit
Standard Form-LLL, "Disclosure Form to Report Lobbying," in
accordance with its instructions.

2. This certification is a material representation of fact upon which
reliance was placed when this transaction was made or entered into.
Submission of this certification is a prerequisite for making or entering
into this transaction imposed by 31 U.S.C. 1352. Any person who fails to
file the required certification shall be subject to a civil penalty of not less
than $10,000 and not more than $100,000 for each such failure.

3. The prospective participant also agrees by submitting its bid or
proposal that the participant shall require that the language of this
certification be included in all lower tier subcontracts, which exceed
$100,000 and that all such recipients shall certify and disclose
accordingly.

51



Contract Provision - Cargo Preference Requirements
In accordance with Title 46 CFR § 381.7 (b), the contractor agrees—

“(1) To utilize privately owned United States-flag commercial vessels to ship at least 50 percent of the gross tonnage
(computed separately for dry bulk carriers, dry cargo liners, and tankers) involved, whenever shipping any equipment,
material, or commodities pursuant to this contract, to the extent such vessels are available at fair and reasonable rates for
United States-flag commercial vessels.

(2) To furnish within 20 days following the date of loading for shipments originating within the United States or within 30
working days following the date of loading for shipments originating outside the United States, a legible copy of a rated,
‘on-board’ commercial ocean bill-of-lading in English for each shipment of cargo described in paragraph (b) (1) of this
section to both the Contracting Officer (through the prime contractor in the case of subcontractor bills-of-lading) and to the
Division of National Cargo, Office of Market Development, Maritime Administration, Washington, DC 20590.

(3) To insert the substance of the provisions of this clause in all subcontracts issued pursuant to this contract.”

Provisions (1) and (2) apply to materials or equipment that are acquired solely for the project. The two provisions do not
apply to goods or materials that come into inventories independent of the project, such as shipments of Portland
cement, asphalt cement, or aggregates, when industry suppliers and contractors use these materials to replenish
existing inventories.
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MINIMUM WAGES FOR FEDERAL AND FEDERALLY
ASSISTED CONSTRUCTION CONTRACTS

This project is funded, in part, with Federal-aid funds and, as such, is subject to the provisions of the Davis-Bacon Act of March 3, 1931, as amended (46
Sta. 1494, as amended, 40 U.S.C. 276a) and of other Federal statutes referred to in a 29 CFR Part 1, Appendix A, as well as such additional statutes as
may from time to time be enacted containing provisions for the payment of wages determined to be prevailing by the Secretary of Labor in accordance
with the Davis-Bacon Act and pursuant to the provisions of 29 CFR Part 1. The prevailing rates and fringe benefits shown in the General Wage
Determination Decisions issued by the U.S. Department of Labor shall, in accordance with the provisions of the foregoing statutes, constitute the
minimum wages payable on Federal and federally assisted construction projects to laborers and mechanics of the specified classes engaged on contract
work of the character and in the localities described therein.

General Wage Determination Decisions, modifications and supersedes decisions thereto are to be used in accordance with the provisions of 29 CFR
Parts 1 and 5. Accordingly, the applicable decision, together with any modifications issued, must be made a part of every contract for performance of
the described work within the geographic area indicated as required by an applicable DBRA Federal prevailing wage law and 29 CFR Part 5. The wage
rates and fringe benefits contained in the General Wage Determination Decision shall be the minimum paid by contractors and subcontractors to
laborers and mechanics.
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