
 
July 15, 2016 
 
SUBJECT:  FAP Route 331 (IL 13) 
  Project ACNHPP-0331 (073) 
  Section (1-4)R-6 
  Williamson County 
  Contract No. 78452 
  Item No. 105, July 29, 2016 Letting 
  Addendum A 
 

 
NOTICE TO PROSPECTIVE BIDDERS: 

 
Attached is an addendum to the plans or proposal.  This addendum involves 
revised and/or added material. 
 

1. Revised page 10 of the Special Provisions 
 
 

 
Prime contractors must utilize the enclosed material when preparing their bid 
and must include any Schedule of Prices changes in their bidding proposal. 
 
Bidders using computer-generated bids are cautioned to reflect any and all 
Schedule of Prices changes, if involved, into their computer programs. 
 
Very truly yours, 
 

Maureen M. Addis, P.E. 
Acting Engineer of Design and Environment 
 

 
By: Ted B. Walschleger, P. E. 
       Engineer of Project Management 

 
 
cc: Jeffrey L. Keirn, Region 5, District 9;  Tim Kell;   Estimates 
 
CWR/ck 
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The contractor shall use a dormant planting time of November 16, 2016 to February 28, 2017, 
with CONWR preferring a planting time during January or February, weather permitting. The 
contractor shall not plant during the spring, as to not interfere with the Crawfish frog mating 
season. 
 
Basis of Payment This work shall be paid for in accordance with Article 250.10 at the 
contract unit price per acre for SEEDING, CLASS 4B SPECIAL. 
 
 
SPECIAL WASTE REMOVAL 
 
This work shall consist of transportation and proper disposal of contaminated soil and water 
near Campground Road. BETX contaminates were identified in the PSI report completed by 
CONWR. This work will be done as specified in Section 669 of the Standard Specification. 
CONWR will hire a qualified environmental consultant that will be responsible for the costs and 
fees of special waste plans and reports and BETX soil analysis. The special waste removal 
work shall be completed between October 24, 2016 and December 30, 2016. The contractor 
shall notify the Engineer 4 weeks prior to starting special waste removal work. 
 
 
HERBICIDES 
 
During construction application of any pesticides, herbicides and/or insecticides will be 
coordinated with CONWR prior to application and will be applied in accordance with their 
specifications. The use of pesticides, herbicides and/or insecticides requires prior CONWR 
approval. The contractor shall provide the Refuge Manager with product labeling and/or the 
Safety Data Sheet two weeks prior to use to provide adequate time to determine approval or 
disapproval of the product. Pesticide, herbicide and/or insecticide use shall be reported 
(chemical trade name, active ingredient, rate & quantities used, acres treated) following the 
treatment. Spraying near wetlands will require maintaining appropriate buffers (300’) and the 
use of aquatic safe herbicide. 
 
 
STRINGLINE GRADE CONTROL 
Effective 1990 Revised 1/3/12 
 
The Contractor shall use stringline grade control or an electronic grade control system that has 
been approved by the Engineer for the final shaping of the earth subgrade, final trimming of the 
lime modified soil subgrade, laydown of each lift of HMA binder course and laydown of the 
surface course. 
 
The stringline grade supports shall be placed at 25 ft intervals. The stringline and supports shall 
be offset so as not to interfere with rolling operations. 
 
A tolerance of ½ inch from the proposed grade elevations will be permitted for the final earth 
subgrade; a tolerance of ¼ inch will be permitted for the final lime modified soil subgrade. 
 
It is understood that the cost of complying with these requirements is included in the unit prices 
of the various pay items involved, and no additional compensation will be allowed. 
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