GENERAL NOTES

SOIL REPORT AVAILABILITY

All solls data collected and processed for the solls report made In conjunction with
the design of this Improvement Is on flle at the District Offlce where I+ Is available
for the Inspection of Contractors or prospective bldders.

UTILITIES - LOCATIONS / INFORMATION ON PLANS

The locations of existing water mains, gas mains, sewers, electric power Ilnes,
telephone lines and other utllitles as shown on the plans are based on careful fleld
Investigation and the best Information avallable, but they are not guaranteed.
Unless elevations are shown - dll utility locations shown on the cross sectlons are
based on the approximate depth supplied by the utliity company. It shall be the
Contractor’s responsibliity to ascertain thelr exact location from the utliity
companles and by fleld Inspection.

PLAN ELEVATIONS - U.S.G.S. MEAN SEA LEVEL DATUM

Al elevations shown on the plans are established from U.S.G.S. Mean Sea Leve! Datum.
PROPERTY OWNER ACCESS REQUIREMENTS

Access must be maintained to all exlsting properties during construction per Article
107.09 unless arrangements are made In writing by the Contractor with the
property owner’s with a copy to the Englneer for short-term closures.

MAILBOX TREATMENT

The exlsting mallboxes shall be removed and re-erected at a location as directed by
the Engineer. No additional compensation shall be provided far thls but shall be
consldered as Included In the cost of the pay item for PCC DRIVEWAY PAVEMENT, 200MM.

TREE REMOVAL

The District Four Tree Committee should be contracted and prior approval
obtalned for any tree removal beyond the limits/locations Included In the plans.

ENVIRONMENTAL REVIEWS

Prior to the use of any proposed borrow areas, use areas (temporary access roads,
detours, run-arounds, etc.) and/or waste areas, the Contractor shall flle the required
environmental resource request surveys according to Section 107.22 of t+he Standard
Specifications. These surveys are required In order for the Department to conduct
cultural and blological resource surveys for the proposed site.

Prior to any waste materlals being removed from the construction site the required
environmental resource source surveys will need to be obtalned and flled by the
Contractor. Excess waste products removed from the constructions slite shall be
disposed of as required In Sectlon 202.03 of the Standard Specifications.

Any protruding metal bars shall be removed prior to the disposal of broken concrete at
approved dlsposai site.

The required environmental resource documentation shall Include following:

BDE Form 2289 (Environmental Survey Request)

A location map showing the size limits and locations of the use area
Signed property owner agreement form Color photographs deplcting
the use area

Please note that a minimum of two weeks shall be allowed for the District to obtain the
required environmental clearances.
AGGREGATE SURFACE COURSE, TYPE B

Aggregate Surface Course, Type B shall be required for all granular construction of slde
roads, enfrances, and mallbbox turnouts, whether or not portlons of the surfaces thus
constructed are to be covered with a HMA surface, except where noted differently on
the plans.

AGGREGATE FOR DRIVEWAY REPLACEMENT

The materlal used for construction of permanent aggregate driveways shall be grave!l or
crushed stone as directed by the Engineer, to replace In kind the exlsting aggregate
driveways.

No additlonal compensation shall be provided for this requirement but shall be consldered
as Included In the cost of the pay Item for the aggregate as speclfled on the plans.

PAVEMENT STATION NUMBERS & PLACEMENT

The Contractor shall provide labor and materlals required to Imprint pavement
statlon numbers in the finlshed surface of the pavement station numbers In the
finlshed surface of the pavement and/or overlay. The numbers shall b
approximately 20 mm wide, 125 mm and 15 mm deep.

The pavement statlon numbers shall be Installed as specifled Herain:
Interval - 100 Meters (metric statloning

Bottom of Numbers - 150 mm from the Inside edge of ‘the pavement marking
Location:

2,3,& 5 lane pavements - right edge of pavement In direction of Increasing
stations multi-lane divided roadways - outside edge of pavement both
directions ramps - dlong baseilne edge of pavement

Positlon - statlons shall be placed so they can be read from the adjacent
shoulder

Format - metric pavement statlons shall use this format (xx+x00) where x
represents the pavement station.

This work will not be pald for separately, but will be considered Include In the
cost of the assoclated pavement and/or overiay pay items.
BUTT JOINT CUTTING TIME RESTRICTION

Butt JoInts shall not be milied more than three (3) days prior to placement of the
HMA surface course.
PAVING SURFACE COURSE

Continuous paving operations on the maln roadway shall be maintalned at all times
during the construction of the HMA surface. No Interruptions for slde roads,
entrances, turn lanes, etc. will be dllowed.

ORDERING LENGTH CONFIRMATION - DRAINAGE ITEMS

The Contractor shall consult with the Engineer In regard to the exact length of
the box/plpe culverts, storm sewers, and/or plpe drains required prior to
ordering these Items.

CONTROL INSTALLATION

1. The Contractor will Install a service pole, In close proximity to the control
Installation, as shown on the control Installation detall In the plans and all
additional service wiring and hardware on the service pole and underground
wiring over to the control Installation. This Inciudes dll condult, weather head,
service cable, disconnect switch, and hardware. This work wil be pald for at
the contract unit price per each for the control instdllation specifled on the
plans, and shall be completed In accordance with Sectlon 857 of the Standard
Specifications.

2. The Bureau of Operatlons, Traffic Section, should be contacted to verify final
controller locatlon prior to installation.

| BTE no. | SECTION COUNTY | TOTAL [ SHEET #
[ FA'e46 | 125w-1.RS2 PEORA | 256 | 3

JOB SPECIFIC NOTES

1. Several Interim Intersection Improvements have been completed within the project
IImits and a resurfacing contract was completed In 1999 through the entire
prolJect. The exlsting pavement elevations are most llkely to be slightly higher
than shown on the plans. During construction the resldent Engineer will make
random elevation & horlzontal dlignment checks to verify the elevations shown
and If necessary, make adJustments to proposed elevations.

2. In addition, the horizontal dlignment at the east/ west Intersection of Hickory
Grove Rd and IL Rte. 40 has been plotted, In these plans, from contract plans
not as-bullt or measured plans. This conditlon extends from approximately Sta.
15+541 to Sta. 15+961.
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