BID PROPOSAL INSTRUCTIONS

ABOUT IDOT PROPOSALS: All proposals are potential bidding proposals. Each proposal contains all certifications and
affidavits, a proposal signature sheet and a proposal bid bond.

PREQUALIFICATION
Any contractor who desires to become pre-qualified to bid on work advertised by IDOT must submit the properly
completed pre-qualification forms to the Bureau of Construction no later than 4:30 p.m. prevailing time twenty-one days
prior to the letting of interest. This pre-qualification requirement applies to first time contractors, contractors renewing
expired ratings, contractors maintaining continuous pre-qualification or contractors requesting revised ratings. To be
eligible to bid, existing pre-qualification ratings must be effective through the date of letting.

WHO CAN BID ?
Bids will be accepted from only those companies that request and receive written Authorization to Bid from IDOT’s Central
Bureau of Construction.

REQUESTS FOR AUTHORIZATION TO BID
Contractors wanting to bid on items included in a particular letting must submit the properly completed “Request for
Authorization to Bid/or Not For Bid Status” (BDE 124) and the ORIGINAL “Affidavit of Availability” (BC 57) to the proper
office no later than 4:30 p.m. prevailing time, three (3) days prior to the letting date.

WHAT CONSTITUTES WRITTEN AUTHORIZATION TO BID?
When a prospective prime bidder submits a "Request for Authorization to Bid/or Not For Bid Status”(BDE 124)
he/she must indicate at that time which items are being requested For Bidding purposes. Only those items
requested For Bidding will be analyzed. After the request has been analyzed, the bidder will be issued an
Authorization to Bid or Not for Bid Report, approved by the Central Bureau of Construction and the Chief
Procurement Officer that indicates which items have been approved For Bidding. If Authorization to Bid cannot be
approved, the Authorization to Bid or Not for Bid Report will indicate the reason for denial.

ABOUT AUTHORIZATION TO BID
Firms that have not received an Authorization to Bid or Not For Bid Report within a reasonable time of complete and
correct original document submittal should contact the Department as to the status. Firms unsure as to authorization
status should call the Prequalification Section of the Bureau of Construction at the number listed at the end of these
instructions.

ADDENDA AND REVISIONS
It is the bidder’s responsibility to determine which, if any, addenda or revisions pertain to any project they may be
bidding. Failure to incorporate all relevant addenda or revisions may cause the bid to be declared unacceptable.

Each addendum or revision will be included with the Electronic Plans and Proposals. Addenda and revisions will also
be placed on the Addendum/Revision Checklist and each subscription service subscriber will be notified by e-mail of
each addendum and revision issued.

The Internet is the Department’s primary way of doing business. The subscription service emails are an added
courtesy the Department provides. It is suggested that bidders check IDOT’s website at
http://www.idot.illinois.gov/doing-business/procurements/construction-services/construction-bulletins/transportation-
bulletin/index#TransportationBulletin before submitting final bid information.

IDOT IS NOT RESPONSIBLE FOR ANY E-MAIL FAILURES.

Addenda questions may be directed to the Contracts Office at (217)782-7806 or DOT.D&Econtracts@illlinois.gov

Technical questions about downloading these files may be directed to Tim Garman at (217)524-1642 or
Timothy.Garman@illinois.gov.




STANDARD GUIDELINES FOR SUBMITTING BIDS

¢ All pages should be single sided.

¢ Use the Cover Page that is provided in the Bid Proposal (posted on the IDOT Web Site) as the first page of your submitted
bid. It has the item number in large bold type in the upper left-hand corner and lines provided for your company name and
address in the upper right-hand corner.

¢ Do not use report covers, presentation folders or special bindings and do not staple multiple times on left side like a book.
Use only 1 staple in the upper left hand corner. Make sure all elements of your bid are stapled together including the bid
bond or guaranty check (if required).

¢ Do not include any certificates of eligibility, your authorization to bid, Addendum Letters or affidavit of availability.

¢ Do not include the Subcontractor Documentation with your bid (pages i —iii and pages a —g). This documentation is required
only if you are awarded the project.

¢ Use the envelope cover sheet (provided with the proposal) as the cover for the proposal envelope.

¢ Do not rely on overnight services to deliver your proposal prior to 10 AM on letting day. It will not be read if it is delivered
after 10 AM.

¢ Do not submit your Substance Abuse Prevention Program (SAPP) with your bid. If you are awarded the contract this form is
to be submitted to the district engineer at the pre-construction conference.

BID SUBMITTAL CHECKLIST

[] Cover page (the sheet that has the item number on it) — This should be the first page of your bid proposal, followed by your
bid (the Schedule of Prices/Pay Items). If you are using special software or CBID to generate your schedule of prices, do not
include the blank pages of the schedule of prices that came with the proposal package.

[] Page 4 (Item 9) — Check “YES” if you will use a subcontractor(s) with an annual value over $50,000. Include the
subcontractor(s) name, address, general type of work to be performed and the dollar amount. If you will use subcontractor(s)
but are uncertain who or the dollar amount; check “YES” but leave the lines blank.

[] After page 4 — Insert the following documents: Cost Adjustments for Steel, Bituminous and Fuel (if applicable) and the
Contractor Letter of Assent (if applicable). The general rule should be, if you don’t know where it goes, put it after page 4.

[] Page 10 (Paragraph J) — Check “YES” or “NO” whether your company has any business in Iran.

[] Page 10 (Paragraph K) — (Not applicable to federally funded projects) List the name of the apprenticeship and training
program sponsor holding the certificate of registration from the US Department of Labor. If no applicable program exists, please
indicate the work/job category. Do not include certificates with your bid. Keep the certificates in your office in case they are
requested by IDOT.

[] Page 11 (Paragraph L) — A copy of your State Board of Elections certificate of registration is no longer required with your
bid.

[] Page 11 (Paragraph M) — Indicate if your company has hired a lobbyist in connection with the job for which you are
submitting the bid proposal.

[ ] Page 12 (Paragraph C) — This is a work sheet to determine if a completed Form A is required. It is not part of the form and
you do not need to make copies for each completed Form A.

[] Pages 14-17 (Form A) — One Form A (4 pages) is required for each applicable person in your company. Copies of the forms
can be used and only need to be changed when the information changes. The certification signature and date must be original
for each letting. Do not staple the forms together. If you answered “NO” to all of the questions in Paragraph C (page 12),
complete the first section (page 14) with your company information and then sign and date the Not Applicable statement on
page 17.

[] Page 18 (Form B) - If you check “YES” to having other current or pending contracts it is acceptable to use the phrase, “See
Affidavit of Availability on file”. Ownership Certification (at the bottom of the page) - Check N/A if the Form A(s) you submitted
accounts for 100 percent of the company ownership. Check YES if any percentage of ownership falls outside of the parameters
that require reporting on the Form A. Checking NO indicates that the Form A(s) you submitted is not correct and you will be
required to submit a revised Form A.

[ ] Page 20 (Workforce Projection) — Be sure to include the Duration of the Project. It is acceptable to use the phrase “Per
Contract Specifications”.



] Proposal Bid Bond — (Insert after the proposal signature page) Submit your proposal Proposal Bid Bond (if applicable)
using the current Proposal Bid Bond form provided in the proposal package. The Power of Attorney page should be stapled to
the Proposal Bid Bond. If you are using an electronic bond, include your bid bond number on the Proposal Bid Bond and attach
the Proof of Insurance printed from the Surety’s Web Site.

[] Disadvantaged Business Utilization Plan and/or Good Faith Effort — The last items in your bid should be the DBE
Utilization Plan (SBE 2026), followed by the DBE Participation Statement (SBE 2025) and supporting paperwork. If you have
documentation of a Good Faith Effort, it is to follow the SBE Forms.

The Bid Letting is now available in streaming Audio/Video from the IDOT Web Site. A link to the stream will be placed on
the main page of the current letting on the day of the Letting. The stream will not begin until 10 AM. The actual reading of the
bids does not begin until approximately 10:30 AM.

Following the Letting, the As-Read Tabulation of Bids will be posted by the end of the day. You will find the link on the main
Web page for the current letting.

QUESTIONS: pre-letting up to execution of the contract

Contractor pre-qQUAalifiCation .........c..oeeeciiee i e e e e e enaeeas 217-782-3413
Small Business, Disadvantaged Business Enterprise (DBE) ........c.ccccovriiriieniienee e, 217-785-4611
Contracts, Bids, Letting process or Internet downloads ...........ccceevecieeeieciieeeeiee e 217-782-7806
] (g P= N =TS o | S 217-785-3483
AABIONAULICS ...ttt ettt e e et e e e e e e e e e e e e e e e e e e e e e e e e eanneas 217-785-8515
IDNR (Land Reclamation, Water Resources, Natural Resources).......cccceeoeereiieeenicenennee 217-782-6302

QUESTIONS: following contract execution

Subcontractor documentation, PAYMENLS ........cccuiieieiiiee e ee e e e e e enaeeas 217-782-3413
=T o =T I [T U =g o] R SSRSR 217-785-0275
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Proposal Submitted By

Name

Address

City

Letting July 31, 2015

NOTICE TO PROSPECTIVE BIDDERS

This proposal can be used for bidding purposes by only
those companies that request and receive written
AUTHORIZATION TO BID from IDOT’s Central Bureau

of Construction.

BIDDERS NEED NOT RETURN THE ENTIRE PROPOSAL

Notice to Bidders,
Specifications,

Proposal, Contract
and Contract Bond

lllinois Department
of Transportation

Springfield, lllinois 62764

Contract No. 60G48

COOK County

Section (112 & 112X)RS-6
Route FAU 3509

District 1 Construction Funds

PLEASE MARK THE APPROPRIATE BOX BELOW:
[1 A Bid Bond is included.

[] A _Cashier's Check or a Certified Check is included.

[] An Annual Bid Bond is included or is on file with IDOT.

Prepared by
S

Checked by

(Printed by authority of the State of lllinois)
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llinois Department
of Transportation

PROPOSAL
TO THE DEPARTMENT OF TRANSPORTATION

1. Proposal of

Taxpayer |dentification Number (Mandatory)

For the improvement identified and advertised for bids in the Invitation for Bids as:

Contract No. 60G48

COOK County

Section (112 & 112X)RS-6
Route FAU 3509

District 1 Construction Funds

Resurfacing and drainage improvements on Sheridan Rd. from Lake Cook Rd. to Winnetka Ave. in
Winnetka and Glencoe.

The undersigned bidder will furnish all labor, material and equipment to complete the above described
project in a good and workmanlike manner as provided in the contract documents provided by the

Department of Transportation. This proposal will become part of the contract and the terms and conditions
contained in the contract documents will govern performance and payments.

BD 353A (Rev. 8/2012)
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3. ASSURANCE OF EXAMINATION AND INSPECTION/WAIVER. The undersigned bidder further declares that he/she has
carefully examined the proposal, plans, specifications, addenda, form of contract and contract bond, and special provisions, and
that he/she has inspected in detail the site of the proposed work, and that he/she has familiarized themselves with all of the local
conditions affecting the contract and the detailed requirements of construction, and understands that in making this bid proposal
he/she waives all right to plead any misunderstanding regarding the same.

4. EXECUTION OF CONTRACT AND CONTRACT BOND. The undersigned bidder further agrees to execute a contract for this
work and present the same to the department within fifteen (15) days after the contract has been mailed to him/her. The
undersigned further agrees that he/she and his/her surety will execute and present within fifteen (15) days after the contract has
been mailed to him/her contract bond satisfactory to and in the form prescribed by the Department of Transportation, in the penal
sum of the full amount of the contract, or as specified in the special provisions, guaranteeing the faithful performance of the work in
accordance with the terms of the contract.

5. PROPOSAL GUARANTY. Accompanying this proposal is either a bid bond on the department form, executed by a corporate
surety company satisfactory to the department, or a proposal guaranty check consisting of a bank cashier’'s check or a properly
certified check for not less than 5 per cent of the amount bid or for the amount specified in the following schedule:

Proposal Proposal

Amount of Bid Guaranty Amount of Bid Guaranty

Up to $5,000.....cccccuveeennnee. $150 $2,000,000 to $3,000,000.................. $100,000
$5,000 to $10,000......cccuueenneee $300 $3,000,000 to $5,000,000.................. $150,000
$10,000 to $50,000........c..c..... $1,000 $5,000,000 to $7,500,000.................. $250,000
$50,000 to $100,000.................. $3,000 $7,500,000 to $10,000,000.................. $400,000
$100,000 to $150,000.................. $5,000 $10,000,000 to $15,000,000.................. $500,000
$150,000 to $250,000.................. $7,500 $15,000,000 to $20,000,000.................. $600,000
$250,000 to $500,000................ $12,500 $20,000,000 to $25,000,000...... ............ $700,000
$500,000 to $1,000,000................ $25,000 $25,000,000 to $30,000,000.................. $800,000
$1,000,000 to $1,500,000................ $50,000 $30,000,000 to $35,000,000.................. $900,000
$1,500,000 to $2,000,000................ $75,000 over $35,000,000............... $1,000,000

Bank cashier’s checks or properly certified checks accompanying bid proposals will be made payable to the Treasurer, State of lllinois.

If a combination bid is submitted, the proposal guaranties which accompany the individual bid proposals making up the combination will be considered
as also covering the combination bid.

The amount of the proposal guaranty check is $( ). If this proposal is accepted
and the undersigned will fail to execute a contract bond as required herein, it is hereby agreed that the amount of the proposal guaranty will become the
property of the State of lllinois, and shall be considered as payment of damages due to delay and other causes suffered by the State because of the
failure to execute said contract and contract bond; otherwise, the bid bond will become void or the proposal guaranty check will be returned to the
undersigned.

Attach Cashier’s Check or Certified Check Here
In the event that one proposal guaranty check is intended to cover two or more bid proposals, the amount must be equal to the sum
of the proposal guaranties which would be required for each individual proposal. If the guaranty check is placed in another bid proposal,
state below where it may be found.

The proposal guaranty check will be found in the bid proposal for: ltem

Section No.

County

Mark the proposal cover sheet as to the type of proposal guaranty submitted.

-3-
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6. COMBINATION BIDS. The undersigned bidder further agrees that if awarded the contract for the sections contained in the
following combination, he/she will perform the work in accordance with the requirements of each individual contract comprising
the combination bid specified in the schedule below, and that the combination bid shall be prorated against each section in
proportion to the bid submitted for the same. If an error is found to exist in the gross sum bid for one or more of the individual
sections included in a combination, the combination bid shall be corrected as provided in the specifications.

When a combination bid is submitted, the schedule below must be completed in each proposal
comprising the combination.

If alternate bids are submitted for one or more of the sections comprising the combination, a
combination bid must be submitted for each alternate.

Schedule of Combination Bids

Combination Combination Bid
No. Sections Included in Combination Dollars Cents

7. SCHEDULE OF PRICES. The undersigned bidder submits herewith, in accordance with the rules and instructions, a
schedule of prices for the items of work for which bids are sought. The unit prices bid are in U.S. dollars and cents, and
all extensions and summations have been made. The bidder understands that the quantities appearing in the bid
schedule are approximate and are provided for the purpose of obtaining a gross sum for the comparison of bids. If there
is an error in the extension of the unit prices, the unit prices will govern. Payment to the contractor awarded the
contract will be made only for actual quantities of work performed and accepted or materials furnished according to the
contract. The scheduled quantities of work to be done and materials to be furnished may be increased, decreased or
omitted as provided elsewhere in the contract.

8. AUTHORITY TO DO BUSINESS IN ILLINOIS. Section 20-43 of the lllinois Procurement Code (the Code) (30 ILCS
500/20-43) provides that a person (other than an individual acting as a sole proprietor) must be a legal entity authorized to
transact business or conduct affairs in the State of lllinois prior to submitting the bid.

9. EXECUTION OF CONTRACT: The Department of Transportation will, in accordance with the rules governing Department
procurements, execute the contract and shall be the sole entity having the authority to accept performance and make payments
under the contract. Execution of the contract by the Chief Procurement Officer (CPO) or the State Purchasing Officer (SPO) is for
approval of the procurement process and execution of the contract by the Department. Neither the CPO nor the SPO shall be
responsible for administration of the contract or determinations respecting performance or payment there under except as
otherwise permitted in the Code.

10. The services of a subcontractor will be used.

Check box Yes []
Checkbox No [

For known subcontractors with subcontracts with an annual value of more than $50,000, the contract shall include
their name, address, general type of work to be performed, and the dollar allocation for each subcontractor.
(30 ILCS 500/20-120)




ILLINOIS DEPARTMENT OF TRANSPORTATION

Page 1

SCHEDULE OF PRICES 07/15/2015
CoNTEACT
State Job # - C-91-480-09
Project Number Route
County Name - COOK- - FAU 3509
Code - 31- -
District - 1--
Section Number -  (112&112X) RS-6
Item Unit of
Number Pay Item Description Measure Quantity X Unit Price Total Price

#1010383| PCC JUNCTION CHAMBER EACH 1.000

X0323160| VIDEO INSP OF SS FOOT 2,581.000

X0323265| REMOVE EXIST RIPRAP SQ YD 114.000

X0426200| DEWATERING L SUM 1.000

X2500322| SEEDING CL 5A MOD ACRE 0.131

X2502014| SEEDING CL 4A MOD ACRE 0.131

X4401198| HMA SURF REM VAR DP SQ YD 2,439.000

X5509900| ABANDON FILL SS FOOT 465.000

X5537500| SS CLEANED 6 FOOT 33.000

X5537600| SS CLEANED 8 FOOT 53.000

X5537700| SS CLEANED 10 FOOT 61.000

X5537800| SS CLEANED 12 FOOT 496.000

X5538200| SS CLEANED 24 FOOT 471.000

X5538400| SS CLEANED 30 FOOT 149.000

X5538600| SS CLEANED 36 FOOT 1,199.000




ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

Page 2
07/15/2015

NUMBER -
State Job # - C-91-480-09
Project Number Route
County Name - COOK- - FAU 3509
Code - 31- -
District - 1--
Section Number -  (112&112X) RS-6
ltem Unit of
Number Pay Item Description Measure Quantity X Unit Price Total Price

X5538800| SS CLEANED 48 FOOT 119.000

X6030310| FR & LIDS ADJUST SPL EACH 353.000

X6061460| PAVED DITCH SPEC FOOT 15.000

Z0007510| ENGINEERED BARRIER SQ YD 1,200.000

Z0013797| STAB CONSTR ENTRANCE SQ YD 62.000

Z0013798| CONSTRUCTION LAYOUT L SUM 1.000

Z0018500| DRAINAGE STR CLEANED EACH 233.000

Z0030850| TEMP INFO SIGNING SQFT 1,400.000

Z0056608| STORM SEW WM REQ 12 FOOT 119.000

Z0056616| STORM SEW WM REQ 24 FOOT 129.000

Z0056626| STORM SEW WM REQ 48 FOOT 69.000

Z0073002| TEMP SOIL RETEN SYSTM SQFT 800.000

Z0077700| WOOD FENCE REM & RE-E FOOT 20.000

20100110\ TREE REMOV 6-15 UNIT 94.000

20100210, TREE REMOV OVER 15 UNIT 106.000




ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

Page 3
07/15/2015

NUMBER -
State Job # - C-91-480-09
Project Number Route
County Name - COOK- - FAU 3509
Code - 31- -
District - 1--
Section Number -  (112&112X) RS-6
ltem Unit of
Number Pay Item Description Measure Quantity X Unit Price Total Price

20101000 TEMPORARY FENCE FOOT 473.000

20101200 TREE ROOT PRUNING EACH 5.000

20200100 EARTH EXCAVATION CU YD 515.000

20201200 REM & DISP UNS MATL CU YD 409.000

20700220, POROUS GRAN EMBANK CU YD 82.000

20800150 TRENCH BACKFILL CU YD 1,289.000

21101505 TOPSOIL EXC & PLAC CU YD 396.000

21101625| TOPSOILF& P 6 SQ YD 130.000

25000400 NITROGEN FERT NUTR POUND 21.000

25000500 PHOSPHORUS FERT NUTR POUND 21.000

25000600 POTASSIUM FERT NUTR POUND 21.000

25100115 MULCH METHOD 2 ACRE 0.250

25100630, EROSION CONTR BLANKET SQ YD 722.000

25100635 HD EROS CONTR BLANKET SQ YD 621.000

25200110/ SODDING SALT TOLERANT SQ YD 915.000
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Page 4

SCHEDULE OF PRICES 07/15/2015
NUMBER -
State Job # - C-91-480-09
Project Number Route
County Name - COOK- - FAU 3509
Code - 31- -
District - 1--
Section Number -  (112&112X) RS-6
Item Unit of
Number Pay Item Description Measure Quantity X Unit Price Total Price

25200200 SUPPLE WATERING UNIT 3.100

28000250, TEMP EROS CONTR SEED POUND 28.000

28000315 AGG DITCH CHECKS TON 14.400

28000400 PERIMETER EROS BAR FOOT 1,418.000

28000500| INLET & PIPE PROTECT EACH 2.000

28000510| INLET FILTERS EACH 233.000

28100107| STONE RIPRAP CL A4 SQ YD 114.000

28100109| STONE RIPRAP CL A5 SQ YD 248.000

28200200| FILTER FABRIC SQ YD 432.000

31101180 SUB GRAN MATB 2 SQ YD 172.000

35501308 HMA BASE CSE 6 SQ YD 40.000

35501316/ HMA BASE CSE 8 SQ YD 296.000

40600275| BIT MATLS PR CT POUND 77,400.000

40600400 MIX CR JTS FLANGEWYS TON 25.800

40600827| P LB MM IL-4.75 N50 TON 3,612.000




ILLINOIS DEPARTMENT OF TRANSPORTATION
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Page 5
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CoNTEACT
State Job # - C-91-480-09
Project Number Route
County Name - COOK- - FAU 3509
Code - 31- -
District - 1--
Section Number -  (112&112X) RS-6
ltem Unit of
Number Pay Item Description Measure Quantity X Unit Price Total Price

40600982 HMA SURF REM BUTT JT SQ YD 992.000

40603340/ HMA SC "D" N70 TON 7,263.000

42001300/ PROTECTIVE COAT SQ YD 1,737.000

42300200 PCC DRIVEWAY PAVT 6 SQ YD 89.000

42300400 PCC DRIVEWAY PAVT 8 SQ YD 17.000

42400200/ PC CONC SIDEWALK 5 SQFT 2,725.500

42400800| DETECTABLE WARNINGS SQFT 243.000

44000100 PAVEMENT REM SQ YD 774.000

44000158 HMA SURFREM 21/4 SQ YD 82,576.000

44000200 DRIVE PAVEMENT REM SQ YD 257.000

44000300/ CURB REM FOOT 2,846.000

44000400 GUTTER REM FOOT 633.000

44000500 COMB CURB GUTTER REM FOOT 2,476.000

44000600 SIDEWALK REM SQFT 2,674.000

44201692| CL DPATCHT2 4 SQ YD 12.000
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SCHEDULE OF PRICES 07/15/2015
NUMBER -
State Job # - C-91-480-09
Project Number Route
County Name - COOK- - FAU 3509
Code - 31- -
District - 1--
Section Number -  (112&112X) RS-6
Item Unit of
Number Pay Item Description Measure Quantity X Unit Price Total Price

44201696/ CL D PATCH T4 4 SQ YD 563.000

44201741 CL D PATCHT2 8 SQ YD 197.000

44201745| CL D PATCH T3 8 SQ YD 82.000

44201749| CL D PATCHT1 9 SQ YD 9.000

44201753| CL D PATCHT2 9 SQ YD 289.000

44201757| CL D PATCHT3 9 SQ YD 103.000

44201759 CL D PATCH T4 9 SQ YD 446.000

50100100| REM EXIST STRUCT EACH 1.000

50104400, CONC HDWL REM EACH 1.000

50200100 STRUCTURE EXCAVATION CU YD 259.000

50800205| REINF BARS, EPOXY CTD POUND 9,000.000

54003000 CONC BOX CUL CU YD 36.000

54213657| PRC FLAR END SEC 12 EACH 2.000

550A0340| STORM SEW CL A2 12 FOOT 369.000

550A0380| STORM SEW CL A2 18 FOOT 39.000
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SCHEDULE OF PRICES 07/15/2015
CoNTEACT
State Job # - C-91-480-09
Project Number Route
County Name - COOK- - FAU 3509
Code - 31- -
District - 1--
Section Number -  (112&112X) RS-6
Item Unit of
Number Pay Item Description Measure Quantity X Unit Price Total Price
550A0480| STORM SEW CL A 2 48 FOOT 137.000
550A0780| STORM SEW CL A 3 48 FOOT 244.000
550A0820| STORM SEW CL A3 72 FOOT 38.000
55100500 STORM SEWER REM 12 FOOT 40.000
55101600, STORM SEWER REM 36 FOOT 82.000
55101900, STORM SEWER REM 48 FOOT 35.000
56400510| FIRE HYDNT REM & REPL EACH 1.000
60201340| CB TA 4 DIA T24F&G EACH 4.000
60205040| CB TA 5 DIA T24F&G EACH 2.000
60207905| CB TC T11F&G EACH 4.000
60208240| CB TC T24F&G EACH 13.000
60223800 MAN TA 6 DIA T1F CL EACH 6.000
60224020, MAN TA 6 DIA T11F&G EACH 1.000
60224039 MAN TA 6 DIA T24F&G EACH 2.000
60224458 MAN TA 8 DIA T8G EACH 1.000
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SCHEDULE OF PRICES 07/15/2015
CoNTEACT
State Job # - C-91-480-09
Project Number Route
County Name - COOK- - FAU 3509
Code - 31- -
District - 1--
Section Number -  (112&112X) RS-6
Item Unit of
Number Pay Item Description Measure Quantity X Unit Price Total Price

60500040, REMOV MANHOLES EACH 4.000

60500060, REMOV INLETS EACH 4.000

60603800 COMB CC&G TB6.12 FOOT 2,789.500

60605000, COMB CC&G TB6.24 FOOT 913.500

60607400, COMB CC&G TB9.24 FOOT 583.000

60608562 COMB CC&G TM4.12 FOOT 1,231.000

60609200 COMB CC&G TM6.12 FOOT 310.000

63100167 TR BAR TRM T1 SPL TAN EACH 4.000

63200310, GUARDRAIL REMOV FOOT 163.000

66900200 NON SPL WASTE DISPOSL CU YD 3,500.000

66900450 SPL WASTE PLNS/REPORT L SUM 1.000

66900530| SOIL DISPOSAL ANALY EACH 4.000

67000400 ENGR FIELD OFFICE A CAL MO 4.000

67100100 MOBILIZATION L SUM 1.000

70102620 TR CONT & PROT 701501 L SUM 1.000
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SCHEDULE OF PRICES 07/15/2015
NUMBER -
State Job # - C-91-480-09
Project Number Route
County Name - COOK- - FAU 3509
Code - 31- -
District - 1--
Section Number -  (112&112X) RS-6
Item Unit of
Number Pay Item Description Measure Quantity X Unit Price Total Price
70102635| TR CONT & PROT 701701 L SUM 1.000
70102640 TR CONT & PROT 701801 L SUM 1.000
70103815 TR CONT SURVEILLANCE CAL DA 63.000
70106800, CHANGEABLE MESSAGE SN CAL MO 8.000
70300100 SHORT TERM PAVT MKING FOOT 4,676.000
70300210| TEMP PVT MK LTR & SYM SQFT 232.000
70300220\ TEMP PVT MK LINE 4 FOOT 53,914.000
70300240 TEMP PVT MK LINE 6 FOOT 5,160.000
70300250 TEMP PVT MK LINE 8 FOOT 88.000
70300260, TEMP PVT MK LINE 12 FOOT 2,528.000
70300280 TEMP PVT MK LINE 24 FOOT 1,552.000
70301000 WORK ZONE PAVT MK REM SQFT 27,275.000
72000100| SIGN PANEL T1 SQFT 273.000
72900100 METAL POST TY A FOOT 394.000
72900200 METAL POSTTY B FOOT 373.000
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SCHEDULE OF PRICES 07/15/2015
CoNTEACT
State Job # - C-91-480-09
Project Number Route
County Name - COOK- - FAU 3509
Code - 31- -
District - 1--
Section Number -  (112&112X) RS-6
Item Unit of
Number Pay Item Description Measure Quantity X Unit Price Total Price

78000100 THPL PVT MK LTR & SYM SQFT 1,749.000

78000200 THPL PVT MK LINE 4 FOOT 49,127.000

78000400 THPL PVT MK LINE 6 FOOT 23,597.000

78000500 THPL PVT MK LINE 8 FOOT 44.000

78000600 THPL PVT MK LINE 12 FOOT 1,264.000

78000650 THPL PVT MK LINE 24 FOOT 776.000

78100100 RAISED REFL PAVT MKR EACH 511.000

78200410, GUARDRAIL MKR TYPE A EACH 26.000

78201000 TERMINAL MARKER - DA EACH 4.000

78300200| RAISED REF PVT MK REM EACH 511.000

88600600 DET LOOP REPL FOOT 598.000




CONTRACT NUMBER 60G48

THIS IS THE TOTAL BID $

NOTES:
1. Each PAY ITEM should have a UNIT PRICE and a TOTAL PRICE.
2. The UNIT PRICE shall govern if no TOTAL PRICE is shown or if there is a
discrepancy between the product of the UNIT PRICE multiplied by the QUANTITY.
3. If a UNIT PRICE is omitted, the TOTAL PRICE will be divided by the QUANTITY
in order to establish a UNIT PRICE.
4. A bid may be declared UNACCEPTABLE if neither a unit price nor a total price is shown.
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STATE REQUIRED ETHICAL
STANDARDS GOVERNING CONTRACT
PROCUREMENT: ASSURANCES. CERTIFICATIONS
AND DISCLOSURES

. GENERAL

A. Article 50 of the Code establishes the duty of all State CPOs, SPOs, and their designees to maximize the value of the expenditure of public
moneys in procuring goods, services, and contracts for the State of lllinois and to act in a manner that maintains the integrity and public trust of
State government. In discharging this duty, they are charged by law to use all available information, reasonable efforts, and reasonable actions to
protect, safeguard, and maintain the procurement process of the State of lllinois.

B. In order to comply with the provisions of Article 50 and to carry out the duty established therein, all bidders are to adhere to ethical standards
established for the procurement process, and to make such assurances, disclosures and certifications required by law. Except as otherwise
required in _subsection Ill, paragraphs J-M, by execution of the Proposal Signature Sheet, the bidder indicates that each of the mandated
assurances have been read and understood, that each certification is made and understood, and that each disclosure requirement has been
understood and completed.

C. In addition to all other remedies provided by law, failure to comply with any assurance, failure to make any disclosure or the making of a false
certification shall be grounds for the CPO to void the contract, and may result in the suspension or debarment of the bidder or subcontractor. If a
false certification is made by a subcontractor the contractor's submitted bid and the executed contract may not be declared void unless the
contractor refuses to terminate the subcontract upon the State’s request after a finding that the subcontractor’s certification was false.

[ 1 acknowledge, understand and accept these terms and conditions.
Il. ASSURANCES

The assurances hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department
enter into the contract with the bidder.

A. Conflicts of Interest

Section 50-13. Conflicts of Interest.

(a) Prohibition. It is unlawful for any person holding an elective office in this State, holding a seat in the General Assembly, or appointed to or
employed in any of the offices or agencies of state government and who receives compensation for such employment in excess of 60% of the
salary of the Governor of the State of lllinois, or who is an officer or employee of the Capital Development Board or the lllinois State Toll
Highway Authority, or who is the spouse or minor child of any such person to have or acquire any contract, or any direct pecuniary interest in
any contract therein, whether for stationery, printing, paper, or any services, materials, or supplies, that will be wholly or partially satisfied by
the payment of funds appropriated by the General Assembly of the State of lllinois or in any contract of the Capital Development Board or the
lllinois State Toll Highway Authority.

(b) Interests. It is unlawful for any firm, partnership, association or corporation, in which any person listed in subsection (a) is entitled to
receive (i) more than 7 1/2% of the total distributable income or (ii) an amount in excess of the salary of the Governor, to have or acquire any
such contract or direct pecuniary interest therein.

(c) Combined interests. It is unlawful for any firm, partnership, association, or corporation, in which any person listed in subsection (a)
together with his or her spouse or minor children is entitled to receive (i) more than 15%, in the aggregate, of the total distributable income or
(ii) an amount in excess of 2 times the salary of the Governor, to have or acquire any such contract or direct pecuniary interest therein.

(d) Securities. Nothing in this Section invalidates the provisions of any bond or other security previously offered or to be offered for sale or
sold by or for the State of lllinois.

(e) Prior interests. This Section does not affect the validity of any contract made between the State and an officer or employee of the State or
member of the General Assembly, his or her spouse, minor child or any combination of those persons if that contract was in existence before
his or her election or employment as an officer, member, or employee. The contract is voidable, however, if it cannot be completed within 365
calendar days after the officer, member, or employee takes office or is employed. The current salary of the Governor is $177,412.00. Sixty
percent of the salary is $106,447.20.
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The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-13, or that an
effective exemption has been issued by the Board of Ethics to any individual subject to the Section 50-13 prohibitions pursuant to the
provisions of Section 50-20 of the Code. Information concerning the exemption process is available from the Department upon request.

B. Negotiations
Section 50-15. Negotiations.
It is unlawful for any person employed in or on a continual contractual relationship with any of the offices or agencies of State government to
participate in contract negotiations on behalf of that office or agency with any firm, partnership, association, or corporation with whom that

person has a contract for future employment or is negotiating concerning possible future employment.

The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-15, and that the
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein.

C. Inducements
Section 50-25. Inducement.
Any person who offers or pays any money or other valuable thing to any person to induce him or her not to provide a submission to a vendor
portal or to bid for a State contract or as recompense for not having bid on a State contract is guilty of a Class 4 felony. Any person who
accepts any money or other valuable thing for not bidding for a State contract, not making a submission to a vendor portal, or who withholds a
bid or submission to a vendor portal in consideration of the promise for the payment of money or other valuable thing is guilty of a Class 4
felony.
The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-25, and that the
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein.

D. Revolving Door Prohibition

Section 50-30. Revolving door prohibition.

CPOs, SPOs, procurement compliance monitors, their designees whose principal duties are directly related to State procurement, and
executive officers confirmed by the Senate are expressly prohibited for a period of 2 years after terminating an affected position from engaging
in any procurement activity relating to the State agency most recently employing them in an affected position for a period of at least 6 months.
The prohibition includes, but is not limited to: lobbying the procurement process; specifying; bidding; proposing bid, proposal, or contract
documents; on their own behalf or on behalf of any firm, partnership, association, or corporation. This Section applies only to persons who
terminate an affected position on or after January 15, 1999.

The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-30, and that the
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein.

E. Reporting Anticompetitive Practices

Section 50-40. Reporting anticompetitive practices.

When, for any reason, any vendor, bidder, contractor, CPO, SPO, designee, elected official, or State employee suspects collusion or other
anticompetitive practice among any bidders, offerors, contractors, proposers, or employees of the State, a notice of the relevant facts shall be
transmitted to the Attorney General and the CPO.

The bidder assures the Department that it has not failed to report any relevant facts concerning the practices addressed in Section 50-40
which may involve the contract for which the bid or submission to a vendor portal is submitted.

F. Confidentiality
Section 50-45. Confidentiality.

Any CPO, SPO, designee, or executive officer who willfully uses or allows the use of specifications, competitive bid documents, proprietary
competitive information, proposals, contracts, or selection information to compromise the fairness or integrity of the procurement, bidding, or
contract process shall be subject to immediate dismissal, regardless of the Personnel code, any contract, or any collective bargaining
agreement, and may in addition be subject to criminal prosecution.

The bidder assures the Department that it has no knowledge of any fact relevant to the practices addressed in Section 50-45 which may
involve the contract for which the bid is submitted.
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G. Insider Information
Section 50-50. Insider information.

It is unlawful for any current or former elected or appointed State official or State employee to knowingly use confidential information available
only by virtue of that office or employment for actual or anticipated gain for themselves or another person.

The bidder assures the Department that it has no knowledge of any facts relevant to the practices addressed in Section 50-50 which may
involve the contract for which the bid is submitted.

[ I acknowledge, understand and accept these terms and conditions for the above assurances.

lll. CERTIFICATIONS

The certifications hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department
enter into the contract with the bidder. Section 50-2 of the Code provides that every person that has entered into a multi-year contract and every
subcontractor with a multi-year subcontract shall certify, by July 1 of each fiscal year covered by the contract after the initial fiscal year, to the
responsible CPO whether it continues to satisfy the requirements of Article 50 pertaining to the eligibility for a contract award. If a contractor or
subcontractor is not able to truthfully certify that it continues to meet all requirements, it shall provide with its certification a detailed explanation of
the circumstances leading to the change in certification status. A contractor or subcontractor that makes a false statement material to any given
certification required under Article 50 is, in addition to any other penalties or consequences prescribed by law, subject to liability under the
Whistleblower Reward and Protection Act for submission of a false claim.

A. Bribery
Section 50-5. Bribery.
(a) Prohibition. No person or business shall be awarded a contract or subcontract under this Code who:

(1) has been convicted under the laws of lllinois or any other state of bribery or attempting to bribe an officer or employee of the State of
lllinois or any other state in that officer’'s or employee’s official capacity; or

(2) has made an admission of guilt of that conduct that is a matter of record but has not been prosecuted for that conduct.

(b) Businesses. No business shall be barred from contracting with any unit of State or local government, or subcontracting under such a
contract, as a result of a conviction under this Section of any employee or agent of the business if the employee or agent is no longer
employed by the business and:

(1) the business has been finally adjudicated not guilty; or

(2) the business demonstrates to the governmental entity with which it seeks to contract, or which is signatory to the contract which the
subcontract relates, and that entity finds that the commission of the offense was not authorized, requested, commanded, or performed by
a director, officer, or high managerial agent on behalf of the business as provided in paragraph (2) of subsection (a) of Section 5-4 of the
Criminal Code of 2012.

(c) Conduct on behalf of business. For purposes of this Section, when an official, agent, or employee of a business committed the bribery or
attempted bribery on behalf of the business and in accordance with the direction or authorization of a responsible official of the business, the
business shall be chargeable with the conduct.

(d) Certification. Every bid submitted to and contract executed by the State, and every subcontract subject to Section 20-120 of the Code shall
contain a certification by the contractor or the subcontractor, respectively, that the contractor or subcontractor is not barred from being
awarded a contract or subcontract under this Section and acknowledges that the CPO may declare the related contract void if any
certifications required by this Section are false. A contractor who makes a false statement, material to the certification, commits a Class 3
felony.

The contractor or subcontractor certifies that it is not barred from being awarded a contract under Section 50-5.

B. Felons
Section 50-10. Felons.

(a) Unless otherwise provided, no person or business convicted of a felony shall do business with the State of lllinois or any State agency, or
enter into a subcontract, from the date of conviction until 5 years after the date of completion of the sentence for that felony, unless no person
held responsible by a prosecutorial office for the facts upon which the conviction was based continues to have any involvement with the
business.

(b) Certification. Every bid submitted to and contract executed by the State and every subcontract subject to Section 20-120 of the Code and
every vendor’s submission to a vendor portal shall contain a certification by the bidder or contractor or subcontractor, respectively, that the
bidder, contractor, or subcontractor is not barred from being awarded a contract or subcontract under this Section and acknowledges that the
CPO may declare the related contract void if any of the certifications required by this Section are false.

-7-
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C. Debt Delinquency
Section 50-11 and 50-12. Debt Delinquency.

The contractor or bidder or subcontractor, respectively, certifies that it, or any affiliate, is not barred from being awarded a contract or
subcontract under the Code. Section 50-11 prohibits a person from entering into a contract with a State agency, or entering into a
subcontract, if it knows or should know that it, or any affiliate, is delinquent in the payment of any debt to the State as defined by the Debt
Collection Board. Section 50-12 prohibits a person from entering into a contract with a State agency, or entering into a subcontract, if it, or any
affiliate, has failed to collect and remit lllinois Use Tax on all sales of tangible personal property into the State of lllinois in accordance with the
provisions of the lllinois Use Tax Act. The bidder or contractor or subcontractor, respectively, further acknowledges that the CPO may declare
the related contract void if this certification is false or if the bidder, contractor, or subcontractor, or any affiliate, is determined to be delinquent
in the payment of any debt to the State during the term of the contract.

D. Prohibited Bidders, Contractors and Subcontractors

Section 50-10.5 and 50-60(c). Prohibited bidders, contractors and subcontractors.

The bidder or contractor or subcontractor, respectively, certifies in accordance with Section 50-10.5 that no officer, director, partner or other
managerial agent of the contracting business has been convicted of a felony under the Sarbanes-Oxley Act of 2002 or a Class 3 or Class 2
felony under the lllinois Securities Law of 1953 or if in violation of Subsection (c) for a period of five years from the date of conviction. Every
bid submitted to and contract executed by the State and every subcontract subject to Section 20-120 of the Code shall contain a certification
by the bidder, contractor, or subcontractor, respectively, that the bidder, contractor, or subcontractor is not barred from being awarded a
contract or subcontract under this Section and acknowledges that the CPO shall declare the related contract void if any of the certifications
completed pursuant to this Section are false.

E. Section 42 of the Environmental Protection Act

Section 50-14 Environmental Protection Act violations.

The bidder or contractor or subcontractor, respectively, certifies in accordance with Section 50-14 that the bidder, contractor, or subcontractor,
is not barred from being awarded a contract or entering into a subcontract under this Section which prohibits the bidding on or entering into
contracts with the State of lllinois or a State agency, or entering into any subcontract, that is subject to the Code by a person or business
found by a court or the Pollution Control Board to have committed a willful or knowing violation of Section 42 of the Environmental Protection
Act for a period of five years from the date of the order. The bidder or contractor or subcontractor, respectively, acknowledges that the CPO
may declare the contract void if this certification is false.

F. Educational Loan
Section 3 of the Educational Loan Default Act, 5 ILCS 385/3.

Pursuant to the Educational Loan Default Act no State agency shall contract with an individual for goods or services if that individual is in
default on an educational loan.

The bidder, if an individual as opposed to a corporation, partnership or other form of business organization, certifies that the bidder is not in
default on an educational loan as provided in Section 3 of the Act.

G. Bid-Rigging/Bid Rotating

Section 33E-11 of the Criminal Code of 2012, 720 ILCS 5/33E-11.:

(a) Every bid submitted to and public contract executed pursuant to such bid by the State or a unit of local government shall contain a
certification by the prime contractor that the prime contractor is not barred from contracting with any unit of State or local government as a
result of a violation of either Section 33E-3 or 33E-4 of this Article

(b) A contractor who makes a false statement, material to the certification, commits a Class 3 felony.

A violation of Section 33E-3 would be represented by a conviction of the crime of bid-rigging which, in addition to Class 3 felony sentencing,
provides that any person convicted of this offense or any similar offense of any state or the United States which contains the same elements
as this offense shall be barred for 5 years from the date of conviction from contracting with any unit of State or local government. No
corporation shall be barred from contracting with any unit of State or local government as a result of a conviction under this Section of any
employee or agent of such corporation if the employee so convicted is no longer employed by the corporation and: (1) it has been finally
adjudicated not guilty or (2) if it demonstrates to the governmental entity with which it seeks to contract and that entity finds that the
commission of the offense was neither authorized, requested, commanded, nor performed by a director, officer or a high managerial agent in
behalf of the corporation.

The bidder certifies that it is not barred from contracting with the Department by reason of a violation of either Section 33E-3 or Section 33E-4.
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H. International Anti-Boycott

Section 5 of the International Anti-Boycott Certification Act provides every contract entered into by the State of lllinois for the manufacture,
furnishing, or purchasing of supplies, material, or equipment or for the furnishing of work, labor, or services, in an amount exceeding the
threshold for small purchases according to the purchasing laws of this State or $10,000.00, whichever is less, shall contain certification, as a
material condition of the contract, by which the contractor agrees that neither the contractor nor any substantially-owned affiliated company is
participating or shall participate in an international boycott in violation of the provisions of the U.S. Export Administration Act of 1979 or the
regulations of the U.S. Department of Commerce promulgated under that Act.

The bidder makes the certification set forth in Section 5 of the Act.

I. Druq Free Workplace

The lllinois “Drug Free Workplace Act” applies to this contract and it is necessary to comply with the provisions of the “Act” if the contractor is a
corporation, partnership, or other entity (including a sole proprietorship) which has 25 or more employees.

The bidder certifies that if awarded a contract in excess of $5,000 it will provide a drug free workplace in compliance with the provisions of the
Act.

J. Disclosure of Business Operations in Iran

Section 50-36 of the Code provides that each bid, offer, or proposal submitted for a State contract shall include a disclosure of whether or not
the Company acting as the bidder, offeror, or proposing entity, or any of its corporate parents or subsidiaries, within the 24 months before
submission of the bid, offer, or proposal had business operations that involved contracts with or provision of supplies or services to the
Government of Iran, companies in which the Government of Iran has any direct or indirect equity share, consortiums or projects commissioned
by the Government of Iran, or companies involved in consortiums or projects commissioned by the Government of Iran and either of the
following conditions apply:

(1) More than 10% of the Company's revenues produced in or assets located in Iran involve oil-related activities or mineral-extraction
activities; less than 75% of the Company's revenues produced in or assets located in Iran involve contracts with or provision of oil-related
or mineral-extraction products or services to the Government of Iran or a project or consortium created exclusively by that government;
and the Company has failed to take substantial action.

(2) The Company has, on or after August 5, 1996, made an investment of $20 million or more, or any combination of investments of at least
$10 million each that in the aggregate equals or exceeds $20 million in any 12-month period, which directly or significantly contributes to
the enhancement of Iran's ability to develop petroleum resources of Iran.

The terms “Business operations”, “Company”, “Mineral-extraction activities”, “Oil-related activities”, “Petroleum resources”, and “Substantial
action” are all defined in the Code.

Failure to make the disclosure required by the Code may cause the bid, offer or proposal to be considered not responsive. The disclosure will
be considered when evaluating the bid or awarding the contract. The name of each Company disclosed as doing business or having done
business in Iran will be provided to the State Comptroller.

Check the appropriate statement:

/___/ Company has no business operations in Iran to disclose.

/___/ Company has business operations in Iran as disclosed on the attached document.
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K. Apprenticeship and Training Certification (Does not apply to federal aid projects)

In accordance with the provisions of Section 30-22 (6) of the Code, the bidder certifies that it is a participant, either as an individual or as part
of a group program, in the approved apprenticeship and training programs applicable to each type of work or craft that the bidder will perform
with its own forces. The bidder further certifies for work that will be performed by subcontract that each of its subcontractors submitted for
approval either (a) is, at the time of such bid, participating in an approved, applicable apprenticeship and training program; or (b) will, prior to
commencement of performance of work pursuant to this contract, begin participation in an approved apprenticeship and training program
applicable to the work of the subcontract. The Department, at any time before or after award, may require the production of a copy of each
applicable Certificate of Registration issued by the United States Department of Labor evidencing such participation by the contractor and any
or all of its subcontractors. Applicable apprenticeship and training programs are those that have been approved and registered with the United
States Department of Labor. The bidder shall list in the space below, the official name of the program sponsor holding the Certificate of
Registration for all of the types of work or crafts in which the bidder is a participant and that will be performed with the bidder’s forces. Types of
work or craft work that will be subcontracted shall be included and listed as subcontract work. The list shall also indicate any type of work or
craft job category that does not have an applicable apprenticeship or training program. The bidder is responsible for making a complete
report and shall make certain that each type of work or craft job category that will be utilized on the project as reported on the
Construction Employee Workforce Projection (Form BC-1256) and returned with the bid is accounted for and listed.

Additionally, Section 30-22 of the Code requires that the bidder certify that an lllinois office be maintained as the primary place of employment
for persons employed for this contract.

The requirements of these certifications and disclosures are a material part of the contract, and the contractor shall require these certification
provisions to be included in all approved subcontracts. In order to fulfill this requirement, it shall not be necessary that an applicable program
sponsor be currently taking, or that it will take applications for apprenticeship, training or employment during the performance of the work of
this contract.

-10-
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L. Political Contributions and Registration with the State Board of Elections

Sections 20-160 and 50-37 of the Code regulate political contributions from business entities and any affiliated entities or affiliated persons
bidding on or contracting with the state. Generally under Section 50-37, any business entity, and any affiliated entity or affiliated person of the
business entity, whose current year contracts with all state agencies exceed an awarded value of $50,000, are prohibited from making any
contributions to any political committees established to promote the candidacy of the officeholder responsible for the awarding of the contracts
or any other declared candidate for that office for the duration of the term of office of the incumbent officeholder or a period 2 years after the
termination of the contract, whichever is longer. Any business entity and affiliated entities or affiliated persons whose state contracts in the
current year do not exceed an awarded value of $50,000, but whose aggregate pending bids and proposals on state contracts exceed
$50,000, either alone or in combination with contracts not exceeding $50,000, are prohibited from making any political contributions to any
political committee established to promote the candidacy of the officeholder responsible for awarding the pending contract during the period
beginning on the date the invitation for bids or request for proposals or any other procurement opportunity is issued and ending on the day
after the date of award or selection if the entity was not awarded or selected. Section 20-160 requires certification of registration of affected
business entities in accordance with procedures found in Section 9-35 of The Election Code.

By submission of a bid, the contractor business entity acknowledges and agrees that it has read and understands Sections 20-160 and 50-37
of the Code, and that it makes the following certification:

The undersigned bidder certifies that it has registered as a business with the State Board of Elections and acknowledges a
continuing duty to update the reqgistration in accordance with the above referenced statutes. If the business entity is required to
register, the CPO shall verify that it is in compliance on the date the bid or proposal is due. The CPO shall not accept a bid or
proposal if the business entity is not in compliance with the registration requirements.

These requirements and compliance with the above referenced statutory sections are a material part of the contract, and any breach thereof
shall be cause to void the contract under Section 50-60 of the Code. This provision does not apply to Federal-aid contracts.

M. Lobbyist Disclosure

Section 50-38 of the Code requires that any bidder or offeror on a State contract that hires a person required to register under the Lobbyist
Registration Act to assist in obtaining a contract shall:

(i) Disclose all costs, fees, compensation, reimbursements, and other remunerations paid or to be paid to the lobbyist related to the

contract,

(ii) Not bill or otherwise cause the State of lllinois to pay for any of the lobbyist’'s costs, fees, compensation, reimbursements, or
other remuneration, and

(iii) Sign a verification certifying that none of the lobbyist’s costs, fees, compensation, reimbursements, or other remuneration were

billed to the State.

This information, along with all supporting documents, shall be filed with the agency awarding the contract and with the Secretary of State.
The CPO shall post this information, together with the contract award notice, in the online Procurement Bulletin.

Pursuant to Subsection (c) of this Section, no person or entity shall retain a person or entity to attempt to influence the outcome of a
procurement decision made under the Code for compensation contingent in whole or in part upon the decision or procurement. Any person
who violates this subsection is guilty of a business offense and shall be fined not more than $10,000.

Bidder acknowledges that it is required to disclose the hiring of any person required to register pursuant to the lllinois Lobbyist Registration Act
(25 ILCS 170) in connection with this contract.

[J Bidder has not hired any person required to register pursuant to the lllinois Lobbyist Registration Act in connection with this
contract.

Or

[ Bidder has hired the following persons required to register pursuant to the lllinois Lobbyist Registration Act in connection with the
contract:

Name and address of person:
All costs, fees, compensation, reimbursements and other remuneration paid to said person:

[J I acknowledge, understand and accept these terms and conditions for the above certifications.

-11-
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IV. DISCLOSURES

A. The disclosures hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department enter
into the contract with the bidder. The bidder further certifies that the Department has received the disclosure forms for each bid.

The CPO may void the bid, or contract, respectively, if it is later determined that the bidder or subcontractor rendered a false or erroneous
disclosure. A contractor or subcontractor may be suspended or debarred for violations of the Code. Furthermore, the CPO may void the contract
and the surety providing the performance bond shall be responsible for completion of the contract.

B. Financial Interests and Conflicts of Interest

1. Section 50-35 of the Code provides that all bids of more than $50,000 and all submissions to a vendor portal shall be accompanied by
disclosure of the financial interests of the bidder. This disclosed information for the successful bidder, will be maintained as public information
subject to release by request pursuant to the Freedom of Information Act, filed with the Procurement Policy Board, and shall be incorporated as a
material term of the contract. Furthermore, pursuant to Section 5-5, the Procurement Policy Board may review a proposal, bid, or contract and
issue a recommendation to void a contract or reject a proposal or bid based on any violation of the Code or the existence of a conflict of interest as
provided in subsections (b) and (d) of Section 50-35.

The financial interests to be disclosed shall include ownership or distributive income share that is in excess of 5%, or an amount greater than 60%
of the annual salary of the Governor, of the bidding entity or its parent entity, whichever is less, unless the contractor or bidder is a publicly traded
entity subject to Federal 10K reporting, in which case it may submit its 10K disclosure in place of the prescribed disclosure. If a bidder is a privately
held entity that is exempt from Federal 10K reporting, but has more than 100 shareholders, it may submit the information that Federal 10K
companies are required to report, and list the names of any person or entity holding any ownership share that is in excess of 5%. The disclosure
shall include the names, addresses, and dollar or proportionate share of ownership of each individual making the disclosure, their instrument of
ownership or beneficial relationship, and notice of any potential conflict of interest resulting from the current ownership or beneficial interest of each
individual making the disclosure having any of the relationships identified in Section 50-35 and on the disclosure form.

The current annual salary of the Governor is $177,412.00

In addition, all disclosures shall indicate any other current or pending contracts, proposals, leases, or other ongoing procurement relationships the
bidding entity has with any other unit of state government and shall clearly identify the unit and the contract, proposal, lease, or other relationship.

2. Disclosure Forms. Disclosure Form A is attached for use concerning the individuals meeting the above ownership or distributive share
requirements. A separate Disclosure Form A must be submitted with the bid for each individual meeting the above requirements. In addition, a
second form (Disclosure Form B) provides for the disclosure of current or pending procurement relationships with other (non-IDOT) state agencies
and a total ownership certification. The forms must be included with each bid.

C. Disclosure Form Instructions

Form A Instructions for Financial Information & Potential Conflicts of Interest

If the bidder is a publicly traded entity subject to Federal 10K reporting, the 10K Report may be submitted to meet the requirements of Form A. If a
bidder is a privately held entity that is exempt from Federal 10K reporting, but has more than 100 shareholders, it may submit the information that
Federal 10K companies are required to report, and list the names of any person or entity holding any ownership share that is in excess of 5%. If a
bidder is not subject to Federal 10K reporting, the bidder must determine if any individuals are required by law to complete a financial disclosure
form. To do this, the bidder should answer each of the following questions. A “YES” answer indicates Form A must be completed. If the answer to
each of the following questions is “NO”, then the NOT APPLICABLE STATEMENT on Form A must be signed and dated by an individual that is
authorized to execute contracts for the bidding company. Note: These questions are for assistance only and are not required to be completed.

1. Does anyone in your organization have a direct or beneficial ownership share of greater than 5% of the bidding entity or parent
entity? YES ___ NO

2. Does anyone in your organization have a direct or beneficial ownership share of less than 5%, but which has a value greater
than 60% of the annual salary of the Governor? YES NO

3. Does anyone in your organization receive more than 60% of the annual salary of the Governor of the bidding entity’s or parent entity’s
distributive income? YES __ NO __

(Note: Distributive income is, for these purposes, any type of distribution of profits. An annual salary is not distributive
income.)

4. Does anyone in your organization receive greater than 5% of the bidding entity’s or parent entity’s total distributive income,
but which is less than 60% of the annual salary of the Governor? YES NO __

(Note: Only one set of forms needs to be completed per individual per bid even if a specific individual would require a yes answer to
more than one question.)

A “YES” answer to any of these questions requires the completion of Form A. The bidder must determine each individual in the bidding entity or
the bidding entity’s parent company that would cause the questions to be answered “Yes”. Each form must be signed and dated by an individual
that is authorized to execute contracts for your organization. The individual signing can be, but does not have to be, the individual for which the
form is being completed. The bidder is responsible for the accuracy of any information provided.

If the answer to each of the above questions is “NO”, then the NOT APPLICABLE STATEMENT of Form A must be signed and dated by an
individual that is authorized to execute contracts for your company.

12-
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Form B: Instructions for Identifying Other Contracts & Procurement Related Information

Disclosure Form B must be completed for each bid submitted by the bidding entity. Note: Checking the NOT APPLICABLE STATEMENT on Form
A does not allow the bidder to ignore Form B. Form B must be completed, checked, and dated or the bidder may be considered nonresponsive
and the bid will not be accepted.

The Bidder shall identify, by checking Yes or No on Form B, whether it has any pending contracts (including leases), bids, proposals, or other
ongoing procurement relationship with any other (non-IDOT) State of lllinois agency. If “No” is checked, the bidder only needs to complete the
check box on the bottom of Form B. If “Yes” is checked, the bidder must do one of the following:

Option I:  If the bidder did not submit an Affidavit of Availability to obtain authorization to bid, the bidder must list all non-IDOT State of lllinois
agency pending contracts, leases, bids, proposals, and other ongoing procurement relationships. These items may be listed on Form B or on an
attached sheet(s). Do not include IDOT contracts. Contracts with cities, counties, villages, etc. are not considered State of lllinois agency contracts
and are not to be included. Contracts with other State of lllinois agencies such as the Department of Natural Resources or the Capital
Development Board must be included. Bidders who submit Affidavits of Availability are suggested to use Option II.

Option II: If the bidder is required and has submitted an Affidavit of Availability in order to obtain authorization to bid, the bidder may write or type
“See Affidavit of Availability” which indicates that the Affidavit of Availability is incorporated by reference and includes all non-IDOT State of lllinois
agency pending contracts, leases, bids, proposals, and other ongoing procurement relationships. For any contracts that are not covered by the
Affidavit of Availability, the bidder must identify them on Form B or on an attached sheet(s). These might be such things as leases.
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ILLINOIS DEPARTMENT Form A

Financial Information &
OF TRANSPORTATION Potential Conflicts of Interest

Disclosure
Contractor Name
Legal Address
City, State, Zip
Telephone Number Email Address Fax Number (if available)

Disclosure of the information contained in this Form is required by Section 50-35 of the Code (30 ILCS 500). Vendors
desiring to enter into a contract with the State of Illinois must disclose the financial information and potential conflict of
interest information as specified in this Disclosure Form. This information shall become part of the publicly available
contract file. This Form A must be completed for bids in excess of $50,000, and for all open-ended contracts. A
publicly traded company may submit a 10K disclosure (or equivalent if applicable) in satisfaction of the
requirements set forth in Form A. See Disclosure Form Instructions.

The current annual salary of the Governor is $177,412.00.

DISCLOSURE OF FINANCIAL INFORMATION

1. Disclosure of Financial Information. The individual named below has an interest in the BIDDER (or its parent) in
terms of ownership or distributive income share in excess of 5%, or an interest which has a value of more than 60% of
the annual salary of the Governor. (Make copies of this form as necessary and attach a separate Disclosure
Form A for each individual meeting these requirements)

FOR INDIVIDUAL (type or print information)

NAME:

ADDRESS

Type of ownership/distributable income share:

stock sole proprietorship Partnership other: (explain on separate sheet):
% or $ value of ownership/distributable income share:

2. Disclosure of Potential Conflicts of Interest. Check “Yes” or “No” to indicate which, if any, of the following
potential conflict of interest relationships apply. If the answer to any question is “Yes”, please attach additional pages
and describe.

(a) State employment, currently or in the previous 3 years, including contractual employment of services.
Yes __ _No__
If your answer is yes, please answer each of the following questions.

1. Are you currently an officer or employee of either the Capitol Development Board or the lllinois State
Toll Highway Authority? Yes __ _No__

2. Are you currently appointed to or employed by any agency of the State of lllinois? If you are
currently appointed to or employed by any agency of the State of lllinois, and your annual salary
exceeds 60% of the annual salary of the Governor, provide the name the State
agency for which you are employed and your annual salary.
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If you are currently appointed to or employed by any agency of the State of lllinois, and your annual
salary exceeds 60% of the annual salary of the Governor, are you entitled to receive
(i) more than 7 1/2% of the total distributable income of your firm, partnership, association or
corporation, or (ii) an amount in excess of 100% of the annual salary of the Governor?

Yes No

If you are currently appointed to or employed by any agency of the State of lllinois, and your annual
salary exceeds 60% of the annual salary of the Governor, are you and your spouse

or minor children entitled to receive (i) more than 15 % in the aggregate of the total distributable
income of your firm, partnership, association or corporation, or (ii) an amount in excess of two times
the salary of the Governor? Yes __ _No__

(b) State employment of spouse, father, mother, son, or daughter, including contractual employment for services
in the previous 2 years.

Yes ___No

If your answer is yes, please answer each of the following questions.

1.

4.

Is your spouse or any minor children currently an officer or employee of the Capitol Development
Board or the lllinois State Toll Highway Authority? Yes_ _No__

. Is your spouse or any minor children currently appointed to or employed by any agency of the State

of lllinois? If your spouse or minor children is/are currently appointedto or employed by any
agency of the State of lllinois, and his/her annual salary exceeds 60% of the

annual salary of the Governor, provide the name of your spouse and/or minor children, the name
of the State agency for which he/she is employed and his/her annual salary.

If your spouse or any minor children is/are currently appointed to or employed by any agency of the
State of lllinois, and his/her annual salary exceeds 60% of the annual salary of the Governor,

are you entitled to receive (i) more than 71/2% of the total distributable income of your

firm, partnership, association or corporation, or (ii) an amount in excess of 100% of the

annual salary of the Governor? Yes _ No__

If your spouse or any minor children are currently appointed to or employed by any agency of the
State of lllinois, and his/her annual salary exceeds 60% of the annual salary of the Governor, are you
and your spouse or minor children entitled to receive (i) more than 15 % in the
aggregate of the total distributable income of your firm, partnership, association or corporation, or
(ii) an amount in excess of two times the salary of the Governor?

Yes ___No

(c) Elective status; the holding of elective office of the State of lllinois, the government of the United States, any
unit of local government authorized by the Constitution of the State of lllinois or the statutes of the State of
lllinois currently or in the previous 3 years. Yes__ _No__

(d) Relationship to anyone holding elective office currently or in the previous 2 years; spouse, father, mother,
son, or daughter. Yes __ _No__

(e) Appointive office; the holding of any appointive government office of the State of lllinois, the United States of
America, or any unit of local government authorized by the Constitution of the State of lllinois or the statutes
of the State of lllinois, which office entitles the holder to compensation in excess of the expenses incurred in
the discharge of that office currently or in the previous 3 years. Yes __ _No__

(f) Relationship to anyone holding appointive office currently or in the previous 2 years; spouse, father, mother,
son, or daughter. Yes_ _No__

(g) Employment, currently or in the previous 3 years, as or by any registered lobbyist of the State government.

Yes __ _No___
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(h) Relationship to anyone who is or was a registered lobbyist in the previous 2 years; spouse, father, mother,
son, or daughter. Yes__ _No__

(i) Compensated employment, currently or in the previous 3 years, by any registered election or reelection
committee registered with the Secretary of State or any county clerk of the State of lllinois, or any political
action committee registered with either the Secretary of State or the Federal Board of Elections.

Yes _ No__

(j) Relationship to anyone; spouse, father, mother, son, or daughter; who was a compensated employee in the
last 2 years by any registered election or re-election committee registered with the Secretary of State or any
county clerk of the State of lllinois, or any political action committee registered with either the Secretary of
State or the Federal Board of Elections.
Yes ___No

3. Communication Disclosure.

Disclose the name and address of each lobbyist and other agent of the bidder or offeror who is not identified in
Section 2 of this form, who is has communicated, is communicating, or may communicate with any State officer or
employee concerning the bid or offer. This disclosure is a continuing obligation and must be promptly
supplemented for accuracy throughout the process and throughout the term of the contract. If no person is
identified, enter “None” on the line below:

Name and address of person(s):
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4. Debarment Disclosure. For each of the persons identified under Sections 2 and 3 of this form, disclose whether
any of the following has occurred within the previous 10 years: debarment from contracting with any governmental
entity; professional licensure discipline; bankruptcies; adverse civil judgments and administrative findings; and criminal
felony convictions. This disclosure is a continuing obligation and must be promptly supplemented for accuracy
throughout the procurement process and term of the contract. If no person is identified, enter “None” on the line below:

Name of person(s):

Nature of disclosure:

APPLICABLE STATEMENT
This Disclosure Form A is submitted on behalf of the INDIVIDUAL named on previous page. Under
penalty of perjury, I certify the contents of this disclosure to be true and accurate to the best of my
knowledge.

Completed by: []

Signature of Individual or Authorized Representative Date

NOT APPLICABLE STATEMENT
Under penalty of perjury, | have determined that no individuals associated with this organization meet
the criteria that would require the completion of this Form A.

This Disclosure Form A is submitted on behalf of the CONTRACTOR listed on the previous page.

[l

Signature of Authorized Representative Date

The bidder has a continuing obligation to supplement these disclosures under Sec. 50-35 of the Code.
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ILLINOIS DEPARTMENT Othengglr?tlgCts &
OF TRANSPORTATION Financial Related Information
Disclosure

Contractor Name

Legal Address

City, State, Zip

Telephone Number Email Address Fax Number (if available)

Disclosure of the information contained in this Form is required by Section 50-35 of the Code (30 ILCS 500). This
information shall become part of the publicly available contract file. This Form B must be completed for all bids.

DISCLOSURE OF OTHER CONTRACTS AND PROCUREMENT RELATED INFORMATION

1. Identifying Other Contracts & Procurement Related Information. The BIDDER shall identify whether it has any
pending contracts (including leases), bids, proposals, or other ongoing procurement relationship with any other State of
lllinois agency: Yes__ No__

If “No” is checked, the bidder only needs to complete the signature box on this page.

2. If “Yes” is checked. Identify each such relationship by showing State of lllinois agency name and other
descriptive information such as bid or project number (attach additional pages as necessary). SEE DISCLOSURE
FORM INSTRUCTIONS:

THE FOLLOWING STATEMENT MUST BE CHECKED

Signature of Authorized Representative Date

OWNERSHIP CERTIFICATION

Please certify that the following statement is true if the individuals for all submitted Form A disclosures do not
total 100% of ownership.

Any remaining ownership interest is held by individuals receiving less than $106,447.20 of the bidding
entity’s or parent entity’s distributive income or holding less than a 5% ownership interest.

[] Yes [] No [ N/A (Form A disclosure(s) established 100% ownership)
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SPECIAL NOTICE TO CONTRACTORS

The following requirements of the lllinois Department of Human Rights Act are applicable to bidders on all construction
contracts advertised by the lllinois Department of Transportation:

(a)

CONSTRUCTION EMPLOYEE UTILIZATION PROJECTION

All bidders on construction contracts shall complete and submit, along with and as part of their bids, a Bidder's
Employee Utilization Form (Form BC-1256) setting forth a projection and breakdown of the total workforce
intended to be hired and/or allocated to such contract work by the bidder including a projection of minority and
female employee utilization in all job classifications on the contract project.

The Department of Transportation shall review the Employee Utilization Form, and workforce projections contained
therein, of the contract awardee to determine if such projections reflect an underutilization of minority persons
and/or women in any job classification in accordance with the Equal Employment Opportunity Clause and Title 44,
lllinois Administrative Code, Section 750.120. If it is determined that the contract awardee's projections reflect an
underutilization of minority persons and/or women in any job classification, it shall be advised in writing of the
manner in which it is underutilizing and such awardee shall be considered to be in breach of the contract unless,
prior to commencement of work on the contract project, it submits revised satisfactory projections or an acceptable
written affirmative action plan to correct such underutilization including a specific timetable geared to the
completion stages of the contract.

The Department of Transportation shall provide to the Department of Human Rights a copy of the contract
awardee's Employee Utilization Form, a copy of any required written affirmative action plan, and any written
correspondence related thereto. The Department of Human Rights may review and revise any action taken by the
Department of Transportation with respect to these requirements.
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llinois Department

of Transportation
Contract No. 60G48
COOK County
Section (112 & 112X)RS-6
Route FAU 3509

District 1 Construction Funds
PART I. IDENTIFICATION

Dept. of Human Rights # Duration of Project:
Name of Bidder:

PART Il. WORKFORCE PROJECTION

A. The undersigned bidder has analyzed minority group and female populations, unemployment rates and availability of workers for the location in

which this contract work is to be performed, and for the locations from which the bidder recruits employees, and hereby submits the following workforce

projection including a projection for minority and female employee utilization in all job categories in the workforce to be allocated to this contract:
TABLE A TABLE B

[ CURRENT EMPLOYEES
TOTAL Workforce Projection for Contract TO BE ASSIGNED

TO CONTRACT
MINORITY EMPLOYEES TRAINEES

JOB TOTAL *OTHER APPREN- [ ON THE JOB TOTAL MINORITY
CATEGORIES EMPLOYEES BLACK | HISPANIC MINOR. TICES TRAINEES EMPLOYEES EMPLOYEES

M F M F M F M F M F M F M F M F

OFFICIALS
(MANAGERS)

SUPERVISORS

FOREMEN

CLERICAL

EQUIPMENT
OPERATORS

MECHANICS

TRUCK DRIVERS

IRONWORKERS

CARPENTERS

CEMENT MASONS

ELECTRICIANS

PIPEFITTERS,
PLUMBERS

PAINTERS

LABORERS,
SEMI-SKILLED

LABORERS,
UNSKILLED

TOTAL

TABLE C

TOTAL Training Projection for Contract FOR DEPARTMENT USE ONLY

EMPLOYEES TOTAL *OTHER
IN EMPLOYEES BLACK HISPANIC MINOR.
TRAINING M F M F M F M F

APPRENTICES

ON THE JOB
TRAINEES

* Other minorities are defined as Asians (A) or Native Americans (N).
Please specify race of each employee shown in Other Minorities column. BC 1256 (Rev. 12/11/07)

Note: See instructions on page 2
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Contract No. 60G48
COOK County
Section (112 & 112X)RS-6
Route FAU 3509
District 1 Construction Funds

PART Il. WORKFORCE PROJECTION - continued

B.

Included in “Total Employees” under Table A is the total number of new hires that would be employed in the
event the undersigned bidder is awarded this contract.

The undersigned bidder projects that: (number) new hires would be
recruited from the area in which the contract project is located; and/or (number)
new hires would be recruited from the area in which the bidder’s principal

office or base of operation is located.

Included in “Total Employees” under Table A is a projection of numbers of persons to be employed directly by the
undersigned bidder as well as a projection of numbers of persons to be employed by subcontractors.

The undersigned bidder estimates that (number) persons will
be directly employed by the prime contractor and that (number) persons will be
employed by subcontractors.

PART Ill. AFFIRMATIVE ACTION PLAN

A.

Company Telephone Number

The undersigned bidder understands and agrees that in the event the foregoing minority and female employee
utilization projection included under PART Il is determined to be an underutilization of minority persons or women
in any job category, and in the event that the undersigned bidder is awarded this contract, he/she will, prior to
commencement of work, develop and submit a written Affirmative Action Plan including a specific timetable
(geared to the completion stages of the contract) whereby deficiencies in minority and/or female employee
utilization are corrected. Such Affirmative Action Plan will be subject to approval by the contracting agency and
the lllinois Department of Human Rights.

The undersigned bidder understands and agrees that the minority and female employee utilization projection
submitted herein, and the goals and timetable included under an Affirmative Action Plan if required, are deemed
to be part of the contract specifications.

Address

NOTICE REGARDING SIGNATURE

The Bidder’s signature on the Proposal Signature Sheet will constitute the signing of this form. The following signature block
needs to be completed if revisions are required.

Signature: [] Title: Date:

Instructions: All tables must include subcontractor personnel in addition to prime contractor personnel.

Table A - Include both the number of employees that would be hired to perform the contract work and the total number currently employed

(Table B) that will be allocated to contract work, and include all apprentices and on-the-job trainees. The “Total Employees” column
should include all employees including all minorities, apprentices and on-the-job trainees to be employed on the contract work.

Table B - Include all employees currently employed that will be allocated to the contract work including any apprentices and on-the-job trainees

currently employed.

Table C - Indicate the racial breakdown of the total apprentices and on-the-job trainees shown in Table A.

BC-1256 (Rev. 12/11/07)
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Contract No. 60G48
COOK County
Section (112 & 112X)RS-6
Route FAU 3509
District 1 Construction Funds

PROPOSAL SIGNATURE SHEET

The undersigned bidder hereby makes and submits this bid on the subject Proposal, thereby assuring the Department that all requirements of
the Invitation for Bids and rules of the Department have been met, that there is no misunderstanding of the requirements of paragraph 3 of this
Proposal, and that the contract will be executed in accordance with the rules of the Department if an award is made on this bid.

Firm Name

(IF AN INDIVIDUAL) Signature of Owner

Business Address

Firm Name

By

(IF A CO-PARTNERSHIP) Business Address

Name and Address of All Members of the Firm:

Corporate Name

By
Signature of Authorized Representative
Typed or printed name and title of Authorized Representative
(IF A CORPORATION)
Attest
(IF A JOINT VENTURE, USE THIS SECTION Signature

FOR THE MANAGING PARTY AND THE
SECOND PARTY SHOULD SIGN BELOW)  Business Address

Corporate Name

By

Signature of Authorized Representative

Typed or printed name and title of Authorized Representative
(IF A JOINT VENTURE)
Attest

Signature

Business Address

If more than two parties are in the joint venture, please attach an additional signature sheet.
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llinois Department
of Transportation

Division of Highways
Annual Proposal Bid Bond

This Annual Proposal Bid Bond shall become effective at 12:01 AM (CDST) on and shall be valid until 11:59 PM (CDST).

KNOW ALL PERSONS BY THESE PRESENTS, That We

as PRINCIPAL, and

as SURETY, and held jointly, severally and firmly bound unto the STATE OF ILLINOIS in the penal sum of 5 percent of the total bid
price, or for the amount specified in the bid proposal under “Proposal Guaranty” in effect on the date of the Invitation for Bids,
whichever is the lesser sum, well and truly to be paid unto said STATE OF ILLINOIS, for the payment of which we bind ourselves,
our heirs, executors, administrators, successors and assigns.

THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH that whereas, the PRINCIPAL may submit bid proposal(s) to
the STATE OF ILLINOIS, acting through the Department of Transportation, for various improvements published in the
Transportation Bulletin during the effective term indicated above.

NOW, THEREFORE, if the Department shall accept the bid proposal(s) of the PRINCIPAL; and if the PRINCIPAL shall, within
the time and as specified in the bidding and contract documents; and if, after award by the Department, the PRINCIPAL shall enter
into a contract in accordance with the terms of the bidding and contract documents including evidence of the required insurance
coverages and providing such bond as specified with good and sufficient surety for the faithful performance of such contract and for
the prompt payment of labor and material furnished in the prosecution thereof; or if, in the event of the failure of the PRINCIPAL to
enter into such contract and to give the specified bond, the PRINCIPAL pays to the Department the difference not to exceed the
penalty hereof between the amount specified in the bid proposal and such larger amount for which the Department may contract
with another party to perform the work covered by said bid proposal, then this obligation shall be null and void, otherwise, it shall
remain in full force and effect.

IN THE EVENT the Department determines the PRINCIPAL has failed to comply with any requirement as set forth in the
preceding paragraph, then Surety shall pay the penal sum to the Department within fifteen (15) days of written demand therefor. If
Surety does not make full payment within such period of time, the Department may bring an action to collect the amount owed.
Surety is liable to the Department for all its expenses, including attorney’s fees, incurred in any litigation in which it prevails either in
whole or in part.

In TESTIMONY WHEREOF, the said PRINCIPAL has
caused this instrument to be signed by its officer
day of A.D.,

In TESTIMONY WHEREOF, the said SURETY has caused this
instrument to be signed by its officer
day of A.D.,

(Company Name)

By

(Signature and Title)
Notary for PRINCIPAL

STATE OF
COUNTY OF
Signed and attested before me on (date)
by
(Name of Notary Public)
(Seal)

(Signature of Notary Public)

(Date Commission Expires)

Page 1 of 2

(Company Name)

By

(Signature of Attorney-in-Fact)
Notary for SURETY

STATE OF

COUNTY OF

Signed and attested before me on (date)

by

(Name of Notary Public)

(Seal)

(Signature of Notary Public)

(Date Commission Expires)

BDE 356A (Rev. 1/21/14)



In lieu of completing the above section of the Annual Proposal Bid Bond form, the Principal may file an Electronic Bid Bond. By
signing the proposal(s) the Principal is ensuring the identified electronic bid bond has been executed and the Principal and Surety
are firmly bound unto the State of lllinois under the conditions of the bid bond as shown above.

Electronic Bid Bond ID # Company/Bidder Name Signature and Title

This bond may be terminated, at Surety’s request, upon giving not less than thirty (30) days prior written notice of the
cancellation/termination of the bond. Said written notice shall be issued to the lllinois Department of Transportation, Chief Contracts
Official, 2300 South Dirksen Parkway, Springfield, lllinois, 62764, and shall be served in person, by receipted courier delivery or
certified or registered mail, return receipt requested. Said notice period shall commence on the first calendar day following the
Department’s receipt of written cancellation/termination notice. Surety shall remain firmly bound to all obligations herein for
proposals submitted prior to the cancellation/termination. Surety shall be released and discharged from any obligation(s) for
proposals submitted for any letting or date after the effective date of cancellation/termination.

Page 2 of 2 BDE 356A (Rev. 1/21/14)
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llinois Department Division of Highways
of Transportation Proposal Bid Bond

Iltem No.

Letting Date

KNOW ALL PERSONS BY THESE PRESENTS, That We

as PRINCIPAL, and

as SURETY, and held jointly, severally and firmly bound unto the STATE OF ILLINOIS in the penal sum of 5 percent of the total bid price, or for
the amount specified in the bid proposal under “Proposal Guaranty” in effect on the date of the Invitation for Bids, whichever is the lesser sum, well
and truly to be paid unto said STATE OF ILLINOIS, for the payment of which we bind ourselves, our heirs, executors, administrators, successors
and assigns.

THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH that whereas, the PRINCIPAL has submitted a bid proposal to the STATE OF
ILLINOIS, acting through the Department of Transportation, for the improvement designated by the Transportation Bulletin Item Number and Letting
Date indicated above.

NOW, THEREFORE, if the Department shall accept the bid proposal of the PRINCIPAL; and if the PRINCIPAL shall, within the time and as
specified in the bidding and contract documents; and if, after award by the Department, the PRINCIPAL shall enter into a contract in accordance
with the terms of the bidding and contract documents including evidence of the required insurance coverages and providing such bond as specified
with good and sufficient surety for the faithful performance of such contract and for the prompt payment of labor and material furnished in the
prosecution thereof; or if, in the event of the failure of the PRINCIPAL to enter into such contract and to give the specified bond, the PRINCIPAL
pays to the Department the difference not to exceed the penalty hereof between the amount specified in the bid proposal and such larger amount for
which the Department may contract with another party to perform the work covered by said bid proposal, then this obligation shall be null and void,
otherwise, it shall remain in full force and effect.

IN THE EVENT the Department determines the PRINCIPAL has failed to comply with any requirement as set forth in the preceding paragraph,
then Surety shall pay the penal sum to the Department within fifteen (15) days of written demand therefor. If Surety does not make full payment
within such period of time, the Department may bring an action to collect the amount owed. Surety is liable to the Department for all its expenses,
including attorney’s fees, incurred in any litigation in which it prevails either in whole or in part.

In TESTIMONY WHEREOF, the said PRINCIPAL has In TESTIMONY WHEREOF, the said SURETY has caused this
caused this instrument to be signed by its officer instrument to be signed by its officer
day of A.D., . day of A.D.,
(Company Name) (Company Name)
By By
(Signature and Title) (Signature of Attorney-in-Fact)
Notary for PRINCIPAL Notary for SURETY
STATE OF STATE OF
COUNTY OF COUNTY OF
Signed and attested before me on (date) Signed and attested before me on (date)
by by
(Name of Notary Public) (Name of Notary Public)
(Seal) (Seal)
(Signature of Notary Public) (Signature of Notary Public)
(Date Commission Expires) (Date Commission Expires)

In lieu of completing the above section of the Proposal Bid Bond form, the Principal may file an Electronic Bid Bond. By signing the
proposal the Principal is ensuring the identified electronic bid bond has been executed and the Principal and Surety are firmly
bound unto the State of lllinois under the conditions of the bid bond as shown above.

Electronic Bid Bond ID # Company/Bidder Name Signature and Title

BDE 356B (Rev. 1/21/14)



llinois Department
of Transportation DBE Utilization Plan

(1) Policy

It is public policy that disadvantaged businesses as defined in 49 CFR Part 26 and the Special Provision shall have the maximum
opportunity to participate in the performance of contracts financed in whole or in part with Federal or State funds. Consequently the
requirements of 49 CFR Part 26 apply to this contract.

(2) Obligation

The contractor agrees to ensure that disadvantaged businesses as defined in 49 CFR Part 26 and the Special Provision have the maximum
opportunity to participate in the performance of contracts or subcontracts financed in whole or in part with Federal or State funds. The
contractor shall take all necessary and reasonable steps in accordance with 49 CFR Part 26 and the Special Provision to ensure that said
businesses have the maximum opportunity to compete for and perform under this contract. The contractor shall not discriminate on the
basis of race, color, national origin or sex in the award and performance of contracts.

(3) Project and Bid Identification

Complete the following information concerning the project and bid:

Route Total Bid
Section Contract DBE Goal
(Percent) (Dollar Amount)
Project
County

Letting Date

Contract No.

Letting ltem No.

(4) Assurance

I, acting in my capacity as an officer of the undersigned bidder (or bidders if a joint venture), hereby assure the Department that on this
project my company : (check one)

|:| Meets or exceeds contract award goals and has provided documented participation as follows:
Disadvantaged Business Participation percent

Attached are the signed participation statements, forms SBE 2025, required by the Special Provision evidencing availability and
use of each business participating in this plan and assuring that each business will perform a commercially useful function in the
work of the contract.

|:| Failed to meet contract award goals and has included good faith effort documentation to meet the goals and that my company has
provided participation as follows:

Disadvantaged Business Participation percent

The contract goals should be accordingly modified or waived. Attached is all information required by the Special Provision in
support of this request including good faith effort. Also attached are the signed participation statements, forms SBE 2025,
required by the Special Provision evidencing availability and use of each business participating in this plan and assuring that each
business will perform a commercially useful function in the work of the contract.

Company The “as read” Low Bidder is required to comply with the Special Provision.
By Submit only one utilization plan for each project. The utilization plan shall be
submitted in accordance with the special provision.
Title Bureau of Small Business Enterprises Local Let Projects
2300 South Dirksen Parkway Submit forms to the
Springfield, lllinois 62764 Local Agency
Date

The Department of Transportation is requesting disclosure of information that is necessary to accomplish the purpose as outlined under State and Federal law. Disclosure of this information is
REQUIRED. Failure to provide any information will result in the contract not being awarded. This form has been approved by the State Forms Manager Center.

SBE 2026 (Rev. 11/23/09)



lllinois Department

of Transportation DBE Participation Statement
Subcontractor Registration Number Letting
Participation Statement Item No.
(1) Instructions Contract No.

This form must be completed for each disadvantaged business participating in the Utilization Plan. This form shall be submitted in
accordance with the special provision and will be attached to the Utilization Plan form. If additional space is needed complete an
additional form for the firm. Trucking participation items; description must list what is anticipated towards goal credit.

(2) Work:
Please indicate: JV Manufacturer Supplier (60%) Subcontractor Trucking
Pay Iltem
No. Description (Anticipated items for trucking)* Quantity Unit Price Total

Total

(3) Partial Payment ltems (For any of the above items which are partial pay items)
Description must be sufficient to determine a Commercially Useful Function, specifically describe the work and subcontract dollar amount:
*Applies to trucking only

(4) Commitment
When a DBE is to be a second-tier subcontractor, or if the first-tier DBE subcontractor is going to be subcontracting a portion of its
subcontract, it must be clearly indicated on the DBE Participation Statement, and the details of the transaction fully explained.

In the event a DBE subcontractor second-tiers a portion of its subcontract to one or more subcontractors during the work of a
contract, the prime must submit a DBE Participation Statement, with the details of the transaction(s) fully explained.

The undersigned certify that the information included herein is true and correct, and that the DBE firm listed below has agreed to
perform a commercially useful function in the work of the contract item(s) listed above and to execute a contract with the prime
contractor or 1* Tier subcontractor. The undersigned further understand that no changes to this statement may be made without
prior approval from the Department’s Bureau of Small Business Enterprises and that complete and accurate information regarding
actual work performed on this project and the payment therefore must be provided to the Department.

Signature for Contractor __ 1% Tier __ 2™ Tier Signature for DBE Firm __ 1% Tier __ 2™ Tier
Date Date
Contact Person Contact Person
Title Title
Firm Name Firm Name
Address Address
City/State/Zip City/State/Zip
Phone Phone
Email Address Email Address

E

WC

The Department of Transportation is requesting disclosure of information that is necessary to accomplish the statutory purpose as outlined under the state and

federal law. Disclosure of this information is REQUIRED. Failure to provide any information will result in the contract not being awarded. This form has been
approved by the State Forms Management Center.

SBE 2025 (Rev. 03/23/15)



PROPOSAL ENVELOPE

llinois Department
of Transportation

PROPOSALS

for construction work advertised for bids by the
lllinois Department of Transportation

ltem No. ltem No. ltem No.

Submitted By:

Name:
Address:

Phone No.

Bidders should use an IDOT proposal envelope or affix this form to the front of a 10” x 13” envelope for the
submittal of bids. If proposals are mailed, they should be enclosed in a second or outer envelope addressed
to:

Engineer of Design and Environment - Room 326
lllinois Department of Transportation

2300 South Dirksen Parkway

Springfield, lllinois 62764

NOTICE

Individual bids, including Bid Bond and/or supplemental information
if required, should be securely stapled.



CONTRACTOR OFFICE COPY OF
CONTRACT SPECIFICATIONS

NOTICE

None of the following material needs to be returned with the bid package unless the
special provisions require documentation and/or other information to be submitted.

Contract No. 60G48

COOK County

Section (112 & 112X)RS-6
Route FAU 3509

District 1 Construction Funds

@ lllinois Department of Transportation



SUBCONTRACTOR DOCUMENTATION

Public Acts 96-0795, 96-0920, and 97-0895 enacted substantial changes to the
provisions of the Code (30 ILCS 500). Among the changes are provisions affecting
subcontractors. The Contractor awarded this contract will be required as a material
condition of the contract to implement and enforce the contract requirements
applicable to subcontractors that entered into a contractual agreement with a total
value of $50,000 or more with a person or entity who has a contract subject to the
Code and approved in accordance with article 108.01 of the Standard Specifications
for Road and Bridge Construction.

If the Contractor seeks approval of subcontractors to perform a portion of the work, and
approval is granted by the Department, the Contractor shall provide a copy of the
subcontract to the lllinois Department of Transportation’s CPO upon request within 15
calendar days after execution of the subcontract.

Financial disclosures required pursuant to Sec. 50-35 of the Code must be submitted
for all applicable subcontractors. The subcontract shall contain the certifications
required to be made by subcontractors pursuant to Article 50 of the Code. This Notice
to Bidders includes a document incorporating all required subcontractor certifications
and disclosures for use by the Contractor in compliance with this mandate. The
document is entitled State Required Ethical Standards Governing Subcontractors.
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STATE ETHICAL STANDARDS
GOVERNING SUBCONTRACTORS

Article 50 of the Code establishes the duty of all State CPOs, SPOs, and their designees to maximize the value of the expenditure of public moneys
in procuring goods, services, and contracts for the State of lllinois and to act in a manner that maintains the integrity and public trust of State
government. In discharging this duty, they are charged by law to use all available information, reasonable efforts, and reasonable actions to
protect, safeguard, and maintain the procurement process of the State of lllinois.

The certifications hereinafter made by the subcontractor are each a material representation of fact upon which reliance is placed should the
Department approve the subcontractor. The CPO may terminate or void the contract approval if it is later determined that the bidder or
subcontractor rendered a false or erroneous certification. If a false certification is made by a subcontractor the contractor’s submitted bid and the
executed contract may not be declared void unless the contractor refuses to terminate the subcontract upon the State’s request after a finding that
the subcontractor’s certification was false.

Section 50-2 of the Code provides that every person that has entered into a multi-year contract and every subcontractor with a multi-year
subcontract shall certify, by July 1 of each fiscal year covered by the contract after the initial fiscal year, to the responsible CPO whether it
continues to satisfy the requirements of Article 50 pertaining to the eligibility for a contract award. If a contractor or subcontractor is not able to
truthfully certify that it continues to meet all requirements, it shall provide with its certification a detailed explanation of the circumstances leading to
the change in certification status. A contractor or subcontractor that makes a false statement material to any given certification required under
Article 50 is, in addition to any other penalties or consequences prescribed by law, subject to liability under the Whistleblower Reward and
Protection Act for submission of a false claim.

A. Bribery
Section 50-5. Bribery.
(a) Prohibition. No person or business shall be awarded a contract or subcontract under this Code who:

(1) has been convicted under the laws of lllinois or any other state of bribery or attempting to bribe an officer or employee of the State of
lllinois or any other state in that officer’'s or employee’s official capacity; or

(2) has made an admission of guilt of that conduct that is a matter of record but has not been prosecuted for that conduct.

(b) Businesses. No business shall be barred from contracting with any unit of State or local government, or subcontracting under such a
contract, as a result of a conviction under this Section of any employee or agent of the business if the employee or agent is no longer
employed by the business and:

(1) the business has been finally adjudicated not guilty; or

(2) the business demonstrates to the governmental entity with which it seeks to contract, or which is signatory to the contract to which
the subcontract relates, and that entity finds that the commission of the offense was not authorized, requested, commanded, or
performed by a director, officer, or high managerial agent on behalf of the business as provided in paragraph (2) of subsection (a) of
Section 5-4 of the Criminal Code of 2012.

(c) Conduct on behalf of business. For purposes of this Section, when an official, agent, or employee of a business committed the bribery or
attempted bribery on behalf of the business and in accordance with the direction or authorization of a responsible official of the business, the
business shall be chargeable with the conduct.

(d) Certification. Every bid submitted to and contract executed by the State, and every subcontract subject to Section 20-120 of the Code shall
contain a certification by the contractor or the subcontractor, respectively, that the contractor or subcontractor is not barred from being
awarded a contract or subcontract under this Section and acknowledges that the CPO may declare the related contract void if any
certifications required by this Section are false. A contractor who makes a false statement, material to the certification, commits a Class 3
felony.

The contractor or subcontractor certifies that it is not barred from being awarded a contract under Section 50-5.

B. Felons
Section 50-10. Felons.

Unless otherwise provided, no person or business convicted of a felony shall do business with the State of lllinois or any State agency, or
enter into a subcontract, from the date of conviction until 5 years after the date of completion of the sentence for that felony, unless no person
held responsible by a prosecutorial office for the facts upon which the conviction was based continues to have any involvement with the
business.

Certification. Every bid submitted to and contract executed by the State and every subcontract subject to Section 20-120 of the Code shall
contain a certification by the bidder or contractor or subcontractor, respectively, that the bidder, contractor, or subcontractor is not barred from
being awarded a contract or subcontract under this Section and acknowledges that the CPO may declare the related contract void if any of the
certifications required by this Section are false.
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C. Debt Delinquency
Section 50-11 and 50-12. Debt Delinquency.

The contractor or bidder or subcontractor, respectively, certifies that it, or any affiliate, is not barred from being awarded a contract
or subcontract under the Code. Section 50-11 prohibits a person from entering into a contract with a State agency, or entering into
a subcontract, if it knows or should know that it, or any affiliate, is delinquent in the payment of any debt to the State as defined by
the Debt Collection Board. Section 50-12 prohibits a person from entering into a contract with a State agency, or entering into a
subcontract, if it, or any affiliate, has failed to collect and remit lllinois Use Tax on all sales of tangible personal property into the
State of lllinois in accordance with the provisions of the lllinois Use Tax Act. The bidder or contractor or subcontractor, respectively,
further acknowledges that the CPO may declare the related contract void if this certification is false or if the bidder, contractor, or
subcontractor, or any affiliate, is determined to be delinquent in the payment of any debt to the State during the term of the contract.

D. Prohibited Bidders, Contractors and Subcontractors

Section 50-10.5 and 50-60(c). Prohibited bidders, contractors and subcontractors.

The bidder or contractor or subcontractor, respectively, certifies in accordance with 30 ILCS 500/50-10.5 that no officer, director,
partner or other managerial agent of the contracting business has been convicted of a felony under the Sarbanes-Oxley Act of 2002
or a Class 3 or Class 2 felony under the lllinois Securities Law of 1953 or if in violation of Subsection (c) for a period of five years
from the date of conviction. Every bid submitted to and contract executed by the State and every subcontract subject to Section 20-
120 of the Code shall contain a certification by the bidder, contractor, or subcontractor, respectively, that the bidder, contractor, or
subcontractor is not barred from being awarded a contract or subcontract under this Section and acknowledges that the CPO shall
declare the related contract void if any of the certifications completed pursuant to this Section are false.

E. Section 42 of the Environmental Protection Act

The bidder or contractor or subcontractor, respectively, certifies in accordance with 30 ILCS 500/50-14 that the bidder, contractor, or
subcontractor, is not barred from being awarded a contract or entering into a subcontract under this Section which prohibits the
bidding on or entering into contracts with the State of lllinois or a State agency, or entering into any subcontract, that is subject to
the Code by a person or business found by a court or the Pollution Control Board to have committed a willful or knowing violation of
Section 42 of the Environmental Protection Act for a period of five years from the date of the order. The bidder or contractor or
subcontractor, respectively, acknowledges that the CPO may declare the contract void if this certification is false.

The undersigned, on behalf of the subcontracting company, has read and
understands the above certifications and makes the certifications as required by law.

Name of Subcontracting Company

Authorized Officer Date
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SUBCONTRACTOR DISCLOSURES

|. DISCLOSURES

A. The disclosures hereinafter made by the subcontractor are each a material representation of fact upon which reliance is placed. The subcontractor
further certifies that the Department has received the disclosure forms for each subcontract.

The CPO may void the bid, contract, or subcontract, respectively, if it is later determined that the bidder or subcontractor rendered a false or
erroneous disclosure. A contractor or subcontractor may be suspended or debarred for violations of the Code. Furthermore, the CPO may void the
contract.

B. Financial Interests and Conflicts of Interest

1. Section 50-35 of the Code provides that all subcontracts with a total value of $50,000 or more from subcontractors identified in Section 20-120
of the Code, shall be accompanied by disclosure of the financial interests of the subcontractor. This disclosed information for the subcontractor, will
be maintained as public information subject to release by request pursuant to the Freedom of Information Act, filed with the Procurement Policy
Board, and shall be incorporated as a material term of the Prime Contractor’s contract. Furthermore, pursuant to this Section, the Procurement
Policy Board may recommend to allow or void a contract or subcontract based on a potential conflict of interest.

The financial interests to be disclosed shall include ownership or distributive income share that is in excess of 5%, or an amount greater than 60%
of the annual salary of the Governor, of the subcontracting entity or its parent entity, whichever is less, unless the subcontractor is a publicly traded
entity subject to Federal 10K reporting, in which case it may submit its 10K disclosure in place of the prescribed disclosure. If a subcontractor is a
privately held entity that is exempt from Federal 10K reporting, but has more than 100 shareholders, it may submit the information that Federal 10K
companies are required to report, and list the names of any individual or entity holding any ownership share that is in excess of 5%. The disclosure
shall include the names, addresses, and dollar or proportionate share of ownership of each individual making the disclosure, their instrument of
ownership or beneficial relationship, and notice of any potential conflict of interest resulting from the current ownership or beneficial interest of each
individual making the disclosure having any of the relationships identified in Section 50-35 and on the disclosure form.

The current annual salary of the Governor is $177,412.00.

In addition, all disclosures shall indicate any other current or pending contracts, subcontracts, proposals, leases, or other ongoing procurement
relationships the subcontracting entity has with any other unit of state government and shall clearly identify the unit and the contract, subcontract,
proposal, lease, or other relationship.

2. Disclosure Forms. Disclosure Form A is attached for use concerning the individuals meeting the above ownership or distributive share
requirements. A separate Disclosure Form A must be submitted with the bid for each individual meeting the above requirements. In addition, a
second form (Disclosure Form B) provides for the disclosure of current or pending procurement relationships with other (non-IDOT) state agencies
and a total ownership certification. The forms must be included with each bid.

C. Disclosure Form Instructions

Form A Instructions for Financial Information & Potential Conflicts of Interest

If the subcontractor is a publicly traded entity subject to Federal 10K reporting, the 10K Report may be submitted to meet the requirements of Form
A. If a subcontractor is a privately held entity that is exempt from Federal 10K reporting, but has more than 100 shareholders, it may submit the
information that Federal 10K companies are required to report, and list the names of any individual or entity holding any ownership share that is in
excess of 5%. If a subcontractor is not subject to Federal 10K reporting, the subcontractor must determine if any individuals are required by law to
complete a financial disclosure form. To do this, the subcontractor should answer each of the following questions. A “YES” answer indicates Form
A must be completed. If the answer to each of the following questions is “NO”, then the NOT APPLICABLE STATEMENT on the second page of
Form A must be signed and dated by an individual that is authorized to execute contracts for the subcontracting company. Note: These questions
are for assistance only and are not required to be completed.

1. Does anyone in your organization have a direct or beneficial ownership share of greater than 5% of the bidding entity or parent
entity? YES ___ NO

2. Does anyone in your organization have a direct or beneficial ownership share of less than 5%, but which has a value greater
than 60% of the annual salary of the Governor? YES NO

3. Does anyone in your organization receive more than 60% of the annual salary of the Governor of the subcontracting entity’s or parent
entity’s distributive income? YES __ NO __.

(Note: Distributive income is, for these purposes, any type of distribution of profits. An annual salary is not distributive
income.)

4. Does anyone in your organization receive greater than 5% of the subcontracting entity’s or parent entity’s total distributive income,
but which is less than 60% of the annual salary of the Governor? YES NO __

(Note: Only one set of forms needs to be completed per individual per subcontract even if a specific individual would require a yes
answer to more than one question.)

A “YES” answer to any of these questions requires the completion of Form A. The subcontractor must determine each individual in the
subcontracting entity or the subcontracting entity’s parent company that would cause the questions to be answered “Yes”. Each form must be
signed and dated by an individual that is authorized to execute contracts for your organization. The individual signing can be, but does not have to
be, the individual for which the form is being completed. The subcontractor is responsible for the accuracy of any information provided.

If the answer to each of the above questions is “NO”, then the NOT APPLICABLE STATEMENT on page 2 of Form A must be signed and dated by
an individual that is authorized to execute contracts for your company.

-a-
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Form B: Instructions for Identifying Other Contracts & Procurement Related Information

Disclosure Form B must be completed for each subcontract submitted by the subcontracting entity. Note: Checking the NOT APPLICABLE
STATEMENT on Form A does not allow the subcontractor to ignore Form B. Form B must be completed, checked, and dated or the subcontract
will not be approved.

The Subcontractor shall identify, by checking Yes or No on Form B, whether it has any pending contracts, subcontracts, leases, bids, proposals, or
other ongoing procurement relationship with any other (non-IDOT) State of lllinois agency. If “No” is checked, the subcontractor only needs to
complete the check box on the bottom of Form B. If “Yes” is checked, the subcontractor must list all non-IDOT State of lllinois agency pending
contracts, subcontracts, leases, bids, proposals, and other ongoing procurement relationships. These items may be listed on Form B or on an
attached sheet(s). Contracts with cities, counties, villages, etc. are not considered State of lllinois agency contracts and are not to be included.
Contracts or subcontracts with other State of lllinois agencies such as the Department of Natural Resources or the Capital Development Board
must be included.
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ILLINOIS DEPARTMENT Form A

Subcontractor: Financial
OF TRANSPORTATION Information & Potential Conflicts

of Interest Disclosure

Subcontractor Name

Legal Address

City, State, Zip

Telephone Number Email Address Fax Number (if available)

Disclosure of the information contained in this Form is required by Section 50-35 of the Code (30 ILCS 500).
Subcontractors desiring to enter into a subcontract of a State of lllinois contract must disclose the financial
information and potential conflict of interest information as specified in this Disclosure Form. This information
shall become part of the publicly available contract file. This Form A must be completed for subcontracts with a
total value of $50,000 or more, from subcontractors identified in Section 20-120 of the Code, and for all open-
ended contracts. A publicly traded company may submit a 10K disclosure (or equivalent if applicable) in
satisfaction of the requirements set forth in Form A. See Disclosure Form Instructions.

The current annual salary of the Governor is $177,412.00.

DISCLOSURE OF FINANCIAL INFORMATION

1. Disclosure of Financial Information. The individual named below has an interest in the SUBCONTRACTOR (or
its parent) in terms of ownership or distributive income share in excess of 5%, or an interest which has a value of
more than 60% of the annual salary of the Governor. (Make copies of this form as necessary and attach a
separate Disclosure Form A for each individual meeting these requirements)

FOR INDIVIDUAL (type or print information)

NAME:

ADDRESS

Type of ownership/distributable income share:

stock sole proprietorship Partnership other: (explain on separate sheet):
% or $ value of ownership/distributable income share:

2. Disclosure of Potential Conflicts of Interest. Check “Yes” or “No” to indicate which, if any, of the following
potential conflict of interest relationships apply. If the answer to any question is “Yes”, please attach additional
pages and describe.

(a) State employment, currently or in the previous 3 years, including contractual employment of services.
Yes __ _No___
If your answer is yes, please answer each of the following questions.

1. Are you currently an officer or employee of either the Capitol Development Board or the lllinois State
Toll Highway Authority? Yes __ _No__

2. Are you currently appointed to or employed by any agency of the State of lllinois? If you are
currently appointed to or employed by any agency of the State of lllinois, and your annual salary
exceeds 60% of the annual salary of the Governor, provide the name the State
agency for which you are employed and your annual salary.

-C-
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3. If you are currently appointed to or employed by any agency of the State of lllinois, and your annual
salary exceeds 60% of the annual salary of the Governor, are you entitled to receive
(i) more than 7 1/2% of the total distributable income of your firm, partnership, association or
corporation, or (ii) an amount in excess of 100% of the annual salary of the Governor?
Yes No

4. If you are currently appointed to or employed by any agency of the State of lllinois, and your annual
salary exceeds 60% of the annual salary of the Governor, are you and your spouse
or minor children entitled to receive (i) more than 15 % in the aggregate of the total distributable
income of your firm, partnership, association or corporation, or (ii) an amount in excess of two times
the salary of the Governor? Yes _ No__

(b) State employment of spouse, father, mother, son, or daughter, including contractual employment services

in the previous 2 years.
Yes __No

If your answer is yes, please answer each of the following questions.

1. Is your spouse or any minor children currently an officer or employee of the Capitol Development
Board or the lllinois Toll Highway Authority? Yes_ _No__

2. Is your spouse or any minor children currently appointed to or employed by any agency of the State
of lllinois? If your spouse or minor children is/are currently appointed to or employed by any
agency of the State of lllinois, and his/her annual salary exceeds 60% of the
annual salary of the Governor, provide the name of your spouse and/or minor children, the name
of the State agency for which he/she is employed and his/her annual salary.

3. If your spouse or any minor children is/are currently appointed to or employed by any agency of the
State of lllinois, and his/her annual salary exceeds 60% of the annual salary of the Governor,
as of 7/1/07) are you entitled to receive (i) more then 7 1/2% of the total distributable income of your
firm, partnership, association or corporation, or (ii) an amount in excess of 100% of the
annual salary of the Governor? Yes _ No__

4. If your spouse or any minor children are currently appointed to or employed by any agency of the
State of Illinois, and his/her annual salary exceeds 60% of the annual salary of the Governor,
are you and your spouse or minor children entitled to receive (i) more than 15 % in the
aggregate of the total distributable income of your firm, partnership, association or corporation, or

(i) an amount in excess of two times the annual salary of the Governor?
Yes ___No

(c) Elective status; the holding of elective office of the State of lllinois, the government of the United States, any
unit of local government authorized by the Constitution of the State of lllinois or the statutes of the State of
lllinois currently or in the previous 3 years. Yes_ _No__

(d) Relationship to anyone holding elective office currently or in the previous 2 years; spouse, father, mother,
son, or daughter. Yes_ _No__

(e) Appointive office; the holding of any appointive government office of the State of lllinois, the United States of
America, or any unit of local government authorized by the Constitution of the State of lllinois or the statutes
of the State of lllinois, which office entitles the holder to compensation in excess of the expenses incurred in
the discharge of that office currently or in the previous 3 years. Yes __ _No__

(f) Relationship to anyone holding appointive office currently or in the previous 2 years; spouse, father, mother,
son, or daughter. Yes_ _No__

(9) Employment, currently or in the previous 3 years, as or by any registered lobbyist of the State government.
Yes __ _No__
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(h) Relationship to anyone who is or was a registered lobbyist in the previous 2 years; spouse, father, mother,
son, or daughter. Yes_ _No__

(i) Compensated employment, currently or in the previous 3 years, by any registered election or reelection
committee registered with the Secretary of State or any county clerk of the State of lllinois, or any political
action committee registered with either the Secretary of State or the Federal Board of Elections.

Yes __ _No__

(j) Relationship to anyone; spouse, father, mother, son, or daughter; who was a compensated employee in the
last 2 years by any registered election or re-election committee registered with the Secretary of State or any
county clerk of the State of lllinois, or any political action committee registered with either the Secretary of
State or the Federal Board of Elections.

Yes __ No

Communication Disclosure.

Disclose the name and address of each lobbyist and other agent of the bidder or offeror who is not identified in
Section 2 of this form, who is has communicated, is communicating, or may communicate with any State officer or
employee concerning the bid or offer. This disclosure is a continuing obligation and must be promptly
supplemented for accuracy throughout the process and throughout the term of the contract. If no person is

identified, enter “None” on the line below:

Name and address of person(s):
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4. Debarment Disclosure. For each of the persons identified under Sections 2 and 3 of this form, disclose
whether any of the following has occurred within the previous 10 years: debarment from contracting with any
governmental entity; professional licensure discipline; bankruptcies; adverse civil judgments and administrative
findings; and criminal felony convictions. This disclosure is a continuing obligation and must be promptly
supplemented for accuracy throughout the procurement process and term of the contract. If no person is
identified, enter “None” on the line below:

Name of person(s):

Nature of disclosure:

APPLICABLE STATEMENT

This Disclosure Form A is submitted on behalf of the INDIVIDUAL named on previous page. Under
penalty of perjury, I certify the contents of this disclosure to be true and accurate to the best of my
knowledge.

Completed by: []

Signature of Individual or Authorized Officer Date

NOT APPLICABLE STATEMENT

Under penalty of perjury, | have determined that no individuals associated with this organization meet
the criteria that would require the completion of this Form A.

This Disclosure Form A is submitted on behalf of the SUBCONTRACTOR listed on the previous page.

[l

Signature of Authorized Officer Date
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ILLINOIS DEPARTMENT Subcontractolrz'orgt'hzr Contracts &
OF TRANSPORTATION Financial Related Information
Disclosure

Subcontractor Name

Legal Address

City, State, Zip

Telephone Number Email Address Fax Number (if available)

Disclosure of the information contained in this Form is required by Section 50-35 of the Code (30 ILCS 500). This
information shall become part of the publicly available contract file. This Form B must be completed for subcontracts with
a total value of $50,000 or more, from subcontractors identified in Section 20-120 of the Code, and for all open-ended
contracts.

DISCLOSURE OF OTHER CONTRACTS, SUBCONTRACTS, AND PROCUREMENT RELATED INFORMATION

1. Identifying Other Contracts & Procurement Related Information. The SUBCONTRACTOR shall identify whether it has
any pending contracts, subcontracts, including leases, bids, proposals, or other ongoing procurement relationship with
any other State of lllinois agency: Yes _ No__

If “No” is checked, the subcontractor only needs to complete the signature box on this page.

2. If “Yes” is checked. Identify each such relationship by showing State of lllinois agency name and other descriptive
information such as bid or project number (attach additional pages as necessary). SEE DISCLOSURE FORM
INSTRUCTIONS:

THE FOLLOWING STATEMENT MUST BE CHECKED

Signature of Authorized Representative Date

OWNERSHIP CERTIFICATION

Please certify that the following statement is true if the individuals for all submitted Form A disclosures do not total 100%
of ownership

Any remaining ownership interest is held by individuals receiving less than $106,447.20 of the bidding entity’s or
parent entity’s distributive income or holding less than a 5% ownership interest.

[] Yes [] No [ N/A (Form A disclosure(s) established 100% ownership)



1.

lllinois Department NOTICE TO BIDDERS
of Transportation

TIME AND PLACE OF OPENING BIDS. Sealed proposals for the improvement described herein will be
received by the Department of Transportation. Electronic bids are to be submitted to the electronic bidding
system (iCX-Integrated Contractors Exchange). Paper-based bids are to be submitted to the Chief
Procurement Officer for the Department of Transportation in care of the Chief Contracts Official at the
Harry R. Hanley Building, 2300 South Dirksen Parkway, in Springfield, lllinois until 10:00 a.m.July 31, 2015
All bids will be gathered, sorted, publicly opened and read in the auditorium at the Department of
Transportation’s Harry R. Hanley Building shortly after 10:00 a.m.

DESCRIPTION OF WORK. The proposed improvement is identified and advertised for bids in the
Invitation for Bids as:

Contract No. 60G48

COOK County

Section (112 & 112X)RS-6
Route FAU 3509

District 1 Construction Funds

Resurfacing and drainage improvements on Sheridan Rd. from Lake Cook Rd. to Winnetka Ave. in
Winnetka and Glencoe.

3.

INSTRUCTIONS TO BIDDERS. (a) This Notice, the invitation for bids, proposal and letter of award shall,
together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road
and Bridge Construction, become part of the contract. Bidders are cautioned to read and examine carefully
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to
submission of a bid.

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the
bidder to make various certifications as a part of the proposal and contract. By execution and
submission of the proposal, the bidder makes the certification contained therein. A false or fraudulent
certification shall, in addition to all other remedies provided by law, be a breach of contract and may
result in termination of the contract.

AWARD CRITERIA AND REJECTION OF BIDS. This contract will be awarded to the lowest responsive
and responsible bidder considering conformity with the terms and conditions established by the
Department in the rules, Invitation for Bids and contract documents. The issuance of plans and proposal
forms for bidding based upon a prequalification rating shall not be the sole determinant of responsibility.
The Department reserves the right to determine responsibility at the time of award, to reject any or all
proposals, to readvertise the proposed improvement, and to waive technicalities.

By Order of the
lllinois Department of Transportation

Randall S. Blankenhorn,
Acting Secretary
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STATE OF ILLINOIS

SPECIAL PROVISIONS

The following Special Provisions supplement the "Standard Specifications for Road and Bridge
Construction," adopted January 1, 2012, the latest edition of the "Manual on Uniform Traffic
Control Devices for Streets and Highways," and the "Manual of Test Procedures for Materials"
in effect on the date of invitation for bids, and the Supplemental Specifications and Recurring
Special Provisions indicated on the Check Sheet included herein which apply to and govern the
construction of FAU Route 3509 (Sheridan Road), Section (112&112X) RS-6, Cook County,
Contract No. 60G48, and in case of conflict with any part or parts of said Specifications, the said
Special Provisions shall take precedence and shall govern.

FAU Route 3509 (Sheridan Road)
Section (112&112X) RS-6
Cook County
Contract No. 60G48

LOCATION OF PROJECT

This project begins at a point on the centerline of Sheridan Road (FAU 3509) at Lake Cook
Road and extends southerly approximately 25,400 feet (4.81 miles) south to Winnetka Avenue
within the Villages of Glencoe and Winnetka in Cook County. Within this section, the drainage
improvements begin at Ravine Road and extend northerly approximately 2,200 feet (0.42
miles) to Scott Avenue.

DESCRIPTION OF PROJECT

This is a drainage improvement and resurfacing project and the work to be performed under
this consists of pavement patching, HMA surface removal and resurfacing with polymerized
leveling binder and surface courses, combination concrete curb removal and replacement,
ADA ramp installation, drainage structure and sewer pipe installation, junction chamber
construction, ditch grading, frame and lid adjustments, placement of thermoplastic pavement
markings, detector loop replacement and all incidental and collateral work necessary to
complete the project as shown in the plans and described herein.
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MAINTENANCE OF ROADWAYS
Effective: September 30, 1985 Revised: November 1, 1996

Beginning on the date that work begins on this project, the Contractor shall assume
responsibility for normal maintenance of all existing roadways within the limits of the
improvement. This normal maintenance shall include all repair work deemed necessary by the
Engineer, but shall not include snow removal operations. Traffic control and protection for
maintenance of roadways will be provided by the Contractor as required by the Engineer.

If items of work have not been provided in the contract, or otherwise specified for payment, such

items, including the accompanying traffic control and protection required by the Engineer, will be
paid for in accordance with Article 109.04 of the Standard Specifications.

PUBLIC CONVENIENCE AND SAFETY (DIST 1)
Effective: May 1, 2012 Revised: July 15, 2012

Add the following to the end of the fourth paragraph of Article 107.09:

“If the holiday is on a Saturday or Sunday, and is legally observed on a Friday or
Monday, the length of Holiday Period for Monday or Friday shall apply.”

Add the following sentence after the Holiday Period table in the fourth paragraph of Article
107.09:

“The Length of Holiday Period for Thanksgiving shall be from 5:00 AM the Wednesday
prior to 11:59 PM the Sunday After”

Delete the fifth paragraph of Article 107.09 of the Standard Specifications:
“On weekends, excluding holidays, roadways with Average Daily Traffic of 25,000 or

greater, all lanes shall be open to traffic from 3:00 P.M. Friday to midnight Sunday
except where structure construction or major rehabilitation makes it impractical.”



STATUS OF UTILITIES TO BE ADJUSTED
Effective: January 30, 1987
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Revised: January 24, 2013

Utilities companies involved in this project have provided the following estimated durations:

Estimated
Nuiirlri]t?/ of Type Location Conflict RDe?Jorc?:’:i)onno;r
Adjustments
Water STA 74+79, 17 PR Stm Sewer / EX Valve Box Prior to Start
LT STA 74+79, PR Stm Sewer / EX Hydrant of
STA 67+25, 15’ PR Catch Basin / EX Undergnd
RT Pwr
STA 69+46, 18’ PR Curb & Gutter / EX Light Pole
RT STA 71+64, PR Stm Sewer / Ex Undergnd
Village of 177 LT STA Pwr PR Stm Sewer / EX
Winnetka 71+98, 64’ LT Transformer PR Stm Sewer / EX
Water & STA 72+07, 42 Undergnd Pwr PR Stm Sewer / Prior to Start
Electric Electric LT STA 72+18, EX Undergnd Pwr PR Stm Sewer of
Dept 300 LT STA / EX Pwr Pole Construction
72+18, 36’ LT PR Stm Sewer / EX Transformer
STA 72+21, 33 PR Stm Sewer / EX Undergnd
LT STA 72+25, Pwr PR Stm Sewer / EX
25 LT Undergnd Pwr PR Stm Sewer /
STA 72+25 - 75+42, EX Handhole
LT PR Stm Sewer / EX Transformer
STA63+50, 16’ LT PR Catch Basin / EX
North STA 63+67, 16’ Gas .
Shore Gas LT, STA 67+60, PR Storm Sewer / EX Prior to Start
Gas 177 LT STA Gas of _
71+46, 3 LT PR Manhole / EX Construction
STA 75+70, 15’ Gas
STA 66+34, 22’ PR C&G / EX Pedestal Box
RT STA 66+40, PR Catch Basin / EX Cable Line
19° RT STA PR C&G / EX Pedestal Box
Comcast Cable 68+39, 21° RT PR C&G / EX Pedestal Box _ Prior to Start
STA 69+41, 18’ PR Storm Sewer / EX Cable Line of
RT PR Junct. Chamber / EX Cablg Construction
STA 75+76, 23’ Line
RT PR Storm Sewer / EX Cable Line
STA 66+38, 20’ PR Catch Basin / EX Pedestal Box
RT PR C&G / EX Pedestal
STA 68+32, 19 Box PR C&G [/ EX
RT STA 69+37, Pedestal Box PR C&G / Prior to Start
AT&T Telepho| 177 LT STA EX Pedestal Box of
ne 69+39, 18 RT PR Stm Sewer / EX Pedestal Box Construction
STA 72+18, 36’ PR Storm Sewer / EX Phone Line
LT STA 75+76, PR Junct Chamber / EX Phone
22’ RT Line PR Storm Sewer / EX Phone
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The above represents the best information available to the Department and is included for
the convenience of the bidder. The applicable portions of Articles 105.07 and 107.39 of the
Standard Specifications shall apply.

In accordance with 605 ILCS 5/9-113 of the lllinois Compiled Statutes, utility companies have
90 days to complete the relocation of their facilities after receipt of written notice from the
Department. The 90-day written notice will be sent to the utility companies after the following
OCCUrS:

Proposed right of way is clear for contract award.

Final plans have been sent to and received by the utility company.

Utility permit is received by the Department and the Department is ready to issue said permit.
If a permit has not been submitted, a 15 day letter is sent to the utility company notifying
them they have 15 days to provide their permit application. After allowing 15 days for
submission of the permit the 90 day notice is sent to the utility company.

Any time within the 90 day relocation period the utility company may request a waiver for
additional time to complete their relocation. The Department has 10 days to review and
respond to a waiver request.

SEEDING, CLASS 4A (MODIFIED), SEEDING, CLASS 5A (MODIFIED)

This work shall consist of preparing the seed bed, placing the seed, initial and maintenance
watering of the seed bed and other materials required in the seeding operation including
horticultural grade vermiculite in areas as shown in the plans.

All work, materials and equipment shall conform to Section 250 and 1081 of the Standard
Specifications except as modified herein.

The Grass seed mix and the Forb seed mix shall be supplied in separate bags of three mix
components: Temporary Cover, Permanent Grasses, and Forbs. All native seed species will
be local genotype and verified that original seed collection source will be from within a radius of
150 miles from DuPage County. The Forbs seed mix shall be supplied with the appropriate
inoculants. Fertilizer is not required.
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Article 250.07 Seeding Mixtures — Delete sentence 4. Add the following to Table 1 — Seeding

Mixtures:

CLASS - TYPE SEEDS
Mesic Prairie Grasses

Andropogon gerardii

(Big Bluestem)48.0

Andropogon scoparius

(Little Bluestem) 48.0

Elymus canadensis

(Canada Wild Rye) 48.0
Sorghastrum nutans

(Indian Grass) 8.0

Temporary Cover 512 (oz/acre)

Avena sativa
(Oats) 512.0 (November 15 to April 30)

PURE LIVE SEED OZ/ACRE
152.0
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PURE LIVE SEED OZ/ACRE

Mesic Prairie Forbs

Aster novae-angliae
(New England Aster)
Coreopsis tripteris

(Tall Coreopsis)
Eryngium yuccifolium
(Rattlesnake Master)
Liatris pycnostachya
(Prairie Blazing Star)
Monarda fistulosa
(Bergamot)

Penstemon digitalis
(Foxglove Beardtongue)
Ratibida pinnata
(Yellow Coneflower)
Rudbeckia hirta
(Black-Eyed Susan)
Rudbeckia subtomentosa
(Sweet Coneflower)
Silphium integrifolium
(Rosin Weed)

Silphium laciniatum
(Compass Plant)
Silphium terebinthinaceum
(Prairie Dock)
Tradescantia ohiensis
(Spiderwort)

Zizia aurea

(Golden Alexanders)

Notes:

30.0

1.6

2.0

3.0

3.4

2.0

2.0

2.0

4.0

4.0

1.0

1.0

1.0

1.0

2.0

1. The seeding time for this work shall be from November 15 to April 30. Seeding done
outside of this time frame will not be measured for payment.

2. Each bag shall be labeled. The label shall bear the dealer's guarantee of mixture and
year grown, purity, and germination, with date of test, and collection source location. Purity
and germination tests no older than six months of the date of sowing must be
submitted to verify all of bulk seed required to achieve LB PLS specified.

3. No seed shall be sown until the purity testing has been completed for seeds to be used
and shows the seed meets the noxious weed requirements.

4. Seed, which has become wet, moldy, or otherwise damaged will not be acceptable.

Prior to application, the Engineer must approve seed mix in the bags.

5. The seedbed shall be prepared and approved by the Engineer prior to seeding. The

Contractor shall delineate the perimeter of the seedbed with wooden lathe.

6. No seed shall be sown during high winds or when the ground is not in proper condition for

seeding.
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7. The Engineer must witness the delivery of seed with original labels attached in the field.

Provide to the Engineer the seed labels from the bags in which the seed is delivered in.

8. Temporary cover seed shall be kept separate from the Permanent type mixture. It shall be
mixed on site under the direction of the Engineer.

9. In order to eliminate potential introduction of invasive or exotic species, all equipment

used on the planting site shall be free of mud and/or plant material. This includes tires, mower
decks, undercarriage, etc.

10. The Cover Crop shall be thoroughly mixed with the Grass seed mix and seeded using a

mechanical seeder that applies the seed uniformly at a depth of 1/4 inch. Second, the Forb
seed shall be thoroughly mixed with 2 bushels of moistened horticultural grade vermiculite
per acre and uniformly seeded at a depth of 1/8 inch. The seedbed shall be immediately
covered as specified.

If specified seed material is unavailable, the Engineer shall approve the substitutes in writing.
Adjustments will be made at no cost to the contract. Approval of substitutes shall in no
way waive any requirements of the contract.

Article 250.09 — Add Seeding, Class 4A (Modified)

Add Seeding, Class 5A (Modified)
Article 250.10 — Add Seeding, Mesic Prairie

HOT-MIX ASPHALT SURFACE REMOVAL, VARIABLE DEPTH

Description. This work shall consist of the removal and satisfactory disposal of hot-mix asphalt
surface. The depth of removal shall vary as shown on the plans or as directed by the Engineer.
All work shall be done in accordance with Section 440 of the Standard Specifications and

as directed by the Engineer.

Measurement. Hot-mix asphalt surface removal, variable depth will be measured for payment in
place and the area computed in square yards.

Basis of Payment. This work will be paid for at the contract unit price per square yard for HOT-
MIX ASPHALT SURFACE REMOVAL, VARIABLE DEPTH.

HMA MIXTURE DESIGN REQUIREMENTS (D-1)

Effective: January 1, 2013 Revised: November 1, 2014

1) Design Composition and Volumetric Requirements

Revise the last sentence of the first paragraph of Article 312.05 of the Standard Specifications
to read:

“The minimum compacted thickness of each lift shall be according to Article 406.06(d).”

Delete the minimum compacted lift thickness table in Article 312.05 of the Standard
Specifications.
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Revise the second paragraph of Article 355.02 of the Standard Specifications to read:
“The mixture composition used shall be IL-19.0.”

Revise Article 355.05(a) of the Standard Specifications to read:
“(a) The top lift thickness shall be 2 1/4 in. (60 mm) for mixture composition IL-19.0.”

Revise the Leveling Binder table and second paragraph of Article 406.05(c) of the Standard
Specifications to read:

“Leveling Binder
Nominal, Compacted, Leveling Mixture Composition
Binder Thickness, in. (mm)
<11/4 (32) IL-4.75, IL-9.5, or IL-9.5L
>11/4t0 2 (32 to 50) IL-9.5 or IL-9.5L

The density requirements of Article 406.07(c) shall apply for leveling binder, machine
method, when the nominal compacted thickness is: 3/4in. (19 mm) or greater for
IL-4.75 mixtures; and 1 1/4 in. (32 mm) or greater for IL-9.5 and IL-9.5L mixtures.”

Revise the table in Article 406.06(d) of the Standard Specifications to read:

“‘MINIMUM COMPACTED LIFT THICKNESS
Mixture Composition Thickness, in. (mm)
IL-4.75 3/4 (19)
SMA-9.5, IL-9.5, IL-9.5L 11/2 (38)
SMA-12.5 2 (50)
IL-19.0, IL-19.0L 2 1/4 (57)

Revise the ninth paragraph of Article 406.14 of the Standard Specifications to read:
“Test strip mixture will be evaluated at the contract unit price according to the following.”

Revise Article 406.14(a) of the Standard Specifications to read:

“(a) If the HMA placed during the initial test strip is determined to be acceptable the mixture
will be paid for at the contract unit price.”

Revise Article 406.14(b) of the Standard Specifications to read:

“(b) If the HMA placed during the initial test strip (1) is determined to be unacceptable to
remain in place by the Engineer, and (2) was not produced within 2.0 to 6.0 percent air
voids or within the individual control limits of the JMF according to the Department’s test
results, the mixture will not be paid for and shall be removed at the Contractor’s
expense. An additional test strip shall be constructed and the mixture will be paid for in
full, if produced within 2.0 to 6.0 percent air voids and within the individual control limits
of the JMF.”
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Revise Article 406.14(c) of the Standard Specifications to read:

“(c) If the HMA placed during the initial test strip (1) is determined to be unacceptable to
remain in place by the Engineer, and (2) was produced within 2.0 to 6.0 percent air voids
and within the individual control limits of the JMF according to the Department’s test
results, the mixture shall be removed. Removal will be paid according to Article 109.04.
This initial mixture will be paid for at the contract unit price. An additional test strip shall
be constructed and the mixture will be paid for in full, if produced within 2.0 to 6.0
percent air voids and within the individual control limits of the JMF.”

Delete Article 406.14(d) of the Standard Specifications.

Delete Article 406.14(e) of the Standard Specifications.

Delete the last sentence of Article 407.06(c) of the Standard Specifications.
Revise Note 2. of Article 442.02 of the Standard Specifications to read:

“Note 2. The mixture composition of the HMA used shall be IL-19.0 binder, designed with
the same Ndesign as that specified for the mainline pavement.”

Delete the second paragraph of Article 482.02 of the Standard Specifications.

Revise the first sentence of the sixth paragraph of Article 482.05 of the Standard Specifications
to read:

“When the mainline HMA binder and surface course mixture option is used on resurfacing
projects, shoulder resurfacing widths of 6 ft (1.8 m) or less may be placed simultaneously with
the adjacent traffic lane for both the binder and surface courses.”

Revise the second sentence of the fourth paragraph of Article 601.04 of the Standard
Specifications to read:

“The top 5in. (125 mm) of the trench shall be backfilled with an IL-19.0L Low ESAL mixture
meeting the requirements of Section 1030 and compacted to a density of not less than
90 percent of the theoretical density.”

Revise the second sentence of the fifth paragraph of Article 601.04 of the Standard
Specifications to read:

“The top 8 in. (200 mm) of the trench shall be backfilled with an IL-19.0L Low ESAL mixture
meeting the requirements of Section 1030 and compacted to a density of not less than
90 percent of the theoretical density.”
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Revise Article 1003.03(c) of the Standard Specifications to read:

“(c) Gradation. The fine aggregate gradation for all HMA shall be FA 1, FA 2, FA 20, FA 21,
or FA 22. The fine aggregate gradation for SMA shall be FA/FM 20.

For mixture IL-4.75 and surface mixtures with an Ndesign = 90, at least 50 percent of the
required fine aggregate fraction shall consist of either stone sand, slag sand, or steel
slag meeting the FA 20 gradation.

For mixture IL-19.0, Ndesign = 90 the fine aggregate fraction shall consist of at least
67 percent manufactured sand meeting FA 20 or FA 22 gradation. For mixture IL-19.0,
Ndesign = 50 or 70 the fine aggregate fraction shall consist of at least 50 percent
manufactured sand meeting FA 20 or FA 22 gradation. The manufactured sand shall be
stone sand, slag sand, steel slag sand, or combinations thereof.

Gradation FA 1, FA 2, or FA 3 shall be used when required for prime coat aggregate
application for HMA.”

Delete the last sentence of the first paragraph of Article 1004.03(b) of the Standard
Specifications.

Revise the table in Article 1004.03(c) of the Standard Specifications to read:

“Use Size/Application Gradation No.
Class A-1,2, & 3 | 3/8in. (10 mm) Seal CA 16
Class A-1 1/2 in. (13 mm) Seal CA 15
Class A-2 & 3 Cover CA 14
HMA High ESAL IL-19.0 CA117
IL-9.5 CA 16, CA 13¥
HMA Low ESAL IL-19.0L CA11"
IL-9.5L CA 16

Stabilized Subbase
or Shoulders

SMA? 1/2in. (12.5mm) | CA13%¥ CA14 or CA16
Binder & Surface
IL9.5 CA16, CA 13%
Surface

1/ CA 16 or CA 13 may be blended with the gradations listed.

2/ The coarse aggregates used shall be capable of being
combined with stone sand, slag sand, or steel slag sand
meeting the FA/FM 20 gradation and mineral filler to meet
the approved mix design and the mix requirements noted
herein.

3/ CA 13 shall be 100 percent passing the 1/2 in. (12.5mm) sieve.

10



FAU Route 3509 (Sheridan Road)
Section (112&112X) RS-6

Cook County

Contract No. 60G48

Revise Article 1004.03(e) of the Supplemental Specifications to read:

“(e) Absorption. For SMA the coarse aggregate shall also have water absorption
< 2.0 percent.”

Revise the nomenclature table in Article 1030.01 of the Standard Specifications to read:

“High ESAL IL-19.0 binder;
IL-9.5 surface; IL-4.75; SMA-12.5,
SMA-9.5
Low ESAL IL-19.0L binder; IL-9.5L surface;
Stabilized Subbase (HMA)";
HMA Shoulders?

1/ Uses 19.0L binder mix.

2/ Uses 19.0L for lower lifts and 9.5L for surface lift.”
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Revise Article 1030.02 of the Standard Specifications and Supplemental Specifications to read:

“1030.02 Materials. Materials shall be according to the following.

100 SO RERRR Article/Section
(2) COarsE AQQIregAte ......uueieii e —————— 1004.03
(D) FINE AQQIregate ......coiiiiiiiiiiieie et 1003.03
(C) RAP MALEIIAI ...t e e e e e e e e e 1031
Lo ) I\ T=T = T 11T 1011
(€) Hydrated LIME .......oooiiiiiiiiiiieee et a e 1012.01
(f) Slaked Quicklime (Note 1)
(g) Performance Graded Asphalt Binder (Note 2) .........cciiiiiiiiiiiiiiiciiiccccccccececeee e, 1032
(h) Fibers (Note 3)
(i) Warm Mix Asphalt (WMA) Technologies (Note 4)

Note 1. Slaked quicklime shall be according to ASTM C 5.

Note 2. The asphalt binder shall be an SBS PG 76-28 when the SMA is used on a full-
depth asphalt pavement and SBS PG 76-22 when used as an overlay, except where
modified herein. The asphalt binder shall be an Elvaloy or SBS PG 76-22 for IL-4.75,
except where modified herein. The elastic recovery shall be a minimum of 80.

Note 3. A stabilizing additive such as cellulose or mineral fiber shall be added to the
SMA mixture according to lIllinois Modified AASHTO M 325. The stabilizing additive
shall meet the Fiber Quality Requirements listed in lllinois Modified AASHTO M 325.
Prior to approval and use of fibers, the Contractor shall submit a notarized certification
by the producer of these materials stating they meet these requirements. Reclaimed
Asphalt Shingles (RAS) may be used in Stone Matrix Asphalt (SMA) mixtures designed
with an SBA polymer modifier as a fiber additive if the mix design with RAS included
meets AASHTO T305 requirements. The RAS shall be from a certified source that
produces either Type | or Type 2. Material shall meet requirements noted herein and the
actual dosage rate will be determined by the Engineer.

Note 4. Warm mix additives or foaming processes shall be selected from the current
Bureau of Materials and Physical Research Approved List, “Warm Mix Asphalt

”n

Technologies”.
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Revise Article 1030.04(a)(1) of the Standard Specifications and the Supplemental Specifications

to read:

“(1) High ESAL Mixtures.

The Job Mix Formula (JMF) shall fall within the following limits.

High ESAL, MIXTURE COMPOSITION (% PASSING) 7
Sieve IL-19.0 mm SMAY SMA Y IL-9.5mm | IL-4.75 mm
Size IL-12.5 mm IL-9.5 mm
min | max | min | max | min | max [ min | max [ min | max
11/2in
(37.5 mm)
1in.
(25 mm) 100
3/4in.
(19 mm) 90 100 100
1/2in.
(12.5 mm) 75 89 80 100 100 100 100
3/8in.
(9.5 mm) 65 90 100 90 100 100
#4
(4.75 mm) 40 60 20 30 36 50 34 69 90 100
#8 5/ 5/ 6/ 2/
(2.36 mm) 20 42 16 | 24 16 32 34 52 70 90
#16
(1.18 mm) 15 30 10 32 50 65
#30
(600 um) 12 16 12 18
#50
(300 um) 6 15 4 15 15 30
#100
(150 um) 4 9 3 10 10 18
#200 3/ 3/ 3/
(75 um) 3 6 7.0 |90 75 |95 4 6 7 9
Ratio
Dust/Asphalt 1.0 1.5 1.5 1.0 1.0
Binder

1/

2/

3/

4/

5/

6/

Based on percent of total aggregate weight.

The mixture composition shall not exceed 44 percent passing the #8
(2.36 mm) sieve for surface courses with Ndesign = 90.

Additional minus No. 200 (0.075 mm) material required by the mix
design shall be mineral filler, unless otherwise approved by the
Engineer.

The maximum percent passing the #635 (20 um) sieve shall be < 3
percent.

When establishing the Adjusted Job Mix Formula (AJMF) the percent
passing the #8 (2.36 mm) sieve shall not be adjusted above the
percentage stated on the table.

When establishing the Adjusted Job Mix Formula (AJMF) the percent

passing the #8 (2.36 mm) sieve shall not be adjusted below 34
percent.

13



FAU Route 3509 (Sheridan Road)
Section (112&112X) RS-6

Cook County

Contract No. 60G48

Delete Article 1030.04(a)(3) of the Standard Specifications.
Delete Article 1030.04(a)(4) of the Standard Specifications.
Revise Article 1030.04(b)(1) of the Standard Specifications to read:

“(1) High ESAL Mixtures. The target value for the air voids of the HMA shall be 4.0

percent and for IL-4.75 it shall be 3.5 percent at the design number of gyrations.
The VMA and VFA of the HMA design shall be based on the nominal maximum
size of the aggregate in the mix, and shall conform to the following requirements.

VOLUMETRIC REQUIREMENTS
High ESAL
Voids in the Mineral Aggregate Voids Filled
(VMA), with Asphalt
% minimum Binder
Ndesign IL-4.75" (VFA),
IL-19.0 IL-9.5 %
50 18.5 65-787%
70 13.5 15.0 65-75
90

1/ Maximum Draindown for IL-4.75 shall be 0.3 percent
2/ VFA for IL-4.75 shall be 72-85 percent”

Revise the table in Article 1030.04(b)(2) of the Standard Specifications to read:

“VOLUMETRIC REQUIREMENTS
Low ESAL
Mixture Design Design VMA (Voids | VFA (Voids
Composition | Compactive | Air Voids in the Filled with
Effort Target % Mineral Asphalt
Aggregate), Binder),
% min. %
IL-9.5L Npes =30 4.0 15.0 65-78
IL-19.0L Npes =30 4.0 13.5 N/A”

14



FAU Route 3509 (Sheridan Road)
Section (112&112X) RS-6

Cook County

Contract No. 60G48

Replace Article 1030.04(b)(3) of the Standard Specifications with the following:

“(3) SMA Mixtures.
Volumetric Requirements
SMA "
Ndesign Design Air Voids Voids in the Voids Filled
Target % Mineral Aggregate with Asphalt
(VMA), % min. (VFA), %
17.07
80 3.5 16.0” 75 - 83

1/ Maximum draindown shall be 0.3 percent. The draindown shall be
determined at the JMF asphalt binder content at the mixing temperature
plus 30 °F.

2/ Applies when specific gravity of coarse aggregate is = 2.760.
3/ Applies when specific gravity of coarse aggregate is < 2.760.
4/ Blending of different types of aggregate will not be permitted.
For surface course, the coarse aggregate can be crushed steel slag,
crystalline crushed stone or crushed sandstone. For binder course, coarse
aggregate shall be crushed stone (dolomite), crushed gravel, crystalline
crushed stone, or crushed sandstone.
Delete Article 1030.04(b)(4) of the Standard Specifications.
Delete Article 1030.04(b)(5) from the Supplemental Specifications.
Delete last sentence of the second paragraph of Article 1102.01(a) (13) a.
Add to second paragraph in Article 1102.01 (a) (13) a.:
“As an option, collected bag-house dust may be used in lieu of manufactured mineral filler,

provided; 1) there is enough available for the production of the SMA mix for the entire project
and 2) a mix design was prepared with collected bag-house dust.”
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Revise the table in Article 1030.05(d)(2)a. of the Standard Specifications to read:

Frequency of Tests

Test Method
See Manual of

“Parameter High ESAL Mixture Test Procedures
Low ESAL Mixture for Materials
Aggregate
Gradation 1 washed ignition lllinois
oven test on the mix Procedure
per half day of
production
% passing sieves:
1/2in. (12.5 mm), Note 3.
No. 4 (4.75 mm),
No. 8 (2.36 mm),
No. 30 (600 pm)
No. 200 (75 pm)
Asphalt Binder
Content by Ignition 1 per half day of lllinois-Modified
Oven production AASHTO T 308
Note 1.
VMA Day'’s production lllinois-Modified
> 1200 tons: AASHTO R 35
Note 2.
1 per half day of
production
Day'’s production
<1200 tons:
1 per half day of
production for first
2 days and 1 per
day thereafter (first
sample of the day)
Air Voids Day’s production
> 1200 tons:
Bulk Specific lllinois-Modified
Gravity 1 per half day of AASHTO T 312
of Gyratory Sample | production
Note 4. Day'’s production
<1200 tons:
1 per half day of
production for first
2 days and 1 per
day thereafter (first
sample of the day)
Day'’s production
Maximum Specific 21200 tons: lllinois-Modified
Gravity of Mixture AASHTO T 209

1 per half day of
production

Day'’s production
<1200 tons:

1 per half day of
production for first
2 days and 1 per
day thereafter (first
sample of the day)

16
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Note 1. The Engineer may waive the ignition oven requirement for asphalt binder
content if the aggregates to be used are known to have ignition asphalt
binder content calibration factors which exceed 1.5 percent. If the
ignition oven requirement is waived, other Department approved
methods shall be used to determine the asphalt binder content.

Note 2. The Gg, used in the voids in the mineral aggregate (VMA) calculation
shall be the same average G, value listed in the mix design.

Note 3. The Engineer reserves the right to require additional hot bin gradations
for batch plants if control problems are evident.

Note 4. The WMA compaction temperature for mixture volumetric testing shall
be 270 + 5 °F (132 + 3 °C) for quality control testing. The WMA
compaction temperature for quality assurance testing will be 270 = 5 °F
(132 £ 3 °C) if the mixture is not allowed to cool to room temperature. If
the mixture is allowed to cool to room temperature, it shall be reheated
to standard HMA compaction temperatures.”

Revise the table in Article 1030.05(d)(2)b. of the Standard Specifications to read:

“Parameter High ESAL Mixture
Low ESAL Mixture
Ratio
Dust/Asphalt Binder 0.6to0 1.2
Moisture 0.3 %"
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Revise the Article 1030.05(d)(4) of the Supplemental Specifications to read:

“(4) Control Limits. Target values shall be determined by applying adjustment factors to
the AUMF where applicable. The target values shall be plotted on the control charts
within the following control limits.

“CONTROL LIMITS
High ESAL SMA IL-4.75
Parameter Individual | Moving Test Moving |Individual | Moving
Test Avg. of 4 Avg. of 4 Test Avg. of 4
% Passing:
1/2 in. (12.5 mm) +6 % +4% +6 % +4 %
3/8 in. (9.5mm) 4 % +3%
No. 4 (4.75 mm) +5% +4 % +5% +4 %
No. 8 (2.36 mm) +5% +3 % +4 % +2 %
No. 16 (1.18 mm) +4 % +2 % +4 % +3%
No. 30 (600 um) +4 % +25% +4 % +2.5%
Total Dust Content | | 4 5o +1009 +1509 +10°9
No. 200 (75 um) +1.5% +1.0% +15% | +1.0%
Asphalt Binder +0.3% +02% | £02% | +01% | £03% | +02%
Content
Voids +12% +10% | £12% | +10% | £+12% | +1.0%
VMA 07%?% | -05%% | 07%? | -05%% | -07%? | -05%?

1/ Based on washed ignition oven

2/ Allowable limit below minimum design VMA requirement

DENSITY CONTROL LIMITS

Mixture Composition Parameter Individual Test
IL-4.75 Ndesign = 50 93.0-97.4%"
IL-9.5 Ndesign = 90 92.0 - 96.0 %
IL-9.5,IL-9.5L Ndesign < 90 92.5-97.4%
IL-19.0 Ndesign = 90 93.0 - 96.0 %
IL-19.0, IL-19.0L Ndesign < 90 93.0%7-97.4 %
SMA Ndesign = 80 93.5-97.4%

1/ Density shall be determined by cores or by correlated, approved thin lift nuclear

gauge.

2/ 92.0 % when placed as first lift on an unimproved subgrade.”
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Revise the table in Article 1030.05(d)(5) of the Supplemental Specifications to read:

‘CONTROL CHART High ESAL,
REQUIREMENTS Low ESAL, SMA
&1L-4.75

% Passing Sieves:
1/2in. (12.5 mm) #
Gradation " ¥ No. 4 (4.75 mm)

No. 8 (2.36 mm)

No. 30 (600 ym)
Total Dust Content " | No. 200 (75 uym)
Asphalt Binder Content
Bulk Specific Gravity
Maximum Specific
Gravity of Mixture
Voids

Density

VMA

1/ Based on washed ignition oven.

2/ Does not apply to IL-4.75.

3/ SMA also requires the 3/8 in. (9.5 mm) sieve.”

Delete Article 1030.05(d)(6)a.1.(b.) of the Standard Specifications.

Delete Article 1030.06(b) of the Standard Specifications.

Delete Article 1102.01(e) of the Standard Specifications.

2) Design Verification and Production

Description. The following states the requirements for Hamburg Wheel and Tensile Strength
testing for High ESAL, IL-4.75, and Stone Matrix Asphalt (SMA) hot-mix asphalt (HMA) mixes

during mix design verification and production.

Mix Design Testing. Add the following below the referenced AASHTO standards in
Article 1030.04 of the Standard Specifications:

AASHTO T 324 Hamburg Wheel Test

AASHTO T 283 Tensile Strength Test
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Add the following to Article 1030.04 of the Standard Specifications:

“(d) Verification Testing. High ESAL, IL-4.75, and SMA mix designs submitted for
verification will be tested to ensure that the resulting mix designs will pass the
required criteria for the Hamburg Wheel Test (IL mod AASHTO T-324) and the
Tensile Strength Test (IL mod AASHTO T-283). The Department will perform a
verification test on gyratory specimens compacted by the Contractor. If the mix fails
the Department’s verification test, the Contractor shall make the necessary changes
to the mix and resubmit compacted specimens to the Department for verification. If
the mix fails again, the mix design will be rejected.

All new and renewal mix designs will be required to be tested, prior to submittal for
Department verification and shall meet the following requirements:

(1)Hamburg Wheel Test criteria. The maximum allowable rut depth shall be 0.5 in.
(12.5 mm). The minimum number of wheel passes at the 0.5in. (12.5 mm) rut
depth criteria shall be based on the high temperature binder grade of the mix as
specified in the mix requirements table of the plans.

lllinois Modified AASHTO T 324 Requirements "/

Asphalt Binder Grade # Repetitions Max Rut Depth (mm)
PG 70 -XX (or higher) 20,000 12.5
PG 64 -XX (or lower) 10,000 12.5

1/ When produced at temperatures of 275 = 5 °F (135 £ 3 °C) or less, loose
Warm Mix Asphalt shall be oven aged at 270 = 5 °F (132 + 3 °C) for two
hours prior to gyratory compaction of Hamburg Wheel specimens.

Note: For SMA Designs (N-80) the maximum rut depth is 6.0 mm at 20,000
repetitions.
For IL 4.75mm Designs (N-50) the maximum rut depth is 9.0mm at 15,000
repetitions.

(2) Tensile Strength Criteria. The minimum allowable conditioned tensile strength
shall be 60 psi (415 kPa) for non-polymer modified performance graded (PG)
asphalt binder and 80 psi (550 kPa) for polymer modified PG asphalt binder. The
maximum allowable unconditioned tensile strength shall be 200 psi (1380 kPa).”

20



FAU Route 3509 (Sheridan Road)
Section (112&112X) RS-6

Cook County

Contract No. 60G48

Production Testing. Revise Article 1030.06(a) of the Standard Specifications to read:

“(a) High ESAL, IL-4.75, WMA, and SMA Mixtures. For each contract, a 300 ton (275 metric
tons) test strip, except for SMA mixtures it will be 400 ton (363 metric ton), will be
required at the beginning of HMA production for each mixture with a quantity of 3000
tons (2750 metric tons) or more according to the Manual of Test Procedures for
Materials “Hot Mix Asphalt Test Strip Procedures”.

Before start-up, target values shall be determined by applying gradation correction
factors to the JMF when applicable. These correction factors shall be determined from
previous experience. The target values, when approved by the Engineer, shall be used
to control HMA production. Plant settings and control charts shall be set according to
target values.

Before constructing the test strip, target values shall be determined by applying
gradation correction factors to the JMF when applicable. After any JMF adjustment, the
JMF shall become the Adjusted Job Mix Formula (AJMF). Upon completion of the first
acceptable test strip, the JMF shall become the AJMF regardless of whether or not the
JMF has been adjusted. If an adjustment/plant change is made, the Engineer may
require a new test strip to be constructed. If the HMA placed during the initial test strip is
determined to be unacceptable to remain in place by the Engineer, it shall be removed
and replaced.

The limitations between the JMF and AJMF are as follows.

Parameter Adjustment
1/2 in. (12.5 mm) +5.0%
No. 4 (4.75 mm) +4.0%
No. 8 (2.36 mm) +3.0%
No. 30 (600 ym) *

No. 200 (75 um) *
Asphalt Binder +0.3%
Content

* In no case shall the target for the amount passing be greater than the JMF.
Any adjustments outside the above limitations will require a new mix design.

Mixture sampled to represent the test strip shall include additional material sufficient for
the Department to conduct Hamburg Wheel testing according to lllinois Modified
AASHTO T324 (approximately 60 Ib (27 kg) total).

The Contractor shall immediately cease production upon notification by the Engineer of
failing Hamburg Wheel test. All prior produced material may be paved out provided all
other mixture criteria is being met. No additional mixture shall be produced until the
Engineer receives passing Hamburg Wheel tests.

The Department may conduct additional Hamburg Wheel tests on production material as
determined by the Engineer.”
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Revise the title of Article 1030.06(b) of the Standard Specifications to read:
“(b) Low ESAL Mixtures.”
Add the following to Article 1030.06 of the Standard Specifications:

“(c) Hamburg Wheel Test. All HMA mixtures shall be sampled within the first 500 tons
(450 metric tons) on the first day of production or during start up with a split reserved for
the Department. The mix sample shall be tested according to the lllinois Modified
AASHTO T 324 and shall meet the requirements specified herein. Mix production shall
not exceed 1500 tons (1350 metric tons) or one day’s production, whichever comes first,
until the testing is completed and the mixture is found to be in conformance. The
requirement to cease mix production may be waived if the plant produced mixture
demonstrates conformance prior to start of mix production for a contract.

The Department may conduct additional Hamburg Wheel Tests on production material
as determined by the Engineer. If the mixture fails to meet the Hamburg Wheel criteria,
no further mixture will be accepted until the Contractor takes such action as is necessary
to furnish a mixture meeting the criteria”

The Contractor shall immediately cease production upon notification by the Engineer of failing
Hamburg Wheel test. All prior produced material may be paved out provided all other mixture
criteria are being met. No additional mixture shall be produced until the Engineer receives
passing Hamburg Wheel tests.

Method of Measurement:

Add the following after the fourth paragraph of Article 406.13 (b):

“The plan quantities of SMA mixtures shall be adjusted using the actual approved binder and
surface Mix Design’s Gmp.”

Basis of Payment.

Replace the seventh paragraph of Article 406.14 of the Standard Specifications with the
following:

“For all mixes designed and verified under the Hamburg Wheel criteria, the cost of
furnishing and introducing anti-stripping additives in the HMA will not be paid for
separately, but shall be considered as included in the contract unit price of the HMA item
involved.

No additional compensation will be awarded to the Contractor because of reduced
production rates associated with the addition of the anti-stripping additive.”
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GROUND TIRE RUBBER (GTR) MODIFIED ASPHALT BINDER (D-1)
Effective: June 26, 2006
Revised: January 1, 2013

Add the following to the end of article 1032.05 of the Standard Specifications:

“(c) Ground Tire Rubber (GTR) Modified Asphalt Binder. A quantity of 10.0 to 14.0 percent
GTR (Note 1) shall be blended by dry unit weight with a PG 64-28 to make a GTR 70-28 or
a PG 58-28 to make a GTR 64-28. The base PG 64-28 and PG 58-28 asphalt binders shall
meet the requirements of Article 1032.05(a). Compatible polymers may be added during
production. The GTR modified asphalt binder shall meet the requirements of the following

table.
Asphalt Grade | Asphalt Grade
Test GTR 70-28 GTR 64-28
Flash Point (C.0.C.),
AASHTO T 48, °F (°C), min. 450 (232) 450 (232)
Rotational Viscosity,
AASHTO T 316 @ 275 °F (135 °C), Poises, 30 (3) 30 (3)
Pa-s, max.
Softening Point,
AASHTO T 53, °F (°C), min. 135(57) 130 (54)
Elastic Recovery,
ASTM D 6084, Procedure A (sieve waived)
@ 77 °F, (25 °C), aged, ss, 65 65
100 mm elongation, 5 cm/min.,
cut immediately, %, min.

Note 1. GTR shall be produced from processing automobile and/or light truck tires by the
ambient grinding method. GTR shall not exceed 1/16 in. (2 mm) in any dimension and
shall contain no free metal particles or other materials. A mineral powder (such as talc)
meeting the requirements of AASHTO M 17 may be added, up to a maximum of four
percent by weight of GTR to reduce sticking and caking of the GTR particles. When tested
in accordance with lllinois modified AASHTO T 27, a 50 g sample of the GTR shall conform
to the following gradation requirements:

Sieve Size Percent Passing
No. 16 (1.18 mm) 100
No. 30 (600 pum) 95+5
No. 50 (300 pum) > 20
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Add the following to the end of Note 1. of article 1030.03 of the Standard Specifications:

“A dedicated storage tank for the Ground Tire Rubber (GTR) modified asphalt binder shall
be provided. This tank must be capable of providing continuous mechanical mixing
throughout by continuous agitation and recirculation of the asphalt binder to provide a
uniform mixture. The tank shall be heated and capable of maintaining the temperature of
the asphalt binder at 300 °F to 350 °F (149 °C to 177 °C). The asphalt binder metering
systems of dryer drum plants shall be calibrated with the actual GTR modified asphalt
binder material with an accuracy of + 0.40 percent.”

Revise 1030.02(c) of the Standard Specifications to read:
“(c) RAP Materials (NOte 3) .....iuiniiiii e 10317
Add the following note to 1030.02 of the Standard Specifications:
Note 3. When using reclaimed asphalt pavement and/or reclaimed asphalt shingles,

the maximum asphalt binder replacement percentage shall be according to the most
recent special provision for recycled materials.

RECLAIMED ASPHALT PAVEMENT AND RECLAIMED ASPHALT SHINGLES (D-1)
Effective: November 1, 2012 Revise: April 2, 2015

Revise Section 1031 of the Standard Specifications to read:

“SECTION 1031. RECLAIMED ASPHALT PAVEMENT AND RECLAIMED ASPHALT
SHINGLES

1031.01 Description. Reclaimed asphalt pavement and reclaimed asphalt shingles shall
be according to the following.

(a) Reclaimed Asphalt Pavement (RAP). RAP is the material resulting from cold milling or
crushing an existing hot-mix asphalt (HMA) pavement. RAP will be considered
processed FRAP after completion of both crushing and screening to size. The
Contractor shall supply written documentation that the RAP originated from routes or
airfields under federal, state, or local agency jurisdiction.
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(b) Reclaimed Asphalt Shingles (RAS). Reclaimed asphalt shingles (RAS). RAS is from
the processing and grinding of preconsumer or post-consumer shingles. RAS shall be a
clean and uniform material with a maximum of 0.5 percent unacceptable material, as
defined in Bureau of Materials and Physical Research Policy Memorandum “Reclaimed
Asphalt Shingle (RAS) Sources”, by weight of RAS. All RAS used shall come from a
Bureau of Materials and Physical Research approved processing facility where it shall
be ground and processed to 100 percent passing the 3/8in. (9.5 mm) sieve and
90 percent passing the #4 (4.75 mm) sieve . RAS shall meet the testing requirements
specified herein. In addition, RAS shall meet the following Type 1 or Type 2
requirements.

(1) Type 1. Type 1 RAS shall be processed, preconsumer asphalt shingles salvaged
from the manufacture of residential asphalt roofing shingles.

(2) Type 2. Type 2 RAS shall be processed post-consumer shingles only, salvaged
from residential, or four unit or less dwellings not subject to the National Emission
Standards for Hazardous Air Pollutants (NESHAP).

1031.02 Stockpiles. RAP and RAS stockpiles shall be according to the following.

(a) RAP Stockpiles. The Contractor shall construct individual, sealed RAP stockpiles
meeting one of the following definitions. Additional processed RAP (FRAP) shall be
stockpiled in a separate working pile, as designated in the QC Plan, and only added to
the sealed stockpile when test results for the working pile are complete and are found to
meet tolerances specified herein for the original sealed FRAP stockpile. Stockpiles shall
be sufficiently separated to prevent intermingling at the base. All stockpiles (including
unprocessed RAP and FRAP) shall be identified by signs indicating the type as listed
below (i.e. “Non- Quality, FRAP -#4 or Type 2 RAS”, etc...).

(1) Fractionated RAP (FRAP). FRAP shall consist of RAP from Class |, Superpave
HMA (High and Low ESAL) or equivalent mixtures. The coarse aggregate in FRAP
shall be crushed aggregate and may represent more than one aggregate type and/or
quality but shall be at least C quality. All FRAP shall be processed prior to testing
and sized into fractions with the separation occurring on or between the #4
(4.75 mm) and 1/2in. (12.5 mm) sieves. Agglomerations shall be minimized such
that 100 percent of the RAP in the coarse fraction shall pass the maximum sieve size
specified for the mix the FRAP will be used in.

(2) Restricted FRAP (B quality) stockpiles shall consist of RAP from Class |, Superpave
(High ESAL), or HMA (High ESAL). If approved by the Engineer, the aggregate from
a maximum 3.0 inch single combined pass of surface/binder milling will be classified
as B quality. All millings from this application will be processed into FRAP as
described previously.
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(3) Conglomerate. Conglomerate RAP stockpiles shall consist of RAP from Class |,
Superpave HMA (High and Low ESAL) or equivalent mixtures. The coarse
aggregate in this RAP shall be crushed aggregate and may represent more than one
aggregate type and/or quality but shall be at least C quality. This RAP may have an
inconsistent gradation and/or asphalt binder content prior to processing. All
conglomerate RAP shall be processed (FRAP) prior to testing. Conglomerate RAP
stockpiles shall not contain steel slag or other expansive material as determined by
the Department.

(4) Conglomerate “D” Quality (DQ). Conglomerate DQ RAP stockpiles shall consist of
RAP from HMA shoulders, bituminous stabilized subbases or Superpave (Low
ESAL)HMA (Low ESAL) IL-19.0L binder mixture. The coarse aggregate in this RAP
may be crushed or round but shall be at least D quality. This RAP may have an
inconsistent gradation and/or asphalt binder content. Conglomerate DQ RAP
stockpiles shall not contain steel slag or other expansive material as determined by
the Department.

(5) Non-Quality. RAP stockpiles that do not meet the requirements of the stockpile
categories listed above shall be classified as “Non-Quality”.

RAP or FRAP containing contaminants, such as earth, brick, sand, concrete, sheet
asphalt, bituminous surface treatment (i.e. chip seal), pavement fabric, joint sealants,
plant cleanout etc., will be unacceptable unless the contaminants are removed to the
satisfaction of the Engineer. Sheet asphalt shall be stockpiled separately.

RAS Stockpiles. Type 1 and Type 2 RAS shall be stockpiled separately and shall be
sufficiently separated to prevent intermingling at the base. Each stockpile shall be
signed indicating what type of RAS is present.

However, a RAS source may submit a written request to the Department for approval to
blend mechanically a specified ratio of type 1 RAS with type 2 RAS. The source will not
be permitted to change the ratio of the blend without the Department prior written
approval. The Engineer’s written approval will be required, to mechanically blend RAS
with any fine aggregate produced under the AGCS, up to an equal weight of RAS, to
improve workability. The fine aggregate shall be “B Quality” or better from an approved
Aggregate Gradation Control System source. The fine aggregate shall be one that is
approved for use in the HMA mixture and accounted for in the mix design and during
HMA production.

Records identifying the shingle processing facility supplying the RAS, RAS type and lot

number shall be maintained by project contract number and kept for a minimum of
three years.
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1031.03 Testing. FRAP and RAS testing shall be according to the following.

(a) FRAP Testing. When used in HMA, the FRAP shall be sampled and tested either during
processing or after stockpiling. It shall also be sampled during HMA production.

(1) During Stockpiling. For testing during stockpiling, washed extraction samples
shall be run at the minimum frequency of one sample per 500 tons
(450 metric tons) for the first 2000 tons (1800 metric tons) and one sample per
2000 tons (1800 metric tons) thereafter. A minimum of five tests shall be
required for stockpiles less than 4000 tons (3600 metric tons).

(2) Incoming Material. For testing as incoming material, washed extraction samples
shall be run at a minimum frequency of one sample per 2000 tons (1800 metric
tons) or once per week, whichever comes first.

(3) After Stockpiling. For testing after stockpiling, the Contractor shall submit a plan
for approval to the District proposing a satisfactory method of sampling and
testing the RAP/FRAP pile either in-situ or by restockpiling. The sampling plan
shall meet the minimum frequency required above and detail the procedure used
to obtain representative samples throughout the pile for testing.

Before extraction, each field sample of FRAP, shall be split to obtain two samples of test
sample size. One of the two test samples from the final split shall be labeled and stored
for Department use. The Contractor shall extract the other test sample according to
Department procedure. The Engineer reserves the right to test any sample (split or
Department-taken) to verify Contractor test results.

(b) RAS Testing. RAS shall be sampled and tested during stockpiling according to Bureau
of Materials and Physical Research Policy Memorandum, “Reclaimed Asphalt Shingle
(RAS) Sources”. The Contractor shall also sample as incoming material at the HMA
plant.

(1) During Stockpiling. Washed extraction and testing for unacceptable materials
shall be run at the minimum frequency of one sample per 200 tons
(180 metric tons) for the first 1000 tons (900 metric tons) and one sample per
1000 tons (900 metric tons) thereafter. A minimum of five samples are required
for stockpiles less than 1000 tons (900 metric tons). Once a < 1000 ton
(900 metric ton), five-sample/test stockpile has been established it shall be
sealed. Additional incoming RAS shall be in a separate working pile as
designated in the Quality Control plan and only added to the sealed stockpile
when the test results of the working pile are complete and are found to meet the
tolerances specified herein for the original sealed RAS stockpile.

(2) Incoming Material. For testing as incoming material at the HMA plant, washed
extraction shall be run at the minimum frequency of one sample per 250 tons
(227 metric tons). A minimum of five samples are required for stockpiles less
than 1000 tons (900 metric tons). The incoming material test results shall meet
the tolerances specified herein.
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The Contractor shall obtain and make available all test results from start of the initial
stockpile sampled and tested at the shingle processing facility in accordance with the
facility’s QC Plan.

Before extraction, each field sample shall be split to obtain two samples of test sample
size. One of the two test samples from the final split shall be labeled and stored for
Department use. The Contractor shall extract the other test sample according to
Department procedures. The Engineer reserves the right to test any sample (split or
Department-taken) to verify Contractor test results.

1031.04 Evaluation of Tests. Evaluation of tests results shall be according to the
following.

(a) Evaluation of FRAP Test Results. All test results shall be compiled to include asphalt
binder content, gradation and, when applicable (for slag), G.m. A five test average of
results from the original pile will be used in the mix designs. Individual extraction test
results run thereafter, shall be compared to the average used for the mix design, and will
be accepted if within the tolerances listed below.

Parameter FRAP
No. 4 (4.75 mm) +6 %
No. 8 (2.36 mm) +5%
No. 30 (600 um) +5%
No. 200 (75 um) +2.0%
Asphalt Binder +0.3%
Gnm +0.03"

1/ For stockpile with slag or steel slag present as determined in the current
Manual of Test Procedures Appendix B 21, “Determination of Reclaimed
Asphalt Pavement Aggregate Bulk Specific Gravity”.

If any individual sieve and/or asphalt binder content tests are out of the above tolerances
when compared to the average used for the mix design, the FRAP stockpile shall not be
used in Hot-Mix Asphalt unless the FRAP representing those tests is removed from the
stockpile. All test data and acceptance ranges shall be sent to the District for evaluation.

The Contractor shall maintain a representative moving average of five tests to be used
for Hot-Mix Asphalt production.

With the approval of the Engineer, the ignition oven may be substituted for extractions
according to the lllinois Test Procedure, “Calibration of the Ignition Oven for the Purpose
of Characterizing Reclaimed Asphalt Pavement (RAP)” or lllinois Modified AASHTO T-
164-11, Test Method A.
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(b) Evaluation of RAS Test Results. All of the test results, with the exception of percent
unacceptable materials, shall be compiled and averaged for asphalt binder content and
gradation. A five test average of results from the original pile will be used in the mix
designs. Individual test results run thereafter, when compared to the average used for
the mix design, will be accepted if within the tolerances listed below.

Parameter RAS

No. 8 (2.36 mm) 5%
No. 16 (1.18 mm) 5%
No. 30 (600 um) +4 %
No. 200 (75 um) +25%
Asphalt Binder Content +2.0%

If any individual sieve and/or asphalt binder content tests are out of the above tolerances
when compared to the average used for the mix design, the RAS shall not be used in
Hot-Mix Asphalt unless the RAS representing those tests is removed from the stockpile.
All test data and acceptance ranges shall be sent to the District for evaluation.

(c) Quality Assurance by the Engineer. The Engineer may witness the sampling and
splitting conduct assurance tests on split samples taken by the Contractor for quality
control testing a minimum of once a month.

The overall testing frequency will be performed over the entire range of Contractor
samples for asphalt binder content and gradation. The Engineer may select any or all
split samples for assurance testing. The test results will be made available to the
Contractor as soon as they become available.

The Engineer will notify the Contractor of observed deficiencies.

Differences between the Contractor’'s and the Engineer’s split sample test results will be
considered acceptable if within the following limits.

Test Parameter Acceptable Limits of Precision
% Passing:" FRAP RAS
1/2 in. 5.0%
No. 4 5.0%
No. 8 3.0% 4.0%
No. 30 2.0% 3.0%
No. 200 2.2% 2.5%
Asphalt Binder Content 0.3% 1.0%
Gmm 0.030

1/ Based on washed extraction.

29



(d)

FAU Route 3509 (Sheridan Road)
Section (112&112X) RS-6

Cook County

Contract No. 60G48

In the event comparisons are outside the above acceptable limits of precision, the
Engineer will immmediately investigate.

Acceptance by the Engineer. Acceptable of the material will be based on the validation
of the Contractor’s quality control by the assurance process.

1031.05 Quality Designation of Aggregate in RAP and FRAP.

(a)

RAP. The aggregate quality of the RAP for homogenous, conglomerate, and
conglomerate “D” quality stockpiles shall be set by the lowest quality of coarse
aggregate in the RAP stockpile and are designated as follows.

(1) RAP from Class |, Superpave/HMA (High ESAL), or (Low ESAL) IL-9.5L surface
mixtures are designated as containing Class B quality coarse aggregate.

(2) RAP from Superpave/HMA (Low ESAL) IL-19.0L binder mixture is designated as
Class D quality coarse aggregate.

(3) RAP from Class |, Superpave/HMA (High ESAL) binder mixtures, bituminous base
course mixtures, and bituminous base course widening mixtures are designated as
containing Class C quality coarse aggregate.

(4) RAP from bituminous stabilized subbase and BAM shoulders are designated as
containing Class D quality coarse aggregate.

FRAP. If the Engineer has documentation of the quality of the FRAP aggregate, the
Contractor shall use the assigned quality provided by the Engineer.

If the quality is not known, the quality shall be determined as follows. Fractionated RAP
stockpiles containing plus #4 (4.75 mm) sieve coarse aggregate shall have a maximum
tonnage of 5,000 tons (4,500 metric tons). The Contractor shall obtain a representative
sample witnessed by the Engineer. The sample shall be a minimum of 50 Ib (25 kg).
The sample shall be extracted according to lllinois Modified AASHTO T 164 by a
consultant prequalified by the Department for the specified testing. The consultant shall
submit the test results along with the recovered aggregate to the District Office. The
cost for this testing shall be paid by the Contractor. The District will forward the sample
to the BMPR Aggregate Lab for MicroDeval Testing, according to lllinois Modified
AASHTO T 327. A maximum loss of 15.0 percent will be applied for all HMA
applications. The fine aggregate portion of the fractionated RAP shall not be used in any
HMA mixtures that require a minimum of “B” quality aggregate or better, until the coarse
aggregate fraction has been determined to be acceptable thru a MicroDeval Testing.
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1031.06 Use of FRAP and/or RAS in HMA. The use of FRAP and/or RAS shall be a
Contractor’s option when constructing HMA in all contracts.

(a) FRAP. The use of FRAP in HMA shall be as follows.

(1) Coarse Aggregate Size (after extraction). The coarse aggregate in all FRAP shall be
equal to or less than the nominal maximum size requirement for the HMA mixture to
be produced.

(2) Steel Slag Stockpiles. FRAP stockpiles containing steel slag or other expansive
material, as determined by the Department, shall be homogeneous and will be
approved for use in HMA (High ESAL and Low ESAL) mixtures regardless of lift or
mix type.

(3) Use in HMA Surface Mixtures (High and Low ESAL). FRAP stockpiles for use in
HMA surface mixtures (High and Low ESAL) shall have coarse aggregate that is
Class B quality or better. FRAP shall be considered equivalent to limestone for
frictional considerations unless produced/screened to minus 3/8 inch.

(4) Use in HMA Binder Mixtures (High and Low ESAL), HMA Base Course, and HMA
Base Course Widening. FRAP stockpiles for use in HMA binder mixtures (High and
Low ESAL), HMA base course, and HMA base course widening shall be FRAP in
which the coarse aggregate is Class C quality or better.

(5) Use in Shoulders and Subbase. FRAP stockpiles for use in HMA shoulders and
stabilized subbase (HMA) shall be FRAP, Restricted FRAP, conglomerate, or
conglomerate DQ.

(b) RAS. RAS meeting Type 1 or Type 2 requirements will be permitted in all HMA
applications as specified herein.
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(c) FRAP and/or RAS Usage Limits. Type 1 or Type 2 RAS may be used alone or in
conjunction with FRAP in HMA mixtures up to a maximum of 5.0% by weight of the total
mix.

When FRAP is used alone or FRAP is used in conjunction with RAS, the percent of
virgin asphalt binder replacement (ABR) shall not exceed the amounts indicated in the
table below for a given N Design.

Max Asphalt Binder Replacement for FRAP with RAS Combination

HMA Mixtures V% ¥ Maximum % ABR
Ndesign Binder/Leveling Surface Polymer
Binder Modified ¥

30L 50 40 30

50 40 35 30

70 40 30 30

a0 40 30 30

4.75 mm N-50 40
SMA N-80 30

1/ For HMA “All Other” (shoulder and stabilized subbase) N-30, the
percent asphalt binder replacement shall not exceed 50% of the total
asphalt binder in the mixture.

2/ When the binder replacement exceeds 15 percent for all mixes,
except for SMA and IL-4.75, the high and low virgin asphalt binder
grades shall each be reduced by one grade (i.e. 25 percent binder
replacement using a virgin asphalt binder grade of PG64-22 will be
reduced to a PG58-28). When constructing full depth HMA and the
ABR is less than 15 percent, the required virgin asphalt binder grade
shall be PG64-28.

3/ When the ABR for SMA or IL-4.75 is 15 percent or less, the required
virgin asphalt binder shall be SBS PG76-22 and the elastic recovery
shall be a minimum of 80. When the ABR for SMA or IL-4.75 exceeds
15%, the virgin asphalt binder grade shall be SBS PG70-28 and the
elastic recovery shall be a minimum of 80.

4/ When FRAP or RAS is used alone, the maximum percent asphalt

binder replacement designated on the table shall be reduced by
10 percent.
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1031.07 HMA Mix Designs. At the Contractor’s option, HMA mixtures may be constructed
utilizing RAP/FRAP and/or RAS material meeting the detailed requirements specified herein.

(a) FRAP and/or RAS. FRAP and /or RAS mix designs shall be submitted for verification. If
additional FRAP or RAS stockpiles are tested and found to be within tolerance, as
defined under “Evaluation of Tests” herein, and meet all requirements herein, the
additional FRAP or RAS stockpiles may be used in the original design at the percent
previously verified.

(b) RAS. Type 1 and Type 2 RAS are not interchangeable in a mix design. A RAS stone
bulk specific gravity (Gsb) of 2.300 shall be used for mix design purposes.

1031.08 HMA Production. HMA production utilizing FRAP and/or RAS shall be as follows.

To remove or reduce agglomerated material, a scalping screen, gator, crushing unit, or
comparable sizing device approved by the Engineer shall be used in the RAS and FRAP feed
system to remove or reduce oversized material. If material passing the sizing device adversely
affects the mix production or quality of the mix, the sizing device shall be set at a size specified
by the Engineer.

If during mix production, corrective actions fail to maintain FRAP, RAS or QC/QA test results
within control tolerances or the requirements listed herein the Contractor shall cease production
of the mixture containing FRAP or RAS and conduct an investigation that may require a new
mix design.

(a) RAS. RAS shall be incorporated into the HMA mixture either by a separate weight
depletion system or by using the RAP weigh belt. Either feed system shall be
interlocked with the aggregate feed or weigh system to maintain correct proportions for
all rates of production and batch sizes. The portion of RAS shall be controlled
accurately to within £ 0.5 percent of the amount of RAS utilized. When using the weight
depletion system, flow indicators or sensing devices shall be provided and interlocked
with the plant controls such that the mixture production is halted when RAS flow is
interrupted.

(b) HMA Plant Requirements. HMA plants utilizing FRAP and/or RAS shall be capable of
automatically recording and printing the following information.

(1) Dryer Drum Plants.
a. Date, month, year, and time to the nearest minute for each print.
b. HMA mix number assigned by the Department.

c. Accumulated weight of dry aggregate (combined or individual) in tons
(metric tons) to the nearest 0.1 ton (0.1 metric ton).

d. Accumulated dry weight of RAS and FRAP in tons (metric tons) to the nearest
0.1 ton (0.1 metric ton).
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e. Accumulated mineral filler in revolutions, tons (metric tons), etc. to the nearest
0.1 unit.

f. Accumulated asphalt binder in gallons (liters), tons (metric tons), etc. to the
nearest 0.1 unit.

g. Residual asphalt binder in the RAS and FRAP material as a percent of the total
mix to the nearest 0.1 percent.

h. Aggregate RAS and FRAP moisture compensators in percent as set on the
control panel. (Required when accumulated or individual aggregate and RAS
and FRAP are printed in wet condition.)

i. When producing mixtures with FRAP and/or RAS, a positive dust control system
shall be utilized.

j-  Accumulated mixture tonnage.
k. Dust Removed (accumulated to the nearest 0.1 ton)

(2) Batch Plants.
a. Date, month, year, and time to the nearest minute for each print.

b. HMA mix number assigned by the Department.

c. Individual virgin aggregate hot bin batch weights to the nearest pound (kilogram).
d. Mineral filler weight to the nearest pound (kilogram).

f. RAS and FRAP weight to the nearest pound (kilogram).

g. Virgin asphalt binder weight to the nearest pound (kilogram).

h. Residual asphalt binder in the RAS and FRAP material as a percent of the total
mix to the nearest 0.1 percent.

The printouts shall be maintained in a file at the plant for a minimum of one year or as
directed by the Engineer and shall be made available upon request. The printing system
will be inspected by the Engineer prior to production and verified at the beginning of
each construction season thereafter.

1031.09 RAP in Aggregate Surface Course and Aggregate Shoulders. The use of RAP
or FRAP in aggregate surface course and aggregate shoulders shall be as follows.

(a) Stockpiles and Testing. RAP stockpiles may be any of those listed in Article 1031.02,
except “Non-Quality” and “FRAP”. The testing requirements of Article 1031.03 shall not
apply. RAP used to construct aggregate surface course and aggregate shoulders shall
be according to the current Bureau of Materials and Physical Research’s Policy
Memorandum, “Reclaimed Asphalt Pavement (RAP) for Aggregate Applications”
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(b) Gradation. One hundred percent of the RAP material shall pass the 1 1/2 in. (37.5mm)
sieve. The RAP material shall be reasonably well graded from coarse to fine. RAP
material that is gap-graded, FRAP, or single sized will not be accepted for use as
Aggregate Surface Course and Aggregate Shoulders.”

HOT MIX ASPHALT QUALITY CONTROL FOR PERFORMANCE (BMPR)
Effective: January 1, 2012 Revised: January 16, 2015

Description. This special provision describes the procedures for production, placement and
payment of hot-mix asphalt (HMA). This special provision shall apply to all pay items as
specified in plans. This work shall be according to the Standard Specifications except as
modified herein.

Exceptions may be approved for small tonnage less than 800 (725 metric) tons and
miscellaneous mixture applications as defined by the Engineer.

Delete Articles: 406.06(b)(1), 2" Paragraph (Temperature requirements)
406.06 (e), 3" Paragraph (Pavers speed requirements)
406.07(b) (Rolling)
406.07(c) (Density)
1030.05(a)(4, 5, 9) (QC/QA Documents)
1030.05(d)(2)a. (Plant Tests)
1030.05(d)(2)b. (Dust-to-Asphalt and Moisture Content)
1030.05(d)(2)d. (Small Tonnage)
1030.05(d)(2)f. (HMA Sampling)
1030.05(d)(3) (Required Field Tests)

1030.05(d)(4)
1030.05(d)(5)

Control Limits)
Control Charts)

1030.05(d)(7) Corrective Action for Field Tests (Density))
1030.05(e) Quality Assurance by the Engineer)
1030.05(f) Acceptance by the Engineer)

PRy

1030.06(a), 3rd paragraph  (Before start-up...)
1030.06(a), 7th paragraph  (After an acceptable...)
1030.06(a), 8th paragraph  (If a mixture...)
1030.06(a), 9th paragraph (A nuclear/core...)

Definitions:

(a) Quality Control (QC): All production and construction activities by the Contractor
required to achieve the required level of quality.

(b) Quality Assurance (QA): All monitoring and testing activities by the Engineer required to
assess product quality, level of payment, and acceptability of the product.

(c) Pay Parameters: Pay Parameters shall be field Voids in the Mineral Aggregate (VMA),

voids, and density. Field VMA will be calculated using the combined aggregates bulk
specific gravity (Gsp) from the mix design.
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Mixture Lot. A lot shall begin once an acceptable test strip has been completed and the
AJMF has been determined. If the test strip is waived, a sublot shall begin with the start
of production. A mixture lot shall consist of four sublots unless it is the last or only lot, in
which case it may consist of as few as one sublot.

Mixture Sublot. A mixture sublot for field VMA, voids, and Dust/AC will be a maximum of
1000 tons (910 metric tons).

e |f the remaining quantity is greater than 200 but less than 1000 tons, a sublot will
consist of that amount.

¢ If the remaining quantity is less than or equal to 200 tons, the quantity shall be
combined with the previous sublot.

Density Interval. Density Intervals shall be every 0.2 mile (320 m) for lift thickness equal
to or less than 3 in. (75 mm) and 0.1 mile (160 m) for lift thickness greater than
3in. (75 mm).

Density Sublot. A sublot for density shall be the average of five consecutive Density
Intervals. If a Density Interval is less than 200 ft (60 m), it will be combined with the
previous Density Intervals.

o If one or two Density Intervals remain outside a sublot, they shall be included in
the previous sublot.

o If three or more Density Intervals remain, they shall be considered a sublot.

Density Test: A density test consists of a core taken at a random longitudinal and
random transverse offset within each Density Interval. The HMA maximum theoretical
gravity (Gmm) will be based on the running average of four Department test results. Initial
Gnm Will be based on the average of the first four test results. If less than four G
results are available, use an average of all available Department G, test results.

The random transverse offset excludes a distance from each outer edge equal to the lift

thickness or a minimum of 4 in. (100 mm). If a core is located within one foot of an
unconfined edge, 2.0 percent density will be added to the density of that core.
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Quality Control (QC) by the Contractor:

The Contractor’s QC plan shall include the schedule of testing for both pay parameters and non-
pay parameters required to control the product such as asphalt binder content and mixture
gradation. The minimum test frequency shall be according to the following table.

Minimum Quality Control Sampling and Testing Requirements

Quality Characteristic Minimum Test Frequency

Mixture Gradation
Asphalt Binder Content
Dust/AC Ratio 1 per sublot
Field VMA

Gmb

Voids
Gmm

The Contractor’s splits in conjunction with other quality control tests shall be used to control
production.

The Contractor shall submit split jobsite mix sample test results to the Engineer within 48 hours
of the time of sampling. All QC testing shall be performed in a qualified laboratory by personnel
who have successfully completed the Department’s HMA Level | training.

Quality Assurance (QA) by the Engineer:

Voids, field VMA and Dust/AC ratio: The Engineer will determine the random tonnage and the
Contractor shall be responsible for obtaining the sample according to the “PFP Hot-Mix Asphalt
Random Jobsite Sampling” procedure.

Density: The Engineer will identify the random locations for each density testing interval. The
Contractor shall be responsible for obtaining the four inch cores within the same day and prior to
opening to traffic unless otherwise approved by the Engineer according to the “PFP and QCP
Random Density Procedure”. The locations will be identified after final rolling and cores shall be
obtained under the supervision of the Engineer. All core holes shall be filled immediately upon
completion of coring. All water shall be removed from the core holes prior to filling. All core
holes shall be filled with a rapid hardening mortar or concrete which shall be mixed in a
separate container prior to placement in the hole. Any depressions in the surface of the filled
core holes greater than 1/4 inch at the time of final inspection will require removal of the fill
material to the depth of the lift thickness and replacement.

The Engineer will withess and secure all mixture and density samples. The Contractor shall
transport the secured sample to a location designated by the Engineer.
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The Engineer will test one or all of the randomly selected split samples from each lot for voids,
field VMA and dust/AC ratio. The Engineer will test a minimum of one sample per project. The
Engineer will test all of the pavement cores for density. All QA testing will be performed in a
qualified laboratory by personnel who have successfully completed the Department's HMA
Level | training. QA test results will be available to the Contractor within 10 working days from
receipt of secured cores and split mixture samples.

The Engineer will maintain a complete record of all Department test results and copies will be
provided to the Contractor with each set of sublot results. The records will contain, as a
minimum, the originals of all Department test results and raw data, random numbers used and
resulting calculations for sampling locations, and quality level analysis calculations.

If the QA results do not meet the 100 % sublot pay factor limits or do not compare to QC results
within the precision limits listed below, the Engineer will test all split mix samples for the lot.

Test Parameter Limits of Precision
Gmb 0.030
Gmm 0.026
Field VMA 1.0 %
Acceptance by the Engineer: All of the Department’s tests shall be within the acceptable limits
listed below:
Parameter Accgp_table
Limits
Field VMA -1.0 - +3.0%"
Voids 2.0-6.0%
IL-9.5, IL-25.0, IL-4.75,
Density: IL-9 5FGY 90.0 - 98.0%
SMA 92.0-98.0%
Dust / AC Ratio 0.4-1.67

1/ Based on minimum required VMA from mix design
2/ Does not apply to SMA.

3/ Acceptable density limits for IL-9.5FG placed less than 1.25 in. shall be
89.0% - 98.0%

In addition, no visible pavement distresses shall be present such as, but not limited to,
segregation, excessive coarse aggregate fracturing or flushing.

Basis of Payment: Payment will be based on the calculation of the Composite Pay Factor using
QA results for each mix according to the “QCP Payment Calculation” document.
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Dust / AC Ratio. A monetary deduction will be made using the pay adjustment table below for
dust/AC ratios that deviate from the 0.6 to 1.2 range. If the tested sublot is outside of this range,
the Department will test the remaining sublots for Dust / AC pay adjustment.

Dust / AC Pay Adjustment Table"

Range Deduct / sublot
06<X=<1.2 $0
0.5<X<06 or 1.2<X=<14 $1000
04<X<050r 14<X=<16 $3000
X<04 or X >1.6 Shall be removed and replaced

1/ Does not apply to SMA.

COARSE AGGREGATE FOR BACKFILL, TRENCH BACKFILL AND BEDDING (D-1)
Effective: November 1, 2011 Revised: November 1, 2013

This work shall be according to Section 1004.05 of the Standard Specifications except for the
following:

Reclaimed Asphalt Pavement (RAP) maybe blended with gravel, crushed gravel, crushed stone
crushed concrete, crushed slag, chats, crushed sand stone or wet bottom boiler slag. The RAP
used shall be according to the current Bureau of Materials and Physical Research Policy
Memorandum, “Reclaimed Asphalt Pavement (RAP) for Aggregate Applications”. The RAP shall
be uniformly graded and shall pass the 1.0 in. (25 mm) screen. When RAP is blended with any
of the coarse aggregate listed above, the blending shall be done mechanically with calibrated
feeders. The feeders shall have an accuracy of + 2.0 percent of the actual quantity of material
delivered. The final blended product shall not contain more than 40 percent by weight RAP.

The coarse aggregate listed above shall meet CA 6 and CA 10 gradations prior to being
blended with the processed and uniformly graded RAP. Gradation deleterious count shall not
exceed 10% of total RAP and 5% of other by total weight.

STORM SEWER ADJACENT TO OR CROSSING WATER MAIN
Effective: February 1, 1996 Revised: January 1, 2007

This work consists of constructing storm sewer adjacent to or crossing a water main, at the
locations shown on the plans. The material and installation requirements shall be according to
the latest edition of the “Standard Specifications for Water and Sewer Main Construction in
lllinois”, and the applicable portions of Section 550 of the Standard Specifications; which may
include concrete collars and encasing pipe with seals if required.

Pipe materials shall meet the requirements of Sections 40 and 41-2.01 of the “Standard

Specifications for Water and Sewer Main Construction in lllinois”, except PVC pipe will not be
allowed. Ductile-lIron pipe shall meet the minimum requirements for Thickness Class 50.
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Encasing of standard type storm sewer, according to the details for “Water and Sewer
Separation Requirements (Vertical Separation)” in the “STANDARD DRAWINGS” Division of
the “Standard Specifications for Water and Sewer Main Construction in lllinois”, may be used for
storm sewers crossing water mains.

Basis of Payment: This work will be paid according to Article 550.10 of the Standard
Specifications, except the pay item shall be STORM SEWER (WATER MAIN
REQUIREMENTS), of the diameter specified.

CLEANING EXISTING DRAINAGE STRUCTURES
Effective: September 30, 1985 Revised: December 1, 2011

All existing storm sewers, pipe culverts, manholes, catch basins and inlets shall be considered
as drainage structures insofar as the interpretation of this Special Provision is concerned. When
specified for payment, the location of drainage structures to be cleaned will be shown on the
plans.

All existing drainage structures which are to be adjusted or reconstructed shall be cleaned
according to Article 602.15 of the Standard Specifications. This work will be paid for according
to accordance with Article 602.16 of the Standard Specifications.

All other existing drainage structures which are specified to be cleaned on the plans will be
cleaned according to Article 602.15 of the Standard Specifications.

Basis of Payment. This work will be paid for at the contract unit price each for DRAINAGE
STRUCTURES TO BE CLEANED, and at the contract unit price per foot (meter) for STORM
SEWERS TO BE CLEANED, of the diameter specified.

ADJUSTMENTS AND RECONSTRUCTIONS
Effective: March 15, 2011

Revise the first paragraph of Article 602.04 to read:

“602.04 Concrete. Cast-in-place concrete for structures shall be constructed of Class Sl
concrete according to the applicable portions of Section 503. Cast-in-place concrete for
pavement patching around adjustments and reconstructions shall be constructed of Class PP-1
concrete, unless otherwise noted in the plans, according to the applicable portions of Section
1020.”

Revise the third, fourth and fifth sentences of the second paragraph of Article 602.11(c) to read:

“Castings shall be set to the finished pavement elevation so that no subsequent adjustment will
be necessary, and the space around the casting shall be filled with Class PP-1 concrete, unless
otherwise noted in the plans, to the elevation of the surface of the base course or binder course.
HMA surface or binder course material shall not be allowed. The pavement may be opened to
traffic according to Article 701.17(e)(3)b.”
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Revise Article 603.05 to read:

“603.05 Replacement of Existing Flexible Pavement. After the castings have been
adjusted, the surrounding space shall be filled with Class PP-1 concrete, unless otherwise noted
in the plans, to the elevation of the surface of the base course or binder course. HMA surface
or binder course material shall not be allowed. The pavement may be opened to traffic
according to Article 701.17(e)(3)b.”

Revise Article 603.06 to read:

“603.06 Replacement of Existing Rigid Pavement. After the castings have been
adjusted, the pavement and HMA that was removed, shall be replaced with Class PP-1
concrete, unless otherwise noted in the plans, not less than 9 in. (225 mm) thick. The pavement
may be opened to traffic according to Article 701.17(e)(3)b.

The surface of the Class PP concrete shall be constructed flush with the adjacent surface.”
Revise the first sentence of Article 603.07 to read:
“603.07 Protection Under Traffic. After the casting has been adjusted and the Class PP

concrete has been placed, the work shall be protected by a barricade and two lights according
to Article 701.17(e)(3)b.”

DRAINAGE AND INLET PROTECTION UNDER TRAFFIC (DISTRICT 1)
Effective: April 1, 2011 Revised: April 2, 2011
Add the following to Article 603.02 of the Standard Specifications:

“(i) Temporary Hot-Mix Asphalt (HMA) Ramp (Note 1) ... e, 1030
(i) Temporary Rubber Ramps (Note 2)

Note 1. The HMA shall have maximum aggregate size of 3/8 in. (95 mm).

Note 2. The rubber material shall be according to the following.

Property Test Method Requirement
Durometer Hardness, Shore A | ASTM D 2240 75 15
Tensile Strength, psi (kPa) ASTM D 412 300 (2000) min
Elongation, percent ASTM D 412 90 min
Specific Gravity ASTM D 792 1.0-1.3
Brittleness, °F (°C) ASTM D 746 -40 (-40)”
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Revise Article 603.07 of the Standard Specifications to read:

“603.07 Protection Under Traffic. After the casting has been adjusted and the Class PP
concrete has been placed, the work shall be protected by a barricade and two lights according
to Article 701.17(e)(3)b.

When castings are under traffic before the final surfacing operation has been started,
properly sized temporary ramps shall be placed around the drainage and/or utility castings
according to the following methods.

(a) Temporary Asphalt Ramps. Temporary hot-mix asphalt ramps shall be placed
around the casting, flush with its surface and decreasing to a featheredge in a
distance of 2 ft (600 mm) around the entire surface of the casting.

(b) Temporary Rubber Ramps. Temporary rubber ramps shall only be used on
roadways with permanent posted speeds of 40 mph or less and when the height of
the casting to be protected meets the proper sizing requirements for the rubber
ramps as shown below.

Dimension Requirement
Inside Opening Outside dimensions of casting + 1 in. (25 mm)
Thickness at inside | Height of casting + 1/4 in. (6 mm)
edge
Thickness at | 1/4 in. (6 mm) max.

outside edge
Width, measured | 8 1/2in. (215 mm) min
from inside opening
to outside edge

Placement shall be according to the manufacturer’s specifications.

Temporary ramps for castings shall remain in place until surfacing operations are
undertaken within the immediate area of the structure. Prior to placing the surface course, the
temporary ramp shall be removed. Excess material shall be disposed of according to Article
202.03.

ABANDON AND FILL EXISTING STORM SEWER

Description. This work shall consist of filling existing sewers that are to be abandoned at
the locations shown on the plans or as directed by the Engineer.
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Construction Requirements. Based on a review of available information it is believed that
there are no existing active connections draining into the pipe to be abandoned. However,
before the pipe is abandoned, the Contractor must field verify there are no existing active
connections draining into the pipe to be abandoned. In the event there are existing active
connections, the Contractor must either re-route the existing active connection or maintain the
existing pipe so as not to block flow from the existing active connections at no additional cost.

After field verification there are no existing active connections draining into the pipe to be
abandoned, the Contractor must plug the pipe with Class S| Concrete or brick and
suitable mortar to the satisfaction of the Engineer, and fill the remaining empty length of pipe
with Controlled Low-Strength Material. The Controlled Low-Strength Material (CLSM) must
meet material requirements of Article 593.02.

Method of Measurement. This work will be measured for payment in feet for the pipe to be
abandoned in place.

Basis of Payment. This work will be paid for at the contract unit price per foot which price shall
include all materials, labor, tools and equipment, backfilling of any excavation necessary for
ABANDON AND FILL EXISTING STORM SEWER at locations shown in the plans, as specified
herein, and as directed by the Engineer.

DEWATERING

This work shall be done in accordance with the applicable portions of Section 281 of the
Standard Specifications and shall include the furnishing, installing, maintaining and removing of
a TEMPORARY DEWATERING DITCH at the location shown on the plans.

MATERIALS:

1. SEDIMENT CONTAINER FILTER BAG - Sediment Control Filter Bags must be ACF
Environmental ERO-TEX dewatering filter bag, US Fabrics filter bag, or JMD Enviro-
Protection filter bag or approved equal by the Engineer, of the size required to
adequately filter pumped water per the manufacturers’ specifications.

2. TEMPORARY DEWATERING SUMP - Materials for Dewatering Sump must be 2 inch
Coarse Aggregate and a filter fabric, with a % to % inch hardware cloth wire placed
around the standpipe prior to attaching the filter fabric, as shown on the detail Drawings.

3. POLYMER - The polymer must be a water-soluble anionic polyacrylamide (PAM) used to
minimize soil erosion, bind soil particles, remove suspended particles, and act as a
construction aide. All site-specific soils must be tested by a qualified person each time a PAM
is used. The polymer must be used in accordance with manufacturer's guidelines and as
approved by the Engineer.

a. Anionic PAM mixture must have < 0.05% free acrylamide monomer by weight as

established by the Food and Drug Administration (FDA) and the Environmental Protection
Agency (EPA).
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b. The PAM mixture must be accompanied by manufacturers written instructions to ensure
proper (1) Product and Site Preparation, (2) Application, (3) Maintenance/Re-application,
(4) Storage, and (5) Safety, in accordance with Occupational Health and Safety
Administration (OSHA) material safety data sheet (MSDS) requirements and other
applicable guidelines including manufacturer’'s recommendations for specified use.

c. Anionic PAM application must comply with all federal, state, and local laws, rules or
regulations governing anionic PAM. The Contractor will be responsible for securing
required permits.

d. In addition to soil testing, a Qualified Person must design the installation plan for the
polymers based on mix time and point of entry.

e. The materials used must be harmless to plant and aquatic life.

f. Different types of polymers may be required for each soil type or combination of soils.
The manufacturer or supplier will provide general written application methods, based
on site conditions, such as slope and soil type.

4. VISQUENE/PLASTIC LINER - VaporBlock Plus or approved equal shall be used to line
the ditch.

5. JUTE NETTING -

a. Jute netting must be of a uniform, open, plain weave, undyed and unbleached single
jut yarn. The yarn must be of loosely twisted construction and must not vary

in thickness by more than one-half its normal diameter.

b. Minimum width must be 48 inches, + or — 1 inch from manufacturer’'s rated width. c.
Seventy-eight warp ends per 4 feet of width. d. Forty one weft ends per yard.

e. Weight must average 1.22 Ibs per linear yard with a tolerance of + or — 5%.

f. Jute netting must be used in conjunction with polymer (PAM) as per Engineer direction.

6. Other ltems - All other materials such as straw bales, lathe, etc. shall be in compliance
with Section 280 of the Standard Specifications and must meet commercial grade
standards and must be approved by the Engineer before being incorporated into the
Project.
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CONSTRUCTION METHODS:

TEMPORARY DEWATERING DITCH - This work shall include the furnishing,
installing, maintaining and removing of the TEMPORARY DEWATERING DITCH as
shown on the Drawings or as directed by the Engineer to provide a drainage path to convey
the flow of water pumped from the various work zones in a positive direction toward the creek.
The bottom of the ditch is to be constructed with VISQUENE/PLASTIC LINER with an outside
edge of hay bales, staked into the ground and a layer of JUTE NETTING with POLYMER.
Also, AGGREGATE DITCH CHECKS must be provided according to the plans to provide an
energy dissipater with a layer of JUTE NETTING over each AGGREGATE DITCH CHECK.
Behind each AGGREGATE DITCH CHECK the contractor must place a FLOCCULATION LOG
as directed by the engineer. The VISQUENE/PLASTIC LINER, Riprap and JUTE NETTING
must be inspected by the Engineer, before the TEMPORARY DEWATERING DITCH may
convey flow.

1. Dewatering:

a. TEMPORARY DEWATERING SUMP. Pumping water from open trenches or
other areas must be performed in a manner to minimize the turbidity of the pumped
water in accordance with lIllinois Urban Manual IL-650. This pumping shall utilize an inlet
hose with filter fabric over the intake and positioned in an aggregate-filled hole near the
bottom of the trench. The intake hose shall be supported on a floatation or similar
device so as not to pump directly from the bottom of the basin, trench, etc. Water must be
pumped directly into a Sediment Containment Filter Bag. All materials, labor and excavation
required to prepare the TEMPORARY DEWATERING SUMP are included in the
cost of DEWATERING.

b. SEDIMENT CONTAINER FILTER BAG. Water must be pumped directly to
a SEDIMENT CONTAINER FILTER BAG. A SEDIMENT CONTAINER FILTER BAG must
be used according to the manufacturer's instructions, as modified by the Contract
Drawings and Specifications. The SEDIMENT CONTAINER FILTER BAG must be
placed on 4” of compacted CA-6 bedding.

2. POLYMER & FLOCCULATION LOG:

a. All vendors and suppliers of polyacrylamide (PAM), PAM mix or blends must present
or supply a written toxicity report which verifies that the PAM, PAM mix or blend exhibits
acceptable toxicity parameters which meet or exceed the requirements for the state
and federal water quality standards. No Cationic formulations of PAM, PAM blends,
polymers of Chitosan are allowed for use under this Specification.

The manufacturer or supplier must provide a product expiration date for anionic

PAM mixtures based on product expiration date of PAM in pure form.

The application method must provide uniform coverage to the target area and avoid drift
to non-target areas. The applicator of anionic PAM must document, at the time of application,
the following:

i. Name of applicator

ii. Application rate per acre

iii. Date applied

iv. Product type

v. Weather conditions during application

vi. Method of application
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Copies of this documentation must be entered into the Contractor's monitoring log or project
diary and made available upon request.

Unused liquid anionic PAM mixtures must be minimized. Excess material will not be applied
at a rate greater than the maximum application rate. Disposal must not occur in Waters of
the U.S. (W.U.S.) and storm water conveyance systems (i.e. Storm sewer manholes, storm
sewer inlets, ditches, and culverts).

Anionic PAM mixtures must achieve P 80% reduction in soil loss as measured by a 1 hour
storm duration 2”/hour rainfall simulator test performed in accordance with methods used by
Bubenzer and Patterson (1982) as pre-qualification for field testing.

Performance of anionic PAM mixtures must be verified and field tested.
The manufacturer must provide a toxicological report for the Polymer Binder performed
by a third-party, EPA approved laboratory.

Anionic PAM use must conform to all federal, state, and local laws, rules, and
regulations regarding use, discharge, and disposal of chemical materials.

b. FLOCCULATION LOG Application: A FLOCCULATION LOG is a semi-hydrated
polyacrylamide block that when placed within storm water or construction site discharge, will
remove fine particles and reduce NTU values. Placement of the flocculation log should be
as close to the source of particle suspension as possible. Ideal performance of the
flocculation logs results when wused in conjunction with other best management
practices. Each flocculation log is formulated for the soil and water chemistry at the site.
Soil and water samples shall be taken by the Contractor and tested to determine
which formula flocculation log is needed along with proper placement.

c. The POLYMER and FLOCCULATION LOG will not be paid for separately
but shall be included in the cost of DEWATERING.

MEASUREMENT/PAYMENT:

1. DEWATERING. This work will be measured for payment as LUMP SUM and
shall include furnishing, excavation, installation, maintenance and removal of TEMPORARY
DEWATERING SUMP, JUTE NETTING, and SEDIMENT CONTAINER FILTER BAG
and items required for the construction of the TEMPORARY DEWATERING DITCH as
detailed on the plans such as excavation, VISQUENE/PLASTIC LINER, filter fabrics,
straw bales, lathe and any other related work necessary to provide a work zone free of
excessive water levels. Maintenance efforts such as excavation of sediment from
TEMPORARY DEWATERING DITCH and/or replacement of the SEDIMENT
CONTAINER FILTER BAG will not be paid for separately but will be considered included in
the cost for DEWATERING.

Pumping: Means and methods of pumping water from excavated trenches,
footing excavations, or other areas will be considered included in the work item to
which it pertains and will not be paid for separately.
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2. POLYMER and FLOCCULATION LOG: These items of work will not be measured
and paid for separately but the cost of all materials, labor, and equipment
necessary to complete these items per plan and as directed by the Engineer shall be
included with the lump sum price for DEWATERING and shall include all regular
maintenance and

replacement.

3. AGGREGATE DITCH CHECK — The AGGREGATE DITCH CHECKS identified to be in
the Temporary Dewatering Ditch on the downstream side of the sediment containment filter
bag will be paid for separately at the contract unit price per TON for AGGREGATE DITCH
CHECK.

FIRE HYDRANTS TO BE REMOVED AND REPLACED

This item of work shall be performed in accordance with section 561 of the
Standard Specifications except as modified herein.

This item includes the removal of the existing fire hydrant and valve box, storing, and
reinstalling the same hydrant and box at the initial location as shown on the Plans or as
directed by the Engineer.

To perform the hydrant removal and replacement, the Contractor, with the assistance and
supervision of the Village of Winnetka’s Water & Electric Department, shall make the
necessary valve closings at this location, remove the located fittings, sections of water main
and the fire hydrant, and then proceed to reinstall the fire hydrant after installation of the
adjacent storm sewer has been completed.

The work shall include excavating the trench; disposing or replacing the excavated
materials;

removing a section of the existing water main and the existing tee fitting; placing the
pipe, ductile iron fittings, fire hydrant, valve box, and providing restrained joints at each
fitting; installing the polyethylene encasement around the pipe, placing the bedding material
under and to twelve inches (127) above the pipe, and properly compacting the materials
placed into the trench after the installation of the water main.

Basis of Payment. This item shall be paid for at the Contract unit price per EACH for
FIRE HYDRANTS TO BE REMOVED AND REPLACED which price shall include all costs for
furnishing labor, materials, and equipment necessary to construct this item in accordance
with the details shown on the Plans and in accordance with the Specifications.
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PAVED DITCH (SPECIAL)

Description. This work shall be performed in accordance with Section 606 of the
Standard Specifications, this Special Provision, and as detailed on the plans.

Method of Measurement. This work shall be measured for payment in feet along the flow line
of the paved ditch. This work shall include constructing the paved ditch, concrete finishing,
jointing pattern, joints, all reinforcement and no additional compensation will be allowed.

Basis of Payment. This work shall be measured and paid for at the contract unit price per
foot for PAVED DITCH (SPECIAL).

PRECAST CONCRETE JUNCTION CHAMBER

This work shall consist of furnishing all labor, materials, tools and equipment necessary
to design and construct the precast concrete junction chamber as shown on the plans or
as directed by the Engineer and in accordance with the applicable portions of Sections 502,
504,

505, 508, 550 and 602 of the Standard Specifications and conforming to the lines, grades,
details, and dimensions shown on the plans and as directed by the Engineer.

Included in this work are all Class PC Concrete, reinforcement bars, structural steel,
grates, steps and all other incidental hardware and material as specified herein and detailed on
the plans.

Excavation and backfilling shall be as specified for structures in accordance with the applicable
portions of Sections 602 of the Standard Specifications. All excavation shall be backfilled. No
adjustments in the unit bid price shall be allowed to the Contractor for complying with this
requirement. Grate bars shall be as shown on the plans and shall meet the requirements of
Section 542.07 of the Standard Specifications.

Shop drawings, complete with all design, details, and related data for the precast concrete
junction chamber shall be submitted in accordance with the requirements of Article 504.04(a) of
the Standard Specifications. Such submittal shall be prepared by an lllinois licensed Structural
Engineer.

The concrete junction chamber shall be a precast, reinforced concrete unit of the size
and shape as shown on the plans and as specified herein. The Contractor shall furnish and
install the unit with openings in the sides to receive storm sewer pipes of the size, line and
grade indicated on the plans. The Contractor shall saw cut the existing 36" RCP storm
sewer as shown on the plans and replace it with 36” DIP pipe to connect to the wall of the
Precast Concrete Junction Chamber. The cost of adjustment of existing pipes and connection
to the proposed structure is incidental to PRECAST CONCRETE JUNCTION CHAMBER. The
Galvanized Steel Pipe grating bars shall be secured to the top of the junction chamber
as shown on the plans. The Contractor shall design and detail the lifting devices.
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The top mat of reinforcing bars/fabric in the top slab shall be epoxy coated. If the junction
chamber is cast in sections, the sections shall be laid in accordance with the requirements of
Article 602.07 of the Standard Specifications. The junction chamber shall be installed on a 3”
thick sand cushion of FA1 or FA2 conforming to Article 1003.01 of the Standard Specifications.

The work shall include furnishing and installing Galvanized Steel Pipe grating bars on the top of
the junction chamber as indicated on the plans and as directed by the Engineer. All work
shall be in accordance with the applicable requirements of Section 505 of the Standard
Specifications and as specified herein. The Galvanized Steel Pipe grating bars shall be
secured to the top of the junction chamber using the details shown on the plan and as directed
by the Engineer. Adhesive anchors, nuts, washers and all other hardware required for securing
frame shall be galvanized and shall meet the requirements of Section 542.07 of the Standard
Specifications.

Basis of Payment. This work shall be paid for at the contract unit price per EACH for
PRECAST CONCRETE JUNCTION CHAMBER, complete in place, which price shall be
payment in full for furnishing all labor, materials, equipment and incidentals to complete this
work as specified herein, including manhole frame and lid, steps, grout, mastic joint sealer and
sand cushion. The cost of saw cutting and replacing the existing 36" RCP with 36" DIP
storm sewer shall be included in the unit price for PRECAST CONCRETE JUNCTION
CHAMBER. The cost of adjustment of existing pipes and connection to the proposed structure
is incidental to PRECAST CONCRETE JUNCTION CHAMBER.

REMOVE EXISTING RIPRAP

Description. This work shall consist of the removal of existing riprap as shown on the plans and
as directed by the engineer in accordance to the applicable portions of Section 202 of the
Standard Specifications and as shown on the plans.

Method of Measurement. This work will be measured for payment in square yards.

Basis of Payment. This work will be paid for at the contract unit price per square yard for
REMOVE EXISTING RIPRAP.

STABILIZED CONSTRUCTION ENTRANCE

This work shall be done in accordance with the applicable portions of Section 281 of the
Standard Specifications and shall include the furnishing, installing, maintaining and removing of
the STABILIZED CONSTRUCTION ENTRANCE at locations and per the details shown on the
plans.

Coarse Aggregate and geotextile fabric for the STABILIZED CONSTRUCTION ENTRANCE,
must meet the requirements of the IDOT Standard Specifications, the requirements of
the lllinois Urban Manual material Specification 592 and as detailed on the plans, unless
otherwise directed by the Engineer.
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Basis of Payment. This work shall be paid for at the contract unit price per SQUARE
YARD measured in place for STABILIZED CONSTRUCTION ENTRANCE excavation in rock;
removal and disposal of excavated materials; embankment; geotechnical fabric; furnishing,
placing, compacting and disposing of coarse aggregate; and for all labor, tools and
equipment necessary to construct the work as specified.

VIDEO INSPECTION OF STORM SEWER

This work shall be completed in accordance with the applicable portions of Section 550 of the
Standard Specifications for Road and Bridge Construction, as directed by the Engineer, and as
specified herein.

Description. This work shall consist of the inspection of all existing storm sewers as shown on
the plans and as directed by the Engineer. Work consists of furnishing all labor, equipment,
and materials necessary to video various sized storm sewers and providing a DVD formatted
copy of the video.The Contractor shall furnish the Village of Winnetka a DVD color copy of all
inspected storm sewers.

Equipment:

The TV camera required in this contract shall have a lens capable of viewing or rotating 360
degrees. The number of units of equipment on hand shall be adequate to insure the
completion of the work. All equipment to be used in the execution of this contract shall be in a
safe working condition and shall be subject to approval or disapproval by the Engineer.
Equipment that is disapproved shall be repaired or removed from the job as required by the
Engineer.

General:

Storm sewers shall be cleaned of any accumulation of silt, debris, or foreign matter of any kind,
and shall be free from such accumulations at the time of final inspection. Cleaning shall
occur once all repair work is completed.

Method of Measurement. The storm sewer that is to be videoed and cleaned shall be
measured in feet, regardless of pipe size, from inside edge to inside edge between inlets,
manholes, or catch basins.

Basis of Payment. This work will be paid for at the contract unit price per Foot for
VIDEO INSPECTION OF STORM SEWER. Such payment shall be full compensation for all
work and materials required to complete the video inspection, furnish a DVD color copy of the
inspection, clean the sewers, and dispose of any debris removed.
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WOOD FENCE TO BE REMOVED AND RE-ERECTED

Description. This work shall consist of removing the existing wood fence, storing the
removed fence until drainage improvements are completed, and re-erecting the fence at
the same location as shown on the plans. If any posts are damaged or deemed
unsuitable by the Engineer, they shall be replaced with similar treated posts of equal or better
quality. The existing post design and style is to be duplicated for any new posts required. Posts
shall be set vertical and true in alignment and post spacing shall match existing fence
spacing as closely as possible.

Method of Measurement. The wood fence will be measured per lineal foot measured along the
top of the fence.

Basis of Payment. This item shall be paid for at the contract unit price per lineal foot for
WOOD FENCE TO BE REMOVED AND RE-ERECTED which shall include all labor, materials,
and equipment necessary to perform the work.

TEMPORARY SOIL RETENTION SYSTEM
Effective: December 30, 2002 Revised : May 11, 2009

Description. This work shall consist of designing, furnishing, installing, adjusting for stage
construction when required and subsequent removal of the temporary soil retention system
according to the dimensions and details shown on the plans and in the approved design submittal.

General. The temporary soil retention system shall be designed by the Contractor as a minimum,
to retain the exposed surface area specified in the plans or as directed by the Engineer.

The design calculations and details for the temporary soil retention system proposed by the
Contractor shall be submitted to the Engineer for approval. The calculations shall be prepared
and sealed by an lllinois Licensed Structural Engineer. This approval will not relieve the
Contractor of responsibility for the safety of the excavation. Approval shall be contingent upon
acceptance by all involved utilities and/or railroads.

Construction. The Contractor shall verify locations of all underground utilities before installing any
of the soil retention system components or commencing any excavation. Any disturbance or
damage to existing structures, utilities or other property, caused by the Contractor’s operation,
shall be repaired by the Contractor in a manner satisfactory to the Engineer at no additional cost
to the Department. The soil retention system shall be installed according to the Contractor’s
approved design, or as directed by the Engineer, prior to commencing any related excavation. If
unable to install the temporary soil retention system as specified in the approved design, the
Contractor shall have the adequacy of the design re-evaluated. Any reevaluation shall be
submitted to the Engineer for approval prior to commencing the excavation adjacent to the area in
question. The Contractor shall not excavate below the maximum excavation line shown in the
approved design without the prior permission of the Engineer. The temporary soil retention
system shall remain in place until the Engineer determines it is no longer required.
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The temporary soil retention system shall be removed and disposed of by the Contractor when
directed by the Engineer. When allowed, the Contractor may elect to cut off a portion of the
temporary soil retention system leaving the remainder in place. The remaining temporary soil
retention system shall be removed to a depth which will not interfere with the new construction,
and as a minimum, to a depth of 12 in. (300 mm) below the finished grade, or as directed by the
Engineer. Removed system components shall become the property of the Contractor.

When an obstruction is encountered, the Contractor shall notify the Engineer and upon
concurrence of the Engineer, the Contractor shall begin working to break up, push aside, or
remove the obstruction. An obstruction shall be defined as any object (such as but not limited to,
boulders, logs, old foundations etc.) where its presence was not obvious or specifically noted on
the plans prior to bidding, that cannot be driven or installed through or around, with normal driving
or installation procedures, but requires additional excavation or other procedures to remove or
miss the obstruction.

Method of Measurement. The temporary soil retention system furnished and installed according
to the Contractor’s approved design or as directed by the Engineer will be measured for payment
in place, in square feet (square meters). The area measured shall be the vertical exposed
surface area envelope of the excavation supported by temporary soil retention system. Portions
of the temporary soil retention system left in place for reuse in later stages of construction shall
only be measured for payment once.

Any temporary soil retention system installed beyond those dimensions shown on the contract
plans or the approved contractor’'s design without the written permission of the Engineer, shall not
be measured for payment but shall be done at the contractor’'s own expense.

Basis of Payment. This work will be paid for at the contract unit price per square foot (square
meter) for TEMPORARY SOIL RETENTION SYSTEM.

Payment for any excavation, related solely to the installation and removal of the temporary soil
retention system and/or its components, shall not be paid for separately but shall be included in
the unit bid price for TEMPORARY SOIL RETENTION SYSTEM. Other excavation, performed
in conjunction with this work, will not be included in this item but shall be paid for as specified
elsewhere in this contract.

Obstruction mitigation shall be paid for according to Article 109.04 of the Standard
Specifications.
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REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES
This work shall be according to Article 669 of the Standard Specifications and the following:

Qualifications. The term environmental firm shall mean an environmental firm with at least five
(5) documented leaking underground storage tank (LUST) cleanups or that is pre-qualified in
hazardous waste by the Department. Documentation includes but not limited to verifying
remediation and special waste operations for sites contaminated with gasoline, diesel, or waste
oil in accordance with all Federal, State, or local regulatory requirements and shall be provided
to the Engineer for approval. The environmental firm selected shall not be a former or current
consultant or have any ties with any of the properties contained within and/or adjacent to this
construction project.

General. This Special Provision will likely require the Contractor to subcontract for the
execution of certain activities.

All contaminated materials shall be managed as either “uncontaminated soil” or non-special
waste. This work shall include monitoring and potential sampling, analytical testing, and
management of a material contaminated by regulated substances. The Environmental Firm
shall continuously monitor all soil excavation for worker protection and soil contamination.
Phase | Preliminary Engineering information is available through the District’s
Environmental Studies Unit. Soil samples or analysis without the approval of the Engineer
will be at no additional cost to the Department. The lateral distance is measured from centerline
and the farthest distance is the offset distance or construction limit whichever is less.

The Contractor shall manage any excavated soils and sediment within the following areas:

ISGS Site 2631-2 — Residences and Vacant Lot

e Station 213+40 to Station 215+40 (CL Sheridan Road), 0 to 30 feet RT, (Residences and
Vacant Lot, PESA Site 2631-2, east and west sides of Sheridan Road between Scott
Avenue and Tower Road, Glencoe and Winnetka). This material meets the criteria of Article
669.09(a)(2) and shall be managed in accordance to Article 669.09. Contaminants of
concern sampling parameters: Manganese.

o Station 215+40 to Station 216+90 (CL Sheridan Road), 0 to 30 feet RT, (Residences and
Vacant Lot, PESA Site 2631-2, east and west sides of Sheridan Road between Scott
Avenue and Tower Road, Glencoe and Winnetka). This material meets the criteria of Article
669.09(a)(3) and shall be managed in accordance to Article 669.09. Contaminants of
concern sampling parameters: Benzo(a)anthracene, Benzo(a)pyrene,
Benzo(b)flouranthene, Dibenzo(a,h)anthracene, and Manganese.

e Station 213+40 to Station 216+90 (CL Sheridan Road), 0 to 30 feet LT, (Residences and
Vacant Lot, PESA Site 2631-2, east and west sides of Sheridan Road between Scott
Avenue and Tower Road, Glencoe and Winnetka). This material meets the criteria of Article
669.09(a)(3) and shall be managed in accordance to Article 669.09. Contaminants of
concern sampling parameters: Benzo(a)pyrene and Manganese.
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Station 216+90 to Station 217+20 (CL Sheridan Road), 0 to 40 feet LT, and 0 to 30 feet RT,
(Residences and Vacant Lot, PESA Site 2631-2, east and west sides of Sheridan Road
between Scott Avenue and Tower Road, Glencoe and Winnetka). This material meets the
criteria of Article 669.09(a)(1) and shall be managed in accordance to Article 669.09.
Contaminants of concern sampling parameters: Benzo(a)pyrene, Benzo(b)flouranthene, and
Manganese.

Station 217+20 to Station 220+20 (CL Sheridan Road), 0 to 40 feet LT, and 0 to 30 feet RT,
(Residences and Vacant Lot, PESA Site 2631-2, east and west sides of Sheridan Road
between Scott Avenue and Tower Road, Glencoe and Winnetka). This material meets the
criteria of Article 669.09(a)(5) and shall be managed in accordance to Article 669.09.
Contaminants of concern sampling parameters: Benzo(a)anthracene. Benzo(a)pyrene,
Benzo(b)flouranthene, Benzo(k)flouranthene, Carbazole, Chrysene,
Dibenzo(a,h)anthracene, Indeno(1,2,3-cd)pyrene, Naphthalene, Lead, and Manganese.
Station 220+20 to Station 221+15 (CL Sheridan Road), 0 to 30 feet RT, (Residences and
Vacant Lot, PESA Site 2631-2, east and west sides of Sheridan Road between Scott
Avenue and Tower Road, Glencoe and Winnetka). This material meets the criteria of Article
669.09(a)(4) and shall be managed in accordance to Article 669.09. Contaminants of
concern sampling parameters: Benzo(a)anthracene. Benzo(a)pyrene,
Benzo(b)flouranthene, Dibenzo(a,h)anthracene, and Manganese.

Station 220+20 to Station 221+50 (CL Sheridan Road), 0 to 30 feet LT (Residences and
Vacant Lot, PESA Site 2631-2, east and west sides of Sheridan Road between Scott
Avenue and Tower Road, Glencoe and Winnetka). This material meets the criteria of Article
669.09(a)(2) and shall be managed in accordance to Article 669.09. Contaminants of
concern sampling parameters: Lead and Manganese.

Station 221+15 to Station 221+80 (CL Sheridan Road), 0 to 140 feet RT, (Residences and
Vacant Lot, PESA Site 2631-2, east and west sides of Sheridan Road between Scott
Avenue and Tower Road, Glencoe and Winnetka). This material meets the criteria of Article
669.09(a)(1) and shall be managed in accordance to Article 669.09. Contaminants of
concern sampling parameters: Benzo(a)pyrene, Benzo(b)flouranthene, and Manganese.
Station 221+80 to Station 222+30 (CL Sheridan Road), 0 to 30 feet RT, (Residences and
Vacant Lot, PESA Site 2631-2, east and west sides of Sheridan Road between Scott
Avenue and Tower Road, Glencoe and Winnetka). This material meets the criteria of Article
669.09(a)(5) and shall be managed in accordance to Article 669.09. Contaminants of
concern sampling parameters: Benzo(a)anthracene, Benzo(a)pyrene,
Benzo(b)flouranthene, Carbazole, Indeno(1,2,3-cd)pyrene, Naphthalene, and Manganese.
Station 221+50 to Station 224+50 (CL Sheridan Road), 0 to 30 feet LT, (Residences and
Vacant Lot, PESA Site 2631-2, east and west sides of Sheridan Road between Scott
Avenue and Tower Road, Glencoe and Winnetka). This material meets the criteria of Article
669.09(a)(3) and shall be managed in accordance to Article 669.09. Contaminants of
concern sampling parameters: Benzo(a)pyrene, Lead, and Manganese.

Station 222+30 to Station 224+50 (CL Sheridan Road), 0 to 30 feet RT, (Residences and
Vacant Lot, PESA Site 2631-2, east and west sides of Sheridan Road between Scott
Avenue and Tower Road, Glencoe and Winnetka). This material meets the criteria of Article
669.09(a)(3) and shall be managed in accordance to Article 669.09. Contaminants of
concern sampling parameters: Benzo(a)anthracene, Benzo(a)pyrene,
Benzo(b)flouranthene, Dibenzo(a,h)anthracene, and Manganese.
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Station 224+50 to Station 226+00 (CL Sheridan Road), 0 to 30 feet LT, and 0 to 30 feet RT
(Residences and Vacant Lot, PESA Site 2631-2, east and west sides of Sheridan Road
between Scott Avenue and Tower Road, Glencoe and Winnetka). This material meets the
criteria of Article 669.09(a)(5) and shall be managed in accordance to Article 669.09.
Contaminants of concern sampling parameters: Benzo(a)anthracene, Benzo(a)pyrene,
Benzo(b)flouranthene, and Indeno(1,2,3-cd)pyrene.

Station 226+00 to Station 227+00 (CL Sheridan Road), 0 to 30 feet LT, and 0 to 30 feet RT
(Residences and Vacant Lot, PESA Site 2631-2, east and west sides of Sheridan Road
between Scott Avenue and Tower Road, Glencoe and Winnetka). This material meets the
criteria of Article 669.09(a)(3) and shall be managed in accordance to Article 669.09.
Contaminants of concern sampling parameters: Benzo(a)pyrene, Benzo(b)flouranthene, and
Manganese.

Station 227+00 to Station 230+00 (CL Sheridan Road), 0 to 30 feet LT, and 0 to 30 feet RT
(Residences and Vacant Lot, PESA Site 2631-2, east and west sides of Sheridan Road
between Scott Avenue and Tower Road, Glencoe and Winnetka). This material meets the
criteria of Article 669.09(a)(5) and shall be managed in accordance to Article 669.09.
Contaminants of concern sampling parameters: Benzo(a)anthracene, Benzo(a)pyrene,
Benzo(b)flouranthene, Benzo(k)flouranthene, Carbazole, Chrysene,
Dibenzo(a,h)anthracene, Indeno(1,2,3-cd)pyrene, Naphthalene, and Manganese.

Station 230+00 to Station 231+40 (CL Sheridan Road), 0 to 30 feet LT, and 0 to 30 feet RT
(Residences and Vacant Lot, PESA Site 2631-2, east and west sides of Sheridan Road
between Scott Avenue and Tower Road, Glencoe and Winnetka). This material meets the
criteria of Article 669.09(a)(1) and shall be managed in accordance to Article 669.09.
Contaminants of concern sampling parameters: Manganese.

Station 231+40 to Station 233+60 (CL Sheridan Road), 0 to 30 feet LT, and 0 to 30 feet RT
(Residences and Vacant Lot, PESA Site 2631-2, east and west sides of Sheridan Road
between Scott Avenue and Tower Road, Glencoe and Winnetka). This material meets the
criteria of Article 669.09(a)(5) and shall be managed in accordance to Article 669.09.
Contaminants of concern sampling parameters: Benzo(a)anthracene, Benzo(a)pyrene,
Benzo(b)flouranthene, Carbazole, Chrysene, Dibenzo(a,h)anthracene, Indeno(1,2,3-
cd)pyrene, and Manganese.

Station 233+60 to Station 235+60 (CL Sheridan Road), 0 to 30 feet LT, and 0 to 30 feet RT
(Residences and Vacant Lot, PESA Site 2631-2, east and west sides of Sheridan Road
between Scott Avenue and Tower Road, Glencoe and Winnetka). This material meets the
criteria of Article 669.09(a)(1) and shall be managed in accordance to Article 669.09.
Contaminants of concern sampling parameters: Manganese.

Station 235+60 to Station 238+00 (CL Sheridan Road), 0 to 30 feet LT, and 0 to 30 feet RT
(Residences and Vacant Lot, PESA Site 2631-2, east and west sides of Sheridan Road
between Scott Avenue and Tower Road, Glencoe and Winnetka). This material meets the
criteria of Article 669.09(a)(3) and shall be managed in accordance to Article 669.09.
Contaminants of concern sampling parameters: Benzo(a)pyrene, Dibenzo(a,h)anthracene,
and Manganese.
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Engineered Barrier. An engineered barrier shall be installed in storm sewer trenches to limit the
exposure and control the migration of contamination from the contaminated soil that remains
within the trench excavation. It shall be placed beneath the trench backfill material within the
following areas:

e Station 217+20 to Station 220+20 (CL Sheridan Road), 0 to 40 feet LT, and 0 to 30 feet RT,
(Residences and Vacant Lot, PESA Site 2631-2, east and west sides of Sheridan Road
between Scott Avenue and Tower Road, Glencoe and Winnetka). Contaminants of concern
sampling parameters: Benzo(a)anthracene. Benzo(a)pyrene, Benzo(b)flouranthene,
Benzo(k)flouranthene, Carbazole, Chrysene, Dibenzo(a,h)anthracene, Indeno(1,2,3-
cd)pyrene, Naphthalene, Lead, and Manganese.

o Station 221+80 to Station 222+30 (CL Sheridan Road), 0 to 30 feet RT, (Residences and
Vacant Lot, PESA Site 2631-2, east and west sides of Sheridan Road between Scott
Avenue and Tower Road, Glencoe and Winnetka). Contaminants of concern sampling
parameters: Benzo(a)anthracene, Benzo(a)pyrene, Benzo(b)flouranthene, Carbazole,
Indeno(1,2,3-cd)pyrene, Naphthalene, and Manganese.

e Station 224+50 to Station 226+00 (CL Sheridan Road), 0 to 30 feet LT, and 0 to 30 feet RT
(Residences and Vacant Lot, PESA Site 2631-2, east and west sides of Sheridan Road
between Scott Avenue and Tower Road, Glencoe and Winnetka). Contaminants of concern
sampling parameters: Benzo(a)anthracene, Benzo(a)pyrene, Benzo(b)flouranthene, and
Indeno(1,2,3-cd)pyrene.

o Station 227+00 to Station 230+00 (CL Sheridan Road), 0 to 30 feet LT, and 0 to 30 feet RT
(Residences and Vacant Lot, PESA Site 2631-2, east and west sides of Sheridan Road
between Scott Avenue and Tower Road, Glencoe and Winnetka). Contaminants of concern
sampling parameters: Benzo(a)anthracene, Benzo(a)pyrene, Benzo(b)flouranthene,
Benzo(k)flouranthene, Carbazole, Chrysene, Dibenzo(a,h)anthracene, Indeno(1,2,3-
cd)pyrene, Naphthalene, and Manganese.

e Station 231+40 to Station 233+60 (CL Sheridan Road), 0 to 30 feet LT, and 0 to 30 feet RT
(Residences and Vacant Lot, PESA Site 2631-2, east and west sides of Sheridan Road
between Scott Avenue and Tower Road, Glencoe and Winnetka). Contaminants of concern
sampling parameters: Benzo(a)anthracene, Benzo(a)pyrene, Benzo(b)flouranthene,
Carbazole, Chrysene, Dibenzo(a,h)anthracene, Indeno(1,2,3-cd)pyrene, and Manganese.

The engineered barrier shall consist of a geosynthetic clay liner system, geomembrane liner, or
equivalent material as approved by the Engineer. A geosynthetic clay liner shall be composed
of a bentonite clay liner approximately 6.4 millimeters (0.25 inches) thick. The engineered
barrier shall have a permeability of less than 107 cm/sec. Installation of the geosynthetic clay
liner system shall be in accordance with the manufacturer's recommendations except that all
laps shall face down-slope.

The geomembrane liner shall have a minimum thickness of 30 mil. The geomembrane liner
shall line the entire trench and in accordance with the manufacturer's recommendations.

No equipment will be allowed on the engineered barrier until it is covered by a minimum of 305
millimeters (1 foot) of backfill. Any damage to the engineered barrier caused by the Contractor
shall be repaired at no additional expense to the Department in accordance with the
manufacturer’'s recommendations and as directed by the Engineer.
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Method of Measurement. Engineered barrier will be measured for payment in place and the
area computed in square meters (square yards).

Basis of Payment. The engineered barrier will be paid for at the contract unit price per square
yard for ENGINEERED BARRIER.

TRAFFIC CONTROL PLAN
Effective: September 30, 1985 Revised: January 1, 2007

Traffic Control shall be according to the applicable sections of the Standard Specifications, the
Supplemental Specifications, the "lllinois Manual on Uniform Traffic Control Devices for Streets
and Highways", any special details and Highway Standards contained in the plans, and the
Special Provisions contained herein.

Special attention is called to Article 107.09 of the Standard Specifications and the following
Highway Standards, Details, Quality Standard for Work Zone Traffic Control Devices, Recurring
Special Provisions and Special Provisions contained herein, relating to traffic control.

The Contractor shall contact the District One Bureau of Traffic at least 72 hours in advance of
beginning work.

STANDARDS:

701006  Off-Rd Operations, 2L, 2W, 15’ to 24" From Pavement Edge
701011 Off-Rd Moving Operations, 2L, 2W, Day Only

701301  Lane Closure, 2L, 2W, Short Time Operations

701311 Lane Closure 2L, 2W Moving Operations — Day Only
701501 Urban Lane Closure, 2L, 2W, Undivided

701701 Urban Lane Closure, Multilane, Intersection

701801 Sidewalk, Corner or Crosswalk Closure

701901  Traffic Control Devices

DETAILS:
TC-10 Traffic Control and Protection For Side Roads, Intersections, and Driveways
TC-11 Raised Reflective Pavement Markers (Snow Plow Resistant)

TC-13 Typical Pavement Markings
TC-16 Pavement Marking Letters & Symbols for Traffic Staging
TC-22 Arterial Road Information Sign

SPECIAL PROVISIONS:

Maintenance of Roadways

Public Convenience and Safety

Temporary Information Signing

Pavement Patching (BDE)

Sidewalk, Corner, or Crosswalk Closure (BDE)

Pavement Marking Removal — Recurring Special Provision (Check Sheet #33)
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TEMPORARY INFORMATION SIGNING
Effective: November 13, 1996 Revised: January 2, 2007

Description.
This work shall consist of furnishing, installing, maintaining, relocating for various states of

construction and eventually removing temporary informational signs. Included in this item may
be ground mount signs, skid mount signs, truss mount signs, bridge mount signs, and overlay
sign panels which cover portions of existing signs.

Materials.
Materials shall be according to the following Articles of Section 1000 - Materials:

Item Article/Section
a.) Sign Base (Notes 1 & 2) 1090
b.) Sign Face ( Note 3) 1091
c.) Sign Legends 1092
d.) Sign Supports 1093
e.) Overlay Panels (Note 4) 1090.02

Note 1. The Contractor may use 5/8 inch (16 mm) instead of 3/4 inch (19 mm) thick
plywood.

Note 2. Type A sheeting can be used on the plywood base.

Note 3. All sign faces shall be Type A except all orange signs shall meet the
requirements of Article 1106.01.

Note 4. The overlay panels shall be 0.08 inch (2 mm) thick.

GENERAL CONSTRUCTION REQUIRMENTS
Installation.

The sign sizes and legend sizes shall be verified by the Contractor prior to fabrication.

Signs which are placed along the roadway and/or within the construction zone shall be installed
according to the requirements of Article 701.14 and Article 720.04. The signs shall be 7 ft (2.1
m) above the near edge of the pavement and shall be a minimum of 2 ft (600 mm) beyond the
edge of the paved shoulder. A minimum of two (2) posts shall be used.

The attachment of temporary signs to existing sign structures or sign panels shall be approved
by the Engineer. Any damage to the existing signs due to the Contractor's operations shall be
repaired or signs replaced, as determined by the Engineer, at the Contractor's expense.

Signs which are placed on overhead bridge structures shall be fastened to the handrail with

stainless steel bands. These signs shall rest on the concrete parapet where possible. The
Contractor shall furnish mounting details for approval by the Engineer.
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Method of Measurement.
This work shall be measured for payment in square feet (square meters) edge to edge
(horizontally and vertically).

All hardware, posts or skids, supports, bases for ground mounted signs, connections, which are
required for mounting these signs will be included as part of this pay item.

Basis Of Payment.
This work shall be paid for at the contract unit price per square foot (square meter) for
TEMPORARY INFORMATION SIGNING.

DETECTOR LOOP REPLACEMENT AND/OR INSTALLATION (ROADWAY GRINDING,
RESURFACING, & PATCHING OPERATIONS)
Effective: January 1, 1985 Revised: January 1, 2015

The following Traffic Signal Special Provisions and the “District 1 Standard Traffic Signal Design
Details” supplement the requirements of the State of lllinois “Standard Specifications for Road
and Bridge Construction.”

The intent of this Special Provision is to prescribe the materials and construction methods
commonly used to replace traffic signal detector loops and replace magnetic signal detectors
with detector loops during roadway resurfacing, grinding and patching operations. Loop
detector replacement will not require the transfer of traffic signal maintenance from the District
Electrical Maintenance Contractor to this contract’'s electrical contractor. Replacement of
magnetic detector will require wiring revisions inside the control cabinet and therefore the
transfer of maintenance will be required. All material furnished shall be new. The locations and
the details of all installations shall be as indicated on the Plans or as directed by the Engineer.

The work to be provided under this contract consists of furnishing and installing all traffic signal
work as specified on the Plans and as specified herein in a manner acceptable and approved by
the Engineer.

Notification of Intend to Work.

Contracts such as pavement grinding or patching which result in the destruction of traffic signal
detection require a notification of intent to work and an inspection. A minimum of seven (7)
working days prior to the detection removal, the Contractor shall notify the:

o Traffic Signal Maintenance and Operations Engineer at (847)705-4424
IDOT Electrical Maintenance Contractor at (773) 287-7600

at which time arrangements will be made to adjust the traffic controller timing to compensate for
the absence of detection.

Failure to provide proper notification may require the District’s Electrical Maintenance Contractor
to be called to investigate complaints of inadequate traffic signal timing. All costs associated
with these expenses will be paid for by the Contractor at no additional expense to the
Department according to Section 109 of the “Standard Specifications.”
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Acceptance of Material.
The Contractor shall provide:

1. All material approval requests shall be submitted a minimum of seven (7) days prior
to the delivery of equipment to the job site, or within 30 consecutive calendar days
after the contract is awarded, or within 15 consecutive calendar days after the
preconstruction meeting, whichever is first.

2. Seven (7) copies of a letter listing the manufacturer's name and model numbers of
the proposed equipment shall be supplied. The letter will be reviewed by the Traffic
Design Engineer to determine whether the equipment to be used is approved. The
letters will be stamped as approved or not approved accordingly and returned to the
Contractor.

3. One (1) copy of material catalog cuts.

4, The contract number, permit number or intersection location must be on each sheet
of the letter and material catalog cuts as required in items 2 and 3.

Inspection of Construction.

When the road is open to traffic, except as otherwise provided in Section 801 and 850 of the
Standard Specifications, the Contractor may request a turn-on and inspection of the completed
traffic signal installation at each separate location. This request must be made to the Traffic
Signal Maintenance and Operations Engineer at (847)705-4424 a minimum of seven (7)
working days prior to the time of the requested inspection.

Acceptance of the traffic signal equipment by the Department shall be based upon inspection
results at the traffic signal “turn on.” If approved, traffic signal acceptance shall be verbal at the
“turn on” inspection followed by written correspondence from the Engineer. If this work is not
completed in time, the Department reserves the right to have the work completed by others at
the Contractor’s expense.

All cost of work and materials required to comply with the above requirements shall be included
in the pay item bid prices, under which the subject materials and signal equipment are paid, and
no additional compensation will be allowed. Materials and signal equipment not complying with
the above requirements will be subject to removal and disposal at the Contractor's expense.

Restoration of Work Area.

Restoration of the traffic signal work area shall be incidental to the related pay item such as
foundation, conduit, handhole, trench and backfill, etc., and no extra compensation shall be
allowed. All roadway surfaces such as shoulders, medians, sidewalks, pavement, etc. shall be
replaced as shown in the plans or in kind. All damage to mowed lawns shall be replaced with
an approved sod, and all damage to unmowed fields shall be seeded.

Removal, Disposal and Salvage of Existing Traffic Signal Equipment.

This item shall be incidental to this contract. All material and equipment removed shall become
the property of the Contractor and disposed of by the Contractor outside the State’s right-of-
way. No additional compensation shall be provided to the Contractor for removal, disposal or
salvage expense for the work in this contract.
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DETECTOR LOOP REPLACEMENT.
This work shall consist of replacing existing detector loops which are destroyed during grinding,
resurfacing, or patching operations.

If damage to the detector loop is unavoidable, replacement of the existing detection system will
be necessary. This work shall be completed by an approved Electrical Contractor as directed
by the Engineer.

Replacement of the loops shall be accomplished in the following manner: The Engineer shall
mark the location of the replacement loops. The Traffic Signal Maintenance and Operations
Engineer shall be called to approve loop locations prior to the cutting of the pavement. The
Contractor may reuse the existing conduit (duct) located between the existing handhole and the
pavement if it hasn’'t been damaged. All burrs shall be removed from the edges of the existing
conduit which may cause damage to the new detector loop during installation. If the existing
conduit is damaged beyond repair, or if it cannot be located, or if additional conduits are
required to provide one lead-in duct for each proposed loop; the Contractor shall be required to
drill through the existing pavement into the appropriate handhole, and install 25 mm (1”) unit
duct conduit. This work and the required materials shall not be paid for separately but shall be
included in the pay item Detector Loop Replacement. Upon establishment of the duct, the loop
may be cut, installed, sealed and spliced to the twisted-shielded controller cable in the
handhole.

Detector loop measurements shall include the saw-cut and the length of the loop lead-in leading
to the edge of pavement. Unit duct, splicing, trench and backfill, and drilling of pavement or
handholes shall be incidental to detector loop quantities.

All loops installed in new asphalt pavement shall be installed in the binder course and not in the
surface course. The edge of pavement or the curb shall be cut with a 6.3 mm (1/4”) deep x 100
mm (4”) saw-cut to mark location of each loop lead-in.

A minimum of seven (7) working days prior to the Contractor cutting loops, the Contractor shall
have the proposed loop locations marked and contact the Traffic Signal Maintenance and
Operations Engineer (847)705-4424 to inspect and approve the layout.

Loop detectors shall be installed according to the requirements of the “District 1 Standard Traffic
Signal Design Details.” Saw-cuts from the loop to the edge of pavement shall be made
perpendicular to the edge of pavement when possible in order to minimize the length of the
saw-cut unless directed otherwise by the Engineer or as shown on the plan.

The detector loop cable insulation shall be labeled with the cable specifications.

Each loop detector lead-in wire shall be labeled in the handhole using a water proof tag, from an
approved vender, secured to each wire with nylon ties. The lead-in wire, including all necessary
connections for proper operation, from the edge of pavement to the handhole, shall be
incidental to the price of the detector loop.

Loop sealant shall be a two-component thixotropic chemically cured polyurethane. The sealant

shall be installed 3 mm (1/8”) below the pavement surface, if installed above the surface the
overlap shall be removed immediately.
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Round loop(s) 1.8 m (six foot) diameter may be substituted for 1.8 m (six foot) by 1.8 m (six
foot) square loop(s) and shall be paid for as 7.2 m (24 feet) of detector loop.

Resistance to ground shall be a minimum of 100 megohms under any conditions of weather or
moisture.

Heat shrink splices shall be used according to the “District 1 Standard Traffic Signal Design
Details.”

Drilling handholes, sawing the pavement, furnishing and installing unit-duct to the appropriate
handhole, cable splicing to provide a fully operable detector loop, testing and all trench and
backfill shall be included in this item.

Detector loop replacement shall be measured along the sawed slot in the pavement containing
the loop and lead-in, rather than the actual length of the wire in the slot.

Basis of Payment.
Detector Loop Replacement shall be paid for at the contract unit price per foot (meter) of
DETECTOR LOOP REPLACEMENT.

MAGNETIC DETECTOR REMOVAL AND DETECTOR LOOP INSTALLATION.

This work shall consist of the removal of existing magnetic detectors, magnetic detector lead-in
cable and magnetic detection amplifiers and related control equipment wiring, installation of
detector lead-in cable, detector loops, detector amplifiers and related equipment wiring. The
detector loop, cable, and amplifier shall be installed according to the applicable portions of the
“Standard Specifications” and the applicable portions of the Special Provision for “Detector Loop
Replacement.” All drilling of handholes, furnishing and installing unit duct, cable splicing, trench
and backfill, removal of equipment, and pulling cable from conduit shall be included in this item.

Basis of Payment.

Magnetic Detector Removal and Detector Loop Installation shall be paid for at the contract unit
price per foot (meter) for DETECTOR LOOP, TYPE |, per each for INDUCTIVE LOOP
DETECTOR, and foot (meter) for ELECTRIC CABLE IN CONDUIT, LEAD-IN, NO. 14 1 PAIR.

AUTOMATED FLAGGER ASSISTANCE DEVICES (BDE)
Effective: January 1, 2008

Description. This work shall consist of furnishing and operating automated flagger assistance
devices (AFADs) as part of the work zone traffic control and protection for two-lane highways
where two-way traffic is maintained over one lane of pavement. Use of these devices shall be
at the option of the Contractor.

Equipment. AFADs shall be according to the FHWA memorandum, “MUTCD - Revised Interim
Approval for the use of Automated Flagger Assistance Devices in Temporary Traffic Control
Zones (IA-4R)”, dated January 28, 2005. The devices shall be mounted on a trailer or a
moveable cart and shall meet the requirements of NCHRP 350, Category 4.

The AFAD shall be the Stop/Slow type. This device uses remotely controlled “STOP” and
“SLOW” signs to alternately control right-of-way.
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Signs for the AFAD shall be according to Article 701.03 of the Standard Specifications and the
MUTCD. The signs shall be 24 x 24 in. (600 x 600 mm) having an octagon shaped “STOP” sign
on one side and a diamond shaped “SLOW?” sign on the opposite side. The letters on the signs
shall be 8 in. (200 mm) high. If the “STOP” sign has louvers, the full sign face shall be visible at
a distance of 50 ft (15 m) and greater.

The signs shall be supplemented with one of the following types of lights.

(a) Flashing Lights. When flashing lights are used, white or red flashing lights shall be
mounted within the “STOP” sign face and white or yellow flashing lights within the
“SLOW?” sign face.

(b) Stop and Warning Beacons. When beacons are used, a stop beacon shall be mounted
24 in. (600 mm) or less above the “STOP” sign face and a warning beacon mounted
24 in. (600 mm) or less above, below, or to the side of the “SLOW” sign face. As an
option, a Type B warning light may be used in lieu of the warning beacon.

A “WAIT ON STOP” sign shall be placed on the right hand side of the roadway at a point where
drivers are expected to stop. The sign shall be 24 x 30 in. (600 x 750 mm) with a black legend
and border on a white background. The letters shall be at least 6 in. (150 mm) high.

This device may include a gate arm or mast arm that descends to a horizontal position when the
“STOP” sign is displayed and rises to a vertical position when the “SLOW?” sign is displayed.
When included, the end of the arm shall reach at least to the center of the lane being controlled.
The arm shall have alternating red and white retroreflective stripes, on both sides, sloping
downward at 45 degrees toward the side on which traffic will pass. The stripes shall be 6 in.
(150 mm) in width and at least 2 in. (50 mm) in height.

Flagging Requirements. Flaggers and flagging requirements shall be according to
Article 701.13 of the Standard Specifications and the following.

AFADs shall be placed at each end of the traffic control, where a flagger is shown on the plans.
The flaggers shall be able to view the face of the AFAD and approaching traffic during
operation.

To stop traffic, the “STOP” sign shall be displayed, the corresponding lights/beacon shall flash,
and when included, the gate arm shall descend to a horizontal position. To permit traffic to
move, the “SLOW?” sign shall be displayed, the corresponding lights/beacon shall flash, and
when included, the gate arm shall rise to a vertical position.

If used at night, the AFAD location shall be illuminated according to Section 701 of the Standard
Specifications.

When not in use, AFADs will be considered nonoperating equipment and shall be stored
according to Article 701.11 of the Standard Specifications.

Basis of Payment. This work will not be paid for separately but shall be considered as included
in the cost of the various traffic control items included in the contract.
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COARSE AGGREGATE QUALITY (BDE)
Effective: July 1, 2015

Revise Article 1004.01(b) of the Standard Specifications to read:

“(b) Quality. The coarse aggregate shall be according to the quality standards listed in the
following table.

COARSE AGGREGATE QUALITY

QUALITY TEST R g'—ASSé =
Na,SO, Soundness 5 Cycle, 15 15 20 | 252
ITP 104 v, % Loss max.
Los Angeles Abrasion, 40% | 404 | 409 | 45

ITP 96 ' % Loss max.

Minus No. 200 (75 pm) Sieve 46| ___ |o57| __
Material,

ITP 11

Deleterious Materials "

Shale, % max. 1.0 | 2.0 [4.0%| —
Clay Lumps, % max. 025| 05 |05%| —
Coal & Lignite, % max. 0.25| --- - -
Soft & Unsound Fragments, %| 4.0 | 6.0 |8.0%| --
max.

Other Deleterious, % max. 40% 20 [20¥] -
Total Deleterious, % max. 5.0 | 6.0 10.0%] -

Oil-Stained Aggregate ', % max | 50 | — | -

1/

2/

3/

4/

5/

6/

7/

Does not apply to crushed concrete.

For aggregate surface course and aggregate shoulders, the maximum percent
loss shall be 30.

For portland cement concrete, the maximum percent loss shall be 45.
Does not apply to crushed slag or crushed steel slag.

For hot-mix asphalt (HMA) binder mixtures, except when used as surface course,
the maximum percent loss shall be 45.

For crushed aggregate, if the material finer than the No. 200 (75 ym) sieve
consists of the dust from fracture, essentially free from clay or silt, this
percentage may be increased to 2.5.

Does not apply to aggregates for HMA binder mixtures.
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8/ Does not apply to Class A seal and cover coats.

9/ Includes deleterious chert. In gravel and crushed gravel aggregate, deleterious
chert shall be the lightweight fraction separated in a 2.35 heavy media
separation. In crushed stone aggregate, deleterious chert shall be the
lightweight fraction separated in a 2.55 heavy media separation. Tests shall be
run according to ITP 113.

10/ Test shall be run according to ITP 203.
11/ Does not apply to crushed slag.

All varieties of chert contained in gravel coarse aggregate for portland cement concrete,
whether crushed or uncrushed, pure or impure, and irrespective of color, will be classed
as chert and shall not be present in the total aggregate in excess of 25 percent by weight
(mass).

Aggregates used in Class BS concrete (except when poured on subgrade), Class PS
concrete, and Class PC concrete (bridge superstructure products only, excluding the
approach slab) shall contain no more than two percent by weight (mass) of deleterious
materials. Deleterious materials shall include substances whose disintegration is
accompanied by an increase in volume which may cause spalling of the concrete.”

CONCRETE BOX CULVERTS WITH SKEWS > 30 DEGREES AND DESIGN FILLS <5 FEET
(BDE)
Effective: April 1, 2012 Revised: April 1, 2015

Revise the second paragraph of Article 540.04 of the Standard Specifications to read:

“Unless otherwise noted on the plans, the Contractor shall have the option, when a cast-in-
place concrete box culvert is specified, of constructing the box culvert using precast box culvert
sections when the design cover is 6 in. (150 mm) minimum. The precast box culvert sections
shall be designed for the same design cover shown on the plans for cast-in-place box culvert;
shall be of equal or larger size opening, and shall satisfy the design requirements of
ASTM C 1577.”

Add the following after the seventh paragraph of Article 540.06 of the Standard Specifications:

“Precast concrete box culverts with skews greater than 30 degrees and having design covers
less than or equal to 5 feet are not covered by the standard design table shown in
ASTM C 1577. The design table provided herein is provided to address this design range. The
same notes, reinforcement configurations, clearances, and requirements of ASTM C 1577 apply
to this special design table. A box designated 7 x 6 x 8 indicates a span of 7 ft, a rise of 6 ft,
and top slab, bottom slab, walls and haunches of 8 in. unless otherwise noted on the tables.
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3ftx2ftx4in.
Design Circumferential Reinforcement Areas, sq in./ ft.
Cffer:’hﬂ_ As1 As?2 As3 As4 Asb5 Asb As7 As8 “M”, in.
0<2* 0.17 1.10 0.30 0.10 0.28 0.17 0.92 0.14
2<3 0.14 0.18 0.19 0.10 31
3-5 0.10 0.12 0.12 0.10 29

*top slab 7.0 in., bottom slab 6.0 in.

3ftx3ftx4in.
Design Circumferential Reinforcement Areas, sq in./ ft.
C(I)E\;aer:,hﬁ. As1 As2 As3 As4 As5 Asb6 As7 As8 “M”,in.
0<2* 0.17 1.17 0.33 0.10 0.31 0.17 0.92 0.14
2<3 0.10 0.22 0.22 0.10 31
3-5 0.10 0.14 0.14 0.10 31

*top slab 7.0 in., bottom slab 6.0 in.

4ftx2ftx5in.
Design Circumferential Reinforcement Areas, sq in./ ft.
COE\?erlt,,hft_ As1 As2 As3 As4 As5 As6 As7 As8 “M”, in.
0<2* 0.21 0.88 0.26 0.12 0.28 0.18 0.89 0.14
2<3 0.20 0.21 0.20 0.12 33
3-5 0.13 0.13 0.14 0.12 32

*top slab 7.5 in., bottom slab 6.0 in.
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4ftx3ftx5in.

Design Circumferential Reinforcement Areas, sq in./ ft.
Earth
CO\?er, ft. As1 As?2 As3 As4 Asb5 Asb As7 As8 “M”,in.
0<2* 0.18 1.02 0.31 0.12 0.32 0.18 0.87 0.14
2<3 0.16 0.25 0.24 0.12 38
3-5 0.12 0.16 0.17 0.12 34

*top slab 7.5 in., bottom slab 6.0 in.

4ftx4ftx5in.

Design Circumferential Reinforcement Areas, sq in./ ft.
Earth
Covaer, ft. As1 As2 As3 As4 As5 Asb6 As7 As8  “M”,in.
0<2* 0.18 1.08 0.34 0.12 0.34 0.18 0.86 0.14
2<3 0.13 0.28 0.27 0.12 38
3-5 0.12 0.18 0.19 0.12 38

*top slab 7.5 in., bottom slab 6.0 in.

5ftx2ftx6in.

Design Circumferential Reinforcement Areas, sq in./ ft.
Earth
Covaer, ft. As1 As2 As3 As4 As5 Asb6 As7 As8 “M”, in.
0<2* 0.27 0.63 0.23 0.14 0.24 0.19 0.19 0.17
2<3 0.25 0.22 0.20 0.14 37
3-5 0.17 0.15 0.15 0.14 35

*top slab 8.0 in., bottom slab 7.0 in.
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5ftx3ftx6in.

Design Circumferential Reinforcement Areas, sq in./ ft.
Earth
CO\?er, ft. As1 As?2 As3 As4 Asb5 Asb As7 As8 “M”,in.
0<2* 0.20 0.72 0.27 0.14 0.29 0.19 071 017
2<3 0.21 0.26 0.25 0.14 37
3-5 0.14 0.18 0.18 0.14 35

*top slab 8.0 in., bottom slab 7.0 in.

5ftx4ftx6in.
Design Circumferential Reinforcement Areas, sq in./ ft.
Cffer:’hﬂ_ As1 As2 As3 As4 As5 Asb6 As7 As8 “M”, in.
0<2* 0.19 0.78 0.30 0.14 0.31 0.19 0.70 0.17
2<3 0.18 0.30 0.28 0.14 45
3-5 0.14 0.20 0.21 0.14 40

*top slab 8.0 in., bottom slab 7.0 in.

5ftx5ftx6in.
Design Circumferential Reinforcement Areas, sq in./ ft.
Cgfer:,hft_ As1 As2 As3 As4 As5 Asb6 As7 As8 “M”, in.
0<2* 0.19 0.82 0.33 0.14 0.34 0.19 0.69 0.17
2<3 0.16 0.33 0.32 0.14 45
3-5 0.14 0.22 0.23 0.14 45

*top slab 8.0 in., bottom slab 7.0 in.
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6ftx2ftx7in.
Design Circumferential Reinforcement Areas, sq in./ ft.
CE\?eTft. As1 As?2 As3 As4 Asb5 Asb As7 As8 “M”, in.
0<2* 0.33 0.51 0.21 0.17 0.23 0.19 0.61 0.17
2<3 0.31 0.22 0.22 0.17 42
3-5 0.22 0.17 0.17 0.17 41

*top slab 8.0 in.

6ftx3ftx7in.
Design Circumferential Reinforcement Areas, sq in./ ft.
Cffer:’hﬂ_ As1 As2 As3 As4 As5 Asb6 As7 As8 “M”, in.
0<2* 0.27 0.58 0.26 0.17 0.27 0.19 0.58 0.17
2<3 0.26 0.27 0.27 0.17 41
3-5 0.18 0.19 0.20 0.17 39

*top slab 8.0 in.

6ftx4ftx7in.
Design Circumferential Reinforcement Areas, sq in./ ft.
C(I)EVaer’;,hft. As1 As2 As3 As4 As5 As6 As7 As8 “M?, in.
0<2* 0.25 0.64 0.30 0.17 0.30 0.19 0.57 0.17
2<3 0.23 0.31 0.31 0.17 42
3-5 0.17 0.22 0.23 0.17 41

*top slab 8.0 in.
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6ftx5ftx7in.
Design Circumferential Reinforcement Areas, sq in. / ft.
Cffer:’hﬂ_ As1 As?2 As3 As4 Asb5 Asb As7 As8 “M”, in.
0<2* 0.23 0.68 0.33 0.17 0.32 0.19 0.56 0.17
2<3 0.20 0.34 0.35 0.17 52
3-5 0.17 0.24 0.25 0.17 48

*top slab 8.0 in.

6ftx6ftx7in.
Design Circumferential Reinforcement Areas, sq in./ ft.
Cffer:’hﬂ_ As1 As2 As3 As4 As5 Asb As7 As8 “M”, in.
0<2* 0.21 0.72 0.37 0.17 0.34 0.19 0.55 0.17
2<3 0.18 0.37 0.38 0.17 52
3-5 0.17 0.26 0.28 0.17 52

*top slab 8.0 in.

7ftx2ftx8in.
Design Circumferential Reinforcement Areas, sq in./ ft.
C(I)EVaer’;,hft. As1 As2 As3 As4 As5 Asb As7 As8 “M”, in.
0<2 0.38 0.60 0.26 0.19 0.22 0.19 0.75 0.19
2<3 0.38 0.24 0.24 0.19 46
3-5 0.27 0.19 0.19 0.19 44
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7ftx3ftx8in.
Design Circumferential Reinforcement Areas, sq in./ ft.
Earth
Cofer, ft. As1 As2 As3 As4 As8 “M”, in.
0<2 0.36 0.57 0.32 0.19 0.19
2<3 0.33 0.29 0.30 0.19 44
3-5 0.23 0.21 0.21 0.19 42
7ftx4ftx8in.
Design Circumferential Reinforcement Areas, sq in./ ft.
Earth
Covaer, ft. As1 As2 As3 As4 As8 “M”, in.
0<2 0.34 0.61 0.37 0.19 0.19
2<3 0.29 0.34 0.34 0.19 44
3-5 0.21 0.24 0.25 0.19 42
7ftx5ftx8in.
Design Circumferential Reinforcement Areas, sq in./ ft.
Earth
Cover ft. AST  As2  AS3  As4 As8  “M’,in.
0<2 0.32 0.65 0.42 0.19 0.19
2<3 0.26 0.37 0.38 0.19 49
3-5 0.19 0.27 0.28 0.19 46
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7ftx6ftx8in.
Design Circumferential Reinforcement Areas, sq in./ ft.
Earth
Cofer, ft. As1 As2 As3 As4 As8 “M”, in.
0<2 0.29 0.69 0.46 0.19 0.19
2<3 0.23 0.40 0.42 0.19 59
3-5 0.19 0.29 0.30 0.19 55
7ftx7ftx8in.
Design Circumferential Reinforcement Areas, sq in./ ft.
Earth
Covaer, ft. As1 As2 As3 As4 As8  “M”,in.
0<2 0.27 0.73 0.50 0.19 0.19
2<3 0.21 0.43 0.45 0.19 59
3-5 0.19 0.31 0.33 0.19 59
8ftx2ftx8in.
Design Circumferential Reinforcement Areas, sq in./ ft.
Earth
Cover ft. AsT  As2  As3  As4 As8  “M’,in.
0<2 0.47 0.50 0.29 0.19 0.19
2<3 0.51 0.30 0.31 0.19 50
3-5 0.36 0.22 0.22 0.19 48
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8ftx3ftx8in.
Design Circumferential Reinforcement Areas, sq in./ ft.
Earth
CO\?er, it As1 As?2 As3 As4 Asb5 Asb As7 As8 “M”,in.
0<2 0.43 0.49 0.35 0.19 0.26 0.19 0.58 0.19
2<3 0.45 0.36 0.37 0.19 48
3-5 0.32 0.26 0.27 0.19 45
8ftx4ftx8in.
Design Circumferential Reinforcement Areas, sq in./ ft.
Earth
Covaer, ft. As1 As2 As3 As4 As5 Asb6 As7 As8 “M”, in.
0<2 0.40 0.52 0.40 0.19 0.29 0.19 0.57 0.19
2<3 0.40 0.42 0.43 0.19 45
3-5 0.28 0.30 0.31 0.19 45
8ftx5ftx8in.
Design Circumferential Reinforcement Areas, sq in./ ft.
Earth
Covaer, ft. As1 As2 As3 As4 As5 Asb6 As7 As8 “M”, in.
0<2 0.37 0.56 0.45 0.19 0.31 0.19 0.56 0.19
2<3 0.36 0.46 0.47 0.19 48
3-5 0.26 0.33 0.34 0.19 45
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8ftx6ftx8in.
Design Circumferential Reinforcement Areas, sq in./ ft.
Earth
Cofer, ft. As1 As2 As3 As4 As8 “M”, in.
0<2 0.34 0.61 0.49 0.19 0.19
2<3 0.33 0.50 0.52 0.19 56
3-5 0.24 0.36 0.37 0.19 50
8ftx7ftx8in.
Design Circumferential Reinforcement Areas, sq in./ ft.
Earth
Covaer, ft. As1 As2 As3 As4 As8 “M”, in.
0<2 0.32 0.65 0.53 0.19 0.19
2<3 0.30 0.53 0.56 0.19 65
3-5 0.22 0.38 0.40 0.19 61
8ftx8ftx8in.
Design Circumferential Reinforcement Areas, sq in./ ft.
Earth
Cover ft. AST  As2  As3 As4 As8  “M’,in.
0<2 0.30 0.69 0.57 0.19 0.19
2<3 0.28 0.56 0.59 0.19 65
3-5 0.20 0.40 0.43 0.19 65
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9ftx2ftx9in.
Design Circumferential Reinforcement Areas, sq in./ ft.
Earth
Cofer, ft. As1 As2 As3 As4 As8 “M”, in.
0<2 0.46 0.35 0.26 0.22 0.22
2<3 0.58 0.32 0.32 0.22 55
3-5 0.41 0.23 0.23 0.22 52
9ftx3ftx9in.
Design Circumferential Reinforcement Areas, sq in./ ft.
Earth
Covaer, ft. As1 As2 As3 As4 As8 “M”, in.
0<2 0.42 0.35 0.32 0.22 0.22
2<3 0.52 0.38 0.39 0.22 52
3-5 0.37 0.27 0.28 0.22 49
9ftx4ftx9in.
Design Circumferential Reinforcement Areas, sq in./ ft.
Earth
Cover ft. AsT  As2  As3  As4 As8  “M’,in.
0<2 0.38 0.38 0.36 0.22 0.22
2<3 0.47 0.44 0.45 0.22 52
3-5 0.33 0.31 0.32 0.22 49
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9ftx5ftx9in.
Design Circumferential Reinforcement Areas, sq in./ ft.
Earth
Cover ft. AsT  As2  As3  As4 AS8  “M, in.
0<2 0.35 0.41 0.41 0.22 0.22
2<3 0.43 0.49 0.50 0.22 49
3-5 0.30 0.35 0.36 0.22 49
9ftx6ftx9in.
Design Circumferential Reinforcement Areas, sq in. / ft.
Earth
Covaer, ft. As1 As2 As3 As4 As8 ‘M’ in.
0<2 0.32 0.44 0.44 0.22 0.22
2<3 0.39 0.53 0.54 0.22 55
3-5 0.28 0.38 0.39 0.22 52
9ftx7ftx9in.
Design Circumferential Reinforcement Areas, sq in. / ft.
Earth
Covaer, ft. As1 As2 As3 As4 As8 ‘M’ in.
0<2 0.30 0.46 0.48 0.22 0.22
2<3 0.36 0.56 0.59 0.22 64
3-5 0.26 0.40 0.42 0.22 58
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9ftx8ftx9in.
Design Circumferential Reinforcement Areas, sq in./ ft.
Earth
CO\?er, it As1 As?2 As3 As4 Asb5 Asb As7 As8 “M”, in
0<2 0.28 0.49 0.52 0.22 0.33 0.22 0.45 0.22
2<3 0.33 0.60 0.63 0.22 72
3-5 0.24 0.43 0.45 0.22 72
9ftx9ftx9in.
Design Circumferential Reinforcement Areas, sq in./ ft.
Earth
Covaer, ft. As1 As2 As3 As4 As5 Asb6 As7 As8 “M”, in
0<2 0.27 0.51 0.55 0.22 0.34 0.22 0.45 0.22
2<3 0.31 0.63 0.66 0.22 72
3-5 0.23 0.45 0.48 0.22 72
10ftx2ftx 10 in.
Design Circumferential Reinforcement Areas, sq in./ ft.
Earth
Covaer, ft. As1 As2 As3 As4 As5 Asb As7 As8 “M”, in.
0<2 0.46 0.29 0.24 0.24 0.24 0.24 0.34 0.24
2<3 0.66 0.33 0.34 0.24 59
3-5 0.46 0.24 0.24 0.24 59
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10 ft x 3 ft x 10 in.

Design Circumferential Reinforcement Areas, sq in./ ft.
Earth
CO\?er, it As1 As?2 As3 As4 Asb5 Asb As7 As8 “M”, in
0<2 0.44 0.33 0.30 0.24 0.24 0.24 0.24 0.24
2<3 0.59 0.40 0.41 0.24 59
3-5 0.42 0.29 0.29 0.24 56
10ftx 4 ftx 10 in.
Design Circumferential Reinforcement Areas, sq in./ ft.
Earth
Covaer, ft. As1 As2 As3 As4 As5 Asb As7 As8 “M”, in
0<2 0.40 0.36 0.35 0.24 0.24 0.24 0.24 0.24
2<3 0.54 0.46 0.47 0.24 56
3-5 0.38 0.33 0.34 0.24 52
10ftx5ftx10in.
Design Circumferential Reinforcement Areas, sq in./ ft.
Earth
CO\?er, ft. As1 As2 As3 As4 As5 Asb As7 As8 “M”, in.
0<2 0.37 0.39 0.39 0.24 0.26 0.24 0.24 0.24
2<3 0.49 0.51 0.52 0.24 52
3-5 0.35 0.36 0.38 0.24 52
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10 ft x 6 ft x 10 in.

Design Circumferential Reinforcement Areas, sq in./ ft.
Earth
Cofer, ft. As1 As?2 As3 As4 Asb5 Asb As7 As8 “M”, in.
0<2 0.34 0.42 0.43 0.24 0.28 0.24 0.42 0.24
2<3 0.45 0.55 0.57 0.24 56
3-5 0.33 0.40 0.41 0.24 52

10 ftx 7 ft x 10 in.

Design Circumferential Reinforcement Areas, sq in./ ft.
Earth
Covaer, ft. As1 As2 As3 As4 As5 Asb6 As7 As8 “M”, in.
0<2 0.32 0.44 0.46 0.24 0.30 0.24 0.24 0.24
2<3 0.42 0.59 0.62 0.24 59
3-5 0.31 0.42 0.45 0.24 56

10 ft x 8 ft x 10 in.

Design Circumferential Reinforcement Areas, sq in. / ft.
Earth
CO\?er, ft. As1 As2 As3 As4 As5 Asb As7 As8 “M”, in.
0<2 0.30 0.47 0.50 0.24 0.31 0.24 0.24 0.24
2<3 0.39 0.63 0.66 0.24 75
3-5 0.29 0.45 0.48 0.24 66
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10 ftx 9 ft x 10 in.

Design Circumferential Reinforcement Areas, sq in./ ft.
Earth
Cofer, it As1 As?2 As3 As4 Asb5 Asb As7 As8 “M”, in
0<2 0.28 0.49 0.53 0.24 0.33 0.24 0.24 0.24
2<3 0.37 0.66 0.70 0.24 79
3-5 0.27 0.47 0.51 0.24 79
10 ftx 10 ft x 10 in.
Design Circumferential Reinforcement Areas, sq in./ ft.
Earth
Covaer, ft. As1 As2 As3 As4 As5 Asb6 As7 As8 “M”, in
0<2 0.27 0.51 0.56 0.24 0.34 0.24 0.24 0.24
2<3 0.35 0.69 0.74 0.24 79
3-5 0.26 0.50 0.54 0.24 79
11 ftx2ftx11in.
Design Circumferential Reinforcement Areas, sq in./ ft.
Earth
Covaer, ft. As1 As2 As3 As4 As5 Asb As7 As8 “M”, in.
0<2 0.50 0.27 0.26 0.26 0.26 0.26 0.26 0.26
2<3 0.73 0.35 0.35 0.26 67
3-5 0.52 0.26 0.26 0.26 63
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11 ftx3ftx11in.

Design Circumferential Reinforcement Areas, sq in./ ft.
Earth
Cofer, it As1 As?2 As3 As4 Asb5 Asb As7 As8 “M”, in
0<2 0.45 0.31 0.29 0.26 0.26 0.26 0.26 0.26
2<3 0.67 042 0.43 0.26 63
3-5 0.47 0.30 0.31 0.26 60
11 ftx4ftx11in.
Design Circumferential Reinforcement Areas, sq in./ ft.
Earth
Covaer, ft. As1 As2 As3 As4 As5 Asb6 As7 As8 “M”, in
0<2 0.41 0.34 0.33 0.26 0.26 0.26 0.26 0.26
2<3 0.61 0.48 0.49 0.26 60
3-5 0.43 0.35 0.35 0.26 56
11 ftx6ftx11in.
Design Circumferential Reinforcement Areas, sq in./ ft.
Earth
Covaer, ft. As1 As2 As3 As4 As5 Asb As7 As8 “M”, in.
0<2 0.35 0.40 0.40 0.26 0.26 0.26 0.26 0.26
2<3 0.52 0.58 0.60 0.26 56
3-5 0.37 042 0.43 0.26 56
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11 ftx8ftx11in.

Design Circumferential Reinforcement Areas, sq in./ ft.
Earth
CO\?er, ft. As1 As?2 As3 As4 Asb5 Asb As7 As8 “M”, in.
0<2 0.31 0.45 0.47 0.26 0.30 0.26 0.26 0.26
2<3 0.45 0.66 0.69 0.26 67
3-5 0.33 0.47 0.50 0.26 63

11 ftx 10 ft x 11 in.

Design Circumferential Reinforcement Areas, sq in./ ft.
Earth
Covaer, ft. As1 As2 As3 As4 As5 Asb6 As7 As8 “M”, in.
0<2 0.28 0.49 0.53 0.26 0.33 0.26 0.26 0.26
2<3 0.41 0.73 0.77 0.26 86
3-5 0.30 0.52 0.56 0.26 86

11 ftx 11 ftx 11 in.

Design Circumferential Reinforcement Areas, sq in./ ft.
Earth
Covaer, ft. As1 As2 As3 As4 As5 Asb As7 As8 “M”, in.
0<2 0.27 0.51 0.56 0.26 0.34 0.26 0.26 0.26
2<3 0.39 0.76 0.81 0.26 86
3-5 0.29 0.55 0.59 0.26 86
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12ftx 2 ftx 12 in.

Design Circumferential Reinforcement Areas, sq in./ ft.
Earth
CO\?er, it As1 As?2 As3 As4 Asb5 Asb As7 As8 “M”, in
0<2 0.51 0.29 0.29 0.29 0.29 0.29 0.29 0.29
2<3 0.81 0.37 0.37 0.29 71
3-5 0.57 0.29 0.29 0.29 68
12ftx3ftx 12 in.
Design Circumferential Reinforcement Areas, sq in./ ft.
Earth
CO\?er, it As1 As?2 As3 As4 Asb5 Asb As7 As8 “M”, in
0<2 0.46 0.29 0.29 0.29 0.29 0.29 0.29 0.29
2<3 0.74 0.44 0.44 0.29 68
3-5 0.53 0.32 0.32 0.29 64
12ftx4 ft x 12 in.
Design Circumferential Reinforcement Areas, sq in./ ft.
Earth
CO\?er, ft. As1 As2 As3 As4 As5 Asb As7 As8 “M”, in.
0<2 0.42 0.33 0.31 0.29 0.29 0.29 0.29 0.29
2<3 0.68 0.50 0.51 0.29 64
3-5 0.49 0.36 0.37 0.29 60

83



FAU Route 3509 (Sheridan Road)
Section (112&112X) RS-6

Cook County

Contract No. 60G48

12ftx 6 ftx 12 in.

Design Circumferential Reinforcement Areas, sq in./ ft.
Earth
CO\?er, ft. As1 As?2 As3 As4 Asb5 Asb As7 As8 “M”,in.
0<2 0.36 0.38 0.38 0.29 0.29 0.29 0.29 0.29
2<3 0.59 0.60 0.62 0.29 60
3-5 0.42 0.44 0.45 0.29 56

12ftx 8 ftx 12 in.

Design Circumferential Reinforcement Areas, sq in./ ft.
Earth
CO\?er, ft. As1 As?2 As3 As4 Asb5 Asb As7 As8 “M”,in.
0<2 0.32 0.43 0.45 0.29 0.29 0.29 0.29 0.29
2<3 0.52 0.69 0.72 0.29 67
3-5 0.38 0.50 0.52 0.29 64
12 ftx 10 ft x 12 in.
Design Circumferential Reinforcement Areas, sq in./ ft.
Earth
CO\?er, ft. As1 As2 As3 As4 As5 As6 As7 As8 “M”, in.
0<2 0.29 0.48 0.50 0.29 0.30 0.29 0.29 0.29
2<3 0.46 0.76 0.80 0.29 93
3-5 0.34 0.55 0.59 0.29 79
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12 ftx 12 ft x 12 in.

Design Circumferential Reinforcement Areas, sq in./ ft.
Earth
Cover it AST  As2 A3 Asd  As5 A6 As7T  As8  “M'in
0<2 0.29 0.52 0.56 0.29 0.33 0.29 0.29 0.29
2<3 0.43 0.83 0.89 0.29 93
3-5 0.32 0.60 0.65 0.29 93”

CONCRETE END SECTIONS FOR PIPE CULVERTS (BDE)
Effective: January 1, 2013

Description. This work shall consist of constructing cast-in-place concrete and precast concrete

end sections for pipe culverts.

These end sections are shown on the plans as Highway

Standard 542001, 542006, 542011, or 542016. This work shall be according to Section 542 of
the Standard Specifications except as modified herein.

Materials. Materials shall be according to the following Articles of Division 1000 — Materials of

the Standard Specifications.

Item Article/Section
(a) Portland Cement Concrete (NOE 1) ... 1020
(b) Precast Concrete End Sections (Note 2)
(c) Coarse Aggregate (NOLE 3) ... 1004.05
(d) Structural Steel (NOE 4) ......eeeiiiiiei e 1006.04
(e) Anchor Bolts and Rods (NOtE 5) .......euiiiiiiiiiiiiiie e 1006.09
(f) ReiNforcemMENt BArs ...........iiiiiccccceecece e 1006.10(a)
(9) NONSHIINK GrOUL .....oiiiiiiiiiiee e e e e e e e 1024.02
(h) Chemical Adhesive ReSin SyStem ...........ooiiiiiiiiii e 1027
(i) Mastic Joint Sealer fOr PIPE .........uuuuuiuiiii e e 1055
I = Lo I To [N o 0T TR 1042.16

Note 1. Cast-in-place concrete end sections shall be Class Sl, except the 14 day mix
design shall have a compressive strength of 5000 psi (34,500 kPa) or a flexural strength
of (800 psi) 5500 kPa and a minimum cement factor of 6.65 cwt/cu yd (395 kg/cu m).

Note 2. Precast concrete end sections shall be according to Articles 1042.02 and
1042.03(b)(c)(d)(e) of the Standard Specifications. The concrete shall be Class PC
according to Section 1020, and shall have a minimum compressive strength of 5000 psi
(34,000 kPa) at 28 days.

Joints between precast sections shall be produced with reinforced tongue and groove
ends according to the requirements of ASTM C 1577.

Note 3. The granular bedding placed below a precast concrete end section shall be
gradation CA 6, CA 9, CA 10, CA12, CA 17, CA 18, or CA 19.
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Note 4. All components of the culvert tie detail shall be galvanized according to the
requirements of AASHTO M 111 or M 232 as applicable.

Note 5. The anchor rods for the culvert ties shall be according to the requirements of
ASTM F 1554, Grade 105 (Grade 725).

CONSTRUCTION REQUIREMENTS

The concrete end sections may be precast or cast-in-place construction. Toe walls shall be
either precast or cast-in-place, and shall be in proper position and backfilled according to the
applicable paragraphs of Article 502.10 of the Standard Specifications prior to the installation of
the concrete end sections. If soil conditions permit, cast-in-place toe walls may be poured
directly against the soil. When poured directly against the soil, the clear cover of the sides and
bottom of the toe wall shall be increased to 3 in. (75 mm) by increasing the thickness of the toe
wall.

(a) Cast-In-Place Concrete End Sections. Cast-in-place concrete end sections shall be
constructed according to the requirements of Section 503 of the Standard Specifications
and as shown on the plans.

(b) Precast Concrete End Sections. When the concrete end sections will be precast, shop
drawings detailing the slab thickness and reinforcement layout shall be submitted to the
Engineer for review and approval.

The excavation and backfilling for precast concrete end sections shall be according to
the requirements of Section 502 of the Standard Specifications, except a layer of
granular bedding at least 6 in. (150 mm) in thickness shall be placed below the elevation
of the bottom of the end section. The granular bedding shall extend a minimum of 2 ft
(600 mm) beyond each side of the end section.

Anchor rods connecting precast sections shall be brought to a snug tight condition
followed by an additional 2/3 turn on one of the nuts. Match marks shall be provided on
the bolt and nut to verify relative rotation between the bolt and the nut.

Method of Measurement. This work will be measured for payment as each, with each end of
each culvert being one each.

Basis of Payment. This work will be paid for at the contract unit price per each for CONCRETE
END SECTION, STANDARD 542001; CONCRETE END SECTION, STANDARD 542006;
CONCRETE END SECTION, 542011; or CONCRETE END SECTION, 542016, of the pipe
diameter and slope specified.

86



FAU Route 3509 (Sheridan Road)
Section (112&112X) RS-6

Cook County

Contract No. 60G48

CONCRETE GUTTER, CURB, MEDIAN, AND PAVED DITCH (BDE)
Effective: April 1, 2014 Revised: August 1, 2014

Add the following to Article 606.02 of the Standard Specifications:
“(i) Polyurethane Joint Sealant .............ooooiiiiiiii e 1050.04”
Revise the fifth paragraph of Article 606.07 of the Standard Specifications to read:

“Transverse contraction and longitudinal construction joints shall be sealed according to
Article 420.12, except transverse joints in concrete curb and gutter shall be sealed with
polysulfide or polyurethane joint sealant.”

Add the following to Section 1050 of the Standard Specifications:

“1050.04 Polyurethane Joint Sealant. The joint sealant shall be a polyurethane sealant,
Type S, Grade NS, Class 25 or better, Use T (T4 or T,), according to ASTM C 920.”

CONSTRUCTION AIR QUALITY - DIESEL RETROFIT (BDE)
Effective: June 1, 2010 Revised: November 1, 2014

The reduction of emissions of particulate matter (PM) for off-road equipment shall be
accomplished by installing retrofit emission control devices. The term “equipment” refers to
diesel fuel powered devices rated at 50 hp and above, to be used on the jobsite in excess of
seven calendar days over the course of the construction period on the jobsite (including rental
equipment).
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Contractor and subcontractor diesel powered off-road equipment assigned to the contract shall
be retrofitted using the phased in approach shown below. Equipment that is of a model year
older than the year given for that equipment’s respective horsepower range shall be retrofitted:

Effective Dates Horsepower Range Model Year
June 1,2010 " 600-749 2002
750 and up 2006
June 1, 2011 7 100-299 2003
300-599 2001
600-749 2002
750 and up 2006
June 1, 20127 50-99 2004
100-299 2003
300-599 2001
600-749 2002
750 and up 2006

1/

2/

Effective dates apply to Contractor diesel powered off-road equipment assigned to the
contract.

Effective dates apply to Contractor and subcontractor diesel powered off-road
equipment assigned to the contract.

The retrofit emission control devices shall achieve a minimum PM emission reduction of 50
percent and shall be:

a)

Included on the U.S. Environmental Protection Agency (USEPA) Verified Retrofit
Technology List (http://www.epa.gov/cleandiesel/verification/verif-list.htm),
or verified by the California Air Resources Board (CARB)
(http://www.arb.ca.gov/diesel/verdev/vt/cvt.htm); or

Retrofitted with a non-verified diesel retrofit emission control device if verified retrofit
emission control devices are not available for equipment proposed to be used on the
project, and if the Contractor has obtained a performance certification from the retrofit
device manufacturer that the emission control device provides a minimum PM emission
reduction of 50 percent.

Note: Large cranes (Crawler mounted cranes) which are responsible for critical lift operations
are exempt from installing retrofit emission control devices if such devices adversely affect
equipment operation.

Diesel powered off-road equipment with engine ratings of 50 hp and above, which are unable to
be retrofitted with verified emission control devices or if performance certifications are not
available which will achieve a minimum 50 percent PM reduction, may be granted a waiver by
the Department if documentation is provided showing good faith efforts were made by the
Contractor to retrofit the equipment.
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Construction shall not proceed until the Contractor submits a certified list of the diesel powered
off-road equipment that will be used, and as necessary, retrofitted with emission control devices.
The list(s) shall include (1) the equipment number, type, make, Contractor/rental company
name; and (2) the emission control devices make, model, USEPA or CARB verification number,
or performance certification from the retrofit device manufacturer. Equipment reported as fitted
with emissions control devices shall be made available to the Engineer for visual inspection of
the device installation, prior to being used on the jobsite.

The Contractor shall submit an updated list of retrofitted off-road construction equipment as
retrofitted equipment changes or comes on to the jobsite. The addition or deletion of any diesel
powered equipment shall be included on the updated list.

If any diesel powered off-road equipment is found to be in non-compliance with any portion of
this special provision, the Engineer will issue the Contractor a diesel retrofit deficiency
deduction.

Any costs associated with retrofitting any diesel powered off-road equipment with emission
control devices shall be considered as included in the contract unit prices bid for the various
items of work involved and no additional compensation will be allowed. The Contractor's
compliance with this notice and any associated regulations shall not be grounds for a claim.

Diesel Retrofit Deficiency Deduction

When the Engineer determines that a diesel retrofit deficiency exists, a daily monetary
deduction will be imposed for each calendar day or fraction thereof the deficiency continues to
exist. The calendar day(s) will begin when the time period for correction is exceeded and end
with the Engineer's written acceptance of the correction. The daily monetary deduction will be
$1,000.00 for each deficiency identified.

The deficiency will be based on lack of diesel retrofit emissions control.
If a Contractor accumulates three diesel retrofit deficiency deductions for the same piece of
equipment in a contract period, the Contractor will be shutdown until the deficiency is corrected.

Such a shutdown will not be grounds for any extension of the contract time, waiver of penalties,
or be grounds for any claim.

CONTRACT CLAIMS (BDE)
Effective: April 1, 2014
Revise the first paragraph of Article 109.09(a) of the Standard Specifications to read:
“(a) Submission of Claim. All claims filed by the Contractor shall be in writing and in

sufficient detail to enable the Department to ascertain the basis and amount of the claim.
As a minimum, the following information must accompany each claim submitted.”
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Revise Article 109.09(e) of the Standard Specifications to read:
“(e) Procedure. The Department provides two administrative levels for claims review.

Level | Engineer of Construction
Level Il Chief Engineer/Director of Highways or Designee

(1) Level I. All claims shall first be submitted at Level I. Two copies each of the claim
and supporting documentation shall be submitted simultaneously to the District and
the Engineer of Construction. The Engineer of Construction, in consultation with the
District, will consider all information submitted with the claim and render a decision
on the claim within 90 days after receipt by the Engineer of Construction. Claims not
conforming to this Article will be returned without consideration. The Engineer of
Construction may schedule a claim presentation meeting if in the Engineer of
Construction’s judgment such a meeting would aid in resolution of the claim,
otherwise a decision will be made based on the claim documentation submitted. If a
Level | decision is not rendered within 90 days of receipt of the claim, or if the
Contractor disputes the decision, an appeal to Level Il may be made by the
Contractor.

(2) Level 1l.  An appeal to Level Il shall be made in writing to the Engineer of
Construction within 45 days after the date of the Level | decision. Review of the
claim at Level Il shall be conducted as a full evaluation of the claim. A claim
presentation meeting may be scheduled if the Chief Engineer/Director of Highways
determines that such a meeting would aid in resolution of the claim, otherwise a
decision will be made based on the claim documentation submitted. A Level Il final
decision will be rendered within 90 days of receipt of the written request for appeal.

Full compliance by the Contractor with the provisions specified in this Article is a
contractual condition precedent to the Contractor’s right to seek relief in the Court of
Claims. The Director’s written decision shall be the final administrative action of the
Department. Unless the Contractor files a claim for adjudication by the Court of Claims
within 60 days after the date of the written decision, the failure to file shall constitute a
release and waiver of the claim.”

DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE)
Effective: September 1, 2000 Revised: January 2, 2015

FEDERAL OBLIGATION. The Department of Transportation, as a recipient of federal financial
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination
in the award and administration of contracts. Consequently, the federal regulatory provisions of
49 CFR Part 26 apply to this contract concerning the utilization of disadvantaged business
enterprises. For the purposes of this Special Provision, a disadvantaged business enterprise
(DBE) means a business certified by the Department in accordance with the requirements of
49 CFR Part 26 and listed in the lllinois Unified Certification Program (IL UCP) DBE Directory.
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STATE OBLIGATION. This Special Provision will also be used by the Department to satisfy the
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities
Act, 30 ILCS 575. When this Special Provision is used to satisfy state law requirements on
100 percent state-funded contracts, the federal government has no involvement in such
contracts (not a federal-aid contract) and no responsibility to oversee the implementation of this
Special Provision by the Department on those contracts. DBE participation on 100 percent
state-funded contracts will not be credited toward fulfilling the Department’s annual overall DBE
goal required by the US Department of Transportation to comply with the federal DBE program
requirements.

CONTRACTOR ASSURANCE. The Contractor makes the following assurance and agrees to
include the assurance in each subcontract that the Contractor signs with a subcontractor.

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race,
color, national origin, or sex in the performance of this contract. The Contractor shall carry
out applicable requirements of 49 CFR Part 26 in the award and administration of contracts
funded in whole or in part with federal or state funds. Failure by the Contractor to carry out
these requirements is a material breach of this contract, which may result in the termination
of this contract or such other remedy as the recipient deems appropriate, which may
include, but is not limited to:

(a) Withholding progress payments;

(b) Assessing sanctions;

(c) Liquidated damages; and/or

(d) Disqualifying the Contractor from future bidding as non-responsible.

OVERALL GOAL SET FOR THE DEPARTMENT. As a requirement of compliance with 49 CFR
Part 26, the Department has set an overall goal for DBE participation in its federally assisted
contracts. That goal applies to all federal-aid funds the Department will expend in its federally
assisted contracts for the subject reporting fiscal year. The Department is required to make a
good faith effort to achieve the overall goal. The dollar amount paid to all approved DBE
companies performing work called for in this contract is eligible to be credited toward fulfillment
of the Department’s overall goal.
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CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR. This contract includes a
specific DBE utilization goal established by the Department. The goal has been included
because the Department has determined that the work of this contract has subcontracting
opportunities that may be suitable for performance by DBE companies. The determination is
based on an assessment of the type of work, the location of the work, and the availability of
DBE companies to do a part of the work. The assessment indicates that, in the absence of
unlawful discrimination, and in an arena of fair and open competition, DBE companies can be
expected to perform 0.00% of the work. This percentage is set as the DBE participation goal for
this contract. Consequently, in addition to the other award criteria established for this contract,
the Department will only award this contract to a bidder who makes a good faith effort to meet
this goal of DBE participation in the performance of the work. A bidder makes a good faith effort
for award consideration if either of the following is done in accordance with the procedures set
for in this Special Provision:

(a) The bidder documents that enough DBE participation has been obtained to meet the
goal or,

(b) The bidder documents that a good faith effort has been made to meet the goal, even
though the effort did not succeed in obtaining enough DBE participation to meet the
goal.

DBE LOCATOR REFERENCES. Bidders shall consult the IL UCP DBE Directory as a
reference source for DBE-certified companies. In addition, the Department maintains a letting
and item specific DBE locator information system whereby DBE companies can register their
interest in providing quotes on particular bid items advertised for letting. Information concerning
DBE companies willing to quote work for particular contracts may be obtained by contacting the
Department’s Bureau of Small Business Enterprises at telephone number (217) 785-4611, or by
visiting the Department’s website at www.dot.il.gov.

BIDDING PROCEDURES. Compliance with this Special Provision is a material bidding
requirement. The failure of the bidder to comply will render the bid not responsive.

(a) The bidder shall submit a Disadvantaged Business Utilization Plan on Department forms
SBE 2025 and 2026 with the bid.

(b) The Utilization Plan shall indicate that the bidder either has obtained sufficient DBE
participation commitments to meet the contract goal or has not obtained enough DBE
participation commitments in spite of a good faith effort to meet the goal. The Utilization
Plan shall further provide the name, telephone number, and telefax number of a
responsible official of the bidder designated for purposes of notification of plan approval
or disapproval under the procedures of this Special Provision.
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(c) The Utilization Plan shall include a DBE Participation Commitment Statement,

Department form SBE 2025, for each DBE proposed for the performance of work to
achieve the contract goal. For bidding purposes, submission of the completed SBE
2025 forms, signed by the DBEs and faxed to the bidder will be acceptable as long as
the original is available and provided upon request. All elements of information indicated
on the said form shall be provided, including but not limited to the following:

(1) The names and addresses of DBE firms that will participate in the contract;
(2) A description, including pay item numbers, of the work each DBE will perform;

(3) The dollar amount of the participation of each DBE firm participating. The dollar
amount of participation for identified work shall specifically state the quantity, unit
price, and total subcontract price for the work to be completed by the DBE. If partial
pay items are to be performed by the DBE, indicate the portion of each item, a unit
price where appropriate and the subcontract price amount;

(4) DBE Participation Commitment Statements, form SBE 2025, signed by the bidder
and each participating DBE firm documenting the commitment to use the DBE
subcontractors whose participation is submitted to meet the contract goal;

(5) If the bidder is a joint venture comprised of DBE companies and non-DBE
companies, the plan must also include a clear identification of the portion of the work
to be performed by the DBE partner(s); and,

(6) If the contract goal is not met, evidence of good faith efforts; the documentation of
good faith efforts must include copies of each DBE and non-DBE subcontractor
quote submitted to the bidder when a non-DBE subcontractor is selected over a DBE
for work on the contract.
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GOOD FAITH EFFORT PROCEDURES. The contract will not be awarded until the Utilization
Plan submitted by the apparent successful bidder is approved. All information submitted by the
bidder must be complete, accurate and adequately document that enough DBE participation
has been obtained or document that good faith efforts of the bidder, in the event enough DBE
participation has not been obtained, before the Department will commit to the performance of
the contract by the bidder. The Utilization Plan will be approved by the Department if the
Utilization Plan documents sufficient commercially useful DBE work performance to meet the
contract goal or the bidder submits sufficient documentation of a good faith effort to meet the
contract goal pursuant to 49 CFR Part 26, Appendix A. The Utilization Plan will not be approved
by the Department if the Utilization Plan does not document sufficient DBE participation to meet
the contract goal unless the apparent successful bidder documented in the Utilization Plan that
it made a good faith effort to meet the goal. This means that the bidder must show that all
necessary and reasonable steps were taken to achieve the contract goal. Necessary and
reasonable steps are those which, by their scope, intensity and appropriateness to the
objective, could reasonably be expected to obtain sufficient DBE participation, even if they were
not successful. The Department will consider the quality, quantity, and intensity of the kinds of
efforts that the bidder has made. Mere pro forma efforts, in other words, efforts done as a
matter of form, are not good faith efforts; rather, the bidder is expected to have taken genuine
efforts that would be reasonably expected of a bidder actively and aggressively trying to obtain
DBE participation sufficient to meet the contract goal.

(a) The following is a list of types of action that the Department will consider as part of the
evaluation of the bidder's good faith efforts to obtain participation. These listed factors
are not intended to be a mandatory checklist and are not intended to be exhaustive.
Other factors or efforts brought to the attention of the Department may be relevant in
appropriate cases, and will be considered by the Department.

(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid
meetings, advertising and/or written notices) the interest of all certified DBE
companies that have the capability to perform the work of the contract. The bidder
must solicit this interest within sufficient time to allow the DBE companies to respond
to the solicitation. The bidder must determine with certainty if the DBE companies
are interested by taking appropriate steps to follow up initial solicitations.

(2) Selecting portions of the work to be performed by DBE companies in order to
increase the likelihood that the DBE goals will be achieved. This includes, where
appropriate, breaking out contract work items into economically feasible units to
facilitate DBE participation, even when the prime Contractor might otherwise prefer
to perform these work items with its own forces.

(3) Providing interested DBE companies with adequate information about the plans,

specifications, and requirements of the contract in a timely manner to assist them in
responding to a solicitation.
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(4) a. Negotiating in good faith with interested DBE companies. It is the bidder's
responsibility to make a portion of the work available to DBE subcontractors and
suppliers and to select those portions of the work or material needs consistent
with the available DBE subcontractors and suppliers, so as to facilitate DBE
participation. Evidence of such negotiation includes the names, addresses, and
telephone numbers of DBE companies that were considered; a description of the
information provided regarding the plans and specifications for the work selected
for subcontracting; and evidence as to why additional agreements could not be
reached for DBE companies to perform the work.

b. A bidder using good business judgment would consider a number of factors in
negotiating with subcontractors, including DBE subcontractors, and would take a
firm’s price and capabilities as well as contract goals into consideration.
However, the fact that there may be some additional costs involved in finding and
using DBE companies is not in itself sufficient reason for a bidder’s failure to
meet the contract DBE goal, as long as such costs are reasonable. Also the
ability or desire of a bidder to perform the work of a contract with its own
organization does not relieve the bidder of the responsibility to make good faith
efforts. Bidders are not, however, required to accept higher quotes from DBE
companies if the price difference is excessive or unreasonable. In accordance
with Section 6 of the above Bidding Procedures, the documentation of good faith
efforts must include copies of each DBE and non-DBE subcontractor quote
submitted to the bidder when a non-DBE subcontractor was selected over a DBE
for work on the contract.

(5) Not rejecting DBE companies as being unqualified without sound reasons based on
a thorough investigation of their capabilities. The bidder's standing within its
industry, membership in specific groups, organizations, or associations and political
or social affiliations (for example union vs. non-union employee status) are not
legitimate causes for the rejection or non-solicitation of bids in the bidder’s efforts to
meet the project goal.

(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of
credit, or insurance as required by the recipient or Contractor.

(7) Making efforts to assist interested DBE companies in obtaining necessary
equipment, supplies, materials, or related assistance or services.

(8) Effectively using the services of available minority/women community organizations;
minority/women contractors’ groups; local, state, and federal minority/women
business assistance offices; and other organizations as allowed on a case-by-case
basis to provide assistance in the recruitment and placement of DBE companies.
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(b) If the Department determines that the apparent successful bidder has made a good faith
effort to secure the work commitment of DBE companies to meet the contract goal, the
Department will award the contract provided that it is otherwise eligible for award. If the
Department determines that the bidder has failed to meet the requirements of this
Special Provision or that a good faith effort has not been made, the Department will
notify the responsible company official designated in the Utilization Plan that the bid is
not responsive. The notification shall include a statement of reasons for the
determination.

(c) The bidder may request administrative reconsideration of a determination adverse to the
bidder within the five working days after the receipt of the notification date of the
determination by delivering the request to the Department of Transportation, Bureau of
Small Business Enterprises, Contract Compliance Section, 2300 South Dirksen
Parkway, Room 319, Springfield, lllinois 62764 (Telefax: (217) 785-1524). Deposit of
the request in the United States mail on or before the fifth business day shall not be
deemed delivery. The determination shall become final if a request is not made and
delivered. A request may provide additional written documentation or argument
concerning the issues raised in the determination statement of reasons, provided the
documentation and arguments address efforts made prior to submitting the bid. The
request will be forwarded to the Department’s Reconsideration Officer. The
Reconsideration Officer will extend an opportunity to the bidder to meet in person in
order to consider all issues of documentation and whether the bidder made a good faith
effort to meet the goal. After the review by the Reconsideration Officer, the bidder will
be sent a written decision within ten working days after receipt of the request for
consideration, explaining the basis for finding that the bidder did or did not meet the goal
or make adequate good faith efforts to do so. A final decision by the Reconsideration
Officer that a good faith effort was made shall approve the Utilization Plan submitted by
the bidder and shall clear the contract for award. A final decision that a good faith effort
was not made shall render the bid not responsive.

CALCULATING DBE PARTICIPATION. The Utilization Plan values represent work anticipated
to be performed and paid for upon satisfactory completion. The Department is only able to
count toward the achievement of the overall goal and the contract goal the value of payments
made for the work actually performed by DBE companies. In addition, a DBE must perform a
commercially useful function on the contract to be counted. A commercially useful function is
generally performed when the DBE is responsible for the work and is carrying out its
responsibilities by actually performing, managing, and supervising the work involved. The
Department and Contractor are governed by the provisions of 49 CFR Part 26.55(c) on
questions of commercially useful functions as it affects the work. Specific counting guidelines
are provided in 49 CFR Part 26.55, the provisions of which govern over the summary contained
herein.

(a) DBE as the Contractor: 100 percent goal credit for that portion of the work performed by
the DBE’s own forces, including the cost of materials and supplies. Work that a DBE
subcontracts to a non-DBE does not count toward the DBE goals.

(b) DBE as a joint venture Contractor: 100 percent goal credit for that portion of the total

dollar value of the contract equal to the distinct, clearly defined portion of the work
performed by the DBE’s own forces.
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(c) DBE as a subcontractor: 100 percent goal credit for the work of the subcontract
performed by the DBE’s own forces, including the cost of materials and supplies,
excluding the purchase of materials and supplies or the lease of equipment by the DBE
subcontractor from the prime Contractor or its affiliates. Work that a DBE subcontractor
in turn subcontracts to a non-DBE does not count toward the DBE goal.

(d) DBE as a trucker: 100 percent goal credit for trucking participation provided the DBE is
responsible for the management and supervision of the entire trucking operation for
which it is responsible. At least one truck owned, operated, licensed, and insured by the
DBE must be used on the contract. Credit will be given for the following:

(1) The DBE may lease trucks from another DBE firm, including an owner-operator who
is certified as a DBE. The DBE who leases trucks from another DBE receives credit
for the total value of the transportation services the lessee DBE provides on the
contract.

(2) The DBE may also lease trucks from a non-DBE firm, including from an owner-
operator. The DBE who leases trucks from a non-DBE is entitled to credit only for
the fee or commission is receives as a result of the lease arrangement.

(e) DBE as a material supplier:

(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE
regular dealer.

(2) 100 percent goal credit for the cost of materials of supplies obtained from a DBE
manufacturer.

(3) 100 percent credit for the value of reasonable fees and commissions for the
procurement of materials and supplies if not a regular dealer or manufacturer.

CONTRACT COMPLIANCE. Compliance with this Special Provision is an essential part of the
contract. The Department is prohibited by federal regulations from crediting the participation of
a DBE included in the Utilization Plan toward either the contract goal or the Department’s overall
goal until the amount to be applied toward the goals has been paid to the DBE. The following
administrative procedures and remedies govern the compliance by the Contractor with the
contractual obligations established by the Utilization Plan. After approval of the Utilization Plan
and award of the contract, the Utilization Plan and individual DBE Participation Statements
become part of the contract. If the Contractor did not succeed in obtaining enough DBE
participation to achieve the advertised contract goal, and the Utilization Plan was approved and
contract awarded based upon a determination of good faith, the total dollar value of DBE work
calculated in the approved Utilization Plan as a percentage of the awarded contract value shall
become the amended contract goal. All work indicated for performance by an approved DBE
shall be performed, managed, and supervised by the DBE executing the Participation
Statement.
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(a) NO AMENDMENT. No amendment to the Utilization Plan may be made without prior
written approval from the Department’'s Bureau of Small Business Enterprises. All
requests for amendment to the Utilization Plan shall be submitted to the Department of
Transportation, Bureau of Small Business Enterprises, Contract Compliance Section,
2300 South Dirksen Parkway, Room 319, Springfield, lllinois 62764. Telephone number
(217) 785-4611. Telefax number (217) 785-1524.

(b) CHANGES TO WORK. Any deviation from the DBE condition-of-award or contract
plans, specifications, or special provisions must be approved, in writing, by the
Department as provided elsewhere in the Contract. The Contractor shall notify affected
DBEs in writing of any changes in the scope of work which result in a reduction in the
dollar amount condition-of-award to the contract. Where the revision includes work
committed to a new DBE subcontractor, not previously involved in the project, then a
Request for Approval of Subcontractor, Department form BC 260A, must be signed and
submitted. If the commitment of work is in the form of additional tasks assigned to an
existing subcontract, than a new Request for Approval of Subcontractor shall not be
required. However, the Contractor must document efforts to assure that the existing
DBE subcontractor is capable of performing the additional work and has agreed in
writing to the change.

(c) SUBCONTRACT. The Contractor must provide DBE subcontracts to IDOT upon
request. Subcontractors shall ensure that all lower tier subcontracts or agreements with
DBEs to supply labor or materials be performed in accordance with this Special
Provision.

(d) ALTERNATIVE WORK METHODS. In addition to the above requirements for reductions
in the condition of award, additional requirements apply to the two cases of Contractor-
initiated work substitution proposals. Where the contract allows alternate work methods
which serve to delete or create underruns in condition of award DBE work, and the
Contractor selects that alternate method or, where the Contractor proposes a substitute
work method or material that serves to diminish or delete work committed to a DBE and
replace it with other work, then the Contractor must demonstrate one of the following:

(1) That the replacement work will be performed by the same DBE (as long as the DBE
is certified in the respective item of work) in a modification of the condition of award;
or

(2) That the DBE is aware that its work will be deleted or will experience underruns and
has agreed in writing to the change. If this occurs, the Contractor shall substitute
other work of equivalent value to a certified DBE or provide documentation of good
faith efforts to do so; or

(3) That the DBE is not capable of performing the replacement work or has declined to
perform the work at a reasonable competitive price. If this occurs, the Contractor
shall substitute other work of equivalent value to a certified DBE or provide
documentation of good faith efforts to do so.
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(e) TERMINATION AND REPLACEMENT PROCEDURES. The Contractor shall not
terminate or replace a DBE listed on the approved Utilization Plan, or perform with other
forces work designated for a listed DBE except as provided in this Special Provision.
The Contractor shall utilize the specific DBEs listed to perform the work and supply the
materials for which each is listed unless the Contractor obtains the Department’s written
consent as provided in subsection (a). Unless Department consent is provided for
termination of a DBE subcontractor, the Contractor shall not be entitled to any payment
for work or material unless it is performed or supplied by the DBE listed in the Utilization
Plan.

As stated above, the Contractor shall not terminate or replace a DBE subcontractor
listed in the approved Utilization Plan without prior written consent. This includes, but is
not limited to, instances in which the Contractor seeks to perform work originally
designated for a DBE subcontractor with its own forces or those of an affiliate, a non-
DBE firm, or with another DBE firm. Written consent will be granted only if the Bureau of
Small Business Enterprises agrees, for reasons stated in its concurrence document, that
the Contractor has good cause to terminate or replace the DBE firm. Before transmitting
to the Bureau of Small Business Enterprises any request to terminate and/or substitute a
DBE subcontractor, the Contractor shall give notice in writing to the DBE subcontractor,
with a copy to the Bureau, of its intent to request to terminate and/or substitute, and the
reason for the request. The Contractor shall give the DBE five days to respond to the
Contractor’s notice. The DBE so notified shall advise the Bureau and the Contractor of
the reasons, if any, why it objects to the proposed termination of its subcontract and why
the Bureau should not approve the Contractor’s action. If required in a particular case
as a matter of public necessity, the Bureau may provide a response period shorter than
five days.

For purposes of this paragraph, good cause includes the following circumstances:
(1) The listed DBE subcontractor fails or refuses to execute a written contract;

(2) The listed DBE subcontractor fails or refuses to perform the work of its subcontract in
a way consistent with normal industry standards. Provided, however, that good
cause does not exist if the failure or refusal of the DBE subcontractor to perform its
work on the subcontract results from the bad faith or discriminatory action of the
prime contractor;

(3) The listed DBE subcontractor fails or refuses to meet the prime Contractor’s
reasonable, nondiscriminatory bond requirements;

(4) The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit
unworthiness;

(5) The listed DBE subcontractor is ineligible to work on public works projects because
of suspension and debarment proceedings pursuant 2 CFR Parts 180, 215 and
1,200 or applicable state law.

(6) You have determined that the listed DBE subcontractor is not a responsible
contractor;
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(7) The listed DBE subcontractor voluntarily withdraws from the projects and provides to
you written notice of its withdrawal,

(8) The listed DBE is ineligible to receive DBE credit for the type of work required;

(9) A DBE owner dies or becomes disabled with the result that the listed DBE contractor
is unable to complete its work on the contract;

(10) Other documented good cause that compels the termination of the DBE
subcontractor. Provided, that good cause does not exist if the prime Contractor
seeks to terminate a DBE it relied upon to obtain the contract so that the prime
Contractor can self-perform the work for which the DBE contractor was engaged or
so that the prime Contractor can substitute another DBE or non-DBE contractor after
contract award.

When a DBE is terminated, or fails to complete its work on the Contract for any
reason the Contractor shall make a good faith effort to find another DBE to substitute
for the original DBE to perform at least the same amount of work under the contract
as the terminated DBE to the extent needed to meet the established Contract goal.
The good faith efforts shall be documented by the Contractor. If the Department
requests documentation under this provision, the Contractor shall submit the
documentation within seven days, which may be extended for an additional seven
days if necessary at the request of the Contractor. The Department shall provide a
written determination to the Contractor stating whether or not good faith efforts have
been demonstrated.

PAYMENT RECORDS. The Contractor shall maintain a record of payments for work
performed to the DBE participants. The records shall be made available to the
Department for inspection upon request. After the performance of the final item of work
or delivery of material by a DBE and final payment therefore to the DBE by the
Contractor, but not later than thirty calendar days after payment has been made by the
Department to the Contractor for such work or material, the Contractor shall submit a
DBE Payment Agreement on Department form SBE 2115 to the Regional Engineer. If
full and final payment has not been made to the DBE, the DBE Payment Agreement
shall indicate whether a disagreement as to the payment required exists between the
Contractor and the DBE or if the Contractor believes that the work has not been
satisfactorily completed. If the Contractor does not have the full amount of work
indicated in the Utilization Plan performed by the DBE companies indicated in the
Utilization Plan and after good faith efforts are reviewed, the Department may deduct
from contract payments to the Contractor the amount of the goal not achieved as
liquidated and ascertained damages. The Contractor may request an administrative
reconsideration of any amount deducted as damages pursuant to subsection (h) of this
part.

ENFORCEMENT. The Department reserves the right to withhold payment to the
Contractor to enforce the provisions of this Special Provision. Final payment shall not be
made on the contract until such time as the Contractor submits sufficient documentation
demonstrating achievement of the goal in accordance with this Special Provision or after
liquidated damages have been determined and collected.
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(h) RECONSIDERATION. Notwithstanding any other provision of the contract, including but
not limited to Article 109.09 of the Standard Specifications, the Contractor my request
administrative reconsideration of a decision to deduct the amount of the goal not
achieved as liquidated damages. A request to reconsider shall be delivered to the
Contract Compliance Section and shall be handled and considered in the same manner
as set forth in paragraph (c) of “Good Faith Effort Procedures” of this Special Provision,
except a final decision that a good faith effort was not made during contract performance
to achieve the goal agreed to in the Utilization Plan shall be the final administrative
decision of the Department.

EQUAL EMPLOYMENT OPPORTUNITY (BDE)
Effective: April 1, 2015

FEDERAL AID CONTRACTS. Revise the following section of Check Sheet #1 of the Recurring
Special Provisions to read:

"EQUAL EMPLOYMENT OPPORTUNITY

In the event of the Contractor's noncompliance with the provisions of this Equal Employment
Opportunity Clause, the lllinois Human Rights Act, or the lllinois Department of Human Rights
Rules and Regulations, the Contractor may be declared ineligible for future contracts or
subcontracts with the State of lllinois or any of its political sub-divisions or municipal
corporations, and the contract may be cancelled or voided in whole or in part, and such other
sanctions or penalties may be imposed or remedies invoked as provided by statute or
regulation.

During the performance of this Contract, the Contractor agrees as follows:

(1) That it will not discriminate against any employee or applicant for employment because
of race, color, religion, sex, sexual orientation, marital status, order of protection status,
national origin or ancestry, citizenship status, age, physical or mental disability unrelated
to ability, military status, or an unfavorable discharge from military service; and further
that it will examine all job classifications to determine if minority persons or women are
underutilized and will take appropriate affirmative action to rectify any such
underutilization.

(2) That, if it hires additional employees in order to perform this contract or any portion
hereof, it will determine the availability (according to the lllinois Department of Human
Rights Rules and Regulations) of minorities and women in the area(s) from which it may
reasonably recruit and it will hire for each job classification for which employees are
hired in such a way that minorities and women are not underutilized.

(3) That, in all solicitations or advertisements for employees placed by it or on its behalf, it
will state that all applicants will be afforded equal opportunity without discrimination
because of race, color, religion, sex, sexual orientation, marital status, order of
protection status, national origin or ancestry, citizenship status, age, physical or mental
disability unrelated to ability, military status or an unfavorable discharge from military
service.
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(4) That it will send to each labor organization or representative of workers with which it has
or is bound by a collective bargaining or other agreement or understanding, a notice
advising such labor organization or representative of the Contractor's obligations under
the lllinois Human Rights Act and the lllinois Department of Human Rights Rules and
Regulations. If any labor organization or representative fails or refuses to cooperate with
the Contractor in its efforts to comply with such Act and Rules and Regulations, the
Contractor will promptly so notify the lllinois Department of Human Rights and IDOT and
will recruit employees from other sources when necessary to fulfill its obligations
thereunder.

(5) That it will submit reports as required by the lllinois Department of Human Rights Rules
and Regulations, furnish all relevant information as may from time to time be requested
by the lllinois Department of Human Rights or IDOT, and in all respects comply with the
lllinois Human Rights Act and the lllinois Department of Human Rights Rules and
Regulations.

(6) That it will permit access to all relevant books, records, accounts, and work sites by
personnel of IDOT and the lllinois Department of Human Rights for purposes of
investigation to ascertain compliance with the lllinois Human Rights Act and the lllinois
Department of Human Rights Rules and Regulations.

(7) That it will include verbatim or by reference the provisions of this clause in every
subcontract it awards under which any portion of the contract obligations are undertaken
or assumed, so that the provisions will be binding upon the subcontractor. In the same
manner as with other provisions of this contract, the Contractor will be liable for
compliance with applicable provisions of this clause by subcontractors; and further it will
promptly notify IDOT and the lllinois Department of Human Rights in the event any
subcontractor fails or refuses to comply with these provisions. In addition, the
Contractor will not utilize any subcontractor declared by the lllinois Human Rights
Commission to be ineligible for contracts or subcontracts with the State of lllinois or any
of its political subdivisions or municipal corporations."

STATE CONTRACTS. Revise Section Il of Check Sheet #5 of the Recurring Special Provisions
to read:

‘Il. EQUAL EMPLOYMENT OPPORTUNITY

In the event of the Contractor's noncompliance with the provisions of this Equal Employment
Opportunity Clause, the lllinois Human Rights Act or the lllinois Department of Human Rights
Rules and Regulations, the Contractor may be declared ineligible for future contracts or
subcontracts with the State of lllinois or any of its political sub-divisions or municipal
corporations, and the contract may be cancelled or voided in whole or in part, and such other
sanctions or penalties may be imposed or remedies invoked as provided by statute or
regulation.
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During the performance of this Contract, the Contractor agrees as follows:

1.

That it will not discriminate against any employee or applicant for employment because
of race, color, religion, sex, sexual orientation, marital status, order of protection status,
national origin or ancestry, citizenship status, age, physical or mental disability unrelated
to ability, military status, or an unfavorable discharge from military service; and further
that it will examine all job classifications to determine if minority persons or women are
underutilized and will take appropriate affirmative action to rectify any such
underutilization.

That, if it hires additional employees in order to perform this contract or any portion
hereof, it will determine the availability (according to the lllinois Department of Human
Rights Rules and Regulations) of minorities and women in the area(s) from which it may
reasonably recruit and it will hire for each job classification for which employees are
hired in such a way that minorities and women are not underutilized.

That, in all solicitations or advertisements for employees placed by it or on its behalf, it
will state that all applicants will be afforded equal opportunity without discrimination
because of race, color, religion, sex, sexual orientation, marital status, order of
protection status, national origin or ancestry, citizenship status, age, physical or mental
disability unrelated to ability, military status, or an unfavorable discharge from military
service.

That it will send to each labor organization or representative of workers with which it has
or is bound by a collective bargaining or other agreement or understanding, a notice
advising such labor organization or representative of the Contractor's obligations under
the lllinois Human Rights Act and the lllinois Department of Human Rights Rules and
Regulations. If any labor organization or representative fails or refuses to cooperate with
the Contractor in its efforts to comply with such Act and Rules and Regulations, the
Contractor will promptly so notify the lllinois Department of Human Rights and IDOT and
will recruit employees from other sources when necessary to fulfill its obligations
thereunder.

That it will submit reports as required by the lllinois Department of Human Rights Rules
and Regulations, furnish all relevant information as may from time to time be requested
by the lllinois Department of Human Rights or IDOT, and in all respects comply with the
lllinois Human Rights Act and the lllinois Department of Human Rights Rules and
Regulations.

That it will permit access to all relevant books, records, accounts and work sites by
personnel of IDOT and the lllinois Department of Human Rights for purposes of
investigation to ascertain compliance with the lllinois Human Rights Act and the lllinois
Department of Human Rights Rules and Regulations.
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7. That it will include verbatim or by reference the provisions of this clause in every
subcontract it awards under which any portion of the contract obligations are undertaken
or assumed, so that the provisions will be binding upon the subcontractor. In the same
manner as with other provisions of this contract, the Contractor will be liable for
compliance with applicable provisions of this clause by subcontractors; and further it will
promptly notify IDOT and the lllinois Department of Human Rights in the event any
subcontractor fails or refuses to comply with these provisions. In addition, the
Contractor will not utilize any subcontractor declared by the lllinois Human Rights
Commission to be ineligible for contracts or subcontracts with the State of lllinois or any
of its political subdivisions or municipal corporations.”

FRICTION AGGREGATE (BDE)
Effective: January 1, 2011 Revised: November 1, 2014

Revise Article 1004.01(a)(4) of the Standard Specifications to read:

“(4) Crushed Stone. Crushed stone shall be the angular fragments resulting from
crushing undisturbed, consolidated deposits of rock by mechanical means. Crushed
stone shall be divided into the following, when specified.

a. Carbonate Crushed Stone. Carbonate crushed stone shall be either dolomite or
limestone. Dolomite shall contain 11.0 percent or more magnesium oxide (MgO).
Limestone shall contain less than 11.0 percent magnesium oxide (MgO).

b. Crystalline Crushed Stone. Crystalline crushed stone shall be either

metamorphic or igneous stone, including but is not limited to, quartzite, granite,
rhyolite and diabase.”

104



FAU Route 3509 (Sheridan Road)
Section (112&112X) RS-6

Revise Article 1004.03(a) of the Standard Specifications to read:

“1004.03 Coarse Aggregate for Hot-Mix Asphalt (HMA).

according to Article 1004.01 and the following.

Cook County
Contract No. 60G48

The aggregate shall be

(a) Description. The coarse aggregate for HMA shall be according to the following table.

Use

Mixture

Aggregates Allowed

Class A

Seal or Cover

Allowed Alone or in Combination *:

Gravel

Crushed Gravel
Carbonate Crushed Stone
Crystalline Crushed Stone
Crushed Sandstone
Crushed Slag (ACBF)
Crushed Steel Slag
Crushed Concrete

HMA
Low ESAL

Stabilized Subbase
or Shoulders

Allowed Alone or in Combination ¥:

Gravel

Crushed Gravel
Carbonate Crushed Stone
Crystalline Crushed Stone
Crushed Sandstone
Crushed Slag (ACBF)
Crushed Steel Slag”
Crushed Concrete

HMA
High ESAL
Low ESAL

Binder
IL-19.0
or IL-19.0L

SMA Binder

Allowed Alone or in Combination ¥

Crushed Gravel

Carbonate Crushed Stone?
Crystalline Crushed Stone
Crushed Sandstone
Crushed Slag (ACBF)
Crushed Concrete®”

HMA
High ESAL
Low ESAL

C Surface and
Leveling Binder
IL-9.5 or IL-9.5L

SMA
Ndesign 50 Surface

Allowed Alone or in Combination *:

Crushed Gravel

Carbonate Crushed Stone?
Crystalline Crushed Stone
Crushed Sandstone
Crushed Slag (ACBF)
Crushed Steel Slag”
Crushed Concrete”
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Use Mixture Aggregates Allowed
HMA D Surface and | Allowed Alone or in Combination *:
High ESAL :_Le:\éeélng Binder Crushed Gravel
' Carbonate  Crushed Stone (other than
Limestone)?
SMA .
: Crystalline Crushed Stone
Ndesign 50
Surface Crushed Sandstone
Crushed Slag (ACBF)
Crushed Steel Slag”
Crushed Concrete”
Other Combinations Allowed:
Up to... With...
25% Limestone Dolomite
50% Limestone Any Mixture D
aggregate other than
Dolomite
75% Limestone Crushed Slag (ACBF)
or Crushed
Sandstone
HMA E Surface Allowed Alone or in Combination ¥:
High ESAL IL-9.5 Crushed Gravel
SMA Crystalline Crushed Stone
Ndesign 80 Crushed Sandstone
Surface Crushed Slag (ACBF)
Crushed Steel Slag
Crushed Concrete”
No Limestone.
Other Combinations Allowed:
Up to... With...
50% Dolomite” Any  Mixture E
aggregate
75% Dolomite? Crushed Sandstone,
Crushed Slag (ACBF),
Crushed Steel Slag, or
Crystalline  Crushed
Stone
75% Crushed Gravel | Crushed Sandstone,
or Crushed Concrete® | Crystalline  Crushed
Stone, Crushed Slag
(ACBF), or Crushed
Steel Slag
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Use Mixture Aggregates Allowed
HMA F Surface Allowed Alone or in Combination °":
High ESAL IL-9.5
Crystalline Crushed Stone
SMA Crushed Sandstone
Ndesign 80 Crushed Slag (ACBF)
Surface Crushed Steel Slag

No Limestone.

Other Combinations Allowed:

Up to...

With...

50% Crushed Gravel,
Crushed Concrete®, or
Dolomite?

Crushed Sandstone,
Crushed Slag (ACBF),
Crushed Steel Slag, or
Crystalline  Crushed
Stone

1/ Crushed steel slag allowed in shoulder surface only.

2/

Carbonate crushed stone shall not be used in SMA Ndesign 80. In SMA Ndesign 50,

carbonate crushed stone shall not be blended with any of the other aggregates allowed
alone in Ndesign 50 SMA binder or Ndesign 50 SMA surface.

3/
4/
5/

by volume.”

Crushed concrete will not be permitted in SMA mixes.
Crushed steel slag shall not be used as leveling binder.
When combinations of aggregates are used, the blend percent measurements shall be

HOT MIX ASPHALT - PRIME COAT (BDE)

Effective: November 1, 2014

Revise Note 1 of Article 406.02 of the Standard Specifications to read:

“Note 1. The bituminous material used for prime coat shall be one of the types listed in

the following table.

When emulsified asphalts are used, any dilution with water shall be performed by the
emulsion producer. The emulsified asphalt shall be thoroughly agitated within 24 hours
of application and show no separation of water and emulsion.

Application Bituminous Material Types

Prime Coat on Brick, Concrete, or SS-1, SS-1h, SS-1hP, SS-1vh, RS-1,

HMA Bases RS-2, CSS-1, CSS-1h, CSS-1hp, CRS-1,
CRS-2, HFE-90, RC-70

Prime Coat on Aggregate Bases MC-30, PEP”

Add the following to Article 406.03 of the Standard Specifications.

“(i) Vacuum Sweeper
(j) Spray Paver
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Revise Article 406.05(b) of the Standard Specifications to read:

“(b) Prime Coat. The bituminous material shall be prepared according to Article 403.05 and
applied according to Article 403.10. The use of RC-70 shall be limited to air
temperatures less than 60 °F (15 °C).

(1) Brick, Concrete or HMA Bases. The base shall be cleaned of all dust, debris and
any substance that will prevent the prime coat from adhering to the base. Cleaning
shall be accomplished by sweeping to remove all large particles and air blasting to
remove dust. As an alternative to air blasting, a vacuum sweeper may be used to
accomplish the dust removal. The base shall be free of standing water at the time of
application. The prime coat shall be applied uniformly and at a rate that will provide
a residual asphalt rate on the prepared surface as specified in the following table.

Type of Surface to be Primed Residual Asphalt Rate
Ib/sq ft (kg/sq m)

Milled HMA, Aged Non-Milled HMA, Milled Concrete, Non- 0.05 (0.244)

Milled Concrete & Tined Concrete

Fog Coat between HMA Lifts, IL-4.75 & Brick 0.025 (0.122)

The bituminous material for the prime coat shall be placed one lane at a time. If a
spray paver is not used, the primed lane shall remain closed until the prime coat is
fully cured and does not pickup under traffic. When placing prime coat through an
intersection where it is not possible to keep the lane closed, the prime coat may be
covered immediately following its application with fine aggregate mechanically
spread at a uniform rate of 2 to 4 Ib/sq yd (1 to 2 kg/sq m).

(2) Aggregate Bases. The prime coat shall be applied uniformly and at a rate that will
provide a residual asphalt rate on the prepared surface of 0.25Ib/sqft £ 0.01
(1.21 kg/sq m £0.05).

The prime coat shall be permitted to cure until the penetration has been approved by
the Engineer, but at no time shall the curing period be less than 24 hours for MC-30
or four hours for PEP. Pools of prime occurring in the depressions shall be broomed
or squeegeed over the surrounding surface the same day the prime coat is applied.

The base shall be primed 1/2 width at a time. The prime coat on the second
half/width shall not be applied until the prime coat on the first half/width has cured so
that it will not pickup under traffic.

The residual asphalt rate will be verified a minimum of once per type of surface to be
primed as specified herein for which at least 2000 tons (1800 metric tons) of HMA will be
placed. The test will be according to the “Determination of Residual Asphalt in Prime
and Tack Coat Materials” test procedure.

Prime coat shall be fully cured prior to placement of HMA to prevent pickup by haul

trucks or paving equipment. If pickup occurs, paving shall cease in order to provide
additional cure time, and all areas where the pickup occurred shall be repaired.
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If after five days, loss of prime coat is evident prior to covering with HMA, additional

prime coat shall be placed as determined by the Engineer at no additional cost to the
Department.”

Revise the last sentence of the first paragraph of Article 406.13(b) of the Standard
Specifications to read:

“Water added to emulsified asphalt, as allowed in Article 406.02, will not be included in
the quantities measured for payment.”

Revise the second paragraph of Article 406.13(b) of the Standard Specifications to read:
“Aggregate for covering prime coat will not be measured for payment.”
Revise the first paragraph of Article 406.14 of the Standard Specifications to read:
“406.14 Basis of Payment. Prime Coat will be paid for at the contract unit price per pound
(kilogram) of residual asphalt applied for BITUMINOUS MATERIALS (PRIME COAT), or
POLYMERIZED BITUMINOUS MATERIALS (PRIME COAT).”
Revise Article 407.02 of the Standard Specifications to read:

“407.02 Materials. Materials shall be according to Article 406.02, except as follows.

ltem Article/Section
(a) Packaged Rapid Hardening Mortar or CONCrete .........ccccooeiiiiiiiieiiieiiieiecceccee e, 1018”

Revise Article 407.06(b) of the Standard Specifications to read:

“(b) A bituminous prime coat shall be applied between each lift of HMA according to
Article 406.05(b).”

Delete the second paragraph of Article 407.12 of the Standard Specifications.
Revise the first paragraph of Article 408.04 of the Standard Specifications to read:

“408.04 Method of Measurement. Bituminous priming material will be measured for
payment according to Article 406.13.”

Revise the first paragraph of Article 408.05 of the Standard Specifications to read:
“408.05 Basis of Payment. This work will be paid for at the contract unit price per pound
(kilogram) of residual asphalt applied for BITUMINOUS MATERIALS (PRIME COAT) or

POLYMERIZED BITUMINOUS MATERIALS (PRIME COAT) and at the contract unit price
per ton (metric ton) for INCIDENTAL HOT-MIX ASPHALT SURFACING.”

109



FAU Route 3509 (Sheridan Road)
Section (112&112X) RS-6

Cook County

Contract No. 60G48

Revise Article 1032.02 of the Standard Specifications to read:

“1032.02 Measurement. Asphalt binders, emulsified asphalts, rapid curing liquid asphalt,
medium curing liquid asphalts, slow curing liquid asphalts, asphalt fillers, and road oils will be
measured by weight.”

A weight ticket for each truck load shall be furnished to the inspector. The truck shall be
weighed at a location approved by the Engineer. The ticket shall show the weight of the empty
truck (the truck being weighed each time before it is loaded), the weight of the loaded truck, and
the net weight of the bituminous material.

When an emulsion or cutback is used for prime coat, the percentage of asphalt residue of
the actual certified product shall be shown on the producer’s bill of lading or attached certificate
of analysis. If the producer adds extra water to an emulsion at the request of the purchaser, the
amount of water shall also be shown on the bill of lading.

Payment will not be made for bituminous materials in excess of 105 percent of the amount
specified by the Engineer.”

Add the following to the table in Article 1032.04 of the Standard Specifications.

“SS-1vh 160-180 70-80

RS-1, CRS-1 75-130 25-65"

Add the following to Article 1032.06 of the Standard Specifications.

“(g9) Non Tracking Emulsified Asphalt SS-1vh shall be according to the following.

Requirements for SS-1vh

Test SPEC AASHTO Test Method
Saybolt Viscosity @ 25C, SFS 20-200 T72
Storage Stability, 24hr., % 1 max. T59
Residue by Evaporation, % 50 min. T59
Sieve Test, % 0.3 max. T59
Tests on Residue from Evaporation
Penetration @25°C, 100g., 5 sec., dmm 20 max. T49
Softening Point, °C 65 min. T53
Solubility, % 97.5 min. T44
Orig. DSR @ 82°C, kPa 1.00 min. T 315"
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Revise the last table in Article 1032.06(f)(2)d. of the Standard Specifications to read:

“Grade Use
SS-1, SS-1h, RS-1, RS-2, CSS-1, CRS-1, Prime or fog seal
CRS-2, CSS-1h, HFE-90, SS-1hP, CSS-1hP,
SS-1vh
PEP Bituminous surface treatment prime
RS-2, HFE-90, HFE-150, HFE- 300, CRSP,| Bituminous surface treatment
HFP, CRS-2, HFRS-2
CSS-1h Latex Modified Microsurfacing”

Add the following to Article 1101 of the Standard Specifications.

“1101.19 Vacuum Sweeper. The vacuum sweeper shall have a minimum sweeping path of
52 in. (1.3 m) and a minimum blower rating of 20,000 cu ft per minute (566 cu m per minute).”

Add the following to Article 1102 of the Standard Specifications:

“1102.06 Spray Paver. The spreading and finishing machine shall be capable of spraying a
rapid setting emulsion tack coat, paving a layer of HMA, and providing a smooth HMA mat in
one pass. The HMA shall be spread over the tack coat in less than five seconds after the
application of the tack coat during normal paving speeds. No wheel or other part of the paving
machine shall come into contact with the tack coat before the HMA is applied. In addition to
meeting the requirements of Article 1102.03, the spray paver shall also meet the requirements
of Article 1102.05 for the tank, heating system, pump, thermometer, tachometer or
synchronizer, and calibration. The spray bar shall be equipped with properly sized and spaced
nozzles to apply a uniform application of tack coat at the specified rate for the full width of the
mat being placed.”
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LRFD STORM SEWER BURIAL TABLES (BDE)
Effective: November 1, 2013 Revised: April 1,
2015

Revise Article 550.02 of the Standard Specifications to read as follows:

“Item Article Section
(2) Clay SEWET PIPE ...t 1040.02
(b) Extra Strength Clay Pipe ........ooooiiiiiiii e 1040.02
(c) Concrete Sewer, Storm Drain, and Culvert Pipe .......cccooooiiiiiiiiiieeeeeeeee e, 1042
(d) Reinforced Concrete Culvert, Storm Drain, and Sewer Pipe ........cccccccviiiiiiiiinnnnnne. 1042
(e) Reinforced Concrete Elliptical Culvert, Storm Drain, and Sewer Pipe (Note 1) ......... 1042
(f) Reinforced Concrete Arch Culvert, Storm Drain, and Sewer Pipe (Note 1) ............... 1042
(g) Polyvinyl Chloride (PVC) PIPE ..., 1040.03
(h) Corrugated Polyvinyl Chloride (PVC) Pipe with a Smooth Interior ....................... 1040.03
(i) Corrugated Polypropylene (CPP) Pipe with Smooth Interior ............cccoooiiiiieennn. 1040.08
(j) Rubber Gaskets and Preformed Flexible Joint Sealants for Concrete Pipe ............... 1056
(K) Mastic Joint Sealer fOr PIPE ..........uuuuiuccc e 1055
() External Sealing Band ...........uuuuue e 1057
(m)Fine Aggregate (NOE 2) ........oeiiiiiiiiii e 1003.04
(n) Coarse Aggregate (NOLE 3) ... 1004.05
(o) Reinforcement Bars and Welded Wire Fabric .......cccccooiiiiiioiiiiiiiiiiiei e, 1006.10
(p) Handling HOIE PIUGS ...ttt 1042.16
(q) Polyethylene (PE) Pipe with a Smooth Interior ..........cccccoiiiii, 1040.04
(r) Corrugated Polyethylene (PE) Pipe with a Smooth Interior ......................ooooe. 1040.04

Note 1. The class of elliptical and arch pipe used for various storm sewer sizes and
heights of fill shall conform to the requirements for circular pipe.

Note 2. The fine aggregate shall be moist.

Note 3. The coarse aggregate shall be wet.”
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Revise the table for permitted materials in Article 550.03 of the Standard Specifications as
follows:

“Class Materials
A [Rigid Pipes:
Clay Sewer Pipe
Extra Strength Clay Pipe
Concrete Sewer, Storm Drain, and Culvert Pipe
Reinforced Concrete Culvert, Storm Drain, and Sewer Pipe
Reinforced Concrete Elliptical Culvert, Storm Drain, and Sewer Pipe
Reinforced Concrete Arch Culvert, Storm Drain, and Sewer Pipe
B |Rigid Pipes:
Clay Sewer Pipe
Extra Strength Clay Pipe
Concrete Sewer, Storm Drain, and Culvert Pipe
Reinforced Concrete Culvert, Storm Drain, and Sewer Pipe
Reinforced Concrete Elliptical Culvert, Storm Drain, and Sewer Pipe
Reinforced Concrete Arch Culvert, Storm Drain, and Sewer Pipe
Flexible Pipes:
Polyvinyl Chloride (PVC) Pipe
Corrugated Polyvinyl Chloride Pipe (PVC) with a Smooth Interior
Polyethylene (PE) Pipe with a Smooth Interior
Corrugated Polyethylene (PE) Pipe with a Smooth Interior
Corrugated Polypropylene (CPP) Pipe with a Smooth Interior”

Replace the storm sewers tables in Article 550.03 of the Standard Specifications with the
following:
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STORM SEWERS
KIND OF MATERIAL PERMITTED AND STRENGTH REQUIRED
FOR A GIVEN PIPE DIAMETERS AND FILL HEIGHTS OVER THE TOP OF THE PIPE
Type 1 Type 2
Nominal Fill Height: 3' and less Fill Height: Greater than 3'
Diameter With 1" minimum cover not exceeding 10'

n.

RCCP | CSP | ESCP | PVC | CPVC | PE | CPE | CPP | RCCP | CSP | ESCP | PVC | CPVC | PE | CPE | CPP
10 NA 3 X X X X X NA NA 1 X X X X X NA
12 v NA X X X X X X I 1 X X X X X X
15 v NA NA X X NA X X I 1 *X X X NA X X
18 v NA NA X X X X X 1l 2 X X X X X X
21 1T NA NA X X NA NA NA I 2 X X X NA NA NA
24 Il NA NA X X X X X Il 2 X X X X X X
27 i NA NA NA NA NA NA NA 1l 3 X NA NA NA NA NA
30 v NA NA X X X X X I 3 X X X X X X
33 Il NA NA NA NA NA NA NA Il NA X NA NA NA NA NA
36 ] NA NA X X X X X Il NA X X X X X X
42 [ NA X X NA X X NA I NA X X NA X NA NA
48 I NA X X NA X X X Il NA X X NA X NA NA
54 [ NA NA NA NA NA NA NA I NA NA NA NA NA NA NA
60 [ NA NA NA NA NA NA X I NA NA NA NA NA NA X
66 I NA NA NA NA NA NA NA Il NA NA NA NA NA NA NA
72 [ NA NA NA NA NA NA NA T NA NA NA NA NA NA NA
78 [ NA NA NA NA NA NA NA I NA NA NA NA NA NA NA
84 I NA NA NA NA NA NA NA Il NA NA NA NA NA NA NA
90 [ NA NA NA NA NA NA NA T NA NA NA NA NA NA NA
96 [ NA NA NA NA NA NA NA 1T NA NA NA NA NA NA NA
102 [ NA NA NA NA NA NA NA I NA NA NA NA NA NA NA
108 [ NA NA NA NA NA NA NA 1T NA NA NA NA NA NA NA

RCCP Reinforced Concrete Culvert, Storm Drain, and Sewer Pipe
P Concrete Sewer, Storm drain, and Culvert Pipe

CSs

PVC

CP

ESCP

PE
CP
CP
X

NA

VC

Polyvinyl Chloride Pipe
Corrugated Polyvinyl Chloride Pipe
Extra Strength Clay Pipe

Polyethylene Pipe with a Smooth Interior
E Corrugated Polyethylene Pipe with a Smooth Interior
P Corrugated Polypropylene pipe with a Smooth Interior

This material may be used for the given pipe diameter and fill height.

This material is Not Acceptable for the given pipe diameter and fill height.

May also use Standard Strength Clay Pipe
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FAU Route 3509 (Sheridan Road)
Section (112&112X) RS-6

Cook County
Contract No. 60G48
STORM SEWERS (Metric)
KIND OF MATERIAL PERMITTED AND STRENGTH REQUIRED
FOR A GIVEN PIPE DIAMETERS AND FILL HEIGHTS OVER THE TOP OF THE PIPE
Type 1 Type 2
Nominal Fill Height: 1 m and less Fill Height: Greater than 1 m
Diameter With 300 mm minimum cover not exceeding 3 m
in.

RCCP CSP ESCP PvC | CPVC PE CPE CPP RCCP CSP ESCP PVvC CPVC PE CPE CPP
250 NA 3 X X X X X NA NA 1 *X X X X X NA
300 \Y% NA X X X X X X 1] 1 *X X X X X X
375 \Y% NA NA X X NA X X 1] 1 *X X X NA X X
450 \Y% NA NA X X X X X 1] 2 X X X X X X
525 1] NA NA X X NA NA NA 1] 2 X X X NA NA NA
600 Il NA NA X X X X X 1l 2 X X X X X X
675 1] NA NA NA NA NA NA NA 1] 3 X NA NA NA NA NA
750 \Y% NA NA X X X X X 1] 3 X X X X X X
825 1} NA NA NA NA NA NA NA Il NA X NA NA NA NA NA
900 1] NA NA X X X X X 1] NA X X X X X X
1050 Il NA X X NA X X NA 1] NA X X NA X NA NA
1200 Il NA X X NA X X X Il NA X X NA X NA NA
1350 Il NA NA NA NA NA NA NA 1] NA NA NA NA NA NA NA
1500 Il NA NA NA NA NA NA X 1] NA NA NA NA NA NA X
1650 Il NA NA NA NA NA NA NA Il NA NA NA NA NA NA NA
1800 Il NA NA NA NA NA NA NA 1] NA NA NA NA NA NA NA
1950 Il NA NA NA NA NA NA NA 1] NA NA NA NA NA NA NA
2100 Il NA NA NA NA NA NA NA Il NA NA NA NA NA NA NA
2250 Il NA NA NA NA NA NA NA 1] NA NA NA NA NA NA NA
2400 Il NA NA NA NA NA NA NA 1l NA NA NA NA NA NA NA
2550 Il NA NA NA NA NA NA NA 1] NA NA NA NA NA NA NA
2700 Il NA NA NA NA NA NA NA 11] NA NA NA NA NA NA NA

RCCP Reinforced Concrete Culvert, Storm Drain, and Sewer Pipe
P Concrete Sewer, Storm drain, and Culvert Pipe

CSs

PVC

CP

ESCP

PE
CP
CP
X

NA

VC

Polyvinyl Chloride Pipe
Corrugated Polyvinyl Chloride Pipe
Extra Strength Clay Pipe

Polyethylene Pipe with a Smooth Interior
E Corrugated Polyethylene Pipe with a Smooth Interior
P Corrugated Polypropylene pipe with a Smooth Interior

This material may be used for the given pipe diameter and fill height.

This material is Not Acceptable for the given pipe diameter and fill height.

May also use Standard Strength Clay Pipe
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FAU Route 3509 (Sheridan Road)
Section (112&112X) RS-6

Cook County
Contract No. 60G48

STORM SEWERS
KIND OF MATERIAL PERMITTED AND STRENGTH REQUIRED
FOR A GIVEN PIPE DIAMETERS AND FILL HEIGHTS OVER THE TOP OF THE PIPE
Type 3 Type 4
Nominal Fill Height: Greater than 10" Fill Height: Greater than 15'
Diameter not exceeding 15' not exceeding 20'
in.
RCCP CSP ESCP | PVC | CPVC PE CPE | CPP | RCCP CSP ESCP PVC CPVC PE CPP

10 NA 2 X X X X X NA NA 3 X X X X NA
12 I 2 X X X X NA X v NA NA X X X NA
15 I 3 X X X NA NA X v NA NA X X NA X
18 I NA X X X X NA X \% NA NA X X X NA
21 I NA NA X X NA NA NA v NA NA X X NA NA
24 I NA NA X X X NA NA v NA NA X X X NA
27 I NA NA NA NA NA NA NA v NA NA NA NA NA NA
30 I NA NA X X X NA X 1Y NA NA X X X NA
33 I NA NA NA NA NA NA NA \Y NA NA NA NA NA NA
36 1l NA NA X X X NA NA v NA NA X X X NA
42 I NA NA X NA X NA NA v NA NA X NA X NA
48 I NA NA X NA X NA NA [\ NA NA X NA X NA
54 I NA NA NA NA NA NA NA v NA NA NA NA NA NA
60 I NA NA NA NA NA NA NA v NA NA NA NA NA NA
66 I NA NA NA NA NA NA NA Y NA NA NA NA NA NA
72 I NA NA NA NA NA NA NA v NA NA NA NA NA NA
78 I NA NA NA NA NA NA NA v NA NA NA NA NA NA
84 I NA NA NA NA NA NA NA Y NA NA NA NA NA NA
90 I NA NA NA NA NA NA NA 1680 NA NA NA NA NA NA
96 I NA NA NA NA NA NA NA 1690 NA NA NA NA NA NA
102 I NA NA NA NA NA NA NA 1700 NA NA NA NA NA NA
108 1360 NA NA NA NA NA NA NA 1710 NA NA NA NA NA NA

RCCP Reinforced Concrete Culvert, Storm Drain, and Sewer Pipe

CSP Concrete Sewer, Storm drain, and Culvert Pipe

PVvC Polyvinyl Chloride Pipe

CPVC Corrugated Polyvinyl Chloride Pipe

ESCP Extra Strength Clay Pipe

PE Polyethylene Pipe with a Smooth Interior

CPE Corrugated Polyethylene Pipe with a Smooth Interior

CPP Corrugated Polypropylene pipe with a Smooth linterior

X This material may be used for the given pipe diameter and fill height.

NA This material is Not Acceptable for the given pipe diameter and fill height.
* May also use Standard Strength Clay Pipe
Note RCCP with a number instead of a Roman numeral shall be furnished according to AASHTO M170 Section 6. This number represents the D-load to produce a 0.01 in

crack.
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FAU Route 3509 (Sheridan Road)
Section (112&112X) RS-6

Cook County
Contract No. 60G48

STORM SEWERS (metric)
KIND OF MATERIAL PERMITTED AND STRENGTH REQUIRED
FOR A GIVEN PIPE DIAMETERS AND FILL HEIGHTS OVER THE TOP OF THE PIPE
Type 3 Type 4
Nominal Fill Height: Greater than 3 m Fill Height: Greater than 4.5 m
Dla:'rr:eter not exceeding 4.5 m not exceeding 6 m
RCCP CSP ESCP PVC CPVC PE CPE CPP | RCCP CSP ESCP | PVC | CPVC PE CPP

250 NA 2 X X X X X NA NA 3 X X X X NA
300 1] 2 X X X X NA X v NA NA X X X NA
375 I 3 X X X NA NA X v NA NA X X NA X
450 1 NA X X X X NA X v NA NA X X X NA
525 1 NA NA X X NA NA NA v NA NA X X NA NA
600 1 NA NA X X X NA NA [\ NA NA X X X NA
675 1 NA NA NA NA NA NA NA v NA NA NA NA NA NA
750 1 NA NA X X X NA X v NA NA X X X NA
825 1] NA NA NA NA NA NA NA v NA NA NA NA NA NA
900 1] NA NA X X X NA NA v NA NA X X X NA
1050 1 NA NA X NA X NA NA v NA NA X NA X NA
1200 I NA NA X NA X NA NA v NA NA X NA X NA
1350 1] NA NA NA NA NA NA NA v NA NA NA NA NA NA
1500 1 NA NA NA NA NA NA NA v NA NA NA NA NA NA
1650 1] NA NA NA NA NA NA NA v NA NA NA NA NA NA
1800 1] NA NA NA NA NA NA NA v NA NA NA NA NA NA
1950 1 NA NA NA NA NA NA NA v NA NA NA NA NA NA
2100 1] NA NA NA NA NA NA NA v NA NA NA NA NA NA
2250 1 NA NA NA NA NA NA NA 80 NA NA NA NA NA NA
2400 1] NA NA NA NA NA NA NA 80 NA NA NA NA NA NA
2550 1 NA NA NA NA NA NA NA 80 NA NA NA NA NA NA
2700 70 NA NA NA NA NA NA NA 80 NA NA NA NA NA NA

RCCP  Reinforced Concrete Culvert, Storm Drain, and Sewer Pipe

CSP Concrete Sewer, Storm drain, and Culvert Pipe

PVC Polyvinyl Chloride Pipe

CPVC  Corrugated Polyvinyl Chloride Pipe

ESCP  Extra Strength Clay Pipe

PE Polyethylene Pipe with a Smooth Interior

CPE Corrugated Polyethylene Pipe with a Smooth Interior

CPP Corrugated Polypropylene pipe with a Smooth Interior

X This material may be used for the given pipe diameter and fill height.

NA This material is Not Acceptable for the given pipe diameter and fill height.

* May also use Standard Strength Clay Pipe

Note RCCP with a number instead of a Roman numeral shall be furnished according to AASHTO M170 Section 6. This number represents the metric D-load to produce a 25.4

micro-meter crack.
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STORM SEWERS
KIND OF MATERIAL PERMITTED AND STRENGTH REQUIRED

FOR A GIVEN PIPE DIAMETERS AND FILL HEIGHTS OVER THE TOP OF THE PIPE

Type 5 Type 6 Type 7
Nominal Fill Height: Greater than 20 Fill Height: Greater than 25' | Fill Height: Greater than 30
Dlair:eter not exceeding 25' not exceeding 30' not exceeding 35'
RCCP PVC CPVC RCCP PVC CPVC RCCP CPVC

10 NA X X NA X X NA X
12 \Y, X X \Y X X \Y X
15 [\ X X \ X X ) X
18 \Y, X X \Y X X Y X
21 \Y, X X \Y X X \Y X
24 [\ X X \ X X V X
27 \Y, NA NA \Y NA NA \Y NA
30 \Y, X X \Y X X \Y X
33 [\ NA NA \ NA NA \Y NA
36 \Y X X \Y X X \Y X
42 \Y, X NA \Y X NA \Y NA
48 [\ X NA \ X NA )Y NA
54 \Y NA NA \Y NA NA \Y NA
60 \Y, NA NA \Y NA NA \Y NA
66 [\ NA NA ) NA NA )Y NA
72 \Y NA NA \Y NA NA \Y NA
78 2020 NA NA 2370 NA NA 2730 NA
84 2020 NA NA 2380 NA NA 2740 NA
90 2030 NA NA 2390 NA NA 2750 NA
96 2040 NA NA 2400 NA NA 2750 NA
102 2050 NA NA 2410 NA NA 2760 NA
108 2060 NA NA 2410 NA NA 2770 NA

RCCP Reinforced Concrete Culvert, Storm Drain, and Sewer Pipe

PVC Polyvinyl Chloride Pipe

CPVC Corrugated Polyvinyl Chloride Pipe

ESCP Extra Strength Clay Pipe

X This material may be used for the given pipe diameter and fill height.

NA This material is Not Acceptable for the given pipe diameter and fill height.

FAU Route 3509 (Sheridan Road)
Section (112&112X) RS-6

Cook County

Contract No. 60G48

Note RCCP with a number instead of a Roman numeral shall be furnished according to AASHTO M170 Section 6. This number represents the D-load to produce a 0.01 in

crack.
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STORM SEWERS (metric)

KIND OF MATERIAL PERMITTED AND STRENGTH REQUIRED
FOR A GIVEN PIPE DIAMETERS AND FILL HEIGHTS OVER THE TOP OF THE PIPE

Type 5 Type 6 Type 7
Nominal Fill Height: Greater than 20’ Fill Height: Greater than 25'  |Fill Height: Greater than 30"
Diameter not exceeding 25' not exceeding 30' not exceeding 35'
in.
RCCP PVC CPVC RCCP PVC CPVC RCCP CPVC
250 NA X X NA X X NA X
300 v X X \Y X X \Y X
375 [\ X X \ X X \ X
450 v X X \% X X \ X
525 v X X \Y X X \Y X
600 [\ X X \Y X X \ X
675 IV NA NA \% NA NA \% NA
750 v X X \Y X X \ X
825 \Y% NA NA \ NA NA \ NA
900 v X X \% X X \ X
1050 vV X NA \% X NA \ NA
1200 [\ X NA \ X NA \ NA
1350 [\ NA NA \Y NA NA \Y NA
1500 v NA NA \Y NA NA \Y NA
1650 \Y% NA NA \ NA NA \ NA
1800 \Y NA NA \Y NA NA \Y NA
1950 100 NA NA 110 NA NA 130 NA
2100 100 NA NA 110 NA NA 130 NA
2250 100 NA NA 110 NA NA 130 NA
2400 100 NA NA 120 NA NA 130 NA
2550 100 NA NA 120 NA NA 130 NA
2700 100 NA NA 120 NA NA 130 NA

RCCP Reinforced Concrete Culvert, Storm Drain, and Sewer Pipe

PVC Polyvinyl Chloride Pipe

CPVC Corrugated Polyvinyl Chloride Pipe

ESCP Extra Strength Clay Pipe

X This material may be used for the given pipe diameter and fill height.

NA This material is Not Acceptable for the given pipe diameter and fill height.

FAU Route 3509 (Sheridan Road)
Section (112&112X) RS-6

Cook County

Contract No. 60G48

Note RCCP with a number instead of a Roman numeral shall be furnished according to AASHTO M170 Section 6. This number represents the metric D-load to produce a

25.4 micro-meter crack.
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FAU Route 3509 (Sheridan Road)
Section (112&112X) RS-6

Cook County

Contract No. 60G48

Revise the sixth paragraph of Article 550.06 of the Standard Specifications to read:
“PVC, PE and CPP pipes shall be joined according to the manufacturer’s specifications.”
Revise the first and second paragraphs of Article 550.08 of the Standard Specifications to read:

“550.08 Deflection Testing for Storm Sewers. All PVC, PE, and CPP storm sewers shall
be tested for deflection not less than 30 days after the pipe is installed and the backfill
compacted. The testing shall be performed in the presence of the Engineer.

For PVC, PE, and CPP storm sewers with diameters 24 in. (600 mm) or smaller, a mandrel
drag shall be used for deflection testing. For PVC, PE, and CPP storm sewers with diameters
over 24 in. (600 mm), deflection measurements other than by a mandrel shall be used.”

Revise the fifth paragraph of Article 550.08 to read as follows.

“The outside diameter of the mandrel shall be 95 percent of the base inside diameter. For
all PVC pipe the base inside diameter shall be defined using ASTM D 3034 methodology. For
all PE and CPP pipe, the base inside diameter shall be defined as the average inside diameter
based on the minimum and maximum tolerances specified in the corresponding ASTM or
AASHTO material specifications.”

Revise the first paragraph of Article 1040.03 of the Standard Specifications to read:

“1040.03 Polyvinyl Chloride (PVC) Pipe. Acceptance testing of PVC pipe and fittings shall
be accomplished during the same construction season in which they are installed. The section
properties shall be according to the manufacturer pre-submitted geometric properties on file with
the Department. The manufacturer shall submit written certification that the material meets
those properties. The pipe shall meet the following additional requirements.”

Delete Articles 1040.03(e) and (f) of the Standard Specifications.
Revise Articles 1040.04(c) and (d) of the Standard Specifications to read:

“(c) PE Profile Wall Pipe for Insertion Lining. The pipe shall be according to ASTM F 894.
When used for insertion lining of pipe culverts, the pipe liner shall have a minimum pipe
stiffness of 46 psi (317 kPa) at five percent deflection for nominal inside diameters of
42 in. (1050 mm) or less. For nominal inside diameters of greater than 42in.
(1050 mm), the pipe liner shall have a minimum pipe stiffness of 32.5 psi (225 kPa) at
five percent deflection. All sizes shall have wall construction that presents essentially
smooth internal and external surfaces.

(d) PE Pipe with a Smooth Interior. The pipe shall be according to ASTM F 714 (DR 32.5)
with a minimum cell classification of PE 335434 as defined in ASTM D 3350. The
section properties shall be according to the manufacturer pre-submitted geometric
properties on file with the Department. The manufacturer shall submit written
certification that the material meets those properties and the resin used to manufacture
the pipe meets or exceeds the minimum cell classification requirements.”
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Contract No. 60G48

Add the following to Section 1040 of the Standard Specifications:

“1040.08 Polypropylene (PP) Pipe. Storage and handling shall be according to the
manufacturer's recommendations, except in no case shall the pipe be exposed to direct sunlight
for more than six months. Acceptance testing of the pipe shall be accomplished during the
same construction season in which it is installed. The section properties shall be according to
the manufacturer pre-submitted geometric properties on file with the Department. The
manufacturer shall submit written certification that the material meets those properties. The
pipe shall meet the following additional requirements.

(a) Corrugated PP Pipe with a Smooth Interior. The pipe shall be according to AAHSTO
M 330 (nominal size — 12 to 60 in. (300 to 1500 mm)). The pipe shall be Type S or D.

(b) Perforated Corrugated PP Pipe with A Smooth Interior. The pipe shall be according to
AASHTO M 330 (nominal size — 12 to 60 in. (300 to 1500 mm)). The pipe shall be
Type SP. In addition, the top centerline of the pipe shall be marked so that it is readily
visible from the top of the trench before backfilling, and the upper ends of the slot
perforations shall be a minimum of ten degrees below the horizontal.”

PAVED SHOULDER REMOVAL (BDE)
Effective: April 1, 2014
Revise the first paragraph of Article 440.07(b) of the Standard Specifications to read:
“(b) Measured Quantities. Pavement removal, driveway pavement removal, and paved

shoulder removal will be measured for payment in place and the area computed in
square yards (square meters).”
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Revise Article 440.07(c) of the Standard Specifications to read:

“(c) Adjustment of Quantities. The quantity of pavement removal and paved shoulder
removal will be adjusted if their respective thickness varies more than 15 percent from
that shown on the plans. The quantity will be either increased or decreased according to
the following table.

% change of thickness % change of quantity
0 to less than 15 0
15 to less than 20 10
20 to less than 30 15
30 to less than 50 20

If the thickness of the existing pavement varies by 50 percent or more from that shown
on the plans, the character of the work will be considered significantly changed and an
adjustment to the contract will be made according to Article 104.02.

When an adjustment is made for variations in pavement or shoulder thickness a
resulting adjustment will also be made in the earthwork quantities when applicable.

No adjustment will be made for variations in the amount of reinforcement.”
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PAVEMENT PATCHING (BDE)
Effective: January 1, 2010

Revise the first sentence of the second paragraph of Article 701.17(e)(1) of the Standard
Specifications to read:

“In addition to the traffic control and protection shown elsewhere in the contract for
pavement, two devices shall be placed immediately in front of each open patch, open hole, and
broken pavement where temporary concrete barriers are not used to separate traffic from the
work area.”

PAVEMENT STRIPING - SYMBOLS (BDE)
Effective: January 1, 2015

Revise the Symbol Table of Article 780.14 of the Supplemental Specifications to read:

“‘SYMBOLS
Symbol Large Size | Small Size
sq ft (sqm) | sq ft (sq m)

Through Arrow 11.5(1.07) | 6.5(0.60)
Left or Right Arrow 15.6 (1.47) | 8.8 (0.82)
2 Arrow Combination
Left (or Right) and Through 26.0 (2.42) | 14.7.(1.37)
3 Arrow Combination
Left, Right, and Through 384 (3.56) | 20.9(1.94)
Lane Drop Arrow 41.5 (3.86) -
Wrong Way Arrow 24.3 (2.26) --
Railroad "R" 6 ft (1.8 m) 3.6 (0.33) -
Railroad "X" 20 ft (6.1 m) 54.0 (5.02) -
International Symbol of | 3.1 (0.29) --
Accessibility
Bike Symbol 4.7 (0.44) --
Shared Lane Symbol 8.0 (0.74) -
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PROGRESS PAYMENTS (BDE)
Effective: November 2, 2013

Revise Article 109.07(a) of the Standard Specifications to read:

“(a) Progress Payments. At least once each month, the Engineer will make a written
estimate of the quantity of work performed in accordance with the contract, and the
value thereof at the contract unit prices. The amount of the estimate approved as due
for payment will be vouchered by the Department and presented to the State
Comptroller for payment. No amount less than $1000.00 will be approved for payment
other than the final payment.

Progress payments may be reduced by liens filed pursuant to Section 23(c) of the
Mechanics’ Lien Act, 770 ILCS 60/23(c).

If a Contractor or subcontractor has defaulted on a loan issued under the Department’s
Disadvantaged Business Revolving Loan Program (20 ILCS 2705/2705-610), progress
payments may be reduced pursuant to the terms of that loan agreement. In such cases,
the amount of the estimate related to the work performed by the Contractor or
subcontractor, in default of the loan agreement, will be offset, in whole or in part, and
vouchered by the Department to the Working Capital Revolving Fund or designated
escrow account. Payment for the work shall be considered as issued and received by
the Contractor or subcontractor on the date of the offset voucher. Further, the amount of
the offset voucher shall be a credit against the Department’s obligation to pay the
Contractor, the Contractor’s obligation to pay the subcontractor, and the Contractor’s or
subcontractor’s total loan indebtedness to the Department. The offset shall continue
until such time as the entire loan indebtedness is satisfied. The Department will notify
the Contractor and Fund Control Agent in a timely manner of such offset. The
Contractor or subcontractor shall not be entitled to additional payment in consideration of
the offset.

The failure to perform any requirement, obligation, or term of the contract by the

Contractor shall be reason for withholding any progress payments until the Department
determines that compliance has been achieved.”
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REINFORCEMENT BARS (BDE)
Effective: November 1, 2013

Revise the first and second paragraphs of Article 508.05 of the Standard Specifications to read:

“508.05 Placing and Securing. All reinforcement bars shall be placed and tied securely at
the locations and in the configuration shown on the plans prior to the placement of concrete.
Manual welding of reinforcement may only be permitted or precast concrete products as
indicated in the current Bureau of Materials and Physical Research Policy Memorandum
“Quality Control / Quality Assurance Program for Precast Concrete Products”, and for precast
prestressed concrete products as indicated in the Department’'s current “Manual for Fabrication
of Precast Prestressed Concrete Products”. Reinforcement bars shall not be placed by sticking
or floating into place or immediately after placement of the concrete.

Bars shall be tied at all intersections, except where the center to center dimension is less
than 1 ft (300 mm) in each direction, in which case alternate intersections shall be tied. Molded
plastic clips may be used in lieu of wire to secure bar intersections, but shall not be permitted in
horizontal bar mats subject to construction foot traffic or to secure longitudinal bar laps. Plastic
clips shall adequately secure the reinforcement bars, and shall permit the concrete to flow
through and fully encase the reinforcement. Plastic clips may be recycled plastic, and shall
meet the approval of the Engineer. The number of ties as specified shall be doubled for lap
splices at the stage construction line of concrete bridge decks when traffic is allowed on the first
completed stage during the pouring of the second stage.”

Revise the fifth paragraph of Article 508.05 of the Standard Specifications to read:

“Supports for reinforcement in bridge decks shall be metal. For all other concrete
construction the supports shall be metal or plastic. Metal bar supports shall be made of cold-
drawn wire, or other approved material and shall be either epoxy coated, galvanized or plastic
tipped. When the reinforcement bars are epoxy coated, the metal supports shall be epoxy
coated. Plastic supports may be recycled plastic. Supports shall be provided in sufficient
number and spaced to provide the required clearances. Supports shall adequately support the
reinforcement bars, and shall permit the concrete to flow through and fully encase the
reinforcement. The legs of supports shall be spaced to allow an opening that is a minimum
1.33 times the nominal maximum aggregate size used in the concrete. Nominal maximum
aggregate size is defined as the largest sieve which retains any of the aggregate sample
particles. All supports shall meet the approval of the Engineer.”

Revise the first sentence of the eighth paragraph of Article 508.05 of the Standard
Specifications to read:

“Epoxy coated reinforcement bars shall be tied with plastic coated wire, epoxy coated wire,
or molded plastic clips where allowed.”
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Add the following sentence to the end of the first paragraph of Article 508.06(c) of the Standard
Specifications:

“In addition, the total slip of the bars within the splice sleeve of the connector after loading
in tension to 30 ksi (207 MPa) and relaxing to 3 ksi (20.7 MPa) shall not exceed 0.01 in.
(254 microns).”

Revise Article 1042.03(d) of the Standard Specifications to read:

“(d) Reinforcement and Accessories: The concrete cover over all reinforcement shall be
within £1/4 in. (6 mm) of the specified cover.

Welded wire fabric shall be accurately bent and tied in place.

Miscellaneous accessories to be cast into the concrete or for forming holes and
recesses shall be carefully located and rigidly held in place by bolts, clamps, or other
effective means. If paper tubes are used for vertical dowel holes, or other vertical holes
which require grouting, they shall be removed before transportation to the construction
site.”

SIDEWALK, CORNER, OR CROSSWALK CLOSURE (BDE)
Effective: January 1, 2015 Revised: April 1, 2015
Revise the first sentence of Article 1106.02(m) of the Supplemental Specifications to read:
“The top and bottom panels shall have alternating white and orange stripes sloping 45
degrees on both sides.”
TRACKING THE USE OF PESTICIDES (BDE)
Effective: August 1, 2012

Add the following paragraph after the first paragraph of Article 107.23 of the Standard
Specifications:

“Within 48 hours of the application of pesticides, including but not limited to herbicides,

insecticides, algaecides, and fungicides, the Contractor shall complete and return to the
Engineer, Operations form “OPER 2720".”
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WARM MIX ASPHALT (BDE)
Effective: January 1, 2012 Revised: November 1, 2014

Description. This work shall consist of designing, producing and constructing Warm Mix Asphalt
(WMA) in lieu of Hot Mix Asphalt (HMA) at the Contractor’s option. Work shall be according to
Sections 406, 407, 408, 1030, and 1102 of the Standard Specifications, except as modified
herein. In addition, any references to HMA in the Standard Specifications, or the special
provisions shall be construed to include WMA.

WMA is an asphalt mixture which can be produced at temperatures lower than allowed for HMA
utilizing approved WMA technologies. WMA technologies are defined as the use of additives or
processes which allow a reduction in the temperatures at which HMA mixes are produced and
placed. WMA is produced by the use of additives, a water foaming process, or combination of
both. Additives include minerals, chemicals or organics incorporated into the asphalt binder
stream in a dedicated delivery system. The process of foaming injects water into the asphalt
binder stream, just prior to incorporation of the asphalt binder with the aggregate.

Approved WMA technologies may also be used in HMA provided all the requirements specified
herein, with the exception of temperature, are met. However, asphalt mixtures produced at
temperatures in excess of 275 °F (135 °C) will not be considered WMA when determining the
grade reduction of the virgin asphalt binder grade.

Equipment.

Revise the first paragraph of Article 1102.01 of the Standard Specifications to read:

“1102.01 Hot-Mix Asphalt Plant. The hot-mix asphalt (HMA) plant shall be the batch-type,
continuous-type, or dryer drum plant. The plants shall be evaluated for prequalification rating
and approval to produce HMA according to the current Bureau of Materials and Physical
Research Policy Memorandum, “Approval of Hot-Mix Asphalt Plants and Equipment”. Once
approved, the Contractor shall notify the Bureau of Materials and Physical Research to obtain
approval of all plant modifications. The plants shall not be used to produce mixtures
concurrently for more than one project or for private work unless permission is granted in writing
by the Engineer. The plant units shall be so designed, coordinated and operated that they will
function properly and produce HMA having uniform temperatures and compositions within the
tolerances specified. The plant units shall meet the following requirements.”
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Add the following to Article 1102.01(a) of the Standard Specifications.
“(13) Equipment for Warm Mix Technologies.

a. Foaming. Metering equipment for foamed asphalt shall have an accuracy of
+ 2 percent of the actual water metered. The foaming control system shall be
electronically interfaced with the asphalt binder meter.

b. Additives. Additives shall be introduced into the plant according to the supplier’s
recommendations and shall be approved by the Engineer. The system for
introducing the WMA additive shall be interlocked with the aggregate feed or
weigh system to maintain correct proportions for all rates of production and batch
sizes.”

Mix Design Verification.

Add the following to Article 1030.04 of the Standard Specifications.
“(e) Warm Mix Technologies.
(1) Foaming. WMA mix design verification will not be required when foaming technology
is used alone (without WMA additives). However, the foaming technology shall only

be used on HMA designs previously approved by the Department.

(2) Additives. WMA mix designs utilizing additives shall be submitted to the Engineer for
mix design verification.”

Construction Requirements.

Revise the second paragraph of Article 406.06(b)(1) of the Standard Specifications to read:

“The HMA shall be delivered at a temperature of 250 to 350 °F (120 to 175 °C).
WMA shall be delivered at a minimum temperature of 215 °F (102 °C).”

Basis of Payment.

This work will be paid at the contract unit price bid for the HMA pay items involved. Anti-strip
will not be paid for separately, but shall be considered as included in the cost of the work.

WEEKLY DBE TRUCKING REPORTS (BDE)
Effective: June 2, 2012 Revised: April 2, 2015

The Contractor shall submit a weekly report of Disadvantaged Business Enterprise (DBE) trucks

hired by the Contractor or subcontractors (i.e. not owned by the Contractor or subcontractors)
that are used for DBE goal credit.
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The report shall be submitted to the Engineer on Department form “SBE 723" within ten
business days following the reporting period. The reporting period shall be Monday through
Sunday for each week reportable trucking activities occur.

Any costs associated with providing weekly DBE trucking reports shall be considered as
included in the contract unit prices bid for the various items of work involved and no additional
compensation will be allowed.

WORKING DAYS (BDE)
Effective: January 1, 2002

The Contractor shall complete the work within 65 working days.

BITUMINOUS MATERIALS COST ADJUSTMENTS (BDE) (RETURN FORM WITH BID)
Effective: November 2, 2006 Revised: July 1, 2015

Description.  Bituminous material cost adjustments will be made to provide additional
compensation to the Contractor, or credit to the Department, for fluctuations in the cost of
bituminous materials when optioned by the Contractor. The bidder shall indicate on the
attached form whether or not this special provision will be part of the contract and submit the
completed form with his/her bid. Failure to submit the form, or failure to fill out the form
completely, shall make this contract exempt of bituminous materials cost adjustments.

The adjustments shall apply to permanent and temporary hot-mix asphalt (HMA) mixtures,
bituminous surface treatments (cover and seal coats), and preventative maintenance type
surface treatments that are part of the original proposed construction, or added as extra work
and paid for by agreed unit prices. The adjustments shall not apply to bituminous prime coats,
tack coats, crack filling/sealing, joint filling/sealing, or extra work paid for at a lump sum price or
by force account.

Method of Adjustment. Bituminous materials cost adjustments will be computed as follows.

CA = (BPIp - BPI,) x (%ACy / 100) x Q

Where: CA
BPIp

Cost Adjustment, $.

Bituminous Price Index, as published by the Department for the month the
work is performed, $/ton ($/metric ton).

Bituminous Price Index, as published by the Department for the month prior
to the letting for work paid for at the contract price; or for the month the
agreed unit price letter is submitted by the Contractor for extra work paid for
by agreed unit price, $/ton ($/metric ton).

Percent of virgin Asphalt Cement in the Quantity being adjusted. For HMA
mixtures, the % ACy will be determined from the adjusted job mix formula.
For bituminous materials applied, a performance graded or cutback asphalt
will be considered to be 100% AC, and undiluted emulsified asphalt will be
considered to be 65% AC,.

Q = Authorized construction Quantity, tons (metric tons) (see below).

BPIL

%ACy
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For HMA mixtures measured in square yards: Q, tons = A x D x (Gnp X 46.8) / 2000. For HMA
mixtures measured in square meters: Q, metric tons = A x D x (G x 1) / 1000. When
computing adjustments for full-depth HMA pavement, separate calculations will be made for the
binder and surface courses to account for their different G, and % ACy.

For bituminous materials measured in gallons:  Q, tons =V x 8.33 Ib/gal x SG / 2000
For bituminous materials measured in liters: Q, metric tons =V x 1.0 kg/L x SG / 1000

Where: A Area of the HMA mixture, sq yd (sq m).

D = Depth of the HMA mixture, in. (mm).

Gnp = Average bulk specific gravity of the mixture, from the approved mix design.
\% = Volume of the bituminous material, gal (L).

SG = Specific Gravity of bituminous material as shown on the bill of lading.

Basis of Payment. Bituminous materials cost adjustments may be positive or negative but will
only be made when there is a difference between the BPI_ and BPIs in excess of five percent,
as calculated by:

Percent Difference = {(BPI_ — BPIlp) + BPI_} x 100
Bituminous materials cost adjustments will be calculated for each calendar month in which
applicable bituminous material is placed; and will be paid or deducted when all other contract

requirements for the work placed during the month are satisfied. The adjustments shall not
apply during contract time subject to liquidated damages for completion of the entire contract.
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Return With Bid

ILLINOIS DEPARTMENT OPTION FOR
OF TRANSPORTATION BITUMINOUS MATERIALS COST ADJUSTMENTS

The bidder shall submit this completed form with his/her bid. Failure to submit the form, or

failure to fill out the form completely, shall make this contract exempt of bituminous materials
cost adjustments. After award, this form, when submitted, shall become part of the contract.

Contract No.:

Company Name:

Contractor’s Option:

Is your company opting to include this special provision as part of the contract?

Yes [ No [

Signature: Date:
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FUEL COST ADJUSTMENT (BDE) (RETURN FORM WITH BID)
Effective: April 1, 2009 Revised: July 1, 2015

Description. Fuel cost adjustments will be made to provide additional compensation to the
Contractor, or a credit to the Department, for fluctuations in fuel prices when optioned by the
Contractor. The bidder shall indicate on the attached form whether or not this special provision
will be part of the contract and submit the completed form with his/her bid. Failure to submit the
form or failure to indicate contract number, company name and sign and date the form shall
make this contract exempt of fuel cost adjustments for all categories of work. Failure to indicate
“Yes” for any category of work will make that category of work exempt from fuel cost
adjustment.

General. The fuel cost adjustment shall apply to contract pay items as grouped by category.
The adjustment shall only apply to those categories of work checked “Yes”, and only when the
cumulative plan quantities for a category exceed the required threshold. Adjustments to work
items in a category, either up or down, and extra work paid for by agreed unit price will be
subject to fuel cost adjustment only when the category representing the added work was subject
to the fuel cost adjustment. Extra work paid for at a lump sum price or by force account will not
be subject to fuel cost adjustment. Category descriptions and thresholds for application and the
fuel usage factors which are applicable to each are as follows:

(a) Categories of Work.

(1) Category A: Earthwork. Contract pay items performed under Sections 202, 204,
and 206 including any modified standard or nonstandard items where the character
of the work to be performed is considered earthwork. The cumulative total of all
applicable item plan quantities shall exceed 25,000 cu yd (20,000 cu m). Included in
the fuel usage factor is a weighted average 0.10 gal/cu yd (0.50 liters/cu m) factor for
trucking.

(2) Category B: Subbases and Aggregate Base Courses. Contract pay items
constructed under Sections 311, 312 and 351 including any modified standard or
nonstandard items where the character of the work to be performed is considered
construction of a subbase or aggregate, stabilized or modified base course. The
cumulative total of all applicable item plan quantities shall exceed 5000 tons
(4500 metric tons). Included in the fuel usage factor is a 0.60 gal/ton
(2.50 liters/metric ton) factor for trucking.

(3) Category C: Hot-Mix Asphalt (HMA) Bases, Pavements and Shoulders. Contract
pay items constructed under Sections 355, 406, 407 and 482 including any modified
standard or nonstandard items where the character of the work to be performed is
considered HMA bases, pavements and shoulders. The cumulative total of all
applicable item plan quantities shall exceed 5000 tons (4500 metric tons). Included
in the fuel usage factor is 0.60 gal/ton (2.50 liters/metric ton) factor for trucking.
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(4) Category D: Portland Cement Concrete (PCC) Bases, Pavements and Shoulders.
Contract pay items constructed under Sections 353, 420, 421 and 483 including any
modified standard or nonstandard items where the character of the work to be
performed is considered PCC base, pavement or shoulder. The cumulative total of
all applicable item plan quantities shall exceed 7500 sq yd (6000 sq m). Included in
the fuel usage factor is 1.20 gal/cu yd (5.94 liters/cu m) factor for trucking.

(5) Category E: Structures. Structure items having a cumulative bid price that exceeds
$250,000 for pay items constructed under Sections 502, 503, 504, 505, 512, 516 and
540 including any modified standard or nonstandard items where the character of the
work to be performed is considered structure work when similar to that performed
under these sections and not included in categories A through D.

(b) Fuel Usage Factors.

English Units

Category Factor Units

A - Earthwork 0.34 gal/ cu yd
B — Subbase and Aggregate Base courses 0.62 gal/ ton

C — HMA Bases, Pavements and Shoulders 1.05 gal/ton
D — PCC Bases, Pavements and Shoulders 2.53 gal / cu yd

E — Structures 8.00 gal / $1000
Metric Units

Category Factor Units

A - Earthwork 1.68 liters / cum

B — Subbase and Aggregate Base courses 2.58 liters / metric ton
C — HMA Bases, Pavements and Shoulders 4.37 liters / metric ton
D — PCC Bases, Pavements and Shoulders 12.52 liters / cum

E — Structures 30.28 liters / $1000

(c) Quantity Conversion Factors.

Category Conversion Factor
B sq yd to ton 0.057 ton / sq yd / in depth
sq m to metric ton 0.00243 metric ton / sq m / mm depth
C sq yd to ton 0.056 ton / sq yd / in depth
sq m to metric ton 0.00239 m ton / sq m / mm depth
D sq yd to cu yd 0.028 cu yd / sq yd / in depth
sqgmtocum 0.001 cu m/sq m/ mm depth
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Method of Adjustment. Fuel cost adjustments will be computed as follows.

CA = (FPI - FPI.) x FUF x Q

Where: CA = Cost Adjustment, $

FPIr = Fuel Price Index, as published by the Department for the month the work is
performed, $/gal ($/liter)

FPI. = Fuel Price Index, as published by the Department for the month prior to the
letting for work paid for at the contract price; or for the month the agreed unit
price letter is submitted by the Contractor for extra work paid for by agreed
unit price, $/gal ($/liter)

FUF = Fuel Usage Factor in the pay item(s) being adjusted

Q = Authorized construction Quantity, tons (metric tons) or cu yd (cu m)

The entire FUF indicated in paragraph (b) will be used regardless of use of trucking to perform
the work.

Basis of Payment. Fuel cost adjustments may be positive or negative but will only be made
when there is a difference between the FPI_ and FPIp in excess of five percent, as calculated

by:

Percent Difference = {(FPI_ — FPIp) + FPI_} x 100

Fuel cost adjustments will be calculated for each calendar month in which applicable work is
performed; and will be paid or deducted when all other contract requirements for the items of
work are satisfied. The adjustments shall not apply during contract time subject to liquidated
damages for completion of the entire contract.
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Return With Bid

ILLINOIS DEPARTMENT OPTION FOR
OF TRANSPORTATION FUEL COST ADJUSTMENT

The bidder shall submit this completed form with his/her bid. Failure to submit the form or
properly complete contract number, company name, and sign and date the form shall make this
contract exempt of fuel cost adjustments in all categories. Failure to indicate “Yes” for any
category of work at the time of bid will make that category of work exempt from fuel cost
adjustment. After award, this form, when submitted shall become part of the contract.

Contract No.:

Company Name:

Contractor’s Option:

Is your company opting to include this special provision as part of the contract plans for the
following categories of work?

Category A Earthwork. Yes []
Category B Subbases and Aggregate Base Courses Yes []
Category C HMA Bases, Pavements and Shoulders Yes []
Category D PCC Bases, Pavements and Shoulders Yes []
Category E Structures Yes []
Signature: Date:
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STEEL COST ADJUSTMENT (BDE) (RETURN FORM WITH BID)
Effective: April 2, 2004 Revised: July 1, 2015

Description. Steel cost adjustments will be made to provide additional compensation to the
Contractor, or a credit to the Department, for fluctuations in steel prices when optioned by the
Contractor. The bidder shall indicate on the attached form whether or not this special provision
will be part of the contract and submit the completed form with his/her bid. Failure to submit the
form or failure to indicate contract number, company name, and sign and date the form shall
make this contract exempt of steel cost adjustments for all items of steel. Failure to indicate
“Yes” for any item of work will make that item of steel exempt from steel cost adjustment.

Types of Steel Products. An adjustment will be made for fluctuations in the cost of steel used in
the manufacture of the following items:

Metal Piling (excluding temporary sheet piling)
Structural Steel
Reinforcing Steel

Other steel materials such as dowel bars, tie bars, mesh reinforcement, guardrail, steel traffic
signal and light poles, towers and mast arms, metal railings (excluding wire fence), and frames
and grates will be subject to a steel cost adjustment when the pay items they are used in have a
contract value of $10,000 or greater.

The adjustments shall apply to the above items when they are part of the original proposed
construction, or added as extra work and paid for by agreed unit prices. The adjustments shall
not apply when the item is added as extra work and paid for at a lump sum price or by force
account.

Documentation. Sufficient documentation shall be furnished to the Engineer to verify the
following:

(a) The dates and quantity of steel, in Ib (kg), shipped from the mill to the fabricator.

(b) The quantity of steel, in Ib (kg), incorporated into the various items of work covered by
this special provision. The Department reserves the right to verify submitted quantities.
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Method of Adjustment. Steel cost adjustments will be computed as follows:
SCA=QXD

Where: SCA = steel cost adjustment, in dollars
Q = quantity of steel incorporated into the work, in Ib (kg)
D = price factor, in dollars per Ib (kg)

D = MPIy — MPI_

Where: MPIly =  The Materials Cost Index for steel as published by the Engineering News-
Record for the month the steel is shipped from the mill. The indices will be
converted from dollars per 100 Ib to dollars per Ib (kg).

MPI_ = The Materials Cost Index for steel as published by the Engineering News-
Record for the month prior to the letting for work paid for at the contract
price; or for the month the agreed unit price letter is submitted by the
Contractor for extra work paid for by agreed unit price,. The indices will be
converted from dollars per 100 Ib to dollars per Ib (kg).

The unit weights (masses) of steel that will be used to calculate the steel cost adjustment for the
various items are shown in the attached table.

No steel cost adjustment will be made for any products manufactured from steel having a mill
shipping date prior to the letting date.

If the Contractor fails to provide the required documentation, the method of adjustment will be
calculated as described above; however, the MPI,, will be based on the date the steel arrives at
the job site. In this case, an adjustment will only be made when there is a decrease in steel
costs.

Basis of Payment. Steel cost adjustments may be positive or negative but will only be made
when there is a difference between the MPI. and MPIy in excess of five percent, as calculated
by:

Percent Difference = {(MPI_ — MPly) + MPI.} x 100

Steel cost adjustments will be calculated by the Engineer and will be paid or deducted when all
other contract requirements for the items of work are satisfied. Adjustments will only be made
for fluctuations in the cost of the steel as described herein. No adjustment will be made for
changes in the cost of manufacturing, fabrication, shipping, storage, etc.

The adjustments shall not apply during contract time subject to liquidated damages for
completion of the entire contract.
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ltem

Unit Mass (Weight)

Metal Piling (excluding temporary sheet piling)
Furnishing Metal Pile Shells 12 in. (305 mm), 0.179 in. (3.80 mm) wall thickness)
Furnishing Metal Pile Shells 12 in. (305 mm), 0.250 in. (6.35 mm) wall thickness)
Furnishing Metal Pile Shells 14 in. (356 mm), 0.250 in. (6.35 mm) wall thickness)

23 Ib/ft (34 kg/m)
32 Ib/ft (48 kg/m)
37 Ib/ft (55 kg/m)

Other piling See plans
Structural Steel See plans for weights
(masses)
Reinforcing Steel See plans for weights
(masses)

Dowel Bars and Tie Bars

6 Ib (3 kg) each

Mesh Reinforcement

63 1b/100 sq ft (310 kg/sq m)

Guardrail

Steel Plate Beam Guardrail, Type A w/steel posts

Steel Plate Beam Guardrail, Type B w/steel posts

Steel Plate Beam Guardrail, Types A and B w/wood posts
Steel Plate Beam Guardrail, Type 2

Steel Plate Beam Guardrail, Type 6

Traffic Barrier Terminal, Type 1 Special (Tangent)

Traffic Barrier Terminal, Type 1 Special (Flared)

20 Ib/ft (30 kg/m)

30 Ib/ft (45 kg/m)

8 Ib/ft (12 kg/m)
305 Ib (140 kg) each
1260 Ib (570 kg) each
730 Ib (330 kg) each
410 Ib (185 kg) each

Steel Traffic Signal and Light Poles, Towers and Mast Arms

Traffic Signal Post

Light Pole, Tenon Mount and Twin Mount, 30 - 40 ft (9 — 12 m)
Light Pole, Tenon Mount and Twin Mount, 45 - 55 ft (13.5 — 16.5 m)
Light Pole w/Mast Arm, 30 - 50 ft (9 —15.2 m))

Light Pole w/Mast Arm, 55 - 60 ft (16.5 — 18 m)

Light Tower w/Luminaire Mount, 80 - 110 ft (24 — 33.5 m)

Light Tower w/Luminaire Mount, 120 - 140 ft (36.5 — 42.5 m)

Light Tower w/Luminaire Mount, 150 - 160 ft (45.5 —48.5 m)

11 Ib/ft (16 kg/m)
14 Ib/ft (21 kg/m)
21 Ib/ft (31 kg/m)
13 Ib/ft (19 kg/m)
19 Ib/ft (28 kg/m)
31 Ib/ft (46 kg/m)
65 Ib/ft (97 kg/m)
80 Ib/ft (119 kg/m)

Metal Railings (excluding wire fence)

Steel Railing, Type SM
Steel Railing, Type S-1
Steel Railing, Type T-1
Steel Bridge Rail

64 Ib/ft (95 kg/m)
39 Ib/ft (58 kg/m)
53 Ib/ft (79 kg/m)
52 Ib/ft (77 kg/m)

Frames and Grates

Frame
Lids and Grates

250 Ib (115 kg)
150 Ib (70 kg)
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Return With Bid

ILLINOIS DEPARTMENT OPTION FOR
OF TRANSPORTATION STEEL COST ADJUSTMENT

The bidder shall submit this completed form with his/her bid. Failure to submit the form or
properly complete contract number, company name, and sign and date the form shall make this
contract exempt of steel cost adjustments for all items of steel. Failure to indicate “Yes” for any
item of work will make that item of steel exempt from steel cost adjustment. After award, this
form, when submitted shall become part of the contract.

Contract No.:

Company Name:

Contractor’s Option:

Is your company opting to include this special provision as part of the contract plans for the
following items of work?

Metal Piling Yes []
Structural Steel Yes []
Reinforcing Steel Yes []
Dowel Bars, Tie Bars and Mesh Reinforcement Yes []
Guardrail Yes []
Steel Traffic Signal and Light Poles, Towers and Mast Arms Yes []
Metal Railings (excluding wire fence) Yes []
Frames and Grates Yes []
Signature: Date:
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VETERAN BUSINESS PROGRAM
Effective: November 6, 2014

STATE OBLIGATION. This special provision will be used by the Department to satisfy the
requirements of the lllinois Procurement Code, 30 ILCS 500/45-57. It is the goal of the State to
promote and encourage the continued economic development of small businesses owned and
controlled by qualified veterans and that qualified Service-Disabled Veteran-Owned Small
Businesses (SDVOSB) and Veteran-Owned Small Businesses (VOSB) participate in the State's
procurement process as both prime contractors and subcontractors.

CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR. This contract includes a
specific Veteran Small Business participation goal of 0.00% based on the availability of CMS
certified veteran-owned and service-disabled veteran-owned small business (VOSB/SDVOSB)
vendors to perform or provide the anticipated services and/or supplies required by this contract.

The Veteran Small Business participation goal is applicable to all bids. In addition to the other
award criteria established for this contract, the Department will award this contract to a Vendor
that meets the goal or makes good faith efforts to meet the goal. This goal is also applicable to
change orders and allowances within the scope of work provided by the certified
VOSB/SDVOSB vendor. If Vendor is a CMS certified VOSB/SDVOSB vendor, the entire goal is
met and no subcontracting with a CMS certified VOSB/SDVOSB vendor is required; however,
Vendor must submit a Utilization Plan indicating that the goal will be met by self-performance.

VETERAN SMALL BUSINESS CERTIFIED VENDOR LOCATOR REFERENCES. Vendors
may consult CMS’ Veteran Small Business Vendor Directory at
www.sell2.illinois.gov/cms/business as well as the directories of other certifying agencies, but
firms must be certified with CMS as VOSB/SDVOSB vendors at the time of bid/offer (see Title
44 lllinois Administrative Code Sec. 20.530).

BIDDING PROCEDURES. Compliance with this Special Provision is a material bidding
requirement. The failure of the bidder to comply with this special provision will render the bid
nonresponsive or not responsible.

At the time of the bid, Vendor, or Vendor’s proposed subcontractor, must be certified with CMS
as a VOSB or SDVOSB.
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Following are guidelines for Vendor’'s completion of the Utilization Plan.

(a) The bidder shall submit a Veteran Business Program (VBP) Utilization Plan. The format
for the VBP Utilization Plan is included in this special provision.

(b) Vendor should include any additional information that will add clarity to Vendor's
proposed utilization of certified Veteran Small Business vendors to meet the targeted
goal. The Utilization Plan must demonstrate that Vendor has either:

(1) met the entire contract goal;
(2) made good faith efforts towards meeting the entire goal; or

(3) made good faith efforts towards meeting a portion of the goal. Any submission of
good faith efforts by Vendor shall be considered as a request for a full or partial
waiver.

(c) If the bidder is a joint venture comprised of Veteran Business Enterprises (VBE)
companies and non-VBE companies, the plan must also include:

(1) A clear identification of the portion of work to be performed by the VOSB/SDVOSB
partner(s); and

(2) An agreement between a vendor and a certified VOSB/SDVOSB vendor in which a
certified VOSB/SDVOSB vendor promises not to provide subcontracting or pricing
quotations to other vendors is prohibited. The Department may request additional
information to demonstrate compliance. Vendor agrees to cooperate promptly with
the Department in submitting to interviews, allowing entry to places of business,
providing further documentation, and to soliciting the cooperation of a proposed
certified VOSB/SDVOSB vendor. Failure to cooperate by Vendor and certified
VOSB/SDVOSB vendor may render the bidder nonresponsive or not responsible.
The contract will not be awarded to Vendor unless Vendor's Utilization Plan is
approved.

GOOD FAITH EFFORT PROCEDURES. Vendor must submit a Utilization Plans and Letters of
Intent that meet or exceed the published goal. If Vendor cannot meet the stated goal, Vendor
must document and explain within the Utilization Plan the good faith efforts it undertook to meet
the goal. Utilization Plans are due at the time of bid. Vendors may not be permitted to correct
goal deficiencies after bid due dates. The Department will consider the quality, quantity, and
intensity of Vendor’s efforts but if the Department determines that a Vendor did not demonstrate
good faith efforts towards meeting the goal on the bid, the bid may be deemed nonresponsive or
not responsible.
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The Utilization Plan contains a checklist of actions that the Department will consider as
evidence of Vendor's good faith efforts to meet the goal. Other factors or efforts brought to the
attention of the Department may be relevant in appropriate cases.

(a) In evaluating Vendor's good faith efforts, the Department may consider whether the
ability of other bidders to meet the contract goal suggests that good faith efforts could
have resulted in Vendor meeting the goal.

(b) If the Department determines that Vendor has made good faith efforts to meet the goal,
the Department may award the contract provided that Vendor is otherwise eligible for
award.

(c) If the Department determines that good faith efforts have not been met, the bidder may
be determined to be nonresponsive or not responsible.

CALCULATING CERTIFIED VOSB/SDVOSB VENDOR PARTICIPATION. The Utilization Plan
documents work anticipated to be performed by all certified VOSB/SDVOSB vendors and paid
for upon satisfactory completion. The Department is only able to count toward the achievement
of the overall goal and the contract goal the value of payments made for the work actually
performed by the VOSB/SDVOSB vendors. Applicable guidelines for counting payments
attributable to contract goals are listed below:

(@) A Vendor shall count towards the goal only expenditures to firms that perform a
commercially useful function in the work of the contract.

(1) A firm is considered to perform a commercially useful function when it is responsible
for execution of a distinct element of the work of a contract and carries out its
responsibilities by actually performing, managing, and supervising the work involved.
The certified VOSB/SDVOSB vendor must also be responsible, with respect to
materials or supplies used on the contract, for negotiating price, determining quality
and quantity, ordering the materials or supplies, and installing the materials (where
applicable) and paying for the material or supplies. To determine whether a firm is
performing a commercially useful function, the Department shall evaluate the amount
of work subcontracted, whether the amount the firm is to be paid under the contract
is commensurate with the work it is actually performing and the credit claimed for its
performance of the work, industry practices, and other relevant factors.

(2) A certified VOSB/SDVOSB vendor does not perform a commercially useful function if
its role is limited to that of an extra participant in a transaction or contract through
which funds are passed through in order to obtain certified VOSB/SDVOSB vendor
participation. In determining whether a certified VOSB/SDVOSB vendor is such an
extra participant, the Department shall examine similar transactions, particularly
those in which certified VOSB/SDVOSB vendors do not participate, and industry
practices.
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(b) The value of the work actually performed or goods/equipment provided by the certified
VOSB/SDVOSB vendor shall be counted towards the goal. The entire amount of that
portion of the contract that is performed by the certified VOSB/SDVOSB vendor,
including supplies purchased or equipment leased by the certified VOSB/SDVOSB
vendor shall be counted, except supplies purchased and equipment rented from the
Prime Vendor submitting this bid.

(c) A vendor shall count the portion of the total dollar value of the Veteran Small Business
contract equal to the distinct, clearly defined portion of the work of the contract that the
certified VOSB/SDVOSB vendor performs toward the goal. A vendor shall also count
the dollar value of work subcontracted to other certified VOSB/SDVOSB vendor. Work
performed by the non-certified VOSB/SDVOSB party shall not be counted toward the
goal. Work that a certified VOSB/SDVOSB vendor subcontracts to a non-certified
VOSB/SDVOSB vendor will not count towards the goal.

(d) A Vendor shall count toward the goal 100% of its expenditures for materials and supplies
required under the contract and obtained from a certified VOSB/SDVOSB vendor
manufacturer, regular dealer, or supplier. A Vendor shall count toward the goal the
following expenditures to certified VOSB/SDVOSB vendors that are not manufacturers,
regular dealers, or suppliers.

(1) The fees or commissions charged for providing a bona fide service, such as
professional, technical, consultant or managerial services and assistance in the
procurement of essential personnel, facilities, equipment, materials or supplies
required for performance of the contract, provided that the fee or commission is
determined by the Department to be reasonable and not excessive as compared with
fees customarily allowed for similar services.

(2) The fees charged for delivery of materials and supplies required by the contract (but
not the cost of the materials and supplies themselves) when the hauler, trucker, or
delivery service is not also the manufacturer or a supplier of the materials and
supplies being procured, provided that the fee is determined by the Department to be
reasonable and not excessive as compared with fees customarily allowed for similar
services. The certified VOSB/SDVOSB vendor’s trucking firm must be responsible
for the management and supervision of the entire trucking operation for which it is
responsible on the contract, and must itself own and operate at least one fully
licensed, insured and operational truck used on the contract.

(3) The fees or commissions charged for providing any bonds or insurance specifically
required for the performance of the contract, provided that the fee or commission is
determined by the Department to be reasonable and not excessive as compared with
fees customarily allowed for similar services.

(e) Certified VOSB/SDVOSB vendors who are performing on contract as second tier
subcontractors may be counted in meeting the established Veteran Small Business goal
for this contract as long as the Prime Vendor can provide documentation indicating the
utilization of these vendors.
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(f) A Vendor shall not count towards the goal expenditures that are not direct, necessary
and related to the work of the contract. Only the amount of services or goods that are
directly attributable to the performance of the contract shall be counted. Ineligible
expenditures include general office overhead or other Vendor support activities.

CONTRACT COMPLIANCE. Compliance with this section is an essential part of the contract.
The following administrative procedures and remedies govern Vendor's compliance with the
contractual obligations established by the Utilization Plan. After approval of the Plan and award
of the contract, the Utilization Plan becomes part of the contract. If Vendor did not succeed in
obtaining certified VOSB/SDVOSB vendor participation to achieve the goal and the Utilization
Plan was approved and contract awarded based upon a determination of good faith, the total
dollar value of certified VOSB/SDVOSB vendor work calculated in the approved Utilization Plan
as a percentage of the awarded contract value shall become the contract goal. Vendors are
encouraged to seek VOSB/SDVOSB firms during the course of performing the contract.

(a) NO AMENDMENT. The Utilization Plan may not be amended after contract execution
without the Department’s prior written approval.

(b) CHANGES TO WORK. Vendor may not make changes to its contractual certified
VOSB/SDVOSB vendor commitments or substitute certified VOSB/SDVOSB vendors
without the prior written approval of the Department. Unauthorized changes or
substitutions, including performing the work designated for a certified VOSB/SDVOSB
vendor with Vendor’s own forces, shall be a violation of the utilization plan and a breach
of the contract, and shall be cause to terminate the contract, and/or seek other contract
remedies or sanctions. The facts supporting the request for changes must not have
been known nor reasonably should have been known by the parties prior to entering into
the subcontract. Vendor must negotiate with the certified VOSB/SDVOSB vendor to
resolve the problem. Where there has been a mistake or disagreement about the scope
of work or goods/equipment, provided the certified VOSB/SDVOSB vendor can be
substituted only where agreement cannot be reached for a reasonable price or schedule
for the correct scope of work, goods or equipment.

Substitutions of a certified VOSB/SDVOSB vendor may be permitted under the following
circumstances and possibly others on a case-by-case basis:

(1) Unavailability after receipt of reasonable notice to proceed;
(2) Failure of performance;
(3) Financial incapacity;

(4) Refusal by the certified VOSB/SDVOSB vendor to honor the bid or proposal price or
Scope;

(5) Material mistake of fact or law about the elements of the scope of work of a
solicitation where a reasonable price cannot be agreed;

(6) Failure of the certified VOSB/SDVOSB vendor to meet insurance, licensing or
bonding requirements;
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(7) The certified VOSB/SDVOSB vendor's withdrawal of its bid or offer; or
(8) Decertification of the certified VOSB/SDVOSB vendor.

If it becomes necessary to substitute a certified VOSB/SDVOSB vendor or otherwise
change the Utilization Plan, Vendor must notify the Department in writing of the request
to substitute a certified VOSB/SDVOSB vendor or otherwise change the Utilization Plan.
The request must state specific reasons for the substitution or change. The Department
will approve or deny a request for substitution or other change in the Utilization Plan
within five business days of receipt of the request.

Where Vendor has established the basis for the substitution to the Department’s
satisfaction, it must make good faith efforts to meet the contract goal by substituting a
certified VOSB/SDVOSB vendor. Documentation of a replacement certified
VOSB/SDVOSB vendor, or of good faith efforts to replace the certified VOSB/SDVOSB
vendor, must meet the requirements of the initial Utilization Plan. If the goal cannot be
reached and good faith efforts have been made, Vendor may substitute with a non-
certified VOSB/SDVOSB vendor or Vendor may perform the work.

When adding a VOSB/SDVOSB, a new certified VOSB/SDVOSB vendor agreement
should be executed and submitted to the Department with the appropriate subcontractor
approval forms prior to the subcontractor’s performance of work on the project.

Vendor shall maintain a record of all relevant data with respect to the utilization of certified
VOSB/SDVOSB vendors. Full access to these records shall be granted by Vendor upon 48
hours written demand by the Department to any duly authorized representative thereof, or to
any municipal, state or federal authorities. The Department shall have the right to obtain from
Vendor any additional data reasonably related or necessary to verify any representations by
Vendor. After the performance of the final item of work or delivery of material by the certified
VOSB/SDVOSB vendor and final payment to the certified VOSB/SDVOSB vendor by Vendor,
but not later than 15 calendar days after such payment, Vendor shall submit a statement
confirming the final payment and the total payments made to the certified VOSB/SDVOSB
vendor under the contract.

The Department will periodically review Vendor's compliance with these provisions and the
terms of its contract. Without limitation, Vendor’s failure to comply with these provisions or its
contractual commitments as contained in the Ultilization Plan, failure to cooperate in providing
information regarding its compliance with these provisions or its Utilization Plan, or provision of
false or misleading information or statements concerning compliance, certification status or
eligibility of the certified VOSB/SDVOSB vendor, good faith efforts or any other material fact or
representation shall constitute a material breach of this contract and entitle the Department to
declare a default, terminate the contract, or exercise those remedies provided for in the contract
or at law or in equity.

The Department reserves the right to withhold payment to Vendor to enforce these provisions
and Vendor’'s contractual commitments. Final payment shall not be made pursuant to the
contract until Vendor submits sufficient documentation demonstrating compliance with its
Utilization Plan.
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**RETURN WITH BID**
VETERAN BUSINESS PROGRAM (VBP) UTILIZATION PLAN
The VBP Utilization Plan includes the Letters of Intent and Good Faith Efforts.
(Vendor) submits the following Utilization Plan as part of our bid or offer in
accordance with the requirements of the (VBP). We understand that all subcontractors must be
certified with the CMS Veteran Small Business Program at the time of submission of all bids.
We understand that compliance with this section is an essential part of this contract and that the
Utilization Plan will become a part of the contract, if awarded.

Vendor submits the following statement:

Vendor is a certified VOSB/SDVOSB and plans to fully meet the goal through self-
performance.

Vendor has identified certified VOSB/SDVOSB subcontractor(s) to fully meet the
established goal and submits the attached completed Letter(s) of Intent; or

Vendor has made good faith efforts towards meeting the entire goal, or a portion of the
goal, and hereby requests a waiver (complete checklist below).
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**RETURN WITH BID**
Vendor’s person responsible for compliance:
Name: Title:
Telephone: Email

DEMONSTRATION OF GOOD FAITH EFFORTS TO ACHIEVE GOAL AND REQUEST FOR
WAIVER

If the Veteran Small Business participation goal was not achieved, the Good Faith Efforts
Procedures and Guidelines outlined in Contract Compliance will be used to evaluate submitted
utilization plans. Vendors providing Good Faith Effort documentation and request for waiver
must complete and submit the Good Faith Effort Contact Log with the bid or offer. Failure to
submit Good Faith Effort documentation in its entirety shall render Vendor’s bid nonresponsive
or not responsible and cause it to be rejected or render Vendor ineligible for contract award.
Insufficient Good Faith Effort documentation may render the bidder nonresponsive or not
responsible.

Below is a checklist of actions that will be used to evaluate a Vendor's Demonstration of Good
Faith Efforts and Request for Waiver. Please check the actions which you completed. If any of
the following actions are not completed, please attach a detailed written explanation indicating
why such action was not completed. If any other efforts were made to obtain Veteran Small
Business participation in addition to the items listed below, attach a detailed description of such
efforts.

Utilize the Sell2lllinois website: wwwz2.illinois.gov/cms/business to identify certified
VOSB/SDVOSB vendors within the respective commodity/service codes denoted above
and at a minimum email all listed vendors and solicit quotes from all vendors who
express an interest via follow-up emails or telephone calls.

Solicit through all reasonable and available means (e.g., attendance at a vendor
conference, advertising and/or written notices) the interest of certified VOSB/SDVOSB
vendors that have the capability to perform the work of the contract. Vendor must solicit
this interest within sufficient time to allow the certified VOSB/SDVOSB vendors to
respond to the solicitation. Vendor must determine with certainty if the certified
VOSB/SDVOSB vendors are interested by taking appropriate steps to follow up initial
solicitations and encourage them to submit a bid or proposal. Vendor must provide
interested certified VOSB/SDVOSB vendors with adequate information about the plans,
specifications, and requirements of the contract in a timely manner to assist them in
responding promptly to the solicitation.

Select portions of the work to be performed by certified VOSB/SDVOSB vendors in order
to increase the likelihood that the goal will be achieved. This includes, where
appropriate, breaking out contract work items into economically feasible units to facilitate
certified VOSB/SDVOSB vendor participation, even when Vendor might otherwise prefer
to perform these work items with its own forces.

Make a portion of the work available to certified VOSB/SDVOSB vendors and selecting
those portions of the work or material needs consistent with their availability, so as to
facilitate certified VOSB/SDVOSB vendor participation.
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Negotiate in good faith with interested certified VOSB/SDVOSB vendors. Evidence of
such negotiation must include the names, addresses, email addresses, and telephone
numbers of certified VOSB/SDVOSB vendors that were considered; a description of the
information provided regarding the plans and specifications for the work selected for
subcontracting and evidence as to why additional agreements could not be reached for
certified VOSB/SDVOSB vendors to perform the work. A Vendor using good business
judgment may consider a number of factors in negotiating with certified VOSB/SDVOSB
vendors and may take a firm’s price and capabilities into consideration. The fact that
there may be some additional costs involved in finding and using certified
VOSB/SDVOSB vendors may not be in itself sufficient reason for a Vendor’s failure to
meet the goal, as long as such costs are reasonable. Vendors are not required to
accept higher quotes from certified VOSB/SDVOSB vendors if the price difference is
excessive or unreasonable.

Thoroughly investigate the capabilities of certified VOSB/SDVOSB vendors and not
reject them as unqualified without documented reasons.

Make efforts to assist interested certified VOSB/SDVOSB vendors in obtaining lines of
credit or insurance as required by the State.

Make efforts to assist interested certified VOSB/SDVOSB vendors in obtaining
necessary equipment, supplies, materials, or related assistance or services.
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**RETURN WITH BID**
GOOD FAITH EFFORTS CONTACT LOG

Use this Log to document all contacts and responses (telephone, e-mail, fax, etc.) regarding the
solicitation of certified VOSB/SDVOSB vendors within the specific scope of work selected. It is
not necessary to show contacts with certified VOSB/SDVOSB vendors who are identified on the
Letter(s) of Intent. Keep and submit copies of all emails sent and received from prospective
vendors. Include a copy of the commodity list or scope of work you solicited prospective
vendors to perform. Duplicate this log as necessary; do not limit your contacts to the number of
spaces shown.

Name of Certified
Veteran Small Date
Business Vendor

Method of Scope of Work Reason Agreement
Contact Solicited Was Not Reached
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LETTER OF INTENT (LOI)
BETWEEN PRIME VENDOR AND CERTIFIED VETERAN SMALL BUSINESS VENDOR

Instructions: The Bidder is required to submit a separate, signed LOI from each identified
certified VOSB/SDVOSB vendor (hereinafter “certified vendors”). LOIls must be submitted
with the Bid and must be signed by both parties. The Prime Bidder shall not prohibit or
otherwise limit certified vendor(s) from providing bids or quotes to other potential bidders. Each
LOI shall include the dollar amount, percentage, and scope of work to be performed by each
identified certified vendor. All LOI's shall be subject to Department approval.

Any changes involving or affecting the identified certified vendor(s) may not be permitted without
written approval of the Department.

Contract Number:

Name of Vendor: Name of Contact Person:
Address:
City, State and Zip:

Telephone: Fax: Email:

Name of Certified Veteran Small Business Vendor: Name of Contact Person:
Address:
City, State and Zip:

Telephone: Fax: Email:

Proposed % of Contract to be performed by the certified vendor firm: %
Proposed dollar amount of Contract to be performed by the certified vendor: $

Description of work to be performed by the certified vendor firm:

Vendor and the Certified vendor above hereby agree that upon the execution of a contract for
the above-named project between Bidder and the State of lllinois, the certified vendor will
perform the scope of work for the percentage as indicated above.

Bidder (Company Name or D/B/A): Certified Vendor (Company Name or D/B/A):
Signature: Signature:

Printed Name: Printed Name:

Title: Title:

Date: Date:
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SWPPP
llinois Department
of Transportatlon Storm Water Pollution Prevention Plan
Route Sheridan Road Marked Rte.  F.A.U. 3509
Section (112 & 112X) RS-6 ProjectNo,  C-91-480-09
County  Caook Contract No.  60G48

This plan has been prepared to comply with the provisions of the National Pollutant Discharge Elimination System (NPDES)
Permit No. ILR10 (Permit ILR10), issued by the lllinois Environmental Protection Agency (IEPA) for storm water discharges
from construction site activities.

| certify under penalty of law that this document and all attachments were prepared under my direction or supervision in
accordance with a system designed to assure that qualified personnel properly gathered and evaluated the information
submitted. Based on my inquiry of the person or persons who manage the system, or those persons directly responsible for
gathering the information, the information submitted is, to the best of my knowledge and belief, true, accurate and complete. |
am aware that there are significant penalties for submitting false information, including the possibility of fine and imprisonment

for knowing violations. 7,
John A Fortmann, P.E. %ﬂ__‘

Print Name Signature
Deputy Director of Highways, Region One Engineer 3-28=/8
Title Date
lllinois Department of Transportation
Agency

. Site Description:
A.  Provide a description of the project location (include latitude and longitude):

The proposed Sheridan Road resurfacing and drainage improvement project is located in northeast Cook County
in the Villages of Glencoe and Winnetka. The resurfacing project begins at Lake Cook Road and extends
approximately 25,400 feet (4.81 miles) south to Winnetka Avenue. Within this span, the drainage improvements
begin at Ravine Road and extend approximately 2,200 feet (0.42 miles) north to Scott Avenue (42° 07 32"N, 87°
44’ 37" W), Sections 17, 21, 22, 28, Township 42N, Range 13E.

The design, installation, and maintenance of BMPs at these locations are within an area where annual erosivity (R
value) is less than or equal to 160. Erosivity is less than 5 in all two-week periods between October 12 and April
15, which would qualify for a construction rainfall erosivity waiver under the US Construction General Permit
requirements. At these locations, erosivity is highest in spring to autumn, April 16 - October 11.

B. Provide a description of the construction activity which is the subject of this plan:

The project consists of mill and overlay, curb removal and replacement, drainage structure and storm sewer
installation, storm junction chamber construction, swale grading, frame and lid adjustments, pavement patching,
pavement markings, raised reflective pavement markers, detector loop replacement, as well as all incidental and
collateral work necessary to complete the improvements as shown in the plans. The project also includes the
installation, maintenance, and removal of ESC measures.

C. Provide the estimated duration of this project:
August 31, 2015 — November 20, 2015
D. The total area of the construction site is estimated to be 17.9 acres.
The total area of the site estimated to be disturbed by excavation, grading or other activities is 1.05 acres.

E. The following is a weighted average of the runoff coefficient for this project after construction activities are
completed:

Pre-Construction = 0.85
Post-Construction = 0.85

Printed 3/19/2015 Page 10of 11 BOE 2342 (Rev, 3/20/14)
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F. List all soils found within project boundaries. Include map unit name, slope information, and erosivity:
Plainfield loamy sand (54B). Excessively drained soils with slopes ranging from 1 to 6 percent. K Factor (Whole
Soil) = 0.02
Beaches (367)

Ozaukee silt loam (530F): Moderately well drained soils with slopes ranging from 20 to 30 percent. K Factor
(Whole Soil) = 0.43

Alfic Udarents, clayey-Urban land-Ozaukee complex (2530B): Moderately well drained to well drained soils with
slopes ranging from 2 to 4 percent. K Factor (Whole Soil) = 0.37

Alfic Udarents, clayey-Urban land-Elliott complex (2822A): Somewhat poorly drained to moderately well drained
soils with slopes ranging from 0 to 2 percent. K Factor (Whole Soil) = 0.37

G. Provide an aerial extent of wetland acreage at the site:

An aerial extent of wetland acreage is included in the Location Map (Tab 2). There will be no impact to the
wetlands in the project area.

H.  Provide a description of potentially erosive areas associated with this project:

The potentially erosive areas in the project are the slopes along the side of Sheridan Road from Ravine Road to
Taylorsport Lane, which are 2:1 and steeper.

I. The following is a description of soil disturbing activities by stages, their locations, and their erosive factors
(e.g. steepness of slopes, length of slopes, etc):

The project will not be completed under staged construction, but rather under lane closures.

Soil disturbing activities will include removal and replacement of curb/gutter, driveways, sidewalks, and asphalt
path, in addition to pavement patching, trench excavation for drainage improvements, overflow channel grading,
and installation of a junction chamber and baffle structure.

J. See the erosion control plans, landscaping plans, and/or drainage plans for this contract for information regarding
drainage patterns, approximate slopes anticipated before and after major grading activities, locations where
vehicles enter or exit the site and controls to prevent offsite sediment tracking (to be added after contractor
identifies locations), areas of soil disturbance, the location of major structural and non-structural controls identified
in the plan, the location of areas where stabilization practices are expected to occur, surface waters (including
wetlands) and locations where storm water is discharged to surface water including wetlands.

K. Identify who owns the drainage system (municipality or agency) this project will drain into:

The lllinois Department of Transportation owns the drainage system which ultimately drains into Lake Michigan.
The following is a list of General NPDES ILR40 permittees within whose reporting jurisdiction this project is located.

lllinois Department of Transportation, Cook County, The Village of Winnetka

M. The following is a list of receiving water(s) and the ultimate receiving water(s) for this site. The location of the
receiving waters can be found on the erosion and sediment control plans:

The receiving waters and ultimate receiving waters for this project is Lake Michigan.

N. Describe areas of the site that are to be protected or remain undisturbed. These areas may include steep slopes,
highly erodible soils, streams, stream buffers, specimen trees, natural vegetation, nature preserves, efc.

The area of the site that is to remain undisturbed is Lake Michigan. In addition, the contractor shall provide extreme
care of the trees to minimize impact to the roots along the existing R.O.W. at 1045 Sheridan Road (see roadway
and drainage plans STA 76+00 LT TO 70+50 LT), and provide the means and methods of storm sewer
construction (sewer pipes S5, S7, and manholes 5, 7, and 9) to the resident engineer for approval. Necessary tree
trunk protection and tree root pruning shall be provided to the satisfaction of the engineer

Printed 4/10/2015 Page 2 of 11 BDE 2342 (Rev. 3/20/14)
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O. The following sensitive environmental resources are associated with this project, and may have the potential to be
impacted by the proposed development:

Floodplain

Wetland Riparian

Threatened and Endangered Species

Historic Preservation

303(d) Listed receiving waters for suspended solids, turbidity, or siltation

Receiving waters with Total Maximum Daily Load (TMDL) for sediment, total suspended solids, turbidity or siltation
Applicable Federal, Tribal, State or Local Programs

Other

O000OxrROOO0O

-

303(d) Listed receiving waters (fill out this section if checked above):
Lake Michigan
a. The name(s) of the listed water body, and identification of all pollutants causing impairment:
Lake Michigan, Tower Beach: Mercury, PCBs

b.  Provide a description of how erosion and sediment control practices will prevent a discharge of
sediment resulting from a storm event equal to or greater than a twenty-five (25) year, twenty-four (24)
hour rainfall event:

Perimeter erosion barriers will be installed, and erosion control blanket with temporary seeding, a
baffle structure, inlet filters, dewatering location, and riprap will be installed to prevent erosion and
sediment discharge. There are a variety of BMPs which in combination will prevent pollutant discharge
in the 24-hour storm event.

¢ Provide a description of the location(s) of direct discharge from the project site to the 303(d) water
body:

East of the sag of Sheridan Road between Ravine Road and Taylorsport Lane, water will discharge
into Lake Michigan through the storm sewers and overflow channel.

d. Provide a description of the location(s) of any dewatering discharges to the MS4 and/or water body:

The dewatering system will pump water from the baffle structure location and discharge into Lake
Michigan. The pumped water will flow through a sediment-containing filter bag and then flow down a
straw bale ditch stabilized with visquene/plastic liner and surrounded by perimeter erosion barrier.
Aggregate ditch checks will also be installed every 30 feet along the ditch. A dewatering detail and
specification are provided. The contractor will be responsible for complying with the design
requirements and maintaining the dewatering location. Upon the removal of the temporary ditch, the
dewatering location will be filled with stone riprap.

2. TMDL (fill out this section if checked above)
a. The name(s) of the listed water body:
N/A

b.  Provide a description of the erosion and sediment control strategy that will be incorporated into the site
design that is consistent with the assumptions and requirements of the TMDL:

N/A

c. If a specific numeric waste load allocation has been established that would apply to the project's
discharges, provide a description of the necessary steps to meet that allocation:

N/A

P. The following pollutants of concern will be associated with this construction project:

%4 Soil Sediment [ Petroleum (gas, diesel, oil, kerosene, hydraulic oil / fluids)
= Concrete &  Antifreeze / Coolants
X Concrete Truck Waste B Waste water from cleaning construction equipment

Printed 4/10/2015 Page 3 of 11 BDE 2342 (Rev. 3/20/14)
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(<] Concrete Curing Compounds O Other (specify)
®  Solid Waste Debris O Other (specify)
= Paints O Other (specify)
®  Solvents O Other (specify)
B Fertilizers / Pesticides O Other (specify)

Il. Controls:

This section of the plan addresses the controls that will be implemented for each of the major construction activities
described in |.C. above and for all use areas, borrow sites, and waste sites. For each measure discussed, the Contractor
will be responsible for its implementation as indicated. The Contractor shall provide to the Resident Engineer a plan for
the implementation of the measures indicated. The Contractor, and subcontractors, will notify the Resident Engineer of
any proposed changes, maintenance, or modifications to keep construction activities compliant with the Permit ILR10.
Each such Contractor has signed the required certification on forms which are attached to, and are a part of, this plan:

A.  Erosion and Sediment Controls: At a minimum, controls must be coordinated, installed and maintained to:

1. Minimize the amount of soil exposed during construction activity;

2. Minimize the disturbance of steep slopes;

3. Maintain natural buffers around surface waters, direct storm water to vegetated areas to increase sediment
removal and maximize storm water infiltration, unless infeasible;

4. Minimize soil compaction and, unless infeasible, preserve topsoil.

B. Stabilization Practices: Provided below is a description of interim and permanent stabilization practices, including
site- specific scheduling of the implementation of the practices. Site plans will ensure that existing vegetation is
preserved where attainable and disturbed portions of the site will be stabilized. Stabilization practices may include
but are not limited to: temporary seeding, permanent seeding, mulching, geotextiles, sodding, vegetative buffer
strips, protection of trees, preservation of mature vegetation, and other appropriate measures. Except as provided
below in lI(B)(1) and 1I(B)(2), stabilization measures shall be initiated immediately where construction activities
have temporarily or permanently ceased, but in no case more than one (1) day after the construction activity in that
portion of the site has temporarily or permanently ceases on all disturbed portions of the site where construction
will not occur for a period of fourteen (14) or more calendar days.

1. Where the initiation of stabilization measures is precluded by snow cover, stabilization measures shall be
initiated as soon as practicable.

2. On areas where construction activity has temporarily ceased and will resume after fourteen (14) days, a
temporary stabilization method can be used.

3. Stabilization controls runoff volume and velocity, peak runoff rates and volumes of discharge to minimize
exposed soil, disturbed slopes, sediment discharges from construction, and provides for natural buffers
and minimization of soil compaction. Existing vegetated areas where disturbance can be avoided will not
require stabilization.

The following stabilization practices will be used for this project:

Preservation of Mature Vegetation Erosion Control Blanket / Mulching
Vegetated Buffer Strips Sodding
Protection of Trees Geotextiles

Other (specify) Inlet Filters
Other (specify) Mulch Method 2
Other (specify)

Other (specify)

Temporary Erosion Control Seeding
Temporary Turf (Seeding, Class 7)
Temporary Mulching

Permanent Seeding

ROOK®ROO
OO0NRHEEK

Describe how the stabilization practices listed above will be utilized during construction:

1) Protection of Trees/Tree Trunk Protection: All trees designated to be saved, or outside the limits of construction,
shall be protected prior to beginning any clearing or removal work and shall remain protected during subsequent
construction work. Protection of trees shall be as shown on the plans or directed by the Engineer and in
accordance with Article 201.05 of the lllinois Department of Transportation's Standard Specifications for Road and
Bridge, adopted January 1, 2012,

2) Temporary Erosion Control Seeding: This item will be applied to all bare areas every seven days to minimize the
Printed 4/10/2015 Page 4 of 11 BDE 2342 (Rev. 3/20/14)
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amount of exposed surface areas. Temporary Erosion Control Seeding shall consist of areas as shown on the
plans, areas disturbed during the removal of Scil and Erosion measures, or directed by the Engineer and in
accordance with the lllinois Department of Transportation's Standard Specifications for Road and Bridge, adopted
January 1, 2012

3) Permanent Seeding: This item will be utilized in areas where sodding has failed as an interim remedy until sod
can be replaced or as designated in areas where sod is not a prudent alternative. All disturbed areas that are
identified to received seeding will be stabilized via seeding immediately following final grading.

4) Erosion Control Blanket: This item will be used within 24 hours after permanent seeding operations have been
completed, in ditches/swales and sloped areas that require protection from erosion. Erosion control blankets shall
be installed over fill slopes, high velocity areas and slopes steeper that 3:1 that have been brought to final grade
Erosion Control Blanket will be installed in accordance to IDOT Specification 251.04.

4) Sodding (Salt Tolerant): Sodding will be provided in all distrubed locations. All areas disturbed by construction
will be stabilized with sod immediately following final grading. It will be installed in accordance to IDOT
Specification Article 252 throughout the project limits shown on the landscaping plan.

5) Geotextiles: Filter Fabric will be used under riprap at pipe culvert outfall locations.

6) Inlet Filters: This item will be placed in all storm structures with an open grate to collect sediment before it enters
the drainage system.

7) Mulch, Method 2: This item should be applied to slopes for temporary stabilization prior to seasons when
temporary seed will not germinate, for example in mid-July or in winter.

Describe how the stabilization practices listed above will be utilized after construction activities have been
completed:

All areas disturbed by construction will be stabilized with permanent erosion control blankets and seeding/sodding
immediately following the finished grading. Erosion Control blankets will be installed over fill slopes, which have
been brought to final grade and have been seeded to protect the slopes from erosion and allow seed to germinate

properly.

Structural Practices: Provided below is a description of structural practices that will be implemented, to the
degree attainable, to divert flows from exposed soils, store flows or otherwise limit runoff and the discharge of
pollutants from exposed areas of the site. Such practices may include but are not limited to: perimeter erosion
barrier, earth dikes, drainage swales, sediment traps, ditch checks, subsurface drains, pipe slope drains, level
spreaders, storm drain inlet protection, rock outlet protection, reinforced soil retaining systems, gabions, and
temporary or permanent sediment basins. The installation of these devices may be subject to Section 404 of the
Clean Water Act.

The following structural practices will be used for this project:

X Perimeter Erosion Barrier [0  Rock Outlet Protection

[0 Temporary Ditch Check B  Riprap

0 Storm Drain Inlet Protection 0 Gabions

O Sediment Trap [0 Slope Mattress

0 Temporary Pipe Slope Drain O Retaining Walls

[0 Temporary Sediment Basin O Slope Walls

[0 Temporary Stream Crossing [0 Concrete Revetment Mats

({1 Stabilized Construction Exits [J Level Spreaders

[0  Turf Reinforcement Mats [  Other (specify) Silt Fence

[J Permanent Check Dams X  Other (specify) Inlet Filters

[0 Permanent Sediment Basin [  Other (specify) Stabilized Flow-line
O Aggregate Ditch B  Other (specify) Aggregate Ditch Check
B Paved Ditch B Other (specify) In-stream work plan

Describe how the structural practices listed above will be utilized during construction:

1) Perimeter Erosion Barrier: This item will be used to demarcate the perimeter of the project location and for the
prevention of silt/sediment from leaving the site. However, silt fence shall not be installed across streams, ditches,
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waterways, or any other areas of concentrated flow. Perimeter erosion barrier will be modified as necessary to
accommodate the construction and repaired/replaced as necessary. This item will remain in place until all
remaining items of the project have been completed.

2) Storm Drain Inlet Protection: This item will be utilized at all manholes, catch basins and inlets with open grates.
Inlet filters will be installed directly on the drainage structure or under the grate of the drainage structure resting on
the lip of the frame. Inlet filters will be checked on a regular basis and any sediment/debris will be removed to
maintain inlet protection. Storm Drain Inlet Protection will be done in accordance with Article 280.04 of the IDOT
Specifications.

3) Stabilized Construction entrance/exit: This item will be placed (1) between the roadway and proposed junction
box and (2) between the roadway and proposed baffle structure, to provide erosion protection and reduce the
tracking of soil onto the roadway during construction. This item will be inspected routinely for damage and repaired
if clogged and as directed by the engineer. At these locations, all work associated with installation and
maintenance of concrete truck washout is incidental to the contract and will not be paid for separately.

5) Paved Ditch: This item will span the last 15 feet of the downstream end of the overflow channel.

6) Stone Riprap: This item of class A4 will be placed at the dewatering ditch location once the dewatering is
removed in order to maintain preexisting conditions. Stone riprap of class A5 will be placed and maintained at the
outfall as shown on the plans and as directed by the engineer.

7) Sediment Control, Silt Fence: This item should only be used as PEB in areas where the work area is higher
than the perimeter. The silt fence will be checked periodically for wear and tear and will be repaired as required;
these areas are marked on the erosion control plans that are attached to this plan. The use of silt fence at the top
of the slope/elevations higher than the work area should always be avoided. If necessary, temporary fence should
be utilized in these locations (where the top of slope/elevation is higher than the work area) in lieu of silt fence.

8) Inlet Filters: This item will be provided for the existing and proposed storm sewers, sediment filters will
be placed in all catch basins during construction and will be cleaned on a regular basis.

9) Sediment Control, Stabilized Flow-line: The contractor shall provide to the engineer a plan to have a stabilized
conveyance between upstream and downstream ends of storm sewers under construction when rain is forecasted,
so that flow will not erode. Lack of an approved plan or failure to comply will result in an ESC Deficiency Deduction.

10) Aggregate Ditch Check: This item will be installed surrounding the outfall riprap, and also every 30 feet along
the length of the dewatering ditch.

11) In-Stream Work Plan: This project requires a U.S. Army Corps of Engineers (USACE) 404 Permit that will be
secured by the department. As a condition of this permit, the contractor will need to submit an in-stream work plan
to the department for approval. Guidelines on acceptable in-stream work techniques can be found on the USACE
website. The USACE defines and determines in-stream work. The cost of all materials and labor necessary to
comply with the above provisions to prepare and implement an in-stream work plan will not be paid for separately,
but shall be considered as included in the unit bid prices of the contract and no additional compensation will be
allowed.

Describe how the structural practices listed above will be utilized after construction activities have been completed:

All areas disturbed by construction will be stabilized with permanent erosion control blankets and seeding/sodding
immediately following the finished grading. Erosion Control blankets will be installed over fill slopes, which have
been brought to final grade and have been seeded to protect the slopes from erosion and allow seed to germinate
properly.

D.  Treatment Chemicals
Will polymer flocculants or treatment chemicals be utilized on this project: [ Yes [] No
If yes above, identify where and how polymer flocculants or treatment chemicals will be utilized on this project.

Polymer flocculants will be utilized for dewatering. These polymers will be used to minimize suspended solids
before the water re-enters Lake Michigan

All vendors and suppliers of polyacrylamide (PAM), PAM mix or blends must present or supply a written toxicity
Printed 4/10/2015 Page 6 of 11 BDE 2342 (Rev. 3/20/14)
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report which verifies that the PAM, PAM mix or blend exhibits acceptable toxicity parameters which meet or
exceed the requirements for the state and federal water quality standards. No Cationic formulations of PAM, PAM
blends, polymers of Chitosan are allowed for use.

The manufacturer or supplier must provide a product expiration date for anionic
PAM mixtures based on product expiration date of PAM in pure form.
The application method must provide uniform coverage to the target area and avoid drift to non-target areas.
The applicator of anionic PAM must document, at the time of application, the following:
i. Name of applicator

ii. Application rate per acre

ii. Date applied

iv. Product type

v. Weather conditions during application

vi. Method of application

Copies of this documentation must be entered into the Contractor's monitoring log or project diary
and made available upon request.

Unused liquid anionic PAM mixtures must be minimized. Excess material will not be applied at a rate greater
than the maximum application rate. Disposal must not occur in Waters of the U.S. (W.U.S.) and storm water
conveyance systems (i.e. Storm sewer manholes, storm sewer inlets, ditches, and culverts).

Anionic PAM mixtures must achieve P 80% reduction in soil loss as measured by a 1 hour storm duration 2"/hour
rainfall simulator test performed in accordance with methods used by Bubenzer and Patterson (1982) as pre-
qualification for field testing.

Performance of anionic PAM mixtures must be verified and field tested.
The manufacturer must provide a toxicological report for the Polymer Binder performed by a third-party, EPA
approved laboratory.

Anionic PAM use must conform to all federal, state, and local laws, rules, and regulations regarding use,
discharge, and disposal of chemical materials.

E. Permanent Storm Water Management Controls: Provided below is a description of measures that will be
installed during the construction process to control volume and pollutants in storm water discharges that will occur
after construction operations have been completed. The installation of these devices may be subject to Section
404 of the Clean Water Act.

1. Such practices may include but are not limited to: storm water detention structures (including wet ponds),
storm water retention structures, flow attenuation by use of open vegetated swales and natural depressions,
infiltration of runoff on site, and sequential systems (which combine several practices).

The practices selected for implementation were determined on the basis of the technical guidance in Chapter
41 (Construction Site Storm Water Pollution Control) of the IDOT Bureau of Design and Environment
Manual. If practices other than those discussed in Chapter 41 are selected for implementation or if practices
are applied to situations different from those covered in Chapter 41, the technical basis for such decisions
will be explained below.

2. Velocity dissipation devices will be placed at discharge locations and along the length of any outfall channel
as necessary to provide a non-erosive velocity flow from the structure to a water course so that the natural
physical and biological characteristics and functions are maintained and protected (e.g. maintenance of
hydrologic conditions such as the hydroperiod and hydrodynamics present prior to the initiation of
construction activities).

Description of permanent storm water management controls:

Class A5 stone riprap will be installed at the flared end sections (drainage structures #32, 34) and the outfall
by Lake Michigan to provide erosion and sediment control and to slow the velocity of concentrated runoff
The riprap will be installed in accordance with the plans and as directed by the engineer
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F. Approved State or Local Laws: The management practices, controls and provisions contained in this plan will be
in accordance with IDOT specifications, which are at least as protective as the requirements contained in the
lllinois Environmental Protection Agency's lllinois Urban Manual. Procedures and requirements specified in
applicable sediment and erosion site plans or storm water management plans approved by local officials shall be
described or incorporated by reference in the space provided below. Requirements specified in sediment and
erosion site plans, site permits, storm water management site plans or site permits approved by local officials that
are applicable to protecting surface water resources are, upon submittal of an NOI, to be authorized to discharge
under the Permit ILR10 incorporated by reference and are enforceable under this permit even if they are not
specifically included in the plan.

Description of procedures and requirements specified in applicable sediment and erosion site plans or storm water
management plans approved by local officials:

Management practices, controls and other provisions provided in these plans are in accordance with IDOT
Standard Specifications for Road and Bridge Construction and the lllinois Urban Manual, 404 Permit, Floodway
permit and all other applicable permits.

G. Contractor Required Submittals: Prior to conducting any professional services at the site covered by this plan,
the Contractor and each subcontractor responsible for compliance with the permit shall submit to the Resident
Engineer a Contractor Certification Statement, BDE 2342a.

1. The Contractor shall provide a construction schedule containing an adequate level of detail to show major
activities with implementation of pollution prevention BMPs, including the following items:

Approximate duration of the project, including each stage of the project

Rainy season, dry season, and winter shutdown dates

Temporary stabilization measures to be employed by contract phases

Mobilization timeframe

Mass clearing and grubbing/roadside clearing dates

Deployment of Erosion Control Practices

Deployment of Sediment Control Practices (including stabilized construction entrances/exits)

Deployment of Construction Site Management Practices (including concrete washout facilities, chemical

storage, refueling locations, etc.)

* Paving, saw-cutting, and any other pavement related operations

* Major planned stockpiling operations

+ Timeframe for other significant long-term operations or activities that may plan non-storm water
discharges such as dewatering, grinding, etc.

= Permanent stabilization activities for each area of the project

2. The Contractor and each subcontractor shall provide, as an attachment to their signed Contractor
Certification Statement, a discussion of how they will comply with the requirements of the permit in regard to
the following items and provide a graphical representation showing location and type of BMPs to be used
when applicable:
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* Vehicle Entrances and Exits — Identify type and location of stabilized construction entrances and exits to
be used and how they will be maintained.

= Material Delivery, Storage and Use — Discuss where and how materials including chemicals, concrete
curing compounds, petroleum products, etc. will be stored for this project.

* Stockpile Management — Identify the location of both on-site and off-site stockpiles. Discuss what BMPs
will be used to prevent pollution of storm water from stockpiles.

= Waste Disposal — Discuss methods of waste disposal that will be used for this project.

= Spill Prevention and Control — Discuss steps that will be taken in the event of a material spill (chemicals,
concrete curing compounds, petroleum, etc.)

« Concrete Residuals and Washout Wastes — Discuss the location and type of concrete washout facilities
to be used on this project and how they will be signed and maintained.

» Litter Management — Discuss how litter will be maintained for this project (education of employees,
number of dumpsters, frequency of dumpster pick-up, etc.).

» Vehicle and Equipment Fueling — Identify equipment fueling locations for this project and what BMPs will
be used to ensure containment and spill prevention.

e Vehicle and Equipment Cleaning and Maintenance - Identify where equipment cleaning and
maintenance locations for this project and what BMPs will be used to ensure containment and spill
prevention.

= Dewatering Activities — Identify the controls which will be used during dewatering operations to ensure
sediments will not leave the construction site.

e Polymer Flocculants and Treatment Chemicals — Identify the use and dosage of treatment chemicals and
provide the Resident Engineer with Material Safety Data Sheets. Describe procedures on how the
chemicals will be used and identify who will be responsible for the use and application of these
chemicals. The selected individual must be trained on the established procedures.

* Additional measures indicated in the plan.

lll.  Maintenance:

When requested by the Contractor, the Resident Engineer will provide general maintenance guides to the Contractor for
the practices associated with this project. The following additional procedures will be used to maintain, in good and
effective operating conditions, the vegetation, erosion and sediment control measures and other protective measures
identified in this plan. It will be the Contractor's responsibility to attain maintenance guidelines for any manufactured
BMPs which are to be installed and maintained per manufacture's specifications.

The Resident Engineer will provide maintenance guides to the contractor for the practices associated with this project.
The following additional procedures will be used to maintain, in good and effective operating conditions, the vegetation,
erosion and sediment control measures and other protective measures identified in this plan.

All ESC measures will be maintained in accordance with the IDOT Erosion and Sediment Control Field Guide for
Construction Inspection, and IDOT's Best Management Practices - Maintenance Guide, which are found at:
(http://www.idot illinois.gov/transportation-system/environment/erosion-and-sediment-control)

The following ESC measures are included in the project: aggregate ditch checks, dewatering, erosion control blanket (of
type specified on the plans), inlet filters and pipe protection, perimeter erosion barrier, stabilized construction entrance.
stone riprap and filter fabric, temporary erosion control seeding, temporary muiching, and temporary soil retention
system.

All maintenance of ESC systems is the responsibility of the Contractor. All ESC measures should be checked weekly and
after each rainfall, 0.5 inches or greater in a 24 hour period, or equivalent snowfall. Additionally during winter months, all
measures should be checked after each significant snowmelt.

Temporary erosion control seeding should be reapplied if stabilization hasn't been achieved, and rills should be restored
immediately if found greater than 4 inches deep on slopes steeper than 1V:4H. Sodding should be maintained by limiting
foot traffic to low use for the first two to three weeks, and replaced when >25% of any individual piece is no longer viable.
If the addition of mulch on seeded areas does not control erosion, a tackifier or ECB should be added. and straw should
be repaired if blown or washed away. ECBs should be replaced and restapled if they are displaced, or if erosion under
the blanket has been observed. Perimeter erosion barrier should be inspected for tears, gaps, missing/broken stakes, or
undermining and repaired as appropriate. The PEB should be cleaned if sediment reaches one-third the height of the
barrier. Aggregate ditch checks should be inspected for sediment from the upstream side, with removal of the sediment if
it has reached 50% of the height of the ADC. The aggregate and fabric should be replaced if sediment has filled all voids
in the stone. The fabric should also be repaired or replaced when tears, splits, or unraveling is apparent. For storm drain
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inlet protection, inlet filter baskets should be cleaned of sediment when the basket is 25% full, or 50% of the fabric pores
are covered with silt, or if standing water is present longer than one hour after a rain event. The filter should be replaced
if any tears are present during removal for cleaning. Tree roots that are at least 1 inch in diameter should be smoothly cut
perpendicular to the root if they are cut, broken, or severed during construction. The exposed roots should be covered
during excavation with moist earth and/or backfill immediately to prevent roots from drying. Stabilized construction
entrances should be maintained by replenishing the stone or replacing the entrance if vehicles continue to track sediment
onto the roadway. Sediment that is on the roadway should be swept immediately.

IV. Inspections:

Qualified personnel shall inspect disturbed areas of the construction site which have not yet been finally stabilized,
structural control measures, and locations where vehicles and equipment enter and exit the site using IDOT Storm Water
Pollution Prevention Plan Erosion Control Inspection Report (BC 2259). Such inspections shall be conducted at least
once every seven (7) calendar days and within twenty-four (24) hours of the end of a storm or by the end of the following
business or work day that is 0.5 inch or greater or equivalent snowfall.

Inspections may be reduced to once per month when construction activities have ceased due to frozen conditions.
Weekly inspections will recommence when construction activities are conducted, or if there is 0.5" or greater rain event,
or a discharge due to snowmelt occurs.

If any violation of the provisions of this plan is identified during the conduct of the construction work covered by this plan,
the Resident Engineer shall notify the appropriate |IEPA Field Operations Section office by email at:
epa.swnoncomp@illinois.gov, telephone or fax within twenty-four (24) hours of the incident. The Resident Engineer shall
then complete and submit an “Incidence of Non-Compliance” (ION) report for the identified violation within five (5) days of
the incident. The Resident Engineer shall use forms provided by IEPA and shall include specific information on the
cause of noncompliance, actions which were taken to prevent any further causes of noncompliance, and a statement
detailing any environmental impact which may have resulted from the noncompliance. All reports of non-compliance
shall be signed by a responsible authority in accordance with Part VI. G of the Permit ILR10.

The Incidence of Non-Compliance shall be mailed to the following address:

lllinois Environmental Protection Agency
Division of Water Pollution Control

Attn: Compliance Assurance Section
1021 North Grand East

Post Office Box 19276

Springfield, lllinois 62794-9276

Additional Inspections Required:

All offsite Borrow, Waste and Use areas are part of the construction site and are to be inspected according to the
language in this section,

V. Failure to Comply:

Failure to comply with any provisions of this Storm Water Pollution Prevention Plan will result in the implementation of a
National Pollutant Discharge Elimination System/Erosion and Sediment Control Deficiency Deduction against the
Contractor and/or penalties under the Permit ILR10 which could be passed on to the Contractor.
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llinois Department
of Transportation Contractor Certification Statement

Prior to conducting any professional services at the site covered by this contract, the Contractor and every subcontractor
must complete and return to the Resident Engineer the following certification. A separate certification must be submitted by
each firm. Attach to this certification all items required by Section I1.G of the Storm Water Pollution Prevention Plan
(SWPPP) which will be handled by the Contractor/subcontractor completing this form.

Route Sheridan Road Marked Rte. FAU 3509
Section (112 & 112X) RS-6 Project No. P-91-603-11
County Cook Contract No. 60G48

This certification statement is a part of SWPPP for the project described above, in accordance with the General NPDES
Permit No. ILR10 issued by the lllinois Environmental Protection Agency.

| certify under penalty of law that | understand the terms of the Permit No. ILR 10 that authorizes the storm water discharges
associated with industrial activity from the construction site identified as part of this certification.

In addition, | have read and understand all of the information and requirements stated in SWPPP for the above mentioned
project; | have received copies of all appropriate maintenance procedures; and, | have provided all documentation required
to be in compliance with the Permit ILR10 and SWPPP and will provide timely updates to these documents as necessary.

O Contractor

[0 Sub-Contractor

Print Name Signature
Title Date
Name of Firm Telephone
Street Address City/State/ZIP

Items which this Contractor/subcontractor will be responsible for as required in Section I1.G. of SWPPP:
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DEPARTMENT OF THE ARMY
CHICAGO DISTRICT, CORPS OF ENGINEERS
231 SOUTH LA SALLE STREET
CHICAGO, ILLINOIS 60604-1437
REPLY TO
ATTENTION OF

June 15, 2015
Technical Services Division
Regulatory Branch
LRC-2015-00282

SUBJECT: Authorization for the Sheridan Road Resurfacing and Drainage Improvements from
Winnetka Avenue to Lake Cook Road in New Trier Township, Cook County, Illinois

John Fortmann

Illinois Department of Transportation
201 West Center Court

Schaumburg, Illinois 60196-1096

Dear Mr. Fortmann:

This office has verified that your proposed activity complies with the terms and
conditions of Regional Permit 3 (Transportation Projects), Category II of the Regional Permit
Program (RPP).

This verification expires three (3) years from the date of this letter and covers only your
activity as described in your notification and as shown on the plans entitled “FAU Route 3509
(Sheridan Road) — Section (112 & 112X) RS-6 — Lake Cook Road to Winnetka Avenue —
Resurfacing and Drainage Improvements — Cook County — C-91-480-09" dated March 30, 2015,
prepared by the Illinois Department of Transportation. Caution must be taken to prevent
construction materials and activities from impacting waters of the United States beyond the scope
of this authorization. If you anticipate changing the design or location of the activity, you should
contact this office to determine the need for further authorization.

The activity may be completed without further authorization from this office provided the
activity is conducted in compliance with the terms and conditions of the RPP, including
conditions of water quality certification issued under Section 401 of the Clean Water Act by the
Illinois Environmental Protection Agency (IEPA). If the design, location, or purpose of the
project is changed, you should contact this office to determine the need for further authorization.

The following special conditions are a requirement of your authorization:

1. You are required to retain a qualified Independent SESC Inspector (ISI). The following
requirements apply:

a. You shall contact this office and the ISI at least 10 calendar days prior to the
preconstruction meeting so that a representative of this office may attend. The
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meeting agenda will include a discussion of the SESC plan and the installation
and maintenance requirements of the SESC practices on the site;

b. Prior to commencement of any in-stream work, you shall submit construction
plans and a detailed narrative to this office that disclose the contractor's preferred
method of cotferdam and dewatering method;

¢. The ISI will perform weekly inspections of the implemented SESC measures to
ensure proper installation and regular maintenance of the approved methods. The
ISI contact information form shall be submitted to this office via e-mail and/or
hard copy prior to commencement of the permitted work:

d. The ISI shall submit to the Corps an inspection report with digital photographs of
the SESC measures on a weekly basis during the active and non-active phases of
construction. An inspection report shall also be submitted at the completion of
the project once the SESC measures have been removed and final stabilization has
been completed; and

e. Field conditions during project construction may require the implementation of
additional SESC measures not included in the SESC plans for further protection
of aquatic resources. You shall contact this office immediately in the event of any
changes or modifications to the approved plan set or non-compliance of an
existing SESC method. Upon direction of the Corps, corrective measure shall be
instituted at the site to resolve the problem along with a plan to protect and/or
restore the impacted jurisdictional area(s). If you fail to implement corrective
measures, this office may require more frequent site inspections to ensure the
installed SESC measures are acceptable.

You are responsible for all work authorized herein and for ensuring that all contractors
are aware of the terms and conditions of this authorization.

A copy of this authorization must be present at the project site during all phases of
construction.

You shall notify this office of any proposed modifications to the project, including
revisions to any of the plans or documents cited in this authorization. You must receive
approval from this office before work affected by the proposed modification is
performed.

You shall notify this office prior to the transfer of this authorization and liabilities
associated with compliance with its terms and conditions.

The permittee understands and agrees that, if future operations by the United States
require removal, relocation, or other alteration of the structure or work authorized herein,
or if, in the opinion of the Secretary of the Army or his authorized representative said
structure or work shall cause unreasonable obstruction to the free navigation of the
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. i

navigable water, the permittee will be required, upon due notice from the Corps of
Engineers, to remove, relocate, or alter the structural work or obstructions caused thereby,
without expense to the United States. No claim shall be made against the United States
on account of any such removal or alteration.

The authorization is without force and effect until all other permits or authorizations from
local, state, or other Federal agencies are secured. Please note that IEPA has issued Section 401
Water Quality Certification for this RP. These conditions are included in the enclosed fact sheet.
If you have any questions regarding Section 401 certification, please contact Mr. Dan Heacock at
IEPA's Division of Water Pollution Control, Permit Section #135, by telephone at (217) 782-3362.

Once you have completed the authorized activity, please sign and return the enclosed
compliance certification. If you have any questions, please contact Mr. Soren Hall of my staff by
telephone at 312-846-5532, or email at Soren.G.Hall@usace.army.mil.

Sincerely,

Digitally signed by
CHERNICH.KATHLEEN.G.1230365
616

Date: 2015.06.24 17:50:24 -05'00'
Kathleen G. Chernich

Chief, East Section
Regulatory Branch

Enclosures

Copy Furnished:
Huff & Huff (Alycia Kluenenberg)
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PERMIT COMPLIANCE
H CERTIFICATION
Permit Number: LRC-2015-00282
Permittee: John Fortmann

Illinois Department of Transportation
Date: June 15, 2015
I hereby certify that the work authorized by the above-referenced permit has been completed in

accordance with the terms and conditions of said permit and if applicable, compensatory wetland
mitigation was completed in accordance with the approved mitigation plan.

PERMITTEE DATE

Upon completion of the activity authorized by this permit and any mitigation required by the
permit, this certification must be signed and returned to the following address:

U.S. Army Corps of Engineers
Chicago District, Regulatory Branch
231 South LaSalle Street, Suite 1500
Chicago, Illinois 60604-1437

Please note that your permitted activity is subject to compliance inspections by Corps of
Engineers representatives. If you fail to comply with this permit, you may be subject to permit
suspension, modification, or revocation.

" If compensatory mitigation was required as part of your authorization, you are certifying
that the mitigation area has been graded and planted in accordance with the approved plan. You
are acknowledging that the maintenance and monitoring period will begin after a site inspection
by a Corps of Engineers representative or after thirty days of the Corps' receipt of this
certification. You agree to comply with all permit terms and conditions, including additional
reporting requirements, for the duration of the maintenance and monitoring period.
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m GENERAL CONDITIONS

APPLICABLE TO THE 2012

US Army Corps of Engineers® REGIONAL PERMIT PROGRAM
Chicago District

The permittee shall comply with the terms and conditions of the Regional Permits and the following general conditions for all
activities authorized under the RPP:

1. State 401 Water Quality Certification - Water quality certification under Section 401 of the Clean Water Act may be required from
the Illinois Environmental Protection Agency (IEPA). The District may consider water quality, among other factors, in determining
whether to exercise discretionary authority and require an Individual Permit. Please note that Section 401 Water Quality Certification
is a requirement for projects carried out in accordance with Section 404 of the Clean Water Act. Projects carried out in accordance
with Section 10 of the Rivers and Harbors Act of 1899 do not require Section 401 Water Quality Certification

On March 2, 2012, the [EPA granted Section 401 certification, with conditions, for all Regional Permits, except for activities in
certain waterways noted under RPs 4 and 8. The following conditions of the certification are hereby made conditions of the RPP:

1. The applicant shall not cause:
a) a violation of applicable water quality standards of the Illinois Pollution Control Board Title 35, Subtitle C: Water
Pollution Rules and Regulations;
b) water pollution defined and prohibited by the 1llinois Environmental Protection Act;
¢) interference with water use practices near public recreation areas or water supply intakes;
d) a violation of applicable provisions of the lllinois Environmental Protection Act.

2. The applicant shall provide adequate planning and supervision during the project construction period for implementing
construction methods, processes and cleanup procedures necessary to prevent water pollution and control erosion.

3. Except as allowed under condition 9, any spoil material excavated, dredged or otherwise produced must not be returned to the
waterway but must be deposited in a self-contained area in compliance with all State statutes, regulations and permit
requirements with no discharge to waters of the State unless a permit has been issued by the Illinois EPA. Any backfilling must
be done with clean material placed in a manner to prevent violation of applicable water quality standards.

4. All areas affected by construction shall be mulched and seeded as soon after construction as possible. The applicant shall
undertake necessary measures and procedures to reduce erosion during construction. Interim measures to prevent soil erosion
during construction shall be taken and may include the installation of sedimentation basins and temporary mulching. All
construction within the waterway shall be conducted during zero or low flow conditions. The applicant shall be responsible for
obtaining a NPDES Stormwater Permit prior to initiating construction if the construction activity associated with the project
will result in the disturbance of (1) one or more acres, total land area. A NPDES Stormwater Permit may be obtained by
submitting a properly completed Notice of Intent (NOI) form by certified mail to the lllinois EPA’s Division of Water Pollution
Control, Permit Section.

5. The applicant shall implement erosion control measures consistent with the Illinois Urban Manual (IEPA/USDA, NRCS: 2011,
http://aiswed.org/IUM/index.html).

6. The applicant is advised that the following permits(s) must be obtained from the lllinois EPA: The applicant must obtain
permits to construct sanitary sewers, water mains, and related facilities prior to construction.

7. Backfill used in the stream-crossing trench shall be predominantly sand or larger size material, with less than 20% passing a
#230 U.S. sieve.

8. Any channel relocation shall be constructed under dry conditions and stabilized to prevent erosion prior to the diversion of
flow.

9. Backfill used within trenches passing through surface waters of the State, except wetland areas, shall be clean course aggregate,
gravel or other material which will not cause siltation, pipe damage during placement, or chemical corrosion in place.
Excavated material may be used only if:

a) particle size analysis is conducted and demonstrates the material to be at least 80% sand or larger size material, using
#230 U.S. sieve; or
b) excavation and backfilling are done under dry conditions.

10. Backfill used within trenches passing through wetland areas shall consist of clean material which will not cause siltation, pipe
damage during placement, or chemical corrosion in place, Excavated material shall be used to the extent practicable, with the

upper six (6) to twelve (12) inches backfilled with the topsoil obtained during trench excavation.

11. Any applicant proposing activities in a mined area or previously mined area shall provide to the IEPA a written determination
regarding the sediment and materials used which are considered “acid-producing material” as defined in 35 Il. Adm. Code,
1
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Subtitle D. If considered “acid-producing material,” the applicant shall obtain a permit to construct pursuant to 35 [I. Adm.
Code 404.101.

12. Asphalt, bituminous material and concrete with protruding material such as reinforcing bar or mesh shall not be 1) used for
backfill, 2) placed on shorelines/stream banks, or 3) placed in waters of the State.

13. Applicants that use site dewatering techniques in order to perform work in waterways for construction activities approved under
Regional Permits | (Residential, Commercial and Institutional Developments), 2 (Recreation Projects), 3 (Transportation
Projects). 7 (Temporary Construction Activities), 9 (Maintenance) or 12 (Bridge Scour Protection) shall maintain flow in the
stream during such construction activity by utilizing dam and pumping, fluming, culverts or other such techniques.

14. In addition to any action required of the Regional Permit 13 (Cleanup of Toxic and Hazardous Materials Projects) applicant
with respect to the “Notification™ General Condition 22, the applicant shall notify the Illinois EPA Bureau of Water, of the
specific activity. This notification shall include information concerning the orders and approvals that have been or will be
obtained from the lllinois EPA Bureau of Land (BOL) for all cleanup activities under BOL jurisdiction, or for which
authorization or approval is sought from BOL for no further remediation. This Regional Permit is not valid for activities that
do not require or will not receive authorization or approval from the BOL.

2. Threatened and Endangered Species - If the District determines that the activity may affect Federally listed species or critical
habitat, the District will initiate section 7 consultation with the U.S. Fish and Wildlife Service (USFWS) in accordance with the
Endangered Species Act of 1973, as amended (Act). Applicants shall provide additional information that would enable the District to
conclude that the proposed action will have no effect on federally listed species.

The application packet shall indicate whether resources (species, their suitable habitats, or critical habitat) listed or designated under
the Act, may be present within areas affected (directly or indirectly) by the proposed project. Applicants shall provide a section 7
species list for the action area using the on-line process at the USFWS website. You can access "U.S. Fish and Wildlife Service
Endangered Species Program of the Upper Midwest" website at www.fws.gov/midwest/Endangered. Click on the section 7 Technical
Assistance green shaded box in the lower right portion of the screen and follow the instructions to completion. Review all
documentation pertaining to the species list, provide the rationale for your effects determination for each species, and send the
information to this office for review.

If no species, their suitable habitats, or critical habitat are listed, then a “no effect” determination can be made, and section 7
consultation is not warranted. 1f species or critical habitat appear on the list or suitable habitat is present within the action area, then a
biological assessment or biological evaluation will need to be completed to determine if the proposed action will have *“no effect” or
“may effect” the species or suitable habitat. The District will request initiation of section 7 consultation with the USFWS upon
agreement with the applicant on the effect determinations in the biological assessment or biological evaluation.

If the issues are not resolved, the analysis of the situation is complicated, or impacts to listed species or critical habitat are found to be
greater than minimal, the District will consider reviewing the project under the Individual Permit process.

Projects in Will, DuPage, or Cook Counties that are located in the recharge zones for Hine's emerald dragonfly critical habitat units
may be reviewed under the RPP, with careful consideration due to the potential impacts to the species. All projects reviewed that are
located within 3.25 miles of a critical habitat unit will be reviewed under Category Il of the RPP. Please visit the following website
for the locations of the Hine's emerald dragonfly critical habitat units in [linois.
http://www.fws.gov/midwest/endangered/insects’hed/FRHinesFinalRevisedCH.html

3. Historic Properties - In cases where the District determines that the activity may affect properties listed, or eligible for listing, in the
National Register of Historic Places, the activity may require an Individual Permit. A determination of whether the activity may be
authorized under the RPP instead of an Individual Permit will not be made until the requirements of Section 106 of the National
Historic Preservation Act (NHPA) have been satisfied.

Federal permittees should follow their own procedures for complying with the requirements of Section 106 of the National Historic
Preservation Act. Federal permittees must provide the District with the appropriate documentation to demonstrate compliance with
those requirements.

Non-Federal permittees must include notification to the District if the authorized activity may have the potential to cause effects to any
historic properties listed, determined to be eligible for listing on, or potentially eligible for listing on the National Register of Historic
Places, including previously unidentified properties. For such activities, the permit application must state which historic properties
may be affected by the proposed work or include a vicinity map indicating the location of the historic properties or the potential for
the presence of historic properties. Assistance regarding information on the location of or potential for the presence of historic
resources can be sought from the State Historic Preservation Officer or Tribal Historic Preservation Officer, as appropriate, and the
National Register of Historic Places (see 33 CFR 330.4(g)). When reviewing permit submittals, the District will comply with the
current procedures for addressing the requirements of Section 106 of the National Historic Preservation Act. Based on the information
submitted and these efforts, the District shall determine whether the proposed activity has the potential to cause an effect on the
historic properties. Where the non-Federal applicant has identified historic properties which the activity may have the potential to
cause effects and so notified the District, the non-Federal applicant shall not begin the activity until notified by the District either that
the activity has no potential to cause effects or that consultation under Section 106 of the NHPA has been completed.

.
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The District will take into account the effects on such properties in accordance with 33 CFR Part 325, Appendix C, and 36 CFR 200.
1f all issues pertaining to historic properties have been resolved through the consultation process to the satisfaction of the District,
Illinois Historic Preservation Agency (IHPA) and Advisory Council on Historic Preservation, the District may, at its discretion,
authorize the activity under the RPP instead of an Individual Permit.

Applicants are encouraged to obtain information on historic properties from the [HPA and the National Register of Historic Places at
the earliest stages of project planning. For information, contact:

Illinois Historic Preservation Agency
1 Old State Capitol Plaza
Springfield, IL 62701-1507

(217) 7824836
www.illinoishistory.gov

If you discover any previously unknown historic, cultural or archeological remains and artifacts while accomplishing the activity, you
must immediately notify this office of what you have found, and to the maximum extent practicable, stop activities that would
adversely affect those remains and artifacts until the required coordination has been completed. We will initiate the Federal, Tribal and
State coordination required to determine if the items or remains warrant a recovery effort or if the site is eligible for listing in the
National Register of Historic Places.

4. Soil Erosion and Sediment Control - Measures shall be taken to control soil erosion and sedimentation at the project site to ensure
that sediment 1s not transported to waters of the U.S. during construction. Soil erosion and sediment control measures shall be
implemented before initiating any clearing, grading, excavating or filling activities. All temporary and permanent soil erosion and
sediment control measures shall be maintained throughout the tion period and until the site is stabilized. All exposed soil and
other fills, and any work below the ordinary high water mark shall be permanently stabilized at the earliest practicable date.

Applicants are required to prepare a soil erosion and sediment control (SESC) plan including temporary BMPs. The plan shall be
designed in accordance with the Illinois Urban Manual, 2011 (http://aiswed.org/[UM/index.html). Practice standards and
specifications for measures outlined in the soil erosion and sediment control plans will follow the latest edition of the “Illinois Urban
Manual: A Technical Manual Designed for Urban Ecosystem Protection and Enhancement.” Additional Soil Erosion and Sediment
Control (SESC) measures not identified in the lllinois Urban Manual may also be utilized upon District approval.

At the District i licant may be required to submit the SESC plan to the local Soil and Water Conservation District
(SWCD), or the Lakc Cnumy Stor M C ission (SMC) for review. When the District requires submission of an
SESC plan, the following applies: An activity may not commence until the SESC plan for the project site has been approved; The
SWCDVSMC will review the plan and provide a written evaluation of its adequacy; A SESC plan is considered acceptable when the
SWCD/SMC has found that it meets technical standards. Once a determination has been made, the authorized work may commence
unless the SWCD/SMC has requested that they be notified prior to commencement of the approved plans. The SWCD/SMC may
attend pre-construction meetings with the permittee and conduct inspections during construction to determine compliance with the
plans. Applicants are encouraged to begin coordinating with the appropriate SWCD/SMC office at the earliest stages of project
planning. For information, contact:

Kane-DuPage SWCD McHenry-Lake County SWCD
2315 Dean Street, Suite 100 1648 South Eastwood Dr.

St. Charles, IL 60174 Woodstock, IL 60098

(630) 584-7961 ext.3 (815) 338-0099 ext.3
www.kanedupageswed.org www.mchenryswed.org

North Cook SWCD Lake County SMC

899 Jay Street 500 W. Winchester Rd, Suite 201
Elgin, IL. 60120 Libertyville, IL 60048

(847) 468-0071 (847) 377-7700
www.northcookswed.org www.lakecountyil. gov/stormwater

5. Total Maximum Daily Load - For projects that include a discharge of pollutant(s) to waters for which there is an approved Total
Maximum Daily Load (TMDL) allocation for any parameter, the applicant shall develop plans and BMPs that are consistent with the

ions and requi ts in the approved I™MDL. The applicant must incorporate into their plans and BMPs any conditions
applacnhlcto their discharges necessary for consi y with the ptions and requir of the TMDL within any timeframes
established in the TMDL. The applicant must carefully document the justifications for all BMPs and plans, and install, implement and
maintain practices and BMPs that are consistent with all rel TMDL allocations and with all relevant conditions in an
implementation plan. Information regarding the TMDL program, including approved TMDL allocations, can be found at the
following website: www.cpa.state.il.us/water/tmdl/

6. Floodplain - Discharges of dredged or fill material into waters of the United States within the 100-year floodplain (as defined by

the Federal Emergency Management Agency) resulting in permanent above-grade fills shall be avoided and minimized to the

maximum extent practicable. When such an above-grade fill would occur, the applicant may need to obtain approval from the Illinois
3
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Department of Natural Resources, Office of Water Resources, (IDNR-OWR) which regulates activities affecting the floodway and the
local governing agency (e.g., Village or County) with jurisdiction over activities in the floodplain. Compensatory storage may be
required for fill within the floodplain. Applicants are encouraged to obtain information from the IDNR-OWR and the local goveming
agency with jurisdiction at the earliest stages of project planning. For information on floodway construction, contact:

IDNR/OWR

2050 Stearns Road
Bartlett, IL 60103
(847) 608-3100
http://dnr.state.il.us/owr/

For information on floodplain construction, please contact the local government and/or the Federal Emergency Management Agency.
Pursuant to 33 CFR 320.4(j), the District will consider the likelihood of the applicant obtaining approval for above-ground permanent
fills in floodplains in determining whether to issue authorization under the RPP.

7. Navigation - No activity may cause more than a minimal adverse effect on navigation. Any safety lights and signals prescribed by
the U.S. Coast Guard, through regulations or otherwise, must be installed and maintained at the permittee’s expense on authorized
facilities in navigable waters of the United States. The permittee understands and agrees that, if future operations by the United States
require the removal, relocation, or other alteration, of the structure or work herein authorized, or if, in the opinion of the Secretary of
the Army or his authorized representative, said structure or work shall cause unreasonable obstruction to the free navigation of the
navigable waters, the permittee will be required, upon due notice from the Corps of Engineers, to remove, relocate, or alter the
structural work or obstructions caused thereby, without expense to the United States. No claim shall be made against the United
States on account of any such removal or alteration.

8. Proper Maintenance - Any authorized structure or fill shall be properly maintained, including that necessary to ensure public safety.

9. Aquatic Life Movements - No activity may substantially disrupt the movement of those species of aquatic life indigenous to the
waterbody, including species that normally migrate through the area, unless the activity’s primary purpose is to impound water.

10. Equipment - Soil disturbance and compaction shall be minimized through the use of matting for heavy equipment, low ground
pressure equipment, or other measures as approved by the District.

and Scenic Rivers - No activity may occur in a component of the National Wild and Scenic River System or in a river
officially designated by Congress as a “study river” for possible inclusion in the system, while the river is in an official study status.
Information on Wild and Scenic Rivers may be obtained from the appropriate land management agency in the area, such as the
National Park Service and the U.S. Forest Service.

12. Tribal Rights - No activity or its operation may impair reserved tribal rights, such as reserved water rights, treaty fishing and
hunting rights.

13. Water Supply Intakes - No discharge of dredged or fill material may occur in the proximity of a public water supply intake except
where the discharge is for repair of the public water supply intake structures or adjacent bank stabilization.

14. Shellfish Production - No discharge of dredged or fill material may occur in areas of concentrated shellfish production.

15. Suitable Material - No discharge of dredged or fill material may consist of unsuitable material and material discharged shall be
free from toxic pollutants in toxic amounts (see Section 307 of the Clean Water Act). Unsuitable material includes trash, debris, car
bodies, asphalt, and creosote treated wood.

16. Spawning Areas - Discharges in spawning areas during spawning seasons shall be avoided to the maximum extent practicable.

17. Obstruction of High Flows - Discharges shall not permanently restrict or impede the passage of normal or expected high flows.
All crossings shall be culverted, bridged or otherwise designed to prevent the restriction of expected high water flows, and shall be
designed so as not to impede low water flows or the movement of aquatic organisms.

18. Impacts From Impoundments - If the discharge creates an impoundment of water, adverse impacts on aquatic resources caused by
the accelerated passage of water and/or the restriction of its flow shall be avoided to the maximum extent practicable.

19. Waterfowl Breeding Areas - Discharges into breeding areas for migratory waterfowl shall be avoided to the maximum extent
practicable.

20. Removal of Temporary Fills - Any temporary fill material shall be removed in its entirety and the affected area returned to its pre-
existing condition.

21. Mitigation - All appropriate and practicable steps must first be taken to avoid and minimize impacts to aquatic resources. For
unavoidable impacts, compensatory mitigation is required to replace the loss of wetland, stream, and/or other aguatic resource
functions (33 CFR 332). The proposed compensatory mitigation shall utilize a watershed approach and fully consider the ecological
needs of the watershed. Where an appropriate watershed plan is available, mitigation site selection should consider recommendations
in the plan. The applicant shall describe in detail how the mitigation site was chosen and will be developed, based on the specific

4
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resource need of the impacted watershed. Permit applicants are responsible for proposing an appropriate compensatory mitigation
option to offset unavoidable impacts. However, the District is responsible for determining the appropriate form and amount of
compensatory mitigation required when evaluating compensatory mitigation options, and determining the type of mitigation that
would be environmentally preferable. In making this determination, the District will assess the likelihood for ecological success and
sustainability, the location of the compensation site relative to the impact site and their significance within the watershed. Methods of
providing compensatory mitigation include aquatic resource restoration, establishment, enhancement, and in certain circumstances,
preservation, Compensatory mitigation will be accomplished by establishing a minimum ratio of 1.5 acres of mitigation for every 1.0
acre of impact to waters of the U.S. Furthermore, the District has the discretion to require additional mitigation to ensure that the
impacts are no more than minimal. Further information is available at wwuw.lrc.usace.army.mil/Missions/Regulatory/lllinois/Mitigation.aspx

22. Notification - The applicant shall provide written notification (i.e., a complete application) for a proposed activity to be authorized
under the RPP prior to commencing a proposed activity. The District’s receipt of the complete application is the date when the
District receives all required notification information from the applicant (see below). If the District informs the applicant within 60
calendar days that the notification is incomplete (i.e., not a complete application), the applicant shall submit to the District, in writing,
the requested information to be considered for review under the Regional Permit Program. A new 60 day review period will
commence when the District receives the requested information. Applications that involve unauthorized activities that are completed
or partially completed by the applicant are not subject to the 60-day review period.

For all activities, notification shall include:

a. A cover letter providing a detailed narrative of the proposed activity describing all work to be performed, a clear project
purpose and need statement, the Regional Permit(s) to be used for the activity, the area (in acres) of waters of the U.S. to be
impacted (be sure to specify if the impact is permanent or temporary, and identify which area it affects), and a statement that
the terms and conditions of the RPP will be followed.

b. A completed joint application form for [llinois signed by the applicant or agent. The application form is available at
www.Ire.usace.army.mil/Portals/36/does/regulatory/ forms/appform.pdf. If the applicant does not sign the joint application
form, notification shall include a signed, written statement from the applicant designating the agent as their representative.

¢. A delineation of waters of the U.S., including wetlands, for the project area, and for areas adjacent to the project site (off-site
wetlands shall be identified through the use of reference materials including review of local wetland inventories, soil surveys
and the most recent available aerial photography), shall be prepared in accordance with the current U.S. Army Corps of
Engineers methodology (www.usace.army.mil/Missions/Civil Works/RegulatoryProgramandPermits/reg_supp.aspx) and
generally conducted during the growing season.” Our wetland delineation standards are available at
www.Irc.usace.army.mil/Portals/36/docs/regulatory/pdf/Delineations.pdf. For sites supporting wetlands, the delineation shall
include a Floristic Quality Assessment (Swink and Wilhelm. 1994, latest edition, Plants of the Chicago Region). The
delineation shall also include information on the occurrence of any high-quality aquatic resources (see Appendix A). and a
listing of waterfowl, reptile and amphibian species observed while at the project area. The District reserves the right to exercise
Jjudgment when reviewing submitted wetland delineations. Flexibility of the requirements may be determined by the District on
a case-by-case basis only.

d. A street map showing the location of the project area.
e. Latitude and longitude for the project in decimal degrees format (i.e. 41.88377N, -87.63960W).

f. Preliminary engineering drawings sized 117 by 17" (full-sized may be requested by the project manager and you may also
submit plans in PDF format on a disc) showing all aspects of the proposed activity and the location of waters of the U.S. to be
impacted and not impacted. The plans shall include grading contours, proposed and existing structures such as buildings
footprints, roadways, road crossings, stormwater management facilities, utilities, construction access areas and details of water
conveyance structures. The plans shall also depict buffer areas. outlots or open space designations, best management practices,
deed restricted areas and restoration areas, if required under the specific RP.

2. Submittal of soil erosion and sediment control (SESC) plans that identify all SESC measures to be utilized during construction
of the project.

h. The application packet shall indicate whether resources (species, their suitable habitats, or critical habitat) listed or designated
under the Endangered Species Act of 1973, as amended., may be present within areas affected (directly or indirectly) by the
proposed project. Applicants shall provide a section 7 species list for the action area using the on-line process at the USFWS
website. You can access “U.S. Fish and Wildlife Service Endangered Species Program of the Upper Midwest™ website at
www.fws.gov/midwest/Endangered. Click on the section 7 Technical Assistance green shaded box in the lower right portion of
the screen and follow the instructions to completion. Print all documentation pertaining to the species list, include the rationale
for your effects determination for each species, and forward the information to this office for review.

" Ifa wetland delineation is conducted outside of the growing season, the District will determine on a case-by-case basis whether sufficient evidence
is available to make an accurate determination. If the District finds that the delineation lacks sufficient evidence, the application will not be
considered complete until the information is provided. This may involve re-delineating the project site during the growing season.
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In the event there are no species, their suitable habitats, or critical habitat, then a *no effect” determination can be made and
section 7 consultation is not warranted. If species or critical habitat appear on the list, or suitable habitat is present within the
action area, then a biological assessment or biological evaluation will need to be completed to determine if the proposed action
will have “no effect” or “may effect” on the species or suitable habitat. The District will request initiation of section 7
consultation with the USFWS upon agreement with the applicant on the effect determinations in the biological assessment or
biological evaluation. If the issues are not resolved, the analysis of the situation is complicated, or impacts to listed species or
critical habitat are found to be greater than minimal, the District will consider reviewing the project under the Individual Permit
process.

i. A determination of the presence or absence of any State threatened or endangered species. Please contact the lllinois
Department of Natural Resources (IDNR) to determine if any State threatened and endangered species could be in the project
area. You can access the IDNR's Ecological Compliance Assessment Tool (EcoCAT) at the following website:
http://dnrecocat.state.il.us/ecopublic/. Once you complete the EcoCAT and consultation process, forward all resulting
information to this office for consideration. The report shall also include recommended methods as required by the IDNR for
minimizing potential adverse effects of the project.

J- A statement about the knowledge of the presence or absence of Historic Properties, which includes properties listed, or
properties eligible to be listed in the National Register of Historic Places. A letter from the Illinois Historic Preservation
Agency (IHPA) can be obtained indicating whether your project is in compliance with Section 106 of the National Historic
Preservation Act of 1966, as amended. The permittee shall provide all pertinent correspondence with the IHPA documenting
compliance. The IHPA has a checklist of documentation required for their review located here:
www.illinoishistory.gov/PS/redocument.htm .

k. Where an appropriate watershed plan is available, the applicant shall address in writing how the proposed activity is aligned
with the relevant water quality, hydrologic, and aquatic resource protection recommendations in the watershed plan.

. A discussion of measures taken to avoid and/or minimize impacts to aquatic resources on the project site.

m. A compensatory mitigation plan for all impacts to waters of the U.S, (if comp ry mitigation is required under the specific RP).
n. A written narrative addressing all items listed under the specific RP.

For Category Il activities, the District will provide an Agency Request for Comments (ARC) which describes the proposed activity.
The ARC will be sent to the following agencies: United States Fish & Wildlife Service (USFWS), United States Environmental
Protection Agency (USEPA), Illinois Department of Natural Resources (IDNR), Illinois Department of Natural Resources/Office of
Water Resources (IDNR/OWR), lllinois Environmental Protection Agency (IEPA), Illinois Historic Preservation Agency (IHPA),
Illinois Nature Preserves Commission (INPC) and U.S. Coast Guard (Section 10 activities only). Additional entities may also be
notified as needed. These agencies have ten (10) calendar days from the date of the ARC to contact the District and either provide
comments or request an extension not to exceed fifteen (15) calendar days. The District will fully consider agency comments received
within the specified time frame. If the District determines the activity complies with the terms and conditions of the RPP and impacts
on aquatic resources are minimal, the District will notify the applicant in writing and include special conditions if deemed necessary.
If the District determines that the impacts of the proposed activity are more than minimal, the District will notify the applicant that the
project does not qualify for authorization under the RPP and instruct the applicant on the procedures to seek authorization under an
Individual Permit.

23. Compliance Certification - Any permittee who has received authorization under the RPP from the District shall submit a signed
certification regarding the completed work and any required mitigation. The certification will be forwarded by the District with the
authorization letter and will include: a) a statement that the authorized work was done in accordance with the District’s authorization,
including any general or specific conditions; b) a statement that any required mitigation was completed in accordance with the permit
conditions and: ¢) the signature of the permittee certifying the completion of the work and mitigation.

24. Multiple use of Regional Permits - In any case where a Regional Permit is combined with any other Regional Permit to cover a
single and complete project (except where prohibited under specific Regional Permits), the applicant shall notify the District in
accordance with General Condition 22, If multiple Regional Permits are used, the total impact may not exceed the maximum allowed
by the Regional Permit with the greatest impact threshold.

25. Other Restrictions - Authorization under the RPP does not obviate the need to obtain other Federal, State or local permits,
approvals, or authorizations required by law nor does it grant any property rights or exclusive privileges, authorize any injury to the
property or rights of others or authorize interference with any existing or proposed Federal project.

Approved by:
HORIGINAL SIGNED/ February 24, 2012
Frederic A. Drummond, Jr. Date

Colonel, U.S. Army
District Commander
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REVISIONS TO THE ILLINOIS PREVAILING WAGE RATES

The Prevailing rates of wages are included in the Contract proposals which
are subject to Check Sheet #5 of the Supplemental Specifications and
Recurring Special Provisions. The rates have been ascertained and certified
by the lllinois Department of Labor for the locality in which the work is to be
performed and for each craft or type of work or mechanic needed to execute
the work of the Contract. As required by Prevailing Wage Act (820 ILCS
130/0.01, et seq.) and Check Sheet #5 of the Contract, not less than the rates
of wages ascertained by the lllinois Department of Labor and as revised
during the performance of a Contract shall be paid to all laborers, workers
and mechanics performing work under the Contract. Post the scale of wages
in a prominent and easily accessible place at the site of work.

If the lllinois Department of Labor revises the prevailing rates of wages to be
paid as listed in the specification of rates, the contractor shall post the revised
rates of wages and shall pay not less than the revised rates of wages.
Current wage rate information shall be obtained by visiting the lllinois

Department of Labor web site at http://www.state.il.us/agency/idol/ or by

calling 312-793-2814. It is the responsibility of the contractor to review the
rates applicable to the work of the contract at regular intervals in order to
insure the timely payment of current rates. Provision of this information to the
contractor by means of the lllinois Department of Labor web site satisfies the
notification of revisions by the Department to the contractor pursuant to the
Act, and the contractor agrees that no additional notice is required. The

contractor shall notify each of its subcontractors of the revised rates of wages.
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