BID PROPOSAL INSTRUCTIONS

ABOUT IDOT PROPOSALS: All proposals are potential bidding proposals. Each proposal contains all certifications and
affidavits, a proposal signature sheet and a proposal bid bond.

PREQUALIFICATION
Any contractor who desires to become pre-qualified to bid on work advertised by IDOT must submit the properly
completed pre-qualification forms to the Bureau of Construction no later than 4:30 p.m. prevailing time twenty-one days
prior to the letting of interest. This pre-qualification requirement applies to first time contractors, contractors renewing
expired ratings, contractors maintaining continuous pre-qualification or contractors requesting revised ratings. To be
eligible to bid, existing pre-qualification ratings must be effective through the date of letting.

WHO CAN BID ?
Bids will be accepted from only those companies that request and receive written Authorization to Bid from IDOT’s Central
Bureau of Construction.

REQUESTS FOR AUTHORIZATION TO BID
Contractors wanting to bid on items included in a particular letting must submit the properly completed “Request for
Authorization to Bid/or Not For Bid Status” (BDE 124) and the ORIGINAL “Affidavit of Availability” (BC 57) to the proper
office no later than 4:30 p.m. prevailing time, three (3) days prior to the letting date.

WHAT CONSTITUTES WRITTEN AUTHORIZATION TO BID?
When a prospective prime bidder submits a "Request for Authorization to Bid/or Not For Bid Status”(BDE 124)
he/she must indicate at that time which items are being requested For Bidding purposes. Only those items
requested For Bidding will be analyzed. After the request has been analyzed, the bidder will be issued an
Authorization to Bid or Not for Bid Report, approved by the Central Bureau of Construction and the Chief
Procurement Officer that indicates which items have been approved For Bidding. If Authorization to Bid cannot be
approved, the Authorization to Bid or Not for Bid Report will indicate the reason for denial.

ABOUT AUTHORIZATION TO BID
Firms that have not received an Authorization to Bid or Not For Bid Report within a reasonable time of complete and
correct original document submittal should contact the Department as to the status. Firms unsure as to authorization
status should call the Prequalification Section of the Bureau of Construction at the number listed at the end of these
instructions.

ADDENDA AND REVISIONS
It is the bidder’s responsibility to determine which, if any, addenda or revisions pertain to any project they may be
bidding. Failure to incorporate all relevant addenda or revisions may cause the bid to be declared unacceptable.

Each addendum or revision will be included with the Electronic Plans and Proposals. Addenda and revisions will also
be placed on the Addendum/Revision Checklist and each subscription service subscriber will be notified by e-mail of
each addendum and revision issued.

The Internet is the Department’s primary way of doing business. The subscription service emails are an added
courtesy the Department provides. It is suggested that bidders check IDOT’s website at
http://www.idot.illinois.gov/doing-business/procurements/construction-services/construction-bulletins/transportation-
bulletin/index#TransportationBulletin before submitting final bid information.

IDOT IS NOT RESPONSIBLE FOR ANY E-MAIL FAILURES.

Addenda questions may be directed to the Contracts Office at (217)782-7806 or DOT.D&Econtracts@illlinois.gov

Technical questions about downloading these files may be directed to Tim Garman at (217)524-1642 or
Timothy.Garman@illinois.gov.




STANDARD GUIDELINES FOR SUBMITTING BIDS

¢ All pages should be single sided.

¢ Use the Cover Page that is provided in the Bid Proposal (posted on the IDOT Web Site) as the first page of your submitted
bid. It has the item number in large bold type in the upper left-hand corner and lines provided for your company name and
address in the upper right-hand corner.

¢ Do not use report covers, presentation folders or special bindings and do not staple multiple times on left side like a book.
Use only 1 staple in the upper left hand corner. Make sure all elements of your bid are stapled together including the bid
bond or guaranty check (if required).

¢ Do not include any certificates of eligibility, your authorization to bid, Addendum Letters or affidavit of availability.

¢ Do not include the Subcontractor Documentation with your bid (pages i —iii and pages a —g). This documentation is required
only if you are awarded the project.

¢ Use the envelope cover sheet (provided with the proposal) as the cover for the proposal envelope.

¢ Do not rely on overnight services to deliver your proposal prior to 10 AM on letting day. It will not be read if it is delivered
after 10 AM.

¢ Do not submit your Substance Abuse Prevention Program (SAPP) with your bid. If you are awarded the contract this form is
to be submitted to the district engineer at the pre-construction conference.

BID SUBMITTAL CHECKLIST

[] Cover page (the sheet that has the item number on it) — This should be the first page of your bid proposal, followed by your
bid (the Schedule of Prices/Pay Items). If you are using special software or CBID to generate your schedule of prices, do not
include the blank pages of the schedule of prices that came with the proposal package.

[] Page 4 (Item 9) — Check “YES” if you will use a subcontractor(s) with an annual value over $50,000. Include the
subcontractor(s) name, address, general type of work to be performed and the dollar amount. If you will use subcontractor(s)
but are uncertain who or the dollar amount; check “YES” but leave the lines blank.

[] After page 4 — Insert the following documents: Cost Adjustments for Steel, Bituminous and Fuel (if applicable) and the
Contractor Letter of Assent (if applicable). The general rule should be, if you don’t know where it goes, put it after page 4.

[] Page 10 (Paragraph J) — Check “YES” or “NO” whether your company has any business in Iran.

[] Page 10 (Paragraph K) — (Not applicable to federally funded projects) List the name of the apprenticeship and training
program sponsor holding the certificate of registration from the US Department of Labor. If no applicable program exists, please
indicate the work/job category. Do not include certificates with your bid. Keep the certificates in your office in case they are
requested by IDOT.

[] Page 11 (Paragraph L) — A copy of your State Board of Elections certificate of registration is no longer required with your
bid.

[] Page 11 (Paragraph M) — Indicate if your company has hired a lobbyist in connection with the job for which you are
submitting the bid proposal.

[ ] Page 12 (Paragraph C) — This is a work sheet to determine if a completed Form A is required. It is not part of the form and
you do not need to make copies for each completed Form A.

[] Pages 14-17 (Form A) — One Form A (4 pages) is required for each applicable person in your company. Copies of the forms
can be used and only need to be changed when the information changes. The certification signature and date must be original
for each letting. Do not staple the forms together. If you answered “NO” to all of the questions in Paragraph C (page 12),
complete the first section (page 14) with your company information and then sign and date the Not Applicable statement on
page 17.

[] Page 18 (Form B) - If you check “YES” to having other current or pending contracts it is acceptable to use the phrase, “See
Affidavit of Availability on file”. Ownership Certification (at the bottom of the page) - Check N/A if the Form A(s) you submitted
accounts for 100 percent of the company ownership. Check YES if any percentage of ownership falls outside of the parameters
that require reporting on the Form A. Checking NO indicates that the Form A(s) you submitted is not correct and you will be
required to submit a revised Form A.

[ ] Page 20 (Workforce Projection) — Be sure to include the Duration of the Project. It is acceptable to use the phrase “Per
Contract Specifications”.



] Proposal Bid Bond — (Insert after the proposal signature page) Submit your proposal Proposal Bid Bond (if applicable)
using the current Proposal Bid Bond form provided in the proposal package. The Power of Attorney page should be stapled to
the Proposal Bid Bond. If you are using an electronic bond, include your bid bond number on the Proposal Bid Bond and attach
the Proof of Insurance printed from the Surety’s Web Site.

[] Disadvantaged Business Utilization Plan and/or Good Faith Effort — The last items in your bid should be the DBE
Utilization Plan (SBE 2026), followed by the DBE Participation Statement (SBE 2025) and supporting paperwork. If you have
documentation of a Good Faith Effort, it is to follow the SBE Forms.

The Bid Letting is now available in streaming Audio/Video from the IDOT Web Site. A link to the stream will be placed on
the main page of the current letting on the day of the Letting. The stream will not begin until 10 AM. The actual reading of the
bids does not begin until approximately 10:30 AM.

Following the Letting, the As-Read Tabulation of Bids will be posted by the end of the day. You will find the link on the main
Web page for the current letting.

QUESTIONS: pre-letting up to execution of the contract

Contractor pre-qQUAalifiCation .........c..oeeeciiee i e e e e e enaeeas 217-782-3413
Small Business, Disadvantaged Business Enterprise (DBE) ........c.ccccovriiriieniienee e, 217-785-4611
Contracts, Bids, Letting process or Internet downloads ...........ccceevecieeeieciieeeeiee e 217-782-7806
] (g P= N =TS o | S 217-785-3483
AABIONAULICS ...ttt ettt e e et e e e e e e e e e e e e e e e e e e e e e e e e eanneas 217-785-8515
IDNR (Land Reclamation, Water Resources, Natural Resources).......cccceeoeereiieeenicenennee 217-782-6302

QUESTIONS: following contract execution

Subcontractor documentation, PAYMENLS ........cccuiieieiiiee e ee e e e e e enaeeas 217-782-3413
=T o =T I [T U =g o] R SSRSR 217-785-0275
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Proposal Submitted By

Name

Address

City

Letting July 31, 2015

NOTICE TO PROSPECTIVE BIDDERS

This proposal can be used for bidding purposes by only

those companies that request and receive written
AUTHORIZATION TO BID from IDOT’s Central Bureau
of Construction.

BIDDERS NEED NOT RETURN THE ENTIRE PROPOSAL

Notice to Bidders,
Specifications,
Proposal, Contract
and Contract Bond

lllinois Department
of Transportation

Springfield, lllinois 62764

Contract No. 60W54

DUPAGE County

Section 6Y-TS&N(13)

Route FAP 021/345

Project ACHSIP-000V(031)
District 1 Construction Funds

PLEASE MARK THE APPROPRIATE BOX BELOW:

[1 A Bid Bond is included.

[] A _Cashier's Check or a Certified Check is included

] An Annual Bid Bond is included or is on file with IDOT.

Prepared by

Checked by

(Printed by authority of the State of lllinois)



Page intentionally left blank
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llinois Department
of Transportation

PROPOSAL

TO THE DEPARTMENT OF TRANSPORTATION

1. Proposal of

Taxpayer Identification Number (Mandatory)

For the improvement identified and advertised for bids in the Invitation for Bids as:

Contract No. 60W54
DUPAGE County

Section 6Y-TS&N(13)

Project ACHSIP-000V(031)
Route FAP 021/345

District 1 Construction Funds

Traffic signal modernization and addition of turning lanes at Bear Flag Drive/ Ontarioville Rd., IL 390
(Elgin-OHare Expressway) and Greenbrook Blvd. in Hanover Park.

2. The undersigned bidder will furnish all labor, material and equipment to complete the above described
project in a good and workmanlike manner as provided in the contract documents provided by the
Department of Transportation. This proposal will become part of the contract and the terms and conditions
contained in the contract documents will govern performance and payments.

BD 353A (Rev. 8/2012)
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3. ASSURANCE OF EXAMINATION AND INSPECTION/WAIVER. The undersigned bidder further declares that he/she has
carefully examined the proposal, plans, specifications, addenda form of contract and contract bond, and special provisions, and
that he/she has inspected in detail the site of the proposed work, and that he/she has familiarized themselves with all of the local
conditions affecting the contract and the detailed requirements of construction, and understands that in making this bid proposal
he/she waives all right to plead any misunderstanding regarding the same.

4. EXECUTION OF CONTRACT AND CONTRACT BOND. The undersigned bidder further agrees to execute a contract for this
work and present the same to the department within fifteen (15) days after the contract has been mailed to him/her. The
undersigned further agrees that he/she and his/her surety will execute and present within fifteen (15) days after the contract has
been mailed to him/her contract bond satisfactory to and in the form prescribed by the Department of Transportation, in the penal
sum of the full amount of the contract, or as specified in the special provisions, guaranteeing the faithful performance of the work in
accordance with the terms of the contract.

5. PROPOSAL GUARANTY. Accompanying this proposal is either a bid bond on the department form, executed by a corporate
surety company satisfactory to the department, or a proposal guaranty check consisting of a bank cashier's check or a properly
certified check for not less than 5 per cent of the amount bid or for the amount specified in the following schedule:

Proposal Proposal

Amount of Bid Guaranty Amount of Bid Guaranty

Up to $5,000....ccceieeeeeennes $150 $2,000,000 to $3,000,000.................. $100,000
$5,000 to $10,000......cccuueeenn.... $300 $3,000,000 to $5,000,000.................. $150,000
$10,000 to $50,000......c.uc....... $1,000 $5,000,000 to $7,500,000.................. $250,000
$50,000 to $100,000.................. $3,000 $7,500,000 to $10,000,000.................. $400,000
$100,000 to $150,000.................. $5,000 $10,000,000 to $15,000,000.................. $500,000
$150,000 to $250,000.........c........ $7,500 $15,000,000 to $20,000,000.................. $600,000
$250,000 to $500,000................ $12,500 $20,000,000 to $25,000,000...... ............ $700,000
$500,000 to $1,000,000................ $25,000 $25,000,000 to $30,000,000.................. $800,000
$1,000,000 to $1,500,000................ $50,000 $30,000,000 to $35,000,000.................. $900,000
$1,500,000 to $2,000,000................ $75,000 over $35,000,000............... $1,000,000

Bank cashier’s checks or properly certified checks accompanying bid proposals will be made payable to the Treasurer, State of lllinois.

If a combination bid is submitted, the proposal guaranties which accompany the individual bid proposals making up the combination will be considered
as also covering the combination bid.

The amount of the proposal guaranty check is $( ). If this proposal is accepted
and the undersigned will fail to execute a contract bond as required herein, it is hereby agreed that the amount of the proposal guaranty will become the
property of the State of lllinois, and shall be considered as payment of damages due to delay and other causes suffered by the State because of the
failure to execute said contract and contract bond; otherwise, the bid bond will become void or the proposal guaranty check will be returned to the
undersigned.

Attach Cashier’s Check or Certified Check Here
In the event that one proposal guaranty check is intended to cover two or more bid proposals, the amount must be equal to the sum
of the proposal guaranties which would be required for each individual bid proposal. If the guaranty check is placed in another bid
proposal, state below where it may be found.

The proposal guaranty check will be found in the bid proposal for: ltem

Section No.

County

Mark the proposal cover sheet as to the type of proposal guaranty submitted.

-3-
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6. COMBINATION BIDS. The undersigned bidder further agrees that if awarded the contract for the sections contained in the
following combination, he/she will perform the work in accordance with the requirements of each individual contract comprising
the combination bid specified in the schedule below, and that the combination bid shall be prorated against each section in
proportion to the bid submitted for the same. If an error is found to exist in the gross sum bid for one or more of the individual
sections included in a combination, the combination bid shall be corrected as provided in the specifications.

When a combination bid is submitted, the schedule below must be completed in each proposal
comprising the combination.

If alternate bids are submitted for one or more of the sections comprising the combination, a
combination bid must be submitted for each alternate.

Schedule of Combination Bids

Combination Combination Bid
No. Sections Included in Combination Dollars Cents

7. SCHEDULE OF PRICES. The undersigned bidder submits herewith, in accordance with the rules and instructions, a
schedule of prices for the items of work for which bids are sought. The unit prices bid are in U.S. dollars and cents, and
all extensions and summations have been made. The bidder understands that the quantities appearing in the bid
schedule are approximate and are provided for the purpose of obtaining a gross sum for the comparison of bids. If there
is an error in the extension of the unit prices, the unit prices will govern. Payment to the contractor awarded the contract
will be made only for actual quantities of work performed and accepted or materials furnished according to the contract.
The scheduled quantities of work to be done and materials to be furnished may be increased, decreased or omitted as
provided elsewhere in the contract.

8. AUTHORITY TO DO BUSINESS IN ILLINOIS. Section 20-43 of the lllinois Procurement Code (the Code) (30 ILCS
500/20-43) provides that a person (other than an individual acting as a sole proprietor) must be a legal entity authorized to
transact business or conduct affairs in the State of lllinois prior to submitting the bid.

9. EXECUTION OF CONTRACT: The Department of Transportation will, in accordance with the rules governing
Department procurements, execute the contract and shall be the sole entity having the authority to accept performance
and make payments under the contract. Execution of the contract by the Chief Procurement Officer (CPO) or the State
Purchasing Officer (SPO) is for approval of the procurement process and execution of the contract by the Department.
Neither the CPO nor the SPO shall be responsible for administration of the contract or determinations respecting
performance or payment there under except as otherwise permitted in the Code.

10. The services of a subcontractor will be used.

Check box  Yes [
Checkbox No []

For known subcontractors with subcontracts with an annual value of more than $50,000, the contract shall include
their name, address, general type of work to be performed, and the dollar allocation for each subcontractor.
(30 ILCS 500/20-120)

4-



ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

Page 1
07/07/2015

CoNTEACT
State Job # - C-91-322-13
Project Number Route
County Name - DUPAGE- - ACHSIP-000Vv/031/ FAP 21
Code - 43 - - FAP 345
District - 1--
Section Number -  6Y-TS&N(13)
ltem Unit of
Number Pay Item Description Measure Quantity X Unit Price Total Price

A2005040| T-GYMNOC DE JFS 2-1/2 EACH 13.000

A2006516| T-QUERCUS BICOL 2 EACH 4.000

K0026850| PERENNIAL PLANT CARE SQ YD 775.000

K0036120| MULCH PLACEMENT 4 SQ YD 52.000

K1004595| PRUN SAFETY/EQUIP CLR L SUM 1.000

X0322917| PRO SS CONN TO EX MAN EACH 2.000

X0324085| EM VEH P S LSC 20 3C FOOT 1,190.000

X0325603| PORT DRP IRRIGATN SYS EACH 17.000

X0327586| REM & REPL FUSE KIT EACH 7.000

X1400081| FAC T SUPER P CAB SP EACH 1.000

X2510635| HD EROS CONT BLANK SP SQ YD 60.000

X4022000| TEMP ACCESS- COM ENT EACH 2.000

X4401198| HMA SURF REM VAR DP SQ YD 923.000

X6640304| CH LK FENCE REM & RE FOOT 425.000

X7010216| TRAF CONT & PROT SPL L SUM 1.000




ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

Page 2
07/07/2015

NUMBER - sowss
State Job # - C-91-322-13
Project Number Route
County Name - DUPAGE- - ACHSIP-000Vv/031/ FAP 21
Code - 43 - - FAP 345
District - 1--
Section Number -  6Y-TS&N(13)
ltem Unit of
Number Pay Item Description Measure Quantity X Unit Price Total Price

X7010240| TR CONT SURVEILL SPL CAL DA 90.000

X7011015| TR C-PROT EXPRESSWAYS L SUM 1.000

X7030030| WET REF TEM TAPE T3 4 FOOT 1,493.000

X7030040| WET REF TEM TAPE T3 6 FOOT 52.000

X7030045| WET REF TEM TAPE T3 8 FOOT 32.000

X7030050| WET REF TEM TPE T3 12 FOOT 14.000

X7810300| REC REF PVT MARKER EACH 12.000

X8130120| RELOC EX JUNCT BOX EACH 1.000

X8620200| UNINTER POWER SUP SPL EACH 2.000

X8710024| FOCC62.5/125 MM12SM24 FOOT 4,050.000

70004540 HMA SURF REM COMPLETE SQ YD 771.000

Z0013798| CONSTRUCTION LAYOUT L SUM 1.000

Z0018500| DRAINAGE STR CLEANED EACH 14.000

Z0019600| DUST CONTROL WATERING UNIT 10.000

Z0030850| TEMP INFO SIGNING SQFT 225.000




ILLINOIS DEPARTMENT OF TRANSPORTATION

Page 3

SCHEDULE OF PRICES 07/07/2015
NUMBER - sowss
State Job # - C-91-322-13
Project Number Route
County Name - DUPAGE- - ACHSIP-000Vv/031/ FAP 21
Code - 43 - - FAP 345
District - 1--
Section Number -  6Y-TS&N(13)
Item Unit of
Number Pay Item Description Measure Quantity X Unit Price Total Price

Z0033028| MAINTAIN LIGHTING SYS CAL MO 6.000

Z0033044| RE-OPTIMIZE SIG SYS 1 EACH 2.000

Z0033046| RE-OPTIMIZE SIG SYS 2 EACH 1.000

Z0073510| TEMP TR SIGNAL TIMING EACH 2.000

20100110\ TREE REMOV 6-15 UNIT 58.000

20101000 TEMPORARY FENCE FOOT 1,306.000

20101100| TREE TRUNK PROTECTION EACH 18.000

20101200 TREE ROOT PRUNING EACH 24.000

20101300 TREE PRUN 1-10 EACH 24.000

20200100 EARTH EXCAVATION CU YD 2,009.000

20201200 REM & DISP UNS MATL CU YD 625.000

20400800 FURNISHED EXCAVATION CU YD 1,036.000

20800150 TRENCH BACKFILL CU YD 118.000

21101505 TOPSOIL EXC & PLAC CU YD 493.000

21101625 TOPSOILF& P 6 SQ YD 998.000




ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

Page 4
07/07/2015

NUMBER - sowss
State Job # - C-91-322-13
Project Number Route
County Name - DUPAGE- - ACHSIP-000Vv/031/ FAP 21
Code - 43 - - FAP 345
District - 1--
Section Number -  6Y-TS&N(13)
ltem Unit of
Number Pay Item Description Measure Quantity X Unit Price Total Price

21101685 TOPSOIL F & P 24 SQ YD 293.000

25000210| SEEDING CL 2A ACRE 0.500

25000400 NITROGEN FERT NUTR POUND 110.000

25000600 POTASSIUM FERT NUTR POUND 110.000

25000750, MOWING ACRE 5.000

25100115 MULCH METHOD 2 ACRE 4.700

25100630, EROSION CONTR BLANKET SQ YD 3,482.000

25200110/ SODDING SALT TOLERANT SQ YD 5,173.000

25200200 SUPPLE WATERING UNIT 25.000

28000250, TEMP EROS CONTR SEED POUND 1,870.000

28000305 TEMP DITCH CHECKS FOOT 32.000

28000400 PERIMETER EROS BAR FOOT 710.000

28000510| INLET FILTERS EACH 52.000

28001100 TEMP EROS CONTR BLANK SQ YD 3,367.000

30300112| AGG SUBGRADE IMPR 12 SQ YD 2,523.000




ILLINOIS DEPARTMENT OF TRANSPORTATION

Page 5

SCHEDULE OF PRICES 07/07/2015
CoNTEACT
State Job # - C-91-322-13
Project Number Route
County Name - DUPAGE- - ACHSIP-000Vv/031/ FAP 21
Code - 43 - - FAP 345
District - 1--
Section Number -  6Y-TS&N(13)
Item Unit of
Number Pay Item Description Measure Quantity X Unit Price Total Price

35102000 AGG BASE CSE B 8 SQ YD 2,161.000

40600275| BIT MATLS PR CT POUND 1,837.000

40603085| HMA BC IL-19.0 N70 TON 70.000

40603335| HMA SC "D" N50 TON 401.000

40603340/ HMA SC "D" N70 TON 141.000

42000505 PCC PVT 10 1/4 SQ YD 1,540.000

42300400 PCC DRIVEWAY PAVT 8 SQ YD 197.000

42400200/ PC CONC SIDEWALK 5 SQFT 335.000

42400410/ PC CONC SIDEWALK 8 SQFT 206.000

42400800 DETECTABLE WARNINGS SQFT 162.000

44000100 PAVEMENT REM SQ YD 665.000

44000200 DRIVE PAVEMENT REM SQ YD 257.000

44000500 COMB CURB GUTTER REM FOOT 2,801.000

44000600 SIDEWALK REM SQFT 650.000

44003100 MEDIAN REMOVAL SQFT 11,935.000




ILLINOIS DEPARTMENT OF TRANSPORTATION Page 6
SCHEDULE OF PRICES 07/07/2015
NUMBER - sowss
State Job # - C-91-322-13
Project Number Route
County Name - DUPAGE- - ACHSIP-000Vv/031/ FAP 21
Code - 43 - - FAP 345
District - 1--
Section Number -  6Y-TS&N(13)
Item Unit of
Number Pay Item Description Measure Quantity X Unit Price Total Price
44201349| CL C PATCH T1 10 SQ YD 8.000
44201353| CL C PATCH T2 10 SQ YD 12.000
44201357| CL C PATCH T3 10 SQ YD 62.000
44201359| CL C PATCH T4 10 SQ YD 28.000
44300200 STRIP REF CR CON TR FOOT 627.000
50105220| PIPE CULVERT REMOV FOOT 84.000
50300255| CONC SUP-STR CU YD 195.000
50800205| REINF BARS, EPOXY CTD POUND 28,540.000
52000320 NEOPRENE EXPAN JT 2 FOOT 110.000
542A0220| PCULCL A1 15 FOOT 79.000
54213660 PRC FLAR END SEC 15 EACH 2.000
550A0340| STORM SEW CL A2 12 FOOT 78.000
550A0360| STORM SEW CL A 2 15 FOOT 513.000
55100500 STORM SEWER REM 12 FOOT 460.000
60107600| PIPE UNDERDRAINS 4 FOOT 2,080.000




ILLINOIS DEPARTMENT OF TRANSPORTATION Page 7
SCHEDULE OF PRICES 07/07/2015
NUMBER - sowss
State Job # - C-91-322-13
Project Number Route
County Name - DUPAGE- - ACHSIP-000Vv/031/ FAP 21
Code - 43 - - FAP 345
District - 1--
Section Number -  6Y-TS&N(13)
Item Unit of
Number Pay Item Description Measure Quantity X Unit Price Total Price
60201330| CB TA 4 DIA T23F&G EACH 1.000
60201340| CB TA 4 DIA T24F&G EACH 7.000
60224446/ MAN TA 7 DIA T1F CL EACH 1.000
60237460| INLETS TA T23F&G EACH 2.000
60237470| INLETS TA T24F&G EACH 1.000
60250200 CB ADJUST EACH 7.000
60255500 MAN ADJUST EACH 5.000
60500050, REMOV CATCH BAS EACH 12.000
60500060, REMOV INLETS EACH 2.000
60600605 CONC CURB TB FOOT 315.000
60603800 COMB CC&G TB6.12 FOOT 1,414.000
60605000 COMB CC&G TB6.24 FOOT 2,019.000
60618320 CONC MEDIAN SURF 6 SQFT 11,620.000
60620000 CONC MED TSB6.24 SQFT 1,774.000
66900200, NON SPL WASTE DISPOSL CU YD 170.000




ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

Page 8
07/07/2015

NUMBER - sowss
State Job # - C-91-322-13
Project Number Route
County Name - DUPAGE- - ACHSIP-000Vv/031/ FAP 21
Code - 43 - - FAP 345
District - 1--
Section Number -  6Y-TS&N(13)
ltem Unit of
Number Pay Item Description Measure Quantity X Unit Price Total Price

66900450 SPL WASTE PLNS/REPORT L SUM 1.000

66900530| SOIL DISPOSAL ANALY EACH 1.000

67000400 ENGR FIELD OFFICE A CAL MO 6.000

67100100, MOBILIZATION L SUM 1.000

70106800, CHANGEABLE MESSAGE SN CAL MO 3.000

70200100 NIGHT WORK ZONE LIGHT L SUM 1.000

70300510 PAVT MARK TAPE T3 L&S SQFT 218.000

70300520| PAVT MARK TAPE T3 4 FOOT 11,756.000

70300540, PAVT MARK TAPE T3 6 FOOT 3,495.000

70300550, PAVT MARK TAPE T3 8 FOOT 372.000

70300560 PAVT MARK TAPE T3 12 FOOT 261.000

70300570 PAVT MARK TAPE T3 24 FOOT 36.000

70301000 WORK ZONE PAVT MK REM SQFT 5,594.000

70400100, TEMP CONC BARRIER FOOT 225.000

70600240| IMP ATTN TEMP NRD TL2 EACH 1.000
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SCHEDULE OF PRICES 07/07/2015
NUMBER - sowss
State Job # - C-91-322-13
Project Number Route
County Name - DUPAGE- - ACHSIP-000Vv/031/ FAP 21
Code - 43 - - FAP 345
District - 1--
Section Number -  6Y-TS&N(13)
Item Unit of
Number Pay Item Description Measure Quantity X Unit Price Total Price

72000100| SIGN PANEL T1 SQFT 122.000

72000200| SIGN PANEL T2 SQFT 59.000

72000300| SIGN PANEL T3 SQFT 192.000

72400600| RELOC SIN PAN ASSY TB EACH 3.000

72800100| TELES STL SIN SUPPORT FOOT 99.000

78008200 POLYUREA PM T1 LTR-SY SQFT 422.000

78008210 POLYUREA PMT1LN 4 FOOT 4,889.000

78008230 POLYUREAPMT1LN 6 FOOT 1,731.000

78008240 POLYUREAPMT1LN 8 FOOT 388.000

78008250, POLYUREA PM T1LN 12 FOOT 800.000

78008270 POLYUREA PMT1LN 24 FOOT 258.000

78100100 RAISED REFL PAVT MKR EACH 111.000

78300100| PAVT MARKING REMOVAL SQFT 2,660.000

80500010 SERV INSTALL GRND MT EACH 1.000

81028200 UNDRGRD C GALVS 2 FOOT 1,489.000
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SCHEDULE OF PRICES 07/07/2015
NUMBER - sowss
State Job # - C-91-322-13
Project Number Route
County Name - DUPAGE- - ACHSIP-000Vv/031/ FAP 21
Code - 43 - - FAP 345
District - 1--
Section Number -  6Y-TS&N(13)
Item Unit of
Number Pay Item Description Measure Quantity X Unit Price Total Price

81028210 UNDRGRD C GALVS 2 1/2 FOOT 162.000

81028220 UNDRGRD C GALVS 3 FOOT 271.000

81028240 UNDRGRD C GALVS 4 FOOT 773.000

81400100, HANDHOLE EACH 6.000

81400200, HD HANDHOLE EACH 2.000

81400300 DBL HANDHOLE EACH 2.000

81603081| UD 3#2#4GXLPUSE 1.5 P FOOT 906.000

83600200| LIGHT POLE FDN 24D FOOT 24.000

83800105 BKWY DEV TR B 11.5BC EACH 4.000

84200804| REM POLE FDN EACH 4.000

84400105/ RELOC EX LT UNIT EACH 4.000

85000200 MAIN EX TR SIG INSTAL EACH 2.000

86400100 TRANSCEIVER - FIB OPT EACH 1.000

87300925| ELCBL C TRACER 14 1C FOOT 4,050.000

87301215| ELCBL C SIGNAL 14 2C FOOT 1,270.000
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SCHEDULE OF PRICES 07/07/2015
CoNTEACT
State Job # - C-91-322-13
Project Number Route
County Name - DUPAGE- - ACHSIP-000Vv/031/ FAP 21
Code - 43 - - FAP 345
District - 1--
Section Number -  6Y-TS&N(13)
Item Unit of
Number Pay Item Description Measure Quantity X Unit Price Total Price

87301225| ELCBL C SIGNAL 14 3C FOOT 2,485.000

87301245| ELCBL C SIGNAL 14 5C FOOT 6,425.000

87301305| ELCBL C LEAD 14 1PR FOOT 2,560.000

87301805 ELCBL CSERV 6 2C FOOT 30.000

87301900 ELCBL C EGRDC 6 1C FOOT 1,190.000

87502440| TS POST GALVS 10 EACH 4.000

87502480| TS POST GALVS 14 EACH 4.000

87700240 S MAA & P 40 EACH 1.000

87700280 S MAA & P 48 EACH 3.000

87800100, CONC FDN TY A FOOT 36.000

87800150, CONC FDNTY C FOOT 4.000

87800415/ CONC FDN TY E 36D FOOT 52.000

87900200| DRILL EX HANDHOLE EACH 7.000

88030020| SH LED 1F 3S MAM EACH 30.000

88030050| SH LED 1F 3S BM EACH 18.000
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NUMBER - sowss
State Job # - C-91-322-13
Project Number Route
County Name - DUPAGE- - ACHSIP-000Vv/031/ FAP 21
Code - 43 - - FAP 345
District - 1--
Section Number -  6Y-TS&N(13)
ltem Unit of
Number Pay Item Description Measure Quantity X Unit Price Total Price

88030100| SH LED 1F 5S BM EACH 3.000

88030110| SH LED 1F 5S MAM EACH 3.000

88102717| PED SH LED 1F BM CDT EACH 14.000

88200410 TS BACKPLATE L F PLAS EACH 33.000

88500100| INDUCTIVE LOOP DETECT EACH 11.000

88600100 DET LOOP T1 FOOT 935.000

88700200| LIGHT DETECTOR EACH 2.000

88800100 PED PUSH-BUTTON EACH 14.000

89000100 TEMP TR SIG INSTALL EACH 2.000

89501400\ REL EM VEH PR SYSD U EACH 4.000

89501410| REL EM VEH PR SYSP U EACH 1.000

89502210 MOD EX CONTR CAB EACH 2.000

89502300 REM ELCBL FR CON FOOT 5,100.000

89502375 REMOV EX TS EQUIP EACH 3.000

89502380, REMOV EX HANDHOLE EACH 10.000




ILLINOIS DEPARTMENT OF TRANSPORTATION

Page 13

SCHEDULE OF PRICES 07/07/2015
NUMBER - sowss
State Job # - C-91-322-13
Project Number Route
County Name - DUPAGE- - ACHSIP-000Vv/031/ FAP 21
Code - 43 - - FAP 345
District - 1--
Section Number -  6Y-TS&N(13)
Item Unit of
Number Pay Item Description Measure Quantity X Unit Price Total Price
89502385/ REMOV EX CONC FDN EACH 14.000




CONTRACT NUMBER 60W54

THIS IS THE TOTAL BID $

NOTES:
1. Each PAY ITEM should have a UNIT PRICE and a TOTAL PRICE.
2. The UNIT PRICE shall govern if no TOTAL PRICE is shown or if there is a
discrepancy between the product of the UNIT PRICE multiplied by the QUANTITY.
3. If a UNIT PRICE is omitted, the TOTAL PRICE will be divided by the QUANTITY
in order to establish a UNIT PRICE.
4. A bid may be declared UNACCEPTABLE if neither a unit price nor a total price is shown.
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STATE REQUIRED ETHICAL
STANDARDS GOVERNING CONTRACT
PROCUREMENT: ASSURANCES, CERTIFICATIONS
AND DISCLOSURES

. GENERAL

A. Article 50 of the Code establishes the duty of all State CPOs, SPOs, and their designees to maximize the value of the expenditure of public
moneys in procuring goods, services, and contracts for the State of lllinois and to act in a manner that maintains the integrity and public trust of
State government. In discharging this duty, they are charged by law to use all available information, reasonable efforts, and reasonable actions to
protect, safeguard, and maintain the procurement process of the State of lllinois.

B. In order to comply with the provisions of Article 50 and to carry out the duty established therein, all bidders are to adhere to ethical standards
established for the procurement process, and to make such assurances, disclosures and certifications required by law. Except as otherwise
required in _subsection Ill, paragraphs J-M, by execution of the Proposal Signature Sheet, the bidder indicates that each of the mandated
assurances have been read and understood, that each certification is made and understood, and that each disclosure requirement has been
understood and completed.

C. In addition to all other remedies provided by law, failure to comply with any assurance, failure to make any disclosure or the making of a false
certification shall be grounds for the CPO to void the contract, and may result in the suspension or debarment of the bidder or subcontractor. If a
false certification is made by a subcontractor the contractor’s submitted bid and the executed contract may not be declared void unless the
contractor refuses to terminate the subcontract upon the State’s request after a finding that the subcontractor’s certification was false.

[ 1 acknowledge, understand and accept these terms and conditions.
Il. ASSURANCES

The assurances hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department
enter into the contract with the bidder.

A. Conflicts of Interest
Section 50-13. Conflicts of Interest.

(a) Prohibition. It is unlawful for any person holding an elective office in this State, holding a seat in the General Assembly, or appointed to or
employed in any of the offices or agencies of state government and who receives compensation for such employment in excess of 60% of the
salary of the Governor of the State of lllinois, or who is an officer or employee of the Capital Development Board or the lllinois State Toll
Highway Authority, or who is the spouse or minor child of any such person to have or acquire any contract, or any direct pecuniary interest in
any contract therein, whether for stationery, printing, paper, or any services, materials, or supplies, that will be wholly or partially satisfied by
the payment of funds appropriated by the General Assembly of the State of lllinois or in any contract of the Capital Development Board or the
lllinois State Toll Highway Authority.

(b) Interests. It is unlawful for any firm, partnership, association or corporation, in which any person listed in subsection (a) is entitled to
receive (i) more than 7 1/2% of the total distributable income or (ii) an amount in excess of the salary of the Governor, to have or acquire any
such contract or direct pecuniary interest therein.

(c) Combined interests. It is unlawful for any firm, partnership, association, or corporation, in which any person listed in subsection (a)
together with his or her spouse or minor children is entitled to receive (i) more than 15%, in the aggregate, of the total distributable income or
(ii) an amount in excess of 2 times the salary of the Governor, to have or acquire any such contract or direct pecuniary interest therein.

(d) Securities. Nothing in this Section invalidates the provisions of any bond or other security previously offered or to be offered for sale or
sold by or for the State of lllinois.

(e) Prior interests. This Section does not affect the validity of any contract made between the State and an officer or employee of the State or
member of the General Assembly, his or her spouse, minor child or any combination of those persons if that contract was in existence before
his or her election or employment as an officer, member, or employee. The contract is voidable, however, if it cannot be completed within 365
calendar days after the officer, member, or employee takes office or is employed. The current salary of the Governor is $177,412.00. Sixty
percent of the salary is $106,447.20.
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The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-13, or that an
effective exemption has been issued by the Board of Ethics to any individual subject to the Section 50-13 prohibitions pursuant to the
provisions of Section 50-20 of the Code. Information concerning the exemption process is available from the Department upon request.

B. Negotiations
Section 50-15. Negotiations.
It is unlawful for any person employed in or on a continual contractual relationship with any of the offices or agencies of State government to
participate in contract negotiations on behalf of that office or agency with any firm, partnership, association, or corporation with whom that

person has a contract for future employment or is negotiating concerning possible future employment.

The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-15, and that the
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein.

C. Inducements
Section 50-25. Inducement.
Any person who offers or pays any money or other valuable thing to any person to induce him or her not to provide a submission to a vendor
portal or to bid for a State contract or as recompense for not having bid on a State contract is guilty of a Class 4 felony. Any person who
accepts any money or other valuable thing for not bidding for a State contract, not making a submission to a vendor portal, or who withholds a
bid or submission to a vendor portal in consideration of the promise for the payment of money or other valuable thing is guilty of a Class 4
felony.
The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-25, and that the
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein.

D. Revolving Door Prohibition

Section 50-30. Revolving door prohibition.

CPOs, SPOs, procurement compliance monitors, their designees whose principal duties are directly related to State procurement, and
executive officers confirmed by the Senate are expressly prohibited for a period of 2 years after terminating an affected position from engaging
in any procurement activity relating to the State agency most recently employing them in an affected position for a period of at least 6 months.
The prohibition includes, but is not limited to: lobbying the procurement process; specifying; bidding; proposing bid, proposal, or contract
documents; on their own behalf or on behalf of any firm, partnership, association, or corporation. This Section applies only to persons who
terminate an affected position on or after January 15, 1999.

The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-30, and that the
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein.

E. Reporting Anticompetitive Practices

Section 50-40. Reporting anticompetitive practices.

When, for any reason, any vendor, bidder, contractor, CPO, SPO, designee, elected official, or State employee suspects collusion or other
anticompetitive practice among any bidders, offerors, contractors, proposers, or employees of the State, a notice of the relevant facts shall be
transmitted to the Attorney General and the CPO.

The bidder assures the Department that it has not failed to report any relevant facts concerning the practices addressed in Section 50-40
which may involve the contract for which the bid or submission to a vendor portal is submitted.

F. Confidentiality
Section 50-45. Confidentiality.

Any CPO, SPO, designee, or executive officer who willfully uses or allows the use of specifications, competitive bid documents, proprietary
competitive information, proposals, contracts, or selection information to compromise the fairness or integrity of the procurement, bidding, or
contract process shall be subject to immediate dismissal, regardless of the Personnel code, any contract, or any collective bargaining
agreement, and may in addition be subject to criminal prosecution.

The bidder assures the Department that it has no knowledge of any fact relevant to the practices addressed in Section 50-45 which may
involve the contract for which the bid is submitted.



RETURN WITH BID

G. Insider Information
Section 50-50. Insider information.

It is unlawful for any current or former elected or appointed State official or State employee to knowingly use confidential information available
only by virtue of that office or employment for actual or anticipated gain for themselves or another person.

The bidder assures the Department that it has no knowledge of any facts relevant to the practices addressed in Section 50-50 which may
involve the contract for which the bid is submitted.

[ 1 acknowledge, understand and accept these terms and conditions for the above assurances.
lll. CERTIFICATIONS

The certifications hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department
enter into the contract with the bidder. Section 50-2 of the Code provides that every person that has entered into a multi-year contract and every
subcontractor with a multi-year subcontract shall certify, by July 1 of each fiscal year covered by the contract after the initial fiscal year, to the
responsible CPO whether it continues to satisfy the requirements of Article 50 pertaining to the eligibility for a contract award. If a contractor or
subcontractor is not able to truthfully certify that it continues to meet all requirements, it shall provide with its certification a detailed explanation of
the circumstances leading to the change in certification status. A contractor or subcontractor that makes a false statement material to any given
certification required under Article 50 is, in addition to any other penalties or consequences prescribed by law, subject to liability under the
Whistleblower Reward and Protection Act for submission of a false claim.

A. Bribery
Section 50-5. Bribery.
(a) Prohibition. No person or business shall be awarded a contract or subcontract under this Code who:

(1) has been convicted under the laws of lllinois or any other state of bribery or attempting to bribe an officer or employee of the State of
lllinois or any other state in that officer’s or employee’s official capacity; or

(2) has made an admission of guilt of that conduct that is a matter of record but has not been prosecuted for that conduct.

(b) Businesses. No business shall be barred from contracting with any unit of State or local government, or subcontracting under such a
contract, as a result of a conviction under this Section of any employee or agent of the business if the employee or agent is no longer
employed by the business and:

(1) the business has been finally adjudicated not guilty; or

(2) the business demonstrates to the governmental entity with which it seeks to contract, or which is signatory to the contract which the
subcontract relates, and that entity finds that the commission of the offense was not authorized, requested, commanded, or performed by
a director, officer, or high managerial agent on behalf of the business as provided in paragraph (2) of subsection (a) of Section 5-4 of the
Criminal Code of 2012.

(c) Conduct on behalf of business. For purposes of this Section, when an official, agent, or employee of a business committed the bribery or
attempted bribery on behalf of the business and in accordance with the direction or authorization of a responsible official of the business, the
business shall be chargeable with the conduct.

(d) Certification. Every bid submitted to and contract executed by the State, and every subcontract subject to Section 20-120 of the Code shall
contain a certification by the contractor or the subcontractor, respectively, that the contractor or subcontractor is not barred from being
awarded a contract or subcontract under this Section and acknowledges that the CPO may declare the related contract void if any
certifications required by this Section are false. A contractor who makes a false statement, material to the certification, commits a Class 3
felony.

The contractor or subcontractor certifies that it is not barred from being awarded a contract under Section 50-5.

B. Felons

Section 50-10. Felons.

(a) Unless otherwise provided, no person or business convicted of a felony shall do business with the State of lllinois or any State agency, or
enter into a subcontract, from the date of conviction until 5 years after the date of completion of the sentence for that felony, unless no
person held responsible by a prosecutorial office for the facts upon which the conviction was based continues to have any involvement
with the business.

(b) Certification. Every bid submitted to and contract executed by the State and every subcontract subject to Section 20-120 of the Code and
every vendor’s submission to a vendor portal shall contain a certification by the bidder or contractor or subcontractor, respectively, that the
bidder, contractor, or subcontractor is not barred from being awarded a contract or subcontract under this Section and acknowledges that
the CPO may declare the related contract void if any of the certifications required by this Section are false.

-7-
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C. Debt Delinquency
Section 50-11 and 50-12. Debt Delinquency.

The contractor or bidder or subcontractor, respectively, certifies that it, or any affiliate, is not barred from being awarded a contract or
subcontract under the Code. Section 50-11 prohibits a person from entering into a contract with a State agency, or entering into a
subcontract, if it knows or should know that it, or any affiliate, is delinquent in the payment of any debt to the State as defined by the Debt
Collection Board. Section 50-12 prohibits a person from entering into a contract with a State agency, or entering into a subcontract, if it, or any
affiliate, has failed to collect and remit lllinois Use Tax on all sales of tangible personal property into the State of lllinois in accordance with the
provisions of the lllinois Use Tax Act. The bidder or contractor or subcontractor, respectively, further acknowledges that the CPO may declare
the related contract void if this certification is false or if the bidder, contractor, or subcontractor, or any affiliate, is determined to be delinquent
in the payment of any debt to the State during the term of the contract.

D. Prohibited Bidders, Contractors and Subcontractors

Section 50-10.5 and 50-60(c). Prohibited bidders, contractors and subcontractors.

The bidder or contractor or subcontractor, respectively, certifies in accordance with Section 50-10.5 that no officer, director, partner or other
managerial agent of the contracting business has been convicted of a felony under the Sarbanes-Oxley Act of 2002 or a Class 3 or Class 2
felony under the lllinois Securities Law of 1953 or if in violation of Subsection (c) for a period of five years from the date of conviction. Every
bid submitted to and contract executed by the State and every subcontract subject to Section 20-120 of the Code shall contain a certification
by the bidder, contractor, or subcontractor, respectively, that the bidder, contractor, or subcontractor is not barred from being awarded a
contract or subcontract under this Section and acknowledges that the CPO shall declare the related contract void if any of the certifications
completed pursuant to this Section are false.

E. Section 42 of the Environmental Protection Act

Section 50-14 Environmental Protection Act violations.

The bidder or contractor or subcontractor, respectively, certifies in accordance with Section 50-14 that the bidder, contractor, or subcontractor,
is not barred from being awarded a contract or entering into a subcontract under this Section which prohibits the bidding on or entering into
contracts with the State of lllinois or a State agency, or entering into any subcontract, that is subject to the Code by a person or business
found by a court or the Pollution Control Board to have committed a willful or knowing violation of Section 42 of the Environmental Protection
Act for a period of five years from the date of the order. The bidder or contractor or subcontractor, respectively, acknowledges that the CPO
may declare the contract void if this certification is false.

F. Educational Loan
Section 3 of the Educational Loan Default Act, 5 ILCS 385/3.

Pursuant to the Educational Loan Default Act no State agency shall contract with an individual for goods or services if that individual is in
default on an educational loan.

The bidder, if an individual as opposed to a corporation, partnership or other form of business organization, certifies that the bidder is not in
default on an educational loan as provided in Section 3 of the Act.

G. Bid-Rigqing/Bid Rotating

Section 33E-11 of the Criminal Code of 2012, 720 ILCS 5/3BE-11.

(a) Every bid submitted to and public contract executed pursuant to such bid by the State or a unit of local government shall contain a
certification by the prime contractor that the prime contractor is not barred from contracting with any unit of State or local government as a
result of a violation of either Section 33E-3 or 33E-4 of this Article.

(b) A contractor who makes a false statement, material to the certification, commits a Class 3 felony.

A violation of Section 33E-3 would be represented by a conviction of the crime of bid-rigging which, in addition to Class 3 felony sentencing,
provides that any person convicted of this offense or any similar offense of any state or the United States which contains the same elements
as this offense shall be barred for 5 years from the date of conviction from contracting with any unit of State or local government. No
corporation shall be barred from contracting with any unit of State or local government as a result of a conviction under this Section of any
employee or agent of such corporation if the employee so convicted is no longer employed by the corporation and: (1) it has been finally
adjudicated not guilty or (2) if it demonstrates to the governmental entity with which it seeks to contract and that entity finds that the
commission of the offense was neither authorized, requested, commanded, nor performed by a director, officer or a high managerial agent in
behalf of the corporation.

The bidder certifies that it is not barred from contracting with the Department by reason of a violation of either Section 33E-3 or Section 33E-4.
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H. International Anti-Boycott

Section 5 of the International Anti-Boycott Certification Act provides every contract entered into by the State of lllinois for the manufacture,
furnishing, or purchasing of supplies, material, or equipment or for the furnishing of work, labor, or services, in an amount exceeding the
threshold for small purchases according to the purchasing laws of this State or $10,000.00, whichever is less, shall contain certification, as a
material condition of the contract, by which the contractor agrees that neither the contractor nor any substantially-owned affiliated company is
participating or shall participate in an international boycott in violation of the provisions of the U.S. Export Administration Act of 1979 or the
regulations of the U.S. Department of Commerce promulgated under that Act.

The bidder makes the certification set forth in Section 5 of the Act.

I. Druqg Free Workplace

The lllinois “Drug Free Workplace Act” applies to this contract and it is necessary to comply with the provisions of the “Act” if the contractor is a
corporation, partnership, or other entity (including a sole proprietorship) which has 25 or more employees.

The bidder certifies that if awarded a contract in excess of $5,000 it will provide a drug free workplace in compliance with the provisions of the
Act.

J. Disclosure of Business Operations in Iran

Section 50-36 of the Code provides that each bid, offer, or proposal submitted for a State contract shall include a disclosure of whether or not
the Company acting as the bidder, offeror, or proposing entity, or any of its corporate parents or subsidiaries, within the 24 months before
submission of the bid, offer, or proposal had business operations that involved contracts with or provision of supplies or services to the
Government of Iran, companies in which the Government of Iran has any direct or indirect equity share, consortiums or projects commissioned
by the Government of Iran, or companies involved in consortiums or projects commissioned by the Government of Iran and either of the
following conditions apply:

(1) More than 10% of the Company's revenues produced in or assets located in Iran involve oil-related activities or mineral-extraction
activities; less than 75% of the Company's revenues produced in or assets located in Iran involve contracts with or provision of oil-related
or mineral-extraction products or services to the Government of Iran or a project or consortium created exclusively by that government;
and the Company has failed to take substantial action.

(2) The Company has, on or after August 5, 1996, made an investment of $20 million or more, or any combination of investments of at least
$10 million each that in the aggregate equals or exceeds $20 million in any 12-month period, which directly or significantly contributes to
the enhancement of Iran's ability to develop petroleum resources of Iran.

The terms “Business operations”, “Company”, “Mineral-extraction activities”, “Oil-related activities”, “Petroleum resources”, and “Substantial
action” are all defined in the Code.

Failure to make the disclosure required by the Code may cause the bid, offer or proposal to be considered not responsive. The disclosure will
be considered when evaluating the bid or awarding the contract. The name of each Company disclosed as doing business or having done
business in Iran will be provided to the State Comptroller.

Check the appropriate statement:

/___/ Company has no business operations in Iran to disclose.

/___/ Company has business operations in Iran as disclosed on the attached document.
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K. Apprenticeship and Training Certification (Does not apply to federal aid projects)

In accordance with the provisions of Section 30-22 (6) of the Code, the bidder certifies that it is a participant, either as an individual or as part
of a group program, in the approved apprenticeship and training programs applicable to each type of work or craft that the bidder will perform
with its own forces. The bidder further certifies for work that will be performed by subcontract that each of its subcontractors submitted for
approval either (a) is, at the time of such bid, participating in an approved, applicable apprenticeship and training program; or (b) will, prior to
commencement of performance of work pursuant to this contract, begin participation in an approved apprenticeship and training program
applicable to the work of the subcontract. The Department, at any time before or after award, may require the production of a copy of each
applicable Certificate of Registration issued by the United States Department of Labor evidencing such participation by the contractor and any
or all of its subcontractors. Applicable apprenticeship and training programs are those that have been approved and registered with the United
States Department of Labor. The bidder shall list in the space below, the official name of the program sponsor holding the Certificate of
Registration for all of the types of work or crafts in which the bidder is a participant and that will be performed with the bidder’s forces. Types of
work or craft work that will be subcontracted shall be included and listed as subcontract work. The list shall also indicate any type of work or
craft job category that does not have an applicable apprenticeship or training program. The bidder is responsible for making a complete
report and shall make certain that each type of work or craft job category that will be utilized on the project as reported on the
Construction Employee Workforce Projection (Form BC-1256) and returned with the bid is accounted for and listed.

Addtionally, Section 30-22 of the Code requires that the bidder certify that an lllinois office be maintained as the primary place of employment
for persons employed for this contract.

NA-FEDERAL

The requirements of these certifications and disclosures are a material part of the contract, and the contractor shall require these certification
provisions to be included in all approved subcontracts. In order to fulfill this requirement, it shall not be necessary that an applicable program
sponsor be currently taking, or that it will take applications for apprenticeship, training or employment during the performance of the work of
this contract.

-10-



RETURN WITH BID

L. Political Contributions and Registration with the State Board of Elections

Sections 20-160 and 50-37 of the Code regulate political contributions from business entities and any affiliated entities or affiliated persons
bidding on or contracting with the state. Generally under Section 50-37, any business entity, and any affiliated entity or affiliated person of the
business entity, whose current year contracts with all state agencies exceed an awarded value of $50,000, are prohibited from making any
contributions to any political committees established to promote the candidacy of the officeholder responsible for the awarding of the contracts
or any other declared candidate for that office for the duration of the term of office of the incumbent officeholder or a period 2 years after the
termination of the contract, whichever is longer. Any business entity and affiliated entities or affiliated persons whose state contracts in the
current year do not exceed an awarded value of $50,000, but whose aggregate pending bids and proposals on state contracts exceed
$50,000, either alone or in combination with contracts not exceeding $50,000, are prohibited from making any political contributions to any
political committee established to promote the candidacy of the officeholder responsible for awarding the pending contract during the period
beginning on the date the invitation for bids or request for proposals or any other procurement opportunity is issued and ending on the day
after the date of award or selection if the entity was not awarded or selected. Section 20-160 requires certification of registration of affected
business entities in accordance with procedures found in Section 9-35 of The Election Code.

By submission of a bid, the contractor business entity acknowledges and agrees that it has read and understands Sections 20-160 and 50-37
of the Code, and that it makes the following certification:

The undersigned bidder certifies that it has registered as a business with the State Board of Elections and acknowledges a
continuing duty to update the registration in accordance with the above referenced statutes. If the business entity is required to
register, the CPO shall verify that it is in compliance on the date the bid or proposal is due. The CPO shall not accept a bid or
proposal if the business entity is hot in compliance with the registration requirements.

These requirements and compliance with the above referenced statutory sections are a material part of the contract, and any breach thereof
shall be cause to void the contract under Section 50-60 of the Code. This provision does not apply to Federal-aid contracts.

M. Lobbyist Disclosure

Section 50-38 of the Code requires that any bidder or offeror on a State contract that hires a person required to register under the Lobbyist
Registration Act to assist in obtaining a contract shall:

(i) Disclose all costs, fees, compensation, reimbursements, and other remunerations paid or to be paid to the lobbyist related to the

contract,

(ii) Not bill or otherwise cause the State of lllinois to pay for any of the lobbyist's costs, fees, compensation, reimbursements, or
other remuneration, and

(iii) Sign a verification certifying that none of the lobbyist’s costs, fees, compensation, reimbursements, or other remuneration were

billed to the State.

This information, along with all supporting documents, shall be filed with the agency awarding the contract and with the Secretary of State.
The CPO shall post this information, together with the contract award notice, in the online Procurement Bulletin.

Pursuant to Subsection (c) of this Section, no person or entity shall retain a person or entity to attempt to influence the outcome of a
procurement decision made under the Code for compensation contingent in whole or in part upon the decision or procurement. Any person
who violates this subsection is guilty of a business offense and shall be fined not more than $10,000.

Bidder acknowledges that it is required to disclose the hiring of any person required to register pursuant to the lllinois Lobbyist Registration Act
(25 ILCS 170) in connection with this contract.

[ Bidder has not hired any person required to register pursuant to the lllinois Lobbyist Registration Act in connection with this
contract.

Or

[J Bidder has hired the following persons required to register pursuant to the lllinois Lobbyist Registration Act in connection with the
contract:

Name and address of person:
All costs, fees, compensation, reimbursements and other remuneration paid to said person:

[ I acknowledge, understand and accept these terms and conditions for the above certifications.

11-
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IV. DISCLOSURES

A. The disclosures hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department enter
into the contract with the bidder. The bidder further certifies that the Department has received the disclosure forms for each bid.

The CPO may void the bid, or contract, respectively, if it is later determined that the bidder or subcontractor rendered a false or erroneous
disclosure. A contractor or subcontractor may be suspended or debarred for violations of the Code. Furthermore, the CPO may void the contract
and the surety providing the performance bond shall be responsible for completion of the contract.

B. Financial Interests and Conflicts of Interest

1. Section 50-35 of the Code provides that all bids of more than $50,000 and all submissions to a vendor portal shall be accompanied by
disclosure of the financial interests of the bidder. This disclosed information for the successful bidder, will be maintained as public information
subject to release by request pursuant to the Freedom of Information Act, filed with the Procurement Policy Board, and shall be incorporated as a
material term of the contract. Furthermore, pursuant to Section 5-5, the Procurement Policy Board may review a proposal, bid, or contract and
issue a recommendation to void a contract or reject a proposal or bid based on any violation of the Code or the existence of a conflict of interest as
provided in subsections (b) and (d) of Section 50-35.

The financial interests to be disclosed shall include ownership or distributive income share that is in excess of 5%, or an amount greater than 60%
of the annual salary of the Governor, of the bidding entity or its parent entity, whichever is less, unless the contractor or bidder is a publicly traded
entity subject to Federal 10K reporting, in which case it may submit its 10K disclosure in place of the prescribed disclosure. If a bidder is a privately
held entity that is exempt from Federal 10K reporting, but has more than 100 shareholders, it may submit the information that Federal 10K
companies are required to report, and list the names of any individual or entity holding any ownership share that is in excess of 5%. The disclosure
shall include the names, addresses, and dollar or proportionate share of ownership of each individual making the disclosure, their instrument of
ownership or beneficial relationship, and notice of any potential conflict of interest resulting from the current ownership or beneficial interest of each
individual making the disclosure having any of the relationships identified in Section 50-35 and on the disclosure form.

The current annual salary of the Governor is $177,412.00.

In addition, all disclosures shall indicate any other current or pending contracts, proposals, leases, or other ongoing procurement relationships the
bidding entity has with any other unit of state government and shall clearly identify the unit and the contract, proposal, lease, or other relationship.

2. Disclosure Forms. Disclosure Form A is attached for use concerning the individuals meeting the above ownership or distributive share
requirements. A separate Disclosure Form A must be submitted with the bid for each individual meeting the above requirements. In addition, a
second form (Disclosure Form B) provides for the disclosure of current or pending procurement relationships with other (non-IDOT) state agencies
and a total ownership certification. The forms must be included with each bid.

C. Disclosure Form Instructions

Form A Instructions for Financial Information & Potential Conflicts of Interest

If the bidder is a publicly traded entity subject to Federal 10K reporting, the 10K Report may be submitted to meet the requirements of Form A. If a
bidder is a privately held entity that is exempt from Federal 10K reporting, but has more than 100 shareholders, it may submit the information that
Federal 10K companies are required to report, and list the names of any individual or entity holding any ownership share that is in excess of 5%. If
a bidder is not subject to Federal 10K reporting, the bidder must determine if any individuals are required by law to complete a financial disclosure
form. To do this, the bidder should answer each of the following questions. A “YES” answer indicates Form A must be completed. If the answer to
each of the following questions is “NO”, then the NOT APPLICABLE STATEMENT on Form A must be signed and dated by an individual that is
authorized to execute contracts for the bidding company. Note: These questions are for assistance only and are not required to be completed.

1. Does anyone in your organization have a direct or beneficial ownership share of greater than 5% of the bidding entity or parent
entity? YES ___ NO

2. Does anyone in your organization have a direct or beneficial ownership share of less than 5%, but which has a value greater
than 60% of the annual salary of the Governor? YES NO

3. Does anyone in your organization receive more than 60% of the annual salary of the Governor of the bidding entity’s or parent entity’s
distributive income? YES __ NO __

4. Does anyone in your organization receive greater than 5% of the bidding entity’s or parent entity’s total distributive income,
but which is less than 60% of the annual salary of the Governor? YES NO __

(Note: Only one set of forms needs to be completed per individual per bid even if a specific individual would require a yes answer to
more than one question.)

A “YES” answer to any of these questions requires the completion of Form A. The bidder must determine each individual in the bidding entity or
the bidding entity’s parent company that would cause the questions to be answered “Yes”. Each form must be signed and dated by an individual
that is authorized to execute contracts for your organization. The individual signing can be, but does not have to be, the individual for which the
form is being completed. The bidder is responsible for the accuracy of any information provided.

If the answer to each of the above questions is “NO”, then the NOT APPLICABLE STATEMENT of Form A must be signed and dated by an
individual that is authorized to execute contracts for your company.
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Form B: Instructions for Identifying Other Contracts & Procurement Related Information

Disclosure Form B must be completed for each bid submitted by the bidding entity. Note: Checking the NOT APPLICABLE STATEMENT on Form
A does not allow the bidder to ignore Form B. Form B must be completed, checked, and dated or the bidder may be considered nonresponsive
and the bid will not be accepted.

The Bidder shall identify, by checking Yes or No on Form B, whether it has any pending contracts (including leases), bids, proposals, or other
ongoing procurement relationship with any other (non-IDOT) State of lllinois agency. If “No” is checked, the bidder only needs to complete the
check box on the bottom of Form B. If “Yes” is checked, the bidder must do one of the following:

Option I:  If the bidder did not submit an Affidavit of Availability to obtain authorization to bid, the bidder must list all non-IDOT State of lllinois
agency pending contracts, leases, bids, proposals, and other ongoing procurement relationships. These items may be listed on Form B or on an
attached sheet(s). Do not include IDOT contracts. Contracts with cities, counties, villages, etc. are not considered State of lllinois agency contracts
and are not to be included. Contracts with other State of lllinois agencies such as the Department of Natural Resources or the Capital
Development Board must be included. Bidders who submit Affidavits of Availability are suggested to use Option II.

Option II: If the bidder is required and has submitted an Affidavit of Availability in order to obtain authorization to bid, the bidder may write or type
“See Affidavit of Availability” which indicates that the Affidavit of Availability is incorporated by reference and includes all non-IDOT State of lllinois
agency pending contracts, leases, bids, proposals, and other ongoing procurement relationships. For any contracts that are not covered by the
Affidavit of Availability, the bidder must identify them on Form B or on an attached sheet(s). These might be such things as leases.
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ILLINOIS DEPARTMENT Form A

Financial Information &
OF TRANSPORTATION Potential Conflicts of Interest

Disclosure
Contractor Name
Legal Address
City, State, Zip
Telephone Number Email Address Fax Number (if available)

Disclosure of the information contained in this Form is required by Section 50-35 of the Code (30 ILCS 500). Vendors
desiring to enter into a contract with the State of lllinois must disclose the financial information and potential conflict of
interest information as specified in this Disclosure Form. This information shall become part of the publicly available
contract file. This Form A must be completed for bids in excess of $50,000, and for all open-ended contracts. A publicly
traded company may submit a 10K disclosure (or equivalent if applicable) in satisfaction of the requirements set
forth in Form A. See Disclosure Form Instructions.

The current annual salary of the Governor is $177,412.00.

DISCLOSURE OF FINANCIAL INFORMATION

1. Disclosure of Financial Information. The individual named below has an interest in the BIDDER (or its parent) in
terms of ownership or distributive income share in excess of 5%, or an interest which has a value of more than 60% of
the annual salary of the Governor. (Make copies of this form as necessary and attach a separate Disclosure
Form A for each individual meeting these requirements)

FOR INDIVIDUAL (type or print information)

NAME:

ADDRESS

Type of ownership/distributable income share:

stock sole proprietorship Partnership other: (explain on separate sheet):
% or $ value of ownership/distributable income share:

2. Disclosure of Potential Conflicts of Interest. Check “Yes” or “No” to indicate which, if any, of the following
potential conflict of interest relationships apply. If the answer to any question is “Yes”, please attach additional pages and
describe.

(a) State employment, currently or in the previous 3 years, including contractual employment of services.
Yes __ _No__
If your answer is yes, please answer each of the following questions.

1. Are you currently an officer or employee of either the Capitol Development Board or the lllinois State
Toll Highway Authority? Yes __ _No__

2. Areyou currently appointed to or employed by any agency of the State of lllinois? If you are
currently appointed to or employed by any agency of the State of lllinois, and your annual salary
exceeds 60% of the annual salary of the Governor provide the name the State
agency for which you are employed and your annual salary.
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3. |If you are currently appointed to or employed by any agency of the State of lllinois, and your annual
salary exceeds 60% of the annual salary of the Governor, are you entitled to receive
(i) more than 7 1/2% of the total distributable income of your firm, partnership, association or
corporation, or (ii) an amount in excess of 100% of the annual salary of the Governor? Yes ___ No __

4. If you are currently appointed to or employed by any agency of the State of lllinois, and your annual
salary exceeds 60% of the annual salary of the Governor, are you and your spouse
or minor children entitled to receive (i) more than 15% in aggregate of the total distributable income
of your firm, partnership, association or corporation, or (ii) an amount in excess of two times the
salary of the Governor? Yes__ _No__

(b) State employment of spouse, father, mother, son, or daughter, including contractual employment for services

in the previous 2 years.
Yes __No

If your answer is yes, please answer each of the following questions.

1. Is your spouse or any minor children currently an officer or employee of the Capitol Development
Board or the lllinois State Toll Highway Authority? Yes __ _No__

2. Is your spouse or any minor children currently appointed to or employed by any agency of the State
of lllinois? If your spouse or minor children is/are currently appointed to or employed by any
agency of the State of lllinois, and his/her annual salary exceeds 60% of the
annual salary of the Governor, provide the name of the spouse and/or minor children, the name
of the State agency for which he/she is employed and his/her annual salary.

3. If your spouse or any minor children is/are currently appointed to or employed by any agency of the
State of lllinois, and his/her annual salary exceeds 60% of the annual salary of the Governor,
are you entitled to receive (i) more than 71/2% of the total distributable income of your
firm, partnership, association or corporation, or (ii) an amount in excess 100% of the
annual salary of the Governor? Yes __No__

4. If your spouse or any minor children are currently appointed to or employed by any agency of the
State of lllinois, and his/her annual salary exceeds 60% of the annual salary of the Governor, are you
and your spouse or any minor children entitled to receive (i) more than 15% in the
aggregate of the total distributable income from your firm, partnership, association or corporation, or
(ii) an amount in excess of two times the salary of the Governor?

Yes ___No

(c) Elective status; the holding of elective office of the State of lllinois, the government of the United States, any
unit of local government authorized by the Constitution of the State of lllinois or the statutes of the State of
lllinois currently or in the previous 3 years. Yes_ _No__

(d) Relationship to anyone holding elective office currently or in the previous 2 years; spouse, father, mother,
son, or daughter. Yes __ _No__

(e) Appointive office; the holding of any appointive government office of the State of lllinois, the United State of
America, or any unit of local government authorized by the Constitution of the State of lllinois or the statues
of the State of lllinois, which office entitles the holder to compensation in excess of the expenses incurred in
the discharge of that office currently or in the previous 3 years. Yes __ _No__

(f) Relationship to anyone holding appointive office currently or in the previous 2 years; spouse, father, mother,
son, or daughter. Yes_ _No__

(9) Employment, currently or in the previous 3 years, as or by any registered lobbyist of the State government.
Yes __ _No__
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(h) Relationship to anyone who is or was a registered lobbyist in the previous 2 years; spouse, father, mother,
son, or daughter. Yes_ _No__

(i) Compensated employment, currently or in the previous 3 years, by any registered election or reelection
committee registered with the Secretary of State or any county clerk of the State of lllinois, or any political
action committee registered with either the Secretary of State or the Federal Board of Elections.

Yes_ No__

(j) Relationship to anyone; spouse, father, mother, son, or daughter; who was a compensated employee in the
last 2 years by any registered election or re-election committee registered with the Secretary of State or any
county clerk of the State of lllinois, or any political action committee registered with either the Secretary of
State or the Federal Board of Elections.

Yes __ No

3. Communication Disclosure.

Disclose the name and address of each lobbyist and other agent of the bidder or offeror who is not identified in
Section 2 of this form, who is has communicated, is communicating, or may communicate with any State officer or
employee concerning the bid or offer. This disclosure is a continuing obligation and must be promptly

supplemented for accuracy throughout the process and throughout the term of the contract. If no person is
identified, enter “None” on the line below:

Name and address of person(s):
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4. Debarment Disclosure. For each of the persons identified under Sections 2 and 3 of this form, disclose whether
any of the following has occurred within the previous 10 years: debarment from contracting with any governmental
entity; professional licensure discipline; bankruptcies; adverse civil judgments and administrative findings; and
criminal felony convictions. This disclosure is a continuing obligation and must be promptly supplemented for
accuracy throughout the procurement process and term of the contract. If no person is identified, enter “None” on the
line below:

Name of person(s):

Nature of disclosure:

APPLICABLE STATEMENT

This Disclosure Form A is submitted on behalf of the INDIVIDUAL named on previous page. Under
penalty of perjury, | certify the contents of this disclosure to be true and accurate to the best of my
knowledge.

Completed by: [ ]

Signature of Individual or Authorized Representative Date

NOT APPLICABLE STATEMENT

Under penalty of perjury, | have determined that no individuals associated with this organization meet
the criteria that would require the completion of this Form A.

This Disclosure Form A is submitted on behalf of the CONTRACTOR listed on the previous page.

[l

Signature of Authorized Representative Date

The bidder has a continuing obligation to supplement these disclosures under Sec. 50-35 of the Code.
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ILLINOIS DEPARTMENT Othenggl?trlzlcts &
OF TRANSPORTATION Financial Related Information
Disclosure

Contractor Name

Legal Address

City, State, Zip

Telephone Number Email Address Fax Number (if available)

Disclosure of the information contained in this Form is required by Section 50-35 of the Code (30 ILCS 500).
This information shall become part of the publicly available contract file. This Form B must be completed for all bids.

DISCLOSURE OF OTHER CONTRACTS AND PROCUREMENT RELATED INFORMATION

1. Identifying Other Contracts & Procurement Related Information. The BIDDER shall identify whether it
has any pending contracts (including leases), bids, proposals, or other ongoing procurement relationship with
any other State of lllinois agency: Yes__ _No__

If “No” is checked, the bidder only needs to complete the signature box on this page.

2. If “Yes” is checked. Identify each such relationship by showing State of lllinois agency name and other descriptive
information such as bid or project number (attach additional pages as necessary). SEE DISCLOSURE FORM
INSTRUCTIONS:

THE FOLLOWING STATEMENT MUST BE CHECKED

Signature of Authorized Representative Date

OWNERSHIP CERTIFICATION

Please certify that the following statement is true if the individuals for all submitted Form A disclosures do not total
100% of ownership.

Any remaining ownership interest is held by individuals receiving less than $106,447.20 of the bidding
entity’s or parent entity’s distributive income or holding less than a 5% ownership interest.

[] Yes [] No [ N/A (Form A disclosure(s) established 100% ownership)
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SPECIAL NOTICE TO CONTRACTORS

The following requirements of the lllinois Department of Human Rights Act are applicable to bidders on all construction
contracts advertised by the lllinois Department of Transportation:

(@)

CONSTRUCTION EMPLOYEE UTILIZATION PROJECTION

All bidders on construction contracts shall complete and submit, along with and as part of their bids, a Bidder's
Employee Utilization Form (Form BC-1256) setting forth a projection and breakdown of the total workforce intended to
be hired and/or allocated to such contract work by the bidder including a projection of minority and female employee
utilization in all job classifications on the contract project.

The Department of Transportation shall review the Employee Utilization Form, and workforce projections contained
therein, of the contract awardee to determine if such projections reflect an underutilization of minority persons and/or
women in any job classification in accordance with the Equal Employment Opportunity Clause and Title 44, lllinois
Administrative Code, Section 750.120. |If it is determined that the contract awardee's projections reflect an
underutilization of minority persons and/or women in any job classification, it shall be advised in writing of the manner
in which it is underutilizing and such awardee shall be considered to be in breach of the contract unless, prior to
commencement of work on the contract project, it submits revised satisfactory projections or an acceptable written
affirmative action plan to correct such underutilization including a specific timetable geared to the completion stages of
the contract.

The Department of Transportation shall provide to the Department of Human Rights a copy of the contract awardee's
Employee Utilization Form, a copy of any required written affirmative action plan, and any written correspondence
related thereto. The Department of Human Rights may review and revise any action taken by the Department of
Transportation with respect to these requirements.
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Contract No. 60W54
DUPAGE County

Section 6Y-TS&N(13)

Project ACHSIP-000V(031)
Route FAP 021/345

District 1 Construction Funds

Duration of Project:

Name of Bidder:

PART Il. WORKFORCE PROJECTION

A. The undersigned bidder has analyzed minority group and female populations, unemployment rates and availability of workers for the location in

which this contract work is to be performed, and for the locations from which the bidder recruits employees, and hereby submits the following workforce

projection including a projection for minority and female employee utilization in all job categories in the workforce to be allocated to this contract:
TABLE A

TABLE B

TOTAL Workforce Projection for Contract CURRENT EMPLOYEES

TO BE ASSIGNED

MINORITY EMPLOYEES TRAINEES TO CONTRACT

JOB TOTAL
CATEGORIES EMPLOYEES BLACK

HISPANIC

*OTHER APPREN- [ ON THE JOB TOTAL MINORITY
MINOR. TICES TRAINEES EMPLOYEES EMPLOYEES

M F M F

M F

M F M F M F M F M F

OFFICIALS
(MANAGERS)

SUPERVISORS

FOREMEN

CLERICAL

EQUIPMENT
OPERATORS

MECHANICS

TRUCK DRIVERS

IRONWORKERS

CARPENTERS

CEMENT MASONS

ELECTRICIANS

PIPEFITTERS,
PLUMBERS

PAINTERS

LABORERS,
SEMI-SKILLED

LABORERS,
UNSKILLED

TOTAL

TABLE C

TOTAL Training Projection for C

ontract

FOR DEPARTMENT USE ONLY

EMPLOYEES TOTAL
IN EMPLOYEES BLACK

HISPANIC

*OTHER
MINOR.

TRAINING M F M F

M F

M F

APPRENTICES

ON THE JOB
TRAINEES

*Other minorities are defined as Asians (A) or Native Americans (N).

Please specify race of each employee shown in Other Minorities column. BC 1256 (Rev. 12/11/07)

Note: See instructions on page 2
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RETURN WITH BID Contract No. 60W54

DUPAGE County

Section 6Y-TS&N(13)

Project ACHSIP-000V(031)
Route FAP 021/345

District 1 Construction Funds

PART Il. WORKFORCE PROJECTION - continued

B.

Included in “Total Employees” under Table A is the total number of new hires that would be employed in the
event the undersigned bidder is awarded this contract.

The undersigned bidder projects that: (number) new hires would be
recruited from the area in which the contract project is located; and/or (number)
new hires would be recruited from the area in which the bidder’s principal

office or base of operation is located.

Included in “Total Employees” under Table A is a projection of numbers of persons to be employed directly by the
undersigned bidder as well as a projection of numbers of persons to be employed by subcontractors.

The undersigned bidder estimates that (number) persons will
be directly employed by the prime contractor and that (number) persons will be
employed by subcontractors.

PART Ill. AFFIRMATIVE ACTION PLAN

A. The undersigned bidder understands and agrees that in the event the foregoing minority and female employee

Company Telephone Number

utilization projection included under PART Il is determined to be an underutilization of minority persons or women
in any job category, and in the event that the undersigned bidder is awarded this contract, he/she will, prior to
commencement of work, develop and submit a written Affirmative Action Plan including a specific timetable
(geared to the completion stages of the contract) whereby deficiencies in minority and/or female employee
utilization are corrected. Such Affirmative Action Plan will be subject to approval by the contracting agency and
the lllinois Department of Human Rights.

The undersigned bidder understands and agrees that the minority and female employee utilization projection
submitted herein, and the goals and timetable included under an Affirmative Action Plan if required, are deemed
to be part of the contract specifications.

Address

NOTICE REGARDING SIGNATURE

The Bidder’s signature on the Proposal Signature Sheet will constitute the signing of this form. The following signature block needs
to be completed only if revisions are required.

Signature: [] Title: Date:
Instructions: All tables must include subcontractor personnel in addition to prime contractor personnel.
Table A - Include both the number of employees that would be hired to perform the contract work and the total number currently employed

(Table B) that will be allocated to contract work, and include all apprentices and on-the-job trainees. The “Total Employees” column
should include all employees including all minorities, apprentices and on-the-job trainees to be employed on the contract work.

Table B - Include all employees currently employed that will be allocated to the contract work including any apprentices and on-the-job trainees

currently employed.

Table C - Indicate the racial breakdown of the total apprentices and on-the-job trainees shown in Table A.

BC-1256 (Rev. 12/11/07)
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ADDITIONAL FEDERAL REQUIREMENTS

In addition to the Required Contract Provisions for Federal-Aid Construction Contracts (FHWA 1273), all
bidders make the following certifications.

A.

By the execution of this proposal, the signing bidder certifies that the bidding entity has not, either
directly or indirectly, entered into any agreement, participated in any collusion, or otherwise taken any
action, in restraint of free competitive bidding in connection with the submitted bid. This statement
made by the undersigned bidder is true and correct under penalty of perjury under the laws of the
United States.

CERTIFICATION, EQUAL EMPLOYMENT OPPORTUNITY:

1. Have you participated in any previous contracts or subcontracts subject to the equal
opportunity clause. YES NO
2. If answer to #1 is yes, have you filed with the Joint Reporting Committee, the Director of

OFCC, any Federal agency, or the former President’s Committee on Equal Employment
Opportunity, all reports due under the applicable filing requirements of those organizations?
YES NO
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RETURN WITH BID Contract No. 60W54
DUPAGE County
Section 6Y-TS&N(13)
Project ACHSIP-000V(031)
Route FAP 021/345
District 1 Construction Funds

PROPOSAL SIGNATURE SHEET

The undersigned bidder hereby makes and submits this bid on the subject Proposal, thereby assuring the Department that all requirements of
the Invitation for Bids and rules of the Department have been met, that there is no misunderstanding of the requirements of paragraph 3 of this
Proposal, and that the contract will be executed in accordance with the rules of the Department if an award is made on this bid.

Firm Name

(IF AN INDIVIDUAL) Signature of Owner

Business Address

Firm Name

By

(IF A CO-PARTNERSHIP) Business Address

Name and Address of All Members of the Firm:

Corporate Name

By
Signature of Authorized Representative
(IF A CORPORATION)
Typed or printed name and title of Authorized Representative
Attest
Signature
(IF A JOINT VENTURE, USE THIS SECTION
FOR THE MANAGING PARTY AND THE Business Address
SECOND PARTY SHOULD SIGN BELOW)
Corporate Name
By
(IF A JOINT VENTURE) Signature of Authorized Representative
Typed or printed name and title of Authorized Representative
Attest

Signature

Business Address

If more than two parties are in the joint venture, please attach an additional signature sheet.
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llinois Department
of Transportation

Division of Highways
Annual Proposal Bid Bond

This Annual Proposal Bid Bond shall become effective at 12:01 AM (CDST) on and shall be valid until 11:59 PM (CDST).

KNOW ALL PERSONS BY THESE PRESENTS, That We

as PRINCIPAL, and

as SURETY, and held jointly, severally and firmly bound unto the STATE OF ILLINOIS in the penal sum of 5 percent of the total bid
price, or for the amount specified in the bid proposal under “Proposal Guaranty” in effect on the date of the Invitation for Bids,
whichever is the lesser sum, well and truly to be paid unto said STATE OF ILLINOIS, for the payment of which we bind ourselves,
our heirs, executors, administrators, successors and assigns.

THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH that whereas, the PRINCIPAL may submit bid proposal(s) to
the STATE OF ILLINOIS, acting through the Department of Transportation, for various improvements published in the
Transportation Bulletin during the effective term indicated above.

NOW, THEREFORE, if the Department shall accept the bid proposal(s) of the PRINCIPAL; and if the PRINCIPAL shall, within
the time and as specified in the bidding and contract documents; and if, after award by the Department, the PRINCIPAL shall enter
into a contract in accordance with the terms of the bidding and contract documents including evidence of the required insurance
coverages and providing such bond as specified with good and sufficient surety for the faithful performance of such contract and for
the prompt payment of labor and material furnished in the prosecution thereof; or if, in the event of the failure of the PRINCIPAL to
enter into such contract and to give the specified bond, the PRINCIPAL pays to the Department the difference not to exceed the
penalty hereof between the amount specified in the bid proposal and such larger amount for which the Department may contract
with another party to perform the work covered by said bid proposal, then this obligation shall be null and void, otherwise, it shall
remain in full force and effect.

IN THE EVENT the Department determines the PRINCIPAL has failed to comply with any requirement as set forth in the
preceding paragraph, then Surety shall pay the penal sum to the Department within fifteen (15) days of written demand therefor. If
Surety does not make full payment within such period of time, the Department may bring an action to collect the amount owed.
Surety is liable to the Department for all its expenses, including attorney’s fees, incurred in any litigation in which it prevails either in
whole or in part.

In TESTIMONY WHEREOF, the said PRINCIPAL has
caused this instrument to be signed by its officer
day of A.D.,

In TESTIMONY WHEREOF, the said SURETY has caused this
instrument to be signed by its officer
day of A.D.,

(Company Name)

By

(Signature and Title)
Notary for PRINCIPAL

STATE OF
COUNTY OF
Signed and attested before me on (date)
by
(Name of Notary Public)
(Seal)

(Signature of Notary Public)

(Date Commission Expires)

Page 1 of 2

(Company Name)

By

(Signature of Attorney-in-Fact)
Notary for SURETY

STATE OF

COUNTY OF

Signed and attested before me on (date)

by

(Name of Notary Public)

(Seal)

(Signature of Notary Public)

(Date Commission Expires)

BDE 356A (Rev. 1/21/14)



In lieu of completing the above section of the Annual Proposal Bid Bond form, the Principal may file an Electronic Bid Bond. By
signing the proposal(s) the Principal is ensuring the identified electronic bid bond has been executed and the Principal and Surety
are firmly bound unto the State of lllinois under the conditions of the bid bond as shown above.

Electronic Bid Bond ID # Company/Bidder Name Signature and Title

This bond may be terminated, at Surety’s request, upon giving not less than thirty (30) days prior written notice of the
cancellation/termination of the bond. Said written notice shall be issued to the lllinois Department of Transportation, Chief Contracts
Official, 2300 South Dirksen Parkway, Springfield, lllinois, 62764, and shall be served in person, by receipted courier delivery or
certified or registered mail, return receipt requested. Said notice period shall commence on the first calendar day following the
Department’s receipt of written cancellation/termination notice. Surety shall remain firmly bound to all obligations herein for
proposals submitted prior to the cancellation/termination. Surety shall be released and discharged from any obligation(s) for
proposals submitted for any letting or date after the effective date of cancellation/termination.

Page 2 of 2 BDE 356A (Rev. 1/21/14)



o Return with Bid
llinois Department Division of Highways
of Transportation Proposal Bid Bond

ltem No.

Letting Date

KNOW ALL PERSONS BY THESE PRESENTS, That We

as PRINCIPAL, and

as SURETY, and held jointly, severally and firmly bound unto the STATE OF ILLINOIS in the penal sum of 5 percent of the total bid price, or for
the amount specified in the bid proposal under “Proposal Guaranty” in effect on the date of the Invitation for Bids, whichever is the lesser sum, well
and truly to be paid unto said STATE OF ILLINOIS, for the payment of which we bind ourselves, our heirs, executors, administrators, successors
and assigns.

THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH that whereas, the PRINCIPAL has submitted a bid proposal to the STATE OF
ILLINOIS, acting through the Department of Transportation, for the improvement designated by the Transportation Bulletin Item Number and Letting
Date indicated above.

NOW, THEREFORE, if the Department shall accept the bid proposal of the PRINCIPAL; and if the PRINCIPAL shall, within the time and as
specified in the bidding and contract documents; and if, after award by the Department, the PRINCIPAL shall enter into a contract in accordance
with the terms of the bidding and contract documents including evidence of the required insurance coverages and providing such bond as specified
with good and sufficient surety for the faithful performance of such contract and for the prompt payment of labor and material furnished in the
prosecution thereof; or if, in the event of the failure of the PRINCIPAL to enter into such contract and to give the specified bond, the PRINCIPAL
pays to the Department the difference not to exceed the penalty hereof between the amount specified in the bid proposal and such larger amount for
which the Department may contract with another party to perform the work covered by said bid proposal, then this obligation shall be null and void,
otherwise, it shall remain in full force and effect.

IN THE EVENT the Department determines the PRINCIPAL has failed to comply with any requirement as set forth in the preceding paragraph,
then Surety shall pay the penal sum to the Department within fifteen (15) days of written demand therefor. If Surety does not make full payment
within such period of time, the Department may bring an action to collect the amount owed. Surety is liable to the Department for all its expenses,
including attorney’s fees, incurred in any litigation in which it prevails either in whole or in part.

In TESTIMONY WHEREOF, the said PRINCIPAL has In TESTIMONY WHEREOF, the said SURETY has caused this
caused this instrument to be signed by its officer instrument to be signed by its officer
day of A.D., . day of A.D.,
(Company Name) (Company Name)
By By
(Signature and Title) (Signature of Attorney-in-Fact)
Notary for PRINCIPAL Notary for SURETY
STATE OF STATE OF
COUNTY OF COUNTY OF
Signed and attested before me on (date) Signed and attested before me on (date)
by by
(Name of Notary Public) (Name of Notary Public)
(Seal) (Seal)
(Signature of Notary Public) (Signature of Notary Public)
(Date Commission Expires) (Date Commission Expires)

In lieu of completing the above section of the Proposal Bid Bond form, the Principal may file an Electronic Bid Bond. By signing the
proposal the Principal is ensuring the identified electronic bid bond has been executed and the Principal and Surety are firmly
bound unto the State of lllinois under the conditions of the bid bond as shown above.

Electronic Bid Bond ID # Company/Bidder Name Signature and Title

BDE 356B (Rev. 1/21/14)



llinois Department
of Transportation DBE Utilization Plan

(1) Policy

It is public policy that disadvantaged businesses as defined in 49 CFR Part 26 and the Special Provision shall have the maximum
opportunity to participate in the performance of contracts financed in whole or in part with Federal or State funds. Consequently the
requirements of 49 CFR Part 26 apply to this contract.

(2) Obligation

The contractor agrees to ensure that disadvantaged businesses as defined in 49 CFR Part 26 and the Special Provision have the maximum
opportunity to participate in the performance of contracts or subcontracts financed in whole or in part with Federal or State funds. The
contractor shall take all necessary and reasonable steps in accordance with 49 CFR Part 26 and the Special Provision to ensure that said
businesses have the maximum opportunity to compete for and perform under this contract. The contractor shall not discriminate on the
basis of race, color, national origin or sex in the award and performance of contracts.

(3) Project and Bid Identification

Complete the following information concerning the project and bid:

Route Total Bid
Section Contract DBE Goal
(Percent) (Dollar Amount)
Project
County

Letting Date

Contract No.

Letting ltem No.

(4) Assurance

I, acting in my capacity as an officer of the undersigned bidder (or bidders if a joint venture), hereby assure the Department that on this
project my company : (check one)

|:| Meets or exceeds contract award goals and has provided documented participation as follows:
Disadvantaged Business Participation percent

Attached are the signed participation statements, forms SBE 2025, required by the Special Provision evidencing availability and
use of each business participating in this plan and assuring that each business will perform a commercially useful function in the
work of the contract.

|:| Failed to meet contract award goals and has included good faith effort documentation to meet the goals and that my company has
provided participation as follows:

Disadvantaged Business Participation percent

The contract goals should be accordingly modified or waived. Attached is all information required by the Special Provision in
support of this request including good faith effort. Also attached are the signed participation statements, forms SBE 2025,
required by the Special Provision evidencing availability and use of each business participating in this plan and assuring that each
business will perform a commercially useful function in the work of the contract.

Company The “as read” Low Bidder is required to comply with the Special Provision.
By Submit only one utilization plan for each project. The utilization plan shall be
submitted in accordance with the special provision.
Title Bureau of Small Business Enterprises Local Let Projects
2300 South Dirksen Parkway Submit forms to the
Springfield, lllinois 62764 Local Agency
Date

The Department of Transportation is requesting disclosure of information that is necessary to accomplish the purpose as outlined under State and Federal law. Disclosure of this information is
REQUIRED. Failure to provide any information will result in the contract not being awarded. This form has been approved by the State Forms Manager Center.

SBE 2026 (Rev. 11/23/09)



lllinois Department

of Transportation DBE Participation Statement
Subcontractor Registration Number Letting
Participation Statement Item No.
(1) Instructions Contract No.

This form must be completed for each disadvantaged business participating in the Utilization Plan. This form shall be submitted in
accordance with the special provision and will be attached to the Utilization Plan form. If additional space is needed complete an
additional form for the firm. Trucking participation items; description must list what is anticipated towards goal credit.

(2) Work:
Please indicate: JV Manufacturer Supplier (60%) Subcontractor Trucking
Pay Iltem
No. Description (Anticipated items for trucking)* Quantity Unit Price Total

Total

(3) Partial Payment ltems (For any of the above items which are partial pay items)
Description must be sufficient to determine a Commercially Useful Function, specifically describe the work and subcontract dollar amount:
*Applies to trucking only

(4) Commitment
When a DBE is to be a second-tier subcontractor, or if the first-tier DBE subcontractor is going to be subcontracting a portion of its
subcontract, it must be clearly indicated on the DBE Participation Statement, and the details of the transaction fully explained.

In the event a DBE subcontractor second-tiers a portion of its subcontract to one or more subcontractors during the work of a
contract, the prime must submit a DBE Participation Statement, with the details of the transaction(s) fully explained.

The undersigned certify that the information included herein is true and correct, and that the DBE firm listed below has agreed to
perform a commercially useful function in the work of the contract item(s) listed above and to execute a contract with the prime
contractor or 1* Tier subcontractor. The undersigned further understand that no changes to this statement may be made without
prior approval from the Department’s Bureau of Small Business Enterprises and that complete and accurate information regarding
actual work performed on this project and the payment therefore must be provided to the Department.

Signature for Contractor __ 1% Tier __ 2™ Tier Signature for DBE Firm __ 1% Tier __ 2™ Tier
Date Date
Contact Person Contact Person
Title Title
Firm Name Firm Name
Address Address
City/State/Zip City/State/Zip
Phone Phone
Email Address Email Address

E

WC

The Department of Transportation is requesting disclosure of information that is necessary to accomplish the statutory purpose as outlined under the state and

federal law. Disclosure of this information is REQUIRED. Failure to provide any information will result in the contract not being awarded. This form has been
approved by the State Forms Management Center.

SBE 2025 (Rev. 03/23/15)



PROPOSAL ENVELOPE

llinois Department
of Transportation

PROPOSALS

for construction work advertised for bids by the
lllinois Department of Transportation

ltem No. ltem No. ltem No.

Submitted By:

Name:
Address:

Phone No.

Bidders should use an IDOT proposal envelope or affix this form to the front of a 10” x 13” envelope for the
submittal of bids. If proposals are mailed, they should be enclosed in a second or outer envelope addressed
to:

Engineer of Design and Environment - Room 326
lllinois Department of Transportation

2300 South Dirksen Parkway

Springfield, lllinois 62764

NOTICE

Individual bids, including Bid Bond and/or supplemental information
if required, should be securely stapled.



CONTRACTOR OFFICE COPY OF
CONTRACT SPECIFICATIONS

NOTICE

None of the following material needs to be returned with the bid package unless the
special provisions require documentation and/or other information to be submitted.

Contract No. 60W54
DUPAGE County

Section 6Y-TS&N(13)

Project ACHSIP-000V(031)
Route FAP 021/345

District 1 Construction Funds

@ llinois Department of Transportation



SUBCONTRACTOR DOCUMENTATION

Public Acts 96-0795, 96-0920, and 97-0895 enacted substantial changes to the
provisions of the Code (30 ILCS 500). Among the changes are provisions affecting
subcontractors. The Contractor awarded this contract will be required as a material
condition of the contract to implement and enforce the contract requirements
applicable to subcontractors that entered into a contractual agreement with a total
value of $50,000 or more with a person or entity who has a contract subject to the
Code and approved in accordance with article 108.01 of the Standard Specifications
for Road and Bridge Construction.

If the Contractor seeks approval of subcontractors to perform a portion of the work, and
approval is granted by the Department, the Contractor shall provide a copy of the
subcontract to the lllinois Department of Transportation’s CPO upon request within 15
calendar days after execution of the subcontract.

Financial disclosures required pursuant to Sec. 50-35 of the Code must be submitted
for all applicable subcontractors. The subcontract shall contain the certifications
required to be made by subcontractors pursuant to Article 50 of the Code. This Notice
to Bidders includes a document incorporating all required subcontractor certifications
and disclosures for use by the Contractor in compliance with this mandate. The
document is entitled State Required Ethical Standards Governing Subcontractors.




RETURN WITH SUBCONTRACT

STATE ETHICAL STANDARDS
GOVERNING SUBCONTRACTORS

Article 50 of the Code establishes the duty of all State CPOs, SPOs, and their designees to maximize the value of the expenditure of public moneys
in procuring goods, services, and contracts for the State of lllinois and to act in a manner that maintains the integrity and public trust of State
government. In discharging this duty, they are charged by law to use all available information, reasonable efforts, and reasonable actions to
protect, safeguard, and maintain the procurement process of the State of lllinois.

The certifications hereinafter made by the subcontractor are each a material representation of fact upon which reliance is placed should the
Department approve the subcontractor. The CPO may terminate or void the contract approval if it is later determined that the bidder or
subcontractor rendered a false or erroneous certification. If a false certification is made by a subcontractor the contractor’s submitted bid and the
executed contract may not be declared void unless the contractor refuses to terminate the subcontract upon the State’s request after a finding that
the subcontractor’s certification was false.

Section 50-2 of the Code provides that every person that has entered into a multi-year contract and every subcontractor with a multi-year
subcontract shall certify, by July 1 of each fiscal year covered by the contract after the initial fiscal year, to the responsible CPO whether it
continues to satisfy the requirements of Article 50 pertaining to the eligibility for a contract award. If a contractor or subcontractor is not able to
truthfully certify that it continues to meet all requirements, it shall provide with its certification a detailed explanation of the circumstances leading to
the change in certification status. A contractor or subcontractor that makes a false statement material to any given certification required under
Article 50 is, in addition to any other penalties or consequences prescribed by law, subject to liability under the Whistleblower Reward and
Protection Act for submission of a false claim.

A. Bribery
Section 50-5. Bribery.
(a) Prohibition. No person or business shall be awarded a contract or subcontract under this Code who:

(1) has been convicted under the laws of lllinois or any other state of bribery or attempting to bribe an officer or employee of the State of
lllinois or any other state in that officer’'s or employee’s official capacity; or

(2) has made an admission of guilt of that conduct that is a matter of record but has not been prosecuted for that conduct.

(b) Businesses. No business shall be barred from contracting with any unit of State or local government, or subcontracting under such a
contract, as a result of a conviction under this Section of any employee or agent of the business if the employee or agent is no longer
employed by the business and:

(1) the business has been finally adjudicated not guilty; or

(2) the business demonstrates to the governmental entity with which it seeks to contract, or which is signatory to the contract to which
the subcontract relates, and that entity finds that the commission of the offense was not authorized, requested, commanded, or
performed by a director, officer, or high managerial agent on behalf of the business as provided in paragraph (2) of subsection (a) of
Section 5-4 of the Criminal Code of 2012.

(c) Conduct on behalf of business. For purposes of this Section, when an official, agent, or employee of a business committed the bribery or
attempted bribery on behalf of the business and in accordance with the direction or authorization of a responsible official of the business, the
business shall be chargeable with the conduct.

(d) Certification. Every bid submitted to and contract executed by the State, and every subcontract subject to Section 20-120 of the Code shall
contain a certification by the contractor or the subcontractor, respectively, that the contractor or subcontractor is not barred from being
awarded a contract or subcontract under this Section and acknowledges that the CPO may declare the related contract void if any
certifications required by this Section are false. A contractor who makes a false statement, material to the certification, commits a Class 3
felony.

The contractor or subcontractor certifies that it is not barred from being awarded a contract under Section 50-5.

B. Felons
Section 50-10. Felons.

(a) Unless otherwise provided, no person or business convicted of a felony shall do business with the State of Illinois or any State agency, or
enter into a subcontract, from the date of conviction until 5 years after the date of completion of the sentence for that felony, unless no person
held responsible by a prosecutorial office for the facts upon which the conviction was based continues to have any involvement with the
business.

(b) Certification. Every bid submitted to and contract executed by the State and every subcontract subject to Section 20-120 of the Code shall
contain a certification by the bidder or contractor or subcontractor, respectively, that the bidder, contractor, or subcontractor is not barred from
being awarded a contract or subcontract under this Section and acknowledges that the CPO may declare the related contract void if any of the
certifications required by this Section are false.
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C. Debt Delinquency
Section 50-11 and 50-12. Debt Delinquency.

The contractor or bidder or subcontractor, respectively, certifies that it, or any affiliate, is not barred from being awarded a contract or
subcontract under the Code. Section 50-11 prohibits a person from entering into a contract with a State agency, or entering into a
subcontract, if it knows or should know that it, or any affiliate, is delinquent in the payment of any debt to the State as defined by the Debt
Collection Board. Section 50-12 prohibits a person from entering into a contract with a State agency, or entering into a subcontract, if it, or any
affiliate, has failed to collect and remit lllinois Use Tax on all sales of tangible personal property into the State of lllinois in accordance with the
provisions of the lllinois Use Tax Act. The bidder or contractor or subcontractor, respectively, further acknowledges that the CPO may declare
the related contract void if this certification is false or if the bidder, contractor, or subcontractor, or any affiliate, is determined to be delinquent
in the payment of any debt to the State during the term of the contract.

D. Prohibited Bidders, Contractors and Subcontractors

Section 50-10.5 and 50-60(c). Prohibited bidders, contractors and subcontractors.

The bidder or contractor or subcontractor, respectively, certifies in accordance with 30 ILCS 500/50-10.5 that no officer, director, partner or
other managerial agent of the contracting business has been convicted of a felony under the Sarbanes-Oxley Act of 2002 or a Class 3 or
Class 2 felony under the lllinois Securities Law of 1953 or if in violation of Subsection (c) for a period of five years from the date of conviction.
Every bid submitted to and contract executed by the State and every subcontract subject to Section 20-120 of the Code shall contain a
certification by the bidder, contractor, or subcontractor, respectively, that the bidder, contractor, or subcontractor is not barred from being
awarded a contract or subcontract under this Section and acknowledges that the CPO shall declare the related contract void if any of the
certifications completed pursuant to this Section are false.

E. Section 42 of the Environmental Protection Act

The bidder or contractor or subcontractor, respectively, certifies in accordance with 30 ILCS 500/50-14 that the bidder, contractor, or
subcontractor, is not barred from being awarded a contract or entering into a subcontract under this Section which prohibits the bidding on or
entering into contracts with the State of lllinois or a State agency, or entering into any subcontract, that is subject to the Code by a person or
business found by a court or the Pollution Control Board to have committed a willful or knowing violation of Section 42 of the Environmental
Protection Act for a period of five years from the date of the order. The bidder or contractor or subcontractor, respectively, acknowledges that
the CPO may declare the contract void if this certification is false.

The undersigned, on behalf of the subcontracting company, has read and
understands the above certifications and makes the certifications as required by law.

Name of Subcontracting Company

Authorized Officer Date
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SUBCONTRACTOR DISCLOSURES

|. DISCLOSURES

A. The disclosures hereinafter made by the subcontractor are each a material representation of fact upon which reliance is placed. The subcontractor
further certifies that the Department has received the disclosure forms for each subcontract.

The CPO may void the bid, contract, or subcontract, respectively, if it is later determined that the bidder or subcontractor rendered a false or
erroneous disclosure. A contractor or subcontractor may be suspended or debarred for violations of the Code. Furthermore, the CPO may void the
contract.

B. Financial Interests and Conflicts of Interest

1. Section 50-35 of the Code provides that all subcontracts with a total value of $50,000 or more, from subcontractors identified in Section 20-120
of the Code, shall be accompanied by disclosure of the financial interests of the subcontractor. This disclosed information for the subcontractor, will
be maintained as public information subject to release by request pursuant to the Freedom of Information Act, filed with the Procurement Policy
Board, and shall be incorporated as a material term of the Prime Contractor’s contract. Furthermore, pursuant to this Section, the Procurement
Policy Board may recommend to allow or void a contract or subcontract based on a potential conflict of interest.

The financial interests to be disclosed shall include ownership or distributive income share that is in excess of 5%, or an amount greater than 60%
of the annual salary of the Governor, of the subcontracting entity or its parent entity, whichever is less, unless the subcontractor is a publicly traded
entity subject to Federal 10K reporting, in which case it may submit its 10K disclosure in place of the prescribed disclosure. If a subcontractor is a
privately held entity that is exempt from Federal 10K reporting, but has more than 100 shareholders, it may submit the information that Federal 10K
companies are required to report, and list the names of any individual or entity holding any ownership share that is in excess of 5%. The disclosure
shall include the names, addresses, and dollar or proportionate share of ownership of each individual making the disclosure, their instrument of
ownership or beneficial relationship, and notice of any potential conflict of interest resulting from the current ownership or beneficial interest of each
individual making the disclosure having any of the relationships identified in Section 50-35 and on the disclosure form.

The current annual salary of the Governor is $177,412.00.

In addition, all disclosures shall indicate any other current or pending contracts, subcontracts, proposals, leases, or other ongoing procurement
relationships the subcontracting entity has with any other unit of state government and shall clearly identify the unit and the contract, subcontract,
proposal, lease, or other relationship.

2. Disclosure Forms. Disclosure Form A is attached for use concerning the individuals meeting the above ownership or distributive share
requirements. A separate Disclosure Form A must be submitted with the bid for each individual meeting the above requirements. In addition, a
second form (Disclosure Form B) provides for the disclosure of current or pending procurement relationships with other (non-IDOT) state agencies
and a total ownership certification. The forms must be included with each bid.

C. Disclosure Form Instructions

Form A Instructions for Financial Information & Potential Conflicts of Interest

If the subcontractor is a publicly traded entity subject to Federal 10K reporting, the 10K Report may be submitted to meet the requirements of Form
A. If a subcontractor is a privately held entity that is exempt from Federal 10K reporting, but has more than 100 shareholders, it may submit the
information that Federal 10K companies are required to report, and list the names of any individual or entity holding any ownership share that is in
excess of 5%. If a subcontractor is not subject to Federal 10K reporting, the subcontractor must determine if any individuals are required by law to
complete a financial disclosure form. To do this, the subcontractor should answer each of the following questions. A “YES” answer indicates Form
A must be completed. If the answer to each of the following questions is “NO”, then the NOT APPLICABLE STATEMENT on the second page of
Form A must be signed and dated by an individual that is authorized to execute contracts for the subcontracting company. Note: These questions
are for assistance only and are not required to be completed.

1. Does anyone in your organization have a direct or beneficial ownership share of greater than 5% of the bidding entity or parent
entity? YES ___ NO

2. Does anyone in your organization have a direct or beneficial ownership share of less than 5%, but which has a value greater
than 60% of the annual salary of the Governor? YES NO

3. Does anyone in your organization receive more than 60% of the annual salary of the Governor of the subcontracting entity’s or parent
entity’s distributive income? YES __ NO __

(Note: Distributive income is, for these purposes, any type of distribution of profits. An annual salary is not distributive
income.)

4. Does anyone in your organization receive greater than 5% of the subcontracting entity’s or parent entity’s total distributive income,
but which is less than 60% of the annual salary of the Governor? YES NO __

(Note: Only one set of forms needs to be completed per individual per subcontract even if a specific individual would require a yes
answer to more than one question.)

A “YES” answer to any of these questions requires the completion of Form A. The subcontractor must determine each individual in the
subcontracting entity or the subcontracting entity’s parent company that would cause the questions to be answered “Yes”. Each form must be
signed and dated by an individual that is authorized to execute contracts for your organization. The individual signing can be, but does not have to
be, the individual for which the form is being completed. The subcontractor is responsible for the accuracy of any information provided.

If the answer to each of the above questions is “NO”, then the NOT APPLICABLE STATEMENT on page 2 of Form A must be signed and dated by
an individual that is authorized to execute contracts for your company.

-a-
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Form B: Instructions for Identifying Other Contracts & Procurement Related Information

Disclosure Form B must be completed for each subcontract submitted by the subcontracting entity. Note: Checking the NOT APPLICABLE

STATEMENT on Form A does not allow the subcontractor to ignore Form B. Form B must be completed, checked, and dated or the subcontract
will not be approved.

The Subcontractor shall identify, by checking Yes or No on Form B, whether it has any pending contracts, subcontracts, leases, bids, proposals, or
other ongoing procurement relationship with any other (non-IDOT) State of lllinois agency. If “No” is checked, the subcontractor only needs to
complete the check box on the bottom of Form B. If “Yes” is checked, the subcontractor must list all non-IDOT State of lllinois agency pending
contracts, subcontracts, leases, bids, proposals, and other ongoing procurement relationships. These items may be listed on Form B or on an
attached sheet(s). Contracts with cities, counties, villages, etc. are not considered State of lllinois agency contracts and are not to be included.

Contracts or subcontracts with other State of lllinois agencies such as the Department of Natural Resources or the Capital Development Board
must be included.
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ILLINOIS DEPARTMENT Form A

Subcontractor: Financial
OF TRANSPORTATION Information & Potential Conflicts

of Interest Disclosure

Subcontractor Name

Legal Address

City, State, Zip

Telephone Number Email Address Fax Number (if available)

Disclosure of the information contained in this Form is required by Section 50-35 of the Code (30 ILCS 500).
Subcontractors desiring to enter into a subcontract of a State of lllinois contract must disclose the financial
information and potential conflict of interest information as specified in this Disclosure Form. This information
shall become part of the publicly available contract file. This Form A must be completed for subcontracts with a
total value of $50,000 or more, from subcontractors identified in Section 20-120 of the Code, and for all open-
ended contracts. A publicly traded company may submit a 10K disclosure (or equivalent if applicable) in
satisfaction of the requirements set forth in Form A. See Disclosure Form Instructions.

The current annual salary of the Governor is $177,412.00.

DISCLOSURE OF FINANCIAL INFORMATION

1. Disclosure of Financial Information. The individual named below has an interest in the SUBCONTRACTOR (or
its parent) in terms of ownership or distributive income share in excess of 5%, or an interest which has a value of
more than 60% of the annual salary of the Governor. (Make copies of this form as necessary and attach a
separate Disclosure Form A for each individual meeting these requirements)

FOR INDIVIDUAL (type or print information)

NAME:

ADDRESS

Type of ownership/distributable income share:

stock sole proprietorship Partnership other: (explain on separate sheet):
% or $ value of ownership/distributable income share:

2. Disclosure of Potential Conflicts of Interest. Check “Yes” or “No” to indicate which, if any, of the following
potential conflict of interest relationships apply. If the answer to any question is “Yes”, please attach additional
pages and describe.

(a) State employment, currently or in the previous 3 years, including contractual employment of services.
Yes __ _No___
If your answer is yes, please answer each of the following questions.

1. Are you currently an officer or employee of either the Capitol Development Board or the lllinois State
Toll Highway Authority? Yes __ _No__

2. Are you currently appointed to or employed by any agency of the State of lllinois? If you are
currently appointed to or employed by any agency of the State of lllinois, and your annual salary
exceeds 60% of the annual salary of the Governor, provide the name the State
agency for which you are employed and your annual salary.

-C-
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3. If you are currently appointed to or employed by any agency of the State of lllinois, and your annual
salary exceeds 60% of the annual salary of the Governor, are you entitled to receive
(i) more than 7 1/2% of the total distributable income of your firm, partnership, association or

corporation, or (ii) an amount in excess of 100% of the annual salary of the Governor?
Yes __ _No__

4. If you are currently appointed to or employed by any agency of the State of lllinois, and your annual
salary exceeds 60% of the annual salary of the Governor, are you and your spouse
or minor children entitled to receive (i) more than 15 % in the aggregate of the total distributable
income of your firm, partnership, association or corporation, or (ii) an amount in excess of two times
the salary of the Governor? Yes _ No__

(b) State employment of spouse, father, mother, son, or daughter, including contractual employment services

in the previous 2 years.
Yes __No

If your answer is yes, please answer each of the following questions.

1. Is your spouse or any minor children currently an officer or employee of the Capitol Development
Board or the lllinois State Toll Highway Authority? Yes __ _No__

2. Is your spouse or any minor children currently appointed to or employed by any agency of the State
of lllinois? If your spouse or minor children is/are currently appointed to or employed by any
agency of the State of lllinois, and his/her annual salary exceeds 60% of the

annual salary of the Governor, provide the name of your spouse and/or minor children, the name
of the State agency for which he/she is employed and his/her annual salary.

3. If your spouse or any minor children is/are currently appointed to or employed by any agency of the
State of lllinois, and his/her annual salary exceeds 60% of the annual salary of the Governor,
are you entitled to receive (i) more than 71/2% of the total distributable income of your
firm, partnership, association or corporation, or (ii) an amount in excess of of 100% of the

annual salary of the Governor? Yes No

4. If your spouse or any minor children are currently appointed to or employed by any agency of the
State of Illinois, and his/her annual salary exceeds 60% of the annual salary of the Governor,
are you and your spouse or minor children entitled to receive (i) more than 15 % in the
aggregate of the total distributable income of your firm, partnership, association or corporation, or

(ii) an amount in excess of two times the salary of the Governor?
Yes ___No

(c) Elective status; the holding of elective office of the State of lllinois, the government of the United States, any
unit of local government authorized by the Constitution of the State of lllinois or the statutes of the State of
lllinois currently or in the previous 3 years. Yes_ No__

(d) Relationship to anyone holding elective office currently or in the previous 2 years; spouse, father, mother,
son, or daughter. Yes_ _No__

(e) Appointive office; the holding of any appointive government office of the State of lllinois, the United States of
America, or any unit of local government authorized by the Constitution of the State of lllinois or the statutes
of the State of lllinois, which office entitles the holder to compensation in excess of the expenses incurred in
the discharge of that office currently or in the previous 3 years. Yes __ _No__

(f) Relationship to anyone holding appointive office currently or in the previous 2 years; spouse, father, mother,
son, or daughter. Yes_ _No__

(9) Employment, currently or in the previous 3 years, as or by any registered lobbyist of the State government.
Yes __ _No__
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(h) Relationship to anyone who is or was a registered lobbyist in the previous 2 years; spouse, father, mother,
son, or daughter. Yes_ _No__

(i) Compensated employment, currently or in the previous 3 years, by any registered election or reelection
committee registered with the Secretary of State or any county clerk of the State of lllinois, or any political
action committee registered with either the Secretary of State or the Federal Board of Elections.

Yes __ _No__

(j) Relationship to anyone; spouse, father, mother, son, or daughter; who was a compensated employee in the
last 2 years by any registered election or re-election committee registered with the Secretary of State or any
county clerk of the State of lllinois, or any political action committee registered with either the Secretary of
State or the Federal Board of Elections.

Yes __ No

3 Communication Disclosure.

Disclose the name and address of each lobbyist and other agent of the bidder or offeror who is not identified in
Section 2 of this form, who is has communicated, is communicating, or may communicate with any State officer or
employee concerning the bid or offer. This disclosure is a continuing obligation and must be promptly
supplemented for accuracy throughout the process and throughout the term of the contract. If no person is
identified, enter “None” on the line below:

Name and address of person(s):

-e-
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4. Debarment Disclosure. For each of the persons identified under Sections 2 and 3 of this form, disclose
whether any of the following has occurred within the previous 10 years: debarment from contracting with any
governmental entity; professional licensure discipline; bankruptcies; adverse civil judgments and administrative
findings; and criminal felony convictions. This disclosure is a continuing obligation and must be promptly
supplemented for accuracy throughout the procurement process and term of the contract. If no person is
identified, enter “None” on the line below:

Name of person(s):

Nature of disclosure:

APPLICABLE STATEMENT

This Disclosure Form A is submitted on behalf of the INDIVIDUAL named on previous page. Under
penalty of perjury, I certify the contents of this disclosure to be true and accurate to the best of my
knowledge.

Completed by: []

Signature of Individual or Authorized Officer Date

NOT APPLICABLE STATEMENT

Under penalty of perjury, | have determined that no individuals associated with this organization meet
the criteria that would require the completion of this Form A.

This Disclosure Form A is submitted on behalf of the SUBCONTRACTOR listed on the previous page.

[l

Signature of Authorized Officer Date

-
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ILLINOIS DEPARTMENT Subcontractolrz'orgt'hzr Contracts &
OF TRANSPORTATION Financial Related Information
Disclosure

Subcontractor Name

Legal Address

City, State, Zip

Telephone Number Email Address Fax Number (if available)

Disclosure of the information contained in this Form is required by Section 50-35 of the Code (30 ILCS 500). This
information shall become part of the publicly available contract file. This Form B must be completed for subcontracts with
a total value of $50,000 or more, from subcontractors identified in Section 20-120 of the Code, and for all open-ended
contracts.

DISCLOSURE OF OTHER CONTRACTS, SUBCONTRACTS, AND PROCUREMENT RELATED INFORMATION

1. Identifying Other Contracts & Procurement Related Information. The SUBCONTRACTOR shall identify whether it has
any pending contracts, subcontracts, including leases, bids, proposals, or other ongoing procurement relationship with
any other State of lllinois agency: Yes _ No__

If “No” is checked, the subcontractor only needs to complete the signature box on this page.

2. If “Yes” is checked. Identify each such relationship by showing State of lllinois agency name and other descriptive
information such as bid or project number (attach additional pages as necessary). SEE DISCLOSURE FORM
INSTRUCTIONS:

THE FOLLOWING STATEMENT MUST BE CHECKED

Signature of Authorized Officer Date

OWNERSHIP CERTIFICATION

Please certify that the following statement is true if the individuals for all submitted Form A disclosures do not total 100%
of ownership

Any remaining ownership interest is held by individuals receiving less than $106,447.20 of the bidding entity’s or
parent entity’s distributive income or holding less than a 5% ownership interest.

[] Yes [] No [ N/A (Form A disclosure(s) established 100% ownership)



1.

lllinois Department NOTICE TO BIDDERS
of Transportation

TIME AND PLACE OF OPENING BIDS. Sealed proposals for the improvement described herein will be
received by the Department of Transportation. Electronic bids are to be submitted to the electronic bidding
system (iCX-Integrated Contractors Exchange). Paper-based bids are to be submitted to the Chief
Procurement Officer for the Department of Transportation in care of the Chief Contracts Official at the
Harry R. Hanley Building, 2300 South Dirksen Parkway, in Springfield, lllinois until 10:00 a.mJuly 31, 2015.
All bids will be gathered, sorted, publicly opened and read in the auditorium at the Department of
Transportation’s Harry R. Hanley Building shortly after 10:00 a.m.

DESCRIPTION OF WORK. The proposed improvement is identified and advertised for bids in the
Invitation for Bids as:

Contract No. 60W54

DUPAGE County

Section 6Y-TS&N(13)

Project ACHSIP-000V(031)
Route FAP 021/345

District 1 Construction Funds

Traffic signal modernization and addition of turning lanes at Bear Flag Drive/ Ontarioville Rd., IL 390
(Elgin-OHare Expressway) and Greenbrook Blvd. in Hanover Park.

3.

INSTRUCTIONS TO BIDDERS. (a) This Notice, the invitation for bids, proposal and letter of award shall,
together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road
and Bridge Construction, become part of the contract. Bidders are cautioned to read and examine carefully
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to
submission of a bid.

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the
bidder to make various certifications as a part of the proposal and contract. By execution and
submission of the proposal, the bidder makes the certification contained therein. A false or fraudulent
certification shall, in addition to all other remedies provided by law, be a breach of contract and may
result in termination of the contract.

AWARD CRITERIA AND REJECTION OF BIDS. This contract will be awarded to the lowest responsive
and responsible bidder considering conformity with the terms and conditions established by the
Department in the rules, Invitation for Bids and contract documents. The issuance of plans and proposal
forms for bidding based upon a prequalification rating shall not be the sole determinant of responsibility.
The Department reserves the right to determine responsibility at the time of award, to reject any or all
proposals, to readvertise the proposed improvement, and to waive technicalities.

By Order of the
lllinois Department of Transportation

Randall S. Blankenhorn,
Acting Secretary
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RECURRING SPECIAL PROVISIONS

The following RECURRING SPECIAL PROVISIONS indicated by an “X” are applicable to this contract and are included by

reference:

CHECK SHEET # PAGE NO.
1 X Additional State Requirements for Federal-Aid Construction Contracts ............cccoiiiiiiiiii e
2 X Subletting of Contracts (Federal-Aid Contracts) .........ccccoeceveiiieeencenenne
3 X EEO e
4 Specific EEO Responsibilities Non Federal-Aid Contracts .

5 Required Provisions - State CONMFACES ........c.cuiiiiiiiiiiiieiiee ittt ettt e naee s

6 Asbestos Bearing Pad REMOVA .........oooiiiiiiie ettt ettt e e e e s e e e e e e e e esne e e nnne e
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12 Subsealing of CONCrete PAVEMENTS .........oiiiiiiiiiie et a ettt ettt e sa ettt be e et e et e e ebeesbeeenns
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14 Pavement and Shoulder Resurfacing

15 RESErved ......coooiiieiiieee e
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17 Polymer Concrete ........ooooveiiiiieiiiiieiieieeeee

18 PVC Pipeliner ..........
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20 X Guardrail and Barrier Wall DEliN@atiON ...........c.ooiiiiiiiii e ettt
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22 Reserved ..o

23 Temporary Portable Bridge Traffic Signals ....

24 X Work Zone Public Information Signs ..............

25 X Nighttime Inspection of Roadway Lighting ..

26 English Substitution Of MEHC BOIES .......o..eiiiiiiei ettt e ee e e e et e e e ete e e e eae e e e aneeeaaneeeaanneeeans

27 English Substitution of Metric Reinforcement Bars ............oociiiiiiiiiiiiiie e
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30 Quality Control of Concrete Mixtures at the PIant ..o e

31 X Quality Control/Quality Assurance of CONCrete MIXEUIES ...........ccviiiiiiiriirieiie et

32 Digital Terrain Modeling for Earthwork Calculations ......
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34 Preventive Maintenance — Bituminous Surface Treatment ...
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36 Preventive Maintenance — Micro-Surfacing ....
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STATE OF ILLINOIS

SPECIAL PROVISIONS

The following Special Provisions supplement the “Standard Specifications for Road and Bridge
Construction, adopted January 1, 2012, the latest edition of the Manual on Uniform Traffic
Control Devices for Street and Highways,” and the “Manual of Test Procedures for Materials” in
effect on the date of invitation for bids, and the Supplemental Specifications, Recurring Special
Provisions indicated on the check sheet included herein, which apply to and govern the
construction of FAP Route 21/FAP Route 345 (US 20/Lake St.), Project ACHSIP-000V(031),
Section 6Y-TS&N(13), DuPage County, Contract No. 60W54, and in the case of conflict with
any part, or parts, of said Specifications, the said Special Provisions herein stated shall take
precedence and shall govern.

FAP Route 21/FAP Route 345 (US 20/Lake St.)
Project ACHSIP-000V(031)
Section 6Y-TS&N(13)
DuPage County
Contract No. 60W54

LOCATION OF PROJECT

This project is located along US Route 20 (Lake Street) at the western terminus of the Elgin-
O’Hare Expressway in the Village of Hanover Park, DuPage County, lllinois. The proposed
improvements begin on the west side of the US 20/Bear Flag Road/Ontarioville Road
intersection at Station 205+66 and extend east to include the east leg of the US 20/Greenbrook
Boulevard intersection ending at Station 240+50 for a gross and net length of 0.68 miles (3485
feet).

DESCRIPTION OF PROJECT

The proposed improvement consists of traffic signal modernization at three intersections along
with turning lane additions and geometric reconfigurations at each intersection. These
intersections are the US 20/Bear Flag/Ontarioville Road intersection, the US 20/WB Elgin-
O’Hare westbound exit ramp intersection, and the US 20/Greenbrook Boulevard intersection as
it integrates with the westbound US 20 entrance ramp to the Elgin-O’Hare Expressway.
Approaches to both the eastbound and westbound entrance ramps of the Elgin-O’Hare
Expressway will also be improved. A multi-use path will be constructed on the north side of US
20 from the US 20/Bear Flag/Ontarioville Road intersection to the US 20/WB Elgin-O’Hare
intersection. The multi-use path will be constructed within the median between the US 20/ WB
Elgin-O’Hare intersection and the US 20/Greenbrook Boulevard intersection. This median work
for the multi-use path will include removal of existing pavements from the bridge deck carrying
US 20 over the eastbound entrance ramp to the Elgin-O’Hare Expressway (SN 022-0208) and
reconfiguration of the median on the bridge deck. The project will also include some storm
sewer reconstruction and street light relocation.
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STATUS OF UTILITIES TO BE ADJUSTED
Effective: January 30, 1987 Revised: January 24, 2013
Utilities companies involved in this project have provided the following estimated durations:

DuPage County

Contract No. 60W54

Estimated Duration of Time

Name of Utility Type Location for the Completion of
Relocation or Adjustments
AT&T Legal Mandate No existing facility

Attn: Sandra Spendal
Civic Project Engineering
1000 Commerce Drive
Oak Brook, IL 60523
(630) 573-5422
ss548q@att.com

information provided by the
utility.

NICOR Gas

Attn: Constance Lane
1844 Ferry Road
Naperville, IL 60563
(630) 388-3830

Potential impacts to gas main
and/or valves within
proposed ditch grading limits.

Approximate Sta’s
207+00 to 208+50
Left
234+00
Left
233+00 to 239+00 RT

to 238+00

Not in conflict.

Commonwealth Edison
Attn: Mark Tulach

ComEd — Public Relocation
Room 250L\02-SE-068
1919 Swift Road

Oak Brook, IL 60523

Underground COMED
conduit within proposed ditch
grading limit.

Underground COMED
crossing US 20 where work
will be performed, requiring
possible adjustments.

Power pole for Aerial
potentially requiring
relocation or stabilization due
to ditch excavation

Approx Sta 237+50 to
240+00
Right

Crossing Stations
210+50;

228+00 to 229+00;
235+00; 237+00

237+00 Left

Comcast Cable

Attn: Robert L Schulter,Jr
Right-of-way Manager
688 Industrial Drive
Elmhurst, IL 60126

(630) 600-6352

Underground

Right

Not in conflict

Village of Hanover Park
Attn: Howard Killian
Village Engineer

2121 West Lake Street

Water main and valve vault
within ~ the  vicinity  of
construction but no relocation
is anticipated.

Station 235+00 to
239+00 Left

Valve vault at Station

Hanover Park, IL 60133 237+30 left
(630) 823-5700 Sanitary Sewer
hkillian@hpil.org
Right Not in conflict

The above represents the best information available to the Department and is included for the
convenience of the bidder. The applicable portions of Articles 105.07 and 107.39 of the
Standard Specifications shall apply.
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In accordance with 605 ILCS 5/9-113 of the lllinois Compiled Statutes, utility companies have 90
days to complete the relocation of their facilities after receipt of written notice from the
Department. The 90-day written notice will be sent to the utility companies after the following
OCCUrs:

1) Proposed right of way is clear for contract award.

2) Final plans have been sent to and received by the utility company.

3) Utility permit is received by the Department and the Department is ready to issue said
permit.

4) If a permit has not been submitted, a 15 day letter is sent to the utility company notifying
them they have 15 days to provide their permit application. After allowing 15 days for
submission of the permit the 90 day notice is sent to the utility company.

5) Any time within the 90 day relocation period the utility company may request a waiver for
additional time to complete their relocation. The Department has 10 days to review and
respond to a waiver request.

TRAFFIC CONTROL PLAN
Effective: September 30, 1985 Revised: January 1, 2007

Traffic Control shall be according to the applicable sections of the Standard Specifications, the
Supplemental Specifications, the "lllinois Manual on Uniform Traffic Control Devices for Streets
and Highways", any special details and Highway Standards contained in the plans, and the
Special Provisions contained herein.

Special attention is called to Article 107.09 of the Standard Specifications and the following
Highway Standards, Details, Quality Standard for Work Zone Traffic Control Devices, Recurring
Special Provisions and Special Provisions contained herein, relating to traffic control.

The Contractor shall contact the District One Bureau of Traffic at least 72 hours in advance of
beginning work.

STANDARDS: 701001; 701006; 701101; 701301; 701311; 701400;
701401; 701411; 701427; 701428; 701601; 701602;
701701; 701801; 701901; 704001

DETAILS:

TC-10 Traffic Control and Protection for Side Roads, Intersections, and Driveways
TC-11 Raised reflective Pavement Markers (Snow Plow Resistant)

TC-12 Multi-Lane Freeway Pavement Marking Detail

TC-13 District One Typical Pavement Markings

TC-14 Traffic Control and Protection at Turn Bays (To Remain Open to Traffic)
TC-16 Pavement Marking Letters and Symbols for Traffic Staging

TC-17 Partial Ramp and Shoulder Closure Details

TC-22 Arterial Road Information Sign

TC-26 Driveway Entrance Signing

TS-07 Detector Loop Installation Detail for Roadway Resurfacing
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SPECIAL PROVISIONS:

Pavement Marking Removal (Recurring SP Check Sheet # 33)
Maintenance of Roadways

Traffic Control and Protection (Arterials)

Public Convenience and Safety (D-1)

Keeping the Expressway Open to Traffic

Failure to Open the Traffic Lanes to Traffic

Traffic Control and Protection (Expressways)

Temporary Information Signing

Keeping Arterial Roadways Open to Traffic (Lane Closures Only)
Speed Display Trailer (D1)

Wet Reflective Temporary Tape Type |l

Sign Shop Drawing Submittal

Temporary Traffic Signal Installation

Temporary Traffic Signal Timing

Sidewalk, Corner, or Crosswalk Closure (BDE)

PRUNING FOR SAFETY AND CLEARANCE ALONG BICYCLE PATH

Description. This Special Provision revises Section 201 of the Standard Specifications to
provide payment of pruning for safety of pedalists who will be using the proposed multi-use
path. Tree branches that extend toward the multi-use path should be pruned to provide 8’- 6”
vertical clearance above the path surface. Additional pruning shall be performed on the tree as
directed by the Engineer to balance the appearance of the tree.

Article 201.10 (c) (3) — Revise to read:

Pruning for Safety and Clearance along Bicycle Path will be measured for payment on a
lump sum basis.

Article 201.11(c) — Revise to read:
Pruning for Safety and Clearance along Bicycle Path will be paid for at the contract lump
sum price for PRUNING FOR SAFETY AND EQUIPMENT CLEARANCE.

HOT-MIX ASPHALT SURFACE REMOVAL COMPLETE

Description: This item shall consist of furnishing all labor and equipment for the complete
removal and satisfactory disposal of the existing hot-mix asphalt surface from the superstructure
median together with any waterproofing that may be present on the bridge as shown on the
plans, in accordance with the applicable portions of Section 440 of the Standard Specifications.

Construction Requirements: All removal shall be done in such a manner that the concrete deck
and existing Portland Cement Concrete median are not damaged. Removal of hot-mix asphalt
surface from the superstructure median by the use of milling equipment or radiant or direct heat
will not be permitted.
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Prior to placement of the Concrete Superstructure on the bridge deck for the new concrete
median, the Engineer will inspect the bridge deck surface to ensure all existing hot-mix asphalt
material, waterproofing and other foreign matter have been removed.

Basis of Payment: This work will be paid for at the contract unit price per square yard (square
meter) for HOT-MIX ASPHALT SURFACE REMOVAL COMPLETE.

STORM SEWER CONSTRUCTION IN PROPOSED MEDIAN

The existing pavement removal associated with the proposed median curb and gutter shall be
the limit of pavement removal measured for payment for construction of the storm sewer within
the proposed median. The limit of pavement removal measured for payment for construction of
the drainage structures installed along the median shall extend to 2.5 feet beyond the outside
wall of each structure while additionally allowing for squaring the pavement cut at circular
structures. Any additional pavement removal and subsequent pavement patching that results
from the Contractor's means and methods of construction shall not be measured for payment.

DUST CONTROL WATERING

Description: This work shall consist of applying a dust retardant to the project roadways at the
request of the Engineer and is not intended for use in the compaction of earth embankments or
aggregate materials.

This work shall be performed in accordance with Article 107.36 of the Standard Specifications
except as modified herein.

Dust shall be controlled by the uniform application of sprinkled water and shall be applied only
when directed by the engineer, in a manner meeting his approval. All equipment used for this
work shall meet with the Engineer's approval and shall be equipped with the adequate
measuring devices for metering the exact amount of water discharged. All water used shall be
properly documented by ticket or other approved means.

Method of Measurement: This work will be measured in units of gallons of water applied. One
unit will be equivalent to 1,000 gallons of water applied.

Basis of Payment: This work shall be paid for at the contract unit price per unit for DUST
CONTROL WATERING, which price shall be payment in controlling dust as herein specified.
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REMOVE AND REPLACE FUSE KIT

Description: This item shall consist of removing and replacing the existing fuse kit (consisting of
fusing and fuse holder) from the base of a light pole.

Materials: Fuse holders and fuses shall be replaced in kind to the existing fuse kit, and shall
conform to the requirements outline in the “General Electrical Requirements” special provision.

CONSTRUCTION REQUIREMENTS

General: The fuse kit must be removed and replaced on the same working day, such that the
lighting unit is operational by dusk. The existing fuse kit will become property of the Contractor,
and shall be removed from the right-of-way.

Basis of Payment: This work shall be paid for at the contract price each for REMOVE AND
REPLACE FUSE KIT, which shall be payment for the work as described herein and as indicated
in the plans.

REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES
This work shall be according to Article 669 of the Standard Specifications and the following:

Qualifications. The term environmental firm shall mean an environmental firm with at least five
(5) documented leaking underground storage tank (LUST) cleanups or that is pre-qualified in
hazardous waste by the Department. Documentation includes but not limited to verifying
remediation and special waste operations for sites contaminated with gasoline, diesel, or waste
oil in accordance with all Federal, State, or local regulatory requirements and shall be provided
to the Engineer for approval. The environmental firm selected shall not be a former or current
consultant or have any ties with any of the properties contained within and/or adjacent to this
construction project.

General. This Special Provision will likely require the Contractor to subcontract for the
execution of certain activities.

All contaminated materials shall be managed as either “uncontaminated soil” or non-special
waste. This work shall include monitoring and potential sampling, analytical testing, and
management of a material contaminated by regulated substances. The Environmental Firm
shall continuously monitor all soil excavation for worker protection and soil contamination.
Phase | Preliminary Engineering information is available through the District's
Environmental Studies Unit. Soil samples or analysis without the approval of the Engineer
will be at no additional cost to the Department. The lateral distance is measured from centerline
and the farthest distance is the offset distance or construction limit whichever is less.
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The Contractor shall manage any excavated soils and sediment within the following areas:

Station 236+80 to Station 238+50 (US 20 — Lake Street) 0 to 80 feet RT (Greenbrook Plaza,
PESA Site 2551-10, 1090-1250 Lake Street). This material meets the criteria of Article
669.09(a)(5) and shall be managed in accordance to Article 669.09. Contaminants of
concern sampling parameters: Benzo(a)Anthracene, Benzo(a)Pyrene, and
Benzo(b)Fluoranthene.

Station 233+00 to Station 234+20 (US 20 — Lake Street) 0 to 100 feet LT (Wilson Nursery,
PESA Site 2551-12, 26W 200 Lake Street). This material meets the criteria of Article
669.09(a)(1) and shall be managed in accordance to Article 669.09. Contaminants of
concern sampling parameters: Benzo(a)Pyrene and Manganese.

Station 209+00 to Station 215+40 (US 20 — Lake Street) 0 to 100 feet LT (Vacant Lot, PESA
Site 2551-20, 1200 block of Lake Street). This material meets the criteria of Article
669.09(a)(2) and shall be managed in accordance to Article 669.09. Contaminants of
concern sampling parameters: Manganese.

Station 233+00 to Station 234+40 (US 20 — Lake Street) 0 to 200 feet RT (Commercial
Building, PESA Site 2551-14, 1300 Greenbrook Boulevard). This material meets the criteria
of Article 669.09(a)(2) and shall be managed in accordance to Article 669.09. Contaminants
of concern sampling parameters: Manganese.

Station 234+20 to Station 235+20 (US 20 — Lake Street) 0 to 100 feet LT (Wilson Nursery,
PESA Site 2551-12, 26W 200 Lake Street). This material meets the criteria of Article
669.09(a)(3) and shall be managed in accordance to Article 669.09. Contaminants of
concern sampling parameters: Benzo(a)Pyrene and Manganese.

Station 236+60 to Station 243+00 (US 20 — Lake Street) 0 to 100 feet LT (Vacant Lot, PESA
Site 2551-8, 1000 block of Lake Street). This material meets the criteria of Article
669.09(a)(3) and shall be managed in accordance to Article 669.09. Contaminants of
concern sampling parameters: Benzo(a)Pyrene, Dibenzo(a,h)Anthracene, Lead, and
Manganese.

Station 235+70 to Station 236+80 (US 20 — Lake Street) 0 to 80 feet RT (Marathon, PESA
Site 2551-11, 1260 Lake Street). This material meets the criteria of Article 669.09(a)(3) and
shall be managed in accordance to Article 669.09. Contaminants of concern sampling
parameters: Benzo(a)Pyrene and Manganese.

Station 238+50 to Station 240+30 (US 20 — Lake Street) 0 to 80 feet RT (Greenbrook Plaza,
PESA Site 2551-10, 1090-1250 Lake Street). This material meets the criteria of Article
669.09(a)(3) and shall be managed in accordance to Article 669.09. Contaminants of
concern sampling parameters: Benzo(a)Pyrene, Benzo(b)Fluoranthene, and Manganese.
Station 703+00 to Station 704+70 (Greenbrook Boulevard) 0 to 80 feet RT (Marathon, PESA
Site 2551-11, 1260 Lake Street). This material meets the criteria of Article 669.09(a)(3) and
shall be managed in accordance to Article 669.09. Contaminants of concern sampling
parameters: Benzo(a)Pyrene.

Station 215+40 to Station 219+00 (US 20 — Lake Street) 0 to 100 feet LT (Vacant Lot, PESA
Site 2551-20, 1200 block of Lake Street). This material meets the criteria of Article
669.09(b)(1) and shall be managed in accordance to Article 669.09.
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PLANTING WOODY PLANTS

This work shall consist of planting woody plants as specified in Section 253 of the Standard
Specifications with the following revisions:

Delete Article 253.03 Planting Time and substitute the following:

Spring Planting. This work shall be performed between March 15th and May 31st except that
evergreen planting shall be performed between March 15th and April 30th in the northern zone.

Add the following to Article 253.03 (a) (2) and (b):

All plants shall be obtained from lllinois Nurserymen’s Association or appropriate state chapter
nurseries. All trees and shrubs shall be dug prior to leafing out (bud break) in the spring or
when plants have gone dormant in the fall, except for the following species which are only to be
dug prior to leafing out in the spring:

Maple (Acer spp.)

Buckeye (Aesculus spp.)
Serviceberry (Amelanchier spp.)
Hackberry (Celtis occidentalis)
Hawthorn (Crataegus spp.)

Black Walnut (Juglans nigra)
Crabapple (Malus spp.)

Black Tupelo (Nyssa sylvatica)
American Hophornbeam (Ostraya virginiana)
Oak (Quercus spp.)

Baldcypress (Taxodium distichum)
American Linden (Tilia americana)

Fall Planting. This work shall be performed between October 1% and November 30" except that
evergreen planting shall be performed between August 15" and October 15™.

Planting dates are dependent on species of plant material and weather. Planting might begin or
end prior or after above dates as approved by the Engineer. Do not plant when soil is muddy or
during frost. No plant material shall be installed prior to the final grade of the planting soil.
Trees must be installed first to establish proper layout and to avoid damage to other plantings.

Add the following to Article 253.05 Transportation:

Cover plants during transport. Plant material transported without cover shall be automatically
rejected.
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Delete the third sentence of Article 253.07 and substitute the following:

The Engineer will place the marking flags. Allow a minimum of seven working (7) days
prior to installation for layout. The Contractor shall be responsible for:

1. Providing marking flags to the Engineer for locating plants.

2. Contacting utility companies to identify any conflicts with the proposed planting
locations after flags have been placed.

3. Obtaining approval from the Engineer for any relocation of proposed plantings
due to utility conflicts, or other conflicts.

Delete Article 253.08 Excavation of Plant Holes and substitute the following:

Protect structures, utilities, sidewalks, knee walls, fences, pavements, utility boxes, other
facilities, lawns and existing plants from damage caused by planting operations.

Holes for trees shall be dug at the location indicated by the marking stakes. Holes for shrubs
shall be dug within the marked outline of the planting bed. The spacing of plants will be
designated on the plans. Spacing shall be measured form center-to—center, and alternate rows
shall be staggered.

Excavate with sides vertical, bottom flat but with high center for drainage. Deglaze sides. The
planting hole shall be twice the diameter of the root ball if possible, but in no case shall the hole
be less than twelve (12) inches wider. Any soil covering the tree’s root flair shall be removed to
expose the crown, along with any secondary root growth, prior to planting. Remove all
excavated subsoil from the site and dispose as specified in Article 202.03. The excavated
material shall not be stockpiled on turf or in ditches.

Delete the third and fourth paragraphs of Article 253.10 Planting Procedures and Article
253.10 (a) and substitute the following:

Trees, shrubs, and vines shall be thoroughly watered with a method approved by the Engineer.
Approved watering equipment shall be at the site of the work and in operational condition
PRIOR TO STARTING the planting operation and DURING all planting operations OR
PLANTING WILL NOT BE ALLOWED.

Set plants in the excavated hole with top of ball 2 to 3 inches above finished grade. Add soil as
required under ball to achieve plumb. Remove all burlap and wire baskets from top three
quarters (3/4) of the root ball. The remaining burlap shall be loosened and scored to provide the
root system quick contact with the soil. All ropes or wires shall be removed from the root ball
and tree trunk.
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The hole shall be half (1/2) filled with soil, firmly packed, then saturated with water. After the
water has soaked in, more soil shall be added to the top of the hole, and then the hole shall be
saturated again. Maintain plumb during backfilling. Visible root flair shall be left exposed,
uncovered by the addition of soil. By mounding up the soil around the hole, create a saucer
depression around the tree to hold future water. In most cases, the backfill around the root ball
shall be the same soil that was removed from the hole. Where rocks, gravel, heavy clay or
other debris are encountered, clean top soil shall be used. Do not backfill excavation with
subsoil.

Delete Article 253.11 and substitute the following:

Within 48 hours after planting, mulch shall be placed around all plants in the entire mulched bed
or at the base of each tree to its dripline specified to a depth of 4 inches (100 mm). No weed
barrier fabric will be required for tree and shrub planting.

The mulch shall consist of wood chips or shredded tree bark free not to exceed two (2) inches in
its largest dimension, free of foreign matter, sticks, stones, and clods. A sample and request for
material inspection form must be supplied to the Engineer for approval prior to performing any
work.

Care shall be taken not to bury leaves, stems, or vines under mulch material. The mulch shall
be pulled away 6” from the tree trunk, allowing the root flair at the base of the tree to be
exposed and free of mulch contact. All finished mulch areas shall be left smooth and level to
maintain uniform surface and appearance. After the mulch placement, any debris or piles of
material shall be immediately removed from the right of way, including raking excess mulch out
of turf areas.

Delete Article 253.12 Wrapping and substitute the following:

Any paper or cardboard trunk wrap must be removed before placing the tree in the tree hole in
order to inspect the condition of the trunks. Within 48 hours, “A layer of commercial screen wire
mesh shall be wrapped around the trunk of all deciduous trees. The screen wire shall be
secured to itself with staples or single wire strands tied to the mesh. Trees shall be wrapped at
time of planting, before the installation of mulch. The lower edge of the screen wire shall be in
continuous contact with the ground and shall extend up to the lowest major branch.

Add the following to Article 253.13 Bracing:

Trees required to be braced shall be braced within 24 hours of planting.

Add the following to the first paragraph of Article 253.14 Period of Establishment:

Prior to being accepted, the plants shall endure a period of establishment. This period shall
begin as soon as the tree is installed and end in December of the same year.

10
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Delete the last sentence of the first paragraph of Article 253.15 Plant Care and substitute
the following:

This may require pruning, cultivating, tightening and repairing supports, repair of wrapping, and
furnishing and applying sprays as necessary to keep the plants free of insects and disease.
The Contractor shall provide plant care a minimum of every two weeks, or within 3 days
following notification by the Engineer. All requirements for plant care shall be considered as
included in the cost of the contract.

Delete the first paragraph of Article 253.15 Plant Care (a) and substitute the following:

During plant care additional watering shall be performed at least every two weeks during the
months of May through December. The contractor shall apply a minimum of 35 gallons of water
per tree, 25 gallons per large shrub, 15 gallons per small shrub, and 4 gallons per vine. The
Engineer may direct the Contractor to adjust the watering rate and frequency depending upon
weather conditions.

Add the following to Article 253.15 Plant Care (d):

The contractor shall inspect all trees, shrubs, and vines for pests and diseases at least every
two weeks during the months of initial planting through final acceptance. Contractor must
identify and monitor pest and diseases and determine action required to maintain the good
appearance, health and, top performance of all plant material. Contractor shall notify the
Engineer with their inspection findings and recommendations within twenty-four hours of
findings. The recommendations for action by the Contractor must be reviewed and by the
Engineer for approval/rejection. All approved corrective activities will be considered as included
in the cost of the contract and shall be performed within 48 hours following notification by the
Engineer.

Delete Article 253.17 Basis of Payment and substitute the following:
This work will be paid for at the contract unit price per each for TREES, SHRUBS, or VINES, of
the species, root type, and plant size specified; and per unit for SEEDLINGS. Payment will be

made according to the following schedule.

(a) Initial Payment. Upon completion of planting, mulch covering, wrapping, and
bracing, 75 percent of the pay item(s) will be paid.

(b) Final Payment. Upon inspection and acceptance of the plant material, or upon

execution of a third party bond, the remaining 25 percent of the pay item(s) will be
paid.”

11
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PORTABLE DRIP IRRAGATION SYSTEM

Description:  This work shall consist of furnishing, transporting and installing a portable drip
irrigation system in areas as shown on the plans or as directed by the Engineer. This item will
be used on all trees having calipers of one inch or greater. This item will become the property
of the village upon final acceptance of landscape.

Materials:

Portable drip irrigation reservoirs are to be constructed of low density polyethylene with nylon
webbing, black polypro straps, and green nylon zippers. UV stabilized to withstand exposure to
sunlight. Material for the portable drip irrigation reservoir assembly shall conform to the
following requirements:

Reservoirs. All reservoirs shall meet the following physical characteristics:

a) Single bags fits minimum 1 inch to maximum 4 inch caliper tree with branches at
least 25 inches from the ground or higher.

b) Bag shall measure 30 inches tall x 18 inches wide at base.

c) Two water release points per bag.

d) Fill opening shall fit up to a 3” diameter hose.

e) Green color.

f) Bag shall empty in approximately 5 to 9 hours.

Method: The portable drip irrigation will be installed on all trees having calipers of one inch or
greater or as directed by the engineer. For spring planting, portable drip irrigation will be
installed within seven days of planting. For fall planting, portable drip irrigation will be installed
the following spring, no later than 2 weeks after the first plant breaks dormancy.

Supplemental Watering: Supplemental watering shall be performed twice every week or when
directed by the Engineer. The portable drip irrigation systems shall be filled completely with
clean water. Water shall be applied at the rate specified by the Engineer within 24-hour notice.

Method of Measurement: This work will be measured for payment in place as each Portable
Drip Irrigation System. Supplemental watering will be measured for payment as specified in
Special Provision for SUPPLEMENTAL WATERING.

Basis of Payment: PORTABLE DRIP IRRIGATION SYSTEM shall be paid for at the contract
unit price per each. This price shall include all labor, material and equipment as necessary to
complete the work as specified. Supplemental watering shall be paid for at the contract unit
price for SUPPLEMENTAL WATERING.
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PROTECTION OF EXISTING TREES

The Contractor shall be responsible for taking measures to minimize damage to the tree limbs,
tree trunks, and tree roots at each work site. All such measures shall be included in the contract
price for other work except that payment will be made for TEMPORARY FENCE, TREE ROOT
PRUNING, and TREE PRUNING.

All work, materials and equipment shall conform to Section 201 and 1081 of the Standard
Specifications except as modified herein.

A. Earth Saw Cut of Tree Roots (Root Pruning):

1. Whenever proposed excavation falls within a drip-line of a tree, the
Contractor shall:

a.

Root prune 6-inches behind and parallel to the proposed edge of trench a
neat, clean vertical cut to a minimum depth directed by the Engineer
through all affected tree roots.

Root prune to a maximum width of 4-inches using a “Vermeer” wheel, or
other similar machine. Trenching machines will not be permitted.

Exercise care not to cut any existing utilities.

If during construction it becomes necessary to expose tree roots which
have not been precut, the Engineer shall be notified and the Contractor
shall provide a clean, vertical cut at the proper root location, nearer the
tree trunk, as necessary, by means of hand-digging and trimming with
chain saw or hand saw. Ripping, shredding, shearing, chopping or
tearing will not be permitted.

Top Pruning: When thirty percent (30%) or more of the root zone is
pruned, an equivalent amount of the top vegetative growth or the plant
material shall be pruned off within one (1) week following root pruning.

2. Whenever curb and gutter is removed for replacement, or excavation for removal
of or construction of a structure is within the drip line/root zone of a tree, the
Contractor shall:

a.

b.

Root prune 6-inches behind the curbing so as to neatly cut the tree roots.
Depth of cut shall be 12 inches for curb removal and replacement and 24
inches for structural work. Any roots encountered at a greater depth
shall be neatly saw cut at no additional cost.

Locations where earth saw cutting of tree roots is required will be marked
in the field by the Engineer.
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3. All root pruning work is to be performed through the services of a licensed
arborist to be approved by the Engineer.

Root pruning will be paid for at the contract unit price each for TREE ROOT PRUNING, which
price shall be payment for all labor, materials and equipment.

Tree limb pruning will be paid for at the contract unit price per each for TREE PRUNING (1 TO
10 INCH DIAMETER) and/or TREE PRUNING (OVER 10 INCH DIAMETER), which  price
shall include labor, materials, and equipment.

B. Temporary Fence:

1. The Contractor shall erect a temporary fence around all trees within the
construction area to establish a “tree protection zone” before any work begins or
any material is delivered to the jobsite. No work is to be performed (other than
root pruning), materials stored or vehicles driven or parked within the “tree
protection zone”.

2. The exact location and establishment of the “tree protection zone” fence shall be
approved by the Engineer prior to setting the fence.

3. The fence shall be erected on three sides of the tree at the drip-line of the tree
or as determined by the Engineer.

4. All work within the “tree protection zone” shall have the Engineer’s prior
approval. All slopes and other areas not regarded should be avoided so that
unnecessary damage is not done to the existing turf, tree root system ground
cover.

5. The grade within the “tree protection zone” shall not be changed unless
approved by the Engineer prior to making said changes or performing the work.

The fence shall be similar to wood lath snow fence (48 inches high), plastic poly-type or and
other type of highly visible barrier approved by the Engineer. This fence shall be properly
maintained and shall remain up until final restoration, unless the Engineer directs removal
otherwise. Tree fence shall be supported using T-Post style fence posts. Utilizing re-bar as a
fence post will not be permitted.

Temporary fence will be paid for at the contract unit price per foot for TEMPORARY FENCE,
which price shall include furnishing, installing, maintaining, and removing.
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C. Tree Limb Pruning:

1.

The Contractor shall inspect the work site in advance and arrange with the
Roadside Development Unit (847.705.4171) to have any tree limbs pruned that
might be damaged by equipment operations at least one week prior to the start
of construction. Any tree limbs that are broken by construction equipment after
the initial pruning must be pruned correctly within 72 hours.

Top Pruning: When thirty percent (30%) or more of the root zone of a tree is
pruned, an equivalent amount of the top vegetative growth or the plant material
shall be pruned off within one (1) week following root pruning.

Tree limb pruning will be paid for at the contract unit price per each for TREE PRUNING (1 TO
10 INCH DIAMETER) and/or TREE PRUNING (OVER 10 INCH DIAMETER), which  price
shall included labor, materials, and equipment.

D. Removal of Driveway Pavement and Sidewalk:

1.

In order to minimize the potential damage to the tree root system(s), the
Contractor will not be allowed to operate any construction equipment or
machinery within the “tree protection zone” located between the curb or edge of
pavement and the right-of-way property line.

Sidewalk to be removed in the areas adjacent to the “tree protection zones” shall
be removed with equipment operated from the street pavement. Removal
equipment shall be Gradall (or similar method), or by hand or a combination of
these methods. The method of removal shall be approved by the Engineer prior
to commencing any work.

Any pavement or pavement related work that is removed shall be immediately
disposed of from the area and shall not be stockpiled or stored within the
parkway area under any circumstances.

E. Backfilling:

1.

Prior to placing the topsoil and/or sod, in areas outside the protection zone, the
existing ground shall be disked to a depth no greater than one (1”), unless
otherwise directed by the Engineer. No grading will be allowed within the drip-
line of any tree unless directed by the Engineer.

F. Damages:

1.

In the event that a tree not scheduled for removal is injured such that potential
irreparable damage may ensure, as determined by the Roadside Development
Unit, the Contractor shall be required to remove the damage tree and replace it
on a three to one (3:1) basis, at his own expense. The Roadside Development
Unit will select replacement trees from the pay items already established in the
contract.

The Contractor shall place extreme importance upon the protection and care of
trees and shrubs which are to remain during all times of this improvement. It is
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of paramount importance that the trees and shrubs which are to remain are
adequately protected by the Contractor and made safe from harm and potential
damage from the operations and construction of this improvement. If the
Contractor is found to be in violation of storage or operations within the “tree
protection zone” or construction activities not approved by the Engineer, a
penalty shall be levied against the Contractor with the monies being deducted
from the contract. The amount of the penalty shall be two hundred fifty dollars
($250.00) per occurrence per day.

HEAVY DUTY EROSION CONTROL BLANKET (SPECIAL)

This Special Provision revises Section 251 of the Standard Specifications for Road and Bridge
Construction to eliminate the use of Excelsior Blanket for Erosion Control Blanket. This work
shall consist of furnishing, transporting, and placing 100 % biodegradable erosion control
blanket over seeded areas with biodegradable anchors as detailed on the plans, according to
Section 251 except as modified herein.

Delete Article 1081.10(c) (1) Excelsior Blanket.

Delete the first paragraph of Article 1081.10 (c) (2) Knitted Straw Mat and substitute the
following:

Knitted Straw Mat. The blanket shall be machine-produced 100% biodegradable blanket
of 100% coconut fiber with a functional longevity of up to 24 months. The blanket shall
be of consistent thickness with the coconut evenly distributed over the entire area of the
mat. The blanket shall be covered on the top and bottom sides with 100%
biodegradable woven natural organic fiber netting such as North American Green
C125BN or equal. The netting shall consist of machine directional strands formed from
two intertwined yarns with cross directional strands interwoven through the twisted
machine strands to form an approximate 0.50 x 1.0 (1.27 x 2.54 cm) mesh. The blanket
shall be sewn together on 1.50 inch (3.81 cm) centers with degradable thread. The
blanket shall be manufactured with a colored thread stitched along both outer edges
(approximately 2-5 inches (5-12.5cm) from the edge) as an overlap guide for adjacent
mats.

Delete the third sentence to Article 1081.10(d) Wire Staples and revise to the following:

The staples for heavy duty erosion control blanket shall be as specified here, except that
the legs shall be 10 in. (250 mm) or longer.

Add the following to Article 251.05 Method of Measurement:

Heavy Duty Erosion Control Blanket, Special will be measured for payment in place in
square yards (square meters) of actual surface areas covered.
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Add the following to Article 251.06 Basis of Payment:

This work will be paid for at the contract unit price per square yard (square meter) for
HEAVY DUTY EROSION CONTROL BLANKET, SPECIAL.

SUPPLEMENTAL WATERING

Scope: This work will include watering turf, trees, shrubs, vines and perennial plants at the
rates specified and as directed by the Engineer.

Schedule: See the plans for supplemental watering dates specified in the CALENDAR OF
CONSTRUCTION AND ESTABLISHMENT WORK. Watering will only begin after the
successful completion of all period of establishment requirements.

Watering must be completed in a timely manner. When the Engineer directs the Contractor to
do supplemental watering, the Contractor must begin the watering operation within 24 hours of
notice. A minimum of 10 units of water per day must be applied until the work is complete.
Damage to plant material that is a result of the Contractor’s failure to water in a timely way must
be repaired or replaced at the Contractor’s expense.

Source of Water: The Contractor shall notify the Engineer of the source of water used and
provide written certification that the water does not contain chemicals harmful to plant growth.

Rate of Application: The normal rates of application for watering are as follows. The Engineer
will adjust these rates as needed depending upon weather conditions.

Perennial Plants: 5 gallons per square yard
Trees: 30 gallons per tree

Shrubs: 7 gallons per shrub

Vines: 3 gallons per vine

Method of Application: A spray nozzle that does not damage small plants must be used when
watering perennial plants or turf. Water shall be applied at the base of the plant to keep as
much water as possible off plant leaves. An open hose may be used to water trees, shrubs,
and vines if mulch and soil are not displaced by watering. Water shall trickle slowly into soil and
completely soak the root zone. The Contractor must supply metering equipment as needed to
assure the specified application rate of water.

Method of Measurement: Supplemental watering will be measured in units of 1000 gallons
(3,785 liters) of water applied as directed.

Basis of Payment: This work will be paid for at the contract unit price per unit of
SUPPLEMENTAL WATERING, measured as specified. Payment will include the cost of all
water, equipment and labor needed to complete the work specified herein and to the satisfaction
of the Engineer.
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PERENNIAL PLANT CARE

Description: This work shall consist of weeding, replenishing mulch, trimming and other
perennial plant care work items for each work cycle as described herein and as directed by the
Engineer. The work required for each work cycle shall be scheduled to be complete and
acceptable at the time of inspection.

Inspection Date: Perennial plant care will be inspected on the 15" and 30™ from April 15 to
October 31. The work required for each work cycle must be 100 percent complete on the
inspection date. Partial inspections will not be made.

Work Cycle Requirements:

e Perennial plant beds must be 100 percent weed-free and clear of litter and debris to be
acceptable. Control weeds in landscaped areas by pulling the entire plant and roots.
Disturbed areas shall be raked level and mulch adjusted.

o Dead flowers, stems, and leaves must be trimmed and removed.

e Monitor mulch depths to maintain a three-inch (75 mm) depth around perennial plants (no
more, no less). Rake mulch any away from perennial crowns.

o Finely shredded hardwood bark mulch must be replenished to maintain a two-inch (50 mm)
depth around perennial plants, if necessary. Hardwood mulch shall not exceed two (2)
inches in its largest dimension, free of foreign matter, sticks, stones and clods. (Mulch
must be approved by the Engineer prior to placement).

e Remove litter and other debris. All drain inlets must be kept clean and draining freely. All

walls, pavement, curb and gutters, and concrete pads are to be left clean and swept free of

all debris.

Plants must be free of insect infestations and sprayed if necessary.

Beds must have a neatly spaded edge between the mulched bed and the turf.

Mulch must be raked out of turf surrounding the mulched bed.

All debris that results from this operation must be removed from the right-of-way and

disposed of in accordance with Article 202.03 at the end of each day.

Trim dead tips of vines and ground covers.

In the spring (April), cut back ornamental grasses to six (6) inches in height. Cut down any

perennial left up over the winter to a height of six (6) inches or less and remove any dead

leaves around the crowns of the plants. Rake beds free of accumulated debris, dead
leaves, and other material, leaving mulch in place and being careful not to damage
emerging bulb foliage and flowers. Rake back any mulch that covers plant crowns.

e Fall clean-up (October 15 — November 15; depending upon weather conditions and
condition of plant material), cut back perennials leaving 3 to 4 inches height foliage as soon
as foliage has died back or at discretion of the Engineer. Do not cut into plant crowns. Do
not cut back any perennial with winter interest (ornamental grasses, Echinacea/Rudbeckia
seed heads).
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Method of Measurement: The work will be measured for payment of surface area cared for to
the satisfaction of the Engineer on the inspection date specified in the plans. The area will be
computed in square yards. Measurement for payment of this work will be performed on the
inspection date specified in the plans.

If the inspection discloses any work as being unsatisfactory, the Engineer will give the
Contractor the necessary instructions for correction of same, and the Contractor shall
immediately comply with such instructions and correct the unsatisfactory work on the inspection
date. Work that is not acceptable on the inspection date will not be measured for payment.
Individual perennial plant areas within a perennial plant bed will not be measured for payment if
any portion of the perennial plant bed has not been cared for to the satisfaction of the Engineer.
Each perennial plant care work cycle will be measure separately for payment.

Basis of Payment: This work will be paid for at the contract unit price per square yards for
PERENNIAL PLANT CARE, which price shall include all materials, equipment, labor, removal,
disposal and incidentals required to complete the work as specified herein and to the
satisfaction of the Engineer.

MOWING
Description: This work shall consist of mowing turf grass areas to a height of 3 inches (75 mm).
Schedule: Mow when turf grass reaches a height of 6 inches.

Equipment: The Contractor shall keep all mowing equipment sharp and properly equipped for
operation along an urban arterial route. The equipment used shall be capable of completely
severing all growth at the cutting height and distributing it evenly over the mowed area. Special
equipment may be required on steep slopes, in narrow areas, and for trimming around posts,
poles, fences, trees, shrubs, seedlings, etc.

Method: All mowing and trimming operations are to proceed in the direction of traffic flow. The
cut material shall not be windrowed or left in a lumpy or bunched condition. Additional mowing
or trimming may be required to obtain the height specified or to disperse mowed material.

Debris encountered during the mowing operations which hampers the operation or is visible
from the roadway shall be removed and disposed of according to Article 202.03. All trimmings,
windrowed material, and debris removal must be complete to the satisfaction of the Engineer.
Damage to the turf, such as ruts or wheel tracks more than 2 inches (50 MM) in depth, or other
plantings or highway appurtenances caused by the mowing or trimming operation shall be
repaired at the Contractor’s expense.

Method of Measurement: Mowing and trimming will be measured in acres (hectares) of surface
area mowed at the completion of each mowing cycle.

Plan quantities are estimates only. Actual quantities will be measured in place. Agreement to
plan quantities will not be allowed. Shrub beds or perennial beds within the mowed area that are
less than 1000 square feet (90 square meters) will not be subtracted from the area mowed.
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Basis of Payment: This work will be paid for at the contract unit price per acre (hectare) for
MOWING. Any additional mowing or trimming required to obtain the height specified or to
disperse mowed material will be considered as included in the cost of the initial mowing.
Payment for mowing and trimming shall include the cost of all material, equipment, labor,
removal, disposal and incidentals required to complete the work as specified herein and to the
satisfaction of the Engineer.

REMOVE EXISTING HANDHOLE

Description: This work shall consist of removing existing traffic signal handholes at the
intersection listed on the plans.

Requirements: This work shall be completed in accordance with the applicable portions of
section 895 of the Standard Specifications. The handholes shall be removed, backfilled with
approved material, and the surface reconstructed to match the adjoining area. The removed
handholes shall be disposed of outside the right-of-way. If the handhole is located in the
sidewalk area, the entire sidewalk square, or squares where the handhole is located shall be
replaced with new sidewalk. The cost of this sidewalk shall not be paid for separately, but shall
be considered incidental to the handhole removal.

Basis of Payment: This work shall be paid for at the contract unit price each for REMOVE
EXISTING HANDHOLE.

REMOVE EXISTING CONCRETE FOUNDATION

Description: This work shall consist of removing existing traffic signal foundations at the
intersections listed on the plans.

Requirements: This work shall be completed in accordance with the applicable portions of
section 895 of the Standard Specifications. The concrete foundations shall be removed to a
level of at least 3 feet below the adjacent area. The foundation shall be disposed of outside the
right-of-way. If the concrete foundation is located in the sidewalk area, the entire sidewalk
square, or squares where the concrete foundation is located shall be replaced with new
sidewalk. The cost of this new sidewalk shall not be paid for separately but shall be considered
incidental to the foundation removal.

Basis of Payment: This work shall be paid for at the contract unit price each for REMOVE
EXISTING CONCRETE FOUNDATION.

PROPOSED STORM SEWER CONNECTION TO EXISTING MANHOLE
Description: This item shall consist of core-drilling existing structures and the installation of

watertight flexible rubber connectors. This item shall be used where proposed sewer is to be
installed and connected to an existing structure.
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All pipe connections to existing structures shall be made by core-drilling the wall of the existing
structure and inserting an expandable, flexible rubber connector into the wall of the existing
structure.

The connector shall conform to ASTM C-443 & C-923 and include a stainless steel band.

The existing structure shall be core-drilled with a mechanical powered rotary core drill. The hole
shall be watertight with the connector. The use of mortar, brick, or rock shall not be permitted to
fill in voids.

This item shall be in accordance with the Standard Specifications.

Basis of Payment: This item shall be at the contract unit price, per each, for PROPOSED

STORM SEWER CONNECTION TO EXISTING MANHOLE and shall include all work,
equipment, labor and materials to complete the item.

HOT-MIX ASPHALT SURFACE REMOVAL, VARIABLE DEPTH

Description: This work shall consist of the removal and satisfactory disposal of all existing HMA
surfaces in preparation for the subsequent resurfacing in accordance with Section 440 of the
Standard Specifications where variable depth milling is shown in the plans.

Basis of Payment: This work shall be paid for at the contract unit price per square yard for HOT-
MIX ASPHALT SURFACE REMOVAL, VARIABLE DEPTH.

CHAIN LINK FENCE TO BE REMOVED AND RE-ERECTED

Description: This work consists of removing chain link fence, gates, concrete foundations and
components at locations shown on the plans and/or as may be designated for removal by the
Engineer and re-erecting all removed fence, gates, and components with existing and/or new
material, all in accordance with applicable Standard details, Standard Specifications and as
directed by the Engineer.

Materials: New fabric, post and accessories, such as bottom tension wire, stretcher bars, top
barb wire, fabric ties, braces, truss rods, nuts and bolts, etc., if required for re-erecting, shall be
installed by the Contractor in conformance with the requirements of Section 664 of the Standard
Specifications.

If existing fence and/or gates are missing, or in the opinion of the Engineer, the existing fence
and/or gates are damaged to the extent that it has to be replaced, the Contractor shall furnish all
new fence and/or gates at the locations as directed by the Engineer. New chain link fence
and/or gates shall be of the same size and type as the existing fence and gates.
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Concrete Foundations shall be Class "SI" Concrete as shown on the Plans, and conform to the
requirements of Article 503 of the Standard Specifications except that if concrete contains a
retarder and is mixed in transit mixers or transported in agitating trucks, the time for unloading it
may be extended to 90 minutes by the Engineer.

Construction Methods: The chain link fence fabric or gates shall be erected on posts set in
concrete or posts secured to concrete by expansion bolts as shown on the Plans and as
approved by the Engineer. The Contractor shall submit shop drawings and details of proposed
anchorage for securing posts to concrete along with samples of all anchoring materials to the
Engineer for approval. All posts secured to concrete barrier wall shall be removable for ease of
future replacement by means of unbolting as approved by the Engineer.

The excavating, backfilling and the furnishing and placing of Class "SI" concrete for the post
foundations will not be measured for payment; the cost thereof shall be included in and
incidental to the contract unit price for CHAIN LINK FENCE TO BE REMOVED AND
REERECTED.

The top of the concrete foundations shall be above the adjacent ground surfaces as shown on
the Plans, shall have a smooth trowel finish and shall be sloped to drain away from the post.
Any post foundation set below the ground surface will be rejected and shall be replaced at the
Contractor's expense

Basis of Payment: This work shall be paid for at the contract unit price per lineal foot for CHAIN
LINK FENCE TO BE REMOVED AND RE-ERECTED, which price shall include the cost of
removing and re-erecting chain link fence and gates with existing and/or new material, removal
of damaged posts and post footing and furnishing all materials, except as otherwise specified,
labor and equipment required to complete the work herein specified.

RELOCATE EXISTING JUNCTON BOX

Description. This work shall consist of removing and relocation of an existing electrical junction
box.

CONSTRUCTION REQUIREMENTS

General. This work shall be according to applicable portions of Section 813 of the Standard
specifications and as directed by the Engineer.

Removal. Removal shall consist of the complete removal of the electrical junction box and
relocating the removed junction box to the location specified on the plans.

Basis of Payment. This work will be paid for at the contract unit price per each for RELOCATE
EXISTING JUNCTION BOX which price shall be payment in full to complete this work.
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MAINTENANCE OF ROADWAYS
Effective: September 30, 1985 Revised: November 1, 1996

Beginning on the date that work begins on this project, the Contractor shall assume
responsibility for normal maintenance of all existing roadways within the limits of the
improvement. This normal maintenance shall include all repair work deemed necessary by the
Engineer, but shall not include snow removal operations. Traffic control and protection for
maintenance of roadways will be provided by the Contractor as required by the Engineer.

If items of work have not been provided in the contract, or otherwise specified for payment, such
items, including the accompanying traffic control and protection required by the Engineer, will be
paid for in accordance with Article 109.04 of the Standard Specifications.

RECLAIMED ASPHALT PAVEMENT FOR NON-POROUS EMBANKMENT AND BACKFILL
Effective: April 1, 2001 Revised: January 1, 2007

Add the following sentence to Article 1004.05 (a) of the Standard Specifications:

"Reclaimed Asphalt Pavement (RAP) may be used as aggregate in Non-porous
Granular Embankment and Backfill. The Rap material shall be reclaimed asphalt
pavement material resulting from the cold milling or crushing of an existing hot-mix
bituminous concrete pavement structure, including shoulders.  RAP containing
contaminants such as earth, brick, concrete, sheet asphalt, sand, or other materials
identified by the Department will be unacceptable until the contaminants are thoroughly
removed.

Add the following sentence to Article 1004.05 (c)(2) of the Standard Specifications:
"One hundred percent of the RAP when used shall pass the 3 inch (75 mm) sieve. The

RAP shall be well graded from coarse to fine. RAP that is gap-graded or single-sized
will not be accepted.”
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AGGREGATE SURFACE COURSE FOR TEMPORARY ACCESS
Effective: April 1, 2001 Revised: January 2, 2007

Revise Article 402.10 of the Standard Specifications to read:

“402.10 For Temporary Access. The contractor shall construct and maintain aggregate
surface course for temporary access to private entrances, commercial entrances and roads
according to Article 402.07 and as directed by the Engineer.

The aggregate surface course shall be constructed to the dimensions and grades specified
below, except as modified by the plans or as directed by the Engineer.

(a) Private Entrance. The minimum width shall be 12 ft (3.6 m). The minimum compacted
thickness shall be 6 in. (150 mm). The maximum grade shall be eight percent, except as
required to match the existing grade.

(b) Commercial Entrance. The minimum width shall be 24 ft (7.2 m). The minimum
compacted thickness shall be 9 in. (230 mm). The maximum grade shall be six
percent, except as required to match the existing grade.

(c) Road. The minimum width shall be 24 ft (7.2 m). The minimum compacted thickness
shall be 9 in. (230 mm). The grade and elevation shall be the same as the removed
pavement, except as required to meet the grade of any new pavement constructed.

Maintaining the temporary access shall include relocating and/or regrading the aggregate
surface coarse for any operation that may disturb or remove the temporary access. The same
type and gradation of material used to construct the temporary access shall be used to maintain
it.

When use of the temporary access is discontinued, the aggregate shall be removed and
utilized in the permanent construction or disposed of according to Article 202.03.”

Add the following to Article 402.12 of the Standard Specifications:

“Aggregate surface course for temporary access will be measured for payment as each for
every private entrance, commercial entrance or road constructed for the purpose of temporary
access. If a residential drive, commercial entrance, or road is to be constructed under multiple
stages, the aggregate needed to construct the second or subsequent stages will not be
measured for payment but shall be included in the cost per each of the type specified.”
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Revise the second paragraph of Article 402.13 of the Standard Specifications to read:

“Aggregate surface course for temporary access will be paid for at the contract unit price per
each for TEMPORARY ACCESS (PRIVATE ENTRANCE), TEMPORARY ACCESS
(COMMERCIAL ENTRANCE) or TEMPORARY ACCESS (ROAD).

Partial payment of the each amount bid for temporary access, of the type specified, will be
paid according to the following schedule:

(a) Upon construction of the temporary access, sixty percent of the contract unit price per
each, of the type constructed, will be paid.

(b) Subject to the approval of the Engineer for the adequate maintenance and removal of
the temporary access, the remaining forty percent of the pay item will be paid upon the
permanent removal of the temporary access.”

CLEANING EXISTING DRAINAGE STRUCTURES
Effective: September 30, 1985 Revised: December 1, 2011

All existing storm sewers, pipe culverts, manholes, catch basins and inlets shall be considered
as drainage structures insofar as the interpretation of this Special Provision is concerned. When
specified for payment, the location of drainage structures to be cleaned will be shown on the
plans.

All existing drainage structures which are to be adjusted or reconstructed shall be cleaned
according to Article 602.15 of the Standard Specifications. This work will be paid for according
to accordance with Article 602.16 of the Standard Specifications.

All other existing drainage structures which are specified to be cleaned on the plans will be
cleaned according to Article 602.15 of the Standard Specifications.

Basis of Payment. This work will be paid for at the contract unit price each for DRAINAGE
STRUCTURES TO BE CLEANED, and at the contract unit price per foot (meter) for STORM
SEWERS TO BE CLEANED, of the diameter specified.

TRAFFIC CONTROL AND PROTECTION (ARTERIALS)
Effective: February 1, 1996 Revised: March 1, 2011

Specific traffic control plan details and Special Provisions have been prepared for this contract.
This work shall include all labor, materials, transportation, handling and incidental work
necessary to furnish, install, maintain and remove all traffic control devices required as indicated
in the plans and as approved by the Engineer.

25



FAP Route 21/FAP Route 345 (US 20/Lake St.)
Project ACHSIP-000V(031)

Section 6Y-TS&N(13)

DuPage County

Contract No. 60W54

When traffic is to be directed over a detour route, the Contractor shall furnish, erect, maintain
and remove all applicable traffic control devices along the detour route according to the details
shown in the plans.

Method of Measurement. All traffic control (except Traffic Control and Protection
(Expressways)) and temporary pavement markings) indicated on the traffic control plan details
and specified in the Special Provisions will be measured for payment on a lump sum basis.

Basis of Payment. All traffic control and protection will be paid for at the contract lump sum
price for TRAFFIC CONTROL AND PROTECTION (SPECIAL).

Temporary pavement markings will be paid for separately unless shown on a Standard.

ADJUSTMENTS AND RECONSTRUCTIONS
Effective: March 15, 2011

Revise the first paragraph of Article 602.04 to read:

“602.04 Concrete. Cast-in-place concrete for structures shall be constructed of Class Sl
concrete according to the applicable portions of Section 503. Cast-in-place concrete for
pavement patching around adjustments and reconstructions shall be constructed of Class PP-1
concrete, unless otherwise noted in the plans, according to the applicable portions of Section
1020.”

Revise the third, fourth and fifth sentences of the second paragraph of Article 602.11(c) to read:

“Castings shall be set to the finished pavement elevation so that no subsequent adjustment will
be necessary, and the space around the casting shall be filled with Class PP-1 concrete, unless
otherwise noted in the plans, to the elevation of the surface of the base course or binder course.
HMA surface or binder course material shall not be allowed. The pavement may be opened to
traffic according to Article 701.17(e)(3)b.”

Revise Article 603.05 to read:

“603.05 Replacement of Existing Flexible Pavement. After the castings have been
adjusted, the surrounding space shall be filled with Class PP-1 concrete, unless otherwise noted
in the plans, to the elevation of the surface of the base course or binder course. HMA surface
or binder course material shall not be allowed. The pavement may be opened to traffic
according to Article 701.17(e)(3)b.”

Revise Article 603.06 to read:
“603.06 Replacement of Existing Rigid Pavement. After the castings have been
adjusted, the pavement and HMA that was removed, shall be replaced with Class PP-1

concrete, unless otherwise noted in the plans, not less than 9 in. (225 mm) thick. The pavement
may be opened to traffic according to Article 701.17(e)(3)b.
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The surface of the Class PP concrete shall be constructed flush with the adjacent surface.”
Revise the first sentence of Article 603.07 to read:
“603.07 Protection Under Traffic. After the casting has been adjusted and the Class PP

concrete has been placed, the work shall be protected by a barricade and two lights according
to Article 701.17(e)(3)b.”

AGGREGATE SUBGRADE IMPROVEMENT (D-1)

Effective: February 22, 2012 Revised: November 1, 2014
Add the following Section to the Standard Specifications:

“SECTION 303. AGGREGATE SUBGRADE IMPROVEMENT

303.01 Description. This work shall consist of constructing an aggregate subgrade
improvement.

303.02 Materials. Materials shall be according to the following.

Item Article/Section
(@) C0arse AQOregate .......cooiiiiiiiiiiiii e a s 1004
(b) Reclaimed Asphalt Pavement (RAP) (Notes 1,2 and 3) .......cccvviiieieiiiiiiiiiiiieeeeeeen 1031

Note 1. Crushed RAP, from either full depth or single lift removal, may be mechanically
blended with aggregate gradations CS 01 or CS 02 but shall not exceed 40 percent of
the total product. The top size of the Coarse RAP shall be less than 4 in. (100 mm) and
well graded.

Note 2. RAP having 100 percent passing the 1 1/2 in. (37.5 mm) sieve and being well
graded, may be used as capping aggregate in the top 3in. (75 mm) when aggregate
gradations CS 01 or CS 02 are used in lower lifts. When RAP is blended with any of the
coarse aggregates, the blending shall be done with mechanically calibrated feeders.

Note 3. The RAP used for aggregate subgrade improvement shall be according to the
current Bureau of Materials and Physical Research Policy Memorandum, “Reclaimed
Asphalt Pavement (RAP) for Aggregate Applications”.

303.03 Equipment. The vibratory machine shall be according to Article 1101.01, or as
approved by the Engineer.

303.04 Soil Preparation. The stability of the soil shall be according to the Department’s
Subgrade Stability Manual for the aggregate thickness specified.

303.05 Placing Aggregate. The maximum nominal lift thickness of aggregate gradations
CS 01 or CS 02 shall be 24 in. (600 mm).
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303.06 Capping Aggregate. The top surface of the aggregate subgrade shall consist of a
minimum 3 in. (75 mm) of aggregate gradations CA 06 or CA 10. When Reclaimed Asphalt
Pavement (RAP) is used, it shall be crushed and screened where 100 percent is passing the
1 1/2 in. (37.5 mm) sieve and being well graded. RAP that has been fractionated to size will not
be permitted for use in capping. Capping aggregate will not be required when the aggregate
subgrade improvement is used as a cubic yard pay item for undercut applications. When RAP is
blended with any of the coarse aggregates, the blending shall be done with mechanically
calibrated feeders.

303.07 Compaction. All aggregate lifts shall be compacted to the satisfaction of the
Engineer. If the moisture content of the material is such that compaction cannot be obtained,
sufficient water shall be added so that satisfactory compaction can be obtained.

303.08 Finishing and Maintenance of Aggregate Subgrade Improvement. The
aggregate subgrade improvement shall be finished to the lines, grades, and cross sections
shown on the plans, or as directed by the Engineer. The aggregate subgrade improvement
shall be maintained in a smooth and compacted condition.

303.09 Method of Measurement. This work will be measured for payment according to
Article 311.08.

303.10 Basis of Payment. This work will be paid for at the contract unit price per cubic
yard (cubic meter) for AGGREGATE SUBGRADE IMPROVEMENT or at the contract unit price
per square yard (square meter) for AGGREGATE SUBGRADE IMPROVEMENT, of the
thickness specified.

Add the following to Section 1004 of the Standard Specifications:

“1004.06 Coarse Aggregate for Aggregate Subgrade Improvement. The aggregate shall
be according to Article 1004.01 and the following.

(a) Description. The coarse aggregate shall be crushed gravel, crushed stone, or crushed
concrete.

(b) Quality. The coarse aggregate shall consist of sound durable particles reasonably free of
deleterious materials.
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(1) The coarse aggregate gradation for total subgrade thicknesses of 12 in. (300 mm) or
greater shall be CS 01 or CS 02.

COARSE AGGREGATE SUBGRADE GRADATIONS
Sieve Size and Percent Passing
Grad No.
8” 6” 4” 2’ #4
CS 01 100 97 +3 90+ 10 45 + 25 20+ 20
CS 02 100 8010 25+ 15
COARSE AGGREGATE SUBGRADE GRADATIONS (Metric)
Sieve Size and Percent Passing
GradNo. 560 mm [ 150 mm 100 mm___ | 50 mm 4.75 mm
CS 01 100 97 +3 90+ 10 45 + 25 20+ 20
CS 02 100 80+ 10 25+ 15

(2) The 3in. (75 mm) capping aggregate shall be gradation CA 6 or CA 10.

COARSE AGGREGATE FOR BACKFILL, TRENCH BACKFILL AND BEDDING (D-1)
Effective: November 1, 2011 Revised: November 1, 2013

This work shall be according to Section 1004.05 of the Standard Specifications except for the
following:

Reclaimed Asphalt Pavement (RAP) maybe blended with gravel, crushed gravel, crushed stone
crushed concrete, crushed slag, chats, crushed sand stone or wet bottom boiler slag. The RAP
used shall be according to the current Bureau of Materials and Physical Research Policy
Memorandum, “Reclaimed Asphalt Pavement (RAP) for Aggregate Applications”. The RAP shall
be uniformly graded and shall pass the 1.0 in. (25 mm) screen. When RAP is blended with any
of the coarse aggregate listed above, the blending shall be done mechanically with calibrated
feeders. The feeders shall have an accuracy of + 2.0 percent of the actual quantity of material
delivered. The final blended product shall not contain more than 40 percent by weight RAP.

The coarse aggregate listed above shall meet CA 6 and CA 10 gradations prior to being

blended with the processed and uniformly graded RAP. Gradation deleterious count shall not
exceed 10% of total RAP and 5% of other by total weight.
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CALCIUM ALUMINATE CEMENT (BMPR)
Effective: July 1, 2013

Revise Article 1001.01(e) to read:

“(e) Calcium Aluminate Cement. Calcium aluminate cement shall be used according to
Article 1020.04 or when approved by the Engineer. The cement shall meet the
standard physical requirements for Type | cement according to AASHTO M 85,
except the time of setting shall not apply. The chemical requirements shall be
determined according to AASHTO T 105 and shall be as follows: minimum 37
percent aluminum oxide (AlO3), maximum 42 percent calcium oxide (CaO),
maximum 1 percent magnesium oxide (MgO), maximum 0.4 percent sulfur trioxide
(SO3), maximum 1.75 percent loss on ignition, and maximum 7 percent insoluble
residue.”

DRAINAGE AND INLET PROTECTION UNDER TRAFFIC (DISTRICT 1)
Effective: April 1, 2011 Revised: April 2, 2011
Add the following to Article 603.02 of the Standard Specifications:

‘(i) Temporary Hot-Mix Asphalt (HMA) Ramp (Note 1) .......c.coooiiiiiiiiiiininn. 1030
(j) Temporary Rubber Ramps (Note 2)

Note 1. The HMA shall have maximum aggregate size of 3/8 in. (95 mm).

Note 2. The rubber material shall be according to the following.

Property Test Method Requirement
Durometer Hardness, Shore A | ASTM D 2240 75 +15

Tensile Strength, psi (kPa) ASTM D 412 300 (2000) min
Elongation, percent ASTM D 412 90 min
Specific Gravity ASTM D 792 1.0-1.3
Brittleness, °F (°C) ASTM D 746 -40 (-40)”

Revise Article 603.07 of the Standard Specifications to read:
“603.07 Protection Under Traffic. After the casting has been adjusted and the Class PP

concrete has been placed, the work shall be protected by a barricade and two lights according
to Article 701.17(e)(3)b.
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When castings are under traffic before the final surfacing operation has been started,
properly sized temporary ramps shall be placed around the drainage and/or utility castings
according to the following methods.

(a) Temporary Asphalt Ramps. Temporary hot-mix asphalt ramps shall be placed
around the casting, flush with its surface and decreasing to a featheredge in a
distance of 2 ft (600 mm) around the entire surface of the casting.

(b) Temporary Rubber Ramps. Temporary rubber ramps shall only be used on
roadways with permanent posted speeds of 40 mph or less and when the height of
the casting to be protected meets the proper sizing requirements for the rubber
ramps as shown below.

Dimension Requirement

Inside Opening Outside dimensions of casting + 1 in. (25 mm)
Thickness at inside | Height of casting + 1/4 in. (6 mm)

edge

Thickness at | 1/4 in. (6 mm) max.

outside edge
Width, measured | 8 1/2 in. (215 mm) min
from inside opening
to outside edge

Placement shall be according to the manufacturer’s specifications.

Temporary ramps for castings shall remain in place until surfacing operations are
undertaken within the immediate area of the structure. Prior to placing the surface course, the
temporary ramp shall be removed. Excess material shall be disposed of according to Article
202.03.
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EMBANKMENT |
Effective: March 1, 2011 Revised: November 1, 2013

Description. This work shall be according to Section 205 of the Standard Specifications except
for the following.

Material. All material shall be approved by the District Geotechnical Engineer. The proposed
material must meet the following requirements.

a) The laboratory Standard Dry Density shall be a minimum of 90 Ib/cu ft (1450 kg/cu m)
when determined according to AASHTO T 99 (Method C).

b) The organic content shall be less than ten percent determined according to AASHTO T
194 (Wet Combustion).

c) Soils which demonstrate the following properties shall be restricted to the interior of the
embankment and shall be covered on both the sides and top of the embankment by a
minimum of 3 ft (900 mm) of soil not considered detrimental in terms of erosion potential
or excess volume change.

1) A grain size distribution with less than 35 percent passing the number 75 um (#200)
sieve.

2) A plasticity index (PI) of less than 12.
3) Aliquid limit (LL) in excess of 50.

d) Reclaimed asphalt shall not be used within the ground water table or as a fill if ground
water is present.

e) The RAP used shall be according to the current Bureau of Materials and Physical
Research Policy Memorandum, “Reclaimed Asphalt Pavement (RAP) for Aggregate
Applications”. Gradation deleterious count shall not exceed 10% of total RAP and 5% of
other by total weight.

CONSTRUCTION REQUIREMENTS

Samples. Embankment material shall be sampled, tested, and approved before use. The
contractor shall identify embankment sources, and provide equipment as the Engineer requires,
for the collection of samples from those sources. Samples will be furnished to the Geotechnical
Engineer a minimum of three weeks prior to use in order that laboratory tests for approval and
compaction can be performed. Embankment material placement cannot begin until tests are
completed and approval given.
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Placing Material. In addition to Article 202.03, broken concrete, reclaimed asphalt with no
expansive aggregate, or uncontaminated dirt and sand generated from construction or
demolition activities shall be placed in 6 inches (150 mm) lifts and disked with the underlying lift
until a uniform homogenous material is formed. This process also applies to the overlaying lifts.
The disk must have a minimum blade diameter of 24 inches (600 mm).

When embankments are to be constructed on hillsides or existing slopes that are steeper than
3H:1V, steps shall be keyed into the existing slope by stepping and benching as shown in the
plans or as directed by the engineer.

Compaction. Soils classification for moisture content control will be determined by the Soils
Inspector using visual field examination techniques and the IDH Textural Classification Chart.

When tested for density in place each lift shall have a maximum moisture content as follows.

a) A maximum of 110 percent of the optimum moisture for all forms of clay soils.

b) A maximum of 105 percent of the optimum moisture for all forms of clay loam soils.
Stability. The requirement for embankment stability in Article 205.04 will be measured with a
Dynamic Cone Penetrometer (DCP) according to the test method in the IDOT Geotechnical

Manual. The penetration rate must be equal or less than 1.5 inches (38 mm) per blow.

Basis of Payment. This work will not be paid separately but will be considered as included in
the various items of excavation.
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GROUND TIRE RUBBER (GTR) MODIFIED ASPHALT BINDER (D-1)

Effective: June 26, 2006

Revised: January 1, 2013

Add the following to the end of article 1032.05 of the Standard Specifications:

“(c) Ground Tire Rubber (GTR) Modified Asphalt Binder. A quantity of 10.0 to 14.0 percent
GTR (Note 1) shall be blended by dry unit weight with a PG 64-28 to make a GTR 70-28 or
a PG 58-28 to make a GTR 64-28. The base PG 64-28 and PG 58-28 asphalt binders shall
meet the requirements of Article 1032.05(a). Compatible polymers may be added during
production. The GTR modified asphalt binder shall meet the requirements of the following

table.
Asphalt Grade | Asphalt Grade
Test GTR 70-28 GTR 64-28
Flash Point (C.0.C.),
AASHTO T 48, °F (°C), min. 450 (232) 450 (232)
Rotational Viscosity,
AASHTO T 316 @ 275 °F (135 °C), Poises, | 30 (3) 30 (3)
Pa-s, max.
Softening Point,
AASHTO T 53, °F (°C), min. 135(57) 130 (54)
Elastic Recovery,
ASTM D 6084, Procedure A (sieve waived)
@ 77 °F, (25 °C), aged, ss, 65 65
100 mm elongation, 5 cm/min.,
cut immediately, %, min.

Note 1. GTR shall be produced from processing automobile and/or light truck tires by the
ambient grinding method. GTR shall not exceed 1/16 in. (2 mm) in any dimension and
shall contain no free metal particles or other materials. A mineral powder (such as talc)
meeting the requirements of AASHTO M 17 may be added, up to a maximum of four
percent by weight of GTR to reduce sticking and caking of the GTR particles. When tested
in accordance with lllinois modified AASHTO T 27, a 50 g sample of the GTR shall conform
to the following gradation requirements:

Sieve Size Percent Passing
No. 16 (1.18 mm) 100
No. 30 (600 um) 95+5
No. 50 (300 um) > 20
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Add the following to the end of Note 1. of article 1030.03 of the Standard Specifications:
“A dedicated storage tank for the Ground Tire Rubber (GTR) modified asphalt binder shall
be provided. This tank must be capable of providing continuous mechanical mixing
throughout by continuous agitation and recirculation of the asphalt binder to provide a
uniform mixture. The tank shall be heated and capable of maintaining the temperature of
the asphalt binder at 300 °F to 350 °F (149 °C to 177 °C). The asphalt binder metering

systems of dryer drum plants shall be calibrated with the actual GTR modified asphalt
binder material with an accuracy of + 0.40 percent.”

Revise 1030.02(c) of the Standard Specifications to read:
“(c) RAP Materials (NOte 3) .....ouiuiniiii e 10317
Add the following note to 1030.02 of the Standard Specifications:
Note 3. When using reclaimed asphalt pavement and/or reclaimed asphalt shingles,

the maximum asphalt binder replacement percentage shall be according to the most
recent special provision for recycled materials.

HMA MIXTURE DESIGN REQUIREMENTS (D-1)
Effective: January 1, 2013 Revised: November 1, 2014
1) Design Composition and Volumetric Requirements

Revise the last sentence of the first paragraph of Article 312.05 of the Standard Specifications
to read:

“The minimum compacted thickness of each lift shall be according to Article 406.06(d).”

Delete the minimum compacted lift thickness table in Article 312.05 of the Standard
Specifications.

Revise the second paragraph of Article 355.02 of the Standard Specifications to read:
“The mixture composition used shall be IL-19.0.”
Revise Article 355.05(a) of the Standard Specifications to read:

“(a) The top lift thickness shall be 2 1/4 in. (60 mm) for mixture composition IL-19.0.”
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Revise the Leveling Binder table and second paragraph of Article 406.05(c) of the Standard
Specifications to read:

“Leveling Binder

Nominal, Compacted, Leveling | Mixture Composition
Binder Thickness, in. (mm)
<11/4 (32) IL-4.75, 1L-9.5, or IL-9.5L
>11/4to 2 (32 to 50) IL-9.5 or IL-9.5L

The density requirements of Article 406.07(c) shall apply for leveling binder, machine
method, when the nominal compacted thickness is: 3/4in. (19 mm) or greater for
IL-4.75 mixtures; and 1 1/4 in. (32 mm) or greater for IL-9.5 and IL-9.5L mixtures.”

Revise the table in Article 406.06(d) of the Standard Specifications to read:

“MINIMUM COMPACTED LIFT THICKNESS
Mixture Composition Thickness, in. (mm)
IL-4.75 3/4 (19)

SMA-9.5, IL-9.5, IL-9.5L | 1 1/2 (38)
SMA-12.5 2 (50)

IL-19.0, IL-19.0L 21/4 (57)

Revise the ninth paragraph of Article 406.14 of the Standard Specifications to read:
“Test strip mixture will be evaluated at the contract unit price according to the following.”
Revise Article 406.14(a) of the Standard Specifications to read:

“(a) If the HMA placed during the initial test strip is determined to be acceptable the mixture
will be paid for at the contract unit price.”

Revise Article 406.14(b) of the Standard Specifications to read:

“(b) If the HMA placed during the initial test strip (1) is determined to be unacceptable to
remain in place by the Engineer, and (2) was not produced within 2.0 to 6.0 percent air
voids or within the individual control limits of the JMF according to the Department’s test
results, the mixture will not be paid for and shall be removed at the Contractor’s
expense. An additional test strip shall be constructed and the mixture will be paid for in
full, if produced within 2.0 to 6.0 percent air voids and within the individual control limits
of the JMF.”
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Revise Article 406.14(c) of the Standard Specifications to read:

“(c) If the HMA placed during the initial test strip (1) is determined to be unacceptable to
remain in place by the Engineer, and (2) was produced within 2.0 to 6.0 percent air voids
and within the individual control limits of the JMF according to the Department’s test
results, the mixture shall be removed. Removal will be paid according to Article 109.04.
This initial mixture will be paid for at the contract unit price. An additional test strip shall
be constructed and the mixture will be paid for in full, if produced within 2.0 to 6.0
percent air voids and within the individual control limits of the JMF.”

Delete Article 406.14(d) of the Standard Specifications.

Delete Article 406.14(e) of the Standard Specifications.

Delete the last sentence of Article 407.06(c) of the Standard Specifications.
Revise Note 2. of Article 442.02 of the Standard Specifications to read:

“Note 2. The mixture composition of the HMA used shall be IL-19.0 binder, designed with
the same Ndesign as that specified for the mainline pavement.”

Delete the second paragraph of Article 482.02 of the Standard Specifications.

Revise the first sentence of the sixth paragraph of Article 482.05 of the Standard Specifications
to read:

“When the mainline HMA binder and surface course mixture option is used on resurfacing
projects, shoulder resurfacing widths of 6 ft (1.8 m) or less may be placed simultaneously with
the adjacent traffic lane for both the binder and surface courses.”

Revise the second sentence of the fourth paragraph of Article 601.04 of the Standard
Specifications to read:

“The top 5in. (125 mm) of the trench shall be backfilled with an IL-19.0L Low ESAL mixture
meeting the requirements of Section 1030 and compacted to a density of not less than
90 percent of the theoretical density.”

Revise the second sentence of the fifth paragraph of Article 601.04 of the Standard
Specifications to read:

“The top 8 in. (200 mm) of the trench shall be backfilled with an IL-19.0L Low ESAL mixture

meeting the requirements of Section 1030 and compacted to a density of not less than
90 percent of the theoretical density.”
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Revise Article 1003.03(c) of the Standard Specifications to read:

“(c) Gradation. The fine aggregate gradation for all HMA shall be FA 1, FA 2, FA 20, FA 21,
or FA 22. The fine aggregate gradation for SMA shall be FA/FM 20.

For mixture IL-4.75 and surface mixtures with an Ndesign = 90, at least 50 percent of the
required fine aggregate fraction shall consist of either stone sand, slag sand, or steel
slag meeting the FA 20 gradation.

For mixture IL-19.0, Ndesign = 90 the fine aggregate fraction shall consist of at least
67 percent manufactured sand meeting FA 20 or FA 22 gradation. For mixture IL-19.0,
Ndesign = 50 or 70 the fine aggregate fraction shall consist of at least 50 percent
manufactured sand meeting FA 20 or FA 22 gradation. The manufactured sand shall be
stone sand, slag sand, steel slag sand, or combinations thereof.

Gradation FA 1, FA 2, or FA 3 shall be used when required for prime coat aggregate
application for HMA.”

Delete the last sentence of the first paragraph of Article 1004.03(b) of the Standard
Specifications.

Revise the table in Article 1004.03(c) of the Standard Specifications to read:

“Use Size/Application Gradation No.
Class A-1,2, &3 [3/8in. (10 mm) Seal [CA 16
Class A-1 1/2 in. (13 mm) Seal |CA 15
Class A-2 & 3 Cover CA 14
HMA High ESAL [IL-19.0 CA11"Y
IL-9.5 CA 16, CA 13¥
HMA Low ESAL |IL-19.0L CA 11"
IL-9.5L CA 16

Stabilized Subbase
or Shoulders

SMA? 1/2 in. (12.5mm) CA13%¥ CA14 or CA16
Binder & Surface
IL9.5 CA16, CA 13¥
Surface

1/ CA 16 or CA 13 may be blended with the gradations listed.

2/ The coarse aggregates used shall be capable of being
combined with stone sand, slag sand, or steel slag sand
meeting the FA/FM 20 gradation and mineral filler to meet
the approved mix design and the mix requirements noted
herein.

3/ CA 13 shall be 100 percent passing the 1/2 in. (12.5mm) sieve.
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Revise Article 1004.03(e) of the Supplemental Specifications to read:

“(e) Absorption. For SMA the coarse aggregate shall also have water absorption
< 2.0 percent.”

Revise the nomenclature table in Article 1030.01 of the Standard Specifications to read:

“High ESAL IL-19.0 binder;

IL-9.5 surface; IL-4.75; SMA-12.5,
SMA-9.5

Low ESAL IL-19.0L binder; IL-9.5L surface;
Stabilized Subbase (HMA)";

HMA Shoulders?

1/ Uses 19.0L binder mix.

2/ Uses 19.0L for lower lifts and 9.5L for surface lift.”
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Revise Article 1030.02 of the Standard Specifications and Supplemental Specifications to read:

“1030.02 Materials. Materials shall be according to the following.

0= o PO RERRP Article/Section
(@) C0oarse AQAregate .......oooiuiiiiiiiie e 1004.03
(D) FINE AQQIregatle ......oooiiiiiiiiiiee et 1003.03
(C) RAP MaALEIAl .....uuueieeiiiiii e nnns 1031
(o )Y L= = 1 1= PP PUPP S PPPPPPPRR 1011
(€) Hydrated LIME .......oooiiiiiiiiie e a e 1012.01
(f) Slaked Quicklime (Note 1)
(g) Performance Graded Asphalt Binder (Note 2) .........ciiiiiiiiiieiciccccccceccccccee e, 1032
(h) Fibers (Note 3)
(i) Warm Mix Asphalt (WMA) Technologies (Note 4)

Note 1. Slaked quicklime shall be according to ASTM C 5.

Note 2. The asphalt binder shall be an SBS PG 76-28 when the SMA is used on a full-
depth asphalt pavement and SBS PG 76-22 when used as an overlay, except where
modified herein. The asphalt binder shall be an Elvaloy or SBS PG 76-22 for IL-4.75,
except where modified herein. The elastic recovery shall be a minimum of 80.

Note 3. A stabilizing additive such as cellulose or mineral fiber shall be added to the
SMA mixture according to lIllinois Modified AASHTO M 325. The stabilizing additive
shall meet the Fiber Quality Requirements listed in lllinois Modified AASHTO M 325.
Prior to approval and use of fibers, the Contractor shall submit a notarized certification
by the producer of these materials stating they meet these requirements. Reclaimed
Asphalt Shingles (RAS) may be used in Stone Matrix Asphalt (SMA) mixtures designed
with an SBA polymer modifier as a fiber additive if the mix design with RAS included
meets AASHTO T305 requirements. The RAS shall be from a certified source that
produces either Type | or Type 2. Material shall meet requirements noted herein and the
actual dosage rate will be determined by the Engineer.

Note 4. Warm mix additives or foaming processes shall be selected from the current
Bureau of Materials and Physical Research Approved List, “Warm Mix Asphalt

L]

Technologies”.
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Revise Article 1030.04(a)(1) of the Standard Specifications and the Supplemental Specifications

to read:

“(1) High ESAL Mixtures. The Job Mix Formula (JMF) shall fall within the following limits.

High ESAL, MIXTURE COMPOSITION (% PASSING)

Sieve IL-19.0 mm | SMAY SMA ™ IL-9.5 IL-4.75
Size IL-12.5 IL-9.5 mm mm
mm mm

min  jmax [min jmax |min |max |min |max |min |max
11/2in
(37.5 mm)
1in.
(25 mm) 100
3/4 in.
(19 mm) 890 [100 100
1/2 in.
(12,5 mm) 575 889 {80  [100 100 100 100
3/8 in.
(9.5 mm) 65 ©0 [100 PO |00 100
4
(4.75 mm) P40 60 0 B0 PB6 O 1334 B9 90 [100
H8 5/ 5/ 6/ 2/
(236 mm) P0 PB4a2 (6 pa® He B2Y BB4% B2?% 70 10
16
(1.18 mm) 115 30 10 [2 60 5
#30
12 16 {12 |18
(600 pum)
#50
15 30
(300 um) e 115 ") 15
#100
10 [18
(150 um) 34 19 3 10
#200 6 [0 bo¥ps5 B5Yh kB [ p?¥
(75 pm)
Ratio
Dust/Asphalt 1.0 1.5 1.5 1.0 1.0
Binder

1/ Based on percent of total aggregate weight.

2/ 3The mixture composition shall not exceed 44 percent passing the #8
(2.36 mm) sieve for surface courses with Ndesign = 90.

3/ 4Additional minus No. 200 (0.075 mm) material required by the mix
design shall be mineral filler, unless otherwise approved by the
Engineer.

4/  The maximum percent passing the #635 (20 um) sieve shall be < 3
percent.
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5/ When establishing the Adjusted Job Mix Formula (AJMF) the percent
passing the #8 (2.36 mm) sieve shall not be adjusted above the
percentage stated on the table.

6/  When establishing the Adjusted Job Mix Formula (AJMF) the percent

passing the #8 (2.36 mm) sieve shall not be adjusted below 34
percent.

Delete Article 1030.04(a)(3) of the Standard Specifications.

Delete Article 1030.04(a)(4) of the Standard Specifications.

Revise Article 1030.04(b)(1) of the Standard Specifications to read:

)

High ESAL Mixtures. The target value for the air voids of the HMA shall be 4.0
percent and for IL-4.75 it shall be 3.5 percent at the design number of gyrations.
The VMA and VFA of the HMA design shall be based on the nominal maximum
size of the aggregate in the mix, and shall conform to the following requirements.

VOLUMETRIC REQUIREMENTS

High ESAL
Voids in the Mineral Aggregate Voids Filled
(VMA), with Asphalt
% minimum Binder

Ndesign | | I IL-4.75" (VFA),
IL-19.0 IL-9.5 %

50 1 1 18.5 65-787%

70 13.5 15.0 65-75

0105

1/ Maximum Draindown for IL-4.75 shall be 0.3 percent

2/ VFA for IL-4.75 shall be 72-85 percent”

Revise the table in Article 1030.04(b)(2) of the Standard Specifications to read:

“VOLUMETRIC REQUIREMENTS
Low ESAL
Mixture Design Design VMA (Voids | VFA (Voids
Composition | Compactive | Air Voids in the | Filled  with
Effort Target % Mineral Asphalt
Aggregate), | Binder),
% min. %
IL-9.5L Npes =30 4.0 15.0 65-78
IL-19.0L Npes =30 4.0 13.5 N/A”
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Replace Article 1030.04(b)(3) of the Standard Specifications with the following:

“(3) SMA Mixtures.

Volumetric Requirements

SMA"

Ndesign Design Air Voids | Voids in the | Voids Filled

Target % Mineral Aggregate | with Asphalt

(VMA), % min. (VFA), %
17.0%

80 3.5 16.0¥ 75-83

1/ Maximum draindown shall be 0.3 percent. The draindown shall be
determined at the JMF asphalt binder content at the mixing temperature
plus 30 °F.

2/ Applies when specific gravity of coarse aggregate is = 2.760.

3/ Applies when specific gravity of coarse aggregate is < 2.760.

4/ Blending of different types of aggregate will not be permitted.

For surface course, the coarse aggregate can be crushed steel slag,
crystalline crushed stone or crushed sandstone. For binder course, coarse
aggregate shall be crushed stone (dolomite), crushed gravel, crystalline
crushed stone, or crushed sandstone.

Delete Article 1030.04(b)(4) of the Standard Specifications.

Delete Article 1030.04(b)(5) from the Supplemental Specifications.

Delete last sentence of the second paragraph of Article 1102.01(a) (13) a.

Add to second paragraph in Article 1102.01 (a) (13) a.:

“As an option, collected bag-house dust may be used in lieu of manufactured mineral filler,

provided; 1) there is enough available for the production of the SMA mix for the entire project
and 2) a mix design was prepared with collected bag-house dust.”
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Revise the table in Article 1030.05(d)(2)a. of the Standard Specifications to read:

Frequency of | Test Method
Tests See Manual of
“Parameter Test
High ESAL | Procedures for
Mixture Materials
Low ESAL Mixture
Aggregate
Gradation 1 washed ignition | lllinois
oven test on the | Procedure
mix per half day of
production
% passing
sieves: Note 3.
12 in. (125
mm),
No. 4 (4.75 mm),
No. 8 (2.36 mm),
No. 30 (600 uym)
No. 200 (75 uym)
Asphalt Binder
Content by | 1 per half day of | lllinois-
Ignition Oven production Modified
AASHTO T
Note 1. 308
VMA Day’s production lllinois-
= 1200 tons: Modified
Note 2. AASHTO R 35
1 per half day of
production
Day’s production
<1200 tons:
1 per half day of
production for first
2 days and 1 per
day thereafter
(first sample of the
day)
Air Voids Day’s production
= 1200 tons:
Bulk Specific lllinois-
Gravity 1 per half day of | Modified
of Gyratory | production AASHTO T
Sample 312
Day’s production
Note 4. <1200 tons:
1 per half day of
production for first
2 days and 1 per
day thereafter
(first sample of the
day)

44



FAP Route 21/FAP Route 345 (US 20/Lake St.)
Project ACHSIP-000V(031)

Section 6Y-TS&N(13)

DuPage County

Contract No. 60W54

Frequency of | Test Method

Tests See Manual of
“Parameter Test

High ESAL | Procedures for

Mixture Materials

Low ESAL Mixture
Day’s production

Maximum > 1200 tons: lllinois-

Specific  Gravity Modified

of Mixture 1 per half day of | AASHTO T
production 209

Day’s production
<1200 tons:

1 per half day of
production for first
2 days and 1 per

day thereafter
(first sample of the
day)

Note 1. The Engineer may waive the ignition oven requirement for asphalt binder
content if the aggregates to be used are known to have ignition asphalt
binder content calibration factors which exceed 1.5 percent. If the
ignition oven requirement is waived, other Department approved
methods shall be used to determine the asphalt binder content.

Note 2. The G, used in the voids in the mineral aggregate (VMA) calculation
shall be the same average G, value listed in the mix design.

Note 3. The Engineer reserves the right to require additional hot bin gradations
for batch plants if control problems are evident.

Note 4. The WMA compaction temperature for mixture volumetric testing shall
be 270 £ 5 °F (132 £ 3 °C) for quality control testing. The WMA
compaction temperature for quality assurance testing will be 270 + 5 °F
(132 + 3 °C) if the mixture is not allowed to cool to room temperature. If
the mixture is allowed to cool to room temperature, it shall be reheated
to standard HMA compaction temperatures.”

Revise the table in Article 1030.05(d)(2)b. of the Standard Specifications to read:

“Parameter High ESAL Mixture
Low ESAL Mixture

Ratio

Dust/Asphalt Binder | -6 10 1-2

Moisture 0.3 %"

45



FAP Route 21/FAP Route 345 (US 20/Lake St.)
Project ACHSIP-000V(031)

Section 6Y-TS&N(13)

DuPage County

Contract No. 60W54

Revise the Article 1030.05(d)(4) of the Supplemental Specifications to read:
“(4) Control Limits. Target values shall be determined by applying adjustment factors to

the AJMF where applicable. The target values shall be plotted on the control charts
within the following control limits.

“CONTROL LIMITS
High ESAL SMA L-4.75
Parameter Individual  Moving Test Moving  [Individual Moving
Test Avg. of 4 Avg. of 4 [Test Avg. of 4
% Passing: "
1/2 in. (12.5 mm) 6 % +4 % 6 % +4 %
3/8 in. (9.5mm) +4 % +3 %
No. 4 (4.75 mm) +5% +4 % 5% +4 %
No. 8 (2.36 mm) +5% +3% 4% 2%
No. 16 (1.18 mm) +4 % 2% +4 % +3%
No. 30 (600 um) +4 % +25% +4 % +25%
Total Dust Content | | 4 5o +1009 0 +15¢9 +10°9
No. 200 (75 pm) +1.5% £1.0% Yo +15% £1.0%
Asphalt Binder | £ 0.3 % +0.2% +0.2% +0.1% +0.3% +0.2%
Content
Voids +1.2% £1.0% £12% £1.0% £1.2% +1.0%
VMA 07%% 1-05%% [-07%% |-05%% |-07%” |-05%7%

1/ Based on washed ignition oven

2/ Allowable limit below minimum design VMA requirement

DENSITY CONTROL LIMITS

Mixture Composition Parameter Individual Test
IL-4.75 Ndesign = 50 93.0-97.4% "
IL-9.5 Ndesign = 90 92.0-96.0 %
IL-9.5,IL-9.5L Ndesign < 90 925-97.4%
IL-19.0 Ndesign = 90 93.0-96.0 %
IL-19.0, IL-19.0L Ndesign < 90 93.0%-97.4 %
SMA Ndesign = 80 93.5-974%

1/ Density shall be determined by cores or by correlated, approved thin lift nuclear
gauge.

2/ 92.0 % when placed as first lift on an unimproved subgrade.”
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Revise the table in Article 1030.05(d)(5) of the Supplemental Specifications to read:

‘CONTROL CHART
REQUIREMENTS

High ESAL,
Low ESAL, SMA
& IL-4.75

Gradation V¥

% Passing Sieves:
1/2 in. (12.5 mm) ?
No. 4 (4.75 mm)
No. 8 (2.36 mm)
No. 30 (600 ym)

Total Dust Content "

No. 200 (75 pm)

Asphalt Binder Content

Bulk Specific Gravity

Maximum Specific
Gravity of Mixture

Voids

Density

VMA

1/ Based on washed ignition oven.

2/ Does not apply to IL-4.75.

3/ SMA also requires the 3/8 in. (9.5 mm) sieve.’

Delete Article 1030.05(d)(6)a.1.(b.) of the Standard Specifications.

Delete Article 1030.06(b) of the Standard Specifications.

Delete Article 1102.01(e) of the Standard Specifications.

2) Design Verification and Production

Description. The following states the requirements for Hamburg Wheel and Tensile Strength
testing for High ESAL, IL-4.75, and Stone Matrix Asphalt (SMA) hot-mix asphalt (HMA) mixes
during mix design verification and production.

Mix Design Testing.

Article 1030.04 of the Standard Specifications:

AASHTO T 324

AASHTO T 283

Add the following below the referenced AASHTO standards in

Hamburg Wheel Test

Tensile Strength Test
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Add the following to Article 1030.04 of the Standard Specifications:

“(d) Verification Testing. High ESAL, IL-4.75, and SMA mix designs submitted for
verification will be tested to ensure that the resulting mix designs will pass the
required criteria for the Hamburg Wheel Test (IL mod AASHTO T-324) and the
Tensile Strength Test (IL mod AASHTO T-283). The Department will perform a
verification test on gyratory specimens compacted by the Contractor. If the mix fails
the Department’s verification test, the Contractor shall make the necessary changes
to the mix and resubmit compacted specimens to the Department for verification. If
the mix fails again, the mix design will be rejected.

All new and renewal mix designs will be required to be tested, prior to submittal for
Department verification and shall meet the following requirements:

(1)(Hamburg Wheel Test criteria. The maximum allowable rut depth shall be 0.5 in.
(12.5 mm). The minimum number of wheel passes at the 0.5in. (12.5 mm) rut
depth criteria shall be based on the high temperature binder grade of the mix as
specified in the mix requirements table of the plans.

Illinois Modified AASHTO T 324 Requirements "

Asphalt Binder Grade # Repetitions Max Rut Depth (mm)
PG 70 -XX (or higher) | 20,000 12.5
PG 64 -XX (or lower) 10,000 12.5

1/ When produced at temperatures of 275 + 5 °F (135 £ 3 °C) or less, loose
Warm Mix Asphalt shall be oven aged at 270 + 5 °F (132 + 3 °C) for two
hours prior to gyratory compaction of Hamburg Wheel specimens.

Note: For SMA Designs (N-80) the maximum rut depth is 6.0 mm at 20,000
repetitions.
For IL 4.75mm Designs (N-50) the maximum rut depth is 9.0mm at 15,000
repetitions.

(2) Tensile Strength Criteria. The minimum allowable conditioned tensile strength
shall be 60 psi (415 kPa) for non-polymer modified performance graded (PG)
asphalt binder and 80 psi (550 kPa) for polymer modified PG asphalt binder. The
maximum allowable unconditioned tensile strength shall be 200 psi (1380 kPa).”
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Production Testing. Revise Article 1030.06(a) of the Standard Specifications to read:

“(a) High ESAL, IL-4.75, WMA, and SMA Mixtures. For each contract, a 300 ton (275 metric
tons) test strip, except for SMA mixtures it will be 400 ton (363 metric ton), will be
required at the beginning of HMA production for each mixture with a quantity of 3000
tons (2750 metric tons) or more according to the Manual of Test Procedures for
Materials “Hot Mix Asphalt Test Strip Procedures”.

Before start-up, target values shall be determined by applying gradation correction
factors to the JMF when applicable. These correction factors shall be determined from
previous experience. The target values, when approved by the Engineer, shall be used
to control HMA production. Plant settings and control charts shall be set according to
target values.

Before constructing the test strip, target values shall be determined by applying
gradation correction factors to the JMF when applicable. After any JMF adjustment, the
JMF shall become the Adjusted Job Mix Formula (AJMF). Upon completion of the first
acceptable test strip, the JMF shall become the AJMF regardless of whether or not the
JMF has been adjusted. If an adjustment/plant change is made, the Engineer may
require a new test strip to be constructed. If the HMA placed during the initial test strip is
determined to be unacceptable to remain in place by the Engineer, it shall be removed
and replaced.

The limitations between the JMF and AJMF are as follows.

Parameter Adjustment

1/2 in. (12.5 mm) +5.0%
No. 4 (4.75 mm) +4.0%
No. 8 (2.36 mm) +3.0%
No. 30 (600 um) *
No. 200 (75 ym) *
Asphalt Binder | £+ 0.3 %
Content

* In no case shall the target for the amount passing be greater than the JMF.
Any adjustments outside the above limitations will require a new mix design.

Mixture sampled to represent the test strip shall include additional material sufficient for
the Department to conduct Hamburg Wheel testing according to lllinois Modified
AASHTO T324 (approximately 60 Ib (27 kg) total).

The Contractor shall immediately cease production upon notification by the Engineer of
failing Hamburg Wheel test. All prior produced material may be paved out provided all
other mixture criteria is being met. No additional mixture shall be produced until the
Engineer receives passing Hamburg Wheel tests.
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The Department may conduct additional Hamburg Wheel tests on production material as
determined by the Engineer.”

Revise the title of Article 1030.06(b) of the Standard Specifications to read:
“(b) Low ESAL Mixtures.”
Add the following to Article 1030.06 of the Standard Specifications:

“(c) Hamburg Wheel Test. All HMA mixtures shall be sampled within the first 500 tons
(450 metric tons) on the first day of production or during start up with a split reserved for
the Department. The mix sample shall be tested according to the lllinois Modified
AASHTO T 324 and shall meet the requirements specified herein. Mix production shall
not exceed 1500 tons (1350 metric tons) or one day’s production, whichever comes first,
until the testing is completed and the mixture is found to be in conformance. The
requirement to cease mix production may be waived if the plant produced mixture
demonstrates conformance prior to start of mix production for a contract.

The Department may conduct additional Hamburg Wheel Tests on production material
as determined by the Engineer. If the mixture fails to meet the Hamburg Wheel criteria,
no further mixture will be accepted until the Contractor takes such action as is necessary
to furnish a mixture meeting the criteria”

The Contractor shall immediately cease production upon notification by the Engineer of failing
Hamburg Wheel test. All prior produced material may be paved out provided all other mixture
criteria are being met. No additional mixture shall be produced until the Engineer receives
passing Hamburg Wheel tests.

Method of Measurement:

Add the following after the fourth paragraph of Article 406.13 (b):

“The plan quantities of SMA mixtures shall be adjusted using the actual approved binder and
surface Mix Design’s Gup.”

Basis of Payment.

Replace the seventh paragraph of Article 406.14 of the Standard Specifications with the
following:

“For all mixes designed and verified under the Hamburg Wheel criteria, the cost of
furnishing and introducing anti-stripping additives in the HMA will not be paid for
separately, but shall be considered as included in the contract unit price of the HMA item
involved.

No additional compensation will be awarded to the Contractor because of reduced
production rates associated with the addition of the anti-stripping additive.”
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PUBLIC CONVENIENCE AND SAFETY (DIST 1)
Effective: May 1, 2012 Revised: July 15, 2012

Add the following to the end of the fourth paragraph of Article 107.09:

“If the holiday is on a Saturday or Sunday, and is legally observed on a Friday or
Monday, the length of Holiday Period for Monday or Friday shall apply.”

Add the following sentence after the Holiday Period table in the fourth paragraph of Article
107.09:

“The Length of Holiday Period for Thanksgiving shall be from 5:00 AM the Wednesday
prior to 11:59 PM the Sunday After”

Delete the fifth paragraph of Article 107.09 of the Standard Specifications:

“On weekends, excluding holidays, roadways with Average Daily Traffic of 25,000 or
greater, all lanes shall be open to traffic from 3:00 P.M. Friday to midnight Sunday
except where structure construction or major rehabilitation makes it impractical.”

RECLAIMED ASPHALT PAVEMENT AND RECLAIMED ASPHALT SHINGLES (D-1)
Effective: November 1, 2012 Revise: April 2, 2015

Revise Section 1031 of the Standard Specifications to read:

“SECTION 1031. RECLAIMED ASPHALT PAVEMENT AND RECLAIMED ASPHALT
SHINGLES

1031.01 Description. Reclaimed asphalt pavement and reclaimed asphalt shingles shall
be according to the following.

(a) Reclaimed Asphalt Pavement (RAP). RAP is the material resulting from cold milling or
crushing an existing hot-mix asphalt (HMA) pavement. RAP will be considered
processed FRAP after completion of both crushing and screening to size. The
Contractor shall supply written documentation that the RAP originated from routes or
airfields under federal, state, or local agency jurisdiction.
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(b) Reclaimed Asphalt Shingles (RAS). Reclaimed asphalt shingles (RAS). RAS is from
the processing and grinding of preconsumer or post-consumer shingles. RAS shall be a
clean and uniform material with a maximum of 0.5 percent unacceptable material, as
defined in Bureau of Materials and Physical Research Policy Memorandum “Reclaimed
Asphalt Shingle (RAS) Sources”, by weight of RAS. All RAS used shall come from a
Bureau of Materials and Physical Research approved processing facility where it shall
be ground and processed to 100 percent passing the 3/8in. (9.5 mm) sieve and
90 percent passing the #4 (4.75 mm) sieve . RAS shall meet the testing requirements
specified herein. In addition, RAS shall meet the following Type 1 or Type 2
requirements.

(1) Type 1. Type 1 RAS shall be processed, preconsumer asphalt shingles salvaged
from the manufacture of residential asphalt roofing shingles.

(2) Type 2. Type 2 RAS shall be processed post-consumer shingles only, salvaged
from residential, or four unit or less dwellings not subject to the National Emission
Standards for Hazardous Air Pollutants (NESHAP).

1031.02 Stockpiles. RAP and RAS stockpiles shall be according to the following.

(a) RAP Stockpiles. The Contractor shall construct individual, sealed RAP stockpiles
meeting one of the following definitions. Additional processed RAP (FRAP) shall be
stockpiled in a separate working pile, as designated in the QC Plan, and only added to
the sealed stockpile when test results for the working pile are complete and are found to
meet tolerances specified herein for the original sealed FRAP stockpile. Stockpiles shall
be sufficiently separated to prevent intermingling at the base. All stockpiles (including
unprocessed RAP and FRAP) shall be identified by signs indicating the type as listed
below (i.e. “Non- Quality, FRAP -#4 or Type 2 RAS”, etc...).

(1) Fractionated RAP (FRAP). FRAP shall consist of RAP from Class |, Superpave
HMA (High and Low ESAL) or equivalent mixtures. The coarse aggregate in FRAP
shall be crushed aggregate and may represent more than one aggregate type and/or
quality but shall be at least C quality. All FRAP shall be processed prior to testing
and sized into fractions with the separation occurring on or between the #4
(4.75 mm) and 1/2 in. (12.5 mm) sieves. Agglomerations shall be minimized such
that 100 percent of the RAP in the coarse fraction shall pass the maximum sieve size
specified for the mix the FRAP will be used in.

(2) Restricted FRAP (B quality) stockpiles shall consist of RAP from Class |, Superpave
(High ESAL), or HMA (High ESAL). If approved by the Engineer, the aggregate from
a maximum 3.0 inch single combined pass of surface/binder milling will be classified
as B quality. All millings from this application will be processed into FRAP as
described previously.
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(3) Conglomerate. Conglomerate RAP stockpiles shall consist of RAP from Class |,
Superpave HMA (High and Low ESAL) or equivalent mixtures. The coarse
aggregate in this RAP shall be crushed aggregate and may represent more than one
aggregate type and/or quality but shall be at least C quality. This RAP may have an
inconsistent gradation and/or asphalt binder content prior to processing. All
conglomerate RAP shall be processed (FRAP) prior to testing. Conglomerate RAP
stockpiles shall not contain steel slag or other expansive material as determined by
the Department.

(4) Conglomerate “D” Quality (DQ). Conglomerate DQ RAP stockpiles shall consist of
RAP from HMA shoulders, bituminous stabilized subbases or Superpave (Low
ESAL)HMA (Low ESAL) IL-19.0L binder mixture. The coarse aggregate in this RAP
may be crushed or round but shall be at least D quality. This RAP may have an
inconsistent gradation and/or asphalt binder content. Conglomerate DQ RAP
stockpiles shall not contain steel slag or other expansive material as determined by
the Department.

(5) Non-Quality. RAP stockpiles that do not meet the requirements of the stockpile
categories listed above shall be classified as “Non-Quality”.

RAP or FRAP containing contaminants, such as earth, brick, sand, concrete, sheet
asphalt, bituminous surface treatment (i.e. chip seal), pavement fabric, joint sealants,
plant cleanout etc., will be unacceptable unless the contaminants are removed to the
satisfaction of the Engineer. Sheet asphalt shall be stockpiled separately.

RAS Stockpiles. Type 1 and Type 2 RAS shall be stockpiled separately and shall be
sufficiently separated to prevent intermingling at the base. Each stockpile shall be
signed indicating what type of RAS is present.

However, a RAS source may submit a written request to the Department for approval to
blend mechanically a specified ratio of type 1 RAS with type 2 RAS. The source will not
be permitted to change the ratio of the blend without the Department prior written
approval. The Engineer’s written approval will be required, to mechanically blend RAS
with any fine aggregate produced under the AGCS, up to an equal weight of RAS, to
improve workability. The fine aggregate shall be “B Quality” or better from an approved
Aggregate Gradation Control System source. The fine aggregate shall be one that is
approved for use in the HMA mixture and accounted for in the mix design and during
HMA production.

Records identifying the shingle processing facility supplying the RAS, RAS type and lot

number shall be maintained by project contract number and kept for a minimum of
three years.
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1031.03 Testing. FRAP and RAS testing shall be according to the following.

(a) FRAP Testing. When used in HMA, the FRAP shall be sampled and tested either during
processing or after stockpiling. It shall also be sampled during HMA production.

(1) During Stockpiling. For testing during stockpiling, washed extraction samples
shall be run at the minimum frequency of one sample per 500 tons
(450 metric tons) for the first 2000 tons (1800 metric tons) and one sample per
2000 tons (1800 metric tons) thereafter. A minimum of five tests shall be
required for stockpiles less than 4000 tons (3600 metric tons).

(2) Incoming Material. For testing as incoming material, washed extraction samples
shall be run at a minimum frequency of one sample per 2000 tons (1800 metric
tons) or once per week, whichever comes first.

(3) After Stockpiling. For testing after stockpiling, the Contractor shall submit a plan
for approval to the District proposing a satisfactory method of sampling and
testing the RAP/FRAP pile either in-situ or by restockpiling. The sampling plan
shall meet the minimum frequency required above and detail the procedure used
to obtain representative samples throughout the pile for testing.

Before extraction, each field sample of FRAP, shall be split to obtain two samples of test
sample size. One of the two test samples from the final split shall be labeled and stored
for Department use. The Contractor shall extract the other test sample according to
Department procedure. The Engineer reserves the right to test any sample (split or
Department-taken) to verify Contractor test results.

(b) RAS Testing. RAS shall be sampled and tested during stockpiling according to Bureau
of Materials and Physical Research Policy Memorandum, “Reclaimed Asphalt Shingle
(RAS) Sources”. The Contractor shall also sample as incoming material at the HMA
plant.

(1) During Stockpiling. Washed extraction and testing for unacceptable materials
shall be run at the minimum frequency of one sample per 200 tons
(180 metric tons) for the first 1000 tons (900 metric tons) and one sample per
1000 tons (900 metric tons) thereafter. A minimum of five samples are required
for stockpiles less than 1000 tons (900 metric tons). Once a < 1000 ton
(900 metric ton), five-sample/test stockpile has been established it shall be
sealed. Additional incoming RAS shall be in a separate working pile as
designated in the Quality Control plan and only added to the sealed stockpile
when the test results of the working pile are complete and are found to meet the
tolerances specified herein for the original sealed RAS stockpile.
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(2) Incoming Material. For testing as incoming material at the HMA plant, washed
extraction shall be run at the minimum frequency of one sample per 250 tons
(227 metric tons). A minimum of five samples are required for stockpiles less
than 1000 tons (900 metric tons). The incoming material test results shall meet
the tolerances specified herein.

The Contractor shall obtain and make available all test results from start of the initial
stockpile sampled and tested at the shingle processing facility in accordance with the
facility’s QC Plan.

Before extraction, each field sample shall be split to obtain two samples of test sample
size. One of the two test samples from the final split shall be labeled and stored for
Department use. The Contractor shall extract the other test sample according to
Department procedures. The Engineer reserves the right to test any sample (split or
Department-taken) to verify Contractor test results.

1031.04 Evaluation of Tests. Evaluation of tests results shall be according to the
following.

(a) Evaluation of FRAP Test Results. All test results shall be compiled to include asphalt
binder content, gradation and, when applicable (for slag), G.m. A five test average of
results from the original pile will be used in the mix designs. Individual extraction test
results run thereafter, shall be compared to the average used for the mix design, and will
be accepted if within the tolerances listed below.

Parameter FRAP
No. 4 (4.75 mm) +6 %
No. 8 (2.36 mm) +5%
No. 30 (600 um) +5%
No. 200 (75 um) +2.0%
Asphalt Binder +0.3%
Gumm +0.03"

1/ For stockpile with slag or steel slag present as determined in the current
Manual of Test Procedures Appendix B 21, “Determination of Reclaimed
Asphalt Pavement Aggregate Bulk Specific Gravity”.

If any individual sieve and/or asphalt binder content tests are out of the above tolerances
when compared to the average used for the mix design, the FRAP stockpile shall not be
used in Hot-Mix Asphalt unless the FRAP representing those tests is removed from the
stockpile. All test data and acceptance ranges shall be sent to the District for evaluation.

The Contractor shall maintain a representative moving average of five tests to be used
for Hot-Mix Asphalt production.
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With the approval of the Engineer, the ignition oven may be substituted for extractions
according to the lllinois Test Procedure, “Calibration of the Ignition Oven for the Purpose
of Characterizing Reclaimed Asphalt Pavement (RAP)” or lllinois Modified AASHTO T-
164-11, Test Method A.

Evaluation of RAS Test Results. All of the test results, with the exception of percent
unacceptable materials, shall be compiled and averaged for asphalt binder content and
gradation. A five test average of results from the original pile will be used in the mix
designs. Individual test results run thereafter, when compared to the average used for
the mix design, will be accepted if within the tolerances listed below.

Parameter RAS

No. 8 (2.36 mm) +5%

No. 16 (1.18 mm) +5%

No. 30 (600 ym) +4 %
No. 200 (75 ym) +25%
Asphalt Binder Content +2.0%

If any individual sieve and/or asphalt binder content tests are out of the above tolerances
when compared to the average used for the mix design, the RAS shall not be used in
Hot-Mix Asphalt unless the RAS representing those tests is removed from the stockpile.
All test data and acceptance ranges shall be sent to the District for evaluation.

Quality Assurance by the Engineer. The Engineer may witness the sampling and
splitting conduct assurance tests on split samples taken by the Contractor for quality
control testing a minimum of once a month.

The overall testing frequency will be performed over the entire range of Contractor
samples for asphalt binder content and gradation. The Engineer may select any or all
split samples for assurance testing. The test results will be made available to the
Contractor as soon as they become available.

The Engineer will notify the Contractor of observed deficiencies.
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Differences between the Contractor’'s and the Engineer’s split sample test results will be
considered acceptable if within the following limits.

Test Parameter Acceptable Limits of Precision
% Passing:" FRAP RAS
1/2 in. 5.0%
No. 4 5.0%
No. 8 3.0% 4.0%
No. 30 2.0% 3.0%
No. 200 2.2% 2.5%
Asphalt Binder Content 0.3% 1.0%
Gmm 0.030

1/ Based on washed extraction.

In the event comparisons are outside the above acceptable limits of precision, the
Engineer will immediately investigate.

(d) Acceptance by the Engineer. Acceptable of the material will be based on the validation
of the Contractor’s quality control by the assurance process.

1031.05 Quality Designation of Aggregate in RAP and FRAP.

(@) RAP. The aggregate quality of the RAP for homogenous, conglomerate, and
conglomerate “D” quality stockpiles shall be set by the lowest quality of coarse
aggregate in the RAP stockpile and are designated as follows.

(1) RAP from Class |, Superpave/HMA (High ESAL), or (Low ESAL) IL-9.5L surface
mixtures are designated as containing Class B quality coarse aggregate.

(2) RAP from Superpave/HMA (Low ESAL) IL-19.0L binder mixture is designated as
Class D quality coarse aggregate.

(3) RAP from Class I, Superpave/HMA (High ESAL) binder mixtures, bituminous base
course mixtures, and bituminous base course widening mixtures are designated as
containing Class C quality coarse aggregate.

(4) RAP from bituminous stabilized subbase and BAM shoulders are designated as
containing Class D quality coarse aggregate.
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(b) FRAP. If the Engineer has documentation of the quality of the FRAP aggregate, the
Contractor shall use the assigned quality provided by the Engineer.

If the quality is not known, the quality shall be determined as follows. Fractionated RAP
stockpiles containing plus #4 (4.75 mm) sieve coarse aggregate shall have a maximum
tonnage of 5,000 tons (4,500 metric tons). The Contractor shall obtain a representative
sample witnessed by the Engineer. The sample shall be a minimum of 50 Ib (25 kg).
The sample shall be extracted according to lllinois Modified AASHTO T 164 by a
consultant prequalified by the Department for the specified testing. The consultant shall
submit the test results along with the recovered aggregate to the District Office. The
cost for this testing shall be paid by the Contractor. The District will forward the sample
to the BMPR Aggregate Lab for MicroDeval Testing, according to lllinois Modified
AASHTO T 327. A maximum loss of 15.0 percent will be applied for all HMA
applications. The fine aggregate portion of the fractionated RAP shall not be used in any
HMA mixtures that require a minimum of “B” quality aggregate or better, until the coarse
aggregate fraction has been determined to be acceptable thru a MicroDeval Testing.

1031.06 Use of FRAP and/or RAS in HMA. The use of FRAP and/or RAS shall be a
Contractor’s option when constructing HMA in all contracts.

(a) FRAP. The use of FRAP in HMA shall be as follows.

(1) Coarse Aggregate Size (after extraction). The coarse aggregate in all FRAP shall be
equal to or less than the nominal maximum size requirement for the HMA mixture to
be produced.

(2) Steel Slag Stockpiles. FRAP stockpiles containing steel slag or other expansive
material, as determined by the Department, shall be homogeneous and will be
approved for use in HMA (High ESAL and Low ESAL) mixtures regardless of lift or
mix type.

(3) Use in HMA Surface Mixtures (High and Low ESAL). FRAP stockpiles for use in
HMA surface mixtures (High and Low ESAL) shall have coarse aggregate that is
Class B quality or better. FRAP shall be considered equivalent to limestone for
frictional considerations unless produced/screened to minus 3/8 inch.

(4) Use in HMA Binder Mixtures (High and Low ESAL), HMA Base Course, and HMA
Base Course Widening. FRAP stockpiles for use in HMA binder mixtures (High and
Low ESAL), HMA base course, and HMA base course widening shall be FRAP in
which the coarse aggregate is Class C quality or better.

(5) Use in Shoulders and Subbase. FRAP stockpiles for use in HMA shoulders and
stabilized subbase (HMA) shall be FRAP, Restricted FRAP, conglomerate, or
conglomerate DQ.

(b) RAS. RAS meeting Type 1 or Type 2 requirements will be permitted in all HMA
applications as specified herein.
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(c) FRAP and/or RAS Usage Limits. Type 1 or Type 2 RAS may be used alone or in
conjunction with FRAP in HMA mixtures up to a maximum of 5.0% by weight of the total
mix.

When FRAP is used alone or FRAP is used in conjunction with RAS, the percent of
virgin asphalt binder replacement (ABR) shall not exceed the amounts indicated in the
table below for a given N Design.

Max Asphalt Binder Replacement for FRAP with RAS Combination

HMA Mixtures ¥2# Maximum % ABR
Ndesign Binder/Leveling Surface Polymer
Binder Modified ¥

30L 50 40 30

50 40 35 30

70 40 30 30

90 40 30 30

4.75 mm N-50 40
SMA N-80 30

1/ For HMA “All Other” (shoulder and stabilized subbase) N-30, the
percent asphalt binder replacement shall not exceed 50% of the total
asphalt binder in the mixture.

2/ When the binder replacement exceeds 15 percent for all mixes,
except for SMA and IL-4.75, the high and low virgin asphalt binder
grades shall each be reduced by one grade (i.e. 25 percent binder
replacement using a virgin asphalt binder grade of PG64-22 will be
reduced to a PG58-28). When constructing full depth HMA and the
ABR is less than 15 percent, the required virgin asphalt binder grade
shall be PG64-28.

3/ When the ABR for SMA or IL-4.75 is 15 percent or less, the required
virgin asphalt binder shall be SBS PG76-22 and the elastic recovery
shall be a minimum of 80. When the ABR for SMA or IL-4.75 exceeds
15%, the virgin asphalt binder grade shall be SBS PG70-28 and the
elastic recovery shall be a minimum of 80.

4/ When FRAP or RAS is used alone, the maximum percent asphalt

binder replacement designated on the table shall be reduced by
10 percent.
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1031.07 HMA Mix Designs. At the Contractor’s option, HMA mixtures may be constructed
utilizing RAP/FRAP and/or RAS material meeting the detailed requirements specified herein.

(a) FRAP and/or RAS. FRAP and /or RAS mix designs shall be submitted for verification. If
additional FRAP or RAS stockpiles are tested and found to be within tolerance, as
defined under “Evaluation of Tests” herein, and meet all requirements herein, the
additional FRAP or RAS stockpiles may be used in the original design at the percent
previously verified.

(b) RAS. Type 1 and Type 2 RAS are not interchangeable in a mix design. A RAS stone
bulk specific gravity (Gsb) of 2.300 shall be used for mix design purposes.

1031.08 HMA Production. HMA production utilizing FRAP and/or RAS shall be as follows.

To remove or reduce agglomerated material, a scalping screen, gator, crushing unit, or
comparable sizing device approved by the Engineer shall be used in the RAS and FRAP feed
system to remove or reduce oversized material. If material passing the sizing device adversely
affects the mix production or quality of the mix, the sizing device shall be set at a size specified
by the Engineer.

If during mix production, corrective actions fail to maintain FRAP, RAS or QC/QA test results
within control tolerances or the requirements listed herein the Contractor shall cease production
of the mixture containing FRAP or RAS and conduct an investigation that may require a new
mix design.

(a) RAS. RAS shall be incorporated into the HMA mixture either by a separate weight
depletion system or by using the RAP weigh belt. Either feed system shall be
interlocked with the aggregate feed or weigh system to maintain correct proportions for
all rates of production and batch sizes. The portion of RAS shall be controlled
accurately to within £ 0.5 percent of the amount of RAS utilized. When using the weight
depletion system, flow indicators or sensing devices shall be provided and interlocked
with the plant controls such that the mixture production is halted when RAS flow is
interrupted.

(b) HMA Plant Requirements. HMA plants utilizing FRAP and/or RAS shall be capable of
automatically recording and printing the following information.

(1) Dryer Drum Plants.
a. Date, month, year, and time to the nearest minute for each print.
b. HMA mix number assigned by the Department.

c. Accumulated weight of dry aggregate (combined or individual) in tons
(metric tons) to the nearest 0.1 ton (0.1 metric ton).

d. Accumulated dry weight of RAS and FRAP in tons (metric tons) to the nearest
0.1 ton (0.1 metric ton).
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Accumulated mineral filler in revolutions, tons (metric tons), etc. to the nearest
0.1 unit.

Accumulated asphalt binder in gallons (liters), tons (metric tons), etc. to the
nearest 0.1 unit.

Residual asphalt binder in the RAS and FRAP material as a percent of the total
mix to the nearest 0.1 percent.

. Aggregate RAS and FRAP moisture compensators in percent as set on the

control panel. (Required when accumulated or individual aggregate and RAS
and FRAP are printed in wet condition.)

When producing mixtures with FRAP and/or RAS, a positive dust control system
shall be utilized.

Accumulated mixture tonnage.

Dust Removed (accumulated to the nearest 0.1 ton)

(2) Batch Plants.

a.

b.

C.

Date, month, year, and time to the nearest minute for each print.

HMA mix number assigned by the Department.

Individual virgin aggregate hot bin batch weights to the nearest pound (kilogram).
Mineral filler weight to the nearest pound (kilogram).

RAS and FRAP weight to the nearest pound (kilogram).

Virgin asphalt binder weight to the nearest pound (kilogram).

Residual asphalt binder in the RAS and FRAP material as a percent of the total
mix to the nearest 0.1 percent.

The printouts shall be maintained in a file at the plant for a minimum of one year or as
directed by the Engineer and shall be made available upon request. The printing system
will be inspected by the Engineer prior to production and verified at the beginning of
each construction season thereafter.
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1031.09 RAP in Aggregate Surface Course and Aggregate Shoulders. The use of RAP
or FRAP in aggregate surface course and aggregate shoulders shall be as follows.

(a) Stockpiles and Testing. RAP stockpiles may be any of those listed in Article 1031.02,
except “Non-Quality” and “FRAP”. The testing requirements of Article 1031.03 shall not
apply. RAP used to construct aggregate surface course and aggregate shoulders shall
be according to the current Bureau of Materials and Physical Research’s Policy
Memorandum, “Reclaimed Asphalt Pavement (RAP) for Aggregate Applications”

(b) Gradation. One hundred percent of the RAP material shall pass the 1 1/2 in. (37.5mm)
sieve. The RAP material shall be reasonably well graded from coarse to fine. RAP
material that is gap-graded, FRAP, or single sized will not be accepted for use as
Aggregate Surface Course and Aggregate Shoulders.”

SLIPFORM PAVING (D-1)

Effective: November 1, 2014

Revise Article 1020.04 Table 1, Note (5) of Standard Specifications to read:
“The slump range for slipform construction shall be 1/2to 1 1/2 in.”

Revise Article 1020.04 Table 1 (metric), Note (5) of Standard Specifications to read:
“The slump range for slipform construction shall be 13 to 40 mm.”

GENERAL ELECTRICAL REQUIREMENTS

Effective: January 1, 2012

Add the following to Article 801 of the Standard Specifications:
“Maintenance transfer and Preconstruction Inspection:
General. Before performing any excavation, removal, or installation work
(electrical or otherwise) at the site, the Contractor shall request a maintenance
transfer and preconstruction site inspection, to be held in the presence of the
Engineer and a representative of the party or parties responsible for maintenance
of any lighting and/or traffic control systems which may be affected by the work.
The request for the maintenance transfer and preconstruction inspection shall be
made no less than seven (7) calendar days prior to the desired inspection date.

The maintenance transfer and preconstruction inspection shall:

Establish the procedures for formal transfer of maintenance responsibility required
for the construction period.

Establish the approximate location and operating condition of lighting and/or traffic
control systems which may be affected by the work
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Marking of Existing Cable Systems. The party responsible for maintenance of any
existing lighting and/or traffic control systems at the project site will, at the
Contractor's request, mark and/or stake, once per location, all underground cable
routes owned or maintained by the State. A project may involve multiple
"locations" where separated electrical systems are involved (i.e. different
controllers). The markings shall be taken to have a horizontal tolerance of at least
304.8 mm (one (1) foot) to either side.. The request for the cable locations and
marking shall be made at the same time the request for the maintenance transfer
and preconstruction inspection is made. The Contractor shall exercise extreme
caution where existing buried cable runs are involved. The markings of existing
systems are made strictly for assistance to the Contractor and this does not relieve
the Contractor of responsibility for the repair or replacement of any cable run
damaged in the course of his work, as specified elsewhere herein. Note that the
contractor shall be entitled to only one request for location marking of existing
systems and that multiple requests may only be honored at the contractor's
expense. No locates will be made after maintenance is transferred, unless it is at
the contractor’s expense.

Condition of Existing Systems. The Contractor shall conduct an inventory of all
existing electrical system equipment within the project limits, which may be
affected by the work, making note of any parts which are found broken or missing,
defective or malfunctioning. Megger and load readings shall be taken for all
existing circuits which will remain in place or be modified. If a circuit is to be taken
out in its entirety, then readings do not have to be taken. The inventory and test
data shall be reviewed with and approved by the Engineer and a record of the
inventory shall be submitted to the Engineer for the record. Without such a record,
all systems transferred to the Contractor for maintenance during construction shall
be returned at the end of construction in complete, fully operating condition.”

Add the following to the 1 paragraph of Article 801.05(a) of the Standard Specifications:

“ltems from multiple disciplines shall not be combined on a single submittal and
transmittal. Items for lighting, signals, surveillance and CCTV must be in
separate submittals since they may be reviewed by various personnel in various
locations.”

Revise the second sentence of the 5" paragraph of Article 801.05(a) of the Standard
Specifications to read:

“The Engineer will stamp the submittals indicating their status as ‘Approved’,
‘Approved as Noted’, ‘Disapproved’, or ‘Information Only’.

Revise the 6" paragraph of Article 801.05(a) of the Standard Specifications to read:
“‘Resubmittals. All submitted items reviewed and marked ‘Approved as Noted’, or
‘Disapproved’ are to be resubmitted in their entirety with a disposition of previous

comments to verify contract compliance at no additional cost to the state unless
otherwise indicated within the submittal comments.”
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Revise Article 801.11(a) of the Standard Specifications to read:

“Lighting Operation_and Maintenance Responsibility. The scope of work shall
include the assumption of responsibility for the continuing operation and
maintenance the of existing, proposed, temporary, sign and navigation lighting, or
other lighting systems and all appurtenances affected by the work as specified
elsewhere herein. Maintenance of lighting systems is specified elsewhere and will
be paid for separately

Energy and Demand Charges. The payment of basic energy and demand charges
by the electric utility for existing lighting which remains in service will continue as a
responsibility of the Owner, unless otherwise indicated. Unless otherwise
indicated or required by the Engineer duplicate lighting systems (such as
temporary lighting and proposed new lighting) shall not be operated simultaneously
at the Owner's expense and lighting systems shall not be kept in operation during
long daytime periods at the Owner's expense. Upon written authorization from the
Engineer to place a proposed new lighting system in service, whether the system
has passed final acceptance or not, (such as to allow temporary lighting to be
removed), the Owner will accept responsibility for energy and demand charges for
such lighting, effective the date of authorization. All other energy and demand
payments to the utility shall be the responsibility of the Contractor until final
acceptance.”

Add the following to Section 801 of the Standard Specifications:

‘Lighting Cable Identification. Each wire installed shall be identified with its
complete circuit number at each termination, splice, junction box or other location
where the wire is accessible.”

“Lighting Cable Fuse Installation. Standard fuse holders shall be used on
non-frangible (non-breakaway) light pole installations and quick-disconnect fuse
holders shall be used on frangible (breakaway) light pole installations. Wires shall
be carefully stripped only as far as needed for connection to the device.
Over-stripping shall be avoided. An oxide inhibiting lubricant shall be applied to
the wire for minimum connection resistance before the terminals are crimped-on.
Crimping shall be performed in accordance with the fuse holder manufacturer's
recommendations. The exposed metal connecting portion of the assembly shall
be taped with two half-lapped wraps of electrical tape and then covered by the
specified insulating boot. The fuse holder shall be installed such that the fuse side
is connected to the pole wire (load side) and the receptacle side of the holder is
connected to the line side.”
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Revise the 2™ paragraph of Article 801.16 of the Standard Specifications to read:

“When the work is complete, and seven days before the request for a final inspection,
the full-size set of contract drawings. Stamped “RECORD DRAWINGS”, shall be
submitted to the Engineer for review and approval and shall be stamped with the date
and the signature of the Contractor's supervising Engineer or electrician. The record
drawings shall be submitted in PDF format on CDROM as well as hardcopy for review
and approval. In addition to the record drawings, copies of the final catalog cuts which
have been Approved or Approved as Noted shall be submitted in PDF format along with
the record drawings. The PDF files shall clearly indicate either by filename or PDF table
of contents the respective pay item number. Specific part or model numbers of items
which have been selected shall be clearly visible.”

Add the following to Article 801.16 of the Standard Specifications:

“In addition to the specified record drawings, the Contactor shall record GPS
coordinates of the following electrical components being installed, modified or
being affected in other ways by this contract:

Last light pole on each circuit

Handholes

Conduit roadway crossings

Controllers

Control Buildings

Structures with electrical connections, i.e. DMS, lighted signs.
Electric Service locations

CCTV Camera installations

Fiber Optic Splice Locations

Datum to be used shall be North American 1983.

Data shall be provided electronically and in print form. The electronic format
shall be compatible with MS Excel. Latitude and Longitude shall be in decimal
degrees with a minimum of 6 decimal places. Each coordinate shall have the
following information:

Description of item

Designation or approximate station if the item is undesignated
Latitude

Longitude

PO~
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Examples:

Equipment Description Equipment Designation Latitude Longitude

CCTV Camera pole ST42 41.580493 -87.793378
FO mainline splice handhole HHL-ST31 41.558532 -87.792571
Handhole HH at STA 234+35 41.765532 -87.543571
Electric Service Elec Srv 41.602248 -87.794053
Conduit crossing SB IL83 to EB 1290 ramp SIDE A | 41.584593 -87.793378
Conduit crossing SB IL83 to EB 1290 ramp SIDEB | 41.584600 -87.793432
Light Pole DAO3 41.558532 -87.792571
Lighting Controller X 41.651848 -87.762053
Sign Structure FGD 41.580493 -87.793378
Video Collection Point VCP-IK 41.558532 -87.789771
Fiber splice connection Toll Plaza34 41.606928 -87.794053

Prior to the collection of data, the contractor shall provide a sample data
collection of at least six data points of known locations to be reviewed and
verified by the Engineer to be accurate within 100 feet. Upon verification, data
collection can begin. Data collection can be made as construction progresses, or
can be collected after all items are installed. If the data is unacceptable the
contractor shall make corrections to the data collection equipment and or process
and submit the data for review and approval as specified.

Accuracy. Data collected is to be mapping grade. A handheld mapping grade
GPS device shall be used for the data collection. The receiver shall support
differential correction and data shall have a minimum 5 meter accuracy after post
processing.

GPS receivers integrated into cellular communication devices, recreational and
automotive GPS devices are not acceptable.

The GPS shall be the product of an established major GPS manufacturer having
been in the business for a minimum of 6 years.”

MAINTENANCE OF LIGHTING SYSTEMS
Effective: January 1, 2012

Replace Article 801.11 and 801.12 of the Standard Specifications with the following:

Effective the date the Contractor's activities (electrical or otherwise) at the job site begin, the
Contractor shall be responsible for the proper operation and maintenance of all existing and
proposed lighting systems which are part of, or which may be affected by the work until final
acceptance or as otherwise determined by the Engineer.

Before performing any excavation, removal, or installation work (electrical or otherwise) at the site,
the Contractor shall initiate a request for a maintenance transfer and preconstruction inspection,
as specified elsewhere herein, to be held in the presence of the Engineer and a representative of
the party or parties responsible for maintenance of any lighting systems which may be affected by
the work. The request for the maintenance preconstruction inspection shall be made no less than
seven (7) calendar days prior to the desired inspection date.
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Existing lighting systems, when depicted on the plans, are intended only to indicate the general
equipment installation of the systems involved and shall not be construed as an exact
representation of the field conditions. It remains the Contractor's responsibility to visit the site to
confirm and ascertain the exact condition of the electrical equipment and systems to be
maintained.

Maintenance of Existing Lighting Systems

Existing lighting systems. Existing lighting systems shall be defined as any lighting
system or part of a lighting system in service at the time of contract Letting. The contract
drawings indicate the general extent of any existing lighting, but whether indicated or not, it
remains the Contractor's responsibility to ascertain the extent of effort required for
compliance with these specifications and failure to do so will not be justification for extra
payment or reduced responsibilities.

Extent of Maintenance.

Partial Maintenance. Unless otherwise ‘indicated, if the number of circuits
affected by the contract is equal to or less than 40% of the total number of
circuits in a given controller and the controller is not part of the contract work, the
Contractor needs only to maintain the affected circuits. The affected circuits shall
be isolated by means of in-line waterproof fuse holders as specified elsewhere and
as approved by the Engineer.

Full Maintenance. If the number of circuits affected by the contract is greater
than 40% of the total number of circuits in a given controller, or if the controller is
modified in any way under the contract work, the Contractor shall maintain the
entire controller and all associated circuits.

Maintenance of Proposed Lighting Systems

Proposed Lighting Systems. Proposed lighting systems shall be defined as any
lighting system or part of a lighting system, temporary or permanent, which is to be
constructed under this contract.

The Contractor shall be fully responsible for maintenance of all items installed under this
contract. Maintenance shall include, but not be limited to, any equipment failures or
malfunctions as well as equipment damage either by the motoring public, Contractor
operations, vandalism, or other means. The potential cost of replacing or repairing any
malfunctioning, damaged, or vandalized equipment shall be included in the bid price of
this item and will not be paid for separately.
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Lighting System Maintenance Operations

The Contractor's responsibility shall include all applicable responsibilities of the Electrical
Maintenance Contract, State of lllinois, Department of Transportation, Division of Highways,
District One. These responsibilities shall include the maintenance of lighting units (including sign
lighting), cable runs and lighting controls. In the case of a pole knockdown or sign light damage,
the Contractor shall promptly clear the lighting unit and circuit discontinuity and restore the system
to service. The equipment shall then be re-set by the contractor within the time limits specified
herein.

If the equipment damaged by normal vehicular traffic, not contractor operations, is beyond repair
and cannot be re-set, the contractor shall replace the equipment in kind with payment made for
such equipment under Article 109.04. If the equipment damaged by any construction operations,
not normal vehicular traffic, is beyond repair and cannot be re-set, the contractor shall replace the
equipment in kind and the cost of the equipment shall be included in the cost of this pay item and
shall not be paid for separately.

Responsibilities shall also include weekly night-time patrol of the lighting system, with patrol
reports filed immediately with the Engineer and with deficiencies corrected within 24 hours of the
patrol. Patrol reports shall be presented on standard forms as designated by the Engineer.
Uncorrected deficiencies may be designated by the Engineer as necessitating emergency repairs
as described elsewhere herein.
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The following chart lists the maximum response, service restoration, and permanent repair time
the Contractor will be allowed to perform corrective action on specific lighting system equipment.

INCIDENT SERVICE SERVICE PERMANENT
OR RESPONSE RESTORATION REPAIR
PROBLEM TIME TIME TIME
Control cabinet out 1 hour 4 hours g Calendar
ays
Hanging mast arm 1 hour to clear na g Calendar
ays

Radio problem 1 hour 4 hours 7 Calendar
days

Motorist caused damage or leaning 7 Calendar

. 1 hour to clear | 4 hours

light pole 10 degrees or more days

Circuit out — Needs to reset breaker 1 hour 4 hours na

Circuit out — Cable trouble 1 hour 24 hours 21 Calendar
days

Qutage of 3 or more successive 1 hour 4 hours na

lights

Outage of 75% of lights on one 1 hour 4 hours na

tower

Outage of light nearest RR crossing 1 hour 4 hours na

approach, Islands and gores

Qutage (single or multiple) found on 7 Calendar

night outage survey or reported to na na davs

EMC y

Navigation light outage na na 24 hours

e Service Response Time -- amount of time from the initial notification to the Contractor until
a patrolman physically arrives at the location.

e Service Restoration Time — amount of time from the initial notification to the Contractor until
the time the system is fully operational again (In cases of motorist caused damage the
undamaged portions of the system are operational.)

¢ Permanent Repair Time — amount of time from initial notification to the Contractor until the
time permanent repairs are made if the Contractor was required to make temporary repairs
to meet the service restoration requirement.

Failure to provide this service will result in liquidated damages of $500 per day per occurrence.
In addition, the Department reserves the right to assign any work not completed within this
timeframe to the Electrical Maintenance Contractor. All costs associated to repair this
uncompleted work shall be the responsibility of the Contractor. Failure to pay these costs to the
Electrical Maintenance Contractor within one month after the incident will result in additional
liguidated damages of $500 per month per occurrence. Unpaid bills will be deducted from any
monies owed to the Contractor. Repeated failures and/or a gross failure of maintenance shall
result in the State’s Electrical Maintenance Contractor being directed to correct all deficiencies
and the resulting costs deducted from any monies owed the contractor.
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Damage caused by the Contractor’'s operations shall be repaired at no additional cost to the
Contract.

Operation of Lighting

The lighting shall be operational every night, dusk to dawn. Duplicate lighting systems (such as
temporary lighting and proposed new lighting) shall not be operated simultaneously. Lighting
systems shall not be kept in operation during long daytime periods.

Method of Measurement

The contractor shall demonstrate to the satisfaction of the Engineer that the lighting system is fully
operational prior to submitting a pay request. Failure to do so will be grounds for denying the pay
request. Months in which the lighting systems are not maintained and not operational will not be
paid for. Payment shall not be made retroactively for months in which lighting systems were not
operational.

Basis of Payment. Maintenance of lighting systems shall be paid for at the contract unit price

per calendar month for MAINTENANCE OF LIGHTING SYSTEM, which shall include all work
as described herein.

UNDERGROUND RACEWAYS
Effective: January 1, 2012
Revise Article 810.04 of the Standard Specifications to read:

“Installation. All underground conduit shall have a minimum depth of 30-inches
(700 mm) below the finished grade.”

Add the following to Article 810.04 of the Standard Specifications:

“All metal conduit installed underground shall be Rigid Steel Conduit unless
otherwise indicated on the plans.”

70



FAP Route 21/FAP Route 345 (US 20/Lake St.)
Project ACHSIP-000V(031)

Section 6Y-TS&N(13)

DuPage County

Contract No. 60W54

Add the following to Article 810.04 of the Standard Specifications:

“All raceways which extend outside of a structure or duct bank but are not
terminated in a cabinet, junction box, pull box, handhole, post, pole, or pedestal
shall extend a minimum or 300 mm (12”) or the length shown on the plans
beyond the structure or duct bank. The end of this extension shall be capped
and sealed with a cap designed for the conduit to be capped. The ends of rigid
metal conduit to be capped shall be threaded, the threads protected with full
galvanizing, and capped with a threaded galvanized steel cap. The ends of rigid
nonmetallic conduit and coilable nonmetallic conduit shall be capped with a rigid
PVC cap of not less than 3 mm (0.125”) thick. The cap shall be sealed to the
conduit using a room-temperature-vulcanizing (RTV) sealant compatible with the
material of both the cap and the conduit. A washer or similar metal ring shall be
glued to the inside center of the cap with epoxy, and the pull cord shall be tied to
this ring.”

Add the following to Article 810.04(c) of the Standard Specifications:

“Coilable non-metallic conduit shall be machine straightened to remove the longitudinal
curvature caused by coiling the conduit onto reels prior to installing in trench, encasing in
concrete or embedding in structure. The straightening shall not deform the cross-section of the
conduit such that any two measured outside diameters, each from any location and at any
orientation around the longitudinal axis along the conduit differ by more than 6 mm (0.25”).” The
longitudinal axis of the straightened conduit shall not deviate by more than 20 mm per meter
(0.25” per foot” from a straight line. The HDPE and straightening mechanism manufacturer
operating temperatures shall be followed.

UNIT DUCT
Effective: January 1, 2012

Revise the first paragraph of Article 810.04 to read:

“The unit duct shall be installed at a minimum depth of 30-inches (760 mm)
unless otherwise directed by the Engineer.”
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Revise Article 1088.01(c) to read:
“(c) Coilable Nonmetallic Conduit.
General:

The duct shall be a plastic duct which is intended for underground use and which can be
manufactured and coiled or reeled in continuous transportable lengths and uncoiled for
further processing and/or installation without adversely affecting its properties of
performance. The duct shall be a plastic duct which is intended for underground use and
can be manufactured and coiled or reeled in continuous transportable lengths and
uncoiled for further processing and/or installation without adversely affecting its
properties of performance.

The duct shall be made of high density polyethylene which shall meet the requirements
of ASTM D 2447, for schedule 40. The duct shall be composed of black high density
polyethylene meeting the requirements of ASTM D 3350, Class C, Grade P33. The wall
thickness shall be in accordance with Table 2 for ASTM D 2447.

The duct shall be UL Listed per 651-B for continuous length HDPE coiled conduit. The
duct shall also comply with NEC Article 354.100 and 354.120.

Submittal information shall demonstrate compliance with the details of these
requirements.

Dimensions:

Duct dimensions shall conform to the standards listed in ASTM D2447. Submittal
information shall demonstrate compliance with these requirements.

Nominal Nominal I.D. | Nominal Minimum Wall
Size 0O.D.
mm in mm in mm in mm in
31.75 1.2 | 35.05 [ 1.38 |42.16 | 1.66 | 3.556 0.140
5 0 0 +0.51 +0.020
38.1 1.5 40.89 |1.61 |48.26 | 1.90 | 3.683 0.145
0 0 0 +0.51 +0.020
Nominal Size Pulled Tensile
mm in N Ibs

31.75 1.25 3322 747
38.1 1.50 3972 893
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Marking:

As specified in NEMA Standard Publication No. TC-7, the duct shall be clearly and
durably marked at least every 3.05 meters (10 feet) with the material designation (HDPE
for high density polyethylene), nominal size of the duct and the name and/or trademark
of the manufacturer.

Performance Tests:

Polyethylene Duct testing procedures and test results shall meet the requirements of UL
651. Certified copies of the test report shall be submitted to the Engineer prior to the
installation of the duct. Duct crush test results shall meet or exceed the following
requirements:

Duct Min. force required to
Diameter deform sample 50%
mm in N Ibs

35 1.25 4937 1110

41 1.5 4559 1025

WIRE AND CABLE
Effective: January 1, 2012

Add the following to the first paragraph of Article 1066.02(a):
“The cable shall be rated at a minimum of 90°C dry and 75°C wet and shall be
suitable for installation in wet and dry locations, and shall be resistant to oils and
chemicals.”

Revise the Aerial Electric Cable Properties table of Article 1066.03(a)(3) to read:

Aerial Electric Cable Properties

Phase Conductor Messenger wire
Size Stranding Average Minimum [Stranding
AWG Insulation Size
Thickness AWG
mm  |mils
6 7 1.1 (45) 6 6/1
4 7 1.1 (45) 4 6/1
2 7 1.1 (45) 2 6/1
1/0 19 1.5 (60) 1/0 6/1
2/0 19 1.5 (60) 2/0 6/1
3/0 19 1.5 (60) 3/0 6/1
4/0 19 1.5 (60) 4/0 6/1

73




FAP Route 21/FAP Route 345 (US 20/Lake St.)
Project ACHSIP-000V(031)

Section 6Y-TS&N(13)

DuPage County

Contract No. 60W54

Add the following to Article 1066.03(b) of the Standard Specifications:

“Cable sized No. 2 AWG and smaller shall be U.L. listed Type RHH/RHW and may
be Type RHH/RHW/USE. Cable sized larger than No. 2 AWG shall be U.L. listed
Type RHH/RHW/USE.”

Revise Article 1066.04 to read:

“Aerial Cable Assembly. The aerial cable shall be an assembly of insulated
aluminum conductors according to Section 1066.02 and 1066.03. Unless
otherwise indicated, the cable assembly shall be composed of three insulated
conductors and a steel reinforced bare aluminum conductor (ACSR) to be used
as the ground conductor. Unless otherwise indicated, the code word designation
of this cable assembly is “Palomino”. The steel reinforced aluminum conductor
shall conform to ASTM B-232. The cable shall be assembled according to
ANSI/ICEA S-76-474.

Revise the second paragraph of Article 1066.05 to read:

“The tape shall have reinforced metallic detection capabilities consisting
of a woven reinforced polyethylene tape with a metallic core or backing.”

GENERAL REQUIREMENTS FOR WEED CONTROL SPRAYING
Effective: February 7, 2007

Experience.

The Contractor shall have previous experience with the use of weed control chemicals. He/she
shall have had at least one (1) season’s experience in the use of their chemicals in spraying
highway right-of-way or at least three (3) season’s experience in their use in farm or custom
spraying. The Contractor shall observe and comply with all sections of the lllinois Custom
Spray Law, including licensing.

Equipment.

The equipment used shall consist of a vehicle-mounted tank, pump, spray bar and handgun,
plus any other accessories needed to complete the specified work. Spraying shall be done
through multiple low-pressure flooding or broad jet nozzles mounted on spray bars operated not
more than 36” above the ground. If different sizes or types of nozzles are used to make up the
spray pattern, the pressure, sizes and capacities shall be adjusted to provide a uniform rate of
application for each segment of the spray pattern. Hand spray guns may be used for spraying
areas around traffic control devices, lighting standard and similar inaccessible areas. Maximum
speed of the spray vehicle during application of chemical shall be five (5) miles per hour.
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Pumps used shall have a volume and pressure capacity range sufficient to deliver the mixture at
a pressure to provide the required coverage and to keep the spray pattern full and steady
without pulsation or excessive pressure as to cause fogging. Maximum pressure for application
shall be 15 PSI. Quick acting shut-off valves and spring-loaded ball check valves shall be
provided to stop the spray pattern with a minimum of nozzle drip. In areas where the spray
vehicle must traverse the right-of-way, a four-wheel drive vehicle with flotation tires will be
required to minimize damage to the ground surface.

Prior to beginning work, the Contractor shall obtain approval from the Engineer of the spraying
equipment proposed for completing this work. The proposed equipment shall be in an
operational condition and available for inspection by the Engineer at least two (2) weeks prior to
the proposed starting time. If requested by the Engineer, the Contractor shall demonstrate the
calibration of the equipment.

The equipment must provide consistently uniform coverage and keep the spray mixture
sufficiently agitated or the work will be suspended until the equipment is repaired or replaced.

Spraying Areas.

This work includes roadsides and other types of right-of-way of various widths and gradients.
Spray areas often extend more than thirty (30) feet from the edge of the roadway, requiring both
spray bar and hand gun applications.

When the description of work requires weed control of a stated species, such as teasel, the
chemical shall be applied only to locations where the stated species is present. When the
description of work requires general weed control within a bed or area, such as broadleaf weed
control in turf, then the chemical shall be applied to the entire bed or area.

Exclusion of Spraying Areas.

Areas where weed control spraying is inappropriate or detrimental to the environment, desirable
planting, or private property shall be excluded from the spray area.

Spraying will not be permitted over any drainage swales or waterways, or other areas where the

chemical label prohibits application. Spraying within 150 feet of a natural area or site where
endangered or threatened species occur.
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Responsibility for Prevention of Damage to Private Property.

The Contractor shall, at all times, exercise extreme caution to prevent damage to residential
plantings, flower or vegetable gardens, vegetable crops, farm crops, orchard or desirable plants
adjacent to the roadside.

The Contractor or Department receives a complaint, the Contractor shall contact a complaint
within ten (10) days after receiving a claim for damages, either in person or by letter. The
Contractor, or his authorized representative, shall make a personal contact with the complainant
within twenty (20) days. The Engineer shall also be notified by the Contractor of all claims for
damage he received and shall keep the Engineer informed as to the progress in arriving at a
settlement for such claims.

Communication with the Engineer.

The Contractor is required to communicate with the Engineer to receive all required approvals in
a timely way and to assure that the Engineer can accurately document the work performed.

It shall be the Contractor’s responsibility to assure that all chemical containers are opened and
added to the spray mixture in the presence of the Engineer.

The Contractor shall obtain approval from the Engineer to proceed with spraying at each
location 24 hours prior to the proposed spray operations.

MULCH PLACEMENT FOR EXISTING WOODY PLANTS

Effective: February 8, 2007

This work shall be done in accordance with the applicable portion of Section 253.02 (c) and
Section 1081.06 of the Standard Specifications for Road and Bridge Construction.

Description. This work shall consist of furnishing, transporting, and spreading approved
shredded hardwood bark mulch to the depth specified in areas as shown in the plans or as
directed by the Engineer.

Material. Hardwood bark mulch shall be clean, finely shredded mixed-hardwood bark meeting
the following requirements:

¢ Material shall be free of sticks, leaves, stones, dirt clods, and other debris.
¢ Individual wood chips shall not exceed 2 inches (50 mm) in the largest dimension.

A mulch sample and request for material inspection must be supplied to the Engineer for
approval prior to performing any work 72 hours prior to application.
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Method. The grade, depth, and condition of the area must be approved by the Engineer prior to
placement.

The Contractor shall remove and properly dispose of all weeds, litter and plant debris before
mulching. Pre-emergent herbicide, if specified, shall be applied prior to the placement of
shredded mulch. The Contractor shall prepare a neatly spaded edge between the landscaped
bed and/or tree ring and the turf. The Contractor shall repair the grade by raking and adding
topsoil as needed, before mulching.

The shredded mulch shall be placed according at the required depth as specified in the plans
for planting trees, shrubs, vines and perennial plants. Care shall be taken not to bury leaves,
stems, or vines under mulch material. Mulch shall not be in contact with the base of the trunk.

All finished mulch areas shall be left smooth and level to maintain uniform surface and
appearance.

After the mulch placement, any debris or piles of material shall be immediately removed from
the right of way, including raking excess mulch out of turf areas.

Method of Measurement. Mulch placement will be measured in place to the depth specified in
square yards (square meters). Areas not meeting the depth specified shall not be measured for
payment.

Basis of Payment. This work will be paid for at the contract unit price per square yard (square
meter) for MULCH PLACEMENT, of the thickness specified. Payment shall include the cost of
removing and disposing of any debris. Any mulch placement included as part of the work in
other work items will not be measured separately for payment. Pre-emergent herbicide, if
required, shall be paid for separately.

PRUNING FOR SAFETY AND EQUIPMENT CLEARANCE
Effective: October 31, 2006

This Special Provision revises Section 201 of the Standard Specifications to provide payment of
pruning for safety and equipment clearance.

Article 201.10(c)(3) — Revise to read:

Pruning for Safety and Equipment Clearance will be measured for payment on a lump sum
basis.

Article 201.11(c) — Revise the third paragraph to read:

Pruning for Safety and Equipment Clearance will be paid for at the contract lump sum price for
PRUNING FOR SAFETY AND EQUIPMENT CLEARANCE.
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WEED CONTROL, PRE-EMERGENT GRANULAR HERBICIDE
Effective: July 29, 2002 Revised: February 7, 2007

Description: This work shall consist of spreading a pre-emergent granular herbicide in place of
weed barrier fabric in areas as shown on the plans or as directed by the Engineer. This item will
be used in mulched plant beds and mulch rings.

Delete Article 253.11 and substitute the following:

Within 48 hours after planting, mulch shall be placed around all plants in the entire
mulched bed or saucer area specified to a depth of 4 inches (100 mm). No weed barrier
fabric will be required for tree and shrub planting. Pre-emergent Herbicide will be used
instead of weed barrier fabric. The Pre-emergent Herbicide shall be applied prior to
mulching. Mulch shall not be in contact with the base of the trunk.

Materials: The pre-emergent granular herbicide (Snapshot 2.5 TG or equivalent) shall contain
the chemicals Trifluralin 2% active ingredient and Isoxaben with 0.5% active ingredient. The
herbicide label shall be submitted to the Engineer for approval at least seventy-two (72) hours
prior to application.

Method: The pre-emergent granular herbicide shall be used in accordance with the
manufacturer’s directions on the package. The granules are to be applied prior to mulching.

Apply the granular herbicide using a drop or rotary-type designed to apply granular herbicide or
insecticides. Calibrate application equipment to use according to manufacturer’s directions.
Check frequently to be sure equipment is working properly and distributing granules uniformly.
Do not use spreaders that apply material in narrow concentrated bands. Avoid skips or
overlaps as poor weed control or crop injury may occur. More uniform application may be
achieved by spreading half of the required amount of product over the area and then applying
the remaining half in swaths at right angles to the first. Apply the granular herbicide at the rate
of 100 Ibs/acre (112 kg/ha) or 2.3 Ibs/1000 sq. ft. (11.2 kg/1000 sq. meters).

Method of Measurement: Pre-emergent granular herbicide will be measured in place in Pounds
(Kilograms) of Pre-emergent Granular Herbicide applied. Areas treated after mulch placement
shall not be measured for payment.

Basis of Payment: This work will be paid for at the contract unit price per pound (kilogram) of
WEED CONTROL, PRE-EMERGENT GRANULAR HERBICIDE.
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KEEPING THE EXPRESSWAY OPEN TO TRAFFIC
Effective: March 22, 1996 Revised: January 21, 2015

Whenever work is in progress on or adjacent to an expressway, the Contractor shall provide the
necessary traffic control devices to warn the public and to delineate the work zone as required
in these Special Provisions, the Standard Specifications, the State Standards and the District
Freeway details. All Contractors’ personnel shall be limited to these barricaded work zones and
shall not cross the expressway.

The Contractor shall request and gain approval from the lllinois Department of Transportation's
Expressway Traffic Operations Engineer at www.idotlcs.com twenty-four (24) hours in advance
of all daily lane, ramp and shoulder closures and 7 days in advance of all permanent and
weekend closures on all Freeways and/or Expressways in District One. This advance
notification is calculated based on workweek of Monday through Friday and shall not include
weekends or Holidays.

LOCATION: Elgin — O’Hare Expressway

WEEK NIGHT | TYPE OF | ALLOWABLE LANE CLOSURE HOURS
CLOSURE
INBOUND OUTBOUND
Sunday — Thurs | One Lane | 8:00 PM to [ 5:00 AM 8:00 PM to | 5:00 AM
Friday One Lane | 9:00 PM (Fri) |to | 8:00 AM (Sat) | 9:00 PM (Fri) to | 8:00 AM (Sat)
Saturday One Lane | 9:00 PM (Sat) | to | 10:00 AM (Sat) | 9:00 PM (Sat) |to | 10:00 AM
(Sat)

In addition to the hours noted above, temporary shoulder and non-system interchange patrtial
ramp closures are allowed weekdays between 9:00 A.M. and 3:00 P.M. and between 7:00 P.M.
and 5:00 A.M.

Narrow Lanes and permanent shoulder closures will not be allowed between Dec. 1% and April
1%,

Full Expressway Closures will only be permitted for a maximum of 15 minutes at a time during
the low traffic volume hours of 1:00 A.M. to 5:00 A.M. Monday thru Friday and from 1:00 A.M. to
7:00 A.M. on Sunday. During Full Expressway Closures, the Contractor will be required to close
off all lanes except one, using Freeway Standard Closures. Police forces should be notified and
requested to close off the remaining lane at which time the work item may be removed or set in
place. The District One Traffic Operations Department shall be notified (847-705-4151) at least
3 working days (weekends and holidays DO NOT count into this 72 hours notification) in
advance of the proposed road closure and will coordinate the closure operations with police
forces. Liquidated Damages as specified in the Failure to Open Traffic Lanes to Traffic for One
lane or ramp blocked shall be assessed to the Contract for every 15 minutes beyond the initial
15 minutes all lanes are blocked.
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All stage changes requiring the stopping and/or the pacing of traffic shall take place during the
allowable hours for Full Expressway Closures and shall be approved by the Department. The
Contractor shall notify the District One Expressway Traffic Control Supervisor at least 3 working
days (weekends and holidays DO NOT count into this 72 hours notification) in advance of any
proposed stage change.

A Maintenance of Traffic Plan shall be submitted to the District One Expressway Traffic Control
Supervisor 14 days in advance of any stages changes or full expressway closures. The
Maintenance of Traffic Plan shall include, but not be limited to: lane and ramp closures, existing
geometrics, and equipment and material location.

All daily lane closures shall be removed during adverse weather conditions such as rain, snow,
and/or fog and as determined by the Engineer. Also, the Contractor shall promptly remove their
lane closures when Maintenance forces are out for snow and ice removal.

Additional lane closure hour restrictions may have to be imposed to facilitate the flow of traffic to
and from major sporting events and/or other events.

All lane closure signs shall not be erected any earlier than one-half (1/2) hour before the starting
hours listed above. Also, these signs should be taken down within one-half (1/2) hour after the
closure is removed.

The Contractor will be required to cooperate with all other contractors when erecting lane
closures on the expressway. All lane closures (includes the taper lengths) without a three (3)
mile gap between each other, in one direction of the expressway, shall be on the same side of
the pavement. Lane closures on the same side of the pavement with a one (1) mile or less gap
between the end of one work zone and the start of taper of next work zone should be
connected. The maximum length of any lane closure on the project and combined with any
adjacent projects shall be three (3) miles. Gaps between successive permanent lane closures
shall be no less than two (2) miles in length.

Private vehicles shall not be parked in the work zone. Contractor's equipment and/or vehicles
shall not be parked on the shoulders or in the median during non-working hours. The parking of
equipment and/or vehicles on State right-of-way will only be permitted at the locations approved
by the Engineer.

Check barricades hall be placed every 1000’ within a land closure to prevent vehicles from
driving through closed lanes.

Temporary ramp closures for service interchanges will only be permitted at night during the
restricted hours listed for temporary one-lane closures within the project limits. However, no two
(2) adjacent entrance and exit ramps in one direction of the expressway shall be closed at the
same time.
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Freeway to freeway (system interchange) full ramp closures for two lane ramps will not be
permitted. Partial ramp closures of system ramps may be allowed during the 1-lane closure
hours above. System ramp full closures for single lane ramps are only permitted for a maximum
of four (4) hours

o between the hours of 1:00 a.m. and 5:00 a.m. on Monday thru Friday
e between the hours of 1:00 a.m. and 6:00 a.m. on Saturday, and
e between the hours of 1:00 a.m. and 7:00 a.m. on Sunday.

The Contractor shall furnish and install large (48" X 48") "DETOUR with arrow" signs as directed
by the Engineer for all system ramp closures. In addition, one portable changeable message
sign will be required to be placed in advance of the ramp closure. The cost of these signs and
PCMS board shall be included in the cost of traffic control and protection (6 static signs
maximum per closure).

Should the Contractor fail to completely open, and keep open, the ramps to traffic in accordance
with the above limitations, the Contractor shall be liable to the Department for liquidated
damages as noted under the Special Provision, "Failure to Open Traffic Lanes to Traffic".

FAILURE TO OPEN TRAFFIC LANES TO TRAFFIC
Effective: March 22, 1996
Revised: February 9, 2005

Should the Contractor fail to completely open and keep open all the traffic lanes to traffic in
accordance with the limitations specified under the Special Provisions for "Keeping the
Expressway Open to Traffic", the Contractor shall be liable to the Department for the amount of:

One lane or ramp blocked = $1,500.00 per 15 minute period.

Not as a penalty but as liquidated and ascertained damages for each and every 15 minute
interval or a portion thereof that a lane is blocked outside the allowable time limitations. Such
damages may be deducted by the Department from any monies due the Contractor. These
damages shall apply during the contract time and during any extensions of the contract time.

TRAFFIC CONTROL AND PROTECTION (EXPRESSWAYYS)
Effective: March 8, 1996 Revised: January 21, 2015

Description. This work shall include furnishing, installing, maintaining, replacing, relocating, and
removing all traffic control devices used for the purpose of regulating, warning, or directing
traffic. Traffic control and protection shall be provided as called for in the plans, applicable
Highway Standards, District One Expressway details, Standards and Supplemental
Specifications, these Special Provisions, or as directed by the Engineer.
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General. The governing factor in the execution and staging of work for this project is to provide
the motoring public with the safest possible travel conditions on the expressway through the
construction zone. The Contractor shall arrange his operations to keep the closing of lanes
and/or ramps to a minimum.

The Contractor shall be responsible for the proper location, installation, and arrangement of all
traffic control devices. Special attention shall be given to existing warning signs and overhead
guide signs during all construction operations. Warning signs and existing guide signs with
down arrows shall be kept consistent with the barricade placement at all times. The Contractor
shall immediately remove, completely cover, or turn from the motorist's view all signs which are
inconsistent with lane assignment patterns.

The Contractor shall coordinate all traffic control work on this project with adjoining or
overlapping projects, including barricade placement necessary to provide a uniform traffic
detour pattern. When directed by the Engineer, the Contractor shall remove all traffic control
devices that were furnished, installed, or maintained by him under this contract, and such
devices shall remain the property of the Contractor. All traffic control devices shall remain in
place until specific authorization for relocation or removal is received from the Engineer.

Additional requirements for traffic control devices shall be as follows.

(a) Traffic Control Setup and Removal. The setting and removal of barricades for the taper
portion of a lane closure shall be done under the protection of a vehicle with a
truck/trailer mounted attenuator and arrow board per State Standard 701428 and the
Traffic Control Setup and Removal Freeway/Expressway BDE Special Provision.
Failure to meet this requirement will be subject to a Traffic Control Deficiency. The
deficiency will be calculated as outlined in Article 105.03 of the Standard Specifications.
Truck/trailer mounted attenuators shall comply with Article 1106.02(g) or shall meet the
requirements of NCHRP 350 Test Level 3 with vehicles used in accordance with
manufacturer’s recommendations and requirements.

(b) Sign Requirements

(1) Sign Maintenance. Prior to the beginning of construction operations, the Contractor
will be provided a sign log of all existing signs within the limits of the construction
zone. The Contractor is responsible for verifying the accuracy of the sign log.
Throughout the duration of this project, all existing traffic signs shall be maintained
by the Contractor. All provisions of Article 107.25 of the Standard Specifications
shall apply except the third paragraph shall be revised to read: "The Contractor shall
maintain, furnish, and replace at his own expense, any traffic sign or post which has
been damaged or lost by the Contractor or a third party.
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(2) Work Zone Speed Limit Signs. Work zone speed limit signs shall be installed as
required in Article 701.14(b) and as shown in the plans and Highway Standards.
Based upon the exiting posted speed limit, work zone speed limits shall be
established and signed as follows.

a. Existing Speed Limit of 55mph or higher. The initial work zone speed limit
assembly, located approximately 4200’ before the closure, and shall be 55mph
as shown in 701400. Additional work zone 45mph assemblies shall be used as
required according to Article 701.14(b) and as shown in the Highway Standards
and plans. WORK ZONE SPEED LIMIT 55 PHOTO ENFORCED assemblies
may be omitted when this assembly would normally be placed within 1500 feet of
the END WORK ZONE SPEED LIMIT sign. If existing speed limit is over 65mph
then additional signage should be installed per 701400.

b. Existing Speed Limit of 45mph. The advance 55mph work zone speed limit
assembly shown in 701400 shall be replaced with a 45mph assembly. Additional
work zone 45mph assemblies shall be used as required according to Article
701.14(b) and as shown in the Highway Standards and plans. WORK ZONE
SPEED LIMIT 55 PHOTO ENFORCED assemblies shall be eliminated in all
cases. END WORK ZONE SPEED LIMIT signs are required.

(3) Exit Signs. The exit gore signs as shown in Standard 701411 shall be a minimum
size of 48 inch by 48 inch with 12 inch capital letters and a 20 inch arrow. EXIT
OPEN AHEAD signs shown in Standard 701411 shall be a minimum size of 48 inch
by 48 inch with 8 inch capital letters.

(4) Uneven Lanes Signs. The Contractor shall furnish and erect “UNEVEN LANES”
signs (W8-11) on both sides of the expressway, at any time when the elevation
difference between adjacent lanes open to traffic equals or exceeds one inch. Signs
shall be placed 500’ in advance of the drop-off, within 500’ of every entrance, and a
minimum of every mile.

Drums/Barricades. Check barricades shall be placed in work areas perpendicular to
traffic every 1000', one per lane and per shoulder, to prevent motorists from using work
areas as a traveled way. Check barricades shall also be placed in advance of each
open patch, or excavation, or any other hazard in the work area, the first at the edge of
the open traffic lane and the second centered in the closed lane. Check barricades,
either Type | or Il, or drums shall be equipped with a flashing light.

To provide sufficient lane widths (10" minimum) for traffic and also working room, the
Contractor shall furnish and install vertical barricades with steady burn lights, in lieu of
Type Il or drums, along the cold milling and asphalt paving operations. The vertical
barricades shall be placed at the same spacing as the drums.
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(d) Vertical Barricades. Vertical barricades shall not be used in lane closure tapers, lane
shifts, exit ramp gores, or staged construction projects lasting more than 12 hours. Also,
vertical barricades shall not be used as patch barricades or check barricades. Special
attention shall be given, and ballast provided per manufacture’s specification, to maintain
the vertical barricades in an upright position and in proper alignment.

(e) Temporary Concrete Barrier Wall. Prismatic barrier wall reflectors shall be installed on
both the face of the wall next to traffic, and the top of sections of the temporary concrete
barrier wall as shown in Standard 704001. The color of these reflectors shall match the
color of the edgelines (yellow on the left and crystal or white on the right). If the base of
the temporary concrete barrier wall is 12 inches or less from the travel lane, then the
lower slope of the wall shall also have a 6 inch wide temporary pavement marking
edgeline (yellow on the left and white on the right).

(f) _Full Expressway Closures. Full Expressway Closures will only be permitted for a
maximum of 15 minutes during the allowable hours listed in the Keeping the Expressway
Open to Traffic Special Provision. During Full Expressway Closures, the Contractor will
be required to close off all lanes except one, using Freeway Standard Closures. The
Contractor will be required to provide one changeable message sign to be placed at the
direction of the Engineer. The sign shall display a message as directed by the Engineer.
A Maintenance of Traffic Plan shall be submitted to the District One Expressway Traffic
Control Supervisor 14 days in advance of the planned work; including all stage changes.
The Maintenance of Traffic Plan shall include, but not be limited to: lane and ramp
closures, existing geometrics, and equipment and material location. The District One
Expressway Traffic Control Supervisor (847-705-4151) shall be contacted at least 3
working days in advance of the proposed road closure and will coordinate the closure
operation with police forces.

Method of Measurement. This item of work will be measured on a lump sum basis for
furnishing, installing, maintaining, replacing, relocating, and removing traffic control devices
required in the plans and these Special Provisions. Traffic control and protection required under
Standards 701101, 701400, 701401, 701402, 701406, 701411, 701416, 701426, 701428,
701446, 701901 and District details TC-8, TC-9, TC-17, TC-18 and TC-25 will be included with
this item.
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Basis of Payment.

(@)

This work will be paid for at the contract lump sum price for TRAFFIC CONTROL AND
PROTECTION (EXPRESSWAYS). This price shall be payment in full for all labor,
materials, transportation, handling, and incidental work necessary to furnish, install,
maintain, replace, relocate, and remove all Expressway traffic control devices required in
the plans and specifications.

In the event the sum total value of all the work items for which traffic control and
protection is required is increased or decreased by more than ten percent (10%), the
contract bid price for TRAFFIC CONTROL AND PROTECTION (EXPRESSWAYS) will
be adjusted as follows:

Adjusted contract price = .25P + .75P [1£(X-0.1)]

Where: "P" is the bid unit price for Traffic Control and Protection

Difference between original and final sum total value of all
work items for which traffic control and protection is required

Original sum total value of all work items for which traffic
control and protection is required.

Where: "X" =

The value of the work items used in calculating the increase and decrease will include
only items that have been added to or deducted from the contract under Article 104.02 of
the Standard Specifications and only items which require use of Traffic Control and
Protection.

(b) The Engineer may require additional traffic control be installed in accordance with

(c)

standards and/or designs other than those included in the plans. In such cases, the
standards and/or designs will be made available to the Contractor at least one week in
advance of the change in traffic control. Payment for any additional traffic control
required will be in accordance with Article 109.04 of the Standard Specifications.

Revisions in the phasing of construction or maintenance operations, requested by the
Contractor, may require traffic control to be installed in accordance with standards
and/or designs other than those included in the plans. Revisions or modifications to the
traffic control shown in the contract shall be submitted by the Contractor for approval by
the Engineer. No additional payment will be made for a Contractor requested
modification.

(d) Temporary concrete barrier wall will be measured and paid for according to Section 704.

(e) Impact attenuators, temporary bridge rail, and temporary rumble strips will be paid for

(f)

separately.

Temporary pavement markings shown on the Standard will be measured and paid for
according to Section 703 and Section 780.
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(g) All pavement marking removal will be measured and paid for according to Section 703 or
Section 783.

(h) Temporary pavement marking on the lower slope of the temporary concrete barrier wall
will be measured and paid for as TEMPORARY PAVEMENT MARKING, 6”.

(i) All prismatic barrier wall reflectors will be measured and paid for according to the
Recurring Special Provision Guardrail and Barrier Wall Delineation.

(j) The Changeable Message Sign required for Full Expressway Closures shall not be paid
for separately.

TEMPORARY INFORMATION SIGNING
Effective: November 13, 1996 Revised: January 2, 2007

Description. This work shall consist of furnishing, installing, maintaining, relocating for various
states of construction and eventually removing temporary informational signs. Included in this
item may be ground mount signs, skid mount signs, truss mount signs, bridge mount signs, and
overlay sign panels which cover portions of existing signs.

Materials. Materials shall be according to the following Articles of Section 1000 - Materials:

Item Article/Section
a.) Sign Base (Notes 1 & 2) 1090
b.) Sign Face ( Note 3) 1091
c.) Sign Legends 1092
d.) Sign Supports 1093
e.) Overlay Panels (Note 4) 1090.02

Note 1. The Contractor may use 5/8 inch (16 mm) instead of 3/4 inch (19 mm) thick
plywood.

Note 2.  Type A sheeting can be used on the plywood base.

Note 3. All sign faces shall be Type A except all orange signs shall meet the
requirements of Article 1106.01.

Note 4.  The overlay panels shall be 0.08 inch (2 mm) thick.

GENERAL CONSTRUCTION REQUIREMENTS

Installation. The sign sizes and legend sizes shall be verified by the Contractor prior to
fabrication.

Signs which are placed along the roadway and/or within the construction zone shall be installed
according to the requirements of Article 701.14 and Article 720.04. The signs shall be 7 ft (2.1
m) above the near edge of the pavement and shall be a minimum of 2 ft (600 mm) beyond the
edge of the paved shoulder. A minimum of two (2) posts shall be used.
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The attachment of temporary signs to existing sign structures or sign panels shall be approved
by the Engineer. Any damage to the existing signs due to the Contractor's operations shall be
repaired or signs replaced, as determined by the Engineer, at the Contractor's expense.

Signs which are placed on overhead bridge structures shall be fastened to the handrail with
stainless steel bands. These signs shall rest on the concrete parapet where possible. The
Contractor shall furnish mounting details for approval by the Engineer.

Method of Measurement. This work shall be measured for payment in square feet (square
meters) edge to edge (horizontally and vertically).

All hardware, posts or skids, supports, bases for ground mounted signs, connections, which are
required for mounting these signs will be included as part of this pay item.

Basis of Payment. This work shall be paid for at the contract unit price per square foot (square
meter) for TEMPORARY INFORMATION SIGNING.

TRAFFIC CONTROL FOR WORK ZONE AREAS
Effective: September 14, 1995 Revised: January 1, 2007

Work zone entry and exit openings shall be established daily by the Contractor with the
approval of the Engineer. All vehicles including cars and pickup trucks shall exit the work zone
at the exit openings. All trucks shall enter the work zone at the entry openings. These openings
shall be signed in accordance with the details shown elsewhere in the plans and shall be under
flagger control during working hours.

The Contractor shall plan his trucking operations into and out of the work zone as well as on to
and off the expressway to maintain adequate merging distance. Merging distances to cross all
lanes of traffic shall be no less than 1/2 mile. This distance is the length from where the trucks
enter the expressway to where the trucks enter the work zone. It is also the length from where
the trucks exit the work zone to where the trucks exit the expressway. The stopping of
expressway traffic to allow trucks to change lanes and/or cross the expressway is prohibited.

Failure to comply with the above requirements will result in a Traffic Control Deficiency charge.
The deficiency charge will be calculated as outlined in Article 105.03 of the Standard
Specifications. The Contractor will be assessed this daily charge for each day a deficiency is
documented by the Engineer.

KEEPING ARTERIAL ROADWAYS OPEN TO TRAFFIC (LANE CLOSURES ONLY)
Effective: January 22, 2003 Revised: February 20, 2015

The Contractor shall provide the necessary traffic control devices to warn the public and to

delineate the work zone as required in these Special Provisions, the Standard Specifications,
the State Standards, and the District Details.
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Arterial lane closures shall be in accordance with the Standard Specifications, Highway
Standards, District Details, and the direction of the Engineer. The Contractor shall request and
gain approval from the lllinois Department of Transportation’s Arterial Traffic Control Supervisor
at 847-705-4470 seventy—two (72) hours in advance of all long-term (24 hrs. or longer) lane
closures. This advance notification is calculated based on a Monday through Friday workweek
and shall not include weekends or state holidays.

Arterial lane closures not shown in the staging plans will not be permitted during peak traffic
volume hours.

Peak traffic volume hours are defined as weekdays (Monday through Friday) from
5:00 AM to 9:00 PM.

Private vehicles shall not be parked in the work zone. Contractor’s equipment and/or vehicles
shall not be parked on the shoulders or in the median during non-working hours. The parking of
equipment and/or vehicles on State right-of-way will only be permitted at locations approved by
the Engineer in accordance with Articles 701.08 and 701.11 of the Standard Specifications.

Should the Contractor fail to completely open and keep open all the traffic lanes to traffic in
accordance with the limitations specified above, the Contractor shall be liable to the Department
for the amount of:

One lane or ramp blocked = $2000.00 per 15 minute period.

Not as a penalty but as liquidated and ascertained damages for each and every 15 minute
interval or a portion thereof that a lane is blocked outside the allowable time limitations. Such
damages may be deducted by the Department from any monies due the Contractor. These
damages shall apply during the contract time and during any extensions of the contract time.

SPEED DISPLAY TRAILER (D1)
Effective: April 1, 2015

Add the following to Article 701.15(I) of the Standard Specifications:

“(I) Speed Display Trailer. A speed display trailer shall be utilized on freeways and
expressways as part of Highway Standard 701400. The trailer shall be placed on the
right hand side of the roadway adjacent to, or within 100 ft. (30 m) beyond, the first work
zone speed limit sign.

Whenever the speed display trailer is not in use, it shall be considered non-operating
equipment and shall be stored according to Article 701.11.”

Add the following to Article 701.20 of the Standard Specifications:

“(k) Revised. “Speed Display Trailer will NOT be paid for by separate pay item, but it costs
shall be included in the contract unit price of the various traffic control pay items.

88



FAP Route 21/FAP Route 345 (US 20/Lake St.)
Project ACHSIP-000V(031)

Section 6Y-TS&N(13)

DuPage County

Contract No. 60W54

Add the following to Article 1106.02 of the Standard Specifications:

“(0) Speed Display Trailer. The speed display trailer shall consist of a LED speed indicator
display with self-contained, one-direction radar mounted on an orange see-through
trailer. The height of the display and radar shall be such that it will function and be
visible when located behind concrete barrier.

The speed measurement shall be by radar and provide a minimum detection distance of
1000 ft (300 m). The radar shall have an accuracy of £1 mile per hour.

The speed indicator display shall face approaching traffic and shall have a sign legend of
“YOUR SPEED” immediately above or below the speed display. The digital speed
display shall show two digits (00 to 99) in mph. The color of the changeable message
legend shall be a yellow legend on a black background. The minimum height of the
numerals shall be 18 in. (450 mm), and the nominal legibility distance shall be at least
750 ft (250 m).

The speed indicator display shall be equipped with a violation alert that flashes the
displayed detected speed when the posted limit is exceeded. The speed indicator shall
have a maximum speed cutoff. The display shall include automatic dimming for
nighttime operation.

The speed indicator measurement and display functions shall be equipped with the
power supply capable of providing 24 hours of uninterrupted service.”

WET REFLECTIVE TEMPORARY TAPE TYPE llI
Effective: February 1, 2007 Revised: February 1, 2011

Description. This work shall consist of furnishing, installing, and maintaining Type Il Temporary
Pavement Marking Tape for Wet Conditions.

Materials. Materials shall be according to the following.

Item Article/Section
() Pavement Marking TAp@ ...t 1095.06

Initial minimum reflectance values under dry and wet conditions shall be as specified in Article
1095.06. The marking tape shall maintain its reflective properties when submerged in water.
The wet reflective properties will be verified by a visual inspection method performed by the
Department. The surface of the material shall provide an average skid resistance of 45 BPN
when tested according to ASTM E 303.

CONSTRUCTION REQUIREMENTS

Type lll Temporary Tape for Wet Conditions shall meet the requirements of Article 703.03 and
703.05. Application shall follow manufacturer’'s recommendations.

Method of Measurement. This work will be measured for payment in place, in feet (meters).
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Basis of Payment. This work will be paid for at the contract unit price per foot (meter) for WET
REFLECTIVE TEMPORARY TAPE TYPE Il of the line width specified, and at the contract unit
price per square foot (square meter) for WET REFLECTIVE TEMPORARY TAPE TYPE III,
LETTERS AND SYMBOLS.

MAST ARM SIGN PANELS
Effective: May 22, 2002 Revised: January 1, 2015

Add the following to Article 720.02 of the Standard Specifications:

Signs attached to poles or posts (such as mast arm signs) shall have mounting brackets
and sign channels which are equal to and completely interchangeable with those used by the
District Sign Shops.

SIGN SHOP DRAWING SUBMITTAL
Effective: January 22, 2013 Revised: January 1, 2015

Add the following paragraph to Article 720.03 of the Standard Specifications:

Shop drawings will be required, according to Article 105.04, for all Arterials/Expressways
signs except standard highway signs covered in the MUTCD. Shop drawings shall be submitted
to the Engineer for review and approval prior to fabrication. The shop drawings shall include
dimensions, letter sizing, font type, colors and materials.

TRAFFIC SIGNAL GENERAL REQUIREMENTS
Effective: May 22, 2002 Revised: January 1, 2015

These Traffic Signal Special Provisions and the "District One Standard Traffic Signal Design
Details” supplement the requirements of the State of lllinois “Standard Specifications for Road
and Bridge Construction.” The intent of these Special Provisions is to prescribe the materials
and construction methods commonly used for traffic signal installations.

¢ All material furnished shall be new unless otherwise noted herein.

o Traffic signal construction and maintenance work shall be performed by personnel
holding current IMSA Traffic Signal Technician Level Il certification. A copy of the
certification shall be immediately available upon request of the Engineer.

e The work to be done under this contract consists of furnishing, installing and maintaining
all traffic signal work and items as specified in the Plans and as specified herein in a
manner acceptable and approved by the Engineer.
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Submittals.
Revise Article 801.05 of the Standard Specifications to read:

All material approval requests shall be submitted electronically through the District’'s SharePoint
System unless directed otherwise by the Engineer. Electronic material submittals shall follow
the District's Traffic Operations Construction Submittals guidelines. General requirements
include:

1.

o o

All material approval requests shall be made prior to or no later than the date of the
preconstruction meeting. A list of major traffic signal items can be found in Article
801.05. Material or equipment which is similar or identical shall be the product of the
same manufacturer, unless necessary for system continuity. Traffic signal materials and
equipment shall bear the U.L. label whenever such labeling is available.

Product data and shop drawings shall be assembled by pay item. Only the top sheet of
each pay item submittal will be stamped by the Department with the review status,
except shop drawings for mast arm pole assemblies and the like will be stamped with
the review status on each sheet.

When hard copy submittals are necessary, four complete copies of the manufacturer’s
descriptive literatures and technical data for the ftraffic signal materials shall be
submitted. For hard copy or electronic submittals, the descriptive literature and technical
data shall be adequate for determining whether the materials meet the requirements of
the plans and specifications. If the literature contains more than one item, the
Contractor shall indicate which item or items will be furnished.

When hard copy submittals are necessary for structural elements, four complete copies
of the shop drawings for the mast arm assemblies and poles, and the combination mast
arm assemblies and poles showing, in detail, the fabrication thereof and the certified mill
analyses of the materials used in the fabrication, anchor rods, and reinforcing materials
shall be submitted.

Partial or incomplete submittals will be returned without review.

Certain non-standard mast arm poles and special structural elements will require
additional review from IDOT’s Central Office. Examples include ornamental/decorative,
non-standard length mast arm pole assemblies and monotube structures. The
Contractor shall account for the additional review time in his schedule.

The contract number or permit number, project location/limits and corresponding pay
code number must be on each sheet of correspondence, catalog cuts and mast arm
poles and assemblies drawings.

Where certifications and/or warranties are specified, the information submitted for
approval shall include certifications and warranties. Certifications involving inspections,
and/or tests of material shall be complete with all test data, dates, and times.

After the Engineer reviews the submittals for conformance with the design concept of the
project, the Engineer will stamp the drawings indicating their status as ‘Approved’,
‘Approved-As-Noted’, ‘Disapproved’, or ‘Incomplete’. Since the Engineer's review is for
conformance with the design concept only, it is the Contractor's responsibility to
coordinate the various items into a working system as specified. The Contractor shall
not be relieved from responsibility for errors or omissions in the shop, working, layout
drawings, or other documents by the Department's approval thereof. The Contractor
must still be in full compliance with contract and specification requirements.
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10. All submitted items reviewed and marked ‘APPROVED AS NOTED’, ‘DISAPPROVED’,
or INCOMPLETE’ are to be resubmitted in their entirety, unless otherwise indicated
within the submittal comments, with a disposition of previous comments to verify contract
compliance at no additional cost to the contract.

11. Exceptions to and deviations from the requirements of the Contract Documents will not
be allowed. It is the Contractor's responsibility to note any deviations from Contract
requirements at the time of submittal and to make any requests for deviations in writing
to the Engineer. In general, substitutions will not be acceptable. Requests for
substitutions must demonstrate that the proposed substitution is superior to the material
or equipment required by the Contract Documents. No exceptions, deviations or
substitutions will be permitted without the approval of the Engineer.

Marking Proposed Locations.
Revise “Marking Proposed Locations for Highway Lighting System” of Article 801.09 to read
“Marking Proposed Locations for Highway Lighting System and Traffic Signals.”

Inspection of Electrical Systems.
Add the following to Article 801.10 of the Standard Specifications:

(c) All cabinets including temporary traffic signal cabinets shall be assembled by an
approved equipment supplier in District One. The Department reserves the right to
request any controller and cabinet to be tested at the equipment supplier facilities
prior to field installation, at no extra cost to this contract.

Maintenance and Responsibility.
Revise Article 801.11 of the Standard Specifications to read:

a. Existing traffic signal installations and/or any electrical facilities at all or various
locations may be altered or reconstructed totally or partially as part of the work
on this Contract. The Contractor is hereby advised that all traffic control
equipment, presently installed at these locations, may be the property of the
State of lllinois, Department of Transportation, Division of Highways, County,
Private Developer, Municipality or Transit Agency in which they are located.
Once the Contractor has begun any work on any portion of the project, all traffic
signals within the limits of this contract or those which have the item
"Maintenance of Existing Traffic Signal Installation,” “Temporary Traffic Signal
Installation(s)” and/or “Maintenance of Existing Flashing Beacon Installation,”
shall become the full responsibility of the Contractor. The Contractor shall supply
the Engineer, Area Traffic Signal Maintenance and Operations Engineer, IDOT
ComCenter and the Department’s Electrical Maintenance Contractor with two 24-
hour emergency contact names and telephone numbers.

b. Automatic Traffic Enforcement equipment such as red lighting running and

railroad crossing camera systems are owned and operated by others and the
Contractor shall not be responsible for maintaining this equipment.
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Regional transit, County and other agencies may also have equipment
connected to existing traffic signal or peripheral equipment such as PTZ
cameras, switches, transit signal priority (TSP and BRT) servers and other
devices that shall be included with traffic signal maintenance at no additional cost
to the contract.

When the project has a pay item for “Maintenance of Existing Traffic Signal
Installation,” “Temporary Traffic Signal Installation(s)” and/or “Maintenance of
Existing Flashing Beacon Installation,” the Contractor must notify both the Area
Traffic Signal Maintenance and Operations Engineer at (847) 705-4424 and the
Department’s Electrical Maintenance Contractor, of their intent to begin any
physical construction work on the Contract or any portion thereof. This
notification must be made a minimum of seven (7) working days prior to the start
of construction to allow sufficient time for inspection of the existing traffic signal
installation(s) and transfer of maintenance to the Contractor. If work is started
prior to an inspection, maintenance of the traffic signal installation(s) will be
transferred to the Contractor without an inspection. The Contractor will become
responsible for repairing or replacing all equipment that is not operating properly
or is damaged at no cost to the owner of the traffic signal. Final repairs or
replacement of damaged equipment must meet the approval of the Engineer
prior to or at the time of final inspection otherwise the traffic signal installation will
not be accepted.

Contracts such as pavement grinding or patching which result in the destruction
of ftraffic signal loops do not require maintenance transfer, but require a
notification of intent to work and an inspection. A minimum of seven (7) working
days prior to the loop removal, the Contractor shall notify the Area Traffic Signal
Maintenance and Operations Engineer at (847) 705-4424 and the Department’s
Electrical Maintenance Contractor, at which time arrangements will be made to
adjust the traffic controller timing to compensate for the absence of detection.
Damaged Automatic Traffic Enforcement equipment, including cameras,
detectors, or other peripheral equipment, shall be replaced by others, per Permit
agreement, at no cost to the contract.

The Contractor is advised that the existing and/or temporary traffic signal
installation must remain in operation during all construction stages, except for the
most essential down time. Any shutdown of the traffic signal installation, which
exceeds fifteen (15) minutes, must have prior approval of the Engineer. Approval
to shut down the traffic signal installation will only be granted during the period
extending from 10:00 a.m. to 3:00 p.m. on weekdays. Shutdowns shall not be
allowed during inclement weather or holiday periods.
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g. The Contractor shall be fully responsible for the safe and efficient operation of
the traffic signals and other equipment noted herein. Any inquiry, complaint or
request by the Department, the Department’s Electrical Maintenance Contractor
or the public, shall be investigated and repairs begun within one hour. Failure to
provide this service will result in liquidated damages of $1000 per day per
occurrence. In addition, the Department reserves the right to assign any work
not completed within this timeframe to the Electrical Maintenance Contractor. All
costs associated to repair this uncompleted work shall be the responsibility of the
Contractor. Failure to pay these costs to the Electrical Maintenance Contractor
within one month after the incident will result in additional liquidated damages of
$1000 per month per occurrence. Unpaid bills will be deducted from the cost of
the Contract. The District's Electrical Maintenance Contractor may inspect any
signalizing device on the Department’s highway system at any time without
notification.

h. Any proposed activity in the vicinity of a highway-rail grade crossing must adhere
to the guidelines set forth in the current edition of the Manual on Uniform Traffic
Control Devices (MUTCD) regarding work in temporary traffic control zones in
the vicinity of highway-rail grade crossings which states that lane restrictions,
flagging, or other operations shall not create conditions where vehicles can be
queued across the railroad tracks. If the queuing of vehicles across the tracks
cannot be avoided, a uniformed law enforcement officer or flagger shall be
provided at the crossing to prevent vehicles from stopping on the tracks, even if
automatic warning devices are in place.

i The Contractor shall be responsible to clear snow, ice, dirt, debris or other
condition that obstructs visibility of any traffic signal display.

j. The Contractor shall maintain the traffic signal in normal operation during short or
long term loss of utility or battery back-up power at critical locations designated
by the Engineer. Critical locations may include traffic signals interconnected to
railroad warning devices, expressway ramps, intersection with an SRA route,
critical corridors or other locations identified by the Engineer. Temporary power
to the traffic signal must meet applicable NEC and OSHA guidelines and may
include portable generators and/or replacement batteries.

Damage to Traffic Signal System.
Add the following to Article 801.12(b) of the Standard Specifications to read:

Any traffic signal control equipment damaged or not operating properly from any cause shall be
replaced with new equipment meeting current District One traffic signal specifications and
provided by the Contractor at no additional cost to the Contract and/or owner of the traffic signal
system, all as approved by the Engineer. Final replacement of damaged equipment must meet
the approval of the Engineer prior to or at the time of final inspection otherwise the traffic signal
installation will not be accepted. Cable splices outside the controller cabinet shall not be
allowed.

94



FAP Route 21/FAP Route 345 (US 20/Lake St.)
Project ACHSIP-000V(031)

Section 6Y-TS&N(13)

DuPage County

Contract No. 60W54

Automatic Traffic Enforcement equipment, such as Red Light Enforcement cameras, detectors,
and peripheral equipment, damaged or not operating properly from any cause, shall be the
responsibility of the municipality or the Automatic Traffic Enforcement company per Permit
agreement.

Traffic Signal Inspection (TURN-ON).
Revise Article 801.15(b) of the Standard Specifications to read:

It is the intent to have all electric work completed and equipment field tested by the vendor prior
to the Department’s “turn-on” field inspection. If in the event the Engineer determines work is
not complete and the inspection will require more than two (2) hours to complete, the inspection
shall be canceled and the Contractor will be required to reschedule at another date. The
maintenance of the traffic signals will not be accepted until all punch list work is corrected and
re-inspected.

When the road is open to traffic, except as otherwise provided in Section 850 of the Standard
Specifications, the Contractor may request a turn-on and inspection of the completed traffic
signal installation at each separate location. This request must be made to the Area Traffic
Signal Maintenance and Operations Engineer at (847) 705-4424 a minimum of seven (7)
working days prior to the time of the requested inspection. The Department will not grant a field
inspection until written or electronic notification is provided from the Contractor that the
equipment has been field tested and the intersection is operating according to Contract
requirements. The Contractor must invite local fire department personnel to the turn-on when
Emergency Vehicle Preemption (EVP) is included in the project. When the contract includes the
item RE-OPTIMIZE TRAFFIC SIGNAL SYSTEM, OPTIMIZE TRAFFIC SIGNAL SYSTEM, or
TEMPORARY TRAFFIC SIGNAL TIMINGS, the Contractor must notify the SCAT Consultant of
the turn-on/detour implementation schedule, as well as stage changes and phase changes
during construction.

The Contractor must have all traffic signal work completed and the electrical service installation
connected by the utility company prior to requesting an inspection and turn-on of the traffic
signal installation. The Contractor shall be responsible to provide a police officer to assist with
traffic control at the time of testing.

The Contractor shall provide a representative from the control equipment vendor’s office who is
knowledgeable of the cabinet design and controller functions to attend the traffic signal
inspection for both permanent and temporary traffic signal turn-ons.

Upon demonstration that the signals are operating and all work is completed in accordance with
the Contract and to the satisfaction of the Engineer, the Engineer will then allow the signals to
be placed in continuous operation. The Agency that is responsible for the maintenance of each
traffic signal installation will assume the maintenance upon successful completion of this
inspection.
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The District requires the following Final Project Documentation from the Contractor at traffic
signal turn-ons in electronic format in addition to hard copies where noted. A CDROM shall be
submitted with separate folders corresponding to each numbered title below. The CDROM shall
be labelled with date, project location, company and contract or permit number. Record
Drawings, Inventory and Material Approvals shall be submitted prior to traffic signal turn-on for
review by the Department as described here-in.

Final Project Documentation:

1. Record Drawings. Signal plans of record with field revisions marked in red ink.
One hard copy set of 11”x17” record drawings shall also be provided.
2. Inventory. Inventory of new and existing traffic signal equipment including

cabinet types and devices within cabinets in an Excel spread sheet format. One
hard copy shall also be provided.

3. Pictures. Digital pictures of a minimum 12M pixels of each intersection approach
showing all traffic signal displays and equipment. Pictures shall include controller
cabinet equipment in enough detail to clearly identify manufacture and model of
major equipment.

4. Field Testing. Written notification from the Contractor and the equipment vendor
of satisfactory field testing with corresponding material performance
measurements, such as for detector loops and fiber optic systems (see Article
801.13). One hard copy of all contract required performance measurement
testing shall also be provided.

5. Materials Approval. The material approval letter. A hard copy shall also be
provided.

6. Manuals. Operation and service manuals of the signal controller and associated
control equipment. One hard copy shall also be provided.

7. Cabinet Wiring Diagram. Five (5) hard copies 11" x 17" of the cabinet wiring
diagrams shall also be provided.

8. Controller Programming Settings. The traffic signal controller’s timings; backup

timings; coordination splits, offsets, and cycles; TBC Time of Day, Week and
Year Programs; Traffic Responsive Program, Detector Phase Assignment, Type
and Detector Switching; and any other functions programmable from the
keyboard. The controller manufacturer shall also supply a printed form, not to
exceed 11" x 17” for recording that data noted above. The form shall include a
location, date, manufacturer’'s name, controller model and software version. The
form shall be approved by the Engineer and a minimum of three (3) copies must
be furnished at each turn-on. The manufacturer must provide all programming
information used within the controller at the time of turn-on.

9. Warrantees and Guarantees. All manufacturer and contractor warrantees and
guarantees required by Article 801.14.

Acceptance of the traffic signal equipment by the Department shall be based upon inspection
results at the traffic signal “turn on”, completeness of the required documentation and
successful operation during a minimum 72 hour “burn-in” period following activation of the traffic
signal. If approved, traffic signal acceptance shall be verbal at the “turn on” inspection followed
by written correspondence from the Engineer. The Contractor shall be responsible for all traffic
signal equipment and associated maintenance thereof until Departmental acceptance is
granted.
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All equipment and/or parts to keep the traffic signal installation operating shall be furnished by
the Contractor. No spare traffic signal equipment is available from the Department.

All punch list work shall be completed within two (2) weeks after the final inspection. The
Contractor shall notify the Electrical Maintenance Contractor to inspect all punch list work.
Failure to meet these time constraints shall result in liquidated damage charges of $500 per
month per incident.

All cost of work and materials required to comply with the above requirements shall be included
in the pay item bid prices, under which the subject materials and signal equipment are paid, and
no additional compensation will be allowed. Materials and signal equipment not complying with
the above requirements shall be subject to removal and disposal at the Contractor's expense.

Record Drawings.
The requirements listed for Electrical Installation shall apply for Traffic Signal Installations in
Article 801.16. Revise the 2" paragraph of Article 801.16 of the Standard Specifications to
read:

“When the work is complete, and seven days before the request for a final inspection,
the reduced-size set of contract drawings, stamped “RECORD DRAWINGS”, shall be
submitted to the Engineer for review and approval and shall be stamped with the date
and the signature of the Contractor’s supervising Engineer or electrician. The record
drawings shall be submitted in PDF format on CDROM as well as hardcopy for review
and approval. If the contract consists of multiple intersections, each intersection shall be
saved as an individual PDF file with TS# and location name in its file name.

In addition to the record drawings, copies of the final catalog cuts which have been
Approved or Approved as Noted shall be submitted in PDF format along with the record
drawings. The PDF files shall clearly indicate the pay item either by filename or PDF
Table of Contents referencing the respective pay item number for multi-item PDF files.
Specific part or model numbers of items which have been selected shall be clearly
visible.”

As part of the record drawings, the Contractor shall inventory all traffic signal
equipment, new or existing, on the project and record information in an Excel
spreadsheet. The inventory shall include equipment type, model numbers,
software manufacturer and version and quantities.
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Add the following to Article 801.16 of the Standard Specifications:

“In addition to the specified record drawings, the Contactor shall record GPS
coordinates of the following traffic signal components being installed, modified or
being affected in other ways by this contract:

All Mast Arm Poles and Posts
Traffic Signal Wood Poles
Rail Road Bungalow

UPS

Handholes

Conduit roadway crossings
Controller Cabinets
Communication Cabinets
Electric Service Disconnect locations
CCTV Camera installations
Fiber Optic Splice Locations

Datum to be used shall be North American 1983.

Data shall be provided electronically and in print form. The electronic format
shall be compatible with MS Excel. Latitude and Longitude shall be in decimal
degrees with a minimum of 6 decimal places. Each coordinate shall have the
following information:

File shall be named: TSXXX-YY-MM-DD (i.e. TS22157_15-01-01)
Each intersection shall have its own file

Row 1 should have the location name (i.e. IL 31 @ Klausen)

Row 2 is blank

Row 3 is the headers for the columns

Row 4 starts the data

Column A (Date) — should be in the following format: MM/DD/YYYY
Column B (Item) — as shown in the table below

Column C (Description) — as shown in the table below

Column D and E (GPS Data) — should be in decimal form, per the
IDOT special provisions
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Examples:
Date Item Description Latitude Longitude
01/01/2015 | MP (Mast Arm Pole) NEQ, NB, Dual, 41580493 | -87.793378
Combination Pole
01/01/2015 | HH (Handhole) Heavy Duty, Fiber, 41558532 | -87.792571
Intersection, Double
01/01/2015 ES (Electrical Service) Ground mount, Pole mount | 41.765532 -87.543571
01/01/2015 | CC (Controller Cabinet) 41.602248 | -87.794053
IL 31 east side crossing
01/01/2015 RSC (Rigid Steel Crossing) south leg to center HH at 41.611111 -87.790222
Klausen
01/01/2015 | PTZ (PT2) NEQ extension pole 41593434 | -87.769876
01/01/2015 | POST (Post) 41651848 | -87.762053
01/01/2015 | MCC (Master Controller 41584593 | -87.793378
Cabinet)
01/01/2015 | COMC (Communication 41584600 | -87.793432
Cabinet)
01/01/2015 | BBS (Battery Backup 41558532 | -87.792571
System)

Prior to the collection of data, the contractor shall provide a sample data
collection of at least six data points of known locations to be reviewed and
verified by the Engineer to be accurate within 1 foot. Upon verification, data
collection can begin. Data collection can be made as construction progresses, or
can be collected after all items are installed. If the data is unacceptable the
contractor shall make corrections to the data collection equipment and or process
and submit the data for review and approval as specified.

Accuracy. Data collected is to be mapping grade. A handheld mapping grade
GPS device shall be used for the data collection. The receiver shall support
differential correction and data shall have a minimum 1 foot accuracy after post
processing.

GPS receivers integrated into cellular communication devices, recreational and
automotive GPS devices are not acceptable.

The GPS shall be the product of an established major GPS manufacturer having
been in the business for a minimum of 6 years.”

Delete the last sentence of the 3™ paragraph of Article 801.16.
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Locating Underground Facilities.

Revise Section 803 to the Standard Specifications to read:

IDOT traffic signal facilities are not part any of the one-call locating service such as J.U.L.I.E or
Digger. If this Contract requires the services of an Electrical Contractor, the Contractor shall be
responsible at his/her own expense for locating existing IDOT electrical facilities prior to
performing any work. If this Contract does not require the services of an Electrical Contractor,
the Contractor may request one free locate for existing IDOT electrical facilities from the District
One Electrical Maintenance Contractor prior to the start of any work. Additional requests may
be at the expense of the Contractor. The location of underground traffic facilities does not
relieve the Contractor of their responsibility to repair any facilities damaged during construction
at their expense.

The exact location of all utilities shall be field verified by the Contractor before the installation of
any components of the traffic signal system. For locations of utilities, locally owned equipment,
and leased enforcement camera system facilities, the local Counties or Municipalities may need
to be contacted: in the City of Chicago contact Digger at (312) 744-7000 and for all other
locations contact J.U.L.I.E. at 1-800-892-0123 or 811.

Restoration of Work Area.
Add the following article to Section 801 of the Standard Specifications:

801.17 Restoration of work area. Restoration of the traffic signal work area shall be included
in the related pay items such as foundation, conduit, handhole, underground raceways, etc. All
roadway surfaces such as shoulders, medians, sidewalks, pavement, etc. shall be replaced in
kind. All damage to mowed lawns shall be replaced with an approved sod, and all damage to
unmowed fields shall be seeded. All brick pavers disturbed in the work area shall be restored to
their original configuration as directed by the Engineer. All damaged brick pavers shall be
replaced with a comparable material approved by the Engineer. Restoration of the work area
shall be included in the contract without any extra compensation allowed to the Contractor.

RE-OPTIMIZE TRAFFIC SIGNAL SYSTEM
Effective: May 22, 2002 Revised: January 1, 2015

Description.
This work shall consist of re-optimizing a closed loop traffic signal system according to the

following Levels of work.

LEVEL | applies when improvements are made to an existing signalized intersection within an
existing closed loop traffic signal system. The purpose of this work is to integrate the
improvements to the subject intersection into the signal system while minimizing the impacts to
the existing system operation. This type of work would be commonly associated with the
addition of signal phases, pedestrian phases, or improvements that do not affect the capacity at
an intersection.
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LEVEL Il applies when improvements are made to an existing signalized intersection within an
existing closed loop traffic signal system and detailed analysis of the intersection operation is
desired by the engineer, or when a new signalized or existing signalized intersection is being
added to an existing system, but optimization of the entire system is not required. The purpose
of this work is to optimize the subject intersection, while integrating it into the existing signal
system with limited impact to the system operations. This item also includes an evaluation of
the overall system operation, including the traffic responsive program.

For the purposes of re-optimization work, an intersection shall include all traffic movements
operated by the subject controller and cabinet.

After the signal improvements are completed, the signal shall be re-optimized as specified by an
approved Consultant who has previous experience in optimizing Closed Loop Traffic Signal
Systems for District One of the lllinois Department of Transportation. The Contractor shall
contact the Traffic Signal Engineer at (847) 705-4424 for a listing of approved Consultants.
Traffic signal system optimization work, including fine-tuning adjustments of the optimized
system, shall follow the requirements stated in the most recent IDOT District 1 SCAT
Guidelines, except as note herein.

A listing of existing signal equipment, interconnect information, phasing data, and timing
patterns may be obtained from the Department, if available and as appropriate. The existing
SCAT Report is available for review at the District One office and if the Consultant provides
blank computer disks, copies of computer simulation files for the existing optimized system and
a timing database that includes intersection displays will be made for the Consultant. The
Consultant shall confer with the Traffic Signal Engineer prior to optimizing the system to
determine if any extraordinary conditions exist that would affect traffic flows in the vicinity of the
system, in which case, the Consultant may be instructed to wait until the conditions return to
normal or to follow specific instructions regarding the optimization.

(a) LEVEL | Re-Optimization

1. The following tasks are associated with LEVEL | Re-Optimization.

a. Appropriate signal timings shall be developed for the subject intersection and
existing timings shall be utilized for the rest of the intersections in the system.

b. Proposed signal timing plan for the new or modified intersection(s) shall be
forwarded to IDOT for review prior to implementation.

c. Consultant shall conduct on-site implementation of the timings at the turn-on and
make fine-tuning adjustments to the timings of the subject intersection in the field to
alleviate observed adverse operating conditions and to enhance operations. The
consultant shall respond to IDOT comments and public complaints for a minimum
period of 60 days from date of timing plan implementation.

2. The following deliverables shall be provided for LEVEL | Re-Optimization.
a. Consultant shall furnish to IDOT a cover letter describing the extent of the re-
optimization work performed.
b. Consultant shall furnish an updated intersection graphic display for the subject
intersection to IDOT and to IDOT’s Traffic Signal Maintenance Contractor.
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(b) LEVEL Il Re-Optimization

1. In addition to the requirements described in the LEVEL | Re-Optimization above, the
following tasks are associated with LEVEL Il Re-Optimization.

a. Traffic counts shall be taken at the subject intersection after the traffic signals are
approved for operation by the Area Traffic Signal Operations Engineer. Manual
turning movement counts shall be conducted from 6:30 a.m. to 9:30 a.m., 11:00
a.m. to 1:00 p.m., and 3:30 p.m. to 6:30 p.m. on a typical weekday from midday
Monday to midday Friday and on a Saturday or Sunday, as directed by the
Engineer, to account for special traffic generators such as shopping centers,
educational institutes and special event facilities. The turning movement counts
shall identify cars, and single-unit, multi-unit heavy vehicles, and transit buses.

b. As necessary, the intersections shall be re-addressed and all system detectors
reassigned in the master controller according to the current standard of District One.

c. Traffic responsive program operation shall be evaluated to verify proper pattern
selection and lack of oscillation and a report of the operation shall be provided to
IDOT.

2. The following deliverables shall be provided for LEVEL Il Re-Optimization.
a. Consultant shall furnish to IDOT one (1) copy of a technical memorandum for the
optimized system. The technical memorandum shall include the following elements:
(1) Brief description of the project
(2) Printed copies of the analysis output from Synchro (or other appropriate,
approved optimization software file)
(3) Printed copies of the traffic counts conducted at the subject intersection
b. Consultant shall furnish to IDOT two (2) CDs for the optimized system. The CDs
shall include the following elements:
(1) Electronic copy of the technical memorandum in PDF format
(2) Revised Synchro files (or other appropriate, approved optimization software
file) including the new signal and the rest of the signals in the closed loop
system
(3) Traffic counts conducted at the subject intersection
(4) New or updated intersection graphic display file for the subject intersection
(5) The CD shall be labeled with the IDOT system number and master location,
as well as the submittal date and the consultant logo. The CD case shall
include a clearly readable label displaying the same information securely
affixed to the side and front.

Basis of Payment.

This work shall be paid for at the contract unit price each for RE-OPTIMIZE TRAFFIC SIGNAL
SYSTEM — LEVEL | or RE-OPTIMIZE TRAFFIC SIGNAL SYSTEM — LEVEL II, which price
shall be payment in full for performing all work described herein per intersection. Following
completion of the timings and submittal of specified deliverables, 100 percent of the bid price
will be paid. Each intersection will be paid for separately.
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ELECTRIC SERVICE INSTALLATION
Effective: May 22, 2002 Revised: January 1, 2015

Revise Section 805 of the Standard Specifications to read:

Description.
This work shall consist of all materials and labor required to install, modify, or extend the electric

service installation. All installations shall meet the requirements of the details in the “District
One Standard Traffic Signal Design Details” and applicable portions of the Specifications.

General.
The electric service installation shall be the electric service disconnecting means and it shall be
identified as suitable for use as service equipment.

The electric utility contact information is noted on the plans and represents the current
information at the time of contract preparation. The Contractor must request in writing for
service and/or service modification within 10 days of contract award and must follow-up with the
electric utility to assure all necessary documents and payment are received by the utility. The
Contractor shall forward copies of all correspondence between the contractor and utility
company to the Engineer and Area Traffic Signal Maintenance and Operations Engineer. The
service agreement and sketch shall be submitted for signature to the IDOT’s Traffic Operations
Programs Engineer.

Materials.
a. General. The completed control panel shall be constructed in accordance with
UL Std. 508A, Industrial Control Panel, and carry the UL label. Wire terminations
shall be UL listed.
b. Enclosures.

1. Pole Mounted Cabinet. The cabinet shall be UL 50, NEMA Type 4X,
unfinished single door design, fabricated from minimum 0.080-inch (2.03 mm)
thick Type 5052 H-32 aluminum. Seams shall be continuous welded and
ground smooth. Stainless steel screws and clamps shall secure the cover
and assure a watertight seal. The cover shall be removable by pulling the
continuous stainless steel hinge pin. The cabinet shall have an oil-resistant
gasket and a lock kit shall be provided with an internal O-ring in the locking
mechanism assuring a watertight and dust-tight seal. The cabinet shall be
sized to adequately house all required components with extra space for
arrangement and termination of wiring. A minimum size of 14-inches (350
mm) high, 9-inches (225 mm) wide and 8-inches (200 mm) in depth is
required. The cabinet shall be channel mounted to a wooden utility pole
using assemblies recommended by the manufacturer.
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2. Ground Mounted Cabinet. The cabinet shall be UL 50, NEMA Type 3R
unfinished single door design with back panel. The cabinet shall be
fabricated from Type 5052 H-32 aluminum with the frame and door 0.125-
inch (3.175 mm) thick, the top 0.250-inch (6.350 mm) thick and the bottom
0.500-inch (12.70 mm) thick. Seams shall be continuous welded and ground
smooth. The door and door opening shall be double flanged. The door shall
be approximately 80% of the front surface, with a full length tamperproof
stainless steel .075-inch (1.91 mm) thick hinge bolted to the cabinet with
stainless steel carriage bolts and nylocks nuts. The locking mechanism shall
be slam-latch type with a keyhole cover. The cabinet shall be sized to
adequately house all required components with extra space for arrangement
and termination of wiring. A minimum size of 40-inches (1000 mm) high, 16-
inches (400 mm) wide and 15-inches (375 mm) in depth is required. The
cabinet shall be mounted upon a square Type A concrete foundation as
indicated on the plans. The foundation is paid for separately.

3. All enclosures shall include a blue external power indicator LED light with
circuitry as shown in the Electrical Service-Panel Diagram detail sheet. For
pole mounted service enclosures, the power indicator light shall be mounted
as shown in the detail. For ground mounted enclosures, the power indicator
light shall be mounted on the side of the enclosure most visible from the
major roadway.

Electric Utility Meter Housing and Riser. The electric meter housing and meter
socket shall be supplied and installed by the contractor. Electric utility required
risers, weather/service head and any other materials necessary for connection
shall also be included in the pay item. Materials shall be in accordance with the
electric utility’s requirements. The electric utility meter housing shall be mounted
on the service pole with a pole mounted service and mounted to the enclosure
for a ground mounted service.

Surge Protector. Overvoltage protection, with LED indicator, shall be provided
for the 120 volt load circuit by the means MOV and thermal fusing technology.
The response time shall be <5n seconds and operate within a range of —40C to
+85C. The surge protector shall be UL 1449 Listed.

Circuit Breakers. Circuit breakers shall be standard UL listed molded case,
thermal-magnetic bolt-on type circuit breakers with trip free indicating handles.
120 volt circuit breakers shall have an interrupting rating of not less than 65,000
rms symmetrical amperes. Unless otherwise indicated, the main disconnect
circuit breaker for the traffic signal controller shall be rated 60 amperes, 120 V
and the auxiliary circuit breakers shall be rated 10 amperes, 120 V.
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Fuses, Fuseholders and Power Indicating Light. Fuses shall be small-
dimensional cylindrical fuses of the dual element time-delay type. The fuses
shall be rated for 600 V AC and shall have a UL listed interrupting rating of not
less than 10,000 rms symmetrical amperes at rated voltage. The power
indicating light shall be LED type with a green colored lens and shall be
energized when electric utility power is present.

Ground and Neutral Bus Bars. A single copper ground and neutral bus bar,
mounted on the equipment panel shall be provided. Ground and neutral
conductors shall be separated on the bus bar. Compression lugs, plus 2 spare
lugs, shall be sized to accommodate the cables with the heads of the connector
screws painted green for ground connections and white for neutral connections.

Utility Services Connection. The Contractor shall notify the Utility Company
marketing representative a minimum of 30 working days prior to the anticipated
date of hook-up. This 30 day advance notification will begin only after the Utility
Company marketing representative has received service charge payments from
the Contractor. Prior to contacting the Utility Company marketing representative
for service connection, the service installation controller cabinet and cable must
be installed for inspection by the Utility Company.

Ground Rod. Ground rods shall be copper-clad steel, a minimum of 10 feet
(3.0m) in length, and 3/4 inch (20mm) in diameter. Ground rod resistance
measurements to ground shall be 25 ohms or less. If necessary additional rods
shall be installed to meet resistance requirements at no additional cost to the
contract.

Installation.

a.

General. The Contractor shall confirm the orientation of the traffic service installation
and its door side with the engineer, prior to installation. All conduit entrances into the
service installation shall be sealed with a pliable waterproof material.

Pole Mounted. Brackets designed for pole mounting shall be used. All mounting
hardware shall be stainless steel. Mounting height shall be as noted on the plans or
as directed by the Engineer.

Ground Mounted. The service installation shall be mounted plumb and level on the
foundation and fastened to the anchor bolts with hot-dipped galvanized or stainless
steel nuts and washers. The space between the bottom of the enclosure and the top
of the foundation shall be caulked at the base with silicone.
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Basis of Payment.

The service installation shall be paid for at the contract unit price each for SERVICE
INSTALLATION of the type specified which shall be payment in full for furnishing and installing
the service installation complete. The CONCRETE FOUNDATION, TYPE A, which includes the
ground rod, shall be paid for separately. SERVICE INSTALLATION, POLE MOUNTED shall
include the 3/4 inch (20mm) grounding conduit, ground rod, and pole mount assembly. Any
charges by the utility companies shall be approved by the engineer and paid for as an addition
to the contract according to Article 109.05 of the Standard Specifications.

GROUNDING OF TRAFFIC SIGNAL SYSTEMS
Effective: May 22, 2002 Revised: January 1, 2015

Revise Section 806 of the Standard Specifications to read:

General.

All traffic signal systems, equipment and appurtenances shall be properly grounded in strict
conformance with the NEC. See IDOT District One Traffic Signal detail plan sheets for
additional information.

The grounding electrode system shall include a ground rod installed with each traffic signal
controller concrete foundation and all mast arm and post concrete foundations. An additional
ground rod will be required at locations were measured resistance exceeds 25 ohms. Ground
rods are included in the applicable concrete foundation or service installation pay item and will
not be paid for separately.

Testing shall be according to Article 801.13 (a) (4) and (5).

(a) The grounded conductor (neutral conductor) shall be white color coded. This conductor
shall be bonded to the equipment grounding conductor only at the Electric Service
Installation. All power cables shall include one neutral conductor of the same size.

(b) The equipment grounding conductor shall be green color coded. The following is in addition
to Article 801.04 of the Standard Specifications.

1. Equipment grounding conductors shall be bonded to the grounded conductor (neutral
conductor) only at the Electric Service Installation. The equipment grounding conductor
is paid for separately and shall be continuous. The Earth shall not be used as the
equipment grounding conductor.

2. Equipment grounding conductors shall be bonded, using a UL Listed grounding connector,
to all traffic signal mast arm poles, traffic signal posts, pedestrian posts, pull boxes,
handhole frames and covers, conduits, and other metallic enclosures throughout the traffic
signal wiring system, except where noted herein. Bonding shall be made with a splice and
pigtail connection, using a sized compression type copper sleeve, sealant tape, and heat-
shrinkable cap. A Listed electrical joint compound shall be applied to all conductors’
terminations, connector threads and contact points. Conduit grounding bushings shall be
installed at all conduit terminations including spare or empty conduits.
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3. All metallic and non-metallic raceways shall have a continuous equipment grounding
conductor, except raceways containing only detector loop lead-in circuits, circuits under 50
volts and/or fiber optic cable will not be required to include an equipment grounding
conductor.

4. Individual conductor splices in handholes shall be soldered and sealed with heat shrink.
When necessary to maintain effective equipment grounding, a full cable heat shrink shall
be provided over individual conductor heat shrinks.

(c) The grounding electrode conductor shall be similar to the equipment grounding conductor in
color coding (green) and size. The grounding electrode conductor is used to connect the
ground rod to the equipment grounding conductor and is bonded to ground rods via
exothermic welding, listed pressure connectors, listed clamps or other approved listed means.

COILABLE NON-METALLIC CONDUIT
Effective: May 22, 2002 Revised: January 1, 2015

Description.
This work shall consist of furnishing and installing empty coilable non-metallic conduit (CNC) for

detector loop raceways.

General.
The CNC installation shall be in accordance with Sections 810 and 811 of the Standard
Specifications except for the following:

Add the following to Article 810.03 of the Standard Specifications:

CNC meeting the requirements of NEC Article 353 shall be used for detector loop raceways to
the handholes.

Add the following to Article 811.03 of the Standard Specifications:

On temporary traffic signal installations with detector loops, CNC meeting the requirements of
NEC Article 353 shall be used for detector loop raceways from the saw-cut to 10 feet (3m) up
the wood pole, unless otherwise shown on the plans

Basis of Payment.
All installations of CNC for loop detection shall be included in the contract and not paid for
separately.
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UNDERGROUND RACEWAYS
Effective: May 22, 2002 Revised: January 1, 2015

Revise Article 810.04 of the Standard Specifications to read:

Installation.
All underground conduits shall have a minimum depth of 30 inches (760 mm) below the finished
grade and shall be installed to avoid existing and proposed utilities within the project limits.

ROD AND CLEAN EXISTING CONDUIT
Effective: January 1, 2015

Description.
This work shall consist of inserting a duct rod or electrical fish rod or tape of sufficient length and

rigidity into an electrical conduit opening in one electrical handhole, and pushing the said rod
through the conduit to emerge at the next or subsequent handhole in the conduit system at the
location(s) shown on the plans. The duct rod may be inserted and removed by any standard
construction method which causes no damage to the conduit. The size of the conduit may vary,
but there shall be no differentiation in cost for the size of the conduit.

The conduit which is to be rodded and cleaned may exist with various amounts of standing
water in the handholes to drain the conduit and to afford compatible working conditions for the
installation of the duct rods and/or cables. Pumping of handholes shall be incidental to the work
of rodding and cleaning of the conduit.

Any handhole which, in the opinion of the Engineer contains excessive debris, dirt or other
materials to the extent that conduit rodding and cleaning is not feasible, shall be cleaned at the
Engineer’s order and payment approval as a separate pay item.

Prior to removal of the duct rod, a duct cleaning attachment such as a properly sized wire brush
or cleaning mandrel shall be attached to the duct rod, which by removal of the duct rod shall be
pulled through the conduit to remove sand, grit, or other light obstructions from the duct to
provide a clean, clear passage for the installation of cable. Whenever the installation of cables
is not performed as an adjunct to or immediately following the cleaning of the duct, a light weight
pulling line such as a 1/8” polyethylene line or conduit measuring tape shall be placed and shall
remain in the conduit to facilitate future work. When great difficulty of either inserting the duct
rod or removal of the cleaning mandrel is encountered, the duct may require further cleaning by
use of a compressed air gun, or a low pressure water hose. In the case of a broken conduit, the
conduit must be excavated and repaired. The existence and location of breaks in the conduit
may be determined by rodding, but the excavation and repair work required will be paid for
separately.

This work shall be measured per lineal foot for each conduit cleaned. Measurements shall be
made from point to point horizontally. No vertical rises shall count in the measurement.
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Basis of Payment.

This work shall be paid for at the contract unit price per lineal foot for ROD AND CLEAN
EXISTING CONDUIT for the installation of new electric cables in existing conduits. Such price
shall include the furnishing of all necessary tools, equipment, and materials required to prepare
a conduit for the installation of cable.

HANDHOLES
Effective: January 01, 2002 Revised: January 01, 2015

Description.
Add the following to Section 814 of the Standard Specifications:

All conduits shall enter the handhole at a depth of 30 inches (762 mm) except for the conduits
for detector loops when the handhole is less than 5 feet (1.52 m) from the detector loop. All
conduit ends should be sealed with a waterproof sealant to prevent the entrance of
contaminants into the handhole.

Steel cable hooks shall be coated with hot-dipped galvanization in accordance with AASHTO
Specification M111. Hooks shall be a minimum of 1/2 inch (13 mm) diameter with two 90
degree bends and extend into the handhole at least 6 inches (152 mm). Hooks shall be placed
a minimum of 12 inches (305 mm) below the lid or lower if additional space is required.
Precast round handholes shall not be used unless called out on the plans.
The cover of the handhole frame shall be labeled “Traffic Signals" with legible raised letters.
Revise the third paragraph of Article 814.03 of the Standard Specifications to read:
“Handholes shall be constructed as shown on the plans and shall be cast-in-place, or
precast concrete units. Heavy duty handholes shall be either cast-in-place or precast
concrete units.”
Add the following to Article 814.03 of the Standard Specifications:
“(c) Precast Concrete. Precast concrete handholes shall be fabricated according to

Article 1042.17. Where a handhole is contiguous to a sidewalk, preformed joint filler of
1/2 inch (13 mm) thickness shall be placed between the handhole and the sidewalk.”

109



FAP Route 21/FAP Route 345 (US 20/Lake St.)
Project ACHSIP-000V(031)

Section 6Y-TS&N(13)

DuPage County

Contract No. 60W54

Cast-In-Place Handholes.
All cast-in-place handholes shall be concrete, with inside dimensions of 21-1/2 inches (546 mm)
minimum. Frames and lid openings shall match this dimension.

For grounding purposes the handhole frame shall have provisions for a 7/16 inch (11 mm)
diameter stainless steel bolt cast into the frame. The covers shall have a stainless steel
threaded stint extended from the eye hook assembly for the purpose of attaching the grounding
conductor to the handhole cover.

The minimum wall thickness for heavy duty hand holes shall be 12 inches (305mm).

Precast Round Handholes.

All precast handholes shall be concrete, with inside dimensions of 30 inches (762mm) diameter.
Frames and covers shall have a minimum opening of 26 inches (660mm) and no larger than the
inside diameter of the handhole.

For grounding purposes the handhole frame shall have provisions for a 7/16 inch (11 mm)
diameter stainless steel bolt cast into the frame. For the purpose of attaching the grounding
conductor to the handhole cover, the covers shall either have a 7/16 inch (11 mm) diameter
stainless steel bolt cast into the cover or a stainless steel threaded stint extended from an eye
hook assembly. A hole may be drilled for the bolt if one cannot be cast into the frame or cover.
The head of the bolt shall be flush or lower than the top surface of the cover.

The minimum wall thickness for precast heavy duty hand holes shall be 6 inches (152 mm).
Precast round handholes shall be only produced by an approved precast manufacturer.

Materials.
Add the following to Section 1042 of the Standard Specifications:

“1042.17 Precast Concrete Handholes. Precast concrete handholes shall be according
to Articles 1042.03(a)(c)(d)(e).”
GROUNDING CABLE
Effective: May 22, 2002 Revised: January 1, 2015

The cable shall meet the requirements of Section 817 of the "Standard Specifications," except
for the following:

Add the following to Article 817.02 (b) of the Standard Specifications:

Unless otherwise noted on the Plans, traffic signal grounding conductor shall be one conductor,
#6 gauge copper, with a green color coded XLP jacket.
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The traffic signal grounding conductor shall be bonded, using a UL Listed grounding connector to
all proposed and existing traffic signal mast arm poles and traffic/pedestrian signal posts, including
push button posts. The grounding conductor shall be bonded to all proposed and existing pull
boxes, handhole frames and covers and other metallic enclosures throughout the traffic signal
wiring system and noted herein and detailed on the plans. The grounding conductor shall be
bonded to conduit terminations using rated grounding bushings. Bonding to existing handhole
frames and covers shall be paid for separately.

Add the following to Article 817.05 of the Standard Specifications:

Basis of Payment.

Grounding cable shall be measured in place for payment in foot (meter). Payment shall be at
the contract unit price for ELECTRIC CABLE IN CONDUIT, EQUIPMENT GROUNDING
CONDUCTOR, NO. 6 1C, which price includes all associated labor and material including
grounding clamps, splicing, exothermic welds, grounding connectors, conduit grounding
bushings, and other hardware.

FIBER OPTIC TRACER CABLE
Effective: May 22, 2002 Revised: January 1, 2015

The cable shall meet the requirements of Section 817 of the Standard Specifications, except for
the following:

Add the following to Article 817.03 of the Standard Specifications:

In order to trace the fiber optic cable after installation, the tracer cable shall be installed in the
same conduit as the fiber optic cable in locations shown on the plans. The tracer cable shall be
continuous, extended into the controller cabinet and terminated on a barrier type terminal strip
mounted on the side wall of the controller cabinet. The barrier type terminal strip and tracer
cable shall be clearly marked and identified. All tracer cable splices shall be kept to a minimum
and shall incorporate maximum lengths of cable supplied by the manufacturer. The tracer cable
will be allowed to be spliced at handholes only. The tracer cable splice shall use a Western
Union Splice soldered with resin core flux and shall be soldered using a soldering iron. Blow
torches or other devices which oxidize copper cable shall not be allowed for soldering
operations. All exposed surfaces of the solder shall be smooth. The splice shall be covered
with a black shrink tube meeting UL 224 guidelines, Type V and rated 600v, minimum length 4
inches (100 mm) and with a minimum 1 inch (25 mm) coverage over the XLP insulation,
underwater grade.

Add the following to Article 817.05 of the Standard Specifications:

Basis of Payment.

The tracer cable shall be paid for separately as ELECTRIC CABLE IN CONDUIT, TRACER,
NO. 14 1C per foot (meter), which price shall include all associated labor and material for
installation.
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MAINTENANCE OF EXISTING TRAFFIC SIGNAL INSTALLATION
Effective: May 22, 2002 Revised: January 1, 2015

General.

1.

Full maintenance responsibility shall start as soon as the Contractor begins any physical
work on the Contract or any portion thereof. If Contract work is started prior to a traffic
signal inspection, maintenance of the traffic signal installation(s) will be transferred to the
Contractor without an inspection.

The Contractor shall have electricians with IMSA Level Il certification on staff to provide
signal maintenance. A copy of the certification shall be immediately available upon
request of the Engineer.

This item shall include maintenance of all traffic signal equipment and other connected
and related equipment such as emergency vehicle pre-emption equipment, master
controllers, uninterruptable power supply (UPS and batteries), PTZ cameras, vehicle
detection, handholes, lighted signs, telephone service installations, communication
cables, conduits to adjacent intersections, and other traffic signal equipment.

Regional transit, County and other agencies may also have equipment connected to
existing traffic signal or peripheral equipment such as PTZ cameras, switches, transit
signal priority (TSP and BRT) servers, radios and other devices that shall be included
with traffic signal maintenance at no additional cost to the contract.

Maintenance shall not include Automatic Traffic Enforcement equipment, such as Red
Light Enforcement cameras, detectors, or peripheral equipment. This equipment is
operated and maintained by the local municipality and should be de-activated while on
contractor maintenance.

The energy charges for the operation of the traffic signal installation shall be paid for by
others.

Maintenance.

1.

The Contractor shall check all controllers every two (2) weeks, which will include visually
inspecting all timing intervals, relays, detectors, and pre-emption equipment to ensure
that they are functioning properly. The Contractor shall check signal system
communications and phone lines to assure proper operation. This item includes, as
routine maintenance, all portions of emergency vehicle pre-emption equipment. The
Contractor shall maintain in stock at all times a sufficient amount of materials and
equipment to provide effective temporary and permanent repairs.
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The Contractor is advised that the existing and/or span wire traffic signal installation
must remain in operation during all construction stages, except for the most essential
down time. Any shutdown of the traffic signal installation, which exceeds fifteen (15)
minutes, must have prior approval of the Engineer. Approval to shut down the traffic
signal installation will only be granted during the period extending from 10:00 a.m. to
3:00 p.m. on weekdays. Shutdowns shall not be allowed during inclement weather or
holiday periods.

The Contractor shall provide immediate corrective action when any part or parts of the
system fail to function properly. Two far side heads facing each approach shall be
considered the minimum acceptable signal operation pending permanent repairs. When
repairs at a signalized intersection require that the controller be disconnected or
otherwise removed from normal operation, and power is available, the Contractor shall
place the traffic signal installation on flashing operation. The signals shall flash RED for
all directions unless a different indication has been specified by the Engineer. The
Contractor shall be required to place stop signs (R1-1-36) at each approach of the
intersection as a temporary means of regulating traffic. When the signals operate in
flash, the Contractor shall furnish and equip all their vehicles assigned to the
maintenance of traffic signal installations with a sufficient number of stop signs as
specified herein. The Contractor shall maintain a sufficient number of spare stop signs
in stock at all times to replace stop signs which may be damaged or stolen.

The Contractor shall provide the Engineer with 2 (two) 24 hour telephone numbers for
the maintenance of the traffic signal installation and for emergency calls by the Engineer.

Traffic signal equipment which is lost or not returned to the Department for any reason
shall be replaced with new equipment meeting the requirements of the Standard
Specifications and these special provisions.

The Contractor shall respond to all emergency calls from the Department or others
within one (1) hour after notification and provide immediate corrective action. When
equipment has been damaged or becomes faulty beyond repair, the Contractor shall
replace it with new and identical equipment. The cost of furnishing and installing the
replaced equipment shall be borne by the Contractor at no additional charge to the
contract. The Contractor may institute action to recover damages from a responsible
third party. If at any time the Contractor fails to perform all work as specified herein to
keep the traffic signal installation in proper operating condition or if the Engineer cannot
contact the Contractor's designated personnel, the Engineer shall have the State's
Electrical Maintenance Contractor perform the maintenance work. The Contractor shall
be responsible for all of the State’s Electrical Maintenance Contractor's costs and
liguidated damages of $1000 per day per occurrence. The State's Electrical
Maintenance Contractor shall bill the Contractor for the total cost of the work. The
Contractor shall pay this bill within thirty (30) days of the date of receipt of the invoice or
the cost of such work will be deducted from the amount due the Contractor. The
Contractor shall allow the Electrical Maintenance Contractor to make reviews of the
Existing Traffic Signal Installation that has been transferred to the Contractor for
Maintenance.
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7. Any proposed activity in the vicinity of a highway-rail grade crossing must adhere to the
guidelines set forth in the current edition of the Manual on Uniform Traffic Control
Devices (MUTCD) regarding work in temporary traffic control zones in the vicinity of
highway-rail grade crossings which states that lane restrictions, flagging, or other
operations shall not create conditions where vehicles can be queued across the railroad
tracks. If the queuing of vehicles across the tracks cannot be avoided, a uniformed law
enforcement officer or flagger shall be provided at the crossing to prevent vehicles from
stopping on the tracks, even if automatic warning devices are in place.

8. Equipment included in this item that is damaged or not operating properly from any
cause shall be replaced with new equipment meeting current District One traffic signal
specifications and provided by the Contractor at no additional cost to the Contract and/or
owner of the traffic signal system, all as approved by the Engineer. Final replacement of
damaged equipment must meet the approval of the Engineer prior to or at the time of
final inspection otherwise the traffic signal installation will not be accepted. Cable
splices outside the controller cabinet shall not be allowed.

9. Automatic Traffic Enforcement equipment, such as Red Light Enforcement cameras,
detectors, and peripheral equipment, damaged or not operating properly from any
cause, shall be the responsibility of the municipality or the Automatic Traffic Enforcement
Company per Permit agreement.

10. The Contractor shall be responsible to clear snow, ice, dirt, debris or other condition that
obstructs visibility of any traffic signal display.

11. The Contractor shall maintain the traffic signal in normal operation during short or long
term loss of utility or battery back-up power at critical locations designated by the
Engineer. Critical locations may include traffic signals interconnected to railroad warning
devices, expressway ramps, intersection with an SRA route, critical corridors or other
locations identified by the Engineer. Temporary power to the traffic signal must meet
applicable NEC and OSHA guidelines and may include portable generators and/or
replacement batteries.

Basis of Payment.
This work will be paid for at the contract unit price per each for MAINTENANCE OF EXISTING
TRAFFIC SIGNAL INSTALLATION. Each intersection will be paid for separately.
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FULL-ACTUATED CONTROLLER AND CABINET
Effective: January 1, 2002 Revised: January 1, 2015

Description.
This work shall consist of furnishing and installing a traffic actuated solid state digital controller

in the controller cabinet of the type specified, meeting the requirements of the current District
One Traffic Signal Special Provisions including conflict monitor, load switches and flasher
relays, with all necessary connections for proper operation.

If the intersection is part of an existing system and/or when specified in the plans, this work shall
consist of furnishing and installing a(n) " " brand traffic actuated solid state controller.

Materials.
Add the following to Article 857.02 of the Standard Specifications:

Controllers shall be NTCIP compliant NEMA TS2 Type 1, Econolite ASC/3S-1000 or
Eagle/Siemens M50 unless specified otherwise on the plans or elsewhere on these
specifications. A NTCIP compliant NEMA TS2 Type 2 controller may be used at a traffic signal
interconnected to railroad warning devices but only upon the approval of the Engineer. Only
controllers supplied by one of the District One approved closed loop equipment manufacturers
will be allowed. The controller shall be the most recent model and software version supplied by
the manufacturer at the time of the approval and include the standard data key. The traffic
signal controller shall provide features to inhibit simultaneous display of a circular yellow ball
and a yellow arrow display. Individual load switches shall be provided for each vehicle,
pedestrian, and right turn over lap phase. The controller shall prevent phases from being
skipped during program changes and after all preemption events.

Add the following to Article 1074.03 of the Standard Specifications:

(a) (6) Cabinets shall be designed for NEMA TS2 Type 1 operation. All cabinets shall
be pre-wired for a minimum of eight (8) phases of vehicular, four (4) phases of
pedestrian and four (4) phases of overlap operation.

(b) (1) Revise “conflict monitor” to read “Malfunction Management Unit”

(b) (6) Cabinets — Provide 1/8" (3.2 mm) thick unpainted aluminum alloy 5052-H32.
The surface shall be smooth, free of marks and scratches. All external
hardware shall be stainless steel.

(b) (6) Controller Harness — Provide a TS2 Type 2 “A” wired harness in addition to the
TS2 Type 1 harness.

(b) (7) Surge Protection — Shall be a 120VAC Single phase Modular filter Plug-in type,
supplied from an approved vendor.

(b) (8) BIU — shall be secured by mechanical means.

(b) (9) Transfer Relays — Solid state or mechanical flash relays are acceptable.
(b) (10) Switch Guards — All switches shall be guarded.

(b) (11) Heating — One (1) 200 watt, thermostatically-controlled, electric heater.
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(b) (12) Lighting — One (1) LED Panel shall be placed inside the cabinet top panel and
one (1) LED Panel shall be placed on each side of the pull-out drawer/shelf
assembly located beneath the controller support shelf. The LED Panels shall
be controlled by a door switch. The LED Panels shall be provided from an
approved vendor.

(b) (13) The cabinet shall be equipped with a pull-out drawer/shelf assembly. A 1 72
inch (38mm) deep drawer shall be provided in the cabinet, mounted directly
beneath the controller support shelf. The drawer shall have a hinged top cover
and shall be capable of accommodating one (1) complete set of cabinet prints
and manuals. This drawer shall support 50 Ibs. (23 kg) in weight when fully
extended. The drawer shall open and close smoothly. Drawer dimensions
shall make maximum use of available depth offered by the controller shelf and
be a minimum of 18 inches (610mm) wide.

(b) (14) Plan & Wiring Diagrams — 12" x 15" (3.05mm x 4.06mm) moisture sealed
container attached to door.

(b) (15) Detector Racks — Fully wired and labeled for four (4) channels of emergency
vehicle pre-emption and sixteen channels (16) of vehicular operation.

(b) (16) Field Wiring Labels — All field wiring shall be labeled.

(b) (17) Field Wiring Termination — Approved channel lugs required.

(b) (18) Power Panel — Provide a nhonconductive shield.

(b) (19) Circuit Breaker — The circuit breaker shall be sized for the proposed load but
shall not be rated less than 30 amps.

(b) (20) Police Door — Provide wiring and termination for plug in manual phase advance
switch.

(b) (21) Railroad Pre-Emption Test Switch — Shall be provided from an approved
vendor

Basis of Payment.

This work will be paid for at the contract unit price each for FULL-ACTUATED CONTROLLER
AND TYPE IV CABINET; FULL-ACTUATED CONTROLLER AND TYPE V CABINET; FULL-
ACTUATED CONTROLLER AND TYPE SUPER P CABINET; FULL-ACTUATED
CONTROLLER AND TYPE SUPER R CABINET; FULL-ACTUATED CONTROLLER AND
TYPE IV CABINET, SPECIAL; FULL-ACTUATED CONTROLLER AND TYPE V CABINET,
SPECIAL; FULL-ACTUATED CONTROLLER AND TYPE SUPER P CABINET (SPECIAL);
FULL-ACTUATED CONTROLLER AND TYPE SUPER R CABINET (SPECIAL).

UNINTERRUPTABLE POWER SUPPLY, SPECIAL
Effective: January 1, 2013 Revised: January 1, 2015

Add the following to Article 862.01 of the Standard Specifications:

The UPS shall have the power capacity to provide normal operation of a signalized intersection
that utilizes all LED type signal head optics, for a minimum of 10 (ten) hours.
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Add the following to Article 862.02 of the Standard Specifications:

Materials shall be according to Article 1074.04 as modified in UNINTERRUPTABLE POWER
SUPPLY (UPS).

Add the following to Article 862.03 of the Standard Specifications:

The UPS shall additionally include, but not be limited to, a battery cabinet, where applicable. For
Super-P (Type IV) and Super-R (Type V) cabinets, the battery cabinet is integrated to the
traffic signal cabinet. For Super-P and Super-R cabinets, the integrated battery cabinet shall be
included in the cost for the traffic signal cabinet of the size and type indicated on the plans.

The UPS shall provide reliable emergency power to the traffic signals in the event of a power
failure or interruption.

Revise Article 862.04 of the Standard Specifications to read:

Installation.

When a UPS is installed at an existing traffic signal cabinet, the UPS cabinet shall partially rest
on the lip of the existing controller cabinet foundation and be secured to the existing controller
cabinet by means of at least four (4) stainless steel bolts. The UPS cabinet shall be completely
enclosed with the bottom and back constructed of the same material as the cabinet.

When a UPS is installed at a new signal cabinet and foundation, it shall be mounted as shown
on the plans.

At locations where UPS is installed and Emergency Vehicle Priority System is in use, any
existing incandescent confirmation beacons shall be replaced with LED lamps in accordance
with the District One Emergency Vehicle Priority System specification at no additional cost to
the contract. A concrete apron 67 in. x 50 in. x 5 in. (1702mm x 1270mm x 130mm) shall be
provided on the side of the existing Type D Foundation, where the UPS cabinet is located. The
concrete apron shall follow the District 1 Standard Traffic Signal Design Detail, Type D for
Ground Mounted Controller Cabinet and UPS Battery Cabinet. The concrete apron shall follow
Articles 424 and 202 of the Standard Specifications.

This item shall include any required modifications to an existing traffic signal controller as a
result of the addition of the UPS including the addition of alarms.

Materials.
Revise Article 1074.04(a)(1) of the Standard Specifications to read:

The UPS shall be line interactive or double conversion and provide voltage regulation and
power conditioning when utilizing utility power. The UPS shall be sized appropriately for the
intersection’s normal traffic signal operating connected load or at a railroad interconnected
signal the load during railroad pre-emption, plus 20 percent (20%). The total connected traffic
signal load shall not exceed the published ratings for the UPS. The UPS shall provide a
minimum of 10 (ten) hours of normal operation run-time for signalized intersections with LED
type signal head optics at 77 °F (25 °C) (minimum 1000 W active output capacity, with 86
percent minimum inverter efficiency).
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Revise the first paragraph of Article 1074.04(a)(3) of the Standard Specifications to read:

The UPS shall have a minimum of four (4) sets of normally open (NO) and normally closed (NC)
single-pole double-throw (SPDT) relay contact closures, available on a panel mounted terminal
block or locking circular connectors, rated at a minimum 120 V/1 A, and labeled so as to identify
each contact according to the plans.

Revise Article 1074.04(a)(10) of the Standard Specifications to read:

The UPS shall be compatible with the District's approved traffic controller assemblies utilizing
NEMA TS 1 or NEMA TS 2 controllers and cabinet components for full time operation.

Revise Article 1074.04(a)(17) of the Standard Specifications to read:

When the intersection is in battery backup mode, the UPS shall bypass all internal cabinet
lights, ventilation fans, cabinet heaters, service receptacles, any lighted street name signs, any
automated enforcement equipment and any other devices directed by the Engineer.

Revise Article 1074.04(b)(2)b of the Standard Specifications to read:
Batteries, inverter/charger and power transfer relay shall be housed in a separate NEMA Type

3R cabinet. The cabinet shall be Aluminum alloy, 5052-H32, 0.125-inch thick and have a
natural mill finish.

Revise Article 1074.04(b)(2)c of the Standard Specifications to read:

No more than three batteries shall be mounted on individual shelves for a cabinet housing six
batteries and no more than four batteries per shelf for a cabinet housing eight batteries.

Revise Article 1074.04(b)(2)e of the Standard Specifications to read:

The battery cabinet housing shall have the following nominal outside dimensions: a width of 25
in. (785 mm), a depth of 16 in. (440 mm), and a height of 41 to 48 in. (1.1 to 1.3 m). Clearance
between shelves shall be a minimum of 10 in. (250 mm).

End of paragraph 1074.04(b)(2)e

The door shall be equipped with a two position doorstop, one a 90° and one at 120°.

Revise Article 1074.04(b)(2)g of the Standard Specifications to read:

The door shall open to the entire cabinet, have a neoprene gasket, an Aluminum continuous
piano hinge with stainless steel pin, and a three point locking system. The cabinet shall be

provided with a main door lock which shall operate with a traffic industry conventional No. 2 key.
Provisions for padlocking the door shall be provided.
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Add the following to Article 1074.04(b)(2) of the Standard Specifications:
j-  The battery cabinet shall have provisions for an external generator connection.
Add the following to Article 1074.04(c) of the Standard Specifications:

(8) The UPS shall include a tip or kill switch installed in the battery cabinet, which shall
completely disconnect power from the UPS when the switch is manually activated.

(9) The UPS shall include standard RS-232 and internal Ethernet interface.

(10) The UPS shall incorporate a flanged electric generator inlet for charging the batteries
and operating the UPS. The generator connector shall be male type, twist-lock, rated
as 15A, 125VAC with a NEMA L5-15P configuration and weatherproof lift cover plate.
Access to the generator inlet shall be from a secured weatherproof lift cover plate or
behind a locked battery cabinet police panel.

(11) The bypass switch shall include an internal power transfer relay that allows removal of
the battery back-up unit, while the traffic signal is connected to utility power, without
impacting normal traffic signal operation.

Revise Article 1074.04(d)(3) of the Standard Specifications to read:

All batteries supplied in the UPS shall be either gel cell or AGM type, deep cycle, completely
sealed, prismatic lead calcium based, silver alloy, valve regulated lead acid (VRLA) requiring no
maintenance. All batteries in a UPS installation shall be the same type; mixing of gel cell and
AGM types within a UPS installation is not permitted.

Revise Article 1074.04(d)(4) of the Standard Specifications to read:

Batteries shall be certified by the manufacturer to operate over a temperature range of -13 to
160 °F (-25 to + 71 °C) for gel cell batteries and -40 to 140 °F (-40 to + 60 °C) for AGM type
batteries.

Add the following to Article 1074.04(d) of the Standard Specifications:

(9) The UPS shall consist of an even number of batteries that are capable of maintaining
normal operation of the signalized intersection for a minimum of 10 (ten) hours.
Calculations shall be provided showing the number of batteries of the type supplied that
are needed to satisfy this requirement. A minimum of four batteries shall be provided.

(10) Battery Heater mats shall be provided, when gel cell type batteries are supplied.

119



FAP Route 21/FAP Route 345 (US 20/Lake St.)
Project ACHSIP-000V(031)

Section 6Y-TS&N(13)

DuPage County

Contract No. 60W54

Add the following to the Article 1074.04 of the Standard Specifications:

(e) Warranty. The warranty for an uninterruptable power supply (UPS) and batteries (full
replacement) shall cover a minimum of 5 years from date the equipment is placed in
operation.

(f) Installation. Bypass switch shall completely disconnect the traffic signal cabinet from the
utility provider.

(9) The UPS shall be set-up to run the traffic signal continuously, without going to a red
flashing condition, when switched to battery power unless otherwise directed by the Engineer.
The Contractor shall confirm set-up with the Engineer. The continuous operation mode when
switched to battery may require modification to unit connections and these modifications are
included in the unit price for this item.

Revise Article 862.05 of the Standard Specifications to read:

Basis of Payment.

This work will be paid for at the contract unit price per each for UNINTERRUPTABLE POWER
SUPPLY, SPECIAL or UNINTERRUPTABLE POWER SUPPLY AND CABINET, SPECIAL.
Replacement of Emergency Vehicle Priority System confirmation beacons and any required
modifications to the traffic signal controller shall be included in the cost of the
UNINTERRUPTABLE POWER SUPPLY, SPECIAL or UNINTERRUPTABLE POWER SUPPLY
AND CABINET, SPECIAL item. The concrete apron and earth excavation required shall be
included in the cost of the UNINTERRUPTABLE POWER SUPPLY AND CABINET, SPECIAL
item.

FIBER OPTIC CABLE
Effective: May 22, 2002 Revised: January 1, 2015

Add the following to Article 871.01 of the Standard Specifications:

The Fiber Optic cable shall be installed in conduit or as specified on the plans.

Add the following to Article 871.02 of the Standard Specifications:

The control cabinet distribution enclosure shall be 24 Port Fiber Wall Enclosure. The fiber optic
cable shall provide six fibers per tube for the amount of fibers called for in the Fiber Optic Cable

pay item in the Contract. Fiber Optic cable may be gel filled or have an approved water
blocking tape.
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Add the following to Article 871.04 of the Standard Specifications:

A minimum of six multimode fibers from each cable shall be terminated with approved
mechanical connectors at the distribution enclosure. Fibers not being used shall be labeled
“spare." Fibers not attached to the distribution enclosure shall be capped and sealed. A
minimum of 13.0 feet (4m) of extra cable length shall be provided for controller cabinets. The
controller cabinet extra cable length shall be stored as directed by the Engineer.

Add the following to Article 871.06 of the Standard Specifications:

The distribution enclosure and all connectors will be included in the cost of the fiber optic cable.
Testing shall be in accordance with Article 801.13(d). Electronic files of OTDR signature traces
shall be provided in the Final project documentation with certification from the Contractor that

attenuation of each fiber does not exceed 3.5 dB/km nominal at 850nm for multimode fiber and
0.4 bd/km nominal at 1300nm for singlemode fiber.

ELECTRIC CABLE
Effective: May 22, 2002 Revised: January 1, 2015

Delete “or stranded, and No. 12 or” from the last sentence of Article 1076.04 (a) of the Standard
Specifications.

Add the following to the Article 1076.04(d) of the Standard Specifications:

Service cable may be single or multiple conductor cable.

TRAFFIC SIGNAL POST

Effective: May 22, 2002 Revised: January 1, 2015
Add the following to Article 1077.01 (d) of the Standard Specifications:

All posts and bases shall be steel and hot dipped galvanized. Washers for post bases shall be
sized to fully engage the post base flanges. If the Department approves painting, powder

coating by the manufacturer will be required over the galvanization in accordance with TRAFFIC
SIGNAL PAINTING specifications.
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PEDESTRIAN PUSH-BUTTON POST
Effective: May 22, 2002 Revised: January 1, 2015

Add the following to Article 1077.02(b) of the Standard Specifications:

All posts and bases shall be steel and hot-dipped galvanized. Washers for post bases shall be
sized to fully engage the post base flanges. If the Department approves painting, powder
coating by the manufacturer will be required over the galvanization in accordance with with
TRAFFIC SIGNAL PAINTING specifications.

MAST ARM ASSEMBLY AND POLE
Effective: May 22, 2002 Revised: January 1, 2015

Revise Article 877.01 of the Standard Specifications to read:

Description.
This work shall consist of furnishing and installing a steel mast arm assembly and pole and a

galvanized steel or extruded aluminum shroud for protection of the base plate.
Revise Article 877.03 of the Standard Specifications:
Mast arm assembly and pole shall be as follows.

(a) Steel Mast Arm Assembly and Pole and Steel Combination Mast Arm Assembly and
Pole. The steel mast arm assembly and pole and steel combination mast arm assembly
and pole shall consist of a traffic signal mast arm, a luminaire mast arm or davit (for
combination pole only), a pole, and a base, together with anchor rods and other
appurtenances. The configuration of the mast arm assembly, pole, and base shall be
according to the details shown on the plans.

(1) Loading. The mast arm assembly and pole, and combination mast arm assembly and
pole shall be designed for the loading shown on the Highway Standards or elsewhere on
the plans, whichever is greater. The design shall be according to AASHTO "Standard
Specification for Structural Supports for Highway Signs, Luminaries and Traffic Signals"
1994 Edition for 80 mph (130 km/hr) wind velocity. However, the arm-to-pole connection
for tapered signal and luminaire arms shall be according to the "ring plate" detail as
shown in Figure 11-1(f) of the 2002 Interim, to the AASHTO "Standard Specification for
Structural Supports for Highway Signs, Luminaries and Traffic Signals" 2001 4th Edition.

(2) Structural Steel Grade. The mast arm and pole shall be fabricated according to
ASTM A 595, Grade A or B, ASTM A 572 Grade 55, or ASTM A 1011 Grade 55
HSLAS Class 2. The base and flange plates shall be of structural steel according to
AASHTO M 270 Grade 50 (M 270M Grade 345). Luminaire arms and trussed arms
15 ft (4.5 m) or less shall be fabricated from one steel pipe or tube size according to
ASTM A 53 Grade B or ASTM A 500 Grade B or C. All mast arm assemblies, poles,
and bases shall be galvanized according to AASHTO M 111.
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(3) Fabrication. The design and fabrication of the mast arm assembly, pole, and base
shall be according to the requirements of the Standard Specifications for Structural
Supports for Highway Signs, Luminaires, and Traffic Signals published by AASHTO.
The mast arm and pole may be of single length or sectional design. If section
design is used, the overlap shall be at least 150 percent of the maximum diameter of
the overlapping section and shall be assembled in the factory.

The manufacturer will be allowed to slot the base plate in which other bolt circles
may fit, providing that these slots do not offset the integrity of the pole.
Circumferential welds of tapered arms and poles to base plates shall be full
penetration welds.

(4) Shop Drawing Approval. The Contractor shall submit detailed drawings showing
design materials, thickness of sections, weld sizes, and anchor rods to the Engineer
for approval prior to fabrication. These drawings shall be at least 11 x 17 in. (275 x
425 mm) in size and of adequate quality for microfilming. All product data and shop
drawings shall be submitted in electronic form on CD-ROM

(b) Anchor Rods. The anchor rods shall be ASTM F 1554 Grade 105, coated by the hot-dip
galvanizing process according to AASHTO M 232, and shall be threaded a minimum
of 7 1/2 in. (185 mm) at one end and have a bend at the other end. The first 12 in. (300
mm) at the threaded end shall be galvanized. Two nuts, one lock washer, and one flat
washer shall be furnished with each anchor rod. All nuts and washers shall be
galvanized.

(c) The shroud shall be of sufficient strength to deter pedestrian and vehicular damage and
shall be constructed and designed to allow air to circulate throughout the mast arm. The
shroud shall not extend beyond the beveled edge of the top of the mast arm pole
foundation to assure ADA requirements are met and to prevent infestation of insects or
other animals. All mounting hardware shall be stainless steel. Where a shroud cannot
meet these requirements, a stainless steel screen mesh 4 inch maximum opening with
a minimum wore diameter of AWG 16 with a minimum 2 inch lap shall be installed to
enclose the void between the base plate and the foundation. The stainless steel screen
wire shall be formed to the shape of the base plate and fasten to the base plate with %4
inch stainless steel banding. The screen wire shall overlap and be fastened with a ring
type connector.

Add the following to Article 877.04 of the Standard Specifications:

The shroud or stainless screen mesh shall not be paid for separately but shall be included in the
cost of the mast arm assembly and pole.
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Materials.
Add the following to Article 1077.03 (a) of the Standard Specifications:

Traffic signal mast arms shall be one piece construction, unless otherwise approved by the
Engineer. All poles shall be galvanized. If the Department approves painting, powder coating
by the manufacturer will be required over the galvanization in accordance with TRAFFIC
SIGNAL PAINTING specifications.

CONCRETE FOUNDATIONS
Effective: May 22, 2002 Revised: January 1, 2015

Add the following to Article 878.03 of the Standard Specifications:

All anchor bolts shall be according to Article 1006.09, with all anchor bolts hot dipped
galvanized a minimum of 12 in. (300 mm) from the threaded end.

Concrete Foundations, Type “A” for Traffic Signal Posts shall provide anchor bolts with the bolt
pattern specified within the “District One Standard Traffic Signal Design Details.” All Type “A”
foundations shall be a minimum depth of 48 inches (1220 mm).

Concrete Foundations, Type “C” for Traffic Signal Cabinets with Uninterruptable Power Supply
(UPS) cabinet installations shall be a minimum of 72 inches (1830 mm) long and 31 inches (790
mm) wide. All Type “C” foundations shall be a minimum depth of 48 inches (1220 mm). The
concrete apron in front of the Type IV or V cabinet shall be 36 in. x 48 in. x 5 in. (915 mm X
1220 mm X 130 mm). The concrete apron in front of the UPS cabinet shall be 36 in. x 67 in. x
5in. (915 mm X 1700 mm X 130 mm). Anchor bolts shall provide bolt spacing as required by
the manufacturer.

Concrete Foundations, Type “D” for Traffic Signal Cabinets shall be a minimum of 48 inches
(1220 mm) long and 31 inches (790 mm) wide. All Type “D” foundations shall be a minimum
depth of 48 inches (1220 mm). The concrete apron shall be 36 in. x 48 in. x 5 in. (910 mm X
1220 mm X 130 mm). Anchor bolts shall provide bolt spacing as required by the manufacturer.

Concrete Foundations, Type “E” for Mast Arm and Combination Mast Arm Poles shall meet the
current requirements listed in the Highway Standards.

Foundations used for Combination Mast Arm Poles shall provide an extra 2-1/2 inch (65 mm)
raceway.

No foundation is to be poured until the Resident Engineer gives his/her approval as to the depth
of the foundation.
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LIGHT EMITTING DIODE (LED) SIGNAL HEAD AND OPTICALLY PROGRAMMED LED
SIGNAL HEAD
Effective: May 22, 2002 Revised: January 1, 2015

Materials.
Add the following to Section 1078 of the Standard Specifications:

1.

Representatives of LED traffic signal modules shall have a local office and warehouse
within IDOT District One for inspection of materials and to handle inquiries and warranty
issues.

LED modules proposed for use and not previously approved by IDOT District One will
require independent testing for compliance to current VTCSH-ITE standards for the
product and be Intertek ETL Verified. This would include modules from new
manufacturers and new models from IDOT District One approved manufacturers.

The proposed independent testing facility shall be approved by IDOT District One.
Independent testing must include a minimum of two (2) randomly selected modules of
each type of module (i.e. ball, arrow, pedestrian, etc.) used in the District and include as
a minimum Luminous Intensity and Chromaticity tests, however, complete module
performance verification testing may be required by the Engineer to assure the accuracy
of the manufacturer’s published data and previous test results. An IDOT representative
will select sample modules from the local warehouse and mark the modules for testing.
Independent test results shall meet current ITE standards and manufacturer’s published
data. Any module failures shall require retesting of the module type. All costs
associated with the selection of sample modules, testing, reporting, and retesting, if
applicable, shall be the responsibility of the LED module manufacturer and not be a cost
to this contract.

All signal and pedestrian heads shall provide 12” (300 mm) displays with glossy yellow
or black polycarbonate housings. All head housings shall be the same color (yellow or
black) at the intersection. For new signalized intersections and existing signalized
intersections where all signal and/or pedestrian heads are being replaced, the proposed
head housings shall be black. Where only selected heads are being replaced, the
proposed head housing color (yellow or black) shall match existing head housings.
Connecting hardware and mounting brackets shall be polycarbonate (black). A
corrosion resistant anti-seize lubricant shall be applied to all metallic mounting bracket
joints, and shall be visible to the inspector at the signal turn-on. Post top mounting
collars are required on all posts, and shall be constructed of the same material as the
brackets.

Pedestrian signal heads shall be furnished with the international symbolic "Walking
Person" and "Upraised Palm" displays. Egg crate sun shields are not permitted.

Signal heads shall be positioned according to the “District One Standard Traffic Signal
Design Details."
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LED signal heads (All Face and Section Quantities), (All Mounting Types) shall conform
fully to the requirements of Articles 1078.01 and 1078.02 of the Standard Specifications
amended herein.

The LED signal modules shall be replaced or repaired if an LED signal module fails to
function as intended due to workmanship or material defects within the first 60_months
from the date of delivery. LED signal modules which exhibit luminous intensities less
than the minimum values specified in Table 1 of the ITE Vehicle Traffic Control Signal
Heads: Light Emitting Diode (LED) Circular Signal Supplement (June 27, 2005)
[VTSCH], or applicable successor ITE specifications, or show signs of entrance of
moisture or contaminants within the first 10 years of the date of delivery shall be
replaced or repaired. The manufacturer's written warranty for the LED signal modules
shall be dated, signed by an Officer of the company and included in the product
submittal to the State.

(a)Physical and Mechanical Requirements

1.

Modules can be manufactured under this specification for the following faces:

a. 12 inch (300 mm) circular, multi-section
b. 12 inch (300 mm) arrow, multi-section
C. 12 inch (300 mm) pedestrian, 2 sections

The maximum weight of a module shall be 4 Ibs. (1.8 kg).

Each module shall be a sealed unit to include all parts necessary for operation (a printed
circuit board, power supply, a lens and gasket, etc.), and shall be weather proof after
installation and connection.

Material used for the lens and signal module construction shall conform to ASTM
specifications for the materials.

The lens of the module shall be tinted with a wavelength-matched color to reduce sun
phantom effect and enhance on/off contrast. The tinting shall be uniform across the lens
face. Polymeric lens shall provide a surface coating or chemical surface treatment
applied to provide abrasion resistance. The lens of the module shall be integral to the
unit, convex with a smooth outer surface and made of plastic. The lens shall have a
textured surface to reduce glare.

The use of tinting or other materials to enhance ON/OFF contrasts shall not affect
chromaticity and shall be uniform across the face of the lens.

Each module shall have a symbol of the type of module (i.e. circle, arrow, etc.) in the

color of the module. The symbol shall be 1 inch (25.4 mm) in diameter. Additionally, the
color shall be written out in 1/2 inch (12.7mm) letters next to the symbol.
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(b) Photometric Requirements

1.

The minimum initial luminous intensity values for the modules shall conform to the
values in Table 1 of the VTCSH (2005) for circular signal indications, and as stated in
Table 3 of these specifications for arrow and pedestrian indications at 25 °C.

The modules shall meet or exceed the illumination values stated in Articles 1078.01 and
1078.02 the Standard Specifications for circular signal indications, and Table 3 of these
specifications for arrow and pedestrian indications, throughout the useful life based on
normal use in a traffic signal operation over the operating temperature range.

The measured chromaticity coordinates of the modules shall conform to the chromaticity
requirements of Section 4.2 of the VTCSH (2005) or applicable successor ITE
specifications.

The LEDs utilized in the modules shall be AliInGaP technology for red and Portland
orange (pedestrian) and InGaN for green, amber and white (pedestrian) indications, and
shall be the ultra bright type rated for 100,000 hours of continuous operation from -40 °C
to +74 °C.

(c) Electrical

1.

2.

Maximum power consumption for LED modules is per Table 2.

Operating voltage of the modules shall be 120 VAC. All parameters shall be measured
at this voltage.

The modules shall be operationally compatible with currently used controller assemblies
(solid state load switches, flashers, and conflict monitors).

When a current of 20 mA AC (or less) is applied to the unit, the voltage read across the
two leads shall be 15 VAC or less.

The LED modules shall provide constant light output under power. Modules with
dimming capabilities shall have the option disabled or set on a non-dimming operation.

LED arrows shall be wired such that a catastrophic loss or the failure of one or more
LED will not result in the loss of the entire module.
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(d) Retrofit Traffic Signal Module

1.

The following specification requirements apply to the Retrofit module only. All general
specifications apply unless specifically superseded in this section.

Retrofit modules can be manufactured under this specification for the following faces:

a. 12 inch (300 mm) circular, multi-section
b. 12 inch (300 mm) arrow, multi-section
C. 12 inch (300 mm) pedestrian, 2 sections

Each Retrofit module shall be designed to be installed in the doorframe of a standard
traffic signal housing. The Retrofit module shall be sealed in the doorframe with a one-
piece EPDM (ethylene propylene rubber) gasket.

The maximum weight of a Retrofit module shall be 4 Ibs. (1.8 kg).
Each Retrofit module shall be a sealed unit to include all parts necessary for operation (a
printed circuit board, power supply, a lens and gasket, etc.), and shall be weather proof

after installation and connection.

Electrical conductors for modules, including Retrofit modules, shall be 39.4 inches (1m)
in length, with quick disconnect terminals attached.

The lens of the Retrofit module shall be integral to the unit, shall be convex with a
smooth outer surface and made of plastic or of glass.

(e) The following specification requirements apply to the 12 inch (300 mm) arrow module only.
All general specifications apply unless specifically superseded in this section.

1.

2.

The arrow module shall meet specifications stated in Section 9.01 of the Equipment and
Material Standards of the Institute of Transportation Engineers (November 1998) [ITE
Standards], Chapter 2 (Vehicle Traffic Control Signal Heads) or applicable successor
ITE specifications for arrow indications.

The LEDs arrow indication shall be a solid display with a minimum of three (3) outlining
rows of LEDs and at least one (1) fill row of LEDs.

(f) The following specification requirement applies to the 12 inch (300 mm) programmed
visibility (PV) module only. All general specifications apply unless specifically superseded in
this section.

1.

The LED module shall be a module designed and constructed to be installed in a
programmed visibility (PV) signal housing without modification to the housing.
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(g) The following specification requirements apply to the 12 inch (300 mm) Pedestrian module
only. All general specifications apply unless specifically superseded in this section.

1. The arrow module shall meet specifications stated in VTCSH-ITE 2004 or applicable
successor.

2. Two (2) pedestrian sections shall be installed. The top section shall be wired to
illuminate only the upraised hand and the bottom section shall be the walking man.

3. “Egg Crate” type sun shields are not permitted. All figures must be a minimum of 9
inches (225mm) in height and easily identified from a distance of 120-feet (36.6m).

Basis of Payment.
Add the following to the first paragraph of Article 880.04 of the Standard Specifications:

The price shall include furnishing the equipment described above, all mounting hardware and
installing them in satisfactory operating condition.

Revise the second paragraph of Article 880.04 of the Standard Specifications to read:

If the work consists of retrofitting an existing polycarbonate traffic signal head with light emitting
diodes (LEDs), it will be paid for as a SIGNAL HEAD, LED, RETROFIT, of the type specified,
and of the particular kind of material, when specified. Price shall be payment in full for
furnishing the equipment described above including LED modules, all mounting hardware, and
installing them in satisfactory operating condition. The type specified will indicate the number of
signal faces, the number of signal sections in each signal face and the method of mounting.

LIGHT EMITTING DIODE (LED) PEDESTRIAN SIGNAL HEAD

Effective: May 22, 2002 Revised: January 1, 2015
Add the following to the third paragraph of Article 881.03 of the Standard Specifications:

No mixing of different types of pedestrian traffic signals or displays will be permitted.

Add the following to Article 881.03 of the Standard Specifications:

(a) Pedestrian Countdown Signal Heads.

(1) Pedestrian Countdown Signal Heads shall not be installed at signalized intersections
where traffic signals and railroad warning devices are interconnected.

(2) Pedestrian Countdown Signal Heads shall be 16 inch (406mm) x 18 inch (457mm), for
single units with the housings glossy black polycarbonate. Connecting hardware and
mounting brackets shall be polycarbonate (black). A corrosion resistant anti-seize
lubricant shall be applied to all metallic mounting bracket joints, and shall be visible to
the inspector at the signal turn-on.

129



FAP Route 21/FAP Route 345 (US 20/Lake St.)
Project ACHSIP-000V(031)

Section 6Y-TS&N(13)

DuPage County

Contract No. 60W54

(3) Each pedestrian signal LED module shall be fully MUTCD compliant and shall consist of
double overlay message combining full LED symbols of an Upraised Hand and a
Walking Person. “Egg Crate” type sun shields are not permitted. Numerals shall
measure 9 inches (229mm) in height and easily identified from a distance of 120 feet
(36.6m).

Materials.
Add the following to Article 1078.02 of the Standard Specifications:

General.

1. The module shall operate in one mode: Clearance Cycle Countdown Mode Only. The
countdown module shall display actual controller programmed clearance cycle and shall start
counting when the flashing clearance signal turns on and shall countdown to “0” and turn off
when the steady Upraised Hand (symbolizing Don’t Walk) signal turns on. Module shall not
have user accessible switches or controls for modification of cycle.

2. At power on, the module shall enter a single automatic learning cycle. During the
automatic learning cycle, the countdown display shall remain dark.

3. The module shall re-program itself if it detects any increase or decrease of Pedestrian
Timing. The counting unit will go blank once a change is detected and then take one complete
pedestrian cycle (with no counter during this cycle) to adjust its buffer timer.

4. The module shall allow for consecutive cycles without displaying the steady Upraised
Hand.
5. The module shall recognize preemption events and temporarily modify the crossing

cycle accordingly.

6. If the controller preempts during the Walking Person (symbolizing Walk), the countdown
will follow the controller's directions and will adjust from Walking Person to flashing Upraised
Hand. It will start to count down during the flashing Upraised Hand.

7. If the controller preempts during the flashing Upraised Hand, the countdown will continue
to count down without interruption.

8. The next cycle, following the preemption event, shall use the correct, initially
programmed values.

9. If the controller output displays Upraised Hand steady condition and the unit has not
arrived to zero or if both the Upraised Hand and Walking Person are dark for some reason, the
unit suspends any timing and the digits will go dark.

10. The digits will go dark for one pedestrian cycle after loss of power of more than 1.5
seconds.
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11. The countdown numerals shall be two (2) “7 segment” digits forming the time display
utilizing two rows of LEDs.

12. The LED module shall meet the requirements of the Institute of Transportation
Engineers (ITE) LED purchase specification, “Pedestrian Traffic Control Signal Indications - Part
2: LED Pedestrian Traffic Signal Modules,” or applicable successor ITE specifications, except
as modified herein.

13. The LED modules shall provide constant light output under power. Modules with
dimming capabilities shall have the option disabled or set on a non-dimming operation.

14. In the event of a power outage, light output from the LED modules shall cease
instantaneously.

15. The LEDs utilized in the modules shall be AlinGaP technology for Portland Orange
(Countdown Numerals and Upraised Hand) and GaN technology for Lunar White (Walking
Person) indications.

16. The individual LEDs shall be wired such that a catastrophic loss or the failure of one or
more LED will not result in the loss of the entire module.

Electrical.
1. Maximum power consumption for LED modules is 29 watts.

Basis of Payment.
Add the following to the first paragraph of Article 881.04 of the Standard Specifications:

The price shall include furnishing the equipment described above, all mounting hardware and
installing them in satisfactory operating condition.

Add the following to Article 881.04 of the Standard Specifications:

If the work consists of retrofitting an existing polycarbonate pedestrian signal head and
pedestrian countdown signal head with light emitting diodes (LEDs), it will be paid for as a
PEDESTRIAN SIGNAL HEAD, LED, RETROFIT, of the type specified, and of the particular kind
of material, when specified. Price shall be payment in full for furnishing the equipment
described above including LED modules, all mounting hardware, and installing them in
satisfactory operating condition.
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TRAFFIC SIGNAL BACKPLATE
Effective: May 22, 2002 Revised: January 1, 2015

Delete 1% sentence of Article 1078.03 of the Standard Specifications and add “All backplates
shall be louvered, formed plastic”.

Add the following to the third paragraph of Article 1078.03 of the Standard Specifications. The
retroreflective backplate shall not contain louvers.

Delete second sentence of the fourth paragraph of Article 1078.03 the Standard Specifications.
Add the following to the fourth paragraph of Article 1078.03 of the Standard Specifications:

When retro reflective sheeting is specified, it shall be Type ZZ sheeting according to Article
1091.03 and applied in preferred orientation for the maximum angularity according to the
manufacturer's recommendations. The retroreflective sheeting shall be installed under a
controlled environment at the manufacturer/supplier before shipment to the contractor. The
formed plastic backplate shall be prepared and cleaned, following recommendations of the
retroreflective sheeting manufacturer.

DETECTOR LOOP
Effective: May 22, 2002 Revised: January 1, 2015

Revise Section 886 of the Standard Specifications to read:

Description.
This work shall consist of furnishing and installing a detector loop in the pavement.

Procedure.

A minimum of seven (7) working days prior to the Contractor cutting loops, the Contractor shall
have the proposed loop locations marked and contact the Area Traffic Signal Maintenance and
Operations Engineer (847) 705-4424 to inspect and approve the layout. When preformed
detector loops are installed, the Contractor shall have them inspected and approved prior to the
pouring of the Portland cement concrete surface, using the same notification process as above.

Installation.

Loop detectors shall be installed according to the requirements of the “District One Standard
Traffic Signal Design Details.” Saw-cuts (homeruns on preformed detector loops) from the loop
to the edge of pavement shall be made perpendicular to the edge of pavement when possible in
order to minimize the length of the saw-cut (homerun on preformed detector loops) unless
directed otherwise by the Engineer or as shown on the plan.

The detector loop cable insulation shall be labeled with the cable specifications.
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Each loop detector lead-in wire shall be labeled in the handhole using a water proof tag, from an
approved vender, secured to each wire with nylon ties.

Resistance to ground shall be a minimum of 100 mega-ohms under any conditions of weather
or moisture. Inductance shall be more than 50 and less than 700 microhenries. Quality
readings shall be more than 5.

(a) Type I. All loops installed in new asphalt pavement shall be installed in the binder course
and not in the surface course. The edge of pavement, curb and handhole shall be cut with a
1/4 inch (6.3 mm) deep x 4 inches (100 mm) saw cut to mark location of each loop lead-in.

(b) Loop sealant shall be two-component thixotropic chemically cured polyurethane from an
approved vender. The sealant shall be installed 1/8 inch (3 mm) below the pavement
surface, if installed above the surface the overlap shall be removed immediately.

(c) Detector loop measurements shall include the saw cut and the length of the loop lead-in to
the edge of pavement. The lead-in wire, including all necessary connections for proper
operations, from the edge of pavement to the handhole, shall be included in the price of the
detector loop. Unit duct, trench and backfill, and drilling of pavement or handholes shall be
included in detector loop quantities.

(d) Preformed. This work shall consist of furnishing and installing a rubberized or cross linked
polyethylene heat resistant preformed traffic signal loop in accordance with the Standard
Specifications, except for the following:

(e) Preformed detector loops shall be installed in new pavement constructed of Portland cement
concrete using mounting chairs or tied to re-bar or the preformed detector loops may be
placed in the sub-base. Loop lead-ins shall be extended to a temporary protective
enclosure near the proposed handhole location. The protective enclosure shall provide
sufficient protection from other construction activities and may be buried for additional
protection.

(f) Handholes shall be placed next to the shoulder or back of curb when preformed detector

loops enter the handhole. Non-metallic coilable duct, included in this pay item, shall be
used to protect the preformed lead-ins from back of curb to the handhole.
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(g) Preformed detector loops shall be factory assembled with ends capped and sealed against
moisture and other contaminants. Homeruns and interconnects shall be pre-wired and shall
be an integral part of the loop assembly. The loop configurations and homerun lengths shall
be assembled for the specific application. The loop and homerun shall be constructed using
11/16 inch (17.2 mm) outside diameter (minimum), 3/8 inch (9.5 mm) inside diameter
(minimum) Class A oil resistant synthetic cord reinforced hydraulic hose with 250 psi (1,720
kPa) internal pressure rating or a similarly sized XLPE cable jacket. Hose for the loop and
homerun assembly shall be one continuous piece. No joints or splices shall be allowed in
the hose except where necessary to connect homeruns or interconnects to the loops. This
will provide maximum wire protection and loop system strength. Hose tee connections shall
be heavy duty high temperature synthetic rubber. The tee shall be of proper size to attach
directly to the hose, minimizing glue joints. The tee shall have the same flexible properties
as the hose to insure that the whole assembly can conform to pavement movement and
shifting without cracking or breaking. For XLPE jacketed preformed loops, all splice
connections shall be soldered, sealed, and tested before being sealed in a high impact glass
impregnated plastic splice enclosure. The wire used shall be #16 THWN stranded copper.
The number of turns in the loop shall be application specific. Homerun wire pairs shall be
twisted a minimum of four turns per foot. No wire splices will be allowed in the preformed
loop assembly. The loop and homeruns shall be filled and sealed with a flexible sealant to
insure complete moisture blockage and further protect the wire. The preformed loops shall
be constructed to allow a minimum of 6.5 feet of extra cable in the handhole.

Materials.
Add the following to Article 1079.01 of the Standard Specifications:

Contracts requiring new cabinets shall provide for rack mounted detector amplifier cards.
Detector amplifiers shall provide LCD displays with loop frequency, inductance, and change of
inductance readings.

Method of Measurement.

This work will be measured for payment in feet (meters) in place. Type | detector loop will be
measured along the sawed slot in the pavement containing the loop and lead-in, rather than the
actual length of the wire. Preformed detector loops will be measured along the detector loop
and lead-in embedded in the pavement, rather than the actual length of the wire.

Basis of Payment.
This work shall be paid for at the contract unit price per foot (meter) for DETECTOR LOOP,
TYPE | or PREFORMED DETECTOR LOOP as specified in the plans, which price shall be
payment in full for furnishing and installing the detector loop and all related connections for
proper operation.
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EMERGENCY VEHICLE PRIORITY SYSTEM
Effective: May 22, 2002 Revised: January 1, 2015

Revise Section 887 of the Standard Specifications to read:

It shall be the Contractor’'s responsibility to contact the municipality or fire district to verify the
brand of emergency vehicle pre-emption equipment to be installed prior to the contract bidding.
The equipment must be completely compatible with all components of the equipment currently
in use by the Agency.

All new installations shall be equipped with Confirmation Beacons as shown on the "District One
Standard Traffic Signal Design Details." The Confirmation Beacon shall consist of a 6 watt Par
38 LED flood lamp with a 30 degree light spread, or a 7 watt Par 30 LED flood lamp with a 15
degree or greater spread, maximum 7 watt energy consumption at 120V, and a 2,000 hour
warranty for each direction of pre-emption. The lamp shall have an adjustable mount with a
weatherproof enclosure for cable splicing. All hardware shall be cast aluminum or stainless
steel. Holes drilled into signal poles, mast arms, or posts shall require rubber grommets. In
order to maintain uniformity between communities, the confirmation beacons shall indicate when
the control equipment receives the pre-emption signal. The pre-emption movement shall be
signalized by a flashing indication at the rate specified by Section 4L.01 of the “Manual on
Uniform Traffic Control Devices,” and other applicable sections of future editions. The stopped
pre-empted movements shall be signalized by a continuous indication.

All light operated systems shall include security and transit preemption software and operate at
a uniform rate of 14.035 Hz +0.002, or as otherwise required by the Engineer, and provide
compatible operation with other light systems currently being operated in the District.

This item shall include any required modifications to an existing traffic signal controller as a
result of the addition of the EMERGENCY VEHICLE PRIORITY SYSTEM.

Basis of Payment.

The work shall be paid for at the contract unit price each for furnishing and installing LIGHT
DETECTOR and LIGHT DETECTOR AMPLIFIER. Furnishing and installing the confirmation
beacon shall be included in the cost of the Light Detector. Any required modifications to the
traffic signal controller shall be included in the cost of the LIGHT DETECTOR AMPLIFIER. The
preemption detector amplifier shall be paid for on a basis of (1) one each per intersection
controller and shall provide operation for all movements required in the pre-emption phase
sequence.
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RELOCATE EXISTING EMERGENCY VEHICLE PRIORITY SYSTEM, DETECTOR UNIT
Effective: January 1, 2002 Revised: January 1, 2015

This item shall consist of relocating the existing emergency vehicle priority system, detector unit
(single channel or dual channel) from its existing location to a new traffic signal post or mast
arm assembly and pole, and connecting it to an emergency vehicle priority system, phasing unit.
If the existing Emergency Vehicle Priority System, Detector Unit Assembly includes a
Confirmation Beacon, the Confirmation Beacon shall also be relocated and connected to the
Emergency Vehicle Priority System, Detector Unit and shall be included in this item.

The emergency vehicle system is not to be inoperative for more than 8 hours and the Contractor
must notify the Municipality or Fire Protection District 72 hours prior to the disconnection of the
equipment.

Basis of Payment.
This item will be paid for at the contract unit price each for RELOCATE EXISTING
EMERGENCY VEHICLE PRIORITY SYSTEM, DETECTOR UNIT.

RELOCATE EXISTING EMERGENCY VEHICLE PRIORITY SYSTEM, PHASING UNIT
Effective: January 1, 2002 Revised: January 1, 2015

This item shall consist of relocating the existing emergency vehicle priority system phasing unit
from an existing traffic signal controller cabinet to a new traffic signal controller cabinet, as
indicated in the plans or as directed by the Engineer.

The work shall include disconnecting the emergency vehicle priority system phasing unit(s) and
reconnecting it to a new wiring harness which is to be factory wired into the new traffic signal
controller cabinet.

The emergency vehicle system is not to be inoperative for more than 8 hours and the Contractor
must notify the Municipality or Fire Protection District 72 hours prior to the disconnection of the
equipment. The Contractor must demonstrate to the satisfaction of the Engineer that the
emergency vehicle system operates properly.

Basis of Payment.
This item will be paid for at the contract unit price each for RELOCATE EXISTING
EMERGENCY VEHICLE PRIORITY SYSTEM, PHASING UNIT.

136



FAP Route 21/FAP Route 345 (US 20/Lake St.)
Project ACHSIP-000V(031)

Section 6Y-TS&N(13)

DuPage County

Contract No. 60W54

PEDESTRIAN PUSH-BUTTON
Effective: May 22, 2002 Revised: January 1, 2015

Description.
Revise Article 888.01 of the Standard Specifications to read:

This work shall consist of furnishing and installing a latching or non-latching pedestrian push-
button and a regulatory pedestrian instruction sign according to MUTCD, sign series R10-3e 9”
x 15” sign with arrow(s) for a count-down pedestrian signal. The pedestrian station sign size
without count-down pedestrian signals shall accommodate a MUTCD sign series R10-3b or
R10-3d 9” x 12" sign with arrow(s).

Installation.
Add the following to Article 888.03 of the Standard Specifications:

A mounting bracket shall be used for extension and/or to assure proper orientation when two
pedestrian push buttons are required for one post. The price of the bracket shall be included in
the cost of the pedestrian push button. The contractor is not allowed to install a push-button
assembly with the sign below the push-button in order to meet mounting requirements.

Materials.
Revise Article 1074.02(a) of the Standard Specifications to read:

The pedestrian push-button housing shall be constructed of aluminum alloy according to ASTM
B 308 6061-T6 and powder coated yellow, unless otherwise noted on the plans. The housing
shall be furnished with suitable mounting hardware.

Revise Article 1074.02(e) of the Standard Specifications to read:

Stations shall be designed to be mounted to a post, mast arm pole or wood pole. The station
shall be aluminum and shall accept a 3 inch (75mm) round push-button assembly and a
regulatory pedestrian instruction sign according to MUTCD, sign series R10-3e 9” x 15” sign
with arrow(s) for a count-down pedestrian signal. The pedestrian station size without count-
down pedestrian signals shall accommodate a MUTCD sign series R10-3b or R10-3d 9” x 12"
sign with arrow(s).

Add the following to Article 1074.02 of the Standard Specifications:
(f) Location. Pedestrian push-buttons and stations shall be mounted to a post, mast arm
pole or wood pole as shown on the plans and shall be fully ADA accessible from a

paved or concrete surface. See the District’s Detail sheets for orientation and mounting
details.
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Basis of Payment.
Revise Article 888.04 of the Standard Specifications to read:

This work will be paid for at the contract unit price per each for PEDESTRIAN PUSH-BUTTON
or PEDESTRIAN PUSH-BUTTON, NON-LATCHING.

TEMPORARY TRAFFIC SIGNAL INSTALLATION
Effective: May 22, 2002 Revised: January 1, 2015

Revise Section 890 of the Standard Specifications to read:

Description.
This work shall consist of furnishing, installing, maintaining, and removing a temporary traffic

signal installation as shown on the plans, including but not limited to temporary signal heads,
emergency vehicle priority systems, interconnect, vehicle detectors, uninterruptable power
supply, and signing. Temporary traffic signal controllers and cabinets interconnected to railroad
traffic control devices shall be new. When temporary traffic signals will be operating within a
county or local agency Traffic Management System, the equipment must be NTCIP compliant
and compatible with the current operating requirements of the Traffic Management System.

General.

Only an approved equipment vendor will be allowed to assemble the temporary traffic signal
cabinet. Also, an approved equipment vendor shall assemble and test a temporary railroad
traffic signal cabinet. (Refer to the "Inspection of Controller and Cabinet" specification). The
approved equipment vendor shall be the same as the official controller representative supplied
on this project. A representative of the approved controller equipment vendor shall be present
at the temporary traffic signal turn-on inspection.

Construction Requirements.
(a) Controllers.

1. Only controllers supplied by one of the District approved closed loop equipment
manufacturers will be approved for use at temporary signal locations. All
controllers used for temporary ftraffic signals shall be fully actuated NEMA
microprocessor based with RS232 data entry ports compatible with existing
monitoring software approved by IDOT District 1, installed in NEMA TS2 cabinets
with 8 phase back panels, capable of supplying 255 seconds of cycle length and
individual phase length settings up to 99 seconds. On projects with one lane
open and two way traffic flow, such as bridge deck repairs, the temporary signal
controller shall be capable of providing an adjustable all red clearance setting of
up to 30 seconds in length. All controllers used for temporary traffic signals shall
meet or exceed the requirements of Section 857 of the Standard Specifications
with regards to internal time base coordination and preemption. All railroad
interconnected temporary controllers and cabinets shall be new and shall satisfy
the requirements of Article 857.02 of the Standard Specifications as modified
herein.
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2. Only control equipment, including controller cabinet and peripheral equipment,
supplied by one of the District approved closed loop equipment manufacturers
will be approved for use at temporary traffic signal locations. All control
equipment for the temporary traffic signal(s) shall be furnished by the Contractor
unless otherwise stated in the plans. On projects with multiple temporary traffic
signal installations, all controllers shall be the same manufacturer brand and
model number with current software installed.

(b) Cabinets. All temporary traffic signal cabinets shall have a closed bottom made of
aluminum alloy. The bottom shall be sealed along the entire perimeter of the cabinet
base to ensure a water, dust and insect-proof seal. The bottom shall provide a
minimum of two (2) 4 inch (100 mm) diameter holes to run the electric cables
through. The 4 inch (100 mm) diameter holes shall have a bushing installed to
protect the electric cables and shall be sealed after the electric cables are installed.

(c) Grounding. Grounding shall be provided for the temporary traffic signal cabinet
meeting or exceeding the applicable portions of the National Electrical Code, Section
806 of the Standard Specifications and shall meet the requirements of the District 1
Traffic Signal Specifications for “Grounding of Traffic Signal Systems.”

(d) Traffic Signal Heads. All traffic signal sections and pedestrian signal sections shall
be 12 inches (300 mm). Traffic signal sections shall be LED with expandable view,
unless otherwise approved by the Engineer. Pedestrian signal heads shall be Light
Emitting Diode (LED) Pedestrian Countdown Signal Heads except when a temporary
traffic signal is installed at an intersection interconnected with a railroad grade
crossing. When a temporary traffic signal is installed at an intersection
interconnected with a railroad grade crossing, Light Emitting Diode (LED) Pedestrian
Signal Heads shall be furnished. The temporary traffic signal heads shall be placed
as indicated on the temporary traffic signal plan or as directed by the Engineer. If no
traffic staging is in place or will not be staged on the day of the turn on, the
temporary traffic signal shall have the signal head displays, signal head placements
and controller phasing match the existing traffic signal, at the time of the turn on. The
Contractor shall furnish enough extra cable length to relocate heads to any position
on the span wire or at locations illustrated on the plans for construction staging. The
temporary traffic signal shall remain in operation during all signal head relocations.
Each temporary traffic signal head shall have its own cable from the controller
cabinet to the signal head.
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(e) Interconnect.

1.

Temporary traffic signal interconnect shall be provided using fiber optic cable or
wireless interconnect technology as specified in the plans. The Contractor may
request, in writing, to substitute the fiber optic temporary interconnect indicated in
the contract documents with a wireless interconnect. The Contractor must
provide assurances that the radio device will operate properly at all times and
during all construction staging. If approved for use by the Engineer, the
Contractor shall submit marked-up traffic signal plans indicating locations of
radios and antennas and installation details. If wireless interconnect is used, and
in the opinion of the engineer, it is not viable, or if it fails during testing or
operations, the Contractor shall be responsible for installing all necessary poles,
fiber optic cable, and other infrastructure for providing temporary fiber optic
interconnect at no cost to the contract.

The existing system interconnect and phone lines are to be maintained as part of
the Temporary Traffic Signal Installation specified for on the plan. The
interconnect shall be installed into the temporary controller cabinet as per the
notes or details on the plans. All labor and equipment required to install and
maintain the existing interconnect as part of the Temporary Traffic Signal
Installation shall be included in the item Temporary Traffic Signal Installation.
When shown in the plans, temporary traffic signal interconnect equipment shall
be furnished and installed. The temporary traffic signal interconnect shall
maintain interconnect communications throughout the entire signal system for the
duration of the project. Any temporary signal within an existing closed loop traffic
signal system shall be interconnected to that system using similar brand control
equipment at no additional cost to the contract.

Temporary wireless interconnect, complete. The radio interconnect system shall
be compatible with Eagle or Econolite controller closed loop systems. This item
shall include all temporary wireless interconnect components, complete, at the
adjacent existing traffic signal(s) to provide a completely operational closed loop
system. This item shall include all materials, labor and testing to provide the
completely operational closed loop system as shown on the plans. The radio
interconnect system shall include the following components:

a. Rack or Shelf Mounted RS-232 Frequency Hopping Spread Spectrum
(FHSS) Radio

b. Software for Radio Configuration (Configure Frequency and Hopping
Patterns)

Antennas (Omni Directional or Yagi Directional)

. Antenna Cables, LMR400, Low Loss. Max. 100-ft from controller cabinet
to antenna

e. Brackets, Mounting Hardware, and Accessories Required for Installation

RS232 Data Cable for Connection from the radio to the local or master

controller

oo
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g. All other components required for a fully functional radio interconnect
system

All controller cabinet modifications and other modifications to existing
equipment that are required for the installation of the radio interconnect
system components shall be included in this item.

The radio interconnect system may operate at 900Mhz (902-928) or 2.4 Ghz
depending on the results of a site survey. The telemetry shall have an
acceptable rate of transmission errors, time outs, etc. comparable to that of a
hardwire system.

The proposed master controller and telemetry module shall be configured for
use with the radio interconnect at a minimum rate of 9600 baud.

The radio interconnect system shall include all other components required for
a complete and fully functional telemetry system and shall be installed in
accordance to the manufacturers recommendations.

The following radio equipment is currently approved for use in Region
One/District One: Encom Model 5100 and Intuicom Communicator II.

(f) Emergency Vehicle Pre-Emption. All emergency vehicle preemption equipment (light
detectors, light detector amplifiers, confirmation beacons, etc.) as shown on the
temporary traffic signal plans shall be provided by the Contractor. It shall be the
Contractor's responsibility to contact the municipality or fire district to verify the brand
of emergency vehicle preemption equipment to be installed prior to the contract
bidding. The equipment must be completely compatible with all components of the
equipment currently in use by the Agency. All light operated systems shall operate
at a uniform rate of 14.035 hz +£0.002, or as otherwise required by the Engineer, and
provide compatible operation with other light systems currently being operated in the
District.  All labor and material required to install and maintain the Emergency
Vehicle Preemption installation shall be included in the item Temporary Traffic Signal
Installation.
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(g) Vehicle Detection. All temporary traffic signal installations shall have vehicular

detection installed at all approaches of the intersection and as directed by the
Engineer. Pedestrian push buttons shall be provided for all pedestrian signal
heads/phases as directed by the Engineer. Microwave vehicle sensors or video
vehicle detection system shall be approved by IDOT prior to Contractor furnishing
and installing. The Contractor shall install, wire, and adjust the alignment of the
microwave vehicle sensor or video vehicle detection system in accordance to the
manufacturer's recommendations and requirements. The Contractor shall be
responsible for adjusting the alignment of the microwave vehicle sensor or video
vehicle detection system for all construction staging changes and for maintaining
proper alignment throughout the project. A representative of the approved control
equipment vendor shall be present and assist the contractor in setting up and
maintaining the microwave vehicle sensor or video vehicle detection system. An in-
cabinet video monitor shall be provided with all video vehicle detection systems and
shall be included in the item Temporary Traffic Signal Installation.

(h) Uninterruptable Power Supply. All temporary traffic signal installations shall have

Uninterruptable Power Supply (UPS). The UPS cabinet shall be mounted to the
temporary traffic signal cabinet and meet the requirements of Uninterruptable Power
Supply in Divisions 800 and 1000 of these specifications.

Signs. All existing street name and intersection regulatory signs shall be removed
from existing poles and relocated to the temporary signal span wire. If new mast arm
assembly and pole(s) and posts are specified for the permanent signals, the signs
shall be relocated to the new equipment at no extra cost. Any intersection regulatory
signs that are required for the temporary traffic signal shall be provided as shown on
the plans or as directed by the Engineer. Relocation, removing, bagging and
installing the regulatory signs for the various construction stages shall be provided as
shown on the plans or as directed by the Engineer.

Energy Charges. The electrical utility energy charges for the operation of the
temporary traffic signal installation shall be paid for by others if the installation
replaces an existing signal. Otherwise charges shall be paid for under 109.05 of the
Standard Specifications.

Maintenance. Maintenance shall meet the requirements of the Standard
Specifications and MAINTENANCE OF EXISTING TRAFFIC SIGNAL
INSTALLATION in Division 800 of these specifications. Maintenance of temporary
signals and of the existing signals shall be included in the cost of the TEMPORARY
TRAFFIC SIGNAL INSTALLATION pay item. When temporary traffic signals are to
be installed at locations where existing signals are presently operating, the
Contractor shall be fully responsible for the maintenance of the existing signal
installation as soon as he begins any physical work on the Contract or any portion
thereof. In addition, a minimum of seven (7) days prior to assuming maintenance of
the existing traffic signal installation(s) under this Contract, the Contractor shall
request that the Resident Engineer contact the Bureau of Traffic Operations (847)
705-4424 for an inspection of the installation(s).
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() Temporary Traffic Signals for Bridge Projects. Temporary Traffic Signals for bridge
projects shall follow the State Standards, Standard Specifications, District One
Traffic Signal Specifications and any plans for Bridge Temporary Traffic Signals
included in the plans. The installation shall meet the Standard Specifications and all
other requirements in this TEMPORARY TRAFFIC SIGNAL INSTALLATION
specification. In addition all electric cable shall be aerially suspended, at a minimum
height of 18 feet (5.5m) on temporary wood poles (Class 5 or better) of 45 feet (13.7
m) minimum height. The signal heads shall be span wire mounted or bracket
mounted to the wood pole or as directed by the Engineer. The Controller cabinet
shall be mounted to the wood pole as shown in the plans, or as directed by the
Engineer. Microwave vehicle sensors or video vehicle detection system may be
used in place of detector loops as approved by the Engineer.

(m) Temporary Portable Traffic Signal for Bridge Projects.

1. Unless otherwise directed by the Engineer, temporary portable traffic signals
shall be restricted to use on roadways of less than 8000 ADT that have limited
access to electric utility service, shall not be installed on projects where the
estimated need exceeds ten (10) weeks, and shall not be in operation during the
period of November through March. The Contractor shall replace the temporary
portable traffic signals with temporary span wire traffic signals noted herein at no
cost to the contract if the bridge project or Engineer requires temporary traffic
signals to remain in operation into any part of period of November through
March. If, in the opinion of the engineer, the reliability and safety of the
temporary portable traffic signal is not similar to that of a temporary span wire
traffic signal installation, the Contractor shall replace the temporary portable
traffic signals with temporary span wire traffic signals noted herein at no cost to
the contract.

2. The controller and LED signal displays shall meet the Standard Specifications
and all other requirements in this TEMPORARY TRAFFIC SIGNAL
INSTALLATION specification.

3. Work shall be according to Article 701.18(b) of the Standard Specifications
except as noted herein.
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4. General.

a. The temporary portable bridge traffic signals shall be trailer-mounted
units. The trailer-mounted units shall be set up securely and level. Each
unit shall be self-contained and consist of two signal heads. The left
signal head shall be mounted on a mast arm capable of extending over
the travel lane. Each unit shall contain a solar cell system to facilitate
battery charging. There shall be a minimum of 12 days backup reserve
battery supply and the units shall be capable of operating with a 120 V
power supply from a generator or electrical service.

b. All signal heads located over the travel lane shall be mounted at a
minimum height of 17 feet (5m) from the bottom of the signal back plate
to the top of the road surface. All far right signal heads located outside the
travel lane shall be mounted at a minimum height of 8 feet (2.5m) from
the bottom of the signal back plate to the top of the adjacent travel lane
surface.

c. Thelong all red intervals for the traffic signal controller shall be adjustable
up to 250 seconds in one-second increments.

d. As an alternative to detector loops, temporary portable bridge traffic
signals may be equipped with microwave sensors or other approved
methods of vehicle detection and traffic actuation.

e. All portable traffic signal units shall be interconnected using hardwire
communication cable. Radio communication equipment may be used
only with the approval of the Engineer. If radio communication is used, a
site analysis shall be completed to ensure that there is no interference
present that would affect the traffic signal operation. The radio equipment
shall meet all applicable FCC requirements.

f. The temporary portable bridge traffic signal system shall meet the
physical display and operational requirements of conventional traffic
signals as specified in Part IV and other applicable portions of the
currently adopted version of the Manual on Uniform Traffic Control
Devices (MUTCD) and the lllinois MUTCD. The signal system shall be
designed to continuously operate over an ambient temperature range
between -30 °F (-34 °C) and 120 °F (48 °C). When not being utilized to
inform and direct traffic, portable signals shall be treated as nonoperating
equipment according to Article 701.11.

g. Basis of Payment. This work will be paid for according to Article
701.20(c).
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Basis of Payment.

This work shall be paid for at the contract unit price each for TEMPORARY TRAFFIC SIGNAL
INSTALLATION, TEMPORARY BRIDGE TRAFFIC SIGNAL INSTALLATION, or TEMPORARY
PORTABLE BRIDGE TRAFFIC SIGNAL INSTALLATION, the price of which shall include all
costs for the modifications required for traffic staging, changes in signal phasing as required in
the Contract plans, microwave vehicle sensors, video vehicle detection system, any
maintenance or adjustment to the microwave vehicle sensors/video vehicle detection system,
the temporary wireless interconnect system complete, temporary fiber optic interconnect system
complete, all material required, the installation and complete removal of the temporary traffic
signal. Each intersection will be paid for separately.

TEMPORARY TRAFFIC SIGNAL TIMING
Effective: May 22, 2002 Revised: January 1, 2015

Description.
This work shall consist of developing and maintaining appropriate traffic signal timings for the

specified intersection for the duration of the temporary signalized condition, as well as impact to
existing traffic signal timings caused by detours or other temporary conditions.

All timings and adjustments necessary for this work shall be performed by an approved
Consultant who has previous experience in optimizing Closed Loop Traffic signal Systems for
District One of the lllinois Department of Transportation. The Contractor shall contact the Traffic
Signal Engineer at (847) 705-4424 for a listing of approved Consultants.

The following tasks are associated with TEMPORARY TRAFFIC SIGNAL TIMING.

(a) Consultant shall attend temporary traffic signal inspection (turn-on) and/or detour
meeting and conduct on-site implementation of the traffic signal timings. Make fine-
turning adjustments to the timings in the field to alleviate observed adverse operating
conditions and to enhance operations.

(b) Consultant shall provide monthly observation of traffic signal operations in the field.

(c) Consultant shall provide on-site consultation and adjust timings as necessary for
construction stage changes, temporary traffic signal phase changes, and any other
conditions affecting timing and phasing, including lane closures, detours, and other
construction activities.

(d) Consultant shall make timing adjustments and prepare comment responses as
directed by the Area Traffic Signal Operations Engineer.

Basis of Payment.

The work shall be paid for at the contract unit price each for TEMPORARY TRAFFIC SIGNAL
TIMING, which price shall be payment in full for performing all work described herein per
intersection. When the temporary traffic signal installation is turned on and/or detour
implemented, 50 percent of the bid price will be paid. The remaining 50 percent of the bid price
will be paid following the removal of the temporary traffic signal installation and/or detour.
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MODIFY EXISTING CONTROLLER CABINET
Effective: May 22, 2002 Revised: January 1, 2015

The work shall consist of modifying an existing controller cabinet as follows:

(a) Uninterruptable Power Supply (UPS). The addition of uninterruptable power supply (UPS)
to an existing controller cabinet could require the relocation of the existing controller cabinet
items to allow for the installation of the uninterruptable power supply (UPS) components
inside the existing controller cabinet as outlined under Sections 862 and 1074.04 of the
Standard Specifications and the wiring of UPS alarms.

(b) Light Emitting Diode (LED) Signal Heads, Light Emitting Diode (LED) Optically Programmed
Signal Heads and Light Emitting Diode (LED) Pedestrian Signal Heads. The contractor
shall verify that the existing load switches meet the requirements of Section 1074.03(b)(2) of
the Standard Specifications and the recommended load requirements of the light emitting
diode (LED) signal heads that are being installed at the existing traffic signal. If any of the
existing load switches do not meet these requirements, they shall be replaced, as directed
by the Engineer.

(c) Light Emitting Diode (LED), Signal Head, Retrofit. The contractor shall verify that the
existing load switches meet the requirements of Section 1074.03(b)(2) of the Standard
Specifications and the recommended load requirements of light emitting diode (LED) traffic
signal modules, pedestrian signal modules, and pedestrian countdown signal modules as
specified in the plans. If any of the existing load switches do not meet these requirements,
they shall be replaced, as directed by the Engineer.

(d) This item shall include the upgrade of all non-railroad controller software to the current
version.

Basis of Payment.

Modifying an existing controller cabinet will be paid for at the contract unit price per each for
MODIFY EXISTING CONTROLLER CABINET. This shall include all material and labor
required to complete the work as described above, the removal and disposal of all items
removed from the controller cabinet, as directed by the Engineer. The equipment for the
Uninterruptable Power Supply (UPS) and labor to install it in the existing controller cabinet shall
be included in the pay item Uninterruptable Power Supply. Modifying an existing controller will
be paid for at the contract unit price per each for MODIFY EXISTING CONTROLLER, per
Sections 895.04 and 895.08 of the Standard Specifications.

REMOVE EXISTING TRAFFIC SIGNAL EQUIPMENT
Effective: May 22, 2002 Revised: January 1, 2015

Add the following to Article 895.05 of the Standard Specifications:

The traffic signal equipment which is to be removed and is to become the property of the
Contractor shall be disposed of outside the right-of-way at the Contractor’'s expense.
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All equipment to be returned to the State shall be delivered by the Contractor to the State's
Traffic Signal Maintenance Contractor's main facility. The Contractor shall contact the State's
Electrical Maintenance Contractor to schedule an appointment to deliver the equipment. No
equipment will be accepted without a prior appointment. All equipment shall be delivered within
30 days of removing it from the traffic signal installation. The Contractor shall provide 5 hard
copies and 1 electronic file of a list of equipment that is to remain the property of the State,
including model and serial numbers, where applicable. The Contractor shall also provide a copy
of the Contract plan or special provision showing the quantities and type of equipment.
Controllers and peripheral equipment from the same location shall be boxed together
(equipment from different locations may not be mixed) and all boxes and controller cabinets
shall be clearly marked or labeled with the location from which they were removed. If equipment
is not returned with these requirements, it will be rejected by the State's Electrical Maintenance
Contractor. The Contractor shall be responsible for the condition of the traffic signal equipment
from the time Contractor takes maintenance of the signal installation until the acceptance of a
receipt drawn by the State's Electrical Maintenance Contractor indicating the items have been
returned in good condition.

The Contractor shall safely store and arrange for pick up or delivery of all equipment to be
returned to agencies other than the State. The Contractor shall package the equipment and
provide all necessary documentation as stated above.

Traffic signal equipment which is lost or not returned to the Department for any reason shall be

replaced with new equipment meeting the requirements of these Specifications at no cost to the
contract.
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STORM WATER POLLUTION PREVENTION PLAN (SWPPP)

llinois Department

of Transportation Storm Water Pollution Prevention Plan
Route FAP 21/345 Marked Rte. US Route 20 (Lake Street)
Section 6Y-TS&N(13) Project No. C-81-332-13
County = DuPage Contract No. 80W54

This plan has been prepared to comply with the provisions of the National Pollutant Discharge Elimination System (NPDES)
Permit No. ILR10 (Permit ILR10), issued by the lllinois Environmental Protection Agency (IEPA) for storm water discharges from
construction site activities.

| certify under penalty of law that this document and all attachments were prepared under my direction or supervision in
accordance with a system designed to assure that qualified personnel properly gathered and evaluated the information
submitted. Based on my inquiry of the person or persons who manage the system, or those persons directly responsible for
gathering the information, the information submitted is, to the best of my knowledge and belief, true, accurate and complete. |
am aware that there are significant penalties for submitting false information, including the possibility of fine and imprisonment

for knowing violations.
John Fortmann, PE & /;K\

Print Name / Signature
Deputy Director of Highways, Region One Engineer ¥-/o-/5
Title Date
‘lllinois Department of Transportation
Agency

. Site Description:
A.  Provide a description of the project location (include latitude and longitude):

The improvements are along US Route 20 in the Village of Hanover Park, DuPage County, IL. The associated
roadway, shared use path and signal improvements extend from the intersection of US 20 and Ontarioville Road /
‘Bear Flag Drive to the west, through the US 20 and IL 390 interchange, and continue east through the intersection
of US 20 and Greenbrook Blvd. The design, installation, and maintenance of BMPs at these locations are within
an area where annual erosivity (R value) is less than or equal to 160. Erosivity is less than 5 in all two-week
periods between October 12 and April 15, which would qualify for a construction rainfall erosivity waiver under the
US Construction General Permit requirements. At these locations, erosivity is highest in spring to autumn, April 16 -
October 11. Lat: 41.982 N, Long: 88.356 W. Twp 40N, Rng 10E, Sec 6.

B. Provide a description of the construction activity which is the subject of this plan:

The proposed improvement consists of traffic signal modernization at three intersections along with turning lane
additions and geometric reconfigurations at each intersection, The WB US 20 to EB IL 390 ramp will also be
improved. A multi-use path will be constructed on the nerth side of US 20 from the US 20/Bear Flag/Ontarioville
Road intersection to the US 20/Greenbrook Blvd intersection and within the median between the US 20/IL 390
intersection and the US 20/Greenbrook Blvd intersection. The project will also include some storm sewer
reconstruction, proposed ditches, and street light relocation. Construction will take place over4 stages, each of which
will have erosion control measures implemented and maintained for any exposed and/or disturbed soils. Upon
completion of the final stage of construction, permanent stabilization shall be installed per the landscaping plan.

C. Provide the estimated duration of this project:
70 Working Days
D. The total area of the construction site is estimated to be 2.9 acres.

The total area of the site estimated to be disturbed by excavation, grading or other activities is 1.4 acres.

& The following is a weighted average of the runoff coefficient for this project after construction activities are completed:
Pre-Construction, C = 0.69; Post-Construction, C = 0.72
Printed 4/8/2015 Page 1 0f 9 . BDE 2342 (Rev. 3/20/14)
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F. Listall soils found within project boundaries. Include map unit name, slope information, and erosivity:

- 223B: Varna Silt Loam (2% - 4% Slopes), Kf = 0.24, T Factor = 4

- 232A: Ashkum Silty Clay Loam (0% - 2% Slopes), Kf = 0.20, T Factor =5

- 531C2: Markham Silt Loam (4% - 6% Slopes, Eroded), Kf = 0.43, T Factor = 3
- 805B: Orthents, Clayey (Undulating Slopes), Kf = 0.43, T Factor=5

G. Provide an aerial extent of wetland acreage at the site:

Wetland Site #1: 0.74 Acres - Wetland Pond located approximately 11 feet south of eastbound Elgin-O'Hare
Expressway near Station 225+00 LT. No impacts are anticipated.

Wetland Site #2: 0.30 Acres - Marsh located approximately 144 feet southwest of US Route 20 southbound off-ramp
near Station 224+00 RT. No impacts are anticipated.

Wetland Site #3: 0.05 Acres - Wet Meadow located approximately 19 feet west of the southbound US Route 20 off
ramp near Station 217+50 RT. No impacts are anticipated.

Wetland Site #4: 0.62 Acres - Marsh located approximately 52 feet north of Elgin-O'Hare Expressway consisting of
2 areas separated by a small drainageway near Station 218+50 LT. No impacts are anticipated.

WOUS #1: Unnamed tributary to the west branch of the DuPage River with a 0.3 square mile tributary area, located
approximately 42 feet north of the Elgin-O'Hare Expressway. No impacts are anticipated.

H. Provide a description of potentially erosive areas associated with this project:
No potentially erosive areas have been identified.

l. The following is a description of soil disturbing activities by stages, their locations, and their erosive factors
(e.g. steepness of slopes, length of slopes, etc):

In pre-stage construction, temporary pavement will be constructed in the existing green median of US Route 20 to
the west of Greenbrook Boulevard.

In Stage 1, construction will occur on the south side of US Route 20, from Greenbrook Blvd to the east project limits.
Additionally, the proposed shared use path along the north side of US Route 20 between Ontarioville Road and the
Elgin-O'Hare Expressway will be constructed.

In Stage 2, the median from east of Greenbrook Blvd to the east project limits will be reconstructed and become a
partially landscaped median.

* In Stage 3, construct pavement widening, sidepath, curb and gutter and driveway improvements along the north side
of US 20. Construct curb and gutter and pavement improvements on the IL 390 entrance ramp on the north side of
US 20, and construct median improvements on Greenbrook Blvd south of US 20.

In stage 4, construct sidepath and other median improvements along US 20 between Ontarioville Road and
Greenbrook Blvd.

J. See the erosion control plans and/or drainage plans for this contract for information regarding drainage patterns,
approximate slopes anticipated before and after major grading activities, locations where vehicles enter or exit the
site and controls to prevent offsite sediment tracking (to be added after contractor identifies locations), areas of soil
disturbance, the location of major structural and non-structural controls identified in the plan, the location of areas
where stabilization practices are expected to occur, surface waters (including wetlands) and locations where storm
water is discharged to surface water including wetlands.

K. Identify who owns the drainage system (municipality or agency) this project will drain into:

IDOT owns the storm sewer system within US Route 20 ROW, embankments from the proposed shared use path
construction on the northeast side of US Route 20 between Ontarioville Road / Bear Flag Drive and. IL 390 will
sheetflow into the properties owned by Pasquinelli Inc., Charles Riess Jr. and Commonwealth Edison; embankments
from the proposed roadway reprofiling and shared use path construction on the south side of US Route 20 from
Greenbrook Blvd to the west branch of the DuPage River will sheetflow into the individual property owned by
Greenbrook Plaza, LLC; all other ditch flow will be collected and drained to the west branch of the DuPage River.

The following is a list of General NPDES ILR40 permittees within whose reporting jurisdiction this project is located.

The Village of Hanover Park, lllinois Department of Transportation, DuPage County Division of Transportation

M. The following is a list of receiving water(s) and the ultimate receiving water(s) for this site. The location of the
receiving waters can be found on the ercsion and sediment control plans:

The west branch of the DuPage River is the receiving water for this site.

Printed 4/8/2015 Page 2 of 9 BDE 2342 (Rev. 3/20/14)
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N. Describe areas of the site that are to be protected or remain undisturbed. These areas may include steep slopes,
highly erodible soils, streams, stream buffers, specimen trees, natural vegetation, nature preserves, etc.

Perenniel planter beds in the medians and existing trees within the limits of construction which are to remain shall be
protected during construction.

0. The following sensitive environmental resources are associated with this project, and may have the potential to be
impacted by the proposed development:

Floodplain

Wetland Riparian

Threatened and Endangered Species

Historic Preservation

303(d) Listed receiving waters for suspended solids, turbidity, or siltation

Receiving waters with Total Maximum Daily Load (TMDL) for sediment, total suspended solids, turbidity or siltation
Applicable Federal, Tribal, State or Local Programs

Other

ooooooono

oy

303(d) Listed receiving waters (fill out this section if checked above):
a. The name(s) of the listed water body, and identification of all pollutants causing impairment:

b.  Provide a description of how erosion and sediment control practices will prevent a discharge of sediment
resulting from a storm event equal to or greater than a twenty-five (25) year, twenty-four (24) hour rainfall
event:

Provide a description of the location(s) of direct discharge from the project site to the 303(d) water body:

d.  Provide a description of the location(s) of any dewatering discharges to the MS4 and/or water body:

2. TMDL fill out this section if checked above)

a. The name(s) of the listed water body:

b.  Provide a description of the erosion and sediment control strategy that will be incorporated into the site
design that is consistent with the assumptions and requirements of the TMDL:

c. If a specific numeric waste load allocation has been established that would apply to the project's
discharges, provide a description of the necessary steps to meet that allocation:

P. The following pollutants of concern will be associated with this construction project:

Soil Sediment Xl Petroleum (gas, diesel, oil, kerosene, hydraulic oil / fluids)
B4 Concrete X Antifreeze / Coolants
X Concrete Truck Waste B Waste water from cleaning construction equipment
Concrete Curing Compounds [0 Other (specify)
X Solid Waste Debris O Other (specify)
X Paints [0 Other (specify)
Solvents O Other (specify)
Printed 4/8/2015 _ Page3of9 " BDE 2342 (Rev. 3/20/14)
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X Fertilizers / Pesticides [0 Other (specify)
Il. Controls:

This section of the plan addresses the controls that will be implemented for each of the major construction activities
described in I.C. above and for all use areas, borrow sites, and waste sites. For each measure discussed, the Contractor
will be responsible for its implementation as indicated. The Contractor shall provide to the Resident Engineer a plan for
the implementation of the measures indicated. The Contractor, and subcontractors, will notify the Resident Engineer of
any proposed changes, maintenance, or modifications to keep construction activities compliant with the Permit ILR10.
Each such Contractor has signed the required certification on forms which are attached to, and are a part of, this plan:

A.  Erosion and Sediment Controls: At a minimum, controls must be coordinated, installed and maintained to:

1. Minimize the amount of soil exposed during construction activity;

2. Minimize the disturbance of steep slopes;

3. Maintain natural buffers around surface waters, direct storm water to vegetated areas to increase sediment
removal and maximize storm water infiltration, unless infeasible;

4. Minimize soil compaction and, unless infeasible, preserve topsoil.

B. Stabilization Practices: Provided below is a description of interim and permanent stabilization practices, including
site- specific scheduling of the implementation of the practices. Site plans will ensure that existing vegetation is
preserved where attainable and disturbed portions of the site will be stabilized. Stabilization practices may include
but are not limited to: temporary seeding, permanent seeding, mulching, geotextiles, sodding, vegetative buffer
strips, protection of trees, preservation of mature vegetation, and other appropriate measures. Except as provided
below in [I(B)(1) and I(B)(2), stabilization measures shall be initiated immediately where construction activities
have temporarily or permanently ceased, but in no case more than one (1) day after the construction activity in that
portion of the site has temporarily or permanently ceases on all disturbed portlcms of the site where construction
will not occur for a period of fourteen (14) or more calendar days.

1. Where the initiation of stabilization measures is precluded by snow cover, stabilization measures shall be
initiated as soon as practicable.

2. On areas where construction activity has temporarily ceased and will resume after fourteen (14) days, a
temporary stabilization method can be used.

The following stabilization practices will be used for this project:

X] Preservation of Mature Vegetation [X]  Erosion Control Blanket / Mulching

[0 Vegetated Buffer Strips Sodding

B Protection of Trees [0 Geotextiles

Temporary Erosion Control Seeding B Other (specify) Supplemental Watering
[0 Temporary Turf (Seeding, Class 7) [ Other (specify) Mulch Method 2

[0 Temporary Mulching O  Other (specify)

B Permanent Seeding [0 Other (specify)

Describe how the stabilization practices listed above will be utilized during construction:

Stabilization controls runoff volume and velocity, peak runoff rates and volumes of discharge to minimize exposed
soil, disturbed slopes, sediment discharges fromconstruction, and provides for natural buffers and minimization of
soil compaction. Existing vegetated areas where disturbance can be avoided will not require stabilization. Mature
vegetative ground cover will be preserved on steep embankment side-slopes wherever feasible; All trees that are to
be protected shall be denoted and protected in the field during construction activities: Erosion control blanket
geotextiles will be placed on the steep highway embankment side-slopes and temporarily seeded to minimize erosion
and sediment deposit; Supplemental watering shall be provided in addition to natural rainfall as needed to promote
germination of vegetative ground covers and their root growth.-Where possible, stabilization of the initial Stage should
be completed before work is moved to subsquent stages. Temporary Erosion Control Seeding shall be applied to all
bare areas every seven days, regardless of weather conditions or progress of the work. Mulch Method 2 should be
applied to slopes for temporary stabilization prior to seasons when Temporary seed will not germinate, for example
in mid-July or in winter.

Describe how the stabilization practices listed above will be utilized after construction activities have been completed:
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Once all construction of the highway and shared use path has been completed, permanent seeding or sodding will
be placed to mitigate erosion and minimize sedimetation into the surrounding areas and Waters of the United States.

Structural Practices: Provided below is a description of structural practices that will be implemented, to the degree
attainable, to divert flows from exposed soils, store flows or otherwise limit runoff and the discharge of pollutants
from exposed areas of the site. Such practices may include but are not limited to: perimeter erosion barrier, earth
dikes, drainage swales, sediment traps, ditch checks, subsurface drains, pipe slope drains, level spreaders, storm
drain inlet protection, rock outlet protection, reinforced soil retaining systems, gabions, and temporary or permanent
sediment basins. The installation of these devices may be subject to Section 404 of the Clean Water Act.

The following structural practices will be used for this project:

B Perimeter Erosion Barrier K1 Rock Outlet Protection

K Temporary Ditch Check [0 Riprap

B4 Storm Drain Inlet Protection [0 Gabions

[0 Sediment Trap [0 Slope Mattress

[0 Temporary Pipe Slope Drain [0 Retaining Walls

[0 Temporary Sediment Basin O Slope Walls

[0 Temporary Stream Crossing [0 Concrete Revetment Mats

[0 Stabilized Construction Exits [0 Level Spreaders

[0 Turf Reinforcement Mats K Other (specify) Stabilized Flow Line
[0 Permanent Check Dams Id  Other (specify) In-Stream Work Plan
[0 Permanent Sediment Basin [0  Other (specify)

[0 Aggregate Ditch [0  Other (specify)

[0 Paved Ditch O Other (specify)

Describe how the structural practices listed above will be utilized during construction:

During construction activities, the contractor shall erect perimeter erosion barrier around the limits of construction to
help eliminate any siltation and debris from gathering into downstream areas and Waters of the US;

Temporary ditch checks will be installed along the flow line of the proposed ditch to help eliminate any downstream
siltation and sedimentation from entering the west branch of the DuPage River;

The Contractor shall include inlet filters in all adjacent open lid drainage structures receiving pavement runcff from
the project to alleviate debris and construction material from entering the drainage system;

Erosion control blankets will provide slope stabilization until root growth from the seeding has germinated;

Silt fence should only be used as PEB in areas where the work area is higher than the perimeter. The use of silt
fence at the top of the slope/elevations higher than the work area should always be avoided. If necessary, temporary
fence should be utilized in these locations (where the top of slopefelevation is higher than the work area) in lieu of
silt fence; i

Storm drain Inlet protection should be comprised of ditch checks, temporary seeding and temporary erosion control
blanket for pipe inlets;

All work associated with installation and maintenance of concrete washouts, and in-stream work (including work
within wetlands) are incidental to the contract; '

The Contractor should provide to the RE a plan to ensure that a stabilized flow line will be provided during storm
sewer construction. The use of a stabilized flow line between installed storm sewer and open disturbance will reduce
the potential for the offsite discharge of sediment bearing waters, particularly when rain is forecasted so that flow will
not erode. Lack of an approved plan or failure to comply will result in an ESC Deficiency Deduction.

THIS PROJECT REQUIRES A U.S. ARMY CORPS OF ENGINEERS (USACE) 404 PERMIT THAT WILL BE
SECURED BY THE DEPARTMENT. AS A CONDTION OF THIS PERMIT, THE CONTRACTOR WILL NEED TO
SUBMIT AN IN-STREAM WORK PLAN (INCLUDING WORK IN WETLANDS) TO THE DEPARTMENT FOR
APPROVAL. GUIDELINES ON ACCEPTABLE IN-STREAM WORK TECHNIQUES (INCLUDING WORK IN
WETLANDS) CAN BE FOUND ON THE USACE WEBSITE. THE USACE DEFINES AND DETERMINES IN-
STREAM WORK (WHICH INCLUDES WORK WITHIN WETLANDS). THE COST OF ALL MATERIALS AND LABOR
NECESSARY TO COMPLY WITH THE ABOVE PROVISIONS TO PREPARE AND IMPLEMENT AN IN-STREAM
WORK PLAN (INCLUDING WORK WITHIN WETLANDS) WILL NOT BE PAID FOR SEPARATELY BUT SHALL BE
CONSIDERED AS INCLUDED IN THE UNIT BID PRICES OF THE CONTRACT AND NO ADDITIONAL
COMPENSATION-WILL BE ALLOWED.

Describe how the structural practices listed above will be utilized after construction activities have been completed:
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The erosion control blankets will continue to provide stabilization of steep embankment slopes until the vegetation
matures;
Rock Outlet Protection will be used to prevent erosion at the outlet of the relocated culvert.

D.  Treatment Chemicals
Will polymer flocculants or treatment chemicals be utilized on this project: [ Yes [ No
If yes above, identify where and how polymer flocculants or ireatment chemicals will be utilized on this project.

N/A

E. Permanent Storm Water Management Controls: Provided below is a description of measures that will be
installed during the construction process to control volume and pollutants in storm water discharges that will occur
after construction operations have been completed. The installation of these devices may be subject to Section
404 of the Clean Water Act.

1. Such practices may include but are not limited to: storm water detention structures (including wet ponds), storm
water retention structures, flow attenuation by use of open vegetated swales and natural depressions,
infiltration of runoff on site, and sequential systems (which combine several practices).

The practices selected for implementation were determined on the basis of the technical guidance in Chapter
41 (Construction Site Storm Water Pollution Control) of the IDOT Bureau of Design and Environment Manual.
If practices other than those discussed in Chapter 41 are selected for implementation or if practices are applied
to situations different from those covered in Chapter 41, the technical basis for such decisions will be explained
below.

2. Velocity dissipation devices will be placed at discharge locations and along the length of any outfall channel
as necessary to provide a non-erosive velocity flow from the structure to a water course so that the natural
physical and biclogical characteristics and functions are maintained and protected (e.g. maintenance of
hydrologic conditions such as the hydroperiod and hydrodynamics present prior to the initiation of
construction activities).

Description of permanent storm water management controls:

N/A

F.  Approved State or Local Laws: The management practices, controls and provisions contained in this plan will be
in accordance with IDOT specifications, which are at least as protective as the requirements contained in the lllinois
Environmental Protection Agency's lllinois Urban Manual. Procedures and requirements specified in applicable
sediment and erosion site plans or storm water management plans approved by local officials shall be described or
incorporated by reference in the space provided below. Requirements specified in sediment and erosion site plans,
site permits, storm water management site plans or site permits approved by local officials that are applicable to
protecting surface water resources are, upon submittal of an NOI, to be authorized to discharge under the Permit
ILR10 incorporated by reference and are enforceable under this permit even if they are not specifically included in
the plan.

" Description of procedures and requirements specified in applicable sediment and erosion site plans or storm water
management plans approved by local officials:

N/A

G. Contractor Required Submittals: Prior to conducting any professional services at the site covered by this plan,
the Contractor and each subcontractor responsible for compliance with the permit shall submit to the Resident
Engineer a Contractor Certification Statement, BDE 2342a.

1. The Contractor shall provide a construction schedule containing an adequate level of detail to show major
activities with implementation of pollution prevention BMPs, including the following items:

Printed 4/8/2015 Page 6 of 9 BDE 2342 (Rev. 3/20/14)
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Approximate duration of the project, including each stage of the project

Rainy season, dry season, and winter shutdown dates

Temporary stabilization measures to be employed by contract phases

Mobilization timeframe

Mass clearing and grubbing/roadside clearing dates

Deployment of Erosion Control Practices

Deployment of Sediment Control Practices (including stabilized construction entrances/exits)

Deployment of Construction Site Management Practices (including concrete washout facilities, chemical

storage, refueling locations, etc.) '

Paving, saw-cutting, and any other pavement related operations

s Major planned stockpiling operations

« Timeframe for other significant long-term operations or activities that may plan non-storm water discharges
such as dewatering, grinding, etc.

¢ Permanent stabilization activities for each area of the project

The Contractor and each subcontractor shall provide, as an attachment to their signed Contractor Certification
Statement, a discussion of how they will comply with the requirements of the permit in regard to the following
items and provide a graphical representation showing location and type of BMPs to be used when applicable:

¢ Vehicle Entrances and Exits — Identify type and location of stabilized construction entrances and exits to
be used and how they will be maintained.

» Material Delivery, Storage and Use — Discuss where and how materials including chemicals, concrete
curing compounds, petroleum products, etc. will be stored for this project.

s Stockpile Management — Identify the location of both on-site and off-site stockpiles. Discuss what BMPs
will be used to prevent pollution of storm water from stockpiles.

» Waste Disposal — Discuss methods of waste disposal that will be used for this project.

« Spill Prevention and Control — Discuss steps that will be taken in the event of a material spill (chemicals,
concrete curing compounds, petroleum, etc.)

» Concrete Residuals and Washout Wastes — Discuss the location and type of concrete washout facilities to
be used on this project and how they will be signed and maintained.

* Litter Management — Discuss how litter will be maintained for this project (education of employees, number
of dumpsters, frequency of dumpster pick-up, etc.).

» Vehicle and Equipment Fueling — Identify equipment fueling locations for this project and what BMPs will
be used to ensure containment and spill prevention.

s Vehicle and Equipment Cleaning and Maintenance — Identify where equipment cleaning and maintenance
locations for this project and what BMPs will be used to ensure containment and spill prevention.

» Dewatering Activities — Identify the controls which will be used during dewatering operations to ensure
sediments will not leave the construction site.

* Polymer Flocculants and Treatment Chemicals — Identify the use and dosage of treatment chemicals and
provide the Resident Engineer with Material Safety Data Sheets. Describe procedures on how the
chemicals will be used and identify who will be responsible for the use and application of these chemicals.
The selected individual must be trained on the established procedures.

« Additional measures indicated in the plan.

lll. Maintenance:

When requested by the Contractor, the Resident Engineer will provide general maintenance guides to the Contractor for
the practices associated with this project. The following additional procedures will be used to maintain, in good and effective
operating conditions, the vegetation, erosion and sediment control measures and other protective measures identified in
this plan. It will be the Contractor's responsibility to attain maintenance guidelines for any manufactured BMPs which are
to be installed and maintained per manufacture’s specifications.

All ESC measures will be maintained in accordance with the IDOT Erosion and Sediment Control Field Guide for
Construction Inspection and IDOT’s Best Management Practices — Maintenance Guide per the new website. They can now
be found at: http://www.idot.illincis.gov/transportation-system/environment/erosion-and-sediment-control

All maintenance of ESC systems is the responsibility of the Contractor.

Periodic cleaning of inlet filters is required fo prevent flooding and overflow. Inspection is required after 0.5 inches of
accumulated rainfall subsequent to previous cleanings. Monitoring is necessary during heavy storms. Perimeter erosion
Barrier will be regularly inspected to assure its effectiveness. Any identified deficiencies will be addressed within 48 hours.

Printed 4/8/2015 Page 7 of 9 BDE 2342 (Rev. 3/20/14)
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IV. Inspections:

Qualified personnel shall inspect disturbed areas of the construction site which have not yet been finally stabilized, structural
control measures, and locations where vehicles and equipment enter and exit the site using IDOT Storm Water Pollution
Prevention Plan Erosion Control Inspection Report (BC 2259). Such inspections shall be conducted at least once every
seven (7) calendar days and within twenty-four (24) hours of the end of a storm or by the end of the following business or
work day that is 0.5 inch or greater or equivalent snowfall.

Inspections may be reduced to once per month when construction activities have ceased due to frozen conditions. Weekly
inspections will recommence when construction activities are conducted, or if there is 0.5" or greater rain event, or a
discharge due to snowmelt occurs.

If any violation of the provisions of this plan is identified during the conduct of the construction work covered by this plan,
the Resident Engineer shall notify the appropriate IEPA Field Operations Section office by email at:
epa.swnoncomp@illinois.gov, telephone or fax within twenty-four (24) hours of the incident. The Resident Engineer shall
then complete and submit an “Incidence of Non-Compliance” (ION) report for the identified violation within five (5) days of
the incident. The Resident Engineer shall use forms provided by IEPA and shall include specific information on the cause
of noncompliance, actions which were taken to prevent any further causes of noncompliance, and a statement detailing
any environmental impact which may have resulted from the noncompliance. All reports of non-compliance shall be signed
by a responsible autharity in accordance with Part VI. G of the Permit ILR10.

The Incidence of Non-Compliance shall be mailed to the following address:

lllinois Environmental Protection Agency
Division of Water Pollution Control

Attn: Compliance Assurance Section
1021 North Grand East

Post Office Box 19276

Springfield, lllinois 62794-9276

Additional Inspections Required:
All offsite Borrow, Waste and Use areas are part of the construction site and are to be inspected according to the language in this section.
V. Failure to Comply:

Failure to comply with any provisions of this Storm Water Pollution Prevention Plan will result in the implementation of a
National Pollutant Discharge Elimination System/Erosion and Sediment Control Deficiency Deduction against the
Contractor and/or penalties under the Permit ILR10 which could be passed on to the Contractor.

Printed 4/8/2015 ’ Page 8 of 9 BODE 2342 (Rev. 3/20/14)
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linois Department
of Transportation Contractor Certification Statement

Prior to conducting any professional services at the site covered by this contract, the Contractor and every subcontractor must
complete and return to the Resident Engineer the following certification. A separate certification must be submitted by each
firm. Attach to this certification all items required by Section I1.G of the Storm Water Pollution Prevention Plan (SWPPP) which
will be handled by the Contractor/subcontractor completing this form.

Route FAP 21/345 y Marked Rte. US Route 20 (Lake Street)
Section  BY-TS&N(13) Project No. C-91-332-13
County DuPage Contract No. 60W54

This certification statement is a part of SWPPP for the project described above, in accordance with the General NPDES Permit
No. ILR10 issued by the lllinois Environmental Protection Agency.

| certify under penalty of law that | understand the terms of the Permit No. ILR 10 that authorizes the storm water discharges
associated with industrial activity from the construction site identified as part of this certification.

In addition, | have read and understand all of the information and requirements stated in SWPPP for the above mentioned
project; | have received copies of all appropriate maintenance procedures; and, | have provided all documentation required to
be in compliance with the Permit ILR10 and SWPPP and will provide timely updates to these documents as necessary.

O Contractor

[0 Sub-Contractor

Print Name Signature
Title ) Date
Name of Firm Telephone
Street Address City/State/ZIP

Items which this Contractor/subcontractor will be responsible for as required in Section I1.G. of SWPPP:

Printed 4/8/2015 Page 9 of 9 BDE 2342a (Rev, 3/20/14)
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COARSE AGGREGATE QUALITY (BDE)
Effective: July 1, 2015
Revise Article 1004.01(b) of the Standard Specifications to read:

“(b) Quality. The coarse aggregate shall be according to the quality standards listed in the
following table.

COARSE AGGREGATE QUALITY
CLASS

QUALITY TEST A B c 5
Na,SO, Soundness 5 Cycle, 2/
ITP 104 ", % Loss max. 151 15 20 125
Los Angeles Abrasion, 3 4/ 5/
ITP 96 ', % Loss max. 40714071407 45
Minus No. 200 (75 pm) Sieve 46| ___ |o57| __
Material,
ITP 11
Deleterious Materials "%
Shale, % max. 1.0 | 2.0 [40%| -
Clay Lumps, % max. 025| 05 |05%| -
Coal & Lignite, % max. 025 -- - -
Soft & Unsound Fragments, %| 4.0 | 6.0 |[8.0%| -
max.
Other Deleterious, % max. 40% 20 |20¥] -
Total Deleterious, % max. 50 | 6.0 [10.0% ---
Qil-Stained Aggregate ', % max | 50 | — | -

1/ Does not apply to crushed concrete.

2/ For aggregate surface course and aggregate shoulders, the maximum percent
loss shall be 30.

3/ For portland cement concrete, the maximum percent loss shall be 45.
4/ Does not apply to crushed slag or crushed steel slag.

5/ For hot-mix asphalt (HMA) binder mixtures, except when used as surface course,
the maximum percent loss shall be 45.

6/ For crushed aggregate, if the material finer than the No. 200 (75 ym) sieve

consists of the dust from fracture, essentially free from clay or silt, this
percentage may be increased to 2.5.
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7/ Does not apply to aggregates for HMA binder mixtures.
8/ Does not apply to Class A seal and cover coats.

9/ Includes deleterious chert. In gravel and crushed gravel aggregate, deleterious
chert shall be the lightweight fraction separated in a 2.35 heavy media
separation. In crushed stone aggregate, deleterious chert shall be the
lightweight fraction separated in a 2.55 heavy media separation. Tests shall be
run according to ITP 113.

10/ Test shall be run according to ITP 203.
11/ Does not apply to crushed slag.

All varieties of chert contained in gravel coarse aggregate for portland cement concrete,
whether crushed or uncrushed, pure or impure, and irrespective of color, will be classed
as chert and shall not be present in the total aggregate in excess of 25 percent by weight
(mass).

Aggregates used in Class BS concrete (except when poured on subgrade), Class PS
concrete, and Class PC concrete (bridge superstructure products only, excluding the
approach slab) shall contain no more than two percent by weight (mass) of deleterious
materials. Deleterious materials shall include substances whose disintegration is
accompanied by an increase in volume which may cause spalling of the concrete.”

CONCRETE END SECTIONS FOR PIPE CULVERTS (BDE)
Effective: January 1, 2013

Description. This work shall consist of constructing cast-in-place concrete and precast concrete
end sections for pipe culverts. These end sections are shown on the plans as Highway
Standard 542001, 542006, 542011, or 542016. This work shall be according to Section 542 of
the Standard Specifications except as modified herein.
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Materials. Materials shall be according to the following Articles of Division 1000 — Materials of
the Standard Specifications.

Item Article/Section
(a) Portland Cement Concrete (NOTE 1) ...uueeueii e 1020
(b) Precast Concrete End Sections (Note 2)
(c) Coarse Aggregate (NOE 3) .....ooiiiiiiiiiiiii e 1004.05
(d) Structural STEEI (NOTE 4) ....eeeeeee e 1006.04
(e) Anchor Bolts and Rods (NOtE 5) .......uuiiiiiiiiiiiiiee e 1006.09
(f) Reinforcement Bars ..........c..oeiiiiiiiiiiii e 1006.10(a)
(9) NONSHINK GIrOUL .....uuiiiiii e e e e e e e e e e e e e e e e e eeaeeas 1024.02
(h) Chemical Adhesive ReSIN SYSIEM .......uiice e 1027
(i) Mastic Joint Sealer fOr PP ........oooiiiiiiiiii e 1055
(1) HaNA HOIE PIUGS ...uueiieiiii e e e e e e e e e e e e e e e e e e e e e e e eeeeeas 1042.16

Note 1. Cast-in-place concrete end sections shall be Class SlI, except the 14 day mix
design shall have a compressive strength of 5000 psi (34,500 kPa) or a flexural strength
of (800 psi) 5500 kPa and a minimum cement factor of 6.65 cwt/cu yd (395 kg/cu m).

Note 2. Precast concrete end sections shall be according to Articles 1042.02 and
1042.03(b)(c)(d)(e) of the Standard Specifications. The concrete shall be Class PC
according to Section 1020, and shall have a minimum compressive strength of 5000 psi
(34,000 kPa) at 28 days.

Joints between precast sections shall be produced with reinforced tongue and groove
ends according to the requirements of ASTM C 1577.

Note 3. The granular bedding placed below a precast concrete end section shall be
gradation CA 6, CA 9, CA 10, CA12, CA 17, CA 18, or CA 19.

Note 4. All components of the culvert tie detail shall be galvanized according to the
requirements of AASHTO M 111 or M 232 as applicable.

Note 5. The anchor rods for the culvert ties shall be according to the requirements of
ASTM F 1554, Grade 105 (Grade 725).
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CONSTRUCTION REQUIREMENTS

The concrete end sections may be precast or cast-in-place construction. Toe walls shall be
either precast or cast-in-place, and shall be in proper position and backfilled according to the
applicable paragraphs of Article 502.10 of the Standard Specifications prior to the installation of
the concrete end sections. If soil conditions permit, cast-in-place toe walls may be poured
directly against the soil. When poured directly against the soil, the clear cover of the sides and
bottom of the toe wall shall be increased to 3 in. (75 mm) by increasing the thickness of the toe
wall.

(a) Cast-In-Place Concrete End Sections. Cast-in-place concrete end sections shall be
constructed according to the requirements of Section 503 of the Standard Specifications
and as shown on the plans.

(b) Precast Concrete End Sections. When the concrete end sections will be precast, shop
drawings detailing the slab thickness and reinforcement layout shall be submitted to the
Engineer for review and approval.

The excavation and backfilling for precast concrete end sections shall be according to
the requirements of Section 502 of the Standard Specifications, except a layer of
granular bedding at least 6 in. (150 mm) in thickness shall be placed below the elevation
of the bottom of the end section. The granular bedding shall extend a minimum of 2 ft
(600 mm) beyond each side of the end section.

Anchor rods connecting precast sections shall be brought to a snug tight condition
followed by an additional 2/3 turn on one of the nuts. Match marks shall be provided on
the bolt and nut to verify relative rotation between the bolt and the nut.

Method of Measurement. This work will be measured for payment as each, with each end of
each culvert being one each.

Basis of Payment. This work will be paid for at the contract unit price per each for CONCRETE
END SECTION, STANDARD 542001; CONCRETE END SECTION, STANDARD 542006;
CONCRETE END SECTION, 542011; or CONCRETE END SECTION, 542016, of the pipe
diameter and slope specified.

CONCRETE GUTTER, CURB, MEDIAN, AND PAVED DITCH (BDE)
Effective: April 1, 2014 Revised: August 1, 2014

Add the following to Article 606.02 of the Standard Specifications:
“(i) Polyurethane Joint Sealant .............ooooiiiiiiiiii e 1050.04”
Revise the fifth paragraph of Article 606.07 of the Standard Specifications to read:

“Transverse contraction and longitudinal construction joints shall be sealed according to
Article 420.12, except transverse joints in concrete curb and gutter shall be sealed with
polysulfide or polyurethane joint sealant.”
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Add the following to Section 1050 of the Standard Specifications:

“1050.04 Polyurethane Joint Sealant. The joint sealant shall be a polyurethane sealant,
Type S, Grade NS, Class 25 or better, Use T (T4 or T,), according to ASTM C 920.”

CONSTRUCTION AIR QUALITY — DIESEL RETROFIT (BDE)
Effective: June 1, 2010 Revised: November 1, 2014

The reduction of emissions of particulate matter (PM) for off-road equipment shall be
accomplished by installing retrofit emission control devices. The term “equipment” refers to
diesel fuel powered devices rated at 50 hp and above, to be used on the jobsite in excess of
seven calendar days over the course of the construction period on the jobsite (including rental
equipment).

Contractor and subcontractor diesel powered off-road equipment assigned to the contract shall
be retrofitted using the phased in approach shown below. Equipment that is of a model year
older than the year given for that equipment’s respective horsepower range shall be retrofitted:

Effective Dates Horsepower Range Model Year
June 1,2010 " 600-749 2002
750 and up 2006
June 1,2011 7 100-299 2003
300-599 2001
600-749 2002
750 and up 2006
June 1,2012 % 50-99 2004
100-299 2003
300-599 2001
600-749 2002
750 and up 2006

1/ Effective dates apply to Contractor diesel powered off-road equipment assigned to the
contract.

2/ Effective dates apply to Contractor and subcontractor diesel powered off-road
equipment assigned to the contract.
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The retrofit emission control devices shall achieve a minimum PM emission reduction of 50
percent and shall be:

a) Included on the U.S. Environmental Protection Agency (USEPA) Verified Retrofit
Technology List (http://www.epa.gov/cleandiesel/verification/verif-list.htm),
or verified by the California Air Resources Board (CARB)
(http://www.arb.ca.gov/diesel/verdev/vt/cvt.htm); or

b) Retrofitted with a non-verified diesel retrofit emission control device if verified retrofit
emission control devices are not available for equipment proposed to be used on the
project, and if the Contractor has obtained a performance certification from the retrofit
device manufacturer that the emission control device provides a minimum PM emission
reduction of 50 percent.

Note: Large cranes (Crawler mounted cranes) which are responsible for critical lift operations
are exempt from installing retrofit emission control devices if such devices adversely affect
equipment operation.

Diesel powered off-road equipment with engine ratings of 50 hp and above, which are unable to
be retrofitted with verified emission control devices or if performance certifications are not
available which will achieve a minimum 50 percent PM reduction, may be granted a waiver by
the Department if documentation is provided showing good faith efforts were made by the
Contractor to retrofit the equipment.

Construction shall not proceed until the Contractor submits a certified list of the diesel powered
off-road equipment that will be used, and as necessary, retrofitted with emission control devices.
The list(s) shall include (1) the equipment number, type, make, Contractor/rental company
name; and (2) the emission control devices make, model, USEPA or CARB verification number,
or performance certification from the retrofit device manufacturer. Equipment reported as fitted
with emissions control devices shall be made available to the Engineer for visual inspection of
the device installation, prior to being used on the jobsite.

The Contractor shall submit an updated list of retrofitted off-road construction equipment as
retrofitted equipment changes or comes on to the jobsite. The addition or deletion of any diesel
powered equipment shall be included on the updated list.

If any diesel powered off-road equipment is found to be in hon-compliance with any portion of
this special provision, the Engineer will issue the Contractor a diesel retrofit deficiency
deduction.

Any costs associated with retrofitting any diesel powered off-road equipment with emission
control devices shall be considered as included in the contract unit prices bid for the various
items of work involved and no additional compensation will be allowed. The Contractor's
compliance with this notice and any associated regulations shall not be grounds for a claim.
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Diesel Retrofit Deficiency Deduction

When the Engineer determines that a diesel retrofit deficiency exists, a daily monetary
deduction will be imposed for each calendar day or fraction thereof the deficiency continues to
exist. The calendar day(s) will begin when the time period for correction is exceeded and end
with the Engineer's written acceptance of the correction. The daily monetary deduction will be
$1,000.00 for each deficiency identified.

The deficiency will be based on lack of diesel retrofit emissions control.

If a Contractor accumulates three diesel retrofit deficiency deductions for the same piece of
equipment in a contract period, the Contractor will be shutdown until the deficiency is corrected.
Such a shutdown will not be grounds for any extension of the contract time, waiver of penalties,
or be grounds for any claim.

CONTRACT CLAIMS (BDE)
Effective: April 1, 2014

Revise the first paragraph of Article 109.09(a) of the Standard Specifications to read:

“(a) Submission of Claim. All claims filed by the Contractor shall be in writing and in
sufficient detail to enable the Department to ascertain the basis and amount of the claim.
As a minimum, the following information must accompany each claim submitted.”

Revise Article 109.09(e) of the Standard Specifications to read:
“(e) Procedure. The Department provides two administrative levels for claims review.

Level | Engineer of Construction
Level Il Chief Engineer/Director of Highways or Designee

(1) Level I. All claims shall first be submitted at Level I. Two copies each of the claim
and supporting documentation shall be submitted simultaneously to the District and
the Engineer of Construction. The Engineer of Construction, in consultation with the
District, will consider all information submitted with the claim and render a decision
on the claim within 90 days after receipt by the Engineer of Construction. Claims not
conforming to this Article will be returned without consideration. The Engineer of
Construction may schedule a claim presentation meeting if in the Engineer of
Construction’s judgment such a meeting would aid in resolution of the claim,
otherwise a decision will be made based on the claim documentation submitted. If a
Level | decision is not rendered within 90 days of receipt of the claim, or if the
Contractor disputes the decision, an appeal to Level Il may be made by the
Contractor.
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(2) Level 1l.  An appeal to Level Il shall be made in writing to the Engineer of
Construction within 45 days after the date of the Level | decision. Review of the
claim at Level Il shall be conducted as a full evaluation of the claim. A claim
presentation meeting may be scheduled if the Chief Engineer/Director of Highways
determines that such a meeting would aid in resolution of the claim, otherwise a
decision will be made based on the claim documentation submitted. A Level Il final
decision will be rendered within 90 days of receipt of the written request for appeal.

Full compliance by the Contractor with the provisions specified in this Article is a
contractual condition precedent to the Contractor’s right to seek relief in the Court of
Claims. The Director's written decision shall be the final administrative action of the
Department. Unless the Contractor files a claim for adjudication by the Court of Claims
within 60 days after the date of the written decision, the failure to file shall constitute a
release and waiver of the claim.”

DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE)
Effective: September 1, 2000 Revised: January 2, 2015

FEDERAL OBLIGATION. The Department of Transportation, as a recipient of federal financial
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination
in the award and administration of contracts. Consequently, the federal regulatory provisions of
49 CFR Part 26 apply to this contract concerning the utilization of disadvantaged business
enterprises. For the purposes of this Special Provision, a disadvantaged business enterprise
(DBE) means a business certified by the Department in accordance with the requirements of
49 CFR Part 26 and listed in the lllinois Unified Certification Program (IL UCP) DBE Directory.

STATE OBLIGATION. This Special Provision will also be used by the Department to satisfy the
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities
Act, 30 ILCS 575. When this Special Provision is used to satisfy state law requirements on
100 percent state-funded contracts, the federal government has no involvement in such
contracts (not a federal-aid contract) and no responsibility to oversee the implementation of this
Special Provision by the Department on those contracts. DBE participation on 100 percent
state-funded contracts will not be credited toward fulfilling the Department’s annual overall DBE
goal required by the US Department of Transportation to comply with the federal DBE program
requirements.
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CONTRACTOR ASSURANCE. The Contractor makes the following assurance and agrees to
include the assurance in each subcontract that the Contractor signs with a subcontractor.

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race,
color, national origin, or sex in the performance of this contract. The Contractor shall carry
out applicable requirements of 49 CFR Part 26 in the award and administration of contracts
funded in whole or in part with federal or state funds. Failure by the Contractor to carry out
these requirements is a material breach of this contract, which may result in the termination
of this contract or such other remedy as the recipient deems appropriate, which may
include, but is not limited to:

(a) Withholding progress payments;

(b) Assessing sanctions;

(c) Liquidated damages; and/or

(d) Disqualifying the Contractor from future bidding as non-responsible.

OVERALL GOAL SET FOR THE DEPARTMENT. As a requirement of compliance with 49 CFR
Part 26, the Department has set an overall goal for DBE participation in its federally assisted
contracts. That goal applies to all federal-aid funds the Department will expend in its federally
assisted contracts for the subject reporting fiscal year. The Department is required to make a
good faith effort to achieve the overall goal. The dollar amount paid to all approved DBE
companies performing work called for in this contract is eligible to be credited toward fulfillment
of the Department’s overall goal.

CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR. This contract includes a
specific DBE utilization goal established by the Department. The goal has been included
because the Department has determined that the work of this contract has subcontracting
opportunities that may be suitable for performance by DBE companies. The determination is
based on an assessment of the type of work, the location of the work, and the availability of
DBE companies to do a part of the work. The assessment indicates that, in the absence of
unlawful discrimination, and in an arena of fair and open competition, DBE companies can be
expected to perform 15.00% of the work. This percentage is set as the DBE participation goal
for this contract. Consequently, in addition to the other award criteria established for this
contract, the Department will only award this contract to a bidder who makes a good faith effort
to meet this goal of DBE participation in the performance of the work. A bidder makes a good
faith effort for award consideration if either of the following is done in accordance with the
procedures set for in this Special Provision:

(a) The bidder documents that enough DBE participation has been obtained to meet the
goal or,

(b) The bidder documents that a good faith effort has been made to meet the goal, even

though the effort did not succeed in obtaining enough DBE participation to meet the
goal.
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DBE LOCATOR REFERENCES. Bidders shall consult the IL UCP DBE Directory as a
reference source for DBE-certified companies. In addition, the Department maintains a letting
and item specific DBE locator information system whereby DBE companies can register their
interest in providing quotes on particular bid items advertised for letting. Information concerning
DBE companies willing to quote work for particular contracts may be obtained by contacting the
Department’s Bureau of Small Business Enterprises at telephone number (217) 785-4611, or by
visiting the Department’s website at www.dot.il.gov.

BIDDING PROCEDURES. Compliance with this Special Provision is a material bidding
requirement. The failure of the bidder to comply will render the bid not responsive.

(a) The bidder shall submit a Disadvantaged Business Utilization Plan on Department forms
SBE 2025 and 2026 with the bid.

(b) The Utilization Plan shall indicate that the bidder either has obtained sufficient DBE
participation commitments to meet the contract goal or has not obtained enough DBE
participation commitments in spite of a good faith effort to meet the goal. The Utilization
Plan shall further provide the name, telephone number, and telefax number of a
responsible official of the bidder designated for purposes of notification of plan approval
or disapproval under the procedures of this Special Provision.

(c) The Ultilization Plan shall include a DBE Participation Commitment Statement,
Department form SBE 2025, for each DBE proposed for the performance of work to
achieve the contract goal. For bidding purposes, submission of the completed SBE
2025 forms, signed by the DBEs and faxed to the bidder will be acceptable as long as
the original is available and provided upon request. All elements of information indicated
on the said form shall be provided, including but not limited to the following:

(1) The names and addresses of DBE firms that will participate in the contract;
(2) A description, including pay item numbers, of the work each DBE will perform;

(3) The dollar amount of the participation of each DBE firm participating. The dollar
amount of participation for identified work shall specifically state the quantity, unit
price, and total subcontract price for the work to be completed by the DBE. If partial
pay items are to be performed by the DBE, indicate the portion of each item, a unit
price where appropriate and the subcontract price amount;

(4) DBE Participation Commitment Statements, form SBE 2025, signed by the bidder
and each participating DBE firm documenting the commitment to use the DBE
subcontractors whose participation is submitted to meet the contract goal;

(5) If the bidder is a joint venture comprised of DBE companies and non-DBE

companies, the plan must also include a clear identification of the portion of the work
to be performed by the DBE partner(s); and,
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(6) If the contract goal is not met, evidence of good faith efforts; the documentation of
good faith efforts must include copies of each DBE and non-DBE subcontractor
quote submitted to the bidder when a non-DBE subcontractor is selected over a DBE
for work on the contract.

GOOD FAITH EFFORT PROCEDURES. The contract will not be awarded until the Utilization
Plan submitted by the apparent successful bidder is approved. All information submitted by the
bidder must be complete, accurate and adequately document that enough DBE participation
has been obtained or document that good faith efforts of the bidder, in the event enough DBE
participation has not been obtained, before the Department will commit to the performance of
the contract by the bidder. The Utilization Plan will be approved by the Department if the
Utilization Plan documents sufficient commercially useful DBE work performance to meet the
contract goal or the bidder submits sufficient documentation of a good faith effort to meet the
contract goal pursuant to 49 CFR Part 26, Appendix A. The Utilization Plan will not be approved
by the Department if the Utilization Plan does not document sufficient DBE participation to meet
the contract goal unless the apparent successful bidder documented in the Utilization Plan that
it made a good faith effort to meet the goal. This means that the bidder must show that all
necessary and reasonable steps were taken to achieve the contract goal. Necessary and
reasonable steps are those which, by their scope, intensity and appropriateness to the
objective, could reasonably be expected to obtain sufficient DBE participation, even if they were
not successful. The Department will consider the quality, quantity, and intensity of the kinds of
efforts that the bidder has made. Mere pro forma efforts, in other words, efforts done as a
matter of form, are not good faith efforts; rather, the bidder is expected to have taken genuine
efforts that would be reasonably expected of a bidder actively and aggressively trying to obtain
DBE participation sufficient to meet the contract goal.

(a) The following is a list of types of action that the Department will consider as part of the
evaluation of the bidder's good faith efforts to obtain participation. These listed factors
are not intended to be a mandatory checklist and are not intended to be exhaustive.
Other factors or efforts brought to the attention of the Department may be relevant in
appropriate cases, and will be considered by the Department.

(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid
meetings, advertising and/or written notices) the interest of all certified DBE
companies that have the capability to perform the work of the contract. The bidder
must solicit this interest within sufficient time to allow the DBE companies to respond
to the solicitation. The bidder must determine with certainty if the DBE companies
are interested by taking appropriate steps to follow up initial solicitations.

(2) Selecting portions of the work to be performed by DBE companies in order to
increase the likelihood that the DBE goals will be achieved. This includes, where
appropriate, breaking out contract work items into economically feasible units to
facilitate DBE participation, even when the prime Contractor might otherwise prefer
to perform these work items with its own forces.

(3) Providing interested DBE companies with adequate information about the plans,

specifications, and requirements of the contract in a timely manner to assist them in
responding to a solicitation.
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(4) a. Negotiating in good faith with interested DBE companies. It is the bidder’s
responsibility to make a portion of the work available to DBE subcontractors and
suppliers and to select those portions of the work or material needs consistent
with the available DBE subcontractors and suppliers, so as to facilitate DBE
participation. Evidence of such negotiation includes the names, addresses, and
telephone numbers of DBE companies that were considered; a description of the
information provided regarding the plans and specifications for the work selected
for subcontracting; and evidence as to why additional agreements could not be
reached for DBE companies to perform the work.

b. A bidder using good business judgment would consider a number of factors in
negotiating with subcontractors, including DBE subcontractors, and would take a
firm’s price and capabilities as well as contract goals into consideration.
However, the fact that there may be some additional costs involved in finding and
using DBE companies is not in itself sufficient reason for a bidder’s failure to
meet the contract DBE goal, as long as such costs are reasonable. Also the
ability or desire of a bidder to perform the work of a contract with its own
organization does not relieve the bidder of the responsibility to make good faith
efforts. Bidders are not, however, required to accept higher quotes from DBE
companies if the price difference is excessive or unreasonable. In accordance
with Section 6 of the above Bidding Procedures, the documentation of good faith
efforts must include copies of each DBE and non-DBE subcontractor quote
submitted to the bidder when a non-DBE subcontractor was selected over a DBE
for work on the contract.

(5) Not rejecting DBE companies as being unqualified without sound reasons based on
a thorough investigation of their capabilities. The bidder's standing within its
industry, membership in specific groups, organizations, or associations and political
or social affiliations (for example union vs. non-union employee status) are not
legitimate causes for the rejection or non-solicitation of bids in the bidder’s efforts to
meet the project goal.

(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of
credit, or insurance as required by the recipient or Contractor.

(7) Making efforts to assist interested DBE companies in obtaining necessary
equipment, supplies, materials, or related assistance or services.

(8) Effectively using the services of available minority/women community organizations;
minority/women contractors’ groups; local, state, and federal minority/women
business assistance offices; and other organizations as allowed on a case-by-case
basis to provide assistance in the recruitment and placement of DBE companies.

168



FAP Route 21/FAP Route 345 (US 20/Lake St.)
Project ACHSIP-000V(031)

Section 6Y-TS&N(13)

DuPage County

Contract No. 60W54

(b) If the Department determines that the apparent successful bidder has made a good faith
effort to secure the work commitment of DBE companies to meet the contract goal, the
Department will award the contract provided that it is otherwise eligible for award. If the
Department determines that the bidder has failed to meet the requirements of this
Special Provision or that a good faith effort has not been made, the Department will
notify the responsible company official designated in the Utilization Plan that the bid is
not responsive. The notification shall include a statement of reasons for the
determination.

(c) The bidder may request administrative reconsideration of a determination adverse to the
bidder within the five working days after the receipt of the notification date of the
determination by delivering the request to the Department of Transportation, Bureau of
Small Business Enterprises, Contract Compliance Section, 2300 South Dirksen
Parkway, Room 319, Springfield, lllinois 62764 (Telefax: (217) 785-1524). Deposit of
the request in the United States mail on or before the fifth business day shall not be
deemed delivery. The determination shall become final if a request is not made and
delivered. A request may provide additional written documentation or argument
concerning the issues raised in the determination statement of reasons, provided the
documentation and arguments address efforts made prior to submitting the bid. The
request will be forwarded to the Department’s Reconsideration Officer. The
Reconsideration Officer will extend an opportunity to the bidder to meet in person in
order to consider all issues of documentation and whether the bidder made a good faith
effort to meet the goal. After the review by the Reconsideration Officer, the bidder will
be sent a written decision within ten working days after receipt of the request for
consideration, explaining the basis for finding that the bidder did or did not meet the goal
or make adequate good faith efforts to do so. A final decision by the Reconsideration
Officer that a good faith effort was made shall approve the Utilization Plan submitted by
the bidder and shall clear the contract for award. A final decision that a good faith effort
was not made shall render the bid not responsive.

CALCULATING DBE PARTICIPATION. The Utilization Plan values represent work anticipated
to be performed and paid for upon satisfactory completion. The Department is only able to
count toward the achievement of the overall goal and the contract goal the value of payments
made for the work actually performed by DBE companies. In addition, a DBE must perform a
commercially useful function on the contract to be counted. A commercially useful function is
generally performed when the DBE is responsible for the work and is carrying out its
responsibilities by actually performing, managing, and supervising the work involved. The
Department and Contractor are governed by the provisions of 49 CFR Part 26.55(c) on
questions of commercially useful functions as it affects the work. Specific counting guidelines
are provided in 49 CFR Part 26.55, the provisions of which govern over the summary contained
herein.

(a) DBE as the Contractor: 100 percent goal credit for that portion of the work performed by
the DBE’s own forces, including the cost of materials and supplies. Work that a DBE
subcontracts to a non-DBE does not count toward the DBE goals.
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DBE as a joint venture Contractor: 100 percent goal credit for that portion of the total
dollar value of the contract equal to the distinct, clearly defined portion of the work
performed by the DBE’s own forces.

DBE as a subcontractor: 100 percent goal credit for the work of the subcontract
performed by the DBE’s own forces, including the cost of materials and supplies,
excluding the purchase of materials and supplies or the lease of equipment by the DBE
subcontractor from the prime Contractor or its affiliates. Work that a DBE subcontractor
in turn subcontracts to a non-DBE does not count toward the DBE goal.

DBE as a trucker: 100 percent goal credit for trucking participation provided the DBE is
responsible for the management and supervision of the entire trucking operation for
which it is responsible. At least one truck owned, operated, licensed, and insured by the
DBE must be used on the contract. Credit will be given for the following:

(1) The DBE may lease trucks from another DBE firm, including an owner-operator who
is certified as a DBE. The DBE who leases trucks from another DBE receives credit
for the total value of the transportation services the lessee DBE provides on the
contract.

(2) The DBE may also lease trucks from a non-DBE firm, including from an owner-
operator. The DBE who leases trucks from a non-DBE is entitled to credit only for
the fee or commission is receives as a result of the lease arrangement.

DBE as a material supplier:

(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE
regular dealer.

(2) 100 percent goal credit for the cost of materials of supplies obtained from a DBE
manufacturer.

(3) 100 percent credit for the value of reasonable fees and commissions for the
procurement of materials and supplies if not a regular dealer or manufacturer.
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CONTRACT COMPLIANCE. Compliance with this Special Provision is an essential part of the
contract. The Department is prohibited by federal regulations from crediting the participation of
a DBE included in the Utilization Plan toward either the contract goal or the Department’s overall
goal until the amount to be applied toward the goals has been paid to the DBE. The following
administrative procedures and remedies govern the compliance by the Contractor with the
contractual obligations established by the Utilization Plan. After approval of the Utilization Plan
and award of the contract, the Utilization Plan and individual DBE Participation Statements
become part of the contract. If the Contractor did not succeed in obtaining enough DBE
participation to achieve the advertised contract goal, and the Utilization Plan was approved and
contract awarded based upon a determination of good faith, the total dollar value of DBE work
calculated in the approved Utilization Plan as a percentage of the awarded contract value shall
become the amended contract goal. All work indicated for performance by an approved DBE
shall be performed, managed, and supervised by the DBE executing the Participation
Statement.

(@) NO AMENDMENT. No amendment to the Utilization Plan may be made without prior
written approval from the Department’s Bureau of Small Business Enterprises. All
requests for amendment to the Utilization Plan shall be submitted to the Department of
Transportation, Bureau of Small Business Enterprises, Contract Compliance Section,
2300 South Dirksen Parkway, Room 319, Springdfield, lllinois 62764. Telephone number
(217) 785-4611. Telefax number (217) 785-1524.

(b) CHANGES TO WORK. Any deviation from the DBE condition-of-award or contract
plans, specifications, or special provisions must be approved, in writing, by the
Department as provided elsewhere in the Contract. The Contractor shall notify affected
DBEs in writing of any changes in the scope of work which result in a reduction in the
dollar amount condition-of-award to the contract. Where the revision includes work
committed to a new DBE subcontractor, not previously involved in the project, then a
Request for Approval of Subcontractor, Department form BC 260A, must be signed and
submitted. If the commitment of work is in the form of additional tasks assigned to an
existing subcontract, than a new Request for Approval of Subcontractor shall not be
required. However, the Contractor must document efforts to assure that the existing
DBE subcontractor is capable of performing the additional work and has agreed in
writing to the change.

(c) SUBCONTRACT. The Contractor must provide DBE subcontracts to IDOT upon
request. Subcontractors shall ensure that all lower tier subcontracts or agreements with
DBEs to supply labor or materials be performed in accordance with this Special
Provision.
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(d) ALTERNATIVE WORK METHODS. In addition to the above requirements for reductions
in the condition of award, additional requirements apply to the two cases of Contractor-
initiated work substitution proposals. Where the contract allows alternate work methods
which serve to delete or create underruns in condition of award DBE work, and the
Contractor selects that alternate method or, where the Contractor proposes a substitute
work method or material that serves to diminish or delete work committed to a DBE and
replace it with other work, then the Contractor must demonstrate one of the following:

(1) That the replacement work will be performed by the same DBE (as long as the DBE
is certified in the respective item of work) in a modification of the condition of award;
or

(2) That the DBE is aware that its work will be deleted or will experience underruns and
has agreed in writing to the change. If this occurs, the Contractor shall substitute
other work of equivalent value to a certified DBE or provide documentation of good
faith efforts to do so; or

(3) That the DBE is not capable of performing the replacement work or has declined to
perform the work at a reasonable competitive price. If this occurs, the Contractor
shall substitute other work of equivalent value to a certified DBE or provide
documentation of good faith efforts to do so.

(e) TERMINATION AND REPLACEMENT PROCEDURES. The Contractor shall not
terminate or replace a DBE listed on the approved Utilization Plan, or perform with other
forces work designated for a listed DBE except as provided in this Special Provision.
The Contractor shall utilize the specific DBEs listed to perform the work and supply the
materials for which each is listed unless the Contractor obtains the Department’s written
consent as provided in subsection (a). Unless Department consent is provided for
termination of a DBE subcontractor, the Contractor shall not be entitled to any payment
for work or material unless it is performed or supplied by the DBE listed in the Utilization
Plan.

As stated above, the Contractor shall not terminate or replace a DBE subcontractor
listed in the approved Utilization Plan without prior written consent. This includes, but is
not limited to, instances in which the Contractor seeks to perform work originally
designated for a DBE subcontractor with its own forces or those of an affiliate, a non-
DBE firm, or with another DBE firm. Written consent will be granted only if the Bureau of
Small Business Enterprises agrees, for reasons stated in its concurrence document, that
the Contractor has good cause to terminate or replace the DBE firm. Before transmitting
to the Bureau of Small Business Enterprises any request to terminate and/or substitute a
DBE subcontractor, the Contractor shall give notice in writing to the DBE subcontractor,
with a copy to the Bureau, of its intent to request to terminate and/or substitute, and the
reason for the request. The Contractor shall give the DBE five days to respond to the
Contractor’s notice. The DBE so notified shall advise the Bureau and the Contractor of
the reasons, if any, why it objects to the proposed termination of its subcontract and why
the Bureau should not approve the Contractor’s action. If required in a particular case
as a matter of public necessity, the Bureau may provide a response period shorter than
five days.
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For purposes of this paragraph, good cause includes the following circumstances:
(1) The listed DBE subcontractor fails or refuses to execute a written contract;

(2) The listed DBE subcontractor fails or refuses to perform the work of its subcontract in
a way consistent with normal industry standards. Provided, however, that good
cause does not exist if the failure or refusal of the DBE subcontractor to perform its
work on the subcontract results from the bad faith or discriminatory action of the
prime contractor;

(3) The listed DBE subcontractor fails or refuses to meet the prime Contractor’s
reasonable, nondiscriminatory bond requirements;

(4) The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit
unworthiness;

(5) The listed DBE subcontractor is ineligible to work on public works projects because
of suspension and debarment proceedings pursuant 2 CFR Parts 180, 215 and
1,200 or applicable state law.

(6) You have determined that the listed DBE subcontractor is not a responsible
contractor;

(7) The listed DBE subcontractor voluntarily withdraws from the projects and provides to
you written notice of its withdrawal,

(8) The listed DBE is ineligible to receive DBE credit for the type of work required,;

(9) A DBE owner dies or becomes disabled with the result that the listed DBE contractor
is unable to complete its work on the contract;

(10) Other documented good cause that compels the termination of the DBE
subcontractor. Provided, that good cause does not exist if the prime Contractor
seeks to terminate a DBE it relied upon to obtain the contract so that the prime
Contractor can self-perform the work for which the DBE contractor was engaged or
so that the prime Contractor can substitute another DBE or non-DBE contractor after
contract award.

When a DBE is terminated, or fails to complete its work on the Contract for any
reason the Contractor shall make a good faith effort to find another DBE to substitute
for the original DBE to perform at least the same amount of work under the contract
as the terminated DBE to the extent needed to meet the established Contract goal.
The good faith efforts shall be documented by the Contractor. If the Department
requests documentation under this provision, the Contractor shall submit the
documentation within seven days, which may be extended for an additional seven
days if necessary at the request of the Contractor. The Department shall provide a
written determination to the Contractor stating whether or not good faith efforts have
been demonstrated.
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PAYMENT RECORDS. The Contractor shall maintain a record of payments for work
performed to the DBE participants. The records shall be made available to the
Department for inspection upon request. After the performance of the final item of work
or delivery of material by a DBE and final payment therefore to the DBE by the
Contractor, but not later than thirty calendar days after payment has been made by the
Department to the Contractor for such work or material, the Contractor shall submit a
DBE Payment Agreement on Department form SBE 2115 to the Regional Engineer. If
full and final payment has not been made to the DBE, the DBE Payment Agreement
shall indicate whether a disagreement as to the payment required exists between the
Contractor and the DBE or if the Contractor believes that the work has not been
satisfactorily completed. If the Contractor does not have the full amount of work
indicated in the Utilization Plan performed by the DBE companies indicated in the
Utilization Plan and after good faith efforts are reviewed, the Department may deduct
from contract payments to the Contractor the amount of the goal not achieved as
liquidated and ascertained damages. The Contractor may request an administrative
reconsideration of any amount deducted as damages pursuant to subsection (h) of this
part.

ENFORCEMENT. The Department reserves the right to withhold payment to the
Contractor to enforce the provisions of this Special Provision. Final payment shall not be
made on the contract until such time as the Contractor submits sufficient documentation
demonstrating achievement of the goal in accordance with this Special Provision or after
liquidated damages have been determined and collected.

RECONSIDERATION. Notwithstanding any other provision of the contract, including but
not limited to Article 109.09 of the Standard Specifications, the Contractor my request
administrative reconsideration of a decision to deduct the amount of the goal not
achieved as liquidated damages. A request to reconsider shall be delivered to the
Contract Compliance Section and shall be handled and considered in the same manner
as set forth in paragraph (c) of “Good Faith Effort Procedures” of this Special Provision,
except a final decision that a good faith effort was not made during contract performance
to achieve the goal agreed to in the Utilization Plan shall be the final administrative
decision of the Department.
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EQUAL EMPLOYMENT OPPORTUNITY (BDE)
Effective: April 1, 2015

FEDERAL AID CONTRACTS. Revise the following section of Check Sheet #1 of the Recurring
Special Provisions to read:

"EQUAL EMPLOYMENT OPPORTUNITY

In the event of the Contractor's noncompliance with the provisions of this Equal Employment
Opportunity Clause, the lllinois Human Rights Act, or the lllinois Department of Human Rights
Rules and Regulations, the Contractor may be declared ineligible for future contracts or
subcontracts with the State of lllinois or any of its political sub-divisions or municipal
corporations, and the contract may be cancelled or voided in whole or in part, and such other
sanctions or penalties may be imposed or remedies invoked as provided by statute or
regulation.

During the performance of this Contract, the Contractor agrees as follows:

(1) That it will not discriminate against any employee or applicant for employment because
of race, color, religion, sex, sexual orientation, marital status, order of protection status,
national origin or ancestry, citizenship status, age, physical or mental disability unrelated
to ability, military status, or an unfavorable discharge from military service; and further
that it will examine all job classifications to determine if minority persons or women are
underutilized and will take appropriate affirmative action to rectify any such
underutilization.

(2) That, if it hires additional employees in order to perform this contract or any portion
hereof, it will determine the availability (according to the lllinois Department of Human
Rights Rules and Regulations) of minorities and women in the area(s) from which it may
reasonably recruit and it will hire for each job classification for which employees are
hired in such a way that minorities and women are not underutilized.

(3) That, in all solicitations or advertisements for employees placed by it or on its behalf, it
will state that all applicants will be afforded equal opportunity without discrimination
because of race, color, religion, sex, sexual orientation, marital status, order of
protection status, national origin or ancestry, citizenship status, age, physical or mental
disability unrelated to ability, military status or an unfavorable discharge from military
service.
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(4) That it will send to each labor organization or representative of workers with which it has
or is bound by a collective bargaining or other agreement or understanding, a notice
advising such labor organization or representative of the Contractor's obligations under
the lllinois Human Rights Act and the lllinois Department of Human Rights Rules and
Regulations. If any labor organization or representative fails or refuses to cooperate with
the Contractor in its efforts to comply with such Act and Rules and Regulations, the
Contractor will promptly so notify the Illinois Department of Human Rights and IDOT and
will recruit employees from other sources when necessary to fulfill its obligations
thereunder.

(5) That it will submit reports as required by the lllinois Department of Human Rights Rules
and Regulations, furnish all relevant information as may from time to time be requested
by the lllinois Department of Human Rights or IDOT, and in all respects comply with the
lllinois Human Rights Act and the lllinois Department of Human Rights Rules and
Regulations.

(6) That it will permit access to all relevant books, records, accounts, and work sites by
personnel of IDOT and the lllinois Department of Human Rights for purposes of
investigation to ascertain compliance with the lllinois Human Rights Act and the lllinois
Department of Human Rights Rules and Regulations.

(7) That it will include verbatim or by reference the provisions of this clause in every
subcontract it awards under which any portion of the contract obligations are undertaken
or assumed, so that the provisions will be binding upon the subcontractor. In the same
manner as with other provisions of this contract, the Contractor will be liable for
compliance with applicable provisions of this clause by subcontractors; and further it will
promptly notify IDOT and the lllinois Department of Human Rights in the event any
subcontractor fails or refuses to comply with these provisions. In addition, the
Contractor will not utilize any subcontractor declared by the lllinois Human Rights
Commission to be ineligible for contracts or subcontracts with the State of Illinois or any
of its political subdivisions or municipal corporations.”

STATE CONTRACTS. Revise Section Il of Check Sheet #5 of the Recurring Special Provisions
to read:

‘Il. EQUAL EMPLOYMENT OPPORTUNITY

In the event of the Contractor's noncompliance with the provisions of this Equal Employment
Opportunity Clause, the lllinois Human Rights Act or the lllinois Department of Human Rights
Rules and Regulations, the Contractor may be declared ineligible for future contracts or
subcontracts with the State of lllinois or any of its political sub-divisions or municipal
corporations, and the contract may be cancelled or voided in whole or in part, and such other
sanctions or penalties may be imposed or remedies invoked as provided by statute or
regulation.
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During the performance of this Contract, the Contractor agrees as follows:

1.

That it will not discriminate against any employee or applicant for employment because
of race, color, religion, sex, sexual orientation, marital status, order of protection status,
national origin or ancestry, citizenship status, age, physical or mental disability unrelated
to ability, military status, or an unfavorable discharge from military service; and further
that it will examine all job classifications to determine if minority persons or women are
underutilized and will take appropriate affirmative action to rectify any such
underutilization.

That, if it hires additional employees in order to perform this contract or any portion
hereof, it will determine the availability (according to the lllinois Department of Human
Rights Rules and Regulations) of minorities and women in the area(s) from which it may
reasonably recruit and it will hire for each job classification for which employees are
hired in such a way that minorities and women are not underutilized.

That, in all solicitations or advertisements for employees placed by it or on its behalf, it
will state that all applicants will be afforded equal opportunity without discrimination
because of race, color, religion, sex, sexual orientation, marital status, order of
protection status, national origin or ancestry, citizenship status, age, physical or mental
disability unrelated to ability, military status, or an unfavorable discharge from military
service.

That it will send to each labor organization or representative of workers with which it has
or is bound by a collective bargaining or other agreement or understanding, a notice
advising such labor organization or representative of the Contractor's obligations under
the lllinois Human Rights Act and the lllinois Department of Human Rights Rules and
Regulations. If any labor organization or representative fails or refuses to cooperate with
the Contractor in its efforts to comply with such Act and Rules and Regulations, the
Contractor will promptly so notify the lllinois Department of Human Rights and IDOT and
will recruit employees from other sources when necessary to fulfill its obligations
thereunder.

That it will submit reports as required by the lllinois Department of Human Rights Rules
and Regulations, furnish all relevant information as may from time to time be requested
by the lllinois Department of Human Rights or IDOT, and in all respects comply with the
lllinois Human Rights Act and the lllinois Department of Human Rights Rules and
Regulations.

That it will permit access to all relevant books, records, accounts and work sites by
personnel of IDOT and the lllinois Department of Human Rights for purposes of
investigation to ascertain compliance with the lllinois Human Rights Act and the lllinois
Department of Human Rights Rules and Regulations.
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7. That it will include verbatim or by reference the provisions of this clause in every
subcontract it awards under which any portion of the contract obligations are undertaken
or assumed, so that the provisions will be binding upon the subcontractor. In the same
manner as with other provisions of this contract, the Contractor will be liable for
compliance with applicable provisions of this clause by subcontractors; and further it will
promptly notify IDOT and the lllinois Department of Human Rights in the event any
subcontractor fails or refuses to comply with these provisions. In addition, the
Contractor will not utilize any subcontractor declared by the lllinois Human Rights
Commission to be ineligible for contracts or subcontracts with the State of Illinois or any
of its political subdivisions or municipal corporations.”

FRICTION AGGREGATE (BDE)
Effective: January 1, 2011 Revised: November 1, 2014

Revise Article 1004.01(a)(4) of the Standard Specifications to read:

“(4) Crushed Stone. Crushed stone shall be the angular fragments resulting from
crushing undisturbed, consolidated deposits of rock by mechanical means. Crushed
stone shall be divided into the following, when specified.

a. Carbonate Crushed Stone. Carbonate crushed stone shall be either dolomite or
limestone. Dolomite shall contain 11.0 percent or more magnesium oxide (MgO).
Limestone shall contain less than 11.0 percent magnesium oxide (MgO).

b. Crystalline Crushed Stone. Crystalline crushed stone shall be either

metamorphic or igneous stone, including but is not limited to, quartzite, granite,
rhyolite and diabase.”
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Revise Article 1004.03(a) of the Standard Specifications to read:

“1004.03 Coarse Aggregate for Hot-Mix Asphalt (HMA).

according to Article 1004.01 and the following.

DuPage County
Contract No. 60W54

The aggregate shall be

(a) Description. The coarse aggregate for HMA shall be according to the following table.

Use

Mixture

Aggregates Allowed

Class A

Seal or Cover

Allowed Alone or in Combination ¥':

Gravel

Crushed Gravel
Carbonate Crushed Stone
Crystalline Crushed Stone
Crushed Sandstone
Crushed Slag (ACBF)
Crushed Steel Slag
Crushed Concrete

HMA
Low ESAL

Stabilized Subbase
or Shoulders

Allowed Alone or in Combination *:

Gravel

Crushed Gravel
Carbonate Crushed Stone
Crystalline Crushed Stone
Crushed Sandstone
Crushed Slag (ACBF)
Crushed Steel Slag"
Crushed Concrete

HMA
High ESAL
Low ESAL

Binder
IL-19.0
or IL-19.0L

SMA Binder

Allowed Alone or in Combination ¥:

Crushed Gravel

Carbonate Crushed Stone?
Crystalline Crushed Stone
Crushed Sandstone
Crushed Slag (ACBF)
Crushed Concrete®

HMA
High ESAL
Low ESAL

C Surface and
Leveling Binder
IL-9.5 or IL-9.5L

SMA
Ndesign 50 Surface

Allowed Alone or in Combination ¥:

Crushed Gravel

Carbonate Crushed Stone?
Crystalline Crushed Stone
Crushed Sandstone
Crushed Slag (ACBF)
Crushed Steel Slag”
Crushed Concrete”
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Use Mixture Aggregates Allowed
HMA D Surface and | Allowed Alone or in Combination ¥
High ESAL :_Le_\éeélng Binder Crushed Gravel
' Carbonate Crushed Stone (other than
SMA Limestone)?
. Crystalline Crushed Stone
Ndesign 50
Surface Crushed Sandstone
Crushed Slag (ACBF)
Crushed Steel Slag‘”
Crushed Concrete”
Other Combinations Allowed:
Up to... With...
25% Limestone Dolomite
50% Limestone Any Mixture D
aggregate other than
Dolomite
75% Limestone Crushed Slag (ACBF)
or Crushed
Sandstone
HMA E Surface Allowed Alone or in Combination *:
High ESAL IL-9.5 Crushed Gravel
SMA Crystalline Crushed Stone
Ndesign 80 Crushed Sandstone
Surface Crushed Slag (ACBF)
Crushed Steel Slag
Crushed Concrete”
No Limestone.
Other Combinations Allowed:
Up to... With...
50% Dolomite? Any  Mixture E
aggregate
75% Dolomite? Crushed Sandstone,
Crushed Slag (ACBF),
Crushed Steel Slag, or
Crystalline  Crushed
Stone
75% Crushed Gravel | Crushed Sandstone,
or Crushed Concrete® | Crystalline  Crushed
Stone, Crushed Slag
(ACBF), or Crushed
Steel Slag
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Use Mixture Aggregates Allowed

HMA F Surface Allowed Alone or in Combination ¥:
High ESAL IL-9.5

Crystalline Crushed Stone

SMA Crushed Sandstone
Ndesign 80 Crushed Slag (ACBF)
Surface Crushed Steel Slag

No Limestone.

Other Combinations Allowed:
Up to... With...

50% Crushed Gravel, | Crushed Sandstone,
Crushed Concrete”, or | Crushed Slag (ACBF),

Dolomite? Crushed Steel Slag, or
Crystalline  Crushed
Stone

1/ Crushed steel slag allowed in shoulder surface only.

2/ Carbonate crushed stone shall not be used in SMA Ndesign 80. In SMA Ndesign 50, carbonate
crushed stone shall not be blended with any of the other aggregates allowed alone in Ndesign 50
SMA binder or Ndesign 50 SMA surface.

3/ Crushed concrete will not be permitted in SMA mixes.

4/  Crushed steel slag shall not be used as leveling binder.

5/ When combinations of aggregates are used, the blend percent measurements shall be by volume.”

HOT-MIX ASPHALT - DENSITY TESTING OF LONGITUDINAL JOINTS (BDE)
Effective: January 1, 2010 Revised: April 1, 2012

Description. This work shall consist of testing the density of longitudinal joints as part of the

quality control/quality assurance (QC/QA) of hot-mix asphalt (HMA). Work shall be according to
Section 1030 of the Standard Specifications except as follows.
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Delete the second and third sentence of the third
paragraph of Article 1030.05(d)(3) of the Standard Specifications.

Add the following paragraphs to the end of Article 1030.05(d)(3) of the Standard Specifications:

“Longitudinal joint density testing shall be performed at each random density test

location.

Longitudinal joint testing shall be located at a distance equal to the lift

thickness or a minimum of 4 in. (100 mm), from each pavement edge. (i.e. fora 5 in.
(125 mm) lift the near edge of the density gauge or core barrel shall be within 5 in.

(125 mm) from the edge of pavement.)

Longitudinal joint density testing shall be

performed using either a correlated nuclear gauge or cores.

a. Confined Edge.

Each confined edge density shall be represented by a one-

minute nuclear density reading or a core density and shall be included in the
average of density readings or core densities taken across the mat which

represents the Individual Test.

b. Unconfined Edge. Each unconfined edge joint density shall be represented by
an average of three one-minute density readings or a single core density at the
given density test location and shall meet the density requirements specified

herein.

The three one-minute readings shall be spaced ten feet apart

longitudinally along the unconfined pavement edge and centered at the random
density test location.”

Revise the Density Control Limits table in Article 1030.05(d)(4) of the Standard Specifications to

read:
“Mixture Parameter Individual Test Unconfined Edge
Composition (includes confined Joint Density
edges) Minimum

IL-4.75 Ndesign = 50 93.0 - 97.4% 91.0%
IL-9.5, IL-12.5 Ndesign = 90 92.0 - 96.0% 90.0%
IL-9.5,IL-9.5L, Ndesign < 90 92.5-97.4% 90.0%
IL-12.5

IL-19.0, IL-25.0 Ndesign = 90 93.0 — 96.0% 90.0%
IL-19.0, IL-19.0L, Ndesign < 90 93.0 - 97.4% 90.0%
IL-25.0

SMA Ndesign = 50 & 80 93.5-97.4% 91.0%
All Other Ndesign = 30 93.0 - 97.4% 90.0%”
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HOT MIX ASPHALT — PRIME COAT (BDE)
Effective: November 1, 2014
Revise Note 1 of Article 406.02 of the Standard Specifications to read:

“Note 1. The bituminous material used for prime coat shall be one of the types listed in
the following table.

When emulsified asphalts are used, any dilution with water shall be performed by the
emulsion producer. The emulsified asphalt shall be thoroughly agitated within 24 hours
of application and show no separation of water and emulsion.

Application Bituminous Material Types

Prime Coat on Brick, Concrete, or SS-1, SS-1h, SS-1hP, SS-1vh, RS-1,

HMA Bases RS-2, CSS-1, CSS-1h, CSS-1hp, CRS-1,
CRS-2, HFE-90, RC-70

Prime Coat on Aggregate Bases MC-30, PEP”

Add the following to Article 406.03 of the Standard Specifications.

“(I) VACUUIM SWEEPET .....eiiiiiiiiieeeieet ettt ettt e e e e et e e e e e e e e e e e e e e e aaaes 1101.19
(1) SPray PAVEL ......eeee e 1102.06”

Revise Article 406.05(b) of the Standard Specifications to read:

“(b) Prime Coat. The bituminous material shall be prepared according to Article 403.05 and
applied according to Article 403.10. The use of RC-70 shall be limited to air
temperatures less than 60 °F (15 °C).

(1) Brick, Concrete or HMA Bases. The base shall be cleaned of all dust, debris and
any substance that will prevent the prime coat from adhering to the base. Cleaning
shall be accomplished by sweeping to remove all large particles and air blasting to
remove dust. As an alternative to air blasting, a vacuum sweeper may be used to
accomplish the dust removal. The base shall be free of standing water at the time of
application. The prime coat shall be applied uniformly and at a rate that will provide
a residual asphalt rate on the prepared surface as specified in the following table.

Type of Surface to be Primed Residual Asphalt Rate
Ib/sq ft (kg/sq m)

Milled HMA, Aged Non-Milled HMA, Milled Concrete, Non- 0.05 (0.244)

Milled Concrete & Tined Concrete

Fog Coat between HMA Lifts, IL-4.75 & Brick 0.025 (0.122)
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The bituminous material for the prime coat shall be placed one lane at a time. If a
spray paver is not used, the primed lane shall remain closed until the prime coat is
fully cured and does not pickup under traffic. When placing prime coat through an
intersection where it is not possible to keep the lane closed, the prime coat may be
covered immediately following its application with fine aggregate mechanically
spread at a uniform rate of 2 to 4 Ib/sq yd (1 to 2 kg/sq m).

(2) Aggregate Bases. The prime coat shall be applied uniformly and at a rate that will
provide a residual asphalt rate on the prepared surface of 0.25Ib/sqft £ 0.01
(1.21 kg/sq m £0.05).

The prime coat shall be permitted to cure until the penetration has been approved by
the Engineer, but at no time shall the curing period be less than 24 hours for MC-30
or four hours for PEP. Pools of prime occurring in the depressions shall be broomed
or squeegeed over the surrounding surface the same day the prime coat is applied.

The base shall be primed 1/2 width at a time. The prime coat on the second
half/width shall not be applied until the prime coat on the first half/width has cured so
that it will not pickup under traffic.

The residual asphalt rate will be verified a minimum of once per type of surface to be
primed as specified herein for which at least 2000 tons (1800 metric tons) of HMA will be
placed. The test will be according to the “Determination of Residual Asphalt in Prime
and Tack Coat Materials” test procedure.

Prime coat shall be fully cured prior to placement of HMA to prevent pickup by haul
trucks or paving equipment. If pickup occurs, paving shall cease in order to provide
additional cure time, and all areas where the pickup occurred shall be repaired.

If after five days, loss of prime coat is evident prior to covering with HMA, additional
prime coat shall be placed as determined by the Engineer at no additional cost to the
Department.”

Revise the last sentence of the first paragraph of Article 406.13(b) of the Standard
Specifications to read:

“Water added to emulsified asphalt, as allowed in Article 406.02, will not be included in
the quantities measured for payment.”

Revise the second paragraph of Article 406.13(b) of the Standard Specifications to read:

“Aggregate for covering prime coat will not be measured for payment.”

Revise the first paragraph of Article 406.14 of the Standard Specifications to read:

“406.14Basis of Payment. Prime Coat will be paid for at the contract unit price per pound
(kilogram) of residual asphalt applied for BITUMINOUS MATERIALS (PRIME COAT), or
POLYMERIZED BITUMINOUS MATERIALS (PRIME COAT).”
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Revise Article 407.02 of the Standard Specifications to read:
“407.02 Materials. Materials shall be according to Article 406.02, except as follows.

Item Article/Section
(a) Packaged Rapid Hardening Mortar or CONCrete .........cccccviiiiiiiieieiiiiiiiiiiieeeeeeen 1018”

Revise Article 407.06(b) of the Standard Specifications to read:

“(b) A bituminous prime coat shall be applied between each lift of HMA according to
Article 406.05(b).”

Delete the second paragraph of Article 407.12 of the Standard Specifications.
Revise the first paragraph of Article 408.04 of the Standard Specifications to read:

“408.04 Method of Measurement. Bituminous priming material will be measured for
payment according to Article 406.13.”

Revise the first paragraph of Article 408.05 of the Standard Specifications to read:

“408.05 Basis of Payment. This work will be paid for at the contract unit price per pound
(kilogram) of residual asphalt applied for BITUMINOUS MATERIALS (PRIME COAT) or
POLYMERIZED BITUMINOUS MATERIALS (PRIME COAT) and at the contract unit price
per ton (metric ton) for INCIDENTAL HOT-MIX ASPHALT SURFACING.”

Revise Article 1032.02 of the Standard Specifications to read:

“1032.02 Measurement. Asphalt binders, emulsified asphalts, rapid curing liquid asphalt,
medium curing liquid asphalts, slow curing liquid asphalts, asphalt fillers, and road oils will be
measured by weight.”

A weight ticket for each truck load shall be furnished to the inspector. The truck shall be
weighed at a location approved by the Engineer. The ticket shall show the weight of the empty
truck (the truck being weighed each time before it is loaded), the weight of the loaded truck, and
the net weight of the bituminous material.

When an emulsion or cutback is used for prime coat, the percentage of asphalt residue of
the actual certified product shall be shown on the producer’s bill of lading or attached certificate
of analysis. If the producer adds extra water to an emulsion at the request of the purchaser, the
amount of water shall also be shown on the bill of lading.

Payment will not be made for bituminous materials in excess of 105 percent of the amount
specified by the Engineer.”

Add the following to the table in Article 1032.04 of the Standard Specifications.

“SS-1vh 160-180 70-80

RS-1, CRS-1 75-130 25-565"
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Add the following to Article 1032.06 of the Standard Specifications.

“(g9) Non Tracking Emulsified Asphalt SS-1vh shall be according to the following.

Requirements for SS-1vh
Test SPEC AASHTO Test Method
Saybolt Viscosity @ 25C, SFS 20-200 T72
Storage Stability, 24hr., % 1 max. T59
Residue by Evaporation, % 50 min. T59
Sieve Test, % 0.3 max. T59
Tests on Residue from Evaporation
Penetration @25°C, 100g., 5 sec., dmm 20 max. T49
Softening Point, °C 65 min. T 53
Solubility, % 97.5 min. T44
Orig. DSR @ 82°C, kPa 1.00 min. T 315"

Revise the last table in Article 1032.06(f)(2)d. of the Standard Specifications to read:

“Grade Use
SS-1, SS-1h, RS-1, RS-2, CSS-1, CRS-1,| Prime or fog seal
CRS-2, CSS-1h, HFE-90, SS-1hP, CSS-1hP,
SS-1vh
PEP Bituminous surface treatment prime
RS-2, HFE-90, HFE-150, HFE- 300, CRSP,| Bituminous surface treatment
HFP, CRS-2, HFRS-2
CSS-1h Latex Modified Microsurfacing”

Add the following to Article 1101 of the Standard Specifications.

“1101.19 Vacuum Sweeper. The vacuum sweeper shall have a minimum sweeping path of
52 in. (1.3 m) and a minimum blower rating of 20,000 cu ft per minute (566 cu m per minute).”

Add the following to Article 1102 of the Standard Specifications:

“1102.06 Spray Paver. The spreading and finishing machine shall be capable of spraying a
rapid setting emulsion tack coat, paving a layer of HMA, and providing a smooth HMA mat in
one pass. The HMA shall be spread over the tack coat in less than five seconds after the
application of the tack coat during normal paving speeds. No wheel or other part of the paving
machine shall come into contact with the tack coat before the HMA is applied. In addition to
meeting the requirements of Article 1102.03, the spray paver shall also meet the requirements
of Article 1102.05 for the tank, heating system, pump, thermometer, tachometer or
synchronizer, and calibration. The spray bar shall be equipped with properly sized and spaced
nozzles to apply a uniform application of tack coat at the specified rate for the full width of the
mat being placed.”
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LRFD PIPE CULVERT BURIAL TABLES (BDE)
Effective: November 1, 2013 Revised: April 1, 2015

Revise Article 542.02 of the Standard Specifications to read as follows:

“Item Article/Section
(a) Galvanized Corrugated Steel Pipe .......ccocciiiiiiiiiiieiieeceeee e, 1006.01
(b) Galvanized Corrugated Steel Pipe Arch ... 1006.01
(c) Bituminous Coated Corrugated Steel Pipe ......cccoooiiiiiiiii e, 1006.01
(d) Bituminous Coated Corrugated Steel Pipe Arch .......cccccoiiiiiiiiiiiiiiiicieeeeeeeeeee, 1006.01
(e) Reserved
(f)  Aluminized Steel Type 2 Corrugated Pipe ........ccuuviiiiiiiiiiiiiie e 1006.01
(g) Aluminized Steel Type 2 Corrugated Pipe Arch .......cccccooiiiiiiiiiiiiieiicee e, 1006.01
(h) Precoated Galvanized Corrugated Steel Pipe ......ccccoooiiiiiiiiiiiiiiccceee e, 1006.01
(i) Precoated Galvanized Corrugated Steel Pipe Arch ...........ccooeeeiiiiiiiiiiiiiiiieeee, 1006.01
() Corrugated Aluminum AlIOY PP ......uuiiiiiiiiiiiii e 1006.03
(k) Corrugated Aluminum Alloy Pipe Arch ..., 1006.03
() Extra Strength Clay Pipe ......cooieeiiiieeeeeeeeeeee e 1040.02
(m) Concrete Sewer, Storm Drain, and Culvert Pipe ........ccccooioiioiiiiiiieeeeeeeeeeen 1042
(n) Reinforced Concrete Culvert, Storm Drain, and Sewer Pipe ........ccccccceeciiiiiiiiinnnnnes 1042
(o) Reinforced Concrete Elliptical Culvert, Storm Drain, and Sewer Pipe....................... 1042
(p) Reinforced Concrete Arch Culvert, Storm Drain, and Sewer Pipe ...........cccccceunnnee. 1042
(q) Polyvinyl Chloride (PVC) PIPE ...cooiiieeeeeeee et 1040.03
(r) Corrugated Polyvinyl Chloride (PVC) Pipe with a Smooth Interior ..................... 1040.03
(s) Corrugated Polypropylene (CPP) pipe with smooth Interior ............cccccuviieeinennn. 1040.08
(t) Corrugated Polyethylene (PE) Pipe with a Smooth Interior ............cccoccciiiiieiecn. 1040.04
(u) Polyethylene (PE) Pipe with a Smooth Interior .........ccooooiiiiiiiiii . 1040.04
(v) Rubber Gaskets and Preformed Flexible Joint Sealants for Concrete Pipe ............. 1056
(W) Mastic Joint Sealer fOr PIPE .....ooooiiiiiiieieee e 1055
(x) External Sealing Band .............uieecccecce e 1057
(y) Fine Aggregate (NOLE 1) ......uuuuiieiiii e 1003.04
(z) Coarse Aggregate (NOLE 2) .....ccooiiiiiiiiiiiie e 1004.05
(aa) Packaged Rapid Hardening Mortar or Concrete ..o 1018
(D) NONSNIINK GFOUL ...t e e e e e e e e 1024.02
(cc) Reinforcement Bars and Welded Wire FabriC .........ccccooiiiiiiiiiiiiiiieieiceceeeeeee e, 1006.10
(dd) Handling Hole PIUGS .......uuiiiiiiiiieeie et 1042.16

Note 1. The fine aggregate shall be moist.

Note 2. The coarse aggregate shall be wet.”
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Revise the table for permitted materials in Article 542.03 of the Standard Specifications as
follows:

“Class Materials
A Rigid Pipes:
Extra Strength Clay Pipe
Concrete Sewer Storm Drain and Culvert Pipe, Class 3
Reinforced Concrete Culvert, Storm Drain, and Sewer Pipe
Reinforced Concrete Elliptical Culvert, Storm Drain, and Sewer Pipe
Reinforced Concrete Arch Culvert, Storm Drain, and Sewer Pipe
C Rigid Pipes:
Extra Strength Clay Pipe
Concrete Sewer Storm Drain and Culvert Pipe, Class 3
Reinforced Concrete Culvert, Storm Drain, and Sewer Pipe
Reinforced Concrete Elliptical Culvert, Storm Drain, and Sewer Pipe
Reinforced Concrete Arch Culvert, Storm Drain, and Sewer Pipe
Flexible Pipes:
Aluminized Steel Type 2 Corrugated Pipe
Aluminized Steel Type 2 Corrugated Pipe Arch
Precoated Galvanized Corrugated Steel Pipe
Precoated Galvanized Corrugated Steel Pipe Arch
Corrugated Aluminum Alloy Pipe
Corrugated Aluminum Alloy Pipe Arch
Polyvinyl Chloride (PVC) Pipe
Corrugated Polyvinyl Chloride (PVC) Pipe with a Smooth Interior
Polyethylene (PE) Pipe with a Smooth Interior
Corrugated Polypropylene (CPP) Pipe with Smooth Interior
D Rigid Pipes:
Extra Strength Clay Pipe
Concrete Sewer Storm Drain and Culvert Pipe, Class 3
Reinforced Concrete Culvert, Storm Drain, and Sewer Pipe
Reinforced Concrete Elliptical Culvert, Storm Drain, and Sewer Pipe
Reinforced Concrete Arch Culvert, Storm Drain, and Sewer Pipe
Flexible Pipes:
Galvanized Corrugated Steel Pipe
Galvanized Corrugated Steel Pipe Arch
Bituminous Coated Corrugated Steel Pipe
Bituminous Coated Corrugated Steel Pipe Arch
Aluminized Steel Type 2 Corrugated Pipe
Aluminized Steel Type 2 Corrugated Pipe Arch
Precoated Galvanized Corrugated Steel Pipe
Precoated Galvanized Corrugated Steel Pipe Arch
Corrugated Aluminum Alloy Pipe
Corrugated Aluminum Alloy Pipe Arch
Polyvinyl Chloride (PVC) Pipe
Corrugated Polyvinyl Chloride (PVC) Pipe with a Smooth Interior
Corrugated Polyethylene (PE) Pipe with a Smooth Interior
Polyethylene (PE) Pipe with a Smooth Interior”
Corrugated Polypropylene (CPP) Pipe with Smooth Interior
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Revise Articles 542.03(b) and (c) of the Standard Specifications to read:

“(b) Extra strength clay pipe will only be permitted for pipe culverts Type 1, for 10 in., 12 in.,
42 in. and 48 in. (250 mm, 300 mm, 1050 mm and 1200 mm), Types 2, up to and
including 48 in. (1200 mm), Type 3, up to and including 18 in. (450 mm), Type 4 up to
and including 10 in. (250 mm), for all pipe classes.

(c) Concrete sewer, storm drain, and culvert pipe Class 3 will only be permitted for pipe
culverts Type 1, up to and including 10 in (250 mm), Type 2, up to and including 30 in.

(750 mm), Type 3, up to and including 15in. (375 mm); Type 4, up to and including
10 in. (250 mm), for all pipe classes.”

Replace the pipe tables in Article 542.03 of the Standard Specifications with the following:
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“Table IA: Classes of Reinforced Concrete Pipe
for the Respective Diameters of Pipe and Fill Heights over the Top of the Pipe

Type 1 Type 2 Type 3 Type 4 Type 5 Type 6 Type 7
Npminal Fill Height: Fill Height: Fill Height: Fill Height: Fill Height: Fill Height: Fill Height:
Dlair:fster 3' and less Gr?ater thz(aj_n 3' | Greater thadq 10" | Greater thadq 15' | Greater thadr! 20' Greater than 25' Greater than 30"
1' min cover no ex10(()e.e N9 not ex105ele N9 not exzc(()e.e N9 not exzcse.e N9 not exceeding 30' | not exceeding 35'
12 \ Il 1] v v \Y \%
15 \ Il 1] v v \Y \%
18 \ Il 1 v [\ V V
21 1l Il 11 v v \Y \%
24 1l Il 11 v v \Y \%
30 \ Il 1 v [\ V V
36 1l Il 11 v v \Y \%
42 Il Il 1] v v \Y \%
48 Il Il 11 v [\ )Y V
54 Il Il 1] v v Y \Y
60 Il Il 1] v v Y \Y
66 Il Il 11 v [\ )Y \Y
72 Il Il 1] v Y, Vv \Y
78 Il Il 11 v 2020 2370 2730
84 Il Il 11 v 2020 2380 2740
90 Il Il 11 1680 2030 2390 2750
96 Il 1] 11 1690 2040 2400 2750
102 Il 1 11 1700 2050 2410 2760
108 Il 11 1360 1710 2060 2410 2770
Notes:

A number indicates the D-Load for the diameter and depth of fill and that a special design is required.

Design assumptions; Water filled pipe, Type 2 bedding and Class C Walls

190



FAP Route 21/FAP Route 345 (US 20/Lake St.)
Project ACHSIP-000V(031)

Section 6Y-TS&N(13)

DuPage County

Contract No. 60W54

Table IA: Classes of Reinforced Concrete Pipe
for the Respective Diameters of Pipe and Fill Heights over the Top of the Pipe
(Metric)
Type 1 Type 2 Type 3 Type 4 Type 5 Type 6 Type 7
Nominal Fill Height: Fill Height: Fill Height: Fill Height: Fill Height: Fill Height: Fill Height:
Diameter
mm
1 m and less 0.3 m | Greater than 1 m not | Greater than 3 m not | Greater than 4.5 m not| Greater than 6 m not |Greater than 7.5 m not| Greater than 9 m not
min cover exceeding 3 m exceeding 4.5 m exceeding 6 m exceeding 7.5 m exceeding 9 m exceeding 10.5 m
300 \Y 1] 1] v v \Y, \Y
375 \% 1] 1] v v \Y, \Y
450 W Il 1] \Y \Y \Y V
525 1] 1] 1} v v \Y, Y
600 I 1] 1] v v \Y, Y
750 W Il 1] \Y \Y \Y V
900 I 1] 1] v v \Y, Y
1050 Il 1] 1] v v \% Y
1200 Il Il I} [\ [\ Vv Vv
1350 Il 1] I} \Y \Y \% \Y
1500 Il 1] I} \Y \Y \% \Y
1650 Il Il 1} v v Vv \
1800 Il 1] I} \Y \Y \% \Y
1950 Il 1] I} \Y 100 110 130
2100 Il Il I} v 100 110 130
2250 Il 1] I} 80 100 110 130
2400 Il 1l I} 80 100 110 130
2550 Il 1l I} 80 100 120 130
2700 Il 11l 70 80 100 120 130
Notes:

A number indicates the D-Load for the diameter and depth of fill and that a special design is required.
Design assumptions; Water filled pipe, Type 2 bedding and Class C Walls
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FAP Route 21/FAP Route 345 (US 20/Lake St.)
Project ACHSIP-000V(031)
Section 6Y-TS&N(13)

DuPage County

Contract No. 60W54

TABLE IB: THICKNESS OF CORRUGATED STEEL PIPE
FOR THE RESPECTIVE DIAMETER OF PIPE AND FILL HEIGHTS OVER THE TOP OF THE PIPE FOR 2 2/3"x1/2", 3"x1" AND 5"x1" CORRUGATIONS
_ Type 1 Type 2 Type 3 Type 4 Type 5 Type 6 Type 7
‘é Fill Height: Fill Height: Fill Height: Fill Height: Fill Height: Fill Height: Fill Height:
éﬂ“c'
[ 3'and less Greater than 3' Greater than 10' Greater than 15' Greater than 20' Greater than 25' Greater than 30'
'g 1" min. cover not exceeding 10' not exceeding 15' not exceeding 20' not exceeding 25' not exceeding 30' not exceeding 35'
= 22T | s P2 o | smetr P22 aretr | ot [220.%] et | st [P224] s | spe |228%] arerr | ot | 2255 ar | oer
12 0.064 0.064 0.064 0.064 0.064 0.064 0.064
15 0.064 0.064 0.064 0.064 0.064 0.064 (0.079)
18 | (0.079) 0.064 0.064 0.064 0.064 (0.079) (0.079)
21 | (0.079) 0.064 0.064 0.064 (0.079) (0.079) (0.079)
24 | (0.079) 0.064 0.064 0.064 (0.079) (0.079) (0.109)
30 | (0.109E) 0.064 0.064 (0.079) (0.079) (0.109) 0.109
36 | (0.109E) 0.064 (0.079) (0.079) (0.109) 0.109 (0.138E)
42 0.079 0.064 (0.079) (0.079) (0.109) (0.109E) (0.109E)
48 0.109 |(0.109)| 0.109 |(0.109)| 0.079 | 0.079 |(0.109)| 0.079 |(0.109)| 0.109 |(0.109)| 0.109 |(0.138)| (0.109) | 0.109 |(0.138E)| 0.109 0.109 |(0.138E)| 0.109 | (0.138)
54 0.109 |(0.109) 0.109 |(0.109)| 0.079 | 0.079 | 0.109 ((0.109)| 0.109 | 0.109 |(0.109)| 0.109 |(0.138)| 0.109 0.109 [(0.138E)| 0.109 | (0.138) |(0.138E)| 0.138 0.138
60 0.109 | 0.109 | 0.109 | 0.109 | 0.079 [(0.109)| 0.109 |(0.109)| 0.109 | 0.109 |(0.109)| 0.109 |(0.138)| 0.109 0.109 [(0.138E)| (0.138) | (0.138) | 0.138E |[(0.138E)|(0.138E)
66 | (0.138) | 0.109 | 0.109 | 0.109 | 0.079 |(0.109)| 0.109 |[(0.109)| 0.109 | 0.109 | 0.109 | 0.109 |(0.138)| 0.109 | (0.138) |(0.138E)| 0.138 0.138 | 0.138E [(0.138E)| 0.138E
72 0.138 | 0.109 | (0.138)| 0.138 |(0.109)((0.109)| 0.138 |(0.109)| 0.109 | 0.138 | 0.109 | 0.109 | 0.138 | (0.138) | (0.138) |(0.168E)|(0.138E)| 0.138E |(0.168E)|(0.138E)| 0.138E
78 0.168 | 0.109 |(0.138)| 0.168 |(0.109)| 0.109 | 0.168 | 0.109 | 0.109 | 0.168 | 0.109 ((0.138)| 0.168 | (0.138) | (0.138) |HO.168E|(0.138E)| 0.138E [H0.168E| 0.138E |(0.168E)
84 0.168 |(0.138)|(0.138)| 0.168 |(0.109)| 0.109 | 0.168 | 0.109 | 0.109 | 0.168 | 0.109 [(0.138)] 0.168 | (0.138) | 0.138 |HO0.168E|(0.138E)| 0.138E |H0.168E | (0.168E) | (0.168E)
90 (0.138)| (0.138) (0.109)| 0.109 0.109 | 0.109 (0.138)|(0.138) (0.138) | 0.138 0.138E |(0.168E) (0.168E) | (0.168E)
96 (0.138)| (0.138) (0.109)| 0.109 0.109 | 0.109 (0.138)|(0.138) (0.138) | 0.138 (0.168E) | (0.168E) (0.168E) | (0.168E)
102 0.109Z| 0.1092 (0.109)| 0.109 0.109 |(0.138) (0.138)|(0.138) (0.138) | 0.138 (0.168E) | (0.168E) H0.138E | HO0.168E
108 0.109Z|(0.1382) 0.109 | 0.109 0.109 [(0.138) (0.138)| 0.138 0.138 | (0.168) (0.168E) | (0.168E) H0.138E |H0.168E
114 0.109Z|(0.1382) 0.109 | 0.109 0.109 |(0.138) (0.138)| 0.138 (0.168) | (0.168) (0.168E) | 0.168E H0.138E | HO0.168E
120 0.109Z|(0.1382) 0.109 | 0.109 (0.138)|(0.138) (0.138)| 0.138 (0.168) | (0.168) H0.138E |H0.168E H0.168E | HO.168E
126 0.1382) 0.138Z 0.138 | 0.138 0.138 | 0.138 0.138 |(0.168) (0.168) | (0.168) H0.138E [H0.168E H0.168E | H0.168E
132 0.1382| 0.1382 0.138 | 0.138 0.138 | 0.138 (0.168)|(0.168) 0.168 0.168 HO0.138E |HO.168E H0.168E | H0.168E
138 0.1382| 0.1382 0.138 | 0.138 0.138 | 0.138 (0.168)|(0.168) (0.168E) |HO.168E HO0.168E | HO.168E H0.168E
144 0.168Z| 0.168Z 0.168 | 0.168 0.168 | 0.168 0.168 | 0.168 HO0.168E | HO.168E HO0.168E | HO.168E H0.168E
Notes:

*

z

Aluminized Type 2 Steel or Precoated Galvanized Steel shall be required for diameters up to 42” according to Article 1006.01, 1 1/2" x 1/4" corrugations shall be used for diameters less than 12”.
Thicknesses are based on longitudinal riveted seam fabrication, values in “()” can be reduced by one gage thickness if helical seam fabrication is utilized.
A thickness preceded by “H” indicates only helical seam fabrication is allowed.
E Elongation according to Article 542.04(e)

1°-6” Minimum fill
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FAP Route 21/FAP Route 345 (US 20/Lake St.)
Project ACHSIP-000V(031)

Section 6Y-TS&N(13)

DuPage County

Contract No. 60W54

TABLE IB: THICKNESS OF CORRUGATED STEEL PIPE
FOR THE RESPECTIVE DIAMETER OF PIPE AND FILL HEIGHTS OVER THE TOP OF THE PIPE FOR 68 mm x 13 mm, 75 mm x 25 mm AND 125 mm x 25 mm CORRUGATIONS

(Metric)
5 Type 1 Type 2 Type 3 Type 4 Type 5 Type 6 Type 7
‘g Fill Height: Fill Height: Fill Height: Fill Height: Fill Height: Fill Height: Fill Height:
g icE 1 mand less Greater than 1 m Greater than 3 m Greater than 4.5 m Greater than 6 m Greater than 7.5 m Greater than 9 m
E S 0.3 m min. cover not exceeding 3 m not exceeding 4.5 m not exceeding 6 m not exceeding 7.5 m not exceeding 9 m not exceeding 10.5 m
g 68 x 13 |75x25(125x25]| 68 x 13 |75x25(125x 25|68 x 13|75x25|125x 25|68 x 13|75 x25(125x 25|68 x 13|75 x 25| 125 x 25|68 x 13|75 x 25| 125 x 25|68 x 13|75 x 25| 125 x 25
< mm mm mm mm mm mm mm mm mm mm mm mm mm mm mm mm mm mm mm mm mm
300 1.63 1.63 1.63 1.63 1.63 1.63 1.63
375 1.63 1.63 1.63 1.63 1.63 1.63 (2.01)
450 (2.01) 1.63 1.63 1.63 1.63 (2.01) (2.01)
525 (2.01) 1.63 1.63 1.63 (2.01) (2.01) (2.01)
600 (2.01) 1.63 1.63 1.63 (2.01) (2.01) (2.77)
750 | (2.77E) 1.63 1.63 (2.01) (2.01) (2.77) 2.77
900 | (2.77E) 1.63 (2.01) (2.01) (2.77) 2.77 3.51E)
1050 2.01 1.63 (2.01) (2.01) (2.77) (2.77E) 2.77E)

1200 | 277 | @) | 277 | @ | 201 | 201 |@m)| 201 | @y | 277 | @77y | 277 | @51) | @77 | 277 [@51E)| 277 | 277 [(351E)| 277 | (3.51)

(
(
(
1350 | 277 | @77y | 277 | @77y | 201 | 201 | 277 | @7rny| 277 | 277 | @77y| 277 | @51 | 277 | 277 [@351E)| 277 | (351) [(351E)| 351 | 3.51

1500 | 277 | 277 | 277 | 277 | 201 | @) | 277 | @rny| 277 | 277 | @rny| 277 | @51)| 277 | 277 [(351E)| (351) | (3.51) | 3.51E |(3.51E)| (3.51E)
1650 | (3.51) | 277 | 277 | 277 | 201 | @) | 277 | @rny| 277 | 277 | 277 | 277 | @51)| 277 | 351) [(351E)| 351 | 351 | 351E |(3.51E)| 3.51E

1800 3.51 277 | (3.51) 3.51 (2.77) | (2.77) | 351 | (2.77)| 277 3.51 2.77 2.77 3.51 | (3.51) | (3.51) |(4.27E)|(3.51E)| 3.51E |(4.27E)|(3.51E)| 3.51E
1950 4.27 277 | (3.51) 4.27 (2.77) | 2.77 4.27 2.77 2.77 427 | 277 | (3.51) | 427 | (3.51) | (3.51) |H4.27E|(3.51E)| 3.51E |H4.27E| 3.51E | (4.27E)
2100 4.27 | (3.51) | (3.51) 4.27 (2.77) | 2.77 4.27 2.77 2.77 427 | 277 | (3.51) | 427 | (3.51) | 3.51 |H4.27E[(3.51E)| 3.51E |H 4.27E|(4.27E)| (4.27E)
2250 (3.51) | (3.51) (2.77) | 2.77 2.77 2.77 (3.51) | (3.51) (3.51) | 3.51 3.51E | (4.27E) (4.27E)| (4.27E)
2400 (3.51) | (3.51) (2.77) | 2.77 2.77 2.77 (3.51) | (3.51) (3.51) | 3.51 (4.27E)| (4.27E) (4.27E)| (4.27E)
2550 277Z | 2772 (2.77) | 2.77 277 | (3.51) (3.51) | (3.51) (3.51) | 3.51 (4.27E)| (4.27E) H3.51E| H 4.27E
2700 2.77Z | (3.51Z) 2.77 2.77 2.77 | (3.51) (3.51) | 3.51 3.51 (4.27) (4.27E)| (4.27E) H 3.51E| H 4.27E
2850 2.77Z | (3.512) 2.77 2.77 277 | (3.51) (3.51) | 3.51 (4.27) | (4.27) (4.27E)| 4.27E H 3.51E| H 4.27E
3000 2.77Z | (3.512) 2.77 2.77 (3.51) | (3.51) (3.51) | 3.51 (4.27) | (4.27) H 3.51E| H 4.27E H4.27E| H 4.27E
3150 3.51Z | 3.51Z 3.51 3.51 3.51 3.51 3.51 (4.27) (4.27) | (4.27) H 3.51E| H 4.27E H4.27E| H 4.27E
3300 3.51Z | 3.51Z 3.51 3.51 3.51 3.51 (4.27) | (4.27) 4.27 4.27 H 3.51E| H 4.27E H4.27E| H 4.27E
3450 351Z | 3.51Z 3.51 3.51 3.51 3.51 (4.27) | (4.27) (4.27E)| H 4.27E H 4.27E| H 4.27E H4.27E
3600 4.27Z | 4.27Z 4.27 4.27 4.27 4.27 4.27 4.27 H 4.27E| H 4.27E H 4.27E| H 4.27E H 4.27E
Notes:
* Aluminized Type 2 Steel or Precoated Galvanized Steel shall be required for diameters up to 1050 mm according to Article 1006.01, 38 mm x 6.5 mm corrugations shall be used for diameters less
than 300 mm.

Thicknesses are based on longitudinal riveted seam fabrication, values in “()” can be reduced by one gage thickness if helical seam fabrication is utilized.
A thickness preceded by an “H” indicates only helical seam fabrication is allowed.

E Elongation according to Article 542.04(e)

z 450 mm Minimum Fill
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FAP Route 21/FAP Route 345 (US 20/Lake St.)
Project ACHSIP-000V(031)

Section 6Y-TS&N(13)

DuPage County

Contract No. 60W54

TABLE IC: THICKNESS OF CORRUGATED ALUMINUM ALLOY PIPE
FOR THE RESPECTIVE DIAMETER OF PIPE AND FILL HEIGHTS OVER THE TOP OF THE PIPE FOR 2 2/3"x1/2" AND 3"x1" CORRUGATIONS
I Type 1 Type 2 Type 3 Type 4 Type 5 Type 6 Type 7
% Fill Height: Fill Height: Fill Height: Fill Height: Fill Height: Fill Height: Fill Height:
% £ 3'and less Greater than 3' Greater than 10' Greater than 15' Greater than 20' Greater than 25' Greater than 30'
E 1' min. cover not exceeding 10' not exceeding 15' not exceeding 20' not exceeding 25' not exceeding 30' not exceeding 35'
2 22/3"x1/2" | 31" | 22/3"x1/2" | 3"x1" | 22/3"x1/2" | 3"x1" | 22/3"x1/2" | 3"x1" | 22/3"x1/2" 3"1" |22/3"x1/2"|  3"x1" |2 2/3"x1/2"| 3"x1"
12 (0.075) 0.060 0.060 0.060 0.060 0.060 0.060
15 (0.075) 0.060 0.060 0.060 0.060 0.060 (0.075)
18 (0.075) 0.060 0.060 0.060 0.060 (0.075) H 0.060
21 H 0.060E 0.060 0.060 0.060 (0.075) H 0.060 H 0.060E
24 (0.105E) 0.060 0.060 (0.075) (0.105) (0.105) (0.105E)
30 H 0.075E | H 0.060 0.075 H 0.060 0.075 H 0.060 (0.105) H 0.060 (0.105) H0.060 | H0.075E | H0.060 | H0.075E | H 0.060
36 (0.135E) |H 0.060E 0.075 H 0.060 (0.105) H 0.060 (0.105) H 0.060 (0.135) H0.060 | H0.075E | H0.060 | H0.075E |H 0.060E
42 0.105E (0.075) 0.105 0.060 0.105 0.060 0.105 0.060 0.105 (0.075) 0.105E 0.105 0.105E | (0.105E)
48 0.105E (0.075) 0.105 0.060 0.105 0.060 0.105 (0.075) 0.105 (0.105) 0.105E | (0.105E) | 0.105E | (0.135E)
54 0.105E (0.105) 0.105 0.060 0.105 0.060 0.105 (0.075) 0.105 (0.105) 0.105E | (0.105E) | (0.135E) | (0.135E)
60 0.135E (0.105) 0.135 0.060 0.135 (0.075) 0.135 (0.105) 0.135 (0.105) 0.135E | (0.135E) | (0.164E) | (0.135E)
66 0.164E (0.105) 0.164 0.060 0.164 (0.075) 0.164 (0.105) 0.164 (0.135) 0.164E | (0.135E) | H0.164E | (0.135E)
72 0.164E (0.105) 0.164 0.060 0.164 (0.075) 0.164 (0.105) 0.164 (0.135) | HO.164E | (0.135E) | H 0.164E | (0.164E)
78 (0.135) 0.075 (0.105) (0.105) (0.135) (0.135E) (0.164E)
84 (0.135) 0.105 0.105 (0.135) (0.135) (0.164E) (0.164E)
90 (0.135) 0.105 0.105 (0.135) (0.135) (0.164E) (0.164E)
96 (0.135) 0.105 0.105 (0.135) (0.135) (0.164E) H 0.135E
102 0.1352 0.135 0.135 0.135 (0.164) (0.164E) H 0.135E
108 0.135Z 0.135 0.135 0.135 (0.164) (0.164E) H 0.164E
114 0.164Z 0.164 0.164 0.164 0.164 H 0.164E H 0.164E
120 0.164Z 0.164 0.164 0.164 0.164 H 0.164E
Notes:

Thicknesses are based on longitudinal riveted seam fabrication, values in “()” can be reduced by one gage thickness if helical seam fabrication is utilized.
A thickness preceded by an “H” indicates only helical seam fabrication is allowed.
E Elongation according to Article 542.04(e), the elongation requirement for Type 1 fill heights may be eliminated for fills above 1'-6"
Z 1”-6” Minimum fill
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FAP Route 21/FAP Route 345 (US 20/Lake St.)
Project ACHSIP-000V(031)

Section 6Y-TS&N(13)

DuPage County

Contract No. 60W54

TABLE IC: THICKNESS OF CORRUGATED ALUMINUM ALLOY PIPE
FOR THE RESPECTIVE DIAMETER OF PIPE AND FILL HEIGHTS OVER THE TOP OF THE PIPE
FOR 68 mm x 13 mm AND 75 mm x 25 mm CORRUGATIONS

(Metric)
Type 1 Type 2 Type 3 Type 4 Type 5 Type 6 Type 7
Fill Height: Fill Height: Fill Height: Fill Height: Fill Height: Fill Height: Fill Height:
1 mand less Greater than 1 m Greater than 3 m Greater than 4.5 m Greaterthan 6 m | Greater than 7.5 m| Greater than 9 m

0.3 m min. cover | not exceeding 3 m | not exceeding 4.5 m | not exceeding 6 m | not exceeding 7.5 m | not exceeding 9 m | not exceeding 10.5 m
68x13 | 75x25 | 68x13 | 75x 25 68 x 13 75x25 | 68x13 | 75x25 68 x 13 75x25 | 68x13 |75x25| 68x13 75 x 25

Nominal Diameter
mm

mm mm mm mm mm mm mm mm mm mm mm mm mm mm
300 (1.91) 1.52 1.52 1.52 1.52 1.52 1.52
375 (1.91) 1.52 1.52 1.52 1.52 1.52 (1.91)
450 (1.91) 1.52 1.52 1.52 1.52 (1.91) H 1.52
525 H 1.52E 1.52 1.52 1.52 1.91 H 1.52 H 1.52E

(1.91)

600 | (2.67E) 1.52 1.52 (1.91) (2.67) (2.67) (2.67E)

750 | H1.91E | H1.52 1.91 H 1.52 1.91 H152 | (267) | H152 | (267) | H152 |H1.91E | H1.52 | H1.91E | H1.52
(3.43)

900 (3.43E) | H1.52E 1.91 H1.52 (2.67) H1.52 (2.67) H1.52 3.43 H152 |H191E | H1.52 | H1.91E | H 1.52E
1050 2.67E (1.91) 2.67 1.52 2.67 1.52 2.67 1.52 2.67 (1.91) 2.67E 2.67 2.67E (2.67E)
1200 2.67E (1.91) 2.67 1.52 2.67 1.52 2.67 (1.91) 2.67 (2.67) 2.67E | (2.67E) 2.67E (3.43E)
1350 2.67E (2.67) 2.67 1.52 2.67 1.52 2.67 (1.91) 2.67 (2.67) 2.67E | (2.67E)| (3.43E) | (3.43E)
1500 3.43E (2.67) 343 1.52 3.43 (1.91) 3.43 (2.67) 343 (2.67) 343E |(3.43E)| (4.17E) | (3.43E)
1650 4.17E (2.67) 4.17 1.52 4.17 (1.91) 4.17 (2.67) 4.17 (3.43) 4.17E | (3.43E)| H4.17E | (3.43E)
1800 4.17E (2.67) 4.17 1.52 417 (1.91) 417 (2.67) 417 (3.43) | H4.17E | (3.43E)| H4.17E | (4.17E)
1950 (3.43) 1.91 (2.67) (2.67) (3.43) (3.43E) (4.17E)
2100 (3.43) 2.67 2.67 (3.43) (3.43) (4.17E) (4.17E)
2250 (3.43) 2.67 2.67 (3.43) (3.43) (4.17E) (4.17E)
2400 (3.43) 2.67 2.67 (3.43) (3.43) (4.17E) H 3.43E
2550 3.43Z 343 3.43 3.43 (4.17) (4.17E) H 3.43E
2700 3.43Z 3.43 3.43 3.43 (4.17) (4.17E) H4.17E
2850 4.17Z 4.17 417 417 4.17 H4.17E H4.17E
3000 4.17Z 4.17 4.17 4.17 4.17 H4.17E
Notes:

Thicknesses are based on longitudinal riveted seam fabrication, values in “()” can be reduced by one gage thickness if helical seam fabrication is utilized.
A thickness preceded by an “H” indicates only helical seam fabrication is allowed.

E  Elongation according to Article 542.04(e), the elongation requirement for Type 1 fill heights may be eliminated for fills above 450 mm.

Z 450 mm Minimum fill
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FAP Route 21/FAP Route 345 (US 20/Lake St.)
Project ACHSIP-000V(031)

Section 6Y-TS&N(13)
DuPage County
Contract No. 60W54

Table IIA: THICKNESS FOR CORRUGATED STEEL PIPE ARCHES AND CORRUGATED ALUMINUM ALLOY PIPE ARCHES
FOR THE RESPECTIVE EQUIVALENT ROUND SIZE OF PIPE AND FILL HEIGHTS OVER THE TOP OF PIPE
Corrugated | Corrugated Type 1 Type 2 Type 3
o St Corrugated - - - - ’ -
< eel & Steel & Steel Min Fill Height: Fill Height: Fill Height:
3 | Auminum | Aluminum o ZF0 ] o000
9:_, £| Pipe Arch Pipe Arch g, 1" , , . ! | . .
5 gl22m3 x 12 3 x 1" 3'and less Greater than 3' not exceeding 10 Greater than 10" not exceeding 15
=X
=) . K .
Z |span Rise |Span Rise |Span Rise | Steel & Steel Aluminum Steel Aluminum Steel Aluminum
(in.y* (in.) | @n)  Gn) | @n)  (n) |Aluminum | 22/3" X | ququ | gny g0 (223" X| quaw [ 223X | quan | guy a0 [2203"X| ququ [22/3" X[ quqw | gny qu | 22/3"X | u g
12" 3"x1 5"x1 12" 3"x1 12" 3"x1 5"x 1 12" 3"x1 12" 3"x1 5"x1 12" 3"x1
15| 17 13 1-6" 0.064 0.060 0.064 0.060 0.064 0.060
18] 21 15 1-6" 0.064 0.060 0.064 0.060 0.064 0.060
21| 24 18 1-6" 0.064 (0.075) 0.064 0.060 0.064 0.060
24 1 28 20 1-6" | (0.079) (0.105) 0.064 0.075 0.064 0.075
30| 35 24 1-6" | (0.079) (0.105) 0.064 0.075 (0.079) (0.105)
36 | 42 29 1-6" | (0.079) 0.105 0.064 0.105 0.064 0.105
42| 49 33 1-6" 0.109 0.105 (0.109) 0.105 (0.109) 0.105
48 | 57 38 | 53 41 | 53 41 1-6" 0.109 {(0.109)|(0.109)| 0.135 | 0.060 [ 0.109 | 0.079 | 0.079 | 0.135 [0.060| 0.109 | 0.079 |(0.109)| 0.135 | 0.060
54 | 64 43 | 60 46 [ 60 46 1-6" 0.109 [(0.109)| 0.109 | 0.164 |(0.075)| 0.109 | 0.079 | 0.079 | 0.164 |0.060] 0.109 [(0.109)| 0.109 | 0.164 | (0.075)
60 | 71 47 | 66 51 | 66 51 1-6" 0.138 [(0.109)| 0.109 | 0.164 |(0.075)| 0.138 | 0.079 |(0.109)| 0.164 |0.060| 0.138 |(0.109)| 0.109 | 0.164 | (0.075)
66 | 77 52 | 73 55 | 73 55 1-6" 0.168 {(0.109)| 0.109 0.075 | 0.168 | 0.079 |(0.109) 0.075| 0.168 [(0.109)| 0.109 0.075
72| 83 57 | 81 59 | 81 59 1-6" 0.168 |(0.109)| 0.109 0.105 | 0.168 | 0.079 |(0.109) 0.105] 0.168 | (0.109)| 0.109 0.105
78 87 63 | 87 63 1-6" 0.109 | 0.109 0.105 (0.109) | 0.109 0.105 0.109 | 0.109 0.105
84 95 67 | 95 67 1-6" 0.109 | 0.109 0.105 (0.109) | 0.109 0.105 0.109 | 0.109 0.105
90 103 71 | 103 71 1-6" 0.109 | 0.109 0.135 (0.109)| 0.109 0.135 0.109 | 0.109 0.135
96 112 75 | 112 75 1-6" 0.109 |(0.138) 0.164 0.109 | 0.109 0.164 0.109 |(0.138) 0.164
102 M7 79 | 117 79 1-6" 0.109 |(0.138) 0.164 0.109 | 0.109 0.164 0.109 |(0.138) 0.164
108 128 83 | 128 83 1-6" 0.138 | 0.138 0.138 | 0.138 0.138 | 0.138
114 137 87 | 137 &7 1-6" 0.138 | 0.138 0.138 | 0.138 0.138 | 0.138
120 142 91 | 142 91 1-6" 0.168 | 0.168 0.168 | 0.168 0.168 | 0.168
Notes:

*

Aluminized Type 2 Steel or Precoated Galvanized Steel shall be required for steel spans up to 42” according to Article 1006.01.

Thicknesses are based on longitudinal riveted seam fabrication, values in “()” can be reduced by one gage thickness if helical seam fabrication is utilized.
The Type 1 corrugated steel or aluminum pipe arches shall be placed on soil having a minimum bearing capacity of 3 tons per square foot.

The Type 2 and 3 corrugated steel or aluminum pipe arches shall be placed on soil having a minimum bearing capacity of 2 tons per square foot.
This minimum bearing capacity will be determined by the Engineer in the field.
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Table IlIA: THICKNESS FOR CORRUGATED STEEL PIPE ARCHES AND CORRUGATED ALUMINUM ALLOY PIPE ARCHES
FOR THE RESPECTIVE EQUIVALENT ROUND SIZE OF PIPE AND FILL HEIGHTS OVER THE TOP OF PIPE

(Metric)
Type 1 Type 2 Type 3
8 | Corrugated | Corrugated Corrugated P - L —— - s ——
0 Steel Steel Sté;el Min Fill Height: Fill Height: Fill Height:
2 [&Aluminum | & Aluminum [ o =50 | o0k
3 £| Pipe Arch Pipe Arch 125PX 25 mm
95 £]68x 13 mm | 75x25 mm 1 mand less Greater than 1 m not exceeding 3 m Greater than 3 m not exceeding 4.5 m
C
@
®©
S ) . )
g Span Rise | Span Rise | Span Rise | Steel & Steel Aluminum Steel Aluminum Steel Aluminum
W [(mm)* (mm)|(mm) (mm)](mm) (mm)|Aluminum |68 x 13|75 x 25125 x 2§ 68 x 13 |75x 25|68 x 13|75 x 25125 x 2568 x 13|75 x 2568 x 13|75 x25[125x25]68 x 13|75 x 25
mm mm mm mm mm mm mm mm mm mm mm mm mm mm mm
375| 430 330 0.5m 1.63 1.52 1.63 1.52 1.63 1.52
450 | 530 380 0.5m 1.63 1.52 1.63 1.52 1.63 1.52
525| 610 460 0.5m 1.63 (1.91) 1.63 1.52 1.63 1.52
600 | 710 510 0.5m (2.01) (2.67) 1.63 1.91 1.63 1.91
750 | 870 630 0.5m (2.01) (2.67) 1.63 1.91 (2.01) (2.67)
900 | 1060 740 0.5m (2.01) 2.67 1.63 2.67 1.63 2.67
1050| 1240 840 0.5m 277 2.67 (2.77) 2.67 (2.77) 2.67

1200| 1440 970 | 1340 1050|1340 1050 | 0.5m 277 | (277) | (277)| 3.43 1.52 277 | 2.01 2.01 3.43 152 | 277 | 2.01 (2.77) | 3.43 1.52
1350f 1620 1100 1520 1170 ] 1520 1170| 0.5m 277 | (2.77) | 2.77 417 (a9 | 277 | 2.01 2.01 4.17 152 | 277 | (2.77) | 2.77 4.17 | (1.91)
1500| 1800 1200 | 1670 1300 | 1670 1300| 0.5m 351 | (2.77) | 2.77 417 | (1.91) | 3.51 201 | (277) | 4417 152 | 351 | (2.77) | 277 417 | (1.91)

1650] 1950 1320 | 1850 1400 | 1850 1400 0.5m 427 | (2.77) | 2.77 1.91 4.27 2.01 (2.77) 1.91 427 | (2.77) 2.77 1.91
1800] 2100 1450 | 2050 1500 | 2050 1500 0.5m 4.27 | (2.77) | 2.77 2.67 4.27 2.01 (2.77) 2.67 4.27 | (2.77) 2.77 2.67
1950 2200 1620 | 2200 1620 0.5m 2.77 2.77 2.67 (2.77) | 2.77 2.67 2.77 2.77 2.67
2100 2400 1720|2400 1720 0.5m 2.77 2.77 2.67 (2.77) | 2.77 2.67 2.77 2.77 2.67
2250 2600 1820|2600 1820 0.5m 2.77 2.77 3.43 (2.77) | 2.77 3.43 2.77 2.77 3.43
2400 2840 1920|2840 1920 0.5m 2.77 | (3.51) 4.17 2.77 2.77 4.17 2.77 (3.51) 4.17
2550 2970 2020|2970 2020 0.5m 2.77 | (3.51) 4.17 2.77 2.77 4.17 2.77 (3.51) 4.17
2700 3240 212013240 2120 0.5m 3.51 3.51 3.51 3.51 3.51 3.51

2850 3470 2220|3470 2220 0.5m 3.51 3.51 3.51 3.51 3.51 3.51

3000 3600 2320 | 3600 2320 0.5m 4.27 4.27 4.27 4.27 4.27 4.27

Notes:

*

Aluminized Type 2 Steel or Precoated Galvanized Steel shall be required for steel spans up to 1060 mm according to Article 1006.01.

Thicknesses are based on longitudinal riveted seam fabrication, values in “()” can be reduced by one gage thickness if helical seam fabrication is utilized.
The Type 1 corrugated steel or aluminum pipe arches shall be placed on soil having a minimum bearing capacity of 290 kN per square meter.

The Type 2 and 3 corrugated steel or aluminum pipe arches shall be placed on soil having a minimum bearing capacity of 192 kN per square meter.

This minimum bearing capacity will be determined by the Engineer in the field.
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Contract No. 60W54

Table 11B: CLASSES OF REINFORCED CONCRETE ELLIPTICALL AND REINFORCED CONCRETE ARCH PIPE
FOR THE RESPECTIVE EQUIVALENT ROUND SIZE OF PIPE AND FILL HEIGHTS OVER THE TOP OF PIPE

Reinforced Rei Type 2 Type 3
einforced -
Equivalent Concrete Concrete Minimum Fill Heiaht: Fill Height: Fill Height:
Round Size Elliptical pipe Arch pipe (in.) Cover I neignt. Greater than 3' not | Greater than 10' not

(in.) (in.) ’ 3'and less exceeding 10' exceeding 15'

Span Rise Span Rise RCCP HE & A HE Arch HE Arch HE Arch
15 23 14 18 11 1"-0" HE-III A-llI HE-III A-llI HE-IV A-IV
18 23 14 22 131/2 1"-0" HE-III A-ll1 HE-III A-ll1 HE-IV A-IV
21 30 19 26 151/2 1"-0" HE-III A-ll1 HE-III A-ll1 HE-IV A-IV
24 30 19 28 1/2 18 1'-0" HE-III A-ll1 HE-III A-ll1 HE-IV A-IV
27 34 22 36 1/4 22 1/2 1'-0" HE-III A-ll1 HE-III A-ll1 HE-IV A-IV
30 38 24 36 1/4 22 112 1'-0" HE-III A-ll1 HE-III A-llI HE-IV A-IV
36 45 29 43 3/4 26 5/8 1'-0" HE-II A-ll HE-III A-lll HE-IV A-IV
42 53 34 511/8 31 5/16 1'-0" HE-I A-ll HE-III A-llI HE-IV A-IV
48 60 38 58 1/2 36 1'-0" HE-I A-ll HE-III A-llI 1460 1450
54 68 43 65 40 1'-0" HE-I| A-ll HE-III A-llI 1460 1460
60 76 48 73 45 1'-0" HE-I A-ll HE-III A-llI 1460 1470
66 83 53 88 54 1'-0" HE-I A-ll HE-III A-llI 1470 1480
72 91 58 88 54 1'-0" HE-I A-ll HE-III A-llI 1470 1480

Notes:

A number indicates the D-Load for the diameter and depth of fill and that a special design is required.
Design assumptions; Water filled pipe, AASHTO Type 2 installation per AASHTO LRFD Table 12.10.2.1-1
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FAP Route 21/FAP Route 345 (US 20/Lake St.)
Project ACHSIP-000V(031)

Section 6Y-TS&N(13)
DuPage County
Contract No. 60W54

Table I1B: CLASSES OF REINFORCED CONCRETE ELLIPTICALL AND REINFORCED CONCRETE ARCH PIPE
FOR THE RESPECTIVE EQUIVALENT ROUND SIZE OF PIPE AND FILL HEIGHTS OVER THE TOP OF PIPE

(Metric)
Type 1 Type 2 Type 3
Reinforced Reinforced Minimum ] o ] o
Equivalent . .ConC.rete Cor.]crete Cover Fill Height: Fill Height: Fill Height:
Round Size Elliptical pipe (mm) Arch pipe (mm) 1'm and less Greater thgn 1 m not Greater than 3 m not

(mm) exceeding 3 m exceeding 4.5 m

Span Rise Span Rise RCCP HE & A HE Arch HE Arch HE Arch
375 584 356 457 279 0.3m HE-III A-ll HE-II A-lll HE-IV A-IV
450 584 356 559 343 0.3m HE-III A-ll HE-II A-lll HE-IV A-IV
525 762 483 660 394 0.3m HE-III A-ll HE-II A-lll HE-IV A-IV
600 762 483 724 457 0.3m HE-III A-lll HE-III A-lll HE-IV A-IV
686 864 559 921 572 0.3m HE-III A-ll HE-II A-lll HE-IV A-IV
750 965 610 921 572 0.3m HE-III A-ll HE-II A-lll HE-IV A-IV
900 1143 737 1111 676 0.3m HE-II A-ll HE-III A-lll HE-IV A-IV
1050 1346 864 1299 795 0.3m HE-I A-ll HE-II A-lll HE-IV A-IV
1200 1524 965 1486 914 0.3m HE-I A-ll HE-II A-lll 70 70
1350 1727 1092 1651 1016 0.3m HE-I A-ll HE-III A-lll 70 70
1500 1930 1219 1854 1143 0.3m HE-I A-ll HE-II A-lll 70 70
1676 2108 1346 2235 1372 0.3m HE-I A-ll HE-II A-lll 70 70
1800 2311 1473 2235 1372 0.3 m HE-I| A-ll HE-IlI A-lll 70 70

Notes:

A number indicates the D-Load for the diameter and depth of fill and that a special design is required.
Design assumptions; Water filled pipe, AASHTO Type 2 installation per AASHTO LRFD Table 12.10.2.1-1
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FAP Route 21/FAP Route 345 (US 20/Lake St.)
Project ACHSIP-000V(031)
Section 6Y-TS&N(13)

DuPage County

Contract No. 60W54

TABLE llIA: PLASTIC PIPE PERMITTED
FOR A GIVEN PIPE DIAMETER AND FILL HEIGHT OVER THE TOP OF THE PIPE
Type 1 Type 2 Type 3 Type 4
Nominal Fill Height: 3'and less, Fill Height: Greater than 3/, Fill Height: Greater than 10', Fill Height: Greater than 15',
Diameter with 1" min not exceeding 10' not exceeding 15' not exceeding 20'
(in.) PVC| CPVC| PE |CPE | CPP | PVC | CPVC PE CPE | CPP PVC | CPVC | PE CPE | CPP | PVC | CPVC | PE CPP
10 X X X X NA X X X X NA X X X X NA X X X NA
12 X X X X X X X X X X X X X NA X X X X NA
15 X X NA X X X X NA X X X X NA NA X X X NA X
18 X X X X X X X X X X X X X NA X X X X NA
21 X X NA NA NA X X NA NA NA X X NA NA NA X X NA NA
24 X X X X X X X X X X X X NA NA NA X X X NA
30 X X X X X X X X X X X X X NA X X X X NA
36 X X X X X X X X X X X X X NA NA X X X NA
42 X NA X X NA X NA X NA NA X NA X NA NA X NA X NA
48 X NA X X X X NA X NA NA X NA X NA NA X NA X NA
Notes:

PVC  Polyvinyl Chloride (PVC) pipe with a smooth interior

CPVC Corrugated Polyvinyl Chloride (CPVC) pipe with a smooth interior
PE Polyethylene (PE) pipe with a smooth interior

CPE Corrugated Polyethylene (PE) pipe with a smooth interior

CPP  Corrugated Polypropylene (CPP) pipe with a smooth interior

X This material may be used for the given pipe diameter and fill height
NA Not Available
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FAP Route 21/FAP Route 345 (US 20/Lake St.)
Project ACHSIP-000V(031)

Section 6Y-TS&N(13)

DuPage County

Contract No. 60W54

TABLE IlIA: PLASTIC PIPE PERMITTED
FOR A GIVEN PIPE DIAMETER AND FILL HEIGHT OVER THE TOP OF THE PIPE
(Metric)
Type 1 Type 2 Type 3 Type 4
Nominal Fill I_—ieight: 1 m and less, Fill Height: Grea_ter than 1 m, Fill Height: Gregter than 3 m, Fill Height: Great_er than 4.5
; with 0.3 m min. cover not exceeding 3 m not exceeding 4.5 m m, not exceeding 6 m
Diameter
(mm) PVC | CPVC | PE | CPE | CPP PVC | CPVC PE CPE | CPP PVC | CPVC | PE CPE CPP PVC | CPVC | PE CPP
250 X X X X NA X X X X NA X X X X NA X X X NA
300 X X X X X X X X X X X X X NA X X X X NA
375 X X NA X X X X NA X X X X NA NA X X X NA X
450 X X X X X X X X X X X X X NA X X X X NA
525 X X NA NA NA X X NA NA NA X X NA NA NA X X NA NA
600 X X X X X X X X X X X X NA NA NA X X X NA
750 X X X X X X X X X X X X X NA X X X X NA
900 X X X X X X X X X X X X X NA NA X X X NA
1000 X NA X X NA X NA X NA NA X NA X NA NA X NA X NA
1200 X NA X X X X NA X NA NA X NA X NA NA X NA X NA
Notes:

PVC  Polyvinyl Chloride (PVC) pipe with a smooth interior

CPVC Corrugated Polyvinyl Chloride (CPVC) pipe with a smooth interior
PE Polyethylene (PE) pipe with a smooth interior

CPE Corrugated Polyethylene (PE) pipe with a smooth interior

CPP  Corrugated Polypropylene (CPP) pipe with a smooth interior

X This material may be used for the given pipe diameter and fill height
NA Not Available
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FAP Route 21/FAP Route 345 (US 20/Lake St.)
Project ACHSIP-000V(031)

Section 6Y-TS&N(13)
DuPage County
Contract No. 60W54

TABLE 1lIB: PLASTIC PIPE PERMITTED

FOR A GIVEN PIPE DIAMETER AND FILL HEIGHT OVER THE TOP OF THE PIPE

Type 5 Type 6 Type 7
Nominal
Diameter Fill Height: Greater than 20', not exceeding 25' Fill Height: Greater than 25', not exceeding 30' Fill Height: Greater than 30', not exceeding 35'
(in.)
PVC CPVC PVC CPVC CPVC
10 X X X X X
12 X X X X X
15 X X X X X
18 X X X X X
21 X X X X X
24 X X X X X
30 X X X X X
36 X X X X X
42 X NA X NA NA
48 X NA X NA NA
Notes:

PVC  Polyvinyl Chloride (PVC) pipe with a smooth interior

CPVC Corrugated Polyvinyl Chloride (CPVC) pipe with a smooth interior

X This material may be used for the given pipe diameter and fill height
NA Not Available
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FAP Route 21/FAP Route 345 (US 20/Lake St.)
Project ACHSIP-000V(031)
Section 6Y-TS&N(13)

DuPage County
Contract No. 60W54

TABLE llIB: PLASTIC PIPE PERMITTED

FOR A GIVEN PIPE DIAMETER AND FILL HEIGHT OVER THE TOP OF THE PIPE

(metric)

Nominal
Diameter
(mm)

Type 5

Type 6

Type 7

Fill Height: Greater than 6 m, not exceeding 7.5 m

Fill Height: Greater than 7.5 m, not exceeding 9 m

Fill Height: Greater than 9 m, not exceeding 10.5 m

PVC

CpPVC

PvC

CPVC

CPVC

250
300

375
450
525

600
750
900

1000
1200

XXX X XX X X[X X

zZZ
Z Zx = x|x x x|x x

XXX X XX X X|[X X

ZzZ
S S X X XX X X[X X

2z
S 5>} X XXX XX X

Notes:

PVC Polyvinyl Chloride (PVC) pipe with a smooth interior
CPVC Corrugated Polyvinyl Chloride (CPVC) pipe with a smooth interior
PE Polyethylene (PE) pipe with a smooth interior

X This material may be used for the given pipe diameter and fill height
NA Not Available”
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Project ACHSIP-000V(031)

Section 6Y-TS&N(13)
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Contract No. 60W54

Revise the first sentence of the first paragraph of Article 542.04(c) of the Standard
Specifications to read:

“Compacted aggregate, at least 4 in. (100 mm) in depth below the pipe culvert, shall be
placed the entire width of the trench and for the length of the pipe culvert, except
compacted impervious material shall be used for the outer 3 ft (1 m) at each end of the
pipe culvert.”

Revise the seventh paragraph of Article 542.04(d) of the Standard Specifications to read:
“PVC, PE and CPP pipes shall be joined according to the manufacturer’s specifications.”

Replace the third sentence of the first paragraph of Article 542.04(h) of the Standard
Specifications with the following:

“The total cover required for various construction loadings shall be the responsibility of
the Contractor.”

Delete “Table IV : Wheel Loads and Total Cover” in Article 542.04(h) of the Standard
Specifications.

Revise the first and second paragraphs of Article 542.04(i) of the Standard Specifications to
read:

“(i) Deflection Testing for Pipe Culverts. All PE, PVC and CPP pipe culverts shall be tested
for deflection not less than 30 days after the pipe is installed and the backfill compacted.
The testing shall be performed in the presence of the Engineer.

For PVC, PE, and CPP pipe culverts with diameters 24 in. (600 mm) or smaller, a
mandrel drag shall be used for deflection testing. For PVC, PE, and CPP pipe culverts
with diameters over 24 in. (600 mm), deflection measurements other than by a mandrel
shall be used.”

Revise Articles 542.04(i)(1) and (2) of the Standard Specifications to read:
“(1) For all PVC pipe: as defined using ASTM D 3034 methodology.
(2) For all PE and CPP pipe: the average inside diameter based on the minimum and
maximum tolerances specified in the corresponding ASTM or AASHTO material

specifications.”

Revise the second sentence of the second paragraph of Article 542.07 of the Standard
Specifications to read:

“When a prefabricated end section is used, it shall be of the same material as the pipe

culvert, except for polyethylene (PE), polyvinylchloride (PVC), and polypropylene (PP) pipes
which shall have metal end sections.”
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FAP Route 21/FAP Route 345 (US 20/Lake St.)
Project ACHSIP-000V(031)

Section 6Y-TS&N(13)

DuPage County

Contract No. 60W54

Revise the first paragraph of Article 1040.03 of the Standard Specifications to read:

“1040.03 Polyvinyl Chloride (PVC) Pipe. Acceptance testing of PVC pipe and fittings shall
be accomplished during the same construction season in which they are installed. The section
properties shall be according to the manufacturer pre-submitted geometric properties on file with
the Department. The manufacturer shall submit written certification that the material meets
those properties. The pipe shall meet the following additional requirements.”

Delete Articles 1040.03(e) and (f) of the Standard Specifications.
Revise Articles 1040.04(c) and (d) of the Standard Specifications to read:

“(c) PE Profile Wall Pipe for Insertion Lining. The pipe shall be according to ASTM F 894.
When used for insertion lining of pipe culverts, the pipe liner shall have a minimum pipe
stiffness of 46 psi (317 kPa) at five percent deflection for nominal inside diameters of
42 in. (1050 mm) or less. For nominal inside diameters of greater than 42in.
(1050 mm), the pipe liner shall have a minimum pipe stiffness of 32.5 psi (225 kPa) at
five percent deflection. All sizes shall have wall construction that presents essentially
smooth internal and external surfaces.

(d) PE Pipe with a Smooth Interior. The pipe shall be according to ASTM F 714 (DR 32.5)
with a minimum cell classification of PE 335434 as defined in ASTM D 3350. The
section properties shall be according to the manufacturer pre-submitted geometric
properties on file with the Department. The manufacturer shall submit written
certification that the material meets those properties and the resin used to manufacture
the pipe meets or exceeds the minimum cell classification requirements.”

Add the following to Section 1040 of the Standard Specifications:

“1040.08 Polypropylene (PP) Pipe. Storage and handling shall be according to the
manufacturer's recommendations, except in no case shall the pipe be exposed to direct sunlight
for more than six months. Acceptance testing of the pipe shall be accomplished during the
same construction season in which it is installed. The section properties shall be according to
the manufacturer pre-submitted geometric properties on file with the Department. The
manufacturer shall submit written certification that the material meets those properties. The
pipe shall meet the following additional requirements.

(a) Corrugated PP Pipe with a Smooth Interior. The pipe shall be according to AAHSTO
M 330 (nominal size — 12 to 60 in. (300 to 1500 mm)). The pipe shall be Type S or D.

(b) Perforated Corrugated PP Pipe with A Smooth Interior. The pipe shall be according to
AASHTO M 330 (nominal size — 12 to 60 in. (300 to 1500 mm)). The pipe shall be
Type SP. In addition, the top centerline of the pipe shall be marked so that it is readily
visible from the top of the trench before backfilling, and the upper ends of the slot
perforations shall be a minimum of ten degrees below the horizontal.”
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FAP Route 21/FAP Route 345 (US 20/Lake St.)
Project ACHSIP-000V(031)

Section 6Y-TS&N(13)

DuPage County

Contract No. 60W54

LRFD STORM SEWER BURIAL TABLES (BDE)
Effective: November 1, 2013 Revised: April 1, 2015

Revise Article 550.02 of the Standard Specifications to read as follows:

“Item Article Section
(2) Clay SEWET PIPE ...t 1040.02
(b) Extra Strength Clay Pipe ........ooooiiiiiii e 1040.02
(c) Concrete Sewer, Storm Drain, and Culvert Pipe .......ccoooooiiioiiiiieeeeeeeeee e, 1042
(d) Reinforced Concrete Culvert, Storm Drain, and Sewer Pipe .......cccccoceviiiiiiiiiiiinnnnnes 1042
(e) Reinforced Concrete Elliptical Culvert, Storm Drain, and Sewer Pipe (Note 1) ......... 1042
(f) Reinforced Concrete Arch Culvert, Storm Drain, and Sewer Pipe (Note 1) ............... 1042
(g) Polyvinyl Chloride (PVC) PIPE ...t 1040.03
(h) Corrugated Polyvinyl Chloride (PVC) Pipe with a Smooth Interior ....................... 1040.03
(i) Corrugated Polypropylene (CPP) Pipe with Smooth Interior .............ccoooiiiiieennn. 1040.08
(j) Rubber Gaskets and Preformed Flexible Joint Sealants for Concrete Pipe ............... 1056
(K) Mastic Joint Sealer fOr PIPE .........uuuuiiuicc e 1055
() External Sealing Band ...........uuuue e 1057
(m)Fine Aggregate (NOE 2) ........ooiiiiiiiii e 1003.04
(n) Coarse Aggregate (NOLE 3) ... 1004.05
(o) Reinforcement Bars and Welded Wire Fabric .......ccccccoiieiiiiiiiiiiiiiiiei e, 1006.10
(P) Handling HOIE PIUGS ...ttt 1042.16
(q) Polyethylene (PE) Pipe with a Smooth Interior ..........cccccoiiiii, 1040.04
(r) Corrugated Polyethylene (PE) Pipe with a Smooth Interior ......................ooooe. 1040.04

Note 1. The class of elliptical and arch pipe used for various storm sewer sizes and
heights of fill shall conform to the requirements for circular pipe.

Note 2. The fine aggregate shall be moist.

Note 3. The coarse aggregate shall be wet.”
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FAP Route 21/FAP Route 345 (US 20/Lake St.)
Project ACHSIP-000V(031)

Section 6Y-TS&N(13)

DuPage County

Contract No. 60W54

Revise the table for permitted materials in Article 550.03 of the Standard Specifications as
follows:

“Class Materials
A [Rigid Pipes:
Clay Sewer Pipe
Extra Strength Clay Pipe
Concrete Sewer, Storm Drain, and Culvert Pipe
Reinforced Concrete Culvert, Storm Drain, and Sewer Pipe
Reinforced Concrete Elliptical Culvert, Storm Drain, and Sewer Pipe
Reinforced Concrete Arch Culvert, Storm Drain, and Sewer Pipe
B |Rigid Pipes:
Clay Sewer Pipe
Extra Strength Clay Pipe
Concrete Sewer, Storm Drain, and Culvert Pipe
Reinforced Concrete Culvert, Storm Drain, and Sewer Pipe
Reinforced Concrete Elliptical Culvert, Storm Drain, and Sewer Pipe
Reinforced Concrete Arch Culvert, Storm Drain, and Sewer Pipe
Flexible Pipes:
Polyvinyl Chloride (PVC) Pipe
Corrugated Polyvinyl Chloride Pipe (PVC) with a Smooth Interior
Polyethylene (PE) Pipe with a Smooth Interior
Corrugated Polyethylene (PE) Pipe with a Smooth Interior
Corrugated Polypropylene (CPP) Pipe with a Smooth Interior”

Replace the storm sewers tables in Article 550.03 of the Standard Specifications with the
following:
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FAP Route 21/FAP Route 345 (US 20/Lake St.)
Project ACHSIP-000V(031)

Section 6Y-TS&N(13)

DuPage County

Contract No. 60W54

STORM SEWERS
KIND OF MATERIAL PERMITTED AND STRENGTH REQUIRED
FOR A GIVEN PIPE DIAMETERS AND FILL HEIGHTS OVER THE TOP OF THE PIPE
Type 1 Type 2
Nominal Fill Height: 3' and less Fill Height: Greater than 3'
Diameter With 1' minimum cover not exceeding 10'

in.

RCCP CSP ESCP PVC CPVC PE CPE CPP RCCP CSP ESCP PVvC CPVC PE CPE CPP
10 NA 3 X X X X X NA NA 1 *X X X X X NA
12 vV NA X X X X X X 1l 1 *X X X X X X
15 \Y NA NA X X NA X X 1 1 *X X X NA X X
18 v NA NA X X X X X 1l 2 X X X X X X
21 1 NA NA X X NA NA NA 1 2 X X X NA NA NA
24 111 NA NA X X X X X | 2 X X X X X X
27 1 NA NA NA NA NA NA NA 1l 3 X NA NA NA NA NA
30 \Y) NA NA X X X X X 1 3 X X X X X X
33 1l NA NA NA NA NA NA NA 1 NA X NA NA NA NA NA
36 1 NA NA X X X X X 1l NA X X X X X X
42 Il NA X X NA X X NA 1 NA X X NA X NA NA
48 1l NA X X NA X X X 1l NA X X NA X NA NA
54 Il NA NA NA NA NA NA NA 1l NA NA NA NA NA NA NA
60 1] NA NA NA NA NA NA X 1l NA NA NA NA NA NA X
66 1l NA NA NA NA NA NA NA 1l NA NA NA NA NA NA NA
72 Il NA NA NA NA NA NA NA 1l NA NA NA NA NA NA NA
78 1] NA NA NA NA NA NA NA 1 NA NA NA NA NA NA NA
84 1l NA NA NA NA NA NA NA 1l NA NA NA NA NA NA NA
90 1] NA NA NA NA NA NA NA 1 NA NA NA NA NA NA NA
96 1] NA NA NA NA NA NA NA 1 NA NA NA NA NA NA NA
102 Il NA NA NA NA NA NA NA 1 NA NA NA NA NA NA NA
108 Il NA NA NA NA NA NA NA 1l NA NA NA NA NA NA NA

RCCP Reinforced Concrete Culvert, Storm Drain, and Sewer Pipe
CSP Concrete Sewer, Storm drain, and Culvert Pipe

PVvC Polyvinyl Chloride Pipe

CPVC Corrugated Polyvinyl Chloride Pipe

ESCP Extra Strength Clay Pipe

PE Polyethylene Pipe with a Smooth Interior

CPE Corrugated Polyethylene Pipe with a Smooth Interior

CPP Corrugated Polypropylene pipe with a Smooth Interior

X This material may be used for the given pipe diameter and fill height.
NA This material is Not Acceptable for the given pipe diameter and fill height.
* May also use Standard Strength Clay Pipe
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FAP Route 21/FAP Route 345 (US 20/Lake St.)
Project ACHSIP-000V(031)

Section 6Y-TS&N(13)

DuPage County

Contract No. 60W54

STORM SEWERS (Metric)
KIND OF MATERIAL PERMITTED AND STRENGTH REQUIRED
FOR A GIVEN PIPE DIAMETERS AND FILL HEIGHTS OVER THE TOP OF THE PIPE
Type 1 Type 2
Nominal Fill Height: 1 m and less Fill Height: Greater than 1 m
Diameter With 300 mm minimum cover not exceeding 3 m
in.

RCCP CSP ESCP | PVC | CPVC PE CPE CPP | RCCP CSP ESCP PVvC CPVC PE CPE CPP
250 NA 3 X X X X X NA NA 1 * X X X X NA
300 \Y NA X X X X X X Il 1 *X X X X X X
375 [\ NA NA X X NA X X Il 1 *X X X NA X X
450 \Y NA NA X X X X X Il 2 X X X X X X
525 1 NA NA X X NA NA NA Il 2 X X X NA NA NA
600 1 NA NA X X X X X Il 2 X X X X X X
675 1 NA NA NA NA NA NA NA Il 3 X NA NA NA NA NA
750 \Y, NA NA X X X X X Il 3 X X X X X X
825 1 NA NA NA NA NA NA NA Il NA X NA NA NA NA NA
900 1] NA NA X X X X X Il NA X X X X X X
1050 Il NA X X NA X X NA Il NA X X NA X NA NA
1200 Il NA X X NA X X X Il NA X X NA X NA NA
1350 Il NA NA NA NA NA NA NA I NA NA NA NA NA NA NA
1500 Il NA NA NA NA NA NA X Il NA NA NA NA NA NA X
1650 Il NA NA NA NA NA NA NA Il NA NA NA NA NA NA NA
1800 Il NA NA NA NA NA NA NA I NA NA NA NA NA NA NA
1950 Il NA NA NA NA NA NA NA Il NA NA NA NA NA NA NA
2100 Il NA NA NA NA NA NA NA Il NA NA NA NA NA NA NA
2250 Il NA NA NA NA NA NA NA Il NA NA NA NA NA NA NA
2400 Il NA NA NA NA NA NA NA 1 NA NA NA NA NA NA NA
2550 Il NA NA NA NA NA NA NA 1] NA NA NA NA NA NA NA
2700 Il NA NA NA NA NA NA NA Il NA NA NA NA NA NA NA

RCCP Reinforced Concrete Culvert, Storm Drain, and Sewer Pipe

CSP Concrete Sewer, Storm drain, and Culvert Pipe

PVC Polyvinyl Chloride Pipe

CPVC Corrugated Polyvinyl Chloride Pipe

ESCP Extra Strength Clay Pipe

PE Polyethylene Pipe with a Smooth Interior

CPE Corrugated Polyethylene Pipe with a Smooth Interior

CPP Corrugated Polypropylene pipe with a Smooth Interior

X This material may be used for the given pipe diameter and fill height.
NA This material is Not Acceptable for the given pipe diameter and fill height.
* May also use Standard Strength Clay Pipe
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FAP Route 21/FAP Route 345 (US 20/Lake St.)
Project ACHSIP-000V(031)

Section 6Y-TS&N(13)
DuPage County
Contract No. 60W54

STORM SEWERS
KIND OF MATERIAL PERMITTED AND STRENGTH REQUIRED
FOR A GIVEN PIPE DIAMETERS AND FILL HEIGHTS OVER THE TOP OF THE PIPE
Type 3 Type 4
Nominal Fill Height: Greater than 10' Fill Height: Greater than 15'
Diameter not exceeding 15' not exceeding 20'
in.
RCCP CSP ESCP PVC | CPVC PE CPE CPP | RCCP CSP ESCP PVC CPVC PE CPP

10 NA 2 X X X X X NA NA 3 X X X X NA
12 1l 2 X X X X NA X v NA NA X X X NA
15 I 3 X X X NA NA X [\ NA NA X X NA X
18 I NA X X X X NA X \Y NA NA X X X NA
21 1l NA NA X X NA NA NA v NA NA X X NA NA
24 I NA NA X X X NA NA v NA NA X X X NA
27 I NA NA NA NA NA NA NA v NA NA NA NA NA NA
30 I NA NA X X X NA X v NA NA X X X NA
33 I NA NA NA NA NA NA NA v NA NA NA NA NA NA
36 1 NA NA X X X NA NA v NA NA X X X NA
42 1l NA NA X NA X NA NA v NA NA X NA X NA
48 I NA NA X NA X NA NA v NA NA X NA X NA
54 I NA NA NA NA NA NA NA v NA NA NA NA NA NA
60 i NA NA NA NA NA NA NA v NA NA NA NA NA NA
66 I NA NA NA NA NA NA NA v NA NA NA NA NA NA
72 I NA NA NA NA NA NA NA v NA NA NA NA NA NA
78 i NA NA NA NA NA NA NA v NA NA NA NA NA NA
84 I NA NA NA NA NA NA NA v NA NA NA NA NA NA
90 I NA NA NA NA NA NA NA 1680 NA NA NA NA NA NA
96 I NA NA NA NA NA NA NA 1690 NA NA NA NA NA NA
102 1 NA NA NA NA NA NA NA 1700 NA NA NA NA NA NA
108 1360 NA NA NA NA NA NA NA 1710 NA NA NA NA NA NA

RCCP Reinforced Concrete Culvert, Storm Drain, and Sewer Pipe

CSP Concrete Sewer, Storm drain, and Culvert Pipe

PVvC Polyvinyl Chloride Pipe

CPVC Corrugated Polyvinyl Chloride Pipe

ESCP Extra Strength Clay Pipe

PE Polyethylene Pipe with a Smooth Interior

CPE Corrugated Polyethylene Pipe with a Smooth Interior

CPP Corrugated Polypropylene pipe with a Smooth linterior

X This material may be used for the given pipe diameter and fill height.

NA This material is Not Acceptable for the given pipe diameter and fill height.

* May also use Standard Strength Clay Pipe

Note RCCP with a number instead of a Roman numeral shall be furnished according to AASHTO M170 Section 6. This number represents the D-load to produce a 0.01 in

crack.
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FAP Route 21/FAP Route 345 (US 20/Lake St.)
Project ACHSIP-000V(031)

Section 6Y-TS&N(13)
DuPage County
Contract No. 60W54

STORM SEWERS (metric)
KIND OF MATERIAL PERMITTED AND STRENGTH REQUIRED
FOR A GIVEN PIPE DIAMETERS AND FILL HEIGHTS OVER THE TOP OF THE PIPE
Type 3 Type 4
Nominal Fill Height: Greater than 3 m Fill Height: Greater than 4.5 m
Dla:'rr:eter not exceeding 4.5 m not exceeding 6 m
RCCP CSP ESCP PVC CPVC PE CPE CPP | RCCP CSP ESCP | PVC | CPVC PE CPP

250 NA 2 X X X X X NA NA 3 X X X X NA
300 11 2 X X X X NA X v NA NA X X X NA
375 1} 3 X X X NA NA X v NA NA X X NA X
450 1 NA X X X X NA X v NA NA X X X NA
525 11} NA NA X X NA NA NA v NA NA X X NA NA
600 1} NA NA X X X NA NA v NA NA X X X NA
675 I} NA NA NA NA NA NA NA v NA NA NA NA NA NA
750 1 NA NA X X X NA X \Y NA NA X X X NA
825 1} NA NA NA NA NA NA NA v NA NA NA NA NA NA
900 I NA NA X X X NA NA v NA NA X X X NA
1050 I} NA NA X NA X NA NA v NA NA X NA X NA
1200 I NA NA X NA X NA NA v NA NA X NA X NA
1350 I} NA NA NA NA NA NA NA \Y, NA NA NA NA NA NA
1500 I} NA NA NA NA NA NA NA v NA NA NA NA NA NA
1650 1] NA NA NA NA NA NA NA [\ NA NA NA NA NA NA
1800 I} NA NA NA NA NA NA NA \Y, NA NA NA NA NA NA
1950 I} NA NA NA NA NA NA NA v NA NA NA NA NA NA
2100 1] NA NA NA NA NA NA NA [\ NA NA NA NA NA NA
2250 I} NA NA NA NA NA NA NA 80 NA NA NA NA NA NA
2400 I} NA NA NA NA NA NA NA 80 NA NA NA NA NA NA
2550 1 NA NA NA NA NA NA NA 80 NA NA NA NA NA NA
2700 70 NA NA NA NA NA NA NA 80 NA NA NA NA NA NA

RCCP  Reinforced Concrete Culvert, Storm Drain, and Sewer Pipe

CSP Concrete Sewer, Storm drain, and Culvert Pipe

PVC Polyvinyl Chloride Pipe

CPVC  Corrugated Polyvinyl Chloride Pipe

ESCP  Extra Strength Clay Pipe

PE Polyethylene Pipe with a Smooth Interior

CPE Corrugated Polyethylene Pipe with a Smooth Interior

CPP Corrugated Polypropylene pipe with a Smooth Interior

X This material may be used for the given pipe diameter and fill height.

NA This material is Not Acceptable for the given pipe diameter and fill height.

* May also use Standard Strength Clay Pipe

Note RCCP with a number instead of a Roman numeral shall be furnished according to AASHTO M170 Section 6. This number represents the metric D-load to produce a 25.4

micro-meter crack.
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FAP Route 21/FAP Route 345 (US 20/Lake St.)

STORM SEWERS
KIND OF MATERIAL PERMITTED AND STRENGTH REQUIRED
FOR A GIVEN PIPE DIAMETERS AND FILL HEIGHTS OVER THE TOP OF THE PIPE

Type 5 Type 6 Type 7
Nominal Fill Height: Greater than 20 Fill Height: Greater than 25' | Fill Height: Greater than 30"
Dlair:eter not exceeding 25' not exceeding 30' not exceeding 35'
RCCP PVC CPVC RCCP PVC CPVC RCCP CPVC

10 NA X X NA X X NA X
12 \Y, X X \Y X X \Y X
15 [\ X X \ X X ) X
18 \Y, X X \Y X X Y X
21 \Y, X X \Y X X \Y X
24 [\ X X \ X X V X
27 \Y, NA NA \Y NA NA \Y NA
30 \Y, X X \Y X X \Y X
33 [\ NA NA \ NA NA \Y NA
36 \Y X X \Y X X \Y X
42 \Y, X NA \Y X NA \Y NA
48 [\ X NA \Y X NA )Y NA
54 \Y, NA NA \Y NA NA \Y NA
60 \Y, NA NA \Y NA NA \Y NA
66 [\ NA NA ) NA NA \ NA
72 \Y NA NA \Y NA NA \Y NA
78 2020 NA NA 2370 NA NA 2730 NA
84 2020 NA NA 2380 NA NA 2740 NA
90 2030 NA NA 2390 NA NA 2750 NA
96 2040 NA NA 2400 NA NA 2750 NA
102 2050 NA NA 2410 NA NA 2760 NA
108 2060 NA NA 2410 NA NA 2770 NA

RCCP Reinforced Concrete Culvert, Storm Drain, and Sewer Pipe

PVC Polyvinyl Chloride Pipe

CPVC Corrugated Polyvinyl Chloride Pipe

ESCP Extra Strength Clay Pipe

X This material may be used for the given pipe diameter and fill height.

NA This material is Not Acceptable for the given pipe diameter and fill height.

Project ACHSIP-000V(031)
Section 6Y-TS&N(13)
DuPage County

Contract No. 60W54

Note RCCP with a number instead of a Roman numeral shall be furnished according to AASHTO M170 Section 6. This number represents the D-load to produce a 0.01 in

crack.
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FAP Route 21/FAP Route 345 (US 20/Lake St.)
Project ACHSIP-000V(031)

Section 6Y-TS&N(13)

DuPage County

Contract No. 60W54

STORM SEWERS (metric)

KIND OF MATERIAL PERMITTED AND STRENGTH REQUIRED
FOR A GIVEN PIPE DIAMETERS AND FILL HEIGHTS OVER THE TOP OF THE PIPE

Type 5 Type 6 Type 7
Nominal Fill Height: Greater than 20' Fill Height: Greater than 25'  |Fill Height: Greater than 30'
D|airrr11eter not exceeding 25' not exceeding 30' not exceeding 35'
RCCP PVC CPVC RCCP PVC CPVC RCCP CPVC
250 NA X X NA X X NA X
300 v X X \ X X \% X
375 [\ X X \ X X V X
450 v X X \ X X \% X
525 \Y X X \% X X \% X
600 [\ X X \ X X V X
675 v NA NA \% NA NA \% NA
750 \Y X X \% X X \% X
825 [\ NA NA \ NA NA V NA
900 v X X \ X X \% X
1050 \Y, X NA \% X NA \% NA
1200 [\ X NA \ X NA V NA
1350 \Y NA NA \% NA NA \% NA
1500 v NA NA \% NA NA \% NA
1650 [\ NA NA \ NA NA V NA
1800 \% NA NA \% NA NA \% NA
1950 100 NA NA 110 NA NA 130 NA
2100 100 NA NA 110 NA NA 130 NA
2250 100 NA NA 110 NA NA 130 NA
2400 100 NA NA 120 NA NA 130 NA
2550 100 NA NA 120 NA NA 130 NA
2700 100 NA NA 120 NA NA 130 NA

RCCP Reinforced Concrete Culvert, Storm Drain, and Sewer Pipe

PVC Polyvinyl Chloride Pipe

CPVC Corrugated Polyvinyl Chloride Pipe

ESCP Extra Strength Clay Pipe

X This material may be used for the given pipe diameter and fill height.

NA This material is Not Acceptable for the given pipe diameter and fill height.

Note RCCP with a number instead of a Roman numeral shall be furnished according to AASHTO M170 Section 6. This number represents the metric D-load to produce a

25.4 micro-meter crack.
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FAP Route 21/FAP Route 345 (US 20/Lake St.)
Project ACHSIP-000V(031)

Section 6Y-TS&N(13)

DuPage County

Contract No. 60W54

Revise the sixth paragraph of Article 550.06 of the Standard Specifications to read:
“PVC, PE and CPP pipes shall be joined according to the manufacturer’s specifications.”
Revise the first and second paragraphs of Article 550.08 of the Standard Specifications to read:

“550.08 Deflection Testing for Storm Sewers. All PVC, PE, and CPP storm sewers shall
be tested for deflection not less than 30 days after the pipe is installed and the backfill
compacted. The testing shall be performed in the presence of the Engineer.

For PVC, PE, and CPP storm sewers with diameters 24 in. (600 mm) or smaller, a mandrel
drag shall be used for deflection testing. For PVC, PE, and CPP storm sewers with diameters
over 24 in. (600 mm), deflection measurements other than by a mandrel shall be used.”

Revise the fifth paragraph of Article 550.08 to read as follows.

“The outside diameter of the mandrel shall be 95 percent of the base inside diameter. For
all PVC pipe the base inside diameter shall be defined using ASTM D 3034 methodology. For
all PE and CPP pipe, the base inside diameter shall be defined as the average inside diameter
based on the minimum and maximum tolerances specified in the corresponding ASTM or
AASHTO material specifications.”

Revise the first paragraph of Article 1040.03 of the Standard Specifications to read:

“1040.03 Polyvinyl Chloride (PVC) Pipe. Acceptance testing of PVC pipe and fittings shall
be accomplished during the same construction season in which they are installed. The section
properties shall be according to the manufacturer pre-submitted geometric properties on file with
the Department. The manufacturer shall submit written certification that the material meets
those properties. The pipe shall meet the following additional requirements.”

Delete Articles 1040.03(e) and (f) of the Standard Specifications.
Revise Articles 1040.04(c) and (d) of the Standard Specifications to read:

“(c) PE Profile Wall Pipe for Insertion Lining. The pipe shall be according to ASTM F 894.
When used for insertion lining of pipe culverts, the pipe liner shall have a minimum pipe
stiffness of 46 psi (317 kPa) at five percent deflection for nominal inside diameters of
42 in. (1050 mm) or less. For nominal inside diameters of greater than 42in.
(1050 mm), the pipe liner shall have a minimum pipe stiffness of 32.5 psi (225 kPa) at
five percent deflection. All sizes shall have wall construction that presents essentially
smooth internal and external surfaces.

(d) PE Pipe with a Smooth Interior. The pipe shall be according to ASTM F 714 (DR 32.5)
with a minimum cell classification of PE 335434 as defined in ASTM D 3350. The
section properties shall be according to the manufacturer pre-submitted geometric
properties on file with the Department. The manufacturer shall submit written
certification that the material meets those properties and the resin used to manufacture
the pipe meets or exceeds the minimum cell classification requirements.”
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Add the following to Section 1040 of the Standard Specifications:

“1040.08 Polypropylene (PP) Pipe. Storage and handling shall be according to the
manufacturer's recommendations, except in no case shall the pipe be exposed to direct sunlight
for more than six months. Acceptance testing of the pipe shall be accomplished during the
same construction season in which it is installed. The section properties shall be according to
the manufacturer pre-submitted geometric properties on file with the Department. The
manufacturer shall submit written certification that the material meets those properties. The
pipe shall meet the following additional requirements.

(a) Corrugated PP Pipe with a Smooth Interior. The pipe shall be according to AAHSTO
M 330 (nominal size — 12 to 60 in. (300 to 1500 mm)). The pipe shall be Type S or D.

(b) Perforated Corrugated PP Pipe with A Smooth Interior. The pipe shall be according to
AASHTO M 330 (nominal size — 12 to 60 in. (300 to 1500 mm)). The pipe shall be
Type SP. In addition, the top centerline of the pipe shall be marked so that it is readily
visible from the top of the trench before backfilling, and the upper ends of the slot
perforations shall be a minimum of ten degrees below the horizontal.”

PAVEMENT STRIPING - SYMBOLS (BDE)
Effective: January 1, 2015

Revise the Symbol Table of Article 780.14 of the Supplemental Specifications to read:

“SYMBOLS
Symbol Large Size | Small Size
sq ft (sqm) | sq ft (sq m)

Through Arrow 11.5(1.07) | 6.5(0.60)
Left or Right Arrow 15.6 (1.47) | 8.8 (0.82)
2 Arrow Combination
Left (or Right) and Through 26.0(2.42) | 14.7(1:37)
3 Arrow Combination
Left, Right, and Through 384 (3.56) | 20.9(1.94)
Lane Drop Arrow 41.5 (3.86) --
Wrong Way Arrow 24.3 (2.26) -
Railroad "R" 6 ft (1.8 m) 3.6 (0.33) -
Railroad "X" 20 ft (6.1 m) 54.0 (5.02) -
International Symbol of | 3.1 (0.29) --
Accessibility
Bike Symbol 4.7 (0.44) -
Shared Lane Symbol 8.0 (0.74) -
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PORTLAND CEMENT CONCRETE BRIDGE DECK CURING (BDE)

Effective: April 1, 2015

Replace the table in Article 1020.13 of the Supplemental Specifications with the following:

“INDEX TABLE OF CURING AND PROTECTION OF CONCRETE CONSTRUCTION

CURING

CURING LOW AIR TEMPERATURE

TYPE OF CONSTRUCTION METHODS FERve  |PROTECTION METHODS
Cast-in-Place Concrete '"

Pavement
Shoulder 1020.13(a)(1)(2)(3)(4)(5) ¥ ¥ 3 1020.13(c)
Base Course 2/
Base Course Widening 1020.13(a)(1)(2)(3)(4)(5) 3 1020.13(c)
Driveway
Median
Barrier
Curb
Gutter 1020.13(a)(1)(2)(3)(4)(5) “¥ 3 1020.13(c) ¢
Curb & Gutter
Sidewalk
Slope Wall
Paved Ditch
Catch Basin
vanhole 1020.13(a)(1)(2)(3)(4)(5) * 3 1020.13(c)
Valve Vault
Pavement Patching 1020.13(a)(1)(2)(3)(4)(5) ¥ 3" 11020.13(c)
Bridge Deck Patching 1020.13(a)(3)(5) 3or7 " [1020.13(c)
Railroad Crossing 1020.13(a)(3)(5) 1 1020.13(c)
Piles and Drilled Shafts 1020.13(a)(3)(5) 7 1020.13(d)(1)(2)(3)
Foundations & Footings 46/
Seal Coat 1020.13(a)(1)(2)(3)(4)(5) 7 1020.13(d)(1)(2)(3)
Substructure 1020.13(a)(1)(2)(3)4)(5) " 7 1020.13(d)(1)(2)(3)
Superstructure (except deck) [1020.13(a)(1)(2)(3)(5) & 7 1020.13(d)(1)(2)
Deck 19/ 17/
Bridge Approach Slab 1020.13(a)(5)(6) 7 1020.13(d)(1)(2)
Retaining Walls 1020.13(a)(1)(2)(3)(4)(5) " 7 1020.13(d)(1)(2)
Pump Houses 1020.13(a)(1)(2)(3)(4)(5) " 7 1020.13(d)(1)(2)
Culverts 1020.13(a)(1)(2)(3)(4)(5) “¥ 7 1020.13(d)(1)(2) ¥
Other Incidental Concrete 1020.13(a)(1)(2)(3)(5) 3 1020.13(c)
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Precast Concrete 'V

Bridge Slabs As
Piles and Pile Caps 1020.13(a)(3)(5) ¥ " Required ™ 9/
Other Structural Members q
2/9/ 10/ As
All Other Precast ltems 1020.13(a)(3)(4)(5) Required " 9/
Precast, Prestressed Concrete "
Until Strand
All ltems 1020.13(a)(3)(5) ¥ " Tensioning is or
Released ™

Add the following footnote to the end of the Index Table of Curing and Protection of Concrete
Construction in Article 1020.13 of the Supplemental Specifications:

“19/ The cellulose polyethylene blanket method shall not be used on latex modified
concrete.”

Add the following to Article 1020.13(a) of the Standard Specifications.

“(6) Cellulose Polyethylene Blanket Method. The cellulose polyethylene blanket shall
consist of a white polyethylene sheeting with cellulose fiber backing. After the
surface of concrete has been textured or finished, it shall be covered immediately
with a cellulose polyethylene blanket. The blankets shall be installed with the white
perforated polyethylene side facing up. Adjoining blankets shall overlap a minimum
of 4 in. (100 mm). On pours wider than 20 ft (6 m), a foot bridge shall be used to
place the blankets and to spray water on the blankets immediately after placement
on the concrete surface. The blankets shall be placed in a manner which will not
create indentations greater than 1/4 in. (6 mm) in the concrete surface. Any air
bubbles trapped during placement shall be removed without tearing the blanket.
The blankets shall then be immediately flooded with a gentle spray of water to
ensure complete saturation of the cellulose. The overlaps and outside edges of the
cellulose polyethylene blankets, as well as tears in the blanket, shall be weighted
down to prevent displacement as needed with care taken not to indent the concrete
surface. Soaker hoses shall be placed along the length of the bridge so 100
percent of the deck surface is continuously saturated for the duration of the cure.
Damaged cellulose polyethylene blankets shall be repaired or replaced at the
direction of the Engineer.”

Revise the first paragraph of Article 1022.03 of the Standard Specifications to read:

“1022.03 Waterproof Paper Blankets, White Polyethylene Sheeting, Burlap-
Polyethylene Blankets, and Cellulose Polyethylene Blankets. These materials shall be
white and according to ASTM C 171, except moisture loss test specimens shall be made
according to lllinois Modified AASHTO T 155. Cellulose polyethylene blankets shall be limited
to single use only. The cellulose polyethylene blankets shall be delivered to the jobsite unused
and in the manufacturer's unopened packaging until ready for installation. Each roll shall be
clearly labeled with product name, manufacturer, and manufacturer’s certification of compliance
with ASTM C 171.”
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PRECAST CONCRETE HANDHOLE (BDE)
Effective: August 1, 2014

Revise the third paragraph of Article 814.03 of the Standard Specifications to read:

“Handholes shall be constructed as shown on the plans and shall be cast-in-place,
composite concrete, or precast units. Heavy duty handholes shall be either cast-in-place or
precast units.”

Add the following to Article 814.03 of the Standard Specifications:

“(c) Precast Concrete. Precast concrete handholes shall be fabricated according to
Article 1042.17. Where a handhole is contiguous to a sidewalk, preformed joint filler of
1/2 inch (13 mm) thickness shall be placed between the handhole and the sidewalk.”

Add the following to Section1042 of the Standard Specifications:

“1042.17 Precast Concrete Handholes. Precast concrete handholes shall be according to
Articles 1042.03(a)(c)(d)(e).”

PROGRESS PAYMENTS (BDE)
Effective: November 2, 2013

Revise Article 109.07(a) of the Standard Specifications to read:

“(a) Progress Payments. At least once each month, the Engineer will make a written
estimate of the quantity of work performed in accordance with the contract, and the
value thereof at the contract unit prices. The amount of the estimate approved as due
for payment will be vouchered by the Department and presented to the State
Comptroller for payment. No amount less than $1000.00 will be approved for payment
other than the final payment.

Progress payments may be reduced by liens filed pursuant to Section 23(c) of the
Mechanics’ Lien Act, 770 ILCS 60/23(c).

218



FAP Route 21/FAP Route 345 (US 20/Lake St.)
Project ACHSIP-000V(031)

Section 6Y-TS&N(13)

DuPage County

Contract No. 60W54

If a Contractor or subcontractor has defaulted on a loan issued under the Department’s
Disadvantaged Business Revolving Loan Program (20 ILCS 2705/2705-610), progress
payments may be reduced pursuant to the terms of that loan agreement. In such cases,
the amount of the estimate related to the work performed by the Contractor or
subcontractor, in default of the loan agreement, will be offset, in whole or in part, and
vouchered by the Department to the Working Capital Revolving Fund or designated
escrow account. Payment for the work shall be considered as issued and received by
the Contractor or subcontractor on the date of the offset voucher. Further, the amount of
the offset voucher shall be a credit against the Department’s obligation to pay the
Contractor, the Contractor’s obligation to pay the subcontractor, and the Contractor’s or
subcontractor’s total loan indebtedness to the Department. The offset shall continue
until such time as the entire loan indebtedness is satisfied. The Department will notify
the Contractor and Fund Control Agent in a timely manner of such offset. The
Contractor or subcontractor shall not be entitled to additional payment in consideration of
the offset.

The failure to perform any requirement, obligation, or term of the contract by the
Contractor shall be reason for withholding any progress payments until the Department
determines that compliance has been achieved.”

RETROREFLECTIVE SHEETING FOR HIGHWAY SIGNS (BDE)
Effective: November 1, 2014

Revise the first sentence of the first paragraph of Article 1091.03(a)(3) of the Standard
Specifications to read:

“When tested according to ASTM E 810, with averaging, the sheeting shall have a
minimum coefficient of retroreflection as show in the following tables.”

Replace the Tables for Type AA sheeting, Type AP sheeting, Type AZ sheeting and Type ZZ
sheeting in Article 1091.03(a)(3) with the following.

Type AA Sheeting
Minimum Coefficient of Retroreflection
Candelas/foot candle/sq ft (candelas/lux/sq m) of material

Type AA (Average of 0 and 90 degree rotation)

Observation | Entrance
Angle Angle White Yellow Red Green Blue FO
(deg.) (deg.)
0.2 -4 800 600 120 80 40 200
0.2 +30 400 300 60 35 20 100
0.5 -4 200 150 30 20 10 75
0.5 +30 100 75 15 10 5 35

219




Candelas/foot candle/sq ft (candelas/lux/sq m) of material

FAP Route 21/FAP Route 345 (US 20/Lake St.)
Project ACHSIP-000V(031)

Section 6Y-TS&N(13)

DuPage County

Contract No. 60W54

Type AA (45 degree rotation)

Observation | Entrance
Angle Angle Yellow FO
(deg.) (deg.)
0.2 -4 500 165
0.2 +30 115 40
0.5 -4 140 65
0.5 +30 60 30

Type AP Sheeting
Minimum Coefficient of Retroreflection

Type AP (Average of 0 and 90 degree rotation)

Observation | Entrance

Angle Angle White Yellow Red Green Blue Brown FO

(deg.) (deg.)
0.2 -4 500 380 75 55 35 25 150
0.2 +30 180 135 30 20 15 10 55
0.5 -4 300 225 50 30 20 15 90
0.5 +30 90 70 15 10 7.5 5 30

Type AZ Sheeting
Minimum Coefficient of Retroreflection
Candelas/foot candle/sq ft (candelas/lux/sq m) of material
Type AZ (Average of 0 and 90 degree rotation)
Observation | Entrance

Angle Angle White Yellow Red Green Blue FYG FY

(deg.) (deg.)
0.2 -4 375 280 75 45 25 300 230
0.2 +30 235 170 40 25 15 190 150
0.5 -4 245 180 50 30 20 200 155
0.5 +30 135 100 25 15 10 100 75
1.0 -4 50 37.5 8.5 5 2 45 25
1.0 +30 22.5 20 5 3 1 25 12.5
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Type ZZ Sheeting
Minimum Coefficient of Retroreflection
Candelas/foot candle/sq ft (candelas/lux/sq m) of material

Type ZZ (Average of 0 and 90 degree rotation)

Observation | Entrance

Angle Angle White | Yellow | Red Green | Blue FYG FY FO

(deg.) (deg.)
0.2 -4 570 425 90 60 30 460 340 170
0.2 +30 190 140 35 20 10 150 110 65
0.5 -4 400 300 60 40 20 320 240 120
0.5 +30 130 95 20 15 7 100 80 45
1.0 -4 115 90 17 12 5 95 70 35
1.0 +30 45 35 7 5 2 35 25 15

REINFORCEMENT BARS (BDE)
Effective: November 1, 2013

Revise the first and second paragraphs of Article 508.05 of the Standard Specifications to read:

“508.05 Placing and Securing. All reinforcement bars shall be placed and tied securely at
the locations and in the configuration shown on the plans prior to the placement of concrete.
Manual welding of reinforcement may only be permitted or precast concrete products as
indicated in the current Bureau of Materials and Physical Research Policy Memorandum
“Quality Control / Quality Assurance Program for Precast Concrete Products”, and for precast
prestressed concrete products as indicated in the Department’s current “Manual for Fabrication
of Precast Prestressed Concrete Products”. Reinforcement bars shall not be placed by sticking
or floating into place or immediately after placement of the concrete.

Bars shall be tied at all intersections, except where the center to center dimension is less
than 1 ft (300 mm) in each direction, in which case alternate intersections shall be tied. Molded
plastic clips may be used in lieu of wire to secure bar intersections, but shall not be permitted in
horizontal bar mats subject to construction foot traffic or to secure longitudinal bar laps. Plastic
clips shall adequately secure the reinforcement bars, and shall permit the concrete to flow
through and fully encase the reinforcement. Plastic clips may be recycled plastic, and shall
meet the approval of the Engineer. The number of ties as specified shall be doubled for lap
splices at the stage construction line of concrete bridge decks when traffic is allowed on the first
completed stage during the pouring of the second stage.”
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Revise the fifth paragraph of Article 508.05 of the Standard Specifications to read:

“Supports for reinforcement in bridge decks shall be metal. For all other concrete
construction the supports shall be metal or plastic. Metal bar supports shall be made of cold-
drawn wire, or other approved material and shall be either epoxy coated, galvanized or plastic
tipped. When the reinforcement bars are epoxy coated, the metal supports shall be epoxy
coated. Plastic supports may be recycled plastic. Supports shall be provided in sufficient
number and spaced to provide the required clearances. Supports shall adequately support the
reinforcement bars, and shall permit the concrete to flow through and fully encase the
reinforcement. The legs of supports shall be spaced to allow an opening that is a minimum
1.33 times the nominal maximum aggregate size used in the concrete. Nominal maximum
aggregate size is defined as the largest sieve which retains any of the aggregate sample
particles. All supports shall meet the approval of the Engineer.”

Revise the first sentence of the eighth paragraph of Article 508.05 of the Standard
Specifications to read:

“Epoxy coated reinforcement bars shall be tied with plastic coated wire, epoxy coated wire,
or molded plastic clips where allowed.”

Add the following sentence to the end of the first paragraph of Article 508.06(c) of the Standard
Specifications:

“In addition, the total slip of the bars within the splice sleeve of the connector after loading
in tension to 30 ksi (207 MPa) and relaxing to 3 ksi (20.7 MPa) shall not exceed 0.01 in.
(254 microns).”

Revise Article 1042.03(d) of the Standard Specifications to read:

“(d) Reinforcement and Accessories: The concrete cover over all reinforcement shall be
within £1/4 in. (6 mm) of the specified cover.

Welded wire fabric shall be accurately bent and tied in place.

Miscellaneous accessories to be cast into the concrete or for forming holes and
recesses shall be carefully located and rigidly held in place by bolts, clamps, or other
effective means. If paper tubes are used for vertical dowel holes, or other vertical holes
which require grouting, they shall be removed before transportation to the construction
site.”
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RIGID METAL CONDUIT (BDE)
Effective: August 1, 2014

Add the following to Article 1088.01(a) of the Standard Specifications:

“(6) Stainless Steel Conduit. The conduit shall be Type 304 or Type 316 stainless steel,
shall be manufactured according to UL Standard 6A, and shall meet ANSI Standard
C80.1. Conduit fittings shall be Type 304 or Type 316 stainless steel and shall be
manufactured according to UL Standard 514B.

All conduit supports, straps, clamps. And other attachments shall be Type 304 or
Type 316 stainless steel. Attachment hardware shall be stainless steel according to
Article 1006.31.”

SIDEWALK, CORNER, OR CROSSWALK CLOSURE (BDE)
Effective: January 1, 2015 Revised: April 1, 2015

Revise the first sentence of Article 1106.02(m) of the Supplemental Specifications to read:

“The top and bottom panels shall have alternating white and orange stripes sloping 45
degrees on both sides.”

TRACKING THE USE OF PESTICIDES (BDE)
Effective: August 1, 2012

Add the following paragraph after the first paragraph of Article 107.23 of the Standard
Specifications:

“Within 48 hours of the application of pesticides, including but not limited to herbicides,
insecticides, algaecides, and fungicides, the Contractor shall complete and return to the
Engineer, Operations form “OPER 2720”.”

WARM MIX ASPHALT (BDE)
Effective: January 1, 2012 Revised: November 1, 2014

Description. This work shall consist of designing, producing and constructing Warm Mix Asphalt
(WMA) in lieu of Hot Mix Asphalt (HMA) at the Contractor’s option. Work shall be according to
Sections 406, 407, 408, 1030, and 1102 of the Standard Specifications, except as modified
herein. In addition, any references to HMA in the Standard Specifications, or the special
provisions shall be construed to include WMA.
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WMA is an asphalt mixture which can be produced at temperatures lower than allowed for HMA
utilizing approved WMA technologies. WMA technologies are defined as the use of additives or
processes which allow a reduction in the temperatures at which HMA mixes are produced and
placed. WMA is produced by the use of additives, a water foaming process, or combination of
both. Additives include minerals, chemicals or organics incorporated into the asphalt binder
stream in a dedicated delivery system. The process of foaming injects water into the asphalt
binder stream, just prior to incorporation of the asphalt binder with the aggregate.

Approved WMA technologies may also be used in HMA provided all the requirements specified
herein, with the exception of temperature, are met. However, asphalt mixtures produced at
temperatures in excess of 275 °F (135 °C) will not be considered WMA when determining the
grade reduction of the virgin asphalt binder grade.

Equipment.

Revise the first paragraph of Article 1102.01 of the Standard Specifications to read:

“1102.01 Hot-Mix Asphalt Plant. The hot-mix asphalt (HMA) plant shall be the batch-type,
continuous-type, or dryer drum plant. The plants shall be evaluated for prequalification rating
and approval to produce HMA according to the current Bureau of Materials and Physical
Research Policy Memorandum, “Approval of Hot-Mix Asphalt Plants and Equipment”. Once
approved, the Contractor shall notify the Bureau of Materials and Physical Research to obtain
approval of all plant modifications. The plants shall not be used to produce mixtures
concurrently for more than one project or for private work unless permission is granted in writing
by the Engineer. The plant units shall be so designed, coordinated and operated that they will
function properly and produce HMA having uniform temperatures and compositions within the
tolerances specified. The plant units shall meet the following requirements.”

Add the following to Article 1102.01(a) of the Standard Specifications.
“(13) Equipment for Warm Mix Technologies.

a. Foaming. Metering equipment for foamed asphalt shall have an accuracy of
+ 2 percent of the actual water metered. The foaming control system shall be
electronically interfaced with the asphalt binder meter.

b. Additives. Additives shall be introduced into the plant according to the supplier’s
recommendations and shall be approved by the Engineer. The system for
introducing the WMA additive shall be interlocked with the aggregate feed or
weigh system to maintain correct proportions for all rates of production and batch
sizes.”
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Mix Design Verification.

Add the following to Article 1030.04 of the Standard Specifications.
“(e) Warm Mix Technologies.
(1) Foaming. WMA mix design verification will not be required when foaming technology
is used alone (without WMA additives). However, the foaming technology shall only

be used on HMA designs previously approved by the Department.

(2) Additives. WMA mix designs utilizing additives shall be submitted to the Engineer for
mix design verification.”

Construction Requirements.

Revise the second paragraph of Article 406.06(b)(1) of the Standard Specifications to read:

“The HMA shall be delivered at a temperature of 250 to 350 °F (120 to 175 °C).
WMA shall be delivered at a minimum temperature of 215 °F (102 °C).”

Basis of Payment.

This work will be paid at the contract unit price bid for the HMA pay items involved. Anti-strip
will not be paid for separately, but shall be considered as included in the cost of the work.

WEEKLY DBE TRUCKING REPORTS (BDE)
Effective: June 2, 2012 Revised: April 2, 2015

The Contractor shall submit a weekly report of Disadvantaged Business Enterprise (DBE) trucks
hired by the Contractor or subcontractors (i.e. not owned by the Contractor or subcontractors)
that are used for DBE goal credit.

The report shall be submitted to the Engineer on Department form “SBE 723" within ten
business days following the reporting period. The reporting period shall be Monday through
Sunday for each week reportable trucking activities occur.

Any costs associated with providing weekly DBE trucking reports shall be considered as

included in the contract unit prices bid for the various items of work involved and no additional
compensation will be allowed.

WORKING DAYS (BDE)
Effective: January 1, 2002

The Contractor shall complete the work within 45 working days.

225



FAP Route 21/FAP Route 345 (US 20/Lake St.)
Project ACHSIP-000V(031)

Section 6Y-TS&N(13)

DuPage County

Contract No. 60W54

STEEL COST ADJUSTMENT (BDE) (RETURN FORM WITH BID)
Effective: April 2, 2004 Revised: July 1, 2015

Description. Steel cost adjustments will be made to provide additional compensation to the
Contractor, or a credit to the Department, for fluctuations in steel prices when optioned by the
Contractor. The bidder shall indicate on the attached form whether or not this special provision
will be part of the contract and submit the completed form with his/her bid. Failure to submit the
form or failure to indicate contract number, company name, and sign and date the form shall
make this contract exempt of steel cost adjustments for all items of steel. Failure to indicate
“Yes” for any item of work will make that item of steel exempt from steel cost adjustment.

Types of Steel Products. An adjustment will be made for fluctuations in the cost of steel used in
the manufacture of the following items:

Metal Piling (excluding temporary sheet piling)
Structural Steel
Reinforcing Steel

Other steel materials such as dowel bars, tie bars, mesh reinforcement, guardrail, steel traffic
signal and light poles, towers and mast arms, metal railings (excluding wire fence), and frames
and grates will be subject to a steel cost adjustment when the pay items they are used in have a
contract value of $10,000 or greater.

The adjustments shall apply to the above items when they are part of the original proposed
construction, or added as extra work and paid for by agreed unit prices. The adjustments shall
not apply when the item is added as extra work and paid for at a lump sum price or by force
account.

Documentation. Sufficient documentation shall be furnished to the Engineer to verify the
following:

(a) The dates and quantity of steel, in Ib (kg), shipped from the mill to the fabricator.

(b) The quantity of steel, in Ib (kg), incorporated into the various items of work covered by
this special provision. The Department reserves the right to verify submitted quantities.
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Method of Adjustment. Steel cost adjustments will be computed as follows:

SCA=QXD

Where: SCA = steel cost adjustment, in dollars
Q = quantity of steel incorporated into the work, in Ib (kg)
D = price factor, in dollars per Ib (kg)

D = MPIy — MPI_

Where: MPIly, =  The Materials Cost Index for steel as published by the Engineering News-
Record for the month the steel is shipped from the mill. The indices will be
converted from dollars per 100 Ib to dollars per Ib (kg).

MPI_ = The Materials Cost Index for steel as published by the Engineering News-
Record for the month prior to the letting for work paid for at the contract
price; or for the month the agreed unit price letter is submitted by the
Contractor for extra work paid for by agreed unit price,. The indices will be
converted from dollars per 100 Ib to dollars per Ib (kg).

The unit weights (masses) of steel that will be used to calculate the steel cost adjustment for the
various items are shown in the attached table.

No steel cost adjustment will be made for any products manufactured from steel having a mill
shipping date prior to the letting date.

If the Contractor fails to provide the required documentation, the method of adjustment will be
calculated as described above; however, the MPIy will be based on the date the steel arrives at
the job site. In this case, an adjustment will only be made when there is a decrease in steel
costs.

Basis of Payment. Steel cost adjustments may be positive or negative but will only be made
when there is a difference between the MPI_ and MPI,, in excess of five percent, as calculated
by:

Percent Difference = {(MPI_ — MPIy) + MPI.} x 100

Steel cost adjustments will be calculated by the Engineer and will be paid or deducted when all
other contract requirements for the items of work are satisfied. Adjustments will only be made
for fluctuations in the cost of the steel as described herein. No adjustment will be made for
changes in the cost of manufacturing, fabrication, shipping, storage, etc.

The adjustments shall not apply during contract time subject to liquidated damages for
completion of the entire contract.
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ltem

Unit Mass (Weight)

Metal Piling (excluding temporary sheet piling)

Furnishing Metal Pile Shells 12 in. (305 mm), 0.179 in. (3.80 mm) wall thickness)
Furnishing Metal Pile Shells 12 in. (305 mm), 0.250 in. (6.35 mm) wall thickness)
Furnishing Metal Pile Shells 14 in. (356 mm), 0.250 in. (6.35 mm) wall thickness)

23 Ib/ft (34 kg/m)
32 Ib/ft (48 kg/m)
37 Ib/ft (55 kg/m)

Other piling See plans
Structural Steel See plans for weights
(masses)
Reinforcing Steel See plans for weights
(masses)

Dowel Bars and Tie Bars

6 Ib (3 kg) each

Mesh Reinforcement

63 1b/100 sq ft (310 kg/sq m)

Guardrail

Steel Plate Beam Guardrail, Type A w/steel posts

Steel Plate Beam Guardrail, Type B w/steel posts

Steel Plate Beam Guardrail, Types A and B w/wood posts
Steel Plate Beam Guardrail, Type 2

Steel Plate Beam Guardrail, Type 6

Traffic Barrier Terminal, Type 1 Special (Tangent)

Traffic Barrier Terminal, Type 1 Special (Flared)

20 Ib/ft (30 kg/m)

30 Ib/ft (45 kg/m)

8 Ib/ft (12 kg/m)
305 Ib (140 kg) each
1260 Ib (570 kg) each
730 Ib (330 kg) each
410 Ib (185 kg) each

Steel Traffic Signal and Light Poles, Towers and Mast Arms

Traffic Signal Post
Light Pole, Tenon Mount and Twin Mount, 30 - 40 ft (9 — 12 m)
Light Pole, Tenon Mount and Twin Mount, 45 - 55 ft (13.5 — 16.5 m)

11 Ib/ft (16 kg/m
14 Ib/ft (21 kg/m
21 Ib/ft (31 kg/m

Light Pole w/Mast Arm, 30 - 50 ft (9 — 15.2m)
Light Pole w/Mast Arm, 55 - 60 ft (16.5 — 18 m)

Light Tower w/Luminaire Mount, 80 - 110 ft (24 — 33.5 m)
Light Tower w/Luminaire Mount, 120 - 140 ft (36.5 — 42.5 m) 65 Ib/ft (97 kg/m)
Light Tower w/Luminaire Mount, 150 - 160 ft (45.5 —48.5 m) 80 Ib/ft (119 kg/m)

13 Ib/ft (19 kg/m
19 Ib/ft (28 kg/m
31 Ib/ft (46 kg/m

P NasNaNa NNt

Metal Railings (excluding wire fence)
Steel Railing, Type SM
Steel Railing, Type S-1
Steel Railing, Type T-1
Steel Bridge Rail

64 Ib/ft (95 kg/m)
39 Ib/ft (58 kg/m)
53 Ib/ft (79 kg/m)
52 Ib/ft (77 kg/m)

Frames and Grates
Frame
Lids and Grates

250 Ib (115 kg)
150 Ib (70 kg)
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Return With Bid

ILLINOIS DEPARTMENT OPTION FOR
OF TRANSPORTATION STEEL COST ADJUSTMENT

The bidder shall submit this completed form with his/her bid. Failure to submit the form or
properly complete contract number, company name, and sign and date the form shall make this
contract exempt of steel cost adjustments for all items of steel. Failure to indicate “Yes” for any
item of work will make that item of steel exempt from steel cost adjustment. After award, this
form, when submitted shall become part of the contract.

Contract No.:

Company Name:

Contractor’s Option:

Is your company opting to include this special provision as part of the contract plans for the
following items of work?

Metal Piling Yes []
Structural Steel Yes []
Reinforcing Steel Yes []
Dowel Bars, Tie Bars and Mesh Reinforcement Yes []
Guardrail Yes []
Steel Traffic Signal and Light Poles, Towers and Mast Arms Yes []
Metal Railings (excluding wire fence) Yes []
Frames and Grates Yes [ ]
Signature: Date:
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FHWA-1273 -- Revised May 1, 2012

REQUIRED CONTRACT PROVISIONS
FEDERAL-AID CONSTRUCTION CONTRACTS

. General

1. Nondiscrimination

Ill.  Nonsegregated Facilities

IV.  Davis-Bacon and Related Act Provisions

V.  Contract Work Hours and Safety Standards Act Provisions

VI.  Subletting or Assigning the Contract

VII.  Safety: Accident Prevention

VIIl. False Statements Concerning Highway Projects

IX.  Implementation of Clean Air Act and Federal Water Pollution
Control Act

X.  Compliance with Governmentwide Suspension and Debarment
Requirements

XI.  Certification Regarding Use of Contract Funds for Lobbying

ATTACHMENTS

A. Employment and Materials Preference for Appalachian Development
Highway System or Appalachian Local Access Road Contracts (included
in Appalachian contracts only)

. GENERAL

1. Form FHWA-1273 must be physically incorporated in each
construction contract funded under Title 23 (excluding emergency
contracts solely intended for debris removal). The contractor (or
subcontractor) must insert this form in each subcontract and further
require its inclusion in all lower tier subcontracts (excluding purchase
orders, rental agreements and other agreements for supplies or
services).

The applicable requirements of Form FHWA-1273 are incorporated by
reference for work done under any purchase order, rental agreement or
agreement for other services. The prime contractor shall be responsible
for compliance by any subcontractor, lower-tier subcontractor or service
provider.

Form FHWA-1273 must be included in all Federal-aid design-build
contracts, in all subcontracts and in lower tier subcontracts (excluding
subcontracts for design services, purchase orders, rental agreements
and other agreements for supplies or services). The design-builder shall
be responsible for compliance by any subcontractor, lower-tier
subcontractor or service provider.

Contracting agencies may reference Form FHWA-1273 in bid proposal
or request for proposal documents, however, the Form FHWA-1273 must
be physically incorporated (not referenced) in all contracts, subcontracts
and lower-tier subcontracts (excluding purchase orders, rental
agreements and other agreements for supplies or services related to a
construction contract).

2. Subject to the applicability criteria noted in the following sections,
these contract provisions shall apply to all work performed on the
contract by the contractor's own organization and with the assistance of
workers under the contractor's immediate superintendence and to all
work performed on the contract by piecework, station work, or by
subcontract.

3. A breach of any of the stipulations contained in these Required
Contract Provisions may be sufficient grounds for withholding of progress
payments, withholding of final payment, termination of the contract,
suspension / debarment or any other action determined to be appropriate
by the contracting agency and FHWA.

4. Selection of Labor: During the performance of this contract, the
contractor shall not use convict labor for any purpose within the limits of
a construction project on a Federal-aid highway unless it is labor
performed by convicts who are on parole, supervised release, or
probation. The term Federal-aid highway does not include roadways
functionally classified as local roads or rural minor collectors.
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1. NONDISCRIMINATION

The provisions of this section related to 23 CFR Part 230 are applicable
to all Federal-aid construction contracts and to all related construction
subcontracts of $10,000 or more. The provisions of 23 CFR Part 230 are
not applicable to material supply, engineering, or architectural service
contracts.

In addition, the contractor and all subcontractors must comply with the
following policies: Executive Order 11246, 41 CFR 60, 29 CFR 1625-
1627, Title 23 USC Section 140, the Rehabilitation Act of 1973, as
amended (29 USC 794), Title VI of the Civil Rights Act of 1964, as
amended, and related regulations including 49 CFR Parts 21, 26 and 27;
and 23 CFR Parts 200, 230, and 633.

The contractor and all subcontractors must comply with:  the
requirements of the Equal Opportunity Clause in 41 CFR 60-1.4(b) and,
for all construction contracts exceeding $10,000, the Standard Federal
Equal Employment Opportunity Construction Contract Specifications in
41 CFR 60-4.3.

Note: The U.S. Department of Labor has exclusive authority to determine
compliance with Executive Order 11246 and the policies of the Secretary
of Labor including 41 CFR 60, and 29 CFR 1625-1627. The contracting
agency and the FHWA have the authority and the responsibility to
ensure compliance with Title 23 USC Section 140, the Rehabilitation Act
of 1973, as amended (29 USC 794), and Title VI of the Civil Rights Act of
1964, as amended, and related regulations including 49 CFR Parts 21,
26 and 27; and 23 CFR Parts 200, 230, and 633.

The following provision is adopted from 23 CFR 230, Appendix A, with
appropriate revisions to conform to the U.S. Department of Labor (US
DOL) and FHWA requirements.

1. Equal Employment Opportunity: Equal employment opportunity
(EEO) requirements not to discriminate and to take affirmative action to
assure equal opportunity as set forth under laws, executive orders, rules,
regulations (28 CFR 35, 29 CFR 1630, 29 CFR 1625-1627, 41 CFR 60
and 49 CFR 27) and orders of the Secretary of Labor as modified by the
provisions prescribed herein, and imposed pursuant to 23 U.S.C. 140
shall constitute the EEO and specific affirmative action standards for the
contractor's project activities under this contract. The provisions of the
Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et seq.) set
forth under 28 CFR 35 and 29 CFR 1630 are incorporated by reference
in this contract. In the execution of this contract, the contractor agrees to
comply with the following minimum specific requirement activities of
EEO:

a. The contractor will work with the contracting agency and the Federal
Government to ensure that it has made every good faith effort to provide
equal opportunity with respect to all of its terms and conditions of
employment and in their review of activities under the contract.

b. The contractor will accept as its operating policy the following
statement:

"It is the policy of this Company to assure that applicants are
employed, and that employees are treated during employment, without
regard to their race, religion, sex, color, national origin, age or
disability. Such action shall include: employment, upgrading,
demotion, or transfer; recruitment or recruitment advertising; layoff or
termination; rates of pay or other forms of compensation; and selection
for training, including apprenticeship, pre-apprenticeship, and/or on-
the-job training."

2. EEO Officer: The contractor will designate and make known to the
contracting officers an EEO Officer who will have the responsibility for
and must be capable of effectively administering and promoting an active
EEO program and who must be assigned adequate authority and
responsibility to do so.



3. Dissemination of Policy: All members of the contractor's staff who
are authorized to hire, supervise, promote, and discharge employees, or
who recommend such action, or who are substantially involved in such
action, will be made fully cognizant of, and will implement, the
contractor's EEO policy and contractual responsibilities to provide EEO
in each grade and classification of employment. To ensure that the
above agreement will be met, the following actions will be taken as a
minimum:

a. Periodic meetings of supervisory and personnel office employees
will be conducted before the start of work and then not less often than
once every six months, at which time the contractor's EEO policy and its
implementation will be reviewed and explained. The meetings will be
conducted by the EEO Officer.

b. All new supervisory or personnel office employees will be given a
thorough indoctrination by the EEO Officer, covering all major aspects of
the contractor's EEO obligations within thirty days following their
reporting for duty with the contractor.

c. All personnel who are engaged in direct recruitment for the project
will be instructed by the EEO Officer in the contractor's procedures for
locating and hiring minorities and women.

d. Notices and posters setting forth the contractor's EEO policy will be
placed in areas readily accessible to employees, applicants for
employment and potential employees.

e. The contractor's EEO policy and the procedures to implement such
policy will be brought to the attention of employees by means of
meetings, employee handbooks, or other appropriate means.

4. Recruitment: When advertising for employees, the contractor will
include in all advertisements for employees the notation: "An Equal
Opportunity Employer." All such advertisements will be placed in
publications having a large circulation among minorities and women in
the area from which the project work force would normally be derived.

a. The contractor will, unless precluded by a valid bargaining
agreement, conduct systematic and direct recruitment through public and
private employee referral sources likely to yield qualified minorities and
women. To meet this requirement, the contractor will identify sources of
potential minority group employees, and establish with such identified
sources procedures whereby minority and women applicants may be
referred to the contractor for employment consideration.

b. In the event the contractor has a valid bargaining agreement
providing for exclusive hiring hall referrals, the contractor is expected to
observe the provisions of that agreement to the extent that the system
meets the contractor's compliance with EEO contract provisions. Where
implementation of such an agreement has the effect of discriminating
against minorities or women, or obligates the contractor to do the same,
such implementation violates Federal nondiscrimination provisions.

c. The contractor will encourage its present employees to refer
minorities and women as applicants for employment. Information and
procedures with regard to referring such applicants will be discussed with
employees.

5. Personnel Actions: Wages, working conditions, and employee
benefits shall be established and administered, and personnel actions of
every type, including hiring, upgrading, promotion, transfer, demotion,
layoff, and termination, shall be taken without regard to race, color,
religion, sex, national origin, age or disability. The following procedures
shall be followed:

a. The contractor will conduct periodic inspections of project sites to
insure that working conditions and employee facilities do not indicate
discriminatory treatment of project site personnel.

b. The contractor will periodically evaluate the spread of wages paid
within each classification to determine any evidence of discriminatory
wage practices.

c. The contractor will periodically review selected personnel actions in
depth to determine whether there is evidence of discrimination. Where
evidence is found, the contractor will promptly take corrective action. If
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the review indicates that the discrimination may extend beyond the
actions reviewed, such corrective action shall include all affected
persons.

d. The contractor will promptly investigate all complaints of alleged
discrimination made to the contractor in connection with its obligations
under this contract, will attempt to resolve such complaints, and will take
appropriate corrective action within a reasonable time. If the
investigation indicates that the discrimination may affect persons other
than the complainant, such corrective action shall include such other
persons. Upon completion of each investigation, the contractor will
inform every complainant of all of their avenues of appeal.

6. Training and Promotion:

a. The contractor will assist in locating, qualifying, and increasing the
skills of minorities and women who are applicants for employment or
current employees. Such efforts should be aimed at developing full
journey level status employees in the type of trade or job classification
involved.

b. Consistent with the contractor's work force requirements and as
permissible under Federal and State regulations, the contractor shall
make full use of training programs, i.e., apprenticeship, and on-the-job
training programs for the geographical area of contract performance. In
the event a special provision for training is provided under this contract,
this subparagraph will be superseded as indicated in the special
provision. The contracting agency may reserve training positions for
persons who receive welfare assistance in accordance with 23 U.S.C.
140(a).

c. The contractor will advise employees and applicants for
employment of available training programs and entrance requirements
for each.

d. The contractor will periodically review the training and promotion
potential of employees who are minorities and women and will
encourage eligible employees to apply for such training and promotion.

7. Unions: If the contractor relies in whole or in part upon unions as a
source of employees, the contractor will use good faith efforts to obtain
the cooperation of such unions to increase opportunities for minorities
and women. Actions by the contractor, either directly or through a
contractor's association acting as agent, will include the procedures set
forth below:

a. The contractor will use good faith efforts to develop, in cooperation
with the unions, joint training programs aimed toward qualifying more
minorities and women for membership in the unions and increasing the
skills of minorities and women so that they may qualify for higher paying
employment.

b. The contractor will use good faith efforts to incorporate an EEO
clause into each union agreement to the end that such union will be
contractually bound to refer applicants without regard to their race, color,
religion, sex, national origin, age or disability.

c. The contractor is to obtain information as to the referral practices
and policies of the labor union except that to the extent such information
is within the exclusive possession of the labor union and such labor
union refuses to furnish such information to the contractor, the contractor
shall so certify to the contracting agency and shall set forth what efforts
have been made to obtain such information.

d. In the event the union is unable to provide the contractor with a
reasonable flow of referrals within the time limit set forth in the collective
bargaining agreement, the contractor will, through independent
recruitment efforts, fill the employment vacancies without regard to race,
color, religion, sex, national origin, age or disability; making full efforts to
obtain qualified and/or qualifiable minorities and women. The failure of a
union to provide sufficient referrals (even though it is obligated to provide
exclusive referrals under the terms of a collective bargaining agreement)
does not relieve the contractor from the requirements of this paragraph.
In the event the union referral practice prevents the contractor from
meeting the obligations pursuant to Executive Order 11246, as
amended, and these special provisions, such contractor shall
immediately notify the contracting agency.



8. Reasonable Accommodation for Applicants / Employees with
Disabilities: The contractor must be familiar with the requirements for
and comply with the Americans with Disabilities Act and all rules and
regulations established there under. Employers must provide
reasonable accommodation in all employment activities unless to do so
would cause an undue hardship.

9. Selection of Subcontractors, Procurement of Materials and
Leasing of Equipment: The contractor shall not discriminate on the
grounds of race, color, religion, sex, national origin, age or disability in
the selection and retention of subcontractors, including procurement of
materials and leases of equipment. The contractor shall take all
necessary and reasonable steps to ensure nondiscrimination in the
administration of this contract.

a. The contractor shall notify all potential subcontractors and suppliers
and lessors of their EEO obligations under this contract.

b. The contractor will use good faith efforts to ensure subcontractor
compliance with their EEO obligations.

10. Assurance Required by 49 CFR 26.13(b):

a. The requirements of 49 CFR Part 26 and the State DOT’s U.S.
DOT-approved DBE program are incorporated by reference.

b. The contractor or subcontractor shall not
discriminate on the basis of race, color, national origin, or sex in the
performance of this contract. The contractor shall carry out applicable
requirements of 49 CFR Part 26 in the award and administration of DOT-
assisted contracts.  Failure by the contractor to carry out these
requirements is a material breach of this contract, which may result in the
termination of this contract or such other remedy as the contracting
agency deems appropriate.

11. Records and Reports: The contractor shall keep such records as
necessary to document compliance with the EEO requirements. Such
records shall be retained for a period of three years following the date of
the final payment to the contractor for all contract work and shall be
available at reasonable times and places for inspection by authorized
representatives of the contracting agency and the FHWA.

a. The records kept by the contractor shall document the following:

(1) The number and work hours of minority and non-
minority group members and women employed in each work
classification on the project;

(2) The progress and efforts being made in cooperation with unions,
when applicable, to increase employment opportunities for minorities
and women; and

(3) The progress and efforts being made in locating, hiring, training,
qualifying, and upgrading minorities and women;

b. The contractors and subcontractors will submit an annual report to
the contracting agency each July for the duration of the project,
indicating the number of minority, women, and non-minority group
employees currently engaged in each work classification required by the
contract work. This information is to be reported on Form FHWA-1391.
The staffing data should represent the project work force on board in all
or any part of the last payroll period preceding the end of July. If on-the-
job training is being required by special provision, the contractor will be
required to collect and report training data. The employment data should
reflect the work force on board during all or any part of the last payroll
period preceding the end of July.

Ill. NONSEGREGATED FACILITIES

This provision is applicable to all Federal-aid construction contracts and
to all related construction subcontracts of $10,000 or more.

The contractor must ensure that facilities provided for employees are
provided in such a manner that segregation on the basis of race, color,
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religion, sex, or national origin cannot result. The contractor may neither
require such segregated use by written or oral policies nor tolerate such
use by employee custom. The contractor's obligation extends further to
ensure that its employees are not assigned to perform their services at
any location, under the contractor's control, where the facilities are
segregated. The term "facilities" includes waiting rooms, work areas,
restaurants and other eating areas, time clocks, restrooms, washrooms,
locker rooms, and other storage or dressing areas, parking lots, drinking
fountains, recreation or entertainment areas, transportation, and housing
provided for employees. The contractor shall provide separate or single-
user restrooms and necessary dressing or sleeping areas to assure
privacy between sexes.

IV. Davis-Bacon and Related Act Provisions

This section is applicable to all Federal-aid construction projects
exceeding $2,000 and to all related subcontracts and lower-tier
subcontracts (regardless of subcontract size). The requirements apply to
all projects located within the right-of-way of a roadway that is
functionally classified as Federal-aid highway. This excludes roadways
functionally classified as local roads or rural minor collectors, which are
exempt. Contracting agencies may elect to apply these requirements to
other projects.

The following provisions are from the U.S. Department of Labor
regulations in 29 CFR 5.5 “Contract provisions and related matters” with
minor revisions to conform to the FHWA-1273 format and FHWA
program requirements.

1. Minimum wages

a. All laborers and mechanics employed or working upon the site of
the work, will be paid unconditionally and not less often than once a
week, and without subsequent deduction or rebate on any account
(except such payroll deductions as are permitted by regulations issued
by the Secretary of Labor under the Copeland Act (29 CFR part 3)), the
full amount of wages and bona fide fringe benefits (or cash equivalents
thereof) due at time of payment computed at rates not less than those
contained in the wage determination of the Secretary of Labor which is
attached hereto and made a part hereof, regardless of any contractual
relationship which may be alleged to exist between the contractor and
such laborers and mechanics.

Contributions made or costs reasonably anticipated for bona fide fringe
benefits under section 1(b)(2) of the Davis-Bacon Act on behalf of
laborers or mechanics are considered wages paid to such laborers or
mechanics, subject to the provisions of paragraph 1.d. of this section;
also, regular contributions made or costs incurred for more than a weekly
period (but not less often than quarterly) under plans, funds, or programs
which cover the particular weekly period, are deemed to be
constructively made or incurred during such weekly period. Such
laborers and mechanics shall be paid the appropriate wage rate and
fringe benefits on the wage determination for the classification of work
actually performed, without regard to skill, except as provided in 29 CFR
5.5(a)(4). Laborers or mechanics performing work in more than one
classification may be compensated at the rate specified for each
classification for the time actually worked therein: Provided, That the
employer's payroll records accurately set forth the time spent in each
classification in which work is performed. The wage determination
(including any additional classification and wage rates conformed under
paragraph 1.b. of this section) and the Davis-Bacon poster (WH-1321)
shall be posted at all times by the contractor and its subcontractors at the
site of the work in a prominent and accessible place where it can be
easily seen by the workers.

b.(1) The contracting officer shall require that any class of laborers or
mechanics, including helpers, which is not listed in the wage
determination and which is to be employed under the contract shall be
classified in conformance with the wage determination. The contracting
officer shall approve an additional classification and wage rate and fringe
benefits therefore only when the following criteria have been met:



(i) The work to be performed by the classification requested is not
performed by a classification in the wage determination; and

(ii) The classification is utilized in the area by the construction
industry; and

(ii) The proposed wage rate, including any bona fide fringe
benefits, bears a reasonable relationship to the wage rates contained
in the wage determination.

(2) If the contractor and the laborers and mechanics to be employed
in the classification (if known), or their representatives, and the
contracting officer agree on the classification and wage rate (including
the amount designated for fringe benefits where appropriate), a report
of the action taken shall be sent by the contracting officer to the
Administrator of the Wage and Hour Division, Employment Standards
Administration, U.S. Department of Labor, Washington, DC 20210. The
Administrator, or an authorized representative, will approve, modify, or
disapprove every additional classification action within 30 days of
receipt and so advise the contracting officer or will notify the
contracting officer within the 30-day period that additional time is
necessary.

(3) In the event the contractor, the laborers or mechanics to be
employed in the classification or their representatives, and the
contracting officer do not agree on the proposed classification and
wage rate (including the amount designated for fringe benefits, where
appropriate), the contracting officer shall refer the questions, including
the views of all interested parties and the recommendation of the
contracting officer, to the Wage and Hour Administrator for
determination. The Wage and Hour Administrator, or an authorized
representative, will issue a determination within 30 days of receipt and
so advise the contracting officer or will notify the contracting officer
within the 30-day period that additional time is necessary.

(4) The wage rate (including fringe benefits where appropriate)
determined pursuant to paragraphs 1.b.(2) or 1.b.(3) of this section,
shall be paid to all workers performing work in the classification under
this contract from the first day on which work is performed in the
classification.

c. Whenever the minimum wage rate prescribed in the contract for a
class of laborers or mechanics includes a fringe benefit which is not
expressed as an hourly rate, the contractor shall either pay the benefit as
stated in the wage determination or shall pay another bona fide fringe
benefit or an hourly cash equivalent thereof.

d. If the contractor does not make payments to a trustee or other third
person, the contractor may consider as part of the wages of any laborer
or mechanic the amount of any costs reasonably anticipated in providing
bona fide fringe benefits under a plan or program, Provided, That the
Secretary of Labor has found, upon the written request of the contractor,
that the applicable standards of the Davis-Bacon Act have been met.
The Secretary of Labor may require the contractor to set aside in a
separate account assets for the meeting of obligations under the plan or
program.

2. Withholding

The contracting agency shall upon its own action or upon written request
of an authorized representative of the Department of Labor, withhold or
cause to be withheld from the contractor under this contract, or any other
Federal contract with the same prime contractor, or any other federally-
assisted contract subject to Davis-Bacon prevailing wage requirements,
which is held by the same prime contractor, so much of the accrued
payments or advances as may be considered necessary to pay laborers
and mechanics, including apprentices, trainees, and helpers, employed
by the contractor or any subcontractor the full amount of wages required
by the contract. In the event of failure to pay any laborer or mechanic,
including any apprentice, trainee, or helper, employed or working on the
site of the work, all or part of the wages required by the contract, the
contracting agency may, after written notice to the contractor, take such
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action as may be necessary to cause the suspension of any further
payment, advance, or guarantee of funds until such violations have
ceased.

3. Payrolls and basic records

a. Payrolls and basic records relating thereto shall be maintained by
the contractor during the course of the work and preserved for a period
of three years thereafter for all laborers and mechanics working at the
site of the work. Such records shall contain the name, address, and
social security number of each such worker, his or her correct
classification, hourly rates of wages paid (including rates of contributions
or costs anticipated for bona fide fringe benefits or cash equivalents
thereof of the types described in section 1(b)(2)(B) of the Davis-Bacon
Act), daily and weekly number of hours worked, deductions made and
actual wages paid. Whenever the Secretary of Labor has found under 29
CFR 5.5(a)(1)(iv) that the wages of any laborer or mechanic include the
amount of any costs reasonably anticipated in providing benefits under a
plan or program described in section 1(b)(2)(B) of the Davis-Bacon Act,
the contractor shall maintain records which show that the commitment to
provide such benefits is enforceable, that the plan or program is
financially responsible, and that the plan or program has been
communicated in writing to the laborers or mechanics affected, and
records which show the costs anticipated or the actual cost incurred in
providing such benefits. Contractors employing apprentices or trainees
under approved programs shall maintain written evidence of the
registration of apprenticeship programs and certification of trainee
programs, the registration of the apprentices and trainees, and the ratios
and wage rates prescribed in the applicable programs.

b. (1) The contractor shall submit weekly for each week in which
any contract work is performed a copy of all payrolls to the contracting
agency. The payrolls submitted shall set out accurately and completely
all of the information required to be maintained under 29 CFR
5.5(a)(3)(i), except that full social security numbers and home addresses
shall not be included on weekly transmittals. Instead the payrolls shall
only need to include an individually identifying number for each
employee ( e.g. , the last four digits of the employee's social security
number). The required weekly payroll information may be submitted in
any form desired. Optional Form WH-347 is available for this purpose
from the Wage and Hour  Division Web site at
http://www.dol.gov/esa/whd/forms/wh347instr.htm or its successor site.
The prime contractor is responsible for the submission of copies of
payrolls by all subcontractors. Contractors and subcontractors shall
maintain the full social security number and current address of each
covered worker, and shall provide them upon request to the contracting
agency for transmission to the State DOT, the FHWA or the Wage and
Hour Division of the Department of Labor for purposes of an investigation
or audit of compliance with prevailing wage requirements. It is not a
violation of this section for a prime contractor to require a subcontractor
to provide addresses and social security numbers to the prime contractor
for its own records, without weekly submission to the contracting
agency..

(2) Each payroll submitted shall be accompanied by a “Statement of
Compliance,” signed by the contractor or subcontractor or his or her
agent who pays or supervises the payment of the persons employed
under the contract and shall certify the following:

(i) That the payroll for the payroll period contains the information
required to be provided under §5.5 (a)(3)(ii) of Regulations, 29 CFR
part 5, the appropriate information is being maintained under §5.5
(a)(3)(i) of Regulations, 29 CFR part 5, and that such information is
correct and complete;

(i) That each laborer or mechanic (including each helper,
apprentice, and trainee) employed on the contract during the payroll
period has been paid the full weekly wages earned, without rebate,
either directly or indirectly, and that no deductions have been made
either directly or indirectly from the full wages earned, other than
permissible deductions as set forth in Regulations, 29 CFR part 3;



(iii) That each laborer or mechanic has been paid not less than the
applicable wage rates and fringe benefits or cash equivalents for the
classification of work performed, as specified in the applicable wage
determination incorporated into the contract.

(3) The weekly submission of a properly executed certification set
forth on the reverse side of Optional Form WH-347 shall satisfy the
requirement for submission of the “Statement of Compliance” required
by paragraph 3.b.(2) of this section.

(4) The falsification of any of the above certifications may subject the
contractor or subcontractor to civil or criminal prosecution under
section 1001 of title 18 and section 231 of title 31 of the United States
Code.

c. The contractor or subcontractor shall make the records required
under paragraph 3.a. of this section available for inspection, copying, or
transcription by authorized representatives of the contracting agency, the
State DOT, the FHWA, or the Department of Labor, and shall permit
such representatives to interview employees during working hours on the
job. If the contractor or subcontractor fails to submit the required records
or to make them available, the FHWA may, after written notice to the
contractor, the contracting agency or the State DOT, take such action as
may be necessary to cause the suspension of any further payment,
advance, or guarantee of funds. Furthermore, failure to submit the
required records upon request or to make such records available may be
grounds for debarment action pursuant to 29 CFR 5.12.

4. Apprentices and trainees

a. Apprentices (programs of the USDOL).

Apprentices will be permitted to work at less than the predetermined rate
for the work they performed when they are employed pursuant to and
individually registered in a bona fide apprenticeship program registered
with the U.S. Department of Labor, Employment and Training
Administration, Office of Apprenticeship Training, Employer and Labor
Services, or with a State Apprenticeship Agency recognized by the
Office, or if a person is employed in his or her first 90 days of
probationary employment as an apprentice in such an apprenticeship
program, who is not individually registered in the program, but who has
been certified by the Office of Apprenticeship Training, Employer and
Labor Services or a State Apprenticeship Agency (where appropriate) to
be eligible for probationary employment as an apprentice.

The allowable ratio of apprentices to journeymen on the job site in any
craft classification shall not be greater than the ratio permitted to the
contractor as to the entire work force under the registered program. Any
worker listed on a payroll at an apprentice wage rate, who is not
registered or otherwise employed as stated above, shall be paid not less
than the applicable wage rate on the wage determination for the
classification of work actually performed. In addition, any apprentice
performing work on the job site in excess of the ratio permitted under the
registered program shall be paid not less than the applicable wage rate
on the wage determination for the work actually performed. Where a
contractor is performing construction on a project in a locality other than
that in which its program is registered, the ratios and wage rates
(expressed in percentages of the journeyman's hourly rate) specified in
the contractor's or subcontractor's registered program shall be observed.

Every apprentice must be paid at not less than the rate specified in the
registered program for the apprentice's level of progress, expressed as a
percentage of the journeymen hourly rate specified in the applicable
wage determination. Apprentices shall be paid fringe benefits in
accordance with the provisions of the apprenticeship program. If the
apprenticeship program does not specify fringe benefits, apprentices
must be paid the full amount of fringe benefits listed on the wage
determination for the applicable classification. If the Administrator
determines that a different practice prevails for the applicable apprentice
classification, fringes shall be paid in accordance with that determination.
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In the event the Office of Apprenticeship Training, Employer and Labor
Services, or a State Apprenticeship Agency recognized by the Office,
withdraws approval of an apprenticeship program, the contractor will no
longer be permitted to utilize apprentices at less than the applicable
predetermined rate for the work performed until an acceptable program
is approved.

b. Trainees (programs of the USDOL).

Except as provided in 29 CFR 5.16, trainees will not be permitted to work
at less than the predetermined rate for the work performed unless they
are employed pursuant to and individually registered in a program which
has received prior approval, evidenced by formal certification by the U.S.
Department of Labor, Employment and Training Administration.

The ratio of trainees to journeymen on the job site shall not be greater
than permitted under the plan approved by the Employment and Training
Administration.

Every trainee must be paid at not less than the rate specified in the
approved program for the trainee's level of progress, expressed as a
percentage of the journeyman hourly rate specified in the applicable
wage determination. Trainees shall be paid fringe benefits in accordance
with the provisions of the trainee program. If the trainee program does
not mention fringe benefits, trainees shall be paid the full amount of
fringe benefits listed on the wage determination unless the Administrator
of the Wage and Hour Division determines that there is an
apprenticeship program associated with the corresponding journeyman
wage rate on the wage determination which provides for less than full
fringe benefits for apprentices. Any employee listed on the payroll at a
trainee rate who is not registered and participating in a training plan
approved by the Employment and Training Administration shall be paid
not less than the applicable wage rate on the wage determination for the
classification of work actually performed. In addition, any trainee
performing work on the job site in excess of the ratio permitted under the
registered program shall be paid not less than the applicable wage rate
on the wage determination for the work actually performed.

In the event the Employment and Training Administration withdraws
approval of a training program, the contractor will no longer be permitted
to utilize trainees at less than the applicable predetermined rate for the
work performed until an acceptable program is approved.

c. Equal employment opportunity. The utilization of apprentices,
trainees and journeymen under this part shall be in conformity with the
equal employment opportunity requirements of Executive Order 11246,
as amended, and 29 CFR part 30.

d. Apprentices and Trainees (programs of the U.S. DOT).

Apprentices and trainees working under apprenticeship and skill training
programs which have been certified by the Secretary of Transportation
as promoting EEO in connection with Federal-aid highway construction
programs are not subject to the requirements of paragraph 4 of this
Section IV. The straight time hourly wage rates for apprentices and
trainees under such programs will be established by the particular
programs. The ratio of apprentices and trainees to journeymen shall not
be greater than permitted by the terms of the particular program.

5. Compliance with Copeland Act requirements. The contractor shall
comply with the requirements of 29 CFR part 3, which are incorporated
by reference in this contract.

6. Subcontracts. The contractor or subcontractor shall insert Form
FHWA-1273 in any subcontracts and also require the subcontractors to
include Form FHWA-1273 in any lower tier subcontracts. The prime
contractor shall be responsible for the compliance by any subcontractor
or lower tier subcontractor with all the contract clauses in 29 CFR 5.5.

7. Contract termination: debarment. A breach of the contract clauses
in 29 CFR 5.5 may be grounds for termination of the contract, and for



debarment as a contractor and a subcontractor as provided in 29 CFR
5.12.

8. Compliance with Davis-Bacon and Related Act requirements. All
rulings and interpretations of the Davis-Bacon and Related Acts
contained in 29 CFR parts 1, 3, and 5 are herein incorporated by
reference in this contract.

9. Disputes concerning labor standards. Disputes arising out of the
labor standards provisions of this contract shall not be subject to the
general disputes clause of this contract. Such disputes shall be resolved
in accordance with the procedures of the Department of Labor set forth
in 29 CFR parts 5, 6, and 7. Disputes within the meaning of this clause
include disputes between the contractor (or any of its subcontractors)
and the contracting agency, the U.S. Department of Labor, or the
employees or their representatives.

10. Certification of eligibility.

a. By entering into this contract, the contractor certifies that neither it (nor
he or she) nor any person or firm who has an interest in the contractor's
firm is a person or firm ineligible to be awarded Government contracts by
virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

b. No part of this contract shall be subcontracted to any person or firm
ineligible for award of a Government contract by virtue of section 3(a) of
the Davis-Bacon Act or 29 CFR 5.12(a)(1).

c. The penalty for making false statements is prescribed in the U.S.
Criminal Code, 18 U.S.C. 1001.

V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT

The following clauses apply to any Federal-aid construction contract in
an amount in excess of $100,000 and subject to the overtime provisions
of the Contract Work Hours and Safety Standards Act. These clauses
shall be inserted in addition to the clauses required by 29 CFR 5.5(a) or
29 CFR 4.6. As used in this paragraph, the terms laborers and
mechanics include watchmen and guards.

1. Overtime requirements. No contractor or subcontractor contracting
for any part of the contract work which may require or involve the
employment of laborers or mechanics shall require or permit any such
laborer or mechanic in any workweek in which he or she is employed on
such work to work in excess of forty hours in such workweek unless such
laborer or mechanic receives compensation at a rate not less than one
and one-half times the basic rate of pay for all hours worked in excess of
forty hours in such workweek.

2. Violation; liability for unpaid wages; liquidated damages. In the
event of any violation of the clause set forth in paragraph (1.) of this
section, the contractor and any subcontractor responsible therefor shall
be liable for the unpaid wages. In addition, such contractor and
subcontractor shall be liable to the United States (in the case of work
done under contract for the District of Columbia or a territory, to such
District or to such territory), for liquidated damages. Such liquidated
damages shall be computed with respect to each individual laborer or
mechanic, including watchmen and guards, employed in violation of the
clause set forth in paragraph (1.) of this section, in the sum of $10 for
each calendar day on which such individual was required or permitted to
work in excess of the standard workweek of forty hours without payment
of the overtime wages required by the clause set forth in paragraph (1.)
of this section.

3. Withholding for unpaid wages and liquidated damages. The
FHWA or the contacting agency shall upon its own action or upon written
request of an authorized representative of the Department of Labor
withhold or cause to be withheld, from any moneys payable on account
of work performed by the contractor or subcontractor under any such
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contract or any other Federal contract with the same prime contractor, or
any other federally-assisted contract subject to the Contract Work Hours
and Safety Standards Act, which is held by the same prime contractor,
such sums as may be determined to be necessary to satisfy any
liabilities of such contractor or subcontractor for unpaid wages and
liquidated damages as provided in the clause set forth in paragraph (2.)
of this section.

4. Subcontracts. The contractor or subcontractor shall insert in any
subcontracts the clauses set forth in paragraph (1.) through (4.) of this
section and also a clause requiring the subcontractors to include these
clauses in any lower tier subcontracts. The prime contractor shall be
responsible for compliance by any subcontractor or lower tier
subcontractor with the clauses set forth in paragraphs (1.) through (4.) of
this section.

VI. SUBLETTING OR ASSIGNING THE CONTRACT

This provision is applicable to all Federal-aid construction contracts on
the National Highway System.

1. The contractor shall perform with its own organization contract work
amounting to not less than 30 percent (or a greater percentage if
specified elsewhere in the contract) of the total original contract price,
excluding any specialty items designated by the contracting agency.
Specialty items may be performed by subcontract and the amount of any
such specialty items performed may be deducted from the total original
contract price before computing the amount of work required to be
performed by the contractor's own organization (23 CFR 635.116).

a. The term “perform work with its own organization” refers to workers
employed or leased by the prime contractor, and equipment owned or
rented by the prime contractor, with or without operators. Such term
does not include employees or equipment of a subcontractor or lower tier
subcontractor, agents of the prime contractor, or any other assignees.
The term may include payments for the costs of hiring leased employees
from an employee leasing firm meeting all relevant Federal and State
regulatory requirements. Leased employees may only be included in this
term if the prime contractor meets all of the following conditions:

(1) the prime contractor maintains control over the
supervision of the day-to-day activities of the leased employees;
(2) the prime contractor remains responsible for the quality of the
work of the leased employees;
(3) the prime contractor retains all power to accept
or exclude individual employees from work on the project; and
(4) the prime contractor remains ultimately responsible for the
payment of predetermined minimum wages, the submission of
payrolls, statements of compliance and all other Federal regulatory
requirements.

b. "Specialty Items" shall be construed to be limited to work that
requires highly specialized knowledge, abilities, or equipment not
ordinarily available in the type of contracting organizations qualified and
expected to bid or propose on the contract as a whole and in general are
to be limited to minor components of the overall contract.

2. The contract amount upon which the requirements set forth in
paragraph (1) of Section VI is computed includes the cost of material and
manufactured products which are to be purchased or produced by the
contractor under the contract provisions.

3. The contractor shall furnish (a) a competent superintendent or
supervisor who is employed by the firm, has full authority to direct
performance of the work in accordance with the contract requirements,
and is in charge of all construction operations (regardless of who
performs the work) and (b) such other of its own organizational
resources (supervision, management, and engineering services) as the
contracting officer determines is necessary to assure the performance of
the contract.



4. No portion of the contract shall be sublet, assigned or otherwise
disposed of except with the written consent of the contracting officer, or
authorized representative, and such consent when given shall not be
construed to relieve the contractor of any responsibility for the fulfillment
of the contract. Written consent will be given only after the contracting
agency has assured that each subcontract is evidenced in writing and
that it contains all pertinent provisions and requirements of the prime
contract.

5. The 30% self-performance requirement of paragraph (1) is not
applicable to design-build contracts; however, contracting agencies may
establish their own self-performance requirements.

VII. SAFETY: ACCIDENT PREVENTION

This provision is applicable to all Federal-aid construction contracts and
to all related subcontracts.

1. In the performance of this contract the contractor shall comply with all
applicable Federal, State, and local laws governing safety, health, and
sanitation (23 CFR 635). The contractor shall provide all safeguards,
safety devices and protective equipment and take any other needed
actions as it determines, or as the contracting officer may determine, to
be reasonably necessary to protect the life and health of employees on
the job and the safety of the public and to protect property in connection
with the performance of the work covered by the contract.

2. ltis a condition of this contract, and shall be made a condition of each
subcontract, which the contractor enters into pursuant to this contract,
that the contractor and any subcontractor shall not permit any employee,
in performance of the contract, to work in surroundings or under
conditions which are unsanitary, hazardous or dangerous to his/her
health or safety, as determined under construction safety and health
standards (29 CFR 1926) promulgated by the Secretary of Labor, in
accordance with Section 107 of the Contract Work Hours and Safety
Standards Act (40 U.S.C. 3704).

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract that the
Secretary of Labor or authorized representative thereof, shall have right
of entry to any site of contract performance to inspect or investigate the
matter of compliance with the construction safety and health standards
and to carry out the duties of the Secretary under Section 107 of the
Contract Work Hours and Safety Standards Act (40 U.S.C.3704).

VIIl. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS

This provision is applicable to all Federal-aid construction contracts and to
all related subcontracts.

In order to assure high quality and durable construction in conformity
with approved plans and specifications and a high degree of reliability on
statements and representations made by engineers, contractors,
suppliers, and workers on Federal-aid highway projects, it is essential
that all persons concerned with the project perform their functions as
carefully, thoroughly, and honestly as possible. Willful falsification,
distortion, or misrepresentation with respect to any facts related to the
project is a violation of Federal law. To prevent any misunderstanding
regarding the seriousness of these and similar acts, Form FHWA-1022
shall be posted on each Federal-aid highway project (23 CFR 635) in
one or more places where it is readily available to all persons concerned
with the project:

18 U.S.C. 1020 reads as follows:

"Whoever, being an officer, agent, or employee of the United States, or
of any State or Territory, or whoever, whether a person, association, firm,
or corporation, knowingly makes any false statement, false
representation, or false report as to the character, quality, quantity, or
cost of the material used or to be used, or the quantity or quality of the
work performed or to be performed, or the cost thereof in connection with
the submission of plans, maps, specifications, contracts, or costs of
construction on any highway or related project submitted for approval to
the Secretary of Transportation; or
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Whoever knowingly makes any false statement, false representation,
false report or false claim with respect to the character, quality, quantity,
or cost of any work performed or to be performed, or materials furnished
or to be furnished, in connection with the construction of any highway or
related project approved by the Secretary of Transportation; or

Whoever knowingly makes any false statement or false representation
as to material fact in any statement, certificate, or report submitted
pursuant to provisions of the Federal-aid Roads Act approved July 1,
1916, (39 Stat. 355), as amended and supplemented;

Shall be fined under this title or imprisoned not more than 5 years or
both."

IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER
POLLUTION CONTROL ACT

This provision is applicable to all Federal-aid construction contracts and
to all related subcontracts.

By submission of this bid/proposal or the execution of this contract, or
subcontract, as appropriate, the bidder, proposer, Federal-aid
construction contractor, or subcontractor, as appropriate, will be deemed
to have stipulated as follows:

1. That any person who is or will be utilized in the performance of this
contract is not prohibited from receiving an award due to a violation of
Section 508 of the Clean Water Act or Section 306 of the Clean Air Act.

2. That the contractor agrees to include or cause to be included the
requirements of paragraph (1) of this Section X in every subcontract, and
further agrees to take such action as the contracting agency may direct
as a means of enforcing such requirements.

X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION,
INELIGIBILITY AND VOLUNTARY EXCLUSION

This provision is applicable to all Federal-aid construction contracts,
design-build contracts, subcontracts, lower-tier subcontracts, purchase
orders, lease agreements, consultant contracts or any other covered
transaction requiring FHWA approval or that is estimated to cost $25,000
or more — as defined in 2 CFR Parts 180 and 1200.

1. Instructions for Certification — First Tier Participants:

a. By signing and submitting this proposal, the prospective first tier
participant is providing the certification set out below.

b. The inability of a person to provide the certification set out below will
not necessarily result in denial of participation in this covered transaction.
The prospective first tier participant shall submit an explanation of why it
cannot provide the certification set out below. The certification or
explanation will be considered in connection with the department or
agency's determination whether to enter into this transaction. However,
failure of the prospective first tier participant to furnish a certification or
an explanation shall disqualify such a person from participation in this
transaction.

c. The certification in this clause is a material representation of fact
upon which reliance was placed when the contracting agency
determined to enter into this transaction. If it is later determined that the
prospective participant knowingly rendered an erroneous certification, in
addition to other remedies available to the Federal Government, the
contracting agency may terminate this transaction for cause of default.

d. The prospective first tier participant shall provide immediate written
notice to the contracting agency to whom this proposal is submitted if
any time the prospective first tier participant learns that its certification
was erroneous when submitted or has become erroneous by reason of
changed circumstances.

e. The terms "covered transaction,” "debarred," "suspended,"
"ineligible," "participant,” "person,” "principal," and "voluntarily excluded,"



as used in this clause, are defined in 2 CFR Parts 180 and 1200. “First
Tier Covered Transactions” refers to any covered transaction between a
grantee or subgrantee of Federal funds and a participant (such as the
prime or general contract). “Lower Tier Covered Transactions” refers to
any covered transaction under a First Tier Covered Transaction (such as
subcontracts). “First Tier Participant” refers to the participant who has
entered into a covered transaction with a grantee or subgrantee of
Federal funds (such as the prime or general contractor). “Lower Tier
Participant” refers any participant who has entered into a covered
transaction with a First Tier Participant or other Lower Tier Participants
(such as subcontractors and suppliers).

f. The prospective first tier participant agrees by submitting this
proposal that, should the proposed covered transaction be entered into,
it shall not knowingly enter into any lower tier covered transaction with a
person who is debarred, suspended, declared ineligible, or voluntarily
excluded from participation in this covered transaction, unless authorized
by the department or agency entering into this transaction.

g. The prospective first tier participant further agrees by submitting this
proposal that it will include the clause titled "Certification Regarding
Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower Tier
Covered Transactions," provided by the department or contracting
agency, entering into this covered transaction, without modification, in all
lower tier covered transactions and in all solicitations for lower tier
covered transactions exceeding the $25,000 threshold.

h. A participant in a covered transaction may rely upon a certification
of a prospective participant in a lower tier covered transaction that is not
debarred, suspended, ineligible, or voluntarily excluded from the covered
transaction, unless it knows that the certification is erroneous. A
participant is responsible for ensuring that its principals are not
suspended, debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as the
eligibility of any lower tier prospective participants, each participant may,
but is not required to, check the Excluded Parties List System website
(https://www.epls.gov/), which is compiled by the General Services
Administration.

i. Nothing contained in the foregoing shall be construed to require the
establishment of a system of records in order to render in good faith the
certification required by this clause. The knowledge and information of
the prospective participant is not required to exceed that which is
normally possessed by a prudent person in the ordinary course of
business dealings.

j- Except for transactions authorized under paragraph (f) of these
instructions, if a participant in a covered transaction knowingly enters into
a lower tier covered transaction with a person who is suspended,
debarred, ineligible, or voluntarily excluded from participation in this
transaction, in addition to other remedies available to the Federal
Government, the department or agency may terminate this transaction
for cause or default.

* ok koK Kk

2. Certification Regarding Debarment, Suspension, Ineligibility and
Voluntary Exclusion — First Tier Participants:

a. The prospective first tier participant certifies to the best of its
knowledge and belief, that it and its principals:

(1) Are not presently debarred, suspended, proposed for debarment,
declared ineligible, or voluntarily excluded from participating in covered
transactions by any Federal department or agency;

(2) Have not within a three-year period preceding this proposal been
convicted of or had a civil judgment rendered against them for
commission of fraud or a criminal offense in connection with obtaining,
attempting to obtain, or performing a public (Federal, State or local)
transaction or contract under a public transaction; violation of Federal or
State antitrust statutes or commission of embezzlement, theft, forgery,
bribery, falsification or destruction of records, making false statements,
or receiving stolen property;

(3) Are not presently indicted for or otherwise criminally or civilly
charged by a governmental entity (Federal, State or local) with
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commission of any of the offenses enumerated in paragraph (a)(2) of this
certification; and

(4) Have not within a three-year period preceding this
application/proposal had one or more public transactions (Federal, State
or local) terminated for cause or default.

b. Where the prospective participant is unable to certify to any of the
statements in this certification, such prospective participant shall attach
an explanation to this proposal.

2. Instructions for Certification - Lower Tier Participants:

(Applicable to all subcontracts, purchase orders and other lower tier
transactions requiring prior FHWA approval or estimated to cost $25,000
or more - 2 CFR Parts 180 and 1200)

a. By signing and submitting this proposal, the prospective lower tier is
providing the certification set out below.

b. The certification in this clause is a material representation of fact
upon which reliance was placed when this transaction was entered into.
If it is later determined that the prospective lower tier participant
knowingly rendered an erroneous certification, in addition to other
remedies available to the Federal Government, the department, or
agency with which this transaction originated may pursue available
remedies, including suspension and/or debarment.

c. The prospective lower tier participant shall provide immediate
written notice to the person to which this proposal is submitted if at any
time the prospective lower tier participant learns that its certification was
erroneous by reason of changed circumstances.

d. The terms "covered transaction,” "debarred," "suspended,"
"ineligible," "participant,” "person," "principal," and "voluntarily excluded,"
as used in this clause, are defined in 2 CFR Parts 180 and 1200. You
may contact the person to which this proposal is submitted for assistance
in obtaining a copy of those regulations. “First Tier Covered
Transactions” refers to any covered transaction between a grantee or
subgrantee of Federal funds and a participant (such as the prime or
general contract). “Lower Tier Covered Transactions” refers to any
covered transaction under a First Tier Covered Transaction (such as
subcontracts). “First Tier Participant” refers to the participant who has
entered into a covered transaction with a grantee or subgrantee of
Federal funds (such as the prime or general contractor). “Lower Tier
Participant” refers any participant who has entered into a covered
transaction with a First Tier Participant or other Lower Tier Participants
(such as subcontractors and suppliers).

e. The prospective lower tier participant agrees by submitting this
proposal that, should the proposed covered transaction be entered into,
it shall not knowingly enter into any lower tier covered transaction with a
person who is debarred, suspended, declared ineligible, or voluntarily
excluded from participation in this covered transaction, unless authorized
by the department or agency with which this transaction originated.

f. The prospective lower tier participant further agrees by submitting
this proposal that it will include this clause titled "Certification Regarding
Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower Tier
Covered Transaction," without modification, in all lower tier covered
transactions and in all solicitations for lower tier covered transactions
exceeding the $25,000 threshold.

g. A participant in a covered transaction may rely upon a certification
of a prospective participant in a lower tier covered transaction that is not
debarred, suspended, ineligible, or voluntarily excluded from the covered
transaction, unless it knows that the certification is erroneous. A
participant is responsible for ensuring that its principals are not
suspended, debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as the
eligibility of any lower tier prospective participants, each participant may,
but is not required to, check the Excluded Parties List System website
(https://www.epls.gov/), which is compiled by the General Services
Administration.

h. Nothing contained in the foregoing shall be construed to require
establishment of a system of records in order to render in good faith the



certification required by this clause. The knowledge and information of
participant is not required to exceed that which is normally possessed by
a prudent person in the ordinary course of business dealings.

i. Except for transactions authorized under paragraph e of these
instructions, if a participant in a covered transaction knowingly enters into
a lower tier covered transaction with a person who is suspended,
debarred, ineligible, or voluntarily excluded from participation in this
transaction, in addition to other remedies available to the Federal
Government, the department or agency with which this transaction
originated may pursue available remedies, including suspension and/or
debarment.

* ok ok ok K

Certification Regarding Debarment, Suspension, Ineligibility and
Voluntary Exclusion--Lower Tier Participants:

1. The prospective lower tier participant certifies, by submission of this
proposal, that neither it nor its principals is presently debarred,
suspended, proposed for debarment, declared ineligible, or voluntarily
excluded from participating in covered transactions by any Federal
department or agency.

2. Where the prospective lower tier participant is unable to certify to any
of the statements in this certification, such prospective participant shall
attach an explanation to this proposal.

* ok koK Kk

XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR
LOBBYING

This provision is applicable to all Federal-aid construction contracts and
to all related subcontracts which exceed $100,000 (49 CFR 20).

1. The prospective participant certifies, by signing and submitting this
bid or proposal, to the best of his or her knowledge and belief, that:

a. No Federal appropriated funds have been paid or will be paid, by or
on behalf of the undersigned, to any person for influencing or attempting
to influence an officer or employee of any Federal agency, a Member of
Congress, an officer or employee of Congress, or an employee of a
Member of Congress in connection with the awarding of any Federal
contract, the making of any Federal grant, the making of any Federal
loan, the entering into of any cooperative agreement, and the extension,
continuation, renewal, amendment, or modification of any Federal
contract, grant, loan, or cooperative agreement.

b. If any funds other than Federal appropriated funds have been paid
or will be paid to any person for influencing or attempting to influence an
officer or employee of any Federal agency, a Member of Congress, an
officer or employee of Congress, or an employee of a Member of
Congress in connection with this Federal contract, grant, loan, or
cooperative agreement, the undersigned shall complete and submit
Standard Form-LLL, "Disclosure Form to Report Lobbying," in
accordance with its instructions.

2. This certification is a material representation of fact upon which
reliance was placed when this transaction was made or entered into.
Submission of this certification is a prerequisite for making or entering
into this transaction imposed by 31 U.S.C. 1352. Any person who fails to
file the required certification shall be subject to a civil penalty of not less
than $10,000 and not more than $100,000 for each such failure.

3. The prospective participant also agrees by submitting its bid or
proposal that the participant shall require that the language of this
certification be included in all lower tier subcontracts, which exceed
$100,000 and that all such recipients shall certify and disclose
accordingly.
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MINIMUM WAGES FOR FEDERAL AND FEDERALLY
ASSISTED CONSTRUCTION CONTRACTS

This project is funded, in part, with Federal-aid funds and, as such, is subject to the provisions of the Davis-Bacon Act of March 3, 1931, as amended (46
Sta. 1494, as amended, 40 U.S.C. 276a) and of other Federal statutes referred to in a 29 CFR Part 1, Appendix A, as well as such additional statutes as
may from time to time be enacted containing provisions for the payment of wages determined to be prevailing by the Secretary of Labor in accordance
with the Davis-Bacon Act and pursuant to the provisions of 29 CFR Part 1. The prevailing rates and fringe benefits shown in the General Wage
Determination Decisions issued by the U.S. Department of Labor shall, in accordance with the provisions of the foregoing statutes, constitute the
minimum wages payable on Federal and federally assisted construction projects to laborers and mechanics of the specified classes engaged on contract
work of the character and in the localities described therein.

General Wage Determination Decisions, modifications and supersedes decisions thereto are to be used in accordance with the provisions of 29 CFR
Parts 1 and 5. Accordingly, the applicable decision, together with any modifications issued, must be made a part of every contract for performance of
the described work within the geographic area indicated as required by an applicable DBRA Federal prevailing wage law and 29 CFR Part 5. The wage
rates and fringe benefits contained in the General Wage Determination Decision shall be the minimum paid by contractors and subcontractors to
laborers and mechanics.
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