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1.

2.

llinois Department NOTICE TO BIDDERS
of Transportation

TIME AND PLACE OF OPENING BIDS. Electronic bids are to be submitted to the electronic bidding system
(iCX-Integrated Contractors Exchange). All bids must be submitted to the iCX system prior to 12:00 p.m.
July 31, 2020 prevailing time at which time the bids will be publicly opened from the iCX SecureVault.

DESCRIPTION OF WORK. The proposed improvement is identified and advertised for bids in the
Invitation for Bids as:

Contract No. 78808
ALEXANDER-PULASKI Counties
Section D9-PATCH 2021-3

Route FAI 57

District 9 Construction Funds

Pavement patching on I-57 from mile marker 1 to mile marker 8.

3.

INSTRUCTIONS TO BIDDERS. (a) This Notice, the invitation for bids, proposal and letter of award shall,
together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road
and Bridge Construction, become part of the contract. Bidders are cautioned to read and examine carefully
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to
submission of a bid.

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the
bidder to make various certifications as a part of the proposal and contract. By execution and submission
of the proposal, the bidder makes the certification contained therein. A false or fraudulent certification
shall, in addition to all other remedies provided by law, be a breach of contract and may result in
termination of the contract.

AWARD CRITERIA AND REJECTION OF BIDS. This contract will be awarded to the lowest responsive
and responsible bidder considering conformity with the terms and conditions established by the Department
in the rules, Invitation for Bids and contract documents. The issuance of plans and proposal forms for bidding
based upon a prequalification rating shall not be the sole determinant of responsibility. The Department
reserves the right to determine responsibility at the time of award, to reject any or all proposals, to readvertise
the proposed improvement, and to waive technicalities.

By Order of the
lllinois Department of Transportation

Omer Osman,
Acting Secretary
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STATE OF ILLINOIS

SPECIAL PROVISIONS

The following Special Provisions supplement the "Standard Specifications for Road and Bridge
Construction," adopted April 1, 2016, the latest edition of the "Manual on Uniform Traffic Control
Devices for Streets and Highways," and the "Manual of Test Procedures for Materials" in effect
on the date of invitation for bids, and the Supplemental Specifications and Recurring Special
Provisions indicated on the Check Sheet included herein which apply to and govern the
construction of FAI Route 57 (I-57), Section D9 PATCH 2021-3, Alexander & Pulaski Counties,
Contract No. 78808 and in case of conflict with any part or parts of said Specifications, the said
Special Provisions shall take precedence and shall govern.

LOCATION OF PROJECT
Project location will be along I-57 in Alexander and Pulaski Counties, from Milepost 2 to Milepost
8, and at the entrance/exit ramps at Milepost 1.

DESCRIPTION OF PROJECT
The proposed project involves pavement patching.

NOTIFICATION PRIOR TO STARTING WORK
Effective 12/05 Revised 2/10/17

Revise the first sentence of Article 107.09 Public Convenience and Safety to the following “The
Contractor shall notify the Engineer at least 14 days in advance of starting any construction work.
For projects involving width or height restrictions or complete closures of the roadway or ramp,
an additional 7 days of notice (21 days total) will be required.

This additional notification is required so that the public can be notified of the pending
construction.
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UTILITIES
Effective 1984 Revised 4/8/20

There are no known utility conflicts within the project limits. However, the following utility
companies have facilities within the project limits:

Estimated

Name and Address Adjustment
of Utility Type | Location Status

Illinois American Water - Cairo WATER THROUGHOUT NO ADJUSTMENTS

4100 Ohio Street ANTICIPATED

Cairo, IL. 62914

ATTN: Mike Brown

Tel: (618) 734-4671

Email: karen.cotton@amwater.com

C|earwave Communications TELEPHONE | THROUGHOUT NO ADJUSTMENTS

PO Box 808 ANTICIPATED

Harrisburg, IL 62946

ATTN: Roth Clayton

Tel: (618) 294-8000

Cell: (618) 841-2600

Email: rclayton@corp.clearwave.com

Cairo Public Utilities LOCAL THROUGHOUT NO ADJUSTMENTS

PO Box 591 ZQEUAF:\IADL ANTICIPATED
Cairo, IL. 62914 ELECTRIC
ATTN: Larry Klein

TEL: (618) 734-3200

Cell: (618) 967-1251

AT&T Distribution & Engineering TELEPHONE | THROUGHOUT NO ADJUSTMENTS
3526 State Route 161 ANTICIPATED
Centralia, IL. 62801
ATTN: Todd Isaak
Tel: (618) 533-3501
Cell: (618) 402-9849
Email: ti1954@att.com

Additional utility information may be obtained by calling the "Joint Utility Location Information for
Excavators" phone number, 800-892-0123. This project is located in the Cache No. 1, Mound
City, Mounds, and Villa Ridge townships.
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TRAFFIC CONTROL PLAN
Effective 1985 Revised 12/11/19

During the entire construction period, the road shall be kept open to traffic as follows:

(a) The highway shall be kept open to at least one lane of traffic at all times, and to two lanes
of traffic to the greatest extent possible.

(b) Access to all public roads and private entrances shall be maintained during all stages of the
work.

In addition to the requirements of Traffic Control Standard 701456, construction signing shall be
placed according to the plan details for the completion of pavement patching along the entrance
ramps from U51/IL3 to I-57. The furnishing, placing, and maintaining of any additional traffic
control as shown in the plan details will not be paid for separately but will be included in the cost
of TRAFFIC CONTROL AND PROTECTION STANDARD, 701456.

PORTABLE CHANGEABLE MESSAGE SIGNS
Revised 8/10/17

This work consists of furnishing, placing, and maintaining changeable message sign(s) according
to the Standard Specifications and the following:

A total of 4 changeable message signs shall be required in this contract. 1 sign each for I-57
Northbound, 1-57 Southbound, US51/IL3 Westbound, and US51/IL3 Eastbound. All signs must
be in place and operational for a minimum of 14 calendar days prior to lane or roadway closures.
Each sign shall state the day work will begin and delays are possible. The exact message will be
approved by the Engineer. The Contractor may be required to relocate each sign multiple times
during the contract at his or her expense. The exact location of the placement of these signs shall
be determined in the field by the Engineer.

The furnishing, placing, and maintaining of portable changeable message sign(s) shall be paid
for per calendar day as CHANGEABLE MESSAGE SIGN.

COMPENSABLE DELAY COSTS (BDE)
Effective: June 2, 2017 Revised: April 1, 2019
Revise Article 107.40(b) of the Standard Specifications to read:

“(b) Compensation. Compensation will not be allowed for delays, inconveniences, or damages
sustained by the Contractor from conflicts with facilities not meeting the above definition;
or if a conflict with a utility in an unanticipated location does not cause a shutdown of the
work or a documentable reduction in the rate of progress exceeding the limits set herein.
The provisions of Article 104.03 notwithstanding, compensation for delays caused by a
utility in an unanticipated location will be paid according to the provisions of this Article
governing minor and major delays or reduced rate of production which are defined as
follows.
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(1) Minor Delay. A minor delay occurs when the work in conflict with the utility in an
unanticipated location is completely stopped for more than two hours, but not to
exceed two weeks.

(2) Major Delay. A major delay occurs when the work in conflict with the utility in an
unanticipated location is completely stopped for more than two weeks.

(3) Reduced Rate of Production Delay. A reduced rate of production delay occurs when
the rate of production on the work in conflict with the utility in an unanticipated location
decreases by more than 25 percent and lasts longer than seven calendar days.”

Revise Article 107.40(c) of the Standard Specifications to read:

“(c) Payment. Payment for Minor, Major, and Reduced Rate of Production Delays will be made
as follows.

(1) Minor Delay. Labor idled which cannot be used on other work will be paid for according
to Article 109.04(b)(1) and (2) for the time between start of the delay and the minimum
remaining hours in the work shift required by the prevailing practice in the area.

Equipment idled which cannot be used on other work, and which is authorized to
standby on the project site by the Engineer, will be paid for according to
Article 109.04(b)(4).

(2) Maijor Delay. Labor will be the same as for a minor delay.

Equipment will be the same as for a minor delay, except Contractor-owned equipment
will be limited to two weeks plus the cost of move-out to either the Contractor’s yard or
another job and the cost to re-mobilize, whichever is less. Rental equipment may be
paid for longer than two weeks provided the Contractor presents adequate support to
the Department (including lease agreement) to show retaining equipment on the job is
the most economical course to follow and in the public interest.

(3) Reduced Rate of Production Delay. The Contractor will be compensated for the
reduced productivity for labor and equipment time in excess of the 25 percent threshold
for that portion of the delay in excess of seven calendar days. Determination of
compensation will be in accordance with Article 104.02, except labor and material
additives will not be permitted.

Payment for escalated material costs, escalated labor costs, extended project overhead,
and extended traffic control will be determined according to Article 109.13.”

Revise Article 108.04(b) of the Standard Specifications to read:
“(b) No working day will be charged under the following conditions.
(1) When adverse weather prevents work on the controlling item.
(2) When job conditions due to recent weather prevent work on the controlling item.

(3) When conduct or lack of conduct by the Department or its consultants, representatives,
officers, agents, or employees; delay by the Department in making the site available;

4
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or delay in furnishing any items required to be furnished to the Contractor by the
Department prevents work on the controlling item.

(4) When delays caused by utility or railroad adjustments prevent work on the controlling
item.

(5) When strikes, lock-outs, extraordinary delays in transportation, or inability to procure
critical materials prevent work on the controlling item, as long as these delays are not
due to any fault of the Contractor.

(6) When any condition over which the Contractor has no control prevents work on the
controlling item.”

Revise Article 109.09(f) of the Standard Specifications to read:

“(f) Basis of Payment. After resolution of a claim in favor of the Contractor, any adjustment in
time required for the work will be made according to Section 108. Any adjustment in the
costs to be paid will be made for direct labor, direct materials, direct equipment, direct
jobsite overhead, direct offsite overhead, and other direct costs allowed by the resolution.
Adjustments in costs will not be made for interest charges, loss of anticipated profit,
undocumented loss of efficiency, home office overhead and unabsorbed overhead other
than as allowed by Article 109.13, lost opportunity, preparation of claim expenses and
other consequential indirect costs regardless of method of calculation.

The above Basis of Payment is an essential element of the contract and the claim cost
recovery of the Contractor shall be so limited.”

Add the following to Section 109 of the Standard Specifications.
“109.13 Payment for Contract Delay. Compensation for escalated material costs, escalated

labor costs, extended project overhead, and extended traffic control will be allowed when such
costs result from a delay meeting the criteria in the following table.

Contract Type Cause of Delay Length of Delay

Article 108.04(b)(3) or | No working days have been charged for two

Working Days Article 108.04(b)(4) consecutive weeks.

The Contractor has been granted a minimum two
week extension of contract time, according to
Article 108.08.

Completion | Article 108.08(b)(1) or
Date Article 108.08(b)(7)

Payment for each of the various costs will be according to the following.

(a) Escalated Material and/or Labor Costs. When the delay causes work, which would have
otherwise been completed, to be done after material and/or labor costs have increased,
such increases will be paid. Payment for escalated material costs will be limited to the
increased costs substantiated by documentation furnished by the Contractor. Payment
for escalated labor costs will be limited to those items in Article 109.04(b)(1) and (2),
except the 35 percent and 10 percent additives will not be permitted.

(b) Extended Project Overhead. For the duration of the delay, payment for extended project
overhead will be paid as follows.
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(1) Direct Jobsite and Offsite Overhead. Payment for documented direct jobsite overhead
and documented direct offsite overhead, including onsite supervisory and
administrative personnel, will be allowed according to the following table.

Original Contract Supervisory and Administrative
Amount Personnel
Up to $5,000,000 One Project Superintendent
One Project Manager,
Over $ 5,000,000 - | One Project Superintendent or
up to $25,000,000 Engineer, and
One Clerk
One Project Manager,
Over $25,000,000 - |One Project Superintendent,
up to $50,000,000 One Engineer, and
One Clerk
One Project Manager,
Over $50,000,000 Two Project . Superintendents,
One Engineer, and
One Clerk

(2) Home Office and Unabsorbed Overhead. Payment for home office and unabsorbed
overhead will be calculated as 8 percent of the total delay cost.

(c) Extended Traffic Control. Traffic control required for an extended period of time due to the
delay will be paid for according to Article 109.04.

When an extended traffic control adjustment is paid under this provision, an adjusted unit
price as provided for in Article 701.20(a) for increase or decrease in the value of work by
more than ten percent will not be paid.

Upon payment for a contract delay under this provision, the Contractor shall assign
subrogation rights to the Department for the Department’s efforts of recovery from any other party
for monies paid by the Department as a result of any claim under this provision. The Contractor
shall fully cooperate with the Department in its efforts to recover from another party any money
paid to the Contractor for delay damages under this provision.”

DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE)
Effective: September 1, 2000 Revised: March 2, 2019

FEDERAL OBLIGATION. The Department of Transportation, as a recipient of federal financial
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination in
the award and administration of contracts. Consequently, the federal regulatory provisions of
49 CFR Part 26 apply to this contract concerning the utilization of disadvantaged business
enterprises. For the purposes of this Special Provision, a disadvantaged business enterprise
(DBE) means a business certified by the Department in accordance with the requirements of
49 CFR Part 26 and listed in the lllinois Unified Certification Program (IL UCP) DBE Directory.

STATE OBLIGATION. This Special Provision will also be used by the Department to satisfy the
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities

6
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Act, 30 ILCS 575. When this Special Provision is used to satisfy state law requirements on
100 percent state-funded contracts, the federal government has no involvement in such contracts
(not a federal-aid contract) and no responsibility to oversee the implementation of this Special
Provision by the Department on those contracts. DBE participation on 100 percent state-funded
contracts will not be credited toward fulfilling the Department’s annual overall DBE goal required
by the US Department of Transportation to comply with the federal DBE program requirements.

CONTRACTOR ASSURANCE. The Contractor makes the following assurance and agrees to
include the assurance in each subcontract the Contractor signs with a subcontractor.

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race,
color, national origin, or sex in the performance of this contract. The Contractor shall carry
out applicable requirements of 49 CFR Part 26 in the award and administration of contracts
funded in whole or in part with federal or state funds. Failure by the Contractor to carry out
these requirements is a material breach of this contract, which may result in the termination
of this contract or such other remedy as the recipient deems appropriate, which may include,
but is not limited to:

(a) Withholding progress payments;

(b) Assessing sanctions;

(c) Liquidated damages; and/or

(d) Disqualifying the Contractor from future bidding as non-responsible.

OVERALL GOAL SET FOR THE DEPARTMENT. As a requirement of compliance with 49 CFR
Part 26, the Department has set an overall goal for DBE participation in its federally assisted
contracts. That goal applies to all federal-aid funds the Department will expend in its federally
assisted contracts for the subject reporting fiscal year. The Department is required to make a
good faith effort to achieve the overall goal. The dollar amount paid to all approved DBE
companies performing work called for in this contract is eligible to be credited toward fulfillment
of the Department’s overall goal.

CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR. This contract includes a
specific DBE utilization goal established by the Department. The goal has been included because
the Department has determined the work of this contract has subcontracting opportunities that
may be suitable for performance by DBE companies. The determination is based on an
assessment of the type of work, the location of the work, and the availability of DBE companies
to do a part of the work. The assessment indicates, in the absence of unlawful discrimination and
in an arena of fair and open competition, DBE companies can be expected to perform 0.00% of
the work. This percentage is set as the DBE participation goal for this contract. Consequently,
in addition to the other award criteria established for this contract, the Department will only award
this contract to a bidder who makes a good faith effort to meet this goal of DBE participation in
the performance of the work. A bidder makes a good faith effort for award consideration if either
of the following is done in accordance with the procedures set for in this Special Provision:
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(a) The bidder documents enough DBE participation has been obtained to meet the goal or,

(b) The bidder documents a good faith effort has been made to meet the goal, even though
the effort did not succeed in obtaining enough DBE participation to meet the goal.

DBE LOCATOR REFERENCES. Bidders shall consult the IL UCP DBE Directory as a reference
source for DBE-certified companies. In addition, the Department maintains a letting and item
specific DBE locator information system whereby DBE companies can register their interest in
providing quotes on particular bid items advertised for letting. Information concerning DBE
companies willing to quote work for particular contracts may be obtained by contacting the
Department’s Bureau of Small Business Enterprises at telephone number (217) 785-4611, or by
visiting the Department’s website at:
http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-
certification/il-ucp-directory/index.

BIDDING PROCEDURES. Compliance with this Special Provision is a material bidding
requirement and failure of the bidder to comply will render the bid not responsive.

The bidder shall submit a DBE Utilization Plan (form SBE 2026), and a DBE Participation
Statement (form SBE 2025) for each DBE company proposed for the performance of work to
achieve the contract goal, with the bid. If the Utilization Plan indicates the contract goal will not
be met, documentation of good faith efforts shall also be submitted. The documentation of good
faith efforts must include copies of each DBE and non-DBE subcontractor quote submitted to the
bidder when a non-DBE subcontractor is selected over a DBE for work on the contract. The
required forms and documentation must be submitted as a single .pdf file using the “Integrated
Contractor Exchange (iCX)” application within the Department’s “EBids System”.

The Department will not accept a Utilization Plan if it does not meet the bidding procedures set
forth herein and the bid will be declared not responsive. In the event the bid is declared not
responsive, the Department may elect to cause the forfeiture of the penal sum of the bidder’s
proposal guaranty and may deny authorization to bid the project if re-advertised for bids.

GOOD FAITH EFFORT PROCEDURES. The contract will not be awarded until the Utilization
Plan is approved. All information submitted by the bidder must be complete, accurate and
adequately document enough DBE participation has been obtained or document the good faith
efforts of the bidder, in the event enough DBE participation has not been obtained, before the
Department will commit to the performance of the contract by the bidder. The Utilization Plan will
be approved by the Department if the Utilization Plan documents sufficient commercially useful
DBE work to meet the contract goal or the bidder submits sufficient documentation of a good faith
effort to meet the contract goal pursuant to 49 CFR Part 26, Appendix A. This means the bidder
must show that all necessary and reasonable steps were taken to achieve the contract goal.
Necessary and reasonable steps are those which, by their scope, intensity and appropriateness
to the objective, could reasonably be expected to obtain sufficient DBE participation, even if they
were not successful. The Department will consider the quality, quantity, and intensity of the kinds
of efforts the bidder has made. Mere pro forma efforts, in other words efforts done as a matter of
form, are not good faith efforts; rather, the bidder is expected to have taken genuine efforts that
would be reasonably expected of a bidder actively and aggressively trying to obtain DBE
participation sufficient to meet the contract goal.

(a) The following is a list of types of action that the Department will consider as part of the
evaluation of the bidder’s good faith efforts to obtain participation. These listed factors are
not intended to be a mandatory checklist and are not intended to be exhaustive. Other
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factors or efforts brought to the attention of the Department may be relevant in appropriate
cases and will be considered by the Department.

(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid
meetings, advertising and/or written notices) the interest of all certified DBE
companies that have the capability to perform the work of the contract. The bidder
must solicit this interest within sufficient time to allow the DBE companies to respond
to the solicitation. The bidder must determine with certainty if the DBE companies are
interested by taking appropriate steps to follow up initial solicitations.

(2) Selecting portions of the work to be performed by DBE companies in order to increase
the likelihood that the DBE goals will be achieved. This includes, where appropriate,
breaking out contract work items into economically feasible units to facilitate DBE
participation, even when the Contractor might otherwise prefer to perform these work
items with its own forces.

(3) Providing interested DBE companies with adequate information about the plans,
specifications, and requirements of the contract in a timely manner to assist them in
responding to a solicitation.

(4) a. Negotiating in good faith with interested DBE companies. It is the bidder's
responsibility to make a portion of the work available to DBE subcontractors and
suppliers and to select those portions of the work or material needs consistent with
the available DBE subcontractors and suppliers, so as to facilitate DBE
participation. Evidence of such negotiation includes the names, addresses, and
telephone numbers of DBE companies that were considered; a description of the
information provided regarding the plans and specifications for the work selected
for subcontracting; and evidence as to why additional agreements could not be
reached for DBE companies to perform the work.

b. A bidder using good business judgment would consider a number of factors in
negotiating with subcontractors, including DBE subcontractors, and would take a
firm’s price and capabilities as well as contract goals into consideration. However,
the fact that there may be some additional costs involved in finding and using DBE
companies is not in itself sufficient reason for a bidder’s failure to meet the contract
DBE goal, as long as such costs are reasonable. Also the ability or desire of a
bidder to perform the work of a contract with its own organization does not relieve
the bidder of the responsibility to make good faith efforts. Bidders are not,
however, required to accept higher quotes from DBE companies if the price
difference is excessive or unreasonable. In accordance with the above Bidding
Procedures, the documentation of good faith efforts must include copies of each
DBE and non-DBE subcontractor quote submitted to the bidder when a non-DBE
subcontractor was selected over a DBE for work on the contract.

(5) Not rejecting DBE companies as being unqualified without sound reasons based on a
thorough investigation of their capabilities. The bidder’s standing within its industry,
membership in specific groups, organizations, or associations and political or social
affiliations (for example union vs. non-union employee status) are not legitimate
causes for the rejection or non-solicitation of bids in the bidder’s efforts to meet the
project goal.

(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of credit,
or insurance as required by the recipient or Contractor.
9
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(7) Making efforts to assist interested DBE companies in obtaining necessary equipment,
supplies, materials, or related assistance or services.

(8) Effectively using the services of available minority/women community organizations;
minority/women contractors’ groups; local, state, and federal minority/women business
assistance offices; and other organizations as allowed on a case-by-case basis to
provide assistance in the recruitment and placement of DBE companies.

(b) If the Department determines the bidder has made a good faith effort to secure the work
commitment of DBE companies to meet the contract goal, the Department will award the
contract provided it is otherwise eligible for award. If the Department determines the
bidder has failed to meet the requirements of this Special Provision or that a good faith
effort has not been made, the Department will notify the responsible company official
designated in the Utilization Plan that the bid is not responsive. The notification will also
include a statement of reasons for the adverse determination. If the Utilization Plan is not
approved because it is deficient as a technical matter, unless waived by the Department,
the bidder will be notified and will be allowed no more than a five calendar day period to
cure the deficiency.

(c) The bidder may request administrative reconsideration of an adverse determination by
emailing the Department at “DOT.DBE.UP@illinois.gov” within the five calendar days after
the receipt of the notification of the determination. The determination shall become final
if a request is not made on or before the fifth calendar day. A request may provide
additional written documentation or argument concerning the issues raised in the
determination statement of reasons, provided the documentation and arguments address
efforts made prior to submitting the bid. The request will be reviewed by the Department’s
Reconsideration Officer. The Reconsideration Officer will extend an opportunity to the
bidder to meet in person to consider all issues of documentation and whether the bidder
made a good faith effort to meet the goal. After the review by the Reconsideration Officer,
the bidder will be sent a written decision within ten working days after receipt of the request
for reconsideration, explaining the basis for finding that the bidder did or did not meet the
goal or make adequate good faith efforts to do so. A final decision by the Reconsideration
Officer that a good faith effort was made shall approve the Utilization Plan submitted by
the bidder and shall clear the contract for award. A final decision that a good faith effort
was not made shall render the bid not responsive.

CALCULATING DBE PARTICIPATION. The Utilization Plan values represent work anticipated
to be performed and paid for upon satisfactory completion. The Department is only able to count
toward the achievement of the overall goal and the contract goal the value of payments made for
the work actually performed by DBE companies. In addition, a DBE must perform a commercially
useful function on the contract to be counted. A commercially useful function is generally
performed when the DBE is responsible for the work and is carrying out its responsibilities by
actually performing, managing, and supervising the work involved. The Department and
Contractor are governed by the provisions of 49 CFR Part 26.55(c) on questions of commercially
useful functions as it affects the work. Specific counting guidelines are provided in 49 CFR Part
26.55, the provisions of which govern over the summary contained herein.

(a) DBE as the Contractor: 100 percent goal credit for that portion of the work performed by
the DBE’s own forces, including the cost of materials and supplies. Work that a DBE
subcontracts to a non-DBE does not count toward the DBE goals.
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(b) DBE as a joint venture Contractor: 100 percent goal credit for that portion of the total
dollar value of the contract equal to the distinct, clearly defined portion of the work
performed by the DBE’s own forces.

(c) DBE as a subcontractor: 100 percent goal credit for the work of the subcontract performed
by the DBE’s own forces, including the cost of materials and supplies, excluding the
purchase of materials and supplies or the lease of equipment by the DBE subcontractor
from the Contractor or its affiliates. Work that a DBE subcontractor in turn subcontracts
to a non-DBE does not count toward the DBE goal.

(d) DBE as a trucker: 100 percent goal credit for trucking participation provided the DBE is
responsible for the management and supervision of the entire trucking operation for which
it is responsible. At least one truck owned, operated, licensed, and insured by the DBE
must be used on the contract. Credit will be given for the following:

(1) The DBE may lease trucks from another DBE firm, including an owner-operator who
is certified as a DBE. The DBE who leases trucks from another DBE receives credit
for the total value of the transportation services the lessee DBE provides on the
contract.

(2) The DBE may also lease trucks from a non-DBE firm, including from an owner-
operator. The DBE who leases trucks from a non-DBE is entitled to credit only for the
fee or commission is receives as a result of the lease arrangement.

(e) DBE as a material supplier:

(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE
regular dealer.

(2) 100 percent goal credit for the cost of materials of supplies obtained from a DBE
manufacturer.

(3) 100 percent credit for the value of reasonable fees and commissions for the
procurement of materials and supplies if not a DBE regular dealer or DBE
manufacturer.

CONTRACT COMPLIANCE. Compliance with this Special Provision is an essential part of the
contract. The Department is prohibited by federal regulations from crediting the participation of a
DBE included in the Utilization Plan toward either the contract goal or the Department’s overall
goal until the amount to be applied toward the goals has been paid to the DBE. The following
administrative procedures and remedies govern the compliance by the Contractor with the
contractual obligations established by the Utilization Plan. After approval of the Utilization Plan
and award of the contract, the Utilization Plan and individual DBE Participation Statements
become part of the contract. If the Contractor did not succeed in obtaining enough DBE
participation to achieve the advertised contract goal, and the Utilization Plan was approved and
contract awarded based upon a determination of good faith, the total dollar value of DBE work
calculated in the approved Utilization Plan as a percentage of the awarded contract value shall
become the amended contract goal. All work indicated for performance by an approved DBE
shall be performed, managed, and supervised by the DBE executing the DBE Participation
Commitment Statement.

(a) NO AMENDMENT. No amendment to the Utilization Plan may be made without prior
written approval from the Department's Bureau of Small Business Enterprises. All
11




FAI Route 57 (I-57)

Section D9 PATCH 2021-3
Alexander & Pulaski Counties
Contract No. 78808

requests for amendment to the Utilization Plan shall be emailed to the Department at
DOT.DBE.UP@illinois.gov.

(b) CHANGES TO WORK. Any deviation from the DBE condition-of-award or contract plans,
specifications, or special provisions must be approved, in writing, by the Department as
provided elsewhere in the Contract. The Contractor shall notify affected DBEs in writing
of any changes in the scope of work which result in a reduction in the dollar amount
condition-of-award to the contract. Where the revision includes work committed to a new
DBE subcontractor, not previously involved in the project, then a Request for Approval of
Subcontractor, Department form BC 260A or AER 260A, must be signed and submitted.
If the commitment of work is in the form of additional tasks assigned to an existing
subcontract, a new Request for Approval of Subcontractor will not be required. However,
the Contractor must document efforts to assure the existing DBE subcontractor is capable
of performing the additional work and has agreed in writing to the change.

(c) SUBCONTRACT. The Contractor must provide copies of DBE subcontracts to the
Department upon request. Subcontractors shall ensure that all lower tier subcontracts or
agreements with DBEs to supply labor or materials be performed in accordance with this
Special Provision.

(d) ALTERNATIVE WORK METHODS. In addition to the above requirements for reductions
in the condition of award, additional requirements apply to the two cases of Contractor-
initiated work substitution proposals. Where the contract allows alternate work methods
which serve to delete or create underruns in condition of award DBE work, and the
Contractor selects that alternate method or, where the Contractor proposes a substitute
work method or material that serves to diminish or delete work committed to a DBE and
replace it with other work, then the Contractor must demonstrate one of the following:

(1) The replacement work will be performed by the same DBE (as long as the DBE is
certified in the respective item of work) in a modification of the condition of award; or

(2) The DBE is aware its work will be deleted or will experience underruns and has agreed
in writing to the change. If this occurs, the Contractor shall substitute other work of
equivalent value to a certified DBE or provide documentation of good faith efforts to
do so; or

(3) The DBE is not capable of performing the replacement work or has declined to perform
the work at a reasonable competitive price. If this occurs, the Contractor shall
substitute other work of equivalent value to a certified DBE or provide documentation
of good faith efforts to do so.

(e) TERMINATION AND REPLACEMENT PROCEDURES. The Contractor shall not
terminate or replace a DBE listed on the approved Utilization Plan, or perform with other
forces work designated for a listed DBE except as provided in this Special Provision. The
Contractor shall utilize the specific DBEs listed to perform the work and supply the
materials for which each is listed unless the Contractor obtains the Department’s written
consent as provided in subsection (a) of this part. Unless Department consent is provided
for termination of a DBE subcontractor, the Contractor shall not be entitled to any payment
for work or material unless it is performed or supplied by the DBE in the Utilization Plan.

As stated above, the Contractor shall not terminate or replace a DBE subcontractor listed

in the approved Utilization Plan without prior written consent. This includes, but is not

limited to, instances in which the Contractor seeks to perform work originally designated
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for a DBE subcontractor with its own forces or those of an affiliate, a non-DBE firm, or with
another DBE firm. Written consent will be granted only if the Bureau of Small Business
Enterprises agrees, for reasons stated in its concurrence document, that the Contractor
has good cause to terminate or replace the DBE firm. Before transmitting to the Bureau
of Small Business Enterprises any request to terminate and/or substitute a DBE
subcontractor, the Contractor shall give notice in writing to the DBE subcontractor, with a
copy to the Bureau, of its intent to request to terminate and/or substitute, and the reason
for the request. The Contractor shall give the DBE five days to respond to the Contractor’s
notice. The DBE so notified shall advise the Bureau and the Contractor of the reasons, if
any, why it objects to the proposed termination of its subcontract and why the Bureau
should not approve the Contractor’s action. If required in a particular case as a matter of
public necessity, the Bureau may provide a response period shorter than five days.

For purposes of this paragraph, good cause includes the following circumstances:
(1) The listed DBE subcontractor fails or refuses to execute a written contract;

(2) The listed DBE subcontractor fails or refuses to perform the work of its subcontract in
a way consistent with normal industry standards. Provided, however, that good cause
does not exist if the failure or refusal of the DBE subcontractor to perform its work on
the subcontract results from the bad faith or discriminatory action of the Contractor;

(3) The listed DBE subcontractor fails or refuses to meet the Contractor’s reasonable,
nondiscriminatory bond requirements;

(4) The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit
unworthiness;

(5) The listed DBE subcontractor is ineligible to work on public works projects because of
suspension and debarment proceedings pursuant 2 CFR Parts 180, 215 and 1200 or
applicable state law.

(6) The Contractor has determined the listed DBE subcontractor is not a responsible
contractor;

(7) The listed DBE subcontractor voluntarily withdraws from the projects and provides
written notice to the Contractor of its withdrawal;

(8) The listed DBE is ineligible to receive DBE credit for the type of work required,;

(9) A DBE owner dies or becomes disabled with the result that the listed DBE
subcontractor is unable to complete its work on the contract;

(10) Other documented good cause that compels the termination of the DBE subcontractor.
Provided, that good cause does not exist if the Contractor seeks to terminate a DBE it
relied upon to obtain the contract so that the Contractor can self-perform the work for
which the DBE contractor was engaged or so that the Contractor can substitute
another DBE or non-DBE contractor after contract award.

When a DBE is terminated or fails to complete its work on the Contract for any reason,

the Contractor shall make a good faith effort to find another DBE to substitute for the

original DBE to perform at least the same amount of work under the contract as the

terminated DBE to the extent needed to meet the established Contract goal. The good
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faith efforts shall be documented by the Contractor. If the Department requests
documentation under this provision, the Contractor shall submit the documentation
within seven days, which may be extended for an additional seven days if necessary
at the request of the Contractor. The Department will provide a written determination
to the Contractor stating whether or not good faith efforts have been demonstrated.

(f) EINAL PAYMENT. After the performance of the final item of work or delivery of material
by a DBE and final payment therefore to the DBE by the Contractor, but not later than
30 calendar days after payment has been made by the Department to the Contractor for
such work or material, the Contractor shall submit a DBE Payment Agreement on
Department form SBE 2115 to the Resident Engineer. If full and final payment has not
been made to the DBE, the DBE Payment Agreement shall indicate whether a
disagreement as to the payment required exists between the Contractor and the DBE or
if the Contractor believes the work has not been satisfactorily completed. If the Contractor
does not have the full amount of work indicated in the Utilization Plan performed by the
DBE companies indicated in the Utilization Plan and after good faith efforts are reviewed,
the Department may deduct from contract payments to the Contractor the amount of the
goal not achieved as liquidated and ascertained damages. The Contractor may request
an administrative reconsideration of any amount deducted as damages pursuant to
subsection (h) of this part.

(g) ENFORCEMENT. The Department reserves the right to withhold payment to the
Contractor to enforce the provisions of this Special Provision. Final payment shall not be
made on the contract until such time as the Contractor submits sufficient documentation
demonstrating achievement of the goal in accordance with this Special Provision or after
liquidated damages have been determined and collected.

(h) RECONSIDERATION. Notwithstanding any other provision of the contract, including but
not limited to Article 109.09 of the Standard Specifications, the Contractor may request
administrative reconsideration of a decision to deduct the amount of the goal not achieved
as liquidated damages. A request to reconsider shall be delivered to the Contract
Compliance Section and shall be handled and considered in the same manner as set forth
in paragraph (c) of “Good Faith Effort Procedures” of this Special Provision, except a final
decision that a good faith effort was not made during contract performance to achieve the
goal agreed to in the Utilization Plan shall be the final administrative decision of the
Department. The result of the reconsideration process is not administratively appealable
to the U.S. Department of Transportation.
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DISPOSAL FEES (BDE)
Effective: November 1, 2018

Replace Articles 109.04(b)(5) — 109.04(b)(8) of the Standard Specifications with the following:

“(5) Disposal Fees. When the extra work performed includes paying for disposal fees at a
clean construction and demolition debris facility, an uncontaminated soil fill operation or a
landfill, the Contractor shall receive, as administrative costs, an amount equal to five
percent of the first $10,000 and one percent of any amount over $10,000 of the total
approved costs of such fees.

(6) Miscellaneous. No additional allowance will be made for general superintendence, the
use of small tools, or other costs for which no specific allowance is herein provided.

(7) Statements. No payment will be made for work performed on a force account basis until
the Contractor has furnished the Engineer with itemized statements of the cost of such
force account work. Statements shall be accompanied and supported by invoices for all
materials used and transportation charges. However, if materials used on the force
account work are not specifically purchased for such work but are taken from the
Contractor’s stock, then in lieu of the invoices, the Contractor shall furnish an affidavit
certifying that such materials were taken from his/her stock, that the quantity claimed was
actually used, and that the price and transportation claimed represent the actual cost to
the Contractor.

Itemized statements at the cost of force account work shall be detailed as follows.

a. Name, classification, date, daily hours, total hours, rate, and extension for each laborer
and foreman. Payrolls shall be submitted to substantiate actual wages paid if so
requested by the Engineer.

b. Designation, dates, daily hours, total hours, rental rate, and extension for each unit of
machinery and equipment.

c. Quantities of materials, prices and extensions.
d. Transportation of materials.

e. Cost of property damage, liability and workmen’s compensation insurance premiums,
unemployment insurance contributions, and social security tax.

(8) Work Performed by an Approved Subcontractor. When extra work is performed by an
approved subcontractor, the Contractor shall receive, as administrative costs, an amount
equal to five percent of the total approved costs of such work with the minimum payment
being $100.

(9) All statements of the cost of force account work shall be furnished to the Engineer not later
than 60 days after receipt of the Central Bureau of Construction form “Extra Work Daily
Report”. If the statement is not received within the specified time frame, all demands for
payment for the extra work are waived and the Department is released from any and all
such demands. It is the responsibility of the Contractor to ensure that all statements are
received within the specified time regardless of the manner or method of delivery.”
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EQUIPMENT PARKING AND STORAGE (BDE)
Effective: November 1, 2017

Replace the first paragraph of Article 701.11 of the Standard Specifications with the following.

“701.11 Equipment Parking and Storage. During working hours, all vehicles and/or
nonoperating equipment which are parked, two hours or less, shall be parked at least 8 ft (2.5 m)
from the open traffic lane. For other periods of time during working and for all nonworking hours,
all vehicles, materials, and equipment shall be parked or stored as follows.

(a) When the project has adequate right-of-way, vehicles, materials, and equipment shall be
located a minimum of 30 ft (9 m) from the pavement.

(b) When adequate right-of-way does not exist, vehicles, materials, and equipment shall be
located a minimum of 15 ft (4.5 m) from the edge of any pavement open to traffic.

(c) Behind temporary concrete barrier, vehicles, materials, and equipment shall be located a
minimum of 24 in. (600 mm) behind free standing barrier or a minimum of 6 in. (150 mm)
behind barrier that is either pinned or restrained according to Article 704.04. The 24 in. or
6 in. measurement shall be from the base of the non-traffic side of the barrier.

(d) Behind other man-made or natural barriers meeting the approval of the Engineer.”

MOBILIZATION (BDE)
Effective: April 1, 2020
Replace Articles 671.02(a), (b), and (c) of the Standard Specifications with the following:
“(a) Upon execution of the contract, 90 percent of the pay item will be paid.
(b) When 90 percent of the adjusted contract value is earned, the remaining ten percent of

the pay item will be paid along with any amount bid in excess of six percent of the original
contract amount.”
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PORTLAND CEMENT CONCRETE (BDE)
Effective: November 1, 2017

Revise the Air Content % of Class PP Concrete in Table 1 Classes of Concrete and Mix Design
Criteria in Article 1020.04 of the Standard Specifications to read:

“TABLE 1. CLASSES OF CONCRETE AND
MIX DESIGN CRITERIA

Class Use Air
of Content
Conc. %

PP Pavement Patching
Bridge Deck Patching (10)
PP-1
PP-2
PP-3 4.0-8.0
PP-4
PP-5

Revise Note (4) at the end of Table 1 Classes of Concrete and Mix Design Criteria in Article
1020.04 of the Standard Specifications to read:

“(4) For all classes of concrete, the maximum slump may be increased to 7 in (175 mm) when
a high range water-reducing admixture is used. For Class SC, the maximum slump may
be increased to 8 in. (200 mm). For Class PS, the maximum slump may be increased to
8 1/2 in. (215 mm) if the high range water-reducing admixture is the polycarboxylate type.”
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PORTLAND CEMENT CONCRETE - HAUL TIME (BDE)
Effective: July 1, 2020
Revise Article 1020.11(a)(7) of the Standard Specifications to read:

“(7) Haul Time. Haul time shall begin when the delivery ticket is stamped. The delivery
ticket shall be stamped no later than five minutes after the addition of the mixing water
to the cement, or after the addition of the cement to the aggregate when the combined
aggregates contain free moisture in excess of two percent by weight (mass). If more
than one batch is required for charging a truck using a stationary mixer, the time of
haul shall start with mixing of the first batch. Haul time shall end when the truck is
emptied for incorporation of the concrete into the work. The maximum haul time shall
be as follows.

Maximum Haul Time V/
Concrete Temperature ,
at Point of Discharge, (minutes)
°F (°C) Truck Mixer or Nonagitator
Truck Agitator Truck
50 -64 (10-17.5) 90 45
> 64 (> 17.5) - without retarder 60 30
> 64 (> 17.5) - with retarder 90 45

1/ To encourage start-up testing for mix adjustments at the plant, the first two trucks
will be allowed an additional 15 minutes haul time whenever such testing is
performed.

For a mixture which is not mixed on the jobsite, a delivery ticket shall be required for
each load. The following information shall be recorded on each delivery ticket: (1)
ticket number; (2) name of producer and plant location; (3) contract number; (4) name
of Contractor; (5) stamped date and time batched; (6) truck number; (7) quantity
batched; (8) amount of admixture(s) in the batch; (9) amount of water in the batch; and
(10) Department mix design number.

For concrete mixed in jobsite stationary mixers, the above delivery ticket may be

waived, but a method of verifying the haul time shall be established to the satisfaction
of the Engineer.”
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PORTLAND CEMENT CONCRETE PAVEMENT PATCHING (BDE)
Effective: July 1, 2020
Revise Article 701.17(e)(3)b. of the Standard Specifications to read:

“b. Strength Tests. For patches constructed with Class PP-1, PP-2, PP-3, PP-4, or
PP-5 concrete, the pavement may be opened to traffic when test specimens have
obtained a minimum flexural strength of 250 psi (1725 kPa) or a minimum
compressive strength of 1600 psi (11,000 kPa) according to Article 1020.09.
However, the concrete mixture shall obtain a minimum flexural strength of 600 psi
(4150 kPa) or a minimum compressive strength of 3200 psi (22,100 kPa) in the
time specified in Table 1 of Article 1020.04.

With the approval of the Engineer, concrete strength may be determined according
to lllinois Modified AASHTO T 325.”

Revise Article 1001.01(d) of the Standard Specifications to read:

“(d) Rapid Hardening Cement. Rapid hardening cement shall be used according to
Article 1020.04 or when approved by the Engineer. The cement shall be on the
Department’s qualified product list, and shall be according to ASTM C 1600 in addition to
the following.

(1) The cement shall have a minimum final set of 10 minutes, according to lllinois Modified
AASHTO T 131.

(2) The cement shall have a minimum compressive strength of 2000 psi (13,800 kPa) at
3.0 hours, 3200 psi (22,100 kPa) at 6.0 hours, and 4000 psi (27,600 kPa) at
24.0 hours, according to lllinois Modified AASHTO T 106.

(3) The cement shall have a maximum drying shrinkage of 0.07 percent at 28 days,
according to lllinois Modified ASTM C 596.

(4) The cement shall have a maximum expansion of 0.04 percent at 14 days, according
to lllinois Modified ASTM C 1038.”

Revise the first paragraph of Article 1020.05(b)(5) of the Standard Specifications to read:

“(5) For Class PP-4 concrete, a high range water-reducing admixture shall be used in
addition to the air-entraining admixture. The Contractor has the option to use a water-
reducing admixture with the high range water-reducing admixture. An accelerator
shall not be used. A mobile portland cement concrete plant shall be used to produce
the patching mixture.”
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REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES (BDE)
Effective: January 1, 2019 Revised: January 1, 2020
Revise Section 669 of the Standard Specifications to read:

“SECTION 669. REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES

669.01 Description. This work shall consist of the transportation and proper disposal of
regulated substances. This work shall also consist of the removal, transportation, and proper
disposal of underground storage tanks (UST), their contents and associated underground piping
to the point where the piping is above the ground, including determining the content types and
estimated quantities.

669.02 Equipment. The Contractor shall notify the Engineer of the delivery of all excavation,
storage, and transportation equipment to a work area location. The equipment shall comply with
OSHA and American Petroleum Institute (API) guidelines and shall be furnished in a clean
condition. Clean condition means the equipment does not contain any residual material classified
as a non-special waste, non-hazardous special waste, or hazardous waste. Residual materials
include, but are not limited to, petroleum products, chemical products, sludges, or any other
material present in or on equipment.

Before beginning any associated soil or groundwater management activity, the Contractor
shall provide the Engineer with the opportunity to visually inspect and approve the equipment. If
the equipment contains any contaminated residual material, decontamination shall be performed
on the equipment as appropriate to the regulated substance and degree of contamination present
according to OSHA and API guidelines. All cleaning fluids used shall be treated as the
contaminant unless laboratory testing proves otherwise.

669.03 Pre-Construction Submittals and Qualifications. Prior to beginning this work, or
working in areas with regulated substances, the Contractor shall submit a “Regulated Substances
Pre-Construction Plan (RSPCP)” to the Engineer for review and approval using form BDE 2730.
The form shall be signed by an lllinois licensed Professional Engineer or Professional Geologist.

As part of the RSPCP, the Contractor(s) or firm(s) performing the work shall meet the following
qualifications.

(a) Regulated Substances Monitoring. Qualification for environmental observation and field
screening of regulated substances work and environmental observation of UST removal
shall require either pre-qualification in Hazardous Waste by the Department or
demonstration of acceptable project experience in remediation and operations for
contaminated sites in accordance with applicable Federal, State, or local regulatory
requirements using BDE 2730.

Qualification for each individual performing regulated substances monitoring shall require
a minimum of one-year of experience in similar activities as those required for the project.
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(b) Underground Storage Tank Removal. Qualification for underground storage tank (UST)
removal work shall require licensing and certification with the Office of the State Fire
Marshall (OSFM) and possession of all permits required to perform the work. A copy of
the permit shall be provided to the Engineer prior to tank removal.

The qualified Contractor(s) or firm(s) shall also document it does not have any current or
former ties with any of the properties contained within, adjoining, or potentially affecting the work.

The Engineer will require up to 21 calendar days for review of the RSPCP. The review may
involve rejection or revision and resubmittal; in which case, an additional 21 days will be required
for each subsequent review. Work shall not commence until the RSPCP has been approved by
the Engineer. After approval, the RSPCP shall be revised as necessary to reflect changed
conditions in the field and documented using BDE 2730A “Regulated Substances Pre-
Construction Plan (RSPCP) Addendum” and submitted to the Engineer for approval.

CONSTRUCTION REQUIREMENTS

669.04 Regulated Substances Monitoring. Regulated substances monitoring includes
environmental observation and field screening during regulated substances management
activities at the contract specific work areas. As part of the regulated substances monitoring, the
monitoring personnel shall perform and document the applicable duties listed on form BDE 2732
“‘Regulated Substances Monitoring Daily Record (RSMDR)”.

(a) Environmental Observation. Prior to beginning excavation, the Contractor shall mark the
limits of the contract specific work areas. Once work begins, the monitoring personnel
shall be present on-site continuously during the excavation and loading of material.

(b) Field Screening. Field screening shall be performed during the excavation and loading of
material from the contract specific work areas, except for material classified according to
Article 669.05(b)(1) or 669.05(c) where field screening is not required.

Field screening shall be performed with either a photoionization detector (PID) (minimum
10.6eV lamp) or a flame ionization detector (FID), and other equipment as appropriate, to
monitor for potential contaminants associated with regulated substances. The PID or FID
shall be calibrated on-site, and background level readings taken and recorded daily, and
as field and weather conditions change. Field screen readings on the PID or FID in excess
of background levels indicates the potential presence of regulated substances requiring
handling as a non-special waste, special waste, or hazardous waste. PID or FID readings
may be used as the basis of increasing the limits of removal with the approval of the
Engineer but shall in no case be used to decrease the limits.
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669.05 Regulated Substances Management and Disposal. The management and
disposal of soil and/or groundwater containing regulated substances shall be according to the
following:

(a) Soil Analytical Results Exceed Most Stringent MAC. When the soil analytical results
indicate detected levels exceed the most stringent maximum allowable concentration
(MAC) for chemical constituents in soil established pursuant to Subpart F of 35 Ill. Adm.
Code 1100.605, the soil shall be managed as follows:

(1) When analytical results indicate inorganic chemical constituents exceed the most
stringent MAC, but still considered within area background levels by the Engineer, the
excavated soil can be utilized within the right-of-way as embankment or fill, when
suitable. If the soils cannot be utilized within the right-of-way, they shall be managed
and disposed of at a landfill as a non-special waste.

(2) When analytical results indicate inorganic chemical constituents exceed the most
stringent MAC but do not exceed the MAC for a Metropolitan Statistical Area (MSA)
County identified in 35 lll. Admin. Code 742 Appendix A. Table G, the excavated soil
can be utilized within the right-of-way as embankment or fill, when suitable, or
managed and disposed of at a clean construction and demolition debris (CCDD) facility
or an uncontaminated soil fill operation (USFO) within an MSA County provided the
pH of the soil is within the range of 6.25 - 9.0, inclusive.

(3) When analytical results indicate chemical constituents exceed the most stringent MAC
but do not exceed the MAC for an MSA County excluding Chicago, or the MAC within
the Chicago corporate limits, the excavated soil can be utilized within the right-of-way
as embankment or fill, when suitable, or managed and disposed of off-site at a CCDD
facility or an USFO within an MSA County excluding Chicago or within the Chicago
corporate limits provided the pH of the soil is within the range of 6.25 - 9.0, inclusive.

(4) When analytical results indicate chemical constituents exceed the most stringent MAC
but do not exceed the MAC for an MSA County excluding Chicago, the excavated soil
can be utilized within the right-of-way as embankment or fill, when suitable, or
managed and disposed of off-site at a CCDD facility or an USFO within an MSA
County excluding Chicago provided the pH of the soil is within the range of 6.25 - 9.0,
inclusive.

(5) When the Engineer determines soil cannot be managed according to
Articles 669.05(a)(1) through (a)(4) above and the materials do not contain special
waste or hazardous waste, as determined by the Engineer, the soil shall be managed
and disposed of at a landfill as a non-special waste.

(6) When analytical results indicate soil is hazardous by characteristic or listing pursuant
to 35I1ll. Admin. Code 721, contains radiological constituents, or the Engineer
otherwise determines the soil cannot be managed according to Articles 669.05(a)(1)
through (a)(5) above, the soil shall be managed and disposed of off-site as a special
waste or hazardous waste as applicable.
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(b) Soil Analytical Results Do Not Exceed Most Stringent MAC. When the soil analytical
results indicate that detected levels do not exceed the most stringent MAC, the excavated
soil can be utilized within the right-of-way as embankment or fill, when suitable, or
managed and disposed of off-site according to Article 202.03. However, the excavated
soil cannot be taken to a CCDD facility or an USFO for any of the following reasons.

(1) The pH of the soil is less than 6.25 or greater than 9.0.
(2) The soil exhibited PID or FID readings in excess of background levels.

(c) Soil Analytical Results Exceed Most Stringent MAC but Do Not Exceed Tiered Approach
to Corrective Action Objectives (TACO) Residential. When the soil analytical results
indicate that detected levels exceed the most stringent MAC but do not exceed TACO
Tier 1 Soil Remediation Objectives for Residential Properties pursuant to 35 Ill. Admin.
Code 742 Appendix B Table A, the excavated soil can be utilized within the right-of-way
as embankment or fill, when suitable, or managed and disposed of off-site according to
Article 202.03. However, the excavated soil cannot be taken to a CCDD facility or an
USFO.

(d) Groundwater. When groundwater analytical results indicate the detected levels are above
Appendix B, Table E of 35 lll. Admin. Code 742, the most stringent Tier 1 Groundwater
Remediation Objectives for Groundwater Component of the Groundwater Ingestion Route
for Class 1 groundwater, the groundwater shall be managed off-site as a special waste or
hazardous waste as applicable. Special waste groundwater shall be containerized and
trucked to an off-site treatment facility, or may be discharged to a sanitary sewer or
combined sewer when permitted by the local sewer authority. Groundwater discharged
to a sanitary sewer or combined sewer shall be pre-treated to remove particulates and
measured with a calibrated flow meter to comply with applicable discharge limits. A copy
of the permit shall be provided to the Engineer prior to discharging groundwater to the
sanitary sewer or combined sewer.

Groundwater encountered within trenches may be managed within the trench and allowed
to infiltrate back into the ground. If the groundwater cannot be managed within the trench,
it may be discharged to a sanitary sewer or combined sewer when permitted by the local
sewer authority, or it shall be containerized and trucked to an off-site treatment facility as
a special waste or hazardous waste. The Contractor is prohibited from discharging
groundwater within the trench through a storm sewer. The Contractor shall install backfill
plugs within the area of groundwater contamination.

One backfill plug shall be placed down gradient to the area of groundwater contamination.
Backfill plugs shall be installed at intervals not to exceed 50 ft (15 m). Backfill plugs are
to be 4 ft (1.2 m) long, measured parallel to the trench, full trench width and depth. Backfill
plugs shall not have any fine aggregate bedding or backfill, but shall be entirely cohesive
soil or any class of concrete. The Contractor shall provide test data that the material has
a permeability of less than 107 cm/sec according to ASTM D 5084, Method A or per
another test method approved by the Engineer.
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The Contractor shall use due care when transferring contaminated material from the area of
origin to the transporter. Should releases of contaminated material to the environment occur (i.e.,
spillage onto the ground, etc.), the Contractor shall clean-up spilled material and place in the
appropriate storage containers as previously specified. Clean-up shall include, but not be limited
to, sampling beneath the material staging area to determine complete removal of the spilled
material.

The Contractor shall provide engineered barriers, when required, and shall include materials
sufficient to completely line excavation surfaces, including sloped surfaces, bottoms, and sidewall
faces, within the areas designated for protection.

The Contractor shall obtain all documentation including any permits and/or licenses required
to transport the material containing regulated substances to the disposal facility. The Contractor
shall coordinate with the Engineer on the completion of all documentation. The Contractor shall
make all arrangements for collection and analysis of landfill acceptance testing. The Contractor
shall coordinate waste disposal approvals with the disposal facility.

The Contractor shall provide the Engineer with all transport-related documentation within two
days of transport or receipt of said document(s). For management of special or hazardous waste,
the Contractor shall provide the Engineer with documentation that the Contractor is operating with
a valid lllinois special waste transporter permit at least two weeks before transporting the first load
of contaminated material.

Transportation and disposal of material classified according to Article 669.05(a)(5) or
669.05(a)(6) shall be completed each day so that none of the material remains on-site by the
close of business, except when temporary staging has been approved.

Any waste generated as a special or hazardous waste from a non-fixed facility shall be
manifested off-site using the Department's county generator number provided by the Bureau of
Design and Environment. An authorized representative of the Department shall sign all manifests
for the disposal of the contaminated material and confirm the Contractor's transported volume.
Any waste generated as a non-special waste may be managed off-site without a manifest, a
special waste transporter, or a generator number.

The Contractor shall select a landfill permitted for disposal of the contaminant within the State
of lllinois. The Department will review and approve or reject the facility proposed by the Contractor
to use as a landfill. The Contractor shall verify whether the selected disposal facility is compliant
with those applicable standards as mandated by their permit and whether the disposal facility is
presently, has previously been, or has never been, on the United States Environmental Protection
Agency (U.S. EPA) National Priorities List or the Resource Conservation and Recovery Act
(RCRA) List of Violating Facilities. The use of a Contractor selected landfill shall in no manner
delay the construction schedule or alter the Contractor's responsibilities as set forth.

24



FAI Route 57 (I-57)

Section D9 PATCH 2021-3
Alexander & Pulaski Counties
Contract No. 78808

669.06 Non-Special Waste Certification. An authorized representative of the Department
shall sign and date all non-special waste certifications. The Contractor shall be responsible for
providing the Engineer with the required information that will allow the Engineer to certify the
waste is not a special waste.

(a) Definition. A waste is considered a non-special waste as long as it is not:

(1) a potentially infectious medical waste;

(2) a hazardous waste as defined in 35 Ill. Admin. Code 721;

(3) an industrial process waste or pollution control waste that contains liquids, as
determined using the paint filter test set forth in subdivision (3)(A) of subsection (m) of
35 lll. Admin. Code 811.107;

(4) a regulated asbestos-containing waste material, as defined under the National
Emission Standards for Hazardous Air Pollutants in 40 CFR Part 61.141;

(5) a material containing polychlorinated biphenyls (PCB's) regulated pursuant to 40 CFR
Part 761;

(6) a material subject to the waste analysis and recordkeeping requirements of
35 lll. Admin. Code 728.107 under land disposal restrictions of
35 lll. Admin. Code 728;

(7) a waste material generated by processing recyclable metals by shredding and
required to be managed as a special waste under Section 22.29 of the Environmental
Protection Act; or

(8) an empty portable device or container in which a special or hazardous waste has been
stored, transported, treated, disposed of, or otherwise handled.

(b) Certification Information. All information used to determine the waste is not a special
waste shall be attached to the certification. The information shall include but not be limited
to:

(1) the means by which the generator has determined the waste is not a hazardous waste;

(2) the means by which the generator has determined the waste is not a liquid;

(3) if the waste undergoes testing, the analytic results obtained from testing, signed and
dated by the person responsible for completing the analysis;

(4) if the waste does not undergo testing, an explanation as to why no testing is needed;
(5) a description of the process generating the waste; and

(6) relevant material safety data sheets.
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669.07 Temporary Staging. Soil classified according to Articles 669.05(a)(2), (b)(1), or (c)
may be temporarily staged at the Contractor's option. Soil classified according to
Articles 669.05(a)(1), (a)(3), (a)(4), (a)(5), (a)(6), or (b)(2) shall be managed and disposed of
without temporary staging to the greatest extent practicable. If circumstances beyond the
Contractor’s control require temporary staging of these latter materials, the Contractor shall
request approval from the Engineer in writing.

Temporary staging shall be accomplished within the right-of-way and the Contractor’'s means
and methods shall be described in the approved or amended RSPCP. Staging areas shall not be
located within 200 feet (61 m) of a public or private water supply well; nor within 100 feet (30 m)
of sensitive environmental receptor areas, including wetlands, rivers, streams, lakes, or
designated habitat zones.

The method of staging shall consist of containerization or stockpiling as applicable for the
type, classification, and physical state (i.e., liquid, solid, semisolid) of the material. Materials of
different classifications shall be staged separately with no mixing or co-mingling.

When containers are used, the containers and their contents shall remain intact and
inaccessible to unauthorized persons until the manner of disposal is determined. The Contractor
shall be responsible for all activities associated with the storage containers including, but not
limited to, the procurement, transport, and labeling of the containers. The Contractor shall not
use a storage container if visual inspection of the container reveals the presence of free liquids
or other substances that could cause the waste to be reclassified as a hazardous or special waste.

When stockpiles are used, they shall be covered with a minimum 20-mil plastic sheeting or
tarps secured using weights or tie-downs. Perimeter berms or diversionary trenches shall be
provided to contain and collect for disposal any water that drains from the soil. Stockpiles shall
be managed to prevent or reduce potential dust generation.

When staging non-special waste, special waste, or hazardous waste, the following additional
requirements shall apply:

(a) Non-Special Waste. When stockpiling soil classified according to Article 669.05(a)(1) or
669.05(a)(5), an impermeable surface barrier between the materials and the ground
surface shall be installed. The impermeable barrier shall consist of a minimum 20-mil
plastic liner material and the surface of the stockpile area shall be clean and free of debris
prior to placement of the liner. Measures shall also be taken to limit or discourage access
to the staging area.

(b) Special Waste and Hazardous Waste. Soil classified according to Article 669.05(a)(6)
shall not be stockpiled but shall be containerized immediately upon generation in
containers, tanks or containment buildings as defined by RCRA, Toxic Substances Control
Act (TSCA), and other applicable State or local regulations and requirements, including
35 lll. Admin. Code Part 722, Standards Applicable to Generators of Hazardous Waste.

The staging area(s) shall be enclosed (by a fence or other structure) to restrict direct
access to the area, and all required regulatory identification signs applicable to a staging
area containing special waste or hazardous waste shall be deployed.

Storage containers shall be placed on an all-weather gravel-packed, asphalt, or concrete

surface. Containers shall be in good condition and free of leaks, large dents, or severe

rusting, which may compromise containment integrity. Containers must be constructed
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of, or lined with, materials that will not react or be otherwise incompatible with the
hazardous or special waste contents. Containers used to store liquids shall not be filled
more than 80 percent of the rated capacity. Incompatible wastes shall not be placed in
the same container or comingled.

All containers shall be legibly labeled and marked using pre-printed labels and permanent
marker in accordance with applicable regulations, clearly showing the date of waste
generation, location and/or area of waste generation, and type of waste. The Contractor
shall place these identifying markings on an exterior side surface of the container.

Storage containers shall be kept closed, and storage pads covered, except when access
is needed by authorized personnel.

Special waste and hazardous waste shall be transported and disposed within 90 days
from the date of generation.

669.08 Underground Storage Tank Removal. For the purposes of this section, an
underground storage tank (UST) includes the underground storage tank, piping, electrical
controls, pump island, vent pipes and appurtenances.

Prior to removing an UST, the Engineer shall determine whether the Department is considered
an "owner" or "operator" of the UST as defined by the UST regulations (41 lll. Adm. Code Part
176). Ownership of the UST refers to the Department's owning title to the UST during storage,
use or dispensing of regulated substances. The Department may be considered an "operator" of
the UST if it has control of, or has responsibility for, the daily operation of the UST. The
Department may however voluntarily undertake actions to remove an UST from the ground
without being deemed an "operator" of the UST.

In the event the Department is deemed not to be the "owner" or "operator" of the UST, the
OSFM removal permit shall reflect who was the past "owner" or "operator" of the UST. If the
"owner" or "operator" cannot be determined from past UST registration documents from OSFM,
then the OSFM removal permit will state the "owner" or "operator" of the UST is the Department.
The Department’s Office of Chief Counsel (OCC) will review all UST removal permits prior to
submitting any removal permit to the OSFM. If the Department is not the “owner” or “operator” of
the UST then it will not register the UST or pay any registration fee.

The Contractor shall be responsible for obtaining permits required for removing the UST,
notification to the OSFM, using an OSFM certified tank contractor, removal and disposal of the
UST and its contents, and preparation and submittal of the OSFM Site Assessment Report in
accordance with 41 lll. Admin. Code Part 176.330.

The Contractor shall contact the Engineer and the OSFM's office at least 72 hours prior to
removal to confirm the OSFM inspector's presence during the UST removal. Removal, transport,
and disposal of the UST shall be according to the applicable portions of the latest revision of the
"American Petroleum Institute (API) Recommended Practice 1604".
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The Contractor shall collect and analyze tank content (sludge) for disposal purposes. The
Contractor shall remove as much of the regulated substance from the UST system as necessary
to prevent further release into the environment. All contents within the tank shall be removed,
transported and disposed of, or recycled. The tank shall be removed and rendered empty
according to IEPA definition.

The Contractor shall collect soil samples from the bottom and sidewalls of the excavated area
in accordance with 35 Illl. Admin. Code Part 734.210(h) after the required backfill has been
removed during the initial response action, to determine the level of contamination remaining in
the ground, regardless if a release is confirmed or not by the OSFM on-site inspector.

In the event the UST is designated a leaking underground storage tank (LUST) by the OSFM’s
inspector, or confirmation by analytical results, the Contractor shall notify the Engineer and the
District Environmental Studies Unit (DESU). Upon confirmation of a release of contaminants and
notifications to the Engineer and DESU, the Contractor shall report the release to the lllinois
Emergency Management Agency (IEMA) (e.g., by telephone or electronic mail) and provide them
with whatever information is available (“owner” or “operator” shall be stated as the past registered
‘owner” or “operator”, or the IDOT District in which the tank is located and the DESU Manager).

The Contractor shall perform the following initial response actions if a release is indicated by
the OSFM inspector:

(a) Take immediate action to prevent any further release of the regulated substance to the
environment, which may include removing, at the Engineer’s discretion, and disposing of
up to 4 ft (1.2 m) of the contaminated material, as measured from the outside dimension
of the tank;

(b) Identify and mitigate fire, explosion and vapor hazards;

(c) Visually inspect any above ground releases or exposed below ground releases and
prevent further migration of the released substance into surrounding soils and
groundwater; and

(d) Continue to monitor and mitigate any additional fire and safety hazards posed by vapors
and free product that have migrated from the tank excavation zone and entered into
subsurface structures (such as sewers or basements).

The tank excavation shall be backfilled according to applicable portions of Sections 205, 208,
and 550 with a material that will compact and develop stability. All uncontaminated concrete and
soil removed during tank extraction may be used to backfill the excavation, at the discretion of the
Engineer.

After backfilling the excavation, the site shall be graded and cleaned.
669.09 Regulated Substances Final Construction Report. Not later than 90 days after
completing this work, the Contractor shall submit a “Regulated Substances Final Construction

Report (RSFCR)” to the Engineer using form BDE 2733 and required attachments. The form shall
be signed by an lllinois licensed Professional Engineer or Professional Geologist.
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669.10 Method of Measurement. Non-special waste, special waste, and hazardous waste
soil will be measured for payment according to Article 202.07(b) when performing earth
excavation, Article 502.12(b) when excavating for structures, or by computing the volume of the
trench using the maximum trench width permitted and the actual depth of the trench.

Groundwater containerized and transported off-site for management, storage, and disposal
will be measured for payment in gallons (liters).

Backfill plugs will be measured in cubic yards (cubic meters) in place, except the quantity for
which payment will be made shall not exceed the volume of the trench, as computed by using the
maximum width of trench permitted by the Specifications and the actual depth of the trench, with
a deduction for the volume of the pipe.

Engineered Barriers will be measured for payment in square yards (square meters).

669.11 Basis of Payment. The work of preparing, submitting and administering a Regulated
Substances Pre-Construction Plan will be paid for at the contract lump sum price for REGULATED
SUBSTANCES PRE-CONSTRUCTION PLAN.

Regulated substances monitoring, including completion of form BDE 2732 for each day of
work, will be paid for at the contract unit price per calendar day, or fraction thereof to the nearest
0.5 calendar day, for REGULATED SUBSTANCES MONITORING.

The installation of engineered barriers will be paid for at the contract unit price per square
yard (square meter) for ENGINEERED BARRIER.

The work of UST removal, soil excavation, soil and content sampling, the management of
excavated soil and UST content, and UST disposal, will be paid for at the contract unit price per
each for UNDERGROUND STORAGE TANK REMOVAL.

The transportation and disposal of soil and other materials from an excavation determined to
be contaminated will be paid for at the contract unit price per cubic yard (cubic meter) for
NON-SPECIAL WASTE DISPOSAL, SPECIAL WASTE DISPOSAL, or HAZARDOUS WASTE
DISPOSAL.

The transportation and disposal of groundwater from an excavation determined to be
contaminated will be paid for at the contract unit price per gallon (liter) for SPECIAL WASTE
GROUNDWATER DISPOSAL or HAZARDOUS WASTE GROUNDWATER DISPOSAL. When
groundwater is discharged to a sanitary or combined sewer by permit, the cost will be paid for
according to Article 109.05.

Backfill plugs will be paid for at the contract unit price per cubic yard (cubic meter) for
BACKFILL PLUGS.

Payment for temporary staging of soil classified according to Articles 669.05(a)(1), (a)(3),
(a)(4), (a)(5), (a)(6), or (b)(2) will be paid for according to Article 109.04. The Department will not
be responsible for any additional costs incurred, if mismanagement of the staging area, storage
containers, or their contents by the Contractor results in excess cost expenditure for disposal or
other material management requirements.
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Payment for accumulated stormwater removal and disposal will be according to
Article 109.04. Payment will only be allowed if appropriate stormwater and erosion control
methods were used.

Payment for decontamination, labor, material, and equipment for monitoring areas beyond the
specified areas, with the Engineer's prior written approval, will be according to Article 109.04.

When the waste material for disposal requires sampling for landfill disposal acceptance, the
samples shall be analyzed for TCLP VOCs, SVOCs, RCRA metals, pH, ignitability, and paint filter
test. The analysis will be paid for at the contract unit price per each for SOIL DISPOSAL
ANALYSIS using EPA Methods 1311 (extraction), 8260B for VOCs, 8270C for SVOCs, 6010B
and 7470A for RCRA metals, 9045C for pH, 1030 for ignitability, and 9095A for paint filter.

The work of preparing, submitting and administering a Regulated Substances Final
Construction Report will be paid for at the contract lump sum price REGULATED SUBSTANCES
FINAL CONSTRUCTION REPORT.”

SPEED DISPLAY TRAILER (BDE)
Effective: April 2, 2014 Revised: January 1, 2017

Revise the third paragraph of Article 701.11 of the Standard Specifications to read:

“When not being utilized to inform and direct traffic, sign trailers, speed display trailers, arrow
boards, and portable changeable message boards shall be treated as nonoperating equipment.”

Add the following to Article 701.15 of the Standard Specifications:
“(m) Speed Display Trailer. A speed display trailer is used to enhance safety of the traveling
public and workers in work zones by alerting drivers of their speed, thus deterring them
from driving above the posted work zone speed limit.”

Add the following to Article 701.20 of the Standard Specifications:

“(k) When speed display trailers are shown on the Standard, this work will not be paid for
separately but shall be considered as included in the cost of the Standard.

For all other speed display trailers, this work will be paid for at the contract unit price per
calendar month or fraction thereof for each trailer as SPEED DISPLAY TRAILER.”

Add the following to Article 1106.02 of the Standard Specifications:
“(0) Speed Display Trailer. The speed display trailer shall consist of a LED speed indicator
display with self-contained, one-direction radar mounted on an orange see-through trailer.
The height of the display and radar shall be such that it will function and be visible when
located behind concrete barrier.

The speed measurement shall be by radar and provide a minimum detection distance of
1000 ft (300 m). The radar shall have an accuracy of £1 mile per hour.
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The speed indicator display shall face approaching traffic and shall have a sign legend of
“YOUR SPEED” immediately above or below the speed display. The sign letters shall be
between 5 and 8 in. (125 and 200 mm) in height. The digital speed display shall show two
digits (00 to 99) in mph. The color of the changeable message legend shall be a yellow
legend on a black background. The minimum height of the numerals shall be 18 in.
(450 mm), and the nominal legibility distance shall be at least 750 ft (250 m).

The speed indicator display shall be equipped with a violation alert that flashes the
displayed detected speed when the work zone posted speed limit is exceeded. The speed
indicator shall have a maximum speed cutoff. On roadway facilities with a normal posted
speed limit greater than or equal to 45 mph, the detected speeds of vehicles traveling
more than 25 mph over the work zone speed limit shall not be displayed. On facilities with
normal posted speed limit of less than 45 mph, the detected speeds of vehicles traveling
more than 15 mph over the work zone speeds limit shall not be displayed. On any
roadway facility if detected speeds are less than 25 mph, they shall not be displayed. The
display shall include automatic dimming for nighttime operation.

The speed indicator measurement and display functions shall be equipped with the power
supply capable of providing 24 hours of uninterrupted service.”

STEEL COST ADJUSTMENT (BDE)
Effective: April 2, 2004 Revised: August 1, 2017

Description. Steel cost adjustments will be made to provide additional compensation to the
Contractor, or a credit to the Department, for fluctuations in steel prices when optioned by the
Contractor. The bidder shall indicate with their bid whether or not this special provision will be
part of the contract. Failure to indicate “Yes” for any item of work will make that item of steel
exempt from steel cost adjustment.

Types of Steel Products. An adjustment will be made for fluctuations in the cost of steel used
in the manufacture of the following items:

Metal Piling (excluding temporary sheet piling)
Structural Steel
Reinforcing Steel

Other steel materials such as dowel bars, tie bars, mesh reinforcement, guardrail, steel traffic
signal and light poles, towers and mast arms, metal railings (excluding wire fence), and frames
and grates will be subject to a steel cost adjustment when the pay items they are used in have a
contract value of $10,000 or greater.

The adjustments shall apply to the above items when they are part of the original proposed
construction, or added as extra work and paid for by agreed unit prices. The adjustments shall
not apply when the item is added as extra work and paid for at a lump sum price or by force
account.
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Documentation. Sufficient documentation shall be furnished to the Engineer to verify the
following:

(a) The dates and quantity of steel, in Ib (kg), shipped from the mill to the fabricator.

(b) The quantity of steel, in Ib (kg), incorporated into the various items of work covered by this
special provision. The Department reserves the right to verify submitted quantities.

Method of Adjustment. Steel cost adjustments will be computed as follows:
SCA=QXD

Where: SCA = steel cost adjustment, in dollars
Q = quantity of steel incorporated into the work, in Ib (kg)
D = price factor, in dollars per Ib (kg)

D = MPIy — MPIL

Where: MPIuw=  The Materials Cost Index for steel as published by the Engineering News-
Record for the month the steel is shipped from the mill. The indices will be
converted from dollars per 100 Ib to dollars per Ib (kg).

MPI_ = The Materials Cost Index for steel as published by the Engineering News-
Record for the month prior to the letting for work paid for at the contract price;
or for the month the agreed unit price letter is submitted by the Contractor for
extra work paid for by agreed unit price,. The indices will be converted from
dollars per 100 Ib to dollars per Ib (kg).

The unit weights (masses) of steel that will be used to calculate the steel cost adjustment for the
various items are shown in the attached table.

No steel cost adjustment will be made for any products manufactured from steel having a mill
shipping date prior to the letting date.

If the Contractor fails to provide the required documentation, the method of adjustment will be
calculated as described above; however, the MPIly will be based on the date the steel arrives at
the job site. In this case, an adjustment will only be made when there is a decrease in steel costs.

Basis of Payment. Steel cost adjustments may be positive or negative but will only be made
when there is a difference between the MPI. and MPIly in excess of five percent, as calculated
by:

Percent Difference = {(MPI. — MPIy) + MPI} x 100

Steel cost adjustments will be calculated by the Engineer and will be paid or deducted when all
other contract requirements for the items of work are satisfied. Adjustments will only be made for
fluctuations in the cost of the steel as described herein. No adjustment will be made for changes
in the cost of manufacturing, fabrication, shipping, storage, etc.

The adjustments shall not apply during contract time subject to liquidated damages for completion
of the entire contract.
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Attachment
ltem Unit Mass (Weight)
Metal Piling (excluding temporary sheet piling)
Furnishing Metal Pile Shells 12 in. (305 mm), 0.179 in. (3.80 mm) wall thickness) 23 Ib/ft (34 kg/m)
Furnishing Metal Pile Shells 12 in. (305 mm), 0.250 in. (6.35 mm) wall thickness) 32 Ib/ft (48 kg/m)
Furnishing Metal Pile Shells 14 in. (356 mm), 0.250 in. (6.35 mm) wall thickness) 37 Ib/ft (55 kg/m)
Other piling See plans
Structural Steel See plans for weights
(masses)
Reinforcing Steel See plans for weights
(masses)
Dowel Bars and Tie Bars 6 Ib (3 kg) each
Mesh Reinforcement 63 1b/100 sq ft (310 kg/sq m)
Guardrail
Steel Plate Beam Guardrail, Type A w/steel posts 20 Ib/ft (30 kg/m)
Steel Plate Beam Guardrail, Type B w/steel posts 30 Ib/ft (45 kg/m)
Steel Plate Beam Guardrail, Types A and B w/wood posts 8 Ib/ft (12 kg/m)
Steel Plate Beam Guardrail, Type 2 305 Ib (140 kg) each
Steel Plate Beam Guardrail, Type 6 1260 Ib (570 kg) each
Traffic Barrier Terminal, Type 1 Special (Tangent) 730 Ib (330 kg) each
Traffic Barrier Terminal, Type 1 Special (Flared) 410 Ib (185 kg) each
Steel Traffic Signal and Light Poles, Towers and Mast Arms
Traffic Signal Post 11 Ib/ft (16 kg/m)
Light Pole, Tenon Mount and Twin Mount, 30 - 40 ft (9 — 12 m) 14 Ib/ft (21 kg/m)
Light Pole, Tenon Mount and Twin Mount, 45 - 55 ft (13.5 — 16.5 m) 21 Ib/ft (31 kg/m)
Light Pole w/Mast Arm, 30 - 50 ft (9 — 15.2 m ) 13 Ib/ft (19 kg/m)
Light Pole w/Mast Arm, 55 - 60 ft (16.5 — 18 m) 19 Ib/ft (28 kg/m)
Light Tower w/Luminaire Mount, 80 - 110 ft (24 — 33.5 m) 31 Ib/ft (46 kg/m)
Light Tower w/Luminaire Mount, 120 - 140 ft (36.5 — 42.5 m) 65 Ib/ft (97 kg/m)
Light Tower w/Luminaire Mount, 150 - 160 ft (45.5 — 48.5 m) 80 Ib/ft (119 kg/m)
Metal Railings (excluding wire fence)
Steel Railing, Type SM 64 Ib/ft (95 kg/m)
Steel Railing, Type S-1 39 Ib/ft (58 kg/m)
Steel Railing, Type T-1 53 Ib/ft (79 kg/m)
Steel Bridge Rail 52 Ib/ft (77 kg/m)
Frames and Grates
Frame 250 Ib (115 kg)
Lids and Grates 150 1b (70 kg)

SUBCONTRACTOR AND DBE PAYMENT REPORTING (BDE)
Effective: April 2, 2018

Add the following to Section 109 of the Standard Specifications.

“109.14 Subcontractor and Disadvantaged Business Enterprise Payment Reporting.
The Contractor shall report all payments made to the following parties:

(a) first tier subcontractors;
(b) lower tier subcontractors affecting disadvantaged business enterprise (DBE) goal credit;

(c) material suppliers or trucking firms that are part of the Contractor’'s submitted DBE
utilization plan.

The report shall be made through the Department’s on-line subcontractor payment reporting
system within 21 days of making the payment.”
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SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE)

Effective: November 2, 2017
Revised: April 1, 2019

Replace the second paragraph of Article 109.12 of the Standard Specifications with the following:
“This mobilization payment shall be made at least seven days prior to the subcontractor starting

work. The amount paid shall be at the following percentage of the amount of the subcontract
reported on form BC 260A submitted for the approval of the subcontractor’'s work.

Value of Subcontract Reported on Form BC 260A Mobilization Percentage
Less than $10,000 25%
$10,000 to less than $20,000 20%
$20,000 to less than $40,000 18%
$40,000 to less than $60,000 16%
$60,000 to less than $80,000 14%
$80,000 to less than $100,000 12%
$100,000 to less than $250,000 10%
$250,000 to less than $500,000 9%
$500,000 to $750,000 8%
Over $750,000 7%

TRAFFIC CONTROL DEVICES - CONES (BDE)
Effective: January 1, 2019

Revise Article 701.15(a) of the Standard Specifications to read:

“(a) Cones. Cones are used to channelize traffic. Cones used to channelize traffic at night
shall be reflectorized; however, cones shall not be used in nighttime lane closure tapers
or nighttime lane shifts.”

Revise Article 1106.02(b) of the Standard Specifications to read:

“(b) Cones. Cones shall be predominantly orange. Cones used at night that are 28 to 36 in.
(700 to 900 mm) in height shall have two white circumferential stripes. If non-reflective
spaces are left between the stripes, the spaces shall be no more than 2 in. (50mm) in
width. Cones used at night that are taller than 36 in. (900 mm) shall have a minimum of
two white and two fluorescent orange alternating, circumferential stripes with the top stripe
being fluorescent orange. If non-reflective spaces are left between the stripes, the spaces
shall be no more than 3 in. (75 mm) in width.

The minimum weights for the various cone heights shall be 4 Ib for 18 in. (2 kg for 450 mm),
7 Ib for 28 in. (3 kg for 700 mm), and 10 Ib for 36 in. (5 kg for 900 mm) with a minimum of
60 percent of the total weight in the base. Cones taller than 36 in. shall be weighted per
the manufacturer’s specifications such that they are not moved by wind or passing traffic.”
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TRAFFIC SPOTTERS (BDE)
Effective: January 1, 2019

Revise Article 701.13 of the Standard Specifications to read:

“701.13 Flaggers and Spotters. Flaggers shall be certified by an agency approved by the
Department. While on the job site, each flagger shall have in his/her possession a current driver’s
license and a current flagger certification I.D. card. For non-drivers, the lllinois Identification Card
issued by the Secretary of State will meet the requirement for a current driver’s license. This
certification requirement may be waived by the Engineer for emergency situations that arise due
to actions beyond the Contractor's control where flagging is needed to maintain safe traffic control
on a temporary basis. Spotters are defined as certified flaggers that provide support to workers
by monitoring traffic.

Flaggers and spotters shall be stationed to the satisfaction of the Engineer and be equipped
with a fluorescent orange, fluorescent yellow/green, or a combination of fluorescent orange and
fluorescent yellow/green vest meeting the requirements of ANSI/ISEA 107-2004 or ANSI/ISEA
107-2010 for Conspicuity Class 2 garments. Flaggers shall be equipped with a stop/slow traffic
control sign. Spotters shall be equipped with a loud warning device. The warning sound shall be
identifiable by workers so they can take evasive action when necessary. Other types of garments
may be substituted for the vest as long as the garments have a manufacturer’s tag identifying
them as meeting the ANSI Class 2 requirement. The longitudinal placement of the flagger may
be increased up to 100 ft (30 m) from that shown on the plans to improve the visibility of the
flagger. Flaggers shall not encroach on the open lane of traffic unless traffic has been stopped.
Spotters shall not encroach on the open lane of traffic, nor interact with or control the flow of traffic.

For nighttime flagging, flaggers shall be illuminated by an overhead light source providing a
minimum vertical illuminance of 10 fc (108 lux) measured 1 ft (300 mm) out from the flagger’s
chest. The bottom of any luminaire shall be a minimum of 10 ft (3 m) above the pavement.
Luminaire(s) shall be shielded to minimize glare to approaching traffic and trespass light to
adjoining properties. Nighttime flaggers shall be equipped with fluorescent orange or fluorescent
orange and fluorescent yellow/green apparel meeting the requirements of ANSI/ISEA 107-2004
or ANSI/ISEA 107-2010 for Conspicuity Class 3 garments.

Flaggers and spotters shall be provided per the traffic control plan and as follows.

(a) Two-Lane Highways. Two flaggers will be required for each separate operation where
two-way traffic is maintained over one lane of pavement. Work operations controlled by
flaggers shall be no more than 1 mile (1600 m) in length. Flaggers shall be in sight of
each other or in direct communication at all times. Direct communication shall be obtained
by using portable two-way radios or walkie-talkies.

The Engineer will determine when a side road or entrance shall be closed to traffic. A
flagger will be required at each side road or entrance remaining open to traffic within the
operation where two-way traffic is maintained on one lane of pavement. The flagger shall
be positioned as shown on the plans or as directed by the Engineer.
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(b) Multi-Lane Highways. At all times where traffic is restricted to less than the normal number
of lanes on a multilane pavement with a posted speed limit greater than 40 mph and the
workers are present, but not separated from the traffic by physical barriers, a flagger or
spotter shall be furnished as shown on the plans. Flaggers shall warn and direct traffic.
Spotters shall monitor traffic conditions and warn workers of errant approaching vehicles
or other hazardous conditions as they occur. One flagger will be required for each
separate activity of an operation that requires frequent encroachment in a lane open to
traffic. One spotter will be required for each separate activity with workers near the edge
of the open lane or with their backs facing traffic.

Flaggers will not be required when no work is being performed, unless there is a lane closure

on two-lane, two-way pavement.”
WEEKLY DBE TRUCKING REPORTS (BDE)
Effective: June 2, 2012 Revised: April 2, 2015
The Contractor shall submit a weekly report of Disadvantaged Business Enterprise (DBE) trucks
hired by the Contractor or subcontractors (i.e. not owned by the Contractor or subcontractors)
that are used for DBE goal credit.
The report shall be submitted to the Engineer on Department form “SBE 723" within ten business
days following the reporting period. The reporting period shall be Monday through Sunday for
each week reportable trucking activities occur.
Any costs associated with providing weekly DBE trucking reports shall be considered as included
in the contract unit prices bid for the various items of work involved and no additional
compensation will be allowed.
WORK ZONE TRAFFIC CONTROL DEVICES (BDE)
Effective: March 2, 2020
Add the following to Article 701.03 of the Standard Specifications:

“(q) Temporary Sign SUPPOIS ....coiiiiiiiiice e e et e e e e e eanaas 1106.02”
Revise the third paragraph of Article 701.14 of the Standard Specifications to read:

“For temporary sign supports, the Contractor shall provide a FHWA eligibility letter for each
device used on the contract. The letter shall provide information for the set-up and use of the
device as well as a detailed drawing of the device. The signs shall be supported within 20 degrees

of vertical. Weights used to stabilize signs shall be attached to the sign support per the
manufacturer’s specifications.”
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Revise the first paragraph of Article 701.15 of the Standard Specifications to read:

“701.15 Traffic Control Devices. For devices that must meet crashworthiness standards,
the Contractor shall provide a manufacturer’s self-certification or a FHWA eligibility letter for each
Category 1 device and a FHWA eligibility letter for each Category 2 and Category 3 device used
on the contract. The self-certification or letter shall provide information for the set-up and use of
the device as well as a detailed drawing of the device.”

Revise the first six paragraphs of Article 1106.02 of the Standard Specifications to read:

“1106.02 Devices. Work zone traffic control devices and combinations of devices shall meet
crashworthiness standards for their respective categories. The categories are as follows.

Category 1 includes small, lightweight, channelizing and delineating devices that have been
in common use for many years and are known to be crashworthy by crash testing of similar
devices or years of demonstrable safe performance. These include cones, tubular markers,
plastic drums, and delineators, with no attachments (e.g. lights). Category 1 devices
manufactured after December 31, 2019 shall be MASH-16 compliant. Category 1 devices
manufactured on or before December 31, 2019, and compliant with NCHRP 350 or MASH 2009,
may be used on contracts let before December 31, 2024.

Category 2 includes devices that are not expected to produce significant vehicular velocity
change but may otherwise be hazardous. These include vertical panels with lights, barricades,
temporary sign supports, and Category 1 devices with attachments (e.g. drums with lights).
Category 2 devices manufactured after December 31, 2019 shall be MASH-16 compliant.
Category 2 devices manufactured on or before December 31, 2019, and compliant with
NCHRP 350 or MASH 2009, may be used on contracts let before December 31, 2024.

Category 3 includes devices that are expected to cause significant velocity changes or other
potentially harmful reactions to impacting vehicles. These include crash cushions (impact
attenuators), truck mounted attenuators, and other devices not meeting the definitions of
Category 1 or 2. Category 3 devices manufactured after December 31, 2019 shall be MASH-16
compliant. Category 3 devices manufactured on or before December 31, 2019, and compliant
with NCHRP 350 or MASH 2009, may be used on contracts let before December 31, 2029.
Category 3 devices shall be crash tested for Test Level 3 or the test level specified.

Category 4 includes portable or trailer-mounted devices such as arrow boards, changeable
message signs, temporary traffic signals, and area lighting supports. It is preferable for
Category 4 devices manufactured after December 31, 2019 to be MASH-16 compliant; however,
there are currently no crash tested devices in this category, so it remains exempt from the
NCHRP 350 or MASH compliance requirement.

For each type of device, when no more than one MASH-16 compliant is available, an

NCHRP 350 or MASH-2009 compliant device may be used, even if manufactured after
December 31, 2019.”
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Revise Articles 1106.02(g), 1106.02(k), and 1106.02(l) to read:

“(g) Truck Mounted/Trailer Mounted Attenuators. The attenuator shall be approved for use at
Test Level 3. Test Level 2 may be used for normal posted speeds less than or equal to
45 mph.

(k) Temporary Water Filled Barrier. The water filled barrier shall be a lightweight plastic shell
designed to accept water ballast and be on the Department’s qualified product list.

Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of
the barrier as determined by acceptance testing; the configuration of the barrier in that
test; and the vehicle weight, velocity, and angle of impact of the deflection test. The
Engineer shall be provided one copy of the shop drawings.

(I) Movable Traffic Barrier. The movable traffic barrier shall be on the Department’s qualified
product list.

Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of
the barrier as determined by acceptance testing; the configuration of the barrier in that
test; and the vehicle weight, velocity, and angle of impact of the deflection test. The
Engineer shall be provided one copy of the shop drawings. The barrier shall be capable
of being moved on and off the roadway on a daily basis.”

WORKING DAYS (BDE)
Effective: January 1, 2002

The Contractor shall complete the work within 30 working days.
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PROJECT LABOR AGREEMENT
Effective: May 18, 2007 Revised: August 1, 2019

Description. The lllinois Project Labor Agreements Act, 30 ILCS 571, states that the State of
lllinois has a compelling interest in awarding public works contracts so as to ensure the highest
standards of quality and efficiency at the lowest responsible cost. A project labor agreement
(PLA) is a form of pre-hire collective bargaining agreement covering all terms and conditions of
employment on a specific project that is intended to support this compelling interest. It has been
determined by the Department that a PLA is appropriate for the project that is the subject of this
contract. The PLA document, provided below, only applies to the construction site for this
contract. It is the policy of the Department on this contract, and all construction projects, to allow
all contractors and subcontractors to compete for contracts and subcontracts without regard to
whether they are otherwise parties to collective bargaining agreements.

Execution of Letter of Assent. A copy of the PLA applicable to this project is included as part
of this special provision. As a condition of the award of the contract, the successful bidder and
each of its subcontractors shall execute a “Contractor Letter of Assent”, in the form attached to
the PLA as Exhibit A. The successful bidder shall submit a Subcontractor's Contractor Letter of
Assent to the Department prior to the subcontractor’s performance of work on the project. Upon
request, copies of the applicable collective bargaining agreements will be provided by the
appropriate signatory labor organization at the pre-job conference.

Quarterly Reporting. Section 37 of the lllinois Project Labor Agreements Act requires the
Department to submit quarterly reports regarding the number of minorities and females employed
under PLAs. To assist in this reporting effort, the Contractor shall provide a quarterly workforce
participation report for all minority and female employees working under the PLA of this contract.
The data shall be reported on Construction Form BC 820, Project Labor Agreement (PLA)
Workforce Participation Quarterly Reporting Form available on the Department's website
http://www.idot.illinois.gov/Assets/uploads/files/IDOT-Forms/BC/BC%20820.docx.

The report shall be submitted no later than the 15th of the month following the end of each quarter
(i.e., April 15 for the January — March reporting period). The form shall be emailed to
DOT.PLA.Reporting@illinois.gov or faxed to (217) 524-4922.

Any costs associated with complying with this provision shall be considered as included in the
contract unit prices bid for the various items of work involved and no additional compensation will
be allowed.
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lllinois Department of Transportation
PROJECT LABOR AGREEMENT

This Project Labor Agreement (“PLA” or “Agreement”) is entered into this day of

, 2019, by and between the lllinois Department of Transportation (“IDOT” or “Department”) in
its proprietary capacity, and each relevant lllinois AFL-CIO Building Trades signatory hereto as
determined by the lllinois AFL-CIO Statewide Project Labor Agreement Committee on behalf
of each of its affiliated members (individually and collectively, the “Unions”). This PLA shall apply
to Construction Work (as defined herein) to be performed by IDOT’s Prime Contractor and each
of its subcontractors of whatever tier (“Subcontractor” or “Subcontractors”) on Contract No.
(hereinafter, the “Project”).

1.1

1.2

ARTICLE 1 - INTENT AND PURPOSES

This PLA is entered into in accordance with the Project Labor Agreement Act (“Act”, 30
ILCS 571). It is mutually understood and agreed that the terms and conditions of this
PLA are intended to promote the public interest in obtaining timely and economical
completion of the Project by encouraging productive and efficient construction
operations; by establishing a spirit of harmony and cooperation among the parties; and
by providing for peaceful and prompt settlement of any and all labor grievances or
jurisdictional disputes of any kind without strikes, lockouts, slowdowns, delays, or other
disruptions to the prosecution of the work. The parties acknowledge the obligations of
the Contractors and Subcontractors to comply with the provisions of the Act. The parties
will work with the Contractors and Subcontractors within the parameters of other
statutory and regulatory requirements to implement the Act’s goals and objectives.

As a condition of the award of the contract for performance of work on the Project, IDOT's
Prime Contractor and each of its Subcontractors shall execute a “Contractor Letter of
Assent”, in the form attached hereto as Exhibit A, prior to commencing Construction
Work on the Project. The Contractor shall submit a Subcontractor’s Contractor Letter of
Assent to the Department prior to the Subcontractor’'s performance of Construction
Work on the Project. Upon request copies of the applicable collective bargaining
agreements will be provided by the appropriate signatory labor organization consistent
with this Agreement and at the pre-job conference referenced in Article I, Section 3.1.
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Each Union affiliate and separate local representing workers engaged in Construction
Work on the Project in accordance with this PLA are bound to this agreement by the
lllinois AFL-CIO Statewide Project Labor Agreement Committee which is the central
committee established with full authority to negotiate and sign PLAs with the State on
behalf of all respective crafts. Upon their signing the Contractor Letter of Assent, the
Prime Contractor, each Subcontractor, and the individual Unions shall thereafter be
deemed a party to this PLA. No party signatory to this PLA shall, contract or subcontract,
nor permit any other person, firm, company, or entity to contract or subcontract for the
performance of Construction Work for the Project to any person, firm, company, or entity
that does not agree in writing to become bound for the term of this Project by the terms
of this PLA prior to commencing such work and to the applicable area-wide collective
bargaining agreement(s) with the Union(s) signatory hereto.

It is understood that the Prime Contractor(s) and each Subcontractor will be considered
and accepted by the Unions as separate employers for the purposes of collective
bargaining, and it is further agreed that the employees working under this PLA shall
constitute a bargaining unit separate and distinct from all others. The parties hereto also
agree that this PLA shall be applicable solely with respect to this Project, and shall have
no bearing on the interpretation of any other collective bargaining agreement or as to
the recognition of any bargaining unit other than for the specific purposes of this Project.

In the event of a variance or conflict, whether explicit or implicit, between the terms and
conditions of this PLA and the provisions of any other applicable national, area, or local
collective bargaining agreement, the terms and conditions of this PLA shall supersede
and control. For any work performed under the NTL Articles of Agreement, the National
Stack/Chimney Agreement, the National Cooling Tower Agreement, the National
Agreement of the International Union of Elevator Constructors, and for any instrument
calibration work and loop checking performed under the UA/IBEW Joint National
Agreement for Instrument and Control Systems Technicians, the preceding sentence
shall apply only with respect to Articles I, Il, V, VI, and VII.
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Subiject to the provisions of paragraph 1.5 of this Article, it is the parties’ intent to respect
the provisions of any other collective bargaining agreements that may now or hereafter
pertain, whether between the Prime Contractor and one or more of the Unions or
between a Subcontractor and one or more of the Unions. Accordingly, except and to
the extent of any contrary provision set forth in this PLA, the Prime Contractor and each
of its Subcontractors agrees to be bound and abide by the terms of the following in order
of precedence: (a) the applicable collective bargaining agreement between the Prime
Contractor and one or more of the Unions made signatory hereto; (b) the applicable
collective bargaining agreement between a Subcontractor and one or more of the
Unions made signatory hereto; or (c) the current applicable area collective bargaining
agreement for the relevant Union that is the agreement certified by the lllinois
Department of Labor for purposes of establishing the Prevailing Wage applicable to the
Project. The Union will provide copies of the applicable collective bargaining
agreements pursuant to part (c) of the preceding sentence to the Prime Contractor.
Assignments by the Contractors or Subcontractors amongst the trades shall be
consistent with area practices; in the event of unresolved disagreements as to the
propriety of such assignments, the provisions of Article VI shall apply.

Subject to the limitations of paragraphs 1.4 to 1.6 of this Article, the terms of each
applicable collective bargaining agreement as determined in accordance with
paragraph 1.6 are incorporated herein by reference, and the terms of this PLA shall be
deemed incorporated into such other applicable collective bargaining agreements only
for purposes of their application to the Project.

To the extent necessary to comply with the requirements of any fringe benefit fund to
which the Prime Contractor or Subcontractor is required to contribute under the terms
of an applicable collective bargaining agreement pursuant to the preceding paragraph,
the Prime Contractor or Subcontractor shall execute all “Participation Agreements” as
may be reasonably required by the Union to accomplish such purpose; provided,
however, that such Participation Agreements shall, when applicable to the Prime
Contractor or Subcontractor solely as a result of this PLA, be amended as reasonably
necessary to reflect such fact. Upon written notice in the form of a lien of a Contractor’s
or Subcontractor's delinquency from any applicable fringe benefit fund, IDOT will
withhold from the Contractor’s periodic pay request an amount sufficient to extinguish
any delinquency obligation of the Contractor or Subcontractor arising out of the Project.

In the event that the applicable collective bargaining agreement between a Prime
Contractor and the Union or between the Subcontractor and the Union expires prior to
the completion of this Project, the expired applicable contract’s terms will be maintained
until a new applicable collective bargaining agreement is ratified. The wages and fringe
benefits included in any new applicable collective bargaining agreement will apply on
and after the effective date of the newly negotiated collective bargaining agreement,
except to the extent wage and fringe benefit retroactivity is specifically agreed upon by
the relevant bargaining parties.
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ARTICLE Il - APPLICABILITY, RECOGNITION, AND COMMITMENTS

The term Construction Work as used herein shall include all “construction, demolition,
rehabilitation, renovation, or repair” work performed by a “laborer or mechanic” at the
“site of the work” for the purpose of “building” the specific structures and improvements
that constitute the Project. Terms appearing within quotation marks in the preceding
sentence shall have the meaning ascribed to them pursuant to 29 CFR Part 5 and lllinois
labor laws.

By executing the Letters of Assent, Prime Contractor and each of its Subcontractors
recognizes the Unions signatory to this PLA as the sole and exclusive bargaining
representatives for their craft employees employed on the jobsite for this Project. Unions
who are signatory to this PLA will have recognition on the Project for their craft.

The Prime Contractor and each of its Subcontractors retains and shall be permitted to
exercise full and exclusive authority and responsibility for the management of its
operations, except as expressly limited by the terms of this PLA or by the terms and
conditions of the applicable collective bargaining agreement.

Except to the extent contrary to an express provision of the relevant collective
bargaining agreement, equipment or materials used in the Project may be pre-
assembled or pre- fabricated, and there shall be no refusal by the Union to handle,
transport, install, or connect such equipment or materials. Equipment or materials
delivered to the job-site will be unloaded and handled promptly without regard to
potential jurisdictional disputes; any such disputes shall be handled in accordance with
the provisions of this PLA.

The parties are mutually committed to promoting a safe working environment for all
personnel at the job-site. It shall be the responsibility of each employer to which this
PLA applies to provide and maintain safe working conditions for its employees, and to
comply with all applicable federal, state, and local health and safety laws and
regulations.

The use or furnishing of alcohol or drugs and the conduct of any other illegal activity at
the job-site is strictly prohibited. The parties shall take every practical measure
consistent with the terms of applicable collective bargaining agreements to ensure that
the job-site is free of alcohol and drugs.

All parties to this PLA agree that they will not discriminate against any employee based

on race, creed, religion, color, national origin, union activity, age, gender or sexual
orientation and shall comply with all applicable federal, state, and local laws.
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In accordance with the Act and to promote diversity in employment, IDOT will establish,
in cooperation with the other parties, the apprenticeship hours which are to be performed
by minorities and females on the Project. IDOT shall consider the total hours to be
performed by these underrepresented groups, as a percentage of the workforce, and
create aspirational goals for each Project, based on the level of underutilization for the
service area of the Project (together “Project Employment Objectives”). IDOT shall
provide a quarterly report regarding the racial and gender composition of the workforce
on the Project.

Persons currently lacking qualifications to enter apprenticeship programs will have the
opportunity to obtain skills through basic training programs as have been established
by the Department. The parties will endeavor to support such training programs to allow
participants to obtain the requisite qualifications for the Project Employment Objectives.

The parties agree that all Contractors and Subcontractors working on the Project shall
be encouraged to utilize the maximum number of apprentices as permitted under the
terms of the applicable collective bargaining agreements to realize the Project
Employment Objectives.

The Unions shall assist the Contractor and each Subcontractor in efforts to satisfy
Project Employment Objectives. A Contractor or Subcontractor may request from a
Union specific categories of workers necessary to satisfy Project Employment
Objectives. The application of this section shall be consistent with all local Union
collective bargaining agreements, and the hiring hall rules and regulations established
for the hiring of personnel, as well as the apprenticeship standards set forth by each
individual Union.

The parties hereto agree that engineering consultants and materials testing employees,
to the extent subject to the terms of this PLA, shall be fully expected to objectively and
responsibly perform their duties and obligations owed to the Department without regard
to the potential union affiliation of such employees or of other employees on the Project.

This Agreement shall not apply to IDOT employees or employees of any other
governmental entity.
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ARTICLE Ill - ADMINISTRATION OF AGREEMENT

In order to assure that all parties have a clear understanding of the PLA, and to promote
harmony, at the request of the Unions a post-award pre-job conference will be held
among the Prime Contractor, all Subcontractors and Union representatives prior to the
start of any Construction Work on the Project. No later than the conclusion of such pre-
job conference, the parties shall, among other matters, provide to one another contact
information for their respective representatives (including name, address, phone
number, facsimile number, e-mail). Nothing herein shall be construed to limit the right
of the Department to discuss or explain the purpose and intent of this PLA with
prospective bidders or other interested parties prior to or following its award of the job.

Representatives of the Prime Contractor and the Unions shall meet as often as
reasonably necessary following award until completion of the Project to assure the
effective implementation of this PLA.

Any notice contemplated under Article VI and VII of this Agreement to a signatory labor
organization shall be made in writing to the Local Union with copies to the local union’s
International Representative.

ARTICLE IV - HOURS OF WORK AND GENERAL CONDITIONS

The standard work day and work week for Construction Work on the Project shall be
consistent with the respective collective bargaining agreements. In the event Project
site or other job conditions dictate a change in the established starting time and/or a
staggered lunch period for portions of the Project or for specific crafts, the Prime
Contractor, relevant Subcontractors and business managers of the specific crafts
involved shall confer and mutually agree to such changes as appropriate. If proposed
work schedule changes cannot be mutually agreed upon between the parties, the hours
fixed at the time of the pre-job meeting shall prevail.

Shift work may be established and directed by the Prime Contractor or relevant
Subcontractor as reasonably necessary or appropriate to fulfill the terms of its contract
with the Department. If used, shift hours, rates and conditions shall be as provided in
the applicable collective bargaining agreement.

The parties agree that chronic and/or unexcused absenteeism is undesirable and must
be controlled in accordance with procedures established by the applicable collective
bargaining agreement. Any employee disciplined for absenteeism in accordance with
such procedures shall be suspended from all work on the Project for not less than the
maximum period permitted under the applicable collective bargaining agreement.
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Except as may be otherwise expressly provided by the applicable collective bargaining
agreement, employment begins and ends at the Project site; employees shall be at their
place of work at the starting time; and employees shall remain at their place of work
until quitting time.

Except as may be otherwise expressly provided by the applicable collective bargaining
agreement, there shall be no limit on production by workmen, no restrictions on the full
use of tools or equipment, and no restrictions on efficient use of manpower ortechniques
of construction other than as may be required by safety regulations.

The parties recognize that specialized or unusual equipment may be installed on the
Project. In such cases, the Union recognizes the right of the Prime Contractor or
Subcontractor to involve the equipment supplier or vendor’s personnel in supervising
the setting up of the equipment, making modifications and final alignment, and
performing similar activities that may be reasonably necessary prior to and during the
start-up procedure in order to protect factory warranties. The Prime Contractor or
Subcontractor shall notify the Union representatives in advance of any work at the job-
site by such vendor personnel in order to promote a harmonious relationship between
the equipment vendor’s personnel and other Project employees.

For the purpose of promoting full and effective implementation of this PLA, authorized
Union representatives shall have access to the Project job-site during scheduled work
hours. Such access shall be conditioned upon adherence to all reasonable visitor and
security rules of general applicability that may be established for the Project site at the
pre-job conference or from time to time thereafter.

ARTICLE V — GRIEVANCE PROCEDURES FOR DISPUTES ARISING UNDER A

PARTICULAR COLLECTIVE BARGAINING AGREEMENT

In the event a dispute arises under a particular collective bargaining agreement
specifically not including jurisdictional disputes referenced in Article VI below, said
dispute shall be resolved by the Grievance/Arbitration procedure of the applicable
collective bargaining agreement. The resulting determination from this process shall be
final and binding on all parties bound to its process.

Employers covered under this Agreement shall have the right to discharge or discipline
any employee who violates the provisions of this Agreement. Such discharge or
discipline by a contractor or subcontractor shall be subject to Grievance/Arbitration
procedure of the applicable collective bargaining agreement only as to the fact of such
violation of this agreement. If such fact is established, the penalty imposed shall not be
disturbed. Work at the Project site shall continue without disruption or hindrance of any
kind as a result of a Grievance/Arbitration procedure under this Article.
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In the event there is a deadlock in the foregoing procedure, the parties agree that the
matter shall be submitted to arbitration for the selection and decision of an Arbitrator
governed under paragraph 6.8.

ARTICLE VI -DISPUTES: GENERAL PRINCIPLES

This Agreement is entered into to prevent strikes, lost time, lockouts and to facilitate the
peaceful adjustment of jurisdictional disputes in the building and construction industry
and to prevent waste and unnecessary avoidable delays and expense, and for the
further purpose of at all times securing for the employer sufficient skilled workers.

A panel of Permanent Arbitrators are attached as addendum (A) to this agreement. By
mutual agreement between IDOT and the Unions, the parties can open this section of
the agreement as needed to make changes to the list of permanent arbitrators.

The arbitrator is not authorized to award back pay or any other damages for a miss
assignment of work. Nor may any party bring an independent action for back pay or any
other damages, based upon a decision of an arbitrator.

The PLA Jurisdictional Dispute Resolution Process (“Process”) sets forth the
procedures below to resolve jurisdictional disputes between and among Contractors,
Subcontractors, and Unions engaged in the building and construction industry. Further,
the Process will be followed for any grievance or dispute arising out of the interpretation
or application of this PLA by the parties except for the prohibition on attorneys contained
in 6.11. All decisions made through the Process are final and binding upon all parties.

DISPUTE PROCESS

Administrative functions under the Process shall be performed through the offices of
the President and/or Secretary-Treasurer of the lllinois State Federation of Labor, or
their designated representative, called the Administrator. In no event shall any officer,
employee, agent, attorney, or other representative of the lllinois Federation of Labor,
AFL- CIO be subject to any subpoena to appear or testify at any jurisdictional dispute
hearing.

There shall be no abandonment of work during any case participating in this Process or
in violation of the arbitration decision. All parties to this Process release the lllinois State
Federation of Labor (“Federation”) from any liability arising from its action or inaction
and covenant not to sue the Federation, nor its officers, employees, agents or attorneys.
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In the event of a dispute relating to trade or work jurisdiction, all parties, including the
employers, Contractors or Subcontractors, agree that a final and binding resolution of
the

dispute shall be resolved as follows:

(a) Representatives of the affected trades and the Contractor or Subcontractor shall
meet on the job site within two (2) business days after receiving written notice in an
effort to resolve the dispute. (In the event there is a dispute between local unions
affiliated with the same International Union, the decision of the General President,
or his/her designee, as the internal jurisdictional authority of that International
Union, shall constitute a final and binding decision and determination as to the
jurisdiction of work.)

(b) If no settlement is achieved subsequent to the preceding Paragraph, the matter
shall be referred to the local area Building & Construction Trades Council, which
shall meet with the affected trades within two (2) business days subsequent to
receiving written notice. In the event the parties do not wish to avail themselves of
the local Building & Construction Trades Council, the parties may elect to invoke
the services of their respective International Representatives with no extension of
the time limitations. An agreement reached at this Step shall be final and binding
upon all parties.

(c) If no settlement agreement is reached during the proceedings contemplated by
Paragraphs “a” or “b” above, the matter shall be immediately referred to the lllinois
Jurisdictional Dispute Process for final and binding resolution of said dispute. Said
referral submission shall be in writing and served upon the lllinois State Federation
of Labor, or the Administrator, pursuant to paragraph 6.4 of this agreement. The
Administrator shall, within three (3) days, provide for the selection of an available
Arbitrator to hear said dispute within this time period. Upon good cause shown and
determined by the Administrator, an additional three (3) day extension for said
hearing shall be granted at the sole discretion of the Administrator. Only upon
mutual agreement of all parties may the Administrator extend the hearing for a
period in excess of the time frames contemplated under this Paragraph. Business
days are defined as Monday through Friday, excluding contract holidays.

The primary concern of the Process shall be the adjustment of jurisdictional disputes
arising out of the Project. A sufficient number of Arbitrators shall be selected from list of
approved Arbitrators as referenced Sec. 6.2 and shall be assigned per Sec. 6.8.
Decisions shall be only for the Project and shall become effective immediately upon
issuance and complied with by all parties. The authority of the Arbitrator shall be
restricted and limited specifically to the terms and provisions of Article VI and generally
to this Agreement as a whole.
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Arbitrator chosen shall be randomly selected based on the list of Arbitrators in Sec. 6.2
and geographical location of the jurisdictional dispute and upon his/her availability, and
ability to conduct a Hearing within two (2) business days of said notice. The Arbitrator
may issue a “bench” decision immediately following the Hearing or he/she may elect to
only issue a written decision, said decision must be issued within two (2) business days
subsequent to the completion of the Hearing. Copies of all notices, pleadings,
supporting memoranda, decisions, etc. shall be provided to all disputing parties and the
lllinois State Federation of Labor.

Any written decision shall be in accordance with this Process and shall be final and
binding upon all parties to the dispute and may be a “short form” decision. Fees and
costs of the arbitrator shall be divided evenly between the contesting parties except that
any party wishing a full opinion and decision beyond the short form decision shall bear
the reasonable fees and costs of such full opinion. The decision of the Arbitrator shall
be final and binding upon the parties hereto, their members, and affiliates.

In cases of jurisdictional disputes or other disputes between a signatory labor
organization and another labor organization, both of which is an affiliate or member of
the same International Union, the matter or dispute shall be settled in the manner set
forth by their International Constitution and/or as determined by the International
Union’s General President whose decision shall be final and binding upon all parties. In
no event shall there be an abandonment of work.

In rendering a decision, the Arbitrator shall determine:

(a) First, whether a previous agreement of record or applicable agreement,
including a disclaimer agreement, between National or International Unions to
the dispute or agreements between local unions involved in the dispute,
governs;

(b) Only if the Arbitrator finds that the dispute is not covered by an appropriate or
applicable agreement of record or agreement between the crafts to the dispute,
he shall then consider the established trade practice in the industry and
prevailing practice in the locality. Where there is a previous decision of record
governingthe case, the Arbitrator shall give equal weight to such decision of
record, unless the prevailing practice in the locality in the past ten years favors
one craft. In that case, the Arbitrator shall base his decision on the prevailing
practice in the locality. Except, that if the Arbitrator finds that a craft has
improperly obtained the prevailing practice in the locality through raiding, the
undercutting of wages or by the use of vertical agreements, the Arbitrator shall
rely on the decision of record and established trade practice in the industry
rather than the prevailing practice in the locality; and,

49



6.10

6.11

6.12

FAI Route 57 (I-57)

Section D9 PATCH 2021-3
Alexander & Pulaski Counties
Contract No. 78808

(c) Only if none of the above criteria is found to exist, the Arbitrator shall then
consider that because efficiency, cost or continuity and good management are
essential to the well being of the industry, the interests of the consumer or the
past practices of the employer shall not be ignored.

(d) The arbitrator is not authorized to award back pay or any other damages for a
mis-assignment of work. Nor may any party bring an independent action for back
pay or any other damages, based upon a decision of an arbitrator.

The Arbitrator shall set forth the basis for his/her decision and shall explain his/her
findings regarding the applicability of the above criteria. If lower ranked criteria are relied
upon, the Arbitrator shall explain why the higher-ranked criteria were not deemed
applicable. The Arbitrator’'s decision shall only apply to the Project. Agreements of
Record, for other PLA projects, are applicable only to those parties signatory to such
agreements. Decisions of Record are those that were either attested to by the former
Impartial Jurisdictional Disputes Board or adopted by the National Arbitration Panel.

All interested parties, as determined by the Arbitrator, shall be entitled to make
presentations to the Arbitrator. Any interested labor organization affiliated to the PLA
Committee and party present at the Hearing, whether making a presentation or not, by
such presence shall be deemed to accept the jurisdiction of the Arbitrator and to agree
to be bound by its decision. In addition to the representative of the local labor
organization, a representative of the labor organization’s International Union may
appear on behalf of the parties. Each party is responsible for arranging for its witnesses.
In the event an Arbitrator's subpoena is required, the party requiring said subpoena
shall prepare the subpoena for the Arbitrator to execute. Service of the subpoena upon
any witness shall be the responsibility of the issuing party.

Attorneys shall not be permitted to attend or participate in any portion of a Hearing.

The parties are encouraged to determine, prior to Hearing, documentary evidence
which may be presented to the Arbitrator on a joint basis.

The Order of Presentation in all Hearings before an Arbitrator shall be

I. ldentification and Stipulation of the Parties

[I. Unions(s) claiming the disputed work presents its case

[ll. Union(s) assigned the disputed work presents its case

IV. Employer assigning the disputed work presents its case

V. Evidence from other interested parties (i.e., general contractor, project
manager, owner)

VI. Rebuttal by union(s) claiming the disputed work

VII. Additional submissions permitted and requested by

Arbitrator VIII.Closing arguments by the parties
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All parties bound to the provisions of this Process hereby release the lllinois State
Federation of Labor and IDOT, their respective officers, agents, employees or
designated representatives, specifically including any Arbitrator participating in said
Process, from any and all liability or claim, of whatsoever nature, and specifically
incorporating the protections provided in the lllinois Arbitration Act, as amended from
time totime.

The Process, as an arbitration panel, nor its Administrator, shall have any authority to
undertake any action to enforce its decision(s). Rather, it shall be the responsibility of
the prevailing party to seek appropriate enforcement of a decision, including findings,
orders or awards of the Arbitrator or Administrator determining non-compliance with a
prior award or decision.

If at any time there is a question as to the jurisdiction of the Illinois Jurisdictional Dispute
Resolution Process, the primary responsibility for any determination of the arbitrability
of a dispute and the jurisdiction of the Arbitrator shall be borne by the party requesting
the Arbitrator to hear the underlying jurisdictional dispute. The affected party or parties
may proceed before the Arbitrator even in the absence or one or more stipulated parties
with the issue of jurisdiction as an additional item to be decided by the Arbitrator. The
Administrator may participate in proceedings seeking a declaration or determination
that the underlying dispute is subject to the jurisdiction and process of the lllinois
Jurisdictional Dispute Resolution Process. In any such proceedings, the non-prevailing
party and/or the party challenging the jurisdiction of the lllinois Jurisdictional Dispute
Resolution Process shall bear all the costs, expenses and attorneys’ fees incurred by
the lllinois Jurisdictional Dispute Resolution Process and/or its Administrator in
establishing its jurisdiction.

ARTICLE VIl - WORK STOPPAGES AND LOCKOUTS

During the term of this PLA, no Union or any of its members, officers, stewards,
employees, agents or representatives shall instigate, support, sanction, maintain, or
participate in any strike, picketing, walkout, work stoppage, slow down or other activity
that interferes with the routine and timely prosecution of work at the Project site or at
any other contractor’s or supplier’s facility that is necessary to performance of work at
the Project site. Hand billing at the Project site during the designated lunch period and
before commencement or following conclusion of the established standard workday
shall not, in itself, be deemed an activity that interferes with the routine and timely
prosecution of work on the Project.
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Should any activity prohibited by paragraph 7.1 of this Article occur, the Union shall
undertake all steps reasonably necessary to promptly end such prohibited activities.

7.2.A  No Union complying with its obligations under this Article shall be liable for acts
of employees for which it has no responsibility or for the unauthorized acts of
employees it represents. Any employee who participates or encourages any
activity prohibited by paragraph 7.1 shall be immediately suspended from all
work on the Project for a period equal to the greater of (a) 60 days; or (b) the
maximum disciplinary period allowed under the applicable collective bargaining
agreement for engaging in comparable unauthorized or prohibited activity.

7.2.B Neither the PLA Committee nor its affiliates shall be liable for acts of employees
for which it has no responsibility. The principal officer or officers of the PLA
Committee will immediately instruct, order and use the best efforts of his office
to cause the affiliated union or unions to cease any violations of this Article. The
PLA Committee in its compliance with this obligation shall not liable for acts of
its affiliates. The principal officer or officers of any involved affiliate will
immediately instruct, order or use the best effort of his office to cause the
employees the union represents to cease any violations of this Article. A union
complying with this obligation shall not be liable for unauthorized acts of
employees it represents. The failure of the Contractor to exercise its rights in
any instance shall not be deemed a waiver of its rights in any other instance.

During the term of this PLA, the Prime Contractor and its Subcontractors shall not
engage in any lockout at the Project site of employees covered by this Agreement.

Upon notification of violations of this Article, the principal officer or officers of the local
area Building and Construction Trades Council, and the lllinois AFL-CIO Statewide
Project Labor Agreement Committee as appropriate, willimmediately instruct, order and
use their best efforts to cause the affiliated union or unions to cease any violations of this
Article. A Trades Council and the Committee otherwise in compliance with the
obligations under this paragraph shall not be liable for unauthorized acts of its affiliates.

In the event that activities in violation of this Article are not immediately halted through

the efforts of the parties, any aggrieved party may invoke the special arbitration
provisions set forth in paragraph 7.5 of this Article.
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Upon written notice to the other involved parties by the most expeditious means
available, any aggrieved party may institute the following special arbitration procedure
when a breech of this Article is alleged:

7.5.A

7.5.B

75.C

7.5.D

7.5.E

The party invoking this procedure shall notify the individual designated as the
Permanent Arbitrator pursuant to paragraph 6.8 of the nature of the alleged
violation; such notice shall be by the most expeditious means possible. The
initiating party may also furnish such additional factual information as may be
reasonably necessary for the Permanent Arbitrator to understand the relevant
circumstances. Copies of any written materials provided to the arbitrator shall
also be contemporaneously provided by the most expeditious means possible
to the party alleged to be in violation and to all other involved parties.

Upon receipt of said notice the Permanent Arbitrator shall set and hold a hearing
within twenty-four (24) hours if it is contended the violation is ongoing, but not
before twenty-four (24) hours after the written notice to all parties involved as
required above.

The Permanent Arbitrator shall notify the parties by facsimile or any other
effective written means, of the place and time chosen by the Permanent
Arbitrator for this hearing. Said hearing shall be completed in one session. A
failure of any party or parties to attend said hearing shall not delay the hearing
of evidence or issuance of an Award by the Permanent Arbitrator.

The sole issue at the hearing shall be whether a violation of this Article has, in
fact, occurred. An Award shall be issued in writing within three (3) hours after the
close of the hearing, and may be issued without a written opinion. If any party
desires a written opinion, one shall be issued within fifteen (15) days, but its
issuance shall not delay compliance with, or enforcement of, the Award. The
Permanent Arbitrator may order cessation of the violation of this Article, and such
Award shall be served on all parties by hand or registered mail upon issuance.

Such Award may be enforced by any court of competent jurisdiction upon the
filing of the Award and such other relevant documents as may be required.
Facsimile or other hardcopy written notice of the filing of such enforcement
proceedings shall be given to the other relevant parties. In a proceeding to obtain
a temporary order enforcing the Permanent Arbitrator's Award as issued under
this Article, all parties waive the right to a hearing and agree that such
proceedings may be ex parte. Such agreement does not waive any party’s right
to participate in a hearing for a final order of enforcement. The Court’s order or
orders enforcing the Permanent Arbitrator's Award shall be served on all parties
by hand or by delivery to their last known address or by registered mail.
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Individuals found to have violated the provisions of this Article are subject to immediate
termination. In addition, IDOT reserves the right to terminate this PLA as to any party
found to have violated the provisions of this Article.

Any rights created by statue or law governing arbitration proceedings inconsistent with
the above procedure or which interfere with compliance therewith are hereby waived by
parties to whom they accrue.

The fees and expenses of the Permanent Arbitrator shall be borne by the party or

parties found in violation, or in the event no violation is found, such fees and expenses
shall be borne by the moving party.

ARTICLE VIl - TERMS OF AGREEMENT

If any Article or provision of this Agreement shall be declared invalid, inoperative or
unenforceable by operation of law or by any of the above mentioned tribunals of
competent jurisdiction, the remainder of this Agreement or the application of such Article
or provision to persons or circumstances other than those as to which it has been held
invalid, inoperative or unenforceable shall not be affected thereby.

This Agreement shall be in full force as of and from the date of the Notice of Award until
the Project contract is closed.

This PLA may not be changed or modified except by the subsequent written agreement
of the parties. All parties represent that they have the full legal authority to enter into
this PLA. This PLA may be executed by the parties in one or more counterparts.

Any liability arising out of this PLA shall be several and not joint. IDOT shall not be liable
to any person or other party for any violation of this PLA by any other party, and no
Contractor or Union shall be liable for any violation of this PLA by any other Contractor
or Union.

The failure or refusal of a party to exercise its rights hereunder in one or more instances
shall not be deemed a waiver of any such rights in respect of a separate instance of the
same or similar nature.

[The Balance of This Page Intentionally Left Blank]

54



Bruce Feldacker
Thomas F. Gibbons
Edward J. Harrick
Brent L. Motchan
Robert Perkovich
Byron Yaffee

Glenn A. Zipp

Addendum A
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Execution Page

lllinois Department of Transportation

VACANT
Director of Highways Project Implementation

Director of Finance & Administration

Philip Kaufmann, Chief Counsel

Omer Osman, Acting Secretary (Date)

lllinois AFL-CIO Statewide Project Labor Agreement Committee, representing the Unions
listed below:

(Date)

List Unions:
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Exhibit A - Contractor Letter of Assent

(Date)
To All Parties:

In accordance with the terms and conditions of the contract for Construction Work on
[Contract No. ], this Letter of Assent hereby confirms that the undersigned Prime Contractor or
Subcontractor agrees to be bound by the terms and conditions of the Project Labor Agreement
established and entered into by the lllinois Department of Transportation in connection with
said Project.

It is the understanding and intent of the undersigned party that this Project Labor
Agreement shall pertain only to the identified Project. In the event it is necessary for the
undersigned party to become signatory to a collective bargaining agreement to which it is not
otherwise a party in order that it may lawfully make certain required contributions to applicable
fringe benefit funds, the undersigned party hereby expressly conditions its acceptance of and
limits its participation in such collective bargaining agreement to its work on the Project.

(Authorized Company Officer)

(Company)
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REVISIONS TO THE ILLINOIS PREVAILING WAGE RATES

The Prevailing rates of wages are included in the Contract proposals which are
subject to Check Sheet #5 of the Supplemental Specifications and Recurring
Special Provisions. The rates have been ascertained and certified by the
lllinois Department of Labor for the locality in which the work is to be performed
and for each craft or type of work or mechanic needed to execute the work of
the Contract. As required by Prevailing Wage Act (820 ILCS 130/0.01, et seq.)
and Check Sheet #5 of the Contract, not less than the rates of wages
ascertained by the lllinois Department of Labor and as revised during the
performance of a Contract shall be paid to all laborers, workers and mechanics
performing work under the Contract. Post the scale of wages in a prominent
and easily accessible place at the site of work.

If the lllinois Department of Labor revises the prevailing rates of wages to be
paid as listed in the specification of rates, the contractor shall post the revised
rates of wages and shall pay not less than the revised rates of wages. Current
wage rate information shall be obtained by visiting the lllinois Department of
Labor web site at http://www.state.il.us/agency/idol/ or by calling 312-793-

2814. It is the responsibility of the contractor to review the rates applicable to
the work of the contract at regular intervals in order to insure the timely payment
of current rates. Provision of this information to the contractor by means of the
lllinois Department of Labor web site satisfies the notification of revisions by
the Department to the contractor pursuant to the Act, and the contractor agrees
that no additional notice is required. The contractor shall notify each of its

subcontractors of the revised rates of wages.
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