

F.A.P. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
353	12R - 4	WILL	199	52
STA.		TO STA.		
FED. ROAD DIST. NO.		PLANS	FILE AND PROJECT	

# S T A G E 3                      G E N E R A L                      N O T E S

STAGE 3 CONSTRUCTION

U.S. ROUTE 30  
 CONSTRUCT PAVEMENT FROM STA. 289+57.33 TO STA. 290+93.94  
 CONSTRUCT CURB AND GUTTER ALONG THE EASTBOUND LANES OF US ROUTE 30 FROM THE INTERSECTION WITH WOLF RD TO THE PROJECT LIMITS.  
 CONSTRUCT SURFACE COURSE.  
 CONSTRUCT ALL LANDSCAPING  
 CONSTRUCT PROPOSED PAVEMENT MARKINGS.  
 WOLF RD.  
 CONSTRUCT SURFACE COURSE  
 CONSTRUCT PROPOSED PAVEMENT MARKINGS.

STAGE 3 GENERAL NOTES

1. THE CONTRACTOR SHALL PROVIDE AND MAINTAIN ACCESS TO ALL PUBLIC AND PRIVATE ENTRANCES AND TO ALL SIDEROADS THAT ARE NOT CLOSED.

STAGE 3 TRAFFIC

1. US 30 - SHIFT TRAFFIC TO STAGE 3 TRAFFIC AS SHOWN IN THE PLANS AND MAINTAIN ONE LANE IN EACH DIRECTION AT ALL TIMES.

REVISIONS		ILLINOIS DEPARTMENT OF TRANSPORTATION  MAINTENANCE OF TRAFFIC  STAGE 3 U.S. RTE. 30 (LINCOLN HIGHWAY)
NAME	DATE	
		SCALE : 1" = 50' DATE : 03/21/2008      DRAWN BY : BEC CHECKED BY : G.B.

