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NOTICE TO BIDDERS 

 
 

1. TIME AND PLACE OF OPENING BIDS.   Electronic bids are to be submitted to the electronic bidding system 
(iCX-Integrated Contractors Exchange).  All bids must be submitted to the iCX system prior to 12:00 p.m.  
August 1, 2025 at which time the bids will be publicly opened from the iCX SecureVault. 

 
2. DESCRIPTION OF WORK.  The proposed improvement is identified and advertised for bids in the 

Invitation for Bids as: 
 
   Contract No. 68510 
   HENRY County 
   Section (37-24HVB)BR 
   Project NHPP-6D6N(743) 
   Route FAI 74 
   District 4 Construction Funds 

 
 Bridge replacements: SN 037-0019 (existing), SN 037-0049 (new); SN 037-0020 (existing), SN 037-0053 
(new) carrying Interstate 74 over IL Route 17, west of Woodhull. 
 
3. INSTRUCTIONS TO BIDDERS.  (a)  This Notice, the invitation for bids, proposal and letter of award shall, 

together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road 
and Bridge Construction, become part of the contract.  Bidders are cautioned to read and examine carefully 
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to 
submission of a bid. 

 

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the 
bidder to make various certifications as a part of the proposal and contract.  By execution and submission 
of the proposal, the bidder makes the certification contained therein.  A false or fraudulent certification 
shall, in addition to all other remedies provided by law, be a breach of contract and may result in 
termination of the contract. 

 

4. AWARD CRITERIA AND REJECTION OF BIDS.  This contract will be awarded to the lowest responsive 
and responsible bidder considering conformity with the terms and conditions established by the Department 
in the rules, Invitation for Bids and contract documents.  The issuance of plans and proposal forms for bidding 
based upon a prequalification rating shall not be the sole determinant of responsibility.  The Department 
reserves the right to determine responsibility at the time of award, to reject any or all proposals, to re-advertise 
the proposed improvement, and to waive technicalities. 

 
 
 

       By Order of the 
       Illinois Department of Transportation 
 

       Gia Biagi,  
 Secretary 
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STATE OF ILLINOIS 
______________________ 

 
SPECIAL PROVISIONS 

 
 

The following Special Provisions supplement the "Standard Specifications for Road and Bridge 
Construction," adopted January 1, 2022 (revised January 1, 2025), the latest edition of the 
"Manual on Uniform Traffic Control Devices for Streets and Highways," and the "Manual of Test 
Procedures for Materials" in effect on the date of invitation for bids, and the Supplemental 
Specifications and Recurring Special Provisions indicated on the Check Sheet included herein 
which apply to and govern the construction of FAI Route 74 (I-74), Project NHPP-6D6N(743), 
Section (37-24HVB)BR, Henry County, Contract No. 68510 and in case of conflict with any part 
or parts of said Specifications, the said Special Provisions shall take precedence and shall 
govern. 

 
 
 

LOCATION OF PROJECT 
 
The project is located on Interstate 74 (I-74) over Illinois Route 17 near Woodhull, Illinois in 
Henry County. 
 
 
DESCRIPTION OF PROJECT 
 
This project consists of bridge replacements to Structure Nos. 037-0019 (EB) and 037-0020 
(WB) carrying Interstate 74 (I-74) over Illinois Route 17 (IL 17) in Henry County.  The structures 
will be removed and constructed in two stages.  Crossovers will be constructed to maintain 
traffic during construction.  The abandoned BNSF Railway will be filled with embankment.  A 
new pipe culvert will be installed in the embankment to facilitate drainage, and all related 
collateral work necessary to complete the project. 
 
 
INTERIM COMPLETION DATE WITH WORKING DAYS 
 
This work shall be completed in accordance with Section 108 of the Standard Specifications and 
as herein specified. 
 
The interim completion dates are defined as follows: 
 
The Contractor shall complete all work associated with the Pre-stage and return traffic to 
original lane configurations in each direction with all lanes open by November 21, 2025, with 
restrictions and possible exceptions as noted below. 
 
The Contractor shall complete all work associated with Stage 1 and return traffic to original lane 
configurations in each direction with all lanes open by November 20, 2026, with restrictions and 
possible exceptions as noted below. 
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The Contractor shall complete all work associated with Stage 2 and return traffic to original lane 
configurations in each direction with all lanes open by November 19, 2027, with restrictions and 
possible exceptions as noted below. 
 
The Contractor may begin staged construction on April 1, 2026 and April 1, 2027 or earlier 
dates as approved by the Resident Engineer.  The Contractor shall have structures fully re-
opened to traffic by the interim completion dates noted on the previous page.  If necessary, 
work requiring daytime only lane closures may be allowed after the interim completion dates 
with the approval of the Engineer.  These closures may be subject to time restrictions as 
determined by the Engineer.  No additional working days shall be allowed for this work as the 
contract shall be finished within the original 270 working days as specified herein. 
 
Should the Contractor fail to complete the work and have the structures fully re-opened to traffic 
by the interim completion dates as noted above and on the previous page, the Contractor shall 
be liable to the Department for liquidated damages, based on the original contract amount, in 
accordance with Article 108.09 of the Standard Specifications for each calendar day of overrun.  
The Department will deduct these liquidated damages form the monies due or to become due to 
the Contractor from the Department. 
 
No additional compensation will be given for compliance with the completion date.  The cost 
shall be considered included in the contract. 
 
 
CONSTRUCTION LAYOUT RESPONSIBILITY 
 
Effective April 26, 2015 Revised:  January 1, 2022 
 
This special provision is included in addition to Check Sheet #9 of the Recurring Special 
Provisions, Special Provision for Construction Layout Stakes, to clearly define the responsibility 
of the Contractor for construction layout. 
 
As the Contractor is generating the survey layout model, all roadway elements shall be verified 
to fit within the final proposed slopes and right-of-way.  If the Contractor determines a portion of 
the plans is incorrect or a portion does not agree with another portion, they shall contact the 
Engineer to have the problem resolved and additional work, if any, agreed upon.  The 
Contractor shall not proceed until authority is received from the Engineer and problems are 
resolved.  The Engineer shall contact the District Studies and Plans Section if need be. 
 
The Contractor shall set all horizontal control points at the end of construction and provide cross 
ties in a hardback survey book to the Engineer. 
 
The Contractor shall also set and provide the Engineer with a list of final benchmarks in a 
hardback survey book at the end of construction for future control. 
 
No additional compensation will be allowed for complying with this Special Provision, but all 
costs shall be included in the contract Lump Sum price for CONSTRUCTION LAYOUT. 
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CONSTRUCTION LAYOUT UTILIZING GPS EQUIPMENT 
 
Effective:  April 26, 2015 
Revised:  January 1, 2022 
 
If the Contractor opts to utilize GPS equipment for Construction Layout, the Contractor shall be 
required to complete the following in addition to the requirements of Check Sheet #9 of the 
Recurring Special Provisions and as directed by the Engineer. 
 

1. Submit 3D drawings or show the Engineer the digital terrain model (or proof of some 
type) that the Contractor has generated all proposed information correctly for all 
parts of the job (Mainline, ramps, side roads, entrances, etc.) before starting any 
grading, structures, or paving work.  This does not relieve the Contractor of 
responsibility of any possible errors made in the modeling. 

2. The Contractor shall also submit a QC/QA written plan that they will be following to 
provide quality control on the actual layout and quality assurance checks of the 
layout during and after being completed.  This will be required to be submitted at the 
beginning of construction and shall meet the approval of the Engineer. 

3. Stationing lathes shall be placed and maintained along the right-of-way lines, 
centerline of the median, and agreed offset from other baselines such as interchange 
ramps and side roads, throughout the duration of the contract. 

 
No additional compensation will be allowed for complying with this special provision, but all 
costs shall be included in the contract Lump Sum price for CONSTRUCTION LAYOUT. 
 
 
CONSTRUCTION LAYOUT EQUIPMENT 
 
Effective:  April 26, 2015 Revised:  November 6, 2015 
 
General.  The Contractor shall furnish articles of survey equipment to be used by the 
Department for independent monitoring and verification of construction layout stakes, reference 
points, and any other horizontal and vertical control set by the Contractor.  All equipment will be 
for the exclusive use of the Department throughout the duration of the contract and will be 
returned to the Contractor at the end of the contract. 
 
Equipment.  The equipment to be furnished by the Contractor shall consist of one precision 
GNSS rover and a secondary GPS handheld controller.  The precision GNSS rover must meet 
or exceed the capabilities of and be compatible with the Contractor’s equipment and meet the 
approval of the Engineer.  The second GPS handheld controller shall also meet or exceed the 
capabilities of and be compatible with the Contractor’s equipment and meet the approval of the 
Engineer.  The equipment provided shall include all software, data and any additional 
equipment (base station, repeaters, etc.) necessary to find any point on the project in station, 
offset and elevation with precision.  The project data included in the equipment will be 
consistent with the data used by the Contractor for layout and grading.  Any data revisions or 
software updates to the Contractor’s equipment will also be applied to the Department’s 
equipment by the Contractor. 
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The Contractor will be responsible for providing training for three members of the Department’s 
staff on use of the equipment and software. 
 
Basis of Payment.  This work will not be measured separately but shall be included in the 
contract Lump Sum price for CONSTRUCTION LAYOUT. 
 
 
CONSTRUCTION SEQUENCE FOR MILLING AND PAVING 
 
The following is the sequence for milling and paving: 
 

1. Mill both lanes for the entire project at locations shown in the plans. 
 

2. Place binder on both lanes of the entire project at locations shown in the plans. 
 

3. Place the Hot-Mix Asphalt (HMA) Tack Coat and Surface Course 6" wider than the 
centerline and/or edge of pavement joint location when paving the first lane. 
 

4. After surfacing the first lane and prior to tack coat and the start of surfacing on the 
adjacent lane, mill the 6" of the unconfined surface to the centerline or edge of pavement 
joint location.  The milling equipment must be capable of producing a straight line.  The 
depth of the milling must be controlled so as not to gouge the underlying binder lift.  The 
intent is to create a vertical face at the joint location and provide a lateral confinement for 
the adjacent lane surface course.  Skid-steer mounted mills will not be allowed. 
 

5. Clean and prepare the surface of the remaining lane as per Article 406.05 of the 
Standard Specification prior to the placement of HMA Surface.  The HMA Tack Coat 
shall be sprayed full width of the lane and also lapped onto the adjacent lane a distance 
not to exceed 4".  In addition, the vertical face of the adjacent mat shall be thoroughly 
tacked by means of a dedicated spray nozzle, mounted at a 45-degree angle, aimed 
toward the face. 
 

6. Placement of this HMA Surface shall require the use of a joint-matching device in lieu of 
a longitudinal averaging ski.  The compacted height of this lane shall be exactly flush, or 
not more than 1/32" higher, to the adjacent lane to ensure the joint has sufficient material 
for adequate compaction.  During placement, the side plate of the screed shall not 
exceed 1/2" overlap onto the adjacent lane. 
 

The milling of the 6" extra width at the centerline and/or edge of pavement location will be paid 
for at the contract unit price per Square Yard for HOT-MIX ASPHALT SURFACE REMOVAL 
(SPECIAL).  The extra HMA tack coat will be paid for at the contract unit price per Pound for the 
tack coat specified in the plans.  The extra HMA Surface Course will be paid for at the contract 
unit price per Ton for the HOT-MIX ASPHALT SURFACE COURSE, as specified in the plans.  
All other extra work will not be paid for separately but shall be included in the unit bid price of th 
e various pay items and no other compensation will be allowed. 
 
  



FAI Route 74 (I-74) 
Project NHPP-6D6N(743) 

Section (37-24HVB)BR 
Henry County 

Contract No. 68510 
 

 5 

 
CONTRACT GUARANTEE 
 
The Contractor shall guarantee all electrical equipment, apparatus, materials, and workmanship 
provided under the contract for a period of six (6) months after the date of final inspection 
according to Article 801.14 of the Standard Specifications. 
 
All instruction sheets required to be furnished by the manufacturer for materials and supplies 
and for operations shall be delivered to the Engineer prior to the acceptance of the project, with 
the following warranties and guarantees: 
 

1. The manufacturer's standard written warranty for each piece of electrical equipment or 
apparatus furnished under the contract. 
 

2. The Contractor's written guarantee that, for a period of six (6) months after the date of final 
inspection of the project, all necessary repairs to or replacement of said warranted 
equipment, or apparatus shall be made by the Contractor at no cost to the Department. 
 

3. The Contractor's written guarantee for satisfactory operation of all electrical systems 
furnished and constructed under the contract for a period of 6 months after final inspection 
of the project. 

 
 
REMOVAL OF ABANDONED UNDERGROUND UTILITIES 
 
Effective January 15, 1996 Revised November 21, 1996 
 
This work shall be completed in accordance with Article 105.07 of the Standard Specifications 
and the items outlined herein: 
 
The cost of removal of abandoned or to be abandoned underground utilities shown on the plans 
are the responsibility of the owner.  The Contractor shall make arrangements with the utility 
owner for removal and payment.  The utility owner is listed in the plans under Status of Utilities. 
 
Prior to removal of the abandoned facility, the owner shall be notified so that representatives 
can be present during the removal operation. 
 
If an unknown abandoned utility is encountered, the Contractor will be paid for any removal 
required by the Engineer as extra work in accordance with Article 109.04 of the Standard 
Specifications. 
 
 
UTILITIES – LOCATIONS/INFORMATION ON PLANS 
 
Effective:  November 8, 2013 
 
The locations of existing water mains, gas mains, sewers, electric power lines, telephone lines, 
and other utilities as shown on the plans are based on field investigation and locations provided 
by the utility companies, but they are not guaranteed.  Unless elevations are shown, all utility 
locations shown on the cross sections are based on the approximate depth supplied by the 
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utility company.  It shall be the Contractor’s responsibility to ascertain their exact location from 
the utility companies and by field inspection. 
 
 
LOCATION OF UNDERGROUND STATE MAINTAINED FACILITIES 
 
Effective:  August 3, 2007 Revised:  July 31, 2009 
 
The Contractor shall be responsible for locating existing and proposed IDOT electrical facilities 
(traffic signal, overhead lighting, Intelligent Transportation System, etc.) prior to performing any 
work at his/her own expense if required.  The Contractor shall also be liable for any damage to 
IDOT facilities resulting from inaccurate locating. 
 
The Contractor may obtain, on request, plans for existing electrical facilities from the 
Department. 
 
The Contractor shall also be responsible for locating and providing protection for IDOT facilities 
during all phases of construction.  If at any time the facilities are damaged, the Contractor shall 
immediately notify the Department and make all necessary arrangements for repair to the 
satisfaction of the Engineer.  This work will not be paid for separately but shall be included in the 
contract bid price. 
 
 
EMBANKMENT (RESTRICTIONS) 
 
Effective:  January 21, 2005 Revised:  August 5, 2022 
 
Replace the sixth and seventh paragraphs of Article 205.04 with the following: 
 
Alternating layers of suitable soil and restricted-use material will not be permitted.  Restricted-
use materials may only be incorporated into the embankment by using one of the following 
procedures: 
 

a. Restricted-use materials shall be placed in 4" lifts and disked with the underlying lift 
material until a uniform and homogenous material is formed having more than 35% 
passing the number 200 sieve. 

 
b. Sand, gravel or crushed stone embankment when placed on the existing ground 

surface will be drained using a 10' (3 m) by 10' (3 m) French drain consisting of 
nonwoven geotechnical fabric with 12" (0.3 m) of B-3 riprap.  This shall be 
constructed on both sides of the embankment at the toe of the foreslope spaced 150' 
(46 m) apart.  At locations requiring a French drain the 3' (1 m) cohesive cap shall 
not be installed within the 10' by 10' riprap area.  If the Engineer determines that the 
existing ground is a granular free draining soil, the French drain may be deleted. 

 
c. Sand, gravel or crushed stone embankment when placed on top of a cohesive 

embankment will be drained with a permanent 4" (100 mm) underdrain system.  The 
underdrain system shall consist of a longitudinal underdrain on both sides of the 
embankment and transverse underdrains spaced at 250' (75 m) centers.  The 
underdrain shall consist of a 2' (0.6 m) deep by 1' (0.3 m) wide trench, backfilled with 
FA4 sand and a 4" (100 mm) diameter underdrain.  In addition, both sides of the 
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embankment will have a 6" (150 mm) diameter pipe drain which will drain the 
underdrain system and outletted into a permanent drainage structure or outletted by a 
headwall at the toe of the embankment. 

 
The above work will not be paid for separately but shall be included in the cost of EARTH 
EXCAVATION, FURNISHED EXCAVATION, or BORROW EXCAVATION. 
 
 
MOWING 
 
Effective:  December 11, 2001 Revised:  August 2, 2013 
 
This work shall consist of mowing the entire median up to 60' (20m) in width and the roadway 
foreslopes of the outside lanes to the ditchline or for a width of 15' (4.572 meters) from the edge 
of pavement or paved shoulder, whichever is less.  At intersecting roadways, the mowing shall 
extend to the proposed right of way for a distance of 150' (45 m) on either side of the 
intersection.  The height of the mowing shall not be more than 6" (150 mm).  Equipment used 
shall be capable of completely severing all growth at the cutting height and distributing it evenly 
over the mowed area.  The Contractor will not be required to mow continuously wet ditches and 
drainage ways, slopes greater than 1:3 (V:H), or areas which may be designated by the 
Engineer as not mowable.  Mowing shall be done within the project limits during the construction 
of the project as directed by the Engineer and prior to the final inspection of the project.  Any 
subsequent mowing required to disperse mowed material shall be considered as included in the 
cost of the mowing.  Debris encountered during mowing, which interferes with the mowing 
operation or is visible from the roadway shall be removed and disposed of according to  
Article 202.03. 
 
Method of Measurement:  Mowing will be measured for payment in acres of surface area 
mowed. 
 
Basis of Payment:  This work will be paid for at the contract unit price per Acre for MOWING. 
 
 
PROOF ROLLING 
 
Effective April 23, 2004 Revised January 1, 2007 
 
This work shall consist of proof rolling the subgrade with a fully loaded tandem axle dump truck 
and driver at the direction of the Engineer.  The truck shall travel the subgrade in all of the 
proposed lanes of traffic in the presence of the Engineer. 
 
This work will not be paid for separately but considered included in the various earthwork pay 
items. 
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SUBGRADE TREATMENT 
 
Effective July 1, 1990 Revised January 1, 2022 
 
Revise first sentence of first paragraph of Article 301.04 as follows: 
 

"When compacted, the subgrade shall have a minimum dry density of 95 percent 
of the standard laboratory dry density and a minimum immediate bearing value 
(IBV) of 4." 

 
Delete the second paragraph (including subparagraphs a, b, and c) of Article 301.04 of the 
Standard Specifications and replace it with the following: 
 

"In cut sections the Contractor responsible for the rough grading shall obtain not 
less than 95% of the standard laboratory density and not more than 110% of the 
optimum moisture for the top 1' (300 mm) of the subgrade. 
 
The Contractor may, at his/her option, add a drying agent to lower the moisture 
content as specified.  The drying agent must be approved by the Engineer prior 
to use.  Additional compensation will not be allowed for the use of a drying agent 
but will be considered as included in the cost of the various earthwork items." 

 
 
TEMPORARY PAVEMENT 
 
Effective October 1, 1995 Revised April 24, 2020 
 
This item shall include all materials, labor and equipment necessary to construct temporary 
pavement in accordance with applicable sections of the Standard Specifications except as 
herein specified. 
 
The Contractor shall have the option of constructing temporary pavement made of 9" hot-mix 
asphalt base course or 8" PCC base course. 
 
Hot-Mix Asphalt base course shall be placed in accordance with applicable portions of  
Section 355.  Material for Hot-Mix Asphalt base course shall be Hot-Mix Asphalt Binder Course 
in accordance with Sections 406 and 407 and as shown in the Mix Design Table.  Tack Coat 
shall be in accordance with Section 406 and at the rate shown in the General Notes.  PCC base 
course shall be in accordance with Section 353. 
 
This work will be paid for at the contract unit price per Square Yard (Square Meter) for 
TEMPORARY PAVEMENT. 
 
Removal of Temporary Pavement will be paid for separately in accordance with Section 440 of 
the Standard Specifications. 
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HOT-MIX ASPHALT SURFACE COURSE SURFACE TESTS 
 
Effective:  November 1, 2003  Revised January 1, 2007 
 
The Contractor shall provide a person to operate the straight edge in accordance with  
Article 406.11 of the Standard Specifications and communicate with IDOT Personnel to 
minimize the surface course bumps.  If surface course bumps cannot be removed at this time, 
IDOT personnel will record the locations and provide deductions as stated in Article 406.11. 
 
 
HOT-MIX ASPHALT JOINT TRIMMING 
 
Effective: August 5, 2022 
 
When specified in the plans, unconfined hot mix asphalt (HMA) edges will be placed and 
trimmed per the following guidelines: 

 
1. Place the HMA tack coat and HMA pavement/shoulder 6" wider than the  designated 

lane line (centerline or edge of pavement). 
 

2. When the joint is trimmed as an independent operation, mill the excess 6" of the 
unconfined HMA to the lane line.  The milling equipment must be capable of producing 
a straight line.  The depth of the milling must be controlled so as     not to gouge the 
underlying lift.  The intent is to create a vertical face at the lane line and provide a 
lateral confinement for the adjacent mat.  Skid-steer mounted mills will not be allowed.  
Milling and cleaning must be done prior to tacking of the adjacent HMA paving.  Milling 
the same day as HMA placement will not be allowed.  If the Engineer determines 
excessive raveling of the milled face is occurring, the contractor shall make 
adjustments to the operation such as slowing the mill speed, replacing mill teeth, or 
adjustment of mill box side plates. 

 
3. When the joint is trimmed as part of the adjacent mat milling, milling the same day as 

HMA placement will not be allowed.  If the Engineer determines excessive raveling of 
the milled face is occurring, the contractor shall make adjustments to the operation 
such as slowing the mill speed, replacing mill teeth, or adjustment of mill box side 
plates. 

 
4. Clean and prepare the surface of the adjacent mat as per Article 406.05 of the 

Standard Specification prior to the placement of the HMA.  The HMA Tack Coat shall 
be sprayed the full width of the lane/shoulder and also lapped onto the adjacent mat a 
distance not to exceed 4".  In addition, the vertical face of the adjacent mat shall be 
thoroughly tacked by means of a dedicated spray nozzle, mounted at a 45-degree 
angle, aimed toward the face. 

 
5. Placement of this HMA mat shall require the use of a joint-matching device in lieu of a 

longitudinal averaging ski.  The compacted height of this mat shall be exactly flush, or 
not more than 1/32" higher, to the adjacent mat to ensure the joint has sufficient 
material for adequate compaction.  During placement, the side plate of the screed 
shall not exceed 1/2" overlap onto the adjacent mat. 
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When milled independently, the 6" extra width at the lane line will be paid for at the contract 
unit price per Square Yard for HOT-MIX ASPHALT SURFACE REMOVAL – SPECIAL.  When 
milled with the adjacent mat, the 6" extra width at the lane line will be paid for at the contract 
unit price for HOT-MIX ASPHALT SURFACE REMOVAL of the depth specified.  The extra 
HMA tack  coat will be paid for at the contract unit price per Pound for the tack coat specified 
in the plans.  The extra trimmed HMA will be paid for at the contract unit price per Ton or 
Square Yard, as specified in the plans.  All other extra work will not be paid for separately but 
shall be included in the unit bid price of the various pay items and no other compensation will 
be allowed. 

 
 
APPROACH SLAB REMOVAL 
 
Description:  This work shall consist of furnishing all labor, equipment, and materials necessary 
to remove and dispose of the existing approach slabs including bituminous overlays, reinforcing 
bars, and sleeper slabs, at locations designated in the Plans and in accordance with the 
applicable portions of Sections 440 and 501 of the Standard Specifications. 
 
Materials resulting from the removal of existing approach slabs shall be disposed of according 
to Article 202.03 of the Standard Specifications. 
 
Removal shall also include any curb, parapet, approach shoulders, and inlet drains included 
within the approach slab removal limits shown in the plans. Pipe removal will not be included in 
this work item but paid for separately under PIPE CULVERT REMOVAL.  Method of 
Measurement:  This work will be measured for payment in place and the area computed in units 
of Square Yards. 
 
Basis of Payment:  This work will be paid for at the contract unit price per Square Yard for 
APPROACH SLAB REMOVAL. 
 
 
CONNECTION OF EXISTING PIPE UNDERDRAIN 
 
Description:  This work shall consist of connecting the existing pipe underdrain to the proposed 
pipe underdrain (special) according to Section 601 of the Standard Specification, Highway 
Standard 601001, this provision, the details in the contract plans, or directed by the Engineer. 
 
Excavation:  Excavation for the connection of the existing pipe underdrains shall be according to 
section 550.04 of the Standard Specifications.  
 
Disposal of Material:  Surplus materials resulting from the connection of the existing pipe 
underdrains shall be disposed of according to Article 202.03 of the Standard Specifications. 
 
Backfilling:  Backfilling the trench after the connection of the existing pipe underdrains shall be 
according to section 550.07 of the Standard Specifications 
 
Method of Measurement:  This work will be measured for payment per ach connection. 
 
Basis of Payment:  This work will be paid for at the contract unit price per Each for 
CONNECTION OF EXISTING PIPE UNDERDRAIN included in the contract unit price for 
CONNECTION OF EXISTING PIPE UNDERDRAIN. 
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DELINEATOR REMOVAL 
 
This work shall include the complete removal of the existing delineator posts and reflectors. 
Disposal shall be in accordance with Article 202.03 of the Standard Specifications.  This work 
will be measured for payment for delineator posts removed to the satisfaction of the Engineer on 
an Each basis. 
 
This work shall be paid for at the contract unit price Each for DELINEATOR REMOVAL, which 
price shall include all labor, material, and equipment necessary to complete the work as 
specified, including disposal, and no additional compensation will be allowed. 
 
 
MEDIAN INLET BOX REMOVAL 
 
Description.  This work shall consist of all material and labor required to remove the median inlet 
box at the location shown in the plans. 
 
General.  The Contractor shall remove the existing median inlet box according to the applicable 
sections of Section 605 of the Standard Specifications in preparation for the construction of the 
proposed flush inlet box for median at the same location. 
 
Basis of Payment.  This work will be paid for at the contract unit price per Each for MEDIAN 
INLET BOX REMOVAL. 
 
 
RAISED REFLECTIVE PAVEMENT MARKER, REFLECTOR REMOVAL 
 
This work shall be completed in accordance with Section 781 of the Standard Specifications for 
Road and Bridge Construction and shall consist of the removal of the existing raised reflective 
pavement marker reflectors on mainline Interstate 74 as necessary for the temporary lane shifts 
used during Pre-Stage.  This work shall also consist of the replacement of any reflectors as 
necessary on mainline Interstate 74 after removal of the temporary lane shifts used during Pre-
Stage. 
 
This work shall be paid for at the contract unit price per Each for RAISED REFLECTIVE 
PAVEMENT MARKER, REFLECTOR REMOVAL with no further compensation being made. 
 
 
RAISED REFLECTIVE PAVEMENT MARKER, REFLECTOR REPLACEMENT 
 
This work shall be completed in accordance with Section 781 of the Standard Specifications for 
Road and Bridge Construction.  This work shall consist of reinstallation of reflectors into the 
raised pavement marker castings upon completion of traffic staging in which the markers 
conflicted with temporary lane usage. 
 
This work will be measured for payment at the contract unit price per Each for RAISED 
REFLECTIVE PAVEMENT MARKER, REFLECTOR REPLACEMENT. Payment shall be full 
compensation for materials, labor and equipment required to complete this work. 
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REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES 
 
Description.  This work shall consist of the removal and disposal of regulated substances 
according to Section 669 of the Standard Specifications as revised below: 
 
Contract Specific Work Areas.  For stationing, the lateral distance is measured from centerline 
and the farthest distance is the offset distance or construction limit, whichever is less.  The 
following contract specific work areas shall be monitored by the Environmental Firm for soil 
contamination and workers protection. 
 
ISGS Site 4447-3 – IDOT ROW, Approximate 1-74 M.M. 32, Woodhull, Henry County, IL 
 

• Station 24+87 to end of southern extent of project area, from centerline to right most 
offset extent of proposed work.  The Engineer has determined this material from  
0 to 2 feet bgs in the vicinity of the station meets the criteria of and shall be managed in 
accordance with Article 669.05(c).  Contaminants of concern sampling parameters 
include:  iron. 

 
• Station 19+89 to Station 22+37, from centerline to left most offset extent of proposed 

work. The Engineer has determined this material from 0 to 2 feet bgs in the vicinity of the 
station meets the criteria of and shall be managed in accordance with Article 669.05(c). 
Contaminants of concern sampling parameters include: iron.  

 
Work Zones 
 
Three distinct OSHA HAZWOPER work zones (exclusion, decontamination, and support) shall 
apply to projects adjacent to or within sites with documented leaking underground storage tank 
(LUST) incidents, or sites under management in accordance with the requirements of the Site 
Remediation Program (SRP), Resource Conservation and Recovery Act (RCRA), or 
Comprehensive Environmental Response, Compensation and Liability Act (CERCLA), or as 
deemed necessary.  For this project, the work zones apply for the following ISGS PESA Sites: 
 
None. 
 
Additional information on the contract specific work areas listed above collected during the 
regulated substances due-diligence process is available through the District’s Environmental 
Studies Unit (DESU). 
 
 
REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES (BDE) 
 
Effective: January 1, 2024 Revised: April 1, 2024 
 
Revise the first paragraph of Article 669.04 of the Standard Specifications to read: 
 
"669.04 Regulated Substances Monitoring.  Regulated substances monitoring includes 
environmental observation and field screening during regulated substances management 
activities.  The excavated soil and groundwater within the work areas shall be managed as 
either uncontaminated soil, hazardous waste, special waste, or non-special waste. 
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As part of the regulated substances monitoring, the monitoring personnel shall perform and 
document the applicable duties listed on form BDE 2732 "Regulated Substances Monitoring 
Daily Record (RSMDR)"." 
 
Revise the first two sentences of the nineteenth paragraph of Article 669.05 of the Standard 
Specifications to read: 
 
"The Contractor shall coordinate waste disposal approvals with the disposal facility and provide 
the specific analytical testing requirements of that facility.  The Contractor shall make all 
arrangements for collection, transportation, and analysis of landfill acceptance testing." 
 
Revise the last paragraph of Article 669.05 of the Standard Specifications to read: 
 
"The Contractor shall select a permitted landfill facility or CCDD/USFO facility meeting the 
requirements of 35 Ill. Admin. Code Parts 810-814 or Part 1100, respectively.  The Department 
will review and approve or reject the facility proposed by the Contractor based upon information 
provided in BDE 2730.  The Contractor shall verify whether the selected facility is compliant with 
those applicable standards as mandated by their permit and whether the facility is presently, 
has previously been, or has never been, on the United States Environmental Protection Agency 
(U.S. EPA) National Priorities List or the Resource Conservation and Recovery Act (RCRA) List 
of Violating Facilities.  The use of a Contractor selected facility shall in no manner delay the 
construction schedule or alter the Contractor's responsibilities as set forth." 
 
Revise the first paragraph of Article 669.07 of the Standard Specifications to read: 
 
"669.07 Temporary Staging. Soil classified according to Articles 669.05(a)(2), (b)(1), or (c) may 
be temporarily staged at the Contractor’s option.  All other soil classified according to  
Articles 669.05(a)(1), (a)(3), (a)(4), (a)(5), (a)(6), or (b)(2) shall be managed and disposed of 
without temporary staging to the greatest extent practicable.  If circumstances beyond the 
Contractor’s control require temporary staging of these latter materials, the Contractor shall 
request approval from the Engineer in writing. 
 
Topsoil for re-use as final cover which has been field screened and found not to exhibit PID 
readings over daily background readings as documented on the BDE 2732, visual staining or 
odors, and is classified according to Articles 669.05(a)(2), (a)(3), (a)(4), (b)(1), or (c) may be 
temporarily staged at the Contractor’s option. 
 
Add the following paragraph after the sixth paragraph of Article 669.11 of the Standard 
Specifications. 
 
"The sampling and testing of effluent water derived from dewatering discharges for priority 
pollutants volatile organic compounds (VOCs), priority pollutants semi-volatile organic 
compounds (SVOCs), or priority pollutants metals, will be paid for at the contract unit price per 
Each for VOCS GROUNDWATER ANALYSIS using EPA Method 8260B, SVOCS 
GROUNDWATER ANALYSIS using EPA Method 8270C, or RCRA METALS GROUNDWATER 
ANALYSIS using EPA Methods 6010B and 7471A.  This price shall include transporting the 
sample from the job site to the laboratory." 
 
Revise the first sentence of the eighth paragraph of Article 669.11 of the Standard 
Specifications to read: 
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"Payment for temporary staging of soil classified according to Articles 669.05(a)(1), (a)(3), 
(a)(4), (a)(5), (a)(6), or (b)(2) to be managed and disposed of, if required and approved by the 
Engineer, will be paid according to Article 109.04." 
 
 
SLOTTED DRAIN 
 
Description:  This work consists of furnishing and installing slotted drains at the locations shown 
in the plans and all accessories (including concrete encasement) required for connecting the 
slotted drain pipes and connections to drainage structures where necessary. 
 
General:  Slotted drain shall be corrugated steel pipe conforming with the applicable 
requirements of Section 542 of the Standard Specifications, the details shown in the plans, and 
as described herein.  The pipe shall be cut along the longitudinal axis and reinforced with a 
grate of solid spacer bars.  The grate assembly shall be made from structural steel suitably 
welded to form the open slot and shall be hot-dipped galvanized to meet the provisions of  
AASHTO M 111.  The slot depth shall be as shown in the plans.  The slot width shall be 1-3/4 
inches. Spacer bars shall be 3/16- inch solid web spacers on 6-inch (150 mm) centers for the 
full depth of the grating. Joints and couplers for slotted drain shall provide ring compression 
capability across the full width of the joint.  The band coupler shall butt up against the grating.  A 
single band bolt shall be provided for band tensioning.  The slotted drain shall be installed in a 
trench excavated to the required grade, wide enough to accommodate the drain pipe.  If the 
trench is excavated too deep, the additional depth shall be filled with approved fine aggregate 
and compacted to the satisfaction of the Engineer.  The slotted drain must be properly 
positioned in the trench prior to backfilling.  The upper end of the drain shall be capped as 
directed by the Engineer. 
 
After the slotted drain has been leveled to grade, a lean grout shall be used as backfill.  The 
grout backfill shall extend upward one half the diameter of the drain pipe.  The rest of the backfill 
may be aggregate base course material, Type B meeting the requirements of Article 1004.04 
and placed accordingly to Article 351.05(b) of the Standard Specifications.  This backfill material 
shall extend upward to the top of the subgrade.  Once the slotted drain is backfilled, it should be 
covered prior to placing the final surfacing. 
 
Method of Measurement:  This work will be measured in Feet in place. 
 
Basis of Payment:  This work will be paid for at the contract unit price per Foot for SLOTTED 
DRAIN OF THE DIAMETER SPECIFIED WITH VARIABLE SLOT. 
 
 
STORM SEWER CONNECTION 
 
This work shall be completed in accordance with Section 550 and 551 of the Standard 
Specifications for Road and Bridge Construction (latest edition).  It shall include all labor and 
materials to connect to the existing storm sewer.  This work shall be paid for at the contract unit 
price per Each for STORM SEWER CONNECTION. 
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TEMPORARY CONCRETE BARRIER, TERMINAL SECTION (SPECIAL) 
 
Description:  This work shall consist of connecting temporary concrete barrier to an existing 
concrete bridge parapet as shown on the plans. 
 
Method of Measurement:  This work will be measured in place in units of Each for 
TEMPORARY CONCRETE BARRIER, TERMINAL SECTION (SPECIAL). 
 
Basis of Payment:  This work will be paid for at the contract unit price per Each for 
TEMPORARY CONCRETE BARRIER, TERMINAL SECTION (SPECIAL). 
 
 
TEMPORARY LIGHTING SYSTEM 
 
Description:  This work shall consist of providing a temporary lighting system at the project 
locations specified in the plans.  The Contractor shall provide all labor, material, and equipment 
necessary to furnish, install, maintain, and remove the temporary lighting system, and pay all 
utility charges associated with it.  This work shall also include the relocation of temporary 
lighting facilities as necessary to accommodate the various stages of construction and removal 
of all temporary lighting facilities at the completion of the project. 
 
The Contractor shall submit for the District’s approval, any modifications to the lighting design 
plan showing the proposed locations of all temporary poles for each stage of construction 
associated with each phase of the project.  Any modifications by the Contractor to the lighting 
design shall meet the requirements of the Department’s BDE Design Manual, Chapter 56, and 
no poles shall be installed until the Contractor’s revised detailed lighting design plan is approved 
by the Engineer. 
 
No temporary lighting facilities shall be purchased until the Contractor has submitted shop 
drawings and received the Engineer’s approval to proceed.  Upon removal of the temporary 
lighting system, the luminaires and lighting controller shall become the property of the 
Department and the Contractor shall deliver these items to the IDOT Traffic Building located at 
1025 West Detweiller Drive, Peoria, Illinois.  The remaining temporary lighting components shall 
become the property of the Contractor and shall be removed from the site and disposed of at no 
additional cost. Any temporary lighting materials used by the Contractor which come from stock 
rather than being purchased new for this project shall require written approval by the Engineer. 
 
The Contractor shall be responsible to maintain the temporary lighting system throughout the 
project and no additional compensation will be allowed for this work, no matter how many times 
temporary and/or permanent lighting facilities are relocated.  The Contractor shall provide the 
Engineer the names and phone numbers of two persons available for call-out work on the 
lighting system 24 hours-per-day, seven days-per-week. 
 
Cable splicing, luminaire fusing, and lightning protection shall be submitted for the District’s 
approval.  All work required to keep the temporary and/or permanent lighting systems 
operational shall be at the Contractor’s expense.  No lighting circuit or portion thereof shall be 
removed from night-time operation without the approval of the Engineer. 
  



FAI Route 74 (I-74) 
Project NHPP-6D6N(743) 

Section (37-24HVB)BR 
Henry County 

Contract No. 68510 
 

 16 

 
An inspection and approval by the Engineer shall take place before the temporary lighting 
system or modified system is approved for operation.  Any damage to the existing lighting units 
and their circuitry as a result of the Contractor’s workmanship shall be repaired or replaced on a 
next day basis and temporary wiring shall be installed as necessary to keep all lights functioning 
every night. 
 
The Contractor shall be responsible for all costs associated with providing service to the lighting 
system as the project progresses through the various stages of construction and circuit 
orientation changes.  This shall include all costs of coordinating with the local utility for new 
and/or relocated electric service and metering. 
 
The Contractor shall pay all energy charges associated with the lighting.  Any energy charges 
which the Contractor would like to present the Department for reimbursement shall be properly 
metered, billed, and prorated by the Contractor at no cost to the Department.  The only energy 
charges which will be considered for reimbursement by the Department are those associated 
with existing or permanent lighting facilities that are identified and agreed to by the Engineer in 
writing at the time the Contractor’s detailed lighting design plan is approved. 
 
Basis of Payment:  This work shall be paid for at the Lump Sum contract unit price for 
TEMPORARY LIGHTING SYSTEM. 
 
 
TEMPORARY PAVEMENT REMOVAL 
 
Description:  This work shall consist of removing and disposing of the temporary pavement, 
subbase, fill material, and slotted drain as shown in the plans upon completion of the project.  
This work shall be completed in accordance with applicable portions of Section 440 in the 
Standard Specifications. 
 
The cost of saw cutting shall be included in the cost of TEMPORARY PAVEMENT REMOVAL. 
 
This work shall also include restoring the median slopes back to existing grades, which may 
consist of grading and shaping slopes and disposal of any additional material used to construct 
earth slopes to the crossovers. 
 
Basis of Payment:  This work will be paid for at the contract unit price per Square Yard for 
TEMPORARY PAVEMENT REMOVAL. 
 
 
TRAFFIC CONTROL AND PROTECTION (SPECIAL) 
 
This work shall include all labor and equipment for furnishing, installing, maintaining, covering, 
relocating and removal of all signs and changeable message signs for MOT staging in 
accordance with Section 701 of the Standard Specifications and as shown in the plans. 
 
Basis of Payment:  This work shall be paid for at the contract unit price per Lump Sum for 
TRAFFIC CONTROL AND PROTECTION (SPECIAL). 
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UNDERDRAIN CONNECTION TO STRUCTURE 
 
Description.  This work shall consist of making a pipe underdrain connection to a drainage 
structure as shown in the plans and in accordance with Section 601 of the Standard 
Specifications and as specified herein.  
 
Construction.  The Contractor shall have a hole precast in the drainage structure or shall 
carefully core a hole into the drainage structure the same size as the external diameter as the 
proposed pipe underdrain at the line and grade as shown in the plans.  The protrusion of the 
proposed pipe underdrain into the drainage structure must not exceed one inch.  After the pipe 
underdrain is installed, the drainage structure shall be mortared with a non-shrink concrete 
grout. 
 
Method of Measurement.  This work will be measured for payment in units of Each where EACH 
is one connection of the underdrain pipe to the drainage structure.  
 
Basis of Payment.  The work shall be paid for at the contract unit price Each for UNDERDRAIN 
CONNECTION TO STRUCTURE which price will include all labor, material and equipment 
required for the installation. 
 
 
HOT-MIX ASPHALT SURFACE REMOVAL, VARIABLE DEPTH 
 
Description:  This work shall consist of removing a portion of the existing hot-mix asphalt 
concrete surface course in accordance with the applicable portions of Section 440 and 1101 of 
the Standard Specifications, this special provision, details in the plans and as directed by the 
Engineer.  The cold milled salvaged aggregate resulting from this operation shall become the 
property of the Contractor. 
 
Equipment:  The machine used for milling and planing shall be a self-propelled grinding 
machine having a minimum 12' (3.6 m) wide drum at least 28" (710 mm) in diameter.  When a 
milling width in excess of 12' is required and the Contractor’s milling machine is less than the 
required width shown in the plans, the remaining area shall be milled with a machine capable of 
meeting the requirements of this special provision.  Milling attachments used with skid steer 
tractors will not be allowed for longitudinal areas to mill additional widths. 
 
When the teeth become worn so that they do not produce a uniform surface texture, they shall 
all be changed at the same time (as a unit).  Occasionally, individual teeth may be changed if 
they lock up or break, but this method shall not be used to avoid changing the set of teeth as a 
unit.  Occasional gouges, due to deteriorated pavement condition, or separation of lifts will not 
be cause to replace all teeth.  The Engineer will be the sole judge of the cause of the pavement 
gouging and the corrective work required.  Corrective work due to negligence or poor 
workmanship shall be at the Contractor’s expense. 
 
The moldboard is critical in obtaining the desired surface texture.  It shall be straight, true, and 
free of excessive nicks or wear, and it shall be replaced as necessary to uniformly produce the 
required surface texture.  Gouging of the pavement by more than 1/4 inch (6 mm) shall be 
sufficient cause to require replacement of all teeth. 
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Add the following after the third sentence of Article 406.05 (c)(1): 
 
"Vacuum sweeping shall be accomplished with a regenerative air sweeper." 
 

Construction Requirements 
 
General:  Weather conditions, when milling work is performed, must be such that short term or 
temporary pavement markings can be placed the day the surface is milled in accordance with 
Section 703 "Work Zone Pavement Markings". 
 
An automatic grade control device shall be used when milling mainline pavement and shall be 
capable of controlling the elevation of the drum relative to either a preset grade control stringline 
or a grade reference device traveling on the adjacent pavement surface.  The automatic grade 
control device may be utilized only on one side of the machine with a automatic slope control 
device controlling the opposite side.  The traveling grade reference device shall not be less than 
30 feet (9 m) in length.  When milling cross roads, turn lanes, intersections, crossovers, or other 
miscellaneous areas, the Engineer may permit the matching shoe.  The Contractor, at his 
option, may also substitute an approved 6' wide (1.8 m) machine for areas other than mainline 
pavement. 
 
The Contractor shall mill variable depth at the centerline and project the proposed cross slope to 
the edge of pavement.  In the event the milling at the outer edge of the lane would exceed 5.25" 
inches; then the Contractor shall reduce the cut at the centerline to provide the maximum cut of 
5.25" inches at the edge of pavement.  If deemed necessary, the Contractor may reduce the 
cross slope from normal 1.5% to 1%. 
 
Surface tests will be performed in accordance with Article 406.11 of the Standard Specifications.  
The longitudinal profile will be taken 3 ft. (0.9 m) from and parallel to each edge of pavement 
and 3 ft. (0.9 m) from and parallel to the centerline on each side.  If a shadow area is found at 
the 3 ft. (0.9 m) points the pavement smoothness tester will be moved sufficient distance either 
side to measure the Contractor’s milling efforts.  Any surface variations exceeding the tolerance 
in Article 406.11 shall be corrected by reprofiling at no additional expense to the Department.  In 
addition, the Contractor shall be responsible for refilling with approved hot-mix asphalt mixtures 
any area that lowered the pavement profile as a result of faulty milling operations if directed by 
the Engineer.  The Contractor shall be responsible for providing the pavement smoothness 
tester described elsewhere to retest the pavement profile obtained. 
 
If the milling depth is intended to expose the original concrete pavement, then additional hand or 
machine work may be necessary to remove any remaining veneer of bituminous pavement 
which may be left in place behind the milling machine.  Such work will be at the direction of the 
Engineer and at no extra cost to the Department. 
 
The Contractor shall provide a 10-foot (3 m) straightedge equipped with a carpenter’s level or a 
7-foot (2.1 m) electronic straightedge to check the cross slope of the roadway at regular 
intervals as directed by the Engineer. 
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Surface Texture:  Each tooth on the cutting drum shall produce a series of discontinuous 
longitudinal striations.  There shall be 16 to 20 striations (tooth marks) for each tooth for each 
6 feet (1.8 m) in the longitudinal direction, and each striation shall be 1.7 inches ±0.2 inch  
(43 ±5 mm) in length after the area is planed by the moldboard.  Thus, the planed length 
between each pair of striations shall be 2.3 inches ±0.2 inch (58 ±5 mm).  There shall be 80 to 
96 rows of discontinuous longitudinal striations for each 5 feet (1.5 m) in the transverse 
dimension.  The areas between the striations in both the longitudinal and transverse directions 
shall be flat topped and coplaner.  The moldboard shall be used to cut this plane; and any time 
the operation fails to produce this flat plane interspersed with a uniform pattern of discontinuous 
longitudinal striations, the operation shall be stopped and the cause determined and corrected 
before recommencing.  Other similar patterns of uniform discontinuous longitudinal striations 
interspersed on a flat plane may be approved by the Engineer.  The drawing titled "Hot-Mix 
Asphalt Surface Removal" showing the desired surface texture is included in the plans. 
 
The start-up milling speed shall be limited to a maximum of 50-foot (15 m) per minute.  The 
Contractor shall limit his operations to this speed to demonstrate his ability to obtain the 
striations and ride ability as described above.  If the Contractor is able to demonstrate that he 
can consistently obtain the desired striations and ride ability at a greater speed he will be 
permitted to run at the increased speed. 
 
Cleanup:  After cold milling a traffic lane and before opening the lane to traffic, the pavement 
shall be swept by a regenerative air sweeper to prevent compaction of the cuttings onto the 
pavement.  All loose material shall be removed from the roadway.  Before the prime coat is 
placed, the pavement shall be cleaned of all foreign material to the satisfaction of the Engineer. 
 
This cleanup work shall be considered included in the contract unit price per Square Meter 
(Square Yard) for HOT-MIX ASPHALT SURFACE REMOVAL, (variable depth), and no 
additional compensation will be allowed. 
 
Method of Measurement: 
 
(a) Contract Quantities.  The requirements for the use of Contract Quantities shall be Article 

202.07(a) of the Standard Specifications. 
 
(b) Measured Quantities.  Cold milling and planing will be measured and the area computed 

in Square Yards (Square Meters) of surface. 
 
Areas not milled (shadowed areas) due to rutting in the existing pavement surface will be 
included in the area measured for payment. 
 
Basis of Payment:  The cold milling and planing will be paid for at the contract unit price per 
Square Yard (Square Meter) for HOT-MIX ASPHALT SURFACE REMOVAL of the depth 
specified.  Payment as specified will include variations in depth of cuts due to rutting, 
superelevations, and pavement crown and no additional compensation will be allowed. 
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HOT-MIX ASPHALT SHOULDER RESURFACING REQUIRED TO BE CONSTRUCTED 
SIMULTANEOUSLY WITH MAINLINE PAVING 
 
Effective April 23, 2010 
Revised August 4, 2017 
 
When the top lift of the shoulders are specified to be placed simultaneously with the mainline 
surface course and a Material Transfer Device is required for the mainline surface course, the 
shoulder will be placed with the Material Transfer Device and both the mainline and shoulder 
tonnage will be paid for at the contract unit price for Material Transfer Device. 
 
A roller meeting the requirements of Article 1101.01 shall be required.  This roller will be in 
addition to any rollers required for compaction of the mainline roadway resurfacing.  This 
additional roller will not be paid for separately but shall be included in the contract unit price bid 
for the Hot-Mix Asphalt surface course material being placed. 
 
The various HMA mixtures placed with the material transfer device will be paid for as specified 
in their respective specifications. 
 
 
GRANULAR BACKFILL FOR STRUCTURES 
 
Effective August 4, 2017  Revised November 6, 2020 
 
The aggregate shall be one of the following gradations: 
 
CA7, CA11, or CA13 thru CA16, according to Sections 1003 and 1004 of the Standard 
Specifications. 
 
 
PCC PLACEMENT BY PUMP REQUIREMENTS 
 
Effective:  January 1, 2022 
 
These provisions are required for concrete structures and drilled shaft construction. 
 
Revise the 7th paragraph of Article 503.07 to read: 
 
"When air entrained concrete is pumped, a reduction hose at point of placement will be utilized.  
In addition, the pump shall be operated with sufficient minimum pressure and flow rate to create 
a steady stream of material at the point of placement.  The maximum allowable air loss caused 
by the pumping operation shall be 3.0 percent with the minimum air content at the point of 
discharge meeting the requirements of Article 1020.04.  The initial air test utilized to determine 
the air content correction factor shall not be conducted within the confines of the pour.  A 
pneumatic or mechanical shut-off device shall be incorporated in the pump apparatus as close 
as practical to point of placement; the device shall be utilized to maintain a full surcharge of 
material in the pump during pump stoppage." 
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Revise the 4th paragraph of Article 503.08 to read: 
 
"At the Contractor’s option, pumping equipment may be used in lieu of a tremie to deposit 
concrete underwater.  The Engineer will approve the concrete pumping equipment and its piping 
before the work is started.  If pumping equipment is used to deliver concrete to a tremie and 
hopper, a reduction hose at point of placement will be utilized.  In addition, the pump shall be 
operated with sufficient minimum pressure and flow rate to create a steady stream of material at 
the point of placement.  The maximum allowable air loss caused by the pumping operation shall 
be 3.0 percent with the minimum air content at the point of discharge meeting the requirements 
of Article 1020.04.  The initial air test utilized to determine the air content correction factor shall 
not be conducted within the confines of the pour.  A pneumatic or mechanical shut-off device 
shall be incorporated in the pump apparatus as close as practical to point of placement; the 
device shall be utilized to maintain a full surcharge of material in the pump during pump 
stoppage." 
 
 
GUARDRAIL AGGREGATE EROSION CONTROL 
 
Effective:  February 1, 1993 Revised:  January 1, 2007 
 
This work shall consist of furnishing, placing, and shaping crushed aggregate placed around 
and behind guardrail posts in accordance with plan details. 
 
Method of Measurement:  The aggregate for constructing the Guardrail Aggregate Erosion 
Control will be measured in Tons (Metric Tons). 
 
The Geotextile Fabric will not be measured for payment. 
 
Basis of Payment:  Guardrail Aggregate Erosion Control will be paid for at the contract unit price 
per Ton (Metric Ton) for GUARDRAIL AGGREGATE EROSION CONTROL measured as 
specified herein.  The Geotextile Fabric will not be measured for payment, but shall be included 
in the cost per Ton (Metric Ton) for GUARDRAIL AGGREGATE EROSION CONTROL. 
 
 
RECOVERABLE DELINEATORS 
 
Effective:  April 26, 2015 
Revised:  November 1, 2018 
 
This work shall consist of furnishing and installing Recoverable Delineators in accordance to the 
following: 
 
1. Driveables 
 
 a. Ground Anchor shall be a 2" x 12 ga. x 24" piece of perforated square tubing. 
 b. Shall include a flexible square to round self-righting joint. 
 c. Post shall be composed of a minimum of 70% by volume post-consumer 

recycled materials. 
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 d. Post shall be permanently flattened and sealed at the top and be a minimum of 
3"-wide and be capable of displaying a 3"-wide piece of reflective sheeting. 

 
2. Surface Mount Delineator shall be omni-directional which is self-righting and can take 

multiple vehicle hits and return to vertical. 
 
3. The mounting will be bolted and pinned to the ground anchor allowing the post to be 

replaced in less than a minute requiring no specialized tools. 
 
4. Reflective sheeting on each highway delineator shall be 3" x 9" in dimension and white in 

color.  Reflective sheeting shall comply with Article 1091.03 of the Standard Specifications 
for Road and Bridge Construction.  On interchange ramps, each delineator shall also have 
red reflective sheeting on the reverse side of the delineator to indicate wrong-way direction. 

 
The highway delineators shall be installed at proposed delineator locations in accordance to the 
construction plans. 
 
All equipment necessary for the installation shall be per manufacturer’s recommendation. 
 
All materials, equipment, and labor shall be included in the agreed unit bid price per Each for 
RECOVERABLE DELINEATORS. 
 
 
TRAFFIC CONTROL PLAN 
 
Effective:  March 3, 2025 
 
Traffic control shall be in accordance with the applicable sections of the "Standard 
Specifications for Road and Bridge Construction," the applicable guidelines contained in the 
"Illinois Manual on Uniform Traffic Control Devices for Streets and Highways," these Special 
Provisions, and any special details and Highway Standards contained herein and in the plans. 
 
Special attention is called to Section 701 and Articles 107.09 and 107.14 of the "Standard 
Specifications for Road and Bridge Construction" and the following Highway Standards relating 
to traffic control: 
 
701006 701101 701106 701400 701401 701406 
 
701411 701416 701426 701456 701901 
 
 
WORKING RESTRUCTIONS & TRAFFIC CONTRO/STAGING NOTES 
 
1) The Contractor shall notify the IDOT Resident Engineer two (2) weeks prior to 

commencement of this construction project and two (2) weeks prior to activities that 
involve subsequent lane closures or staging shifts. 
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2) The Contractor shall be allowed to close IL 17 beneath I-74 using night-time lane 

closures at a maximum closure interval of 15 minutes per closure.  Traffic control shall 
utilize flaggers, Portable Changeable Message Signs, advance signing, and any other 
traffic control measures as approved by the Resident Engineer.  The cost of setting, 
moving, and maintaining the message boards shall be included in the contract unit price 
for CHANGEABLE MESSAGE SIGN.  The cost of all other labor and traffic control 
devices for the closure shall be included in the contract unit price for TRAFFIC 
CONTROL AND PROTECTION (SPECIAL). 

 
The Contractor shall be expected to minimize length of closures when possible. 
 
3) The Contractor may elect to change the sequence of operations within the plans and 

Special Provisions.  It must be demonstrated that any revised sequence of operations 
will not impact the Date of Completion, change the intended purpose, or diminish traffic 
mobility beyond what is proposed.  The Department will not be responsible for any 
additional costs associated with changes to the sequence of operations unless otherwise 
deemed necessary.  Any changes require approval from the Resident Engineer. 

 
4) For milling and resurfacing operations, the Contractor may elect to choose what lanes to 

begin construction work in. 
 
5) Portable Changeable Message Signs shall be placed according to the Traffic Control 

Technician, at strategic locations to be determined at the pre-job meeting, one (1) week 
in advance of any construction work beginning, warning motorists of the upcoming 
construction work.  This is in effort to provide motorists the opportunity to take alternative 
routes and reduce the expected back-ups due to the lane closures.  A limited number of 
message boards may then be used at the discretion of the Resident Engineer for staging 
changes or any important message to relay to the traveling public for the duration of the 
project.  The cost of setting, moving, and maintaining the message boards shall be 
included in the contract unit price for CHANGEABLE MESSAGE SIGN. 

 
6) When inlet grates or manhole lids will be driven over by staged construction traffic, the 

Contractor shall be responsible for affixing them in a manner approved by the Engineer 
to keep them from becoming dislodged and presenting a hazard.  Any open inlets shall 
be covered with heavy steel.  The cost for this work shall be included in the contract unit 
price for TRAFFIC CONTROL AND PROTECTION (SPECIAL). 

 
 
WIDTH RESTRICTION SIGNING 
 
Effective:  November 1, 2007 Revised:  January 1, 2019 
 
Description.  This work shall consist of providing, placing, maintaining, and removing width 
restriction signing as shown on the plans and special provisions.  Width restriction signing shall 
be required when the roadway width will be less than 17'–6" as measured from face to face of 
temporary concrete barrier and a concrete parapet, guardrail or other fixed, immovable barrier. 
Width restriction signing may be required when the roadway width will be less than 17'–6" as 
measured from movable traffic control devices and a fixed object (concrete parapet, guardrail or 
other immovable roadside barrier). The contractor shall provide signing if the traffic control 
devices cannot be shifted (in areas of a fixed object and patching/paving/centerline work etc.) to 
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accommodate a traveled way opening of 17'–6".  The Contractor shall furnish all materials, 
equipment, labor, and other essentials necessary to accomplish this work and all other work 
described herein and as directed by the Engineer. 
 
Materials.  All sign post materials shall be in accordance with Articles/Sections: 1093.01(a), 
10007.05.  Galvanizing will not be required.  The nominal size of wood posts shall be 4 in. x 4 
in. (100 m x 100 m). 
 
Equipment.  All equipment shall be in accordance with Article/Section 1106.01. 
 
Notification.  The Contractor shall notify the Traffic Control Supervisor, in writing, when the 
Contractor receives an award letter for the contract. The letter shall state the anticipated start 
date of lane width restrictions.  The twenty-one (21) day notice will start from the Award date. 
No width restrictions will be allowed until twenty-one (21) days after receiving notice from the 
Contractor.  The Contractor may elect to provide the anticipated start date of lane width 
restrictions at the Preconstruction meeting so long as there is a minimum of twenty-one (21) 
days advanced notice. 
 

Traffic Control Supervisor Don Hoffman (309) 671-4488 
 
Failure to provide required advanced notice may delay project at the expense of the Contractor. 
 
 
General. The Contractor shall provide the route and directional (North, South, East and West) 
signage.  The route and directional signage shall be placed, maintained, and removed by the 
Contractor.  The route sign shall visually be the same as the existing route signs as posted by 
IDOT.  The directional signage shall be black lettering on a white background. Interstate signs 
shall have the cardinal direction signs with white on a blue background. The route and 
directional signage shall be placed below Sign W12-I103. 
 
Locations, distances and quantity of signs and shall be as shown on the plan sheets or in the 
Traffic Control Plan.  All final field locations will be marked by the Bureau of Operations, Traffic 
Control Supervisor. 
 
It shall be the Contractor’s responsibility to make arrangements for the J.U.L.I.E. locates. 
 
Basis of Payment:  This work will not be paid for separately but will be included in the cost of 
Traffic Control and Protection pay items.  This work shall consist of providing, placing, 
maintaining, and removing width restriction signing as shown on the plans and special 
provisions and no additional compensation will be allowed. 
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TEMPORARY CONCRETE BARRIER REFLECTORS 
 
Effective:  January 21, 2005  Revised:  November 6, 2020 
 
Installation of reflectors shall be in accordance with the Traffic Control Standards, plan details, 
and specifications, except that the reflector shall be fastened to the concrete using a mechanical 
fastener such as a screw suitable for use in concrete. 
 
Reflectors mounted on temporary concrete barrier will not be measured for payment and shall 
be included in the cost of pay items associated with temporary concrete barrier. 
 
 
PCC SLIPFORM PAVING AGGREGATE OPTIMIZATION 
 
Effective:  August 3, 2012 Revised:  January 1, 2022 
 
Delete Note 7/ of Article 1004.01(c) and replace Article 1004.02(d)(1) with the following: 
 
For the slipform paving of concrete pavement, the Class PV concrete shall be uniformly graded.  
This may be accomplished by using a uniformly graded single coarse aggregate, or by blending 
two or more coarse aggregate sizes.  As a minimum for multiple coarse aggregate sizes, CA 7 
or CA 11 shall be blended with CA 13, CA 14, or CA 16.  The final single coarse aggregate or 
combined coarse aggregate gradation shall have minimum 45 percent and maximum 60 percent 
passing the 1/2 in. (12.5 mm) sieve.  However, the Contractor may propose for approval by the 
Engineer an alternate uniformly graded concrete mixture using the information in the "Portland 
Cement Concrete Level III Technician Course – Manual of Instructions for Design of Concrete 
Mixtures". 
 
 
PCC SUPERSTRUCTURE AGGREGATE OPTIMIZATION 
 
Effective:  August 4, 2006 Revised:  January 1, 2022 
 
Delete Note 7/ of Article 1004.01(c) and replace Article 1004.02(d)(1) with the following: 
 
For the bridge superstructure and bridge approach slab, the Class BS concrete shall be 
uniformly graded. 
 
This may be accomplished by using a uniformly graded single coarse aggregate, or by blending 
two or more coarse aggregate sizes.  As a minimum for multiple coarse aggregate sizes, CA 7 
or CA 11 shall be blended with CA 13, CA 14, or CA 16.  The final single coarse aggregate or 
combined coarse aggregate gradation shall have minimum 45 percent and maximum 60 percent 
passing the 1/2 in. (12.5 mm) sieve.  However, the Contractor may propose for approval by the 
Engineer an alternate uniformly graded concrete mixture using the information in the "Portland 
Cement Concrete Level III Technician Course – Manual of Instructions for Design of Concrete 
Mixtures". 
 
For bridge decks and bridge approach slabs, the as-placed water cement ratio shall be between 
0.39 and 0.41.  The coarse aggregate shall be listed on the Department’s Bureau of Materials 
and Physical Research "Freeze Thaw Rating List". 
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Concrete Superstructures Aggregate Optimization will not be paid for separately but shall be 
considered as included in the unit cost of CONCRETE SUPERSTRUCTURES. 
 
 
MEMBRANE CURING METHOD 
 
Effective:  July 29, 2016 
Revised:  November 17, 2017 
 
Revise Article 1020.13(a)(4) paragraph 2 to read: 
 
"After all finishing work to the concrete surface has been completed, the surface and all 
exposed edges shall be sealed with membrane curing compound of the type specified within ten 
minutes.  The seal shall be maintained for the specified curing period.  The edges of the 
concrete shall, likewise, be sealed within ten minutes after the forms are removed.  Two 
separate applications, applied at least one minute and no more than fifteen (15) minutes apart, 
each at the rate of not less than 1 gal./250 sq. ft. (0.16L/sq. m) will be required upon the 
surfaces and edges of the concrete.  These applications shall be made with the mechanical 
equipment specified.  Type III compound shall be agitated immediately before and during the 
application. 
 
 
PCC QMP ELECTRONIC REPORT SUBMITTALS 
 
Effective:  January 13, 2022 
 
The Contractor’s QC personnel shall be responsible for electronically submitting the following 
reports to the Department:  PRO and IND data for BMPR MI654 "Air, Slump, & Quantity"; PRO 
data for BMPR MI655 "PCC Strength"; and PRO data for BMPR MI504 "Field/Lab Gradation".  
The format for the electronic submittals will be the "QMP" reporting program which will be 
provided by the Department.  Microsoft Office 2007 or newer is required for this program which 
must be provided by the Contractor. 
 
 
PCC AUTOMATIC BATCHING EQUIPMENT 
 
Effective:  April 23, 2010 Revised:  August 1, 2023 
 
Portland cement concrete provided shall be produced from batch plants that conform to the 
requirements of Article 1103.03 (a) and (b) of the Standard Specifications for Road and Bridge 
Construction.  Semi-automatic batching will not be allowed. 
 
Plants shall have computerized batching interfaced with a printer.  IDOT Producer Number, 
IDOT Concrete Material Code, batch weights, aggregate mixtures, water added, amount of each 
admixture or additive, and percent variance from design shall be printed for each batch.  The 
ticket shall state the actual water-cement ratio as batched, and the amount of water that can be 
added to the batch without exceeding the maximum water-cement ratio.  Truck delivery tickets 
will still be required as per Article 1020.11 (a)(7) of the Standard Specifications. 
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EXPLORATION TRENCH, SPECIAL 
 
Description. This work shall consist of excavating a trench for the purpose of verifying the depth 
and location of the Ameren gas main.  The exploration trench shall be constructed at the 
locations as determined by the Engineer and in accordance with Article 213.02 of the Standard 
Specifications, except as modified herein. 
 
The owner of the utility shall be notified as described in the plans, prior to excavating the trench. 
The Engineer and a representative of the utility company shall be present during excavation of 
the trench and upon visually locating the utility. 
 
The depth of the trench shall be variable but shall be deep enough to locate the utility to the 
satisfaction of the Engineer and the utility representative.  The width of the trench shall be 
sufficient to allow proper investigation of the entire trench.  The exploration trench shall be 
backfilled with material suitable for Trench Backfill according to Article 208.02 of the Standard 
Specifications, the cost of which shall be included in the item of EXPLORATION TRENCH, 
SPECIAL. 
 
Measurement.  This work will be measured for payment per horizontal lineal foot of actual 
trench constructed. 
 
Basis of Payment.  This work will be paid for at the contract unit price per Foot for 
EXPLORATION TRENCH, SPECIAL, regardless of the depth required, and no extra 
compensation will be allowed for any delays, inconveniences or damages sustained by the 
Contractor performing the work. 
 
 
HOT-MIX ASPHALT SURFACE REMOVAL, 3" 
 
Description:  This work shall consist of hot-mix asphalt (HMA) surface removal for the purpose 
of removing existing rumble strips as shown on the plans.  This work shall be done in 
accordance with applicable portions of Section 440 of the Standard Specifications and as 
directed by the Engineer. 
 
Equipment:  The machine used for milling shall be according to Article 1101.16 of the Standard 
Specifications, except the milling width may be less than 6 feet. 
 
Basis of Payment:  This work will be measured and paid for at the contract unit price per Foot 
for HOT-MIX ASPHALT SURFACE REMOVAL, 3". 
 
 
PIPE UNDERDRAIN REMOVAL 
 
Description:  This work shall consist of furnishing all labor, equipment, and materials necessary 
to remove and dispose of pipe underdrains as shown on the plans.  This work shall be done in 
accordance with applicable portions of Section 501 and Article 202.03 of the Standard 
Specifications and as directed by the Engineer. 
 
This work shall be to remove the extended pipe underdrains for crossover drainage to restore 
the underdrain system to its original configuration. 
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Basis of Payment:  This work will be measured and paid for at the contract unit price per Foot 
for PIPE UNDERDRAIN REMOVAL. 
 
 
REMOVE AND REPLACE CONCRETE HEADWALLS FOR PIPE UNDERDRAINS 
 
This work shall consist of the removal, storage, and replacement of the concrete headwall 
associated with existing pipe underdrains at the locations shown in the plans according to the 
applicable portions of Section 501 of the Standard Specifications.  
 
This work will be paid for at the contract unit price per Each for REMOVE AND REPLACE 
CONCRETE HEADWALLS FOR PIPE UNDERDRAINS. 
 
 
SAND DRAINAGE BLANKET 
 
Description.  The work of this item consists of furnishing all materials and equipment necessary 
for the construction of a sand drainage blanket to form a horizontal drainage layer between the 
proposed embankment and the existing or prepared ground surface and constructing drainage 
blanket protection according to the plans. 
 
Materials.  The sand for the drainage blanket shall conform to Section 1003 of the Standard 
Specifications.  The gradation shall be FA 1 Class A quality, except that the percentage passing 
the No. 200 sieve shall be a maximum of 6 percent. 
 
The non-woven filter fabric to contain the sand layer shall be according to Article 1080.03 of the 
Standard Specifications.  The physical properties of the filter fabric shall meet the requirements 
of Gradation RR 4 & RR 5 of Article 1080.03 of the Standard Specifications. 
 
The crushed stone and or crushed gravel of the gradation specified shall conform to Section 
1004 of the Standard Specifications. 
 
The riprap used for the drainage blanket protection shall be riprap according to Article 1005.01 
of the Standard Specifications.   The gradation shall be RR 1 and RR 3, as shown on the plans. 
The riprap shall be Class B Quality. 
 
Construction Requirements. The sand drainage blanket shall be constructed to the thickness 
and within the lines and grades shown on the plans.  The sand drainage blanket shall be 
constructed with sufficient slope so that water can drain out of the embankment throughout the 
settlement process.  Sand may be placed by end dumping or other approved methods and 
spread uniformly over the site to the neat lines shown on the plans. 
 
The sand shall be compacted to a minimum of 70 percent of the relative density (ASTM D4253 
and D4254) in order to provide a stable base for embankment. 
 
Prior to placement of the embankment, the sand drainage blanket shall be reshaped, if 
necessary, to conform to the lines shown on the plans. 
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If the equipment used for construction of the vertical wick drains cannot be supported directly on 
the sand drainage blanket without displacing the underlying soils, the Contractor may be 
permitted to place a small portion of the embankment material to be used as a working platform 
for installing the vertical wick drains as directed by the Engineer. 
 
If the sand drainage blanket is constructed before any winter shut down, it shall be protected by 
placement of a small portion of the embankment material before the winter shut down. 
 
Method of Measurement.  The sand drainage blanket will be measured as cubic yards of sand 
placed and no allowance will be made for any sand placed outside the lines specified herein or 
as directed by the Engineer. 
 
Basis of Payment.  The sand drainage blanket will be paid for at the contract unit price per 
Cubic Yard of SAND DRAINAGE BLANKET, which price shall include all labor, equipment and 
material necessary to complete the work as described herein and as shown in the plans.  No 
additional payment will be made for additional sand blanket placed because of settlement.  The 
filter fabric for the drainage blanket protection will not be paid for separately but shall be 
included in the contract unit price for SAND DRAINAGE BLANKET. 
 
 
SETTLEMENT PLATFORMS 
 
Description.  This work shall be done according to applicable articles in Section 204 of the 
Standard Specifications and the Settlement Platform Detail in the District Details section of the 
plans except as herein modified. 
 
This work shall consist of furnishing and placing Settlement Platforms meeting the requirements 
of Article 204.03 and Article 204.06 of the Standard Specifications and the plan details.  The 
Settlement Platforms shall be installed at the locations shown on the plans or as directed by the 
Engineer.  The Settlement Platforms will be monitored by the Engineer to determine when 
construction of the top lift of hot-mix asphalt binder for the full-depth hot-mix asphalt pavement 
along I-74 and the bridge approach slabs can commence. 
 
One (1) Settlement Platform shall be placed for construction of the new bridge approach 
embankment at I-74 east bound bridge reconstruction, and one (1) Settlement Platform shall be 
placed for construction of the new bridge approach embankment at the I-74 west bound bridge 
reconstruction at locations specified on the Ground Improvement Details.  The minimum 
monitoring period for each Settlement Platform shall be 75 days, and the period shall begin after 
installation of the wick drains and sand drainage blanket and commencement of structural fill 
placement for the stage’s embankments. 
 
Settlement Platform monitoring will be performed at a minimum of once per week for the first 45 
days of embankment construction in each stage, respectively, and a minimum of once every two 
weeks for the remainder of the monitoring periods.  The monitoring periods for each platform 
may be extended by the Engineer until no more than 0.01' of settlement occurs per week for a 
minimum of two (2) weeks in a row.  The duration of the settlement monitoring period(s) during 
each Stage is at the discretion of the Engineer. 
 
Method of Measurement.  This work will be measured for payment in units of Each at the 
locations designated on the plans. 
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Basis of Payment.  This work shall be paid for at the contract unit price per Each for 
SETTLEMENT PLATFORMS, which price shall include all labor, equipment, and materials 
necessary to install, maintain, and partially remove and cap the settlement platforms. 
 
Additional Settlement Platforms requested by the Engineer to aid in the determination of 
settlement rate and amount shall be paid at the contract unit price per Each for SETTLEMENT 
PLATFORMS. 
 
If the Contractor requests a credit for the placement of additional embankment due to settlement 
during construction, the Engineer may require additional Settlement Platforms be installed for 
quantity determination.  Settlement Platforms installed for quantity determination shall not be 
paid for separately but shall be considered included in the cost of FURNISHED EXCAVATION. 
 
 
WICK DRAINS 
 
Description.  This work shall consist of all labor, materials, equipment and services necessary to 
complete the wick drain installation according to the details and dimensions shown on the plans, 
this specification, and as directed by the Engineer. 
 
Submittals. 
 
A. Within two (2) weeks of the preconstruction meeting, the Contractor shall submit to the 
Engineer the following for review: 
 

1. Details of the equipment, sequence, and method of installation. 
 
2. Wick Drain samples indicating the source of the materials. 
 
3. List of a minimum of three projects of similar size and scope, where the same type of 

wick drains was installed, including details of the performance on those projects. 
 
4. Manufacturer’s literature documenting the physical and mechanical properties of the 

wick drains recommended, including a letter of certification from the manufacturer 
documenting test results showing the required wick drain materials are in accordance 
with this specification. 

 
B. Four weeks prior to installation, the Contractor shall submit the wick drain detailed drawings 

to the Engineer for review.  The detailed plans shall indicate the wick drain layout and 
spacing, each vertical wick drain location tied to roadway baseline and wick drain limits 
shown on the plans; each horizontal wick drain location and limits and location of outlet; and 
top and bottom elevation of each wick drain. 

 
C. Two weeks prior to installation, the Contractor shall submit to the Engineer purchase 

certificate which documents the type and physical characteristics of the wick drain to be 
used and documents that the materials meet testing requirements specified. 
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D. At the end of each working day, the Contractor shall supply a daily summary of the wick 

drain installation.  The summary shall include the drain type, locations, and quantity  
(i.e. length to the nearest 4 inches).  In addition, the documentation shall include any field 
adjustments/decisions/approvals, and splicing information at each location. 

 
Materials.  The materials used for construction of the wick drains shall satisfy the following 
requirements: 
 

A. Wick drains shall be of newly-manufactured materials and shall consist of a core 
enclosed in, or integrated with, a jacket.  The jacket shall allow free passage of pore 
water to the core without loss of soil material or piping.  The core shall provide 
continuous vertical draining. 

 
B. The wick drains shall be a pre-fabricated band-shaped drain with an aspect ratio 

(width divided by thickness) not exceeding 50. 
 
C. The jacket material: 
 

1. Shall be a synthetic non-woven geotextile capable of resisting all 
bending, punching, and tensile forces imposed during installation and 
during the design life of the wick drain. 
 

2. Shall not be subject to localized damage (e.g., punching through the 
filter by sand/gravel particles). 
 

3. Shall be sufficiently rigid to withstand lateral earth pressures due to 
embedment and surcharge so that the vertical flow capacity through 
the core will not be adversely affected. 
 

4. Shall be sufficiently flexible to bend smoothly during installation and 
induced consolidation settlement without damage. 
 

5. Shall not undergo cracking and peeling during installation of the wick 
drain. 

6. Shall have the following material properties: 
 

TEST PROPERTY TEST METHOD MINIMUM VALUE* 
GRAB TENSILE STRENGTH ASTM D4632 80 LBS. 
TRAPEZOIDAL TEAR ASTM D4533 25 LBS. 
PUNCTURE STRENGTH ASTM D4833 50 LBS. 
MULLEN BURST STRENGTH ASTM D3786 130 PSI 

* The jacket material shall be tested in saturated and dry conditions.  These 
requirements apply to the lower of the two tested conditions. 
 
These criteria must be demonstrated by manufacturer’s test results and a letter 
of certification. 
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D. The core shall be a continuous plastic material fabricated to promote drainage along 
the axis of the vertical wick drain. 

 
E. The assembled wick drain: 
 

1. The mechanical properties (strength and modulus) of the assembled wick 
drain shall be equal or exceed those specified for the jacket and core. 
 

2. Shall be resistant against wet rot, mildew, bacterial action, insects, salts in 
the groundwater, acids, alkalis, solvents, and any other significant 
ingredients in the site groundwater. 
 

3. Shall be of the same type throughout the project. 
 

4. Shall have a minimum equivalent diameter of 2.1 inches using the 
following definition of equivalent diameter: 
 

DW = (A + B)/2 
DW = DIAMETER OF A CIRCULAR DRAIN EQUIVALENT TO THE 
BAND SHAPED DRAIN 
A = WIDTH OF A BAND SHAPED DRAIN 
B = THICKNESS OF A BAND SHAPED DRAIN 

 
Protection of Materials.  During shipment and on-site storage, the wick drain shall be wrapped in 
heavy paper, burlap, or similar protective covering and protected from sunlight, mud, dirt, dust, 
debris, or other detrimental substances until installation. 
 
Installation.  Wick drains shall be installed with approved modern equipment, which will 
minimize disturbance of the subsoil during installation.  The wick installation rig shall utilize 
either vibratory or static push methods.  Installation shall be in accordance with the following 
procedure: 
 

A. Wick drains shall be staked out by the Contractor.  The locations of the wick 
drains shall not vary by more than 6-inches from the locations on the drawings, 
as specified, or as directed by the Engineer.  The equipment must be carefully 
checked for plumbness prior to advancing each wick and must not deviate more 
than one inch per five feet from the vertical.  Wick drains that are out of their 
proper location by more than 6 inches, are damaged during installation, or are 
improperly completed, will be abandoned in-place and no compensation will be 
allowed for any material furnished or for work performed on such wick drains. 

 
B. The Engineer may vary the depths, spacing, or the number of wick drains to be 

installed, and may revise the plan limits for this work, as necessary. 
 

C. The drainage wick shall be installed using a mandrel or sleeve that is 
continuously vibrated or statically pushed into the soil.  The sleeve shall protect 
the wick material from tears, cuts, or abrasion during installation, and shall be 
retracted after each drainage wick is installed.  The sleeve shall be rhombic or 
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rectangular in shape, and of a cross-sectional area not to exceed 10 square 
inches.  To minimize disturbance to the subsoil, the sleeve shall not be advanced 
into the subsoil using impact methods.  In no case will alternate raising and 
lowering of the mandrel during advancement be permitted.  Raising of the 
mandrel will only be permitted after completion of a wick drain installation. 

 
D. Wick drains shall completely penetrate the compressible soft overburden soils 

and shall terminate below the elevation shown in the plans or refusal on bedrock 
at a shallower depth at the site. 

 
E. The Contractor is permitted to use auguring or other methods to loosen stiff 

upper fill soils, such as existing pavement fragments or granular sub-bases, prior 
to wick drain installation.  If predrilling or other methods are used to open an 
installation hole, the annulus must be filled with sand after installation of the wick 
drains.  No additional compensation will be made for auguring or loosening of the 
existing fill soils. 
 

F. Where obstructions other than existing pavement fragments or existing granular 
sub-bases are encountered below the working surface, which cannot easily be 
removed or penetrated using normal and accepted procedures, the Contractor 
shall complete the wick drain from the elevation of the obstruction to the working 
surface and notify the Engineer immediately.  

 
G. Splices or connections of wick drain material shall be done by stapling in a 

workman-like manner so as to assure structural and hydraulic continuity of the 
wick drain.  The jacket and core shall be overlapped a minimum of 6-inches at 
any splice.  A maximum of one splice per drain installed will be permitted, unless 
otherwise directed by the Engineer. 

 
H. Each installed wick drain shall be neatly cut at its upper end at the working 

surface at each drain location. 
 
Quality Assurance. 
 

A. Prior to the installation of wick drains within the designated areas, the Contractor 
shall demonstrate his equipment, methods, and materials, to produce a 
satisfactory installation in accordance with these specifications.  For this purpose, 
the Contractor shall install five (5) trial wick drains to depths as shown on the 
plans, totaling approximately 115 linear feet at locations designated by the 
Engineer.  Payment will be made at the bid price per Linear Foot for wick drains. 
Payment will not be made for unsatisfactory trial wick drains. 

 
B. Approval by the Engineer of the method and equipment to install the trial wicks 

shall not necessarily constitute acceptance of the means and methods for the 
remainder of the project.  If, at any time, the Engineer considers that the method 
of installation does not produce a satisfactory wick, the Contractor shall alter his 
method and/or equipment as necessary to comply with these specifications. 
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C. Wick drain materials shall be labeled or tagged in such a manner that the 

information for sample identification and other quality control purposes can be 
read.  As a minimum, each roll shall be identified by the manufacturer as to lot or 
control numbers, individual roll number, date of manufacture, manufacturer and 
product identification of the jacket and core. 

 
D. The Contractor shall provide the Engineer with suitable means of making a linear 

determination of the quantity of wick material used in each wick location.  During 
installation, the Contractor shall provide suitable means of determining the 
depths of the wick drains at any given time. 

 
Method of Measurement.  This work will be measured for payment in Feet in-place for the full 
length of wick drain complete and in-place.  Wick drains that are out of the proper location by 
more than 6 inches, or wick drains that are damaged in construction, or wick drains that are 
improperly completed will not be measured for payment, and no compensation will be allowed 
for any material furnished, or for work performed on such wick drains. 
 
Basis of Payment.  This work will be paid for at the contract unit price per Foot for WICK 
DRAINS.  This price shall be full compensation for the cost of furnishing the full length of wick 
drain material, installing the wick drains, altering of the equipment and methods of installation in 
order to produce the required end result and shall also include the cost of furnishing all tools, 
materials, labor, equipment, services and all other costs necessary to complete the required 
work. 
 
No direct payment will be made for unacceptable wick drains or for any delays or expenses 
incurred through change necessitated by improper or unacceptable material or equipment, but 
the costs of such shall be included in the Unit Prices bid for this work.  No additional 
compensation will be allowed for the cost of constructing any work platform to provide stability 
for the wick drain installation equipment and to allow movement of the wick drain installation 
equipment across the site. 
 
 
EROSION CONTROL BLANKET (SPECIAL) 
 
This Special Provision revises Section 251 of the Standard Specifications for Road and Bridge 
Construction to eliminate the use of Excelsior Blanket for Erosion Control Blanket.  This work 
shall consist of furnishing, transporting, and placing 100 % biodegradable leno weave erosion 
control blanket over seeded areas with biodegradable anchors, according to Section 251 except 
as modified herein. 
 
Delete Article 1081.10(a) Excelsior Blanket. 
 
Delete Article 1081.10 (b) Knitted Straw Mat and substitute the following: 
 

Knitted Straw Mat. Knitted straw mat shall be a machine-produced mat of 100% clean, 
weed free agricultural straw.  The blanket shall be of consistent thickness with the straw 
evenly distributed over the entire area of the blanket with a functional longevity of up to 
12 months.  The blanket shall be covered on top and bottom sides with a 100% 
biodegradable woven natural organic fiber netting.  No plastic netting will be allowed. 
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The top and bottom netting shall consist of machine directional strands formed from two 
intertwined yarns with cross directional strands interwoven through the twisted machine 
strands (leno weave) to form an approximate 0.50 x 1.0 (1.27 x 2.54 cm) mesh.  Joints 
shall be movable joints, not fixed or welded. 

 
The blanket shall be sewn together on 1.50-inch (3.81 cm) to 2-inch centers with 100% 
biodegradable thread.  The blanket shall be manufactured with a colored thread stitched 
along both outer edges (approximately 2-5 inches (5-12.5cm) from the edge) as an 
overlap guide for adjacent mats. 

 
Delete Article 1081.10(d) Wire Staples. 
 
Add the following to Article 1081.10 (e) Wood Stakes: 
 

The 100% biodegradable hardwood stake shall exhibit ample rigidity to enable being 
driven into hard ground, with sufficient flexibility to resist breakage.  The wooden stake 
shall be a minimum of 6 inches in length with a 1.25-inch head to hold the blanket in 
place.  Biodegradable plastic stakes nor metal wire stakes will be allowed. 

 
Add the following to Article 251.06 Method of Measurement: 
 

EROSION CONTROL BLNAKET (SPECIAL) will be measured for payment in place in 
Square Yards of actual surface areas covered. 

 
Add the following to Article 251.07 Basis of Payment: 
 

This work will be paid for at the contract unit price per Square Yard for EROSION 
CONTROL BLANKET (SPECIAL). 

 
 
DIAMOND GRINDING AND SURFACE TESTING BRIDGE SECTIONS  
Effective:  December 6, 2004      Revised:  April 15, 2022 
  
Description.  This work shall consist of diamond grinding and surface testing bridge sections.  
  
The bridge section shall consist of the bridge deck plus the bridge approach slab and pavement 
connector, if present, at each end of the bridge.  
 
Equipment.  Equipment shall be according to the following.  
  

(a) Diamond Grinder.  The diamond grinder shall be a self-propelled planing machine 
specifically designed for diamond saw grinding.  It shall be capable of accurately 
establishing the profile grade and controlling the grinding cross slope.  It shall also have 
an effective means for removing excess material and slurry from the surface and for 
preventing dust from escaping into the air.  The removal of slurry shall be continuous  
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(b) throughout the grinding operation.  The slurry shall be disposed of according to Article 
202.03.  
  
The grinding head shall be a minimum of 4 ft. (1.2 m) wide and the diamond saw blades 
shall be gang mounted on the grinding head at a rate of 50 to 60 blades / ft. (164 to 197 
blades/m).  
  

(c) Surface Testing Equipment.  Required surface testing and analysis equipment and their 
jobsite transportation shall be provided by the Contractor.  The Profile Testing Device 
shall be according to Illinois Test Procedure 701 except the trace analysis shall be 
based on traces from bridge sections.  

  
CONSTRUCTION REQUIREMENTS  

  
General.  After all components have been properly cured, the bridge section shall be ground 
over its entire length and over a width that extends to within 2 ft. (600 mm) of the curbs or 
parapets.  Grinding shall be done separately before any saw cut grooving, and no concurrent 
combination of the two operations will be permitted.  Whenever possible, each subsequent 
longitudinal grinding pass shall progress down the cross slope from high to low.  The maximum 
thickness removed shall be 1/4 inch (6 mm); however, when the bridge deck thickness noted on 
the plans can be maintained, as a minimum, additional removal thickness may be permitted.  
  
The grinding process shall produce a pavement surface that is true in grade and uniform in 
appearance with longitudinal line-type texture. The line-type texture shall contain corrugations 
parallel to the outside pavement edge and present a narrow ridge corduroy type appearance. 
The peaks of the ridges shall be 1/8-inch +/- 1/16-inch (3 mm +/-  1.5 mm) higher than the 
bottom of the grinding with evenly spaced ridges.  It shall be the Contractor’s responsibility to 
select the actual number of blades per foot (meter) to be used to provide the proper surface 
finish for the aggregate type and concrete present on the project within the limits specified 
above. 
 
The vertical difference between longitudinal passes shall be 1/8 inch (3 mm) maximum.  The 
grinding at the ends of the bridge section shall be diminished uniformly at a rate of 1:240 over 
the pavement connectors.  
  
Grinding shall be continuous through all joints.  All expansion joints and bridge components 
under the joints shall be protected from damage or contact with the grinding slurry.  
  
Surface Testing.  The diamond ground bridge section shall be surface tested in the presence of 
the Engineer prior to opening to traffic.  
  
A copy of the approval letter and recorded settings from the Profile Equipment Verification 
(PEV) Program shall be submitted to the Engineer prior to testing.  
  
The Contractor shall notify the Engineer a minimum of 24 hours prior to commencement of 
measurements. All objects and debris shall be removed from the bridge section surface prior to 
testing.  During surface testing, joint openings may be temporarily filled with material approved 
by the Engineer.  
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Profiles shall be taken in both wheel paths of each lane, 3 ft. (1 m) from, and parallel to, the 
planned lane lines.    
  
The profile report shall have stationing indicated every 500 ft. (150 m) at a minimum. The profile 
report shall include the following information:  contract number, structure number, beginning and 
ending stationing, which lane was tested, direction of travel on the trace,  date of collection, time 
of collection, ambient air temperature at time of collection, and the device operator name(s).  
The data file created from the testing will be submitted to the Engineer and the Bureau of 
Research for analysis.  The file shall be in a format that is compatible with ProVAL software 
(ERD, PPF). 
  
Trace Reduction and Bump Locating Procedure.  All traces shall be reduced using ProVal.  This 
software shall calculate the Mean International Roughness Index (MRI) in inches/mile (mm/km) 
and indicate any areas of localized roughness in excess of 200 inches/mile (3105 mm/km) on a 
continuous 25 feet (8 meters) basis.  
  
The average MRI and locations with deviations exceeding the 200 inches/mile (3105 mm/km) 
limit will be recorded on the Profile Report for Bridge Deck Smoothness.  
  
All ProVAL files shall be provided to the Engineer within two working days of completing the 
testing. Bureau of Construction Form BC 2450 shall be provided to the Engineer. An example 
Form BC 2450 is attached.  All files shall contain serial numbers for the vehicle and profiling 
equipment, the approved settings from the PEV program.  The Engineer will compare these 
settings with the approved settings from the PEV Program.  If the settings do not match, the 
results will be rejected and the section shall be retested/reanalyzed with the appropriate 
settings.  
  
Corrective Actions.  Within the bridge section, all deviations in excess of 200 inches/mile (1575 
mm) within any continuous length of 25 ft. (8 m) shall be corrected.  Correction of deviations 
shall not result in the deck thickness being less than the minimum. Where corrective work is 
performed, the bridge section shall be retested to verify that corrections have produced a MRI of 
200 inch/mile (3105 mm/km) within an continuous length of 25 ft (8 m) or less for each lane.  
The Contractor shall furnish and Form BC 2450 the ProVAL files to the Engineer and the 
Bureau of Research within two working days after any corrections are made.  

  
Corrective actions shall be performed at no additional cost to the department.  
  
The Engineer may perform profile testing on the surface at any time for monitoring and 
comparison purposes.  
  
Method of Measurement.  This work will be measured for payment in place and the area 
computed in square yards (square meters) of diamond grinding performed.  
  
Basis of Payment.  This work will be paid for at the contract unit price per square yard (square 
meter) for DIAMOND GRINDING (BRIDGE SECTION).  
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   Instructions for Completing Bridge Deck Smoothness Assessment Summary ALR 
 

This form shall be prepared and submitted, along with the raw data files, to the Engineer. 
 
Report Type: 
 
Initial – Testing of bridge section prior to any smoothness grinding. 
 
Intermediate – After initial pass of smoothness grinding has been completed. 
 
Final – All smoothness grinding has been completed. 
 
Other information: 
 
Submission Date – Date in which it has been submitted to the Engineer 
 
Project Type – New Deck, Microsilica Overlay, Latex Overlay, Fly Ash Overlay 
 
Specification Effective Date – revision date of the specification in the contract 
 
Begin ALR Section 1 – beginning station of ALR finding 
 
End ALR Section 1 – end station of ALR finding 
 
Distance – End ALR minus the Begin ALR station number 
 
MRI – The value of the ALR at that location. 
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SLIPFORM PARAPET 
Effective:  June 1, 2007  
Revised:  April 15, 2022 
 
 
The following shall be added to the end of Article 503.16(b) of the Standard Specifications. 
 
(3) Slipforming parapets.  Unless otherwise prohibited herein or on the plans, at the option of 

the Contractor, concrete parapets on bridge decks may be constructed by slipforming in lieu 
of the conventional forming methods.  Slipforming will not be permitted for curved parapets 
on a radius of 1500 ft (457 m) or less. 
 
The slipform machine shall be self-propelled and have automatic horizontal and vertical 
grade control. For 34 in. (864 mm) and 39 in. (991 mm) tall parapets the machine shall be 
equipped with a minimum of four (4) vibrators.  For 42 in. (1.067 m) and 44 in. (1.118 m) tall 
parapets the machine shall be equipped with a minimum of five (5) vibrators.  The 
equipment shall be approved by the Engineer before use. 
 
If the Contractor wishes to use the slipform parapet option for 42 in. (1.067 m) or 44 in. 
(1.118 m) tall parapets he/she shall construct an acceptable test section in a temporary 
location to demonstrate his/her ability to construct the parapets without defect.  The test 
section shall be constructed under similar anticipated weather conditions, using the same 
means and methods, equipment, equipment vibrator settings, travel speed, operator, 
concrete plant, concrete mix design, and slump as proposed for the permanent slipform 
parapets.   
 
The test section shall be at least 30 feet (9 meters) in length and shall be of the same cross 
section shown on the plans.  The contractor shall place all of the reinforcement embedded in 
the parapet as shown on the plans.  Upon completion of the test section, the Contractor 
shall saw cut the test section into 2 ft (600 mm) segments and separate the segments for 
inspection by the Engineer.  Test sections containing segments showing voids adjacent to a 
reinforcement bar, 1/4 square inch (160 square millimeters) or more in area and extending 
along the reinforcement bar into the section, or showing excessive voids not adjacent to 
reinforcement bars 1/4 square inch (160 square millimeters) or more in area, or showing 
cracking extending through a segment, shall be considered unacceptable. 
 
The test section shall demonstrate to the satisfaction of the Engineer that the Contractor can 
slipform the parapets on this project without defects.  The acceptance of the test section 
does not constitute acceptance of the slipform parapets in place. 
 
The concrete mix design may combine two or more coarse aggregate sizes, consisting of 
CA-7, CA-11, CA-13, CA-14, and CA-16, provided a CA-7 or CA-11 is included in the blend 
in a proportion approved by the Engineer. 
 
The slipform machine travel speed shall not exceed the lesser of 3 ft (0.9 m) per minute, or 
the speed used to construct the acceptable test section.  Any time the speed of the machine 
drops below 0.5 ft (150 mm) per minute will be considered a stoppage of the slipforming 
operation, portions of parapet placed with three or more intermittent stoppages within any 15 
ft (4.6 m) length will be rejected.  The contractor shall schedule concrete delivery to maintain 
a uniform delivery rate of concrete into the slipform machine.  If delivery of concrete from the 
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truck into the slipforming machine is interrupted by more than 15 minutes, the portion of the 
wall within the limits of the slipform machine will be rejected. 

 
If the Contractor elects to slipform, the parapet cross-sectional area and reinforcement bar 
clearances shall be revised according to the details for the Concrete Parapet Slipforming 
Option.  In addition, if embedded conduit(s) are detailed, then the contractor shall utilize the 
alternate reinforcement as detailed. 
 
The use of cast-in-place anchorage devices for attaching appurtenances and/or railings to 
the parapets will not be allowed in conjunction with slipforming of parapets.  Alternate 
means for making these attachments shall be as detailed on the plans or as approved by 
the Engineer. 
 
All reinforcement bar intersections within the parapet cross section shall be 100 percent tied 
utilizing saddle ties, wrap and saddle ties, or figure eight ties to maintain rigidity during 
concrete placement.  At pre-planned sawcut joints in the parapet, Glass Fiber Reinforced 
Polymer (GFRP) reinforcement shall be used to maintain the rigidity of the reinforcement 
cage across the proposed joints as detailed for the Concrete Parapet Slipforming Option. 

 
Glass Fiber Reinforced Polymer (GFRP) reinforcement shall be subject to approval by the 
Engineer.  Other non-ferrous reinforcement may be proposed for use but shall be subject to 
approval by the Engineer. GFRP reinforcement shall be tied the same as stated in the 
previous paragraph. 
 
The Contractor may propose supplemental reinforcement for stiffening to prevent movement 
of the reinforcement cage and/or for conduit support subject to approval by the Engineer. 
 
Clearances for these bars shall be the same as shown for the required bars and these bars 
shall be epoxy coated.  If the additional reinforcement is used, it shall be at no additional 
cost to the Department. 
 
For projects with plan details specifying parapet joints spaced greater than 20 ft (6 m) apart, 
additional sawcut joints, spaced between 10 ft (3 m) and 20 ft (6 m), shall be placed as 
directed by the Engineer.  The horizontal reinforcement extending through the proposed 
joints shall be precut to provide a minimum of 4 in. (100 mm) gap, centered over the joint, 
between rebar ends.  The ends of the reinforcement shall be repaired according to Article 
508.04. 
 
After the slipform machine has been set to proper grade and prior to concrete placement, 
the clearance between the slipform machine inside faces and reinforcement bars shall be 
checked during a dry run by the Contractor in the presence of the Engineer.  The dry run 
shall not begin until the entire reinforcing cage has been tied and the Engineer has verified 
and approved the placement and tying of the reinforcing bars.  Any reinforcement bars 
found to be out of place by more than ½ in. (13 mm), or any dimensions between bars 
differing from the plans by more than ½ in. (13 mm) shall be re-tied to the plan dimensions. 
 
During the dry run and in the presence of the Engineer, the Contractor shall check the 
clearance of the reinforcement bars from the inside faces of the slipform mold.  In all 
locations, the Contractor shall ensure the reinforcement bars have the minimum cover 
distance shown on the plans.  This dry run check shall be made for the full distance that is 
anticipated to be placed in the subsequent pour.  Reinforcement bars found to have less 
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than the minimum clearance shall be adjusted, and the dry run will be performed again, at 
least in any locations that have been readjusted. 
 
For parapets adjacent to the watertable, the contractor shall, for the duration of the 
construction and curing of the parapet, provide and maintain an inspection platform along 
the back face of the parapet.  The inspection platform shall be rigidly attached to the bridge 
superstructure and be of such design to allow ready movement of inspection personnel 
along the entire length of the bridge. 
 
The aluminum cracker plates as detailed in the plans shall be securely tied in place and 
shall be coated or otherwise treated to minimize their potential reaction with wet concrete.  
In lieu of chamfer strips at horizontal and vertical edges, radii may be used.  Prior to 
slipforming, the Contractor shall verify proper operation of the vibrators using a mechanical 
measuring device subject to approval by the Engineer. 

 
The top portion of the joint shall be sawcut as shown in the details for the Concrete Parapet 
Slipforming Option.  Sawing of the joints shall commence as soon as the concrete has 
hardened sufficiently to permit sawing without excessive raveling.  All joints shall be sawed 
to the full thickness before uncontrolled shrinkage cracking takes place, but no later than 8 
hours after concrete placement.  The sawcut shall be approximately 3/8 in. (10 mm) wide 
and shall be performed with a power circular concrete saw.  The joints shall be sealed with 
an approved polyurethane sealant, conforming to ASTM C 920, Type S, Grade NS, Class 
25, Use T, to a minimum depth of 1/2 in. (12 mm), with surface preparation and installation 
according to the manufacturer’s written instructions.  Cork, hemp, or other compressible 
material may be used as a backer.  The sawcut will not require chamfered edges. 
 
Ends of the parapet shall be formed and the forms securely braced.  When slipforming of 
parapets with cross sectional discontinuities such as light standards, junction boxes or other 
embedded appurtenances except for name plates, is allowed, the parapet shall be formed 
for a minimum distance of 4 ft (1.2 m) on each side of the discontinuity. 
 
For acceptance and rejection purposes a parapet section shall be defined as the length of 
parapet between adjacent vertical parapet joints. 
 
The maximum variance of actual to proposed longitudinal alignment shall not exceed ±3/4 
in. (20 mm) with no more than 1/4 inch in 10 ft (6 mm in 3 m).  Notwithstanding this 
tolerance, abrupt variance in actual alignment of 1/2 inch in 10 ft (13 mm in 3 m) will be 
cause for rejection of the parapet section. 
 
In addition, all surfaces shall be checked with a 10 ft (3 m) straight edge furnished and used 
by the Contractor as the concrete is extruded from the slipform mold.  Continued variations 
in the barrier surface exceeding 1/4 in. in 10 ft (6 mm in 3 m) will not be permitted and 
remedial action shall immediately be taken to correct the problem. 

 
The use of equipment or methods which result in dimensions outside the tolerance limits 
shall be discontinued.  Parapet sections having dimensions outside the tolerance limits will 
be rejected. 
 
Any visible indication that less than specified cover of concrete over the reinforcing bars has 
been obtained, or of any cracking, tearing, or honeycombing of the plastic concrete, or any 
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location showing diagonal or horizontal cracking will be cause for rejection of the parapet 
section in which they are found.   
 
The vertical surfaces at the base of the barrier within 3 in. (75 mm) of the deck surface shall 
be trowelled true after passage of the slipform machine.  Hand finishing of minor sporadic 
surface defects may be allowed at the discretion of the Engineer.  All surfaces of the parapet 
except the top shall receive a final vertical broom finish.  Any deformations or bulges 
remaining after the initial set shall be removed by grinding after the concrete has hardened.   
 
Slipformed parapets shall be wet cured according to either Article 1020.13(a)(3) or Article 
1020.13(a)(5).  For either method, the concrete surface shall be covered within 30 minutes 
after it has been finished.  The cotton mat or burlap covering shall be held in place with 
brackets or another method approved by the Engineer.  The Contractor shall have the 
option, during the period from April 16 through October 31, to delay the start of wet curing by 
applying a linseed oil emulsion curing compound.  Exercising this option waives the 
requirement for protective coat according to Article 503.19.  The linseed oil emulsion shall 
be according to Article 1022.01 and shall be applied according to Articles 1020.13 Notes-
General 8/ and 1020.13(a)(4).  The delay for wet curing shall not exceed 3 hours after 
application of the linseed oil emulsion.  
 
A maximum of three random 4 in. (100 mm) diameter cores per 100 ft (30 m) of parapet 
shall be taken as directed by the Engineer, but no less than two random cores shall be 
taken for each parapet pour.  At least one core shall be located to intercept a horizontal bar 
in the upper half of the parapet.  Unless otherwise directed by the Engineer, coring shall be 
accomplished within 48 hours following each parapet pour.  Separate parapets poured on 
the same date shall be considered separate pours.  Random cores will not be measured for 
payment. 
 
The Engineer will mark additional locations for cores where, in the sole opinion of the 
Engineer, the quality of the slipformed parapet is suspect. 
 
The Engineer or his/her representative will be responsible for evaluation the cores.  Any 
cores showing voids adjacent to a reinforcement bar 1/4 square inch (160 square 
millimeters) or more in area and extending along the reinforcement bar into the section, or 
showing excessive voids not adjacent to reinforcement bars 1/4 square inch (160 square 
millimeters) or more in area, or showing cracking, shall be considered unacceptable and the 
parapet section from which it was taken will be rejected.  Parapets with less than 1½ inches 
of concrete cover over the reinforcement shall be rejected.  

 
Rejected parapet sections shall be removed and replaced for the full depth cross-section of 
the parapet except that concrete cover between 1 inch and 1½ inches may be open to 
remedial action subject to the approval of the Engineer.  Such action could entail up to and 
including removal and replacement. 
 
The minimum length of parapet removed and replaced shall be 3 ft (1 m).  Cores may be 
required to determine the longitudinal extent of removal and replacement if it can not be 
determined and agreed upon by other means (i.e. visual, sounding, non-destructive testing, 
etc.). 
 
Any parapet section with more than one half of its length rejected or with remaining 
segments less than 10 ft (3 m) in length shall be removed and replaced in its entirety. 
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If reinforcement bars are damaged during the removal and replacement, additional removal 
and replacement shall be done, as necessary, to ensure minimum splice length of 
replacement bars.  Any damage to epoxy coating of bars shall be repaired according to 
Article 508.04. 
 
All remaining core holes will be filled with a non-shrink grout meeting the requirements of 
Section 1024. 
 

Basis of Payment.  When the Contractor, at his/her option, constructs the parapet using 
slipforming methods, no adjustment in the quantities for Concrete Superstructures and 
Reinforcement Bars, Epoxy Coated to accommodate this option will be allowed.  Compensation 
under the contract bid items for Concrete Superstructures and Reinforcement Bars, Epoxy 
Coated shall cover the cost of all work required for the construction of the parapet and any test 
section(s) required, and for any additional costs of work or materials associated with slipforming 
methods. 
 
 
BRIDGE DECK CONSTRUCTION 
Effective: October 22, 2013      Revised: December 21, 2016 
 
When Diamond Grinding of Bridge Sections is specified, hand finishing of the deck surface shall 
be limited to areas not finished by the finishing machine and to address surface corrections 
according to Article 503.16(a)(2).  Hand finishing shall be limited as previously stated solely for 
the purpose of facilitating a more timely application of the curing protection.  In addition the 
requirements of 503.16(a)(3)a. and 503.16(a)(4) will be waived. 
 
Revise the Second Paragraph of Article 503.06(b) to read as follows. 
 
 “When the Contractor uses cantilever forming brackets on exterior beams or girders, 
additional requirements shall be as follows.” 
 
Revise Article 503.06(b)(1) to read as follows. 
 

“(1) Bracket Placement.  The spacing of brackets shall be per the manufacturer’s published 
design specifications for the size of the overhang and the construction loads anticipated.  
The resulting force of the leg brace of the cantilever bracket shall bear on the web within 
6 inches (150 mm) of the bottom flange of the beam or girder.” 

 
Revise Article 503.06(b)(2) to read as follows. 

 
“(2) Beam Ties.  The top flange of exterior steel beams or girders supporting the cantilever 

forming brackets shall be tied to the bottom flange of the next interior beam.  The top 
flange of exterior concrete beams supporting the cantilever forming brackets shall be 
tied to the top flange of the next interior beam.  The ties shall be spaced at 4 ft (1.2 m) 
centers.  Permanent cross frames on steel girders may be considered a tie.  Ties shall 
be a minimum of 1/2 inch (13 mm) diameter threaded rod with an adjusting mechanism 
for drawing the tie taut.  The ties shall utilize hanger brackets or clips which hook onto 
the flange of steel beams.  No welding will be permitted to the structural steel or stud 
shear connectors, or to reinforcement bars of concrete beams, for the installation of the 
tie bar system.  After installation of the ties and blocking, the tie shall be drawn taut until 
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the tie does not vary from a straight line from beam to beam.  The tie system shall be 
approved by the Engineer.” 

 
Revise Article 503.06(b)(3) to read as follows. 

 

“(3) Beam Blocks.  Suitable beam blocks of 4 in x 4 in (100 x 100 mm) timbers or metal 
structural shapes of equivalent strength or better, acceptable to the Engineer, shall be 
wedged between the webs of the two beams tied together, within 6 inches (150 mm) of 
the bottom flange at each location where they are tied.  When it is not feasible to have 
the resulting force from the leg brace of the cantilever brackets transmitted to the web 
within 6 inches (150 mm) of the bottom flange, then additional blocking shall be placed 
at each bracket to transmit the resulting force to within 6 inches (150 mm) of the bottom 
flange of the next interior beam or girder.” 

 
Delete the last paragraph of Article 503.06(b). 
 
 
BRIDGE DECK GROOVING (LONGITUDINAL) 
Effective:  December 29, 2014   Revised:  March 29, 2017 
 
 
Revise Article 503.16(a)(3)b. to read as follows.  
 
b. Saw Cut Grooving.  The grooving operation shall not be started until after the expiration 
of the required curing or protection period and after correcting excessive variations by grinding 
or cutting has been completed. 
 
The grooves shall be cut into the hardened concrete, parallel to the centerline of the roadway, 
using a mechanical saw device equipped with diamond blades that will leave grooves 1/8 in. 
wide and 3/16 in. ± 1/16 in. deep (3 mm wide and 5 mm ± 1.5 mm deep), with a uniform spacing 
of 3/4 in. ± 1/16 in. (20 mm ± 1.5 mm) centers.  The grooving shall typically extend the full width 
of the traffic lanes and terminate at the edge of the traffic lane or shoulder.  If the bridge has a 
variable width traffic lane, the grooving shall remain parallel to the centerline of the main 
roadway.  Any staggering of the groove terminations to accommodate the variable width shall 
be within the shoulders.  Grooves shall not be cut closer than 3 inches (75 mm) nor further than 
6 inches (150 mm) from any construction joint running parallel to the grooving.  In addition, 
grooves shall not be cut  within 6 in. ± 1 in. (150 mm ± 25 mm) from deck drains and expansion 
joints. 
 
The grooving machine shall contain diamond blades mounted on a multi-blade arbor on a self-
propelled machine built for grooving hardened concrete surfaces.  The grooving machine shall 
have a depth control device that detects variations in the deck surface and adjusts the cutting 
head height to maintain a specified depth of groove.  The grooving machine shall have a guide 
device to control multi-pass alignment. 
 
The removal of slurry shall be continuous throughout the grooving operations.  The grooving 
equipment shall be equipped with vacuum slurry pickup equipment which shall continuously pick 
up water and sawing dust, and pump the slurry to a collection tank.  The slurry shall be 
disposed of offsite according to Article 202.03. 
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Cleanup shall be continuous throughout the grooving operation.  All grooved areas of the deck 
shall be flushed with water as soon as possible to remove any slurry material not collected by 
the vacuum pickup.  Flushing shall be continued until all surfaces are clean. 
 
Method of Measurement. This work shall be measured for payment according to Article 
503.21(b) except no measurement will be made for any grooving of the shoulders to 
accommodate a variable width traffic lane. 
 
Basis of Payment.  This work will be paid for at the contract unit price per square yard (square 
meter) for BRIDGE DECK GROOVING (LONGITUDINAL).  
 
 
PREFORMED PAVEMENT JOINT SEAL 
Effective:  October 4, 2016      Revised:  March 24, 2023 
 
Description.  This work shall consist of furnishing all labor, equipment and materials necessary 
to prepare the joint opening and install pavement joint seal(s) at the locations specified.  Unless 
otherwise detailed on the plans, the joint shall be sized for a rated movement of 2 inches (50 
mm). 
 
Materials:  Unless otherwise specified, one of the following prefabricated joint seals will be 
permitted. 
 
(a) Preformed Elastomeric Joint Seal.  This material shall be according to Section 1053.01. 
 
(b) Preformed Pre-compressed, Silicone Coated, Self-Expanding Sealant System.  This Sealant 

system shall be comprised of three components: 1) cellular polyurethane foam impregnated 
with hydrophobic 100% acrylic, water-based emulsion, factory coated with highway-grade, 
fuel resistant silicone; 2) field-applied epoxy adhesive primer, 3) field-injected silicone 
sealant bands. 

 
The preformed, pre-compressed silicone joint seal shall, as a minimum, be according to the 
following: 

 
• The joint seal shall be held in place by a non-sag, high modulus silicone adhesive. 
• The joint seal shall be compatible with the epoxy and header material. 
• The joint seal shall withstand the effects of vertical and lateral movements, skew 

movements and rotational movement without adhesive or cohesive failure. 
• The joint seal shall be designed so that, the material is capable of movement of +50%,      
      -50% (100% total) of nominal material size.   
• The gland shall not contain any open, unsealed joints along its length in its final 

condition. 
• Changes in plane and direction shall be executed using factory fabricated 90 degree 

transition assemblies.  The transitions shall be watertight at the inside and outside 
corners through the full movement of the product. 

• The depth of the joint shall be recessed 3/4 in. (19 mm) below the riding surface 
throughout the normal limits of joint movement. 

• The joint seal shall be resistant to ultraviolet rays. 
• The joint seal shall be resistant to abrasion, oxidation, oils, gasoline, salt, and other 

materials that may be spilled on or applied to the surface. 
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• The manufacturer shall certify that the joint composition shall be free of any waxes or 
wax compounds; asphalts or asphalt compounds. 

  
 

The joint material shall meet the following physical properties: 
 

Property Requirement Test Method 
Tensile Strength of Silicone Coating 
(min) 

140 psi ASTM D 412 

UV Resistance of Joint System 
No Changes--2000 
Hours ASTM C793 

Density of Cellular Polyurethane 
Foam 

4.0 lb/ cu ft  
(200kg/cu m) 

ASTM D545 

Heat Aging Effects  (Silicone 
Coating) 

No cracking, chalking ASTM C 792 

Joint System Operating temp range 
(min) 

-40o F to 185o F ASTM C 711 

 
 

The adhesive shall be a two-component, 100% solid, modified epoxy meeting the 
requirements of ASTM C881, Type I, Grade 3, Class B & C.  The adhesive shall also have 
the following properties: 

 
Property Requirement Test method 

Tensile Strength 2,500 psi (24 MPa) min. ASTM D638 

Compressive Strength 7000 psi (48 MPa) min. ASTM D695 

Bond Strength (Dry Cure) 2000 psi (28MPa) min ASTM C882 

Water Absorption 0.1% by weight ASTM D570 
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The silicone band adhesive shall have the following properties: 
 

Property Requirement Test Method 
Movement Capability +50/-50% ASTM C 719 

Elongation at Break >600% ASTM D 5893 

Slump ≤=0.3" ASTM D 2202 

Hardness (Shore A) max. 20 ASTM C 661 
Tack free time (max) 60 minutes ASTM C 679 
Heat Aging Effects No cracking, chalking ASTM C 792 

Resilience ≥ 75% ASTM D5329 

Bond 0% Adhesive or Cohesive Failure 
after 5 cycles @100%extension ASTM D 5329 

 
 
(c) Performed Silicone Joint Seal.  The preformed silicone joint seal used for this item shall 

conform to the following specifications: 
 

Table 1 
Physical Properties of Preformed Silicone Gland 

 
Property Requirement Test Method 

Rated Movement Capability +2 ¼ inch total N/A 

Tensile Strength, psi. 1000 min ASTM D 412 

Elongation 400% min ASTM D 412 

Tear (die B) 100 ppi. min ASTM D 624 
Hardness Durometer (Shore A). 55 +/- 5 max ASTM D 2240 

Compression set at 212°F, 70 hrs 30% max ASTM D 395 

Heat Aged Properties 5pt max loss on 
Durometer 

ASTM D 573 

Tensile and Elongation % Loss 10 % max  

 
 

The color of the preformed silicone seal shall be black, made by the addition of Carbon 
Black fillers which increases UV resistance, tensile strength, and abrasion wear properties. 
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The locking adhesive shall be non-sag, high modulus silicone adhesive conforming to the 
following specifications: 

 
Table 2 

Physical Properties of the Silicone Locking Adhesive 
 

Property Requirement Test Method 

Tensile Strength, psi.  200 min ASTM D 412 

Elongation, %  450 min ASTM D 412 

Tack Free Time, minutes. 20 max. ASTM C 679 
Cure Time ¼” bead,  hrs 24 max ASTM C 679 

Resistance to U.V. No cracking, chalking,or 
degradation 

ASTM C793 

VOC (g/L) 0 ASTM D 3960 
 

Any rips, tears, or bond failure will be cause for rejection. 
 
The two part epoxy primer shall be supplied for application to the vertical faces of the joint 
opening. The supplied primer shall be equally as effective when bonded to concrete or steel. 
This primer shall meet the following criteria: 

 
 

Table 3 
Physical Properties of Preformed Silicone Joint System Primer 

 
Property Requirement Test Method 

Viscosity (cps) 44 ASTM D 2196 
Color Light Amber Visual 
Solids (%) 41 ASTM D 4209 
Specific Gravity 0.92 ASTM D 1217 
Product Flash Point (◦F, T.C.C.) 48 ASTM D 56 

Package Stability N/A One year in tightly 
sealed containers 

Cleaning N/A Mineral Spirits 
VOC (g/L) 520 ASTM D 3960 
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(d)  Preformed Inverted EPDM Joint Seal. The preformed inverted EPDM joint seal used for 

this item shall conform to the following specifications: 
 

Table 1 
Physical Properties of Preformed Silicone Gland 

 
Property Requirement Test Method 

 
Rated Movement Capability 

 
Up To 5 inch total 

 
N/A 

Tensile Strength, psi. 1200 psi min ASTM D 412 

Elongation 400 % min ASTM D 412 
Tear (Die C) 150 pli. min ASTM D 624 
Durometer Content 50 +/- 5 max ASTM D 2240 

Water Resistance (70 hrs @ 100c) 10% max ASTM D 471 

Ozone Resistance 100 min ASTM D 1171 

 
 

Table 2 
Physical Properties of the V-Epoxy-R 
 

V-Epoxy-R adhesive meets the requirements of ASTM C881 Type III, Grade 2. The 
adhesive shall also have the following properties: 

 
 

Property Requirement Test Method 

Color Gray Visual 

Viscosity  45,000 CP (typ.) N/A 

Gel Time (minutes) 30 min. ASTM C 881 
Shelf Life (Separate Sealed 
Containers) 

12 Months N/A 

Resistance to U.V. No cracking, chalking,or 
degradation 

ASTM C793 

VOC (g/L) 0 ASTM D 3960 
 

Any rips, tears, or bond failure will be cause for rejection. 
 
  
(e) Bonded Preformed Joint Seal.  This joint system shall consist of preformed elastomeric seal 

bonded to the side walls of the joint opening using an adhesive as specified by the 
Manufacturer of the joint seal. 

 
The bonded preformed joint seal shall be according to Table 1 of ASTM D2628 with the 
following exceptions:  Compression set shall not be over 40 percent when tested according 
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to Method B (Modified) of ASTM D 395 after 70 hours at 212 ºF (100 ºC).  The 
Compression-Deflection requirement will not apply to the bonded preformed joint seal. 
 
The adhesive shall be epoxy base, dual component, which resists salt, diluted acids, alkalis, 
solvents, greases, oils, moisture, sunlight and weathering.  Temperatures up to 200 ºF (93 
ºC) shall not reduce bond strength.  At 68 ºF (20 ºC), the bond strength shall be a minimum 
of 1000 psi (6.9 MPa) within 24 hours. 
 
Any primers or cleaning solutions used on the faces of the joint or on the profile of the sides 
of the bonded preformed joint seal shall be supplied by the manufacturer of the bonded 
preformed joint seal. 
 

Any additional installation materials and adhesive for splicing joint sections shall be as supplied 
by the manufacturer of the preformed joint seal. 
 
The Contractor shall submit the Manufacturer’s material certification documentation stating that 
their materials meet the applicable requirements of this specification for the joint seal(s) 
installed. 
 
 

CONSTRUCTION REQUIREMENTS 
 
General. The Contractor shall furnish the Engineer with the manufacturer’s product information 
and installation procedures at least two weeks prior to installation. 
 
The minimum ambient air temperature in which the joint seal can be installed is 40° F (4.4° C) 
and rising, except for bonded preformed joint seals which shall not be installed when 
temperatures below 50 ºF (10 ºC) are predicted within a 48 hour period. 
 
The joint surface shall be completely dry before installing the Joint Seal.  For newly placed 
concrete, the concrete shall be fully cured and allowed to dry out a minimum of seven additional 
days prior to placement of the seal.  Cold, wet, inclement weather will require an extended 
drying time. 
 
The Joint Seal shall not be installed immediately after precipitation or if precipitation is 
forecasted for the day.  Joint preparation and installation of Joint Seal shall be done during the 
same day. 
 
  
Surface Preparation.  Surface preparation shall be according to the joint seal manufacturer’s 
written instructions. 
 
After surface preparation is completed, the joint shall be cleaned of debris using compressed air 
with a minimum pressure of 90 psi (620 kPa).  The air compressor shall be equipped with traps 
to prevent the inclusion of water and/or oil in the air line.  The compressed air shall be according 
to the cleanliness requirements of ASTM D 4285. 
 
When priming is required per the manufacturer’s instruction, this operation shall immediately 
follow cleaning. 
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Joint Installation.  The Joint installation shall be per the manufacturer’s instructions; special 
attention shall be given to ensure the joint seal is properly recessed below the top of the riding 
surface as recommended by the manufacturer. 
 
For bonded joint seals the seal shall be inserted into the joint and held tightly against both sides 
of the joint until sufficient bond strength has been developed to resist the expected expansion 
forces. 
 
Opening to traffic.  As these joint systems are supposed to be recessed below the top of the 
riding surface, there should be no restriction, based on the joint seal installation, on when these 
joints can be reopened to traffic. 

 
 
Method of Measurement.  The installed prefabricated joint seal will not be measured for 
payment. 
 
Basis of Payment.  The prefabricated joint seal will not be paid for separately but shall be 
considered included in the cost of the adjacent concrete work involved. 
 
 
BAR SPLICERS, HEADED REINFORCEMENT 
Effective: September 2, 2022 
Revised:  October 27, 2023 
  
Add the following to Article 508.08(b): 
  
When bar splicers are epoxy-coated, all damaged or uncoated areas near the threaded ends 
shall be coated with a two-part epoxy according to ASTM D 3963 (D 3963M).  All threaded ends 
of Stage II construction threaded splicer bars shall be coated according to ASTM D 3963 or 
dipped in an epoxy-mastic primer prior to joining the Stage II construction threaded splicer bar 
to the threaded coupler. 
 
Add the following Article 508.02 (d) 
 
Bar Terminators …………………………………………………………………………1006.10(a)(1)h 
 
Add the following paragraph after Article 508.08 (c): 
 
Bar terminators are threaded, headed attachments to reinforcement to form headed 
reinforcement.  When specified on the plans, a bar terminator shall be attached to the 
designated reinforcement for development. 
 
Add the following 4th paragraph to Article 508.11: 
 
Bar Terminators will be paid for at the contract unit price per each for BAR TERMINATORS. 
  
Add the following to Article 1006.10(a)(1)g: 
  
For bar splicers with welded connections between the threaded coupler and threaded rod, the 
Stage I construction threaded splicer bar shall be welded to the threaded coupler using an all-
around fillet weld. 
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Add the following Article 1006.10(a)(1)h: 
 
Bar Terminators.  Designated bars shall use a bar terminator to form headed reinforcement.  
Headed reinforcement shall conform to ASTM A970 with threaded attachment; Class HA; and 
reinforcement bars conforming to ASTM A706, except the connection strength of the bar 
terminator to the reinforcement bar shall meet, in tension, at least 125 percent of the specified 
yield strength of the reinforcement bar.  The bar terminator shall be on the Department’s 
qualified product list. 
 
When the reinforcement bar to receive the bar terminator is epoxy coated, the bar terminator 
shall also be epoxy coated according to ASTM A 775 (A 775M)  

 
 
AGGREGATE SUBGRADE IMPROVEMENT (BDE) 
 
Effective:  April 1, 2012      Revised:  April 1, 2022 
 
Add the following Section to the Standard Specifications: 
 

“SECTION 303.  AGGREGATE SUBGRADE IMPROVEMENT 
 

303.01 Description.  This work shall consist of constructing an aggregate subgrade 
improvement (ASI). 
 

303.02 Materials.  Materials shall be according to the following. 
 
 Item Article/Section 

(a) Coarse Aggregate  ............................................................................................... 1004.07 
(b) Reclaimed Asphalt Pavement (RAP)  ................................................................... 1031.09 

 
303.03 Equipment.  The vibratory roller shall be according to Article 1101.01, or as 

approved by the Engineer.  Vibratory machines, such as tampers, shall be used in areas where 
rollers do not fit. 
 

303.04 Soil Preparation.  The minimum immediate bearing value (IBV) of the soil below 
the improved subgrade shall be according to the Department’s “Subgrade Stability Manual” for 
the aggregate thickness specified. 
 

303.05 Placing and Compacting.  The maximum nominal lift thickness of aggregate 
gradations CA 2, CA 6, and CA 10 when compacted shall be 9 in. (225 mm).  The maximum 
nominal lift thickness of aggregate gradations CS 1, CS 2, and RR 1 when compacted shall be 
24 in. (600 mm). 
 

The top surface of the aggregate subgrade improvement shall consist of a layer of capping 
aggregate gradations CA 6 or CA 10 that is 3 in. (75 mm) thick after compaction.  Capping 
aggregate will not be required when aggregate subgrade improvement is used as a cubic yard 
pay item for undercut applications. 
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Each lift of aggregate shall be compacted to the satisfaction of the Engineer.  If the moisture 
content of the material is such that compaction cannot be obtained, sufficient water shall be 
added so that satisfactory compaction can be obtained. 

 
303.06 Finishing and Maintenance.  The aggregate subgrade improvement shall be 

finished to the lines, grades, and cross sections shown on the plans, or as directed by the 
Engineer.  The aggregate subgrade improvement shall be maintained in a smooth and 
compacted condition. 

 
303.07 Method of Measurement.  This work will be measured for payment according to 

Article 311.08. 
 
303.08 Basis of Payment.  This work will be paid for at the contract unit price per cubic 

yard (cubic meter) or ton (metric ton) for AGGREGATE SUBGRADE IMPROVEMENT or at the 
contract unit price per square yard (square meter) for AGGREGATE SUBGRADE 
IMPROVEMENT, of the thickness specified.” 
 
Add the following to Section 1004 of the Standard Specifications: 
 

“ 1004.07 Coarse Aggregate for Aggregate Subgrade Improvement (ASI).  The 
aggregate shall be according to Article 1004.01 and the following. 

 
(a) Description.  The coarse aggregate shall be crushed gravel, crushed stone, or crushed 

concrete.  In applications where greater than 24 in. (600 mm) of ASI material is required, 
gravel may be used below the top 12 in (300 mm) of ASI. 

 
(b) Quality.  The coarse aggregate shall consist of sound durable particles reasonably free 

of deleterious materials. 
 
(c) Gradation. 
 

(1) The coarse aggregate gradation for total ASI thickness less than or equal to 12 in. 
(300 mm) shall be CA 2, CA 6, CA 10, or CS 1. 

 
The coarse aggregate gradation for total ASI thickness greater than 12 in. (300 mm) 
shall be CS 1 or CS 2 as shown below or RR 1 according to Article 1005.01(c). 
 

 COARSE AGGREGATE SUBGRADE GRADATIONS 

Grad No. Sieve Size and Percent Passing 
8” 6” 4” 2” #4 

CS 1 100 97 ± 3 90 ± 10 45 ± 25 20 ± 20 
CS 2  100 80 ± 10 25 ± 15  

 
 COARSE AGGREGATE SUBGRADE GRADATIONS (Metric) 

Grad No. Sieve Size and Percent Passing 
200 mm 150 mm 100 mm 50 mm 4.75 mm 

CS 1 100 97 ± 3 90 ± 10 45 ± 25 20 ± 20 
CS 2  100 80 ± 10 25 ± 15  

 
(2) Capping aggregate shall be gradation CA 6 or CA 10.” 
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Add the following to Article 1031.09 of the Standard Specifications: 

 
“ (b) RAP in Aggregate Subgrade Improvement (ASI).  RAP in ASI shall be according to 

Articles 1031.01(a), 1031.02(a), 1031.06(a)(1), and 1031.06(a)(2), and the following.   
 
(1) The testing requirements of Article 1031.03 shall not apply. 

 
(2) Crushed RAP used for the lower lift may be mechanically blended with aggregate 

gradations CS 1, CS 2, and RR 1 but it shall be no greater than 40 percent of the 
total product volume.  RAP agglomerations shall be no greater than 4 in. (100 mm). 

 
(3) For capping aggregate, well graded RAP having 100 percent passing the 1 1/2 in. 

(38 mm) sieve may be used when aggregate gradations CS 1, CS 2, CA 2, or RR 1 
are used in the lower lift.  FRAP will not be permitted as capping material. 
 

Blending shall be through calibrated interlocked feeders or a calibrated blending plant 
such that the prescribed blending percentage is maintained throughout the blending 
process.  The calibration shall have an accuracy of ± 2.0 percent of the actual quantity of 
material delivered.” 

 
 
BITUMINOUS MATERIALS COST ADJUSTMENTS (BDE) 
Effective:  November 2, 2006  Revised:  August 1, 2017 
 
Description.  Bituminous material cost adjustments will be made to provide additional 
compensation to the Contractor, or credit to the Department, for fluctuations in the cost of 
bituminous materials when optioned by the Contractor.  The bidder shall indicate with their bid 
whether or not this special provision will be part of the contract. 
 
The adjustments shall apply to permanent and temporary hot-mix asphalt (HMA) mixtures, 
bituminous surface treatments (cover and seal coats), and preventative maintenance type 
surface treatments that are part of the original proposed construction, or added as extra work 
and paid for by agreed unit prices.  The adjustments shall not apply to bituminous prime coats, 
tack coats, crack filling/sealing, joint filling/sealing, or extra work paid for at a lump sum price or 
by force account. 
 
Method of Adjustment.  Bituminous materials cost adjustments will be computed as follows. 
 
CA = (BPIP - BPIL) x (%ACV  / 100) x Q 
 
Where: CA = Cost Adjustment, $. 
 BPIP = Bituminous Price Index, as published by the Department for the month the 

work is performed, $/ton ($/metric ton). 
 BPIL = Bituminous Price Index, as published by the Department for the month prior 

to the letting for work paid for at the contract price; or for the month the 
agreed unit price letter is submitted by the Contractor for extra work paid for 
by agreed unit price, $/ton ($/metric ton). 

 %ACV = Percent of virgin Asphalt Cement in the Quantity being adjusted.  For HMA 
mixtures, the % ACV will be determined from the adjusted job mix formula.  
For bituminous materials applied, a performance graded or cutback asphalt 
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will be considered to be 100% ACV and undiluted emulsified asphalt will be 
considered to be 65% ACV. 

 Q = Authorized construction Quantity, tons (metric tons) (see below). 
 
For HMA mixtures measured in square yards:  Q, tons = A x D x (Gmb x 46.8) / 2000.  For HMA 
mixtures measured in square meters:  Q, metric tons = A x D x (Gmb x 1) / 1000.  When 
computing adjustments for full-depth HMA pavement, separate calculations will be made for the 
binder and surface courses to account for their different Gmb and % ACV. 
 
For bituminous materials measured in gallons: Q, tons = V x 8.33 lb/gal x SG / 2000 
For bituminous materials measured in liters: Q, metric tons = V x 1.0 kg/L x SG / 1000 
 
Where: A = Area of the HMA mixture, sq yd (sq m). 
 D = Depth of the HMA mixture, in. (mm). 
 Gmb = Average bulk specific gravity of the mixture, from the approved mix design. 
 V = Volume of the bituminous material, gal (L). 
 SG = Specific Gravity of bituminous material as shown on the bill of lading. 
 
Basis of Payment.  Bituminous materials cost adjustments may be positive or negative but will 
only be made when there is a difference between the BPIL and BPIP in excess of five percent, 
as calculated by: 
 
Percent Difference = {(BPIL – BPIP) ÷ BPIL} × 100 
 
Bituminous materials cost adjustments will be calculated for each calendar month in which 
applicable bituminous material is placed; and will be paid or deducted when all other contract 
requirements for the work placed during the month are satisfied.  The adjustments shall not 
apply during contract time subject to liquidated damages for completion of the entire contract. 
 
 
CEMENT, FINELY DIVIDED MINERALS, ADMIXTURES; CONCRETE, AND MORTAR (BDE) 
 
Effective:  January 1, 2025 
 
Revise the first paragraph of Article 285.05 of the Standard Specifications to read: 
 

“ 285.05 Fabric Formed Concrete Revetment Mat.  The grout shall consist of a mixture of 
cement, fine aggregate, and water so proportioned and mixed as to provide a pumpable slurry.  
Fly ash or ground granulated blast furnace (GGBF) slag, and concrete admixtures may be used 
at the option of the Contractor.  The grout shall have an air content of not less than 6.0 percent 
nor more than 9.0 percent of the volume of the grout.  The mix shall obtain a compressive 
strength of 2500 psi (17,000 kPa) at 28 days according to Article 1020.09.” 
 
Revise Article 302.02 of the Standard Specifications to read: 
 

“ 302.02 Materials.  Materials shall be according to the following. 
 
 Item Article/Section 

(a) Cement  ................................................................................................................... 1001 
(b) Water  ...................................................................................................................... 1002 
(c) Hydrated Lime .................................................................................................... 1012.01 
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(d) By-Product, Hydrated Lime  ................................................................................ 1012.02 
(e) By-Product, Non-Hydrated Lime  ........................................................................ 1012.03 
(f) Lime Slurry  ......................................................................................................... 1012.04 
(g) Fly Ash  .................................................................................................................... 1010 
(h) Soil for Soil Modification (Note 1)  ....................................................................... 1009.01 
(i) Bituminous Materials (Note 2)  ................................................................................. 1032 

 
Note 1.  This soil requirement only applies when modifying with lime (slurry or dry). 
 
Note 2.  The bituminous materials used for curing shall be emulsified asphalt RS-2, 
CRS-2, HFE 90, or HFE 150; rapid curing liquid asphalt RC-70; or medium curing liquid 
asphalt MC-70 or MC-250.” 

 
Revise Article 312.07(c) of the Standard Specifications to read: 
 

“ (c) Cement  .................................................................................................................... 1001” 
 
Add Article 312.07(i) of the Standard Specifications to read: 

 
“ (i) Ground Granulated Blast Furnace (GGBF) Slag  ...................................................... 1010” 

 
Revise the first paragraph of Article 312.09 of the Standard Specifications to read: 
 

“ 312.09 Proportioning and Mix Design.  At least 60 days prior to start of placing CAM II, 
the Contractor shall submit samples of materials to be used in the work for proportioning and 
testing.  The mixture shall contain a minimum of 200 lb (120 kg) of cement per cubic yard (cubic 
meter).  Cement may be replaced with fly ash or ground granulated blast furnace (GGBF) slag 
according to Article 1020.05(c)(1) or 1020.05(c)(2), respectively, however the minimum cement 
content in the mixture shall be 170 lbs/cu yd (101 kg/cu m).  Blends of coarse and fine 
aggregates will be permitted, provided the volume of fine aggregate does not exceed the 
volume of coarse aggregate.  The Engineer will determine the proportions of materials for the 
mixture according to the “Portland Cement Concrete Level III Technician Course” manual.  
However, the Contractor may substitute their own mix design.  Article 1020.05(a) shall apply, 
and a Level III PCC Technician shall develop the mix design.” 
 
Revise Article 352.02 of the Standard Specifications to read: 
 

“ 352.02 Materials.  Materials shall be according to the following. 
 

 Item  Article/Section 
(a) Cement (Note 1)  ....................................................................................................... 1001 
(b) Soil for Soil-Cement Base Course  ....................................................................... 1009.03 
(c) Water ........................................................................................................................ 1002 
(d) Bituminous Materials (Note 2)  .................................................................................. 1032 
 

Note 1.  Bulk cement may be used for the traveling mixing plant method if the equipment 
for handling, weighing, and spreading the cement is approved by the Engineer. 

 
Note 2.  The bituminous materials used for curing shall be emulsified asphalt RS-2, 
CRS-2, HFE 90, or HFE 150; rapid curing liquid asphalt RC-70; or medium curing liquid 
asphalt MC-70 or MC-250.” 
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Revise Article 404.02 of the Standard Specifications to read: 

 
“ 404.02 Materials.  Materials shall be according to the following. 
 

Item Article/Section 
(a) Cement  ..................................................................................................................... 1001 
(b) Water ........................................................................................................................ 1002 
(c) Fine Aggregate  .................................................................................................... 1003.08 
(d) Bituminous Material (Tack Coat)  .......................................................................... 1032.06 
(e) Emulsified Asphalts (Note 1) (Note 2)  .................................................................. 1032.06 
(f) Fiber Modified Joint Sealer  .................................................................................. 1050.05 
(g) Additives (Note 3) 

 
Note 1.  When used for slurry seal, the emulsified asphalt shall be CQS-1h according to 
Article 1032.06(b). 
 
Note 2.  When used for micro-surfacing, the emulsified asphalt shall be CQS-1hP 
according to Article 1032.06(e). 
 
Note 3.  Additives may be added to the emulsion mix or any of the component materials 
to provide the control of the quick-traffic properties.  They shall be included as part of the 
mix design and be compatible with the other components of the mix. 

 
Revise the last sentence of the fourth paragraph of Article 404.08 of the Standard Specifications 
to read: 

 
“When approved by the Engineer, the sealant may be dusted with fine sand, cement, or 

mineral filler to prevent tracking.” 
 

Revise Note 2 of Article 516.02 of the Standard Specifications to read: 
 

“ Note 2.  The sand-cement grout mix shall be according to Section 1020 and shall be a 
1:1 blend of sand and cement comprised of a Type I, IL, or II cement at 185 lb/cu yd 
(110 kg/cu m).  The maximum water cement ratio shall be sufficient to provide a flowable 
mixture with a typical slump of 10 in. (250 mm).” 

 
Revise Note 2 of Article 543.02 of the Standard Specifications to read: 

 
“ Note 2.  The grout mixture shall be 6.50 hundredweight/cu yd (385 kg/cu m) of cement 
plus fine aggregate and water.  Fly ash or ground granulated blast furnace (GGBF) slag 
may replace a maximum of 5.25 hundredweight/cu yd (310 kg/cu m) of the cement.  The 
water/cement ratio, according to Article 1020.06, shall not exceed 0.60.  An air-
entraining admixture shall be used to produce an air content, according to Article 
1020.08, of not less than 6.0 percent nor more than 9.0 percent of the volume of the 
grout.  The Contractor shall have the option to use a water-reducing or high range water-
reducing admixture.” 
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Revise Article 583.01 of the Standard Specifications to read: 
 

“ 583.01 Description.  This work shall consist of placing cement mortar along precast, 
prestressed concrete bridge deck beams as required for fairing out any unevenness between 
adjacent deck beams prior to placing of waterproofing membrane and surfacing.” 

 
Revise Article 583.02(a) of the Standard Specifications to read: 

 
“ (a) Cement  .................................................................................................................... 1001” 
 

Revise the first paragraph of Article 583.03 of the Standard Specifications to read: 
 
“ 583.03 General.  This work shall only be performed when the air temperature is 

45 °F (7 °C) and rising.  The mixture for cement mortar shall consist of three parts sand to one 
part cement by volume.  The amount of water shall be no more than that necessary to produce 
a workable, plastic mortar.” 
 
Revise Note 2/ in Article 1003.01(b) of the Standard Specifications to read: 

. 
“ 2/ Applies only to sand.  Sand exceeding the colorimetric test standard of 11 (Illinois 

Modified AASHTO T 21) will be checked for mortar making properties according to 
Illinois Modified ASTM C 87 and shall develop a compressive strength at the age of 
14 days when using Type I, IL, or II cement of not less than 95 percent of the 
comparable standard. 

 
Revise the second sentence of Article 1003.02(e)(1) of the Standard Specifications to read: 

 
“ The test will be performed with Type I, IL, or II portland cement having a total 
equivalent alkali content (Na2O + 0.658K2O) of 0.90 percent or greater.” 

 
Revise the first sentence of the second paragraph of Article 1003.02(e)(3) of the Standard 
Specifications to read: 
 

“ The ASTM C 1293 test shall be performed with Type I, IL, or II portland cement 
having a total equivalent alkali content (Na2O + 0.658K2O) of 0.80 percent or 
greater.” 

 
Revise the second sentence of Article 1004.02(g)(1) of the Standard Specifications to read: 

 
“ The test will be performed with Type I, IL, or II portland cement having a total 
equivalent alkali content (Na2O + 0.658K2O) of 0.90 percent or greater.” 
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Revise Article 1017.01 of the Standard Specifications to read: 
 

“ 1017.01 Requirements.  The mortar shall be high-strength according to ASTM C 387 and 
shall have a minimum 80.0 percent relative dynamic modulus of elasticity when tested by the 
Department according to Illinois Modified AASHTO T 161 or AASHTO T 161 when tested by an 
independent lab.  The high-strength mortar shall have a water-soluble chloride ion content of 
less than 0.40 lb/cu yd (0.24 kg/cu m).  The test shall be performed according to ASTM C 1218, 
and the high-strength mortar shall have an age of 28 to 42 days at the time of test.  The 
ASTM C 1218 test shall be performed by an independent lab a minimum of once every five 
years, and the test results shall be provided to the Department.  Mixing of the high-strength 
mortar shall be according to the manufacturer’s specifications.  The Department will maintain a 
qualified product list.” 
 
Revise the fourth sentence of Article 1018.01 of the Standard Specifications to read: 
 

“ The ASTM C 1218 test shall be performed by an independent lab a minimum of once every 
five years, and the test results shall be provided to the Department.” 

 
Revise Article 1019.02 of the Standard Specifications to read: 
 

“ 1019.02 Materials.  Materials shall be according to the following. 
 

Item Article/Section 
(a) Cement  ..................................................................................................................... 1001 
(b) Water ........................................................................................................................ 1002 
(c) Fine Aggregate for Controlled Low-Strength Material (CLSM) .............................. 1003.06 
(d) Fly Ash  ..................................................................................................................... 1010 
(e) Ground Granulated Blast Furnace (GGBF) Slag ........................................................ 1010 
(f) Admixtures (Note 1) 
 

Note 1.  The air-entraining admixture may be in powder or liquid form.  Prior to approval, 
a CLSM air-entraining admixture will be evaluated by the Department.  The admixture 
shall be able to meet the air content requirements of Mix 2.  The Department will 
maintain a qualified product list.” 

 
Revise Article 1019.05 of the Standard Specifications to read: 
 

“ 1019.05 Department Mix Design.  The Department mix design shall be Mix 1, 2, or 3 and 
shall be proportioned to yield approximately one cubic yard (cubic meter). 

 
Mix 1 

Cement 50 lb (30 kg) 
Fly Ash – Class C or F, and/or GGBF Slag 125 lb (74 kg) 
Fine Aggregate – Saturated Surface Dry 2900 lb (1720 kg) 
Water 50-65 gal (248-322 L) 
Air Content No air is entrained 
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Mix 2 

Cement 125 lb (74 kg) 
Fine Aggregate – Saturated Surface Dry 2500 lb (1483 kg) 
Water 35-50 gal (173-248 L) 
Air Content 15-25 % 
 

Mix 3 
Cement 40 lb (24 kg) 
Fly Ash – Class C or F, and/or GGBF Slag 125 lb (74 kg) 
Fine Aggregate – Saturated Surface Dry 2500 lb (1483 kg) 
Water 35-50 gal (179-248 L) 
Air Content 15-25 %” 

 
Revise Article 1020.04, Table 1, Note (8) of the Standard Specifications to read: 
 

“ (8) In addition to the Type III portland cement, 100 lb/cu yd of ground granulated 
blast-furnace slag and 50 lb/cu yd of microsilica (silica fume) shall be used.  For 
an air temperature greater than 85 ºF, the Type III portland cement may be 
replaced with Type I, IL, or II portland cement.” 

 
Revise Article 1020.04, Table 1 (Metric), Note (8) of the Standard Specifications to read: 
 

“ (8) In addition to the Type III portland cement, 60 kg/cu m of ground granulated 
blast-furnace slag and 30 kg/cu m of microsilica (silica fume) shall be used.  For 
an air temperature greater than 30 ºC, the Type III portland cement may be 
replaced with Type I, IL, or II portland cement.” 

 
Revise the second paragraph of Article 1020.05(a) of the Standard Specifications to read: 
 

“ For a mix design using a portland-pozzolan cement, portland blast-furnace slag cement, 
portland-limestone cement, or replacing portland cement with finely divided minerals per 
Articles 1020.05(c) and 1020.05(d), the Contractor may submit a mix design with a 
minimum portland cement content less than 400 lbs/cu yd (237 kg/cu m), but not less 
than 375 lbs/cu yd (222 kg/cu m), if the mix design is shown to have a minimum relative 
dynamic modulus of elasticity of 80 percent determined according to AASHTO T 161.  
Testing shall be performed by an independent laboratory accredited by AASHTO 
re:source for Portland Cement Concrete.” 

 
Revise the first sentence of the first paragraph of Article 1020.05(b) of the Standard 
Specifications to read: 
 

“ Corrosion inhibitors and concrete admixtures shall be according to the qualified product 
lists.” 

 
Delete the fourth and fifth sentences of the second paragraph of Article 1020.05(b) of the 
Standard Specifications. 
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Revise the third sentence of the second paragraph of Article 1020.05(b)(5) of the Standard 
Specifications to read: 
 

“ The qualified product lists of concrete admixtures shall not apply.” 
 
Revise second paragraph of Article 1020.05(b)(10) of the Standard Specifications to read: 
 

“ When calcium nitrite is used, it shall be added at the rate of 4 gal/cu yd (20 L/cu m) 
and shall be added to the mix immediately after all compatible admixtures have been 
introduced to the batch.  Other corrosion inhibitors shall be added per the 
manufacturer’s specifications.” 

 
Delete the third paragraph of Article 1020.05(b)(10) of the Standard Specifications. 
 
Revise Article 1020.15(b)(1)c. of the Standard Specifications to read: 
 

“ c. The minimum portland cement content in the mixture shall be 375 lbs/cu yd 
(222 kg/cu m).  When the total of organic processing additions, inorganic 
processing additions, and limestone addition exceed 5.0 percent in the cement, 
the minimum portland cement content in the mixture shall be 400 lbs/cu yd 
(237 kg/cu m).  For a drilled shaft, foundation, footing, or substructure, the 
minimum portland cement may be reduced to as low as 330 lbs/cu yd 
(196 kg/cu m) if the concrete has adequate freeze/thaw durability.  The 
Contractor shall provide freeze/thaw test results according to AASHTO T 161, 
and the relative dynamic modulus of elasticity of the mix design shall be a 
minimum of 80 percent.  Testing shall be performed by an independent 
laboratory accredited by AASHTO re:source for Portland Cement Concrete.  
Freeze/thaw testing will not be required for concrete that will not be exposed to 
freezing and thawing conditions as determined by the Engineer.” 

 
Revise Article 1021.01 of the Standard Specifications to read: 
 

“ 1021.01 General.  Admixtures shall be furnished in liquid or powder form ready for use.  
The admixtures shall be delivered in the manufacturer's original containers, bulk tank trucks or 
such containers or tanks as are acceptable to the Engineer.  Delivery shall be accompanied by 
a ticket which clearly identifies the manufacturer, the date of manufacture, and trade name of 
the material.  Containers shall be readily identifiable as to manufacturer, the date of 
manufacture, and trade name of the material they contain. 
 

Concrete admixtures shall be on one of the Department’s qualified product lists.  Unless 
otherwise noted, admixtures shall have successfully completed and remain current with the 
AASHTO Product Eval and Audit Concrete Admixture (CADD) testing program.  For admixture 
submittals to the Department; the product brand name, manufacturer name, admixture type or 
types, an electronic link to the product’s technical data sheet, and the NTPEP testing number 
which contains an electronic link to all test data shall be provided.  In addition, a letter shall be 
submitted certifying that no changes have been made in the formulation of the material since 
the most current round of tests conducted by AASHTO Product Eval and Audit.  After 28 days of 
testing by AASHTO Product Eval and Audit, air-entraining admixtures may be provisionally 
approved and used on Departmental projects.  For all other admixtures, unless otherwise noted, 
the time period after which provisionally approved status may be earned is 6 months. 
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The manufacturer shall include the following in the submittal to the AASHTO Product Eval 
and Audit CADD testing program:  the manufacturing range for specific gravity, the midpoint and 
manufacturing range for residue by oven drying, and manufacturing range of pH.  The submittal 
shall also include an infrared spectrophotometer trace no more than five years old.   

 
For air-entraining admixtures according to Article 1021.02, the specific gravity allowable 

manufacturing range established by the manufacturer shall be according to AASHTO M 194.  
For residue by oven drying and pH, the allowable manufacturing range and test methods shall 
be according to AASHTO M 194. 

 
For admixtures according to Articles 1021.03, 1021.04, 1021.05, 1021.06, 1021.07, and 

1021.08, the pH allowable manufacturing range established by the manufacturer shall be 
according to ASTM E 70.  For specific gravity and residue by oven drying, the allowable 
manufacturing range and test methods shall be according to AASHTO M 194. 

 
All admixtures, except chloride-based accelerators, shall contain a maximum of 0.3 percent 

chloride by weight (mass) as determined by an appropriate test method.  To verify the test 
result, the Department will use Illinois Modified AASHTO T 260, Procedure A, Method 1. 

 
Prior to final approval of an admixture, the Engineer reserves the right to request a sample 

for testing.  The test and reference concrete mixtures tested by the Engineer will contain a 
cement content of 5.65 cwt/cu yd (335 kg/cu m).  For freeze-thaw testing, the Department will 
perform the test according to Illinois Modified AASHTO T 161.  The flexural strength test will be 
performed according to AASHTO T 177.  If the Engineer decides to test the admixture, the 
manufacturer shall submit AASHTO T 197 water content and set time test results on the 
standard cement used by the Department.  The manufacturer may select their lab or an 
independent lab to perform this testing.  The laboratory is not required to be accredited by 
AASHTO. 

 
Random field samples may be taken by the Department to verify an admixture meets 

specification.  A split sample will be provided to the manufacturer if requested.  Admixtures that 
do not meet specification requirements or an allowable manufacturing range established by the 
manufacturer shall be replaced with new material.” 
 
Revise Article 1021.03 of the Standard Specifications to read: 
 

“ 1021.03 Retarding and Water-Reducing Admixtures.  The admixture shall be according 
to the following. 
 

(a) Retarding admixtures shall be according to AASHTO M 194, Type B (retarding) or Type 
D (water-reducing and retarding). 

 
(b) Water-reducing admixtures shall be according to AASHTO M 194, Type A. 

 
(c) High range water-reducing admixtures shall be according to AASHTO M 194, Type F 

(high range water-reducing) or Type G (high range water-reducing and retarding).” 
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Revise Article 1021.05 of the Standard Specifications to read: 
 

“ 1021.05 Self-Consolidating Admixtures.  Self-consolidating admixture systems shall 
consist of either a high range water-reducing admixture only or a high range water-reducing 
admixture combined with a separate viscosity modifying admixture.  The one or two component 
admixture system shall be capable of producing a concrete that can flow around reinforcement 
and consolidate under its own weight without additional effort and without segregation. 
 

High range water-reducing admixtures shall be according to AASHTO M 194, Type F. 
 
Viscosity modifying admixtures shall be according to AASHTO M 194, Type S (specific 

performance).” 
 

Revise Article 1021.06 of the Standard Specifications to read: 
 

“ 1021.06 Rheology-Controlling Admixture.  Rheology-controlling admixtures shall be 
capable of producing a concrete mixture with a lower yield stress that will consolidate easier for 
slipform applications used by the Contractor.  Rheology-controlling admixtures shall be 
according to AASHTO M 194, Type S (specific performance).” 

 
Revise Article 1021.07 of the Standard Specifications to read: 

 
“ 1021.07 Corrosion Inhibitor.  The corrosion inhibitor shall be according to one of the 

following. 
 

(a) Calcium Nitrite.  Corrosion inhibitors shall contain a minimum 30 percent calcium nitrite 
by weight (mass) of solution and shall comply with either the requirements of AASHTO 
M 194, Type C (accelerating) or the requirements of ASTM C 1582.  The corrosion 
inhibiting performance requirements of ASTM C 1582 shall not apply. 

 
(b) Other Materials.  The corrosion inhibitor shall be according to ASTM C 1582. 

 
For submittals requiring testing according to ASTM M 194, Type C (accelerating), the 

admixture shall meet the requirements of the AASHTO Product Eval and Audit CADD testing 
program according to Article 1021.01. 
 

For submittals requiring testing according to ASTM C 1582, a report prepared by an 
independent laboratory accredited by AASHTO re:source for portland cement concrete shall be 
provided.  The report shall show the results of physical tests conducted no more than five years 
prior to the time of submittal, according to applicable specifications.  However, ASTM G 109 test 
information specified in ASTM C 1582 is not required to be from an independent accredited lab.  
All other information in ASTM C 1582 shall be from an independent accredited lab.  Test data 
and other information required to be submitted to AASHTO Product Eval and Audit according to 
Article 1021.01, shall instead be submitted directly to the Department.” 
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Add Article 1021.08 of the Standard Specifications as follows: 
 

“ 1021.08 Other Specific Performance Admixtures.  Other specific performance 
admixtures shall, at a minimum, be according to AASHTO M 194, Type S (specific 
performance).  The Department also reserves the right to require other testing, as determined 
by the Engineer, to show evidence of specific performance characteristics. 
 

Initial testing according to AASHTO M 194 may be conducted under the AASHTO Product 
Eval and Audit CADD testing program according to Article 1021.01, or by an independent 
laboratory accredited by AASHTO re:source for Portland Cement Concrete.  In either case, test 
data and other information required to be submitted to AASHTO Product Eval and Audit 
according to Article 1021.01, shall also be submitted directly to the Department.  The 
independent accredited lab report shall show the results of physical tests conducted no more 
than five years prior to the time of submittal, according to applicable specifications.” 
 
Revise Article 1024.01 of the Standard Specifications to read: 
 

“ 1024.01 Requirements for Grout.  The grout shall be proportioned by dry volume, 
thoroughly mixed, and shall have a minimum temperature of 50 °F (10 °C).  Water shall not 
exceed the minimum needed for placement and finishing. 

 
Materials for the grout shall be according to the following. 
 

Item Article/Section 
(a) Cement  ..................................................................................................................... 1001 
(b) Water ........................................................................................................................ 1002 
(c) Fine Aggregate  .................................................................................................... 1003.02 
(d) Fly Ash  ..................................................................................................................... 1010 
(e) Ground Granulated Blast Furnace (GGBF) Slag ........................................................ 1010 
(f) Concrete Admixtures  ............................................................................................... 1021” 
 

Revise Note 1 of Article 1024.02 of the Standard Specifications to read: 
 

“ Note 1.  Nonshrink grout shall be according to Illinois Modified ASTM C 1107. 
 
The nonshrink grout shall have a water-soluble chloride ion content of less 
than 0.40 lb/cu yd (0.24 kg/cu m).  The test shall be performed according to ASTM C 1218, 
and the grout shall have an age of 28 to 42 days at the time of test.  The ASTM C 1218 test 
shall be performed by an independent lab a minimum of once every five years, and the test 
results shall be provided to the Department.  Mixing of the nonshrink grout shall be 
according to the manufacturer’s specifications.  The Department will maintain a qualified 
product list.” 
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Revise Article 1029.02 of the Standard Specifications to read: 
 

“ 1029.02 Materials.  Materials shall be according to the following. 
 

Item Article/Section 
(a) Cement ...................................................................................................................... 1001 
(b) Fly Ash ...................................................................................................................... 1010 
(c) Ground Granulated Blast Furnace (GGBF) Slag ........................................................ 1010 
(d) Water......................................................................................................................... 1002 
(e) Fine Aggregate .......................................................................................................... 1003 
(f) Concrete Admixtures ................................................................................................. 1021 
(g) Foaming Agent (Note 1) 

 
Note 1.  The manufacturer shall submit infrared spectrophotometer trace and test results 
indicating the foaming agent meets the requirements of ASTM C 869 in order to be on 
the Department’s qualified product list.  Submitted data/results shall not be more than 
five years old.” 

 
Revise the second paragraph of Article 1103.03(a)(4) the Standard Specifications to read: 
 

“ The dispenser system shall provide a visual indication that the liquid admixture is actually entering                                    
admixtures dosed at rates of 25 oz/cwt (1630 mL/100 kg) or greater, such as 
accelerating admixtures, corrosion inhibitors, and viscosity modifying admixtures.” 

 
Revise the first two sections of Check Sheet #11 of the Supplemental Specifications and 
Recurring Special Provisions to read: 

 
“ Description.  This work shall consist of filling voids beneath rigid and composite pavements 

with cement grout. 
 
Materials.  Materials shall be according to the following Articles of Division 1000 - Materials 

of the Standard Specifications: 
 

Item Article/Section 
(a) Cement  ..................................................................................................................... 1001 
(b) Water ........................................................................................................................ 1002 
(c) Fly Ash  ..................................................................................................................... 1010 
(d) Ground Granulated Blast Furnace (GGBF) Slag ........................................................ 1010 
(e) Admixtures  ............................................................................................................... 1021 
(f) Packaged Rapid Hardening Mortar or Concrete  ...................................................... 1018” 
 

Revise the third paragraph of Materials Note 2 of Check Sheet #28 of the Supplemental 
Specifications and Recurring Special Provisions to read: 

 
“ The Department will maintain a qualified product list of synthetic fibers, which will include 
the minimum required dosage rate.  For the minimum required fiber dosage rate based 
on the Illinois Modified ASTM C 1609 test, a report prepared by an independent 
laboratory accredited by AASHTO re:source for Portland Cement Concrete shall be 
provided.  The report shall show results of tests conducted no more than five years prior 
to the time of submittal.” 
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COMPENSABLE DELAY COSTS (BDE) 
 
Effective:  June 2, 2017      Revised:  April 1, 2019 
 
Revise Article 107.40(b) of the Standard Specifications to read: 
 

“ (b) Compensation.  Compensation will not be allowed for delays, inconveniences, or 
damages sustained by the Contractor from conflicts with facilities not meeting the above 
definition; or if a conflict with a utility in an unanticipated location does not cause a 
shutdown of the work or a documentable reduction in the rate of progress exceeding the 
limits set herein.  The provisions of Article 104.03 notwithstanding, compensation for 
delays caused by a utility in an unanticipated location will be paid according to the 
provisions of this Article governing minor and major delays or reduced rate of production 
which are defined as follows. 
 
(1) Minor Delay.  A minor delay occurs when the work in conflict with the utility in an 

unanticipated location is completely stopped for more than two hours, but not to 
exceed two weeks. 
 

(2) Major Delay.  A major delay occurs when the work in conflict with the utility in an 
unanticipated location is completely stopped for more than two weeks. 
 

(3) Reduced Rate of Production Delay.  A reduced rate of production delay occurs when 
the rate of production on the work in conflict with the utility in an unanticipated 
location decreases by more than 25 percent and lasts longer than seven calendar 
days.” 

 
Revise Article 107.40(c) of the Standard Specifications to read: 
 

“ (c) Payment.  Payment for Minor, Major, and Reduced Rate of Production Delays will be 
made as follows. 
 
(1) Minor Delay.  Labor idled which cannot be used on other work will be paid for 

according to Article 109.04(b)(1) and (2) for the time between start of the delay and 
the minimum remaining hours in the work shift required by the prevailing practice in 
the area. 
 
Equipment idled which cannot be used on other work, and which is authorized to 
standby on the project site by the Engineer, will be paid for according to 
Article 109.04(b)(4). 
 

(2) Major Delay.  Labor will be the same as for a minor delay. 
 
Equipment will be the same as for a minor delay, except Contractor-owned 
equipment will be limited to two weeks plus the cost of move-out to either the 
Contractor’s yard or another job and the cost to re-mobilize, whichever is less.  
Rental equipment may be paid for longer than two weeks provided the Contractor 
presents adequate support to the Department (including lease agreement) to show 
retaining equipment on the job is the most economical course to follow and in the 
public interest. 
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(3) Reduced Rate of Production Delay.  The Contractor will be compensated for the 

reduced productivity for labor and equipment time in excess of the 25 percent 
threshold for that portion of the delay in excess of seven calendar days.  
Determination of compensation will be in accordance with Article 104.02, except 
labor and material additives will not be permitted. 
 

Payment for escalated material costs, escalated labor costs, extended project overhead, 
and extended traffic control will be determined according to Article 109.13.” 

 
Revise Article 108.04(b) of the Standard Specifications to read: 
 

“ (b) No working day will be charged under the following conditions. 
 
(1) When adverse weather prevents work on the controlling item. 

 
(2) When job conditions due to recent weather prevent work on the controlling item. 

 
(3) When conduct or lack of conduct by the Department or its consultants, 

representatives, officers, agents, or employees; delay by the Department in making 
the site available; or delay in furnishing any items required to be furnished to the 
Contractor by the Department prevents work on the controlling item. 

 
(4) When delays caused by utility or railroad adjustments prevent work on the controlling 

item. 
 

(5) When strikes, lock-outs, extraordinary delays in transportation, or inability to procure 
critical materials prevent work on the controlling item, as long as these delays are not 
due to any fault of the Contractor. 

 
(6) When any condition over which the Contractor has no control prevents work on the 

controlling item.” 
 
Revise Article 109.09(f) of the Standard Specifications to read: 

 
“ (f) Basis of Payment.  After resolution of a claim in favor of the Contractor, any adjustment 

in time required for the work will be made according to Section 108.  Any adjustment in 
the costs to be paid will be made for direct labor, direct materials, direct equipment, 
direct jobsite overhead, direct offsite overhead, and other direct costs allowed by the 
resolution.  Adjustments in costs will not be made for interest charges, loss of anticipated 
profit, undocumented loss of efficiency, home office overhead and unabsorbed overhead 
other than as allowed by Article 109.13, lost opportunity, preparation of claim expenses 
and other consequential indirect costs regardless of method of calculation. 
 
The above Basis of Payment is an essential element of the contract and the claim cost 
recovery of the Contractor shall be so limited.” 
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Add the following to Section 109 of the Standard Specifications. 
 

“ 109.13 Payment for Contract Delay.  Compensation for escalated material costs, 
escalated labor costs, extended project overhead, and extended traffic control will be allowed 
when such costs result from a delay meeting the criteria in the following table. 

 
Contract Type Cause of Delay Length of Delay 

Working Days 
Article 108.04(b)(3) or 
Article 108.04(b)(4) 

No working days have been charged for two 
consecutive weeks. 

Completion 
Date 

Article 108.08(b)(1) or 
Article 108.08(b)(7) 

The Contractor has been granted a minimum 
two week extension of contract time, according 
to Article 108.08. 

 
Payment for each of the various costs will be according to the following. 
 
(a) Escalated Material and/or Labor Costs.  When the delay causes work, which would have 

otherwise been completed, to be done after material and/or labor costs have increased, 
such increases will be paid.  Payment for escalated material costs will be limited to the 
increased costs substantiated by documentation furnished by the Contractor.  Payment 
for escalated labor costs will be limited to those items in Article 109.04(b)(1) and (2), 
except the 35 percent and 10 percent additives will not be permitted. 

 
(b) Extended Project Overhead.  For the duration of the delay, payment for extended project 

overhead will be paid as follows. 
 
(1) Direct Jobsite and Offsite Overhead.  Payment for documented direct jobsite 

overhead and documented direct offsite overhead, including onsite supervisory and 
administrative personnel, will be allowed according to the following table. 
 

Original Contract 
Amount 

Supervisory and Administrative 
Personnel 

Up to $5,000,000 One Project Superintendent 

Over $   5,000,000 -  
up to $25,000,000 

One Project Manager, 
One Project Superintendent or 
Engineer, and 
One Clerk 

Over $25,000,000 -  
up to $50,000,000 

One Project Manager, 
One Project Superintendent, 
One Engineer, and 
One Clerk 

Over $50,000,000 

One Project Manager, 
Two Project Superintendents, 
One Engineer, and 
One Clerk 
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(2) Home Office and Unabsorbed Overhead.  Payment for home office and unabsorbed 

overhead will be calculated as 8 percent of the total delay cost. 
 

(c) Extended Traffic Control.  Traffic control required for an extended period of time due to 
the delay will be paid for according to Article 109.04.   
 
When an extended traffic control adjustment is paid under this provision, an adjusted unit 
price as provided for in Article 701.20(a) for increase or decrease in the value of work by 
more than ten percent will not be paid. 
 

Upon payment for a contract delay under this provision, the Contractor shall assign 
subrogation rights to the Department for the Department’s efforts of recovery from any other 
party for monies paid by the Department as a result of any claim under this provision.  The 
Contractor shall fully cooperate with the Department in its efforts to recover from another party 
any money paid to the Contractor for delay damages under this provision.” 
 
 
CONCRETE BARRIER (BDE) 
 
Effective:  January 1, 2025 
 
Revise the second paragraph of Article 637.12 of the Standard Specifications to read: 
 

“ When a double face concrete barrier with a variable cross-section is required, and the 
variation exceeds 1/2 in. (13 mm), the barrier will be paid for at the contract unit price per foot 
(meter) for CONCRETE BARRIER, VARIABLE CROSS-SECTION, of the height specified.” 
 
 
CONCRETE SEALER (BDE) 
 
Effective:  November 1, 2023 
 
Replace Section 1026 of the Standard Specifications with the following: 
 

“SECTION 1026.  CONCRETE SEALER 
 

1026.01 General.  Sealer types shall be according to the listing in AASHTO M 224.  All 
concrete sealer types shall meet the sealer requirements of AASHTO M 224 when tested in 
accordance with AASHTO T 384.  The sealer shall be listed on the Department’s qualified 
product list.  

 
The sealer shall have a clear or amber color when dry.  
 
The Department will perform the sealer characterization properties of ATR-FTIR spectra, 

total solids, and specific gravity in accordance with AASHTO M 224.” 
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DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE) 
Effective:  September 1, 2000     Revised:  January 2, 2025 
 
1. OVERVIEW AND GENERAL OBLIGATION.  The Department of Transportation, as a 

recipient of federal financial assistance, is required to take all necessary and reasonable 
steps to ensure nondiscrimination in the award and administration of contracts.  
Consequently, the federal regulatory provisions of 49 CFR Part 26 apply to this contract 
concerning the utilization of disadvantaged business enterprises.  For the purposes of this 
Special Provision, a disadvantaged business enterprise (DBE) means a business certified in 
accordance with the requirements of 49 CFR Part 26 and listed in the Illinois Unified 
Certification Program (IL UCP) DBE Directory.  Award of the contract is conditioned on 
meeting the requirements of 49 CFR Part 26, and failure by the Contractor to carry out the 
requirements of Part 26 is a material breach of the contract and may result in the termination 
of the contract or such other remedies as the Department deems appropriate. 

 
2. CONTRACTOR ASSURANCE.  All assurances set forth in FHWA 1273 are hereby 

incorporated by reference and will be physically attached to the final contract and all 
subcontracts. 

 
3. CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR.  The Department has 

determined the work of this contract has subcontracting opportunities that may be suitable 
for performance by DBE companies and that, in the absence of unlawful discrimination and 
in an arena of fair and open competition, DBE companies can be expected to perform 
3.00% of the work.  This percentage is set as the DBE participation goal for this contract.  
Consequently, in addition to the other award criteria established for this contract, the 
Department will only award this contract to a bidder who makes a good faith effort to meet 
this goal of DBE participation in the performance of the work in accordance with the 
requirements of 49 CFR 26.53 and SBE Memorandum No. 24-02.   

 
4. IDENTIFICATION OF CERTIFIED DBE.  Information about certified DBE Contractors can 

be found in the Illinois UCP Directory.  Bidders can obtain additional information and 
assistance with identifying DBE-certified companies at the Department’s website or by 
contacting the Department’s Bureau of Small Business Enterprises at (217) 785-4611. 

 
5. BIDDING PROCEDURES.  Compliance with this Special Provision and SBE Policy 

Memorandum 24-02 is a material bidding requirement. The following shall be included with 
the bid. 

 
(a) DBE Utilization Plan (form SBE 2026) documenting enough DBE participation has been 

obtained to meet the goal, or a good faith effort has been made to meet the goal even 
though the efforts did not succeed in obtaining enough DBE participation to meet the 
goal. 

 
(b) Applicable DBE Participation Statement (form SBE 2023, 2024, and/or 2025) for each 

DBE firm the bidder has committed to perform the work to achieve the contract goal. 
 
The required forms and documentation shall be submitted as a single .pdf file using the 
“Integrated Contractor Exchange (iCX)” application within the Department’s “EBids System”. 
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The Department will not accept a bid if it does not meet the bidding procedures set forth 
herein and the bid will be declared non-responsive.  A bidder declared non-responsive for 
failure to meet the bidding procedures will not give rise to an administrative reconsideration.  
In the event the bid is declared non-responsive, the Department may elect to cause the 
forfeiture of the penal sum of the bidder’s proposal guaranty and may deny authorization to 
bid the project if re-advertised for bids.   

 
6. UTILZATION PLAN EVALUATION.  The contract will not be awarded until the Utilization 

Plan is approved.  All information submitted by the bidder must be complete, accurate, and 
adequately document the bidder has committed to DBE participation sufficient to meet the 
goal, or that the bidder has made good faith efforts to do so, in the event the bidder cannot 
meet the goal, in order for the Department to commit to the performance of the contract by 
the bidder.   
 
The Utilization Plan will be approved by the Department if the Utilization Plan documents 
sufficient commercially useful DBE work to meet the contract goal or the Department 
determines, based  upon the documentation submitted, that the bidder has made a good 
faith effort to meet the contract goal pursuant to 49 CFR Part 26, Appendix A and the 
requirements of SBE 2026.   
 
If the Department determines that a good faith effort has not been made, the Department 
will notify the responsible company official designated in the Utilization Plan of that 
determination in accordance with SBE Policy Memorandum 24-02.     

 
7. CALCULATING DBE PARTICIPATION.  The Utilization Plan values represent work the 

bidder commits to have performed by the specified DBEs and paid for upon satisfactory 
completion.  The Department is only able to count toward the achievement of the overall 
goal and the contract goal the value of payments made for the work actually performed by 
DBE firms.  In addition, a DBE must perform a commercially useful function on the contract 
to be counted.  A commercially useful function is generally performed when the DBE is 
responsible for the work and is carrying out its responsibilities by actually performing, 
managing, and supervising the work involved.  The Department and Contractor are 
governed by the provisions of 49 CFR Part 26.55(c) on questions of commercially useful 
functions as it affects the work.  Specific guidelines for counting goal credit are provided in 
49 CFR Part 26.55.  In evaluating Utilization Plans for award the Department will count goal 
credit as set forth in Part 26 and in accordance with SBE Policy Memorandum 24-02.    

 
8. CONTRACT COMPLIANCE.  The Contractor must utilize the specific DBEs listed to 

perform the work and supply the materials for which each DBE is listed in the Contractor’s 
approved Utilization Plan, unless the Contractor obtains the Department’s written consent to 
terminate the DBE or any portion of its work.  The DBE Utilization Plan approved by SBE is 
a condition-of-award, and any deviation to that Utilization Plan, the work set forth therein to 
be performed by DBE firms, or the DBE firms specified to perform that work, must be 
approved, in writing, by the Department in accordance with federal regulatory requirements.  
Deviation from the DBE Utilization Plan condition-of-award without such written approval is a 
violation of the contract and may result in termination of the contract or such other remedy 
the Department deems appropriate. The following administrative procedures and remedies 
govern the compliance by the Contractor with the contractual obligations established by the 
Utilization Plan.  
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(a) NOTICE OF DBE PERFORMANCE.  The Contractor shall provide the Engineer with at 
least three days advance notice of when all DBE firms are expected to perform the work 
committed under the Contractor’s Utilization Plan.   

 
(b) SUBCONTRACT.  If awarded the contract, the Contractor is required to enter into written 

subcontracts with all DBE firms indicated in the approved Utilization Plan and must 
provide copies of fully executed DBE subcontracts to the Department upon request.  
Subcontractors shall ensure that all lower tier subcontracts or agreements with DBEs to 
supply labor or materials be performed in accordance with this Special Provision. 
 

(c) PAYMENT TO DBE FIRMS.  The Department is prohibited by federal regulations from 
crediting the participation of a DBE included in the Utilization Plan toward either the 
contract goal or the Department’s overall goal until the amount to be applied toward the 
goal has been paid to the DBE.  The Contractor shall document and report all payments 
for work performed by DBE certified firms in accordance with Article 109.11 of the 
Standard Specifications.  All records of payment for work performed by DBE certified 
firms shall be made available to the Department upon request.   
 

(d) FINAL PAYMENT.  After the performance of the final item of work or trucking, or delivery 
of material by a DBE and final payment to the DBE by the Contractor, but not later than 
30 calendar days after payment has been made by the Department to the Contractor for 
such work or material, the Contractor shall submit a DBE Payment Agreement (form 
SBE 2115) to the Engineer.  If the Contractor does not have the full amount of work 
indicated in the Utilization Plan performed by the DBE companies indicated in the 
Utilization Plan and after good faith efforts are reviewed, the Department may deduct 
from contract payments to the Contractor the amount of the goal not achieved as 
liquidated and ascertained damages.   
 

(g) ENFORCEMENT.  The Department reserves the right to withhold payment to the 
Contractor to enforce the provisions of this Special Provision.  Final payment shall not be 
made on the contract until such time as the Contractor submits sufficient documentation 
demonstrating achievement of the goal in accordance with this Special Provision or after 
liquidated damages have been determined and collected. 

 
 
EROSION CONTROL BLANKET (BDE) 
Effective:  August 1, 2025 
 
Revise Article 251.02 of the Standard Specifications to read: 
 

“ 251.02 Materials.  Materials shall be according to the following. 
 

Item Article/Section 
(a) Compost  .......................................................................................................... 1081.05(b) 
(b) Mulch ............................................................................................................... 1081.06(a) 
(c) Chemical Mulch Binder  ............................................................................... 1081.06(a)(3) 
(d) Chemical Compost Binder  .......................................................................... 1081.06(a)(4) 
(e) Erosion Control Blanket  ................................................................................... 1081.10(a) 
(f) Wildlife Friendly Erosion Control Blanket  ......................................................... 1081.10(b) 
(g) Wire Staples ..................................................................................................... 1081.10(c) 
(h) Wood Stakes  ................................................................................................... 1081.10(d) 
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(i) Turf Reinforcement Mat  ................................................................................. 1081.10(e)” 
 
Revise the first and second sentences of Article 251.04 of the Standard Specifications to read: 
 

“ 251.04 Erosion Control Blanket.  All erosion control blanket materials shall be placed on 
the areas specified within 24 hours of seed placement.” 
 
Revise the second paragraph of Article 251.04 of the Standard Specifications to read: 
 

“ After the area has been properly shaped, fertilized (when applicable), and seeded, the 
blanket shall be laid out flat, evenly, and smoothly, without stretching the material.  The erosion 
control blanket shall be placed according to the manufacture’s recommendations.” 
 
Revise the second sentence of Article 251.06(b) of the Standard Specifications to read: 
 

“ Erosion control blanket, wildlife friendly erosion control blanket, and turf reinforcement 
mat will be measured for payment in square yards (square meters).” 

 
Revise Article 251.07 of the Standard Specifications to read: 
 

“ 251.07 Basis of Payment.  This work will be paid for at the contract unit price per acre 
(hectare) for MULCH, of the method specified; and at the contract unit price per square yard 
(square meter) for EROSION CONTROL BLANKET, WILDLIFE FRIENDLY EROSION 
CONTROL BLANKET, or TURF REINFORCEMENT MAT.” 
 
Revise first sentence of Article 280.04(h) of the Standard Specifications to read: 
 

“ This system consists of temporarily installing erosion control blanket or wildlife friendly 
erosion control blanket over areas that are to be reworked during a later construction 
phase.” 

 
Revise Article 280.08(g) of the Standard Specifications to read: 
 

“ (g) Temporary Erosion Control Blanket.  Temporary erosion control blanket will be paid for 
at the contract unit price per square yard (square meter) for TEMPORARY EROSION 
CONTROL BLANKET or TEMPORARY WILDLIFE FRIENDLY EROSION CONTROL 
BLANKET. 

 
The work of removing, storing, and reinstalling the blanket over areas to be reworked 
more than once will not be paid for separately but shall be included in the cost of the 
temporary erosion control blanket or temporary wildlife friendly erosion control blanket.” 
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Revise Article 1081.10 of the Standard Specifications to read: 
 

“ 1081.10 Erosion Control Blankets.  The manufacturer shall furnish a certificate with 
each shipment stating the amount of product furnished and that the material complies with these 
requirements.  

 
(a) Erosion Control Blanket.  Erosion control blanket shall be covered on top and bottom, 

also known as double net, with a 100 percent biodegradable woven, natural fiber or jute 
net meeting the following.  
 

Material Minimum Value 
Excelsior 80% 

Straw 100% 
Coconut or Coir 100% Coconut or Coir 

Straw/Coconut or Coir 70% Straw / 30% Coconut or Coir 
 

(b) Wildlife Friendly Erosion Control Blanket.  Wildlife friendly erosion control blanket shall 
be according to Article 1081.10(a) except the netting shall be loose weave, also known 
as leno weave or gauze weave, with a moveable joint. 

 
(c) Wire Staples.  Staples shall be made from No. 11 gauge or heavier uncoated black 

carbon steel wire, a minimum of 1 in. (25 mm) wide at the top and a minimum overall 
length of 8 in. (200 mm). 

 
(d) Wood Stakes.  Hardwood blanket anchors shall be nominally 7 in. (180 mm) long from 

neck of hook to tip of anchor.  The anchor shall have a minimum 1/2 in. (13 mm) curving 
hook to hold the blanket in place. 

 
(e) Turf Reinforcement Mat (TRM).  The TRM shall be comprised of non-degradable, 

ultraviolet stabilized synthetic fibers, filaments, netting, and/or wire mesh processed into 
a three-dimensional reinforced mat.  The mats may include degradable material to assist 
with vegetation establishment.  Soil filled mats will not be allowed. 
 
The TRM shall meet the following physical and performance properties: 
 

Property Value Test Method 
Tensile Strength, 

lb/ft (kN/m)  
150 (2.19) min. ASTM D 6818 

UV Stability, 
(% Tensile Retained) 

80 min. ASTM D 4355 
(1000 Hour Exposure) 

Resiliency, 
(% Thickness Retained) 

80 min. ASTM D 6524 

Allowable Shear Stress, 
lb/sq ft (Pa) 1/ 

8 (384) ECTC approved test method 
and independent laboratory 

1/ Minimum shear stress the TRM (fully vegetated) can sustain without physical 
damage or excess erosion (> 1/2 in. (13 mm) soil loss) during a 30 minute flow event 
in large scale testing. 
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For TRMs containing degradable components, all property values shall be obtained on 
the non-degradable portion of the matting alone.” 

 
 
FUEL COST ADJUSTMENT (BDE) 
 
Effective:  April 1, 2009      Revised:  August 1, 2017 
 
Description.  Fuel cost adjustments will be made to provide additional compensation to the 
Contractor, or a credit to the Department, for fluctuations in fuel prices when optioned by the 
Contractor.  The bidder shall indicate with their bid whether or not this special provision will be 
part of the contract.  Failure to indicate “Yes” for any category of work will make that category of 
work exempt from fuel cost adjustment. 
 
General.  The fuel cost adjustment shall apply to contract pay items as grouped by category.  
The adjustment shall only apply to those categories of work checked “Yes”, and only when the 
cumulative plan quantities for a category exceed the required threshold.  Adjustments to work 
items in a category, either up or down, and extra work paid for by agreed unit price will be 
subject to fuel cost adjustment only when the category representing the added work was subject 
to the fuel cost adjustment.  Extra work paid for at a lump sum price or by force account will not 
be subject to fuel cost adjustment.  Category descriptions and thresholds for application and the 
fuel usage factors which are applicable to each are as follows: 
 

(a) Categories of Work. 
 
(1) Category A:  Earthwork.  Contract pay items performed under Sections 202, 204, 

and 206 including any modified standard or nonstandard items where the character 
of the work to be performed is considered earthwork.  The cumulative total of all 
applicable item plan quantities shall exceed 25,000 cu yd (20,000 cu m).  Included in 
the fuel usage factor is a weighted average 0.10 gal/cu yd (0.50 liters/cu m) factor for 
trucking. 
 

(2) Category B:  Subbases and Aggregate Base Courses.  Contract pay items 
constructed under Sections 311, 312 and 351 including any modified standard or 
nonstandard items where the character of the work to be performed is considered 
construction of a subbase or aggregate, stabilized or modified base course.  The 
cumulative total of all applicable item plan quantities shall exceed 5000 tons 
(4500 metric tons).  Included in the fuel usage factor is a 0.60 gal/ton 
(2.50 liters/metric ton) factor for trucking. 
 

(3) Category C:  Hot-Mix Asphalt (HMA) Bases, Pavements and Shoulders.  Contract 
pay items constructed under Sections 355, 406, 407 and 482 including any modified 
standard or nonstandard items where the character of the work to be performed is 
considered HMA bases, pavements and shoulders.  The cumulative total of all 
applicable item plan quantities shall exceed 5000 tons (4500 metric tons).  Included 
in the fuel usage factor is 0.60 gal/ton (2.50 liters/metric ton) factor for trucking. 
 

(4) Category D:  Portland Cement Concrete (PCC) Bases, Pavements and Shoulders.  
Contract pay items constructed under Sections 353, 420, 421 and 483 including any 
modified standard or nonstandard items where the character of the work to be 
performed is considered PCC base, pavement or shoulder.  The cumulative total of 
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all applicable item plan quantities shall exceed 7500 sq yd (6000 sq m).  Included in 
the fuel usage factor is 1.20 gal/cu yd (5.94 liters/cu m) factor for trucking. 
 

(5) Category E:  Structures.  Structure items having a cumulative bid price that exceeds 
$250,000 for pay items constructed under Sections 502, 503, 504, 505, 512, 516 and 
540 including any modified standard or nonstandard items where the character of the 
work to be performed is considered structure work when similar to that performed 
under these sections and not included in categories A through D. 
 

(b) Fuel Usage Factors. 
 
English Units 
Category  Factor Units 
A - Earthwork   0.34 gal / cu yd 
B – Subbase and Aggregate Base courses   0.62 gal / ton 
C – HMA Bases, Pavements and Shoulders   1.05 gal / ton 
D – PCC Bases, Pavements and Shoulders   2.53 gal / cu yd 
E – Structures   8.00 gal / $1000  
 
Metric Units 
Category  Factor Units 
A - Earthwork   1.68 liters / cu m 
B – Subbase and Aggregate Base courses   2.58 liters / metric ton 
C – HMA Bases, Pavements and Shoulders   4.37 liters / metric ton 
D – PCC Bases, Pavements and Shoulders 12.52 liters / cu m  
E – Structures 30.28 liters / $1000  
 

(c) Quantity Conversion Factors. 
 
Category  Conversion Factor 
 
B sq yd to ton 0.057 ton / sq yd / in depth 
 sq m to metric ton 0.00243 metric ton / sq m / mm depth 
 
C sq yd to ton 0.056 ton / sq yd / in depth 
 sq m to metric ton 0.00239 m ton / sq m / mm depth 
 
D sq yd to cu yd 0.028 cu yd / sq yd / in depth 
 sq m to cu m 0.001 cu m / sq m / mm depth 
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Method of Adjustment.  Fuel cost adjustments will be computed as follows. 
 
CA = (FPIP - FPIL) x FUF x Q 
 
Where: CA = Cost Adjustment, $ 
 FPIP = Fuel Price Index, as published by the Department for the month the work is 

performed, $/gal ($/liter) 
 FPIL = Fuel Price Index, as published by the Department for the month prior to the 

letting for work paid for at the contract price; or for the month the agreed unit 
price letter is submitted by the Contractor for extra work paid for by agreed 
unit price, $/gal ($/liter) 

 FUF = Fuel Usage Factor in the pay item(s) being adjusted 
 Q = Authorized construction Quantity, tons (metric tons) or cu yd (cu m) 
 
The entire FUF indicated in paragraph (b) will be used regardless of use of trucking to perform 
the work. 
 
Basis of Payment.  Fuel cost adjustments may be positive or negative but will only be made 
when there is a difference between the FPIL and FPIP in excess of five percent, as calculated 
by: 
 
Percent Difference = {(FPIL – FPIP) ÷ FPIL} × 100 
 
Fuel cost adjustments will be calculated for each calendar month in which applicable work is 
performed; and will be paid or deducted when all other contract requirements for the items of 
work are satisfied.  The adjustments shall not apply during contract time subject to liquidated 
damages for completion of the entire contract. 
 
 
HOT-MIX ASPHALT (BDE) 
 
Effective:  January 1, 2024      Revised:  January 1, 2025 
 
Revise the first and second paragraphs of Articles 1030.06(c)(2) of the Standard Specifications 
to read: 
 

“ (2) Personnel. The Contractor shall provide a QC Manager who shall have overall 
responsibility and authority for quality control.  This individual shall maintain active 
certification as a Hot-Mix Asphalt Level II technician.  

 
In addition to the QC Manager, the Contractor shall provide sufficient personnel to 
perform the required visual inspections, sampling, testing, and documentation in a 
timely manner.  Mix designs shall be developed by personnel with an active 
certification as a Hot-Mix Asphalt Level III technician.  Technicians performing mix 
design testing and plant sampling/testing shall maintain active certification as a Hot-
Mix Asphalt Level I technician.  The Contractor may provide a technician trainee who 
has successfully completed the Department’s “Hot-Mix Asphalt Trainee Course” to 
assist in the activities completed by a Hot-Mix Asphalt Level I technician for a period 
of one year after the course completion date.  The Contractor may also provide a 
Gradation Technician who has successfully completed the Department's "Gradation 



FAI Route 74 (I-74) 
Project NHPP-6D6N(743) 

Section (37-24HVB)BR 
Henry County 

Contract No. 68510 
 

 80 

Technician Course" to run gradation tests only under the supervision of a Hot-Mix 
Asphalt Level II Technician.  The Contractor shall provide a Hot-Mix Asphalt Density 
Tester who has successfully completed the Department's "Nuclear Density Testing” 
course to run all nuclear density tests on the job site.” 

 
Revise the second paragraph of Articles 1030.07(a)(11) and 1030.08(a)(9) of the Standard 
Specifications to read: 
 

“ When establishing the target density, the HMA maximum theoretical specific gravity 
(Gmm) will be based on the running average of four available Department test results 
for that project.  If less than four Gmm test results are available, an average of all 
available Department test results for that project will be used.  The initial Gmm will be 
the last available Department test result from a QMP project.  If there is no available 
Department test result from a QMP project, the Department mix design verification 
test result will be used as the initial Gmm.” 

 
Revise Article 1030.09(g)(2) of the Standard Specifications to read: 
 

“ (2) The Contractor shall complete split verification sample tests listed in the Limits of 
Precision table in Article 1030.09(h)(1).” 

In the Supplemental Specifications, replace the revision for the end of the third paragraph of 
Article 1030.09(h)(2) with the following: 

 
“ When establishing the target density, the HMA maximum theoretical specific gravity 
(Gmm) will be the Department mix design verification test result.” 

 
Revise the tenth paragraph of Article 1030.10 of the Standard Specifications to read: 
 

“ Production is not required to stop after a test strip has been constructed.” 
 
 
PAVEMENT MARKING INSPECTION (BDE) 
Effective:  April 1, 2025 
 
Revise the second sentence of the first paragraph of Article 780.13 of the Standard 
Specifications to read: 
 

“ In addition, thermoplastic, preformed plastic, epoxy, preformed thermoplastic, polyurea, and 
modified urethane pavement markings will be inspected following a winter performance period 
that extends from November 15 to April 1 of the next year.” 
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PERFORMANCE GRADED ASPHALT BINDER (BDE) 
 
Effective:  January 1, 2023 
 
Revise Article 1032.05 of the Standard Specifications to read: 
 

“ 1032.05 Performance Graded Asphalt Binder.  These materials will be accepted 
according to the Bureau of Materials Policy Memorandum, “Performance Graded Asphalt Binder 
Qualification Procedure.”  The Department will maintain a qualified producer list.  These 
materials shall be free from water and shall not foam when heated to any temperature below the 
actual flash point.  Air blown asphalt, recycle engine oil bottoms (ReOB), and polyphosphoric 
acid (PPA) modification shall not be used. 

 
When requested, producers shall provide the Engineer with viscosity/temperature 

relationships for the performance graded asphalt binders delivered and incorporated in the 
work. 

 
(a) Performance Graded (PG) Asphalt Binder.  The asphalt binder shall meet the 

requirements of AASHTO M 320, Table 1 “Standard Specification for Performance 
Graded Asphalt Binder” for the grade shown on the plans and the following.  

 
Test Parameter 

Small Strain Parameter (AASHTO PP 113) BBR, ΔTc,  
40 hrs PAV (40 hrs continuous or 2 PAV at 20 hrs) -5 °C min. 

 
(b) Modified Performance Graded (PG) Asphalt Binder.  The asphalt binder shall meet the 

requirements of AASHTO M 320, Table 1 “Standard Specification for Performance 
Graded Asphalt Binder” for the grade shown on the plans.   

 
Asphalt binder modification shall be performed at the source, as defined in the Bureau of 
Materials Policy Memorandum, “Performance Graded Asphalt Binder Qualification 
Procedure.”  
 
Modified asphalt binder shall be safe to handle at asphalt binder production and storage 
temperatures or HMA construction temperatures.  Safety Data Sheets (SDS) shall be 
provided for all asphalt modifiers.  

 
(1) Polymer Modification (SB/SBS or SBR).  Elastomers shall be added to the base 

asphalt binder to achieve the specified performance grade and shall be either a 
styrene-butadiene diblock, triblock copolymer without oil extension, or a styrene-
butadiene rubber.  The polymer modified asphalt binder shall be smooth, 
homogeneous, and be according to the requirements shown in Table 1 or 2 for the 
grade shown on the plans. 
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Table 1 - Requirements for Styrene-Butadiene Copolymer (SB/SBS) 
Modified Asphalt Binders 

Test 

Asphalt Grade 
SB/SBS PG 64-28 
SB/SBS PG 70-22 

Asphalt Grade 
SB/SBS PG 64-34 
SB/SBS PG 70-28 
SB/SBS PG 76-22 
SB/SBS PG 76-28 

Separation of Polymer 
ITP, "Separation of Polymer from 
Asphalt Binder" 
Difference in °F (°C) of the softening 
point between top and bottom portions 4 (2) max. 4 (2) max. 

TESTS ON RESIDUE FROM ROLLING THIN FILM OVEN TEST (AASHTO T 240) 

Elastic Recovery 
ASTM D 6084, Procedure A, 
77 °F (25 °C), 100 mm elongation, % 60 min. 70 min. 

 
Table 2 - Requirements for Styrene-Butadiene Rubber (SBR) 

Modified Asphalt Binders 

Test 

Asphalt Grade 
SBR PG 64-28 
SBR PG 70-22 

Asphalt Grade 
SB/SBS PG 64-34 
SB/SBS PG 70-28 

SBR PG 76-22 
SBR PG 76-28 

Separation of Polymer  
ITP, "Separation of Polymer from Asphalt 
Binder" 
Difference in °F (°C) of the softening 
point between top and bottom portions 4 (2) max. 4 (2) max. 

Toughness 
ASTM D 5801, 77 °F (25 °C), 
20 in./min. (500 mm/min.), in.-lbs (N-m) 110 (12.5) min. 110 (12.5) min. 

Tenacity 
ASTM D 5801, 77 °F (25 °C),  
20 in./min. (500 mm/min.), in.-lbs (N-m) 75 (8.5) min. 75 (8.5) min. 

TESTS ON RESIDUE FROM ROLLING THIN FILM OVEN TEST (AASHTO T 240) 

Elastic Recovery 
ASTM D 6084, Procedure A, 
77 °F (25 °C), 100 mm elongation, % 40 min. 50 min. 

 
(2) Ground Tire Rubber (GTR) Modification.  GTR modification is the addition of 

recycled ground tire rubber to liquid asphalt binder to achieve the specified 
performance grade.  GTR shall be produced from processing automobile and/or 
truck tires by the ambient grinding method or micronizing through a cryogenic 
process.  GTR shall not exceed 1/16 in. (2 mm) in any dimension and shall not 
contain free metal particles, moisture that would cause foaming of the asphalt, or 
other foreign materials.  A mineral powder (such as talc) meeting the requirements of 
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AASHTO M 17 may be added, up to a maximum of four percent by weight of GTR to 
reduce sticking and caking of the GTR particles.  When tested in accordance with 
Illinois Modified AASHTO T 27 “Standard Method of Test for Sieve Analysis of Fine 
and Coarse Aggregates” or AASHTO PP 74 “Standard Practice for Determination of 
Size and Shape of Glass Beads Used in Traffic Markings by Means of Computerized 
Optical Method”, a 50 g sample of the GTR shall conform to the following gradation 
requirements. 

 
Sieve Size Percent Passing 

No. 16 (1.18 mm) 100 
No. 30 (600 µm) 95 ± 5 
No. 50 (300 µm) > 20 

 
GTR modified asphalt binder shall be tested for rotational viscosity according to 
AASHTO T 316 using spindle S27.  GTR modified asphalt binder shall be tested for 
original dynamic shear and RTFO dynamic shear according to AASHTO T 315 using 
a gap of 2 mm. 

 
The GTR modified asphalt binder shall meet the requirements of Table 3. 

 
Table 3 - Requirements for Ground Tire Rubber (GTR) 

Modified Asphalt Binders 

Test 
Asphalt Grade 
GTR PG 64-28 
GTR PG 70-22 

 

Asphalt Grade 
GTR PG 76-22 
GTR PG 76-28 
GTR PG 70-28 

TESTS ON RESIDUE FROM ROLLING THIN FILM OVEN TEST (AASHTO T 240) 

Elastic Recovery 
ASTM D 6084, Procedure A, 
77 °F (25 °C), 100 mm elongation, % 60 min. 70 min. 

 
(3) Softener Modification (SM).  Softener modification is the addition of organic 

compounds, such as engineered flux, bio-oil blends, modified vegetable oils, glycol 
amines, and fatty acid derivatives, to the base asphalt binder to achieve the specified 
performance grade.  Softeners shall be dissolved, dispersed, or reacted in the 
asphalt binder to enhance its performance and shall remain compatible with the 
asphalt binder with no separation.  Softeners shall not be added to modified PG 
asphalt binder as defined in Articles 1032.05(b)(1) or 1032.05(b)(2). 

 
An Attenuated Total Reflectance-Fourier Transform Infrared spectrum (ATR-FTIR) 
shall be collected for both the softening compound as well as the softener modified 
asphalt binder at the dose intended for qualification.  The ATR-FTIR spectra shall be 
collected on unaged softener modified binder, 20-hour Pressurized Aging Vessel 
(PAV) aged softener modified binder, and 40-hour PAV aged softener modified 
binder.  The ATR-FTIR shall be collected in accordance with Illinois Test 
Procedure 601.  The electronic files spectral files (in one of the following extensions 
or equivalent:  *.SPA, *.SPG, *.IRD, *.IFG, *.CSV,  *.SP, *.IRS, *.GAML, *.[0-9], 
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*.IGM, *.ABS, *.DRT, *.SBM, *.RAS) shall be submitted to the Central Bureau of 
Materials.  
 
Softener modified asphalt binders shall meet the requirements in Table 4.  

 
Table 4 - Requirements for Softener Modified Asphalt Binders 

Test 

          Asphalt Grade 
SM PG 46-28        SM PG 46-34 
SM PG 52-28        SM PG 52-34 
SM PG 58-22        SM PG 58-28 
SM PG 64-22         

Small Strain Parameter (AASHTO PP 113) 
BBR, ΔTc, 40 hrs PAV (40 hrs 
continuous or 2 PAV at 20 hrs)  

 
-5°C min. 

Large Strain Parameter (Illinois Modified 
AASHTO T 391) DSR/LAS Fatigue 
Property, Δ|G*|peak τ, 40 hrs PAV 
(40 hrs continuous or 2 PAV at 20 hrs)  

≥ 54 % 

 
The following grades may be specified as tack coats. 
 

Asphalt Grade Use 
PG 58-22, PG 58-28, PG 64-22 Tack Coat” 

 
Revise Article 1031.06(c)(1) and 1031.06(c)(2) of the Standard Specifications to read: 
 

“ (1) RAP/RAS.  When RAP is used alone or RAP is used in conjunction with RAS, the 
percentage of virgin ABR shall not exceed the amounts listed in the following table. 

 
HMA Mixtures - RAP/RAS Maximum ABR % 1/ 2/ 

Ndesign Binder Surface Polymer Modified 
Binder or Surface 3/ 

30 30 30 10 
50 25 15 10 
70 15 10 10 
90 10 10 10 

 
1/ For Low ESAL HMA shoulder and stabilized subbase, the RAP/RAS ABR shall 

not exceed 50 percent of the mixture. 
 
2/ When RAP/RAS ABR exceeds 20 percent, the high and low virgin asphalt binder 

grades shall each be reduced by one grade (i.e. 25 percent ABR would require a 
virgin asphalt binder grade of PG  64-22 to be reduced to a PG 58-28).   

 
3/ The maximum ABR percentages for ground tire rubber (GTR) modified mixes 

shall be equivalent to the percentages specified for SBS/SBR polymer modified 
mixes. 
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(2) FRAP/RAS.  When FRAP is used alone or FRAP is used in conjunction with RAS, 
the percentage of virgin asphalt binder replacement shall not exceed the amounts 
listed in the following table. 
 

HMA Mixtures - FRAP/RAS Maximum ABR % 1/ 2/ 

Ndesign Binder Surface Polymer Modified 
Binder or Surface 3/ 

30 55 45 15 
50 45 40 15 
70 45 35 15 
90 45 35 15 

SMA - - - - 25 
IL-4.75 - - - - 35 

 
1/ For Low ESAL HMA shoulder and stabilized subbase, the FRAP/RAS ABR shall 

not exceed 50 percent of the mixture. 
 

2/ When FRAP/RAS ABR exceeds 20 percent for all mixes, the high and low virgin 
asphalt binder grades shall each be reduced by one grade (i.e. 25 percent ABR 
would require a virgin asphalt binder grade of PG 64-22 to be reduced to a 
PG 58-28). 

 
3/ The maximum ABR percentages for GTR modified mixes shall be equivalent to 

the percentages specified for SBS/SBR polymer modified mixes.” 
 
Add the following to the end of Note 2 of Article 1030.03 of the Standard Specifications. 
 

“ A dedicated storage tank for the ground tire rubber (GTR) modified asphalt binder shall 
be provided.  This tank shall be capable of providing continuous mechanical mixing 
throughout and/or recirculation of the asphalt binder to provide a uniform mixture.  The 
tank shall be heated and capable of maintaining the temperature of the asphalt binder at 
300 °F to 350 °F (149 °C to 177 °C).  The asphalt binder metering systems of dryer drum 
plants shall be calibrated with the actual GTR modified asphalt binder material with an 
accuracy of ±0.40 percent.” 

 
 
PREFORMED PLASTIC PAVEMENT MARKING (BDE) 
 
Effective:  June 2, 2024 
 
Revise Article 1095.03(h) of the Standard Specifications to read: 
 

“ (h) Glass Beads.  Glass beads shall be colorless and uniformly distributed throughout the 
yellow and white portions of the material only.  A top coating of beads shall be bonded to 
or directly embedded into the surface of the markings such that the beads are not easily 
removed when the film is scratched firmly with a thumb nail. 

 
The glass bead refractive index shall be tested using the liquid immersion method. 
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Type B material shall have an inner mix of glass beads with a minimum refractive index 
of 1.50 and a top coating of ceramic beads bonded to top urethane wear surface with a 
minimum refractive index of 1.70.  Beads with a refractive index greater than 1.80 shall 
not be used. 

 
Type C material shall have glass beads with a minimum refractive index of 1.50 and a 
layer of skid resistant ceramic particles bonded to the top urethane wear surface.  The 
urethane wear surface shall have a nominal thickness of 5 mils (0.13 mm).” 

 
Revise Article 1095.03(n) of the Standard Specifications to read: 
 

“ (n) Sampling and Inspection. 
 

(1) Sample.  Prior to approval and use of preformed plastic pavement markings, the 
manufacturer shall submit a notarized certification from an independent laboratory, 
together with the results of all tests, stating that the material meets the requirements 
as set forth herein.  The independent laboratory test report shall state the lot tested, 
the manufacturer’s name, and the date of manufacture. 

 
After initial approval by the Department, samples and certification by the 
manufacturer shall be submitted for each subsequent batch used.  The manufacturer 
shall submit a certification stating that the material meets the requirements as set 
forth herein and is essentially identical to the material sent for qualification.  The 
certification shall state the lot tested, the manufacturer’s name, and the date of 
manufacture. 

 
(2) Inspection.  The Contractor shall provide a manufacturer’s certification to the 

Engineer stating the material meets all requirements of this specification.  All material 
samples for acceptance tests will be taken or witnessed by a representative of the 
Bureau of Materials and will be submitted to the Engineer of Materials, 126 East Ash 
Street, Springfield, Illinois 62704-4766 at least 30 days in advance of the pavement 
marking operations.” 

 
 
SEEDING (BDE) 
 
Effective:  November 1, 2022 
 
Revise Article 250.07 of the Standard Specifications to read: 
 

“ 250.07 Seeding Mixtures.  The classes of seeding mixtures and combinations of mixtures 
will be designated in the plans. 
 

When an area is to be seeded with two or more seeding classes, those mixtures shall be 
applied separately on the designated area within a seven day period.  Seeding shall occur prior 
to placement of mulch cover.  A Class 7 mixture can be applied at any time prior to applying any 
seeding class or added to them and applied at the same time. 
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TABLE 1 - SEEDING MIXTURES 
Class - Type Seeds lb/acre (kg/hectare) 
1 Lawn Mixture 1/ Kentucky Bluegrass 100 (110) 
  Perennial Ryegrass 60 (70) 
  Festuca rubra ssp. rubra (Creeping Red Fescue) 40 (50) 
1A Salt Tolerant Kentucky Bluegrass 60 (70) 
 Lawn Mixture 1/ Perennial Ryegrass 20 (20) 
  Festuca rubra ssp. rubra (Creeping Red Fescue)  20 (20) 
  Festuca brevipilla (Hard Fescue) 20 (20) 
  Puccinellia distans (Fults Saltgrass or Salty Alkaligrass) 60 (70) 
1B Low Maintenance Turf-Type Fine Fescue 3/ 150 (170) 
 Lawn Mixture 1/ Perennial Ryegrass 20 (20) 
  Red Top 10 (10) 
  Festuca rubra ssp. rubra (Creeping Red Fescue) 20 (20) 
2 Roadside Mixture 1/ Lolium arundinaceum (Tall Fescue) 100 (110) 
  Perennial Ryegrass 50 (55) 
  Festuca rubra ssp. rubra (Creeping Red Fescue) 40 (50) 
  Red Top 10 (10) 
2A Salt Tolerant Lolium arundinaceum (Tall Fescue) 60 (70) 
 Roadside Mixture 1/ Perennial Ryegrass 20 (20) 
  Festuca rubra ssp. rubra (Creeping Red Fescue) 30 (20) 
  Festuca brevipila (Hard Fescue)  30 (20) 
  Puccinellia distans (Fults Saltgrass or Salty Alkaligrass) 60 (70) 
3 Northern Illinois 

Slope Mixture 1/ 
Elymus canadensis 

(Canada Wild Rye) 5/ 
5 (5) 

  Perennial Ryegrass 20 (20) 
  Alsike Clover 4/ 5 (5) 
  Desmanthus illinoensis 

(Illinois Bundleflower) 4/ 5/ 
2 (2) 

  Schizachyrium scoparium 12 (12) 
  (Little Bluestem) 5/  
  Bouteloua curtipendula 10 (10) 
  (Side-Oats Grama) 5/  
  Puccinellia distans (Fults Saltgrass or Salty Alkaligrass) 30 (35) 
  Oats, Spring 50 (55) 
  Slender Wheat Grass 5/ 15 (15) 
  Buffalo Grass 5/ 7/ 5 (5) 
3A Southern Illinois Perennial Ryegrass 20 (20) 
 Slope Mixture 1/ Elymus canadensis 

(Canada Wild Rye) 5/ 
20 (20) 

  Panicum virgatum (Switchgrass) 5/ 10 (10) 
  Schizachyrium scoparium 

(Little Blue Stem) 5/ 
12 (12) 

  Bouteloua curtipendula 
(Side-Oats Grama) 5/ 

10 (10) 

  Dalea candida  
(White Prairie Clover) 4/ 5/ 

5 (5) 

  Rudbeckia hirta (Black-Eyed Susan) 5/ 5 (5) 
  Oats, Spring 50 (55) 
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Class – Type Seeds lb/acre (kg/hectare) 
4 Native Grass 2/ 6/ Andropogon gerardi 4 (4) 
  (Big Blue Stem) 5/  
  Schizachyrium scoparium 5 (5) 
  (Little Blue Stem) 5/  
  Bouteloua curtipendula 5 (5) 
  (Side-Oats Grama) 5/  
  Elymus canadensis 1 (1) 
  (Canada Wild Rye) 5/  
  Panicum virgatum (Switch Grass) 5/ 1 (1) 
  Sorghastrum nutans (Indian Grass) 5/ 2 (2) 
  Annual Ryegrass 25 (25) 
  Oats, Spring 25 (25) 
  Perennial Ryegrass 15 (15) 
4A Low Profile Schizachyrium scoparium 5 (5) 
 Native Grass 2/ 6/ (Little Blue Stem) 5/  
  Bouteloua curtipendula 5 (5) 
  (Side-Oats Grama) 5/  
  Elymus canadensis 1 (1) 
  (Canada Wild Rye) 5/  
  Sporobolus heterolepis 0.5 (0.5) 
  (Prairie Dropseed) 5/  
  Annual Ryegrass 25 (25) 
  Oats, Spring 25 (25) 
  Perennial Ryegrass 15 (15) 
4B Wetland Grass and Annual Ryegrass 25 (25) 
 Sedge Mixture 2/ 6/ Oats, Spring 25 (25) 
  Wetland Grasses (species below) 5/ 6 (6) 
    
 Species: % By Weight 
 Calamagrostis canadensis (Blue Joint Grass) 12 
 Carex lacustris (Lake-Bank Sedge) 6 
 Carex slipata (Awl-Fruited Sedge) 6 
 Carex stricta (Tussock Sedge) 6 
 Carex vulpinoidea (Fox Sedge) 6 
 Eleocharis acicularis (Needle Spike Rush) 3 
 Eleocharis obtusa (Blunt Spike Rush) 3 
 Glyceria striata (Fowl Manna Grass) 14 
 Juncus effusus (Common Rush) 6 
 Juncus tenuis (Slender Rush) 6 
 Juncus torreyi (Torrey's Rush) 6 
 Leersia oryzoides (Rice Cut Grass) 10 
 Scirpus acutus (Hard-Stemmed Bulrush) 3 
 Scirpus atrovirens (Dark Green Rush) 3 
 Bolboschoenus fluviatilis (River Bulrush) 3 
 Schoenoplectus tabernaemontani (Softstem Bulrush) 3 
 Spartina pectinata (Cord Grass) 4 
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Class – Type Seeds lb/acre (kg/hectare) 
5 Forb with Annuals Mixture (Below)  1 (1) 
 Annuals Mixture 2/ 5/ 6/ Forb Mixture (Below)  10 (10) 
   
 Annuals Mixture -  Mixture not exceeding 25 % by weight of  
 any one species, of the following:  
   
 Coreopsis lanceolata (Sand Coreopsis)  
 Leucanthemum maximum (Shasta Daisy)  
 Gaillardia pulchella (Blanket Flower)  
 Ratibida columnifera (Prairie Coneflower)  
 Rudbeckia hirta (Black-Eyed Susan)  
   
 Forb Mixture -  Mixture not exceeding 5 % by weight PLS of  
 any one species, of the following:  
   
 Amorpha canescens (Lead Plant) 4/  
 Anemone cylindrica (Thimble Weed)  
 Asclepias tuberosa (Butterfly Weed)  
 Aster azureus (Sky Blue Aster)  
 Symphyotrichum leave (Smooth Aster)  
 Aster novae-angliae (New England Aster)  
 Baptisia leucantha (White Wild Indigo) 4/  
 Coreopsis palmata (Prairie Coreopsis)  
 Echinacea pallida (Pale Purple Coneflower)  
 Eryngium yuccifolium (Rattlesnake Master)  
 Helianthus mollis (Downy Sunflower)  
 Heliopsis helianthoides (Ox-Eye)  
 Liatris aspera (Rough Blazing Star)  
 Liatris pycnostachya (Prairie Blazing Star)  
 Monarda fistulosa (Prairie Bergamot)  
 Parthenium integrifolium (Wild Quinine)  
 Dalea candida (White Prairie Clover) 4/  
 Dalea purpurea (Purple Prairie Clover) 4/  
 Physostegia virginiana (False Dragonhead)  
 Potentilla arguta (Prairie Cinquefoil)  
 Ratibida pinnata (Yellow Coneflower)  
 Rudbeckia subtomentosa (Fragrant Coneflower)  
 Silphium laciniatum (Compass Plant)  
 Silphium terebinthinaceum (Prairie Dock)  
 Oligoneuron rigidum (Rigid Goldenrod)  
 Tradescantia ohiensis (Spiderwort)  
 Veronicastrum virginicum (Culver's Root)  
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Class – Type Seeds lb/acre (kg/hectare) 
5A Large Flower Native Forb Mixture (see below) 5 (5) 
 Forb Mixture 2/ 5/ 6/   
    
 Species: % By Weight 
 Aster novae-angliae (New England Aster) 5 
 Echinacea pallida (Pale Purple Coneflower) 10 
 Helianthus mollis (Downy Sunflower) 10 
 Heliopsis helianthoides (Ox-Eye) 10 
 Liatris pycnostachya (Prairie Blazing Star) 10 
 Ratibida pinnata (Yellow Coneflower) 5 
 Rudbeckia hirta (Black-Eyed Susan) 10 
 Silphium laciniatum (Compass Plant) 10 
 Silphium terebinthinaceum (Prairie Dock) 20 
 Oligoneuron rigidum (Rigid Goldenrod) 10 
5B Wetland Forb 2/ 5/ 6/ Forb Mixture (see below)  2 (2) 
    
 Species: % By Weight 
 Acorus calamus (Sweet Flag) 3 
 Angelica atropurpurea (Angelica) 6 
 Asclepias incarnata (Swamp Milkweed) 2 
 Aster puniceus (Purple Stemmed Aster) 10 
 Bidens cernua (Beggarticks) 7 
 Eutrochium maculatum (Spotted Joe Pye Weed) 7 
 Eupatorium perfoliatum (Boneset) 7 
 Helenium autumnale (Autumn Sneeze Weed) 2 
 Iris virginica shrevei (Blue Flag Iris) 2 
 Lobelia cardinalis (Cardinal Flower) 5 
 Lobelia siphilitica (Great Blue Lobelia) 5 
 Lythrum alatum (Winged Loosestrife) 2 
 Physostegia virginiana (False Dragonhead) 5 
 Persicaria pensylvanica (Pennsylvania Smartweed) 10 
 Persicaria lapathifolia (Curlytop Knotweed) 10 
 Pychanthemum virginianum (Mountain Mint) 5 
 Rudbeckia laciniata (Cut-leaf Coneflower) 5 
 Oligoneuron riddellii (Riddell Goldenrod) 2 
 Sparganium eurycarpum (Giant Burreed) 5 

6 Conservation 
Mixture 2/ 6/ 

Schizachyrium scoparium 
(Little Blue Stem) 5/ 

5 (5) 

  Elymus canadensis 
(Canada Wild Rye) 5/ 

2 (2) 

  Buffalo Grass 5/ 7/ 5 (5) 
  Vernal Alfalfa 4/ 15 (15) 
  Oats, Spring 48 (55) 
6A Salt Tolerant 

Conservation 
Schizachyrium scoparium 

(Little Blue Stem) 5/ 
5 (5) 

 Mixture 2/ 6/ Elymus canadensis 
(Canada Wild Rye) 5/ 

2 (2) 

  Buffalo Grass 5/ 7/ 5 (5) 
  Vernal Alfalfa 4/ 15 (15) 
  Oats, Spring 48 (55) 
  Puccinellia distans (Fults Saltgrass or Salty 

Alkaligrass) 
20 (20) 

7 Temporary Turf Perennial Ryegrass 50 (55) 
 Cover Mixture Oats, Spring  64 (70) 
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Notes: 
 

1/ Seeding shall be performed when the ambient temperature has been between 45 ⁰F 
(7 ⁰C) and 80 ⁰F (27 ⁰C) for a minimum of seven (7) consecutive days and is 
forecasted to be the same for the next five (5) days according to the National 
Weather Service.   

2/ Seeding shall be performed in late fall through spring beginning when the ambient 
temperature has been below 45 ⁰F (7 ⁰C) for a minimum of seven (7) consecutive 
days and ending when the ambient temperature exceeds 80 ⁰F (27 ⁰C) according to 
the National Weather Service. 

3/ Specific variety as shown in the plans or approved by the Engineer. 
4/ Inoculation required. 
5/ Pure Live Seed (PLS) shall be used. 
6/ Fertilizer shall not be used. 
7/ Seed shall be primed with KNO3 to break dormancy and dyed to indicate such. 

 
Seeding will be inspected after a period of establishment.  The period of establishment shall 

be six (6) months minimum, but not to exceed nine (9) months.  After the period of 
establishment, areas not exhibiting 75 percent uniform growth shall be interseeded or reseeded, 
as determined by the Engineer, at no additional cost to the Department.”  
 
 
SHORT TERM AND TEMPORARY PAVEMENT MARKINGS (BDE) 
 
Effective:  April 1, 2024      Revised:  April 2, 2024 
 
Revise Article 701.02(d) of the Standard Specifications to read: 
 

“(d) Pavement Marking Tapes (Note 3)  ..................................................................... 1095.06” 
 
Add the following Note to the end of Article 701.02 of the Standard Specifications: 
 

“ Note 3.  White or yellow pavement marking tape that is to remain in place longer than 
14 days shall be Type IV tape.” 

 
Revise Article 703.02(c) of the Standard Specifications to read: 
 

“(c) Pavement Marking Tapes (Note 1)  ..................................................................... 1095.06” 
 
Add the following Note to the end of Article 703.02 of the Standard Specifications: 
 

“ Note 1.  White or yellow pavement marking tape that is to remain in place longer than 
14 days shall be Type IV tape.” 

 
Revise Article 1095.06 of the Standard Specifications to read: 
 

“1095.06 Pavement Marking Tapes.  Type I white or yellow marking tape shall consist of 
glass spheres embedded into a binder on a foil backing that is precoated with a pressure 
sensitive adhesive.  The spheres shall be of uniform gradation and distributed evenly over the 
surface of the tape. 
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Type IV tape shall consist of white or yellow tape with wet reflective media incorporated to 
provide immediate and continuing retroreflection in wet and dry conditions.  The wet 
retroreflective media shall be bonded to a durable polyurethane surface.  The patterned surface 
shall have approximately 40 ± 10 percent of the surface area raised and presenting a near 
vertical face to traffic from any direction.  The channels between the raised areas shall be 
substantially free of exposed reflective elements or particles. 

 
Blackout tape shall consist of a matte black, non-reflective, patterned surface that is 

precoated with a pressure sensitive adhesive.   
 
(a) Color.  The white and yellow markings shall meet the following requirements for daylight 

reflectance and color, when tested, using a color spectrophotometer with 45 degrees 
circumferential/zero degree geometry, illuminant D65, and two degree observer angle.  
The color instrument shall measure the visible spectrum from 380 to 720 nm with a 
wavelength measurement interval and spectral bandpass of 10 nm.  

 
Color Daylight Reflectance %Y 

White 65 min. 
Yellow * 36 - 59 

  
*Shall match Aerospace Material Specification Standard 595 33538 (Orange Yellow) and 
the chromaticity limits as follows.  

 
x 0.490 0.475 0.485 0.530 
y 0.470 0.438 0.425 0.456 

 
(b) Retroreflectivity.  The white and yellow markings shall be retroreflective.  Reflective 

values measured in accordance with the photometric testing procedure of ASTM D 4061 
shall not be less than those listed in the table below.  The coefficient of retroreflected 
luminance, RL, shall be expressed as average millicandelas/footcandle/sq ft 
(millicandelas/lux/sq m), measured on a 3.0 x 0.5 ft (900 mm x 150 mm) panel at 
86 degree entrance angle. 

 
Coefficient of Retroreflected Luminance, RL, Dry 

Type I Type IV 
Observation 

Angle White Yellow Observation 
Angle White Yellow 

0.2° 2700 2400 0.2° 1300 1200 
0.5° 2250 2000 0.5° 1100 1000 

 
Wet retroreflectance shall be measured for Type IV under wet conditions according to 
ASTM E 2177 and meet the following. 

 
Wet Retroreflectance, Initial RL 
Color RL 1.05/88.76 

White 300 
Yellow 200 
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(c) Skid Resistance. The surface of Type IV and blackout markings shall provide a minimum 
skid resistance of 45 BPN when tested according to ASTM E 303. 

 
(d) Application.  The pavement marking tape shall have a precoated pressure sensitive 

adhesive and shall require no activation procedures.  Test pieces of the tape shall be 
applied according to the manufacturer's instructions and tested according to ASTM 
D 1000, Method A, except that a stiff, short bristle roller brush and heavy hand pressure 
will be substituted for the weighted rubber roller in applying the test pieces to the metal 
test panel.  Material tested as directed above shall show a minimum adhesion value of 
750 g/in. (30 g/mm) width at the temperatures specified in ASTM D 1000.  The adhesive 
shall be resistant to oils, acids, solvents, and water, and shall not leave objectionable 
stains or residue after removal.  The material shall be flexible and conformable to the 
texture of the pavement. 

 
(e) Durability.  Type IV and blackout tape shall be capable of performing for the duration of a 

normal construction season and shall then be capable of being removed intact or in 
large sections at pavement temperatures above 40 °F (4 °C) either manually or with a 
roll-up device without the use of sandblasting, solvents, or grinding.  The Contractor 
shall provide a manufacturer’s certification that the material meets the requirements for 
being removed after the following minimum traffic exposure based on transverse test 
decks with rolling traffic. 

 
(1) Time in place - 400 days 
(2) ADT per lane - 9,000 (28 percent trucks) 
(3) Axle hits - 10,000,000 minimum 

 
Samples of the material applied to standard specimen plates will be measured for 
thickness and tested for durability in accordance with ASTM D 4060, using a CS-17 
wheel and 1000-gram load, and shall meet the following criteria showing no significant 
change in color after being tested for the number of cycles indicated. 

 
Test Type I Type IV Blackout 

Minimum Initial Thickness,  
mils (mm) 20 (0.51) 65 (1.65) 1/ 

20 (0.51) 2/ 
65 (1.65) 1/ 
20 (0.51) 2/ 

Durability (cycles) 5,000 1,500 1,500 
 

1/ Measured at the thickest point of the patterned surface. 
 
2/ Measured at the thinnest point of the patterned surface.  
 
The pavement marking tape, when applied according to the manufacturer's 
recommended procedures, shall be weather resistant and shall show no appreciable 
fading, lifting, or shrinkage during the useful life of the marking.  The tape, as applied, 
shall be of good appearance, free of cracks, and edges shall be true, straight, and 
unbroken. 
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(f) Sampling and Inspection.   
 

(1) Sample.  Prior to approval and use of Type IV pavement marking tape, the 
manufacturer shall submit a notarized certification from an independent laboratory, 
together with the results of all tests, stating that the material meets the requirements 
as set forth herein.  The independent laboratory test report shall state the lot tested, 
the manufacturer’s name, and the date of manufacture. 

 
After initial approval by the Department, samples and certification by the 
manufacturer shall be submitted for each subsequent batch of Type IV tape used.  
The manufacturer shall submit a certification stating that the material meets the 
requirements as set forth herein and is essentially identical to the material sent for 
qualification.  The certification shall state the lot tested, the manufacturer’s name, 
and the date of manufacture. 

 
(2) Inspection.  The Contractor shall provide a manufacturer’s certification to the 

Engineer stating the material meets all requirements of this specification.  All material 
samples for acceptance tests shall be taken or witnessed by a representative of the 
Bureau of Materials and shall be submitted to the Engineer of Materials, 126 East 
Ash Street, Springfield, Illinois 62704-4766 at least 30 days in advance of the 
pavement marking operations.” 

 
 
SIGN PANELS AND APPURTENANCES (BDE) 
Effective:  January 1, 2025      Revised:  April 1, 2025 
 
Add Article 720.02(c) of the Standard Specifications to read: 
 

“ (c) Aluminum Epoxy Mastic  ..................................................................................... 1008.03” 
 
Revise the second and third paragraphs of Article 720.02 of the Standard Specifications to read: 
 

“ The sign mounting support channel shall be manufactured from steel or aluminum and shall 
be according to Standard 720001. 

 
Steel support channels shall be according to ASTM A 1011 (A 1011M), ASTM A 635 (A 

635M), ASTM A 568 (A 568M), or ASTM A 684 (A 684M), and shall be galvanized.  Galvanizing 
shall be according to ASTM A 653 (A 653M) when galvanized before fabrication, and AASHTO 
M 111 (M 111M) when galvanized after fabrication.  Field or post fabricated drilled holes shall 
be spot painted with one coat of aluminum epoxy mastic paint prior to installation.” 
 
Revise the fifth paragraph of Article 720.02 of the Standard Specifications to read: 
 

“ The stainless steel banding for mounting signs or sign support channels to light or signal 
standards shall be according to ASTM A 240 (A 240M) Type 302 stainless steel.” 
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SLOPE WALL (BDE) 
Effective:  August 1, 2025 
 
Revise Article 511.02(b) of the Standard Specifications to read: 
 

“ (b) Welded Wire Reinforcement (Note 3)  ................................................................. 1006.10” 
 

Add the following note to the end of Article 511.02 of the Standard Specifications. 
 

“ Note 3.  Welded wire reinforcement used for concrete slope wall shall be epoxy coated 
or galvanized according to AASHTO M 111 (M 111M).” 

 
Revise the second sentence of Article 511.03(a) of the Standard Specifications to read: 
 

“ Concrete slope walls shall be reinforced with welded wire reinforcement consisting of 
6 x 6 in. (150 x 150 mm) mesh, #4 gauge (5.74 mm), 58 lb (26 kg) per 100 sq ft (9 sq m) 
and supported 2 in. (50 mm) below the upper surface of the slope wall by concrete 
blocks.” 

 
Add the following to the end of Article 511.03(a) of the Standard Specifications as the last 
paragraph. 
 

“ The concrete slope wall shall be given a broom finish.  The broom shall be drawn 
vertically along the slope wall surface, with adjacent strokes slightly overlapping, 
producing a uniform, slightly rough surface with parallel broom marks.” 

 
 
SOURCE OF SUPPLY AND QUALITY REQUIREMENTS (BDE) 
 
Effective:  January 2, 2023 
 
Add the following to Article 106.01 of the Standard Specifications: 
 

“ The final manufacturing process for construction materials and the immediately preceding 
manufacturing stage for construction materials shall occur within the United States.  
Construction materials shall include an article, material, or supply that is or consists primarily of 
the following. 

 
(a) Non-ferrous metals; 
 
(b) Plastic and polymer-based products (including polyvinylchloride, composite building 

materials, and polymers used in fiber optic cables); 
 
(c) Glass (including optic glass); 
 
(d) Lumber; 
 
(e) Drywall. 
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Items consisting of two or more of the listed construction materials that have been combined 
through a manufacturing process, and items including at least one of the listed materials 
combined with a material that is not listed through a manufacturing process shall be exempt.” 
 
 
SPEED DISPLAY TRAILER (BDE) 
 
Effective:  April 2, 2014     Revised:  January 1, 2022 
 
Revise the last paragraph of Article 701.11 of the Standard Specifications to read: 
 

“ When not being utilized to inform and direct traffic, sign trailers, speed display trailers, arrow 
boards, and portable changeable message boards shall be treated as nonoperating equipment.” 
 
Add the following to Article 701.15 of the Standard Specifications: 
 

“ (m) Speed Display Trailer.  A speed display trailer is used to enhance safety of the traveling 
public and workers in work zones by alerting drivers of their speed, thus deterring them 
from driving above the posted work zone speed limit.” 
 

Add the following to Article 701.20 of the Standard Specifications: 
 

“ (k) When speed display trailers are shown on the Standard, this work will not be paid for 
separately but shall be considered as included in the cost of the Standard. 

 
For all other speed display trailers, this work will be paid for at the contract unit price per 
calendar month or fraction thereof for each trailer as SPEED DISPLAY TRAILER.” 
 

Add the following to Article 1106.02 of the Standard Specifications: 
 

“ (o) Speed Display Trailer.  The speed display trailer shall consist of a LED speed indicator 
display with self-contained, one-direction radar mounted on an orange see-through 
trailer.  The height of the display and radar shall be such that it will function and be 
visible when located behind concrete barrier. 
 
The speed measurement shall be by radar and provide a minimum detection distance of 
1000 ft (300 m).  The radar shall have an accuracy of ±1 mile per hour. 
 
The speed indicator display shall face approaching traffic and shall have a sign legend of 
“YOUR SPEED” immediately above or below the speed display.  The sign letters shall 
be between 5 and 8 in. (125 and 200 mm) in height.  The digital speed display shall 
show two digits (00 to 99) in mph.  The color of the changeable message legend shall be 
a yellow legend on a black background.  The minimum height of the numerals shall be 
18 in. (450 mm), and the nominal legibility distance shall be at least 750 ft (250 m). 
 
The speed indicator display shall be equipped with a violation alert that flashes the 
displayed detected speed when the work zone posted speed limit is exceeded.  The 
speed indicator shall have a maximum speed cutoff.  On roadway facilities with a normal 
posted speed limit greater than or equal to 45 mph, the detected speeds of vehicles 
traveling more than 25 mph over the work zone speed limit shall not be displayed.  On 
facilities with normal posted speed limit of less than 45 mph, the detected speeds of 
vehicles traveling more than 15 mph over the work zone speeds limit shall not be 
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displayed.  On any roadway facility if detected speeds are less than 25 mph, they shall 
not be displayed.  The display shall include automatic dimming for nighttime operation. 
 
The speed indicator measurement and display functions shall be equipped with the 
power supply capable of providing 24 hours of uninterrupted service.” 

 
 
STEEL COST ADJUSTMENT (BDE) 
 
Effective:  April 2, 2004 Revised:  January 1, 2022 
 
Description.  Steel cost adjustments will be made to provide additional compensation to the 
Contractor, or a credit to the Department, for fluctuations in steel prices when optioned by the 
Contractor.  The bidder shall indicate with their bid whether or not this special provision will be 
part of the contract.  Failure to indicate “Yes” for any item of work will make that item of steel 
exempt from steel cost adjustment. 
 
Types of Steel Products.  An adjustment will be made for fluctuations in the cost of steel used in 
the manufacture of the following items: 
 

Metal Piling (excluding temporary sheet piling) 
Structural Steel 
Reinforcing Steel 
 

Other steel materials such as dowel bars, tie bars, welded reinforcement, guardrail, steel traffic 
signal and light poles, towers and mast arms, metal railings (excluding wire fence), and frames 
and grates will be subject to a steel cost adjustment when the pay items they are used in have a 
contract value of $10,000 or greater. 
 
The adjustments shall apply to the above items when they are part of the original proposed 
construction, or added as extra work and paid for by agreed unit prices.  The adjustments shall 
not apply when the item is added as extra work and paid for at a lump sum price or by force 
account. 
 
Documentation.  Sufficient documentation shall be furnished to the Engineer to verify the 
following: 
 

(a) The dates and quantity of steel, in lb (kg), shipped from the mill to the fabricator. 
 
(b) The quantity of steel, in lb (kg), incorporated into the various items of work covered by 

this special provision.  The Department reserves the right to verify submitted quantities. 
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Method of Adjustment.  Steel cost adjustments will be computed as follows: 
 
SCA = Q X D 
 
Where: SCA = steel cost adjustment, in dollars 

 Q = quantity of steel incorporated into the work, in lb (kg) 
 D = price factor, in dollars per lb (kg) 

 
D = MPIM – MPIL 
 
Where: MPIM = The Materials Cost Index for steel as published by the Engineering News-

Record for the month the steel is shipped from the mill.  The indices will be 
converted from dollars per 100 lb to dollars per lb (kg). 

 
 MPIL = The Materials Cost Index for steel as published by the Engineering News-

Record for the month prior to the letting for work paid for at the contract 
price; or for the month the agreed unit price letter is submitted by the 
Contractor for extra work paid for by agreed unit price,.  The indices will be 
converted from dollars per 100 lb to dollars per lb (kg). 

 
The unit weights (masses) of steel that will be used to calculate the steel cost adjustment for the 
various items are shown in the attached table. 
 
No steel cost adjustment will be made for any products manufactured from steel having a mill 
shipping date prior to the letting date. 
 
If the Contractor fails to provide the required documentation, the method of adjustment will be 
calculated as described above; however, the MPIM will be based on the date the steel arrives at 
the job site.  In this case, an adjustment will only be made when there is a decrease in steel 
costs. 
 
Basis of Payment.  Steel cost adjustments may be positive or negative but will only be made 
when there is a difference between the MPIL and MPIM in excess of five percent, as calculated 
by: 
 
Percent Difference = {(MPIL – MPIM) ÷ MPIL} × 100 
 
Steel cost adjustments will be calculated by the Engineer and will be paid or deducted when all 
other contract requirements for the items of work are satisfied.  Adjustments will only be made 
for fluctuations in the cost of the steel as described herein.  No adjustment will be made for 
changes in the cost of manufacturing, fabrication, shipping, storage, etc. 
 
The adjustments shall not apply during contract time subject to liquidated damages for 
completion of the entire contract. 
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Attachment 
Item Unit Mass (Weight) 

Metal Piling (excluding temporary sheet piling) 
Furnishing Metal Pile Shells 12 in. (305 mm), 0.179 in. (3.80 mm) wall thickness) 
Furnishing Metal Pile Shells 12 in. (305 mm), 0.250 in. (6.35 mm) wall thickness) 
Furnishing Metal Pile Shells 14 in. (356 mm), 0.250 in. (6.35 mm) wall thickness) 
Other piling 

 
23 lb/ft (34 kg/m) 
32 lb/ft (48 kg/m) 
37 lb/ft (55 kg/m) 

See plans 
Structural Steel See plans for weights 

(masses) 
Reinforcing Steel See plans for weights 

(masses) 
Dowel Bars and Tie Bars 6 lb (3 kg) each 
Welded Reinforcement 63 lb/100 sq ft (310 kg/sq m) 
Guardrail 

Steel Plate Beam Guardrail, Type A w/steel posts 
Steel Plate Beam Guardrail, Type B w/steel posts 
Steel Plate Beam Guardrail, Types A and B w/wood posts 
Steel Plate Beam Guardrail, Type 2 
Steel Plate Beam Guardrail, Type 6 
Traffic Barrier Terminal, Type 1 Special (Tangent) 
Traffic Barrier Terminal, Type 1 Special (Flared) 

 
20 lb/ft (30 kg/m) 
30 lb/ft (45 kg/m) 
8 lb/ft (12 kg/m) 

305 lb (140 kg) each 
1260 lb (570 kg) each 
730 lb (330 kg) each 
410 lb (185 kg) each 

Steel Traffic Signal and Light Poles, Towers and Mast Arms 
Traffic Signal Post 
Light Pole, Tenon Mount and Twin Mount, 30 - 40 ft (9 – 12 m) 
Light Pole, Tenon Mount and Twin Mount, 45 - 55 ft (13.5 – 16.5 m) 
Light Pole w/Mast Arm, 30 - 50 ft (9 – 15.2 m ) 
Light Pole w/Mast Arm, 55 - 60 ft (16.5 – 18 m) 
Light Tower w/Luminaire Mount, 80 - 110 ft (24 – 33.5 m) 
Light Tower w/Luminaire Mount, 120 - 140 ft (36.5 – 42.5 m) 
Light Tower w/Luminaire Mount, 150 - 160 ft (45.5 – 48.5 m) 

 
11 lb/ft (16 kg/m) 
14 lb/ft (21 kg/m) 
21 lb/ft (31 kg/m) 
13 lb/ft (19 kg/m) 
19 lb/ft (28 kg/m) 
31 lb/ft (46 kg/m) 
65 lb/ft (97 kg/m) 
80 lb/ft (119 kg/m) 

Metal Railings (excluding wire fence) 
Steel Railing, Type SM 
Steel Railing, Type S-1 
Steel Railing, Type T-1 
Steel Bridge Rail 

 
64 lb/ft (95 kg/m) 
39 lb/ft (58 kg/m) 
53 lb/ft (79 kg/m) 
52 lb/ft (77 kg/m) 

Frames and Grates 
Frame 
Lids and Grates 

 
250 lb (115 kg) 
150 lb (70 kg) 

 
  



FAI Route 74 (I-74) 
Project NHPP-6D6N(743) 

Section (37-24HVB)BR 
Henry County 

Contract No. 68510 
 

 100 

 
SUBCONTRACTOR AND DBE PAYMENT REPORTING (BDE) 
Effective:  April 2, 2018 
 
Add the following to Section 109 of the Standard Specifications. 
 

“ 109.14 Subcontractor and Disadvantaged Business Enterprise Payment Reporting.  
The Contractor shall report all payments made to the following parties: 

 
(a) first tier subcontractors; 

 
(b) lower tier subcontractors affecting disadvantaged business enterprise (DBE) goal credit; 

 
(c) material suppliers or trucking firms that are part of the Contractor’s submitted DBE 

utilization plan. 
 
The report shall be made through the Department’s on-line subcontractor payment reporting 

system within 21 days of making the payment.” 
 
 
SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE) 
 
Effective:  November 2, 2017 
Revised:  April 1, 2019 
 
Replace the second paragraph of Article 109.12 of the Standard Specifications with the 
following: 
 

“ This mobilization payment shall be made at least seven days prior to the subcontractor 
starting work.  The amount paid shall be at the following percentage of the amount of the 
subcontract reported on form BC 260A submitted for the approval of the subcontractor’s work. 

 
Value of Subcontract Reported on Form BC 260A Mobilization Percentage 

Less than $10,000 25% 
$10,000 to less than $20,000 20% 
$20,000 to less than $40,000 18% 
$40,000 to less than $60,000 16% 
$60,000 to less than $80,000 14% 

$80,000 to less than $100,000 12% 
$100,000 to less than $250,000 10% 
$250,000 to less than $500,000 9% 

$500,000 to $750,000 8% 
Over $750,000 7%” 

 
  



FAI Route 74 (I-74) 
Project NHPP-6D6N(743) 

Section (37-24HVB)BR 
Henry County 

Contract No. 68510 
 

 101 

 
SUBMISSION OF BIDDERS LIST INFORMATION (BDE) 
Effective:  January 2, 2025      Revised:  March 2, 2025 
 
In accordance with 49 CFR 26.11(c) all DBE and non-DBEs who bid as prime contractors and 
subcontractors shall provide bidders list information, including all DBE and non-DBE firms from 
whom the bidder has received a quote or bid to work as a subcontractor, whether or not the 
bidder has relied upon that bid in placing its bid as the prime contractor.   

 
The bidders list information shall be submitted with the bid using the link provided within the 
“Integrated Contractor Exchange (iCX)” application of the Department’s “EBids System”.   
 
 
SUBMISSION OF PAYROLL RECORDS (BDE) 
 
Effective:  April 1, 2021      Revised:  November 2, 2023 
 
FEDERAL AID CONTRACTS.  Revise the following section of Check Sheet #1 of the Recurring 
Special Provisions to read: 
 
“STATEMENTS AND PAYROLLS 
 

The payroll records shall include the worker’s name, social security number, last known 
address, telephone number, email address, classification(s) of work actually performed, hourly 
rates of wages paid (including rates of contributions or costs anticipated for bona fide fringe 
benefits or cash equivalents thereof), daily and weekly number of hours actually worked in total, 
deductions made, and actual wages paid.   
 

The Contractor and each subcontractor shall submit certified payroll records to the 
Department each week from the start to the completion of their respective work, except that full 
social security numbers, last known addresses, telephone numbers, and email addresses shall 
not be included on weekly submittals.  Instead, the payrolls need only include an identification 
number for each employee (e.g., the last four digits of the employee’s social security number).  
The submittals shall be made using LCPtracker Pro software.  The software is web-based and 
can be accessed at https://lcptracker.com/.  When there has been no activity during a work 
week, a payroll record shall still be submitted with the appropriate option (“No Work”, 
“Suspended”, or “Complete”) selected.” 
 
STATE CONTRACTS.  Revise Item 3 of Section IV of Check Sheet #5 of the Recurring Special 
Provisions to read: 
 

“ 3. Submission of Payroll Records.  The Contractor and each subcontractor shall, no later 
than the 15th day of each calendar month, file a certified payroll for the immediately 
preceding month to the Illinois Department of Labor (IDOL) through the Illinois Prevailing 
Wage Portal in compliance with the State Prevailing Wage Act (820 ILCS 130).  The 
portal can be found on the IDOL website at https://www2.illinois.gov/idol/Laws-
Rules/CONMED/Pages/Prevailing-Wage-Portal.aspx.  Payrolls shall be submitted in the 
format prescribed by the IDOL. 

  

https://lcptracker.com/
https://linkprotect.cudasvc.com/url?a=https%3a%2f%2fwww2.illinois.gov%2fidol%2fLaws-Rules%2fCONMED%2fPages%2fPrevailing-Wage-Portal.aspx&c=E,1,6NlFkpeQJIQmqPMhx-q8kCzUoC1kr6AG3ySJH7qfF8nGVc0K_Gy9tsQFPhfDOPj8KIPckL_DtBuaRcU8CLLJ1CI5Mp7evFxmVyyT6awQgjOMHUsu9Rz1eBy2dTGM&typo=1
https://linkprotect.cudasvc.com/url?a=https%3a%2f%2fwww2.illinois.gov%2fidol%2fLaws-Rules%2fCONMED%2fPages%2fPrevailing-Wage-Portal.aspx&c=E,1,6NlFkpeQJIQmqPMhx-q8kCzUoC1kr6AG3ySJH7qfF8nGVc0K_Gy9tsQFPhfDOPj8KIPckL_DtBuaRcU8CLLJ1CI5Mp7evFxmVyyT6awQgjOMHUsu9Rz1eBy2dTGM&typo=1
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In addition to filing certified payroll(s) with the IDOL, the Contractor and each 
subcontractor shall certify and submit payroll records to the Department each week from 
the start to the completion of their respective work, except that full social security 
numbers shall not be included on weekly submittals.  Instead, the payrolls shall include 
an identification number for each employee (e.g., the last four digits of the employee’s 
social security number).  In addition, starting and ending times of work each day may be 
omitted from the payroll records submitted.  The submittals shall be made using 
LCPtracker Pro software.  The software is web-based and can be accessed at 
https://lcptracker.com/.  When there has been no activity during a work week, a payroll 
record shall still be submitted with the appropriate option (“No Work”, “Suspended”, or 
“Complete”) selected.” 

 
 
SURFACE TESTING OF PAVEMENTS – IRI (BDE) 
 
Effective:  January 1, 2021      Revised:  January 1, 2023 
 
Description.  This work shall consist of testing the ride quality of the finished surface of 
pavement sections with new concrete pavement, PCC overlays, full-depth HMA, and HMA 
overlays with at least 2.25 in. (57 mm) total thickness of new HMA combined with either HMA 
binder or HMA surface removal, according to Illinois Test Procedure 701, “Ride Quality Testing 
Using the International Roughness Index (IRI)”.  Work shall be according to Sections 406, 407, 
or 420 of the Standard Specifications, except as modified herein. 
 
 
Hot-Mix Asphalt (HMA) Overlays 
 
Add the following to Article 406.03 of the Standard Specifications: 
 

“ (n) Pavement Surface Grinding Equipment ............................................................... 1101.04” 
 
Revise Article 406.11 of the Standard Specifications to read: 
 

“406.11 Surface Tests.  Prior to HMA overlay pavement improvements, the Engineer will 
measure the smoothness of the existing high-speed mainline pavement.  The Contractor shall 
measure the smoothness of the finished high-speed mainline, low-speed mainline, and 
miscellaneous pavements after the pavement improvement is complete but within the same 
construction season.  Testing shall be performed in the presence of the Engineer and according 
to Illinois Test Procedure 701.  The pavement will be identified as high-speed mainline, low-
speed mainline, or miscellaneous as follows. 
 

(a) Test Sections. 
 

(1) High-Speed Mainline Pavement.  High-speed mainline pavement consists of 
pavements, ramps, and loops with a posted speed limit greater than 45 mph.  These 
sections shall be tested with an inertial profiling system (IPS). 

  

https://lcptracker.com/
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(2) Low-Speed Mainline Pavement.  Low-speed mainline pavement consists of 

pavements, ramps, and loops with a posted speed limit of 45 mph or less.  These 
sections shall be tested using a 16 ft (5 m) straightedge or with an IPS analyzed 
using the rolling 16 ft (5 m) straightedge simulation in ProVAL. 

 
(3) Miscellaneous Pavement.  Miscellaneous pavement are segments that either cannot 

readily be tested by an IPS or conditions beyond the control of the Contractor 
preclude the achievement of smoothness levels typically achievable with mainline 
pavement construction.  This may include the following examples or as determined 
by the Engineer. 

 
a. Pavement on horizontal curves with a centerline radius of curvature of less than 

or equal to 1,000 ft (300 m) and the pavement within the superelevation transition 
of such curves; 
 

b. Pavement on vertical curves having a length less than or equal to 200 ft (60 m) in 
combination with an algebraic change in tangent grade greater than or equal to 
3 percent as may occur on urban ramps or other constricted-space facilities; 

 
c. The first and last 50 ft (15 m) of a pavement section where the Contractor is not 

responsible for the adjoining surface; 
 

d. Intersections and the 25 ft (7.6 m) before and after an intersection or end of 
radius return; 

 
e. Variable width pavements; 

 
f. Side street returns, to the end of radius return; 

 
g. Crossovers; 
 
h. Pavement connector for bridge approach slab; 

 
i. Bridge approach slab; 

 
j. Pavement that must be constructed in segments of 600 ft (180 m) or less; 

 
k. Pavement within 25 ft (7.6 m) of manholes, utility structures, at-grade railroad 

crossings, or other appurtenances; 
 

l. Turn lanes; and 
 
m. Pavement within 5 ft (1.5 m) of jobsite sampling locations for HMA volumetric 

testing that fall within the wheel path. 
 
Miscellaneous pavement shall be tested using a 16 ft (5 m) straightedge. 

 
(4) International Roughness Index (IRI).  An index computed from a longitudinal profile 

measurement using a quarter-car simulation at a simulation speed of 50 mph 
(80 km/h). 
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(5) Mean Roughness Index (MRI).  The average of the IRI values for the right and left 

wheel tracks. 
 

a. MRIO.  The MRI of the existing pavement prior to construction. 
 
b. MRII.  The MRI value that warrants an incentive payment. 
 
c. MRIF.  The MRI value that warrants full payment. 
 
d. MRID.  The MRI value that warrants a financial disincentive. 

 
(6) Areas of Localized Roughness (ALR).  Isolated areas of roughness, which can cause 

significant increase in the calculated MRI for a given sublot. 
 

(7) Sublot.  A continuous strip of pavement 0.1 mile (160 m) long and one lane wide.  A 
partial sublot greater than or equal to 264 ft (80 m) will be subject to the same 
evaluation as a whole sublot.  Partial sublots less than 264 ft (80 m) shall be included 
with the previous sublot for evaluation purposes.   

 
(b) Corrective Work.  Corrective work shall be completed according to the following. 

 
(1) High-Speed Mainline Pavement.  For high-speed mainline pavement, any 25 ft 

(7.6 m) interval with an ALR in excess of 200 in./mile (3,200 mm/km) will be identified 
by the Engineer and shall be corrected by the Contractor.  Any sublot having a MRI 
greater than MRID, including ALR, shall be corrected to reduce the MRI to the MRIF, 
or replaced at the Contractor’s option. 
 

(2) Low-Speed Mainline Pavement.  Surface variations in low-speed mainline pavement 
which exceed the 5/16 in. (8 mm) tolerance will be identified by the Engineer and 
shall be corrected by the Contractor. 
 

(3) Miscellaneous Pavements.  Surface variations in miscellaneous pavement which 
exceed the 5/16 in. (8 mm) tolerance will be identified by the Engineer and shall be 
corrected by the Contractor. 

 
Corrective work shall be completed with pavement surface grinding equipment or by 
removing and replacing the pavement.  Corrective work shall be applied to the full lane 
width.  When completed, the corrected area shall have uniform texture and appearance, 
with the beginning and ending of the corrected area perpendicular to the centerline of 
the paved surface. 
 
Upon completion of the corrective work, the surface of the sublot(s) shall be retested.  
The Contractor shall furnish the data and reports to the Engineer within 2 working days 
after corrections are made.  If the MRI and/or ALR still do not meet the requirements, 
additional corrective work shall be performed. 
 
Corrective work shall be at no additional cost to the Department. 
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(c) Smoothness Assessments.  Assessments will be paid to or deducted from the 

Contractor for each sublot of high-speed mainline pavement per the Smoothness 
Assessment Schedule.  Assessments will be based on the MRI of each sublot prior to 
performing any corrective work unless the Contractor has chosen to remove and replace 
the pavement.  For pavement that is replaced, assessments will be based on the MRI 
determined after replacement. 
  
The upper MRI thresholds for high-speed mainline pavement are dependent on the MRI 
of the existing pavement before construction (MRI0) and shall be determined as follows. 

 

Upper MRI Thresholds 1/ 
MRI Thresholds (High-Speed, HMA Overlay) 

MRI0 ≤ 125.0 in./mile 
(≤ 1,975 mm/km) 

MRI0 > 125.0 in./mile 1/ 
(> 1,975 mm/km) 

Incentive (MRII) 45.0 in./mile (710 mm/km) 0.2 × MRI0 + 20 
Full Pay (MRIF) 75.0 in./mile (1,190 mm/km) 0.2 × MRI0 + 50 
Disincentive (MRID) 100.0 in./mile (1,975 mm/km) 0.2 × MRI0 + 75 

 
1/ MRI0, MRII, MRIF, and MRID shall be in in./mile for calculation. 

 
Smoothness assessments for high-speed mainline pavement shall be determined as 
follows.  
 

SMOOTHNESS ASSESSMENT SCHEDULE (High-Speed, HMA Overlay) 

Mainline Pavement MRI Range Assessment Per Sublot 1/ 

MRI ≤ MRII + (MRII – MRI) × $20.00 2/ 
MRII < MRI ≤ MRIF + $0.00 
MRIF < MRI ≤ MRID – (MRI – MRIF) × $8.00 

MRI > MRID – $200.00 
 

1/ MRI, MRII, MRIF, and MRID shall be in in./mile for calculation. 
 
2/ The maximum incentive amount shall not exceed $300.00. 

 
Smoothness assessments will not be paid or deducted until all other contract 
requirements for the pavement are satisfied.  Pavement that is corrected or replaced for 
reasons other than smoothness, shall be retested as stated herein.” 

 
 
Hot-Mix Asphalt (HMA) Pavement (Full-Depth) 
 
Revise the first paragraph of Article 407.03 of the Standard Specifications to read: 
 

“407.03 Equipment.  Equipment shall be according to Article 406.03.” 
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Revise Article 407.09 of the Standard Specifications to read: 
 

“407.09 Surface Tests.  The finished surface of the pavement shall be tested for 
smoothness according to Article 406.11, except as follows:  

 
The testing of the existing pavement prior to improvements shall not apply and the 

smoothness assessment for high-speed mainline pavement shall be determined according to 
the following table.  

 
SMOOTHNESS ASSESSMENT SCHEDULE (High-Speed, Full-Depth HMA) 

Mainline Pavement MRI, in./mile (mm/km) Assessment Per Sublot 1/ 

≤ 45.0 (710) + (45 – MRI) × $45.00 2/ 
> 45.0 (710) to 75.0 (1,190) + $0.00 

> 75.0 (1,190) to 100.0 (1,580) – (MRI – 75) × $20.00 
> 100.0 (1,580) – $500.00 

 
1/ MRI shall be in in./mile for calculation. 
 
2/ The maximum incentive amount shall not exceed $800.00.” 

 
 
Portland Cement Concrete Pavement 
 
Delete Article 420.03(i) of the Standard Specifications.   
 
Revise Article 420.10 of the Standard Specifications to read: 
 

“ 420.10 Surface Tests.  The finished surface of the pavement shall be tested for 
smoothness according to Article 406.11, except as follows. 

 
The testing of the existing pavement prior to improvements shall not apply.  The Contractor 

shall measure the smoothness of the finished surface of the pavement after the pavement has 
attained a flexural strength of 250 psi (3,800 kPa) or a compressive strength of 1,600 psi 
(20,700 kPa). 

 
Membrane curing damaged during testing shall be repaired as directed by the Engineer at 

no additional cost to the Department. 
 
(a) Corrective Work.  No further texturing for skid resistance will be required for areas 

corrected by grinding.  Protective coat shall be reapplied to areas ground according to 
Article 420.18 at no additional cost to the Department. 
 
Jointed portland cement concrete pavement corrected by removal and replacement, 
shall be corrected in full panel sizes. 
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(b) Smoothness Assessments.  Smoothness assessment for high-speed mainline pavement 

shall be determined as follows.  
 

SMOOTHNESS ASSESSMENT SCHEDULE (High-Speed, PCC) 

Mainline Pavement MRI, in./mile (mm/km) 3/ Assessment Per Sublot 1/ 

≤ 45.0 (710) + (45 – MRI) × $60.00 2/ 
> 45.0 (710) to 75.0 (1,190) + $0.00 

> 75.0 (1,190) to 100.0 (1,580) – (MRI – 75) × $37.50 
> 100.0 (1,580) – $750.00 

 
1/ MRI shall be in in./mile for calculation. 
 
2/ The maximum incentive amount shall not exceed $1200.00. 
 
3/ If pavement is constructed with traffic in the lane next to it, then an additional 

10 in./mile will be added to the upper thresholds.” 
 
 
Removal of Existing Pavement and Appurtenances 
 
Revise the first paragraph of Article 440.04 of the Standard Specifications to read: 
 

“ 440.04 HMA Surface Removal for Subsequent Resurfacing.  The existing HMA surface 
shall be removed to the depth specified on the plans with a self-propelled milling machine.  The 
removal depth may be varied slightly at the discretion of the Engineer to satisfy the smoothness 
requirements of the finished pavement.  The temperature at which the work is performed, the 
nature and condition of the equipment, and the manner of performing the work shall be such 
that the milled surface is not torn, gouged, shoved or otherwise damaged by the milling 
operation.  Sufficient cutting passes shall be made so that all irregularities or high spots are 
eliminated to the satisfaction of the Engineer.  When tested with a 16 ft (5 m) straightedge, the 
milled surface shall have no surface variations in excess of 3/16 in. (5 mm).” 
 
General Equipment 
 
Revise Article 1101.04 of the Standard Specifications to read: 
 

“ 1101.04 Pavement Surface Grinding Equipment.  The pavement surface grinding device 
shall have a minimum effective head width of 3 ft (0.9 m). 

 
(a) Diamond Saw Blade Machine.  The machine shall be self-propelled with multiple 

diamond saw blades. 
 
(b) Profile Milling Machine.  The profile milling machine shall be a drum device with carbide 

or diamond teeth with spacing of 0.315 in. (8 mm) or less and maintain proper forward 
speed for surface texture according to the manufacturer’s specifications.” 

 
 
  



FAI Route 74 (I-74) 
Project NHPP-6D6N(743) 

Section (37-24HVB)BR 
Henry County 

Contract No. 68510 
 

 108 

 
SURVEYING SERVICES (BDE) 
Effective:  April 1, 2025 
 
Delete the fourth paragraph of Article 667.04 of the Standard Specifications. 
 
Delete Section 668 of the Standard Specifications. 
 
 
TEMPORARY RUMBLE STRIPS (BDE) 
Effective:  April 1, 2025 
 
Revise Article 701.15(k) of the Standard Specifications to read: 
 

“ (k) Temporary Rumble Strips.  Temporary rumble strips provide an audible and tactile 
warning to alert motorists of an approaching work zone or change in driving pattern or 
highway condition.  The number and spacing of temporary rumble strips installed per set 
shall be as shown in Standard 701901.  Temporary rumble strips shall be applied to the 
pavement according to the manufacturer’s recommendations. 

 
Breakage or significant permanent deformation of the strip shall constitute failure.  
Compaction or slipping of material that reduces the effectiveness of the audible or 
vibration warnings shall constitute failure. 
 
Upon completion of the project, or as directed by the Engineer, temporary rumble strips 
shall be entirely removed using a method that does not permanently damage the 
pavement surface.” 

 
Revise Article 701.19(e) of the Standard Specifications to read: 
 

“ (e) Temporary rumble strips will be measured as each, where each is defined as a set of six 
temporary rumble strips across a single lane of pavement, and each set of temporary 
rumble strips will be measured for payment once per location.” 

 
Revise Article 1106.03 of the Standard Specifications to read: 
 

“ 1106.03 Temporary Rumble Strips.  Temporary rumble strips shall be black or white.  
Temporary rumble strips shall be constructed of a flexible, pliant, impact-resistant material 
capable of supporting a load of 6000 lb (2700 kg).  Temporary rumble strips shall be 1/4 in. 
(6 mm) to 1 in. (25 mm) thick and 4 in. (100 mm) to 6 in. (150 mm) wide.  Temporary rumble 
strips shall be weather resistant and, through normal traffic wear, show no appreciable fading, 
lifting, tearing, rollback, or other signs of poor adhesion.” 
 
 
TRAINING SPECIAL PROVISIONS (BDE) 
 
Effective:  October 15, 1975 Revised:  September 2, 2021 
 
This Training Special Provision supersedes Section 7b of the Special Provision entitled “Specific 
Equal Employment Opportunity Responsibilities,” and is in implementation of 23 U.S.C. 140(a). 
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As part of the Contractor’s equal employment opportunity affirmative action program, training 
shall be provided as follows: 
 
The Contractor shall provide on-the-job training aimed at developing full journeyman in the type 
of trade or job classification involved.  The number of trainees to be trained under this contract 
will be 4.  In the event the Contractor subcontracts a portion of the contract work, it shall 
determine how many, if any, of the trainees are to be trained by the subcontractor, provided 
however, that the Contractor shall retain the primary responsibility for meeting the training 
requirements imposed by this special provision.  The Contractor shall also ensure that this 
Training Special Provision is made applicable to such subcontract.  Where feasible, 25 percent 
of apprentices or trainees in each occupation shall be in their first year of apprenticeship or 
training. 
 
The number of trainees shall be distributed among the work classifications on the basis of the 
Contractor’s needs and the availability of journeymen in the various classifications within the 
reasonable area of recruitment.  Prior to commencing construction, the Contractor shall submit 
to the Illinois Department of Transportation for approval the number of trainees to be trained in 
each selected classification and training program to be used.  Furthermore, the Contractor shall 
specify the starting time for training in each of the classifications.  The Contractor will be 
credited for each trainee it employs on the contract work who is currently enrolled or becomes 
enrolled in an approved program and will be reimbursed for such trainees as provided 
hereinafter. 
 
Training and upgrading of minorities and women toward journeyman status is a primary 
objective of this Training Special Provision.  Accordingly, the Contractor shall make every effort 
to enroll minority trainees and women (e.g. by conducting systematic and direct recruitment 
through public and private sources likely to yield minority and women trainees) to the extent 
such persons are available within a reasonable area of recruitment.  The Contractor will be 
responsible for demonstrating the steps it has taken in pursuance thereof, prior to a 
determination as to whether the Contractor is in compliance with this Training Special Provision.  
This training commitment is not intended, and shall not be used, to discriminate against any 
applicant for training, whether a member of a minority group or not. 
 
No employee shall be employed as a trainee in any classification in which he or she has 
successfully completed a training course leading to journeyman status or in which he or she has 
been employed as a journeyman.  The Contractor should satisfy this requirement by including 
appropriate questions in the employee application or by other suitable means.  Regardless of 
the method used, the Contractor’s records should document the findings in each case. 
 
The minimum length and type of training for each classification will be as established in the 
training program selected by the Contractor and approved by the Illinois Department of 
Transportation and the Federal Highway Administration.  The Illinois Department of 
Transportation and the Federal Highway Administration shall approve a program, if it is 
reasonably calculated to meet the equal employment opportunity obligations of the Contractor 
and to qualify the average trainee for journeyman status in the classification concerned by the 
end of the training period.  Furthermore, apprenticeship programs registered with the U.S. 
Department of Labor, Bureau of Apprenticeship and Training, or with a State apprenticeship 
agency recognized by the Bureau and training programs approved by not necessarily 
sponsored by the U.S. Department of Labor Employment Training Administration shall also be 
considered acceptable provided it is being administered in a manner consistent with the equal 
employment obligations of Federal-aid highway construction contracts.  Approval or acceptance 
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of a training program shall be obtained from the State prior to commencing work on the 
classification covered by the program.  It is the intention of these provisions that training is to be 
provided in the construction crafts rather than clerk-typists or secretarial-type positions.  
Training is permissible in lower level management positions such as office engineers, 
estimators, timekeepers, etc., where the training is oriented toward construction applications.  
Training in the laborer classification may be permitted provided that significant and meaningful 
training is provided and approved by the Illinois Department of Transportation and the Federal 
Highway Administration.  Some offsite training is permissible as long as the training is an 
integral part of an approved training program and does not comprise a significant part of the 
overall training. 
 
Except as otherwise noted below, the Contractor will be reimbursed 80 cents per hour of 
training given an employee on this contract in accordance with an approved training program.  
As approved by the Engineer, reimbursement will be made for training of persons in excess of 
the number specified herein.  This reimbursement will be made even though the Contractor 
receives additional training program funds from other sources, provided such other source does 
not specifically prohibit the Contractor from receiving other reimbursement.  Reimbursement for 
offsite training indicated above may only be made to the Contractor where he does one or more 
of the following and the trainees are concurrently employed on a Federal-aid project; contributes 
to the cost of the training, provides the instruction to the trainee or pays the trainee’s wages 
during the offsite training period. 
 
No payment shall be made to the Contractor if either the failure to provide the required training, 
or the failure to hire the trainee as a journeyman, is caused by the Contractor and evidences a 
lack of good faith on the part of the Contractor in meeting the requirement of this Training 
Special Provision.  It is normally expected that a trainee will begin his training on the project as 
soon as feasible after start of work utilizing the skill involved and remain on the project as long 
as training opportunities exist in his work classification or until he has completed his training 
program. 
 
It is not required that all trainees be on board for the entire length of the contract.  A Contractor 
will have fulfilled his responsibilities under this Training Special Provision if he has provided 
acceptable training to the number of trainees specified.  The number trained shall be 
determined on the basis of the total number enrolled on the contract for a significant period. 
 
Trainees will be paid at least 60 percent of the appropriate minimum journeyman’s rate specified 
in the contract for the first half of the training period, 75 percent for the third quarter of the 
training period, and 90 percent for the last quarter of the training period, unless apprentices or 
trainees in an approved existing program are enrolled as trainees on this project.  In that case, 
the appropriate rates approved by the Departments of Labor or Transportation in connection 
with the existing program shall apply to all trainees being trained for the same classification who 
are covered by this Training Special Provision. 
 
The Contractor shall furnish the trainee a copy of the program he will follow in providing the 
training.  The Contractor shall provide each trainee with a certification showing the type and 
length of training satisfactorily complete. 
 
The Contractor shall provide for the maintenance of records and furnish periodic reports 
documenting its performance under this Training Special Provision. 
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For contracts with an awarded contract value of $500,000 or more, the Contractor is required to 
comply with the Illinois Works Apprenticeship Initiative (30 ILCS 559/20-20 to 20-25) and all 
applicable administrative rules to the extent permitted by Section 20-20(g).  For federally funded 
projects, the number of trainees to be trained under this contract, as stated in the Training 
Special Provisions, will be the established goal for the Illinois Works Apprenticeship Initiative 30 
ILCS 559/20-20(g).  The Contractor shall make a good faith effort to meet this goal.  For 
federally funded projects, the Illinois Works Apprenticeship Initiative will be implemented using 
the FHWA approved OJT procedures.  The Contractor must comply with the recordkeeping and 
reporting obligations of the Illinois Works Apprenticeship Initiative for the life of the project, 
including the certification as to whether the trainee/apprentice labor hour goals were met. 
 
Method of Measurement.  The unit of measurement is in hours. 
 
Basis of Payment.  This work will be paid for at the contract unit price of 80 cents per hour for 
TRAINEES.  The estimated total number of hours, unit price, and total price have been included 
in the schedule of prices. 
 
 
IDOT TRAINING PROGRAM GRADUATE ON-THE-JOB TRAINING SPECIAL PROVISION  
 
Effective: August 1, 2012  Revised: February 2, 2017  
 
In addition to the Contractor’s equal employment opportunity (EEO) affirmative action efforts 
undertaken as required by this Contract, the Contractor is encouraged to participate in the 
incentive program described below to provide additional on-the-job training to certified 
graduates of the IDOT pre-apprenticeship training program, as outlined in this Special Provision.  
 
IDOT funds, and various Illinois community colleges operate, pre-apprenticeship training 
programs throughout the State to provide training and skill-improvement opportunities to 
promote the increased employment of minority groups, disadvantaged persons and women in 
all aspects of the highway construction industry. The intent of this IDOT Pre-Apprenticeship 
Training Program Graduate (TPG) special provision (Special Provision) is to place these 
certified program graduates on the project site for this Contract in order to provide the graduates 
with meaningful on-the-job training. Pursuant to this Special Provision, the Contractor must 
make every reasonable effort to recruit and employ certified TPG trainees to the extent such 
individuals are available within a practicable distance of the project site.  
 
Specifically, participation of the Contractor or its subcontractor in the Program entitles the 
participant to reimbursement for graduates’ hourly wages at $15.00 per hour per utilized TPG 
trainee, subject to the terms of this Special Provision. Reimbursement payment will be made 
even though the Contractor or subcontractor may also receive additional training program funds 
from other non-IDOT sources for other non-TPG trainees on the Contract, provided such other 
source does not specifically prohibit the Contractor or subcontractor from receiving 
reimbursement from another entity through another program, such as IDOT through the TPG 
program. With regard to any IDOT funded construction training program other than TPG, 
however, additional reimbursement for other IDOT programs will not be made beyond the TPG 
Program described in this Special Provision when the TPG Program is utilized.  
 
No payment will be made to the Contractor if the Contractor or subcontractor fails to provide the 
required on-site training to TPG trainees, as solely determined by IDOT. A TPG trainee must 
begin training on the project as soon as the start of work that utilizes the relevant trade skill and 
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the TPG trainee must remain on the project site through completion of the Contract, so long as 
training opportunities continue to exist in the relevant work classification. Should a TPG 
trainee’s employment end in advance of the completion of the Contract, the Contractor must 
promptly notify the IDOT District EEO Officer for the Contract that the TPG’s involvement in the 
Contract has ended. The Contractor must supply a written report for the reason the TPG trainee 
involvement terminated, the hours completed by the TPG trainee on the Contract, and the 
number of hours for which the incentive payment provided under this Special Provision will be, 
or has been claimed for the separated TPG trainee.  
 
Finally, the Contractor must maintain all records it creates as a result of participation in the 
Program on the Contract, and furnish periodic written reports to the IDOT District EEO Officer 
that document its contractual performance under and compliance with this Special Provision. 
Finally, through participation in the Program and reimbursement of wages, the Contractor is not 
relieved of, and IDOT has not waived, the requirements of any federal or state labor or 
employment law applicable to TPG workers, including compliance with the Illinois Prevailing 
Wage Act.  
 
Method of Measurement: The unit of measurement is in hours.  
 
Basis of Payment: This work will be paid for at the contract unit price of $15.00 per hour for 
each utilized certified TPG Program trainee (TRAINEES TRAINING PROGRAM GRADUATE). 
The estimated total number of hours, unit price, and total price must be included in the schedule 
of prices for the Contract submitted by Contractor prior to beginning work. The initial number of 
TPG trainees for which the incentive is available for this contract is 4. 
 
The Department has contracted with several educational institutions to provide screening, 
tutoring and pre-training to individuals interested in working as a TPG trainee in various areas of 
common construction trade work. Only individuals who have successfully completed a Pre-
Apprenticeship Training Program at these IDOT approved institutions are eligible to be TPG 
trainees. To obtain a list of institutions that can connect the Contractor with eligible TPG 
trainees, the Contractor may contact: HCCTP TPG Program Coordinator, Office of Business 
and Workforce Diversity (IDOT OBWD), Room 319, Illinois Department of Transportation, 2300 
S. Dirksen Parkway, Springfield, Illinois 62764. Prior to commencing construction with the 
utilization of a TPG trainee, the Contractor must submit documentation to the IDOT District EEO 
Officer for the Contract that provides the names and contact information of the TPG trainee(s) to 
be trained in each selected work classification, proof that that the TPG trainee(s) has 
successfully completed a Pre-Apprenticeship Training Program, proof that the TPG is in an 
Apprenticeship Training Program approved by the U.S. Department of Labor Bureau of 
Apprenticeship Training, and the start date for training in each of the applicable work 
classifications.  
 
To receive payment, the Contractor must provide training opportunities aimed at developing a 
full journeyworker in the type of trade or job classification involved. During the course of 
performance of the Contract, the Contractor may seek approval from the IDOT District EEO 
Officer to employ additional eligible TPG trainees. In the event the Contractor subcontracts a 
portion of the contracted work, it must determine how many, if any, of the TPGs will be trained 
by the subcontractor. Though a subcontractor may conduct training, the Contractor retains the 
responsibility for meeting all requirements imposed by this Special Provision. The Contractor 
must also include this Special Provision in any subcontract where payment for contracted work 
performed by a TPG trainee will be passed on to a subcontractor.  
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Training through the Program is intended to move TPGs toward journeyman status, which is the 
primary objective of this Special Provision. Accordingly, the Contractor must make every effort 
to enroll TPG trainees by recruitment through the Program participant educational institutions to 
the extent eligible TPGs are available within a reasonable geographic area of the project. The 
Contractor is responsible for demonstrating, through documentation, the recruitment efforts it 
has undertaken prior to the determination by IDOT whether the Contractor is in compliance with 
this Special Provision, and therefore, entitled to the Training Program Graduate reimbursement 
of $15.00 per hour.  
 
Notwithstanding the on-the-job training requirement of this TPG Special Provision, some 
minimal off-site training is permissible as long as the offsite training is an integral part of the 
work of the contract, and does not compromise or conflict with the required on-site training that 
is central to the purpose of the Program. No individual may be employed as a TPG trainee in 
any work classification in which he/she has previously successfully completed a training 
program leading to journeyman status in any trade, or in which he/she has worked at a 
journeyman level or higher. 
 
 
VEHICLE AND EQUIPMENT WARNING LIGHTS (BDE) 
 
Effective:  November 1, 2021      Revised:  November 1, 2022 
 
Add the following paragraph after the first paragraph of Article 701.08 of the Standard 
Specifications: 
 

“ The Contractor shall equip all vehicles and equipment with high-intensity oscillating, rotating, 
or flashing, amber or amber-and-white, warning lights which are visible from all directions.  In 
accordance with 625 ILCS 5/12-215, the lights may only be in operation while the vehicle or 
equipment is engaged in construction operations.” 
 
 
WEEKLY DBE TRUCKING REPORTS (BDE) 
Effective:  June 2, 2012      Revised:  January 2, 2025 
 
The following applies to all Disadvantaged Business Enterprise (DBE) trucks on the project, 
whether they are utilized for DBE goal credit or not. 
 

The Contractor shall notify the Engineer at least three days prior to DBE trucking activity. 
 
The Contractor shall submit a weekly report of DBE trucks hired by the Contractor or 
subcontractors (i.e. not owned by the Contractor or subcontractors) to the Engineer on 
Department form “SBE 723” within ten business days following the reporting period.  The 
reporting period shall be Sunday through Saturday for each week reportable trucking 
activities occur. 
 

Any costs associated with providing weekly DBE trucking reports shall be considered as 
included in the contract unit prices bid for the various items of work involved and no additional 
compensation will be allowed. 
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WOOD SIGN SUPPORT (BDE) 
 
Effective:  November 1, 2023 
 
Add the following to Article 730.02 of the Standard Specifications: 
 

“(c) Preservative Treatment  ...................................................................................... 1007.12” 
 
Revise the first paragraph of Article 730.03 of the Standard Specifications to read: 
 

“ 730.03 General.  Wood sign supports shall be treated.  When the 4 x 6 in. (100 x 
150 mm) posts are used, they shall be modified to satisfy the breakaway requirements by 
drilling 1 1/2 in. (38 mm) diameter holes centered at 4 and 18 in. (100 and 450 mm) above the 
groundline and perpendicular to the centerline of the roadway.” 
 
 
WORK ZONE TRAFFIC CONTROL DEVICES (BDE) 
 
Effective:  March 2, 2020      Revised: January 1, 2025 
 
Add the following to Article 701.03 of the Standard Specifications: 
 

“ (q) Temporary Sign Supports  ................................................................................... 1106.02” 
 
Revise the third paragraph of Article 701.14 of the Standard Specifications to read: 
 

“ For temporary sign supports, the Contractor shall provide a FHWA eligibility letter for each 
device used on the contract.  The letter shall provide information for the set-up and use of the 
device as well as a detailed drawing of the device.  The signs shall be supported within 20 
degrees of vertical.  Weights used to stabilize signs shall be attached to the sign support per the 
manufacturer’s specifications.” 
 
Revise the first paragraph of Article 701.15 of the Standard Specifications to read: 
 

“ 701.15 Traffic Control Devices.  For devices that must meet crashworthiness 
standards, the Contractor shall provide a manufacturer’s self-certification or a FHWA eligibility 
letter for each Category 1 device and a FHWA eligibility letter for each Category 2 and 
Category 3 device used on the contract.  The self-certification or letter shall provide information 
for the set-up and use of the device as well as a detailed drawing of the device.” 
 
Revise the first six paragraphs of Article 1106.02 of the Standard Specifications to read: 
 

“ 1106.02 Devices.  Work zone traffic control devices and combinations of devices 
shall meet crashworthiness standards for their respective categories.  The categories are as 
follows. 

 
Category 1 includes small, lightweight, channelizing and delineating devices that have been 

in common use for many years and are known to be crashworthy by crash testing of similar 
devices or years of demonstrable safe performance.  These include cones, tubular markers, 
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plastic drums, and delineators, with no attachments (e.g. lights).  Category 1 devices shall be 
MASH compliant. 

 
Category 2 includes devices that are not expected to produce significant vehicular velocity 

change but may otherwise be hazardous.  These include vertical panels with lights, barricades, 
temporary sign supports, and Category 1 devices with attachments (e.g. drums with lights).  
Category 2 devices shall be MASH compliant.   

 
Category 3 includes devices that are expected to cause significant velocity changes or other 

potentially harmful reactions to impacting vehicles.  These include crash cushions (impact 
attenuators), truck mounted attenuators, and other devices not meeting the definitions of 
Category 1 or 2.  Category 3 devices manufactured after December 31, 2019 shall be MASH 
compliant.  Category 3 devices manufactured on or before December 31, 2019, and compliant 
with NCHRP 350, may be used on contracts let before December 31, 2029.  Category 3 devices 
shall be crash tested for Test Level 3 or the test level specified. 

 
Category 4 includes portable or trailer-mounted devices such as sign supports, speed 

feedback displays, arrow boards, changeable message signs, temporary traffic signals, and 
area lighting supports.  It is preferable for Category 4 devices manufactured after December 31, 
2019 to be MASH-16 compliant; however, there are currently no crash tested devices in this 
category, so it remains exempt from the NCHRP 350 or MASH compliance requirement. 

 
For each type of device, when no more than one MASH compliant is available, an 

NCHRP 350 compliant device may be used, even if manufactured after December 31, 2019.” 
 
Revise Articles 1106.02(g), 1106.02(k), and 1106.02(l) to read: 

 
“ (g) Truck Mounted/Trailer Mounted Attenuators.  The attenuator shall be approved for use 

at Test Level 3.  Test Level 2 may be used for normal posted speeds less than or equal 
to 45 mph. 
 

(k) Temporary Water Filled Barrier.  The water filled barrier shall be a lightweight plastic 
shell designed to accept water ballast and be on the Department’s qualified product list. 
 
Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of 
the barrier as determined by acceptance testing; the configuration of the barrier in that 
test; and the vehicle weight, velocity, and angle of impact of the deflection test.  The 
Engineer shall be provided one copy of the shop drawings. 
 

(l) Movable Traffic Barrier.  The movable traffic barrier shall be on the Department’s 
qualified product list. 
 
Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of 
the barrier as determined by acceptance testing; the configuration of the barrier in that 
test; and the vehicle weight, velocity, and angle of impact of the deflection test.  The 
Engineer shall be provided one copy of the shop drawings.  The barrier shall be capable 
of being moved on and off the roadway on a daily basis.” 
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WORKING DAYS (BDE) 
Effective:  January 1, 2002 
 
The Contractor shall complete the work within 270 working days. 
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PROJECT LABOR AGREEMENT 
Effective:  May 18, 2007 Revised:   April 1, 2025 
 
Description.  The Illinois Project Labor Agreements Act, 30 ILCS 571, states that the State of 
Illinois has a compelling interest in awarding public works contracts so as to ensure the highest 
standards of quality and efficiency at the lowest responsible cost.  A project labor agreement 
(PLA) is a form of pre-hire collective bargaining agreement covering all terms and conditions of 
employment on a specific project that is intended to support this compelling interest.  It has 
been determined by the Department that a PLA is appropriate for the project that is the subject 
of this contract.  The PLA document, provided below, only applies to the construction site for 
this contract.  It is the policy of the Department on this contract, and all construction projects, to 
allow all contractors and subcontractors to compete for contracts and subcontracts without 
regard to whether they are otherwise parties to collective bargaining agreements. 
 
The Department reserves the right to rescind the PLA requirement from this project in the event 
FHWA disapproves of the inclusion of the PLA terms for this project.  The contractor, by bidding, 
agrees that any recission of the PLA requirement shall not constitute grounds for the withdrawal 
of its bid and further agrees to remove the PLA requirement from this contract upon notice from 
the Department should such be necessary at a later date. 
 
Execution of Letter of Assent.  A copy of the PLA applicable to this project is included as part 
of this special provision.  As a condition of the award of the contract, the successful bidder and 
each of its subcontractors shall execute a “Contractor Letter of Assent”, in the form attached to 
the PLA as Exhibit A.  The successful bidder shall submit a Subcontractor’s Contractor Letter of 
Assent to the Department prior to the subcontractor’s performance of work on the project.  Upon 
request, copies of the applicable collective bargaining agreements will be provided by the 
appropriate signatory labor organization at the pre-job conference. 
 
Quarterly Reporting.  Section 37 of the Illinois Project Labor Agreements Act requires the 
Department to submit quarterly reports regarding the number of minorities and females 
employed under PLAs. To assist in this reporting effort, the Contractor shall provide a quarterly 
workforce participation report for all minority and female employees working under the PLA of 
this contract. The data shall be reported on Construction Form BC 820, Project Labor 
Agreement (PLA) Workforce Participation Quarterly Reporting Form available on the 
Department’s website https://idot.illinois.gov/content/dam/soi/en/web/idot/documents/idot-
forms/bc/bc-820.pdf. 
 
The report shall be submitted no later than the 15th of the month following the end of each 
quarter (i.e., April 15 for the January – March reporting period). The form shall be emailed to 
DOT.PLA.Reporting@illinois.gov or faxed to (217) 524-4922.  
 
Any costs associated with complying with this provision shall be considered as included in the 
contract unit prices bid for the various items of work involved and no additional compensation 
will be allowed. 
 
 
  

https://idot.illinois.gov/content/dam/soi/en/web/idot/documents/idot-forms/bc/bc-820.pdf
https://idot.illinois.gov/content/dam/soi/en/web/idot/documents/idot-forms/bc/bc-820.pdf
mailto:DOT.PLA.Reporting@illinois.gov
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Illinois Department of Transportation 
PROJECT LABOR AGREEMENT 

 
This Project Labor Agreement (“PLA” or “Agreement”) is entered into this            day of  
 ,  
2025, by and between the Illinois Department of Transportation (“IDOT” or “Department”) in 
its proprietary capacity, and each relevant Illinois AFL-CIO Building Trades signatory hereto 
as determined by the Illinois AFL-CIO Statewide Project Labor Agreement Committee on 
behalf of each of its affiliated members (individually and collectively, the “Unions”). This PLA 
shall apply to Construction Work (as defined herein) to be performed by IDOT’s Prime 
Contractor and each of its subcontractors of whatever tier (“Subcontractor” or 
“Subcontractors”) on Contract No. (hereinafter, the “Project”). 

 
ARTICLE I - INTENT AND PURPOSES 

 

1.1 This PLA is entered into in accordance with the Project Labor Agreement Act (“Act”, 
30 ILCS 571). It is mutually understood and agreed that the terms and conditions of 
this PLA are intended to promote the public interest in obtaining timely and 
economical completion of the Project by encouraging productive and efficient 
construction operations; by establishing a spirit of harmony and cooperation among 
the parties; and by providing for peaceful and prompt settlement of any and all labor 
grievances or jurisdictional disputes of any kind without strikes, lockouts, slowdowns, 
delays, or other disruptions to the prosecution of the work. The parties acknowledge 
the obligations of the Contractors and Subcontractors to comply with the provisions of 
the Act. The parties will work with the Contractors and Subcontractors within the 
parameters of other statutory and regulatory requirements to implement the Act’s 
goals and objectives. 

 
1.2 As a condition of the award of the contract for performance of work on the Project, 

IDOT's Prime Contractor and each of its Subcontractors shall execute a “Contractor 
Letter of Assent”, in the form attached hereto as Exhibit A, prior to commencing 
Construction Work on the Project. The Contractor shall submit a Subcontractor’s 
Contractor Letter of Assent to the Department prior to the Subcontractor’s 
performance of Construction Work on the Project. Upon request copies of the 
applicable collective bargaining agreements will be provided by the appropriate 
signatory labor organization consistent with this Agreement and at the pre-job 
conference referenced in Article III, Section 3.1. 
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1.3 Each Union affiliate and separate local representing workers engaged in Construction 

Work on the Project in accordance with this PLA are bound to this agreement by the 
Illinois AFL-CIO Statewide Project Labor Agreement Committee which is the central 
committee established with full authority to negotiate and sign PLAs with the State on 
behalf of all respective crafts. Upon their signing the Contractor Letter of Assent, the 
Prime Contractor, each Subcontractor, and the individual Unions shall thereafter be 
deemed a party to this PLA. No party signatory to this PLA shall, contract or 
subcontract, nor permit any other person, firm, company, or entity to contract or 
subcontract for the performance of Construction Work for the Project to any person, 
firm, company, or entity that does not agree in writing to become bound for the term of 
this Project by the terms of this PLA prior to commencing such work and to the 
applicable area-wide collective bargaining agreement(s) with the Union(s) signatory 
hereto. 

 
1.4 It is understood that the Prime Contractor(s) and each Subcontractor will be 

considered and accepted by the Unions as separate employers for the purposes of 
collective bargaining, and it is further agreed that the employees working under this 
PLA shall constitute a bargaining unit separate and distinct from all others. The parties 
hereto also agree that this PLA shall be applicable solely with respect to this Project, 
and shall have no bearing on the interpretation of any other collective bargaining 
agreement or as to the recognition of any bargaining unit other than for the specific 
purposes of this Project. 

 
1.5 In the event of a variance or conflict, whether explicit or implicit, between the terms 

and conditions of this PLA and the provisions of any other applicable national, area, or 
local collective bargaining agreement, the terms and conditions of this PLA shall 
supersede and control. For any work performed under the NTL Articles of Agreement, 
the National Stack/Chimney Agreement, the National Cooling Tower Agreement, the 
National Agreement of the International Union of Elevator Constructors, and for any 
instrument calibration work and loop checking performed under the UA/IBEW Joint 
National Agreement for Instrument and Control Systems Technicians, the preceding 
sentence shall apply only with respect to Articles I, II, V, VI, and VII. 
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1.6 Subject to the provisions of paragraph 1.5 of this Article, it is the parties’ intent to 

respect the provisions of any other collective bargaining agreements that may now or 
hereafter pertain, whether between the Prime Contractor and one or more of the 
Unions or between a Subcontractor and one or more of the Unions. Accordingly, 
except and to the extent of any contrary provision set forth in this PLA, the Prime 
Contractor and each of its Subcontractors agrees to be bound and abide by the terms 
of the following in order of precedence: (a) the applicable collective bargaining 
agreement between the Prime Contractor and one or more of the Unions made 
signatory hereto; (b) the applicable collective bargaining agreement between a 
Subcontractor and one or more of the Unions made signatory hereto; or (c) the current 
applicable area collective bargaining agreement for the relevant Union that is the 
agreement certified by the Illinois Department of Labor for purposes of establishing 
the Prevailing Wage applicable to the Project. The Union will provide copies of the 
applicable collective bargaining agreements pursuant to part (c) of the preceding 
sentence to the Prime Contractor. Assignments by the Contractors or Subcontractors 
amongst the trades shall be consistent with area practices; in the event of unresolved 
disagreements as to the propriety of such assignments, the provisions of Article VI 
shall apply. 

 
1.7 Subject to the limitations of paragraphs 1.4 to 1.6 of this Article, the terms of each 

applicable collective bargaining agreement as determined in accordance with 
paragraph 1.6 are incorporated herein by reference, and the terms of this PLA shall 
be deemed incorporated into such other applicable collective bargaining agreements 
only for purposes of their application to the Project. 

 
1.8 To the extent necessary to comply with the requirements of any fringe benefit fund to 

which the Prime Contractor or Subcontractor is required to contribute under the terms 
of an applicable collective bargaining agreement pursuant to the preceding paragraph, 
the Prime Contractor or Subcontractor shall execute all “Participation Agreements” as 
may be reasonably required by the Union to accomplish such purpose; provided, 
however, that such Participation Agreements shall, when applicable to the Prime 
Contractor or Subcontractor solely as a result of this PLA, be amended as reasonably 
necessary to reflect such fact. Upon written notice in the form of a lien of a 
Contractor’s or Subcontractor’s delinquency from any applicable fringe benefit fund, 
IDOT will withhold from the Contractor’s periodic pay request an amount sufficient to 
extinguish any delinquency obligation of the Contractor or Subcontractor arising out of 
the Project. 

 
1.9 In the event that the applicable collective bargaining agreement between a Prime 

Contractor and the Union or between the Subcontractor and the Union expires prior to 
the completion of this Project, the expired applicable contract’s terms will be 
maintained until a new applicable collective bargaining agreement is ratified. The 
wages and fringe benefits included in any new applicable collective bargaining 
agreement will apply on and after the effective date of the newly negotiated collective 
bargaining agreement, except to the extent wage and fringe benefit retroactivity is 
specifically agreed upon by the relevant bargaining parties. 
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ARTICLE II – APPLICABILITY, RECOGNITION, AND COMMITMENTS 

 

2.1 The term Construction Work as used herein shall include all “construction, demolition, 
rehabilitation, renovation, or repair” work performed by a “laborer or mechanic” at the 
“site of the work” for the purpose of “building” the specific structures and 
improvements that constitute the Project. Terms appearing within quotation marks in 
the preceding sentence shall have the meaning ascribed to them pursuant to 29 CFR 
Part 5 and Illinois labor laws. 

 
2.2 By executing the Letters of Assent, Prime Contractor and each of its Subcontractors 

recognizes the Unions signatory to this PLA as the sole and exclusive bargaining 
representatives for their craft employees employed on the jobsite for this Project. 
Unions who are signatory to this PLA will have recognition on the Project for their craft. 

 
2.3 The Prime Contractor and each of its Subcontractors retains and shall be permitted to 

exercise full and exclusive authority and responsibility for the management of its 
operations, except as expressly limited by the terms of this PLA or by the terms and 
conditions of the applicable collective bargaining agreement. 

 
2.4 Except to the extent contrary to an express provision of the relevant collective 

bargaining agreement, equipment or materials used in the Project may be pre-
assembled or pre- fabricated, and there shall be no refusal by the Union to handle, 
transport, install, or connect such equipment or materials. Equipment or materials 
delivered to the job-site will be unloaded and handled promptly without regard to 
potential jurisdictional disputes; any such disputes shall be handled in accordance 
with the provisions of this PLA. 

 
2.5 The parties are mutually committed to promoting a safe working environment for all 

personnel at the job-site. It shall be the responsibility of each employer to which this 
PLA applies to provide and maintain safe working conditions for its employees, and to 
comply with all applicable federal, state, and local health and safety laws and 
regulations. 

 
2.6 The use or furnishing of alcohol or drugs and the conduct of any other illegal activity at 

the job-site is strictly prohibited. The parties shall take every practical measure 
consistent with the terms of applicable collective bargaining agreements to ensure that 
the job-site is free of alcohol and drugs. 

 
2.7 All parties to this PLA agree that they will not discriminate against any employee 

based on race, creed, religion, color, national origin, union activity, age, gender or 
sexual orientation and shall comply with all applicable federal, state, and local laws. 
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2.8 In accordance with the Act and to promote diversity in employment, IDOT will establish, 

in cooperation with the other parties, the apprenticeship hours which are to be 
performed by minorities and females on the Project. IDOT shall consider the total hours 
to be performed by these underrepresented groups, as a percentage of the workforce, 
and create aspirational goals for each Project, based on the level of underutilization 
for the service area of the Project (together “Project Employment Objectives”). 
IDOT shall provide a quarterly report regarding the racial and gender composition of 
the workforce on the Project. 

 
Persons currently lacking qualifications to enter apprenticeship programs will have the 
opportunity to obtain skills through basic training programs as have been established 
by the Department. The parties will endeavor to support such training programs to 
allow participants to obtain the requisite qualifications for the Project Employment 
Objectives. 

 
The parties agree that all Contractors and Subcontractors working on the Project shall 
be encouraged to utilize the maximum number of apprentices as permitted under the 
terms of the applicable collective bargaining agreements to realize the Project 
Employment Objectives. 

 
The Unions shall assist the Contractor and each Subcontractor in efforts to satisfy 
Project Employment Objectives. A Contractor or Subcontractor may request from a 
Union specific categories of workers necessary to satisfy Project Employment 
Objectives. The application of this section shall be consistent with all local Union 
collective bargaining agreements, and the hiring hall rules and regulations established 
for the hiring of personnel, as well as the apprenticeship standards set forth by each 
individual Union. 

 
2.9 The parties hereto agree that engineering consultants and materials testing 

employees, to the extent subject to the terms of this PLA, shall be fully expected to 
objectively and responsibly perform their duties and obligations owed to the Department 
without regard to the potential union affiliation of such employees or of other 
employees on the Project. 

 
2.10 This Agreement shall not apply to IDOT employees or employees of any other 

governmental entity. 
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ARTICLE III - ADMINISTRATION OF AGREEMENT 

 

3.1 In order to assure that all parties have a clear understanding of the PLA, and to 
promote harmony, at the request of the Unions a post-award pre-job conference will be 
held among the Prime Contractor, all Subcontractors and Union representatives prior 
to the start of any Construction Work on the Project. No later than the conclusion of 
such pre-job conference, the parties shall, among other matters, provide to one 
another contact information for their respective representatives (including name, 
address, phone number, facsimile number, e-mail). Nothing herein shall be construed 
to limit the right of the Department to discuss or explain the purpose and intent of this 
PLA with prospective bidders or other interested parties prior to or following its award 
of the job. 

 
3.2 Representatives of the Prime Contractor and the Unions shall meet as often as 

reasonably necessary following award until completion of the Project to assure the 
effective implementation of this PLA. 

 
3.3 Any notice contemplated under Article VI and VII of this Agreement to a signatory 

labor organization shall be made in writing to the Local Union with copies to the local 
union’s International Representative. 

 
ARTICLE IV - HOURS OF WORK AND GENERAL CONDITIONS 

 
4.1 The standard work day and work week for Construction Work on the Project shall be 

consistent with the respective collective bargaining agreements. In the event Project 
site or other job conditions dictate a change in the established starting time and/or a 
staggered lunch period for portions of the Project or for specific crafts, the Prime 
Contractor, relevant Subcontractors and business managers of the specific crafts 
involved shall confer and mutually agree to such changes as appropriate. If proposed 
work schedule changes cannot be mutually agreed upon between the parties, the 
hours fixed at the time of the pre-job meeting shall prevail. 

 
4.2 Shift work may be established and directed by the Prime Contractor or relevant 

Subcontractor as reasonably necessary or appropriate to fulfill the terms of its contract 
with the Department. If used, shift hours, rates and conditions shall be as provided in 
the applicable collective bargaining agreement. 

 
4.3 The parties agree that chronic and/or unexcused absenteeism is undesirable and must 

be controlled in accordance with procedures established by the applicable collective 
bargaining agreement. Any employee disciplined for absenteeism in accordance with 
such procedures shall be suspended from all work on the Project for not less than the 
maximum period permitted under the applicable collective bargaining agreement. 
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4.4 Except as may be otherwise expressly provided by the applicable collective 

bargaining agreement, employment begins and ends at the Project site; employees 
shall be at their place of work at the starting time; and employees shall remain at their 
place of work until quitting time. 

 
4.5 Except as may be otherwise expressly provided by the applicable collective 

bargaining agreement, there shall be no limit on production by workmen, no 
restrictions on the full use of tools or equipment, and no restrictions on efficient use of 
manpower or techniques of construction other than as may be required by safety 
regulations. 

 
4.6 The parties recognize that specialized or unusual equipment may be installed on the 

Project. In such cases, the Union recognizes the right of the Prime Contractor or 
Subcontractor to involve the equipment supplier or vendor’s personnel in supervising 
the setting up of the equipment, making modifications and final alignment, and 
performing similar activities that may be reasonably necessary prior to and during the 
start-up procedure in order to protect factory warranties. The Prime Contractor or 
Subcontractor shall notify the Union representatives in advance of any work at the job-
site by such vendor personnel in order to promote a harmonious relationship between 
the equipment vendor’s personnel and other Project employees. 

 
4.7 For the purpose of promoting full and effective implementation of this PLA, authorized 

Union representatives shall have access to the Project job-site during scheduled work 
hours. Such access shall be conditioned upon adherence to all reasonable visitor and 
security rules of general applicability that may be established for the Project site at the 
pre-job conference or from time to time thereafter. 

 
 

ARTICLE V – GRIEVANCE PROCEDURES FOR DISPUTES ARISING UNDER A 
PARTICULAR COLLECTIVE BARGAINING AGREEMENT 

 

5.1 In the event a dispute arises under a particular collective bargaining agreement 
specifically not including jurisdictional disputes referenced in Article VI below, said 
dispute shall be resolved by the Grievance/Arbitration procedure of the applicable 
collective bargaining agreement. The resulting determination from this process shall 
be final and binding on all parties bound to its process.  

 
 
5.2 Employers covered under this Agreement shall have the right to discharge or 

discipline any employee who violates the provisions of this Agreement. Such discharge 
or discipline by a contractor or subcontractor shall be subject to Grievance/Arbitration 
procedure of the applicable collective bargaining agreement only as to the fact of such 
violation of this agreement. If such fact is established, the penalty imposed shall not 
be disturbed. Work at the Project site shall continue without disruption or hindrance of 
any kind as a result of a Grievance/Arbitration procedure under this Article. 
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5.3 In the event there is a deadlock in the foregoing procedure, the parties agree that the 

matter shall be submitted to arbitration for the selection and decision of an Arbitrator 
governed under paragraph 6.8. 

 
 

ARTICLE VI –DISPUTES: GENERAL PRINCIPLES 
 

6.1 This Agreement is entered into to prevent strikes, lost time, lockouts and to facilitate 
the peaceful adjustment of jurisdictional disputes in the building and construction 
industry and to prevent waste and unnecessary avoidable delays and expense, and 
for the further purpose of at all times securing for the employer sufficient skilled 
workers. 

 
6.2 A panel of Permanent Arbitrators are attached as addendum (A) to this agreement. By 

mutual agreement between IDOT and the Unions, the parties can open this section of 
the agreement as needed to make changes to the list of permanent arbitrators. 

 
The arbitrator is not authorized to award back pay or any other damages for a miss 
assignment of work. Nor may any party bring an independent action for back pay or 
any other damages, based upon a decision of an arbitrator. 

 
6.3 The PLA Jurisdictional Dispute Resolution Process (“Process”) sets forth the 

procedures below to resolve jurisdictional disputes between and among Contractors, 
Subcontractors, and Unions engaged in the building and construction industry. 
Further, the Process will be followed for any grievance or dispute arising out of the 
interpretation or application of this PLA by the parties except for the prohibition on 
attorneys contained in 6.11. All decisions made through the Process are final and 
binding upon all parties. 

 
 

DISPUTE PROCESS 
 

6.4 Administrative functions under the Process shall be performed through the offices of 
the President and/or Secretary-Treasurer of the Illinois State Federation of Labor, or 
their designated representative, called the Administrator. In no event shall any officer, 
employee, agent, attorney, or other representative of the Illinois Federation of Labor, 
AFL- CIO be subject to any subpoena to appear or testify at any jurisdictional dispute 
hearing. 

 
6.5 There shall be no abandonment of work during any case participating in this Process or 

in violation of the arbitration decision. All parties to this Process release the Illinois 
State Federation of Labor (“Federation”) from any liability arising from its action or 
inaction and covenant not to sue the Federation, nor its officers, employees, agents or 
attorneys. 
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6.6 In the event of a dispute relating to trade or work jurisdiction, all parties, including the 

employers, Contractors or Subcontractors, agree that a final and binding resolution of 
the 
dispute shall be resolved as follows: 

 
(a) Representatives of the affected trades and the Contractor or Subcontractor shall 

meet on the job site within two (2) business days after receiving written notice in an 
effort to resolve the dispute. (In the event there is a dispute between local unions 
affiliated with the same International Union, the decision of the General President, 
or his/her designee, as the internal jurisdictional authority of that International 
Union, shall constitute a final and binding decision and determination as to the 
jurisdiction of work.) 

 
(b) If no settlement is achieved subsequent to the preceding Paragraph, the matter 

shall be referred to the local area Building & Construction Trades Council, which 
shall meet with the affected trades within two (2) business days subsequent to 
receiving written notice. In the event the parties do not wish to avail themselves of 
the local Building & Construction Trades Council, the parties may elect to invoke 
the services of their respective International Representatives with no extension of 
the time limitations. An agreement reached at this Step shall be final and binding 
upon all parties. 

 
(c) If no settlement agreement is reached during the proceedings contemplated by 

Paragraphs “a” or “b” above, the matter shall be immediately referred to the Illinois 
Jurisdictional Dispute Process for final and binding resolution of said dispute. Said 
referral submission shall be in writing and served upon the Illinois State Federation 
of Labor, or the Administrator, pursuant to paragraph 6.4 of this agreement. The 
Administrator shall, within three (3) days, provide for the selection of an available 
Arbitrator to hear said dispute within this time period. Upon good cause shown and 
determined by the Administrator, an additional three (3) day extension for said 
hearing shall be granted at the sole discretion of the Administrator. Only upon 
mutual agreement of all parties may the Administrator extend the hearing for a 
period in excess of the time frames contemplated under this Paragraph. Business 
days are defined as Monday through Friday, excluding contract holidays. 

 
6.7 The primary concern of the Process shall be the adjustment of jurisdictional disputes 

arising out of the Project. A sufficient number of Arbitrators shall be selected from list 
of approved Arbitrators as referenced Sec. 6.2 and shall be assigned per Sec. 6.8. 
Decisions shall be only for the Project and shall become effective immediately upon 
issuance and complied with by all parties. The authority of the Arbitrator shall be 
restricted and limited specifically to the terms and provisions of Article VI and 
generally to this Agreement as a whole. 
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6.8 Arbitrator chosen shall be randomly selected based on the list of Arbitrators in Sec. 

6.2 and geographical location of the jurisdictional dispute and upon his/her availability, 
and ability to conduct a Hearing within two (2) business days of said notice. The 
Arbitrator may issue a “bench” decision immediately following the Hearing or he/she 
may elect to only issue a written decision, said decision must be issued within two (2) 
business days subsequent to the completion of the Hearing. Copies of all notices, 
pleadings, supporting memoranda, decisions, etc. shall be provided to all disputing 
parties and the Illinois State Federation of Labor. 

 
Any written decision shall be in accordance with this Process and shall be final and 
binding upon all parties to the dispute and may be a “short form” decision. Fees and 
costs of the arbitrator shall be divided evenly between the contesting parties except 
that any party wishing a full opinion and decision beyond the short form decision shall 
bear the reasonable fees and costs of such full opinion. The decision of the Arbitrator 
shall be final and binding upon the parties hereto, their members, and affiliates. 

 
In cases of jurisdictional disputes or other disputes between a signatory labor 
organization and another labor organization, both of which is an affiliate or member of 
the same International Union, the matter or dispute shall be settled in the manner set 
forth by their International Constitution and/or as determined by the International 
Union’s General President whose decision shall be final and binding upon all parties. 
In no event shall there be an abandonment of work. 

 
6.9 In rendering a decision, the Arbitrator shall determine: 

 
(a) First, whether a previous agreement of record or applicable agreement, 

including a disclaimer agreement, between National or International Unions to 
the dispute or agreements between local unions involved in the dispute, 
governs; 

 
(b) Only if the Arbitrator finds that the dispute is not covered by an appropriate or 

applicable agreement of record or agreement between the crafts to the dispute, 
he shall then consider the established trade practice in the industry and 
prevailing practice in the locality. Where there is a previous decision of record 
governing the case, the Arbitrator shall give equal weight to such decision of 
record, unless the prevailing practice in the locality in the past ten years favors 
one craft. In that case, the Arbitrator shall base his decision on the prevailing 
practice in the locality. Except, that if the Arbitrator finds that a craft has 
improperly obtained the prevailing practice in the locality through raiding, the 
undercutting of wages or by the use of vertical agreements, the Arbitrator shall 
rely on the decision of record and established trade practice in the industry 
rather than the prevailing practice in the locality; and, 
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(c) Only if none of the above criteria is found to exist, the Arbitrator shall then 

consider that because efficiency, cost or continuity and good management are 
essential to the well being of the industry, the interests of the consumer or the 
past practices of the employer shall not be ignored. 

 
(d) The arbitrator is not authorized to award back pay or any other damages for a 

mis-assignment of work. Nor may any party bring an independent action for 
back pay or any other damages, based upon a decision of an arbitrator. 

 
6.10 The Arbitrator shall set forth the basis for his/her decision and shall explain his/her 

findings regarding the applicability of the above criteria. If lower ranked criteria are 
relied upon, the Arbitrator shall explain why the higher-ranked criteria were not 
deemed applicable. The Arbitrator’s decision shall only apply to the Project. 
Agreements of Record, for other PLA projects, are applicable only to those parties 
signatory to such agreements. Decisions of Record are those that were either attested 
to by the former Impartial Jurisdictional Disputes Board or adopted by the National 
Arbitration Panel. 

 
6.11 All interested parties, as determined by the Arbitrator, shall be entitled to make 

presentations to the Arbitrator. Any interested labor organization affiliated to the PLA 
Committee and party present at the Hearing, whether making a presentation or not, by 
such presence shall be deemed to accept the jurisdiction of the Arbitrator and to agree 
to be bound by its decision. In addition to the representative of the local labor 
organization, a representative of the labor organization’s International Union may 
appear on behalf of the parties. Each party is responsible for arranging for its 
witnesses. In the event an Arbitrator’s subpoena is required, the party requiring said 
subpoena shall prepare the subpoena for the Arbitrator to execute. Service of the 
subpoena upon any witness shall be the responsibility of the issuing party. 

 
Attorneys shall not be permitted to attend or participate in any portion of a Hearing. 

 
The parties are encouraged to determine, prior to Hearing, documentary evidence 
which may be presented to the Arbitrator on a joint basis. 

 
6.12 The Order of Presentation in all Hearings before an Arbitrator shall be 

 
I. Identification and Stipulation of the Parties 
II. Unions(s) claiming the disputed work presents its case 
III. Union(s) assigned the disputed work presents its case 
IV. Employer assigning the disputed work presents its case 
V. Evidence from other interested parties (i.e., general contractor, project 

manager, owner) 
VI. Rebuttal by union(s) claiming the disputed work 
VII. Additional submissions permitted and requested by 
Arbitrator VIII.Closing arguments by the parties 
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6.13 All parties bound to the provisions of this Process hereby release the Illinois State 

Federation of Labor and IDOT, their respective officers, agents, employees or 
designated representatives, specifically including any Arbitrator participating in said 
Process, from any and all liability or claim, of whatsoever nature, and specifically 
incorporating the protections provided in the Illinois Arbitration Act, as amended from 
time to time. 

 
6.14 The Process, as an arbitration panel, nor its Administrator, shall have any authority to 

undertake any action to enforce its decision(s). Rather, it shall be the responsibility of 
the prevailing party to seek appropriate enforcement of a decision, including findings, 
orders or awards of the Arbitrator or Administrator determining non-compliance with a 
prior award or decision. 

 
6.15 If at any time there is a question as to the jurisdiction of the Illinois Jurisdictional 

Dispute Resolution Process, the primary responsibility for any determination of the 
arbitrability of a dispute and the jurisdiction of the Arbitrator shall be borne by the 
party requesting the Arbitrator to hear the underlying jurisdictional dispute. The 
affected party or parties may proceed before the Arbitrator even in the absence or 
one or more stipulated parties with the issue of jurisdiction as an additional item to be 
decided by the Arbitrator. The Administrator may participate in proceedings seeking a 
declaration or determination that the underlying dispute is subject to the jurisdiction 
and process of the Illinois Jurisdictional Dispute Resolution Process. In any such 
proceedings, the non-prevailing party and/or the party challenging the jurisdiction of 
the Illinois Jurisdictional Dispute Resolution Process shall bear all the costs, 
expenses and attorneys’ fees incurred by the Illinois Jurisdictional Dispute Resolution 
Process and/or its Administrator in establishing its jurisdiction. 

 
 

ARTICLE VII - WORK STOPPAGES AND LOCKOUTS 
 

7.1 During the term of this PLA, no Union or any of its members, officers, stewards, 
employees, agents or representatives shall instigate, support, sanction, maintain, or 
participate in any strike, picketing, walkout, work stoppage, slow down or other activity 
that interferes with the routine and timely prosecution of work at the Project site or at 
any other contractor’s or supplier’s facility that is necessary to performance of work at 
the Project site. Hand billing at the Project site during the designated lunch period and 
before commencement or following conclusion of the established standard workday 
shall not, in itself, be deemed an activity that interferes with the routine and timely 
prosecution of work on the Project. 
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7.2 Should any activity prohibited by paragraph 7.1 of this Article occur, the Union shall 

undertake all steps reasonably necessary to promptly end such prohibited activities. 
 

7.2.A No Union complying with its obligations under this Article shall be liable for acts 
of employees for which it has no responsibility or for the unauthorized acts of 
employees it represents. Any employee who participates or encourages any 
activity prohibited by paragraph 7.1 shall be immediately suspended from all 
work on the Project for a period equal to the greater of (a) 60 days; or (b) the 
maximum disciplinary period allowed under the applicable collective bargaining 
agreement for engaging in comparable unauthorized or prohibited activity. 

 
7.2.B Neither the PLA Committee nor its affiliates shall be liable for acts of 

employees for which it has no responsibility. The principal officer or officers of 
the PLA Committee will immediately instruct, order and use the best efforts of 
his office to cause the affiliated union or unions to cease any violations of this 
Article. The PLA Committee in its compliance with this obligation shall not 
liable for acts of its affiliates. The principal officer or officers of any involved 
affiliate will immediately instruct, order or use the best effort of his office to 
cause the employees the union represents to cease any violations of this 
Article. A union complying with this obligation shall not be liable for 
unauthorized acts of employees it represents. The failure of the Contractor to 
exercise its rights in any instance shall not be deemed a waiver of its rights in 
any other instance. 

 
During the term of this PLA, the Prime Contractor and its Subcontractors shall not 
engage in any lockout at the Project site of employees covered by this Agreement. 

 
7.3 Upon notification of violations of this Article, the principal officer or officers of the local 

area Building and Construction Trades Council, and the Illinois AFL-CIO Statewide 
Project Labor Agreement Committee as appropriate, will immediately instruct, order 
and use their best efforts to cause the affiliated union or unions to cease any violations 
of this Article. A Trades Council and the Committee otherwise in compliance with the 
obligations under this paragraph shall not be liable for unauthorized acts of its 
affiliates. 

 
7.4 In the event that activities in violation of this Article are not immediately halted through 

the efforts of the parties, any aggrieved party may invoke the special arbitration 
provisions set forth in paragraph 7.5 of this Article. 

  



FAI Route 74 (I-74) 
Project NHPP-6D6N(743) 

Section (37-24HVB)BR 
Henry County 

Contract No. 68510 
 

 131 

 
7.5 Upon written notice to the other involved parties by the most expeditious means 

available, any aggrieved party may institute the following special arbitration procedure 
when a breach of this Article is alleged: 

 
7.5.A The party invoking this procedure shall notify the individual designated as the 

Permanent Arbitrator pursuant to paragraph 6.8 of the nature of the alleged 
violation; such notice shall be by the most expeditious means possible. The 
initiating party may also furnish such additional factual information as may be 
reasonably necessary for the Permanent Arbitrator to understand the relevant 
circumstances. Copies of any written materials provided to the arbitrator shall 
also be contemporaneously provided by the most expeditious means possible 
to the party alleged to be in violation and to all other involved parties. 

 
7.5.B Upon receipt of said notice the Permanent Arbitrator shall set and hold a 

hearing within twenty-four (24) hours if it is contended the violation is ongoing, 
but not before twenty-four (24) hours after the written notice to all parties 
involved as required above. 

 
7.5.C The Permanent Arbitrator shall notify the parties by facsimile or any other 

effective written means, of the place and time chosen by the Permanent 
Arbitrator for this hearing. Said hearing shall be completed in one session. A 
failure of any party or parties to attend said hearing shall not delay the hearing 
of evidence or issuance of an Award by the Permanent Arbitrator. 

 
7.5.D The sole issue at the hearing shall be whether a violation of this Article has, in 

fact, occurred. An Award shall be issued in writing within three (3) hours after 
the close of the hearing, and may be issued without a written opinion. If any 
party desires a written opinion, one shall be issued within fifteen (15) days, but 
its issuance shall not delay compliance with, or enforcement of, the Award. 
The Permanent Arbitrator may order cessation of the violation of this Article, 
and such Award shall be served on all parties by hand or registered mail upon 
issuance. 

 
7.5.E Such Award may be enforced by any court of competent jurisdiction upon the 

filing of the Award and such other relevant documents as may be required. 
Facsimile or other hardcopy written notice of the filing of such enforcement 
proceedings shall be given to the other relevant parties. In a proceeding to 
obtain a temporary order enforcing the Permanent Arbitrator’s Award as issued 
under this Article, all parties waive the right to a hearing and agree that such 
proceedings may be ex parte. Such agreement does not waive any party’s 
right to participate in a hearing for a final order of enforcement. The Court’s 
order or orders enforcing the Permanent Arbitrator’s Award shall be served on 
all parties by hand or by delivery to their last known address or by registered 
mail. 
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7.6 Individuals found to have violated the provisions of this Article are subject to 

immediate termination. In addition, IDOT reserves the right to terminate this PLA as to 
any party found to have violated the provisions of this Article. 

 
7.7 Any rights created by statue or law governing arbitration proceedings inconsistent with 

the above procedure or which interfere with compliance therewith are hereby waived 
by parties to whom they accrue. 

 
7.8 The fees and expenses of the Permanent Arbitrator shall be borne by the party or 

parties found in violation, or in the event no violation is found, such fees and expenses 
shall be borne by the moving party. 

 
 

ARTICLE VIII – TERMS OF AGREEMENT 
 

8.1 If any Article or provision of this Agreement shall be declared invalid, inoperative or 
unenforceable by operation of law or by any of the above mentioned tribunals of 
competent jurisdiction, the remainder of this Agreement or the application of such 
Article or provision to persons or circumstances other than those as to which it has 
been held invalid, inoperative or unenforceable shall not be affected thereby. 

 
8.2 This Agreement shall be in full force as of and from the date of the Notice of Award 

until the Project contract is closed. 
 
8.3 This PLA may not be changed or modified except by the subsequent written 

agreement of the parties. All parties represent that they have the full legal authority to 
enter into this PLA. This PLA may be executed by the parties in one or more 
counterparts. 

 
8.4 Any liability arising out of this PLA shall be several and not joint. IDOT shall not be 

liable to any person or other party for any violation of this PLA by any other party, and 
no Contractor or Union shall be liable for any violation of this PLA by any other 
Contractor or Union. 

 
8.5 The failure or refusal of a party to exercise its rights hereunder in one or more 

instances shall not be deemed a waiver of any such rights in respect of a separate 
instance of the same or similar nature. 

 
 

[The Balance of This Page Intentionally Left Blank] 
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Addendum A 
 

IDOT Slate of Permanent Arbitrators 
 

1. Bruce Feldacker 
 
2. Thomas F. Gibbons 

 
3. Edward J. Harrick 

 
4. Brent  L. Motchan 

 
5. Robert Perkovich 

 
6. Byron Yaffee 

 
7. Glenn A. Zipp 
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Exhibit A - Contractor Letter of Assent 

 
 
(Date) 

 
To All Parties: 

 
In accordance with the terms and conditions of the contract for Construction Work on 

[Contract No. ], this Letter of Assent hereby confirms that the undersigned Prime Contractor 
or Subcontractor agrees to be bound by the terms and conditions of the Project Labor 
Agreement established and entered into by the Illinois Department of Transportation in 
connection with said Project. 

 
It is the understanding and intent of the undersigned party that this Project Labor 

Agreement shall pertain only to the identified Project. In the event it is necessary for the 
undersigned party to become signatory to a collective bargaining agreement to which it is not 
otherwise a party in order that it may lawfully make certain required contributions to 
applicable fringe benefit funds, the undersigned party hereby expressly conditions its 
acceptance of and limits its participation in such collective bargaining agreement to its work 
on the Project. 

 
 
 

(Authorized Company Officer) 
 
 

(Company) 
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FHWA-1273 – Revised October 23, 2023 

 

REQUIRED CONTRACT PROVISIONS FEDERAL-AID CONSTRUCTION CONTRACTS 

 
 

 
I. General 
II. Nondiscrimination 
III. Non-segregated Facilities 
IV. Davis-Bacon and Related Act Provisions 
V. Contract Work Hours and Safety Standards Act 

Provisions 
VI. Subletting or Assigning the Contract 
VII. Safety: Accident Prevention 
VIII. False Statements Concerning Highway Projects 

IX. Implementation of Clean Air Act and Federal Water 
Pollution Control Act 

X. Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion 

XI. Certification Regarding Use of Contract Funds for 
Lobbying 

XII. Use of United States-Flag Vessels: 

ATTACHMENTS 

A. Employment and Materials Preference for Appalachian 
Development Highway System or Appalachian Local Access 
Road Contracts (included in Appalachian contracts only) 

 

I. GENERAL 
 

1. Form FHWA-1273 must be physically incorporated in each 
construction contract funded under title 23, United States 
Code, as required in 23 CFR 633.102(b) (excluding 
emergency contracts solely intended for debris removal). The 
contractor (or subcontractor) must insert this form in each 
subcontract and further require its inclusion in all lower tier 
subcontracts (excluding purchase orders, rental agreements 
and other agreements for supplies or services). 23 CFR 
633.102(e). 

 

The applicable requirements of Form FHWA-1273 are 
incorporated by reference for work done under any purchase 
order, rental agreement or agreement for other services. The 
prime contractor shall be responsible for compliance by any 
subcontractor, lower-tier subcontractor or service provider. 23 
CFR 633.102(e). 
 
Form FHWA-1273 must be included in all Federal-aid design- 
build contracts, in all subcontracts and in lower tier subcontracts 
(excluding subcontracts for design services, purchase orders, 
rental agreements and other agreements for supplies or 
services) in accordance with 23 CFR 633.102. The design-
builder shall be responsible for compliance by any 
subcontractor, lower-tier subcontractor or service provider. 

 

Contracting agencies may reference Form FHWA-1273 in 
solicitation-for-bids or request-for-proposals documents, 
however, the Form FHWA-1273 must be physically incorporated 
(not referenced) in all contracts, subcontracts and lower-tier 
subcontracts (excluding purchase orders, rental agreements 
and other agreements for supplies or services related to a 
construction contract). 23 CFR 633.102(b). 
 

2. Subject to the applicability criteria noted in the following 
sections, these contract provisions shall apply to all work 

performed on the contract by the contractor's own organization 
and with the assistance of workers under the contractor's 
immediate superintendence and to all work performed on the 
contract by piecework, station work, or by subcontract. 23 CFR 
633.102(d). 
 

3. A breach of any of the stipulations contained in these 
Required Contract Provisions may be sufficient grounds for 
withholding of progress payments, withholding of final 
payment, termination of the contract, suspension / debarment 
or any other action determined to be appropriate by the 
contracting agency and FHWA. 

 
4. Selection of Labor: During the performance of this contract, 
the contractor shall not use convict labor for any purpose 
within the limits of a construction project on a Federal-aid 
highway unless it is labor performed by convicts who are on 
parole, supervised release, or probation. 23 U.S.C. 114(b). 
The term Federal-aid highway does not include roadways 
functionally classified as local roads or rural minor collectors. 
23 U.S.C. 101(a). 

 
 

II. NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part 
230, Subpart A, Appendix A; EO 11246) 
 
The provisions of this section related to 23 CFR Part 230, 
Subpart A, Appendix A are applicable to all Federal-aid 
construction contracts and to all related construction 
subcontracts of $10,000 or more. The provisions of 23 CFR 
Part 230 are not applicable to material supply, engineering, or 
architectural service contracts. 
 

In addition, the contractor and all subcontractors must comply 
with the following policies: Executive Order 11246, 41 CFR Part 
60, 29 CFR Parts 1625-1627, 23 U.S.C. 140, Section 504 
of the Rehabilitation Act of 1973, as amended (29 U.S.C. 794), 
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C. 
2000d et seq.), and related regulations including 49 CFR Parts 
21, 26, and 27; and 23 CFR Parts 200, 230, and 633. 
 
The contractor and all subcontractors must comply with: the 
requirements of the Equal Opportunity Clause in 41 CFR 60- 
1.4(b) and, for all construction contracts exceeding $10,000, the 
Standard Federal Equal Employment Opportunity Construction 
Contract Specifications in 41 CFR 60-4.3. 
 
Note: The U.S. Department of Labor has exclusive authority to 
determine compliance with Executive Order 11246 and the 
policies of the Secretary of Labor including 41 CFR Part 60, and 
29 CFR Parts 1625-1627. The contracting agency and the 
FHWA have the authority and the responsibility to ensure 
compliance with 23 U.S.C. 140, Section 504 of the 
Rehabilitation Act of 1973, as amended (29 U.S.C. 794), and 
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C. 
2000d et seq.), and related regulations including 49 CFR Parts 
21, 26, and 27; and 23 CFR Parts 200, 230, and 633. 
 

The following provision is adopted from 23 CFR Part 230, 
Subpart A, Appendix A, with appropriate revisions to conform to 
the U.S. Department of Labor (US DOL) and FHWA 
requirements. 
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1. Equal Employment Opportunity: Equal Employment 
Opportunity (EEO) requirements not to discriminate and to 
take affirmative action to assure equal opportunity as set forth 
under laws, executive orders, rules, regulations (see 28 CFR 
Part 35, 29 CFR Part 1630, 29 CFR Parts 1625-1627, 41 CFR 

Part 60 and 49 CFR Part 27) and orders of the Secretary of 
Labor as modified by the provisions prescribed herein, and 
imposed pursuant to 23 U.S.C. 140, shall constitute the EEO 
and specific affirmative action standards for the contractor's 
project activities under this contract. The provisions of the 
Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et 
seq.) set forth under 28 CFR Part 35 and 29 CFR Part 1630 are 
incorporated by reference in this contract. In the execution of this 
contract, the contractor agrees to comply with the following 
minimum specific requirement activities of EEO: 
 

a. The contractor will work with the contracting agency and 
the Federal Government to ensure that it has made every 
good faith effort to provide equal opportunity with respect to all 
of its terms and conditions of employment and in their review 
of activities under the contract. 23 CFR 230.409 (g)(4) & (5). 

 
b. The contractor will accept as its operating policy the 

following statement: 
 
"It is the policy of this Company to assure that applicants are 
employed, and that employees are treated during employment, 
without regard to their race, religion, sex, sexual orientation, 
gender identity, color, national origin, age or disability. Such 
action shall include: employment, upgrading, demotion, or 
transfer; recruitment or recruitment advertising; layoff or 
termination; rates of pay or other forms of compensation; and 
selection for training, including apprenticeship, pre-
apprenticeship, and/or on-the-job training." 
 

2. EEO Officer: The contractor will designate and make 
known to the contracting officers an EEO Officer who will have 
the responsibility for and must be capable of effectively 
administering and promoting an active EEO program and who 
must be assigned adequate authority and responsibility to do 
so. 

 

3. Dissemination of Policy: All members of the contractor's 
staff who are authorized to hire, supervise, promote, and 
discharge employees, or who recommend such action or are 
substantially involved in such action, will be made fully 
cognizant of and will implement the contractor's EEO policy 
and contractual responsibilities to provide EEO in each grade 
and classification of employment. To ensure that the above 
agreement will be met, the following actions will be taken as a 
minimum: 

 

a. Periodic meetings of supervisory and personnel office 
employees will be conducted before the start of work and then 
not less often than once every six months, at which time the 
contractor's EEO policy and its implementation will be 
reviewed and explained. The meetings will be conducted by 
the EEO Officer or other knowledgeable company official. 

 
b. All new supervisory or personnel office employees will be 

given a thorough indoctrination by the EEO Officer, covering 
all major aspects of the contractor's EEO obligations within 
thirty days following their reporting for duty with the contractor. 

 

c. All personnel who are engaged in direct recruitment for 
the project will be instructed by the EEO Officer in the 
contractor's procedures for locating and hiring minorities and 
women. 

d. Notices and posters setting forth the contractor's EEO 
policy will be placed in areas readily accessible to employees, 
applicants for employment and potential employees. 

 
e. The contractor's EEO policy and the procedures to 

implement such policy will be brought to the attention of 
employees by means of meetings, employee handbooks, or 
other appropriate means. 

 

4. Recruitment: When advertising for employees, the 
contractor will include in all advertisements for employees the 
notation: "An Equal Opportunity Employer." All such 
advertisements will be placed in publications having a large 
circulation among minorities and women in the area from 
which the project work force would normally be derived. 

 

a. The contractor will, unless precluded by a valid 
bargaining agreement, conduct systematic and direct 
recruitment through public and private employee referral 
sources likely to yield qualified minorities and women. To 
meet this requirement, the contractor will identify sources of 
potential minority group employees and establish with such 
identified sources procedures whereby minority and women 
applicants may be referred to the contractor for employment 
consideration. 

 
b. In the event the contractor has a valid bargaining 

agreement providing for exclusive hiring hall referrals, the 
contractor is expected to observe the provisions of that 
agreement to the extent that the system meets the contractor's 
compliance with EEO contract provisions. Where 
implementation of such an agreement has the effect of 
discriminating against minorities or women, or obligates the 
contractor to do the same, such implementation violates 
Federal nondiscrimination provisions. 

 

c. The contractor will encourage its present employees to 
refer minorities and women as applicants for employment. 
Information and procedures with regard to referring such 
applicants will be discussed with employees. 

 

5. Personnel Actions: Wages, working conditions, and 
employee benefits shall be established and administered, and 
personnel actions of every type, including hiring, upgrading, 
promotion, transfer, demotion, layoff, and termination, shall be 
taken without regard to race, color, religion, sex, sexual 
orientation, gender identity, national origin, age or disability. 
The following procedures shall be followed: 

 
a. The contractor will conduct periodic inspections of project 

sites to ensure that working conditions and employee facilities 
do not indicate discriminatory treatment of project site 
personnel. 

 
b. The contractor will periodically evaluate the spread of 

wages paid within each classification to determine any 
evidence of discriminatory wage practices. 

 

c. The contractor will periodically review selected personnel 
actions in depth to determine whether there is evidence of 
discrimination. Where evidence is found, the contractor will 
promptly take corrective action. If the review indicates that the 
discrimination may extend beyond the actions reviewed, such 
corrective action shall include all affected persons. 

 

d. The contractor will promptly investigate all complaints of 
alleged discrimination made to the contractor in connection 
with its obligations under this contract, will attempt to resolve 
such complaints, and will take appropriate corrective action 
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within a reasonable time. If the investigation indicates that the 
discrimination may affect persons other than the complainant, 
such corrective action shall include such other persons. Upon 
completion of each investigation, the contractor will inform every 
complainant of all of their avenues of appeal. 

 

6. Training and Promotion: 
 

a. The contractor will assist in locating, qualifying, and 
increasing the skills of minorities and women who are 
applicants for employment or current employees. Such efforts 
should be aimed at developing full journey level status 
employees in the type of trade or job classification involved. 

 

b. Consistent with the contractor's work force requirements 
and as permissible under Federal and State regulations, the 
contractor shall make full use of training programs (i.e., 
apprenticeship and on-the-job training programs for the 
geographical area of contract performance). In the event a 
special provision for training is provided under this contract, 
this subparagraph will be superseded as indicated in the 
special provision. The contracting agency may reserve 
training positions for persons who receive welfare assistance 
in accordance with 23 U.S.C. 140(a). 

 
c. The contractor will advise employees and applicants for 

employment of available training programs and entrance 
requirements for each. 

 

d. The contractor will periodically review the training and 
promotion potential of employees who are minorities and 
women and will encourage eligible employees to apply for 
such training and promotion. 

 
7. Unions: If the contractor relies in whole or in part upon 
unions as a source of employees, the contractor will use good 
faith efforts to obtain the cooperation of such unions to 
increase opportunities for minorities and women. 23 CFR 

230.409. Actions by the contractor, either directly or through a 
contractor's association acting as agent, will include the 
procedures set forth below: 
 

a. The contractor will use good faith efforts to develop, in 
cooperation with the unions, joint training programs aimed 
toward qualifying more minorities and women for membership 
in the unions and increasing the skills of minorities and women 
so that they may qualify for higher paying employment. 

 

b. The contractor will use good faith efforts to incorporate an 
EEO clause into each union agreement to the end that such 
union will be contractually bound to refer applicants without 
regard to their race, color, religion, sex, sexual orientation, 
gender identity, national origin, age, or disability. 

 
c. The contractor is to obtain information as to the referral 

practices and policies of the labor union except that to the 
extent such information is within the exclusive possession of 
the labor union and such labor union refuses to furnish such 
information to the contractor, the contractor shall so certify to 
the contracting agency and shall set forth what efforts have 
been made to obtain such information. 

 
d. In the event the union is unable to provide the contractor 

with a reasonable flow of referrals within the time limit set forth 
in the collective bargaining agreement, the contractor will, 
through independent recruitment efforts, fill the employment 
vacancies without regard to race, color, religion, sex, sexual 
orientation, gender identity, national origin, age, or disability; 
making full efforts to obtain qualified and/or qualifiable 
minorities and women. The failure of a union to provide 

sufficient referrals (even though it is obligated to provide 
exclusive referrals under the terms of a collective bargaining 
agreement) does not relieve the contractor from the 
requirements of this paragraph. In the event the union referral 
practice prevents the contractor from meeting the obligations 
pursuant to Executive Order 11246, as amended, and these 
special provisions, such contractor shall immediately notify the 
contracting agency. 
 

8. Reasonable Accommodation for Applicants / 
Employees with Disabilities: The contractor must be familiar 
with the requirements for and comply with the Americans with 
Disabilities Act and all rules and regulations established 
thereunder. Employers must provide reasonable 
accommodation in all employment activities unless to do so 
would cause an undue hardship. 

 

9. Selection of Subcontractors, Procurement of Materials 
and Leasing of Equipment: The contractor shall not 
discriminate on the grounds of race, color, religion, sex, sexual 
orientation, gender identity, national origin, age, or disability in 
the selection and retention of subcontractors, including 
procurement of materials and leases of equipment. The 
contractor shall take all necessary and reasonable steps to 
ensure nondiscrimination in the administration of this contract. 

 

a. The contractor shall notify all potential subcontractors, 
suppliers, and lessors of their EEO obligations under this 
contract. 

 
b. The contractor will use good faith efforts to ensure 

subcontractor compliance with their EEO obligations. 

 

10. Assurances Required: 
 

a. The requirements of 49 CFR Part 26 and the State 
DOT’s FHWA-approved Disadvantaged Business Enterprise 
(DBE) program are incorporated by reference. 

 
b. The contractor, subrecipient or subcontractor shall not 

discriminate on the basis of race, color, national origin, or sex 
in the performance of this contract. The contractor shall carry 
out applicable requirements of 49 CFR part 26 in the award 
and administration of DOT-assisted contracts. Failure by the 
contractor to carry out these requirements is a material breach 
of this contract, which may result in the termination of this 
contract or such other remedy as the recipient deems 
appropriate, which may include, but is not limited to: 

(1) Withholding monthly progress payments; 
(2) Assessing sanctions; 
(3) Liquidated damages; and/or 

(4) Disqualifying the contractor from future bidding as non- 
responsible. 

c. The Title VI and nondiscrimination provisions of U.S. 
DOT Order 1050.2A at Appendixes A and E are incorporated 
by reference. 49 CFR Part 21. 

 

11. Records and Reports: The contractor shall keep such 
records as necessary to document compliance with the EEO 
requirements. Such records shall be retained for a period of 
three years following the date of the final payment to the 
contractor for all contract work and shall be available at 
reasonable times and places for inspection by authorized 
representatives of the contracting agency and the FHWA. 

 

a. The records kept by the contractor shall document the 
following: 
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(1) The number and work hours of minority and non- 
minority group members and women employed in each work 
classification on the project; 

 

(2) The progress and efforts being made in cooperation 
with unions, when applicable, to increase employment 
opportunities for minorities and women; and 

 
(3) The progress and efforts being made in locating, hiring, 

training, qualifying, and upgrading minorities and women. 
 

b. The contractors and subcontractors will submit an annual 
report to the contracting agency each July for the duration of 
the project indicating the number of minority, women, and non- 
minority group employees currently engaged in each work 
classification required by the contract work. This information is 
to be reported on Form FHWA-1391. The staffing data should 
represent the project work force on board in all or any part of 
the last payroll period preceding the end of July. If on-the-job 
training is being required by special provision, the contractor 
will be required to collect and report training data. The 
employment data should reflect the work force on board during 
all or any part of the last payroll period preceding the end of 
July. 

 

III. NONSEGREGATED FACILITIES 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related construction subcontracts of more 
than $10,000. 41 CFR 60-1.5. 
 

As prescribed by 41 CFR 60-1.8, the contractor must ensure 
that facilities provided for employees are provided in such a 
manner that segregation on the basis of race, color, religion, 
sex, sexual orientation, gender identity, or national origin cannot 
result. The contractor may neither require such segregated use 
by written or oral policies nor tolerate such use by employee 
custom. The contractor's obligation extends further to ensure 
that its employees are not assigned to perform their services at 
any location under the contractor's control where the facilities 
are segregated. The term "facilities" includes waiting rooms, 
work areas, restaurants and other eating areas, time clocks, 
restrooms, washrooms, locker rooms and other storage or 
dressing areas, parking lots, drinking fountains, recreation or 
entertainment areas, transportation, and housing provided for 
employees. The contractor shall provide separate or single-user 
restrooms and necessary dressing or sleeping areas to assure 
privacy between sexes. 

 

IV. DAVIS-BACON AND RELATED ACT PROVISIONS 

 
This section is applicable to all Federal-aid construction 
projects exceeding $2,000 and to all related subcontracts and 
lower-tier subcontracts (regardless of subcontract size), in 
accordance with 29 CFR 5.5. The requirements apply to all 
projects located within the right-of-way of a roadway that is 
functionally classified as Federal-aid highway. 23 U.S.C. 113. 
This excludes roadways functionally classified as local roads or 
rural minor collectors, which are exempt. 23 U.S.C. 101. 
Where applicable law requires that projects be treated as a 
project on a Federal-aid highway, the provisions of this subpart 
will apply regardless of the location of the project. Examples 
include: Surface Transportation Block Grant Program projects 
funded under 23 U.S.C. 133 [excluding recreational trails 
projects], the Nationally Significant Freight and Highway 

Projects funded under 23 U.S.C. 117, and National Highway 
Freight Program projects funded under 23 U.S.C. 167. 

 
The following provisions are from the U.S. Department of Labor 
regulations in 29 CFR 5.5 “Contract provisions and related 
matters” with minor revisions to conform to the FHWA- 1273 
format and FHWA program requirements. 

 
1. Minimum wages (29 CFR 5.5) 

 
a. Wage rates and fringe benefits. All laborers and 

mechanics employed or working upon the site of the work (or 
otherwise working in construction or development of the 
project under a development statute), will be paid 
unconditionally and not less often than once a week, and 
without subsequent deduction or rebate on any account 
(except such payroll deductions as are permitted by 
regulations issued by the Secretary of Labor under the 
Copeland Act (29 CFR part 3)), the full amount of basic hourly 
wages and bona fide fringe benefits (or cash equivalents 
thereof) due at time of payment computed at rates not less 
than those contained in the wage determination of the 
Secretary of Labor which is attached hereto and made a part 
hereof, regardless of any contractual relationship which may 
be alleged to exist between the contractor and such laborers 
and mechanics. As provided in paragraphs (d) and (e) of 29 
CFR 5.5, the appropriate wage determinations are effective by 
operation of law even if they have not been attached to the 
contract. Contributions made or costs reasonably anticipated 
for bona fide fringe benefits under the Davis-Bacon Act (40 

U.S.C. 3141(2)(B)) on behalf of laborers or mechanics are 
considered wages paid to such laborers or mechanics, subject 
to the provisions of paragraph 1.e. of this section; also, regular 
contributions made or costs incurred for more than a weekly 
period (but not less often than quarterly) under plans, funds, or 
programs which cover the particular weekly period, are deemed 
to be constructively made or incurred during such weekly period. 
Such laborers and mechanics must be paid the appropriate 
wage rate and fringe benefits on the wage determination for the 
classification(s) of work actually performed, without regard to 
skill, except as provided in paragraph 4. of this section. Laborers 
or mechanics performing work in more than one classification 
may be compensated at the rate specified for each classification 
for the time actually worked therein: Provided, That the 
employer's payroll records accurately set forth the time spent in 
each classification in which work is performed. The wage 
determination (including any additional classifications and wage 
rates conformed under paragraph 1.c. of this section) and the 
Davis-Bacon poster (WH–1321) must be posted at all times by 
the contractor and its subcontractors at the site of the work in a 
prominent and accessible place where it can be easily seen by 
the workers. 

 
b. Frequently recurring classifications. (1) In addition to wage 

and fringe benefit rates that have been determined to be 
prevailing under the procedures set forth in 29 CFR part 1, a 
wage determination may contain, pursuant to § 1.3(f), wage 
and fringe benefit rates for classifications of laborers and 
mechanics for which conformance requests are regularly 
submitted pursuant to paragraph 1.c. of this section, provided 
that: 

 
(i) The work performed by the classification is not 

performed by a classification in the wage determination for 
which a prevailing wage rate has been determined; 

http://www.fhwa.dot.gov/eforms/
https://www.ecfr.gov/current/title-29/part-3
https://www.govinfo.gov/link/uscode/40/3141
https://www.govinfo.gov/link/uscode/40/3141
https://www.ecfr.gov/current/title-29/part-1
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(ii) The classification is used in the area by the 
construction industry; and 

 
(iii) The wage rate for the classification bears a reasonable 

relationship to the prevailing wage rates contained in the 
wage determination. 

 
(2) The Administrator will establish wage rates for such 
classifications in accordance with paragraph 1.c.(1)(iii) of this 
section. Work performed in such a classification must be paid at 
no less than the wage and fringe benefit rate listed on the wage 
determination for such classification. 

 
c. Conformance. (1) The contracting officer must require that 

any class of laborers or mechanics, including helpers, which is 
not listed in the wage determination and which is to be 
employed under the contract be classified in conformance with 
the wage determination. Conformance of an additional 
classification and wage rate and fringe benefits is appropriate 
only when the following criteria have been met: 

 
(i) The work to be performed by the classification 

requested is not performed by a classification in the wage 
determination; and 

 
(ii) The classification is used in the area by the 

construction industry; and 

 
(iii) The proposed wage rate, including any bona fide fringe 

benefits, bears a reasonable relationship to the wage rates 
contained in the wage determination. 

 
(2) The conformance process may not be used to split, 

subdivide, or otherwise avoid application of classifications 
listed in the wage determination. 

 
(3) If the contractor and the laborers and mechanics to be 

employed in the classification (if known), or their 
representatives, and the contracting officer agree on the 
classification and wage rate (including the amount designated 
for fringe benefits where appropriate), a report of the action 
taken will be sent by the contracting officer by email to 
DBAconformance@dol.gov. The Administrator, or an 
authorized representative, will approve, modify, or disapprove 
every additional classification action within 30 days of receipt 
and so advise the contracting officer or will notify the 
contracting officer within the 30–day period that additional time 
is necessary. 

 
(4) In the event the contractor, the laborers or mechanics to 

be employed in the classification or their representatives, and 
the contracting officer do not agree on the proposed 
classification and wage rate (including the amount designated 
for fringe benefits, where appropriate), the contracting officer 
will, by email to DBAconformance@dol.gov, refer the 
questions, including the views of all interested parties and the 
recommendation of the contracting officer, to the Administrator 
for determination. The Administrator, or an authorized 
representative, will issue a determination within 30 days of 
receipt and so advise the contracting officer or will notify the 
contracting officer within the 30–day period that additional time 
is necessary. 

 
(5) The contracting officer must promptly notify the 

contractor of the action taken by the Wage and Hour Division 

under paragraphs 1.c.(3) and (4) of this section. The contractor 
must furnish a written copy of such determination to each 
affected worker or it must be posted as a part of the wage 
determination. The wage rate (including fringe benefits where 
appropriate) determined pursuant to paragraph 1.c.(3) or (4) of 
this section must be paid to all workers performing work in the 
classification under this contract from the first day on which work 
is performed in the classification. 

 
d. Fringe benefits not expressed as an hourly rate. 

Whenever the minimum wage rate prescribed in the contract 
for a class of laborers or mechanics includes a fringe benefit 
which is not expressed as an hourly rate, the contractor may 
either pay the benefit as stated in the wage determination or 
may pay another bona fide fringe benefit or an hourly cash 
equivalent thereof. 

 
e. Unfunded plans. If the contractor does not make 

payments to a trustee or other third person, the contractor may 
consider as part of the wages of any laborer or mechanic the 
amount of any costs reasonably anticipated in providing bona 
fide fringe benefits under a plan or program, Provided, That 
the Secretary of Labor has found, upon the written request of 
the contractor, in accordance with the criteria set forth in 

§ 5.28, that the applicable standards of the Davis-Bacon Act 
have been met. The Secretary of Labor may require the 
contractor to set aside in a separate account assets for the 
meeting of obligations under the plan or program. 

 
f. Interest. In the event of a failure to pay all or part of the 

wages required by the contract, the contractor will be required 
to pay interest on any underpayment of wages. 

 
2. Withholding (29 CFR 5.5) 

 
a. Withholding requirements. The contracting agency may, 

upon its own action, or must, upon written request of an 
authorized representative of the Department of Labor, withhold 
or cause to be withheld from the contractor so much of the 
accrued payments or advances as may be considered 
necessary to satisfy the liabilities of the prime contractor or any 
subcontractor for the full amount of wages and monetary relief, 
including interest, required by the clauses set forth in this 
section for violations of this contract, or to satisfy any such 
liabilities required by any other Federal contract, or federally 
assisted contract subject to Davis-Bacon labor standards, that 
is held by the same prime contractor (as defined in § 5.2). The 
necessary funds may be withheld from the contractor under 
this contract, any other Federal contract with the same prime 
contractor, or any other federally assisted contract that is 
subject to Davis-Bacon labor standards requirements and is 
held by the same prime contractor, regardless of whether the 
other contract was awarded or assisted by the same agency, 
and such funds may be used to satisfy the contractor liability 
for which the funds were withheld. In the event of a 
contractor's failure to pay any laborer or mechanic, including 
any apprentice or helper working on the site of the work all or 
part of the wages required by the contract, or upon the 
contractor's failure to submit the required records as discussed 
in paragraph 3.d. of this section, the contracting agency may 
on its own initiative and after written notice to the contractor, 
take such action as may be necessary to cause the 
suspension of any further payment, advance, or guarantee of 
funds until such violations have ceased. 

 
b. Priority to withheld funds. The Department has priority to 

funds withheld or to be withheld in accordance with paragraph 

mailto:DBAconformance@dol.gov
mailto:DBAconformance@dol.gov
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2.a. of this section or Section V, paragraph 3.a., or both, over 
claims to those funds by: 

 
(1) A contractor's surety(ies), including without limitation 

performance bond sureties and payment bond sureties; 

 
(2) A contracting agency for its reprocurement costs; 

 
(3) A trustee(s) (either a court-appointed trustee or a U.S. 

trustee, or both) in bankruptcy of a contractor, or a contractor's 
bankruptcy estate; 

 
(4) A contractor's assignee(s); 

 
(5) A contractor's successor(s); or 

 
(6) A claim asserted under the Prompt Payment Act, 31 

U.S.C. 3901–3907. 

 
3. Records and certified payrolls (29 CFR 5.5) 

 
a. Basic record requirements (1) Length of record retention. 

All regular payrolls and other basic records must be 
maintained by the contractor and any subcontractor during the 
course of the work and preserved for all laborers and 
mechanics working at the site of the work (or otherwise 
working in construction or development of the project under a 
development statute) for a period of at least 3 years after all 
the work on the prime contract is completed. 

 
(2) Information required. Such records must contain the 

name; Social Security number; last known address, telephone 
number, and email address of each such worker; each 
worker's correct classification(s) of work actually performed; 
hourly rates of wages paid (including rates of contributions or 
costs anticipated for bona fide fringe benefits or cash 
equivalents thereof of the types described in 40 U.S.C. 
3141(2)(B) of the Davis-Bacon Act); daily and weekly number 
of hours actually worked in total and on each covered contract; 
deductions made; and actual wages paid. 

 
(3) Additional records relating to fringe benefits. Whenever 

the Secretary of Labor has found under paragraph 1.e. of this 
section that the wages of any laborer or mechanic include the 
amount of any costs reasonably anticipated in providing 
benefits under a plan or program described in 40 U.S.C. 
3141(2)(B) of the Davis-Bacon Act, the contractor must 
maintain records which show that the commitment to provide 
such benefits is enforceable, that the plan or program is 
financially responsible, and that the plan or program has been 
communicated in writing to the laborers or mechanics affected, 
and records which show the costs anticipated or the actual 
cost incurred in providing such benefits. 

 
(4) Additional records relating to apprenticeship. Contractors 

with apprentices working under approved programs must 
maintain written evidence of the registration of apprenticeship 
programs, the registration of the apprentices, and the ratios 
and wage rates prescribed in the applicable programs. 

 
b. Certified payroll requirements (1) Frequency and method 

of submission. The contractor or subcontractor must submit 
weekly, for each week in which any DBA- or Related Acts- 
covered work is performed, certified payrolls to the contracting 

agency. The prime contractor is responsible for the submission 
of all certified payrolls by all subcontractors. A contracting 
agency or prime contractor may permit or require contractors to 
submit certified payrolls through an electronic system, as long 
as the electronic system requires a legally valid electronic 
signature; the system allows the contractor, the contracting 
agency, and the Department of Labor to access the certified 
payrolls upon request for at least 3 years after the work on the 
prime contract has been completed; and the contracting agency 
or prime contractor permits other methods of submission in 
situations where the contractor is unable or limited in its ability to 
use or access the electronic system. 

 
(2) Information required. The certified payrolls submitted 

must set out accurately and completely all of the information 
required to be maintained under paragraph 3.a.(2) of this 
section, except that full Social Security numbers and last 
known addresses, telephone numbers, and email addresses 
must not be included on weekly transmittals. Instead, the 
certified payrolls need only include an individually identifying 
number for each worker ( e.g., the last four digits of the 
worker's Social Security number). The required weekly 
certified payroll information may be submitted using Optional 
Form WH–347 or in any other format desired. Optional Form 
WH–347 is available for this purpose from the Wage and Hour 
Division website at https://www.dol.gov/sites/dolgov/files/WHD/ 
legacy/files/wh347/.pdf or its successor website. It is not a 
violation of this section for a prime contractor to require a 
subcontractor to provide full Social Security numbers and last 
known addresses, telephone numbers, and email addresses to 
the prime contractor for its own records, without weekly 
submission by the subcontractor to the contracting agency. 

 
(3) Statement of Compliance. Each certified payroll 

submitted must be accompanied by a “Statement of 
Compliance,” signed by the contractor or subcontractor, or the 
contractor's or subcontractor's agent who pays or supervises 
the payment of the persons working on the contract, and must 
certify the following: 

 
(i) That the certified payroll for the payroll period contains 

the information required to be provided under paragraph 3.b. 
of this section, the appropriate information and basic records 
are being maintained under paragraph 3.a. of this section, 
and such information and records are correct and complete; 

 
(ii) That each laborer or mechanic (including each helper 

and apprentice) working on the contract during the payroll 
period has been paid the full weekly wages earned, without 
rebate, either directly or indirectly, and that no deductions 
have been made either directly or indirectly from the full 
wages earned, other than permissible deductions as set 
forth in 29 CFR part 3; and 

 
(iii) That each laborer or mechanic has been paid not less 

than the applicable wage rates and fringe benefits or cash 
equivalents for the classification(s) of work actually 
performed, as specified in the applicable wage determination 
incorporated into the contract. 

 
(4) Use of Optional Form WH–347. The weekly submission 

of a properly executed certification set forth on the reverse 
side of Optional Form WH–347 will satisfy the requirement for 
submission of the “Statement of Compliance” required by 
paragraph 3.b.(3) of this section. 

https://www.govinfo.gov/link/uscode/31/3901
https://www.govinfo.gov/link/uscode/31/3901
https://www.govinfo.gov/link/uscode/40/3141
https://www.govinfo.gov/link/uscode/40/3141
https://www.govinfo.gov/link/uscode/40/3141
https://www.govinfo.gov/link/uscode/40/3141
https://www.dol.gov/sites/dolgov/files/WHD/legacy/files/wh347/.pdf
https://www.dol.gov/sites/dolgov/files/WHD/legacy/files/wh347/.pdf
https://www.ecfr.gov/current/title-29/part-3


7  

(5) Signature. The signature by the contractor, 
subcontractor, or the contractor's or subcontractor's agent 
must be an original handwritten signature or a legally valid 
electronic signature. 

 
(6) Falsification. The falsification of any of the above 

certifications may subject the contractor or subcontractor to 
civil or criminal prosecution under 18 U.S.C. 1001 and 31 

U.S.C. 3729. 

 
(7) Length of certified payroll retention. The contractor or 

subcontractor must preserve all certified payrolls during the 
course of the work and for a period of 3 years after all the work 
on the prime contract is completed. 

 
c. Contracts, subcontracts, and related documents. The 

contractor or subcontractor must maintain this contract or 
subcontract and related documents including, without 
limitation, bids, proposals, amendments, modifications, and 
extensions. The contractor or subcontractor must preserve 
these contracts, subcontracts, and related documents during 
the course of the work and for a period of 3 years after all the 
work on the prime contract is completed. 

 
d. Required disclosures and access (1) Required record 

disclosures and access to workers. The contractor or 
subcontractor must make the records required under 
paragraphs 3.a. through 3.c. of this section, and any other 
documents that the contracting agency, the State DOT, the 
FHWA, or the Department of Labor deems necessary to 
determine compliance with the labor standards provisions of 
any of the applicable statutes referenced by § 5.1, available for 
inspection, copying, or transcription by authorized 
representatives of the contracting agency, the State DOT, the 
FHWA, or the Department of Labor, and must permit such 
representatives to interview workers during working hours on 
the job. 

 
(2) Sanctions for non-compliance with records and worker 

access requirements. If the contractor or subcontractor fails to 
submit the required records or to make them available, or 
refuses to permit worker interviews during working hours on 
the job, the Federal agency may, after written notice to the 
contractor, sponsor, applicant, owner, or other entity, as the 
case may be, that maintains such records or that employs 
such workers, take such action as may be necessary to cause 
the suspension of any further payment, advance, or guarantee 
of funds. Furthermore, failure to submit the required records 
upon request or to make such records available, or to permit 
worker interviews during working hours on the job, may be 
grounds for debarment action pursuant to § 5.12. In addition, 
any contractor or other person that fails to submit the required 
records or make those records available to WHD within the 
time WHD requests that the records be produced will be 
precluded from introducing as evidence in an administrative 
proceeding under 29 CFR part 6 any of the required records 
that were not provided or made available to WHD. WHD will 
take into consideration a reasonable request from the 
contractor or person for an extension of the time for 
submission of records. WHD will determine the 
reasonableness of the request and may consider, among other 
things, the location of the records and the volume of 
production. 

 
(3) Required information disclosures. Contractors and 

subcontractors must maintain the full Social Security number 
and last known address, telephone number, and email address 

of each covered worker, and must provide them upon request to 
the contracting agency, the State DOT, the FHWA, the 
contractor, or the Wage and Hour Division of the Department of 
Labor for purposes of an investigation or other compliance 
action. 

 
4. Apprentices and equal employment opportunity (29 CFR 
5.5) 

 
a. Apprentices (1) Rate of pay. Apprentices will be permitted 

to work at less than the predetermined rate for the work they 
perform when they are employed pursuant to and individually 
registered in a bona fide apprenticeship program registered 
with the U.S. Department of Labor, Employment and Training 
Administration, Office of Apprenticeship (OA), or with a State 
Apprenticeship Agency recognized by the OA. A person who is 
not individually registered in the program, but who has been 
certified by the OA or a State Apprenticeship Agency (where 
appropriate) to be eligible for probationary employment as an 
apprentice, will be permitted to work at less than the 
predetermined rate for the work they perform in the first 90 
days of probationary employment as an apprentice in such a 
program. In the event the OA or a State Apprenticeship 
Agency recognized by the OA withdraws approval of an 
apprenticeship program, the contractor will no longer be 
permitted to use apprentices at less than the applicable 
predetermined rate for the work performed until an acceptable 
program is approved. 

 
(2) Fringe benefits. Apprentices must be paid fringe benefits 

in accordance with the provisions of the apprenticeship 
program. If the apprenticeship program does not specify fringe 
benefits, apprentices must be paid the full amount of fringe 
benefits listed on the wage determination for the applicable 
classification. If the Administrator determines that a different 
practice prevails for the applicable apprentice classification, 
fringe benefits must be paid in accordance with that 
determination. 

 
(3) Apprenticeship ratio. The allowable ratio of apprentices to 

journeyworkers on the job site in any craft classification must 
not be greater than the ratio permitted to the contractor as to 
the entire work force under the registered program or the ratio 
applicable to the locality of the project pursuant to paragraph 
4.a.(4) of this section. Any worker listed on a payroll at an 
apprentice wage rate, who is not registered or otherwise 
employed as stated in paragraph 4.a.(1) of this section, must 
be paid not less than the applicable wage rate on the wage 
determination for the classification of work actually performed. 
In addition, any apprentice performing work on the job site in 
excess of the ratio permitted under this section must be paid 
not less than the applicable wage rate on the wage 
determination for the work actually performed. 

 
(4) Reciprocity of ratios and wage rates. Where a contractor 

is performing construction on a project in a locality other than 
the locality in which its program is registered, the ratios and 
wage rates (expressed in percentages of the journeyworker's 
hourly rate) applicable within the locality in which the 
construction is being performed must be observed. If there is 
no applicable ratio or wage rate for the locality of the project, 
the ratio and wage rate specified in the contractor's registered 
program must be observed. 

 
b. Equal employment opportunity. The use of apprentices 

and journeyworkers under this part must be in conformity with 

https://www.govinfo.gov/link/uscode/18/1001
https://www.govinfo.gov/link/uscode/31/3729
https://www.govinfo.gov/link/uscode/31/3729
https://www.ecfr.gov/current/title-29/part-6
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the equal employment opportunity requirements of Executive 
Order 11246, as amended, and 29 CFR part 30. 

 
c. Apprentices and Trainees (programs of the U.S. DOT). 

 
Apprentices and trainees working under apprenticeship and skill 
training programs which have been certified by the Secretary of 
Transportation as promoting EEO in connection with Federal-
aid highway construction programs are not subject to the 
requirements of paragraph 4 of this Section IV. 23 CFR 
230.111(e)(2). The straight time hourly wage rates for 
apprentices and trainees under such programs will be 
established by the particular programs. The ratio of apprentices 
and trainees to journeyworkers shall not be greater than 
permitted by the terms of the particular program. 

 
5. Compliance with Copeland Act requirements. The 
contractor shall comply with the requirements of 29 CFR part 
3, which are incorporated by reference in this contract as 
provided in 29 CFR 5.5. 

 
6. Subcontracts. The contractor or subcontractor must insert 
FHWA-1273 in any subcontracts, along with the applicable 
wage determination(s) and such other clauses or contract 
modifications as the contracting agency may by appropriate 
instructions require, and a clause requiring the subcontractors 
to include these clauses and wage determination(s) in any 
lower tier subcontracts. The prime contractor is responsible for 
the compliance by any subcontractor or lower tier 
subcontractor with all the contract clauses in this section. In 
the event of any violations of these clauses, the prime 
contractor and any subcontractor(s) responsible will be liable 
for any unpaid wages and monetary relief, including interest 
from the date of the underpayment or loss, due to any workers 
of lower-tier subcontractors, and may be subject to debarment, 
as appropriate. 29 CFR 5.5. 

 
7. Contract termination: debarment. A breach of the 
contract clauses in 29 CFR 5.5 may be grounds for termination 
of the contract, and for debarment as a contractor and a 
subcontractor as provided in 29 CFR 5.12. 

 
8. Compliance with Davis-Bacon and Related Act 
requirements. All rulings and interpretations of the Davis- 
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5 
are herein incorporated by reference in this contract as 
provided in 29 CFR 5.5. 

 
9. Disputes concerning labor standards. As provided in 29 
CFR 5.5, disputes arising out of the labor standards provisions 
of this contract shall not be subject to the general disputes 
clause of this contract. Such disputes shall be resolved in 
accordance with the procedures of the Department of Labor 
set forth in 29 CFR parts 5, 6, and 7. Disputes within the 
meaning of this clause include disputes between the contractor 
(or any of its subcontractors) and the contracting agency, the 

U.S. Department of Labor, or the employees or their 
representatives. 

 
10. Certification of eligibility. a. By entering into this contract, 
the contractor certifies that neither it nor any person or firm 
who has an interest in the contractor's firm is a person or firm 
ineligible to be awarded Government contracts by virtue of 40 

U.S.C. 3144(b) or § 5.12(a). 

b. No part of this contract shall be subcontracted to any person or 
firm ineligible for award of a Government contract by virtue of 40 
U.S.C. 3144(b) or § 5.12(a). 

 
c. The penalty for making false statements is prescribed in the 
U.S. Code, Title 18 Crimes and Criminal Procedure, 18 
U.S.C. 1001. 

 
11. Anti-retaliation. It is unlawful for any person to discharge, 
demote, intimidate, threaten, restrain, coerce, blacklist, harass, 
or in any other manner discriminate against, or to cause any 
person to discharge, demote, intimidate, threaten, restrain, 
coerce, blacklist, harass, or in any other manner discriminate 
against, any worker or job applicant for: 

 
a. Notifying any contractor of any conduct which the worker 

reasonably believes constitutes a violation of the DBA, Related 
Acts, this part, or 29 CFR part 1 or 3; 

 
b. Filing any complaint, initiating or causing to be initiated 

any proceeding, or otherwise asserting or seeking to assert on 
behalf of themselves or others any right or protection under the 
DBA, Related Acts, this part, or 29 CFR part 1 or 3; 

 
c. Cooperating in any investigation or other compliance 

action, or testifying in any proceeding under the DBA, Related 
Acts, this part, or 29 CFR part 1 or 3; or 

 
d. Informing any other person about their rights under the 

DBA, Related Acts, this part, or 29 CFR part 1 or 3. 

 

 
V. CONTRACT WORK HOURS AND SAFETY STANDARDS 
ACT 

 
Pursuant to 29 CFR 5.5(b), the following clauses apply to any 
Federal-aid construction contract in an amount in excess of 
$100,000 and subject to the overtime provisions of the Contract 
Work Hours and Safety Standards Act. These clauses shall be 
inserted in addition to the clauses required by 29 CFR 5.5(a) or 
29 CFR 4.6. As used in this paragraph, the terms laborers and 
mechanics include watchpersons and guards. 

 
1. Overtime requirements. No contractor or subcontractor 
contracting for any part of the contract work which may require 
or involve the employment of laborers or mechanics shall 
require or permit any such laborer or mechanic in any 
workweek in which he or she is employed on such work to 
work in excess of forty hours in such workweek unless such 
laborer or mechanic receives compensation at a rate not less 
than one and one-half times the basic rate of pay for all hours 
worked in excess of forty hours in such workweek. 29 CFR 
5.5. 

 
2. Violation; liability for unpaid wages; liquidated 
damages. In the event of any violation of the clause set forth 
in paragraph 1. of this section the contractor and any 
subcontractor responsible therefor shall be liable for the 
unpaid wages and interest from the date of the underpayment. 
In addition, such contractor and subcontractor shall be liable to 
the United States (in the case of work done under contract for 
the District of Columbia or a territory, to such District or to such 
territory), for liquidated damages. Such liquidated damages 
shall be computed with respect to each individual laborer or 

https://www.ecfr.gov/current/title-29/part-30
https://www.govinfo.gov/link/uscode/40/3144
https://www.govinfo.gov/link/uscode/40/3144
https://www.govinfo.gov/link/uscode/40/3144
https://www.govinfo.gov/link/uscode/40/3144
https://www.govinfo.gov/link/uscode/18/1001
https://www.govinfo.gov/link/uscode/18/1001
https://www.ecfr.gov/current/title-29/part-1
https://www.ecfr.gov/current/title-29/part-3
https://www.ecfr.gov/current/title-29/part-1
https://www.ecfr.gov/current/title-29/part-3
https://www.ecfr.gov/current/title-29/part-1
https://www.ecfr.gov/current/title-29/part-3
https://www.ecfr.gov/current/title-29/part-1
https://www.ecfr.gov/current/title-29/part-3
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mechanic, including watchpersons and guards, employed in 
violation of the clause set forth in paragraph 1. of this section, in 
the sum currently provided in 29 CFR 5.5(b)(2)* for each 
calendar day on which such individual was required or 
permitted to work in excess of the standard workweek of forty 
hours without payment of the overtime wages required by the 
clause set forth in paragraph 1. of this section. 

 
* $31 as of January 15, 2023 (See 88 FR 88 FR 2210) as may 
be adjusted annually by the Department of Labor, pursuant to 
the Federal Civil Penalties Inflation Adjustment Act of 1990. 

 
3. Withholding for unpaid wages and liquidated damages 

 
a. Withholding process. The FHWA or the contracting 

agency may, upon its own action, or must, upon written 
request of an authorized representative of the Department of 
Labor, withhold or cause to be withheld from the contractor so 
much of the accrued payments or advances as may be 
considered necessary to satisfy the liabilities of the prime 
contractor or any subcontractor for any unpaid wages; 
monetary relief, including interest; and liquidated damages 
required by the clauses set forth in this section on this 
contract, any other Federal contract with the same prime 
contractor, or any other federally assisted contract subject to 
the Contract Work Hours and Safety Standards Act that is held 
by the same prime contractor (as defined in § 5.2). The 
necessary funds may be withheld from the contractor under 
this contract, any other Federal contract with the same prime 
contractor, or any other federally assisted contract that is 
subject to the Contract Work Hours and Safety Standards Act 
and is held by the same prime contractor, regardless of 
whether the other contract was awarded or assisted by the 
same agency, and such funds may be used to satisfy the 
contractor liability for which the funds were withheld. 

 
b. Priority to withheld funds. The Department has priority to 

funds withheld or to be withheld in accordance with Section IV 
paragraph 2.a. or paragraph 3.a. of this section, or both, over 
claims to those funds by: 

 
(1) A contractor's surety(ies), including without limitation 

performance bond sureties and payment bond sureties; 

 
(2) A contracting agency for its reprocurement costs; 

 
(3) A trustee(s) (either a court-appointed trustee or a U.S. 

trustee, or both) in bankruptcy of a contractor, or a contractor's 
bankruptcy estate; 

 
(4) A contractor's assignee(s); 

 
(5) A contractor's successor(s); or 

 
(6) A claim asserted under the Prompt Payment Act, 31 

U.S.C. 3901–3907. 

 
4. Subcontracts. The contractor or subcontractor must insert 
in any subcontracts the clauses set forth in paragraphs 1. 
through 5. of this section and a clause requiring the 
subcontractors to include these clauses in any lower tier 
subcontracts. The prime contractor is responsible for 
compliance by any subcontractor or lower tier subcontractor 
with the clauses set forth in paragraphs 1. through 5. In the 

event of any violations of these clauses, the prime contractor 
and any subcontractor(s) responsible will be liable for any 
unpaid wages and monetary relief, including interest from the 
date of the underpayment or loss, due to any workers of lower- 
tier subcontractors, and associated liquidated damages and 
may be subject to debarment, as appropriate. 

 
5. Anti-retaliation. It is unlawful for any person to discharge, 
demote, intimidate, threaten, restrain, coerce, blacklist, harass, 
or in any other manner discriminate against, or to cause any 
person to discharge, demote, intimidate, threaten, restrain, 
coerce, blacklist, harass, or in any other manner discriminate 
against, any worker or job applicant for: 

 
a. Notifying any contractor of any conduct which the worker 

reasonably believes constitutes a violation of the Contract 
Work Hours and Safety Standards Act (CWHSSA) or its 
implementing regulations in this part; 

 
b. Filing any complaint, initiating or causing to be initiated 

any proceeding, or otherwise asserting or seeking to assert on 
behalf of themselves or others any right or protection under 
CWHSSA or this part; 

 
c. Cooperating in any investigation or other compliance 

action, or testifying in any proceeding under CWHSSA or this 
part; or 

 
d. Informing any other person about their rights under 

CWHSSA or this part. 

 

 
VI. SUBLETTING OR ASSIGNING THE CONTRACT 

 
This provision is applicable to all Federal-aid construction 
contracts on the National Highway System pursuant to 23 CFR 
635.116. 
 

1. The contractor shall perform with its own organization 
contract work amounting to not less than 30 percent (or a 
greater percentage if specified elsewhere in the contract) of 
the total original contract price, excluding any specialty items 
designated by the contracting agency. Specialty items may be 
performed by subcontract and the amount of any such 
specialty items performed may be deducted from the total 
original contract price before computing the amount of work 
required to be performed by the contractor's own organization 
(23 CFR 635.116). 

 
a. The term “perform work with its own organization” in 

paragraph 1 of Section VI refers to workers employed or 
leased by the prime contractor, and equipment owned or 
rented by the prime contractor, with or without operators. 
Such term does not include employees or equipment of a 
subcontractor or lower tier subcontractor, agents of the prime 
contractor, or any other assignees. The term may include 
payments for the costs of hiring leased employees from an 
employee leasing firm meeting all relevant Federal and State 
regulatory requirements. Leased employees may only be 
included in this term if the prime contractor meets all of the 
following conditions: (based on longstanding interpretation) 

 

(1) the prime contractor maintains control over the 
supervision of the day-to-day activities of the leased 
employees; 

(2) the prime contractor remains responsible for the quality 
of the work of the leased employees; 

https://www.govinfo.gov/link/uscode/31/3901
https://www.govinfo.gov/link/uscode/31/3901
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(3) the prime contractor retains all power to accept or 
exclude individual employees from work on the project; and 

(4) the prime contractor remains ultimately responsible for 
the payment of predetermined minimum wages, the 
submission of payrolls, statements of compliance and all 
other Federal regulatory requirements. 

 

b. "Specialty Items" shall be construed to be limited to work 
that requires highly specialized knowledge, abilities, or 
equipment not ordinarily available in the type of contracting 
organizations qualified and expected to bid or propose on the 
contract as a whole and in general are to be limited to minor 
components of the overall contract. 23 CFR 635.102. 

 

2. Pursuant to 23 CFR 635.116(a), the contract amount upon 
which the requirements set forth in paragraph (1) of Section VI 
is computed includes the cost of material and manufactured 
products which are to be purchased or produced by the 
contractor under the contract provisions. 

 

3. Pursuant to 23 CFR 635.116(c), the contractor shall furnish 
(a) a competent superintendent or supervisor who is employed 
by the firm, has full authority to direct performance of the work in 
accordance with the contract requirements, and is in charge of 
all construction operations (regardless of who performs the 
work) and (b) such other of its own organizational resources 
(supervision, management, and engineering services) as the 
contracting officer determines is necessary to assure the 
performance of the contract. 
 

4. No portion of the contract shall be sublet, assigned or 
otherwise disposed of except with the written consent of the 
contracting officer, or authorized representative, and such 
consent when given shall not be construed to relieve the 
contractor of any responsibility for the fulfillment of the 
contract. Written consent will be given only after the 
contracting agency has assured that each subcontract is 
evidenced in writing and that it contains all pertinent provisions 
and requirements of the prime contract. (based on long- 
standing interpretation of 23 CFR 635.116). 

 

5. The 30-percent self-performance requirement of paragraph 
(1) is not applicable to design-build contracts; however, 
contracting agencies may establish their own self-performance 
requirements. 23 CFR 635.116(d). 

 

VII. SAFETY: ACCIDENT PREVENTION 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts. 
 

1. In the performance of this contract the contractor shall 
comply with all applicable Federal, State, and local laws 
governing safety, health, and sanitation (23 CFR Part 635). 
The contractor shall provide all safeguards, safety devices and 
protective equipment and take any other needed actions as it 
determines, or as the contracting officer may determine, to be 
reasonably necessary to protect the life and health of 
employees on the job and the safety of the public and to 
protect property in connection with the performance of the 
work covered by the contract. 23 CFR 635.108. 

 

2. It is a condition of this contract, and shall be made a 
condition of each subcontract, which the contractor enters into 
pursuant to this contract, that the contractor and any 
subcontractor shall not permit any employee, in performance 
of the contract, to work in surroundings or under conditions 
which are unsanitary, hazardous or dangerous to his/her 
health or safety, as determined under construction safety and 

health standards (29 CFR Part 1926) promulgated by the 
Secretary of Labor, in accordance with Section 107 of the 
Contract Work Hours and Safety Standards Act (40 U.S.C. 
3704). 29 CFR 1926.10. 
 

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract 
that the Secretary of Labor or authorized representative 
thereof, shall have right of entry to any site of contract 
performance to inspect or investigate the matter of compliance 
with the construction safety and health standards and to carry 
out the duties of the Secretary under Section 107 of the 
Contract Work Hours and Safety Standards Act (40 U.S.C. 
3704). 

 

VIII. FALSE STATEMENTS CONCERNING HIGHWAY 
PROJECTS 

 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts. 
 
In order to assure high quality and durable construction in 
conformity with approved plans and specifications and a high 
degree of reliability on statements and representations made by 
engineers, contractors, suppliers, and workers on Federal- aid 
highway projects, it is essential that all persons concerned with 
the project perform their functions as carefully, thoroughly, and 
honestly as possible. Willful falsification, distortion, or 
misrepresentation with respect to any facts related to the project 
is a violation of Federal law. To prevent any misunderstanding 
regarding the seriousness of these and similar acts, Form 
FHWA-1022 shall be posted on each Federal-aid highway 
project (23 CFR Part 635) in one or more places where it is 
readily available to all persons concerned with the project: 

 

18 U.S.C. 1020 reads as follows: 
 

"Whoever, being an officer, agent, or employee of the United 
States, or of any State or Territory, or whoever, whether a 
person, association, firm, or corporation, knowingly makes any 
false statement, false representation, or false report as to the 
character, quality, quantity, or cost of the material used or to be 
used, or the quantity or quality of the work performed or to be 
performed, or the cost thereof in connection with the submission 
of plans, maps, specifications, contracts, or costs of 
construction on any highway or related project submitted for 
approval to the Secretary of Transportation; or 
 
Whoever knowingly makes any false statement, false 
representation, false report or false claim with respect to the 
character, quality, quantity, or cost of any work performed or to 
be performed, or materials furnished or to be furnished, in 
connection with the construction of any highway or related 
project approved by the Secretary of Transportation; or 

 

Whoever knowingly makes any false statement or false 
representation as to material fact in any statement, certificate, 
or report submitted pursuant to provisions of the Federal-aid 
Roads Act approved July 11, 1916, (39 Stat. 355), as amended 
and supplemented; 
 
Shall be fined under this title or imprisoned not more than 5 years 
or both." 
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IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL 
WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2 

CFR 200.88; EO 11738) 
 

This provision is applicable to all Federal-aid construction 
contracts in excess of $150,000 and to all related subcontracts. 
48 CFR 2.101; 2 CFR 200.327. 
 
By submission of this bid/proposal or the execution of this 
contract or subcontract, as appropriate, the bidder, proposer, 
Federal-aid construction contractor, subcontractor, supplier, or 
vendor agrees to comply with all applicable standards, orders or 
regulations issued pursuant to the Clean Air Act (42 U.S.C. 
7401-7671q) and the Federal Water Pollution Control Act, as 
amended (33 U.S.C. 1251-1387). Violations must be reported to 
the Federal Highway Administration and the Regional Office of 
the Environmental Protection Agency. 2 CFR Part 200, 
Appendix II. 
 

The contractor agrees to include or cause to be included the 
requirements of this Section in every subcontract, and further 
agrees to take such action as the contracting agency may direct 
as a means of enforcing such requirements. 2 CFR 200.327. 

 

X. CERTIFICATION REGARDING DEBARMENT, 
SUSPENSION, INELIGIBILITY AND VOLUNTARY 
EXCLUSION 

 
This provision is applicable to all Federal-aid construction 
contracts, design-build contracts, subcontracts, lower-tier 
subcontracts, purchase orders, lease agreements, consultant 
contracts or any other covered transaction requiring FHWA 
approval or that is estimated to cost $25,000 or more – as 
defined in 2 CFR Parts 180 and 1200. 2 CFR 180.220 and 
1200.220. 

 

1. Instructions for Certification – First Tier Participants: 
 

a. By signing and submitting this proposal, the prospective 
first tier participant is providing the certification set out below. 

 
b. The inability of a person to provide the certification set out 

below will not necessarily result in denial of participation in this 
covered transaction. The prospective first tier participant shall 
submit an explanation of why it cannot provide the certification 
set out below. The certification or explanation will be 
considered in connection with the department or agency's 
determination whether to enter into this transaction. However, 
failure of the prospective first tier participant to furnish a 
certification or an explanation shall disqualify such a person 
from participation in this transaction. 2 CFR 180.320. 

 
c. The certification in this clause is a material representation 

of fact upon which reliance was placed when the contracting 
agency determined to enter into this transaction. If it is later 
determined that the prospective participant knowingly rendered 
an erroneous certification, in addition to other remedies 
available to the Federal Government, the contracting agency 
may terminate this transaction for cause of default. 2 CFR 
180.325. 

 
d. The prospective first tier participant shall provide 

immediate written notice to the contracting agency to whom 
this proposal is submitted if any time the prospective first tier 
participant learns that its certification was erroneous when 
submitted or has become erroneous by reason of changed 
circumstances. 2 CFR 180.345 and 180.350. 

 
e. The terms "covered transaction," "debarred," 

"suspended," "ineligible," "participant," "person," "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180, Subpart I, 180.900-180.1020, and 1200. 
“First Tier Covered Transactions” refers to any covered 
transaction between a recipient or subrecipient of Federal 
funds and a participant (such as the prime or general contract). 
“Lower Tier Covered Transactions” refers to any covered 
transaction under a First Tier Covered Transaction (such as 
subcontracts). “First Tier Participant” refers to the participant 
who has entered into a covered transaction with a recipient or 
subrecipient of Federal funds (such as the prime or general 
contractor). “Lower Tier Participant” refers any participant who 
has entered into a covered transaction with a First Tier 
Participant or other Lower Tier Participants (such as 
subcontractors and suppliers). 

 
f. The prospective first tier participant agrees by submitting 

this proposal that, should the proposed covered transaction be 
entered into, it shall not knowingly enter into any lower tier 
covered transaction with a person who is debarred, 
suspended, declared ineligible, or voluntarily excluded from 
participation in this covered transaction, unless authorized by 
the department or agency entering into this transaction. 2 
CFR 180.330. 

 
g. The prospective first tier participant further agrees by 

submitting this proposal that it will include the clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transactions," 
provided by the department or contracting agency, entering 
into this covered transaction, without modification, in all lower 
tier covered transactions and in all solicitations for lower tier 
covered transactions exceeding the $25,000 threshold. 2 CFR 

180.220 and 180.300. 

 
h. A participant in a covered transaction may rely upon a 

certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous. 2 CFR 180.300; 
180.320, and 180.325. A participant is responsible for 
ensuring that its principals are not suspended, debarred, or 
otherwise ineligible to participate in covered transactions. 2 
CFR 180.335. To verify the eligibility of its principals, as well 
as the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the System for 
Award Management website (https://www.sam.gov/). 2 CFR 
180.300, 180.320, and 180.325. 

 
i. Nothing contained in the foregoing shall be construed to 

require the establishment of a system of records in order to 
render in good faith the certification required by this clause. 
The knowledge and information of the prospective participant 
is not required to exceed that which is normally possessed by 
a prudent person in the ordinary course of business dealings. 

 
j. Except for transactions authorized under paragraph (f) of 

these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
department or agency may terminate this transaction for cause 
or default. 2 CFR 180.325. 

 

* * * * * 

https://www.sam.gov/
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2. Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion – First Tier 
Participants: 

 

a. The prospective first tier participant certifies to the best of 
its knowledge and belief, that it and its principals: 

 

(1) Are not presently debarred, suspended, proposed for 
debarment, declared ineligible, or voluntarily excluded from 
participating in covered transactions by any Federal 
department or agency, 2 CFR 180.335;. 

 
(2) Have not within a three-year period preceding this 

proposal been convicted of or had a civil judgment rendered 
against them for commission of fraud or a criminal offense in 
connection with obtaining, attempting to obtain, or performing 
a public (Federal, State, or local) transaction or contract under 
a public transaction; violation of Federal or State antitrust 
statutes or commission of embezzlement, theft, forgery, 
bribery, falsification or destruction of records, making false 
statements, or receiving stolen property, 2 CFR 180.800; 

 
(3) Are not presently indicted for or otherwise criminally or 

civilly charged by a governmental entity (Federal, State or 
local) with commission of any of the offenses enumerated in 
paragraph (a)(2) of this certification, 2 CFR 180.700 and 
180.800; and 

 

(4) Have not within a three-year period preceding this 
application/proposal had one or more public transactions 
(Federal, State or local) terminated for cause or default. 2 
CFR 180.335(d). 

 
(5) Are not a corporation that has been convicted of a felony 

violation under any Federal law within the two-year period 
preceding this proposal (USDOT Order 4200.6 implementing 
appropriations act requirements); and 

 
(6) Are not a corporation with any unpaid Federal tax liability 

that has been assessed, for which all judicial and 
administrative remedies have been exhausted, or have lapsed, 
and that is not being paid in a timely manner pursuant to an 
agreement with the authority responsible for collecting the tax 
liability (USDOT Order 4200.6 implementing appropriations act 
requirements). 

 
b. Where the prospective participant is unable to certify to 
any of the statements in this certification, such prospective 
participant should attach an explanation to this proposal. 2 

CFR 180.335 and 180.340. 
 

* * * * * 
 

3. Instructions for Certification - Lower Tier Participants: 
 
(Applicable to all subcontracts, purchase orders, and other lower 
tier transactions requiring prior FHWA approval or estimated to 
cost $25,000 or more - 2 CFR Parts 180 and 1200). 2 CFR 
180.220 and 1200.220. 
 

a. By signing and submitting this proposal, the prospective 
lower tier participant is providing the certification set out below. 

 
b. The certification in this clause is a material representation 

of fact upon which reliance was placed when this transaction 
was entered into. If it is later determined that the prospective 
lower tier participant knowingly rendered an erroneous 
certification, in addition to other remedies available to the 
Federal Government, the department, or agency with which 

this transaction originated may pursue available remedies, 
including suspension and/or debarment. 
 

c. The prospective lower tier participant shall provide 
immediate written notice to the person to which this proposal is 
submitted if at any time the prospective lower tier participant 
learns that its certification was erroneous by reason of 
changed circumstances. 2 CFR 180.365. 

 
d. The terms "covered transaction," "debarred," 

"suspended," "ineligible," "participant," "person," "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180, Subpart I, 180.900 – 180.1020, and 1200. 
You may contact the person to which this proposal is 
submitted for assistance in obtaining a copy of those 
regulations. “First Tier Covered Transactions” refers to any 
covered transaction between a recipient or subrecipient of 
Federal funds and a participant (such as the prime or general 
contract). “Lower Tier Covered Transactions” refers to any 
covered transaction under a First Tier Covered Transaction 
(such as subcontracts). “First Tier Participant” refers to the 
participant who has entered into a covered transaction with a 
recipient or subrecipient of Federal funds (such as the prime or 
general contractor). “Lower Tier Participant” refers any 
participant who has entered into a covered transaction with a 
First Tier Participant or other Lower Tier Participants (such as 
subcontractors and suppliers). 

 

e. The prospective lower tier participant agrees by 
submitting this proposal that, should the proposed covered 
transaction be entered into, it shall not knowingly enter into 
any lower tier covered transaction with a person who is 
debarred, suspended, declared ineligible, or voluntarily 
excluded from participation in this covered transaction, unless 
authorized by the department or agency with which this 
transaction originated. 2 CFR 1200.220 and 1200.332. 

 
f. The prospective lower tier participant further agrees by 

submitting this proposal that it will include this clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transaction," 
without modification, in all lower tier covered transactions and 
in all solicitations for lower tier covered transactions exceeding 
the $25,000 threshold. 2 CFR 180.220 and 1200.220. 

 

g. A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous. A participant is 
responsible for ensuring that its principals are not suspended, 
debarred, or otherwise ineligible to participate in covered 
transactions. To verify the eligibility of its principals, as well as 
the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the System for 
Award Management website (https://www.sam.gov/), which is 
compiled by the General Services Administration. 2 CFR 
180.300, 180.320, 180.330, and 180.335. 

 
h. Nothing contained in the foregoing shall be construed to 

require establishment of a system of records in order to render 
in good faith the certification required by this clause. The 
knowledge and information of participant is not required to 
exceed that which is normally possessed by a prudent person 
in the ordinary course of business dealings. 

 

i. Except for transactions authorized under paragraph e of 
these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 

https://www.sam.gov/
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excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
department or agency with which this transaction originated may 
pursue available remedies, including suspension and/or 
debarment. 2 CFR 180.325. 

 

* * * * * 
 

4. Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion--Lower Tier 
Participants: 

 
a. The prospective lower tier participant certifies, by 

submission of this proposal, that neither it nor its principals: 
 

(1) is presently debarred, suspended, proposed for 
debarment, declared ineligible, or voluntarily excluded from 
participating in covered transactions by any Federal 
department or agency, 2 CFR 180.355; 

 

(2) is a corporation that has been convicted of a felony 
violation under any Federal law within the two-year period 
preceding this proposal (USDOT Order 4200.6 implementing 
appropriations act requirements); and 

 
(3) is a corporation with any unpaid Federal tax liability that 

has been assessed, for which all judicial and administrative 
remedies have been exhausted, or have lapsed, and that is 
not being paid in a timely manner pursuant to an agreement 
with the authority responsible for collecting the tax liability. 
(USDOT Order 4200.6 implementing appropriations act 
requirements) 

 
b. Where the prospective lower tier participant is unable to 

certify to any of the statements in this certification, such 
prospective participant should attach an explanation to this 

proposal. 
 

* * * * * 

 

XI. CERTIFICATION REGARDING USE OF CONTRACT 
FUNDS FOR LOBBYING 

 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts which exceed 
$100,000. 49 CFR Part 20, App. A. 
 

1. The prospective participant certifies, by signing and 
submitting this bid or proposal, to the best of his or her 
knowledge and belief, that: 

 
a. No Federal appropriated funds have been paid or will be 

paid, by or on behalf of the undersigned, to any person for 
influencing or attempting to influence an officer or employee of 
any Federal agency, a Member of Congress, an officer or 
employee of Congress, or an employee of a Member of 
Congress in connection with the awarding of any Federal 
contract, the making of any Federal grant, the making of any 
Federal loan, the entering into of any cooperative agreement, 
and the extension, continuation, renewal, amendment, or 
modification of any Federal contract, grant, loan, or 
cooperative agreement. 

 
b. If any funds other than Federal appropriated funds have 

been paid or will be paid to any person for influencing or 
attempting to influence an officer or employee of any Federal 
agency, a Member of Congress, an officer or employee of 
Congress, or an employee of a Member of Congress in 
connection with this Federal contract, grant, loan, or 

cooperative agreement, the undersigned shall complete and 
submit Standard Form-LLL, "Disclosure Form to Report 
Lobbying," in accordance with its instructions. 
 

2. This certification is a material representation of fact upon 
which reliance was placed when this transaction was made or 
entered into. Submission of this certification is a prerequisite 
for making or entering into this transaction imposed by 31 

U.S.C. 1352. Any person who fails to file the required certification 
shall be subject to a civil penalty of not less than 
$10,000 and not more than $100,000 for each such failure. 

 
3. The prospective participant also agrees by submitting its 

bid or proposal that the participant shall require that the 
language of this certification be included in all lower tier 
subcontracts, which exceed $100,000 and that all such 
recipients shall certify and disclose accordingly. 

 

XII. USE OF UNITED STATES-FLAG VESSELS: 
 
This provision is applicable to all Federal-aid construction 
contracts, design-build contracts, subcontracts, lower-tier 
subcontracts, purchase orders, lease agreements, or any other 
covered transaction. 46 CFR Part 381. 
 

This requirement applies to material or equipment that is 
acquired for a specific Federal-aid highway project. 46 CFR 
381.7. It is not applicable to goods or materials that come into 
inventories independent of an FHWA funded-contract. 
 

When oceanic shipments (or shipments across the Great Lakes) 
are necessary for materials or equipment acquired for a specific 
Federal-aid construction project, the bidder, proposer, 
contractor, subcontractor, or vendor agrees: 
 

1. To utilize privately owned United States-flag commercial 
vessels to ship at least 50 percent of the gross tonnage 
(computed separately for dry bulk carriers, dry cargo liners, 
and tankers) involved, whenever shipping any equipment, 
material, or commodities pursuant to this contract, to the 
extent such vessels are available at fair and reasonable rates 
for United States-flag commercial vessels. 46 CFR 381.7. 

 

2. To furnish within 20 days following the date of loading for 
shipments originating within the United States or within 30 
working days following the date of loading for shipments 
originating outside the United States, a legible copy of a rated, 
‘on-board’ commercial ocean bill-of-lading in English for each 
shipment of cargo described in paragraph (b)(1) of this section 
to both the Contracting Officer (through the prime contractor in 
the case of subcontractor bills-of-lading) and to the Office of 
Cargo and Commercial Sealift (MAR-620), Maritime 
Administration, Washington, DC 20590. (MARAD requires 
copies of the ocean carrier's (master) bills of lading, certified 
onboard, dated, with rates and charges. These bills of lading 
may contain business sensitive information and therefore may 
be submitted directly to MARAD by the Ocean Transportation 
Intermediary on behalf of the contractor). 46 CFR 381.7. 
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ATTACHMENT A - EMPLOYMENT AND MATERIALS 
PREFERENCE FOR APPALACHIAN DEVELOPMENT HIGHWAY 
SYSTEM OR APPALACHIAN LOCAL ACCESS 
ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B) 
This provision is applicable to all Federal-aid projects funded 
under the Appalachian Regional Development Act of 1965. 
 

1. During the performance of this contract, the contractor 
undertaking to do work which is, or reasonably may be, done 

as on-site work, shall give preference to qualified persons who 
regularly reside in the labor area as designated by the DOL 

wherein the contract work is situated, or the subregion, or the 
Appalachian counties of the State wherein the contract work is 

situated, except: 
 

a. To the extent that qualified persons regularly residing in 
the area are not available. 

 
b. For the reasonable needs of the contractor to employ 

supervisory or specially experienced personnel necessary to 
assure an efficient execution of the contract work. 

 

c. For the obligation of the contractor to offer employment to 
present or former employees as the result of a lawful collective 
bargaining contract, provided that the number of nonresident 
persons employed under this subparagraph (1c) shall not 
exceed 20 percent of the total number of employees employed 
by the contractor on the contract work, except as provided in 
subparagraph (4) below. 

 
2. The contractor shall place a job order with the State 

Employment Service indicating (a) the classifications of the 
laborers, mechanics and other employees required to perform 

the contract work, (b) the number of employees required in 
each classification, (c) the date on which the participant 

estimates such employees will be required, and (d) any other 
pertinent information required by the State Employment 

Service to complete the job order form. The job order may be 
placed with the State Employment Service in writing or by 

telephone. If during the course of the contract work, the 
information submitted by the contractor in the original job order 

is substantially modified, the participant shall promptly notify 
the State Employment Service. 

 

3. The contractor shall give full consideration to all qualified 
job applicants referred to him by the State Employment 

Service. The contractor is not required to grant employment to 
any job applicants who, in his opinion, are not qualified to 

perform the classification of work required. 
 

4. If, within one week following the placing of a job order by 
the contractor with the State Employment Service, the State 

Employment Service is unable to refer any qualified job 
applicants to the contractor, or less than the number 

requested, the State Employment Service will forward a 
certificate to the contractor indicating the unavailability of 

applicants. Such certificate shall be made a part of the 
contractor's permanent project records. Upon receipt of this 

certificate, the contractor may employ persons who do not 
normally reside in the labor area to fill positions covered by the 
certificate, notwithstanding the provisions of subparagraph (1c) 

above. 

 

5. The provisions of 23 CFR 633.207(e) allow the 
contracting agency to provide a contractual preference for the 

use of mineral resource materials native to the Appalachian 
region. 

6. The contractor shall include the provisions of Sections 1 
through 4 of this Attachment A in every subcontract for work 

which is, or reasonably may be, done as on-site work. 
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