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CONTRAGTOR'S

CONTROL POINT NO.2 STAGING AREA

SECONDARY
FILL AREA

LAT: 40°40° 10.48"
LONG: 89°4¢' 52.17"
ELEV: §52.00

PROPOSED
IMPROVEMENTS'
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@NTRGL POINT NO.7
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CONTROL POINT NO, 8] |
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PROJECT LOCATIONS

FILL AREA

STAGE AREA

CONTROL POINT DATA
NTROL P
col JSS& : FS'NT NORTHING EASTING ELEVATION | DESCRIPTION

1 1458833.210 2424333.690 622.34 GHISLED "X"
2 1457801.263 2425686.980 629.94 RONPIN

3 1456992 819 2426803,.453 632.55 NAIL 4 EAST OF TXY SIGN
7 1456593.359 2427634.806 - 1RON PIN

5 1456162.079 2428959.565 650.74 IRON PIN

s 1456167244 2420565.603 654.21 IRON PIN

7 1456283.093 2429830452 652.98 1RGN PIN

B 1456000.639 2425908.063 65438 IRON PIN

9 1456653,128 2420569.212 653.16 IRON PIN

10 1455780.438 2428112.578 653.16 IRON PIN

| cececece | cemecee- e ran IRON PIN
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LAT: 40°3¢' 01.37"

LONG: 89°41-44.97"

ELEV: 6385
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CONTRACTOR'S

CALL J.U.L.1I.F
BEFQRE EXCAVATING

1.E.
) H
1-800~892-0123 m

CREATER PEORIA REGICNAL AIRPORT

TOWNSHIP: 8 NORTH
RANGE: 7 EAST
COURTY: PEORIA
TOWNSHIP: LIMESTONE

2)

5)

FILLAREA 6)

7}

B)

8)

10.

12.)

ALL RUNWAYS, TAXIWAYS AND APRONS SHALL BE KEPT OPEN TO AIRCRAFT TRAFFIC
DURING CONSTRUCTION EXCEPT AS NOTED ON THE CONSTRUCTION ACTIVITY PLANS.

AU CONSTRUCTION TRAFFIC OPERATING ON OR CROSSING RUNWAYS, TAXIWAYS AND

APRONS OPEN TO AIRCRAFT TRAFFIC SHALL BE UNDER CONTROL BY A FLAGMAN OR ESCORT

IN RADIO CONTACT WITH FAA AIR TRAFFIC CONTROL TOWER PERSONNEL AT ALL TIMES.

THE CONTRACTOR SHALL PROVIDE HIS OWN RADIOS, ESCORTS AND FLAGMEN, ALL VEHICLES SHALL.
HAVE A COMPANY LOGO OR 1D ON EACH SIDE OF THE VEHICLE, HAVE A YELLOW FLASHING

LIGHT ON TOP OF THE VEHICLE, AND HAVE AN ORANGE AND WHITE AVIATION FLAG MOUNTED

AT THE HIGHEST POINT ON THE VEMICLE,

REFER TO THE CONSTRUCTION ACTIVITY PLANS AND THE SPECIFICATIONS FOR
ADDITIONAL REQUIREMENTS CONCERNING GOORDINATION OF CONSTRUCTION ACTIVITIES.

WHEN CONFLICTS ARISE BETWEEN CONSTRUCTION ACTIVITIES AND AIRCRAFT OPERATIONS
AND SAFETY, AIRCRAFT OPERATIONS AND SAFETY SHALL TAKE PRECEDENCE AND

SHALL GOVERN, FINAL AUTHORITY IN THE APPROVAL OF CONSTRUCTION SEQUENCING
LIES WITH THE AIRPORT DIRECTOR.

THE CONTRACTOR WILL BE PERMITTED TO STORE EQUIPMENT AND MATERIALS ONLY AT
THE LOCATIONS SHOWN.

BROKEN CONCRETE, BROKEN ASPHALT & OTHER MISCELLANEOUS DEBRIS SHALL BE
DISPOSED QF BY THE CONTRACTOR OFF OF AIRPORT PROPERTY.

VEHICLES AND EQUIPMENT SHALL NOT BE ALLOWED WITHIN AREAS 115' OF AN
ACTIVE TAXIWAY CENTERLINE AND 200' OF AN ACTIVE RUNWAY CENTERLINE.

ALL PAVEMENTS, DRIVES OR ANY OTHER AREAS UTILIZED BY THE CONTRACTOR FOR
HAUL ROADS OR STORAGE AREAS SHALL BE MAINTAINED AND REPAIRED iN KIND BY
THE CONTRACTOR TO THE SATISFACTION OF THE AIRPORT DIRECTOR, .

NO ADDITIONAL COMPENSATION SHALL BE MADE TO THE CONTRACTOR FOR THIS WORK.

EXISTING TURF AREAS DISTURBED 8Y THE CONTRACTOR'S OPERATIONS SHALL BE
RESTORED BY HIM AT HISHER EXPENSE TO THE SATISFACTION OF THE AIRPORT DIRECTOR.

THE CONTRACTOR SHALL THOROUGHLY CLEAN ALL CONSTRUCTION AREAS WHICH

WILL BE OPENED TO AIR TRAFFIC TO THE SATISFACTION OF THE AIRPORT DIRECTOR.

A POWER BROOM AND QOPERATOR SHALL BE ON SITE AT ALL TIMES WHEN ACTIVE PAVEMENTS
ARE UTILIZED.

THE LOCATION OF UNDERGROUND UTILITIES AS INDICATED ON THE PLANS HAS

BEEN OBTAINED FROM EXISTING RECORDS. NEITHER THE OWNER NOR THE ENGINEER
ASSUMES ANY RESPONSIBILITY WHATEVER IN RESPECT TO THE ACCURACY,
COMPLETENESS, OR SUFFICIENCY OF THE INFORMATION. THERE IS NO GUARANTEE,
EITHER EXPRESSED OR IMPLIED, THAT THE LOCATIONS, SIZE AND TYPE OF MATERIAL
OF EXISTING UNDERGROUND UTILITIES INDICATED ARE REPRESENTATIVE OF THOSE
TO BE ENCOUNTERED IN THE CONSTRUCTION.

IT SHALL BE THE CONTRACTOR'S RESPONSIBILITY TO DETERMINE THE ACTUAL

LOCATION OF ALL SUCH UTILITIES, INCLUDING SERVICE CONNECTIONS TO UNDERGROUND
UTILITIES AND F.A.A. UTILITIES PRIOR TO CONSTRUCTION. THE CONTRACTOR SHALL

NOTIFY THE UTILITY COMPANY AND F.A.A. OF HISTHER OPERATIONAL PLANS. THE CONTRACTOR
SHALL MAKE ARRANGEMENTS FOR DETAILED INFORMATION AND ASSISTANCE IN LOCATING
UTILIMES. IN THE EVENT AN UNEXPECTED UTILITY INTERFERENCE IS ENCOUNTERED

DURING CONSTRUCTION, THE CONTRACTOR SHALL IMMEDIATELY NOTIFY THE UTILITY
COMPANY, F.A.A, THE OWNER AND THE ENGINEER. ANY SUCH MAINS AND/OR SERVICES
DISTURBED BY THE CONTRACTOR'S OPERATIONS SHALL BE RESTORED IMMEDIATELY

AT HIS/HER EXPENSE TO THE SATISFACTION OF THE OWNER.

CONTRACTOR'S ACCESS SHALL BE AS FOLLOWS:

A)

B

D)

@)

CONTRACTOR ACCESS STAGING AND STORAGE AREAS SHALL BE AS SHOWN ON THE CONSTRUCTION
ACTIMITY PLANS, THE CONTRACTOR SHALL BE RESPONSIBLE FOR COORDINATING ALL PUBLIC
ACCESS ROADS WITH THE APPROPRIATE AGENCY RESPONSIBLE FOR THE ROADWAYS.

CONTRACTOR'S PERSONNEL SHALL PARK IN THE CONTRACTOR'S STAGING AREA.
APPRQVED ESCORTS MAY ESCORT NON-BADGED INDIVIDUALS OR VEHICLES
OPERATED BY NON-BADGED INDIVIDUALS.

ESCORTS SHALL REMAIN IN DIRECT CONTROL OF INDIVIDUALS/VEHICLES THEY ARE
ESCORTING.

SECURITY GUARD/CONTRACTOR SHALL PROVIDE WRITTEN DOCUMENTATION FOR ALL
INDIVIDUALS AND VEHICLES ESCORTED. THIS SHALL INCLUDE NAME, SSN, LICENSE
PLATE, TIME IN AND TIME OUT.

DURING ADVERSE WEATHER THE CONTRACTOR SHALL MAKE PROVISIONS FOR ACCESS
TO THE WORK AT NO ADDITIONAL COST TO THE GONTRACT. NO EXTENSION OF
CONTRACT TIME WILL BE CONSIDERED FOR DELAYS DUE TO LACK OF ADEQUATE
ACCESS TO THE WORK.

WHEN THE CONTRACTOR IS NOT WORKING, UNLESS OTHERWISE NOTED, EACH

GATE LOCATION MUST PROVIDE BOTH SECURITY AND ACGESS. THE CONTRAGTOR
SHALL VERIFY THAT THE GATE IS CLOSED AND LOCKED UPON LEAVING THE SITE.

ALIST OF AUTHORIZED PERSONNEL PERMITYED TO USE THE ACCESS GATES SHALL
BE PROVIDED BY THE CONTRAGTOR TO THE AIRPORT PUBLIC SAFETY OFFICE.

THROUGHOUT THE DURATION OF THE CONTRACT, ANY DAMAGE TO THE ACCESS RD.,
ACCESS GATE OR FENGING ADJACENT TO THE PROJECT SHALL BE REPAIRED BY THE
CONTRACTOR TO THE SATISFACTION OF THE AIRPORT DIRECTOR.

ALL COSTS RELATING 7O CONTRACTOR'S ACCESS AND SECURITY SHALL BE THE
RESPONSIBILITY OF THE CONTRACTOR,

THE CONTRACTOR SHALL STORE EQUIPMENT AND MATERIALS IN SUCH A WAY
AS TO NOT PENETRATE THE PART 77 SURFACGES.

THE CONTRACTOR SHALL STORE ALL EQUIPMENT AND MATERIALS IN THE
STAGING AREA SHOWN ON CONSTRUCTION ACTIVITY PLAN DRAWINGS, ALL
EQUIPMENT AND MATERIALS SHALL BE RETURNED TO THE STAGING AREA AT
THE END OF EACH WORKING DAY,

ANY UNSATISFACTORY SECURITY GUARD USED BY THE CONTRACTOR SHALL BE
REPLACED BY THE CONTRACTOR IF SO DIRECTED BY THE AIRPORT.
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