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1.

lllinois Department NOTICE TO BIDDERS
of Transportation

TIME AND PLACE OF OPENING BIDS. Electronic bids are to be submitted to the electronic bidding
system (iCX-Integrated Contractors Exchange). All bids must be submitted to the iCX system prior to
10:00 a.m. August 4, 2017 at which time the bids will be publicly opened from the iCX SecureVault.

DESCRIPTION OF WORK. The proposed improvement is identified and advertised for bids in the
Invitation for Bids as:

Contract No. 95765

MACON County

Section 15-00233-01-BT

Project TE-00D7(072)

Route FAU 7449 (Baltimore Avenue)
District 7 Construction Funds

Construction of a bike path adjacent to Baltimore Avenue from East Lost Bridge Road to Harryland
Road in the City of Decatur.

3.

INSTRUCTIONS TO BIDDERS. (a) This Notice, the invitation for bids, proposal and letter of award shall,
together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road
and Bridge Construction, become part of the contract. Bidders are cautioned to read and examine carefully
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to
submission of a bid.

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the
bidder to make various certifications as a part of the proposal and contract. By execution and
submission of the proposal, the bidder makes the certification contained therein. A false or fraudulent
certification shall, in addition to all other remedies provided by law, be a breach of contract and may
result in termination of the contract.

AWARD CRITERIA AND REJECTION OF BIDS. This contract will be awarded to the lowest responsive
and responsible bidder considering conformity with the terms and conditions established by the
Department in the rules, Invitation for Bids and contract documents. The issuance of plans and proposal
forms for bidding based upon a prequalification rating shall not be the sole determinant of responsibility.
The Department reserves the right to determine responsibility at the time of award, to reject any or all
proposals, to readvertise the proposed improvement, and to waive technicalities.

By Order of the
lllinois Department of Transportation

Randall S. Blankenhorn,
Secretary



CONTRACT 95765
INDEX
FOR
SUPPLEMENTAL SPECIFICATIONS
AND RECURRING SPECIAL PROVISIONS

Adopted January 1, 2017

This index contains a listing of SUPPLEMENTAL SPECIFICATIONS, frequently used RECURRING
SPECIAL PROVISIONS, and LOCAL RCADS AND STREETS RECURRING SPECIAL PROVISIONS.

ERRATA Standard Specifications for Road and Bridge Construction

{Adopted 4-1-16) (Revised 1-1-17)

SUPPLEMENTAL SPECIFICATIONS

Std. Spec. Sec. Page No.
TOG GO0l OF M aEEMaIS. ..o oot e e et r et e et e e e e ae e e e e e e e e et e e e ee e e e anaan 1
403 Bituminous Surface Treatment (Class A-1, A-2, A-3) .., 2
420 Poriland Cement Concrete Pavement ... 3
D02 EXCavalion fOr StrUCiUNES i et 5
B03  CONCre e S T UCIUIES ..o e 7
504  Precast Contrete StrUCIUIES . ..o ettt e e ettt e ettt e ea e e e e e eeeann 10
BAZ  PIPE UV IS oottt ettt et ettt et ettt ettt e b e e ba e s et ee e e e e e e e e e nnnnnnnee 11
586 Sand Backill for Vaulted ABUEMENES ...t eaee s 12
670 Engineer's Field Office and Laboratory ..., 14
704 Temporary CONCrete BaITIBr ......ovvvi i e e e st treee s e e e cnnneees 13
888  Pedestrian PUSh-BUIION ..o et r e e e e e e e e e araaereee s eesan i ettt eaaaaenns 17

TO03  FiNG AGGreales oot e et e e e e e e e e s s ts st e e e e e e e s e e e s tes 18
(L0 R o= i o o 1y Ta T = TP 19
TOOB  MBEAIS o oot ests e s eaam e st e e e et e s et e e e et e et et resenaea s s e te b e s eaatn e e treanes 21
1020 Portland Cement ConCrate. ... ...t a e s ta e e e r e e e e e s 22
1103 Portland Cement Concrete EQUIDMENT ...........iiiiiii et e 24



CHECK SHEET
FOR
RECURRING SPECIAL PROVISIONS
Adopted January 1, 2017

The following RECURRING SPECIAL PROVISICNS indicated by an "X" are applicable to this contract
and are included by reference:

RECURRING SPECIAL PROVISIONS

CHECK SHEET # PAGE NO.
1 X Additional State Requirements for Federal-Aid Construction Confracts 26
2 X Subletting of Contracts (Federal-Aid Contracts) 29
3 X EEO 30
4 Specific EEO Responsibilities Non Federal-Aid Contracts 40
5 Required Provisions - State Coniracts 45
6 Asbestos Bearing Pad Removal 51
7 Asbestos Waterproofing Membrane and Asbestos HMA Surface Removal 52
8 Temporary Stream Crossings and [n-Stream Work Pads 53
9 Construction Layout Stakes Except for Bridges 54

10 Construction Layout Stakes 57

11 Use of Geotextile Fabric for Railroad Crossing 60

12 Subsealing of Concrete Pavements 62

13 Hot-Mix Asphalt Surface Correction 66

14 Pavement and Shoulder Resuriacing 68

15 Patching with Hot-Mix Asphalt Overlay Removal 69

16 Polymer Concrete 70

17 PVC Pipeliner 72

18 Bicycle Racks 73

19 Temporary Portable Bridge Traific Signals 75

20 Work Zone Public Information Signs 77

21 Nighttime Inspection of Roadway Lighting 78

22 English Substitution of Metric Bolts 79

23 Calcium Chloride Accelerator for Portland Cement Concrete 80

24 Quality Control of Concrete Mixtures at the Plant 81

25 Quality Control/Quality Assurance of Concrete Mixtures 89

26 Digital Terrain Modeling for Earthwork Calculations 105

27 Reserved 107

28 Preventive Maintenance — Bituminous Surface Treatment (A-1) 108

29 Preventive Maintenance — Cape Seal 114

30 Preventive Maintenance — Micro-Surfacing 129

31 Preventive Maintenance - Slurry Seal 140

32 Temporary Raised Pavement Markers 149

33 Restoring Bridge Approach Pavements Using High-Density Foam 150

34 Portland Cement Concrete Inlay or Overlay 153



CHECK SHEET
FOR
LOCAL ROADS AND STREETS RECURRING SPECIAL PROVISIONS

The following LOCAL ROADS AND STREETS RECURRING SPECIAL PROVISIONS indicated by an “X"
are applicable to this contract and are included by reference:

LOCAL ROADS AND STREETS RECURRING SPECIAL PROVISIONS

CHECK SHEET # PAGE NO.
LRS 1i RS IVE . . 158
LRS 2 [ FUrniShed EXCAVAHOM «..eoc oot eeee e e e e e 159
LRS 3 Work Zone Traffic Control Survelllance ..., 160
LRS 4 DX Flaggers iN WOIK ZONES ........ooe e oottt et 161
LRSS [ CONrAct ClaITIS (.iiietieiit it e, 162
LRS 6 [] Bidding Requirements and Conditions for Contract Proposals ...........coccvcierveeeiereeinein, 163
LRS 7 [] Bidding Requirements and Conditions for Material Proposals .........coeveveeveeeieeareeeennnnnn. 169
LRS 8 RES Ve, ..o e, 175
LRS 9 [ Bituminous SUMace Treatments .....oeveeree e et e e 176
LRS 10 ResSarved .., 177
LRS 11 [L] EMPIOYMENTt PTACHCES ... eieeeeee ettt 178
LRS 12 [[] Wages of Employees on PUBIICWOIKS ....ooveeeet e, 180
LRS 13 L] Selection of Labor ..o ittt e 182
LRS 14 [_] Paving Brick and Concrete Paver Pavements and Sidewalks ...............ccocveiorevicien. .. 183
LRS 15 L] Partial PaymMEnts .....coi oottt e et taeeee s et te bt ebtebe et esseeenaansars 186
LRS 16 L] Protests on Local Letings .....iiieiiiie ettt 187
LRS 17 [ Substance Abuse Prevention Program..............uuvueiereeeeiiie e eeeeeeeee et e 188
LRS 18 [ Multigrade Cold MIX ASDRAI ... .eeeei ettt e e e e e r e e e e e 189



Baltimore Avenue ITEP Bike Path
Section 15-00233-01-BT
Macon County

INDEX OF SPECIAL PROVISIONS

Bescription Page
CONTRACT SPECIFICATIONS 1
LOCATION OF PROJECT 1
DESCRIPTION OF PROJECT 1
TRAFFIC CONTROL PLAN 1
TRAFFIC CONTROL AND PROTECTION, STANDARD 701001 2
TRAFFIC CONTROL AND PROTECTION, STANDARD 701006 2
TRAFFIC CONTROL AND PROTECTION, STANDARD 701201 2
TRAFFIC CONTROL AND PROTECTION, STANDARD 701901 2
BORROW AREAS, USE AREAS, AND/OR WASTE AREAS 2
STUMP REMOVAL ONLY 3
INSERTION CULVERT LINER 24" 3
SEGMENTAL CONCRETE BLOCK WALL 3
SPECIAL GRATE NO. 1 3
RAILING 3

STORM WATER PolLUTIoN PREVENTION PLAN H



LR #

LR SD12
LR SD13
LR 107-2
LR 107-4
LR 108
LR 109
LR 212
LR 355-1
LR 355-2
LR 400-1
LR 400-2
LR 400-3
LR 400-4
LR 400-5
LR 400-6
LR 400-7
LR 400-8
LR 402
LR 403-1

LR 403-2
LR 403-3

LR 406
LR 420
LR 442
LR 451
LR 503-1
LR 503-2
LR 542
LR 542-1
LR 663
LR 702
I.R 1000-1

LR 1000-2

LR 1004
LR 1030
LR 1032-1
LR 1102
LR 80028-1

Pg#

12

I = o |

INDEX LOCAL ROADS AND STREETS SPECIAL PROVISIONS

Special Provision Title

Slab Movement Detection Device

Required Cold Milled Surface Texture

Railroad Protective Liability Insurance for Local Lettings
Insurance

Combination Bids

Equipment Rental Rates

Shaping Roadway

Bituminous Stabilized Base Course, Road Mix or Traveling Plant Mix
Bituminous Stabilized Base Course, Plant Mix

Bituminous Treated Earth Surface

Bituminous Surface Plant Mix (Class B)

Hot In-Place Recycling (HIR) — Surface Recycling

Full-Depth Reclamation (FDR) with Emulsified Asphalt

Cold In-Place Recycling (CIR) With Emulsified Asphalt

Cold In Place Recycling (CIR) with Foamed Asphalt

Full-Depth Reclamation (FDR} with Foamed Asphalt

Pulverization

Salt Stabilized Surface Course

Surface Profile Milling of Existing, Recycled or Reclaimed Flexible
Pavement

Bituminous Hot Mix Sand Seal Coat

Preventive Maintenance - Bituminous Surface Treatment

(A-1)

Filling HMA Core Holes with Non-Shrink Grout

PCC Pavement (Special)

Bituminous Patching Mixtures for Maintenance Use

Crack Filling Bituminous Pavement with Fiber-Asphalt

Furnishing Class S| Concrete

Furnishing Class Sl Concrete (Short Load)

Pipe Culverts, Type (Furnished)

Pipe Culverts, Special

Calcium Chloride Applied

Construction and Maintenance Signs

Cold In-Place Recyding (CIR) and Full Depth Reclamation (FDR)
with Emulsified Asphalt Mix Design Procedures

Cold In-Place Recycling (CIR) and Full Depth Reclamation (FDR)
with Foamed Asphalt Mix Design Procedures

Coarse Aggregate for Bituminous Surface Treatment

Growth Curve

Emulsified Asphalts

Road Mix or Traveling Plan Mix Equipment

Disadvantaged Business Enterprise Participation for Local Lettings

Effective
Nov. 11, 1984
Nov. 1, 1987
Mar. 1, 2005
Feb. 1, 2007
Jan. 1, 1994
Jan. 1, 2012
Aug. 1, 1969
Oct. 1, 1873
Feb. 20, 1963
Jan. 1, 2007
Jan. 1, 2008
Jan. 1, 2012
Apr. 1, 2012
Apr. 1, 2012
June 1, 2012
June 1, 2012
Jan. 24, 2017
Feb. 20, 1963

Apr. 1, 2012
Aug. 1, 1969
July 1, 2016

Jan. 1, 2008
May 12, 1964
Jan. 1, 2004
Oct. 1, 1991
Oct. 1, 1973
Jan. 1, 1989
Sep. 1, 1964
Apr. 1, 2016
Jun. 1, 1958
Jan. 1, 2004

Apr. 1, 2012

June 1, 2012

Jan. 1, 2002
Mar. 1, 2008
Jan. 1, 2007
Jan. 1, 2007
Aug. 26, 2016

Revised

Jan. 1, 2007
Jan. 1, 2007
Jan. 1, 20086
Aug. 1, 2007
Mar. 1, 2005
Jan. 1, 2002
Jan. 1, 2007
Jan. 1, 2007
Apr. 1, 2012

1,2012
1,2012

Jun.
Jun.

Jan. 1, 2007
1, 2012

1, 2007

Jun.

Jan.

2, 2007
1, 2007
1, 2007
1, 2002
1, 2002
1, 2007

Jan.
Jun.
Jan.
Jan.
Jan.
Jan.

Jan.
Jun.

1, 2007
1, 2007

Jun. 1, 2012

Jan. 1, 2007
Jan. 1, 2010
Feb. 7, 2008



BDE SPECIAL PROVISIONS

The following special provisions indicated by an "x” are applicable to this contract. An * indicates a new or revised special
provision for the letting.

File Ba. Special Provision Title Effective Revised
Name
80099 Accessible Pedestrian Signals (APS) April 1,2003  Jan. 1, 2014
80382 13 Adjusting Frames and Grates April 1, 2017
80274 Aggregate Subgrade Improvement April 1,2012  April 1, 2016
80192 Automated Flagger Assistance Device Jan. 1, 2008
301 Bitiminous Materials Cost Adjlistments Nov 2,2006 - Aug. 1,2017
Bridge Demdlition Debris July 1, 2009
Building Removal-Case | (Non-Friable and Friable Asbhestos) Sept. 1,1990  April 1, 2010
Building Removal-Case 1| {Non-Friable Asbestos) Sept. 1,1990  April 1, 2010
Building Removal-Case Ill {Friable Asbestos) Sept. 1, 1990  April 1, 2010
Building Removal-Case |V (No Asbestos) Sept. 1, 1990  April 1, 2010
Butt Joints July‘l 2016
. | Compensable Delay Costs June 2,20
Completion Date (via calendar days) Aprll 1 2008
Completion Date (via calendar days) Plus Working Days April 1, 2008
Concrete Box Culverts with Skews > 30 Degrees and Design Fills £ 5 April 1, 2012 July 1, 2016
Feet
80311 Concrete End Sections for Pipe Culverts Jan. 1, 2013 April 1, 2016
80277 Concrete Mix Design — Department Provided Jan. 1, 2042 April 1, 2016
80261 Construction Air Quality — Diesel Retrofit June 1, 2010  Nov. 1, 2014
80029 19 Disadvantaged Business Enterprise Participation Sept. 1,2000  July 2, 2016
80378 Dowel Bar Inserter

uel Cost Adjustmen

Jap.1_201? o

“Aug. 1. 2014

80304 Grooving for Recessed Pavemen g ‘Nov. 1 2012
80246 Hot-Mix Asphalt — Density Testing of Longitudinal Joints Jan. 1, 2010 April 1, 2016
80347 Hot-Mix Asphalt — Pay for Performance Using Percent Within Limits - Nov. 1, 2014 April 1, 2017

_Jobs1te Sampllng

‘Hot-Mix Asphalt - Quality, Control for Performance

Aprit1, 2017

April:2,2017.

- | Poriland Gement Concrete Sidewall

Hot-Mix Asphalt — Tack Coat Nov. 1, 2016
Light Tower July 1, 2016
Longitudinal Joint and Crack Pafching April 1, 2014 April 1, 2016
Mast Arm Assembly and Pole July 1, 2016
Material Transfer Device June 15, 1998 Aug. 1, 2014
Moisture Cured Urethane Faint System Nov. 11,2006 Jan. 1, 2010
Pavement Marking Blackout Tape Nov. 1, 2014  April 1, 2018
Pavement Marking Removal July 1, 2016
Pavermnent Marking Tape Type IV April 1,2012  April 1, 2016
Portable Changeable Message Signs Nov. 1, 2016 April 1, 2017
Portland Cement Concrete Bridge Deck Curing Aprit 1, 2015 Jan. 1, 2017
Portland Cement Concrete Partial Depth Hot-Mix Asphalt Patching April 1, 2014 April 1, 2018

Preformed Plastic Pavement Markmg ype D Iniai April 1,2012  April 1, 2016

Progress Payments Nov. 2, 2013

Railroad Protective Liability Insurance Dec. 1,1986  Jan. 1, 2006

Railroad Protective Liability Insurance (5 and 10) Jan. 1, 2006

Reclaimed Asphalt Pavement {(RAP) and Reclaimed Asphalt Nov. 1, 2012  April 1, 2016

Shingles (RAS)

Speed Display Trailer Apni 2,2014  Jan, 1, 2017
1 Steel Cost Adjustment ril 04~ Aug 1, 2017

Steel Plate Beam Guardrail Jan. 1 2017

Surface Testing of Hot-Mix Asphalt Overlays Jan. 1, 2013  Aprit 1, 2016




File Pg. Special Provision Title Effective Revised
Name
80298 Temporary Pavement Marking (NOTE: This special provision was April 1,212 April 1, 2017
previously named “Pavement Marking Tape Type IV")
20338 Training Special Provision Oct. 15, 1975
80318 Traversable Pipe Grate Jan. 1, 2013 April 1, 2014
80381 Traffic Barrier Terminal, Type 1 Special Jan. 1, 2017
80380 Tubular Markers Jan. 1, 2017
80288 Warm Mix Asphalt Jan. 1,2012  April 1, 2016
80302 33 | X |Weekly DBE Trucking Reports June 2, 2012 April 2, 2015
80071 34 | X |Working Days Jan. 1, 2002
The following special provisions have been deleted from use:
80289 Wet Reflective Thermoplastic Pavement Marking
The following special provisions are in the 2017 Supplemental Specifications and Recurring Special Provisions.
File Special Provision Title New Location Effective Revised
Name
80360 Coarse Aggregate Quality Article 1004.01 July 1, 2015
80363  Engineer's Field Office Article 670.07 April 1, 2016
80358  Egual Employment Opportunity Recurring CS #1 and #5 April 1, 2015
80364  Errata for the 2016 Standard Specifications Supplemental April 1, 2016
80342  Mechanical Side Tie Bar Inserter Articles 420.03, 420.05, and Aug. 1, 2014  April 1, 2016
1103.19
80370  Mechanical Splicers Article 1006.10 July 1, 2016
80361  Overhead Sign Structures Certification of Metal Article 106.08 Nov. 1, 2015 April 1, 2016
Fabricator
80365  Pedestrian Push-Button Article 888.03 April 1, 2016
80353  Portland Cement Concrete Inlay or Overlay Recurring CS #34 Jan. 1, 2015  April 1, 2016
80372  Preventive Maintenance — Bituminous Surface Recurring CS #28 Jan. 1, 2009 July 1, 2016
Treatment (A-1)
80373  Preventive Maintenance — Cape Seal Recurring GS #29 Jan. 1,2009 July 1, 2016
80374  Preventive Maintenance — Micro Surfacing Recurring CS #30 Jan. 1,2009 July 1, 2016
80375  Preventive Maintenance — Slurry Seal Recurring CS #31 Jan. 1,2009 July 1, 2016
80362  Steel Slag in Trench Backfill Articles 1003.01 and 1003.04  Jan. 1, 2018
80355  Temporary Concrete Barrier Articles 704.02, 704.04, Jan. 1, 2015 July 1, 2015

The following special provisions require additional information from the designer.

» Bridge Demolition Debris .
¢ Building Removal-Case | o
» Building Removal-Case || °
¢ Building Removal-Case Il »

Completion Date

DBE Participation

704.05, and 704.06

Building Removal-Case IV

Completion Date Plus Working Days

The additional information needs to be
included in a separate document attached to this check sheet. The Project Development and Implementation section will then
include the information in the applicable special provision. The Special Provisions are:

Material Transfer Device
Railroad Protective Liability Insurance
Training Special Provisions

Working Days



Baltimore Avenue ITEP Bike Path
Section 15-00233-01-BT
Macon County

STATE OF ILLINOIS

SPECIAL PROVISIONS

Baltimore Avenue ITEP Bike Path
Section 15-00233-01-BT
Macon County

CONTRACT SPECIFICATIONS

The following Special Provisions supplement the “Standard Specifications for Road and
Bridge Construction, Adopted April 1, 2016", the latest edition of the “Manual on Uniform
Traffic Control Devices for Streets and Highways”, and the “Manual of Test Procedures
for Materials” in effect on the date of invitation for bids, and the “Supplemental
Specifications and Recurring Special Provisions” indicated on the Check Sheet included
herein, which apply to and govern the construction of Baltimore Avenue ITEP Bike Path
Section 15-00233-01-BT in Macon County and in case of conflict with any part, or parts,

of said Specifications, the said Special Provisions shall take precedence and shall
govern.

LOCATION OF PROJECT

The work on this project is located on the west side Baltimore Avenue from Harry Land
Road to Lost Bridge Road in Decatur in Macon County.

DESCRIPTION OF PROJECT

The work included in Section 15-00233-01-BT consists of earth excavation,
embankment, hot-mix asphalt pavement, sidewalk ramps, segmental block retaining
wall, pipe culvert removal, pipe culvert construction, performing culvert lining, driveway
pavement removal, driveway pavement construction, pavement patching, safety rail
construction, sign installation, pavement marking, seeding, placement of erosion control
items and any other work necessary {o complete the section.

TRAFFIC CONTROL PLAN

Traffic Control shall be in accordance with the applicable sections of the Standard
Specifications for Road and Bridge Construction, the applicable guidelines contained in
the lllinois Manual on Uniform Traffic Control Devices for Streets and Highways, these



Baltimore Avenue ITEP Bike Path
Section 15-00233-01-BT
Macon County

Special Provisions, and any special details and Highway Standards contained herein and
in the plans.

Special attention is called to Articles 107.09, 107.14 and 107.15 of the Standard
Specifications for Road and Bridge Construction, the following Highway Standards and
Recurring Special Provisions relating to traffic control:

Highway Standards: 701001 701006 701201 701901

At any particular location, the Contractor shall keep all equipment, materials and vehicles
off the traffic lanes and adjacent shoulder.

The following traffic control standards shall be utilized during, but not limited to, the listed
construction operations.

TRAFFIC CONTROL AND PROTECTION, STANDARD 701001
Traffic Control and Protection, Standard 701001 shall be used for any operation that is
more than 15 feet away from the edge of pavement. Traffic Control and Protection,

Standard 701001 will not be measured for payment but shall be included in the cost of
the total contract.

TRAFFIC CONTROL AND PROTECTION, STANDARD 701006
Traffic Control and Protection, Standard 701006 shail be used for any operation that is
from 15 feet to 2 feet from the edge of pavement. Traffic Control and Protection,

Standard 701006 will not be measured for payment but shall be included in the cost of
the total contract.

TRAFFIC CONTROL AND PROTECTION, STANDARD 701201

Traffic Control and Protection, Standard 701201 shall be used for pavement patching
and culvert removal and installation on Baltimore Avenue. Traffic Contro! and Protection,
Standard 701201 shall be paid for at the L SUM contract unit price for TRAFFIC
CONTROL AND PROTECTION, STANDARD 701201.

TRAFFIC CONTROL AND PROTECTION, STANDARD 701901

Traffic Control and Protection, Standard 701901 applies to traffic control devices to be
used on this project.

BORROW AREAS, USE AREAS, AND/OR WASTE AREAS
In addition to the provisions contained in Article 107.22 of the Standard Specifications,
any required submittal(s) fo the District office shall require four (4) copies sent for
processing. All copies of pictures submitted shall be in color.



Baltimore Avenue {TEP Bike Path
Section 15-00233-01-BT
Macon County

STUMP REMOVAL ONLY

This work shall consist of removing the stumps at the locations indicated on the plans in
accordance with Article 201.04 of the Standard Specifications for Road and Bridge
Construction adopted April 1, 2016. All debris generated by the removal process shall be
collected and disposed of in accordance with Article 202.03. Stump removal shall be
paid for at the contract unit price per UNIT of DIAMETER for STUMP REMOVAL ONLY
and no additional compensation will be allowed.

INSERTION CULVERT LINER 24"

This work shall consist of the insertion lining of an existing 24” pipe culvert is accordance
with Section 543 of the Standard Specification. Prior to performing this work the culvert
shall be completely cleaned. This work shall be paid for at the contract unit price FOOT
for INSERTION CULVERT LINER 24”, which price shall include all materials, equipment
and labor necessary to complete the work and no additional compensation will be
allowed. Cleaning of the culvert shall not be measured for payment but shall be included
in the cost of the INSERTION CULVERT LINER.

SEGMENTAL CONCRETE BLOCK WALL

This work shall consist of constructing a segmentai concrete block wall at the locations
indicated on the plans in accordance with Article 522.12 of the Standard Specifications
for Road and Bridge Construction adopted April 1, 2016 and the details shown, This
work shall be paid for at the contract unit price per SQUARE FOOT of SEGMENTAL
CONCRETE BLOCK WALL and no additional compensation will be allowed.

SPECIAL GRATE NO. 1

This work shall consist of constructing a special grate at the location indicated in the
plans in accordance with the detail shown in the plans and Section 602 of the Standard
Specifications. This work shall be paid for at the contract unit price for EACH SPECIAL
GRATE and no additional compensation will be allowed.

RAILING

This work shall consist of construction of a railing at the location indicated in the plans in
accordance with the detail shown in the plans and with Section 664 of the Standard
Specifications. This work shall be paid for at the contract unit price for FOOT of RAILING
and no additional compensation will be allowed.



Storm Water Pollution Prevention Plan DREADH
llinois Department
of Transportation 5
Route Marked Route Section
Baltimore Avenue 15-00233-01-BT
Project Number County Contract Number
TE-00D7(072) Macon 96765

This plan has been prepared to comply with the provisions of the Naticnal Pollutant Discharge Elimination System (NPDES)

Permit No. ILR10 (Permit ILR10), issues by the lllinois Environmental Protection Agency (IEPA) for storm water discharges
from construction site activities.

| certify under penalty of law that this document and all attachments were prepared under my direction or supervision in
accordance with a system designed to assure that qualified personnel properly gathered and evaluated the information
submitted. Based on my inquiry of the person or persons who manage the system, or those persons directly responsible for
gathering the information, the information submitted is, to the best of my knowledge and belief, true, accurate and complete.
| am aware that there are significant penalties for submitting false information, including the possibility of fine and
imprisonment for knowing violations.

Print Name Title Agency
Bruce Bird County Engineer Macon County Highway Depart.
Signature Date

@'7/ =S 117

Site Description

A. Provide a description of the project location (include iatitude and longitude):
West side of Baltimore Ave from Harry Land Rd to Lost Bridge Rd (Long. 39.7911 N, Lat. 88.8834 W).

B. Provide a description of the construction activity which is subject of this plan:

Construction of a bike path along the west side of Baltimore Ave. Construction includes earth excavation,
embankment, hot-mix asphalt pavement, sidewalk ramps, segmental block retaining wall, pipe culvert
removal, pipe culvert construction, performing culvert lining, driveway pavement removal, driveway
pavement construction, pavement patching, safety rail construction, sign instaliation, pavement marking,
seeding, placement of erosion control items and any other work necessary to complete the project.

C. Provide the estimated duration of this project:
50 days.

D. The total area of the construction site is estimated to be 3.6 acres.

The total area of the site estimated to be disturbed by excavation, grading or other activitiesis 3.6 acres.

E. The foillowing is a weighted average of the runoff coefficient for this project after construction activities are
completed:

0.43

F. List all soils found within project boundaries. Include map unit name, slope information and erosivity:

Printed 3/30/17 Page 10of 8 BDE 2342 (Rev. 09/29/15)
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236A Sabina silt loam: 0 to 2% slopes

233B Birkbeck silt loam: 2 to 5% slopes

618D3 Senachwine silt loam: 10 to 18% slopes, severely eroded

3451A Lawson silt loam, cool mesic: 0 to 2 percent slopes, frequently flooded
618C2 Senachwine silt loam, 5 to 10% slopes, eroded

7802B Orthents, loamy, undutating, rarely flooded

1107A Sawmill silty clay loam, undrained: 0 to 2% slopes, frequently flooded
134B Camden silt loam: 2 to 5% slopes

7134B Camden silt loam, 2 to 5% slopes, rarely flooded

G. Provide an aerial extent of wetland acreage at the site:
No wetlands.

H. Provide a description of potentially erosive areas associated with this project:
Areas of high embankment are potentially erosive.

I. The following is a description of soil disturbing activities by stages, their locations, and their erosive factors (e.g.
steapness of slopes, length of scopes, etc.):

l.and disturbing activities will include clearing and grubbing, grading, pipe culvert removal and
replacement.

J. See the erosion control plans and/or drainage plans for this contract for information regarding drainage patterns,
approximate slopes anticipated before and after major grading activities, locations where vehicles enter or exit the
site and controls to prevent off site sediment tracking (to be added after contractor identifies locations), areas of soil
disturbance, the location of major structural and non-structural controls identified in the plan, the location of areas
where stabilization practices are expected to occur, surface waters (including wetlands) and locations where storm
water is discharged to surface water including wetlands.

K. ldentify who owns the drainage system (municipality or agency
City of Decatur

e

this praject will drain into;

L. The following is a list of General NPDES ILR40 permittees within whose reporting jurisdiction this project is located.

M. The following is a list of receiving water(s) and the ultimate receiving water(s) for this site. The location of the
receiving waters can be found on the erosion and sediment contro} plans:

Finley Creek, Big Creek, Lake Decatur

N. Describe areas of the site that are to be protected or remain undisturbed. These areas may include steep slopes,
highly erodible soils, streams, stream buffers, specimen trees, natural vegetation, nature preserves, etc.

None

0. The following sensitive environmental resources are associated with this project, and may have the potential to be
impacted by the proposed development:

Floodplain

O

Wetland Riparian
Threatened and Endangered Species
Historic Preservation

Receiving waters with Total Maximum Daily Load (TMDL) for sediment, total suspended solids, turbidity, or siltation
Applicable Federal, Tribal, State or Local Programs

Ll
L]
il
[] 303(d) Listed receiving waters for suspended solids, turbidity, or siltation
L]
]
[] Other

1. 303(d) Listed receiving waters {{ill out this section if checked above):

a. The name(s) of the listed water body, and identification of all pollutants causing impairment:

Printed 3/30/17 Page 2 of 8 BDE 2342 (Rev. 09/29/15)
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b. Provide a description of how erosion and sediment control practices will prevent a discharge of sediment
resulting from a storm event equal to or greater than a twenty-five (25) year, twenty-four (24) hour rainfall

event:

c. Provide a description of the location(s) of direct discharge from the project site to the 303(d) water body:

d. Provide a description of the |ocation(s) of any dewatering discharges to the MS4 and/or water body:

2. TMDL {fill out this section if checked above)
a. The name(s) of the listed water body:

b. Provide a description of the erosion and sediment control strategy that will be incorporated into the site

design that is consistent with the assumptions and requirements of the TMDL:

c¢. If a specific numeric waste load allocation has been established that would apply to the project's discharges,

provide a description of the necessary steps to meet the allocation:

P. The following pollutants of concern will be associated with this construction project:

X Soil Sediment <]
Concrete X
Concrete Truck waste M
Concrete Curing Compounds ]
Solid waste Debris |
Paints O

]

O

Solvents

KOOXOOMQ

Fertilizers / Pesticides

Il. Controls

Petroleum (gas, diesel, oil, kerosene, hydraulic oil /- fluids)
Antifreeze / Coolants

Waste water from cleaning construction equipment

Other (specify)

Other {specify)

Other (specify)

QOther (specify)

Other {specify)

This section of the plan addresses the controls that will be implemented for each of the major construction activities
described in |.C. above and for all use areas, borrow sites, and waste sites. For each measure discussed, the Contractor
will be responsible for its implementation as indicated. The Contractor shali provide to the Resident Engineer a plan for
the implementation of the measures indicated. The Contractor and subcontractors, will notify the Resident Engineer of
any proposed changes, maintenance, or medifications to keep construction activities compliant with the Permit ILR10.
Each such Contractor has signed the required certification on forms which are attached to, and are a part of, this plan:

A. Erosion and Sediment Controls: At a minimum, controls must be coordinated, installed, and maintained to:
1. Minimize the amount of soil exposed during construction activity;

2. Minimize the disturbance of steep slopes;

3. Maintain natural buffers around surface waters, direct storm water to vegetated areas to increase sediment
removal and maximize storm water infiltration, unless infeasible;
4. Minimize soil compaction and, unless infeasible, preserve topsoail.

B. Stabilization Practices: Provided below is a description of interim and permanent stabilization practices, including
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site- specific scheduling of the implementation of the practices. Site plans will ensure that existing vegetation is
preserved where attainable and disturbed portions of the site will be stabilized. Stabilization practices may include
but are not limited to: temporary seeding, permanent seeding, mulching, geotextiles, sodding, vegetative buffer
strips, protection of trees, preservation of mature vegetation, and other appropriate measures. Except as provided
below in I(B)(1) and II(B)(2), stabilization measures shall be initiated immediately where construction activities have
temporarily or permanently ceased, but in no case more than one (1) day after the construction activity in that
portion of the site has temporarily or permanently ceases on all disturbed portions of the site where construction will
not occur for a period of fourteen (14) or more calendar days.

1. Where the Iinitiation of stabilization measures is precluded by snow cover, stabilization measures shall be
initiated as soon as practicable.

2. On areas where construction activity has temporarily ceased and will resume after fourteen (14) days, a
temporary stabilization method can be used.

The following stabilization practices will be used for this project:

[] Preservation of Mature Vegetation [l Erosion Control Blanket / Mulching
[7] Vegetated Buffer Strips [l Seodding

[] Protection of Trees ] Geotextiles

Temporary Erosion Control Seeding Other {specify) Riprap

{1 Temporary Turf (Seeding, Class 7)  [] Other (specify)

] Temporary Muiching [] Other (specify)

Permanent Seeding [ Other (specify)

Describe how the stabilization practices listed above will be utilized during construction:

Temporary Erosion Control Seeding will be used to provide cover on disturbed areas that cannot be
permanently seeded.

Permanent Seeding - Class 2 will be installed per IDOT specifications and the special provisions of these
plans.

Riprap shall be placed as permanent stability at the locations shown in the plans.

Describe how the stabilization practices listed above will be utilized after construction activities have been
completed:

All areas disturbed by construction will be stabilized with permanent seeding immediately following the
finished grading. Riprap shall be placed at the locations shown in the plans after grading has been
completed.

C. Structural Practices: Provided below is a description of structural practices that will be implemented, to the degree
attainable, to divert flows from exposed soils, store flows or otherwise limit runoff and the discharge of pollutants
from exposed areas of the site. Such practices may include but are not limited to: perimeter erosion barrier, earth
dikes, drainage swales, sediment traps, ditch checks, subsurface drains, pipe slope drains, level spreaders, storm
drain inlet protection, rock outiet protection, reinforced soil retaining systems, gabions, and temporary or permanent
sediment basins. The installation of these devices may be subject to Section 404 of the Clean Water Act.

The following stabilization practices will be used for this project:

Perimeter Erosion Barrier ] Rock Qutlet Protection
Temporary Ditch Check Riprap
Storm Drain inlet Protection (] Gabions
] Sediment Trap (] Slope Mattress
[] Temporary Pipe Slope Drain [ ] Retaining Walls
[] Temporary Sediment Basin ] Slope Walls
[J Temporary Stream Crossing ] Concrete Revetment Mats
Printed 3/30/17 Page4of8 BDE 2342 (Rev. 09/29/15)
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[7] Stabilized Construction Exits [ Level Spreaders

[] Turf Reinforcement Mats {1 Other {specify)
[C] Permanent Check Dams 7] Other (specify)
[[] Permanent Sediment Basin [] Other (specify)
[l Aggregate Ditch [[] Other {specify)
[Tl Paved Ditch [[] Other (specify)

Describe how the structural practices listed above will be utilized during construction:

Perimeter erosion barrier will be placed at the locations shown in the plans prior to any earth excavation
or stripping to prevent sediment from washing off right of way.

Temporary ditch checks shall be placed at the locations shown in the plans immediately after the ditches
have been constructed fo the grades shown.

Inlet and pipe protection shall be placed as indicated in the plans when the corresponding drainage
structures and pipe culverts have been constructed.

Riprap shall be placed at the locations shown in the plans after the ditches have been constructedd fo the
grades shown.

Describe how the structural practices listed above will be utilized after construction activities have been completed:
All erosion control products furnished shall be specifically recommended by the manufacturer for the use
specified. Prior to the approval and use of the product, the contractor shall submit to the engineer a
notarized certification by the producer stating the intended use of the product and that the physical
properties required for this application are met or exceeded. The contractor shall provide manufacturer

installation procedures to facilitate the engineer in construction inspections.

D. Treatment Chemicals
Will polymer flocculents or treatment chemicals be utilized on this project: [] Yes [] No

If yes above, identify where and how polymer flocculents or treatment chemicals will be utilized on this project.

E. Permanent Storm Water Management Controls: Provided below is a description of measures that will be
installed during the construction process to control volume and poliutants in storm water discharges that will occur

after construction operations have been completed. The installation of these devices may be subject to Section 404
of the Clean Water act.

1. Such practices may include but are not limited to: storm water detention structures (including wet ponds), storm
water retention structures, flow attenuation by use of open vegetated swales and natural depressions, infiltration
of runoff on site, and sequential systems (which combine several practices).

The practices selected for implementation were determined on the basis of the technical guidance in Chapter 41
(Construction Site Storm Water Pollution Control) of the IDOT Bureau of Design & Environment Manual, If
practices other than those discussed in Chapter 41 are selected for implementation or if practices are applied to
situations different from those covered in Chapter 41, the technical basis for such decisions will be explained
below.

2. Velocity dissipation devices will be placed at discharge locations and along the length of any outfall channel as
necessary to provide a non-erosive velocity flow from the structure to a water course so that the natural physical
and biological characteristics and functions are maintained and protected (e.g. maintenance of hydrologic
conditions such as the hydroperiod and hydrodynamics present prior to the initiation of construction activities).

Description of permanent storm water management controls:

Riprap will be placed in ditches as shown on the plans to reduce the velocity. Riprap will also be
placed at the ends of culverts as shown in the plans to reduce the velocity.

F. Approved State or Local Laws: The management practices, controls, and provisions contained in this plan will be
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in accordance with IDOT specifications, which are at least as protective as the requirements contained in the lllinois
Envirenmental Protection Agency's lllincis Urban Manual. Procedures and requirements specified in applicable
sediment and erosion site plans or storm water management plans approved by local officials shall be described or
incorporated by reference in the space provided below. Requirements specified in sediment and erosion site plans,
site permits, storm water management site plans or site permits approved by local officials that are applicable to
protecting surface water resources are, upon submittal of an NOY, to be authorized to discharge under the Permit
ILR10 incorporated by reference and are enforceable under this permit even if they are not specifically included in

the plan.

Description of procedures and requirements specified in applicable sediment and erosion site plans or storm water
management plans approved by local officials:

All management practices, controls, and other provisions provided in this plan are in accordance with
"IDOT Standard Specifications for Road and Bridge Construction and the lllinois Urban Manual”.

G. Contractor Required Submittals: Prior to conducting any professional services at the site covered by this plan, the
Coniractor and each subcontractor responsible for compliance with the permit shall submit to the Resident Engineer
a Contractor Certification Statement, BDE 2342a,
1. The Contractor shall provide a construction schedule containing an adequate level of detail to show major
activities with implementation of pollution prevention BMPs, including the following items:

. & & & 5 & & @

Approximate duration of the project, including each stage of the project

Rainy seasan, dry season, and winter shutdown dates

Temporary stabilization measures to be employed by contract phases

Mobifization time frame

Mass clearing and grubbing/roadside clearing dates

Deployment of Erosion Contro! Practices

Deployment of Sediment Control Practices (including stabilized construction entrances/exits)
Deplayment of Construction Site Management Practices {including concrete washout facilities, chemical
storage, refueling locations, etc.)

Paving, saw-cutting, and any other pavement related operations

» Major planned stockpiling operations
« Time frame for other significant long-term operations or activities that may plan non-storm water

discharges such as dewatering, grinding, etc.
Permanent stabilization activities for each area of the project

2. The Contractor and each subcontractor shall provide, as an attachment to their signed Contractor Certification
Statement, a discussion of how they will comply with the requirements of the permit in regard to the following
items and provide a graphical representation showing location and type of BMPs to be used when applicable:

Printed 3/30/17

Vehicle Entrances and Exits - Identify type and location of stabilized construction entrances and exits to
be used and how they will be maintained.

Materiat delivery, Storage, and Use - Discuss where and how materials including chemicals, concrete
curing compounds, petroleum products, etc. will be stored for this project.

Stockpile Management - Identify the location of both on-site and off-site stockpiles. Discuss what BMPs
will be used to prevent pollution of storm water from stockpiles.

Waste Disposal - Discuss methods of waste disposal that wili be used for this project.

Spill Prevention and Control - Discuss steps that will be taken in the event of a material spill {chemicals,
concrete curing compounds, petroleum, efc.).

Concrete Residuals and Washout Wastes - Discuss the location and type of concrete washout facilities
to be used on this project and how they will be signed and maintained.

Litter Management - Discuss how litter will be maintained for this project (education of employees,
number of dumpsters, frequency of dumpster pick-up, ete.).

Vehicle and Equipment Cleaning and Maintenance - Identify where equipment cleaning and

maintenance locations for this project and what BMPs will be used to ensure containment and spill
prevention.

Page 6 of 8 BDE 2342 (Rev. 09/29/15)
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« Dewatering Activities - Identify the controls which will be used during dewatering operations to ensure
sediments will not leave the censtruction site.

* Polymer Flocculants and Treatment Chemicals - Identify the use and dosage of treatment chemicals and
provide the Resident Engineer with Material Safety Data Sheets. Describe procedures on how the
chemicals will be used and identify who will be responsible for the use and application of these
chemicals. The selected individual must be trained on the established procedures.

« Additional measures indicated in the plan.

Maintenance

When requested by the Contractor, the Resident Engineer will provide general maintenance guides to the Contractor for
the practices associated with this project. The following additional procedures will be used to maintain, in good and
effective operating conditions, the vegetation, erosion and sediment control measures and other protective measures
identified in this plan. It will be Contractor's responsibility to attain maintenance guidefines for any manufactured BMPs
which are to be installed and maintained per manufacture's specifications.

Temporary seeding - all erodible bare earth will be temporarily seeded on a weekly basis to minimize the
amount of erodible surface within the contract limits.

IV. Inspections
Qualified personnel shall inspect disturbed areas of the construction site which have not yet been finally stabilized,
structural control measures, and locations where vehicles and equipment enter and exit the site using IDOT Storm Water
Pollution Prevention Plan Erosion Contral Inspection Report (BC 2259). Such inspections shall be conducted at least
once every seven (7) calendar days and within twenty-four (24) hours of the end of a storm or by the end of the following
business or work day that is 0.5 inch or greater or equivalent snowfall.
Inspections may be reduced to once per month when construction activities have ceased due to frozen conditions.
Weekly inspections will recommence when construction activities are conducted, or if there is 0.5" or greater rain event,
or a discharge due to snowmelt occurs.
If any violation of the provisions of this plan is identified during the conduct of the construction work covered by this plan,
the Resident Engineer shalf notify the appropriate IEPA Field Operations Section office by e-mail at:
epa.swnoncomp@illinois.gov, telephone or fax within twenty-four (24) hours of the incident. The Resident Engineer shall
then complete and submit an “Incidence of Non-Compliance" (ION) report for the identified violation within five (5) days
of the incident. The Resident Engineer shall use forms provided by IEPA and shall include specific information on the
cause of noncompliance, actions which were taken to prevent any further causes of noncompliance, and a statement
detailing any environmental impact which may have resulted from the noncompliance. All reports of non-compliance
shall be signed by a responsible authority in accordance with Part VI. G of the Permit ILR10.
The Incidence of Non-Compliance shall be mailed to the following address:
linois Environmental Protection Agency
Division of Water Pollution Control
Attn: Compliance Assurance Section
1021 North Grand East
Post Office Box 19276
Springfield, lllinois 62794-9276
Additional inspections Required:

V. Failure to Comply
Failure to comply with any provisions of this Storm Water Pollution Prevention Plan will result in the implementation of a
National Pollutant Discharge Elimination System/Erosion and Sediment Control Deficiency Deduction against the
Contractor and/or penalties under the Permit ILR10 which could be passed on to the Contractor.
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llinois Department
of Transportation Contractor Certification Statement C

Prior to conducting any professional services at the site covered by this contract, the Confractor and every subcontractor
must complete and return to the Resident Engineer the following certification. A separate certification must be submitted by
each firm. Attach to this certification all items required by Section II.G of the Storm Water Poliution Prevention Plan
(SWPPP) which will be handled by the Contractors/subcontractor completing this form.

Raute Marked Route . Section
Baltimore Avenue 15-00233-01-BT

Project Number County Contract Number

TE-00D7(072) Macon 95765

This certification statement is a part of SWPPP for the project described above, in accordance with the General NPDES
Permit No. ILR10 issued by the lllinois Environmental Protection Agency.

! certify under penalty of law that | understand the terms of the Permit No. ILR10 that authorizes the storm water discharges
associated with industrial activity from the construction site identified as part of this certification.

In addition, | have read and understand all of the information and requirements stated in SWPPP for the above mentioned
project; | have received copies of all appropriate maintenance procedures; and, | have provided all documentation required
to be in compliance with the Permit ILR10 and SWPPP and will provide timely updates to these documents as necessary.

] Contractor
[[] Sub-Contractor

Print Name Signature
Title Date

Name of Firm Telephone
Street Address City/State/Zip

ltems which the Contractor/subcontractor will be responsible for as required in Section IL.G. of SWPPP:
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LR107-4
Page 1 of 1

State of lllinois
Department of Transportation
Bureau of Local Roads and Streets

SPECIAL PROVISION
FOR
INSURANCE

Effective: February 1, 2007
| Revised: August 1, 2007

All references fo Sections or Articles in this specification shall be construed to mean specific
Section or Article of the Standard Specifications for Road and Bridge Construction, adopted by
the Department of Transportation.

The Contracter shall name the following entities as additional insured under the Contractor's
general liability insurance policy in accordance with Article 107.27:

Macon Couniy Highway Depariment

] The entities listed above and their officers, employees, and agents shall be indemnified and
held harmless in accordance with Article 107.26.
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ADJUSTING FRAMES AND GRATES (BDE}
Effective: April 1, 2017
Add the following to Article 602.02 of the Standard Specifications:

“(s) High Density Expanded Polystyrene Adjusting Rings
with Polyurea Coating (Note 4} .. ..o 1043.04
(t} Expanded Polypropylene (EPP) Adjusting Rings (Note 5} ..o 1043.05

Note 4. High density expanded polystyrene adiusiing rings with polyurea coating shall
meet the design load requirements of AASHTO HS20/25. The rings may be used to
adjust the frames and grates of drainage and utility structures up to a maximum of 6 in.
{150 mm}. They shall be insialled and sealed underneath the frames according to the
manufacturer's specifications.

Note 5. Riser rings fabricated from EPP may be used io adjust the frames and grates of
drainage and utility structures up to a maximum of 6 in. (150 mm). An adhesive meeting
ASTM C 820, Type S, Grade N5, Class 25 shall be used with EPP adjustment rings.
The top ring of the adjustment stack shall be a finish ring with grooves on the lower
surface and flat upper surface. The joinis between all manhole adjustment rings and the
frame and cover shall be sealed using the approved adhesive. [n lieu of the use of an
adhesive, an intemal or external mechanical frame-chimney seal may be used for
watertight installation. EPP adjustment rings shall not be used with heat shrinkable
infiltration barriers.”

Add the following to Section 1043 of the Standard Specifications:

“1043.04 High Density Expanded Polystyrene Adjusting Rings with Polyurea Coating.
High density expanded polystyrene adjustment rings with polyurea coating shall be designed
and tested to meet or exceed an HS25 wheel load according to the AASHTO Standard
Specifications for Highway Bridges (AASHTG M306 HS-25). The raw material suppliers shall
provide ceriifications of quality or festing using the following ASTM standards, and upon
request, ceriify that conly virgin material was used in the manufacturing of the expanded
polystyrene rings.

. Value
Physical Property Test Standard 3 O0BlcU ALY

Compression Resistance ASTM D 1621

at 10% deformation 50-70 70 -90

at 5% deformation 45 - 60 60 - 80

at 2% deformation 15-20 20-40
Flexural Strength ASTM D 790 a0 -120 130 - 200
Water Absorption ASTM D 570 2.0% 1.7%
Coefficient of Linear Expansion ASTM D 698 2.70BE-06 in./in./°F | 2.80E-06 in./in./°F
Sheer Strength ASTMD 732 55 80
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Tensile Strength ASTM D 1623 70 -90 | 130 - 140

Water Vapor Transmission ASTM C 355 0.82 — 0.86 perm —in.

High density expanded polystyrene adjustment rings with polyurea coating shall have no
void areas, cracks, or tears. The actual diameter or length shall not vary more than 0.125in.
(3 mm) from the specified diameter or length. Variations in height are limited to £ 0.063 in.
{x 1.6 mm). Variations shall not exceed 0.25in. (6 mm) from flat (dish, bow, or convoluting
edge) or 0.125 in. (3 mm) for bulges or dips in the surface.

1043.05 Expanded Polypropylene (EPP) Adjusting Rings. The EPP adjusting rings
shall be manufactured using a high compression molding process to produce a minimum
finished density of 7.5 Ib/cuft (120 g/t). The EPP rings shall be made of materials meeting
ASTM D 3575 and ASTM D 4819-13. The grade adjustments shall be designed and tested
according to the AASHTO Standard Specifications for Highway Bridges (AASHTO M 306 HS-
25).

Grade rings shall contain upper and lower keyways (tongue and groove) for proper vertical
alignment and ssaling. The top ring, for use directly beneath the cast iron frame, shall have
keyways {grooves) on the lower surface with a flat upper surface.

Adhesive or sealant used for watertight installation of the manhole grade adjustment rings
shall meet ASTM C 920, Type S, Grade NS, Class 25, Uses NT, T, M, G, A, and O,

EPP adjustment rings shall have no void areas, cracks, or tears. The actual diameter or
length shall not vary more than 0.125in. (3 mm) from the specified diameter or length.
Variations in height are limited to + 0.063 in. (+ 1.6 mm). Variations shall not exceed 0.25 in.
(6 mm) from flat (dish, bow, or convoluting edge) or 0.125 in. (3 mm) for bulges or dips in the
surface.”
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COMPENSABLE DELAY COSTS (BDE)

Effective: June 2, 2017

Revise Article 107.40(b) of the Standard Specifications to read:

“(b) Compensation. Compensation will not be allowed for delays, inconveniences, or

damages sustained by the Contractor from conflicts with facilities not meeting the above
definition; or if a conflict with a utility in an unanticipated location does not cause a
shutdown of the work or a documentable reduction in the rate of progress exceeding the
limi{s set herein. The provisions of Article 104.03 notwithstanding, compensation for
delays caused by a utility in an unanticipated location will be paid according o the

provisions of this Article governing minor and major delays or reduced rate of production
which are defined as follows.

(1) Minor Delay. A minor delay occurs when the work in conflict with the utility in an

unanticipated location is completely stopped for more than two hours, but not to
excead two weeks,

(2) Major Delay. A major delay occurs when the work in conflict with the uiility in an
unanticipated location is completely stopped for more than two weeks.

(3) Reduced Rate of Production Delay. A reduced rate of production delay occurs when
the rate of production on the work in conflict with the utility in an unanticipated

location decreases by more than 25 percent and lasts longer than seven calendar
days.”

Revise Article 107.40(c) of the Standard Specifications to read:

“(c) Payment. Paymeni for Minor, Major, and Reduced Rate of Production Delays wili be
made as follows.

(1) Minor Delay. Labor idled which cannot be used on other work will be paid for
according to Article 109.04(b)(1) and (2) for the time between start of the delay and

the minimum remaining hours in the work shift required by the prevailing practice in
the area.

Equipment idled which cannot be used on other work, and which is authorized to

standby on the project site by the Engineer, will be paid for according fo
Article 109.04(b){(4).

(2) Major Delay. Labor will be the same as for a minor delay.

Equipment will be the same as for a minor delay, except Contractor-owned
equipment will be limifed fo fwo weeks plus the cost of move-out to either the
Contractor's yard or another job and the cost to re-mobilize, whichever is less.



Rental equipment may be paid for longer than two weeks provided the Contractor
presents adequate support to the Department (including lease agreement) to show

retaining equipment on the job is the most economical course o follow and in the
pubiic interest.

(3) Reduced Rate of Production Delay. The Coniractor will be compensated for the
reduced productivity for labor and equipment time in excess of the 25 percent
threshold for that portion of the delay in excess of seven calendar days.

Determination of compensation will be in accordance with Article 104.02, except
lzbor and material additives will not be permitted.

Payment for escalated material costs, escalated labor costs, extended project overhead,
and extended fraffic control will be determined according to Article 109.13.”

Revise Article 108.04(b) of the Standard Specifications to read:
*(b) No working day will be charged under the following conditions.
{1) When adverse weather prevents work on the controlling item.
(2) When job conditions due to recent weather prevent work on the controliing item.

(3) When conduct or lack of conduct by the Department or its consultants,
representatives, officers, agents, or employees; delay by the Department in making

the site available; or delay in furnishing any items required to be fumished to the
Contractor by the Department prevents work on the conirolling item.

{4) When delays caused by utility or railroad adjustments prevent work on the confrolling
itern.

(5) When sirikes, lock-outs, extraordinary delays in iransportation, or inability to procure

critical materials prevent work on the controlling item, as long as these delays are not
due 1o any fault of the Contractor.

(6) When any condition over which the Contractor has no control prevents work on the
controlling item.”

Revise Article 109.09(f) of the Standard Specifications to read:

“(f) Basis of Payment. After resolution of a claim in favor of the Contractor, any adjustment
in time required for the work will be made according to Section 108. Any adjustment in
the costs to be paid will be made for direct labor, direct materials, direct equipment,
direct jobsite overhead, direct offsite overhead, and other direct costs allowed by the
resolution. Adjustments in costs will not be made for interest charges, loss of anticipated
profit, undocumented loss of efficiency, home office overhead and unabsorbed overhead
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other than as allowed by Article 108.13, lost opportunity, preparation of claim expenses
and other consequential indirect costs regardiess of method of calculation.

The above Basis of Payment is an essential element of the contract and the claim cost
recovery of the Contractor shall be so limited.”

Add the following to Section 109 of the Standard Specifications.

"109.13 Payment for Contract Delay. Compensation for escalated material coss,
escalated labor costs, extended project overhead, and extended traffic control will be allowed
when such costs result from a delay meeting the criteria in the following table.

Contract Type Cause of Delay Length of Delay

Working Davs Article 108.04(b)(3) or | No working days have besen charged for two
9 LaYS | Article 108.04(b){4) consecutive weeks.
Completion | Article 108.08(bY(1) or The Contractor has been granted a minimum

Date Article 108.08(b(7) ‘;\g?q:t\gile:ekfggeggsm of coniract time, according

Payment for each of the various costs will be according to the following.

(a) Escalated Material and/or Labor Costs. When the delay causes work, which would have
otherwise been completed, to be done after material and/or labor cosis have increased,
such increases will be paid. Payment for escalated material costs will be limited 1o the
increased costs substantiated by documentation furnished by the Contractor. Payment
for escalated labor costs will be limited to those items in Article 108.04(b)(1) and (2),
except the 35 percent and 10 percent additives will not be permitied.

(b) Extended Project Overhead. For the duration of the delay, payment for extended project
overhead will be paid as follows.

(1) Direct Jobsite and Offsite Overhead. Payment for documented direct jobsite
overhead and documented direct offsite overhsad, including onsite supervisory and
adminisirative personnel, will be allowed according to the following table.

Original Contract Supervisory and Administrative
Amount Personnel
Up fo 55,000,000 One Project Superintendant
One Project Manager,
Over $ 5,000,000 - One Project Superintendent or
up to $25,000,000 Engineer, and
One Clerk
One Project Manager,
Over $25,000,000 - d -
up to $50,000 000 One Project Superintendent,

QOne Engineer, and
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One Clerk

One Project Manager,

Two Project Superintendents,
Over $50,000,000 One Engineer, and
One Clerk

{2) Home Office and Unabsorbed Overhead. Payment for home office and unabsorbed

overhead will be calculated as 8 parcent of the total delay cost.

{c) Extended Traffic Control. Traffic conirol required for an extended period of time due fo
the delay will be paid. For working day contracis the paymsnt will be made according to
Article 109.04. For completion date contracts, an adjustment will be determined as

follows.

Extended Traffic Control occurs between April 1 and November 30:

ETCP Adjustment (3) = TE x (%/100 x CUP / OCT)

Extended Traffic Control occurs between December 1 and March 31:

ETCP Adjustment (3) = TE x 1.5 (%/100 x CUP / OCT)

Where: TE

= Duration of approved time extension in calendar days.
%  =Percent maintenance for the traffic control, % (see table below)
CUP = Contract unit price for the traffic contro! pay item in place during the delay.

OCT = Original contract time in calendar days.

Original Contract Amount

Percent Maintenance

Up to $2,000,000

65%
$2,000,000 1o $10,000,000 75%
$10,000,000 to $20,000,000 85%
Over $20,000,000 90%

When an ETCP adjustment is paid under this provision, an adjusted unit price as
provided for in Article 701.20(a) for increase or decrease in the value of work by more

than ten percent will not be paid.

Upon payment for a contract delay under this provision, the Coniractor shall assign
subrogation rights to the Depariment for the Department's efforis of recovery from any other
party for monies paid by the Department as a result of any claim under this provision. The
Contractor shall fully cooperate with the Department in its efforts to recover from another party

any money paid to the Contractor for delay damages under this provision.”

80384
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DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE)

Effective: September 1, 2000
Revised: July 2, 2016

FEDERAL OBLIGATION. The Department of Transportation, as a recipient of federal financial
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination
in the award and administration of contracts. Consequently, the federal regulatory provisions of
49 CFR Part 26 apply to this contract concerning the utilization of disadvantaged business
enterprises. For the purposes of this Special Provision, a disadvantaged business enterprise
(DBE) means a business certified by the Depariment in accordance with the requirements of
49 CFR Part 26 and listed in the Illinois Unified Certification Program (I.. UCP) DBE Directory.

STATE OBLIGATION. This Special Provision will also be used by the Department to satisfy the
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities
Act, 30 ILCS 575. When this Special Provision is used to satisfy state law requirements on
100 percent state-funded contracts, the federal government has no involvement in such
contracts (not a federal-aid contract) and no responsibility to oversee the implementation of this
Special Provision by the Department on those contracts. DBE participation on 100 percent
state-funded contracts will not be credited toward fulfilling the Department's annual overall DBE

goal required by the US Department of Transportation to comply with the federal DBE program
requirements.

CONTRACTOR ASSURANCE. The Contractor makes the following assurance and agrees to
include the assurance in each subcontract that the Contractor signs with a subcontractor.

‘The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race,
color, national origin, or sex in the performance of this contract. The Contractor shall carry
out applicable requirements of 49 CFR Part 26 in the award and administration of contracts
funded in whole or in part with federal or state funds. Failure by the Contractor to carry out
these requirements is a material breach of this contract, which may result in the termination

of this contract or such other remedy as the recipient deems appropriate, which may
include, but is not limited to:

(a) Withholding progress payments;
(b) Assessing sanctions;
{¢) Liquidated damages; and/or

(d) Disqualifying the Contractor from future bidding as non-responsible.

OVERALL GOAL SET FOR THE DEPARTMENT. As a requirement of compliance with 49 CFR
Part 26, the Department has set an overall goal for DBE participation in its federally assisted
contracts. That goal applies to all federal-aid funds the Depariment will expend in its federally
assisted confracts for the subject reporting fiscal year. The Department is required to make a
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good faith effort to achieve the overall goal. The dollar amount paid o all approved DBE
companies performing work called for in this contract is eligible to be credited toward fulfiilment
of the Depariment’s overall goal.

CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR. This contract includes a
specific DBE utilization goal established by the Department. The goal has been included
because the Department has determined that the work of this contract has subcontracting
opportunities that may be suitable for performance by DBE companies. The determination is
based on an assessment of the fype of work, the location of the work, and the availability of
DBE companies to do a part of the work. The assessment indicates that, in the absence of
unlawful discrimination, and in an arena of fair and open competition, DBE companies can be
expected to perform __4.00 % of the work. This percentage is set as the DBE participation
goal for this contract. Consequently, in addition to the other award criteria established for this
contract, the Department will only award this contract fo a bidder who makes a good faith effort
to meet this goal of DBE participation in the performance of the work. A bidder makes a good
faith effort for award consideration if either of the following is done in accordance with the
procedures set for in this Special Provision:

(a) The bidder documents that enough DBE participation has been obtained to meet the
goal or,

(b) The bidder documents that a good faith effort has been made to meet the goal, even

though the effort did not succeed in obtaining enough DBE participation to meet the
goal.

DBE LOCATOR REFERENCES. Bidders shall consult the I UCP DBE Directory as a
reference source for DBE-certified companies. 1n addition, the Department maintains a letting
and item specific DBE locator information system whereby DBE companies can register their
interest in providing quotes on particular bid items advertised for letting. Information concerning
DBE companies willing to quote work for particular confracts may be obtained by contacting the
Department’'s Bureau of Small Business Enterprises at telephone number (217) 785-4611, or by
visiting the Department’'s website at:

hitp://mww.idot. illingis.gov/doing-business/ceriifications/disadvantaged-business-enterprise-
certification/il-ucp-directory/index.

BIDDING PROCEDURES. Compliance with this Special Provision is required prior to the award
of the contract and the failure of the low bidder to comply will render the bid not responsive.

In order fo assure the timely award of the contract, the low bidder shall submit:

(a) The bidder shall submit a DBE Utilization Plan on completed Department forms SBE
2025 and 2026.

(1) The final Utilization Plan must be submitted within five calendar days after the date of
the letting in accordance with subsection (2)(2) of Bidding Procedures.
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(2) To meet the five day requirement, the bidder may send the Utilization Plan
electronically by scanning and sending to DOT.DBE.UP@®illingis.gov or faxing to
(217) 785-1524. The subject line must include the bid ltem Number and the Letting
date. The Utilization Plan should be sent as one .pdf file, rather than multiple files

and emails for the same {tem Number. It is the responsibility of the bidder to obtain
confirmation of email or fax delivery.

Alternatively, the Utilization Plan may be sent by certified mail or delivery service
within the five calendar day period. If a question arises concerning the mailing date
of a Utilization Plan, the mailing date will be established by the U.S. Postal Service
postmark on the certified mail receipt from the U.S. Postal Service or the receipt
issued by a delivery service when the Utilization Plan is received by the Department.
It is the responsibility of the bidder to ensure the postmark or receipt date is affixed
within the five days if the bidder intends to rely upon mailing or delivery to satisfy the
submission day requirement. The Utilization Plan is fo be submitted to:

lllinois Department of Transportation
Bureau of Small Business Enterprises
Contract Compliance Section

2300 South Dirksen Parkway, Room 319
Springfield, lliincis 62764

The Department will not accept a Utilization Plan if it does not meet the five day
submittal requirement and the bid will be declared not responsive. In the event the
bid is declared not responsive due to a failure {o submit a Utilization Flan or failure to
comply with the bidding procedures set forth herein, the Depariment may elect fo
cause the forfeifure of the penal sum of the bidder's proposal guaranty, and may
deny authorization to bid the project if re-advertised for bids. The Department
reserves the right to invite any other bidder to submit a Utilization Plan at any time for
award consideration.

{b) The Utilization Plan shall indicate that the bidder either has obtained sufficient DBE
participation commitments to meet the contract geal or has not obtained enough DBE
participation commitmentis in spite of a good faith effort to meet the goal. The Utilization
Plan shall further provide the name, telephone number, and telefax number of a
responsible official of the bidder designated for purposes of notification of Utilization Plan
approval or disapproval under the procedures of this Special Provision.

(c} The Utiiization Pian shall include a DBE Participation Commitment Statement,
Department form SBE 2025, for each DBE proposed for the performance of work to
achieve the contract goal. For bidding purposes, submission of the completed SBE
2025 forms, signed by the DBEs and scanned or faxed to the bidder will be acceptable
as long as the original is available and provided upon request. All elements of

information indicated on the said form shall be provided, including but not limited to the
following:
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(1) The names and addresses of DBE firms that will participate in the contract;
(2) A description, including pay item numbers, of the work each DBE will perform;

(3) The dollar amount of the participation of each DBE firm participating. The dollar
amount of participation for identified work shall specifically state the quantity, unit
price, and total subcontract price for the work to be completed by the DBE. If partial
pay items are to be performed by the DBE, indicate the portion of each item, a unit
price where appropriate and the subcontract price amount;

(4) DBE Participation Commitment Statements, form SBE 2025, signed by the bidder
and each participating DBE firm documenting the commitment to use the DBE
subcontractors whose participation is submitted to meet the contract goal,

(5) If the bidder is a joint venture comprised of DBE companies and non-DBE
companies, the Utilization Plan must also include a clear identification of the portion
of the work to be performed by the DBE partner(s); and,

(6} If the confract geal is not met, evidence of good faith efforts; the documentation of
good faith efforts must include copies of each DBE and non-DBE subcontractor
guote submitied to the bidder when a non-DBE subcontractor is selected over a DBE
for work on the coniract.

GOOD FAITH EFFORT PROCEDURES. The contract will not be awarded until the Utilization
Plan submitted by the apparent successful bidder is approved. All information submitted by the
bidder must be complete, accurate and adequately document that enough DBE participation
has been obtained or document that good faith efforts of the bidder, in the event enough DBE
participation has not been obtained, before the Department will commit to the performance of
the contract by the bidder. The Utilization Plan will be approved by the Department if the
Utilization Plan documents sufficient commercially useful DBE work to meet the confract goal or
the bidder submits sufficient documentation of a good faith effort to meet the contract goal
pursuant to 49 CFR Part 26, Appendix A. The Utilization Plan will not be approved by the
Department if the Utilization Plan dees not document sufficient DBE participation to meet the
contract goal unless the apparent successful bidder documented in the Utilization Plan that it
made a gocd faith effort to meet the goal. This means that the bidder must show that all
necessary and reasonable steps were taken to achieve the contract goal. Necessary and
reasonable steps are those which, by their scope, intensity and appropriateness to the
objective, could reasonably be expected to obtain sufficient DBE participation, even if they were
not successful. The Department will consider the quality, quantity, and intensity of the kinds of
efforts that the bidder has made. Mere pro forma efforts, in other words, efforts done as a
matter of form, are not good faith efforts; rather, the bidder is expected to have taken genuine
efforts that would be reasonably expected of a bidder actively and aggressively trying to obtain
DBE participation sufficient to meet the contract goal.

(@) The following is a list of fypes of action that the Department will consider as part of the
evaluation of the bidder's good faith efforis to obtain participation. These listed factors

22



Disadvantaged Business Enterprise Partticipation
5 of 11

are not intended to be a mandatory checklist and are not intended fo be exhaustive.
Other factors or efforts brought to the attention of the Department may be relevant in
appropriate cases, and will be considered by the Department.

(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid
meetings, advertising and/or written notices) the interest of all certified DBE
companies that have the capability to perform the work of the contract. The bidder
must solicit this interest within sufficient time to allow the DBE companies to respond
to the solicitation. The bidder must determine with certainty if the DBE companies
are interested by taking appropriate steps to follow up initial solicitations.

(2) Selecting portions of the work to be performed by DBE companies in order to
increase the likelihood that the DBE goals will be achieved. This includes, where
appropriate, breaking out contract work items into economically feasible units io
facilitate DBE participation, even when the prime Contractor might otherwise prefer
to perform these work items with its own forces.

(3) Providing interested DBE companies with adequate information about the plans,
specifications, and requirements of the contract in a timely manner to assist them in
responding fo a solicitation.

(4) a. Negotiating in good faith with interested DBE companies. It is the bidder's
responsibility to make a portion of the work available to DBE subcontractors and
suppliers and to select those portions of the work or material needs consistent
with the available DBE subconfractors and suppliers, so as to facilitate DBE
participation. Evidence of such negotiation includes the names, addresses, and
telephone numbers of DBE companies that were considered; a description of the
information provided regarding the plans and specifications for the work selected
for subcontracting; and evidence as to why additional agreements could not be
reached for DBE companies to perform the work.

b. A bidder using good business judgment would consider a number of factors in
negotiating with subcontracters, including DBE subcontractors, and would fake a
firm’s price and capabilities as well as contract goals into consideration.
However, the fact that there may be some additiona! costs involved in finding and
using DBE companies is not in itself sufficient reason for a bidder's failure to
meet the coniract DBE goal, as long as such costs are reasonable. Also the
ability or desire of a bidder fo perform the work of a contract with its own
organization does nct relieve the bidder of the responsibility to make good faith
efforts. Bidders are not, however, required to accept higher quotes from DBE
companies if the price difference is excessive or unreasonable. In accordance
with subsection (¢)(6) of the above Bidding Procedures, the documentation of
goed faith efforts must include copies of each DBE and non-DBE subcontractor

quote submitted to the bidder when a non-DBE subcontractor was selected over
a DBE for work on the contract,
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(5) Not rejecting DBE companies as being ungqualified without sound reasons based on
a thorough investigation of their capabilities. The bidder's standing within its
industry, membership in specific groups, organizations, or associations and political
or social affiliations (for example union vs. nen-union employee status) are not

legitimate causes for the rejection or non-solicitation of bids in the bidder's efforts to
meet the project geal.

(6} Making efforts to assist interested DBE companies in obtaining bonding, lines of
credit, or insurance as required by the recipient or Contractor.

(7) Making efforts io assist interested DBE companies in obtaining necessary
equipment, supplies, materials, or related assistance or services.

(8) Effectively using the services of available minority/women community organizations;
minority/women contractors’ groups; local, state, and federal minority/women
business assistance offices; and other organizations as allowed on a case-by-case
basis to provide assistance in the recruitment and placement of DBE companies.

(b} If the Department determines that the apparent successful bidder has made a good faith
effort to secure the work commitment of DBE companies to meet the contract goal, the
Department will award the contract provided that it is otherwise eligible for award. If the
Department determines that the bidder has failed to meet the requirements of this
Special Provision or that a good faith effort has not been made, the Department will
notify the responsible company official designated in the Utilization Plan that the bid is
not respensive. The notification shall include a statement of reasons for the
determination. If the Utilization Pian is not approved because it is deficient as a
technical matter, unless waived by the Department, the bidder will be notified and will be
allowed no more than a five calendar day period in order to cure the deficiency.

(c) The bidder may request administrative reconsideration of a determination adverse to the
bidder within the five working days after the receipt of the notification date of the
determination by delivering the request to the Department of Transportation, Bureau of
Small Business Enterprises, Contract Compliance Section, 2300 South Dirksen
Parkway, Room 319, Springfield, lliincis 62764 (Telefax: (217) 785-1524). Deposit of
the request in the United States mail on or before the fifth business day shall not be
deemed delivery. The determination shail become final if a request is not made and
delivered. A request may provide additional written documentation or argument
concerning the issues raised in the determination statement of reasons, provided the
documentation and arguments address efforts made prior to submitting the bid. The
request will be forwarded to the Department's Reconsideration Officer.,  The
Reconsideration Officer wili extend an opportunity fo the bidder to meet in person in
order to consider all issues of documentation and whether the bidder made a good faith
effort to meet the goal. After the review by the Reconsideration Officer, the bidder will
be sent a writfen decision within ten working days after receipt of the request for
consideration, explaining the basis for finding that the bidder did or did not meet the goal
or make adequate good faith efforts to do so. A final decision by the Reconsideration
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Officer that a good faith effort was made shall approve the Utilization Plan submitted by
the bidder and shall clear the contract for award. A final decision that a good faith effort
was not made shall render the bid not responsive.

CALCULATING DBE PARTICIPATION. The Utilization Plan values represent work anticipated
to be performed and paid for upon satisfactory completion. The Department is only able to
count toward the achievement of the overall goal and the contract goal the value of payments
made for the work actually performed by DBE companies. In addition, a DBE must perform a
commercially useful function on the contract to be counted. A commercially useful function is
generally performed when the DBE is responsible for the work and is carrying out its
responsibilities by actually performing, managing, and supervising the work involved. The
Department and Contractor are governed by the provisions of 48 CFR Part 26.55(c) on
questions of commercially useful functions as it affects the work. Specific counting guidelines

are provided in 49 CFR Part 26.55, the provisions of which govemn over the summary contained
herein.

(a) DBE as the Contractor: 100 percent goal credit for that portion of the work performed by
the DBE's own forces, including the cost of materials and supplies. Work that a DBE
subcontracts to a non-DBE does not count toward the DBE goals.

(b} DBE as a joint venture Contractor: 100 percent goal credit for that portion of the total
dollar value of the contract equal to the distinct, clearly defined portion of the work
performed by the DBE's own forces.

(¢) DBE as a subcontractor: 100 percent goal credit for the work of the subcontract
performed by the DBE’'s own forces, including the cost of materials and supplies,
excluding the purchase of materials and supplies or {he lease of equipment by the DBE
subcontractor from the prime Contractor or its affiliates. Work that a DBE subcontractor
in turn subconiracts to a non-DBE does not count toward the DBE goal.

(d) DBE as a frucker: 100 percent goal credit for trucking participation provided the DBE is
responsible for the management and supervision of the entire trucking operation for
which it is responsible. At least one truck owned, operated, ficensed, and insured by the
DBE must be used on the confract. Credit will be given for the following:

(1) The DBE may lease trucks from another DBE firm, inciuding an owner-operator who
is certified as a DBE. The DBE who leases trucks from another DBE receives credit

for the total value of the transportation services the lessee DBE provides on the
contract.

{2) The DBE may also lease trucks from a non-DBE firm, including from an owner-
operator. The DBE who leases trucks from a non-DBE is entitied to credit only for
the fee or commission is receives as a result of the lease arrangement.

{e) DBE as a material supplier:
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(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE
reguiar dealer.

(2) 100 percent goal credit for the cost of materials of supplies obtained from a DBE
manufacturer,

(3) 100 percent credit for the value of reasonable fees and commissions for the

procurement of materials and supplies if not a DBE regular dealer or DBE
manufacturer.

CONTRACT COMPLIANCE. Compliance with this Special Provision is an essential part of the
contract. The Department is prohibited by federal regulations from crediting the participation of
a DBE included in the Utilization Plan foward either the contract goal or the Department’s overall
geal until the amount to be applied toward the goals has been paid to the DBE. The following
administrative procedures and remedies govern the compliance by the Contractor with the
contractual obligations established by the Utilization Plan. After approval of the Utilization Plan
and award of the contract, the Ultilization Plan and individual DBE Participation Statements
become part of the contract. If the Coniractor did not succeed in obtaining enough DBE
participation to achieve the advertised contract goal, and the Utilization Plan was approved and
contract awarded based upon a determination of good faith, the total dollar value of DBE work
calculated in the approved Utilization Plan as a percentage of the awarded contract value shall
become the amended coniract goal. All work indicated for performance by an approved DBE

shall be performed, managed, and supervised by the DBE executing the DBE Participation
Commitment Statement,

(a) NO AMENDMENT, No amendment to the Utilization Plan may be made without prior
written approval from the Department's Bureau of Small Business Enterprises. All
requests for amendment to the Utilization Plan shall be submitted to the Department of
Transportation, Bureau of Small Business Enterprises, Contract Compliance Section,
2300 South Dirksen Parkway, Room 319, Springfield, Illincis 62764. Telephone number
(217) 785-46811. Telefax number (217) 785-1524.

(b) CHANGES TC WORK. Any deviation from the DBE condition-of-award or condract
plans, specifications, or special provisions must be approved, in writing, by the
Department as provided elsewhere in the Contract. The Contractor shall notify affected
DBEs in writing of any changes in the scope of work which result in a reduction in the
dollar amount condition-of-award to the contract. Where the revision includes work
committed fo a new DBE subcontractor, not previously involved in the project, then a
Request for Approval of Subcontracter, Depariment form BC 260A or AER 260A, must
be signed and submitted. If the commitment of work is in the form of additional tasks
assigned to an existing subcontract, than a new Request for Approval of Subcontractor
shall not be required. However, the Contractor must document efforts to assure that the

existing DBE subcontractor is capable of performing the additional work and has agreed
in writing to the change.
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(c) SUBCONTRACT. The Contractor must provide DBE subcontracts to IDOT upon
request. Subcontractors shall ensure that all lower tier subcontracts or agreements with

DBEs to supply labor or materials be performed in accordance with this Special
Provision.

(d) ALTERNATIVE WORK METHODS. In addition to the above requirements for reductions
in the condition of award, additional requirements apply to the two cases of Contractor-
initiafed work substitution proposals. Where the contract allows alternate work methods
which serve to delete or create underruns in condition of award DBE work, and the
Contractor selects that alternate method or, where the Contractor proposes a substitute
work method or material that serves to diminish or delete work committed to a DBE and
replace it with other work, then the Contractor must demonstrate one of the following:

{1) That the replacement work will be performed by the same DBE (as long as the DBE

is certified in the respective item of work) in a modification of the condition of award;
or

(2) That the DBE is aware that its work will be deleted or will experience underruns and
has agreed in writing to the change. If this occurs, the Contracter shall substitute

other work of equivalent value to a certified DBE or provide documentation of good
faith efforts to do so; or

(3) That the DBE is not capable of performing the replacement work or has declined to
perform the work at a reasonable competitive price. If this occurs, the Contractor
shall substituie other work of equivalent value to a certified DBE or provide
documentation of good faith efforts to do so.

(e) TERMINATION AND REPLACEMENT PROCEDURES. The Contractor shall not
terminate or replace a DBE listed on the approved Utilization Plan, or perform with other
forces work designated for a listed DBE except as provided in this Special Provision,
The Contractor shall utilize the specific DBEs listed to perform the work and supply the
materials for which each is listed unless the Contractor obtains the Department's written
consent as provided in subsection (a) of this part. Unless Department consent is
provided for termination of a DBE subcontractor, the Contractor shall not be entitled to

any payment for work or material unless it is performed or supplied by the DBE in the
Utilization Plan.

As stated above, the Contractor shall not terminate or replace a DBE subcontractor
listed in the approved Utilization Plan without prior written consent. This includes, but is
not limited to, instances in which the Contractor seeks to perform work originally
designated for a DBE subcontractor with its own forces or those of an affiliate, a non-
DBE firm, or with another DBE firm. Written consent will be granted only if the Bureau of
Small Business Enterprises agrees, for reasons stated in its concurrence document, that
the Contractor has good cause to terminate or replace the DBE firm. Before transmitting
to the Bureau of Small Business Enterprises any request to terminate and/or substitute a
DBE subcontractor, the Contractor shall give notice in writing fo the DBE subcontractor,
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with a copy fo the Bureau, of its infent to request to terminate and/or substitute, and the
reason far the request. The Contractor shall give the DBE five days to respond to the
Contractor's notice. The DBE so notified shall advise the Bureau and the Contractor of
the reasons, if any, why it objects to the proposed termination of its subcontract and why
the Bureau should not approve the Contractor’s action. If required in a particular case

as a matter of public necessity, the Bureau may provide a response period shorter than
five days.

For purposes of this paragraph, good cause includes the following circumstances:
(1) The listed DBE subcontractor fails or refuses to execute a written contract;

(2) The listed DBE subconfractor fails or refuses to perform the work of its subcontract in
a way consistent with normal industry standards. Provided, however, that good
cause does not exist if the failure or refusal of the DBE subcontractor to perform its
work on the subcontract results from the bad faith or discriminatory action of the
prime contractor;

(3) The listed DBE subcontractor fails or refuses to meet the prime Contractor's
reasonable, nondiscriminatory bond requirements;

(4) The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit
unworthiness;

(5) The listed DBE subcontractor is ineligible to work on public works projects because
of suspension and debarment proceedings pursuant 2 CFR Parts 180, 215 and 1200
or applicable state law,

(6) You have determined that the listed DBE subcontractor is not a responsible
contractor;

(7) The listed DBE subcontractor voluntarily withdraws from the projects and provides to
you written notice of its withdrawal;

(8} The listed DBE is ineligible to receive DBE credit for the type of work required;

(9) A DBE owner dies or becomes disabled with the result that the listed DBE
subcontractor is unable to complete its work on the contract;

(10) Other documented good cause that compels the termination of the DBE
subcontractor. Provided, that good cause does not exist if the prime Contractor
seeks to terminate a DBE it relied upon to obtain the contract so that the prime
Contractor can self-perform the work for which the DBE contractor was engaged or

so that the prime Contractor can substitute another DBE or non-DBE contractor after
contract award.
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When a DBE is terminated, or fails to complete its work on the Contract for any
reason the Contractor shall make a good faith effort to find another DBE to substitute
for the original DBE to perform at least the same amount of work under the contract
as the terminated DBE to the extent needed to meet the established Contract goal.
The good faith efforts shall be documented by the Contractor. If the Department
requests documentation under this provision, the Contractor shall submit the
documentation within seven days, which may be extended for an additional seven
days if necessary at the request of the Contractor. The Department shall provide a
written determination to the Contractor stating whether or not good faith efforts have
been demonstrated.

PAYMENT RECORDS. The Contractor shall maintain a record of payments for work
performed to the DBE participants. The records shall be made available to the
Department for inspection upon request. After the performance of the final item of work
or delivery of material by a DBE and final payment therefore to the DBE by the
Contractor, but not later than thirty calendar days after payment has been made by the
Department to the Contractor for such work or material, the Contractor shall submit a
DBE Payment Agreement on Department form SBE 2115 to the Resident Engineer. If
full and finai payment has not been made to the DBE, the DBE Payment Agreement
shall indicate whether a disagreement as to the payment required exists between the
Contractor and the DBE or if the Contractor believes that the work has not been
satisfactorily completed. If the Contractor does not have the full amount of work
indicated in the Utilization Plan performed by the DBE companies indicated in the
Utilization Plan and after good faith efforts are reviewed, the Department may deduct
from contract payments to the Contractor the amount of the goal not achieved as
liquidated and ascertained damages. The Contractor may request an administrative

reconsideration of any amount deducted as damages pursuant to subsection (h) of this
part.

ENFORCEMENT. The Department reserves the right to withhold payment to the
Contractor to enforce the provisions of this Special Provision. Final payment shall not be
made on the contract until such time as the Contractor submits sufficient documentation
demonstrating achievement of the goal in accordance with this Special Provision or after
liquidated damages have been determined and collected.

(h) RECONSIDERATION. Notwithstanding any other provision of the contract, including but

80029

not limited to Article 108.09 of the Standard Specifications, the Contractor my request
administrative reconsideration of a decision to deduct the amount of the goal not
achieved as liquidated damages. A request to reconsider shall be delivered to the
Contract Compliance Section and shall be handled and considered in the same manner
as set forth in paragraph (c} of “Good Faith Effort Procedures” of this Special Provision,
except a final decision that a good faith effort was not made during contract performance
to achieve the goal agreed to in the Utilization Plan shall be the final administrative
decision of the Department. The result of the reconsideration process is not
administratively appealable io the U.S. Department of Transportation.
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HOT-MIX ASPHALT — TACK COAT (BDE)
Effective: November 1, 2016
Revise Article 1032.06(a) of the Standard Specifications to read:

“(a) Anionic Emulsified Asphalt.  Anionic emulsified asphalts shall be according to
AASHTO M 140. SS-1h emulsions used as a tack coat shall have the cement mixing
test waived.”

80376
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PORTLAND CEMENT CONCRETE SIDEWALK (BDE}
Effective: August 1, 2017
Revise the first paragraph of Article 424.12 of the Standard Specifications to read:
“424.12 Method of Measurement. This work will be measured for payment in place and
the area compuied in square feet (square meters). Curb ramps, including side curbs and side

flares, will be measured for payment as sidewalk. No deduction will be made for detectable
warnings located within the ramp.”

80385
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Progress Payments
Page 1 of 1

PROGRESS PAYMENTS (BDE)

Effective: November 2, 2013

Revise Article 109.07(a) of the Standard Specifications to read:

“(a)

80328

Progress Payments. At least once each month, the Engineer will make a written
estimate of the quantity of work performed in accordance with the contract, and the
value thereof at the contract unit prices. The amount of the estimate approved as due
for payment will be vouchered by the Department and presented to the State

Comptroller for payment. No amount less than $1000.00 will be approved for payment
other than the final payment.

Progress paymenis may be reduced by liens filed pursuant to Section 23(c) of the
Mechanics’ Lien Act, 770 ILCS 60/23(c).

If a Contractor or subcontractor has defaulted on a loan issued under the Department's
Disadvantaged Business Revolving Loan Program (20 ILCS 2705/2705-610), progress
payments may be reduced pursuant to the terms of that loan agreement. In such cases,
the amount of the estimate related to the work performed by the Contractor or
subcontractor, in default of the loan agreement, will be offset, in whole or in part, and
vouchered by the Department to the Working Capital Revolving Fund or designated
escrow account. Payment for the work shall be considered as issued and received by
the Contractor or subcontractor on the date of the offset voucher. Further, the amount of
the offset voucher shall be a credit against the Department's obligation to pay the
Contractor, the Contractor’s obligation to pay the subcontractor, and the Contractor's or
subcontractor's total loan indebtedness to the Department. The offset shall continue
until such time as the entire loan indebtedness is satisfied. The Department will notify
the Contractor and Fund Control Agent in a timely manner of such offset. The

Contractor or subcontracior shall not be entitled to additional payment in consideration of
the offset.

The failure to perform any requirement, obligation, or term of the contract by the
Contractor shall be reason for withholding any progress payments until the Department
determines that compliance has been achieved.”

3z



Weekly DBE Trucking Reports
Fage 1 of 1

WEEKLY DBE TRUCKING REPORTS (BDE)

Effective: June 2, 2012
Revised: April 2, 2015

The Contractor shall submit a weekly report of Disadvantaged Business Enterprise (DBE) trucks

hired by the Contractor or subcontractors (i.e. not owned by the Contractor or subcontractors)
that are used for DBE goal credit.

The report shall be submitted to the Engineer on Department form “SBE 723" within ten

business days following the reporting period. The reporting period shall be Monday through
Sunday for each week reportable trucking activities accur.

Any costs asscciated with providing weekly DBE trucking reports shall be considered as

included in the contract unit prices bid for the various items of work involved and no additional
compensation will be allowed.

80302
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Working Days
Page 1 of 1

WORKING DAYS (BDE)
Effective: January 1, 2002

The Coniractor shall complete the work within SO working days.

80071
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FHWA-1273 -- Revised May 1, 2012

REQUIRED CONTRACT PROVISIONS
FEDERAL-AID CONSTRUCTION CONTRACTS

. General

II. Nondiscrimination

Ill. ~ Nonsegregated Facilities

IV.  Davis-Bacon and Related Act Provisions

V.  Contract Work Hours and Safety Standards Act Provisions

VI.  Subletting or Assigning the Contract

VII.  Safety: Accident Prevention

VIIl. False Statements Concerning Highway Projects

IX.  Implementation of Clean Air Act and Federal Water Pollution
Control Act

X.  Compliance with Governmentwide Suspension and Debarment
Requirements

XI.  Certification Regarding Use of Contract Funds for Lobbying

ATTACHMENTS

A. Employment and Materials Preference for Appalachian Development
Highway System or Appalachian Local Access Road Contracts (included
in Appalachian contracts only)

|l. GENERAL

1. Form FHWA-1273 must be physically incorporated in each
construction contract funded under Title 23 (excluding emergency
contracts solely intended for debris removal). The contractor (or
subcontractor) must insert this form in each subcontract and further
require its inclusion in all lower tier subcontracts (excluding purchase
orders, rental agreements and other agreements for supplies or
services).

The applicable requirements of Form FHWA-1273 are incorporated by
reference for work done under any purchase order, rental agreement or
agreement for other services. The prime contractor shall be responsible
for compliance by any subcontractor, lower-tier subcontractor or service
provider.

Form FHWA-1273 must be included in all Federal-aid design-build
contracts, in all subcontracts and in lower tier subcontracts (excluding
subcontracts for design services, purchase orders, rental agreements
and other agreements for supplies or services). The design-builder shall
be responsible for compliance by any subcontractor, lower-tier
subcontractor or service provider.

Contracting agencies may reference Form FHWA-1273 in bid proposal
or request for proposal documents, however, the Form FHWA-1273 must
be physically incorporated (not referenced) in all contracts, subcontracts
and lower-tier subcontracts (excluding purchase orders, rental
agreements and other agreements for supplies or services related to a
construction contract).

2. Subject to the applicability criteria noted in the following sections,
these contract provisions shall apply to all work performed on the
contract by the contractor's own organization and with the assistance of
workers under the contractor's immediate superintendence and to all
work performed on the contract by piecework, station work, or by
subcontract.

3. Abreach of any of the stipulations contained in these Required
Contract Provisions may be sufficient grounds for withholding of progress
payments, withholding of final payment, termination of the contract,
suspension / debarment or any other action determined to be appropriate
by the contracting agency and FHWA.

4. Selection of Labor: During the performance of this contract, the
contractor shall not use convict labor for any purpose within the limits of
a construction project on a Federal-aid highway unless it is labor

performed by convicts who are on parole, supervised release, or
probation. The term Federal-aid highway does not include roadways
functionally classified as local roads or rural minor collectors.

Il. NONDISCRIMINATION

The provisions of this section related to 23 CFR Part 230 are applicable
to all Federal-aid construction contracts and to all related construction
subcontracts of $10,000 or more. The provisions of 23 CFR Part 230 are
not applicable to material supply, engineering, or architectural service
contracts.

In addition, the contractor and all subcontractors must comply with the
following policies: Executive Order 11246, 41 CFR 60, 29 CFR 1625-
1627, Title 23 USC Section 140, the Rehabilitation Act of 1973, as
amended (29 USC 794), Title VI of the Civil Rights Act of 1964, as
amended, and related regulations including 49 CFR Parts 21, 26 and 27;
and 23 CFR Parts 200, 230, and 633.

The contractor and all subcontractors must comply with: the
requirements of the Equal Opportunity Clause in 41 CFR 60-1.4(b) and,
for all construction contracts exceeding $10,000, the Standard Federal
Equal Employment Opportunity Construction Contract Specifications in
41 CFR 60-4.3.

Note: The U.S. Department of Labor has exclusive authority to determine
compliance with Executive Order 11246 and the policies of the Secretary
of Labor including 41 CFR 60, and 29 CFR 1625-1627. The contracting
agency and the FHWA have the authority and the responsibility to
ensure compliance with Title 23 USC Section 140, the Rehabilitation Act
of 1973, as amended (29 USC 794), and Title VI of the Civil Rights Act of
1964, as amended, and related regulations including 49 CFR Parts 21,
26 and 27; and 23 CFR Parts 200, 230, and 633.

The following provision is adopted from 23 CFR 230, Appendix A, with
appropriate revisions to conform to the U.S. Department of Labor (US
DOL) and FHWA requirements.

1. Equal Employment Opportunity: Equal employment opportunity
(EEO) requirements not to discriminate and to take affirmative action to
assure equal opportunity as set forth under laws, executive orders, rules,
regulations (28 CFR 35, 29 CFR 1630, 29 CFR 1625-1627, 41 CFR 60
and 49 CFR 27) and orders of the Secretary of Labor as modified by the
provisions prescribed herein, and imposed pursuant to 23 U.S.C. 140
shall constitute the EEO and specific affirmative action standards for the
contractor's project activities under this contract. The provisions of the
Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et seq.) set
forth under 28 CFR 35 and 29 CFR 1630 are incorporated by reference
in this contract. In the execution of this contract, the contractor agrees to
comply with the following minimum specific requirement activities of
EEO:

a. The contractor will work with the contracting agency and the Federal
Government to ensure that it has made every good faith effort to provide
equal opportunity with respect to all of its terms and conditions of
employment and in their review of activities under the contract.

b. The contractor will accept as its operating policy the following
statement:

"It is the policy of this Company to assure that applicants are
employed, and that employees are treated during employment, without
regard to their race, religion, sex, color, national origin, age or
disability. Such action shall include: employment, upgrading,
demotion, or transfer; recruitment or recruitment advertising; layoff or
termination; rates of pay or other forms of compensation; and selection



for training, including apprenticeship, pre-apprenticeship, and/or on-
the-job training."

2. EEO Officer: The contractor will designate and make known to the
contracting officers an EEO Officer who will have the responsibility for
and must be capable of effectively administering and promoting an active
EEO program and who must be assigned adequate authority and
responsibility to do so.

3. Dissemination of Policy: All members of the contractor's staff who
are authorized to hire, supervise, promote, and discharge employees, or
who recommend such action, or who are substantially involved in such
action, will be made fully cognizant of, and will implement, the
contractor's EEO policy and contractual responsibilities to provide EEO
in each grade and classification of employment. To ensure that the
above agreement will be met, the following actions will be taken as a
minimum:

a. Periodic meetings of supervisory and personnel office employees
will be conducted before the start of work and then not less often than
once every six months, at which time the contractor's EEO policy and its
implementation will be reviewed and explained. The meetings will be
conducted by the EEO Officer.

b. All new supervisory or personnel office employees will be given a
thorough indoctrination by the EEO Officer, covering all major aspects of
the contractor's EEO obligations within thirty days following their
reporting for duty with the contractor.

c. All personnel who are engaged in direct recruitment for the project
will be instructed by the EEO Officer in the contractor's procedures for
locating and hiring minorities and women.

d. Notices and posters setting forth the contractor's EEO policy will be
placed in areas readily accessible to employees, applicants for
employment and potential employees.

e. The contractor's EEO policy and the procedures to implement such
policy will be brought to the attention of employees by means of
meetings, employee handbooks, or other appropriate means.

4. Recruitment: When advertising for employees, the contractor will
include in all advertisements for employees the notation: "An Equal
Opportunity Employer." All such advertisements will be placed in
publications having a large circulation among minorities and women in
the area from which the project work force would normally be derived.

a. The contractor will, unless precluded by a valid bargaining
agreement, conduct systematic and direct recruitment through public and
private employee referral sources likely to yield qualified minorities and
women. To meet this requirement, the contractor will identify sources of
potential minority group employees, and establish with such identified
sources procedures whereby minority and women applicants may be
referred to the contractor for employment consideration.

b. In the event the contractor has a valid bargaining agreement
providing for exclusive hiring hall referrals, the contractor is expected to
observe the provisions of that agreement to the extent that the system
meets the contractor's compliance with EEO contract provisions. Where
implementation of such an agreement has the effect of discriminating
against minorities or women, or obligates the contractor to do the same,
such implementation violates Federal nondiscrimination provisions.

c. The contractor will encourage its present employees to refer
minorities and women as applicants for employment. Information and
procedures with regard to referring such applicants will be discussed with
employees.

5. Personnel Actions: Wages, working conditions, and employee
benefits shall be established and administered, and personnel actions of
every type, including hiring, upgrading, promotion, transfer, demotion,
layoff, and termination, shall be taken without regard to race, color,
religion, sex, national origin, age or disability. The following procedures
shall be followed:

a. The contractor will conduct periodic inspections of project sites to
insure that working conditions and employee facilities do not indicate
discriminatory treatment of project site personnel.

b. The contractor will periodically evaluate the spread of wages paid
within each classification to determine any evidence of discriminatory
wage practices.

c. The contractor will periodically review selected personnel actions in
depth to determine whether there is evidence of discrimination. Where
evidence is found, the contractor will promptly take corrective action. If
the review indicates that the discrimination may extend beyond the
actions reviewed, such corrective action shall include all affected
persons.

d. The contractor will promptly investigate all complaints of alleged
discrimination made to the contractor in connection with its obligations
under this contract, will attempt to resolve such complaints, and will take
appropriate corrective action within a reasonable time. If the
investigation indicates that the discrimination may affect persons other
than the complainant, such corrective action shall include such other
persons. Upon completion of each investigation, the contractor will
inform every complainant of all of their avenues of appeal.

6. Training and Promotion:

a. The contractor will assist in locating, qualifying, and increasing the
skills of minorities and women who are applicants for employment or
current employees. Such efforts should be aimed at developing full
journey level status employees in the type of trade or job classification
involved.

b. Consistent with the contractor's work force requirements and as
permissible under Federal and State regulations, the contractor shall
make full use of training programs, i.e., apprenticeship, and on-the-job
training programs for the geographical area of contract performance. In
the event a special provision for training is provided under this contract,
this subparagraph will be superseded as indicated in the special
provision. The contracting agency may reserve training positions for
persons who receive welfare assistance in accordance with 23 U.S.C.
140(a).

c. The contractor will advise employees and applicants for
employment of available training programs and entrance requirements
for each.

d. The contractor will periodically review the training and promotion
potential of employees who are minorities and women and will
encourage eligible employees to apply for such training and promotion.

7. Unions: If the contractor relies in whole or in part upon unions as a
source of employees, the contractor will use good faith efforts to obtain
the cooperation of such unions to increase opportunities for minorities
and women. Actions by the contractor, either directly or through a
contractor's association acting as agent, will include the procedures set
forth below:

a. The contractor will use good faith efforts to develop, in cooperation
with the unions, joint training programs aimed toward qualifying more
minorities and women for membership in the unions and increasing the
skills of minorities and women so that they may qualify for higher paying
employment.

b. The contractor will use good faith efforts to incorporate an EEO
clause into each union agreement to the end that such union will be
contractually bound to refer applicants without regard to their race, color,
religion, sex, national origin, age or disability.

c. The contractor is to obtain information as to the referral practices
and policies of the labor union except that to the extent such information
is within the exclusive possession of the labor union and such labor
union refuses to furnish such information to the contractor, the contractor
shall so certify to the contracting agency and shall set forth what efforts
have been made to obtain such information.



d. Inthe event the union is unable to provide the contractor with a
reasonable flow of referrals within the time limit set forth in the collective
bargaining agreement, the contractor will, through independent
recruitment efforts, fill the employment vacancies without regard to race,
color, religion, sex, national origin, age or disability; making full efforts to
obtain qualified and/or qualifiable minorities and women. The failure of a
union to provide sufficient referrals (even though it is obligated to provide
exclusive referrals under the terms of a collective bargaining agreement)
does not relieve the contractor from the requirements of this paragraph.
In the event the union referral practice prevents the contractor from
meeting the obligations pursuant to Executive Order 11246, as
amended, and these special provisions, such contractor shall
immediately notify the contracting agency.

8. Reasonable Accommodation for Applicants / Employees with
Disabilities: The contractor must be familiar with the requirements for
and comply with the Americans with Disabilities Act and all rules and
regulations established there under. Employers must provide
reasonable accommodation in all employment activities unless to do so
would cause an undue hardship.

9. Selection of Subcontractors, Procurement of Materials and
Leasing of Equipment: The contractor shall not discriminate on the
grounds of race, color, religion, sex, national origin, age or disability in
the selection and retention of subcontractors, including procurement of
materials and leases of equipment. The contractor shall take all
necessary and reasonable steps to ensure nondiscrimination in the
administration of this contract.

a. The contractor shall notify all potential subcontractors and suppliers
and lessors of their EEO obligations under this contract.

b. The contractor will use good faith efforts to ensure subcontractor
compliance with their EEO obligations.

10. Assurance Required by 49 CFR 26.13(b):

a. The requirements of 49 CFR Part 26 and the State DOT’s U.S.
DOT-approved DBE program are incorporated by reference.

b. The contractor or subcontractor shall not
discriminate on the basis of race, color, national origin, or sex in the
performance of this contract. The contractor shall carry out applicable
requirements of 49 CFR Part 26 in the award and administration of DOT-
assisted contracts. Failure by the contractor to carry out these
requirements is a material breach of this contract, which may result in the
termination of this contract or such other remedy as the contracting
agency deems appropriate.

11. Records and Reports: The contractor shall keep such records as
necessary to document compliance with the EEO requirements. Such
records shall be retained for a period of three years following the date of
the final payment to the contractor for all contract work and shall be
available at reasonable times and places for inspection by authorized
representatives of the contracting agency and the FHWA.

a. The records kept by the contractor shall document the following:

(1) The number and work hours of minority and non-
minority group members and women employed in each work
classification on the project;

(2) The progress and efforts being made in cooperation with unions,
when applicable, to increase employment opportunities for minorities
and women; and

(3) The progress and efforts being made in locating, hiring, training,
qualifying, and upgrading minorities and women;

b. The contractors and subcontractors will submit an annual report to
the contracting agency each July for the duration of the project,
indicating the number of minority, women, and non-minority group
employees currently engaged in each work classification required by the
contract work. This information is to be reported on Form FHWA-1391.

The staffing data should represent the project work force on board in all
or any part of the last payroll period preceding the end of July. If on-the-
job training is being required by special provision, the contractor will be
required to collect and report training data. The employment data should
reflect the work force on board during all or any part of the last payroll
period preceding the end of July.

Ill. NONSEGREGATED FACILITIES

This provision is applicable to all Federal-aid construction contracts and
to all related construction subcontracts of $10,000 or more.

The contractor must ensure that facilities provided for employees are
provided in such a manner that segregation on the basis of race, color,
religion, sex, or national origin cannot result. The contractor may neither
require such segregated use by written or oral policies nor tolerate such
use by employee custom. The contractor's obligation extends further to
ensure that its employees are not assigned to perform their services at
any location, under the contractor's control, where the facilities are
segregated. The term "facilities" includes waiting rooms, work areas,
restaurants and other eating areas, time clocks, restrooms, washrooms,
locker rooms, and other storage or dressing areas, parking lots, drinking
fountains, recreation or entertainment areas, transportation, and housing
provided for employees. The contractor shall provide separate or single-
user restrooms and necessary dressing or sleeping areas to assure
privacy between sexes.

IV. DAVIS-BACON AND RELATED ACT PROVISIONS

This section is applicable to all Federal-aid construction projects
exceeding $2,000 and to all related subcontracts and lower-tier
subcontracts (regardless of subcontract size). The requirements apply to
all projects located within the right-of-way of a roadway that is
functionally classified as Federal-aid highway. This excludes roadways
functionally classified as local roads or rural minor collectors, which are
exempt. Contracting agencies may elect to apply these requirements to
other projects.

The following provisions are from the U.S. Department of Labor
regulations in 29 CFR 5.5 “Contract provisions and related matters” with
minor revisions to conform to the FHWA-1273 format and FHWA
program requirements.

1. Minimum wages

a. All laborers and mechanics employed or working upon the site of
the work, will be paid unconditionally and not less often than once a
week, and without subsequent deduction or rebate on any account
(except such payroll deductions as are permitted by regulations issued
by the Secretary of Labor under the Copeland Act (29 CFR part 3)), the
full amount of wages and bona fide fringe benefits (or cash equivalents
thereof) due at time of payment computed at rates not less than those
contained in the wage determination of the Secretary of Labor which is
attached hereto and made a part hereof, regardless of any contractual
relationship which may be alleged to exist between the contractor and
such laborers and mechanics.

Contributions made or costs reasonably anticipated for bona fide fringe
benefits under section 1(b)(2) of the Davis-Bacon Act on behalf of
laborers or mechanics are considered wages paid to such laborers or
mechanics, subject to the provisions of paragraph 1.d. of this section;
also, regular contributions made or costs incurred for more than a weekly
period (but not less often than quarterly) under plans, funds, or programs
which cover the particular weekly period, are deemed to be
constructively made or incurred during such weekly period. Such
laborers and mechanics shall be paid the appropriate wage rate and
fringe benefits on the wage determination for the classification of work
actually performed, without regard to skill, except as provided in 29 CFR
5.5(a)(4). Laborers or mechanics performing work in more than one
classification may be compensated at the rate specified for each
classification for the time actually worked therein: Provided, That the



employer's payroll records accurately set forth the time spent in each
classification in which work is performed. The wage determination
(including any additional classification and wage rates conformed under
paragraph 1.b. of this section) and the Davis-Bacon poster (WH-1321)
shall be posted at all times by the contractor and its subcontractors at the
site of the work in a prominent and accessible place where it can be
easily seen by the workers.

b. (1) The contracting officer shall require that any class of
laborers or mechanics, including helpers, which is not listed in the wage
determination and which is to be employed under the contract shall be
classified in conformance with the wage determination. The contracting
officer shall approve an additional classification and wage rate and fringe
benefits therefore only when the following criteria have been met:

(i) The work to be performed by the classification requested is not
performed by a classification in the wage determination; and

(i) The classification is utilized in the area by the construction
industry; and

(iii) The proposed wage rate, including any bona fide fringe
benefits, bears a reasonable relationship to the wage rates contained
in the wage determination.

(2) If the contractor and the laborers and mechanics to be employed
in the classification (if known), or their representatives, and the
contracting officer agree on the classification and wage rate (including
the amount designated for fringe benefits where appropriate), a report
of the action taken shall be sent by the contracting officer to the
Administrator of the Wage and Hour Division, Employment Standards
Administration, U.S. Department of Labor, Washington, DC 20210. The
Administrator, or an authorized representative, will approve, modify, or
disapprove every additional classification action within 30 days of
receipt and so advise the contracting officer or will notify the
contracting officer within the 30-day period that additional time is
necessary.

(3) In the event the contractor, the laborers or mechanics to be
employed in the classification or their representatives, and the
contracting officer do not agree on the proposed classification and
wage rate (including the amount designated for fringe benefits, where
appropriate), the contracting officer shall refer the questions, including
the views of all interested parties and the recommendation of the
contracting officer, to the Wage and Hour Administrator for
determination. The Wage and Hour Administrator, or an authorized
representative, will issue a determination within 30 days of receipt and
so advise the contracting officer or will notify the contracting officer
within the 30-day period that additional time is necessary.

(4) The wage rate (including fringe benefits where appropriate)
determined pursuant to paragraphs 1.b.(2) or 1.b.(3) of this section,
shall be paid to all workers performing work in the classification under
this contract from the first day on which work is performed in the
classification.

c. Whenever the minimum wage rate prescribed in the contract for a
class of laborers or mechanics includes a fringe benefit which is not
expressed as an hourly rate, the contractor shall either pay the benefit as
stated in the wage determination or shall pay another bona fide fringe
benefit or an hourly cash equivalent thereof.

d. If the contractor does not make payments to a trustee or other third
person, the contractor may consider as part of the wages of any laborer
or mechanic the amount of any costs reasonably anticipated in providing
bona fide fringe benefits under a plan or program, Provided, That the
Secretary of Labor has found, upon the written request of the contractor,
that the applicable standards of the Davis-Bacon Act have been met.
The Secretary of Labor may require the contractor to set aside in a
separate account assets for the meeting of obligations under the plan or
program.

2. Withholding

The contracting agency shall upon its own action or upon written request
of an authorized representative of the Department of Labor, withhold or
cause to be withheld from the contractor under this contract, or any other
Federal contract with the same prime contractor, or any other federally-
assisted contract subject to Davis-Bacon prevailing wage requirements,
which is held by the same prime contractor, so much of the accrued
payments or advances as may be considered necessary to pay laborers
and mechanics, including apprentices, trainees, and helpers, employed
by the contractor or any subcontractor the full amount of wages required
by the contract. In the event of failure to pay any laborer or mechanic,
including any apprentice, trainee, or helper, employed or working on the
site of the work, all or part of the wages required by the contract, the
contracting agency may, after written notice to the contractor, take such
action as may be necessary to cause the suspension of any further
payment, advance, or guarantee of funds until such violations have
ceased.

3. Payrolls and basic records

a. Payrolls and basic records relating thereto shall be maintained by
the contractor during the course of the work and preserved for a period
of three years thereafter for all laborers and mechanics working at the
site of the work. Such records shall contain the name, address, and
social security number of each such worker, his or her correct
classification, hourly rates of wages paid (including rates of contributions
or costs anticipated for bona fide fringe benefits or cash equivalents
thereof of the types described in section 1(b)(2)(B) of the Davis-Bacon
Act), daily and weekly number of hours worked, deductions made and
actual wages paid. Whenever the Secretary of Labor has found under 29
CFR 5.5(a)(1)(iv) that the wages of any laborer or mechanic include the
amount of any costs reasonably anticipated in providing benefits under a
plan or program described in section 1(b)(2)(B) of the Davis-Bacon Act,
the contractor shall maintain records which show that the commitment to
provide such benefits is enforceable, that the plan or program is
financially responsible, and that the plan or program has been
communicated in writing to the laborers or mechanics affected, and
records which show the costs anticipated or the actual cost incurred in
providing such benefits. Contractors employing apprentices or trainees
under approved programs shall maintain written evidence of the
registration of apprenticeship programs and certification of trainee
programs, the registration of the apprentices and trainees, and the ratios
and wage rates prescribed in the applicable programs.

b. (1) The contractor shall submit weekly for each week in which
any contract work is performed a copy of all payrolls to the contracting
agency. The payrolls submitted shall set out accurately and completely
all of the information required to be maintained under 29 CFR
5.5(a)(3)(i), except that full social security numbers and home addresses
shall not be included on weekly transmittals. Instead the payrolls shall
only need to include an individually identifying number for each
employee ( e.g., the last four digits of the employee's social security
number). The required weekly payroll information may be submitted in
any form desired. Optional Form WH-347 is available for this purpose
from the Wage and Hour Division Web site at
http://www.dol.gov/esa/whd/forms/wh347instr.htm or its successor site.
The prime contractor is responsible for the submission of copies of
payrolls by all subcontractors. Contractors and subcontractors shall
maintain the full social security number and current address of each
covered worker, and shall provide them upon request to the contracting
agency for transmission to the State DOT, the FHWA or the Wage and
Hour Division of the Department of Labor for purposes of an investigation
or audit of compliance with prevailing wage requirements. It is not a
violation of this section for a prime contractor to require a subcontractor
to provide addresses and social security numbers to the prime contractor
for its own records, without weekly submission to the contracting
agency..

(2) Each payroll submitted shall be accompanied by a “Statement of
Compliance,” signed by the contractor or subcontractor or his or her
agent who pays or supervises the payment of the persons employed
under the contract and shall certify the following:



(i) That the payroll for the payroll period contains the information
required to be provided under §5.5 (a)(3)(ii) of Regulations, 29 CFR
part 5, the appropriate information is being maintained under §5.5
(a)(3)(i) of Regulations, 29 CFR part 5, and that such information is
correct and complete;

(i) That each laborer or mechanic (including each helper,
apprentice, and trainee) employed on the contract during the payroll
period has been paid the full weekly wages earned, without rebate,
either directly or indirectly, and that no deductions have been made
either directly or indirectly from the full wages earned, other than
permissible deductions as set forth in Regulations, 29 CFR part 3;

(iii) That each laborer or mechanic has been paid not less than the
applicable wage rates and fringe benefits or cash equivalents for the
classification of work performed, as specified in the applicable wage
determination incorporated into the contract.

(3) The weekly submission of a properly executed certification set
forth on the reverse side of Optional Form WH-347 shall satisfy the
requirement for submission of the “Statement of Compliance” required
by paragraph 3.b.(2) of this section.

(4) The falsification of any of the above certifications may subject the
contractor or subcontractor to civil or criminal prosecution under
section 1001 of title 18 and section 231 of title 31 of the United States
Code.

c. The contractor or subcontractor shall make the records required
under paragraph 3.a. of this section available for inspection, copying, or
transcription by authorized representatives of the contracting agency, the
State DOT, the FHWA, or the Department of Labor, and shall permit
such representatives to interview employees during working hours on the
job. If the contractor or subcontractor fails to submit the required records
or to make them available, the FHWA may, after written notice to the
contractor, the contracting agency or the State DOT, take such action as
may be necessary to cause the suspension of any further payment,
advance, or guarantee of funds. Furthermore, failure to submit the
required records upon request or to make such records available may be
grounds for debarment action pursuant to 29 CFR 5.12.

4. Apprentices and trainees

a. Apprentices (programs of the USDOL).

Apprentices will be permitted to work at less than the predetermined rate
for the work they performed when they are employed pursuant to and
individually registered in a bona fide apprenticeship program registered
with the U.S. Department of Labor, Employment and Training
Administration, Office of Apprenticeship Training, Employer and Labor
Services, or with a State Apprenticeship Agency recognized by the
Office, or if a person is employed in his or her first 90 days of
probationary employment as an apprentice in such an apprenticeship
program, who is not individually registered in the program, but who has
been certified by the Office of Apprenticeship Training, Employer and
Labor Services or a State Apprenticeship Agency (where appropriate) to
be eligible for probationary employment as an apprentice.

The allowable ratio of apprentices to journeymen on the job site in any
craft classification shall not be greater than the ratio permitted to the
contractor as to the entire work force under the registered program. Any
worker listed on a payroll at an apprentice wage rate, who is not
registered or otherwise employed as stated above, shall be paid not less
than the applicable wage rate on the wage determination for the
classification of work actually performed. In addition, any apprentice
performing work on the job site in excess of the ratio permitted under the
registered program shall be paid not less than the applicable wage rate
on the wage determination for the work actually performed. Where a
contractor is performing construction on a project in a locality other than
that in which its program is registered, the ratios and wage rates

(expressed in percentages of the journeyman's hourly rate) specified in
the contractor's or subcontractor's registered program shall be observed.

Every apprentice must be paid at not less than the rate specified in the
registered program for the apprentice's level of progress, expressed as a
percentage of the journeymen hourly rate specified in the applicable
wage determination. Apprentices shall be paid fringe benefits in
accordance with the provisions of the apprenticeship program. If the
apprenticeship program does not specify fringe benefits, apprentices
must be paid the full amount of fringe benefits listed on the wage
determination for the applicable classification. If the Administrator
determines that a different practice prevails for the applicable apprentice
classification, fringes shall be paid in accordance with that determination.

In the event the Office of Apprenticeship Training, Employer and Labor
Services, or a State Apprenticeship Agency recognized by the Office,
withdraws approval of an apprenticeship program, the contractor will no
longer be permitted to utilize apprentices at less than the applicable
predetermined rate for the work performed until an acceptable program
is approved.

b. Trainees (programs of the USDOL).

Except as provided in 29 CFR 5.16, trainees will not be permitted to work
at less than the predetermined rate for the work performed unless they
are employed pursuant to and individually registered in a program which
has received prior approval, evidenced by formal certification by the U.S.
Department of Labor, Employment and Training Administration.

The ratio of trainees to journeymen on the job site shall not be greater
than permitted under the plan approved by the Employment and Training
Administration.

Every trainee must be paid at not less than the rate specified in the
approved program for the trainee's level of progress, expressed as a
percentage of the journeyman hourly rate specified in the applicable
wage determination. Trainees shall be paid fringe benefits in accordance
with the provisions of the trainee program. If the trainee program does
not mention fringe benefits, trainees shall be paid the full amount of
fringe benefits listed on the wage determination unless the Administrator
of the Wage and Hour Division determines that there is an
apprenticeship program associated with the corresponding journeyman
wage rate on the wage determination which provides for less than full
fringe benefits for apprentices. Any employee listed on the payroll at a
trainee rate who is not registered and participating in a training plan
approved by the Employment and Training Administration shall be paid
not less than the applicable wage rate on the wage determination for the
classification of work actually performed. In addition, any trainee
performing work on the job site in excess of the ratio permitted under the
registered program shall be paid not less than the applicable wage rate
on the wage determination for the work actually performed.

In the event the Employment and Training Administration withdraws
approval of a training program, the contractor will no longer be permitted
to utilize trainees at less than the applicable predetermined rate for the
work performed until an acceptable program is approved.

c. Equal employment opportunity. The utilization of apprentices,
trainees and journeymen under this part shall be in conformity with the
equal employment opportunity requirements of Executive Order 11246,
as amended, and 29 CFR part 30.

d. Apprentices and Trainees (programs of the U.S. DOT).

Apprentices and trainees working under apprenticeship and skill training
programs which have been certified by the Secretary of Transportation
as promoting EEO in connection with Federal-aid highway construction
programs are not subject to the requirements of paragraph 4 of this
Section IV. The straight time hourly wage rates for apprentices and
trainees under such programs will be established by the particular



programs. The ratio of apprentices and trainees to journeymen shall not
be greater than permitted by the terms of the particular program.

5. Compliance with Copeland Act requirements. The contractor shall
comply with the requirements of 29 CFR part 3, which are incorporated
by reference in this contract.

6. Subcontracts. The contractor or subcontractor shall insert Form
FHWA-1273 in any subcontracts and also require the subcontractors to
include Form FHWA-1273 in any lower tier subcontracts. The prime
contractor shall be responsible for the compliance by any subcontractor
or lower tier subcontractor with all the contract clauses in 29 CFR 5.5.

7. Contract termination: debarment. A breach of the contract clauses
in 29 CFR 5.5 may be grounds for termination of the contract, and for
debarment as a contractor and a subcontractor as provided in 29 CFR
5.12.

8. Compliance with Davis-Bacon and Related Act requirements. All
rulings and interpretations of the Davis-Bacon and Related Acts
contained in 29 CFR parts 1, 3, and 5 are herein incorporated by
reference in this contract.

9. Disputes concerning labor standards. Disputes arising out of the
labor standards provisions of this contract shall not be subject to the
general disputes clause of this contract. Such disputes shall be resolved
in accordance with the procedures of the Department of Labor set forth
in 29 CFR parts 5, 6, and 7. Disputes within the meaning of this clause
include disputes between the contractor (or any of its subcontractors)
and the contracting agency, the U.S. Department of Labor, or the
employees or their representatives.

10. Certification of eligibility.

a. By entering into this contract, the contractor certifies that neither it (nor
he or she) nor any person or firm who has an interest in the contractor's
firm is a person or firm ineligible to be awarded Government contracts by
virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

b. No part of this contract shall be subcontracted to any person or firm
ineligible for award of a Government contract by virtue of section 3(a) of
the Davis-Bacon Act or 29 CFR 5.12(a)(1).

c¢. The penalty for making false statements is prescribed in the U.S.
Criminal Code, 18 U.S.C. 1001.

V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT

The following clauses apply to any Federal-aid construction contract in
an amount in excess of $100,000 and subject to the overtime provisions
of the Contract Work Hours and Safety Standards Act. These clauses
shall be inserted in addition to the clauses required by 29 CFR 5.5(a) or
29 CFR 4.6. As used in this paragraph, the terms laborers and
mechanics include watchmen and guards.

1. Overtime requirements. No contractor or subcontractor contracting
for any part of the contract work which may require or involve the
employment of laborers or mechanics shall require or permit any such
laborer or mechanic in any workweek in which he or she is employed on
such work to work in excess of forty hours in such workweek unless such
laborer or mechanic receives compensation at a rate not less than one
and one-half times the basic rate of pay for all hours worked in excess of
forty hours in such workweek.

2. Violation; liability for unpaid wages; liquidated damages. In the
event of any violation of the clause set forth in paragraph (1.) of this

section, the contractor and any subcontractor responsible therefor shall
be liable for the unpaid wages. In addition, such contractor and
subcontractor shall be liable to the United States (in the case of work
done under contract for the District of Columbia or a territory, to such
District or to such territory), for liquidated damages. Such liquidated
damages shall be computed with respect to each individual laborer or
mechanic, including watchmen and guards, employed in violation of the
clause set forth in paragraph (1.) of this section, in the sum of $10 for
each calendar day on which such individual was required or permitted to
work in excess of the standard workweek of forty hours without payment
of the overtime wages required by the clause set forth in paragraph (1.)
of this section.

3. Withholding for unpaid wages and liquidated damages. The
FHWA or the contacting agency shall upon its own action or upon written
request of an authorized representative of the Department of Labor
withhold or cause to be withheld, from any moneys payable on account
of work performed by the contractor or subcontractor under any such
contract or any other Federal contract with the same prime contractor, or
any other federally-assisted contract subject to the Contract Work Hours
and Safety Standards Act, which is held by the same prime contractor,
such sums as may be determined to be necessary to satisfy any
liabilities of such contractor or subcontractor for unpaid wages and
liquidated damages as provided in the clause set forth in paragraph (2.)
of this section.

4. Subcontracts. The contractor or subcontractor shall insert in any
subcontracts the clauses set forth in paragraph (1.) through (4.) of this
section and also a clause requiring the subcontractors to include these
clauses in any lower tier subcontracts. The prime contractor shall be
responsible for compliance by any subcontractor or lower tier
subcontractor with the clauses set forth in paragraphs (1.) through (4.) of
this section.

VI. SUBLETTING OR ASSIGNING THE CONTRACT

This provision is applicable to all Federal-aid construction contracts on
the National Highway System.

1. The contractor shall perform with its own organization contract work
amounting to not less than 30 percent (or a greater percentage if
specified elsewhere in the contract) of the total original contract price,
excluding any specialty items designated by the contracting agency.
Specialty items may be performed by subcontract and the amount of any
such specialty items performed may be deducted from the total original
contract price before computing the amount of work required to be
performed by the contractor's own organization (23 CFR 635.116).

a. The term “perform work with its own organization” refers to workers
employed or leased by the prime contractor, and equipment owned or
rented by the prime contractor, with or without operators. Such term
does not include employees or equipment of a subcontractor or lower tier
subcontractor, agents of the prime contractor, or any other assignees.
The term may include payments for the costs of hiring leased employees
from an employee leasing firm meeting all relevant Federal and State
regulatory requirements. Leased employees may only be included in this
term if the prime contractor meets all of the following conditions:

(1) the prime contractor maintains control over the
supervision of the day-to-day activities of the leased employees;
(2) the prime contractor remains responsible for the quality of the
work of the leased employees;
(3) the prime contractor retains all power to accept
or exclude individual employees from work on the project; and
(4) the prime contractor remains ultimately responsible for the
payment of predetermined minimum wages, the submission of
payrolls, statements of compliance and all other Federal regulatory
requirements.



b. "Specialty ltems" shall be construed to be limited to work that
requires highly specialized knowledge, abilities, or equipment not
ordinarily available in the type of contracting organizations qualified and
expected to bid or propose on the contract as a whole and in general are
to be limited to minor components of the overall contract.

2. The contract amount upon which the requirements set forth in
paragraph (1) of Section VI is computed includes the cost of material and
manufactured products which are to be purchased or produced by the
contractor under the contract provisions.

3. The contractor shall furnish (a) a competent superintendent or
supervisor who is employed by the firm, has full authority to direct
performance of the work in accordance with the contract requirements,
and is in charge of all construction operations (regardless of who
performs the work) and (b) such other of its own organizational
resources (supervision, management, and engineering services) as the
contracting officer determines is necessary to assure the performance of
the contract.

4. No portion of the contract shall be sublet, assigned or otherwise
disposed of except with the written consent of the contracting officer, or
authorized representative, and such consent when given shall not be
construed to relieve the contractor of any responsibility for the fulfillment
of the contract. Written consent will be given only after the contracting
agency has assured that each subcontract is evidenced in writing and
that it contains all pertinent provisions and requirements of the prime
contract.

5. The 30% self-performance requirement of paragraph (1) is not
applicable to design-build contracts; however, contracting agencies may
establish their own self-performance requirements.

VII. SAFETY: ACCIDENT PREVENTION

This provision is applicable to all Federal-aid construction contracts and
to all related subcontracts.

1. In the performance of this contract the contractor shall comply with all
applicable Federal, State, and local laws governing safety, health, and
sanitation (23 CFR 635). The contractor shall provide all safeguards,
safety devices and protective equipment and take any other needed
actions as it determines, or as the contracting officer may determine, to
be reasonably necessary to protect the life and health of employees on
the job and the safety of the public and to protect property in connection
with the performance of the work covered by the contract.

2. ltis a condition of this contract, and shall be made a condition of each
subcontract, which the contractor enters into pursuant to this contract,
that the contractor and any subcontractor shall not permit any employee,
in performance of the contract, to work in surroundings or under
conditions which are unsanitary, hazardous or dangerous to his/her
health or safety, as determined under construction safety and health
standards (29 CFR 1926) promulgated by the Secretary of Labor, in
accordance with Section 107 of the Contract Work Hours and Safety
Standards Act (40 U.S.C. 3704).

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract that the
Secretary of Labor or authorized representative thereof, shall have right
of entry to any site of contract performance to inspect or investigate the
matter of compliance with the construction safety and health standards
and to carry out the duties of the Secretary under Section 107 of the
Contract Work Hours and Safety Standards Act (40 U.S.C.3704).

VIIl. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS

This provision is applicable to all Federal-aid construction contracts and
to all related subcontracts.

In order to assure high quality and durable construction in conformity
with approved plans and specifications and a high degree of reliability on
statements and representations made by engineers, contractors,
suppliers, and workers on Federal-aid highway projects, it is essential

that all persons concerned with the project perform their functions as
carefully, thoroughly, and honestly as possible. Willful falsification,
distortion, or misrepresentation with respect to any facts related to the
project is a violation of Federal law. To prevent any misunderstanding
regarding the seriousness of these and similar acts, Form FHWA-1022
shall be posted on each Federal-aid highway project (23 CFR 635) in
one or more places where it is readily available to all persons concerned
with the project:

18 U.S.C. 1020 reads as follows:

"Whoever, being an officer, agent, or employee of the United States, or
of any State or Territory, or whoever, whether a person, association, firm,
or corporation, knowingly makes any false statement, false
representation, or false report as to the character, quality, quantity, or
cost of the material used or to be used, or the quantity or quality of the
work performed or to be performed, or the cost thereof in connection with
the submission of plans, maps, specifications, contracts, or costs of
construction on any highway or related project submitted for approval to
the Secretary of Transportation; or

Whoever knowingly makes any false statement, false representation,
false report or false claim with respect to the character, quality, quantity,
or cost of any work performed or to be performed, or materials furnished
or to be furnished, in connection with the construction of any highway or
related project approved by the Secretary of Transportation; or

Whoever knowingly makes any false statement or false representation
as to material fact in any statement, certificate, or report submitted
pursuant to provisions of the Federal-aid Roads Act approved July 1,
1916, (39 Stat. 355), as amended and supplemented;

Shall be fined under this title or imprisoned not more than 5 years or
both."

IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER
POLLUTION CONTROL ACT

This provision is applicable to all Federal-aid construction contracts and
to all related subcontracts.

By submission of this bid/proposal or the execution of this contract, or
subcontract, as appropriate, the bidder, proposer, Federal-aid
construction contractor, or subcontractor, as appropriate, will be deemed
to have stipulated as follows:

1. That any person who is or will be utilized in the performance of this
contract is not prohibited from receiving an award due to a violation of
Section 508 of the Clean Water Act or Section 306 of the Clean Air Act.

2. That the contractor agrees to include or cause to be included the
requirements of paragraph (1) of this Section X in every subcontract, and
further agrees to take such action as the contracting agency may direct
as a means of enforcing such requirements.

X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION,
INELIGIBILITY AND VOLUNTARY EXCLUSION

This provision is applicable to all Federal-aid construction contracts,
design-build contracts, subcontracts, lower-tier subcontracts, purchase
orders, lease agreements, consultant contracts or any other covered
transaction requiring FHWA approval or that is estimated to cost $25,000
or more — as defined in 2 CFR Parts 180 and 1200.

1. Instructions for Certification — First Tier Participants:

a. By signing and submitting this proposal, the prospective first tier
participant is providing the certification set out below.

b. The inability of a person to provide the certification set out below will
not necessarily result in denial of participation in this covered transaction.



The prospective first tier participant shall submit an explanation of why it
cannot provide the certification set out below. The certification or
explanation will be considered in connection with the department or
agency's determination whether to enter into this transaction. However,
failure of the prospective first tier participant to furnish a certification or
an explanation shall disqualify such a person from participation in this
transaction.

c. The certification in this clause is a material representation of fact
upon which reliance was placed when the contracting agency
determined to enter into this transaction. If it is later determined that the
prospective participant knowingly rendered an erroneous certification, in
addition to other remedies available to the Federal Government, the
contracting agency may terminate this transaction for cause of default.

d. The prospective first tier participant shall provide immediate written
notice to the contracting agency to whom this proposal is submitted if
any time the prospective first tier participant learns that its certification
was erroneous when submitted or has become erroneous by reason of
changed circumstances.

e. The terms "covered transaction," "debarred," "suspended,"
"ineligible," "participant,” "person," "principal," and "voluntarily excluded,"
as used in this clause, are defined in 2 CFR Parts 180 and 1200. “First
Tier Covered Transactions” refers to any covered transaction between a
grantee or subgrantee of Federal funds and a participant (such as the
prime or general contract). “Lower Tier Covered Transactions” refers to
any covered transaction under a First Tier Covered Transaction (such as
subcontracts). “First Tier Participant” refers to the participant who has
entered into a covered transaction with a grantee or subgrantee of
Federal funds (such as the prime or general contractor). “Lower Tier
Participant” refers any participant who has entered into a covered
transaction with a First Tier Participant or other Lower Tier Participants
(such as subcontractors and suppliers).

f. The prospective first tier participant agrees by submitting this
proposal that, should the proposed covered transaction be entered into,
it shall not knowingly enter into any lower tier covered transaction with a
person who is debarred, suspended, declared ineligible, or voluntarily
excluded from participation in this covered transaction, unless authorized
by the department or agency entering into this transaction.

g. The prospective first tier participant further agrees by submitting this
proposal that it will include the clause titled "Certification Regarding
Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower Tier
Covered Transactions," provided by the department or contracting
agency, entering into this covered transaction, without modification, in all
lower tier covered transactions and in all solicitations for lower tier
covered transactions exceeding the $25,000 threshold.

h. A participant in a covered transaction may rely upon a certification
of a prospective participant in a lower tier covered transaction that is not
debarred, suspended, ineligible, or voluntarily excluded from the covered
transaction, unless it knows that the certification is erroneous. A
participant is responsible for ensuring that its principals are not
suspended, debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as the
eligibility of any lower tier prospective participants, each participant may,
but is not required to, check the Excluded Parties List System website
(https://www.epls.gov/), which is compiled by the General Services
Administration.

i. Nothing contained in the foregoing shall be construed to require the
establishment of a system of records in order to render in good faith the
certification required by this clause. The knowledge and information of
the prospective participant is not required to exceed that which is
normally possessed by a prudent person in the ordinary course of
business dealings.

j- Except for transactions authorized under paragraph (f) of these
instructions, if a participant in a covered transaction knowingly enters into
a lower tier covered transaction with a person who is suspended,
debarred, ineligible, or voluntarily excluded from participation in this
transaction, in addition to other remedies available to the Federal
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Government, the department or agency may terminate this transaction
for cause or default.

* ok kK Kk

2. Certification Regarding Debarment, Suspension, Ineligibility and
Voluntary Exclusion — First Tier Participants:

a. The prospective first tier participant certifies to the best of its
knowledge and belief, that it and its principals:

(1) Are not presently debarred, suspended, proposed for debarment,
declared ineligible, or voluntarily excluded from participating in covered
transactions by any Federal department or agency;

(2) Have not within a three-year period preceding this proposal been
convicted of or had a civil judgment rendered against them for
commission of fraud or a criminal offense in connection with obtaining,
attempting to obtain, or performing a public (Federal, State or local)
transaction or contract under a public transaction; violation of Federal or
State antitrust statutes or commission of embezzlement, theft, forgery,
bribery, falsification or destruction of records, making false statements,
or receiving stolen property;

(3) Are not presently indicted for or otherwise criminally or civilly
charged by a governmental entity (Federal, State or local) with
commission of any of the offenses enumerated in paragraph (a)(2) of this
certification; and

(4) Have not within a three-year period preceding this
application/proposal had one or more public transactions (Federal, State
or local) terminated for cause or default.

b. Where the prospective participant is unable to certify to any of the
statements in this certification, such prospective participant shall attach
an explanation to this proposal.

2. Instructions for Certification - Lower Tier Participants:

(Applicable to all subcontracts, purchase orders and other lower tier
transactions requiring prior FHWA approval or estimated to cost $25,000
or more - 2 CFR Parts 180 and 1200)

a. By signing and submitting this proposal, the prospective lower tier is
providing the certification set out below.

b. The certification in this clause is a material representation of fact
upon which reliance was placed when this transaction was entered into.
If it is later determined that the prospective lower tier participant
knowingly rendered an erroneous certification, in addition to other
remedies available to the Federal Government, the department, or
agency with which this transaction originated may pursue available
remedies, including suspension and/or debarment.

c. The prospective lower tier participant shall provide immediate
written notice to the person to which this proposal is submitted if at any
time the prospective lower tier participant learns that its certification was
erroneous by reason of changed circumstances.

d. The terms "covered transaction," "debarred," "suspended,"
"ineligible," "participant,” "person," "principal," and "voluntarily excluded,"
as used in this clause, are defined in 2 CFR Parts 180 and 1200. You
may contact the person to which this proposal is submitted for assistance
in obtaining a copy of those regulations. “First Tier Covered
Transactions” refers to any covered transaction between a grantee or
subgrantee of Federal funds and a participant (such as the prime or
general contract). “Lower Tier Covered Transactions” refers to any
covered transaction under a First Tier Covered Transaction (such as
subcontracts). “First Tier Participant” refers to the participant who has
entered into a covered transaction with a grantee or subgrantee of
Federal funds (such as the prime or general contractor). “Lower Tier
Participant” refers any participant who has entered into a covered
transaction with a First Tier Participant or other Lower Tier Participants
(such as subcontractors and suppliers).



e. The prospective lower tier participant agrees by submitting this
proposal that, should the proposed covered transaction be entered into,
it shall not knowingly enter into any lower tier covered transaction with a
person who is debarred, suspended, declared ineligible, or voluntarily
excluded from participation in this covered transaction, unless authorized
by the department or agency with which this transaction originated.

f. The prospective lower tier participant further agrees by submitting
this proposal that it will include this clause titled "Certification Regarding
Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower Tier
Covered Transaction," without modification, in all lower tier covered
transactions and in all solicitations for lower tier covered transactions
exceeding the $25,000 threshold.

g. A participant in a covered transaction may rely upon a certification
of a prospective participant in a lower tier covered transaction that is not
debarred, suspended, ineligible, or voluntarily excluded from the covered
transaction, unless it knows that the certification is erroneous. A
participant is responsible for ensuring that its principals are not
suspended, debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as the
eligibility of any lower tier prospective participants, each participant may,
but is not required to, check the Excluded Parties List System website
(https://www.epls.gov/), which is compiled by the General Services
Administration.

h. Nothing contained in the foregoing shall be construed to require
establishment of a system of records in order to render in good faith the
certification required by this clause. The knowledge and information of
participant is not required to exceed that which is normally possessed by
a prudent person in the ordinary course of business dealings.

i. Except for transactions authorized under paragraph e of these
instructions, if a participant in a covered transaction knowingly enters into
a lower tier covered transaction with a person who is suspended,
debarred, ineligible, or voluntarily excluded from participation in this
transaction, in addition to other remedies available to the Federal
Government, the department or agency with which this transaction
originated may pursue available remedies, including suspension and/or
debarment.

* ok ok ok K

Certification Regarding Debarment, Suspension, Ineligibility and
Voluntary Exclusion--Lower Tier Participants:

1. The prospective lower tier participant certifies, by submission of this
proposal, that neither it nor its principals is presently debarred,
suspended, proposed for debarment, declared ineligible, or voluntarily
excluded from participating in covered transactions by any Federal
department or agency.

2. Where the prospective lower tier participant is unable to certify to any
of the statements in this certification, such prospective participant shall
attach an explanation to this proposal.

* ok ok ok K

XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR
LOBBYING

This provision is applicable to all Federal-aid construction contracts and
to all related subcontracts which exceed $100,000 (49 CFR 20).

1. The prospective participant certifies, by signing and submitting this
bid or proposal, to the best of his or her knowledge and belief, that:

a. No Federal appropriated funds have been paid or will be paid, by or
on behalf of the undersigned, to any person for influencing or attempting
to influence an officer or employee of any Federal agency, a Member of
Congress, an officer or employee of Congress, or an employee of a
Member of Congress in connection with the awarding of any Federal
contract, the making of any Federal grant, the making of any Federal
loan, the entering into of any cooperative agreement, and the extension,
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continuation, renewal, amendment, or modification of any Federal
contract, grant, loan, or cooperative agreement.

b. If any funds other than Federal appropriated funds have been paid
or will be paid to any person for influencing or attempting to influence an
officer or employee of any Federal agency, a Member of Congress, an
officer or employee of Congress, or an employee of a Member of
Congress in connection with this Federal contract, grant, loan, or
cooperative agreement, the undersigned shall complete and submit
Standard Form-LLL, "Disclosure Form to Report Lobbying," in
accordance with its instructions.

2. This certification is a material representation of fact upon which
reliance was placed when this transaction was made or entered into.
Submission of this certification is a prerequisite for making or entering
into this transaction imposed by 31 U.S.C. 1352. Any person who fails to
file the required certification shall be subject to a civil penalty of not less
than $10,000 and not more than $100,000 for each such failure.

3. The prospective participant also agrees by submitting its bid or
proposal that the participant shall require that the language of this
certification be included in all lower tier subcontracts, which exceed
$100,000 and that all such recipients shall certify and disclose
accordingly.



ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE
FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR
APPALACHIAN LOCAL ACCESS ROAD CONTRACTS

This provision is applicable to all Federal-aid projects funded under the
Appalachian Regional Development Act of 1965.

1. During the performance of this contract, the contractor undertaking to
do work which is, or reasonably may be, done as on-site work, shall give
preference to qualified persons who regularly reside in the labor area as
designated by the DOL wherein the contract work is situated, or the
subregion, or the Appalachian counties of the State wherein the contract
work is situated, except:

a. To the extent that qualified persons regularly residing in the area
are not available.

b. For the reasonable needs of the contractor to employ supervisory or
specially experienced personnel necessary to assure an efficient
execution of the contract work.

c. For the obligation of the contractor to offer employment to present
or former employees as the result of a lawful collective bargaining
contract, provided that the number of nonresident persons employed
under this subparagraph (1c) shall not exceed 20 percent of the total
number of employees employed by the contractor on the contract work,
except as provided in subparagraph (4) below.

2. The contractor shall place a job order with the State Employment
Service indicating (a) the classifications of the laborers, mechanics and
other employees required to perform the contract work, (b) the number of
employees required in each classification, (c) the date on which the
participant estimates such employees will be required, and (d) any other
pertinent information required by the State Employment Service to
complete the job order form. The job order may be placed with the State
Employment Service in writing or by telephone. If during the course of
the contract work, the information submitted by the contractor in the
original job order is substantially modified, the participant shall promptly
notify the State Employment Service.

3. The contractor shall give full consideration to all qualified job
applicants referred to him by the State Employment Service. The
contractor is not required to grant employment to any job applicants who,
in his opinion, are not qualified to perform the classification of work
required.

4. If, within one week following the placing of a job order by the
contractor with the State Employment Service, the State Employment
Service is unable to refer any qualified job applicants to the contractor, or
less than the number requested, the State Employment Service will
forward a certificate to the contractor indicating the unavailability of
applicants. Such certificate shall be made a part of the contractor's
permanent project records. Upon receipt of this certificate, the contractor
may employ persons who do not normally reside in the labor area to fill
positions covered by the certificate, notwithstanding the provisions of
subparagraph (1c) above.

5. The provisions of 23 CFR 633.207(e) allow the contracting
agency to provide a contractual preference for the use of mineral
resource materials native to the Appalachian region.

6. The contractor shall include the provisions of Sections 1 through 4 of

this Attachment A in every subcontract for work which is, or reasonably
may be, done as on-site work.
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Contract Provision - Cargo Preference Requirements
In accordance with Title 46 CFR § 381.7 (b), the contractor agrees—

“(1) To utilize privately owned United States-flag commercial vessels to ship at least 50 percent of the gross tonnage
(computed separately for dry bulk carriers, dry cargo liners, and tankers) involved, whenever shipping any equipment,
material, or commodities pursuant to this contract, to the extent such vessels are available at fair and reasonable rates for
United States-flag commercial vessels.

(2) To furnish within 20 days following the date of loading for shipments originating within the United States or within 30
working days following the date of loading for shipments originating outside the United States, a legible copy of a rated,
‘on-board’ commercial ocean bill-of-lading in English for each shipment of cargo described in paragraph (b) (1) of this
section to both the Contracting Officer (through the prime contractor in the case of subcontractor bills-of-lading) and to the
Division of National Cargo, Office of Market Development, Maritime Administration, Washington, DC 20590.

(3) To insert the substance of the provisions of this clause in all subcontracts issued pursuant to this contract.”

Provisions (1) and (2) apply to materials or equipment that are acquired solely for the project. The two provisions do not
apply to goods or materials that come into inventories independent of the project, such as shipments of Portland
cement, asphalt cement, or aggregates, when industry suppliers and contractors use these materials to replenish
existing inventories.
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MINIMUM WAGES FOR FEDERAL AND FEDERALLY
ASSISTED CONSTRUCTION CONTRACTS

This project is funded, in part, with Federal-aid funds and, as such, is subject to the provisions of the Davis-Bacon Act of March 3, 1931, as amended (46
Sta. 1494, as amended, 40 U.S.C. 276a) and of other Federal statutes referred to in a 29 CFR Part 1, Appendix A, as well as such additional statutes as
may from time to time be enacted containing provisions for the payment of wages determined to be prevailing by the Secretary of Labor in accordance
with the Davis-Bacon Act and pursuant to the provisions of 29 CFR Part 1. The prevailing rates and fringe benefits shown in the General Wage
Determination Decisions issued by the U.S. Department of Labor shall, in accordance with the provisions of the foregoing statutes, constitute the
minimum wages payable on Federal and federally assisted construction projects to laborers and mechanics of the specified classes engaged on contract
work of the character and in the localities described therein.

General Wage Determination Decisions, modifications and supersedes decisions thereto are to be used in accordance with the provisions of 29 CFR
Parts 1 and 5. Accordingly, the applicable decision, together with any modifications issued, must be made a part of every contract for performance of
the described work within the geographic area indicated as required by an applicable DBRA Federal prevailing wage law and 29 CFR Part 5. The wage
rates and fringe benefits contained in the General Wage Determination Decision shall be the minimum paid by contractors and subcontractors to
laborers and mechanics.
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