
 
September 13, 2019 
 
 
 
SUBJECT:  FAI Route 57 (I-57) 
  Project NHFP-NHPP-P2XH(285) 
  Section (28-5,-2,-3,-4,-5)R-2;28-5(B-2) 
  Franklin County 
  Contract No. 78631 
  Item No. 44, September 20, 2019 Letting 
  Addendum B 

 
 
 

NOTICE TO PROSPECTIVE BIDDERS: 
 
 
Attached is an addendum to the plans or proposal.  This addendum involves 
revised and/or added material. 
 

1. Revised the Schedule of Prices in iCX 
2. Revised page i of the Table of Contents to the Special Provisions. 
3. Revised page 9 of the Special Provisions 
4. Revised sheets 17, 19, 20, 23, 25, 26, 29 and 52 of the Plans 
 
 

 
Prime contractors must utilize the enclosed material when preparing their bid 
and must include any changes to the Schedule of Prices in their bid.  
 
 
Very truly yours, 
 

 
 

Jack A. Elston, P.E. 
Bureau Chief, Design and Environment 
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WINTER SHUTDOWN 
 
An aggregate shoulder wedge, type B with a 2:1 slope shall be placed in accordance with Section 
481 for any drop off over 2 inches that will be left after the Thanksgiving Holiday.  The aggregate 
shoulder wedge shall be installed before the Thanksgiving Holiday shutdown as determined by 
Article 107.09.  The cost will be included in the cost of TRAFFIC CONTROL & PROTECTION, 
SPECIAL.   
 
 
STRINGLINE GRADE CONTROL 
Effective:  1990 Revised:  February 10, 2017 
 
The Contractor shall use stringline grade control or an electronic grade control system that has 
been approved by the Engineer for the final shaping of the earth subgrade, placing and trimming 
of sub-base aggregate, and laydown of each lift of HMA binder. 
 
The stringline grade supports shall be placed at 25' intervals.  The stringline and supports shall 
be offset so as not to interfere with rolling operations. 
 
A tolerance of ½" from the proposed grade elevations will be permitted for the final earth 
subgrade; a tolerance of ¼" will be permitted for the final lime modified soil subgrade. 
 
It is understood that the cost of complying with these requirements is included in the unit prices 
of the various pay items involved, and no additional compensation will be allowed. 
 
 
TEMPORARY CONCRETE BARRIER RELOCATION 
Effective:  1988 Revised:  February 10, 2017 
 
This item shall be performed in accordance with the plans, the applicable portions of section 704 
of the Standard Specifications, and as specified herein. 
 
The Contractor shall plan the operations involved in removing and relocating the temporary 
concrete barrier so as to minimize the period when the work zone will be unprotected; and to 
assure that, in the opinion of the Engineer, sufficient barrier will be in place at the end of each 
work day to shield traffic from all hazards.  During the relocation operations, cones, drums or 
barricades shall be placed at 10 foot centers across all gaps in the barrier. 
 
Prior to the relocation of the temporary concrete barrier from its initial location, the Contractor 
shall submit and obtain the Engineer's approval of a work plan for relocating the barrier which will 
meet the above requirements.  The Engineer may require the Contractor to first furnish and install 
separate additional temporary concrete barrier of sufficient length to assure that the remaining 
needed barrier can be relocated from the initial installation in one daylight period. 
 
Any additional barrier which must be furnished shall be paid for at the contract unit price per foot 
for RELOCATE TEMPORARY CONCRETE BARRIER.  No additional compensation will be 
allowed on account of the above requirements. 
 
 

Revised 9-12-19  


	78631spB.pdf
	Location of Project
	Description of Project
	TRAFFIC CONTROL PLAN
	TRAFFIC CONTROL STAGING
	SEQUENCE OF CONSTRUCTION
	TRAFFIC CONTROL AND PROTECTION, (SPECIAL)
	UTILITIES
	AVAILABILITY OF ELECTRONIC FILES
	MOWING
	COOPERATION BETWEEN CONTRACTORS
	DROP-OFF NEAR THE EDGE OF TRAVELED WAY
	GRANULAR BACKFILL FOR STRUCTURES
	COFFERDAM (TYPE 2), LOCATION 1
	notification PRIOR TO STARTING WORK
	PIPE UNDERDRAINS TYPE 2, 4 INCH
	PORTABLE CHANGEABLE MESSAGE SIGNS
	winter shutdown
	STRINGLINE GRADE CONTROL
	TEMPORARY CONCRETE BARRIER RELOCATION
	PIPE UNDERDRAIN AND HEADWALL REMOVAL
	REMOVE IMPACT ATTENUATOR SAND MODULE
	Rodent Shields
	PIPE UNDERDRAINS 4” (SPECIAL)
	EXISTING MEDIAN DITCH TREATMENT
	SUBGRADE TREATMENT
	SUBGRADE DAMAGE
	HIGH TENSION CABLE MEDIAN BARRIER – DRIVEN LINE POSTS
	START/COMPLETION date
	CENTERLINE RUMBLE STRIPS, 6 IN.
	shoulder rumble strips, 16 in.
	CONCRETE BARRIER TRANSITION
	CONCRETE FILL FOR DRAINAGE STRUCTURES TYPE 5
	EDGE LINE REPAIR
	SHOULDER REPAIR
	HOT-MIX ASPHALT SURFACE REMOVAL
	HOT-MIX ASPHALT
	PLUGGING EXISTING CULVERT
	ENGINEER’S FIELD OFFICE – ISP, ROUTER, MFD SPECIFICATIONS
	REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES
	PIPE Underdrains for Structures
	DIAMOND GRINDING and surface testing BRIDGE SECTIONS
	Bridge Deck Construction
	bridge deck Grooving (longitudinal)
	PREFORMED PAVEMENT JOINT SEAL
	Table 1
	Table 2
	compensable delay costs (BDE)
	concrete end sections for pipe culverts (bde)
	concrete mix design – department provided (bde)
	disadvantaged business enterprise participation (bde)
	DISPOSAL FEES (bde)
	Emulsified asphalts (bde)
	Equipment Parking and Storage (bde)
	fuel cost adjustment (bde)
	Grooving for recessed pavement markings (bde)
	hot-mix asphalt – oscillatory roller (bde)
	Hot Mix Asphalt - PAY for Performance Using Percent within Limits -Jobsite SAMPLING (BDE)
	Hot Mix Asphalt – quality control for performance (BDE)
	lights on barricades (bde)
	manholes, valve vaults, and flat slab tops (bde)
	MATERIAL TRANSFER DEVICE (BDE)
	pavement marking removal (bde)
	payments to subcontractors (bde)
	portland cement concrete (bde)
	Progress Payments (bde)
	reclaimed asphalt pavement and reclaimed asphalt shingles (bde)
	REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES (bde)
	Speed Display Trailer (bde)
	steel cost adjustment (bde)
	STEEL PLATE BEAM GUARDRAIL MANUFACTURING (bde)
	SUBCONTRACTOR AND DBE PAYMENT REPORTING (BDE)
	subcontractor mobilization payments (bde)
	SURFACE TESTING OF HOT-MIX ASPHALT OVERLAYS (BDE)
	temporary pavement marking (bde)
	TRAINING SPECIAL PROVISIONS (BDE)
	IDOT TRAINING PROGRAM GRADUATE ON-THE-JOB TRAINING SPECIAL PROVISION
	TRAFFIC BARRIER TERMINAL, TYPE 1 SPECIAL (bde)
	TRAFFIC CONTROL DEVICES - CONES (bde)
	TRAFFIC SPOTTERS (bde)
	warm mix asphalt (bde)
	weekly DBE trucking reports (bde)
	STORM WATER POLLUTION PREVENTION PLAN




