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llinois Department NOTICE TO BIDDERS
of Transportation

1. TIME AND PLACE OF OPENING BIDS. Electronic bids are to be submitted to the electronic bidding system
(iCX-Integrated Contractors Exchange). All bids must be submitted to the iCX system prior to 12:00 p.m.
September 20, 2024 prevailing time at which time the bids will be publicly opened from the iCX SecureVault.

2. DESCRIPTION OF WORK. The proposed improvement is identified and advertised for bids in the
Invitation for Bids as:

Contract No. 68J30
TAZEWELL County

Section 11DM-1

Route FAP 669,FAP 673
District 4 Construction Funds

Building demolition at four locations along Main Street between Cedar & Ravine Streets in East Peoria.

3. INSTRUCTIONS TO BIDDERS. (a) This Notice, the invitation for bids, proposal and letter of award shall,
together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road
and Bridge Construction, become part of the contract. Bidders are cautioned to read and examine carefully
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to
submission of a bid.

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the
bidder to make various certifications as a part of the proposal and contract. By execution and submission
of the proposal, the bidder makes the certification contained therein. A false or fraudulent certification
shall, in addition to all other remedies provided by law, be a breach of contract and may result in
termination of the contract.

4. AWARD CRITERIA AND REJECTION OF BIDS. This contract will be awarded to the lowest responsive
and responsible bidder considering conformity with the terms and conditions established by the Department
in the rules, Invitation for Bids and contract documents. The issuance of plans and proposal forms for bidding
based upon a prequalification rating shall not be the sole determinant of responsibility. The Department
reserves the right to determine responsibility at the time of award, to reject any or all proposals, to readvertise
the proposed improvement, and to waive technicalities.

By Order of the
lllinois Department of Transportation

Omer Osman,
Secretary
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INDEX
FOR
SUPPLEMENTAL SPECIFICATIONS
AND RECURRING SPECIAL PROVISIONS
Adopted January 1, 2024

This index contains a listing of SUPPLEMENTAL SPECIFICATIONS and frequently used RECURRING SPECIAL
PROVISIONS.

ERRATA  Standard Specifications for Road and Bridge Construction (Adopted 1-1-22) (Revised 1-1-24)

SUPPLEMENTAL SPECIFICATIONS

Std. Spec. Sec. Page No.
202 Earth and ROCK EXCavation ..o 1
204 Borrow and Furnished EXCavation ............ccoooiiiiiiiiiiii it 2
207 Porous Granular Embankment ... 3
211 TOPSOil @NA COMPOSE ...eviiiieiiiiieiie et e e e e e e e e e e st b e e e e e e e essstbaaeeaeeessansrraeeaaeesaanses 4
407 Hot-Mix Asphalt Pavement (FUIl-DEPh) ......cooiiiiiiiiiee e 5
420 Portland Cement Concrete PAVEMENT ...........ovuuiiiiiee e e e et ee e 6
502 EXCavation fOr SITUCLUMNES .......oovuiiiiieieieece ettt e e e e et e e e e e et e e e e e e e enaannes 7
509  Metal RAINGS ....ceeeeiiiii e e ettt e et e e s 8
540 BOX CUIVEIS .o 9
542 PIPE CUIVEIES ..ottt e ettt e e e e e e st e et e e e e e e s atbaaeeeaeessssbaaeeaaeeesansssaeeeaeeeannnes 29
586 Granular Backfill for StruCtUIreS ..........coooiiiiiii 34
630 Steel Plate Beam Guardrail ... 35
644 High Tension Cable Median Barrier ...........oooiiiiiiiiii e 36
BB5  WOVEN WIFE FENCE ....oeveiieeeeeeee et ettt e e et e e e e e e ettt e e e e e e e ee e e e e e e e rerannnns 37
4 A (=Y i [To1 (o] = TR 38
801 Electrical REQUIFEMENTS ......ooiiiiiiiiiiii ettt e e e s 40
821  ROAAWAY LUMINGIIES ....oviiiiiiiiiiieiii ettt e ettt e e e e e e st e e e e e e essatbaeeeaeeessnsbeneeaaeeeannnes 43

(L0 R o Lol Yo To ] (Yo F= | (=T T PSP UPRRPRNt 44
1004  COArSE AQQIEOALES ......uviiiiieiiiiiiiiee e e e e eet ettt e e e e e e e e e e e e s e s tbeeeaeaeeasaasbseeeaaeeeaassbaseeeaeessansbaneeeaeesaanses 45
1010  Finely Divided MINEIAIS .........cccuiiiiiiieiieieee et e et e e e e e et e e e e e e e stb e e e eeaeessnsbaneeaaeesannnes 46
1020 Portland CemMENt CONCIBIE ......... ciieiiiee et e e e e e ettt e e e e e e e e e e e e e e eeraaeaeeeeees 47
1030 HOE-MIX ASPRAIL ...ttt e e et e e st e e e e e b e e e 48
1061  Waterproofing Membrane SYSIEM ... 49
L LG W] ¢ 4110 =11 (YOO 50

1097 REfIECIOIS ..o 57
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RECURRING SPECIAL PROVISIONS

The following RECURRING SPECIAL PROVISIONS indicated by an “X” are applicable to this contract and are included
by reference:

CHECK SHEET # PAGE NO.

1 Additional State Requirements for Federal-Aid Construction Contracts ............cccccoeiiiiiecennnnenn. 59
Subletting of Contracts (Federal-Aid CONractS) ...........ccocciiiiiiieiiiiiiiiiee e e 62

D S =1 = SRR 63
4 X  Specific EEO Responsibilities Non Federal-Aid Contracts ..........cccccoovciviiiieie i 73
5 X Required Provisions - State CONLraCES ..........cccuiiiiiiiiiiiiiie e e 78
6 Asbestos Bearing Pad RemOVal .........coooiiiiiiiii e 84
7 Asbestos Waterproofing Membrane and Asbestos HMA Surface Removal .........cccccoovvviiiiiinnneen. 85
8 Temporary Stream Crossings and In-Stream Work Pads ...........cccoeciiiiiiiiiiiiic e 86
9 ConStruction Layout STAKES .........uiiiiiiiiiiiiie e 87
10 Use of Geotextile Fabric for Railroad CroSSiNgG ...........ccccviiiiieiiiiiiiiieee et 90
11 Subsealing of CoNCrete PAVEMENLS ..........ooiiiiiiiiiiiiiee e e e e e et e e e e e e e eaaes 92
12 Hot-Mix Asphalt Surface COrrECHON ...........coiiiiiiiiiie e e e e e e e 96
13 Pavement and Shoulder RESUMACING ........coiiiiiiiiiiie e e e e e 98
14 Patching with Hot-Mix Asphalt Overlay Removal ..o 99
15 POIYMEI CONCIELE ...ttt e et s et e e e e et et e e e e nanees 101
16 RESEIVEA ...ttt e e e e oottt e e e e e e sttt eeaaeeea s nebeeeaaaeeaannrbeeeaaaeeaannneeneas 103
17 BICYCIE RACKS ...ttt et et e et e 104
18 Temporary Portable Bridge Traffic Signals ...........cccooiiiiiiiiiiiee e 106
19 Nighttime Inspection of Roadway Lighting ............coooiiiiiiiiiic e 108
20 English Substitution of Metric BOILS .........c.oooiiiiiiiiiie e e e 109
21 Calcium Chloride Accelerator for Portland Cement Concrete ..........ccccoveeeiiiiiiiiiee e 110
22 Quality Control of Concrete Mixtures at the Plant ... 111
23 Quality Control/Quality Assurance of Concrete MiXtUres ...........cccoeveeiiiiiieiiiiii e 119
24 T Y=Y PSRRI 135
25 T Y=Y OSSR 136
26 Temporary Raised Pavement Markers ...............ueueuuuuueieueeieiieeieereeeeeeeeereeeeeeerereeererererereeereere.. 137
27 Restoring Bridge Approach Pavements Using High-Density Foam ...........ccoooiiiiiiiiiiiiiiiiiiiiie 138
28 Portland Cement Concrete Inlay or OVEIlAy .........c.ccoiiiiiiiiiiiie e 141
29 Portland Cement Concrete Partial Depth Hot-Mix Asphalt Patching ............ccccccoooiiiiiiiiiiiiie, 145
30 Longitudinal Joint and Crack PatChing ...........cocueiiiiiiiiiii e 148
31 Concrete Mix Design — Department Provided .............cccovuiiiiiiiiiiiieec e 150

32 Station Numbers in Pavements or OVEIAYS ..........coocuiiiiiiiiiiiiiii et 151
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STATE OF ILLINOIS

SPECIAL PROVISIONS

The following Special Provisions supplement the "Standard Specifications for Road and Bridge
Construction," adopted January 1, 2022 (revised January 1, 2024), the latest edition of the
"Manual on Uniform Traffic Control Devices for Streets and Highways," and the "Manual of Test
Procedures for Materials" in effect on the date of invitation for bids, and the Supplemental
Specifications and Recurring Special Provisions indicated on the Check Sheet included herein
which apply to and govern the construction of FAP Routes 669 and 673 (US24/IL 116/IL 8),
Section 11DM-1, Tazewell County, Contract No. 68J30 and in case of conflict with any part or
parts of said Specifications, the said Special Provisions shall take precedence and shall govern.

LOCATION OF PROJECT

This project is located at four (4) locations along Main Street between Cedar Street and Ravine
Street in East Peoria:

430 Prospect Avenue (Parcel No. 4ABL003)
623 Main Street (Parcel No. 4ABL006)

601 Main Street (Parcel No. 4ABL009)
60172 Main Street (Parcel No. 4ABL009)

PON~

DESCRIPTION OF PROJECT

The work on this project consists of building demolition at four (4) locations and all related
collateral work necessary to complete the project.
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LOCATION OF UNDERGROUND STATE MAINTAINED FACILITIES
Effective: August 3, 2007 Revised: July 31, 2009

The Contractor shall be responsible for locating existing and proposed IDOT electrical facilities
(traffic signal, overhead lighting, Intelligent Transportation System, etc.) prior to performing any
work at his/her own expense if required. The Contractor shall also be liable for any damage to
IDOT facilities resulting from inaccurate locating.

The Contractor may obtain, on request, plans for existing electrical facilities from the Department.

The Contractor shall also be responsible for locating and providing protection for IDOT facilities
during all phases of construction. If at any time the facilities are damaged, the Contractor shall
immediately notify the Department and make all necessary arrangements for repair to the
satisfaction of the Engineer. This work will not be paid for separately, but shall be included in the
contract bid price.

SEEDING, MINOR AREAS
Effective July 1, 1990 Revised April 1, 2019

Seeding, fertilizing, and mulching shall be done in accordance with Article 250 of the Standard
Specifications except for the following revisions:

All areas disturbed by the work performed shall be seeded, fertilized, and mulched in accordance
with Article 251.03(a). The materials may be purchased locally and placed as directed by the
engineer.

The estimated area is approximately 0.7 acre (0.3 hectare). The seed mixture shall be applied at
100 pounds/acre (110 kg/ha). The mixture shall be one that contains Turf Type Tall Fescue,
Creeping Red Fescue, and Kentucky Blue Grass. The Kentucky Blue Grass shall not exceed
50% of the mixture. All seeds shall meet the purity and noxious weed requirements of Article
1081.04 of the Standard Specifications and be approved by the Engineer.

The fertilizer nutrients shall be applied at a rate of 270 Ibs. (300 kqg) of actual nutrients per acre
(hectare). The fertilizer furnished shall be ready mixed material having a ratio of (1-1-1).

The Contractor shall provide the Engineer with the test results from the seed container and the
chemical analysis of the fertilizer nutrients.

The seed, fertilizer, and mulch will not be measured for payment but will be considered included
in the cost of Building Removals.
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BACKFILL, BUILDING REMOVAL
Effective August 20, 1991 Revised January 1, 2007

All material furnished for backfilling holes and basements for building removal shall satisfy Article
1003.04 or 1004.05 of the Standard Specifications.

The cavities under the proposed roadway shall be backfilled as outlined under Article 550.07
Method 1, 2, or 3 of the Standard Specifications.

Aggregate used shall contain no frozen matter nor shall the aggregate be placed on snow or ice.
Jetting or inundating shall not be done during freezing weather.

After the filling of the void, the site shall be graded and cleaned-up to the satisfaction of the
Engineer.

If there is a possibility of trapping of sub-surface drainage, basement floors shall be broken to
comply with local building codes to prevent entrapment of water.

A suitable earth cap, minimum 12 inches (300 mm) thick, shall be placed as the final backfill lift
on all cavity areas outside the proposed embankment or pavement structure.

This work will not be paid for separately, but shall be included in the cost of the building removal
pay items included in the contract.

TRAFFIC CONTROL PLAN
Effective: June 21, 2024

Traffic control shall be in accordance with the applicable sections of the "Standard Specifications
for Road and Bridge Construction," the applicable guidelines contained in the "lllinois Manual on
Uniform Traffic Control Devices for Streets and Highways," these Special Provisions, and any
special details and Highway Standards contained herein and in the plans.

Special attention is called to Section 701 and Articles 107.09 and 107.14 of the "Standard
Specifications for Road and Bridge Construction" and the following Highway Standards relating
to traffic control:

701101 701106 701602 701901

RODENT EXTERMINATION

This work under this special provision consists of the extermination of rodents in and around the
buildings prior to demolition. This work shall be performed by an lllinois licensed exterminator at
least three (3) weeks in advance of beginning asbestos removal.

The cost of RODENT EXTERMINATION will not be paid for separately but shall be included in
the price per Lump Sum for BUILDING REMOVAL NOS. 1, 2, 3 and 4. Clean-up will be to the
satisfaction of the Engineer.

3
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BUILDING REMOVAL WITH ASBESTOS ABATEMENT (BDE)

Effective: September 1, 1990
Revised: August 1, 2022

Description. This work shall consist of the removal and disposal of building(s), including all
foundations, retaining walls, and piers, down to a plane 1 ft. (300 mm) below the ultimate bottom
of building elevation or proposed bottom of construction elevation. The building(s) are identified
as follows:

Bldg. No. Parcel No. Location Description

1 4ABL003 430 Prospect Avenue Single family residence.
East Peoria, IL 61611

2 4ABL0O06 623 South Main Street Single family residence.
East Peoria, IL 61611

3 4ABL0O09, Unit1 601 South Main Street Single family residence.
East Peoria, IL 61611

4 4ABL009, Unit2 601% South Main Street Single family residence.

East Peoria, IL 61611
CONSTRUCTION REQUIREMENTS

General. The IEPA's "State of lllinois Demolition/Renovation/Asbestos Project Notification Form"
shall be submitted and a copy sent to the Engineer. It shall be updated if there is a change in the
start and/or finish date or if the quantity of asbestos changes by more than 20 percent.

Asbestos abatement work shall be performed by an IDPH licensed Contractor prequalified with
the lllinois Capital Development Board who has an on-site supervisor licensed by IDPH and
employs workers licensed by IDPH. This work shall be completed according to the requirements
of the U.S. Environmental Protection Agency (USEPA), IEPA, OSHA, and local regulatory
agencies.

Discontinuance of Utilities. The Contractor shall arrange for the discontinuance of all utility
services and the removal of the metering devices that serve the building(s) according to the
respective requirements and regulations of the city, county, or utility companies involved. The
Contractor shall disconnect and seal the service outlets.

Posting. Upon execution of the contract and prior to the removal of any buildings, the Contractor
shall paint or stencil, in contrasting colors of an oil base paint, on all sides of each building or
structure, the following posting:

NO TRESPASSING
VIOLATORS WILL BE PROSECUTED

The postings shall be positioned prominently on the structure(s) so they can be easily read and
at a sufficient height to prevent defacing.
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Asbestos Abatement. Friable asbestos containing building materials (ACBMs) and Category |l
non-friable ACBMs shall be removed from the building(s) prior to demolition. Category Il non-
friable ACBMs include asbestos containing transite boards, siding, and other cementitious
materials (cement pipe or highly weathered roofing shingles/materials) which have a likelihood of
becoming friable during typical demolition activities (by crumbling, pulverizing, or otherwise
reducing to powder) making them regulated asbestos containing materials (RACM). Removed
ACBM shall be kept separate from non-ACBM demolition debris for purposes of transport and
disposal.

Category | non-friable ACBM may be kept in place for demolition or removal of the building unless
it has become friable as determined by the ACBM inspector. If the Contractor demolishes the
building(s) with the non-friable asbestos in place, the following shall apply.

(a) The Contractor shall continuously wet the non-friable ACBM and other building debris with
water during demolition and loading for disposal.

(b) The Contractor shall dispose of all demolition debris as ACBM.

The Contractor shall perform air monitoring during asbestos abatement activities. Air sampling
shall be conducted by a qualified air sampling professional. Air sampling shall be conducted
according to NIOSH Method 7400. Air monitoring equipment shall be calibrated and maintained
in proper operating condition. The Contractor shall submit a copy of the air sampling
professional’s certificate to the Engineer. The results of the tests, and daily calibration and
maintenance records shall be kept on site and be available to the Engineer upon request.

Personal monitoring shall be conducted per applicable OSHA regulations. Excursion limits shall
be monitored daily, and corrective actions taken immediately to bring excursions within OSHA
permissible exposure limits.

When asbestos is removed prior to demolition, clearance testing per IDPH shall be conducted
upon the removal of ACBM.

Submittals. The following submittals shall be made to the Engineer prior to the start of the
asbestos abatement:

(a) Manufacturer's certification stating that vacuums, ventilation equipment, and other
equipment required to contain airborne fibers conform to ANSI 29.2.

(b) A listing of the brand name, manufacturer, and specification of all sealants or surfactants
to be used.

(c) Proof that arrangements for transport and disposal of ACBMs have been obtained (i.e., a
letter of authorization to utilize designated landfill).

(d) A detailed work plan of the Contractor’s anticipated procedures including the location and
layout of decontamination units, the sequencing of work, the respiratory protection plan, a
site safety plan, a disposal plan, and a detailed description of the methods to be used to
control pollution.

(e) Proof of the Contractor’s prequalification with Capital Development Board and employee
certifications with IDPH.

5
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Submittals that shall be made upon completion of abatement work:

(f) Copies of waste chain-of-custodies, trip tickets, shipping manifests, or disposal receipts
for asbestos waste materials removed from the work area.

(g) Copies of each day's work site entry logbook with information on worker and visitor access.

(h) Logs documenting filter changes on respirators, HEPA vacuums, negative pressure
ventilation units, and other engineering controls.

(i) Test results of any bulk material analysis and air sampling data collected during the
abatement including results of any on-site testing by any federal, state, or local agency.

Any holes, such as basements, shall be backfilled according to Article 502.10.
Basis of Payment. Removal and disposal of friable ACBM will be paid for at the contract lump

sum unit price for REMOVAL AND DISPOSAL OF FRIABLE ASBESTOS, BUILDING NOS. 2, 3
and 4.

Removal and disposal of non-friable ACBM will be paid for at the contract lump sum unit price for
REMOVAL AND DISPOSAL OF NON-FRIABLE ASBESTOS, BUILDING NO. 1.

ASBESTOS ABATEMENT SURVEY

See attached Asbestos Abatement Surveys for the following four (4) buildings:

Bldg. No. Parcel No. Location
1 4ABL003 430 Prospect Avenue, East Peoria, IL 61611
2 4ABL0O06 623 South Main Street, East Peoria, IL 61611
3 4ABL009, Unit 1 601 South Main Street, East Peoria, IL 61611
4 4ABL009, Unit 2 601%2 South Main Street, East Peoria, IL 61611
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A ARCADIS

lllinois Department of Transportation

Asbestos Abatement Survey

Work Order No.: 32

Job Order No.: R-94-001-19

Route: FAP 669 (IL 116/8)

Parcel No.: 4ABL003

430 Prospect Avenue

East Peoria, Tazewell County, lllinois 61611

May 31, 2024



Table 1.

Areas ¥

IDOT - Asbestos Abatement Survey

WO#32

430 Prospect Avenue, East Peoria, lllinois

FAP Routes 669 and 673 (US 24/IL 116/IL 8)
Section 11DM-1

Tazewell County

Contract No. 68J30

AARCADIS

1 Tan and Brown Sheet Flooring Foyer 14,18, 1C Good Non-Friable NAD 25 sk
2 Brown 127 x 12" Peal and Stck Living Room 28,28, 2C Good Mon-Frisble NAD 180 sF
Floor Tike
3 Clear Mastic associated with Living Room 3A,38,3C Good Non-Friable |  Chrysotile 1-5% 180 SF
4 Red and Tan 9" x 3" Floor Tile Dining Room 4A, 4B, 4C Good Non-Friable Chrysotile 1-5% 150 SF
5 | Brown "‘“"::f“"“’d with Dining Room 5A, 58, 5C Good Non-Friable |  Chrysotile 1-5% 150 SF
Brown Stone Patiem 12 x 127 ﬁ
] ek oor The Enclosed Porch B4, BB, 6C Good Non-Friable NAD 25 sF
7 |BlackMaste a“a‘m""‘d with HA- Enclosed Porch A, 7B.7C Good Non-Friable NAD 25 SF
White and Gray Patterned 12°x | Dining Reom, Living Room, -
8 12" Peel and Stick Floor Tile Basement 3 84, BE. 8C Good Non-Frisble NAD 175 F
o |Brown Mastic associsted with Ha{  Dining Room. Living Room. | oo o0 NomFrase D e o
8 Basement 3
Throughout 1st Floor, Basement
10 White Gypsum Walboard 1,Basement Bathroom 2, | 104, 10B, 10C|  Goed Non-Friable NAD 5,000 sk
Bassment Bedroom 3
Throughout 15t Floor, Basement
11 White Dr "““x L;pj;“w'm“ 1,Basement Bathroom 2. | 11A, 116, 11C|  Good Non-Friable NAD 5,000 SF
Basement Bedroom 3
Throughout 1t Floor, Basemant
12 ::;’;;‘;’:;;"‘ﬁ:‘f:‘f 1,Basement Bathroom 2, | 124, 12B,12C|  Good Friable NAD 5.000 SF
Basement Bedroom 3
13 White ' x 2 Ceiling Tike Basement 1 134, 136,13C|  Good Friable NAD 100 sF
14 Gray Concrete | TH 144, 146,14C|  Good Non-Friable NAD 1.000 sF
Gray Marble Pattem 127 x 127 -
15 s P e Basement Bathroom 2 154, 156,15C|  Good Non-Friable NAD 70 sF
1p  [Brown Mastic associated with HAY - gt Bathroom 2 18A, 168, 16C|  Good Non-Friable NAD ko) sF
17 | Brown Sheet Fiooring over HA-15 Basement Bathroom 2 174, 176,17C|  Good Non-Friable NAD 70 sF
18 | Gray 12" x 12° Ceramic Wall Tie 15t Floar Bathroom 1 18A. 18B.18C|  Good Non-Friable NAD 20 sF
1g | GreyGrut “5“’3'3""‘"’ with HA- 15t Floor Bathroom 1 104, 198, 19C|  Good Friable NAD o0 SF

Table 1. Asbestos Homogeneous Areas Summary
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IDOT - Ashestos Abatement Survey

WO #32

430 Prospect Avenue, East Peoria, lllinois

FAP Routes 669 and 673 (US 24/IL 116/IL 8)
Section 11DM-1

Tazewell County

Contract No. 68J30

AARCADIS

! G"'*“dh%i:‘f‘?‘”‘m witn st Floor Bathroom 1 20,208,200  Geod Non-Friable NAD 20 sF
B e e oo 1ty sy /|24, 218.21C|  Good | Non-Fribie NAD 280 se
22 Brown Wood Plank Laminate Kitchen 224, 228,22C|  Good Mon-Frisble MAD 250 sF
Flooring
23 | Dark Gray Wood Plank Floaring st Floor Bathroom 1 23A,238,23C|  Good Non-Frizble NAD 20 5F
24| o tumi asy || 244,248,240 Good | Non-Friabe NAD 280 se
25 Brown Papegi‘;;:e' Alminum House Exterior 254, 258,25C|  Good Mon-Frisble MAD 2,000 sF
2 Bh“;:ﬁ‘;ﬁf";ﬂ“m: ;"' cod House Exterior 204,268,260  Good Non-Friable NAD 2,000 3F
27 Biack Asphalt Roof Shingles House Roof 27A,278,27C|  Good Non-Frizble NAD 1,500 SF
28 Gray CMU Block House Exterior 284,288, 28C  Good Non-Friable NAD 1.300 SF
2¢ | Gray Mortar a‘;‘:"m witn HA- House Exterior 204,208,200  Good Non-Friable NAD 1.300 3F
a Red Brick Chimney on House Exterior | 304, 308, 30C|  Good Non-Frizble NAD 25 SF
ap | ey Mortar a‘;‘;’i“"e" with HA- | chimney on House Exterior | 314 318, 31C Good Mon-Frisble NAD 8 sE
a2 Black Felt Paper under HA-2T House Reof 324,328,320  Good Non-Friable NAD 1.500 3F
Motes:

ACM = Asbestos-Containing Matenal

Assumed ACM = A material determined by the inspector to be suspect ACM and is.

MNAD = No Asbestos Detected

EA = Each

LF = Linear Foot
SF = Square Foot

Table 1. Asbestos Homogeneous Areas Summary

until y analysis can prove othenwise.
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FAP Routes 669 and 673 (US 24/IL 116/IL 8)
Section 11DM-1

Tazewell County

Contract No. 68J30
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FAP Routes 669 and 673 (US 24/IL 116/IL 8)
Section 11DM-1

Tazewell County

Contract No. 68J30
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FAP Routes 669 and 673 (US 24/IL 116/IL 8)
Section 11DM-1

Tazewell County

Contract No. 68J30
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FAP Routes 669 and 673 (US 24/IL 116/IL 8)
Section 11DM-1

Tazewell County

Contract No. 68J30

A ARCADIS

lllinois Department of Transportation

Asbestos Abatement Survey

Work Order No.: 32

Job Order No.: R-94-001-19
Route: FAP 669 (IL 116/8)
Parcel No.: 4ABL006

623 S. Main Street
East Peoria, Tazewell County, lllinois 61611

June 5, 2024
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FAP Routes 669 and 673 (US 24/IL 116/IL 8)
Section 11DM-1

Tazewell County

Contract No. 68J30

Table 1. Asbestos Homogeneous Areas Summary
IDOT - Asbestos Abatement Survey

WO #32

623 5. Main Street, East Peoria, lllinois

AARCADIS

1 Gray Plaster Walls and Ce"rlgzrmm”g"o”‘ Ist . S:“;é‘aﬂ';ﬂ 5| Good Non-Friable NAD 6.250 SF
2 Gray F'Iasterwl‘a;s:cA?T associated Wa\lss‘a;:fw(;‘el‘il[:g;;w;‘i)lggen 2, 24,28, 2C Good Non-Friable NAD 1,225 SF Base;;:lms‘ar:;;'xiz;mted
3 White Gypsum Wallboard behind | Walls and Ceilings throughout 15t 3A, 3B, 3C Good Non-Friable NAD 6250 SF
HA-1 Plaster Floor
4 Multi-colored Ceramic Wall Tile Kitchen 1 4A, 4B, 4C Good Non-Friable NAD 55 SF
5 Gray Grout associated with HA-4 Kitchen 1 5A, 5B, 5C Good Friable NAD 55 SF
s |G Mh““’: :i“"i“t“ with Kitchen 1 6A, 6B, 6C Good Non-Friable Chrysotile 1-5% 55 SF
7 ‘Yellow Ceramic Wall Tile Bathroom and Kitchen 7A. 7B, 7C Good Non-Friable NAD 20 SF
g | Uontoray G“:«U;.E;SSDMM with Bathroom and Kitchen 8A. 8B, 8C Good Friable NAD 20 SF
9 White Adnesive ?sm‘md with Bathroom and Kitchen 9A, 9B, 9C Good Non-Friable NAD 20 SF
10 Gray 9" x 9" Floor Tile Dli'f:g"sgr;a;:dzh:‘gfgili 4 | 104 108, 100 Good Non-Friable NAD 630 sF
Beige Mastic associated with Fe.dm"" 1and 2, Kitchen 2, N " .
1 HA-10 Dining Reom, 2nd Floor Room | 11A, 11B, 11C Good Non-Friable Chrysotile 1-5% 630 SF
12 Red 8" x 9" Floor Tile Hallway, Living Room  [124, 128, 12¢|  Good Non-Friable Chrysotile 1-5% 260 SF
13 Black Mastic "ff:c'at'd with Hallway, Living Room 134, 138, 13C Good Non-Friable Chrysotile 1-5% 260 SF
14 | @ray 12" x 12" Stone Tike Fioor Kitchen 1 14A, 148, 14C|  Good Non-Friable NAD 72 SF
45 | GrayMortar as;‘z”"‘e“ with HA- Kitchen 1 15A, 158, 15C Good Non-Friable NAD 72 SF
16 Multi-patterned Ceramic Floor Tile| Bathroom 16A, 16B, 16C Good Non-Friable NAD 42 SF
47 | LigntGray Gm”f associated with Bathroom 17A, 178, 17C Good Friable NAD 42 SF
18 Gray Adnesive j“mmted with Bathroom 18A, 18B, 18C Good Non-Friable NAD 42 SF
19 Red Brick Exterior House, Garage 19A, 19B. 19C Good Non-Friable NAD 2,000 SF

Table 1. Asbestos Homogeneous Areas Summary
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Table 1. Asbestos Homogeneous Areas Summary

IDOT - Asbestos Abatement Survey

WO #32

623 S. Main Street, East Peoria, lllinois

FAP Routes 669 and 673 (US 24/IL 116/IL 8)
Section 11DM-1

Tazewell County

Contract No. 68J30

AARCADIS

Condition Friability Asbestos Content EL)
Quantity
20 | GrayMortar asi‘;c'a“’d with HA- Exterior House, Garage 20A, 208, 20C Good Non-Friable NAD 2,000 SF
21 Gray CMU Block Exterior House Wall, Garage |, 515 21c|  Good Non-Friable Chrysotile 1-5% 2,000 SF
Lower Wall, Basement
22 Gray Mortar associated with HA| Exterior House Wall, Garage 208, 228, 22C Good Non-Friable Chrysotile 1-5% 2,000 SF
21 Lower Wall, Basement
23 Black Vapor Barrier Exterior House Siding 23A, 23B, 23C Good Non-Friable NAD 1,000 SF
24 Black Rolled Roofing House Roof 24p, 248, 24C|  Good Non-Friable NAD 750 SF
25 White Window Glazing Weood House Windows 25A, 25B, 25C| Damaged Non-Friable Chrysotile 1-5% [ EA
26 ‘Gray Concrete Foundation House and Garage 26A, 26B, 26C Good Non-Friable NAD 2,000 SF
27 Gray Vermiculite Insulation Subfloor of 2nd Floor Not sampled Damaged Friable Assumed ACM 1,500 CF
og | VWhite Grout asiﬁc‘men with HA- Kitchen 1 28A, 28B,28C|  Good Friable NAD 72 SF
29 Brown Gypsum Wallboard Back Room 2 29A, 29B, 29C Good Non-Friable NAD 900 SF
30 White Drywall Tape associated Back Room 2 304, 308, 30C Good Non-Friable NAD 900 SF
with HA-29
31 White Joint Compound Back Room 2 31A,318,31C|  Good Friable NAD 00 SF
associated with HA-29
32 Brown Linoleum Flooring Foyer 324, 328,32C|  Good Non-Friable NAD 70 SF
33 Beige Adheswer“swc'a‘ed with Foyer 334, 338, 33C Good Non-Friable NAD 70 SF
34 12" x 12" Green Celling Tile Kitchen 2 and Dining Room | 344, 348, 34C|  Good Friable NAD 220 SF
35 Clear G'":;h”fl':.f_:;”"‘"“ Kitchen 2 and Dining Room | 35A, 358, 35C|  Good Non-Friable Chrysotile 1-5% 220 SF

Table 1. Asbestos Homogeneous Areas Summary
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Table 1. Asbestos Homogeneous Areas Summary

IDOT - Asbestos Abatement Survey

WO #32

623 S. Main Street, East Peoria, lllinois

FAP Routes 669 and 673 (US 24/IL 116/IL 8)
Section 11DM-1

Tazewell County

Contract No. 68J30

A ARCADIS

Asbestos Content E::n:;d
36 W"”e;';"si':f;é;:;ii Peel Back Room 2 36A,36B,36C|  Good Non-Friable NAD 210 SF
a7 Gold Ad“es‘:;f’;;“‘a'“ vath Back Room 2 37A, 37B, 37C Good Non-Friable NAD 240 SF
3g | BlackFelt Paﬂi’_:;m'med with Entry 2 384, 38B,38C|  Good Non-Friable NAD 10 SF
a9 W”(E[:EO";‘; :t\;-;mg Entry 2 39A,398,39C|  Good Friable NAD 10 sF
40 Black Rolled Roof Lower Garage Roof 40A, 426,43C| Damaged | Non-Friabie NAD 325 SF
41 Black Asphalt Shingles Upper Garage Roof 41A, 41B. 41C Good Non-Friable NAD 600 SF
42 White Window Glazing Garage Windows 42A, 42B, 42C Good Non-Friable Chrysotile 1-5% 12 EA
43 Black Asphalt Shingles House Roof 43A, 43B. 43C Good Non-Friable NAD 1,750 SF
Notes:

ACM = Asbestos-Containing Material
Assumed ACM = A material determined by the inspector to be suspect ACM and is considered asbestos-containing until laboratory analysis can prove otherwise.
NAD = No Asbestos Detected

EA = Each

LF = Linear Foot
CF = Cubic Foot
SF = Square Foot

Table 1. Asbestos Homogeneous Areas Summary
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FAP Routes 669 and 673 (US 24/IL 116/IL 8)
Section 11DM-1

Tazewell County

Contract No. 68J30
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FAP Routes 669 and 673 (US 24/IL 116/IL 8)
Section 11DM-1

Tazewell County

Contract No. 68J30
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FAP Routes 669 and 673 (US 24/IL 116/IL 8)
Section 11DM-1

Tazewell County

Contract No. 68J30
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FAP Routes 669 and 673 (US 24/IL 116/IL 8)
Section 11DM-1

Tazewell County

Contract No. 68J30
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FAP Routes 669 and 673 (US 24/IL 116/IL 8)
Section 11DM-1

Tazewell County

Contract No. 68J30

A ARCADIS

lllinois Department of Transportation

Asbestos Abatement Survey

Work Order No.: 32

Job Order No.: R-94-001-19

Route: FAP 669 (IL 116/8)

Parcel No.: 4ABL009 Unit 01

601 S. Main Street

East Peoria, Tazewell County, lllinois 61611

May 31, 2024
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FAP Routes 669 and 673 (US 24/IL 116/IL 8)
Section 11DM-1

Tazewell County

Contract No. 68J30

Table 1. Asbestos Homogeneous Areas Summary
IDOT - Asbestos Abatement Survey

AARCADIS

Wo#32

Unit 01 = 601 §_ Main Street. East Peoria. lllinois

1 Muki-colored Wallpaper st Fioor Kitchen, Stairwell 14,18, 1C Good Non-Friable NAD 21 5F
2 Geld wa'ﬁm ﬁl‘ﬁ assciated |yt Fioor Kitchen, Stairwell 24,28, 2C Good Mon-Friable MAD 21 sF
3 White Linoleum Fiooring 15t Floor Entry 34,38, 3C Good Non-Friable NAD -] 5F
4 | ClearMastic "ssawa"e" with HA- 1st Floor Entry 4A,4B.4C Good Mon-Fristle NAD 55 sF
5 |Gray12"x 12" Ceramic Floor Tile 13t Floor Bathroom 5A, 5B, 5C Good Non-Friable NAD 81 SF
6 Dark Gray Adhesive associated 1st Floor Bathroom B4, 65, 6C Good Non-Friable NAD 81 5F
with HA-S
7 |Black Grout associated with HA-5 15t Floor Bathroom 7A.7B.7C Good Frisble NAD 81 SF
8 Whitz 12" 3 12° Ceiling Tile “';i'ﬁ Ezgx’:";;"iz"g 8A.BB. BC Good Friable NAD 385 sF
] White Gypsum Wall Board Throughout 15t Floor 24,08, 8C Good Non-Friable NAD 5.214 5F
10 White Drywall Tape Throughout 1st Floor 0A. 10B. 10C Good MNon-Friable NAD 5214 SF
1" :';:z;:::i;"‘ﬁ:”;‘: Throughout 1st Floor 1A, 116, 11C|  Goos Frisble MAD 5214 sF
12 White Linoleum Flooring Enclosed Parch 124, 128,12C|  Good Non-Friable NAD 20 SF
13 | Velow Adnesus sssocated with Enclosed Parch 134,136, 13C|  Good Non-Friable NAD = sF
14 White HVAC Duct Wrap Basement 14A. 14B.14C Good Friable Chrysotile 10-15% 25 SF
15 Gray CMU Cinder Block Basement 6A_15B, 15C Good MNon-Friable NAD 1.000 SF
1g | GrayMertar E‘:‘:i‘“e" witn HA- Basement 184, 16B, 16C|  Good Frisble MAD 1.000 sF
17 White 12" x 12" Floor Tile Stairwell to Basement | 17A, 7B, 17C  Good Non-Friable |  Chrysatile 1-5% 2 SF
gg | Yellow ““‘:;:;“i““" with Stairwell to Basement 134, 18B,18C|  Good Nen-Friable Chrysofile 1-5% 2 SF
13 White Window Glazing Exterior Windows of House | 19A, 1B, 18C|  Good Non-Friable |  Chrysafile 1-5% 3 EA

Tatle 1. Asbestos Homogeneous Areas Summary
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FAP Routes 669 and 673 (US 24/IL 116/IL 8)
Section 11DM-1

Tazewell County

Contract No. 68J30

00T - Asbestos Asiement ety o AARCADIS

WO #32
Unit 01 = 601 §_Main Street. East Pearia, lllinois

20 Gray Conerste i i 204,208,20C|  Good Non-Friable NAD 520 SF
21 | Tan12"x 12" Ceramic Floor Tile 15t Floor Kitchen 214,218,21C|  Good Non-Friable NAD 135 SF
oz | Dark Gray Adnesiue associated 15t Floor Kitchen 204,228,22C|  Good Non-Friable NAD 135 SF

with HA-21
23 | Black Grout assocated with HA- 15t Fioor Kitchen 23A,236,23¢|  Good Frisble NAD 145 sF
21 and HA-24
24 |Gray 12" x 12" Ceramic Floor Tile 15t Floor Kitchen 24A,24B,24C|  Good Non-Friable NAD 10 3F
25 | G "‘"'E":f f’sjm'ate‘j veiln It Fior Kitchen 264, 256, 25C|  Good Non-Friable NAD 10 sF
2 White Window Caulk Exterior WE':E“::? oFHowse o0a 208, 26C|  Goos Non-Friable NAD 17 EA
ar Beige Window Caulk Exterior Windows of House | 27A, 27B, 27C Good Non-Friable Chrysotile 1-5% 1 EA
28 White Transite Siding House Exterior 287, 288, 28C|  Good Non-Friable | Chrysotile 10-15% 2,000 SF Transite siding wraps around
entire house.
22 Black Vapor Bamier House Exterior Z0A, 208, 28C Good MNon-Friable NAD 2,000 SF
10 Black Asphalt Siding House Exterior 30A.30B.30C|  Good Non-Friable NAD 2.000 SF
3 Black “'g‘"i';:: AsPhal | Liouse Porch and Garage Roof 314, 316.31C|  Good | Non-Frisble NAD 4080 5F
k] Black Felt Paper under HA-31 House and Garage Roof | 324, 328, 32C Good Mon-Friable MAD 3,500 sF
{except Forch)
1 Black Tar Layer under HA-31 Porch Roof 334,338,33C|  Good Non-Friable NAD 72 SF
24 Black Tar Layer on Drip Edge Garage Roof 244, 4B, 34C Good Mon-Frisble MAD 1320 sE
under HA-31

s White Window Glazing Detached Garage 35A,358,35C|  Good Non-Friable |  Chrysoile 1-5% 2 EA

Table 1. Asbestos Homogeneous Areas Summary 23
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FAP Routes 669 and 673 (US 24/IL 116/IL 8)
Section 11DM-1

Tazewell County

Contract No. 68J30

Table 1. H Areas
IDOT - Asbestos Abatement Survey

AARCADIS

Unit 01 = 601 5. Main Street, East Peoria, lllinois

Hotes:

ACM = Asbestos-Containing Material

Assumed ACM = A material determined by the inspector to be suspect ACM and is consi b ining wntil ¥ analysis can prove ctherwise.
NAD = No Asbestos Detected

EA=Each

LF = Linear Foot

SF = Square Foot

Tatle 1. Asbestos Homogeneous Areas Summary a3
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FAP Routes 669 and 673 (US 24/IL 116/IL 8)
Section 11DM-1

Tazewell County

Contract No. 68J30
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FAP Routes 669 and 673 (US 24/IL 116/IL 8)
Section 11DM-1

Tazewell County

Contract No. 68J30
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FAP Routes 669 and 673 (US 24/IL 116/IL 8)
Section 11DM-1

Tazewell County

Contract No. 68J30
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FAP Routes 669 and 673 (US 24/IL 116/IL 8)
Section 11DM-1

Tazewell County

Contract No. 68J30
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A ARCADIS

lllinois Department of Transportation

Asbestos Abatement Survey

Work Order No.: 32

Job Order No.: R-94-001-19

Route: FAP 669 (IL 116/8)

Parcel No.: 4ABL009 Unit 02

601-1/2 S. Main Street

East Peoria, Tazewell County, lllinois 61611

May 30, 2024
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Table 1. Asbestos H Areas § .
||::::TE - Asbestos Abatement Surveyms . ﬁ ARCADIS

WO #32

601-1/2 5. Main Street, East Peoria, lllinois

1 White HVAC Duct Wrap Basement 1A,1B,1C | Damaged Friable Chrysotile 15-20% 10 SF
Insulation
2 White Gypsum Wsllboard Throughout 24,28, 2C Good Non-Friable NAD 1540 SF
3 ‘White Drywall Tape Throughout 3A, 3B, 3C Good Mon-Friable MNAD 1.540 SF
4 Jaint C°'““°“£‘|‘1A “255°°"'Ed with Throughout 44, 4B, 4C Good Friable NAD 1.540 sF
5 Brown Lincleum Flooring Kitchen. Bathroom 5A. 5B, 5C Good Mon-Friable MNAD 175 SF
g | ClearMastie "555“‘“" with HA- Kitchen, Bathroom B4, 88, BC Good Non-Frisble NAD 175 s
7 Red Brick Chimney Flue on House Exterior | 7A, 7B, 7C Good Non-Friable NAD 300 s
8 Gray Mortar associated with HA-T | Chimney Flue on House Exterior 8A, 8B, 8C Good Mon-Friable MNAD 300 SF
9 Tan Vapor Barrier Under Siding on House oA, 8B, 8C Good Non-Friable NAD 1.000 SF
10 Black ASphi‘yi;'ng'es (Top Roof of House 104,108, 10G|  Good Non-Frisbie NAD 1750 sF
Black with White Speckled N -
1 Aophat Shingles under HA10 Roaf of House 114, 118, 11C Good Non-Friable NAD 1.750 5F
12 Black Felt Paper under HA-10 Roof of House 124, 128, 12C Good Non-Friable NAD 1.750 sF
and HA-11
13 Gray CMU Block Basement 134, 138, 13C Good Non-Friable NAD 300 SF
14 | Gray Monar ‘“s‘:c'md witn HA- Basement 184,148, 14C|  Good Non-Friable NAD 300 SF
15 Gray Concrete Foundation Basement 15A. 158, 15C Good Mon-Friable MNAD 450 SF
16 White Romex Wiring Basement 164, 168, 16C|  Good Non-Friable | Assumed Not Sampled 90 LF
Table 1. Asbestos Homogeneous Areas Summary 102
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Table 1. Areas

IDOT - Asbestos Abatement Survey } ﬁARleS
WO #32

601-1/2 §. Main Street, East Peoria, llinois

Estimated

Friability Asbestos Content Q it
Notes-

ACM = Asbestos-Containing Material

Assumed ACM = A material determined by the inspector to be suspect ACM and is considered asbestos-containing uniil laboratory analysis can prove cthermise.
NAD = No Asbestos Detected

EA =Each

LF = Linear Foot

SF = Square Foot

Table 1. Asbestos Homogeneous Areas Summary
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CEMENT, TYPE IL (BDE)
Effective: August 1, 2023
Add the following to Article 302.02 of the Standard Specifications:
“(k) Type IL Portland-Limestone Cement ... 1001”

Revise Note 2 of Article 352.02 of the Standard Specifications to read:

“Note 2. Either Type | or Type IA portland cement or Type IL portland-limestone cement
shall be used.”

Revise Note 1 of Article 404.02 of the Standard Specifications to read:

“Note 1. The cement shall be Type | portland cement or Type IL portland-limestone
cement.”

Revise Article 1019.02(a) of the Standard Specifications to read:

“(@) Cement, TYPE 1 OF IL ..o 1001~

COMPENSABLE DELAY COSTS (BDE)
Effective: June 2, 2017 Revised: April 1, 2019
Revise Article 107.40(b) of the Standard Specifications to read:

“(b) Compensation. Compensation will not be allowed for delays, inconveniences, or damages
sustained by the Contractor from conflicts with facilities not meeting the above definition;
or if a conflict with a utility in an unanticipated location does not cause a shutdown of the
work or a documentable reduction in the rate of progress exceeding the limits set herein.
The provisions of Article 104.03 notwithstanding, compensation for delays caused by a
utility in an unanticipated location will be paid according to the provisions of this Article
governing minor and major delays or reduced rate of production which are defined as
follows.

(1) Minor Delay. A minor delay occurs when the work in conflict with the utility in an
unanticipated location is completely stopped for more than two hours, but not to
exceed two weeks.

(2) Major Delay. A major delay occurs when the work in conflict with the utility in an
unanticipated location is completely stopped for more than two weeks.

(3) Reduced Rate of Production Delay. A reduced rate of production delay occurs when

the rate of production on the work in conflict with the utility in an unanticipated location
decreases by more than 25 percent and lasts longer than seven calendar days.”
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Revise Article 107.40(c) of the Standard Specifications to read:

“(c) Payment. Payment for Minor, Major, and Reduced Rate of Production Delays will be made
as follows.

(1) Minor Delay. Labor idled which cannot be used on other work will be paid for according
to Article 109.04(b)(1) and (2) for the time between start of the delay and the minimum
remaining hours in the work shift required by the prevailing practice in the area.

Equipment idled which cannot be used on other work, and which is authorized to
standby on the project site by the Engineer, will be paid for according to
Article 109.04(b)(4).

(2) Major Delay. Labor will be the same as for a minor delay.

Equipment will be the same as for a minor delay, except Contractor-owned equipment
will be limited to two weeks plus the cost of move-out to either the Contractor’s yard or
another job and the cost to re-mobilize, whichever is less. Rental equipment may be
paid for longer than two weeks provided the Contractor presents adequate support to
the Department (including lease agreement) to show retaining equipment on the job is
the most economical course to follow and in the public interest.

(3) Reduced Rate of Production Delay. The Contractor will be compensated for the
reduced productivity for labor and equipment time in excess of the 25 percent threshold
for that portion of the delay in excess of seven calendar days. Determination of
compensation will be in accordance with Article 104.02, except labor and material
additives will not be permitted.

Payment for escalated material costs, escalated labor costs, extended project overhead,
and extended traffic control will be determined according to Article 109.13.”

Revise Article 108.04(b) of the Standard Specifications to read:
“(b) No working day will be charged under the following conditions.
(1) When adverse weather prevents work on the controlling item.
(2) When job conditions due to recent weather prevent work on the controlling item.
(3) When conduct or lack of conduct by the Department or its consultants, representatives,
officers, agents, or employees; delay by the Department in making the site available;
or delay in furnishing any items required to be furnished to the Contractor by the

Department prevents work on the controlling item.

(4) When delays caused by utility or railroad adjustments prevent work on the controlling
item.
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(5) When strikes, lock-outs, extraordinary delays in transportation, or inability to procure
critical materials prevent work on the controlling item, as long as these delays are not
due to any fault of the Contractor.

(6) When any condition over which the Contractor has no control prevents work on the
controlling item.”

Revise Article 109.09(f) of the Standard Specifications to read:

“(f) Basis of Payment. After resolution of a claim in favor of the Contractor, any adjustment in
time required for the work will be made according to Section 108. Any adjustment in the
costs to be paid will be made for direct labor, direct materials, direct equipment, direct
jobsite overhead, direct offsite overhead, and other direct costs allowed by the resolution.
Adjustments in costs will not be made for interest charges, loss of anticipated profit,
undocumented loss of efficiency, home office overhead and unabsorbed overhead other
than as allowed by Article 109.13, lost opportunity, preparation of claim expenses and
other consequential indirect costs regardless of method of calculation.

The above Basis of Payment is an essential element of the contract and the claim cost
recovery of the Contractor shall be so limited.”

Add the following to Section 109 of the Standard Specifications.
“109.13 Payment for Contract Delay. Compensation for escalated material costs, escalated

labor costs, extended project overhead, and extended traffic control will be allowed when such
costs result from a delay meeting the criteria in the following table.

Contract Type Cause of Delay Length of Delay

Article 108.04(b)(3) or | No working days have been charged for two

Working Days Article 108.04(b)(4) consecutive weeks.

. . The Contractor has been granted a minimum two
Completion Art!cle 108.08(b)(1) or week extension of contract time, according to
Date Article 108.08(b)(7) Article 108.08

Payment for each of the various costs will be according to the following.

(a) Escalated Material and/or Labor Costs. When the delay causes work, which would have
otherwise been completed, to be done after material and/or labor costs have increased,
such increases will be paid. Payment for escalated material costs will be limited to the
increased costs substantiated by documentation furnished by the Contractor. Payment
for escalated labor costs will be limited to those items in Article 109.04(b)(1) and (2),
except the 35 percent and 10 percent additives will not be permitted.
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(b) Extended Project Overhead. For the duration of the delay, payment for extended project
overhead will be paid as follows.

(1) Direct Jobsite and Offsite Overhead. Payment for documented direct jobsite overhead
and documented direct offsite overhead, including onsite supervisory and
administrative personnel, will be allowed according to the following table.

Original Contract Supervisory and Administrative
Amount Personnel
Up to $5,000,000 One Project Superintendent
One Project Manager,
Over $ 5,000,000 - | One Project Superintendent or
up to $25,000,000 Engineer, and
One Clerk
One Project Manager,
Over $25,000,000 - |One Project Superintendent,
up to $50,000,000 One Engineer, and
One Clerk
One Project Manager,
Over $50.000.000 '(I;wo Project . Superintendents,
ne Engineer, and
One Clerk

(2) Home Office and Unabsorbed Overhead. Payment for home office and unabsorbed
overhead will be calculated as 8 percent of the total delay cost.

(c) Extended Traffic Control. Traffic control required for an extended period of time due to the
delay will be paid for according to Article 109.04.

When an extended traffic control adjustment is paid under this provision, an adjusted unit
price as provided for in Article 701.20(a) for increase or decrease in the value of work by
more than ten percent will not be paid.

Upon payment for a contract delay under this provision, the Contractor shall assign
subrogation rights to the Department for the Department’s efforts of recovery from any other party
for monies paid by the Department as a result of any claim under this provision. The Contractor
shall fully cooperate with the Department in its efforts to recover from another party any money
paid to the Contractor for delay damages under this provision.”

DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE)
Effective: September 1, 2000 Revised: March 2, 2019

FEDERAL OBLIGATION. The Department of Transportation, as a recipient of federal financial
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination in
the award and administration of contracts. Consequently, the federal regulatory provisions of
49 CFR Part 26 apply to this contract concerning the utilization of disadvantaged business
enterprises. For the purposes of this Special Provision, a disadvantaged business enterprise
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(DBE) means a business certified by the Department in accordance with the requirements of
49 CFR Part 26 and listed in the lllinois Unified Certification Program (IL UCP) DBE Directory.

STATE OBLIGATION. This Special Provision will also be used by the Department to satisfy the
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities
Act, 30 ILCS 575. When this Special Provision is used to satisfy state law requirements on
100 percent state-funded contracts, the federal government has no involvement in such contracts
(not a federal-aid contract) and no responsibility to oversee the implementation of this Special
Provision by the Department on those contracts. DBE participation on 100 percent state-funded
contracts will not be credited toward fulfilling the Department’s annual overall DBE goal required
by the US Department of Transportation to comply with the federal DBE program requirements.

CONTRACTOR ASSURANCE. The Contractor makes the following assurance and agrees to
include the assurance in each subcontract the Contractor signs with a subcontractor.

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race,
color, national origin, or sex in the performance of this contract. The Contractor shall carry
out applicable requirements of 49 CFR Part 26 in the award and administration of contracts
funded in whole or in part with federal or state funds. Failure by the Contractor to carry out
these requirements is a material breach of this contract, which may result in the termination
of this contract or such other remedy as the recipient deems appropriate, which may include,
but is not limited to:

(a) Withholding progress payments;

(b) Assessing sanctions;

(c) Liquidated damages; and/or

(d) Disqualifying the Contractor from future bidding as non-responsible.

OVERALL GOAL SET FOR THE DEPARTMENT. As a requirement of compliance with 49 CFR
Part 26, the Department has set an overall goal for DBE participation in its federally assisted
contracts. That goal applies to all federal-aid funds the Department will expend in its federally
assisted contracts for the subject reporting fiscal year. The Department is required to make a
good faith effort to achieve the overall goal. The dollar amount paid to all approved DBE
companies performing work called for in this contract is eligible to be credited toward fulfillment
of the Department’s overall goal.

CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR. This contract includes a
specific DBE utilization goal established by the Department. The goal has been included because
the Department has determined the work of this contract has subcontracting opportunities that
may be suitable for performance by DBE companies. The determination is based on an
assessment of the type of work, the location of the work, and the availability of DBE companies
to do a part of the work. The assessment indicates, in the absence of unlawful discrimination and
in an arena of fair and open competition, DBE companies can be expected to perform 0.00% of
the work. This percentage is set as the DBE participation goal for this contract. Consequently,
in addition to the other award criteria established for this contract, the Department will only award
this contract to a bidder who makes a good faith effort to meet this goal of DBE participation in
the performance of the work. A bidder makes a good faith effort for award consideration if either
of the following is done in accordance with the procedures set for in this Special Provision:
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(a) The bidder documents enough DBE participation has been obtained to meet the goal or,

(b) The bidder documents a good faith effort has been made to meet the goal, even though
the effort did not succeed in obtaining enough DBE participation to meet the goal.

DBE LOCATOR REFERENCES. Bidders shall consult the IL UCP DBE Directory as a reference
source for DBE-certified companies. In addition, the Department maintains a letting and item
specific DBE locator information system whereby DBE companies can register their interest in
providing quotes on particular bid items advertised for letting. Information concerning DBE
companies willing to quote work for particular contracts may be obtained by contacting the
Department’s Bureau of Small Business Enterprises at telephone number (217) 785-4611, or by
visiting the Department’s website at:
http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-
certification/il-ucp-directory/index.

BIDDING PROCEDURES. Compliance with this Special Provision is a material bidding
requirement and failure of the bidder to comply will render the bid not responsive.

The bidder shall submit a DBE Utilization Plan (form SBE 2026), and a DBE Participation
Statement (form SBE 2025) for each DBE company proposed for the performance of work to
achieve the contract goal, with the bid. If the Utilization Plan indicates the contract goal will not
be met, documentation of good faith efforts shall also be submitted. The documentation of good
faith efforts must include copies of each DBE and non-DBE subcontractor quote submitted to the
bidder when a non-DBE subcontractor is selected over a DBE for work on the contract. The
required forms and documentation must be submitted as a single .pdf file using the “Integrated
Contractor Exchange (iCX)” application within the Department’s “EBids System”.

The Department will not accept a Utilization Plan if it does not meet the bidding procedures set
forth herein and the bid will be declared not responsive. In the event the bid is declared not
responsive, the Department may elect to cause the forfeiture of the penal sum of the bidder’'s
proposal guaranty and may deny authorization to bid the project if re-advertised for bids.

GOOD FAITH EFFORT PROCEDURES. The contract will not be awarded until the Utilization
Plan is approved. All information submitted by the bidder must be complete, accurate and
adequately document enough DBE participation has been obtained or document the good faith
efforts of the bidder, in the event enough DBE participation has not been obtained, before the
Department will commit to the performance of the contract by the bidder. The Utilization Plan will
be approved by the Department if the Utilization Plan documents sufficient commercially useful
DBE work to meet the contract goal or the bidder submits sufficient documentation of a good faith
effort to meet the contract goal pursuant to 49 CFR Part 26, Appendix A. This means the bidder
must show that all necessary and reasonable steps were taken to achieve the contract goal.
Necessary and reasonable steps are those which, by their scope, intensity and appropriateness
to the objective, could reasonably be expected to obtain sufficient DBE participation, even if they
were not successful. The Department will consider the quality, quantity, and intensity of the kinds
of efforts the bidder has made. Mere pro forma efforts, in other words efforts done as a matter of
form, are not good faith efforts; rather, the bidder is expected to have taken genuine efforts that
would be reasonably expected of a bidder actively and aggressively trying to obtain DBE
participation sufficient to meet the contract goal.

(a) The following is a list of types of action that the Department will consider as part of the
evaluation of the bidder’s good faith efforts to obtain participation. These listed factors are
not intended to be a mandatory checklist and are not intended to be exhaustive. Other
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factors or efforts brought to the attention of the Department may be relevant in appropriate
cases and will be considered by the Department.

(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid
meetings, advertising and/or written notices) the interest of all certified DBE
companies that have the capability to perform the work of the contract. The bidder
must solicit this interest within sufficient time to allow the DBE companies to respond
to the solicitation. The bidder must determine with certainty if the DBE companies are
interested by taking appropriate steps to follow up initial solicitations.

(2) Selecting portions of the work to be performed by DBE companies in order to increase
the likelihood that the DBE goals will be achieved. This includes, where appropriate,
breaking out contract work items into economically feasible units to facilitate DBE
participation, even when the Contractor might otherwise prefer to perform these work
items with its own forces.

(3) Providing interested DBE companies with adequate information about the plans,
specifications, and requirements of the contract in a timely manner to assist them in
responding to a solicitation.

(4) a. Negotiating in good faith with interested DBE companies. It is the bidder's
responsibility to make a portion of the work available to DBE subcontractors and
suppliers and to select those portions of the work or material needs consistent with
the available DBE subcontractors and suppliers, so as to facilitate DBE
participation. Evidence of such negotiation includes the names, addresses, and
telephone numbers of DBE companies that were considered; a description of the
information provided regarding the plans and specifications for the work selected
for subcontracting; and evidence as to why additional agreements could not be
reached for DBE companies to perform the work.

b. A bidder using good business judgment would consider a number of factors in
negotiating with subcontractors, including DBE subcontractors, and would take a
firm’s price and capabilities as well as contract goals into consideration. However,
the fact that there may be some additional costs involved in finding and using DBE
companies is not in itself sufficient reason for a bidder’s failure to meet the contract
DBE goal, as long as such costs are reasonable. Also the ability or desire of a
bidder to perform the work of a contract with its own organization does not relieve
the bidder of the responsibility to make good faith efforts. Bidders are not,
however, required to accept higher quotes from DBE companies if the price
difference is excessive or unreasonable. In accordance with the above Bidding
Procedures, the documentation of good faith efforts must include copies of each
DBE and non-DBE subcontractor quote submitted to the bidder when a non-DBE
subcontractor was selected over a DBE for work on the contract.

(5) Not rejecting DBE companies as being unqualified without sound reasons based on a
thorough investigation of their capabilities. The bidder’s standing within its industry,
membership in specific groups, organizations, or associations and political or social
affiliations (for example union vs. non-union employee status) are not legitimate
causes for the rejection or non-solicitation of bids in the bidder’s efforts to meet the
project goal.
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(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of credit,
or insurance as required by the recipient or Contractor.

(7) Making efforts to assist interested DBE companies in obtaining necessary equipment,
supplies, materials, or related assistance or services.

(8) Effectively using the services of available minority/women community organizations;
minority/women contractors’ groups; local, state, and federal minority/women business
assistance offices; and other organizations as allowed on a case-by-case basis to
provide assistance in the recruitment and placement of DBE companies.

(b) If the Department determines the bidder has made a good faith effort to secure the work
commitment of DBE companies to meet the contract goal, the Department will award the
contract provided it is otherwise eligible for award. If the Department determines the
bidder has failed to meet the requirements of this Special Provision or that a good faith
effort has not been made, the Department will notify the responsible company official
designated in the Utilization Plan that the bid is not responsive. The notification will also
include a statement of reasons for the adverse determination. If the Utilization Plan is not
approved because it is deficient as a technical matter, unless waived by the Department,
the bidder will be notified and will be allowed no more than a five calendar day period to
cure the deficiency.

(c) The bidder may request administrative reconsideration of an adverse determination by
emailing the Department at “DOT.DBE.UP@illinois.gov” within the five calendar days after
the receipt of the notification of the determination. The determination shall become final
if a request is not made on or before the fifth calendar day. A request may provide
additional written documentation or argument concerning the issues raised in the
determination statement of reasons, provided the documentation and arguments address
efforts made prior to submitting the bid. The request will be reviewed by the Department’s
Reconsideration Officer. The Reconsideration Officer will extend an opportunity to the
bidder to meet in person to consider all issues of documentation and whether the bidder
made a good faith effort to meet the goal. After the review by the Reconsideration Officer,
the bidder will be sent a written decision within ten working days after receipt of the request
for reconsideration, explaining the basis for finding that the bidder did or did not meet the
goal or make adequate good faith efforts to do so. A final decision by the Reconsideration
Officer that a good faith effort was made shall approve the Utilization Plan submitted by
the bidder and shall clear the contract for award. A final decision that a good faith effort
was not made shall render the bid not responsive.

CALCULATING DBE PARTICIPATION. The Utilization Plan values represent work anticipated
to be performed and paid for upon satisfactory completion. The Department is only able to count
toward the achievement of the overall goal and the contract goal the value of payments made for
the work actually performed by DBE companies. In addition, a DBE must perform a commercially
useful function on the contract to be counted. A commercially useful function is generally
performed when the DBE is responsible for the work and is carrying out its responsibilities by
actually performing, managing, and supervising the work involved. The Department and
Contractor are governed by the provisions of 49 CFR Part 26.55(c) on questions of commercially
useful functions as it affects the work. Specific counting guidelines are provided in 49 CFR Part
26.55, the provisions of which govern over the summary contained herein.
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(a) DBE as the Contractor: 100 percent goal credit for that portion of the work performed by
the DBE’s own forces, including the cost of materials and supplies. Work that a DBE
subcontracts to a non-DBE does not count toward the DBE goals.

(b) DBE as a joint venture Contractor: 100 percent goal credit for that portion of the total
dollar value of the contract equal to the distinct, clearly defined portion of the work
performed by the DBE’s own forces.

(c) DBE as a subcontractor: 100 percent goal credit for the work of the subcontract performed
by the DBE’s own forces, including the cost of materials and supplies, excluding the
purchase of materials and supplies or the lease of equipment by the DBE subcontractor
from the Contractor or its affiliates. Work that a DBE subcontractor in turn subcontracts
to a non-DBE does not count toward the DBE goal.

(d) DBE as a trucker: 100 percent goal credit for trucking participation provided the DBE is
responsible for the management and supervision of the entire trucking operation for which
it is responsible. At least one truck owned, operated, licensed, and insured by the DBE
must be used on the contract. Credit will be given for the following:

(1) The DBE may lease trucks from another DBE firm, including an owner-operator who
is certified as a DBE. The DBE who leases trucks from another DBE receives credit
for the total value of the transportation services the lessee DBE provides on the
contract.

(2) The DBE may also lease trucks from a non-DBE firm, including from an owner-
operator. The DBE who leases trucks from a non-DBE is entitled to credit only for the
fee or commission is receives as a result of the lease arrangement.

(e) DBE as a material supplier:

(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE
regular dealer.

(2) 100 percent goal credit for the cost of materials of supplies obtained from a DBE
manufacturer.

(3) 100 percent credit for the value of reasonable fees and commissions for the
procurement of materials and supplies if not a DBE regular dealer or DBE
manufacturer.

CONTRACT COMPLIANCE. Compliance with this Special Provision is an essential part of the
contract. The Department is prohibited by federal regulations from crediting the participation of a
DBE included in the Utilization Plan toward either the contract goal or the Department’s overall
goal until the amount to be applied toward the goals has been paid to the DBE. The following
administrative procedures and remedies govern the compliance by the Contractor with the
contractual obligations established by the Utilization Plan. After approval of the Utilization Plan
and award of the contract, the Utilization Plan and individual DBE Participation Statements
become part of the contract. If the Contractor did not succeed in obtaining enough DBE
participation to achieve the advertised contract goal, and the Utilization Plan was approved and
contract awarded based upon a determination of good faith, the total dollar value of DBE work
calculated in the approved Utilization Plan as a percentage of the awarded contract value shall
become the amended contract goal. All work indicated for performance by an approved DBE
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shall be performed, managed, and supervised by the DBE executing the DBE Participation
Commitment Statement.

(@) NO AMENDMENT. No amendment to the Utilization Plan may be made without prior
written approval from the Department’'s Bureau of Small Business Enterprises. All
requests for amendment to the Utilization Plan shall be emailed to the Department at
DOT.DBE.UP@illinois.gov.

(b) CHANGES TO WORK. Any deviation from the DBE condition-of-award or contract plans,
specifications, or special provisions must be approved, in writing, by the Department as
provided elsewhere in the Contract. The Contractor shall notify affected DBEs in writing
of any changes in the scope of work which result in a reduction in the dollar amount
condition-of-award to the contract. Where the revision includes work committed to a new
DBE subcontractor, not previously involved in the project, then a Request for Approval of
Subcontractor, Department form BC 260A or AER 260A, must be signed and submitted.
If the commitment of work is in the form of additional tasks assigned to an existing
subcontract, a new Request for Approval of Subcontractor will not be required. However,
the Contractor must document efforts to assure the existing DBE subcontractor is capable
of performing the additional work and has agreed in writing to the change.

(c) SUBCONTRACT. The Contractor must provide copies of DBE subcontracts to the
Department upon request. Subcontractors shall ensure that all lower tier subcontracts or
agreements with DBEs to supply labor or materials be performed in accordance with this
Special Provision.

(d) ALTERNATIVE WORK METHODS. In addition to the above requirements for reductions
in the condition of award, additional requirements apply to the two cases of Contractor-
initiated work substitution proposals. Where the contract allows alternate work methods
which serve to delete or create underruns in condition of award DBE work, and the
Contractor selects that alternate method or, where the Contractor proposes a substitute
work method or material that serves to diminish or delete work committed to a DBE and
replace it with other work, then the Contractor must demonstrate one of the following:

(1) The replacement work will be performed by the same DBE (as long as the DBE is
certified in the respective item of work) in a modification of the condition of award; or

(2) The DBE is aware its work will be deleted or will experience underruns and has agreed
in writing to the change. If this occurs, the Contractor shall substitute other work of
equivalent value to a certified DBE or provide documentation of good faith efforts to
do so; or

(3) The DBE is not capable of performing the replacement work or has declined to perform
the work at a reasonable competitive price. If this occurs, the Contractor shall
substitute other work of equivalent value to a certified DBE or provide documentation
of good faith efforts to do so.

(e) TERMINATION AND REPLACEMENT PROCEDURES. The Contractor shall not
terminate or replace a DBE listed on the approved Utilization Plan, or perform with other
forces work designated for a listed DBE except as provided in this Special Provision. The
Contractor shall utilize the specific DBEs listed to perform the work and supply the
materials for which each is listed unless the Contractor obtains the Department’s written
consent as provided in subsection (a) of this part. Unless Department consent is provided
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for termination of a DBE subcontractor, the Contractor shall not be entitled to any payment
for work or material unless it is performed or supplied by the DBE in the Utilization Plan.

As stated above, the Contractor shall not terminate or replace a DBE subcontractor listed
in the approved Utilization Plan without prior written consent. This includes, but is not
limited to, instances in which the Contractor seeks to perform work originally designated
for a DBE subcontractor with its own forces or those of an affiliate, a non-DBE firm, or with
another DBE firm. Written consent will be granted only if the Bureau of Small Business
Enterprises agrees, for reasons stated in its concurrence document, that the Contractor
has good cause to terminate or replace the DBE firm. Before transmitting to the Bureau
of Small Business Enterprises any request to terminate and/or substitute a DBE
subcontractor, the Contractor shall give notice in writing to the DBE subcontractor, with a
copy to the Bureau, of its intent to request to terminate and/or substitute, and the reason
for the request. The Contractor shall give the DBE five days to respond to the Contractor’s
notice. The DBE so notified shall advise the Bureau and the Contractor of the reasons, if
any, why it objects to the proposed termination of its subcontract and why the Bureau
should not approve the Contractor’s action. If required in a particular case as a matter of
public necessity, the Bureau may provide a response period shorter than five days.

For purposes of this paragraph, good cause includes the following circumstances:

(1) The listed DBE subcontractor fails or refuses to execute a written contract;

(2) The listed DBE subcontractor fails or refuses to perform the work of its subcontract in
a way consistent with normal industry standards. Provided, however, that good cause
does not exist if the failure or refusal of the DBE subcontractor to perform its work on

the subcontract results from the bad faith or discriminatory action of the Contractor;

(3) The listed DBE subcontractor fails or refuses to meet the Contractor’s reasonable,
nondiscriminatory bond requirements;

(4) The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit
unworthiness;

(5) The listed DBE subcontractor is ineligible to work on public works projects because of
suspension and debarment proceedings pursuant 2 CFR Parts 180, 215 and 1200 or
applicable state law.

(6) The Contractor has determined the listed DBE subcontractor is not a responsible
contractor;

(7) The listed DBE subcontractor voluntarily withdraws from the projects and provides
written notice to the Contractor of its withdrawal;

(8) The listed DBE is ineligible to receive DBE credit for the type of work required;

(9) A DBE owner dies or becomes disabled with the result that the listed DBE
subcontractor is unable to complete its work on the contract;
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(10) Other documented good cause that compels the termination of the DBE subcontractor.
Provided, that good cause does not exist if the Contractor seeks to terminate a DBE it
relied upon to obtain the contract so that the Contractor can self-perform the work for
which the DBE contractor was engaged or so that the Contractor can substitute
another DBE or non-DBE contractor after contract award.

When a DBE is terminated or fails to complete its work on the Contract for any reason,
the Contractor shall make a good faith effort to find another DBE to substitute for the
original DBE to perform at least the same amount of work under the contract as the
terminated DBE to the extent needed to meet the established Contract goal. The good
faith efforts shall be documented by the Contractor. If the Department requests
documentation under this provision, the Contractor shall submit the documentation
within seven days, which may be extended for an additional seven days if necessary
at the request of the Contractor. The Department will provide a written determination
to the Contractor stating whether or not good faith efforts have been demonstrated.

(f) EINAL PAYMENT. After the performance of the final item of work or delivery of material
by a DBE and final payment therefore to the DBE by the Contractor, but not later than
30 calendar days after payment has been made by the Department to the Contractor for
such work or material, the Contractor shall submit a DBE Payment Agreement on
Department form SBE 2115 to the Resident Engineer. If full and final payment has not
been made to the DBE, the DBE Payment Agreement shall indicate whether a
disagreement as to the payment required exists between the Contractor and the DBE or
if the Contractor believes the work has not been satisfactorily completed. If the Contractor
does not have the full amount of work indicated in the Utilization Plan performed by the
DBE companies indicated in the Utilization Plan and after good faith efforts are reviewed,
the Department may deduct from contract payments to the Contractor the amount of the
goal not achieved as liquidated and ascertained damages. The Contractor may request
an administrative reconsideration of any amount deducted as damages pursuant to
subsection (h) of this part.

(g) ENFORCEMENT. The Department reserves the right to withhold payment to the
Contractor to enforce the provisions of this Special Provision. Final payment shall not be
made on the contract until such time as the Contractor submits sufficient documentation
demonstrating achievement of the goal in accordance with this Special Provision or after
liquidated damages have been determined and collected.

(h) RECONSIDERATION. Notwithstanding any other provision of the contract, including but
not limited to Article 109.09 of the Standard Specifications, the Contractor may request
administrative reconsideration of a decision to deduct the amount of the goal not achieved
as liquidated damages. A request to reconsider shall be delivered to the Contract
Compliance Section and shall be handled and considered in the same manner as set forth
in paragraph (c) of “Good Faith Effort Procedures” of this Special Provision, except a final
decision that a good faith effort was not made during contract performance to achieve the
goal agreed to in the Utilization Plan shall be the final administrative decision of the
Department. The result of the reconsideration process is not administratively appealable
to the U.S. Department of Transportation.
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ILLINOIS WORKS APPRENTICESHIP INITIATIVE — STATE FUNDED CONTRACTS (BDE)
Effective: June 2, 2021 Revised: April 2, 2024

lllinois Works Jobs Program Act (30 ILCS 559/20-1 et seq.). For contracts having an awarded
contract value of $500,000 or more, the Contractor shall comply with the lllinois Works
Apprenticeship Initiative (30 ILCS 559/20-20 to 20-25) and all applicable administrative rules. The
goal of the lllinois Apprenticeship Works Initiative is that apprentices will perform either 10% of
the total labor hours actually worked in each prevailing wage classification or 10% of the estimated
labor hours in each prevailing wage classification, whichever is less. Of this goal, at least 50% of
the labor hours of each prevailing wage classification performed by apprentices shall be
performed by graduates of the lllinois Works Pre-Apprenticeship Program, the lllinois Climate
Works Pre-Apprenticeship Program, or the Highway Construction Careers Training Program.

The Contractor may seek from the Department of Commerce and Economic Opportunity (DCEO)
a waiver or reduction of this goal in certain circumstances pursuant to 30 ILCS 559/20-20(b). The
Contractor shall ensure compliance during the term of the contract and will be required to report
on and certify its compliance. An apprentice use plan, apprentice hours, and a compliance
certification shall be submitted to the Engineer on forms provided by the Department and/or
DCEO.

REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES (BDE)
Effective: January 1, 2024 Revised: April 1, 2024
Revise the first paragraph of Article 669.04 of the Standard Specifications to read:

“669.04 Regulated Substances Monitoring. Regulated substances monitoring includes
environmental observation and field screening during regulated substances management
activities. The excavated soil and groundwater within the work areas shall be managed as either
uncontaminated soil, hazardous waste, special waste, or non-special waste.

As part of the regulated substances monitoring, the monitoring personnel shall perform and
document the applicable duties listed on form BDE 2732 “Regulated Substances Monitoring Daily
Record (RSMDR)".”

Revise the first two sentences of the nineteenth paragraph of Article 669.05 of the Standard
Specifications to read:

“The Contractor shall coordinate waste disposal approvals with the disposal facility and provide
the specific analytical testing requirements of that facility. The Contractor shall make all
arrangements for collection, transportation, and analysis of landfill acceptance testing.”

Revise the last paragraph of Article 669.05 of the Standard Specifications to read:

“The Contractor shall select a permitted landfill facility or CCDD/USFO facility meeting the
requirements of 35 Ill. Admin. Code Parts 810-814 or Part 1100, respectively. The Department
will review and approve or reject the facility proposed by the Contractor based upon information
provided in BDE 2730. The Contractor shall verify whether the selected facility is compliant with
those applicable standards as mandated by their permit and whether the facility is presently, has
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previously been, or has never been, on the United States Environmental Protection Agency (U.S.
EPA) National Priorities List or the Resource Conservation and Recovery Act (RCRA) List of
Violating Facilities. The use of a Contractor selected facility shall in no manner delay the
construction schedule or alter the Contractor's responsibilities as set forth.”

Revise the first paragraph of Article 669.07 of the Standard Specifications to read:

“669.07 Temporary Staging. Soil classified according to Articles 669.05(a)(2), (b)(1), or (c)
may be temporarily staged at the Contractor’'s option. All other soil classified according to
Articles 669.05(a)(1), (a)(3), (a)(4), (a)(5), (a)(6), or (b)(2) shall be managed and disposed of
without temporary staging to the greatest extent practicable. If circumstances beyond the
Contractor’s control require temporary staging of these latter materials, the Contractor shall
request approval from the Engineer in writing.

Topsoil for re-use as final cover which has been field screened and found not to exhibit PID
readings over daily background readings as documented on the BDE 2732, visual staining or
odors, and is classified according to Articles 669.05(a)(2), (a)(3), (a)4), (b)(1), or (c) may be
temporarily staged at the Contractor’s option.”

Add the following paragraph after the sixth paragraph of Article 669.11 of the Standard
Specifications.

“The sampling and testing of effluent water derived from dewatering discharges for priority
pollutants volatile organic compounds (VOCs), priority pollutants semi-volatile organic
compounds (SVOCs), or priority pollutants metals, will be paid for at the contract unit price per
each for VOCS GROUNDWATER ANALYSIS using EPA Method 8260B, SVOCS
GROUNDWATER ANALYSIS using EPA Method 8270C, or RCRA METALS GROUNDWATER
ANALYSIS using EPA Methods 6010B and 7471A. This price shall include transporting the
sample from the job site to the laboratory.”

Revise the first sentence of the eight paragraph of Article 669.11 of the Standard Specifications
to read:

“Payment for temporary staging of soil classified according to Articles 669.05(a)(1), (a)(3),
(a)(4), (a)(5), (a)(B), or (b)(2) to be managed and disposed of, if required and approved by the
Engineer, will be paid according to Article 109.04.”

SEEDING (BDE)
Effective: November 1, 2022

Revise Article 250.07 of the Standard Specifications to read:

“250.07 Seeding Mixtures. The classes of seeding mixtures and combinations of mixtures
will be designated in the plans.

When an area is to be seeded with two or more seeding classes, those mixtures shall be
applied separately on the designated area within a seven day period. Seeding shall occur prior
to placement of mulch cover. A Class 7 mixture can be applied at any time prior to applying any
seeding class or added to them and applied at the same time.
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TABLE 1 - SEEDING MIXTURES

Class - Type Seeds Ib/acre (kg/hectare)
1 Lawn Mixture 1/ Kentucky Bluegrass 100 (110)
Perennial Ryegrass 60 (70)
Festuca rubra ssp. rubra (Creeping Red Fescue) 40 (50)
1A Salt Tolerant Kentucky Bluegrass 60 (70)
Lawn Mixture 1/ Perennial Ryegrass 20 (20)
Festuca rubra ssp. rubra (Creeping Red Fescue) 20 (20)
Festuca brevipilla (Hard Fescue) 20 (20)
Puccinellia distans (Fults Saltgrass or Salty Alkaligrass) 60 (70)
1B Low Maintenance Turf-Type Fine Fescue 3/ 150 (170)
Lawn Mixture 1/ Perennial Ryegrass 20 (20)
Red Top 10 (10)
Festuca rubra ssp. rubra (Creeping Red Fescue) 20 (20)
2 Roadside Mixture 1/ Lolium arundinaceum (Tall Fescue) 100 (110)
Perennial Ryegrass 50 (55)
Festuca rubra ssp. rubra (Creeping Red Fescue) 40 (50)
Red Top 10 (10)
2A  Salt Tolerant Lolium arundinaceum (Tall Fescue) 60 (70)
Roadside Mixture 1/ Perennial Ryegrass 20 (20)
Festuca rubra ssp. rubra (Creeping Red Fescue) 30 (20)
Festuca brevipila (Hard Fescue) 30 (20)
Puccinellia distans (Fults Saltgrass or Salty Alkaligrass) 60 (70)
3 Northern lllinois Elymus canadensis 5(5)
Slope Mixture 1/ (Canada Wild Rye) 5/
Perennial Ryegrass 20 (20)
Alsike Clover 4/ 5 (5)
Desmanthus illinoensis 2 (2)
(llinois Bundleflower) 4/ 5/
Schizachyrium scoparium 12 (12)
(Little Bluestem) 5/
Bouteloua curtipendula 10 (10)
(Side-Oats Grama) 5/
Puccinellia distans (Fults Saltgrass or Salty Alkaligrass) 30 (35)
Oats, Spring 50 (55)
Slender Wheat Grass 5/ 15 (15)
Buffalo Grass 5/ 7/ 5 (5)
3A  Southern lllinois Perennial Ryegrass 20 (20)
Slope Mixture 1/ Elymus canadensis 20 (20)
(Canada Wild Rye) 5/
Panicum virgatum (Switchgrass) 5/ 10 (10)
Schizachyrium scoparium 12 (12)
(Little Blue Stem) 5/
Bouteloua curtipendula 10 (10)
(Side-Oats Grama) 5/
Dalea candida 5(5)
(White Prairie Clover) 4/ 5/
Rudbeckia hirta (Black-Eyed Susan) 5/ 5(5)
Qats, Spring 50 (55)
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Class — Type

Seeds

Ib/acre (kg/hectare)

4 Native Grass 2/ 6/

Andropogon gerardi
(Big Blue Stem) 5/

Schizachyrium scoparium 5(5)
(Little Blue Stem) 5/

Bouteloua curtipendula 5 (5)
(Side-Oats Grama) 5/

Elymus canadensis

(Canada Wild Rye) 5/
Panicum virgatum (Switch Grass) 5/
Sorghastrum nutans (Indian Grass) 5/

Annual Ryegrass
Oats, Spring
Perennial Ryegrass

4(4)

4A Low Profile
Native Grass 2/ 6/

Schizachyrium scoparium
(Little Blue Stem) 5/
Bouteloua curtipendula 5(5)

(Side-Oats Grama) 5/

Elymus canadensis

(Canada Wild Rye) 5/
Sporobolus heterolepis 0.5 (0.5)
(Prairie Dropseed) 5/

Annual Ryegrass
Oats, Spring
Perennial Ryegrass

4B Wetland Grass and
Sedge Mixture 2/ 6/

Species:

Annual Ryegrass
QOats, Spring

Wetland Grasses (species below) 5/

Calamagrostis canadensis (Blue Joint Grass)
Carex lacustris (Lake-Bank Sedge)

Carex slipata (Awl-Fruited Sedge)

Carex stricta (Tussock Sedge)

Carex vulpinoidea (Fox Sedge)
Eleocharis acicularis (Needle Spike Rush)
Eleocharis obtusa (Blunt Spike Rush)
Glyceria striata (Fowl Manna Grass)
Juncus effusus (Common Rush)

Juncus tenuis (Slender Rush)

Juncus torreyi (Torrey's Rush)

Leersia oryzoides (Rice Cut Grass)
Scirpus acutus (Hard-Stemmed Bulrush)
Scirpus atrovirens (Dark Green Rush)
Bolboschoenus fluviatilis (River Bulrush)

Schoenoplectus tabernaemontani (Softstem Bulrush)

Spartina pectinata (Cord Grass)

% By Weight
12
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Class — Type Seeds Ib/acre (kg/hectare)
5 Forb with Annuals Mixture (Below) 1(1)
Annuals Mixture 2/ 5/ 6/ Forb Mixture (Below) 10 (10)

Annuals Mixture - Mixture not exceeding 25 % by weight of
any one species, of the following:

Coreopsis lanceolata (Sand Coreopsis)
Leucanthemum maximum (Shasta Daisy)
Gaillardia pulchella (Blanket Flower)
Ratibida columnifera (Prairie Coneflower)
Rudbeckia hirta (Black-Eyed Susan)

Forb Mixture - Mixture not exceeding 5 % by weight PLS of
any one species, of the following:

Amorpha canescens (Lead Plant) 4/
Anemone cylindrica (Thimble Weed)
Asclepias tuberosa (Butterfly Weed)

Aster azureus (Sky Blue Aster)
Symphyotrichum leave (Smooth Aster)
Aster novae-angliae (New England Aster)
Baptisia leucantha (White Wild Indigo) 4/
Coreopsis palmata (Prairie Coreopsis)
Echinacea pallida (Pale Purple Coneflower)
Eryngium yuccifolium (Rattlesnake Master)
Helianthus mollis (Downy Sunflower)
Heliopsis helianthoides (Ox-Eye)

Liatris aspera (Rough Blazing Star)

Liatris pycnostachya (Prairie Blazing Star)
Monarda fistulosa (Prairie Bergamot)
Parthenium integrifolium (Wild Quinine)
Dalea candida (White Prairie Clover) 4/
Dalea purpurea (Purple Prairie Clover) 4/
Physostegia virginiana (False Dragonhead)
Potentilla arguta (Prairie Cinquefoil)
Ratibida pinnata (Yellow Coneflower)
Rudbeckia subtomentosa (Fragrant Coneflower)
Silphium laciniatum (Compass Plant)
Silphium terebinthinaceum (Prairie Dock)
Oligoneuron rigidum (Rigid Goldenrod)
Tradescantia ohiensis (Spiderwort)
Veronicastrum virginicum (Culver's Root)
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lass — Type Seeds Ib/acre (kg/hectare)
5A  Large Flower Native Forb Mixture (see below) 5(5)
Forb Mixture 2/ 5/ 6/
Species: % By Weight
Aster novae-angliae (New England Aster) 5
Echinacea pallida (Pale Purple Coneflower) 10
Helianthus mollis (Downy Sunflower) 10
Heliopsis helianthoides (Ox-Eye) 10
Liatris pycnostachya (Prairie Blazing Star) 10
Ratibida pinnata (Yellow Coneflower) 5
Rudbeckia hirta (Black-Eyed Susan) 10
Silphium laciniatum (Compass Plant) 10
Silphium terebinthinaceum (Prairie Dock) 20
Oligoneuron rigidum (Rigid Goldenrod) 10
5B  Wetland Forb 2/ 5/ 6/ Forb Mixture (see below) 2 (2)
Species: % By Weight
Acorus calamus (Sweet Flag) 3
Angelica atropurpurea (Angelica) 6
Asclepias incarnata (Swamp Milkweed) 2
Aster puniceus (Purple Stemmed Aster) 10
Bidens cernua (Beggarticks) 7
Eutrochium maculatum (Spotted Joe Pye Weed) 7
Eupatorium perfoliatum (Boneset) 7
Helenium autumnale (Autumn Sneeze Weed) 2
Iris virginica shrevei (Blue Flag Iris) 2
Lobelia cardinalis (Cardinal Flower) 5
Lobelia siphilitica (Great Blue Lobelia) 5
Lythrum alatum (Winged Loosestrife) 2
Physostegia virginiana (False Dragonhead) 5
Persicaria pensylvanica (Pennsylvania Smartweed) 10
Persicaria |lapathifolia (Curlytop Knotweed) 10
Pychanthemum virginianum (Mountain Mint) 5
Rudbeckia laciniata (Cut-leaf Coneflower) 5
Oligoneuron riddellii (Riddell Goldenrod) 2
Sparganium eurycarpum (Giant Burreed) 5
6 Conservation Schizachyrium scoparium 5(5)
Mixture 2/ 6/ (Little Blue Stem) 5/
Elymus canadensis 2 (2)
(Canada Wild Rye) 5/
Buffalo Grass 5/ 7/ 5 (5)
Vernal Alfalfa 4/ 15 (15)
Qats, Spring 48 (55)
6A  Salt Tolerant Schizachyrium scoparium 5 (5)
Conservation (Little Blue Stem) 5/
Mixture 2/ 6/ Elymus canadensis 2 (2)
(Canada Wild Rye) 5/
Buffalo Grass 5/ 7/ 5(5)
Vernal Alfalfa 4/ 15 (15)
Oats, Spring 48 (55)
Puccinellia distans (Fults Saltgrass or Salty Alkaligrass) 20 (20)
7 Temporary Turf Perennial Ryegrass 50 (55)
Cover Mixture Oats, Spring 64 (70)
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Seeding shall be performed when the ambient temperature has been between 45 °F
(7 °C) and 80 °F (27 °C) for a minimum of seven (7) consecutive days and is forecasted
to be the same for the next five (5) days according to the National Weather Service.
Seeding shall be performed in late fall through spring beginning when the ambient
temperature has been below 45 °F (7 °C) for a minimum of seven (7) consecutive days
and ending when the ambient temperature exceeds 80 °F (27 °C) according to the
National Weather Service.

Specific variety as shown in the plans or approved by the Engineer.

Inoculation required.

Pure Live Seed (PLS) shall be used.

Fertilizer shall not be used.

Seed shall be primed with KNO3; to break dormancy and dyed to indicate such.

Seeding will be inspected after a period of establishment. The period of establishment shall
be six (6) months minimum, but not to exceed nine (9) months. After the period of establishment,
areas not exhibiting 75 percent uniform growth shall be interseeded or reseeded, as determined
by the Engineer, at no additional cost to the Department.”

SUBCONTRACTOR AND DBE PAYMENT REPORTING (BDE)
Effective: April 2, 2018

Add the following to Section 109 of the Standard Specifications.

“109.14 Subcontractor and Disadvantaged Business Enterprise Payment Reporting.
The Contractor shall report all payments made to the following parties:

(a) first tier subcontractors;

(b) lower tier subcontractors affecting disadvantaged business enterprise (DBE) goal credit;

(c) material suppliers or trucking firms that are part of the Contractor's submitted DBE
utilization plan.

The report shall be made through the Department’s on-line subcontractor payment reporting
system within 21 days of making the payment.”
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SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE)

Effective: November 2, 2017
Revised: April 1, 2019

Replace the second paragraph of Article 109.12 of the Standard Specifications with the following:
“This mobilization payment shall be made at least seven days prior to the subcontractor starting

work. The amount paid shall be at the following percentage of the amount of the subcontract
reported on form BC 260A submitted for the approval of the subcontractor’'s work.

Value of Subcontract Reported on Form BC 260A Mobilization Percentage
Less than $10,000 25%
$10,000 to less than $20,000 20%
$20,000 to less than $40,000 18%
$40,000 to less than $60,000 16%
$60,000 to less than $80,000 14%
$80,000 to less than $100,000 12%
$100,000 to less than $250,000 10%
$250,000 to less than $500,000 9%
$500,000 to $750,000 8%
Over $750,000 7%”

SUBMISSION OF PAYROLL RECORDS (BDE)
Effective: April 1, 2021 Revised: November 2, 2023

FEDERAL AID CONTRACTS. Revise the following section of Check Sheet #1 of the Recurring
Special Provisions to read:

“‘STATEMENTS AND PAYROLLS

The payroll records shall include the worker's name, social security number, last known
address, telephone number, email address, classification(s) of work actually performed, hourly
rates of wages paid (including rates of contributions or costs anticipated for bona fide fringe
benefits or cash equivalents thereof), daily and weekly number of hours actually worked in total,
deductions made, and actual wages paid.

The Contractor and each subcontractor shall submit certified payroll records to the
Department each week from the start to the completion of their respective work, except that full
social security numbers, last known addresses, telephone numbers, and email addresses shall
not be included on weekly submittals. Instead, the payrolls need only include an identification
number for each employee (e.g., the last four digits of the employee’s social security number).
The submittals shall be made using LCPtracker Pro software. The software is web-based and
can be accessed at https://Icptracker.com/. When there has been no activity during a work week,
a payroll record shall still be submitted with the appropriate option (“No Work”, “Suspended”, or
“Complete”) selected.”
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STATE CONTRACTS. Revise ltem 3 of Section IV of Check Sheet #5 of the Recurring Special
Provisions to read:

“3. Submission of Payroll Records. The Contractor and each subcontractor shall, no later
than the 15" day of each calendar month, file a certified payroll for the immediately
preceding month to the lllinois Department of Labor (IDOL) through the lllinois Prevailing
Wage Portal in compliance with the State Prevailing Wage Act (820 ILCS 130). The portal
can be found on the |IDOL website at https://www2.illinois.gov/idol/Laws-
Rules/ CONMED/Pages/Prevailing-Wage-Portal.aspx. Payrolls shall be submitted in the
format prescribed by the IDOL.

In addition to filing certified payroll(s) with the IDOL, the Contractor and each
subcontractor shall certify and submit payroll records to the Department each week from
the start to the completion of their respective work, except that full social security numbers
shall not be included on weekly submittals. Instead, the payrolls shall include an
identification number for each employee (e.g., the last four digits of the employee’s social
security number). In addition, starting and ending times of work each day may be omitted
from the payroll records submitted. The submittals shall be made using LCPtracker Pro
software. The software is web-based and can be accessed at https://Icptracker.com/.
When there has been no activity during a work week, a payroll record shall still be
submitted with the appropriate option (“No Work”, “Suspended”, or “Complete”) selected.”

VEHICLE AND EQUIPMENT WARNING LIGHTS (BDE)

Effective: November 1, 2021
Revised: November 1, 2022

Add the following paragraph after the first paragraph of Article 701.08 of the Standard
Specifications:

“The Contractor shall equip all vehicles and equipment with high-intensity oscillating, rotating,
or flashing, amber or amber-and-white, warning lights which are visible from all directions. In
accordance with 625 ILCS 5/12-215, the lights may only be in operation while the vehicle or
equipment is engaged in construction operations.”

WEEKLY DBE TRUCKING REPORTS (BDE)

Effective: June 2, 2012 Revised: November 1, 2021
The Contractor shall submit a weekly report of Disadvantaged Business Enterprise (DBE) trucks
hired by the Contractor or subcontractors (i.e. not owned by the Contractor or subcontractors)
that are used for DBE goal credit.

The report shall be submitted to the Engineer on Department form “SBE 723" within ten business

days following the reporting period. The reporting period shall be Sunday through Saturday for
each week reportable trucking activities occur.
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Any costs associated with providing weekly DBE trucking reports shall be considered as included
in the contract unit prices bid for the various items of work involved and no additional
compensation will be allowed.

WORK ZONE TRAFFIC CONTROL DEVICES (BDE)
Effective: March 2, 2020
Add the following to Article 701.03 of the Standard Specifications:
“(q) Temporary Sign SUPPOITS .....uuuuuumneiiiiie s e s e e e e e e e e e e e e e e e e e aaaaaaeens 1106.02”
Revise the third paragraph of Article 701.14 of the Standard Specifications to read:

“For temporary sign supports, the Contractor shall provide a FHWA eligibility letter for each
device used on the contract. The letter shall provide information for the set-up and use of the
device as well as a detailed drawing of the device. The signs shall be supported within 20 degrees
of vertical. Weights used to stabilize signs shall be attached to the sign support per the
manufacturer’s specifications.”

Revise the first paragraph of Article 701.15 of the Standard Specifications to read:

«701.15 Traffic Control Devices. For devices that must meet crashworthiness standards,
the Contractor shall provide a manufacturer’s self-certification or a FHWA eligibility letter for each
Category 1 device and a FHWA eligibility letter for each Category 2 and Category 3 device used
on the contract. The self-certification or letter shall provide information for the set-up and use of
the device as well as a detailed drawing of the device.”

Revise the first six paragraphs of Article 1106.02 of the Standard Specifications to read:

“1106.02 Devices. Work zone traffic control devices and combinations of devices shall meet
crashworthiness standards for their respective categories. The categories are as follows.

Category 1 includes small, lightweight, channelizing and delineating devices that have been
in common use for many years and are known to be crashworthy by crash testing of similar
devices or years of demonstrable safe performance. These include cones, tubular markers,
plastic drums, and delineators, with no attachments (e.g. lights). Category 1 devices
manufactured after December 31, 2019 shall be MASH-16 compliant. Category 1 devices
manufactured on or before December 31, 2019, and compliant with NCHRP 350 or MASH 2009,
may be used on contracts let before December 31, 2024.

Category 2 includes devices that are not expected to produce significant vehicular velocity
change but may otherwise be hazardous. These include vertical panels with lights, barricades,
temporary sign supports, and Category 1 devices with attachments (e.g. drums with lights).
Category 2 devices manufactured after December 31, 2019 shall be MASH-16 compliant.
Category 2 devices manufactured on or before December 31, 2019, and compliant with
NCHRP 350 or MASH 2009, may be used on contracts let before December 31, 2024.
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Category 3 includes devices that are expected to cause significant velocity changes or other
potentially harmful reactions to impacting vehicles. These include crash cushions (impact
attenuators), truck mounted attenuators, and other devices not meeting the definitions of
Category 1 or 2. Category 3 devices manufactured after December 31, 2019 shall be MASH-16
compliant. Category 3 devices manufactured on or before December 31, 2019, and compliant
with NCHRP 350 or MASH 2009, may be used on contracts let before December 31, 2029.
Category 3 devices shall be crash tested for Test Level 3 or the test level specified.

Category 4 includes portable or trailer-mounted devices such as arrow boards, changeable
message signs, temporary traffic signals, and area lighting supports. It is preferable for
Category 4 devices manufactured after December 31, 2019 to be MASH-16 compliant; however,
there are currently no crash tested devices in this category, so it remains exempt from the
NCHRP 350 or MASH compliance requirement.

For each type of device, when no more than one MASH-16 compliant is available, an
NCHRP 350 or MASH-2009 compliant device may be used, even if manufactured after
December 31, 2019.”

Revise Articles 1106.02(g), 1106.02(k), and 1106.02(l) to read:

“(g) Truck Mounted/Trailer Mounted Attenuators. The attenuator shall be approved for use at
Test Level 3. Test Level 2 may be used for normal posted speeds less than or equal to
45 mph.

(k) Temporary Water Filled Barrier. The water filled barrier shall be a lightweight plastic shell
designed to accept water ballast and be on the Department’s qualified product list.

Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of
the barrier as determined by acceptance testing; the configuration of the barrier in that
test; and the vehicle weight, velocity, and angle of impact of the deflection test. The
Engineer shall be provided one copy of the shop drawings.

(I) Movable Traffic Barrier. The movable traffic barrier shall be on the Department’s qualified
product list.

Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of
the barrier as determined by acceptance testing; the configuration of the barrier in that
test; and the vehicle weight, velocity, and angle of impact of the deflection test. The
Engineer shall be provided one copy of the shop drawings. The barrier shall be capable
of being moved on and off the roadway on a daily basis.”

WORKING DAYS (BDE)
Effective: January 1, 2002

The Contractor shall complete the work within 15 working days.
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REVISIONS TO THE ILLINOIS PREVAILING WAGE RATES

The Prevailing rates of wages are included in the Contract proposals which are
subject to Check Sheet #5 of the Supplemental Specifications and Recurring
Special Provisions. The rates have been ascertained and certified by the
lllinois Department of Labor for the locality in which the work is to be performed
and for each craft or type of work or mechanic needed to execute the work of
the Contract. As required by Prevailing Wage Act (820 ILCS 130/0.01, et seq.)
and Check Sheet #5 of the Contract, not less than the rates of wages
ascertained by the lllinois Department of Labor and as revised during the
performance of a Contract shall be paid to all laborers, workers and mechanics
performing work under the Contract. Post the scale of wages in a prominent

and easily accessible place at the site of work.

If the lllinois Department of Labor revises the prevailing rates of wages to be
paid as listed in the specification of rates, the contractor shall post the revised
rates of wages and shall pay not less than the revised rates of wages. Current
wage rate information shall be obtained by visiting the lllinois Department of

Labor web site at http://www.state.il.us/agency/idol/ or by calling 312-793-

2814. It is the responsibility of the contractor to review the rates applicable to
the work of the contract at regular intervals in order to insure the timely payment
of current rates. Provision of this information to the contractor by means of the
lllinois Department of Labor web site satisfies the notification of revisions by
the Department to the contractor pursuant to the Act, and the contractor agrees
that no additional notice is required. The contractor shall notify each of its

subcontractors of the revised rates of wages.
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