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WORK AREA

SIGN 

TYPE III BARRICADE

DRUM WITH STEADY BURNING LIGHT

TRAFFIC SIGNAL

TYPE C BIDIRECTIONAL REFLECTOR

TEMPORARY CONCRETE BARRIER (STD 704001)

IMPACT ATTENUATOR

STEADY BURNING LIGHTS AND DOUBLE VERTICAL PANELS

DOUBLE VERTICAL PANEL

PRE-STAGE 1 CONSTRUCTION:

STAGE 1 CONSTRUCTION:

1.

2.

3.

4.

5.

TRAFFIC CONTROL DETAILS

STAGE 1

REVISIONS

NAME DATE
ILLINOIS DEPARTMENT OF TRANSPORTATION

DRAWN BY JCW

CHECKED BY JRBDATE: 04/03/07

SECTION COUNTY

STA. TO STA.

ILLINOIS FED. AID PROJECTFED. ROAD DIST. NO.  

753 40 16

723+00.00 731+00.00

TOTAL

SHEETS

SHEET

NO.
FAP

RTE

CONTRACT NO. 72A89

MORGAN

SHIFT TRAFFIC TO LEFT (NORTHBOUND) LANE.

REMOVE EXISTING DECK BEAMS, GUARDRAIL AND
PAVEMENT FOR NEW APPROACHES RIGHT OF
CENTERLINE.

CONSTRUCT NEW DECK BEAMS AND APPROACH
PAVEMENT RIGHT OF CENTERLINE.

RIGHT OF CENTERLINE.

INSTALL PROPOSED GUARDRAIL RIGHT OF CENTERLINE.

128(BR-1)

TEMPORARY SIGNAL PHASE DIAGRAM

1 2

INSTALL ALL NECESSARY ITEMS IN ACCORDANCE

WITH TRAFFIC CONTROL AND PROTECTION

STANDARD 701326 TO CONSTRUCT WIDENING.

 

CONSTRUCT HOT-MIX ASPHALT BASE COURSE WIDENING

LEFT OF CENTERLINE.

 

INSTALL TEMPORARY TRAFFIC SIGNALS, TEMPORARY

CONCRETE BARRIER, AND OTHER TRAFFIC CONTROL

IN ACCORDANCE WITH STANDARD 701321 AND STAGE 1

TRAFFIC DETAILS.

1.
 
 
 
 
 
2.
 
 
 
 
3.

CONSTRUCT EMBANKMENT, HMA WIDENING AND CURB/GUTTER

33.00’

12.25’ STAGE 1 TRAFFIC

1.50’

3.50’ 15.00’ STAGE 1 CONSTRUCTION

TEMPORARY
CONCRETE
BARRIER

1.50’

~ ROADWAY

STAGE 1 CONSTRUCTION LINE

STAGE 1 REMOVAL LINE

TYPICAL SECTION FOR STAGE 1 CONSTRUCTION

0.5’0.5’

4.00’

6

0’ 40’
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PLACE TYPE III BARRICADE

DURING NONWORKING HOURS

PROPOSED HMA WIDENING TO

BE CONSTRUCTED IN PRE-STAGE 1

EXISTING GUARDRAIL TO 

REMAIN IN PLACE DURING STAGE 1
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PLACE TYPE III BARRICADE

DURING NONWORKING HOURS
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+
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EXISTING ROW LINE

EXISTING ROW LINE

EXISTING ROW LINE

EXISTING ROW LINE

EXISTING ROW LINE

EXISTING ROW LINE

EXISTING ROW LINE

~ SURVEY & CONSTRUCTION

FAP 753 (IL RTE 104)

~ SURVEY & CONSTRUCTION

FAP 753 (IL RTE 104)

+
1
5

TEMPORARY PAVEMENT MARKING 

LINE, 5" (WHITE)

REMOVE EX CONFLICTING PAVEMENT

MARKING

TEMPORARY PAVEMENT MARKING 

LINE, 5" (WHITE)

REMOVE EX CONFLICTING PAVEMENT

MARKING

TEMPORARY PAVEMENT MARKING 

LINE, 5" (WHITE)

REMOVE EX CONFLICTING PAVEMENT

MARKING
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