llinois Department of Transportation

2300 South Dirksen Parkway / Springfield, lllinois / 62764

September 7, 2007

SUBJECT: FAU Route 8419 (IL Route 140)
Project M-TE-00D7(021)
Section 99-00048-01-PV (Vandalia)
Fayette County
Contract No. 95500
Item 007 (Addendum B)
September 21, 2007 Letting

TO PROSPECTIVE BIDDERS:

In accordance with your request, we have sent you plans and/or a proposal for the
subject improvement.

To clarify information it is necessary to revise the following:

SPECIAL PROVISIONS:
1. Revise page 2a

Prime contractors must utilize the enclosed material when preparing their bid and must
include any Schedule of Prices changes in their bidding proposal. Bidders using
computer-generated bids are cautioned to reflect any and all Schedule of Prices
changes, if involved, into their computer programs.

Since the proposal sheets are printed back to back, bidders are cautioned to exercise
care when inserting revised and/or added special provisions into their proposals.

Please call 217-782-7806 if any of the above-described material is not included in this
transmittal.

Very truly yours,
Eric Harm

Interim Engineer of Design
and Environment

Q@QJM?/@E

By: Ted B. Walschleger, P. E.
Engineer of Project Management




F.A.U. Route 8419 (Gallatin Street)
Section 99-00048-01-PV
Vandalia, Fayette County

operations such that one through lane in each direction shall remain open to
traffic at all times.

2. In the event that described in Item 1 preceding is not undertaken, the
Contractor, or sub-Contractor(s), has the option of constructing the water and
sanitary main improvements coincident with the staging and full road closures
shown in the plans, however, Traffic Control and Protection, Standard 701501
for “Water and Sanitary Sewer Main” construction shall be deleted from the
Contract as determined by the Engineer if it is determined not to be needed
during full road closures.

3. All side streets and entrances shall remain open to traffic, their full, existing
width at the end of each work day.

4. All residences and businesses shall have potable water service available as
before construction began, at the end of each work day.

5. The Contractor, or sub-Contractor(s), shall not receive additional compensation

_for work associated with Item 3 and Item 4 above.
s -,—.;\

7. The Contractor is made aware that all proposed water and sanitary sewer main
features to remain exposed after final grading such as manholes, valve caps
and curb stop boxes shall be adjusted to match final roadway pavement, curb,
sidewalk, and earth surface elevations. This work will not be paid for separately
but shall be included in the respective-pay item unit costs.

9. The Contractor, or sub-Contractor(s), undertaking potable water and sanitary
sewer main construction shall provide positive drainage such that existing
drainage patterns are maintained throughout construction.
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