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1.

lllinois Department NOTICE TO BIDDERS
of Transportation

TIME AND PLACE OF OPENING BIDS. Electronic bids are to be submitted to the electronic bidding
system (iCX-Integrated Contractors Exchange). All bids must be submitted to the iCX system prior to
10:00 a.m. September 21, 2018 prevailing time at which time the bids will be publicly opened from the iCX
SecureVault.

DESCRIPTION OF WORK. The proposed improvement is identified and advertised for bids in the
Invitation for Bids as:

Contract No. 62G82

Various Counties

Section 2018-009-GR

Various Routes

District 1 Construction Funds

High tensin cable barrier repairs on various expressway medians district wide.

3.

INSTRUCTIONS TO BIDDERS. (a) This Notice, the invitation for bids, proposal and letter of award shall,
together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road
and Bridge Construction, become part of the contract. Bidders are cautioned to read and examine carefully
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to
submission of a bid.

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the
bidder to make various certifications as a part of the proposal and contract. By execution and
submission of the proposal, the bidder makes the certification contained therein. A false or fraudulent
certification shall, in addition to all other remedies provided by law, be a breach of contract and may
result in termination of the contract.

AWARD CRITERIA AND REJECTION OF BIDS. This contract will be awarded to the lowest responsive
and responsible bidder considering conformity with the terms and conditions established by the
Department in the rules, Invitation for Bids and contract documents. The issuance of plans and proposal
forms for bidding based upon a prequalification rating shall not be the sole determinant of responsibility.
The Department reserves the right to determine responsibility at the time of award, to reject any or all
proposals, to readvertise the proposed improvement, and to waive technicalities.

By Order of the
lllinois Department of Transportation

Randall S. Blankenhorn,
Secretary
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STATE OF ILLINOIS

SPECIAL PROVISIONS

The following Special Provisions supplement the "Standard Specifications for Road and Bridge
Construction," adopted April 1, 2016, the latest edition of the "Manual on Uniform Traffic Control
Devices for Streets and Highways," and the "Manual of Test Procedures for Materials" in effect
on the date of invitation for bids, and the Supplemental Specifications and Recurring Special
Provisions indicated on the Check Sheet included herein which apply to and govern the
construction of Various Routes, Section 2018-009-GR, Various Counties, Contract No. 62G82
and in case of conflict with any part or parts of said Specifications, the said Special Provisions
shall take precedence and shall govern.

Various Routes
Section 2018-009-GR
Various Counties
Contract No. 62G82

LOCATION OF IMPROVEMENT

This work is located on the following various State maintained routes in Various Counties. Existing
locations are as follows:

Interstate 55 from Interstate 80 to the Will / Kendall County Line
Interstate 57 from Interstate 80 to the Will / Kankakee County Line
Interstate 80 from the Kendall/ Will County Line to US 30

IL Route 394 from Interstate 80 to IL Route 1

and at other locations to be determined.

DESCRIPTION OF IMPROVEMENT

The work to be completed under this contract consists of repairing high tension cable median
barrier systems on a work order basis. The intent of this contract is to provide prompt repair to
the high tension cable barrier median system. This work includes removing and replacing
damaged high tension cable barrier system components and replacing with new material
furnished by the Contractor. All high tension cable barrier system components shall be repaired,
replaced and tensioned in accordance with the manufacturer’s specifications.

PROSECUTION OF THE WORK

The Engineer will issue a work order to the Contractor prior to the Contractor proceeding with any
work on this contract.
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COMPLETION DATE

The Contractor shall schedule his/her operations in order to complete all work orders issued after
March 1, 2019, including all clean-up work and open all roadways to traffic on or before June 30,
2020.

The provisions of Article 108.09 of the Standard Specifications shall apply for this contract
completion date.

INTERPRETATION OF QUANTITIES AND PAYMENT

The quantities in the Summary of Quantities are approximate and include items necessary to
repair the existing damaged high tension cable median barrier system and an estimate of items
necessary to repair damage that may occur during the Term of Contract.

The quantities in the Summary of Quantities may be increased, decreased or deleted.
Adjustments in contract unit prices will not be made due to an increase, decrease or deletion of
items.

Payment for the work under this contract shall be made in accordance with the schedule of prices
in the contract and as herein after described. Prices shall include all labor, materials and
equipment necessary to complete the work satisfactorily. Before any payment for work is
authorized, for a given work order, all repairs must be completed satisfactorily and the high tension
cable median barrier system installation must be functional as intended.

The Contractor is hereby informed and shall understand that payment will be made only for actual
guantities utilized and accepted as satisfactory.

WORK ORDER

No work, except for priority work, is to be performed by the Contractor without the issuance of a
work order authorizing the work. Work orders may be issued for this contract from February 1 to
May 31 of the Term of Contract. A work order will show the class of work, date issued to the
Contractor, work order number, location, item description, and quantity of removals or repairs to
be made. Only the amount of replacement or repairs shown on the work order is to be done by
the Contractor. If, at the time repairs are being made, it is found that additional work is needed,
prior approval must be obtained from the Engineer before work is done. Any additional work done
by the Contractor, without prior approval of the Engineer, will not be paid. A sample work order
is included in the special provisions.

The Contractor shall contact the Engineer by telephone no later than 6:30 AM each work day
to coordinate and obtain approval for daily work and submit a list of completed work from the prior
work day. The Contractor shall not revise the sequence of daily planned work without the
Engineer's approval. The Contractor shall contact the Engineer (on a Monday through Friday),
and at least 24 hours in advance of Saturday, Sunday or holiday work.
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All work orders except priority work shall be issued by the Engineer to the Contractor at the
Engineer's field office or at a location as approved by the Engineer.

There is no guaranteed minimum or maximum amount of work order issuance for this
unpredictable repair work.

The contractor, assigning only personnel qualified in traffic control and materials, at least
24 hours in_advance, must physically inspect, in detail, all work sites as specified in the work
order to determine the correct required traffic control and protection obligations along with
necessary new material requirements before proceeding with the work. The contractor must paint
each post to be removed along with indicating the limits of each section of cable barrier to be
repaired by placing a ribbon at each end. The contractor’s markings shall be a different color
then the markings placed by the Department of Transportation. In advance of any repair the
contractor’'s supervisory personnel shall be knowledgeable of and fully able to direct their work
force to all work order locations.

After the work is completed, the Contractor shall initial and record the completion date on the work
order, the work order again will be signed and dated by the Engineer when the work has been
inspected and accepted. The Contractor will be given one copy of the work order for his/her
records.

Priority work will be initiated by a verbal order from the Engineer. This verbal order will always be
confirmed by a written work order.

Regular work will be initiated by a written work order from the Engineer.

Winter work will be initiated by a written work order from the Engineer.



Various Routes
Section 2018-009-GR
Various Counties
Contract No. 62G82

CLASS OF WORK
1. Priority Work

Priority work is defined as work that is required to correct a condition which is an immediate
hazard to the public, or is designated by the Engineer to be an immediate hazard of such
severity that life and/or property are potentially endangered and first priority corrective action
is required. The contractor shall be available to respond to calls for service at all times,
including Saturdays, Sundays, and Holidays. The Department may deem a site to be a safety
concern and can request the work to be completed in 48 hours.

The location of high tension cable barrier and appurtenances to be repaired as priority work
shall be determined by the Engineer and may be required at any time between the starting
date and the completion date.

2. Regular Work
Regular Work is defined as work that involves those situations where the amount or nature
of damage does not pose an immediate hazard to the public. Work of this type shall
generally be grouped by locations for efficiency of repair.

3. Winter Work

Winter work is defined as regular work issued between the dates of December 1 and February
28, inclusive.

Winter work shall require the Contractor to remove snow and ice at the repair site prior to
repair. Additional equipment may also be required to repair the damaged location due to
frozen ground. This work will not be paid for separately but shall be considered part of the
repair work and no additional compensation will be provided.

COMPLETION TIME FOR WORK ORDERS

The Contractor shall schedule his/her operations in order to complete a Priority Work Order within
48 Hours after issued.

The Contractor shall schedule his/her operations in order to complete a Regular Work Order
within seven (7) calendar days after the date issued.

The Contractor shall schedule his/her operations in order to complete a Winter Work Order within
ten (10) calendar days after the date issued.

The Contractor will be expected to provide the necessary manpower and equipment to
satisfactorily complete all work orders for all class of work orders on time.
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CALENDAR DAYS

A calendar day is every day shown on the calendar and starts at 12:00 midnight and ends at the
following 12:00 midnight, twenty-four (24) hours later.

A calendar day will be charged for every day shown on the calendar except as follows:

a) When the temperature or wind chill factor, as officially reported by the United States Weather
Bureau at Chicago O'Hare Field, reaches zero degrees Fahrenheit or below during any portion
of that day.

b) When weather conditions, emergency conditions and/or unforeseen highway operational
reasons prevent shoulder or lane closures required for the work.

¢) When the Contractor requests and is denied approval from the lllinois Department of
Transportation's Expressway Traffic Operations Engineer for lane, ramp and shoulder
closures required for the work on Freeways and/or Expressways in District One.

d) During any legal holiday period as defined in Article 107.09 of the Standard Specifications.

The Contractor shall petition the Engineer in writing within 48 hours for each non-chargeable
calendar day request. Failure to petition in time shall be just cause to deny the petition. Approval
of non-chargeable calendar day requests shall be by the sole determination of the Engineer.
SAMPLE WORK ORDER
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[linois Department
of Transportation Guardrail Repair Work Order No.
Date: Prepared By: Contract
[0 cCook [0 DuPage [0 Kane [0 Morth Team Section Mame
[0 Lake [0 MecHenry [ will [0 Sowth

Marked Route: Municipafity:

Location:

F&I Rail Ele Pits Ea F&l Single End Section Ea.

F&I Radius Ele Pits Ea Teminal Marker DA Ea.

F&I Gdr Channel Ea Guardrail Marker Ea.

F&| Gdr Blocks Ea Repair Spbgr Ty B m

F&S Steel Posts Ea Repair Spbgr Ty C m

F&5 Steel Post Mod Ea Repair Tr. Bar. Term. T1 Ea.

Gdrl Post Vert Adj Ea Repair Tr. Bar. Term. T1 Spl Ea.

Rem & Reset Posts Ea Repair Tr. Bar. Temrm. T2 Ea.

Realign Posts Ea Repair Tr. Bar. Term. T3 Spl Ea.

Tr. Bar. Term. T1 Ea Repair Tr. Bar. Term. T4 Ea.

TrBar. Term T1 Spl Ea Repair Tr. Bar. Term. TS Ea.

F&I Tr. Bar. Term. T1 Nose Ea Repair Tr. Bar. Temn. TG Ea.

Tr. Bar. Term. T2 Ea Repair Tr. Bar. Termn. T8 Ea.

Tr. Bar. Term. T3 Spl Ea Repair Tr. Bar. TISPLPLT Ea.
Repair Tr. Bar. TISPLPST Ea.

Mote: The coniractor shall inspect, in detail, the site of work to determine the required traffic control and protection before
proceeding with the work.

Special Instructions:

Authorization of Work Certification of Completed Work
TESIOEn Sgnaie COTATACon SRnaiie
Date Work Oirder Issuad COMracir Inf=EE Date Work Order Completed
Distribution Inspection and Acceptance of Completed Work
White — Contractor
Canary — Resident InEpector Signaturme
Pink — Resident
Gold - Inspecior
Date Work Onder Inspecied and

This Is to certify that the work onder has. been compietad

Printed 762012 D OPD032 (D414 1)
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HIGH TENSION CABLE MEDIAN BARRIER SYSTEM REMOVAL AND REPAIR

Description. This work shall consist of furnishing all labor, materials and equipment necessary to
repair high tension cable median barrier systems when damaged.

No high tension cable median barrier shall be removed from State right-of-way under this contract
unless each section to be removed is clearly marked for removal. A representative of the
Department of Transportation will paint an "X" or designated mark on each item to be removed.
The type and quantity of each piece so marked will be listed on a work order. This work order,
when issued to the Contractor by a State Representative, will be authorization for the removal or
repair of the guardrail.

Material removed from State right-of-way will be disposed of by the Contractor outside the right-
of-way limits at locations provided by him. None of this material shall be reused on this project.
The removal, transportation and storage of material removed from the State right-of-way under
this contract will not be paid for separately, but the cost thereof shall be included in the contract
unit price for replacement items.

New material shall conform to the dimensions and shapes of the material to be replaced except
as noted, and shall meet the requirements as specified under each item in these Special
Provisions and on the plans. Damaged high tension cable median barrier that has been removed
shall be totally and completely replaced on the same day that it has been removed.

Any ground or Hot-Mix Asphalt (HMA) material adjacent to a concrete footing, which is removed
or disturbed during the removal operations, shall be restored to its original condition and to the
satisfaction of the Engineer after the work has been completed. This restoration will not be paid
for separately but shall be considered included to the applicable item of work.

After the work is completed, the Contractor shall mark all new components in the repair area using
a paint stick with the work order number and date of repairs.

Immediately after the specified repairs have been made, all posts, cable and any other high
tension cable barrier components, damaged or undamaged, which are to be scrapped, shall be
completely removed from the State right-of-way. Failure to do so will be cause for rejection of
work.

The Contractor shall install and maintain a minimum of two Type | or Type Il Barricades with
flashing warning lights for each direction of traffic per damaged location. Additional barricades
will be required for each additional length of 25 feet of damaged high tension cable barrier per
direction of traffic or as directed by the Engineer.
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The cost of furnishing, installing, maintaining and removal of the Type | or Type Il Barricades will
not be paid for separately, but shall be included in the contract unit bid price for the pay items
involved.

Locations
The high tension cable barrier systems have been installed on various Interstate Highways and
IL Route 394 at the following locations:

Interstate 55 from 1-80 to US 6 (Trinity Highway Products — CASS TL-4)

Interstate 55 from US 6 to the Des Plaines River (Gibraltar TL-4)

Interstate 55 from Des Plaines River to North of Blodgett Rd. (Trinity Highway Products-
CASS TL-4)

Interstate 55 from North of Blodgett Rd. to the Will / Kendall County Line (Gibraltar TL-4)
Interstate 57 from Interstate 80 to the Will / Kankakee County Line (Brifen USA - TL-4)
Interstate 80 from the Kendall/ Will County Line to I-55 (Gibraltar TL-4)

Interstate 80 from I-55 to US 30 (Gibraltar TL-4)

IL Route 394 from Interstate 80 to IL Route 1 (Gibraltar TL-4)

and at other locations to be determined.

Existing Systems Information

The following are contact information for the existing systems:

Type: Brifen

Brifen USA

12501 N. Santa Fe Avenue
Oklahoma City, OK 73114
(866) 427-4336

Type: Gibraltar
Gibraltar

320 Southland Road
Burnet, Texas, 78611
(800) 495-8957

Type: Trinity

Trinity Highway Products
2525 N. Steeons Freeway
Dallas, Texas 75207
(800) 527-6050

All high tension cable median barrier system line posts are installed within a socketed system with
concrete foundations having a minimum depth of 42 inches.
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Materials. Materials shall be according to the following.

Item Article/Section
() REINfOrCEMENT BAIS .....ueeiiiiii e 1006.10(a)
(b) Portland Cement CONCrete (NOTE 1) .....uuiriiiiiieiiiiiiiiiei et 1020

(c) Wire Rope (Cable) and Fittings (Note 2)
Note 1. The portland cement concrete shall be Class SlI.

Note 2. The wire rope (cable) shall be according to AASHTO M 30, Type 1 with Class A
coating, of the diameter shown in the manufacturer’'s specifications. Additionally, the wire
rope shall be prestretched and shall have a breaking strength of 39,285 Ibs (175 kN) for
3/4 in. (19 mm) wire rope (individual wire strength equivalent to 174,000 psi (1200 N/mm))
and the prestretched wire rope shall have a minimum modulus of elasticity of
11,805,000 psi (8300 kg/mm).

The repairs to the terminals/end anchorages shall be tested and accepted under NCHRP Report

350 Test Level 3 and be on the Department’s approved list.

Equipment. Equipment shall be according to the high tension cable median barrier
manufacturer’s specifications.

Construction Requirements

General. The high tension cable median barrier shall be repaired by removing and replacing
damaged posts, removing damaged cable and end anchorage sections, checking and re-setting
the tension in the cables, all in accordance with the manufacturer's installation and repair
specifications.

Line Post Concrete Footings

Recurring Special Provisions Check Sheet #25 requires Quality Control/Quality Assurance of
Portland Cement Concrete Mixtures. Area Batch Plants usually require a one yard or more
minimum order for delivery. The majority of repair Work Order locations for this contract will
require less than a yard of concrete to complete repairs. When a Work Order Repair site requires
LESS than a yard of Portland Cement Mix to complete the repair the contractor will be allowed
to use a HIGH EARLY STRENGTH Concrete Bag Mix. The required HIGH EARLY STRENGTH
Concrete Bag Mix shall have a Compressive strength of 2500 psi at 3 days and 3500 psi at
14 days with a slump range of 2”-3". When a Work Order Repair site requires a yard or more
of Portland Cement Mix to complete the repair the contractor shall provide Portland Cement Mix
as per Recurring Special Provisions Check Sheet #25 Quality Control/Quality Assurance of
Portland Cement Concrete Mixtures requirements.
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Replacement of Line Posts. The damaged line posts shall be removed from the socket in the
concrete foundation and new posts installed in accordance with the manufacturer’s specifications.
The new line posts shall be installed plumb (approximately 1/8” per foot). All new post shall have
post caps similar in style to the original post cap. New Post Pegs shall also be provided for any
existing posts to remain that have missing or damaged pegs within the marked section of repairs.
New pegs will not be measured for payment and this work shall be considered as included in the
contract unit prices for the construction items involved, and no additional compensation will be
allowed.

Replacement of Line Post Foundations. Line posts for the high tension cable median barrier shall
be replaced in concrete socket foundations. Should new foundations be required, the minimum
depth of the concrete foundations shall be 42 inches. The minimum diameter for the foundations
shall be 12 in. (300 mm) and the tops of the foundations shall be crowned 1/2 in. (13 mm).

Repairs to the High Tension Cable. Damaged or cut high tension cable should be repaired,
spliced, fitted and re-connected with a turnbuckle all in accordance with the manufacturer’s repair
specifications.

Tensioning. Prior to acceptance of the work, the tension of the high tension cable median barrier
shall be checked and adjusted in accordance with the manufacturer's temperature/tension chart
or relationship.

Repairs to the End Anchorages. The damaged end anchorage components shall be removed
and replaced with new components and re-installed in accordance with the manufacturer’'s
specifications.

Replacement of End Anchorage Foundations. The Contractor shall submit shop drawings and
calculations to the Engineer prepared and sealed by an lllinois Licensed Structural Engineer
detailing the required end anchorage foundation system at each location. The system shall utilize
drilled shaft foundation of a diameter, depth, reinforcement, and cable connection determined by
the supplier. The design shall utilize Broms method utilizing a minimum factor of safety of 1.5.
The design loadings shall consist of the theoretical cumulative cable tension expected for
temperature fluctuations to -10 °F (-23 °C). The dynamic vehicle impact loading shall not be
added to the cable temperature loading for the analysis. The foundation soils shall be assumed
to be submerged granular material with a friction angle of 30 degrees or clay soils with a cohesive
intercept of 1.0 kip/sq ft (48 kPa).

Basis of Payment. The replacement of the line posts will be paid for at the contract unit price per
each for REPAIR POST of the type specified and shall include the necessary checking and re-
tensioning of the cable. Any adjustment and/or replacement of the existing concrete foundation
will not be paid for separately but shall be included in the unit price for REPAIR POSTS of the
type specified.

The repairs to the high tension cable will be paid for at each repair location for all cables at the
contract unit price per each for REPAIR HIGH TENSION CABLE of the type specified and shall
include the appropriate hardware and necessary checking and re-tensioning of the cable.
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The repairs to end anchorages, not including end anchorage foundations, will be paid for at the
contract unit price per each for REPAIR POST of the type specified and shall include replacement
of all damaged appendages such as posts, stiffener plates, anchorage connections, anchor
fittings, nuts, washers, tail ropes, fittings and etc. No used materials will be permitted. Any
replacement of end anchorage foundations will be paid for per each for REPAIR HIGH TENSION
CABLE SYSTEM END SECTION of the type specified and shall be per the requirements stated
under Replacement of End Anchorage Foundations.

Reattaching High Tension Cable To Posts. The contractor is hereby informed, and shall
understand, that any existing cable, within or involving the marked work order location section
of repair, that may have become loose or disconnected from remaining undamaged posts, shall
be reattached to the satisfaction of the Engineer.

All remaining undamaged posts requiring cable reattachment that have missing locating pegs, J
bolts, hairpins and any required appendages will be fitted with new hardware as necessary to
maintain its required functional strength and has nearly the same appearance as when originally
installed.

This work shall not be paid for separately but shall be included in the pay items involved.

TRAFFIC CONTROL DEFICIENCY DEDUCTION FOR HIGH TENSION CABLE BARRIER
SYSTEM REPAIR

To ensure a prompt response to incidents involving the integrity of the work zone traffic control
devices, the Contractor shall provide a telephone number where a responsible individual can be
contacted on a 24-hour-a-day basis. When the Engineer is notified or determines a deficiency
exists, the Engineer shall be the sole judge as to whether the deficiency is an immediate safety
hazard. When workers are present, the Contractor shall make needed corrections of deficiencies
that constitute an immediate safety hazard within 15 minutes of notification. At all other times,
the Contractor shall dispatch sufficient resources within 2 hours of notification to make needed
corrections of deficiencies that constitute an immediate safety hazard. Other deficiencies shall
be corrected within 12 hours. If the Contractor fails to restore the required traffic control and
protection within the time limits specified above, the Engineer will impose a daily monetary
deduction for each 24-hour period (or portion thereof) the deficiency exists. This time period will
begin with the time of notification to the Contractor and end with the Resident Engineer's
acceptance of the corrections. For this project, the daily deduction will be _* per day per
deficiency. In addition, if the Contractor fails to respond, the Engineer may correct the deficiencies
and the cost thereof will be deducted from monies due or which may become due the Contractor.
This corrective action will in no way relieve the Contractor of his/her contractual requirements or
responsibilities.

*The cost of the daily deduction will be calculated by dividing three percent of the awarded
contract price by the number of calendar days anticipated for this project. The number of
days anticipated for this project is 128. This procedure is to be followed regardless of
whether the contract is based upon working days, contains a completion date, or has an
incentive/disincentive clause.
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NOTIFICATION OF STATE ELECTRICAL MAINTENANCE CONTRACTOR

The Contractor prior to the commencement of his work, shall notify the State Electrical
Maintenance Contractor of his intent to perform this work. Upon request from the Contractor, the
State Electrical Maintenance Contractor will locate any State-buried cable, conduit or other
electrical facility which may interfere with the Contractor's operations, without charge to him.

Should any damage occur to any State electrical facility through the Contractor's operations, the
Contractor shall report the known or suspected damage to the State Maintenance Contractor and
the Engineer. If repairs are needed, the Engineer will authorize the Electrical Maintenance
Contractor to effect repairs. All repairs or replacement of damaged equipment shall conform to
the requirements of the original installation.

The Electrical Maintenance Contractor shall invoice the Contractor directly for the cost of the
repair. A copy of this invoice shall be forwarded to the Engineer. Final payment of the contract
shall not be processed until a release from the Electrical Maintenance Contractor is furnished to
the Engineer.

No extra compensation shall be allowed the Contractor for compliance with these requirements
or for any expense incurred to effect repairs to damaged electrical facilities.

THE CONTRACTOR'S LIABILITY

The trees, shrubs and seeded areas on or adjacent to the work should be protected from
unnecessary damage by the Contractor's operations in a manner satisfactory to the Engineer.
The Contractor shall be responsible for the damage or destruction of property of any character
resulting from neglect, misconduct, or omission in the execution or non-execution of the work, or
caused by defective work or the use of unsatisfactory materials. Such responsibilities shall not
be released until the work has been completed and accepted according to the requirements of
these Special Provisions.

Damage to any property, public or private, shall be repaired by the Contractor to a condition
equivalent to its original condition at no cost to the Department.

PROTECTION FOR DAMAGED LOCATIONS

The Contractor shall be required to install and maintain barricades with flashing lights at priority
locations that have not been repaired within (7) seven calendar days after the date of the issuance
of the work order.

The Department will initially have barricades installed at the priority locations and the Contractor
will have the option to assume the cost of these rented barricades after the (7) seven days referred
to above or have the barricades replaced with others. If the Contractor fails to exercise either of
the above options, he shall be liable to the Department in the amount of $1.00 per barricade per
day, not as a penalty but as liquidated damages.
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FINAL CLEAN-UP

All final clean up shall conform to the requirements set forth in Article 104.06 of the Standard
Specifications.

This will be required at each location where repair has been completed.

ENGINEER'S FIELD OFFICE

A field office will not be required for this improvement.

CLEARING

The Contractor is hereby informed and shall understand that at some locations of repair built up
earth and /or debris, water, shrubs, branches, tree limbs, weeds, and other vegetation may be
encountered that must be removed in order to make the necessary repairs. The clearing of
shrubs, brush, branches, limbs, weeds, built up earth and debris, and other vegetation as well as
any equipment and labor required to deal with existing water regardless of depth shall be
considered included as part of the contract and no additional compensation provided. All work
shall be done in a neat and workmanlike manner.

SPRAY PAINT AND FLAGGING RIBBON

The Contractor shall furnish the necessary spray paint, paint sticks and flagging ribbon required
for the marking of components for removal. The paint and ribbon shall be iridescent red, iridescent
orange, or a color as specified by the Engineer. The furnishing of spray paint, paint sticks and
flagging ribbon will not be paid for separately and the cost will be included in the contract unit bid
price for the pay items involved.

TRAFFIC CONTROL PLAN
Effective: September 30, 1985 Revised: January 1, 2007

Traffic Control shall be according to the applicable sections of the Standard Specifications, the
Supplemental Specifications, the "lllinois Manual on Uniform Traffic Control Devices for Streets
and Highways", any special details and Highway Standards contained in the plans, and the
Special Provisions contained herein.

Special attention is called to Article 107.09 of the Standard Specifications and the following
Highway Standards, Details, Quality Standard for Work Zone Traffic Control Devices, Recurring
Special Provisions and Special Provisions contained herein, relating to traffic control.

The Contractor shall contact the District One Bureau of Traffic at least 72 hours in advance of
beginning work.
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STANDARDS: 701101, 701106, 701400, 701401, 701411, 701421, 701426, 701428 & 701901

DETAILS: Entrance Ramp and Closure details (TC-08)
Traffic Control and Protection for Side Roads, Intersections and Driveways (TC-10)
Traffic Control and Protection at Turn Bays (To Remain Open to Traffic) (TC-14)
Traffic Control Details for Freeway Shoulder Closures Partial Ramp Closures (TC-17)
Signing for Flagging Operations at Work Zone Openings (TC-18)

SPECIAL PROVISIONS: Public Convenience & Safety (District 1)
Work Zone Traffic Control (D-1 Maintenance)
Nighttime Work Zone Lighting (District 1)
Traffic Control Deficiency Deduction for High Tension Cable Barrier
System Repair
Keeping the Expressway Open to Traffic
Failure to Open Traffic Lanes to Traffic
Traffic Control and Protection (Expressway) (Maintenance)
Keeping Arterial Roadways Open to Traffic (Lane Closures Only)
Speed Display Trailer (D-1)
Portable Changeable Message Signs (BDE)
Equipment Parking and Storage (BDE)
Lights on Barricades (BDE)

PUBLIC CONVENIENCE AND SAFETY (DIST 1)
Effective: May 1, 2012 Revised: July 15, 2012

Add the following to the end of the fourth paragraph of Article 107.09:

“If the holiday is on a Saturday or Sunday, and is legally observed on a Friday or Monday,
the length of Holiday Period for Monday or Friday shall apply.”

Add the following sentence after the Holiday Period table in the fourth paragraph of Article 107.09:

“The Length of Holiday Period for Thanksgiving shall be from 5:00 AM the Wednesday
prior to 11:59 PM the Sunday After”

Delete the fifth paragraph of Article 107.09 of the Standard Specifications:
“On weekends, excluding holidays, roadways with Average Daily Traffic of 25,000 or

greater, all lanes shall be open to traffic from 3:00 P.M. Friday to midnight Sunday except
where structure construction or major rehabilitation makes it impractical.”

14



Various Routes
Section 2018-009-GR
Various Counties
Contract No. 62G82

NIGHTTIME WORK ZONE LIGHTING (DISTRICT ONE)
Effective: November 1, 2008 Revised: June 15, 2010

Description. This work shall consist of furnishing, installing, maintaining, moving, and removing
lighting for nighttime work zones. Nighttime shall be defined as occurring shortly before sunset
until after sunrise.

Materials. The lighting shall consist of mobile and/or stationary lighting systems as required
herein for the specific type of construction. Mobile lighting systems shall consist of luminaires
attached to construction equipment or moveable carts. Stationary lighting systems shall consist
of roadway luminaires mounted on temporary poles or trailer mounted light towers at fixed
locations. Some lighting systems, such as balloon lights, may be adapted to both mobile and
stationary applications.

Equipment. The Contractor shall furnish an illuminance meter for use by the Engineer. The meter
shall have a digital display calibrated to NIST standards, shall be cosine and color corrected, and
shall have an accuracy of + five percent. The sensor shall have a level indicator to ensure
measurements are taken in a horizontal plane.

CONSTRUCTION REQUIREMENTS

General. At the preconstruction conference, the Contractor shall submit the type(s) of lighting
system to be used and the locations of all devices.

Before nighttime construction may begin, the lighting system shall be demonstrated as being
operational.

Nighttime Flagging. The requirements for nighttime flagging shall be according to Article 701.13
of the Standard Specifications and the glare control requirements contained herein.

Lighting System Design. The lighting system shall be designed to meet the following.

(a) Lighting Levels. The lighting system shall provide a minimum of 5 foot candles (54 lux)
throughout the work area. For mobile operations, the work area shall be defined as 25 ft
(9 m) in front of and behind moving equipment. For stationary operations, the work area
shall be defined as the entire area where work is being performed.

Lighting levels will be measured with an illuminance meter. Readings will be taken in a
horizontal plane 3 ft (1 m) above the pavement or ground surface.

(b) Glare Control. The lighting system shall be designed and operated so as to avoid glare
that interferes with traffic, workers, or inspection personnel. Lighting systems with flood,
spot, or stadium type luminaires shall be aimed downward at the work and rotated outward
no greater than 30 degrees from nadir (straight down). Balloon lights shall be positioned
at least 12 ft (3.6 m) above the roadway.
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As a large component of glare, the headlights of construction vehicles and equipment shall
not be operated within the work zone except as allowed for specific construction
operations. Headlights shall never be used when facing oncoming traffic.

Light Trespass. The lighting system shall be designed to effectively light the work area
without spilling over to adjoining property. When, in the opinion of the Engineer, the
lighting is disturbing adjoining property, the Contractor shall modify the lighting
arrangement or add hardware to shield the light trespass.

Construction Operations. The lighting design required above shall be provided at any location

where

construction equipment is operating or workers are present on foot. When multiple

operations are being carried on simultaneously, lighting shall be provided at each separate work

area.

The lighting requirements for specific construction operations shall be as follows.

(a) Installation or Removal of Work Zone Traffic Control. The required lighting level shall be

provided at each truck and piece of equipment used during the installation or removal of
work zone traffic control. Headlights may be operated in the work zone.

(b) Guardrail, Fence and High Tension Cable Barrier Median Repair. The required lighting

(€)

level shall be provided by mounting a minimum of one balloon light to each piece of mobile
construction equipment used in the work zone. This would include all machines but not
include trucks used to transport materials and personnel or other vehicles that are
continuously moving in and out of the work zone. The headlights of construction
equipment shall not be operated within the work zone.

Pavement Marking and Raised Reflective Pavement Marker Removal/Installation. The
striping truck and the attenuator/arrow board trucks may by operated by headlights alone;
however, additional lighting may be necessary for the operator of the striping truck to
perform the work.

For raised reflective pavement marker removal and installation and other pavement
marking operations where workers are on foot, the required lighting level shall be provided
at each truck and piece of equipment.

(d) Sweeping. The required lighting level shall be mounted on the sweeping train vehicles

during the sweeping operations. Headlights may be operated in the work zone.

(e) Layout, Testing, and Inspection. The required lighting level shall be provided for each

active area of construction layout, material testing, and inspection. The work area shall
be defined as 15 ft (7.6 m) in front and back of the individual(s) performing the tasks.

Nighttime Work Zone Lighting will not be paid for as a separate item, but the cost shall be
considered as included in the contract unit prices for the construction items involved, and no
additional compensation will be allowed.
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KEEPING THE EXPRESSWAY OPEN TO TRAFFIC (MODIFIED)

Whenever work is in progress on or adjacent to an expressway, the Contractor shall provide the
necessary traffic control devices to warn the public and to delineate the work zone as required in
these Special Provisions, the Standard Specifications, the State Standards and the District
Freeway details. All Contractors’ personnel shall be limited to these barricaded work zones and
shall not cross the expressway.

The Contractor shall request and gain approval from the Illinois Department of Transportation's
Expressway Traffic Operations Engineer at www.idotlcs.com twenty-four (24) hours in advance
of all daily lane, ramp and shoulder closures and 7 days in advance of all permanent and weekend
closures on all Freeways and/or Expressways in District One. This advance notification is
calculated based on workweek of Monday through Friday and shall not include weekends or
Holidays.

Temporary shoulder and non-system interchange partial ramp closures, per TC-17, will not be
permitted on weekday (Monday through Friday) from 5:00 A.M. and 9:00 A.M. and from 3:00 P.M.
and 7:00 P.M. Lane closures are normally not permitted during the day. For allowable hours for
lane closures please contact the Expressway Traffic Control Supervisor.

All daily lane closures shall be removed during adverse weather conditions such as rain, snow,
and/or fog and as determined by the Engineer. Also, the contractor shall promptly remove their
lane closures when Maintenance forces are out for snow and ice removal.

Additional lane closure hour restrictions may have to be imposed to facilitate the flow of traffic to
and from major sporting events and/or other events.

All lane closure signs shall not be erected any earlier than one-half (1/2) hour before the starting
hours listed above. Also, these signs should be taken down within one-half (1/2) hour after the
closure is removed.

The Contractor will be required to cooperate with all other contractors when erecting lane closures
on the expressway. All lane closures (includes the taper lengths) without a three (3) mile gap
between each other, in one direction of the expressway, shall be on the same side of the
pavement. Lane closures on the same side of the pavement with a one (1) mile or less gap
between the end of one work zone and the start of taper of next work zone should be connected.
The maximum length of any lane closure on the project and combined with any adjacent projects
shall be three (3) miles. Gaps between successive permanent lane closures shall be no less than
two (2) miles in length.

Private vehicles shall not be parked in the work zone. Contractor's equipment and/or vehicles
shall not be parked on the shoulders or in the median during non-working hours. The parking of
equipment and/or vehicles on State right-of-way will only be permitted at the locations approved
by the Engineer.
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Check barricades shall be placed every 1000’ within a lane closure to prevent vehicles from
driving through closed lanes.

Temporary ramp closures for service interchanges will only be permitted at night. Contractor shall
contact the district one traffic control supervisor for specific ramp closure hours. However, no two
(2) adjacent entrance and exit ramps in one direction of the expressway shall be closed at the
same time.

Freeway to freeway (system interchange) full ramp closures for two lane ramps will not be
permitted. Partial ramp closures of system ramps may be allowed during the 1-lane closure hours
above. System ramp full closures for single lane ramps are only permitted for a maximum of four
(4) hours

e Between the hours of 1:00 A.M. and 5:00 A.M. on Monday thru Friday
o Between the hours of 1:00 A.M. and 6:00 A.M. on Saturday, and
e Between the hours of 1:00 A.M. and 7:00 A.M. on Sunday.

The Contractor shall furnish and install (48" X 48”) “DETOUR with arrow” signs as directed by the
Engineer for all system ramp closures. In addition, one portable changeable message sign will
be required to be placed in advance of the ramp closure. The cost of these signs and PCMS
board shall be included in the cost of traffic control and protection (6 static signs maximum per
closure).

Should the Contractor fail to completely open, and keep open, the ramps to traffic in accordance
with the above limitations, the Contractor shall be liable to the Department for liquidated damages
as noted under the Special Provision, “Failure to Open Traffic Lanes to Traffic”.

FAILURE TO OPEN TRAFFIC LANES TO TRAFFIC
Effective: March 22, 1996 Revised: February 9, 2005

Should the Contractor fail to completely open and keep open all the traffic lanes to traffic in
accordance with the limitations specified under the Special Provisions for "Keeping the
Expressway Open to Traffic", the Contractor shall be liable to the Department for the amount of:

One lane or ramp blocked =$ 2000/15 minutes

Not as a penalty but as liquidated and ascertained damages for each and every 15 minute interval
or a portion thereof that a lane is blocked outside the allowable time limitations. Such damages
may be deducted by the Department from any monies due the Contractor. These damages shall
apply during the contract time and during any extensions of the contract time. TRAFFIC
CONTROL AND PROTECTION (EXPRESSWAYS) (MAINTENANCE)

Description. This work shall include furnishing, installing, maintaining, replacing, relocating, and
removing all traffic control devices used for the purpose of regulating, warning, or directing traffic.
Traffic control and protection shall be provided as called for in the plans, applicable Highway
Standards, District One Expressway details, Standards and Supplemental Specifications, these
Special Provisions, or as directed by the Engineer.

General. The governing factor in the execution and staging of work for this project is to provide
the motoring public with the safest possible travel conditions on the expressway through the
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construction zone. The Contractor shall arrange his operations to keep the closing of lanes and/or
ramps to a minimum.

The Contractor shall be responsible for the proper location, installation, and arrangement of all
traffic control devices. Special attention shall be given to existing warning signs and overhead
guide signs during all construction operations. Warning signs and existing guide signs with down
arrows shall be kept consistent with the barricade placement at all times. The Contractor shall
immediately remove, completely cover, or turn from the motorist's view all signs which are
inconsistent with lane assignment patterns.

The Contractor shall coordinate all traffic control work on this project with adjoining or overlapping
projects, including barricade placement necessary to provide a uniform traffic detour pattern.
When directed by the Engineer, the Contractor shall remove all traffic control devices that were
furnished, installed, or maintained by him under this contract, and such devices shall remain the
property of the Contractor. All traffic control devices shall remain in place until specific
authorization for relocation or removal is received from the Engineer.

Additional requirements for traffic control devices shall be as follows.

(a) Traffic Control Setup and Removal. The setting and removal of barricades for the taper
portion of a lane closure shall be done under the protection of a vehicle with a truck/trailer
mounted attenuator and arrow board per State Standard 701428 and the Traffic Control
Setup and Removal Freeway/Expressway BDE Special Provision. Failure to meet this
requirement will subject to a Traffic Control Deficiency. The deficiency will be calculated
as outlined in Article 105.03 of the Standard Specifications. Truck/trailer mounted
attenuators shall comply with Article 1106.02(g) or shall meet the requirements of NCHRP
350 Test Level 3 with vehicles used in accordance with manufacturer’'s recommendations
and requirements.
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(b) Sign Requirements

(1)

(2)

(3)

(4)

Sign Maintenance. Prior to the beginning of construction operations, the Contractor
will be provided a sign log of all existing signs within the limits of the construction zone.
The Contractor is responsible for verifying the accuracy of the sign log. Throughout
the duration of this project, all existing traffic signs shall be maintained by the
Contractor. All provisions of Article 107.25 of the Standard Specifications shall apply
except the third paragraph shall be revised to read: "The Contractor shall maintain,
furnish, and replace at his own expense, any traffic sign or post which has been
damaged or lost by the Contractor or a third party.

Work Zone Speed Limit Signs. Work zone speed limit signs shall be installed as
required in Article 701.14(b) and as shown in the plans and Highway Standards.
Based upon the exiting posted speed limit, work zone speed limits shall be established
and signed as follows.

a. Existing Speed Limit of 55mph or higher. The initial work zone speed limit
assembly, located approximately 4200’ before the closure, and shall be 55mph as
shown in 701400. Additional work zone 45mph assemblies shall be used as
required according to Article 701.14(b) and as shown in the Highway Standards
and plans. WORK ZONE SPEED LIMIT 55 PHOTO ENFORCED assemblies may
be omitted when this assembly would normally be placed within 1500 feet of the
END WORK ZONE SPEED LIMIT sign. If existing speed limit is over 65 mph then
additional signage should be installed per 701400.

b. Existing Speed Limit of 45mph. The advance 55mph work zone speed limit
assembly shown in 701400 shall be replaced with a 45mph assembly. Additional
work zone 45mph assemblies shall be used as required according to Article
701.14(b) and as shown in the Highway Standards and plans. WORK ZONE
SPEED LIMIT 55 PHOTO ENFORCED assemblies shall be eliminated in all cases.
END WORK ZONE SPEED LIMIT signs are required.

Exit Signs. The exit gore signs as shown in Standard 701411 shall be a minimum size
of 48 inch by 48 inch with 12 inch capital letters and a 20 inch arrow. EXIT OPEN
AHEAD signs shown in Standard 701411 shall be a minimum size of 48 inch by 48
inch with 8 inch capital letters.

Uneven Lanes Signs. The Contractor shall furnish and erect “UNEVEN LANES” signs
(W8-11) on both sides of the expressway, at any time when the elevation difference
between adjacent lanes open to traffic equals or exceeds one inch. Signs shall be
placed 500’ in advance of the drop-off, within 500’ of every entrance, and a minimum
of every mile.
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(c) Drums/Barricades. Check barricades shall be placed in work areas perpendicular to traffic
every 1000, one per lane and per shoulder, to prevent motorists from using work areas
as a traveled way. Check barricades shall also be placed in advance of each open patch,
or excavation, or any other hazard in the work area, the first at the edge of the open traffic
lane and the second centered in the closed lane. Check barricades, either Type | or Il, or
drums shall be equipped with a flashing light.

To provide sufficient lane widths (10" minimum) for traffic and also working room, the
Contractor shall furnish and install vertical barricades with steady burn lights, in lieu of
Type Il or drums, along the cold milling and asphalt paving operations. The vertical
barricades shall be placed at the same spacing as the drums.

(d) Vertical Barricades. Vertical barricades shall not be used in lane closure tapers, lane
shifts, and exit ramp gores, or staged construction projects lasting more than 12 hours.
Also, vertical barricades shall not be used as patch barricades or check barricades.
Special attention shall be given, and ballast provided per manufacture’s specification, to
maintain the vertical barricades in an upright position and in proper alignment.

(e) Temporary Concrete Barrier Wall. Prismatic barrier wall reflectors shall be installed on
both the face of the wall next to traffic, and the top of sections of the temporary concrete
barrier wall as shown in Standard 704001. The color of these reflectors shall match the
color of the edgelines (yellow on the left and crystal or white on the right). If the base of
the temporary concrete barrier wall is 12 inches or less from the travel lane, then the lower
slope of the wall shall also have a 6 inch wide temporary pavement marking edgeline
(yellow on the left and white on the right).

Method of Measurement.

Traffic Control and Protection will not be measured for payment.

All work for furnishing, installing, maintaining, replacing, relocating, and removing traffic control
devices required in the plans and these Special Provisions shall be included in the contract unit
prices for the construction item involved. Traffic control and protection required under Standards
701101, 701400, 701401, 701402, 701406, 701411, 701416, 701426, 701428, 701446, 701901
and District details TC-8, TC-9, TC-17, TC-18 and TC-25 will be included with this item.

Basis of Payment.

(a) Traffic Control and Protection will not be paid for as separate items, but the costs shall be
considered as included in the contract unit prices for the construction items involved, and
no additional compensation will be allowed.
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(b) Work or revisions in the phasing of construction or maintenance operations may require
traffic control to be installed in accordance with a Standard other than those included in
the plans. In such cases, the Standards will be made available to the Contractor at least
one week in advance of the change in traffic control. Payment for traffic control required
by these added Standards will be according to Article 109.04. Revisions or modifications
to increase the traffic control protection shown in the contract shall be submitted by the
Contractor for approval by the Engineer. A reduction of the traffic control shown in the
contract will not be allowed.

TRAFFIC CONTROL FOR WORK ZONE AREAS
Effective: September 14, 1995 Revised: January 1, 2007

Work zone entry and exit openings shall be established daily by the Contractor with the approval
of the Engineer. All vehicles including cars and pickup trucks shall exit the work zone at the exit
openings. All trucks shall enter the work zone at the entry openings. These openings shall be
signed in accordance with the details shown elsewhere in the plans and shall be under flagger
control during working hours.

The Contractor shall plan his trucking operations into and out of the work zone as well as on to
and off the expressway to maintain adequate merging distance. Merging distances to cross all
lanes of traffic shall be no less than 1/2 mile. This distance is the length from where the trucks
enter the expressway to where the trucks enter the work zone. It is also the length from where
the trucks exit the work zone to where the trucks exit the expressway. The stopping of expressway
traffic to allow trucks to change lanes and/or cross the expressway is prohibited.

Failure to comply with the above requirements will result in a Traffic Control Deficiency charge.
The deficiency charge will be calculated as outlined in Article 105.03 of the Standard
Specifications. The Contractor will be assessed this daily charge for each day a deficiency is
documented by the Engineer.
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KEEPING ARTERIAL ROADWAYS OPEN TO TRAFFIC (LANE CLOSURES ONLY)
Effective: January 22, 2003 Revised: August 10, 2017

The Contractor shall provide the necessary traffic control devices to warn the public and to
delineate the work zone as required in these Special Provisions, the Standard Specifications, the
State Standards, and the District Details.

Arterial lane closures shall be in accordance with the Standard Specifications, Highway
Standards, District Details, and the direction of the Engineer. The Contractor shall request and
gain approval from the Engineer seventy—two (72) hours in advance of all long-term (24 hrs. or
longer) lane closures.

Arterial lane closures not shown in the staging plans will not be permitted during peak traffic
volume hours.

Peak traffic volume hours are defined as weekdays (Monday through Friday) from
5:00 AM to 8:00 PM

Private vehicles shall not be parked in the work zone. Contractor’'s equipment and/or vehicles
shall not be parked on the shoulders or in the median during non-working hours. The parking of
equipment and/or vehicles on State right-of-way will only be permitted at locations approved by
the Engineer in accordance with Articles 701.08 and 701.11 of the Standard Specifications.

Should the Contractor fail to completely open and keep open all the traffic lanes to traffic in
accordance with the limitations specified above, the Contractor shall be liable to the Department
for the amount of:

One lane or ramp blocked = $ 1,000 / 15 min.

Two lanes blocked = $ 2,500 / 15 min.
Not as a penalty but as liquidated and ascertained damages for each and every 15 minute interval
or a portion thereof that a lane is blocked outside the allowable time limitations. Such damages

may be deducted by the Department from any monies due the Contractor. These damages shall
apply during the contract time and during any extensions of the contract time.
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SPEED DISPLAY TRAILER (D1)
Effective: April 1, 2015 Revised: January 1, 2017

Revise the third paragraph of Article 701.11 of the Standard Specifications to read:

“When not being utilized to inform and direct traffic, sign trailers, speed display trailers,
arrow boards, and portable changeable message boards shall be treated as nonoperating
equipment.”

Add the following to Article 701.15 of the Standard Specifications:

“(m) Speed Display Trailer. A speed display trailer is used to enhance safety of the traveling
public and workers in work zones by alerting drivers of their speed, thus deterring them
from driving above the posted work zone speed limit.”

Whenever the speed display trailer is not in use, it shall be considered non-operating
equipment and shall be stored according to Article 701.11.”

Add the following to Article 701.20 of the Standard Specifications:

“(k) “Speed Display Trailer will NOT be paid for by separate pay item, but its costs shall be
included in the contract unit price of the various traffic control pay items.

Add the following to Article 1106.02 of the Standard Specifications:

“(0) Speed Display Trailer. The speed display trailer shall consist of a LED speed indicator
display with self-contained, one-direction radar mounted on an orange see-through trailer.
The height of the display and radar shall be such that it will function and be visible when
located behind concrete barrier.

The speed measurement shall be by radar and provide a minimum detection distance of
1000 ft (300 m). The radar shall have an accuracy of +1 mile per hour.

The speed indicator display shall face approaching traffic and shall have a sign legend of
“YOUR SPEED” immediately above or below the speed display. The digital speed display
shall show two digits (00 to 99) in mph. The color of the changeable message legend
shall be a yellow legend on a black background. The minimum height of the numerals
shall be 18 in. (450 mm), and the nominal legibility distance shall be at least 750 ft (250 m).
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The speed indicator display shall be equipped with a violation alert that flashes the
displayed detected speed when the posted limit is exceeded. The speed indicator shall
have a maximum speed cutoff. On roadway facilities with a normal posted speed limit
greater than or equal to 45 mph, the detected speeds of vehicles traveling more than
25mph over the work zone speed limit shall not be displayed. On facilities with normal
posted speed limit of less than 45 mph, the detected speeds of vehicles traveling more
than 15 mph over the work zone speed limit shall not be displayed. On any roadway
facility if detected speeds are less than 25 mph, speed shall not be displayed. The display
shall include automatic dimming for nighttime operation.

The speed indicator measurement and display functions shall be equipped with the power
supply capable of providing 24 hours of uninterrupted service.”

SIGN SHOP DRAWING SUBMITTAL

Effective: January 22, 2013 Revised: July 1, 2015
720.02TS

Add the following paragraph to Article 720.03 of the Standard Specifications:

Shop drawings will be required, according to Article 105.04, for all Arterials/Expressways
signs except standard highway signs covered in the MUTCD. Shop drawings shall be submitted
to the Engineer for review and approval prior to fabrication. The shop drawings shall include
dimensions, letter sizing, font type, colors and materials.

COMPENSABLE DELAY COSTS (BDE)
Effective: June 2, 2017

Revise Article 107.40(b) of the Standard Specifications to read:

“(b) Compensation. Compensation will not be allowed for delays, inconveniences, or damages
sustained by the Contractor from conflicts with facilities not meeting the above definition;
or if a conflict with a utility in an unanticipated location does not cause a shutdown of the
work or a documentable reduction in the rate of progress exceeding the limits set herein.
The provisions of Article 104.03 notwithstanding, compensation for delays caused by a
utility in an unanticipated location will be paid according to the provisions of this Article
governing minor and major delays or reduced rate of production which are defined as
follows.

(1) Minor Delay. A minor delay occurs when the work in conflict with the utility in an
unanticipated location is completely stopped for more than two hours, but not to
exceed two weeks.

(2) Major Delay. A major delay occurs when the work in conflict with the utility in an
unanticipated location is completely stopped for more than two weeks.

(3) Reduced Rate of Production Delay. A reduced rate of production delay occurs when

the rate of production on the work in conflict with the utility in an unanticipated location
decreases by more than 25 percent and lasts longer than seven calendar days.”
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Revise Article 107.40(c) of the Standard Specifications to read:

“(c) Payment. Payment for Minor, Major, and Reduced Rate of Production Delays will be made
as follows.

(1)

(@)

(3)

Minor Delay. Labor idled which cannot be used on other work will be paid for according
to Article 109.04(b)(1) and (2) for the time between start of the delay and the minimum
remaining hours in the work shift required by the prevailing practice in the area.

Equipment idled which cannot be used on other work, and which is authorized to
standby on the project site by the Engineer, will be paid for according to
Article 109.04(b)(4).

Major Delay. Labor will be the same as for a minor delay.

Equipment will be the same as for a minor delay, except Contractor-owned equipment
will be limited to two weeks plus the cost of move-out to either the Contractor’s yard or
another job and the cost to re-mobilize, whichever is less. Rental equipment may be
paid for longer than two weeks provided the Contractor presents adequate support to
the Department (including lease agreement) to show retaining equipment on the job is
the most economical course to follow and in the public interest.

Reduced Rate of Production Delay. The Contractor will be compensated for the
reduced productivity for labor and equipment time in excess of the 25 percent threshold
for that portion of the delay in excess of seven calendar days. Determination of
compensation will be in accordance with Article 104.02, except labor and material
additives will not be permitted.

Payment for escalated material costs, escalated labor costs, extended project overhead,
and extended traffic control will be determined according to Article 109.13.”

Revise Article 108.04(b) of the Standard Specifications to read:

“(b) No working day will be charged under the following conditions.

(1) When adverse weather prevents work on the controlling item.

(2) When job conditions due to recent weather prevent work on the controlling item.

(3) When conduct or lack of conduct by the Department or its consultants, representatives,

officers, agents, or employees; delay by the Department in making the site available;
or delay in furnishing any items required to be furnished to the Contractor by the
Department prevents work on the controlling item.

(4) When delays caused by utility or railroad adjustments prevent work on the controlling

item.
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(5) When strikes, lock-outs, extraordinary delays in transportation, or inability to procure
critical materials prevent work on the controlling item, as long as these delays are not
due to any fault of the Contractor.

(6) When any condition over which the Contractor has no control prevents work on the
controlling item.”

Revise Article 109.09(f) of the Standard Specifications to read:

“(f) Basis of Payment. After resolution of a claim in favor of the Contractor, any adjustment in
time required for the work will be made according to Section 108. Any adjustment in the
costs to be paid will be made for direct labor, direct materials, direct equipment, direct
jobsite overhead, direct offsite overhead, and other direct costs allowed by the resolution.
Adjustments in costs will not be made for interest charges, loss of anticipated profit,
undocumented loss of efficiency, home office overhead and unabsorbed overhead other
than as allowed by Article 109.13, lost opportunity, preparation of claim expenses and
other consequential indirect costs regardless of method of calculation.

The above Basis of Payment is an essential element of the contract and the claim cost
recovery of the Contractor shall be so limited.”

Add the following to Section 109 of the Standard Specifications.
“109.13 Payment for Contract Delay. Compensation for escalated material costs, escalated

labor costs, extended project overhead, and extended traffic control will be allowed when such
costs result from a delay meeting the criteria in the following table.

Contract Type Cause of Delay Length of Delay

Article 108.04(b)(3) or | No working days have been charged for two

Working Days Article 108.04(b)(4) consecutive weeks.

Completion | Article 108.08(b)(1) or The IE:ontractgr hasf been grant_ed a mlnlmglm two
Date Article 108.08(b)(7) week extension of contract time, according to
) Article 108.08.

Payment for each of the various costs will be according to the following.

(a) Escalated Material and/or Labor Costs. When the delay causes work, which would have
otherwise been completed, to be done after material and/or labor costs have increased,
such increases will be paid. Payment for escalated material costs will be limited to the
increased costs substantiated by documentation furnished by the Contractor. Payment
for escalated labor costs will be limited to those items in Article 109.04(b)(1) and (2),
except the 35 percent and 10 percent additives will not be permitted.
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(b) Extended Project Overhead. For the duration of the delay, payment for extended project
overhead will be paid as follows.

(1) Direct Jobsite and Offsite Overhead. Payment for documented direct jobsite overhead
and documented direct offsite overhead, including onsite supervisory and
administrative personnel, will be allowed according to the following table.

Original Contract Amount | Supervisory and Administrative Personnel

Up to $5,000,000 One Project Superintendent
One Project Manager,
Over $ 5,000,000 - One Project Superintendent or Engineer,
up to $25,000,000 and
One Clerk
One Project Manager,
Over $25,000,000 - One Project Superintendent,
up to $50,000,000 One Engineer, and
One Clerk

One Project Manager,

Two Project Superintendents,
One Engineer, and

One Clerk

Over $50,000,000

(2) Home Office and Unabsorbed Overhead. Payment for home office and unabsorbed
overhead will be calculated as 8 percent of the total delay cost.

(c) Extended Traffic Control. Traffic control required for an extended period of time due to the
delay will be paid. For working day contracts the payment will be made according to Article
109.04. For completion date contracts, an adjustment will be determined as follows.
Extended Traffic Control occurs between April 1 and November 30:

ETCP Adjustment ($) = TE x (%/100 x CUP / OCT)
Extended Traffic Control occurs between December 1 and March 31:
ETCP Adjustment ($) = TE x 1.5 (%/100 x CUP / OCT)
Where:TE = Duration of approved time extension in calendar days.
% = Percent maintenance for the traffic control, % (see table below).

CUP = Contract unit price for the traffic control pay item in place during the delay.
OCT = Original contract time in calendar days.

Original Contract Amount Percent Maintenance
Up to $2,000,000 65%
$2,000,000 to $10,000,000 75%
$10,000,000 to $20,000,000 85%
Over $20,000,000 90%
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When an ETCP adjustment is paid under this provision, an adjusted unit price as provided
for in Article 701.20(a) for increase or decrease in the value of work by more than ten
percent will not be paid.

Upon payment for a contract delay under this provision, the Contractor shall assign
subrogation rights to the Department for the Department’s efforts of recovery from any other party
for monies paid by the Department as a result of any claim under this provision. The Contractor
shall fully cooperate with the Department in its efforts to recover from another party any money
paid to the Contractor for delay damages under this provision.”

CONSTRUCTION AIR QUALITY — DIESEL RETROFIT (BDE)
Effective: June 1, 2010 Revised: November 1, 2014
The reduction of emissions of particulate matter (PM) for off-road equipment shall be
accomplished by installing retrofit emission control devices. The term “equipment” refers to diesel
fuel powered devices rated at 50 hp and above, to be used on the jobsite in excess of seven
calendar days over the course of the construction period on the jobsite (including rental
equipment).

Contractor and subcontractor diesel powered off-road equipment assigned to the contract shall
be retrofitted using the phased in approach shown below. Equipment that is of a model year older
than the year given for that equipment’s respective horsepower range shall be retrofitted:

Effective Dates Horsepower Range Model Year
June 1, 2010 ¥ 600-749 2002
750 and up 2006
June 1, 2011 % 100-299 2003
300-599 2001
600-749 2002
750 and up 2006
June 1, 2012 % 50-99 2004
100-299 2003
300-599 2001
600-749 2002
750 and up 2006
1/ Effective dates apply to Contractor diesel powered off-road equipment assigned to the
contract.
2/ Effective dates apply to Contractor and subcontractor diesel powered off-road equipment

assigned to the contract.
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The retrofit emission control devices shall achieve a minimum PM emission reduction of 50
percent and shall be:

a) Included on the U.S. Environmental Protection Agency (USEPA) Verified Retrofit
Technology List (http://www.epa.gov/cleandiesel/verification/verif-list.htm),
or verified by the California Air Resources Board (CARB)
(http://lwww.arb.ca.gov/diesel/verdev/vt/cvt.htm); or

b) Retrofitted with a non-verified diesel retrofit emission control device if verified retrofit
emission control devices are not available for equipment proposed to be used on the
project, and if the Contractor has obtained a performance certification from the retrofit
device manufacturer that the emission control device provides a minimum PM emission
reduction of 50 percent.

Note: Large cranes (Crawler mounted cranes) which are responsible for critical lift operations are
exempt from installing retrofit emission control devices if such devices adversely affect equipment
operation.

Diesel powered off-road equipment with engine ratings of 50 hp and above, which are unable to
be retrofitted with verified emission control devices or if performance certifications are not
available which will achieve a minimum 50 percent PM reduction, may be granted a waiver by the
Department if documentation is provided showing good faith efforts were made by the Contractor
to retrofit the equipment.

Construction shall not proceed until the Contractor submits a certified list of the diesel powered
off-road equipment that will be used, and as necessary, retrofitted with emission control devices.
The list(s) shall include (1) the equipment number, type, make, Contractor/rental company name;
and (2) the emission control devices make, model, USEPA or CARB verification number, or
performance certification from the retrofit device manufacturer. Equipment reported as fitted with
emissions control devices shall be made available to the Engineer for visual inspection of the
device installation, prior to being used on the jobsite.

The Contractor shall submit an updated list of retrofitted off-road construction equipment as
retrofitted equipment changes or comes on to the jobsite. The addition or deletion of any diesel
powered equipment shall be included on the updated list.

If any diesel powered off-road equipment is found to be in non-compliance with any portion of this
special provision, the Engineer will issue the Contractor a diesel retrofit deficiency deduction.

Any costs associated with retrofitting any diesel powered off-road equipment with emission control
devices shall be considered as included in the contract unit prices bid for the various items of
work involved and no additional compensation will be allowed. The Contractor's compliance with
this notice and any associated regulations shall not be grounds for a claim.
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Diesel Retrofit Deficiency Deduction

When the Engineer determines that a diesel retrofit deficiency exists, a daily monetary deduction
will be imposed for each calendar day or fraction thereof the deficiency continues to exist. The
calendar day(s) will begin when the time period for correction is exceeded and end with the
Engineer's written acceptance of the correction. The daily monetary deduction will be $1,000.00
for each deficiency identified.

The deficiency will be based on lack of diesel retrofit emissions control.

If a Contractor accumulates three diesel retrofit deficiency deductions for the same piece of
equipment in a contract period, the Contractor will be shutdown until the deficiency is corrected.
Such a shutdown will not be grounds for any extension of the contract time, waiver of penalties,
or be grounds for any claim.

DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE)
Effective: September 1, 2000 Revised: April 2, 2018

FEDERAL OBLIGATION. The Department of Transportation, as a recipient of federal financial
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination in
the award and administration of contracts. Consequently, the federal regulatory provisions of 49
CFR Part 26 apply to this contract concerning the utilization of disadvantaged business
enterprises. For the purposes of this Special Provision, a disadvantaged business enterprise
(DBE) means a business certified by the Department in accordance with the requirements of
49 CFR Part 26 and listed in the lllinois Unified Certification Program (IL UCP) DBE Directory.

STATE OBLIGATION. This Special Provision will also be used by the Department to satisfy the
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities
Act, 30 ILCS 575. When this Special Provision is used to satisfy state law requirements on
100 percent state-funded contracts, the federal government has no involvement in such contracts
(not a federal-aid contract) and no responsibility to oversee the implementation of this Special
Provision by the Department on those contracts. DBE participation on 100 percent state-funded
contracts will not be credited toward fulfilling the Department’s annual overall DBE goal required
by the US Department of Transportation to comply with the federal DBE program requirements.
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CONTRACTOR ASSURANCE. The Contractor makes the following assurance and agrees to
include the assurance in each subcontract that the Contractor signs with a subcontractor.

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race,
color, national origin, or sex in the performance of this contract. The Contractor shall carry
out applicable requirements of 49 CFR Part 26 in the award and administration of contracts
funded in whole or in part with federal or state funds. Failure by the Contractor to carry out
these requirements is a material breach of this contract, which may result in the termination
of this contract or such other remedy as the recipient deems appropriate, which may include,
but is not limited to:

(a) Withholding progress payments;

(b) Assessing sanctions;

(c) Liquidated damages; and/or

(d) Disqualifying the Contractor from future bidding as non-responsible.

OVERALL GOAL SET FOR THE DEPARTMENT. As a requirement of compliance with 49 CFR
Part 26, the Department has set an overall goal for DBE patrticipation in its federally assisted
contracts. That goal applies to all federal-aid funds the Department will expend in its federally
assisted contracts for the subject reporting fiscal year. The Department is required to make a
good faith effort to achieve the overall goal. The dollar amount paid to all approved DBE
companies performing work called for in this contract is eligible to be credited toward fulfillment
of the Department’s overall goal.

CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR. This contract includes a
specific DBE utilization goal established by the Department. The goal has been included because
the Department has determined that the work of this contract has subcontracting opportunities
that may be suitable for performance by DBE companies. The determination is based on an
assessment of the type of work, the location of the work, and the availability of DBE companies
to do a part of the work. The assessment indicates that, in the absence of unlawful discrimination,
and in an arena of fair and open competition, DBE companies can be expected to perform 0.00%
of the work. This percentage is set as the DBE participation goal for this contract. Consequently,
in addition to the other award criteria established for this contract, the Department will only award
this contract to a bidder who makes a good faith effort to meet this goal of DBE participation in
the performance of the work. A bidder makes a good faith effort for award consideration if either
of the following is done in accordance with the procedures set for in this Special Provision:

(a) The bidder documents that enough DBE participation has been obtained to meet the goal
or,

(b) The bidder documents that a good faith effort has been made to meet the goal, even
though the effort did not succeed in obtaining enough DBE participation to meet the goal.
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DBE LOCATOR REFERENCES. Bidders shall consult the IL UCP DBE Directory as a reference
source for DBE-certified companies. In addition, the Department maintains a letting and item
specific DBE locator information system whereby DBE companies can register their interest in
providing quotes on particular bid items advertised for letting. Information concerning DBE
companies willing to quote work for particular contracts may be obtained by contacting the
Department’s Bureau of Small Business Enterprises at telephone number (217) 785-4611, or by
visiting the Department’s website at:
http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-
certification/il-ucp-directory/index.

BIDDING PROCEDURES. Compliance with this Special Provision is required prior to the award
of the contract and the failure of the low bidder to comply will render the bid not responsive.

In order to assure the timely award of the contract, the low bidder shall submit:

(a) The bidder shall submit a DBE Utilization Plan on completed Department forms SBE 2025
and 2026.

(1) The final Utilization Plan must be submitted within five calendar days after the date of
the letting in accordance with subsection (a)(2) of Bidding Procedures herein.

(2) To meet the five day requirement, the bidder may send the Utilization Plan
electronically by scanning and sending to DOT.DBE.UP@illinois.gov or faxing to
(217) 785-1524. The subject line must include the bid Item Number and the Letting
date. The Utilization Plan should be sent as one .pdf file, rather than multiple files and
emails for the same Item Number. It is the responsibility of the bidder to obtain
confirmation of email or fax delivery.

Alternatively, the Utilization Plan may be sent by certified mail or delivery service
within the five calendar day period. If a question arises concerning the mailing date
of a Utilization Plan, the mailing date will be established by the U.S. Postal Service
postmark on the certified mail receipt from the U.S. Postal Service or the receipt issued
by a delivery service when the Utilization Plan is received by the Department. It is the
responsibility of the bidder to ensure the postmark or receipt date is affixed within the
five days if the bidder intends to rely upon mailing or delivery to satisfy the submission
day requirement. The Utilization Plan is to be submitted to:

lllinois Department of Transportation
Bureau of Small Business Enterprises
Contract Compliance Section

2300 South Dirksen Parkway, Room 319
Springfield, Illinois 62764
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The Department will not accept a Utilization Plan if it does not meet the five day
submittal requirement and the bid will be declared not responsive. In the event the bid
is declared not responsive due to a failure to submit a Utilization Plan or failure to
comply with the bidding procedures set forth herein, the Department may elect to
cause the forfeiture of the penal sum of the bidder’s proposal guaranty, and may deny
authorization to bid the project if re-advertised for bids. The Department reserves the
right to invite any other bidder to submit a Utilization Plan at any time for award
consideration.

(b) The Utilization Plan shall indicate that the bidder either has obtained sufficient DBE

(€)

participation commitments to meet the contract goal or has not obtained enough DBE
participation commitments in spite of a good faith effort to meet the goal. The Utilization
Plan shall further provide the name, telephone number, and telefax number of a
responsible official of the bidder designated for purposes of notification of Utilization Plan
approval or disapproval under the procedures of this Special Provision.

The Utilization Plan shall include a DBE Participation Commitment Statement, Department
form SBE 2025, for each DBE proposed for the performance of work to achieve the
contract goal. For bidding purposes, submission of the completed SBE 2025 forms,
signed by the DBEs and scanned or faxed to the bidder will be acceptable as long as the
original is available and provided upon request. All elements of information indicated on
the said form shall be provided, including but not limited to the following:

(1) The names and addresses of DBE firms that will participate in the contract;
(2) A description, including pay item numbers, of the work each DBE will perform;

(3) The dollar amount of the participation of each DBE firm participating. The dollar
amount of participation for identified work shall specifically state the quantity, unit price,
and total subcontract price for the work to be completed by the DBE. If partial pay
items are to be performed by the DBE, indicate the portion of each item, a unit price
where appropriate and the subcontract price amount;

(4) DBE Participation Commitment Statements, form SBE 2025, signed by the bidder and
each participating DBE firm documenting the commitment to use the DBE
subcontractors whose participation is submitted to meet the contract goal,;

(5) If the bidder is a joint venture comprised of DBE companies and hon-DBE companies,
the Utilization Plan must also include a clear identification of the portion of the work to
be performed by the DBE partner(s); and,

(6) If the contract goal is not met, evidence of good faith efforts; the documentation of
good faith efforts must include copies of each DBE and non-DBE subcontractor quote
submitted to the bidder when a non-DBE subcontractor is selected over a DBE for
work on the contract.
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GOOD FAITH EFFORT PROCEDURES. The contract will not be awarded until the Utilization
Plan submitted by the apparent successful bidder is approved. All information submitted by the
bidder must be complete, accurate and adequately document that enough DBE participation has
been obtained or document that good faith efforts of the bidder, in the event enough DBE
participation has not been obtained, before the Department will commit to the performance of the
contract by the bidder. The Utilization Plan will be approved by the Department if the Utilization
Plan documents sufficient commercially useful DBE work to meet the contract goal or the bidder
submits sufficient documentation of a good faith effort to meet the contract goal pursuant to 49
CFR Part 26, Appendix A. The Utilization Plan will not be approved by the Department if the
Utilization Plan does not document sufficient DBE participation to meet the contract goal unless
the apparent successful bidder documented in the Utilization Plan that it made a good faith effort
to meet the goal. This means that the bidder must show that all necessary and reasonable steps
were taken to achieve the contract goal. Necessary and reasonable steps are those which, by
their scope, intensity and appropriateness to the objective, could reasonably be expected to
obtain sufficient DBE participation, even if they were not successful. The Department will consider
the quality, quantity, and intensity of the kinds of efforts that the bidder has made. Mere pro forma
efforts, in other words, efforts done as a matter of form, are not good faith efforts; rather, the
bidder is expected to have taken genuine efforts that would be reasonably expected of a bidder
actively and aggressively trying to obtain DBE patrticipation sufficient to meet the contract goal.

(a) The following is a list of types of action that the Department will consider as part of the
evaluation of the bidder’s good faith efforts to obtain participation. These listed factors are
not intended to be a mandatory checklist and are not intended to be exhaustive. Other
factors or efforts brought to the attention of the Department may be relevant in appropriate
cases, and will be considered by the Department.

(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid
meetings, advertising and/or written notices) the interest of all certified DBE
companies that have the capability to perform the work of the contract. The bidder
must solicit this interest within sufficient time to allow the DBE companies to respond
to the solicitation. The bidder must determine with certainty if the DBE companies are
interested by taking appropriate steps to follow up initial solicitations.

(2) Selecting portions of the work to be performed by DBE companies in order to increase
the likelihood that the DBE goals will be achieved. This includes, where appropriate,
breaking out contract work items into economically feasible units to facilitate DBE
participation, even when the prime Contractor might otherwise prefer to perform these
work items with its own forces.

(3) Providing interested DBE companies with adequate information about the plans,

specifications, and requirements of the contract in a timely manner to assist them in
responding to a solicitation.
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(4) a. Negotiating in good faith with interested DBE companies. It is the bidder's
responsibility to make a portion of the work available to DBE subcontractors and
suppliers and to select those portions of the work or material needs consistent with
the available DBE subcontractors and suppliers, so as to facilitate DBE
participation. Evidence of such negotiation includes the names, addresses, and
telephone numbers of DBE companies that were considered; a description of the
information provided regarding the plans and specifications for the work selected
for subcontracting; and evidence as to why additional agreements could not be
reached for DBE companies to perform the work.

b. A bidder using good business judgment would consider a number of factors in
negotiating with subcontractors, including DBE subcontractors, and would take a
firm’s price and capabilities as well as contract goals into consideration. However,
the fact that there may be some additional costs involved in finding and using DBE
companies is not in itself sufficient reason for a bidder’s failure to meet the contract
DBE goal, as long as such costs are reasonable. Also the ability or desire of a
bidder to perform the work of a contract with its own organization does not relieve
the bidder of the responsibility to make good faith efforts. Bidders are not,
however, required to accept higher quotes from DBE companies if the price
difference is excessive or unreasonable. In accordance with subsection (c)(6) of
the above Bidding Procedures, the documentation of good faith efforts must
include copies of each DBE and non-DBE subcontractor quote submitted to the
bidder when a non-DBE subcontractor was selected over a DBE for work on the
contract.

(5) Not rejecting DBE companies as being unqualified without sound reasons based on a
thorough investigation of their capabilities. The bidder’s standing within its industry,
membership in specific groups, organizations, or associations and political or social
affiliations (for example union vs. non-union employee status) are not legitimate
causes for the rejection or non-solicitation of bids in the bidder’s efforts to meet the
project goal.

(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of credit,
or insurance as required by the recipient or Contractor.

(7) Making efforts to assist interested DBE companies in obtaining necessary equipment,
supplies, materials, or related assistance or services.

(8) Effectively using the services of available minority/women community organizations;
minority/women contractors’ groups; local, state, and federal minority/women business
assistance offices; and other organizations as allowed on a case-by-case basis to
provide assistance in the recruitment and placement of DBE companies.
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(b) If the Department determines that the apparent successful bidder has made a good faith
effort to secure the work commitment of DBE companies to meet the contract goal, the
Department will award the contract provided that it is otherwise eligible for award. If the
Department determines that the bidder has failed to meet the requirements of this Special
Provision or that a good faith effort has not been made, the Department will notify the
responsible company official designated in the Utilization Plan that the bid is not
responsive. The notification shall include a statement of reasons for the determination. If
the Utilization Plan is not approved because it is deficient as a technical matter, unless
waived by the Department, the bidder will be notified and will be allowed no more than a
five calendar day period in order to cure the deficiency.

(c) The bidder may request administrative reconsideration of a determination adverse to the
bidder within the five working days after the receipt of the notification date of the
determination by delivering the request to the Department of Transportation, Bureau of
Small Business Enterprises, Contract Compliance Section, 2300 South Dirksen Parkway,
Room 319, Springfield, lllinois 62764 (Telefax: (217) 785-1524). Deposit of the request in
the United States mail on or before the fifth business day shall not be deemed delivery.
The determination shall become final if a request is not made and delivered. A request
may provide additional written documentation or argument concerning the issues raised
in the determination statement of reasons, provided the documentation and arguments
address efforts made prior to submitting the bid. The request will be forwarded to the
Department’'s Reconsideration Officer. The Reconsideration Officer will extend an
opportunity to the bidder to meet in person in order to consider all issues of documentation
and whether the bidder made a good faith effort to meet the goal. After the review by the
Reconsideration Officer, the bidder will be sent a written decision within ten working days
after receipt of the request for reconsideration, explaining the basis for finding that the
bidder did or did not meet the goal or make adequate good faith efforts to do so. A final
decision by the Reconsideration Officer that a good faith effort was made shall approve
the Utilization Plan submitted by the bidder and shall clear the contract for award. A final
decision that a good faith effort was not made shall render the bid not responsive.

CALCULATING DBE PARTICIPATION. The Utilization Plan values represent work anticipated
to be performed and paid for upon satisfactory completion. The Department is only able to count
toward the achievement of the overall goal and the contract goal the value of payments made for
the work actually performed by DBE companies. In addition, a DBE must perform a commercially
useful function on the contract to be counted. A commercially useful function is generally
performed when the DBE is responsible for the work and is carrying out its responsibilities by
actually performing, managing, and supervising the work involved. The Department and
Contractor are governed by the provisions of 49 CFR Part 26.55(c) on questions of commercially
useful functions as it affects the work. Specific counting guidelines are provided in 49 CFR Part
26.55, the provisions of which govern over the summary contained herein.

(a) DBE as the Contractor: 100 percent goal credit for that portion of the work performed by
the DBE’s own forces, including the cost of materials and supplies. Work that a DBE
subcontracts to a non-DBE does not count toward the DBE goals.
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DBE as a joint venture Contractor: 100 percent goal credit for that portion of the total
dollar value of the contract equal to the distinct, clearly defined portion of the work
performed by the DBE’s own forces.

DBE as a subcontractor: 100 percent goal credit for the work of the subcontract performed
by the DBE’s own forces, including the cost of materials and supplies, excluding the
purchase of materials and supplies or the lease of equipment by the DBE subcontractor
from the prime Contractor or its affiliates. Work that a DBE subcontractor in turn
subcontracts to a non-DBE does not count toward the DBE goal.

DBE as a trucker: 100 percent goal credit for trucking participation provided the DBE is
responsible for the management and supervision of the entire trucking operation for which
it is responsible. At least one truck owned, operated, licensed, and insured by the DBE
must be used on the contract. Credit will be given for the following:

(1) The DBE may lease trucks from another DBE firm, including an owner-operator who
is certified as a DBE. The DBE who leases trucks from another DBE receives credit
for the total value of the transportation services the lessee DBE provides on the
contract.

(2) The DBE may also lease trucks from a non-DBE firm, including from an owner-
operator. The DBE who leases trucks from a non-DBE is entitled to credit only for the
fee or commission is receives as a result of the lease arrangement.

DBE as a material supplier:

(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE
regular dealer.

(2) 100 percent goal credit for the cost of materials of supplies obtained from a DBE
manufacturer.

(3) 100 percent credit for the value of reasonable fees and commissions for the

procurement of materials and supplies if not a DBE regular dealer or DBE
manufacturer.
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CONTRACT COMPLIANCE. Compliance with this Special Provision is an essential part of the
contract. The Department is prohibited by federal regulations from crediting the participation of a
DBE included in the Utilization Plan toward either the contract goal or the Department’s overall
goal until the amount to be applied toward the goals has been paid to the DBE. The following
administrative procedures and remedies govern the compliance by the Contractor with the
contractual obligations established by the Utilization Plan. After approval of the Utilization Plan
and award of the contract, the Utilization Plan and individual DBE Participation Statements
become part of the contract. If the Contractor did not succeed in obtaining enough DBE
participation to achieve the advertised contract goal, and the Utilization Plan was approved and
contract awarded based upon a determination of good faith, the total dollar value of DBE work
calculated in the approved Utilization Plan as a percentage of the awarded contract value shall
become the amended contract goal. All work indicated for performance by an approved DBE
shall be performed, managed, and supervised by the DBE executing the DBE Participation
Commitment Statement.

(a) NO AMENDMENT. No amendment to the Utilization Plan may be made without prior
written approval from the Department’s Bureau of Small Business Enterprises. All
requests for amendment to the Utilization Plan shall be submitted to the Department of
Transportation, Bureau of Small Business Enterprises, Contract Compliance Section,
2300 South Dirksen Parkway, Room 319, Springfield, lllinois 62764. Telephone number
(217) 785-4611. Telefax number (217) 785-1524.

(b) CHANGES TO WORK. Any deviation from the DBE condition-of-award or contract plans,
specifications, or special provisions must be approved, in writing, by the Department as
provided elsewhere in the Contract. The Contractor shall notify affected DBEs in writing
of any changes in the scope of work which result in a reduction in the dollar amount
condition-of-award to the contract. Where the revision includes work committed to a new
DBE subcontractor, not previously involved in the project, then a Request for Approval of
Subcontractor, Department form BC 260A or AER 260A, must be signed and submitted.
If the commitment of work is in the form of additional tasks assigned to an existing
subcontract, than a new Request for Approval of Subcontractor shall not be required.
However, the Contractor must document efforts to assure that the existing DBE
subcontractor is capable of performing the additional work and has agreed in writing to the
change.

(c) SUBCONTRACT. The Contractor must provide DBE subcontracts to IDOT upon request.
Subcontractors shall ensure that all lower tier subcontracts or agreements with DBES to
supply labor or materials be performed in accordance with this Special Provision.
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(d) ALTERNATIVE WORK METHODS. In addition to the above requirements for reductions
in the condition of award, additional requirements apply to the two cases of Contractor-
initiated work substitution proposals. Where the contract allows alternate work methods
which serve to delete or create underruns in condition of award DBE work, and the
Contractor selects that alternate method or, where the Contractor proposes a substitute
work method or material that serves to diminish or delete work committed to a DBE and
replace it with other work, then the Contractor must demonstrate one of the following:

(1) That the replacement work will be performed by the same DBE (as long as the DBE is
certified in the respective item of work) in a modification of the condition of award; or

(2) That the DBE is aware that its work will be deleted or will experience underruns and
has agreed in writing to the change. If this occurs, the Contractor shall substitute other
work of equivalent value to a certified DBE or provide documentation of good faith
efforts to do so; or

(3) That the DBE is not capable of performing the replacement work or has declined to
perform the work at a reasonable competitive price. If this occurs, the Contractor shall
substitute other work of equivalent value to a certified DBE or provide documentation
of good faith efforts to do so.

(e) TERMINATION AND REPLACEMENT PROCEDURES. The Contractor shall not
terminate or replace a DBE listed on the approved Utilization Plan, or perform with other
forces work designated for a listed DBE except as provided in this Special Provision. The
Contractor shall utilize the specific DBEs listed to perform the work and supply the
materials for which each is listed unless the Contractor obtains the Department’s written
consent as provided in subsection (a) of this part. Unless Department consent is provided
for termination of a DBE subcontractor, the Contractor shall not be entitled to any payment
for work or material unless it is performed or supplied by the DBE in the Utilization Plan.

As stated above, the Contractor shall not terminate or replace a DBE subcontractor listed
in the approved Utilization Plan without prior written consent. This includes, but is not
limited to, instances in which the Contractor seeks to perform work originally designated
for a DBE subcontractor with its own forces or those of an affiliate, a non-DBE firm, or with
another DBE firm. Written consent will be granted only if the Bureau of Small Business
Enterprises agrees, for reasons stated in its concurrence document, that the Contractor
has good cause to terminate or replace the DBE firm. Before transmitting to the Bureau
of Small Business Enterprises any request to terminate and/or substitute a DBE
subcontractor, the Contractor shall give notice in writing to the DBE subcontractor, with a
copy to the Bureau, of its intent to request to terminate and/or substitute, and the reason
for the request. The Contractor shall give the DBE five days to respond to the Contractor’s
notice. The DBE so notified shall advise the Bureau and the Contractor of the reasons, if
any, why it objects to the proposed termination of its subcontract and why the Bureau
should not approve the Contractor’s action. If required in a particular case as a matter of
public necessity, the Bureau may provide a response period shorter than five days.
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For purposes of this paragraph, good cause includes the following circumstances:
(1) The listed DBE subcontractor fails or refuses to execute a written contract;

(2) The listed DBE subcontractor fails or refuses to perform the work of its subcontract in
a way consistent with normal industry standards. Provided, however, that good cause
does not exist if the failure or refusal of the DBE subcontractor to perform its work on
the subcontract results from the bad faith or discriminatory action of the prime
contractor;

(3) The listed DBE subcontractor fails or refuses to meet the prime Contractor's
reasonable, nondiscriminatory bond requirements;

(4) The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit
unworthiness;

(5) The listed DBE subcontractor is ineligible to work on public works projects because of
suspension and debarment proceedings pursuant 2 CFR Parts 180, 215 and 1200 or
applicable state law.

(6) You have determined that the listed DBE subcontractor is not a responsible contractor;

(7) The listed DBE subcontractor voluntarily withdraws from the projects and provides to
you written notice of its withdrawal;

(8) The listed DBE is ineligible to receive DBE credit for the type of work required;

(9) A DBE owner dies or becomes disabled with the result that the listed DBE
subcontractor is unable to complete its work on the contract;

(10) Other documented good cause that compels the termination of the DBE subcontractor.
Provided, that good cause does not exist if the prime Contractor seeks to terminate a
DBE it relied upon to obtain the contract so that the prime Contractor can self-perform
the work for which the DBE contractor was engaged or so that the prime Contractor
can substitute another DBE or non-DBE contractor after contract award.

When a DBE is terminated, or fails to complete its work on the Contract for any reason
the Contractor shall make a good faith effort to find another DBE to substitute for the
original DBE to perform at least the same amount of work under the contract as the
terminated DBE to the extent needed to meet the established Contract goal. The good
faith efforts shall be documented by the Contractor. If the Department requests
documentation under this provision, the Contractor shall submit the documentation
within seven days, which may be extended for an additional seven days if necessary
at the request of the Contractor. The Department shall provide a written determination
to the Contractor stating whether or not good faith efforts have been demonstrated.
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FINAL PAYMENT. After the performance of the final item of work or delivery of material
by a DBE and final payment therefore to the DBE by the Contractor, but not later than
thirty calendar days after payment has been made by the Department to the Contractor
for such work or material, the Contractor shall submit a DBE Payment Agreement on
Department form SBE 2115 to the Resident Engineer. If full and final payment has not
been made to the DBE, the DBE Payment Agreement shall indicate whether a
disagreement as to the payment required exists between the Contractor and the DBE or
if the Contractor believes that the work has not been satisfactorily completed. If the
Contractor does not have the full amount of work indicated in the Utilization Plan
performed by the DBE companies indicated in the Utilization Plan and after good faith
efforts are reviewed, the Department may deduct from contract payments to the
Contractor the amount of the goal not achieved as liquidated and ascertained damages.
The Contractor may request an administrative reconsideration of any amount deducted as
damages pursuant to subsection (h) of this part.

ENFORCEMENT. The Department reserves the right to withhold payment to the
Contractor to enforce the provisions of this Special Provision. Final payment shall not be
made on the contract until such time as the Contractor submits sufficient documentation
demonstrating achievement of the goal in accordance with this Special Provision or after
liquidated damages have been determined and collected.

RECONSIDERATION. Notwithstanding any other provision of the contract, including but
not limited to Article 109.09 of the Standard Specifications, the Contractor my request
administrative reconsideration of a decision to deduct the amount of the goal not achieved
as liquidated damages. A request to reconsider shall be delivered to the Contract
Compliance Section and shall be handled and considered in the same manner as set forth
in paragraph (c) of “Good Faith Effort Procedures” of this Special Provision, except a final
decision that a good faith effort was not made during contract performance to achieve the
goal agreed to in the Utilization Plan shall be the final administrative decision of the
Department. The result of the reconsideration process is not administratively appealable
to the U.S. Department of Transportation.
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EQUIPMENT PARKING AND STORAGE (BDE)
Effective: November 1, 2017

Replace the first paragraph of Article 701.11 of the Standard Specifications with the following.

“701.11 Equipment Parking and Storage. During working hours, all vehicles and/or
nonoperating equipment which are parked, two hours or less, shall be parked at least 8 ft (2.5 m)
from the open traffic lane. For other periods of time during working and for all nonworking hours,
all vehicles, materials, and equipment shall be parked or stored as follows.

(&) When the project has adequate right-of-way, vehicles, materials, and equipment shall be
located a minimum of 30 ft (9 m) from the pavement.

(b) When adequate right-of-way does not exist, vehicles, materials, and equipment shall be
located a minimum of 15 ft (4.5 m) from the edge of any pavement open to traffic.

(c) Behind temporary concrete barrier, vehicles, materials, and equipment shall be located a
minimum of 24 in. (600 mm) behind free standing barrier or a minimum of 6 in. (150 mm)
behind barrier that is either pinned or restrained according to Article 704.04. The 24 in. or
6 in. measurement shall be from the base of the non-traffic side of the barrier.

(d) Behind other man-made or natural barriers meeting the approval of the Engineer.”

43



Various Routes
Section 2018-009-GR
Various Counties
Contract No. 62G82

LIGHTS ON BARRICADES (BDE)
Effective: January 1, 2018
Revise Article 701.16 of the Standard Specifications to read:

“701.16 Lights. Lights shall be used on devices as required in the plans, the traffic control
plan, and the following table.

Circumstance Lights Required

Daylight operations None

First two warning signs on each approach to the work involving a nighttime

lane closure and “ROUGH GROOVED SURFACE” (W8-1107) signs Flashing mono-directional lights

Devices delineating isolated obstacles, excavations, or hazards at night

(Does not apply to patching) Flashing bi-directional lights

Devices delineating obstacles, excavations, or hazards exceeding

100 ft (30 m) in length at night | Steady burn bi-directional lights
(Does not apply to widening)
Channelizing devices for nighttime lane closures on two-lane roads None
Channelizing devices for nighttime lane closures on multi-lane roads None
Channelizing devices for nighttime lane closures on multi-lane roads None
separating opposing directions of traffic
Channelizing devices for nighttime along lane shifts on multilane roads Steady burn mono-directional lights
Channelizing devices for night time along lane shifts on two lane roads Steady burn bi-directional lights
Devices in nighttime lane closure tapers on Standards 701316 and 701321 | Steady burn bi-directional lights
Devices in nighttime lane closure tapers Steady burn mono-directional lights
Devices delineating a widening trench None
Devices delineating patches at night on roadways with an ADT less than N

one
25,000
Devices delineating patches at night on roadways with an ADT of 25,000 or None
more

Batteries for the lights shall be replaced on a group basis at such times as may be specified
by the Engineer.”

Delete the fourth sentence of the first paragraph of Article 701.17(c)(2) of the Standard
Specifications.

Revise the first paragraph of Article 603.07 of the Standard Specifications to read:

“603.07 Protection Under Traffic. After the casting has been adjusted and Class Sl concrete
has been placed, the work shall be protected by a barricade for at least 72 hours.”
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PAYMENTS TO SUBCONTRACTORS (BDE)
Effective: November 2, 2017

Add the following to the end of the fourth paragraph of Article 109.11 of the Standard
Specifications:

“If reasonable cause is asserted, written notice shall be provided to the applicable
subcontractor and/or material supplier and the Engineer within five days of the Contractor
receiving payment. The written notice shall identify the contract number, the subcontract or
material purchase agreement, a detailed reason for refusal, the value of payment being withheld,
and the specific remedial actions required of the subcontractor and/or material supplier so that
payment can be made.”

PORTABLE CHANGEABLE MESSAGE SIGNS (BDE)
Effective: November 1, 2016 Revised: April 1, 2017
Revise the second paragraph of Article 701.20(h) of the Standard Specifications to read:

“For all other portable changeable message signs, this work will be paid for at the contract
unit price per calendar day for each sign as CHANGEABLE MESSAGE SIGN.”

Revise this second sentence of the first paragraph of Article 1106.02(i) of the Standard
Specifications to read:

“The message panel shall be a minimum of 7 ft (2.1 m) above the edge of pavement in
urban areas and a minimum of 5 ft (1.5 m) above the edge of pavement in rural areas,
present a level appearance, and be capable of displaying up to eight characters in each
of three lines at a time.”
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PORTLAND CEMENT CONCRETE (BDE)
Effective: November 1, 2017

Revise the Air Content % of Class PP Concrete in Table 1 Classes of Concrete and Mix Design
Criteria in Article 1020.04 of the Standard Specifications to read:

“TABLE 1. CLASSES OF CONCRETE AND
MIX DESIGN CRITERIA

Class Use Air
of Content
Conc. %
Pp Pavement Patching
Bridge Deck Patching (10)
PP-1
PP-2
PP-3 4.0-8.0"
PP-4
PP-5

Revise Note (4) at the end of Table 1 Classes of Concrete and Mix Design Criteria in Article
1020.04 of the Standard Specifications to read:

“(4) For all classes of concrete, the maximum slump may be increased to 7 in (175 mm) when
a high range water-reducing admixture is used. For Class SC, the maximum slump may
be increased to 8 in. (200 mm). For Class PS, the maximum slump may be increased to
8 1/2 in. (215 mm) if the high range water-reducing admixture is the polycarboxylate type.”
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PROGRESS PAYMENTS (BDE)
Effective: November 2, 2013

Revise Article 109.07(a) of the Standard Specifications to read:

“(a) Progress Payments. At least once each month, the Engineer will make a written estimate
of the quantity of work performed in accordance with the contract, and the value thereof
at the contract unit prices. The amount of the estimate approved as due for payment will
be vouchered by the Department and presented to the State Comptroller for payment. No
amount less than $1000.00 will be approved for payment other than the final payment.

Progress payments may be reduced by liens filed pursuant to Section 23(c) of the
Mechanics’ Lien Act, 770 ILCS 60/23(c).

If a Contractor or subcontractor has defaulted on a loan issued under the Department’s
Disadvantaged Business Revolving Loan Program (20 ILCS 2705/2705-610), progress
payments may be reduced pursuant to the terms of that loan agreement. In such cases,
the amount of the estimate related to the work performed by the Contractor or
subcontractor, in default of the loan agreement, will be offset, in whole or in part, and
vouchered by the Department to the Working Capital Revolving Fund or designated
escrow account. Payment for the work shall be considered as issued and received by the
Contractor or subcontractor on the date of the offset voucher. Further, the amount of the
offset voucher shall be a credit against the Department’s obligation to pay the Contractor,
the Contractor's obligation to pay the subcontractor, and the Contractor's or
subcontractor’s total loan indebtedness to the Department. The offset shall continue until
such time as the entire loan indebtedness is satisfied. The Department will notify the
Contractor and Fund Control Agent in a timely manner of such offset. The Contractor or
subcontractor shall not be entitled to additional payment in consideration of the offset.

The failure to perform any requirement, obligation, or term of the contract by the Contractor

shall be reason for withholding any progress payments until the Department determines
that compliance has been achieved.”
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SUBCONTRACTOR AND DBE PAYMENT REPORTING (BDE)
Effective: April 2, 2018
Add the following to Section 109 of the Standard Specifications.

“109.14 Subcontractor and Disadvantaged Business Enterprise Payment Reporting.
The Contractor shall report all payments made to the following parties:

(a) first tier subcontractors;
(b) lower tier subcontractors affecting disadvantaged business enterprise (DBE) goal credit;

(c) material suppliers or trucking firms that are part of the Contractor's submitted DBE
utilization plan.

The report shall be made through the Department’s on-line subcontractor payment reporting
system within 21 days of making the payment.”

SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE)

Effective: November 2, 2017

Replace the second paragraph of Article 109.12 of the Standard Specifications with the following:
“This mobilization payment shall be made at least 14 days prior to the subcontractor starting

work. The amount paid shall be at the following percentage of the amount of the subcontract
reported on form BC 260A submitted for the approval of the subcontractor’s work.

Value of Subcontract Reported on Form BC 260A Mobilization Percentage
Less than $10,000 25%
$10,000 to less than $20,000 20%
$20,000 to less than $40,000 18%
$40,000 to less than $60,000 16%
$60,000 to less than $80,000 14%
$80,000 to less than $100,000 12%
$100,000 to less than $250,000 10%
$250,000 to less than $500,000 9%
$500,000 to $750,000 8%
Over $750,000 7%"
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WEEKLY DBE TRUCKING REPORTS (BDE)
Effective: June 2, 2012 Revised: April 2, 2015

The Contractor shall submit a weekly report of Disadvantaged Business Enterprise (DBE) trucks
hired by the Contractor or subcontractors (i.e. not owned by the Contractor or subcontractors)
that are used for DBE goal credit.

The report shall be submitted to the Engineer on Department form “SBE 723" within ten business
days following the reporting period. The reporting period shall be Monday through Sunday for
each week reportable trucking activities occur.

Any costs associated with providing weekly DBE trucking reports shall be considered as included

in the contract unit prices bid for the various items of work involved and no additional
compensation will be allowed.
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REVISIONS TO THE ILLINOIS PREVAILING WAGE RATES

The Prevailing rates of wages are included in the Contract proposals which
are subject to Check Sheet #5 of the Supplemental Specifications and
Recurring Special Provisions. The rates have been ascertained and certified
by the lllinois Department of Labor for the locality in which the work is to be
performed and for each craft or type of work or mechanic needed to execute
the work of the Contract. As required by Prevailing Wage Act (820 ILCS
130/0.01, et seq.) and Check Sheet #5 of the Contract, not less than the rates
of wages ascertained by the lllinois Department of Labor and as revised
during the performance of a Contract shall be paid to all laborers, workers
and mechanics performing work under the Contract. Post the scale of wages
in a prominent and easily accessible place at the site of work.

If the lllinois Department of Labor revises the prevailing rates of wages to be
paid as listed in the specification of rates, the contractor shall post the revised
rates of wages and shall pay not less than the revised rates of wages.
Current wage rate information shall be obtained by visiting the lllinois

Department of Labor web site at http://www.state.il.us/agency/idol/ or by

calling 312-793-2814. It is the responsibility of the contractor to review the
rates applicable to the work of the contract at regular intervals in order to
insure the timely payment of current rates. Provision of this information to the
contractor by means of the lllinois Department of Labor web site satisfies the
notification of revisions by the Department to the contractor pursuant to the
Act, and the contractor agrees that no additional notice is required. The
contractor shall notify each of its subcontractors of the revised rates of wages.



