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llinois Department NOTICE TO BIDDERS
of Transportation

1. TIME AND PLACE OF OPENING BIDS. Electronic bids are to be submitted to the electronic bidding system
(iCX-Integrated Contractors Exchange). All bids must be submitted to the iCX system prior to 12:00 p.m.
September 22, 2023 at which time the bids will be publicly opened from the iCX SecureVault.

2. DESCRIPTION OF WORK. The proposed improvement is identified and advertised for bids in the
Invitation for Bids as:

Contract No. 62D82

COOK County

Section 2016-071L

Project HSIP-FZAB(086)
Route FAI 94

District 1 Construction Funds

(3.47-Mile) 1-94 at Lake Ave, Tower Rd, Dundee Rd interchanges. Replace light towers with poles, LED
luminaries, foundations, conduits/cables, restorations. Located in Villages of Northbrook, Northfield &
Wilmette.

3. INSTRUCTIONS TO BIDDERS. (a) This Notice, the invitation for bids, proposal and letter of award shall,
together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road
and Bridge Construction, become part of the contract. Bidders are cautioned to read and examine carefully
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to
submission of a bid.

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the
bidder to make various certifications as a part of the proposal and contract. By execution and submission
of the proposal, the bidder makes the certification contained therein. A false or fraudulent certification
shall, in addition to all other remedies provided by law, be a breach of contract and may result in
termination of the contract.

4. AWARD CRITERIA AND REJECTION OF BIDS. This contract will be awarded to the lowest responsive
and responsible bidder considering conformity with the terms and conditions established by the Department
in the rules, Invitation for Bids and contract documents. The issuance of plans and proposal forms for bidding
based upon a prequalification rating shall not be the sole determinant of responsibility. The Department
reserves the right to determine responsibility at the time of award, to reject any or all proposals, to re-advertise
the proposed improvement, and to waive technicalities.

By Order of the
lllinois Department of Transportation

Omer Osman,
Secretary
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INDEX
FOR
SUPPLEMENTAL SPECIFICATIONS
AND RECURRING SPECIAL PROVISIONS
Adopted January 1, 2023

This index contains a listing of SUPPLEMENTAL SPECIFICATIONS and frequently used RECURRING SPECIAL
PROVISIONS.
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RECURRING SPECIAL PROVISIONS

The following RECURRING SPECIAL PROVISIONS indicated by an “X” are applicable to this contract and are included

by reference:

CHECK SHEET # PAGE NO.
1 X Additional State Requirements for Federal-Aid Construction Contracts ..........ccccccvviieiniiniinnnenn. 53
2 X  Subletting of Contracts (Federal-Aid CONtraCtS) .........cccvviiiiiiiiiiiiiiie e 56
K N =1 =1 LSS PRSN 57
4 Specific EEO Responsibilities Non Federal-Aid Contracts ..........cccccceeeeviiiiiie e 67
5 Required Provisions - State CoNtracts ..........ccueiiiiiiiiiiie et 72
6 Asbestos Bearing Pad REMOVaAl ..........ccuiiiiiiiiii e e 78
7 Asbestos Waterproofing Membrane and Asbestos HMA Surface Removal ............ccccceviiiniennee. 79
8 Temporary Stream Crossings and In-Stream Work Pads ...........cccoveiiiiiiiiiiiie e 80
9 X Construction Layout StAKES ........ccoociiiiiiiii e e 81

10 Use of Geotextile Fabric for Railroad CroSSiNg .........ccccuviiiiiiiiiiiiiie ettt 84
11 Subsealing of CoNCrete PAVEMENLS ........cooiiiiiiiiiiii e e eea e 86
12 Hot-Mix Asphalt Surface COrreCHON ...........ccuiiiiiiii e e e e aae e e e e 90
13 Pavement and Shoulder RESUIMACING .......ccooiuiiiiiiiiii et ea e 92
14 Patching with Hot-Mix Asphalt Overlay Removal .............ccccoooiiiiiiiiic e 93
15 POIYMET CONCIELE ...ttt ettt et et e bt e e et et e st e e rane e e e aenreennee 95
16 RESEIVE ...ttt e e oottt e e e e e e e a sttt eee e e e nbeeeeeaaeeannbeeeaeaaeeaanbnneeaaaaanan 97
17 = oY (= = Lo SRR 98
18 Temporary Portable Bridge Traffic Signals ..o 100
19 Nighttime Inspection of Roadway Lighting ..........cccooiiiiiiiiiiiii e 102
20 English Substitution of Metric BOIS ..........cooiiiiiiiiei e 103
21 Calcium Chloride Accelerator for Portland Cement Concrete ..........cooocovviviiiiiiiiieeiie e 104
22 Quality Control of Concrete Mixtures at the Plant ... 105
23 X Quality Control/Quality Assurance of Concrete MIXtUreS ..........cccoviieiiiiiiieiiiiie e 113
24 RESEIVEA ...ttt e e oottt e e e e e ettt e e ae e e e nbeeeeea e e e e naeneaeae e aanrnnaeaaaaaan 129
25 RESEIVEA ..ottt et e oottt e e e e e ettt e e aa e e e nbeeeeeaeeeaannneeeaeae e aanrnnaeaaaaann 130
26 Temporary Raised Pavement Markers ...........oooiiiiiiiiiiiii e 131
27 Restoring Bridge Approach Pavements Using High-Density Foam ............cccccocuiviiiiiiiveeiiinininnenns 132
28 Portland Cement Concrete Inlay or OVErlAY ..........ccoiciiiiiiei i 135
29 Portland Cement Concrete Partial Depth Hot-Mix Asphalt Patching ...........ccccoeeiiiiiiiiiiiiieee 139
30 Longitudinal Joint and Crack PatChing .............oeiiiiiiiiiiiie e 142
31 Concrete Mix Design — Department Provided ..o 144
32 Station Numbers in Pavements or OVErAYS ...........cceeiiiiiiiiiiiee et 145
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STATE OF ILLINOIS
SPECIAL PROVISIONS

The following Special Provisions supplement the “Standard Specifications for Road and Bridge
Construction,” adopted January 1, 2022, the latest edition of the “Manual of Uniform Traffic
Control Devices for Streets and Highways,” and the “Manual of Test Procedures for Materials” in
effect on the date of invitation for bid; and the Supplemental Specifications and Recurring Special
Provisions indication on the Check Sheet included herein, which apply and govern the
construction of FAI Route 94 (I-94 Edens Expressway/US 41), Project HSIP-FZAB(086),
Section 2016-071L, Cook County, Contract No. 62D82 and in case of conflict with any or parts of
said Specifications, the said Special Provisions shall take precedence and shall govern.

FAI Route 94 (1-94 Edens Expressway/US 41)
Project HSIP-FZAB(086)
Section 2016-071L
Cook County
Contract No. 62D82

LOCATION OF IMPROVEMENT

The project includes lighting improvements at the interchanges of 1-94 with Lake Avenue, Tower
Road, and Dundee Road in Cook County. Improvements are located in the Villages of Northbrook,
Northfield, and Wilmette.

DESCRIPTION OF IMPROVEMENT

At all three interchanges, existing high mast light towers will be removed and replaced with new
conventional light poles with LED luminaires. Existing median mounted lighting poles connected
to the same lighting controllers will also be replaced with new light poles with LED luminaires.
Lighting controllers and their associated electric services will also be replaced.

The work also consists of installing new metal foundations, new unit duct, conduit and cables,
excavation, site restoration, maintenance of traffic, and all incidental and collateral work
necessary to complete the improvement as shown on the Plans and as described herein.

PROJECT COORDINATION

Existing conditions were field verified in 2022 as part of design work on 62N04 and 62N05.
Contractor shall field verify any changes in conditions and notify the Engineer of any
discrepancies.

Pace Suburban Bus (Pace) will be operating bus on shoulder operations between Foster Ave and
Dundee Rd. The IDOT District 1 Traffic Operations Center and Pace Operations Center must be
contacted 72 hours in advance of any shoulder closures. The Pace Operations Center can be
reached at (708) 225-3344 or (847) 724-4144. IDOT District 1 Operations can be reached at
(847) 705-4151.
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COORDINATION WITH ADJACENT AND/OR OVERLAPPING CONTRACTS

This contract abuts and/or overlaps with other concurrent contracts listed below. The Contractor
shall cooperate with the other Contractors in the phasing and performance of his/her work so as
not to delay, interrupt or hinder the progress or completion of work being performed by the other
Contractors. The Contractor shall schedule their work in order to minimize any conflicts that may
arise between contracts as specified in Article 105.08 of the Standard Specifications. No
additional compensation will be allowed for delays or inconveniences resulting from activities of
other contractors. Projects to be coordinated include;

IDOT Contract 62D79: 1-94 FAI 94 (Edens Expwy) / FAP Route 346 (US 41) Fiber Backbone
CCTV Cameras and DMS Signs.

This project extends from Montrose Avenue to Park Blvd. The 62D79 project installed a fiber
optic backbone, CCTV cameras and DMS signs along the entire 1-94 corridor, including
traversing through each lighting improvement areas under this contract. Underground fiber optic
and electrical cables and spare conduits were installed in 2023. 62D82 Contractor is
responsible for locating fiberoptic cables and other underground infrastructure installed by the
62D79 contractor before installing lighting improvements.

IDOT Contract 62N05: Smart Highway Lighting Lincoln Avenue to Lake Cook Road

This project will consist of replacing the median street lighting between Lincoln Avenue and Lake
Cook Road. Contract 62N05 was on the September 2022 letting and is expected to be in
completing construction at the start of Contract 62D82.

Critical items affecting the above contract: MOT coordination north and south of each lighting
improvement area.

IDOT Contract 62T36: Bridge Deck Overlay, Bridge Joint Replace/Repair

This project involves the rehabilitation of the Tower Road Bridge (Structure 016-0815)
over 1-94. This bridge will receive a new overlay. Contract 62D36 has a letting date of
November 17, 2023 and an estimated completion date of November 2024.

IDOT Contract 46539: Signing and Overhead Sign Structure Replacement Various
Counties.

This project involves construction at overhead sign structures on 1-94 at Lake Street and
Dundee Road. Contract 46539 has a completion date of January 21, 2023.

MAINTENANCE OF ROADWAYS (D-1)
Effective: September 30, 1985 Revised: November 1, 1996

Beginning on the date that work begins on this project, the Contractor shall assume responsibility
for normal maintenance of all existing roadways within the limits of the improvement. This normal
maintenance shall include all repair work deemed necessary by the Engineer, but shall not include
snow removal operations. Traffic control and protection for maintenance of roadways will be
provided by the Contractor as required by the Engineer.

If items of work have not been provided in the contract, or otherwise specified for payment, such
items, including the accompanying traffic control and protection required by the Engineer, will be
paid for in accordance with Article 109.04 of the Standard Specifications.
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STATUS OF UTILITIES (D-1)
Effective: June 1, 2016
Revised: January 1, 2020

Utility companies and/or municipal owners located within the construction limits of this project
have provided the following information regarding their facilities and the proposed improvements.
The tables below contain a description of specific conflicts to be resolved and/or facilities which
will require some action on the part of the Department’s contractor to proceed with work. Each
table entry includes an identification of the action necessary and, if applicable, the estimated
duration required for the resolution.

Utilities To Be Adjusted

Conflicts noted below have been identified by following the suggested staging plan included in
the contract. The company has been notified of all conflicts and will be required to obtain the
necessary permits to complete their work; in some instances, resolution will be a function of the
construction staging. The responsible agency must relocate, or complete new installations as
noted below; this work has been deemed necessary to be complete for the Department’s
contractor to then work in the stage under which the item has been listed.

No conflicts to be resolved.

UTILITIES TO BE WATCHED AND PROTECTED

The areas of concern noted below have been identified by following the suggested staging plan
included for the contract. The information provided is not a comprehensive list of all remaining
utilities, but those which during coordination were identified as ones which might require the
Department’s contractor to take into consideration when making the determination of the means
and methods that would be required to construct the proposed improvement. In some instances,
the contractor will be responsible to notify the owner in advance of the work to take place so
necessary staffing on the owner’s part can be secured.

All Stages

STAGE/LOCATION TYPE DESCRIPTION OWNER

[-94 Sta. 482+42 86’ | Storm No anticipated conflicts with the | IDOT Hydraulics

RT Sewer transverse crossing of the lighting duct 201 West Center Ct.
Schaumburg, IL 60139

[-94 Sta. 487+78, 251’ | Phone No anticipated conflicts with the | AT&T

RT transverse crossing of the lighting duct 1000 Commerce Drive
Oak Brook, IL 60523

[-94 Sta. 487+79, 298’ | Phone No anticipated conflicts with the | AT&T

LT transverse crossing of the lighting duct 1000 Commerce Drive
Oak Brook, IL 60523

I-94 Sta. 487+81, 433’ | Phone No anticipated conflicts with the | AT&T

LT transverse crossing of the lighting duct 1000 Commerce Drive
Oak Brook, IL 60523

[-94 Sta. 487+84, 429’ | Phone No anticipated conflicts with the | AT&T

RT transverse crossing of the lighting duct 1000 Commerce Drive
Oak Brook, IL 60523
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STAGE/LOCATION TYPE DESCRIPTION OWNER

I-94 Sta. 488+19 330’ | Gas No anticipated conflicts with the | Nicor

RT transverse crossing of the lighting duct 1844 Ferry Road
Naperville, IL 60563

[-94 Sta. 487+78 320’ | Gas No anticipated conflicts with the | Nicor

RT transverse crossing of the lighting duct 1844 Ferry Road
Naperville, IL 60563

-94 Sta. 488+26 78 | Gas No anticipated conflicts with the | Nicor

LT transverse crossing of the lighting duct 1844 Ferry Road
Naperville, IL 60563

[-94 Sta. 488+63 87’ | Storm No anticipated conflicts with the | IDOT Hydraulics

RT Sewer transverse crossing of the lighting duct 201 West Center Ct.
Schaumburg, IL 60139

[-94 Sta. 488+64 87’ | Storm No anticipated conflicts with the | IDOT Hydraulics

RT Sewer transverse crossing of the lighting duct 201 West Center Ct.
Schaumburg, IL 60139

[-94 Sta. 491+67, 100’ | Storm No anticipated conflicts with the | IDOT Hydraulics

LT Sewer transverse crossing of the lighting duct 201 West Center Ct.
Schaumburg, IL 60139

[-94 Sta. 631+34, 0’ | Storm No anticipated conflicts with the | IDOT Hydraulics

LT Sewer transverse crossing of the lighting duct 201 West Center Ct.
Schaumburg, IL 60139

[-94 Sta. 631+97, 191’ | Phone No anticipated conflicts with the | Verizon/MCI

RT transverse crossing of the lighting duct | 220 S Halsted Ste 300
Chicago, IL 60661

[-94 Sta. 632+62, 61’ | Phone No anticipated conflicts with the | Verizon/MCI

RT transverse crossing of the lighting duct | 220 S Halsted Ste 300
Chicago, IL 60661

[-94 Sta. 633+61, 139’ | Phone No anticipated conflicts with the | Verizon/MCI

LT transverse crossing of the lighting duct | 220 S Halsted Ste 300
Chicago, IL 60661

[-94 Sta. 634+47, 314’ | Phone No anticipated conflicts with the | Verizon/MCI

LT transverse crossing of the lighting duct | 220 S Halsted Ste 300
Chicago, IL 60661

[-94 Sta. 705+96, 74’ | Storm No anticipated conflicts with the | IDOT Hydraulics

RT Sewer transverse crossing of the lighting duct 201 West Center Ct.
Schaumburg, IL 60139

[-94 Sta. 713+98, 0’ | Storm No anticipated conflicts with the | IDOT Hydraulics

LT Sewer transverse crossing of the lighting duct 201 West Center Ct.
Schaumburg, IL 60139

[-94 Sta. 714+09, 83’ | Storm No anticipated conflicts with the | IDOT Hydraulics

RT Sewer transverse crossing of the lighting duct 201 West Center Ct.
Schaumburg, IL 60139

I-94 Sta. 714+56, 330’ | Electric No anticipated conflicts with the | ComEd

RT transverse crossing of the lighting duct 1500 Franklin Blvd
Libertyville, IL 60048

[-94 Sta. 715+83, 84’ | Electric No anticipated conflicts with the | ComEd

RT

transverse crossing of the lighting duct

1500 Franklin Blvd
Libertyville, IL 60048
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STAGE/LOCATION TYPE DESCRIPTION OWNER

[-94 Sta. 716+51, 65’ | Electric No anticipated conflicts with the | ComEd

LT transverse crossing of the lighting duct 1500 Franklin Blvd
Libertyville, IL 60048

[-94 Sta. 716+60, 319’ | Gas No anticipated conflicts with the | North Shore Gas

RT transverse crossing of the lighting duct 3001 Grand Avenue
Waukegan, IL 60085

I-94 Sta. 718+73, 83’ | Gas No anticipated conflicts with the | North Shore Gas

RT transverse crossing of the lighting duct 3001 Grand Avenue
Waukegan, IL 60085

The following contract information
provided by the owner of the facility.

is what was used during the preparation of the Plans as

Agency/Company
Responsible to
Resolve Conflict

Name of Contact

Phone

E-mail Address

ComEd

(847) 816-5239

(847) 724-4144

Terri Bleck terri.bleck@comed.com
Peoples Gas Eric Stall & Aaron| (312) 240-4707 erstall@integrysgroup.com
Meyer aaron.meyer@peoplesgasdelivery.com
Nicor Sakibul Forah (630) 388-2903 sforah@southernco.com
AT&T Janet Ahern (630) 573-6414 ja1763@att.com
Pace Bus Dispatch Center (708) 225-3344

Village of Glencoe

David Mau

(847) 835-4114

dmau@yvillageofglencoe.org

Village of Northfield

Mike Nystrand

(847) 441-3810

MNystrand@northfieldil.org

Village of Northbrook

Matt Farmer

(847) 272-4711

matt.farmer@northbrook.il.us

Village of Wilmette

Bridgette Berger

(847) 853-7627

bergerb@wilmette.com

Comcast Cable Ted Wyman (224) 229-5850 Ted Wyman@comcast.com
Lumen formerl : Kimberly.Singleton@centurylink.com,
i ( d Kimberly ben.pacocha@lumen.com,

CenturyLink/ Singleton Ben
g ’ (847) 954-8212 ryan.burgeson@centurylink.com,
Level 3) Pacocha, & Ryan NationalRelo@centurylink.com,
Burgeson

relocations@centurylink.com

Crown Castle

Rebecca Caldwell

Fiberdigfacilities@CrownCastle.com

Reclamation Dist.

IDOT Hydraulics Perry (847) 705-4474 Eleftherios.Masouridis
Masouridis @illinois.gov
North Shore Water| Nicholas Wolf (847) 623-6060 niwolf@northshorewrd.org
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Agency/Company
Responsible to | Name of Contact Phone E-mail Address
Resolve Conflict
North Shore Gas Jay Hammer (847) 263-4678 Jay.hammer@northshoregasdelivery.com
Verizon/MCI Sandra Cisneros | (312) 612-5216 scisneros@telecom-eng.com

The above represents the best information available to the Department and is included for the
convenience of the bidder. The days required for conflict resolution should be taken into account
in the bid as this information has also been factored into the timeline identified for the project when
setting the completion date. The applicable portions of the Standard Specifications of Road and
Bridge Construction shall apply.

Estimated duration of time provided above for the first conflicts identified will begin on the date of
the executed contract regardless of the status of the utility relocations. The responsible agencies
will be working toward resolving subsequent conflicts in conjunction with contractor activities in
the number of days noted.

The estimated relocation duration must be part of the progress schedule submitted by the
contractor. A utility kickoff meeting will be scheduled between the Department, the Department’s
contractor and the utility companies when necessary. The Department’s contractor is responsible
for contacting J.U.L.I.E. prior to all excavation work.

COMPLETION DATE PLUS WORKING DAYS (D-1)
Effective: September 30, 1985
Revised: January 1, 2007

Revise Article 108.05 (b) of the Standard Specifications as follows:

“When a completion date plus working days is specified, the Contractor shall complete all
contract items and safely open all roadways to traffic by 11:59 PM on July 31, 2025, except
as specified herein.

The Contractor will be allowed to complete all clean-up work and punch list items within 5
working days after the completion date for opening the roadway to traffic. Under
extenuating circumstances, the Engineer may direct that certain items of work, not
affecting the safe opening of the roadway to traffic, may be completed within the working
days allowed for clean-up work and punch list items. Temporary lane closures for this
work may be allowed at the discretion of the Engineer.

Article 108.09 or the Special Provision for “Failure to Complete the Work on Time”, if included in
this contract, shall apply to both the completion date and the number of working days.
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FAILURE TO COMPLETE THE WORK ON TIME (D-1)
Effective: September 30, 1985
Revised: January 1, 2007

Should the Contractor fail to complete the work on or before the completion date as specified in
the Special Provisions for "Interim Completion Date” or “Completion Date Plus Working Days”,
or within such extended time as may have been allowed by the Department, the Contractor shall
be liable to the Department in the amount of $5,000.00, not as a penalty but as liquidated
damages, for each calendar day or a portion thereof of overrun in the contract time or such
extended time as may have been allowed. In fixing the damages as set out herein, the desire is
to establish a certain mode of calculation for the work since the Department’s actual loss, in the
event of delay, cannot be predetermined, would be difficult of ascertainment, and a matter of
argument and unprofitable litigation. This said mode is an equitable rule for measurement of the
Department’s actual loss and fairly takes into account the loss of use of the roadway if the project
is delayed in completion. The Department shall not be required to provide any actual loss in order
to recover these liquidated damages provided herein, as said damages are very difficult to
ascertain. Furthermore, no provision of this clause shall be construed as a penalty, as such is
not the intention of the parties.

A calendar day is every day shown on the calendar and starts at 12:00 midnight and ends at the
following 12:00 midnight, twenty-four hours later.

TRAFFIC CONTROL PLAN
Effective: September 30, 1985
Revised: January 1, 2007

Traffic Control shall be according to the applicable sections of the Standard Specifications, the
Supplemental Specifications, the "lllinois Manual on Uniform Traffic Control Devices for Streets
and Highways", any special details and Highway Standards contained in the plans, and the
Special Provisions contained herein.

Special attention is called to Article 107.09 of the Standard Specifications and the following
Highway Standards, Details, Quality Standard for Work Zone Traffic Control Devices, Recurring
Special Provisions and Special Provisions contained herein, relating to traffic control.

The Contractor shall contact the District One Bureau of Traffic at least 72 hours in advance of
beginning work.

STANDARDS: 701001, 701006, 701106, 701400, 701401, 701411, 701428, 701446, 701901
DETAILS: TC-08, TC-09, TC-10, TC-12, TC-17, TC-18
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SPECIAL PROVISIONS:

Keeping the Expressway Open to Traffic
Failure to Open Lanes to Traffic (D-1)

Public Convenience and Safety (D-1)

Traffic Control and Protection (Expressways)
Traffic Control for Work Zone Area (D-1)
Speed Display Trailer (D-1)

Automated Flagger Assistance Devices (BDE)
Traffic Spotters (BDE)

Vehicle & Equipment Warning Lights (BDE)
Work Zone Traffic Control Devices (BDE)

KEEPING THE EXPRESSWAY OPEN TO TRAFFIC
Effective: March 22, 1996
Revised: October 9, 2020

Whenever work is in progress on or adjacent to an expressway, the Contractor shall provide the
necessary traffic control devices to warn the public and to delineate the work zone as required in
these Special Provisions, the Standard Specifications, the State Standards and the District
Freeway details. All Contractors’ personnel shall be limited to these barricaded work zones and
shall not cross the expressway.

The Contractor shall request and gain approval from the lllinois Department of Transportation's
Expressway Traffic Operations Engineer at www.idotlcs.com twenty-four (24) hours in advance
of all daily lane, ramp and shoulder closures and 7 days in advance of all permanent and weekend
closures on all Freeways and/or Expressways in District One. This advance notification is
calculated based on workweek of Monday through Friday and shall not include weekends or
Holidays.

LOCATION: Edens/US 41: Deerfield to Lake-Cook

WEEKNIGHT TYPE OF | ALLOWABLE LANE CLOSURE HOURS
CLOSURE

Sunday - Thursday 1-Lane 8:00 PM to 5:00 AM

Friday 1-Lane 8:00 PM (Fri) to 8:00 AM (Sat)

Saturday 1-Lane 8:00 PM (Sat) to | 10:00 AM (Sun)

LOCATION: 1-94 Edens: Lake-Cook to I1-90 Kennedy Junction

WEEK NIGHT TYPE OF ALLOWABLE LANE CLOSURE HOURS
CLOSURE

Sunday - Thursday 1-Lane 9:00 P.M. to 5:00 A.M.
2-Lane 11:00 P.M. to 5:00 A.M.

Friday 1-Lane 10:00 P.M. (Fri) to 8:00 A.M. (Sat)
2-Lane 11:59 P.M. (Fri) to 6:00 A.M. (Sat)

Saturday 1-Lane 9:00 P.M. (Sat) to | 10:00 A.M. (Sun)
2-Lane 11:59 P.M. (Sat) to 8:00 A.M. (Sun)
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In addition to the hours noted above, temporary shoulder and non-system interchange partial
ramp closures are allowed weekdays between 9:00 A.M. and 3:00 P.M. and between 7:00 P.M.
and 5:00 A.M or as approved by the Expressway Traffic Operations Engineer.

Narrow Lanes and permanent shoulder closures will not be allowed between Dec. 15t and April
1. Permanent shoulder closures per District Detail TC-17 will only be permitted if called for in
the plans or as approved by the Expressway Traffic Operations Engineer.

Full Expressway Closures will only be permitted for a maximum of 15 minutes at a time during
the low traffic volume hours of 1:00 A.M. to 5:00 A.M. Monday thru Friday and from 1:00 A.M. to
7:00 A.M. on Sunday. During Full Expressway Closures, the Contractor will be required to close
off all lanes except one, using Freeway Standard Closures. Police forces should be notified and
requested to close off the remaining lane at which time the work item may be removed or set in
place. The District One Expressway Traffic Control Supervisor (847-705-4151) shall be notified
at least 3 working days (weekends and holidays DO NOT count into this 72 hours notification) in
advance of the proposed road closure and will coordinate the closure operations with police
forces. Liquidated Damages as specified in the Failure to Open Traffic Lanes to Traffic for One
lane or ramp blocked shall be assessed to the Contract for every 15 minutes beyond the initial 15
minutes all lanes are blocked.

All stage changes requiring the stopping and/or the pacing of traffic shall take place during the
allowable hours for Full Expressway Closures and shall be approved by the Department. The
Contractor shall notify the District One Expressway Traffic Control Supervisor at least 3 working
days (weekends and holidays DO NOT count into this 72 hours notification) in advance of any
proposed stage change.

A Maintenance of Traffic Plan shall be submitted to the District One Expressway Traffic Control
Supervisor 14 days in advance of any stage changes or full expressway closures. The
Maintenance of Traffic Plan shall include, but not be limited to: lane and ramp closures, existing
geometrics, and equipment and material location.

All daily lane closures shall be removed during adverse weather conditions such as rain, snow,
and/or fog and as determined by the Engineer. Also, the contractor shall promptly remove their
lane closures when Maintenance forces are out for snow and ice removal.

Additional lane closure hour restrictions may have to be imposed to facilitate the flow of traffic to
and from major sporting events and/or other events.

All lane closure signs shall not be erected any earlier than one-half (1/2) hour before the starting
hours listed above. Also, these signs should be taken down within one-half (1/2) hour after the
closure is removed.
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The Contractor will be required to cooperate with all other contractors when erecting lane closures
on the expressway. All lane closures (includes the taper lengths) without a three (3) mile gap
between each other, in one direction of the expressway, shall be on the same side of the
pavement. Lane closures on the same side of the pavement with a one (1) mile or less gap
between the end of one work zone and the start of taper of next work zone should be connected.
The maximum length of any lane closure on the project and combined with any adjacent projects
shall be three (3) miles. Gaps between successive permanent lane closures shall be no less than
two (2) miles in length.

Private vehicles shall not be parked in the work zone. Contractor's equipment and/or vehicles
shall not be parked on the shoulders or in the median during non-working hours. The parking of
equipment and/or vehicles on State right-of-way will only be permitted at the locations approved
by the Engineer.

Check barricades shall be placed every 1000’ within a lane closure to prevent vehicles from
driving through closed lanes.

Temporary ramp closures for service interchanges will only be permitted at night during the
restricted hours listed for temporary one-lane closures within the project limits. However, no two
(2) adjacent entrance and exit ramps in one direction of the expressway shall be closed at the
same time.

Freeway to freeway (system interchange) full ramp closures for two lane ramps will not be
permitted. Partial ramp closures of system ramps may be allowed during the 1-lane closure hours
above. System ramp full closures for single lane ramps are only permitted for a maximum of four
(4) hours

o between the hours of 1:00 a.m. and 5:00 a.m. on Monday thru Friday
o between the hours of 1:00 a.m. and 6:00 a.m. on Saturday, and
e between the hours of 1:00 a.m. and 7:00 a.m. on Sunday.

The Contractor shall furnish and install large (48" X 48") "DETOUR with arrow" signs as directed
by the Engineer for all system ramp closures. In addition, one portable changeable message sign
will be required to be placed in advance of the ramp closure. The cost of these signs and PCMS
board shall be included in the cost of traffic control and protection (6 static signs maximum per
closure).

Should the Contractor fail to completely open, and keep open, the ramps to traffic in accordance
with the above limitations, the Contractor shall be liable to the Department for liquidated damages
as noted under the Special Provision, "Failure to Open Traffic Lanes to Traffic".
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FAILURE TO OPEN TRAFFIC LANES TO TRAFFIC (D-1)
Effective: March 22, 1996
Revised: February 9, 2005

Should the Contractor fail to completely open and keep open all the traffic lanes to traffic in
accordance with the limitations specified under the Special Provisions for "Keeping the
Expressway Open to Traffic", the Contractor shall be liable to the Department for the amount of:

One lane or ramp blocked = $ 3,000
Two lanes blocked = $ 6,000

Not as a penalty but as liquidated and ascertained damages for each and every 15 minute interval
or a portion thereof that a lane is blocked outside the allowable time limitations. Such damages
may be deducted by the Department from any monies due the Contractor. These damages shall
apply during the contract time and during any extensions of the contract time.

PUBLIC CONVENIENCE AND SAFETY (D-1)
Effective: May 1, 2012
Revised: July 15, 2012

Add the following to the end of the fourth paragraph of Article 107.09:
“If the holiday is on a Saturday or Sunday, and is legally observed on a Friday or Monday,
the length of Holiday Period for Monday or Friday shall apply.”

Add the following sentence after the Holiday Period table in the fourth paragraph of Article 107.09:
“The Length of Holiday Period for Thanksgiving shall be from 5:00 AM the Wednesday
prior to 11:59 PM the Sunday After”

Delete the fifth paragraph of Article 107.09 of the Standard Specifications:

“On weekends, excluding holidays, roadways with Average Daily Traffic of 25,000 or
greater, all lanes shall be open to traffic from 3:00 P.M. Friday to midnight Sunday except
where structure construction or major rehabilitation makes it impractical.”
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TRAFFIC CONTROL AND PROTECTION (EXPRESSWAYS)
Effective: March 8, 1996
Revised: April 1, 2019

Description
This work shall include furnishing, installing, maintaining, replacing, relocating, and removing all

traffic control devices used for the purpose of regulating, warning, or directing traffic. Traffic
control and protection shall be provided as called for in the plans, applicable Highway Standards,
District One Expressway details, Standards and Supplemental Specifications, these Special
Provisions, or as directed by the Engineer.

General

The governing factor in the execution and staging of work for this project is to provide the motoring
public with the safest possible travel conditions on the expressway through the construction zone.
The Contractor shall arrange his operations to keep the closing of lanes and/or ramps to a
minimum.

The Contractor shall be responsible for the proper location, installation, and arrangement of all
traffic control devices. Special attention shall be given to existing warning signs and overhead
guide signs during all construction operations. Warning signs and existing guide signs with down
arrows shall be kept consistent with the barricade placement at all times. The Contractor shall
immediately remove, completely cover, or turn from the motorist's view all signs which are
inconsistent with lane assignment patterns.

The Contractor shall coordinate all traffic control work on this project with adjoining or overlapping
projects, including barricade placement necessary to provide a uniform traffic detour pattern.
When directed by the Engineer, the Contractor shall remove all traffic control devices that were
furnished, installed, or maintained by him under this contract, and such devices shall remain the
property of the Contractor. All traffic control devices shall remain in place until specific
authorization for relocation or removal is received from the Engineer.

Additional requirements for traffic control devices shall be as follows.

(a) Traffic Control Setup and Removal. The setting and removal of barricades for the taper
portion of a lane closure shall be done under the protection of a vehicle with a truck/trailer
mounted attenuator and arrow board per State Standard 701428 and Section 701 of the
Standard Specifications. Failure to meet this requirement will be subject to a Traffic
Control Deficiency. The deficiency will be calculated as outlined in Article 105.03 of the
Standard Specifications. Truck/trailer mounted attenuators shall comply with Article
1106.02(g) or shall meet the requirements of NCHRP 350 Test Level 3 with vehicles used
in accordance with manufacturer’'s recommendations and requirements.
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(b) Sign Requirements

(1) Sign Maintenance. Prior to the beginning of construction operations, the Contractor
will be provided a sign log of all existing signs within the limits of the construction zone.
The Contractor is responsible for verifying the accuracy of the sign log. Throughout
the duration of this project, all existing traffic signs shall be maintained by the
Contractor. All provisions of Article 107.25 of the Standard Specifications shall apply.

(2) Work Zone Speed Limit Signs. Work zone speed limit signs shall be installed as
required in Article 701.14(b) and as shown in the plans and Highway Standards.
Based upon the exiting posted speed limit, work zone speed limits shall be established
and signed as follows.

a. Existing Speed Limit of 55mph or higher. The initial work zone speed limit
assembly, located approximately 4200’ before the closure, and shall be 55mph as
shown in 701400. Additional work zone 45mph assemblies shall be used as
required according to Article 701.14(b) and as shown in the Highway Standards
and plans. WORK ZONE SPEED LIMIT 55 PHOTO ENFORCED assemblies may
be omitted when this assembly would normally be placed within 1500 feet of the
END WORK ZONE SPEED LIMIT sign. If existing speed limit is over 65mph then
additional signage should be installed per 701400.

b. Existing Speed Limit of 45mph. The advance 55mph work zone speed limit
assembly shown in 701400 shall be replaced with a 45mph assembly. Additional
work zone 45mph assemblies shall be used as required according to Article
701.14(b) and as shown in the Highway Standards and plans. WORK ZONE
SPEED LIMIT 55 PHOTO ENFORCED assemblies shall be eliminated in all cases.
END WORK ZONE SPEED LIMIT signs are required.

(3) Exit Signs. The exit gore signs as shown in Standard 701411 shall be a minimum size
of 48 inch by 48 inch with 12 inch capital letters and a 20 inch arrow. EXIT OPEN
AHEAD signs shown in Standard 701411 shall be a minimum size of 48 inch by 48
inch with 8 inch capital letters.

(4) Uneven Lanes Signs. The Contractor shall furnish and erect “UNEVEN LANES” signs
(W8-11) on both sides of the expressway, at any time when the elevation difference
between adjacent lanes open to traffic equals or exceeds one inch. Signs shall be
placed 500’ in advance of the drop-off, within 500’ of every entrance, and a minimum
of every mile.
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(c) Drums/Barricades. Check barricades shall be placed in work areas perpendicular to traffic

every 1000', one per lane and per shoulder, to prevent motorists from using work areas
as a traveled way. Check barricades shall also be placed in advance of each open patch,
or excavation, or any other hazard in the work area, the first at the edge of the open traffic
lane and the second centered in the closed lane. Check barricades, either Type | or Il, or
drums shall be equipped with a flashing light.

To provide sufficient lane widths (10" minimum) for traffic and also working room, the
Contractor shall furnish and install vertical barricades, in lieu of Type Il or drums, along
the cold milling and asphalt paving operations. The vertical barricades shall be placed at
the same spacing as the drums.

(d) Vertical Barricades. Vertical barricades shall not be used in lane closure tapers, lane

shifts, exit ramp gores, or staged construction projects lasting more than 12 hours. Also,
vertical barricades shall not be used as patch barricades or check barricades. Special
attention shall be given, and ballast provided per manufacture’s specification, to maintain
the vertical barricades in an upright position and in proper alignment.

(e) Temporary Concrete Barrier Wall. Prismatic barrier wall reflectors shall be installed on

both the face of the wall next to traffic, and the top of sections of the temporary concrete
barrier wall as shown in Standard 704001. The color of these reflectors shall match the
color of the edgelines (yellow on the left and crystal or white on the right). If the base of
the temporary concrete barrier wall is 12 inches or less from the travel lane, then the lower
slope of the wall shall also have a 6 inch wide temporary pavement marking edgeline
(yellow on the left and white on the right).

Flaggers. One flagger will be required for each separate activity of an operation that
requires frequent construction vehicles to enter or leave a work zone to or from a lane
open to traffic. Temporary traffic control and flagger position shall be according to District
One Detail TC-18 — Expressway Flagging, or as directed by the Engineer.

() Full Expressway Closures. Full Expressway Closures will only be permitted for a maximum

of 15 minutes during the allowable hours listed in the Keeping the Expressway Open to
Traffic Special Provision. During Full Expressway Closures, the Contractor will be
required to close off all lanes except one, using Freeway Standard Closures. The
Contractor will be required to provide one changeable message sign to be placed at the
direction of the Engineer. The sign shall display a message as directed by the Engineer.
A Maintenance of Traffic Plan shall be submitted to the District One Expressway Traffic
Control Supervisor 14 days in advance of the planned work; including all stage changes.
The Maintenance of Traffic Plan shall include, but not be limited to: lane and ramp
closures, existing geometrics, and equipment and material location. The District One
Expressway Traffic Control Supervisor (847-705-4151) shall be contacted at least 3
working days in advance of the proposed road closure and will coordinate the closure
operation with police forces.
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Method of Measurement.

This item of work will be measured on a lump sum basis for furnishing, installing, maintaining,
replacing, relocating, and removing traffic control devices required in the plans and these Special
Provisions. Traffic control and protection required under Standards 701101, 701400, 701401,
701402, 701406, 701411, 701416, 701426, 701428, 701446, 701901 and District details TC-8,
TC-9, TC-17, TC-18 and TC-25 will be included with this item.

Basis of Payment.

(a) This work will be paid for at the contract lump sum price for TRAFFIC CONTROL AND

PROTECTION (EXPRESSWAYS). This price shall be payment in full for all labor,
materials, transportation, handling, and incidental work necessary to furnish, install,
maintain, replace, relocate, and remove all Expressway traffic control devices required in
the plans and specifications.

In the event the sum total value of all the work items for which traffic control and protection
is required is increased or decreased by more than ten percent (10%), the contract bid
price for TRAFFIC CONTROL AND PROTECTION (EXPRESSWAYS) will be adjusted as
follows:

Adjusted contract price = .25P + .75P [1£(X-0.1)]

Where: "P" is the bid unit price for Traffic Control and Protection

Difference between original and final sum total value of all
work items for which traffic control and protection is required
Original sum total value of all work items for which traffic
control and protection is required.

Where: "X" =

The value of the work items used in calculating the increase and decrease will include
only items that have been added to or deducted from the contract under Article 104.02 of
the Standard Specifications and only items which require use of Traffic Control and
Protection.

Temporary traffic control costs due to delay will be paid for according to the Compensable
Delay Costs (BDE) Special Provision.

(b) The Engineer may require additional traffic control be installed in accordance with

standards and/or designs other than those included in the plans. In such cases, the
standards and/or designs will be made available to the Contractor at least one week in
advance of the change in traffic control. Payment for any additional traffic control required
will be in accordance with Article 109.04 of the Standard Specifications.

Revisions in the phasing of construction or maintenance operations, requested by the
Contractor, may require traffic control to be installed in accordance with standards and/or
designs other than those included in the plans. Revisions or modifications to the traffic
control shown in the contract shall be submitted by the Contractor for approval by the
Engineer. No additional payment will be made for a Contractor requested modification.
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(d) Temporary concrete barrier wall will be measured and paid for according to Section 704.

(e) Impact attenuators, temporary bridge rail, and temporary rumble strips will be paid for
separately.

(f) Temporary pavement markings shown on the Standard will be measured and paid for
according to Section 703 and Section 780.

(g) All pavement marking removal will be measured and paid for according to Section 703 or
Section 783.

(h) Temporary pavement marking on the lower slope of the temporary concrete barrier wall
will be measured and paid for as TEMPORARY PAVEMENT MARKING, 6”.

(i) All barrier wall reflectors will be measured and paid for according to Section 782.

(j) The Changeable Message Sign required for Full Expressway Closures shall not be paid
for separately.

TRAFFIC CONTROL FOR WORK ZONE AREA (D-1)
Effective: September 14, 1995
Revised: January 1, 2007

Work zone entry and exit openings shall be established daily by the Contractor with the approval
of the Engineer. All vehicles including cars and pickup trucks shall exit the work zone at the exit
openings. All trucks shall enter the work zone at the entry openings. These openings shall be
signed in accordance with the details shown elsewhere in the plans and shall be under flagger
control during working hours.

The Contractor shall plan his trucking operations into and out of the work zone as well as on to
and off the expressway to maintain adequate merging distance. Merging distances to cross all
lanes of traffic shall be no less than 1/2 mile. This distance is the length from where the trucks
enter the expressway to where the trucks enter the work zone. It is also the length from where
the trucks exit the work zone to where the trucks exit the expressway. The stopping of expressway
traffic to allow trucks to change lanes and/or cross the expressway is prohibited.

Failure to comply with the above requirements will result in a Traffic Control Deficiency charge.
The deficiency charge will be calculated as outlined in Article 105.03 of the Standard
specifications. The Contractor will be assessed this daily charge for each day a deficiency is
documented by the Engineer.
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SPEED DISPLAY TRAILER (D-1)
Effective: April 1, 2015
Revised: April 1, 2021

Revise the third paragraph of Article 701.11 of the Standard Specifications to read:

“When not being utilized to inform and direct traffic, sign trailers, speed display trailers,
arrow boards, and portable changeable message boards shall be treated as nonoperating
equipment.”

Add the following to Article 701.15 of the Standard Specifications:

“(m) Speed Display Trailer. A speed display trailer is used to enhance safety of the traveling
public and workers in work zones by alerting drivers of their speed, thus deterring them
from driving above the posted work zone speed limit.”

Whenever the speed display trailer is not in use, it shall be considered non-operating
equipment and shall be stored according to Article 701.11.”

Add the following to Article 701.20 of the Standard Specifications:

“(k) “Speed Display Trailer will NOT be paid for by separate pay item, but its costs shall be
included in the contract unit price of the various traffic control pay items.

Add the following to Article 1106.02 of the Standard Specifications:

“(0) Speed Display Trailer. The speed display trailer shall consist of a LED speed indicator
display with self-contained, one-direction radar mounted on an orange see-through trailer.
The height of the display and radar shall be such that it will function and be visible when
located behind concrete barrier.

The speed measurement shall be by radar and provide a minimum detection distance of
1000 ft (300 m). The radar shall have an accuracy of £1 mile per hour.

The speed indicator display shall face approaching traffic and shall have a sign legend of
“YOUR SPEED” immediately above or below the speed display. The sign letters shall be
between 5 and 8 in. (125mm and 200 mm) in height. The digital speed display shall show
two digits (00 to 99) in mph. The color of the changeable message legend shall be a
yellow legend on a black background. The minimum height of the numerals shall be 18
in. (450 mm), and the nominal legibility distance shall be at least 750 ft (250 m).

The speed indicator display shall be equipped with a violation alert that flashes the
displayed detected speed when the posted limit is exceeded. The speed indicator shall
have a maximum speed cutoff. On roadway facilities with a normal posted speed limit
greater than or equal to 45 mph, the detected speeds of vehicles traveling more than
25mph over the work zone speed limit shall not be displayed. On facilities with normal
posted speed limit of less than 45 mph, the detected speeds of vehicles traveling more
than 15 mph over the work zone speed limit shall not be displayed. On any roadway
facility if detected speeds are less than 25 mph, speed shall not be displayed. The display
shall include automatic dimming for nighttime operation.

The speed indicator measurement and display functions shall be equipped with the power
supply capable of providing 24 hours of uninterrupted service.”
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AGGREGATE FOR CONCRETE BARRIER (D1)

Effective: February 11, 2004
Revised: January 24, 2008

Add the following paragraph to Article 637.02 of the Standard Specifications:

“The coarse aggregate to be used in the concrete barrier walls shall conform to the requirement
for coarse aggregate used in Class BS concrete according to Article 1004.01(b), paragraph 2.”

ENGINEER’S FIELD OFFICE TYPE A (SPECIAL) (D-1)
Effective: December 1, 2011
Revised: May 1, 2013

Revise the first paragraph of Article 670.02 to read:
670.02 Engineer's Field Office Type A (Special). Type A (Special) field offices
shall have a ceiling height of not less than 7 feet and a floor space of not less than 3000
square feet with a minimum of two separate offices. The office shall also have a
separate storage room capable of being locked for the storage of the nuclear measuring
devices. The office shall be provided with sufficient heat, natural and artificial light, and
air conditioning. Doors and windows shall be equipped with locks approved by the
Engineer.

Revise the first sentence of the second paragraph of Article 670.02 to read:

An electronic security system that will respond to any breach of exterior doors and
windows with an on-site alarm shall be provided.

Revise the last sentence of the third paragraph of Article 670.02 to read:
Adequate all-weather parking space shall be available to accommodate a minimum of
twelve vehicles.

Revise the fifth paragraph of Article 670.02 to read:
Sanitary facilities shall include hot and cold potable running water, lavatory and toilet as
an integral part of the office where available. Solid waste disposal consisting of seven
waste baskets and an outside trash container of sufficient size to accommodate a
weekly provided pick-up service. A weekly cleaning service for the office shall be
provided.

Revise subparagraph (a) of Article 670.02 to read:
(a) Twelve desks with minimum working surface 42 inch x 30 inch each and twelve non-
folding chairs with upholstered seats and backs.

Revise the first sentence of subparagraph (c) of Article 670.02 to read:
(c) Two four-post drafting tables with minimum top size of 37-%z inch x 48 inch.
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Revise subparagraph (d) of Article 670.02 to read:
(d) Eight free standing four-drawer legal size file cabinets with lock and an underwriters'
laboratories insulated file device 350 degrees one hour rating.

Revise subparagraph (e) of Article 670.02 to read:
(e) Twenty folding chairs and two conference tables with minimum top size of 44 inch x
96 inch.

Revise subparagraph (h) of Article 670.02 to read:
(h) Three electric desk type tape printing calculator and two pocket scientific notation
calculators with a 1000 hour battery life or with a portable recharger.

Revise subparagraph (i)(2) of Article 670.02 to read:

(i)(2) Telephones lines. Five separate telephone lines including one line for the fax
machine, and two lines for the exclusive use of the Engineer. All telephone lines shall
include long distance service and all labor and materials necessary to install the
phone lines at the locations directed by the Engineer. The TELCOM company shall
configure ROLL/HUNT features as specified by the engineer.

Revise subparagraph (j) of Article 670.02 to read:
(j) Two plain paper network multi-function printer/copier/scanner machines capable of
reproducing prints up to 11 inch x 17 inch within automatic feed tray capable of sorting
30 sheets of paper. Letter size and 11 inch x 17 inch paper shall be provided. The
contractor shall provide the multi-function machines with IT support for setup and
maintenance.

Revise subparagraph (k) of Article 670.02 to read:
(k) One plain paper fax machine including maintenance and supplies.

Revise subparagraph (I) of Article 670.02 to read:
() Six four-line telephones, with touch tone, where available, and two digital answering
machines, for exclusive use by the Engineer.

Revise subparagraph (m) of Article 670.02 to read:
(m) One electric water cooler dispenser including water service.

Add the following subparagraphs to Article 670.02:
(s) One 4 foot x 6 foot chalkboard or dry erase board.

(t) One 4 foot x 6 foot framed cork board.

Add the following to Article 670.07 Basis of Payment.
The building or buildings, fully equipped, will be paid for at the contract unit price per
calendar month or fraction thereof for ENGINEER'S FIELD OFFICE, TYPE A
(SPECIAL).
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CLEARING AND GRUBBING

Description

This work shall consist of clearing and grubbing existing woody plant material and tree removal
as indicated on the Contract Drawings. The work shall be completed in accordance with Section
201 of the Standard Specifications except as specified herein and as directed by the Engineer.

General
The work shall meet the following requirements:

(a) The Contractor is advised that it is the intent of this provision that the designated areas
be cleared of all trees, shrubs, brush, and rubbish.

(b) The Contractor is advised to inspect the various areas involved prior to bidding, as no
additional compensation will be allowed on this item.

Construction Requirements
This work shall be performed in accordance with the Standard Specifications.

Method of Measurement

The contract unit price for clearing and grubbing shall include removal and disposal of all material
per the Standard Specifications for the areas as indicated on the Plans, including all materials,
labor, or equipment required to complete this work. This work will be measured for payment in
square yards.

Basis of Payment
This work shall be paid for at the contract unit price per square yard for CLEARING AND

GRUBBING, and no additional compensation will be allowed.

REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES (PROJECT SPECIFIC)
Description. This work shall consist of the removal and disposal of regulated substances
according to Section 669 of the Standard Specifications as revised below.

Contract Specific Sites. The excavated soil and groundwater within the areas listed below shall
be managed as either “uncontaminated soil’, hazardous waste, special waste or non-special
waste. For stationing, the lateral distance is measured from centerline and the farthest distance
is the offset distance or construction limit, whichever is less.
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Soil Disposal Analysis. When the waste material requires sampling for landfill disposal
acceptance, the Contractor shall secure a written list of the specific analytical parameters and
analytical methods required by the landfill. The Contractor shall collect and analyze the required
number of samples for the parameters required by the landfill using the appropriate analytical
procedures. A copy of the required parameters and analytical methods (from landfill email or on
landfill letterhead) shall be provided as Attachment 4A of the BDE 2733 (Regulated Substances
Final Construction Report). The price shall include all sampling materials and effort necessary for
collection and management of the samples, including transportation of samples from the job site
to the laboratory. The Contractor shall be responsible for determining the specific disposal
facilities to be utilized; and collect and analyze any samples required for disposal facility
acceptance using a NELAP certified analytical laboratory registered with the State of lllinois.

All excavated soils shall remain onsite and will be used to backfill the construction excavations.
No soil is anticipated to be hauled off for disposal.

Regulated substances monitoring during regulated substances management activities shall be
performed at all soil excavation areas in accordance with Section 669.04 of the Standard
Specifications for Road and Bridge Construction. Should soils be encountered that cannot remain
onsite, the soils shall be disposed offsite as a non-special waste according to Section 669 of the
Specifications.

1-94 (Edens Expressway) WB/EB from S/o Lake Avenue to S/o Lake Cook Road, Cook County

e Station 465+00 to Station 508+00 (CL 1-94 WB/EB Median), 90 feet LT, 90 feet RT. The
Engineer has determined this material meets the criteria of and shall be managed in
accordance with Article 669.05(a)(1). Contaminants of concern sampling parameters: VOCs,
SVOCs and Metals.

e Station 607+00 to Station 630+60 (CL 1-94 WB/EB Median), 80 feet LT, 80 feet RT. The
Engineer has determined this material meets the criteria of and shall be managed in
accordance with Article 669.05(a)(1). Contaminants of concern sampling parameters: VOCs,
SVOCs and Metals.

o Station 630+60 to Station 632+00 (CL 1-94 WB/EB Median), 150 feet LT, 410 feet RT. The
Engineer has determined this material meets the criteria of and shall be managed in
accordance with Article 669.05(a)(1). Contaminants of concern sampling parameters: VOCs,
SVOCs and Metals.

e Station 632+00 to Station 632+60 (CL 1-94 WB/EB Median), 360 feet LT, 410 feet RT. The
Engineer has determined this material meets the criteria of and shall be managed in
accordance with Article 669.05(a)(1). Contaminants of concern sampling parameters: VOCs,
SVOCs and Metals.

o Station 632+60 to Station 635+00 (CL 1-94 WB/EB Median), 360 feet LT, 80 feet RT. The
Engineer has determined this material meets the criteria of and shall be managed in
accordance with Article 669.05(a)(1). Contaminants of concern sampling parameters: VOCs,
SVOCs and Metals.
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Station 635+00 to Station 636+30 (CL 1-94 WB/EB Median), 110 feet LT, 100 feet RT. The
Engineer has determined this material meets the criteria of and shall be managed in
accordance with Article 669.05(a)(1). Contaminants of concern sampling parameters: VOCs,
SVOCs and Metals.

Station 636+30 to Station 650+50 (CL 1-94 WB/EB Median), 110 feet LT, 80 feet RT. The
Engineer has determined this material meets the criteria of and shall be managed in
accordance with Article 669.05(a)(1). Contaminants of concern sampling parameters: VOCs,
SVOCs and Metals.

Station 650+50 to Station 680+00 (CL 1-94 WB/EB Median), 70 feet LT, 80 feet RT. The
Engineer has determined this material meets the criteria of and shall be managed in
accordance with Article 669.05(a)(1). Contaminants of concern sampling parameters: VOCs,
SVOCs and Metals.

Station 704+30 to Station 711+40 (CL 1-94 WB/EB Median), 80 feet LT, 80 feet RT. The
Engineer has determined this material meets the criteria of and shall be managed in
accordance with Article 669.05(a)(1). Contaminants of concern sampling parameters: VOCs,
SVOCs and Metals.

Station 711+40 to Station 716+00 (CL 1-94 WB/EB Median), 130 feet RT. The Engineer has
determined this material meets the criteria of and shall be managed in accordance with Article
669.05(a)(1). Contaminants of concern sampling parameters: VOCs, SVOCs and Metals.

Station 716+00 to Station 718+00 (CL 1-94 WB/EB Median), 170 feet LT, 130 feet RT. The
Engineer has determined this material meets the criteria of and shall be managed in
accordance with Article 669.05(a)(1). Contaminants of concern sampling parameters: VOCs,
SVOCs and Metals.

Station 718+00 to Station 721+40 (CL 1-94 WB/EB Median), 100 feet LT, 130 feet RT. The
Engineer has determined this material meets the criteria of and shall be managed in
accordance with Article 669.05(a)(1). Contaminants of concern sampling parameters: VOCs,
SVOCs and Metals.

Station 721+40 to Station 722+90 (CL 1-94 WB/EB Median), 100 feet LT. The Engineer has
determined this material meets the criteria of and shall be managed in accordance with Article
669.05(a)(1). Contaminants of concern sampling parameters: VOCs, SVOCs and Metals.

Station 722+90 to Station 724+90 (CL 1-94 WB/EB Median), 120 feet LT. The Engineer has
determined this material meets the criteria of and shall be managed in accordance with Article
669.05(a)(1). Contaminants of concern sampling parameters: VOCs, SVOCs and Metals.

Station 726+00 (CL 1-94 WB/EB Median), 10 feet LT, 10 feet RT. The Engineer has
determined this material meets the criteria of and shall be managed in accordance with Article
669.05(a)(1). Contaminants of concern sampling parameters: VOCs, SVOCs and Metals.

Station 728+35 (CL 1-94 WB/EB Median), 10 feet LT, 10 feet RT. The Engineer has
determined this material meets the criteria of and shall be managed in accordance with Article
669.05(a)(1). Contaminants of concern sampling parameters: VOCs, SVOCs and Metals.
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Station 730+60 (CL 1-94 WB/EB Median), 10 feet LT, 10 feet RT. The Engineer has
determined this material meets the criteria of and shall be managed in accordance with Article
669.05(a)(1). Contaminants of concern sampling parameters: VOCs, SVOCs and Metals.

Station 732+95 (CL 1-94 WB/EB Median), 10 feet LT, 10 feet RT. The Engineer has
determined this material meets the criteria of and shall be managed in accordance with Article
669.05(a)(1). Contaminants of concern sampling parameters: VOCs, SVOCs and Metals.

Station 735+95 (CL 1-94 WB/EB Median), 10 feet LT, 10 feet RT. The Engineer has
determined this material meets the criteria of and shall be managed in accordance with Article
669.05(a)(1). Contaminants of concern sampling parameters: VOCs, SVOCs and Metals.

Station 738+00 (CL 1-94 WB/EB Median), 10 feet LT, 10 feet RT. The Engineer has
determined this material meets the criteria of and shall be managed in accordance with Article
669.05(a)(1). Contaminants of concern sampling parameters: VOCs, SVOCs and Metals.

Station 740+00 (CL 1-94 WB/EB Median), 10 feet LT, 10 feet RT. The Engineer has
determined this material meets the criteria of and shall be managed in accordance with Article
669.05(a)(1). Contaminants of concern sampling parameters: VOCs, SVOCs and Metals.

Station 742+35 (CL 1-94 WB/EB Median), 10 feet LT, 10 feet RT. The Engineer has
determined this material meets the criteria of and shall be managed in accordance with Article
669.05(a)(1). Contaminants of concern sampling parameters: VOCs, SVOCs and Metals.

Ramp from WB 1-94 (Edens Expressway) to EB Lake Avenue, Cook County

Station 4504+00 to Station 4511+00 (CL Ramp from WB |-94 to EB Lake Avenue), 50 feet
RT. The Engineer has determined this material meets the criteria of and shall be managed in
accordance with Article 669.05(a)(1). Contaminants of concern sampling parameters: VOCs,
SVOCs and Metals.

Station 4506+80 to Station 4507+70 (CL Ramp from WB |-94 to EB Lake Avenue), 60 feet
LT. The Engineer has determined this material meets the criteria of and shall be managed in
accordance with Article 669.05(a)(1). Contaminants of concern sampling parameters: VOCs,
SVOCs and Metals.

Station 4507+70 to Station 4508+30 (CL Ramp from WB 1-94 to EB Lake Avenue), 120 feet
LT. The Engineer has determined this material meets the criteria of and shall be managed in
accordance with Article 669.05(a)(1). Contaminants of concern sampling parameters: VOCs,
SVOCs and Metals.

Station 4508+30 to Station 4511+00 (CL Ramp from WB |-94 to EB Lake Avenue), 100 feet
LT. The Engineer has determined this material meets the criteria of and shall be managed in
accordance with Article 669.05(a)(1). Contaminants of concern sampling parameters: VOCs,
SVOCs and Metals.
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Ramp from WB 1-94 (Edens Expressway) to WB Lake Avenue, Cook County

Station 4400+00 to Station 4411+20 (CL Ramp from WB 1-94 to WB Lake Avenue), 50 feet
RT. The Engineer has determined this material meets the criteria of and shall be managed in
accordance with Article 669.05(a)(1). Contaminants of concern sampling parameters: VOCs,
SVOCs and Metals.

Station 4408+00 to Station 4408+70 (CL Ramp from WB |-94 to WB Lake Avenue), 100 feet
LT. The Engineer has determined this material meets the criteria of and shall be managed in
accordance with Article 669.05(a)(1). Contaminants of concern sampling parameters: VOCs,
SVOCs and Metals.

Ramp from EB Lake Avenue to EB 1-94 (Edens Expressway), Cook County

Station 4198+40 to Station 4206+00 (CL Ramp from EB Lake Avenue to EB 1-94), 50 feet RT,
110 feet LT. The Engineer has determined this material meets the criteria of and shall be
managed in accordance with Article 669.05(a)(1). Contaminants of concern sampling
parameters: VOCs, SVOCs and Metals.

Ramp from WB Lake Avenue to EB 1-94 (Edens Expressway), Cook County

Station 4299+00 to Station 4309+00 (CL Ramp from WB Lake Avenue to EB 1-94), 40 feet
RT. The Engineer has determined this material meets the criteria of and shall be managed in
accordance with Article 669.05(a)(1). Contaminants of concern sampling parameters: VOCs,
SVOCs and Metals.

Station 4301+90 to Station 4302+20 (CL Ramp from WB Lake Avenue to EB 1-94), 60 feet
LT. The Engineer has determined this material meets the criteria of and shall be managed in
accordance with Article 669.05(a)(1). Contaminants of concern sampling parameters: VOCs,
SVOCs and Metals.

Ramp from EB 1-94 (Edens Expressway) to SB US 41 (Skokie Boulevard), Cook County

Station 4607+40 to Station 4614+00 (CL Ramp from EB 1-94 to SB US 41), 50 feet LT. The
Engineer has determined this material meets the criteria of and shall be managed in
accordance with Article 669.05(a)(1). Contaminants of concern sampling parameters: VOCs,
SVOCs and Metals.

Station 4616+70 to Station 4624+60 (CL Ramp from EB 1-94 to SB US 41), 50 feet RT. The
Engineer has determined this material meets the criteria of and shall be managed in
accordance with Article 669.05(a)(1). Contaminants of concern sampling parameters: VOCs,
SVOCs and Metals.
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Ramp from EB 1-94 (Edens Expressway) to Frontage Road to Tower Road, Cook County

e Station 5201+50 to Station 5205+50 (CL Ramp from EB 1-94 to Frontage Road to Tower
Road), 40 feet RT. The Engineer has determined this material meets the criteria of and shall
be managed in accordance with Article 669.05(a)(1). Contaminants of concern sampling
parameters: VOCs, SVOCs and Metals.

e Station 5205+50 to Station 5207+00 (CL Ramp from EB 1-94 to Frontage Road to Tower
Road), 90 feet LT, 50 feet RT. The Engineer has determined this material meets the criteria
of and shall be managed in accordance with Article 669.05(a)(1). Contaminants of concern
sampling parameters: VOCs, SVOCs and Metals.

e Station 5207+00 to Station 5215+40 (CL Ramp from EB 1-94 to Frontage Road to Tower
Road), 50 feet RT. The Engineer has determined this material meets the criteria of and shall
be managed in accordance with Article 669.05(a)(1). Contaminants of concern sampling
parameters: VOCs, SVOCs and Metals.

e Station 5215+40 to Station 5217+00 (CL Ramp from EB 1-94 to Frontage Road to Tower
Road), 70 feet LT, 50 feet RT. The Engineer has determined this material meets the criteria
of and shall be managed in accordance with Article 669.05(a)(1). Contaminants of concern
sampling parameters: VOCs, SVOCs and Metals.

Ramp from Tower Road to WB 1-94 (Edens Expressway), Cook County

e Station 5301+00 to Station 5308+00 (CL Ramp from Tower Road to WB 1-94), 30 feet RT.
The Engineer has determined this material meets the criteria of and shall be managed in
accordance with Article 669.05(a)(1). Contaminants of concern sampling parameters: VOCs,
SVOCs and Metals.

Ramp from WB 1-94 (Edens Expressway) to EB Dundee Road, Cook County

e Station 6008+00 to Station 6014+70 (CL Ramp from WB 1-94 to EB Dundee Road), 30 feet
RT. The Engineer has determined this material meets the criteria of and shall be managed in
accordance with Article 669.05(a)(1). Contaminants of concern sampling parameters: VOCs,
SVOCs and Metals.

Ramp from WB 1-94 (Edens Expressway) to WB Dundee Road, Cook County

e Station 6102+00 to Station 6113+00 (CL Ramp from WB [-94 to WB Dundee Road), 30 feet
RT. The Engineer has determined this material meets the criteria of and shall be managed in
accordance with Article 669.05(a)(1). Contaminants of concern sampling parameters: VOCs,
SVOCs and Metals.

Ramp from WB Dundee Road to EB 1-94 (Edens Expressway), Cook County

e Station 6200+00 to Station 6210+50 (CL Ramp from WB Dundee Road to EB 1-94), 50 feet
RT. The Engineer has determined this material meets the criteria of and shall be managed in
accordance with Article 669.05(a)(1). Contaminants of concern sampling parameters: VOCs,
SVOCs and Metals.
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Ramp from EB Dundee Road to EB 1-94 (Edens Expressway), Cook County

e Station 6301+00 to Station 6302+00 (CL Ramp from EB Dundee Road to EB |-94), 30 feet
RT. The Engineer has determined this material meets the criteria of and shall be managed in
accordance with Article 669.05(a)(1). Contaminants of concern sampling parameters: VOCs,
SVOCs and Metals.

e Station 6302+00 to Station 6302+80 (CL Ramp from EB Dundee Road to EB 1-94), 150 feet
RT. The Engineer has determined this material meets the criteria of and shall be managed in
accordance with Article 669.05(a)(1). Contaminants of concern sampling parameters: VOCs,
SVOCs and Metals.

e Station 6302+80 to Station 6311+00 (CL Ramp from EB Dundee Road to EB 1-94), 40 feet
RT. The Engineer has determined this material meets the criteria of and shall be managed in
accordance with Article 669.05(a)(1). Contaminants of concern sampling parameters: VOCs,
SVOCs and Metals.

Work Zones

Three distinct OSHA HAZWOPER work zones (exclusion, decontamination, and support) shall
apply to projects adjacent to or within sites with documented leaking underground storage tank
(LUST) incidents, or sites under management in accordance with the requirements of the Site
Remediation Program (SRP), Resource Conservation and Recovery Act (RCRA), or
Comprehensive Environmental Response, Compensation and Liability Act (CERCLA), or as
deemed necessary. For this project, the work zones apply for the following ISGS PESA Sites:
None

GENERAL ELECTRICAL REQUIREMENTS (D-1)
Effective: June 1, 2021

This special provision replaces Articles 801.01 — 801.07, 801.09 — 801-16 of the Standard
Specifications.

Definition. Codes, standards, and industry specifications cited for electrical work shall be by
definition the latest adopted version thereof, unless indicated otherwise.

Materials by definition shall include electrical equipment, fittings, devices, motors, appliances,
fixtures, apparatus, all hardware and appurtenances, and the like, used as part of, or in connection
with, electrical installation.

Standards of Installation. Materials shall be installed according to the manufacturer’s
recommendations, the NEC, OSHA, the NESC, and AASHTO’s Standard Specifications for
Structural Supports for Highway Signs, Luminaires, and Traffic Signals.

All like materials shall be from the same manufacturer. Listed and labeled materials shall be used
whenever possible. The listing shall be according to UL or an approved equivalent.
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Safety and Protection. Safety and protection requirements shall be as follows.

Safety. Electrical systems shall not be left in an exposed or otherwise hazardous condition. All
electrical boxes, cabinets, pole handholes, etc. which contain wiring, either energized or non-
energized, shall be closed or shall have covers in place and be locked when possible, during
nonworking hours.

Protection. Electrical raceway or duct openings shall be capped or otherwise sealed from the
entrance of water and dirt. Wiring shall be protected from mechanical injury.

Equipment Grounding Conductor. All electrical systems, materials, and appurtenances shall
be grounded. Good ground continuity throughout the electrical system shall be assured, even
though every detail of the requirements is not specified or shown. Electrical circuits shall have a
continuous insulated equipment grounding conductor. When metallic conduit is used, it shall be
bonded to the equipment grounding conductor, but shall not be used as the equipment grounding
conductor.

Detector loop lead-in circuits, circuits under 50 volts, and runs of fiber optic cable will not require
an equipment grounding conductor.

Where connections are made to painted surfaces, the paint shall be scraped to fully expose metal
at the connection point. After the connection is completed, the paint system shall be repaired to
the satisfaction of the Engineer.

Bonding of all boxes and other metallic enclosures throughout the wiring system to the equipment
grounding conductor shall be made using a splice and pigtail connection. Mechanical connectors
shall have a serrated washer at the contact surface.

All connections to structural steel or fencing shall be made with exothermic welds. Care shall be
taken not to weaken load carrying members. Where connections are made to epoxy coated
reinforcing steel, the epoxy coating shall be sufficiently removed to facilitate a mechanical
connection. The epoxy coating shall be repaired to the satisfaction of the Engineer. Where
connections are made to insulated conductors, the connection shall be wrapped with at least four
layers of electrical tape extended 6 in. (150 mm) onto the conductor insulation.

Submittals. At the preconstruction meeting, the Contractor shall submit a written listing of
manufacturers for all major electrical and mechanical items. The list of manufacturers shall be
binding, except by written request from the Contractor and approval by the Engineer. The request
shall include acceptable reasons and documentation for the change.
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Within 30 calendar days after contract execution, the Contractor shall submit, for approval,
through the Traffic Operations Construction Submittals Application (TOCS) system the
manufacturer’s product data (for standard products and components) and detailed shop drawings
(for fabricated items). Submittals for the materials for each individual pay item shall be complete
in every respect. Submittals which include multiple pay items shall have all submittal material for
each item or group of items covered by a particular specification, grouped together and the
applicable pay item identified. Various submittals shall, when taken together, form a complete
coordinated package. A partial submittal will be returned without review unless prior written
permission is obtained from the Engineer.

Each PDF document must be a vector format PDF from the originating supplier or program and
not scanned images.

The submittal must clearly identify the specific model number or catalog number of the item being
proposed.

For further information and requirements regarding the TOCS system, the Contractor should
reference the TOCS Contractors User Guide.

The submittal shall be properly identified by route, section, county, and contract number.

The Contractor shall have reviewed the submittal material and affixed his/her stamp of approval,
with date and signature, for each individual item.

lllegible print, incompleteness, inaccuracy, or lack of coordination will be grounds for rejection.

Items from multiple disciplines shall not be combined on a single submittal and
transmittal. Items for lighting, signals, surveillance and CCTV must be in separate
submittals since they may be reviewed by various personnel in various locations.

The Department may provide a list of pay items broken out by discipline upon request for a
particular contract.

The Engineer will review the submittals for conformance with the design concept of the project
according to Article 105.04 and the following. The Engineer will stamp the drawings indicating
their status as “Approved”, “Approved as Noted”, “Disapproved”, or “Information Only”. Since the
Engineer’s review is for conformance with the design concept only, it shall be the Contractor’s
responsibility to coordinate the various items into a working system as specified. The Contractor
shall not be relieved from responsibility for errors or omissions in the shop, working, or layout
drawings by the Engineer’s approval thereof. The Contractor shall still be in full compliance with

contract and specification requirements.

All submitted items reviewed and marked “Disapproved” or “Approved as Noted” shall be
resubmitted by the Contractor in their entirety, unless otherwise indicated within the submittal
comments.
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Work shall not begin until the Engineer has approved the submittal. Material installed prior to
approval by the Engineer, will be subject to removal and replacement at no additional cost to the
Department.

Certifications. When certifications are specified and are available prior to material manufacture,
the certification shall be included in the submittal information. When specified and only available
after manufacture, the submittal shall include a statement of intent to furnish certification. All
certificates shall be complete with all appropriate test dates and data.

Authorized Project Delay. See Article 801.08
Maintenance transfer and Preconstruction Inspection:

General. Before performing any excavation, removal, or installation work (electrical or otherwise)
at the site, the Contractor shall request a maintenance transfer and preconstruction site inspection,
to be held in the presence of the Engineer and a representative of the party or parties responsible
for maintenance of any lighting and/or traffic control systems which may be affected by the work.
The request for the maintenance transfer and preconstruction inspection shall be made no less than
fourteen (14) calendar days prior to the desired inspection date. The maintenance transfer and
preconstruction inspection shall:

Establish the procedures for formal transfer of maintenance responsibility required for the
construction period.

Establish the approximate location and operating condition of lighting and/or traffic control systems
which may be affected by the work

Marking of Existing Cable Systems. The party responsible for maintenance of any existing lighting
and/or traffic control systems at the project site will, at the Contractor's request, mark and/or stake,
once per location, all underground cable routes owned or maintained by the State. A project may
involve multiple "locations" where separated electrical systems are involved (i.e. different
controllers). The markings shall be taken to have a horizontal tolerance of at least 1 foot (304.8
mm) to either side. The request for the cable locations and marking shall be made at the same time
the request for the maintenance transfer and preconstruction inspection is made. The Contractor
shall exercise extreme caution where existing buried cable runs are involved. The markings of
existing systems are made strictly for assistance to the Contractor and this does not relieve the
Contractor of responsibility for the repair or replacement of any cable run damaged in the course of
his work, as specified elsewhere herein. Note that the contractor shall be entitled to only one
request for location marking of existing systems and that multiple requests may only be honored at
the contractor's expense. No locates will be made after maintenance is transferred, unless it is at
the contractor’s expense.

29



FAI Route 94 (1-94 Edens Expressway/US 41)
Project HSIP-FZAB(086)

Section 2016-071L

Cook County

Contract No. 62D82

Condition of Existing Systems. The Contractor shall conduct an inventory of all existing electrical
system equipment within the project limits, which may be affected by the work, making note of any
parts which are found broken or missing, defective or malfunctioning. Megger and load readings
shall be taken for all existing circuits which will remain in place or be modified. If a circuit is to be
taken out in its entirety, then readings do not have to be taken. The inventory and test data shall
be reviewed with and approved by the Engineer and a record of the inventory shall be submitted to
the Engineer for the record. Without such a record, all systems transferred to the Contractor for
maintenance during construction shall be returned at the end of construction in complete, fully
operating condition.”

Maintenance and Responsibility During Construction.

Lighting Operation and Maintenance Responsibility. The scope of work shall include the
assumption of responsibility for the continuing operation and maintenance of the existing, proposed,
temporary, sign and navigation lighting, or other lighting systems and all appurtenances affected by
the work as specified elsewhere herein. Maintenance of lighting systems is specified elsewhere
and will be paid for separately

The proposed lighting system must be operational prior to opening the roadway to traffic unless
temporary lighting exists which is designed and installed to properly illuminate the roadway.

Energy and Demand Charges. The payment of basic energy and demand charges by the electric
utility for existing lighting which remains in service will continue as a responsibility of the Owner,
unless otherwise indicated. Unless otherwise indicated or required by the Engineer duplicate
lighting systems (such as temporary lighting and proposed new lighting) shall not be operated
simultaneously at the Owner's expense and lighting systems shall not be kept in operation during
long daytime periods at the Owner's expense. Upon written authorization from the Engineer to
place a proposed new lighting system in service, whether the system has passed final acceptance
or not, (such as to allow temporary lighting to be removed), the Owner will accept responsibility for
energy and demand charges for such lighting, effective the date of authorization. All other energy
and demand payments to the utility shall be the responsibility of the Contractor until final
acceptance.

Damage to Electrical Systems. Should damage occur to any existing electrical systems through
the Contractor’'s operations, the Engineer will designate the repairs as emergency or non-
emergency in nature.

Emergency repairs shall be made by the Contractor, or as determined by the Engineer, the
Department, or its agent. Non-emergency repairs shall be performed by the Contractor within six
working days following discovery or notification. All repairs shall be performed in an expeditious
manner to assure all electrical systems are operational as soon as possible. The repairs shall be
performed at no additional cost to the Department.

Lighting. An outage will be considered an emergency when three or more lights on a circuit or

three successive lights are not operational. Knocked down materials, which result in a danger to
the motoring public, will be considered an emergency repair.
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Temporary aerial multi-conductor cable, with grounded messenger cable, will be permitted if it
does not interfere with traffic or other operations, and if the Engineer determines it does not
require unacceptable modification to existing installations.

Marking Proposed Locations for Highway Lighting System. The Contractor shall mark or
stake the proposed locations of all poles, cabinets, junction boxes, pull boxes, handholes, cable
routes, pavement crossings, and other items pertinent to the work. A proposed location inspection
by the Engineer shall be requested prior to any excavation, construction, or installation work after
all proposed installation locations are marked. Any work installed without location approval is
subject to corrective action at no additional cost to the Department.

Inspection of electrical work. Inspection of electrical work shall be according to Article 105.12
and the following.

Before any splice, tap, or electrical connection is covered in handholes, junction boxes, light poles,
or other enclosures, the Contractor shall notify and make available such wiring for the Engineer’s
inspection.

Testing. Before final inspection, the electrical work shall be tested. Tests may be made
progressively as parts of the work are completed or may be made when the work is complete.
Tests shall be made in the presence of the Engineer. Items which fail to test satisfactorily shall
be repaired or replaced. Tests shall include checks of control operation, system voltages, cable
insulation, and ground resistance and continuity.

The forms for recording test readings will be available from the Engineer in electronic format. The
Contractor shall provide the Engineer with a written report of all test data including the following:

Voltage Tests

Amperage Tests

Insulation Resistance Tests
Continuity tests

Detector Loop Tests

Lighting systems. The following tests shall be made.

(1) Voltage Measurements. Voltages in the cabinet from phase to phase and phase to
neutral, at no load and at full load, shall be measured and recorded. Voltage readings
at the last termination of each circuit shall be measured and recorded.

(2) Insulation Resistance. Insulation resistance to ground of each circuit at the cabinet
shall be measured and recorded with all loads disconnected. Prior to performance of
the insulation resistance test, the Contractor shall remove all fuses within all light pole
bases on a circuit to segregate the luminaire loads.
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On tests of new cable runs, the readings shall exceed 50 megohms for phase and
neutral conductors with a connected load over 20A and shall exceed 100 megohms
for conductors with a connected load of 20A or less.

On tests of cable runs which include cables which were existing in service prior to this
contract, the resistance readings shall be the same or better than the readings
recorded at the maintenance transfer at the beginning of the contract. Measurements
shall be taken with a megohm meter approved by the Engineer.

(3) Loads. The current of each circuit, phase main, and neutral shall be measured and
recorded. The Engineer may direct reasonable circuit rearrangement. The current
readings shall be within ten percent of the connected load based on material ratings.

(4) Ground Continuity. Resistance of the system ground as taken from the farthest
extension of each circuit run from the controller (i.e. check of equipment ground
continuity for each circuit) shall be measured and recorded. Readings shall not exceed
2.0 ohms, regardless of the length of the circuit.

(5) Resistance of Grounding Electrodes. Resistance to ground of all grounding electrodes
shall be measured and recorded. Measurements shall be made with a ground tester
during dry soil conditions as approved by the Engineer. Resistance to ground shall
not exceed 10 ohms.

ITS. The following test shall be made in addition to the lighting system test above.

Detector Loops. Before and after permanently securing the loop in the pavement, the
resistance, inductance, resistance to ground, and quality factor for each loop and lead-
in circuit shall be tested. The loop and lead-in circuit shall have an inductance between
20 and 2500 microhenries. The resistance to ground shall be a minimum of
50 megohms under any conditions of weather or moisture. The quality factor (Q) shall
be 5 or greater.

Fiber Optic Systems. Fiber optic testing shall be performed as required in the fiber optic cable
special provision and the fiber optic splice special provision.

All test results shall be furnished to the Engineer seven working days before the date the inspection
is scheduled.
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Contract Guarantee. The Contractor shall provide a written guarantee for all electrical work
provided under the contract for a period of six months after the date of acceptance with the
following warranties and guarantees.

(a) The manufacturer's standard written warranty for each piece of electrical material or
apparatus furnished under the contract. The warranty for light emitting diode (LED)
modules, including the maintained minimum luminance, shall cover a minimum of 120
months from the date of delivery.

(b) The Contractor’s written guarantee that, for a period of six months after the date of final
acceptance of the work, all necessary repairs to or replacement of said warranted material
or apparatus for reasons not proven to have been caused by negligence on the part of the
user or acts of a third party shall be made by the Contractor at no additional cost to the
Department.

(c) The Contractor’s written guarantee for satisfactory operation of all electrical systems
furnished and constructed under the contract for a period of six months after final
acceptance of the work.

The warranty for an uninterruptable power supply (UPS) shall cover a minimum of two years from
date the equipment is placed in operation; however, the batteries of the UPS shall be warranted
for full replacement for a minimum of five years.

Record Drawings. Alterations and additions to the electrical installation made during the
execution of the work shall be made on the PDF copy of the as-Let documents using a PDF editor.
Hand drawn notations or markups and scanned plans are not acceptable. These drawings shall
be updated daily and shall be available for inspection by the Engineer during the work. The record
drawings shall include the following:

e Cover Sheet

The Electrical Maintenance Contract Management System (EMCMS) location
designation, i.e. “L” number

Summary of Quantities, electrical items only

Legends, Schedules, and Notes

Plan Sheets

Pertinent Details

Single Line Diagrams

Other useful information useful to locate and maintain the systems.

Any modifications to the details shall be indicated. Final quantities used shall be indicated on the
Summary of Quantities. Foundation depths used shall also be listed.

As part of the record drawings, the Contractor shall inventory all materials, new or existing, on the
project and record information on inventory sheets provided by the Engineer.
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The inventory shall include:

Location of Equipment, including rack, chassis, slot as applicable.
Designation of Equipment
Equipment manufacturer
Equipment model number
Equipment Version Number
Equipment Configuration
o Addressing, IP or other
o Settings, hardware or programmed
e Equipment Serial Number

The following electronic inventory forms are available from the Engineer:

e Lighting Controller Inventory
e Lighting Inventory
e Light Tower Inspection Checklist
e ITS Location Inventory
The information shall be entered in the forms; handwritten entries will not be acceptable; except
for signatures. Electronic file shall also be included in the documentation.

When the work is complete, and seven days before the request for a final inspection, the set of
contract drawings, stamped “RECORD DRAWINGS”, shall be submitted to the Engineer for
review and approval and shall be stamped with the date and the signature of the Contractor’s
supervising Engineer or Electrician. The record drawings shall be submitted in PDF format
through TOCS, on CD-ROM as well as hardcopy’s for review and approval.

In addition to the record drawings, PDF copies of the final catalog cuts which have been Approved
and Approved as Noted with applicable follow-up shall be submitted along with the record
drawings. The PDF files shall clearly indicate either by filename or PDF table of contents the
respective pay item number. Specific part or model numbers of items which have been selected
shall be clearly visible. Hard copies of the catalog are not required with this submittal.

The Contractor shall provide three sets of electronically produced drawings in a moisture proof
pouch to be kept on the inside door of the controller cabinet or other location approved by the
Engineer. These drawings shall show the final as-built circuit orientation(s) of the project in the form
of a single line diagram with all luminaires numbered and clearly identified for each circuit.

Final documentation shall be submitted as a complete submittal package, i.e. record drawings, test
results, inventory, etc. shall be submitted at the same time. Partial piecemeal submittals will be
rejected without review.

A total of three hardcopies and two CD-ROMSs of the final documentation shall be submitted. The

identical material shall also be submitted through the TOCS system utilizing the following final
documentation pay item numbers:
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Pay Code Description Discipline
FDLRDOOO Record Drawings - Lighting Lighting
FDSRDO000 Record Drawings - Surveillance Surveillance
FDTRDO0OO Record Drawings - Traffic Signal Traffic Signal
FDIRDOOO Record Drawings - ITS ITS
FDLCCO000 Catalog Cuts - Lighting Lighting
FDSCCO000 Catalog Cuts — Surveillance Surveillance
FDTCCO000 Catalog Cuts — Traffic Signal Traffic Signal
FDICCO000 Catalog Cuts - ITS ITS
FDLWLO000 Warranty - Lighting Lighting
FDSWL000 Warranty - Surveillance Surveillance
FDTWLO000 Warranty - Traffic Signal Traffic Signal
FDIWL000 Warranty - ITS ITS
FDLTROOO Test Results - Lighting Lighting
FDSTRO000 Test Results - Surveillance Surveillance
FDTTRO000 Test Results - Traffic Signal Traffic Signal
FDITRO00 Test Results - ITS ITS
FDLINVOO Inventory - Lighting Lighting
FDSINV0OO Inventory - Surveillance Surveillance
FDTINVOO Inventory - Traffic Signal Traffic Signal
FDIINVOO Inventory - ITS ITS
FDLGPS00 GPS - Lighting Lighting
FDSGPSO00 GPS - Surveillance Surveillance
FDTGPS00 GPS - Traffic Signal Traffic Signal
FDIGPSO00 GPS - ITS ITS

Record Drawings shall include Marked up plans, controller info, Service Info, Equipment Settings,
Manuals, Wiring Diagrams for each discipline.

Test results shall be all electrical test results, fiber optic OTDR, and Fiber Optic power meter as
applicable for each discipline.
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GPS Documentation. In addition to the specified record drawings, the Contactor shall record GPS
coordinates of the following electrical components being installed, modified or being affected in
other ways by this contract:

All light poles and light towers.

Handholes and vaults.

Junction Boxes

Conduit roadway crossings.

Controllers.

Control Buildings.

Structures with electrical connections, i.e. DMS, lighted signs.

Electric Service locations.

CCTV Camera installations.

Roadway Surveillance installations.

Fiber Optic Splice Locations.

Fiber Optic Cables. Coordinates shall be recorded along each fiber
optic cable route every 200 feet.

o All fiber optic slack locations shall be identified with quantity of slack
cable included. When sequential cable markings are available, those
markings shall be documented as cable marking into enclosure and
marking out of enclosure.

Datum to be used shall be North American 1983.

Data shall be provided electronically. The electronic format shall be compatible with MS Excel.
Latitude and Longitude shall be in decimal degrees with a minimum of 6 decimal places. Each
coordinate shall have the following information:

District
Description of item
Designation

Use

Approximate station
Contract Number
Date

Owner

. Latitude

10. Longitude

11. Comments

CoNOORrWN =

A spreadsheet template will be available from the Engineer for use by the Contractor.
Accuracy. Data collected is to be mapping grade. A handheld mapping grade GPS device shall

be used for the data collection. The receiver shall support differential correction and data shall
have minimum 5 meter accuracy after post processing.
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GPS receivers integrated into cellular communication devices, recreational and automotive GPS
devices are not acceptable.

The GPS shall be the product of an established major GPS manufacturer having been in the
business for a minimum of 6 years.”

The documents on the CD shall be organized by the Electrical Maintenance Contract
Management System (EMCMS) location designation. If multiple EMCMS locations are within the
contract, separate folders shall be utilized for each location as follows:

- ContractNo

- 101234
CatalogCuts
GPS
Inventory
RecordDrawings
TestResults
Warranty

< L04321
CatalogCuts
GPS
Inventory
RecordDrawings
TestResults

Warranty

Extraneous information not pertaining to the specific EMCMS location shall not be included in that
particular folder and sub-folder.

The inspection will not be made until after the delivery of acceptable record drawings, specified
certifications, and the required guarantees.

The Final Acceptance Documentation Checklist shall be completed and is contained elsewhere
herein.

All CD’s shall be labeled as illustrated in the CD Label Template contained herein.
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Acceptance. Acceptance of electrical work will be given at the time when the Department
assumes the responsibility to protect and maintain the work according to Article 107.30 or at the
time of final inspection.

When the electrical work is complete, tested, and fully operational, the Contractor shall schedule
an inspection for acceptance with the Engineer no less than seven working days prior to the
desired inspection date. The Contractor shall furnish the necessary labor and equipment to make
the inspection.

A written record of the test readings taken by the Contractor according to Article 801.13 shall be
furnished to the Engineer seven working days before the date the inspection is scheduled.
Inspection will not be made until after the delivery of acceptable record drawings, specified
certifications, and the required guarantees.
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LOCATION
Route Common Name
Limits Section
Contract # County

Controller Designation(s)

EMC Database Location Number(s)

ITEM

(Verify)

Contractor | Resident Engineer

(Verify)

Record Drawings
-Three hardcopies (11" x 17”)
-Scanned to two CD-ROMs

[
[]

[
[]

Field Inspection Tests
-Voltage
-Amperage
-Cable Insulation Resistance
-Continuity

-Controller Ground Rod Resistance
(Three Hardcopies & scanned to two CD’s)

GPS Coordinates

-Excel file
(Check Special Provisions, Excel file scanned to two CD’s)

Job Warranty Letter

(Three Hardcopies & scanned to two CD’s)

O] O (doogd

O] O (doogd

Catalog Cut Submittals

-Approved & Approved as Noted
(Scanned to two CD’s)

[]

[]

Lighting Inventory Form

(Three Hardcopies & scanned to two CD’s)

[]

Lighting Controller Inventory Form
(Three Hardcopies & scanned to two CD’s)

[l

Light Tower Inspection Form
(If applicable, Three Hardcopies & scanned to two CD’s)

[l

Three Hardcopies & scanned to two CD’s shall be submitted for all items above. The CD ROM
shall be labeled as shown in the example contained herein.
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General Notes:

Record Drawings — The record drawings should contain contract cover sheet, summary of
quantities showing all lighting pay item sheets, proposed lighting plans and lighting detail sheets.
Submit hardcopies shall be 11” x 17” size. Temporary lighting plans and removal lighting plans
should not be part of the set.

Field Inspection Tests — Testing should be done for proposed cables. Testing shall be per
standard specifications. Forms shall be neatly filled out.

GPS Coordinates — Check special provisions “General Electrical Requirements”. Submit
electronic “EXCEL” file.

Job Warranty L etter — See standard specifications.

Cutsheet Submittal — See special provisions “General Electrical Requirements”. Scan Approved
and Approved as Noted cutsheets.

Lighting Inventory Form — Inventory form should include only proposed light poles, proposed light
towers, proposed combination (traffic/light pole) lighting and proposed underpass luminaires.

Lighting Controller Inventory Form — Form should be filled out for only proposed lighting
controllers.

Light Tower Safety Inspection Form — Form should be filled out for each proposed light tower.
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CD LABEL FORMAT TEMPLATE.

Label must be printed; hand written labels are unacceptable and will be rejected.

Contract: 60X23
Letting: 1/20/12
Route: FAU 123 (IL 83)
Limits: IL64 to IL56

Items

EXPOSED Record Drawings

Submittal Date Final Approved
2/29/14 Submittals
Test Results
Inventory

Warranty Letters

Section: 123N-XYZ(L)TS
County: DuPage
Acme Construction
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MAINTENANCE OF LIGHTING SYSTEMS (D-1)
Effective: March 1, 2017

Replace Article 801.11 and 801.12 of the Standard Specifications with the following:

Effective the date the Contractor's activities (electrical or otherwise) at the job site begin, the
Contractor shall be responsible for the proper operation and maintenance of all existing and
proposed lighting systems which are part of, or which may be affected by the work until final
acceptance or as otherwise determined by the Engineer.

Before performing any excavation, removal, or installation work (electrical or otherwise) at the site,
the Contractor shall initiate a request for a maintenance transfer and preconstruction inspection, as
specified elsewhere herein, to be held in the presence of the Engineer and a representative of the
party or parties responsible for maintenance of any lighting systems which may be affected by the
work. During the maintenance preconstruction inspection, the party responsible for existing
maintenance shall perform testing of the existing system in accordance with Article 801.13a. The
Contractor shall request a date for the preconstruction inspection no less than fourteen (14) days
prior to the desired date of the inspection.

The Engineer will document all test results and note deficiencies. All substandard equipment will be
repaired or replaced by the existing maintenance contractor, or the Engineer can direct the
Contractor to make the necessary repairs under Section109.04.

Existing lighting systems, when depicted on the plans, are intended only to indicate the general
equipment installation of the systems involved and shall not be construed as an exact
representation of the field conditions. It remains the Contractor's responsibility to visit the site to
confirm and ascertain the exact condition of the electrical equipment and systems to be maintained.
Contract documents shall indicate the circuit limits.

Maintenance of Existing Lighting Systems
Existing lighting systems. Existing lighting systems shall be defined as any lighting
system or part of a lighting system in service at the time of contract Letting. The contract
drawings indicate the general extent of any existing lighting, but whether indicated or not, it
remains the Contractor's responsibility to ascertain the extent of effort required for
compliance with these specifications and failure to do so will not be justification for extra
payment or reduced responsibilities.

Extent of Maintenance.

Partial Maintenance. Unless otherwise ‘indicated, if the number of circuits
affected by the contract is equal to or less than 40% of the total number of circuits
in a given controller and the controller is not part of the contract work, the
Contractor needs only to maintain the affected circuits within the project limits.
The project limits are defined as those limits indicated in the contract plans.
Equipment outside of the project limits, on the affected circuits shall be maintained
and paid for under Article 109.04. The affected circuits shall be isolated by means
of in-line waterproof fuse holders as specified elsewhere and as approved by the
Engineer. The unaffected circuits and the controller will remain under the
maintenance of the State.
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Full Maintenance. If the number of circuits affected by the contract is greater than
40% of the total number of circuits in a given controller, or if the controller is
modified in any way under the contract work, the Contractor shall maintain the
entire controller and all associated circuits within the project limits. Equipment
outside of the project limits shall be maintained and paid for under Article 109.04.

If the existing equipment is damaged by normal vehicular traffic, not contractor operations,
is beyond repair and cannot be re-set, the contractor shall replace the equipment in kind
with payment made for such equipment under Article 109.04. If the equipment damaged
by any construction operations, not normal vehicular traffic, is beyond repair and cannot be
re-set, the contractor shall replace the equipment in kind and the cost of the equipment shall
be included in the cost of this pay item and shall not be paid for separately.

Maintenance of Proposed Lighting Systems
Proposed Lighting Systems. Proposed lighting systems shall be defined as any lighting
system or part of a lighting system, temporary or permanent, which is to be constructed
under this contract regardless of the project limits indicated in the plans.

The Contractor shall be fully responsible for maintenance of all items installed under this
contract. Maintenance shall include, but not be limited to, any equipment failures or
malfunctions as well as equipment damage either by the motoring public, Contractor
operations, vandalism, or other means. The potential cost of replacing or repairing any
malfunctioning, damaged, or vandalized equipment shall be included in the bid price of
this item and will not be paid for separately.

Lighting System Maintenance Operations

The Contractor's responsibility shall include all applicable responsibilities of the Electrical
Maintenance Contract, State of lllinois, Department of Transportation, Division of Highways, District
One. These responsibilities shall include the maintenance of lighting units (including sign lighting),
cable runs and lighting controls. In the case of a pole knockdown or sign light damage, the
Contractor shall promptly clear the lighting unit and circuit discontinuity and restore the system to
service. The equipment shall then be re-set by the contractor within the time limits specified herein.

If the existing equipment is damaged by normal vehicular traffic, not contractor operations, is beyond
repair and cannot be re-set, the contractor shall replace the equipment in kind with payment made
for such equipment under Article 109.04. If the equipment damaged by any construction
operations, not normal vehicular traffic, is beyond repair and cannot be re-set, the contractor shall
replace the equipment in kind and the cost of the equipment shall be included in the cost of this pay
item and shall not be paid for separately.

Responsibilities shall also include weekly night-time patrol of the lighting system, with patrol reports
filed immediately with the Engineer and with deficiencies corrected within 24 hours of the patrol.
Patrol reports shall be presented on standard forms as designated by the Engineer. Uncorrected
deficiencies may be designated by the Engineer as necessitating emergency repairs as described
elsewhere herein.
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The following chart lists the maximum response, service restoration, and permanent repair time
the Contractor will be allowed to perform corrective action on specific lighting system equipment.

INCIDENT SERVICE SERVICE PERMANENT
OR RESPONSE RESTORATION REPAIR
PROBLEM TIME TIME TIME
Control cabinet out 1 hour 4 hours 7 Calendar
days
Hanging mast arm 1 hour to clear na 7 C:Iendar
ays
Radio problem 1 hour 4 hours 7 Calendar
days
Motorist caused damage or leaning 7 Calendar
. 1 hour to clear 4 hours
light pole 10 degrees or more days
Circuit out — Needs to reset breaker 1 hour 4 hours na
Circuit out — Cable trouble 1 hour 24 hours 21 Calendar
days
Qutage of 3 or more successive 1 hour 4 hours na
lights
Outage of 75% of lights on one tower 1 hour 4 hours na
Outage of light nearest RR crossing 1 hour 4 hours na
approach, Islands and gores
Qutage (single or multiple) found on 7 Calendar
night outage survey or reported to na na davs
EMC y
Navigation light outage na na 24 hours

Service Response Time -- amount of time from the initial notification to the Contractor until a
patrolman physically arrives at the location.

Service Restoration Time — amount of time from the initial notification to the Contractor until
the time the system is fully operational again (In cases of motorist caused damage the
undamaged portions of the system are operational.)

Permanent Repair Time — amount of time from initial notification to the Contractor until the
time permanent repairs are made if the Contractor was required to make temporary repairs to
meet the service restoration requirement.
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Failure to provide this service will result in liquidated damages of $500 per day per occurrence.
In addition, the Department reserves the right to assign any work not completed within this
timeframe to the Electrical Maintenance Contractor. All costs associated to repair this
uncompleted work shall be the responsibility of the Contractor. Failure to pay these costs to the
Electrical Maintenance Contractor within one month after the incident will result in additional
liguidated damages of $500 per month per occurrence. Unpaid bills will be deducted from any
monies owed to the Contractor. Repeated failures and/or a gross failure of maintenance shall
result in the State’s Electrical Maintenance Contractor being directed to correct all deficiencies
and the resulting costs deducted from any monies owed the contractor.

Damage caused by the Contractor’'s operations shall be repaired at no additional cost to the
Contract.

Operation of Lighting

The lighting shall be operational every night, dusk to dawn. Duplicate lighting systems (such as
temporary lighting and proposed new lighting) shall not be operated simultaneously. Lighting
systems shall not be kept in operation during long daytime periods.

Method of Measurement

The contractor shall demonstrate to the satisfaction of the Engineer that the lighting system is fully
operational prior to submitting a pay request. Failure to do so will be grounds for denying the pay
request. Months in which the lighting systems are not maintained and not operational will not be
paid. Payment shall not be made retroactively for months in which lighting systems were not
operational.

Basis of Payment
Maintenance of lighting systems shall be paid for at the contract unit price per calendar month for
MAINTENANCE OF LIGHTING SYSTEM.
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ELECTRIC SERVICE INSTALLATION (D-1)
Effective: January 1, 2012

Description
This item shall consist of all material and labor required to extend, connect or modify the electric

services, as indicated or specified, which is over and above the work performed by the utility. Unless
otherwise indicated, the cost for the utility work, if any, will be reimbursed to the Contractor
separately under ELECTRIC UTILITY SERVICE CONNECTION. This item may apply to the work
at more than one service location and each will be paid separately.

Materials
Materials shall be in accordance with the Standard Specifications.

CONSTRUCTION REQUIREMENTS

General

The Contractor shall ascertain the work being provided by the electric utility and shall provide all
additional material and work not included by other contract pay items required to complete the
electric service work in complete compliance with the requirements of the utility.

No additional compensation will be allowed for work required for the electric service, even though
not explicitly shown on the Drawings or specified herein

Method Of Measurement
Electric Service Installation shall be counted, each.

Basis Of Payment
This work will be paid for at the contract unit price each for ELECTRIC SERVICE INSTALLATION
which shall be payment in full for the work specified herein.
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ELECTRIC UTILITY SERVICE CONNECTION (COMED) (D-1)
Effective: January 1, 2012

Description
This item shall consist of payment for work performed by ComEd in providing or modifying electric

service as indicated. THIS MAY INVOLVE WORK AT MORE THAN ONE ELECTRIC SERVICE.
For summary of the Electrical Service Drop Locations see the schedule contained elsewhere herein.

CONSTRUCTION REQUIREMENTS

General

It shall be the Contractor's responsibility to contact ComEd. The Contractor shall coordinate his
work fully with the ComEd both as to the work required and the timing of the installation. No
additional compensation will be granted under this or any other item for extra work caused by failure
to meet this requirement. Please contact ComEd, New Business Center Call Center, at 866
NEW ELECTRIC (1-866-639-3532) to begin the service connection process. The Call Center
Representatives will create a work order for the service connection. The representative will
ask the requestor for information specific to the request. The representative will assign the
request based upon the location of project.

The Contractor should make particular note of the need for the earliest attention to arrangements
with ComEd for service. In the event of delay by ComEd, no extension of time will be considered
applicable for the delay unless the Contractor can produce written evidence of a request for electric
service within 30 days of execution.

Method Of Payment

The Contractor will be reimbursed to the exact amount of money as billed by ComEd for its services.
Work provided by the Contractor for electric service will be paid separately as described under
ELECTRIC SERVICE INSTALLATION. No extra compensation shall be paid to the Contractor for
any incidental materials and labor required to fulfill the requirements as shown on the plans and
specified herein.

For bidding purposes, this item shall be estimated as $30,000.00.

Basis Of Payment
This work will be paid for at the contract lump sum price for ELECTRIC UTILITY SERVICE
CONNECTION which shall be reimbursement in full for electric utility service charges.
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UNDERGROUND RACEWAYS (D-1)
Effective: March 1, 2015

Revise Article 810.04 of the Standard Specifications to read:

“Installation. All underground conduits shall have a minimum depth of 30-inches
(700 mm) below the finished grade.”

Add the following to Article 810.04 of the Standard Specifications:

“All metal conduit installed underground shall be Rigid Steel Conduit unless
otherwise indicated on the plans.”

Add the following to Article 810.04 of the Standard Specifications:

“All raceways which extend outside of a structure or duct bank but are not
terminated in a cabinet, junction box, pull box, handhole, post, pole, or pedestal
shall extend a minimum or 300 mm (12”) or the length shown on the plans beyond
the structure or duct bank. The end of this extension shall be capped and sealed
with a cap designed for the conduit to be capped.

The ends of rigid metal conduit to be capped shall be threaded, the threads
protected with full galvanizing, and capped with a threaded galvanized steel cap.

The ends of rigid nonmetallic conduit and coilable nonmetallic conduit shall be
capped with a rigid PVC cap of not less than 3 mm (0.125”) thick. The cap shall
be sealed to the conduit using a room-temperature-vulcanizing (RTV) sealant
compatible with the material of both the cap and the conduit. A washer or similar
metal ring shall be glued to the inside center of the cap with epoxy, and the pull
cord shall be tied to this ring.”

EXPOSED RACEWAYS (D-1)
Effective: January 1, 2012

Revise the first paragraph of Article 811.03(a) of the Standard Specifications to read:

“General. Rigid metal conduit installation shall be according to Article 810.05(a).
Conduits terminating in junction and pull boxes shall be terminated with insulated
and gasketed watertight threaded NEMA 4X conduit hubs. The hubs shall be
Listed under UL 514B. The insulated throat shall be rated up to 105° C. When
PVC coated conduit is utilized, the aforementioned hubs shall also be PVC
coated.”

49



FAI Route 94 (1-94 Edens Expressway/US 41)
Project HSIP-FZAB(086)

Section 2016-071L

Cook County

Contract No. 62D82

Add the following to Article 811.03(b) of the Standard Specifications:

“Where PVC coated conduit is utilized, all conduit fittings, couplings and clamps
shall be PVC coated. All other mounting hardware and appurtenances shall be
stainless steel.”

“The personnel installing the PVC coated conduit must be trained and certified by
the PVC coated conduit Manufacturer or Manufacturer’'s representative to install
PVC coated conduit. Documentation demonstrating this requirement must be
submitted for review and approval.”

Add the following to Article 1088.01(a) of the Standard Specifications:

All iron and steel products, which are to be incorporated into the work, including
conduit and all conduit fittings, shall be domestically manufactured or produced
and fabricated as specified in Article 106.”

Revise Article 1088.01(a)(3) of the Standard Specifications to read:

“a. PVC Coated Steel Conduit. The PVC coated rigid metal conduit shall be
UL Listed (UL 6). The PVC coating must have been investigated by UL as
providing the primary corrosion protection for the rigid metal conduit.
Ferrous fittings for general service locations shall be UL Listed with PVC
as the primary corrosion protection. Hazardous location fittings, prior to
plastic coating shall be UL listed.

b. The PVC coating shall have the following characteristics:
Hardness: 85+ Shore A Durometer
Dielectric Strength: | 400V/mil @ 60 Hz
Aging: 1,000 Hours Atlas Weatherometer
Temperature The PVC compound shall conform at 0° F. to Federal

Specifications PL-406b, Method 2051, Amendment 1
of 25 September 1952 (ASTM D 746)
Elongation: 200%

C. The exterior and interior galvanized conduit surface shall be chemically
treated to enhance PVC coating adhesion and shall also be coated with a
primer before the PVC coating to ensure a bond between the zinc substrate
and the PVC coating. The bond strength created shall be greater than the
tensile strength of the plastic coating.

d. The nominal thickness of the PVC coating shall be 1 mm (40 mils). The
PVC exterior and urethane interior coatings applied to the conduit shall
afford sufficient flexibility to permit field bending without cracking or flaking
at temperatures above -1°C (30°F).
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An interior urethane coating shall be uniformly and consistently applied to
the interior of all conduit and fittings. This internal coating shall be a nominal
2 mil thickness. The interior coating shall be applied in a manner so there
are no runs, drips, or pinholes at any point. The coating shall not peel,
flake, or chip off after a cut is made in the conduit or a scratch is made in
the coating.

Conduit bodies shall have a tongue-in-groove gasket for maximum sealing
capability. The design shall incorporate a positive placement feature to
assure proper installation. Certified test results confirming seal
performance at 15 psig (positive) and 25 in. of mercury (vacuum) for 72
hours shall be submitted for review when requested by the Engineer.

The PVC conduit shall pass the following tests:

Exterior PVC Bond test RN1:

Two parallel cuts 13 mm (1/2 inch) apart and 40 mm (1 1/2 inches)
in length shall be made with a sharp knife along the longitudinal
axis. A third cut shall be made perpendicular to and crossing the
longitudinal cuts at one end. The knife shall then be worked under
the PVC coating for 13 mm (1/2 inch) to free the coating from the
metal.

Using pliers, the freed PVC tab shall be pulled with a force applied
vertically and away from the conduit. The PVC tab shall tear rather
than cause any additional PVC coating to separate from the
substrate.

Boil Test:

Acceptable conduit coating bonds (exterior and interior) shall be
confirmed if there is no disbandment after a minimum average of
200 hours in boiling water or exposure to steam vapor at one
atmosphere. Certified test results from a national recognized
independent testing laboratory shall be submitted for review and
approval. The RN1 Bond Test and the Standard Method for
Measuring Adhesion by Tape Test shall be utilized.

Exterior Adhesion. In accordance with ASTM D870, a 6" length of
conduit test specimen shall be placed in boiling water. The
specimen shall be periodically removed, cooled to ambient
temperature and immediately tested according to the bond test
(RN1). When the PVC coating separates from the substrate, the
boil time to failure in hours shall be recorded.
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Interior Adhesion. In accordance with ASTM D3359, a 6" conduit
test specimen shall be cut in half longitudinally and placed in boiling
water or directly above boiling water with the urethane surface
facing down. The specimen shall be periodically removed, cooled
to ambient temperature and tested in accordance with the Standard
Method of Adhesion by Tape Test (ASTM D3359). When the
coating disbonds, the time to failure in hours shall be recorded.

Heat/Humidity Test:

Acceptable conduit coating bonds shall be confirmed by a minimum
average of 30 days in the Heat and Humidity Test. The RN1 Bond
Test and the Standard Method for Measuring Adhesion by Tape
Test shall be utilized.

Exterior Adhesion. In accordance with ASTM D1151, D1735,
D2247 and D4585, conduit specimens shall be placed in a heat and
humidity environment where the temperature is maintained at
150°F (66°C) and 95% relative humidity. The specimens shall be
periodically removed and a bond test (RN1) performed. When the
PVC coating separates from the substrate, the exposure time to
failure in days shall be recorded.

Interior Adhesion. In accordance with ASTM D3359, conduit
specimens shall be placed in a heat and humidity environment
where the temperature is maintained at 150°F (66°C) and 95%
relative humidity. When the coating disbonds, the time to failure in
hours shall be recorded.

Add the following to Article 1088.01(a)(4) of the Standard Specifications:
“All liquid tight flexible metal conduit fittings shall have an insulated throat to
prevent abrasion of the conductors and shall have a captive sealing O-ring gasket.
The fittings shall be Listed under UL 514B. The insulated throat shall be rated up
to 105° C.”

Revise the second paragraph of Article 811.04 of the Standard Specifications to read:
“Expansion fittings and LFNC will not be measured for payment.”

Revise Article 811.05 of the Standard Specifications to read:
“811.05 Basis of Payment. This work will be paid for at the contract unit price
per meter (foot) for CONDUIT ATTACHED TO STRUCTURE, of the diameter
specified, RIGID GALVANIZED STEEL or CONDUIT ATTACHED TO

STRUCTURE, of the diameter specified, RIGID GALVANIZED STEEL, PVC
COATED.”

52



FAI Route 94 (1-94 Edens Expressway/US 41)
Project HSIP-FZAB(086)

Section 2016-071L

Cook County

Contract No. 62D82

UNIT DUCT (D-1)
Effective: January 1, 2012

Revise the first paragraph of Article 810.04 to read:

“The unit duct shall be installed at a minimum depth of 30-inches (760 mm) unless
otherwise directed by the Engineer.”

Revise Article 1088.01(c) to read:
“(c) Coilable Nonmetallic Conduit.
General:

The duct shall be a plastic duct which is intended for underground use and which can be
manufactured and coiled or reeled in continuous transportable lengths and uncoiled for
further processing and/or installation without adversely affecting its properties of
performance. The duct shall be a plastic duct which is intended for underground use and
can be manufactured and coiled or reeled in continuous transportable lengths and
uncoiled for further processing and/or installation without adversely affecting its properties
of performance.

The duct shall be made of high density polyethylene which shall meet the requirements of
ASTM D 2447, for schedule 40. The duct shall be composed of black high density
polyethylene meeting the requirements of ASTM D 3350, Class C, Grade P33. The wall
thickness shall be in accordance with Table 2 for ASTM D 2447.

The duct shall be UL Listed per 651-B for continuous length HDPE coiled conduit. The
duct shall also comply with NEC Article 354.100 and 354.120.

Submittal information shall demonstrate compliance with the details of these
requirements.

Dimensions:

Duct dimensions shall conform to the standards listed in ASTM D2447. Submittal
information shall demonstrate compliance with these requirements.

Nominal Size Nominal I.D. Nominal O.D. Minimum Wall
mm in mm in mm in mm in
31.75 1.25 35.05 1.380 42.16 1.660 3.556 +0.51 0.140 +0.020
38.1 1.50 40.89 1.610 48.26 1.900 3.683 +0.51 0.145 +0.020
Nominal Size | Pulled Tensile
mm in N Ibs
31.75 1.25 3322 747
38.1 1.50 3972 893
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Marking:

As specified in NEMA Standard Publication No. TC-7, the duct shall be clearly and durably
marked at least every 3.05 meters (10 feet) with the material designation (HDPE for high
density polyethylene), nominal size of the duct and the name and/or trademark of the
manufacturer.

Performance Tests:

Polyethylene Duct testing procedures and test results shall meet the requirements of UL
651. Certified copies of the test report shall be submitted to the Engineer prior to the
installation of the duct. Duct crush test results shall meet or exceed the following
requirements:

Duct Min. force required to
Diameter deform sample 50%
mm in N Ibs
35 1.25 4937 1110
41 1.5 4559 1025

WIRE AND CABLE (D-1)
Effective: January 1, 2012

Add the following to the first paragraph of Article 1066.02(a):
“The cable shall be rated at a minimum of 90°C dry and 75°C wet and shall be
suitable for installation in wet and dry locations, and shall be resistant to oils and
chemicals.”

Revise the Aerial Electric Cable Properties table of Article 1066.03(a)(3) to read:

Aerial Electric Cable Properties

Phase Conductor | Messenger wire
Size Stranding Average Minimum | Stranding
AWG Insulation Size
Thickness AWG
mm mils
6 7 1.1 (45) 6 6/1
4 7 1.1 (45) 4 6/1
2 7 1.1 (45) 2 6/1
1/0 19 1.5 (60) 1/0 6/1
2/0 19 1.5 (60) 2/0 6/1
3/0 19 1.5 (60) 3/0 6/1
4/0 19 1.5 (60) 4/0 6/1
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Add the following to Article 1066.03(b) of the Standard Specifications:

“Cable sized No. 2 AWG and smaller shall be U.L. listed Type RHH/RHW and may
be Type RHH/RHW/USE. Cable sized larger than No. 2 AWG shall be U.L. listed
Type RHH/RHW/USE.”

Revise Article 1066.04 to read:

“Aerial Cable Assembly. The aerial cable shall be an assembly of insulated
aluminum conductors according to Section 1066.02 and 1066.03. Unless
otherwise indicated, the cable assembly shall be composed of three insulated
conductors and a steel reinforced bare aluminum conductor (ACSR) to be used as
the ground conductor. Unless otherwise indicated, the code word designation of
this cable assembly is “Palomino”. The steel reinforced aluminum conductor shall
conform to ASTM B-232. The cable shall be assembled according to ANSI/ICEA
S-76-474.

Revise the second paragraph of Article 1066.05 to read:

“The tape shall have reinforced metallic detection capabilities consisting of a
woven reinforced polyethylene tape with a metallic core or backing.”

ROADWAY LUMINAIRE, LED (D-1)
Effective: January 1, 2023

Description.

This work shall consist of furnishing and installing a roadway LED luminaire as shown on the
plans, as specified herein.

General.

The luminaire including the housing, driver and optical assembly shall be assembled in the U.S.A.
The luminaire shall be assembled by and manufactured by the same manufacturer. The luminaire
shall be mechanically strong and easy to maintain. The size, weight, and shape of the luminaire
shall be designed so as not to incite detrimental vibrations in its respective pole and it shall be
compatible with the pole and arm. All electrical and electronic components of the luminaire shall
comply with the requirements of Restriction of Hazardous Materials (RoHS) regulations. The
luminaire shall be listed for wet locations by an NRTL and shall meet the requirements of UL 1598
and UL 8750
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Submittal Requirements.

The Contractor shall also the following manufacturer's product data for each type of luminaire:

1.

Descriptive literature and catalogue cuts for luminaire, LED driver, and surge protection
device. Completed manufacturer’s luminaire ordering form with the full catalog number
provided

LED drive current, total luminaire input wattage and total luminaire current at the system
operating voltage or voltage range and ambient temperature of 25 C.

LED efficacy per luminaire expressed in lumens per watt (I/w).

Initial delivered lumens at the specified color temperature, drive current, and ambient
temperature.

IES file associated with each submitted luminaire in the IES LM-63 format.

Computer photometric calculation reports as specified and in the luminaire performance
table.

TM-15 BUG rating report.

Isofootcandle chart with max candela point and half candela trace indicated.

Documentation of manufacturers experience and verification that luminaires were
assembled in the U.S.A. as specified.

10. Written warranty.

Upon request by the Engineer, submittals shall also include any or all the following:

a.

TM-21 calculator spreadsheet (XLSX or PDF format) and if available, TM-28 report for the
specified luminaire or luminaire family. Both reports shall be for 50,000 hours at an
ambient temperature of 77 °F (25 °C).

LM-79 report with National Voluntary Laboratory Accreditation Program (NVLAP) current
at the time of testing in PDF format inclusive of the following: isofootcandle diagram with
half candela contour and maximum candela point; polar plots through maximum plane and
maximum cone; coefficient of utilization graph; candela table; and spectral distribution
graph and chromaticity diagram.

LM-80 report for the specified LED package in PDF format and if available, LM-84 report
for the specified luminaire or luminaire family in PDF format. Both reports shall be
conducted by a laboratory with NVLAP certification current at the time of testing.
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d. AGi32 calculation file matching the submittal package.

e. In Situ Temperature Measurement Test (ISTMT) report for the specified luminaire or
luminaire family in PDF format.

f. Vibration test report in accordance with ANSI C136.31 in PDF format.

g. ASTM B117/ASTM D1654 (neutral salt spray) test and sample evaluation report in PDF
format.

h. ASTM G154 (ASTM D523) gloss test report in PDF format.

i. LED drive current, total luminaire input wattage, and current over the operating voltage
range at an ambient temperature of 77 °F (25 °C).

j- Power factor (pf) and total harmonic distortion (THD) at maximum and minimum supply
and at nominal voltage for the dimmed states of 70%, 50%, and 30% full power.

k. Ingress protection (IP) test reports, conducted according to ANSI C136.25 requirements,
for the driver and optical assembly in PDF format.

I. Installation, maintenance, and cleaning instructions in PDF format, including
recommendations on periodic cleaning methods.

m. Documentation in PDF format that the reporting laboratory is certified to perform the
required tests.

A sample luminaire shall also be provided upon request of the Engineer. The sample shall be as
proposed for the contract and shall be delivered by the Contractor to the District Headquarters.
After review, the Contractor shall retrieve the luminaire.

Manufacturer Experience.

The luminaire shall be designed to be incorporated into a lighting system with an expected 20
year lifetime. The luminaire manufacturer shall have a minimum of 33 years’ experience
manufacturing HID roadway luminaires and shall have a minimum of seven (7) years’ experience
manufacturing LED roadway luminaires. The manufacturer shall have a minimum of 25,000 total
LED roadway luminaires installed on a minimum of 100 separate installations, all within the U.S.A.

Housing.

Material. The luminaire shall be a single device not requiring on-site assembly for installation.
The driver for the luminaire shall be integral to the unit.

Finish. The luminaire shall have a baked acrylic enamel finish. The color of the finish shall be
gray, unless otherwise indicated.

The finish shall have a rating of six or greater according to ASTM D1654, Section 8.0 Procedure

A — Evaluation of Rust Creepage for Scribed Samples after exposure to1000 hours of testing
according to ASTM B117 for painted or finished surfaces under environmental exposure.
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The luminaire finish shall have less than or equal to 30% reduction of gloss according to ASTM
D523 after exposure of 500 hours to ASTM G154 Cycle 6 QUV® accelerated weathering testing.

The luminaire shall slip-fit on a mounting arm with a 2" diameter tenon (2.375" outer diameter),
and shall have a barrier to limit the amount of insertion. The slip fitter clamp shall utilize four (4)
bolts to clamp to the tenon arm. The luminaire shall be provided with a leveling surface and shall
be capable of being tilted +5 degrees from the axis of attachment in 2.5 degree increments and
rotated to any degree with respect to the supporting arm.

All external surfaces shall be cleaned in accordance with the manufacturer’'s recommendations
and be constructed in such a way as to discourage the accumulation of water, ice, and debris.

The effective projected area of the luminaire shall not exceed 1.6 sq. ft.

The total weight including accessories, shall not exceed 40 Ib (18.14 kg). If the weight of the
luminaire is less than 20 Ib (9.07 kg), weight shall be added to the mounting arm or a supplemental
vibration damper installed as approved by the Engineer.

A passive cooling method with no moving, rotating parts, or liquids shall be employed for heat
management.

The luminaire shall include a fully prewired, 7-pin twist lock ANSI C136.41-compliant receptacle.
Unused pins shall be connected as directed by the Manufacturer and as approved by the
Engineer. A shorting cap shall be provided with the luminaire that is compliant with ANSI C136.10.

Vibration Testing. All luminaires shall be subjected to and pass vibration testing requirements at
“3G” minimum zero to peak acceleration in accordance with ANSI C136.31 requirements using
the same luminaire. To be accepted, the luminaire housing, hardware, and each individual
component shall pass this test with no noticeable damage and the luminaire must remain fully
operational after testing.

Labels. An internal label shall be provided indicating the luminaire is suitable for wet locations
and indicating the luminaire is an NRTL listed product to UL1598 and UL8750. The internal label
shall also comply with the requirements of ANSI C136.22.

An external label consisting of two black characters on a white background with the dimensions
of the label and the characters as specified in ANSI C136.15 for HPS luminaires. The first
character shall be the alphabetical character representing the initial lumen output as specified in
Table 1 of Article 1067.06(c). The second character shall be the numerical character representing
the transverse light distribution type as specified in IES RP-8 (i.e. Types 1, 2, 3, 4, or 5).

Hardware. All hardware shall be stainless steel or of other corrosion resistant material approved
by the Engineer.
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Luminaires shall be designed to be easily serviced, having fasteners such as quarter-turn clips of
the heavy spring-loaded type with large, deep straight slot heads, complete with a receptacle and
shall be according to military specification MIL-f-5591.

All hardware shall be captive and not susceptible to falling from the luminaire during maintenance
operations. This shall include lens/lens frame fasteners as well hardware holding the removable
driver and electronic components in place.

Provisions for any future house-side external or internal shielding should be indicated along with
means of attachment.

Circuiting shall be designed to minimize the impact of individual LED failures on the operation of
the other LED’s.

Wiring. Wiring within the electrical enclosure shall be rated at 600v, 105°C or higher.

Driver.

The driver shall be integral to the luminaire shall be capable of receiving an indefinite open and
short circuit output conditions without damage.

The driver shall incorporate the use of thermal foldback circuitry to reduce output current under
abnormal driver case temperature conditions and shall be rated for a lifetime of 100,000 hours at
an ambient temperature exposure of 77 °F (25 °C) to the luminaire. If the driver has a thermal
shut down feature, it shall not turn off the LEDs when operated at 104 °F (40 °C) or less.

The driver shall have an input voltage range of 120 to 277 volts (£ 10%) or 347 to 480 volts (+
10%) according to the contract documents. When the driver is operating within the rated input
voltage range and in an un-dimmed state, the power factor measurement shall be not less than
0.9 and the THD measurement shall be no greater than 20%.

The driver shall meet the requirements of the FCC Rules and Regulations, Title 47, Part 15 for
Class A devices with regard to electromagnetic compatibility. This shall be confirmed through the
testing methods in accordance with ANSI C63.4 for electromagnetic interference.

The driver shall be dimmable using the protocol listed in the Luminaire Performance Table shown
in the contract.

Surge Protection. The luminaire shall comply the requirements of ANSI C136.2 for electrical
transient immunity at the “Extreme” level (20KV/10KA) and shall be equipped with a surge
protective device (SPD) that is UL1449 compliant with indicator light. An SPD failure shall open
the circuit to protect the driver.

59



FAI Route 94 (1-94 Edens Expressway/US 41)
Project HSIP-FZAB(086)

Section 2016-071L

Cook County

Contract No. 62D82

LED Optical Assembly

The optical assembly shall have an IP66 or higher rating in accordance with ANSI C136.25. The
circuiting of the LED array shall be designed to minimize the effect of individual LED failures on
the operation of other LEDs. All optical components shall be made of glass or a UV stabilized,
non-yellowing material.

The optical assembly shall utilize high brightness, long life, minimum 70 CRI, 4,000K color
temperature (+/-300K) LEDs binned in accordance with ANSI C78.377. Lenses shall be UV-
stabilized acrylic or glass.

Lumen depreciation at 50,000 hours of operation shall not exceed 15% of initial lumen output at
the specified LED drive current and an ambient temperature of 25° C.

The luminaire may or may not have a glass lens over the LED modules. If a glass lens is used, it
must be a flat lens. Material other than glass will not be acceptable. If a glass lens is not used,
the LED modules may not protrude lower than the luminaire housing.

The assembly shall have individual serial numbers or other means for manufacturer tracking.

Photometric Performance.

Luminaires shall be tested according to IESNA LM-79. This testing shall be performed by a test
laboratory holding accreditation from the National Institute of Standards and Technology (NIST)
National Voluntary Laboratory Accreditation Program (NVLAP) for the IESNA LM-79 test
procedure.

Data reports as a minimum shall yield an isofootcandle chart, with max candela point and half
candela trace indicated, maximum plane and maximum cone plots of candela, a candlepower
table (house and street side), a coefficient of utilization chart, a luminous flux distribution table,
spectral distribution plots, chromaticity plots, and other standard report outputs of the above
mentioned tests.

The luminaire shall have a BUG rating of Back Light B3 or less, Up Light rating of UO, and a Glare
rating of G3 or less unless otherwise indicated in the luminaire performance table.
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Photometric Calculations.

Calculations. Submitted report shall include a luminaire classification system graph with both the
recorded lumen value and percent lumens by zone along with the BUG rating according to IESNA
TM-15.

Complete point-by-point luminance and veiling luminance calculations as well as listings of all
indicated averages and ratios as applicable shall be provided in accordance with IESNA RP-8
recommendations. Lighting calculations shall be performed using AGi32 software with all
luminance calculations performed to one decimal place (i.e. x.x cd/m2). Uniformity ratios shall
also be calculated to one decimal place (i.e. x.x:1). Calculation results shall demonstrate that the
submitted luminaire meets the lighting metrics specified in the project Luminaire Performance
Table(s). Values shall be rounded to the number of significant digits indicated in the luminaire
performance table(s).

All photometry must be photopic. Scotopic or mesopic factors will not be allowed. The AGi32 file
shall be submitted at the request of the Engineer.
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Roadway Data

Mounting Data

Luminaire Data

Pole Layout Data

FAI Route 94 (1-94 Edens Expressway/US 41)
Project HSIP-FZAB(086)
Section 2016-071L

GIVEN CONDITIONS

Pavement Width

Number of Lanes Left of Median
Number of Lanes Right of Median
Lane Width

Median Width

IES Surface Classification
Q-Zero Value

Mounting Height
Mast Arm Length
Pole Set-Back from Edge of Pavement

Source

Color Temperature

Lumens

Pay ltem Lumen Designation
BUG Rating

IES Vertical Distribution

IES Control of Distribution
IES Lateral Distribution

Total Light Loss Factor

Spacing
Configuration
Luminaire Overhang over E.O.P.

Cook County

Contract No. 62D82

IDOT DISTRICT 1 LUMINAIRE PERFORMANCE TABLE
ROADWAY LIGHTING-3 LANES (OUTSIDE LIGHTING)

36 Ft
3
3
12 Ft
20 Ft
R3
0.07
47.5 Ft
15 Ft
18 Ft
LED
4000 °K
28,000 Min
H
B4-U0-G4
Medium
Cutoff
Type |l
0.70
250 Ft
Opposite
-3 Ft

NOTE: Variations from the above specified |.E.S. distribution pattern may be requested, and
acceptance of variations will be subject to review by the Engineer based on how well the
performance requirements are met.

PERFORMANCE REQUIREMENTS

NOTE: These performance requirements shall be the minimum acceptable standards of
photometric performance for the luminaire, based on the given conditions listed above.

Roadway
Luminance

Average Luminance, Lave (Max)
Average Luminance, Lave (Min)
Uniformity Ratio, LAVE/LM|N
Uniformity Ratio, LMAx/LM|N
Veiling Luminance Ratio, Lv/Lave
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IDOT DISTRICT 1 LUMINAIRE PERFORMANCE TABLE
ROADWAY LIGHTING-3 LANES (MEDIAN MOUNTED LIGHTING)

GIVEN CONDITIONS

Roadway Data Pavement Width 36 Ft
Number of Lanes Left of Median 3
Number of Lanes Right of Median 3
Lane Width 12 Ft
Median Width 20 Ft
IES Surface Classification R3
Q-Zero Value 0.07
Mounting Data Mounting Height 47.5 Ft
Mast Arm Length 15 Ft
Pole Set-Back from Edge of Pavement 18 Ft
Luminaire Data Source LED
Color Temperature 4000 °K
Lumens 28,000 Min
Pay Item Lumen Designation H
BUG Rating B4-U0-G4
IES Vertical Distribution Medium
IES Control of Distribution Cutoff
IES Lateral Distribution Type
Total Light Loss Factor 0.70
Pole Layout Data Spacing 250 Ft
Configuration See diagram
Luminaire Overhang over E.O.P. -3 Ft

NOTE: Variations from the above specified I.E.S. distribution pattern may be requested, and
acceptance of variations will be subject to review by the Engineer based on how well the
performance requirements are met.

PERFORMANCE REQUIREMENTS

NOTE: These performance requirements shall be the minimum acceptable standards of
photometric performance for the luminaire, based on the given conditions listed above.

Roadway Average Luminance, Lave (Max) 1.2 Cd/m?

Luminance Average Luminance, Lave (Min) 0.8 Cd/m?
Uniformity Ratio, Lave/Lmin 3.5 Max
Uniformity Ratio, Lmax/Lmin 6.0 Max
Veiling Luminance Ratio, Lv/Lave 0.3 Max
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Roadway Data

Mounting Data

Luminaire Data

Pole Layout Data

FAI Route 94 (1-94 Edens Expressway/US 41)
Project HSIP-FZAB(086)
Section 2016-071L

GIVEN CONDITIONS

Pavement Width

Number of Lanes Left of Median
Number of Lanes Right of Median
Lane Width

Median Width

IES Surface Classification
Q-Zero Value

Mounting Height
Mast Arm Length
Pole Set-Back from Edge of Pavement

Source

Color Temperature

Lumens

Pay Item Lumen Designation
BUG Rating

IES Vertical Distribution

IES Control of Distribution
IES Lateral Distribution

Total Light Loss Factor

Spacing
Configuration
Luminaire Overhang over E.O.P.

Cook County

Contract No. 62D82

IDOT DISTRICT 1 LUMINAIRE PERFORMANCE TABLE
ROADWAY LIGHTING-4 LANES (OUTSIDE LIGHTING)

48 Ft
4
4
12 Ft
18 Ft
R3
0.07
47.5 Ft
15 Ft
18 Ft
LED
4000 °K
28,000 Min
H
B4-U0-G4
Medium
Cutoff
Type Il
0.70
250 Ft
Opposite
-3 Ft

NOTE: Variations from the above specified I.E.S. distribution pattern may be requested, and
acceptance of variations will be subject to review by the Engineer based on how well the
performance requirements are met.

PERFORMANCE REQUIREMENTS

NOTE: These performance requirements shall be the minimum acceptable standards of
photometric performance for the luminaire, based on the given conditions listed above.

Roadway
Luminance

Average Luminance, Lave (Max)
Average Luminance, Lave (Min)
Uniformity Ratio, Lave/Lmin
Uniformity Ratio, LMAx/LM|N
Veiling Luminance Ratio, Lv/Lave
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1.2 Cd/m?
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Independent Testing

When a contract has 50 or more luminaires of the same type (distribution type and lumen
output/wattage), that luminaire type shall be independently tested, unless otherwise noted. The
quantity of luminaires to be tested shall be as specified in the following table.

Contract Luminaires

Quantity to be Tested
0

1-49 (unless otherwise noted)

50-100 2
101-150 3
151-200 4
201-250 5
251-300 6
301-350 7

Testing is not required for temporary lighting luminaires.

The Contractor shall coordinate the testing with the contract schedule considering submittal,
manufacturing, testing, and installation lead-times and deadlines.

The Electrical Engineer shall select from all the project luminaires at the Contractor's or
distributor’s storage facility, within District 1, the luminaires for testing. In all cases, the selection
of luminaires shall be a random selection from the entire completed lot of luminaires required for
the contract. Selections from partial lots will not be allowed. An additional luminaire shall also be
selected for physical inspection by the Engineer at the District Headquarters. This luminaire will
be available for the Contractor to pick up at a later date to be installed under this contract. This
luminaire is in addition to the luminaire required as a part of the submittal process specified
elsewhere.

Alternative selection process. With the Engineer’s prior approval, the Contractor shall provide a
list of luminaire serial numbers for all the luminaires. The Engineer shall make a random selection
of the required number of luminaires for testing from the serial numbers. That luminaire must
then be photographed clearly showing the serial number prior to shipment to the selected and
approved testing laboratory. The testing laboratory shall include a photograph of the luminaire
along with the test results directly to the Engineer.

Luminaires shall be tested at a National Voluntary Laboratory Accreditation Program (NVLAP)
accredited laboratory approved for each of the required tests. The testing facility shall not be
associated in any way, subsidiary or otherwise, with the luminaire manufacturer. All costs
associated with luminaire testing shall be included in the bid price of the luminaire.

The selection of the proposed independent laboratory shall be presented with the information
submitted for review and approval.
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The testing performed shall include photometric and electrical testing.

All tests shall be conducted at the luminaire system operating voltage of 240 volts unless
specified differently in the contract plans.

Photometric testing shall be according to IES recommendations, performed with a
goniophotometer and as a minimum, shall yield an isofootcandle chart, with max candela point
and half candela trace indicated, an isocandela diagram, maximum planned and maximum cone
plots of candela, a candlepower table (House and street side), a coefficient of utilization chart, a
luminous flux distribution table, BUG rating report, and complete calculations based on specified
requirements and test results.

Electrical testing shall conform to NEMA and ANSI standards and, as a minimum shall include a
complete check of wiring connections and a table of characteristics showing input amperes, watts,
power factor, total harmonic distortion and LED drive current.

Two copies of the summary report and the test results including IES photometric files (including
CD-ROM) shall be certified by the test laboratory and shall be sent by certified mail directly to the
Engineer.

To: District Engineer

Attn:  Bureau Chief of Traffic Operations
lllinois Department of transportation

201 West center Ct.

Schaumburg, IL 60196

The package shall state “luminaire test reports” and the contract number clearly.

A copy of this material shall be sent to the Contractor and the Resident Engineer at the same
time.

Photometric performance shall meet or exceed that of the specified values. If the luminaire does
not meet the specified photometric values, the luminaire has failed regardless of whether the test
results meet the submitted factory data.

Should any of the tested luminaires of a given type, and distribution fail to satisfy the specifications
and perform according to approved submittal information, the luminaire type of that distribution
type and wattage shall be unacceptable and be replaced by alternate equipment meeting the
specifications with the submittal and testing process repeated in their entirety; or corrections made
to achieve required performance.

In the case of corrections, the Contractor shall advise the Engineer of the proposed corrections
and shall request a repeat of the specified testing and, if the corrections are deemed reasonable
by the Engineer, the testing process shall be repeated in its entirety.

The number of luminaires to be tested shall be the same quantity as originally tested as required
in the above table.
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Retesting, should it become necessary, shall not be grounds for additional compensation or
extension of time

Submittal information shall include a statement of intent to provide the testing as well as a request
for approval of the chosen laboratory.

Installation.
Each luminaire shall be installed according to the luminaire manufacturer’s recommendations.

Luminaires which are pole mounted shall be mounted on site such that poles and arms are not
left unloaded. Pole mounted luminaires shall be leveled/adjusted after poles are set and vertically
aligned before being energized. When mounted on a tenon, care shall be exercised to assure
maximum insertion of the mounting tenon. Each luminaire shall be checked to assure compatibility
with the project power system. When the night-time check of the lighting system by the Engineer
indicates that any luminaires are mis-aligned, the mis-aligned luminaires shall be corrected at no
additional cost.

No luminaire shall be installed prior to approval. Where independent testing is required, full
approval will not be given until complete test results, demonstrating compliance with the
specifications, have been reviewed and accepted by the Engineer.

Pole wiring shall be provided with the luminaire. Pole wire shall run from handhole to luminaire.
Pole wire shall be sized No. 10, rated 600 V, RHW/USE-2, and have copper conductors, stranded
in conformance with ASTM B 8. Pole wire shall be insulated with cross-linked polyethylene (XLP)
insulation. Pole wire shall include a phase, neutral, and green ground wire. Wire shall be trained
within the pole or sign structure so as to avoid abrasion or damage to the insulation.

Pole wire shall be extended through the pole, pole grommet, luminaire ring, and any associated
arm and tenon. The pole wire shall be terminated in a manner that avoids sharp kinks, pinching,
pressure on the insulation, or any other arrangement prone to damaging insulation value and
producing poor megger test results. Wires shall be trained away from heat sources within the
luminaire. Wires shall be terminated so all strands are extended to the full depth of the terminal
lug with the insulation removed far enough so it abuts against the shoulder of the lug, but is not
compressed as the lug is tightened.

Included with the pole wiring shall be fusing located in the handhole. Fusing shall be according
to Article 1065.01 with the exception that fuses shall be 6 amperes.

Each luminaire and optical assembly shall be free of all dirt, smudges, etc. Should the optical
assembly require cleaning, a luminaire manufacturer approved cleaning procedure shall be used.

Horizontal mount luminaires shall be installed in a level, horizontal plane, with adjustments as
needed to insure the optics are set perpendicular to the traveled roadway.

When the pole is bridge mounted, a minimum size stainless steel 1/4-20NC set screw shall be

provided to secure the luminaire to the mast arm tenon. A hole shall be drilled and tapped through
the tenon and luminaire mounting bracket and then fitted with the screw.
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Warranty.

The entire luminaire and all of its component parts shall be covered by a 10-year warranty.
Failure is when one or more of the following occur:

1) Negligible light output from more than 10 percent of the discrete LEDs.
2) Significant moisture that deteriorates performance of the luminaire.
3) Driver that continues to operate at a reduced output due to overheating.

The warranty period shall begin on the date of luminaire delivery. The Contractor shall verify
that the Resident Engineer has noted the delivery date in the daily diary. Copy of the shipment
and delivery documentation shall be submitted.

The replacement luminaire shall be of the same manufacturer, model, and photometric distribution
as the original.

Method of Measurement.

The rated initial minimum luminous flux (lumen output) of the light source, as installed in the
luminaire, shall be according to the following table for each specified output designation.

Designation Minimum Initial Designation Minimum Initial
Type Luminous Flux Type Luminous Flux
A 2,200 G 15,500
B 3,150 H 25,200
C 4,400 I 33,000
D 6,300
E 9,450
F 12,500

Where delivered lumens is defined as the minimum initial delivered lumens at the specified color
temperature. Luminaires with an initial luminous flux less than the values listed in the above table
will not be acceptable even if they meet the requirements given in the Luminaire Performance
table shown in the contract.

Basis of Payment.

This work will be paid for at the contract unit price per each for LUMINAIRE, LED, ROADWAY,
of the output designation specified, or TEMPORARY LUMINAIRE, LED, ROADWAY, of the
output designation specified.
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UNDERPASS LUMINAIRE, LED (D-1)
Effective: July 1, 2021

Description
This work shall consist of furnishing and installing an underpass LED luminaire as shown on the

plans, as specified herein.

General

The luminaire including the housing, driver and optical assembly shall be assembled in the U.S.A.
The luminaire shall be assembled by and manufactured by the same manufacturer. The luminaire
shall be mechanically strong and easy to maintain. All electrical and electronic components of the
luminaire shall comply with the requirements of Restriction of Hazardous Materials (RoHS)
regulations. The luminaire shall be listed for wet locations by an NRTL and shall meet the
requirements of UL 1598 and UL 8750

Submittal Requirements
The Contractor shall also the following manufacturer's product data for each type of luminaire:

1. Descriptive literature and catalogue cuts for luminaire, LED driver, and surge
protection device. Completed manufacturer’s luminaire ordering form with the full
catalog number provided

2. LED drive current, total luminaire input wattage and total luminaire current at the
system operating voltage or voltage range and ambient temperature of 25 C.

3. LED efficacy per luminaire expressed in lumens per watt (I/w).

4. Initial delivered lumens at the specified color temperature, drive current, and ambient
temperature.

5. IES file associated with each submitted luminaire in the IES LM-63 format.

6. Computer photometric calculation reports as specified and in the luminaire

performance table.

7. TM-15 BUG rating report.
8. Isofootcandle chart with max candela point and half candela trace indicated.
9. Documentation of manufacturers experience and verification that luminaires were

assembled in the U.S.A. as specified.

10. Written warranty.
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Upon request by the Engineer, submittals shall also include any or all the following:

a.

TM-21 calculator spreadsheet (XLSX or PDF format) and if available, TM-28 report
for the specified luminaire or luminaire family. Both reports shall be for 50,000 hours
at an ambient temperature of 77 °F (25 °C).

LM-79 report with National Voluntary Laboratory Accreditation Program (NVLAP)
current at the time of testing in PDF format inclusive of the following: isofootcandle
diagram with half candela contour and maximum candela point; polar plots through
maximum plane and maximum cone; coefficient of utilization graph; candela table;
and spectral distribution graph and chromaticity diagram.

LM-80 report for the specified LED package in PDF format and if available, LM-84
report for the specified luminaire or luminaire family in PDF format. Both reports shall
be conducted by a laboratory with NVLAP certification current at the time of testing.

AGi32 calculation file matching the submittal package.

In Situ Temperature Measurement Test (ISTMT) report for the specified luminaire or
luminaire family in PDF format.

Vibration test report in accordance with ANSI C136.31 in PDF format.

ASTM B117/ASTM D1654 (neutral salt spray) test and sample evaluation report in
PDF format.

ASTM G154 (ASTM D523) gloss test report in PDF format.

LED drive current, total luminaire input wattage, and current over the operating
voltage range at an ambient temperature of 77 °F (25 °C).

Power factor (pf) and total harmonic distortion (THD) at maximum and minimum
supply and at nominal voltage for the dimmed states of 70%, 50%, and 30% full
power.

Ingress protection (IP) test reports, conducted according to ANSI C136.25
requirements, for the driver and optical assembly in PDF format.

Installation, maintenance, and cleaning instructions in PDF format, including
recommendations on periodic cleaning methods.

Documentation in PDF format that the reporting laboratory is certified to perform the
required tests.

A sample luminaire shall also be provided upon request of the Engineer. The sample shall be as
proposed for the contract and shall be delivered by the Contractor to the District Headquarters.
After review, the Contractor shall retrieve the luminaire.
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Manufacturer Experience

The luminaire shall be designed to be incorporated into a lighting system with an expected 20-
year lifetime. The luminaire manufacturer shall have a minimum of 33 years’ experience
manufacturing HID roadway luminaires and shall have a minimum of seven (7) years’ experience
manufacturing LED roadway luminaires. The manufacturer shall have a minimum of 25,000 total
LED roadway luminaires installed on a minimum of 100 separate installations, all within the U.S.A.

Housing
Material. The luminaire shall be a single device not requiring on-site assembly for installation.

The power supply for the luminaire shall be integral to the unit. The housing shall be either
stainless-steel or cast aluminum.

Aluminum Housing.

The housing shall be extruded or cast aluminum; or a combination of both and shall have a copper
content of less than 1.0%.

The housing shall be painted grey or silver unless specified otherwise. A epoxy base coat shall
applied to the aluminum after the aluminum is properly treated with a conversion coating. The
finish coat shall be polyester powder coat with a minimum thickness of 2.0 mil.

The luminaire surfaces exposed to the environment shall exceed a rating of six, according to
ASTM D1654, after 1000 hours of ASTM B117 testing. The coating shall exhibit no greater than
30% reduction of gloss, according to ASTM D523, after 500 hours of ASTM G154 Cycle 6 QUV®
accelerated weathering testing.

Stainless-Steel Housing.
The housing shall be constructed from 16-gauge minimum, 304 stainless steel.

The stainless-steel housing does not need to be painted. The manufacturer may paint the
luminaire at no additional cost.

The luminaire shall be optically sealed, mechanically strong and easy to maintain. The luminaire
shall be designed for wall mounting to a pier or abutment. It shall be provided with a suitable
mounting bracket which allows for +90° adjustment from horizontal in 5° increments.

The luminaire shall be gasketed and sealed and shall be UL listed for wet locations. The luminaire
optical assembly shall have a minimum IEC ingress penetration rating of IP66. When furnished
with a lens and frame, the lens shall be made of crystal clear, impact and heat resistant flat glass.
The lens and frame shall be securely attached to the main housing and be readily removable for
servicing the LED optical assembly.

All external surfaces shall be cleaned in accordance with the manufacturer’'s recommendations
and be constructed in such a way as to discourage the accumulation of water, ice, and debris.
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The total weight including accessories, shall not exceed 75 Ibs.

A passive cooling method with no moving, rotating parts, or liquids shall be employed for heat
management.

Vibration Testing. All luminaires shall be subjected to and pass vibration testing requirements at
“3G” minimum zero to peak acceleration in accordance with ANSI C136.31 requirements using
the same luminaire. To be accepted, the luminaire housing, hardware, and each individual
component shall pass this test with no noticeable damage and the luminaire must remain fully
operational after testing.

Labels. An internal label shall be provided indicating the luminaire is suitable for wet locations
and indicating the luminaire is an NRTL listed product to UL1598 and UL8750. The internal label
shall also comply with the requirements of ANSI C136.22.

An external label consisting of two black characters on a white background with the dimensions
of the label and the characters as specified in ANSI C136.15 for HPS luminaires. The first
character shall be the alphabetical character representing the initial lumen output as specified in
Table 1 of Article 1067.06(c). The second character shall be the numerical character representing
the transverse light distribution type as specified in IES RP-8 (i.e. Types 1, 2, 3, 4, or 5).

Hardware. All hardware shall be stainless steel or of other corrosion resistant material approved
by the Engineer.

Luminaires shall be designed to be easily serviced, having fasteners such as quarter-turn clips of
the heavy spring-loaded type with large, deep straight slot heads, complete with a receptacle and
shall be according to military specification MIL-f-5591.

All hardware shall be captive and not susceptible to falling from the luminaire during maintenance
operations. This shall include lens/lens frame fasteners as well hardware holding the removable
driver and electronic components in place.

Circuiting shall be designed to minimize the impact of individual LED failures on the operation of
the other LED'’s.

Wiring. Wiring within the electrical enclosure shall be rated at 600v, 105°C or higher.

The power connection to the luminaire shall be via liquid tight metallic conduit or an armored
flexible cable assembly. The power connection, including any external shielding, must be secured
to the luminaire and connected source. The location of the opening shall be coordinated with the
installation to minimize the length of flexible conduit required. The length of the cable or flexible
conduit shall not exceed six (6) feet.
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Mounting Brackets

The brackets shall be properly sized to accommodate the weight of the luminaire with calculations
or other suitable reference documentation submitted to support the material choice. The brackets
shall be constructed of 304 stainless steel

The mounting brackets shall be fully coordinated with the luminaire mounting method indicated in
plans.

Driver
The driver shall be integral to the luminaire shall be capable of receiving an indefinite open and
short circuit output conditions without damage.

The driver shall incorporate the use of thermal foldback circuitry to reduce output current under
abnormal driver case temperature conditions and shall be rated for a lifetime of 100,000 hours at
an ambient temperature exposure of 77 °F (25 °C) to the luminaire. If the driver has a thermal
shut down feature, it shall not turn off the LEDs when operated at 104 °F (40 °C) or less.

The driver shall have an input voltage range of 120 to 277 volts (£ 10%) or 347 to 480 volts (+
10%) according to the contract documents. When the driver is operating within the rated input
voltage range and in an un-dimmed state, the power factor measurement shall be not less than
0.9 and the THD measurement shall be no greater than 20%.

The driver shall meet the requirements of the FCC Rules and Regulations, Title 47, Part 15 for
Class A devices with regard to electromagnetic compatibility. This shall be confirmed through the
testing methods in accordance with ANSI C63.4 for electromagnetic interference.

The driver shall be dimmable using the protocol listed in the Luminaire Performance Table shown
in the contract.

Surge Protection. The luminaire shall comply the requirements of ANSI C136.2 for electrical
transient immunity at the “Extreme” level (20KV/10KA) and shall be equipped with a surge
protective device (SPD) that is UL1449 compliant with indicator light. An SPD failure shall open
the circuit to protect the driver.

LED Optical Assembly

The optical assembly shall have an IP66 or higher rating in accordance with ANSI C136.25. The
circuiting of the LED array shall be designed to minimize the effect of individual LED failures on
the operation of other LEDs. All optical components shall be made of glass or a UV stabilized,
non-yellowing material.

The optical assembly shall utilize high brightness, long life, minimum 70 CRI, 4,000K color
temperature (+/-300K) LEDs binned in accordance with ANSI C78.377. Lenses shall be UV-
stabilized acrylic or glass.
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Lumen depreciation at 50,000 hours of operation shall not exceed 15% of initial lumen output at
the specified LED drive current and an ambient temperature of 25° C.

The luminaire may or may not have a glass lens over the LED modules. If a glass lens is used, it
must be a flat lens. Material other than glass will not be acceptable. If a glass lens is not used,
the LED modules may not protrude lower than the luminaire housing.

The assembly shall have individual serial numbers or other means for manufacturer tracking.

Photometric Performance

Luminaires shall be tested according to IESNA LM-79. This testing shall be performed by a test
laboratory holding accreditation from the National Institute of Standards and Technology (NIST)
National Voluntary Laboratory Accreditation Program (NVLAP) for the IESNA LM-79 test
procedure.

Data reports as a minimum shall yield an isofootcandle chart, with max candela point and half
candela trace indicated, maximum plane and maximum cone plots of candela, a candlepower
table (house and street side), a coefficient of utilization chart, a luminous flux distribution table,
spectral distribution plots, chromaticity plots, and other standard report outputs of the above-
mentioned tests.

The luminaire shall have a BUG rating of Back Light B3 or less, Up Light rating of UO, and a Glare
rating of G3 or less unless otherwise indicated in the luminaire performance table.

Photometric Calculations

Calculations. Submitted report shall include a luminaire classification system graph with both the
recorded lumen value and percent lumens by zone along with the BUG rating according to IESNA
TM-15.

Complete point-by-point luminance and veiling luminance calculations as well as listings of all
indicated averages and ratios as applicable shall be provided in accordance with IESNA RP-8
recommendations. Lighting calculations shall be performed using AGi32 software with all
luminance calculations performed to one decimal place (i.e. x.x cd/m2). Uniformity ratios shall
also be calculated to one decimal place (i.e. x.x:1). Calculation results shall demonstrate that the
submitted luminaire meets the lighting metrics specified in the project Luminaire Performance
Table(s). Values shall be rounded to the number of significant digits indicated in the luminaire
performance table(s).

All photometry must be photopic. Scotopic or mesopic factors will not be allowed. The AGi32 file
shall be submitted at the request of the Engineer.

The luminaire may have an initial lumen value lower that the specified lumen range in the

performance tables provided that the resulting calculations demonstrate that the performance
requirements are being met.
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IDOT DISTRICT 1 LUMINAIRE PERFORMANCE TABLE 1

ROADWAY UNDERPASS LIGHTING

1 LANE

GIVEN CONDITIONS

ROADWAY DATA

MOUNTING DATA

LUMINAIRE DATA

LAYOUT DATA

Pavement Width
Number of Lanes
|.E.S. Surface Classification

Q-Zero Value

Mounting Height

Tilt

Orientation

Set-Back from Edge Of Pavement

Lumens

Total Light Loss Factor

Spacing
Configuration

Luminaire Overhang over EOP

16 (ft)
1
R3
07
15 (ft)

0-30 (degrees)

Perpendicular
to roadway

12 (ft)

10,000 — 13,500

0.65

40 (ft)

Single Sided

12 (ft)

NOTE: Variations from the above specified I.E.S. distribution pattern may be requested and
acceptance of variations will be subject to review by the Engineer based on how well the
performance requirements are met.

PERFORMANCE REQUIREMENTS

NOTE: These performance requirements shall be the minimum acceptable standards of
photometric performance for the luminaire, based on the given conditions listed above.

ROADWAY

LUMINANCE

Average Luminance, Lave

Uniformity Ratio, Lave/Lmin
Uniformity Ratio, Lmax/Lmin
Veiling Luminance Ratio, Lv/Lave
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Suspended Ceiling Mount
1 lane, single sided layout
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IDOT DISTRICT 1 LUMINAIRE PERFORMANCE TABLE 3

ROADWAY UNDERPASS LIGHTING

3 LANE

GIVEN CONDITIONS

ROADWAY DATA

MOUNTING DATA

LUMINAIRE DATA

LAYOUT DATA

Pavement Width
Number of Lanes
|.E.S. Surface Classification

Q-Zero Value

Mounting Height

Tilt

Orientation

Set-Back from Edge Of Pavement

Lumens

Total Light Loss Factor

Spacing
Configuration

Luminaire Overhang over EOP

36 (ft)
3
R3
07
15 (ft)

0-30 (degrees)

Perpendicular
to roadway

12 (ft)

10,000 — 13,500

0.65

50 (ft)

Opposite

12 (ft)

NOTE: Variations from the above specified I.E.S. distribution pattern may be requested and
acceptance of variations will be subject to review by the Engineer based on how well the
performance requirements are met.

PERFORMANCE REQUIREMENTS

NOTE: These performance requirements shall be the minimum acceptable standards of
photometric performance for the luminaire, based on the given conditions listed above.

ROADWAY

LUMINANCE

Average Luminance, Lave

Uniformity Ratio, Lave/Lmin
Uniformity Ratio, Lmax/Lmin

Veiling Luminance Ratio, Lv/Lave
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Suspended Ceiling Mount
3 lanes, opposite layout
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Independent Testing

When a contract has 30 or more luminaires of the same type (distribution type and lumen
output/wattage), that luminaire type shall be independently tested, unless otherwise noted. The
quantity of luminaires to be tested shall be as specified in the following table.

Contract Luminaires

Quantity to be Tested
0

1-49 (unless otherwise noted)

50-100 2
101-150 3
151-200 4
201-250 5
251-300 6
301-350 7

Testing is not required for temporary lighting luminaires.

The Contractor shall coordinate the testing with the contract schedule considering submittal,
manufacturing, testing, and installation lead-times and deadlines.

The Electrical Engineer shall select from all the project luminaires at the Contractor's or
distributor’s storage facility, within District 1, the luminaires for testing. In all cases, the selection
of luminaires shall be a random selection from the entire completed lot of luminaires required for
the contract. Selections from partial lots will not be allowed. An additional luminaire shall also be
selected for physical inspection by the Engineer at the District Headquarters. This luminaire will
be available for the Contractor to pick up at a later date to be installed under this contract. This
luminaire is in addition to the luminaire required as a part of the submittal process specified
elsewhere.

Alternative selection process. With the Engineer’s prior approval, the Contractor shall provide a
list of luminaire serial numbers for all the luminaires. The Engineer shall make a random selection
of the required number of luminaires for testing from the serial numbers. That luminaire must
then be photographed clearly showing the serial number prior to shipment to the selected and
approved testing laboratory. The testing laboratory shall include a photograph of the luminaire
along with the test results directly to the Engineer.

Luminaires shall be tested at a National Voluntary Laboratory Accreditation Program (NVLAP)
accredited laboratory approved for each of the required tests. The testing facility shall not be
associated in any way, subsidiary or otherwise, with the luminaire manufacturer. All costs
associated with luminaire testing shall be included in the bid price of the luminaire.

The selection of the proposed independent laboratory shall be presented with the information
submitted for review and approval.
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The testing performed shall include photometric and electrical testing.

All tests shall be conducted at the luminaire system operating voltage of 240 volts unless
specified differently in the contract plans.

Photometric testing shall be according to IES recommendations, performed with a
goniophotometer and as a minimum, shall yield an isofootcandle chart, with max candela point
and half candela trace indicated, an isocandela diagram, maximum planned and maximum cone
plots of candela, a candlepower table (House and street side), a coefficient of utilization chart, a
luminous flux distribution table, BUG rating report, and complete calculations based on specified
requirements and test results.

Electrical testing shall conform to NEMA and ANSI standards and, as a minimum shall include a
complete check of wiring connections and a table of characteristics showing input amperes, watts,
power factor, total harmonic distortion and LED drive current.

Two copies of the summary report and the test results including IES photometric files (including
CDROM) shall be certified by the test laboratory and shall be sent by certified mail directly to the
Engineer.

To: District Engineer

Attn:  Bureau Chief of Traffic Operations
lllinois Department of transportation

201 West center Ct.

Schaumburg, IL 60196

The package shall state “luminaire test reports” and the contract number clearly.

A copy of this material shall be sent to the Contractor and the Resident Engineer at the same
time.

Photometric performance shall meet or exceed that of the specified values. If the luminaire does
not meet the specified photometric values, the luminaire has failed regardless of whether the test
results meet the submitted factory data.

Should any of the tested luminaires of a given type, and distribution fail to satisfy the specifications
and perform according to approved submittal information, the luminaire type of that distribution
type and wattage shall be unacceptable and be replaced by alternate equipment meeting the
specifications with the submittal and testing process repeated in their entirety; or corrections made
to achieve required performance.

In the case of corrections, the Contractor shall advise the Engineer of the proposed corrections

and shall request a repeat of the specified testing and, if the corrections are deemed reasonable
by the Engineer, the testing process shall be repeated in its entirety.
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The number of luminaires to be tested shall be the same quantity as originally tested as required
in the above table.

Retesting, should it become necessary, shall not be grounds for additional compensation or
extension of time

Submittal information shall include a statement of intent to provide the testing as well as a request
for approval of the chosen laboratory.

Installation
Each luminaire shall be installed according to the luminaire manufacturer’s recommendations.

Underpass luminaires shall be either attached to structures (such as piers, etc.) or suspended
from structures (such as bridge decks) as indicated or implied by the configuration on the Plans.
Mounting, including all hardware and appurtenant items, shall be included as part of this item.
Luminaires shall be configured with the luminaire tilt as identified in the submitted documents.

Unless otherwise indicated, suspended underpass luminaires shall be installed one-inch above
the lowest underpass beam and shall be mounted using vibration dampening assemblies. All
mounting hardware shall be corrosion resistant and shall be stainless steel unless otherwise
indicated.

No luminaire shall be installed prior to approval. Where independent testing is required, full
approval will not be given until complete test results, demonstrating compliance with the
specifications, have been reviewed and accepted by the Engineer.

Luminaire wiring shall be provided with the luminaire. The wiring shall run from the junction box
to the luminaire.

Luminaire wire shall be sized No. 10, rated 600 V, RHW/USE-2, and have copper conductors,
stranded in conformance with ASTM B 8. Luminaire wire shall be insulated with cross-linked
polyethylene (XLP) insulation. The wire shall include a phase, neutral, and green ground wire.
Wires shall be trained within any raceways so as to avoid abrasion or damage to the insulation.

Included with the luminaire wiring shall be fusing located in the handhole or primary junction box.
Fusing shall be according to Article 1065.01 with the exception that fuses shall be 6 amperes.

Each luminaire and optical assembly shall be free of all dirt, smudges, etc. Should the optical
assembly require cleaning, a luminaire manufacturer approved cleaning procedure shall be used.
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Warranty

The entire luminaire and all of its component parts shall be covered by a 10-year warranty.
Failure is when one or more of the following occur:

1) Negligible light output from more than 10 percent of the discrete LEDs.
2) Significant moisture that deteriorates performance of the luminaire.
3) Driver that continues to operate at a reduced output due to overheating.

The warranty period shall begin on the date of luminaire delivery. The Contractor shall verify
that the Resident Engineer has noted the delivery date in the daily diary. Copy of the shipment
and delivery documentation shall be submitted.

The replacement luminaire shall be of the same manufacturer, model, and photometric distribution
as the original.

Method of Measurement
The rated initial minimum luminous flux (lumen output) of the light source, as installed in the
luminaire, shall be according to the following table for each specified output designation.

Designation Minimum Initial

Type Luminous Flux
A 2,200
B 3,150
C 4,400
D 6,300
E 9,450
F 12,500
G 15,500
H 25,200
I 47,250

Where delivered lumens is defined as the minimum initial delivered lumens at the specified color
temperature. Luminaires with an initial luminous flux less than the values listed in the above table
will not be acceptable even if they meet the requirements given in the Luminaire Performance
table shown in the contract.

Basis of Payment
This work will be paid for at the contract unit price per each for LUMINAIRE, LED, UNDERPASS,

of the mount type and output designation specified.
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LIGHTING UNIT IDENTIFICATION DECAL

Description

This work shall consist of furnishing and installing a new identification decal for an existing lighting
unit.

Materials
Materials shall be in accordance with Article 1069.06 of the Standard Specifications.

CONSTRUCTION REQUIREMENTS

Installation
Install the new decals on existing lighting units as identified on the Plans. The new decals shall
be installed on top of existing decals.

Method of Measurement
Decals shall be measured for payment as a combined set of decals, letters and numbers, to
identify the circuiting for each light pole/unit as identified on the Plans.

Basis of Payment
Light pole/unit identification for existing lighting units shall be paid for as a set of decals for each
pole/unit at the contract unit price per each for LIGHTING UNIT IDENTIFICATION DECAL.

REMOVAL OF HIGH MAST LUMINAIRES, SALVAGE

Description

This work shall consist of the removal and salvaging of existing high mast luminaires from existing
light towers that are being removed.

CONSTRUCTION REQUIREMENTS

General

No removal work will be permitted without approval from the Engineer. Removal shall start as
soon as the replacement lighting is placed in approved operation. An inspection and approval by
the Engineer will take place before any associated proposed permanent or temporary lighting is
approved for operation.

Removal of Luminaires

The existing high mast luminaire shall be disconnected and removed from the existing high mast
luminaire tenon arm. Any damage resulting from the removal and/or transportation of the lighting
luminaire and associated hardware, shall be repaired or replaced in kind. The Engineer will be
the sole judge to determine the extent of damage and the suitability of repair and/or replacement.
The removal of tower mounted luminaries shall include the luminaries, lamps and associated
hardware and appurtenances.
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Salvage
When indicated, luminaries, and all associated hardware and appurtenances shall remain the

property of the Department and shall be delivered to a Department facility within District 1 and
unloaded and stacked there, as directed by the Engineer. Wood blocking, banding, or other
appurtenant items required for proper stacking and protection shall be included. Luminaires shall
be removed, boxed in new containers, approved by the Engineer, and delivered to a Department
facility, as designated by the Engineer. The contractor shall call IDOT EMC at (708) 524-2145 to
schedule the delivery date and location.

Method of Measurement
Each high mast luminaire which is removed and delivered to a Department storage facility will be
counted as a unit for payment.

Basis of Payment
This work will be paid for at the contract unit price per each for REMOVAL of HIGH MAST
LUMINAIRES, SALVAGE.

REMOVAL OF LUMINAIRE, SALVAGE
Effective: December 17, 2019

Description
This work shall consist of the removal and salvaging of existing luminaires from existing

conventional poles.

CONSTRUCTION REQUIREMENTS

General

No removal work will be permitted without approval from the Engineer. Removal shall start as
soon as the temporary lighting or permanent lighting, as applicable, is placed in approved
operation. An inspection and approval by the Engineer will take place before any associated
proposed permanent or temporary lighting is approved for operation.

Removal of Luminaires

The existing luminaire shall be disconnected and removed from the existing pole mast arms.
Disconnect any luminaire safety cable assemblies. Any damage resulting from the removal and/or
transportation of the lighting luminaire and associated hardware, shall be repaired or replaced in
kind. The Engineer will be the sole judge to determine the extent of damage and the suitability of
repair and/or replacement. The removal of pole mounted luminaries shall include the luminaries,
lamps and associated hardware and appurtenances.

Salvage
When indicated, luminaries, and all associated hardware and appurtenances shall remain the

property of the Department and shall be delivered to a Department facility within the District 1 and
unloaded and stacked there, as directed by the Engineer. Wood blocking, banding, or other
appurtenant items required for proper stacking and protection shall be included. Luminaires shall
be removed, boxed in new containers, approved by the Engineer, and delivered to a Department
facility, as designated by the Engineer. The contractor shall call IDOT EMC at (708) 524-2145 to
schedule the delivery date and location.

87



FAI Route 94 (1-94 Edens Expressway/US 41)
Project HSIP-FZAB(086)

Section 2016-071L

Cook County

Contract No. 62D82

Method of Measurement
Each luminaire unit which is removed and delivered to a Department storage facility will be
counted as a unit for payment.

Basis of Payment
Removal of luminaires will be paid for at the contract unit price per each for REMOVAL OF
LUMINAIRE, SALVAGE.

LIGHTING CONTROLLER, RADIO CONTROL, DUPLEX CONSOLE TYPE, WITH SCADA AND
FIBER OPTIC
Effective: January 1, 2012

Description
This work shall consist of furnishing and installing a roadway lighting electrical control cabinet with

radio control complete with foundation and wiring for the control of highway lighting.

General
The completed controller shall be an Industrial Control Panel under UL 508, and shall be suitable
for use as service equipment

Double Door Enclosure
Cabinet. The cabinet shall be of the dimensions shown on the plans and fabricated from
1/8 in. (3 mm) thick aluminum alloy No. 3003-H14. The cabinet shall comply with ANSI C
33.71 and UL 50 and be reinforced with aluminum angles.

Doors. The doors shall have stainless steel hinges. The door handle shall be stainless
steel, a minimum diameter of 1/2 in. (13 mm) and be furnished with a rain and ice resistant
lock. The doors shall be gasketed to exclude the entry of moisture, dirt, and insects. A
linkage-arm system, of simple construction, shall be attached to the cabinet doors to allow
securing in a wide open position during field operations.

Insulation. When specified, the interior compartment shall be insulated on the inside of
the sides, back, top, bottom, and inside of the doors with 1 in. (25 mm) thick
polyisocyanurate rigid foam insulation board. The foam board shall have foil facers on
each side. The side facing the interior of the cabinet shall have a white tinted foil facer
with a satin finish. The insulation shall have a minimum aged thermal resistance (R-value)
of 8 at a 40°F (4°C) mean temperature. The insulation shall comply with Federal
Specification HH-I1-1972/1, Class 2.

Mounting. The cabinet shall be mounted as indicated on the plans.

Work Pad. Except where the cabinet is facing a sidewalk, a poured, 4 in. (100 mm) thick
concrete pad, not less than 48 in. (1.2 m) square shall be provided in front of the cabinet.
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Finish. All aluminum enclosures shall be finished.

Surface Preparation: The cabinet, doors and all other parts to be painted will be
submerged in each tank of a 3 step iron phosphate conversion technique. After
phosphatizing the parts shall be passed through an oven and baked to eliminate
any moisture.

Finish coat: Shall be polyester powder paint applied electrostatically to a minimum
thickness of 2 mils and baked at 375°F for 20 minutes.

The color of the finish paint shall be ANSI Standard No. 70 Sky Gray or as specified by
the Engineer.

The finish shall be applied according to the paint manufacturer’s recommendations and
the manufacturer shall certify, in writing, to the Department, that the finish has been
applied properly.

Submittal data submitted for approval shall address the requirement for the paint
manufacturer’s certification and shall include a standard, single source paint warranty by
the paint manufacturer of the controller manufacturer to the Department.

Identification. The cabinet door shall have a stainless steel name plate of the dimensions
and engraving indicated on the plans. An identification decal shall also be installed on the
back of the cabinet as specified elsewhere herein.

Control Components

Time Switch. When specified, each controller shall have an electric time switch for
automatic control of highway lighting circuits operating on a daily schedule having a fixed
relation to sunrise and sunset. Turn-on and Turn-off times shall be adjustable + 45
minutes from sunrise and sunset. All settings shall be field adjustable without special
tools. Complete installation instructions, details on wiring connections, and information on
time setting, manual operation, and necessary adjustments shall be furnished with each
time switch.

The time switch shall be a microprocessor-based two channel controller with astronomic
functions on both channels. The latitude shall be adjustable from ten to 60 degrees in the
Northern hemisphere. Latitude changes shall be user settable without the use of special
tools.

The time switch shall be programmable in an AM/PM format, with a resolution of one
minute or better. The time switch shall automatically adjust for daylight saving time and
have automatic leap year correction and operate on 240 V AC without the use of an
additional transformer.

A battery backup shall be integral with the controller and shall use a nickel-cadmium
battery. The battery backup shall provide power to the controller memory for a minimum
of 72 hours in the event of power failures.
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The published operating temperature range of the time switch shall be from 86 to 158°F
(-30 to 70°C).

The time switch output relay contacts shall be rated sufficiently to handle the inrush current
of two 200 A contactors. The time switch shall have a NEMA Type 1 enclosure as a
minimum. The time switch programming instructions shall be moisture proof and
permanently affixed to the time switch or as otherwise approved by the Engineer.

Circuit Breakers
All feeders, branch circuits, and auxiliary and control circuits shall have overcurrent
protection. The overcurrent protection shall be by means of circuit breakers.

Circuit breakers shall be standard UL listed molded case, thermal-magnetic bolt-on type
circuit breakers with trip free indicating handles.

240 V circuit breakers shall have a UL listed interrupting rating of not less than 10,000 rms
symmetrical amperes at rated circuit voltage for which the breaker is applied. 480 V
applications shall have a UL listed interrupting rating of not less than 14,000 rms
symmetrical amperes at rated circuit voltage.

Multi-pole circuit breakers larger than 100 A size shall have adjustable magnetic trip
settings.

The number of branch circuit breakers shall be as indicated on the Control Cabinet detail
drawing or as indicated in the lighting system wiring diagram whichever is greater plus two
spare circuit breakers.

Contactors
Contactors shall be electrically operated, mechanically held as specified, with the number
of poles required for the service and with operating coil voltage as indicated. The contactor
shall have an in-line drive operating mechanism. Ampere rating of contactors shall be not
less than required for the duty shown and shall otherwise be rated as indicated.

Contactors shall be complete with a non-conducting inorganic, non-asbestos subpanel for
mounting.

Mechanically held contactors shall be complete with coil clearing contacts to interrupt
current through the coil once the contactor is held in position.

The main contactor contacts shall be the double break, silver to silver type. They shall be
spring loaded and provide a wiping action when opening and closing. The contacts shall
be renewable from the front panel, self aligning, and protected by auxiliary arcing contacts.

The line and load terminals shall be pressure type terminals of copper construction and of
the proper size for the ampere rating of the contactor.
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A lever for manual operation shall be incorporated in the mechanically held contactor.
Protection from accidental contact with current carrying parts when operating the contactor
manually shall be provided.

The contactor operating coil shall operate at phase to neutral voltage. Single phase
contactors shall be two pole devices with continuous rating for the amperage selected per
pole.

Open and closed positions for mechanically held contactors shall be clearly indicated and
labeled in permanent manner as approved by the Engineer.

Auto/Manual Switches. The cabinet shall be equipped with automatic and manual
operating controls via two, single pole double throw switches, one being a maintained-
contact manual-automatic selector switch and one being a momentary-contact manual on-
off switch with a center rest position. Both switches shall be premium specification grade,
rated for the applied duty but not less than 20 A at 240 V and each shall be mounted in a
4 in. (100 mm) square box with cover.

The control circuit shall have overcurrent protection as indicated and as required by NEC
requirements.

Ground & Neutral Bus Bars
Separate ground and neutral bus bars shall be provided. The ground bus bar shall be
copper, mounted on the equipment panel, fitted with 22 connectors of the type shown on
the plans, as a minimum. The neutral bar shall be similar. The heads of connector screws
shall be painted white for neutral bar connectors and green for ground bar connectors.

Interior Lighting, Receptacle and CCTV power
The cabinet shall have an auxiliary device circuit at 120 V single phase to supply a
convenience receptacle, cabinet light and a dedicated 120v circuit for CCTV camera
power indicated in the plans. Where 120 V is not available directly from the service
voltage, an outdoor dry type step-down transformer not less than 2 KVA shall be provided
as described elsewhere herein.

The auxiliary circuit, including transformer primary and secondary, shall have overcurrent
protection according to NEC requirements.

The interior, 60 W incandescent lighting fixture of the enclosed-and-gasketed type, shall
be switched from a single pole, single throw, 20 A switch. The switch shall be premium
specification grade in a suitable 4 in. (100 mm) box with a cover.

A 20 A duplex receptacle, ground fault interrupting, premium specification grade shall be
furnished in a 4 in. (100 mm) square box with cover, for 120 V auxiliary use.
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Surge Arrester
The control circuit in the cabinet shall be protected by a surge arrester meeting the
requirements of Article 1065.02.

Wiring and Identification
Power wiring within the cabinet shall be of the size specified for the corresponding service
conductors and branch circuits and shall be rated RHH/RHW, 600 V.

Control and auxiliary circuit wiring shall be rated RHH/RHW or MTW with jacket, 600 V.

All power and control wiring shall be stranded copper. When specified all wiring shall be
tagged with self-sticking cable markers. When the contract drawings do not specifically
indicate assigned wire designations, the manufacturer shall assign wire designations and
indicate them on the shop drawings.

All switches, controls and the like shall be identified both as to function and position (as
applicable) by means of engraved two color nameplates attached with screws, or where
nameplate are not possible in the judgement of the Engineer, by the use of cloth-backed
adhesive labels as approved by the Engineer.

The cabinet with all of its electrical components and parts shall be assembled in a neat
orderly fashion. All of the electrical cables shall be installed in a trim, neat, professional
manner. The cables shall be trained in straight horizontal and vertical directions and be
parallel, next to, and adjacent to other cables whenever possible.

Transformer, General Purpose
The transformer shall be dry type and weatherproof so that it may be installed indoors or
outdoors without additional housing. It shall have an enclosure for splices with provisions
for weather tight conduit connections.

The transformer shall have four taps on the primary side, one at 2 1/2 percent, one at 5
percent, one at 7 1/2 percent and one at ten percent below rated voltage.

Insulation shall be Class F or Class H. The transformer shall meet the applicable ASA
and |IEEE standards.

Mounting and back plates shall be of Aluminum Alloy 2024, 3003 or 6061. Bolts, nuts and

washers shall be of Series 300 stainless steel. Bolts shall have hexheads. Nuts shall be
hexagon and self locking. Washers shall be of the flat type.
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Radio Control Equipment
Receiver - Decoder: The radio control module consists of a radio receiver, digital decoder,
and an output interface which allows centralized remote radio control of the lighting
controller turn-on and turn-off functions. The radio control module must be capable of
operation consistent with the existing radio control system, a Motorola SCADA Central
Station.

The existing control system currently operates over 250 discrete lighting controllers via a
securely coded proprietary data scheme. For this reason, the control module must consist
of a Motorola ACE 3600 Modular Remote Unit, model F 7563, (small housing), with no less
than the following options:

Motorola Designation Description

F 7563 (VHF), F 7564 (UHF) ACE 3600 CPU *

V 245 Mixed 1/O

V 261 240 VAC Power Supply w/charger
Z 857AA Surge Protection

* Includes (1) three slot frame, (1) ACE 3600 CPU plus firmware, (1) mixed
I/O Module, (1) VHF or UHF (as directed by the Engineer) CDM 750 Radio
with FSK Radio Interface, port 3 (1) AC Power Supply with Charger, (1) 6.5
Ah battery, installed in a 15" X 15” X 8.26” NEMA 4X/IP 56 painted metal
enclosure with instruction manual.

The manufacturer's designation by no means relieves the Contractor of providing a fully
functional radio system as described herein.

A 120/240 to 24VAC step down transformer shall be included for the SCADA system.
The Radio Control Module shall be programmed for the following operational parameters:

e Transceiver Frequency: To be specified by the Engineer
o Receive Frequency: To be specified by the Engineer

¢ Communications Failure Preset: Normally Open

¢ Individual Station address: To be specified by the Engineer

Antenna. The antenna shall be thick mount up to 2" mounting surface mounted by screw
adapter (no magnet mounts). The low profile antenna mount shall be equivalent to Antenex
— MABT8XNSI antenna Mount Low Profile. Accompanying antenna shall be equivalent to
Antenex — B132 (Broad Band — VHF/UHF 72 wave 150-928 MHz. Accompanying cable
shall be equivalent to Antenex-RG8X and conductor equivalent to Antenex — CN8X from
Radio to Antenna and shall be of appropriate length and not longer than 8 ft.

93



FAI Route 94 (1-94 Edens Expressway/US 41)
Project HSIP-FZAB(086)

Section 2016-071L

Cook County

Contract No. 62D82

Installation. 1/0 Module. All motherboard cards shall be configured and installed as per
manufacturer’s specifications and IDOT specification Ltg SCADA 397. Modules include but
are not limited to; CPU, Mixed I/O. All digital inputs terminated on the Mixed I/O card shall
be dry. Termination points for all digital input points will be reflected on power center wiring
diagram or additional wiring schematic provided by the engineer. All digital outputs received
from the Mixed I/O card shall be rated at 24 VAC 2A. All digital outputs shall be connected
to interposing relays prior to being integrated into the power center wiring logic. The digital
outputs shall maintain a momentary closure for approximately 2 seconds.

All wiring termination points shall be tagged using the nomenclature given on the wiring
diagram. The alarms acknowledge button shall be implemented with a placard stating
“Alarm Acknowledge”. Site configuration, map implementation, screens tagging and other
related software configurations shall be specified elsewhere herein.

The antenna shall be centered on the top of the control cabinet. The antenna cable shall
be dressed and trimmed for minimal length, allowing sufficient slack of removal of the radio
connection for replacement or testing without disruption to the installation. The antenna
connector shall be properly soldered to the cable assembly. Great care shall be exercised
in the assembly of the antenna connector, excessive heat will destroy the inner insulation,
and insufficient heat will produce a cold solder connection on the outer shield.

Intra-module wiring shall be 18 AWG stranded wire, color coded (American) consistent with
battery polarity, and signal. The wire connection from terminal block (TB2) to the interpose
relays shall be 14AWG stranded. All wires connected to the radio modules shall be dressed
and tinned prior to insertion, (crimp on connectors will not be allowed for use in the radio
system). Cost of all wire is inclusive within the scope of this work.

A terminal strip separate from the integral radio module and power supply shall be provided
to interface power and signal conductors to the lighting controller. Terminals and wiring
shall be labeled in accordance with the drawings, and dressed to allow service. The radio
module shall be provided with constant 240 VAC power. The control power breaker shall
provide power for the SCADA system. This is to allow the system to be energized at all
times.

The SCADA system shall be tested in conjunction with the controller inspection, prior to field
installation. The turn-on and turn-off function shall be tested ten (10) consecutive times
utilizing actual signals originating from District 1 Headquarters. Any failures must be cleared
before the controller is delivered to the job site.

Null covers shall be provided for the slots not used. All analog inputs shall be 4-20 mA. All
I-O wiring including analog and digital shall be wired as per the enclosed table.

SCADA System Control Relay Assembly. The Contractor shall mount and wire four (4)
relays in a box as shown in the wiring diagram. Two relays shall be 240 volts sealed type
and two relays shall be 24 volts sealed type, unless otherwise indicated, shall have contacts
rated at not less than 20 amperes at 240 volts. The power relay for activating the lighting
contactors shall have contacts rated to handle the contactor inrush. The relays shall be
wired to a marked terminal strip.
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Testing. As part of final acceptance testing, all individual I/O points and internal status
alarms shall be tested for proper operation and transmission. The transmission shall be
confirmed at IDOT District 1 HQ. and the contractors dispatch facility. This full SCADA
system start-up shall be completed with the Engineer present.

The SCADA radio system shall have the following items tested: VSWR, cable impedance,
RSSI to the power center and confirmation that data sent from power center is received by
the IDOT lighting system computers.

Analog Inputs And Transducers. The panel shall include one voltage transducer for
monitoring the line voltage and one current transducer for monitoring the neutral current.
Their outputs shall be 4-20 mA DC each and shall be wired to channels 1 and 2 of the Mixed
I/0 module as shown. The voltage transducer shall be Scientific Columbus Model # VT110
— PAN7 — A4-2 for 480/240 volt single phase systems. The current transducers shall be
Mel Kirchler Technologies Model # AT2-420-24L-FT, with power supply, PS-240-24P-1A.
Both analog inputs shall be wired using shielded cable. Both transducers shall also be
calibrated so that the SCADA system reads the correct value.

Testing Of The Assembled Cabinet. Prior to shipment of the completed control cabinet, the
control cabinet shall be tested for load, short circuits and complete operation of the cabinet
as specified herein and as shown on the plans. The test shall be made at the manufacturer’s
shop, by the manufacturer and shall be witnessed by the Engineer. The Contractor shall
arrange the test date with the Engineer and so allow not less than seven (7) days advance
notice. The cabinet shall not be delivered to the job site until inspected, tested and approved
for delivery by the Engineer.

Staging. All Central Configuration programming be completed prior to the initial check
out/PM of the SCADA unit in the field. This is to assure/confirm 2 way radio
communications from the field RTU the Central. Lighting controller information submitted
for approval shall include any recommendations of the Manufacturer for storage as provided
under this contract.

The packaging of the lighting controller shall incorporate the provisions recommended by
the Manufacturer to accommodate storage.
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TERM | MOSCAD DESTINATION WIRE # DESCRIPTION OF INPUT
32 Analog Input 1 (+) TB2 B11 | CABINET NEUTRAL CURRENT
33 Analog Input 1 (-) TB2 B1 CABINET NEUTRAL CURRENT
34 Analog Input 2 (+) TB2 A2 CABINET SERVICE VOLTAGE
35 Analog Input 2 (-) TB2 B2 CABINET SERVICE VOLTAGE
40 P. Ground TB2 A3 GROUND

1 Digital Input 1 TB2 B3 ALARM ACKNOWLEDGE

2 Digital Input 2 TB2 A4 DOOR OPEN

3 Digital input 3 TB2 A5 MAIN(S) BREAKER OPEN

4 Digital input 4 TB2 A7 CONTACTOR 1 OPEN

5 Digital Input 5 TB2 A8 CONTACTOR 2 OPEN

6 Digital input 6 TB2 A9 CABINET IN NON-AUTO

7 Digital input 7 TB2 A10 | BACK-UP CLOCK OFF CALL

8 Digital Input 8 TB2 A11 | BACK-UP CLOCK ON CALL

18 DI Common * COMMON

20 K1 NO TB2 A12 | LIGHTS ON CALL

21 K1 Com TB2 B17 | K1 COMMON

23 K2 NO TB2 A13 | LIGHTS OFF CALL

24 K2 Com TB2 B17 | K2 COMMON

17 24 V+ TB2 B13 | 24+ VDC

All analog inputs will be 4-20 mA only. Digital output relays will be electrically energized

and momentarily held.

Mixed I/O module model number V 245

Lighting SCADA RTU terminal Configuration

Description. This work shall consist of having the SCADA system manufacturer design,
implement and test a new RTU on the Lighting SCADA System on all system terminals.

Materials. All software work shall be completed by the manufacturer or approved factory
licensed sales and service company for the SCADA equipment. All licensing shall be
provided by the entity completing the work. Licenses are to be held by IDOT.

SCADA RTU Configuration and Programming:

PN~

Setup of CPU and accompanying modules.

Setup of RTU site number, octal address, group call and All Call.
Configure application alarm parameters (download config./application).
Development and implementation of control and alarm application from

IDOT submitted telemetry requirements.

NOTE: IDOT shall supply checklist listing 1/O, telemetry, all call, group call and
individual call data.
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SCADA Service/Client Wonderware Programming:

1. Add RTU to Wonderware.

2. Configure Wonderware to poll SCADA CPU for data on that specific RTU.

3 Setup servers and clients for alarm notification and database 1/O, for that
specific RTU.

4. Configure RTU polling.

5. Activate RTU on FIU polling.

SCADA FIU CPU Programming:

If RTU exists as an Intrac site, it will have to be setup as a MOSCAD site (MOSCAD
CPU). If RTU is a new site, it will have to be configured as a MOSCAD site
(MOSCAD CPU).

Submittals. The Motorola VAR shall submit ladder programming, quiescent telemetry and
SCADA configuration files for approval by the IDOT Engineer. Submittal will be reviewed
by the Engineer and returned noting changes and/or comments.

Testing and Documentation. As part of final acceptance testing, all individual I/O points
and internal status (COS) alarms shall be tested for proper operation and transmission. The
transmission shall be confirmed at IDOT Dist. HQ. And the contractors dispatch facility. This
full SCADA system start-up shall be completed with the Engineer present.

The control cabinet shall be tested for complete operation and the electrical load on each
circuit shall be measured and documented on the Log form L-3. The ground resistance
test shall be performed by the Contractor using the fall-of-potential method, with results
recorded by the Contractor and witnessed by the Engineer. Ground continuity shall be
tested using an approved low-impedance ohmmeter, to the farthest point of each circuit
extension from the controller cabinet. Results shall be recorded by the Contractor and
witnessed by the Engineer.

Fiber Optic Provision

Junction Box: An aluminum 20” H x 16” W x 10” D junction box shall be provided on the
side of the controller as indicated in the details for future fiber optic termination. The
junction box shall be fabricated from Type 5052-H32 aluminum, 0.08-in. (2-mm) thick. The
junction box shall be rated NEMA 4X and include a padlock provision. The junction box
shall be Hoffmann A20H1610ALLP, Austin Enclosures AB-201610NFA, or approved
equal. The incoming junction box conduit shall be sealed to prevent the entry of moisture,
insects and rodents.
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Installation
The lighting controller installation shall be according to the details, location, and orientation
shown on the plans.

Work Pad. A 4 in. (100 mm) thick portland cement concrete work pad, not less than 48 x
48 in. (1.2 x 1.2 m) shall be provided in front of the cabinet, except where the cabinet faces
an adjacent sidewalk.

All conduit entrances into the lighting controller shall be sealed with a pliable waterproof
material.

The lighting controller enclosure shall be set plumb and level on the existing foundation. It
shall be fastened to the anchor rods with hot-dipped galvanized or stainless steel nuts and
washers. Foundation mounted lighting controllers shall be caulked at the base with silicone.

Where the controller has a metal bottom plate, the plate shall be sealed with a rodent and
dust/moisture barrier.

Grounding
Grounding shall be as shown on the lighting controller detail drawings. Ground rods,

ground wells, connections, ground wire and other associated items shall be included in
the cost the lighting controller and shall not be paid for separately.”

Method of Measurement
Each lighting controller shall be counted each for payment.

Basis of Payment

This item shall be paid for at the contract unit price each for LIGHTING CONTROLLER, BASE
MOUNTED, 480 VOLT, 200 AMP (DUAL), RADIO SCADA, FIBER OPTIC which shall be payment
in full for the work, complete, as specified herein.

REMOVAL OF TRANSFORMER BASE, SALVAGE

Description

This work shall consist of the removal and salvage of existing transformer base breakaway
devices from existing conventional poles.

CONSTRUCTION REQUIREMENTS

General

No removal work will be permitted without approval from the Engineer. Removal shall start as
soon as the temporary lighting or permanent lighting, as applicable, is placed in approved
operation. An inspection and approval by the Engineer will take place before any associated
proposed permanent or temporary lighting is approved for operation.

Removal of Luminaires

The existing transformer base shall be removed from the existing pole. Any damage resulting from
the removal and/or transportation of the transformer base shall be repaired or replaced in kind.
The Engineer will be the sole judge to determine the extent of damage and the suitability of repair
and/or replacement.

98



FAI Route 94 (1-94 Edens Expressway/US 41)
Project HSIP-FZAB(086)

Section 2016-071L

Cook County

Contract No. 62D82

Salvage
When indicated, transformer bases shall remain the property of the Department and shall be

delivered to a Department facility within the District 1 and unloaded and stacked there, as directed
by the Engineer. Wood blocking, banding, or other appurtenant items required for proper stacking
and protection shall be included. Transformer bases shall be delivered to a Department facility
as designated by the Engineer. The contractor shall call IDOT EMC at (708) 524-2145 to
schedule the delivery date and location.

Method of Measurement
Each transformer base which is removed and delivered to a Department storage facility will be
counted as a unit for payment.

Basis of Payment
Removal and salvage of transformer bases will be paid for at the contract unit price per each for
REMOVAL OF TRANSFORMER BASE, SALVAGE.

REMOVAL OF LIGHTING ARM, NO SALVAGE

Description

This item shall consist of removing a single or double lighting arm from an existing lighting unit and
preserving the lighting unit for the installation of a new dual lighting arm. The existing lighting unit
is located on the center median barrier wall. It should also include the removal of the pole wires
and any disconnection to splices and fuses.

The removal and disposal existing lighting arms and wires shall follow Section 842 of the Standard
Specification.

Lighting Arm Removal

The intent of this item is to remove the existing lighting arm with the intent of installing new lighting
arm(s) on the existing poles as shown on the plans. The removal of the existing lighting arms
shall not damage the pole to prevent new lighting arms from being installed on the existing pole.
The existing lighting arms are riveted to the pole shaft. The rivnuts should be carefully removed
so there is no damage to the pole shaft.

Method of Measurement
Each lighting arm removal will be counted as a unit for payment. Removal of luminaires will be
paid for separately.

Basis of Payment
Removal and disposal of the lighting arm(s) will be paid for at the contract unit price per each for
REMOVAL OF LIGHTING ARM, NO SALVAGE
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6FT DUAL MAST ARMS, 180 DEGREES APART

Description

This item shall consist of attaching two lighting mast arms onto an existing unit as shown on the
plans. The existing lighting unit is located on the center median barrier wall. It shall also include the
installation of new pole wires, fuse kits and splices.

Dual Lighting Arm Installation

The new dual lighting arms shall be installed at the same height as the lighting arms to be
removed. Each lighting arm shall be two 6 FT in length. Lighting mast arms shall be installed 180
degrees apart and perpendicular to the roadway. Dual mast arms shall follow Section 1069.02
Aluminum Pole of the Standard Specifications.

The style of the mast arm shall be a two-pipe design, with clamps on the top pipe and clamps on
the bottom pipe. Single pipe style arm will not be allowed.

Poles wires shall be installed. It shall be #10 cable size, XLP type USE. The cables colors shall
be red, white, green for circuit A, C, E, etc. and black, white, red for circuits B, D, F, etc. Cable
splices and fuse kits shall be included. The fuse size shall be 6 Amp with neutral slug.

Method of Measurement
Dual mast arms will be measured per each pair installed. The installation of new luminaries will
be paid for separately.

Basis of Payment
Installation will be paid for at the contract unit price per each for 6FT DUAL MAST ARMS, 180
DEGREES APART.

CONCRETE BARRIER WALL REPAIR

Description

This item includes the restoration the median barrier wall or parapet wall to remove exposed
anchor rods and seal of existing conduit penetrations.

Removal of Lighting Units

The removal and disposal of existing lighting units shall follow Section 842 of the Standard
Specification. The lighting unit removal shall not damage the concrete barrier wall or parapet wall
lessening the structural integrity of the wall. Removal of the lighting units will be paid for
separately.

Barrier Wall/Parapet Wall Restoration

Following the removal of a lighting until the barrier wall shall be modified to a safe condition. The
Contractor shall grind anchor rods flush to the top of the concrete barrier such that there are no
sharp edges or protruding elements. Abandoned conduits and cables shall be removed a
minimum of 3” below the top of the concrete barrier. The Contractor shall clean or ream the
opening to remove any residual conduit material to expose a clean concrete surface. The conduit
opening shall be plugged a sealed with a minimum of 1” deep concrete epoxy sealant. Contractor
can plug the conduit 1” below the surface to minimize the flow of epoxy into the conduit system.
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Plugging of the conduit system procedure shall be reviewed and approved by the Engineer. The
Contractor shall submit a sample concrete epoxy to the Engineer for approval. A sample of up to
ten (10) conduit seals may be required prior to full approval.

Method of Measurement
Each median barrier wall repair counted will be counted as a unit for payment. Removal of the
lighting units will be paid for separately.

Basis of Payment
Repairs made to the barrier wall at each location of a lighting unit removal will be paid for at the
contract unit price per each for CONCRETE BARRIER WALL REPAIR.

REMOVAL OF UNDERPASS LIGHTING UNIT, NO SALVAGE

Description

This work shall consist of the removal and disposal of existing underpass luminaires and
appurtenances.

CONSTRUCTION REQUIREMENTS

Removal of Underpass Lighting Units

The removal of underpass lighting units shall include luminaires, lamps, mounting rings, conduits,
junction boxes, and all associated hardware and appurtenances. Underpass lighting units shall
become the property of the Contractor and shall be disposed of according to Article 202.03.
Unprotected bridge steel which is exposed by the removal of the conduit system shall be touched
up using a paint and procedure approved by the Engineer.

Method of Measurement
Each underpass lighting unit which is removed and disposed of as indicated will be counted as a
unit for payment.

Basis of Payment
Removal and disposal of underpass lighting units will be paid for at the contract unit price per each
for REMOVAL OF UNDERPASS LIGHTING UNIT, NO SALVAGE.

REMOVAL OF LIGHT TOWER, NO SALVAGE

Description

This work shall consist of the removal and disposal of existing high mast light towers. (It shall not
include the removal of existing high mast luminaires. Removal of existing high mast luminaires is
paid under a separate pay item.)
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CONSTRUCTION REQUIREMENTS

General

No removal work will be permitted without approval from the Engineer. Removal shall start as
soon as the replacement lighting is placed in approved operation. An inspection and approval by
the Engineer will take place before any associated proposed permanent or temporary lighting is
approved for operation.

Removal of Light Towers

The removal of light towers shall include the light tower shaft, head frame, luminaire ring, lowering
device, support and hoist cables, winch, gear reducer, clutch, motor controls, power supply, cords
and connectors, and associated hardware and appurtenances. When indicated on plans, light
towers (except the high mast luminaire), and all associated hardware and appurtenances shall
become the property of the Contractor and shall be disposed of according to Article 202.03.
Abandoned underground electric cables shall be removed with conduit and duct to a depth of 1 ft
below ground level and the hole shall be backfilled. Cables in a unit duct may be removed from
the duct and become the property of the Contractor. The empty duct shall be removed to 1 ft
below ground level and the hole backfilled. Where the conduit system is removed from parapet
walls and other concrete surfaces, the Contractor shall cut off the anchor device 1 in. below the
surface of the concrete, and fill all voids with portland cement concrete mortar, making a smooth
finish to the concrete surface. Unprotected bridge steel which is exposed by the removal of the
conduit system shall be touched up using a paint and procedure approved by the Engineer.

Method of Measurement. Each high mast light tower which is removed and disposed of as
indicated, will be counted as a unit for payment.

Basis of Payment. Removal and disposal of light towers will be paid for at the contract unit price
per each for REMOVAL OF LIGHT TOWER, NO SALVAGE.

REMOVAL OF TOWER FOUNDATION

Description

This work shall consist of the removal and disposal of existing high mast light tower foundations,
concrete service pads, and retaining walls.

CONSTRUCTION REQUIREMENTS

General

No removal work will be permitted without approval from the Engineer. Removal shall start as
soon as the temporary lighting or permanent lighting, as applicable, is placed in approved
operation. An inspection and approval by the Engineer will take place before any associated
proposed permanent or temporary lighting is approved for operation.
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Removal of Tower Foundation

Concrete foundations shall be removed to at least 2 ft below grade, with removed material
disposed of according to Article 202.03. The removal shall extend deeper where required to
facilitate roadway construction at no additional cost to the Department. Underground conduits and
cables shall be separated from the foundation at 2.5 ft below grade and shall be abandoned or
re-used as indicated.

The void caused by the removal of the foundations shall be backfilled according to Article 841.02.
In addition to the foundation, the removal shall also include concrete service pads, retaining walls,
ground rods and ground wells.

Method of Measurement
Each foundation which is removed or disposed of as indicated, will be counted as a unit for
payment.

Basis of Payment
Foundation removal will be paid for at the contract unit price per each for REMOVAL OF TOWER
FOUNDATION.

LUMINAIRE SAFETY CABLE ASSEMBLY (D-1)
Effective: January 1, 2012

Description
This item shall consist of providing a luminaire safety cable assembly as specified herein and as

indicated in the plans.

Materials
Materials shall be according to the following:

Wire Rope. Cables (wire rope) shall be manufactured from Type 304 or Type 316 stainless steel
having a maximum carbon content of 0.08 % and shall be a stranded assembly. Cables shall be
3.18 mm (0.125”) diameter, 7x19 Class strand core and shall have no strand joints or strand
splices.

Cables shall be manufactured and listed for compliance with Federal Specification RR-W-410 and
Mil-DTL-83420.

Cable terminals shall be stainless steel compatible with the cable and as recommended by the
cable manufacturer. Terminations and clips shall be the same stainless steel grade as the wire
rope they are connected to.

U-Bolts. U-Bolts and associated nuts, lock washers, and mounting plates shall be manufactured
from Type 304 or Type 316 stainless steel.
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CONSTRUCTION REQUIREMENTS

General

The safety cable assembly shall be installed as indicated in the plan details. One end of the cable
assembly shall have a loop fabricated from a stainless steel compression sleeve. The other end of
the cable assembly shall be connected with stainless steel wire rope clips as indicated. Slack shall
be kept to a minimum to prevent the luminaire from creeping off the end of the mast arm. Unless
otherwise indicated in the plans, the luminaire safety cable shall only be used in conjunction with
luminaires which are directly above the traveled pavement.

Basis of Payment
This work shall be paid for at the contract price each for LUMINAIRE SAFETY CABLE
ASSEMBLY, which shall be payment for the work as described herein and as indicated in the plans.

AUTOMATED FLAGGER ASSISTANCE DEVICES (BDE)
Effective: January 1, 2008 Revised: April 1, 2023

Description. This work shall consist of furnishing and operating automated flagger assistance
devices (AFADs) as part of the work zone traffic control and protection for two-lane highways
where two-way traffic is maintained over one lane of pavement in segments where no sideroads
or entrances require deployment of additional flaggers. Use of these devices shall be at the option
of the Contractor.

Equipment. AFADs shall be the STOP/SLOW or Red/Yellow Lens type mounted on a trailer or
moveable cart meeting the requirements of the MUTCD and NCHRP 350 or MASH 2016,
Category 4.

General. AFADs shall be placed at each end of the traffic control, where a flagger is shown on
the plans. The AFAD shall be setup within five degrees of vertical.

Flagger symbol signs as shown on the plans shall be replaced with “BE PREPARED TO STOP”
signs when the AFAD is in operation.

Personal communication devices shall not be used to operate the AFAD.

Flagging Requirements. Flaggers and flagging requirements shall be according to Article 701.13
of the Standard Specifications and the following.

Each AFAD shall be operated by a flagger trained to operate the specific AFAD to be deployed.
A minimum of two flaggers shall be on site at all times during operation. Each flagger shall be
positioned outside the lane of traffic and near each AFAD’s location.
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Flagging equipment required for traditional flagging shall be available near each AFAD location
in the event of AFAD equipment malfunction/failure.

For nighttime flagging, the AFAD and flagger shall be illuminated according to Article 701.13 of
the Standard Specifications.

When not in use, AFADs will be considered non-operating equipment and shall be stored
according to Article 701.11 of the Standard Specifications.

Basis of Payment. This work will not be paid for separately but shall be considered as included
in the cost of the various traffic control items included in the contract.

BLENDED FINELY DIVIDED MINERALS (BDE)
Effective: April 1, 2021
Revise the second paragraph of Article 1010.01 of the Standard Specifications to read:

“Different sources or types of finely divided minerals shall not be mixed or used alternately in
the same item of construction, except as a blended finely divided mineral product according to
Article 1010.06.”

Add the following article to Section 1010 of the Standard Specifications:

“1010.06 Blended Finely Divided Minerals. Blended finely divided minerals shall be the
product resulting from the blending or intergrinding of two or three finely divided minerals.
Blended finely divided minerals shall be according to ASTM C 1697, except as follows.

(a) Blending shall be accomplished by mechanically or pneumatically intermixing the
constituent finely divided minerals into a uniform mixture that is then discharged into a silo
for storage or tanker for transportation.

(b) The blended finely divided mineral product will be classified according to its predominant
constituent or the manufacturer’s designation and shall meet the chemical requirements
of its classification. The other finely divided mineral constituent(s) will not be required to
conform to their individual standards.”
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COMPENSABLE DELAY COSTS (BDE)
Effective: June 2, 2017 Revised: April 1, 2019
Revise Article 107.40(b) of the Standard Specifications to read:

“(b) Compensation. Compensation will not be allowed for delays, inconveniences, or damages
sustained by the Contractor from conflicts with facilities not meeting the above definition;
or if a conflict with a utility in an unanticipated location does not cause a shutdown of the
work or a documentable reduction in the rate of progress exceeding the limits set herein.
The provisions of Article 104.03 notwithstanding, compensation for delays caused by a
utility in an unanticipated location will be paid according to the provisions of this Article
governing minor and major delays or reduced rate of production which are defined as
follows.

(1) Minor Delay. A minor delay occurs when the work in conflict with the utility in an
unanticipated location is completely stopped for more than two hours, but not to
exceed two weeks.

(2) Major Delay. A major delay occurs when the work in conflict with the utility in an
unanticipated location is completely stopped for more than two weeks.

(3) Reduced Rate of Production Delay. A reduced rate of production delay occurs when
the rate of production on the work in conflict with the utility in an unanticipated location
decreases by more than 25 percent and lasts longer than seven calendar days.”

Revise Article 107.40(c) of the Standard Specifications to read:

“(c) Payment. Payment for Minor, Major, and Reduced Rate of Production Delays will be made
as follows.

(1) Minor Delay. Labor idled which cannot be used on other work will be paid for according
to Article 109.04(b)(1) and (2) for the time between start of the delay and the minimum
remaining hours in the work shift required by the prevailing practice in the area.

Equipment idled which cannot be used on other work, and which is authorized to

standby on the project site by the Engineer, will be paid for according to
Article 109.04(b)(4).
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(2) Major Delay. Labor will be the same as for a minor delay.

Equipment will be the same as for a minor delay, except Contractor-owned equipment
will be limited to two weeks plus the cost of move-out to either the Contractor’s yard or
another job and the cost to re-mobilize, whichever is less. Rental equipment may be
paid for longer than two weeks provided the Contractor presents adequate support to
the Department (including lease agreement) to show retaining equipment on the job is
the most economical course to follow and in the public interest.

(3) Reduced Rate of Production Delay. The Contractor will be compensated for the
reduced productivity for labor and equipment time in excess of the 25 percent threshold
for that portion of the delay in excess of seven calendar days. Determination of
compensation will be in accordance with Article 104.02, except labor and material
additives will not be permitted.

Payment for escalated material costs, escalated labor costs, extended project overhead,
and extended traffic control will be determined according to Article 109.13.”

Revise Article 108.04(b) of the Standard Specifications to read:
“(b) No working day will be charged under the following conditions.
(1) When adverse weather prevents work on the controlling item.
(2) When job conditions due to recent weather prevent work on the controlling item.
(3) When conduct or lack of conduct by the Department or its consultants, representatives,
officers, agents, or employees; delay by the Department in making the site available;
or delay in furnishing any items required to be furnished to the Contractor by the

Department prevents work on the controlling item.

(4) When delays caused by utility or railroad adjustments prevent work on the controlling
item.

(5) When strikes, lock-outs, extraordinary delays in transportation, or inability to procure
critical materials prevent work on the controlling item, as long as these delays are not
due to any fault of the Contractor.

(6) When any condition over which the Contractor has no control prevents work on the
controlling item.”
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Revise Article 109.09(f) of the Standard Specifications to read:

“(f) Basis of Payment. After resolution of a claim in favor of the Contractor, any adjustment in
time required for the work will be made according to Section 108. Any adjustment in the
costs to be paid will be made for direct labor, direct materials, direct equipment, direct
jobsite overhead, direct offsite overhead, and other direct costs allowed by the resolution.
Adjustments in costs will not be made for interest charges, loss of anticipated profit,
undocumented loss of efficiency, home office overhead and unabsorbed overhead other
than as allowed by Article 109.13, lost opportunity, preparation of claim expenses and
other consequential indirect costs regardless of method of calculation.

The above Basis of Payment is an essential element of the contract and the claim cost
recovery of the Contractor shall be so limited.”

Add the following to Section 109 of the Standard Specifications.
“109.13 Payment for Contract Delay. Compensation for escalated material costs, escalated

labor costs, extended project overhead, and extended traffic control will be allowed when such
costs result from a delay meeting the criteria in the following table.

Contract Type Cause of Delay Length of Delay

Article 108.04(b)(3) or | No working days have been charged for two

Working Days Article 108.04(b)(4) consecutive weeks.

. . The Contractor has been granted a minimum two
Completion Art!cle 108.08(b)(1) or week extension of contract time, according to
Date Article 108.08(b)(7) Article 108.08

Payment for each of the various costs will be according to the following.

(a) Escalated Material and/or Labor Costs. When the delay causes work, which would have
otherwise been completed, to be done after material and/or labor costs have increased,
such increases will be paid. Payment for escalated material costs will be limited to the
increased costs substantiated by documentation furnished by the Contractor. Payment
for escalated labor costs will be limited to those items in Article 109.04(b)(1) and (2),
except the 35 percent and 10 percent additives will not be permitted.
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(b) Extended Project Overhead. For the duration of the delay, payment for extended project
overhead will be paid as follows.

(1) Direct Jobsite and Offsite Overhead. Payment for documented direct jobsite overhead
and documented direct offsite overhead, including onsite supervisory and
administrative personnel, will be allowed according to the following table.

Original Contract Supervisory and Administrative
Amount Personnel
Up to $5,000,000 One Project Superintendent
One Project Manager,
Over $ 5,000,000 - | One Project Superintendent or
up to $25,000,000 Engineer, and
One Clerk
One Project Manager,
Over $25,000,000 - |One Project Superintendent,
up to $50,000,000 One Engineer, and
One Clerk
One Project Manager,
Over $50,000,000 Two Project _ Superintendents,
One Engineer, and
One Clerk

(2) Home Office and Unabsorbed Overhead. Payment for home office and unabsorbed
overhead will be calculated as 8 percent of the total delay cost.

(c) Extended Traffic Control. Traffic control required for an extended period of time due to the
delay will be paid for according to Article 109.04.

When an extended traffic control adjustment is paid under this provision, an adjusted unit
price as provided for in Article 701.20(a) for increase or decrease in the value of work by
more than ten percent will not be paid.

Upon payment for a contract delay under this provision, the Contractor shall assign
subrogation rights to the Department for the Department’s efforts of recovery from any other party
for monies paid by the Department as a result of any claim under this provision. The Contractor
shall fully cooperate with the Department in its efforts to recover from another party any money
paid to the Contractor for delay damages under this provision.”
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CONSTRUCTION AIR QUALITY - DIESEL RETROFIT (BDE)
Effective: June 1, 2010 Revised: November 1, 2014

The reduction of emissions of particulate matter (PM) for off-road equipment shall be
accomplished by installing retrofit emission control devices. The term “equipment” refers to diesel
fuel powered devices rated at 50 hp and above, to be used on the jobsite in excess of seven
calendar days over the course of the construction period on the jobsite (including rental
equipment).

Contractor and subcontractor diesel powered off-road equipment assigned to the contract shall
be retrofitted using the phased in approach shown below. Equipment that is of a model year older
than the year given for that equipment’s respective horsepower range shall be retrofitted:

Effective Dates Horsepower Range Model Year
June 1, 2010 ¥ 600-749 2002
750 and up 2006
June 1, 2011 % 100-299 2003
300-599 2001
600-749 2002
750 and up 2006
June 1, 2012 % 50-99 2004
100-299 2003
300-599 2001
600-749 2002
750 and up 2006

1/ Effective dates apply to Contractor diesel powered off-road equipment assigned to the
contract.

2/ Effective dates apply to Contractor and subcontractor diesel powered off-road equipment
assigned to the contract.

The retrofit emission control devices shall achieve a minimum PM emission reduction of 50
percent and shall be:

a) Included on the U.S. Environmental Protection Agency (USEPA) Verified Retrofit
Technology List (http://www.epa.gov/cleandiesel/verification/verif-list.htm),
or verified by the California Air Resources Board (CARB)
(http://www.arb.ca.gov/diesel/verdev/vt/cvt.htm); or

b) Retrofitted with a non-verified diesel retrofit emission control device if verified retrofit
emission control devices are not available for equipment proposed to be used on the
project, and if the Contractor has obtained a performance certification from the retrofit
device manufacturer that the emission control device provides a minimum PM emission
reduction of 50 percent.
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Note: Large cranes (Crawler mounted cranes) which are responsible for critical lift operations are
exempt from installing retrofit emission control devices if such devices adversely affect equipment
operation.

Diesel powered off-road equipment with engine ratings of 50 hp and above, which are unable to
be retrofitted with verified emission control devices or if performance certifications are not
available which will achieve a minimum 50 percent PM reduction, may be granted a waiver by the
Department if documentation is provided showing good faith efforts were made by the Contractor
to retrofit the equipment.

Construction shall not proceed until the Contractor submits a certified list of the diesel powered
off-road equipment that will be used, and as necessary, retrofitted with emission control devices.
The list(s) shall include (1) the equipment number, type, make, Contractor/rental company name;
and (2) the emission control devices make, model, USEPA or CARB verification number, or
performance certification from the retrofit device manufacturer. Equipment reported as fitted with
emissions control devices shall be made available to the Engineer for visual inspection of the
device installation, prior to being used on the jobsite.

The Contractor shall submit an updated list of retrofitted off-road construction equipment as
retrofitted equipment changes or comes on to the jobsite. The addition or deletion of any diesel
powered equipment shall be included on the updated list.

If any diesel powered off-road equipment is found to be in non-compliance with any portion of this
special provision, the Engineer will issue the Contractor a diesel retrofit deficiency deduction.

Any costs associated with retrofitting any diesel powered off-road equipment with emission control
devices shall be considered as included in the contract unit prices bid for the various items of
work involved and no additional compensation will be allowed. The Contractor's compliance with
this notice and any associated regulations shall not be grounds for a claim.

Diesel Retrofit Deficiency Deduction

When the Engineer determines that a diesel retrofit deficiency exists, a daily monetary deduction
will be imposed for each calendar day or fraction thereof the deficiency continues to exist. The
calendar day(s) will begin when the time period for correction is exceeded and end with the
Engineer's written acceptance of the correction. The daily monetary deduction will be $1,000.00
for each deficiency identified.

The deficiency will be based on lack of diesel retrofit emissions control.
If a Contractor accumulates three diesel retrofit deficiency deductions for the same piece of
equipment in a contract period, the Contractor will be shutdown until the deficiency is corrected.

Such a shutdown will not be grounds for any extension of the contract time, waiver of penalties,
or be grounds for any claim.
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DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE)
Effective: September 1, 2000 Revised: March 2, 2019

FEDERAL OBLIGATION. The Department of Transportation, as a recipient of federal financial
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination in
the award and administration of contracts. Consequently, the federal regulatory provisions of
49 CFR Part 26 apply to this contract concerning the utilization of disadvantaged business
enterprises. For the purposes of this Special Provision, a disadvantaged business enterprise
(DBE) means a business certified by the Department in accordance with the requirements of
49 CFR Part 26 and listed in the lllinois Unified Certification Program (IL UCP) DBE Directory.

STATE OBLIGATION. This Special Provision will also be used by the Department to satisfy the
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities
Act, 30 ILCS 575. When this Special Provision is used to satisfy state law requirements on
100 percent state-funded contracts, the federal government has no involvement in such contracts
(not a federal-aid contract) and no responsibility to oversee the implementation of this Special
Provision by the Department on those contracts. DBE participation on 100 percent state-funded
contracts will not be credited toward fulfilling the Department’s annual overall DBE goal required
by the US Department of Transportation to comply with the federal DBE program requirements.

CONTRACTOR ASSURANCE. The Contractor makes the following assurance and agrees to
include the assurance in each subcontract the Contractor signs with a subcontractor.

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race,
color, national origin, or sex in the performance of this contract. The Contractor shall carry
out applicable requirements of 49 CFR Part 26 in the award and administration of contracts
funded in whole or in part with federal or state funds. Failure by the Contractor to carry out
these requirements is a material breach of this contract, which may result in the termination
of this contract or such other remedy as the recipient deems appropriate, which may include,
but is not limited to:

(a) Withholding progress payments;

(b) Assessing sanctions;

(c) Liquidated damages; and/or

(d) Disqualifying the Contractor from future bidding as non-responsible.

OVERALL GOAL SET FOR THE DEPARTMENT. As a requirement of compliance with 49 CFR
Part 26, the Department has set an overall goal for DBE participation in its federally assisted
contracts. That goal applies to all federal-aid funds the Department will expend in its federally
assisted contracts for the subject reporting fiscal year. The Department is required to make a
good faith effort to achieve the overall goal. The dollar amount paid to all approved DBE
companies performing work called for in this contract is eligible to be credited toward fulfillment
of the Department’s overall goal.
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CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR. This contract includes a
specific DBE utilization goal established by the Department. The goal has been included because
the Department has determined the work of this contract has subcontracting opportunities that
may be suitable for performance by DBE companies. The determination is based on an
assessment of the type of work, the location of the work, and the availability of DBE companies
to do a part of the work. The assessment indicates, in the absence of unlawful discrimination and
in an arena of fair and open competition, DBE companies can be expected to perform 0.00% of
the work. This percentage is set as the DBE participation goal for this contract. Consequently,
in addition to the other award criteria established for this contract, the Department will only award
this contract to a bidder who makes a good faith effort to meet this goal of DBE participation in
the performance of the work. A bidder makes a good faith effort for award consideration if either
of the following is done in accordance with the procedures set for in this Special Provision:

(a) The bidder documents enough DBE patrticipation has been obtained to meet the goal or,

(b) The bidder documents a good faith effort has been made to meet the goal, even though
the effort did not succeed in obtaining enough DBE participation to meet the goal.

DBE LOCATOR REFERENCES. Bidders shall consult the IL UCP DBE Directory as a reference
source for DBE-certified companies. In addition, the Department maintains a letting and item
specific DBE locator information system whereby DBE companies can register their interest in
providing quotes on particular bid items advertised for letting. Information concerning DBE
companies willing to quote work for particular contracts may be obtained by contacting the
Department’s Bureau of Small Business Enterprises at telephone number (217) 785-4611, or by
visiting the Department’s website at:
http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-
certification/il-ucp-directory/index.

BIDDING PROCEDURES. Compliance with this Special Provision is a material bidding
requirement and failure of the bidder to comply will render the bid not responsive.

The bidder shall submit a DBE Utilization Plan (form SBE 2026), and a DBE Participation
Statement (form SBE 2025) for each DBE company proposed for the performance of work to
achieve the contract goal, with the bid. If the Utilization Plan indicates the contract goal will not
be met, documentation of good faith efforts shall also be submitted. The documentation of good
faith efforts must include copies of each DBE and non-DBE subcontractor quote submitted to the
bidder when a non-DBE subcontractor is selected over a DBE for work on the contract. The
required forms and documentation must be submitted as a single .pdf file using the “Integrated
Contractor Exchange (iCX)” application within the Department’s “EBids System”.

The Department will not accept a Utilization Plan if it does not meet the bidding procedures set
forth herein and the bid will be declared not responsive. In the event the bid is declared not
responsive, the Department may elect to cause the forfeiture of the penal sum of the bidder’s
proposal guaranty and may deny authorization to bid the project if re-advertised for bids.
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GOOD FAITH EFFORT PROCEDURES. The contract will not be awarded until the Utilization
Plan is approved. All information submitted by the bidder must be complete, accurate and
adequately document enough DBE participation has been obtained or document the good faith
efforts of the bidder, in the event enough DBE participation has not been obtained, before the
Department will commit to the performance of the contract by the bidder. The Utilization Plan will
be approved by the Department if the Utilization Plan documents sufficient commercially useful
DBE work to meet the contract goal or the bidder submits sufficient documentation of a good faith
effort to meet the contract goal pursuant to 49 CFR Part 26, Appendix A. This means the bidder
must show that all necessary and reasonable steps were taken to achieve the contract goal.
Necessary and reasonable steps are those which, by their scope, intensity and appropriateness
to the objective, could reasonably be expected to obtain sufficient DBE participation, even if they
were not successful. The Department will consider the quality, quantity, and intensity of the kinds
of efforts the bidder has made. Mere pro forma efforts, in other words efforts done as a matter of
form, are not good faith efforts; rather, the bidder is expected to have taken genuine efforts that
would be reasonably expected of a bidder actively and aggressively trying to obtain DBE
participation sufficient to meet the contract goal.

(a) The following is a list of types of action that the Department will consider as part of the
evaluation of the bidder’s good faith efforts to obtain participation. These listed factors are
not intended to be a mandatory checklist and are not intended to be exhaustive. Other
factors or efforts brought to the attention of the Department may be relevant in appropriate
cases and will be considered by the Department.

(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid
meetings, advertising and/or written notices) the interest of all certified DBE
companies that have the capability to perform the work of the contract. The bidder
must solicit this interest within sufficient time to allow the DBE companies to respond
to the solicitation. The bidder must determine with certainty if the DBE companies are
interested by taking appropriate steps to follow up initial solicitations.

(2) Selecting portions of the work to be performed by DBE companies in order to increase
the likelihood that the DBE goals will be achieved. This includes, where appropriate,
breaking out contract work items into economically feasible units to facilitate DBE
participation, even when the Contractor might otherwise prefer to perform these work
items with its own forces.

(3) Providing interested DBE companies with adequate information about the plans,

specifications, and requirements of the contract in a timely manner to assist them in
responding to a solicitation.
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(4) a. Negotiating in good faith with interested DBE companies. It is the bidder’s
responsibility to make a portion of the work available to DBE subcontractors and
suppliers and to select those portions of the work or material needs consistent with
the available DBE subcontractors and suppliers, so as to facilitate DBE
participation. Evidence of such negotiation includes the names, addresses, and
telephone numbers of DBE companies that were considered; a description of the
information provided regarding the plans and specifications for the work selected
for subcontracting; and evidence as to why additional agreements could not be
reached for DBE companies to perform the work.

b. A bidder using good business judgment would consider a number of factors in
negotiating with subcontractors, including DBE subcontractors, and would take a
firm’s price and capabilities as well as contract goals into consideration. However,
the fact that there may be some additional costs involved in finding and using DBE
companies is not in itself sufficient reason for a bidder’s failure to meet the contract
DBE goal, as long as such costs are reasonable. Also the ability or desire of a
bidder to perform the work of a contract with its own organization does not relieve
the bidder of the responsibility to make good faith efforts. Bidders are not,
however, required to accept higher quotes from DBE companies if the price
difference is excessive or unreasonable. In accordance with the above Bidding
Procedures, the documentation of good faith efforts must include copies of each
DBE and non-DBE subcontractor quote submitted to the bidder when a non-DBE
subcontractor was selected over a DBE for work on the contract.

(5) Not rejecting DBE companies as being unqualified without sound reasons based on a
thorough investigation of their capabilities. The bidder’s standing within its industry,
membership in specific groups, organizations, or associations and political or social
affiliations (for example union vs. non-union employee status) are not legitimate
causes for the rejection or non-solicitation of bids in the bidder’s efforts to meet the
project goal.

(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of credit,
or insurance as required by the recipient or Contractor.

(7) Making efforts to assist interested DBE companies in obtaining necessary equipment,
supplies, materials, or related assistance or services.

(8) Effectively using the services of available minority/women community organizations;
minority/women contractors’ groups; local, state, and federal minority/women business
assistance offices; and other organizations as allowed on a case-by-case basis to
provide assistance in the recruitment and placement of DBE companies.
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(b) If the Department determines the bidder has made a good faith effort to secure the work
commitment of DBE companies to meet the contract goal, the Department will award the
contract provided it is otherwise eligible for award. If the Department determines the
bidder has failed to meet the requirements of this Special Provision or that a good faith
effort has not been made, the Department will notify the responsible company official
designated in the Utilization Plan that the bid is not responsive. The notification will also
include a statement of reasons for the adverse determination. If the Utilization Plan is not
approved because it is deficient as a technical matter, unless waived by the Department,
the bidder will be notified and will be allowed no more than a five calendar day period to
cure the deficiency.

(c) The bidder may request administrative reconsideration of an adverse determination by
emailing the Department at “DOT.DBE.UP@illinois.gov” within the five calendar days after
the receipt of the notification of the determination. The determination shall become final
if a request is not made on or before the fifth calendar day. A request may provide
additional written documentation or argument concerning the issues raised in the
determination statement of reasons, provided the documentation and arguments address
efforts made prior to submitting the bid. The request will be reviewed by the Department’s
Reconsideration Officer. The Reconsideration Officer will extend an opportunity to the
bidder to meet in person to consider all issues of documentation and whether the bidder
made a good faith effort to meet the goal. After the review by the Reconsideration Officer,
the bidder will be sent a written decision within ten working days after receipt of the request
for reconsideration, explaining the basis for finding that the bidder did or did not meet the
goal or make adequate good faith efforts to do so. A final decision by the Reconsideration
Officer that a good faith effort was made shall approve the Utilization Plan submitted by
the bidder and shall clear the contract for award. A final decision that a good faith effort
was not made shall render the bid not responsive.

CALCULATING DBE PARTICIPATION. The Utilization Plan values represent work anticipated
to be performed and paid for upon satisfactory completion. The Department is only able to count
toward the achievement of the overall goal and the contract goal the value of payments made for
the work actually performed by DBE companies. In addition, a DBE must perform a commercially
useful function on the contract to be counted. A commercially useful function is generally
performed when the DBE is responsible for the work and is carrying out its responsibilities by
actually performing, managing, and supervising the work involved. The Department and
Contractor are governed by the provisions of 49 CFR Part 26.55(c) on questions of commercially
useful functions as it affects the work. Specific counting guidelines are provided in 49 CFR Part
26.55, the provisions of which govern over the summary contained herein.

(a) DBE as the Contractor: 100 percent goal credit for that portion of the work performed by
the DBE’s own forces, including the cost of materials and supplies. Work that a DBE
subcontracts to a non-DBE does not count toward the DBE goals.

(b) DBE as a joint venture Contractor: 100 percent goal credit for that portion of the total

dollar value of the contract equal to the distinct, clearly defined portion of the work
performed by the DBE’s own forces.
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(c) DBE as a subcontractor: 100 percent goal credit for the work of the subcontract performed
by the DBE’s own forces, including the cost of materials and supplies, excluding the
purchase of materials and supplies or the lease of equipment by the DBE subcontractor
from the Contractor or its affiliates. Work that a DBE subcontractor in turn subcontracts
to a non-DBE does not count toward the DBE goal.

(d) DBE as a trucker: 100 percent goal credit for trucking participation provided the DBE is
responsible for the management and supervision of the entire trucking operation for which
it is responsible. At least one truck owned, operated, licensed, and insured by the DBE
must be used on the contract. Credit will be given for the following:

(1) The DBE may lease trucks from another DBE firm, including an owner-operator who
is certified as a DBE. The DBE who leases trucks from another DBE receives credit
for the total value of the transportation services the lessee DBE provides on the
contract.

(2) The DBE may also lease trucks from a non-DBE firm, including from an owner-
operator. The DBE who leases trucks from a non-DBE is entitled to credit only for the
fee or commission is receives as a result of the lease arrangement.

(e) DBE as a material supplier:

(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE
regular dealer.

(2) 100 percent goal credit for the cost of materials of supplies obtained from a DBE
manufacturer.

(3) 100 percent credit for the value of reasonable fees and commissions for the
procurement of materials and supplies if not a DBE regular dealer or DBE
manufacturer.

CONTRACT COMPLIANCE. Compliance with this Special Provision is an essential part of the
contract. The Department is prohibited by federal regulations from crediting the participation of a
DBE included in the Utilization Plan toward either the contract goal or the Department’s overall
goal until the amount to be applied toward the goals has been paid to the DBE. The following
administrative procedures and remedies govern the compliance by the Contractor with the
contractual obligations established by the Utilization Plan. After approval of the Utilization Plan
and award of the contract, the Utilization Plan and individual DBE Participation Statements
become part of the contract. If the Contractor did not succeed in obtaining enough DBE
participation to achieve the advertised contract goal, and the Utilization Plan was approved and
contract awarded based upon a determination of good faith, the total dollar value of DBE work
calculated in the approved Utilization Plan as a percentage of the awarded contract value shall
become the amended contract goal. All work indicated for performance by an approved DBE
shall be performed, managed, and supervised by the DBE executing the DBE Participation
Commitment Statement.

117



FAI Route 94 (1-94 Edens Expressway/US 41)
Project HSIP-FZAB(086)

Section 2016-071L

Cook County

Contract No. 62D82

(a) NO AMENDMENT. No amendment to the Ultilization Plan may be made without prior
written approval from the Department’s Bureau of Small Business Enterprises. All
requests for amendment to the Utilization Plan shall be emailed to the Department at
DOT.DBE.UP@illinois.gov.

(b) CHANGES TO WORK. Any deviation from the DBE condition-of-award or contract plans,
specifications, or special provisions must be approved, in writing, by the Department as
provided elsewhere in the Contract. The Contractor shall notify affected DBEs in writing
of any changes in the scope of work which result in a reduction in the dollar amount
condition-of-award to the contract. Where the revision includes work committed to a new
DBE subcontractor, not previously involved in the project, then a Request for Approval of
Subcontractor, Department form BC 260A or AER 260A, must be signed and submitted.
If the commitment of work is in the form of additional tasks assigned to an existing
subcontract, a new Request for Approval of Subcontractor will not be required. However,
the Contractor must document efforts to assure the existing DBE subcontractor is capable
of performing the additional work and has agreed in writing to the change.

(c) SUBCONTRACT. The Contractor must provide copies of DBE subcontracts to the
Department upon request. Subcontractors shall ensure that all lower tier subcontracts or
agreements with DBEs to supply labor or materials be performed in accordance with this
Special Provision.

(d) ALTERNATIVE WORK METHODS. In addition to the above requirements for reductions
in the condition of award, additional requirements apply to the two cases of Contractor-
initiated work substitution proposals. Where the contract allows alternate work methods
which serve to delete or create underruns in condition of award DBE work, and the
Contractor selects that alternate method or, where the Contractor proposes a substitute
work method or material that serves to diminish or delete work committed to a DBE and
replace it with other work, then the Contractor must demonstrate one of the following:

(1) The replacement work will be performed by the same DBE (as long as the DBE is
certified in the respective item of work) in a modification of the condition of award; or

(2) The DBE is aware its work will be deleted or will experience underruns and has agreed
in writing to the change. If this occurs, the Contractor shall substitute other work of
equivalent value to a certified DBE or provide documentation of good faith efforts to
do so; or

(3) The DBE is not capable of performing the replacement work or has declined to perform
the work at a reasonable competitive price. If this occurs, the Contractor shall
substitute other work of equivalent value to a certified DBE or provide documentation
of good faith efforts to do so.
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(e) TERMINATION AND REPLACEMENT PROCEDURES. The Contractor shall not
terminate or replace a DBE listed on the approved Utilization Plan, or perform with other
forces work designated for a listed DBE except as provided in this Special Provision. The
Contractor shall utilize the specific DBEs listed to perform the work and supply the
materials for which each is listed unless the Contractor obtains the Department’s written
consent as provided in subsection (a) of this part. Unless Department consent is provided
for termination of a DBE subcontractor, the Contractor shall not be entitled to any payment
for work or material unless it is performed or supplied by the DBE in the Utilization Plan.

As stated above, the Contractor shall not terminate or replace a DBE subcontractor listed
in the approved Utilization Plan without prior written consent. This includes, but is not
limited to, instances in which the Contractor seeks to perform work originally designated
for a DBE subcontractor with its own forces or those of an affiliate, a non-DBE firm, or with
another DBE firm. Written consent will be granted only if the Bureau of Small Business
Enterprises agrees, for reasons stated in its concurrence document, that the Contractor
has good cause to terminate or replace the DBE firm. Before transmitting to the Bureau
of Small Business Enterprises any request to terminate and/or substitute a DBE
subcontractor, the Contractor shall give notice in writing to the DBE subcontractor, with a
copy to the Bureau, of its intent to request to terminate and/or substitute, and the reason
for the request. The Contractor shall give the DBE five days to respond to the Contractor’s
notice. The DBE so notified shall advise the Bureau and the Contractor of the reasons, if
any, why it objects to the proposed termination of its subcontract and why the Bureau
should not approve the Contractor’s action. If required in a particular case as a matter of
public necessity, the Bureau may provide a response period shorter than five days.

For purposes of this paragraph, good cause includes the following circumstances:

(1) The listed DBE subcontractor fails or refuses to execute a written contract;

(2) The listed DBE subcontractor fails or refuses to perform the work of its subcontract in
a way consistent with normal industry standards. Provided, however, that good cause
does not exist if the failure or refusal of the DBE subcontractor to perform its work on

the subcontract results from the bad faith or discriminatory action of the Contractor;

(3) The listed DBE subcontractor fails or refuses to meet the Contractor’s reasonable,
nondiscriminatory bond requirements;

(4) The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit
unworthiness;

(5) The listed DBE subcontractor is ineligible to work on public works projects because of
suspension and debarment proceedings pursuant 2 CFR Parts 180, 215 and 1200 or
applicable state law.

(6) The Contractor has determined the listed DBE subcontractor is not a responsible
contractor;
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(7) The listed DBE subcontractor voluntarily withdraws from the projects and provides
written notice to the Contractor of its withdrawal;

(8) The listed DBE is ineligible to receive DBE credit for the type of work required;

(9) A DBE owner dies or becomes disabled with the result that the listed DBE
subcontractor is unable to complete its work on the contract;

(10) Other documented good cause that compels the termination of the DBE subcontractor.
Provided, that good cause does not exist if the Contractor seeks to terminate a DBE it
relied upon to obtain the contract so that the Contractor can self-perform the work for
which the DBE contractor was engaged or so that the Contractor can substitute
another DBE or non-DBE contractor after contract award.

When a DBE is terminated or fails to complete its work on the Contract for any reason,
the Contractor shall make a good faith effort to find another DBE to substitute for the
original DBE to perform at least the same amount of work under the contract as the
terminated DBE to the extent needed to meet the established Contract goal. The good
faith efforts shall be documented by the Contractor. If the Department requests
documentation under this provision, the Contractor shall submit the documentation
within seven days, which may be extended for an additional seven days if necessary
at the request of the Contractor. The Department will provide a written determination
to the Contractor stating whether or not good faith efforts have been demonstrated.

(f) EINAL PAYMENT. After the performance of the final item of work or delivery of material
by a DBE and final payment therefore to the DBE by the Contractor, but not later than
30 calendar days after payment has been made by the Department to the Contractor for
such work or material, the Contractor shall submit a DBE Payment Agreement on
Department form SBE 2115 to the Resident Engineer. If full and final payment has not
been made to the DBE, the DBE Payment Agreement shall indicate whether a
disagreement as to the payment required exists between the Contractor and the DBE or
if the Contractor believes the work has not been satisfactorily completed. If the Contractor
does not have the full amount of work indicated in the Utilization Plan performed by the
DBE companies indicated in the Utilization Plan and after good faith efforts are reviewed,
the Department may deduct from contract payments to the Contractor the amount of the
goal not achieved as liquidated and ascertained damages. The Contractor may request
an administrative reconsideration of any amount deducted as damages pursuant to
subsection (h) of this part.

(g) ENFORCEMENT. The Department reserves the right to withhold payment to the
Contractor to enforce the provisions of this Special Provision. Final payment shall not be
made on the contract until such time as the Contractor submits sufficient documentation
demonstrating achievement of the goal in accordance with this Special Provision or after
liquidated damages have been determined and collected.
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(h) RECONSIDERATION. Notwithstanding any other provision of the contract, including but
not limited to Article 109.09 of the Standard Specifications, the Contractor may request
administrative reconsideration of a decision to deduct the amount of the goal not achieved
as liquidated damages. A request to reconsider shall be delivered to the Contract
Compliance Section and shall be handled and considered in the same manner as set forth
in paragraph (c) of “Good Faith Effort Procedures” of this Special Provision, except a final
decision that a good faith effort was not made during contract performance to achieve the
goal agreed to in the Utilization Plan shall be the final administrative decision of the
Department. The result of the reconsideration process is not administratively appealable
to the U.S. Department of Transportation.

PORTLAND CEMENT CONCRETE (BDE)
Effective: August 1, 2023
Revise the second paragraph of Article 1103.03(a)(4) the Standard Specifications to read:

“The dispenser system shall provide a visual indication that the liquid admixture is
actually entering the batch, such as via a transparent or translucent section of tubing
or by independent check with an integrated secondary metering device. If approved
by the Engineer, an alternate indicator may be used for admixtures dosed at rates of
25 oz/cwt (1630 mL/100 kg) or greater, such as accelerating admixtures, corrosion
inhibitors, and viscosity modifying admixtures.”
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SOURCE OF SUPPLY AND QUALITY REQUIREMENTS (BDE)
Effective: January 2, 2023
Add the following to Article 106.01 of the Standard Specifications:

“The final manufacturing process for construction materials and the immediately preceding
manufacturing stage for construction materials shall occur within the United States. Construction
materials shall include an article, material, or supply that is or consists primarily of the following.

(a) Non-ferrous metals;

(b) Plastic and polymer-based products (including polyvinylchloride, composite building
materials, and polymers used in fiber optic cables);

(c) Glass (including optic glass);

(d) Lumber;

(e) Drywall.

Items consisting of two or more of the listed construction materials that have been combined
through a manufacturing process, and items including at least one of the listed materials
combined with a material that is not listed through a manufacturing process shall be exempt.”
STEEL COST ADJUSTMENT (BDE)

Effective: April 2, 2004 Revised: January 1, 2022

Description. Steel cost adjustments will be made to provide additional compensation to the
Contractor, or a credit to the Department, for fluctuations in steel prices when optioned by the
Contractor. The bidder shall indicate with their bid whether or not this special provision will be
part of the contract. Failure to indicate “Yes” for any item of work will make that item of steel

exempt from steel cost adjustment.

Types of Steel Products. An adjustment will be made for fluctuations in the cost of steel used in
the manufacture of the following items:

Metal Piling (excluding temporary sheet piling)
Structural Steel
Reinforcing Steel
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Other steel materials such as dowel bars, tie bars, welded reinforcement, guardrail, steel traffic
signal and light poles, towers and mast arms, metal railings (excluding wire fence), and frames
and grates will be subject to a steel cost adjustment when the pay items they are used in have a
contract value of $10,000 or greater.

The adjustments shall apply to the above items when they are part of the original proposed
construction, or added as extra work and paid for by agreed unit prices. The adjustments shall
not apply when the item is added as extra work and paid for at a lump sum price or by force
account.

Documentation. Sufficient documentation shall be furnished to the Engineer to verify the
following:

(a) The dates and quantity of steel, in Ib (kg), shipped from the mill to the fabricator.

(b) The quantity of steel, in Ib (kg), incorporated into the various items of work covered by this
special provision. The Department reserves the right to verify submitted quantities.

Method of Adjustment. Steel cost adjustments will be computed as follows:

SCA=QXD

Where: SCA = steel cost adjustment, in dollars
Q = quantity of steel incorporated into the work, in Ib (kg)
D = price factor, in dollars per Ib (kg)

D = MPIy — MPIL

Where: MPIuw=  The Materials Cost Index for steel as published by the Engineering News-
Record for the month the steel is shipped from the mill. The indices will be
converted from dollars per 100 Ib to dollars per Ib (kg).

MPI, = The Materials Cost Index for steel as published by the Engineering News-
Record for the month prior to the letting for work paid for at the contract price;
or for the month the agreed unit price letter is submitted by the Contractor for
extra work paid for by agreed unit price,. The indices will be converted from
dollars per 100 Ib to dollars per Ib (kg).

The unit weights (masses) of steel that will be used to calculate the steel cost adjustment for the
various items are shown in the attached table.

No steel cost adjustment will be made for any products manufactured from steel having a mill
shipping date prior to the letting date.

123



FAI Route 94 (1-94 Edens Expressway/US 41)
Project HSIP-FZAB(086)

Section 2016-071L

Cook County

Contract No. 62D82

If the Contractor fails to provide the required documentation, the method of adjustment will be
calculated as described above; however, the MPIy will be based on the date the steel arrives at
the job site. In this case, an adjustment will only be made when there is a decrease in steel costs.

Basis of Payment. Steel cost adjustments may be positive or negative but will only be made when
there is a difference between the MPI_ and MPIy in excess of five percent, as calculated by:

Percent Difference = {(MPI. — MPIu) +~ MPI_} x 100

Steel cost adjustments will be calculated by the Engineer and will be paid or deducted when all
other contract requirements for the items of work are satisfied. Adjustments will only be made for
fluctuations in the cost of the steel as described herein. No adjustment will be made for changes
in the cost of manufacturing, fabrication, shipping, storage, etc.

The adjustments shall not apply during contract time subject to liquidated damages for completion
of the entire contract.
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Item

Unit Mass (Weight)

Metal Piling (excluding temporary sheet piling)
Furnishing Metal Pile Shells 12 in. (305 mm), 0.179 in. (3.80 mm) wall thickness)
Furnishing Metal Pile Shells 12 in. (305 mm), 0.250 in. (6.35 mm) wall thickness)
Furnishing Metal Pile Shells 14 in. (356 mm), 0.250 in. (6.35 mm) wall thickness)

23 Ib/ft (34 kg/m)
32 Ib/ft (48 kg/m)
37 Ib/ft (55 kg/m)

Other piling See plans
Structural Steel See plans for weights
(masses)
Reinforcing Steel See plans for weights
(masses)

Dowel Bars and Tie Bars

6 Ib (3 kg) each

Welded Reinforcement

63 Ib/100 sq ft (310 kg/sq m)

Guardrail
Steel Plate Beam Guardrail, Type A w/steel posts
Steel Plate Beam Guardrail, Type B w/steel posts
Steel Plate Beam Guardrail, Types A and B w/wood posts
Steel Plate Beam Guardrail, Type 2
Steel Plate Beam Guardrail, Type 6
Traffic Barrier Terminal, Type 1 Special (Tangent)
Traffic Barrier Terminal, Type 1 Special (Flared)

20 Ib/ft (30 kg/m)

30 Ib/ft (45 kg/m)

8 Ib/ft (12 kg/m)
305 Ib (140 kg) each
1260 Ib (570 kg) each
730 Ib (330 kg) each
410 Ib (185 kg) each

Steel Traffic Signal and Light Poles, Towers and Mast Arms
Traffic Signal Post
Light Pole, Tenon Mount and Twin Mount, 30 - 40 ft (9 — 12 m)
Light Pole, Tenon Mount and Twin Mount, 45 - 55 ft (13.5 — 16.5 m)
Light Pole w/Mast Arm, 30 - 50 ft (9 — 15.2m )
Light Pole w/Mast Arm, 55 - 60 ft (16.5 — 18 m)
Light Tower w/Luminaire Mount, 80 - 110 ft (24 — 33.5 m)
Light Tower w/Luminaire Mount, 120 - 140 ft (36.5 — 42.5 m)
Light Tower w/Luminaire Mount, 150 - 160 ft (45.5 — 48.5 m)

11 Ib/ft (16 kg/m
14 Ib/ft (21 kg/m
21 Ib/ft (31 kg/m
13 Ib/ft (19 kg/m
19 Ib/ft (28 kg/m
31 Ib/ft (46 kg/m
65 I/t (97 kg/m)
80 Ib/ft (119 kg/m)

ferNaNar N e e et

Metal Railings (excluding wire fence)
Steel Railing, Type SM
Steel Railing, Type S-1
Steel Railing, Type T-1
Steel Bridge Rail

64 I/t (95 kg/m)
39 Ib/ft (58 kg/m)
53 Ib/ft (79 kg/m)
52 Ib/ft (77 kg/m)

Frames and Grates
Frame
Lids and Grates

250 Ib (115 kg)
150 Ib (70 kg)
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SUBCONTRACTOR AND DBE PAYMENT REPORTING (BDE)
Effective: April 2, 2018

Add the following to Section 109 of the Standard Specifications.

“109.14 Subcontractor and Disadvantaged Business Enterprise Payment Reporting.
The Contractor shall report all payments made to the following parties:

(a) first tier subcontractors;
(b) lower tier subcontractors affecting disadvantaged business enterprise (DBE) goal credit;

(c) material suppliers or trucking firms that are part of the Contractor's submitted DBE
utilization plan.

The report shall be made through the Department’s on-line subcontractor payment reporting
system within 21 days of making the payment.”
SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE)

Effective: November 2, 2017
Revised: April 1, 2019

Replace the second paragraph of Article 109.12 of the Standard Specifications with the following:
“This mobilization payment shall be made at least seven days prior to the subcontractor starting

work. The amount paid shall be at the following percentage of the amount of the subcontract
reported on form BC 260A submitted for the approval of the subcontractor’s work.

Value of Subcontract Reported on Form BC 260A Mobilization Percentage
Less than $10,000 25%
$10,000 to less than $20,000 20%
$20,000 to less than $40,000 18%
$40,000 to less than $60,000 16%
$60,000 to less than $80,000 14%
$80,000 to less than $100,000 12%
$100,000 to less than $250,000 10%
$250,000 to less than $500,000 9%
$500,000 to $750,000 8%
Over $750,000 7%”
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SUBMISSION OF PAYROLL RECORDS (BDE)

Effective: April 1, 2021 Revised: November 1, 2022

FEDERAL AID CONTRACTS. Revise the following section of Check Sheet #1 of the Recurring
Special Provisions to read:

“‘STATEMENTS AND PAYROLLS

The payroll records shall include the worker's name, the worker’s address, the worker’s
telephone number when available, the worker’s social security number, the worker’s classification
or classifications, the worker’s gross and net wages paid in each pay period, the worker's number
of hours worked each day, and the worker’s starting and ending times of work each day. However,
any Contractor or subcontractor who remits contributions to a fringe benefit fund that is not jointly
maintained and jointly governed by one or more employers and one or more labor organization
must additionally submit the worker’s hourly wage rate, the worker’s hourly overtime wage rate,
the worker’s hourly fringe benefit rates, the name and address of each fringe benefit fund, the
plan sponsor of each fringe benefit, if applicable, and the plan administrator of each fringe benefit,
if applicable.

The Contractor and each subcontractor shall certify and submit payroll records to the
Department each week from the start to the completion of their respective work, except that full
social security numbers shall not be included on weekly submittals. Instead, the payrolls shall
include an identification number for each employee (e.g., the last four digits of the employee’s
social security number). In addition, starting and ending times of work each day may be omitted
from the payroll records submitted. The submittals shall be made using LCPtracker Pro software.
The software is web-based and can be accessed at https://Icptracker.com/. When there has been
no activity during a work week, a payroll record shall still be submitted with the appropriate option
(“No Work”, “Suspended”, or “Complete”) selected.”

STATE CONTRACTS. Revise Item 3 of Section IV of Check Sheet #5 of the Recurring Special
Provisions to read:

“3. Submission of Payroll Records. The Contractor and each subcontractor shall, no later
than the 15" day of each calendar month, file a certified payroll for the immediately
preceding month to the lllinois Department of Labor (IDOL) through the lllinois Prevailing
Wage Portal in compliance with the State Prevailing Wage Act (820 ILCS 130). The portal
can be found on the IDOL website at https://www2.illinois.gov/idol/Laws-
Rules/CONMED/Pages/Prevailing-Wage-Portal.aspx. Payrolls shall be submitted in the
format prescribed by the IDOL.
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In addition to filing certified payroll(s) with the IDOL, the Contractor and each
subcontractor shall certify and submit payroll records to the Department each week from
the start to the completion of their respective work, except that full social security numbers
shall not be included on weekly submittals. Instead, the payrolls shall include an
identification number for each employee (e.g., the last four digits of the employee’s social
security number). In addition, starting and ending times of work each day may be omitted
from the payroll records submitted. The submittals shall be made using LCPtracker Pro
software. The software is web-based and can be accessed at https://Icptracker.com/.
When there has been no activity during a work week, a payroll record shall still be
submitted with the appropriate option (“No Work”, “Suspended”, or “Complete”) selected.”

TRAFFIC SPOTTERS (BDE)
Effective: January 1, 2019

Revise Article 701.13 of the Standard Specifications to read:

“701.13 Flaggers and Spotters. Flaggers shall be certified by an agency approved by the
Department. While on the job site, each flagger shall have in his/her possession a current driver’s
license and a current flagger certification |.D. card. For non-drivers, the lllinois Identification Card
issued by the Secretary of State will meet the requirement for a current driver’s license. This
certification requirement may be waived by the Engineer for emergency situations that arise due
to actions beyond the Contractor's control where flagging is needed to maintain safe traffic control
on a temporary basis. Spotters are defined as certified flaggers that provide support to workers
by monitoring traffic.

Flaggers and spotters shall be stationed to the satisfaction of the Engineer and be equipped
with a fluorescent orange, fluorescent yellow/green, or a combination of fluorescent orange and
fluorescent yellow/green vest meeting the requirements of ANSI/ISEA 107-2004 or ANSI/ISEA
107-2010 for Conspicuity Class 2 garments. Flaggers shall be equipped with a stop/slow traffic
control sign. Spotters shall be equipped with a loud warning device. The warning sound shall be
identifiable by workers so they can take evasive action when necessary. Other types of garments
may be substituted for the vest as long as the garments have a manufacturer’s tag identifying
them as meeting the ANSI Class 2 requirement. The longitudinal placement of the flagger may
be increased up to 100 ft (30 m) from that shown on the plans to improve the visibility of the
flagger. Flaggers shall not encroach on the open lane of traffic unless traffic has been stopped.
Spotters shall not encroach on the open lane of traffic, nor interact with or control the flow of traffic.

For nighttime flagging, flaggers shall be illuminated by an overhead light source providing a
minimum vertical illuminance of 10 fc (108 lux) measured 1 ft (300 mm) out from the flagger’s
chest. The bottom of any luminaire shall be a minimum of 10 ft (3 m) above the pavement.
Luminaire(s) shall be shielded to minimize glare to approaching traffic and trespass light to
adjoining properties. Nighttime flaggers shall be equipped with fluorescent orange or fluorescent
orange and fluorescent yellow/green apparel meeting the requirements of ANSI/ISEA 107-2004
or ANSI/ISEA 107-2010 for Conspicuity Class 3 garments.
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Flaggers and spotters shall be provided per the traffic control plan and as follows.

(a) Two-Lane Highways. Two flaggers will be required for each separate operation where
two-way traffic is maintained over one lane of pavement. Work operations controlled by
flaggers shall be no more than 1 mile (1600 m) in length. Flaggers shall be in sight of
each other or in direct communication at all times. Direct communication shall be obtained
by using portable two-way radios or walkie-talkies.

The Engineer will determine when a side road or entrance shall be closed to traffic. A
flagger will be required at each side road or entrance remaining open to traffic within the
operation where two-way traffic is maintained on one lane of pavement. The flagger shall
be positioned as shown on the plans or as directed by the Engineer.

(b) Multi-Lane Highways. At all times where traffic is restricted to less than the normal number
of lanes on a multilane pavement with a posted speed limit greater than 40 mph and the
workers are present, but not separated from the traffic by physical barriers, a flagger or
spotter shall be furnished as shown on the plans. Flaggers shall warn and direct traffic.
Spotters shall monitor traffic conditions and warn workers of errant approaching vehicles
or other hazardous conditions as they occur. One flagger will be required for each
separate activity of an operation that requires frequent encroachment in a lane open to
traffic. One spotter will be required for each separate activity with workers near the edge
of the open lane or with their backs facing traffic.

Flaggers will not be required when no work is being performed, unless there is a lane closure
on two-lane, two-way pavement.”

TRAINING SPECIAL PROVISIONS (BDE)
Effective: October 15, 1975 Revised: September 2, 2021

This Training Special Provision supersedes Section 7b of the Special Provision entitled “Specific
Equal Employment Opportunity Responsibilities,” and is in implementation of 23 U.S.C. 140(a).

As part of the Contractor’s equal employment opportunity affirmative action program, training shall
be provided as follows:

The Contractor shall provide on-the-job training aimed at developing full journeyman in the type
of trade or job classification involved. The number of trainees to be trained under this contract
will be 2. In the event the Contractor subcontracts a portion of the contract work, it shall determine
how many, if any, of the trainees are to be trained by the subcontractor, provided however, that
the Contractor shall retain the primary responsibility for meeting the training requirements
imposed by this special provision. The Contractor shall also ensure that this Training Special
Provision is made applicable to such subcontract. Where feasible, 25 percent of apprentices or
trainees in each occupation shall be in their first year of apprenticeship or training.
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The number of trainees shall be distributed among the work classifications on the basis of the
Contractor’s needs and the availability of journeymen in the various classifications within the
reasonable area of recruitment. Prior to commencing construction, the Contractor shall submit to
the lllinois Department of Transportation for approval the number of trainees to be trained in each
selected classification and training program to be used. Furthermore, the Contractor shall specify
the starting time for training in each of the classifications. The Contractor will be credited for each
trainee it employs on the contract work who is currently enrolled or becomes enrolled in an
approved program and will be reimbursed for such trainees as provided hereinafter.

Training and upgrading of minorities and women toward journeyman status is a primary objective
of this Training Special Provision. Accordingly, the Contractor shall make every effort to enroll
minority trainees and women (e.g. by conducting systematic and direct recruitment through public
and private sources likely to yield minority and women trainees) to the extent such persons are
available within a reasonable area of recruitment. The Contractor will be responsible for
demonstrating the steps it has taken in pursuance thereof, prior to a determination as to whether
the Contractor is in compliance with this Training Special Provision. This training commitment is
not intended, and shall not be used, to discriminate against any applicant for training, whether a
member of a minority group or not.

No employee shall be employed as a trainee in any classification in which he or she has
successfully completed a training course leading to journeyman status or in which he or she has
been employed as a journeyman. The Contractor should satisfy this requirement by including
appropriate questions in the employee application or by other suitable means. Regardless of the
method used, the Contractor’s records should document the findings in each case.

The minimum length and type of training for each classification will be as established in the
training program selected by the Contractor and approved by the lllinois Department of
Transportation and the Federal Highway Administration.  The lllinois Department of
Transportation and the Federal Highway Administration shall approve a program, if it is
reasonably calculated to meet the equal employment opportunity obligations of the Contractor
and to qualify the average trainee for journeyman status in the classification concerned by the
end of the training period. Furthermore, apprenticeship programs registered with the U.S.
Department of Labor, Bureau of Apprenticeship and Training, or with a State apprenticeship
agency recognized by the Bureau and training programs approved by not necessarily sponsored
by the U.S. Department of Labor Employment Training Administration shall also be considered
acceptable provided it is being administered in a manner consistent with the equal employment
obligations of Federal-aid highway construction contracts. Approval or acceptance of a training
program shall be obtained from the State prior to commencing work on the classification covered
by the program. It is the intention of these provisions that training is to be provided in the
construction crafts rather than clerk-typists or secretarial-type positions. Training is permissible
in lower level management positions such as office engineers, estimators, timekeepers, etc.,
where the training is oriented toward construction applications. Training in the laborer
classification may be permitted provided that significant and meaningful training is provided and
approved by the lllinois Department of Transportation and the Federal Highway Administration.
Some offsite training is permissible as long as the training is an integral part of an approved
training program and does not comprise a significant part of the overall training.
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Except as otherwise noted below, the Contractor will be reimbursed 80 cents per hour of training
given an employee on this contract in accordance with an approved training program. As
approved by the Engineer, reimbursement will be made for training of persons in excess of the
number specified herein. This reimbursement will be made even though the Contractor receives
additional training program funds from other sources, provided such other source does not
specifically prohibit the Contractor from receiving other reimbursement. Reimbursement for
offsite training indicated above may only be made to the Contractor where he does one or more
of the following and the trainees are concurrently employed on a Federal-aid project; contributes
to the cost of the training, provides the instruction to the trainee or pays the trainee’s wages during
the offsite training period.

No payment shall be made to the Contractor if either the failure to provide the required training,
or the failure to hire the trainee as a journeyman, is caused by the Contractor and evidences a
lack of good faith on the part of the Contractor in meeting the requirement of this Training Special
Provision. It is normally expected that a trainee will begin his training on the project as soon as
feasible after start of work utilizing the skill involved and remain on the project as long as training
opportunities exist in his work classification or until he has completed his training program.

It is not required that all trainees be on board for the entire length of the contract. A Contractor
will have fulfilled his responsibilities under this Training Special Provision if he has provided
acceptable training to the number of trainees specified. The number trained shall be determined
on the basis of the total number enrolled on the contract for a significant period.

Trainees will be paid at least 60 percent of the appropriate minimum journeyman’s rate specified
in the contract for the first half of the training period, 75 percent for the third quarter of the training
period, and 90 percent for the last quarter of the training period, unless apprentices or trainees in
an approved existing program are enrolled as trainees on this project. In that case, the
appropriate rates approved by the Departments of Labor or Transportation in connection with the
existing program shall apply to all trainees being trained for the same classification who are
covered by this Training Special Provision.

The Contractor shall furnish the trainee a copy of the program he will follow in providing the
training. The Contractor shall provide each trainee with a certification showing the type and length
of training satisfactorily complete.

The Contractor shall provide for the maintenance of records and furnish periodic reports
documenting its performance under this Training Special Provision.
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For contracts with an awarded contract value of $500,000 or more, the Contractor is required to
comply with the lllinois Works Apprenticeship Initiative (30 ILCS 559/20-20 to 20-25) and all
applicable administrative rules to the extent permitted by Section 20-20(g). For federally funded
projects, the number of trainees to be trained under this contract, as stated in the Training Special
Provisions, will be the established goal for the lllinois Works Apprenticeship Initiative 30 ILCS
559/20-20(g). The Contractor shall make a good faith effort to meet this goal. For federally funded
projects, the lllinois Works Apprenticeship Initiative will be implemented using the FHWA
approved OJT procedures. The Contractor must comply with the recordkeeping and reporting
obligations of the lllinois Works Apprenticeship Initiative for the life of the project, including the
certification as to whether the trainee/apprentice labor hour goals were met.

Method of Measurement. The unit of measurement is in hours.

Basis of Payment. This work will be paid for at the contract unit price of 80 cents per hour for
TRAINEES. The estimated total number of hours, unit price, and total price have been included
in the schedule of prices.

IDOT TRAINING PROGRAM GRADUATE ON-THE-JOB TRAINING SPECIAL PROVISION
Effective: August 1, 2012 Revised: February 2, 2017

In addition to the Contractor's equal employment opportunity (EEO) affirmative action efforts
undertaken as required by this Contract, the Contractor is encouraged to participate in the
incentive program described below to provide additional on-the-job training to certified graduates
of the IDOT pre-apprenticeship training program, as outlined in this Special Provision.

IDOT funds, and various lllinois community colleges operate, pre-apprenticeship training
programs throughout the State to provide training and skill-improvement opportunities to promote
the increased employment of minority groups, disadvantaged persons and women in all aspects
of the highway construction industry. The intent of this IDOT Pre-Apprenticeship Training Program
Graduate (TPG) special provision (Special Provision) is to place these certified program
graduates on the project site for this Contract in order to provide the graduates with meaningful
on-the-job training. Pursuant to this Special Provision, the Contractor must make every
reasonable effort to recruit and employ certified TPG trainees to the extent such individuals are
available within a practicable distance of the project site.

Specifically, participation of the Contractor or its subcontractor in the Program entitles the
participant to reimbursement for graduates’ hourly wages at $15.00 per hour per utilized TPG
trainee, subject to the terms of this Special Provision. Reimbursement payment will be made even
though the Contractor or subcontractor may also receive additional training program funds from
other non-IDOT sources for other non-TPG trainees on the Contract, provided such other source
does not specifically prohibit the Contractor or subcontractor from receiving reimbursement from
another entity through another program, such as IDOT through the TPG program. With regard to
any IDOT funded construction training program other than TPG, however, additional
reimbursement for other IDOT programs will not be made beyond the TPG Program described in
this Special Provision when the TPG Program is utilized.
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No payment will be made to the Contractor if the Contractor or subcontractor fails to provide the
required on-site training to TPG trainees, as solely determined by IDOT. A TPG trainee must
begin training on the project as soon as the start of work that utilizes the relevant trade skill and
the TPG trainee must remain on the project site through completion of the Contract, so long as
training opportunities continue to exist in the relevant work classification. Should a TPG trainee’s
employment end in advance of the completion of the Contract, the Contractor must promptly notify
the IDOT District EEO Officer for the Contract that the TPG’s involvement in the Contract has
ended. The Contractor must supply a written report for the reason the TPG trainee involvement
terminated, the hours completed by the TPG trainee on the Contract, and the number of hours for
which the incentive payment provided under this Special Provision will be, or has been claimed
for the separated TPG trainee.

Finally, the Contractor must maintain all records it creates as a result of participation in the
Program on the Contract, and furnish periodic written reports to the IDOT District EEO Officer that
document its contractual performance under and compliance with this Special Provision. Finally,
through participation in the Program and reimbursement of wages, the Contractor is not relieved
of, and IDOT has not waived, the requirements of any federal or state labor or employment law
applicable to TPG workers, including compliance with the lllinois Prevailing Wage Act.

Method of Measurement: The unit of measurement is in hours.

Basis of Payment: This work will be paid for at the contract unit price of $15.00 per hour for each
utilized certified TPG Program trainee (TRAINEES TRAINING PROGRAM GRADUATE). The
estimated total number of hours, unit price, and total price must be included in the schedule of
prices for the Contract submitted by Contractor prior to beginning work. The initial number of TPG
trainees for which the incentive is available for this contract is 2.

The Department has contracted with several educational institutions to provide screening, tutoring
and pre-training to individuals interested in working as a TPG trainee in various areas of common
construction trade work. Only individuals who have successfully completed a Pre-Apprenticeship
Training Program at these IDOT approved institutions are eligible to be TPG trainees. To obtain
a list of institutions that can connect the Contractor with eligible TPG trainees, the Contractor may
contact: HCCTP TPG Program Coordinator, Office of Business and Workforce Diversity (IDOT
OBWD), Room 319, lllinois Department of Transportation, 2300 S. Dirksen Parkway, Springdfield,
lllinois 62764. Prior to commencing construction with the utilization of a TPG trainee, the
Contractor must submit documentation to the IDOT District EEO Officer for the Contract that
provides the names and contact information of the TPG trainee(s) to be trained in each selected
work classification, proof that that the TPG trainee(s) has successfully completed a Pre-
Apprenticeship Training Program, proof that the TPG is in an Apprenticeship Training Program
approved by the U.S. Department of Labor Bureau of Apprenticeship Training, and the start date
for training in each of the applicable work classifications.
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To receive payment, the Contractor must provide training opportunities aimed at developing a full
journeyworker in the type of trade or job classification involved. During the course of performance
of the Contract, the Contractor may seek approval from the IDOT District EEO Officer to employ
additional eligible TPG trainees. In the event the Contractor subcontracts a portion of the
contracted work, it must determine how many, if any, of the TPGs will be trained by the
subcontractor. Though a subcontractor may conduct training, the Contractor retains the
responsibility for meeting all requirements imposed by this Special Provision. The Contractor must
also include this Special Provision in any subcontract where payment for contracted work
performed by a TPG trainee will be passed on to a subcontractor.

Training through the Program is intended to move TPGs toward journeyman status, which is the
primary objective of this Special Provision. Accordingly, the Contractor must make every effort to
enroll TPG trainees by recruitment through the Program participant educational institutions to the
extent eligible TPGs are available within a reasonable geographic area of the project. The
Contractor is responsible for demonstrating, through documentation, the recruitment efforts it has
undertaken prior to the determination by IDOT whether the Contractor is in compliance with this
Special Provision, and therefore, entitled to the Training Program Graduate reimbursement of
$15.00 per hour.

Notwithstanding the on-the-job training requirement of this TPG Special Provision, some minimal
off-site training is permissible as long as the offsite training is an integral part of the work of the
contract, and does not compromise or conflict with the required on-site training that is central to
the purpose of the Program. No individual may be employed as a TPG trainee in any work
classification in which he/she has previously successfully completed a training program leading
to journeyman status in any trade, or in which he/she has worked at a journeyman level or higher.

VEHICLE AND EQUIPMENT WARNING LIGHTS (BDE)

Effective: November 1, 2021
Revised: November 1, 2022

Add the following paragraph after the first paragraph of Article 701.08 of the Standard
Specifications:

“The Contractor shall equip all vehicles and equipment with high-intensity oscillating, rotating,
or flashing, amber or amber-and-white, warning lights which are visible from all directions. In
accordance with 625 ILCS 5/12-215, the lights may only be in operation while the vehicle or
equipment is engaged in construction operations.”
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WEEKLY DBE TRUCKING REPORTS (BDE)

Effective: June 2, 2012 Revised: November 1, 2021
The Contractor shall submit a weekly report of Disadvantaged Business Enterprise (DBE) trucks
hired by the Contractor or subcontractors (i.e. not owned by the Contractor or subcontractors)
that are used for DBE goal credit.

The report shall be submitted to the Engineer on Department form “SBE 723” within ten business
days following the reporting period. The reporting period shall be Sunday through Saturday for
each week reportable trucking activities occur.

Any costs associated with providing weekly DBE trucking reports shall be considered as included
in the contract unit prices bid for the various items of work involved and no additional
compensation will be allowed.

WORK ZONE TRAFFIC CONTROL DEVICES (BDE)

Effective: March 2, 2020

Add the following to Article 701.03 of the Standard Specifications:

“(q) Temporary SigN SUPPOIS ......uciiiieeeeieeece e e e e e e e e e aearans 1106.02”
Revise the third paragraph of Article 701.14 of the Standard Specifications to read:

“For temporary sign supports, the Contractor shall provide a FHWA eligibility letter for each
device used on the contract. The letter shall provide information for the set-up and use of the
device as well as a detailed drawing of the device. The signs shall be supported within 20 degrees
of vertical. Weights used to stabilize signs shall be attached to the sign support per the
manufacturer’s specifications.”

Revise the first paragraph of Article 701.15 of the Standard Specifications to read:

“701.15 Traffic Control Devices. For devices that must meet crashworthiness standards,
the Contractor shall provide a manufacturer’s self-certification or a FHWA eligibility letter for each
Category 1 device and a FHWA eligibility letter for each Category 2 and Category 3 device used

on the contract. The self-certification or letter shall provide information for the set-up and use of
the device as well as a detailed drawing of the device.”
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Revise the first six paragraphs of Article 1106.02 of the Standard Specifications to read:

“1106.02 Devices. Work zone traffic control devices and combinations of devices shall meet
crashworthiness standards for their respective categories. The categories are as follows.

Category 1 includes small, lightweight, channelizing and delineating devices that have been
in common use for many years and are known to be crashworthy by crash testing of similar
devices or years of demonstrable safe performance. These include cones, tubular markers,
plastic drums, and delineators, with no attachments (e.g. lights). Category 1 devices
manufactured after December 31, 2019 shall be MASH-16 compliant. Category 1 devices
manufactured on or before December 31, 2019, and compliant with NCHRP 350 or MASH 2009,
may be used on contracts let before December 31, 2024.

Category 2 includes devices that are not expected to produce significant vehicular velocity
change but may otherwise be hazardous. These include vertical panels with lights, barricades,
temporary sign supports, and Category 1 devices with attachments (e.g. drums with lights).
Category 2 devices manufactured after December 31, 2019 shall be MASH-16 compliant.
Category 2 devices manufactured on or before December 31,2019, and compliant with
NCHRP 350 or MASH 2009, may be used on contracts let before December 31, 2024.

Category 3 includes devices that are expected to cause significant velocity changes or other
potentially harmful reactions to impacting vehicles. These include crash cushions (impact
attenuators), truck mounted attenuators, and other devices not meeting the definitions of
Category 1 or 2. Category 3 devices manufactured after December 31, 2019 shall be MASH-16
compliant. Category 3 devices manufactured on or before December 31, 2019, and compliant
with NCHRP 350 or MASH 2009, may be used on contracts let before December 31, 2029.
Category 3 devices shall be crash tested for Test Level 3 or the test level specified.

Category 4 includes portable or trailer-mounted devices such as arrow boards, changeable
message signs, temporary traffic signals, and area lighting supports. It is preferable for
Category 4 devices manufactured after December 31, 2019 to be MASH-16 compliant; however,
there are currently no crash tested devices in this category, so it remains exempt from the
NCHRP 350 or MASH compliance requirement.

For each type of device, when no more than one MASH-16 compliant is available, an

NCHRP 350 or MASH-2009 compliant device may be used, even if manufactured after
December 31, 2019.”
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Revise Articles 1106.02(g), 1106.02(k), and 1106.02(l) to read:

“(g) Truck Mounted/Trailer Mounted Attenuators. The attenuator shall be approved for use at

Test Level 3. Test Level 2 may be used for normal posted speeds less than or equal to
45 mph.

(k) Temporary Water Filled Barrier. The water filled barrier shall be a lightweight plastic shell

designed to accept water ballast and be on the Department’s qualified product list.

Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of
the barrier as determined by acceptance testing; the configuration of the barrier in that
test; and the vehicle weight, velocity, and angle of impact of the deflection test. The
Engineer shall be provided one copy of the shop drawings.

Movable Traffic Barrier. The movable traffic barrier shall be on the Department’s qualified
product list.

Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of
the barrier as determined by acceptance testing; the configuration of the barrier in that
test; and the vehicle weight, velocity, and angle of impact of the deflection test. The
Engineer shall be provided one copy of the shop drawings. The barrier shall be capable
of being moved on and off the roadway on a daily basis.”
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REQUIRED CONTRACT PROVISIONS FEDERAL-AID CONSTRUCTION CONTRACTS

I General

Il. Nondiscrimination

Ill.  Non-segregated Facilities

IV.  Davis-Bacon and Related Act Provisions

V. Contract Work Hours and Safety Standards Act
Provisions

VI.  Subletting or Assigning the Contract

VII.  Safety: Accident Prevention

VIIl. False Statements Concerning Highway Projects

IX.  Implementation of Clean Air Act and Federal Water
Pollution Control Act

X. Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion

XI.  Certification Regarding Use of Contract Funds for
Lobbying

XIl.  Use of United States-Flag Vessels:

ATTACHMENTS

A. Employment and Materials Preference for Appalachian
Development Highway System or Appalachian Local Access
Road Contracts (included in Appalachian contracts only)

. GENERAL

1. Form FHWA-1273 must be physically incorporated in each
construction contract funded under title 23, United States
Code, as required in 23 CFR 633.102(b) (excluding
emergency contracts solely intended for debris removal). The
contractor (or subcontractor) must insert this form in each
subcontract and further require its inclusion in all lower tier
subcontracts (excluding purchase orders, rental agreements
and other agreements for supplies or services). 23 CFR
633.102(e).

The applicable requirements of Form FHWA-1273 are
incorporated by reference for work done under any purchase
order, rental agreement or agreement for other services. The
prime contractor shall be responsible for compliance by any
subcontractor, lower-tier subcontractor or service provider. 23
CFR 633.102(e).

Form FHWA-1273 must be included in all Federal-aid design-
build contracts, in all subcontracts and in lower tier subcontracts
(excluding subcontracts for design services, purchase orders,
rental agreements and other agreements for supplies or
services) in accordance with 23 CFR 633.102. The design-
builder shall be responsible for compliance by any
subcontractor, lower-tier subcontractor or service provider.

Contracting agencies may reference Form FHWA-1273 in
solicitation-for-bids or request-for-proposals documents,
however, the Form FHWA-1273 must be physically incorporated
(not referenced) in all contracts, subcontracts and lower-tier
subcontracts (excluding purchase orders, rental agreements
and other agreements for supplies or services related to a
construction contract). 23 CFR 633.102(b).

2. Subject to the applicability criteria noted in the following
sections, these contract provisions shall apply to all work

performed on the contract by the contractor's own organization
and with the assistance of workers under the contractor's
immediate superintendence and to all work performed on the
contract by piecework, station work, or by subcontract. 23 CFR
633.102(d).

3. A breach of any of the stipulations contained in these
Required Contract Provisions may be sufficient grounds for
withholding of progress payments, withholding of final
payment, termination of the contract, suspension / debarment
or any other action determined to be appropriate by the
contracting agency and FHWA.

4. Selection of Labor: During the performance of this contract,
the contractor shall not use convict labor for any purpose
within the limits of a construction project on a Federal-aid
highway unless it is labor performed by convicts who are on
parole, supervised release, or probation. 23 U.S.C. 114(b).
The term Federal-aid highway does not include roadways
functionally classified as local roads or rural minor collectors.
23 U.S.C. 101(a).

Il. NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part
230, Subpart A, Appendix A; EO 11246)

The provisions of this section related to 23 CFR Part 230,
Subpart A, Appendix A are applicable to all Federal-aid
construction contracts and to all related construction
subcontracts of $10,000 or more. The provisions of 23 CFR
Part 230 are not applicable to material supply, engineering, or
architectural service contracts.

In addition, the contractor and all subcontractors must comply
with the following policies: Executive Order 11246, 41 CFR Part
60, 29 CFR Parts 1625-1627, 23 U.S.C. 140, Section 504

of the Rehabilitation Act of 1973, as amended (29 U.S.C. 794),
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C.
2000d et seq.), and related regulations including 49 CFR Parts
21, 26, and 27; and 23 CFR Parts 200, 230, and 633.

The contractor and all subcontractors must comply with: the
requirements of the Equal Opportunity Clause in 41 CFR 60-
1.4(b) and, for all construction contracts exceeding $10,000, the
Standard Federal Equal Employment Opportunity Construction
Contract Specifications in 41 CFR 60-4.3.

Note: The U.S. Department of Labor has exclusive authority to
determine compliance with Executive Order 11246 and the
policies of the Secretary of Labor including 41 CFR Part 60, and
29 CFR Parts 1625-1627. The contracting agency and the
FHWA have the authority and the responsibility to ensure
compliance with 23 U.S.C. 140, Section 504 of the
Rehabilitation Act of 1973, as amended (29 U.S.C. 794), and
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C.
2000d et seq.), and related regulations including 49 CFR Parts
21, 26, and 27; and 23 CFR Parts 200, 230, and 633.

The following provision is adopted from 23 CFR Part 230,
Subpart A, Appendix A, with appropriate revisions to conform to
the U.S. Department of Labor (US DOL) and FHWA
requirements.



1. Equal Employment Opportunity: Equal Employment
Opportunity (EEO) requirements not to discriminate and to
take affirmative action to assure equal opportunity as set forth
under laws, executive orders, rules, regulations (see 28 CFR
Part 35, 29 CFR Part 1630, 29 CFR Parts 1625-1627, 41 CFR
Part 60 and 49 CFR Part 27) and orders of the Secretary of
Labor as modified by the provisions prescribed herein, and
imposed pursuant to 23 U.S.C. 140, shall constitute the EEO
and specific affirmative action standards for the contractor's
project activities under this contract. The provisions of the
Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et
seq.) set forth under 28 CFR Part 35 and 29 CFR Part 1630 are

incorporated by reference in this contract. In the execution of this

contract, the contractor agrees to comply with the following
minimum specific requirement activities of EEO:

a. The contractor will work with the contracting agency and
the Federal Government to ensure that it has made every
good faith effort to provide equal opportunity with respect to all
of its terms and conditions of employment and in their review
of activities under the contract. 23 CFR 230.409 (g)(4) & (5).

b. The contractor will accept as its operating policy the
following statement:

"It is the policy of this Company to assure that applicants are
employed, and that employees are treated during employment,
without regard to their race, religion, sex, sexual orientation,
gender identity, color, national origin, age or disability. Such
action shall include: employment, upgrading, demotion, or
transfer; recruitment or recruitment advertising; layoff or
termination; rates of pay or other forms of compensation; and
selection for training, including apprenticeship, pre-
apprenticeship, and/or on-the-job training."

2. EEO Officer: The contractor will designate and make
known to the contracting officers an EEO Officer who will have
the responsibility for and must be capable of effectively
administering and promoting an active EEO program and who
must be assigned adequate authority and responsibility to do
SO.

3. Dissemination of Policy: All members of the contractor's
staff who are authorized to hire, supervise, promote, and
discharge employees, or who recommend such action or are
substantially involved in such action, will be made fully
cognizant of and will implement the contractor's EEO policy
and contractual responsibilities to provide EEO in each grade
and classification of employment. To ensure that the above
agreement will be met, the following actions will be taken as a
minimum:

a. Periodic meetings of supervisory and personnel office
employees will be conducted before the start of work and then
not less often than once every six months, at which time the
contractor's EEO policy and its implementation will be
reviewed and explained. The meetings will be conducted by
the EEO Officer or other knowledgeable company official.

b. All new supervisory or personnel office employees will be
given a thorough indoctrination by the EEO Officer, covering
all major aspects of the contractor's EEO obligations within
thirty days following their reporting for duty with the contractor.

c. All personnel who are engaged in direct recruitment for
the project will be instructed by the EEO Officer in the
contractor's procedures for locating and hiring minorities and
women.

d. Notices and posters setting forth the contractor's EEO
policy will be placed in areas readily accessible to employees,
applicants for employment and potential employees.

e. The contractor's EEO policy and the procedures to
implement such policy will be brought to the attention of
employees by means of meetings, employee handbooks, or
other appropriate means.

4. Recruitment: When advertising for employees, the
contractor will include in all advertisements for employees the
notation: "An Equal Opportunity Employer." All such
advertisements will be placed in publications having a large
circulation among minorities and women in the area from
which the project work force would normally be derived.

a. The contractor will, unless precluded by a valid
bargaining agreement, conduct systematic and direct
recruitment through public and private employee referral
sources likely to yield qualified minorities and women. To
meet this requirement, the contractor will identify sources of
potential minority group employees and establish with such
identified sources procedures whereby minority and women
applicants may be referred to the contractor for employment
consideration.

b. In the event the contractor has a valid bargaining
agreement providing for exclusive hiring hall referrals, the
contractor is expected to observe the provisions of that
agreement to the extent that the system meets the contractor's
compliance with EEO contract provisions. Where
implementation of such an agreement has the effect of
discriminating against minorities or women, or obligates the
contractor to do the same, such implementation violates
Federal nondiscrimination provisions.

c. The contractor will encourage its present employees to
refer minorities and women as applicants for employment.
Information and procedures with regard to referring such
applicants will be discussed with employees.

5. Personnel Actions: Wages, working conditions, and
employee benefits shall be established and administered, and
personnel actions of every type, including hiring, upgrading,
promotion, transfer, demotion, layoff, and termination, shall be
taken without regard to race, color, religion, sex, sexual
orientation, gender identity, national origin, age or disability.
The following procedures shall be followed:

a. The contractor will conduct periodic inspections of project
sites to ensure that working conditions and employee facilities
do not indicate discriminatory treatment of project site
personnel.

b. The contractor will periodically evaluate the spread of
wages paid within each classification to determine any
evidence of discriminatory wage practices.

c. The contractor will periodically review selected personnel
actions in depth to determine whether there is evidence of
discrimination. Where evidence is found, the contractor will
promptly take corrective action. If the review indicates that the
discrimination may extend beyond the actions reviewed, such
corrective action shall include all affected persons.

d. The contractor will promptly investigate all complaints of
alleged discrimination made to the contractor in connection
with its obligations under this contract, will attempt to resolve
such complaints, and will take appropriate corrective action



within a reasonable time. If the investigation indicates that the
discrimination may affect persons other than the complainant,
such corrective action shall include such other persons. Upon
completion of each investigation, the contractor will inform every
complainant of all of their avenues of appeal.

6. Training and Promotion:

a. The contractor will assist in locating, qualifying, and
increasing the skills of minorities and women who are
applicants for employment or current employees. Such efforts
should be aimed at developing full journey level status
employees in the type of trade or job classification involved.

b. Consistent with the contractor's work force requirements
and as permissible under Federal and State regulations, the
contractor shall make full use of training programs (i.e.,
apprenticeship and on-the-job training programs for the
geographical area of contract performance). In the event a
special provision for training is provided under this contract,
this subparagraph will be superseded as indicated in the
special provision. The contracting agency may reserve
training positions for persons who receive welfare assistance
in accordance with 23 U.S.C. 140(a).

c. The contractor will advise employees and applicants for
employment of available training programs and entrance
requirements for each.

d. The contractor will periodically review the training and
promotion potential of employees who are minorities and
women and will encourage eligible employees to apply for
such training and promotion.

7. Unions: If the contractor relies in whole or in part upon

unions as a source of employees, the contractor will use good

faith efforts to obtain the cooperation of such unions to

increase opportunities for minorities and women. 23 CFR
230.409. Actions by the contractor, either directly or through a
contractor's association acting as agent, will include the
procedures set forth below:

a. The contractor will use good faith efforts to develop, in
cooperation with the unions, joint training programs aimed
toward qualifying more minorities and women for membership
in the unions and increasing the skills of minorities and women
so that they may qualify for higher paying employment.

b. The contractor will use good faith efforts to incorporate an
EEO clause into each union agreement to the end that such
union will be contractually bound to refer applicants without
regard to their race, color, religion, sex, sexual orientation,
gender identity, national origin, age, or disability.

c. The contractor is to obtain information as to the referral
practices and policies of the labor union except that to the
extent such information is within the exclusive possession of
the labor union and such labor union refuses to furnish such
information to the contractor, the contractor shall so certify to
the contracting agency and shall set forth what efforts have
been made to obtain such information.

d. In the event the union is unable to provide the contractor
with a reasonable flow of referrals within the time limit set forth
in the collective bargaining agreement, the contractor will,
through independent recruitment efforts, fill the employment
vacancies without regard to race, color, religion, sex, sexual
orientation, gender identity, national origin, age, or disability;
making full efforts to obtain qualified and/or qualifiable
minorities and women. The failure of a union to provide

sufficient referrals (even though it is obligated to provide exclusive
referrals under the terms of a collective bargaining agreement)
does not relieve the contractor from the requirements of this
paragraph. In the event the union referral practice prevents the
contractor from meeting the obligations pursuant to Executive
Order 11246, as amended, and these special provisions, such
contractor shall immediately notify the contracting agency.

8. Reasonable Accommodation for Applicants /
Employees with Disabilities: The contractor must be familiar
with the requirements for and comply with the Americans with
Disabilities Act and all rules and regulations established
thereunder. Employers must provide reasonable
accommodation in all employment activities unless to do so
would cause an undue hardship.

9. Selection of Subcontractors, Procurement of Materials
and Leasing of Equipment: The contractor shall not
discriminate on the grounds of race, color, religion, sex, sexual
orientation, gender identity, national origin, age, or disability in
the selection and retention of subcontractors, including
procurement of materials and leases of equipment. The
contractor shall take all necessary and reasonable steps to
ensure nondiscrimination in the administration of this contract.

a. The contractor shall notify all potential subcontractors,
suppliers, and lessors of their EEO obligations under this
contract.

b. The contractor will use good faith efforts to ensure
subcontractor compliance with their EEO obligations.

10. Assurances Required:

a. The requirements of 49 CFR Part 26 and the State
DOT’s FHWA-approved Disadvantaged Business Enterprise
(DBE) program are incorporated by reference.

b. The contractor, subrecipient or subcontractor shall not
discriminate on the basis of race, color, national origin, or sex
in the performance of this contract. The contractor shall carry
out applicable requirements of 49 CFR part 26 in the award
and administration of DOT-assisted contracts. Failure by the
contractor to carry out these requirements is a material breach
of this contract, which may result in the termination of this
contract or such other remedy as the recipient deems
appropriate, which may include, but is not limited to:

(1) Withholding monthly progress payments;

(2) Assessing sanctions;

(3) Liquidated damages; and/or

(4) Disqualifying the contractor from future bidding as non-
responsible.

c. The Title VI and nondiscrimination provisions of U.S.
DOT Order 1050.2A at Appendixes A and E are incorporated
by reference. 49 CFR Part 21.

11. Records and Reports: The contractor shall keep such
records as necessary to document compliance with the EEO
requirements. Such records shall be retained for a period of
three years following the date of the final payment to the
contractor for all contract work and shall be available at
reasonable times and places for inspection by authorized
representatives of the contracting agency and the FHWA.

a. The records kept by the contractor shall document the
following:



(1) The number and work hours of minority and non-
minority group members and women employed in each work
classification on the project;

(2) The progress and efforts being made in cooperation
with unions, when applicable, to increase employment
opportunities for minorities and women; and

(3) The progress and efforts being made in locating, hiring,
training, qualifying, and upgrading minorities and women.

b. The contractors and subcontractors will submit an annual
report to the contracting agency each July for the duration of
the project indicating the number of minority, women, and non-
minority group employees currently engaged in each work
classification required by the contract work. This information is
to be reported on Form FHWA-1391. The staffing data should
represent the project work force on board in all or any part of
the last payroll period preceding the end of July. If on-the-job
training is being required by special provision, the contractor
will be required to collect and report training data. The
employment data should reflect the work force on board during
all or any part of the last payroll period preceding the end of
July.

Ill. NONSEGREGATED FACILITIES

This provision is applicable to all Federal-aid construction
contracts and to all related construction subcontracts of more
than $10,000. 41 CFR 60-1.5.

As prescribed by 41 CFR 60-1.8, the contractor must ensure
that facilities provided for employees are provided in such a
manner that segregation on the basis of race, color, religion,
sex, sexual orientation, gender identity, or national origin cannot
result. The contractor may neither require such segregated use
by written or oral policies nor tolerate such use by employee
custom. The contractor's obligation extends further to ensure
that its employees are not assigned to perform their services at
any location under the contractor's control where the facilities
are segregated. The term "facilities" includes waiting rooms,
work areas, restaurants and other eating areas, time clocks,
restrooms, washrooms, locker rooms and other storage or
dressing areas, parking lots, drinking fountains, recreation or
entertainment areas, transportation, and housing provided for
employees. The contractor shall provide separate or single-user
restrooms and necessary dressing or sleeping areas to assure
privacy between sexes.

IV. DAVIS-BACON AND RELATED ACT PROVISIONS

This section is applicable to all Federal-aid construction
projects exceeding $2,000 and to all related subcontracts and
lower-tier subcontracts (regardless of subcontract size), in
accordance with 29 CFR 5.5. The requirements apply to all
projects located within the right-of-way of a roadway that is
functionally classified as Federal-aid highway. 23 U.S.C. 113.
This excludes roadways functionally classified as local roads or
rural minor collectors, which are exempt. 23 U.S.C. 101.
Where applicable law requires that projects be treated as a
project on a Federal-aid highway, the provisions of this subpart
will apply regardless of the location of the project. Examples
include: Surface Transportation Block Grant Program projects
funded under 23 U.S.C. 133 [excluding recreational trails
projects], the Nationally Significant Freight and Highway

Projects funded under 23 U.S.C. 117, and National Highway
Freight Program projects funded under 23 U.S.C. 167.

The following provisions are from the U.S. Department of Labor
regulations in 29 CFR 5.5 “Contract provisions and related
matters” with minor revisions to conform to the FHWA- 1273
format and FHWA program requirements.

1. Minimum wages (29 CFR 5.5)

a. All laborers and mechanics employed or working upon
the site of the work, will be paid unconditionally and not less
often than once a week, and without subsequent deduction or
rebate on any account (except such payroll deductions as are
permitted by regulations issued by the Secretary of Labor
under the Copeland Act (29 CFR part 3)), the full amount of
wages and bona fide fringe benefits (or cash equivalents
thereof) due at time of payment computed at rates not less
than those contained in the wage determination of the
Secretary of Labor which is attached hereto and made a part
hereof, regardless of any contractual relationship which may
be alleged to exist between the contractor and such laborers
and mechanics.

Contributions made or costs reasonably anticipated for bona
fide fringe benefits under section 1(b)(2) of the Davis-Bacon
Act on behalf of laborers or mechanics are considered wages
paid to such laborers or mechanics, subject to the provisions of
paragraph 1.d. of this section; also, regular contributions made
or costs incurred for more than a weekly period (but not less
often than quarterly) under plans, funds, or programs which
cover the particular weekly period, are deemed to be
constructively made or incurred during such weekly period.
Such laborers and mechanics shall be paid the appropriate
wage rate and fringe benefits on the wage determination for the
classification of work actually performed, without regard to skill,
except as provided in 29 CFR 5.5(a)(4). Laborers or mechanics
performing work in more than one classification may be
compensated at the rate specified for each classification for the
time actually worked therein: Provided, That the employer's
payroll records accurately set forth the time spent in each
classification in which work is performed. The wage
determination (including any additional classification and wage
rates conformed under paragraph 1.b. of this section) and the
Davis-Bacon poster (WH-1321) shall be posted at all times by
the contractor and its subcontractors at the site of the work in a
prominent and accessible place where it can be easily seen by
the workers.

b.(1) The contracting officer shall require that any class of
laborers or mechanics, including helpers, which is not listed in the
wage determination and which is to be employed under the
contract shall be classified in conformance with the wage
determination. The contracting officer shall approve an additional
classification and wage rate and fringe benefits therefore only
when the following criteria have been met:

(i) The work to be performed by the classification
requested is not performed by a classification in the wage
determination; and

(i) The classification is utilized in the area by the
construction industry; and



(iii) The proposed wage rate, including any bona fide
fringe benefits, bears a reasonable relationship to the
wage rates contained in the wage determination.

(2) If the contractor and the laborers and mechanics to be
employed in the classification (if known), or their
representatives, and the contracting officer agree on the
classification and wage rate (including the amount
designated for fringe benefits where appropriate), a report of
the action taken shall be sent by the contracting officer to the
Administrator of the Wage and Hour Division, U.S.
Department of Labor, Washington, DC 20210. The
Administrator, or an authorized representative, will approve,
modify, or disapprove every additional classification action
within 30 days of receipt and so advise the contracting
officer or will notify the contracting officer within the 30-day
period that additional time is necessary.

(3) In the event the contractor, the laborers or mechanics
to be employed in the classification or their representatives,
and the contracting officer do not agree on the proposed
classification and wage rate (including the amount
designated for fringe benefits, where appropriate), the
contracting officer shall refer the questions, including the
views of all interested parties and the recommendation of the
contracting officer, to the Administrator for determination.
The Administrator, or an authorized representative, will issue
a determination within 30 days of receipt and so advise the
contracting officer or will notify the contracting officer within
the 30-day period that additional time is necessary.

(4) The wage rate (including fringe benefits where
appropriate) determined pursuant to paragraphs 1.b.(2) or
1.b.(3) of this section, shall be paid to all workers performing
work in the classification under this contract from the first
day on which work is performed in the classification.

c. Whenever the minimum wage rate prescribed in the contract
for a class of laborers or mechanics includes a fringe benefit
which is not expressed as an hourly rate, the contractor shall
either pay the benefit as stated in the wage determination or shall
pay another bona fide fringe benefit or an hourly cash equivalent
thereof.

d. If the contractor does not make payments to a trustee or
other third person, the contractor may consider as part of the
wages of any laborer or mechanic the amount of any costs
reasonably anticipated in providing bona fide fringe benefits
under a plan or program, Provided, That the Secretary of Labor
has found, upon the written request of the contractor, that the
applicable standards of the Davis-Bacon Act have been met.
The Secretary of Labor may require the contractor to set aside
in a separate account assets for the meeting of obligations
under the plan or program.

2. Withholding (29 CFR 5.5)

The contracting agency shall upon its own action or upon written
request of an authorized representative of the Department of
Labor, withhold or cause to be withheld from the contractor
under this contract, or any other Federal contract with the same
prime contractor, or any other federally- assisted contract
subject to Davis-Bacon prevailing wage requirements, which is
held by the same prime contractor, so much of the accrued
payments or advances as may be considered necessary to pay
laborers and mechanics,

including apprentices, trainees, and helpers, employed by the
contractor or any subcontractor the full amount of wages
required by the contract. In the event of failure to pay any
laborer or mechanic, including any apprentice, trainee, or
helper, employed or working on the site of the work, all or part of
the wages required by the contract, the contracting agency may,
after written notice to the contractor, take such action as may be
necessary to cause the suspension of any further payment,
advance, or guarantee of funds until such violations have
ceased.

3. Payrolls and basic records (29 CFR 5.5)

a. Payrolls and basic records relating thereto shall be
maintained by the contractor during the course of the work and
preserved for a period of three years thereafter for all laborers
and mechanics working at the site of the work. Such records
shall contain the name, address, and social security number of
each such worker, his or her correct classification, hourly rates
of wages paid (including rates of contributions or costs
anticipated for bona fide fringe benefits or cash equivalents
thereof of the types described in section 1(b)(2)(B) of the
Davis-Bacon Act), daily and weekly number of hours worked,
deductions made and actual wages paid. Whenever the
Secretary of Labor has found under 29 CFR 5.5(a)(1)(iv) that
the wages of any laborer or mechanic include the amount of
any costs reasonably anticipated in providing benefits under a
plan or program described in section 1(b)(2)(B) of the Davis-
Bacon Act, the contractor shall maintain records which show
that the commitment to provide such benefits is enforceable,
that the plan or program is financially responsible, and that the
plan or program has been communicated in writing to the
laborers or mechanics affected, and records which show the
costs anticipated or the actual cost incurred in providing such
benefits. Contractors employing apprentices or trainees under
approved programs shall maintain written evidence of the
registration of apprenticeship programs and certification of
trainee programs, the registration of the apprentices and
trainees, and the ratios and wage rates prescribed in the
applicable programs.

b.(1) The contractor shall submit weekly for each week in which
any contract work is performed a copy of all payrolls to the
contracting agency. The payrolls submitted shall set out
accurately and completely all of the information required to be
maintained under 29 CFR 5.5(a)(3)(i), except that full social
security numbers and home addresses shall not be included on
weekly transmittals. Instead the payrolls shall only need to
include an individually identifying number for each employee
(e.g., the last four digits of the employee's social security
number). The required weekly payroll information may be
submitted in any form desired. Optional Form WH-347 is
available for this purpose from the Wage and Hour Division
Web site. The prime contractor is responsible for the
submission of copies of payrolls by all subcontractors.
Contractors and subcontractors shall maintain the full social
security number and current address of each covered worker,
and shall provide them upon request to the contracting agency
for transmission to the State DOT, the FHWA or the Wage and
Hour Division of the Department of Labor for purposes of an
investigation or audit of compliance with prevailing wage
requirements. It is not a violation of this section for a prime
contractor to require a subcontractor to provide addresses and
social security numbers to the prime contractor for its own
records, without weekly submission to the contracting agency.

(2) Each payroll submitted shall be accompanied by a
“Statement of Compliance,” signed by the contractor or



subcontractor or his or her agent who pays or supervises the
payment of the persons employed under the contract and shall
certify the following:

(i) That the payroll for the payroll period contains the
information required to be provided under 29 CFR
5.5(a)(3)(ii), the appropriate information is being
maintained under 29 CFR 5.5(a)(3)(i), and that such
information is correct and complete;

(i) That each laborer or mechanic (including each
helper, apprentice, and trainee) employed on the contract
during the payroll period has been paid the full weekly
wages earned, without rebate, either directly or indirectly,
and that no deductions have been made either directly or
indirectly from the full wages earned, other than
permissible deductions as set forth in 29 CFR part 3;

(iii) That each laborer or mechanic has been paid not
less than the applicable wage rates and fringe benefits or
cash equivalents for the classification of work performed,
as specified in the applicable wage determination
incorporated into the contract.

(3) The weekly submission of a properly executed
certification set forth on the reverse side of Optional Form
WH-347 shall satisfy the requirement for submission of the
“Statement of Compliance” required by paragraph 3.b.(2) of
this section.

(4) The falsification of any of the above certifications may
subject the contractor or subcontractor to civil or criminal
prosecution under 18 U.S.C. 1001 and 31 U.S.C. 231.

c. The contractor or subcontractor shall make the records
required under paragraph 3.a. of this section available for
inspection, copying, or transcription by authorized
representatives of the contracting agency, the State DOT, the
FHWA, or the Department of Labor, and shall permit such
representatives to interview employees during working hours on
the job. If the contractor or subcontractor fails to submit the
required records or to make them available, the FHWA may,
after written notice to the contractor, the contracting agency or
the State DOT, take such action as may be necessary to cause
the suspension of any further payment, advance, or guarantee
of funds. Furthermore, failure to submit the required records
upon request or to make such records available may be
grounds for debarment action pursuant to 29 CFR 5.12.

4. Apprentices and trainees (29 CFR 5.5)

a. Apprentices (programs of the USDOL).

Apprentices will be permitted to work at less than the
predetermined rate for the work they performed when they are
employed pursuant to and individually registered in a bona fide
apprenticeship program registered with the U.S. Department of
Labor, Employment and Training Administration, Office of
Apprenticeship Training, Employer and Labor Services, or with a
State Apprenticeship Agency recognized by the Office, orif a
person is employed in his or her first 90 days of probationary
employment as an apprentice in such an apprenticeship
program, who is not individually registered in the program, but
who has been certified by the Office of Apprenticeship Training,
Employer and Labor Services or a State

Apprenticeship Agency (where appropriate) to be eligible for
probationary employment as an apprentice.

The allowable ratio of apprentices to journeymen on the job site
in any craft classification shall not be greater than the ratio
permitted to the contractor as to the entire work force under the
registered program. Any worker listed on a payroll at an
apprentice wage rate, who is not registered or otherwise
employed as stated above, shall be paid not less than the
applicable wage rate on the wage determination for the
classification of work actually performed. In addition, any
apprentice performing work on the job site in excess of the ratio
permitted under the registered program shall be paid not less
than the applicable wage rate on the wage determination for the
work actually performed. Where a contractor is performing
construction on a project in a locality other than that in which its
program is registered, the ratios and wage rates (expressed in
percentages of the journeyman's hourly rate) specified in the
contractor's or subcontractor's registered program shall be
observed.

Every apprentice must be paid at not less than the rate specified
in the registered program for the apprentice's level of progress,
expressed as a percentage of the journeymen hourly rate
specified in the applicable wage determination.

Apprentices shall be paid fringe benefits in accordance with the
provisions of the apprenticeship program. If the apprenticeship
program does not specify fringe benefits, apprentices must be
paid the full amount of fringe benefits listed on the wage
determination for the applicable classification. If the
Administrator determines that a different practice prevails for the
applicable apprentice classification, fringes shall be paid in
accordance with that determination.

In the event the Office of Apprenticeship Training, Employer and
Labor Services, or a State Apprenticeship Agency recognized
by the Office, withdraws approval of an apprenticeship program,
the contractor will no longer be permitted to utilize apprentices
at less than the applicable predetermined rate for the work
performed until an acceptable program is approved.

b. Trainees (programs of the USDOL).

Except as provided in 29 CFR 5.16, trainees will not be
permitted to work at less than the predetermined rate for the
work performed unless they are employed pursuant to and
individually registered in a program which has received prior
approval, evidenced by formal certification by the U.S.
Department of Labor, Employment and Training Administration.

The ratio of trainees to journeymen on the job site shall not be
greater than permitted under the plan approved by the
Employment and Training Administration.

Every trainee must be paid at not less than the rate specified in
the approved program for the trainee's level of progress,
expressed as a percentage of the journeyman hourly rate
specified in the applicable wage determination. Trainees shall
be paid fringe benefits in accordance with the provisions of the
trainee program. If the trainee program does not mention fringe
benefits, trainees shall be paid the full amount of fringe benefits
listed on the wage determination unless the Administrator of the
Wage and Hour Division determines that there is an
apprenticeship program associated with the



corresponding journeyman wage rate on the wage

determination which provides for less than full fringe benefits for

apprentices. Any employee listed on the payroll at a trainee rate
who is not registered and participating in a training plan
approved by the Employment and Training Administration shall
be paid not less than the applicable wage rate on the wage

determination for the classification of work actually performed. In
addition, any trainee performing work on the job site in excess of

the ratio permitted under the registered program shall be paid
not less than the applicable wage rate on the wage
determination for the work actually performed.

In the event the Employment and Training Administration
withdraws approval of a training program, the contractor will no

longer be permitted to utilize trainees at less than the applicable

predetermined rate for the work performed until an acceptable
program is approved.

c. Equal employment opportunity. The utilization of
apprentices, trainees and journeymen under this part shall be
in conformity with the equal employment opportunity
requirements of Executive Order 11246, as amended, and 29
CFR part 30.

d. Apprentices and Trainees (programs of the U.S. DOT).

Apprentices and trainees working under apprenticeship and skill

training programs which have been certified by the Secretary of
Transportation as promoting EEO in connection with Federal-
aid highway construction programs are not subject to the
requirements of paragraph 4 of this Section IV. 23 CFR
230.111(e)(2). The straight time hourly wage rates for
apprentices and trainees under such programs will be
established by the particular programs. The ratio of apprentices
and trainees to journeymen shall not be greater than permitted
by the terms of the particular program.

5. Compliance with Copeland Act requirements. The
contractor shall comply with the requirements of 29 CFR part
3, which are incorporated by reference in this contract as
provided in 29 CFR 5.5.

6. Subcontracts. The contractor or subcontractor shall insert
Form FHWA-1273 in any subcontracts and also require the
subcontractors to include Form FHWA-1273 in any lower tier
subcontracts. The prime contractor shall be responsible for the
compliance by any subcontractor or lower tier subcontractor
with all the contract clauses in 29 CFR 5.5.

7. Contract termination: debarment. A breach of the

contract clauses in 29 CFR 5.5 may be grounds for termination

of the contract, and for debarment as a contractor and a
subcontractor as provided in 29 CFR 5.12.

8. Compliance with Davis-Bacon and Related Act
requirements. All rulings and interpretations of the Davis-
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5
are herein incorporated by reference in this contract as
provided in 29 CFR 5.5.

9. Disputes concerning labor standards. As provided in 29
CFR 5.5, disputes arising out of the labor standards provisions
of this contract shall not be subject to the general disputes
clause of this contract. Such disputes shall be resolved in
accordance with the procedures of the Department of Labor

set forth in 29 CFR parts 5, 6, and 7. Disputes within the meaning
of this clause include disputes between the contractor (or any of
its subcontractors) and the contracting agency, the

U.S. Department of Labor, or the employees or their
representatives.

10. Certification of eligibility (29 CFR 5.5)

a. By entering into this contract, the contractor certifies that
neither it (nor he or she) nor any person or firm who has an
interest in the contractor's firm is a person or firm ineligible to
be awarded Government contracts by virtue of section 3(a) of
the Davis-Bacon Act or 29 CFR 5.12(a)(1).

b. No part of this contract shall be subcontracted to any person
or firm ineligible for award of a Government contract by virtue
of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

c. The penalty for making false statements is prescribed in the
U.S. Criminal Code, 18 U.S.C. 1001.

V. CONTRACT WORK HOURS AND SAFETY STANDARDS
ACT

Pursuant to 29 CFR 5.5(b), the following clauses apply to any
Federal-aid construction contract in an amount in excess of
$100,000 and subject to the overtime provisions of the Contract
Work Hours and Safety Standards Act. These clauses shall be
inserted in addition to the clauses required by 29 CFR 5.5(a) or
29 CFR 4.6. As used in this paragraph, the terms laborers and
mechanics include watchmen and guards.

1. Overtime requirements. No contractor or subcontractor
contracting for any part of the contract work which may require
or involve the employment of laborers or mechanics shall
require or permit any such laborer or mechanic in any
workweek in which he or she is employed on such work to
work in excess of forty hours in such workweek unless such
laborer or mechanic receives compensation at a rate not less
than one and one-half times the basic rate of pay for all hours
worked in excess of forty hours in such workweek. 29 CFR
5.5.

2. Violation; liability for unpaid wages; liquidated
damages. In the event of any violation of the clause set forth
in paragraph 1 of this section, the contractor and any
subcontractor responsible therefor shall be liable for the
unpaid wages. In addition, such contractor and subcontractor
shall be liable to the United States (in the case of work done
under contract for the District of Columbia or a territory, to such
District or to such territory), for liquidated damages. Such
liquidated damages shall be computed with respect to each
individual laborer or mechanic, including watchmen and guards,
employed in violation of the clause set forth in paragraph 1 of
this section, in the sum currently provided in 29 CFR 5.5(b)(2)*
for each calendar day on which such individual was required or
permitted to work in excess of the standard workweek of forty
hours without payment of the overtime wages required by the
clause set forth in paragraph 1 of this section. 29 CFR 5.5.

* $27 as of January 23, 2019 (See 84 FR 213-01, 218) as may be
adjusted annually by the Department of Labor; pursuant to the
Federal Civil Penalties Inflation Adjustment Act of 1990).



3. Withholding for unpaid wages and liquidated damages.
The FHWA or the contacting agency shall upon its own action
or upon written request of an authorized representative of the
Department of Labor withhold or cause to be withheld, from
any moneys payable on account of work performed by the
contractor or subcontractor under any such contract or any
other Federal contract with the same prime contractor, or any
other federally-assisted contract subject to the Contract Work
Hours and Safety Standards Act, which is held by the same
prime contractor, such sums as may be determined to be
necessary to satisfy any liabilities of such contractor or
subcontractor for unpaid wages and liquidated damages as
provided in the clause set forth in paragraph 2 of this section.
29 CFR 5.5.

4. Subcontracts. The contractor or subcontractor shall insert
in any subcontracts the clauses set forth in paragraphs 1
through 4 of this section and also a clause requiring the
subcontractors to include these clauses in any lower tier
subcontracts. The prime contractor shall be responsible for
compliance by any subcontractor or lower tier subcontractor
with the clauses set forth in paragraphs 1 through 4 of this
section. 29 CFR 5.5.

V1. SUBLETTING OR ASSIGNING THE CONTRACT

This provision is applicable to all Federal-aid construction
contracts on the National Highway System pursuant to 23 CFR
635.116.

1. The contractor shall perform with its own organization
contract work amounting to not less than 30 percent (or a
greater percentage if specified elsewhere in the contract) of
the total original contract price, excluding any specialty items
designated by the contracting agency. Specialty items may be
performed by subcontract and the amount of any such
specialty items performed may be deducted from the total
original contract price before computing the amount of work
required to be performed by the contractor's own organization
(23 CFR 635.116).

a. The term “perform work with its own organization” in
paragraph 1 of Section VI refers to workers employed or
leased by the prime contractor, and equipment owned or
rented by the prime contractor, with or without operators.
Such term does not include employees or equipment of a
subcontractor or lower tier subcontractor, agents of the prime
contractor, or any other assignees. The term may include
payments for the costs of hiring leased employees from an
employee leasing firm meeting all relevant Federal and State
regulatory requirements. Leased employees may only be
included in this term if the prime contractor meets all of the
following conditions: (based on longstanding interpretation)

(1) the prime contractor maintains control over the
supervision of the day-to-day activities of the leased
employees;

(2) the prime contractor remains responsible for the quality

of the work of the leased employees;

(3) the prime contractor retains all power to accept or
exclude individual employees from work on the project; and

(4) the prime contractor remains ultimately responsible for

the payment of predetermined minimum wages, the
submission of payrolls, statements of compliance and all
other Federal regulatory requirements.

b. "Specialty Items" shall be construed to be limited to work
that requires highly specialized knowledge, abilities, or

equipment not ordinarily available in the type of contracting
organizations qualified and expected to bid or propose on the
contract as a whole and in general are to be limited to minor
components of the overall contract. 23 CFR 635.102.

2. Pursuant to 23 CFR 635.116(a), the contract amount upon
which the requirements set forth in paragraph (1) of Section VI
is computed includes the cost of material and manufactured
products which are to be purchased or produced by the
contractor under the contract provisions.

3. Pursuant to 23 CFR 635.116(c), the contractor shall furnish
(a) a competent superintendent or supervisor who is employed
by the firm, has full authority to direct performance of the work
in accordance with the contract requirements, and is in charge
of all construction operations (regardless of who performs the
work) and (b) such other of its own organizational resources
(supervision, management, and engineering services) as the
contracting officer determines is necessary to assure the
performance of the contract.

4. No portion of the contract shall be sublet, assigned or
otherwise disposed of except with the written consent of the
contracting officer, or authorized representative, and such
consent when given shall not be construed to relieve the
contractor of any responsibility for the fulfillment of the
contract. Written consent will be given only after the
contracting agency has assured that each subcontract is
evidenced in writing and that it contains all pertinent provisions
and requirements of the prime contract. (based on long-
standing interpretation of 23 CFR 635.116).

5. The 30-percent self-performance requirement of paragraph
(1) is not applicable to design-build contracts; however,
contracting agencies may establish their own self-performance
requirements. 23 CFR 635.116(d).

VIl. SAFETY: ACCIDENT PREVENTION

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts.

1. In the performance of this contract the contractor shall
comply with all applicable Federal, State, and local laws
governing safety, health, and sanitation (23 CFR Part 635).
The contractor shall provide all safeguards, safety devices and
protective equipment and take any other needed actions as it
determines, or as the contracting officer may determine, to be
reasonably necessary to protect the life and health of
employees on the job and the safety of the public and to
protect property in connection with the performance of the
work covered by the contract. 23 CFR 635.108.

2. ltis a condition of this contract, and shall be made a
condition of each subcontract, which the contractor enters into
pursuant to this contract, that the contractor and any
subcontractor shall not permit any employee, in performance
of the contract, to work in surroundings or under conditions
which are unsanitary, hazardous or dangerous to his/her
health or safety, as determined under construction safety and
health standards (29 CFR Part 1926) promulgated by the
Secretary of Labor, in accordance with Section 107 of the
Contract Work Hours and Safety Standards Act (40 U.S.C.
3704). 29 CFR 1926.10.

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract
that the Secretary of Labor or authorized representative
thereof, shall have right of entry to any site of contract
performance to inspect or investigate the matter of compliance



with the construction safety and health standards and to carry
out the duties of the Secretary under Section 107 of the
Contract Work Hours and Safety Standards Act (40 U.S.C.
3704).

VIIl. FALSE STATEMENTS CONCERNING HIGHWAY
PROJECTS

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts.

In order to assure high quality and durable construction in
conformity with approved plans and specifications and a high
degree of reliability on statements and representations made by
engineers, contractors, suppliers, and workers on Federal- aid
highway projects, it is essential that all persons concerned with
the project perform their functions as carefully, thoroughly, and
honestly as possible. Willful falsification, distortion, or
misrepresentation with respect to any facts related to the project
is a violation of Federal law. To prevent any misunderstanding
regarding the seriousness of these and similar acts, Form
FHWA-1022 shall be posted on each Federal-aid highway
project (23 CFR Part 635) in one or more places where it is
readily available to all persons concerned with the project:

18 U.S.C. 1020 reads as follows:

"Whoever, being an officer, agent, or employee of the United
States, or of any State or Territory, or whoever, whether a
person, association, firm, or corporation, knowingly makes any
false statement, false representation, or false report as to the
character, quality, quantity, or cost of the material used or to be
used, or the quantity or quality of the work performed or to be
performed, or the cost thereof in connection with the submission
of plans, maps, specifications, contracts, or costs of
construction on any highway or related project submitted for
approval to the Secretary of Transportation; or

Whoever knowingly makes any false statement, false
representation, false report or false claim with respect to the
character, quality, quantity, or cost of any work performed or to
be performed, or materials furnished or to be furnished, in
connection with the construction of any highway or related
project approved by the Secretary of Transportation; or

Whoever knowingly makes any false statement or false
representation as to material fact in any statement, certificate, or
report submitted pursuant to provisions of the Federal-aid
Roads Act approved July 11, 1916, (39 Stat. 355), as amended
and supplemented;

Shall be fined under this title or imprisoned not more than 5
years or both."

IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL
WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2
CFR 200.88; EO 11738)

This provision is applicable to all Federal-aid construction
contracts in excess of $150,000 and to all related subcontracts.
48 CFR 2.101; 2 CFR 200.326.

By submission of this bid/proposal or the execution of this
contract or subcontract, as appropriate, the bidder, proposer,
Federal-aid construction contractor, subcontractor, supplier, or
vendor agrees to comply with all applicable standards, orders

or regulations issued pursuant to the Clean Air Act (42 U.S.C.
7401-7671q) and the Federal Water Pollution Control Act, as
amended (33 U.S.C. 1251-1387). Violations must be reported to
the Federal Highway Administration and the Regional Office of
the Environmental Protection Agency. 2 CFR Part 200,
Appendix Il.

The contractor agrees to include or cause to be included the
requirements of this Section in every subcontract, and further
agrees to take such action as the contracting agency may direct
as a means of enforcing such requirements. 2 CFR 200.326.

X. CERTIFICATION REGARDING DEBARMENT,
SUSPENSION, INELIGIBILITY AND VOLUNTARY
EXCLUSION

This provision is applicable to all Federal-aid construction
contracts, design-build contracts, subcontracts, lower-tier
subcontracts, purchase orders, lease agreements, consultant
contracts or any other covered transaction requiring FHWA
approval or that is estimated to cost $25,000 or more — as
defined in 2 CFR Parts 180 and 1200. 2 CFR 180.220 and
1200.220.

1. Instructions for Certification — First Tier Participants:

a. By signing and submitting this proposal, the prospective
first tier participant is providing the certification set out below.

b. The inability of a person to provide the certification set out
below will not necessarily result in denial of participation in this
covered transaction. The prospective first tier participant shall
submit an explanation of why it cannot provide the certification
set out below. The certification or explanation will be
considered in connection with the department or agency's
determination whether to enter into this transaction. However,
failure of the prospective first tier participant to furnish a
certification or an explanation shall disqualify such a person
from participation in this transaction. 2 CFR 180.320.

c. The certification in this clause is a material representation
of fact upon which reliance was placed when the contracting
agency determined to enter into this transaction. If it is later
determined that the prospective participant knowingly rendered
an erroneous certification, in addition to other remedies
available to the Federal Government, the contracting agency
may terminate this transaction for cause of default. 2 CFR
180.325.

d. The prospective first tier participant shall provide
immediate written notice to the contracting agency to whom
this proposal is submitted if any time the prospective first tier
participant learns that its certification was erroneous when
submitted or has become erroneous by reason of changed
circumstances. 2 CFR 180.345 and 180.350.

e. The terms "covered transaction," "debarred,"
"suspended," "ineligible," "participant,” "person," "principal,”
and "voluntarily excluded," as used in this clause, are defined
in 2 CFR Parts 180, Subpart |, 180.900-180.1020, and 1200.
“First Tier Covered Transactions” refers to any covered
transaction between a recipient or subrecipient of Federal
funds and a participant (such as the prime or general contract).
“Lower Tier Covered Transactions” refers to any covered
transaction under a First Tier Covered Transaction (such as
subcontracts). “First Tier Participant” refers to the participant



who has entered into a covered transaction with a recipient or
subrecipient of Federal funds (such as the prime or general
contractor). “Lower Tier Participant” refers any participant who
has entered into a covered transaction with a First Tier
Participant or other Lower Tier Participants (such as
subcontractors and suppliers).

f. The prospective first tier participant agrees by submitting
this proposal that, should the proposed covered transaction be
entered into, it shall not knowingly enter into any lower tier
covered transaction with a person who is debarred,
suspended, declared ineligible, or voluntarily excluded from
participation in this covered transaction, unless authorized by
the department or agency entering into this transaction. 2
CFR 180.330.

g. The prospective first tier participant further agrees by
submitting this proposal that it will include the clause titled
"Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transactions,"
provided by the department or contracting agency, entering
into this covered transaction, without modification, in all lower
tier covered transactions and in all solicitations for lower tier
covered transactions exceeding the $25,000 threshold. 2 CFR

180.220 and 180.300.

h. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. 2 CFR 180.300;
180.320, and 180.325. A participant is responsible for
ensuring that its principals are not suspended, debarred, or
otherwise ineligible to participate in covered transactions. 2
CFR 180.335. To verify the eligibility of its principals, as well
as the eligibility of any lower tier prospective participants, each
participant may, but is not required to, check the System for
Award Management website (https://www.sam.gov/). 2 CFR
180.300, 180.320, and 180.325.

i. Nothing contained in the foregoing shall be construed to
require the establishment of a system of records in order to

(2) Have not within a three-year period preceding this
proposal been convicted of or had a civil judgment rendered
against them for commission of fraud or a criminal offense in
connection with obtaining, attempting to obtain, or performing
a public (Federal, State, or local) transaction or contract under
a public transaction; violation of Federal or State antitrust
statutes or commission of embezzlement, theft, forgery,
bribery, falsification or destruction of records, making false
statements, or receiving stolen property, 2 CFR 180.800;

(3) Are not presently indicted for or otherwise criminally or
civilly charged by a governmental entity (Federal, State or
local) with commission of any of the offenses enumerated in
paragraph (a)(2) of this certification, 2 CFR 180.700 and
180.800; and

(4) Have not within a three-year period preceding this
application/proposal had one or more public transactions
(Federal, State or local) terminated for cause or default. 2
CFR 180.335(d).

(5) Are not a corporation that has been convicted of a felony
violation under any Federal law within the two-year period
preceding this proposal (USDOT Order 4200.6 implementing
appropriations act requirements); and

(6) Are not a corporation with any unpaid Federal tax liability
that has been assessed, for which all judicial and
administrative remedies have been exhausted, or have lapsed,
and that is not being paid in a timely manner pursuant to an
agreement with the authority responsible for collecting the tax
liability (USDOT Order 4200.6 implementing appropriations act
requirements).

b. Where the prospective participant is unable to certify to
any of the statements in this certification, such prospective
participant should attach an explanation to this proposal. 2
CFR 180.335 and 180.340.

3. Instructions for Certification - Lower Tier Participants:

(Applicable to all subcontracts, purchase orders, and other lower
tier transactions requiring prior FHWA approval or estimated to
cost $25,000 or more - 2 CFR Parts 180 and 1200). 2 CFR

render in good faith the certification required by this clause.
The knowledge and information of the prospective participant

is not required to exceed that which is normally possessed by
a prudent person in the ordinary course of business dealings.

j- Except for transactions authorized under paragraph (f) of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
department or agency may terminate this transaction for cause
or default. 2 CFR 180.325.
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2. Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion — First Tier
Participants:

a. The prospective first tier participant certifies to the best of
its knowledge and belief, that it and its principals:

(1) Are not presently debarred, suspended, proposed for
debarment, declared ineligible, or voluntarily excluded from
participating in covered transactions by any Federal
department or agency, 2 CFR 180.335;.

180.220 and 1200.220.

a. By signing and submitting this proposal, the prospective
lower tier participant is providing the certification set out below.

b. The certification in this clause is a material representation
of fact upon which reliance was placed when this transaction
was entered into. If it is later determined that the prospective
lower tier participant knowingly rendered an erroneous
certification, in addition to other remedies available to the
Federal Government, the department, or agency with which
this transaction originated may pursue available remedies,
including suspension and/or debarment.

c. The prospective lower tier participant shall provide
immediate written notice to the person to which this proposal is
submitted if at any time the prospective lower tier participant
learns that its certification was erroneous by reason of
changed circumstances. 2 CFR 180.365.

d. The terms "covered transaction," "debarred,"
"suspended,” "ineligible," "participant," "person," "principal,"

and "voluntarily excluded," as used in this clause, are defined
in 2 CFR Parts 180, Subpart I, 180.900 — 180.1020, and 1200.

You may contact the person to which this proposal is



submitted for assistance in obtaining a copy of those regulations.
“First Tier Covered Transactions” refers to any covered
transaction between a recipient or subrecipient of Federal funds
and a participant (such as the prime or general contract). “Lower
Tier Covered Transactions” refers to any covered transaction
under a First Tier Covered Transaction (such as subcontracts).
“First Tier Participant” refers to the participant who has entered
into a covered transaction with a recipient or subrecipient of
Federal funds (such as the prime or general contractor). “Lower
Tier Participant” refers any participant who has entered into a
covered transaction with a First Tier Participant or other Lower
Tier Participants (such as subcontractors and suppliers).

e. The prospective lower tier participant agrees by
submitting this proposal that, should the proposed covered
transaction be entered into, it shall not knowingly enter into
any lower tier covered transaction with a person who is
debarred, suspended, declared ineligible, or voluntarily
excluded from participation in this covered transaction, unless
authorized by the department or agency with which this
transaction originated. 2 CFR 1200.220 and 1200.332.

f. The prospective lower tier participant further agrees by
submitting this proposal that it will include this clause titled
"Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transaction,"
without maodification, in all lower tier covered transactions and
in all solicitations for lower tier covered transactions exceeding
the $25,000 threshold. 2 CFR 180.220 and 1200.220.

g. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. A participant is
responsible for ensuring that its principals are not suspended,
debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as
the eligibility of any lower tier prospective participants, each
participant may, but is not required to, check the System for
Award Management website (https://www.sam.gov/), which is
compiled by the General Services Administration. 2 CFR
180.300, 180.320, 180.330, and 180.335.

h. Nothing contained in the foregoing shall be construed to
require establishment of a system of records in order to render
in good faith the certification required by this clause. The
knowledge and information of participant is not required to
exceed that which is normally possessed by a prudent person
in the ordinary course of business dealings.

i. Except for transactions authorized under paragraph e of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
department or agency with which this transaction originated
may pursue available remedies, including suspension and/or
debarment. 2 CFR 180.325.
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Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion--Lower Tier
Participants:

1. The prospective lower tier participant certifies, by
submission of this proposal, that neither it nor its principals:

(a) is presently debarred, suspended, proposed for debarment,
declared ineligible, or voluntarily excluded from participating in
covered transactions by any Federal department or agency, 2
CFR 180.355;

(b) is a corporation that has been convicted of a felony
violation under any Federal law within the two-year period
preceding this proposal (USDOT Order 4200.6 implementing
appropriations act requirements); and

(c) is a corporation with any unpaid Federal tax liability that
has been assessed, for which all judicial and administrative
remedies have been exhausted, or have lapsed, and that is
not being paid in a timely manner pursuant to an agreement
with the authority responsible for collecting the tax liability.
(USDOT Order 4200.6 implementing appropriations act
requirements)

2. Where the prospective lower tier participant is unable to
certify to any of the statements in this certification, such
prospective participant should attach an explanation to this
proposal.
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XI. CERTIFICATION REGARDING USE OF CONTRACT
FUNDS FOR LOBBYING

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts which exceed
$100,000. 49 CFR Part 20, App. A.

1. The prospective participant certifies, by signing and
submitting this bid or proposal, to the best of his or her
knowledge and belief, that:

a. No Federal appropriated funds have been paid or will be
paid, by or on behalf of the undersigned, to any person for
influencing or attempting to influence an officer or employee of
any Federal agency, a Member of Congress, an officer or
employee of Congress, or an employee of a Member of
Congress in connection with the awarding of any Federal
contract, the making of any Federal grant, the making of any
Federal loan, the entering into of any cooperative agreement,
and the extension, continuation, renewal, amendment, or
modification of any Federal contract, grant, loan, or
cooperative agreement.

b. If any funds other than Federal appropriated funds have
been paid or will be paid to any person for influencing or
attempting to influence an officer or employee of any Federal
agency, a Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress in
connection with this Federal contract, grant, loan, or
cooperative agreement, the undersigned shall complete and
submit Standard Form-LLL, "Disclosure Form to Report
Lobbying," in accordance with its instructions.

2. This certification is a material representation of fact upon
which reliance was placed when this transaction was made or
entered into. Submission of this certification is a prerequisite
for making or entering into this transaction imposed by 31

U.S.C. 1352. Any person who fails to file the required certification
shall be subject to a civil penalty of not less than
$10,000 and not more than $100,000 for each such failure.

3. The prospective participant also agrees by submitting its
bid or proposal that the participant shall require that the
language of this certification be included in all lower tier



subcontracts, which exceed $100,000 and that all such recipients
shall certify and disclose accordingly.

XIl. USE OF UNITED STATES-FLAG VESSELS:

This provision is applicable to all Federal-aid construction
contracts, design-build contracts, subcontracts, lower-tier
subcontracts, purchase orders, lease agreements, or any other
covered transaction. 46 CFR Part 381.

This requirement applies to material or equipment that is
acquired for a specific Federal-aid highway project. 46 CFR
381.7. Itis not applicable to goods or materials that come into
inventories independent of an FHWA funded-contract.

When oceanic shipments (or shipments across the Great Lakes)
are necessary for materials or equipment acquired for a specific

Federal-aid construction project, the bidder, proposer, contractor,

subcontractor, or vendor agrees:

1. To utilize privately owned United States-flag commercial
vessels to ship at least 50 percent of the gross tonnage
(computed separately for dry bulk carriers, dry cargo liners,
and tankers) involved, whenever shipping any equipment,
material, or commodities pursuant to this contract, to the
extent such vessels are available at fair and reasonable rates
for United States-flag commercial vessels. 46 CFR 381.7.

2. To furnish within 20 days following the date of loading for
shipments originating within the United States or within 30
working days following the date of loading for shipments
originating outside the United States, a legible copy of a rated,
‘on-board’ commercial ocean bill-of-lading in English for each
shipment of cargo described in paragraph (b)(1) of this section
to both the Contracting Officer (through the prime contractor in
the case of subcontractor bills-of-lading) and to the Office of
Cargo and Commercial Sealift (MAR-620), Maritime
Administration, Washington, DC 20590. (MARAD requires
copies of the ocean carrier's (master) bills of lading, certified
onboard, dated, with rates and charges. These bills of lading
may contain business sensitive information and therefore may
be submitted directly to MARAD by the Ocean Transportation
Intermediary on behalf of the contractor). 46 CFR 381.7.
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