
 
October 19, 2016 
 
SUBJECT:  FAI Route 57 (I-57) 
  Project ACNHPP-0057(401) 
  Section 41-2(BR-2) 
  Jefferson County 
  Contract No. 78542 
  Item No. 28, November 4, 2016 Letting 
  Addendum A 
 

 
NOTICE TO PROSPECTIVE BIDDERS: 

 
Attached is an addendum to the plans or proposal.  This addendum involves 
revised and/or added material. 
 

1. Revised the Table of Contents to the Special Provisions 
2. Revised page 4 of the Special Provisions 
 

 
 

 
Prime contractors must utilize the enclosed material when preparing their bid 
and must include any Schedule of Prices changes in their bidding proposal. 
 
Bidders using computer-generated bids are cautioned to reflect any and all 
Schedule of Prices changes, if involved, into their computer programs. 
 
Very truly yours, 
 

Maureen M. Addis, P.E. 
Acting Engineer of Design and Environment 
 

 
By: Ted B. Walschleger, P. E. 
       Engineer of Project Management 

 
 
cc: Jeffrey L. Keirn, Region 5, District 9;  Tim Kell;   Estimates 
 
CWR/ck 
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701402  This standard should be used when the road is limited to one-lane traffic for staged 
bridge repairs with concrete barrier.  Typical application will be joint work, milling, deck 
slab repair, and Concrete wearing surface 

 
701426   This standard should be used to install pavement markings. 
 
701428   This standard should be used to setup and remove lane closures. 
 
During the entire construction period, the road shall be kept open to traffic as follows: 
 
(a) The Contractor shall schedule and conduct his operations so as to insure the least 

possible obstruction to traffic, create a minimum of confusion to the public, and conform to 
Article 107.09 of the Standard Specifications.  This work is not considered as “major 
bridge construction”.  All lanes must be opened to traffic during any legal holiday period 
and a specified in the Lane Rental Specification. 

 
(b) During the Contractor’s operations no equipment, trucks, or personnel shall be allowed on 

the open lane. Work shall be done from the shoulder adjacent to the closed lane or the 
closed lane. 

 
(c) I-57 shall be kept open to at least one lane of traffic in each direction at all times, and to two 

lanes of traffic in each direction to the greatest extent possible. 
 
If at any time the signs are in place but not applicable, they shall be turned from the view of 
motorists or covered as directed by the Engineer. The cost of furnishing, erecting, maintaining, 
and removing the required signs shall be included in the cost of the contract.  
 
 
CONTACT WITH ILLINOIS STATE POLICE (ISP) 
 
The Resident Engineer shall contact the Illinois State Police (ISP) 2 weeks prior to any lane 
closure that may develop expected queues. The ISP Hireback Program shall be utilized during 
the time of expected queues to increase awareness for the road users.  The ISP shall be 
located at the ends of the queue or at speed differentials within the queue.  The expected 
queues are in the southbound direction on Fridays and Northbound direction on Sundays.  
Additional information can be found in the District’s Traffic Management Plan. 
 
Illinois State Police, District 13 
1391 S. Washington Street 
DuQuoin, IL 62832 
(618) 542-2171 
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