lllinois Department of Transportation

2300 South Dirksen Parkway / Springfield, Illinois / 62764

October 29, 2010

SUBJECT: FAP 336 (Rakow Road)
Project HPP-TCSP-RS-CMF-0336(031)
Section 05-00308-00-WR
McHenry County
Contract No. 63398
ltem 67
November 5, 2010 Letting
Addendum (A)

TO PROSPECTIVE BIDDERS:
Due to clarify information necessary to revise the following:
Proposal - Revised Schedule of Prices, pages 5, 11,12 & 14
Revised Index of Special Provisions
Added pages 336 through 346 to the Special Provisions
Plans — Revised Sheets 6, 11, 185, 186, 191, 199, 204, 223, 226, 230, 289 & 365.

Prime contractors must utilize the enclosed material when preparing their bid and must
include any Schedule of Prices changes in their bidding proposal.

Bidders using computer-generated bids are cautioned to reflect any and all Schédule of
Prices changes, if involved, into their computer programs.
Very truly yours,

Scott Stitt
Acting Engineer of Design and Environment

@JM?@E

By: Ted B. Walschleger
Engineer of Project Development
and Implementation
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RAKOW ROAD (FAP 336)

SECTION NO. 05-00308-00-WR

PROJECT NO. HPP-TCSP-RS-CMF-0336(031)
McHENRY COUNTY

CONTRACT NO. 63398

Re-Optimize Traffic Signal System..........cccooiiiiiiiiiiii e
Optimize Traffic Signal System ........cooiiiiiiii e
Temporary Traffic Signal TimiNgsS.......cccoeiiiriiiiiii e
Pedestrian PUSh-BULtON ..o
Controller Cabinet and Peripheral Equipment ..........c.ccovvvvvivviieiiieieeeeee
Railroad, Full-Actuated Controller and Cabinet .....................ccccoiiviiic
Uninterruptible Power Supply (UPS) .....coooviiiiiie e
EIECHIC Cable......eeieiiiieee e
Traffic SiIgnal PoSt.......coooii e
Mast Arm Assembly and POIE ............cccoeeiviiiiii i,
Signal Heads .......ccooovviiiiiciie e et
Signal Head, Light Emitting DIode..........cccooieiiiiiiiiiiee e,
Pedestrian Countdown Signal Head, Light Emitting Diode................cccccvveveiennnnn.
Signal Head, Backplate............coouiiiiiiiiii e
Inductive Loop DeteCIOr .....ccc.vveiiiieeee e
Hluminated Sign, Light Emitting Diode............oooviiiiiiiii e
Hluminated Street Name Sign.........ooooiiiiiiiii e

Full-Actuated Controller and Cabinet (Special)
Master Controller (Special)

Stowm Wake< Pollut: o Revention Plan
n ’('Y}'l)/ 0 O(P_L ee:mm -+
Floodlway Consten etion Pe\,w\ 4+

@eu{ se . /O- X370

TS-37 188
T8.41 /72

Ts42 /73
TS42 /93

71543 /94

15-43 /94
Ts-46 /97
TS-46 /97
TS-46 /97
TS-46 /97
TS-47 /98
TS-50 #Q |
TS-52 #Q3
TS-52 KO3
Ts-52 RO3
TS-52 O3




DEPARTMENT OF THE ARMY
CHICAGO DISTRICT, CORPS OF ENGINEERS
111 NORTH CANAL STREET
CHICAGO, ILLINOIS 60605-7208

REPLY TO
ATTENTION OF:

October 12, 2010

Technical Services Division
Regulatory Branch
LRC-2007-00806

' SUBJECT: Authorization for the Rakow Road Reconstruction and Widening from Ackman
Road to Illinois Route 31, Crystal Lake and Lake in the Hills, McHenry County, Illinois

Joseph Korpalski

McHenry County Division of Transportation
16111 Nelson Road

Woodstock, Illinois 60098

Dear Mr. Korpalski:

The U.S. Army Corps of Engineers acknowledges your receipt of the Illinois
Environmental Protection Agency's Section 401 Water Quality Certification and has authorized
the above-referenced project under Section 404 of the Clean Water Act, as described in your
notification and as shown on “Proposed Highway Plans — FAP 0336 (Rakow Road) — FAU 3873
(Ackman Road) to FA 0336 (Illinois Route 31) — Roadway Reconstruction and Widening —
Project #F-0336(031) — Job #C-91-191-05 ~ Section #05-00308-00-WR — McHenry County",
dated July 27, 2010, prepared by Patrick Engineering, Inc.. Enclosed is your copy of the
executed Individual Permit which becomes effective on the date of this letter.

This determination covers only your project as described above. If the design, location,
or purpose of the project is changed, you should contact this office to determine the need for
further authorization. If it is anticipated that the activity as described cannot be completed within
the time limits of the authorization, you must submit a request for a time extension to this office
at least thirty (30) calendar days prior to the expiration date of your permit. Failure to do so will
result in the District's re-evaluation of your project, which may include the issuance of a public

notice.

Al /0-29-70
Pase 236- 399 336
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Once you have completed your project, please sign and return the enclosed compliance
certification. If you have any questions, please contact Mr. Soren Hall of my staff by telephone

at 312-846-5532, or email at Soren.G.Hall@usace.army.mil.

Sincerely,

WM

e
~" Leesa A. Beal
/%% Chief, Regulatory Branch

Enclosure
Copy furnished (with authorization):

United States Fish & Wildlife Service (Shawn Cirton)
MCSWCD (Ed Weskerna)

Copy Furnished w/out authorization:

U.S. Environmental Protection Agency (Wendy Melgin)
[llinois Department of Natural Resources/OWR (Gary Jereb)
Illinois Environmental Protection Agency (Dan Heacock)
Ilinois Department of Natural Resources (Robert Schanzle)
McHenry County Conservation District (Ed Collins)

Patrick Engineering (Eric Chow)
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PERMIT COMPLIANCE

CERTIFICATION

Permit Number: LRC-2007-00806

Permittee: McHenry County Division of Transportation

Date of Issuance: October 12, 2010

I hereby certify that the work authorized by the above-referenced permit has been completed in

accordance with the terms and conditions of said permit and if applicable, compensatory wetland
mitigation was completed in accordance with the approved mitigation plan.

PERMITTEE DATE

Upon completion of the activity authorized by this permit and any mitigation required by the
permit, this certification must be signed and returned to the following address:

U.S. Army Corps of Engineers
Chicago District, Regulatory Branch
111 North Canal Street, 6th Floor
Chicago, Illinois 60606-7206

Please note that your permitted activity is subject to compliance inspections by Corps of
Engineers representatives. If you fail to comply with this permit, you may be subject to permit
suspension, modification, or revocation.

" If compensatory mitigation was required as part of your authorization, you are certifying
that the mitigation area has been graded and planted in accordance with the approved plan. You
are acknowledging that the maintenance and monitoring period will begin after a site inspection
by a Corps of Engineers representative or after thirty days of the Corps' receipt of this
certification. You agree to comply with all permit terms and conditions, including additional
reporting requirements, for the duration of the maintenance and monitoring period.

33¢%




DEPARTMENT OF THE ARMY

PERMIT

PERMITTEE: McHenry County Division of Transportation
APPLICATION:  LRC-2007-00806

ISSUING OFFICE: U.S. Army Corps of Engineers, Chicago District

DATE: 0CT 12 2010

You are hereby authorized to perform work in accordance with the terms and conditions
specified below.

Note: The term "you” and its derivatives, as used in this authorization, means the permittee or
any future transferee. The term "this office" refers to the U.S. Army Corps of Engineers,
Chicago District.

PROJECT DESCRIPTION: Widening and Reconstruction of Randall and Rakow Roads, as
described in your notification and as shown on the plans titled, “Proposed Highway Plans — FAP
0336 (Rakow Road) — FAU 3873 (Ackman Road) to FA 0336 (Illinois Route 31) — Roadway
Reconstruction and Widening — Project #F-0336(031) — Job #C-91-191-05 — Section #05-00308-
00-WR — McHenry County", dated July 27, 2010, prepared by Patrick Engineering, Inc.

To offset project impacts, approximately 19.7 acres of enhancement of sedge meadow and wet
prairie and 8.8 acres of mesic prairie will be restored as outlined in the approved mitigation plan
titled “Proposed Wetland Mitigation: Upper Crystal Creek Watershed Restoration Project —
LITH Fen Conservation Area, dated June 17, 2010, and prepared by McHenry County
Conservation District.

PROJECT LOCATION: Randall and Rakow Roads from Ackman Road to Illinois Route 31 in
Lake in the Hills and Crystal Lake, McHenry County, Illinois

GENERAL CONDITIONS:
1. The time limit for completing the authorized work ends on September 16, 2015. If you find

that you need more time to complete the authorized activity(s), submit your request for a time
extension to this office for consideration at least 60 days before the above date is reached.
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2. You must maintain the activity authorized by this permit in good condition and in
conformance with the terms and conditions of this permit. You are not relieved of this
requirement if you abandon the permitted activity, although you may make a good faith transfer
to a third party in compliance with General Condition 4 below. Should you wish to cease to
maintain the authorized activity or should you desire to abandon it without a good faith transfer,
you must obtain a modification of this permit from this office, which may require restoration of

the area.

3. If you discover any previously unknown historic or archacological remains while
accomplishing the activity authorized by this permit, you must immediately notify this office of
what you have found. We will initiate the Federal and State coordination required to determine if
the remains warrant a recovery effort or if the site is eligible for listing in the National Register of

Historic Places.

4. If you sell the property associated with this permit, you must obtain the signature of the new
owner in the space provided and forward a copy of the permit to this office to validate the
transfer of this authorization. -

5. You shall comply with the water quality certification issued under Section 401 of the Clean
Water Act by the Tllinois Environmental Protection Agency for the project. Conditions of the
certification are conditions of this authorization. For your convenience, a copy of the
certification is attached if it contains such conditions.

6. You must allow representatives from this office to inspect the authorized activity at any time
deemed necessary to ensure that it is being accomplished in accordance with the terms and
conditions of your permit.

SPECIAL CONDITIONS: To ensure that the activity has minimal individual and cumulative
impacts, the following special conditions are required:

1. This authorization is based on the materials submitted as part of application number LRC-
2007-00806. Failure to comply with the terms and conditions of this authorization may result in
suspension and revocation of your authorization.

2. You shall undertake and complete the project as described in the plans titled“Proposed
Highway Plans — FAP 0336 (Rakow Road) — FAU 3873 (Ackman Road) to FA 0336 (Illinois
Route 31) — Roadway Reconstruction and Widening — Project #F-0336(031) — Job #C-91-191-05
— Section #05-00308-00-WR — McHenry County", dated July 27, 2010, prepared by Patrick
Engineering, Inc., including all relevant documentation to the project plans as proposed.

3. You shall fully implement the Project Mitigation Document titled, “Proposed Wetland
Mitigation: Upper Crystal Creek Watershed Restoration Project — LITH Fen Conservation Area,
dated June 17, 2010, and prepared by McHenry County Conservation District within the first year
of project construction. All created, enhanced, and restored wetlands shall meet performance
criteria in accordance with the approved mitigation document.
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4. Your responsibility to complete the required compensatory mitigation, as set forth in Special
Condition #3 above, will not be considered fulfilled until you have demonstrated compensatory
mitigation project success and have received written verification of that success from the U.S.

Army Corps of Engineers.

5. You shall obtain water quality certification under Section 401 of the Clean Water Act from
the Illinois Environmental Protection Agency (IEPA) for your project. Work authorized herein
may not commence until you provide evidence the IEPA has issued water quality certification.

6. This authorization is contingent upon implementing and maintaining soil erosion and
sediment controls in a serviceable condition throughout the duration of the project. You shall
comply with the McHenry County Soil and Water Conservation District's (MCSWCD) written
and verbal recommendations regarding the soil erosion and sediment control (SESC) plan and
the installation and maintenance requirements of the SESC practices on-site.

a.  You shall schedule a preconstruction meeting with the MCSWCD to discuss the SESC
plan and the installation and maintenance requirements of the SESC practices on the site,

b. You shall notify the MCSWCD of any changes or modifications to the approved plan
set. Field conditions during project construction may require the implementation of additional
SESC measures. If you fail to implement corrective measures, this office may require more
frequent site inspections to ensure the installed SESC measures are acceptable.

¢. Prior to commencement of any in-stream work, you shall submit constructions plans
and a detailed narrative to the MCSWCD that disclose the contractor's preferred method of
cofferdam and dewatering method. Work in the waterway shall NOT commence until the
MCSWCD notifies you, in writing, that the plans have been approved.

7. Prior to commencement of work, you shall submit constructions plans and a narrative of the
contractor's preferred method of cofferdam. Work in the waterway shall not commence until
this office notifies you, in writing, that the plans have been approved.

8. You shall provide written notification to this office at least ten (10) days prior to the
commencement of work indicating the start date and estimated end date of construction.
Notification must also include: :

a. acopy of the final plans, sheets 1-3, 147-176, 184-230, 268-307, and 403-424, as
of the July 27, 2010 plan set;

b. acopy of the water quality certification issued by IEPA;

¢. acopy of the MCSWCD approval of the contractor’s in-stream work plan;

9. You may not commence work authorized herein until all of the above items have been
received by this office.

10. You are responsible for all work authorized herein and for ensuring that all contractors are
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-4-
aware of the terms and conditions of this authorization. A copy of this authorization must be
present at the project site during all phases of construction.

11. You shall notify this office of any proposed modifications to the project, including revisions
to any of the plans or documents cited in this authorization. You must receive approval from this
office before work affected by the proposed modification is performed.

12. You shall ensure that any wetland areas created or preserved as mitigation for work
authorized by this permit shall not be made subject to any future construction and/or fiil
activities, except for the purposes of enhancing or restoring the mitigation area associated with
this permit. All plans are to be approved by this office prior to commencement of any work.

13. You shall notify this office prior to the transfer of this authorization and liabilities
associated with compliance with its terms and conditions. The transferee must sign the
authorization in the space provided and forward a copy of the authorization to this office.

Further Information:

1. Congressional Authorities. You have been authonzed to undertake the activity
described above pursuant to:

( ) Section 10 of the Rivers and Harbors Act of 1899 (33 U.S.C. 403).
(X) Section 404 of the Clean Water Act (33 U.S.C. 1344).

( ) Section 103 of the Marine Protection, Research and Sanctuaries Act of 1972 (33
U.S.C. 1413). ’

2. Limits of this Authorization.

a. This permit does not obviate the need to obtain other federal, state, or local
authorizations required by law.

b. This permit does not grant any property rights or exclusive privileges.
¢. This permit does not authorize any injury to the property or rights of others.

d. This permit does not authorize interference with any existing or proposed Federal
project.

3. Limits of Federal Liability. The Federal Government does not assume any llablllty for
the following:

a. Damages to the permitted project or uses thereof as a result of other permitted or
unpermitted activities or from natural causes.
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b. Damages to the permitted project or uses thereof as a result of current or future
activities undertaken by or on the behalf of the United States in the public interest.

¢. Damages to persons, property, or to other permitted or unpermitted activities or
structures caused by the activity authorized by this permit.

d. Design or construction deficiencies associated with the permitted work.

e. Damage claims associated with any future modifications, suspension, or revocation of
this permit.

4. Reliance on Applicant's Data: The determination of this office that issuance of this
permit is not contrary to the public interest was made in the reliance on the information

you provided.

5. Reevaluation of Permit Decision. The office may reevaluate its decision on this permit at
any time the circumstances warrant. Circumstances that could require a reevaluation
include, but are not limited to, the following:

a. You fail to comply with the terms and conditions of this permit.

h. The information provided by you in support of your permit application proves to have
been false, incomplete, or inaccurate (sec 4 above).

¢. Significant new information surfaces which this office did not consider in reaching the
original public interest decision.

Such a reevaluation may result in a determination that it is appropriate to use the
suspension, modification, and revocation procedures contained in 33 CFR 325.7 or
enforcement procedures such as those contained in 33 CFR 326.4 and 326.5. The
referenced enforcement procedures provide for the issuance of an

administrative order requiring you to comply with the terms and conditions of your permit
and for the initiation of legal action where appropriate. You will be required to pay for
any corrective measures ordered by this office, and if you fail to comply with such
directive, this office may in certain situations

(such as those specified in 33 CFR 209.170) accomplish the corrective measures by contract
or otherwise and bill you for the cost.

6. Extensions. General Condition 1 established a time limit for the completion of the
activity authorized by this permit. Unless there are circumstances requiring either a
prompt completion of the authorized activity or a reevaluation of the public interest
decision, the Corps will normally give favorable consideration to a request for an extcnsion
of this time limit. OTHER INFORMATION:
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Your signature below, as permittee, indicates that you accept and agree to comply with the terms

-6- ‘
and conditions of this authorization. :

\stnalo Bor Ko gulokls e 09X 1o
PERMITTEE =~ DATE §
Joseph Korpalski ' ik

McHenry County Division of Transportation

LRC-2007-00806
Corps Authorization Number

Q Vo 7/ 30/s2
/ef}fsﬁE MITIGATION SPONSOR——— DATE

Ed-Colins -Ec)bk //\ AL pn e\
McHenry County Conservation District

This éuthérization becomes effective when the Federal official, designated to act for the
Secretary of the Army, has signed below.

e o Y zezn Jo/12//c
_For and effbehalf of '~ DATE

Vincent V. Quarles
Colonel, U.S. Army
District Commander

If the structures or work authorized by this authorization are still in existence at the time the
property is transferred, the terms and conditions of this authorization will continue to be binding
on the new owner(s) of the property. To validate the transfer of this authorization and the
associated liabilities associated with compliance with its terms and conditions, have the
transferee sign and date below. The document shall be attached to a copy of the permit and
submitted to the Corps.

CORPS PROJECT NUMBER

TRANSFEREE DATE -

ADDRESS 1:

TELEPHONE
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| Permit No.: biL-10-003
Department of Transportation
| Division of Highways

2300 South Dirksen Parkway
Springfield, IL 62764

REGULATED FLOODWAY CONSTRUCTION PERMIT
RIVERS, LAKES AND STREAMS ACT "615 ILCS 5"

PERMISSION IS HEREBY GRANTED TO: McHenry County Division of Transportation
' 16111 Nelson Road ‘
Woodstock, IL 60098

FOR CONSTRUCTION OF : The extension of a culvert on James R. Rakow Road over Crystal Creek.
The new roadway low-grade elevation near the culvert will be approximately 871.00 at roadway station
116+61. The proposed structure will be a two barrel 10 (width) x 5' (height) concrete box culvert. The
proposed culvert will have a total length of 176.4". The proposed skew angle is 23 degrees. This project
is located in Township 43 North, Range 8 East of 3™ Principal Meridian, McHenry County, as part of
Section Number 05-00308-00-WR, Structure 056-3157.

IN ACCORDANCE WITH THE  Application and Plan
DATED September 17,2010  AND MADE A PART HEREOF, AND SUBJECT TO THE

TERMS SHOWN ON THE BACK HEREOF AND THE SPECIAL CONDITIONS ATTACHED

HERETO AS EXHIBIT.

EXAMINED AND APPROVED

SN 9.22-8.

DISTRICT ENGINEER/CENTRAL BUREAUCHIEF DATE
Printed 9/17/2010 Page 1 0of 2 D1 PDO026 (03/18/0%}

Page 345-29¢




THIS PERMIT is subject to the following conditions:
(a) This permit is granted in accordance with Rivers, Lakes And Streams Act "615 ILCS 5",

tle to the permittee or recognize tifle of the permittee to any submerged or other
lease or provide any right or rights of occupancy or use of the public or private
f will be located, or otherwise grant to the permittee any right or interest in
d or possessed by the State of lllinais or by any private or public party or

(b) This permit does not convey ti
lands, and furthermore, does not convey,
property on which the project or any part thereo
or to the property, whether the property is owne
parties.

(c) This permitee does not release the permitee from liability for damage to persons or property resulting from the
work covered by this permit, and does not authorize any injury to private property or invasion of private rights.

tee of the responsibility to obtain other federal, state or local
ted activity; and if the permitee is required by law to obtain
t is not effective until the federal approval is obtained.

(d) This permit does not relieve the permi
authorizations required for the construction of the permit
approval from any federal agency fo do the work, this permi

e all temporary piling, cofferdams, false work, and material

(e) The permitee shall, at his own expense, remov
tream or lake in which the work is done. If the permittee

incidental to the construction of the project, from floodway, river, s
fails to remove such structures or materials, the state may have removal made at the expense of the permitiee. If future

need for public navigation or public interest of any, character, by the state or federal government, necessitates changes in
any part of the structure or structures, such changes shall be made by and at the expense of the permittee or his
successors as required by the Department of Transportation ‘or other properly constituted agency, within sixty (60) days
from receipt of written notice of the necessity from the Department or other agency, unless a longer period of time is

specifically authorized.

(f) The execution and details of the work authorized shall be subject to the supervision and approval of the
Department. Department personnel shall have right of access to accomplish this purpose.

(g) Starting work on the construction authorized will be considered full acceptance by the permittee of the terms
and conditions of the permit. :

{hy The Department in issuing this permit has relied upon the statements and representations made by the
permittee; if any statemént or representation made by the permittee is found to be false, the permit may be revoked at the
option of the Department; and when a permit is revoked all rights of the permittee under the permit are voided.

(i) if the project authorized by this permit is located in or along Lake Michigan or a meandered lake, the permittee
and his successors shall make no claim whatsoever to any interest in any accretions caused by the project.

(i) In issuing this permit, the Department does not approve the adequacy of the design or structural strength or the
structure or improvement. ’

(k) Noncompliance with the conditions stated herein will make this permit void.

(1) if the work pefmitted is not initiated on or before six years from the date of issuance as shown on the front of
this form, this permit shall be void.
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