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STAGING PLANS

STAGE 2 MORRIS AVENUE (SOUTH)
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MAINTAIN ACCESS TO ALL ADJACENT PROPERTIES

THROUGHOUT THE DURATION OF THE PROJECT.

PLACE TYPE III BARRICADES IN ACCORDANCE WITH

STANDARD 701901.

CLOSE SIDEWALKS AS NECESSARY IN ACCORDANCE

WITH STANDARD 701801.

CONSTRUCT FINAL PAVEMENT FROM STATION

0+057.000 TO STATION 0+150.000, WEST OF 

PROPOSED CENTERLINE. CONSTRUCT TEMPORARY

PAVEMENT FROM STATION 0+024.0 TO STATION

0+120.0 AND FROM STATION 0+150.000 TO 

STATION 0+218.600.
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FLASHING LIGHTS

STAGE 2

STAGE 2

TYPE III BARRICADE WITH 
FLASHING LIGHTS
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DRUM, BARRICADE

OR VERTICAL BARRICADE

WITH STEADY BURNING LIGHT

DRUM, BARRICADE OR 

VERTICAL BARRICADE

WITH STEADY BURNING LIGHT
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STA. 7+140.000

3
.3 m

TEMPORARY PAVEMENT MARKING

-LINE 100 mm (DOUBLE YELLOW)

STA. 0+005.000 TO STA. 0+233.000

TEMPORARY PAVEMENT MARKING

-LINE 100 mm (WHITE)

STA. 0+025.000 TO STA. 0+128.000

TEMPORARY PAVEMENT MARKING

-LINE 100 mm (WHITE)

STA. 0+006.000 TO STA. 0+238.000

TEMPORARY PAVEMENT MARKING

-LINE 100 mm (WHITE)

STA. 0+025.0 TO STA. 0+128.0
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STAGING PLANS, STAGE 2 MORRIS AVENUE (SOUTH)
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TEMPORARY PAVEMENT MARKING

-LINE 100 mm (WHITE)

STA. 0+006.0 TO STA. 0+238.0
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TEMPORARY PAVEMENT MARKING

-LINE 100 mm (DOUBLE YELLOW)

STA. 0+005.0 TO STA. 0+233.0
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