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PLOT DATE
FILE NAME

PLOT SCALE
USER NAME

F.A.P. TOTAL | SHEET
STAGE 2 RTE. SECTION COUNTY | SHEETS| NO.
704 | (DN & TS-1 McLEAN 497 | 122

STA. 10+715.000 TO STA. 10+800.000
FED. ROAD DIST. NO. ‘ILLlNOlS ‘FED. AID PROJECT
CONTRACT NO. 70514

N

TYPE III BARRICADE

+150
124 DRUM, BARRICADE

OR VERTICAL BARRICADE
WITH STEADY BURNING LIGHT

VETERANS PARKWAY [—Z—71 WORK AREA
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L 12+100

. — — <= DIRECTION OF TRAFFIC

s e T e e e e e e — — — GENERAL STAGING NOTES
- MAINTAIN ACCESS TO ALL ADJACENT PROPERTIES
THROUGHOUT THE DURATION OF THE PROJECT.

X PLACE TYPE III BARRICADES IN ACCORDANCE WITH
= STANDARD 701901.

. 10+800

PROVIDE TEMPORARY MAILBOX SERVICE.
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Lt WORK TO BE COMPLETED IN STAGE 2

L4\ 11 .j\ e > CONSTRUCT FINAL PAVEMENT FROM STATION
h === | < 10+419.500 LEFT TO END OF CUL-DE-SAC

/
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AND FROM STATION 10+440.000 RIGHT TO

>>Q’ STATION 10+634.000 RIGHT.
STAGE PAVING OPERATIONS TO MAINTAIN
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‘ QCCESS TO PRIVATE ENTRANCE.
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REVISIONS
NAME DATE | ILLINOIS DEPARTMENT OF TRANSPORTATION

STAGING PLANS
STAGE 2 GREENWOOD AVENUE (EAST)

DRAWN BY SAM
DATE  05-27-09 CHECKED BY PMH

STAGING PLANS, STAGE 2 GREENWOOD AVENUE (EAST)




