= 8/12/2010

PLOT DATE

FILE NAME

PLOT SCALE
USER NAME

= cr\pw_work\puidot\craigre\d@215118\stage3morrisS vB.dgn

=13.5000 m / IN.
= craigre

60 m

STAGE 3

F.A.P.

SECTION TOTAL | SHEET
RTE.

COUNTY | SHEETS| NO.

704 (DN & TS-1

McLEAN 497 127

STA. 0+000.000 TO STA. 04250.000

FED. ROAD DIST. NO.

[1LLINOIS [FED. AID PROJECT
CONTRACT NO. 70514

) e 4

1 25 0 5.0

TEMPORARY PAVEMENT MARKING
-LINE 100 mm (WHITE)

STA. 0+270.000 TO STA. 0+218.
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TYPE III BARRICADE
SIGN

0+110.000

o b

DRUM, BARRICADE OR
VERTICAL BARRICADE

WITH STEADY BURNING LIGHT
WORK AREA

TEMPORARY PAVEMENT
FLEXIBLE DELINEATORS

. ADJUST FRAME
AND GRATE

0+05'§|:000
K
k
k
k
K

7171/ A

FLEXIBLE DELINEATOR

| TEMPORARY PAVEMENT MARKING
_LINE 100 mm (DOUBLE YELLOW) L/
STA. 0+009.3 TO STA. 0+240.0

TEMPORARY PAVEMENT MARKING
| -LINE 100 mm (WHITE)
STA.0+013.0 TO STA. 0+243.0

DIRECTION OF TRAFFIC

MATCHLINE STA.

GENERAL STAGING NOTES
MAINTAIN ACCESS TO ALL ADJACENT PROPERTIES
THROUGHOUT THE DURATION OF THE PROJECT.

PLACE TYPE III BARRICADES IN ADDORDANCE WITH
STANDARD 701901

CLOSE SIDEWALKS AS NECESSARY IN ACCORDANCE
WITH STANDARD 701801.
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MATCHLINE STA. 0+ 110.000

FLEXIBLE DELINEATOR
\

TEMPORARY PAVEMENT MARKING
-LINE 100 mm (WHITE)
STA. 0+013.0 TO STA. 0+243.0

TEMPORARY PAVEMENT MARKING
-LINE 100 mm (DOUBLE YELLOW)
STA. 0+009.300 TO STA. 0+240.

TEMPORARY PAVEMENT MARKING
-LINE 100 mm (WHITE)

STA. 0+027.000 TO STA. 0+117.000
STA. 0+142.000 TO STA. O+218.600[
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STAGE 3

0+218.600
0.4 m RT.

e

/
0+234.100
0+240.080

<=

MORRIS AVENUE

T tmmo o &

WORK TO BE COMPLETED IN STAGE 3
CONSTRUCT FINAL PAVEMENT FROM STATION
\ 0+022.000, RT TO STATION 0+150.000, RT.

TYPE III BARRICADE
SIGN

DRUM, BARRICADE OR
VERTICAL BARRICADE
WITH STEADY BURNING LIGHT

WORK AREA

TEMPORARY PAVEMENT
« FLEXIBLE DELINEATORS

<= DIRECTION OF TRAFFIC
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REVISIONS
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DATE | ILLINOIS DEPARTMENT OF TRANSPORTATION

STAGING PLANS
STAGE 3 MORRIS AVENUE (SOUTH)
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STAGING PLANS, STAGE 3 MORRIS AVENUE (SOUTH)




