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Notes:

Temporary Shoring shall be in place before superstructure removal.

For Bill of Material, see sheet 3 of 45.

For quantity of Temporary Concrete Barrier see Roadway Plans.
See sheet 5 of 45 for details of Temporary Concrete Barrier.
Removal of existing railing and overlay is included with Removal

of Existing Structures.
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STAGE CONSTRUCTION DETAILS

SHEET NO. 4 | RTE.
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