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PAVEMENT PATCHING

STAGE CONSTRUCTION ACTIVITY
DIRECTION OF TRAFFIC

o DRUM OR BARRICADE e 25’ CTRS

BARRICADE TYPE IIT
(W/ OPTIONAL SIGN AS INDICATED)

PRE-STAGE 1-CONSTRUCTION

THE CONTRACTOR SHALL TAKE PARTICULAR CARE TO MINIMIZE
DISRUPTION TO ACCESS OF ABUTTING PROPERTIES AT ALL TIMES.

CONSTRUCT PROPOSED WATERMAIN IMPROVEMENTS AND PAVEMENT
PATCHING ACROSS US 24 USING ALTERNATE LANE CLOSURES IN
ACCORDANCE WITH TRAFFIC CONTROL AND PROTECTION STANDARD
701501 AND THE APPLICABLE IDOT HIGHWAY PERMIT.

CONSTRUCT PROPOSED WATERMAIN AND STORM SEWER IMPROVEMENTS
ALONG LAFAYETTE, LIBERTY AND WASHINGTON STREETS UNDER TRAFFIC
BY CLOSING THE ADJACENT PARKING LANE.

CONSTRUCT PROPOSED WATERMAIN IMPROVEMENTS AND
TEMPORARY PATCHING AT PAVED INTERSECTIONS USING
TRAFFIC CONTROL AND PROTECTION STANDARD BLR 21 AND
ADVANCE SIGNING AS DIRECTED BY THE ENGINEER. THE
E{%?QEWAYYSHALL BE OPEN TO TRAFFIC AT THE END OF EACH

ERECT TRAFFIC CONTROL ITEMS AS INDICATED ON TRAFFIC
CONTROL PLAN-STAGE 1.

STAGE 1-CONSTRUCTION

REMOVE EXISTING ROADWAY ITEMS AND CONSTRUCT PROPOSED
LAFAYETTE, LIBERTY AND WASHINGTON STREETS BY CLO!

OUTER DRIVING AND PARKING LANES WHILE MAINTAINING ACCESS
TO ADJACENT PROPERTIES AT ALL TIMES.

REMOVE EXISTING INTERSECTION PAVEMENT AND CONSTRUCT THE
PROPOSED LAFAYETTE/LIBERTY STREET AND LIBERTY/WASHINGTON
STREET INTERSECTIONS USING TRAFFIC CONTROL AND PROTECTION
STANDARD BLR 21 AND ADVANCE SIGNING AS SHOWN AND AS
DIRECTED BY THE ENGINEER.

INSTALL TEMPORARY STRIPING AND RECONFIGURE TRAFFIC CONTROL
ITEMS AS INDICATED ON TRAFFIC CONTROL PLAN-STAGE 2.
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STATE OF ILLINOIS

DEPARTMENT OF TRANSPORTATION

CITY OF RUSHVILLE DOWNTOWN SQUARE BRICK STREET RECONSTRUCTION
TRAFFIC CONTROL PLAN - STAGE 1

FoA. TOTAL | SHEET
SECTION COUNTY | JOTAL | SHEE

RTE.
N/A 05-00017-00-FP SCHUYLER 49 17

CONTRACT N0.9 3541
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