If you plan to submit a bid directly to the Department of Transportation

PREQUALIFICATION
Any contractor who desires to become pre-qualified to bid on work advertised by IDOT must submit the
properly completed pre-qualification forms to the Bureau of Construction no later that 4:30 p.m. prevailing
time twenty-one days prior to the letting of interest. This pre-qualification requirement applies to first time
contractors, contractors renewing expired ratings, contractors maintaining continuous pre-qualification or
contractors requesting revised ratings. To be eligible to bid, existing pre-qualification ratings must be effective
through the date of letting.

REQUESTS FOR AUTHORIZATION TO BID
Contractors wanting to bid on items included in a particular letting must submit the properly completed
“Request for Authorization to Bid/or Not For Bid Status” (BDE 124INT) and the ORIGINAL “Affidavit of
Availability” (BC 57) to the proper office no later than 4:30 p.m. prevailing time, three (3) days prior to the
letting date.

WHO CANBID ?
Bids will be accepted from only those companies that request and receive written Authorization to Bid from
IDOT'’s Central Bureau of Construction.

WHAT CONSTITUTES WRITTEN AUTHORIZATION TO BID?: When a prospective prime bidder
submits a "Request for Authorization to Bid/or Not For Bid Status”(BDE 124INT) he/she must indicate at
that time which items are being requested For Bidding purposes. Only those items requested For Bidding
will be analyzed. After the request has been analyzed, the bidder will be issued an Authorization to Bid
or Not for Bid Report, approved by the Central Bureau of Construction that indicates which items have
been approved For Bidding. If Authorization to Bid cannot be approved, the Authorization to Bid or
Not for Bid Report will indicate the reason for denial.

ABOUT AUTHORIZATION TO BID: Firms that have not received an authorization form within a
reasonable time of complete and correct original document submittal should contact the department as to
status. This is critical in the week before the letting. These documents must be received three days
before the letting date. Firms unsure as to authorization status should call the Prequalification Section of
the Bureau of Construction at the number listed at the end of these instructions.

ADDENDA AND REVISIONS: It is the contractor’s responsibility to determine which, if any, addenda or
revisions pertain to any project they may be bidding. Failure to incorporate all relevant addenda or
revisions may cause the bid to be declared unacceptable.

Each addendum will be placed with the contract number. Addenda and revisions will also be placed on
the Addendum/Revision Checklist and each subscription service subscriber will be notified by e-mail of
each addendum and revision issued.

The Internet is the Department’s primary way of doing business. The subscription server e-mails are an
added courtesy the Department provides. It is suggested that bidders check IDOT’s website at
http://www.dot.il.gov/desenv/delett.html before submitting final bid information.

IDOT IS NOT RESPONSIBLE FOR ANY E-MAIL FAILURES.

Addenda Questions may be directed to the Contracts Office at (217)782-7806 or D&Econtracts@dot.il.gov

Technical Questions about downloading these files may be directed to Tim Garman (217)524-1642 or
Timothy.Garman@illinois.gov.



http://www.dot.il.gov/desenv/delett.html
mailto: Timothy.Garman@illinois.gov

WHAT MUST BE INCLUDED WHEN BIDS ARE SUBMITTED?: Bidders need not return the entire
proposal when bids are submitted. That portion of the proposal that must be returned includes the
following:

1. All documents from the Proposal Cover Sheet through the Proposal Bid Bond
2. Other special documentation and/or information that may be
required by the contract special provisions

All proposal documents, including Proposal Guaranty Checks or Proposal Bid Bonds, should be stapled
together to prevent loss when bids are processed by IDOT personnel.

ABOUT SUBMITTING BIDS: Itis recommended that bidders deliver bids in person to insure they arrive at
the proper location prior to the time specified for the receipt of bids. Any bid received at the place of letting
after the time specified will not be accepted.

WHO SHOULD BE CALLED IF ASSISTANCE IS NEEDED?

Questions Regarding Call
Prequalification and/or Authorization to Bid 217/782-3413
Preparation and submittal of bids 217/782-7806
Mailing of plans and proposals 217/782-7806

ADDENDUMS AND REVISIONS TO THE PROPOSAL FORMS
Planholders should verify that they have received and incorporated any addendum and/or revision prior to
submitting their bid. Failure by the bidder to include and addendum or revision could result in a bid being
rejected as irregular.




Name
Address

BIDDERS NEED NOT RETURN THE ENTIRE PROPOSAL

(See instructions inside front cover)

RETURN WITH BID
Proposal Submitted By

City

Letting November 6, 2009

NOTICE TO PROSPECTIVE BIDDERS

This proposal can be used for bidding purposes
by only those companies that request and receive
written AUTHORIZATION TO BID from IDOT’s
Central Bureau of Construction.

(SEE INSTRUCTIONS ON THE INSIDE OF COVER)

Notice To Bidders,
Specifications,

Proposal, Contract
and Contract Bond

lllinois Department
of Transportation

Springfield, Illinois 62764

Contract No. 60407

COOK County

Section 465VB-R-1

Route FAP 330

Project ACBRF-330(058)
District 1 Construction Funds

PLEASE MARK THE APPROPRIATE BOX BELOW:

[0 A Bid Bond is included.

Prepared by
[J A Cashier's Check or a Certified Check is included F
Checked by

(Printed by authority of the State of lllinois)




INSTRUCTIONS

ABOUT IDOT PROPOSALS: All proposals issued by IDOT are potential bidding proposals. Each proposal contains all
Certifications and Affidavits, a Proposal Signature Sheet and a Proposal Bid Bond required for Prime Contractors to
submit a bid after written Authorization to Bid has been issued by IDOT’s Central Bureau of Construction.

WHO CAN BID?: Bids will be accepted from only those companies that request and receive written Authorization to Bid
from IDOT’s Central Bureau of Construction. To request authorization, a potential bidder must complete and submit Part
B of the Request for Authorization to Bid/or Not For Bid Status form (BDE 124 INT) and submit an original Affidavit of
Availability (BC 57).

WHAT CONSTITUTES WRITTEN AUTHORIZATION TO BID?: When a prospective prime bidder submits a “Request for
Authorization to Bid/or Not For Bid” form, he/she must indicate at that time which items are being requested For Bidding
purposes. Only those items requested For Bidding will be analyzed. After the request has been analyzed, the bidder will
be issued an Authorization to Bid or Not for Bid Report, approved by the Central Bureau of Construction that indicates
which items have been approved For Bidding. If Authorization to Bid cannot be approved, the Authorization to Bid or
Not for Bid Report will indicate the reason for denial. If a contractor has requested to bid but has not received a
Authorization to Bid or Not for Bid Report, they should contact the Central Bureau of Construction in advance of the
letting date.

WHAT MUST BE INCLUDED WHEN BIDS ARE SUBMITTED?: Bidders need not return the entire proposal when bids
are submitted. That portion of the proposal that must be returned includes the following:

1. All documents from the Proposal Cover Sheet through the Proposal Bid Bond
2. Other special documentation and/or information that may be required by the contract special provisions

All proposal documents, including Proposal Guaranty Checks or Proposal Bid Bonds, should be stapled together to
prevent loss when bids are processed by IDOT personnel.

ABOUT SUBMITTING BIDS: It is recommended that bidders deliver bids in person to insure they arrive at the proper
location prior to the time specified for the receipt of bids. Any bid received at the place of letting after the time specified
will not be accepted.

WHO SHOULD BE CALLED IF ASSISTANCE IS NEEDED?

Questions Regarding Call
Prequalification and/or Authorization to Bid 217/782-3413
Preparation and submittal of bids 217/782-7806

Mailing of CD-ROMS 217/782-7806




RETURN WITH BID

lllinois Department
of Transportation

PROPOSAL

TO THE DEPARTMENT OF TRANSPORTATION

1. Proposal of

Taxpayer ldentification Number (Mandatory)

for the improvement identified and advertised for bids in the Invitation for Bids as:

Contract No. 60407

COOK County

Section 465VB-R-1

Project ACBRF-330(058)
Route FAP 330

District 1 Construction Funds

Replacement of the bridge carrying U.S. Routes 12/45 (Mannheim Road) over the Soo Railroad (now
known as Canadian Pacific Railway) structure (SN 016-2815) located in Franklin Park.

The undersigned bidder will furnish all labor, material and equipment to complete the above described
project in a good and workmanlike manner as provided in the contract documents provided by the

Department of Transportation. This proposal will become part of the contract and the terms and conditions
contained in the contract documents shall govern performance and payments.

BD 353A (Rev. 12/2005)
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3. ASSURANCE OF EXAMINATION AND INSPECTION/WAIVER. The undersigned further declares that he/she has carefully
examined the proposal, plans, specifications, form of contract and contract bond, and special provisions, and that he/she has
inspected in detail the site of the proposed work, and that he/she has familiarized themselves with all of the local conditions
affecting the contract and the detailed requirements of construction, and understands that in making this proposal he/she waives
all right to plead any misunderstanding regarding the same.

4. EXECUTION OF CONTRACT AND CONTRACT BOND. The undersigned further agrees to execute a contract for this work and
present the same to the department within fifteen (15) days after the contract has been mailed to him/her. The undersigned further
agrees that he/she and his/her surety will execute and present within fifteen (15) days after the contract has been mailed to him/her
contract bond satisfactory to and in the form prescribed by the Department of Transportation, in the penal sum of the full amount of
the contract, guaranteeing the faithful performance of the work in accordance with the terms of the contract.

5. PROPOSAL GUARANTY. Accompanying this proposal is either a bid bond on the department form, executed by a corporate
surety company satisfactory to the department, or a proposal guaranty check consisting of a bank cashier’s check or a properly
certified check for not less than 5 per cent of the amount bid or for the amount specified in the following schedule:

Proposal Proposal

Amount of Bid Guaranty Amount of Bid Guaranty

Up to $5,000... $2,000,000 to $3,000,000 $100,000
$5,000 to $10,000... $3,000,000 to $5,000,000 $150,000
$10,000 to $50,000... $5,000,000 to $7,500,000 $250,000
$50,000 to $100,000 $7,500,000 to $10,000,000 $400,000
$100,000 to $150,000 $10,000,000 to $15,000,000.................. $500,000
$150,000 to $250,000... $15,000,000 to $20,000,000.................. $600,000
$250,000 to $500,000 $20,000,000 to $25,000,000...... c.vvvvneee $700,000
$500,000 to $1,000,000 $25,000,000 to $30,000,000............u..... $800,000
$1,000,000 to $1,500,000... $30,000,000 to $35,000,000..........c0ve..ee $900,000

$1,500,000 to $2,000,000 over $35,000,000............... $1,000,000

Bank cashier’s checks or properly certified checks accompanying proposals shall be made payable to the Treasurer, State of Illinois, when the state is
awarding authority; the county treasurer, when a county is the awarding authority; or the city, village, or town treasurer, when a city, village, or town is
the awarding authority.

If a combination bid is submitted, the proposal guaranties which accompany the individual proposals making up the combination will be considered as
also covering the combination bid.

The amount of the proposal guaranty check is $( ). If this proposal is accepted
and the undersigned shall fail to execute a contract bond as required herein, it is hereby agreed that the amount of the proposal guaranty shall become
the property of the State of lllinois, and shall be considered as payment of damages due to delay and other causes suffered by the State because of the
failure to execute said contract and contract bond; otherwise, the bid bond shall become void or the proposal guaranty check shall be returned to the
undersigned.

Attach Cashier’s Check or Certified Check Here
In the event that one proposal guaranty check is intended to cover two or more proposals, the amount must be equal to the sum
of the proposal guaranties which would be required for each individual proposal. If the guaranty check is placed in another proposal,
state below where it may be found.

The proposal guaranty check will be found in the proposal for: Item

Section No.

County

Mark the proposal cover sheet as to the type of proposal guaranty submitted.




RETURN WITH BID

6. COMBINATION BIDS. The undersigned further agrees that if awarded the contract for the sections contained in the following
combination, he/she will perform the work in accordance with the requirements of each individual proposal comprising the
combination bid specified in the schedule below, and that the combination bid shall be prorated against each section in
proportion to the bid submitted for the same. If an error is found to exist in the gross sum bid for one or more of the individual
sections included in a combination, the combination bid shall be corrected as provided in the specifications.

When a combination bid is submitted, the schedule below must be completed in each proposal
comprising the combination.

If alternate bids are submitted for one or more of the sections comprising the combination, a
combination bid must be submitted for each alternate.

Schedule of Combination Bids

Combination Combination Bid
No. Sections Included in Combination Dollars Cents

7. SCHEDULE OF PRICES. The undersigned bidder submits herewith, in accordance with the rules and instructions, a
schedule of prices for the items of work for which bids are sought. The unit prices bid are in U.S. dollars and cents, and
all extensions and summations have been made. The bidder understands that the quantities appearing in the bid
schedule are approximate and are provided for the purpose of obtaining a gross sum for the comparison of bids. If there
is an error in the extension of the unit prices, the unit prices shall govern. Payment to the contractor awarded the contract
will be made only for actual quantities of work performed and accepted or materials furnished according to the contract.
The scheduled quantities of work to be done and materials to be furnished may be increased, decreased or omitted as
provided elsewhere in the contract.

8. CERTIFICATE OF AUTHORITY. The undersigned bidder, if a business organized under the laws of another State,
assures the Department that it will furnish a copy of its certificate of authority to do business in the State of lllinois with the
return of the executed contract and bond. Failure to furnish the certificate within the time provided for execution of an
awarded contract may be cause for cancellation of the award and forfeiture of the proposal guaranty to the State.



ILLINOIS DEPARTMENT OF TRANSPORTATION

SCHEDULE OF PRICES

Page 1
10/5/2009

NUMBER -
State Job # - C-91-322-97
PPS NBR - 1-89994-0200 Project Number Route
County Name - COOK- - ACBRF-0330/058/ FAP 330
Code - 31- -
District - 1--
Section Number - 465VB-R-1
Item Unit of
Number Pay Item Description Measure Quantity Unit Price Total Price

X0320870| BRACED EXCAVATION CU YD 919.900

X0322256| TEMP INFO SIGNING SQFT 438.000

X0323080| DRAINAGE SCUPPR DS-12 EACH 16.000

X0323988| TEMP SOIL RETEN SYSTM SQFT 825.000

X0325426| PCC SUR REM 1 3/4 SQ YD 4,583.000

X0326693| MAINTENANCE ENCLOSURE L SUM 1.000

X0712400| TEMP PAVEMENT SQ YD 842.000

X4022000| TEMP ACCESS- COM ENT EACH 1.000

X4023000] TEMP ACCESS- ROAD EACH 1.000

Z0013798| CONSTRUCTION LAYOUT L SUM 1.000

Z0018500| DRAINAGE STR CLEANED EACH 13.000

Z0018800| DRAINAGE SYSTEM L SUM 1.000

Z0030020| IMP ATTEN FRD NAR TL2 EACH 2.000

Z0030240| IMP ATTN TEMP NRD TL2 EACH 4.000

Z0030340| IMP ATTN REL NRD TL2 EACH 4.000




ILLINOIS DEPARTMENT OF TRANSPORTATION Page 2

SCHEDULE OF PRICES 10/5/2009
conecT
State Job # - C-91-322-97
PPS NBR - 1-89994-0200 Project Number Route
County Name - COOK- - ACBRF-0330/058/ FAP 330
Code - 31- -
District - 1--
Section Number -  465VB-R-1
Iltem Unit of
Number Pay Item Description Measure Quantity X Unit Price = Total Price
70034390 MODULAR EXPAN JT 6 FOOT 199.000
Z0048665| RR PROT LIABILITY INS L SUM 1.000
Z0073100| TEMP SHORING EACH 18.000
Z0076600| TRAINEES HOUR 2,000.000 0.800 1,600.000
20101000 TEMPORARY FENCE FOOT 4,230.000
20700400 POROUS GRAN EMB SPEC CU YD 333.500
28000400 PERIMETER EROS BAR FOOT 800.000
31100300| SUB GRAN MATA 4 SQ YD 1,827.000
31200500| STAB SUBBASE HMA 14 SQ YD 974.000
40600100| BIT MATLS PR CT GALLON 456.000
40600400| MIX CR JTS FLANGEWYS TON 1.000
40601005| HMA REPL OVER PATCH TON 1.000
40603535| P HMA SC "D" N50 TON 102.000
40603595| P HMA SC "F" N90 TON 43.000
42001200| PAVEMENT FABRIC SQ YD 974.000




ILLINOIS DEPARTMENT OF TRANSPORTATION

SCHEDULE OF PRICES

Page 3
10/5/2009

conecT
State Job # - C-91-322-97
PPS NBR - 1-89994-0200 Project Number Route
County Name - COOK- - ACBRF-0330/058/ FAP 330
Code - 31- -
District - 1--
Section Number - 465VB-R-1
Item Unit of
Number Pay Item Description Measure Quantity Unit Price Total Price

42001300| PROTECTIVE COAT SQ YD 2,882.000

42001400| BR APPROACH PAVT SPL SQ YD 654.000

42001420| BR APPR PVT CON (PCC) SQ YD 974.000

42400200| PC CONC SIDEWALK 5 SQFT 13,636.000

44000100 PAVEMENT REM SQ YD 967.000

44000500/ COMB CURB GUTTER REM FOOT 4,690.000

44000600| SIDEWALK REM SQFT 12,998.000

44000700/ APPROACH SLAB REM SQ YD 508.000

44002206| HMA RM OV PATCH 1 1/2 SQ YD 300.000

44003100 MEDIAN REMOVAL SQFT 7,578.000

44201353| CL CPATCH T2 10 SQ YD 20.000

44201357| CL CPATCH T3 10 SQ YD 30.000

44201359| CL C PATCH T4 10 SQ YD 80.000

44201765| CL D PATCH T2 10 SQ YD 20.000

44201769| CL D PATCH T3 10 SQ YD 30.000




ILLINOIS DEPARTMENT OF TRANSPORTATION
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Page 4
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NUMBER -
State Job # - C-91-322-97
PPS NBR - 1-89994-0200 Project Number Route
County Name - COOK- - ACBRF-0330/058/ FAP 330
Code - 31- -
District - 1--
Section Number - 465VB-R-1
Item Unit of
Number Pay Item Description Measure Quantity Unit Price Total Price

44201771| CL D PATCH T4 10 SQ YD 80.000

44300200 STRIP REF CR CON TR FOOT 2,242.000

50100200| REM EXIST STRUCT L SUM 1.000

50157300 PROTECTIVE SHIELD SQ YD 6,327.000

50200100| STRUCTURE EXCAVATION CU YD 4,145.000

50300225| CONC STRUCT CU YD 4,002.000

50300255| CONC SUP-STR CU YD 3,996.000

50300260 BR DECK GROOVING SQ YD 10,640.000

50300280 CONCRETE ENCASEMENT CU YD 24.000

50300300 PROTECTIVE COAT SQ YD 14,843.000

50500305| ERECT STRUCT STEEL L SUM 1.000

50500505| STUD SHEAR CONNECTORS EACH 47,796.000

50800205| REINF BARS, EPOXY CTD POUND 1,486,530.000

50800515| BAR SPLICERS EACH 5,578.000

50901730 BRIDGE FENCE RAILING FOOT 2,490.000




ILLINOIS DEPARTMENT OF TRANSPORTATION

SCHEDULE OF PRICES

Page 5
10/5/2009

NUMBER -
State Job # - C-91-322-97
PPS NBR - 1-89994-0200 Project Number Route
County Name - COOK- - ACBRF-0330/058/ FAP 330
Code - 31- -
District - 1--
Section Number - 465VB-R-1
Item Unit of
Number Pay Item Description Measure Quantity Unit Price Total Price

51100100 SLOPE WALL 4 SQ YD 693.000

51201400 FUR STL PILE HP10X42 FOOT 2,672.000

51201800| FUR STL PILE HP14X73 FOOT 8,600.000

51202305| DRIVING PILES FOOT 11,272.000

51203400| TEST PILE ST HP10X42 EACH 2.000

51203800| TEST PILE ST HP14X73 EACH 4.000

51205200 TEMP SHT PILING SQFT 3,886.000

51500100 NAME PLATES EACH 1.000

52000110 PREF JT STRIP SEAL FOOT 200.000

52100010| ELAST BEARING ASSY T1 EACH 96.000

52100020| ELAST BEARING ASSY T2 EACH 72.000

52100520 ANCHOR BOLTS 1 EACH 312.000

52100540 ANCHOR BOLTS 11/2 EACH 96.000

55039700 SS CLEANED FOOT 400.000

58700300 CONCRETE SEALER SQFT 12,792.000




ILLINOIS DEPARTMENT OF TRANSPORTATION

SCHEDULE OF PRICES

Page 6
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NUMBER -
State Job # - C-91-322-97
PPS NBR - 1-89994-0200 Project Number Route
County Name - COOK- - ACBRF-0330/058/ FAP 330
Code - 31- -
District - 1--
Section Number - 465VB-R-1
Item Unit of
Number Pay Item Description Measure Quantity Unit Price Total Price

59100100 GEOCOMPOSITE WALL DR SQ YD 133.000

60109580 P UNDR FOR STRUCT 4 FOOT 207.000

60300105 FR & GRATES ADJUST EACH 6.000

60300305| FR & LIDS ADJUST EACH 7.000

60605000 COMB CC&G TB6.24 FOOT 1,433.000

60605900 COMB CC&G TB9.12 FOOT 1,980.000

60618300 CONC MEDIAN SURF 4 SQFT 7,365.000

60620800 CONC MED TSB9.12 SQFT 2,312.000

63200310 GUARDRAIL REMOV FOOT 1,515.000

66900200| NON SPL WASTE DISPOSL CU YD 2,800.000

66900450 SPL WASTE PLNS/REPORT L SUM 1.000

66900530| SOIL DISPOSAL ANALY EACH 2.000

67000400 ENGR FIELD OFFICE A CAL MO 24.000

67100100 MOBILIZATION L SUM 1.000

70101800| TRAF CONT & PROT SPL L SUM 1.000
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NUMBER -
State Job # - C-91-322-97
PPS NBR - 1-89994-0200 Project Number Route
County Name - COOK- - ACBRF-0330/058/ FAP 330
Code - 31- -
District - 1--
Section Number - 465VB-R-1
Item Unit of
Number Pay Item Description Measure Quantity Unit Price Total Price

70103815| TR CONT SURVEILLANCE CAL DA 480.000

70106800 CHANGEABLE MESSAGE SN CAL MO 24.000

70300100| SHORT-TERM PAVT MKING FOOT 8,200.000

70300220| TEMP PVT MK LINE 4 FOOT 21,538.000

70300500( PAVT MARKING TAPE T3 FOOT 8,200.000

70301000 WORK ZONE PAVT MK REM SQFT 7,560.000

70400100 TEMP CONC BARRIER FOOT 6,800.000

70400200| REL TEMP CONC BARRIER FOOT 6,800.000

78000200 THPL PVT MK LINE 4 FOOT 2,763.000

78003110 PREF PL PM TB LINE 4 FOOT 5,937.000

78100100 RAISED REFL PAVT MKR EACH 104.000

78100105/ RAISED REF PVT MKR BR EACH 144.000

78200100 MONODIR PRIS BAR REFL EACH 131.000

78300200| RAISED REF PVT MK REM EACH 168.000




CONTRACT NUMBER 60407

THIS IS THE TOTAL BID $

NOTES:
1. Each PAY ITEM should have a UNIT PRICE and a TOTAL PRICE.
2. The UNIT PRICE shall govern if no TOTAL PRICE is shown or if there is a
discrepancy between the product of the UNIT PRICE multiplied by the QUANTITY.
3. If a UNIT PRICE is omitted, the TOTAL PRICE will be divided by the QUANTITY
in order to establish a UNIT PRICE.
4. A bid may be declared UNACCEPTABLE if neither a unit price nor a total price is shown.
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STATE REQUIRED ETHICAL
STANDARDS GOVERNING CONTRACT
PROCUREMENT: ASSURANCES, CERTIFICATIONS
AND DISCLOSURES

I. GENERAL

A. Article 50 of the lllinois Procurement Code establishes the duty of all State chief procurement officers, State purchasing officers, and their
designees to maximize the value of the expenditure of public moneys in procuring goods, services, and contracts for the State of Illinois and to act
in a manner that maintains the integrity and public trust of State government. In discharging this duty, they are charged by law to use all available
information, reasonable efforts, and reasonable actions to protect, safeguard, and maintain the procurement process of the State of Illinois.

B. In order to comply with the provisions of Article 50 and to carry out the duty established therein, all bidders are to adhere to ethical standards
established for the procurement process, and to make such assurances, disclosures and certifications required by law. By execution of the
Proposal Signature Sheet, the bidder indicates that each of the mandated assurances has been read and understood, that each certification is
made and understood, and that each disclosure requirement has been understood and completed.

C. In addition to all other remedies provided by law, failure to comply with any assurance, failure to make any disclosure or the making of a false
certification shall be grounds for termination of the contract and the suspension or debarment of the bidder.

II. ASSURANCES
A. The assurances hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department
enter into the contract with the bidder. The Department may terminate the contract if it is later determined that the bidder rendered a false or
erroneous assurance, and the surety providing the performance bond shall be responsible for the completion of the contract.
B. Felons
1. The lllinois Procurement Code provides:
Section 50-10. Felons. Unless otherwise provided, no person or business convicted of a felony shall do business with the State of lllinois or
any state agency from the date of conviction until 5 years after the date of completion of the sentence for that felony, unless no person held
responsible by a prosecutorial office for the facts upon which the conviction was based continues to have any involvement with the business.

2. The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-10.

C. Conflicts of Interest

1. The lllinois Procurement Code provides in pertinent part:
Section 50-13. Conflicts of Interest.

(a) Prohibition. It is unlawful for any person holding an elective office in this State, holding a seat in the General Assembly, or appointed to or
employed in any of the offices or agencies of state government and who receives compensation for such employment in excess of 60% of the
salary of the Governor of the State of Illinois, or who is an officer or employee of the Capital Development Board or the Illinois Toll Highway
Authority, or who is the spouse or minor child of any such person to have or acquire any contract, or any direct pecuniary interest in any
contract therein, whether for stationery, printing, paper, or any services, materials, or supplies, that will be wholly or partially satisfied by the
payment of funds appropriated by the General Assembly of the State of Illinois or in any contract of the Capital Development Board or the
lllinois Toll Highway authority.

(b) Interests. It is unlawful for any firm, partnership, association or corporation, in which any person listed in subsection (a) is entitled to
receive (i) more than 7 1/2% of the total distributable income or (ii) an amount in excess of the salary of the Governor, to have or acquire any
such contract or direct pecuniary interest therein.

(c) Combined interests. It is unlawful for any firm, partnership, association, or corporation, in which any person listed in subsection (a)
together with his or her spouse or minor children is entitled to receive (i) more than 15%, in the aggregate, of the total distributable income or
(ii) an amount in excess of 2 times the salary of the Governor, to have or acquire any such contract or direct pecuniary interest therein.

(d) Securities. Nothing in this Section invalidates the provisions of any bond or other security previously offered or to be offered for sale or
sold by or for the State of lllinois.

(e) Prior interests. This Section does not affect the validity of any contract made between the State and an officer or employee of the State or
member of the General Assembly, his or her spouse, minor child or any combination of those persons if that contract was in existence before
his or her election or employment as an officer, member, or employee. The contract is voidable, however, if it cannot be completed within 365
days after the officer, member, or employee takes office or is employed.

The current salary of the Governor is $177,412.00. Sixty percent of the salary is $106,447.20.
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2. The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-13, or that an
effective exemption has been issued by the Board of Ethics to any individual subject to the Section 50-13 prohibitions pursuant to the

provisions of Section 50-20 of the Code and Executive Order Number 3 (1998). Information concerning the exemption process is available
from the Department upon request.

D. Negotiations
1. The lllinois Procurement Code provides in pertinent part:
Section 50-15. Negotiations.
(a) It is unlawful for any person employed in or on a continual contractual relationship with any of the offices or agencies of State government
to participate in contract negotiations on behalf of that office or agency with any firm, partnership, association, or corporation with whom that

person has a contract for future employment or is negotiating concerning possible future employment.

2. The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-15, and that the
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein.

E. Inducements
1. The lllinois Procurement Code provides:
Section 50-25. Inducement. Any person who offers or pays any money or other valuable thing to any person to induce him or her not to bid
for a State contract or as recompense for not having bid on a State contract is guilty of a Class 4 felony. Any person who accepts any money
or other valuable thing for not bidding for a State contract or who withholds a bid in consideration of the promise for the payment of money or
other valuable thing is guilty of a Class 4 felony.
2. The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-25, and that the

bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein.

F. Revolving Door Prohibition

1. The lllinois Procurement Code provides:

Section 50-30. Revolving door prohibition. Chief procurement officers, associate procurement officers, State purchasing officers, their
designees whose principal duties are directly related to State procurement, and executive officers confirmed by the Senate are expressly
prohibited for a period of 2 years after terminating an affected position from engaging in any procurement activity relating to the State agency
most recently employing them in an affected position for a period of at least 6 months. The prohibition includes, but is not limited to: lobbying
the procurement process; specifying; bidding; proposing bid, proposal, or contract documents; on their own behalf or on behalf of any firm,
partnership, association, or corporation. This Section applies only to persons who terminate an affected position on or after January 15, 1999.

2. The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-30, and that the
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein.

G. Reporting Anticompetitive Practices

1. The lllinois Procurement Code provides:

Section 50-40. Reporting anticompetitive practices. When, for any reason, any vendor, bidder, contractor, chief procurement officer, State
purchasing officer, designee, elected official, or State employee suspects collusion or other anticompetitive practice among any bidders,
offerors, contractors, proposers, or employees of the State, a notice of the relevant facts shall be transmitted to the Attorney General and the
chief procurement officer.

2. The bidder assures the Department that it has not failed to report any relevant facts concerning the practices addressed in Section 50-40
which may involve the contract for which the bid is submitted.

H. Confidentiality
1. The lllinois Procurement Code provides:

Section 50-45. Confidentiality. Any chief procurement officer, State purchasing officer, designee, or executive officer who willfully uses or
allows the use of specifications, competitive bid documents, proprietary competitive information, proposals, contracts, or selection information
to compromise the fairness or integrity of the procurement, bidding, or contract process shall be subject to immediate dismissal, regardless of
the Personnel code, any contract, or any collective bargaining agreement, and may in addition be subject to criminal prosecution.

2. The bidder assures the Department that it has no knowledge of any fact relevant to the practices addressed in Section 50-45 which may
involve the contract for which the bid is submitted.
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I. Insider Information

1. The lllinois Procurement Act provides:

Section 50-50. Insider information. It is unlawful for any current or former elected or appointed State official or State employee to knowingly
use confidential information available only by virtue of that office or employment for actual or anticipated gain for themselves or another
person.

2. The bidder assures the Department that it has no knowledge of any facts relevant to the practices addressed in Section 50-50 which may
involve the contract for which the bid is submitted.

Ill. CERTIFICATIONS
A. The certifications hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the

Department enter into the contract with the bidder. The Department may terminate the contract if it is later determined that the bidder rendered a
false or erroneous certification, and the surety providing the performance bond shall be responsible for completion of the contract.

B. Bribery
1. The lllinois Procurement Code provides:
Section 50-5. Bribery.
(a) Prohibition. No person or business shall be awarded a contract or subcontract under this Code who:

(1) has been convicted under the laws of lllinois or any other state of bribery or attempting to bribe an officer or employee of the State of
lllinois or any other state in that officer's or employee’s official capacity; or

(2) has made an admission of guilt of that conduct that is a matter of record but has not been prosecuted for that conduct.

(b) Businesses. No business shall be barred from contracting with any unit of State or local government as a result of a conviction under this
Section of any employee or agent of the business if the employee or agent is no longer employed by the business and:

(1) the business has been finally adjudicated not guilty; or
(2) the business demonstrates to the governmental entity with which it seeks to contract, and that entity finds that the commission of the
offense was not authorized, requested, commanded, or performed by a director, officer, or high managerial agent on behalf of the
business as provided in paragraph (2) of subsection (a) of Section 5-4 of the Criminal Code of 1961.
(c) Conduct on behalf of business. For purposes of this Section, when an official, agent, or employee of a business committed the bribery or
attempted bribery on behalf of the business and in accordance with the direction or authorization of a responsible official of the business, the
business shall be chargeable with the conduct.
(d) Certification. Every bid submitted to and contract executed by the State shall contain a certification by the contractor that the contractor is
not barred from being awarded a contract or subcontract under this Section. A contractor who makes a false statement, material to the
certification, commits a Class 3 felony.
2. The bidder certifies that it is not barred from being awarded a contract under Section 50.5.
C. Educational Loan
1. Section 3 of the Educational Loan Default Act provides:
§ 3. No State agency shall contract with an individual for goods or services if that individual is in default, as defined in Section 2 of this Act, on
an educational loan. Any contract used by any State agency shall include a statement certifying that the individual is not in default on an
educational loan as provided in this Section.

2. The bidder, if an individual as opposed to a corporation, partnership or other form of business organization, certifies that the bidder is not in
default on an educational loan as provided in Section 3 of the Act.

D. Bid-Rigging/Bid Rotating

1. Section 33E-11 of the Criminal Code of 1961 provides:

§ 33E-11. (a) Every bid submitted to and public contract executed pursuant to such bid by the State or a unit of local government shall contain
a certification by the prime contractor that the prime contractor is not barred from contracting with any unit of State or local government as a
result of a violation of either Section 33E-3 or 33E-4 of this Article. The State and units of local government shall provide the appropriate
forms for such certification.
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(b) A contractor who makes a false statement, material to the certification, commits a Class 3 felony.

A violation of Section 33E-3 would be represented by a conviction of the crime of bid-rigging which, in addition to Class 3 felony sentencing,
provides that any person convicted of this offense or any similar offense of any state or the United States which contains the same elements
as this offense shall be barred for 5 years from the date of conviction from contracting with any unit of State or local government. No
corporation shall be barred from contracting with any unit of State or local government as a result of a conviction under this Section of any
employee or agent of such corporation if the employee so convicted is no longer employed by the corporation and: (1) it has been finally
adjudicated not guilty or (2) if it demonstrates to the governmental entity with which it seeks to contract and that entity finds that the
commission of the offense was neither authorized, requested, commanded, nor performed by a director, officer or a high managerial agent in
behalf of the corporation.

A violation of Section 33E-4 would be represented by a conviction of the crime of bid-rotating which, in addition to Class 2 felony sentencing,
provides that any person convicted of this offense or any similar offense of any state or the United States which contains the same elements
as this offense shall be permanently barred from contracting with any unit of State or local government. No corporation shall be barred from
contracting with any unit of State or local government as a result of a conviction under this Section of any employee or agent of such
corporation if the employee so convicted is no longer employed by the corporation and: (1) it has been finally adjudicated not guilty or (2) if it
demonstrates to the governmental entity with which it seeks to contract and that entity finds that the commission of the offense was neither
authorized, requested, commanded, nor performed by a director, officer or a high managerial agent in behalf of the corporation.

2. The bidder certifies that it is not barred from contracting with the Department by reason of a violation of either Section 33E-3 or Section
33E-4.

E. International Anti-Boycott

1. Section 5 of the International Anti-Boycott Certification Act provides:

§ 5. State contracts. Every contract entered into by the State of lllinois for the manufacture, furnishing, or purchasing of supplies, material, or
equipment or for the furnishing of work, labor, or services, in an amount exceeding the threshold for small purchases according to the
purchasing laws of this State or $10,000.00, whichever is less, shall contain certification, as a material condition of the contract, by which the
contractor agrees that neither the contractor nor any substantially-owned affiliated company is participating or shall participate in an
international boycott in violation of the provisions of the U.S. Export Administration Act of 1979 or the regulations of the U.S. Department of
Commerce promulgated under that Act.

2. The bidder makes the certification set forth in Section 5 of the Act.

F. Drug Free Workplace

1. The lllinois “Drug Free Workplace Act” applies to this contract and it is necessary to comply with the provisions of the “Act” if the contractor
is a corporation, partnership, or other entity (including a sole proprietorship) which has 25 or more employees.

2. The bidder certifies that if awarded a contract in excess of $5,000 it will provide a drug free workplace by:

(a) Publishing a statement notifying employees that the unlawful manufacture, distribution, dispensation, possession or use of a controlled
substance, including cannabis, is prohibited in the contractor’'s workplace; specifying the actions that will be taken against employees for
violations of such prohibition; and notifying the employee that, as a condition of employment on such contract, the employee shall abide by the
terms of the statement, and notify the employer of any criminal drug statute conviction for a violation occurring in the workplace no later than
five (5) days after such conviction.

(b) Establishing a drug free awareness program to inform employees about the dangers of drug abuse in the workplace; the contractor’s policy
of maintaining a drug free workplace; any available drug counseling, rehabilitation, and employee assistance programs; and the penalties that
may be imposed upon employees for drug violations.

(c) Providing a copy of the statement required by subparagraph (1) to each employee engaged in the performance of the contract and to post
the statement in a prominent place in the workplace.

(d) Notifying the Department within ten (10) days after receiving notice from an employee or otherwise receiving actual notice of the conviction
of an employee for a violation of any criminal drug statute occurring in the workplace.

(e) Imposing or requiring, within 30 days after receiving notice from an employee of a conviction or actual notice of such a conviction, an
appropriate personnel action, up to and including termination, or the satisfactory participation in a drug abuse assistance or rehabilitation
program approved by a federal, state or local health, law enforcement or other appropriate agency.

(f) Assisting employees in selecting a course of action in the event drug counseling, treatment, and rehabilitation is required and indicating that
a trained referral team is in place.

(g) Making a good faith effort to continue to maintain a drug free workplace through implementation of the actions and efforts stated in this
certification.



RETURN WITH BID
G. Debt Delinquency

1. The lllinois Procurement Code provides:

Section 50-11 and 50-12. Debt Delinquency.

The contractor or bidder certifies that it, or any affiliate, is not barred from being awarded a contract under 30 ILCS 500. Section 50-
11 prohibits a person from entering into a contract with a State agency if it knows or should know that it, or any affiliate, is delinquent
in the payment of any debt to the State as defined by the Debt Collection Board. Section 50-12 prohibits a person from entering into
a contract with a State agency if it, or any affiliate, has failed to collect and remit lllinois Use Tax on all sales of tangible personal
property into the State of lllinois in accordance with the provisions of the lllinois Use Tax Act. The contractor further acknowledges
that the contracting State agency may declare the contract void if this certification is false or if the contractor, or any affiliate, is
determined to be delinquent in the payment of any debt to the State during the term of the contract.

H. Sarbanes-Oxley Act of 2002

1. The lllinois Procurement Code, Section 50-60(c), provides:

The contractor certifies in accordance with 30 ILCS 500/50-10.5 that no officer, director, partner or other managerial agent of the
contracting business has been convicted of a felony under the Sarbanes-Oxley Act of 2002 or a Class 3 or Class 2 felony under
the lllinois Securities Law of 1953 for a period of five years prior to the date of the bid or contract. The contractor acknowledges
that the contracting agency shall declare the contract void if this certification is false.

. Addenda

The contractor or bidder certifies that all relevant addenda have been incorporated in to this contract. Failure to do so may cause
the bid to be declared unacceptable.

J. Section 42 of the Environmental Protection Act

The contractor certifies in accordance with 30 ILCS 500/50-12 that the bidder or contractor is not barred from being awarded a
contract under this Section which prohibits the bidding on or entering into contracts with the State of lllinois or a State agency by a
person or business found by a court or the Pollution Control Board to have committed a willful or knowing violation of Section 42 of
the Environmental Protection Act for a period of five years from the date of the order. The contractor acknowledges that the
contracting agency may declare the contract void if this certification is false.

K. Apprenticeship and Training Certification (Does not apply to federal aid projects)

In accordance with the provisions of Section 30-22 (6) of the lllinois Procurement Code, the bidder certifies that it is a participant,
either as an individual or as part of a group program, in the approved apprenticeship and training programs applicable to each type
of work or craft that the bidder will perform with its own forces. The bidder further certifies for work that will be performed by
subcontract that each of its subcontractors submitted for approval either (a) is, at the time of such bid, participating in an approved,
applicable apprenticeship and training program; or (b) will, prior to commencement of performance of work pursuant to this contract,
begin participation in an approved apprenticeship and training program applicable to the work of the subcontract. The Department,
at any time before or after award, may require the production of a copy of each applicable Certificate of Registration issued by the
United States Department of Labor evidencing such participation by the contractor and any or all of its subcontractors. Applicable
apprenticeship and training programs are those that have been approved and registered with the United States Department of
Labor. The bidder shall list in the space below, the official name of the program sponsor holding the Certificate of Registration for all
of the types of work or crafts in which the bidder is a participant and that will be performed with the bidder’s forces. Types of work or
craft work that will be subcontracted shall be included and listed as subcontract work. The list shall also indicate any type of work or
craft job category that does not have an applicable apprenticeship or training program. The bidder is responsible for making a
complete report and shall make certain that each type of work or craft job category that will be utilized on the project as
reported on the Construction Employee Workforce Projection (Form BC-1256) and returned with the bid is accounted for
and listed.

NA - FEDERAL

The requirements of this certification and disclosure are a material part of the contract, and the contractor shall require this
certification provision to be included in all approved subcontracts. In order to fulfill this requirement, it shall not be necessary that an
applicable program sponsor be currently taking or that it will take applications for apprenticeship, training or employment during the
performance of the work of this contract.

L. Executive Order Number 1 (2007) Regarding Lobbying on Government Procurements

The bidder hereby warrants and certifies that they have complied and will comply with the requirements set forth in this Order. The
requirements of this warrant and certification are a material part of the contract, and the contractor shall require this warrant and
certification provision to be included in all approved subcontracts.

-9-



RETURN WITH BID

M. Disclosure of Business Operations in Iran

Section 50-36 of the lllinois Procurement Code, 30ILCS 500/50-36 provides that each bid, offer, or proposal submitted for a State contract
shall include a disclosure of whether or not the Company acting as the bidder, offer or, or proposing entity, or any of its corporate parents or
subsidiaries, within the 24 months before submission of the bid, offer, or proposal had business operations that involved contracts with or
provision of supplies or services to the Government of Iran, companies in which the Government of Iran has any direct or indirect equity share,
consortiums or projects commissioned by the Government of Iran, or companies involved in consortiums or projects commissioned by the
Government of Iran and either of the following conditions apply:

(1) More than 10% of the Company's revenues produced in or assets located in Iran involve oil-related activities or mineral-extraction
activities; less than 75% of the Company's revenues produced in or assets located in Iran involve contracts with or provision of oil-related
or mineral-extraction products or services to the Government of Iran or a project or consortium created exclusively by that government;
and the Company has failed to take substantial action.

(2) The Company has, on or after August 5, 1996, made an investment of $20 million or more, or any combination of investments of at least
$10 million each that in the aggregate equals or exceeds $20 million in any 12-month period, which directly or significantly contributes to
the enhancement of Iran's ability to develop petroleum resources of Iran.

The terms “Business operations”, “Company”, “Mineral-extraction activities”, “Oil-related activities”, “Petroleum resources”, and “Substantial
action” are all defined in the Code.

Failure to make the disclosure required by the Code shall cause the bid, offer or proposal to be considered not responsive. The disclosure will
be considered when evaluating the bid, offer, or proposal or awarding the contract. The name of each Company disclosed as doing business
or having done business in Iran will be provided to the State Comptroller.

Check the appropriate statement:

|__| Company has no business operations in Iran to disclose.

/___| Company has business operations in Iran as disclosed the attached document.

N. Political Contributions and Registration with the State Board of Elections

Sections 20-160 and 50-37 of the lllinois Procurement Code regulate political contributions from business entities and any affiliated entities or
affiliated persons bidding on or contracting with the state. Generally under Section 50-37, any business entity, and any affiliated entity or
affiliated person of the business entity, whose current year contracts with all state agencies exceed an awarded value of $50,000, are
prohibited from making any contributions to any political committees established to promote the candidacy of the officeholder responsible for
the awarding of the contracts or any other declared candidate for that office for the duration of the term of office of the incumbent officeholder
or a period 2 years after the termination of the contract, whichever is longer. Any business entity and affiliated entities or affiliated persons
whose state contracts in the current year do not exceed an awarded value of $50,000, but whose aggregate pending bids and proposals on
state contracts exceed $50,000, either alone or in combination with contracts not exceeding $50,000, are prohibited from making any political
contributions to any political committee established to promote the candidacy of the officeholder responsible for awarding the pending contract
during the period beginning on the date the invitation for bids or request for proposals is issued and ending on the day after the date of award
or selection if the entity was not awarded or selected. Section 20-160 requires certification of registration of affected business entities in
accordance with procedures found in Section 9-35 of The Election Code.

By submission of a bid, the contractor business entity acknowledges and agrees that it has read and understands Sections 20-160 and 50-37
of the lllinois Procurement Code, and that it makes the following certification:

The undersigned business entity certifies that it has registered as a business with the State Board of Elections and acknowledges a
continuing duty to update the registration in accordance with the above referenced statutes. A copy of the certificate of registration
shall be submitted with the bid. The bidder is cautioned that the Department will not award a contract without submission of the
certificate of registration.

These requirements and compliance with the above referenced statutory sections are a material part of the contract, and any breach thereof
shall be cause to void the contract under Section 50-60 of the Illinois Procurement Code. This provision does not apply to Federal-aid
contracts.

-10-
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IV. DISCLOSURES

A. The disclosures hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department enter
into the contract with the bidder. The Department may terminate the contract if it is later determined that the bidder rendered a false or erroneous
disclosure, and the surety providing the performance bond shall be responsible for completion of the contract.

B. Financial Interests and Conflicts of Interest

1. Section 50-35 of the lllinois Procurement Code provides that all bids of more than $10,000 shall be accompanied by disclosure of the financial
interests of the bidder. This disclosed information for the successful bidder, will be maintained as public information subject to release by request
pursuant to the Freedom of Information Act.

The financial interests to be disclosed shall include ownership or distributive income share that is in excess of 5%, or an amount greater than 60%
of the annual salary of the Governor, of the bidding entity or its parent entity, whichever is less, unless the contractor or bidder is a publicly traded
entity subject to Federal 10K reporting, in which case it may submit its 10K disclosure in place of the prescribed disclosure. If a bidder is a privately
held entity that is exempt from Federal 10K reporting, but has more than 400 shareholders, it may submit the information that Federal 10K
companies are required to report, and list the names of any person or entity holding any ownership share that is in excess of 5%. The disclosure
shall include the names, addresses, and dollar or proportionate share of ownership of each person making the disclosure, their instrument of
ownership or beneficial relationship, and notice of any potential conflict of interest resulting from the current ownership or beneficial interest of each
person making the disclosure having any of the relationships identified in Section 50-35 and on the disclosure form.

In addition, all disclosures shall indicate any other current or pending contracts, proposals, leases, or other ongoing procurement relationships the
bidding entity has with any other unit of state government and shall clearly identify the unit and the contract, proposal, lease, or other relationship.

2. Disclosure Forms. Disclosure Form A is attached for use concerning the individuals meeting the above ownership or distributive share
requirements. Subject individuals should be covered each by one form. In addition, a second form (Disclosure Form B) provides for the disclosure
of current or pending procurement relationships with other (non-IDOT) state agencies. The forms must be included with each bid or
incorporated by reference.

C. Disclosure Form Instructions

Form A: For bidders that have previously submitted the information requested in Form A

The Department has retained the Form A disclosures submitted by all bidders responding to these requirements for the April 24, 1998 or any
subsequent letting conducted by the Department. The bidder has the option of submitting the information again or the bidder may check the
following certification statement indicating that the information previously submitted by the bidder is, as of the date of submission, current and
accurate. Before checking this certification, the bidder should carefully review its prior submissions to ensure the Certification is correct. If the
Bidder checks the Certification, the Bidder should proceed to Form B instructions.

CERTIFICATION STATEMENT

| have determined that the Form A disclosure information previously submitted is current and
accurate, and all forms are hereby incorporated by reference in this bid. Any necessary additional
forms or amendments to previously submitted forms are attached to this bid.

(Bidding Company)

Signature of Authorized Representative Date
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Form A: For bidders who have NOT previously submitted the information requested in Form A

If the bidder is a publicly traded entity subject to Federal 10K reporting, the 10K Report may be submitted to meet the requirements of Form A. If a
bidder is a privately held entity that is exempt from Federal 10K reporting, but has more than 400 shareholders, it may submit the information that
Federal 10K companies are required to report, and list the names of any person or entity holding any ownership share that is in excess of 5%. If a
bidder is not subject to Federal 10K reporting, the bidder must determine if any individuals are required by law to complete a financial disclosure
form. To do this, the bidder should answer each of the following questions. A “YES” answer indicates Form A must be completed. [f the answer to
each of the following questions is “NO”, then the NOT APPLICABLE STATEMENT on the second page of Form A must be signed and dated by a
person that is authorized to execute contracts for the bidding company. Note: These questions are for assistance only and are not required to be
completed.

1. Does anyone in your organization have a direct or beneficial ownership share of greater than 5% of the bidding entity or parent
entity? YES__ NO

2. Does anyone in your organization have a direct or beneficial ownership share of less than 5%, but which has a value greater
than $102,600.00? YES NO

3. Does anyone in your organization receive more than $106,447.20 of the bidding entity’s or parent entity’s distributive income?
(Note: Distributive income is, for these purposes, any type of distribution of profits. An annual salary is not distributive
income.) YES__ NO __

4. Does anyone in your organization receive greater than 5% of the bidding entity’s or parent entity’s total distributive income,
but which is less than $106,447.20? YES NO __

(Note: Only one set of forms needs to be completed per person per bid even if a specific individual would require a yes answer to more
than one question.)

A “YES” answer to any of these questions requires the completion of Form A. The bidder must determine each individual in the bidding entity or
the bidding entity’s parent company that would cause the questions to be answered “Yes”. Each form must be signed and dated by a person that is
authorized to execute contracts for your organization. Photocopied or stamped signatures are not acceptable. The person signing can be, but
does not have to be, the person for which the form is being completed. The bidder is responsible for the accuracy of any information provided.

If the answer to each of the above questions is “NO”, then the NOT APPLICABLE STATEMENT on page 2 of Form A must be signed and dated by
a person that is authorized to execute contracts for your company.

Form B: Identifying Other Contracts & Procurement Related Information Disclosure Form B must be completed for each bid submitted by the
bidding entity. Note: Checking the NOT APPLICABLE STATEMENT on Form A does not allow the bidder to ignore Form B. Form B must be
completed, checked, and dated or the bidder may be considered nonresponsive and the bid will not be accepted.

The Bidder shall identify, by checking Yes or No on Form B, whether it has any pending contracts (including leases), bids, proposals, or other
ongoing procurement relationship with any other (non-IDOT) State of lllinois agency. If “No” is checked, the bidder only needs to complete the
check box on the bottom of Form B. If “Yes” is checked, the bidder must do one of the following:

Option I:  If the bidder did not submit an Affidavit of Availability to obtain authorization to bid, the bidder must list all non-IDOT State of lllinois
agency pending contracts, leases, bids, proposals, and other ongoing procurement relationships. These items may be listed on Form B or on an
attached sheet(s). Do not include IDOT contracts. Contracts with cities, counties, villages, etc. are not considered State of lllinois agency contracts
and are not to be included. Contracts with other State of lllinois agencies such as the Department of Natural Resources or the Capital
Development Board must be included. Bidders who submit Affidavits of Availability are suggested to use Option II.

Option II: If the bidder is required and has submitted an Affidavit of Availability in order to obtain authorization to bid, the bidder may write or type
“See Affidavit of Availability” which indicates that the Affidavit of Availability is incorporated by reference and includes all non-IDOT State of lllinois
agency pending contracts, leases, bids, proposals, and other ongoing procurement relationships. For any contracts that are not covered by the
Affidavit of Availability, the bidder must identify them on Form B or on an attached sheet(s). These might be such things as leases.

Bidders Submitting More Than One Bid

Bidders submitting multiple bids may submit one set of forms consisting of all required Form A disclosures and one Form B for use with all bids.
Please indicate in the space provided below the bid item that contains the original disclosure forms and the bid items which incorporate the forms
by reference.

e  The bid submitted for letting item contains the Form A disclosures or Certification Statement and the Form B
disclosures. The following letting items incorporate the said forms by reference:
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ILLINOIS DEPARTMENT FinanciaIT(l)rg:‘grAr\nation &
OF TRANSPORTATION Potential Conflicts of Interest
Disclosure

Contractor Name

Legal Address

City, State, Zip

Telephone Number Email Address Fax Number (if available)

Disclosure of the information contained in this Form is required by the Section 50-35 of the Illinois Procurement Code (30
ILCS 500). Vendors desiring to enter into a contract with the State of lllinois must disclose the financial information and
potential conflict of interest information as specified in this Disclosure Form. This information shall become part of the
publicly available contract file. This Form A must be completed for bids in excess of $10,000, and for all open-ended
contracts. A publicly traded company may submit a 10K disclosure (or equivalent if applicable) in satisfaction of
the requirements set forth in Form A. See Disclosure Form Instructions.

DISCLOSURE OF FINANCIAL INFORMATION

1. Disclosure of Financial Information. The individual named below has an interest in the BIDDER (or its parent) in terms
of ownership or distributive income share in excess of 5%, or an interest which has a value of more than $106,447.20 (60%
of the Governor’s salary as of 3/1/09). (Make copies of this form as necessary and attach a separate Disclosure Form
A for each individual meeting these requirements)
FOR INDIVIDUAL (type or print information)

NAME:

ADDRESS

Type of ownership/distributable income share:

stock sole proprietorship Partnership other: (explain on separate sheet):
% or $ value of ownership/distributable income share:

2. Disclosure of Potential Conflicts of Interest. Check “Yes” or “No” to indicate which, if any, of the following
potential conflict of interest relationships apply. If the answer to any question is “Yes”, please attach additional pages and
describe.

(a) State employment, currently or in the previous 3 years, including contractual employment of services.
Yes ___No__
If your answer is yes, please answer each of the following questions.

1. Are you currently an officer or employee of either the Capitol Development Board or the lllinois Toll
Highway Authority? Yes __ _No_

2. Areyou currently appointed to or employed by any agency of the State of Illinois? If you are
currently appointed to or employed by any agency of the State of lllinois, and your annual salary
exceeds $106,447.20, (60% of the Governor’s salary as of 3/1/09) provide the name the State
agency for which you are employed and your annual salary.
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3. If you are currently appointed to or employed by any agency of the State of lllinois, and your annual
salary exceeds $106,447.20, (60% of the Governor’s salary as of 3/1/09) are you entitled to receive
(i) more than 7 1/2% of the total distributable income of your firm, partnership, association or
corporation, or (i) an amount in excess of the salary of the Governor? Yes __ No __

4. If you are currently appointed to or employed by any agency of the State of lllinois, and your annual
salary exceeds $106,447.20, (60% of the Governor’s salary as of 3/1/09) are you and your spouse
or minor children entitled to receive (i) more than 15% in aggregate of the total distributable income
of your firm, partnership, association or corporation, or (ii) an amount in excess of 2 times the
salary of the Governor? Yes __ No__

(b) State employment of spouse, father, mother, son, or daughter, including contractual employment for services

in the previous 2 years.
Yes __No

If your answer is yes, please answer each of the following questions.

1. Is your spouse or any minor children currently an officer or employee of the Capitol Development
Board or the Illinois Toll Highway Authority? Yes__ No__

2. Is your spouse or any minor children currently appointed to or employed by any agency of the State
of lllinois? If your spouse or minor children is/are currently appointed to or employed by any
agency of the State of lllinois, and his/her annual salary exceeds $106,447.20, (60% of the
Governor’s salary as of 3/1/09) provide the name of the spouse and/or minor children, the name
of the State agency for which he/she is employed and his/her annual salary.

3. If your spouse or any minor children is/are currently appointed to or employed by any agency of the
State of lllinois, and his/her annual salary exceeds $106,447.20.00, (60% of the salary of the Governor
as of 3/1/09) are you entitled to receive (i) more than 71/2% of the total distributable income of your
firm, partnership, association or corporation, or (i) an amount in excess of the salary of the
Governor? Yes __ No_

4. If your spouse or any minor children are currently appointed to or employed by any agency of the
State of lllinois, and his/her annual salary exceeds $106,447.20, (60% of the Governor’s salary as of
3/1/09) are you and your spouse or any minor children entitled to receive (i) more than 15% in the
aggregate of the total distributable income from your firm, partnership, association or corporation, or
(i) an amount in excess of 2 times the salary of the Governor?

Yes No

(c) Elective status; the holding of elective office of the State of Illinois, the government of the United States, any
unit of local government authorized by the Constitution of the State of lllinois or the statutes of the State of
Illinois currently or in the previous 3 years. Yes __ _No_

(d) Relationship to anyone holding elective office currently or in the previous 2 years; spouse, father, mother,
son, or daughter. Yes __ _No_

(e) Appointive office; the holding of any appointive government office of the State of lllinois, the United State of
America, or any unit of local government authorized by the Constitution of the State of lllinois or the statues
of the State of lllinois, which office entitles the holder to compensation in excess of the expenses incurred in
the discharge of that office currently or in the previous 3 years. Yes __ _No__

(f) Relationship to anyone holding appointive office currently or in the previous 2 years; spouse, father, mother,
son, or daughter. Yes __ _No_

(g) Employment, currently or in the previous 3 years, as or by any registered lobbyist of the State government.
Yes __ _No__
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(h) Relationship to anyone who is or was a registered lobbyist in the previous 2 years; spouse, father, mother,
son, or daughter. Yes __ _No__

(i) Compensated employment, currently or in the previous 3 years, by any registered election or reelection
committee registered with the Secretary of State or any county clerk of the State of Illinois, or any political
action committee registered with either the Secretary of State or the Federal Board of Elections.

Yes _ No__

()) Relationship to anyone; spouse, father, mother, son, or daughter; who was a compensated employee in the
last 2 years by any registered election or re-election committee registered with the Secretary of State or any
county clerk of the State of lllinois, or any political action committee registered with either the Secretary of
State or the Federal Board of Elections.

Yes __No

APPLICABLE STATEMENT

This Disclosure Form A is submitted on behalf of the INDIVIDUAL named on previous page.

Completed by: [ ]

Signature of Individual or Authorized Representative Date

NOT APPLICABLE STATEMENT

I have determined that no individuals associated with this organization meet the criteria that would
require the completion of this Form A.

This Disclosure Form A is submitted on behalf of the CONTRACTOR listed on the previous page.

[

Signature of Authorized Representative Date
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ILLINOIS DEPARTMENT Other comB ¢
OF TRANSPORTATION Procurement Related Information
Disclosure

Contractor Name

Legal Address

City, State, Zip

Telephone Number Email Address Fax Number (if available)

Disclosure of the information contained in this Form is required by the Section 50-35 of the lllinois Procurement
Act (30 ILCS 500). This information shall become part of the publicly available contract file. This Form B must
be completed for bids in excess of $10,000, and for all open-ended contracts.

DISCLOSURE OF OTHER CONTRACTS AND PROCUREMENT RELATED INFORMATION

1. Identifying Other Contracts & Procurement Related Information. The BIDDER shall identify whether it
has any pending contracts (including leases), bids, proposals, or other ongoing procurement relationship with
any other State of Illinois agency: Yes __ No__

If “No” is checked, the bidder only needs to complete the signature box on the bottom of this page.

2. If “Yes” is checked. Identify each such relationship by showing State of lllinois agency name and other descriptive
information such as bid or project number (attach additional pages as necessary). SEE DISCLOSURE FORM
INSTRUCTIONS:

THE FOLLOWING STATEMENT MUST BE CHECKED

Signature of Authorized Representative Date
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SPECIAL NOTICE TO CONTRACTORS

The following requirements of the lllinois Department of Human Rights' Rules and Regulations are applicable to bidders
on all construction contracts advertised by the lllinois Department of Transportation:

(@)

(b)

()

CONSTRUCTION EMPLOYEE UTILIZATION PROJECTION

All bidders on construction contracts shall complete and submit, along with and as part of their bids, a Bidder's
Employee Utilization Form (Form BC-1256) setting forth a projection and breakdown of the total workforce intended to
be hired and/or allocated to such contract work by the bidder including a projection of minority and female employee
utilization in all job classifications on the contract project.

The Department of Transportation shall review the Employee Utilization Form, and workforce projections contained
therein, of the contract awardee to determine if such projections reflect an underutilization of minority persons and/or
women in any job classification in accordance with the Equal Employment Opportunity Clause and Section 7.2 of the
lllinois Department of Human Rights' Rules and Regulations for Public Contracts adopted as amended on September
17, 1980. If it is determined that the contract awardee's projections reflect an underutilization of minority persons
and/or women in any job classification, it shall be advised in writing of the manner in which it is underutilizing and such
awardee shall be considered to be in breach of the contract unless, prior to commencement of work on the contract
project, it submits revised satisfactory projections or an acceptable written affirmative action plan to correct such
underutilization including a specific timetable geared to the completion stages of the contract.

The Department of Transportation shall provide to the Department of Human Rights a copy of the contract awardee's
Employee Utilization Form, a copy of any required written affirmative action plan, and any written correspondence
related thereto. The Department of Human Rights may review and revise any action taken by the Department of
Transportation with respect to these requirements.
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PART I. IDENTIFICATION
Dept. Human Rights #

RETURN WITH BID

Name of Bidder:

Contract No. 60407
COOK County
Section 465VB-R-1

Project ACBRF-330(058)
Route FAP 330

District 1 Construction Funds

Duration of Project:

PART Il. WORKFORCE PROJECTION

A. The undersigned bidder has analyzed minority group and female populations, unemployment rates and availability of workers for the location in

which this contract work is to be performed, and for the locations from which the bidder recruits employees, and hereby submits the following workforce

projection including a projection for minority and female employee utilization in all job categories in the workforce to be allocated to this contract:
TABLE A

TABLE B

TOTAL Workforce Projection for Contract

MINORITY EMPLOYEES

TRAINEES

CURRENT EMPLOYEES
TO BE ASSIGNED
TO CONTRACT

JOB TOTAL
CATEGORIES EMPLOYEES BLACK

HISPANIC

*OTHER
MINOR.

APPREN-
TICES

ON THE JOB
TRAINEES

TOTAL MINORITY

EMPLOYEES EMPLOYEES

M F M F

M F

M F

M F

M F

M

F M F

OFFICIALS
(MANAGERS)

SUPERVISORS

FOREMEN

CLERICAL

EQUIPMENT
OPERATORS

MECHANICS

TRUCK DRIVERS

IRONWORKERS

CARPENTERS

CEMENT MASONS

ELECTRICIANS

PIPEFITTERS,
PLUMBERS

PAINTERS

LABORERS,
SEMI-SKILLED

LABORERS,
UNSKILLED

TOTAL

TABLE C

TOTAL Training Projection for C

ontract

EMPLOYEES TOTAL
IN EMPLOYEES BLACK

HISPANIC

*OTHER
MINOR.

TRAINING M F M F

M F

M F

APPRENTICES

ON THE JOB
TRAINEES

*Other minorities are defined as Asians (A) or Native Americans (N).

Please specify race of each employee shown in Other Minorities column.

Note: See instructions on page 2
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RETURN WITH BID Contract No. 60407

COOK County

Section 465VB-R-1

Project ACBRF-330(058)
Route FAP 330

District 1 Construction Funds

PART Il. WORKFORCE PROJECTION - continued

B.

Included in “Total Employees” under Table A is the total number of new hires that would be employed in the
event the undersigned bidder is awarded this contract.

The undersigned bidder projects that: (number) new hires would be
recruited from the area in which the contract project is located; and/or (number)
new hires would be recruited from the area in which the bidder’s principal

office or base of operation is located.

Included in “Total Employees” under Table A is a projection of numbers of persons to be employed directly by the
undersigned bidder as well as a projection of numbers of persons to be employed by subcontractors.

The undersigned bidder estimates that (number) persons will
be directly employed by the prime contractor and that (number) persons will be
employed by subcontractors.

PART lll. AFFIRMATIVE ACTION PLAN

A.

Company Telephone Number

The undersigned bidder understands and agrees that in the event the foregoing minority and female employee
utilization projection included under PART Il is determined to be an underutilization of minority persons or women
in any job category, and in the event that the undersigned bidder is awarded this contract, he/she will, prior to
commencement of work, develop and submit a written Affirmative Action Plan including a specific timetable
(geared to the completion stages of the contract) whereby deficiencies in minority and/or female employee
utilization are corrected. Such Affirmative Action Plan will be subject to approval by the contracting agency and
the Department of Human Rights.

The undersigned bidder understands and agrees that the minority and female employee utilization projection
submitted herein, and the goals and timetable included under an Affirmative Action Plan if required, are deemed
to be part of the contract specifications.

Address

NOTICE REGARDING SIGNATURE

The Bidder’s signature on the Proposal Signature Sheet will constitute the signing of this form. The following signature block needs
to be completed only if revisions are required.

Signature: [] Title: Date:
Instructions: All tables must include subcontractor personnel in addition to prime contractor personnel.
Table A - Include both the number of employees that would be hired to perform the contract work and the total number currently employed

(Table B) that will be allocated to contract work, and include all apprentices and on-the-job trainees. The “Total Employees” column
should include all employees including all minorities, apprentices and on-the-job trainees to be employed on the contract work.

Table B - Include all employees currently employed that will be allocated to the contract work including any apprentices and on-the-job trainees

currently employed.

Table C - Indicate the racial breakdown of the total apprentices and on-the-job trainees shown in Table A.

BC-1256 (Rev. 12/11/08)
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ADDITIONAL FEDERAL REQUIREMENTS

In addition to the Required Contract Provisions for Federal-Aid Construction Contracts (FHWA 1273), all
bidders make the following certifications.

A.

By the execution of this proposal, the signing bidder certifies that the bidding entity has not, either
directly or indirectly, entered into any agreement, participated in any collusion, or otherwise taken any
action, in restraint of free competitive bidding in connection with the submitted bid. This statement
made by the undersigned bidder is true and correct under penalty of perjury under the laws of the
United States.

CERTIFICATION, EQUAL EMPLOYMENT OPPORTUNITY:

1. Have you participated in any previous contracts or subcontracts subject to the equal
opportunity clause. YES NO
2. If answer to #1 is yes, have you filed with the Joint Reporting Committee, the Director of

OFCC, any Federal agency, or the former President’'s Committee on Equal Employment
Opportunity, all reports due under the applicable filing requirements of those organizations?
YES NO
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RETURN WITH BID Contract No. 60407
COOK County
Section 465VB-R-1
Project ACBRF-330(058)
Route FAP 330
District 1 Construction Funds

PROPOSAL SIGNATURE SHEET

The undersigned bidder hereby makes and submits this bid on the subject Proposal, thereby assuring the Department that all requirements of
the Invitation for Bids and rules of the Department have been met, that there is no misunderstanding of the requirements of paragraph 3 of this
Proposal, and that the contract will be executed in accordance with the rules of the Department if an award is made on this bid.

Firm Name

(IF AN INDIVIDUAL) Signature of Owner

Business Address

Firm Name

By

(IF A CO-PARTNERSHIP) Business Address

Name and Address of All Members of the Firm:

Corporate Name

By
Signature of Authorized Representative
(IF A CORPORATION)
Typed or printed name and title of Authorized Representative
Attest
Signature
(IF A JOINT VENTURE, USE THIS SECTION
FOR THE MANAGING PARTY AND THE Business Address
SECOND PARTY SHOULD SIGN BELOW)
Corporate Name
By
(IF A JOINT VENTURE) Signature of Authorized Representative
Typed or printed name and title of Authorized Representative
Attest

Signature

Business Address

If more than two parties are in the joint venture, please attach an additional signature sheet.
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llinois Department Proposal Bid Bond
of Transportation (Effective November 1, 1992)
Item No.

Letting Date

KNOW ALL MEN BY THESE PRESENTS, That We

as PRINCIPAL, and

as SURETY, are
held jointly, severally and firmly bound unto the STATE OF ILLINOIS in the penal sum of 5 percent of the total bid price, or for the amount
specified in Article 102.09 of the “Standard Specifications for Road and Bridge Construction” in effect on the date of invitation for bids, whichever
is the lesser sum, well and truly to be paid unto said STATE OF ILLINOIS, for the payment of which we bind ourselves, our heirs, executors,
administrators, successors and assigns.

THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH, that whereas, the PRINCIPAL has submitted a bid proposal to the
STATE OF ILLINOIS, acting through the Department of Transportation, for the improvement designated by the Transportation Bulletin Item
Number and Letting Date indicated above.

NOW, THEREFORE, if the Department shall accept the bid proposal of the PRINCIPAL; and if the PRINCIPAL shall, within the time

and as specified in the bidding and contract documents, submit a DBE Utilization Plan that is accepted and approved by the Department; and ff,
after award by the Department, the PRINCIPAL shall enter into a contract in accordance with the terms of the bidding and contract documents
including evidence of the required insurance coverages and providing such bond as specified with good and sufficient surety for the faithful
performance of such contract and for the prompt payment of labor and material furnished in the prosecution thereof; or if, in the event of the
failure of the PRINCIPAL to make the required DBE submission or to enter into such contract and to give the specified bond, the PRINCIPAL pays
to the Department the difference not to exceed the penalty hereof between the amount specified in the bid proposal and such larger amount for
which the Department may contract with another party to perform the work covered by said bid proposal, then this obligation shall be null and
void. otherwise. it shall remain in full force and effect.

IN THE EVENT the Department determines the PRINCIPAL has failed to comply with any requirement as set forth in the preceding
paragraph, then Surety shall pay the penal sum to the Department within fifteen (15) days of written demand therefor. If Surety does not make full
payment within such period of time, the Department may bring an action to collect the amount owed. Surety is liable to the Department for all its
expenses, including attorney’s fees, incurred in any litigation in which it prevails either in whole or in part.

In TESTIMONY WHEREOF, the said PRINCIPAL and the said SURETY have caused this instrument to be signed by

their respective officers this day of A.D.,
PRINCIPAL SURETY
(Company Name) (Company Name)
By By:
(Signature & Title) (Signature of Attorney-in-Fact)

Notary Certification for Principal and Surety
STATE OF ILLINOIS,

County of

I, , a Notary Public in and for said County, do hereby certify that

and
(Insert names of individuals signing on behalf of PRINCIPAL & SURETY)
who are each personally known to me to be the same persons whose names are subscribed to the foregoing instrument on behalf of PRINCIPAL

and SURETY, appeared before me this day in person and acknowledged respectively, that they signed and delivered said instrument as their free
and voluntary act for the uses and purposes therein set forth.

Given under my hand and notarial seal this day of A.D.

My commission expires

Notary Public

In lieu of completing the above section of the Proposal Bid Form, the Principal may file an Electronic Bid Bond. By signing the proposal and
marking the check box next to the Signature and Title line below, the Principal is ensuring the identified electronic bid bond has been executed
and the Principal and Surety are firmly bound unto the State of lllinois under the conditions of the bid bond as shown above.

a

Electronic Bid Bond ID# Company / Bidder Name Signature and Title

BDE 356B (REV. 10/24/07



PROPOSAL ENVELOPE

lllinois Department
of Transportation

PROPOSALS

for construction work advertised for bids by the
lllinois Department of Transportation

Item No. Item No. Item No.

Submitted By:

Name:

Address:

Phone No.

Bidders should use an IDOT proposal envelope or affix this form to the front of a 10” x 13” envelope for the
submittal of bids. If proposals are mailed, they should be enclosed in a second or outer envelope addressed
to:

Engineer of Design and Environment - Room 326
lllinois Department of Transportation

2300 South Dirksen Parkway

Springfield, lllinois 62764

NOTICE

Individual bids, including Bid Bond and/or supplemental information
if required, should be securely stapled.



CONTRACTOR OFFICE COPY OF
CONTRACT SPECIFICATIONS

NOTICE

None of the following material needs to be returned with the bid package unless the
special provisions require documentation and/or other information to be submitted.

Contract No. 60407

COOK County

Section 465VB-R-1

Project ACBRF-330(058)
Route FAP 330

District 1 Construction Funds

@ lllinois Department of Transportation



1.

llinois Department NOTICE TO BIDDERS
of Transportation

TIME AND PLACE OF OPENING BIDS. Sealed proposals for the improvement described herein will be
received by the Department of Transportation at the Harry R. Hanley Building, 2300 South Dirksen
Parkway, in Springdfield, lllinois until 10:00 o’clock a.m., November 6, 2009. All bids will be gathered,
sorted, publicly opened and read in the auditorium at the Department of Transportation’s Harry R. Hanley
Building shortly after the 10:00 a.m. cut off time.

DESCRIPTION OF WORK. The proposed improvement is identified and advertised for bids in the
Invitation for Bids as:

Contract No. 60407

COOK County

Section 465VB-R-1

Project ACBRF-330(058)
Route FAP 330

District 1 Construction Funds

Replacement of the bridge carrying U.S. Routes 12/45 (Mannheim Road) over the Soo Railroad (now
known as Canadian Pacific Railway) structure (SN 016-2815) located in Franklin Park.

3.

INSTRUCTIONS TO BIDDERS. (a) This Natice, the invitation for bids, proposal and letter of award shall,
together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road
and Bridge Construction, become part of the contract. Bidders are cautioned to read and examine carefully
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to
submission of a bid.

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the
bidder to make various certifications as a part of the proposal and contract. By execution and
submission of the proposal, the bidder makes the certification contained therein. A false or fraudulent
certification shall, in addition to all other remedies provided by law, be a breach of contract and may
result in termination of the contract.

AWARD CRITERIA AND REJECTION OF BIDS. This contract will be awarded to the lowest responsive
and responsible bidder considering conformity with the terms and conditions established by the
Department in the rules, Invitation for Bids and contract documents. The issuance of plans and proposal
forms for bidding based upon a prequalification rating shall not be the sole determinant of responsibility.
The Department reserves the right to determine responsibility at the time of award, to reject any or all
proposals, to readvertise the proposed improvement, and to waive technicalities.

By Order of the
Illinois Department of Transportation

Gary Hannig,
Acting Secretary



FAP 330 (US 12/45)
Project ACBRF-0330 (058)
Section 465 VB-R-1
Cook County
Contract 60407
INDEX
FOR
SUPPLEMENTAL SPECIFICATIONS
AND RECURRING SPECIAL PROVISIONS

Adopted January 1, 2009

This index contains a listing of SUPPLEMENTAL SPECIFICATIONS and frequently used RECURRING SPECIAL
PROVISIONS.

ERRATA  Standard Specifications for Road and Bridge Construction (Adopted 1-1-07) (Revised 1-1-09)

SUPPLEMENTAL SPECIFICATIONS

Std. Spec. Sec. Page No.
201 Clearing, Tree Removal and ProteCtion........ ... e 1
D240 S =14 o 7= T 0] g 4 =T 0 SRR 2
225 R 1Y 01 o SRRSO 3
253 Planting WOOY PIANTS .......eiiiiiiiiiiiiiiiiiiiiiieeeeeeeee ettt eeee e eeeseseseseeeeeseeesesesesesesesssesenaeeeaneeeeeneneeeneees 4
280 Temporary EroSion CONTIOl .......ccoeiiiiiie ettt e e e e e et e e e e e e s et e e e e e e e s etbeeeeeeeeesnnrnens 6
443 Reflective Crack Control TreatMeENnt .........oooi e e e e e sre e e e e e e snees 7
502 EXCaVvation fOr STTUCIUMNES ......cooiiiiiiiiiie et ee e e et e e st e e e e st e e e et e e e sneeeeesneeeeanneeeeanneeeeaanneens 10
L0 B O] o [or (=1 (IS (U [o1 U (= PSSR 11
505 SHEEI SITUCIUIES ...ttt oottt e e e e e oottt et e e e e e e aa e eeeeeaa e e e nneeaaeeeannbeneaaaeeeaannnnnes 13
Lo L0 = o) QO | V=Y o £SO PRRRR 14
581 Waterproofing Membrane SyStem...........ouiiii e 15
633 Removing and Reerecting Guardrail and Terminals ...............cccoiiiiiiiiiiiiiiieec e 16
669 Removal and Disposal of Regulated Substances.............cooiiiiiiiiii e, 17
672 Sealing Abandoned Water WEIIS ..........ooiiiiiiieiiii et e e e e e s e e e en e e e eneeesnneeeeanneeens 18
701  Work Zone Traffic Control and ProteCHON ............ooiiiiiiiiiie et e et e e 19
733 Overhead Sign SHUCIUIES. ... ... e 20
783 Pavement Marking and Marker REMOVaL............oiiiiiiii e 21
801 Electrical ReqUITEMENTS. .. ... e 22
805 Electrical Service Installation-Traffic SIgnals............cooiiiii 23
836 POl FOUNAALION. ...t e 24
838  Breakaway DEVICES .....coeiiiiiiiiiiiiiiiiieieieeeee ettt ee et ee et te ettt eeeeeeteee e e teeseseeessaeseeeseseeeteteeeeeeeaeeeeeaeeeaaeaees 25
862 Uninterruptable POWEr SUPPIY. .. ... 26
873 EIeCtrical Cable. ... ... e 28
878 Traffic Signal FOUNatioN...........oo i e 30

1004  COoarse AQrEates ........eiiiiiiiiiiiie ettt e e e et e et an e e e e e 31
1008  Structural STEel CoatingS. .. .. .uie i e 32
1010  Finely Divided MaterialS. ..o 33
1020 Portland CemeENt CONCIEIE .......ccuuiiiiiiiieeiiii ettt e et e e et e e e st e e et bt eesnteeeesnneeeeannneeas 34
1022 Concrete CUrNG MAtEIAIS .........coieiiiiiiiiee e e e e e e et e e e e e s e et eaeee e e e snnbaeeeeaeeeeanns 43
1024 NONSIIINK GrOUL. .. .. ce et ettt et e e et e et e e e et e e eneaens 44
1042 Precast CONCrete PrOAUCES ........c.coiiiiiiieiiiie et e et e e et e e et e e e s nee e e e aneeeeeenneeeesnneeeeannens 45
1062 Reflective Crack COoNtrol SYSTEM .........uiiiiiiiiii et 47
1069  POIE @NA TOWET ...ttt e ettt e e oottt e e e e e e e e et e et e e e e e e e n s beeeeaaeeeaannneeeeeaaeeaaaneeeaaeeesannnnneeeaaaeaanns 49
1074 Control EQUIPIMENT. ... o e ettt 52
1076 WIre @nd Cable. . ... e e 57
1081  Materials fOr PIANting .......c..uviiiiiiiii et e et e e e e e st e e e e e e e e e e e e e e e s rreaaeee e, 58
1083  ElQStOMEriC BEANNGS ......ceiiiiiiiiee ittt ettt e e e e e e e e e e e e s a e e e e e e e seasnssaeeeeeeeeannnsaaneeaeeen, 60
1094  Overhead Sign SHrUCIUIES. ... ...ttt et e e e eneas 61
1101 General EQUIDMENt. ... e e e e e 62
1102 Hot-Mix Asphalt EQUIPMENT ...t e et e e e 63

1106  Work Zone Traffic CONtrol DEVICES.........oueii e e 64



FAP 330 (US 12/45)
Project ACBRF-0330 (058)
Section 465 VB-R-1
Cook County
Contract 60407
RECURRING SPECIAL PROVISIONS

The following RECURRING SPECIAL PROVISIONS indicated by an “X” are applicable to this contract and are
included by reference:

CHECK SHEET # PAGE NO.
1 X Additional State Requirements For Federal-Aid Construction Contracts
(Eff. 2-1-89) (REV. 1-1-07) 1neiieiiiieiee ettt sttt e et e st e e bt e st e e beeebeeeneeenbeeenneeene 65
2 X Subletting of Contracts (Federal-Aid Contracts) (Eff. 1-1-88) (Rev. 5-1-93) .....ccociiiiiiiiiiiiiecee, 67
3 X EEO (Eff. 7-21-78) (ReV. T1-18-80) ....ccoctiiiiiiiiiiiiie ettt sttt 68
4 Specific Equal Employment Opportunity Responsibilities
Non Federal-Aid Contracts (Eff. 3-20-69) (ReV. 1-1-94) ... 78
5 Required Provisions - State Contracts (Eff. 4-1-65) (ReV. 1-1-07) ....ooeriiiieiiieeeee e 83
6 RESEIVEA ..ttt e et e e e bt e e e e et e e e h et e e n e e a e 88
7 RESEIVEA ..ot e et e et e e e e e e e et e e e e n e e 89
8 Haul Road Stream Crossings, Other Temporary Stream Crossings, and
In-Stream Work Pads (Eff. 1-2-92) (ReV. 1-1-98) .....eiiiiiiiii e 90
9 Construction Layout Stakes Except for Bridges (Eff. 1-1-99) (Rev. 1-1-07) .....ccooviriiieiiiiiieiiee e, 9
10 X Construction Layout Stakes (Eff. 5-1-93) (ReV. 1-1-07) ...oooeiiiiiiiiieee e 94
11 Use of Geotextile Fabric for Railroad Crossing (Eff. 1-1-95) (ReV. 1-1-07) .....ovveviiiiiiiiiieieee e 97
12 Subsealing of Concrete Pavements (Eff. 11-1-84) (ReV. 1-1-07) ..cooiiiiiiiiie e 99
13 Hot-Mix Asphalt Surface Correction (Cold Milling) (Eff. 11-1-87) (Rev. 1-1-09) ......cceviiiieiiieeeeeee e 103
14 Pavement and Shoulder Resurfacing (Eff. 2-1-00) (ReV. 1-1-09) .....coiriiiiiii e 105
15 PCC Partial Depth Hot-Mix Asphalt Patching (Eff. 1-1-98) (Rev. 1-1-07) ...oooiiiiiiiiieee e 106
16 X Patching with Hot-Mix Asphalt Overlay Removal (Eff. 10-1-95) (Rev. 1-1-07) ...ooooiiiiiiiiiiiieeeieee 108
17 Polymer Concrete (Eff. 8-1-95) (REV. 1-1-08) ......ciiiiiiiiiiiiiieiiie et 109
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STATE OF ILLINOIS

SPECIAL PROVISIONS

The following Special Provisions supplement the "Standard Specifications for Road and Bridge
Construction," adopted January 1, 2007, the latest edition of the "Manual on Uniform Traffic
Control Devices for Streets and Highways," and the "Manual of Test Procedures for Materials"
in effect on the date of invitation for bids, and the Supplemental Specifications and Recurring
Special Provisions indicated on the Check Sheet included herein which apply to and govern the
construction of FAP 330 (US 12/45, Project ACBRF-0330 (058), Section 465VB-R-1, Cook
County, Contract 60407 and in case of conflict with any part or parts of said Specifications, the
said Special Provisions shall take precedence and shall govern.

FAP 330 (US 12/45) Mannheim Rd at Franklin Ave & SOO RR
Project ACBRF-0330 (058)
Section 465VB-R-1
County: Cook
Contract 60407

LOCATION OF IMPROVEMENT

The improvement begins approximately 900 feet north of Belmont Avenue. The project limits
extend 2050 feet north over Franklin Ave and SOO RR in Addison Township, Cook County.
The gross and net length of project is 2050 feet (0:39 miles).

DESCRIPTION OF PROJECT

This project consists of replacing the existing 19 span bridge superstructure and substructure
and rehabilitation of the existing two closed abutments.

Other work includes pavement removal and replacement, pavement milling and resurfacing,
sidewalk removal and replacement, pavement markings, guardrail removal and all incidental
and collateral work necessary to complete the improvement as shown in the plans and
described herein.

STATUS OF UTILITIES TO BE ADJUSTED
Effective: January 30, 1987 Revised: July 1, 1994

Name of Utility Type/Location Work to Estimated dates for start
Be performed and completion of relocation
or adjustments
st. sewer CB Sta. 172+61, 40R Adjust F&G Prior to construction

st. sewer CB Sta. 174451, 40R Adjust F&G Prior to construction



st. sewer

water
water
water
water
sanitary
sanitary
electric
electric
electric
electric
electric
fiber optic
fiber optic
cable TV
cable TV
gas
gas
gas
water
water
sanitary
water
water
fiber optic
gas
water
water
water
water
water
water
water
water
water
water
water
water
electric
electric
water
electric
gas

CB Sta. 191+21, 40L

S. Abut
S. Abut
Pier 1
Pier 1
Pier 1
Pier 1
Pier 1
Pier 1
Pier 1
Pier 1
Pier 1
Pier 1
Pier 1
Pier 1
Pier 1
Pier 1
Pier 1
Pier 1
Pier 2
Pier 2
Pier 3
Pier 5
Pier 5
Pier 8
Pier 8
Pier 9
Pier 9
Pier 10
Pier 10
Pier 11
Pier 11
Pier 11
Pier 11
Pier 12
Pier 12
Pier 13
Pier 13
Pier 13
Pier 13
Pier 3
Pier 8
Pier 13

176+87.3
176+92.02
177+43.9
177+55.96
177+43.9
177+55.96
177+43.9
177+55.96
177+50.26
177+56.
177+56.
177+56.
177+51.57
177+56.
177+49.73
177+56.
177+56.
177+56.
178+31.05
178+43.05
179+30.05
180+94.79
180+94.42
183+71.07
182+26.92
183+18.83
183+27.8
185+94.84
186+06.84
186+89.84
186+89.84
187+01.84
187+01.84
187+84.84
187+96.84
188+79.84
188+91.84
188+79.84
188+79.84
179+18.05
183+78.68
188+93.35

48.72R
48.72R
49.00R
49.00R
14.36R
32.39R
17.27L
35.66R
49.01L
14.45L
33.78L
21.35L
49.00L
30.90L
49.00L
7.22L
36.98L
49.00L
49.00R
48.72R
49.00L
49.00R
49.00L
43.02R
47.46L
19.93R
19.64R
21.75R
22.69R
5.46R
19.15R
5.39R
19.56R
5.05R
5.11R
5.52R
5.58R
49.00L
49.00R
51.00R
48.90R
32.95R

Adjust F&G

Relocate
Relocate
Relocate
Relocate
Relocate
Relocate
Relocate
Relocate
Relocate
Relocate
Relocate
Relocate
Relocate
Relocate
Relocate
Relocate
Relocate
Relocate
Relocate
Relocate
Relocate
Relocate
Relocate
Relocate
Relocate
Relocate
Relocate
Relocate
Relocate
Relocate
Relocate
Relocate
Relocate
Relocate
Relocate
Relocate
Relocate
Relocate
Relocate
Relocate
Relocate
Relocate
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Prior to construction

Prior to construction
Prior to construction
Prior to construction
Prior to construction
Prior to construction
Prior to construction
Prior to construction
Prior to construction
Prior to construction
Prior to construction
Prior to construction
Prior to construction
Prior to construction
Prior to construction
Prior to construction
Prior to construction
Prior to construction
Prior to construction
Prior to construction
Prior to construction
Prior to construction
Prior to construction
Prior to construction
Prior to construction
Prior to construction
Prior to construction
Prior to construction
Prior to construction
Prior to construction
Prior to construction
Prior to construction
Prior to construction
Prior to construction
Prior to construction
Prior to construction
Prior to construction
Prior to construction
Prior to construction
Prior to construction
Prior to construction
Prior to construction
Prior to construction

The above represents the best information available to the Department and is included for the

convenience of the bidder.

Standard Specifications shall apply.

The applicable portions of articles 105.07 and 107.31 of the
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COMPLETION DATE PLUS WORKING DAYS
Effective: September 30, 1985
Revised: January 1, 2007

Revise Article 108.05 (b) of the Standard Specifications as follows:

"When a completion date plus working days is specified, the Contractor shall complete all
contract items and safely open all roadways to traffic by 11:59 PM on, June 1, 2011 except
as specified herein.

The Contractor will be allowed to complete all clean-up work and punch list items within 10
working days after the completion date for opening the roadway to traffic. Under
extenuating circumstances the Engineer may direct that certain items of work, not affecting
the safe opening of the roadway to traffic, may be completed within the working days
allowed for clean up work and punch list items. Temporary lane closures for this work may
be allowed at the discretion of the Engineer.

Article 108.09 or the Special Provision for “Failure to Complete the Work on Time”, if included in
this contract, shall apply to both the completion date and the number of working days.

RESTRICTION ON WORKING DAYS AFTER A COMPLETION DATE
Effective: January 21, 2003
Revised: January 1, 2007

All temporary lane closures during the period governed by working days after a completion date
will not be permitted during the hours of 6:00 a.m. to 9:00 a.m. and 3:00 p.m. to 6:00 p.m.
Monday through Friday.

All lane closure signs shall not be erected any earlier than one-half (1/2) hour before the starting
hours listed above. Also, these signs should be taken down within one-half (1/2) hour after the
closure is removed.

Failure to Open Traffic Lanes to Traffic: Should the Contractor fail to completely open and keep
open all the traffic lanes to traffic in accordance with the limitations specified above, the
Contractor shall be liable and shall pay to the Department the amount of $250 per lane blocked,
not as a penalty but as liquidated and ascertained damages, for each and every 15 minute
interval or a portion thereof that a lane is blocked outside the allowable time limitations. The
Department may deduct such damages from any monies due the Contractor. These damages
shall apply during the period governed by working days after a completion date and any
extensions of that contract time.
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MAINTENANCE OF ROADWAYS
Effective: September 30, 1985 Revised: November 1, 1996

Beginning on the date that work begins on this project, the Contractor shall assume responsibility
for normal maintenance of all existing roadways within the limits of the improvement. This
normal maintenance shall include all repair work deemed necessary by the Engineer, but shall
not include snow removal operations. Traffic control and protection for maintenance of roadways
will be provided by the Contractor as required by the Engineer.

If items of work have not been provided in the contract, or otherwise specified for payment, such
items, including the accompanying traffic control and protection required by the Engineer, will be
paid for in accordance with Article 109.04 of the Standard Specifications.

KEEPING THE MAJOR ARTERIAL OPEN TO TRAFFIC

Whenever work is in progress on or adjacent to a major arterial, the Contractor shall provide the
necessary traffic control devices to warn the public and to delineate the work zone as required
in these Special Provisions, the Standard Specifications, the State Standards. All Contractor's
personnel shall be limited to the barricaded work zones and shall not cross the major arterial.

The Contractor shall follow all local ordinance for working hours and noise control. The
Contractor shall request and gain approval from the lllinois Department of Transportation's
Arterial Traffic Control Supervisor (847-705-4470), twenty-four (24) hours in advance of all daily
lane, ramp and shoulder closures and seventy-two (72) hours in advance of all permanent and
weekend closures on all major arterial in District One, with the approval of the Engineer.

LOCATION: Route 12/45 (Mannheim Road) over the Soo Line Railroad
Daytime lane closure hours shall be as follows:

WEEK DAY TYPE OF CLOSURE ALLOWABLE LANE CLOSURE HOURS
Monday through Friday | One-Lane 9:00 AM To 3:00 PM
Saturday/Sunday One-Lane 7:00 AM To 2:00 PM

Full Major Arterial Closures will only be permitted for a maximum of fifteen (15) minutes at a
time during the low traffic volumes hours of 12:01 a.m. to 5:00 a.m. Monday through Friday only.
During Full Major Arterial Closures, the Contractor will be required to close off all lanes except
one, using a District One Standard Closure as approved by the Engineer. Police forces should
be notified and requested to close off the remaining lane at which time the work item may be
removed or set in place. The District One Arterial Traffic Operations Department shall be
notified (847-705-4470) seventy-two (72) hours in advance of the proposed road closure and
will coordinate the closure operations with police forces.

All stage changes requiring the stopping and/or the pacing of traffic shall take place during the
allowable hours for Full Major Arterial Closures and shall be approved by the Department in
advance.
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All daily lane closures shall be removed during adverse weather conditions such as rain, snow
and/or fog as determined by the Engineer.

Additional lane closure hour restrictions may have to be imposed to facilitate the flow of traffic to
and from major events.

All lane closure signs shall not be erected any earlier than one-half (1/2) hour before the starting
hours listed above. Also, these signs should be taken down within one-half (1/2) hour after the
closure is removed.

The Contactor will be required to cooperate with all other adjacent contractors when erecting
lane closures on the major arterial. All lane closures within one (1) mile of each other in one
direction of the major arterial shall be on the same side of the pavement and any lane closure
within a half (1/2) mile of each other should be connected. The maximum length of any lane
closure on the project and combined with any adjacent project shall be three (3) miles. Gaps
between successive permanent lane closures shall be no less than two miles in length as
approved by the Engineer.

Private vehicles shall not be parked in the work zone. Contractor's equipment and/or vehicles
shall not be parked on the shoulders or in the median during non-working hours. The parking of
equipment and/or vehicles on State right-of-way will only be permitted at the locations approved
by the Engineer.

The major arterial intended in this Special Provision is US Route 12/45 (Mannheim Road) at the
SOO Line Railroad and Franklin Avenue.
FAILURE TO OPEN TRAFFIC LANES TO TRAFFIC (MAJOR ARTERIAL)
Should the Contractor fail to completely open and keep open all the traffic in accordance with
the limitations specified under the Special Provisions for Keeping the Major Arterial open to
traffic the Contractor shall be liable to the Department in the amount of

One Lane Blocked = $2,000
Not as a penalty but as liquidated and ascertained dames for each and every 15 minute interval
or a portion thereof that a lane is blocked outside the allowable time limitations. Such damages

may be deducted by the Department from any monies due to the Contractor. These damages
shall apply during the contract time and during any extensions of the contract time.

LOCATING UNDERGROUND FACILITIES
Revise Section 803.00 to the Standard Specifications to read:
If this Contract requires the services of an Electrical Contractor, the Contractor shall be

responsible at his/her own expense for locating existing IDOT electrical facilities prior to
performing any work.
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If this Contract does not require the services of an Electrical Contractor, the Contractor may

request one free locate for existing IDOT electrical facilities from the District 1 Electrical

Maintenance Contractor prior to the start of any work. Additional requests may be at the

expense of the Contractor. The location of underground traffic facilities does not relieve the

Contractor of their responsibility to repair any facilities damaged during construction at their
expense.

The exact location of all utilities shall be field verified by the Contactor before any construction
activities. For locations of utilities the local Counties or Municipalities may need to be
contacted, in the City of Chicago contact D.I.G.G.E.R. at (312) 744-7000 and for all other
locations contact J.U.L.I.E. at 1-800-892-0123.

RAILROAD PROTECTIVE LIABILITY INSURANCE

The contractor will be required to carry Railroad Protective Liability and Property Damage
Liability Insurance in accordance with Article 107.11 of the Standard Specifications. The limits
of liability shall be in accordance with Article 107.11 of the Standard Specifications unless
otherwise noted. A separate policy is required for each railroad indicated below unless
otherwise noted.

NAMED INSURED NUMBER & SPEED OF NUMBER & SPEED
& ADDRESS PASSENGER TRAINS FREIGHT TRAINS
CP Rail under 100/day @ 20 MPH
SOO Line Railroad Co

PO Box 530

Minneapolis MN 55440
For Freight/Passenger Information Contact Gery Mentjes: Phone (617) 347-8164
For Insurance Information Contact Jim Krieger: Phone (612) 337-7681

METRA (Metropolitan Rail) 58/day @ 70 MPH
547 West Jackson Blvd

Chicago, lllinois 60661

For Freight/Passenger Information Contact Bob Shuster: Phone (312) 322-6910
For Insurance Information Contact Kerry Brunette: Phone (312) 322-6991

APPROVAL OF INSURANCE: The ORIGINAL and one CERTIFIED copy of each required
policy shall be submitted to ENGINEER OF DESIGN, ILLINOIS DEPARTMENT OF
TRANSPORTATION, 2300 SOUTH DIRKSEN PARKWAY, SPRINGFIELD, ILLINOIS 62762 for
approval. The contractor will be advised when the Department has received approval of the
insurance from the railroad(s). Before any work begins on railroad right-of-way, the Contractor
shall submit to the Resident Engineer evidence that the required railroad protective liability
insurance has been approved by the railroad(s). The Contractor shall also provide the Resident
Engineer with expiration date of each required policy.
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Basis of Payment: The costs for providing insurance, as noted above, will be paid for at the
contract unit price per Lump Sum for RAILROAD PROTETIVE LIABILITY INSURANCE.

WORK ZONE TRAFFIC CONTROL (LUMP SUM)
Effective: February 1, 1996 Revised: November 1, 1996

Specific traffic control plan details and Special Provisions have been prepared for this contract.

Method of Measurement: All traffic control (except traffic control pavement marking) indicated
on the traffic control plan details and specified in the Special Provisions will be measured for
payment on a lump sum basis. Traffic control pavement markings will be measured per foot.

Basis of Payment: All traffic control and protection will be paid for at the contract lump sum
price for TRAFFIC CONTROL AND PROTECTION (SPECIAL). This price shall be payment in
full for all labor, materials, transportation, handling and incidental work necessary to furnish,
install, maintain and remove all traffic control devices required as indicated in the plans and as
approved by Engineer.

SHORT TERM PAVEMENT MARKING, TEMPORARY PAVEMENT MARKING and
PAVEMENT MARKING TAPE TYPE Il will be paid for separately.

TRAFFIC CONTROL PLAN
Effective: September 30, 1985 Revised: October 1, 1995

Traffic Control shall be in accordance with the applicable sections of the Standard
Specifications, the Supplemental Specifications, the "lllinois Manual on Uniform Traffic Control
Devices for Streets and Highways", and any special details and Highway Standards contained
in the plans, the Traffic Specifications and the Special Provisions contained herein.

Special attention is called to Article 107.09 of the Standard Specifications and the following
Highway Standards, Details, Quality Standard for Work Zone Traffic Control Devices, Recurring
Special Provisions and Special Provisions contained herein, relating to traffic control.

The Contractor shall contact the District Bureau of Traffic at least 72 hours in advance of
beginning work.

STANDARDS:
701106, 701201, 701301, 701321, 701402, 701601, 701606, 701701, 701801, 702001, 704001
DETAILS:

Staging Plans — See Notes Stage | and Stage |l

Traffic Control and Protection For Side Roads, Intersections, and Driveways

Pavement Marking Letters and Symbols for Traffic Staging
Temporary Information Signing
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SPECIAL PROVISIONS:

Maintenance of Roadways

Traffic Control Plan

Temporary Information Signing

Keeping the Major Arterial Open to Traffic
Portable Changeable Message Signs
Flagger at Side Roads and Entrances
Personal Protective Equipment

Reflective Sheeting on Channelizing Devices
Traffic Control and Protection

TRAFFIC CONTROL AND PROTECTION (SPECIAL)

This special provision applies to traffic control and protection on Route 12/45 and associated
cross streets and intersections. Specific Maintenance of Traffic plans and details have been
prepared for this contract where State Standards for lane closures could not be utilized.

Traffic Control shall be in accordance with the applicable sections of the Standard
Specifications, the Supplemental Specifications, the "lllinois Manual on Uniform Traffic Control
Devices for Streets and Highways", and any special details and Highway Standards contained
in the plans, the Traffic Specifications and the Special Provisions contained herein.

Special attention is called to Article 107.09 of the Standard Specifications and the following
Highway Standards, Details, Quality Standard for Work Zone Traffic Control Devices, Recurring
Special Provisions and Special Provisions contained herein, relating to traffic control and
protection on Route 12/45 and associated cross streets and intersections.

Method of Measurement: All traffic control (with the exception of Traffic Control Pavement
marking and Temporary Concrete Barrier items) shall be measured for payment on a lump sum
basis. The traffic control shall be performed as indicated on the Maintenance of Traffic plans
and details, and as described and specified herein.

Basis of Payment: This work will be paid for at the contract lump sum price for TRAFFIC
CONTROL AND PROTECTION (SPECIAL) regardless of the number of applications, which
price shall be payment in full to complete the work as specified herein, as shown on the plans,
and as directed by the Engineer.

The lump sum price for TRAFFIC CONTROL AND PROTECTION (SPECIAL) shall include the
cost to apply these standards to complete construction operations at various stages of
construction. Applications of Traffic Control and Protection Standards at various stages of
construction will not be measured for payment. Application of Standards 701606, 701701,
701801, 702001 and 704001 shall be included in the cost of the contract, and no additional
compensation will be allowed. No additional compensation will be allowed for multiple
applications of Traffic Control and Protection Standards.
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TEMPORARY INFORMATION SIGNING

Description: This work shall consist of furnishing, installing, maintaining, relocating for various
states of construction and eventually removing temporary informational signs. Included in this
item may be ground mount signs, skid mount signs, truss mount signs, bridge mount signs, and
overlay sign panels which cover portions of existing signs.

Materials: Materials shall be according to the following Articles of Section 1000 — Materials:
Item Article/Section
a) Sign Base (Notes 1 & 2) 1090
b) Sign Face (Note 3 1091
c) Sign Legends 1092
d) Sign Supports 1093
e) Overlay Panels (Note 4) 1090.01

Note 1. The Contractor may use 5/8 inch instead of 3/4 inch thick plywood.

Note 2. Type A sheeting can be used on the plywood base.

Note 3. All sign faces shall be Type, A except all orange signs shall meet the
requirements of Article 1084.02(b).

Note 4. The overlay panels shall be 0.08 inch thick.

Installation:  The sign sizes and legend sizes shall be verified by the Contractor prior to
fabrication.

Signs which are placed along the expressway shoulder and/or within the construction zone shall
be installed according to the requirements of Article 702.05 and Article 720.04. The signs shall
be 7' above the near edge of the pavement and shall be a minimum of 2' beyond the edge of the
paved shoulder. A minimum of 2 posts shall be used.

The attachment of temporary signs to existing sign structures or sign panels shall be approved
by the Engineer. Any damage to the existing signs due to the Contractors operations shall be
repaired or signs replaced, as determined by the Engineer, at the Contractors expense.

Signs which are placed on overhead bridge structures shall be fastened to the handrail with
stainless steel bands. These signs shall rest on the concrete parapet where possible. The
Contractor shall furnish mounting details for approval by the Engineer.

Method Of Measurement: This work shall be measured for payment in square feet edge to
edge (horizontally and vertically).

All hardware, posts or skids, supports, bases for ground mounted signs, connections, which are
required for mounting these signs will be included pas part of this pay item.

Basis of Payment: This work shall be paid for at the contract unit price per square foot for
TEMPORARY INFORMATION SIGNING, which price shall be full compensation for all labor,
equipment and materials required for performing the work as herein specified.
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CHANGEABLE MESSAGE SIGNS

This item shall be as contained in the Special Provisions for "Portable Changeable Message
Signs" except as follows:

*This message panel shall be capable of being controlled by an IBM compatible computer from
a remote location via a cellular linkage. The Contractor shall supply the modem, the cellular
phone, and the necessary software to run the sign from a remote computer at a location
designated by the Engineer. The Contractor will also be required to promptly reprogram the
computer to provide all messages as directed by the Engineer".

TWO signs will be required for this contract.

AGGREGATE SURFACE COURSE FOR TEMPORARY ACCESS
Effective: April 1, 2001

"402.10 For Temporary Access. The Contractor shall construct and maintain aggregate surface
course for temporary access to private entrances, commercial entrances and roads according to
Article 402.07 and as directed by the Engineer.

The aggregate surface course shall be constructed to the dimensions and grades specified
below, except as modified by the plans or as directed by the Engineer.

Private Entrance. The minimum width shall be 3.6 m (12 ft). The minimum compacted
thickness shall be 150 mm (6 in.). The maximum grade shall be eight percent, except as
required to match the existing grade.

(@) Commercial Entrance. The minimum width shall be 7.2 m (24 ft). The minimum
compacted thickness shall be 230 mm (9 in.). The maximum grade shall be six
percent, except as required to match the existing grade.

(b) Road. The minimum width shall be 7.2 m (24 ft). The minimum compacted thickness
shall be 230 mm (9 in.). The grade and elevation shall be the same as the removed
pavement, except as required to meet the grade of any new pavement constructed.

Maintaining the temporary access shall include relocating and/or regrading the aggregate
surface coarse for any operation that may disturb or remove the temporary access. The same
type and gradation of material used to construct the temporary access shall be used to maintain
it.

When use of the temporary access is discontinued, the aggregate shall be removed and utilized
in the permanent construction or disposed of according to Article 202.03".

Add the following to Article 401.12 of the Standard Specifications:

10
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"Aggregate surface course for temporary access will be measured for payment as each for

every private entrance, commercial entrance or road constructed for the purpose of temporary

access. If a residential drive, commercial entrance, or road is to be constructed under multiple

stages, the aggregate needed to construct the second or subsequent stages will not be
measured for payment but shall be included in the cost per each of the type specified."

Revise the second paragraph of Article 402.13 of the Standard Specification to read:

"Aggregate surface course for temporary access will be paid for at the contract unit price per
each for TEMPORARY ACCESS (PRIVATE ENTRANCE), TEMPORARY ACCESS
(COMMERCIAL ENTRANCE) or TEMPORARY ACCESS (ROAD).

Partial payment of the each amount bid for temporary access, of the type specified, will be paid
according to the following schedule:

(a) Upon construction of the temporary access, sixty percent of the contract unit price per
each, of the type constructed, will be paid.

(b) Subject to the approval of the Engineer for the adequate maintenance and removal of the
temporary access, the remaining forty percent of the pay item will be paid upon the
permanent removal of the temporary access."

BRIDGE APPROACH PAVEMENT (SPECIAL)

Description: This work shall consist of the construction of bridge approach pavements in
accordance with the applicable portions of Section 420 of the Standard Specifications and as
detailed in the plans. Longitudinal construction joint in the bridge approach pavement shall be
in accordance with the details in the plans. Labor and material for these tie bars shall not be
paid for separately but included in the cost of BRIDGE APPROACH PAVEMENT (SPECIAL).
As indicated on the plans, the aggregate subgrade, shoulder pavements and parapets at IRE
walls, and single face concrete barrier will all be paid for separately.

Method of Measurement: BRIDGE APPROACH PAVEMENT, SPECIAL will be measured for
payment in square yards according to the pay limits indicated on the plan details for each
approach.

Basis of Payment: This work will be paid for at the contract unit price per square yard for
BRIDGE APPROACH PAVEMENT (SPECIAL) which price includes payment in full for tie bars,
expansion joint, performed joint seal, polyethylene bond breaker, reinforcement bars, concrete
pad (including reinforcement and excavation).

CLEANING EXISTING DRAINAGE STRUCTURES
Effective: September 30, 1985 Revised: November 1, 1996

All existing storm sewers, pipe culverts, manholes, catch basins and inlets shall be classified as
drainage structures insofar as the interpretation of this Special Provision is concerned.

11
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The location of this work will be shown on the plans and as directed by the Engineer.

All existing drainage structures, which are specified to be cleaned on the plans, will be cleaned
in accordance with Article 602.14 of the Standard Specifications. This work will be paid for in
accordance with Article 602.15 of the Standard Specifications.

All other existing drainage structures, which are specified to be cleaned on the plans, will be
cleaned in accordance with Article 602.14 of the Standard Specifications. This work will be paid
for at the contract unit price each for DRAINAGE STRUCTUES TO BE CLEANED, and at the
contract unit price per foot for STORM SEWERS TO BE CLEANED.

TEMPORARY PAVEMENT
Effective: March 1, 2003 Revised: April 10, 2008

Description. This work shall consist of constructing a temporary pavement at the locations
shown on the plans or as directed by the engineer.

The contractor shall use either Portland cement concrete according to Sections 353 and 354 of
the Standard Specifications or HMA according to Sections 355, 356, 406 of the Standard
Specifications, and other applicable HMA special provisions as contained herein. The HMA
mixtures to be used shall be specified in the plans. The thickness of the Temporary Pavement
shall be as described in the plans. The contractor shall have the option of constructing either
material type if both Portland cement concrete and HMA are shown in the plans.

Articles 355.08 and 406.11 of the Standard Specifications shall not apply.

The removal of the Temporary Pavement, if required, shall conform to Section 440 of the
Standard Specification.

Method of Measurement. Temporary pavement will be measured in place and the area
computed in square yards (square meters).

Basis of Payment. This work will be paid for at the contract unit price per square yard (square
meter) for TEMPORARY PAVEMENT and TEMPORARY PAVEMENT (INTERSTATE).

Removal of temporary pavement will be paid for at the contract unit price per square yard
(square meter) for PAVEMENT REMOVAL.

APPROACH SLAB REMOVAL
This work shall consist of the complete removal of existing approach slab including bituminous

overlays, reinforcing bars, and sleeper slabs, at locations designated in the plans and in
accordance with the applicable portions of Sections 440 and 501 of the Standard Specifications.

12
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This work shall also include the removal of existing timber piles and pile caps to at least one foot

below the proposed elevation of subgrade or ground surface, within the area of construction and

within the limits of the right of way. This work shall also include the removal of any mud jack
cylinders encountered within the existing approach slabs.

The Contractor shall remove the existing approach slabs in a manner so as not to damage the
adjacent structures that are to remain.

Basis of Payment: This work shall be paid for at the contract unit price per square yard for
APPROACH SLAB APPROVAL, which price shall include all labor and equipment necessary to
remove and dispose of the entire approach slab pavement.

RAISED REFLECTIVE PAVEMENT MARKERS (BRIDGE)
Effective: January 1, 1995 Revised: January 1, 1997

The placing of permanent snowplow resistant raised reflective pavement markers (bridge) and
the reflective elements shall meet the applicable requirements of Section 781 and 1096 of the
Standard Specifications and as specified herein.

The markers shall be used on bridge deck type roadways where a shallow installation depth is
required. The markers shall consist of an iron casting to which is attached a replaceable
prismatic retro reflector for reflecting light from single or opposite directions as specified. Both
ends of the bi-directional casting shall be shaped to deflect a snowplow blade. The bottom of
the casting shall incorporate two parallel keels accurately shaped web design to fit into a
shallow ground surface.

The markers shall be Stimsonite ™ Model 96 LPS (shallow depth low profile) markers, or
equivalent, with an installed height approximately 6 mm (0.25 inches) above the roadway
surface.

The overall dimensions shall be approximately 235 mm (9.25 inches) long by 149 mm (5.86
inches) wide and a maximum of 32 mm (1.25 inches) high. The surface of the keel and web
shall be free of scale, dirt, rust, oil, grease or any other contaminant that might reduce its bond
to the epoxy adhesive.

Basis of Payment: This work will be paid for at the contract unit price each for RAISED
REFLECTIVE PAVEMENT MARKER (BRIDGE), which price shall include furnishing the
marker, complete with reflector, cutting the pavement, and installing the marker.

PORTLAND CEMENT CONCRETE PAVEMENT SURFACE REMOVAL 1 3/4"
This work shall consist of removing Portland Cement Concrete Surface to a depth of 1 3/4 inch

as specified on the plans in accordance with the applicable portions of Section 440 of the
Standard Specifications.

13
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The machine used for surface removal shall be a self-propelled milling machine meeting the
requirements of Article 440.

Portland Cement Concrete Pavement Surface Removal will be measured in place and the area
computed in Square Yards. The Square Yards measured will be paid for only once regardless
of the number of passes by the milling machine required to remove the material.

This work will be paid for at the contract unit price per square yard for PORTLAND CEMENT
CONCRETE PAYMENT SURFACE REMOVAL 1 3/4", which price shall include all labor and
equipment necessary to perform the work herein specified.

RAISED REFLECTIVE PAVEMENT MARKERS — REFLECTOR REMOVE AND REPLACE

This work shall consist of the removal of the reflectors from existing Raised Reflective
Pavement Markers as part of the Maintenance of Traffic for this project. The reflectors shall be
removed concomitantly with the application of Temporary Pavement Marking prior to the
commencement of any construction work and shall be removed in accordance with the plans or
as directed by the Engineer so as to prevent confusion on the part of the motorist navigating the
site.

Upon completion of the work and concomitantly with the application of the final pavement
marking, the reflectors shall be restored to the existing Raised Reflective Pavement Markers.

The work of this Special Provision shall be performed as specified in Article 781 RAISED
REFLECTIVE PAVEMENT MARKERS of the Standard Specifications.

RAISED REFLECTIVE PAVEMENT MARKERS — REFLECTIVE REMOVE AND REPLACE will
be counted in place and paid for in units of Each.

This work will be paid for at the contact unit price each for RAISED REFLECTIVE PAVEMENT
MARKERS — REFLECTOR REMOVE AND REPLACE, which unit price shall include all labor,
material, transportation, cleaning and equipment necessary to perform the work herein
specified.

IMPACT ATTENUATORS (FULLY DIRECTIVE, NARROW), TEST LEVEL 2

This work shall consist of furnishing and erecting Impact Attenuators.

Materials shall be according to Section 631.02 of the Standard Specifications of the lllinois
Department of Transportation.

Impact Attenuators shall be furnished and erected as shown on the Plans and as specified

herein and constructed according to Articles 630.03 through 630.06 of the Standard
Specifications.

14
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Impact Attenuators shall meet the testing criteria contained in the National Cooperative Highway

Research Program (NCHRP) Report 350 and be approved by the Department. The Impact

Attenuators shall be in accordance with the AASHTO Roadside Design Guide, latest edition, for
the posted or design speed, whichever may be greater.

Impact Attenuators shall be installed according to the manufacturer's specifications and shall
include all necessary transitions between the Attenuator and the item to which it is attached.

Impact Attenuators shall provide a minimum effective length of 11'-8" and shall consist of a
minimum of three (3) bays. A concrete mounting pad, including prepared sub grade as
required, of a minimum 12'-0" length shall be provided as per the manufacturer's specifications.

The Contractor shall submit, for approval by the Engineer, shop drawings and detailed
installation drawings that accurately depict all details necessary for completion of the
Installation. The Contractor shall submit additional documentation, such as brochures or
specifications, that completely outline the manufacturer's current recommendations for materials
and installation methods. Work under this Special Provision will not be permitted until the
submittal has been approved by the Engineer.

The Impact Attenuators will be measured for payment, complete in place, in units of each.

Work not specifically required by the furnishing or erection of the Impact Attenuator, such as
excavation of rock shall be measured according to Article 631.12 of the Standard Specs, except
that excavation for and construction of the concrete mounting pad will not be paid for separately
but shall be included in the unit price of the Impact Attenuator.

This work will be paid for t the contract unit price per each for IMPACE ATTENUATORS (FULLY
DIRECTIVE, NARROW), TEST LEVEL 2.

Additional work required for the erection of the Impact Attenuator shall be paid in accordance
with Article 631.13 of the Standard Specifications.

REMOVAL OF EXISTING STRUCTURES

Description. The removal work under this item shall include, but not be limited to, bridge deck,
steel girder superstructure, expansion joints, bearings, piers, abutments, footings (when
applicable), the existing maintenance storage enclosure, and other materials. All work shall be
done in accordance with the applicable requirements of Section 501 and as directed by the
Engineer.

The Contractor is not required to remove existing pier footings that do not interfere with new pier
foundations. Subject to approval by the Engineer, at locations where skewed existing piers are
to be replaced by non-skewed piers, only the portion of the existing footing interfering with the
new footing needs to be removed by the Contractor.

15
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The Contractor shall provide all necessary bracing, shoring and temporary supports, barricades,

fences, etc., necessary to protect surrounding property, existing utilities and the general public
from damage or harm caused by falling debris or collapse of any portion of the bridge.

Method of Measurement. This item of work will be measured on a lump sum basis for furnishing
all labor, materials, and equipment necessary for the Removal of Existing Structures.

Basis of Payment. This work shall be paid for a the contract lump sum price for REMOVAL OF
EXISTING STRUCTURES, which payment shall include full compensation for the work shown
in the Plans and as directed by the Engineer.

RAILROAD CONSTRUCTION REQUIREMENTS

The following are railroad specific requirements pertaining to the Contractor’'s construction
operations near and on railroad property:

The Contractor will be required to submit demolition protection plans, construction staging and
access (including temporary construction crossings) details and earth retention details and
calculations for review and approval prior to the specific work scope being performed.

Horizontal clearances of 8- 6” and vertical clearances of not less than current existing
clearances must be maintained at all times.

Metra’s Signal Department must locate and mark any buried signal cables in the vicinity prior to
the start of any excavation work. Please note that any cost associated with required cable
relocation will be the responsibility of IDOT.

A Metra flagman will be required for any work within the right of way. Please note, the Canadian
Pacific Rail Road is located adjacent to Metra at this site and will require a separate Agreement
and flagman for any work on their right of way.

The Contractor will be required to have a Right of Entry Agreement for any work on Metra
property.

TEMPORARY SHORING
Effective: January 24, 2007

Description: This item shall consist of furnishing all material, equipment and labor to support the
pier overhangs during the Stage | removal and replacement as shown on the plans, as herein
specified and as directed by the Engineer.

Construction Requirements: The Contractor shall submit details and calculations, prepared and
sealed by an lllinois licensed structural engineer, of the support system he/she proposes to use
for approval of the Engineer prior to ordering of material and implementation. Such approval
shall in no way relieve the Contractor of responsibility for the safety of the structure.
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Basis of Payment: The work specified herein, as shown on the plans and as directed by the

Engineer, shall be paid for at the contract unit price each for TEMPORARY SHORING for each
pier overhang supported.

BRACED EXCAVATION
Effective: August 9, 1995 Revised: May 1, 2009

Description. This work shall consist of furnishing, installing and removing all necessary sheeting
and bracing members required to support the excavation according to the applicable
requirements of Section 502 of the Standard Specifications. This item shall also include all
excavation of earth necessary to obtain the bottom of footing elevations shown on the plans
where braced excavation is indicated. The bracing shall properly support excavations by the
use of sheeting, timber or plates etc., to prevent movement of soil, structures, pavements or
utilities outside of the excavated area.

Construction Requirements. The Contractor shall submit design calculations and shop
drawings prepared and sealed by an lllinois Licensed Structural Engineer for the temporary
earth retention system. Shop drawings shall show the design and all necessary details for the
construction of the bracing system. The design calculations and shop drawings shall be
submitted to the Engineer for approval.

Approval of the Engineer shall be received before the Contractor proceeds with his construction
operations. However, in any event, the Contractor shall be fully responsible for the safety,
stability and adequacy of the bracing system and shall be solely responsible and liable for all
damages resulting from his construction operations or from failure or inadequacy of the bracing
system.

In the event the bracing system protecting the existing embankment fails or is otherwise
inadequate, in the judgement of the Engineer, the Contractor shall, at his own expense, take all
necessary steps to restore the embankments to a safe operating condition to the satisfaction of
the Engineer.

Bracing members shall be installed as soon as an excavation level is reached to permit their
installation.

Method of Measurement. Braced Excavation will be measured for payment in its original
position and the volume computed in cubic yards (cubic meters). Horizontal dimensions will not
extend beyond vertical planes 2 ft (600 mm) outside of the edges of existing or proposed
footings. The vertical dimension will be the average depth from the surface of the material to be
excavated to the bottom of the existing or proposed footing, whichever is deeper.

Basis of Payment. This work, as herein specified and shown on the plans, will be paid for at
the contract unit price per cubic yard (cubic meter) for BRACED EXCAVATION. Payment for
BRACED EXCAVATION will be limited to those locations shown on the plans. All sheeting and
bracing members associated with braced excavation will not be measured for payment but shall
be included in the cost for BRACED EXCAVATION. No separate payment will be made for
structure excavation where BRACED EXCAVATION is shown.
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MAINTENANCE ENCLOSURE

Description:

This work consists of designing, detailing, furnishing all materials, fabricating, erecting,
connecting, painting, and installation necessary to construct the enclosure as shown in the
contract plans in accordance with this special provision, the special provision “Drilled Soldier
Pile Retaining Wall”, and the applicable portions of the standard specifications.

The MAINTENANCE ENCLOSURE consists of soldier piles set in drilled shafts with precast
concrete panels as lagging acting as walls. Between drilled shafts, under the stacked precast
concrete panels is a reinforced concrete grade beam. The ends of the panel walls shall be
braced against the solid wall piers of the bridge substructure.

This work shall also include all drilling, excavating, backfilling, reinforcing, and concreting
necessary to install drilled shafts and construct grade beams in accordance with the
Contractor’s approved design and shop drawings.

Submittals:

The precast panel supplier and soldier pile supplier/installer shall each submit complete design
calculations and shop drawings to IDOT: District 1 for review and approval prior to beginning
construction of the enclosure.

Shop drawings shall include layout, configuration, panel reinforcement, connection details, lifting
devices, dimensions, and relationship to adjacent components.

Design calculations for soldier piles and precast concrete panels shall be signed and sealed by
a licensed Structural Engineer in the State of lllinois for in-place and erection conditions.

Materials:

Cast-in-place concrete structures must meet requirements of Article 503.02 of the Standard
Specification where applicable. Precast concrete panel materials must meet the requirements
of Article 504.02 of the Standard Specification where applicable. Shop drawings must meet the
requirements of Article 505.03 of the Standard Specification where applicable. Fabrication of
structural steel must meet the requirements of Article 505.04 of the Standard Specification
where applicable. Reinforcement bars must meet the requirements of Article 508.02 of the
Standard Specification where applicable. Steel soldier piles must meet the requirements of
Article 512.05 of the Standard Specification where applicable. Concrete materials must meet
the requirements of Article 1020.02 of the Standard Specification where applicable.

General Requirements:

Precast concrete panels shall meet the requirements of Article 504.05 of the Standard
Specification where applicable. Steel fabrication shall adhere to Article 505.04 of the Standard
Specification, and steel erection shall adhere to Article 505.08.
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Shop painting of fabricated steel must meet the requirements of Article 505.06 of the Standard

Specification where applicable. Construction of the drilled shafts shall adhere to Article 516.05
of the Standard Specification.

Method of Measurement:

MAINTENANCE ENCLOSURE will be measured for payment as Lump Sum.

Basis of Payment:

This work, including submittal of sealed design calculations and shop drawings, drilling and
setting of soldier piles, construction of reinforced concrete grade beam, and fabrication and
setting of precast concrete panels and applicable accessories will be paid for at the Contract
Unit Price per Lump Sum for MAINTENANCE ENCLOSURE.

FINE AGGREGATE FOR HOT- MIX ASPHALT (HMA) (D-1)
Effective: May 1, 2007 Revised: May 1, 2009

Add the following to the gradation tables of Article 1003.01(c) of the Standard Specifications:

FINE AGGREGATE GRADATIONS
Sieve Size and Percent Passing
3/8 No. 4 No. 8 No.16 | No. 200
FA 22 100 6/ 6/ 818 242

Grad No.

FINE AGGREGATE GRADATIONS (metric)

Sieve Size and Percent Passing
Grad No.| 9.5mm | 4.75mm | 2.36 mm | 1.16 mm [0.075 mm
FA 22 100 6/ 6/ 818 212

6/ For the fine aggregate gradations FA 22, the aggregate producer shall set the
midpoint percent passing and a range of £ 10% shall be applied. The midpoint shall not
be changed without Department approval.

Revise Article 1003.03 (c) of the Standard Specifications to read:
“Gradation. The fine aggregate gradation for all HMA shall be FA1, FA 2, FA 20, FA 21

or FA 22. When Reclaimed Asphalt Pavement (RAP) is incorporated in the HMA design,
the use of FA 21 Gradation will not be permitted.

TEMPERATURE CONTROL FOR CONCRETE PLACEMENT (DISTRICT ONE)
Effective: May 1, 2007

Delete the second and third sentences of the second paragraph of Article 1020.14(a) of the
Standard Specifications.
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EPOXY COATING ON REINFORCEMENT (DISTRICT ONE)
Effective: January 1, 2007

For work outside the limits of bridge approach pavement, all references in the Highway
Standards and Standard Specifications for reinforcement, dowel bars, tie bars and chair
supports for pavement, shoulders, curb, gutter, combination curb and gutter and median shall
be epoxy coated, unless noted on the plan.

REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES
This work shall be according to Article 669 of the Standard Specifications and the following:

Qualifications. The term environmental firm shall mean an environmental firm that is pre-
qualified in hazardous waste by the Department. The environmental firm selected shall not be a
former or current consultant or have any ties with any of the properties contained within and/or
adjacent to this construction project.

General. Implementation of this Special Provision will likely require the Contractor to
subcontract for the execution of certain activities. It will be the Contractor's responsibility to
assess the working conditions and adjust anticipated production rates accordingly.

All contaminated materials shall be managed as non-special waste. This work shall include
monitoring and potential sampling, analytical testing, and management of a material
contaminated by requlated substances.

Any soil classified as a non-special waste shall be excavated and disposed of as directed by
this project or the Engineer. Any excavation or disposal beyond what is required by this project
or the Engineer will be at no additional cost to the Department. The preliminary site
investigation (PSI) report, available through the District's Environmental Studies Unit, estimated
the excavation quantity of non-special waste at the following location. The information available
at the time of plan preparation determined the limits of the contamination and the quantities
estimated were based on soil excavation for construction purposes only. The lateral distance is
measured from centerline and the farthest distance is the offset distance or construction limit
whichever is less. Any soil samples or analysis without the approval of the Engineer will be at
no additional cost to the Department.

A. The Environmental Firm shall continuously monitor for worker protection and the Contractor
shall manage and dispose of all soils excavated within the following areas as classified
below.

1. Station 176+60 to Station 185+50 0 to 60 LT (Bonsal American, Site 1079A-21;
Bensenville Intermodal Terminal, site 1079A-19; Canadian Pacific Railway-Bensenville
Yard, Site 1079A-18) — non-special waste. Contaminants of concern sampling
parameters: PAHs, Arsenic, Lead, Naphthalene, and Mercury.
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2. Station 176+60 to Station 185+50 0 to 60 RT (Indilab, Site 1079A-12; Tripols LTD, Site
1079A-11; Bonsal American, Site 1079A-10; and A-Blakenshi & Flowers
Movers/Pinpoint Inc, Site 1079A-8) — non-special waste. Contaminants of concern
sampling parameters: PAHs, Arsenic, Lead, Naphthalene, and Mercury.

COARSE AGGREGATE FOR HOT-MIX ASPHALT (HMA) (D-1)
Effective: March 16, 2009
Revise Article 1004.03 of the Standard Specifications to read:

1004.03  Coarse Aggregate for Hot-Mix Asphalt (HMA). The aggregate shall be according
to Article 1004.01 and the following.

(a) Description. The coarse aggregate for HMA shall be according to the following table.

Use Mixture Aggregates Allowed

Class A Seal or Cover
Gravel

Crushed Gravel
Crushed Stone
Crushed Sandstone
Crushed Slag (ACBF)
Crushed Steel Slag
Crushed Concrete

HMA
All Other  |Stabilized Gravel
Subbase or Crushed Gravel
Shoulders Crushed Stone
Crushed Sandstone
Crushed Slag
Crushed Concrete
The coarse aggregate for stabilized subbase, if approved by the
Engineer, may be produced by blending aggregates according
to Article 1004.04(a).
HMA Crushed Gravel
High ESAL [IL-25.0, IL-19.0, |Crushed Stone
Low ESAL |orIL-19.0L Crushed Sandstone
Crushed Slag (ACBF)
HMA C Surface Gravel (only when used in IL-9.5L)
High ESAL |IL-12.5,IL-9.5, Crushed Gravel
Low ESAL |or IL-9.5L Crushed Stone

Crushed Sandstone
Crushed Slag (ACBF)
Crushed Steel Slag (except when used as leveling binder)
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Use

Mixture

Aggregates Allowed

HMA
High ESAL

D Surface
IL-12.5 or
IL-9.5

Crushed Gravel

Crushed Stone (other than Limestone)

Crushed Sandstone

Crushed Slag (ACBF)

Crushed Steel Slag (except when used as leveling binder)

Limestone may be used in Mixture D if blended by volume in the
following coarse aggregate percentages:
Up to 25% Limestone with at least 75% Dolomite.
Up to 50% Limestone with at least 50% any aggregate listed for
Mixture D except Dolomite.
Up to 75% Limestone with at least 25% Crushed Slag (ACBF)
or Crushed Sandstone.

HMA
High ESAL

E Surface
IL-12.5 or
IL-9.5

Crushed Gravel
Crushed Stone (other than Limestone and Dolomite)
Crushed Sandstone

No Limestone.

Dolomite may be used in Mixture E if blended by volume in the

following coarse aggregate percentages:

Up to 75% Dolomite with at least 25% Crushed Sandstone,
Crushed Slag (ACBF), or Crushed Steel Slag. When
Crushed Slag (ACBF) or Crushed Steel Slag are used in the
blend, the blend shall contain a minimum of 25% to a
maximum of 75% of either Slag by volume.

Up to 50% Dolomite with at least 50% of any aggregate listed
for Mixture E.

If required to meet design criteria, Crushed Gravel or Crushed
Stone (other than Limestone or Dolomite) may be blended by
volume in the following coarse aggregate percentages:

Up to 75% Crushed Gravel or Crushed Stone (other than
Limestone or Dolomite) with at least 25% Crushed Sandstone,
Crushed Slag (ACBF), or Crushed Steel Slag. When Crushed
Slag (ACBF) or Crushed Steel Slag are used in the blend, the
blend shall contain a minimum of 25% to a maximum of 50%
of either Slag by volume.

HMA
High ESAL

F Surface
IL-12.5 or
IL-9.5

Crushed Sandstone
No Limestone.

Crushed Gravel, Crushed Concrete, or Crushed Dolomite may
be used in Mixture F if blended by volume in the following
coarse aggregate percentages:

Up to 50% Crushed Gravel, Crushed Concrete or Crushed
Dolomite with at least 50% Crushed Sandstone, Crushed
Slag (ACBF), Crushed Steel Slag, or any Other Crushed
Stone (to include Granite, Diabase, Rhyolite or Quartzite).
When Crushed Slag (ACBF) or Crushed Steel Slag are used
in the blend, the blend shall contain a minimum of 50% to a
maximum of 75% of either Slag by volume.
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(b) Quality. For surface courses and binder courses when used as surface course, the

coarse aggregate shall be Class B quality or better. For Class A (seal or cover coat),

other binder courses, and surface course IL-9.5L (Low ESAL), the coarse aggregate

shall be Class C quality or better. For All Other courses, the coarse aggregate shall be
Class D quality or better.

(c) Gradation. The coarse aggregate gradations shall be as listed in the following table.

Use Size/Application Gradation No.

Class A-1,2,&3 3/8 in. (10 mm) Seal CA 16

Class A-1 1/2 in. (13 mm) Seal CA 15

Class A-2 & 3 Cover CA 14

HMA High ESAL IL-25.0 CA7"orcA8"
IL-19.0 CA11"
IL-12.5 CA 16 and/or CA 13
IL-9.5 CA 16

HMA Low ESAL IL-19.0L CA11"
IL-9.5L CA 16

HMA All Other Stabilized Subbase )

or Shoulders CA6“, CA10,orCA12

1/ CA 16 or CA 13 may be blended with the gradations listed.
2/ CA 6 will not be permitted in the top lift of shoulders.

HOT MIX ASPHALT MIXTURES, EGA MODIFIED PERFORMANCE GRADED (PG)
ASPHALT BINDER
Effective: March 16, 2009

Description. This work shall consist of constructing Hot Mix Asphalt (HMA) mixtures containing
ethylene-glycidyl-acrylate (EGA) Modified Performance Graded (PG) Asphalt Binder. Work
shall be according to Sections 406, 1030, and 1032 of the Standard Specifications, except as
modified herein.

The asphalt binder shall meet the following requirements:

EGA Modified Performance Graded (PG) Asphalt Binder. The asphalt binder shall meet the
requirements of AASHTO M 320, Table 1 “Standard Specification for Performance Graded
Asphalt Binder” for the grade shown on the plans. An ethylene-glycidyl-acrylate (EGA)
terpolymer with a maximum of 0.3 percent polyphosphoric acid by weight of asphalt binder, shall
be added to the base asphalt binder to achieve the specified performance grade. Asphalt
modification at hot-mix asphalt plants will not be allowed. The modified asphalt binder shall be
smooth, homogeneous, and be according to the requirements shown in the following table for
the grade shown on the plans.
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Ethylene-Glycidyl-Acrylate (EGA) Modified Asphalt Binders

Asphalt Grade Asphalt Grade
Test EGA PG 70-22 EGA PG 76-22
EGA PG 70-28 EGA PG 76-28

Separation of Polymer

lllinois Test Procedure, "Separation of Polymer from
Asphalt Binder" 4 (2) max. 4 (2) max.
Difference in °F (°C) of the softening point between
top and bottom portions.

TEST ON RESIDUE FROM ROLLING THIN FILM OVEN TEST (AASHTO T 240)

Elastic Recovery
ASTM D 6084, Procedure A, 60 min. 70 min.
77 °F (25 °C), 100 mm elongation, %

HOT MIX ASPHALT — DENSITY TESTING OF LONGITUDINAL JOINTS (D-1)
Effective: January 1, 2007 Revised: January 8, 2009

Description: This work shall consist of testing the density of longitudinal joints as part of the
quality control / quality assurance (QC/QA) of hot-mix asphalt (HMA). This work shall be
according to Section 1030 of the Standard Specifications except as follows.

Definitions:

Density Test Location: The station location used for density testing.

Density Test Site: Individual test site where a single density value is determined.

Density Reading: A single, one minute nuclear density reading.

Density Value: The density determined at a given density test site from the average of two
“density readings”.

Quality Control / Quality Assurance (QC/QA)

1030.05(d) (3) add the following paragraphs:

Longitudinal joint density testing shall be performed at each random “density test
location”. Longitudinal joint testing shall be located at a distance equal to the lift
thickness, or a minimum of two inches, from each pavement edge. For Example, on a
four inch HMA lift the near edge of the nuclear gauge or core barrel shall be within four
inches from the edge of pavement.
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The remaining 3 density test sites shall be equally spaced between the two edge
readings. Documentation shall indicate whether the joint was confined or unconfined.

The joint density value shall be determined using either a correlated nuclear gauge or
cores. When using a correlated nuclear gauge, two “density readings” shall be taken at
the given density test site. The gauge shall be rotated 180 degrees between “density
readings”. If the two “density readings” are not within 1.5 Ib/cu ft (23 kg/cu m) then one
additional “density reading” shall be taken. Additional “density readings” taken at a given
site shall not be allowed to replace the original “density readings” unless an error has
occurred (i.e. the nuclear gauge was sitting on debris).

1030.05(d) (4) Replace the density control limits table with the following:

DENSITY CONTROL LIMITS
Mixture Composition Parameter | Individual Test ? Minimum
Unconfined Test
IL-9.5, IL-12.5 Ndesign = 90 92.0-96.0 % 90.0 %
IL-9.5, IL-9.5L, IL-12.5 Ndesign < 90 92.5-97.4% 90.0 %
IL-19.0, IL-25.0 Ndesign = 90 93.0-96.0 % 90.0 %
IL-19.0, IL-19.0L, IL-25.0 Ndesign < 90 93.0-974% 90.0 %
All Other Ndesign =30 | 93.0"-97.4% 90.0 %
1/ 92.0 % when placed as first lift on an unimproved subgrade.
2/ “‘Density values” shall meet the “Individual Test” density control limits
specified herein.
USE OF RAP (DIST 1)
Effective: January 1, 2007 Revised: July 1, 2009

In Article 1030.02(g) of the Standard Specifications, delete the last sentence of the first
paragraph in (Note 2).

Revise Section 1031 of the Standard Specifications to read:
“SECTION 1031. RECLAIMED ASPHALT PAVEMENT

1031.01 Description. Reclaimed asphalt pavement (RAP) results from the cold milling or
crushing of an existing hot-mix asphalt (HMA) pavement. The Contractor shall supply written
documentation that the RAP originated from routes or airfields under federal, state, or local
agency jurisdiction. The contractor can also request that a processed pile be tested by the
Department to determine the aggregate quality as described in Article 1031.04, herein.

1031.02 Stockpiles. The Contractor shall construct individual, sealed RAP stockpiles
meeting one of the following definitions. No additional RAP shall be added to the pile after the
pile has been sealed. Stockpiles shall be sufficiently separated to prevent intermingling at the
base. Stockpiles shall be identified by signs indicating the type and size as listed below (i.e.
“‘Homogenous Surface”).
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Prior to milling or removal of an HMA pavement, the Contractor may request the District to
provide verification of the existing mix composition to clarify appropriate stockpile.

(a) Homogeneous. Homogeneous RAP stockpiles shall consist of RAP from Class |,

Superpave (High ESAL), HMA (High ESAL), or equivalent mixtures and represent: 1)
the same aggregate quality, but shall be at least C quality; 2) the same type of crushed
aggregate (either crushed natural aggregate, ACBF slag, or steel slag); 3) similar
gradation; and 4) similar asphalt binder content. If approved by the Engineer, combined
single pass surface/binder millings may be considered “homogenous” with a quality
rating dictated by the lowest coarse aggregate quality present in the mixture.

(b) Conglomerate 5/8. Conglomerate 5/8 RAP stockpiles shall consist of RAP from Class |,

Superpave (High ESAL), HMA (High ESAL), or equivalent mixtures. The coarse
aggregate in this RAP shall be crushed aggregate and may represent more than one
aggregate type and/or quality but shall be at least C quality. This RAP may have an
inconsistent gradation and/or asphalt binder content prior to processing. All
conglomerate 5/8 RAP shall be processed prior to testing by crushing to where all RAP
shall pass the 5/8 in. (16 mm) or smaller screen.

(c) Conglomerate 3/8. Conglomerate 3/8 RAP stockpiles shall consist of RAP from Class |,

Superpave (High ESAL), HMA (High ESAL), or equivalent mixtures. The coarse
aggregate in this RAP shall be crushed aggregate and may represent more than one
aggregate type and/or quality but shall be at least B quality. This RAP may have an
inconsistent gradation and/or asphalt binder content prior to processing. Al
conglomerate 3/8 RAP shall be processed prior to testing by crushing to where all RAP
shall pass the 3/8 in (9.5 mm) or smaller screen.

(d) Conglomerate Variable Size. Conglomerate variable size RAP shall consist of RAP from

Class |, Superpave (High ESAL), HMA (High ESAL), or equivalent mixtures. The coarse
aggregate in this RAP shall be crushed aggregate and may represent more than one
aggregate type and/or quality but shall be at least B quality. This RAP may have an
inconsistent gradation and/or asphalt binder content prior to processing. Al
conglomerate variable size RAP shall be processed prior to testing by crushing and
screening to where all RAP is separated into various sizes. All the conglomerate
variable size RAP shall pass the 3/4 in. (19 mm) screen and shall be a minimum of two
sizes.

(e) Conglomerate “D” Quality (DQ). Conglomerate DQ RAP stockpiles shall consist of RAP

(f)

from Class |, Superpave (High or Low ESAL), HMA (High or Low Esal), or equivalent
mixtures. The coarse aggregate in this RAP may be crushed or round but shall be at
least D quality. This RAP may have an in consistent gradation and/or asphalt binder
content.

Non-Quality. RAP stockpiles that do not meet the requirements of the stockpile
categories listed above shall be classified as “Non-Quality”.

RAP containing contaminants, such as earth, brick, sand, concrete, sheet asphalt,
bituminous surface treatment (i.e. chip seal), pavement fabric, joint sealants, etc., will be
unacceptable unless the contaminants are removed to the satisfaction of the Engineer.
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Sheet asphalt shall be stockpiled separately.

1031.03 Testing. When used in HMA, the RAP shall be sampled and tested either during
or after stockpiling.

For testing during stockpiling, washed extraction samples shall be run at the minimum
frequency of one sample per 500 tons (450 metric tons) for the first 2000 tons (1800 metric
tons) and one sample per 2000 tons (1800 metric tons) thereafter. A minimum of five tests shall
be required for stockpiles less than 4000 tons (3600 metric tons).

For testing after stockpiling, the Contractor shall submit a plan for approval to the District
proposing a satisfactory method of sampling and testing the RAP pile either in-situ or by
restockpiling. The sampling plan shall meet the minimum frequency required above and detail
the procedure used to obtain representative samples throughout the pile for testing.

Before extraction, each field sample shall be split to obtain two samples of test sample size.
One of the two test samples from the final split shall be labeled and stored for Department use.
The Contractor shall extract the other test sample according to Department procedure. The
Engineer reserves the right to test any sample (split or Department-taken) to verify Contractor
test results.

(a) Testing Conglomerate 3/8 and Conglomerate Variable Size. In addition to the
requirements above, conglomerate 3/8 and variable size RAP shall be tested for
maximum theoretical specific gravity (Gmm) at a frequency of one sample per 500 tons
(450 metric tons) for the first 2000 tons (1800 metric tons) and one sample per 2000
tons (1800 metric tons) thereafter. A minimum of five tests shall be required for
stockpiles less than 4000 tons (3600 metric tons).

(b) Evaluation of Test Results. All of the extraction results shall be compiled and averaged
for asphalt binder content and gradation and, when applicable G.. Individual extraction
test results, when compared to the averages, will be accepted if within the tolerances

listed below.

Parameter Homogeneous/ Conglomerate “D” Quality
Conglomerate

1in. (25 mm) +5%
3/4 in. (19mm)
1/2 in. (12.5mm) +8 % +15%
No. 4 (4.75 mm) +6 % +13 %
No. 8 (2.36 mm) +5 %
No. 16 (1.18 mm) +15%
No. 30 (600 um) +5. %
No. 200 (75 um) +2.0% +4.0 %
Asphalt Binder +04%" +0.5 %
Gmm +0.02 %
Gmm +0.03 % ¥
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1/ The tolerance for conglomerate 3/8 shall be + 0.3 %.

2/ Applies only to conglomerate 3/8. When variation of the G, exceeds the + 0.02 %
tolerance, a new conglomerate 3/8 stockpile shall be created which will also require
an additional mix design.

3/ Applies only to conglomerate variable size. When variation of the G, exceeds the
+ 0.03 tolerance, a new conglomerate variable size stockpile shall be created which
will also require an additional mix design.

If more than 20 percent of the individual sieves are out of the gradation tolerances, or if
more than 20 percent of the asphalt binder content test results fall outside the
appropriate tolerances, the RAP shall not be used in HMA unless the RAP representing
the failing tests is removed from the stockpile. All test data and acceptance ranges shall
be sent to the District for evaluation.

With the approval of the Engineer, the ignition oven may be substituted for extractions
according to the lllinois Test Procedure, “Calibration of the Ignition Oven for the Purpose
of Characterizing Reclaimed Asphalt Pavement (RAP)”.

1031.04 Quality Designation of Aggregate in RAP. The quality of the RAP shall be set
by the lowest quality of coarse aggregate in the RAP stockpile and are designated as follows.

(a) RAP from Class |, Superpave (High ESAL), or HMA (High ESAL) surface mixtures are
designated as containing Class B quality coarse aggregate.

(b) RAP from Superpave (Low ESAL)HMA (Low ESAL) IL-19.0L binder and IL-9.5L surface
mixtures are designated as Class D quality coarse aggregate.

(c) RAP from Class |, Superpave (High ESAL), or HMA (High ESAL) binder mixtures,
bituminous base course mixtures, and bituminous base course widening mixtures are
designated as containing Class C quality coarse aggregate.

(d) RAP from bituminous stabilized subbase and BAM shoulders are designated as
containing Class D quality coarse aggregate.

Aggregate Quality Testing of RAP:

The processed pile shall have a maximum tonnage of 5,000 tons (4500 metric tons). The
pile shall be crushed and screened with 100 percent of the material passing the 3/4 in. (19mm)
sieve. The pile shall be tested for AC content and gradation and shall conform to all
requirements of Article 1031.03 Testing, herein. Once the uniformity of the gradation and AC
content has been established, the Contractor shall obtain a representative sample with district
oversight of the sampling. This sample shall be no less than 50 Ibs (25 kg) and this sample
shall be delivered to a Consultant Lab, prequalified by the Department for extraction testing
according to lllinois Modified AASHTO T 164. After the AC has been extracted, the Consultant
Lab shall submit the test results along with the recovered aggregate to the District Office.

28



FAP 330 (US 12/45)

Project ACBRF-0330 (058)

Section 465 VB-R-1

Cook County

Contract 60407

The cost for this testing shall be paid directly by the Contractor. The District will forward the

sample to the BMPR Aggregate Lab for MicroDeval Testing, according to lllinois Modified
AASHTO T 327. A maximum loss of 15.0 percent will be applied for all HMA applications.

1/

2/

3/

4/

1031.05 Use of RAP in HMA. The use of RAP in HMA shall be as follows.

(a) Coarse Aggregate Size. The coarse aggregate in all RAP shall be equal to or less than
the nominal maximum size requirement for the HMA mixture to be produced.

(b) Use in HMA Surface Mixtures (High and Low ESAL). RAP stockpiles for use in HMA
surface mixtures (High and Low ESAL) shall be either homogeneous or conglomerate
3/8 or variable size in which the coarse aggregate is Class B quality or better.

(c) Use in HMA Binder Mixtures (High and Low ESAL), HMA Base Course, and HMA Base
Course Widening. RAP stockpiles for use in HMA binder mixtures (High and Low
ESAL), HMA base course, and HMA base course widening shall be homogeneous,
conglomerate 5/8, or conglomerate 3/8, conglomerate variable size, in which the coarse
aggregate is Class C quality or better.

(d) Use in Shoulders and Subbase. RAP stockpiles for use in HMA shoulders and stabilized
subbase (HMA) shall be homogeneous, conglomerate 5/8, conglomerate 3/8,
conglomerate variable size, or conglomerate DQ.

(e) The use of RAP shall be a contractor’'s option when constructing HMA in all contracts.
When the Contractor chooses the RAP option, the percentage of RAP shall not exceed
the amounts indicated in the table for a given N Design.

Maximum Mixture RAP Percentage

HMA Mixtures ¥ Maximum % Rap
Ndesign Binder/Leveling Binder Surface Polymer Modified
30 30/40 % 30 10
50 25/40 #¥ 15/25 % 104
70 25/30 7 10/20 10
90 10/15 7 10/15 7 10
105 10/15 7 10/15 7 10

For HMA Shoulder and Stabilized Sub-Base (HMA) N-30, the amount of RAP shall not
exceed 50% of the mixture.

Value of Max % RAP If 3/8 Rap or conglomerate variable size RAP is utilized.

When RAP exceeds 20% the AC shall be PG58 -22. However, when RAP exceeds 20%
and is used in full depth HMA pavement the AC shall be PG58 -28.

Polymerized Leveling Binder, IL-4.75 is 15 %
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1031.06 HMA Mix Designs. At the Contractor’s option, HMA mixtures may be constructed
utilizing RAP material meeting the above detailed requirements.

RAP designs shall be submitted for volumetric verification. If additional RAP stockpiles are
tested and found that no more than 20 percent of the results, as defined under “Testing” herein,
are outside of the control tolerances set for the original RAP stockpile and HMA mix design, and
meets all of the requirements herein, the additional RAP stockpiles may be used in the original
mix design at the percent previously verified.

1031.07 HMA Production. The coarse aggregate in all RAP used shall be equal to or less
than the nominal maximum size requirement for the HMA mixture being produced.

To remove or reduce agglomerated material, a scalping screen, crushing unit, or
comparable sizing device approved by the Engineer shall be used in the RAP feed system to
remove or reduce oversized material. |f material passing the sizing device adversely affects the
mix production or quality of the mix, the sizing device shall be set at a size specified by the
Engineer.

If the RAP control tolerances or QC/QA test results require corrective action, the Contractor
shall cease production of the mixture containing RAP and either switch to the virgin aggregate
design or submit a new RAP design. When producing mixtures containing conglomerate 3/8 or
conglomerate variable size RAP, a positive dust control system shall be utilized.

HMA plants utilizing RAP shall be capable of automatically recording and printing the
following information.

(a) Drier Drum Plants
(1) Date, month, year, and time to the nearest minute for each print.
(2) HMA Mix number assigned by the Department
(3) Accumulated weight of dry aggregate (combined or individual) in tons (metric tons)
Accumulated weight of dry aggregate (combined or individual) in tons (metric tons) to

the nearest 0.1 ton (0.1 metric ton)

(4) Accumulated dry weight of RAP in tons (metric tons) to the nearest 0.1 ton (0.1
metric ton)

(5) Accumulated mineral filler in revolutions, tons (metric tons), etc. to the nearest 0.1
unit.

(6) Accumulated asphalt binder in gallons (liters), tons (metric tons), etc. to the nearest
0.1 unit.

(7) Residual asphalt binder in the RAP material (per size) as a percent of the total mix to
the nearest 0.1 unit.
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(8) Aggregate and RAP moisture compensators in percent as set on the control panel

(Required when accumulated or individual aggregate and RAP are printed in wet
condition).

(b) Batch Plants
(1) Date, month, year, and time to the nearest minute for each print.
(2) HMA mix number assigned by the Department.
(3) Individual virgin aggregate hot bin batch weights to the nearest pound (kilogram)
(4) Mineral filler weight to the nearest pound (kilogram).
(5) Individual RAP Aggregate weight to the nearest pound (kilogram).
(6) Virgin asphalt binder weight to the nearest pound (kilogram)

(7) Residual asphalt binder of each RAP size material as a percent of the total mix to the
nearest 0.1 percent.

The printouts shall be maintained in a file at the plant for a minimum of one year or as
directed by the Engineer and shall be made available upon request. The printing system will be
inspected by the Engineer prior to production and verified at the beginning of each construction
season thereafter.

1031.08 RAP in Aggregate Surface Course and Aggregate Shoulders. The use of RAP
in aggregate surface course and aggregate shoulders shall be as follows.

(a) Stockpiles and Testing. RAP stockpiles may be any of those listed in Article 1031.02,
except “Other”. The testing requirements of Article 1031.03 shall not apply.

(b) Gradation. One hundred percent of the RAP material shall pass the 1 1/2 in. (37.5 mm)
sieve. The RAP material shall be reasonably well graded from coarse to fine. RAP
material that is gap-graded or single sized will not be accepted.”

DRAINAGE SYSTEM
Effective : June 10, 1994 Revised : January 1, 2007

Description. This work shall consist of furnishing and installing a bridge drainage system as
shown on the plans, including all piping, fittings, support brackets, inserts, bolts, and splash
blocks when specified.

Material. The pipe and fittings shall be reinforced fiberglass according to ASTM D 2996 RTRP
with a 30,000 psi (207 MPa) minimum short-time rupture strength hoop tensile stress. The
reinforced fiberglass shall also have an apparent stiffness factor at 5 percent deflection
exceeding 200 cu in.-Ibf/sq. in. (22.6 cu mm-kPa) and a minimum wall thickness of 0.10 in. (2.54
mm).
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All pipe supports and associated hardware shall be hot dip galvanized according to AASHTO M

232 (M 232M). The fiberglass pipe and fittings furnished shall be pigmented through out, or

have a resin-rich pigmented exterior coat, specifically designed for overcoating fiberglass, as

recommended by the manufacturer. The color shall be as specified by the Engineer. The resin

in either case shall have an ultraviolet absorber designed to prevent ultraviolet degradation. The
supplier shall certify the material supplied meets or exceeds these requirements.

Design. The drainage system shall be designed as an open system with allowances for the
differential expansion and contraction expected between the superstructure and the
substructure to which the drainage system is attached.

Installation. All connections of pipes and fittings shown on the plans to facilitate future removal
for maintenance cleanout or flushing shall be made with a threaded, gasketed coupler or a
bolted gasketed flange system. Adhesive bonded joints will be permitted for runs of pipe
between such connections. The end run connection shall feature a minimum nominal 6 in. (150
mm) female threaded fiberglass outlet. Straight runs may utilize a 45 degree reducing saddle
bonded to the pipe. The female outlet shall be filled with a male threaded PVC plug.

Runs of pipe shall be supported at spacings not exceeding those recommended by the
manufacturer of the pipe. Supports that have point contact or narrow supporting areas shall be
avoided. Standard slings, clamps, clevis hangers and shoe supports designed for use with steel
pipe may be used. A minimum strap width for hangers shall be 1 1/2 in. (40 mm) for all pipe
under 12 in. (300 mm) in diameter and 2 in. (50 mm) for diameters 12 in. (300 mm) or greater.
Straps shall have 120 degrees of contact with the pipe. Pipes supported on less than 120
degrees of contact shall have a split fiberglass pipe protective sleeve bonded in place with
adhesive.

All reinforced fiberglass pipe, fittings, and expansion joints shall be handled and installed
according to guidelines and procedures recommended by the manufacturer or supplier of the
material.

Basis of Payment. This work will be paid for at the contract lump sum price for DRAINAGE
SYSTEM.

MODULAR EXPANSION JOINT
Effective: May 19, 1994 Revised: January 1, 2007

Description. This work shall consist of furnishing and installing a modular expansion joint(s) as
shown on the plans, and according to applicable portions of the Standard Specifications.

General. The expansion joint device shall be capable of handling the specified longitudinal
movement. In addition, when specified, the joint shall also be capable of handling the
differential non-parallel longitudinal movement. The expansion joint device shall effectively seal
the joint opening in the deck surface and barrier curbs against the entrance of water and foreign
materials. There shall be no appreciable change in the deck surface plane with the expansion
and contraction movements of the bridge.
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The device shall consist of a shop-fabricated modular assembly of transverse neoprene seals,

edge and separation beams, bearing on support bars spanning the joint opening. The assembly

shall maintain equal distances between intermediate support rails, at any cross section, for the

entire length of the joint. The assembly shall be stable under all conditions of expansion and

contraction, using a system of longitudinal control springs and upper and lower support beam
bearings and springs.

At sidewalks, concrete median barriers and concrete parapet joints, a sliding steel plate shall be
fabricated and installed according to the plans. Painting or galvanizing of sliding steel plates
shall be as specified on the plans.

The expansion joint system options shall be limited to the following pre-approved systems:

For Modular Expansion Joints:
Steelflex system, by the D.S. Brown Company
WABO system, by the Watson Bowman Acme Corporation
LG System, by TechStar Incorporated.

For Swivel Modular Expansion Joints:
MAURER Swivel system, by the D.S. Brown Company
WABO X-CEL system, by the Watson Bowman Acme Corporation.

Pre-approval of the expansion joint system does not include material acceptance at the jobsite.

Submittals: Shop drawings and a copy of the calculations and support documents shall be
submitted to the Engineer for approval according to Article 105.04 of the Standard
Specifications. Submittals will be required for each modular expansion joint device specified. In
addition the Contractor shall provide the Department with a certification of compliance by the
manufacturer listing all materials in the system. The certification shall attest that the system
conforms to the design and material requirements and be supported by a copy of the successful
results of the fatigue tests performed on the system as herein specified. Submittals with
insufficient test data and supporting certifications will be rejected.

The shop drawings shall include tables showing the total anticipated movements for each joint
and the required setting width of the joint assemblies at various temperatures.

Design Requirements: The maximum vertical, transverse and horizontal rotations and
displacements shall be defined and included in the design.

The expansion joint device(s) shall be designed, detailed and successfully tested, for non
AASHTO LRFD designed structures, according to the requirements specified in NCHRP Report
402 “Fatigue Design of Modular Bridge Expansion Joints” and NCHRP Report 467
“Performance Testing for Modular Bridge Joint Systems” and for LRFD designed structures
according Section 14 of the AASHTO LRFD Bridge Design Specifications.

Top, bottom and sides of support bars shall be restrained to prevent uplift, transmit bearing
loads, and maintain the lateral position of the bars.
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The total movement of each individual sealing element shall not exceed 3 in. (75 mm).

Materials:

(a) Metals. The hot-rolled or extruded steel sections and the support bars shall meet the
material requirements specified by the manufacturer.

Stainless steel sheets for the sliding surfaces of the support bars shall conform to the
requirements of ASTM A240 (A240M) type 302 or 304.

The use of aluminum components in the modular joint will not be allowed.

(b) Preformed Elastomeric Seals. The elastomeric sealing element shall be either an
elastomeric compression seal meeting the requirements of AASHTO M 220 or strip seal
meeting the requirements of Article 1052.02(a) of the Standard Specifications.

Lubricant/Adhesive for installing the preformed elastomeric elements in place shall be a
one-part, moisture-curing, polyurethane and hydrocarbon solvent mixture as recommended
by the manufacturer and containing not less than 65 percent solids.

(c) Support Bar Bearings. Support bar bearings shall be fabricated from elastomeric pads with
polytetrafluorethylene (PTFE) surfacing or from polyurethane compound with PTFE sliding
surfaces. The elastomeric and PTFE materials shall meet the requirements of Section 1083
of the Standard Specifications.

(d) Control Springs. Suitable elastomeric type springs which work longitudinally shall be used
to maintain the equidistant spacing between transverse edge and separation beams when
measured at any given cross section through the joint.

(e) Support Bars. Support bars shall incorporate stainless steel sliding surfaces to permit
joint movement.

Construction Requirements
General. Installation of expansion devices shall be according to the plans and shop drawings.

The fabricator of the modular joint assembly shall be AISC certified according to Article
106.08(a) of the Standard Specifications. In lieu of AISC certification, the Contractor may have
all welding on main members (support bars and separation beams) observed and inspected by
independent (third party) personnel at the Contractor's expense. Welding shall then be
observed by a Certified Welding Inspector (CWI) in addition to the manufacturer's own welding
inspection. Third party Non Destructive Examination (NDE) shall be performed by inspector(s),
certified as level Il in applicable methods, and all complete penetration beam-to-bar welds and
butt joints in beams shall be UT inspected and 10 percent of fillets and partial pen welds shall
be MT inspected.
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The manufacturer of the expansion device shall provide a qualified technical service

representative to supervise installation. Modular expansion joint devices shall be factory

prefabricated assemblies, preset by the manufacturer prior to shipment with provisions for field
adjustment for the ambient temperature at the time of installation.

Unless otherwise shown on the plans, the neoprene seals shall be continuous without any field
splices.

All steel surfaces of the prefabricated assembly shall be shop painted with the primer specified
for structural steel, except areas in direct contact with the seals, galvanized items and stainless
steel surfaces.

The metal surfaces in direct contact with the neoprene seals shall be blast cleaned to permit a
high strength bond of the lubricant/adhesive between the neoprene seal and mating metal
surfaces.

The prefabricated joint assembly shall be properly positioned and attached to the structure
according to the manufacturer’s approved shop drawings. The attachment shall be sufficiently
rigid to prevent non-thermal rotation, distortion, or misalignment of the joint system relative to
the deck prior to casting the concrete. The joints shall be adjusted to the proper opening based
on the ambient temperature at the time of installation and then all restraints preventing thermal
movement shall be immediately released and/or removed. The joint assembly units shall be
straight, parallel and in proper vertical alignment or reworked until proper adjustment is obtained
prior to casting of the concrete around the joint.

After the joint system is installed, the joint area shall be flooded with water and inspected, from
below for leakage. If leakage is observed, the joint system shall be repaired, at the expense of
the Contractor, as recommended by the manufacturer and approved by the Engineer.

Method of Measurement. This work will be measured for payment in place, in feet (meters),
along the centerline of the joint from face to face of the parapets or curbs. All sliding plate
assemblies at the sidewalks, parapets and median barriers will not be measured for payment.
The size will be defined as the specified longitudinal movement rounded up to the nearest 3
inch (75 mm) increment.

Basis of Payment: When only a longitudinal movement is specified, this work will be paid for at
the contract unit price per foot (meter) for the MODULAR EXPANSION JOINT, of the size
specified. When a differential non parallel movement is also specified, this work will be paid for
at the contract unit price per foot (meter) for the MODULAR EXPANSION JOINT-SWIVEL, of
the size specified.

All materials, equipment and labor required to fabricate, paint and install the sliding plate
assemblies at the sidewalks, parapets and median barriers will not be paid for separately but
shall be included in the price for the expansion joint specified.

When the fabrication and erection of modular expansion joint is accomplished under separate
contracts, the applicable requirements of Article 505.09 shall apply, except the furnishing pay
items shall include storage and protection of fabricated materials up to 75 days after the
completion dates.
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Fabricated modular expansion joints and other materials complying with the requirements of this

item, furnished and accepted, will be paid for at the contract unit price per foot (meter) for

FURNISHING MODULAR EXPANSION JOINT or FURNISHING MODULAR EXPANSION
JOINT — SWIVEL of the size specified.

Storage and care of fabricated joints and other materials complying with the requirements of this
item by the Fabrication Contractor beyond the specified storage period, will be paid for at the
contract unit price per calendar day for STORAGE OF MODULAR EXPANSION JOINTS if a
pay item is provided for in the contract, or will be paid for according to Article 109.04 if a pay
item is not provided in the contract.

Modular expansion joints and other materials erected according to the requirements of the
specifications, and accepted, will be paid for at the contract unit price per foot (meter) for
ERECTING MODULAR EXPANSION JOINT or ERECTING MODULAR EXPANSION JOINT
SWIVEL of the size specified.

CLEANING AND PAINTING NEW METAL STRUCTURES
Effective Date: September 13, 1994 Revised Date: May 11, 2009

Description. The material and construction requirements that apply to cleaning and painting
new structural steel shall be according to the applicable portion of Sections 506 of the Standard
Specifications except as modified herein. The three coat paint system shall be the system as
specified on the plans and as defined herein. Unless stated otherwise, requirements imposed
on the “Contactor” in this specification apply to both the shop painting contractor and the field
painting contractor.

Materials. All materials to be used on an individual structure shall be produced by the same
manufacturer. The Bureau of Materials and Physical Research has established a list of all
products that have met preliminary requirements. Each batch of material must be tested and
approved by that bureau before use.

The paint materials shall meet the requirements of the following articles of the Standard
Specification:

Item Article
(a) Inorganic Zinc-Rich Primer 1008.02
(b) Waterborne Acrylic 1008.04
(c) Aluminum Epoxy Mastic 1008.03

(d) Organic Zinc-Rich Primer (Note 1)
(e) Epoxy Intermediate (Note 1)
(f) Aliphatic Urethane (Note 1)

Note 1: These material requirements shall be according to the Special Provision for the
Organic Zinc-Rich Paint System.

36



FAP 330 (US 12/45)
Project ACBRF-0330 (058)
Section 465 VB-R-1

Cook County

Contract 60407

Submittals. At least 30 days prior to beginning shop or field painting respectively, the
Contractor shall submit for the Engineer’s review and acceptance, the following applicable
plans, certifications and information for completing the field work. Painting work shall not
proceed until the submittals are accepted by the Engineer. Qualifications, certifications and QC
plans for shop and field cleaning and painting shall be available for review by the QA Inspector.

a)

Contractor Shop Qualifications. Except for miscellaneous steel items such as bearings, side
retainers, expansion joint devices, and other items allowed by the Engineer, or unless stated
otherwise in the contract, the shop painting Contractors-shall be certified to perform the work
as follows: the shop painting Contractor shall possess AISC Sophisticated Paint
Endorsement or SSPC-QP3 certification. Evidence of current qualifications shall be
provided.

b) Contractor Field Qualifications. When indicated on the contract plans, the field painting

contractor shall possess current SSPC QP1 certification. Evidence of current qualifications
shall be provided. The Contractor shall maintain certified status throughout the duration of
the painting work under the contract. The Department reserves the right to accept
Contractors documented to be currently enrolled in the SSPC-QP7, Painting Contractor
Introductory Program, in lieu of the QP certifications noted above.

QC Personnel Qualifications. Personnel managing the shop and field Quality Control
program(s) for this work shall possess a minimum classification as a National Association of
Corrosion Engineers (NACE) Coating Inspector Level 2-Certified, or shall provide evidence
of successful inspection of 3 projects of similar or greater complexity and scope that have
been completed in the last 2 years. Copies of the certification and/or experience shall be
provided, including names, addresses and telephone numbers of contact persons employed
by the bridge owner.

The personnel performing the QC tests for this work shall be trained in coatings inspection
and the use of the testing instruments. Documentation of training shall be provided. The
QC personnel shall not perform hands on surface preparation or paint activities unless
otherwise approved by the Engineer. Painters shall perform wet film thickness
measurements, with QC personnel conducting random spot checks of the wet film. The
Contractor shall not replace the QC personnel assigned to the project without advance
notice to the Engineer, and acceptance of the replacement(s), by the Engineer.

d) Quality Control (QC) Program. The shop and field QC Programs shall identify the following;

the instrumentation that will be used, a schedule of required measurements and
observations, procedures for correcting unacceptable work, and procedures for improving
surface preparation and painting quality as a result of quality control findings. The shop
program shall include a copy of the quality control form(s) that will be completed daily. The
field program shall incorporate the IDOT Quality Control Daily Report form, as supplied by
the Engineer.

e) Field Cleaning and Painting Inspection Access Plan. The inspection access plan for use by

Contractor QC personnel for ongoing inspections and by the Engineer during Quality
Assurance (QA) observations.
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f) Surface Preparation/Painting Plan. The surface preparation/painting plan shall include the

methods of surface preparation and type of equipment to be utilized for solvent cleaning,

abrasive blast cleaning, washing, and power tool cleaning. The plan shall include the

manufacturer's names of the materials that will be used, including Product Data Sheets and
Material Safety Data Sheets (MSDS).

A letter or written instructions from the coating manufacturer shall be included, indicating the
required drying time for each coat at the minimum, normal, and maximum application
temperatures before the coating can be exposed to temperatures or moisture conditions that
are outside of the published application parameters. Application shall be performed in
accordance with the coating manufacturer’s instructions.

Quality Control (QC) Inspections. The Contractor shall perform first line, in process QC
inspections of each phase of the work. The submitted and accepted QC Program(s) shall be
used to insure that the work accomplished complies with these specifications. The shop painting
Contractor shall use their forms as supplied in their submittal. These shop reports shall be made
available for review when requested by the Engineer. The field painting Contractor shall use the
IDOT Quality Control Daily Report form supplied by the Engineer to record the results of quality
control tests. These field reports shall be turned into the Engineer before work resumes the
following day.

The Contractor shall supply all necessary equipment to perform the QC inspections. Equipment
shall include the following at a minimum:

Psychrometer or comparable equipment for the measurement of dew point and relative
humidity, together with all necessary weather bureau tables or psychrometric charts.
Surface temperature thermometer.

Bresle Cell Kits or CHLOR*TEST kits for chloride determinations, or equivalent.(only
required when erected steel is exposed through the winter prior to field painting.)

Wet Film Thickness Gage.

Blotter paper for compressed air cleanliness checks.

Type 2 Magnetic Dry Film Thickness Gage per SSPC - PA2.

Calibration standards for dry film thickness gage.

Light meter for measuring light intensity during cleaning, painting, and inspection activities.
All applicable ASTM and SSPC Standards used for the work.

Commercially available putty knife of a minimum thickness of 40 mils (1 mm) and a width
between 1 and 3 in. (25 and 75 mm). Note that the putty knife is only required in touch-up
areas where the coating is being feathered and must be tested with a dull putty knife.

The instruments shall be calibrated by the Contractor's personnel according to the
equipment manufacturer's recommendations and the Contractor's QC Program. All
inspection equipment shall be made available to the Engineer for QA observations on an as
needed basis.

Quality Assurance (QA) Observations. The Engineer may conduct QA observations of any or all
phases of the shop or field work. The Engineer’s observations in no way relieve the Contractor
of the responsibility to provide all necessary daily QC inspections of his/her own and to comply
with all requirements of this Specification.
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Inspection Access and Lighting. The Contractor shall facilitate the Engineer’s observations as
required, including allowing ample time to view the work. The field Contractor shall furnish,
erect and move scaffolding or other mechanical equipment to permit close observation of all
surfaces to be cleaned and painted. This equipment shall be provided during all phases of the
work. Examples of acceptable access structures include:

Mechanical lifting equipment, such as, scissor trucks, hydraulic booms, etc.

Platforms suspended from the structure comprised of trusses or other stiff supporting
members and including rails and kick boards.

Simple catenary supports are permitted only if independent life lines for attaching a fall
arrest system according to Occupational Safety and Health Administration (OSHA)
regulations are provided.

When the surface to be inspected is more than 6 ft. (1.8 m) above the ground or water surface,
and fall protection is not provided (e.g. guardrails) the Contractor shall provide the Engineer with
a safety harness and a lifeline according to OSHA regulations. The lifeline and attachment shall
not direct the fall into oncoming traffic. The Contractor shall provide a method of attaching the
lifeline to the structure independent of the inspection facility or any support of the platform.
When the inspection facility is more than 2 1/2 ft. (800 mm) above the ground, the Contractor
shall provide an approved means of access onto the platform.

The Contractor shall provide artificial lighting in areas where natural light is inadequate, as
determined by the Engineer, to allow proper cleaning, inspection, and painting. lllumination for
inspection shall be at least 30 foot candles (325 LUX). Illumination for cleaning and painting,
including the working platforms, access, and entryways shall be at least 20 foot candles (215
LUX).

Construction Requirements for Field Painting. The Contractor shall be responsible for any
damage caused to persons, vehicles, or property, except as indemnified by the Response
Action Contractor Indemnification Act. Whenever the intended purposes of the protective
devices are not being accomplished, as determined by the Engineer, work shall be immediately
suspended until corrections are made. Painted surfaces damaged by any Contractor's
operation shall be removed and repainted, as directed by the Engineer, at the Contractor's
expense.

The Contractor shall comply with the provisions of the lllinois Environmental Protection Act.
Paint drips, spills, and overspray are not permitted to escape into the air or onto any other
surfaces or surrounding property not intended to be painted. Containment shall be used to
control paint drips, spills, and overspray, and shall be dropped and all equipment secured when
sustained wind speeds of 40 mph (64 kph) or greater occur, unless the containment design
necessitates action at lower wind speeds. When the containment needs to be attached to the
structure, it shall be attached by clamping or similar means. Welding or drilling into the structure
shall be prohibited unless otherwise approved by the Engineer in writing. The Contractor shall
evaluate project-specific conditions to determine the specific type and extent of containment
needed to control the paint emissions and shall submit a plan for containing or controlling paint
debris (droplets, spills, overspray, etc.) to the Engineer for approval prior to starting the work.
Approval shall not relieve the Contractor of their ultimate responsibility for controlling paint
debris from escaping the work zone.
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Hold Point Notification for Field Painting. Specific inspection items throughout this specification

are designated as Hold Points. Unless other arrangements are made at the project site, the

Contractor shall provide the Engineer with a minimum 4-hour notification before a Hold Point

inspection will be reached. If the 4-hour notification is provided and the Work is ready for

inspection at that time, the Engineer will conduct the necessary observations. If the Work is not

ready at the appointed time, unless other arrangements are made, an additional 4-hour

notification is required. Permission to proceed beyond a Hold Point without a QA inspection will

be granted solely at the discretion of the Engineer, and only on a case by case basis. The

Engineer has the right to reject any work that was performed without adequate provision for QA
observations

Field Surface Preparation (HOLD POINT). The following processes shall be used to prepare
the shop-coated steel surfaces for field painting.

1. Low Pressure Water Cleaning and Solvent Cleaning. The Contractor shall notify the
Engineer 24 hours in advance of beginning surface preparation operations.

Washing shall involve the use of potable water at a minimum of 1000 psi (7 MPa) and
less than 5000 psi (34 MPa) according to “Low Pressure Water Cleaning” of SSPCSP12.
Paint spray equipment shall not be used to perform the water cleaning. The cleaning
shall be performed in such a manner as to remove dust, dirt, chalk, insect and animal
nests, bird droppings, and other foreign matter prior to solvent cleaning.

If detergents or other additives are added to the water, the detergents/additives shall be
included in the submittals and not used until accepted by the Engineer. When
detergents or additives are used, the surface shall be rinsed with potable water before
the detergent water dries.

After washing has been accepted by the Engineer, all traces of asphaltic cement, ail,
grease, diesel fuel deposits, and other soluble contaminants which remain on the steel
surfaces to be painted shall be removed according to SSPC — SP1 Solvent Cleaning,
supplemented with scraping (e.g., to remove large deposits of asphaltic cement) as
required. The solvent(s) used for cleaning shall be compatible with the primer. The
Contractor shall identify the proposed solvent(s) in the submittals. If the primer is
softened, wrinkled, or shows other signs of attack from the solvents, the Contractor shall
immediately discontinue their use. The name and composition of replacement solvents,
together with MSDS, shall be submitted for Engineer acceptance prior to use. If solvent
cleaning/scraping is not successful in removing the foreign matter, the Contractor shall
use other methods identified in SP1, such as steam cleaning as necessary.

1 Water Cleaning Between Coats. When foreign matter has accumulated on a newly
applied coat, washing shall be performed prior to the application of subsequent coats.
2 Power Tool Cleaning of Shop-Coated Steel. Damaged and rusted areas shall be spot

cleaned according Power Tool Cleaning SSPC-SP3 (Modified). The edges of the coating
surrounding the spot repairs shall be feathered. A power tool cleaned surface shall be free of all
loose rust, loose and peeling paint, and loose rust that is bleeding through and/or penetrating
the coating.
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All locations of visible corrosion and rust bleed, and lifting or loose paint shall be prepared using
the power tools.

Upon completion of the cleaning, rust, rust bleed, and surrounding paint are permitted to
remain if they cannot be lifted using a dull putty knife.

Field Soluble Salt Remediation (HOLD POINT). If the erected steel is exposed to winter weather
prior to field painting, the Contractor shall implement surface preparation procedures and
processes that will remove chloride from the surfaces prior to field painting. Surfaces that may
be contaminated with chloride include, but are not limited to, expansion joints and all areas that
are subject to roadway splash or run off such as fascia beams and stringers.

Methods of chloride removal may include, but are not limited to, steam cleaning or pressure
washing with or without the addition of a chemical soluble salt remover as approved by the
coating manufacturer, and scrubbing before or after initial paint removal. The water does not
need to be collected. The Contractor shall provide the proposed procedures for chloride
remediation in the Surface Preparation/Painting Plan.

Upon completion of the chloride remediation steps, the Contractor shall use cell methods of field
chloride extraction and test procedures (e.g., silver dichromate) accepted by the Engineer, to
test representative surfaces for the presence of remaining chlorides. Remaining chloride levels
shall be no greater than 7ug/sq cm as read directly from the surface without any multiplier
applied to the results. The testing must be performed, and the results must be acceptable.

Surface and Weather Conditions (HOLD POINT). Surfaces to be painted after cleaning shall
remain free of moisture and other contaminants. The Contractor shall control his/her operations
to insure that dust, dirt, or moisture does not come in contact with surfaces cleaned or painted
that day.

Prepared surfaces, shall meet the requirements of the respective degrees of cleaning
immediately prior to painting, and shall be painted before rusting appears on the surface. If rust
appears or bare steel remains unpainted for more than 12 hours, the affected area shall be
prepared again at the expense of the Contractor.

The surface temperature shall be at least 5°F (3°C) above the dew point during final surface
preparation operations. The paint manufacturers’ published literature shall be followed for
specific temperature, dew point, and humidity restrictions during the application of each coat,
and for the minimum and maximum time between coats.

The Contractor shall monitor temperature, dew point, and humidity every 4 hours during surface
preparation and coating application in the specific areas where the work is being performed.
The frequency of monitoring shall increase if weather conditions are changing. The Engineer
has the right to reject any work that was performed under unfavorable weather conditions.
Rejected work shall be removed, and repainted at the Contractor’s expense.

Seasonal Restrictions on Field Cleaning and Painting. Field cleaning and painting work shall be
accomplished between April 15 and October 31 unless authorized otherwise by the Engineer in
writing.
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Inorganic Zinc-rich/ Waterborne Acrylic Paint system. This system shall be for shop and

field application of the coating system. Shop application of the intermediate and top coats will
not be allowed.

In the shop, all structural steel designated to be painted shall be given one coat of inorganic zinc
rich primer. In the field, before the application of the intermediate coat, the prime coat and any
newly installed fasteners shall be spot solvent cleaned per SSPC-SP 1 and all surfaces
pressure washed as specified above. All damaged shop primed areas shall be spot cleaned per
SSPC-SP3 Modified, All damaged areas and all installed fasteners shall be fully primed with
aluminum epoxy mastic. The structural steel shall then receive one full intermediate coat and
one full topcoat of waterborne acrylic paint.

a) Coating Dry Film Thickness (dft), measured according to SSPC-PA2:
Zinc Primer: 3 mils (75 microns) min., 6 mils (150 microns) max.
Epoxy Mastic(spot coat): 5 mils (125 microns) min., 7 mils (180 microns) max.
Intermediate Coat: 2 mils (50 microns) min., 4 mils (100 microns) max.
Topcoat: 2 mils (50 microns) min., 4 mils (100 microns) max.

The total dry film thickness, excluding the spot areas touched up with epoxy mastic, shall
be between 7 and 14 mils (180 and 355 microns).

b) The pressure washing requirement above may be waived if the QC and QA Inspectors verify
the primed surfaces have not been contaminated.

d) Damage to the completed paint system shall be spot cleaned using SSPC-SP3 (Modified).
The cleaned areas shall be spot painted with a penetrating sealer as recommended by the
manufacturer, which shall overlap onto the existing topcoat. Then the aluminum epoxy
mastic shall be spot applied not to go beyond the area painted with the sealer. The acrylic
intermediate and topcoat shall be spot applied to the mastic with at least a 6 inch (150 mm)
overlap onto the existing topcoat.

Organic Zinc-Rich/ Epoxy/ Urethane Paint System. This system shall be for full shop
application of the coating system, or when specified on the plans, for the application of two
coats in the shop with the finish coat applied in the field. All contact surfaces shall be masked
off prior to shop-application of the intermediate and top coats.

In addition to the requirements of Section 3.2.9 of the AASHTO/AWS D1.5/D1.5:2002 Bridge
Welding Code (breaking thermal cut corners of stress carrying members), rolled and thermal cut
corners to be painted with organic zinc primer shall be broken if they are sharper than a 1/16 in.
(1.5 mm) radius. Corners shall be broken by a single pass of a grinder or other suitable device
at a 45 degree angle to each adjoining surface prior to final blast cleaning, so the resulting
corner approximates a 1/16 in. (1.5 mm) or larger radius after blasting. Surface anomalies
(burrs, fins, deformations) shall also be treated to meet this criteria before priming.

In the shop, all structural steel designated to be painted shall be given one coat of organic zinc

rich primer, one coat of epoxy intermediate, and unless stated otherwise in the plans, one coat
of urethane finish.
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Before the application of the field coats, the shop coats and any newly installed fasteners shall

be spot solvent cleaned per SSPC-SP 1 and all surfaces pressure washed as specified above

to remove dirt, oil, lubricants, oxidation products, and foreign substances. All damaged shop

coated areas shall then be spot cleaned per SSPC-SP3 (Modified). The surrounding coating at

each repair location shall be feathered for a minimum distance of 1 1/2 in. (40 mm) to achieve a

smooth transition between the prepared areas and the existing coating. The existing coating in
the feathered area shall be roughened to insure proper adhesion of the repair coats.

All damaged areas and all newly installed fasteners shall be fully primed with epoxy mastic. One
intermediate coat of epoxy shall be applied over the epoxy mastic and on exposed shop primer.
One topcoat of aliphatic urethane shall be applied to all areas where the intermediate coat is
visible, whether the intermediate coat was applied in the shop or in the field. The field applied
coats shall only overlap onto the existing finish coat where sanding has been performed.

When the plans require the urethane coat to be applied in the field, the maximum recoat time for
the intermediate coat shall be observed. If the recoat time for the intermediate coat is
exceeded, the Contractor shall remove the shop-applied system, or submit for approval by the
Engineer, written recommendations from the coating manufacturer for the procedures
necessary to extend that recoat window or otherwise prepare the intermediate coat to receive
the finish.

0 (a) Coating Dry Film Thickness (dft), measured according to SSPC-PA2: Organic Zinc-
Rich Primer: 3 mils (75 microns) min., 5 mils (125 microns) max. Aluminum Epoxy Mastic (spot
coat): 5 mils (125 microns) min., 7 mils (180 microns) max. Epoxy Intermediate Coat: 3 mils (75
microns) min., 6 mils (150 microns) max. Aliphatic Urethane Top Coat: 2.5 mils (65 microns)
min., 4 mils (100 microns) max.

0 (b) The total dry film thickness, excluding the spot areas touched up with epoxy mastic,
shall be between 8.5 and 15 mils (215 and 375 microns).
O (c) All faying surfaces of field connections shall be masked off after priming and shall not

receive the intermediate or top coats in the shop. The intermediate and top coats for field
connections shall be applied, in the field, after erection of the structural steel is completed.

Special Instructions

Painting Date/System Code. At the completion of the work, the Contractor shall stencil in
contrasting color paint the date of painting the bridge, the painting Contractors name, and the
paint type code from the Structure Information and Procedure Manual for the system used. The
letters shall be capitals, not less than 2 in. (50 mm) and not more than 3 in. (75 mm) in height.
When all coats are applied in the shop the shop Contractor shall do the stenciling. When 1 or
more coats are applied in the field, the field contractor shall do the stenciling.

The stencil shall contain the following wording "PAINTED BY (insert the name of the painting
Contractor)" and shall show the month and year in which the painting was completed, followed
by “CODE S” for the Inorganic Zinc/ Acrylic System, “CODE X” for the Organic Zinc/ Epoxy/
Urethane System (field applied finish coats), “CODE AB” for the Organic Zinc/ Epoxy/ Urethane
System (shop applied), all stenciled on successive lines. This information shall be stenciled on
the cover plate of a truss end post near the top of the railing, or on the outside face of an
outside stringer near both ends of the bridge facing traffic, or at some equally visible surface
designated by the Engineer.
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Method of Measurement. Shop cleaning and painting new structures will not be measured for

payment. Field cleaning and painting will not be measured for payment except when performed
under a contract that contains a separate pay item for this work.

Basis of Payment. This work will be paid for according to Article 506.07.

TEMPORARY SHEET PILING
Effective: September 2, 1994 Revised: January 1, 2007

Description: This work shall consist of furnishing, driving, adjusting for stage construction when
required and subsequent removal of the sheet piling according to the dimensions and details
shown on the plans and according to the applicable portions of Section 512 of the Standard
Specifications.

This work shall also include furnishing, installing and subsequent removal of all miscellaneous
steel shapes, plates and connecting hardware when required to attach the sheeting to an existing
substructure unit and/or to facilitate stage construction.

General: The Contractor may propose other means of supporting the sides of the excavation
provided they are done so at no extra cost to the department. If the Contractor elects to vary from
the design requirements shown on the plans, the revised design calculations and details shall be
submitted to the Engineer for approval. The calculations shall be prepared and sealed by an
lllinois Licensed Structural Engineer. This approval will not relieve the Contractor of responsibility
for the safety of the excavation. Approval shall be contingent upon acceptance by all involved
utilities and/or railroads.

Material: The sheet piling shall be made of steel and may be new or used material, at the option
of the Contractor. The sheet piling shall have a minimum section modulus as shown on the plans
or in the approved Contractor’'s alternate design. The sheeting shall have a minimum yield
strength of 38.5 ksi (265 MPa) unless otherwise specified. The sheeting, used by the Contractor,
shall be identifiable and in good condition free of bends and other structural defects. The
Contractor shall furnish a copy of the published sheet pile section properties to the Engineer for
verification purposes. The Engineer’'s approval will be required prior to driving any sheeting. All
driven sheeting not approved by the Engineer shall be removed at the Contractor’s expense.

Construction: The Contractor shall verify locations of all underground utilities before driving any
sheet piling. Any disturbance or damage to existing structures, utilities or other property, caused
by the Contractor’s operation, shall be repaired by the Contractor in a manner satisfactory to the
Engineer at no additional cost to the Department. The Contractor shall be responsible for
determining the appropriate equipment necessary to drive the sheeting to the tip elevation(s)
specified on the plans or according to the Contractor’s approved design. The sheet piling shall be
driven, as a minimum, to the tip elevation(s) specified, prior to commencing any related
excavation. If unable to reach the minimum tip elevation, the adequacy of the sheet piling design
will require re-evaluation by the Department prior to allowing excavation adjacent to the sheet
piling in question. The Contractor shall not excavate below the maximum excavation line shown
on the plans without the prior permission of the Engineer. The sheet piling shall remain in place
until the Engineer determines it is no longer required.
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The sheet piling shall be removed and disposed of by the Contractor when directed by the
Engineer. When allowed, the Contractor may elect to cut off a portion of the sheet piling leaving
the remainder in place. The remaining sheet piling shall be a minimum of 12 in. (300 mm) below
the finished grade or as directed by the Engineer. Removed sheet piling shall become the

property of the Contractor.

When an obstruction is encountered, the Contractor shall notify the Engineer and upon
concurrence of the Engineer, the Contractor shall begin working to break up, push aside, or
remove the obstruction. An obstruction shall be defined as any object (such as but not limited to,
boulders, logs, old foundations etc.) where it's presence was not obvious or specifically noted on
the plans prior to bidding, that cannot be driven through or around with normal driving procedures,
but requires additional excavation or other procedures to remove or miss the obstruction.

Method of Measurement: The temporary sheet piling will be measured for payment in place in
square feet (square meter). Any temporary sheet piling cut off, left in place, or driven to
dimensions other than those shown on the contract plans without the written permission of the
Engineer, shall not be measured for payment but shall be done at the contractor’s expense.

If the Contractor is unable to drive the sheeting to the specified tip elevation(s) and can
demonstrate that any further effort to drive it would only result in damaging the sheeting, then the
Contractor shall be paid based on the plan quantity of temporary sheeting involved. However, no
additional payment will be made for any walers, bracing, or other supplement to the temporary
sheet piling, which may be required as a result of the re-evaluation in order to insure the original
design intent was met.

Basis of Payment: This work will be paid for at the contract unit price per square foot (square
meter) for TEMPORARY SHEET PILING.

Payment for any excavation performed in conjunction with this work will not be included in this
item but shall be paid for as specified elsewhere in this contract.

Obstruction mitigation shall be paid for according to Article 109.04 of the Standard
Specifications.

DRILLED SOLDIER PILE RETAINING WALL
Effective: September 20, 2001 Revised: May 11, 2009

Description. This work shall consist of providing all labor, materials, and equipment necessary
to fabricate and furnish the soldier piles, create and maintain the shaft excavations, set and
brace the soldier piles into position and encase the soldier piles in concrete to the specified
elevation. Also included in this work is the backfilling of the remainder of the shaft excavation
with Controlled Low-Strength Material (CLSM), the furnishing and installation of the timber
lagging, and the furnishing and installation of CLSM secant lagging. All work shall be according
to the details shown on the plans and as directed by the Engineer.
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The remainder of the retaining wall components as shown on the plans, such as concrete

facing, shear studs, reinforcement bars, tie backs, hand rails, and various drainage items etc.,

are not included in this Special Provision but are paid for as specified elsewhere in this
Contract.

Materials. The materials used for the soldier piles and lagging shall satisfy the following
requirements:

(a) The structural steel components for the soldier piles shall conform to the requirements of
AASHTO M270, Grade 36 (M270M Grade 250), unless otherwise designated on the plans.

(b) The soldier pile encasement concrete shall be Class DS according to Section 1020, except
the mix design shall be as follows:

(1)  When the plans specify that soil and ground water sulfate contaminates exceed 500
parts per million, a Type V cement shall be required. The cement shall be increased
60 Ib./cu. yd. (35 kg/cu m) if the concrete is to be placed under water.

(2) If concrete is placed to displace drilling fluid or against temporary casing, the slump
shall be 8 £ 1 in. (200 mm = 25 mm) at point of placement.

(c) The Controlled Low-Strength Material (CLSM), used for backfilling shaft excavations above
the soldier pile encasement concrete and for backfilling secant lagging excavations, to the
existing ground surface, shall be according to Article 1019.

(d) Temporary casing shall be produced by electric seam, butt, or spiral welding to produce a
smooth wall surface, fabricated from steel satisfying ASTM A252 Grade 2. The minimum
wall thickness shall be as required to resist the anticipated installation and dewatering
stresses, as determined by the Contractor, but in no case less than 1/4 in. (6 mm).

(e) Drilling slurry shall consist of a polymer or mineral base material. Mineral slurry shall have
both a mineral grain size that will remain in suspension with sufficient viscosity and gel
characteristics to transport excavated material to a suitable screening system. The
percentage and specific gravity of the material used to make the suspension shall be
sufficient to maintain the stability of the excavation and to allow proper concrete placement.
For polymer slurry, the calcium hardness of the mixing water shall not exceed 100 mg/L.

(f) Timber Lagging. The minimum tabulated unit stress in bending (Fb), used for the design of
the timber lagging, shall be 1000 psi (6.9 MPa) unless otherwise specified on the plans.
When treated timber lagging is specified on the plans, the method of treatment shall be
according to Article 1007.12.

Equipment. The drilling equipment shall have adequate capacity, including power, torque and
down thrust, to create a shaft excavation of the maximum diameter specified to a depth of 20
percent beyond the depths shown on the plans. Concrete equipment shall be according to
Article 1020.03.

Construction Requirements. The shaft excavation for each soldier pile shall extend to the tip
elevation indicated on the plans for soldier piles terminating in soil or to the required embedment
in rock when rock is indicated on the contract plans.
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The Contractor shall satisfy the following requirements:

(@)

(c)

(d)

(f)

Drilling Methods. The soldier pile installation shall be according to 516.06(a),(b), or(c)

No shaft excavation shall be made adjacent to a soldier pile with encasement concrete that
has a compressive strength less than 1500 psi (10.35 MPa), nor adjacent to secant lagging
until the CLSM has reach sufficient strength to maintain it's position and shape unless
otherwise approved by the Engineer. Materials removed or generated from the shaft
excavations shall be disposed of by the Contractor according to Article 202.03. Excavation
by blasting will not be permitted.

Drilling Slurry. During construction, the level of the slurry shall be maintained at a height
sufficient to prevent caving of the hole. In the event of a sudden or significant loss of slurry
to the hole, the construction of that shaft shall be stopped and the shaft excavation
backfilled or supported by temporary casing until a method to stop slurry loss, or an
alternate construction procedure, has been developed and approved by the Engineer.

Obstructions. Obstructions shall be defined as any object (such as but not limited to,
boulders, logs, old foundations, etc.) that cannot be removed with normal earth drilling
procedures, but requires special augers, tooling, core barrels or rock augers to remove the
obstruction. When obstructions are encountered, the Contractor shall notify the Engineer
and upon concurrence of the Engineer, the Contractor shall begin working to core, break up,
push aside, or remove the obstruction. Lost tools or equipment in the excavation, as a
result of the Contractor's operation, shall not be defined as obstructions and shall be
removed at the Contractor’s expense.

Top of Rock. The top of rock will be considered as the point where rock, defined as bedded
deposits and conglomerate deposits exhibiting the physical characteristics and difficulty of
rock removal as determined by the Engineer, is encountered which cannot be drilled with
earth augers and/or underreaming tools configured to be effective in the soils indicated in
the contract documents, and requires the use of special rock augers, core barrels, air tools,
blasting, or other methods of hand excavation.

Design Modifications. If the top of rock elevation encountered is below that estimated on the
plans, such that the soldier pile length above rock is increased by more than 10 percent, the
Engineer shall be contacted to determine if any soldier pile design changes are required. In
addition, if the type of soil or rock encountered is not similar to that shown in the subsurface
exploration data, the Engineer shall be contacted to determine if revisions are necessary.

Soldier Pile Fabrication and Placement. The soldier pile is defined as the structural steel
section(s) shown on the plans as well as any connecting plates used to join multiple
sections. The types of soldier piles shall be defined as HP, W Sections, or Built-Up
Sections. Cleaning and painting of all steel components, when specified, shall be as shown
on the plans and accomplished according to the special provision for “Cleaning and Painting
New Metal Structures”. This work will not be paid for separately, but shall be considered
included in the cost of Furnishing Soldier Piles of the type specified.

The soldier pile shall be shop fabricated such that no field welding is required. The
Contractor shall attach suitable bracing or support to maintain the position of the soldier pile
within the shaft excavation such that the final location will satisfy the Construction
Tolerances portion of this Special Provision.
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The bracing or supports shall remain in place until the concrete for encasement has reached
a minimum compressive strength of 1500 psi (10.35 MPa).

When embedment in rock is indicated on the plans, modification to the length of a soldier
pile may be required to satisfy the required embedment. The modification shall be made to
the top of the soldier pile unless otherwise approved by the Engineer. When the top of rock
encountered is above the estimated elevation indicated on the plans, the soldier piles shall
be cut to the required length. If the top of rock encountered is below that estimated on the
plans, the Contractor shall either furnish longer soldier piles or splice on additional length of
soldier pile per Article 512.05(a) to satisfy the required embedment in rock. In order to avoid
delays, the Contractor may have additional soldier pile sections fabricated as necessary to
make the required adjustments. Additional soldier pile quantities, above those shown on the
plans, shall not be furnished without prior written approval by the Engineer.

(g) Concrete Placement. Concrete work shall be performed according to Article 516.12 and as

specified herein.

The soldier pile encasement concrete pour shall be made in a continuous manner from the
bottom of the shaft excavation to the elevation indicated on the plans. Concrete shall be
placed as soon as possible after the excavation is completed and the soldier pile is secured
in the proper position. Uneven levels of concrete placed in front, behind, and on the sides of
the soldier pile shall be minimized to avoid soldier pile movement, and to ensure complete
encasement.

Following the soldier pile encasement concrete pour, the remaining portion of the shaft
excavation shall be backfilled with CLSM according to Section 593. CLSM Secant lagging
placement shall be placed as soon as practical after the shaft excavation is cleared.

(g) Construction Tolerances. The soldier piles shall be drilled and located within the excavation

to satisfy the following tolerances:

(1) The center of the soldier pile shall be within 1 1/2 in. (38 mm) of plan station and 1/2 in.
(13 mm) offset at the top of the shaft.

(2) The out of vertical plumbness of the soldier pile shall not exceed 0.83 percent.

(3) The top of the soldier pile shall be within +1 in. (25 mm) of the plan elevation.

Timber Lagging. Timber lagging, when required by the plans, installed below the original
ground surface, shall be placed from the top down as the excavation proceeds. Lagging
shown above grade shall be installed and backfilled against prior to installing any permanent
facing to minimize post construction deflections. Over-excavation required to place the
timber lagging behind the flanges of the soldier piles shall be the minimum necessary to
install the lagging. Any voids produced behind the lagging shall be filled with porous
granular embankment at the Contractors expense.

When the plans require the Contractor to design the timber lagging, the design shall be
based on established practices published in FHWA or AASHTO documents considering
lateral earth pressure, construction loading, traffic surcharges and the lagging span
length(s). The nominal thickness of the lagging selected shall not be less than 3 in. (75 mm)
and shall satisfy the minimum tabulated unit stress in bending (Fb) stated elsewhere in this
Special Provision.
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The Contractor shall be responsible for the successful performance of the lagging system

until the concrete facing is installed. When the nominal timber lagging thickness(s) and

allowable stress are specified on the plans, the timber shall be rough cut or surfaced and in
accordance with Article 1007.03.

(j) Structure Excavation. When structure excavation is necessary to place a concrete facing, it
shall be made and paid for according to Section 502 except that the horizontal limits for
structure excavation shall be from the face of the soldier pile to a vertical plane 2 ft. (600
mm) from the finished face of the wall. The depth shall be from the top of the original
ground surface to the bottom of the concrete facing. The additional excavation necessary to
place the lagging whether through soil or CLSM shall be included in this work.

(k) Geocomposite Wall Drain. When required by the plans, the geocomposite wall drain shall
be installed and paid for according to Section 591 except that, in the case where a concrete
facing is specified on the plans, the wall drain shall be installed on the concrete facing side
of the timber lagging with the pervious (fabric) side of the drain installed to face the timber.
When a concrete facing is not specified on the plans, the pervious (fabric) side of the drain
shall be installed to face the soil. In this case, the drain shall be installed in stages as the
timber lagging is installed. The wall drain shall be placed in sections and spliced, or kept on
a continuous roll, so that as each timber is placed, the drain can be properly located as the
excavation proceeds.

Method of Measurement. This work will not be paid for separately, but will be included in the
Lump Sum cost of MAINTENANCE ENCLOSURE.

Obstruction mitigation shall be paid for according to Article 109.04.

No additional compensation, other than noted above, will be allowed for removing and disposing
of excavated materials, for furnishing and placing concrete, CLSM, bracing, lining, temporary
casings placed and removed or left in place, or for any excavation made or concrete placed
outside of the plan diameter(s) of the shaft(s) specified.

TEMPORARY SOIL RETENTION SYSTEM
Effective: December 30, 2002 Revised : May 11, 2009

Description. This work shall consist of designing, furnishing, installing, adjusting for stage
construction when required and subsequent removal of the temporary soil retention system
according to the dimensions and details shown on the plans and in the approved design
submittal.

General. The temporary soil retention system shall be designed by the Contractor as a
minimum, to retain the exposed surface area specified in the plans or as directed by the
Engineer.

The design calculations and details for the temporary soil retention system proposed by the
Contractor shall be submitted to the Engineer for approval. The calculations shall be prepared
and sealed by an lllinois Licensed Structural Engineer. This approval will not relieve the
Contractor of responsibility for the safety of the excavation.
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Approval shall be contingent upon acceptance by all involved utilities and/or railroads.

Construction. The Contractor shall verify locations of all underground utilities before installing
any of the soil retention system components or commencing any excavation. Any disturbance
or damage to existing structures, utilities or other property, caused by the Contractor's
operation, shall be repaired by the Contractor in a manner satisfactory to the Engineer at no
additional cost to the Department. The soil retention system shall be installed according to the
Contractor’s approved design, or as directed by the Engineer, prior to commencing any related
excavation. If unable to install the temporary soil retention system as specified in the approved
design, the Contractor shall have the adequacy of the design re-evaluated. Any reevaluation
shall be submitted to the Engineer for approval prior to commencing the excavation adjacent to
the area in question. The Contractor shall not excavate below the maximum excavation line
shown in the approved design without the prior permission of the Engineer. The temporary soil
retention system shall remain in place until the Engineer determines it is no longer required.

The temporary soil retention system shall be removed and disposed of by the Contractor when
directed by the Engineer. When allowed, the Contractor may elect to cut off a portion of the
temporary soil retention system leaving the remainder in place. The remaining temporary soil
retention system shall be removed to a depth which will not interfere with the new construction,
and as a minimum, to a depth of 12 in. (300 mm) below the finished grade, or as directed by the
Engineer. Removed system components shall become the property of the Contractor.

When an obstruction is encountered, the Contractor shall notify the Engineer and upon
concurrence of the Engineer, the Contractor shall begin working to break up, push aside, or
remove the obstruction. An obstruction shall be defined as any object (such as but not limited
to, boulders, logs, old foundations etc.) where its presence was not obvious or specifically noted
on the plans prior to bidding, that cannot be driven or installed through or around, with normal
driving or installation procedures, but requires additional excavation or other procedures to
remove or miss the obstruction.

Method of Measurement. The temporary soil retention system furnished and installed according
to the Contractor's approved design or as directed by the Engineer will be measured for
payment in place, in square feet (square meters). The area measured shall be the vertical
exposed surface area envelope of the excavation supported by temporary soil retention system.
Portions of the temporary soil retention system left in place for reuse in later stages of
construction shall only be measured for payment once.

Any temporary soil retention system installed beyond those dimensions shown on the contract
plans or the approved contractor’s design without the written permission of the Engineer, shall
not be measured for payment but shall be done at the contractor’'s own expense.

Basis of Payment. This work will be paid for at the contract unit price per square foot (square
meter) for TEMPORARY SOIL RETENTION SYSTEM.

Payment for any excavation, related solely to the installation and removal of the temporary soil
retention system and/or its components, shall not be paid for separately but shall be included
in the unit bid price for TEMPORARY SOIL RETENTION SYSTEM. Other excavation,
performed in conjunction with this work, will not be included in this item but shall be paid for as
specified elsewhere in this contract.
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Obstruction mitigation shall be paid for according to Article 109.04 of the Standard
Specifications.

PIPE UNDERDRAINS FOR STRUCTURES
Effective: May 17, 2000 Revised: January 1, 2007

Description: This work shall consist of furnishing and installing a pipe underdrain system as
shown on the plans, as specified herein, and as directed by the Engineer.

Materials: Materials shall meet the requirements as set forth below:

The perforated pipe drain shall be according to Article 601.02 of the Standard Specifications.
Outlet pipes or pipes connecting to a separate storm sewer system shall not be perforated.

The drainage aggregate shall be a combination of one or more of the following gradations, FA1,
FA2, CA5, CA7, CA8, CA11, or CA13 thru 15, according to Sections 1003 and 1004 of the
Standard Specifications.

The fabric surrounding the drainage aggregate shall be Geotechnical Fabric for French Drains
according to Article 1080.05 of the Standard Specifications.

Construction Requirements: All work shall be according to the applicable requirements of
Section 601 of the Standard Specifications except as modified below.

The pipe underdrains shall consist of a perforated pipe drain situated at the bottom of an area of
drainage aggregate wrapped completely in geotechnical fabric and shall be installed to the lines
and gradients as shown on the plans.

Method of Measurement: Pipe Underdrains for Structures shall be measured for payment in
feet (meters), in place. Measurement shall be along the centerline of the pipe underdrains. All
connectors, outlet pipes, elbows, and all other miscellaneous items shall be included in the
measurement. Concrete headwalls shall be included in the cost of Pipe Underdrains for
Structures, but shall not be included in the measurement for payment.

Basis of Payment: This work will be paid for at the contract unit price per foot (meter) for PIPE
UNDERDRAINS FOR STRUCTURES of the diameter specified,. Furnishing and installation of
the drainage aggregate, geotechnical fabric, forming holes in structural elements and any
excavation required, will not be paid for separately, but shall be included in the cost of the pipe
underdrains for structures.

POROUS GRANULAR EMBANKMENT, SPECIAL
Effective: September 28, 2005 Revised: November 14, 2008

Description. This work shall consist of furnishing and placing porous granular embankment
special material as detailed on the plans, according to Section 207 except as modified herein.
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Materials. The gradation of the porous granular material may be any of the following CA 8 thru
CA 18, FA 1 thru FA 4, FA 7 thru FA 9, and FA 20 according to Articles 1003 and 1004.

Construction. The porous granular embankment special shall be installed according to Section
207, except that it shall be uncompacted.

Basis of Payment. This work will be paid for at the contract unit price per Cubic Yard (Cubic
Meter) for POROUS GRANULAR EMBANKMENT, SPECIAL.

DEMOLITION PLANS FOR REMOVAL OF EXISTING STRUCTURES
Effective: September 5, 2007

Add to the beginning of Article 501.02 of the Standard Specifications.

“The Contractor shall submit a demolition plan to the Engineer for approval, detailing the
proposed methods of demolition and the amount, location(s) and type(s) of equipment to be
used. With the exception of removal of single box culverts, for work adjacent to or over an
active roadway, railroad or navigable waterway, the demolition plan shall include an assessment
of the structure’s condition and an evaluation of the structure’s strength and stability during
demolition and shall be sealed by an lllinois Licensed Structural Engineer.”

PILING
Effective May 11, 2009

Revise Article 512.11 to read as follows:

512.11 Penetration of Piles. Piles shall be installed to a penetration that satisfies all of
the following.

(a) The nominal driven bearing, as determined by the formula in Article 512.14, is not
less than the nominal required bearing shown on the plans.

(b) The pile tip elevation is at or below the minimum tip elevation shown on the
plans. In cases where no minimum tip elevation is provided, the piles shall be driven to a
penetration of at least 10 ft (3 m) below the bottom of footing or below undisturbed earth,
whichever is greater.

Except as required to satisfy minimum tip elevations required in (b) above, piles are not
required to be driven more than one additional foot (300 mm) after the nominal driven bearing
equals or exceeds the nominal required bearing; more than three additional inches (75 mm)
after the nominal driven bearing exceeds 110 percent of the nominal required bearing; or more
than one additional inch (25 mm) after the nominal driven bearing exceeds 150 percent of the
nominal required bearing.

When piles fail to achieve nominal driven bearings in excess of the nominal required
bearing after driving the full furnished lengths, but are within 85 percent of nominal required
bearing, these piles shall be left for a minimum of 24 hours to allow for soil setup and retesting
before splicing and driving additional length.
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After the waiting period has passed, the pile shall be redriven to check the gain in
nominal driven bearing upon soil setup. The soil setup nominal driven bearing shall be based
on the number of redriving blows necessary to drive the pile an additional 3 in. (75 mm) using a
hammer that has been warmed up by applying at least 20 blows to another pile. These piles will
be accepted if they exhibit a nominal driven bearing larger than nominal required bearing.

ALKALI-SILICA REACTION FOR CAST-IN-PLACE CONCRETE (BDE)
Effective: August 1, 2007 Revised: January 1, 2009

Description. This special provision is intended to reduce the risk of a deleterious alkali-silica
reaction in concrete exposed to humid or wet conditions. The special provision is not intended
or adequate for concrete exposed to potassium acetate, potassium formate, sodium acetate or
sodium formate. The special provision shall not apply to the dry environment (humidity less
than 60 percent) found inside buildings for residential or commercial occupancy. The special
provision shall also not apply to precast products or precast prestressed products.

Aggregate Expansion Values. Each coarse and fine aggregate will be tested by the Department
for alkali reaction according to ASTM C 1260. The test will be performed with Type | or Il
cement having a total equivalent alkali content (Na,O + 0.658K,0) of 0.90 percent or greater.
The Engineer will determine the assigned expansion value for each aggregate, and these
values will be made available on the Department’s Alkali-Silica Potential Reactivity Rating List.
The Engineer may differentiate aggregate based on ledge, production method, gradation
number, or other factors. An expansion value of 0.05 percent will be assigned to limestone or
dolomite coarse aggregates and 0.03 percent to limestone or dolomite fine aggregates
(manufactured stone sand); however the Department reserves the right to perform the
ASTM C 1260 test.

Aggregate Groups. Each combination of aggregates used in a mixture will be assigned to an
aggregate group. The point at which the coarse aggregate and fine aggregate expansion
values intersect in the following table will determine the group.

AGGREGATE GROUPS
Coarse Aggregate Fine Aggregate
or or
Coarse Aggregate Blend Fine Aggregate Blend
ASTM C 1260 Expansion ASTM C 1260 Expansion
<£0.16% >0.16% - 0.27% >0.27%
<0.16% Group | Group Il Group Il
>0.16% - 0.27% Group I Group |l Group Il
>0.27% Group I Group Il Group IV

Mixture Options. Based upon the aggregate group, the following mixture options shall be used;
however, the Department may prohibit a mixture option if field performance shows a deleterious
alkali-silica reaction or Department testing indicates the mixture may experience a deleterious
alkali-silica reaction.
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Group | - Mixture options are not applicable. Use any cement or finely divided mineral.
Group Il - Mixture options 1, 2, 3, 4, or 5 shall be used.
Group lll - Mixture options 1, 2 and 3 combined, 4, or 5 shall be used.

Group IV - Mixture options 1, 2 and 4 combined, or 5 shall be used.

For Class PP-3 concrete the mixture options are not applicable, and any cement may be used
with the specified finely divided minerals.

a)

b)

Mixture Option 1. The coarse or fine aggregates shall be blended to place the material
in a group that will allow the selected cement or finely divided mineral to be used.

When a coarse or fine aggregate is blended, the weighted expansion value shall be
calculated separately for the coarse and fine aggregate as follows:

Weighted Expansion Value = (a/100 x A) + (b/100 x B) + (¢/100x C) + ...

Where:  a, b, c... = percentage of aggregate in the blend;
A, B, C...= expansion value for that aggregate.

Mixture Option 2. A finely divided mineral shall be used as described in 1), 2), 3), or 4)
that follow. The replacement ratio is defined as “finely divided mineral:portland cement”.

1) Class F Fly Ash. For Class PV, BS, MS, DS, SC, and Sl concrete and cement
aggregate mixture Il (CAM IlI), Class F fly ash shall replace 15 percent of the portland
cement at a minimum replacement ratio of 1.5:1.

2) Class C Fly Ash. For Class PV, MS, SC, and SI Concrete, Class C fly ash with
18 percent to less than 26.5 percent calcium oxide content, and less than 2.0 percent
loss on ignition, shall replace 20 percent of the portland cement at a minimum
replacement ratio of 1:1; or at a minimum replacement ratio of 1.25:1 if the loss on
ignition is 2.0 percent or greater. Class C fly ash with less than 18 percent calcium
oxide content shall replace 20 percent of the portland cement at a minimum
replacement ratio of 1.25:1.

For Class PP-1, RR, BS, and DS concrete and CAM Il, Class C fly ash with less than
26.5 percent calcium oxide content shall replace 15 percent of the portland cement
at a minimum replacement ratio of 1.5:1.

3) Ground Granulated Blast-Furnace Slag. For Class PV, BS, MS, SI, DS, and SC
concrete, ground granulated blast-furnace slag shall replace 25 percent of the
portland cement at a minimum replacement ratio of 1:1.

For Class PP-1 and RR concrete, ground granulated blast-furnace slag shall replace
15 percent of the portland cement at a minimum replacement ratio of 1.5:1.

For Class PP-2, ground granulated blast-furnace slag shall replace 25 to 30 percent
of the portland cement at a minimum replacement ratio of 1:1.
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4) Microsilica or High Reactivity Metakaolin. Microsilica solids or high reactivity
metakaolin shall be added to the mixture at a minimum 25 Ib/cu yd (15 kg/cu m) or
27 Ib/cu yd (16 kg/cu m) respectively.

c) Mixture Option 3. The cement used shall have a maximum total equivalent alkali content
(Na,O + 0.658K,0) of 0.60 percent. When aggregate in Group Il is involved, any finely
divided mineral may be used with a portland cement.

d) Mixture Option 4. The cement used shall have a maximum total equivalent alkali content
(Na,O + 0.658K,0) of 0.45 percent. When aggregate in Group Il or lll is involved, any
finely divided mineral may be used with a portland cement.

e) Mixture Option 5. The proposed cement or finely divided mineral may be used if the
ASTM C 1567 expansion value is < 0.16 percent when performed on the aggregate in
the concrete mixture with the highest ASTM C 1260 test result. The ASTM C 1567 test
will be valid for two years, unless the Engineer determines the materials have changed
significantly. For latex concrete, the ASTM C 1567 test shall be performed without the
latex. The 0.20 percent autoclave expansion limit in ASTM C 1567 shall not apply.

If during the two year time period the Contractor needs to replace the cement, and the
replacement cement has an equal or lower total equivalent alkali content
(Na,O + 0.658K,0), a new ASTM C 1567 test will not be required.

Testing. If an individual aggregate has an ASTM C 1260 expansion value > 0.16 percent, an
ASTM C 1293 test may be performed by the Contractor to evaluate the Department’s
ASTM C 1260 test result. The ASTM C 1293 test shall be performed with Type | or Il cement
having a total equivalent alkali content (Na,O + 0.658K,0) of 0.80 percent or greater. The
interior vertical wall of the ASTM C 1293 recommended container (pail) shall be half covered
with a wick of absorbent material consisting of blotting paper. If the testing laboratory desires to
use an alternate container or wick of absorbent material, ASTM C 1293 test results with an
alkali-reactive aggregate of known expansion characteristics shall be provided to the Engineer
for review and approval. If the expansion is less than 0.040 percent after one year, the
aggregate will be assigned an ASTM C 1260 expansion value of 0.08 percent that will be valid
for two years, unless the Engineer determines the aggregate has changed significantly.

The Engineer reserves the right to verify a Contractor's ASTM C 1293 or 1567 test result. The
Engineer will not accept the result if the precision and bias for the test methods are not met.

The laboratory performing the ASTM C 1567 test shall either be accredited by the AASHTO
Materials Reference Laboratory (AMRL) for ASTM C 227 under Portland Cement Concrete or
Aggregate; or shall be inspected for Hydraulic Cement - Physical Tests by the Cement and
Concrete Reference Laboratory (CCRL) and shall be approved by the Department. The
laboratory performing the ASTM C 1293 test shall be inspected for Portland Cement Concrete
by CCRL and shall be approved by the Department.
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APPROVAL OF PROPOSED BORROW AREAS, USE AREAS, AND/OR WASTE AREAS
INSIDE ILLINOIS STATE BORDERS (BDE)

Effective: November 1, 2008

Revise the title of Article 107.22 of the Standard Specifications to read:

“107.22 Approval of Proposed Borrow Areas, Use Areas, and/or Waste Areas Inside
lllinois State Borders.”

Add the following sentence to the end of the first paragraph of Article 107.22 of the Standard
Specifications:

“Proposed borrow areas, use areas, and/or waste areas outside of lllinois shall comply with
Article 107.01.”

CEMENT (BDE)
Effective: January 1, 2007 Revised: April 1, 2009

Revise Section 1001 of the Standard Specifications to read:
“SECTION 1001. CEMENT
1001.01 Cement Types. Cement shall be according to the following.

(a) Portland Cement. Acceptance of portland cement shall be according to the current
Bureau of Materials and Physical Research’s Policy Memorandum, “Portland or Blended
Cement Acceptance Procedure for Qualified and Non-Qualified Plants”.

Portland cement shall be according to ASTM C 150, and shall meet the standard
physical and chemical requirements. Type | or Type Il may be used for cast-in-place,
precast, and precast prestressed concrete. Type Ill may be used according to
Article 1020.04, or when approved by the Engineer. All other cements referenced in
ASTM C 150 may be used when approved by the Engineer.

The total of all organic processing additions shall be a maximum of 1.0 percent by
weight (mass) of the cement. The total of all inorganic processing additions shall be a
maximum of 4.0 percent by weight (mass) of the cement. However, a cement kiln dust
inorganic processing addition shall be limited to a maximum of 1.0 percent. Organic
processing additions shall be limited to grinding aids that improve the flowability of
cement, reduce pack set, and improve grinding efficiency. Inorganic processing
additions shall be limited to granulated blast-furnace slag according to the chemical
requirements of AASHTO M 302, Class C fly ash according to the chemical
requirements of AASHTO M 295, and cement kiln dust.

(b) Portland-Pozzolan Cement. Acceptance of portland-pozzolan cement shall be according
to the current Bureau of Materials and Physical Research’s Policy Memorandum,
“Portland or Blended Cement Acceptance Procedure for Qualified and Non-Qualified
Plants”.
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Portland-pozzolan cement shall be according to ASTM C 595 and shall meet the

standard physical and chemical requirements. Type IP may be used for cast-in-place,

precast, and precast prestressed concrete, except when Class PP concrete is used.

The pozzolan constituent for Type IP shall be a maximum of 21 percent of the weight
(mass) of the portland-pozzolan cement.

For cast-in-place construction, portland-pozzolan cement shall not be used in concrete
mixtures when the air temperature is below 40 °F (4 °C) without permission of the
Engineer. If permission is given, the mix design strength requirement may require the
Contractor to increase the cement or eliminate the cement factor reduction for a water-
reducing or high range water-reducing admixture which is permitted according to
Article 1020.05(b).

The total of all organic processing additions shall be a maximum of 1.0 percent by
weight (mass) of the cement. Organic processing additions shall be limited to grinding
aids as defined in (a) above. Inorganic processing additions shall be limited to cement
kiln dust at a maximum of 1.0 percent.

Portland Blast-Furnace Slag Cement. Acceptance of portland blast-furnace slag cement
shall be according to the current Bureau of Materials and Physical Research’s Policy
Memorandum, “Portland or Blended Cement Acceptance Procedure for Qualified and
Non-Qualified Plants”.

Portland blast-furnace slag cement shall be according to ASTM C 595 and shall meet
the standard physical and chemical requirements. Type IS portland blast-furnace slag
cement may be used for cast-in-place, precast, and precast prestressed concrete,
except when Class PP concrete is used. The blast-furnace slag constituent for Type IS
shall be a maximum of 25 percent of the weight (mass) of the portland blast-furnace slag
cement.

For cast-in-place construction, portland blast-furnace slag cement shall not be used in
concrete mixtures when the air temperature is below 40 °F (4 °C) without permission of
the Engineer. If permission is given, the mix design strength requirement may require
the Contractor to increase the cement or eliminate the cement factor reduction for a
water-reducing or high range water-reducing admixture which is permitted according to
Article 1020.05(b).

The total of all organic processing additions shall be a maximum of 1.0 percent by
weight (mass) of the cement. Organic processing additions shall be limited to grinding
aids as defined in (a) above. Inorganic processing additions shall be limited to cement
kiln dust at a maximum of 1.0 percent.

Rapid Hardening Cement. Rapid hardening cement shall be used according to
Article 1020.04 or when approved by the Engineer. The cement shall be on the
Department’s current “Approved List of Packaged, Dry, Rapid Hardening Cementitious
Materials for Concrete Repairs”, and shall be according to the following.
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(1) The cement shall have a maximum final set of 25 minutes, according to lllinois
Modified ASTM C 191.

(2) The cement shall have a minimum compressive strength of 2000 psi (13,800 kPa) at
3.0 hours, 3200 psi (22,100 kPa) at 6.0 hours, and 4000 psi (27,600 kPa) at
24.0 hours, according to lllinois Modified ASTM C 109.

(3) The cement shall have a maximum drying shrinkage of 0.050 percent at seven days,
according to lllinois Modified ASTM C 596.

(4) The cement shall have a maximum expansion of 0.020 percent at 14 days, according
to lllinois Modified ASTM C 1038.

(5) The cement shall have a minimum 80 percent relative dynamic modulus of elasticity;
and shall not have a weight (mass) gain in excess of 0.15 percent or a weight (mass)
loss in excess of 1.0 percent, after 100 cycles, according to AASHTO T 161,
Procedure B.

(e) Calcium Aluminate Cement. Calcium aluminate cement shall be used only where
specified by the Engineer. The cement shall meet the standard physical requirements
for Type | cement according to ASTM C 150, except the time of setting shall not apply.
The chemical requirements shall be determined according to ASTM C 114 and shall be
as follows: minimum 38 percent aluminum oxide (Al.O3), maximum 42 percent calcium
oxide (Ca0), maximum 1 percent magnesium oxide (MgO), maximum 0.4 percent sulfur
trioxide (SO3), maximum 1 percent loss on ignition, and maximum 3.5 percent insoluble
residue.

1001.02 Uniformity of Color. Cement contained in single loads or in shipments of several
loads to the same project shall not have visible differences in color.

1001.03 Mixing Brands and Types. Different brands or different types of cement from the
same manufacturing plant, or the same brand or type from different plants shall not be mixed or
used alternately in the same item of construction unless approved by the Engineer.

1001.04 Storage. Cement shall be stored and protected against damage, such as
dampness which may cause partial set or hardened lumps. Different brands or different types

of cement from the same manufacturing plant, or the same brand or type from different plants
shall be kept separate.”

CONCRETE ADMIXTURES (BDE)
Effective: January 1, 2003 Revised: April 1, 2009
Replace the first paragraph of Article 1020.05(b) of the Standard Specifications to read:

“(b) Admixtures. The use of admixtures to increase the workability or to accelerate the
hardening of the concrete will be permitted when approved by the Engineer.
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Admixture dosages shall result in the mixture meeting the specified plastic and hardened
properties. The Department will maintain an Approved List of Corrosion Inhibitors.
Corrosion inhibitor dosage rates shall be according to Article 1020.05(b)(12). The
Department will also maintain an Approved List of Concrete Admixtures, and an
admixture technical representative shall be consulted when determining an admixture
dosage from this list. The dosage shall be within the range indicated on the approved
list unless the influence by other admixtures, jobsite conditions (such as a very short
haul time), or other circumstances warrant a dosage outside the range. The Engineer
shall be notified when a dosage is proposed outside the range. To determine an
admixture dosage, air temperature, concrete temperature, cement source and quantity,
finely divided mineral sources(s) and quantity, influence of other admixtures, haul time,
placement conditions, and other factors as appropriate shall be considered. The
Engineer may request the Contractor to have a batch of concrete mixed in the lab or
field to verify the admixture dosage is correct. An admixture dosage or combination of
admixture dosages shall not delay the initial set of concrete by more than one hour.
When a retarding admixture is required or appropriate for a bridge deck or bridge deck
overylay pour, the initial set time shall be delayed until the deflections due to the
concrete dead load are no longer a concern for inducing cracks in the completed work.
However, a retarding admixture shall not be used to further extend the pour time and
justify the alteration of a bridge deck pour sequence.

When determining water in admixtures for water/cement ratio, the Contractor shall
calculate 70 percent of the admixture dosage as water, except a value of 50 percent
shall be used for a latex admixture used in bridge deck latex concrete overlays.”

Revise Section 1021 of the Standard Specifications to read:
“SECTION 1021. CONCRETE ADMIXTURES

1021.01General. Admixtures shall be furnished in liquid form ready for use. The
admixtures shall be delivered in the manufacturer's original containers, bulk tank trucks or such
containers or tanks as are acceptable to the Engineer. Delivery shall be accompanied by a
ticket which clearly identifies the manufacturer and trade name of the material. Containers shall
be readily identifiable as to manufacturer and trade name of the material they contain.

Corrosion inhibitors will be maintained on the Department’s Approved List of Corrosion
Inhibitors.  All other concrete admixture products will be maintained on the Department’s
Approved List of Concrete Admixtures. For the admixture submittal, a report prepared by an
independent laboratory accredited by the AASHTO Materials Reference Laboratory (AMRL) for
Portland Cement Concrete shall be provided. The report shall show the results of physical tests
conducted no more than five years prior to the time of submittal, according to applicable
specifications. However, for corrosion inhibitors the ASTM G 109 test information specified in
ASTM C 1582 is not required to be from and independent lab. All other information in
ASTM C 1582 shall be from and independent lab.

Tests shall be conducted using materials and methods specified on a "test" concrete and a

"reference" concrete, together with a certification that no changes have been made in the
formulation of the material since the performance of the tests.
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Per the manufacturer’s option, the cement content for all required tests shall either be

according to applicable specifications or 5.65 cwt/cu yd (335 kg/cu m). Compressive strength
test results for six months and one year will not be required.

Prior to the approval of an admixture, the Engineer reserves the right to request a sample
for testing. The test and reference concrete mixtures tested by the Engineer will contain a
cement content of 5.65 cwt/cu yd (335 kg/cu m). For freeze-thaw testing, the Department will
perform the test according to AASHTO T 161, Procedure B. The flexural strength test will be
performed according to AASHTO T 177. If the Engineer decides to test the admixture, the
manufacturer shall submit AASHTO T 197 water content and set time test results on the
standard cement used by the Department. The test and reference concrete mixture shall
contain a cement content of 5.65 cwt/cu yd (335 kg/cu m). The manufacturer may select their
lab or an independent lab to perform this testing. The laboratory is not required to be accredited
by AASHTO.

The manufacturer shall include in the submittal the following admixture information: the
manufacturing range for specific gravity, the midpoint and manufacturing range for residue by
oven drying, and the manufacturing range for pH. The submittal shall also include an infrared
spectrophotometer trace no more than five years old.

For air-entraining admixtures according to Article 1021.02, the specific gravity allowable
manufacturing range shall be established by the manufacturer and the test method shall be
according to ASTM C 494. For residue by oven drying and pH, the allowable manufacturing
range and test methods shall be according to ASTM C 260.

For admixtures according to Articles 1021.03, 1021.04, 1021.05, 1021.06, and 1021.07, the
pH allowable manufacturing range shall be established by the manufacturer and the test method
shall be according to ASTM E 70. For specific gravity and residue by oven drying, the allowable
manufacturing range and test methods shall be according to ASTM C 494.

When test results are more than seven years old, the manufacturer shall re-submit the
infrared spectrophotometer trace and the report prepared by an independent laboratory
accredited by AASHTO.

All admixtures, except chloride-based accelerators, shall contain a maximum of 0.3 percent
chloride by weight (mass).

Random field samples may be taken by the Department to verify an admixture meets
specification. A split sample will be provided to the manufacturer if requested. Admixtures that
do not meet specification requirements or an allowable manufacturing range established by the
manufacturer shall be replaced with new material.

1021.02Air-Entraining Admixtures. Air-entraining admixtures shall be according to
AASHTO M 154.

1021.03Retarding and Water-Reducing Admixtures. The admixture shall be according to
the following.
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(a) The retarding admixture shall be according to AASHTO M 194, Type B (retarding) or
Type D (water-reducing and retarding).

(b) The water-reducing admixture shall be according to AASHTO M 194, Type A.

(c) The high range water-reducing admixture shall be according to AASHTO M 194, Type F
(high range water-reducing) or Type G (high range water-reducing and retarding).

1021.04Accelerating Admixtures. The admixture shall be according to AASHTO M 194,
Type C (accelerating) or Type E (water reducing and accelerating).

1021.05Self-Consolidating Admixtures. The self-consolidating admixture system shall
consist of either a high range water-reducing admixture only or a high range water-reducing
admixture combined with a separate viscosity modifying admixture. The one or two component
admixture system shall be capable of producing a concrete mixture that can flow around
reinforcement and consolidate under its own weight without additional effort and without
segregation.

The high range water-reducing admixture shall be according to AASHTO M 194, Type F.

The viscosity modifying admixture shall be according to ASTM C 494, Type S (specific
performance).

1021.06Rheology-Controlling Admixture. The rheology-controlling admixture shall be
capable of producing a concrete mixture with a lower yield stress that will consolidate easier for
slipform applications used by the Contractor. The rheology-controlling admixture shall be
according to ASTM C 494, Type S (specific performance).

1021.07Corrosion Inhibitor. The corrosion inhibitor shall be according to one of the
following.

(a) Calcium Nitrite. The corrosion inhibitor shall contain a minimum 30 percent calcium
nitrite by weight (mass) of solution, and shall comply with the requirements of
AASHTO M 194, Type C (accelerating).

(b) Other Materials. The corrosion inhibitor shall be according to ASTM C 1582.”

CONCRETE JOINT SEALER (BDE)
Effective: January 1, 2009

Add the following to the end of the second paragraph of Article 503.19 of the Standard
Specifications:

“After the surface is clean and before applying protective coat, joints being sealed according to
Section 588 shall be covered with a masking tape.”
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Revise Section 588 of the Standard Specifications to read:

“SECTION 588. CONCRETE JOINT SEALER

588.01 Description. This work shall consist of sealing the transverse joint in the bridge
roadway slab.

588.02 Materials. Materials shall be according to the following.

Item Article/Section
(@) Hot-Poured JOINt SAIET ........cooiiiiiiie s 1050.02
(b) Preformed Flexible Foam Expansion Joint Filler.............cccccviviiiiiiiiieiieiiiiiiininnnnn, 1051.09

CONSTRUCTION REQUIREMENTS

588.03 General. The faces of all joints to be sealed shall be free of foreign matter, curing
compound, oils, grease, dirt, free water, and laitance. Concrete joints to be sealed shall be free
of cracked or spalled areas. Any cracked areas shall be chipped back to sound concrete before
placing joint sealer.

The hot-poured joint sealer shall be placed when the air temperature in the shade is 40 °F
(5 °C) or higher, unless approved by the Engineer.

A continuous length of expansion joint filler of the size designated on the plans, shall be
placed in the joint opening at the depth below the finished surface of the joint shown on the
plans. Hot-poured joint sealer shall be stirred during heating to prevent localized overheating.
The sealing material shall be applied to each joint opening according to the details shown on the
plans or as directed by the Engineer, without spilling on the exposed concrete surfaces.

All bridge joints shall be filled to 1/4 in. (6 mm) below the finished surface of the joint. This is
to be interpreted to mean that the surface of the sealant shall be level and the point of its
contact with the sidewalls of the joint shall be 1/4 in. (6 mm) below the finished surface of the
joint.

Any sealing compound that is not bonded to the joint wall or face 24 hours after placing shall
be removed and the joint shall be cleaned and resealed.

588.04 Basis of Payment. This work will not be paid for as a separate item, but shall be
considered as included in the unit price bid for the major item of construction involved.”

CONSTRUCTION AIR QUALITY - DIESEL VEHICLE EMISSIONS CONTROL (BDE)
Effective: April 1, 2009 Revised: July 1, 2009

Diesel Vehicle Emissions Control. The reduction of construction air emissions shall be
accomplished by using cleaner burning diesel fuel. The term “equipment” refers to any and all
diesel fuel powered devices rated at 50 hp and above, to be used on the project site in excess
of seven calendar days over the course of the construction period on the project site (including
any “rental” equipment).
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All equipment on the jobsite, with engine ratings of 50 hp and above, shall be required to: use
Ultra Low Sulfur Diesel fuel (ULSD) exclusively (15 ppm sulfur content or less).

Diesel powered equipment in non-compliance will not be allowed to be used on the project site,
and is also subject to a notice of non-compliance as outlined below.

The Contractor shall submit copies of monthly summary reports and include certified copies of
the ULSD diesel fuel delivery slips for diesel fuel delivered to the jobsite for the reporting time
period, noting the quantity of diesel fuel used.

If any diesel powered equipment is found to be in non-compliance with any portion of this
specification, the Engineer will issue the Contractor a notice of non-compliance and identify an
appropriate period of time, as outlined below under environmental deficiency deduction, in
which to bring the equipment into compliance or remove it from the project site.

Any costs associated with bringing any diesel powered equipment into compliance with these
diesel vehicle emissions controls shall be considered as included in the contract unit prices bid
for the various items of work involved and no additional compensation will be allowed. The
Contractor's compliance with this notice and any associated regulations shall also not be
grounds for a claim.

Environmental Deficiency Deduction. When the Engineer is notified, or determines that an
environmental control deficiency exists, he/she will notify the Contractor in writing, and direct the
Contractor to correct the deficiency within a specified time period. The specified time-period,
which begins upon Contractor notification, will be from 1/2 hour to 24 hours long, based on the
urgency of the situation and the nature of the deficiency. The Engineer shall be the sole judge
regarding the time period.

The deficiency will be based on lack of repair, maintenance and diesel vehicle emissions
control.

If the Contractor fails to correct the deficiency within the specified time frame, a daily monetary
deduction will be imposed for each calendar day or fraction thereof the deficiency continues to
exist. The calendar day(s) will begin when the time period for correction is exceeded and end
with the Engineer's written acceptance of the correction. The daily monetary deduction will be
$1,000.00 for each deficiency identified.

If a Contractor or subcontractor accumulates three environmental deficiency deductions in a
contract period, the Contractor will be shutdown until the deficiency is corrected. Such a
shutdown will not be grounds for any extension of contract time, waiver of penalties, or be
grounds for any claim.

CONSTRUCTION AIR QUALITY - IDLING RESTRICTIONS (BDE)
Effective: April 1, 2009

Idling Restrictions. The Contractor shall establish truck-staging areas for all diesel powered
vehicles that are waiting to load or unload material at the jobsite.
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Staging areas shall be located where the diesel emissions from the equipment will have a

minimum impact on adjacent sensitive receptors. The Department will review the selection of

staging areas, whether within or outside the existing highway right-of-way, to avoid locations

near sensitive areas or populations to the extent possible. Sensitive receptors include, but are

not limited to, hospitals, schools, residences, motels, hotels, daycare facilities, elderly housing

and convalescent facilities. Diesel powered engines shall also be located as far away as

possible from fresh air intakes, air conditioners, and windows. The Engineer will approve
staging areas before implementation.

Diesel powered vehicle operators may not cause or allow the motor vehicle, when it is not in
motion, to idle for more than a total of 10 minutes within any 60 minute period, except under any
of the following circumstances:

1) The motor vehicle has a gross vehicle weight rating of less than 8000 Ib (3630 kg).

2) The motor vehicle idles while forced to remain motionless because of on-highway traffic,
an official traffic control device or signal, or at the direction of a law enforcement official.

3) The motor vehicle idles when operating defrosters, heaters, air conditioners, or other
equipment solely to prevent a safety or health emergency.

4) A police, fire, ambulance, public safety, other emergency or law enforcement motor
vehicle, or any motor vehicle used in an emergency capacity, idles while in an
emergency or training mode and not for the convenience of the vehicle operator.

5) The primary propulsion engine idles for maintenance, servicing, repairing, or diagnostic
purposes if idling is necessary for such activity.

6) A motor vehicle idles as part of a government inspection to verify that all equipment is in
good working order, provided idling is required as part of the inspection.

7) When idling of the motor vehicle is required to operate auxiliary equipment to accomplish
the intended use of the vehicle (such as loading, unloading, mixing, or processing cargo;
controlling cargo temperature; construction operations, lumbering operations; oil or gas
well servicing; or farming operations), provided that this exemption does not apply when
the vehicle is idling solely for cabin comfort or to operate non-essential equipment such
as air conditioning, heating, microwave ovens, or televisions.

8) When the motor vehicle idles due to mechanical difficulties over which the operator has
no control.

9) The outdoor temperature is less than 32 °F (0 °C) or greater than 80 °F (26 °C).

When the outdoor temperature is greater than or equal to 32 °F (0 °C) or less than or equal to
80 °F (26 °C), a person who operates a motor vehicle operating on diesel fuel shall not cause or
allow the motor vehicle to idle for a period greater than 30 minutes in any 60 minute period while
waiting to weigh, load, or unload cargo or freight, unless the vehicle is in a line of vehicles that
regularly and periodically moves forward.

The above requirements do not prohibit the operation of an auxiliary power unit or generator set
as an alternative to idling the main engine of a motor vehicle operating on diesel fuel.

Environmental Deficiency Deduction. When the Engineer is notified, or determines that an
environmental control deficiency exists based on non-compliance with the idling restrictions,
he/she will notify the Contractor, and direct the Contractor to correct the deficiency.
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If the Contractor fails to correct the deficiency a monetary deduction will be imposed. The
monetary deduction will be $1,000.00 for each deficiency identified.

DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE)
Effective: September 1, 2000 Revised: November 1, 2008

FEDERAL OBLIGATION. The Department of Transportation, as a recipient of federal financial
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination
in the award and administration of contracts. Consequently, the federal regulatory provisions of
49 CFR part 26 apply to this contract concerning the utilization of disadvantaged business
enterprises. For the purposes of this Special Provision, a disadvantaged business enterprise
(DBE) means a business certified by the Department in accordance with the requirements of
49 CFR part 26 and listed in the lllinois Unified Certification Program (IL UCP) DBE Directory or
most recent addendum.

STATE OBLIGATION. This Special Provision will also be used by the Department to satisfy the
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities
Act, 30 ILCS 575. When this Special Provision is used to satisfy state law requirements on
100 percent state-funded contracts, the federal government has no involvement in such
contracts (not a federal-aid contract) and no responsibility to oversee the implementation of this
Special Provision by the Department on those contracts. DBE participation on 100 percent
state-funded contracts will not be credited toward fulfilling the Department's annual overall DBE
goal required by the US Department of Transportation to comply with the federal DBE program
requirements.

CONTRACTOR ASSURANCE. The Contractor makes the following assurance and agrees to
include the assurance in each subcontract that the Contractor signs with a subcontractor:

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race,
color, national origin, or sex in the performance of this contract. The Contractor shall carry
out applicable requirements of 49 CFR part 26 in the award and administration of contracts
funded in whole or in part with federal or state funds. Failure by the Contractor to carry out
these requirements is a material breach of this contract, which may result in the termination
of this contract or such other remedy as the recipient deems appropriate.

OVERALL GOAL SET FOR THE DEPARTMENT. As a requirement of compliance with 49 CFR
part 26, the Department has set an overall goal for DBE participation in its federally assisted
contracts. That goal applies to all federal-aid funds the Department will expend in its federally
assisted contracts for the subject reporting fiscal year. The Department is required to make a
good faith effort to achieve the overall goal. The dollar amount paid to all approved DBE
companies performing work called for in this contract is eligible to be credited toward fulfillment
of the Department’s overall goal.

CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR. This contract includes a
specific DBE utilization goal established by the Department. The goal has been included
because the Department has determined that the work of this contract has subcontracting
opportunities that may be suitable for performance by DBE companies.
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This determination is based on an assessment of the type of work, the location of the work, and

the availability of DBE companies to do a part of the work. The assessment indicates that, in

the absence of unlawful discrimination, and in an arena of fair and open competition, DBE

companies can be expected to perform 6.0% of the work. This percentage is set as the DBE

participation goal for this contract. Consequently, in addition to the other award criteria

established for this contract, the Department will award this contract to a bidder who makes a

good faith effort to meet this goal of DBE participation in the performance of the work. A bidder

makes a good faith effort for award consideration if either of the following is done in accordance
with the procedures set forth in this Special Provision:

(a) The bidder documents that firmly committed DBE participation has been obtained to
meet the goal; or

(b) The bidder documents that a good faith effort has been made to meet the goal, even
though the effort did not succeed in obtaining enough DBE participation to meet the
goal.

DBE LOCATOR REFERENCES. Bidders may consult the IL UCP DBE Directory as a
reference source for DBE-certified companies. In addition, the Department maintains a letting
and item specific DBE locator information system whereby DBE companies can register their
interest in providing quotes on particular bid items advertised for letting. Information concerning
DBE companies willing to quote work for particular contracts may be obtained by contacting the
Department's Bureau of Small Business Enterprises at telephone number (217)785-4611, or by
visiting the Department's web site at www.dot.il.gov.

BIDDING PROCEDURES. Compliance with the bidding procedures of this Special Provision is
required prior to the award of the contract and the failure of the as-read low bidder to comply will
render the bid not responsive.

(a) In order to assure the timely award of the contract, the as-read low bidder shall submit a
Disadvantaged Business Utilization Plan on Department form SBE 2026 within seven
working days after the date of letting. To meet the seven day requirement, the bidder
may send the Plan by certified mail or delivery service within the seven working day
period. If a question arises concerning the mailing date of a Plan, the mailing date will
be established by the U.S. Postal Service postmark on the original certified mail receipt
from the U.S. Postal Service or the receipt issued by a delivery service. It is the
responsibility of the bidder to ensure that the postmark or receipt date is affixed within
the seven working days if the bidder intends to rely upon mailing or delivery to satisfy the
submission day requirement. The Plan is to be submitted to the Department of
Transportation, Bureau of Small Business Enterprises, Contract Compliance Section,
2300 South Dirksen Parkway, Room 319, Springfield, lllinois 62764 (Telefax: (217)785-
1524). It is the responsibility of the bidder to obtain confirmation of telefax delivery. The
Department will not accept a Utilization Plan if it does not meet the seven day submittal
requirement and the bid will be declared not responsive. In the event the bid is declared
not responsive due to a failure to submit a Plan or failure to comply with the bidding
procedures set forth herein, the Department may elect to cause the forfeiture of the
penal sum of the bidder's proposal guaranty, and may deny authorization to bid the
project if re-advertised for bids.
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The Department reserves the right to invite any other bidder to submit a Utilization Plan
at any time for award consideration or to extend the time for award.

(b) The Utilization Plan shall indicate that the bidder either has obtained sufficient DBE
participation commitments to meet the contract goal or has not obtained enough DBE
participation commitments in spite of a good faith effort to meet the goal. The Utilization
Plan shall further provide the name, telephone number, and telefax number of a
responsible official of the bidder designated for purposes of notification of plan approval
or disapproval under the procedures of this Special Provision.

(c) The Utilization Plan shall include a DBE Participation Commitment Statement,
Department form SBE 2025, for each DBE proposed for the performance of work to
achieve the contract goal. The signatures on these forms must be original signatures.
All elements of information indicated on the said form shall be provided, including but not
limited to the following:

(1) The name and address of each DBE to be used;

(2) A description, including pay item numbers, of the commercially useful work to be
done by each DBE;

(3) The price to be paid to each DBE for the identified work specifically stating the
quantity, unit price, and total subcontract price for the work to be completed by the
DBE. If partial pay items are to be performed by the DBE, indicate the portion of
each item, a unit price where appropriate and the subcontract price amount;

(4) A commitment statement signed by the bidder and each DBE evidencing availability
and intent to perform commercially useful work on the project; and

(5) If the bidder is a joint venture comprised of DBE companies and non-DBE
companies, the plan must also include a clear identification of the portion of the work
to be performed by the DBE partner(s).

(d) The contract will not be awarded until the Utilization Plan submitted by the bidder is
approved. The Utilization Plan will be approved by the Department if the Plan commits
sufficient commercially useful DBE work performance to meet the contract goal. The
Utilization Plan will not be approved by the Department if the Plan does not commit
sufficient DBE performance to meet the contract goal unless the bidder documents that it
made a good faith effort to meet the goal. The good faith procedures of Section VIl of
this special provision apply. If the Utilization Plan is not approved because it is deficient
in a technical matter, unless waived by the Department, the bidder will be notified and
will be allowed no less than a five working day period in order to cure the deficiency.

CALCULATING DBE PARTICIPATION. The Utilization Plan values represent work anticipated
to be performed and paid for upon satisfactory completion. The Department is only able to
count toward the achievement of the overall goal and the contract goal the value of payments
made for the work actually performed by DBE companies. In addition, a DBE must perform a
commercially useful function on the contract to be counted.
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A commercially useful function is generally performed when the DBE is responsible for the work

and is carrying out its responsibilities by actually performing, managing, and supervising the

work involved. The Department and Contractor are governed by the provisions of 49 CFR part

26.55(c) on questions of commercially useful functions as it affects the work. Specific counting

guidelines are provided in 49 CFR part 26.55, the provisions of which govern over the summary
contained herein.

(a) DBE as the Contractor: 100 percent goal credit for that portion of the work performed by
the DBE’s own forces, including the cost of materials and supplies. Work that a DBE
subcontracts to a non-DBE does not count toward the DBE goals.

(b) DBE as a joint venture Contractor: 100 percent goal credit for that portion of the total
dollar value of the contract equal to the distinct, clearly defined portion of the work
performed by the DBE’s own forces.

(c) DBE as a subcontractor: 100 percent goal credit for the work of the subcontract
performed by the DBE’s own forces, including the cost of materials and supplies,
excluding the purchase of materials and supplies or the lease of equipment by the DBE
subcontractor from the prime Contractor or its affiliates. Work that a DBE subcontractor
in turn subcontracts to a non-DBE does not count toward the DBE goal.

(d) DBE as a trucker: 100 percent goal credit for trucking participation provided the DBE is
responsible for the management and supervision of the entire trucking operation for
which it is responsible. At least one truck owned, operated, licensed, and insured by the
DBE must be used on the contact. Credit will be given for the full value of all such DBE
trucks operated using DBE employed drivers. Goal credit will be limited to the value of
the reasonable fee or commission received by the DBE if trucks are leased from a non-
DBE company.

(e) DBE as a material supplier:

(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE
regular dealer.

(2) 100 percent goal credit for the cost of materials or supplies obtained from a DBE
manufacturer.

(3) 100 percent credit for the value of reasonable fees and commissions for the
procurement of materials and supplies if not a regular dealer or manufacturer.

GOOD FAITH EFFORT PROCEDURES. If the bidder cannot obtain sufficient DBE
commitments to meet the contract goal, the bidder must document in the Utilization Plan the
good faith efforts made in the attempt to meet the goal. This means that the bidder must show
that all necessary and reasonable steps were taken to achieve the contract goal. Necessary
and reasonable steps are those which could reasonably be expected to obtain sufficient DBE
participation. The Department will consider the quality, quantity, and intensity of the kinds of
efforts that the bidder has made.
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Mere pro forma efforts are not good faith efforts; rather, the bidder is expected to have taken

those efforts that would be reasonably expected of a bidder actively and aggressively trying to
obtain DBE participation sufficient to meet the contract goal.

(a) The following is a list of types of action that the Department will consider as part of the
evaluation of the bidder's good faith efforts to obtain participation. These listed factors
are not intended to be a mandatory checklist and are not intended to be exhaustive.
Other factors or efforts brought to the attention of the Department may be relevant in
appropriate cases, and will be considered by the Department.

(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid
meetings, advertising and/or written notices) the interest of all certified DBE
companies that have the capability to perform the work of the contract. The bidder
must solicit this interest within sufficient time to allow the DBE companies to respond
to the solicitation. The bidder must determine with certainty if the DBE companies
are interested by taking appropriate steps to follow up initial solicitations.

(2) Selecting portions of the work to be performed by DBE companies in order to
increase the likelihood that the DBE goals will be achieved. This includes, where
appropriate, breaking out contract work items into economically feasible units to
facilitate DBE participation, even when the prime Contractor might otherwise prefer
to perform these work items with its own forces.

(3) Providing interested DBE companies with adequate information about the plans,
specifications, and requirements of the contract in a timely manner to assist them in
responding to a solicitation.

(4) a. Negotiating in good faith with interested DBE companies. It is the bidder's
responsibility to make a portion of the work available to DBE subcontractors and
suppliers and to select those portions of the work or material needs consistent
with the available DBE subcontractors and suppliers, so as to facilitate DBE
participation. Evidence of such negotiation includes the names, addresses, and
telephone numbers of DBE companies that were considered; a description of the
information provided regarding the plans and specifications for the work selected
for subcontracting; and evidence as to why additional agreements could not be
reached for DBE companies to perform the work.

b. A bidder using good business judgment would consider a number of factors in
negotiating with subcontractors, including DBE subcontractors, and would take a
firm’s price and capabilities as well as contract goals into consideration.
However, the fact that there may be some additional costs involved in finding and
using DBE companies is not in itself sufficient reason for a bidder's failure to
meet the contract DBE goal, as long as such costs are reasonable. Also, the
ability or desire of a bidder to perform the work of a contract with its own
organization does not relieve the bidder of the responsibility to make good faith
efforts. Bidders are not, however, required to accept higher quotes from DBE
companies if the price difference is excessive or unreasonabile.

69



(c)

FAP 330 (US 12/45)

Project ACBRF-0330 (058)

Section 465 VB-R-1

Cook County

Contract 60407

(5) Not rejecting DBE companies as being unqualified without sound reasons based on

a thorough investigation of their capabilities. The bidder's standing within its

industry, membership in specific groups, organizations, or associations and political

or social affiliations (for example union vs. non-union employee status) are not

legitimate causes for the rejection or non-solicitation of bids in the bidder’s efforts to
meet the project goal.

(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of
credit, or insurance as required by the recipient or Contractor.

(7) Making efforts to assist interested DBE companies in obtaining necessary
equipment, supplies, materials, or related assistance or services.

(8) Effectively using the services of available minority/women community organizations;
minority/women contractors’ groups; local, state, and federal minority/women
business assistance offices; and other organizations as allowed on a case-by-case
basis to provide assistance in the recruitment and placement of DBE companies.

If the Department determines that the bidder has made a good faith effort to secure the
work commitment of DBE companies to meet the contract goal, the Department will
award the contract provided that it is otherwise eligible for award. If the Department
determines that a good faith effort has not been made, the Department will notify the
bidder of that preliminary determination by contacting the responsible company official
designated in the Utilization Plan. The preliminary determination shall include a
statement of reasons why good faith efforts have not been found, and may include
additional good faith efforts that the bidder could take. The notification will designate a
five working day period during which the bidder shall take additional efforts. The bidder
is not limited by a statement of additional efforts, but may take other action beyond any
stated additional efforts in order to obtain additional DBE commitments. The bidder shall
submit an amended Utilization Plan if additional DBE commitments to meet the contract
goal are secured. If additional DBE commitments sufficient to meet the contract goal are
not secured, the bidder shall report the final good faith efforts made in the time allotted.
All additional efforts taken by the bidder will be considered as part of the bidder’s good
faith efforts. If the bidder is not able to meet the goal after taking additional efforts, the
Department will make a pre-final determination of the good faith efforts of the bidder and
will notify the designated responsible company official of the reasons for an adverse
determination.

The bidder may request administrative reconsideration of a pre-final determination
adverse to the bidder within the five working days after the notification date of the
determination by delivering the request to the Department of Transportation, Bureau of
Small Business Enterprises, Contract Compliance Section, 2300 South Dirksen
Parkway, Room 319, Springfield, Illinois 62764 (Telefax: (217)785-1524). Deposit of the
request in the United States mail on or before the fifth business day shall not be deemed
delivery. The pre-final determination shall become final if a request is not made and
delivered. A request may provide additional written documentation and/or argument
concerning the issue of whether an adequate good faith effort was made to meet the
contract goal.
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In addition, the request shall be considered a consent by the bidder to extend the time

for award. The request will be forwarded to the Department’s Reconsideration Officer.

The Reconsideration Officer will extend an opportunity to the bidder to meet in person in

order to consider all issues of whether the bidder made a good faith effort to meet the

goal. After the review by the Reconsideration Officer, the bidder will be sent a written

decision within ten working days after receipt of the request for reconsideration,

explaining the basis for finding that the bidder did or did not meet the goal or make

adequate good faith efforts to do so. A final decision by the Reconsideration Officer that

a good faith effort was made shall approve the Utilization Plan submitted by the bidder

and shall clear the contract for award. A final decision that a good faith effort was not
made shall render the bid not responsive.

CONTRACT COMPLIANCE. Compliance with this Special Provision is an essential part of the
contract. The Department is prohibited by federal regulations from crediting the participation of
a DBE included in the Utilization Plan toward either the contract goal or the Department’s overall
goal until the amount to be applied toward the goals has been paid to the DBE. The following
administrative procedures and remedies govern the compliance by the Contractor with the
contractual obligations established by the Utilization Plan. After approval of the Plan and award
of the contract, the Utilization Plan and individual DBE Participation Statements become part of
the contract. If the Contractor did not succeed in obtaining enough DBE participation to achieve
the advertised contract goal, and the Utilization Plan was approved and contract awarded based
upon a determination of good faith, the total dollar value of DBE work calculated in the approved
Utilization Plan as a percentage of the awarded contract value shall become the amended
contract goal.

(a) No amendment to the Utilization Plan may be made without prior written approval from
the Department’s Bureau of Small Business Enterprises. All requests for amendment to
the Utilization Plan shall be submitted to the Department of Transportation, Bureau of
Small Business Enterprises, Contract Compliance Section, 2300 South Dirksen
Parkway, Room 319, Springdfield, Illinois 62764. Telephone number (217) 785-4611.
Telefax number (217) 785-1524.

(b) All work indicated for performance by an approved DBE shall be performed, managed,
and supervised by the DBE executing the Participation Statement. The Contractor shall
not terminate for convenience a DBE listed in the Utilization Plan and then perform the
work of the terminated DBE with its own forces, those of an affiliate or those of another
subcontractor, whether DBE or not, without first obtaining the written consent of the
Bureau of Small Business Enterprises to amend the Utilization Plan. If a DBE listed in
the Utilization Plan is terminated for reasons other than convenience, or fails to complete
its work on the contract for any reason, the Contractor shall make good faith efforts to
find another DBE to substitute for the terminated DBE. The good faith efforts shall be
directed at finding another DBE to perform at least the same amount of work under the
contract as the DBE that was terminated, but only to the extent needed to meet the
contract goal or the amended contract goal. The Contractor shall notify the Bureau of
Small Business Enterprises of any termination for reasons other than convenience, and
shall obtain approval for inclusion of the substitute DBE in the Utilization Plan. If good
faith efforts following a termination of a DBE for cause are not successful, the Contractor
shall contact the Bureau of Small Business Enterprises and provide a full accounting of
the efforts undertaken to obtain substitute DBE participation.
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The Bureau of Small Business Enterprises will evaluate the good faith efforts in light of

all circumstances surrounding the performance status of the contract, and determine
whether the contract goal should be amended.

(c) The Contractor shall maintain a record of payments for work performed to the DBE
participants. The records shall be made available to the Department for inspection upon
request. After the performance of the final item of work or delivery of material by a DBE
and final payment therefore to the DBE by the Contractor, but not later than thirty
calendar days after payment has been made by the Department to the Contractor for
such work or material, the Contractor shall submit a DBE Payment Agreement on
Department form SBE 2115 to the Regional Engineer. If full and final payment has not
been made to the DBE, the DBE Payment Agreement shall indicate whether a
disagreement as to the payment required exists between the Contractor and the DBE or
if the Contractor believes that the work has not been satisfactorily completed. If the
Contractor does not have the full amount of work indicated in the Utilization Plan
performed by the DBE companies indicated in the Plan, the Department will deduct from
contract payments to the Contractor the amount of the goal not achieved as liquidated
and ascertained damages.

(d) The Department reserves the right to withhold payment to the Contractor to enforce the
provisions of this Special Provision. Final payment shall not be made on the contract
until such time as the Contractor submits sufficient documentation demonstrating
achievement of the goal in accordance with this Special Provision or after liquidated
damages have been determined and collected.

(e) Notwithstanding any other provision of the contract, including but not limited to
Article 109.09 of the Standard Specifications, the Contractor may request administrative
reconsideration of a decision to deduct the amount of the goal not achieved as liquidated
damages. A request to reconsider shall be delivered to the Contract Compliance
Section and shall be handled and considered in the same manner as set forth in
paragraph (c) of “Good Faith Effort Procedures” of this Special Provision, except a final
decision that a good faith effort was not made during contract performance to achieve
the goal agreed to in the Utilization Plan shall be the final administrative decision of the
Department.

DOWEL BARS (BDE)
Effective: April 1, 2007 Revised: January 1, 2008

Revise the fifth and sixth sentences of Article 1006.11(b) of the Standard Specifications to read:

“The bars shall be epoxy coated according to AASHTO M 284, except the thickness of
the epoxy shall be 7 to 12 mils (0.18 to 0.30 mm) and patching of the ends will not be
required. The epoxy coating applicator shall be certified according to the current Bureau
of Materials and Physical Research Policy Memorandum, “Epoxy Coating Plant
Certification Procedure”. The Department will maintain an approved list.”
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ENGINEER’S FIELD OFFICE TYPE A (BDE)
Effective: April 1, 2007 Revised: August 1, 2008

Revise Article 670.02 of the Standard Specifications to read:

“670.02 Engineer's Field Office Type A. Type A field offices shall have a minimum ceiling
height of 7 ft (2 m) and a minimum floor space 450 sq ft (42 sq m). The office shall be provided
with sufficient heat, natural and artificial light, and air conditioning.

The office shall have an electronic security system that will respond to any breach of exterior
doors and windows. Doors and windows shall be equipped with locks. Doors shall also be
equipped with dead bolt locks or other secondary locking device.

Windows shall be equipped with exterior screens to allow adequate ventilation. All windows
shall be equipped with interior shades, curtains, or blinds. Adequate all-weather parking space
shall be available to accommodate a minimum of ten vehicles.

Suitable on-site sanitary facilities meeting Federal, State, and local health department
requirements shall be provided, maintained clean and in good working condition, and shall be
stocked with lavatory and sanitary supplies at all times.

Sanitary facilities shall include hot and cold potable running water, lavatory and toilet as an
integral part of the office where available. Solid waste disposal consisting of two waste baskets
and an outside trash container of sufficient size to accommodate a weekly provided pick-up
service.

In addition, the following furniture and equipment shall be furnished.

(a) Four desks with minimum working surface 42 x 30 in. (1.1 m x 750 mm) each and five
non-folding chairs with upholstered seats and backs.

(b) One desk with minimum working surface 48 x 72 in. (1.2 x 1.8 m) with height adjustment
of 23 to 30 in. (585 to 750 mm).

(c) One four-post drafting table with minimum top size of 37 1/2 x 48 in. (950 mm x 1.2 m).
The top shall be basswood or equivalent and capable of being tilted through an angle of
50 degrees. An adjustable height drafting stool with upholstered seat and back shall
also be provided.

(d) Two free standing four drawer legal size file cabinet with lock and an underwriters'
laboratories insulated file device 350 degrees one hour rating.

(e) One 6 ft (1.8 m) folding table with six folding chairs.
(f) One equipment cabinet of minimum inside dimension of 44 in. (1100 mm) high x 24 in.
(600 mm) wide x 30 in. (750 mm) deep with lock. The walls shall be of steel with a

3/32in. (2 mm) minimum thickness with concealed hinges and enclosed lock
constructed in such a manner as to prevent entry by force.
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The cabinet assembly shall be permanently attached to a structural element of the field

office in a manner to prevent theft of the entire cabinet.

(g) One refrigerator with a minimum size of 16 cu ft (0.45 cu m) with a freezer unit.

(h) One electric desk type tape printing calculator.

(i) A minimum of two communication paths. The configuration shall include:

(1) Internet Connection. An internet service connection using telephone DSL, cable
broadband, or CDMA wireless technology. Additionally, an 802.11g/N wireless
router shall be provided, which will allow connection by the Engineer and up to four
Department staff.

(2) Telephone Lines. Three separate telephone lines.

(i) One plain paper copy machine capable of reproducing prints up to 11 x 17 in. (280 x
432 mm) with an automatic feed tray capable of storing 30 sheets of paper. Letter size
and 11 x 17 in. (280 x 432 mm) paper shall be provided.

(k) One plain paper fax machine with paper.

() Two telephones, with touch tone, where available, and a digital telephone answering
machine, for exclusive use by the Engineer.

(m)One electric water cooler dispenser.

(n) One first-aid cabinet fully equipped.

(o) One microwave oven, 1 cu ft (0.03 cu m) minimum capacity.
(p) One fire-proof safe, 0.5 cu ft (0.01 cu m) minimum capacity.
(q) One electric paper shredder.

(r) One post mounted rain gauge, located on the project site for each 5 miles (8 km) of
project length.”

Revise the first sentence of the first paragraph of Article 670.07 of the Standard Specifications
to read:

“The building or buildings fully equipped as specified will be paid for on a monthly basis until

the building or buildings are released by the Engineer.”

Revise the last sentence of the first paragraph of Article 670.07 of the Standard Specifications
to read:
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“This price shall include all utility costs and shall reflect the salvage value of the building or

buildings, equipment, and furniture which become the property of the Contractor after release by

the Engineer, except that the Department will pay that portion of the monthly long distance
telephone bills that, when combined, exceed $150.”

EQUIPMENT RENTAL RATES (BDE)
Effective: August 2, 2007 Revised: January 2, 2008

Replace the second and third paragraphs of Article 105.07(b)(4)a. of the Standard
Specifications with the following:

“Equipment idled which cannot be used on other work, and which is authorized to
standby on the project site by the Engineer, will be paid for according to
Article 109.04(b)(4).”

Replace Article 109.04(b)(4) of the Standard Specifications with the following:

“(4) Equipment. Equipment used for extra work shall be authorized by the Engineer.
The equipment shall be specifically described, be of suitable size and capacity for
the work to be performed, and be in good operating condition. For such equipment,
the Contractor will be paid as follows.

a. Contractor Owned Equipment. Contractor owned equipment will be paid for by
the hour using the applicable FHWA hourly rate from the “Equipment Watch
Rental Rate Blue Book” (Blue Book) in effect when the force account work
begins. The FHWA hourly rate is calculated as follows.

FHWA hourly rate = (monthly rate/176) x (model year adj.) x (lllinois adj.) + EOC
Where: EOC = Estimated Operating Costs per hour (from the Blue Book)

The time allowed will be the actual time the equipment is operating on the extra
work. For the time required to move the equipment to and from the site of the
extra work and any authorized idle (standby) time, payment will be made at the
following hourly rate: 0.5 x (FHWA hourly rate - EOC).

All time allowed shall fall within the working hours authorized for the extra work.

The rates above include the cost of fuel, oil, lubrication, supplies, small tools,
necessary attachments, repairs, overhaul and maintenance of any kind,
depreciation, storage, overhead, profits, insurance, and all incidentals. The rates
do not include labor.

The Contractor shall submit to the Engineer sufficient information for each piece
of equipment and its attachments to enable the Engineer to determine the proper
equipment category. If a rate is not established in the Blue Book for a particular
piece of equipment, the Engineer will establish a rate for that piece of equipment
that is consistent with its cost and use in the industry.
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b. Rented Equipment. Whenever it is necessary for the Contractor to rent

equipment to perform extra work, the rental and transportation costs of the

equipment plus five percent for overhead will be paid. In no case shall the rental
rates exceed those of established distributors or equipment rental agencies.

All prices shall be agreed to in writing before the equipment is used.”

FLAGGER AT SIDE ROADS AND ENTRANCES (BDE)
Effective: April 1, 2009

Revise the second paragraph of Article 701.13(a) of the Standard Specifications to read:

“The Engineer will determine when a side road or entrance shall be closed to traffic. A
flagger will be required at each side road or entrance remaining open to traffic within the
operation where two-way traffic is maintained on one lane of pavement. The flagger
shall be positioned as shown on the plans or as directed by the Engineer.”

Revise the first and second paragraph of Article 701.20(i) of the Standard Specifications to read:

“Signs, barricades, or other traffic control devices required by the Engineer over and

. above those specified will be paid for according to Article 109.04. All flaggers required
at side roads and entrances remaining open to traffic including those that are shown on
the Highway Standards and/or additional barricades required by the Engineer to close
side roads and entrances will be paid for according to Article 109.04.”

HOT-MIX ASPHALT — ANTI-STRIPPING ADDITIVE (BDE)
Effective: November 1, 2009

Revise the first and second paragraphs of Article 1030.04(c) of the Standard Specifications to
read:

“(c) Determination of Need for Anti-Stripping Additive. The mixture designer shall determine
if an additive is needed in the mix to prevent stripping. The determination will be made
on the basis of tests performed according to lllinois Modified AASHTO T 283. To be
considered acceptable by the Department as a mixture not susceptible to stripping, the
conditioned to unconditioned split tensile strength ratio (TSR) shall be equal to or greater
than 0.85 for 6 in. (150 mm) specimens. Mixtures, either with or without an additive, with
TSRs less than 0.85 for 6 in. (150 mm) specimens will be considered unacceptable.
Also, the conditioned tensile strength for mixtures containing an anti-strip additive shall
not be lower than the original conditioned tensile strength determined for the same
mixture without the anti-strip additive.

If it is determined that an additive is required, the additive may be hydrated lime, slaked
quicklime, or a liquid additive, at the Contractor's option.”
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HOT-MIX ASPHALT - FIELD VOIDS IN THE MINERAL AGGREGATE (BDE)
Effective: April 1, 2007

Revised: April 1, 2008

Add the following to the table in Article 1030.05(d)(2)a. of the Standard Specifications:

Frequency of Tests

Frequency of Tests

Test Method

“Parameter See Manual of Test
High ESAL Mixture All Other Mixtures Procedures for
Low ESAL Mixture Materials
VMA Day’s production N/A lllinois-Modified
= 1200 tons: AASHTO R 35
1 per half day of production
Note 5.

Day’s production
<1200 tons:

1 per half day of production for
first 2 days and 1 per day
thereafter (first sample of the day)

Note 5. The Gg, used in the voids in the mineral aggregate (VMA) calculation
shall be the same average G, value listed in the mix design.”

Add the following to the Control Limits table in Article 1030.05(d)(4) of the Standard
Specifications:

“CONTROL LIMITS
Parameter High ESAL High ESAL All Other
Low ESAL Low ESAL
Individual Test Moving Avg. of 4 Individual Test
VMA 0.7%7 05%7 N/A

2/ Allowable limit below minimum design VMA requirement”

Add the following to the table in Article 1030.05(d)(5) of the Standard Specifications:

“CONTROL CHART High ESAL All Other
REQUIREMENTS Low ESAL
VMA”

Revise the heading of Article 1030.05(d)(6)a.1. of the Standard Specifications to read:
“1. Voids, VMA, and Asphalt Binder Content.”

Revise the first sentence of the first paragraph of Article 1030.05(d)(6)a.1.(a.) of the Standard
Specifications to read:
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“If the retest for voids, VMA, or asphalt binder content exceeds control
limits, HMA production shall cease and immediate corrective action shall
be instituted by the Contractor.”

Revise the table in Article 1030.05(e) of the Standard Specifications to read:

“Test Parameter

Acceptable Limits of

Precision

% Passing: "

1/2in. (12.5 mm) 5.0%

No. 4 (4.75 mm) 5.0 %

No. 8 (2.36 mm) 3.0%

No. 30 (600 um) 20%
Total Dust Content 0
No. 200 (75 um) " 2:2%
Asphalt Binder Content 0.3%
Maximum Specific Gravity
of Mixture 0.026
Bulk Specific Gravity 0.030
VMA 1.4 %

Density (% Compaction)

1.0 % (Correlated)

1/ Based on washed ignition.”

HOT-MIX ASPHALT — PLANT TEST FREQUENCY (BDE)

Effective: April 1, 2008

Revise the table in Article 1030.05(d)(2)a. of the Standard Specifications to read:

“Parameter

Frequency of Tests

High ESAL Mixture
Low ESAL Mixture

Frequency of Tests

All Other Mixtures

Test Method
See Manual of Test

Procedures for Materials

Aggregate Gradation

Hot bins for batch
and continuous
plants.

Individual cold-feed
or combined belt-
feed for drier drum
plants.

% passing sieves:
1/2in. (12.5 mm),
No. 4 (4.75 mm),
No. 8 (2.36 mm),
No. 30 (600 pum)
No. 200 (75 pum)

Note 1.

1 dry gradation per
day of production
(either morning or
afternoon sample).

and

1 washed ignition
oven test on the mix
per day of production
(conduct in the
afternoon if dry
gradation is

conducted in the
morning  or  vice
versa).
Note 3.
Note 4.

1 gradation per day
of production.

The first day of
production shall be a
washed ignition
oven test on the mix.
Thereafter, the
testing shall
alternate  between
dry gradation and
washed ignition
oven test on the mix.

Note 4.

Illinois Procedure
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Asphalt Binder
Content by Ignition | 1 per half day of 1 per day lllinois-Modified AASHTO
Oven production T 308
Note 2.
Air Voids Day’s production =
1200 tons:
Bulk Specific Gravity 1 per day lllinois-Modified AASHTO
of Gyratory Sample 1 per half day of T 312
production

Day’s production <
1200 tons:

1 per half day of
production for first
2 days and 1 per
day thereafter (first
sample of the day)

Day’s production =

Maximum  Specific | 1200 tons: 1 per day lllinois-Modified AASHTO
Gravity of Mixture T 209”

1 per half day of

production

Day’s production <
1200 tons:

1 per half day of
production for first
2 days and 1 per
day thereafter (first
sample of the day)

HOT-MIX ASPHALT — TRANSPORTATION (BDE)
Effective: April 1, 2008

Revise Article 1030.08 of the Standard Specifications to read:

“1030.08 Transportation. Vehicles used in transporting HMA shall have clean and tight
beds. The beds shall be sprayed with asphalt release agents from the Department’s approved
list. In lieu of a release agent, the Contractor may use a light spray of water with a light scatter
of manufactured sand (FA 20 or FA 21) evenly distributed over the bed of the vehicle. After
spraying, the bed of the vehicle shall be in a completely raised position and it shall remain in this
position until all excess asphalt release agent or water has been drained.

When the air temperature is below 60 °F (15 °C), the bed, including the end, endgate, sides
and bottom shall be insulated with fiberboard, plywood or other approved insulating material and
shall have a thickness of not less than 3/4 in (20 mm). When the insulation is placed inside the
bed, the insulation shall be covered with sheet steel approved by the Engineer. Each vehicle
shall be equipped with a cover of canvas or other suitable material meeting the approval of the
Engineer which shall be used if any one of the following conditions is present.
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(a) Ambient air temperature is below 60 °F (15 °C).
(b) The weather is inclement.
(c) The temperature of the HMA immediately behind the paver screed is below 250 °F
(120 °C).

The cover shall extend down over the sides and ends of the bed for a distance of
approximately 12 in. (300 mm) and shall be fastened securely. The covering shall be rolled
back before the load is dumped into the finishing machine.”

IMPACT ATTENUATORS (BDE)
Effective: November 1, 2003 Revised: November 1, 2008

Description. This work shall consist of furnishing and installing impact attenuators of the
category and test level specified.

Materials. Materials shall meet the requirements of the impact attenuator manufacturer and the
following:

Item Article/Section
(@) Fine Aggregate (NOLE 1)....... i e 1003.01
(b) Steel Posts, Structural Shapes, and Plates .........ccccooeeiiiiiiiiiiiiiiiiiiiec e, 1006.04
(c) Rail Elements, End Section Plates, and Splice Plates.........ccccooeeeiieiiiiiiiiiieeneennn, 1006.25
(d) Bolts, Nuts, Washers and HardWare ..........ccccoooiooiiiiiiiieiieee e 1006.25
(e) Hollow Structural TUDING .........uuuuucce e 1006.27(b)
(f) Wood Posts and Wood Blockouts...............eeevveiiiiviiiniieniiinnnne. 1007.01, 1007.02, 1007.06
(g) Preservative Treatment............oo e 1007.12

Note 1. Fine aggregate shall be FA 1 or FA 2, Class A quality. The sand shall be unbagged
and shall have a maximum moisture content of five percent.

CONSTRUCTION REQUIREMENTS

General. Impact attenuators shall meet the testing criteria contained in National Cooperative
Highway Research Program (NCHRP) Report 350 for the test level specified and shall be on the
Department’s approved list. Fully redirective and partially redirective attenuators shall also be
designed for bi-directional impacts.

Installation. Regrading of slopes or approaches for the installation shall be as shown on the
plans.

Bases for impact attenuators, other than sand modules, shall be installed when required by the
manufacturer. The bases shall be constructed on a prepared subgrade according to the
manufacturer’s specifications. The surface of the base shall be slightly sloped or crowned to
facilitate drainage.

Bases for sand module impact attenuators will be required. The bases shall be constructed of
either portland cement concrete or hot-mix asphalt (HMA). Portland cement concrete bases
shall be 6 in. (150 mm) thick and be according to the applicable requirements of Section 424 of
the Standard Specifications.
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HMA bases shall be 8 in. (200 mm) thick and be according to the applicable requirements of

Section 408 of the Standard Specifications. The surface of the base shall be slightly sloped or

crowned to facilitate drainage. The perimeter of each module and the specified weight (mass)
of sand in each module shall be painted on the surface of the base.

Impact attenuators shall be installed according to the manufacturer’s specifications and include
all necessary transitions between the impact attenuator and the item to which it is attached.

Method of Measurement. This work will be measured for payment as each, where each is
defined as one complete installation.

Contract quantities for sand module attenuator bases may be accepted according to
Article 202.07(a) of the Standard Specifications. When measured, sand module attenuator
bases will be measured in place and the dimensions used to calculate square yards (square
meters) will not exceed those as shown on the plans.

Basis of Payment. This work, will be paid for at the contract unit price per each for IMPACT
ATTENUATORS (FULLY REDIRECTIVE, NARROW); IMPACT ATTENUATORS (FULLY
REDIRECTIVE, WIDE); IMPACT ATTENUATORS (FULLY REDIRECTIVE, RESETTABLE);
IMPACT ATTENUATORS (SEVERE USE, NARROW); IMPACT ATTENUATORS (SEVERE
USE, WIDE); IMPACT ATTENUATORS (PARTIALLY REDIRECTIVE); or IMPACT
ATTENUATORS (NON-REDIRECTIVE), of the test level specified.

Sand module attenuator bases will be paid for at the contract unit price per square yard (square
meter) for ATTENUATOR BASE.

Regrading of slopes or approaches will be paid for according to Section 202 and/or Section 204
of the Standard Specifications.

IMPACT ATTENUATORS, TEMPORARY (BDE)

Effective: November 1, 2003 Revised: January 1, 2007

Description. This work shall consist of furnishing, installing, maintaining, and removing
temporary impact attenuators of the category and test level specified.

Materials. Materials shall meet the requirements of the impact attenuator manufacturer and the
following:

Item Article/Section
(a) Fine Aggregate (Note 1) 003.01
(b) Steel Posts, Structural Shapes, and Plates 1006.04
(c) Rail Elements, End Section Plates, and Splice Plates 1006.25
(d) Bolts, Nuts, Washers and Hardware 1006.25
(e) Hollow Structural Tubing 1006.27(b)
(f) Wood Posts and Wood Blockouts 1007.01, 1007.02, 1007.06
(g) Preservative Treatment 1007.12
(h) Packaged Rapid Hardening Mortar 1018.01
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Note 1. Fine aggregate shall be FA 1 or FA 2, Class A quality. The sand shall be unbagged
and shall have a maximum moisture content of five percent.

CONSTRUCTION REQUIREMENTS

General. Impact Attenuators shall meet the testing criteria contained in National Cooperative
Highway Research Program (NCHRP) Report 350 for the test level specified and shall be on the
Department’s approved list.

Installation. Regrading of slopes or approaches for the installation shall be as shown on the
plans.

Attenuator bases, when required by the manufacturer, shall be constructed on a prepared
subgrade according to the manufacturer’'s specifications. The surface of the base shall be
slightly sloped or crowned to facilitate drainage.

Impact attenuators shall be installed according to the manufacturer’s specifications and include
all necessary transitions between the impact attenuator and the item to which it is attached.

When water filled attenuators are used between November 1 and April 15, they shall contain
anti-freeze according to the manufacturer's recommendations.

Markings. Sand module impact attenuators shall be striped with alternating reflectorized
Type AA or Type AP fluorescent orange and reflectorized white horizontal, circumferential
stripes. There shall be at least two of each stripe on each module.

Other types of impact attenuators shall have a terminal marker applied to their nose and
reflectors along their sides.

Maintenance. All maintenance of the impact attenuators shall be the responsibility of the
Contractor until removal is directed by the Engineer.

Relocate. When relocation of temporary impact attenuators is specified, they shall be removed,
relocated and reinstalled at the new location. The reinstallation requirements shall be the same
as those for a new installation.

Removal. When the Engineer determines the temporary impact attenuators are no longer
required, the installation shall be dismantled with all hardware becoming the property of the
Contractor.

Surplus material shall be disposed of according to Article 202.03. Anti-freeze, when present,
shall be disposed of/recycled according to local ordinances.

When impact attenuators have been anchored to the pavement, the anchor holes shall be
repaired with rapid set mortar Only enough water to permit placement and consolidation by
rodding shall be used and the material shall be struck-off flush.

Method of Measurement. This work will be measured for payment as each, where each is
defined as one complete installation.
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Basis of Payment. This work will be paid for at the contract unit price per each for IMPACT

ATTENUATORS, TEMPORARY (FULLY REDIRECTIVE, NARROW); IMPACT

ATTENUATORS, TEMPORARY (FULLY REDIRECTIVE, WIDE); IMPACT ATTENUATORS,

TEMPORARY (FULLY REDIRECTIVE, RESETTABLE); IMPACT ATTENUATORS,

TEMPORARY (SEVERE USE, NARROW); IMPACT ATTENUATORS, TEMPORARY (SEVERE

USE, WIDE); or IMPACT ATTENUATORS, TEMPORARY (NON-REDIRECTIVE) of the test
level specified.

Relocation of the devices will be paid for at the contract unit price per each for IMPACT
ATTENUATORS, RELOCATE (FULLY REDIRECTIVE); IMPACT ATTENUATORS, RELOCATE
(SEVERE USE); or IMPACT ATTENUATORS, RELOCATE (NON-REDIRECTIVE); of the test
level specified.

Regrading of slopes or approaches will be paid for according to Section 202 and/or Section 204
of the Standard Specifications.

LIQUIDATED DAMAGES (BDE)
Effective: April 1, 2009

Revise the table in Article 108.09 of the Standard Specifications to read:

“Schedule of Deductions for Each Day of Overrun in Contract Time

Original Contract Amount Daily Charges
From More Than | To and Including | Calendar Day Work Day

$ 0 $ 100,000 $ 375 $ 500
100,000 500,000 625 875
500,000 1,000,000 1,025 1,425
1,000,000 3,000,000 1,125 1,550
3,000,000 5,000,000 1,425 1,950
5,000,000 10,000,000 1,700 2,350
10,000,000 And over 3,325 4,650”

MULTILANE PAVEMENT PATCHING (BDE)
Effective: November 1, 2002

Pavement broken and holes opened for patching shall be completed prior to weekend or holiday
periods. Should delays of any type or for any reason prevent the completion of the work,
temporary patches shall be constructed. Material able to support the average daily traffic and
meeting the approval of the Engineer shall be used for the temporary patches. The cost of
furnishing, placing, maintaining, removing and disposing of the temporary work, including traffic
control, shall be the responsibility of the Contractor.

NATIONAL POLLUTANT DISCHARGE ELIMINATION SYSTEM / EROSION AND SEDIMENT
CONTROL DEFICIENCY DEDUCTION (BDE)
Effective: April 1, 2007 Revised: November 1, 2009

Revise Article 105.03(a) of the Standard Specifications to read:
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“(a) National Pollutant Discharge Elimination System (NPDES) / Erosion and Sediment

Control Deficiency Deduction When the Engineer is notified or determines an erosion

and/or sediment control deficiency(s) exists, or the Contractor’s activities represents a

violation of the Department's NPDES permits, the Engineer will notify and direct the

Contractor to correct the deficiency within a specified time. The specified time, which

begins upon notification to the Contractor, will be from 1/2 hour to 1 week based on the

urgency of the situation and the nature of the work effort required. The Engineer will be
the sole judge.

A deficiency may be any lack of repair, maintenance, or implementation of erosion
and/or sediment control devices included in the contract, or any failure to comply with the
conditions of the Department’s NPDES permits. A deficiency may also be applied to
situations where corrective action is not an option such as the failure to participate in a
jobsite inspection of the project, failure to install required measures prior to initiating
earth moving operations, disregard of concrete washout requirements, or other disregard
of the NPDES permit.

If the Contractor fails to correct a deficiency within the specified time, a daily monetary
deduction will be imposed for each calendar day or portion of a calendar day until the
deficiency is corrected to the satisfaction of the Engineer. The calendar day(s) will begin
with notification to the Contractor and end with the Engineer's acceptance of the
correction. The base value of the daily monetary deduction is $1000.00 and will be
applied to each location for which a deficiency exists. The value of the deficiency
deduction assessed for each infraction will be determined by multiplying the base value
by a Gravity Adjustment Factor provided in Table A. Except for failure to participate in a
required jobsite inspection of the project prior to initiating earthmoving operations which
will be based on the total acreage of planned disturbance at the following multipliers: <5
Acres: 1; 5-10 Acres: 2; >10-25 Acres: 3; >25 Acres: 5. For those deficiencies where
corrective action was not an option, the monetary deduction will be immediate and will
be valued at one calendar day multiplied by a Gravity Adjustment Factor.

Table A
Deficiency Deduction Gravity Adjustment Factors
Types of Violations Soil Disturbed and Not Permanently Stabilized
At Time of Violation
<5 5-10 >10-25 > 25
Acres Acres Acres Acres
Failure to Install or Properly Maintain BMP 01-05] 02-1.0 0.5-25 1.0-5

1 05-25 1.0-5. 1.0-5
5 1.0-5 2.0-10 2.0-10
1 0.2-1 05-25 1.0-5

Careless Destruction of BMP 0.
Intrusion into Protected Resource 1.
Failure to properly manage Chemicals, | O.
Concrete Washouts or Residuals, Litter or
other Wastes

2 -
0-

Improper Vehicle and Equipment | 0.1-0.5 0.2-1 0.2-1 05-25
Maintenance, Fueling or Cleaning

Failure to Provide or Update Written or | 0.2-1 05-25 1.0-5 1.0-5
Graphic Plans Required by SWPPP

Failure to comply with Other Provisions of the | 0.1 -0.5 0.2-1 02-1 05-2%5"

NPDES Permit
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NIGHTTIME WORK ZONE LIGHTING (BDE)
Effective: November 1, 2008

Description. This work shall consist of furnishing, installing, maintaining, moving, and removing
lighting for nighttime work zones. Nighttime shall be defined as occurring shortly before sunset
until after sunrise.

Materials. The lighting shall consist of mobile and/or stationary lighting systems as required
herein for the specific type of construction. Mobile lighting systems shall consist of luminaires
attached to construction equipment or moveable carts. Stationary lighting systems shall consist
of roadway luminaires mounted on temporary poles or trailer mounted light towers at fixed
locations. Some lighting systems, such as balloon lights, may be adapted to both mobile and
stationary applications.

Equipment. The Contractor shall furnish an illuminance meter for use by the Engineer. The
meter shall have a digital display calibrated to NIST standards, shall be cosine and color
corrected, and shall have an accuracy of + five percent. The sensor shall have a level indicator
to ensure measurements are taken in a horizontal plane.

CONSTRUCTION REQUIREMENTS

General. At the preconstruction conference, the Contractor shall submit the type(s) of lighting
system to be used and the locations of all devices.

Before nighttime construction may begin, the lighting system shall be demonstrated as being
operational.

Nighttime Flagging. The requirements for nighttime flagging shall be according to Article 701.13
of the Standard Specifications and the glare control requirements contained herein.

Lighting System Design. The lighting system shall be designed to meet the following.

(a) Lighting Levels. The lighting system shall provide a minimum of 5 foot candles (54 lux)
throughout the work area. For mobile operations, the work area shall be defined as 25 ft
(9 m) in front of and behind moving equipment. For stationary operations, the work area
shall be defined as the entire area where work is being performed.

Lighting levels will be measured with an illuminance meter. Readings will be taken in a
horizontal plane 3 ft (1 m) above the pavement or ground surface.

(b) Glare Control. The lighting system shall be designed and operated so as to avoid glare
that interferes with traffic, workers, or inspection personnel. Lighting systems with flood,
spot, or stadium type luminaires shall be aimed downward at the work and rotated
outward no greater than 30 degrees from nadir (straight down). Balloon lights shall be
positioned at least 12 ft (3.6 m) above the roadway.

As a large component of glare, the headlights of construction vehicles and equipment

shall not be operated within the work zone except as allowed for specific construction
operations. Headlights shall never be used when facing oncoming traffic.
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(c) Light Trespass. The lighting system shall be designed to effectively light the work area

without spilling over to adjoining property. When, in the opinion of the Engineer, the

lighting is disturbing adjoining property, the Contractor shall modify the lighting
arrangement or add hardware to shield the light trespass.

Construction Operations. The lighting design required above shall be provided at any location
where construction equipment is operating or workers are present on foot. When multiple
operations are being carried on simultaneously, lighting shall be provided at each separate work
area.

The lighting requirements for specific construction operations shall be as follows.

(a) Installation or Removal of Work Zone Traffic Control. The required lighting level shall be
provided at each truck and piece of equipment used during the installation or removal of
work zone traffic control. Headlights may be operated in the work zone.

(b) Milling and Paving. The required lighting level shall be provided by mounting a minimum
of one balloon light to each piece of mobile construction equipment used in the work
zone. This would include milling machines, mechanical sweepers, material transfer
devices, spreading and finishing machines, and rollers; but not include trucks used to
transport materials and personnel or other vehicles that are continuously moving in and
out of the work zone. The headlights of construction equipment shall not be operated
within the work zone.

(c) Patching. The required lighting level shall be provided at each patching location where
work is being performed.

(d) Pavement Marking and Raised Reflective Pavement Marker Removal/Installation. The
striping truck and the attenuator/arrow board trucks may by operated by headlights
alone; however, additional lighting may be necessary for the operator of the striping
truck to perform the work.

For raised reflective pavement marker removal and installation and other pavement
marking operations where workers are on foot, the required lighting level shall be
provided at each truck and piece of equipment.

(e) Layout, Testing, and Inspection. The required lighting level shall be provided for each
active area of construction layout, material testing, and inspection. The work area shall
be defined as 15 ft (7.6 m) in front and back of the individual(s) performing the tasks.

Basis of Payment. This work will be paid for at the contract lump sum price for NIGHTTIME
WORK ZONE LIGHTING.

PAYMENTS TO SUBCONTRACTORS (BDE)
Effective: June 1, 2000 Revised: January 1, 2006

Federal regulations found at 49 CFR §26.29 mandate the Department to establish a contract

clause to require Contractors to pay subcontractors for satisfactory performance of their
subcontracts and to set the time for such payments.
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State law also addresses the timing of payments to be made to subcontractors and material

suppliers. Section 7 of the Prompt Payment Act, 30 ILCS 540/7, requires that when a

Contractor receives any payment from the Department, the Contractor shall make

corresponding, proportional payments to each subcontractor and material supplier performing

work or supplying material within 15 calendar days after receipt of the Department payment.

Section 7 of the Act further provides that interest in the amount of two percent per month, in

addition to the payment due, shall be paid to any subcontractor or material supplier by the

Contractor if the payment required by the Act is withheld or delayed without reasonable cause.

The Act also provides that the time for payment required and the calculation of any interest due

applies to transactions between subcontractors and lower-tier subcontractors and material
suppliers throughout the contracting chain.

This Special Provision establishes the required federal contract clause, and adopts the 15
calendar day requirement of the State Prompt Payment Act for purposes of compliance with the
federal regulation regarding payments to subcontractors. This contract is subject to the
following payment obligations.

When progress payments are made to the Contractor according to Article 109.07 of the
Standard Specifications, the Contractor shall make a corresponding payment to each
subcontractor and material supplier in proportion to the work satisfactorily completed by each
subcontractor and for the material supplied to perform any work of the contract. The
proportionate amount of partial payment due to each subcontractor and material supplier
throughout the contracting chain shall be determined by the quantities measured or otherwise
determined as eligible for payment by the Department and included in the progress payment to
the Contractor. Subcontractors and material suppliers shall be paid by the Contractor within 15
calendar days after the receipt of payment from the Department. The Contractor shall not hold
retainage from the subcontractors. These obligations shall also apply to any payments made by
subcontractors and material suppliers to their subcontractors and material suppliers; and to all
payments made to lower tier subcontractors and material suppliers throughout the contracting
chain. Any payment or portion of a payment subject to this provision may only be withheld from
the subcontractor or material supplier to whom it is due for reasonable cause.

This Special Provision does not create any rights in favor of any subcontractor or material
supplier against the State or authorize any cause of action against the State on account of any
payment, nonpayment, delayed payment, or interest claimed by application of the State Prompt
Payment Act. The Department will not approve any delay or postponement of the 15 day
requirement except for reasonable cause shown after notice and hearing pursuant to Section
7(b) of the State Prompt Payment Act. State law creates other and additional remedies
available to any subcontractor or material supplier, regardless of tier, who has not been paid for
work properly performed or material furnished. These remedies are a lien against public funds
set forth in Section 23(c) of the Mechanics Lien Act, 770 ILCS 60/23(c), and a recovery on the
Contractor’'s payment bond according to the Public Construction Bond Act, 30 ILCS 550.

PAYROLLS AND PAYROLL RECORDS (BDE)
Effective: March 1, 2009 Revised: July 1, 2009

FEDERAL AID CONTRACTS. Revise the following section of Check Sheet #1 of the Recurring
Special Provisions to read:
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“STATEMENTS AND PAYROLLS

The payroll records shall include each worker's name, address, telephone number, social
security number, classification, rate of pay, number of hours worked each day, starting and
ending times of work each day, total hours worked each week, itemized deductions made, and
actual wages paid.

The Contractor and each subcontractor shall submit payroll records to the Engineer each
week from the start to the completion of their respective work, except that full social security
numbers and home addresses shall not be included on weekly transmittals. Instead the payrolls
shall include an identification number for each employee (e.g., the last four digits of the
employee’s social security number.). In addition, starting and ending times of work each day
may be omitted from the payroll records submitted to the Engineer. The submittals shall be on
the Department’s form SBE 48, or an approved facsimile. When there has been no activity
during a work week, a payroll record shall still be submitted with the appropriate box (“No Work”,
“Suspended”, or “Complete”) checked on the form.”

STATE CONTRACTS. Revise Section IV of Check Sheet #5 of the Recurring Special
Provisions to read:

“IV.COMPLIANCE WITH THE PREVAILING WAGE ACT

1. Prevailing Wages. All wages paid by the Contractor and each subcontractor shall be in
compliance with The Prevailing Wage Act (820 ILCS 130), as amended, except where a
prevailing wage violates a federal law, order, or ruling, the rate conforming to the federal
law, order, or ruling shall govern. The Contractor shall be responsible to notify each
subcontractor of the wage rates set forth in this contract and any revisions thereto. If the
Department of Labor revises the wage rates, the Contractor will not be allowed
additional compensation on account of said revisions.

2. Payroll Records. The Contractor and each subcontractor shall make and keep, for a
period of three years from the date of completion of this contract, records of the wages
paid to his/her workers. The payroll records shall include each worker’'s name, address,
telephone number, social security number, classification, rate of pay, number of hours
worked each day, starting and ending times of work each day, total hours worked each
week, itemized deductions made, and actual wages paid. Upon two business days’
notice, these records shall be available, at all reasonable hours at a location within the
State, for inspection by the Department or the Department of Labor.

3. Submission of Payroll Records. The Contractor and each subcontractor shall submit
payroll records to the Engineer each week from the start to the completion of their
respective work, except that full social security numbers and home addresses shall not
be included on weekly transmittals. Instead the payrolls shall include an identification
number for each employee (e.g., the last four digits of the employee’s social security
number). In addition, starting and ending times of work each day may be omitted from
the payroll records submitted to the Engineer. The submittals shall be on the
Department’s form SBE 48, or an approved facsimile. When there has been no activity
during a work week, a payroll record shall still be submitted with the appropriate box
(“No Work”, “Suspended”, or “Complete”) checked on the form.
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Each submittal shall be accompanied by a statement signed by the Contractor or

subcontractor which avers that: (i) such records are true and accurate; (ii) the hourly

rate paid to each worker is not less than the general prevailing rate of hourly wages

required by the Act; and (iii) the Contractor or subcontractor is aware that filing a payroll
record that he/she knows to be false is a Class B misdemeanor.

4. Employee Interviews. The Contractor and each subcontractor shall permit his/her
employees to be interviewed on the job, during working hours, by compliance
investigators of the Department or the Department of Labor.”

PERSONAL PROTECTIVE EQUIPMENT (BDE)
Effective: November 1, 2008

Revise the first sentence of Article 701.12 of the Standard Specifications to read:

“All personnel on foot, excluding flaggers, within the highway right-of-way shall wear a
fluorescent orange, fluorescent yellow/green, or a combination of fluorescent orange and
fluorescent yellow/green vest meeting the requirements of ANSI/ISEA 107-2004 for Conspicuity
Class 2 garments.”

PORTLAND CEMENT CONCRETE PLANTS (BDE)
Effective: January 1, 2007

Add the following to Article 1020.11(a) of the Standard Specifications.

“(9) Use of Multiple Plants in the Same Construction Item. The Contractor may
simultaneously use central-mixed, truck-mixed, and shrink-mixed concrete from more
than one plant, for the same construction item, on the same day, and in the same
pour. However, the following criteria shall be met.

a. Each plant shall use the same cement, finely divided minerals, aggregates,
admixtures, and fibers.

b. Each plant shall use the same mix design. However, material proportions may
be altered slightly in the field to meet slump and air content criteria. Field water
adjustments shall not result in a difference that exceeds 0.02 between plants for
water/cement ratio. The required cement factor for central-mixed concrete shall
be increased to match truck-mixed or shrink-mixed concrete, if the latter two
types of mixed concrete are used in the same pour.

c. The maximum slump difference between deliveries of concrete shall be 3/4 in.
(19 mm) when tested at the jobsite. If the difference is exceeded, but test results
are within specification limits, the concrete may be used. The Contractor shall
take immediate corrective action and shall test subsequent deliveries of concrete
until the slump difference is corrected. For each day, the first three truck loads of
delivered concrete from each plant shall be tested for slump by the Contractor.
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Thereafter, when a specified test frequency for slump is to be performed, it shall
be conducted for each plant at the same time.

d. The maximum air content difference between deliveries of concrete shall be
1.5 percent when tested at the jobsite. If the difference is exceeded, but test
results are within specification limits, the concrete may be used. The Contractor
shall take immediate corrective action and shall test subsequent deliveries of
concrete until the air content difference is corrected. For each day, the first three
truck loads of delivered concrete from each plant shall be tested for air content
by the Contractor. Thereafter, when a specified test frequency for air content is
to be performed, it shall be conducted for each plant at the same time.

e. Strength tests shall be performed and taken at the jobsite for each plant. When a
specified strength test is to be performed, it shall be conducted for each plant at
the same time. The difference between plants for their mean strength shall not
exceed 450 psi (3100 kPa) compressive and 80 psi (550 kPa) flexural. The
strength standard deviation for each plant shall not exceed 650 psi (4480 kPa)
compressive and 110 psi (760 kPa) flexural. The mean and standard deviation
requirements shall apply to the test of record. If the strength difference
requirements are exceeded, the Contractor shall take corrective action.

f. The maximum haul time difference between deliveries of concrete shall be
15 minutes. If the difference is exceeded, but haul time is within specification
limits, the concrete may be used. The Contractor shall take immediate corrective
action and check subsequent deliveries of concrete until the haul time difference
is corrected.”

PUBLIC CONVENIENCE AND SAFETY (BDE)
Effective: January 1, 2000

Add the following paragraph after the fourth paragraph of Article 107.09 of the Standard
Specifications.

“‘On weekends, excluding holidays, roadways with Average Daily Traffic of 25,000 or

greater, all lanes shall be open to traffic from 3:00 P.M. Friday to midnight Sunday except
where structure construction or major rehabilitation makes it impractical.”

RAISED REFLECTIVE PAVEMENT MARKERS (BDE)
Effective: November 1, 2009

Revise the first sentence of the second paragraph of Article 781.03 of the Standard
Specifications to read:

“The pavement shall be cut to match the bottom contour of the marker using a concrete
saw fitted with 18 and 20 in. (450 and 500 mm) diameter blades.”
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REFLECTIVE SHEETING ON CHANNELIZING DEVICES (BDE)
Effective: April 1, 2007 Revised: November 1, 2008

Revise the seventh paragraph of Article 1106.02 of the Standard Specifications to read:

“At the time of manufacturing, the retroreflective prismatic sheeting used on channelizing
devices shall meet or exceed the initial minimum coefficient of retroreflection as specified in the
following table. Measurements shall be conducted according to ASTM E 810, without
averaging. Sheeting used on cones, drums and flexible delineators shall be reboundable as
tested according to ASTM D 4956. Prestriped sheeting for rigid substrates on barricades shall
be white and orange. The sheeting shall be uniform in color and devoid of streaks throughout
the length of each roll. The color shall conform to the latest appropriate standard color tolerance
chart issued by the U.S. Department of Transportation, Federal Highway Administration, and to
the daytime and nighttime color requirements of ASTM D 4956.

Initial Minimum Coefficient of Retroreflection
candelas/foot candle/sq ft (candelas/lux/sq m) of material

Observation Angle (deg.)| Entrance Angle (deg.) | White Orange | Fluorescent Orange
0.2 -4 365 160 150
0.2 +30 175 80 70
0.5 -4 245 100 95
0.5 +30 100 50 40”

Revise the first sentence of the first paragraph of Article 1106.02(c) of the Standard
Specifications to read:

“Barricades and vertical panels shall have alternating white and orange stripes sloping
downward at 45 degrees toward the side on which traffic will pass.”

Revise the third sentence of the first paragraph of Article 1106.02(d) of the Standard
Specifications to read:

“The bottom panels shall be 8 x 24 in. (200 x 600 mm) with alternating white and orange
stripes sloping downward at 45 degrees toward the side on which traffic will pass.”

REINFORCEMENT BARS (BDE)
Effective: November 1, 2005 Revised: April 1, 2009
Revise Article 1006.10(a) of the Standard Specifications to read:
“(a) Reinforcement Bars. Reinforcement bars will be accepted according to the current
Bureau of Materials and Physical Research Policy Memorandum, “Reinforcement Bar
and/or Dowel Bar Plant Certification Procedure”. The Department will maintain an

approved list of producers.

(1) Reinforcement Bars (Non-Coated). Reinforcement bars shall be according to
ASTM A 706 (A 706M), Grade 60 (420) for deformed bars and the following.
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a. For straight bars furnished in cut lengths and with a well-defined yield point, the
yield point shall be determined as the elastic peak load, identified by a halt or
arrest of the load indicator before plastic flow is sustained by the bar and dividing
it by the nominal cross-sectional area of the bar.

b. Tensile strength shall be a minimum of 1.20 times the yield strength.

c. For bars straightened from coils or bars bent from fabrication, there shall be no
upper limit on yield strength; and for bar designation Nos. 3 - 6 (10 - 19), the
elongation after rupture shall be at least 9%.

d. Heat Numbers. Bundles or bars at the construction site shall be marked or
tagged with heat identification numbers of the bar producer.

e. Guided Bend Test. Bars may be subject to a guided bend test across two pins
which are free to rotate, where the bending force shall be centrally applied with a
fixed or rotating pin of a certain diameter as specified in Table 3 of ASTM A 706
(A 706M). The dimensions and clearances of this guided bend test shall be
according to ASTM E 190.

f. Spiral Reinforcement. Spiral reinforcement shall be deformed or plain bars
conforming to the above requirements or cold-drawn steel wire conforming to
AASHTO M 32.

(2) Epoxy Coated Reinforcement Bars. Epoxy coated reinforcement bars shall be
according to Article 1006.10(a)(1) and shall be epoxy coated according to
AASHTO M 284 (M 284M) and the following.

a. Certification. The epoxy coating applicator shall be certified according to the
current Bureau of Materials and Physical Research Policy Memorandum, “Epoxy
Coating Plant Certification Procedure”. The Department will maintain an
approved list.

b. Coating Thickness. When spiral reinforcement is coated after fabrication, the
thickness of the epoxy coating shall be 7 to 20 mils (0.18 to 0.50 mm).

c. Cutting Reinforcement. Reinforcement bars may be sheared or sawn to length
after coating, providing the end damage to the coating does not extend more
than 0.5in. (13 mm) back and the cut is patched before any visible rusting
appears. Flame cutting will not be permitted.”

REINFORCEMENT BARS - STORAGE AND PROTECTION (BDE)
Effective: August 1, 2008 Revised: April 1, 2009
Revise Article 508.03 of the Standard Specifications to read:
“508.03 Storage and Protection. Reinforcement bars shall be stored off the ground using

platforms, skids, or other supports; and shall be protected from mechanical injury and from
deterioration by exposure.
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Epoxy coated bars shall be stored on wooden or padded steel cribbing and all systems for

handling shall have padded contact areas. The bars or bundles shall not be dragged or
dropped.

When epoxy coated bars are stored in a manner where they will be exposed to the weather
more than 60 days prior to use, they shall be protected from deterioration such as that caused
by sunlight, salt spray, and weather exposure. The protection shall consist of covering with
opaque polyethylene sheeting or other suitable opaque material. The covering shall be secured
and allow for air circulation around the bars to minimize condensation under the cover.

Covering of the epoxy coated bars will not be required when the bars are installed and tied,
or when they are partially incorporated into the concrete.”

SILT FILTER FENCE (BDE)
Effective: January 1, 2008

For silt filter fence fabric only, revise Article 1080.02 of the Standard Specifications to read:

“1080.02 Geotextile Fabric. The fabric for silt filter fence shall be a woven fabric meeting
the requirements of AASHTO M 288 for unsupported silt fence with less than 50 percent
geotextile elongation.”

Replace the last sentence of Article 1081.15(b) of the Standard Specifications with the following:

“Silt filter fence stakes shall be a minimum of 4 ft (1.2 m) long and made of either wood or
metal. Wood stakes shall be 2in. x 2 in. (60 mm x 50 mm). Metal stakes shall be a
standard T or U shape having a minimum weight (mass) of 1.32 Ib/ft (600 g/300 mm).”

SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE)
Effective: April 2, 2005

To account for the preparatory work and operations necessary for the movement of
subcontractor personnel, equipment, supplies, and incidentals to the project site and for all other
work or operations that must be performed or costs incurred when beginning work approved for
subcontracting in accordance with Article 108.01 of the Standard Specifications, the Contractor
shall make a mobilization payment to each subcontractor.

This mobilization payment shall be made at least 14 days prior to the subcontractor starting
work. The amount paid shall be equal to 3 percent of the amount of the subcontract reported on
form BC 260A submitted for the approval of the subcontractor’s work.

This provision shall be incorporated directly or by reference into each subcontract approved by
the Department.
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TEMPORARY EROSION CONTROL (BDE)
Effective: November 1, 2002 Revised: November 1, 2009

Revise the third paragraph of Article 280.03 of the Standard Specifications to read:

“Erosion control systems shall be installed prior to beginning any activities which will
potentially create erodible conditions. Erosion control systems for areas outside the limits of
construction such as storage sites, plant sites, waste sites, haul roads, and Contractor furnished
borrow sites shall be installed prior to beginning soil disturbing activities at each area. These
offsite systems shall be designed by the Contractor and be subject to the approval of the
Engineer.”

Add the following paragraph after the third paragraph of Article 280.03 of the Standard
Specifications:

“The temporary erosion and sediment control systems shown on the plans represent the
minimum systems anticipated for the project. Conditions created by the Contractor’s
operations, or for the Contractor’'s convenience, which are not covered by the plans, shall be
protected as directed by the Engineer at no additional cost to the Department. Revisions or

modifications of the erosion and sediment control systems shall have the Engineer's written
approval.”

Revise the last sentence of the first paragraph of Article 280.04(g) of the Standard
Specifications to read:

“The temporary mulch cover shall be according to either Article 251.03 or 251.04 except
for any reference to seeding.”

Revise Article 280.07(f) of the Standard Specifications to read:

“(f) Temporary Mulch This work will be measured for payment according to
Article 251.05(b).”

Add the following paragraph after the ninth paragraph of Article 280.07 of the Standard
Specifications:

“Temporary or permanent erosion control systems required for areas outside the limits of
construction will not be measured for payment.”

Revise Article 280.08(f) of the Standard Specifications to read:
“(f) Temporary Mulch Temporary Mulch will be paid for according to Article 251.06.”

Delete the tenth (last) paragraph of Article 280.08 of the Standard Specifications.

THERMOPLASTIC PAVEMENT MARKINGS (BDE)
Effective: January 1, 2007

Revise Article 1095.01(a)(2) of the Standard Specifications to read:
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“(2) Pigment. The pigment used for the white thermoplastic compound shall be a high-

grade pure (minimum 93 percent) titanium dioxide (Ti02). The white pigment content

shall be a minimum of ten percent by weight and shall be uniformly distributed
throughout the thermoplastic compound.

The pigments used for the yellow thermoplastic compound shall not contain any
hazardous materials listed in the Environmental Protection Agency Code of Federal
Regulations (CFR) 40, Section 261.24, Table 1. The combined total of RCRA listed
heavy metals shall not exceed 100 ppm when tested by X-ray fluorescence
spectroscopy. The pigments shall also be heat resistant, UV stable and color-fast
yellows, golds, and oranges, which shall produce a compound which shall match
Federal Standard 595 Color No. 33538. The pigment shall be uniformly distributed
throughout the thermoplastic compound.”

Revise Article 1095.01(b)(1)e. of the Standard Specifications to read:

“e. Daylight Reflectance and Color. The thermoplastic compound after heating for
four hours * five minutes at 425 + 3 °F (218.3 £ 2 °C) and cooled at 77 °F (25 °C)
shall meet the following requirements for daylight reflectance and color, when
tested, using a color spectrophotometer with 45 degree circumferential/zero
degree geometry, illuminant C, and two degree observer angle. The color
instrument shall measure the visible spectrum from 380 to 720 nm with a
wavelength measurement interval and spectral bandpass of 10 nm.

White: Daylight Reflectance .....75 percent min.
*Yellow: Daylight Reflectance .....45 percent min.

*Shall meet the coordinates of the following color tolerance chart.

x  0.490 0.475 0.485 0.530
y 0470 0.438 0.425 0.456"

Revise Article 1095.01(b)(1)k. of the Standard Specifications to read:

“k. Accelerated Weathering. After heating the thermoplastic for four hours = five
minutes at 425 + 3 °F (218.3 1 2 °C) the thermoplastic shall be applied to a steel
wool abraded aluminum alloy panel (Federal Test Std. No. 141, Method 2013) at
a film thickness of 30 mils (0.70 mm) and allowed to cool for 24 hours at room
temperature. The coated panel shall be subjected to accelerated weathering
using the light and water exposure apparatus (fluorescent UV - condensation
type) for 75 hours according to ASTM G 53 (equipped with UVB-313 lamps).

The cycle shall consist of four hours UV exposure at 122 °F (50 °C) followed by
four hours of condensation at 104 °F (40 °C). UVB 313 bulbs shall be used. At
the end of the exposure period, the panel shall not exceed 10 Hunter Lab Delta E
units from the original material.”
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TRAINING SPECIAL PROVISIONS

This Training Special Provision supersedes Section 7b of the Special Provision entitled “Specific
Equal Employment Opportunity Responsibilities,” and is in implementation of 23 U.S.C. 140(a).

As part of the contractor's equal employment opportunity affirmative action program, training
shall be provided as follows:

The contractor shall provide on-the-job training aimed at developing full journeyman in the type
of trade or job classification involved. The number of trainees to be trained under this contract
will be 4. In the event the contractor subcontracts a portion of the contract work, he shall
determine how many, if any, of the trainees are to be trained by the subcontractor, provided
however, that the contractor shall retain the primary responsibility for meeting the training
requirements imposed by this special provision. The contractor shall also insure that this
Training Special Provision is made applicable to such subcontract. Where feasible, 25 percent
of apprentices or trainees in each occupation shall be in their first year of apprenticeship or
training.

The number of trainees shall be distributed among the work classifications on the basis of the
contractor’'s needs and the availability of journeymen in the various classifications within the
reasonable area of recruitment. Prior to commencing construction, the contractor shall submit
to the lllinois Department of Transportation for approval the number of trainees to be trained in
each selected classification and training program to be used. Furthermore, the contractor shall
specify the starting time for training in each of the classifications. The contractor will be credited
for each trainee employed by him on the contract work who is currently enrolled or becomes
enrolled in an approved program and will be reimbursed for such trainees as provided
hereinafter.

Training and upgrading of minorities and women toward journeyman status is a primary
objective of this Training Special Provision. Accordingly, the contractor shall make every effort
to enroll minority trainees and women (e.g. by conducting systematic and direct recruitment
through public and private sources likely to yield minority and women trainees) to the extent
such persons are available within a reasonable area of recruitment. The contractor will be
responsible for demonstrating the steps that he has taken in pursuance thereof, prior to a
determination as to whether the contractor is in compliance with this Training Special Provision.
This training commitment is not intended, and shall not be used, to discriminate against any
applicant for training, whether a member of a minority group or not. No employee shall be
employed as a trainee in any classification in which he has successfully completed a training
course leading to journeyman status or in which he has been employed as a journeyman. The
contractor should satisfy this requirement by including appropriate questions in the employee
application or by other suitable means. Regardless of the method used the contractor’s records
should document the findings in each case.

The minimum length and type of training for each classification will be as established in the
training program selected by the contractor and approved by the lllinois Department of
Transportation and the Federal Highway Administration. The lllinois Department of
Transportation and the Federal Highway Administration shall approve a program, if it is
reasonably calculated to meet the equal employment opportunity obligations of the contractor
and to qualify the average trainee for journeyman status in the classification concerned by the
end of the training period.
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Furthermore, apprenticeship programs registered with the U.S. Department of Labor, Bureau of

Apprenticeship and Training, or with a State apprenticeship agency recognized by the Bureau

and training programs approved by not necessarily sponsored by the U.S. Department of Labor,

Manpower Administration, Bureau of Apprenticeship and Training shall also be considered

acceptable provided it is being administered in a manner consistent with the equal employment

obligations of Federal-aid highway construction contracts. Approval or acceptance of a training

program shall be obtained from the State prior to commencing work on the classification

covered by the program. It is the intention of these provisions that training is to be provided in

the construction crafts rather then clerk-typists or secretarial-type positions. Training is

permissible in lower level management positions such as office engineers, estimators,

timekeepers, etc., where the training is oriented toward construction applications. Training in

the laborer classification may be permitted provided that significant and meaningful training is

provided and approved by the lllinois Department of Transportation and the Federal Highway

Administration. Some offsite training is permissible as long as the training is an integral part of
an approved training program and does not comprise a significant part of the overall training.

Except as otherwise noted below, the contractor will be reimbursed 80 cents per hour of training
given an employee on this contract in accordance with an approved training program. As
approved by the Engineer, reimbursement will be made for training of persons in excess of the
number specified herein. This reimbursement will be made even though the contractor receives
additional training program funds from other sources, provided such other source does not
specifically prohibit the contractor from receiving other reimbursement. Reimbursement for
offsite training indicated above may only be made to the contractor where he does one or more
of the following and the trainees are concurrently employed on a Federal-aid project; contributes
to the cost of the training, provides the instruction to the trainee or pays the trainee’s wages
during the offsite training period.

No payment shall be made to the contractor if either the failure to provide the required training,
or the failure to hire the trainee as a journeyman, is caused by the contractor and evidences a
lack of good faith on the part of the contractor in meeting the requirement of this Training
Special Provision. It is normally expected that a trainee will begin his training on the project as
soon as feasible after start of work utilizing the skill involved and remain on the project as long
as training opportunities exist in his work classification or until he has completed his training
program.

It is not required that all trainees be on board for the entire length of the contract. A contractor
will have fulfilled his responsibilities under this Training Special Provision if he has provided
acceptable training to the number of trainees specified. The number trained shall be
determined on the basis of the total number enrolled on the contract for a significant period.

Trainees will be paid at least 60 percent of the appropriate minimum journeyman’s rate specified
in the contract for the first half of the training period, 75 percent for the third quarter of the
training period, and 90 percent for the last quarter of the training period, unless apprentices or
trainees in an approved existing program are enrolled as trainees on this project. In that case,
the appropriate rates approved by the Departments of Labor or Transportation in connection
with the existing program shall apply to all trainees being trained for the same classification who
are covered by this Training Special Provision.
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The contractor shall furnish the trainee a copy of the program he will follow in providing the

training. The contractor shall provide each trainee with a certification showing the type and
length of training satisfactorily complete.

The contractor will provide for the maintenance of records and furnish periodic reports
documenting his performance under this Training Special Provision.

METHOD OF MEASUREMENT The unit of measurement is in hours.

BASIS OF PAYMENT This work will be paid for at the contract unit price of 80 cents per hour
for TRAINEES. The estimated total number of hours, unit price and total price have been
included in the schedule of prices.

STEEL COST ADJUSTMENT (BDE) (RETURN FORM WITH BID)
Effective: April 2, 2004 Revised: April 1, 2009

Description. Steel cost adjustments will be made to provide additional compensation to the
Contractor, or a credit to the Department, for fluctuations in steel prices when optioned by the
Contractor. The bidder shall indicate on the attached form whether or not this special provision
will be part of the contract and submit the completed form with his/her bid. Failure to submit the
form or failure to indicate contract number, company name, and sign and date the form shall
make this contract exempt of steel cost adjustments for all items of steel. Failure to indicate
“Yes” for any item of work will make that item of steel exempt from steel cost adjustment.

Types of Steel Products. An adjustment will be made for fluctuations in the cost of steel used in
the manufacture of the following items:

Metal Piling (excluding temporary sheet piling)
Structural Steel
Reinforcing Steel

Other steel materials such as dowel bars, tie bars, mesh reinforcement, guardrail, steel traffic
signal and light poles, towers and mast arms, metal railings (excluding wire fence), and frames
and grates will be subject to a steel cost adjustment when the pay items they are used in has a
contract value of $10,000 or greater.

Documentation. Sufficient documentation shall be furnished to the Engineer to verify the
following:

(a) The dates and quantity of steel, in Ib (kg), shipped from the mill to the fabricator.
(b) The quantity of steel, in Ib (kg), incorporated into the various items of work covered by
this special provision. The Department reserves the right to verify submitted quantities.

Method of Adjustment. Steel cost adjustments will be computed as follows:

SCA=QXD
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Where: SCA = steel cost adjustment, in dollars
Q = quantity of steel incorporated into the work, in Ib (kg)
D = price factor, in dollars per Ib (kg)

D = MPIy — MPI_

Where: MPIly =  The Materials Cost Index for steel as published by the Engineering News-
Record for the month the steel is shipped from the mill. The indices will be
converted from dollars per 100 Ib to dollars per Ib (kg).

MPI_ = The Materials Cost Index for steel as published by the Engineering News-
Record for the month prior to the letting. The indices will be converted from
dollars per 100 Ib to dollars per Ib (kg).

The unit weights (masses) of steel that will be used to calculate the steel cost adjustment for the
various items are shown in the attached table.

No steel cost adjustment will be made for any products manufactured from steel having a mill
shipping date prior to the letting date.

If the Contractor fails to provide the required documentation, the method of adjustment will be
calculated as described above; however, the MPIy will be based on the date the steel arrives at
the job site. In this case, an adjustment will only be made when there is a decrease in steel
costs.

Basis of Payment. Steel cost adjustments may be positive or negative but will only be made
when there is a difference between the MPI_ and MPIy, in excess of five percent, as calculated
by:

Percent Difference = {(MPI_ — MPly) + MPI_} x 100

Steel cost adjustments will be calculated by the Engineer and will be paid or deducted when all
other contract requirements for the items of work are satisfied. Adjustments will only be made
for fluctuations in the cost of the steel as described herein. No adjustment will be made for
changes in the cost of manufacturing, fabrication, shipping, storage, etc.

The adjustments shall not apply during contract time subject to liquidated damages for
completion of the entire contract.
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ltem

Unit Mass (Weight)

Metal Piling (excluding temporary sheet piling)
Furnishing Metal Pile Shells 12 in. (305 mm), 0.179 in. (3.80 mm) wall thickness)
Furnishing Metal Pile Shells 12 in. (305 mm), 0.250 in. (6.35 mm) wall thickness)
Furnishing Metal Pile Shells 14 in. (356 mm), 0.250 in. (6.35 mm) wall thickness)

23 Ib/ft (34 kg/m)
32 Ib/ft (48 kg/m)
37 Ib/ft (55 kg/m)

Other piling See plans
Structural Steel See plans for weights
(masses)
Reinforcing Steel See plans for weights
(masses)

Dowel Bars and Tie Bars

6 Ib (3 kg) each

Mesh Reinforcement

63 1b/100 sq ft (310 kg/sq m)

Guardrail
Steel Plate Beam Guardrail, Type A w/steel posts
Steel Plate Beam Guardrail, Type B w/steel posts
Steel Plate Beam Guardrail, Types A and B w/wood posts
Steel Plate Beam Guardrail, Type 2
Steel Plate Beam Guardrail, Type 6
Traffic Barrier Terminal, Type 1 Special (Tangent)
Traffic Barrier Terminal, Type 1 Special (Flared)

20 Ib/ft (30 kg/m)

30 Ib/ft (45 kg/m)

8 Ib/ft (12 kg/m)
305 Ib (140 kg) each
1260 Ib (570 kg) each
730 Ib (330 kg) each
410 Ib (185 kg) each

Steel Traffic Signal and Light Poles, Towers and Mast Arms
Traffic Signal Post
Light Pole, Tenon Mount and Twin Mount, 30 - 40 ft (9 — 12 m)
Light Pole, Tenon Mount and Twin Mount, 45 - 55 ft (13.5 — 16.5 m)
Light Pole w/Mast Arm, 30 - 50 ft (9 —15.2 m))
Light Pole w/Mast Arm, 55 - 60 ft (16.5 — 18 m)
Light Tower w/Luminaire Mount, 80 - 110 ft (24 — 33.5 m)
Light Tower w/Luminaire Mount, 120 - 140 ft (36.5 — 42.5 m)
Light Tower w/Luminaire Mount, 150 - 160 ft (45.5 —48.5 m)

11 Ib/ft (16 kg/m)
14 Ib/ft (21 kg/m)
21 Ib/ft (31 kg/m)
13 Ib/ft (19 kg/m)
19 Ib/ft (28 kg/m)
31 Ib/ft (46 kg/m)
65 Ib/ft (97 kg/m)
80 Ib/ft (119 kg/m)

Metal Railings (excluding wire fence)
Steel Railing, Type SM
Steel Railing, Type S-1
Steel Railing, Type T-1
Steel Bridge Rail

64 Ib/ft
39 Ib/ft
53 Ib/ft
52 Ib/ft

95 kg/m
58 kg/m
79 kg/m
77 kg/m

b~ —~ —~ —~
NNt

Frames and Grates
Frame
Lids and Grates

250 Ib (115 kg)
150 Ib (70 kg)
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RETURN WITH BID
ILLINOIS DEPARTMENT OPTION FOR
OF TRANSPORTATION STEEL COST ADJUSTMENT

The bidder shall submit this completed form with his/her bid. Failure to submit the form or
properly complete contract number, company name, and sign and date the form shall make this
contract exempt of steel cost adjustments for all items of steel. Failure to indicate “Yes” for any
item of work will make that item of steel exempt from steel cost adjustment. After award, this
form, when submitted shall become part of the contract.

Contract No.:

Company Name:

Contractor’s Option:

Is your company opting to include this special provision as part of the contract plans for the
following items of work?

Metal Piling Yes []
Structural Steel Yes []
Reinforcing Steel Yes []
Dowel Bars, Tie Bars and Mesh Reinforcement Yes []
Guardrail Yes []
Steel Traffic Signal and Light Poles, Towers and Mast Arms Yes []
Metal Railings (excluding wire fence) Yes []
Frames and Grates Yes []

Signature: Date:
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ATTACHMENTS
A. Employment Preference for Appalachian Contracts

(included in Appalachian contracts only)
. GENERAL

1. These contract provisions shall apply to all word performed on
the contract by the contractor’'s own organization and with the
assistance of workers under the contractor's immediate
superintendence and to all work performed on the contract by
piecework, station work, or by subcontract.

2. Except as otherwise provided for in each section, the contractor
shall insert in each subcontract all of the stipulations contained in
these Required Contract Provisions, and further require their inclusion
in any lower tier subcontract or purchase order that may in turn be
made. The Required Contract Provisions shall not be incorporated by
reference in any case. The prime contractor shall be responsible for
compliance by any subcontractor or lower tier subcontractor with
these Required Contract Provisions.

3. A breach of any of the stipulations contained in these Required
Contract Provisions shall be sufficient grounds for termination of the
contract.

4. A breach of the following clauses of the Required Contract
Provisions may also be grounds for debarment as provided in 29 CFR
5.12:

Section |, paragraph 2;
Section IV, paragraphs 1, 2, 3, 4 and 7;
Section V, paragraphs 1 and 2a through 2g.

5. Disputes arising out of the labor standards provisions of Section
IV (except paragraph 5) and Section V of these Required Contract
Provisions shall not be subject to the general disputes clause of this
contract. Such disputes shall be resolved in accordance with the
procedures of the U.S. Department of Labor (DOL) as set forth in 29
CFR 5, 6 and 7. Disputes within the meaning of this clause include
disputes between the contractor (or any of its subcontractors) and
the contracting agency, the DOL, or the contractor's employees or
their representatives.

6. Selection of Labor: During the performance of this contract, the
contractor shall not:

a. Discriminate against labor from any other State, possession,
or

territory of the United States (except for employment preference
for

Appalachian contracts, when applicable, as specified in
Attachment

A), or

b. Employ convict labor for any purpose within the limits of the

project unless it is labor performed by convicts who are on
parole,

supervised release, or probation.

II. NONDISCRIMINATION
(Applicable to all Federal-aid construction contracts and to all
related subcontracts of $10,000 or more.)

1. Equal Employment Opportunity: Equal employment opportunity
(EEO) requirements not to discriminate and to take affirmative action
to assure equal opportunity as set forth under laws, executive orders,
rules, regulations (28 CFR 35, 29 CFR 1630 and 41 CFR 60 (and
orders of the Secretary of Labor as modified by the provisions
prescribed herein, and imposed pursuant to 23 U.S.C. 140 shall
constitute the EEO and specific affirmative action standards for the
contractor’'s project activities under this contract. The Equal
Opportunity Construction Contract Specifications set forth under 41
CFR 60-4.3 and the provisions of the American Disabilities Act of
1990 (42 U.S.C. 12101 et seq.) set forth under 28 CFR 35 and 29
CFR 1630 are incorporated by reference in this contract. In the
execution of this contract, the contractor agrees to comply with the
following minimum specific requirement activities of EEO:

a. The contractor will work with the State highway agency
(SHA) and

the Federal Government in carrying out EEO obligations and in
their

review of his/her activities under the contract.

b. The contractor will accept as his operating policy the
following

statement: “It is the policy of this Company to assure that
applicants

are employed, and that employees are treated during
employment,

without regard to their race, religion, sex, color, national origin,
age or

disability. Such action shall include: employment, upgrading,

demotion, or transfer; recruitment or recruitment advertising;
layoff or

termination; rates of pay or other forms of compensation; and

selection for training, including apprenticeship,
preapprenticeship,

and/or on-the-job-training.”

2. EEO Officer: The contractor will designate and make known to
the SHA contracting officers an EEO Officer who will have the
responsibility for an must be capable of effectively administering and
promoting an active contractor program of EEO and who must be
assigned adequate authority and responsibility to do so.

3. Dissemination of Policy: All members of the contractor’s staff
who are authorized to hire, supervise, promote, and discharge
employees, or who recommend such action, or who are substantially
involved in such action, will be made fully cognizant of, and will
implement, the contractor’s EEO policy and contractual
responsibilities to provide EEO in each grade and classification of
employment. To ensure that the above agreement will be met, the
following actions will be taken as a minimum:

a. Periodic meetings of supervisory and personnel office
employees will be conducted before the start of work and then
not less often than once every six months, at which time the
contractor's EEO policy and its implementation will be
reviewed and explained. The meetings will be conducted by
the EEO Officer.

b. All new supervisory or personnel office employees will be
given a thorough indoctrination by the EEO Officer, covering all
major aspects of the contractor’'s EEO obligations within thirty
days following their reporting for duty with the contractor.

c. All personnel who are engaged in direct recruitment for the
project will be instructed by the EEO Officer in the contractor's
procedures for locating and hiring minority group employees.

d. Notices and posters setting forth the contractor’'s EEO
policy will be placed in areas readily accessible to employees,



applicants for employment and potential employees.

e. The contractor's EEO policy and the procedures to
implement such policy will be brought to the attention of
employees by means of meetings, employee handbooks, or
other appropriate means.

4. Recruitment: When advertising for employees, the contractor will
include in all advertisements for employees the notation: “An Equal
Opportunity Employer.” All such advertisements will be placed in
publications having a large circulation among minority groups in the area
from which the project work force would normally be derived.

a. The contractor will, unless precluded by a valid bargaining
agreement, conduct systematic and direct recruitment through
public and private employees referral sources likely to yield
qualified minority group applicants. To meet this requirement,
the contractor will identify sources of potential minority group
employees, and establish which such identified sources
procedures w hereby minority group applicants may be referred
to the contractor for employment consideration.

b. In the event the contractor has a valid bargaining
agreement providing for exclusive hiring hall referrals, he is
expected to observe the provisions of that agreement to the
extent that the system permits the contractor’'s compliance
with EEO contract provisions. (The DOL has held that where
implementation of such agreements have the effect of
discriminating against minorities or women, or obligates the
contractor to do the same, such implementation violates
Executive Order 11246, as amended.)

c. The contractor will encourage his present employees to
refer minority group applicants for employment. Information
and procedures with regard to referring minority group
applicants will be discussed with employees.

5. Personnel Actions: Wages, working conditions, and employee
benefits shall be established and administered, and personnel actions of
every type, including hiring, upgrading, promotion, transfer, demotion,
layoff, and termination, shall be taken without regard to race, color,
religion, sex, national origin, age or disability. The following procedures
shall be followed:

a. The contractor will conduct periodic inspections of project
sites to insure that working conditions and employee facilities
do not indicate discriminatory treatment of project site
personnel.

b. The contractor will periodically evaluate the spread of
wages paid within each classification to determine any
evidence of discriminatory wage practices.

c. The contractor will periodically review selected personnel
actions in depth to determine whether there is evidence of
discrimination. Where evidence is found, the contractor will
promptly take corrective action. If the review indicates that
the discrimination may extend beyond the actions reviewed,
such corrective action shall include all affected persons.

d. The contractor will promptly investigate all complaints of
alleged discrimination made to the contractor in connection
with his obligations under this contract, will attempt to resolve
such complaints, and will take appropriate corrective action
within a reasonable time. If the investigation indicates that the
discrimination may affect persons other than the complainant,
such corrective action shall include such other persons. Upon
completion of each investigation, the contractor will inform
every complainant of all of his avenues of appeal.

6. Training and Promotion:

a. The contractor will assist in locating, qualifying, and
increasing the skills of minority group and women employees,
and applicants for employment.

b. Consistent with the contractor’'s work force requirements
and as permissible under Federal and State regulations, the
contractor shall make full use of training programs, i.e.,
apprenticeship, and on-the-job training programs for the
geographical area of contract performance. Where feasible, 25
percent of apprentices or trainees in each occupation shall be

in their first year of apprenticeship or training. In the event a
special provision for training is provided under this contract,
this subparagraph will be superseded as indicated in the special
provision.

c. The contractor will advise employees and applicants for
employment of available training programs and entrance
requirements for each.

d. The contractor will periodically review the training and
promotion potential of minority group and women employees
and will encourage eligible employees to apply for such training
and promotion.

7. Unions: If the contractor relies in whole or in part upon
unions as a source of employees, the contractor will use his/her best
efforts to obtain the cooperation of such unions to increase
opportunities for minority groups and women within the unions, and
to effect referrals by such unions of minority and female employees.
Actions by the contractor either directly or through a contractor’s
association acting as agent will include the procedures set forth
below:

a. The contractor will use best efforts to develop, in
cooperation with the unions, joint training programs aimed
toward qualifying more minority group members and women
for membership in the unions and increasing the skills of
minority group employees and women so that they may qualify
for higher paying employment.

b. The contractor will use best efforts to incorporate an EEO
clause into each union agreement to the end that such union
will be contractually bound to refer applicants without regard
to their race, color, religion, sex, national origin, age or
disability.

c. The contractor is to obtain information as to the referral
practices and policies of the labor union except that to the
extent such information is within the exclusive possession of
the labor union and such labor union refuses to furnish such
information to the contractor, the contractor shall so certify to
the SHA and shall set forth what efforts have been made to
obtain such information.

d. In the event the union is unable to provide the contractor
with a reasonable flow of minority and women referrals within
the time limit set forth in the collective bargaining agreement,
the contractor will, through independent recruitment efforts, fill
the employment vacancies without regard to race, color,
religion, sex, national origin, age or disability; making full
efforts to obtain qualified and/or quailifiable minority group
persons and women. (The DOL has held that it shall be no
excuse that the union with which the contractor has a
collective bargaining agreement providing for exclusive referral
failed to refer minority employees.) In the event the union
referral practice prevents the contractor from meeting the
obligations pursuant to Executive Order 11246, as amended,
and these special provisions, such contractor shall immediately
notify the SHA.

8. Selection of Subcontractors, Procurement of Materials and
Leasing of Equipment: The contractor shall not discriminate on the
grounds of race, color, religion, sex, national origin, age or disability
in the selection and retention of subcontractors, including
procurement of materials and leases of equipment.

a. The contractor shall notify all potential subcontractors and
suppliers of his/her EEO obligations under this contract.

b. Disadvantaged business enterprises (DBE), as defined in 49
CFR 23, shall have equal opportunity to compete for and perform
subcontracts which the contractor enters into pursuant to this
contract. The contractor will use his best efforts to solicit bids

from

and to utilize DBE subcontractors or subcontractors with
meaningful

minority group and female representation among their
employees.

Contractors shall obtain lists of DBE construction firms from SHA



personnel.
c. The contractor will use his best efforts to ensure
subcontractor compliance with their EEO obligations.

9. Records and Reports: The contractor shall keep such records as
necessary to document compliance with the EEO requirements. Such
records shall be retained for a period of three years following
completion of the contract work and shall be available at reasonable
times and places for inspection by authorized representatives of the
SHA and the FHWA.

a. The records kept by the contractor shall document the
following:
(1) The number of minority and non-minority group members
and women employed in each work classification on the
project;
(2) The progress and efforts being made in cooperation with
unions, when applicable, to increase employment
opportunities for minorities and women;
(3) The progress and efforts being made in locating, hiring,
training,
qualifying, and upgrading minority and female employees; and
(4) The progress and efforts being made in securing the
services of
DBE subcontractors or subcontractors with meaningful minority
and
female representation among their employees.
b. The contractors will submit an annual report to the SHA
each July for the duration of the project, indicating the number
of minority, women, and non-minority group employees
currently engaged in each work classification required by the
contract work. This information is to be reported on Form
FHWA-1391. If on-the-job training is being required by special
provision, the contractor will be required to collect and report
training data.

IIl. NONSEGREGATED FACILITIES
(Applicable to all Federal-aid construction contracts and to all
related subcontracts of $10,000 or more.)

a. By submission of this bid, the execution of this contract or
subcontract, or the consummation of this material supply agreement
or purchase order, as appropriate, the bidder, Federal-aid
construction contractor, subcontractor, material supplier, or vendor,
as appropriate, certifies that the firm does not maintain or provide for
its employees any segregated facilities at any of its establishments,
and that the firm does not permit its employees to perform their
services at any location, under its control, where segregated facilities
are maintained. The firm agrees that a breach of this certification is
a violation of the EEO provisions of this contract. The firm further
certifies that no employee will be denied access to adequate facilities
on the basis of sex or disability.

b. As used in this certification, the term “segregated facilities”
means any waiting rooms, work areas, restrooms and washrooms,
restaurants and other eating areas, timeclocks, locker rooms, and
other storage or dressing areas, parking lots, drinking fountains,
recreation or entertainment areas, transportation, and housing
facilities provided for employees which are segregated by explicit
directive, or are, in fact, segregated on the basis of race, color,
religion, national origin, age or disability, because of habit, local
custom, or otherwise. The only exception will be for the disabled
when the demands for accessibility override (e.g. disabled parking).

c. The contractor agrees that it has obtained or will obtain
identical certification from proposed subcontractors or material
suppliers prior to award of subcontracts or consummation of material
supply agreements of $10,000 or more and that it will retain such
certifications in its files.

IV. PAYMENT OF PREDETERMINED MINIMUM WAGE
(Applicable to all Federal-aid construction contracts exceeding
$2,000 and to all related subcontracts, except for projects located

on roadways classified as local roads or rural minor collectors, which
are exempt.)

1. General:

a. All mechanics and laborers employed or working upon the
site of the work will be paid unconditionally and not less often
than once a week and without subsequent deduction or rebate
on any account [except such payroll deductions as are
permitted by regulations (29 CFR 3) issued by the Secretary of
Labor under the Copeland Act (40 U.S.C. 276¢c)] the full
amounts of wages and bona fide fringe benefits (or cash
equivalents thereof) due at time of payment. The payment
shall be computed at wage rates not less than those contained
in the wage determination of the Secretary of Labor
(hereinafter “the wage determination”) which is attached
hereto and made a part hereof, regardless of any contractual
relationship which may be alleged to exist between the
contractor or its subcontractors and such laborers and
mechanics. The wage determination (including any additional
classifications and wage rates conformed under paragraph 2 of
this Section IV and the DOL poster (WH-1321) or Form FHWA-
1495) shall be posted at all times by the contractor and its
subcontractors at the site of the work in a prominent and
accessible place where it can be easily seen by the workers.
For the purpose of this Section, contributions made or costs
reasonably anticipated for bona fide fringe benefits under
Section 1(b)(2) of the Davis-Bacon Act (40 U.S.C. 276a) on
behalf of laborers or mechanics are considered wages paid to
such laborers or mechanics, subject to the provisions of
Section IV, paragraph 3b, hereof. Also, for the purpose of this
Section, regular contributions made or costs incurred for more
than a weekly period (but not less often than quarterly) under
plans, funds, or programs, which cover the particular weekly
period, are deemed to be constructively made or incurred
during such weekly period. Such laborers and mechanics shall
be paid the appropriate wage rate and fringe benefits on the
wage determination for the classification of work actually
performed, without regard to skill, except as provided in
paragraphs 4 and 5 of this Section IV.

b. Laborers or mechanics performing work in more than one
classification may be compensated at the rate specified for
each classification for the time actually worked therein,
provided, that the employer’s payroll records accurately set
forth the time spent in each classification in which work is
performed.

c. All rulings and interpretations of the Davis-Bacon Act and
related acts contained in 29 CFR 1, 3, and 5 are herein
incorporated by reference in this contract.

2. Classification:

a. The SHA contracting officer shall require that any class of
laborers or mechanics employed under the contract, which is
not listed in the wage determination, shall be classified in
conformance with the wage determination.
b. The contracting officer shall approve an additional
classification, wage rate and fringe benefits only when the
following criteria have been met:
(1) the work to be performed by the additional classification
requested is not performed by a classification in the wage
determination;
(2) the additional classification is utilized in the area by the
construction industry;
(3) the proposed wage rate, including any bona fide fringe
benefits, bears a reasonable relationship to the wage rates
contained in the wage determination; and
(4) with respect to helpers, when such a classification
prevails in the area in which the work is performed.
c. If the contractor or subcontractors, as appropriate, the
laborers and mechanics (if known) to be employed in the
additional classification or their representatives, and the



3.

contracting officer agree on the classification and wage rate
(including the amount designated for fringe benefits where
appropriate), a report of the action taken shall be sent by the
contracting officer to the DOL, Administrator of the Wage and
Hour Division, Employment Standards Administration,
Washington, D.C. 20210. The Wage and Hour Administrator,
or an authorized representative, will approve, modify, or
disapprove every additional classification action within 30 days
of receipt and so advise the contracting officer or will notify
the contracting officer within the 30-day period that additional
time is necessary.

d. In the event the contractor or subcontractors, as
appropriate, the laborers or mechanics to be employed in the
additional classification or their representatives, and the
contracting officer do not agree on the proposed classification
and wage rate (including the amount designated for fringe
benefits, where appropriate), the contracting officer shall refer
the question, including the views of all interested parties and
the recommendation of the contracting officer, to the Wage
and Hour Administrator for determination. Said Administrator,
or an authorized representative, will issue a determination
within 30 days of receipt and so advised the contracting
officer or will notify the contracting officer within the 30-day
period that additional time is necessary.

e. The wage rate (including fringe benefits where appropriate)
determined pursuant to paragraph 2c or 2d of this Section IV
shall be paid to all workers performing work in the additional
classification from the first day on which work is performed in
the classification.

Payment of Fringe Benefits:

a. Whenever the minimum wage rate prescribed in the contract

for a

not

4.

class of laborers or mechanics includes a fringe benefit which is

expressed as an hourly rate, the contractor or subcontractors, as

appropriate, shall either pay the benefit as stated in the wage
determination or shall pay another bona fide fringe benefit or an
hourly case equivalent thereof.

b. If the contractor or subcontractor, as appropriate, does not
make payments to a trustee or other third person, he/she may
consider as a part of the wages of any laborer or mechanic the
amount of any cost reasonably anticipated in providing bona
fide fringe benefits under a plan or program, provided that the
Secretary of Labor has found, upon the written request of the
contractor, that the applicable standards of the Davis-Bacon
Act have been met. The Secretary of Labor may require the
contractor to set aside in a separate account assets for the
meeting of obligations under the plan or program.

Apprentices and Trainees (Programs of the U.S. DOL) and
Helpers:

a. Apprentices:
(1) Apprentices will be permitted to work at less than the
predetermined rate for the work they performed when they
are employed pursuant to and individually registered in a bona
fide apprenticeship program registered with the DOL,
Employment and Training Administration, Bureau of
Apprenticeship and Training, or with a State apprenticeship
agency recognized by the Bureau, or if a person is employed
in his/her first 90 days of probationary employment as an
apprentice in such an apprenticeship program, who is not
individually registered in the program, but who has been
certified by the Bureau of Apprenticeship and Training or a
State apprenticeship agency (where appropriate) to be eligible
for probationary employment as an apprentice.
(2) The allowable ratio of apprentices to journeyman-level
employees on the job site in any craft classification shall not
be greater than the ratio permitted to the contractor as to the
entire work force under the registered program. Any

employee listed on a payroll at an apprentice wage rate, who
is not registered or otherwise employed as stated above, shall
be paid not less than the applicable wage rate listed in the
wage determination for the classification of work actually
performed. In addition, any apprentice performing work on
the job site in excess of the ratio permitted under the
registered program shall be paid not less than the applicable
wage rate on the wage determination for the work actually
performed. Where a contractor or subcontractor is
performing construction on a project in a locality other than
that in which its program is registered, the ratios and wage
rates (expressed in percentages of the journeyman-level
hourly rate) specified in the contractor’'s or subcontractor’s
registered program shall be observed.

(3) Every apprentice must be paid at not less than the rate
specified in the registered program for the apprentice’s level
of progress, expressed as a percentage of the journeyman-

paid

level hourly rate specified in the applicable wage determination.
Apprentices shall be paid fringe benefits in accordance with the
provisions of the apprenticeship program. If the apprenticeship
program does not specify fringe benefits, apprentices must be

the full amount of fringe benefits listed on the wage

determination

for the applicable classification. If the Administrator for the

Wage

for

and Hour Division determines that a different practice prevails

the applicable apprentice classification, fringes shall be paid in

accordance with that determination.

(4) In the event the Bureau of Apprenticeship and Training,
or a State apprenticeship agency recognized by the Bureau,
withdraws approval of an apprenticeship program, the
contractor or subcontractor will no longer be permitted to
utilize apprentices at less than the applicable predetermined
rate for the comparable work performed by regular employees
until an acceptable program is approved.

b. Trainees:

(1) Except as provided in 29 CFR 5.16, trainees will not be
permitted to work at less than the predetermined rate for the
work performed unless they are employed pursuant to and
individually registered in a program which has received prior
approval, evidenced by formal certification by the DOL,
Employment and Training Administration.

(2) The ratio of trainees to journeyman-level employees on
the job site shall not be greater than permitted under the plan
approved by the Employment and Training Administration.

Any employee listed on the payroll at a trainee rate who is not
registered and participating in a training plan approved by the
Employment and Training Administration shall be paid not less
than the applicable wage rate on the wage determination for
the classification of work actually performed. In addition, any
trainee performing work on the job site in excess of the ratio
permitted under the registered program shall be paid not less
than the applicable wage rate on the wage determination for
the work actually performed.

(3) Every trainee must be paid at not less than the rate
specified in the approved program for his/her level of progress,
expressed as a percentage of the journeyman-level hourly rate
specified in the applicable wage determination. Trainees shall be
paid fringe benefits in accordance with the provisions of the
trainee program. If the trainee program does not mention fringe
benefits, trainees shall be paid the full amount of fringe benefits
listed on the wage determination unless the Administrator of the
Wage and Hour Division determines that there is an
apprenticeship program associated with the corresponding
journeyman-level wage rate on the wage determination which
provides for less than full fringe benefits for apprentices, in
which cases such trainees shall receive the same fringe benefits
as apprentices.

(4) In the event the Employment and Training Administration



withdraws approval of a training program, the contractor or

subcontractor will no longer be permitted to utilize trainees at

less than the applicable predetermined rate for the work

performed until an acceptable program is approved.

c. Helpers:
Helpers will be permitted to work on a project if the helper
classification is specified and defined on the applicable wage
determination or is approved pursuant to the conformance
procedure set forth in Section IV. 2. Any worker listed on a
payroll at a helper wage rate, who is not a helper under a
approved definition, shall be paid not less than the applicable
wage rate on the wage determination for the classification of
work actually performed.

5. Apprentices and Trainees (Programs of the U.S. DOT):

Apprentices and trainees working under apprenticeship and skill
training programs which have been certified by the Secretary of
Transportation as promoting EEO in connection with Federal-aid
highway construction programs are not subject to the requirements
of paragraph 4 of this Section IV. The straight time hourly wage
rates for apprentices and trainees under such programs will be
established by the particular programs. The ratio of apprentices and
trainees to journeymen shall not be greater than permitted by the
terms of the particular program.

6. Withholding:

The SHA shall upon its own action or upon written request of an
authorized representative of the DOL withhold, or cause to be
withheld, from the contractor or subcontractor under this contract or
any other Federal contract with the same prime contractor or any
other Federally-assisted contract subject to Davis-Bacon prevailing
wage requirements which is held by the same prime contractor, as
much of the accrued payments or advances as may be considered
necessary to pay laborers and mechanics, including apprentices,
trainee’s and helpers, employed by the contractor or any
subcontractor the full amount of wages required by the contract. In
the event of failure to pay any laborer or mechanic, including any
apprentice, trainee, or helper, employed or working on the site of the
work, all or part of the wages required by the contract, the SHA
contracting officer may, after written notice to the contractor, take
such action as may be necessary to cause the suspension of any
further payment, advance, or guarantee of funds until such violations
have ceased.

7. Overtime Requirements:

No contractor or subcontractor contracting for any part of the
contract work which may require or involve the employment of
laborers, mechanics, watchmen, or guards (including apprentices,
trainees, and helpers described in paragraphs 4 and 5 above) shall
require or permit any laborer, mechanic, watchman, or guard in any
workweek in which he/she is employed on such work, to work in
excess of 40 hours in such workweek unless such laborer, mechanic,
watchman, or guard receives compensation at a rate not less than
one-and-one-half times his/her basic rate of pay for all hours worked
in excess of 40 hours in such workw eek.

8. Violation:

Liability for Unpaid Wages; Liquidated Damages: In the event of
any violation of the clause set forth in paragraph 7 above, the
contractor and any subcontractor responsible thereof shall be liable
to the affected employee for his/her unpaid wages. In addition, such
contractor and subcontractor shall be liable to the United States (in
the case of work done under contract for the District of Columbia or
a territory, to such District or to such territory) for liquidated
damages. Such liquidated damages shall be computed with respect
to each individual laborer, mechanic, watchman, or guard employed
in violation of the clause set forth in paragraph 7, in the sum of $10
for each calendar day on which such employee was required or

permitted to work in excess of the standard work week of 40 hours
without payment of the overtime wages required by the clause set
forth in paragraph 7.

9. Withholding for Unpaid Wages and Liquidated Damages:

The SHA shall; upon its own action or upon written request of
any authorized representative of the DOL withhold, or cause to be
withheld, from any monies payable on account of work performed
by the contractor or subcontractor under any such contract or any
other Federal contract with the same prime contractor, or any other
Federally-assisted contract subject to the Contract Work Hours and
Safety Standards Act, which is held by the same prime contractor,
such sums as may be determined to be necessary to satisfy any
liabilities of such contractor or subcontractor for unpaid wages and
liguidated damages as provided in the clause set forth in paragraph 8
above.

V. STATEMENTS AND PAYROLLS

(Applicable to all Federal-aid construction contracts exceeding
$2,000 and to all related subcontracts, except for projects
located on roadways classified as local roads or rural collectors,
which are exempt.)

1. Compliance with Copeland Regulations (29 CFR 3):

The contractor shall comply with the Copeland Regulations of
the Secretary of Labor which are herein incorporated by
reference.

2. Payrolls and Payroll Records:

a. Payrolls and basic records relating thereto shall be
maintained by the contractor and each subcontractor during
the course of the work and preserved for a period of 3 years
from the date of completion of the contract for all laborers,
mechanics, apprentices, trainees, watchmen, helpers, and
guards working at the site of the work.

b. The payroll records shall contain the name, social security
number, and address of each such employee; his or her correct
classification; hourly rates of wages paid (including rates of
contributions or costs anticipated for bona fide fringe benefits
or cash equivalent thereof the types described in Section
1(b)(2)(B) of the Davis Bacon Act); daily and weekly number of
hours worked; deductions made; and actual wages paid. In
addition, for Appalachian contracts, the payroll records shall
contain a notation indicating whether the employee does, or
does not, normally reside in the labor area as defined in
Attachment A, paragraph 1. Whenever the Secretary of Labor,
pursuant to Section IV, paragraph 3b, has found that the
wages of any laborer or mechanic include the amount of any
costs reasonably anticipated in providing benefits under a plan
or program described in Section 1(b)(2)(B) of the Davis Bacon
Act, the contractor and each subcontractor shall maintain
records which show that the commitment to provide such
benefits is enforceable, that the plan or program is financially
responsible, that the plan or program has been communicated
in writing to the laborers or mechanics affected, and show the
cost anticipated or the actual cost incurred in providing
benefits. Contractors or subcontractors employing apprentices
or trainees under approved programs shall maintain written
evidence of the registration of apprentices and trainees, and
ratios and wage rates prescribed in the applicable programs.

c. Each contractor and subcontractor shall furnish, each week
in which any contract work is performed, to the SHA resident
engineer a payroll of wages paid each of its employees
(including apprentices trainees, and helpers, described in
Section IV, paragraphs 4 and 5, and watchmen and guards
engaged on work during the preceding weekly payroll period).
The payroll submitted shall set out accurately and completely



all of the information required to be maintained under
paragraph 2b of this Section V. This information may be
submitted in any form desired. Optional Form WH-347 is
available for this purpose and may be purchased from the
Superintendent of Documents (Federal stock number 029-005-
0014-1), U.S. Government Printing Office, Washington, D.C.
20402. The prime contractor is responsible for submitting
payroll copies of all subcontractors.
d. Each payroll submitted shall be accompanied by a
“Statement of Compliance,” signed by the Contractor or
subcontractor or his/her agent who pays or supervises the
payment of the persons employed under the contract and shall
certify the following:
(1) that the payroll for the payroll period contains the
information required to be maintained under paragraph 2b
of this Section V and that such information is correct and
complete;
(2) that such laborer or mechanic (including each helper,
apprentice, and trainee) employed on the contract during
the payroll period has been paid the full weekly wages
earned, without rebate, either directly or indirectly, and that
no deductions have been made either directly or indirectly
from the full wages earned, other than permissible deductions
as set forth in the Regulations, 29 CFR 3;
(3) that each laborer or mechanic has been paid not less that
the applicable wage rate and fringe benefits or cash equivalent
for
the classification of worked performed, as specified in the
applicable
wage determination incorporated into the contract.
e. The weekly submission of a properly executed certification
set forth on the reverse side of Optional Form WH-347 shall
satisfy the requirement for submission of the “Statement of
Compliance” required by paragraph 2d of this Section V.
f. The falsification of any of the above certifications may
subject the contractor to civil or criminal prosecution under 18
U/S. C. 1001 and 31 U.S.C. 231.
g. The contractor or subcontractor shall make the records
required under paragraph 2b of this Section V available for
inspection, copying, or transcription by authorized
representatives of the SHA, the FHWA, or the DOL, and shall
permit such representatives to interview employees during
working hours on the job. If the contractor or subcontractor
fails to submit the required records or to make them available,
the SHA, the FHWA, the DOL, or all may, after written notice
to the contractor, sponsor, applicant, or owner, take such
actions as may be necessary to cause the suspension of any
further payment, advance, or guarantee of funds. Furthermore,
failure to submit the required records upon request or to make
such records available may be grounds for debarment action
pursuant to 29 CFR5.12.

VI. RECORD OF MATERIALS, SUPPLIES, AND LABOR

1. On all federal-aid contracts on the national highway system,
except those which provide solely for the installation of protective
devices at railroad grade crossings, those which are constructed
on a force account or direct labor basis, highway beautification
contracts, and contracts for which the total final construction
cost for roadway and bridge is less than $1,000,000 (23 CFR
635) the contractor shall:

a. Become familiar with the list of specific materials and
supplies contained in Form FHWA-47, “Statement of Materials
and Labor Used by Contractor of Highway Construction
Involving Federal Funds,” prior to the commencement of work
under this contract.

b. Maintain a record of the total cost of all materials and
supplies purchased for and incorporated in the work, and also
of the quantities of those specific materials and supplies listed
on Form FHWA-47, and in the units shown on Form FHWA-47.
c. Furnish, upon the completion of the contract, to the SHA
resident engineer on /Form FHWA-47 together with the data

required in paragraph 1b relative to materials and supplies, a
final labor summary of all contract work indicating the total
hours worked and the total amount earned.
2. At the prime contractor’s option, either a single report
covering all contract work or separate reports for the contractor
and for each subcontract shall be submitted.

VIl.  SUBLETTING OR ASSIGNING THE CONTRACT

1. The contractor shall perform with its own organization
contract work amounting to not less than 30 percent (or a greater
percentage if specified elsewhere in the contract) of the total
original contract price, excluding any specialty items designated
by the State. Specialty items may be performed by subcontract
and the amount of any such specialty items performed may be
deducted from the total original contract price before computing
the amount of work required to be performed by the contractors’
own organization (23 CFR 635).

a. “Its own organization” shall be construed to include only
workers employed and paid directly by the prime contractor
and equipment owned or rented by the prime contractor, with
or without operators. Such term does not include employees
or equipment of a subcontractor, assignee, or agent of the
prime contractor.
b. “Specialty Items” shall be construed to be limited to work
that requires highly specialized knowledge, abilities, or
equipment not ordinarily available in the type of contracting
organizations qualified and expected to bid on the contract as a
whole and in general are to be limited to minor components of
the overall contract.

2. The contract amount upon which the requirements set forth in
paragraph 1 of Section VIl is computed includes the cost of
material and manufactured products which are to be purchased or
produced by the contractor under the contract provisions.

3. The contractor shall furnish (a) a competent superintendent or
supervisor who is employed by the firm, has full authority to
direct performance of the work in accordance with the contract
requirements, and is in charge of all construction operations
(regardless of who performs the work) and (b) such other of its
own organizational resources (supervision, management, and
engineering services) as the SHA contracting officer determines is
necessary to assure the performance of the contract.

4. No portion of the contract shall be sublet, assigned or
otherwise disposed of except with the written consent of the
SHA contracting officer, or authorized representative, and such
consent when given shall not be construed to relieve the
contractor of any responsibility for the fulfillment of the contract.
Written consent will be given only after the SHA has assured that
each subcontract is evidenced in writing and that it contains all
pertinent provisions and requirements of the prime contract.

VIIl. SAFETY: ACCIDENT PREVENTION

1. In the performance of this contract the contractor shall comply
with all applicable Federal, State, and local laws governing safety,
health, and sanitation (23 CFR 635). The contractor shall provide
all safeguards, safety devices and protective equipment and take
any other needed actions as it determines, or as the SHA
contracting officer may determine, to be reasonably necessary to
protect the life and health of employees on the job and the safety
of the public and to protect property in connection with the
performance of the work covered by the contract.

2. It is a condition of this contract, and shall be made a condition
of each subcontract, which the contractor enters into pursuant to
this contract, that the contractor and any subcontractor shall not
permit any employee, in performance of the contract, to work in



surroundings or under conditions which are unsanitary, hazardous
or dangerous to his/her health or safety, as determined under
construction safety and health standards (29 CFR 1926)
promulgated by the Secretary of Labor, in accordance with
Section 107 of the Contract Work Hours and Safety Standards
Act (40 U.S. C. 333).

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract
that the Secretary of Labor or authorized representative thereof,
shall have right of entry to any site of contract performance to
inspect or investigate the matter of compliance with the
construction safety and health standards and to carry out the
duties of the Secretary under Section 107 of the Contract Work
Hours and Safety Standards Act (40 U.S.C. 333).

IX.  FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS

In order to assure high quality and durable construction in
conformity with approved plans and specifications and a high
degree of reliability on statements and representations made by
engineers, contractors, suppliers, and workers on Federal-aid
highway projects, it is essential that all persons concerned
with the project perform their functions as carefully,
thoroughly, and honestly as possible. Willful falsification,
distortion, or misrepresentation with respect to any facts
related to the project is a violation of Federal law. To prevent
any misunderstanding regarding the seriousness of these and
similar acts, the following notice shall be posted on each
Federal-aid highway project (23 CFR 635) in one or more
places where it is readily available to all persons concerned
with the project:

NOTICE TO ALL PERSONNEL ENGAGED ON FEDERAL-AID
HIGHWAY PROJECTS

18 U.S.C. 1020 reads as follows:

“Whoever, being an officer, agent or employee of the United States,
or of any State or Territory, or whoever, whether a person,
association, firm, or corporation, knowingly makes any false
statement, false representation, or false report as to the character,
quality, quantity, or cost of the material used or to be used, or the
quantity or quality of the work performed or to be performed, or the
cost thereof in connection with the submission of plans, maps,
specifications, contracts, or costs of construction on any highway or
related project submitted for approval to the Secretary of
Transportation; or

Whoever knowingly makes any false statement, false representation,
false report or false claim with respect to the character, quality,
quantity, or cost of any work performed or to be performed, or
materials furnished or to be furnished, in connection with the
construction of any highway or related project approved by the
Secretary of Transportation; or

Whoever knowingly makes any false statement or false
representation as to material fact in any statement, certificate, or
report submitted pursuant to provisions of the Federal-aid Roads Act
approved July 1, 1916, (39 Stat. 355), as amended and
supplemented;

Shall be fined not more than $10,000 or imprisoned not more
than 5 years or both.”
X. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL

WATER POLLUTION CONTROL ACT

(Applicable to all Federal-aid construction contracts and to all
related subcontracts of $100,000 or more).

By submission of this bid or the execution of this contract, or

subcontract, as appropriate, the bidder, Federal-aid construction
contractor, or subcontractor, as appropriate, will be deemed to
have stipulated as follows:

1. That any facility that is or will be utilized in the performance
of this contract, unless such contract is exempt under the Clean
Air Act, as amended (42 U.S.C. 1857 et seq., as amended by
Pub.L. 91-604), and under the Federal Water Pollution Control
Act, as amended (33 U.S.C. 1251 et seq., as amended by Pub.L.
92-500), Executive Order 11738, and regulations in
implementation thereof (40 CFR 15) is not listed, on the date of
contract award, on the U.S. Environmental Protection Agency
(EPA) List of Violating Facilities pursuant to 40 CFR 15.20.

2. That the firm agrees to comply and remain in compliance with
all the requirements of Section 114 of the Clean Air Act and
Section 308 of the Federal Water Pollution Control Act and all
regulations and guidelines listed thereunder.

3. That the firm shall promptly notify the SHA of the receipt of
any communication from the Director, Office of Federal Activities,
EPA indicating that a facility that is or will be utilized for the
contract is under consideration to be listed on the EPA List of
Violating Facilities.

4. That the firm agrees to include or cause to be included the
requirements of paragraph 1 through 4 of this Section X in every
nonexempt subcontract, and further agrees to take such action as
the government may direct as a means of enforcing such
requirements.

XI. CERTIFICATION REGARDING DEBARMENT, SUSPENSION,
INELIGIBILITY AND VOLUNTARY EXCLUSION

1. Instructions for Certification - Primary Covered Transactions:
(Applicable to all Federal-aid contracts - 49 CFR 29)

a. By signing and submitting this proposal, the prospective
primary participant is providing the certification set out below.
b. The inability of a person to provide the certification set out
below will not necessarily result in denial of participation in this
covered transaction. The prospective participant shall submit
an an explanation of why it cannot provide the certification set
out below. The certification or explanation will be considered
in connection with the department or agency’s determination
whether to enter into this transaction. However, failure of the
prospective primary participant to furnish a certification or an
explanation shall disqualify such a person from participation in
this transaction.

c. The certification in this clause is a material representation
of fact upon which reliance was placed when the department
or agency determined to enter into this transaction. If it is
later determined that the prospective primary participant
knowingly rendered an erroneous certification, in addition to
other remedies available to the Federal Government, the
department or agency may terminate this transaction for cause
of default.

d. The prospective primary participant shall provide immediate
written notice to the department or agency to whom this

proposal is
submitted if any time the prospective primary participant learns
that

its certification was erroneous when submitted or has become
erroneous by reason of changed circumstances.

e. The terms “covered transaction,” “debarred,” “suspended,”
“ineligible,”” lower tier covered transaction,” “participant,”
“person,” “primary covered transaction,” “principal,”
“proposal,” and “voluntarily excluded,” as used in this clause,
have the meanings set out in the Definitions and Coverage
sections of rules implementing Executive Order 12549. You
may contact the department or agency to which this proposal
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is submitted for assistance in obtaining a copy of those

regulations.

f. The prospective primary participant agrees by submitting
this proposal that, should the proposed covered transaction be
entered into, it shall not knowingly enter into any lower tier
covered transaction with a person who is debarred, suspended,
declared ineligible, or voluntarily excluded from participation in
this covered transaction, unless authorized by the department
or agency entering into this transaction.

g. The prospective primary participant further agrees by
submitting this proposal that it will include the clause titled
“Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transaction,”
provided by the department or agency entering into this covered
transaction, without modification in all lower tier covered

transactions

and in all solicitations for lower tier covered transactions.

h. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. A participant may
decide the method and frequency by which it determines the
eligibility of its principals. Each participant may, but is not
required to, check the nonprocurement portion of the “Lists of
Parties Excluded from Federal Procurement or Nonprocurement
Programs” (Nonprocurement List) which is compiled by the
General Services Administration.

i. Nothing contained in the foregoing shall be construed to
require establishment of a system of records in order to render
in good faith the certification required by this clause. The
knowledge and information of participant is not required to
exceed that which is normally possessed by a prudent person
in the ordinary course of business dealings.

j. Except for transactions authorized under paragraph f of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
department or agency may terminate this transaction for cause
or default.
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to any of the statements in this certification, such prospective
participant shall attach an explanation to this proposal.

2.
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Instructions for Certification - Lower Tier Covered
Transactions:

(Applicable to all subcontracts, purchase orders and other
lower tier transactions of $25,000 or more - 49 CFR 29)

a. By signing and submitting this proposal, the prospective
lower tier is providing the certification set out below.

b. The certification in this clause is a material representation
of fact upon which reliance was placed when this transaction
was entered into. If it is later determined that the prospective
lower tier participant knowingly rendered an erroneous
certification, in addition to other remedies available to the
Federal Government, the department, or agency with which
this transaction originated may pursue available remedies,
including suspension and/or debarment.

c. The prospective lower tier participant shall provide
immediate written notice to the person to which this proposal
is submitted if at any time the prospective lower tier
participant learns that its certification was erroneous by reason
of changed circumstances.

d. The terms “covered transaction,” “debarred,”
“suspended,” “ineligible,” “primary covered transaction,”
“participant,” “person,” “principal,” “proposal,” and
“voluntarily excluded,” as used in this clause, have the
meanings set out in the Definitions and Coverage sections of
rules implementing Executive Order 12549. You may contact
the person to which this proposal is submitted for assistance in
obtaining a copy of those regulations.

e. The prospective lower tie participant agrees by submitting
this proposal that, should the proposed covered transaction be
entered into, it shall not knowingly enter into any lower tier
covered transaction with a person who is debarred, suspended,
declared ineligible, or voluntarily excluded from participation in
this covered transaction, unless authorized by the department
or agency with which this transaction originated.

f. The prospective lower tier participant further agrees by
submitting this proposal that it will include this clause titled
“Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transaction,”
without modification, in all lower tier covered transactions and

in all solicitations for lower tier covered transactions.
g. A participant in a covered transaction may rely upon a

Certification Regarding Debarment, Suspension, Ineligibility and
Voluntary Exclusion-Primary Covered Transactions

1. The prospective primary participant certifies to the best of its
knowledge and belief, that it and its principals:

a. Are not presently debarred, suspended, proposed for
debarment, declared ineligible, or voluntarily excluded from
covered transactions by any Federal department or agency;

b. Have not within a 3-year period preceding this proposal
been convicted of or had a civil judgment rendered against
them for commission of fraud or a criminal offense in
connection with obtaining, attempting to obtain, or performing

a public (Federal, State or local) transaction or contract under a

public transaction; violation of Federal or State antitrust
statutes or commission of embezzlement, theft, forgery,
bribery, falsification or destruction of records, making false
statements, or receiving stolen property;

c. Are not presently indicted for or otherwise criminally or
civilly charged by a governmental entity (Federal, State or
local) with commission of any of the offenses enumerated in
paragraph 1b of this certification; and

d. Have not within a 3-year period preceding this
application/proposal had one or more public transactions
(Federal, State or local) terminated for cause or default.

2. Where the prospective primary participant is unable to certify

certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. A participant may
decide the method and frequency by which it determines the
eligibility of its principals. Each participant may, but is not
required to, check the Nonprocurement List.

h. Nothing contained in the foregoing shall be construed to
require establishment of a system of records in order to render
in good faith the certification required by this clause. The
knowledge and information of participant is not required to
exceed that which is normally possessed by a prudent person
in the ordinary course of business dealing.

i. Except for transactions authorized under paragraph e of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
department or agency with which this transaction originated
may pursue available remedies, including suspension and/or
debarment.
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Certification Regarding Debarment, Suspension, Ineligibility And
Voluntary Exclusion-Lower Tier Covered Transactions:

1. The prospective lower tier participant certifies, by submission
of this proposal, that neither it nor its principals is presently
debarred, suspended, proposed for debarment, declared ineligible,
or voluntarily excluded from participation in this transaction by
any Federal department or agency.

2. Where the prospective lower tier participant is unable to
certify to any of the statements in this certification, such
prospective participant shall attach an explanation to this

proposal.
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Xll. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR
LOBBYING

(Applicable to all Federal-aid construction contracts and to all
related subcontracts which exceed $100,000 - 49 CFR 20)

1. The prospective participant certifies, by signing and submitting
this bid or proposal, to the best of his or her knowledge and
belief, that:

a. No Federal appropriated funds have been paid or will be
paid, by or on behalf of the undersigned, to any person for
influencing or attempting to influence an officer or employee of
any Federal agency, a Member of Congress, an officer or
employee of Congress, or an employee of a Member of
Congress in connection with the awarding of any Federal
contract, the making of any Federal grant, the making of any
Federal loan, the entering into of any cooperative agreement,
and the extension, continuation, renewal, amendment, or
modification of any Federal contract, grant, loan, or
cooperative agreement.

b. If any funds other than Federal appropriated funds have
been paid or will be paid to any person for influencing or
attempting to influence an officer or employee of any Federal
agency, a Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress in
connection with this Federal contract, grant, loan, or
cooperative agreement, the undersigned shall complete and
submit Standard Form-LLL, “Disclosure Form to Report
Lobbying,” in accordance with its instructions.

2. This certification is a material representation of fact upon
which reliance was placed when this transaction was made or
entered into. Submission of this certification is a prerequisite for
making or entering into this transaction imposed by 31 U.S.C.
1352. Any person who fails to file the required certification shall
be subject to a civil penalty of not less than $10,000 and not
more than $100,000 for each such failure.

3. The prospective participant also agrees by submitting his or
her bid or proposal that he or she shall require that the language
of this certification be included in all lower tier subcontracts,

w hich exceed $100,000 and that all such recipients shall certify
and disclose accordingly.



MINIMUM WAGES FOR FEDERAL AND FEDERALLY
ASSISTED CONSTRUCTION CONTRACTS

This project is funded, in part, with Federal-aid funds and, as such, is subject to the provisions of the Davis-Bacon Act of March 3, 1931, as
amended (46 Sta. 1494, as amended, 40 U.S.C. 276a) and of other Federal statutes referred to in a 29 CFR Part 1, Appendix A, as well as
such additional statutes as may from time to time be enacted containing provisions for the payment of wages determined to be prevailing by the
Secretary of Labor in accordance with the Davis-Bacon Act and pursuant to the provisions of 29 CFR Part 1. The prevailing rates and fringe
benefits shown in the General Wage Determination Decisions issued by the U.S. Department of Labor shall, in accordance with the provisions of
the foregoing statutes, constitute the minimum wages payable on Federal and federally assisted construction projects to laborers and mechanics
of the specified classes engaged on contract work of the character and in the localities described therein.

General Wage Determination Decisions, modifications and supersedes decisions thereto are to be used in accordance with the provisions of 29
CFR Parts 1 and 5. Accordingly, the applicable decision, together with any modifications issued, must be made a part of every contract for
performance of the described work within the geographic area indicated as required by an applicable DBRA Federal prevailing w age law and 29
CFR Part 5. The wage rates and fringe benefits contained in the General Wage Determination Decision shall be the minimum paid by contractors
and subcontractors to laborers and mechanics.

NOTICE

The most current General Wage Determination Decisions (wage rates) are available on the IDOT web site. They are located on the Letting and
Bidding page at http://www.dot.state.il.us/desenv/delett.html.

In addition, ten (10) days prior to the letting, the applicable Federal wage rates will be e-mailed to subscribers. It is recommended that all
contractors subscribe to the Federal Wage Rates List or the Contractor’'s Packet through IDOT’s subscription service.

PLEASE NOTE: if you have already subscribed to the Contractor’s Packet you will automatically receive the Federal Wage Rates.

The instructions for subscribing are at http://www.dot.state.il.us/desenv/subsc.html.

If you have any questions concerning the wage rates, please contact IDOT’s Chief Contract Official at 217-782-7806.



http://www.dot.state.il.us/desenv/delett.html
http://www.dot.state.il.us/desenv/subsc.html

	If You Plan to Submit a Bid
	Cover Page
	Schedule of Prices
	Special Provisions



