

<u>STAGE 3</u> STA. 157+28.40 TO STA. 165+88.03



<u>STAGE 3</u> BRIDGE APPROACH PAVEMENTS

BRIDGE OMISSION STA. 166+18.03 TO STA. 166+75.55 (SEE BRIDGE PLANS FOR STAGING DETAILS)



F.A.U. RTE.	SECTION	C	COUNTY		TOTAL SHEETS	SHEET NO.
2578	532B-1		DU P.	AGE	117	24
STA. TO STA.						
FED. RO	AD DIST. NO.	ILLINOIS	FED.	AID	PROJECT	

CONTRACT #62881

LEGEND

1 TEMPORARY PAVEMENT (SEE SPECIAL PROVISION)

- (2) TYPE II BARRICADES OR DRUMS WITH STEADY BURNING LIGHTS (50 FT C-C; 25 FT & TAPERS & 12 FT ALONG BADII)
- 3 VERTICAL PANELS @ 50 FT C-C WITH STEADY BURNING LIGHTS
- 4 TEMPORARY PAVEMENT MARKING
- 5 WET PAVEMENT MARKING TAPE, TY III
- (6) TEMPORARY CONCRETE BARRIER WITH VERTICAL PANELS
- 7 TEMPORARY SOIL RETENTION SYSTEM (SEE SPECIAL PROVISION)

REVISIONS
NAME DATE

ILLINOIS DEPARTMENT OF TRANSPORTATION

ILLINOIS ROUTE 53 (FAU 2578)

SUGGESTED STAGES OF CONSTRUCTION AND TRAFFIC CONTROL TYPICAL SECTIONS STAGE 3

SCALE: NONE

DATE: 6/12/09

DRAWN BY: CPK
CHECKED BY: JJC

+koeppen(Rdwy_Lisle)

DATE/ICK NGINEERING INC.