
 
October 27, 2009 
 
SUBJECT:  FAP Route 808 (IL Rte. 130) 
  Project ACF-0808 (036) 
  Section (205,57,105)RS-2 
  Champaign & Douglas Counties 
  Contract No. 70623 
  Item No. 44, November 6, 2009 Letting 
  Addendum A 
 

 
NOTICE TO PROSPECTIVE BIDDERS: 

 
Attached is an addendum to the plans or proposal.  This addendum involves 
revised and/or added material. 
 

1. Revised page iii of the Table of Contents to the Special Provisions. 
2. Added pages 130 - 131 to the Special Provisions. 
3. Revised sheets 234, 235, 246 and 247 of the Plans. 

 
Prime contractors must utilize the enclosed material when preparing their bid 
and must include any Schedule of Prices changes in their bidding proposal. 
 
Bidders using computer-generated bids are cautioned to reflect any and all 
Schedule of Prices changes, if involved, into their computer programs. 
 
Very truly yours, 
 

Charles Ingersoll, Chief 
Bureau of Design and Environment 
 

 
By: Ted B. Walschleger, P. E. 
       Engineer of Project Management 

 
 
cc: Joseph E. Crowe, Region 3, District 5; Bill Frey; R. E. Anderson; 
Estimates 
 
 
TBW:DB:jc 
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PRECAST OPTION FOR BOX CULVERT END SECTIONS  
 
DESCRIPTION 
 
This special provision allows the Contractor the option of constructing the Box Culvert End 
Sections using precast construction methods and is applicable to Culvert No.’s 1, 2, 4 thru 7, 9, 
10, 12, and 14.   
 
REQUIREMENTS 
 
Precast Box Culvert End Sections shall be constructed according to the requirements of Section 
540 of the Standard Specifications except as modified herein. 
 
For the precast option, the length of the box culvert required to be cast with the end section 
shall be increased from 1’-6” as currently shown in the plans for the cast-in-place option to 3’-0” 
except for Culvert No.’s 4 and 6.  The length of the box culvert required to be cast with the end 
section for Culvert No.’s 4 and 6 shall be as highlighted in the plans. 
 
Box section dimensions, materials, and reinforcement details for the portion of the box culvert 
cast with the end sections shall be according to the requirements of AASHTO M 259 or M 273 
as required for the design of the portion of the subject culvert within the limits of Precast 
Concrete Box Culverts.  Dimensions, materials, and reinforcement details for the remaining 
portion of the end sections and drainage openings shall be as indicated in the plans. 
 
The male and female joints shall be cast onto the ends of the box culvert portion of the end 
section to assist in controlling alignment and movement between the Precast Concrete Box 
Culverts and Box Culvert End Sections. 
 
Cut-off walls shall be cast separately from the end sections and provisions shall be made that 
allow the cut-off wall to be securely attached to the end section in the field after the cut-off wall 
is in place.  Details for casting the cut-off walls separately from and connecting them to the end 
sections shall be provided by the Contractor and be subject to approval of the Engineer. 
 
Shop drawings and a construction procedure for the precast Box Culvert End Sections shall be 
submitted to the Engineer for review and approval.  It is the Contractor’s responsibility to 
determine a method for handling precast Box Culvert End Sections.  The Contractor shall 
determine and detail in the shop drawings any necessary strengthening or stiffening provisions 
necessary to handle the precast Box Culvert End Sections. 
 
BASIS OF PAYMENT 
 
Quantities shown in the plans for Precast Concrete Box Culverts and Box Culvert End Sections 
are based upon dimensions provided in the plans for the cast-in-place option for Box Culvert 
End Sections.   The option to construct the Box Culvert End Sections using the precast 
construction methods and the modifications detailed herein shall be at no extra charge.    
 

Added 10/27/2009 
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PRECAST BOX CULVERT REINFORCEMENT  
 
DESCRIPTION 
 
This special provision is provided to specify reinforcement requirements for the Precast 
Concrete Box Culverts sizes not shown in Table 1 of AASHTO M 273. 
  
REQUIREMENTS 
 
The design reinforcement areas shall conform to those specified below for the following Precast 
Box Culverts. 
 
 Culvert No. 3:  The design reinforcement areas shall conform to those found in Table 1 of 

AASHTO M 273 for a 10’ x 5’ box section. 
   
 Culvert No.’s 5 & 6:  The design reinforcement areas shall conform to those found in Table 1 

of AASHTO M 273 for a 12’ x 4’ box section. 
 
 Culvert No.’s 7, 9, & 10:  The design reinforcement areas shall conform to those found in 

Table 1 of AASHTO M 273 for a 12’ x 4’ box section except AS1 shall equal 0.43. 
 
 Culvert No. 8:  The design reinforcement areas shall conform to those found in Table 1 of 

AASHTO M 273 for a 6’ x 3’ box section. 
 
 Culvert No.’s 11 & 12:  The design reinforcement areas shall conform to those found in 

Table 1 of AASHTO M 273 for a 10’ x 5’ box section except AS1 shall equal 0.39. 
 
 Culvert No. 14:  The design reinforcement areas shall conform to those found in Table 1 of 

AASHTO M 273 for a 8’ x 4’ box section. 
 
 
 
 

Added 10/27/2009 


