If you plan to submit a bid directly to the Department of Transportation

PREQUALIFICATION
Any contractor who desires to become pre-qualified to bid on work advertised by IDOT must submit the
properly completed pre-qualification forms to the Bureau of Construction no later that 4:30 p.m. prevailing
time twenty-one days prior to the letting of interest. This pre-qualification requirement applies to first time
contractors, contractors renewing expired ratings, contractors maintaining continuous pre-qualification or
contractors requesting revised ratings. To be eligible to bid, existing pre-qualification ratings must be effective
through the date of letting.

REQUESTS FOR AUTHORIZATION TO BID
Contractors wanting to bid on items included in a particular letting must submit the properly completed
“Request for Authorization to Bid/or Not For Bid Status” (BDE 124INT) and the ORIGINAL “Affidavit of
Availability” (BC 57) to the proper office no later than 4:30 p.m. prevailing time, three (3) days prior to the
letting date.

WHO CANBID ?
Bids will be accepted from only those companies that request and receive written Authorization to Bid from
IDOT'’s Central Bureau of Construction.

WHAT CONSTITUTES WRITTEN AUTHORIZATION TO BID?: When a prospective prime bidder
submits a "Request for Authorization to Bid/or Not For Bid Status”(BDE 124INT) he/she must indicate at
that time which items are being requested For Bidding purposes. Only those items requested For Bidding
will be analyzed. After the request has been analyzed, the bidder will be issued an Authorization to Bid
or Not for Bid Report, approved by the Central Bureau of Construction that indicates which items have
been approved For Bidding. If Authorization to Bid cannot be approved, the Authorization to Bid or
Not for Bid Report will indicate the reason for denial.

ABOUT AUTHORIZATION TO BID: Firms that have not received an authorization form within a
reasonable time of complete and correct original document submittal should contact the department as to
status. This is critical in the week before the letting. These documents must be received three days
before the letting date. Firms unsure as to authorization status should call the Prequalification Section of
the Bureau of Construction at the number listed at the end of these instructions.

ADDENDA AND REVISIONS: It is the contractor’s responsibility to determine which, if any, addenda or
revisions pertain to any project they may be bidding. Failure to incorporate all relevant addenda or
revisions may cause the bid to be declared unacceptable.

Each addendum will be placed with the contract number. Addenda and revisions will also be placed on
the Addendum/Revision Checklist and each subscription service subscriber will be notified by e-mail of
each addendum and revision issued.

The Internet is the Department’s primary way of doing business. The subscription server e-mails are an
added courtesy the Department provides. It is suggested that bidders check IDOT’s website at
http://www.dot.il.gov/desenv/delett.html before submitting final bid information.

IDOT IS NOT RESPONSIBLE FOR ANY E-MAIL FAILURES.

Addenda Questions may be directed to the Contracts Office at (217)782-7806 or D&Econtracts@dot.il.gov

Technical Questions about downloading these files may be directed to Tim Garman (217)524-1642 or
Timothy.Garman@illinois.gov.



http://www.dot.il.gov/desenv/delett.html
mailto: Timothy.Garman@illinois.gov

WHAT MUST BE INCLUDED WHEN BIDS ARE SUBMITTED?: Bidders need not return the entire
proposal when bids are submitted. That portion of the proposal that must be returned includes the
following:

1. All documents from the Proposal Cover Sheet through the Proposal Bid Bond
2. Other special documentation and/or information that may be
required by the contract special provisions

All proposal documents, including Proposal Guaranty Checks or Proposal Bid Bonds, should be stapled
together to prevent loss when bids are processed by IDOT personnel.

ABOUT SUBMITTING BIDS: Itis recommended that bidders deliver bids in person to insure they arrive at
the proper location prior to the time specified for the receipt of bids. Any bid received at the place of letting
after the time specified will not be accepted.

WHO SHOULD BE CALLED IF ASSISTANCE IS NEEDED?

Questions Regarding Call
Prequalification and/or Authorization to Bid 217/782-3413
Preparation and submittal of bids 217/782-7806
Mailing of plans and proposals 217/782-7806

ADDENDUMS AND REVISIONS TO THE PROPOSAL FORMS
Planholders should verify that they have received and incorporated any addendum and/or revision prior to
submitting their bid. Failure by the bidder to include and addendum or revision could result in a bid being
rejected as irregular.




Name
Address

BIDDERS NEED NOT RETURN THE ENTIRE PROPOSAL
(See instructions inside front cover)

RETURN WITH BID
Proposal Submitted By

City

Letting November 6, 2009

NOTICE TO PROSPECTIVE BIDDERS

This proposal can be used for bidding purposes
by only those companies that request and receive
written AUTHORIZATION TO BID from IDOT’s
Central Bureau of Construction.

(SEE INSTRUCTIONS ON THE INSIDE OF COVER)

Notice To Bidders,
Specifications,

Proposal, Contract
and Contract Bond

lllinois Department
of Transportation

Springfield, Illinois 62764

Contract No. 85484

STEPHENSON County

Section 09-P4000-00-BT

Route PECATONICA PRAIRIE PATH
Project ARA-00D2(139)

District 2 Construction Funds

PLEASE MARK THE APPROPRIATE BOX BELOW:

[0 A Bid Bond is included.

Prepared by
[J A Cashier's Check or a Certified Check is included F
Checked by

(Printed by authority of the State of lllinois)




INSTRUCTIONS

ABOUT IDOT PROPOSALS: All proposals issued by IDOT are potential bidding proposals. Each proposal contains all
Certifications and Affidavits, a Proposal Signature Sheet and a Proposal Bid Bond required for Prime Contractors to
submit a bid after written Authorization to Bid has been issued by IDOT’s Central Bureau of Construction.

WHO CAN BID?: Bids will be accepted from only those companies that request and receive written Authorization to Bid
from IDOT’s Central Bureau of Construction. To request authorization, a potential bidder must complete and submit Part
B of the Request for Authorization to Bid/or Not For Bid Status form (BDE 124 INT) and submit an original Affidavit of
Availability (BC 57).

WHAT CONSTITUTES WRITTEN AUTHORIZATION TO BID?: When a prospective prime bidder submits a “Request for
Authorization to Bid/or Not For Bid” form, he/she must indicate at that time which items are being requested For Bidding
purposes. Only those items requested For Bidding will be analyzed. After the request has been analyzed, the bidder will
be issued an Authorization to Bid or Not for Bid Report, approved by the Central Bureau of Construction that indicates
which items have been approved For Bidding. If Authorization to Bid cannot be approved, the Authorization to Bid or
Not for Bid Report will indicate the reason for denial. If a contractor has requested to bid but has not received a
Authorization to Bid or Not for Bid Report, they should contact the Central Bureau of Construction in advance of the
letting date.

WHAT MUST BE INCLUDED WHEN BIDS ARE SUBMITTED?: Bidders need not return the entire proposal when bids
are submitted. That portion of the proposal that must be returned includes the following:

1. All documents from the Proposal Cover Sheet through the Proposal Bid Bond
2. Other special documentation and/or information that may be required by the contract special provisions

All proposal documents, including Proposal Guaranty Checks or Proposal Bid Bonds, should be stapled together to
prevent loss when bids are processed by IDOT personnel.

ABOUT SUBMITTING BIDS: It is recommended that bidders deliver bids in person to insure they arrive at the proper
location prior to the time specified for the receipt of bids. Any bid received at the place of letting after the time specified
will not be accepted.

WHO SHOULD BE CALLED IF ASSISTANCE IS NEEDED?

Questions Regarding Call
Prequalification and/or Authorization to Bid 217/782-3413
Preparation and submittal of bids 217/782-7806

Mailing of CD-ROMS 217/782-7806
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lllinois Department
of Transportation

PROPOSAL
TO THE DEPARTMENT OF TRANSPORTATION

1. Proposal of

Taxpayer ldentification Number (Mandatory)

for the improvement identified and advertised for bids in the Invitation for Bids as:

Contract No. 85484

STEPHENSON County

Section 09-P4000-00-BT

Project ARA-00D2(139)

Route PECATONICA PRAIRIE PATH
District 2 Construction Funds

Project consists of (0.70 k) three structures, one will consist of a new prefabricated pedestrian truss
bridge over the Pecatonica River, second will be a small timber bridge Superstructure
rehabilitation, the third is the replacement of a precast box culvert. All include approach path
construction, aggregate base course and incidental bituminous surfacing and seeding on the
Pecatonica Prairie Path in Freeport Park District all in Freeport.

2. The undersigned bidder will furnish all labor, material and equipment to complete the above described
project in a good and workmanlike manner as provided in the contract documents provided by the
Department of Transportation. This proposal will become part of the contract and the terms and conditions
contained in the contract documents shall govern performance and payments.

BD 353A (Rev. 12/2005)



RETURN WITH BID

3. ASSURANCE OF EXAMINATION AND INSPECTION/WAIVER. The undersigned further declares that he/she has carefully
examined the proposal, plans, specifications, form of contract and contract bond, and special provisions, and that he/she has
inspected in detail the site of the proposed work, and that he/she has familiarized themselves with all of the local conditions
affecting the contract and the detailed requirements of construction, and understands that in making this proposal he/she waives
all right to plead any misunderstanding regarding the same.

4. EXECUTION OF CONTRACT AND CONTRACT BOND. The undersigned further agrees to execute a contract for this work and
present the same to the department within fifteen (15) days after the contract has been mailed to him/her. The undersigned further
agrees that he/she and his/her surety will execute and present within fifteen (15) days after the contract has been mailed to him/her
contract bond satisfactory to and in the form prescribed by the Department of Transportation, in the penal sum of the full amount of
the contract, guaranteeing the faithful performance of the work in accordance with the terms of the contract.

5. PROPOSAL GUARANTY. Accompanying this proposal is either a bid bond on the department form, executed by a corporate
surety company satisfactory to the department, or a proposal guaranty check consisting of a bank cashier’s check or a properly
certified check for not less than 5 per cent of the amount bid or for the amount specified in the following schedule:

Proposal Proposal

Amount of Bid Guaranty Amount of Bid Guaranty

Up to $5,000... $2,000,000 to $3,000,000 $100,000
$5,000 to $10,000... $3,000,000 to $5,000,000 $150,000
$10,000 to $50,000... $5,000,000 to $7,500,000 $250,000
$50,000 to $100,000 $7,500,000 to $10,000,000 $400,000
$100,000 to $150,000 $10,000,000 to $15,000,000.................. $500,000
$150,000 to $250,000... $15,000,000 to $20,000,000.................. $600,000
$250,000 to $500,000 $20,000,000 to $25,000,000...... c.vvvvneee $700,000
$500,000 to $1,000,000 $25,000,000 to $30,000,000............u..... $800,000
$1,000,000 to $1,500,000... $30,000,000 to $35,000,000..........c0ve..ee $900,000

$1,500,000 to $2,000,000 over $35,000,000............... $1,000,000

Bank cashier’s checks or properly certified checks accompanying proposals shall be made payable to the Treasurer, State of Illinois, when the state is
awarding authority; the county treasurer, when a county is the awarding authority; or the city, village, or town treasurer, when a city, village, or town is
the awarding authority.

If a combination bid is submitted, the proposal guaranties which accompany the individual proposals making up the combination will be considered as
also covering the combination bid.

The amount of the proposal guaranty check is $( ). If this proposal is accepted
and the undersigned shall fail to execute a contract bond as required herein, it is hereby agreed that the amount of the proposal guaranty shall become
the property of the State of lllinois, and shall be considered as payment of damages due to delay and other causes suffered by the State because of the
failure to execute said contract and contract bond; otherwise, the bid bond shall become void or the proposal guaranty check shall be returned to the
undersigned.

Attach Cashier’s Check or Certified Check Here
In the event that one proposal guaranty check is intended to cover two or more proposals, the amount must be equal to the sum
of the proposal guaranties which would be required for each individual proposal. If the guaranty check is placed in another proposal,
state below where it may be found.

The proposal guaranty check will be found in the proposal for: Item

Section No.

County

Mark the proposal cover sheet as to the type of proposal guaranty submitted.
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6. COMBINATION BIDS. The undersigned further agrees that if awarded the contract for the sections contained in the following
combination, he/she will perform the work in accordance with the requirements of each individual proposal comprising the
combination bid specified in the schedule below, and that the combination bid shall be prorated against each section in
proportion to the bid submitted for the same. If an error is found to exist in the gross sum bid for one or more of the individual
sections included in a combination, the combination bid shall be corrected as provided in the specifications.

When a combination bid is submitted, the schedule below must be completed in each proposal
comprising the combination.

If alternate bids are submitted for one or more of the sections comprising the combination, a
combination bid must be submitted for each alternate.

Schedule of Combination Bids

Combination Combination Bid
No. Sections Included in Combination Dollars Cents

7. SCHEDULE OF PRICES. The undersigned bidder submits herewith, in accordance with the rules and instructions, a
schedule of prices for the items of work for which bids are sought. The unit prices bid are in U.S. dollars and cents, and
all extensions and summations have been made. The bidder understands that the quantities appearing in the bid
schedule are approximate and are provided for the purpose of obtaining a gross sum for the comparison of bids. If there
is an error in the extension of the unit prices, the unit prices shall govern. Payment to the contractor awarded the contract
will be made only for actual quantities of work performed and accepted or materials furnished according to the contract.
The scheduled quantities of work to be done and materials to be furnished may be increased, decreased or omitted as
provided elsewhere in the contract.

8. CERTIFICATE OF AUTHORITY. The undersigned bidder, if a business organized under the laws of another State,
assures the Department that it will furnish a copy of its certificate of authority to do business in the State of lllinois with the
return of the executed contract and bond. Failure to furnish the certificate within the time provided for execution of an
awarded contract may be cause for cancellation of the award and forfeiture of the proposal guaranty to the State.
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STATE J0OB #- C-92-198-09 T SCHEDULE OF PRICES RUN DATE - 09/25/09
PPS NBR - 0-09110-0000 : CONTRACT NUMBER - 85484 RUN TIME - 183250

noc24< NAME | CODE |DIST| .SECTION NUMBER PROJECT NUMBER ROUTE

STEPHENSON 177 02 09-P4000-00-B7T FREEPORT PK DT ARA-00D2/139/000 PECATONIC

: : PRAIRIE
PATH

ITEM . UNIT OF _ UNIT PRICE TOTAL PRICE

zczmmw PAY ITEM DESCRIPTION MEASURE oc>qua< DOLLARS CENTS DOLLARS CTS
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ITEM : , _czHH OF _ .czHH PRICE TOTAL PRICE .

NUMBER PAY ITEM DESCRIPTION MEASURE QUANTITY DOLLARS CENTS DOLLARS CTS
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ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

ECMS002 DTGECMO3 ECMROO3 PAGE
RUN DATE - 09/25/09

STEPHENSON CONTRACT NUMBER - 85484 RUN TIME - 183250
ITEM UNIT ov_ UNIT PRICE TOTAL PRICE

NUMBER PAY ITEM DESCRIPTION MEASURE QUANTITY DOLLARS |CENTS DOLLARS CTS
M5030350 CONC STRUCT CUM 92.300 X =
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09-P4000-00-BT FREEPORT PK DT SCHEDULE OF PRICES RUN DATE - 09/25/09
STEPHENSON CONTRACT NUMBER - 85484 RUN TIME - 183250
TTEW _cqu OF . UNIT PRICE TOTAL PRICE

NUMBER PAY ITEM DESCRIPTION MEASURE| _ QUANTITY DOLLARS |CENTS| DOLLARS _ [CTS
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TOTAL %

NOTE :

*%*% PLEASE TURN PAGE FOR IMPORTANT NOTES ***
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09-P4000-00-BT FREEPORT PK DT | SCHEDULE OF PRICES RUN DATE - 09/25/09
STEPHENSON CONTRACT NUMBER - 85484 RUN TIME - 183250
NOTE:

1. EACH PAY ITEM SHOULD HAVE A UNIT PRICE AND A TOTAL PRICE.

2. THE UNIT PRICE SHALL GOVERN IF NO TOTAL PRICE IS SHOWN OR IF THERE IS A DISCREPANCY BETWEEN
THE PRODUCT OF THE UNIT PRICE MULTIPLIED BY THE QUANTITY.

3. IF A UNIT PRICE IS OMITTED, THE TOTAL PRICE WILL BE DIVIDED BY THE QUANTITY IN ORDER TO
ESTABLISH A-UNIT PRICE.

4. A BID MAY BE DECLARED UNACCEPTABLE IF NEITHER A UNIT PRICE NOR A TOTAL PRICE IS SHOWN.




RETURN WITH BID

STATE REQUIRED ETHICAL
STANDARDS GOVERNING CONTRACT
PROCUREMENT: ASSURANCES, CERTIFICATIONS
AND DISCLOSURES

I. GENERAL

A. Article 50 of the lllinois Procurement Code establishes the duty of all State chief procurement officers, State purchasing officers, and their
designees to maximize the value of the expenditure of public moneys in procuring goods, services, and contracts for the State of Illinois and to act
in a manner that maintains the integrity and public trust of State government. In discharging this duty, they are charged by law to use all available
information, reasonable efforts, and reasonable actions to protect, safeguard, and maintain the procurement process of the State of Illinois.

B. In order to comply with the provisions of Article 50 and to carry out the duty established therein, all bidders are to adhere to ethical standards
established for the procurement process, and to make such assurances, disclosures and certifications required by law. By execution of the
Proposal Signature Sheet, the bidder indicates that each of the mandated assurances has been read and understood, that each certification is
made and understood, and that each disclosure requirement has been understood and completed.

C. In addition to all other remedies provided by law, failure to comply with any assurance, failure to make any disclosure or the making of a false
certification shall be grounds for termination of the contract and the suspension or debarment of the bidder.

II. ASSURANCES
A. The assurances hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department
enter into the contract with the bidder. The Department may terminate the contract if it is later determined that the bidder rendered a false or
erroneous assurance, and the surety providing the performance bond shall be responsible for the completion of the contract.
B. Felons
1. The lllinois Procurement Code provides:
Section 50-10. Felons. Unless otherwise provided, no person or business convicted of a felony shall do business with the State of lllinois or
any state agency from the date of conviction until 5 years after the date of completion of the sentence for that felony, unless no person held
responsible by a prosecutorial office for the facts upon which the conviction was based continues to have any involvement with the business.

2. The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-10.

C. Conflicts of Interest

1. The lllinois Procurement Code provides in pertinent part:
Section 50-13. Conflicts of Interest.

(a) Prohibition. It is unlawful for any person holding an elective office in this State, holding a seat in the General Assembly, or appointed to or
employed in any of the offices or agencies of state government and who receives compensation for such employment in excess of 60% of the
salary of the Governor of the State of Illinois, or who is an officer or employee of the Capital Development Board or the Illinois Toll Highway
Authority, or who is the spouse or minor child of any such person to have or acquire any contract, or any direct pecuniary interest in any
contract therein, whether for stationery, printing, paper, or any services, materials, or supplies, that will be wholly or partially satisfied by the
payment of funds appropriated by the General Assembly of the State of Illinois or in any contract of the Capital Development Board or the
lllinois Toll Highway authority.

(b) Interests. It is unlawful for any firm, partnership, association or corporation, in which any person listed in subsection (a) is entitled to
receive (i) more than 7 1/2% of the total distributable income or (ii) an amount in excess of the salary of the Governor, to have or acquire any
such contract or direct pecuniary interest therein.

(c) Combined interests. It is unlawful for any firm, partnership, association, or corporation, in which any person listed in subsection (a)
together with his or her spouse or minor children is entitled to receive (i) more than 15%, in the aggregate, of the total distributable income or
(ii) an amount in excess of 2 times the salary of the Governor, to have or acquire any such contract or direct pecuniary interest therein.

(d) Securities. Nothing in this Section invalidates the provisions of any bond or other security previously offered or to be offered for sale or
sold by or for the State of lllinois.

(e) Prior interests. This Section does not affect the validity of any contract made between the State and an officer or employee of the State or
member of the General Assembly, his or her spouse, minor child or any combination of those persons if that contract was in existence before
his or her election or employment as an officer, member, or employee. The contract is voidable, however, if it cannot be completed within 365
days after the officer, member, or employee takes office or is employed.

The current salary of the Governor is $177,412.00. Sixty percent of the salary is $106,447.20.
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2. The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-13, or that an
effective exemption has been issued by the Board of Ethics to any individual subject to the Section 50-13 prohibitions pursuant to the

provisions of Section 50-20 of the Code and Executive Order Number 3 (1998). Information concerning the exemption process is available
from the Department upon request.

D. Negotiations
1. The lllinois Procurement Code provides in pertinent part:
Section 50-15. Negotiations.
(a) It is unlawful for any person employed in or on a continual contractual relationship with any of the offices or agencies of State government
to participate in contract negotiations on behalf of that office or agency with any firm, partnership, association, or corporation with whom that

person has a contract for future employment or is negotiating concerning possible future employment.

2. The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-15, and that the
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein.

E. Inducements
1. The lllinois Procurement Code provides:
Section 50-25. Inducement. Any person who offers or pays any money or other valuable thing to any person to induce him or her not to bid
for a State contract or as recompense for not having bid on a State contract is guilty of a Class 4 felony. Any person who accepts any money
or other valuable thing for not bidding for a State contract or who withholds a bid in consideration of the promise for the payment of money or
other valuable thing is guilty of a Class 4 felony.
2. The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-25, and that the

bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein.

F. Revolving Door Prohibition

1. The lllinois Procurement Code provides:

Section 50-30. Revolving door prohibition. Chief procurement officers, associate procurement officers, State purchasing officers, their
designees whose principal duties are directly related to State procurement, and executive officers confirmed by the Senate are expressly
prohibited for a period of 2 years after terminating an affected position from engaging in any procurement activity relating to the State agency
most recently employing them in an affected position for a period of at least 6 months. The prohibition includes, but is not limited to: lobbying
the procurement process; specifying; bidding; proposing bid, proposal, or contract documents; on their own behalf or on behalf of any firm,
partnership, association, or corporation. This Section applies only to persons who terminate an affected position on or after January 15, 1999.

2. The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-30, and that the
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein.

G. Reporting Anticompetitive Practices

1. The lllinois Procurement Code provides:

Section 50-40. Reporting anticompetitive practices. When, for any reason, any vendor, bidder, contractor, chief procurement officer, State
purchasing officer, designee, elected official, or State employee suspects collusion or other anticompetitive practice among any bidders,
offerors, contractors, proposers, or employees of the State, a notice of the relevant facts shall be transmitted to the Attorney General and the
chief procurement officer.

2. The bidder assures the Department that it has not failed to report any relevant facts concerning the practices addressed in Section 50-40
which may involve the contract for which the bid is submitted.

H. Confidentiality
1. The lllinois Procurement Code provides:

Section 50-45. Confidentiality. Any chief procurement officer, State purchasing officer, designee, or executive officer who willfully uses or
allows the use of specifications, competitive bid documents, proprietary competitive information, proposals, contracts, or selection information
to compromise the fairness or integrity of the procurement, bidding, or contract process shall be subject to immediate dismissal, regardless of
the Personnel code, any contract, or any collective bargaining agreement, and may in addition be subject to criminal prosecution.

2. The bidder assures the Department that it has no knowledge of any fact relevant to the practices addressed in Section 50-45 which may
involve the contract for which the bid is submitted.



RETURN WITH BID

I. Insider Information

1. The lllinois Procurement Act provides:

Section 50-50. Insider information. It is unlawful for any current or former elected or appointed State official or State employee to knowingly
use confidential information available only by virtue of that office or employment for actual or anticipated gain for themselves or another
person.

2. The bidder assures the Department that it has no knowledge of any facts relevant to the practices addressed in Section 50-50 which may
involve the contract for which the bid is submitted.

Ill. CERTIFICATIONS
A. The certifications hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the

Department enter into the contract with the bidder. The Department may terminate the contract if it is later determined that the bidder rendered a
false or erroneous certification, and the surety providing the performance bond shall be responsible for completion of the contract.

B. Bribery
1. The lllinois Procurement Code provides:
Section 50-5. Bribery.
(a) Prohibition. No person or business shall be awarded a contract or subcontract under this Code who:

(1) has been convicted under the laws of lllinois or any other state of bribery or attempting to bribe an officer or employee of the State of
lllinois or any other state in that officer's or employee’s official capacity; or

(2) has made an admission of guilt of that conduct that is a matter of record but has not been prosecuted for that conduct.

(b) Businesses. No business shall be barred from contracting with any unit of State or local government as a result of a conviction under this
Section of any employee or agent of the business if the employee or agent is no longer employed by the business and:

(1) the business has been finally adjudicated not guilty; or
(2) the business demonstrates to the governmental entity with which it seeks to contract, and that entity finds that the commission of the
offense was not authorized, requested, commanded, or performed by a director, officer, or high managerial agent on behalf of the
business as provided in paragraph (2) of subsection (a) of Section 5-4 of the Criminal Code of 1961.
(c) Conduct on behalf of business. For purposes of this Section, when an official, agent, or employee of a business committed the bribery or
attempted bribery on behalf of the business and in accordance with the direction or authorization of a responsible official of the business, the
business shall be chargeable with the conduct.
(d) Certification. Every bid submitted to and contract executed by the State shall contain a certification by the contractor that the contractor is
not barred from being awarded a contract or subcontract under this Section. A contractor who makes a false statement, material to the
certification, commits a Class 3 felony.
2. The bidder certifies that it is not barred from being awarded a contract under Section 50.5.
C. Educational Loan
1. Section 3 of the Educational Loan Default Act provides:
§ 3. No State agency shall contract with an individual for goods or services if that individual is in default, as defined in Section 2 of this Act, on
an educational loan. Any contract used by any State agency shall include a statement certifying that the individual is not in default on an
educational loan as provided in this Section.

2. The bidder, if an individual as opposed to a corporation, partnership or other form of business organization, certifies that the bidder is not in
default on an educational loan as provided in Section 3 of the Act.

D. Bid-Rigging/Bid Rotating

1. Section 33E-11 of the Criminal Code of 1961 provides:

§ 33E-11. (a) Every bid submitted to and public contract executed pursuant to such bid by the State or a unit of local government shall contain
a certification by the prime contractor that the prime contractor is not barred from contracting with any unit of State or local government as a
result of a violation of either Section 33E-3 or 33E-4 of this Article. The State and units of local government shall provide the appropriate
forms for such certification.
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(b) A contractor who makes a false statement, material to the certification, commits a Class 3 felony.

A violation of Section 33E-3 would be represented by a conviction of the crime of bid-rigging which, in addition to Class 3 felony sentencing,
provides that any person convicted of this offense or any similar offense of any state or the United States which contains the same elements
as this offense shall be barred for 5 years from the date of conviction from contracting with any unit of State or local government. No
corporation shall be barred from contracting with any unit of State or local government as a result of a conviction under this Section of any
employee or agent of such corporation if the employee so convicted is no longer employed by the corporation and: (1) it has been finally
adjudicated not guilty or (2) if it demonstrates to the governmental entity with which it seeks to contract and that entity finds that the
commission of the offense was neither authorized, requested, commanded, nor performed by a director, officer or a high managerial agent in
behalf of the corporation.

A violation of Section 33E-4 would be represented by a conviction of the crime of bid-rotating which, in addition to Class 2 felony sentencing,
provides that any person convicted of this offense or any similar offense of any state or the United States which contains the same elements
as this offense shall be permanently barred from contracting with any unit of State or local government. No corporation shall be barred from
contracting with any unit of State or local government as a result of a conviction under this Section of any employee or agent of such
corporation if the employee so convicted is no longer employed by the corporation and: (1) it has been finally adjudicated not guilty or (2) if it
demonstrates to the governmental entity with which it seeks to contract and that entity finds that the commission of the offense was neither
authorized, requested, commanded, nor performed by a director, officer or a high managerial agent in behalf of the corporation.

2. The bidder certifies that it is not barred from contracting with the Department by reason of a violation of either Section 33E-3 or Section
33E-4.

E. International Anti-Boycott

1. Section 5 of the International Anti-Boycott Certification Act provides:

§ 5. State contracts. Every contract entered into by the State of lllinois for the manufacture, furnishing, or purchasing of supplies, material, or
equipment or for the furnishing of work, labor, or services, in an amount exceeding the threshold for small purchases according to the
purchasing laws of this State or $10,000.00, whichever is less, shall contain certification, as a material condition of the contract, by which the
contractor agrees that neither the contractor nor any substantially-owned affiliated company is participating or shall participate in an
international boycott in violation of the provisions of the U.S. Export Administration Act of 1979 or the regulations of the U.S. Department of
Commerce promulgated under that Act.

2. The bidder makes the certification set forth in Section 5 of the Act.

F. Drug Free Workplace

1. The lllinois “Drug Free Workplace Act” applies to this contract and it is necessary to comply with the provisions of the “Act” if the contractor
is a corporation, partnership, or other entity (including a sole proprietorship) which has 25 or more employees.

2. The bidder certifies that if awarded a contract in excess of $5,000 it will provide a drug free workplace by:

(a) Publishing a statement notifying employees that the unlawful manufacture, distribution, dispensation, possession or use of a controlled
substance, including cannabis, is prohibited in the contractor’'s workplace; specifying the actions that will be taken against employees for
violations of such prohibition; and notifying the employee that, as a condition of employment on such contract, the employee shall abide by the
terms of the statement, and notify the employer of any criminal drug statute conviction for a violation occurring in the workplace no later than
five (5) days after such conviction.

(b) Establishing a drug free awareness program to inform employees about the dangers of drug abuse in the workplace; the contractor’s policy
of maintaining a drug free workplace; any available drug counseling, rehabilitation, and employee assistance programs; and the penalties that
may be imposed upon employees for drug violations.

(c) Providing a copy of the statement required by subparagraph (1) to each employee engaged in the performance of the contract and to post
the statement in a prominent place in the workplace.

(d) Notifying the Department within ten (10) days after receiving notice from an employee or otherwise receiving actual notice of the conviction
of an employee for a violation of any criminal drug statute occurring in the workplace.

(e) Imposing or requiring, within 30 days after receiving notice from an employee of a conviction or actual notice of such a conviction, an
appropriate personnel action, up to and including termination, or the satisfactory participation in a drug abuse assistance or rehabilitation
program approved by a federal, state or local health, law enforcement or other appropriate agency.

(f) Assisting employees in selecting a course of action in the event drug counseling, treatment, and rehabilitation is required and indicating that
a trained referral team is in place.

(g) Making a good faith effort to continue to maintain a drug free workplace through implementation of the actions and efforts stated in this
certification.
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G. Debt Delinquency

1. The lllinois Procurement Code provides:

Section 50-11 and 50-12. Debt Delinquency.

The contractor or bidder certifies that it, or any affiliate, is not barred from being awarded a contract under 30 ILCS 500. Section 50-
11 prohibits a person from entering into a contract with a State agency if it knows or should know that it, or any affiliate, is delinquent
in the payment of any debt to the State as defined by the Debt Collection Board. Section 50-12 prohibits a person from entering into
a contract with a State agency if it, or any affiliate, has failed to collect and remit lllinois Use Tax on all sales of tangible personal
property into the State of lllinois in accordance with the provisions of the lllinois Use Tax Act. The contractor further acknowledges
that the contracting State agency may declare the contract void if this certification is false or if the contractor, or any affiliate, is
determined to be delinquent in the payment of any debt to the State during the term of the contract.

H. Sarbanes-Oxley Act of 2002

1. The lllinois Procurement Code, Section 50-60(c), provides:

The contractor certifies in accordance with 30 ILCS 500/50-10.5 that no officer, director, partner or other managerial agent of the
contracting business has been convicted of a felony under the Sarbanes-Oxley Act of 2002 or a Class 3 or Class 2 felony under
the lllinois Securities Law of 1953 for a period of five years prior to the date of the bid or contract. The contractor acknowledges
that the contracting agency shall declare the contract void if this certification is false.

. Addenda

The contractor or bidder certifies that all relevant addenda have been incorporated in to this contract. Failure to do so may cause
the bid to be declared unacceptable.

J. Section 42 of the Environmental Protection Act

The contractor certifies in accordance with 30 ILCS 500/50-12 that the bidder or contractor is not barred from being awarded a
contract under this Section which prohibits the bidding on or entering into contracts with the State of lllinois or a State agency by a
person or business found by a court or the Pollution Control Board to have committed a willful or knowing violation of Section 42 of
the Environmental Protection Act for a period of five years from the date of the order. The contractor acknowledges that the
contracting agency may declare the contract void if this certification is false.

K. Apprenticeship and Training Certification (Does not apply to federal aid projects)

In accordance with the provisions of Section 30-22 (6) of the lllinois Procurement Code, the bidder certifies that it is a participant,
either as an individual or as part of a group program, in the approved apprenticeship and training programs applicable to each type
of work or craft that the bidder will perform with its own forces. The bidder further certifies for work that will be performed by
subcontract that each of its subcontractors submitted for approval either (a) is, at the time of such bid, participating in an approved,
applicable apprenticeship and training program; or (b) will, prior to commencement of performance of work pursuant to this contract,
begin participation in an approved apprenticeship and training program applicable to the work of the subcontract. The Department,
at any time before or after award, may require the production of a copy of each applicable Certificate of Registration issued by the
United States Department of Labor evidencing such participation by the contractor and any or all of its subcontractors. Applicable
apprenticeship and training programs are those that have been approved and registered with the United States Department of
Labor. The bidder shall list in the space below, the official name of the program sponsor holding the Certificate of Registration for all
of the types of work or crafts in which the bidder is a participant and that will be performed with the bidder’s forces. Types of work or
craft work that will be subcontracted shall be included and listed as subcontract work. The list shall also indicate any type of work or
craft job category that does not have an applicable apprenticeship or training program. The bidder is responsible for making a
complete report and shall make certain that each type of work or craft job category that will be utilized on the project as
reported on the Construction Employee Workforce Projection (Form BC-1256) and returned with the bid is accounted for
and listed.

NA - FEDERAL

The requirements of this certification and disclosure are a material part of the contract, and the contractor shall require this
certification provision to be included in all approved subcontracts. In order to fulfill this requirement, it shall not be necessary that an
applicable program sponsor be currently taking or that it will take applications for apprenticeship, training or employment during the
performance of the work of this contract.

L. Executive Order Number 1 (2007) Regarding Lobbying on Government Procurements

The bidder hereby warrants and certifies that they have complied and will comply with the requirements set forth in this Order. The
requirements of this warrant and certification are a material part of the contract, and the contractor shall require this warrant and
certification provision to be included in all approved subcontracts.
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M. Disclosure of Business Operations in Iran

Section 50-36 of the lllinois Procurement Code, 30ILCS 500/50-36 provides that each bid, offer, or proposal submitted for a State contract
shall include a disclosure of whether or not the Company acting as the bidder, offer or, or proposing entity, or any of its corporate parents or
subsidiaries, within the 24 months before submission of the bid, offer, or proposal had business operations that involved contracts with or
provision of supplies or services to the Government of Iran, companies in which the Government of Iran has any direct or indirect equity share,
consortiums or projects commissioned by the Government of Iran, or companies involved in consortiums or projects commissioned by the
Government of Iran and either of the following conditions apply:

(1) More than 10% of the Company's revenues produced in or assets located in Iran involve oil-related activities or mineral-extraction
activities; less than 75% of the Company's revenues produced in or assets located in Iran involve contracts with or provision of oil-related
or mineral-extraction products or services to the Government of Iran or a project or consortium created exclusively by that government;
and the Company has failed to take substantial action.

(2) The Company has, on or after August 5, 1996, made an investment of $20 million or more, or any combination of investments of at least
$10 million each that in the aggregate equals or exceeds $20 million in any 12-month period, which directly or significantly contributes to
the enhancement of Iran's ability to develop petroleum resources of Iran.

The terms “Business operations”, “Company”, “Mineral-extraction activities”, “Oil-related activities”, “Petroleum resources”, and “Substantial
action” are all defined in the Code.

Failure to make the disclosure required by the Code shall cause the bid, offer or proposal to be considered not responsive. The disclosure will
be considered when evaluating the bid, offer, or proposal or awarding the contract. The name of each Company disclosed as doing business
or having done business in Iran will be provided to the State Comptroller.

Check the appropriate statement:

|__| Company has no business operations in Iran to disclose.

/___| Company has business operations in Iran as disclosed the attached document.

N. Political Contributions and Registration with the State Board of Elections

Sections 20-160 and 50-37 of the lllinois Procurement Code regulate political contributions from business entities and any affiliated entities or
affiliated persons bidding on or contracting with the state. Generally under Section 50-37, any business entity, and any affiliated entity or
affiliated person of the business entity, whose current year contracts with all state agencies exceed an awarded value of $50,000, are
prohibited from making any contributions to any political committees established to promote the candidacy of the officeholder responsible for
the awarding of the contracts or any other declared candidate for that office for the duration of the term of office of the incumbent officeholder
or a period 2 years after the termination of the contract, whichever is longer. Any business entity and affiliated entities or affiliated persons
whose state contracts in the current year do not exceed an awarded value of $50,000, but whose aggregate pending bids and proposals on
state contracts exceed $50,000, either alone or in combination with contracts not exceeding $50,000, are prohibited from making any political
contributions to any political committee established to promote the candidacy of the officeholder responsible for awarding the pending contract
during the period beginning on the date the invitation for bids or request for proposals is issued and ending on the day after the date of award
or selection if the entity was not awarded or selected. Section 20-160 requires certification of registration of affected business entities in
accordance with procedures found in Section 9-35 of The Election Code.

By submission of a bid, the contractor business entity acknowledges and agrees that it has read and understands Sections 20-160 and 50-37
of the lllinois Procurement Code, and that it makes the following certification:

The undersigned business entity certifies that it has registered as a business with the State Board of Elections and acknowledges a
continuing duty to update the registration in accordance with the above referenced statutes. A copy of the certificate of registration
shall be submitted with the bid. The bidder is cautioned that the Department will not award a contract without submission of the
certificate of registration.

These requirements and compliance with the above referenced statutory sections are a material part of the contract, and any breach thereof
shall be cause to void the contract under Section 50-60 of the Illinois Procurement Code. This provision does not apply to Federal-aid
contracts.
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IV. DISCLOSURES

A. The disclosures hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department enter
into the contract with the bidder. The Department may terminate the contract if it is later determined that the bidder rendered a false or erroneous
disclosure, and the surety providing the performance bond shall be responsible for completion of the contract.

B. Financial Interests and Conflicts of Interest

1. Section 50-35 of the lllinois Procurement Code provides that all bids of more than $10,000 shall be accompanied by disclosure of the financial
interests of the bidder. This disclosed information for the successful bidder, will be maintained as public information subject to release by request
pursuant to the Freedom of Information Act.

The financial interests to be disclosed shall include ownership or distributive income share that is in excess of 5%, or an amount greater than 60%
of the annual salary of the Governor, of the bidding entity or its parent entity, whichever is less, unless the contractor or bidder is a publicly traded
entity subject to Federal 10K reporting, in which case it may submit its 10K disclosure in place of the prescribed disclosure. If a bidder is a privately
held entity that is exempt from Federal 10K reporting, but has more than 400 shareholders, it may submit the information that Federal 10K
companies are required to report, and list the names of any person or entity holding any ownership share that is in excess of 5%. The disclosure
shall include the names, addresses, and dollar or proportionate share of ownership of each person making the disclosure, their instrument of
ownership or beneficial relationship, and notice of any potential conflict of interest resulting from the current ownership or beneficial interest of each
person making the disclosure having any of the relationships identified in Section 50-35 and on the disclosure form.

In addition, all disclosures shall indicate any other current or pending contracts, proposals, leases, or other ongoing procurement relationships the
bidding entity has with any other unit of state government and shall clearly identify the unit and the contract, proposal, lease, or other relationship.

2. Disclosure Forms. Disclosure Form A is attached for use concerning the individuals meeting the above ownership or distributive share
requirements. Subject individuals should be covered each by one form. In addition, a second form (Disclosure Form B) provides for the disclosure
of current or pending procurement relationships with other (non-IDOT) state agencies. The forms must be included with each bid or
incorporated by reference.

C. Disclosure Form Instructions

Form A: For bidders that have previously submitted the information requested in Form A

The Department has retained the Form A disclosures submitted by all bidders responding to these requirements for the April 24, 1998 or any
subsequent letting conducted by the Department. The bidder has the option of submitting the information again or the bidder may check the
following certification statement indicating that the information previously submitted by the bidder is, as of the date of submission, current and
accurate. Before checking this certification, the bidder should carefully review its prior submissions to ensure the Certification is correct. If the
Bidder checks the Certification, the Bidder should proceed to Form B instructions.

CERTIFICATION STATEMENT

| have determined that the Form A disclosure information previously submitted is current and
accurate, and all forms are hereby incorporated by reference in this bid. Any necessary additional
forms or amendments to previously submitted forms are attached to this bid.

(Bidding Company)

Signature of Authorized Representative Date
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Form A: For bidders who have NOT previously submitted the information requested in Form A

If the bidder is a publicly traded entity subject to Federal 10K reporting, the 10K Report may be submitted to meet the requirements of Form A. If a
bidder is a privately held entity that is exempt from Federal 10K reporting, but has more than 400 shareholders, it may submit the information that
Federal 10K companies are required to report, and list the names of any person or entity holding any ownership share that is in excess of 5%. If a
bidder is not subject to Federal 10K reporting, the bidder must determine if any individuals are required by law to complete a financial disclosure
form. To do this, the bidder should answer each of the following questions. A “YES” answer indicates Form A must be completed. [f the answer to
each of the following questions is “NO”, then the NOT APPLICABLE STATEMENT on the second page of Form A must be signed and dated by a
person that is authorized to execute contracts for the bidding company. Note: These questions are for assistance only and are not required to be
completed.

1. Does anyone in your organization have a direct or beneficial ownership share of greater than 5% of the bidding entity or parent
entity? YES__ NO

2. Does anyone in your organization have a direct or beneficial ownership share of less than 5%, but which has a value greater
than $102,600.00? YES NO

3. Does anyone in your organization receive more than $106,447.20 of the bidding entity’s or parent entity’s distributive income?
(Note: Distributive income is, for these purposes, any type of distribution of profits. An annual salary is not distributive
income.) YES__ NO __

4. Does anyone in your organization receive greater than 5% of the bidding entity’s or parent entity’s total distributive income,
but which is less than $106,447.20? YES NO __

(Note: Only one set of forms needs to be completed per person per bid even if a specific individual would require a yes answer to more
than one question.)

A “YES” answer to any of these questions requires the completion of Form A. The bidder must determine each individual in the bidding entity or
the bidding entity’s parent company that would cause the questions to be answered “Yes”. Each form must be signed and dated by a person that is
authorized to execute contracts for your organization. Photocopied or stamped signatures are not acceptable. The person signing can be, but
does not have to be, the person for which the form is being completed. The bidder is responsible for the accuracy of any information provided.

If the answer to each of the above questions is “NO”, then the NOT APPLICABLE STATEMENT on page 2 of Form A must be signed and dated by
a person that is authorized to execute contracts for your company.

Form B: Identifying Other Contracts & Procurement Related Information Disclosure Form B must be completed for each bid submitted by the
bidding entity. Note: Checking the NOT APPLICABLE STATEMENT on Form A does not allow the bidder to ignore Form B. Form B must be
completed, checked, and dated or the bidder may be considered nonresponsive and the bid will not be accepted.

The Bidder shall identify, by checking Yes or No on Form B, whether it has any pending contracts (including leases), bids, proposals, or other
ongoing procurement relationship with any other (non-IDOT) State of lllinois agency. If “No” is checked, the bidder only needs to complete the
check box on the bottom of Form B. If “Yes” is checked, the bidder must do one of the following:

Option I:  If the bidder did not submit an Affidavit of Availability to obtain authorization to bid, the bidder must list all non-IDOT State of lllinois
agency pending contracts, leases, bids, proposals, and other ongoing procurement relationships. These items may be listed on Form B or on an
attached sheet(s). Do not include IDOT contracts. Contracts with cities, counties, villages, etc. are not considered State of lllinois agency contracts
and are not to be included. Contracts with other State of lllinois agencies such as the Department of Natural Resources or the Capital
Development Board must be included. Bidders who submit Affidavits of Availability are suggested to use Option II.

Option II: If the bidder is required and has submitted an Affidavit of Availability in order to obtain authorization to bid, the bidder may write or type
“See Affidavit of Availability” which indicates that the Affidavit of Availability is incorporated by reference and includes all non-IDOT State of lllinois
agency pending contracts, leases, bids, proposals, and other ongoing procurement relationships. For any contracts that are not covered by the
Affidavit of Availability, the bidder must identify them on Form B or on an attached sheet(s). These might be such things as leases.

Bidders Submitting More Than One Bid

Bidders submitting multiple bids may submit one set of forms consisting of all required Form A disclosures and one Form B for use with all bids.
Please indicate in the space provided below the bid item that contains the original disclosure forms and the bid items which incorporate the forms
by reference.

e  The bid submitted for letting item contains the Form A disclosures or Certification Statement and the Form B
disclosures. The following letting items incorporate the said forms by reference:
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ILLINOIS DEPARTMENT FinanciaIT(l)rg:‘grAr\nation &
OF TRANSPORTATION Potential Conflicts of Interest
Disclosure

Contractor Name

Legal Address

City, State, Zip

Telephone Number Email Address Fax Number (if available)

Disclosure of the information contained in this Form is required by the Section 50-35 of the Illinois Procurement Code (30
ILCS 500). Vendors desiring to enter into a contract with the State of lllinois must disclose the financial information and
potential conflict of interest information as specified in this Disclosure Form. This information shall become part of the
publicly available contract file. This Form A must be completed for bids in excess of $10,000, and for all open-ended
contracts. A publicly traded company may submit a 10K disclosure (or equivalent if applicable) in satisfaction of
the requirements set forth in Form A. See Disclosure Form Instructions.

DISCLOSURE OF FINANCIAL INFORMATION

1. Disclosure of Financial Information. The individual named below has an interest in the BIDDER (or its parent) in terms
of ownership or distributive income share in excess of 5%, or an interest which has a value of more than $106,447.20 (60%
of the Governor’s salary as of 3/1/09). (Make copies of this form as necessary and attach a separate Disclosure Form
A for each individual meeting these requirements)
FOR INDIVIDUAL (type or print information)

NAME:

ADDRESS

Type of ownership/distributable income share:

stock sole proprietorship Partnership other: (explain on separate sheet):
% or $ value of ownership/distributable income share:

2. Disclosure of Potential Conflicts of Interest. Check “Yes” or “No” to indicate which, if any, of the following
potential conflict of interest relationships apply. If the answer to any question is “Yes”, please attach additional pages and
describe.

(a) State employment, currently or in the previous 3 years, including contractual employment of services.
Yes ___No__
If your answer is yes, please answer each of the following questions.

1. Are you currently an officer or employee of either the Capitol Development Board or the lllinois Toll
Highway Authority? Yes __ _No_

2. Areyou currently appointed to or employed by any agency of the State of Illinois? If you are
currently appointed to or employed by any agency of the State of lllinois, and your annual salary
exceeds $106,447.20, (60% of the Governor’s salary as of 3/1/09) provide the name the State
agency for which you are employed and your annual salary.
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3. If you are currently appointed to or employed by any agency of the State of lllinois, and your annual
salary exceeds $106,447.20, (60% of the Governor’s salary as of 3/1/09) are you entitled to receive
(i) more than 7 1/2% of the total distributable income of your firm, partnership, association or
corporation, or (i) an amount in excess of the salary of the Governor? Yes __ No __

4. If you are currently appointed to or employed by any agency of the State of lllinois, and your annual
salary exceeds $106,447.20, (60% of the Governor’s salary as of 3/1/09) are you and your spouse
or minor children entitled to receive (i) more than 15% in aggregate of the total distributable income
of your firm, partnership, association or corporation, or (ii) an amount in excess of 2 times the
salary of the Governor? Yes __ No__

(b) State employment of spouse, father, mother, son, or daughter, including contractual employment for services

in the previous 2 years.
Yes __No

If your answer is yes, please answer each of the following questions.

1. Is your spouse or any minor children currently an officer or employee of the Capitol Development
Board or the Illinois Toll Highway Authority? Yes__ No__

2. Is your spouse or any minor children currently appointed to or employed by any agency of the State
of lllinois? If your spouse or minor children is/are currently appointed to or employed by any
agency of the State of lllinois, and his/her annual salary exceeds $106,447.20, (60% of the
Governor’s salary as of 3/1/09) provide the name of the spouse and/or minor children, the name
of the State agency for which he/she is employed and his/her annual salary.

3. If your spouse or any minor children is/are currently appointed to or employed by any agency of the
State of lllinois, and his/her annual salary exceeds $106,447.20.00, (60% of the salary of the Governor
as of 3/1/09) are you entitled to receive (i) more than 71/2% of the total distributable income of your
firm, partnership, association or corporation, or (i) an amount in excess of the salary of the
Governor? Yes __ No_

4. If your spouse or any minor children are currently appointed to or employed by any agency of the
State of lllinois, and his/her annual salary exceeds $106,447.20, (60% of the Governor’s salary as of
3/1/09) are you and your spouse or any minor children entitled to receive (i) more than 15% in the
aggregate of the total distributable income from your firm, partnership, association or corporation, or
(i) an amount in excess of 2 times the salary of the Governor?

Yes No

(c) Elective status; the holding of elective office of the State of Illinois, the government of the United States, any
unit of local government authorized by the Constitution of the State of lllinois or the statutes of the State of
Illinois currently or in the previous 3 years. Yes __ _No_

(d) Relationship to anyone holding elective office currently or in the previous 2 years; spouse, father, mother,
son, or daughter. Yes __ _No_

(e) Appointive office; the holding of any appointive government office of the State of lllinois, the United State of
America, or any unit of local government authorized by the Constitution of the State of lllinois or the statues
of the State of lllinois, which office entitles the holder to compensation in excess of the expenses incurred in
the discharge of that office currently or in the previous 3 years. Yes __ _No__

(f) Relationship to anyone holding appointive office currently or in the previous 2 years; spouse, father, mother,
son, or daughter. Yes __ _No_

(g) Employment, currently or in the previous 3 years, as or by any registered lobbyist of the State government.
Yes __ _No__
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(h) Relationship to anyone who is or was a registered lobbyist in the previous 2 years; spouse, father, mother,
son, or daughter. Yes __ _No__

(i) Compensated employment, currently or in the previous 3 years, by any registered election or reelection
committee registered with the Secretary of State or any county clerk of the State of Illinois, or any political
action committee registered with either the Secretary of State or the Federal Board of Elections.

Yes _ No__

()) Relationship to anyone; spouse, father, mother, son, or daughter; who was a compensated employee in the
last 2 years by any registered election or re-election committee registered with the Secretary of State or any
county clerk of the State of lllinois, or any political action committee registered with either the Secretary of
State or the Federal Board of Elections.

Yes __No

APPLICABLE STATEMENT

This Disclosure Form A is submitted on behalf of the INDIVIDUAL named on previous page.

Completed by: [ ]

Signature of Individual or Authorized Representative Date

NOT APPLICABLE STATEMENT

I have determined that no individuals associated with this organization meet the criteria that would
require the completion of this Form A.

This Disclosure Form A is submitted on behalf of the CONTRACTOR listed on the previous page.

[

Signature of Authorized Representative Date
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ILLINOIS DEPARTMENT Other comB ¢
OF TRANSPORTATION Procurement Related Information
Disclosure

Contractor Name

Legal Address

City, State, Zip

Telephone Number Email Address Fax Number (if available)

Disclosure of the information contained in this Form is required by the Section 50-35 of the lllinois Procurement
Act (30 ILCS 500). This information shall become part of the publicly available contract file. This Form B must
be completed for bids in excess of $10,000, and for all open-ended contracts.

DISCLOSURE OF OTHER CONTRACTS AND PROCUREMENT RELATED INFORMATION

1. Identifying Other Contracts & Procurement Related Information. The BIDDER shall identify whether it
has any pending contracts (including leases), bids, proposals, or other ongoing procurement relationship with
any other State of Illinois agency: Yes __ No__

If “No” is checked, the bidder only needs to complete the signature box on the bottom of this page.

2. If “Yes” is checked. Identify each such relationship by showing State of lllinois agency name and other descriptive
information such as bid or project number (attach additional pages as necessary). SEE DISCLOSURE FORM
INSTRUCTIONS:

THE FOLLOWING STATEMENT MUST BE CHECKED

Signature of Authorized Representative Date
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SPECIAL NOTICE TO CONTRACTORS

The following requirements of the lllinois Department of Human Rights' Rules and Regulations are applicable to bidders
on all construction contracts advertised by the lllinois Department of Transportation:

(@)

(b)

()

CONSTRUCTION EMPLOYEE UTILIZATION PROJECTION

All bidders on construction contracts shall complete and submit, along with and as part of their bids, a Bidder's
Employee Utilization Form (Form BC-1256) setting forth a projection and breakdown of the total workforce intended to
be hired and/or allocated to such contract work by the bidder including a projection of minority and female employee
utilization in all job classifications on the contract project.

The Department of Transportation shall review the Employee Utilization Form, and workforce projections contained
therein, of the contract awardee to determine if such projections reflect an underutilization of minority persons and/or
women in any job classification in accordance with the Equal Employment Opportunity Clause and Section 7.2 of the
lllinois Department of Human Rights' Rules and Regulations for Public Contracts adopted as amended on September
17, 1980. If it is determined that the contract awardee's projections reflect an underutilization of minority persons
and/or women in any job classification, it shall be advised in writing of the manner in which it is underutilizing and such
awardee shall be considered to be in breach of the contract unless, prior to commencement of work on the contract
project, it submits revised satisfactory projections or an acceptable written affirmative action plan to correct such
underutilization including a specific timetable geared to the completion stages of the contract.

The Department of Transportation shall provide to the Department of Human Rights a copy of the contract awardee's
Employee Utilization Form, a copy of any required written affirmative action plan, and any written correspondence
related thereto. The Department of Human Rights may review and revise any action taken by the Department of
Transportation with respect to these requirements.
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lllinois Department
of Transportation

Contract No. 85484
STEPHENSON County
Section 09-P4000-00-BT
Project ARA-00D2(139)
Route PECATONICA PRAIRIE PATH
District 2 Construction Funds

PART I. IDENTIFICATION

Dept. Human Rights # Duration of Project:

Name of Bidder:

PART Il. WORKFORCE PROJECTION

A. The undersigned bidder has analyzed minority group and female populations, unemployment rates and availability of workers for the location in

which this contract work is to be performed, and for the locations from which the bidder recruits employees, and hereby submits the following workforce

projection including a projection for minority and female employee utilization in all job categories in the workforce to be allocated to this contract:
TABLE A TABLE B

TOTAL Workforce Projection for Contract CURRENT EMPLOYEES

TO BE ASSIGNED
MINORITY EMPLOYEES TRAINEES TO CONTRACT

JOB TOTAL *OTHER APPREN- | ON THE JOB TOTAL MINORITY
CATEGORIES EMPLOYEES BLACK HISPANIC MINOR. TICES TRAINEES EMPLOYEES EMPLOYEES

M F M F M F M F M F M F M F M F

OFFICIALS
(MANAGERS)

SUPERVISORS

FOREMEN

CLERICAL

EQUIPMENT
OPERATORS

MECHANICS

TRUCK DRIVERS

IRONWORKERS

CARPENTERS

CEMENT MASONS

ELECTRICIANS

PIPEFITTERS,
PLUMBERS

PAINTERS

LABORERS,
SEMI-SKILLED

LABORERS,
UNSKILLED

TOTAL

TABLE C

TOTAL Training Projection for Contract FOR DEPARTMENT USE ONLY

EMPLOYEES TOTAL *OTHER
IN EMPLOYEES BLACK HISPANIC MINOR.
TRAINING M F M F M F M F

APPRENTICES

ON THE JOB
TRAINEES

*Other minorities are defined as Asians (A) or Native Americans (N).
Please specify race of each employee shown in Other Minorities column. BC 1256 (Rev. 12/11/08)

Note: See instructions on page 2
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RETURN WITH BID Contract No. 85484

STEPHENSON County

Section 09-P4000-00-BT

Project ARA-00D2(139)

Route PECATONICA PRAIRIE PATH
District 2 Construction Funds

PART Il. WORKFORCE PROJECTION - continued

B.

Included in “Total Employees” under Table A is the total number of new hires that would be employed in the
event the undersigned bidder is awarded this contract.

The undersigned bidder projects that: (number) new hires would be
recruited from the area in which the contract project is located; and/or (number)
new hires would be recruited from the area in which the bidder’s principal

office or base of operation is located.

Included in “Total Employees” under Table A is a projection of numbers of persons to be employed directly by the
undersigned bidder as well as a projection of numbers of persons to be employed by subcontractors.

The undersigned bidder estimates that (number) persons will
be directly employed by the prime contractor and that (number) persons will be
employed by subcontractors.

PART lll. AFFIRMATIVE ACTION PLAN

A.

Company Telephone Number

The undersigned bidder understands and agrees that in the event the foregoing minority and female employee
utilization projection included under PART Il is determined to be an underutilization of minority persons or women
in any job category, and in the event that the undersigned bidder is awarded this contract, he/she will, prior to
commencement of work, develop and submit a written Affirmative Action Plan including a specific timetable
(geared to the completion stages of the contract) whereby deficiencies in minority and/or female employee
utilization are corrected. Such Affirmative Action Plan will be subject to approval by the contracting agency and
the Department of Human Rights.

The undersigned bidder understands and agrees that the minority and female employee utilization projection
submitted herein, and the goals and timetable included under an Affirmative Action Plan if required, are deemed
to be part of the contract specifications.

Address

NOTICE REGARDING SIGNATURE

The Bidder’s signature on the Proposal Signature Sheet will constitute the signing of this form. The following signature block needs
to be completed only if revisions are required.

Signature: [] Title: Date:
Instructions: All tables must include subcontractor personnel in addition to prime contractor personnel.
Table A - Include both the number of employees that would be hired to perform the contract work and the total number currently employed

(Table B) that will be allocated to contract work, and include all apprentices and on-the-job trainees. The “Total Employees” column
should include all employees including all minorities, apprentices and on-the-job trainees to be employed on the contract work.

Table B - Include all employees currently employed that will be allocated to the contract work including any apprentices and on-the-job trainees

currently employed.

Table C - Indicate the racial breakdown of the total apprentices and on-the-job trainees shown in Table A.

BC-1256 (Rev. 12/11/08)
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ADDITIONAL FEDERAL REQUIREMENTS

In addition to the Required Contract Provisions for Federal-Aid Construction Contracts (FHWA 1273), all
bidders make the following certifications.

A.

By the execution of this proposal, the signing bidder certifies that the bidding entity has not, either
directly or indirectly, entered into any agreement, participated in any collusion, or otherwise taken any
action, in restraint of free competitive bidding in connection with the submitted bid. This statement
made by the undersigned bidder is true and correct under penalty of perjury under the laws of the
United States.

CERTIFICATION, EQUAL EMPLOYMENT OPPORTUNITY:

1. Have you participated in any previous contracts or subcontracts subject to the equal
opportunity clause. YES NO
2. If answer to #1 is yes, have you filed with the Joint Reporting Committee, the Director of

OFCC, any Federal agency, or the former President’'s Committee on Equal Employment
Opportunity, all reports due under the applicable filing requirements of those organizations?
YES NO
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RETURN WITH BID Contract No. 85484
STEPHENSON County
Section 09-P4000-00-BT
Project ARA-00D2(139)
Route PECATONICA PRAIRIE PATH
District 2 Construction Funds

PROPOSAL SIGNATURE SHEET

The undersigned bidder hereby makes and submits this bid on the subject Proposal, thereby assuring the Department that all requirements of
the Invitation for Bids and rules of the Department have been met, that there is no misunderstanding of the requirements of paragraph 3 of this
Proposal, and that the contract will be executed in accordance with the rules of the Department if an award is made on this bid.

Firm Name

(IF AN INDIVIDUAL) Signature of Owner

Business Address

Firm Name

By

(IF A CO-PARTNERSHIP) Business Address

Name and Address of All Members of the Firm:

Corporate Name

By
Signature of Authorized Representative
(IF A CORPORATION)
Typed or printed name and title of Authorized Representative
Attest
Signature
(IF A JOINT VENTURE, USE THIS SECTION
FOR THE MANAGING PARTY AND THE Business Address
SECOND PARTY SHOULD SIGN BELOW)
Corporate Name
By
(IF A JOINT VENTURE) Signature of Authorized Representative
Typed or printed name and title of Authorized Representative
Attest

Signature

Business Address

If more than two parties are in the joint venture, please attach an additional signature sheet.
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Return with Bid Division of Highways

llinois Department Proposal Bid Bond
of Transportation (Effective November 1, 1992)
Item No.

Letting Date

KNOW ALL MEN BY THESE PRESENTS, That We

as PRINCIPAL, and

as SURETY, are
held jointly, severally and firmly bound unto the STATE OF ILLINOIS in the penal sum of 5 percent of the total bid price, or for the amount
specified in Article 102.09 of the “Standard Specifications for Road and Bridge Construction” in effect on the date of invitation for bids, whichever
is the lesser sum, well and truly to be paid unto said STATE OF ILLINOIS, for the payment of which we bind ourselves, our heirs, executors,
administrators, successors and assigns.

THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH, that whereas, the PRINCIPAL has submitted a bid proposal to the
STATE OF ILLINOIS, acting through the Department of Transportation, for the improvement designated by the Transportation Bulletin Item
Number and Letting Date indicated above.

NOW, THEREFORE, if the Department shall accept the bid proposal of the PRINCIPAL; and if the PRINCIPAL shall, within the time

and as specified in the bidding and contract documents, submit a DBE Utilization Plan that is accepted and approved by the Department; and ff,
after award by the Department, the PRINCIPAL shall enter into a contract in accordance with the terms of the bidding and contract documents
including evidence of the required insurance coverages and providing such bond as specified with good and sufficient surety for the faithful
performance of such contract and for the prompt payment of labor and material furnished in the prosecution thereof; or if, in the event of the
failure of the PRINCIPAL to make the required DBE submission or to enter into such contract and to give the specified bond, the PRINCIPAL pays
to the Department the difference not to exceed the penalty hereof between the amount specified in the bid proposal and such larger amount for
which the Department may contract with another party to perform the work covered by said bid proposal, then this obligation shall be null and
void. otherwise. it shall remain in full force and effect.

IN THE EVENT the Department determines the PRINCIPAL has failed to comply with any requirement as set forth in the preceding
paragraph, then Surety shall pay the penal sum to the Department within fifteen (15) days of written demand therefor. If Surety does not make full
payment within such period of time, the Department may bring an action to collect the amount owed. Surety is liable to the Department for all its
expenses, including attorney’s fees, incurred in any litigation in which it prevails either in whole or in part.

In TESTIMONY WHEREOF, the said PRINCIPAL and the said SURETY have caused this instrument to be signed by

their respective officers this day of A.D.,
PRINCIPAL SURETY
(Company Name) (Company Name)
By By:
(Signature & Title) (Signature of Attorney-in-Fact)

Notary Certification for Principal and Surety
STATE OF ILLINOIS,

County of

I, , a Notary Public in and for said County, do hereby certify that

and
(Insert names of individuals signing on behalf of PRINCIPAL & SURETY)
who are each personally known to me to be the same persons whose names are subscribed to the foregoing instrument on behalf of PRINCIPAL

and SURETY, appeared before me this day in person and acknowledged respectively, that they signed and delivered said instrument as their free
and voluntary act for the uses and purposes therein set forth.

Given under my hand and notarial seal this day of A.D.

My commission expires

Notary Public

In lieu of completing the above section of the Proposal Bid Form, the Principal may file an Electronic Bid Bond. By signing the proposal and
marking the check box next to the Signature and Title line below, the Principal is ensuring the identified electronic bid bond has been executed
and the Principal and Surety are firmly bound unto the State of lllinois under the conditions of the bid bond as shown above.

a

Electronic Bid Bond ID# Company / Bidder Name Signature and Title

BDE 356B (REV. 10/24/07



PROPOSAL ENVELOPE

lllinois Department
of Transportation

PROPOSALS

for construction work advertised for bids by the
lllinois Department of Transportation

Item No. Item No. Item No.

Submitted By:

Name:

Address:

Phone No.

Bidders should use an IDOT proposal envelope or affix this form to the front of a 10” x 13” envelope for the
submittal of bids. If proposals are mailed, they should be enclosed in a second or outer envelope addressed
to:

Engineer of Design and Environment - Room 326
lllinois Department of Transportation

2300 South Dirksen Parkway

Springfield, lllinois 62764

NOTICE

Individual bids, including Bid Bond and/or supplemental information
if required, should be securely stapled.



CONTRACTOR OFFICE COPY OF
CONTRACT SPECIFICATIONS

NOTICE

None of the following material needs to be returned with the bid package unless the
special provisions require documentation and/or other information to be submitted.

Contract No. 85484

STEPHENSON County

Section 09-P4000-00-BT

Project ARA-00D2(139)

Route PECATONICA PRAIRIE PATH
District 2 Construction Funds

@ lllinois Department of Transportation



1.

llinois Department NOTICE TO BIDDERS
of Transportation

TIME AND PLACE OF OPENING BIDS. Sealed proposals for the improvement described herein will be
received by the Department of Transportation at the Harry R. Hanley Building, 2300 South Dirksen
Parkway, in Springdfield, lllinois until 10:00 o’clock a.m., November 6, 2009. All bids will be gathered,
sorted, publicly opened and read in the auditorium at the Department of Transportation’s Harry R. Hanley
Building shortly after the 10:00 a.m. cut off time.

DESCRIPTION OF WORK. The proposed improvement is identified and advertised for bids in the
Invitation for Bids as:

Contract No. 85484

STEPHENSON County

Section 09-P4000-00-BT

Project ARA-00D2(139)

Route PECATONICA PRAIRIE PATH
District 2 Construction Funds

Project consists of (0.70 k) three structures, one will consist of a new prefabricated pedestrian truss
bridge over the Pecatonica River, second will be a small timber bridge Superstructure rehabilitation,
the third is the replacement of a precast box culvert. All include approach path construction,
aggregate base course and incidental bituminous surfacing and seeding on the Pecatonica Prairie
Path in Freeport Park District all in Freeport.

3.

4.

INSTRUCTIONS TO BIDDERS. (a) This Natice, the invitation for bids, proposal and letter of award shall,
together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road
and Bridge Construction, become part of the contract. Bidders are cautioned to read and examine carefully
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to
submission of a bid.

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the
bidder to make various certifications as a part of the proposal and contract. By execution and
submission of the proposal, the bidder makes the certification contained therein. A false or fraudulent
certification shall, in addition to all other remedies provided by law, be a breach of contract and may
result in termination of the contract.

AWARD CRITERIA AND REJECTION OF BIDS. This contract will be awarded to the lowest responsive
and responsible bidder considering conformity with the terms and conditions established by the
Department in the rules, Invitation for Bids and contract documents. The issuance of plans and proposal
forms for bidding based upon a prequalification rating shall not be the sole determinant of responsibility.
The Department reserves the right to determine responsibility at the time of award, to reject any or all
proposals, to readvertise the proposed improvement, and to waive technicalities.

By Order of the
Illinois Department of Transportation

Gary Hannig,
Acting Secretary



CONTRACT 85484
INDEX
FOR
SUPPLEMENTAL SPECIFICATIONS
AND RECURRING SPECIAL PROVISIONS
Adopted January 1, 2009

This index contains a listing of SUPPLEMENTAL SPECIFICATIONS and frequently used RECURRING SPECIAL
PROVISIONS.

ERRATA  Standard Specifications for Road and Bridge Construction (Adopted 1-1-07) (Revised 1-1-09)

SUPPLEMENTAL SPECIFICATIONS

Std. Spec. Sec.
201 Clearing, Tree Removal and Protection

205 Embankment .....cocooiviiiiiniiriininienesesnnnns

251 MUICH (it .

253 Planting Woody Plants ......ccccvniiiiinniiinicmmmenn i, ST PP PPPPTTRN

280 Temporary Erosion Control ........ceceeververivnersmeenininas eetveeeestereeeatees e ereeneearte e b e e et s se s b nt e e s s e bt ae s r b rbaes

443 Reflective Crack Control Treatment ... e

502 EXcavation for SrUCIUIES ....cccviviiiiiiiriiiercniienieseretsiee st isees ssree s br et se s sssar s s sabesstebosbanesens

503 CONCIEte STIUCIUIES viiivviiirireriiiiriressreccires st sisesestssssesessesesesessnes sassessssbsssssessnnsssssssrensssanesssasessonesossunssnns

504 Precast Concrete SHUCIUIES ... et nas et e e anneees

505 STEEI SHIUCIUIES .iiiiiiiireicrceen ettt ccre s et sas st s sesas s e ne s s st s e s beas s b as b s esbesobn s s sabe s s srbesabnsesrbnssans

540 BOX CUIVEIS .iiiivirieriereerinrerresrneseeieereseeensresseeessssttssessessessnessssseses sessseesstssssnessssssossnsesssissansesssssnasssnsnsees

581 Waterproofing Membrane SYSIEIM ... e esbtre e s aa bbb s s

633 Removing and Reerecting Guardrail and Terminals .....ccovvvceerriinicnernimieiiinerer e 16

669 Removal and Disposal of Regulated SUDSIANCES ......covvvvviiiiiiiniinccr e 17

672 Sealing Abandoned Water WEIS ... s sssnnns s ssnnnsesssssnnne 18

701  Work Zone Traffic Control and Protection ... e 19

733 Overhead Sign Structures .......cccoomivecinennss O SO OO 20

783 Pavement Marking and Marker REMOVEAL .....cccceeviciirriiiniinineiiini s e sessiereesssneesssesnnee 21

801 Electrical REQUIFEMENTS ....iiiiiiiiiiiiiiiiiiiiiiiriiriisiin et asssasssbaeessssresssesernnns 22

805 Electrical Service Installation — Traffic SIgNalSs ....ccocccvviiei v e e 23

3 TG oY (=3 o 1U Vg Lo F= o] o H O PR 24

838  Breakaway DEVICES ...ttt e s e e e e e e s st e e e s nane 25

862 Uninterruptable POWET SUPDPIY .uvviiiiceeerrieeiisieneerecieeresetsssestsssienessessssttsessssans s ineesesssasessasnaseesssstesesssssnnne 26

ST = (= o) 1 {3 =1 o] = U U 28

878 Traffic Signal Concrete FOUNAAtoN ....ccceererrerieriiiiireeiiiii i e s e s 30
1004  COoarSE AQOIEUAEES ..uieeiiererereirireerroiereeairirsssisesssarte s st s an e es s b e ar e e st s aabes s osbbbessbesossabaantososansassiastbsnsesss 31
1008  Structural Stel COtNGS ..vviiiiviiieriieie it reees e riee et e s sserrrsessssssbesssessreesshtsresasbsststasnsnesasesareneesess 32
1010  Finely DIivIded MaIEHAIS ...iivcviciiiiiireenreieiinnnniniiiereres s eesrerssne s snsaissssbssssressnnessnssssresssinesssssesssaessssraneos 33
1020 Portland Cement CONCIBIE .....iiviviiiiirritiiiererirsseeserersareesee st sise s sssbes s rreesres s sesss s be s s inee s sbrsssensssebaeeos 34
1022 Concrete CUrNg MAIEHEAIS ....uiiicverereiiieeirrireereiee i eies st e e s sases s reane e s ibnessobnrets abaatesstasebsanasens 43
1024 NONSHIINK GrOUL .uiiiriereeieirireieievnersrereeesssseeeensnmisssiessssistssssnesssssasessesessastsreseassssesessinnnesesseransessssensaresess 44
1042 Precast Concrete ProdUCES ...ciiiiiriiiccieieicereseseeremeseseres s cs s sssnsensssaneesssssessssses s ssaseessssssresesesans 45
1062 Reflective Crack Control SYSIEM ...ttt et e sabe s 47
T0B9  POIE ANA TOWET ...vviiveeeieiriurirreanrererareresaersessastesssisttssssstesasenssenssiereessesisstssssesnesssseassassstssesssnssnessstnnessossas 49
1074 CONrol EQUIPIMENT tiviteeieiiriirrecirerneesiveerererersssessssssietsssstssesanssesessnntessesssssesesotstessosssersssassssssssssnesssinsesiessas 52
1076 WIrE and CaADIE ...uvvivieieirirrcreeeerierre e crerensisitissrres st sses e s ane s s e b e s esssaabb e s sababessbesesabbanesesabsseaesebbananessans 57
1081 Materials for PlantiNg .u.cvicceeeicrieriienirin st es st saressbe s sbas b es s anses b inae s e s 58
1083  ElGSIOMETIC BRAINNGS tiiiveviiereerirereeriierereriittesissesissiteseisisssessersssasminesssesesstsseseasessstasessssssssssosrrssssssiassaessons 60
1094 Overhead Sign SITUCIUIES ...viiiicieeriiie i bbb e abaes s baaeaseses 61
1101 General EQUIDIMENT tviiviiiiiireriiiiieerite e et seises s e assts s sbae s o s anessbassaneessmssbansessnnssrmnmsssneesssbnesss 62
1102 Hot-Mix Asphalt EQUIDIMENT ..viviiiiicrirenirccccriiiiin s nare e sn s s sressssbnee s 63

11068  Work Zone Traffic COMIOl DEVICES vviuviereireriereivieiiieiiiieieeieteiereretereremesmmnesessseressssrsrsentorisrsresssssreresesssestsn 64




RECURRING SPECIAL PROVISIONS

The following RECURRING SPECIAL PROVISIONS indicated by an “X” are applicable to this contract and are

included by reference:
CHECK SHEET # PAGE NO.
1 Additional State Requirements For Federal-Aid Construction Contracts
(Eff. 2-1-89) (REV. 1-T-07) .eoreeeircieiernerireesireeceeseeeaeresreessessaessaesssessassasssssssesssssssnsssenasssarssssssesress 65
2 [XI Subletting of Contracts (Federal-Aid Contracts) (Eff. 1-1-88) (ReV. 5-1-93) .....cccovvreverreereevenncreneenren 67
3 EEO (Eff. 7-21-78) (REV. T1-18-80) ..verreercrirrrirrererineereseetnesereessessesssasessessesssessssnsessessassssssconsessessanses 68
4 [l Specific Equal Employment Opportunity Responsibilities
Non Federal-Aid Contracts (Eff. 3-20-89) (ReV. 1-1-94) ....cccviirniiiiniiniiniinennieeseies e sreennen e 78
5 [0 Required Provisions - State Contracts (Eff. 4-1-65) (ReV. 1-1-07) wevvvvreeriirinerenrmereseinsiserensssseenenns 83
B [ RESEIVEU oottt ettt b e b e bbb e bt bbb e s s bbb e bbb bbbt es st 88
T [ RESEIVED wreeeivrieeentnisevieresnssses e ssassssss bbb s ensstossasessbetosobsbesersratasstastosssssesesesnasssnsassssessessases 89
8 [ Haul Road Stream Crossings, Other Temporary Stream Crossings, and
In-Stream Work Pads (Eff. 1-2-92) (ReV. 1-1-98) ..ottt teesne s e 90
9 [ Construction Layout Stakes Except for Bridges (Eff. 1-1-99) (ReV. 1-1-07) ovvervvrereersrereererereseeenns 91
10 [ Construction Layout Stakes (Eff. 5+1-93) (REV. 1-1-07) wuuvurerirerrereririmieseeeseensssessessessnssessssesesssensnanes 94
11 [0 Use of Geotextile Fabric for Railroad Crossing (Eff. 1-1-95) (ReV. 1-1-07) .ovvevirrevviereeeeieresieeeenenas 97
12 [0 Subsealing of Concrete Pavements (Eff. 11-1-84) (ReV. 1-1-07) wovveeveveveerireeeesieesteeesie e, 99
13 [J Hot-Mix Asphalt Surface Correction (Eff. 11-1-87) (ReV. 1-1-09) .coovevevevvirerereeerereeerereeeee e, 103
14 [0 Pavement and Shoulder Resurfacing (Eff. 2-1-00) (R8V. 1-1-09) v.eveverevrrermrirercnremreinsnee et ereere e 105
15 [0 PCC Partial Depth Hot-Mix Asphalt Patching (Eff. 1-1-98) (ReV. 1-1-07) ...cceververvverererresiere e 106
16 [ Patching with Hot-Mix Asphalt Overlay Removal (Eff. 10-1-95) (ReV. 1-1-07) ..ccccoerecrvrmrerncnvirerennnns 108
17 [ Polymer Concrete (Eff. 8-1-95) (REV. 1-1-08) wrueiirvereriiiiirimisreesisisssssssssessssssssssessssossssesseseossesseneenes 109
18 [0 PVC Pipeliner (Eff. 4-1-04) (REV. 1-1-07) .cvcvvvrerrereererrererrsisssrsesessssssessesesssse s sssssenssssssessesesassssssesssssnas 111
19 [ Pipe Underdraing (Eff. 9-9-87) (REV. 1-1-07) .ccervrrrerrrvrreinieerisiessieressssssssesessississnesessnssssssssesssssssssssssns 112
20 [ Guardrail and Barrier Wall Delineation (Eff. 12-15-93) (ReV. 1-197) wtrueeererecterereereerereeresesenseeesresons 113
21 [ Bicycle Racks (Eff. 4-1-94) (REV. 1-1-07) .eereereeeireisiicetsseeetstseseest st saeseesesssesseseseseesssonenesessonononesenenn 117
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Special Provision Title

Slab Movement Detection Device

Required Cold Milled Surface Texture

Protests on Local Lettings

Cooperation with Utilities

Railroad Protective Liability Insurance for Local Lettings
Disadvantaged Business Enterprise Participation
Insurance

Substance Abuse Prevention Program

Combination Bids

Shaping Roadway

Asphalt Stabilized Base Course, Road Mix or Traveling Plant Mix
Asphalt Stabilized Base Course, Plant Mix
Bituminous Treated Earth Surface

Bituminous Surface Mixture (Class B)

Pavement Rehabilitation by the Heat-Scarify-Overlay Method
Salt Stabilized Surface Course

Bituminous Hot Mix Sand Seal Coat

Filling HMA Core Holes with Non-shrink Grout

PCC Pavement (Special)

Bituminous Patching Mixtures for Maintenance Use
Crack Filling Bituminous Pavement with Fiber-Asphait
Furnishing Class S| Concrete

Furnishing Class S| Concrete (Short Load)

Pipe Culverts, Type (Furnished)

Calcium Chloride Applied

Construction and Maintenance Signs

Coarse Aggregate for Bituminous Surface Treatment
Rock Salt (Sodium Chloride)

Growth Curve

Penetrating Emulsions

Multigrade Cold Mix Asphal

Road Mix or Traveling Plan Mix Equipment

Effective
Nov. 11, 1984
Nov. 1, 1987
Jan, 1, 2007
Jan. 1, 1999
Mar. 1, 2005
Jan. 1, 2007
Feb. 1, 2007
Jan. 1, 2008
Jan. 1, 1994
Aug. 1, 1969
Oct. 1, 1973
Feb. 2, 1963
Jan. 1, 2008
Jan. 1, 2008
Jan. 1, 2008
Feb. 20, 1963
Aug. 1, 1969
Jan. 1, 2008
May 12, 1964
Jan. 1, 2004
Oct. 1, 1991
Oct. 1, 1973
Jan. 1, 1989
Sep. 1, 1964
Jun. 1, 1958
Jan. 1, 2004
Jan. 1, 2002
Aug. 1, 1969
Mar. 1, 2008
Jan. 1, 2007
Jan. 1, 2007
Jan. 1, 2007

Revised

Jan.
Jan.

Jan.
Jan.
Nov.
Aug.
Jan.
Mar.
Jan.
Jan.
Jan.

Jan.
Jan.

Jan.
Jun.
Jan.
Jan.
Jan.
Jan.
Jan.
Jun.
Jan.
Jan.

Feb.
Feb.

1, 2007
1, 2007

1, 2007
1, 2006
1, 2008
1, 2007
8, 2008
1, 2005
1, 2002
1, 2007
1, 2007

1, 2007
1, 2007

2, 2007
1, 2007
1, 2007
1, 2002
1, 2002
1, 2007
1, 2007
1, 2007
1, 2007
1, 2002

1,2007
1, 2007




BDE SPECIAL PROVISIONS
For the November 6, 2009 Letting

The following special provisions indicated by an “X” are applicable to this contract. An * indicates a new or revised special provision for the

letting.

File Name
80240
80099
80186
80213
80243

Pat

45

80236

46

80207

80192
80173
80241
5026|
5048|
5049|
5053|
80166

52

53

XXX

80198
80199
80094

56

80193
80214
80215
80226
80237

80239

80227
80177
80029

80178
80179

76 | X
78 | X
80 | X
80195
80109
80110
80230 81 X
80196
80045
80203 82 | X
80165
80238 83 | X
80082

Special Provision Title
Above Grade Inlet Protection
Accessible Pedestrian Signals (APS)
Alkali-Silica Reaction for Cast-in-Place Concrete
Alkali-Silica Reaction for Precast and Precast Prestressed Concrete
American Recovery and Reinvestment Act Provisions
American Recovery and Reinvestment Act Signing
Approval of Proposed Borrow Areas, Use Areas, and/or Waste Areas Inside
lllinois State Borders
Automated Flagger Assistance Device
Bituminous Materials Cost Adjustments
Bridge Demolition Debris
Building Removal-Case | (Non-Friable and Friable Asbestos)
Building Removal-Case 1l (Non-Friable Asbestos)
Building Removal-Case lll (Friable Asbestos)
Building Removal-Case IV (No Asbestos)
Cement
Completion Date (via calendar days)
Completion Date (via calendar days) Plus Working Days
Concrete Admixtures
Concrete Barrier
Concrete Gutter, Type A
Concrete Joint Sealer
Concrete Mix Desighs
Construction Air Quality — Diesel Vehicle Emissions Control
Construction Air Quality — Idling Restrictions
Determination of Thickness
Digital Terrain Modeling for Earthwork Calculations
Disadvantaged Business Enterprise Participation
Dowel Bars
Engineer’s Field Office Type A
Engineer’s Field Office Type B
Epoxy Pavement Markings

High Tension Cable Median Barrier
HMA — Hauling on Partially Completed Full-Depth Pavement
.-
Hot-Mix Asphalt — Field Voids in the Mineral Aggregate

Hot-Mix Asphalt — Plant Test Frequency

Hot-Mix Asphalt — Transportation

Hot-Mix Asphalt Mixture 1L.-4.75

Hot-Mix Asphalt Mixture IL-9.5L

Impact Attenuators

Impact Attenuators, Temporary

Liquidated Damages

Mast Arm Assembly and Pole

Material Transfer Device

Metal Hardware Cast into Concrete

Moisture Cured Urethane Paint System

Monthly Employment Report

Multilane Pavement Patching

=

Effective

July 1, 2009
April 1, 2003
Aug. 1, 2007
Jan. 1, 2009
April 1, 2009
Aprit 1, 2009
Nov. 1, 2008

Jan. 1, 2008
Nov. 2, 2006
July 1, 2009
Sept. 1, 1990
Sept. 1, 1990
Sept. 1, 1990
Sept. 1, 1990
Jan. 1, 2007
April 1, 2008
April 1, 2008
Jan. 1, 2003
Jan. 1, 2008
Jan. 1, 2009
Jan. 1, 2009
April 1, 2009
April 1, 2009
Aprit 1, 2009
Aprit 1, 2009
April 1, 2007
Sept. 1, 2000
April 1, 2007
April 1, 2007
Aug. 1, 2008
Jan. 1, 2007

Jan 1, 2007
Jan. 1, 2008

April 1, 2007
April 1, 2008
April 1, 2008
Nov. 1, 2004
Jan. 1, 2008
Nov. 1, 2003
Nov. 1, 2003
April 1, 2009
Jan. 1, 2008

June 15, 1999

April 1, 2008
Nov. 1, 2006
April 1, 2009
Nov. 1, 2002

Revised

Jan. 1, 2007
Jan. 1, 2009

April 15, 2009

April 1, 2009

Jan. 1, 2007
Jan. 1, 2007
Jan. 1, 2007
Jan. 1, 2007
April 1, 2009

April 1, 2009

July 1, 2009

Nov. 1, 2008
Jan. 1, 2008
Aug. 1, 2008

April 1, 2008

Jan. 1, 2008

Nov. 1, 2008
Jan. 1, 2007

Jan. 1, 2009
Jan. 1, 2009
Aprit 1, 2009
Jan. 1, 2007




File Name
804

87 | X
89 | X
91 | X
92 | X

94 | X
101 | X
102 | X
104 | X

80131 105} X

80152

80132

80212

80197 108 | X

80127

80153

80191 109 | X

112

113

Special Provision Title

ghtime Work Zone Lighting

Notched Wedge Longitudinal Joint

Notification of Reduced Width

Organic Zinc-Rich Paint System

Partial Exit Ramp Closure for Freeway/Expressway
Pavement Marking Removal

Payments to Subcontractors

Payrolls and Payroll Records

Personal Protective Equipment

Pipe Culverts

Plastic Blockouts for Guardrail

Polyurea Pavement Marking

Portland Cement Concrete Inlay or Overlay

Portland Cement Concrete Plants

Post Clips for Extruded Aluminum Signs

Precast Handling Holes

Preventive Maintenance — Bituminous Surface Treatment
Preventive Maintenance — Cape Seal

Preventive Maintenance — Micro-Surfacing

Preventive Maintenance — Slurry Seal
Prismatic Curb Reflectors

Public Convenience and Safety
Railroad Protective Liability Insurance
Railroad Protective Liability Insurance (
Ramp Closure for Freeway/Expressway
Reclaimed Asphalt Pavement (RAP)
Reflective Sheeting on Channelizing Devices

Reinforcement Bars

Reinforcement Bars — Storage and Protection

Restoring Bridge Approach Pavements Using High-Density Foam
Retroreflective Sheeting, Nonreflective Sheeting, and Translucent Overlay
Film for Highway Signs

Seeding

Self-Consolidating Concrete for Cast-In-Place Construction

Self-Consolidating Concrete for Precast Products

Sign Panels and Sign Panel Overlays

Silt Filter Fence

Steel Cost Adjustment

Steel Plate Beam Guardrail

Stone Gradation Testing

Storm Sewers

Subcontractor Mobilization Payments

5 and

porary
Thermoplastic Pavement Markings
Training Special Provisions
Type ZZ Retroreflective Sheeting, Nonreflective Sheeting, and Translucent
Overlay Film for Highway Signs
Variable Spaced Tining
Working Days
Woven Wire Fence

Nov. 1, 2008
July 1, 2004
April 1, 2007
Nov. 1, 2001
Jan. 1, 2009
April 1, 2009
June 1, 2000

March 1, 2009

Nov. 1, 2008
April 1, 2009
Nov. 1, 2004
April 1, 2004
Nov. 1, 2008
Jan. 1, 2007
Jan. 1, 2009
Jan. 1, 2007
Jan. 1, 2009
Jan. 1, 2009
Jan. 1, 2009
Jan. 1, 2009
Nov. 1, 2008
Jan. 1, 2000
Dec. 1, 1986
Jan. 1, 2006

Jan. 1, 2009
Jan. 1, 2007
April 1, 2007
Nov. 1, 2005
Aug. 1, 2008
Jan. 1, 2009
April 1, 2007

July 1, 2004
Nov. 1, 2005
July 1, 2004
Nov. 1, 2008
Jan. 1, 2008
April 2, 2004
Nov. 1, 2005
Nov. 1, 2007
April 1, 2009
April 2, 2005
April 1, 2002

. 009
Jan. 1, 2007

Oct. 15, 1975

April 1, 2007

Aug. 1, 2005
Jan. 1, 2002
April 1, 2008

: Iii] i

it

Jan. 1, 2007

Jan. 1, 2008

Jan. 1, 2006
July 1, 2009

Jan. 1, 2007
Jan. 1, 2009

April 1, 2008
April 1, 2009

Jan. 1, 2006

April 1, 2009
Nov. 1, 2008
April 1, 2009
April 1, 2009

July 1, 2009
Jan. 1, 2009
Jan. 1, 2007

April 1, 2009
Aug. 1, 2007

Jan. 1, 2007

Jan. 1, 2007




The following special provisions are in the 2009 Supplemental Specifications and Recurring Special Provisions:

File Name Special Provision Title New Location Effective Revised

80108 Asbestos Bearing Pad Removal Check Sheet #32 Nov. 1, 2003

72541 Asbestos Waterproofing Membrane and Asbestos Hot-Mix Check Sheet #33 June 1, 1989 Jan. 2, 2007

Asphalt Surface Removal

80167 Electrical Service Installation — Traffic Signals Section 805 Jan. 1, 2007

80164 Removal and Disposal of Regulated Substances Section 669 Aug. 1, 2006 Jan. 1,2007
80161 Traffic Signal Grounding Sections 873 and 1076 April 1, 2008 Jan. 1, 2007
80162 Uninterruptable Power Supply (UPS) Sections 801, 862 and 1074 April 1, 2006 Jan. 1, 2007
80163 Water Blaster with Vacuum Recovery Articles 783.02 and 1101.12 April 1, 2006 Jan. 1, 2007

The following special provisions require additional information from the designer. The Special Provisions are:

Bridge Demolition Debris
Building Removal-Case |
Building Removal-Case I
Building Removal-Case Il

Building Removal-Case IV

Completion Date

Completion Date Plus Working Days

DBE Participation

Material Transfer Device

Railroad Protective Liability Insurance
Training Special Provisions

Working Days




GUIDE BRIDGE SPECIAL PROVISION INDEX/CHECK SHEET

Effective as of the: July 31, 2009 Letting

Pg | File Name | Title Effective Revised

#
GBSP4 Polymer Modified Portland Cement Mortar June 7, 1994 June 1, 2007
GBSP11 Permanent Steel Sheet Piling Dec 15, 1993 Jan 1, 2007
GBSP12 Drainage System June 10, 1994 Jan 1, 2007
GBSP13 High-Load Multi-Rotational Bearings Oct 13, 1988 Mar 6, 2009
GBSP14 Jack and Remove Existing Bearings April 20, 1994 Jan 1, 2007
GBSP15 Three Sided Precast Concrete Structure July 12, 1994 Mar 6, 2009
GBSP16 Jacking Existing Superstructure Jan 11, 1993 Jan 1, 2007
GBSP17 Bonded Preformed Joint Seal July 12, 1994 Jan 1, 2007
GBSP18 Modular Expansion Joint May 19, 1994 Jan 1, 2007
GBSP21 Cleaning and Painting Contact Surface Areas of Existing Steel June 30, 2003 Jan 1, 2007

Structures

GBSP22 Cleaning and Painting New Metal Structures Sept 13, 1994 May 11, 2009
GBSP25 Cleaning and Painting Existing Steel Structures Oct 2, 2001 May 11, 2009
GBSP26 Containment and Disposal of Lead Paint Cleaning Residues Oct 2, 2001 Mar 6, 2009
GBSP28 Deck Slab Repair May 15, 1995 Jan 12, 2009
GBSP29 Bridge Deck Microsilica Concrete Overlay May 15, 1995 May 11, 2009
GBSP30 Bridge Deck Latex Concrete Overlay May 15, 1995 May 11, 2009
GBSP31 Bridge Deck High-Reactivity Metakaolin (HRM) Conc Overlay Jan 21, 2000 May 11, 2009
GBSP32 Temporary Sheet Piling Sept 2, 1994 Jan 1, 2007

114 | GBSP33 Pedestrian Truss Superstructure Jan 13, 1998 Mar 6, 2009
GBSP34 Concrete Wearing Surface June 23, 1994 Jan 12, 2009
GBSP35 Silicone Bridge Joint Sealer Aug 1, 1995 Jan 1, 2007
GBSP36 Surface Preparation and Painting Req. for Weathering Steel Nov 21, 1997 May 11, 2009

117 | GBSP37 Underwater Structure Excavation Protection April 1, 1995 Mar 6, 2009
GBSP38 Mechanically Stabilized Earth Retaining Walls Feb 3, 1999 Mar 6, 2009
GBSP42 | Drilled Soldier Pile Retaining Wall Sept 20, 2001 May 11, 2009
GBSP43 Driven Soldier Pile Retaining Walll Nov 13, 2002 May 11, 2009
GBSP44 | Temporary Soil Retention System Dec 30, 2002 May 11, 2009
GBSP45 Bridge Deck Thin Polymer Overlay May 7, 1997 Jan 1, 2007
GBSP46 Geotextile Retaining Walls Sept 19, 2003 May 11, 2009
GBSP47 High Performance Concrete Structures Aug 5, 2002 Jan 1, 2007
GBSP50 Removal of Existing Non-composite Bridge Decks June 21, 2004 Jan 1, 2007
GBSP51 Pipe Underdrain for Structures May 17, 2000 Jan 1, 2007
GBSP52 Porous Granular Embankment (Special) Sept 28, 2005 Nov 14, 2008
GBSP53 Structural Repair of Concrete Mar 15, 2006 May 11, 2009
GBSP55 Erection of Curved Steel Structures June 1, 2007
GBSP56 Setting Piles in Rock Nov 14, 1996 Jan 1, 2007
GBSP57 Temporary Mechanically Stabilized Earth Retaining Walls Jan 6, 2003 April 2, 2008
GBSP58 Mechanical Splicers Sep 21, 1995 May 11, 2009
GBSP59 Diamond Grinding and Surface Testing Bridge Sections Dec 6, 2004 July 9, 2008
GBSP60 Containment and Disposal of Non-Lead Pain Cleaning Residues Nov 25, 2004 Mar 6, 2009
GBSP61 Slipform Parapet June 1, 2007 Jan 12, 2009
GBSP62 Concrete Deck Beams June 13, 2008 Nov 14, 2008
GBSP63 Demolition Plans for Removal of Existing Structures Sept 5, 2007
GBSP64 Segmental Concrete Block Wall Jan 7, 1999 July 9, 2008
GBSP65 | Precast Modular Retaining Walls Mar 19, 2001 May 11, 2009
GBSP66 | Wave Equation Analysis of Piles Nov 14, 2008
GBSP67 Structural Assessment Reports for Contractor's Means and Mar 6, 2009

Methods

GBSP68 Piling May 11, 2009

LIST ADDITIONAL SPECIAL PROVISIONS BELOW




 lllinois Department
of Transportation

Special Provisions

&

The foliowing Special Provisions supplement the "Standard Specifications for Road and Bridge Construction”, Adopted
January 2, 2007  the latest edition of the “Manual on Uniform Traffic Control Devices for Streets
and Highways", and the "Manual of Test Procedures of Materials” in effect on the date of invitation of bids, and the
Supplemental Specifications and Recurring Special Provisions indicated on the Check Sheet included here in which apply to
and govern the construction of 09-P4000-00-BT Freeport Park District and in case of conflict with any part, or

parts, of said Specifications, the said Special Provisions shall take precedence and shall govern.

LOCATION OF PROJECT
The project is located in Central Stephenson County in Sections 26, 28, and 30,

Township 27 North, Range 8 East of the Fourth Principal Meridian, within the
Commonwealth Edison right of way % mile East of the Route 20 By-Pass, within the
Commonwealth Edison Right of way 1/8 mile East of Structo Road, and in Freeport
North of Stephenson Street at River Park.

DESCRIPTION OF PROJECT
The project consists of a new prefabricated pedestrian truss bridge over the

Pecatonica River in Freeport, a small timber bridge superstructure rehabilitation,
a pre-cast concrete box culvert replacement, shaping and grading roadway, aggregate
base course and incidental bituminous surfacing, and seeding and restoration.

TRAFFIC CONTROL PLAN
Traffic Control shall be according to the applicable sections of the Standard

Specifications for Road and Bridge Construction, the applicable guidelines

contained in the National Manual on Uniform Traffic Control Devices for Streets and

Highways, Illinois Supplement to the National Manual on Uniform Traffic Control
Devices, these special provisions, and any special details and Highway Standards
contained herein and in the plans. Special attention is called to Articles 107.09
and 107.14 of the Standard Specifications for Road and Bridge Construction and the
following Highway Standards relating to traffic control.

Standards:
701001 700901 701801 720011 728001 729001
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- Signs:

No bracing shall be allowed on post-mouhted signs.

Post-mounted signs shall be installed using standard 720011, 728001, 729001, on 4"X4" wood
posts, or on any other “break away” connection if accepted by the FHWA and corresponding letter

is provided to the resident.

All signs are required on both sides of the road when the median is greater than 10 feet and on
one way roadways.

When covering existing Department signs, no tape shall be used on the reflective portion of the
sign. Contact the District sign shop for covering techniques.

All regulatory signs shall be maintained at a 5 foot bottom, rural (7 foot bottom urban)

" Flaggers:

Flaggers shall comply with all requireménts contained in the Department’s “Flagger Handbook”
with the following exception: The ANSII Class 2 vest will not be supplied by the Department.

Maintenance of Traffic:

The Contractor shall be required to notify the Stephenson County Highway Department, City of
Freeport, Freeport Park District the corresponding Township Commissioner, emergency response
agencies (i.e.. fire, ambulance, police), school bus companies and the Department of
Transportation (Bureau of Project Implementation) regarding any changes in traffic control.

The Contractor shall be required to notify the Stephenson County Highway Department, City of
Freeport, Freeport Park District, and/or corresponding Township Commissioner for any sideroad

closure or opening.

MAINTENANCE OF TRAFFIC

The Contractor shall provide traffic control for the convenience and protection of vehicular and
pedestrian traffic. The presence of temporary traffic control drawings or standards in the plans
does not relieve the Contractor of his obligation to provide protection to the public in accordance
with Article 107 of the Standard Specifications which stipulates that the Contractor shall provide, to
the satisfaction of the Engineer, all protection deemed to be necessary beyond that shown in the
plans or Special Provisions. The Contractor may access Bridge 99 through the Burgess Site or
from Stephenson Street along the right of way of the future path. Access from Stephenson Street
is at the Contractor’s option and cost to maintain a passable haul road. Any disturbed areas must

be restored at the end of construction. A “Construction Entrance” must be maintained to clean

mud from tires prior to entering Stephenson Street. Permission must be obtained from the
Freeport Park District for the use of the Burgess Site. Disturbed areas must be restored after

construction.

Bridge 104 can be accessed from Structo Road. Use of adjacent property without the owner’s
permission is prohibited. Bridge 107 must be accessed from River Road. A private road exists to
provide access, however, permission must be secured from the owner. All access points to public
streets and highways shall be signed for construction traffic entering and leaving in accordance

with the Uniform Manual on Traffic Control Devices.
2




SAW CUTTING

“This work shall consist of sawing existing pavements to-such a-depth that when-the pavement is
removed, a clean, neat edge will result with no spalling of the remaining pavement. Saw cutting
shall be performed at all locations where pavement, curb & gutter, or sidewalk are removed and
will be replaced. This item shall be considered incidental to construction and no further

compensation will be allowed.
REMOVAL AND DISPOSAL OF UNSUITABLE MATERIALS

All excavated materials that are unsuitable for use in backfilling trenches around structures, or
suitable materials excavated that are in excess of that required for backfilling and for constructing
fills and embankments as shown on the Plans, shall be disposed of properly away from the job site
at the Contractor's expense. This item shall be considered incidental to' construction and no

further compensation will be allowed.

PROTECTION OF CONCRETE

A) It shall be the responsibility of the Contractor to protect the surface of newly
placed Portland Cement Concrete from foreign marks and damage until a
hard set has occurred. Any damaged surfaces shall be replaced at the
direction of the Engineer at the expense of the Contractor.

B) All concrete installed after October 1 shall comply with Article 420.18 of
the Standard Specifications for Protective Coat application. This shall be
considered incidental to the concrete items, and no additional compensation will be

allowed.

WEATHER

During freezing, stormy or inclement weather, all work shall be suspended except that which in the
Engineer's opinion can be accomplished in an acceptable manner. Permission to work during
such weather shall in no way be construed as a release of the Contractor's responsibility regarding

the quality of work executed at such time.

FINAL INSPECTION AND ACCEPTANCE

The Contractor shall notify the Engineer when work is considered to be completed and
ready for final inspection. .

CONSTRUCTION OBSERVATION BY ENGINEER

Any work performed without the presence of a representative designated by the Engineer to
observe said construction will not be accepted for payment as directed by the Engineer. The
Contractor shall notify the Engineer a minimum of 24 hours in advance of the start of construction

or the continuation of construction following a pause in work.




UTILITY COORDINATION
It shall be the responsibility of the Contractor to cooperate and coordinate with the utilities in

before any excavation is planned, telephone (800) 892-0123 (J.U.L.L.E.) to have facilities located
and marked. .

The officials listed beiow shall be contacted for any necessary communication:

Mr. Craig LeBaron

City of Freeport

230 West Stephenson

Freeport, IL 61032 (815) 235-8207

Mr. Chris Isbell, P.E.

County Engineer, Stephenson Highway Department
295 W. Lamm Road ‘

Freeport, IL 61032 (815) 235-7497

i Mr. Steve Ehlbeck

Freeport Park District

1122 S. Burchard Ave.

Freeport, IL 61032 (815) 235-6144

Mr. Mike O’Grady or
Mr. Jim Fox
Commonwealth Edison, an Exelon Co.

123 Energy Avenue
Rockford, IL 61109 (815) 238-8062 or (815) 233-4100

Ms. Constance Lane

NiCor ¢
1844 Ferry Road

Naperville, IL 80563-9600 (630) 388-3830

Mr. Paulo Javier

Verizon

2239 Newburg Road

Belvidere, IL. 61008 (815) 547-0395

Mr. Mike Owens

Comcast

4450 Kishwaukee Street

Rockford, IL 61109 (815) 395-8977

*Call J.U.L.LE. (800) 892-0123, 48 hours in advance for location information before excavating.

accordance with Articles 105.07 and 107.31 of the Standard Specifications. At least 48--hours




EXISTING UTILITIES AND DRAINAGE STRUCTURES

The plans show existing utilities and drainage structures lying within the limits of the work under

- this contract such-as-gas-and water mains,sewers -inlets, buffalo boxes and power line-and poles:.....o.. e

The Engineer does not guarantee.the completeness nor accuracy of the information shown on the
plans regarding these utilities. The Contractor shall make his own investigation to verify or
determine the existence, nature and location of all utilities on the site that may interfere with
construction before starting his operations. Care shall be taken while working near these utilities

to prevent their damage.

SUSPENSION OF WORK

The Engineer shall have the authority to suspend work for winter weather conditions in accordance
with Section 108.07 of the Standard Specifications. In the event work is

suspended, it shall be the responsibility of the Contractor to maintain roadways, sidewalks and
driveways in a safe condition for vehicular and pedestrian traffic as deemed reasonable and
practical by the Engineer. Provision shall be made by the Contractor to provide suitable drainage
of the roadway. The cost of maintaining the roadway during the period of suspension shall be
considered incidental to construction and no further compensation will be allowed.

UTILITY ADJUSTMENTS

/

No utility adjustments are anticipated on these plans. If unexpected utilities are encountered, they
will be relocated by the ultility.

GRADING AROUND TREES

The Contractor shall use care in grading around existing trees that are to remain. He shall not
remove any trees unless they are designated for removal or have been approved for removal by

the Engineer.

The Engineer and the Contractor shall cooperate and apply special care in preserving the existing
frees.

The Contractor shall operate his equipment so that existing trees remain undamaged. If trees are
damaged, the Contractor shall be responsible for their repair by a competent tree care company.
The Contractor will bear the expense of repairing or replacing any trees damaged by his
equipment or construction operations.

TREE REMOVAL (6-15 UNIT DIAMETER)

This item shall consist of removal and disposal of trees in accordance with Section 201 of the
Standard Specifications for Road and Bridge Construction. The units shown on the plans are
inches. Limbs and branches may be chipped and spread within the Commonwealth Edison right of
way except that no drainage ways may be blocked with chip mulch. No fires may be built on site

by the contractor.

Basis of Payment: Tree removal will be paid for at the contract unit price per unit diameter for Tree
Removal (6-15 Unit Diameter)




TREE REMOVAL (OVER 15 UNIT DIAMETER)

This item shall consist of removal and disposal of trees in accordance with Section 201 of the

_Standard . Specifications for Road and Bridge Construction. The units shown on the plans, are.

inches. Limbs and branches may be chipped and spread within the Commonwealth Edison right of
way except that no drainage ways may be blocked with chip muich. No fires may be built on site

by the contractor.

Basis of Payment: Tree removal will be paid for at the contract unit price per unit diameter for Tree
Removal (Over 15 Unit Diameter)

EARTH EXCAVATION

Earth Excavation will be paid between the limits shown on the plans and designated as Earth
Excavation. This item shall cover areas where soil, topsoil, gravel, and similar materials listed in
Section 202 of the Standard Specifications must be excavated and moved to a fill location. Where
pushing, grading, and shaping the former railroad bed without moving material to another location
is indicated, the work will be paid as Shaping and Grading Roadway, not as Earth Excavation. The
cost of excavating and preparing Construction Turn Around shall be included in the unit cost for
Shaping and Grading Roadway and will not be paid as Earth Excavation.

Basis of Payment: Earth excavation will be paid for at the contract unit price per cubic meter for
Earth Excavation.

SHAPING AND GRADING ROADWAY

Shaping and Grading Roadway shall consist of removing sod, topsoil, granular fill, and aggregates
from the former railroad bed to form a trench for the aggregate base. Excess material may be
pushed to the side to widen the embankment slopes as long as no drainage ways are impacted, or
used to fill when going around power poles. One unit is 30 meters in length.

Construction Methods. All vegetation shall be cut or removed and disposed of before the surface
is broken for the shaping of the roadbed, or before any material is place thereon. The surface of
the roadbed shall be kept drained during the shaping operation. If berms of earth are deposited
along the edges of the existing or proposed surface, provision shall be made for surface drainage
by cutting lateral ditches through the berms. Disturbed portions of the existing surface and new .
material shall be compacted to the satisfaction of the Engineer.

Basis of Payment: Shaping and grading roadway will be paid for at the contract unit price per unit
for Shaping and Grading Roadway.

AGGREGATE SURFACE COURSE, TYPE A 50MM

This item shall conform to Section 402 of the Standard Specifications for Road and Bridge
Construction except the thickness is hereby modified to 50 mm, and the gradation shall be CA-16.

Measurement will be made in square meters in place.

Basis of payment for this item will be in Square Meters at the contract unit price for Aggregate
Surface Course, Type A 50mm.




QUARRY RUN GRANULAR EMBANKMENT

This item shall conform to Section 281 of the Standard Specifications for Road and Bridge

_ Construction except.that.no bedding or filter fabric. will be required. No gradation is required: The =~ -

intent is to provide a working surface capable of supporting the pre-cast box culvert sections so
that the culvert can be laid at a uniform line and grade. Quarry run shot rock with an average
gradation equal to an RR4 with variations in size and gradation will be allowed.

Basis of Payment: This item will be measured in cubic meters in place and will be paid at the
contract unit price per cubic meter for Quarry Run Granular Embankment.

MASONRY CLEANING AND TUCKPOINTING

This item shall consist of removing loose or scaling grout and limestone chips from the existing
stone masonry bridge abutments. The surfaces shall be cleaned with a power washer, and open
cracks and joints shall be filled with a stone masonry approved mortar. Thoroughly wet the joint
with clean water and fill with mortar, drive the mortar soundly into the joints and finish with an

engineer-approved pointing tool. Keep the wall wet while pointing, and in hot or dry weather

protect the pointed masonry from direct sun and keep wet for at least 3 days after completion.
Once the pointing and mortar sets, clean the wall and leave it in a neat, finished condition. Visible
exposed surfaces and bearing surfaces including abutment wall faces and wing wall faces are
covered by this item. If stones require removal or resetting in the opinion of the engineer, the
removal and resetting will be paid as force account work.

Basis of Payment: This item shall be measured and paid for on a Lump Sum basis per each
included structure and shall include all material, equipment and labor to complete the work with
associated cleaning, furnishing and installing mortar tuckpointing.

SELECTIVE CLEARING

This work shall include the clearing of weeds, woody plants, and vines from the construction limits.
The Contractor may chip the brush and leave the chips as muich as long as they do not block any
drainage openings. It is expected that Selective Clearing will be employed for a width of 2 meters
on each side of the path from the edge of the surface unless the cross-sections indicate a wider
work zone. If the Contractor elects not to chip the brush, he must remove it from the site. No fires
will be allowed on this site. This item will be measured from the edge of the existing brush line to a

point one meter from the edge of the proposed ‘path shoulder.

Basis of Payment: This item will be paid at the contract unit price per Hectare for Selective
Clearing.




WOOD RAIL

This work shall conform with Section 507 of the Standard Specifications for Road and Bridge

Construction. The work shall follow the, details shown on the plans. All treated timber for railing. .

shall meet the requirements of Sections 1007.03 of the Standard Specifications and shall have a
preservative treatment in accordance with Section 1007.12 of the Standard Specifications.. Posts
which are not attached to structures shall be set in Class Sl concrete as shown on the details. No
additional payment shall be made for the concrete or hardware.

Basis of Payment: Payment per meter shall be considered full payment for the wood rail. Rail
which is attached to and made a part of timber bridges will be paid as treated timber and is
inciuded in the bridge quantities. Rail which is not attached to the bridge will be measured and

paid at the contract unit price per meter for Wood Rail.

BICYCLE RAILING, SPECIAL

This work shall consist of furnishing, driving, and assembling PZ 22 steel sheet piling with treated
timber bicycle railing as shown on the plans. The purpose of the sheeting is to prevent excessive
disturbance of prairie plants and filling regulated wetlands. The height of fill retained will depend
on the location of the path relative to the Commonwealth Edison pole. Based on a rule of 1/3 of
the sheeting exposed and 2/3 of the sheeting buried, the length of sheeting is expected to vary
from 3 meters to 5 ¥ meters. The treated timber railing shall be assembled as shown on the
details in the plans, and attached to the sheeting with galvanized steel hardware.

Basis of Payment: This work shall be measured along the outside face of the steel sheeting
ignoring irregularities in shape, from end to end of sheeting. Payment shall include furnishing, and
driving steel sheeting, treated timber bicycle railing, and hardware to attach the railing. This item
will be paid for at the contract unit price per Meter for Bicycle Railing, Special.

REMOVAL OF EXISTING STRUCTURE

This item shall consist of the complete removal and disposal of the Stone Blocks to a sufficient
width and depth to allow for the installation of a new pre-cast box cuivert and wood railing
specifically at station 14+647.5 (Bridge 107). Limestone blocks declared to be salvageable by the
Engineer may be used for masonry repairs on other structures or embankment protection. Those
that are unusable shall be removed from the site by the Contractor. Removal and disposal of
unsalvageable material shall conform to the requirements of section 202.03 of the Standard
Specifications for Road and Bridge Construction. Note: Portions of the existing structure have
collapsed and are very unstable. The Contractor must maintain drainage flows at all times. The
Contractor shall maintain a minimum clearance of 7.62 meters (25 feet) from the existing ComED
power pole. Excavation less than .3 meters (1 foot) is permissible but trenching within this distance
will not be allowed. A 7.62 meter (25 foot) vertical clearance must also be maintained to the

nearest wire to ensure against arcing.

Basis of Payment: The removal of the existing stone arch and wingwalls will be paid for at the
contract unit price per Each for Removal of Existing Structure.




NAME PLATES (SPECIAL)

This item shall consist of furnishing and installing, with tamper-proof screws, a solid brass name

* plate as detailed on the Plans. The lettering shall be factory stamped in plain block letters and .

numbers and shall be affixed to the top wooden rail at a post, as shown on the contract drawings,
or as directed by the engineer. :

Basis of Payment: Name plates will be paid for at the contract unit price per Each for Name Plates,
Special.

REMOVE AND RESET EXISTING STEEL STRINGER ASSEMBLIES

This item shall consist of the removal and replacement of existing steel stringers specific to Bridge
104. A stringer assembly shall be defined as the current configuration of the existing steel stringer
superstructure with the attached diaphragms and steel bearings. Bridge 104 has 2 assemblies
with 2-steel stringers per assembly and a total of 8 bearings. The intent of the plans is to dismantle
the existing timber superstructure and any secondary bracing such that these assemblies can be
removed as a unit and reset once the abutments have been reconfigured. In some cases, due to
the curvature of the stone face, the existing backwall of the stone masonry abutment may need
grinding to aliow the steel bearings to be removed. This work will not be paid for separately but
shall be considered as included with this item. The cost to remove and dispose of any
unsalvageable secondary bracing materials and fasteners shall also be included with this item of

work.

The stringer assemblies shall be cleaned of any dirt, scale, or loose rust and stored in a safe place
on site. The Contractor shall take the necessary precautions so as not to cause damage when
removing and handling the existing stee! stringer assemblies. The Contactor will be responsible
for the repair or replacement of any item damaged with no additional compensation aliowed. The
Contractor shall coordinate the schedule of this work with the Engineer to allow for detailed
inspection of the steel stringer assemblies if required. The Engineer shall inspect the assembly

after cleaning and approve the unit for re-erection.

Once the abutment seats have been reconfigured, the stringer assemblies shall be reset as shown
on the plans with new anchor bolts and bearing pads. If required, the existing steel bearings bolt
holes shall be modified to accommodate the new anchor bolt with a standard slot for expansion.
Contractor shall install continuous diaphragm blocking between existing steel stringer assemblies
and between the new timber stringers and steel stringers as applicable. Shop drawings detailing
the diaphragm blocking shall be submitted to the Engineer prior to fabrication. All material and
labor required to furnish and install diaphragms and bearings per applicable structure shall be

included with this item and will not be paid for separately.

After the steel stringer assemblies and timber stringers have been set, the Contractor shall field
verify the exact top of deck elevation required to confirm the proposed concrete backwall
dimension. The proposed concrete backwall will not be allowed to be placed until the stringers

have been set.

Basis of Payment: This item of work shall be in accordance with the applicable portions of section
505 of the Standard Specifications for Road and Bridge Construction. This work will be measured
and paid for at the Contract unit price per Each for Remove and Reset Existing Steel Stringer
Assembiies per structure where steel stringer assemblies are required to be removed and reset.




DRILL AND GROUT BARS

Reinforcement bars shall be drilied into the existing concrete or stone masonry abutments and

_grouted as shown:on the plans and shall conform to the requirements of section 508 of the.

Standard Specifications for Road and Bridge Construction. Epoxy shall be applied and installed in
accordance with the manufacturers’ recommendations. ,

Basis of Payment: This item of work shall be measured and paid for at the Contract unit price per
Each for Drill and Grout Bars. This price shall include total compensation for all labor, material,
equipment, and services necessary to complete the work as specified on the plans for drilling and
grouting. Reinforcement bars will not be included with this item, but rather shall be as specified
and paid for at the contract unit price per Kg for Reinforcement Bars according fo section 508 of

the Standard Specifications for Road and Bridge Construction.

RIPRAP, SPECIAL

This item shall consist of excavation of silt and accumulated debris from around Pier No. 2 on
Structure 99, removal of excavated material, and placement of Riprap as shown on the detail. The
use of cofferdams is not recommended. The Contractor shall consider in his bid that unknown and
invisible debris or remains of the former stee! truss structure may be present. No additional
compensation will be allowed for removal to the lines and grades shown on the plans. Cross-
sections will be taken to establish that the final grades have been met.

Following cross-sections, the Contractor shall place Riprap Special as shown on the detail to an
average stream bed elevation of 224.64. No bedding or filier fabric is required, however, the
Contractor must achieve a uniform stream bed elevation in well graded sizes of the gradation
specified. Minor variations in elevation will be allowed. The material supplied shall be equivalent to
an A 7 gradation as shown in Section 1005 of the Standard Specifications for Road and Bridge
Construction, except that the top size shall be 0.6 cubic meters with an average size of 0.4 cubic
meters or 140 kg. Riprap shall be quarried from native limestone or clean uniformly sized

concrete. Round boulders will not be allowed.

Basis of Payment: Riprap Special will be paid in Metric Tons in place which shall include
excavation, debris removal, hauling, and placement. Underwater Structure Excavation Protection

will be paid separately and is not included in this item.

STRUCTURAL REPAIR OF CONCRETE
Description. This work shall consist of structurally repairing concrete.

Materials. Materials shall be according to the following.

ltem Article/Section

(a) Portland Cement Concrete (NOtE 1) ..o 1020

(b) R1 or R2 Mortar (Note2)

(c) Normal Weight Concrete (Note 3)

(d) Shotcrete (High Performance) (Note 4)

(€) REINFOrCEMENT BAIS...c.viiiieiieiiiii ittt 1006.10

(F) ANCNOT BOI....vitiieteseiee ettt 1006.09

(G) WBLBT 1.ttt 1002
1022

(h) Curing Compound (TYPE 1) .ecviiiiiiiiiiiii i




(i) COtON MALS w.vvveveriirereceieiie e ettt abe e
() ProteCtive COBE c...veverivirirereicei it 1023.01
(K) EPOXY (NOtE 5 ..o, e rrreereeeanraere e S 1025
(I Mechanical Bar Splicers (Note 6) - : ke e
Note 1.The concrete shall be Class S, except the cement factor shall be a minimum 6.65

cwt/cu. yd. (395 kg/cu. m), the coarse aggregate shall be a CA 16, and the strength shall
be a minimum 4000 psi (27,500 kPa) compressive or 675 psi ‘
(4650 kPa) flexural at 14 days. A high range water-reducing admixture shall be used to
obtain a 5-7 in. (25 175 mm) slump, but the cement factor shall not be reduced. This
cement factor restriction shall also apply if a water-reducing admixture is used.

Note 2. The R1 or R2 mortar shall be from the Department’s approved list of Packaged,
Dry, Rapid Hardening, Cementitious Materials for Concrete Repairs with coarse aggregate
added. The amount of coarse aggregate added to the R1 or R2 Mortar shall be per the
manufacturer's recommendations. The coarse aggregate gradation shall be CA 16 from an
Aggregate Gradation Control System source or a packaged aggregate meeting Article
1004.02 with a maximum size of 1/2 in. (12.5mm). The R1 or R2 Mortar and coarse
aggregate mixture shall comply with the air content and strength requirements for Class Sl
concrete as indicated in Note 1. Mixing shall be per the manufacturer’s recommendations,
except the water/cement ratio shall not exceed the value specified for Class S concrete as
indicated in Note1. A high range water-reducing admixture shall be used to obtain a 5-7 in.

(125-175 mm) siump.

Note 3.The packaged concrete mixture shall be from the Department’s approved list of Packaged,
Dry, Formed, Concrete Repair Mixtures. The materials and preparation of aggregate shall
be according to ASTM C 387. Proportioning shall be according to ASTM C 387, except the
minimum cement factor shall be 6.65 cwi/cu. yd. (395kg/cu. m). Cement replacement with
fly ash or ground granulated blast-furnace slag shall be according to Section 1020. The
coarse aggregate shall be a maximum size of 1/2 in. (12.5 mm). The packaged concrete
mixture shall comply with the air content and strength requirements for Class Sl concrete
as indicated in Note 1. Mixing shall be per the manufacturer’s recommendations, except
the water/cement ratio shall not exceed the value specified for Class Sl concrete as
indicated in Note 1. A high range water-reducing admixture shall be used to obtain a 5-7 in.

(125-175 mm) slump.

Note 4. A packaged, pre-blended, and dry combination of materials, for the wet-mix shotcrete
method shall be provided according to ASTM C 1480. An accelerator is prohibited, except
the shotcrete may be modified at the nozzle with a non-chioride accelerator for overhead
applications. The shotcrete shall be Type FA, Grade FR, and Class I. The fibers shall be

Type Il synthetic according to ASTM C 1116.

The 7 and 28 day compressive strength requirements in ASTM C 1480 shall not apply.
Instead the shotcrete shall obtain a minimum compressive strength of 4000 psi (27,500

kPa) at 14 days.
The packaged shotcrete shall be limited to the following proportions:

The cement and finely divided minerals shall be 6.05 cwt/cu. yd. (360 kg/cu. m) to 7.50
cwt/cu. yd. (445 kg/cu. m), and the cement shall not be below 4.70 cwt/cu. yd. (279 kg/cu.

m).

Class F fly ash is optional and the maximum shall be 15 percent by weight (mass) of
cement.
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Class C fly ash is optional and the maximum shall be 20 percent by weight (mass) of
cement.

Ground granulated blast-furnace s]ag is dptional and the maximum shall be 25 percent by
weight (mass) of cement. :

Microsilica is required and shall be a minimum of 5 percent by weight (mass) of cement,
and a maximum of 10 percent. As an alternative to microsilica, highreactivity metakaolin
may be used at a minimum of 5 percent by weight (mass) of cement, and a maximum of 10

percent.
Fly ash shall not be used in combination with ground granulated blast-furnace slag. Class F
fly ash shall not be used in combination with Class C fly ash. Microsilica shall not be used

in combination with high-reactivity metakaolin. A finely divided mineral shall not be used in
combination with blended hydraulic cement, except for microsilica or high-reactivity

metakaolin.

The water/cement ratio shall be a maximum of 0.42.

The air content as shot shall be 4.0 — 8.0 percent.
Note 5. In addition ASTM C 881, Type 1V, Grade 2 or 3, Class A, B, or C may be used.

Note 6.Mechanical bar splicers shall be from the approved list of Mechanical Reinforcing Bar
Splicers / Coupler Systems, and shall be capable of developing in tension at least 125
percent of the yield strength of the existing reinforcement bar.

Equipment. Equipment shall be according to Article 503.03 and the foliowing.

Chipping Hammer — The chipping hammer for removing concrete shall be a light-duty
Pneumatic or electric tool with a 15 Ib. (7 kg) maximum class or less.

Blast Cleaning Equipment — Blast cleaning equipment for concrete surface preparation shall be
the abrasive type, and the equipment shall have oil traps.

- Hydrodemolition Equipment — Hydrodemolition equipment for removing concrete shall be
calibrated, and shall use water according to Section 1002.

High Performance Shotcrete Equipment — The batching, mixing, pumping, hose, nozzle, and
auxiliary equipment shall be for the wet-mix shotcrete method, and shall meet the requirements of

ACI 506R.

Construction Requirements
General. The repair methods shall be either formed concrete repair or shotcrete. The repair

method shall be selected by the Contractor with the following rules.

(a) Rule 1. For formed concrete repair, a subsequent patch to repair the placement point after
initial concrete placement will not be allowed. As an example, this may occur in a vertical location

located at the top of the repair.

(b) Rule 2. Formed concrete repair shall not be used for overhead applications.
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(c) Rule 3. Shotcrete shall not be used for column repairs greater than 4 in. (100 mm) in depth, or
any repair location greater than 8 in. (205 mm) in depth. The only exception to this rule would be
for a horizontal application, where the shotcrete may be placed from above in one lift.

(d) Rule 4. If formed concrete repair is used for locations that have reinforcement with less than
0.75 in. (19 mm) of concrete cover, the concrete mixture shall contain fly ash or ground granulated
biast-furnace slag at the maximum cement replacement allowed.

Temporary Shoring or Cribbing. When a temporary shoring or cribbing support system. is

required, the Contractor shall provide details and computations, prepared and sealed by an lllinois
licensed Structural Engineer, to the Department for review and approval. When ever possible the
support system shall be installed prior to starting the associated concrete removal. If no system is
specified, but during the course of removal the need for temporary shoring or cribbing becomes
apparent or is directed by the Engineer due to a structural concern, the Coniractor shall not
proceed with any further removal work until an appropriate and approved support system is

installed.

Concrete Removal. The Contractor shall provide ladders or other appropriate equipment for the
Engineer to mark the removal areas. Repair configurations will be kept simple, and squared
corners will be preferred. The repair perimeter shall be sawed a depth of 1/2 in. (13 mm) or less,
as required to avoid cutting the reinforcement. Any cut reinforcement shall be repaired or replaced
at the expense of the Contractor. If the concrete is broken or removed beyond the limits of the
initial saw cut, the new repair perimeter shall be recut. The areas to be repaired shall have all
loose, unsound concrete removed completely by the use of chipping hammers, hydrodemoilition
equipment, or other methods approved by the Engineer. The concrete removal shall extend along
the reinforcement bar until the reinforcement is free of bond inhibiting corrosion. The outermost
layer of reinforcement bar within the repair area shall be undercut to a depth of 3/4 in. (19 mm) or
the diameter of the reinforcement bar, whichever value is larger. The underlying transverse
reinforcement bar shall also be undercut as previously described, uniess the reinforcement is not
corroded, and the reinforcement bar is encased and well bonded to the surrounding concrete.

If sound concrete is encountered before existing reinforcement bars are exposed, further
removal of concrete shall not be performed unless the minimum repair depth is not met.

The repair depth shall be a minimum of 1 in. (25 mm). The substrate profile shall be £ 1/16 in.
(x 1.5 mm). The perimeter of the repair area shall have a vertical face.

If a repair is located at the ground line, any excavation required below the ground line to complete
the repair shall be included in this work.

The Contractor shall have a maximum of 14 calendar days to complete each repair location with
concrete or shotcrete, once concrete removal has started for the repair.

The Engineer shall be notified of concrete removal that exceeds 6 in. (150 mm) in depth, one

fourth the cross section of a structural member, more than half the vertical column
reinforcement is exposed in a cross section, more than 6 consecutive reinforcement bars are

exposed in any direction, within 1.5 in. (38 mm) of a bearing area, or other structural concern.

Excessive deterioration or removal may require further evaluation of the structure or installation of
temporary shoring and cribbing support system.
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Surface Preparation. Prior to placing the concrete or shotcrete, the Contractor shall prepare the
repair area and exposed reinforcement by blast cleaning. The blast cleaning shall provide a

surface that is free of oil, dirt, and loose material.

If a succeeding layer of shotcrete is to be applied, the initial shotcrete surface and remaining
exposed reinforcement shall be free of curing compound, oil, dirt, loose material, rebound (i.e.
shotcrete material leaner than the original mixture which ricochets off the receiving surface), and
overspray. Preparation may be by lightly brushing or blast cleaning if the previous shotcrete
surface is less than 36 hours old. If more than 36 hours old, the surface shall be prepared by blast

cleaning.

The repair area and perimeter vertical face shall have a rough surface. Care shall be taken té
ensure the perimeter sawcut is roughened. Just prior to concrete or shotcrete placement, saturate
the repair area with water to a saturated surface-dry condition. Any standing water shall be

removed.

Concrete or shotcrete placement shall be done within 3 calendar days of the surface preparation
or the repair area shall be prepared again.

Reinforcement. Exposed reinforcement bars shall be cleaned of concrete and corrosion by blast
cleaning. After cleaning, all exposed reinforcement shall be carefully evaluated to determine if

replacement or additional reinforcement bars are required.

Reinforcing bars that have been cut or have lost 25 percent or more of their original cross
sectional area shall be supplemented by new in kind reinforcement bars. New bars shall be lapped
a minimum of 32 bar diameters to existing bars. A mechanical bar splicer shall be used when it is
not feasible to provide the minimum bar lap. No welding of bars shall be performed.

intersecting reinforcement bars shall be tightly secured to each other using 0.006 in. (1.6 mm) or
heavier gauge tie wire, and shall be adequately supported to minimize movement during concrete

placement or application of shotcrete.

For reinforcement bar locations with less than 0.75 in. (19 mm) of cover, protective coat shall be
applied to the completed repair. The application of the protective coat shall be according to Article
503.19, 2nd paragraph, except biast cleaning shall be performed to remove curing compound.

The Contractor shall anchor the new concrete to the existing concrete with 3/4 in. (19mm)
diameter hook bolts for all repair areas where the depth of concrete removal is greater than 8 in.
(205 mm) and there is no existing reinforcement extending into the repair area. The hook bolts
shall be spaced at 15 in. (380 mm) maximum centers both vertically and horizontally, and shall be
a minimum of 12 in. (305 mm) away from the perimeter of the repair. The hook bolts shall be

installed according to Section 584.

Repair_Methods. All repair areas shall be inspected and approved by the Engineer prior to
placement of the concrete or application of the shotcrete.

(a)  Formed Concrete Repair. Falsework shall be according to Article 503.05. Forms shall be
according to Article 503.06. Formwork shall provide a smooth and uniform concrete finish,
and shall approximately match the existing concrete structure. Formwork shall be mortar
tight and closely fitted where they adjoin the existing concrete surface to prevent ieakage.
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Air vents may be provided to reduce voids and improve surface appearance. The
Contractor may use exterior mechanical vibration, as approved by the Engineer, to release

air pockets that may be entrapped.

The concrete for formed concrete repair shall be a Class S| Concrete, or a packaged R1 or
R2 Mortar with coarse aggregate added, or a packaged Normal Weight Concrete at he
Contractor's option. The concrete shall be placed and consolidated according to Article
503.07. The concrete shall not be placed when frost is present on the surface of the repair

area, or the surface temperature of the repair area is less than 40 °F (4 °C). All repaired
members shall be restored as ciose as practicable to their original dimensions.

Curing shall be done according to Article 1020.13.

If temperatures below 45°F (7°C) are forecast during the curing period, protection
methods shall be used. Protection Method | according to Article 1020.13(d) (1), or

Protection Method Il according to Article 1020.13(d) (2) shall be used during the curing

period.

The surfaces of the completed repair shall be finished according to Article 503.15.

Shotcrete. Shotcrete shall be tested by the Engineer for air content according to lllinois
Modified AASHTO T 152. Obtain the sample in a damp, non-absorbent container from the

discharge end of the nozzle.

For compressive strength of shotcrete, a 18 x 18 x 3.5 in. (457 x 457 x 89 mm) test panel
shall be shot by the Contractor for testing by the Engineer. A steel form test panel shall
have a minimum thickness of 3/16 in. (5 mm) for the bottom and sides. A wood form test
panel shall have a minimum 3/4 in. (19 mm) thick bottom, and a minimum 1.5 in. (38 mm)
thickness for the sides. The test panel shall be cured according to Article 1020.13 (a) (3) or
(5) while stored at the jobsite and during delivery to the laboratory. After delivery to the
laboratory for testing, curing and testing shall be according to ASTM C 1140.

The method of alignment control (i.e. ground wires, guide strips, depth gages, depth
probes, and formwork) to ensure the specified shotcrete thickness and reinforcing bar
cover is obtained shall be according to ACI 506R. Ground wires shall be removed after
completion of cutting operations. Guide strips and formwork shall be of dimensions and a
configuration that do not prevent proper application of shotcrete. Metal depth gauges shall
be cut 1/4 in. (6 mm) below the finished surface. All repaired members shall be restored as

close as practicable to their original dimensions.

For air temperature limits when applying shotcrete in cold weather, the first paragraph of
Article 1020.14(b) shall apply. For hot weather, shotcrete shall not be applied when the air

temperature is greater than 90°F (32°C). The applied shotcrete shall have a minimum

temperature of 50°F (10°C) and a maximum temperature of 90°F (32°C). The shotcrete

shall not be applied during periods of rain unless protective covers or enclosures are
installed. The shotcrete shall not be applied when frost is present on the surface of the

repair area, or the surface temperature of the repair area is less than 40°F (4°C). If
necessary, lighting shall be provided to provide a clear view of the shooting area.

The shotcrete shall be applied according to ACI 506R, and shall be done in a manner that
does not result in cold joints, laminations, sandy areas, voids, sags, or separations. In
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addition, the shotcrete shall be applied in a manner that results in maximum densification
of the shotcrete. Shotcrete which is identified as being unacceptable while still plastic shall

be removed and re-applied.

The nozzle shall normally be at a distance of 2'to 5 ft. (0.6 to 1.5 m) from the receiving
surface, and shall be oriented at right angles to the receiving surface. Exceptions to this
requirement will be permitted to fill corners, encase large diameter reinforcing bars, or as
- approved by the Engineer. For any exception, the nozzle shall never be oriented more than
45 degrees from the surface. Care shall be taken to keep the front face of the
~ reinforcement bar clean during shooting operations. Shotcrete shall be built up from behind
the reinforcement bar. Accumulations of rebound and overspray shall be continuously
removed prior to application of new shotcrete. Rebound material shall not be incorporated

in the work.

Whenever possible, shotcrete shall be applied to the full thickness in a single layer. The
maximum thickness shall be 4 in. (100 mm) unless the shotcrete is applied from above on
a horizontal surface, or a thicker application is approved by the Engineer. When two or
more layers are required, the minimum number shall be used and shall be done in a
manner without sagging or separation. A flash coat (i.e. a thin layer of up to 1/4 in. (6mm)
applied shotcrete) may be used as the final lift for overhead applications.

Prior to application of a succeeding layer of shotcrete, the initial layer of shotcrete shall be
prepared according to the surface preparation and reinforcement bar cleaning
requirements. Upon completion of the surface preparation and reinforcement bar
treatment, water shall be applied according to the surface preparation requirements unless
the surface is moist. The second layer of shotcrete shall then be applied within 30 minutes.

Shotcrete shall be cut back to line and grade using trowels, cutting rods, screeds or other
suitable devices. The shotcrete shall be allowed to stiffen sufficiently before cutting. Cutting
shall not cause cracks or delaminations in the shotcrete. For depressions, cut material may
be used for small areas. Rebound material shall not be incorporated in the work. For the
final finish, a wood float shall be used to approximately match the existing concrete texture.
All repaired members shall be restored as close as practicabie to their original dimensions.

Contractor operations for curing shall be continuous with shotcrete placement and finishing
operations. The Engineer may require modification of operations to ensure satisfactory
results are obtained. Cotton mats shall be applied according to Article 1020.13(a) (5)
except the exposed layer of shotcrete shall be covered within 10 minutes after finishing,
and wet curing shall begin immediately. As an alternative to this method, Type | curing
compound shall be applied according to Article 1020.13(a) (4) within 10 minutes and moist
curing with cotton mats shall begin within 3 hours. For overhead applications where the
final shotcrete layer has been applied, the Contractor has the option to use Type I curing
compound in lieu of the cotton mats. Note 5 of the Index Table in Article 1020.13 shall
apply to the membrane curing method. The curing compound shall be applied according to

Article 1020.13(a) (4).

When a shotcrete layer is to be covered by a succeeding shotcrete layer within 36 hours,
the repair area shall be protected with intermittent hand fogging, or wet curing with either
burlap or cotton mats shall begin within 10 minutes. Intermittent hand fogging may be used
only for the first hour. Thereafter, wet curing with burlap or cotton mats shall be used until
the succeeding shotcrete layer is applied. Intermittent hand fogging may be extended to
the first hour and a half if the succeeding shotcrete layer is applied by the end of this time.

\
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The curing period shall be for 7 days, except when there is a succeeding layer of
shotcrete. In this instance, the initial shotcrete layer shall be cured until the surface

preparation and reinforcement bar treatment is started.

If temperatures below 45°F (7°C) are forecast during the curing period, protection
methods shall be used. Protection Method | according to Article 1020.13(d) (1), or
Protection Method Il according to Article 1020.13(d) (2) shall be used during the curing

period

Inspection of Completed Work. The Contractor shall provide ladders or other appropriate

equipment for the Engineer to inspect the repaired areas. After curing but no sooner than 28 days
after placement of concrete or shooting of shotcrete, the repair shall be examined for conformance
with original dimensions, cracks, voids, and delaminations. Sounding for delaminations will be

done with a hammer or by other methods determined by the Engineer.

The repaired area shall be removed and replaced, as determined by the Engineer, for
nonconformance with original dimensions, surface cracks greater than 0.01 in. (0.25mm) in width,
map cracking with a crack spacing in any direction of 18 in. (0.45 m) or less, voids, or

delaminations.

If a nonconforming repair is aliowed to remain in place, cracks 0.01 in. (0.25 mm) or less shall be
repaired with epoxy according to Section 590. For cracks less than 0.007 in. (2mm), the epoxy
may be applied to the surface of the crack. Voids shall be repaired according to Article 503.15.

Publications and Personnel Requirements. The Contractor shall provide a current copy of
ACI506R to the Engineer a minimum of one week prior to start of construction.

The shotcrete personnel who perform the work shall have current American Concrete Institute
(ACI) nozzlemen certification for vertical wet and overhead wet applications, except one individual
may be in training. This individual shall be adequately supervised by a certified ACI nozzlemen as
determined by the Engineer. A copy of the nozzlemen certificate(s) shall be given to the Engineer.

Method of Measurement. This work will be measured for payment in place and the area computed
in square feet (square meters). For a repair at a corner, both sides will be measured.

Basis of Payment. This work will be paid for at the contract unit price per square foot (square
meter) for STRUCTURAL REPAIR OF CONCRETE (DEPTH GREATER THAN 5 IN. (125 MM),
STRUCTURAL REPAIR OF CONCRETE (DEPTH EQUAL TO OR LESS THAN 5 IN. (125 MM).

When not specified to be paid for elsewhere, the work to design, install, and remove the
temporary shoring and cribbing will be paid for according to Article 109.04.

With the exception of reinforcement damaged by the Contractor during removal, the furnishing
and installation of supplemental reinforcement bars, mechanical bar splicers, hook bolts, and

protective coat will be paid according to Article 109.04.

Special Conditions

GBSP 53 shown above in its entirety shall be followed subject to the following special conditions.

The method of repair shall be Formed Concrete Repair; shotcrete will not be allowed. The repair

shall include No. 13 (No. 4) bars on 300 mm (127) centers in opposite directions over the area of

the structural repair. The Contractor will be required to place 12.7 mm (1/2") expansion anchors

spaced on 600 mm (24") centers to provide anchorage for the reinforcement on repairs with
17




depths greater than 125 mm (5”) or as directed by the engineer. If Structural Repair depth reaches
203 mm (8") then 19 mm (3/4”) expansion anchors will be required according to GBSP S53.

Reinforcement bars shall be field cut.where necessary to fit.the size and shape of the structural

repair.

Structural Repair of Concrete shall include sawing, concrete removal, cleaning and surface
preparation, drilling and tying expansion anchors and reinforcement bars where required, forming,
placing, and finishing the structural repair, and shielding to prevent debris from dropping into the

river. The finished structural repair will be given a Normal finish.

SEDIMENT CONTROL, SILT CURTAIN

Description. This work shall consist of the furnishing, installing, maintaining, and removal of a
flotation silt curtain assembly, designed to collect sediment/debris from in-stream work areas at
locations determined by the Contractor based on anticipated construction operations and as

directed by the Engineer to preserve the water quality of the river.

Equipment. The silt curtain should be of appropriate size to perform the required function of
isolating the work area from the rest of the stream, with length of the curtain extending at least 1/2
meter greater than the elevation of water at all locations. The silt curtain assembly shall consist of
the silt barrier with flotation segments and weighing devices and all required anchorage devices.
The curtain shall be in good working condition and shall meet the approval of the Engineer.

The silt curtain shall meet the specifications of the silt curtain manufacturer and the foliowing
physical and performance properties:

Testing Method Requirement
Grab tensile warp strength ASTM D-4632 2240 Ibs.
Elongation @ Break : ASTM D-4632 260%
Trapezoidal Tear ASTM D-4533 290 Ibs.
Puncture Strength ASTM D-4833 265 Ibs.
UV Stability @ 500 hrs ASTM D-4355 . 270%
Permittivity ASTM D-4491 20.1 sec-
Water Flow Rate - ASTM D-4491 211 gpm/ftz
AOS (US sieve #) ASTM D-4751 2140 sieve
Nonwoven

Material construction

All values are minimum average roll values.

Installation. The silt curtains shall be installed according to the manufacturer specifications, an in a
manner approved by the Engineer prior to the start of construction within the body of water.
Additional anchorage may be required based on the stream characteristics and manufactures
specifications. Additional anchorage may consist of steel or timber driven piles to insure proper

installation & anchoring.

Requirements. The Contractor shall inspect the work site to review the stream characteristics
where the work is to occur.
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The silt curtain assembly shall be installed in the stream in a configuration that prevents silt from
traveling beyond the work area, but does not cause flooding upstream of the work area. The silt

curtain shall be installed in a manner sufficient to withstand ten-year flood water level frequency. -

The silt curtain shall not be installed across the entire width of the river.

A maximum of 1/2 of the width of the stream may be isolated at any one time. The width of river
shall be defined as the linear measurement of the river width at normal-level flow as shown on the
plans or from bank to bank. Silt curtains shall not be installed at an angle greater than 45 from

parallel with the direction of flow.

Routine maintenance includes continually maintaining a properly working silt curtain. Also included
is the regular removal and disposal of excess sediment in contact with either side of the curtain, as

directed by the Engineer.

Excess sediment shall be removed between 48 and 72 hours prior to the removal of the silt
curtain. Excess sediment is a sediment depth of four inches or greater. The Contractor shall
remove the silt curtain in a manner that will prevent turbidity within the waterway.

Pumping of water contained within the silt curtain or any other structure shall be done in a manner
approved by the Engineer. Direct pumping of water back into the stream shall not be permitted. All

water pumping operations/procedures must be approved by the Engineer.

The silt curtain assembly shall remain in place until the Engineer directs the Contractor for
removal. The silt curtain assembly shall remain the property of the Contractor.

Method of Measurement. The item of work will be measured on lump sum basis for furnishing,
installing, maintaining, replacing, relocating, and removing the floatation silt curtain assembly(ies)
as required based on stream characteristics and manufactures specifications and all other related
appurtenances. Only properly working silt curtains will be measured for payment.

Basis of Payment. This work will be paid for at the price Each for SEDIMENT CONTROL,

SILT CURTAIN. This price shall be payment in full for all labor, materials, transportation, handling,
and related work necessary to furnish, install, maintain, replace, relocate, and remove floatation
silt curtain assembly(ies) as required to complete all the contractual work.

CONCRETE REMOVAL, SPECIAL

Description. This work shall consist of the removal of concrete blocks sitting on top of the existing
piers and abutment; and the removal of unsound concrete on the vertical face of the back wall of
the abutment which will not be paid as Structural Repair of Concrete. The concrete blocks may be
used as Riprap Special provided that they meet the specification. The concrete removal paid
under this item includes any deteriorated concrete on the entire back wall face of the abutment,
which is to be converted into a pier, to a depth of 152 mm (6”) as described in Section 501.05 of
the Standard Specifications for Road and Bridge Construction. The debris from this removal shall
not be allowed to fall in the river, but shall be caught and removed from the job site. Removals of
all other concrete surfaces will not be paid under this item, but will be paid as Structural Repair of

Concrete of the depth specified.

Basis of Payment: Measurement for this item will be made of the horizontal surfaces of the
concrete blocks or vertical face of the back wall of the existing abutment. This item will be
measured in square meters and paid at the contract unit price for Concrete Removal, Special.
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PILING

Revise Article 512.11 to read as follows:

512.11 Penetration of Piles. Piles shall be installed to a penetration that satisfies all of
the following.

(a) The nominal driven bearing, as determined by the formula in Article 512.14, is not
less than the nominal required bearing shown on the plans.

(b) The pile tip elevation is at or below the minimum tip elevation shown on the plans. In
cases where no minimum tip elevation is provided, the piles shall be driven to a
penetration of at least 10 ft (3 m) below the bottom of footing or below undisturbed

earth, whichever is greater.

Except as required to satisfy minimum tip elevations required in (b) above, piles are not required to
be driven more than one additional foot (300 mm) after the nominal driven bearing equals or
exceeds the nominal required bearing; more than three additional inches (75 mm) after the
nominal driven bearing exceeds 110 percent of the nominal required bearing; or more than one
additional inch (25 mm) after the nominal driven bearing exceeds 150 percent of the nominal

required bearing.

When piles fail to achieve nominal driven bearings in excess of the nominal required bearing after
driving the full furnished lengths, but are within 85 percent of nominal required bearing, these piles
shall be left for a minimum of 24 hours to allow for soil setup and retesting before splicing and
driving additional length. After the waiting period has passed, the pile shall be redriven to check
the gain in nominal driven bearing upon soil setup. The soil setup nominal driven bearing shall be
based on the number of redriving blows necessary to drive the pile an additional 3 in. (75 mm)

using a hammer that has been warmed up by applying at least 20 blows to another pile. These
piles will be accepted if they exhibit a nominal driven bearing larger than nominal required bearing.

Driving pile shall also include filling the Metal Shells with concrete according to Article 512.04 of
the Standard Specifications for Road and Bridge Construction. - »

INLET PROTECTION, SPECIAL

This item shall consist of the installation and maintenance of inlet “bags” and siltation protection.
Fabric installed beneath the grate shall be porous, but shall retain debris larger than 3mm (1/8)
diameter. Silt rolls shall be placed around the inlet to control silt and fine particulate material from

entering the inlet.

The measures are outlined on the details shown on the plans. Payment for this item shall be full
compensation for installing, maintaining for the duration of construction activities, and removal

when restoration is complete.

Basis of payment for this item shall be at the contract unit price per Each for Inlet Protection,
Special.
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DEPARTMENT OF THE ARMY CORPS OF ENGINEERS PERMIT:  The

construction of this pro JeCT shall be performed in accordance with
Nationwide Permit Number 14 issued under Section 404 of the Feder‘al Clean
Water Act as administered by the U.S. Army Corps of Engineers. The
Nationwide Peﬁmi“r Conditions and General Conditions, including Section 401
Water }Qualify Certification Conditions, are included herein and must be

complied with by the Confractor. Should the Contractor plan o undertake

construction ac‘rNi’ries which are not covered by the N\W.P:, he shall obtain

the necessary permit at his expense and present it fo the Engineer prior to .

starting the work

The cost of complying with the Department of the Army Corps of Engineers
permit(s) will not be paid for separately but shall be considered as incidental

o +he contract.
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ARERTIE O GRFORD
4N HEdEIvED

.= [llmois Department of APR ¢ 6 2009
7 NZJL‘UI‘QE RBSG‘UI‘CBS ’ 'v o -P.H_(Quinn. Covemor‘

. One Natural Resources Way Springﬁevld, Nlinois 62702-1271 " Mare Miller, /V\cti.ngvDirector
q1 htp:/fdncstate.ilus

April 2, 2009

SUBJECT.  Permil No. DS2003227 - Permit Revision
City of Freeport - Pecatonica Prairie Path - Bridge 99
Section 94-00267-00-BT, Pecatonica River, Stephenson County

City of Freepor
230 West Stephenson Street
Freeport, lllinois 61032

Gentlemen:

In accordance with the February 25, 2009 letter and revised plans submitted to this office 'on
your behalf by Mr. James Hankins of McClure Engineering Associates, revised plans for that
work authorized by the subject permit are herby approved.

The revised plans are entitled:

BRIDGE NO, 99~ REVISED STRUCTURE SKETCH, PECATONICA PRAIRIE PATH
(One sheet, revised 2/26/09, received 3/6/09),
PLAN AND PROFILE BRIDGE 99, PECATONICA PRAIRIE PATH,
(Sheet 5 of 25, dated February, 2009, received 3/6/09).

£y

The revised plans show that the proposed bridge will now consist of four (4) spans instead of the
original five and that fill for the bridge approaches has been reduced and will be limited to an
area immediately adjacent to the bridge abutments.

The conditions of the permit remain in full force and effect. This authorization does not
supersede any other federal, state or local authorizations that may be required for the revision.

Please feel free to contact Mark McCauley at 217/524-1047 if you have any questions
concerning this approval.

EX@ I}NEDAN RECOMMENDED: APPROVAL RECOMMENDED:

Michael L. Diedrichsen, Acting Manager Gary C ark/Director
Downstate Regulatory Programs Office ater Resources
APPROVED:

y /77/% e

Marc Miller, Acting Director
Department of Natural Resources

MLD:MLM:crw 22

cc: IDOT/Local Roads (Tom Cartmel) ]
McClure Engineering Associates, Inc. (James Hankins) .~
Siephenson Couniy (Terry Groves)
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: DEPARTMENT OF THE ARMY

:.. ROCK ISLAND DISTRICT, CORPS OF ENGINEERS

", CLOCKTOWER BUILDING - P.O. BOX 2004
i, ROCK ISLAND, ILLINOIS 61204-2004

HH
-;\('E%HQQW i ; /’l hitp://vavy, mvr.usace.army.mil
o
nes April 4, 2007

/

]
searmatrer ome]

| Operations Diyision

SUBJECT: CEMVR-OD-P-2005-1537

Mr. Joseph Vanderwerff

Winnebago County Highway Department
424 North Springfield Avenue

Rockford, Illinois 61101

Dear Mr., Vanderwerff:

ation dated May 15, 2006, together with supplemental
ion of the Pecatonica Prairie Path multi-

es between Freeport and Rockford in
ast, in Stephenson and
lands in nineteen

Our office reviewed your applic
information received, concerning the proposed construct

use trail across the Pecatonica River and various tributari
various Sections, Township 26 and 27 North, Range 8, 9, 10 and 11E
Winnebago Counties, Illinois. The project will impact 3.28 actes of wet

locations along the proposed trail.
Your project is covered under Nationwide Permit No, 23, as published in the enclosed pages
 of the Federal Register, dated March 12, 2007, provided you mest the Regional Conditions for
this nationwide permit which are also included as Special Conditions described below. The
Corps has also made a determination of no effect on federally threatened and endangered species
or critical habitat, The decision regarding fluis action is based on information found in the
administrative tecord which documents the District’s decision-making process, the basis for the

decision, and the final decision.

Special Conditions:
free from debris,

all reinforcing rods
concrete shall not

re specifically

Bank and shoreline protection shall consist of suitable clean materials,
trash, and other deleterions materials. Tf broken concrete is used as 1iprap,
must be cut flush with the surface of the concrete, and individual pieces of
exceed 3 feet in any dimension. Asphalt and broken concrete containing asphalt a
excluded from this authorization.

As of this date, we have not received the Tllinois Environmental Protection Agency’s (IEPA)
Section 401 Water Quality Certification decision for this nationwide permit. You have the option
of either waiting for the IEPA’s final decision (which may be to cextify, certify with conditions,
or deny general certification), or immediately requesting individual water quality certification
from the IEPA for your project. No work may begin until you have Section 401 Water Quality

Certification for your project.
Our office is in receipt pf the Federal Highway Administration concurrence that this project is

approved as a categorical Exclusion Group II project. In addition it was noted that prior

notification and coordination for this project had been conducted with the Illinois Department of

Natural Resources and United States Fish and Wildlife Service.

This permit is contingent upon the creation of 4.141 acres of wetland mitigation at the
Pecatonica Wetlands Forest Preserve to compensate for the 3.285 acres of wetlands impact.
ears from the date of this letter, unless the
esponsibility 10 remain informed

This verification is valid for a period of two (2) ¥
blic notice announcing the

nationwide permit is modified, reissued, or revoked. It isyourr
of changes to the nationwide permit program. We will issue a pu
3




is not undertaken within the two year period, or

changes if and when they occur, If the activity
ately notify this office to determine the

the project specifications have changed, you must immedi
need for further approval or reverification. ~

Our office has completed a Preliminary Jurisdictional Determination concerning your project
area. A copy of our Preliminary Turisdictional Determination 18 enclosed, A Preliminary
Jrisdictional Determination is not appealable.

Although an individual Department of the Army permit and individual IEPA 401
certification may not be required for this project, this does not eliminate the requirement that you
must still acquire other applicable Federal, state, and local permits. If you have not already
coordinated your project with the Illinois Department of Natural Resources — Office of Water
Resources, please contact them at 217/782-3863 to determine if a floodplain development permit

is required for your project.

You are required to complete and return the enclosed "Completed Work Certification” upon
completion of your project, n accordance with General Condition No. 14 of the enclosed Federal
Register.

Should you have any questions, please contact our Regulatory Branch by letter, or telephone
me at 309/794-5369. :

Sincerely, \/
) Lwdrack

@ﬁ’e W. Sniadach
Prpject Manager

saforcement Section

When the structure or work authorized by this nationwide permit are still in existence at the time
the property is transferred, the terms and conditions of this nationwide permit are still in

existence at the time the property is transferred, the terms and conditions, will continue to be

binding on the new owner(s), of the property. To validate the transfer of this nationwide permit
and the associated liabilities associated with compliance with its terms and conditions, have the

transferee sign and date below.

Transferee Date

Enclosures
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Copies Furnished: (w/o enclosures)

M. Mike Diedrichsen, P.E.

Ofice of Water Resources

IL Department of Natura] Resources
One Natural Resources Way
Springfield, Illinois 62701-1271

M. Bruce Yurdin

Illinois Environmental Protection Agency
Watershed Management Section, Permit Sec. 15
1021 North Grand Avenue East

Post Office Box 19276

Springfield, Illinois 62794-9276

M. Peter J. Frantz/Ms. Kathy Ames
Bureau of Location and Environment
Tllinois Department of Transportation
Division of Highways

2300 South Dirksen Parkway
Springfield, Illinois 62754

U.S. Army Corps of Engineers
Tllinois Waterway Project Office
257 Grant Street

Peoria, Illinois 61603
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JURISDICTIONAL DETERMINATION Revised 8/13/04

U.S. Army Corps of Engineers

DISTRICT OFFICE: Rock Island
- FILE NUMBER: 2005-1537

PROTECT LOCATION INFORMATION:
Stale: IL
County: Siephenson/Winnebago
Center coordinates of site (latilude/longitude): UTM N-4689355  E-3027%4
Approximate size of area (parcel) reviewed, including uplands: unknown acres,
Name of nearest waterway: Pecatonica River and tributaries

Name of watershed: Rock River

JURISDICTIONAL DETERMINATION
Completed: Desktop determination Date: 03/19/07

Site visii(s) Date(s):

Jurisdictional Determination (JD):
K Preliminary ID - Based on available information, [X) there appear o be (or) [ there appear to be no “waters of the
United Stafes” and/or "navigable walers of the United States™ on the project sits, A preliminary JD is not appeaiable

(Reference 33 CFR part 331).

[E Approved JD — An approved JD is an appealable aclion (Reference 33 CFR pari 331).
Check all thai apply:

There are “navigable waters of the United States” (as defined by 33 CFR part 329 and associated guidance) within
the reviewed area. Approximate size of jurisdictional area: acres.

There are “waters of the United States” (as defined by 33 CFR part 328 and associated guidance) within the
reviewed area. Approximate size of jurisdictional area:  acres.

There are “isolated, non~navigab/é, infra-siate waters or wetlands” within the reviewed area,
Decision supported by SWANCC/Migratory Bird Rule Information Sheet for Delermination of No

Jurisdiction.

BASIS OF JURISDICTIONAL DETERMINATION:
A, Waters defined under 33 CTR part 329 as “navigable waters of the United Siates™
The presence of waters that are subject fo the ebb and flow of the tide and/or are presently used, or have been used in
the past, or may be susceptible for use fo transport interstale or foreign commeree.
Waters defined under 33 CFR part 328.3(a) as “waters of the United States™:
(1) The presence of waters, which are currently used, or were used in the past, or may be suscepiible to use in
interstate or foreign commerce, including all waters which are subject to the ebb and flow of the tide.
(2) The presence of interstate waters including interstate wetlands',
(3) The presence of other waters such as intrasiate lakes, rivers, streams (including intermittent sireams), mudflats,
sandflats, wetlands, sloughs, prairie potholes, wet meadows, playa lakes, or natural ponds, the use, degradation or
destruction of which could affect interstate commerce including any such waters (check all that apply):
[J (i) which arc or could be used by interstate or foreign travelers for recreational or other purposes.
[ (ii) from which fish or shellfish are or could be taken and sold in interstate or foreign commerce.
] (iii) which are or could be used for industrial purposes by industries in interslate commerce.
(4) Impoundments of waters otherwise defined as waters of the US.
(5) The presence of a tributary to a waler identified in (1) - (4) above.

(6) The presence of lerritorial seas.
(7) The presence of wellands adjacent® to other waters of the US, except for those wetlands adjacent to other wetlands.

EE X

EEXE

Rationale for the Basis of Jurisdictional Determination (applies to any boxes checked nbove). Ifthe jurisdictional
waler or wetland is nof itself a navigable waler of the United States, describe comnection(s) to the downstream navigable
walers. 1 B(1) or B(3) is used as the Basis of Juvisdiction, document navigability and/or inlerstate commerce connection
(i.e., discuss site conditions, including why the waterbody is navigable and/or how the deslruction of the walerbody could
affect interstate or foreign commerce). Jf B(2, 4, 5 or G} is used as the Basis of Jurisdiction, document the rationale used lo
make the determination. I B(7) is used as the Basis of Jurisdiction, document the rationale used lo make adjacency
delermination: Pecntonica River and tributaries connect to navigable waters of the U.S. through a tributary system.
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" [& Ordinary High Water Mark indicated by

2

Lateral Extenl of Jurisdiction; (Reference: 33 CFR parts 328 and 329) .
High Tide Line-indicated by:
[] oil or scum line along shore objects

shelving
other;

[J clear, natural line impressed on the bank .«

[J  the presence of litter and debris [ fine shell or debris deposits (foreshore)
] changes in the character of soil [J physical markings/characlerislios

[ destruction of terrestrial vegetation [T tidal gages

O [J other:

O

Mean High Water Mark indicated by:
[ survey to available datum; [[] physical markings; [ vegetation lincs/changes in vegetation types.

Wetland boundaries, as shown on the attached wetland delineation map and/or in a delincation report prepared by:

Basis Tor Nof Asserting Jurisdiction:

%] The reviewed area consists entirely of uplands.

Tnable to confirm the presence of waters in 32 CFR parl 328(a)(1, 2, or 4-7).

Headquarters declined to npprove jurisdiction on the basis o33 CFR part 328.3(a)(3).

The Corps has made a case-specific determination that the following waters present on the sile arc not Waters of the

United Stales:
Waste lreatment systems, including treatment ponds or lagoons, pursuant 1o 33 CFR parl 328.3.

|

[ Attificially irrigated areas, which would revert to upland il the irrigation ccased.

] Artificial Jakes and ponds created by excavaling and/or diking dry land to collect and
relain water and which arc nsed exclusively for such purposes as stock watering, irrigation, settling basins, or
rice growing.

[J  Atificial reflecting or swimming pools or other small ornamental bodies of water created
by excavating and/or diking dry land fo retain water for primarily aesthetic reasons,

[J  Water-filled depressions created in dry land incidental fo construction activity and pits excavaled in dry land for
the purpose of obtaining fill, sand, or gravel unless and until the construction or excavation operation is
abandoned and {he resulting body of water meets the definition of waters of the United States found at 33 CFR
328.3(a).

[  lsolated, intrastatc wetland with no nexus to interstate commerce.

[J  Prior converted cropland, as determined by the Natural Resources Conservation Service. Explain rationale:

] Non-tidal drainage or irrigation ditches excavaled on dry land. Explain rationale:

3 Other (explain):

DATA REVIEWED FOR JURSIDICTIONAL DETERMINATION (mark all that pply):

X} Maps, plans, plots or plal submitted by or on behalfl of the applicant.
Data sheets prepared/submitted by or on behalf of the applicant.
[7] This office concurs with the delineation repori, dated
[} This office does not concur with the delinealion repord, dated
Data sheets prepared by the Corps.
Corps’ navigable waters’ studies:
U.S. Geological Survey Hydrologic Atlas:
U.S, Geological Survey 7.5 Minutc Topographic maps:
U.S. Geological Survey 7.5 Minute Historic quadrangles:
U.8. Geological Survey 15 Minute Historic quadrangles:
USDA Natural Resources Gonservation Service Soil Survey:
| Nalional wetlands inventory maps:
Stale/Local wetland invenlory maps:
FEMA/FIRM maps (Map Name & Date):
100-year Floodplain Elevation js: (NGVD)
Aerial Photographs (Name & Date): GIS DOQ
Other photographs (Date):
Advanced Identification Wetland maps:
Site visit/determination conducted on:
Applicable/supporting case law:
Other information (please specify):

, prepared by (company):
, prepared by (company):

4551

MVellands are idenlified and delineated using tie methods and erirerin established in the Corps Wetland Delineation Manual (87 Manual) (i.c.,

occurrence of hydrophytic vegciation, hydrie soils and wetland hydrology).
"The term "adjncent” means bordering, contiguous, or neighboring. Wellands separated from other waters of the U,S. by man-made dikes or

barriers, natural river benms, beach dunes, and the like arc also adjacent. 2:7




NOTIFICATION OF-ADMINISTRATIVE APPEAL OPTIONS AND FROCESS
' AND REQUEST FOR APPEAL

[ File Number: GEMVR-OD-P-2005-1637 | Date: 04/04/07

Applicant: Winnebago County Highway Dept.

See Section below

Attached is:
INITIAL PROFFERED PERMIT (Standard Permit or Letter of Permission) A
PROFFERED PERMIT (Standard Permit or Letter of Permission) B
PERMIT DENIAL C
APPROVED JURISDICTIONAL DETERMINATION D
E

X | PRELIMINARY JURISDICTIONAL DETERMINATION

Additional information may be found at http:/usace.army.milfinet/functions/cw/cecwolreg or Corps regulations
at 33 CFR Parl 331,

SECTION | - The following identifies your rights and options regarding an administrative appeal of the above decision. - .

A INITIAL PROFFERED PERMIT: You may accept or object fo the permit. '

ACCEPT: If you received a Standard Permit, you may sign the permil document and return it to the district engineer
for final authorization. If you recelved a Letter of Permission (LOP), you may accept the LOP and your work is
authorized. Your signature on the Standard Permit or acceptance of the LOP means that you accept the permit in
its entirety, and waive all rights to appeal the permit, including its terms and conditions, and approved jurisdictional

determinations associated with the permit.

&

OBJECT: If you object to the permil (Standard or LOP) because of certain terms and conditions therein, you may
request that the permit be modified accordingly. You must complete Section Il of this form and return the form to the
district engineer. Your objections musi be received by the district engineer within 80 days of the date of this notice,
or you will forfeit your right to appeal the permit in the future. Upon receipt of your letter, the district engineer wil
evaluate your objections and may: (a) modify the permit to address all of your concerns, (b) modify the.permit to
address some of your objections, or (c) not modify the permit having determined that the permilt should be issued as
previously written. After evaluating your objections, the district engineer will send you a proffered permit for your

reconsideration, as indicated in Section B bslow.

B: PROFFERED PERMIT: You may accept or appeal the permil.

ACCEPT: If you received a Standard Permit, you may sign the permit document and return it to the district engineer
for final authorization. If you received a Letter of Permission (LOP), you may accept the LOP and your work is
authorized. Your signature on the Standard Permit or acceptance of the LOP means that you acoept the permit in
its entirety, and waive all rights to appeal the permit, including its terms and conditions, and approved jurisdictional
dseterminations associated with the permit.

APPEAL: If you choose to decline the proffered permit (Standard or LOP) because of certain terms and conditions
therein, you may appeal the declined permit under the Corps of Engineers Adminisirative Appeal Process by
completing Section 11 of this form and sending the form to the division engineer. This form must be received by the

division engineer within 60 days of the date of this notice.

C:. PERMIT DENIAL. You may appeal the denial of a permit under the Corps of Engineers Administrative Appeal
Process by completing Section Il of this form and sending the form to the division engineer. This form must be received

by the division engineer within 60 days of the date of this notice.

D: APPROVED JURISDICTIONAL DETERMINATION: You may accept or appeal the approved JD or provide new

information.
ACCEPT: You do not need to notify the Corps to accept an approved JD. Failure to nofify the Corps within 60 days
of the date of this notice means that you accept the approved JD in its entirety and waive all rights to appeal the

approved JD,

APPEAL: If you disagree with the approved JD, you may appeal the approved JD under the Corps of Engineers
Administrative Appeal Process by completing Section Il of this form and sending the form to the division engineer.
This form musl be received by the division engineer within 60 days of the date of this notice.

E: PRELIMINARY JURISDICTIONAL DETERMINATION: You do not need to respond to the Corps regarding the
preliminary JD. The Preliminary JD is not appealable. If you wish, you may request an approved JD (which may be
appealed), by contacting the Corps district for further instrustion. Also you may provide new information for further

consideration by the Corps to resvaluate the JD.
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SECTION Il - REQUEST FOR APPEAL or OBJECTIONS TO AN INITIAL PROFFERED PERMIT

REASONS FOR APPEAL OR OBJECTIONS: (

an initial proffered permit in clear concise statements. You may
your reasons or objections are addressed in the administrative record.)

Describe your reasons for appealing the -decision:oryour-ebjections:o- - -

attach additional information to this form 1o clarify where

for the record of the appeal conference or meeting,
determined is needed to clarify the administrative recor

already in the administrative record.

or analyses to the record. However, you may provide additional information to clarify the loca

ADDITIONAL INFORMATION: The appeal is limited to a review of the administrative record, the Corps memorandum
and any supplemental information that the review officer has

d. Nsither the appellant nor the Corps may add new information

tion of information that is

POINT OF CONTACT FOR QUESTIONS OR INFORMATION:

If you have questions regarding this decision and/or the
appeal process you may contact:

Jeff Sniadach

U.S. Army Corps of Engineers District, Rock Island
ATTN: OD-P

Clock Tower Building

Post Office Box 2004

Rock Island, Illinois 61204-2004

Telephone; 305/794-5369

If you only have questions regarding the appeal process
you may also contact;

Appeals Officer

U.S. Army Corps of Engineers
Mississippi Valley Division

ATTN: CEMVD-PD-KM

Post Office Box 80

Vicksburg, Mississippi 39181-0080

Telephone: 601/634-5821
Fax: 601/634-5816

RIGHT OF ENTRY: Your signature below grants the right of entry to Corps of Engingers personnel, and any government
consultants, to conduct investigations of the project site during the course of the appeal process. You will be provided a

| 15-day nolice of any site investigation, and will have the opporiunity to participate in all site |

nvesiigations.

LSignature oi appellani or agenl.

Date: Telephone number:

2-
25




COMPLETED HORK CRTIFICATION

Permit Number; CEMYR-OD-P-
Name of Permitice:

3y
Date of Issuance:

Upon completion of the activity authorized by this permit and any mitigation required by |
the permit, sign this certification and return it to the following address:

U.S. Army Engineer District, Rock Island -
ATTN: Regulatory Branch

Clock Tower Building

Post Office Box 2004

Rock Island, Illinois 61204-2004

Please note that your permitted activity is subject fo a compliance inspection by an U.S.
Army Corps of Engineers representative. If'you fail to comply with this permit you are
subject o permit suspension, modification, or revocation. '

1 hereby certify that the work authorized by the abpve reference permit has been
completed in accordance with the terms and conditions of the said permit, and required

mitigation was completed in accordance with the permit conditions.

Signature of Permittee Date
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flinois Department

of Transportation Storm Water Pollution Prevention Plan
Route Pecatonica Prairie Path Marked Rte.  N/A
Section 09-P4000-00-BT Project No. ARA-00D2(138)
County  Stephenson Contract No. 85484

This plan has been prepared to comply with the provisions of the NPDES Permit Number ILR10, issued by the Illinois
Environmental Protection Agency for storm water discharges from Construction Site Activities.

| certify under penalty of law that this document and all attachments were prepared under my direction or supervision in
accordance with a system designed to assure that qualified personnel properly gathered and evaluated the information
submitted. Based on my inquiry of the person or persons who manage the system, or those persons directly responsible for
gathering the information, the information submitted is, to the best of my knowledge and belief, true, accurate and complete. |
am aware that there are significant penalties for submitting false information, including the possibility of fine and imprisonment

for knowing violations.

Gary W. Camling, PE ﬂfw’j, w C‘""'Q"—, ,'F. E .

Print Name 9] Signature
Vice President / Division Manager 7/ (s [69
Title ! Date
McClure Engineering Associates, Inc.
Agency

. Site Description:
A. The following is a description of the project location:

Bridges at three locations In Freeport at the Burgess Site at the Pecatonica River, approximately 340 M east of
Structo Road within the ComEd right of way, and approximately 1000 M east of the Freeport By-Pass within the ComEd

right of way.

B. The following is a description of the construction activity which is the subject of this plan:

Project includes grading, paving, new prefabricated pedestrian bridge on existing foundations, a timber bridge
superstructure replacement, and a precast box culvert replacement.

C. The following is a description of the intended sequence of major activities which will disturb soils for major
portions of the construction site, such as grubbing, excavation and grading:

Bridge construction and rehabilitation is expected to be completed first, starting with the Precast Box Culvert,
then path construction.

D. The total area of the construction site is estimated to be 97.3 acres.

The total area of the site that is estimated will be disturbed by excavation, grading or other activities is 1.73
acres.

E. The following is a weighted average of the runoff coefficient for this project after construction activities are
completed:

0.35 based on the Standard Rational Method :
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F. The following is a description of the soil types found at the project site followed by information regarding their
erosivity:

Soils are mostly fill, However surrounding soils are Jasper, Ogle, apd Sellma Series

G. The following is a description of potentially erosive areas associated with this project:
The highest potential for erosion is on the slopes of the former railroad embankment and river banks.

H. The following is a description of soil disturbing activities, their locations, and their erosive factors (e.g. steepness
of slopes, length of slopes, etc):

Earth moving and grading are soil disturbing activities that will be conducted.

|.  See the erosion control plans and/or drainage plans for this contract for information regarding drainage patterns,
approximate slopes anticipated before and after major grading activities, locations where vehicles enter or exit
the site and controls to prevent offsite sediment tracking (to be added after contractor identifies locations), areas
of soil disturbance, the location of major structural and non-structural controls identified in the plan, the location
of areas where stabilization practices are expected to occur, surface waters (including wetlands) and locations
where storm water is discharged to surface water including wetlands.

J.  The following is a list of receiving water(s) and the ultimate receiving water(s), and areal extent of wetland
acreage at the site. The location of the receiving waters can be found on the erosion and sediment control

. plans:
The Pecatonica River and tributary ditches to it.

K. The following pollutants of concern will be associated with this construction project:

Soil Sediment [0  Petroleum (gas, diesel, oil, kerosene, hydraulic oil / fiuids)
[0 Concrete O  Antifreeze / Coolants

X Concrete Truck Waste O  Waste water from cleaning construction equipment
Concrete Curing Compounds O - Other (specify)

[0 Solid Waste Debris 0 Other (specify)

[J Paints (J  Other (specify)

O Solvents [0  Other (specify)

[0 Fertilizers / Pesticides O  Other (specify)

1L Controls:

This section of the plan addresses the controls that will be implemented for each of the major construction activities
described in |.C. above and for all use areas, borrow sites, and waste sites. For each measure discussed, the
contractor will be responsibie for its implementation as indicated. The contractor shall provide to the resident
engineer a plan for the implementation of the measures indicated. The contractor, and subcontractors, will notify the
resident engineer of any proposed changes, maintenance, or modifications to keep construction activities compliant
with the permit. Each such contractor has signed the required certification on forms which are attached to, and are a

part of, this plan:
A. Erosion and Sediment Controls

1. Stabilized Practices: Provided below is a description of interim and permanent stabilization practices,
including site specific scheduling of the implementation of the practices. Site plans will ensure that existing
vegetation is preserved where attainable and disturbed portions of the site will be stabilized. Stabilization
practices may include but are not limited to: temporary seeding, permanent seeding, mulching, geotextiles,
sodding, vegetative buffer strips, protection of trees, preservation of mature vegetation, and other

“appropriate measures. Except as provided below in lI(A)(1)(a) and [((A)(3), stabilization measures shall be
initiated as soon as practicable in portions of the site where construction activities have temporarily or
permanently ceased, but in no case more than 7 days after the construction activity in that portion of the site
has temporarily or permanently ceases on all disturbed portions of the site where construction will not occur
for a period of 14 or more calendar days.
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a. Where the initiation of stabilization measures by the 7" day after construction activity temporarily or
permanently ceases is precluded by snow cover, stabilization measures shall be initiated as soon as

practicable thereafter.

The following Stabilization Practices will be used for this project: .

X Preservation of Mature Vegetation Erosion Control Blanket / Muiching
Vegetated Buffer Strips Sodding
Protection of Trees Geotextiles

Temporary Erosion Control Seeding
Temporary Turf (Seeding, Class 7)
Temporary Mulching

Permanent Seeding

Other (specify) Riprap

Other (specify) Inlet Protection
Other (specify) Silt Fence
Other (specify)

XOOOOO
OXXXOOX

Describe how the Stabilization Practices listed above will be utilized:

The use of silt fence, sediment control silt curtain, and inlet protection will be employed during
construction to prevent sediment from entering waterways. Permanent seeding, erosion control mat and

riprap will be used to permanently stabilize slopes.

2. Structural Practices: Provided below is a description of structural practices that will be implemented, to

Printed 7/16/2009

the degree attainable, to divert flows from exposed soils, store flows or otherwise limit runoff and the

‘ discharge of pollutants from exposed areas of the site. Such practices may include but are not limited to:

perimeter erosion barrier, earth dikes, drainage swales, sediment traps, ditch checks, subsurface drains,
pipe slope drains, level spreaders, storm drain inlet protection, rock outlet protection, reinforced soil
retaining systems, gabions, and temporary or permanent sediment basins. The installation of these devices

may be subject to Section 404 of the Clean Water Act.

The following Structural Practices will be used for this project:

X Perimeter Erosion Barrier O  Rock Outlet Protection
O Temporary Ditch Check X Riprap

X Storm Drain Inlet Protection O  Gabions

0 Sediment Trap [0 Slope Mattress

O Temporary Pipe Siope Drain O Retaining Walls

O Temporary Sediment Basin O  Slope Walls

O Temporary Stream Crossing [0  Concrete Revetment Mats
X Stabilized Construction Exits [J  Level Spreaders

Turf Reinforcement Mats [J  Other (specify)

O Permanent Check Dams O  Other (specify)

[0 Permanent Sediment Basin [0 Other (specify)

[J Aggregate Ditch [J  Other (specify)

0 Paved Ditch 0  Other (specify)

Describe how the Structural Practices listed above will be utilized:

Silt fence and sediment control, silt curtain will be used to prevent silt and sediment from leaving the project
limits.

Permanent seeding and erosion control mat will be placed in disturbed areas as soon as practical after
construction activities have ceased.

Riprap will be placed on steep slopes and around bridges to prevent erosion from occuring.

Existing vegitation will be left in place as much as possible.
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3. Storm Water Management: Provided below is a description of measures that will be installed during the

construction process to control pollutants in storm water discharges that will occur after construction
operations have been completed. The installation of these devices may be subject to Section 404 of the

Clean Water Act.

a.
ponds), storm water retention structures, flow attenuation by use of open vegetated swales and natural

depressions, infiltration of runoff on site, and sequential systems (which combine several practices).

The practices selected for implementation were determined on the basis of the technical guidance in
Section 59-8 (Erosion and Sediment Control) in Chapter 59 (Landscape Design and Erosion Control) of
the lllinois Department of Transportation Bureau of Design and Environment Manual. If practices other
than those discussed in Section 59-8 are selected for implementation or if practices are applied to
situations different from those covered in Section 59-8, the technical basis for such decisions will be

explained below.

b. Velocity dissipation devices will be placed at discharge locations and along the length of any outfall
channel as necessary to provide a non-erosive velocity flow from the structure to a water course so that
the natural physical and biological characteristics and functions are maintained and protected (e.g.
maintenance of hydrologic conditions such as the hydroperiod and hydrodynamics present prior to the

initiation of construction activities).

Description of Storm Water Management Controls.

End sections are provided for the box culvert to minimize turbulence of waters entering and exiting the
culvert

i

Riprap is being placed on erodable slopes and around bridge approaches to prevent erosion during storm
events when higher flow velocities are expected.

Concrete clean-out pits will be required to prevent stormwater from washing concrete debris into the
waterway.

4, Other Controls:
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Vehicle Entrances and Exits — Stabilized construction entrances and exits must be constructed to
prevent tracking of sediments onto roadways.

a.

The contractor will provide the resident engineer with a written plan identifying the location of stabilized
entrances and exits and the procedures (s)he will use to construct and maintain them.

b. Material Delivery, Storage, and Use — The following BMPs shall be implemented to help prevent
discharges of construction materials during delivery, storage, and use:
« Al praducts delivered to the project site must be properly labeled.
Water tight shipping containers and/or semi trailers shall be used to store hand tools, small parts,
and most construction materials that can be carried by hand, such as paint cans, solvents, and
grease.
e A storage/containment facility should be chosen for larger items such as drums and items
shipped or stored on pallets. Such material is to be covered by a tin roof or large sheets of
plastic to prevent precipitation from coming in contact with the products being stored.
Large items such as light stands, framing materials and lumber shall be stored in the open in a
general storage area. Such material shall be elevated with wood blocks to minimize contact with
storm water runoff.
« - Spill clean-up materials, material safety data sheets, an inventory of materials, and emergency
contact numbers shall be maintained and stored in one designated area and each Contractor is
to inform his/her employees and the resident engineer of this location.

Page 4 of 8 35/ BDE 2342 (Rev. 04/20/09)
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c. Stockpile Management — BMPs shall be implemented to reduce or eliminate pollution of storm water
from stockpiles of soil and paving materials such as but not limited to portiand cement concrete rubble,
asphalt concrete, asphalt concrete rubble, aggregate base, aggregate sub base, and pre-mixed
aggregate The following BMPs may be considered: -

:we -Perimeter Erosion Barrier - - .- - o . . .

e Temporary Seeding

e Temporary Mulch

e Plastic Covers

e Soil Binders

.+ Storm Drain Inlet Protection

The contractor will provide the resident engineer with a written plan of the procedures (s)he will use on
the project and how they will be maintained.

d. Waste Disposal. No materials, including building materials, shall be discharged into Waters of the State,
except as authorized by a Section 404 permit.

e. The provisions of this plan shall ensure and demonstrate compliance with applicable State and/or local
waste disposal, sanitary sewer or septic system regulations.

f.  The contractor shall provide a written and graphic plan to the resident engineer identifying where each
of the above areas will be located and how they are to be managed.

Approved State or Local Laws

The management practices, controls and provisions contained in this plan will be in accordance with IDOT
specifications, which are at least as protective as the requirements contained in the lllinois Environmental
Protection Agency's llinois Urban Manual, 1995. Procedures and requirements specified in applicable
sediment and erosion site plans or storm water management plans approved by local officials shall be
described or incorporated by reference in the space provided below. Requirements specified in sediment
and erosion site plans, site permits, storm water management site plans or site permits approved by local
officials that are applicable to protecting surface water resources are, upon submittal of an NOI, to be
authorized to discharge under permit ILR10 incorporated by reference and are enforceable under this permit

even if they are not specifically included in the plan.

Description of procedures and requirements specified in applicable sediment and erosion site plans or storm
water management plans approved by local officials:

None
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1N Maintenance:

The following is a description of procedures that will be used to maintain, in good and effective operating conditions,
the vegetation, erosion and sediment control measures and other protective measures identified in this plan. The
resident engineer will provide maintenance guides to the contractor for the practices associated with this project.

Erosion control measures will be maintained by the contractor throughout the construction brocess.

Silt fence that is pushed down or otherwise ineffective will be repaired or replaced.

Newly seeded areas will be maintained (watered) until a healthy stand of grass is established.

Sediment control, silt curtain will be cleaned of debris as needed.

V. Inspections:

Qualified personnel shall inspect disturbed areas of the construction site which have not yet been finally stabilized,
structural control measures, and locations where vehicles and equipment enter and exit the site. Such inspections
shall be conducted at least once every seven (7) calendar days and within 24 hours of the end of a storm that is 0.5

inches or greater or equivalent snowfall.

A. Disturbed areas, use areas (storage of materials, stockpiles, machine maintenance, fueling, etc.), borrow sites,
and waste sites shall be inspected for evidence of, or the potential for, pollutants entering the drainage system.
Erosion and sediment control measures identified in the plan shall be observed to ensure that they are operating
correctly. Discharge locations or points that are accessible, shall be inspected to ascertain whether erosion
control measures are effective in preventing significant impacts to receiving waters. Locations where vehicles
enter or exit the site shall be inspected for evidence of off site sediment tracking.

B. Based on the results of the inspection, the description of potential pollutant sources identified in section | above
and pollution prevention measures identified in section Il above shall be revised as appropriate as soon as
practicable after such inspection. Any changes to this plan resulting from the required inspections shall be
implemented within ¥ hour to 1 week based on the urgency of the situation. The resident engineer will notify
the contractor of the time required to implement such actions through the weekly inspection report.

C. Areport summarizing the scope of the inspection, name(s) and qualifications of personnel making the
inspection, the date(s) of the inspection, major observations relating to the implementation of this storm water
pollution prevention plan, and actions taken in accordance with section [V(B) shall be made and retained as part
of the plan for at least three (3) years after the date of the inspection. The report shall be signed in accordance

with Part V1. G of the general permit.

D. If any violation of the provisions of this plan is identified during the conduct of the construction work covered by
this plan, the resident engineer shall notify the appropriate IEPA Field Operations Section office by email at:
epa.swnoncomp@illinois.gov, telephone or fax within 24 hours of the incident. The resident Engineer shall then
complete and submit an “Incidence of Noncompliance” (ION) report for the identified violation within 5 days of
the incident. The resident engineer shall use forms provided by the lllinois Environmental Protection Agency
and shall include specific information on the cause of noncompliance, actions which were taken to prevent any
further causes of noncompliance, and a statement detailing any environmental impact which may have resulted
from the noncompliance. All reports of noncompliance shall be signed by a responsible authority in accordance

with Part VI. G of the general permit.

The Incidence of Non-Compliance shall be mailed to the following address:

lllinois Environmental Protection Agency
Division of Water Pollution Control
Attn: Compliance Assurance Section

1021 North Grand East
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Post Office Box 19276
Springfield, lllinois 62794-8276

V. Non-Storm Water Discharges:

“Except for flows from fire fighting activities, sources of non-storm water that is combined with storm water discharges
associated with the industrial activity addressed in this plan must be described below. Appropriate pollution
prevention measures, as described below, will be implemented for the non-storm water component(s) of the

discharge.

A. Spill Prevention and Control — BMPs shall be implemented to contain and clean-up spills and prevent material
discharges to the storm drain system. The contractor shall produce a written plan stating how his/her company
will prevent, report, and clean up spills and provide a copy to all of his’her employees and the resident engineer.
The contractor shall notify all of his/her employees on the proper protocol for reporting spills. The contractor
shall notify the resident engineer of any spills immediately.

B. Concrete Residuals and Washout Wastes — The following BMPs shall be implemented to control residual
concrete, concrete sediments, and rinse water:

e Temporary Concrete Washout Facilities shall be constructed for rinsing out concrete trucks. Signs shall
be installed directing concrete truck drivers where designated washout facilities are located.

» The contractor shall have the location of temporary concrete washout facilities approved by the resident
engineer.

e All temporary concrete washout facilities are to be inspected by the contractor after each use and all
spills must be reported to the resident engineer and cleaned up immediately.

s Concrete waste solids/liquids shall be disposed of properly.

C. Litter Management — A proper number of dumpsters shall be provided on site to handle debris and litter
associated with the project. The Contractor is responsible for ensuring his/her employees place all litter
including marking paint cans, soda cans, food wrappers, wood lathe, marking ribbon, construction string, and all

other construction related litter in the proper dumpsters.

D. Vehicle and Equipment Cleaning — Vehicles and equipment are to be cleaned in designated areas only,
preferably off site.

E. Vehicle and Equipment Fueling — A variety of BMPs can be implemented during fueling of vehicles and
equipment to prevent pollution. The contractor shall inform the resident engineer as to which BMPs will be used
on the project. The contractor shall inform the resident engineer how (s)he will be informing his/her employees
of these BMPs (i.e. signs, training, etc.). Below are a few examples of these BMPs:

o Containment

Spill Prevention and Control

Use of Drip Pans and Absorbents

Automatic Shut-Off Nozzles

Topping Off Restrictions

Leak Inspection and Repair

F. Vehicle and Equipment Maintenance — On site maintenance must be performed in accordance with all
environmental laws such as proper storage and no dumping of old engine oil or other fluids on site.

VI,  Failure to Comply:

Failure to comply with any provisions of this Storm Water Pollution Prevention Plan will resuit in the implementation
of an Erosion and Sediment Control Deficiency Deduction against the contractor and/or penalties under the NPDES

permit which could be passed onto the contractor.
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llinois Department
of Transportation Contractor Certification Statement

The Resident Engineer is to make copies of this form and every contractor and sub-contractor will be required to complete
their own separate form. ‘

Route Pecatonica Prairie Path Marked Rt. N/A
Section  09-P4000-00-BT Project No. ARA-00D2(138)
County _ Stephenson Contract No. 85484

This certification statement is part of the Storm Water Pollution Prevention Plan for the project described below, in
accordance with General NPDES Permit No. ILR10 issued by the lllinois Environmental Protection Agency.

| certify under penalty of law that | understand the terms of the general National Pollutant Discharge Elimination System
(NPDES) permit (ILR 10) that authorizes the storm water discharges associated with industrial activity from the construction

site identified as part of this certification.

In addition, | have read and understand all of the information and requirements stated in the Storm Water Pollution Prevention
Plan for the above mentioned project; | have provided all documentation required to be in compliance with the ILR10 and
Storm Water Pollution Prevention Plan and will provide timely updates to these documents as necessary.

[J Contractor

O Sub-Contractor

Print Name Signature
Title Date
Name of Firm Telephone
Street Address City/State/ZIP
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State of lllinois
Department of Transportation
Bureau of Local Roads and Streets

SPECIAL PROVISION
FOR
COOPERATION WITH UTILITIES

Effective: January 1, 1999
Revised: January 1, 2007

All references to Sections or Articles in this specification shall be construed to mean specific
Section or Article of the Standard Specifications for Road and Bridge Construction, adopted by

the Department of Transportation.

Replace Article 105.07 of the Standard Specifications with the following:

“105.07 Cooperation with Utilities. The adjustment of utilities consists of the relocation,
removal, replacement, rearrangements, reconstruction, improvement, disconnection,
connection, shifting, new installation or altering of an existing utility facility in any manner.

When the plans or special provisions include information pertaining to the location of
underground utility facilities, such information represents only the opinion of the Department as
to the location of such utilities and is only included for the convenience of the bidder. The
Department assumes no responsibility in respect to the sufficiency or the accuracy of the
information shown on the plans relative to the location of the underground utility facilities.

Utilities which are to be adjusted shall be adjusted by the utility owner or the owner's,
representative or by the Contractor as a contract item. Generally, arrangements for adjusting
existing utilities will be made by the Department prior to project construction; however, utilities
will not necessarily be adjusted in advance of project construction and, in some cases, utilities
will not be removed from the proposed construction limits. When utility adjustments must be
performed in conjunction with construction, the utility adjustment work will be shown on the

plans and/or covered by Special Provisions.

When the Contractor discovers a utility has not been adjusted by the owner or the owner’'s
representative as indicated in the contract documents, or the utility is not shown on the plans or
described in the Special Provisions as to be adjusted in conjunction with construction, the
Contractor shall not interfere with said utility, and shall take proper precautions to prevent
damage or interruption of the utility and shall promptly notify the Engineer of the nature and

location of said utility.

All necessary adjustments, as determined by the Engineer, of utilities not shown on the plans or
not identified by markers, will be made at no cost to the Contractor except traffic structures, light
poles, etc., that are normally located within the proposed construction limits as hereinafter
defined will not be adjusted unless required by the proposed improvement.
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(a) Limits of Proposed Construction for Utilities Paralleling the Roadway. For the -purpoéé'of RIS

this Article, limits of proposed construction for utilities extending in the same longitudinal
direction as the roadway, shall be defined as follows:

(1) The horizontal limits shall be a vertical plane, outside of, parallel to, and 600 mm (2
ft) distant at right angles from the plan or revised slope limits.

in cases where the limits of excavation for structures are not shown on the plans, the
horizontal limits shall be a vertical plane 1.2 m (4 ft) outside the edges of structure

footings or the structure where no footings are required.

(2) The upper vertical limits shall be the regulations governing the roadbed clearance for
the specific utility involved.

(3) The lower vertical limits shall be the top of the utility at the depth below the proposed
grade as prescribed by the governing agency or the limits of excavation, whichever is

~ less.

(b) Limits of Proposed Construction for Utilities Crossing the Roadway. For the purpose of
this Article, limits of proposed construction for utilities crossing the roadway in a
generally transverse direction shall be defined as follows:

(1) Utilities crossing excavations for structures that are normally made by trenching such
as sewers, underdrains, etc. and all minor structures such as manholes, inlets,
foundations for signs, foundations for traffic signals, etc., the limits shall be the space
to be occupied by the proposed permanent construction unless otherwise required

by the regulations governing the specific utility involved.

(2) For utilities crossing the proposed site of major structures such as bridges, sign
trusses, etc., the limits shall be as defined above for utilities extending in the same

general direction as the roadway.

The Contractor may make arrangements for adjustment of utilities outside of the limits of
proposed construction provided the Contractor furnishes the Department with a signed
agreement with the utility owner covering the adjustments to be made. The cost of any
adjustments made outside the limits of proposed construction shall be the responsibility of the

Contractor unless otherwise provided.

The Contractor shall request all utility owners to field locate their facilities according to Article
107.31. The Engineer may make the request for location from the utility after receipt of notice
from the Contractor. On request, the Engineer will make an inspection to verify that the utility
company has field located its facilities, but will not assume responsibility for the accuracy of
such work. The Contractor shall be responsible for maintaining the excavations or markers
provided by the utility owners. This field location procedure may be waived if the utility owner
has stated in writing to the Department it is satisfied the construction plans are sufficiently
accurate. If the utility owner does not submit such statement to the Department, and they do not
field locate their facilities in both horizontal and vertical alignment, the Engineer will authorize
the Contractor in writing to proceed to locate the facilities in the most economical and
reasonable manner, subject to the approval of the Engineer, and be paid according to Article

109.04.

</
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| The Contractor shall-coordinate with anyplanned utiliiy:édj‘uétmé‘nt or new installation-and the: i -~

Contractor shall take all precautions to prevent disturbance or damage to utility facilities. Any
failure on the part of the utility owner, or their representative, to proceed with any planned utility
adjustment or new installation shall be reported promptly by the Contractor to the Engineer

orally and in writing.

The Contractor shall take all necessary precautions for the protection of the utility facilities. The
Contractor shall be responsible for any damage or destruction of utility facilities resulting from
neglect, misconduct, or omission in the Contractor's manner or method of execution or
nonexecution of the work, or caused by defective work or the use of unsatisfactory materials.
"‘Whenever any damage or destruction of a utility facility occurs as a result of work performed by
the Contractor, the utility company will be immediately notified. The utility company will make
arrangements to restore such facility to a condition equal to that existing before any such

damage or destruction was done.

It is understood and agreed that the Contractor has considered in the bid all of the permanent
and temporary utilities in their present and/or adjusted positions.

No additional compensation will be allowed for any delays, inconvenience, or damage sustained
by the Contractor due to any interference from the said utility facilities or the operation of

relocating the said utility facilities.

Y2
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State of lllinois
Department of Transportation
Bureau of Local Roads and Streets

SPECIAL PROVISION
FOR
INSURANCE

Effective: February 1, 2007
| Revised: August 1, 2007

All references to Sections or Articles in this specification shall be construed to mean specific
Section or Article of the Standard Specifications for Road and Bridge Construction, adopted by

the Department of Transportation.

‘The Contractor shall name the following entities as additional insured under the Contractor's
general liability insurance policy in accordance with Article 107.27:

Stephenson County

Pecatonica Prairie Path Commission

City of Freeport

Freeport Park District

McClure Engineering Associates, Inc.

| The entities listed above and their officers, employees, and agents shall be indemnified and
held harmiess in accordance with Article 107.26.

4
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- State of lllinois
Department of Transportation
Bureau of Local Roads and Streets

SPECIAL PROVISION
FOR
CONSTRUCTION AND MAINTENANCE SIGNS

Effective: January 1, 2004
Revised: June 1, 2007

All references to Sections or Articles in this specification shall be construed to mean a specific
Section or Article of the Standard Specifications for Road and Bridge Construction, adopted by
the Department of Transportation.

701.14. Signs. Add the following paragraph to Article 701.14: .

All warning signs shall have minimum dimensions of 1200 mm x 1200 mm (48" x 48") and
have a black legend on a fluorescent orange reflectorized background, meeting, as a
minimum, Type AP reflectivity requirements of Table 1091-2 in Article 1091.02.

4




AMERICAN RECOVERY AND REINVESTMENT ACT PROVISIONS (BDE)

Effective: April 1, 2009

Required Contract Provision to Implement ARRA Section 902:

Section 902 of the American Recovery and Reinvestment Act (ARRA) of 2009 requires that
each contract awarded using ARRA funds allow the U.S. Comptroller General and his

representatives with the authority to:

(1) to examine any records of the Contractor or any of its subcontractors, or any State or local
agency administering such contract, that directly pertain to, and involve transactions relating

to, the contract or subcontract; and

(2) to interview any officer or employee of the Contractor or any of its subcontractors, or of any
State or local government agency administering the contract, regarding such transactions.”

Accordingly, the Comptroller General and his representatives shall have the authority and rights
as provided under Section 902 of the ARRA with respect to this contract, which is funded with
funds made available under the ARRA. Section 902 further states that nothing in this section
shall be interpreted to limit or restrict in any way any existing authority of the Comptrolier

General.

Notification of the Authority of the Inspector Generai:

Section 1515(a) of the ARRA provides authority for any representatives of the Inspector General
to examine any records or interview any employee or officers working on this contract. The
Contractor is advised that representatives of the inspector general have the authority to
examine any record and interview any employee or officer of the Contractor, its subcontractors
or other firms working on this contract. Section 1515(b) further provides that nothing in this
section shall be interpreted to limit or restrict in any way any existing authority of an inspector

general.

80243
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AMERICAN RECOVERY AND REINVESTMENT ACT SIGNING (BDE)

Effective: April 1, 2009
Revised: April 15, 2009

Description. This work shall consist of furnishing, fabricating and installing sign panels,
complete with sign faces, legend, and supplemental panels according to Section 720 of the

Standard Specifications and as specified herein.

Materials. The "Putting America to Work” sign shall be fabricated using Type AA or AZ
fluorescent orange sheeting for the background material with black vinyl or black opaque ink
legend, symbol and borders. The “American Recovery and Reinvestment Act” sign shall be
fabricated using Type AP green sheeting for the background with Type AP white sheeting for
the legend and border. A green translucent overlay film may also be used over white Type AP
sheeting to fabricate the “American Recovery and Reinvestment Act” sign.

Sign Layout. See foliowing attachment. The "Putting America to Work” sign shall be 84 in. x
18 in. The “American Recovery and Reinvestment Act” sign shall be 84 in x 60 in.

General. The signs shall be erected to applicable portions of Article 701.14 of the Standard
Specifications. These signs shall be erected midway between the first and second warning
signs as required by the traffic control plan and standards utilized for this project. If the second
warning sign is defining a moving or intermittent operation, the sign may be maintained at a
distance of 500 ft (150 m) beyond the first post mounted ROAD CONSTRUCTION AHEAD sign.
The signs shall remain in place for the duration of the project. Upon completion of the project,
the signs and posts shall be removed and shall remain the property of the Contractor.

Basis of Payment. This work will not be paid for separately but shall be included in the cost of
Traffic Control items as shown on the plans.

80236




PROJECT EUNDING SOURCE SIGN ASSEMBLY
AMERICAN RECOVERY AND REINVESTMENT ACT
SIGN LAYOUT DETAILS

PROJECT FUNDING SOURCE
SIGN AGSEMBLY




PROJECT FUNDING SOURCE SIGN ASSEMBLY

AMERICAN RECOVERY AND REINVESTMENT ACT
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APPROVAL OF PROPOSED BORROW AREAS, USE AREAS, AND/OR WASTE AREAS
INSIDE ILLINOIS STATE BORDERS (BDE)

Effective: November 1, 2008
Revise the title of Article 107.22 of the Standard Specifications to read:

“107.22 Approval of Proposed Borrow Aréas, Use Areas, and/or Waste Areas Inside
lllinois State Borders.”

Add the following sentence to the end of the first paragraph of Articie 107.22 of the Standard
Specifications:

“Proposed borrow areas, use areas, and/or waste areas outside of lllinois shall comply with
Article 107.01.” :
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CEMENT (BDE)

Effective: January 1, 2007
| Revised: April 1, 2009

Revise Section 1001 of the Standard Specifications to read:

“SECTION 1001. CEMENT

1001.01 Cement Types. Cement shall be according to the following.

(a) Portland Cement. Acceptance of portland cement shall be according to the current

Bureau of Materials and Physical Research’s Policy Memorandum, “Portland or Biended
Cement Acceptance Procedure for Qualified and Non-Quailified Plants”.

Portland cement shall be according to ASTM C 150, and shall meet the standard
physical and chemical requirements. Type | or Type Il may be used for cast-in-place,
precast, and precast prestressed concrete. Type Ill may be used according to
Article 1020.04, or when approved by the Engineer. All other cements referenced in
ASTM C 150 may be used when approved by the Engineer.

The total of all organic processing additions shall be a maximum of 1.0 percent by
weight (mass) of the cement. The total of all inorganic processing additions shall be a
maximum of 4.0 percent by weight (mass) of the cement. However, a cement kiln dust
inorganic processing addition shall be limited to a maximum of 1.0 percent. Organic
processing additions shall be limited to grinding aids that improve the flowability of
cement, reduce pack set, and improve grinding efficiency. Inorganic processing
additions shall be limited to granulated blast-furnace slag according to the chemical
requirements of AASHTO M 302, Class C fly ash according to the chemical

requirements of AASHTO M 295, and cement kiin dust.

(b) Portland-Pozzolan Cement. Acceptance of portland-pozzolan cement shall be according

to the current Bureau of Materials and Physical Research’'s Policy Memorandum,
“Portland or Biended Cement Acceptance Procedure for Qualified and Non-Qualified

Plants”.

Portland-pozzolan cement shall be according to ASTM C 595 and shall meet the
standard physical and chemical requirements. Type IP may be used for cast-in-place,
precast, and precast prestressed concrete, except when Class PP concrete is used.
The pozzolan constituent for Type IP shall be a maximum of 21 percent of the weight

(mass) of the portland-pozzolan cement.

For cast-in-place construction, portland-pozzolan cement shall not be used in concrete
mixtures when the air temperature is below 40 °F (4 °C) without permission of the
Engineer. If permission is given, the mix design strength requirement may require the
Contractor to increase the cement or eliminate the cement factor reduction for a water-
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reducing or high range water-reducing admixture which is permitted according to
Article 1020.05(b). :

The total of all organic processing additions shall be a maximum of 1.0 percent by
weight (mass) of the cement. Organic processing additions shall be limited to grinding
aids as defined in (a) above. Inorganic processing additions shall be limited to cement

Kiln dust at a maximum of 1.0 percent.

(c) Portland Blast-Furnace Slag Cement. Acceptance of portland blast-furnace slag cement
shall be according to the current Bureau of Materials and Physical Research’s Policy
Memorandum, “Portland or Biended Cement Acceptance Procedure for Qualified and

Non-Qualified Plants”.

Portland blast-furnace slag cement shall be according to ASTM C 595 and shall meet
the standard physical and chemical requirements. Type IS portland blast-furnace slag
cement may be used for cast-in-place, precast, and precast prestressed concrete,
except when Class PP concrete is used. The blast-furnace slag constituent for Type 1S
shall be a maximum of 25 percent of the weight (mass) of the portland biast-furnace slag

cement.

For cast-in-place construction, portland blast-furnace slag cement shall not be used in
concrete mixtures when the air temperature is below 40 °F (4 °C) without permission of
the Engineer. If permission is given, the mix design strength requirement may require
the Contractor to increase the cement or eliminate the cement factor reduction for a
water-reducing or high range water-reducing admixture which is permitted according to

Article 1020.05(b).

The total of all organic processing additions shall be a maximum of 1.0 percent by
weight (mass) of the cement. Organic processing additions shall be limited to grinding
aids as defined in (a) above. Inorganic processing additions shall be limited to cement

kiln dust at a maximum of 1.0 percent.

(d) Rapid Hardening Cement. Rapid hardening cement shall be used according to
Article 1020.04 or when approved by the Engineer. The cement shall be on the
Department’s current “Approved List of Packaged, Dry, Rapid Hardening Cementitious
Materials for Concrete Repairs”, and shall be according to the following.

(1) The cement shall have a maximum final set of 25 minutes, according to lllinois
Modified ASTM C 191.

(2) The cement shall have a minimum compressive strength of 2000 psi (13,800 kPa) at
3.0 hours, 3200 psi (22,100 kPa) at 6.0 hours, and 4000 psi (27,600 kPa) at
24.0 hours, according to lllinois Modified ASTM C 109.

(3) The cement shall have a maximum drying shrinkage of 0.050 percent at seven days,
according to lllinois Modified ASTM C 596.
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4) The cement shall have a maximum expansnon of 0.020 percent at 14 days, according
to lllinois Modified ASTM C 1038.

(6) The cement shall have a minimum 80 percent relative dynamic modulus of elasticity;
and shall not-have a weight (mass) gain in excess of 0.15 percent or a weight (mass)
loss In excess of 1.0 percent, after 100 cycles, according to AASHTO T 161,

Procedure B.

(e) Calcium Aluminate Cement. Calcium aluminate cement shall be used only where
specified by the Engineer. The cement shall meet the standard physical requirements
for Type | cement according to ASTM C 150, except the time of setting shall not apply.

The chemical requirements shall be determined according to ASTM C 114 and shall be - -

as follows: minimum 38 percent aluminum oxide (Al,O3), maximum 42 percent calcium
oxide (CaO), maximum 1 percent magnesium oxide (MgQ), maximum 0.4 percent sulfur
trioxide (SO3), maximum 1 percent loss on ignition, and maximum 3.5 percent insoluble

residue.

1001.02 Uniformity of Color. Cement contained in single loads or in shipments of several
loads to the same project shall not have visible differences in color.

1001.03 Mixing Brands and Types. Different brands or different types of cement from the

same manufacturing plant, or the same brand or type from different plants shall not be mixed or

used alternately in the same item of construction unless approved by the Engineer.
1001.04 Stiorage. Cement shall be stored and protected against damage, such as

dampness which may cause partial set or hardened lumps. Different brands or different types
of cement from the same manufacturing plant, or the same brand or type from different plants

shall be kept separate.”

80166
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CONCRETE ADMIXTURES (BDE)

Effective: January 1, 2003.
| Revised: April 1, 2009

Replace the first paragraph of Article 1020.05(b) of the Standard Specifications to read:

“(b) Admixtures. The use of admixtures to increase the workability or to accelerate the
hardening of the concrete will be permitted when approved by the Engineer. Admixture
dosages shall result in the mixture meeting the specified plastic and hardened
properties. The Department will maintain an Approved List of Corrosion Inhibitors.
Corrosion inhibitor dosage rates shall be according to Article 1020.05(b)(12). The

Department will also maintain an Approved List of Concrete Admixtures, and an -

admixture technical representative shall be consulted when determining an admixture
dosage from this list. The dosage shall be within the range indicated on the approved
list uniess the influence by other admixtures, jobsite conditions (such as a very short
haul time), or other circumstances warrant a dosage outside the range. The Engineer
shall be notified when a dosage is proposed outside the range. To determine an
admixture dosage, air temperature, concrete temperature, cement source and quantity,
finely divided mineral sources(s) and quantity, influence of other admixtures, haul time,
placement conditions, and other factors as appropriate shall be considered. The
Engineer may request the Contractor to have a batch of concrete mixed in the lab or
field to verify the admixture dosage is correct. An admixture dosage or combination of
admixture dosages shall not delay the initial set of concrete by more than one hour.
When a retarding admixture is required or appropriate for a bridge deck or bridge deck
overylay pour, the initial set time shall be delayed until the deflections due to the
concrete dead load are no longer a concern for inducing cracks in the compieted work.
However, a retarding admixture shall not be used to further extend the pour time and

justify the alteration of a bridge deck pour sequence.

When determining water in admixtures for water/cement ratio, the Contractor shall
calculate 70 percent of the admixture dosage as water, except a value of 50 percent
shall be used for a latex admixture used in bridge deck latex concrete overlays.”

Revise Section 1021 of the Standard Specifications to read:

“SECTION 1021. CONCRETE ADMIXTURES

1021.01General. Admixtures shall be furnished in liquid form ready for use. The
admixtures shall be delivered in the manufacturer's original containers, bulk tank trucks or such
containers or tanks as are acceptable to the Engineer. Delivery shall be accompanied by a
ticket which clearly identifies the manufacturer and trade name of the material. Containers shall
be readily identifiable as to manufacturer and trade name of the material they contain.

Corrosion inhibitors will be maintained on the Department’s Approved List of Corrosion
inhibitors. All other concrete admixture products will be maintained on the Department's
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Approved List of Concrete Admixtures. For the admixture submittal, a report prepared by an
independent laboratory accredited by the AASHTO Materials Reference Laboratory (AMRL) for
Portland Cement Concrete shall be provided. The report shall show the results of physical tests
conducted no more than five years prior to the time of submittal, according to applicable
specifications. However, for corrosion inhibitors the ASTM G 109 test information specified in
ASTM C 1582 is not required to be from and independent lab. All other information in

ASTM C 1582 shall be from and independent lab.

Tests shall be conducted using materials and methods specified on a "test" concrete and a
"reference" concrete, together with a certification that no changes have been made in the
formulation of the material since the performance of the tests. Per the manufacturer's option,
the cement content for all required tests shall either be according to applicable specifications or
5.65 cwt/cu yd (335 kg/cu m). Compressive strength test results for six months and one year

will not be required.

Prior to the approval of an admixture, the Engineer reserves the right to request a sample
for testing. The test and reference concrete mixtures tested by the Engineer will contain a
cement content of 5.65 cwt/cu yd (335 kg/cum). For freeze-thaw testing, the Department will
perform the test according to AASHTO T 161, Procedure B. The flexural strength test will be
performed according to AASHTO T 177. |If the Engineer decides to test the admixture, the
manufacturer shall submit AASHTO T 197 water content and set time test results on the
standard cement used by the Department. The test and reference concrete mixture shall
contain a cement content of 5.65 cwt/cu yd (335 kg/cu m). The manufacturer may select their
fab or an independent lab to perform this testing. The laboratory is not required to be accredited

by AASHTO.

The manufacturer shall include in the submittal the following admixture information: the
manufacturing range for specific gravity, the midpoint and manufacturing range for residue by
oven drying, and the manufacturing range for pH. The submittal shall also include an infrared

spectrophotometer trace no more than five years old.

For air-entraining admixtures according to Article 1021.02, the specific gravity allowable
manufacturing range shall be established by the manufacturer and the test method shall be
according to ASTM C 494. For residue by oven drying and pH, the allowable manufacturing
range and test methods shall be according to ASTM C 260.

For admixtures according to Articles 1021.03, 1021.04, 1021.05, 1021.06, and 1021.07, the
pH allowable manufacturing range shall be established by the manufacturer and the test method
shall be according to ASTM E 70. For specific gravity and residue by oven drying, the allowable
manufacturing range and test methods shall be according to ASTM C 494,

When test results are more than seven years old, the manufacturer shall re-submit the
infrared spectrophotometer trace and the report prepared by an independent laboratory

accredited by AASHTO.




All admixtures, except chloride-based accelerators, shall contain a maximum of 0.3 percent
chloride by weight (mass). : .

Random field samples may be taken by the Delpartment to verify an admixture meets
specification. A split sample will be provided to the manufacturer if requested. Admixtures that
do not meet specification requirements or an allowable manufacturing range established by the

manufacturer shall be replaced with new material.

1021.02Air-Entraining Admixtures. Air-entraining admixtures shall be according to
AASHTO M 154.

1021.03Retarding and Water-Reducing Admixtures. The admixture shall be according to
the following.

(a) The retarding admixture shall be according to AASHTO M 194, Type B (retarding) or
Type D (water-reducing and retarding).

(b) The water-reducing admixture shall be according to AASHTO M 194, Type A.

(c) The high range water-reducing admixture shall be according to AASHTO M 194, Type F
(high range water-reducing) or Type G (high range water-reducing and retarding).

1021.04Accelerating Admixtures. The admixture shall be according to AASHTO M 194,
Type C (accelerating) or Type E (water reducing and accelerating).

1021.05Self-Consolidating Admixtures. The self-consolidating admixture system shall
consist of either a high range water-reducing admixture only or a high range water-reducing
admixture combined with a separate viscosity modifying admixture. The one or two component
admixture system shall be capable of producing a concrete mixture that can flow around
reinforcement and consolidate under its own weight without additional effort and without

segregation.

The high range water-reducing admixture shall be according to AASHTO M 194, Type F.

The viscosity modifying admixture shall be according to ASTM C 494, Type S (specific
performance).
1021.06Rheology-Controlling Admixture. The rheology-controlling admixture shall be

capable of producing a concrete mixture with a lower yield stress that will consolidate easier for
slipform applications used by the Contractor. The rheology-controlling admixture shall be

according to ASTM C 494, Type S (specific performance).

1021.07 Corrosion Inhibitor. The corrosion inhibitor shall be according to one of the
following.
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(a) Calcium Nitrite. The corrosion inhibitor shall contain a minimum 30 percent calcium
nitrite by weight (mass) of solution, and shall comply with the requirements . of
AASHTO M 194, Type C (accelerating).

(b) Other Materials. The corrosion inhibitor shall be according to ASTM C 1582.”
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CONSTRUCTION AIR QUALITY - DIESEL VEHICLE EMISSIONS CONTROL (BDE)

Effective: April 1, 2009
Revised: July 1, 2009

Diesel Vehicle Emissions Control. The reduction of construction air emissions shall be
accomplished by using cleaner burning diesel fuel. The term “equipment” refers to any and all
diesel fuel powered devices rated at 50 hp and above, to be used on the project site in excess
of seven calendar days over the course of the construction period on the project site (including

any “rental” equipment).

All equipment on the jobsite, with engine ratings of 50 hp and above, shall be required to: use
Ultra Low Sulfur Diese! fuel (ULSD) exclusively (16 ppm sulfur content or less).

Diesel powered equipment in non-compliance will not be allowed to be used on the project site,
and is also subject to a notice of non-compliance as outlined below.

The Contractor shall submit copies of monthly summary reports and include certified copies of
the ULSD diesel fuel delivery slips for diesel fuel delivered to the jobsite for the reporting time

period, noting the quantity of diesel fuel used.

If any diesel powered equipment is found to be in non-compliance with any portion of this
specification, the Engineer will issue the Contractor a notice of non-compliance and identify an
appropriate period of time, as outlined below under environmental deficiency deduction, in

which to bring the equipment into compliance or remove it from the project site.

Any costs associated with bringing any diesel powered equipment into compliance with these
diesel vehicle emissions controls shall be considered as included in the contract unit prices bid
for the various items of work involved and no additional compensation will be allowed. The
Contractor's compliance with this notice and any associated regulations shall also not be

grounds for a claim.

Environmental Deficiency Deduction. When the Engineer is notified, or determines that an-

environmental control deficiency exists, he/she will notify the Contractor in writing, and direct the
Contractor to correct the deficiency within a specified time period. The specified time-period,
which begins upon Contractor notification, will be from 1/2 hour to 24 hours iong, based on the
urgency of the situation and the nature of the deficiency. The Engineer shall be the sole judge

regarding the time period.

The deficiency will be based on lack of repair, maintenance and diesel vehicle emissions
control.

If the Contractor fails to correct the deficiency within the specified time frame, a daily monetary
deduction will be imposed for each calendar day or fraction thereof the deficiency continues to
exist. The calendar day(s) will begin when the time period for correction is exceeded and end
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with the Engineer's written acceptance of the correction. The daily monetary deduction will be
$1,000.00 for each deficiency identified. ‘

If a Contractor or subcontractor accumulates three environmental deficiency deductions in a

contract period, the Contractor will be shutdown until the deficiency is corrected. Such a
shutdown will not be grounds for any extension of contract time, waiver of penalties, or be

grounds for any claim.
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CONSTRUCTION AIR QUALITY - IDLING RESTRICTIONS (BDE)

Effective: April 1, 2009

Idling Restrictions. The Contractor shall establish truck-staging areas for all diesel powered
vehicles that are waiting to load or unioad material at the jobsite. Staging areas shall be located
where the diesel emissions from the equipment will have a minimum impact on adjacent
sensitive receptors. The Department will review the selection of staging areas, whether within
or outside the existing highway right-of-way, to avoid locations near sensitive areas or
populations to the extent possible. Sensitive receptors include, but are not limited to, hospitals,
schools, residences, motels, hotels, daycare facilities, elderly housing and convalescent
facilities. Diesel powered engines shall also be located as far away as possible from fresh air
intakes, air conditioners, and windows. The Engineer will approve staging areas before

implementation.

Diesel powered vehicle operators may not cause or allow the motor vehicle, when it is not in
motion, to idle for more than a total of 10 minutes within any 60 minute period, except under any

of the following circumstances:

1) The motor vehicle has a gross vehicle weight rating of less than 8000 Ib (3630 kg).

2) The motor vehicle idies while forced to remain motionless because of on-highway traffic,
an official traffic control device or signal, or at the direction of a law enforcement official.

3) The motor vehicle idles when operating defrosters, heaters, air conditioners, or other
equipment solely to prevent a safety or health emergency.

4) A police, fire, ambulance, public safety, other emergency or law enforcement motor
vehicle, or any motor vehicle used in an emergency capacity, idles while in an
emergency or training mode and not for the convenience of the vehicle operator.

5) The primary propulsion engine idles for maintenance, servicing, repairing, or diagnostic
purposes if idling is necessary for such activity.

6) A motor vehicle idies as part of a government inspection to verify that all equipment is in
good working order, provided idiing is required as part of the inspection.

7) When idiing of the motor vehicle is required to operate auxiliary equipment to accomplish
the intended use of the vehicle (such as loading, unloading, mixing, or processing cargo;
controlling cargo temperature; construction operations, lumbering operations; oil or gas
well servicing; or farming operations), provided that this exemption does not apply when
the vehicle is idling solely for cabin comfort or to operate non-essential equipment such
as air conditioning, heating, microwave ovens, or televisions.

8) When the motor vehicle idles due to mechanical difficulties over which the operator has

no control.
9) The outdoor temperature is less than 32 °F (0 °C) or greater than 80 °F (26 °C).

When the outdoor temperature is greater than or equal to 32 °F (0 °C) or less than or equal to
80 °F (26 °C), a person who operates a motor vehicle operating on diesel fuel shall not cause or
allow the motor vehicle to idle for a period greater than 30 minutes in any 60 minute period while
waiting to weigh, load, or unload cargo or freight, unless the vehicle is in a line of vehicles that

regularly and periodically moves forward.
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The above requirements do not prohibit the operation of an auxiliary power unit or generator set
as an alternative to idling the main engine of a motor vehicle operating on diesel fuel.

Environmental Deficiency Deduction. When the Engineer is noftified, or determines that an
environmental control deficiency exists based on non-compliance with the idling restrictions,
he/she will notify the Contractor, and direct the Contractor to correct the deficiency.

If the Contractor fails to correct the deficiency a monetary deduction will be imposed. The
monetary deduction will be $1,000.00 for each deficiency identified.
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DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE)

Effective: September 1, 2000

| Revised: November 1, 2008

FEDERAL OBLIGATION. The Department of Transportation, as a recipient of federal financial
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination
in the award and administration of contracts. Consequently, the federal regulatory provisions of
49 CFR part 26 apply to this contract concerning the utilization of disadvantaged business
enterprises. For the purposes of this Special Provision, a disadvantaged business enterprise
(DBE) means a business certified by the Department in accordance with the requirements of
49 CFR part 26 and listed in the lllinois Unified Certification Program (IL UCP) DBE Directory or

most recent addendum.

STATE OBLIGATION. This Special Provision will also be used by the Department to satisfy the
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities
Act, 30 ILCS 575. When this Special Provision is used to satisfy state law requirements on
100 percent state-funded contracts, the federal government has no involvement in such
contracts (not a federal-aid contract) and no responsibility to oversee the impiementation of this
Special Provision by the Department on those contracts. DBE participation on 100 percent
state-funded contracts will not be credited toward fulfilling the Department's annual overall DBE
goal required by the US Department of Transportation to comply with the federal DBE program

requirements,

CONTRACTOR ASSURANCE. The Contractor makes the foliowing assurance and agrees to
include the assurance in each subcontract that the Contractor signs with a subcontractor:

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race,
color, national origin, or sex in the performance of this contract. The Contractor shall carry
out applicable requirements of 49 CFR part 26 in the award and administration of contracts
funded in whole or in part with federal or state funds. Failure by the Contractor to carry out
these requirements is a material breach of this contract, which may result in the termination
of this contract or such other remedy as the recipient deems appropriate.

OVERALL GOAL SET FOR THE DEPARTMENT. As a requirement of compliance with 49 CFR
part 26, the Department has set an overall goal for DBE participation in its federally assisted
contracts. That goal applies to all federal-aid funds the Department will expend in its federally
assisted contracts for the subject reporting fiscal year. The Department is required to make a
good faith effort to achieve the overall goal. The dollar amount paid to all approved DBE
companies performing work called for in this contract is eligible to be credited toward fulfillment

of the Department’s overall goal.

CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR. This contract includes a
specific DBE utilization goal established by the Department. The goal has been included
because the Department has determined that the work of this contract has subcontracting
opportunities that may be suitable for performance by DBE companies. This determination is
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based on an assessment of the type of work, the location of the work, and the availability of
DBE companies to do a part of the work. The assessment indicates that, in the absence of
unlawful discrimination, and in an arena of fair and open competition, DBE companies can be
expected to perform b % of the work. This percentage is set as the DBE participation
goal for this contract. ' Consequently, in addition to the other award criteria established for this
contract, the Department will award this contract to a bidder who makes a good faith effort to
meet this goal of DBE participation in the performance of the work. A bidder makes a good faith
effort for award consideration if either of the following is done in accordance with the procedures
set forth in this Special Provision:

(a) The bidder documents that firmly committed DBE participation has been obtained to
meet the goal; or ,

(b) The bidder documents that a good faith effort has been made to meet the goal, even
though the effort did not succeed in obtaining enough DBE participation to meet the
goal. :

DBE LOCATOR REFERENCES. Bidders may consult the IL UCP DBE Directory as a
reference source for DBE-certified companies. In addition, the Department maintains a letting
and item specific DBE locator information system whereby DBE companies can register their
interest in providing quotes on particular bid items advertised for letting. Information concerning
" DBE companies willing to quote work for particular contracts may be obtained by contacting the
Department's Bureau of Small Business Enterprises at telephone number (217)785-4611, or by
visiting the Department's web site at www.dot.il.gov.

BIDDING PROCEDURES. Compliance with the bidding procedures of this Special Provision is
required prior to the award of the contract and the failure of the as-read low bidder to comply will
render the bid not responsive.

(a) In order to assure the timely award of the contract, the as-read low bidder shall submit a
Disadvantaged Business Utilization Plan on Department form SBE 2026 within seven
working days after the date of letting. To meet the seven day requirement, the bidder
may send the Plan by certified mail or delivery service within the seven working day
period. If a question arises concerning the mailing date of a Plan, the mailing date will
be established by the U.S. Postal Service postmark on the original certified mail receipt
from the U.S. Postal Service or the receipt issued by a delivery service. It is the

" responsibility of the bidder to ensure that the postmark or receipt date is affixed within
the seven working days if the bidder intends to rely upon mailing or delivery to satisfy the
submission day requirement. The Plan is to be submitted to the Department of
Transportation, Bureau of Small Business Enterprises, Contract Compliance Section,
2300 South Dirksen Parkway, Room 319, Springfield, lllinois 62764 (Telefax: (217)785-
15624). It is the responsibility of the bidder to obtain confirmation of telefax delivery. The
Department will not accept a Utilization Plan if it does not meet the seven day submittal
requirement and the bid will be declared not responsive. In the event the bid is declared
not responsive due to a failure to submit a Plan or failure to comply with the bidding
procedures set forth herein, the Department may elect to cause the forfeiture of the
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penal sum of the bidder's proposal guaranty, and may deny authorization to bid the
project if re-advertised for bids. The Department reserves the right to invite any other
bidder to submit a Utilization Plan at any time for award consideration or to extend the

time for award.

(b) The Utilization Plan shall indicate that the bidder either has obtained sufficient DBE
participation commitments to meet the contract goal or has not obtained enough DBE
participation commitments in spite of a good faith effort to meet the goal. The Utilization
Plan shall further provide the name, telephone number, and telefax number of a
responsible official of the bidder designated for purposes of notification of plan approval
or disapproval under the procedures of this Special Provision.

(c) The Utilization Plan shall include a DBE Participation Commitment Statement,
Department form SBE 2025, for each DBE proposed for the performance of work to
achieve the contract goal. The signatures on these forms must be original signatures.
All elements of information indicated on the said form shall be provided, inciuding but not

limited to the following:
(1) The name and address of each DBE to be used,;

(2) A description, including pay item numbers, of the commercially useful work to be
done by each DBE;

(3) The price to be paid to each DBE for the identified work specifically stating the
quantity, unit price, and total subcontract price for the work to be completed by the
DBE. If partial pay items are to be performed by the DBE, indicate the portion of
each item, a unit price where appropriate and the subcontract price amount;

(4) A commitment statement signed by the bidder and each DBE evidencing avallablhty
and intent to perform commercially useful work on the project; and

(5) If the bidder is a joint venture comprised of DBE companies and non-DBE
companies, the plan must also include a clear identification of the portion of the work

to be performed by the DBE partner(s).

(d) The contract will not be awarded until the Utilization Plan submitted by the bidder is
approved. The Utilization Plan will be approved by the Department if the Plan commits
sufficient commercially useful DBE work performance to meet the contract goal. The
Utilization Plan will not be approved by the Department if the Plan does not commit
sufficient DBE performance to meet the contract goal unless the bidder documents that it
made a good faith effort to meet the goal. The good faith procedures of Section Vill of
this special provision apply. If the Utilization Plan is not approved because it is deficient
in a technical matter, unless waived by the Department, the bidder will be notified and
will be allowed no less than a five working day period in order to cure the deficiency.
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CALCULATING DBE PARTICIPATION. The Utilization Plan values represent work anticipated
to be performed and paid for upon satisfactory completion. The Department is only able to
count toward the achievement of the overall goal and the contract goal the value of payments
made for the work actually performed by DBE companies. In addition, a DBE must perform a
commercially useful function on the contract to be counted. A commercially useful function is
generally performed when the DBE is responsible for the work and is carrying out its
responsibilities by actually performing, managing, and supervising the work involved. The
Department and Contractor are governed by the provisions of 49 CFR part 26.55(c) on
questions of commercially useful functions as it affects the work. Specific counting guidelines
are provided in 49 CFR part 26.55, the provisions of which govern over the summary contained

herein.

(a) DBE as the Contractor: 100 percent goal credit for that portion of the work performed by
the DBE’s own forces, including the cost of materials and supplies. Work that a DBE
subcontracts to a non-DBE does not count toward the DBE goals.

(b) DBE as a joint venture Contractor: 100 percent goal credit for that portion of the total
dollar value of the contract equal to the distinct, clearly defined portion of the work

performed by the DBE’s own forces.

. (c) DBE as a subcontractor: 100 percent goal credit for the work of the subcontract
performed by the DBE’s own forces, including the cost of materials and supplies,
excluding the purchase of materials and supplies or the lease of equipment by the DBE
subcontractor from the prime Contractor or its affiliates. Work that a DBE subcontractor
in turn subcontracts to a non-DBE does not count toward the DBE goal.

(d) DBE as a trucker: 100 percent goal credit for trucking participation provided the DBE is
responsible for the management and supervision of the entire trucking operation for
which it is responsible. At least one truck owned, operated, licensed, and insured by the
DBE must be used on the contact. Credit will be given for the full value of all such DBE
trucks operated using DBE employed drivers. Goal credit will be limited to the value of
the reasonable fee or commission received by the DBE if trucks are leased from a non-

DBE company.

(e) DBE as a material supplier:

(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE
regular dealer.

(2) 100 percent goal credit for the cost of materials or supplies obtained from a DBE
manufacturer.

(3) 100 percent credit for the value of reasonable fees and commissions for the
procurement of materials and supplies if not a regular dealer or manufacturer.
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GOOD FAITH EFFORT PROCEDURES. |If the bidder cannot obtain sufficient DBE
commitments to meet the contract goal, the bidder must document in the Utilization Plan the
good faith efforts made in the attempt to meet the goal. This means that the bidder must show
that all necessary and reasonable steps were taken to achieve the contract goal. Necessary
and reasonable steps are those which could reasonably be expected to obtain sufficient DBE
participation. The Department will consider the quality, quantity, and intensity of the kinds of
efforts that the bidder has made. Mere pro forma efforts are not good faith efforts; rather, the
bidder is expected to have taken those efforts that would be reasonably expected of a bidder
actively and aggressively trying to obtain DBE participation sufficient to meet the contract goal.

(a) The following is a list of types of action that the Department will consider as part of the
evaluation of the bidder's good faith efforts to obtain participation. These listed factors
are not intended to be a mandatory checklist and are not intended to be exhaustive.
Other factors or efforts brought to the attention of the Department may be relevant in
appropriate cases, and will be considered by the Department.

(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid
meetings, advertising and/or written notices) the interest of all certified DBE
companies that have the capability to perform the work of the contract. The bidder
must solicit this interest within sufficient time to allow the DBE companies to respond
to the solicitation. The bidder must determine with certainty if the DBE companies
are interested by taking appropriate steps to follow up initial solicitations.

(2) Selecting portions of the work to be performed by DBE companies in order to
increase the likelihood that the DBE goals will be achieved. This includes, where
appropriate, breaking out contract work items into economically feasible units to
facilitate DBE participation, even when the prime Contractor might otherwise prefer

to perform these work items with its own forces.

(3) Providing interested DBE companies with adequate information about the plans,
specifications, and requirements of the contract in a timely manner to assist them in

responding to a solicitation.

(4) a. Negotiating in good faith with interested DBE companies. It is the bidder's
responsibility to make a portion of the work available to DBE subcontractors and
suppliers and to select those portions of the work or material needs consistent
with the available DBE subcontractors and suppliers, so as to facilitate DBE
participation. Evidence of such negotiation includes the names, addresses, and
telephone numbers of DBE companies that were considered; a description of the
information provided regarding the plans and specifications for the work selected
for subcontracting; and evidence as to why additional agreements could not be
reached for DBE companies to perform the work.

b. A bidder using good business judgment would consider a number of factors in
negotiating with subcontractors, including DBE subcontractors, and would take a
firm’s price and capabiliies as well as contract goals into consideration.
However, the fact that there may be some additional costs involved in finding and
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using DBE companies is not in itself sufficient reason for a bidder's failure to
meet the contract DBE goal, as long as such costs are reasonable. Also, the
ability or desire of a bidder to perform the work of a contract with its own
organization does not relieve the bidder of the responsibility to make good faith
efforts. Bidders are not, however, required to accept higher quotes from DBE
companies if the price difference is excessive or unreasonable.

(5) Not rejecting DBE companies as being unqualified without sound reasons based on
a thorough investigation of their capabilities. The bidder's standing within its
industry, membership in specific groups, organizations, or associations and political
or social affiliations (for example union vs. non-union employee status) are not
legitimate causes for the rejection or non-solicitation of bids in the bidder's efforts to

meet the project goal.

(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of
credit, or insurance as required by the recipient or Contractor.

(7) Making efforts to assist interested DBE companies in obtaining necessary
equipment, supplies, materials, or related assistance or services.

(8) Effectively using the services of available minority/women community organizations;
minority/women contractors’ groups; local, state, and federal minority/women
business assistance offices; and other organizations as allowed on a case-by-case
basis to provide assistance in the recruitment and placement of DBE companies.

(b) If the Department determines that the bidder has made a good faith effort io secure the
work commitment of DBE companies o meet the contract goal, the Department will
award the contract provided that it is otherwise eligible for award. If the Department
determines that a good faith effort has not been made, the Department will notify the
bidder of that preliminary determination by contacting the responsible company official
designated in the Utilization Plan. The preliminary determination shall include a
statement of reasons why good faith efforts have not been found, and may include
additional good faith efforts that the bidder could take. The notification will designate a
five working day period during which the bidder shall take additional efforts. The bidder
is not limited by a statement of additional efforts, but may take other action beyond any
stated additional efforts in order to obtain additional DBE commitments. The bidder shall
submit an amended Utilization Plan if additional DBE commitments to meet the contract
goal are secured. If additional DBE commitments sufficient to meet the contract goal are
not secured, the bidder shall report the final good faith efforts made in the time allotted.
All additional efforts taken by the bidder will be considered as part of the bidder's good
faith efforts. If the bidder is not able to meet the goal after taking additional efforts, the
Department will make a pre-final determination of the good faith efforts of the bidder and
will notify the designated responsible company official of the reasons for an adverse

determination.

(c) The bidder may request administrative reconsideration of a pre-final determination
adverse to the bidder within the five working days after the notification date of the
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determination by delivering the request to the Department of Transportation, Bureau.of
. Small -Business Enterprises, Contract Compliance Section, 2300 South Dirksen
- Parkway, Room 319, Springfield, llinois 62764 (Telefax: (217)785-1524). Deposit of the
request in the United States mai! on or before the fifth business day shall not be deemed
delivery. . The pre-final determination shall become final if a request is not made and
delivered. A request may provide additional written documentation and/or argument
concerning the issue of whether an adequate good faith effort was made to meet the

contract goal. In addition, the request shall be considered a consent by the bidder to.

extend the time for award. The request will be forwarded to the Department's
Reconsideration Officer. The Reconsideration Officer will extend an opportunity to the
bidder to meet in person in order to consider all issues of whether the bidder made a
good faith effort to meet the goal. After the review by the Reconsideration Officer, the
bidder will be sent a written decision within ten working days after receipt of the request
for reconsideration, explaining the basis for finding that the bidder did or did not meet the
goal or make adequate good faith efforts to do so. A final decision by the
Reconsideration Officer that a good faith effort was made shall approve the Utilization
Plan submitted by the bidder and shall clear the contract for award. A final decision that
a good faith effort was not made shall render the bid not responsive.

CONTRACT COMPLIANCE. Compliance with this Special Provision is an essential part of the
contract. The Department is prohibited by federal regulations from crediting the participation of
a DBE included in the Utilization Plan toward either the contract goal or the Department’s overall
goal until the amount to be applied toward the goals has been paid to the DBE. The following
administrative procedures and remedies govern the compliance by the Contractor with the
contractual obligations established by the Utilization Plan. After approval of the Plan and award
of the contract, the Utilization Plan and individual DBE Participation Statements become part of
the contract. If the Coniractor did not succeed in obtaining enough DBE participation to achieve
the advertised contract goal, and the Utilization Plan was approved and contract awarded based
upon a determination of good faith, the total dollar value of DBE work calculated in the approved
Utilization Plan as a percentage of the awarded contract value shall become the amended

contract goal.

(a) No amendment to the Utilization Plan may be made without prior written approval from
the Department's Bureau of Small Business Enterprises. All requests for amendment to
the Utilization Plan shall be submitted to the Department of Transportation, Bureau of
Small Business Enterprises, Contract Compliance Section, 2300 South Dirksen
Parkway, Room 319, Springfield, llinois 62764. Telephone number (217) 785-4611.

Telefax number (217) 785-1524.

(b) All work indicated for performance by an approved DBE shall be performed, managed,
and supervised by the DBE executing the Participation Statement. The Contractor shall
not terminate for convenience a DBE listed in the Utilization Plan and then perform the
work of the terminated DBE with its own forces, those of an affiliate or those of another
subcontractor, whether DBE or not, without first obtaining the written consent of the
Bureau of Small Business Enterprises to amend the Ultilization Plan. If a DBE listed in
the Utilization Plan is terminated for reasons other than convenience, or fails to complete
its work on the contract for any reason, the Contractor shall make good faith efforts to
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find another DBE 1o substitute for the terminated DBE. The good faith efforts shall be
directed at finding another DBE to perform at least the same amount of work under the
contract as the DBE that was terminated, but only to the extent needed to meet the
contract goal or the amended contract goal. The Contractor shall notify the Bureau of
Small Business Enterprises of any termination for reasons other than convenience, and
shall obtain approval for inclusion of the substitute DBE in the Utilization Plan. If good
faith efforts following a termination of a DBE for cause are not successful, the Contractor
shall contact the Bureau of Small Business Enterprises and provide a full accounting of
the efforts undertaken to obtain substitute DBE participation. The Bureau of Small
Business Enterprises will evaluate the good faith efforts in light of all circumstances
surrounding the performance status of the contract, and determine whether the contract

goal should be amended.

(c) The Contractor shall maintain a record of payments for work performed to the DBE

participants. The records shall be made available to the Department for inspection upon
request. After the performance of the final item of work or delivery of material by a DBE
and final payment therefor to the DBE by the Contractor, but not later than thirty
calendar days after payment has been made by the Department to the Contractor for
such work or material, the Contractor shall submit a DBE Payment Agreement on
Department form SBE 2115 to the Regional Engineer. If full and final payment has not
been made to the DBE, the DBE Payment Agreement shall indicate whether a
disagreement as to the payment required exists between the Contractor and the DBE or
if the Contractor believes that the work has not been satisfactorily completed. [f the
Contractor does not have the full amount of work indicated in the Ultilization Plan
performed by the DBE companies indicated in the Plan, the Department will deduct from
contract payments to the Contractor the amount of the goal not achieved as liquidated

and ascertained damages.

(d) The Department reserves the right to withhold payment to the Contractor to enforce the

provisions of this Special Provision. Final payment shall not be made on the contract
until such time as the Contractor submits sufficient documentation demonstrating
achievement of the goal in accordance with this Special Provision or after liquidated

damages have been determined and collected.

(e) Notwithstanding any other provision of the contract, including but not limited to
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Article 109.09 of the Standard Specifications, the Contractor may request administrative
reconsideration of a decision to deduct the amount of the goal not achieved as liquidated
damages. A request to reconsider shall be delivered to the Contract Compliance
Section and shall be handied and considered in the same manner as set forth in
paragraph (c) of “Good Faith Effort Procedures” of this Special Provision, except a final
decision that a good faith effort was not made during contract performance to achieve
the goal agreed to in the Utilization Plan shall be the final administrative decision of the

Department.
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EQUIPMENT RENTAL RATES (BDE)

Effective: August 2, 2007
| Revised: January 2, 2008

Replace the second -and third paragraphs of Article 105.07(b)(4)a. of the Standard
Specifications with the following:

“Equipment idled which cannot be used on other work, and which is authorized to
standby on the project site by the Engineer, will be paid for according to
Article 109.04(b)(4).”

Replace Article 109.04(b)(4) of the Standard Specifications with the following:

“(4) Equipment. Equipment used for extra work shall be authorized by the Engineer.
The equipment shall be specifically described, be of suitable size and capacity for
the work to be performed, and be in good operating condition. For such equipment,
the Contractor will be paid as follows. '

a. Contractor Owned Equipment. Contractor owned equipment will be paid for by
the hour using the applicable FHWA hourly rate from the “Equipment Waich
Rental Rate Blue Book” (Blue Book) in effect when the force account work
begins. The FHWA hourly rate is calculated as follows.

FHWA hourly rate = (monthly rate/176) x (model year adj.) x (lllinois adj.) + EOC
Where: EOC = Estimated Operating Costs per hour (from the Blue Book)

The time aliowed will be the actual time the equipment is operating on the extra
work. For the time required to move the equipment to and from the site of the
extra work and any authorized idle (standby) time, payment will be made at the
following hourly rate: 0.5 x (FHWA hourly rate - EOC). '

All time allowed shall fall within the working hours authorized for the extra work.

The rates above include the cost of fuel, oil, lubrication, supplies, small tools,
necessary attachments, repairs, overhaul and maintenance of any Kkind,
depreciation, storage, overhead, profits, insurance, and all incidentals. The rates

do not include labor.

The Contractor shall submit to the Engineer sufficient information for each piece
of equipment and its attachments to enabie the Engineer to determine the proper
equipment category. If a rate is not established in the Biue Book for a particular
piece of equipment, the Engineer will establish a rate for that piece of equipment
that is consistent with its cost and use in the industry.
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b. Rented Equipment. Whenever it is necessary for the Contractor to rent
equipment to perform extra work, the rental and transportation costs of the
equipment plus five percent for overhead will be paid. In no case shall the rental
rates exceed those of established distributors or equipment rental agencies.

All prices shall be agreed to in writing before the equipment is used.”
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FILTER FABRIC (BDE)

Effective: November 1, 2009

Revise the physical property tables in Article 1080.03 of the Standard Specifications to read:

Gradation | Gradation
“Physical Properties 4&5 6&7
Weight of Fabric (oz/sq yd), ASTM D 3776 (Mod.) 6.0 8.0
Burst Strength (psi), ASTM D 3786 " 250 300
Trapezoidal Tear Strength (Ib), ASTM D 5733 4 60 75
Grab Tensile Strength (Ib), ASTM D 4632 ¥ 160 200
Grab Tensile Elongation (%), ASTM D 4632 % 50 50
Gradation | Gradation
Physical Properties (Metric) 48&5 6&7
Weight of Fabric (g/sq m), ASTM D 3776 (Mod.) 200 270
Burst Strength (kPa), ASTM D 3786 " 1720 2070
Trapezoidal Tear Strength (N), ASTM D 5733 4 265 335
Grab Tensile Strength (N), ASTM D 4632 # 700 900
Grab Tensile Elongation (%), ASTM D 4632 4 50 50

1/ Manufacturer's certification of fabric to meet requirements.

2/ Test sample shall be tested wet.”
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HOT-MIX ASPHALT ~ ANTI-STRIPPING ADDITIVE (BDE)
Effective: November 1, 2009

Revise the first and second paragraphs of Article 1030.04(c) of the Standard Specifications to
read:

“(c) Determination of Need for Anti-Stripping Additive. The mixture designer shall determine
if an additive is needed in the mix to prevent stripping. The determination will be made
on the basis of tests performed according to lllinois Modified AASHTO T 283. To be
considered acceptable by the Department as a mixture not susceptible to stripping, the
conditioned to unconditioned split tensile strength ratio (TSR) shall be equal to or greater
than 0.85 for 6 in. (150 mm) specimens. Mixtures, either with or without an additive, with
TSRs less than 0.85 for 6 in. (150 mm) specimens will be considered unacceptable.
Also, the conditioned tensile strength for mixtures containing an anti-strip additive shall
not be lower than the original conditioned tensile strength determined for the same
mixture without the anti-strip additive.

If it is determined that an additive is required, the additive may be hydrated lime, slaked
quicklime, or a liquid additive, at the Contractor's option.”

80245
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HOT-MIX ASPHALT - FIELD VOIDS IN THE MINERAL AGGREGATE (BDE)

Effective: April 1, 2007
| Revised: April 1, 2008

Add the following to the table in Article 1030.05(d)(2)a. of the Standard Specifications:

Frequency of Tests

Frequency of Tests

Test Method

Day’s production
<1200 tons:

1 per half day of
production for first

2 days and 1 per day
thereafter (first sample
of the day)

“Parameter See Manual of Test
High ESAL Mixture All Other Mixtures Procedures for Materials
Low ESAL Mixture

VMA Day’s production N/A lllinois-Modified
21200 tons: AASHTOR 35
1 per half day of

Note 5. production

Note 5. The G, used in the voids in the mineral aggregate (VMA) calculation

shall be the same average Gg, value listed in the mix design.”

Add the following to the Control Limits table in Article 1030.05(d)(4) of the Standard

Specifications:
“CONTROL LIMITS
Parameter High ESAL High ESAL All Other
Low ESAL Low ESAL
Individual | Moving Avg. of 4 Individual
Test Test
VMA 07%% -0.5% % N/A

2/ Allowable limit below minimum design VMA requirement”

Add the following to the table in Article 1030.05(d)(5) of the Standard Specifications:
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“CONTROL CHART High ESAL All Other
REQUIREMENTS Low ESAL
VMA”

Revise the heading of Article 1030.05(d)(6)a.1. of the Standard Specifications to read:
“1. Voids, VMA, and Asphalt Binder Content.”

Revise the first sentence of the first paragraph of Article 1030.05(d)(6)a.1.(a.) of the Standard
Specifications to read:

“If the retest for voids, VMA, or asphalt binder content exceeds control
limits, HMA production shall cease and immediate corrective action shall
be instituted by the Contractor.”

Revise the table in Article 1030.05(e) of the Standard Specifications to read:

“Test Parameter Acceptable Limits of
Precision
% Passing: "
1/2in. (12.5 mm) 5.0%
No. 4 (4.75 mm) 5.0%
No. 8 (2.36 mm) 3.0%
No. 30 (600 pm) 20%
Total Dust Content o
No. 200 (75 um) " 2.2%
Asphalt Binder Content 0.3 %
Maximum Specific
Gravity of Mixture 0.026
Bulk Specific Gravity 0.030
VMA 1.4 %
Density (% Compaction) 1.0 % (Correlated)

1/ Based on washed ignition.”
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HOT-MIX ASPHALT - PLANT TEST FREQUENCY (BDE)

Effective: April 1, 2008

Revise the table in Article 1030.05(d)(2)a. of the Standard Specifications to read:

Day's production
<1200 tons:

1 per half day of
production for first
2 days and 1 per
day thereafter
(first sample of the
day)

Frequency of Frequency of Tests Test Method
Tests See Manual of
“Parameter All Other Mixtures Test
High ESAL Procedures for
Mixture Materials
Low ESAL Mixture
Aggregate
Gradation 1 dry gradation 1 gradation per day | lllinois
per day of of production. Procedure
Hot bins for batch production (either
and continuous morning or The first day of
plants. afternoon sample). | production shall be
a washed ignition
Individual cold-feed and oven test on the
or combined belt- 1 washed ignition | mix. Thereafter,
feed for drier drum | oven test on the the testing shall
plants. mix per day of alternate between
production dry gradation and
% passing sieves: | (conduct in the washed ignition
1/2in. (12.5 mm), afternoon if dry oven test on the
No. 4 (4.75 mm), gradation is mix.
No. 8 (2.36 mm), conducted in the
No. 30 (600 pm) morning or vice Note 4.
No. 200 (75 pm) versa).
Note 1. Note 3.
Note 4.
Asphalt Binder
Content by Ignition 1 per half day of 1 per day lllinois-Modified
Oven production AASHTO T 308
Note 2.
Air Voids Day’s production 2
1200 tons:
Bulk Specific 1 per day lllinois-Modified
Gravity 1 per half day of AASHTO T 312
of Gyratory Sample | production
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“Parameter

Frequency of
Tests

High ESAL
Mixture
Low ESAL Mixture

Frequency of Tests

All Other Mixtures

Test Method
See Manual of
Test
Procedures for
Materials

Maximum Specific
Gravity of Mixture

Day’s production =
1200 tons:

1 per half day of
production

Day's production
<1200 tons:

1 per half day of
production for first
2 days and 1 per
day thereafter
(first sample of the
day)

1 per day

lllinois-Modified
AASHTO T 209"
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HOT-MIX ASPHALT — TRANSPORTATION (BDE)
Effective: April 1, 2008
Revise Article 1030.08 of the Standard Specifications to read:

“1030.08 Transportation. Vehicles used in transporting HMA shall have clean and tight
beds. The beds shall be sprayed with asphalt release agents from the Department’s approved
list. In lieu of a release agent, the Contractor may use a light spray of water with a light scatter
of manufactured sand (FA 20 or FA 21) evenly distributed over the bed of the vehicle. After
spraying, the bed of the vehicle shall be in a completely raised position and it shall remain in this
position until all excess asphalt release agent or water has been drained.

When the air temperature is below 60 °F (15 °C), the bed, including the end, endgate, sides
and bottom shall be insulated with fiberboard, plywood or other approved insulating material and
shall have a thickness of not less than 3/4 in (20 mm). When the insulation is placed inside the
bed, the insulation shall be covered with sheet steel approved by the Engineer. Each vehicle
shall be equipped with a cover of canvas or other suitable material meeting the approval of the
Engineer which shall be used if any one of the following conditions is present.

(a) Ambient air temperature is below 60 °F (15 °C).
(b) The weather is inclement.

(c) The temperature of the HMA immediately behind the paver screed is below 250 °F
(120 °C).

The cover shall extend down over the sides and ends of the bed for a distance of
approximately 12 in. (300 mm) and shall be fastened securely. The covering shall be rolled
back before the load is dumped into the finishing machine.”
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LIQUIDATED DAMAGES (BDE)
Effective: April 1, 2009

Revise the table in Article 108.09 of the Standard Specifications to read:

“Schedule of Deductions for Each
~ Day of Overrun in Contract Time
Original Contract Amount Daily Charges
From More Toand Calendar Work
Than Including Day Day

$ 0 $ 100,000 $ 375 $ 500
100,000 500,000 625 875
500,000 1,000,000 1,025 1,425
1,000,000 3,000,000 1,125 1,550
3,000,000 5,000,000 1,425 1,950
5,000,000 10,000,000 1,700 2,350
10,000,000 And over 3,325 4,650
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METAL HARDWARE CAST INTO CONCRETE (BDE)

Effective: April 1, 2008
Revised: April 1, 2009

Add the following to Article 503.02 of the Standard Specifications:

“(g) Metal Hardware Cast into Concrete............cooviiniiiiiiiiiii s 1006.13"
Add the following to Article 504.02 of the Standard Specifications:

“() Metal Hardware Cast into Concrete..........ccccovvviviiiiiiiiiiii e 1006.13"
Revise Article 1006.13 of the Standard Specifications to read:

“1006.13 Metal Hardware Cast into Concrete. Unless otherwise noted, all steel hardware
cast into concrete, such as inserts, brackets, cable clamps, metal casings for formed holes, and
other miscellaneous items, shall be galvanized according to AASHTO M232 or
AASHTO M 111. Aluminum inserts will not be allowed. Zinc alloy inserts shall be according to

ASTM B 86, Alloys 3, 5, or 7.

The inserts shall be UNC threaded type anchorages having the following minimum certified
proof load.

Insert Diameter Proof Load
5/8 in. (16 mm) 6600 Ib (29.4 kN)
3/4 in. (19 mm) 6600 Ib (29.4 kN)
1in. (25 mm) 9240 Ib (41.1 kKN)"
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MONTHLY EMPLOYMENT REPORT (BDE) - - R BT

Effective: April 1, 2009

in addition to any other reporting required by the contract, the Contractor shall provide to the
Engineer an employment summary for all employees working on the contract from the contract
execution date to the last full pay period each month for the duration of the contract. The report

may include but is not limited to:
a) A listing of the total number of employees.
b) The employee job classification.
c) The total hours worked and payroll for each employee.

The report shall be completed by the Contractor and each subcontractor. Employee hours
worked from home office or other off-site office hours worked related directly-to this contract
shall be included. Engineering consulting firms performing construction layout and material
testing for the Contractor shall also be included.

Hours worked for material suppliers, services provided by purchase orders, Department
employees or consulting firms performing inspection or testing for the Department shall not be

included in the report.

The report shall contain all hours worked under the contract from the start of the month to the
last full pay period each month and shall be submitted no later than 10 business days after the

end of each month.

The report shall be submitted electronically in a format determined by the Engineer. See
attachment for potential reporting format.

Any costs associated with complying with this provision shall be considered as included in the
contract unit prices bid for the various items of work involved and no additional compensation

will be allowed.

80238
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Attachment

MONTHLY PRIME AND SUBCONTRACTOR EMPLOYMENT REPORT

AMERICAN RECOVERY AND REINVESTMENT ACT

1. First day of reporting period
(mm/ddfyyyy):

2. Last day of reporting period {mm/dd/yyyy): |3. Notice to Proceed Date (mm/dd/yyyy)

4, NAME AND ADDRESS OF FIRM

5. FEDERAL-AID PROJECT NUMBER

6. State Project Number or ID

7. CONTRACTING AGENCY

8. STATE (or Federal Lands Region}

Employment Data
Direct, On-Project Jobs TOTAL EMPLOYEES TOTAL HOURS TOTAL PAYROLL
NEW HIRES
CONSTRUCTION
EXISTING EMPLOYEES
ON-CONSTRUCT) NEW HIRES
NON ON EXISTING EMPLOYEES
TOTAL
10. PREPARED BY: (Signature and Title) DATE
11. REVIEWED BY: (Signalure and Tille of Stale Highway Ofiicial) DATE

This form is issued in association with the American Recovery and Reinvestment Act of 2009
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NATIONAL POLLUTANT DISCHARGE ELIMINATION SYSTEM / EROSION AND SEDIMENT
CONTROL DEFICIENCY DEDUCTION (BDE)

Effective: April 1, 2007
| Revised: November 1, 2009

Revise Article 105.03(a) of the Standard Specifications to read:

“(a) National Pollutant Discharge Elimination System (NPDES) / Erosion and Sediment
Control Deficiency Deduction. When the Engineer is notified or determines an erosion
and/or sediment control deficiency(s) exists, or the Contractor's activities represents a
violation of the Department's NPDES permits, the Engineer will notify and direct the
Contractor to correct the deficiency within a specified time. The specified time, which
begins upon notification to the Contractor, will be from 1/2 hour to 1 week based on the
urgency of the situation and the nature of the work effort required. The Engineer will be
the sole judge.

A deficiency may be any lack of repair, maintenance, or implementation of erosion
and/or sediment control devices included in the contract, or any failure to comply with the
conditions of the Department's NPDES permits. A deficiency may also be applied to
situations where corrective action is not an option such as the failure to participate in a.
jobsite inspection of the project, failure to install required measures prior to initiating
earth moving operations, disregard of concrete washout requirements, or other disregard
of the NPDES permit.

If the Contractor fails to correct a deficiency within the specified time, a daily monetary
deduction will be imposed for each calendar day or portion of a calendar day until the
deficiency is corrected to the satisfaction of the Engineer. The calendar day(s) will begin
with notification to the Contractor and end with the Engineer's acceptance of the
correction. The base value of the daily monetary deduction is $1000.00 and will be
applied to each location for which a deficiency exists. The value of the deficiency
deduction assessed for each infraction will be determined by multiplying the base value
by a Gravity Adjustment Factor provided in Table A. Except for failure to participate in a
required jobsite inspection of the project prior to initiating earthmoving operations which
will be based on the total acreage of planned disturbance at the following multipliers: <5
Acres: 1; 5-10 Acres: 2; >10-25 Acres: 3; >25 Acres: 5. For those deficiencies where
corrective action was not an option, the monetary deduction will be immediate and will
be valued at one calendar day multiplied by a Gravity Adjustment Factor.
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Table A

Deficiency Deduction Gravity Adjustment Factors

Types of Violations Soil Disturbed and Not Permanently
Stabilized At Time of Violation
<5 5-10 | >10-25 >25

Acres Acres Acres Acres
Failure to Install or Properly 0.1-05|02-1005-25 1.0-5
Maintain BMP
Careless Destruction of BMP 02-1 105-25[ 1.0-5. 1.0-5
Intrusion into Protected Resource 1.0-5 1.0-5 | 20-10 | 2.0-10
Failure to properly manage 0.2-1 02-1 | 05-25 1.0-5
Chemicals, Concrete Washouts or
Residuals, Litter or other Wastes
Improper Vehicle and Equipment 01-05| 02-1 0.2-1 05-25
Maintenance, Fueling or Cleaning ~
Failure to Provide or Update 0.2-1 | 05-25| 10-5 1.0-5
Written or Graphic Plans Required
by SWPPP
Failure to comply with Other 01-05] 0.2-1 02-1 | 05-25"
Provisions of the NPDES Permit
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PAYMENTS TO SUBCONTRACTORS (BDE)

Effective: June 1, 2000
Revised: January 1, 2006

Federal regulations found at 49 CFR §26.29 mandate the Department to establish a contract
clause to require Contractors to pay subcontractors for satisfactory performance of their

subcontracts and to set the time for such payments.

State law also addresses the timing of payments to be made to subcontractors and material
suppliers. Section 7 of the Prompt Payment Act, 30 ILCS 540/7, requires that when a
Contractor receives any payment from the Department, the Contractor shall make
corresponding, proportional payments to each subcontractor and material supplier performing
work or supplying material within 15 calendar days after receipt of the Department payment.
Section 7 of the Act further provides that interest in the amount of two percent per month, in
addition to the payment due, shall be paid to any subcontractor or material supplier by the
Contractor if the payment required by the Act is withheld or delayed without reasonable cause.
The Act also provides that the time for payment required and the calculation of any interest due
applies to transactions between subcontractors and lower-tier subcontractors and material

suppliers throughout the contracting chain.

This Special Provision establishes the required federal contract clause, and adopts the 15
calendar day requirement of the State Prompt Payment Act for purposes of compliance with the
federal regulation regarding payments to subcontractors. This contract is subject to the

following payment obligations.

When progress payments are made to the Contractor according to Article 109.07 of the
Standard Specifications, the Contractor shall make a corresponding payment to each
subcontractor and material supplier in proportion to the work satisfactorily completed by each
subcontractor and for the material supplied to perform any work of the contract. The
proportionate amount of partial payment due to each subcontractor and material supplier
throughout the contracting chain shall be determined by the quantities measured or otherwise
determined as eligible for payment by the Department and included in the progress payment to
the Confractor. Subcontractors and material suppliers shall be paid by the Contractor within 15
calendar days after the receipt of payment from the Department. The Contractor shall not hoid
retainage from the subcontractors. These obligations shall also apply to any payments made by
subcontractors and material suppliers to their subcontractors and material suppliers; and to all
payments made to lower tier subcontractors and material suppliers throughout the contracting
chain. Any payment or portion of a payment subject to this provision may only be withheld from
the subcontractor or material supplier to whom it is due for reasonable cause.

This Special Provision does not create any rights in favor of any subcontractor or material
supplier against the State or authorize any cause of action against the State on account of any
payment, nonpayment, delayed payment, or interest claimed by application of the State Prompt
Payment Act. The Department will not approve any delay or postponement of the 15 day
requirement except for reasonable cause shown after notice and hearing pursuant to Section
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] 7(b) of the State Prompt Payment Act. State law creates other and additional remedies
available to any subcontractor or material supplier, regardless of tier, who has not been paid for
work properly performed or material furnished. These remedies are a lien against public funds
set forth in Section 23(c) of the Mechanics Lien Act, 770 ILCS 60/23(c), and a recovery on the

| Contractor's payment bond according to the Public Construction Bond Act, 30 ILCS 550.

80022
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- PAYROLLS AND PAYROLL RECORDS (BDE)

Effective: March 1, 2009
Revised: July 1, 2009

FEDERAL AID CONTRACTS. Revise the following section of Check Sheet #1 of the Recurring
Special Provisions to read:

“STATEMENTS AND PAYROLLS

The payroll records shall include each worker's name, address, telephone number, social
security number, classification, rate of pay, number of hours worked each day, starting and
ending times of work each day, total hours worked each week, itemized deductions made, and

actual wages paid.

The Contractor and each subcontractor shall submit payroll records to the Engineer each
week from the start to the completion of their respective work, except that full social security
numbers and home addresses shall not be included on weekly transmittals. Instead the payrolls
shall include an identification number for each employee (e.g., the last four digits of the
employee’s social security number.). in addition, starting and ending times of work each day
may be omitted from the payroll records submitted to the Engineer. The submittals shall be on
the Department's form SBE 48, or an approved facsimile. When there has been no activity
during a work week, a payroll record shall still be submitted with the appropriate box (“No Work”,

“Suspended”, or “Complete”) checked on the form.”

STATE CONTRACTS. Revise Section IV of Check Sheet #5 of the Recurring Special
Provisions to read:

“IV.COMPLIANCE WITH THE PREVAILING WAGE ACT

1. Prevailing Wages. All wages paid by the Contractor and each subcontractor shall be in
compliance with The Prevailing Wage Act (820 ILCS 130), as amended, except where a
prevailing wage violates a federal law, order, or ruling, the rate conforming to the federal
law, order, or ruling shall govern. The Contractor shall be responsible to notify each
subcontractor of the wage rates set forth in this contract and any revisions thereto. If the
Department of Labor revises the wage rates, the Contractor will not be allowed

additional compensation on account of said revisions.

2. Payroll Records. The Contractor and each subcontractor shall make and keep, for a
period of three years from the date of completion of this contract, records of the wages
paid to his/her workers. The payroll records shall include each worker's name, address,
telephone number, social security number, classification, rate of pay, number of hours
worked each day, starting and ending times of work each day, total hours worked each
week, itemized deductions made, and actual wages paid. Upon two business days'
notice, these records shall be available, at all reasonable hours at a location within the
State, for inspection by the Department or the Department of Labor.
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Submission of Payroll Records. The Contractor and each subcontractor shall submit
payroll records to the Engineer each week from the start to the completion of their
respective work, except that full social security numbers and home addresses shall not
be included on weekly transmittals. Instead the payrolls shall include an identification
number for each employee (e.g., the last four digits of the employee’s social security
number). In addition, starting and ending times of work each day may be omitted from
the payroll records submitted to the Engineer. The submittals shall be on the
Department’s form SBE 48, or an approved facsimile. When there has been no acfivity
during a work week, a payroll record shall still be submitted with the appropriate box
(“No Work”, “Suspended”, or “Complete”) checked on the form.

Each submittal shall be accompanied by a statement signed by the Contractor or
subcontractor which avers that: (i) such records are true and accurate; (ii) the hourly
rate paid to each worker is not less than the general prevailing rate of hourly wages
required by the Act; and (iii) the Contractor or subcontractor is aware that filing a payroll
record that he/she knows to be false is a Class B misdemeanor.

Employee interviews. The Contractor and each subcontractor shall permit his/her
employees to be interviewed on the job, during working hours, by compliance
investigators of the Department or the Department of Labor.”
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PERSONAL PROTECTIVE EQUIPMENT (BDE)

Effective: November 1, 2008
Revise the first sentence of Article 701.12 of the Standard Specifications to read:
“All personnel on foot, exciuding flaggers, within the highway right-of-way shall wear a

fluorescent orange, fluorescent yellow/green, or a combination of fiuorescent orange and
fluorescent yellow/green vest meeting the requirements of ANSI/ISEA 107-2004 for Conspicuity

Class 2 garments.”

80209
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PRECAST CONCRETE HANDLING HOLES (BDE)
Effective: January 1, 2007
Add the following to Article 540.02 of the Standard Specifications:
“(g) Handling Hole PIUGS.......cccieiieiieerieeeree ettt e s see e e ee e e sraeesaneneeens 1042.16"

Add the following paragraph after the sixth paragraph of Article 540.06 of the Standard
Specifications:

“Handling holes shall be filled with a precast concrete plug and sealed with mastic or mortar,
or filled with a polyethylene plug. The plug shall not project beyond the inside surface after
installation. When metal lifting inserts are used, their sockets shall be filled with mastic or
mortar.”

Add the following to Article 542.02 of the Standard Specifications: _

“(e€) Handling HOIE PIUGS ......occieieeeeieeeeie et e e e s e s e e st s e e 1042.16"
Revise the fifth paragraph of Article 542.04(d) of the Standard Specifications to read:

“Handling holes in concrete pipe shall be filled with a precast concrete piug and sealed with
mastic or mortar; or filled with a polyethylene plug. The plug shall not project beyond the inside
surface after installation.”

Add the following to Article 550.02 of the Standard Specifications:
“(0) Handling HOIE PIUGS.....ucui e cciee e e ceer e ee s eee s e ane s e s s saae s sn e s s e e ne e s 1042.16"

Replace the fourth sentence of the fifth paragraph of Article 550.06 of the Standard
Specifications with the following:

“Handling holes in concrete pipe shall be filled with a precast concrete plug and sealed with
mastic or mortar; or filled with a polyethylene plug. The plug shall not project beyond the inside
surface after installation.”

Add the following to Article 602.02 of the Standard Specifications:
“(p) Handling HOIE PIUGS....cccuuieeieeeeeee ettt et e e evnaesir e sae e eaee e 1042.16(a)"

Replace the fifth sentence of the first paragraph of Article 602.07 of the Standard Specifications
with the following:
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“Handling holes shall be filled with a precast concrete plug and sealed with mastic or mortar.
The plug shall not project beyond the inside surface after installation. When metal lifting inserts
are used, their sockets shall be filled with mastic or mortar.”

Add the following to Section 1042 of the Standard Specifications:

“1042.16 Handling Hole Plugs. Plugs for handling holes in precast concrete products shall
be as follows.

(a) Precast Concrete Plug. The precast concrete plug shall have a tapered shape and shall
have a minimum compressive strength of 3000 psi (20,700 kPa) at 28 days.

(b) Polyethylene Plug. The polyethylene plug shall have a “mushroom” shape with a flat
round top and a stem with three different size ribs. The plug shall fit shuggly and cover
the handling hole.

The plug shall be according to the following.

Mechanical Properties Test Method Value (min.)
Flexural Modulus ASTM D 790 3300 psi (22,750 kPa)
Tensile Strength (Break) ASTM D 638 1600 psi (11,030 kPa)
Tensile Strength (Yield) ASTM D 638 1200 psi (8270 kPa)

Thermal Properties Test Method Value (min.)
Brittle Temperature ASTM D 746 -49 °F (-45 °C)
Vicat Softening Point ASTM D 1525 194 °F (90 °C)”

80171
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RECLAIMED ASPHALT PAVEMENT (RAP) (BDE)

Effective: January 1, 2007
Revised: April 1, 2009

In Article 1030.02(g), delete the last sentence of the first paragraph in (Note 2).
Revise Section 1031 of the Standard Specifications to read:
“SECTION 1031. RECLAIMED ASPHALT PAVEMENT

1031.01 Description. Reclaimed asphalt pavement (RAP) is reclaimed asphalt pavement
resulting from cold milling or crushing of an existing dense graded hot-mix asphait (HMA)
pavement. The Contractor shall supply written documentation that the RAP originated from
routes or airfields under federal, state, or local agency jurisdiction.

1031.02 Stockpiles. The Contractor shall construct individual, sealed RAP stockpiles
meeting one of the following definitions. No additional RAP shall be added to the pile after the
pile has been sealed. Stockpiles shall be sufficiently separated to prevent intermingling at the
base. Stockpiles shall be identified by signs indicating the type as listed below (i.e.
“Homogeneous Surface”).

Prior to milling, the Contractor shall request the District to provide verification of the quality
of the RAP to clarify appropriate stockpile.

(a) Homogeneous. Homogeneous RAP stockpiles shall consist of RAP from Class |,
Superpave (High ESAL), HMA (High ESAL), or equivalent mixtures and represent:
1) the same aggregate quality, but shall be at least C quality; 2) the same type of
crushed aggregate (either crushed natural aggregate, ACBF slag, or steel slag),
3) similar gradation; and 4) similar asphalt binder content. If approved by the Engineer,
combined single pass surface/binder millings may be considered “homogenous” with a
quality rating dictated by the lowest coarse aggregate quality present in the mixture.

(b) Conglomerate. Conglomerate RAP stockpiles shall consist of RAP from Class |,
Superpave (High ESAL), HMA (High ESAL), or equivalent mixtures. The coarse
aggregate in this RAP shall be crushed aggregate and may represent more than one
aggregate type and/or quality but shall be at least C quality. This RAP may have an
inconsistent gradation and/or asphalt binder content prior to processing. All
conglomerate RAP shall be processed prior to testing by crushing to where all RAP shall
pass the 5/8in. (16 mm) or smaller screen. Conglomerate RAP stockpiles shall not
contain steel slag or other expansive material as determined by the Department.

(c) Conglomerate “D” Quality (DQ). Conglomerate DQ RAP stockpiles shall consist of RAP
from Class |, Superpave (High or Low ESAL), HMA (High or Low ESAL), or equivalent
mixtures. The coarse aggregate in this RAP may be crushed or round but shall be at
least D quality. This RAP may have an inconsistent gradation and/or asphalt binder
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content. Conglomerate DQ RAP stockpiles shall not contain steel slag or other
expansive material as determined by the Department.

(d) Non-Quality. RAP stockpiles that do not meet the requirements of the stockpile
categories listed above shall be classified as “Non-Quality”.

RAP containing contaminants, such as earth, brick, sand, concrete, sheet asphalt,
bituminous surface treatment (i.e. chip seal), pavement fabric, joint sealants, etc., will be
unacceptable unless the contaminants are removed to the satisfaction of the Engineer. Sheet
asphalt shall be stockpiled separately.

1031.03 Testing. When used in HMA, the RAP shall be sampled and tested either during
or after stockpiling.

For testing during stockpiling, washed extraction samples shall be run at the minimum
frequency of one sample per 500tons (450 metrictons) for the first 2000 tons
(1800 metric tons) and one sample per 2000 tons (1800 metric tons) thereafter. A minimum of
five tests shall be required for stockpiles less than 4000 tons (3600 metric tons).

For testing after stockpiling, the Contractor shall submit a plan for approval to the District
proposing a satisfactory method of sampling and testing the RAP pile either in-situ or by
restockpiling. The sampling plan shall meet the minimum frequency required above and detail

the procedure used to obtain representative samples throughout the pile for testing.

Before extraction, each field sample shall be split to obtain two samples of test sample size.
One of the two test samples from the final split shall be labeled and stored for Department use.
The Contractor shall extract the other test sample according to Department procedure. The
Engineer reserves the right to test any sample (split or Department-taken) to verify Contractor
test results.

Evaluation of Test Results. All of the extraction results shall be compiled and averaged for
asphalt binder content and gradation and, when applicable Gnm. Individual extraction test
results, when compared to the averages, will be accepted if within the tolerances listed below.

Parameter H(?&%?:nrlz(r):tse/ Conglomerate “D” Quality
1in. (25 mm) +5%

1/2 in. (12.5 mm) +8% +15%

No. 4 (4.75 mm) £6 % +13 %

No. 8 (2.36 mm) +5%

No. 16 (1.18 mm) +15 %

No. 30 (600 um) +5%

No. 200 (75 pm) £2.0% +4.0%

Asphalt Binder +04 %" +0.5 %
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1/ The tolerance for fractionated reclaimed asphalt pavement (FRAP) shall be £ 0.3 %.

If more than 20 percent of the individual sieves are out of the gradation tolerances, or if
more than 20 percent of the asphalt binder content test results fall outside the appropriate
tolerances, the RAP shall not be used in HMA unless the RAP representing the failing tests is
removed from the stockpile. All test data and acceptance ranges shall be sent to the District for
evaluation.

With the approval of the Engineer, the ignition oven may be substituted for extractions
according to the lllinois Test Procedure, “Calibration of the Ignition Oven for the Purpose of
Characterizing Reclaimed Asphalt Pavement (RAP)”.

1031.04 Quality Designation of Aggregate in RAP. The quality of the RAP shall be set
by the lowest quality of coarse aggregate in the RAP stockpile and are designated as follows.

(a) RAP from Class I, Superpave (High ESAL), or HMA (High ESAL) surface mixtures are
designated as containing Class B quality coarse aggregate.

(b) RAP from Superpave (Low ESAL)/HMA (Low ESAL) IL-19.0L binder and iL-9.5L surface
mixtures are designated as Class D quality coarse aggregate.

(c) RAP from Class |, Superpave (High ESAL), or HMA (High ESAL) binder mixtures,
bituminous base course mixtures, and bituminous base course widening mixtures are
designated as containing Class C quality coarse aggregate.

(d) RAP from bituminous stabilized subbase and BAM shoulders are designated as
containing Class D quality coarse aggregate.

1031.05 Use of RAP in HMA. The use of RAP shall be a Contractor's option when
constructing HMA in all contracts. The use of RAP in HMA shall be as follows.

(a) Coarse Aggregate Size. The coarse aggregate in all RAP shall be equal to or less than
the nominal maximum size requirement for the HMA mixture to be produced.

(b) Steel Slag Stockpiles. RAP stockpiles containing steel slag or other expansive material,
as determined by the Department, shall be homogeneous and will be approved for use
in HMA (High ESAL and Low ESAL) surface mixtures only.

(c) Use in HMA Surface Mixtures (High and Low ESAL). RAP stockpiles for use in HMA
| surface mixtures (High and Low ESAL) shall be homogeneous in which the coarse
aggregate is Class B quality or better.

(d) Use in HMA Binder Mixtures (High and Low ESAL), HMA Base Course, and HMA Base
Course Widening. RAP stockpiles for use in HMA binder mixtures (High and Low
ESAL), HMA base course, and HMA base course widening shall be homogeneous, or
conglomerate, in which the coarse aggregate is Class C quality or better.
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(e) Use in Shoulders and Subbase. RAP stockpiles for use in HMA shoulders and stabilized
subbase (HMA) shall be homogeneous, conglomerate, or conglomerate DQ.

(f) When the Contractor chooses the RAP option, the percentage of RAP shall not exceed
the amounts indicated in the table below for a given N Design.

Max RAP Percentage

HMA Mixtures ¥ Maximum % RAP

Ndesign Binder/Leveling Surface Polymer
Binder Modjified

30 30 30 10

50 25 15 10

70 15 /252 10/15% 10

90 10 10 10

105 10 10 10

1/

2/
3/

For HMA shoulder and stabilized subbase (HMA) N-30, the amount of RAP shall not
exceed 50% of the mixture.

Value of Max % RAP if homogeneous RAP stockpile of IL-9.5 RAP is utilized.

When RAP exceeds 20 percent, the high and low virgin asphalt binder grades shall
each be reduced by one grade (i.e. 25 percent RAP would require a virgin asphalt
binder grade of PG64-22 to be reduced to a PG58-28). If warm mix asphalt (WMA)
technology is utilized, and production temperatures do not exceed 275°°F (135 °C)
the grades shall be reduced as follows:

Overlays:
When WMA contains between 20 and 30 percent RAP the high temperature shall

be reduced by one grade (i.e. 25 percent RAP would require a virgin asphalt
binder grade of PG64-22 to be reduced to a PG58-22). When WMA contains
30 percent or more RAP the high and low temperature grades shall each be
reduced by one grade (i.e. 35 percent RAP would require a virgin asphalt binder
grade of PG64-22 to be reduced to a PG58-28).

Full Depth:
When WMA contains between 20 and 30 percent RAP, the low temperature shall

be reduced by one grade (i.e. 25 percent RAP would require a virgin asphalt
binder grade of PG64-22 to be reduced to a PG64-28). When the WMA contains
30 percent or more RAP the high and low temperature grades shall each be
reduced by one grade (i.e. 35 percent RAP would require a virgin asphalt binder
grade of PG64-22 to be reduced to a PG58-28).
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(g) When the Contractor chooses the FRAP option, the percentage of FRAP shall not
exceed the amounts indicated in the table below for a given N Design.

Max FRAP Percentage”

HMA Mixtures ¥ Maximum % FRAP

Ndesign Binder/Leveling Surface Polymer
Binder Modified

30 35 35 10

50 30 25 10

70 25 20 10

90 20 15 10

105 10 10 10

1/ Minumum of two fractions for surface and binder applications.

2/ For HMA shoulder and stabilized subbase (HMA) N30, the amount of RAP shall not
exceed 50 percent of the mixture.

3/ When FRAP exceeds 20 percent, the high and low virgin asphalt binder grades shall
each be reduced by one grade (i.e. 25 percent RAP would require a virgin asphalt
binder grade of PG64-22 to be reduced to a PG58-28). If warm mix asphalt (WMA)
technology is utilized, and production temperatures do not exceed 275°°F (135 °C)
the grades shall be reduced as follows:

Overlays:
When WMA contains between 20 and 30 percent FRAP the high temperature

shall be reduced by one grade (i.e. 25 percent FRAP would require a virgin
asphalt binder grade of PG64-22 to be reduced to a PG58-22). When WMA
contains 30 percent or more FRAP the high and low temperature grades shall
each be reduced by one grade (i.e. 35 percent FRAP would require a virgin
asphalt binder grade of PG64-22 to be reduced to a PG58-28).

Full Depth:
When WMA contains between 20 and 30 percent FRAP, the low temperature

shall be reduced by one grade (i.e. 25 percent FRAP would require a virgin
asphalt binder grade of PG64-22 to be reduced to a PG64-28). When the WMA
contains 30 percent or more FRAP the high and low temperature grades shall
each be reduced by one grade (i.e. 35 percent FRAP would require a virgin
asphalt binder grade of PG64-22 to be reduced to a PG58-28).

1031.06 HMA Mix Designs. At the Contractor's option, HMA mixtures may be constructed
utilizing RAP material meeting the above detailed requirements.

RAP designs shall be submitted for volumetric verification. If additional RAP stockpiles are
tested and found that no more than 20 percent of the results, as defined under “Testing” herein,
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are outside of the control tolerances set for the original RAP stockpile and HMA mix design, and
meets all of the requirements herein, the additional RAP stockpiles may be used in the original
mix design at the percent previously verified.

1031.07 HMA Production. The coarse aggregate in all RAP used shall be equal to or less
than the nominal maximum size requirement for the HMA mixture being produced.

To remove or reduce agglomerated material, a scalping screen, crushing unit, or
comparable sizing device approved by the Engineer shall be used in the RAP feed system to
remove or reduce oversized material. If material passing the sizing device adversely affects the
mix production or quality of the mix, the sizing device shall be set at a size specified by the
Engineer.

If the RAP control tolerances or QC/QA test results require corrective action, the Contractor
shall cease production of the mixture containing RAP and either switch to the virgin aggregate
design or submit a new RAP design.

HMA plants utilizing RAP shall be capable of automatically recording and printing the
following information.

(a) Dryer Drum Plants.
(1) Date, month, year, and time to the nearest minute for each print.
(2) HMA mix number assigned by the Department.

(3) Accumulated weight of dry aggregate (combined or individual) in tons (metric tons) to
the nearest 0.1 ton (0.1 metric ton).

(4) Accumulated dry weight of RAP in tons (metric tons) to the nearest 0.1ton
(0.1 metric ton).

(5) Accumulated mineral filler in revolutions, tons (metric tons), etc. to the nearest
0.1 unit.

(6) Accumulated asphalt binder in gallons (liters), tons (metric tons), etc. to the nearest
0.1 unit.

(7) Residual asphalt binder in the RAP material as a percent of the total mix to the
nearest 0.1 percent.

(8) Aggregate and RAP moisture compensators in percent as set on the control panel.
(Required when accumulated or individual aggregate and RAP are printed in wet
condition.)

(b) Batch Plants.




(1) Date, month, year, and time to the nearest minute for each print.

(2) HMA mix number assigned by the Department.

(3) Individual virgin aggregate hot bin batch weights to the nearest pound (kilogram).
(4) Mineral filler weight to the nearest pound (kilogram).

(5) RAP weight to the nearest pound (kilogram).

(6) Virgin asphalt binder weight to the nearest pound (kilogram).

(7) Residual asphalt binder in the RAP material as a percent of the total mix to the
nearest 0.1 percent.

The printouts shall be maintained in a file at the plant for a minimum of one year or as
directed by the Engineer and shall be made available upon request. The printing system will be
inspected by the Engineer prior to production and verified at the beginning of each construction
season thereatfter.

1031.08 RAP in Aggregate Surface Course and Aggregate Shoulders. The use of RAP
in aggregate surface course and aggregate shoulders shall be as follows.

(a) Stockpiles and Testing. RAP stockpiles may be any of those listed in Article 1031.02,
except “Other”. The testing requirements of Article 1031.03 shall not apply.

(b) Gradation. One hundred percent of the RAP material shall pass the 1 1/2 in. (37.5 mm)
sieve. The RAP material shall be reasonably well graded from coarse to fine. RAP
material that is gap-graded or single sized will not be accepted.”
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REFLECTIVE SHEETING ON CHANNELIZING DEVICES (BDE)

Effective: April 1, 2007
Revised: November 1, 2008

Revise the seventh paragraph of Article 1106.02 of the Standard Specifications to read:

“At the time of manufacturing, the retroreflective prismatic sheeting used on channelizing
devices shall meet or exceed the initial minimum coefficient of retrorefiection as specified in the
following table. Measurements shall be conducted according to ASTM E 810, without
averaging. Sheeting used on cones, drums and flexible delineators shall be reboundable as
tested according to ASTM D 4956. Prestriped sheeting for rigid substrates on barricades shall
be white and orange. The sheeting shall be uniform in color and devoid of streaks throughout
the length of each roll. The color shall conform to the latest appropriate standard color tolerance

chart issued by the U.S. Department of Transportation, Federal Highway Administration, and to

the daytime and nighttime color requirements of ASTM D 4956.

Initial Minimum Coefficient of Retroreflection
candelas/foot candle/sq ft (candelas/lux/sq m) of material

Observation Entrance Angle Fluorescent
Angle (deg.) (deg.) White Orange QOrange

0.2 -4 365 160 150

0.2 +30 175 80 70

0.5 -4 245 100 95

0.5 +30 100 50 40"

Revise the first sentence of the first paragraph of Article 1106.02(c) of the Standard
Specifications to read:

“Barricades and vertical panels shall have alternating white and orange stripes sloping
downward at 45 degrees toward the side on which traffic will pass.”

Revise the third sentence of the first paragraph of Article 1106.02(d) of the Standard
Specifications to read:

“The bottom panels shall be 8 x 24 in. (200 x 600 mm) with alternating white and orange
stripes sloping downward at 45 degrees toward the side on which traffic will pass.”
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REINFORCEMENT BARS (BDE)

Effective: November 1, 2005
| Revised: April 1, 2009

Revise Article 1006.10(a) of the Standard Specifications to read:

“(a) Reinforcement Bars. Reinforcement bars will be accepted according to the current
Bureau of Materials and Physical Research Policy Memorandum, “Reinforcement Bar
and/or Dowel Bar Plant Certification Procedure”. The Department will maintain an

approved list of producers.

(1) Reinforcement Bars (Non-Coated). Reinforcement bars shall be according to
ASTM A 706 (A 706M), Grade 60 (420) for deformed bars and the following.

a. For straight bars furnished in cut lengths and with a well-defined yield point, the
yield point shall be determined as the elastic peak load, identified by a halt or
arrest of the load indicator before plastic flow is sustained by the bar and dividing

it by the nominal cross-sectional area of the bar.
b. Tensile strength shall be a minimum of 1.20 times the yield strength.

c. For bars straightened from coils or bars bent from fabrication, there shall be no
upper limit on yield strength; and for bar designation Nos. 3 - 6 (10 - 19), the
elongation after rupture shall be at least 9%.

d. Heat Numbers. Bundles or bars at the construction site shall be marked or
tagged with heat identification numbers of the bar producer.

e. Guided Bend Test. Bars may be subject to a guided bend test across two pins
which are free to rotate, where the bending force shall be centrally applied with a
fixed or rotating pin of a certain diameter as specified in Table 3 of ASTM A 706
(A706M). The dimensions and clearances of this guided bend test shall be

according to ASTM E 190.

f. Spiral Reinforcement. Spiral reinforcement shall be deformed or plain bars
conforming to the above requirements or cold-drawn steel wire conforming to

AASHTO M 32.

(2) Epoxy Coated Reinforcement Bars. Epoxy coated reinforcement bars shall be
according to Article 1006.10(a)(1) and shall be epoxy coated according to

AASHTO M 284 (M 284M) and the foliowing.

a. Certification. The epoxy coating applicator shall be certified according to the
current Bureau of Materials and Physical Research Policy Memorandum, “Epoxy
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Coating Plant Certification Procedure”. The Department will maintain an
approved list.

Coating Thickness. When spiral reinforcement is coated after fabrication, the

' thickness of the epoxy coating shall be 7 to 20 mils (0.18 to 0.50 mm).

Cutting Reinforcement. Reinforcement bars may be sheared or sawn fo length
after coating, providing the end damage to the coating does not extend more
than 0.5in. (13 mm) back and the cut is patched before any visible rusting

appears. Flame cutting will not be permitted.”
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REINFORCEMENT BARS - STORAGE AND PROTECTION (BDE)

Effective: August 1, 2008
Revised: April 1, 2009

Revise Article 508.03 of the Standard Specifications to read:

“508.03 Storage and Protection. Reinforcement bars shall be stored off the ground using
platforms, skids, or other supports; and shall be protected from mechanical injury and from
deterioration by exposure. Epoxy coated bars shall be stored on wooden or padded steel
cribbing and all systems for handling shall have padded contact areas. The bars or bundles

shall not be dragged or dropped.

When epoxy coated bars are stored in a manner where they will be exposed to the weather
more than 60 days prior to use, they shall be protected from deterioration such as that caused
by sunlight, salt spray, and weather exposure. The protection shall consist of covering with
opaque polyethylene sheeting or other suitable opaque material. The covering shall be secured
and allow for air circulation around the bars to minimize condensation under the cover.

Covering of the epoxy coated bars will not be required when the bars are installed and tied,

or when they are partially incorporated into the concrete.”
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SEEDING (BDE)

Effective: July 1, 2004
| Revised: July 1, 2009

Revise the following seeding mixtures shown in Table 1 of Article 250.07 of the Standard

Specifications to read:

“Table 1 - SEEDING MIXTURES

2 Roadside Mixture 7/

(Inferno, Tarheel ll, Quest, Blade
Runner, or Falcon 1V)

Perennial Ryegrass

Creeping Red Fescue

Red Top

Ib/acre
Class — Type Seeds (kg/hectare)
1A Salt Tolerant Bluegrass 60 (70)
Lawn Mixture 7/ Perennial Ryegrass 20 (20)
Red Fescue 20 (20)
(Audubon, Sea Link, or Epic)
Hard Fescue 20 (20)
(Rescue 911, Spartan I, or Reliant IV)
Fults Salt Grass 1/ or Salty Alkaligrass 60 (70)
Tall Fescue 100 (110)

50 (55)
40 (50)
10 (10)
60 (70)

2A  Salt Tolerant
Roadside Mixture 7/

Tall Fescue
(Inferno, Tarheel I, Quest, Blade

Runner, or Falcon 1V)

Perennial Ryegrass 20 (20)
Red Fescue 30 (20)
(Audubon, Sea Link, or Epic)
it Hard Fescue 30 (20)
‘ (Rescue 911, Spartan II, or Reliant IV)
Fults Salt Grass 1/ or Salty Alkaligrass 60 (70)
3 Northern lllinois Elymus Canadensis 5(5)
Siope Mixture 7/ (Canada Wild Rye)
Perennial Ryegrass 20 (20)
Alsike Cover 2/ 5(5)
Desmanthus lllinoensis 2(2)
(Illinois Bundieflower) 2/, 5/
Andropogon Scoparius 12 (12)
(Little Bluestem) 5/
Bouteloua Curtipendula 10 (10)
(Side-Oats Grama)
Fults Salt Grass 1/ or Salty Alkaligrass 30(35)
Oats, Spring 50 (55)
Slender Wheat Grass 5/ 15(15)
Buffalo Grass (Cody or Bowie) 4/, 5/, 9/ 5(5)
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“Table 1 - SEEDING MIXTURES

BA  Salt Tolerant Andropogon Scoparius 5(5)
Conservation (Little Bluestem) 5/
Mixture Elymus Canadensis 2(2)
(Canada Wild Rye) 5/ ,
Buffalo Grass (Cody or Bowie) 4/, 5/, 9/ 5(5)
Vernal Alfalfa 2/ 15 (15)
Qats, Spring 48 (55)
Fults Salt Grass 1/ or Salty Alkaligrass 20 (20)

Revise Note 7 of Table 1 — Seeding Mixtures of Article 250.07 of the Standard Specifications to

read:

“7/ In Districts 1 through 8, the planting times shall be April 1 to June 15 and August 1 to

November 1. in Districts 7 through 9, the planting times shall be March 1 to June 1
and August 1 to November 15. Seeding may be performed outside these dates
provided the Contractor guarantees a minimum of 75 percent uniform growth over
the entire seeded area(s) after a period of establishment. inspection dates for the
period of establishment will be as follows: Seeding conducted in Districts 1 through
6 between June 16 and July 31 will be inspected after Aprii 15 and seeding
conducted between November 2 and March 31 will be inspected after September 15.
Seeding conducted in Districts 7 through 9 between June 2 and July 31 will be
inspected after April 15 and seeding conducted between November 16 and
February 28 will be inspected after September 15. The guarantee shall be submitted
to the Engineer in writing prior to performing the work. After the period of
establishment, areas not exhibiting 75 percent uniform growth shall be interseeded
or reseeded, as determined by the Engineer, at no additional cost to the

Department.”

Delete the last sentence of the first paragraph of Article 1081.04(c)(2) of the Standard
Specifications.

Revise Table Il of Article 1081.04(c)(6) of the Standard Specifications to read:

TABLE i
Hard Pure Secondary *
Seed Purity Live Weed Noxious Weeds
% % Seed % % No. per oz (kg)
Variety of Seeds Max. Min. Min. Max. Max. Permitted Notes
Alfalfa 20 92 89 0.50 6(211) 1/
Clover, Alsike 15 92 87 0.30 6(211) 2/
Red Fescue, Audubon 0 97 82 0.10 3(105) -
Red Fescue, Creeping - 97 82 1.00 6(211) -
Red Fescue, Epic - 98 83 0.05 1(35) -
Red Fescue, Sea Link - 98 83 0.10 3(105) -
Tall Fescue, Blade Runner - 98 83 0.10 2(70) -
Tall Fescue, Falcon IV - 98 83 0.05 1(35) -
Tall Fescue, Inferno 0 98 83 0.10 2 (70) -
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TABLE I
Hard Pure Secondary *
Seed Purity Live Weed Noxious Weeds
% % Seed % % No. per oz (kg)
Variety of Seeds Max. Min. Min. Max. Max. Permitted Notes

Tall Fescue, Tarheel Il - 97 82 1.00 6 (211) -
Tall Fescue, Quest 0 98 83 0.10 2(70)
Fults Salt Grass 0 98 85 0.10 2(70) -
Salty Alkaligrass 0 98 85 0.10 2 (70) -
Kentucky Bluegrass - 97 80 0.30 7 (247) 4/
Oats - 92 88 0.50 2(70) 3/
Redtop - 90 78 1.80 5(175) 3/
Ryegrass, Perennial, Annual - 97 85 0.30 5(175) 3/
Rye, Grain, Winter - 92 83 0.50 2(70) 3/
Hard Fescue, Reliant IV - 98 83 0.05 1(35) -
Hard Fescue, Rescue 911 0 97 82 0.10 3(105) -
Hard Fescue, Spartan Il - 98 83 0.10 3 (105) -
Timothy - 92 84 0.50 5(175) 3/
Wheat, hard Red Winter - 92 89 0.50 2(70) 3/

Revise the first sentence of the first paragraph of Article 1081.04(c)(7) of the Standard
Specifications to read:

“The seed quantities indicated per acre (hectare) for Prairie Grass Seed in Classes 3, 3A, 4, 4A,
6, and BA in Article 250.07 shall be the amounts of pure, live seed per acre (hectare) for each

species listed.”

80131
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SILT FILTER FENCE (BDE)

Effective: January 1, 2008

For silt filter fence fabric only, revise Article 1080.02 of the Standard Specifications to read:

“1080;02 Geotextile Fabric. The fabric for silt filter fence shall be a woven fabric meeting
the requirements of AASHTO M 288 for unsupported silt fence with less than 50 percent

geotextile elongation.”

Replace the last sentence of Article 1081.15(b) of the Standard Specifications with the
following:

«gilt filter fence stakes shall be a minimum of 4 ft (1.2 m) long and made of either wood or
metal. Wood stakes shall be 2 in. x 2 in. (50 mm x 50 mm). Metal stakes shall be a
standard T or U shape having a minimum weight (mass) of 1.32 Ib/ft (600 g/300 mm).”
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STONE GRADATION TESTING (BDE)
Effective: November 1, 2007

Revise the first sentence of note 1/ of the Erosion Protection and Sediment Control Gradations
table of Article 1005.01(c)(1) of the Standard Specifications to read:

“A maximum of 15 percent of the total test sample by weight may be oversize

material.”

80191
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SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE)

Effective: April 2, 2005

To account for the preparatory work and operations necessary for the movement of
subcontractor personnel, equipment, supplies, and incidentals to the project site and for all other
work or operations that must be performed or costs incurred when beginning work approved for
subcontracting in accordance with Article 108.01 of the Standard Specifications, the Contractor

shall make a mobilization payment to each subcontractor.

This mobilization payment shall be made at least 14 days prior to the subcontractor starting
work. The amount paid shall be equal to 3 percent of the amount of the subcontract reported on

form BC 260A submitted for the approval of the subcontractor's work.

This provision shall be incorporated directly or by reference into each subcontract approved by
the Department.
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TEMPORARY EROSION CONTROL (BDE)

Effective: November 1, 2002
Revised: November 1, 2009

Revise the third paragraph of Article 280.03 of the Standard Specifications to read:

“Erosion control systems shall be installed prior to beginning any activities which will
potentially create erodible conditions. Erosion control systems for areas outside the limits of
construction such as storage sites, plant sites, waste sites, haul roads, and Contractor furnished
borrow sites shall be installed prior to beginning soil disturbing activities at each area. These
offsite systems shall be designed by the Contractor and be subject to the approval of the
Engineer.”

Add the following paragraph after the third paragraph of Article 280.03 of the Standard
Specifications:

“The temporary erosion and sediment control systems shown on the plans represent the
minimum systems anticipated for the project. Conditions created by the Contractor's
operations, or for the Contractor’'s convenience, which are not covered by the plans, shail be
protected as directed by the Engineer at no additional cost to the Department. Revisions or
modifications of the erosion and sediment control systems shall have the Engineer's written
approval.”

Revise the last sentence of the first paragraph of Article 280.04(g) of the Standard
Specifications to read:

“The temporary mulch cover shall be according to either Article 251.03 or 251.04 except
for any reference to seeding.”

Revise Article 280.07(f) of the Standard Specifications to read:

“(fy Temporary Mulch. This work will be measured for payment according to
Article 251.05(b).”

Add the following paragraph after the ninth paragraph of Article 280.07 of the Standard
Specifications:

“Temporary or permanent erosion control systems required for areas outside the limits of
construction will not be measured for payment.”

Revise Article 280.08(f) of the Standard Specifications to read:

“(f) Temporary Mulch. Temporary Mulch will be paid for according to Article 251.06.”
Delete the tenth (last) paragraph of Article 280.08 of the Standard Specifications.
80087
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WORKING DAYS (BDE)

Effective: January 1, 2002

The Contractor shall complete the work within 200 working days.
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WOVEN WIRE FENCE (BDE)
Effective: April 1, 2008
Revise Article 1006.28(a) of the Standard Specifications to read:
“(a) Woven Wire Fencing. Woven wire fencing shall be according to AASHTO M 279. The

Design Number of the fence fabric shall be either 939-6-11, Grade 60 or 939-6-12 1/2,
Grade 125. The metallic coating shall be either Type A or Type Z, Class 3.”
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PEDESTRIAN TRUSS SUPERSTRUCTURE
Effective: January 13, 1998
Revised: March 6, 2009

Description: This work shall consist of the design, fabrication, storage, delivery and erection of
a welded steel, pedestrian truss superstructure. Also included in this work shall be the
furnishing and installation of a deck, all bearings, anchors and/or retainers, railings, fencing and

miscellaneous items as indicated on the plans.

Materials:

Truss. Structural steel shall conform to the requirements of Section 1006 of the Standard
Specifications, ASTM A847 for cold formed welded square and rectangular tubing, AASHTO
M270 Grade 50W (M270M 345W) for atmospheric corrosion resistant structural steel, as
applicable, unless otherwise shown on the plans or approved by the Engineer. The minimum
design parameters shall be according to AASHTO “Guide Specifications for Design of
Pedestrian Bridges”. All structural steel field connections shall be bolted with high strength
bolts. High strength bolts, including suitable nuts and plain hardened washers, shall conform to
the requirements of Article 1006.08 of the Standard Specifications.

Deck. The deck type shall be as specified on the plans. The materials shall comply with the
applicable portions of the materials section of the Standard Specifications.

When specified for use, the concrete deck and stay-in-place forms shall be non composite.
Metal Forms shall have a minimum thickness of 0.0359 in. (912 microns) or 20 Gage and shall
be galvanized per ASTM AB53 (A653M) with a G165 (Z350) min. coating designation.

Railing. The railing shall consist of a smooth rub rail, a toe plate and misc. elements, all located
on the inside face of the truss.

Bearings. The bearing shall be designed and furnished as detailed in the plans, in the absence
of details, the bearings details shall be as specified by the bridge manufacturer.

When specified for use, elastomeric bearings shall be according to Article 1083 of the Standard
Specifications. Teflon surfaces shall be per Article 1083.02(b) of the Standard Specification and

shall be bonded to the bearing plate.

Suppliers. The manufacturer shall be a company speciaiizing in the design and manufacture of
pedestrian bridges. The manufacturer shall be certified by AISC according to Article 106.08(b)

of the Standard Specifications. The manufacturer shall provide information, to the satisfaction
of the Engineer, demonstrating it has successfully provided bridges of similar scope for a
minimum of 10 projects. The submittals demonstrating experience shall include names,
addresses and telephone numbers of the owners of the structures. This submittal shall be

made at the time of the preconstruction conference.
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Potential bridge suppliers include but are not limited to:

Continental Custom Bridge Company
8301 State Hwy 29 North

Alexandria, Minnesota 56308
800-328-2047, FAX 320-852-7067

Steadfast Bridges

4021 Gault Ave South

Fort Payne, Alabama 35967
800-749-7515, FAX 256-845-9750

Excel Bridge Manufacturing Company
12001 Shoemaker Avenue

Santa Fe Springs, California 90670
800-548-0054, FAX 562-944-4025

Wheeler Consolidated

9330 James Avenue South
Bloomington, MN 55431
800-328-3986, FAX 952-929-2909

Echo Bridge/Decker, Incorporated
123 Bob Masia Dr

Pine City, New York 14871
607-734-9456, FAX 607-733-4148

Anderson Bridges
111 Willow Street
Colfax, WI 54730
715-962-2800, FAX 715-962-2801

The Ohio Bridge Corporation/ US Bridge
PO Box 757

Cambridge, OH 43725

740-432-6334, Fax 740-439-7349

Design: The superstructure shall conform to the clear span, clear width, and railing
configuration shown on the contract plans. The AASHTO “Guide Specifications for Design of
Pedestrian Bridges” shall govern the design. The design loads shall be as specified by the
AASHTO Guide Specification unless otherwise specified in the Contract plans.

The railings shall be designed per AASHTO Design Specifications for bicycle railings. Smooth
rub rails shall be attached to the bicycle railing and located at a bicycle handiebar height of 3.5

ft. (1.1 m) above the top of the deck.




Prior to beginning construction or fabrication, the Contractor shall submit design calculations
and six sets of shop drawings for each pedestrian bridge to the Engineer for review and
approval. In addition, for bridges with any span over 150 ft. (46 m), or over a State or Federal
Route, or within the States Right-of-Way, a copy of the shop drawings will be reviewed and
approved for structural adequacy, by the Bureau of Bridges and Structures prior to final
approval of shop drawings. The shop drawings shall include all support reactions for each load
type. The following certification shall be placed on the first sheet of the bridge shop plans

adjacent to the seal and signature of the Structural Engineer:

“| certify that to the best of my knowledge, information and belief, this bridge design is
structurally adequate for the design loading shown on the plans and complies with the
requirements of the Contract and the current ‘AASHTO Guide Specifications for Design of

™y

Pedestrian Bridges'.

The substructure is designed per AASHTO and based on the assumed truss loads shown on
the plans. If the manufacturer's design exceeds those loads and/or the substructure needs to
be adjusted to accommodate the truss superstructure chosen, then the Contractor shall submit
the redesign to the Engineer for approval prior to ordering any material or starting construction.
All design calculations, shop drawings and redesigned substructure drawings shall be sealed by

a Structural Engineer licensed in the State of lliinois.

Construction: Truss erection procedures shall be according to the manufacturer's instructions. -

The deck shall be placed according to the applicable Sections of the Standard Specifications.

When weathering steel is used, all structural steel shall be prepared according to the Special
Provision for “Surface Preparation and Painting Requirements for Weathering Steel.”

When painting is specified, all structural steel shall be cleaned and painted according to the
Special Provision for “Cleaning and Painting New Metal Structures”. The color of the finish coat,

shall be as specified in the plans.

Method of Measurement: The pedestrian truss superstructure will be measured in square feet
(square meters) of completed and accepted bridge deck within the limits of the truss

superstructure.

Basis of Payment: The pedestrian superstructure will be paid for at the contract unit price per
square foot (square meter) for “PEDESTRIAN TRUSS SUPERSTRUCTURE.”
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UNDERWATER STRUCTURE EXCAVATION PROTECTION

Effective: April 1, 1995
Revised: March 6, 2009

Description. This work shall include all labor, materials, and equipment necessary for the
isolation and protection of any excavations, from flowing water, which may be needed for
construction at the locations shown on the plans and as required by the Specifications. Other
than to install and remove the excavation protection no work shall be performed in flowing
water. The protection may consist of diverting the water for the excavation by the uses of
timbers, sheet piling, non erodible barrier material or other structural elements adequate to
protect and support the excavation. The protection need not be watertight. All ‘concrete
placement below the waterline shall be tremied underwater into forms according to Article
503.08 of the Standard Specifications. Tremied concrete shall be placed to an elevation 1 ft.
(300 mm) above the water leve! at the time of construction.

The Contractor's plan for the subject protection shall address the proposed construction
sequence, including water diversion and/or dewatering methods, erosion and sediment control
measures, sediment traps, disposal of excavated material, effluent water, along with best
management practices to prevent reintroduction of excavated material into flowing water, etc.
The plan shall be'approved by the Engineer before excavation protection and construction may
begin. Any system selected by the Contractor in which safe design and construction requires
that loads and stresses be computed and the size and strength of parts determined by
mathematical calculations based upon scientific principles and engineering data shall be
prepared and sealed by an lllinois Licensed Structural Engineer. When the excavation
protection is no longer required, it shall be removed according to the Contractor's plan unless
otherwise specified by the Engineer. All materials removed will become the property of the

Contractor.

Basis of Payment. Excavation protection for structures will be paid for at the contract unit price
each, for UNDERWATER STRUCTURE EXCAVATION PROTECTION at the locations
specified.
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ATTACHMENTS
A. Employment Preference for Appalachian Contracts

(included in Appalachian contracts only)
. GENERAL

1. These contract provisions shall apply to all word performed on
the contract by the contractor’'s own organization and with the
assistance of workers under the contractor's immediate
superintendence and to all work performed on the contract by
piecework, station work, or by subcontract.

2. Except as otherwise provided for in each section, the contractor
shall insert in each subcontract all of the stipulations contained in
these Required Contract Provisions, and further require their inclusion
in any lower tier subcontract or purchase order that may in turn be
made. The Required Contract Provisions shall not be incorporated by
reference in any case. The prime contractor shall be responsible for
compliance by any subcontractor or lower tier subcontractor with
these Required Contract Provisions.

3. A breach of any of the stipulations contained in these Required
Contract Provisions shall be sufficient grounds for termination of the
contract.

4. A breach of the following clauses of the Required Contract
Provisions may also be grounds for debarment as provided in 29 CFR
5.12:

Section |, paragraph 2;
Section IV, paragraphs 1, 2, 3, 4 and 7;
Section V, paragraphs 1 and 2a through 2g.

5. Disputes arising out of the labor standards provisions of Section
IV (except paragraph 5) and Section V of these Required Contract
Provisions shall not be subject to the general disputes clause of this
contract. Such disputes shall be resolved in accordance with the
procedures of the U.S. Department of Labor (DOL) as set forth in 29
CFR 5, 6 and 7. Disputes within the meaning of this clause include
disputes between the contractor (or any of its subcontractors) and
the contracting agency, the DOL, or the contractor's employees or
their representatives.

6. Selection of Labor: During the performance of this contract, the
contractor shall not:

a. Discriminate against labor from any other State, possession,
or

territory of the United States (except for employment preference
for

Appalachian contracts, when applicable, as specified in
Attachment

A), or

b. Employ convict labor for any purpose within the limits of the

project unless it is labor performed by convicts who are on
parole,

supervised release, or probation.

II. NONDISCRIMINATION
(Applicable to all Federal-aid construction contracts and to all
related subcontracts of $10,000 or more.)

1. Equal Employment Opportunity: Equal employment opportunity
(EEO) requirements not to discriminate and to take affirmative action
to assure equal opportunity as set forth under laws, executive orders,
rules, regulations (28 CFR 35, 29 CFR 1630 and 41 CFR 60 (and
orders of the Secretary of Labor as modified by the provisions
prescribed herein, and imposed pursuant to 23 U.S.C. 140 shall
constitute the EEO and specific affirmative action standards for the
contractor’'s project activities under this contract. The Equal
Opportunity Construction Contract Specifications set forth under 41
CFR 60-4.3 and the provisions of the American Disabilities Act of
1990 (42 U.S.C. 12101 et seq.) set forth under 28 CFR 35 and 29
CFR 1630 are incorporated by reference in this contract. In the
execution of this contract, the contractor agrees to comply with the
following minimum specific requirement activities of EEO:

a. The contractor will work with the State highway agency
(SHA) and

the Federal Government in carrying out EEO obligations and in
their

review of his/her activities under the contract.

b. The contractor will accept as his operating policy the
following

statement: “It is the policy of this Company to assure that
applicants

are employed, and that employees are treated during
employment,

without regard to their race, religion, sex, color, national origin,
age or

disability. Such action shall include: employment, upgrading,

demotion, or transfer; recruitment or recruitment advertising;
layoff or

termination; rates of pay or other forms of compensation; and

selection for training, including apprenticeship,
preapprenticeship,

and/or on-the-job-training.”

2. EEO Officer: The contractor will designate and make known to
the SHA contracting officers an EEO Officer who will have the
responsibility for an must be capable of effectively administering and
promoting an active contractor program of EEO and who must be
assigned adequate authority and responsibility to do so.

3. Dissemination of Policy: All members of the contractor’s staff
who are authorized to hire, supervise, promote, and discharge
employees, or who recommend such action, or who are substantially
involved in such action, will be made fully cognizant of, and will
implement, the contractor’s EEO policy and contractual
responsibilities to provide EEO in each grade and classification of
employment. To ensure that the above agreement will be met, the
following actions will be taken as a minimum:

a. Periodic meetings of supervisory and personnel office
employees will be conducted before the start of work and then
not less often than once every six months, at which time the
contractor's EEO policy and its implementation will be
reviewed and explained. The meetings will be conducted by
the EEO Officer.

b. All new supervisory or personnel office employees will be
given a thorough indoctrination by the EEO Officer, covering all
major aspects of the contractor’'s EEO obligations within thirty
days following their reporting for duty with the contractor.

c. All personnel who are engaged in direct recruitment for the
project will be instructed by the EEO Officer in the contractor's
procedures for locating and hiring minority group employees.

d. Notices and posters setting forth the contractor’'s EEO
policy will be placed in areas readily accessible to employees,



applicants for employment and potential employees.

e. The contractor's EEO policy and the procedures to
implement such policy will be brought to the attention of
employees by means of meetings, employee handbooks, or
other appropriate means.

4. Recruitment: When advertising for employees, the contractor will
include in all advertisements for employees the notation: “An Equal
Opportunity Employer.” All such advertisements will be placed in
publications having a large circulation among minority groups in the area
from which the project work force would normally be derived.

a. The contractor will, unless precluded by a valid bargaining
agreement, conduct systematic and direct recruitment through
public and private employees referral sources likely to yield
qualified minority group applicants. To meet this requirement,
the contractor will identify sources of potential minority group
employees, and establish which such identified sources
procedures w hereby minority group applicants may be referred
to the contractor for employment consideration.

b. In the event the contractor has a valid bargaining
agreement providing for exclusive hiring hall referrals, he is
expected to observe the provisions of that agreement to the
extent that the system permits the contractor’'s compliance
with EEO contract provisions. (The DOL has held that where
implementation of such agreements have the effect of
discriminating against minorities or women, or obligates the
contractor to do the same, such implementation violates
Executive Order 11246, as amended.)

c. The contractor will encourage his present employees to
refer minority group applicants for employment. Information
and procedures with regard to referring minority group
applicants will be discussed with employees.

5. Personnel Actions: Wages, working conditions, and employee
benefits shall be established and administered, and personnel actions of
every type, including hiring, upgrading, promotion, transfer, demotion,
layoff, and termination, shall be taken without regard to race, color,
religion, sex, national origin, age or disability. The following procedures
shall be followed:

a. The contractor will conduct periodic inspections of project
sites to insure that working conditions and employee facilities
do not indicate discriminatory treatment of project site
personnel.

b. The contractor will periodically evaluate the spread of
wages paid within each classification to determine any
evidence of discriminatory wage practices.

c. The contractor will periodically review selected personnel
actions in depth to determine whether there is evidence of
discrimination. Where evidence is found, the contractor will
promptly take corrective action. If the review indicates that
the discrimination may extend beyond the actions reviewed,
such corrective action shall include all affected persons.

d. The contractor will promptly investigate all complaints of
alleged discrimination made to the contractor in connection
with his obligations under this contract, will attempt to resolve
such complaints, and will take appropriate corrective action
within a reasonable time. If the investigation indicates that the
discrimination may affect persons other than the complainant,
such corrective action shall include such other persons. Upon
completion of each investigation, the contractor will inform
every complainant of all of his avenues of appeal.

6. Training and Promotion:

a. The contractor will assist in locating, qualifying, and
increasing the skills of minority group and women employees,
and applicants for employment.

b. Consistent with the contractor’'s work force requirements
and as permissible under Federal and State regulations, the
contractor shall make full use of training programs, i.e.,
apprenticeship, and on-the-job training programs for the
geographical area of contract performance. Where feasible, 25
percent of apprentices or trainees in each occupation shall be

in their first year of apprenticeship or training. In the event a
special provision for training is provided under this contract,
this subparagraph will be superseded as indicated in the special
provision.

c. The contractor will advise employees and applicants for
employment of available training programs and entrance
requirements for each.

d. The contractor will periodically review the training and
promotion potential of minority group and women employees
and will encourage eligible employees to apply for such training
and promotion.

7. Unions: If the contractor relies in whole or in part upon
unions as a source of employees, the contractor will use his/her best
efforts to obtain the cooperation of such unions to increase
opportunities for minority groups and women within the unions, and
to effect referrals by such unions of minority and female employees.
Actions by the contractor either directly or through a contractor’s
association acting as agent will include the procedures set forth
below:

a. The contractor will use best efforts to develop, in
cooperation with the unions, joint training programs aimed
toward qualifying more minority group members and women
for membership in the unions and increasing the skills of
minority group employees and women so that they may qualify
for higher paying employment.

b. The contractor will use best efforts to incorporate an EEO
clause into each union agreement to the end that such union
will be contractually bound to refer applicants without regard
to their race, color, religion, sex, national origin, age or
disability.

c. The contractor is to obtain information as to the referral
practices and policies of the labor union except that to the
extent such information is within the exclusive possession of
the labor union and such labor union refuses to furnish such
information to the contractor, the contractor shall so certify to
the SHA and shall set forth what efforts have been made to
obtain such information.

d. In the event the union is unable to provide the contractor
with a reasonable flow of minority and women referrals within
the time limit set forth in the collective bargaining agreement,
the contractor will, through independent recruitment efforts, fill
the employment vacancies without regard to race, color,
religion, sex, national origin, age or disability; making full
efforts to obtain qualified and/or quailifiable minority group
persons and women. (The DOL has held that it shall be no
excuse that the union with which the contractor has a
collective bargaining agreement providing for exclusive referral
failed to refer minority employees.) In the event the union
referral practice prevents the contractor from meeting the
obligations pursuant to Executive Order 11246, as amended,
and these special provisions, such contractor shall immediately
notify the SHA.

8. Selection of Subcontractors, Procurement of Materials and
Leasing of Equipment: The contractor shall not discriminate on the
grounds of race, color, religion, sex, national origin, age or disability
in the selection and retention of subcontractors, including
procurement of materials and leases of equipment.

a. The contractor shall notify all potential subcontractors and
suppliers of his/her EEO obligations under this contract.

b. Disadvantaged business enterprises (DBE), as defined in 49
CFR 23, shall have equal opportunity to compete for and perform
subcontracts which the contractor enters into pursuant to this
contract. The contractor will use his best efforts to solicit bids

from

and to utilize DBE subcontractors or subcontractors with
meaningful

minority group and female representation among their
employees.

Contractors shall obtain lists of DBE construction firms from SHA



personnel.
c. The contractor will use his best efforts to ensure
subcontractor compliance with their EEO obligations.

9. Records and Reports: The contractor shall keep such records as
necessary to document compliance with the EEO requirements. Such
records shall be retained for a period of three years following
completion of the contract work and shall be available at reasonable
times and places for inspection by authorized representatives of the
SHA and the FHWA.

a. The records kept by the contractor shall document the
following:
(1) The number of minority and non-minority group members
and women employed in each work classification on the
project;
(2) The progress and efforts being made in cooperation with
unions, when applicable, to increase employment
opportunities for minorities and women;
(3) The progress and efforts being made in locating, hiring,
training,
qualifying, and upgrading minority and female employees; and
(4) The progress and efforts being made in securing the
services of
DBE subcontractors or subcontractors with meaningful minority
and
female representation among their employees.
b. The contractors will submit an annual report to the SHA
each July for the duration of the project, indicating the number
of minority, women, and non-minority group employees
currently engaged in each work classification required by the
contract work. This information is to be reported on Form
FHWA-1391. If on-the-job training is being required by special
provision, the contractor will be required to collect and report
training data.

IIl. NONSEGREGATED FACILITIES
(Applicable to all Federal-aid construction contracts and to all
related subcontracts of $10,000 or more.)

a. By submission of this bid, the execution of this contract or
subcontract, or the consummation of this material supply agreement
or purchase order, as appropriate, the bidder, Federal-aid
construction contractor, subcontractor, material supplier, or vendor,
as appropriate, certifies that the firm does not maintain or provide for
its employees any segregated facilities at any of its establishments,
and that the firm does not permit its employees to perform their
services at any location, under its control, where segregated facilities
are maintained. The firm agrees that a breach of this certification is
a violation of the EEO provisions of this contract. The firm further
certifies that no employee will be denied access to adequate facilities
on the basis of sex or disability.

b. As used in this certification, the term “segregated facilities”
means any waiting rooms, work areas, restrooms and washrooms,
restaurants and other eating areas, timeclocks, locker rooms, and
other storage or dressing areas, parking lots, drinking fountains,
recreation or entertainment areas, transportation, and housing
facilities provided for employees which are segregated by explicit
directive, or are, in fact, segregated on the basis of race, color,
religion, national origin, age or disability, because of habit, local
custom, or otherwise. The only exception will be for the disabled
when the demands for accessibility override (e.g. disabled parking).

c. The contractor agrees that it has obtained or will obtain
identical certification from proposed subcontractors or material
suppliers prior to award of subcontracts or consummation of material
supply agreements of $10,000 or more and that it will retain such
certifications in its files.

IV. PAYMENT OF PREDETERMINED MINIMUM WAGE
(Applicable to all Federal-aid construction contracts exceeding
$2,000 and to all related subcontracts, except for projects located

on roadways classified as local roads or rural minor collectors, which
are exempt.)

1. General:

a. All mechanics and laborers employed or working upon the
site of the work will be paid unconditionally and not less often
than once a week and without subsequent deduction or rebate
on any account [except such payroll deductions as are
permitted by regulations (29 CFR 3) issued by the Secretary of
Labor under the Copeland Act (40 U.S.C. 276¢c)] the full
amounts of wages and bona fide fringe benefits (or cash
equivalents thereof) due at time of payment. The payment
shall be computed at wage rates not less than those contained
in the wage determination of the Secretary of Labor
(hereinafter “the wage determination”) which is attached
hereto and made a part hereof, regardless of any contractual
relationship which may be alleged to exist between the
contractor or its subcontractors and such laborers and
mechanics. The wage determination (including any additional
classifications and wage rates conformed under paragraph 2 of
this Section IV and the DOL poster (WH-1321) or Form FHWA-
1495) shall be posted at all times by the contractor and its
subcontractors at the site of the work in a prominent and
accessible place where it can be easily seen by the workers.
For the purpose of this Section, contributions made or costs
reasonably anticipated for bona fide fringe benefits under
Section 1(b)(2) of the Davis-Bacon Act (40 U.S.C. 276a) on
behalf of laborers or mechanics are considered wages paid to
such laborers or mechanics, subject to the provisions of
Section IV, paragraph 3b, hereof. Also, for the purpose of this
Section, regular contributions made or costs incurred for more
than a weekly period (but not less often than quarterly) under
plans, funds, or programs, which cover the particular weekly
period, are deemed to be constructively made or incurred
during such weekly period. Such laborers and mechanics shall
be paid the appropriate wage rate and fringe benefits on the
wage determination for the classification of work actually
performed, without regard to skill, except as provided in
paragraphs 4 and 5 of this Section IV.

b. Laborers or mechanics performing work in more than one
classification may be compensated at the rate specified for
each classification for the time actually worked therein,
provided, that the employer’s payroll records accurately set
forth the time spent in each classification in which work is
performed.

c. All rulings and interpretations of the Davis-Bacon Act and
related acts contained in 29 CFR 1, 3, and 5 are herein
incorporated by reference in this contract.

2. Classification:

a. The SHA contracting officer shall require that any class of
laborers or mechanics employed under the contract, which is
not listed in the wage determination, shall be classified in
conformance with the wage determination.
b. The contracting officer shall approve an additional
classification, wage rate and fringe benefits only when the
following criteria have been met:
(1) the work to be performed by the additional classification
requested is not performed by a classification in the wage
determination;
(2) the additional classification is utilized in the area by the
construction industry;
(3) the proposed wage rate, including any bona fide fringe
benefits, bears a reasonable relationship to the wage rates
contained in the wage determination; and
(4) with respect to helpers, when such a classification
prevails in the area in which the work is performed.
c. If the contractor or subcontractors, as appropriate, the
laborers and mechanics (if known) to be employed in the
additional classification or their representatives, and the



3.

contracting officer agree on the classification and wage rate
(including the amount designated for fringe benefits where
appropriate), a report of the action taken shall be sent by the
contracting officer to the DOL, Administrator of the Wage and
Hour Division, Employment Standards Administration,
Washington, D.C. 20210. The Wage and Hour Administrator,
or an authorized representative, will approve, modify, or
disapprove every additional classification action within 30 days
of receipt and so advise the contracting officer or will notify
the contracting officer within the 30-day period that additional
time is necessary.

d. In the event the contractor or subcontractors, as
appropriate, the laborers or mechanics to be employed in the
additional classification or their representatives, and the
contracting officer do not agree on the proposed classification
and wage rate (including the amount designated for fringe
benefits, where appropriate), the contracting officer shall refer
the question, including the views of all interested parties and
the recommendation of the contracting officer, to the Wage
and Hour Administrator for determination. Said Administrator,
or an authorized representative, will issue a determination
within 30 days of receipt and so advised the contracting
officer or will notify the contracting officer within the 30-day
period that additional time is necessary.

e. The wage rate (including fringe benefits where appropriate)
determined pursuant to paragraph 2c or 2d of this Section IV
shall be paid to all workers performing work in the additional
classification from the first day on which work is performed in
the classification.

Payment of Fringe Benefits:

a. Whenever the minimum wage rate prescribed in the contract

for a

not

4.

class of laborers or mechanics includes a fringe benefit which is

expressed as an hourly rate, the contractor or subcontractors, as

appropriate, shall either pay the benefit as stated in the wage
determination or shall pay another bona fide fringe benefit or an
hourly case equivalent thereof.

b. If the contractor or subcontractor, as appropriate, does not
make payments to a trustee or other third person, he/she may
consider as a part of the wages of any laborer or mechanic the
amount of any cost reasonably anticipated in providing bona
fide fringe benefits under a plan or program, provided that the
Secretary of Labor has found, upon the written request of the
contractor, that the applicable standards of the Davis-Bacon
Act have been met. The Secretary of Labor may require the
contractor to set aside in a separate account assets for the
meeting of obligations under the plan or program.

Apprentices and Trainees (Programs of the U.S. DOL) and
Helpers:

a. Apprentices:
(1) Apprentices will be permitted to work at less than the
predetermined rate for the work they performed when they
are employed pursuant to and individually registered in a bona
fide apprenticeship program registered with the DOL,
Employment and Training Administration, Bureau of
Apprenticeship and Training, or with a State apprenticeship
agency recognized by the Bureau, or if a person is employed
in his/her first 90 days of probationary employment as an
apprentice in such an apprenticeship program, who is not
individually registered in the program, but who has been
certified by the Bureau of Apprenticeship and Training or a
State apprenticeship agency (where appropriate) to be eligible
for probationary employment as an apprentice.
(2) The allowable ratio of apprentices to journeyman-level
employees on the job site in any craft classification shall not
be greater than the ratio permitted to the contractor as to the
entire work force under the registered program. Any

employee listed on a payroll at an apprentice wage rate, who
is not registered or otherwise employed as stated above, shall
be paid not less than the applicable wage rate listed in the
wage determination for the classification of work actually
performed. In addition, any apprentice performing work on
the job site in excess of the ratio permitted under the
registered program shall be paid not less than the applicable
wage rate on the wage determination for the work actually
performed. Where a contractor or subcontractor is
performing construction on a project in a locality other than
that in which its program is registered, the ratios and wage
rates (expressed in percentages of the journeyman-level
hourly rate) specified in the contractor’'s or subcontractor’s
registered program shall be observed.

(3) Every apprentice must be paid at not less than the rate
specified in the registered program for the apprentice’s level
of progress, expressed as a percentage of the journeyman-

paid

level hourly rate specified in the applicable wage determination.
Apprentices shall be paid fringe benefits in accordance with the
provisions of the apprenticeship program. If the apprenticeship
program does not specify fringe benefits, apprentices must be

the full amount of fringe benefits listed on the wage

determination

for the applicable classification. If the Administrator for the

Wage

for

and Hour Division determines that a different practice prevails

the applicable apprentice classification, fringes shall be paid in

accordance with that determination.

(4) In the event the Bureau of Apprenticeship and Training,
or a State apprenticeship agency recognized by the Bureau,
withdraws approval of an apprenticeship program, the
contractor or subcontractor will no longer be permitted to
utilize apprentices at less than the applicable predetermined
rate for the comparable work performed by regular employees
until an acceptable program is approved.

b. Trainees:

(1) Except as provided in 29 CFR 5.16, trainees will not be
permitted to work at less than the predetermined rate for the
work performed unless they are employed pursuant to and
individually registered in a program which has received prior
approval, evidenced by formal certification by the DOL,
Employment and Training Administration.

(2) The ratio of trainees to journeyman-level employees on
the job site shall not be greater than permitted under the plan
approved by the Employment and Training Administration.

Any employee listed on the payroll at a trainee rate who is not
registered and participating in a training plan approved by the
Employment and Training Administration shall be paid not less
than the applicable wage rate on the wage determination for
the classification of work actually performed. In addition, any
trainee performing work on the job site in excess of the ratio
permitted under the registered program shall be paid not less
than the applicable wage rate on the wage determination for
the work actually performed.

(3) Every trainee must be paid at not less than the rate
specified in the approved program for his/her level of progress,
expressed as a percentage of the journeyman-level hourly rate
specified in the applicable wage determination. Trainees shall be
paid fringe benefits in accordance with the provisions of the
trainee program. If the trainee program does not mention fringe
benefits, trainees shall be paid the full amount of fringe benefits
listed on the wage determination unless the Administrator of the
Wage and Hour Division determines that there is an
apprenticeship program associated with the corresponding
journeyman-level wage rate on the wage determination which
provides for less than full fringe benefits for apprentices, in
which cases such trainees shall receive the same fringe benefits
as apprentices.

(4) In the event the Employment and Training Administration



withdraws approval of a training program, the contractor or

subcontractor will no longer be permitted to utilize trainees at

less than the applicable predetermined rate for the work

performed until an acceptable program is approved.

c. Helpers:
Helpers will be permitted to work on a project if the helper
classification is specified and defined on the applicable wage
determination or is approved pursuant to the conformance
procedure set forth in Section IV. 2. Any worker listed on a
payroll at a helper wage rate, who is not a helper under a
approved definition, shall be paid not less than the applicable
wage rate on the wage determination for the classification of
work actually performed.

5. Apprentices and Trainees (Programs of the U.S. DOT):

Apprentices and trainees working under apprenticeship and skill
training programs which have been certified by the Secretary of
Transportation as promoting EEO in connection with Federal-aid
highway construction programs are not subject to the requirements
of paragraph 4 of this Section IV. The straight time hourly wage
rates for apprentices and trainees under such programs will be
established by the particular programs. The ratio of apprentices and
trainees to journeymen shall not be greater than permitted by the
terms of the particular program.

6. Withholding:

The SHA shall upon its own action or upon written request of an
authorized representative of the DOL withhold, or cause to be
withheld, from the contractor or subcontractor under this contract or
any other Federal contract with the same prime contractor or any
other Federally-assisted contract subject to Davis-Bacon prevailing
wage requirements which is held by the same prime contractor, as
much of the accrued payments or advances as may be considered
necessary to pay laborers and mechanics, including apprentices,
trainee’s and helpers, employed by the contractor or any
subcontractor the full amount of wages required by the contract. In
the event of failure to pay any laborer or mechanic, including any
apprentice, trainee, or helper, employed or working on the site of the
work, all or part of the wages required by the contract, the SHA
contracting officer may, after written notice to the contractor, take
such action as may be necessary to cause the suspension of any
further payment, advance, or guarantee of funds until such violations
have ceased.

7. Overtime Requirements:

No contractor or subcontractor contracting for any part of the
contract work which may require or involve the employment of
laborers, mechanics, watchmen, or guards (including apprentices,
trainees, and helpers described in paragraphs 4 and 5 above) shall
require or permit any laborer, mechanic, watchman, or guard in any
workweek in which he/she is employed on such work, to work in
excess of 40 hours in such workweek unless such laborer, mechanic,
watchman, or guard receives compensation at a rate not less than
one-and-one-half times his/her basic rate of pay for all hours worked
in excess of 40 hours in such workw eek.

8. Violation:

Liability for Unpaid Wages; Liquidated Damages: In the event of
any violation of the clause set forth in paragraph 7 above, the
contractor and any subcontractor responsible thereof shall be liable
to the affected employee for his/her unpaid wages. In addition, such
contractor and subcontractor shall be liable to the United States (in
the case of work done under contract for the District of Columbia or
a territory, to such District or to such territory) for liquidated
damages. Such liquidated damages shall be computed with respect
to each individual laborer, mechanic, watchman, or guard employed
in violation of the clause set forth in paragraph 7, in the sum of $10
for each calendar day on which such employee was required or

permitted to work in excess of the standard work week of 40 hours
without payment of the overtime wages required by the clause set
forth in paragraph 7.

9. Withholding for Unpaid Wages and Liquidated Damages:

The SHA shall; upon its own action or upon written request of
any authorized representative of the DOL withhold, or cause to be
withheld, from any monies payable on account of work performed
by the contractor or subcontractor under any such contract or any
other Federal contract with the same prime contractor, or any other
Federally-assisted contract subject to the Contract Work Hours and
Safety Standards Act, which is held by the same prime contractor,
such sums as may be determined to be necessary to satisfy any
liabilities of such contractor or subcontractor for unpaid wages and
liguidated damages as provided in the clause set forth in paragraph 8
above.

V. STATEMENTS AND PAYROLLS

(Applicable to all Federal-aid construction contracts exceeding
$2,000 and to all related subcontracts, except for projects
located on roadways classified as local roads or rural collectors,
which are exempt.)

1. Compliance with Copeland Regulations (29 CFR 3):

The contractor shall comply with the Copeland Regulations of
the Secretary of Labor which are herein incorporated by
reference.

2. Payrolls and Payroll Records:

a. Payrolls and basic records relating thereto shall be
maintained by the contractor and each subcontractor during
the course of the work and preserved for a period of 3 years
from the date of completion of the contract for all laborers,
mechanics, apprentices, trainees, watchmen, helpers, and
guards working at the site of the work.

b. The payroll records shall contain the name, social security
number, and address of each such employee; his or her correct
classification; hourly rates of wages paid (including rates of
contributions or costs anticipated for bona fide fringe benefits
or cash equivalent thereof the types described in Section
1(b)(2)(B) of the Davis Bacon Act); daily and weekly number of
hours worked; deductions made; and actual wages paid. In
addition, for Appalachian contracts, the payroll records shall
contain a notation indicating whether the employee does, or
does not, normally reside in the labor area as defined in
Attachment A, paragraph 1. Whenever the Secretary of Labor,
pursuant to Section IV, paragraph 3b, has found that the
wages of any laborer or mechanic include the amount of any
costs reasonably anticipated in providing benefits under a plan
or program described in Section 1(b)(2)(B) of the Davis Bacon
Act, the contractor and each subcontractor shall maintain
records which show that the commitment to provide such
benefits is enforceable, that the plan or program is financially
responsible, that the plan or program has been communicated
in writing to the laborers or mechanics affected, and show the
cost anticipated or the actual cost incurred in providing
benefits. Contractors or subcontractors employing apprentices
or trainees under approved programs shall maintain written
evidence of the registration of apprentices and trainees, and
ratios and wage rates prescribed in the applicable programs.

c. Each contractor and subcontractor shall furnish, each week
in which any contract work is performed, to the SHA resident
engineer a payroll of wages paid each of its employees
(including apprentices trainees, and helpers, described in
Section IV, paragraphs 4 and 5, and watchmen and guards
engaged on work during the preceding weekly payroll period).
The payroll submitted shall set out accurately and completely



all of the information required to be maintained under
paragraph 2b of this Section V. This information may be
submitted in any form desired. Optional Form WH-347 is
available for this purpose and may be purchased from the
Superintendent of Documents (Federal stock number 029-005-
0014-1), U.S. Government Printing Office, Washington, D.C.
20402. The prime contractor is responsible for submitting
payroll copies of all subcontractors.
d. Each payroll submitted shall be accompanied by a
“Statement of Compliance,” signed by the Contractor or
subcontractor or his/her agent who pays or supervises the
payment of the persons employed under the contract and shall
certify the following:
(1) that the payroll for the payroll period contains the
information required to be maintained under paragraph 2b
of this Section V and that such information is correct and
complete;
(2) that such laborer or mechanic (including each helper,
apprentice, and trainee) employed on the contract during
the payroll period has been paid the full weekly wages
earned, without rebate, either directly or indirectly, and that
no deductions have been made either directly or indirectly
from the full wages earned, other than permissible deductions
as set forth in the Regulations, 29 CFR 3;
(3) that each laborer or mechanic has been paid not less that
the applicable wage rate and fringe benefits or cash equivalent
for
the classification of worked performed, as specified in the
applicable
wage determination incorporated into the contract.
e. The weekly submission of a properly executed certification
set forth on the reverse side of Optional Form WH-347 shall
satisfy the requirement for submission of the “Statement of
Compliance” required by paragraph 2d of this Section V.
f. The falsification of any of the above certifications may
subject the contractor to civil or criminal prosecution under 18
U/S. C. 1001 and 31 U.S.C. 231.
g. The contractor or subcontractor shall make the records
required under paragraph 2b of this Section V available for
inspection, copying, or transcription by authorized
representatives of the SHA, the FHWA, or the DOL, and shall
permit such representatives to interview employees during
working hours on the job. If the contractor or subcontractor
fails to submit the required records or to make them available,
the SHA, the FHWA, the DOL, or all may, after written notice
to the contractor, sponsor, applicant, or owner, take such
actions as may be necessary to cause the suspension of any
further payment, advance, or guarantee of funds. Furthermore,
failure to submit the required records upon request or to make
such records available may be grounds for debarment action
pursuant to 29 CFR5.12.

VI. RECORD OF MATERIALS, SUPPLIES, AND LABOR

1. On all federal-aid contracts on the national highway system,
except those which provide solely for the installation of protective
devices at railroad grade crossings, those which are constructed
on a force account or direct labor basis, highway beautification
contracts, and contracts for which the total final construction
cost for roadway and bridge is less than $1,000,000 (23 CFR
635) the contractor shall:

a. Become familiar with the list of specific materials and
supplies contained in Form FHWA-47, “Statement of Materials
and Labor Used by Contractor of Highway Construction
Involving Federal Funds,” prior to the commencement of work
under this contract.

b. Maintain a record of the total cost of all materials and
supplies purchased for and incorporated in the work, and also
of the quantities of those specific materials and supplies listed
on Form FHWA-47, and in the units shown on Form FHWA-47.
c. Furnish, upon the completion of the contract, to the SHA
resident engineer on /Form FHWA-47 together with the data

required in paragraph 1b relative to materials and supplies, a
final labor summary of all contract work indicating the total
hours worked and the total amount earned.
2. At the prime contractor’s option, either a single report
covering all contract work or separate reports for the contractor
and for each subcontract shall be submitted.

VIl.  SUBLETTING OR ASSIGNING THE CONTRACT

1. The contractor shall perform with its own organization
contract work amounting to not less than 30 percent (or a greater
percentage if specified elsewhere in the contract) of the total
original contract price, excluding any specialty items designated
by the State. Specialty items may be performed by subcontract
and the amount of any such specialty items performed may be
deducted from the total original contract price before computing
the amount of work required to be performed by the contractors’
own organization (23 CFR 635).

a. “Its own organization” shall be construed to include only
workers employed and paid directly by the prime contractor
and equipment owned or rented by the prime contractor, with
or without operators. Such term does not include employees
or equipment of a subcontractor, assignee, or agent of the
prime contractor.
b. “Specialty Items” shall be construed to be limited to work
that requires highly specialized knowledge, abilities, or
equipment not ordinarily available in the type of contracting
organizations qualified and expected to bid on the contract as a
whole and in general are to be limited to minor components of
the overall contract.

2. The contract amount upon which the requirements set forth in
paragraph 1 of Section VIl is computed includes the cost of
material and manufactured products which are to be purchased or
produced by the contractor under the contract provisions.

3. The contractor shall furnish (a) a competent superintendent or
supervisor who is employed by the firm, has full authority to
direct performance of the work in accordance with the contract
requirements, and is in charge of all construction operations
(regardless of who performs the work) and (b) such other of its
own organizational resources (supervision, management, and
engineering services) as the SHA contracting officer determines is
necessary to assure the performance of the contract.

4. No portion of the contract shall be sublet, assigned or
otherwise disposed of except with the written consent of the
SHA contracting officer, or authorized representative, and such
consent when given shall not be construed to relieve the
contractor of any responsibility for the fulfillment of the contract.
Written consent will be given only after the SHA has assured that
each subcontract is evidenced in writing and that it contains all
pertinent provisions and requirements of the prime contract.

VIIl. SAFETY: ACCIDENT PREVENTION

1. In the performance of this contract the contractor shall comply
with all applicable Federal, State, and local laws governing safety,
health, and sanitation (23 CFR 635). The contractor shall provide
all safeguards, safety devices and protective equipment and take
any other needed actions as it determines, or as the SHA
contracting officer may determine, to be reasonably necessary to
protect the life and health of employees on the job and the safety
of the public and to protect property in connection with the
performance of the work covered by the contract.

2. It is a condition of this contract, and shall be made a condition
of each subcontract, which the contractor enters into pursuant to
this contract, that the contractor and any subcontractor shall not
permit any employee, in performance of the contract, to work in



surroundings or under conditions which are unsanitary, hazardous
or dangerous to his/her health or safety, as determined under
construction safety and health standards (29 CFR 1926)
promulgated by the Secretary of Labor, in accordance with
Section 107 of the Contract Work Hours and Safety Standards
Act (40 U.S. C. 333).

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract
that the Secretary of Labor or authorized representative thereof,
shall have right of entry to any site of contract performance to
inspect or investigate the matter of compliance with the
construction safety and health standards and to carry out the
duties of the Secretary under Section 107 of the Contract Work
Hours and Safety Standards Act (40 U.S.C. 333).

IX.  FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS

In order to assure high quality and durable construction in
conformity with approved plans and specifications and a high
degree of reliability on statements and representations made by
engineers, contractors, suppliers, and workers on Federal-aid
highway projects, it is essential that all persons concerned
with the project perform their functions as carefully,
thoroughly, and honestly as possible. Willful falsification,
distortion, or misrepresentation with respect to any facts
related to the project is a violation of Federal law. To prevent
any misunderstanding regarding the seriousness of these and
similar acts, the following notice shall be posted on each
Federal-aid highway project (23 CFR 635) in one or more
places where it is readily available to all persons concerned
with the project:

NOTICE TO ALL PERSONNEL ENGAGED ON FEDERAL-AID
HIGHWAY PROJECTS

18 U.S.C. 1020 reads as follows:

“Whoever, being an officer, agent or employee of the United States,
or of any State or Territory, or whoever, whether a person,
association, firm, or corporation, knowingly makes any false
statement, false representation, or false report as to the character,
quality, quantity, or cost of the material used or to be used, or the
quantity or quality of the work performed or to be performed, or the
cost thereof in connection with the submission of plans, maps,
specifications, contracts, or costs of construction on any highway or
related project submitted for approval to the Secretary of
Transportation; or

Whoever knowingly makes any false statement, false representation,
false report or false claim with respect to the character, quality,
quantity, or cost of any work performed or to be performed, or
materials furnished or to be furnished, in connection with the
construction of any highway or related project approved by the
Secretary of Transportation; or

Whoever knowingly makes any false statement or false
representation as to material fact in any statement, certificate, or
report submitted pursuant to provisions of the Federal-aid Roads Act
approved July 1, 1916, (39 Stat. 355), as amended and
supplemented;

Shall be fined not more than $10,000 or imprisoned not more
than 5 years or both.”
X. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL

WATER POLLUTION CONTROL ACT

(Applicable to all Federal-aid construction contracts and to all
related subcontracts of $100,000 or more).

By submission of this bid or the execution of this contract, or

subcontract, as appropriate, the bidder, Federal-aid construction
contractor, or subcontractor, as appropriate, will be deemed to
have stipulated as follows:

1. That any facility that is or will be utilized in the performance
of this contract, unless such contract is exempt under the Clean
Air Act, as amended (42 U.S.C. 1857 et seq., as amended by
Pub.L. 91-604), and under the Federal Water Pollution Control
Act, as amended (33 U.S.C. 1251 et seq., as amended by Pub.L.
92-500), Executive Order 11738, and regulations in
implementation thereof (40 CFR 15) is not listed, on the date of
contract award, on the U.S. Environmental Protection Agency
(EPA) List of Violating Facilities pursuant to 40 CFR 15.20.

2. That the firm agrees to comply and remain in compliance with
all the requirements of Section 114 of the Clean Air Act and
Section 308 of the Federal Water Pollution Control Act and all
regulations and guidelines listed thereunder.

3. That the firm shall promptly notify the SHA of the receipt of
any communication from the Director, Office of Federal Activities,
EPA indicating that a facility that is or will be utilized for the
contract is under consideration to be listed on the EPA List of
Violating Facilities.

4. That the firm agrees to include or cause to be included the
requirements of paragraph 1 through 4 of this Section X in every
nonexempt subcontract, and further agrees to take such action as
the government may direct as a means of enforcing such
requirements.

XI. CERTIFICATION REGARDING DEBARMENT, SUSPENSION,
INELIGIBILITY AND VOLUNTARY EXCLUSION

1. Instructions for Certification - Primary Covered Transactions:
(Applicable to all Federal-aid contracts - 49 CFR 29)

a. By signing and submitting this proposal, the prospective
primary participant is providing the certification set out below.
b. The inability of a person to provide the certification set out
below will not necessarily result in denial of participation in this
covered transaction. The prospective participant shall submit
an an explanation of why it cannot provide the certification set
out below. The certification or explanation will be considered
in connection with the department or agency’s determination
whether to enter into this transaction. However, failure of the
prospective primary participant to furnish a certification or an
explanation shall disqualify such a person from participation in
this transaction.

c. The certification in this clause is a material representation
of fact upon which reliance was placed when the department
or agency determined to enter into this transaction. If it is
later determined that the prospective primary participant
knowingly rendered an erroneous certification, in addition to
other remedies available to the Federal Government, the
department or agency may terminate this transaction for cause
of default.

d. The prospective primary participant shall provide immediate
written notice to the department or agency to whom this

proposal is
submitted if any time the prospective primary participant learns
that

its certification was erroneous when submitted or has become
erroneous by reason of changed circumstances.

e. The terms “covered transaction,” “debarred,” “suspended,”
“ineligible,”” lower tier covered transaction,” “participant,”
“person,” “primary covered transaction,” “principal,”
“proposal,” and “voluntarily excluded,” as used in this clause,
have the meanings set out in the Definitions and Coverage
sections of rules implementing Executive Order 12549. You
may contact the department or agency to which this proposal
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is submitted for assistance in obtaining a copy of those

regulations.

f. The prospective primary participant agrees by submitting
this proposal that, should the proposed covered transaction be
entered into, it shall not knowingly enter into any lower tier
covered transaction with a person who is debarred, suspended,
declared ineligible, or voluntarily excluded from participation in
this covered transaction, unless authorized by the department
or agency entering into this transaction.

g. The prospective primary participant further agrees by
submitting this proposal that it will include the clause titled
“Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transaction,”
provided by the department or agency entering into this covered
transaction, without modification in all lower tier covered

transactions

and in all solicitations for lower tier covered transactions.

h. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. A participant may
decide the method and frequency by which it determines the
eligibility of its principals. Each participant may, but is not
required to, check the nonprocurement portion of the “Lists of
Parties Excluded from Federal Procurement or Nonprocurement
Programs” (Nonprocurement List) which is compiled by the
General Services Administration.

i. Nothing contained in the foregoing shall be construed to
require establishment of a system of records in order to render
in good faith the certification required by this clause. The
knowledge and information of participant is not required to
exceed that which is normally possessed by a prudent person
in the ordinary course of business dealings.

j. Except for transactions authorized under paragraph f of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
department or agency may terminate this transaction for cause
or default.
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to any of the statements in this certification, such prospective
participant shall attach an explanation to this proposal.

2.
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Instructions for Certification - Lower Tier Covered
Transactions:

(Applicable to all subcontracts, purchase orders and other
lower tier transactions of $25,000 or more - 49 CFR 29)

a. By signing and submitting this proposal, the prospective
lower tier is providing the certification set out below.

b. The certification in this clause is a material representation
of fact upon which reliance was placed when this transaction
was entered into. If it is later determined that the prospective
lower tier participant knowingly rendered an erroneous
certification, in addition to other remedies available to the
Federal Government, the department, or agency with which
this transaction originated may pursue available remedies,
including suspension and/or debarment.

c. The prospective lower tier participant shall provide
immediate written notice to the person to which this proposal
is submitted if at any time the prospective lower tier
participant learns that its certification was erroneous by reason
of changed circumstances.

d. The terms “covered transaction,” “debarred,”
“suspended,” “ineligible,” “primary covered transaction,”
“participant,” “person,” “principal,” “proposal,” and
“voluntarily excluded,” as used in this clause, have the
meanings set out in the Definitions and Coverage sections of
rules implementing Executive Order 12549. You may contact
the person to which this proposal is submitted for assistance in
obtaining a copy of those regulations.

e. The prospective lower tie participant agrees by submitting
this proposal that, should the proposed covered transaction be
entered into, it shall not knowingly enter into any lower tier
covered transaction with a person who is debarred, suspended,
declared ineligible, or voluntarily excluded from participation in
this covered transaction, unless authorized by the department
or agency with which this transaction originated.

f. The prospective lower tier participant further agrees by
submitting this proposal that it will include this clause titled
“Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transaction,”
without modification, in all lower tier covered transactions and

in all solicitations for lower tier covered transactions.
g. A participant in a covered transaction may rely upon a

Certification Regarding Debarment, Suspension, Ineligibility and
Voluntary Exclusion-Primary Covered Transactions

1. The prospective primary participant certifies to the best of its
knowledge and belief, that it and its principals:

a. Are not presently debarred, suspended, proposed for
debarment, declared ineligible, or voluntarily excluded from
covered transactions by any Federal department or agency;

b. Have not within a 3-year period preceding this proposal
been convicted of or had a civil judgment rendered against
them for commission of fraud or a criminal offense in
connection with obtaining, attempting to obtain, or performing

a public (Federal, State or local) transaction or contract under a

public transaction; violation of Federal or State antitrust
statutes or commission of embezzlement, theft, forgery,
bribery, falsification or destruction of records, making false
statements, or receiving stolen property;

c. Are not presently indicted for or otherwise criminally or
civilly charged by a governmental entity (Federal, State or
local) with commission of any of the offenses enumerated in
paragraph 1b of this certification; and

d. Have not within a 3-year period preceding this
application/proposal had one or more public transactions
(Federal, State or local) terminated for cause or default.

2. Where the prospective primary participant is unable to certify

certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. A participant may
decide the method and frequency by which it determines the
eligibility of its principals. Each participant may, but is not
required to, check the Nonprocurement List.

h. Nothing contained in the foregoing shall be construed to
require establishment of a system of records in order to render
in good faith the certification required by this clause. The
knowledge and information of participant is not required to
exceed that which is normally possessed by a prudent person
in the ordinary course of business dealing.

i. Except for transactions authorized under paragraph e of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
department or agency with which this transaction originated
may pursue available remedies, including suspension and/or
debarment.
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Certification Regarding Debarment, Suspension, Ineligibility And
Voluntary Exclusion-Lower Tier Covered Transactions:

1. The prospective lower tier participant certifies, by submission
of this proposal, that neither it nor its principals is presently
debarred, suspended, proposed for debarment, declared ineligible,
or voluntarily excluded from participation in this transaction by
any Federal department or agency.

2. Where the prospective lower tier participant is unable to
certify to any of the statements in this certification, such
prospective participant shall attach an explanation to this

proposal.
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Xll. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR
LOBBYING

(Applicable to all Federal-aid construction contracts and to all
related subcontracts which exceed $100,000 - 49 CFR 20)

1. The prospective participant certifies, by signing and submitting
this bid or proposal, to the best of his or her knowledge and
belief, that:

a. No Federal appropriated funds have been paid or will be
paid, by or on behalf of the undersigned, to any person for
influencing or attempting to influence an officer or employee of
any Federal agency, a Member of Congress, an officer or
employee of Congress, or an employee of a Member of
Congress in connection with the awarding of any Federal
contract, the making of any Federal grant, the making of any
Federal loan, the entering into of any cooperative agreement,
and the extension, continuation, renewal, amendment, or
modification of any Federal contract, grant, loan, or
cooperative agreement.

b. If any funds other than Federal appropriated funds have
been paid or will be paid to any person for influencing or
attempting to influence an officer or employee of any Federal
agency, a Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress in
connection with this Federal contract, grant, loan, or
cooperative agreement, the undersigned shall complete and
submit Standard Form-LLL, “Disclosure Form to Report
Lobbying,” in accordance with its instructions.

2. This certification is a material representation of fact upon
which reliance was placed when this transaction was made or
entered into. Submission of this certification is a prerequisite for
making or entering into this transaction imposed by 31 U.S.C.
1352. Any person who fails to file the required certification shall
be subject to a civil penalty of not less than $10,000 and not
more than $100,000 for each such failure.

3. The prospective participant also agrees by submitting his or
her bid or proposal that he or she shall require that the language
of this certification be included in all lower tier subcontracts,

w hich exceed $100,000 and that all such recipients shall certify
and disclose accordingly.



MINIMUM WAGES FOR FEDERAL AND FEDERALLY
ASSISTED CONSTRUCTION CONTRACTS

This project is funded, in part, with Federal-aid funds and, as such, is subject to the provisions of the Davis-Bacon Act of March 3, 1931, as
amended (46 Sta. 1494, as amended, 40 U.S.C. 276a) and of other Federal statutes referred to in a 29 CFR Part 1, Appendix A, as well as
such additional statutes as may from time to time be enacted containing provisions for the payment of wages determined to be prevailing by the
Secretary of Labor in accordance with the Davis-Bacon Act and pursuant to the provisions of 29 CFR Part 1. The prevailing rates and fringe
benefits shown in the General Wage Determination Decisions issued by the U.S. Department of Labor shall, in accordance with the provisions of
the foregoing statutes, constitute the minimum wages payable on Federal and federally assisted construction projects to laborers and mechanics
of the specified classes engaged on contract work of the character and in the localities described therein.

General Wage Determination Decisions, modifications and supersedes decisions thereto are to be used in accordance with the provisions of 29
CFR Parts 1 and 5. Accordingly, the applicable decision, together with any modifications issued, must be made a part of every contract for
performance of the described work within the geographic area indicated as required by an applicable DBRA Federal prevailing w age law and 29
CFR Part 5. The wage rates and fringe benefits contained in the General Wage Determination Decision shall be the minimum paid by contractors
and subcontractors to laborers and mechanics.

NOTICE

The most current General Wage Determination Decisions (wage rates) are available on the IDOT web site. They are located on the Letting and
Bidding page at http://www.dot.state.il.us/desenv/delett.html.

In addition, ten (10) days prior to the letting, the applicable Federal wage rates will be e-mailed to subscribers. It is recommended that all
contractors subscribe to the Federal Wage Rates List or the Contractor’'s Packet through IDOT’s subscription service.

PLEASE NOTE: if you have already subscribed to the Contractor’s Packet you will automatically receive the Federal Wage Rates.

The instructions for subscribing are at http://www.dot.state.il.us/desenv/subsc.html.

If you have any questions concerning the wage rates, please contact IDOT’s Chief Contract Official at 217-782-7806.



http://www.dot.state.il.us/desenv/delett.html
http://www.dot.state.il.us/desenv/subsc.html
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