If you plan to submit a bid directly to the Department of Transportation

PREQUALIFICATION
Any contractor who desires to become pre-qualified to bid on work advertised by IDOT must submit the
properly completed pre-qualification forms to the Bureau of Construction no later that 4:30 p.m. prevailing
time twenty-one days prior to the letting of interest. This pre-qualification requirement applies to first time
contractors, contractors renewing expired ratings, contractors maintaining continuous pre-qualification or
contractors requesting revised ratings. To be eligible to bid, existing pre-qualification ratings must be effective
through the date of letting.

REQUESTS FOR AUTHORIZATION TO BID
Contractors wanting to bid on items included in a particular letting must submit the properly completed
“Request for Authorization to Bid/or Not For Bid Status” (BDE 124INT) and the ORIGINAL “Affidavit of
Availability” (BC 57) to the proper office no later than 4:30 p.m. prevailing time, three (3) days prior to the
letting date.

WHO CANBID ?
Bids will be accepted from only those companies that request and receive written Authorization to Bid from
IDOT'’s Central Bureau of Construction.

WHAT CONSTITUTES WRITTEN AUTHORIZATION TO BID?: When a prospective prime bidder
submits a "Request for Authorization to Bid/or Not For Bid Status”(BDE 124INT) he/she must indicate at
that time which items are being requested For Bidding purposes. Only those items requested For Bidding
will be analyzed. After the request has been analyzed, the bidder will be issued an Authorization to Bid
or Not for Bid Report, approved by the Central Bureau of Construction that indicates which items have
been approved For Bidding. If Authorization to Bid cannot be approved, the Authorization to Bid or
Not for Bid Report will indicate the reason for denial.

ABOUT AUTHORIZATION TO BID: Firms that have not received an authorization form within a
reasonable time of complete and correct original document submittal should contact the department as to
status. This is critical in the week before the letting. These documents must be received three days
before the letting date. Firms unsure as to authorization status should call the Prequalification Section of
the Bureau of Construction at the number listed at the end of these instructions.

ADDENDA AND REVISIONS: It is the contractor’s responsibility to determine which, if any, addenda or
revisions pertain to any project they may be bidding. Failure to incorporate all relevant addenda or
revisions may cause the bid to be declared unacceptable.

Each addendum will be placed with the contract number. Addenda and revisions will also be placed on
the Addendum/Revision Checklist and each subscription service subscriber will be notified by e-mail of
each addendum and revision issued.

The Internet is the Department’s primary way of doing business. The subscription server e-mails are an
added courtesy the Department provides. It is suggested that bidders check IDOT’s website at
http://www.dot.il.gov/desenv/delett.html before submitting final bid information.

IDOT IS NOT RESPONSIBLE FOR ANY E-MAIL FAILURES.

Addenda Questions may be directed to the Contracts Office at (217)782-7806 or D&Econtracts@dot.il.gov

Technical Questions about downloading these files may be directed to Tim Garman (217)524-1642 or
Timothy.Garman@illinois.gov.



http://www.dot.il.gov/desenv/delett.html
mailto: Timothy.Garman@illinois.gov

WHAT MUST BE INCLUDED WHEN BIDS ARE SUBMITTED?: Bidders need not return the entire
proposal when bids are submitted. That portion of the proposal that must be returned includes the
following:

1. All documents from the Proposal Cover Sheet through the Proposal Bid Bond
2. Other special documentation and/or information that may be
required by the contract special provisions

All proposal documents, including Proposal Guaranty Checks or Proposal Bid Bonds, should be stapled
together to prevent loss when bids are processed by IDOT personnel.

ABOUT SUBMITTING BIDS: Itis recommended that bidders deliver bids in person to insure they arrive at
the proper location prior to the time specified for the receipt of bids. Any bid received at the place of letting
after the time specified will not be accepted.

WHO SHOULD BE CALLED IF ASSISTANCE IS NEEDED?

Questions Regarding Call
Prequalification and/or Authorization to Bid 217/782-3413
Preparation and submittal of bids 217/782-7806
Mailing of plans and proposals 217/782-7806

ADDENDUMS AND REVISIONS TO THE PROPOSAL FORMS
Planholders should verify that they have received and incorporated any addendum and/or revision prior to
submitting their bid. Failure by the bidder to include and addendum or revision could result in a bid being
rejected as irregular.




Name
Address

BIDDERS NEED NOT RETURN THE ENTIRE PROPOSAL
(See instructions inside front cover)

RETURN WITH BID
Proposal Submitted By

City

Letting November 6, 2009

NOTICE TO PROSPECTIVE BIDDERS

This proposal can be used for bidding purposes
by only those companies that request and receive
written AUTHORIZATION TO BID from IDOT’s
Central Bureau of Construction.

(SEE INSTRUCTIONS ON THE INSIDE OF COVER)

Notice To Bidders,
Specifications,

Proposal, Contract
and Contract Bond

lllinois Department
of Transportation

Springfield, Illinois 62764

Contract No. 93496
MONTGOMERY County
Section 08-00128-00-BR
Route FAS 721 (CH 8)

Project ARA-0721(219)
District 6 Construction Funds

PLEASE MARK THE APPROPRIATE BOX BELOW:

Plans Included

[0 A Bid Bond is included. Herein
Prepared by

[J A Cashier's Check or a Certified Check is included F
Checked by

(Printed by authority of the State of lllinois)



INSTRUCTIONS

ABOUT IDOT PROPOSALS: All proposals issued by IDOT are potential bidding proposals. Each proposal contains all
Certifications and Affidavits, a Proposal Signature Sheet and a Proposal Bid Bond required for Prime Contractors to
submit a bid after written Authorization to Bid has been issued by IDOT’s Central Bureau of Construction.

WHO CAN BID?: Bids will be accepted from only those companies that request and receive written Authorization to Bid
from IDOT’s Central Bureau of Construction. To request authorization, a potential bidder must complete and submit Part
B of the Request for Authorization to Bid/or Not For Bid Status form (BDE 124 INT) and submit an original Affidavit of
Availability (BC 57).

WHAT CONSTITUTES WRITTEN AUTHORIZATION TO BID?: When a prospective prime bidder submits a “Request for
Authorization to Bid/or Not For Bid” form, he/she must indicate at that time which items are being requested For Bidding
purposes. Only those items requested For Bidding will be analyzed. After the request has been analyzed, the bidder will
be issued an Authorization to Bid or Not for Bid Report, approved by the Central Bureau of Construction that indicates
which items have been approved For Bidding. If Authorization to Bid cannot be approved, the Authorization to Bid or
Not for Bid Report will indicate the reason for denial. If a contractor has requested to bid but has not received a
Authorization to Bid or Not for Bid Report, they should contact the Central Bureau of Construction in advance of the
letting date.

WHAT MUST BE INCLUDED WHEN BIDS ARE SUBMITTED?: Bidders need not return the entire proposal when bids
are submitted. That portion of the proposal that must be returned includes the following:

1. All documents from the Proposal Cover Sheet through the Proposal Bid Bond
2. Other special documentation and/or information that may be required by the contract special provisions

All proposal documents, including Proposal Guaranty Checks or Proposal Bid Bonds, should be stapled together to
prevent loss when bids are processed by IDOT personnel.

ABOUT SUBMITTING BIDS: It is recommended that bidders deliver bids in person to insure they arrive at the proper
location prior to the time specified for the receipt of bids. Any bid received at the place of letting after the time specified
will not be accepted.

WHO SHOULD BE CALLED IF ASSISTANCE IS NEEDED?

Questions Regarding Call
Prequalification and/or Authorization to Bid 217/782-3413
Preparation and submittal of bids 217/782-7806

Mailing of CD-ROMS 217/782-7806
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lllinois Department
of Transportation

PROPOSAL

TO THE DEPARTMENT OF TRANSPORTATION

1. Proposal of

Taxpayer ldentification Number (Mandatory)

for the improvement identified and advertised for bids in the Invitation for Bids as:

Contract No. 93496
MONTGOMERY County
Section 08-00128-00-BR
Project ARA-0721(219)

Route FAS 721 (CH 8)
District 6 Construction Funds

Project consists of the removal of existing bridge and construction ofa3span (2 @ 35 -3"and 1 @
40' - 0") precast prestressed concrete deck beam bridge and approaches carrying FAS Rte. 721 (CH
8) over East Fork Shoal Creek approximately four miles northwest of Filmore.

The undersigned bidder will furnish all labor, material and equipment to complete the above described
project in a good and workmanlike manner as provided in the contract documents provided by the

Department of Transportation. This proposal will become part of the contract and the terms and conditions
contained in the contract documents shall govern performance and payments.

BD 353A (Rev. 12/2005)
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3. ASSURANCE OF EXAMINATION AND INSPECTION/WAIVER. The undersigned further declares that he/she has carefully
examined the proposal, plans, specifications, form of contract and contract bond, and special provisions, and that he/she has
inspected in detail the site of the proposed work, and that he/she has familiarized themselves with all of the local conditions
affecting the contract and the detailed requirements of construction, and understands that in making this proposal he/she waives
all right to plead any misunderstanding regarding the same.

4. EXECUTION OF CONTRACT AND CONTRACT BOND. The undersigned further agrees to execute a contract for this work and
present the same to the department within fifteen (15) days after the contract has been mailed to him/her. The undersigned further
agrees that he/she and his/her surety will execute and present within fifteen (15) days after the contract has been mailed to him/her
contract bond satisfactory to and in the form prescribed by the Department of Transportation, in the penal sum of the full amount of
the contract, guaranteeing the faithful performance of the work in accordance with the terms of the contract.

5. PROPOSAL GUARANTY. Accompanying this proposal is either a bid bond on the department form, executed by a corporate
surety company satisfactory to the department, or a proposal guaranty check consisting of a bank cashier’s check or a properly
certified check for not less than 5 per cent of the amount bid or for the amount specified in the following schedule:

Proposal Proposal

Amount of Bid Guaranty Amount of Bid Guaranty

Up to $5,000... $2,000,000 to $3,000,000 $100,000
$5,000 to $10,000... $3,000,000 to $5,000,000 $150,000
$10,000 to $50,000... $5,000,000 to $7,500,000 $250,000
$50,000 to $100,000 $7,500,000 to $10,000,000 $400,000
$100,000 to $150,000 $10,000,000 to $15,000,000.................. $500,000
$150,000 to $250,000... $15,000,000 to $20,000,000.................. $600,000
$250,000 to $500,000 $20,000,000 to $25,000,000...... c.vvvvneee $700,000
$500,000 to $1,000,000 $25,000,000 to $30,000,000............u..... $800,000
$1,000,000 to $1,500,000... $30,000,000 to $35,000,000..........c0ve..ee $900,000

$1,500,000 to $2,000,000 over $35,000,000............... $1,000,000

Bank cashier’s checks or properly certified checks accompanying proposals shall be made payable to the Treasurer, State of Illinois, when the state is
awarding authority; the county treasurer, when a county is the awarding authority; or the city, village, or town treasurer, when a city, village, or town is
the awarding authority.

If a combination bid is submitted, the proposal guaranties which accompany the individual proposals making up the combination will be considered as
also covering the combination bid.

The amount of the proposal guaranty check is $( ). If this proposal is accepted
and the undersigned shall fail to execute a contract bond as required herein, it is hereby agreed that the amount of the proposal guaranty shall become
the property of the State of lllinois, and shall be considered as payment of damages due to delay and other causes suffered by the State because of the
failure to execute said contract and contract bond; otherwise, the bid bond shall become void or the proposal guaranty check shall be returned to the
undersigned.

Attach Cashier’s Check or Certified Check Here
In the event that one proposal guaranty check is intended to cover two or more proposals, the amount must be equal to the sum
of the proposal guaranties which would be required for each individual proposal. If the guaranty check is placed in another proposal,
state below where it may be found.

The proposal guaranty check will be found in the proposal for: Item

Section No.

County

Mark the proposal cover sheet as to the type of proposal guaranty submitted.
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6. COMBINATION BIDS. The undersigned further agrees that if awarded the contract for the sections contained in the following
combination, he/she will perform the work in accordance with the requirements of each individual proposal comprising the
combination bid specified in the schedule below, and that the combination bid shall be prorated against each section in
proportion to the bid submitted for the same. If an error is found to exist in the gross sum bid for one or more of the individual
sections included in a combination, the combination bid shall be corrected as provided in the specifications.

When a combination bid is submitted, the schedule below must be completed in each proposal
comprising the combination.

If alternate bids are submitted for one or more of the sections comprising the combination, a
combination bid must be submitted for each alternate.

Schedule of Combination Bids

Combination Combination Bid
No. Sections Included in Combination Dollars Cents

7. SCHEDULE OF PRICES. The undersigned bidder submits herewith, in accordance with the rules and instructions, a
schedule of prices for the items of work for which bids are sought. The unit prices bid are in U.S. dollars and cents, and
all extensions and summations have been made. The bidder understands that the quantities appearing in the bid
schedule are approximate and are provided for the purpose of obtaining a gross sum for the comparison of bids. If there
is an error in the extension of the unit prices, the unit prices shall govern. Payment to the contractor awarded the contract
will be made only for actual quantities of work performed and accepted or materials furnished according to the contract.
The scheduled quantities of work to be done and materials to be furnished may be increased, decreased or omitted as
provided elsewhere in the contract.

8. CERTIFICATE OF AUTHORITY. The undersigned bidder, if a business organized under the laws of another State,
assures the Department that it will furnish a copy of its certificate of authority to do business in the State of lllinois with the
return of the executed contract and bond. Failure to furnish the certificate within the time provided for execution of an
awarded contract may be cause for cancellation of the award and forfeiture of the proposal guaranty to the State.
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STATE JOB #- C-96-252-09 SCHEDULE OF PRICES RUN DATE - 08/25/09
PPS NBR - 6-10378-0010 CONTRACT NUMBER - 93496 RUN TIME - 223938
COUNTY NAME |CODE 'onq SECTION NUMBER PROJECT NUMBER ROUTE
MONTGOMERY 135 06 08-00128-00-BR : ARA-0721/219/000 FAS 721
ITEM _czHa OF UNIT PRICE TOTAL PRICE
NUMBER PAY ITEM DESCRIPTION MEASURE QUANTITY DOLLARS CENTS DOLLARS CTS
LR631020 TRAF BAR TERM Ti EACH 2.000 X =
e TN S |7
Z0065000 SET PILES IN RoGK T on T e X T o
30100500 TREE REWOV AckEs T Rt T PSS S |rmemmmeee
20500100 EARTH ExeavaTion T o T e S |7
20300100 CRARNEL Exeay T T 263000 T |
20400800 - FURNLSHED Exeay T W T vee 000 x T froemeneee
25000200 SEEDING CL B TTTTTTTTTTTTTT Rt SProS i |7
35000400 NITROGEN FERT NUTR T ooonn T el S |7
25000500 PROSPHORUS FERT NTR T coon T 72000 kT |7 e
25000600 . POTASSIUN FERT NOTR T o ar*7S SR fmrmmmm
35000700 | AGR aRaUND LimesTone TS S L |7
25100115 WULGM METHOD 2T Rt osoo kT |7
25100630 | EROSION caNtR BLAMKET. s T SO S R Jrmrmmmeeee
28000550 TeNP ERDS CoNTR SEEp T S ig-+ ................ _ ............
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08-00128-00-BR SCHEDULE OF PRICES RUN DATE - 08/25/09
MONTGOMERY CONTRACT NUMBER - 93496 RUN TIME - 223938

ITEM | ‘czHﬂ OF UNIT PRICE TOTAL PRICE

NUMBER PAY ITEM DESCRIPTION MEASURE QUANTITY DOLLARS CENTS DOLLARS CTS
28000300 _qmzw DITCH CHECKS EACH 8.000 X =
28000400 . PERINETER EROS BAR T oot sea.o00 kT frrmmme
28100107 STONE RIPRAP CL Ad 7 s a0 000 x T H
28200300 FILTER FABRIG Tt s T ss0 000 x| oo
28300400 - AGGREGATE Diton T Py i R [mommmmoene
35101400 AGG BASE GoE B T v T sse.000 x |7 e
10300100 BIT WATLS PR GT T aALLoN 21000 kT e
10300300 BLT WATLS cas o1 T saLon T oea.000 x| o
40300500 COVER GOAT AGe T TTTTTTTTTTTTT o T 2000 x T o
40300600 SEAL COAT Aee T TTTTTTTTTTTTTT S O N frrmm
50100100 - RER ERIST STRUGT T TS S 7o
50105220 . PIPE CULVERT REmow T foor T O S [rommmeenes
50200100 STRUGTURE Exeavation T e T e S R frommemee
50300225 CONG STRUGT T T oo kT e
50300280 CONGRETE ENCASENENT T a7 W&a-+ ................ " ............
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08-00128-00-BR SCHEDULE OF PRICES RUN DATE - 08/25/09
MONTGOMERY CONTRACT NUMBER - 93496 RUN TIME - 223938
ITEM . _cqu Om UNIT PRICE TOTAL PRICE
NUMBER PAY ITEM DESCRIPTION MEASURE QUANTITY DOLLARS |CENTS DOLLARS CTS
50400305 P P CONC DK BM 17 DP SQ FT 3,338.000 X =
50800205 REINF BARS, EPOXY CTD POUND 5030000 x| L o
50900205 STEEL RAILING TY ST FoOT 223000 X | L o
51201600 FUR STL PILE WP12X53 FoOT s2a000 A | AT -
51202305 DRIVING PILES FoOT e k| L o
51203600 TEST PILE ST HPi2X3 EACH 2000 x| Lo o
51204650 PILE SHOES T TSr YT S R Lo o
51500100 NAWE PLATES ecn ook T b o
54201069 P CUL CLD 2 24 FOOT w00 x | o -
63000002 SPBGR TY A 6.75 POSTS FoOT mooo x| Lo o
63100075 TRAF BAR TERM T5A EACH TS S R Lo o
67100100 MOBILIZATION T T S b o
70103700 TRAF CONT COMPL m-wo;----------Mwmmm-+ ................ + ............ o
TOTAL %
NOTE:

*x*% PLEASE TURN PAGE FOR IMPORTANT NOTES **3x*
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08-00128-00-BR SCHEDULE OF PRICES RUN DATE - 08/25/09
MONTGOMERY CONTRACT NUMBER - 93496 RUN TIME - 223938
NOTE:

1. EACH PAY ITEM SHOULD HAVE A UNIT PRICE AND A TOTAL PRICE.

2. THE UNIT PRICE SHALL GOVERN IF NO TOTAL PRICE IS SHOWN OR IF THERE IS A DISCREPANCY BETWEEN
THE PRODUCT OF THE UNIT PRICE MULTIPLIED BY THE QUANTITY.

3. IF A UNIT PRICE IS OMITTED, THE TOTAL PRICE WILL BE DIVIDED BY THE QUANTITY IN ORDER TO
ESTABLISH A UNIT PRICE.

4. A BID MAY BE DECLARED UNACCEPTABLE IF NEITHER A UNIT PRICE NOR A TOTAL PRICE IS SHOWN.
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STATE REQUIRED ETHICAL
STANDARDS GOVERNING CONTRACT
PROCUREMENT: ASSURANCES, CERTIFICATIONS
AND DISCLOSURES

I. GENERAL

A. Article 50 of the lllinois Procurement Code establishes the duty of all State chief procurement officers, State purchasing officers, and their
designees to maximize the value of the expenditure of public moneys in procuring goods, services, and contracts for the State of Illinois and to act
in a manner that maintains the integrity and public trust of State government. In discharging this duty, they are charged by law to use all available
information, reasonable efforts, and reasonable actions to protect, safeguard, and maintain the procurement process of the State of Illinois.

B. In order to comply with the provisions of Article 50 and to carry out the duty established therein, all bidders are to adhere to ethical standards
established for the procurement process, and to make such assurances, disclosures and certifications required by law. By execution of the
Proposal Signature Sheet, the bidder indicates that each of the mandated assurances has been read and understood, that each certification is
made and understood, and that each disclosure requirement has been understood and completed.

C. In addition to all other remedies provided by law, failure to comply with any assurance, failure to make any disclosure or the making of a false
certification shall be grounds for termination of the contract and the suspension or debarment of the bidder.

II. ASSURANCES
A. The assurances hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department
enter into the contract with the bidder. The Department may terminate the contract if it is later determined that the bidder rendered a false or
erroneous assurance, and the surety providing the performance bond shall be responsible for the completion of the contract.
B. Felons
1. The lllinois Procurement Code provides:
Section 50-10. Felons. Unless otherwise provided, no person or business convicted of a felony shall do business with the State of lllinois or
any state agency from the date of conviction until 5 years after the date of completion of the sentence for that felony, unless no person held
responsible by a prosecutorial office for the facts upon which the conviction was based continues to have any involvement with the business.

2. The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-10.

C. Conflicts of Interest

1. The lllinois Procurement Code provides in pertinent part:
Section 50-13. Conflicts of Interest.

(a) Prohibition. It is unlawful for any person holding an elective office in this State, holding a seat in the General Assembly, or appointed to or
employed in any of the offices or agencies of state government and who receives compensation for such employment in excess of 60% of the
salary of the Governor of the State of Illinois, or who is an officer or employee of the Capital Development Board or the Illinois Toll Highway
Authority, or who is the spouse or minor child of any such person to have or acquire any contract, or any direct pecuniary interest in any
contract therein, whether for stationery, printing, paper, or any services, materials, or supplies, that will be wholly or partially satisfied by the
payment of funds appropriated by the General Assembly of the State of Illinois or in any contract of the Capital Development Board or the
lllinois Toll Highway authority.

(b) Interests. It is unlawful for any firm, partnership, association or corporation, in which any person listed in subsection (a) is entitled to
receive (i) more than 7 1/2% of the total distributable income or (ii) an amount in excess of the salary of the Governor, to have or acquire any
such contract or direct pecuniary interest therein.

(c) Combined interests. It is unlawful for any firm, partnership, association, or corporation, in which any person listed in subsection (a)
together with his or her spouse or minor children is entitled to receive (i) more than 15%, in the aggregate, of the total distributable income or
(ii) an amount in excess of 2 times the salary of the Governor, to have or acquire any such contract or direct pecuniary interest therein.

(d) Securities. Nothing in this Section invalidates the provisions of any bond or other security previously offered or to be offered for sale or
sold by or for the State of lllinois.

(e) Prior interests. This Section does not affect the validity of any contract made between the State and an officer or employee of the State or
member of the General Assembly, his or her spouse, minor child or any combination of those persons if that contract was in existence before
his or her election or employment as an officer, member, or employee. The contract is voidable, however, if it cannot be completed within 365
days after the officer, member, or employee takes office or is employed.

The current salary of the Governor is $177,412.00. Sixty percent of the salary is $106,447.20.
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2. The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-13, or that an
effective exemption has been issued by the Board of Ethics to any individual subject to the Section 50-13 prohibitions pursuant to the

provisions of Section 50-20 of the Code and Executive Order Number 3 (1998). Information concerning the exemption process is available
from the Department upon request.

D. Negotiations
1. The lllinois Procurement Code provides in pertinent part:
Section 50-15. Negotiations.
(a) It is unlawful for any person employed in or on a continual contractual relationship with any of the offices or agencies of State government
to participate in contract negotiations on behalf of that office or agency with any firm, partnership, association, or corporation with whom that

person has a contract for future employment or is negotiating concerning possible future employment.

2. The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-15, and that the
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein.

E. Inducements
1. The lllinois Procurement Code provides:
Section 50-25. Inducement. Any person who offers or pays any money or other valuable thing to any person to induce him or her not to bid
for a State contract or as recompense for not having bid on a State contract is guilty of a Class 4 felony. Any person who accepts any money
or other valuable thing for not bidding for a State contract or who withholds a bid in consideration of the promise for the payment of money or
other valuable thing is guilty of a Class 4 felony.
2. The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-25, and that the

bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein.

F. Revolving Door Prohibition

1. The lllinois Procurement Code provides:

Section 50-30. Revolving door prohibition. Chief procurement officers, associate procurement officers, State purchasing officers, their
designees whose principal duties are directly related to State procurement, and executive officers confirmed by the Senate are expressly
prohibited for a period of 2 years after terminating an affected position from engaging in any procurement activity relating to the State agency
most recently employing them in an affected position for a period of at least 6 months. The prohibition includes, but is not limited to: lobbying
the procurement process; specifying; bidding; proposing bid, proposal, or contract documents; on their own behalf or on behalf of any firm,
partnership, association, or corporation. This Section applies only to persons who terminate an affected position on or after January 15, 1999.

2. The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-30, and that the
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein.

G. Reporting Anticompetitive Practices

1. The lllinois Procurement Code provides:

Section 50-40. Reporting anticompetitive practices. When, for any reason, any vendor, bidder, contractor, chief procurement officer, State
purchasing officer, designee, elected official, or State employee suspects collusion or other anticompetitive practice among any bidders,
offerors, contractors, proposers, or employees of the State, a notice of the relevant facts shall be transmitted to the Attorney General and the
chief procurement officer.

2. The bidder assures the Department that it has not failed to report any relevant facts concerning the practices addressed in Section 50-40
which may involve the contract for which the bid is submitted.

H. Confidentiality
1. The lllinois Procurement Code provides:

Section 50-45. Confidentiality. Any chief procurement officer, State purchasing officer, designee, or executive officer who willfully uses or
allows the use of specifications, competitive bid documents, proprietary competitive information, proposals, contracts, or selection information
to compromise the fairness or integrity of the procurement, bidding, or contract process shall be subject to immediate dismissal, regardless of
the Personnel code, any contract, or any collective bargaining agreement, and may in addition be subject to criminal prosecution.

2. The bidder assures the Department that it has no knowledge of any fact relevant to the practices addressed in Section 50-45 which may
involve the contract for which the bid is submitted.
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I. Insider Information

1. The lllinois Procurement Act provides:

Section 50-50. Insider information. It is unlawful for any current or former elected or appointed State official or State employee to knowingly
use confidential information available only by virtue of that office or employment for actual or anticipated gain for themselves or another
person.

2. The bidder assures the Department that it has no knowledge of any facts relevant to the practices addressed in Section 50-50 which may
involve the contract for which the bid is submitted.

Ill. CERTIFICATIONS
A. The certifications hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the

Department enter into the contract with the bidder. The Department may terminate the contract if it is later determined that the bidder rendered a
false or erroneous certification, and the surety providing the performance bond shall be responsible for completion of the contract.

B. Bribery
1. The lllinois Procurement Code provides:
Section 50-5. Bribery.
(a) Prohibition. No person or business shall be awarded a contract or subcontract under this Code who:

(1) has been convicted under the laws of lllinois or any other state of bribery or attempting to bribe an officer or employee of the State of
lllinois or any other state in that officer's or employee’s official capacity; or

(2) has made an admission of guilt of that conduct that is a matter of record but has not been prosecuted for that conduct.

(b) Businesses. No business shall be barred from contracting with any unit of State or local government as a result of a conviction under this
Section of any employee or agent of the business if the employee or agent is no longer employed by the business and:

(1) the business has been finally adjudicated not guilty; or
(2) the business demonstrates to the governmental entity with which it seeks to contract, and that entity finds that the commission of the
offense was not authorized, requested, commanded, or performed by a director, officer, or high managerial agent on behalf of the
business as provided in paragraph (2) of subsection (a) of Section 5-4 of the Criminal Code of 1961.
(c) Conduct on behalf of business. For purposes of this Section, when an official, agent, or employee of a business committed the bribery or
attempted bribery on behalf of the business and in accordance with the direction or authorization of a responsible official of the business, the
business shall be chargeable with the conduct.
(d) Certification. Every bid submitted to and contract executed by the State shall contain a certification by the contractor that the contractor is
not barred from being awarded a contract or subcontract under this Section. A contractor who makes a false statement, material to the
certification, commits a Class 3 felony.
2. The bidder certifies that it is not barred from being awarded a contract under Section 50.5.
C. Educational Loan
1. Section 3 of the Educational Loan Default Act provides:
§ 3. No State agency shall contract with an individual for goods or services if that individual is in default, as defined in Section 2 of this Act, on
an educational loan. Any contract used by any State agency shall include a statement certifying that the individual is not in default on an
educational loan as provided in this Section.

2. The bidder, if an individual as opposed to a corporation, partnership or other form of business organization, certifies that the bidder is not in
default on an educational loan as provided in Section 3 of the Act.

D. Bid-Rigging/Bid Rotating

1. Section 33E-11 of the Criminal Code of 1961 provides:

§ 33E-11. (a) Every bid submitted to and public contract executed pursuant to such bid by the State or a unit of local government shall contain
a certification by the prime contractor that the prime contractor is not barred from contracting with any unit of State or local government as a
result of a violation of either Section 33E-3 or 33E-4 of this Article. The State and units of local government shall provide the appropriate
forms for such certification.
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(b) A contractor who makes a false statement, material to the certification, commits a Class 3 felony.

A violation of Section 33E-3 would be represented by a conviction of the crime of bid-rigging which, in addition to Class 3 felony sentencing,
provides that any person convicted of this offense or any similar offense of any state or the United States which contains the same elements
as this offense shall be barred for 5 years from the date of conviction from contracting with any unit of State or local government. No
corporation shall be barred from contracting with any unit of State or local government as a result of a conviction under this Section of any
employee or agent of such corporation if the employee so convicted is no longer employed by the corporation and: (1) it has been finally
adjudicated not guilty or (2) if it demonstrates to the governmental entity with which it seeks to contract and that entity finds that the
commission of the offense was neither authorized, requested, commanded, nor performed by a director, officer or a high managerial agent in
behalf of the corporation.

A violation of Section 33E-4 would be represented by a conviction of the crime of bid-rotating which, in addition to Class 2 felony sentencing,
provides that any person convicted of this offense or any similar offense of any state or the United States which contains the same elements
as this offense shall be permanently barred from contracting with any unit of State or local government. No corporation shall be barred from
contracting with any unit of State or local government as a result of a conviction under this Section of any employee or agent of such
corporation if the employee so convicted is no longer employed by the corporation and: (1) it has been finally adjudicated not guilty or (2) if it
demonstrates to the governmental entity with which it seeks to contract and that entity finds that the commission of the offense was neither
authorized, requested, commanded, nor performed by a director, officer or a high managerial agent in behalf of the corporation.

2. The bidder certifies that it is not barred from contracting with the Department by reason of a violation of either Section 33E-3 or Section
33E-4.

E. International Anti-Boycott

1. Section 5 of the International Anti-Boycott Certification Act provides:

§ 5. State contracts. Every contract entered into by the State of lllinois for the manufacture, furnishing, or purchasing of supplies, material, or
equipment or for the furnishing of work, labor, or services, in an amount exceeding the threshold for small purchases according to the
purchasing laws of this State or $10,000.00, whichever is less, shall contain certification, as a material condition of the contract, by which the
contractor agrees that neither the contractor nor any substantially-owned affiliated company is participating or shall participate in an
international boycott in violation of the provisions of the U.S. Export Administration Act of 1979 or the regulations of the U.S. Department of
Commerce promulgated under that Act.

2. The bidder makes the certification set forth in Section 5 of the Act.

F. Drug Free Workplace

1. The lllinois “Drug Free Workplace Act” applies to this contract and it is necessary to comply with the provisions of the “Act” if the contractor
is a corporation, partnership, or other entity (including a sole proprietorship) which has 25 or more employees.

2. The bidder certifies that if awarded a contract in excess of $5,000 it will provide a drug free workplace by:

(a) Publishing a statement notifying employees that the unlawful manufacture, distribution, dispensation, possession or use of a controlled
substance, including cannabis, is prohibited in the contractor’'s workplace; specifying the actions that will be taken against employees for
violations of such prohibition; and notifying the employee that, as a condition of employment on such contract, the employee shall abide by the
terms of the statement, and notify the employer of any criminal drug statute conviction for a violation occurring in the workplace no later than
five (5) days after such conviction.

(b) Establishing a drug free awareness program to inform employees about the dangers of drug abuse in the workplace; the contractor’s policy
of maintaining a drug free workplace; any available drug counseling, rehabilitation, and employee assistance programs; and the penalties that
may be imposed upon employees for drug violations.

(c) Providing a copy of the statement required by subparagraph (1) to each employee engaged in the performance of the contract and to post
the statement in a prominent place in the workplace.

(d) Notifying the Department within ten (10) days after receiving notice from an employee or otherwise receiving actual notice of the conviction
of an employee for a violation of any criminal drug statute occurring in the workplace.

(e) Imposing or requiring, within 30 days after receiving notice from an employee of a conviction or actual notice of such a conviction, an
appropriate personnel action, up to and including termination, or the satisfactory participation in a drug abuse assistance or rehabilitation
program approved by a federal, state or local health, law enforcement or other appropriate agency.

(f) Assisting employees in selecting a course of action in the event drug counseling, treatment, and rehabilitation is required and indicating that
a trained referral team is in place.

(g) Making a good faith effort to continue to maintain a drug free workplace through implementation of the actions and efforts stated in this
certification.
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G. Debt Delinquency

1. The lllinois Procurement Code provides:

Section 50-11 and 50-12. Debt Delinquency.

The contractor or bidder certifies that it, or any affiliate, is not barred from being awarded a contract under 30 ILCS 500. Section 50-
11 prohibits a person from entering into a contract with a State agency if it knows or should know that it, or any affiliate, is delinquent
in the payment of any debt to the State as defined by the Debt Collection Board. Section 50-12 prohibits a person from entering into
a contract with a State agency if it, or any affiliate, has failed to collect and remit lllinois Use Tax on all sales of tangible personal
property into the State of lllinois in accordance with the provisions of the lllinois Use Tax Act. The contractor further acknowledges
that the contracting State agency may declare the contract void if this certification is false or if the contractor, or any affiliate, is
determined to be delinquent in the payment of any debt to the State during the term of the contract.

H. Sarbanes-Oxley Act of 2002

1. The lllinois Procurement Code, Section 50-60(c), provides:

The contractor certifies in accordance with 30 ILCS 500/50-10.5 that no officer, director, partner or other managerial agent of the
contracting business has been convicted of a felony under the Sarbanes-Oxley Act of 2002 or a Class 3 or Class 2 felony under
the lllinois Securities Law of 1953 for a period of five years prior to the date of the bid or contract. The contractor acknowledges
that the contracting agency shall declare the contract void if this certification is false.

. Addenda

The contractor or bidder certifies that all relevant addenda have been incorporated in to this contract. Failure to do so may cause
the bid to be declared unacceptable.

J. Section 42 of the Environmental Protection Act

The contractor certifies in accordance with 30 ILCS 500/50-12 that the bidder or contractor is not barred from being awarded a
contract under this Section which prohibits the bidding on or entering into contracts with the State of lllinois or a State agency by a
person or business found by a court or the Pollution Control Board to have committed a willful or knowing violation of Section 42 of
the Environmental Protection Act for a period of five years from the date of the order. The contractor acknowledges that the
contracting agency may declare the contract void if this certification is false.

K. Apprenticeship and Training Certification (Does not apply to federal aid projects)

In accordance with the provisions of Section 30-22 (6) of the lllinois Procurement Code, the bidder certifies that it is a participant,
either as an individual or as part of a group program, in the approved apprenticeship and training programs applicable to each type
of work or craft that the bidder will perform with its own forces. The bidder further certifies for work that will be performed by
subcontract that each of its subcontractors submitted for approval either (a) is, at the time of such bid, participating in an approved,
applicable apprenticeship and training program; or (b) will, prior to commencement of performance of work pursuant to this contract,
begin participation in an approved apprenticeship and training program applicable to the work of the subcontract. The Department,
at any time before or after award, may require the production of a copy of each applicable Certificate of Registration issued by the
United States Department of Labor evidencing such participation by the contractor and any or all of its subcontractors. Applicable
apprenticeship and training programs are those that have been approved and registered with the United States Department of
Labor. The bidder shall list in the space below, the official name of the program sponsor holding the Certificate of Registration for all
of the types of work or crafts in which the bidder is a participant and that will be performed with the bidder’s forces. Types of work or
craft work that will be subcontracted shall be included and listed as subcontract work. The list shall also indicate any type of work or
craft job category that does not have an applicable apprenticeship or training program. The bidder is responsible for making a
complete report and shall make certain that each type of work or craft job category that will be utilized on the project as
reported on the Construction Employee Workforce Projection (Form BC-1256) and returned with the bid is accounted for
and listed.

NA - FEDERAL

The requirements of this certification and disclosure are a material part of the contract, and the contractor shall require this
certification provision to be included in all approved subcontracts. In order to fulfill this requirement, it shall not be necessary that an
applicable program sponsor be currently taking or that it will take applications for apprenticeship, training or employment during the
performance of the work of this contract.

L. Executive Order Number 1 (2007) Regarding Lobbying on Government Procurements

The bidder hereby warrants and certifies that they have complied and will comply with the requirements set forth in this Order. The
requirements of this warrant and certification are a material part of the contract, and the contractor shall require this warrant and
certification provision to be included in all approved subcontracts.
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M. Disclosure of Business Operations in Iran

Section 50-36 of the lllinois Procurement Code, 30ILCS 500/50-36 provides that each bid, offer, or proposal submitted for a State contract
shall include a disclosure of whether or not the Company acting as the bidder, offer or, or proposing entity, or any of its corporate parents or
subsidiaries, within the 24 months before submission of the bid, offer, or proposal had business operations that involved contracts with or
provision of supplies or services to the Government of Iran, companies in which the Government of Iran has any direct or indirect equity share,
consortiums or projects commissioned by the Government of Iran, or companies involved in consortiums or projects commissioned by the
Government of Iran and either of the following conditions apply:

(1) More than 10% of the Company's revenues produced in or assets located in Iran involve oil-related activities or mineral-extraction
activities; less than 75% of the Company's revenues produced in or assets located in Iran involve contracts with or provision of oil-related
or mineral-extraction products or services to the Government of Iran or a project or consortium created exclusively by that government;
and the Company has failed to take substantial action.

(2) The Company has, on or after August 5, 1996, made an investment of $20 million or more, or any combination of investments of at least
$10 million each that in the aggregate equals or exceeds $20 million in any 12-month period, which directly or significantly contributes to
the enhancement of Iran's ability to develop petroleum resources of Iran.

The terms “Business operations”, “Company”, “Mineral-extraction activities”, “Oil-related activities”, “Petroleum resources”, and “Substantial
action” are all defined in the Code.

Failure to make the disclosure required by the Code shall cause the bid, offer or proposal to be considered not responsive. The disclosure will
be considered when evaluating the bid, offer, or proposal or awarding the contract. The name of each Company disclosed as doing business
or having done business in Iran will be provided to the State Comptroller.

Check the appropriate statement:

|__| Company has no business operations in Iran to disclose.

/___| Company has business operations in Iran as disclosed the attached document.

N. Political Contributions and Registration with the State Board of Elections

Sections 20-160 and 50-37 of the lllinois Procurement Code regulate political contributions from business entities and any affiliated entities or
affiliated persons bidding on or contracting with the state. Generally under Section 50-37, any business entity, and any affiliated entity or
affiliated person of the business entity, whose current year contracts with all state agencies exceed an awarded value of $50,000, are
prohibited from making any contributions to any political committees established to promote the candidacy of the officeholder responsible for
the awarding of the contracts or any other declared candidate for that office for the duration of the term of office of the incumbent officeholder
or a period 2 years after the termination of the contract, whichever is longer. Any business entity and affiliated entities or affiliated persons
whose state contracts in the current year do not exceed an awarded value of $50,000, but whose aggregate pending bids and proposals on
state contracts exceed $50,000, either alone or in combination with contracts not exceeding $50,000, are prohibited from making any political
contributions to any political committee established to promote the candidacy of the officeholder responsible for awarding the pending contract
during the period beginning on the date the invitation for bids or request for proposals is issued and ending on the day after the date of award
or selection if the entity was not awarded or selected. Section 20-160 requires certification of registration of affected business entities in
accordance with procedures found in Section 9-35 of The Election Code.

By submission of a bid, the contractor business entity acknowledges and agrees that it has read and understands Sections 20-160 and 50-37
of the lllinois Procurement Code, and that it makes the following certification:

The undersigned business entity certifies that it has registered as a business with the State Board of Elections and acknowledges a
continuing duty to update the registration in accordance with the above referenced statutes. A copy of the certificate of registration
shall be submitted with the bid. The bidder is cautioned that the Department will not award a contract without submission of the
certificate of registration.

These requirements and compliance with the above referenced statutory sections are a material part of the contract, and any breach thereof
shall be cause to void the contract under Section 50-60 of the Illinois Procurement Code. This provision does not apply to Federal-aid
contracts.
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IV. DISCLOSURES

A. The disclosures hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department enter
into the contract with the bidder. The Department may terminate the contract if it is later determined that the bidder rendered a false or erroneous
disclosure, and the surety providing the performance bond shall be responsible for completion of the contract.

B. Financial Interests and Conflicts of Interest

1. Section 50-35 of the lllinois Procurement Code provides that all bids of more than $10,000 shall be accompanied by disclosure of the financial
interests of the bidder. This disclosed information for the successful bidder, will be maintained as public information subject to release by request
pursuant to the Freedom of Information Act.

The financial interests to be disclosed shall include ownership or distributive income share that is in excess of 5%, or an amount greater than 60%
of the annual salary of the Governor, of the bidding entity or its parent entity, whichever is less, unless the contractor or bidder is a publicly traded
entity subject to Federal 10K reporting, in which case it may submit its 10K disclosure in place of the prescribed disclosure. If a bidder is a privately
held entity that is exempt from Federal 10K reporting, but has more than 400 shareholders, it may submit the information that Federal 10K
companies are required to report, and list the names of any person or entity holding any ownership share that is in excess of 5%. The disclosure
shall include the names, addresses, and dollar or proportionate share of ownership of each person making the disclosure, their instrument of
ownership or beneficial relationship, and notice of any potential conflict of interest resulting from the current ownership or beneficial interest of each
person making the disclosure having any of the relationships identified in Section 50-35 and on the disclosure form.

In addition, all disclosures shall indicate any other current or pending contracts, proposals, leases, or other ongoing procurement relationships the
bidding entity has with any other unit of state government and shall clearly identify the unit and the contract, proposal, lease, or other relationship.

2. Disclosure Forms. Disclosure Form A is attached for use concerning the individuals meeting the above ownership or distributive share
requirements. Subject individuals should be covered each by one form. In addition, a second form (Disclosure Form B) provides for the disclosure
of current or pending procurement relationships with other (non-IDOT) state agencies. The forms must be included with each bid or
incorporated by reference.

C. Disclosure Form Instructions

Form A: For bidders that have previously submitted the information requested in Form A

The Department has retained the Form A disclosures submitted by all bidders responding to these requirements for the April 24, 1998 or any
subsequent letting conducted by the Department. The bidder has the option of submitting the information again or the bidder may check the
following certification statement indicating that the information previously submitted by the bidder is, as of the date of submission, current and
accurate. Before checking this certification, the bidder should carefully review its prior submissions to ensure the Certification is correct. If the
Bidder checks the Certification, the Bidder should proceed to Form B instructions.

CERTIFICATION STATEMENT

| have determined that the Form A disclosure information previously submitted is current and
accurate, and all forms are hereby incorporated by reference in this bid. Any necessary additional
forms or amendments to previously submitted forms are attached to this bid.

(Bidding Company)

Signature of Authorized Representative Date
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Form A: For bidders who have NOT previously submitted the information requested in Form A

If the bidder is a publicly traded entity subject to Federal 10K reporting, the 10K Report may be submitted to meet the requirements of Form A. If a
bidder is a privately held entity that is exempt from Federal 10K reporting, but has more than 400 shareholders, it may submit the information that
Federal 10K companies are required to report, and list the names of any person or entity holding any ownership share that is in excess of 5%. If a
bidder is not subject to Federal 10K reporting, the bidder must determine if any individuals are required by law to complete a financial disclosure
form. To do this, the bidder should answer each of the following questions. A “YES” answer indicates Form A must be completed. [f the answer to
each of the following questions is “NO”, then the NOT APPLICABLE STATEMENT on the second page of Form A must be signed and dated by a
person that is authorized to execute contracts for the bidding company. Note: These questions are for assistance only and are not required to be
completed.

1. Does anyone in your organization have a direct or beneficial ownership share of greater than 5% of the bidding entity or parent
entity? YES__ NO

2. Does anyone in your organization have a direct or beneficial ownership share of less than 5%, but which has a value greater
than $102,600.00? YES NO

3. Does anyone in your organization receive more than $106,447.20 of the bidding entity’s or parent entity’s distributive income?
(Note: Distributive income is, for these purposes, any type of distribution of profits. An annual salary is not distributive
income.) YES__ NO __

4. Does anyone in your organization receive greater than 5% of the bidding entity’s or parent entity’s total distributive income,
but which is less than $106,447.20? YES NO __

(Note: Only one set of forms needs to be completed per person per bid even if a specific individual would require a yes answer to more
than one question.)

A “YES” answer to any of these questions requires the completion of Form A. The bidder must determine each individual in the bidding entity or
the bidding entity’s parent company that would cause the questions to be answered “Yes”. Each form must be signed and dated by a person that is
authorized to execute contracts for your organization. Photocopied or stamped signatures are not acceptable. The person signing can be, but
does not have to be, the person for which the form is being completed. The bidder is responsible for the accuracy of any information provided.

If the answer to each of the above questions is “NO”, then the NOT APPLICABLE STATEMENT on page 2 of Form A must be signed and dated by
a person that is authorized to execute contracts for your company.

Form B: Identifying Other Contracts & Procurement Related Information Disclosure Form B must be completed for each bid submitted by the
bidding entity. Note: Checking the NOT APPLICABLE STATEMENT on Form A does not allow the bidder to ignore Form B. Form B must be
completed, checked, and dated or the bidder may be considered nonresponsive and the bid will not be accepted.

The Bidder shall identify, by checking Yes or No on Form B, whether it has any pending contracts (including leases), bids, proposals, or other
ongoing procurement relationship with any other (non-IDOT) State of lllinois agency. If “No” is checked, the bidder only needs to complete the
check box on the bottom of Form B. If “Yes” is checked, the bidder must do one of the following:

Option I:  If the bidder did not submit an Affidavit of Availability to obtain authorization to bid, the bidder must list all non-IDOT State of lllinois
agency pending contracts, leases, bids, proposals, and other ongoing procurement relationships. These items may be listed on Form B or on an
attached sheet(s). Do not include IDOT contracts. Contracts with cities, counties, villages, etc. are not considered State of lllinois agency contracts
and are not to be included. Contracts with other State of lllinois agencies such as the Department of Natural Resources or the Capital
Development Board must be included. Bidders who submit Affidavits of Availability are suggested to use Option II.

Option II: If the bidder is required and has submitted an Affidavit of Availability in order to obtain authorization to bid, the bidder may write or type
“See Affidavit of Availability” which indicates that the Affidavit of Availability is incorporated by reference and includes all non-IDOT State of lllinois
agency pending contracts, leases, bids, proposals, and other ongoing procurement relationships. For any contracts that are not covered by the
Affidavit of Availability, the bidder must identify them on Form B or on an attached sheet(s). These might be such things as leases.

Bidders Submitting More Than One Bid

Bidders submitting multiple bids may submit one set of forms consisting of all required Form A disclosures and one Form B for use with all bids.
Please indicate in the space provided below the bid item that contains the original disclosure forms and the bid items which incorporate the forms
by reference.

e  The bid submitted for letting item contains the Form A disclosures or Certification Statement and the Form B
disclosures. The following letting items incorporate the said forms by reference:
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ILLINOIS DEPARTMENT FinanciaIT(l)rg:‘grAr\nation &
OF TRANSPORTATION Potential Conflicts of Interest
Disclosure

Contractor Name

Legal Address

City, State, Zip

Telephone Number Email Address Fax Number (if available)

Disclosure of the information contained in this Form is required by the Section 50-35 of the Illinois Procurement Code (30
ILCS 500). Vendors desiring to enter into a contract with the State of lllinois must disclose the financial information and
potential conflict of interest information as specified in this Disclosure Form. This information shall become part of the
publicly available contract file. This Form A must be completed for bids in excess of $10,000, and for all open-ended
contracts. A publicly traded company may submit a 10K disclosure (or equivalent if applicable) in satisfaction of
the requirements set forth in Form A. See Disclosure Form Instructions.

DISCLOSURE OF FINANCIAL INFORMATION

1. Disclosure of Financial Information. The individual named below has an interest in the BIDDER (or its parent) in terms
of ownership or distributive income share in excess of 5%, or an interest which has a value of more than $106,447.20 (60%
of the Governor’s salary as of 3/1/09). (Make copies of this form as necessary and attach a separate Disclosure Form
A for each individual meeting these requirements)
FOR INDIVIDUAL (type or print information)

NAME:

ADDRESS

Type of ownership/distributable income share:

stock sole proprietorship Partnership other: (explain on separate sheet):
% or $ value of ownership/distributable income share:

2. Disclosure of Potential Conflicts of Interest. Check “Yes” or “No” to indicate which, if any, of the following
potential conflict of interest relationships apply. If the answer to any question is “Yes”, please attach additional pages and
describe.

(a) State employment, currently or in the previous 3 years, including contractual employment of services.
Yes ___No__
If your answer is yes, please answer each of the following questions.

1. Are you currently an officer or employee of either the Capitol Development Board or the lllinois Toll
Highway Authority? Yes __ _No_

2. Areyou currently appointed to or employed by any agency of the State of Illinois? If you are
currently appointed to or employed by any agency of the State of lllinois, and your annual salary
exceeds $106,447.20, (60% of the Governor’s salary as of 3/1/09) provide the name the State
agency for which you are employed and your annual salary.
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3. If you are currently appointed to or employed by any agency of the State of lllinois, and your annual
salary exceeds $106,447.20, (60% of the Governor’s salary as of 3/1/09) are you entitled to receive
(i) more than 7 1/2% of the total distributable income of your firm, partnership, association or
corporation, or (i) an amount in excess of the salary of the Governor? Yes __ No __

4. If you are currently appointed to or employed by any agency of the State of lllinois, and your annual
salary exceeds $106,447.20, (60% of the Governor’s salary as of 3/1/09) are you and your spouse
or minor children entitled to receive (i) more than 15% in aggregate of the total distributable income
of your firm, partnership, association or corporation, or (ii) an amount in excess of 2 times the
salary of the Governor? Yes __ No__

(b) State employment of spouse, father, mother, son, or daughter, including contractual employment for services

in the previous 2 years.
Yes __No

If your answer is yes, please answer each of the following questions.

1. Is your spouse or any minor children currently an officer or employee of the Capitol Development
Board or the Illinois Toll Highway Authority? Yes__ No__

2. Is your spouse or any minor children currently appointed to or employed by any agency of the State
of lllinois? If your spouse or minor children is/are currently appointed to or employed by any
agency of the State of lllinois, and his/her annual salary exceeds $106,447.20, (60% of the
Governor’s salary as of 3/1/09) provide the name of the spouse and/or minor children, the name
of the State agency for which he/she is employed and his/her annual salary.

3. If your spouse or any minor children is/are currently appointed to or employed by any agency of the
State of lllinois, and his/her annual salary exceeds $106,447.20.00, (60% of the salary of the Governor
as of 3/1/09) are you entitled to receive (i) more than 71/2% of the total distributable income of your
firm, partnership, association or corporation, or (i) an amount in excess of the salary of the
Governor? Yes __ No_

4. If your spouse or any minor children are currently appointed to or employed by any agency of the
State of lllinois, and his/her annual salary exceeds $106,447.20, (60% of the Governor’s salary as of
3/1/09) are you and your spouse or any minor children entitled to receive (i) more than 15% in the
aggregate of the total distributable income from your firm, partnership, association or corporation, or
(i) an amount in excess of 2 times the salary of the Governor?

Yes No

(c) Elective status; the holding of elective office of the State of Illinois, the government of the United States, any
unit of local government authorized by the Constitution of the State of lllinois or the statutes of the State of
Illinois currently or in the previous 3 years. Yes __ _No_

(d) Relationship to anyone holding elective office currently or in the previous 2 years; spouse, father, mother,
son, or daughter. Yes __ _No_

(e) Appointive office; the holding of any appointive government office of the State of lllinois, the United State of
America, or any unit of local government authorized by the Constitution of the State of lllinois or the statues
of the State of lllinois, which office entitles the holder to compensation in excess of the expenses incurred in
the discharge of that office currently or in the previous 3 years. Yes __ _No__

(f) Relationship to anyone holding appointive office currently or in the previous 2 years; spouse, father, mother,
son, or daughter. Yes __ _No_

(g) Employment, currently or in the previous 3 years, as or by any registered lobbyist of the State government.
Yes __ _No__
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(h) Relationship to anyone who is or was a registered lobbyist in the previous 2 years; spouse, father, mother,
son, or daughter. Yes __ _No__

(i) Compensated employment, currently or in the previous 3 years, by any registered election or reelection
committee registered with the Secretary of State or any county clerk of the State of Illinois, or any political
action committee registered with either the Secretary of State or the Federal Board of Elections.

Yes _ No__

()) Relationship to anyone; spouse, father, mother, son, or daughter; who was a compensated employee in the
last 2 years by any registered election or re-election committee registered with the Secretary of State or any
county clerk of the State of lllinois, or any political action committee registered with either the Secretary of
State or the Federal Board of Elections.

Yes __No

APPLICABLE STATEMENT

This Disclosure Form A is submitted on behalf of the INDIVIDUAL named on previous page.

Completed by: [ ]

Signature of Individual or Authorized Representative Date

NOT APPLICABLE STATEMENT

I have determined that no individuals associated with this organization meet the criteria that would
require the completion of this Form A.

This Disclosure Form A is submitted on behalf of the CONTRACTOR listed on the previous page.

[

Signature of Authorized Representative Date
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ILLINOIS DEPARTMENT Other comB ¢
OF TRANSPORTATION Procurement Related Information
Disclosure

Contractor Name

Legal Address

City, State, Zip

Telephone Number Email Address Fax Number (if available)

Disclosure of the information contained in this Form is required by the Section 50-35 of the lllinois Procurement
Act (30 ILCS 500). This information shall become part of the publicly available contract file. This Form B must
be completed for bids in excess of $10,000, and for all open-ended contracts.

DISCLOSURE OF OTHER CONTRACTS AND PROCUREMENT RELATED INFORMATION

1. Identifying Other Contracts & Procurement Related Information. The BIDDER shall identify whether it
has any pending contracts (including leases), bids, proposals, or other ongoing procurement relationship with
any other State of Illinois agency: Yes __ No__

If “No” is checked, the bidder only needs to complete the signature box on the bottom of this page.

2. If “Yes” is checked. Identify each such relationship by showing State of lllinois agency name and other descriptive
information such as bid or project number (attach additional pages as necessary). SEE DISCLOSURE FORM
INSTRUCTIONS:

THE FOLLOWING STATEMENT MUST BE CHECKED

Signature of Authorized Representative Date
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SPECIAL NOTICE TO CONTRACTORS

The following requirements of the lllinois Department of Human Rights' Rules and Regulations are applicable to bidders
on all construction contracts advertised by the lllinois Department of Transportation:

(@)

(b)

()

CONSTRUCTION EMPLOYEE UTILIZATION PROJECTION

All bidders on construction contracts shall complete and submit, along with and as part of their bids, a Bidder's
Employee Utilization Form (Form BC-1256) setting forth a projection and breakdown of the total workforce intended to
be hired and/or allocated to such contract work by the bidder including a projection of minority and female employee
utilization in all job classifications on the contract project.

The Department of Transportation shall review the Employee Utilization Form, and workforce projections contained
therein, of the contract awardee to determine if such projections reflect an underutilization of minority persons and/or
women in any job classification in accordance with the Equal Employment Opportunity Clause and Section 7.2 of the
lllinois Department of Human Rights' Rules and Regulations for Public Contracts adopted as amended on September
17, 1980. If it is determined that the contract awardee's projections reflect an underutilization of minority persons
and/or women in any job classification, it shall be advised in writing of the manner in which it is underutilizing and such
awardee shall be considered to be in breach of the contract unless, prior to commencement of work on the contract
project, it submits revised satisfactory projections or an acceptable written affirmative action plan to correct such
underutilization including a specific timetable geared to the completion stages of the contract.

The Department of Transportation shall provide to the Department of Human Rights a copy of the contract awardee's
Employee Utilization Form, a copy of any required written affirmative action plan, and any written correspondence
related thereto. The Department of Human Rights may review and revise any action taken by the Department of
Transportation with respect to these requirements.
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lllinois Department
of Transportation

Contract No. 93496

MONTGOMERY County

Section 08-00128-00-BR

Project ARA-0721(219)

Route FAS 721 (CH 8)

District 6 Construction Funds
PART I. IDENTIFICATION

Dept. Human Rights # Duration of Project:

Name of Bidder:

PART Il. WORKFORCE PROJECTION

A. The undersigned bidder has analyzed minority group and female populations, unemployment rates and availability of workers for the location in

which this contract work is to be performed, and for the locations from which the bidder recruits employees, and hereby submits the following workforce

projection including a projection for minority and female employee utilization in all job categories in the workforce to be allocated to this contract:
TABLE A TABLE B

TOTAL Workforce Projection for Contract CURRENT EMPLOYEES

TO BE ASSIGNED
MINORITY EMPLOYEES TRAINEES TO CONTRACT

JOB TOTAL *OTHER APPREN- | ON THE JOB TOTAL MINORITY
CATEGORIES EMPLOYEES BLACK HISPANIC MINOR. TICES TRAINEES EMPLOYEES EMPLOYEES

M F M F M F M F M F M F M F M F

OFFICIALS
(MANAGERS)

SUPERVISORS

FOREMEN

CLERICAL

EQUIPMENT
OPERATORS

MECHANICS

TRUCK DRIVERS

IRONWORKERS

CARPENTERS

CEMENT MASONS

ELECTRICIANS

PIPEFITTERS,
PLUMBERS

PAINTERS

LABORERS,
SEMI-SKILLED

LABORERS,
UNSKILLED

TOTAL

TABLE C

TOTAL Training Projection for Contract FOR DEPARTMENT USE ONLY

EMPLOYEES TOTAL *OTHER
IN EMPLOYEES BLACK HISPANIC MINOR.
TRAINING M F M F M F M F

APPRENTICES

ON THE JOB
TRAINEES

*Other minorities are defined as Asians (A) or Native Americans (N).
Please specify race of each employee shown in Other Minorities column. BC 1256 (Rev. 12/11/08)

Note: See instructions on page 2
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RETURN WITH BID Contract No. 93496

MONTGOMERY County
Section 08-00128-00-BR
Project ARA-0721(219)

Route FAS 721 (CH 8)
District 6 Construction Funds

PART Il. WORKFORCE PROJECTION - continued

B.

Included in “Total Employees” under Table A is the total number of new hires that would be employed in the
event the undersigned bidder is awarded this contract.

The undersigned bidder projects that: (number) new hires would be
recruited from the area in which the contract project is located; and/or (number)
new hires would be recruited from the area in which the bidder’s principal

office or base of operation is located.

Included in “Total Employees” under Table A is a projection of numbers of persons to be employed directly by the
undersigned bidder as well as a projection of numbers of persons to be employed by subcontractors.

The undersigned bidder estimates that (number) persons will
be directly employed by the prime contractor and that (number) persons will be
employed by subcontractors.

PART lll. AFFIRMATIVE ACTION PLAN

A.

Company Telephone Number

The undersigned bidder understands and agrees that in the event the foregoing minority and female employee
utilization projection included under PART Il is determined to be an underutilization of minority persons or women
in any job category, and in the event that the undersigned bidder is awarded this contract, he/she will, prior to
commencement of work, develop and submit a written Affirmative Action Plan including a specific timetable
(geared to the completion stages of the contract) whereby deficiencies in minority and/or female employee
utilization are corrected. Such Affirmative Action Plan will be subject to approval by the contracting agency and
the Department of Human Rights.

The undersigned bidder understands and agrees that the minority and female employee utilization projection
submitted herein, and the goals and timetable included under an Affirmative Action Plan if required, are deemed
to be part of the contract specifications.

Address

NOTICE REGARDING SIGNATURE

The Bidder’s signature on the Proposal Signature Sheet will constitute the signing of this form. The following signature block needs
to be completed only if revisions are required.

Signature: [] Title: Date:
Instructions: All tables must include subcontractor personnel in addition to prime contractor personnel.
Table A - Include both the number of employees that would be hired to perform the contract work and the total number currently employed

(Table B) that will be allocated to contract work, and include all apprentices and on-the-job trainees. The “Total Employees” column
should include all employees including all minorities, apprentices and on-the-job trainees to be employed on the contract work.

Table B - Include all employees currently employed that will be allocated to the contract work including any apprentices and on-the-job trainees

currently employed.

Table C - Indicate the racial breakdown of the total apprentices and on-the-job trainees shown in Table A.

BC-1256 (Rev. 12/11/08)
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ADDITIONAL FEDERAL REQUIREMENTS

In addition to the Required Contract Provisions for Federal-Aid Construction Contracts (FHWA 1273), all
bidders make the following certifications.

A.

By the execution of this proposal, the signing bidder certifies that the bidding entity has not, either
directly or indirectly, entered into any agreement, participated in any collusion, or otherwise taken any
action, in restraint of free competitive bidding in connection with the submitted bid. This statement
made by the undersigned bidder is true and correct under penalty of perjury under the laws of the
United States.

CERTIFICATION, EQUAL EMPLOYMENT OPPORTUNITY:

1. Have you participated in any previous contracts or subcontracts subject to the equal
opportunity clause. YES NO
2. If answer to #1 is yes, have you filed with the Joint Reporting Committee, the Director of

OFCC, any Federal agency, or the former President’'s Committee on Equal Employment
Opportunity, all reports due under the applicable filing requirements of those organizations?
YES NO
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RETURN WITH BID Contract No. 93496
MONTGOMERY County
Section 08-00128-00-BR
Project ARA-0721(219)
Route FAS 721 (CH 8)
District 6 Construction Funds

PROPOSAL SIGNATURE SHEET

The undersigned bidder hereby makes and submits this bid on the subject Proposal, thereby assuring the Department that all requirements of
the Invitation for Bids and rules of the Department have been met, that there is no misunderstanding of the requirements of paragraph 3 of this
Proposal, and that the contract will be executed in accordance with the rules of the Department if an award is made on this bid.

Firm Name

(IF AN INDIVIDUAL) Signature of Owner

Business Address

Firm Name

By

(IF A CO-PARTNERSHIP) Business Address

Name and Address of All Members of the Firm:

Corporate Name

By
Signature of Authorized Representative
(IF A CORPORATION)
Typed or printed name and title of Authorized Representative
Attest
Signature
(IF A JOINT VENTURE, USE THIS SECTION
FOR THE MANAGING PARTY AND THE Business Address
SECOND PARTY SHOULD SIGN BELOW)
Corporate Name
By
(IF A JOINT VENTURE) Signature of Authorized Representative
Typed or printed name and title of Authorized Representative
Attest

Signature

Business Address

If more than two parties are in the joint venture, please attach an additional signature sheet.
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Return with Bid Division of Highways

llinois Department Proposal Bid Bond
of Transportation (Effective November 1, 1992)
Item No.

Letting Date

KNOW ALL MEN BY THESE PRESENTS, That We

as PRINCIPAL, and

as SURETY, are
held jointly, severally and firmly bound unto the STATE OF ILLINOIS in the penal sum of 5 percent of the total bid price, or for the amount
specified in Article 102.09 of the “Standard Specifications for Road and Bridge Construction” in effect on the date of invitation for bids, whichever
is the lesser sum, well and truly to be paid unto said STATE OF ILLINOIS, for the payment of which we bind ourselves, our heirs, executors,
administrators, successors and assigns.

THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH, that whereas, the PRINCIPAL has submitted a bid proposal to the
STATE OF ILLINOIS, acting through the Department of Transportation, for the improvement designated by the Transportation Bulletin Item
Number and Letting Date indicated above.

NOW, THEREFORE, if the Department shall accept the bid proposal of the PRINCIPAL; and if the PRINCIPAL shall, within the time

and as specified in the bidding and contract documents, submit a DBE Utilization Plan that is accepted and approved by the Department; and ff,
after award by the Department, the PRINCIPAL shall enter into a contract in accordance with the terms of the bidding and contract documents
including evidence of the required insurance coverages and providing such bond as specified with good and sufficient surety for the faithful
performance of such contract and for the prompt payment of labor and material furnished in the prosecution thereof; or if, in the event of the
failure of the PRINCIPAL to make the required DBE submission or to enter into such contract and to give the specified bond, the PRINCIPAL pays
to the Department the difference not to exceed the penalty hereof between the amount specified in the bid proposal and such larger amount for
which the Department may contract with another party to perform the work covered by said bid proposal, then this obligation shall be null and
void. otherwise. it shall remain in full force and effect.

IN THE EVENT the Department determines the PRINCIPAL has failed to comply with any requirement as set forth in the preceding
paragraph, then Surety shall pay the penal sum to the Department within fifteen (15) days of written demand therefor. If Surety does not make full
payment within such period of time, the Department may bring an action to collect the amount owed. Surety is liable to the Department for all its
expenses, including attorney’s fees, incurred in any litigation in which it prevails either in whole or in part.

In TESTIMONY WHEREOF, the said PRINCIPAL and the said SURETY have caused this instrument to be signed by

their respective officers this day of A.D.,
PRINCIPAL SURETY
(Company Name) (Company Name)
By By:
(Signature & Title) (Signature of Attorney-in-Fact)

Notary Certification for Principal and Surety
STATE OF ILLINOIS,

County of

I, , a Notary Public in and for said County, do hereby certify that

and
(Insert names of individuals signing on behalf of PRINCIPAL & SURETY)
who are each personally known to me to be the same persons whose names are subscribed to the foregoing instrument on behalf of PRINCIPAL

and SURETY, appeared before me this day in person and acknowledged respectively, that they signed and delivered said instrument as their free
and voluntary act for the uses and purposes therein set forth.

Given under my hand and notarial seal this day of A.D.

My commission expires

Notary Public

In lieu of completing the above section of the Proposal Bid Form, the Principal may file an Electronic Bid Bond. By signing the proposal and
marking the check box next to the Signature and Title line below, the Principal is ensuring the identified electronic bid bond has been executed
and the Principal and Surety are firmly bound unto the State of lllinois under the conditions of the bid bond as shown above.

a

Electronic Bid Bond ID# Company / Bidder Name Signature and Title

BDE 356B (REV. 10/24/07



PROPOSAL ENVELOPE

lllinois Department
of Transportation

PROPOSALS

for construction work advertised for bids by the
lllinois Department of Transportation

Item No. Item No. Item No.

Submitted By:

Name:

Address:

Phone No.

Bidders should use an IDOT proposal envelope or affix this form to the front of a 10” x 13” envelope for the
submittal of bids. If proposals are mailed, they should be enclosed in a second or outer envelope addressed
to:

Engineer of Design and Environment - Room 326
lllinois Department of Transportation

2300 South Dirksen Parkway

Springfield, lllinois 62764

NOTICE

Individual bids, including Bid Bond and/or supplemental information
if required, should be securely stapled.



CONTRACTOR OFFICE COPY OF
CONTRACT SPECIFICATIONS

NOTICE

None of the following material needs to be returned with the bid package unless the
special provisions require documentation and/or other information to be submitted.

Contract No. 93496
MONTGOMERY County
Section 08-00128-00-BR
Project ARA-0721(219)

Route FAS 721 (CH 8)
District 6 Construction Funds

@ lllinois Department of Transportation



1.

llinois Department NOTICE TO BIDDERS
of Transportation

TIME AND PLACE OF OPENING BIDS. Sealed proposals for the improvement described herein will be
received by the Department of Transportation at the Harry R. Hanley Building, 2300 South Dirksen
Parkway, in Springdfield, lllinois until 10:00 o’clock a.m., November 6, 2009. All bids will be gathered,
sorted, publicly opened and read in the auditorium at the Department of Transportation’s Harry R. Hanley
Building shortly after the 10:00 a.m. cut off time.

DESCRIPTION OF WORK. The proposed improvement is identified and advertised for bids in the
Invitation for Bids as:

Contract No. 93496
MONTGOMERY County
Section 08-00128-00-BR
Project ARA-0721(219)

Route FAS 721 (CH 8)

District 6 Construction Funds

Project consists of the removal of existing bridge and constructionofa3span (2 @ 35'-3"and 1 @
40' - 0") precast prestressed concrete deck beam bridge and approaches carrying FAS Rte. 721 (CH 8)
over East Fork Shoal Creek approximately four miles northwest of Filmore.

3.

4.

INSTRUCTIONS TO BIDDERS. (a) This Notice, the invitation for bids, proposal and letter of award shall,
together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road
and Bridge Construction, become part of the contract. Bidders are cautioned to read and examine carefully
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to
submission of a bid.

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the
bidder to make various certifications as a part of the proposal and contract. By execution and
submission of the proposal, the bidder makes the certification contained therein. A false or fraudulent
certification shall, in addition to all other remedies provided by law, be a breach of contract and may
result in termination of the contract.

AWARD CRITERIA AND REJECTION OF BIDS. This contract will be awarded to the lowest responsive
and responsible bidder considering conformity with the terms and conditions established by the
Department in the rules, Invitation for Bids and contract documents. The issuance of plans and proposal
forms for bidding based upon a prequalification rating shall not be the sole determinant of responsibility.
The Department reserves the right to determine responsibility at the time of award, to reject any or all
proposals, to readvertise the proposed improvement, and to waive technicalities.

By Order of the
lllinois Department of Transportation

Gary Hannig,
Acting Secretary



CONTRACT 93496
INDEX
FOR
SUPPLEMENTAL SPECIFICATIONS
AND RECURRING SPECIAL PROVISIONS
Adopted January 1, 2009

This index contains a listing of SUPPLEMENTAL SPECIFICATIONS and frequently used RECURRING SPECIAL
PROVISIONS.

ERRATA  Standard Specifications for Road and Bridge Construction (Adopted 1-1-07) (Revised 1-1-09)

SUPPLEMENTAL SPECIFICATIONS

Std. Spec. Sec. Page No,
201  Clearing, Tree Removal and ProtECHOM .....cveiiieioiiieiiieecetie ettt et e eeeeeeeeeeevesseeseesseresessesesessesersessesen 1
205 EMDENKIMENT ..ottt e et e e e s e rarere b s es s sabs s e ssessnsebessssteatonsesesneeneeanteresreseeennons 2
25T MUICH w1ttt e sb e et b s be s e sae s be b e sa s e bt e b e st b sate e e senteneeneent e neseneeaeeteerenatenen 3
253 Planting WOoOodY PIENES ...cc.iciiiieiirieisrcrestiniisesiciersses e sseseessesssersessesssesesssestosesnsonssssesasensessessesssesesne 4
280  Temporary EroSion CONIOl .......civiceiereerierirreireesessessesseseesesseeseesosnssssesssessesssesssssssessssssssssessneesnessnens 6
443 Reflective Crack Control TrEAtMENT ..ccucicriviiirreriereriertiiitent e e esressssbes st et sersessessensesstaressesnennens 7
502  EXCaVAtioN fOr SIUCIUMES .....ccvvvirieiiiirerienenrerieesrsnesiesin s esseesseereessesssssseersensessessesessesses sasensassesseaseesesseenes 10
503 CONCIEE SIHUCIUIES ...ocvvirieiieiiiriiriirte st ertesrte e see e rr e s e e st e sabe e bbsssassenessesssssaesabesretsnssssnnesaeensnesneenss 11
504 Precast CoNCrete SHUCIUIES ...iviviiierierceiririeerrectenrestesseeeserne e eese e resssestessassesnesessssssessessesssens [ 12
505 SHEEI SIIUCIUIES ..ovviiiciiereeieiertitertere s ece s e ssssre st e bessebeers s estessesassansesbessetesrentsetentestssasesrtsntereensenseres 13
B40  BOX CUIVEITS .ovviiiiiirierieiritretsneeecasstesss s e e e s sbesaesbes s eatessere s s eseessesassenssbnsmsesaeseesesntostesessntennesnsssneneeneenes 14
581 Waterproofing Membrane SYSIEIM .....cciveeecieririienrireei s ssee e e s et eseeseeseeneeneesensesesaessesseeresnseses 15
633 Removing and Reerecting Guardrail and TErMINGIS .....vccevivieriiiereeirtesteteseeetesrieeeesesesesseessssessesesessens 16
669 Removal and Disposal of Regulated SUDSTANCES .......ccceveivinrerinrieenriiniereeseniseerissssressesesssressenesseenes 17
672 Sealing ADandoned Water WEILS .....c.vcirevierieiiieceintivenreeeense s ste s sesee s steseseerssbestesssssssssnessossessnas 18
701 Work Zone Traffic Control @nd ProtECHON ....vcvivierierieciiieireeeteseeesreeseessessesresteseeseeeneeneessesssessesesnsesseses 19
733 OVErhead SigN STUCIUIES ..iccivviviiieiiiiinirieienriene e eviee et est e s e seesesresbeentestesststsstssseseesasensssssessstessaeseens 20
783 Pavement Marking and Marker REMOVAD .......cccccevieriirnenieiieiiceeiiensesseesessessessessessesssssseseesssorsssesensssons 21
801 Electrical REQUIFEMENTS .iiiiiiiiiiiecriiieiriirerreeseecrs et srs e eereste st sane s b e sabteaessassessensesseasseesnsesasesasesnnesneesne 22
805 Electrical Service Installation — Traffic SIgNaIS ....cccccvrivieniveiiiicee sttt seesreesnereens 23
836 POl FOUNAUON ..ottt critesecttre e e ste s sa et se e e e et e senr et ae s e saessaesnsenbesanssansessneenesnneeaneesen 24
838 Breakaway DEVICes ........cccciivirnivicinierenreeerenecrnsessesanens e e s e 25
862  Uninterruptable POWET SUDPIY ..vveeicrieieceeetese ettt ettt cans et s satenaeeasesssntesatasesseneesaeennenneesnenane 26
873 EIBCHIC CADIE oottt es et e b e e beeba e b e enb e s e st e st asssasebesnssantenrenenerenreretentene 28
878 Traffic Signal Concrete FOUNAtION .....cccveviivirininieiiicrnes e ree et sseens s sresess e esreseessesesereens 30

1004 COArse AQOIEIALES .c.veeiiierieirieirrirrrrrrrerrersreereessesssesseeseessaesseesesessesssessassesstosssontossessessnsesntesnsessssenesassesse 31

1008  Structural Steel COALNGS ..evvverriiiriirieerciirtrres e reees et e s esressastesss e stesasaesesrnereesearessesseessesseatnsreoresnnsnteses 32

1010 Finely DIVIded MaLEHAIS ....c.cccvivinereriniciriniesesesesreresssraessesssssesseessassseeresssssscessresesssssasessssresnssssonsessesne 33

1020 Portland Cement CONCIEIE .....civiiiiiiiieriieriicnenienereaerrrerereeesaeessesesesssesssesaeesaeseestesssnsesbasesesstesseennessans 34

1022  Concrete CUNG MaEHALS .....oviriirieireriecrcetrrrrererrisrcsee st e e srsesseseesses e siessesearaesanesassresbansaeseeanenns 43

1024  NONSNIINK GIOUL ..iiviveieiiiieerieciisieisiireerersiarsiasesassseesaessesasesssesseessssesseensessssasssesserssssesannsssssssesseessessneenes 44

1042  Precast Concrete ProdUCES .....ciciiiiiiiiieiiieiecnie e iecsenseesressressreses e e sanesenessaesssssessessnsssssesssesseesssesaeesne 45

1062 Reflective Crack Control SYSEM ......ciciiiiiiiiiiieceirrcrrcrrereesesesaesssteseessesseseesteses e sanesressssssesssssensessesnse 47

TOB9  POIE QNG TOWET .eviiriereiiieeieeeeieeesreesiieeestessaesseeesstestessseesasssesstesessasesensatersssesstessesssessssnsessassessresssesseseses 49

1074  CoONtrol EQUIPIMENT c..iviiiiiriicreerieirtcrerreesere it esstesiesstesteesaessassssessassssesstessanesssesssensossossessaseensesssssrsssessssoses 52

TOTE  WIre @nd CAbIE .iccviverieiieieinreentiieiirenreeiesitesteestesstesreesaesssessessaesbasssseebsesssssssossstsensessnsssntestsentssesenneeses 57

1081 Materials fOr PIantiNg .vvveeiciceeriiiiiieniesieesieesieese s e e sseeaesae e s baesaasensesessrssbssnsesassesnresreenresresnneesans 58

1083 ElGStOMEIIC BEAINGS .eovveeririiciiiiinienieertisressesresneessssestesestesssesesssessssssssseenssssenssssssonsesaesansaressessessessessne 60

1094  OVerhead SigN STIUCIUIES ....ccciiiiviiriieiiiicerierese st sie et s s sere e e sbassnesbseresrsebssreveensesnesssssresaesseosesneenns 61

1101 General EQUIPIMENT ..ottt e s sre s ae s b e saaesantesasasasestesresbssnbessnbesssestsessssaresanes 62

1102 Hot-Mix ASphalt EQUIPIMENT ...cocviiiiiiiiiiieniieccienees e sseeecbesbteereerbesesbesassesssssssnsesssessensenseressnsesesne 63

1106 Work Zone Traffic CONtrol DBVICES ...c.ivvierieienieieiie ittt sesteesasesasereseressssasesassssesestesnnesressansenes 64




RECURRING SPECIAL PROVISIONS

The following RECURRING SPECIAL PROVISIONS indicated by an “X* are applicable to this contract and are
included by reference:

CHECK SHEET # PAGE NO.
1 X Additional State Requirements For Federal-Aid Construction Contracts
(Ef. 2-1-89) (REV. T-1-07) eeeirierieeisie sttt steestetnssssseaesssssasessestessesmssosessesssstssssntosssnsessoneenennenes 65
2 X Subletting of Contracts (Federal-Aid Contracts) (Eff. 1-1-88) (ReV. 5-1-93) ....ocevvvevrviririeerrereerererneenae 67
3 EEO (Eff. 7-21-78) (REV. T1-18-80) .iiveririvierrriereiinnriniinsisiesesesesssese e srseresssssssessessensesssressessesssosssssnens 68
4 [ Specific Equal Employment Opportunity Responsibilities
Non Federal-Aid Contracts (Eff. 3-20-89) (ReV. 1-1-84) ...cccvviecvrvimrieniinienrenre e 78
5 [0 Required Provisions - State Contracts (Eff. 4-1-85) (ReV. 1-1-07) ...vvuereercrivrnsesinseessneeseserescereneneon 83
B LI RESEIVEA .ottt sttt s e s b s bbb et ee ettt 88
T [ RESEIVEU ettt ettt s st ea e en et ee et st eene ettt en e 89
8 Haul Road Stream Crossings, Other Temporary Stream Crossings, and
In-Stream Work Pads (Eff. 1-2-92) (ReV. 1-1-98) ....ccoviriirierieieiriniesinsrenresieene e snreseesseeeee s 90
9 [0 Construction Layout Stakes Except for Bridges (Eff. 1-1-99) (ReV. 1-1-07) .vovveverreeveeeeerreereeererereenn 91
10 [ Construction Layout Stakes (Eff. 5-1-93) (REV. T-T-07) wirverereereerereriereeeeeeeesesereessesseeesesseesseressseaseneens 94
11 [  Use of Geotextile Fabric for Railroad Crossing (Eff. 1-1-95) (ReV. 1-1-07) ..cvveveverreevisreeenenreerreernenn 97
12 [0 Subsealing of Concrete Pavements (Eff. 11-1-84) (ReV. 1-1-07) wuevvvrvemeereeeeeeeereeeeeeeerereeeessereeseeresesneens 99
13 [ Hot-Mix Asphalt Surface Correction (Eff. 11-1-87) (ReV. 1-1-00) ...vviviveirevierieeiieersierieeieeercsseseereennes 103
14 [0 Pavement and Shoulder Resurfacing (Eff. 2-1-00) (ReV. 1-1-09) .vvvivevirereiriinsiireerisnsesseresseeeereenes 105
15 [J PCC Partial Depth Hot-Mix Asphalt Patching (Eff. 1-1-98) (ReV. 1-1-07) ..cvovveeererreerererrereeneeeseresenens 106
16 [0 Patching with Hot-Mix Asphalt Overlay Removal (Eff. 10-1-95) (ReV. 1-1-07) .vvvevvmereeeeereeenenereeeeren. 108
17 [0 Polymer Concrete (Eff. 8-1-05) (REV. 1-1-08) .uevvvrriririririiierissesereerereereeresssessseseeseseessestasessestosesessssesesnes 109
18 [ PVC Pipeliner (Eff. 4-1-04) (REV. T-T-07) wievrereeviriririeriiserinsesoneesereseeseesesessetsesessssessesssesessesessesesensens 111
19 [0 Pipe Underdrains (Eff. 9-9-87) (REV. 1-1-07) .evevueirirririrerriieseessessessssessessiesssnssssssenstesesseenesesseeseseeeens 112
20 [J Guardrail and Barrier Wall Delineation (Eff. 12-15-93) (ReV. 1-1-97) ...ovevveeiveerererersiesieseeereseeennes 113
21 [ Bicycle Racks (Eff. 4-1-94) (REV. 1-T-07) .crvirerieriesiirsesisieeteeeeeessessseesesssesestsessesesseseesesssessseseesees 117
22 [ Temporary Modular Glare Screen System (Eff. 1-1-00) (R&V. 1-1-07) wvvvveevvreeeeeeereereeesresereeeeereesns 119
23 [J Temporary Portable Bridge Traffic Signals (Eff. 8-1-03) (ReV. 1-1-07) ...evevevreveeviererereesrenreseeeeenesens 121
24 [J Work Zone Public Information Signs (Eff. 9-1-02) (REV. 1=1-07) .vvevrverririeerereseeseseeeeseeseeeesseennns 123
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F.AS. 727 (Fillmore Trail)
SECTION 08-00128-00-BR

MONTGOMERY COUNTY
INDEX TO SPECIAL PROVISIONS
TEM PAGE NUMBER

Description 1

Traffic Control Plan 1-Z
Constfruction and Maintenance Signs 2

Joint Utility Locating Information for Excavators (JULIE) 3
Compliance with Section 404 Permit Requirements 3
Temporary Low-Water Stream Crossing 3

Shop Drawings 4

Status of Utilities to be Adjusted 4
Removal of Existing Pavement and Appurtenances 4

Traffic Barrier Terminal, Type 1 4-5
Removal of Existing Structure, Special 5

Storm Water Pollufion Prevention Plan 6-13
Corps of Engineers Authorization, Including [EPA 14-19

Certification Conditions

Nationwide Permit Summary (NWP 14) 20-26




LR#
LR SD 12
LR SD 13
LR 102
LR 105

Pg #

27

LR 107-2
LR 107-3
LR 107-4

30

LR 107-5
LR 108
LR 212
LR 355-1
LR 355-2
LR 400-1
LR 400-2
LR 400-3
LR 402
LR 403-2
LR 406
LR 420
LR 442
LR 451
LR 503-1
LR 503-2
LR 542
LR 663
LR 702

31

LR 1004
LR 1013
LR 1030
LR 1032-1
LR 1032-2
LR 1102
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INDEX LOCAL ROADS AND STREETS SPECIAL PROVISIONS

Special Provision Title

Slab Movement Detection Device

Required Cold Milled Surface Texture

Protests on Local Lettings

Cooperation with Utilities

Railroad Protective Liability Insurance for Local Lettings
Disadvantaged Business Enterprise Participation
Insurance

Substance Abuse Prevention Program
Combination Bids

Shaping Roadway

Asphalt Stabilized Base Course, Road Mix or Traveling Plant Mix
Asphalt Stabilized Base Course, Plant Mix
Bituminous Treated Earth Surface

Bituminous Surface Mixture (Class B)

Pavement Rehabilitation by the Heat-Scarify-Overlay Method
Salt Stabilized Surface Course

Bituminous Hot Mix Sand Seal Coat

Filling HMA Core Holes with Non-shrink Grout

PCC Pavement (Special)

Bituminous Patching Mixtures for Maintenance Use
Crack Filling Bituminous Pavement with Fiber-Asphalt
Furnishing Class Si Concrete

Furnishing Class S! Concrete (Short Load)

Pipe Culverts, Type (Furnished)

Calcium Chloride Applied

Construction and Maintenance Signs

Coarse Aggregate for Bituminous Surface Treatment
Rock Salt (Sodium Chioride)

Growth Curve

Penetrating Emulsions

Multigrade Cold Mix Asphal

Road Mix or Traveling Plan Mix Equipment

Effective
Nov. 11, 1984
Nov. 1, 1987
Jan. 1, 2007
Jan. 1, 1999
Mar. 1, 2005
Jan. 1, 2007
Feb. 1, 2007
Jan. 1, 2008
Jan. 1, 1994
Aug. 1, 1969
Oct. 1, 1973
Feb. 2, 1963
Jan. 1, 2008
Jan. 1, 2008
Jan. 1, 2008
Feb. 20, 1963
Aug. 1, 1969
Jan. 1, 2008
May 12, 1964
Jan. 1, 2004
Oct. 1, 1991
Oct. 1, 1973
Jan. 1, 1989
Sep. 1, 1964
Jun. 1, 1958
Jan. 1, 2004
Jan. 1, 2002
Aug. 1, 1969
Mar. 1, 2008
Jan. 1, 2007
Jan. 1, 2007
Jan. 1, 2007

Rev

Jan.
Jan.

Jan,
Jan.
Nov.
Aug.
Jan.
Mar.
Jan.
Jan.
Jan.

Jan.
Jan.

Jan.
Jun.
Jan.
Jan.
Jan,
Jan.
Jan.
Jun.
Jan.
Jan.

Feb.

Feb

ised
1, 2007
1, 2007

1, 2007
1, 2006
1,2008
1,2007
8, 2008
1, 2005
1, 2002
1, 2007
1, 2007

1, 2007
1, 2007

2, 2007
1, 2007
1, 2007
1, 2002
1, 2002
1, 2007
1, 2007
1, 2007
1, 2007
1, 2002

1, 2007
.1, 2007




The following special provisions indicated by an “X” are applicable to this contract. An * indicates a new or revised special provision for the

letting.

File Name

80240
80099
80186
80213

Pg#

32

80243

35

80236

36

80207

80192
80173
80241
5026l
5048|
5049I
50863|
80166

43

XXX |X

80198
80199
80094

46

80193
80214
80215
80226
80237

50

80239

52

80227
80177
80029

54

80178
80179
80205
80175

66

67

BDE SPECIAL PROVISIONS
For the November 6, 2009 Letting

Special Provision Title
Above Grade Inlet Protection
Accessible Pedestrian Signals (APS)
Alkali-Silica Reaction for Cast-in-Place Concrete
Alkali-Silica Reaction for Precast and Precast Prestressed Concrete
American Recovery and Reinvestment Act Provisions
American Recovery and Reinvestment Act Signing
Approval of Proposed Borrow Areas, Use Areas, and/or Waste Areas Inside
lllinois State Borders
Automated Flagger Assistance Device
Bituminous Materials Cost Adjustments
Bridge Demolition Debris
Building Removal-Case | (Non-Friable and Friable Asbestos)
Building Removal-Case Il (Non-Friable Asbestos)
Building Removal-Case Il (Friable Asbestos)
Building Removal-Case IV (No Asbestos)
Cement
Completion Date (via calendar days)
Completion Date (via calendar days) Plus Working Days
Concrete Admixtures
Concrete Barrier
Concrete Gutter, Type A
Concrete Joint Sealer
Concrete Mix Designs
Construction Air Quality — Diesel Vehicle Emissions Control
Construction Air Quality — Idling Restrictions
Determination of Thickness
Digital Terrain Modeling for Earthwork Calculations
Disadvantaged Business Enterprise Participation
Dowel Bars
Engineer’s Field Office Type A
Engineer’s Field Office Type B
Epoxy Pavement Markings
Equi t Rental Rat

Flagger at Side Roads and Entrances
High Tension Cable Median Barrier
HMA — Hauling on Partially Completed Full-Depth Pavement

Hot-Mix Asphalt — Plant Test Frequency
Hot-Mix Asphalt — Transportation
Hot-Mix Asphalt Mixture I1L-4.75
Hot-Mix Asphalt Mixture 1L-9.5L

Impact Attenuators

Impact Attenuators, Temporary
Liquidated Damages

Mast Arm Assembly and Pole

Material Transfer Device

Metal Hardware Cast into Concrete
Moisture Cured Urethane Paint System
Monthly Employment Report

Multilane Pavement Patching

Effective

July 1, 2009
April 1, 2003
Aug. 1, 2007
Jan. 1, 2009
April 1, 2009
April 1, 2009
Nov. 1, 2008

Jan. 1, 2008
Nov. 2, 2006
July 1, 2009
Sept. 1, 1990
Sept. 1, 1990
Sept. 1, 1990
Sept. 1, 1990
Jan. 1, 2007
April 1, 2008
April 1, 2008
Jan. 1, 2003
Jan. 1, 2008
Jan. 1, 2009
Jan. 1, 2009
April 1, 2009
April 1, 2009
April 1, 2009
April 1, 2009
April 1, 2007
Sept. 1, 2000
April 1, 2007
April 1, 2007
Aug. 1, 2008
Jan. 1, 2007
Aug. 2, 2007

April 1, 2009

Jan 1, 2007
Jan. 1, 2008

pril 1,
April 1, 2008
April 1, 2008
Nov. 1, 2004
Jan. 1, 2008
Nov. 1, 2003
Nov. 1, 2003
April 1, 2009
Jan. 1, 2008

June 15, 1999
April 1, 2008
Nov. 1, 2006
April 1, 2009
Nov. 1, 2002

Revised

Jan. 1, 2007
Jan. 1, 2009

April 15, 2009

April 1, 2009

Jan. 1, 2007
Jan. 1, 2007
Jan. 1, 2007
Jan. 1, 2007
April 1, 2009

April 1, 2009

July 1, 2009

Nov. 1, 2008
Jan. 1, 2008
Aug. 1, 2008

Jan. 1, 2008

Nov. 1, 2008
Jan. 1, 2007

Jan. 1, 2009
Jan. 1, 2009
April 1, 2009
Jan. 1, 2007




File Name

80182

80069

80216

80231

80022 71 | X

80235 73 | X

80209 75 | X

80232 76 | X

80134 80 | X
81 | X

80172
80183 83 | X
80151 84 | X
80206 86 | X
80224
80184
80131 87 | X
801562
80132 _ 90 | X
80212 '
80197 92 | X
80127 93 | X
80153 97 | X
80191 98 | X
80234
80143 99 | X

101

ghting
Notched Wedge Longitudinal Joint
Notification of Reduced Width
Organic Zinc-Rich Paint System
Partial Exit Ramp Closure for Freeway/Expressway
Pavement Marking Removal
Payments to Subcontractors
Payrolls and Payroll Records
Personal Protective Equipment
Pipe Culverts
Plastic Blockouts for Guardrail
Polyurea Pavement Marking
Portland Cement Concrete Inlay or Overlay
Portland Cement Concrete Plants
Post Clips for Extruded Aluminum Signs
Precast Handling Holes
Preventive Maintenance — Bituminous Surface Treatment
Preventive Maintenance — Cape Seal
Preventive Maintenance — Micro-Surfacing
Preventive Maintenance — Slurry Seal
Prismatic Curb Reflectors
Public Convenience and Safety
Railroad Protective Liability Insurance
Railroad Protective Liability Insurance (5 and 10)

Ramp Closure for Freeway/Expressway

Reclaimed Asphalt Pavement (RAP)

Reflective Sheeting on Channelizing Devices

Reinforcement Bars

Reinforcement Bars — Storage and Protection

Restoring Bridge Approach Pavements Using High-Density Foam
Retroreflective Sheeting, Nonreflective Sheeting, and Translucent Overlay
Film for Highway Signs

Seeding

-| Self-Consolidating Concrete for Cast-In-Place Construction

Self-Consolidating Concrete for Precast Products
Sign Panels and Sign Panel Overlays

Silt Filter Fence

Steel Cost Adjustment

Steel Plate Beam Guardrail

Stone Gradation Testing

Storm Sewers

Subcontractor Mobilization Payments

Temp
Thermoplastic Pavement Markings

Training Special Provisions

Type ZZ Retroreflective Sheeting, Nonreflective Sheeting, and Translucent
Overlay Film for Highway Signs

Variable Spaced Tining

Working Days

Woven Wire Fence

" Effective

July 1, 2004
April 1, 2007
Nov. 1, 2001
Jan. 1, 2009
April 1, 2009
June 1, 2000

March 1, 2009

Nov. 1, 2008
April 1, 2009
Nov. 1, 2004
April 1, 2004
Nov. 1, 2008
Jan. 1, 2007
Jan. 1, 2009
Jan. 1, 2007
Jan. 1, 2009
Jan. 1, 2009
Jan. 1, 2009
Jan. 1, 2009
Nov. 1, 2008
Jan. 1, 2000
Dec. 1, 1986
Jan. 1, 2006

Jan. 1, 2009
Jan. 1, 2007
April 1, 2007
Nov. 1, 2005
Aug. 1, 2008
Jan. 1, 2009
April 1, 2007

July 1, 2004
Nov. 1, 2005
July 1, 2004
Nov. 1, 2008
Jan. 1, 2008
April 2, 2004
Nov. 1, 2005
Nov. 1, 2007
April 1, 2009
April 2, 2005

Jan. 1, 2007

Oct. 15, 1975

April 1, 2007

Aug. 1, 2005
Jan. 1, 2002
April 1, 2008

R

"% 8...,.

Jan. 1, 2007

Jan. 1, 2008

Jan. 1, 2008
July 1, 2009

Jan. 1, 2007
Jan. 1, 2009

April 1, 2009
April 1, 2009

Jan. 1, 2006

April 1, 2009
Nov. 1, 2008
April 1, 2009
April 1, 2009

July 1, 2009
Jan. 1, 2009
Jan. 1, 2007

April 1, 2009
Aug. 1, 2007

Jan. 1, 2007




The following special provisions.are in the 2009 Supplemental Specifications and Recurring Special Provisions:

File Name Special Provision Title
80108 Asbestos Bearing Pad Removal
72541 Asbestos Waterproofing Membrane and Asbestos Hot-Mix
Asphalt Surface Removal
80167 Electrical Service Installation — Traffic Signals
80164 Removal and Disposal of Regulated Substances
80161 Traffic Sighal Grounding
80162 Uninterruptable Power Supply (UPS)
80163 Water Blaster with Vacuum Recovery

New Location
Check Sheet #32
Check Sheet #33

Section 805

Section 669

Sections 873 and 1076
Sections 801, 862 and 1074
Articles 783.02 and 1101.12

The following special provisions require additional information from the designer. The Special Provisions are:

Effective
Nov. 1, 2003
June 1, 1989

Jan. 1, 2007
Aug. 1, 2006
April 1, 2006
April 1, 2006
April 1, 2006

Material Transfer Device
Railroad Protective Liability Insurance
Training Special Provisions

° Bridge Demolition Debris ¢ Building Removal-Case IV .
. Building Removal-Case [ e Completion Date .
. Building Removal-Case | ¢ Completion Date Plus Working Days o
. Building Removal-Case lll e DBE Participation e  Working Days

Revised

Jan. 2, 2007

Jan. 1, 2007
Jan. 1, 2007
Jan. 1, 2007
Jan. 1, 2007




GUIDE BRIDGE SPECIAL PROVISION INDEX/CHECK SHEET

Effective as of the: July 31, 2009 Letting

Pg | File Name | Title Effective Revised

#
GBSP4 Polymer Modified Portland Cement Mortar June 7, 1994 June 1, 2007 .
GBSP11 Permanent Steel Sheet Piling Dec 15, 1993 Jan 1, 2007
GBSP12 Drainage System June 10, 1994 Jan 1, 2007
GBSP13 High-Load Multi-Rotational Bearings Oct 13, 1988 Mar 6, 2009
GBSP14 | Jack and Remove Existing Bearings April 20, 1994 Jan 1, 2007
GBSP15 Three Sided Precast Concrete Structure July 12, 1994 Mar 6, 2009
GBSP16 Jacking Existing Superstructure Jan 11, 1993 Jan 1, 2007
GBSP17 Bonded Preformed Joint Seal July 12, 1994 Jan 1, 2007
GBSP18 | Modular Expansion Joint May 19, 1994 Jan 1, 2007
GBSP21 Cleaning and Painting Contact Surface Areas of Existing Steel June 30, 2003 Jan 1, 2007

Structures

GBSP22 Cleaning and Painting New Metal Structures Sept 13, 1994 May 11, 2009
GBSP25 Cleaning and Painting Existing Steel Structures Oct 2, 2001 May 11, 2009
GBSP26 Containment and Disposal of Lead Paint Cleaning Residues Oct 2, 2001 Mar 6, 2009
GBSP28 Deck Slab Repair May 15, 1995 Jan 12, 2009
GBSP29 Bridge Deck Microsilica Concrete Overlay May 15, 1995 May 11, 2009
GBSP30 Bridge Deck Latex Concrete Overlay May 15, 1995 May 11, 2009
GBSP31 Bridge Deck High-Reactivity Metakaolin (HRM) Conc Overlay Jan 21, 2000 May 11, 2009
GBSP32 Temporary Sheet Piling Sept 2, 1994 Jan 1, 2007
GBSP33 Pedestrian Truss Superstructure Jan 13, 1998 Mar 6, 2009
GBSP34 Concrete Wearing Surface June 23, 1994 Jan 12, 2009
GBSP35 Silicone Bridge Joint Sealer Aug 1, 1995 Jan 1, 2007
GBSP36 Surface Preparation and Painting Regq. for Weathering Steel Nov 21, 1997 May 11, 2009
GBSP37 Underwater Structure Excavation Protection April 1, 1995 Mar 6, 2009
GBSP38 Mechanically Stabilized Earth Retaining Walls Feb 3, 1999 Mar 6, 2009
GBSP42 Drilled Soldier Pile Retaining Wall Sept 20, 2001 May 11, 2009
GBSP43 Driven Soldier Pile Retaining Wall Nov 13, 2002 May 11, 2009
GBSP44 | Temporary Soil Retention System Dec 30, 2002 May 11, 2009
GBSP45 Bridge Deck Thin Polymer Overlay May 7, 1997 Jan 1, 2007
GBSP46 Geotextile Retaining Walls Sept 19, 2003 May 11, 2009
GBSP47 High Performance Concrete Structures Aug 5, 2002 Jan 1, 2007
GBSPS50 Removal of Existing Non-composite Bridge Decks June 21, 2004 Jan 1, 2007
GBSP51 Pipe Underdrain for Structures May 17, 2000 Jan 1, 2007
GBSP52 Porous Granular Embankment (Special) Sept 28, 2005 Nov 14, 2008
GBSP53 Structural Repair of Concrete Mar 15, 2006 May 11, 2009
GBSP55 Erection of Curved Steel Structures June 1, 2007

102 | GBSP56 Setting Piles in Rock Nov 14, 1996 Jan 1, 2007
GBSP57 Temporary Mechanically Stabilized Earth Retaining Walls Jan 6, 2003 April 2, 2008
GBSP58 Mechanical Splicers Sep 21, 1995 May 11, 2009
GBSP59 Diamond Grinding and Surface Testing Bridge Sections Dec 6, 2004 July 8, 2008
GBSP60 Containment and Disposal of Non-Lead Pain Cleaning Residues Nov 25, 2004 Mar 6, 2009
GBSP61 Slipform Parapet June 1, 2007 Jan 12, 2009

103 | GBSP62 Concrete Deck Beams June 13, 2008 Nov 14, 2008
GBSP63 Demolition Plans for Removal of Existing Structures Sept 5, 2007
GBSP64 Segmental Concrete Block Wall Jan 7, 1999 July 9, 2008
GBSP65 Precast Modular Retaining Walls Mar 19, 2001 May 11, 2009
GBSP66 Wave Equation Analysis of Piles Nov 14, 2008
GBSP67 | Structural Assessment Reports for Contractor’'s Means and Mar 6, 2009

Methods
105 | GBSP68 Piling May 11, 2009

LIST ADDITIONAL SPECIAL PROVISIONS BELOW




STATE OF ILLINOIS
SPECIAL PROVISIONS

The following Special Provisions supplement the "Standard Specifications for Road and
Bridge Construction" adopted January 1, 2007, the Iatest edition of the "Manual on
Uniform Traffic Control Devices for Streets and Highways", and the "Manual of Test
Procedures for Materials" in effect on the date of invitation for bids, and the
"Supplemental Specifications and Recurring Special Provisions" indicated on the Check
Sheet included herein which apply to and govern the constfruction of Montgomery
County, Section 08-00128-00-BR, Project ARA-0721 (219), and in case of conflict with any
part or parts of said specifications, the said Special Provisions shall take precedence and
shall govern.

DESCRIPTION OF PROJECT

This project is located on FAS 721, Fillmore Trail (County Highway # 8), at its crossing
of the East Fork of Shoal Creek approximately 3.5 miles northwest of Fillmore,
llinois, in Section 7 of Township 8 N, Range 2 W of the Third Principal Meridian. The
work involves the removal of the existing structure, the construction of a new
structure and approach roadway fransitions.

The existing structure (8.N. 068-3009) consists of a three span steel girder bridge
with a 7" cast-in-place concrete deck supported on un-encased steel and timber
plles. It measures 91°-0" back to back of abutments and has a roadway width of
22'-0".

The proposed structure consists of a three span PPC deck beam sfructure on pile
bent abutments and pile bent piers. The contractor shall remove and dispose of
the existing structure in accordance with section 601 of the Standard
Specifications. '

The work under this project includes approximately 440 lineal feet of approach
fransition roadway work. The total length of this project is 580 lineal feet.

TRAFFIC CONTROL PLAN

Traffic control shall be in accordance with the applicable sections of the
Standard Specifications for Road and Bridge Construction, the applicable
guidelines contained in the lllinois Manual on Uniform Traffic Control Devices for

Streets and Highways, these Special Provisions, and any special details and
Highway Standards contained herein and in the plans.

Speclal attention is called to Article 107.09, 107.14, and Section 701 of the
Standard Specifications for Road and Bridge Construction and the following:

a. Highway Standards 701901, BLR 21, and BLR 22.

b. Traffic Controls




All approaches shall be barricaded and closed fo all fraffic for the duration
of the contract. Where access to property is prevented by these
barricades, they shall be staggered to permit access and signs labeled
"Local Traffic Only" shall be displayed. Additional barricades shall be
provided between the access route and any hazards.

Each set of Type lll barricades in advance of the road closure shall be
equipped with two Type A flashing lights.

Post mounted road closure signs (W20-3) with flashing amber lights and
orange flags shall be furnished and erected in advance of the barricades.

All signs, flags, lights, and barricades as shown on the plans and otherwise
required shall be furnished, erected, maintained, and removed by the
Contractor. Additional signing may be required by the Engineer If, in
his/her opinion, public safety demands it.

Basis of Payment:  Traffic Control and Protection shall be paid for at the

confract lump sum price for TRAFFIC CONTROL COMPLETE, which price shall
include the required signing as specified.

CONSTRUCTION AND MAINTENANCE SIGNS

This work shall be done in accordance with Section 701 of the Standard
Specifications, except as herein modified. All signs shall conform to Article
1106.01 of the Standard Specifications.

All advance warning signs shall be new or in like new condition at the start of the
project.

The Contractor shall be responsible for the condition and placement of traffic
control devices at all times during construction activities and throughout
shutdown periods.

Sign posts shall be 100 x 100 mm @ x 4 in.) wood posts according to Article
1007.05. All posts shall be braced fo the satisfaction of the Engineer. The use of
metal posts will not be permitted.

All construction signs mounted on permanent support for use in temporary fraffic
control having an area of 10 square feet or more shall be mounted on two 4" x 4"
or two 4" x 6" wood posts.

This work will not be measured for payment, but shall be included in the Cost of
TRAFFIC CONTROL COMPLETE.




JOINT UTILITY LOCATING INFORMATION FOR EXCAVATORS (JULIE)

This work shall be done in accordance with Article 107.31 of the Standard
Specifications except as herein modified.

If any of the location markers placed by a utility company in conformance with
this procedure are destroyed by Contractor operations, the Contractor shall
immediately notify the utility owner and bear the cost of remarking the facility at
his own cost and expense. Compliance with this special provision shall be
included in each item of work which may be affected by the marking of ufilities.
No additional compensation will be allowed for any costs incurred.

COMPLIANCE WITH SECTION 404 PERMIT REQUIREMENTS

The Contractor shall conduct his operations in such a manner to comply with the
provisions of Section 404 of the Clean Water Act, as regulated by the United
States Army Corps of Engineers. Montgomery County has obtained a sign-off
letter from the Corps of Engineers stating that this project is authorized under an
existing nationwide permit; however, it is authorized only if all conditions of the
sign-off letter are met, The Corps of Engineers letter also lists the requirements of
the lllinois Environmental Protection Agency for this project. A copy of the Corps
of Engineers sign-off lefter is attached to these Specifications for reference.

The Contractor shall comply with all conditions described in the above
mentioned sign-off letter.

No additional compensation will be allowed the Contractor for complying with
the requirements of this special provision.

TEMPORARY LOW-WATER STREAM CROSSING

If the Contractor chooses to construct a temporary low-water stfream crossing, if
shall be constructed totally of clean coarse aggregate and in accordance with
Recurring Special Provision 8. It is the responsibility of the Contractor to obtain
Department of the Army permits and Section 401 Water Quallity certification for
any fill activity, including temporary constructions fills, proposed by the Contactor
and not included in this confract proposal.

NOTE: The Contractor is responsible for preventing public access to any
temporary crossing he/she may construct.




SHOP DRAWINGS

The Contractor shall submit shop drawings for review and approval on the
following item:

a. Precast Prestressed Deck Beams.
Shop drawings shall be submitted to:
McDonough-Whitlow, P.C.
138 E. Wood Street
Hillsboro, lllinois 62049
Attention: Ms. Toni McDonough, P.E., S.E.

STATUS OF UTILITIES TO BE ADJUSTED
ESTIMATED DATE

RELOCATION
NAME AND ADDRESS OF UTILITY TYPE COMPLETE
Ameren IP Electrical Possible relocation
anticipated during
construction
Consolidated Communications Telephone/Other  No reloc anficipated
Fronfier Communications Telephone/Other  No reloc anficipated
Montgomery County Water Co. Water No reloc anficipated

Utility adjustments will be made by the owners af no cost to the section. The
Confractor shall contact the utility company af least two (2) weeks prior to
starfing construction so the company will be aware of the impending work.

The above represents the best information of the Department and is only
included for the convenience of the bidder. The applicable provisions of Articles
105.07, 107.20, and 107.31 of the Standard Specifications shall apply.

If any utility adjustment or removal has not been completed when required by
the Confractor's operations, the Contractor should nofify the Engineer in writing.
A request for an extension of fime will be considered to the exftent the
Contractor's operations were affected.

REMOVAL OF EXISTING PAVEMENT AND APPURTENANCES

This work shall be done in accordance with Section 440 of the Standard
Specifications except that it shall not be measured or paid for separately but shall
be included in the Cost of EARTH EXCAVATION.

TRAFFIC BARRIER TERMINAL, TYPE 1

Description: This work shall include all labor, materials, and equipment to
construct traffic barrier end terminals at the locations as shown on the contract
plans, and shall be done in accordance with Highway Standard B.LR. 23.

-4-




Construction Requirements:  The barrier terminal sections shall be constructed per
applicable portions of Sections 630 and 631 of the Standard Specifications.
Special attention shall be drawn to Highway Standard B.L.R. 26 for the
attachment of the end section to a 27 12" steel plate beam guardrail. Shouider
fransitions shall be constructed as shown on the contract plans.

Method of Measurement: Traffic barrier end terminals shall be measured for
payment in units of each in the locations as shown on the contfract plans.

Basis of Payment:  Payment will be made at the contract unit price per each as
measured for TRAFFIC BARRIER TERMINAL, TYPE 1.

REMOVAL OF EXISTING STRUCTURE, SPECIAL

Description: This work shall include all labor, materials, and equipment to
completely remove the existing gage station located near the existing bridge
structure (northwest quadrant) as shown on the contract plans. The structure
consists of an approximately 4'-0” diameter corrugated metal pipe instalied in the
vertical direction and all relating and attached items, including, but not limifed o
accessways, piping, and mounting brackets. Electronic or mechanical devices
used to measure stream flow shall not be considered part of the structure. If the
Engineer deems that complete removal of the structure is beyond that required
for construction, the structure shall be removed to his/her satisfaction,

Construction Requirements: Prior o any demolition or removal activity, the
structure shall be inspected for any electronic or mechanical equipment which
may be housed within, or aftached to the structure. If such equipment is in place,
the Engineer shall be nofified. No demolition or removal activity shall then
commence, until directed by the Engineer. All structure materials shall be
removed and disposed of according to Arficle 202,03 of the Standard
Specifications.

Removal of the structure shall be completed at a time and manner which do not
cause damage to completed work, or additional work which would not otherwise
be required by the confract. If repairs fo damaged work, or other additional work
is necessary, it shall be completed by the Contractor af his/her own expense to
the acceptability of the Engineer. Such work shall not be cause for additional
compensation.

Method of Measurement; Removal of Existing Structure, Special shall be
measured for payment in units of each in the location as shown on the contract
plans.

Basis of Payment:  Payment will be made at the contract unit price per each for
REMOVAL OF EXISTING STRUCTURE, SPECIAL; including all materials, labor, and
equipment to complete the work according to the Specifications and confract
plans.
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llinois Department

of Transportation Storm Water Pollution Prevention Plan
Route F.A.S.721 Marked Rte.  Fillmore Tralil
Section 08-00128-00-BR Project No. ARA-0721 (219)
County Montgomery Contract No.

This plan has been prepared to comply with the provisions of the NPDES Permit Number ILR10, issued by the lllinois
Environmental Protection Agency for storm water discharges from Construction Site Activities.

| certify under penalty of law that this document and all attachments were prepared under my direction or supervision in
accordance with a system designed to assure that qualified personnel properly gathered and evaluated the information
submitted. Based on my inquiry of the person or persons who manage the system, or those persons directly responsible for
gathering the information, the information submitted is, to the best of my knowledge and belief, true, accurate and complete. |
am aware that there are significant penalties for submitting false information, including the possibility of fine and imprisonment
for knowing violations.

Ruben Boehler = = Zc
Print Name Signature
County Engineer 7:29-09
Title Date
Montgomery County
Agency

l. Site Description:
A. The following is a description of the project location:
The construction site is located in the SE 1/4 of Section 7, Township 8N, Range 2W, 3™ PM.
B. The following is a description of the construction activity which is the subject of this plan:

The purpose of this project is to replace structure #068-3009, a three span steel girder bridge with 7” cast-in-
place concrete deck supported by unencased steel and timber piles. The proposed structure #068-3358 is a
three span PPC deck beam bridge supported by individually encased pile bent piers and pile bent stub
abutments. The out to out deck dimension will increase from 22’-0" to 30’-0". The new back to back abutment
length will be 113'-0". The skew will remain unchanged at 0°. Grading activities will ocour from STA. 142+50 to
the end of construction at STA. 144+75 to maintain a 1:4 slope.

This proposal also includes the removal of the existing paved ditches and fences within the limits of the
proposed right-of-way. Also, the existing culvert supporting the field entrance to the right of the road at STA.
139+75 will be replaced with a new 24” pipe culvert. The proposed field entrance will have a 6.5% grade and a
width to match the existing (£18.5"). The current gage station will be removed and a 4’-0" x 4’-0" reinforced
concrete pad will be added for the future placement of a new gage station.

C. The following is a description of the intended sequence of major activities which will disturb soils for major
portions of the construction site, such as grubbing, excavation and grading:

- Removal of existing bridge structure

- Reconstruction of ditches

- Regrading to flatten cross-slopes

- Reconstruction of approach pavement

D. The total area of the construction site is estimated to be 1.24 acres.
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The total area of the site that is estimated will be disturbed by excavation, grading or other activities is 1.24
acres.

E. The following is a weighted average of the runoff coefficient for this project after construction activities are
completed:

0.35

F. The following is a description of the soil types found at the project site followed by information regarding their
erosivity:

Thee upper layers are made up of gray mottled brown sandy clay with rubble followed by gray clayey sand. The
soil is stable under current grass-type vegetative conditions. After construction activities these conditions will be
reestablished so no erosion is anticipated. Riprap will be placed in the streambed under the bridge to prevent
bed degradation and bridge scour.

G. The following is a description of potentially erosive areas associated with this project:

The embankments along the road up-station from the bridge do not have ditches or swales at the bottom.
Currently the slopes are appromimately 1:3 but will be regraded to 1:4 during the course of the project. When
the soil is disturbed over these areas, sheet erosion is likely to occur. The ditches down-station from the bridge
have grades ranging from 9.0% to 3.0% which allow for high velocities with the potential for erosion.

H. The following is a description of soil disturbing activities, their locations, and their erosive factors (e.g. steepness
of slopes, length of slopes, etc):

Soil disturbing activities include existing bridge removal and reconstruction of the cross-slopes, ditches and
approach pavement. The erosive factors are limited to the steepness of slopes as noted above.

[. See the erosion control plans and/or drainage plans for this contract for information regarding drainage patterns,
approximate slopes anticipated before and after major grading activities, locations where vehicles enter or exit
the site and controls to prevent offsite sediment tracking (to be added after contractor identifies locations), areas
of soil disturbance, the location of major structural and non-structural controls identified in the plan, the location
of areas where stabilization practices are expected to occur, surface waters (including wetlands) and locations
where storm water is discharged to surface water including wetlands.

J. The following is a list of receiving water(s) and the ultimate receiving water(s), and areal extent of wetland
acreage at the site. The location of the receiving waters can be found on the erosion and sediment control
plans:

East Fork of Shoal Creek / No areal wetlands

K. The following pollutants of concern will be associated with this construction project:

X Soil Sediment XI  Petroleum (gas, diesel, oil, kerosene, hydraulic oil / fluids)
X Concrete X Antifreeze / Coolants
Xl Concrete Truck Waste [0  Waste water from cleaning construction equipment
[ Concrete Curing Compounds 0  Other (specify)
[0 Solid Waste Debris [0 Other (specify)
[0 Paints [0  Other (specify)
[0 Solvents 0  Other (specify)
O Fertilizers / Pesticides O  Other (specify)
Controls:

This section of the plan addresses the controls that will be implemented for each of the major construction activities
described in I.C. above and for all use areas, borrow sites, and waste sites. For each measure discussed, the
contractor will be responsible for its implementation as indicated. The contractor shall provide to the resident
engineer a plan for the implementation of the measures indicated. The contractor, and subcontractors, will notify the
resident engineer of any proposed changes, maintenance, or modifications to keep construction activities compliant
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with the permit. Each such contractor has signed the required certification on forms which are attached to, and are a
part of, this plan:

A. Erosion and Sediment Controls

1. Stabilized Practices: Provided below is a description of interim and permanent stabilization practices,
including site specific scheduling of the implementation of the practices. Site plans will ensure that existing
vegetation is preserved where attainable and disturbed portions of the site will be stabilized. Stabilization
practices may include but are not limited to: temporary seeding, permanent seeding, mulching, geotextiles,
sodding, vegetative buffer strips, protection of frees, preservation of mature vegetation, and other
appropriate measures. Except as provided below in lI(A)(1)(a) and II(A)(3), stabilization measures shall be
initiated as soon as practicable in portions of the site where construction activities have temporarily or
permanently ceased, but in no case more than 7 days after the construction activity in that portion of the site
has temporarily or permanently ceases on all disturbed portions of the site where construction will not occur
for a period of 14 or more calendar days.

a. Where the initiation of stabilization measures by the 7" day after construction activity temporarily or
permanently ceases is precluded by snow cover, stabilization measures shall be initiated as soon as
practicable thereafter.

The following Stabilization Practices will be used for this project:

[l Preservation of Mature Vegetation X  Erosion Control Blanket / Mulching
0 Vegetated Buffer Strips [l Sodding

[1 Protection of Trees [1 Geotextiles

Temporary Erosion Control Seeding [0  Other (specify)

I Temporary Turf (Seeding, Class 7) [l  Other (specify)

[] Temporary Mulching [  Other (specify)

Xl Permanent Seeding O  Other (specify)

Describe how the Stabilization Practices listed above will be utilized:

Temporary erosion control seeding will be distributed as soon as practicable to all disturbed soils. An
erosion control blanket will cover the disturbed areas of road embankments 100’ from each bank for
protection against raindrop impacts and overland flow on the exposed slopes greater that 1:3. The
blankets will be installed after the temporary erosion control seeding has been spread. They will be
unrolled from the top of the slope to the bottom, paralle! to the flow. The upstream end should be
anchored in an anchor trench at least 6” deep. The blankets should overlap 4” side to side and 12” top
to bottom, with the downstream portion underneath the upstream portion. Upon completion of
construction activities, permanent Class 2 seeding will cover the area within the construction limits and
perimeter erosion barrier.

2. Structural Practices: Provided below is a description of structural practices that will be implemented, to
the degree attainable, to divert flows from exposed soils, store flows or otherwise limit runoff and the
discharge of pollutants from exposed areas of the site. Such practices may include but are not limited to:
perimeter erosion barrier, earth dikes, drainage swales, sediment traps, ditch checks, subsurface drains,
pipe slope drains, level spreaders, storm drain inlet protection, rock outlet protection, reinforced soil
retaining systems, gabions, and temporary or permanent sediment basins. The installation of these devices
may be subject to Section 404 of the Clean Water Act.

The following Structural Practices will be used for this project:

X Perimeter Erosion Barrier [0  Rock Outlet Protection
Temporary Ditch Check X  Riprap

[ Storm Drain Inlet Protection [0 Gabions

[l Sediment Trap ] Slope Matiress

0 Temporary Pipe Slope Drain [0 Retaining Walls

[l Temporary Sediment Basin [1  Slope Walls

[0 Temporary Stream Crossing O Concrete Revetment Mats
[ Stabilized Construction Exits [0  Level Spreaders

O Turf Reinforcement Mats [0 Other (specify)

[1 Permanent Check Dams O Other (specify)
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[0 Permanent Sediment Basin [1  Other (specify)

Aggregate Ditch O  Other (specify)
[1 Paved Ditch [0  Other (specify)

Describe how the Structural Practices listed above will be utilized:

Perimeter erosion barriers will prevent soil loss from the disturbed land due to sheet erosion from the
exposed 1:4 slopes. The barriers are necessary on the south side of the creek parallel to the edge of the
road and the proposed construction limits (along the contour) because of the absence of ditches or swales.
Perimeter erosion barriers are also necessary along the banks to prevent sediment laden runoff from
contaminating the creek. Where it is not feasible to follow a contour, gravel check dams would be placed
perpendicular to the back of the barrier every 10’ if a silt filter fence is used as the barrier. The gravel check
dams should be level with the ground behind the fence and maintain a constant elevation until the opposite
end is 1’ above the ground surface. Temporary coarse aggregate rock check dams with underlying filter
fabric will be placed in the existing ditches north of the creek as indicated in the plans.

Storm Water Management: Provided below is a description of measures that will be installed during the
construction process to control pollutants in storm water discharges that will occur after construction
operations have been completed. The installation of these devices may be subject to Section 404 of the
Clean Water Act.

a. Such practices may include but are not limited to: storm water detention structures (including wet
ponds), storm water retention structures, flow attenuation by use of open vegetated swales and natural
depressions, infiltration of runoff on site, and sequential systems (which combine several practices).

The practices selected for implementation were determined on the basis of the technical guidance in
Section 59-8 (Erosion and Sediment Control) in Chapter 59 (Landscape Design and Erosion Control) of
the lllinois Department of Transportation Bureau of Design and Environment Manual. [ practices other
than those discussed in Section 59-8 are selected for implementation or if practices are applied to
situations different from those covered in Section 59-8, the technical basis for such decisions will be
explained below.

b. Velocity dissipation devices will be placed at discharge locations and along the length of any outfall
channel as necessary to provide a non-erosive velocity flow from the structure to a water course so that
the natural physical and biological characteristics and functions are maintained and protected (e.g.
maintenance of hydrologic conditions such as the hydroperiod and hydrodynamics present prior to the
initiation of construction activities).

Description of Storm Water Management Controls.

Permanent aggregate ditches will be installed to dissipate velocity, provide channel stability and reduce
erosion where the ditch grades are greater that 3.0%. They will extend from the beginning of construction at
STA. 139+25 to STA. 140+25. Filter fabric will line the ditch under the aggregate. The ditches at 3.0% will
have permanent seeding covered by an erosion control blanket. Riprap will be placed in the streambed
below 9 and 15’ east and west of the structure for bank stabilization and bridge foundation scour protection.

Other Controls:

a. Vehicle Entrances and Exits — Stabilized construction enfrances and exits must be constructed to
prevent tracking of sediments onto roadways.

The contractor will provide the resident engineer with a written plan identifying the location of stabilized
entrances and exits and the procedures (s)he will use to construct and maintain them.

b. Material Delivery, Storage, and Use — The following BMPs shali be implemented to help prevent
discharges of construction materials during delivery, storage, and use:
o All products delivered to the project site must be properly labeled.
e Water tight shipping containers and/or semi trailers shall be used to store hand tools, small parts,
and most construction materials that can be carried by hand, such as paint cans, solvents, and
grease.
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» A storage/containment facility should be chosen for larger items such as drums and items
shipped or stored on pallets. Such material is to be covered by a tin roof or large sheets of
plastic to prevent precipitation from coming in contact with the products being stored.

» Large items such as light stands, framing materials and lumber shall be stored in the openin a
general storage area. Such material shall be elevated with wood blocks to minimize contact with
storm water runoff.

+ Spill clean-up materials, material safety data sheets, an inventory of materials, and emergency
contact numbers shall be maintained and stored in one designated area and each Contractor is
to inform his/her employees and the resident engineer of this location.

c. Stockpile Management — BMPs shall be implemented to reduce or eliminate pollution of storm water
from stockpiles of soil and paving materials such as but not limited to portland cement concrete rubble,
asphalt concrete, asphalt concrete rubble, aggregate base, aggregate sub base, and pre-mixed
aggregate. The following BMPs may be considered:

¢ Perimeter Erosion Barrier

Temporary Seeding

Temporary Mulch

Plastic Covers

Soil Binders

Storm Drain Inlet Protection

The contractor will provide the resident engineer with a written plan of the procedures (s)he will use on
the project and how they will be maintained.

d. Waste Disposal. No materials, including building materials, shall be discharged into Waters of the State,
except as authorized by a Section 404 permit.

e. The provisions of this plan shall ensure and demonstrate compliance with applicable State and/or [ocal
waste disposal, sanitary sewer or septic system regulations.

f. The contractor shall provide a written and graphic plan to the resident engineer identifying where each
of the above areas will be located and how they are to be managed.

Approved State or Local Laws

The management practices, controls and provisions contained in this plan will be in accordance with IDOT
specifications, which are at least as protective as the requirements contained in the lllinois Environmental
Protection Agency's lllinois Urban Manual, 1995. Procedures and requirements specified in applicable
sediment and erosion site plans or storm water management plans approved by local officials shall be
described or incorporated by reference in the space provided below. Requirements specified in sediment
and erosion site plans, site permits, storm water management site plans or site permits approved by local
officials that are applicable to protecting surface water resources are, upon submittal of an NOI, to be
authorized to discharge under permit ILR10 incorporated by reference and are enforceable under this permit
even if they are not specifically included in the plan.

Description of procedures and requirements specified in applicable sediment and erosion site plans or storm
water management plans approved by local officials:

The erosion control blanket, perimeter erosion barrier and rock check dam erosion management practices
follow the guidelines presented in the IEPA’s Urban Manual Codes 830, 920 and 905, respectively. The
corresponding construction specifications are the Urban Standards IL-530, [L-620 and IL-6056CA. These
specifications coincide with the Highway Standard 28001-04 Temporary Erosion Control Systems. The
height at the center, or overflow point, of the temporary ditch checks will be 2'-0" and the spacing will follow
the guidelines presented in Figure 59-8C of the BDE Manual.

11, Maintenance:

The following is a description of procedures that will be used to maintain, in good and effective operating conditions,
the vegetation, erosion and sediment control measures and other protective measures identified in this plan. The
resident engineer will provide maintenance guides to the contractor for the practices associated with this project.
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The sediment should be removed from the temporary rock check dams after accumulation to half of the dam height.
If rocks have become dislodged or any erosion has occurred, repairs should be made to prevent further damage.
Periodic inspections should be conducted to insure that the centers of the dams are lower than the sides. The ditch
checks will be replaced as directed by the engineer. The sediment should be removed from the base of the
perimeter erosion fence after each rain and must be removed after accumulation to half of the fence height. Should
the fence fail due to fabric ineffectiveness or decomposition, the fabric or the entire fence should be replaced without
delay. The fence shall remain in place until the upslope areas have been permanently stabilized. If water has
flowed under the erosion control blanket, more frequent anchoring trenches should be installed or more staples may
be required per area. If significant erosion has occurred under the blanket then reseeding may be needed.

Inspections:

Qualified personnel shall inspect disturbed areas of the construction site which have not yet been finally stabilized,
structural control measures, and locations where vehicles and equipment enter and exit the site. Such inspections
shall be conducted at least once every seven (7) calendar days and within 24 hours of the end of a storm that is 0.5
inches or greater or equivalent snowfall.

A. Disturbed areas, use areas (storage of materials, stockpiles, machine maintenance, fueling, etc.), borrow sites,
and waste sites shall be inspected for evidence of, or the potential for, pollutants entering the drainage system.
Erosion and sediment control measures identified in the plan shall be observed to ensure that they are operating
correctly. Discharge locations or points that are accessible, shall be inspected to ascertain whether erosion
control measures are effective in preventing significant impacts to receiving waters. Locations where vehicles
enter or exit the site shall be inspected for evidence of off site sediment tracking.

B. Based on the results of the inspection, the description of potential pollutant sources identified in section | above
and pollution prevention measures identified in section Il above shall be revised as appropriate as soon as
practicable after such inspection. Any changes to this plan resulting from the required inspections shall be
implemented within ¥ hour to 1 week based on the urgency of the situation. The resident engineer will notify
the contractor of the time required to implement such actions through the weekly inspection report.

C. Areport summarizing the scope of the inspection, name(s) and qualifications of personnel making the
inspection, the date(s) of the inspection, major observations relating to the implementation of this storm water
pollution prevention plan, and actions taken in accordance with section IV(B) shall be made and retained as part
of the plan for at least three (3) years after the date of the inspection. The report shall be signed in accordance
with Part VI. G of the general permit.

D. If any violation of the provisions of this plan is identified during the conduct of the construction work covered by
this plan, the resident engineer shall notify the appropriate IEPA Field Operations Section office by email at:
epa.swnoncomp@illinois.gov, telephone or fax within 24 hours of the incident. The resident Engineer shall then
complete and submit an “Incidence of Noncompliance” (ION) report for the identified violation within 5 days of
the incident. The resident engineer shall use forms provided by the Illinois Environmental Protection Agency
and shall include specific information on the cause of noncompliance, actions which were taken to prevent any
further causes of noncompliance, and a statement detailing any environmental impact which may have resulted
from the noncompliance. All reports of noncompliance shall be signed by a responsible authority in accordance
with Part VI. G of the general permit.

The Incidence of Non-Compliance shall be mailed to the following address:

lilinois Environmental Protection Agency
Division of Water Pollution Control

Aitn: Compliance Assurance Section
1021 North Grand East

Post Office Box 19276

Springfield, lllinois 62794-9276

Non-Storm Water Discharges:

Except for flows from fire fighting activities, sources of non-storm water that is combined with storm water discharges
associated with the industrial activity addressed in this plan must be described below. Appropriate pollution
prevention measures, as described below, will be implemented for the non-storm water component(s) of the
discharge.
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A. Spill Prevention and Control — BMPs shall be implemented to contain and clean-up spills and prevent material
discharges to the storm drain system. The contractor shall produce a written plan stating how his/her company
will prevent, report, and clean up spills and provide a copy to all of his/her employees and the resident engineer.
The contractor shall notify all of his/her employees on the proper protocol for reporting spills. The contractor
shall notify the resident engineer of any spills immediately. coo e o

B. Concrete Residuals and Washout Wastes — The following BMPs shall be implemented to control residual
concrete, concrete sediments, and rinse water:

o Temporary Concrete Washout Facilities shall be constructed for rinsing out concrete trucks. Signs shall
be installed directing concrete truck drivers where designated washout facilities are located.

e The contractor shall have the location of temporary concrete washout facilities approved by the resident
engineer.

e All temporary concrete washout facilities are to be inspected by the contractor after each use and all
spills must be reported to the resident engineer and cleaned up immediately.

¢ Concrete waste solids/liquids shall be disposed of properly.

C. Litter Management — A proper number of dumpsters shall be provided on site to handle debris and litter
associated with the project. The Contractor is responsible for ensuring his/her employees place all litter
including marking paint cans, soda cans, food wrappers, wood lathe, marking ribbon, construction string, and all
other construction related litter in the proper dumpsters.

D. Vehicle and Equipment Cleaning — Vehicles and equipment are to be cleaned in designated areas only,
preferably off site.

E. Vehicle and Equipment Fueling — A variety of BMPs can be implemented during fueling of vehicles and
equipment to prevent pollution. The contractor shall inform the resident engineer as to which BMPs will be used
on the project. The contractor shall inform the resident engineer how (s)he will be informing his/ner employees
of these BMPs (i.e. signs, training, etc.). Below are a few examples of these BMPs:

e Containment

¢  Spill Prevention and Control

e Use of Drip Pans and Absorbents
e Automatic Shut-Off Nozzles

¢ Topping Off Restrictions

e Leak Inspection and Repair

F. Vehicle and Equipment Maintenance — On site maintenance must be performed in accordance with all
environmental laws such as proper storage and no dumping of old engine oil or other fluids on site.

VI.  Failure to Comply:
Failure to comply with any provisions of this Storm Water Pollution Prevention Plan will result in the implementation

of an Erosion and Sediment Control Deficiency Deduction against the contractor and/or penalties under the NPDES
permit which could be passed onto the contractor.

llinois Department
of Transportation Contractor Certification Statement
Printed 7/21/2009 Page 7 of 8 BDE 2342 (Rev. 04/20/09)

-12-




The Resident Engineer is to make copies of this form and every contractor and sub-contractor will be required to complete
their own separate form.

"Route  F.A.S.721 Marked Ri. _ Fillmore Trail
Section 08-00128-00-BR Project No. ARA-0721 (219)
County _Montgomery Contract No.

This certification statement is part of the Storm Water Pollution Prevention Plan for the project described below, in
accordance with General NPDES Permit No. ILR10 issued by the lllinois Environmental Protection Agency.

| certify under penalty of law that | understand the terms of the general National Pollutant Discharge Elimination System
(NPDES) permit (ILR 10) that authorizes the storm water discharges associated with industrial activity from the construction
site identified as part of this certification.

In addition, | have read and understand all of the information and requirements stated in the Storm Water Pollution Prevention
Plan for the above mentioned project; | have provided all documentation required to be in compliance with the ILR10 and
Storm Water Pollution Prevention Plan and will provide timely updates to these documents as necessary.

[ Contractor

] Sub-Contractor

Print Name Signature
Title Date
Name of Firm Telephone
Street Address City/State/ZIP
Printed 7/21/2009 } Page 8 of 8 BDE 2342 (Rev. 04/20/09)
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DEPARTMENT OF THE ARMY

ST. LOUIS DISTRICT CORPS OF ENGINEERS
1222 SPRUCE STREET

ST. LOUIS, MISSOURI 63103-2833

May 12, 2009

Regulatory Branch
File Number: MvVS-2009-305

Mr. Ruben Boehler

Montgomery County Highway Department
P.0. Box 70

1215 Seymour Avenue

Hillsboro, Illincis 62049

Dear Mr. Boehler:

We have reviewed your application dated April 20, 2009,
submitted on your behalf by Ms. Toni M. McDonough of McDonough-
Whitlow, reference the replacement of the bridge structure
carrying FAS Route 721 (Fillmore Trail/CH 8) over East Fork of
Shoal Creek, Montgomery County, Illinois. This letter
authorizes the replacement of the existing 3-span steel girder
bridge structure (SN 068-3009) with a 3-span PPC deck beam
bridge structure (Section 08-00128-00 BR) carrying Fillmore
Trail (FAS Route 721, CH 8) over East Fork of Shoal Creek,
approximately four (4) miles northeast of Coffeen, Montgomery
County, Illinois. East Fork of Shoal Creek is a tributary of
the Kaskaskia River. More specifically, the project is located
in the Northwest % of the Southeast % of Section 07, Township 08
North, Range 02 West,

Based upon a review of the U.S. Geological Survey 7.5-minute
topographical map, National Wetlands Inventory map and submitted
information, we determined the East Fork of Shoal Creek would
possess an ordinary high water mark at this location and would
be considered jurisdictiomnal waters of the United States.
Therefore, the placement of fill material below the ordinary
high water elevation requires a permit from this office.

The Corps of Engineers has determined that this activity
will have no affect on endangered species, and is authorized
under Section 404 of the Clean Water Act by an existing
Department of the Army nationwide permit for linear
transportation projects, as described in the March 12, 2007,
Federal Register, Reissuance of Nationwide Permits; Notice (72
FR 11183), Appendix A (B) (14). This permit verification is
valid until March 18, 2012. Enclosed is a copy of the
nationwide permit and conditions and management practices with
which you must comply.
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In accordance with General Condition number 26 of the
Nationwide Permit, a compliance certification (Attachment A of
this package) must be completed within 30 days of project
‘completion or the permit issuance may be revoked and considered
null and void.

The Tllinois Environmental Protection Agency (IEPA) has
issued Section 401 water quality certification for these permits
subject to the following conditions:

a. The affected area of the stream channel shall not exceed
100 linear feet, as measured along the stream corridor.

b. Any spoil material excavated, dredged or othexrwise
produced must not be returned to the waterway but must be
deposited in a self-contained area in compliance with all state
statues, as determined by the Illinois EPA.

c. Any backfilling must be done with clean material and
placed in a manner to prevent violation of applicable water
quality standards.

d. The applicant shall not cause: (1) violation of applicable
provisions of the Illinois Environmental Protection:Act; (2)
water pollution defined and prohibited by the Illinois
Environmental Protection Act; (3) vioclation of applicable water
quality standards of the Illinois Pollution Control Board, Title
35, Subtitle C: Water Pollution Rules and Regulation; (4) or
interference with water use practices near public recreation
areas or water supply intakes.

e. All areas affected by construction shall be mulched and
ceeded as soon after construction as possible. The applicant
cshall undertake necessary measures and procedures to reduce
erosion during construction. Interim measures to prevent
erosion during construction shall be taken and may include the
installation of staked straw bales, sedimentation basins and
temporary mulching. All construction within the waterway shall
be conducted during zero or low flow conditions. The applicant
shall be responsible for obtaining an NPDES Storm Water Permit
prior to initiating construction if the construction activity
associated with the project will result in the disturbance of 1
(one) or more acres, total land area. An NPDES Storm Water
Permit may be obtained by submitting a properly completed Notice
of Intent (NOI) form by certified mail to the Agency's Division
of Water Pollution Control, Permit Section.
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~ f. The applicant shall implement erosion control measures
consistent with the "Illinois Urban Manual” (IEPA/USDA, NRCS;
2002) .

g. Temporary work pads, cofferdams, access roads and other
temporary fills shall be constructed of clean coarse aggregate
or non-erodible non-earthen fill material that will not cause
siltation. Sandbags, pre-fabricated rigid materials, sheet
piling, inflatable bladders and fabric lined basins may be used
for temporary facilities.

h. The applicant for Nationwide Permit 14 that uses temporary
work pads, cofferdams, access roads and other temporary £ills in
order to perform work in creeks, streams, or rivers shall
maintain flow in these waters by utilizing dam and pumping,
fluming, culverts or other such techniques.

i. Case specific water quality certification from the
T1llinois EPA will be required for projects that involve dredge
and fill activities in bogs, fens or forested wetlands defined

as follows:

1. A bog is a low nutrient peatland, usually in a glacial
depression, that is acidic in the surface stratum and
often dominated at least in part by the genus Sphagnum. P.

2. A fen is a peatland, herbaceous (including calcareous
floating mats) or wooded, with calcareous groundwater

flow.

3. A forested wetland is a wetland dominated by native woody
vegetation with at least one of the following species or
genera present: Carya spp., Cephalanthus occidentalis,
Cornus alternifolia, Fraxinus nigra, Juglans cinerea,
Nyssa sylvatica, Quercus spp., Thuja occidentalis, Betula
nigra, Betula alleghaniensis, Betula papyrifera and Fagus
grandifolia.

Furthermore, to ensure projects authorized by this
Nationwide Permit will result in minimal adverse effects to the
aquatic environment, the following Regional Conditions were
developed for projects proposed within the state of Illinois:

1. Bank stabilization projects involving armoring of the

streambank with riprap or the construction of retaining
walls within High Value Subwatersheds exceeding 250 feet

-16-
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will require a PCN to the Corps of Engineers in accordance
with General Condition No. 27.

2. A proposed activity to be authorized under Nationwide
Permits 12 or 14 within the Cache River Wetlands Areas
(Alexander and Pulaski Counties), Kaskaskia River (Clinton,
St. Clair, and Washington Counties), or Wabash River
(Gallatin and White Counties) will require a PCN to the

Corps of Engineers in accordance with General Condition No.

27.

3. Stormwater management facilities shall not be located
within an intermittent stream, except of NWPs 21,49 or 50.

4. For newly constructed channels through areas that are
unvegetated, native grass filter strips, or a riparian
buffer with native trees or shrubs a minimum of 25 feet
wide from the top of bank must be planted along both sides
of the new channel.

This determination is applicable only to the permit program
administered by the Corps of Engineers. It does not eliminate
the need to obtain other federal, state or local approvals
before beginning work.

You are reminded that the permit is based on submitted
plans. Variations from these plans shall constitute -a violation
of Federal law and may result in the revocation of the permit.
If this nationwide permit is modified, reissued, or revoked
during this period, the provisions described at 33 CFR 330.6(b)
will apply.

The jurisdictional determination ' for this project is
considered a Preliminary jurisdictional determination in
accordance with Corps regulations at 33 CFR Part 331. A
preliminary jurisdictional determination is not appealable. If
you wish, you may request an Approved Jurisdictional
Determination (which may Be appealed) by contacting our office
for further instruction.

The St. Louis District Regulatory Branch is committed to
providing cuality and timely service to our customers. In an
effort to improve customer service, please take a moment to
complete the enclosed postage paid card or go to our Customer
Service Survey found on our web site at
http://per2.nwp.usace.army.mil/survey.html.
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-5-

Tf you have any questions please contact Chuck Crocker at
(314) 331-8584. Please refer to file number MVS-2009-305.

Sincerely,

KEITH A, MCMULLEN

- Keith McMuller -
Illinois Section Chief
Regulatory Branch

Enclosures
Copy Furnished: (w/o enclosures)

Paul Mauer, IDNR
James Allison, IEPA

Ms. Toni M. McDonough
McDonough-Whitlow

138 E. Wood Street
Hillsboro, Illinois 62049
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ATTACHMENT A

COMPLETED WORK CERTIFICATION

Date of Issuance: May 12, 2009
File Number: MVS-2009-305

Name of Permittee: Ruben Boehler,
Montgomery County Highway Department

River Basin/County/State: Kaskaskia/Montgomery/Illinois

Project Manager: Chuck Crocker

Upon completion of this activity authorized by this permit
and any mitigation reguired by the permit, sign this
certification and return it to the following address:

U.S. Army Corps of Engineers
Attn: Regulatory Branch (OD-F)
1222 Spruce Street

St. Louls, Missouri 63103-2833

(Please note that your permitted activity is subject to a
compliance inspection by a U.S. Army Corps of Engineers
representative. If you fail to comply with this permit, you are
subject to permit suspension, modification or revocation.)

I hereby certify that the work authorized by the above
referenced permit has been completed in accordance with the
terms and conditions of the said permit, and required mitigation
was completed in accordance with the permit conditions.

Signature of Permittee Date
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Nationwide

E

U.S Army Corps
Of Engineers

Permit Summary

No. 14, LINEAR TRANSPORTATION PROJECTS
(NWP Final Notice, 72 FR 11183)

Activities required for the construction, expansion,
modification, or improvement of linear transportation projects
(e.g., roads, highways, railways, trails, airport runways, and
taxiways) in waters of the United States. For linear
transportation projects in non-tidal waters, the discharge
cannot cause the loss of greater than 1/2-acre of waters of the
United States. For linear transportation projects in tidal waters,
the discharge cannot cause the loss of greater than 1/3-acre
of waters of the United States. Any stream channel
modification, including bank stabilization, is limited to the
minimum necessary to construct or protect the linear
transportation project; such modifications must be in the
immediate vicinity of the project.

This NWP also authorizes temporary structures, fills,
and work necessary to construct the linear transportation
project. Appropriate measures must be taken to maintain
normal downstream flows and minimize flooding to the
maximum extent practicable, when temporary structures, work,
and discharges, including cofferdams, are necessary for
"construction. activities, access fills, or dewatering of
construction sites. Temporary fills must consist of materials,
and be placed in a manner, that will not be eroded by
expected high flows. Temporary fills must be removed in their
entirety and the affected areas returned to pre-construction
elevations. The areas affected by temporary fills must be
revegetated, as appropriate.

This NWP cannot be used to authorize non-linear
features commonly associated with transportation projects,
such as vehicle maintenance or storage buildings, parking
lots, train stations, or aircraft hangars.

Notification: The permittee must submit a pre-
construction notification to the district engineer prior to
commencing the activity if: (1) the loss of waters of the United
States exceeds 1/10 acre; or (2) there is a discharge in a
special aquatic site, including wetlands. (See general condition
27.) (Sections 10 and 404)

Note: Some discharges for the construction of farm
roads or forest roads, or temporary roads for moving mining
equipment, may qualify for an exemption under Section 404(f)
of the Clean Water Act (see 33 CFR 323.4).

NATIONWIDE PERMIT CONDITIONS

General Conditions: Note: To qualify for NWP authorization, the
prospective permittee must comply with the following general
conditions, as appropriate, in addition to any regional or case-specific
conditions imposed by the division engineer or district engineer.
Prospective permittees should contact the appropriate Corps district
office to determine if regional conditions have been imposed on an
NWP. Prospective permittees should also contact the appropriate
Corps district office to determine the status of Clean Water Act
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Section 401 water quality certification and/or Coastal Zone
Management Act consistency for an NWP

1. Navigation. (a) No activity may cause more than a minimal adverse
effect on navigation.

(b) Any safety lights and signals prescribed by the U.S. Coast
Guard, through regulations or otherwise, must be installed and
maintained at the pefmittee's expense on authorized facilities in
navigable waters of the United States.

(c) The permittee understands and agrees that, if future operations
by the United States require the removal, relocation, or other
alteration, of the structure or work herein authorized, or if, in the
opinion of the Secretary of the Army or his authorized representative,
said structure or work shall cause unreasonable obstruction to the free
navigation of the navigable waters, the permittee will be required, upon
due notice from the Corps of Engineers, to remove, relocate, or alter
the structural work or obstructions caused thereby, without expense o
the United States. No claim shall be made against the United States
on account of any such removal or alteration.

2. Aquatic Life Movements. No activity may substantially disrupt the
necessary life cycle movements of those species of aquatic life
indigenous to the waterbody, including those species that normally
migrate through the area, unless the activity's primary purpose is to
impound water. Culverts placed in streams must be installed to
maintain low flow conditions.

3. Spawning Areas. Activities in spawning areas during spawning
seasons must be avoided to the maximum extent practicable.
Activities that result in the physical destruction (e.g., through
excavation, fill, or downstream smothering by substantial turbidity) of
an important spawning area are not authorized.

4. Migratory Bird Breeding Areas. Activities in waters of the United
States that serve as breeding areas for migratory birds must be
avoided to the maximum extent practicable.

5. Shellfish Beds. No activity may occur in areas of concentrated
shellfish populations, unless the activity is directly related to a shellfish
harvesting activity apthorized by NWPs 4 and 48.

6. Suitable Material. No, activity may use unsuitable material (e.qg.,
trash, debris, car bodies, asphalt, etc.). Material used for construction
or discharged must be free from toxic pollutants in toxic amounts (see
Section 307 of the Clean Water Act).

7. Water Supply Intakes. No activity may occur in the proximity of a
public water supply intake, except where the activity is for the repair or
improvement of public water supply intake structures or adjacent bank
stabilization.

8. Adverse Effects From Impoundments. If the activity creates an
impoundment of water, adverse effects to the aquatic system due to
accelerating the passage of water, and/or restricting its flow must be
minimized to the maximum extent practicable.




9.Management of Water Flows. To the maximurn extent practicable,
the pre-construction course, condition, capacity, and location of open
waters must be maintained for each activity, including stream
channelization and storm water management activities, except as
provided below. The activity must be constructed to withstand
expected high flows. The activity must not restrict or impede the
passage of normal or high flows, unless the primary purpose of the
activity is to impound water or manage high flows. The activity may
alter the pre-construction course, condition, capacity, and location of
open waters if it benefits the aquatic environment (e.g., stream
restoration or relocation activities).

10. Fills Within 100-Year Floodplains. The activity must comply with
applicable FEMA-approved state or local floodplain management
requirements.

11, Equipment. Heavy equipment working in wetlands or mudflats
must be placed on mats, or other measures must be taken to minimize
soil disturbance.

12. Soil Erosion and Sediment Controls. Appropriate soil erosion
and sediment controls must be used and maintained in effective
operating condition during construction, and all exposed soil and other
fills, as well as any work below the ordinary high water mark or high
tide line, must be permanently stabilized at the earliest practicable
date. Permittees are encouraged to perform work within waters of the
United States during periods of low-flow or no-flow.

13. Removal of Temporary Fills. Temporary fills must be removed in
their entirety and the affected areas returned to pre-construction
elevations. The affected areas must be revegetated, as appropriate.

14. Proper Maintenance. Any authorized structure or fill shall be
properly maintained, including maintenance to ensure public safety.

15. Wild and Scenic Rivers. No activity may occur in a component of
the National Wild and Scenic River System, or in a river officially
designated by Congress as a “study river” for possible inclusion in the
system while the river is in an official study status, unless the
appropriate Federal agency with direct management responsibility for
such river, has determined in writing that the proposed activity will not
adversely affect the Wild and Scenic River designation or study status.
Information on Wild and Scenic Rivers may be obtained from the
appropriate Federal land management agency in the area (e.g.,
National Park Service, U.S. Forest Service, Bureau of Land
Management, U.S. Fish and Wildlife Service).

16, Tribal Rights. No activity or its operation may impair reserved
tribal rights, including, but not limited to, reserved water rights and
treaty fishing and hunting rights.

17. Endangered Species. (a) No activity is authorized under any.
NWP which is likely to jeopardize the continued existence of a
threatened or endangered species or a species proposed for such
designation, as identified under the Federal Endangered Species Act
(ESA), or which will destroy or adversely moedify the critical habitat of
such species. No activity is authorized under any NWP which “may
affect” a listed species or critical habitat, unless Section 7 consultation
addressing the effects of the proposed activity has been completed.

(b) Federal agencies should follow their own procedures for
complying with the requirements of the ESA. Federal permittees must
provide the district engineer with the appropriate documentation to
demonstrate compliance with those requirements.

(c) Non-federal permittees shall notify the district engineer if any
listed species or designated critical habitat might be affected or is in
the vicinity of the project, or if the project is located in designated
critical habitat, and shall not begin work on the activity until notified by
the district engineer that the requirements of the ESA have been

satisfied and that the activity is authorized. For activities that might
affect Federally-listed endangered or threatened species or designated
critical habitat, the pre-construction notification must include the
name(s) of the endangered or threatened species that may be affected
by the proposed work or that utilize the designated critical habitat that
may be affected by the proposed work. The district engineer will
determine whether the proposed activity “may affect” or will have “no
effect” to listed species and designated critical habitat and will notify
the non-Federal applicant of the Corps’ determination within 45 days of
receipt of a complete pre-construction notification. in cases where the
non-Federal applicant has identified listed species or critical habitat
that might be affected or is in the vicinity of the project, and has so
notified the Corps, the applicant shall not begin work until the Corps
has provided notification the proposed activities will have “no effect” on
listed species or critical habitat, or until Section 7 consultation has
been completed.

(d) As a result of formal or informal consultation with the FWS or
NMFS the district engineer may add species-specific regional
endangered species conditions to the NWPs.

(e) Authorization of an activity by a NWP does not authorize the
“take” of a threatened or endangered species as defined under the
ESA. In the absence of separate authorization (e.g., an ESA Section
10 Permit, a Biological Opinion with “incidental take” provisions, etc.)
from the U.S. FWS or the NMFS, both lethal and non-lethal “takes” of
protected species are in violation of the ESA. Information on the
location of threatened and endangered species and their critical
habitat can be obtained directly from the offices of the U.S. FWS and
NMFS or their world wide Web pages at http://www.fws.gov/ and
http://www.noaa.gov/fisheries.htm! respectively.

18. Historic Properties. (a) In cases where the district engineer
determines that the activity may affect properties listed, or eligible for
listing, in the National Register of Historic Places, the activity is not
authorized, until the requirements of Section 106 of the National
Historic Preservation Act (NHPA) have been satisfied.

(b) Federal permittees should follow their own procedures for
complying with the requirements of Section 108 of the National
Historic Preservation Act. Federal permittees must provide the district
engineer with the appropriate documentation to demonstrate
compliance with those requirements.

(c) Non-federal permittees must submit a pre-construction
notification to the district engineer if the authorized activity may have
the potential to cause effects to any historic properties listed,
determined to be eligible for listing on, or potentially eligible for listing
on the National Register of Historic Places, including previously

. unidentified properties. For such activities, the pre-construction

notification must state which historic properties may be affected by the
proposed work or include a vicinity map indicating the location of the
historic properties or the potential for the presence of historic
properties. Assistance regarding information on the location of or
potential for the presence of historic resources can be sought from the
State Historic Preservation Officer or Tribal Historic Preservation
Officer, as appropriate, and the National Register of Historic Places
(see 33 GFR 330.4(g)). The district engineer shall make a reasonable
and good faith effort to carry out appropriate identification efforts,
which may include background research, consultation, oral history
interviews, sample field investigation, and field survey. Based on the
information submitted and these efforts, the district engineer shall
determine whether the proposed activity has the potential to cause an
effect on the historic properties. Where the non-Federal applicant has
identified historic properties which the activity may have the potential
to cause effects and so notified the Corps, the non-Federal applicant
shall not begin the activity until notified by the district engineer either
that the activity has no potential to cause effects or that consultation
under Section 108 of the NHPA has been completed.

(d) The district engineer will notify the prospective permittee within
45 days of receipt of a complete pre-construction notification whether
NHPA Section 108 consultation is required.




19, Designated Critical Resource Waters. Critical resource waters
include, NOAA-designated marine sanctuaries, National Estuarine
Research Reserves, state natural heritage sites, and outstanding
national resource waters or other waters officially designated by a
state as having particular environmental or ecological significance and
identified by the district engineer after notice and opportunity for public
comment. The district engineer may also designate additional critical
resource waters after notice and opportunity for comment.

(a) Discharges of dredged or fill material into waters of the United
States are not authorized by NWPs 7, 12, 14, 16, 17, 21, 29, 31, 35,
39, 40, 42, 43, 44, 49, and 50 for any activity within, or directly
affecting, critical resource waters, including wetlands adjacent to such
waters.

(b) For NWPs 3, 8, 10, 13, 15, 18, 19, 22, 23, 25, 27, 28, 30, 33, 34,
36, 37, and 38, notification is required in accordance with general
condition 27, for any activity proposed In the designated critical
resource waters including wetlands adjacent to those waters. The
district engineer may authorize activities under these NWPs only after
it is determined that the impacts to the critical resource waters will be

no more than minimal.

20. Mitigation. The district engineer will consider the following factors
when determining appropriate and practicable mitigation necessary to
ensure that adverse effects on the aquatic environment are minimal:

(&) The activity must be designed and constructed to avoid and
minimize adverse effects, both temporary and permanent, to waters of
the United States to the maximum extent practicable at the project site
(l.e., on site).

(b) Mitigation in all its forms (avoiding, minimizing, rectifying,
reducing, or compensating) will be required to the extent necessary to
ensure that the adverse effects to the aquatic environment are
minimal.

(c) Compensatory mitigation at a minimum one-for-one ratio will be
required for all wetland losses that exceed 1/10 acre and require pre-
construction notification, unless the district engineer determines in
writing that some other form of mitigation would be more
environmentally appropriate and provides a project-specific waiver of
this requirement. For wetland losses of 1/10 acre or less that require
pre-construction notification, the district engineer may determine on a
case-by-case basis that compensatory mitigation is required to ensure
that the activity results in minimal adverse effects on the aquatic
environment. Since the likelihood of success is greater and the
impacts to potentially valuable uplands are reduced, wetland
restoration should be the first compensatory mitigation option
considered. ’

(d) For losses of streams or other open waters that require pre-
construction notification, the district engineer may require
compensatory mitigation, such as stream restoration, to ensure that
the activity results in minimal adverse effects on the aquatic
environment.

(e) Compensatory mitigation will not be used to increase the
acreage losses allowed by the acreage limits of the NWPs. For
example, if an NWP has an acreage limit of 1/2 acre, it cannot be used
to authorize any project resulting in the loss of greater than1/2 acre of
waters of the United States, even if compensatory mitigation is
provided that replaces or restores some of the lost waters. However,
compensatory mitigation can and should be used, as necessary, to
ensure that a project already meeting the established acreage limits
also satisfies the minimal impact requirement associated with the
NWPs.

(fy Compensatory mitigation plans for projects in or near streams or
other open waters will normally include a requirement for the
establishment, maintenance, and legal protection (e.g., conservation
easements) of riparian areas next to open waters. In some cases,
riparian areas may be the only compensatory mitigation required.
Riparian areas should consist of native species. The width of the
required riparian area will address documented water quality or aquatic
habitat loss concerns. Normally, the riparian area will be 25 to 50 feet
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wide on each side of the stream, but the district engineer may require
slightly wider riparian areas to address documented water quality or
habitat loss concerns. Where both wetlands and open waters exist on
the project site, the district engineer will determine the appropriate
compensatory mitigation (e.g., riparian areas and/or wetlands
compensation) based on what is best for the aguatic environment on a
watershed basis. In cases where riparian areas are determined to be
the most appropriate form of compensatory mitigation, the district
engineer may waive or reduce the requirement to provide wetland .
compensatory mitigation for wetland losses.

(g) Permittees may propose the use of mitigation banks, in-lieu fee
arrangements or separate activity-specific compensatory mitigation. In
all cases, the mitigation provisions will specify the party responsible for
accomplishing and/or complying with the mitigation plan.

(h) Where certain functions and services of waters of the United
States are permanently adversely affected, such as the conversion of
a forested or scrub-shrub wetland to a herbaceous wetland in a
permanently maintained utility line right-of-way, mitigation may be
required to reduce the adverse effects of the project to the minimal
level.

21. Water Quality. Where States and authorized Tribes, or EPA
where applicable, have not previously certified compliance of an NWP
with CWA Section 401, individual 401 Water Quality Certification must
be obtained or waived (see 33 CFR 330.4(c)). The district engineer or
State or Tribe may require additional water quality management
measures to ensure that the authorized activity does not result in more
than minimal degradation of water quality.

22, Coastal Zone Management. In coastal states where an NWP has
not previously received a state coastal zone management consistency
concurrence, an individual state coastal zone management
consistency concurrence must be obtained, or a presumption of
concurrence must occur (see 33 CFR 330.4(d)). The district engineer
or a State may require additional measures to ensure that the
authorized activity is consistent with state coastal zone management
requirements.

23. Regional and Case-By-Case Conditions. The activity must
comply with any regional conditions that may have been added by the
Division Engineer (see 33 CFR 330.4(e)) and with any case specific
conditions added by the Corps or by the state, Indian Tribe, or U.S.
EPA in its section 401 Water Quality Certification, or by the state in its
Coastal Zone Management Act consistency determination.

24, Use of Multiple Nationwide Permits. The use of more than one
NWP for a single and complete project is prohibited, except when the
acreage loss of waters of the United States authorized by the NWPs
does not exceed the acreage limit of the NWP with the highest
specified acreage limit. For example, if a road crossing over tidal
waters is constructed under NWP 14, with associated bank
stabilization authorized by NWP 13, the maximum acreage loss of
waters of the United States for the total project cannot exceed 1/3-
acre.

25. Transfer of Nationwide Permit Verifications. If the permittee
sells the property associated with a nationwide permit verification, the
permittee may transfer the nationwide permit verification to the new
owner by submitting a letter to the appropriate Corps district office to
validate the transfer. A copy of the nationwide permit verification must
be attached to the letter, and the letter must contain the following
statement and signature: “When the structures or work authorized by
this nationwide permit are still in existence at the time the property is
transferred, the terms and conditions of this nationwide permit,
including any special conditions, will continue to be binding on the new
owner(s) of the property. To validate the transfer of this nationwide



permit and the associated liabilities associated with compliance with
its terms and conditions, have the transferee sign and date below.”

26.-Compliance Certification. Each permittee who received an NWP
verification from the Corps must submit a signed certification regarding
the completed work and any required mitigation. The certification form
must be forwarded by the Corps with the NWP verification letter and
will include:

(a) A statement that the authorized work was done in accordance
with the NWP authorization, including any general or specific
conditions;

(b) A statement that any required mitigation was completed in
accordance with the permit conditions; and

(c) The signature of the permittee certifying the completion of the
work and mitigation.

27. Pre-Construction Notification. (a) Timing. Where required by the
terms of the NWP, the prospective permittee must notify the district
engineer by submitting a pre-construction notification (PCN) as early
as possible. The district engineer must determine if the PCN is
complete within 30 calendar days of the date of receipt and, as a
general rule, will request additional information necessary to make the
PCN complete only once. However, if the prospective permittee does
not provide all of the requested information, then the district engineer
will notify the prospective permittee that the PCN is still incomplete
and the PCN review process will not commence until all of the
requested information has been received by the district engineer. The
prospective permittee shall not begin the activity until either:

(1) He or she is notified in writing by the district engineer that the
activity may proceed under the NWP with any special conditions
imposed by the district or division engineer; or

(2) Forty-five calendar days have passed from the district
engineer's receipt of the complete PCN and the prospective permittee
has not received written notice from the district or division engineer.
However, if the permittee was required to notify the Corps pursuant to
general condition 17 that listed species or critical habitat might
affected or in the vicinity of the project, or to notify the Corps pursuant
to general condition 18 that the activity may have the potential to
cause effects to historic properties, the permittee cannot begin the
activity until recelving written notification from the Corps that is “no
effect” on listed species or “no potential to cause effects” on historic
properties, or that any consultation required under Section 7 of the
Endangered Species Act (see 33 CFR 330.4(f)) and/or Section 106 of
the National Historic Preservation (see 33 CFR 330.4(g)) is completed.
Also, work cannot begin under NWPs 21, 48, or 50 until the permittee
has received written approval from the Corps. If the proposed activity
requires a written waiver to exceed specified limits of an NWP, the
permittee cannot begin the activity until the district engineer issues the
waiver. If the district or division engineer notifies the permittee in
writing that an individual permit is required within 45 calendar days of
receipt of a complete PCN, the permittee cannot begin the activity until
an individual permit has been obtained. Subsequently, the permittee’s
right to proceed under the NWP may be modified, suspended, or
revoked only in accordance with the procedure set forth in 33 CFR
330.5(d)(2).

(b) Contents of Pre-Construction Notification: The PCN must be in
writing and include the following information:

(1) Name, address and telephone numbers of the prospective
permittee;

(2) Location of the proposed project;

(3) A description of the proposed project; the project’s purpose;
direct and indirect adverse environmental effects the project would
cause; any other NWP(s), regional general permit(s), or individual
permit(s) used or intended to be used to authorize any part of the
proposed project or any related dctivity. The description should be
sufficiently detailed to allow the district engineer to determine that the
adverse effects of the project will be minimal and to determine the
need for compensatory mitigation. Sketches should be provided when
necessary to show that the activity complies with the terms of the
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NWP. (Sketches usually clarify the project and when provided result in
a quicker decision.);

(4) The PCN must include a delineation of special aquatic sites
and other waters of the United States on the project site. Wetland
delineations must be prepared in accordance with the current method
required by the Corps. The permittee may ask the Corps to delineate
the special aquatic sites and other waters of the United States, but
there may be a delay if the Corps does the delineation, especially if
the project site is large or contains many waters of the United States.
Furthermore, the 45 day period will not start until the delineation has
been submitted to or completed by the Corps, where appropriate;

(5) If the proposed activity will result in the loss of greater than
1/10 acre of wetlands and a PCN is required, the prospective
permittee must submit a statement describing how the mitigation
requirement will be satisfied. As an altemnative, the prospective
permittee may submit a conceptual or detailed mitigation plan.

(6) If any listed species or designated critical habitat might be
affected or is in the vicinity of the project, or if the project is located in
designated critical habitat, for non-Federal applicants the PCN must
include the name(s) of those endangered or threatened species that
might be affected by the proposed work or utilize the designated
critical habitat that may be affected by the proposed work. Federal
applicants must provide documentation demonstrating compliance
with the Endangered Species Act; and

(7) For an activity that may affect a historic property listed on,
determined to be eligible for listing on, or potentially eligible for listing
on, the National Register of Historic Places, for non-Federal applicants
the PCN must state which historic property may be affected by the
proposed work or include a vicinity map indicating the location of the
historic property. Federal applicants must provide documentation
demonstrating compliance with Section 106 of the National Historic
Preservation Act.

(c) Form of Pre-Construction Notification: The standard individual
permit application form (Form ENG 4345) may be used, but the
completed application form must clearly indicate that it is a PCN and
must include all of the information required in paragraphs (b)(1)
through (7) of this general condition. A letter containing the required
information may also be used.

(d) Agency Coordination: (1) The district engineer will consider any
comments from Federal and state agencies concerning the proposed
activity's compliance with the terms and conditions of the NWPs and
the need for mitigation to reduce the project's adverse environmental
effects to a minimal level. i

(2) Forall NWP 48 activities requiring pre-construction
notification and for other NW P activities requiring pre-construction
notification to the district engineer that result in the loss of greater than
1/2-acre of waters of the United States, the district engineer will
immediately provide (e.g., via facsimile transmission, overnight mail,
or other expeditious manner) a copy of the PCN to the appropriate

. Federal or state offices (U.S. FWS, state natural resource or water

quality agency, EPA, State Historic Preservation Officer (SHPO) or
Tribal Historic Preservation Office (THPO), and, if appropriate, the
NMFS). With the exception of NWP 37, these agencies will then have
10 calendar days from the date the material is transmitted to
telephone or fax the district engineer notice that they intend to provide
substantive, site-specific comments. If so contacted by an agency, the
district engineer will wait an additional 15 calendar days before making
a decision on the pre-construction notification. The district engineer
will fully consider agency comments received within the specified time
frame, but will provide no response to the resource agency, except as
provided below. The district engineer will indicate in the administrative
record associated with each pre-construction notification that the
resource agencies' concerns were considered. For NWP 37, the
emergency watershed protection and rehabilitation activity may
proceed immediately in cases where there is an unacceptable hazard
to life or a significant loss of property or economic hardship will occur.
The district engineer will consider any comments received to decide
whether the NWP 37 authorization should be modified, suspended, or
revoked in accordance with the procedures at 33 CFR 330.5.




(3) In cases of where the prospective permittee is not a Federal
agenay, the district engineer will provide a response to NMFS within
30 calendar days of receipt of any Essential Fish Habitat conservation
recommendations, as required by Section 305(b)(4)(B) of the
Magnuson-Stevens Fishery Conservation and Management Act.

(4) Applicants are encouraged to provide the Corps multiple
copies of pre-construction notifications to expedite agency
coordination.

(5) For NWP 48 activities that require reporting, the district
engineer will provide a copy of each report within 10 calendar days of
receipt to the appropriate regional office of the NMFS.

(e) District Engineer's Decision: [n reviewing the PCN for the
proposed activity, the district engineer will determine whether the
activity authorized by the NWP will result in more than minimal
individual or cumulative adverse environmental effects or may be
contrary to the public interest. If the proposed activity requires a PCN
and wilt result in a loss of greater than 1/10 acre of wetlands, the
prospective permittee should submit a mitigation proposal with the
PCN. Appticants may also propose compensatory mitigation for
projects with smaller impacts. The district engineer will consider any
proposed compensatory mitigation the applicant has included in the
proposal in determining whether the net adverse environmental effects
to the aquatic environment of the proposed work are minimal. The
compensatory mitigation proposal may be either conceptual or
detailed. If the district engineer determines that the activity complies
with the terms and conditions of the NWP and that the adverse effects
on the aquatic environment are minimal, after considering mitigation,
the district engineer will notify the permittee and include any conditions
the district engineer deems necessary. The district engineer must
approve any compensatory mitigation proposal before the permittee
commences work. If the prospective permittee elects to submit a
compensatory mitigation plan with the PCN, the district engineer will
expeditiously review the proposed compensatory mitigation plan. The
district engineer must review the plan within 45 calendar days of
receiving a complete PCN and determine whether the proposed
mitigation would ensure no more than minimal adverse effects on the
aquatic environment. If the net adverse effects of the project on the
aquatic environment (after consideration of the compensatory
mitigation proposal) are determined by the district engineer to be
minimal, the district engineer will provide a timely written response to
the applicant. The respanse will state that the project can proceed
under the terms and conditions of the NWP. if the district engineer
determines that the adverse effects of the proposed work are more
than minimal, then the district engineer will notify the applicant either:
(1) That the project does not qualify for authorization under the NWP
and instruct the applicant on the procedures to seek authorization
under an individual permit; (2) that the project is authorized under the
NWP subject to the applicant’s submission of a mitigation plan that
would reduce the adverse effects on the aquatic environment to the
minimal level; or (3) that the project is authorized under the NWP with
specific modifications or conditions. Where the district engineer
determines that mitigation is required to ensure no more than minimal
adverse effects occur to the aquatic environment, the activity will be
authorized within the 45-day PCN period. The authorization will include
the necessary conceptual or specific mitigation or a requirement that
the applicant submit a mitigation plan that would reduce the adverse
effects on the aquatic environment to the minimal level. When
mitigation is required, no work in waters of the United States may
oceur until the district engineer has approved a specific mitigation
plan.

28. Single and Complete Project. The activity must be a single and
complete project. The same NWP cannot be used more than once for
the same single and complete project.

FURTHER INFORMATION

1. District Engineers have authority to determine if an activity.
complies with the terms and conditions of an NWP.

2. NWPs do not obviate the need to obtain other federal, state, or
local permits, approvals, or authorizations required by law.

3. NWPs do not grant any property rights or exclusive privileges.

4. NWPs do not authorize any injury to the property or rights of
others. .

5. NWPs do not authorize interference with any existing or proposed
Federal project. )

DEFINITIONS

Best management practices (BMPs): Policies, practices,
procedures, or structures implemented to mitigate the adverse
environmental effects on surface water quality resulting from
development. BMPs are categorized as structural or non-structural.

Compensatory mitigation: The restoration, establishment
(creation), enhancement, or preservation of aquatic resources for the
purpose of compensating for unavoidable adverse impacts which
remain after all appropriate and practicable avoidance and
minimization has been achieved.

Currently serviceable: Useable as is or with some maintenance,
but not so degraded as to essentially require reconstruction.

Discharge: The term “discharge” means any discharge of dredged
or fill material. :

Enhancement: The manipulation of the physical, chemical, or
biological characteristics of an aquatic resource to heighten, intensify,
or improve a specific aquatic resource function(s). Enhancement
results in the gain of selected aquatic resource function(s), but may
also lead to a decline in other aquatic resource function(s).
Enhancement does not result in a gain in aquatic resource area.

Ephemeral stream: An ephemeral stream has flowing water only
during, and for a short duration after, precipitation events in a typical
year. Ephemeral stream beds are located above the water table year-
round. Groundwater is not a source of water for the stream. Runoff
from rainfall is the primary source of water for stream flow.

Establishment (creation): The manipulation of the physical,
chemical, or biological characteristics present to develop an aquatic
resource that did not previously exist at an upland site. Establishment
results in a gain in aquatic resource area.

Historic Property: Any prehistoric or historic district, site (including
archaeological site), building, structure, or other object included in, or
eligible for inclusion in, the National Register of Historic Places
maintained by the Secretary of the Interior. This term includes
artifacts, records, and remains that are related to and located within
such properties. The term includes properties of traditional religious
and cultural importance to an Indian tribe or Native Hawaiian
organization and that meet the National Register criteria (36 CFR part
60).

Independent utility: A test to determine what constitutes a single
and complete project in the Corps regulatory program. A project is
considered to have independent utility if it would be constructed absent
the construction of other projects in the project area. Portions of a
multi-phase project that depend upon other phases of the project do
not have independent utility. Phases of a project that would be
constructed even if the other phases were not built can be considered
as separate single and complete projects with independent utility.

Intermittent stream: An intermittent stream has flowing water
during certain times of the year, when groundwater provides water for
stream flow. During dry periods, intermittent streams may not have
flowing water. Runoff from rainfall is a supplemental source of water
for stream flow.

Loss of waters of the United States: Waters of the United States
that are permanently adversely affected by filling, flooding, excavation,
or drainage because of the regulated activity. Permanent adverse
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effgcts include permanent discharges of dredged or fill material that
change an aquatic area to dry land, increase the bottom elevation of a
waterbody, or change the use of a waterbody. The acreage of loss of
waters of the United States Is a threshold measurement of the impact
to jurisdictional waters for determining whether a project may qualify

for an NWP; it is not a net threshold that is calculated after considering

compensatory mitigation that may be used to offset losses of aquatic
functions and services. The loss of stream bed includes the linear feet
of stream bed that s filled or excavated. Waters of the United States
temporarily filled, flooded, excavated, or drained, but restored to pre-
construction contours and elevations after construction, are not
included in the measurement of loss of waters of the United States.
Impacts resulting from activities eligible for exemptions under Section
404(f) of the Clean Water Act are not considered when calculating the
loss of waters of the United States.

Non-tidal wetland: A non-tidal wetland is a wetland that is not
subject to the ebb and flow of tida! waters. The definition of a wetland
can be found at 33 CFR 328.3(b). Non-tidal wetlands contiguous to
tidal waters are located landward of the high tide line (i.e., spring high
tide line).

Open water: For purposes of the NWPs, an open water is any area
that in a year with normal patterns of precipitation has water flowing or
standing above ground to the extent that an ordinary high water mark
can be determined. Aquatic vegetation within the area of standing or
flowing water is either non-emergent, sparse, or absent. Vegetated
shallows are considered to be open waters. Examples of “open waters
include rivers, streams, lakes, and ponds.

Ordinary High Water Mark: An ordinary high water mark is a line
on the shore established by the fiuctuations of water and indicated by
physical characteristics, or by other appropriate means that consider
the characteristics of the surrounding areas (see 33 CFR 328.3(e)).

Perennial stream: A perennial stream has. flowing water year-round
during a typical year. The water table is located above the siream bed
for most of the year. Groundwater is the primary source of water for
stream flow. Runoff from rainfall is a supplemental source of water for
stream flow.

Practicable: Available and capable of being done after taking into
consideration cost, existing technology, and logistics in light of overall
project purposes.

Pre-construction notification: A request submitted by the project
proponent to the Corps for confirmation that a particular activity is
authorized by nationwide permit. The request may be a permit

. application, letter, or similar document that includes information about
the proposed work and its anticipated environmental effects. Pre-
construction notification may be required by the terms and conditions
of a nationwide permit, or by regional conditions. A pre-construction
notification may be voluntarily submitted in cases where pre-
construction notification is not required and the project proponent
wants confirmation that the activity is authorized by nationwide permit.

Preservation: The removal of a threat to, or preventing the decline

of, aquatic resources by an action in or near those aguatic resources.
This term includes activities commonly associated with the protection
and maintenance of aquatic resources through the implementation of
appropriate legal and physical mechanisms. Preservation does not
result in a gain of aquatic resource area or functions.

Re-establishment: The manipulation of the physical, chemical, or
biological characteristics of a site with the goal of returning
natural/historic functions to a former aquatic resource. Re-
establishment results in rebuilding a former aquatic resource and
results in a gain in aquatic resource area.

Rehabilitation: The manipulation of the physical, chemical, or
biological characteristics of a site with the goal of repairing
natural/historic functions to a degraded aquatic resource.
Rehabilitation results in a gain in aquatic resource function, but does
not result in a gain in aquatic resource area.

Restoration: The manipulation of the physical, chemical, or
biological characteristics of a site with the goal of returning
natural/historic functions to a former or degraded aquatic resource. For
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the purpose of tracking net gains in aquatic resource area, restoration
is divided into two categories: re-establishment and rehabilitation.

Riffle and pool complex: Riffle and pool complexes are special
aquatic sites under the 404(b)(1) Guidelines. Riffle and pool '
complexes sometimes characterize steep gradient sections of
streams. Such stream sections are recognizable by their hydraulic
characteristics. The rapid movement of water over a course substrate
in riffles results in a rough flow, a turbulent surface, and high dissolved
oxygen levels in the water. Pools are deeper areas associated with
riffles. A slower stream velocity, a streaming flow, a smooth surface,
and a finer substrate characterize pools.

Riparian areas: Riparian areas are lands adjacent to streams,
lakes, and estuarine-marine shorelines. Riparian areas are transitional
between terrestrial and aquatic ecosystems, through which surface
and subsurface hydrology connects waterbodies with their adjacent
uplands. Riparian areas provide a variety of ecological functions and
services and help improve or maintain local water quality. (See general
condition 20.)

Shellfish seeding: The placement of shellfish seed and/or suitable
substrate to increase shellfish production. Shellfish seed consists of
immature individual shelifish or individual shellfish attached to shells
or shell fragments (i.e., spat on shell). Suitable substrate may consist
of shellfish shells, shell fragments, or other appropriate materials
placed into waters for shellfish habitat.

Single and complete project: The term “single and complete
project” is defined at 33 CFR 330.2(}) as the total project proposed or
accomplished by one owner/developer or partnership or other
association of owners/developers. A single and complete project must
have independent utility (see definition). For linear projects, a "single
and complete project” is all crossings of a single water of the United
States (i.e., a single waterbody) at a specific location. For linear
projects crossing a single waterbody several times at separate and
distant locations, each crossing is considered a single and complete
project. However, individual channels in a braided stream or river, or
individual arms of a large, irregularly shaped wetland or lake, etc., are
not separate waterbodies, and crossings of such features cannot be
considered separately.

Stormwater management: Stormwater management is the
mechanism for controlling stormwater runoff for the purposes of
reducing downstream erosion, water quality degradation, and flooding
and mitigating the adverse effects of changes in land use on the
aquatic environment.

Stormwater management facilities: Stormwater management
facilities are those facilities, including but not limited to, stormwater
retention and detention ponds and best management practices, which
retain water for a period of time to control runoff and/or improve the
quality (i.e., by reducing the concentration of nutrients, sediments,
hazardous substances and other poliutants) of stormwater runoff.

Stream bed: The substrate of the stream channel between the
ordinary high water marks. The substrate may be bedrock or inorganic
particles that range in size from clay to boulders. Wetlands contiguous
to the stream bed, but outside of the ordinary high water marks, are
not considered part of the stream bed. .

Stream channelization: The manipulation of a stream’s.course,
condition, capacity, or location that causes more than minimal
interruption of normal stream processes. A channelized stream
remains a water of the United States.

Structure: An object that is arranged in a definite pattern of
organization. Examples of structures include, without limitation, any
pier, boat dock, boat ramp, wharf, dolphin, weir, boom, breakwater,
bulkhead, revetment, riprap, jetty, artificial island, artificial reef,
permanent mooring structure, power transmission line, permanently
moored floating vessel, piling, aid to navigation, or any other
manmade obstacle or obstruction.

Tidal wetland: A tidal wetland is a wetland (i.e., water of the United
States) that is inundated by tidal waters. The definitions of a wetland
and tidal waters can be found at 33 CFR 328.3(b) and 33 CFR
328.3(f), respectively. Tidal waters rise and fall in a predictable and




measurable rhythm or cycle due to the gravitational pulls of the moon
and sun. Tidal waters end where the rise and fall of the water surface
can no longer be practically measured in a predictable rhythm due to
masking by other waters, wind, or other effects. Tidal wetlands are
located channelward of the high tide line, which is defined at 33 CFR
328.3(d).
- Vegetated shallows: Vegetated shallows are special aquatic sites
under the 404(b)(1) Guidelines. They are areas that are permanently
inundated and under normal circumstances have rooted aquatic
vegetation, such as seagrasses in marine and estuarine systems and
a variety of vascular rooted plants in freshwater systems.
Waterbody: For purposes of the NWPs, a waterbody is a

jurisdictional water of the United States that, during a year with normal
patterns of precipitation, has water flowing or standing above ground
to the extent that an ordinary high water mark (OHWM) or other

" indicators of jurisdiction can be determined, as well as any wetland
area (see 33 CFR 328.3(b)). If a jurisdictional wetland is adjacent--
meaning bordering, contiguous, or neighboring~-to a jurisdictional
waterbody displaying an OHWM or other indicators of jurisdiction, that
waterbody and its adjacent wetlands are considered together as a
single aquatic unit (see 33 CFR 328.4(c)(2)). Examples of
“waterbodies” include streams, rivers, lakes, ponds, and wetlands.
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State of lllinois
Department of Transportation
Bureau of Local Roads and Streets

SPECIAL PROVISION
FOR
COOPERATION WITH UTILITIES

Effective: January 1, 1999
Revised: January 1, 2007

All references to Sections or Articles in this specification shall be construed to mean specific
Section or Article of the Standard Specifications for Road and Bridge Construction, adopted by
the Department of Transportation.

Replace Article 105.07 of the Standard Specifications with the following:

“105.07 Cooperation with Utilities. The adjustment of utilities consists of the relocation,
removal, replacement, rearrangements, reconstruction, improvement, disconnection,
connection, shifting, new installation or altering of an existing utility facility in any manner.

When the plans or special provisions include information pertaining to the location of
underground utility facilities, such information represents only the opinion of the Department as
to the location of such utilities and is only included for the convenience of the bidder. The
Department assumes no responsibility in respect to the sufficiency or the accuracy of the
information shown on the plans relative to the location of the underground utility facilities.

Utilities which are to be adjusted shall be adjusted by the utility owner or the owner’s
representative or by the Contractor as a contract item. Generally, arrangements for adjusting
existing utilities will be made by the Department prior to project construction; however, utilities
will not necessarily be adjusted in advance of project construction and, in some cases, utilities
will not be removed from the proposed construction limits. When utility adjustments must be
performed in conjunction with construction, the utility adjustment work will be shown on the
plans and/or covered by Special Provisions.

When the Contractor discovers a utility has not been adjusted by the owner or the owner’s
representative as indicated in the contract documents, or the utility is not shown on the plans or
described in the Special Provisions as to be adjusted in conjunction with construction, the
Contractor shall not interfere with said utility, and shall take proper precautions to prevent
damage or interruption of the utility and shall promptly notify the Engineer of the nature and
location of said utility.

All necessary adjustments, as determined by the Engineer, of utilities not shown on the plans or
not identified by markers, will be made at no cost to the Contractor except traffic structures, light
poles, etc., that are normally located within the proposed construction limits as hereinafter
defined will not be adjusted unless required by the proposed improvement.
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(a) Limits of Proposed Construction for Utilities Paralleling the Roadway. For the purpose of
this Article, limits of proposed construction for utilities extending in the same longitudinal
direction as the roadway, shall be defined as follows:

(1) The horizontal limits shall be a vertical plane, outside of, parallel to, and 600 mm (2
ft) distant at right angles from the plan or revised slope limits.

In cases where the limits of excavation for structures are not shown on the plans, the
horizontal limits shall be a vertical plane 1.2 m (4 ft) outside the edges of structure
footings or the structure where no footings are required.

(2) The upper vertical limits shall be the regulations governing the roadbed clearance for
the specific utility involved.

(3) The lower vertical limits shall be the top of the utility at the depth below the proposed
grade as prescribed by the governing agency or the limits of excavation, whichever is
less.

(b) Limits of Proposed Construction for Utilities Crossing the Roadway. For the purpose of
this Article, limits of proposed construction for utilities crossing the roadway in a
generally transverse direction shall be defined as follows:

(1) Utilities crossing excavations for structures that are normally made by trenching such
as sewers, underdrains, etc. and all minor structures such as manholes, inlets,
foundations for signs, foundations for traffic signals, etc., the limits shall be the space
to be occupied by the proposed permanent construction unless otherwise required
by the regulations governing the specific utility involved.

(2) For utilities crossing the proposed site of major structures such as bridges, sign
trusses, etc., the limits shall be as defined above for utilities extending in the same
general direction as the roadway.

The Contractor may make arrangements for adjustment of utilities outside of the limits of
proposed construction provided the Contractor furnishes the Department with a signed
agreement with the utility owner covering the adjustments to be made. The cost of any
adjustments made outside the limits of proposed construction shall be the responsibility of the
Contractor unless otherwise provided.

The Contractor shall request all utility owners to field locate their facilities according to Article
107.31. The Engineer may make the request for location from the utility after receipt of notice
from the Contractor. On request, the Engineer will make an inspection to verify that the utility
company has field located its facilities, but will not assume responsibility for the accuracy of
such work. The Contractor shall be responsible for maintaining the excavations or markers
provided by the utility owners. This field location procedure may be waived if the utility owner
has stated in writing to the Department it is satisfied the construction plans are sufficiently
accurate. If the utility owner does not submit such statement to the Department, and they do not
field locate their facilities in both horizontal and vertical alignment, the Engineer will authorize
the Contractor in writing to proceed to locate the facilities in the most economical and
reasonable manner, subject to the approval of the Engineer, and be paid according to Article
109.04.
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The Contractor shall coordinate with any planned utility adjustment or new installation and the
Contractor shall take all precautions to prevent disturbance or damage to utility facilities. Any
failure on the part of the utility owner, or their representative, to proceed with any planned utility
adjustment or new installation shall be reported promptly by the Contractor to the Engineer
orally and in writing.

The Contractor shall take all necessary precautions for the protection of the utility facilities. The
Contractor shall be responsible for any damage or destruction of utility facilities resulting from
neglect, misconduct, or omission in the Contractor's manner or method of execution or
nonexecution of the work, or caused by defective work or the use of unsatisfactory materials.
Whenever any damage or destruction of a utility facility occurs as a result of work performed by
the Contractor, the utility company will be immediately notified. The utility company will make
arrangements to restore such facility to a condition equal to that existing before any such
damage or destruction was done.

It is understood and agreed that the Contractor has considered in the bid all of the permanent
and temporary utilities in their present and/or adjusted positions.

No additional compensation will be allowed for any delays, inconvenience, or damage sustained

by the Contractor due to any interference from the said utility facilities or the operation of
relocating the said utility facilities.
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State of lliinois
Department of Transportation
Bureau of Local Roads and Streets

SPECIAL PROVISION
FOR
INSURANCE

Effective: February 1, 2007
| Revised: August 1, 2007

All references to Sections or Articles in this specification shall be construed to mean specific
Section or Article of the Standard Specifications for Road and Bridge Construction, adopted by
the Department of Transportation.

The Contractor shall name the following entities as additional insured under the Contractor’s
general liability insurance policy in accordance with Article 107.27:

Montgomery County

Montgomery County Highway Department

McDonough-Whitlow, P.C.

| The entities listed above and their officers, employees, and agents shall be indemnified and
held harmless in accordance with Article 107.26.
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- Stateof lllincis
Department of Transportation
Bureau of Local Roads and Streets

SPECIAL PROVISION
FOR
CONSTRUCTION AND MAINTENANCE SIGNS

Effective: January 1, 2004
Revised: June 1, 2007

All references to Sections or Articles in this specification shall be construed to mean a specific
Section or Article of the Standard Specifications for Road and Bridge Construction, adopted by
the Department of Transportation.

| 701.14. Signs. Add the following paragraph to Article 701.14:

All warning signs shall have minimum dimensions of 1200 mm x 1200 mm (48" x 48") and
have a black legend on a fluorescent orange reflectorized background, meeting, as a
minimum, Type AP reflectivity requirements of Table 1091-2 in Article 1091.02.
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ALKALI-SILICA REACTION FOR PRECAST AND PRECAST PRESTRESSED CONCRETE
(BDE)

Effective: January 1, 2009

Description. This special provision is intended to reduce the risk of a deleterious alkali-silica
reaction in precast and precast prestressed concrete exposed to humid or wet conditions. The
special provision is not intended or adequate for concrete exposed to potassium acetate,
potassium formate, sodium acetate or sodium formate. The special provision shalil not apply to
the dry environment (humidity less than 60 percent) found inside buildings for residential or
commercial occupancy. The special provision shall also not apply to cast-in-place concrete.

Adaregate Expansion Values. Each coarse and fine aggregate will be tested by the Department
for alkali reaction according to ASTM C 1260. The test will be performed with Type | or li
cement having a total equivalent alkali content (Na;O + 0.658K,0) of 0.90 percent or greater.
The Engineer will determine the assigned expansion value for each aggregate, and these
values will be made available on the Department’s Alkali-Silica Potential Reactivity Rating List.
The Engineer may differentiate aggregate based on ledge, production method, gradation
number, or other factors. An expansion value of 0.05 percent will be assigned to limestone or
dolomite coarse aggregates and 0.03 percent to limestone or dolomite fine aggregates
(manufactured stone sand); however the Department reserves the right to perform the
ASTM C 1260 test.

Agaregate Groups. Each combination of aggregates used in a mixture will be assigned to an
aggregate group. The point at which the coarse aggregate and fine aggregate expansion
values intersect in the following table will determine the group.

AGGREGATE GROUPS _
Coarse Aggregate Fine Aggregate
or or
Coarse Aggregate Blend Fine Aggregate Biend
ASTM C 1260 Expansion ASTM C 1260 Expansion
< 0.16% >0.16% - 0.27% > 0.27%
<0.16% Group | Group I Group Il
>0.16% - 0.27% Group I Group |l Group il
>0.27% Group Il Group Il Group |V

Mixture Options. Based upon the aggregate group, the following mixture options shall be used;
however, the Department may prohibit a mixture option if field performance shows a deleterious
alkali-silica reaction or Department testing indicates the mixture may experience a deleterious
alkali-silica reaction.

Group | - Mixture options are not applicable. Use any cement or finely divided mineral.
Group Il - Mixture options 1, 2, 3, 4, or 5 shall be used.
Group Ill - Mixture options 1, 2 and 3 combined, 4, or 5 shall be used.
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Group IV - Mixture options 1, 2 and 4 combined, or 5 shall be used.

a)

Mixture Option 1. The coarse or fine aggregates shall be blended to place the material
in a group that will allow the selected cement or finely divided mineral to be used.

When a coarse or fine aggregate is blended, the weighted expansion value shall be
calculated separately for the coarse and fine aggregate as follows:

Weighted Expansion Value = (a/100 x A) + (b/100 x B) + (¢/100 x C) + ...

Where: a, b, c... = percentage of aggregate in the blend;
A, B, C...= expansion value for that aggregate.

Mixture Option 2. A finely divided mineral shall be used as described in 1), 2), 3), or 4)
that follow. The replacement ratio is defined as “finely divided mineral:portland cement”.

1) Class F Fly Ash. For Class PC concrete, precast products, and PS concrete,
Class F fly ash shall replace 15 percent of the portland cement at a minimum
replacement ratio of 1.5:1.

2) Class C Fly Ash. For Class PC Concrete, precast products, and Class PS concrete,
Class C fly ash with 18 percent to less than 26.5 percent calcium oxide content, and
less than 2.0 percent loss on ignition, shall replace 20 percent of the portland cement
at a minimum replacement ratio of 1:1; or at a minimum replacement ratio of 1.25:1 if
the loss on ignition is 2.0 percent or greater. Class C fly ash with less than 18
percent calcium oxide content shall replace 20 percent of the portland cement at a
minimum replacement ratio of 1.25:1.

3) Ground Granulated Blast-Furnace Slag. For Class PC concrete, precast products,
and Class PS concrete, ground granulated blast-furnace slag shall replace
25 percent of the portiand cement at a minimum replacement ratio of 1:1.

4) Microsilica or High Reactivity Metakaolin. ~Microsilica solids or high reactivity
metakaolin shall be added to the mixture at a minimum 25 Ib/cu yd (15 kg/cu m) or
27 Ib/cu yd (16 kg/cu m) respectively.

Mixture Option 3. The cement used shall have a maximum total equivalent alkali content
(Na,O + 0.658K;0) of 0.60 percent. When aggregate in Group Il is involved, any finely
divided mineral may be used with a portland cement.

Mixture Option 4. The cement used shall have a maximum total equivalent alkali content
(Na,O + 0.658K,0) of 0.45 percent. When aggregate in Group Il or Il is involved, any
finely divided mineral may be used with a portland cement.

Mixture Option 5. The proposed cement or finely divided mineral may be used if the
ASTM C 1567 expansion value is < 0.16 percent when performed on the aggregate in
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the concrete mixture with the highest ASTM C 1260 test result. The ASTM C 1567 test
will be valid for two years, unless the Engineer determines the materials have changed
significantly. The 0.20 percent autoclave expansion limit in ASTM C 1567 shall not

apply.

If during the two year time period the Contractor needs to replace the cement, and the
replacement cement has an equal or lower ftotal equivalent alkali content
(NaO + 0.658K,0), a new ASTM C 1567 test will not be required.

Testing. If an individual aggregate has an ASTM C 1260 expansion value > 0.16 percent, an
ASTM C 1293 test may be performed by the Contractor to evaluate the Department's
ASTM C 1260 test result. The ASTM C 1293 test shall be performed with Type | or Il cement
having a total equivalent alkali content (Na,O + 0.658K,0) of 0.80 percent or greater. The
interior vertical wall of the ASTM C 1293 recommended container (pail) shall be half covered
with a wick of absorbent material consisting of blotting paper. If the testing laboratory desires to
use an alternate container or wick of absorbent material, ASTM C 1293 test resulis with an
alkali-reactive aggregate of known expansion characteristics shall be provided to the Engineer
for review and approval. If the expansion is less than 0.040 percent after one year, the
aggregate will be assigned an ASTM C 1260 expansion value of 0.08 percent that will be valid
for two years, unless the Engineer determines the aggregate has changed significantly.

The Engineer reserves the right to verify a Contractor's ASTM C 1293 or 1567 test result. The
Engineer will not accept the result if the precision and bias for the test methods are not met.

The laboratory performing the ASTM C 1567 test shall either be accredited by the AASHTO
Materials Reference Laboratory (AMRL) for ASTM C 227 under Portland Cement or Aggregate;
or shall be inspected for Hydraulic Cement - Physical Tests by the Cement and Concrete
Reference Laboratory (CCRL) and shall be approved by the Department. The laboratory
performing the ASTM C 1293 test shall be inspected for Portland Cement Concrete by CCRL
and shall be approved by the Department.
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AMERICAN RECOVERY AND REINVESTMENT ACT PROVISIONS (BDE)
Effective: April 1, 2009

Required Contract Provision to Implement ARRA Section 902:

Section 902 of the American Recovery and Reinvestment Act (ARRA) of 2009 requires that
each contract awarded using ARRA funds allow the U.S. Comptroller General and his
representatives with the authority to:

“(1) to examine any records of the Contractor or any of its subcontractors, or any State or local
agency administering such contract, that directly pertain to, and involve transactions relating
to, the contract or subcontract; and

(2) to interview any officer or employee of the Contractor or any of its subcontractors, or of any
State or local government agency administering the contract, regarding such transactions.”

Accordingly, the Comptroller General and his representatives shall have the authority and rights
as provided under Section 902 of the ARRA with respect to this contract, which is funded with
funds made available under the ARRA. Section 902 further states that nothing in this section
shall be interpreted to limit or restrict in any way any existing authority of the Comptroller
General.

Notification of the Authority of the Inspector General:

Section 1515(a) of the ARRA provides authority for any representatives of the Inspector General
to examine any records or interview any employee or officers working on this contract. The
Contractor is advised that representatives of the inspector general have the authority to
examine any record and interview any employee or officer of the Contractor, its subcontractors
or other firms working on this contract. Section 1515(b) further provides that nothing in this
section shall be interpreted to limit or restrict in any way any existing authority of an inspector
general.

80243
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AMERICAN RECOVERY AND REINVESTMENT ACT SIGNING (BDE)

Effective: April 1, 2009
Revised: April 15, 2009

Description. This work shall consist of furnishing, fabricating and installing sign panels,
complete with sign faces, legend, and supplemental panels according to Section 720 of the
Standard Specifications and as specified herein.

Materials. The “Putting America to Work” sign shall be fabricated using Type AA or AZ
fluorescent orange sheeting for the background material with black vinyl or black opaque ink
legend, symbol and borders. The “American Recovery and Reinvestment Act” sign shall be
fabricated using Type AP green sheeting for the background with Type AP white sheeting for
the legend and border. A green translucent overlay film may also be used over white Type AP
sheeting to fabricate the “American Recovery and Reinvestment Act” sign.

Sign Layout. See following attachment. The “Putting America to Work” sign shall be 84 in. x
18 in. The “American Recovery and Reinvestment Act” sign shall be 84 in x 60 in.

General. The signs shall be erected to applicable portions of Article 701.14 of the Standard
Specifications. These signs shall be erected midway between the first and second warning
signs as required by the traffic controi plan and standards utilized for this project. |f the second
warning sign is defining a moving or intermittent operation, the sign may be maintained at a
distance of 500 ft (150 m) beyond the first post mounted ROAD CONSTRUCTION AHEAD sign.
The signs shall remain in place for the duration of the project. Upon completion of the project,
the signs and posts shall be removed and shall remain the property of the Contractor.

Basis of Payment. This work will not be paid for separately but shall be included in the cost of
Traffic Control items as shown on the plans. ’
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PROJECT FUNDING SOURCE SIGN ASSEMBLY
AMERICAN RECOVERY AND REINVESTMENT ACT
SIGN LAYOUT DETAILS
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PROJECT FUNDING SOURCE SIGN ASSEMBLY
AMERICAN RECOVERY AND REINVESTMENT ACT
SIGN LAYOUT DETAILS
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PROJECT FUNDING SOURCE SIGN

NOTE: SIGN SHALL NOT BE INSTALLED WITHOUT
PROJECT FUNDING SOURCE PLAQUE

Dimensions ir inches

A B G b E F G i J K L M N P
120 84 1.5 6 5 4.5 8D* | 375 [pOMALE) 145 10 |2ry7| 5 {10831
84 60 1 5 4C 35 | 8C” 3 |40 925 7 [19047) 4 7.362
Q R S T U v W X Y A AA BB GG DD
14087 | 8106 | 11656 | 49.42 | 2.742 | 5,258 | 46904 | 6812 | 4676 |22472| 8 |16.288) § 30
9484 | 5162 | 7.763 131722 | 2415 | 3585 | 30552 4542 |30911 | 14737 6 |10175] 4 21

EE FF GG % Increase character spacing 50%
*% See Pictograph

" 45 3 %*%% See Piclograph

75 | 225 | 226

COLORS: LEGEND, BORDER ~ WHITE (RETROREFLECTIVE)
BACKGROUND - GREEN (RETROREFLECTIVE)
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PROJECT FUNDING SOURGE SIGN ASSEMBLY
AMERICAN RECOVERY AND REINVESTMENT ACT
SIGN LAYOUT DETAILS

NOTE: PLAQUE SHALL NOT BE INSTALLED
WITHOUT SIGN

Dimansions in inches

PROJECT FUNDING SOURCE PLAQUE

* See Standard Highway Signis
Page 6-59 for symbol design.

A B G D E

F G H J K L M N P

120 24 10625 | 0875 4

6D |22349]20370|17.281) 13.28 6 22| 65 | 8765

84 18 10375 | 0825 | 39
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v W X Y A

21013 3 24 | 0375 | 0625

1.8 11 8 15 12

140081 225 18 | 0375 | 0625

1 7 6 15 9

COLORS: LEGEND, BORDER — BLACK
BACKGROUND — ORANGE (RETROREFLECTIVE)
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PROJEGT FUNDING SOURGE SIGN ASSEMBLY
AMERIGAN REGOVERY AND REINVESTMENT ACT
SIGN LAYOUT DETAILS

*
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Vector-Based, Vinyl-Ready Pictograph

COLORS: LEGEND, OUTLINE ~ WHITE (RETROREFLECTIVE)
BORDER — BLUE (RETROREFLECTIVE)
BACKGROUND (UPPER) - — BLUE (RETROREFLECTIVE)

BACKGROUND (LOWER RIGHT) — RED (RETROREFLECTIVE)
BACKGROUND (LOWER LEFT) — GREEN (RETROREFLECTIVE)




PROJECT FUNDING SOURGE SIGN ASSEMBLY
AMERICAN RECOVERY AND REINVESTMENT ACT
SIGN LAYOUT DETAILS

USDOT TIGER
Vector-Based, Vinyl-Ready Pictograph

COLORS: OUTLINE — WHITE (RETROREFLEGTIVE)
USDOTLEGEND ~ — BLACK
TIGER DIAGONALS — BLACK,
ORANGE (RETROREFLECTIVE)
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APPROVAL OF PROPOSED BORROW AREAS, USE AREAS, AND/OR WASTE AREAS
INSIDE ILLINOIS STATE BORDERS (BDE)

Effective: November 1, 2008
Revise the title of Article 107.22 of the Standard Specifications to read:

“107.22 Approval of Proposed Borrow Areas, Use Areas, and/or Waste Areas Inside
lllinois State Borders.”

Add the following sentence to the end of the first paragraph of Article 107.22 of the Standard
Specifications:

“Proposed borrow areas, use areas, and/or waste areas outside of lllinois shall comply with
Article 107.01.”

80207
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CEMENT (BDE)

Effective: January 1, 2007
| Revised: April 1, 2009

Revise Section 1001 of the Standard Specifications to read:
“SECTION 1001. CEMENT
1001.01 Cement Types. Cement shall be according to the following.

(a) Portland Cement. Acceptance of portland cement shall be according to the current
Bureau of Materials and Physical Research’s Policy Memorandum, “Portland or Blended
Cement Acceptance Procedure for Qualified and Non-Qualified Plants”.

Portland cement shall be according to ASTM C 150, and shall meet the standard
physical and chemical requirements. Type | or Type || may be used for cast-in-place,
precast, and precast prestressed concrete. Type Ill may be used according to
Article 1020.04, or when approved by the Engineer. All other cements referenced in
ASTM C 150 may be used when approved by the Engineer.

The total of all organic processing additions shall be a maximum of 1.0 percent by
weight (mass) of the cement. The total of all inorganic processing additions shall be a
maximum of 4.0 percent by weight (mass) of the cement. However, a cement kiln dust
inorganic processing addition shall be limited to a maximum of 1.0 percent. Organic
processing additions shall be limited to grinding aids that improve the flowability of
cement, reduce pack set, and improve grinding efficiency. Inorganic processing
additions shall be limited to granulated blast-furnace slag according to the chemical

| requirements of AASHTO M 302, Class C fly ash according to the chemical
requirements of AASHTO M 295, and cement Kiln dust.

(b) Portland-Pozzolan Cement. Acceptance of portland-pozzolan cement shall be according
to the current Bureau of Materials and Physical Research’s Policy Memorandum,
“Portland or Blended Cement Acceptance Procedure for Qualified and Non-Qualified
Plants”.

Portland-pozzolan cement shall be according to ASTM C 595 and shall meet the
| standard physical and chemical requirements. Type IP may be used for cast-in-place,

precast, and precast prestressed concrete, except when Class PP concrete is used.

The pozzolan constituent for Type IP shall be a maximum of 21 percent of the weight
| (mass) of the portland-pozzolan cement.

| For cast-in-place construction, portland-pozzolan cement shall not be used in concrete
mixtures when the air temperature is below 40 °F (4 °C) without permission of the
Engineer. If permission is given, the mix design strength requirement may require the
Contractor to increase the cement or eliminate the cement factor reduction for a water-
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reducing or high range water-reducing admixture which is permitted according to
Article 1020.05(b).

The total of all organic processing additions shall be a maximum of 1.0 percent by
weight (mass) of the cement. Organic processing additions shall be limited to grinding
aids as defined in (a) above. Inorganic processing additions shall be limited to cement
kiln dust at a maximum of 1.0 percent.

(c) Portland Blast-Furnace Slag Cement. Acceptance of portland blast-furnace slag cement
shall be according to the current Bureau of Materials and Physical Research’s Policy
Memorandum, “Portland or Blended Cement Acceptance Procedure for Qualified and
Non-Qualified Plants”.

Portland blast-furnace slag cement shall be according to ASTM C 595 and shall meet
the standard physical and chemical requirements. Type IS portland blast-furnace slag
cement may be used for cast-in-place, precast, and precast prestressed concrete,
except when Class PP concrete is used. The blast-furnace slag constituent for Type IS
shall be a maximum of 25 percent of the weight (mass) of the portland blast-furnace slag
cement.

For cast-in-place construction, portland blast-furnace slag cement shall not be used in
concrete mixtures when the air temperature is below 40 °F (4 °C) without permission of
the Engineer. If permission is given, the mix design strength requirement may require
the Contractor to increase the cement or eliminate the cement factor reduction for a
water-reducing or high range water-reducing admixture which is permitted according to
Article 1020.05(b).

The total of all organic processing additions shall be a maximum of 1.0 percent by
weight (mass) of the cement. Organic processing additions shall be limited to grinding
aids as defined in (a) above. Inorganic processing additions shall be limited to cement
kiln dust at a maximum of 1.0 percent.

(d) Rapid Hardening Cement. Rapid hardening cement shall be used according to
Article 1020.04 or when approved by the Engineer. The cement shall be on the
Department’s current “Approved List of Packaged, Dry, Rapid Hardening Cementitious
Materials for Concrete Repairs”, and shall be according to the following.

(1) The cement shall have a maximum final set of 25 minutes, according to lllinois
Modified ASTM C 191.

(2) The cement shall have a minimum compressive strength of 2000 psi (13,800 kPa) at
3.0 hours, 3200 psi (22,100 kPa) at 6.0 hours, and 4000 psi (27,600 kPa) at
24.0 hours, according to lllinois Modified ASTM C 109.

(3) The cement shall have a maximum drying shrinkage of 0.050 percent at seven days,
according to lllinois Modified ASTM C 596.
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(4) The cement shall have a maximum expansion of 0.020 percent at 14 days, according
to lllinois Modified ASTM C 1038.

(5) The cement shall have a minimum 80 percent relative dynamic modulus of elasticity;
and shall not have a weight (mass) gain in excess of 0.15 percent or a weight (mass)
loss in excess of 1.0 percent, after 100 cycles, according to AASHTO T 161,
Procedure B.

| (e) Calcium Aluminate Cement. Calcium aluminate cement shall be used only where
specified by the Engineer. The cement shall meet the standard physical requirements
for Type | cement according to ASTM C 150, except the time of setting shall not apply.
The chemical requirements shall be determined according to ASTM C 114 and shall be
as follows: minimum 38 percent aluminum oxide (Al,O3), maximum 42 percent calcium
oxide (CaO), maximum 1 percent magnesium oxide (MgO), maximum 0.4 percent sulfur
trioxide (SO3), maximum 1 percent loss on ignition, and maximum 3.5 percent insoluble
residue.

1001.02 Uniformity of Color. Cement contained in single loads or in shipments of several
loads to the same project shall not have visible differences in color.

1001.03 Mixing Brands and Types. Different brands or different types of cement from the
same manufacturing plant, or the same brand or type from different plants shall not be mixed or
used alternately in the same item of construction unless approved by the Engineer.

1001.04 Storage. Cement shall be stored and protected against damage, such as
dampness which may cause partial set or hardened lumps. Different brands or different types
of cement from the same manufacturing plant, or the same brand or type from different plants
shall be kept separate.”

80166




CONCRETE ADMIXTURES (BDE)

Effective: January 1, 2003

| Revised: April 1, 2009

Replace the first paragraph of Article 1020.05(b) of the Standard Specifications to read:

“(b) Admixtures. The use of admixtures to increase the workability or to accelerate the
hardening of the concrete will be permitted when approved by the Engineer. Admixture
dosages shall result in the mixture meeting the specified plastic and hardened
properties. The Department will maintain an Approved List of Corrosion Inhibitors.
Corrosion inhibitor dosage rates shall be according to Article 1020.05(b)(12). The
Department will also maintain an Approved List of Concrete Admixtures, and an
admixture technical representative shall be consulted when determining an admixture
dosage from this list. The dosage shall be within the range indicated on the approved
list unless the influence by other admixtures, jobsite conditions (such as a very short
haul time), or other circumstances warrant a dosage outside the range. The Engineer
shall be notified when a dosage is proposed outside the range. To determine an
admixture dosage, air temperature, concrete temperature, cement source and quantity,
finely divided mineral sources(s) and quantity, influence of other admixtures, haul time,
placement conditions, and other factors as appropriate shall be considered. The
Engineer may request the Contractor to have a batch of concrete mixed in the lab or
field to verify the admixture dosage is correct. An admixture dosage or combination of
admixture dosages shall not delay the initial set of concrete by more than one hour.
When a retarding admixture is required or appropriate for a bridge deck or bridge deck
overylay pour, the initial set time shall be delayed until the deflections due to the
concrete dead load are no longer a concern for inducing cracks in the completed work.
However, a retarding admixture shall not be used to further extend the pour time and
justify the alteration of a bridge deck pour sequence.

When determining water in admixtures for water/cement ratio, the Contractor shall
calculate 70 percent of the admixture dosage as water, except a value of 50 percent
shall be used for a latex admixture used in bridge deck latex concrete overlays.”

Revise Section 1021 of the Standard Specifications to read:
“SECTION 1021. CONCRETE ADMIXTURES
1021.01General. Admixtures shall be furnished in liquid form ready for use. The
admixtures shall be delivered in the manufacturer's original containers, bulk tank trucks or such
containers or tanks as are acceptable to the Engineer. Delivery shall be accompanied by a
ticket which clearly identifies the manufacturer and trade name of the material. Containers shall
be readily identifiable as to manufacturer and trade name of the material they contain.

Corrosion inhibitors will be maintained on the Department's Approved List of Corrosion
Inhibitors. All other concrete admixture products will be maintained on the Department’s
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Approved List of Concrete Admixtures. For the admixture submittal, a report prepared by an
independent laboratory accredited by the AASHTO Materials Reference Laboratory (AMRL) for
Portland Cement Concrete shall be provided. The report shall show the results of physical tests
conducted no more than five years prior to the time of submittal, according to applicable
specifications. However, for corrosion inhibitors the ASTM G 109 test information specified in
ASTM C 1582 is not required to be from and independent lab. All other information in
ASTM C 1582 shall be from and independent lab.

Tests shall be conducted using materials and methods specified on a "test" concrete and a
"reference" concrete, together with a certification that no changes have been made in the
formulation of the material since the performance of the tests. Per the manufacturer’s option,
the cement content for all required tests shall either be according to applicable specifications or
5.65 cwt/cu yd (335 kg/cu m). Compressive strength test results for six months and one year
will not be required.

Prior to the approval of an admixture, the Engineer reserves the right to request a sample
for testing. The test and reference concrete mixtures tested by the Engineer will contain a
cement content of 5.65 cwt/cu yd (335 kg/cu m). For freeze-thaw testing, the Department will
perform the test according to AASHTO T 161, Procedure B. The flexural strength test will be
performed according to AASHTO T 177. If the Engineer decides to test the admixture, the
manufacturer shall submit AASHTO T 197 water content and set time test results on the
standard cement used by the Department. The test and reference concrete mixture shall
contain a cement content of 5.65 cwt/cu yd (335 kg/cu m). The manufacturer may select their
lab or an independent lab to perform this testing. The laboratory is not required to be accredited
by AASHTO.

The manufacturer shall include in the submittal the following admixture information: the
manufacturing range for specific gravity, the midpoint and manufacturing range for residue by
oven drying, and the manufacturing range for pH. The submittal shall also include an infrared
spectrophotometer trace no more than five years old.

For air-entraining admixtures according to Article 1021.02, the specific gravity allowable
manufacturing range shall be established by the manufacturer and the test method shall be
according to ASTM C 494. For residue by oven drying and pH, the allowable manufacturing
range and test methods shall be according to ASTM C 260.

For admixtures according to Articles 1021.03, 1021.04, 1021.05, 1021.06, and 1021.07, the
pH allowable manufacturing range shall be established by the manufacturer and the test method
shall be according to ASTM E 70. For specific gravity and residue by oven drying, the allowable
manufacturing range and test methods shall be according to ASTM C 494.

When test results are more than seven years old, the manufacturer shall re-submit the

infrared spectrophotometer trace and the report prepared by an independent laboratory
accredited by AASHTO.
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All admixtures, except chloride-based accelerators, shall contain a maximum of 0.3 percent
chloride by weight (mass).

Random field samples may be taken by the Department to verify an admixture meets
specification. A split sample will be provided to the manufacturer if requested. Admixtures that
do not meet specification requirements or an allowable manufacturing range established by the
manufacturer shall be replaced with new material.

1021.02Air-Entraining Admixtures. Air-entraining admixtures shall be according to
AASHTO M 154.

1021.03Retarding and Water-Reducing Admixtures. The admixture shall be according to
the following.

(a) The retarding admixture shall be according to AASHTO M 194, Type B (retarding) or
Type D (water-reducing and retarding).

(b) The water-reducing admixture shall be according to AASHTO M 194, Type A.

(c) The high range water-reducing admixture shall be according to AASHTO M 194, Type F
(high range water-reducing) or Type G (high range water-reducing and retarding).

1021.04Accelerating Admixtures. The admixture shall be according to AASHTO M 194,
Type C (accelerating) or Type E (water reducing and accelerating).

1021.05Self-Consolidating Admixtures. The self-consolidating admixture system shall
consist of either a high range water-reducing admixture only or a high range water-reducing
admixture combined with a separate viscosity modifying admixture. The one or two component
admixture system shall be capable of producing a concrete mixture that can flow around
reinforcement and consolidate under its own weight without additional effort and without
segregation.

The high range water-reducing admixture shall be according to AASHTO M 194, Type F.

The viscosity modifying admixture shall be according to ASTM C 494, Type S (specific
performance).

1021.06Rheology-Controlling Admixture. The rheology-controlling admixture shall be
capable of producing a concrete mixture with a lower yield stress that will consolidate easier for
slipform applications used by the Contractor. The rheology-controlling admixture shall be
according to ASTM C 494, Type S (specific performance).

1021.07Corrosion Inhibitor. The corrosion inhibitor shall be according to one of the
following.
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(a) Calcium Nitrite. The corrosion inhibitor shall contain a minimum 30 percent calcium
nitrite by weight (mass) of solution, and shall comply with the requirements of
AASHTO M 194, Type C (accelerating).

(b) Other Materials. The corrosion inhibitor shall be according to ASTM C 1582.”

80094
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CONSTRUCTION AIR QUALITY - DIESEL VEHICLE EMiISSIONS CONTROL. (BDE)

Effective: April 1, 2009
Revised: July 1, 2009

Diesel Vehicle Emissions Control. The reduction of construction air emissions shall be
accomplished by using cleaner burning diesel fuel. The term “equipment” refers to any and all
diesel fuel powered devices rated at 50 hp and above, to be used on the project site in excess
of seven calendar days over the course of the construction period on the project site (including
any “rental” equipment).

~ All equipment on the jobsite, with engine ratings of 50 hp and above, shall be required to: use
Ultra Low Sulfur Diesel fuel (ULSD) exclusively (15 ppm sulfur content or less).

Diesel powered equipment in non-compliance will not be allowed to be used on the project site,
and is also subject to a notice of non-compliance as outlined below.

The Contractor shall submit copies of monthly summary reports and include certified copies of
the ULSD diesel fuel delivery slips for diesel fuel delivered to the jobsite for the reporting time
period, noting the quantity of diesel fuel used.

if any diesel powered equipment is found to be in non-compliance with any portion of this
specification, the Engineer will issue the Contractor a notice of non-compliance and identify an
appropriate period of time, as outlined below under environmental deficiency deduction, in
which to bring the equipment into compliance or remove it from the project site.

Any costs associated with bringing any diesel powered equipment into compliance with these
diesel vehicle emissions controls shall be considered as included in the contract unit prices bid
for the various items of work involved and no additional compensation will be allowed. The
Contractor's compliance with this notice and any associated regulations shall also not be
grounds for a claim.

Environmental Deficiency Deduction. When the Engineer is notified, or determines that an
environmental control deficiency exists, he/she will notify the Contractor in writing, and direct the
Contractor to correct the deficiency within a specified time period. The specified time-period,
which begins upon Contractor notification, will be from 1/2 hour to 24 hours long, based on the
urgency of the situation and the nature of the deficiency. The Engineer shall be the sole judge
regarding the time period.

The deficiency will be based on lack of repair, maintenance and diesel vehicle emissions
control.

If the Contractor fails to correct the deficiency within the specified time frame, a daily monetary
deduction will be imposed for each calendar day or fraction thereof the deficiency continues to
exist. The calendar day(s) will begin when the time period for correction is exceeded and end




with the Engineer's written acceptance of the correction. The daily monetary deduction will be
$1,000.00 for each deficiency identified.

If a Contractor or subcontractor accumulates three environmental deficiency deductions in a
contract period, the Contractor will be shutdown until the deficiency is corrected. Such a

shutdown will not be grounds for any extension of contract time, waiver of penalties, or be
grounds for any claim.
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CONSTRUCTION AIR QUALITY - IDLING RESTRICTIONS (BDE)
Effective: April 1, 2009

Idling Restrictions. The Contractor shall establish truck-staging areas for all diesel powered
vehicles that are waiting to load or unload material at the jobsite. Staging areas shall be located
where the diesel emissions from the equipment will have a minimum impact on adjacent
sensitive receptors. The Department will review the selection of staging areas, whether within
or outside the existing highway right-of-way, to avoid locations near sensitive areas or
populations to the extent possible. Sensitive receptors include, but are not limited to, hospitals,
schools, residences, motels, hotels, daycare facilities, elderly housing and convalescent
facilities. Diesel powered engines shall also be located as far away as possible from fresh air
intakes, air conditioners, and windows. The Engineer will approve staging areas before
implementation.

Diesel powered vehicle operators may not cause or allow the motor vehicle, when it is not in
motion, to idle for more than a total of 10 minutes within any 60 minute period, except under any
of the following circumstances:

1) The motor vehicle has a gross vehicle weight rating of less than 8000 Ib (3630 kg).

2) The motor vehicle idles while forced to remain motionless because of on-highway traffic,
an official traffic control device or signal, or at the direction of a law enforcement official.

3) The motor vehicle idles when operating defrosters, heaters, air conditioners, or other
equipment solely to prevent a safety or health emergency.

4) A police, fire, ambulance, public safety, other emergency or law enforcement motor
vehicle, or any motor vehicle used in an emergency capacity, idles while in an
emergency or training mode and not for the convenience of the vehicle operator.

5) The primary propulsion engine idles for maintenance, servicing, repairing, or diagnostic
purposes if idling is necessary for such activity.

6) A motor vehicle idles as part of a government inspection to verify that all equipment is in
good working order, provided idling is required as part of the inspection.

7) When idling of the motor vehicle is required to operate auxiliary equipment to accomplish
the intended use of the vehicle (such as loading, unloading, mixing, or processing cargo;
controlling cargo temperature; construction operations, lumbering operations; oil or gas
well servicing; or farming operations), provided that this exemption does not apply when
the vehicle is idling solely for cabin comfort or to operate non-essential equipment such
as air conditioning, heating, microwave ovens, or televisions.

8) When the motor vehicle idles due to mechanical difficulties over which the operator has
no control.

9) The outdoor temperature is less than 32 °F (0 °C) or greater than 80 °F (26 °C).

When the outdoor temperature is greater than or equal to 32 °F (0 °C) or less than or equal to
80 °F (26 °C), a person who operates a motor vehicle operating on diesel fuel shall not cause or
allow the motor vehicle to idle for a period greater than 30 minutes in any 60 minute period while
waiting to weigh, load, or unload cargo or freight, unless the vehicle is in a line of vehicles that
regularly and periodically moves forward.
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The above requirements do not prohibit the operation of an auxiliary power unit or generator set
as an alternative to idling the main engine of a motor vehicle operating on diesel fuel.

Environmental Deficiency Deduction. When the Engineer is notified, or determines that an
environmental control deficiency exists based on non-compliance with the idling restrictions,
he/she will notify the Contractor, and direct the Contractor to correct the deficiency.

If the Contractor fails to correct the deficiency a monetary deduction will be imposed. The
monetary deduction will be $1,000.00 for each deficiency identified.
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DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE)

Effective: September 1, 2000
Revised: November 1, 2008

FEDERAL OBLIGATION. The Department of Transportation, as a recipient of federal financial
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination
in the award and administration of contracts. Consequently, the federal regulatory provisions of
49 CFR part 26 apply to this contract concerning the utilization of disadvantaged business
enterprises. For the purposes of this Special Provision, a disadvantaged business enterprise
(DBE) means a business certified by the Department in accordance with the requirements of
49 CFR part 26 and listed in the lllinois Unified Certification Program (IL UCP) DBE Directory or
most recent addendum.

STATE OBLIGATION. This Special Provision will also be used by the Department to satisfy the
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities
Act, 30 ILCS 575. When this Special Provision is used to satisfy state law requirements on
100 percent state-funded contracts, the federal government has no involvement in such
contracts (not a federal-aid contract) and no responsibility to oversee the implementation of this
Special Provision by the Department on those contracts. DBE participation on 100 percent
state-funded contracts will not be credited toward fulfilling the Department's annual overall DBE
goal required by the US Department of Transportation to comply with the federal DBE program
requirements.

CONTRACTOR ASSURANCE. The Contractor makes the following assurance and agrees to
include the assurance in each subcontract that the Contractor signs with a subcontractor:

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race,
color, national origin, or sex in the performance of this contract. The Contractor shall carry
out applicable requirements of 49 CFR part 26 in the award and administration of contracts
funded in whole or in part with federal or state funds. Failure by the Contractor to carry out
these requirements is a material breach of this contract, which may result in the termination
of this contract or such other remedy as the recipient deems appropriate.

OVERALL GOAL SET FOR THE DEPARTMENT. As a requirement of compliance with 49 CFR
part 26, the Department has set an overall goal for DBE participation in its federally assisted
contracts. That goal applies to all federal-aid funds the Department will expend in its federally
assisted contracts for the subject reporting fiscal year. The Department is required to make a
good faith effort to achieve the overall goal. The dollar amount paid to all approved DBE
companies performing work called for in this contract is eligible to be credited toward fulfillment
of the Department’s overall goal.

CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR. This contract includes a
specific DBE utilization goal established by the Department. The goal has been included
because the Department has determined that the work of this contract has subcontracting
opportunities that may be suitable for performance by DBE companies. This determination is
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based on an assessment of the type of work, the location of the work, and the availability of
DBE companies to do a part of the work. The assessment indicates that, in the absence of
unlawful discrimination, and in an arena of fair and open competition, DBE companies can be
expected to perform _12 % of the work. This percentage is set as the DBE participation
goal for this contract. Consequently, in addition to the other award criteria established for this
contract, the Department will award this contract to a bidder who makes a good faith effort to
meet this goal of DBE participation in the performance of the work. A bidder makes a good faith
effort for award consideration if either of the following is done in accordance with the procedures
set forth in this Special Provision:

(a) The bidder documents that firmly committed DBE participation has been obtained to
meet the goal; or

(b) The bidder documents that a good faith effort has been made to meet the goal, even
though the effort did not succeed in obtaining enough DBE participation to meet the
goal.

DBE LOCATOR REFERENCES. Bidders may consult the IL UCP DBE Directory as a
reference source for DBE-certified companies. In addition, the Department maintains a letting
and item specific DBE locator information system whereby DBE companies can register their
interest in providing quotes on particular bid items advertised for letting. Information concerning
DBE companies willing to quote work for particular contracts may be obtained by contacting the
Department's Bureau of Small Business Enterprises at telephone number (217)785-4611, or by
visiting the Department's web site at www.dot.il.gov.

BIDDING PROCEDURES. Compliance with the bidding procedures of this Special Provision is
required prior to the award of the contract and the failure of the as-read low bidder to comply will
render the bid not responsive.

(a) In order to assure the timely award of the contract, the as-read low bidder shall submit a
Disadvantaged Business Uitilization Plan on Department form SBE 2026 within seven
working days after the date of letting. To meet the seven day requirement, the bidder
may send the Plan by certified mail or delivery service within the seven working day
period. If a question arises concerning the mailing date of a Plan, the mailing date will
be established by the U.S. Postal Service postmark on the original certified mail receipt
from the U.S. Postal Service or the receipt issued by a delivery service. It is the
responsibility of the bidder to ensure that the postmark or receipt date is affixed within
the seven working days if the bidder intends to rely upon mailing or delivery to satisfy the
submission day requirement. The Plan is to be submitted to the Department of
Transportation, Bureau of Small Business Enterprises, Contract Compliance Section,
2300 South Dirksen Parkway, Room 319, Springfield, lllinois 62764 (Telefax: (217)785-
1524). |t is the responsibility of the bidder to obtain confirmation of telefax delivery. The
Department will not accept a Utilization Plan if it does not meet the seven day submittal
requirement and the bid will be declared not responsive. In the event the bid is declared
not responsive due to a failure to submit a Plan or failure to comply with the bidding
procedures set forth herein, the Department may elect to cause the forfeiture of the




penal sum of the bidder's proposal guaranty, and may deny authorization to bid the
project if re-advertised for bids. The Department reserves the right to invite any other
bidder to submit a Utilization Plan at any time for award consideration or to extend the
time for award.

(b) The Utilization Plan shall indicate that the bidder either has obtained sufficient DBE
participation commitments to meet the contract goal or has not obtained enough DBE
participation commitments in spite of a good faith effort to meet the goal. The Utilization
Plan shall further provide the name, telephone number, and telefax number of a
responsible official of the bidder designated for purposes of nctification of plan approval
or disapproval under the procedures of this Special Provision.

(c) The Utilization Plan shall include a DBE Participation Commitment Statement,
Department form SBE 2025, for each DBE proposed for the performance of work to
achieve the contract goal. The signatures on these forms must be original signatures.
All elements of information indicated on the said form shall be provided, including but not
limited to the following:

(1) The name and address of each DBE to be used;

(2) A description, including pay item numbers, of the commercially useful work to be
done by each DBE;

(3) The price to be paid to each DBE for the identified work specifically stating the
quantity, unit price, and total subcontract price for the work to be completed by the
DBE. If partial pay items are to be performed by the DBE, indicate the portion of
each item, a unit price where appropriate and the subcontract price amount;

(4) A commitment statement signed by the bidder and each DBE evidencing availability
and intent to perform commercially useful work on the project; and

(5) If the bidder is a joint venture comprised of DBE companies and non-DBE
companies, the plan must also include a clear identification of the portion of the work
to be performed by the DBE partner(s).

(d) The contract will not be awarded until the Utilization Plan submitted by the bidder is
approved. The Utilization Plan will be approved by the Department if the Plan commits
sufficient commercially useful DBE work performance to meet the contract goal. The
Utilization Plan will not be approved by the Department if the Plan does not commit
sufficient DBE performance to meet the contract goal unless the bidder documents that it
made a good faith effort to meet the goal. The good faith procedures of Section Vil of
this special provision apply. If the Utilization Plan is not approved because it is deficient
in a technical matter, unless waived by the Department, the bidder will be notified and
will be allowed no less than a five working day period in order to cure the deficiency.
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CALCULATING DBE PARTICIPATION. The Utilization Plan values represent work anticipated
to be performed and paid for upon satisfactory completion. The Department is only able to
count toward the achievement of the overall goal and the contract goal the value of payments
made for the work actually performed by DBE companies. In addition, a DBE must perform a
commercially useful function on the contract to be counted. A commercially useful function is
generally performed when the DBE is responsible for the work and is carrying out its
responsibilities by actually performing, managing, and supervising the work involved. The
Department and Contractor are governed by the provisions of 49 CFR part 26.55(c) on
questions of commercially useful functions as it affects the work. Specific counting guidelines
are provided in 49 CFR part 26.55, the provisions of which govern over the summary contained
herein.

(a) DBE as the Contractor: 100 percent goal credit for that portion of the work performed by
the DBE’s own forces, including the cost of materials and supplies. Work that a DBE
subcontracts to a non-DBE does not count toward the DBE goals.

(b) DBE as a joint venture Contractor: 100 percent goal credit for that portion of the total
dollar value of the contract equal to the distinct, clearly defined portion of the work
performed by the DBE’s own forces.

(c) DBE as a subcontractor: 100 percent goal credit for the work of the subcontract
performed by the DBE’s own forces, including the cost of materials and supplies,
excluding the purchase of materials and supplies or the lease of equipment by the DBE
subcontractor from the prime Contractor or its affiliates. Work that a DBE subcontractor
in turn subcontracts to a non-DBE does not count toward the DBE goal.

(d) DBE as a trucker: 100 percent goal credit for trucking participation provided the DBE is
responsible for the management and supervision of the entire trucking operation for
which it is responsible. At least one truck owned, operated, licensed, and insured by the
DBE must be used on the contact. Credit will be given for the full value of all such DBE
trucks operated using DBE employed drivers. Goal credit will be limited to the value of
the reasonable fee or commission received by the DBE if trucks are leased from a non-
DBE company.

(e) DBE as a material supplier:

(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE
regular dealer.

(2) 100 percent goal credit for the cost of materials or supplies obtained from a DBE
manufacturer.

(3) 100 percent credit for the value of reasonable fees and commissions for the
procurement of materials and supplies if not a regular dealer or manufacturer.
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GOOD FAITH EFFORT PROCEDURES. If the bidder cannot obtain sufficient DBE
commitments to meet the contract goal, the bidder must document in the Utilization Plan the
good faith efforts made in the attempt to meet the goal. This means that the bidder must show
that all necessary and reasonable steps were taken to achieve the contract goal. Necessary
and reasonable steps are those which could reasonably be expected to obtain sufficient DBE
participation. The Department will consider the quality, quantity, and intensity of the kinds of
efforts that the bidder has made. Mere pro forma efforts are not good faith efforts; rather, the
bidder is expected to have taken those efforts that would be reasonably expected of a bidder
actively and aggressively trying to obtain DBE participation sufficient to meet the contract goal.

(a) The following is a list of types of action that the Department will consider as part of the
evaluation of the bidder's good faith efforts to obtain participation. These listed factors
are not intended to be a mandatory checklist and are not intended to be exhaustive.
Other factors or efforts brought to the attention of the Department may be relevant in
appropriate cases, and will be considered by the Department.

(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid
meetings, advertising and/or written notices) the interest of all certified DBE
companies that have the capability to perform the work of the contract. The bidder
must solicit this interest within sufficient time to allow the DBE companies to respond
to the solicitation. The bidder must determine with certainty if the DBE companies
are interested by taking appropriate steps to follow up initial solicitations.

(2) Selecting portions of the work to be performed by DBE companies in order to
increase the likelihood that the DBE goals will be achieved. This includes, where
appropriate, breaking out contract work itfems into economically feasible units to
facilitate DBE participation, even when the prime Contractor might otherwise prefer
to perform these work items with its own forces.

(3) Providing interested DBE companies with adequate information about the plans,
specifications, and requirements of the contract in a timely manner to assist them in
responding to a solicitation.

(4) a. Negotiating in good faith with interested DBE companies. It is the bidder's
responsibility to make a portion of the work available to DBE subcontractors and
suppliers and to select those portions of the work or material needs consistent
with the available DBE subcontractors and suppliers, so as to facilitate DBE
participation. Evidence of such negotiation includes the names, addresses, and
telephone numbers of DBE companies that were considered; a description of the
information provided regarding the plans and specifications for the work selected
for subcontracting; and evidence as to why additional agreements could not be
reached for DBE companies to perform the work.

b. A bidder using good business judgment would consider a number of factors in
negotiating with subcontractors, including DBE subcontractors, and would take a
firm's price and capabilities as well as contract goals into consideration.
However, the fact that there may be some additional costs involved in finding and
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using DBE companies is not in itself sufficient reason for a bidder's failure to
meet the contract DBE goal, as long as such costs are reasonable. Also, the
ability or desire of a bidder to perform the work of a contract with its own
organization does not relieve the bidder of the responsibility to make good faith
efforts. Bidders are not, however, required to accept higher quotes from DBE
companies if the price difference is excessive or unreasonable.

(5) Not rejecting DBE companies as being unqualified without sound reasons based on
a thorough investigation of their capabilites. The bidder's standing within its
industry, membership in specific groups, organizations, or associations and political
or social affiliations (for example union vs. non-union employee status) are not
legitimate causes for the rejection or non-solicitation of bids in the bidder's efforts to
meet the project goal.

(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of
credit, or insurance as required by the recipient or Contractor.

(7) Making efforts to assist interested DBE companies in obtaining necessary
equipment, supplies, materials, or related assistance or services.

(8) Effectively using the services of available minority/women community organizations;
minority/women contractors’ groups; local, state, and federal minority/women
business assistance offices; and other organizations as allowed on a case-by-case
basis to provide assistance in the recruitment and placement of DBE companies.

(b) If the Department determines that the bidder has made a good faith effort to secure the
work commitment of DBE companies to meet the contract goal, the Department will
award the contract provided that it is otherwise eligible for award. If the Department
determines that a good faith effort has not been made, the Department will notify the
bidder of that preliminary determination by contacting the responsible company official
designated in the Utilization Plan. The preliminary determination shall include a
statement of reasons why good faith efforts have not been found, and may include
additional good faith efforts that the bidder could take. The notification will designate a
five working day period during which the bidder shall take additional efforts. The bidder
is not limited by a statement of additional efforts, but may take other action beyond any
stated additional efforts in order to obtain additional DBE commitments. The bidder shall
submit an amended Utilization Plan if additional DBE commitments to meet the contract
goal are secured. If additional DBE commitments sufficient to meet the contract goal are
not secured, the bidder shall report the final good faith efforts made in the time allotted.
All additional efforts taken by the bidder will be considered as part of the bidder’s good
faith efforts. If the bidder is not able to meet the goal after taking additional efforts, the
Department will make a pre-final determination of the good faith efforts of the bidder and
will notify the designated responsible company official of the reasons for an adverse
determination.

(c) The bidder may request administrative reconsideration of a pre-final determination
adverse to the bidder within the five working days after the notification date of the
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determination by delivering the request to the Department of Transportation, Bureau of
Small Business Enterprises, Contract Compliance Section, 2300 South Dirksen
Parkway, Room 319, Springfield, lllinois 62764 (Telefax: (217)785-1524). Deposit of the
request in the United States mail on or before the fifth business day shall not be deemed
delivery. The pre-final determination shall become final if a request is not made and
delivered. A request may provide additional written documentation and/or argument
concerning the issue of whether an adequate good faith effort was made to meet the
contract goal. In addition, the request shall be considered a consent by the bidder to
extend the time for award. The request will be forwarded to the Department's
Reconsideration Officer. The Reconsideration Officer will extend an opportunity to the
bidder to meet in person in order to consider all issues of whether the bidder made a
good faith effort to meet the goal. After the review by the Reconsideration Officer, the
bidder will be sent a written decision within ten working days after receipt of the request
for reconsideration, explaining the basis for finding that the bidder did or did not meet the
goal or make adequate good faith efforts to do so. A final decision by the
Reconsideration Officer that a good faith effort was made shall approve the Utilization
Plan submitted by the bidder and shall clear the contract for award. A final decision that
a good faith effort was not made shall render the bid not responsive.

CONTRACT COMPLIANCE. Compliance with this Special Provision is an essential part of the
contract. The Department is prohibited by federal regulations from crediting the participation of
a DBE included in the Utilization Plan toward either the contract goal or the Department’s overall
goal until the amount to be applied toward the goals has been paid to the DBE. The following
administrative procedures and remedies govern the compliance by the Contractor with the
contractual obligations established by the Utilization Plan. After approval of the Plan and award
of the contract, the Utilization Plan and individual DBE Participation Statements become part of
the contract. If the Contractor did not succeed in obtaining enough DBE participation to achieve
the advertised contract goal, and the Utilization Plan was approved and contract awarded based
upon a determination of good faith, the total dollar value of DBE work calculated in the approved
Utilization Plan as a percentage of the awarded contract value shall become the amended
contract goal.

(@) No amendment to the Utilization Plan may be made without prior written approval from
the Department’s Bureau of Small Business Enterprises. All requests for amendment to
the Utilization Plan shall be submitted to the Department of Transportation, Bureau of
Small Business Enterprises, Contract Compliance Section, 2300 South Dirksen
Parkway, Room 319, Springfield, lllinois 62764. Telephone number (217) 785-4611.
Telefax number (217) 785-1524.

(b) All work indicated for performance by an approved DBE shall be performed, managed,
and supervised by the DBE executing the Participation Statement. The Contractor shall
not terminate for convenience a DBE listed in the Utilization Plan and then perform the
work of the terminated DBE with its own forces, those of an affiliate or those of another
subcontractor, whether DBE or not, without first obtaining the written consent of the
Bureau of Small Business Enterprises to amend the Utilization Plan. If a DBE listed in
the Utilization Plan is terminated for reasons other than convenience, or fails to complete
its work on the contract for any reason, the Contractor shall make good faith efforts to
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(c)

find another DBE to substitute for the terminated DBE. The good faith efforts shall be
directed at finding another DBE to perform at least the same amount of work under the
contract as the DBE that was terminated, but only to the extent needed to meet the
contract goal or the amended contract goal. The Contractor shall notify the Bureau of
Small Business Enterprises of any termination for reasons other than convenience, and
shall obtain approval for inclusion of the substitute DBE in the Utilization Plan. If good
faith efforts following a termination of a DBE for cause are not successful, the Contractor
shall contact the Bureau of Small Business Enterprises and provide a full accounting of
the efforts undertaken to obtain substitute DBE participation. The Bureau of Small
Business Enterprises will evaluate the good faith efforts in light of all circumstances
surrounding the performance status of the contract, and determine whether the contract
goal should be amended.

The Contractor shall maintain a record of payments for work performed to the DBE
participants. The records shall be made available to the Department for inspection upon
request. After the performance of the final item of work or delivery of material by a DBE
and final payment therefor to the DBE by the Contractor, but not later than thirty
calendar days after payment has been made by the Department to the Contractor for
such work or material, the Contractor shall submit a DBE Payment Agreement on
Department form SBE 2115 to the Regional Engineer. If full and final payment has not
been made to the DBE, the DBE Payment Agreement shall indicate whether a
disagreement as to the payment required exists between the Contractor and the DBE or
if the Contractor believes that the work has not been satisfactorily completed. If the
Contractor does not have the full amount of work indicated in the Utilization Plan
performed by the DBE companies indicated in the Plan, the Department will deduct from
contract payments to the Contractor the amount of the goal not achieved as liquidated
and ascertained damages. :

(d) The Department reserves the right to withhold payment to the Contractor to enforce the

provisions of this Special Provision. Final payment shall not be made on the contract
until such time as the Contractor submits sufficient documentation demonstrating
achievement of the goal in accordance with this Special Provision or after liquidated
damages have been determined and collected.

(e) Notwithstanding any other provision of the contract, including but not limited to
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Article 109.09 of the Standard Specifications, the Contractor may request administrative
reconsideration of a decision to deduct the amount of the goal not achieved as liquidated
damages. A request to reconsider shall be delivered to the Contract Compliance
Section and shall be handled and considered in the same manner as set forth in
paragraph (c) of “Good Faith Effort Procedures” of this Special Provision, except a final
decision that a good faith effort was not made during contract performance to achieve
the goal agreed to in the Utilization Plan shall be the final administrative decision of the
Department.
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EQUIPMENT RENTAL RATES (BDE)

Effective: August 2, 2007
Revised: January 2, 2008

Replace the second and third paragraphs of Article 105.07(b)@)a. of the Standard
Specifications with the following:

“Equipment idled which cannot be used on other work, and which is authorized to
standby on the project site by the Engineer, will be paid for according to
Article 109.04(b)(4).”

Replace Article 109.04(b)(4) of the Standard Specifications with the following:

“(4) Equipment. Equipment used for extra work shall be authorized by the Engineer.
The equipment shall be specifically described, be of suitable size and capacity for
the work to be performed, and be in good operating condition. For such equipment,
the Contractor will be paid as follows.

a. Contractor Owned Equipment. Contractor owned equipment will be paid for by
the hour using the applicable FHWA hourly rate from the “Equipment Watch
Rental Rate Blue Book” (Blue Book) in effect when the force account work
begins. The FHWA hourly rate is calculated as follows.

FHWA hourly rate = (monthly rate/176) x (model year adj.) x (lllinois adj.) + EOC
Where: EOC = Estimated Operating Costs per hour (from the Blue Book)

The time allowed will be the actual time the equipment is operating on the extra
work. For the time required to move the equipment to and from the site of the
extra work and any authorized idie (standby) time, payment will be made at the
following hourly rate: 0.5 x (FHWA hourly rate - EOC).

All time allowed shall fall within the working hours authorized for the extra work.

The rates above include the cost of fuel, oil, lubrication, supplies, small tools,
necessary attachments, repairs, overhaul and maintenance of any kind,
depreciation, storage, overhead, profits, insurance, and all incidentals. The rates
do not include labor.

The Contractor shall submit to the Engineer sufficient information for each piece
of equipment and its attachments to enable the Engineer to determine the proper
equipment category. If a rate is not established in the Blue Book for a particular
piece of equipment, the Engineer will establish a rate for that piece of equipment
that is consistent with its cost and use in the industry. '
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b. Rented Equipment. Whenever it is necessary for the Contractor to rent
equipment to perform extra work, the rental and transportation costs of the
equipment plus five percent for overhead will be paid. In no case shall the rental
rates exceed those of established distributors or equipment rental agencies.

All prices shall be agreed to in writing before the equipment is used.”
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FILTER FABRIC (BDE)

Effective: November 1, 2009

Revise the physical property tables in Article 1080.03 of the Standard.Specifications to read:

Gradation | Gradation .
“‘Physical Properties 48&5 6 &7
Weight of Fabric (0z/sq yd), ASTM D 3776 (Mod.) 6.0 8.0
Burst Strength (psi), ASTM D 3786 ¥ 250 300
Trapezoidal Tear Strength (Ib), ASTM D 5733 % 60 75
Grab Tensile Strength (Ib), ASTM D 4632 % 160 200
Grab Tensile Elongation (%), ASTM D 4632 % 50 50

Gradation | Gradation

Physical Properties (Metric) 4 &5 6&7
Weight of Fabric (g/sq m), ASTM D 3776 (Mod.) 200 270
Burst Strength (kPa), ASTM D 3786 " 1720 2070
Trapezoidal Tear Strength (N), ASTM D 5733 ? 265 335
Grab Tensile Strength (N), ASTM D 4632 % 700 900
Grab Tensile Elongation (%), ASTM D 4632 % 50 50

1/ Manufacturer's certification of fabric to meet requirements.

2/ Test'sample shall be tested wet.”
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LIQUIDATED DAMAGES (BDE)
Effective: April 1, 2009

Revise the table in Article 108.09 of the Standard Specifications to read:

“Schedule of Deductions for Each
Day of Overrun in Contract Time
Original Contract Amount Daily Charges
From More To and Calendar Work
Than Including Day Day
$ 0 $ 100,000 $ 375 $ 500
100,000 500,000 625 875
500,000 1,000,000 1,025 1,425
1,000,000 3,000,000 1,125 1,550
3,000,000 5,000,000 1,425 1,950
5,000,000 10,000,000 1,700 2,350
10,000,000 And over 3,325 4,650"
80230
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METAL HARDWARE CAST INTO CONCRETE (BDE)

Effective: April 1, 2008
Revised: April 1, 2009

Add the following to Article 503.02 of the Standard Specifications:

“(g) Metal Hardware Cast into Concrete.........covermeeeeiiecciii e 1006.13”
Add the following to Article 504.02 of the Standard Specifications:

“(/) Metal Hardware Cast info Concrete.........ooverieieiiiicic e 1006.13"
Revise Article 1006.13 of the Standard Specifications to read:

“1006.13 Metal Hardware Cast into Concrete. Unless otherwise noted, all steel hardware
cast into concrete, such as inserts, brackets, cable clamps, metal casings for formed holes, and
other miscellaneous items, shall be galvanized according to AASHTO M 232 or

AASHTO M 111. Aluminum inserts will not be allowed. Zinc alloy inserts shall be according to
ASTM B 86, Alloys 3, 5, or 7.

The inserts shall be UNC threaded type anchorages having the following minimum certified
proof load.

Insert Diameter Proof Load
5/8 in. (16 mm) 6600 Ib (29.4 kN)
3/4 in. (19 mm) 6600 Ib (29.4 kN)
1in. (25 mm) 9240 1b (41.1 KN)”
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MONTHLY EMPLOYMENT REPORT (BDE)
Effective: April 1, 2009

In addition to any other reporting required by the contract, the Contractor shall provide to the
Engineer an employment summary for all employees working on the contract from the contract
execution date to the last full pay period each month for the duration of the contract. The report
may include but is not limited to:

a) A listing of the total number of employees.

b) The employee job classification.

c) The total hours worked and payroll for each employee.
The report shall be completed by the Contractor and each subcontractor. Employee hours
worked from home office or other off-site office hours worked related directly to this contract
shall be included. Engineering consulting firms performing construction layout and material
testing for the Contractor shall also be included.
Hours worked for material suppliers, services provided by purchase orders, Department
employees or consulting firms performing inspection or testing for the Department shall not be
included in the report.
The report shall contain all hours worked under the contract from the start of the month to the
last full pay period each month and shall be submitted no later than 10 business days after the
end of each month.

The report shall be submitted electronically in a format determined by the Engineer. See
attachment for potential reporting format.

Any costs associated with complying with this provision shall be considered as included in the
contract unit prices bid for the various items of work involved and no additional compensation
will be allowed.
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Attachment

MONTHLY PRIME AND SUBCONTRACTOR EMPLOYMENT REPORT

AMERICAN RECOVERY AND REINVESTMENT ACT

(mm/ddlyyyy):

1. First day of reporting period 2. Last day of reporting period {(mm/dd/yyyy): |3. Notice to Proceed Date (mmidd/yyyy)

4. NAME AND ADDRESS OF FIRM

5. FEDERAL-AID PROJECT NUMBER

6. State Project Number or ID

7. CONTRACTING AGENCY

8. STATE (or Federal Lands Region)

Employment Data

11. REVIEWED BY: (Signature and Title of State Highway Official)

Direct, On-Project Jobs TOTALEMPLOVEES | TOTALHOURS | TOTAL PAYROLL
NEW HIRES
CONSTRUCTION
EXISTING EMPLOYEES
NEW HIRES
NON-CONSTRUCTION EXISTING EMPLOYEES
ToTAL
70, PREPARED BY: (Signalurs and TiiE) BATE
DATE

This form is issued in association with the American Recovery and Reinvestment Act of 2009
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NATIONAL POLLUTANT DISCHARGE ELIMINATION SYSTEM / EROSION AND SEDIMENT
CONTROL DEFICIENCY DEDUCTION (BDE)

Effective: April 1, 2007
Revised: November 1, 2009

Revise Article 105.03(a) of the Standard Specifications to read:

~ “(a) National Pollutant Discharge Elimination System (NPDES) / Erosion and Sediment

Control Deficiency Deduction. When the Engineer is notified or determines an erosion
and/or sediment control deficiency(s) exists, or the Contractor's activities represents a
violation of the Department’'s NPDES permits, the Engineer will notify and direct the
Contractor to correct the deficiency within a specified time. The specified time, which
begins upon notification to the Contractor, will be from 1/2 hour to 1 week based on the

urgency of the situation and the nature of the work effort required. The Engineer will be

the sole judge.

A deficiency may be any lack of repair, maintenance, or implementation of erosion
and/or sediment control devices included in the contract, or any failure to comply with the
conditions of the Department’'s NPDES permits. A deficiency may also be applied to
situations where corrective action is not an option such as the failure to participate in a
jobsite inspection of the project, failure to install required measures prior to initiating
earth moving operations, disregard of concrete washout requirements, or other disregard
of the NPDES permit.

If the Contractor fails to correct a deficiency within the specified time, a daily monetary -

deduction will be imposed for each calendar day or portion of a calendar day until the
deficiency is corrected to the satisfaction of the Engineer. The calendar day(s) will begin
with notification to the Contractor and end with the Engineer's acceptance of the

correction. The base value of the daily monetary deduction is' $1000.00 and will be

applied to each location for which a deficiency -exists. The value of the deficiency
deduction assessed for each infraction will be determined by multiplying the base value
by a Gravity Adjustment Factor provided in Table A. Except for failure to participate in a
required jobsite inspection of the project prior to initiating earthmoving operations which
will be based on the total acreage of planned disturbance at the following multipliers: <6
Acres: 1; 5-10 Acres: 2; >10-25 Acres: 3; >25 Acres: 5. For those deficiencies where
corrective action was not an option, the monetary deduction will be immediate and will
be valued at one calendar day multiplied by a Gravity Adjustment Factor.
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Table A

Deficiency Deduction Gravity Adjustment Factors

Types of Violations Soil Disturbed and Not Permanently
] ' Stabilized At Time of Violation
<5 5-10 | >10-25 >25

Acres Acres Acres Acres
Failure to Install or Properly 01-05]02-10]05-25 1.0-5
Maintain BMP -
Careless Destruction of BMP 02-1 | 05-25] 1.0-5. 1.0-5
Intrusion into Protected Resource 1.0-5 1.0-5 | 20-10 | 2.0-10
Failure to properly manage 02-1 02-1 [.05-25 1.0-5
Chemicals, Concrete Washouts or
Residuals, Litter or other Wastes
Improper Vehicle and Equipment | 0.1-05| 0.2-1 0.2-1 0.5-25
Maintenance, Fueling or Cleaning
Failure to Provide or Update 02-1 [ 05-25] 1.0-5 1.0-5
Written or Graphic Plans Required ’
by SWPPP : ~ : ‘
Failure to comply with Other 0.1-05]| 0.2-1 02-1 |05-25%
Provisions of the NPDES Permit ‘
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PAYMENTS TO SUBCONTRACTORS (BDE)

Effective: June 1, 2000
Revised: January 1, 2006

Federal regulations found at 49 CFR §26.29 mandate the Department to establish a contract
clause to require Contractors to pay subcontractors for satisfactory performance of their
subcontracts and to set the time for such payments. :

State law also addresses the timing of payments to be made to subcontractors and material
suppliers. Section 7 of the Prompt Payment Act, 30 ILCS 540/7, requires that when a
Contractor receives any payment from the Department, the Contractor shall make
corresponding, proportional payments to each subcontractor and material supplier performing
work or supplying material within 15 calendar days after receipt of the Department payment.
Section 7 of the Act further provides that interest in the amount of two percent per month, in
addition to the payment due, shall be paid to any subcontractor or material supplier by the
Contractor if the payment required by the Act is withheld or delayed without reasonable cause.
The Act also provides that the time for payment required and the calculation of any interest due
applies to transactions between subcontractors and lower-tier subcontractors and material
suppliers throughout the contracting chain.

This Special Provision establishes the required federal contract clause, and adopts the 15
calendar day requirement of the State Prompt Payment Act for purposes of compliance with the
federal regulation regarding payments to subcontractors. This contract is subject to the
following payment obligations.

When progress payments are made to the Contractor according to Article 109.07 of the
Standard Specifications, the Contractor shall make a corresponding payment to each
subconiractor and material supplier in proportion to the work satisfactorily completed by each
subcontractor and for the material supplied to perform any work of the contract. The
proportionate amount of partial payment due to each subcontractor and material supplier
throughout the contracting chain shall be determined by the quantities measured or otherwise
determined as eligible for payment by the Department and included in the progress payment to
the Contractor. Subcontractors and material suppliers shall be paid by the Contractor within 15
calendar days after the receipt of payment from the Department. The Contractor shall not hold
retainage from the subcontractors. These obligations shall also apply to any payments made by
subcontractors and material suppliers to their subcontractors and material suppliers; and to all
payments made to lower tier subcontractors and material suppliers throughout the contracting
chain. Any payment or portion of a payment subject to this provision may only be withheld from
the subcontractor or material supplier to whom it is due for reasonable cause.

This Special Provision does not create any rights in favor of any subcontractor or material
supplier against the State or authorize any cause of action against the State on account of any
payment, nonpayment, delayed payment, or interest claimed by application of the State Prompt
Payment Act. The Department will not approve any delay or postponement of the 15 day
requirement except for reasonable cause shown after notice and hearing pursuant to Section
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| 7(b) of the State Prompt Payment Act. State law creates other and additional remedies
available to any subcontractor or material supplier, regardless of tier, who has not been paid for
work properly performed or material furnished. These remedies are a lien against public funds
set forth in Section 23(c) of the Mechanics Lien Act, 770 ILCS 60/23(c), and a recovery on the
| Contractor’'s payment bond according to the Public Construction Bond Act, 30 ILCS 550.
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PAYROLLS AND PAYROLL RECORDS (BDE)

Effective: March 1, 2009
Revised: July 1, 2009

FEDERAL AID CONTRACTS. Revise the following section of Check Sheet #1 of the Recurring
Special Provisions to read:

“STATEMENTS AND PAYROLLS

The payroll records shall include each worker's name, address, telephone number, social
security number, classification, rate of pay, number of hours worked each day, starting and
ending times of work each day, total hours worked each week, itemized deductions made, and
actual wages paid.

The Contractor and each subcontractor shall submit payroll records to the Engineer each
week from the start to the completion of their respective work, except that full social security
numbers and home addresses shall not be included on weekly transmittals. [nstead the payrolls
shall include an identification number for each employee (e.g., the last four digits of the
employee’s social security number.). In addition, starting and ending times of work each day
may be omitted from the payroll records submitted to the Engineer. The submittals shall be on
the Department’s form SBE 48, or an approved facsimile. When there has been no activity
during a work week, a payroll record shall still be submitted with the appropriate box (“No Work”,
“Suspended”, or “Complete”) checked on the form.”

STATE CONTRACTS. Revise Section IV of Check Sheet #5 of the Recurring Special
Provisions to read:

“IV.COMPLIANCE WITH THE PREVAILING WAGE ACT

1. Prevailing Wages. All wages paid by the Contractor and each subcontractor shall be in
compliance with The Prevailing Wage Act (820 ILCS 130), as amended, except where a
prevailing wage violates a federal law, order, or ruling, the rate conforming to the federal
law, order, or ruling shall govern. The Contractor shall be responsible to notify each
subcontractor of the wage rates set forth in this contract and any revisions thereto. If the
Department of Labor revises the wage rates, the Contractor will not be allowed
additional compensation on account of said revisions.

2. Payroll Records. The Contractor and each subcontractor shall make and keep, for a
period of three years from the date of completion of this contract, records of the wages
paid to hisfher workers. The payroll records shall include each worker’s name, address,
telephone number, social security number, classification, rate of pay, number of hours
worked each day, starting and ending times of work each day, total hours worked each
week, itemized deductions made, and actual wages paid. Upon two business days’
notice, these records shall be available, at all reasonable hours at a location within the
State, for inspection by the Department or the Department of Labor.
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Submission of Payroll Records. The Contractor and each subcontractor shall submit
payroll records to the Engineer each week from the start to the completion of their
respective work, except that full social security numbers and home addresses shall not
be included on weekly transmittals. Instead the payrolls shall include an identification
number for each employee (e.g., the last four digits of the employee’s social security
number). In addition, starting and ending times of work each day may be omitted from
the payroll records submitted to the Engineer. The submittals shall be on the
Department’s form SBE 48, or an approved facsimile. When there has been no activity
during a work week, a payroll record shall still be submitted with the appropriate box
(“No Work”, “Suspended”, or “Complete”) checked on the form.

Each submittal shall be accompanied by a statement signed by the Contractor or
subcontractor which avers that: (i) such records are true and accurate; (ii) the hourly
rate paid to each worker is not less than the general prevailing rate of hourly wages
required by the Act; and (iii) the Contractor or subcontractor is aware that filing a payroll
record that he/she knows to be false is a Class B misdemeanor.

Employee Interviews. The Contractor and each subcontractor shall permit his/her

employees to be interviewed on the job, during working hours, by compliance
investigators of the Department or the Department of Labor.”
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PERSONAL PROTECTIVE EQUIPMENT (BDE)
Effective: November 1, 2008
Revise the first sentence of Article 701.12 of the Standard Specifications to read:
“All personnel on foot, excluding flaggers, within the highway right-of-way shall wear a
fluorescent orange, fluorescent yellow/green, or a combination of fluorescent orange and

fluorescent yellow/green vest meeting the requirements of ANSI/ISEA 107-2004 for Conspicuity
Class 2 garments.”

80209
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PIPE CULVERTS (BDE)

Effective: April 1, 2009

Revise Tables IlIA, 11IB, and llIC of Article 542.03 of the Standard Specifications to read:

“PIPE CULVERT TABLE IIIA
PLASTIC PIPE PERMITTED FOR A GIVEN PIPE DIAMETER
AND FILL HEIGHT OVER THE TOP OF THE PIPE
Type 1 Type 2
Nom. Fill Height: 3’ and less Fill Height: Greater than 3’,
Dia. with 1" minimum cover not exceeding 10’
PVC | CPVC | PVCPW | PVCPW | PE |CPE|PEPW | PVC | CPVC | PVCPW | PVCPW | PE |CPE|PEPW
in. 794 -304 -794 -304
10 X NA NA NA X | NA| NA X * NA NA X | NA [ NA
12 X X X X X | X NA X X X X X X NA
15 X X X X NA | X NA X X X X NA | X NA
18 X X X X X | X X X X X X X X X
21 X X X X NA | NA X X X X X NA | NA X
24 X X X X X | X X X X X X X X X
30 X X X X X | X X X X X X X |1 X X
36 X X X X X | X X X X X X X X X
42 NA NA X X X | X X NA NA X X X | X X
48 NA NA X X X | X X NA NA X X X X X
PIPE CULVERT TABLE [lIA (metric)
PLASTIC PIPE PERMITTED FOR A GIVEN PIPE DIAMETER
AND FILL HEIGHT OVER THE TOP OF THE PIPE
Type 1 Type 2
Nom. Fill Height: 1 m and less Fill Height: Greater than 1 m,
Dia. with 0.3 m minimum cover not exceeding 3 m
PVC | CPVC | PVCPW | PVCPW | PE |CPE|PEPW | PVC | CPVC | PVCPW | PVCPW | PE |CPE|PEPW
mm -794 -304 ~794 -304
250 X NA NA NA X | NA[ NA X * NA NA X | NA | NA
300 X X X X X | X NA X X X X X [ X NA
375 X X X X NA | X NA X X X X NA | X NA
450 X X X X X | X X X X X X X | X X
525 X X X X NA | NA X X X X X NA [ NA X
600 X X X X X | X X X X X X X | X X
750 X X X X X | X X X X X X X | X X
900 X X X X X [ X X X X X X X 1 X X
1000 | NA NA X X X | X X NA NA X X X | X X
1200 | NA NA X X X [ X X NA NA X X X | X X
PVC Polyvinyl Chloride (PVC) Pipe
CPVC Corrugated Polyvinyl Chloride (PVC) Pipe with a Smooth Interior

PVCPW-794 Polyvinyl Chloride (PVC) Profile Wall Pipe-794
PVCPW-304 Polyvinyl Chioride (PVC) Profile Wall Pipe-304

PE
CPE
PEPW
X

NA

Polyethylene (PE) Pipe with a Smooth Interior

Corrugated Polyethylene (PE) Pipe with a Smooth Interior

Polyethylene (PE) Profile Wall Pipe

This material may be used for the given pipe diameter and fill height.
This material is Not Acceptable for the given pipe diameter and fill height.

May be used if Bureau of Materials and Physical Research approves and with manufacturer’s certification.
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PIPE CULVERT TABLE IIIB
PLASTIC PIPE PERMITTED FOR A GIVEN PIPE DIAMETER
AND FILL HEIGHT OVER THE TOP OF THE PIPE
Type 3 Type 4
Nom. Fill Height: Greater than 10', Fill Height: Greater than 15,
Dia. not exceeding 15’ not exceeding 20’
. PVC | CPVC | PVCPW | PVCPW | PE |PEPW | PVC | CPVC | PVCPW | PVCPW
in. -794 -304 -794 -304
10 X * NA NA X NA X * NA NA
12 X X X X X NA X X X X
15 X X X X NA | NA X X X X
18 X X X X X X X X X X
21 X X X X NA X X X X X
24 X X X X X X X X X X
30 X X X X X X X X X X
36 X X X X X X X X X X
42 NA NA X X X X NA NA X X
48 NA NA X X X X NA NA X X
PIPE CULVERT TABLE IllIB (metric)
PLASTIC PIPE PERMITTED FOR A GIVEN PIPE DIAMETER
AND FILL HEIGHT OVER THE TOP OF THE PIPE
Type 3 Type 4
Nom. Fill Height: Greater than 3 m, Fill Height: Greater than 4.5 m,
Dia. not exceeding 4.5 m not exceeding 6 m
PVC | CPVC | PVCPW | PVCPW | PE |PEPW | PVC | CPVC | PVCPW | PVCPW
mm -794 -304 -794 -304
250 X * NA NA X NA X * NA NA
300 X X X X X NA X X X X
375 X X X X NA | NA X X X X
450 X X X X X X X X X X
525 X X X X NA X X X X X
600 X X X X X X X X X X
750 X X X X X X X X X X
900 X X X X X X X X X X
1000 NA NA X X X X NA NA X X
1200 NA NA X X X X NA NA X X
PVC Polyvinyl Chloride (PVC) Pipe
CPVC Corrugated Polyvinyl Chloride (PVC) Pipe with a Smooth Interior
PVCPW-794 Polyvinyl Chloride (PVC) Profile Wall Pipe-794
PVCPW-304 Polyvinyl Chloride (PVC) Profile Wall Pipe-304
PE Polyethylene (PE) Pipe with a Smooth Interior
PEPW Polyethylene (PE) Profile Wall Pipe
X This material may be used for the given pipe diameter and fill height.
NA This material is Not Acceptable for the given pipe diameter and fill height.
*

May be used if Bureau of Materials and Physical Research approves and with manufacturer’s certification.
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PIPE CULVERT TABLE llIC
PLASTIC PIPE PERMITTED FOR A GIVEN PIPE DIAMETER
AND FILL HEIGHT OVER THE TOP OF THE PIPE
Type 5 Type 6 Type 7
Nom. Fill Height: Greater Than 20, Fill Height: Greater than 25’, Fill Height: Greater than 30’,
Dia. not exceeding 25’ not exceeding 30 not exceeding 35’
) PVC | CPVC | PVCPW | PVCPW | PVC |CPVC | PVCPW | PVCPW | PVC
n. -794 -304 -794 -304
10 X * NA NA X * NA NA X
12 X X X X X X X X X
15 X X X X X NA NA NA X
18 X X X X X NA NA NA X
21 X X X X X NA NA NA X
24 X X X X X NA NA NA X
30 X NA NA NA X NA NA NA X
36 X NA NA NA X NA NA NA X
42 | NA NA NA NA NA NA NA NA NA
48 [ NA NA NA NA NA NA NA NA NA
PIPE CULVERT TABLE [lIC (metric)
PLASTIC PIPE PERMITTED FOR A GIVEN PIPE DIAMETER
AND FILL HEIGHT OVER THE TOP OF THE PIPE
Type 5 Type 6 Type 7
Nom. Fill Height: Greater Than 6 m, Fill Height: Greater Than 7.5 m, Fill Height: Greater Than 9 m,
Dia. not exceeding 7.5 m not exceeding 9 m not exceeding 10.5 m
PVC | CPVC | PVCPW | PVCPW | PVC | CPVC | PVCPW | PVCPW | PVC
mm =794 -304 -794 -304
250 | X * NA NA X * NA NA X
300 [ X X X X X X X X X
375 X X X X X NA NA NA X
450 1 X X X X X NA NA NA X
525 | X X X X X NA NA NA X
600 | X X X X X NA NA NA X
750 ] X NA NA NA X NA NA NA X
900 | X NA NA NA X NA NA NA X
1000 | NA NA NA NA NA NA NA NA NA
1200 | NA NA NA NA NA NA NA NA NA
PVC Polyvinyl Chloride (PVC) Pipe
CPVC Corrugated Polyvinyl Chloride (PVC) Pipe with a Smooth Interior
PVCPW-794  Polyvinyl Chloride (PVC) Profile Wall Pipe-794
PVCPW-304 Polyvinyl Chloride (PVC) Profile Wall Pipe-304
X This material may be used for the given pipe diameter and fill height.
NA This material is Not Acceptable for the given pipe diameter and fill height.
*

May be used if Bureau of Materials and Physical Research approves and with manufacturer’s ceriification.”
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Add the following paragraph to the end of Article 542.04(d) of the Standard Specifications:

“PVC and PE pipes shall be joined according to the manufacturer’s specifications.”

Revise the second paragraph of Article 542.04(f) of the Standard Specifications to read:

“When using flexible pipe, as listed in the first table of Article 542.03, the aggregate shall
be continued to a height of at least 1 ft (300 mm) above the top of the pipe and
compacted to a minimum of 95 percent of standard lab density by mechanical means.”

Revise the first paragraph of Article 542.04(i) of the Standard Specifications to read:
“(i) Deflection Testing for Pipe Culverts. All PE and PVC pipe culverts shall be tested for
deflection not less than 30 days after the pipe is installed and the backfill compacted.
The testing shall be performed in the presence of the Engineer.”

Revise the ninth paragraph of Article 542.11 of the Standard Specifications to read:

“End sections for polyvinylchloride (PVC) and polyethylene (PE) culvert pipes will be paid for
at the contract unit price per each for METAL END SECTIONS, of the diameter specified.”

Revise Article 1040.04(b) of the Standard Specifications to read:

“(b) Corrugated PE Pipe with a Smooth Interior. The pipe shall be according to AASHTO
M 294 (nominal size — 12 to 48 in. (300 to 1200 mm)). The pipe shall be Type S or D.”

Revise the first paragraph of Article 1040.04(c) of the Standard Specifications to read:
“(c) PE Profile Wall Pipe. The pipe shall be according to ASTM F 894 and shall have a

minimum ring stiffness constant of 160. The pipe shall also have a minimum cell
classification of PE 334433C as defined in ASTM D 3350.”
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PLASTIC BLLOCKOUTS FOR GUARDRAIL (BDE)

Effective: November 1, 2004
| Revised: January 1, 2007

Add the following to Article 630.02 of the Standard Specifications:

| “(g) Plastic Blockouts (Note 1.)

Note 1. Plastic blockouts may be used in lieu of wood blockouts for steel plate beam
guardrail. The plastic blockouts shall be the minimum dimensions shown on the plans

and shall be on the Department’s approved list.”

80134
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PRECAST CONCRETE HANDLING HOLES (BDE)
Effective: January 1, 2007
Add the following to Article 540.02 of the Standard Specifications:
“(9) Handling HOlE PIUGS.......cccuiiiiiieiiiii ittt e 1042.16"

Add the following paragraph after the sixth paragraph of Article 540.06 of the Standard
Specifications:

“Handling holes shall be filled with a precast concrete plug and sealed with mastic or mortar,
or filled with a polyethylene plug. The plug shall not project beyond the inside surface after

installation. When metal lifting inserts are used, their sockets shall be filled with mastic or
mortar.”

Add the following to Article 542.02 of the Standard Specifications:

“(ee) Handling HOle PIUGS .......coccoviiiiiiiiiiiiini e 1042.16"
Revise the fifth paragraph of Article 542.04(d) of the Standard Specifications to read:

“Handling holes in concrete pipe shall be filled with a precast concrete plug and sealed with
mastic or mortar; or filled with a polyethylene plug. The plug shall not project beyond the inside
surface after installation.”

Add the following to Article 550.02 of the Standard Specifications:
“(0) Handling Hole PIUGS......ccco it 1042.16"

Replace the fourth sentence of the fifth paragraph of Article 550.06 of the Standard
Specifications with the following:

“Handling holes in concrete pipe shall be filled with a precast concrete plug and sealed with
mastic or mortar; or filled with a polyethylene plug. The plug shall not project beyond the inside
surface after installation.”

Add the following to Article 602.02 of the Standard Specifications:
“(p) Handling HOIE PIUGS......cceoiiiiiiiiiiiiii it e 1042.16(a)"

Replace the fifth sentence of the first paragraph of Article 602.07 of the Standard Specifications
with the following:
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“Handling holes shall be filled with a precast concrete plug and sealed with mastic or mortar.
The plug shall not project beyond the inside surface after installation. When metal lifting inserts
are used, their sockets shall be filled with mastic or mortar.”

Add the following to Section 1042 of the Standard Specifications:

“1042.16 Handling Hole Plugs. Plugs for handling holes in precast concrete products shall
be as follows.

(a) Precast Concrete Plug. The precast concrete plug shall have a tapered shape and shall
have a minimum compressive strength of 3000 psi (20,700 kPa) at 28 days.

(b) Polyethylene Plug. The polyethylene plug shall have a “mushroom” shape with a flat
round top and a stem with three different size ribs. The plug shall fit snuggly and cover
the handling hole.

The plug shall be according to the following.

Mechanical Properties Test Method Value (min.)
Flexural Modulus ASTM D 790 3300 psi (22,750 kPa)
Tensile Strength (Break) ASTM D 638 1600 psi (11,030 kPa)
Tensile Strength (Yield) ASTM D 638 1200 psi (8270 kPa)

Thermal Properties Test Method Value (min.)
Brittle Temperature ASTM D 746 -49 °F (-45 °C)
Vicat Softening Point ASTM D 1525 194 °F (90 °C)”
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REFLECTIVE SHEETING ON CHANNELIZING DEVICES (BDE)

Effective: April 1, 2007
Revised: November 1, 2008

Revise the seventh paragraph of Article 1106.02 of the Standard Specifications to read:

“At the time of manufacturing, the retroreflective prismatic sheeting used on channelizing
devices shall meet or exceed the initial minimum coefficient of retroreflection as specified in the
following table. Measurements shall be conducted according to ASTM E 810, without
averaging. Sheeting used on cones, drums and flexible delineators shall be reboundable as
tested according to ASTM D 4956. Prestriped sheeting for rigid substrates on barricades shall
be white and orange. The sheeting shall be uniform in color and devoid of streaks throughout
the length of each roll. The color shall conform to the latest appropriate standard color tolerance
chart issued by the U.S. Department of Transportation, Federal Highway Administration, and to
the daytime and nighttime color requirements of ASTM D 4956.

Initial Minimum Coefficient of Retroreflection
candelas/foot candle/sq ft (candelas/lux/sq m) of material

Observation Entrance Angle Fluorescent
Angle (deg.) (deg.) White Orange Orange

0.2 -4 365 160 150

0.2 +30 175 80 70

0.5 -4 245 100 95

0.5 +30 100 50 40”

Revise the first sentence of the first paragraph of Article 1106.02(c) of the Standard
Specifications to read:

“Barricades and vertical panels shall have alternating white and orange stripes sloping
downward at 45 degrees toward the side on which traffic will pass.”

Revise the third sentence of the first paragraph of Article 1106.02(d) of the Standard
Specifications to read:

“The bottom panels shall be 8 x 24 in. (200 x 600 mm) with alternating white and orange
stripes sloping downward at 45 degrees toward the side on which traffic will pass.”
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REINFORCEMENT BARS (BDE)

Effective: November 1, 2005
| Revised: April 1, 2009

Revise Article 1006.10(a) of the Standard Specifications to read:

“(a) Reinforcement Bars. Reinforcement bars will be accepted according to the current

Bureau of Materials and Physical Research Policy Memorandum, “Reinforcement Bar
and/or Dowel Bar Plant Certification Procedure”. The Department will maintain an
approved list of producers.

(1) Reinforcement Bars (Non-Coated). Reinforcement bars shall be according to
ASTM A 706 (A 706M), Grade 60 (420) for deformed bars and the following.

a. For straight bars furnished in cut lengths and with a well-defined yield point, the
yield point shall be determined as the elastic peak load, identified by a halt or
arrest of the load indicator before plastic flow is sustained by the bar and dividing
it by the nominal cross-sectional area of the bar.

b. Tensile strength shall be a minimum of 1.20 times the yield strength.

c. For bars straightened from coils or bars bent from fabrication, there shall be no
upper limit on yield strength; and for bar designation Nos. 3 - 6 (10 - 19), the
elongation after rupture shall be at least 9%.

d. Heat Numbers. Bundles or bars at the construction site shall be marked or
tagged with heat identification numbers of the bar producer.

e. Guided Bend Test. Bars may be subject to a guided bend test across two pins
which are free to rotate, where the bending force shall be centrally applied with a
fixed or rotating pin of a certain diameter as specified in Table 3 of ASTM A 706
(A706M). The dimensions and clearances of this guided bend test shall be
according to ASTM E 190.

f. Spiral Reinforcement. Spiral reinforcement shall be deformed or plain bars
conforming to the above requirements or cold-drawn steel wire conforming to
AASHTO M 32.

(2) Epoxy Coated Reinforcement Bars. Epoxy coated reinforcement bars shall be
according to Article 1006.10(a)(1) and shall be epoxy coated according to
AASHTO M 284 (M 284M) and the following.

a. Certification. The epoxy coating applicator shall be certified according to the
current Bureau of Materials and Physical Research Policy Memorandum, “Epoxy
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Coating Plant Certification Procedure”. The Department will maintain an
approved list.

. Coating Thickness. When spiral reinforcement is coated after fabrication, the

thickness of the epoxy coating shall be 7 to 20 mils (0.18 to 0.50 mm).

Cutting Reinforcement. Reinforcement bars may be sheared or sawn to length
after coating, providing the end damage to the coating does not extend more
than 0.5in. (13 mm) back and the cut is patched before any visible rusting
appears. Flame cutting will not be permitted.”




REINFORCEMENT BARS - STORAGE AND PROTECTION (BDE)

Effective: August 1, 2008
| Revised: April 1, 2009

Revise Atrticle 508.03 of the Standard Specifications to read:

| “508.03 Storage and Protection. Reinforcement bars shall be stored off the ground using
platforms, skids, or other supports; and shall be protected from mechanical injury and from
deterioration by exposure. Epoxy coated bars shall be stored on wooden or padded steel
cribbing and all systems for handling shall have padded contact areas. The bars or bundles
shall not be dragged or dropped.

more than 60 days prior to use, they shall be protected from deterioration such as that caused
by sunlight, salt spray, and weather exposure. The protection shall consist of covering with
opaque polyethylene sheeting or other suitable opaque material. The covering shall be secured
and allow for air circulation around the bars to minimize condensation under the cover.

l When epoxy coated bars are stored in a manner where they will be exposed to the weather

Covering of the epoxy coated bars will not be required when the bars are installed and tied,
or when they are partially incorporated into the concrete.”
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SEEDING (BDE)

Effective: July 1, 2004
| Revised: July 1, 2009

Revise the following seeding mixtures shown in Table 1 of Article 250.07 of the Standard
Specifications to read:

“Table 1 - SEEDING MIXTURES
Class — Type Seeds (kg:%:g’:aer o)
1A Salt Tolerant Bluegrass 60 (70)
Lawn Mixture 7/ Perennial Ryegrass 20 (20)
Red Fescue ‘ 20 (20)
(Audubon, Sea Link, or Epic)
Hard Fescue 20 (20)
(Rescue 911, Spartan Il, or Reliant V)
Fults Salt Grass 1/ or Salty Alkaligrass 60 (70)
2 Roadside Mixture 7/ Tall Fescue 100 (110)
(Inferno, Tarheel Il, Quest, Blade
Runner, or Falcon V)
Perennial Ryegrass 50 (55)
Creeping Red Fescue 40 (50)
Red Top 10 (10)
2A  Salt Tolerant Tall Fescue 60 (70)
Roadside Mixture 7/ (Inferno, Tarheel ll, Quest, Blade
Runner, or Falcon 1V)
Perennial Ryegrass 20 (20)
Red Fescue 30 (20)
(Audubon, Sea Link, or Epic)
Hard Fescue 30 (20)
(Rescue 911, Spartan Il, or Reliant [V)
Fults Salt Grass 1/ or Salty Alkaligrass 60 (70)
3 Northern lllinois Elymus Canadensis 5 (5)
Slope Mixture 7/ (Canada Wild Rye)
Perennial Ryegrass 20 (20)
Alsike Cover 2/ 5(5)
Desmanthus lllinoensis 2(2)
(Minois Bundleflower) 2/, 5/
Andropogon Scoparius 12 (12)
(Little Bluestem) 5/
Bouteloua Curtipendula 10 (10)
(Side-Oats Grama)
Fults Salt Grass 1/ or Salty Alkaligrass 30 (35)
Qats, Spring 50 (55)
Slender Wheat Grass 5/ 15 (15)
Buffalo Grass (Cody or Bowie) 4/, 5/, 9/ 5 (5)
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“Table 1 - SEEDING MIXTURES
6A Salt Tolerant Andropogon Scoparius 5(5)
Conservation (Little Bluestem) 5/
Mixture Elymus Canadensis 2(2)
(Canada Wild Rye) 5/
Buffalo Grass (Cody or Bowie) 4/, 5/, 9/ 5(5)
Vernal Alfalfa 2/ 15 (15)
Oats, Spring 48 (55)
Fults Salt Grass 1/ or Salty Alkaligrass 20 (20

Revise Note 7 of Table 1 — Seeding Mixtures of Article 250.07 of the Standard Specifications to

read:

“7/ In Districts 1 through 6, the planting times shall be April 1 to June 15 and August 1 to

November 1. In Districts 7 through 9, the planting times shall be March 1 to June 1
and August 1 to November 15. Seeding may be performed outside these dates
provided the Contractor guarantees a minimum of 75 percent uniform growth over
the entire seeded area(s) after a period of establishment. Inspection dates for the
period of establishment will be as follows: Seeding conducted in Districts 1 through
6 between June 16 and July 31 will be inspected after April 15 and seeding
conducted between November 2 and March 31 will be inspected after September 15.
Seeding conducted in Districts 7 through 9 between June 2 and July 31 will be
inspected after April 15 and seeding conducted between November 16 and
February 28 will be inspected after September 15. The guarantee shall be submitted
to the Engineer in writing prior to performing the work. After the period of
establishment, areas not exhibiting 75 percent uniform growth shall be interseeded
or reseeded, as determined by the Engineer, at no additional cost to the
Department.”

Delete the last sentence of the first paragraph of Article 1081.04(c)(2) of the Standard

Specifications.

Revise Table Il of Article 1081.04(c)(6) of the Standard Specifications to read:

TABLE ||
Hard Pure Secondary *
Seed Purity Live Weed Noxious Weeds
% % Seed % % No. per oz (kg)

Variety of Seeds Max. Min. Min. Max. Max. Permitted Notes
Alfalfa 20 92 89 0.50 6 (211) 1/
Clover, Alsike 15 92 87 0.30 6 (211) 2/
Red Fescue, Audubon 0 97 82 0.10 3 (105) -
Red Fescue, Creeping - 97 82 1.00 6 (211) -
Red Fescue, Epic - 98 83 0.05 1(35) -
Red Fescue, Sea Link - 98 83 0.10 3 (105) -
Tall Fescue, Blade Runner - 98 83 0.10 2(70) -
Tall Fescue, Falcon IV - 98 83 0.05 1 (35) -
Tall Fescue, Inferno 0 98 83 0.10 2 (70) -




TABLE I

Hard Pure Secondary *
Seed Purity Live Weed Noxious Weeds
% % Seed % % No. per oz (kg)
Variety of Seeds Max. Min. Min. Max. Max. Permitted Notes

Tall Fescue, Tarheel || - 97 82 1.00 6 (211) -
Tall Fescue, Quest 0 98 83 0.10 2 (70)
Fults Salt Grass 0 98 85 0.10 2(70) -
Salty Alkaligrass 0 98 85 0.10 2 (70) -
Kentucky Bluegrass - 97 80 0.30 7 (247) 4/
Oats - 92 88 0.50 2(70) 3/
Redtop - 90 78 1.80 5 (175) 3/
Ryegrass, Perennial, Annual - 97 85 0.30 5 (175) 3/
Rye, Grain, Winter - 92 83 0.50 2(70) 3/
Hard Fescue, Reliant IV - 98 83 0.05 1 (35) -
Hard Fescue, Rescue 911 0 97 82 0.10 3 (105) -
Hard Fescue, Spartan Il - 98 83 0.10 3 (105) -
Timothy - 92 84 0.50 5 (175) 3/
Wheat, hard Red Winter - 92 89 0.50 2(70) 3

Revise the first sentence of the first paragraph of Article 1081.04(c)(7) of the Standard
Specifications to read:

“The seed quantities indicated per acre (hectare) for Prairie Grass Seed in Classes 3, 3A, 4, 4A,
6, and B6A in Article 250.07 shall be the amounts of pure, live seed per acre (hectare) for each
species listed.”
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SELF-CONSOLIDATING CONCRETE FOR PRECAST PRODUCTS (BDE)

Effective: July 1, 2004
Revised: January 1, 2007

Definition. Self-consolidating concrete is a flowable mixture that does not require mechanical
vibration for consolidation.

Usage. Self-consolidating concrete may be used for precast concrete products.
Materials. Materials shall be according to Section 1021 of the Standard Specifications.
Mix Design Criteria. The mix design criteria shall be as follows:
(a) The minimum cement factor shall be according to Article 1020.04 of the Standard
Specifications. If the maximum cement factor is not specified, it shall not exceed

7.05 cwt/cu yd (418 kg/cu m).

(b) The maximum allowable water/cement ratio shall be according to Article 1020.04 of the
Standard Specifications or 0.44, whichever is lower.

(c) The slump requirements of Article 1020.04 of the Standard Specifications shall not
apply.

(d) The coarse aggregate gradations shall be CA 13, CA 14, CA 16, or a blend of these
gradations. CA 11 may be used when the Contractor provides satisfactory evidence to
the Engineer that the mix will not segregate. The fine aggregate proportion shall be a
maximum 50 percent by weight (mass) of the total aggregate used.

(e) The slump flow range shall be £ 2in. (x 50 mm) of the Contractor target value, and

within the overall Department range of 20 in. (510 mm) minimum to 28 in. (710 mm)
maximum.

(f) The visual stability index shall be a maximum of 1.

(9) The J-ring value shall be a maximum of 4 in. (100 mm). The Contractor may specify a
lower maximum in the mix design.

(h) The L-box blocking ratio shall be a minimum of 60 percent. The Contractor may specify
a higher minimum in the mix design.

(i) The column segregation index shall be a maximum 15 percent.

(j) The hardened visual stability index shall be a maximum of 1.

90




Placing and Consolidating. The maximum distance of horizontal flow from the point of deposit
shall be 25 ft (7.6 m), unless approved otherwise by the Engineer.

Concrete shall be rodded with a piece of lumber, conduit, or vibrator if the material has lost its
fluidity prior to placement of additional concrete. The vibrator shall be the pencil head type with
a maximum diameter or width of 1 in. (25 mm). Any other method for restoring the fluidity of the
concrete shall be approved by the Engineer.

Mix Design Approval. The Contractor shall obtain mix design approval according to the
Department's Policy Memorandum “Quality Control/Quality Assurance Program for Precast
Concrete Products”.
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SILT FILTER FENCE (BDE)

Effective: January 1, 2008

For silt filter fence fabric only, revise Article 1080.02 of the Standard Specifications to read:
“1080.02 Geotextile Fabric. The fabric for silt filter fence shall be a woven fabric meeting

the requirements of AASHTO M 288 for unsupported silt fence with less than 50 percent

geotextile elongation.”

Replace the last sentence of Article 1081.15(b) of the Standard Specifications with the
following:

“Silt filter fence stakes shall be a minimum of 4 ft (1.2 m) long and made of either wood or
metal. Wood stakes shall be 2in. x 2 in. (60 mm x 50 mm). Metal stakes shall be a
standard T or U shape having a minimum weight (mass) of 1.32 Ib/ft (600 g/300 mm).”
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STEEL COST ADJUSTMENT (BDE) (RETURN FORM WITH BID)

Effective: April 2, 2004
Revised: April 1, 2009

Description. Steel cost adjustments will be made to provide additional compensation to the
Contractor, or a credit to the Department, for fluctuations in steel prices when optioned by the
Contractor. The bidder shall indicate on the attached form whether or not this special provision
will be part of the contract and submit the completed form with his/her bid. Failure to submit the
form or failure to indicate contract number, company name, and sign and date the form shall
make this contract exempt of steel cost adjustments for all items of steel. Failure to indicate
“Yes” for any item of work will make that item of steel exempt from steel cost adjustment.

Types of Steel Products. An adjustment will be made for fluctuations in the cost of steel used in
the manufacture of the following items:

Metal Piling (excluding temporary sheet piling)
Structural Steel
Reinforcing Steel

Other steel materials such as dowel bars, tie bars, mesh reinforcement, guardrail, steel traffic
signal and light poles, towers and mast arms, metal railings (excluding wire fence), and frames
and grates will be subject to a steel cost adjustment when the pay items they are used in has a
contract value of $10,000 or greater.

Documentation. Sufficient documentation shall be furnished to the Engineer to verify the
following:

(a) The dates and quantity of steel, in Ib (kg), shipped from the mill to the fabricator.

(b) The quantity of steel, in Ib (kg), incorporated into the various items of work covered by
this special provision. The Department reserves the right to verify submitted quantities.

Method of Adjustment. Steel cost adjustments will be computed as follows:

SCA=QXD
Where: SCA = steel cost adjustment, in dollars
Q = quantity of steel incorporated into the work, in Ib (kg)
D = price factor, in dollars per Ib (kg)
D = MPIy— MPI,
Where: MPly=  The Materials Cost Index for steel as published by the Engineering News-

Record for the month the steel is shipped from the mill. The indices will be
converted from dollars per 100 Ib to dollars per Ib (kg).
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MPI.=  The Materials Cost Index for steel as published by the Engineering News-
Record for the month prior to the letting. The indices will be converted from
dollars per 100 Ib to dollars per Ib (kg).

The unit weights (masses) of steel that will be used to calculate the steel cost adjustment for the
various items are shown in the attached table.

No steel cost adjustment will be made for any products manufactured from steel having a mill
shipping date prior to the letting date.

If the Contractor fails to provide the required documentation, the method of adjustment will be
calculated as described above; however, the MPly will be based on the date the steel arrives at
the job site. In this case, an adjustment will only be made when there is a decrease in steel
costs.

Basis of Payment. Steel cost adjustments may be positive or negative but will only be made
when there is a difference between the MPI,_ and MPIy in excess of five percent, as calculated
by:

Percent Difference = {(MPI_ — MPIy) + MPI.} x 100

Steel cost adjustments will be calculated by the Engineer and will be paid or deducted when all
other contract requirements for the items of work are satisfied. Adjustments will only be made
for fluctuations in the cost of the steel as described herein. No adjustment will be made for
changes in the cost of manufacturing, fabrication, shipping, storage, etc.

The adjustments shall not apply during contract time subject to liquidated damages for
completion of the entire contract.
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Attachment

Item

Unit Mass (Weight)

Metal Piling (excluding temporary sheet piling)
Furnishing Metal Pite Shells 12 in. (305 mm), 0.179 in. (3.80 mm) wall thickness)
Furnishing Metal Pile Shells 12 in. (305 mm), 0.250 in. (6.35 mm) wall thickness)
Furnishing Metal Pile Shells 14 in. (356 mm), 0.250 in. (6.35 mm) wall thickness)

23 Ib/ft (34 kg/m)
32 Ib/ft (48 kg/m)
37 Ib/ft (55 kg/m)

Other piling See plans
Structural Steel See plans for weights
(masses)
Reinforcing Steel See plans for weights
{masses)

Dowel Bars and Tie Bars

6 Ib (3 kg) each

Mesh Reinforcement

63 Ib/100 sq ft (310 kg/sq m)

Guardrail
Steel Plate Beam Guardrail, Type A w/steel posts
Steel Plate Beam Guardrail, Type B w/steel posts
Steel Plate Beam Guardralil, Types A and B w/wood posts
Steel Plate Beam Guardrail, Type 2
Steel Plate Beam Guardrail, Type 6
Traffic Barrier Terminal, Type 1 Special (Tangent)
Traffic Barrier Terminal, Type 1 Special (Flared)

20 Ib/ft (30 kg/m)

30 Ib/ft (45 kg/m)

8 Ib/ft (12 kg/m)
305 Ib (140 kg) each
1260 Ib (570 kg) each
7301b (330 kg) each
410 1Ib (185 kg) each

Steel Traffic Signal and Light Poles, Towers and Mast Arms
Traffic Signal Post
Light Pole, Tenon Mount and Twin Mount, 30 - 40 ft (9 — 12 m)
Light Pole, Tenon Mount and Twin Mount, 45 - 55 ft (13.5 — 16.5 m)
Light Pole w/Mast Arm, 30-50ft (9—15.2m )
Light Pole w/Mast Arm, 55 - 60 ft (16.5 — 18 m)
Light Tower w/Luminaire Mount, 80 - 110 ft (24 — 33.5 m)
Light Tower w/Luminaire Mount, 120 - 140 ft (36.5 — 42.5 m)
Light Tower w/Luminaire Mount, 150 - 160 ft (45.5 — 48.5 m)

11 Ib/ft (16 kg/m)
14 I/t (21 kg/m)
21 Ib/ft (31 kg/m)
13 Ib/ft (19 kg/m)
19 Ib/ft (28 kg/m)
31 Ib/tt (46 kg/m)
65 Ib/ft (97 kg/m)
80 Ib/t (119 kg/m)

Metal Railings (excluding wire fence)
Steel Railing, Type SM
Steel Railing, Type S-1
Steel Railing, Type T-1
Steel Bridge Rail

64 Ib/ft (95 ka/m)
39 Ib/it (58 kg/m)
53 Ib/ft (79 kg/m)
52 Ib/tt (77 kg/m)

Frames and Grates
Frame
Lids and Grates

250 Ib (115 kg)
150 Ib (70 kg)
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Return With Bid

ILLINOIS DEPARTMENT OPTION FOR
OF TRANSPORTATION STEEL COST ADJUSTMENT

The bidder shall submit this completed form with his/her bid. Failure to submit the form or
properly complete contract number, company name, and sign and date the form shall make this
contract exempt of steel cost adjustments for all items of steel. Failure to indicate “Yes” for any
item of work will make that item of steel exempt from steel cost adjustment. After award, this
form, when submitted shall become part of the contract.

Contract No.:

Company Name:

Contractor’s Option:

Is your company opting to include this special provision as part of the contract plans for the
following items of work?

Metal Piling Yes [
Structural Steel Yes [ ]
Reinforcing Steel Yes [
Dowel Bars, Tie Bars and Mesh Reinforcement Yes []
Guardrail Yes []
Steel Traffic Signal and Light Poles, Towers and Mast Arms Yes [
Metal Railings (excluding wire fence) Yes [
Frames and Grates Yes []
Signature: Date:
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STEEL PLATE BEAM GUARDRAIL (BDE)

Effective: November 1, 2005
Revised: August 1, 2007

Revise the first paragraph of Article 1006.25 of the Standard Specifications to read:

"1006.25 Steel Plate Beam Guardrail. Steel plate beam guardrail, including bolts, nuts,
and washers, shall be according to AASHTO M 180. The guardrail shall be Class A, with a
Type ll galvanized coating; except the weight (mass) of the coating for each side of the
guardrail shall be at least 2.00 oz/sq ft (610 g/sq m). The coating will be determined for each
side of the guardrail using the average of at least three non-destructive test readings taken on
that side of the guardrail. The minimum average thickness for each side shall be 3.4 mils

(86 pm).”
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STONE GRADATION TESTING (BDE)
Effective: November 1, 2007

Revise the first sentence of note 1/ of the Erosion Protection and Sediment Control Gradations
table of Article 1005.01(c)(1) of the Standard Specifications to read:

“A maximum of 15 percent of the total test sample by weight may be oversize

material.”
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SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE)
Effective: April 2, 2005

To account for the preparatory work and operations necessary for the movement of
subcontractor personnel, equipment, supplies, and incidentals to the project site and for all other
work or operations that must be performed or costs incurred when beginning work approved for
subcontracting in accordance with Article 108.01 of the Standard Specifications, the Contractor
shall make a mobilization payment to each subcontractor.

This mobilization payment shall be made at least 14 days prior to the subcontractor starting
work. The amount paid shall be equal to 3 percent of the amount of the subcontract reported on
form BC 260A submitted for the approval of the subcontractor’s work.

This provision shall be incorporated directly or by reference into each subcontract approved by
the Department.
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TEMPORARY EROSION CONTROL (BDE)

Effective: November 1, 2002
Revised: November 1, 2009

Revise the third paragraph of Article 280.03 of the Standard Specifications to read:

“Erosion control systems shall be installed prior to beginning any activities which will
potentially create erodible conditions. Erosion control systems for areas outside the limits of
construction such as storage sites, plant sites, waste sites, haul roads, and Contractor
furnished borrow sites shall be installed prior to beginning soil disturbing activities at each area.
These offsite systems shall be designed by the Contractor and be subject to the approval of the
Engineer.”

Add the following paragraph after the third paragraph of Article 280.03 of the Standard
Specifications:

“The temporary erosion and sediment control systems shown on the plans represent the
minimum systems anticipated for the project. Conditions created by the Contractor’s
operations, or for the Contractor's convenience, which are not covered by the plans, shall be
protected as directed by the Engineer at no additional cost to the Department. Revisions or
modifications of the erosion and sediment control systems shall have the Engineer’s written
approval.” ' :

Revise the last sentence of the first paragraph of Article 280.04(g) of the Standard
Specifications to read:

“The temporary mulch cover shall be according to either Article 251.03 or 251.04 except
for any reference to seeding.”

Revise Article 280.07(f) of the St_andard Specifications to read:

“(f) Temporary Mulch.  This work will be measured for payment according to
Article 251.05(b).” ‘ _

Add the following paragraph after the ninth paragraph of Article 280.07 of the Standard
Specifications:

“Temporary or permanent erosion control systems required for areas outside the limits of
construction will not be measured for payment.”

Revise Article 280.08(f) of the Standard Specifications to read:
“(f) Temporary Mulch. Temporary Mulch will be paid for according to Article 251.06.”
Delete the tenth (last) paragraph of Article 280.08 of the Standard Specifications.
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WORKING DAYS (BDE)
Effective: January 1, 2002

The Contractor shall complete the work within

80071
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GBSP S6

SETTING PILES IN ROCK
Effective: November 14, 1996
Revised: January 1, 2007

This work shall consist of making shaft excavations through soil and rock, setting piles in rock
and backfilling the shaft excavation.

The excavations for each pile shall be made by drilling through the overburden soils and into
rock to satisfy the diameter and embedment depth in rock as indicated on the plans. All
excavated material shall be disposed of by the Contractor.

The actual top of rock will be considered as the point where rock, defined as bedded deposits
and conglomerate deposits exhibiting the physical characteristics and difficulty of rock removal
as determined by the Engineer, is encountered which cannot be drilled with earth augers and/or
underreaming tools configured to be effective in the soils indicated in the contract documents,
and requires the use of special rock augers, core barrels, air tools, blasting, or other methods of
hand excavation. When the top of rock encountered is above or below the estimated elevation
indicated on the plans, the piles shall be cut or spliced per Article 512.05(a) to satisfy the
required embedment in rock.

The Contractor shall be responsible for hole stability by using accepted drilling methods and
temporary casing where site conditions warrant, no permanent casings or side forms will be
allowed. All loose rock, earth, debris and water shall be removed from the hole prior to placing
concrete. If the flow of water into the hole is excessive or if pumping operations are likely to
cause hole instability, the level of water in the hole shall be allowed to stabilize and the concrete
placed by tremie methods according to Article 503.08 of the Standard Specifications.

The bottom of each hole shall be filled with Class S| Concrete to a depth of at least 6 inches
(150 mm) and then the piles shall be placed in the hole and properly located. The piles shall be
securely braced and held in position prior to and during the placing and curing of the remainder
of the Class S| Concrete until test specimens show that a modulus of rupture of 650 psi (4.5
MPa) has been attained. Any operations that might damage the concrete around the piles shall
be deferred until the concrete attains the required strength. The hole shall be filled with Class
Sl Concrete up to at least 6 inches (150 mm) above the top of rock. The remainder of the hole,
to the bottom of encasement, footing or abutment, shall be filled with Class S| Concrete or
porous granular embankment at the option of the Contractor unless otherwise detailed in the
plans.

This work will be paid for at the contract unit price each for SETTING PILES IN ROCK. The
Class S| Concrete and any porous granular embankment backfilled around each pile shall not
be paid for separately but shall be included in this item. The furnishing of piles is not included in
this item but will be paid for elsewhere in this contract.
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GBSP 462

CONCRETE DECK BEAMS

Effective: June 13, 2008
Revised: November 14, 2008

Add the following equipment to Article 504.03.
(c) Mechanical Mixer (Note 1) 1101.19

Note 1: A drill with paddle may be used for mixing small quantities of nonshrink grout. Hand
mixing will not be allowed.

Replace the fourth paragraph of Article 504.06(e) with the following.

A mechanical mixer shall be used to mix the nonshrink grout and the type of mixer and mixing
procedures shall be per the manufacturer's recommendations. During placement, the grout
shall be worked into the area with a pencil vibrator. The surface shall be troweled to a smooth
finish. The nonshrink grout shall be immediately cured with cotton mats according to Article
1020.13 for a minimum of seven days, and field testing will not be required. However, the cure
time may be reduced provided the Contractor molds specimens, covers them, and performs
cube tests according to ASTM C 1107. The tests shall verify the 6000 psi grout strength has
been obtained, but in no case shall the cure time be less than three days.

For Contractor cube tests, each sample shall consist of three test specimens and a minimum of
two samples will be required for each day of grouting. Additional samples may be requested by
the Engineer. Specimens shall be cured underneath the cotton mats with the beams for a
minimum of 48 hours before transport to the laboratory for testing. The laboratory shall be
inspected for Hydraulic Cement — Physical Tests by the Cement and Concrete Reference
Laboratory (CCRL).

Add the following paragraph to the end of Article 504.06

(f) Construction Inserts.  All inserts, including those necessary for the fabrication and
construction of the structure or portions thereof shall be cast into the member according to
Article 3.5.2 of the Manual for Fabrication of Precast Prestressed Concrete Products.

Replace 1006.06(a) and (b) with the following.

(a) Transverse Tie Rod Assemblies. Steel for transverse tie rod assemblies (i.e. rods, nuts,
washers and coupling nuts) shall be according to ASTM F 1554 Grade 55 (Grade 380).
After fabrication, the transverse tie assemblies shall be hot-dipped galvanized according to
AASHTO M 232. The small articles may be zinc-coated by the mechanically deposited
process according to AASHTO M 298, Class 50. The thickness of the mechanical
galvanizing shall not exceed 6 mils (150 um).
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(b) Dowel Rods. Steel for dowel rods shall be according to ASTM F 1554 Grade 55 (Grade
380) or A706 Grade 60. Dowel rods shall be either epoxy coated according to AASHTO M
284 or galvanized according to AASHTO M 111.

Add the following Article to Section 1101.
1101.19 Mechanical Mixer. The mechanical mixer shall have paddles or blades that are

suitable for uniformly mixing the material, and shall have sufficient capacity to allow for a
continuous work operation.
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GBSP &8

PILING
Effective May 11, 2009

Revise Article 512.11 to read as follows:

512.11 Penetration of Piles. Piles shall be installed to a penetration that satisfies all of
the following.

(a) The nominal driven bearing, as determined by the formula in Article 512.14, is not
less than the nominal required bearing shown on the plans.

(b) The pile tip elevation is at or below the minimum tip elevation shown on the plans. In
cases where no minimum tip elevation is provided, the piles shall be driven to a
penetration of at least 10 ft (3 m) below the bottom of footing or below undisturbed
earth, whichever is greater.

Except as required to satisfy minimum tip elevations required in (b) above, piles are not
required to be driven more than one additional foot (300 mm) after the nominal driven bearing
equals or exceeds the nominal required bearing; more than three additional inches (75 mm)
after the nominal driven bearing exceeds 110 percent of the nominal required bearing; or more
than one additional inch (25 mm) after the nominal driven bearing exceeds 150 percent of the
nominal required bearing.

When piles fail to achieve nominal driven bearings in excess of the nominal required
bearing after driving the full furnished lengths, but are within 85 percent of nominal required
bearing, these piles shall be left for a minimum of 24 hours to allow for soil setup and retesting
before splicing and driving additional length. After the waiting period has passed, the pile shall
be redriven to check the gain in nominal driven bearing upon soil setup. The soil setup nominal
driven bearing shall be based on the number of redriving blows necessary to drive the pile an
additional 3 in. (75 mm) using a hammer that has been warmed up by applying at least 20 blows
to another pile. These piles will be accepted if they exhibit a nominal driven bearing
larger than nominal required bearing.
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ATTACHMENTS
A. Employment Preference for Appalachian Contracts

(included in Appalachian contracts only)
. GENERAL

1. These contract provisions shall apply to all word performed on
the contract by the contractor’'s own organization and with the
assistance of workers under the contractor's immediate
superintendence and to all work performed on the contract by
piecework, station work, or by subcontract.

2. Except as otherwise provided for in each section, the contractor
shall insert in each subcontract all of the stipulations contained in
these Required Contract Provisions, and further require their inclusion
in any lower tier subcontract or purchase order that may in turn be
made. The Required Contract Provisions shall not be incorporated by
reference in any case. The prime contractor shall be responsible for
compliance by any subcontractor or lower tier subcontractor with
these Required Contract Provisions.

3. A breach of any of the stipulations contained in these Required
Contract Provisions shall be sufficient grounds for termination of the
contract.

4. A breach of the following clauses of the Required Contract
Provisions may also be grounds for debarment as provided in 29 CFR
5.12:

Section |, paragraph 2;
Section IV, paragraphs 1, 2, 3, 4 and 7;
Section V, paragraphs 1 and 2a through 2g.

5. Disputes arising out of the labor standards provisions of Section
IV (except paragraph 5) and Section V of these Required Contract
Provisions shall not be subject to the general disputes clause of this
contract. Such disputes shall be resolved in accordance with the
procedures of the U.S. Department of Labor (DOL) as set forth in 29
CFR 5, 6 and 7. Disputes within the meaning of this clause include
disputes between the contractor (or any of its subcontractors) and
the contracting agency, the DOL, or the contractor's employees or
their representatives.

6. Selection of Labor: During the performance of this contract, the
contractor shall not:

a. Discriminate against labor from any other State, possession,
or

territory of the United States (except for employment preference
for

Appalachian contracts, when applicable, as specified in
Attachment

A), or

b. Employ convict labor for any purpose within the limits of the

project unless it is labor performed by convicts who are on
parole,

supervised release, or probation.

II. NONDISCRIMINATION
(Applicable to all Federal-aid construction contracts and to all
related subcontracts of $10,000 or more.)

1. Equal Employment Opportunity: Equal employment opportunity
(EEO) requirements not to discriminate and to take affirmative action
to assure equal opportunity as set forth under laws, executive orders,
rules, regulations (28 CFR 35, 29 CFR 1630 and 41 CFR 60 (and
orders of the Secretary of Labor as modified by the provisions
prescribed herein, and imposed pursuant to 23 U.S.C. 140 shall
constitute the EEO and specific affirmative action standards for the
contractor’'s project activities under this contract. The Equal
Opportunity Construction Contract Specifications set forth under 41
CFR 60-4.3 and the provisions of the American Disabilities Act of
1990 (42 U.S.C. 12101 et seq.) set forth under 28 CFR 35 and 29
CFR 1630 are incorporated by reference in this contract. In the
execution of this contract, the contractor agrees to comply with the
following minimum specific requirement activities of EEO:

a. The contractor will work with the State highway agency
(SHA) and

the Federal Government in carrying out EEO obligations and in
their

review of his/her activities under the contract.

b. The contractor will accept as his operating policy the
following

statement: “It is the policy of this Company to assure that
applicants

are employed, and that employees are treated during
employment,

without regard to their race, religion, sex, color, national origin,
age or

disability. Such action shall include: employment, upgrading,

demotion, or transfer; recruitment or recruitment advertising;
layoff or

termination; rates of pay or other forms of compensation; and

selection for training, including apprenticeship,
preapprenticeship,

and/or on-the-job-training.”

2. EEO Officer: The contractor will designate and make known to
the SHA contracting officers an EEO Officer who will have the
responsibility for an must be capable of effectively administering and
promoting an active contractor program of EEO and who must be
assigned adequate authority and responsibility to do so.

3. Dissemination of Policy: All members of the contractor’s staff
who are authorized to hire, supervise, promote, and discharge
employees, or who recommend such action, or who are substantially
involved in such action, will be made fully cognizant of, and will
implement, the contractor’s EEO policy and contractual
responsibilities to provide EEO in each grade and classification of
employment. To ensure that the above agreement will be met, the
following actions will be taken as a minimum:

a. Periodic meetings of supervisory and personnel office
employees will be conducted before the start of work and then
not less often than once every six months, at which time the
contractor's EEO policy and its implementation will be
reviewed and explained. The meetings will be conducted by
the EEO Officer.

b. All new supervisory or personnel office employees will be
given a thorough indoctrination by the EEO Officer, covering all
major aspects of the contractor’'s EEO obligations within thirty
days following their reporting for duty with the contractor.

c. All personnel who are engaged in direct recruitment for the
project will be instructed by the EEO Officer in the contractor's
procedures for locating and hiring minority group employees.

d. Notices and posters setting forth the contractor’'s EEO
policy will be placed in areas readily accessible to employees,



applicants for employment and potential employees.

e. The contractor's EEO policy and the procedures to
implement such policy will be brought to the attention of
employees by means of meetings, employee handbooks, or
other appropriate means.

4. Recruitment: When advertising for employees, the contractor will
include in all advertisements for employees the notation: “An Equal
Opportunity Employer.” All such advertisements will be placed in
publications having a large circulation among minority groups in the area
from which the project work force would normally be derived.

a. The contractor will, unless precluded by a valid bargaining
agreement, conduct systematic and direct recruitment through
public and private employees referral sources likely to yield
qualified minority group applicants. To meet this requirement,
the contractor will identify sources of potential minority group
employees, and establish which such identified sources
procedures w hereby minority group applicants may be referred
to the contractor for employment consideration.

b. In the event the contractor has a valid bargaining
agreement providing for exclusive hiring hall referrals, he is
expected to observe the provisions of that agreement to the
extent that the system permits the contractor’'s compliance
with EEO contract provisions. (The DOL has held that where
implementation of such agreements have the effect of
discriminating against minorities or women, or obligates the
contractor to do the same, such implementation violates
Executive Order 11246, as amended.)

c. The contractor will encourage his present employees to
refer minority group applicants for employment. Information
and procedures with regard to referring minority group
applicants will be discussed with employees.

5. Personnel Actions: Wages, working conditions, and employee
benefits shall be established and administered, and personnel actions of
every type, including hiring, upgrading, promotion, transfer, demotion,
layoff, and termination, shall be taken without regard to race, color,
religion, sex, national origin, age or disability. The following procedures
shall be followed:

a. The contractor will conduct periodic inspections of project
sites to insure that working conditions and employee facilities
do not indicate discriminatory treatment of project site
personnel.

b. The contractor will periodically evaluate the spread of
wages paid within each classification to determine any
evidence of discriminatory wage practices.

c. The contractor will periodically review selected personnel
actions in depth to determine whether there is evidence of
discrimination. Where evidence is found, the contractor will
promptly take corrective action. If the review indicates that
the discrimination may extend beyond the actions reviewed,
such corrective action shall include all affected persons.

d. The contractor will promptly investigate all complaints of
alleged discrimination made to the contractor in connection
with his obligations under this contract, will attempt to resolve
such complaints, and will take appropriate corrective action
within a reasonable time. If the investigation indicates that the
discrimination may affect persons other than the complainant,
such corrective action shall include such other persons. Upon
completion of each investigation, the contractor will inform
every complainant of all of his avenues of appeal.

6. Training and Promotion:

a. The contractor will assist in locating, qualifying, and
increasing the skills of minority group and women employees,
and applicants for employment.

b. Consistent with the contractor’'s work force requirements
and as permissible under Federal and State regulations, the
contractor shall make full use of training programs, i.e.,
apprenticeship, and on-the-job training programs for the
geographical area of contract performance. Where feasible, 25
percent of apprentices or trainees in each occupation shall be

in their first year of apprenticeship or training. In the event a
special provision for training is provided under this contract,
this subparagraph will be superseded as indicated in the special
provision.

c. The contractor will advise employees and applicants for
employment of available training programs and entrance
requirements for each.

d. The contractor will periodically review the training and
promotion potential of minority group and women employees
and will encourage eligible employees to apply for such training
and promotion.

7. Unions: If the contractor relies in whole or in part upon
unions as a source of employees, the contractor will use his/her best
efforts to obtain the cooperation of such unions to increase
opportunities for minority groups and women within the unions, and
to effect referrals by such unions of minority and female employees.
Actions by the contractor either directly or through a contractor’s
association acting as agent will include the procedures set forth
below:

a. The contractor will use best efforts to develop, in
cooperation with the unions, joint training programs aimed
toward qualifying more minority group members and women
for membership in the unions and increasing the skills of
minority group employees and women so that they may qualify
for higher paying employment.

b. The contractor will use best efforts to incorporate an EEO
clause into each union agreement to the end that such union
will be contractually bound to refer applicants without regard
to their race, color, religion, sex, national origin, age or
disability.

c. The contractor is to obtain information as to the referral
practices and policies of the labor union except that to the
extent such information is within the exclusive possession of
the labor union and such labor union refuses to furnish such
information to the contractor, the contractor shall so certify to
the SHA and shall set forth what efforts have been made to
obtain such information.

d. In the event the union is unable to provide the contractor
with a reasonable flow of minority and women referrals within
the time limit set forth in the collective bargaining agreement,
the contractor will, through independent recruitment efforts, fill
the employment vacancies without regard to race, color,
religion, sex, national origin, age or disability; making full
efforts to obtain qualified and/or quailifiable minority group
persons and women. (The DOL has held that it shall be no
excuse that the union with which the contractor has a
collective bargaining agreement providing for exclusive referral
failed to refer minority employees.) In the event the union
referral practice prevents the contractor from meeting the
obligations pursuant to Executive Order 11246, as amended,
and these special provisions, such contractor shall immediately
notify the SHA.

8. Selection of Subcontractors, Procurement of Materials and
Leasing of Equipment: The contractor shall not discriminate on the
grounds of race, color, religion, sex, national origin, age or disability
in the selection and retention of subcontractors, including
procurement of materials and leases of equipment.

a. The contractor shall notify all potential subcontractors and
suppliers of his/her EEO obligations under this contract.

b. Disadvantaged business enterprises (DBE), as defined in 49
CFR 23, shall have equal opportunity to compete for and perform
subcontracts which the contractor enters into pursuant to this
contract. The contractor will use his best efforts to solicit bids

from

and to utilize DBE subcontractors or subcontractors with
meaningful

minority group and female representation among their
employees.

Contractors shall obtain lists of DBE construction firms from SHA



personnel.
c. The contractor will use his best efforts to ensure
subcontractor compliance with their EEO obligations.

9. Records and Reports: The contractor shall keep such records as
necessary to document compliance with the EEO requirements. Such
records shall be retained for a period of three years following
completion of the contract work and shall be available at reasonable
times and places for inspection by authorized representatives of the
SHA and the FHWA.

a. The records kept by the contractor shall document the
following:
(1) The number of minority and non-minority group members
and women employed in each work classification on the
project;
(2) The progress and efforts being made in cooperation with
unions, when applicable, to increase employment
opportunities for minorities and women;
(3) The progress and efforts being made in locating, hiring,
training,
qualifying, and upgrading minority and female employees; and
(4) The progress and efforts being made in securing the
services of
DBE subcontractors or subcontractors with meaningful minority
and
female representation among their employees.
b. The contractors will submit an annual report to the SHA
each July for the duration of the project, indicating the number
of minority, women, and non-minority group employees
currently engaged in each work classification required by the
contract work. This information is to be reported on Form
FHWA-1391. If on-the-job training is being required by special
provision, the contractor will be required to collect and report
training data.

IIl. NONSEGREGATED FACILITIES
(Applicable to all Federal-aid construction contracts and to all
related subcontracts of $10,000 or more.)

a. By submission of this bid, the execution of this contract or
subcontract, or the consummation of this material supply agreement
or purchase order, as appropriate, the bidder, Federal-aid
construction contractor, subcontractor, material supplier, or vendor,
as appropriate, certifies that the firm does not maintain or provide for
its employees any segregated facilities at any of its establishments,
and that the firm does not permit its employees to perform their
services at any location, under its control, where segregated facilities
are maintained. The firm agrees that a breach of this certification is
a violation of the EEO provisions of this contract. The firm further
certifies that no employee will be denied access to adequate facilities
on the basis of sex or disability.

b. As used in this certification, the term “segregated facilities”
means any waiting rooms, work areas, restrooms and washrooms,
restaurants and other eating areas, timeclocks, locker rooms, and
other storage or dressing areas, parking lots, drinking fountains,
recreation or entertainment areas, transportation, and housing
facilities provided for employees which are segregated by explicit
directive, or are, in fact, segregated on the basis of race, color,
religion, national origin, age or disability, because of habit, local
custom, or otherwise. The only exception will be for the disabled
when the demands for accessibility override (e.g. disabled parking).

c. The contractor agrees that it has obtained or will obtain
identical certification from proposed subcontractors or material
suppliers prior to award of subcontracts or consummation of material
supply agreements of $10,000 or more and that it will retain such
certifications in its files.

IV. PAYMENT OF PREDETERMINED MINIMUM WAGE
(Applicable to all Federal-aid construction contracts exceeding
$2,000 and to all related subcontracts, except for projects located

on roadways classified as local roads or rural minor collectors, which
are exempt.)

1. General:

a. All mechanics and laborers employed or working upon the
site of the work will be paid unconditionally and not less often
than once a week and without subsequent deduction or rebate
on any account [except such payroll deductions as are
permitted by regulations (29 CFR 3) issued by the Secretary of
Labor under the Copeland Act (40 U.S.C. 276¢c)] the full
amounts of wages and bona fide fringe benefits (or cash
equivalents thereof) due at time of payment. The payment
shall be computed at wage rates not less than those contained
in the wage determination of the Secretary of Labor
(hereinafter “the wage determination”) which is attached
hereto and made a part hereof, regardless of any contractual
relationship which may be alleged to exist between the
contractor or its subcontractors and such laborers and
mechanics. The wage determination (including any additional
classifications and wage rates conformed under paragraph 2 of
this Section IV and the DOL poster (WH-1321) or Form FHWA-
1495) shall be posted at all times by the contractor and its
subcontractors at the site of the work in a prominent and
accessible place where it can be easily seen by the workers.
For the purpose of this Section, contributions made or costs
reasonably anticipated for bona fide fringe benefits under
Section 1(b)(2) of the Davis-Bacon Act (40 U.S.C. 276a) on
behalf of laborers or mechanics are considered wages paid to
such laborers or mechanics, subject to the provisions of
Section IV, paragraph 3b, hereof. Also, for the purpose of this
Section, regular contributions made or costs incurred for more
than a weekly period (but not less often than quarterly) under
plans, funds, or programs, which cover the particular weekly
period, are deemed to be constructively made or incurred
during such weekly period. Such laborers and mechanics shall
be paid the appropriate wage rate and fringe benefits on the
wage determination for the classification of work actually
performed, without regard to skill, except as provided in
paragraphs 4 and 5 of this Section IV.

b. Laborers or mechanics performing work in more than one
classification may be compensated at the rate specified for
each classification for the time actually worked therein,
provided, that the employer’s payroll records accurately set
forth the time spent in each classification in which work is
performed.

c. All rulings and interpretations of the Davis-Bacon Act and
related acts contained in 29 CFR 1, 3, and 5 are herein
incorporated by reference in this contract.

2. Classification:

a. The SHA contracting officer shall require that any class of
laborers or mechanics employed under the contract, which is
not listed in the wage determination, shall be classified in
conformance with the wage determination.
b. The contracting officer shall approve an additional
classification, wage rate and fringe benefits only when the
following criteria have been met:
(1) the work to be performed by the additional classification
requested is not performed by a classification in the wage
determination;
(2) the additional classification is utilized in the area by the
construction industry;
(3) the proposed wage rate, including any bona fide fringe
benefits, bears a reasonable relationship to the wage rates
contained in the wage determination; and
(4) with respect to helpers, when such a classification
prevails in the area in which the work is performed.
c. If the contractor or subcontractors, as appropriate, the
laborers and mechanics (if known) to be employed in the
additional classification or their representatives, and the



3.

contracting officer agree on the classification and wage rate
(including the amount designated for fringe benefits where
appropriate), a report of the action taken shall be sent by the
contracting officer to the DOL, Administrator of the Wage and
Hour Division, Employment Standards Administration,
Washington, D.C. 20210. The Wage and Hour Administrator,
or an authorized representative, will approve, modify, or
disapprove every additional classification action within 30 days
of receipt and so advise the contracting officer or will notify
the contracting officer within the 30-day period that additional
time is necessary.

d. In the event the contractor or subcontractors, as
appropriate, the laborers or mechanics to be employed in the
additional classification or their representatives, and the
contracting officer do not agree on the proposed classification
and wage rate (including the amount designated for fringe
benefits, where appropriate), the contracting officer shall refer
the question, including the views of all interested parties and
the recommendation of the contracting officer, to the Wage
and Hour Administrator for determination. Said Administrator,
or an authorized representative, will issue a determination
within 30 days of receipt and so advised the contracting
officer or will notify the contracting officer within the 30-day
period that additional time is necessary.

e. The wage rate (including fringe benefits where appropriate)
determined pursuant to paragraph 2c or 2d of this Section IV
shall be paid to all workers performing work in the additional
classification from the first day on which work is performed in
the classification.

Payment of Fringe Benefits:

a. Whenever the minimum wage rate prescribed in the contract

for a

not

4.

class of laborers or mechanics includes a fringe benefit which is

expressed as an hourly rate, the contractor or subcontractors, as

appropriate, shall either pay the benefit as stated in the wage
determination or shall pay another bona fide fringe benefit or an
hourly case equivalent thereof.

b. If the contractor or subcontractor, as appropriate, does not
make payments to a trustee or other third person, he/she may
consider as a part of the wages of any laborer or mechanic the
amount of any cost reasonably anticipated in providing bona
fide fringe benefits under a plan or program, provided that the
Secretary of Labor has found, upon the written request of the
contractor, that the applicable standards of the Davis-Bacon
Act have been met. The Secretary of Labor may require the
contractor to set aside in a separate account assets for the
meeting of obligations under the plan or program.

Apprentices and Trainees (Programs of the U.S. DOL) and
Helpers:

a. Apprentices:
(1) Apprentices will be permitted to work at less than the
predetermined rate for the work they performed when they
are employed pursuant to and individually registered in a bona
fide apprenticeship program registered with the DOL,
Employment and Training Administration, Bureau of
Apprenticeship and Training, or with a State apprenticeship
agency recognized by the Bureau, or if a person is employed
in his/her first 90 days of probationary employment as an
apprentice in such an apprenticeship program, who is not
individually registered in the program, but who has been
certified by the Bureau of Apprenticeship and Training or a
State apprenticeship agency (where appropriate) to be eligible
for probationary employment as an apprentice.
(2) The allowable ratio of apprentices to journeyman-level
employees on the job site in any craft classification shall not
be greater than the ratio permitted to the contractor as to the
entire work force under the registered program. Any

employee listed on a payroll at an apprentice wage rate, who
is not registered or otherwise employed as stated above, shall
be paid not less than the applicable wage rate listed in the
wage determination for the classification of work actually
performed. In addition, any apprentice performing work on
the job site in excess of the ratio permitted under the
registered program shall be paid not less than the applicable
wage rate on the wage determination for the work actually
performed. Where a contractor or subcontractor is
performing construction on a project in a locality other than
that in which its program is registered, the ratios and wage
rates (expressed in percentages of the journeyman-level
hourly rate) specified in the contractor’'s or subcontractor’s
registered program shall be observed.

(3) Every apprentice must be paid at not less than the rate
specified in the registered program for the apprentice’s level
of progress, expressed as a percentage of the journeyman-

paid

level hourly rate specified in the applicable wage determination.
Apprentices shall be paid fringe benefits in accordance with the
provisions of the apprenticeship program. If the apprenticeship
program does not specify fringe benefits, apprentices must be

the full amount of fringe benefits listed on the wage

determination

for the applicable classification. If the Administrator for the

Wage

for

and Hour Division determines that a different practice prevails

the applicable apprentice classification, fringes shall be paid in

accordance with that determination.

(4) In the event the Bureau of Apprenticeship and Training,
or a State apprenticeship agency recognized by the Bureau,
withdraws approval of an apprenticeship program, the
contractor or subcontractor will no longer be permitted to
utilize apprentices at less than the applicable predetermined
rate for the comparable work performed by regular employees
until an acceptable program is approved.

b. Trainees:

(1) Except as provided in 29 CFR 5.16, trainees will not be
permitted to work at less than the predetermined rate for the
work performed unless they are employed pursuant to and
individually registered in a program which has received prior
approval, evidenced by formal certification by the DOL,
Employment and Training Administration.

(2) The ratio of trainees to journeyman-level employees on
the job site shall not be greater than permitted under the plan
approved by the Employment and Training Administration.

Any employee listed on the payroll at a trainee rate who is not
registered and participating in a training plan approved by the
Employment and Training Administration shall be paid not less
than the applicable wage rate on the wage determination for
the classification of work actually performed. In addition, any
trainee performing work on the job site in excess of the ratio
permitted under the registered program shall be paid not less
than the applicable wage rate on the wage determination for
the work actually performed.

(3) Every trainee must be paid at not less than the rate
specified in the approved program for his/her level of progress,
expressed as a percentage of the journeyman-level hourly rate
specified in the applicable wage determination. Trainees shall be
paid fringe benefits in accordance with the provisions of the
trainee program. If the trainee program does not mention fringe
benefits, trainees shall be paid the full amount of fringe benefits
listed on the wage determination unless the Administrator of the
Wage and Hour Division determines that there is an
apprenticeship program associated with the corresponding
journeyman-level wage rate on the wage determination which
provides for less than full fringe benefits for apprentices, in
which cases such trainees shall receive the same fringe benefits
as apprentices.

(4) In the event the Employment and Training Administration



withdraws approval of a training program, the contractor or

subcontractor will no longer be permitted to utilize trainees at

less than the applicable predetermined rate for the work

performed until an acceptable program is approved.

c. Helpers:
Helpers will be permitted to work on a project if the helper
classification is specified and defined on the applicable wage
determination or is approved pursuant to the conformance
procedure set forth in Section IV. 2. Any worker listed on a
payroll at a helper wage rate, who is not a helper under a
approved definition, shall be paid not less than the applicable
wage rate on the wage determination for the classification of
work actually performed.

5. Apprentices and Trainees (Programs of the U.S. DOT):

Apprentices and trainees working under apprenticeship and skill
training programs which have been certified by the Secretary of
Transportation as promoting EEO in connection with Federal-aid
highway construction programs are not subject to the requirements
of paragraph 4 of this Section IV. The straight time hourly wage
rates for apprentices and trainees under such programs will be
established by the particular programs. The ratio of apprentices and
trainees to journeymen shall not be greater than permitted by the
terms of the particular program.

6. Withholding:

The SHA shall upon its own action or upon written request of an
authorized representative of the DOL withhold, or cause to be
withheld, from the contractor or subcontractor under this contract or
any other Federal contract with the same prime contractor or any
other Federally-assisted contract subject to Davis-Bacon prevailing
wage requirements which is held by the same prime contractor, as
much of the accrued payments or advances as may be considered
necessary to pay laborers and mechanics, including apprentices,
trainee’s and helpers, employed by the contractor or any
subcontractor the full amount of wages required by the contract. In
the event of failure to pay any laborer or mechanic, including any
apprentice, trainee, or helper, employed or working on the site of the
work, all or part of the wages required by the contract, the SHA
contracting officer may, after written notice to the contractor, take
such action as may be necessary to cause the suspension of any
further payment, advance, or guarantee of funds until such violations
have ceased.

7. Overtime Requirements:

No contractor or subcontractor contracting for any part of the
contract work which may require or involve the employment of
laborers, mechanics, watchmen, or guards (including apprentices,
trainees, and helpers described in paragraphs 4 and 5 above) shall
require or permit any laborer, mechanic, watchman, or guard in any
workweek in which he/she is employed on such work, to work in
excess of 40 hours in such workweek unless such laborer, mechanic,
watchman, or guard receives compensation at a rate not less than
one-and-one-half times his/her basic rate of pay for all hours worked
in excess of 40 hours in such workw eek.

8. Violation:

Liability for Unpaid Wages; Liquidated Damages: In the event of
any violation of the clause set forth in paragraph 7 above, the
contractor and any subcontractor responsible thereof shall be liable
to the affected employee for his/her unpaid wages. In addition, such
contractor and subcontractor shall be liable to the United States (in
the case of work done under contract for the District of Columbia or
a territory, to such District or to such territory) for liquidated
damages. Such liquidated damages shall be computed with respect
to each individual laborer, mechanic, watchman, or guard employed
in violation of the clause set forth in paragraph 7, in the sum of $10
for each calendar day on which such employee was required or

permitted to work in excess of the standard work week of 40 hours
without payment of the overtime wages required by the clause set
forth in paragraph 7.

9. Withholding for Unpaid Wages and Liquidated Damages:

The SHA shall; upon its own action or upon written request of
any authorized representative of the DOL withhold, or cause to be
withheld, from any monies payable on account of work performed
by the contractor or subcontractor under any such contract or any
other Federal contract with the same prime contractor, or any other
Federally-assisted contract subject to the Contract Work Hours and
Safety Standards Act, which is held by the same prime contractor,
such sums as may be determined to be necessary to satisfy any
liabilities of such contractor or subcontractor for unpaid wages and
liguidated damages as provided in the clause set forth in paragraph 8
above.

V. STATEMENTS AND PAYROLLS

(Applicable to all Federal-aid construction contracts exceeding
$2,000 and to all related subcontracts, except for projects
located on roadways classified as local roads or rural collectors,
which are exempt.)

1. Compliance with Copeland Regulations (29 CFR 3):

The contractor shall comply with the Copeland Regulations of
the Secretary of Labor which are herein incorporated by
reference.

2. Payrolls and Payroll Records:

a. Payrolls and basic records relating thereto shall be
maintained by the contractor and each subcontractor during
the course of the work and preserved for a period of 3 years
from the date of completion of the contract for all laborers,
mechanics, apprentices, trainees, watchmen, helpers, and
guards working at the site of the work.

b. The payroll records shall contain the name, social security
number, and address of each such employee; his or her correct
classification; hourly rates of wages paid (including rates of
contributions or costs anticipated for bona fide fringe benefits
or cash equivalent thereof the types described in Section
1(b)(2)(B) of the Davis Bacon Act); daily and weekly number of
hours worked; deductions made; and actual wages paid. In
addition, for Appalachian contracts, the payroll records shall
contain a notation indicating whether the employee does, or
does not, normally reside in the labor area as defined in
Attachment A, paragraph 1. Whenever the Secretary of Labor,
pursuant to Section IV, paragraph 3b, has found that the
wages of any laborer or mechanic include the amount of any
costs reasonably anticipated in providing benefits under a plan
or program described in Section 1(b)(2)(B) of the Davis Bacon
Act, the contractor and each subcontractor shall maintain
records which show that the commitment to provide such
benefits is enforceable, that the plan or program is financially
responsible, that the plan or program has been communicated
in writing to the laborers or mechanics affected, and show the
cost anticipated or the actual cost incurred in providing
benefits. Contractors or subcontractors employing apprentices
or trainees under approved programs shall maintain written
evidence of the registration of apprentices and trainees, and
ratios and wage rates prescribed in the applicable programs.

c. Each contractor and subcontractor shall furnish, each week
in which any contract work is performed, to the SHA resident
engineer a payroll of wages paid each of its employees
(including apprentices trainees, and helpers, described in
Section IV, paragraphs 4 and 5, and watchmen and guards
engaged on work during the preceding weekly payroll period).
The payroll submitted shall set out accurately and completely



all of the information required to be maintained under
paragraph 2b of this Section V. This information may be
submitted in any form desired. Optional Form WH-347 is
available for this purpose and may be purchased from the
Superintendent of Documents (Federal stock number 029-005-
0014-1), U.S. Government Printing Office, Washington, D.C.
20402. The prime contractor is responsible for submitting
payroll copies of all subcontractors.
d. Each payroll submitted shall be accompanied by a
“Statement of Compliance,” signed by the Contractor or
subcontractor or his/her agent who pays or supervises the
payment of the persons employed under the contract and shall
certify the following:
(1) that the payroll for the payroll period contains the
information required to be maintained under paragraph 2b
of this Section V and that such information is correct and
complete;
(2) that such laborer or mechanic (including each helper,
apprentice, and trainee) employed on the contract during
the payroll period has been paid the full weekly wages
earned, without rebate, either directly or indirectly, and that
no deductions have been made either directly or indirectly
from the full wages earned, other than permissible deductions
as set forth in the Regulations, 29 CFR 3;
(3) that each laborer or mechanic has been paid not less that
the applicable wage rate and fringe benefits or cash equivalent
for
the classification of worked performed, as specified in the
applicable
wage determination incorporated into the contract.
e. The weekly submission of a properly executed certification
set forth on the reverse side of Optional Form WH-347 shall
satisfy the requirement for submission of the “Statement of
Compliance” required by paragraph 2d of this Section V.
f. The falsification of any of the above certifications may
subject the contractor to civil or criminal prosecution under 18
U/S. C. 1001 and 31 U.S.C. 231.
g. The contractor or subcontractor shall make the records
required under paragraph 2b of this Section V available for
inspection, copying, or transcription by authorized
representatives of the SHA, the FHWA, or the DOL, and shall
permit such representatives to interview employees during
working hours on the job. If the contractor or subcontractor
fails to submit the required records or to make them available,
the SHA, the FHWA, the DOL, or all may, after written notice
to the contractor, sponsor, applicant, or owner, take such
actions as may be necessary to cause the suspension of any
further payment, advance, or guarantee of funds. Furthermore,
failure to submit the required records upon request or to make
such records available may be grounds for debarment action
pursuant to 29 CFR5.12.

VI. RECORD OF MATERIALS, SUPPLIES, AND LABOR

1. On all federal-aid contracts on the national highway system,
except those which provide solely for the installation of protective
devices at railroad grade crossings, those which are constructed
on a force account or direct labor basis, highway beautification
contracts, and contracts for which the total final construction
cost for roadway and bridge is less than $1,000,000 (23 CFR
635) the contractor shall:

a. Become familiar with the list of specific materials and
supplies contained in Form FHWA-47, “Statement of Materials
and Labor Used by Contractor of Highway Construction
Involving Federal Funds,” prior to the commencement of work
under this contract.

b. Maintain a record of the total cost of all materials and
supplies purchased for and incorporated in the work, and also
of the quantities of those specific materials and supplies listed
on Form FHWA-47, and in the units shown on Form FHWA-47.
c. Furnish, upon the completion of the contract, to the SHA
resident engineer on /Form FHWA-47 together with the data

required in paragraph 1b relative to materials and supplies, a
final labor summary of all contract work indicating the total
hours worked and the total amount earned.
2. At the prime contractor’s option, either a single report
covering all contract work or separate reports for the contractor
and for each subcontract shall be submitted.

VIl.  SUBLETTING OR ASSIGNING THE CONTRACT

1. The contractor shall perform with its own organization
contract work amounting to not less than 30 percent (or a greater
percentage if specified elsewhere in the contract) of the total
original contract price, excluding any specialty items designated
by the State. Specialty items may be performed by subcontract
and the amount of any such specialty items performed may be
deducted from the total original contract price before computing
the amount of work required to be performed by the contractors’
own organization (23 CFR 635).

a. “Its own organization” shall be construed to include only
workers employed and paid directly by the prime contractor
and equipment owned or rented by the prime contractor, with
or without operators. Such term does not include employees
or equipment of a subcontractor, assignee, or agent of the
prime contractor.
b. “Specialty Items” shall be construed to be limited to work
that requires highly specialized knowledge, abilities, or
equipment not ordinarily available in the type of contracting
organizations qualified and expected to bid on the contract as a
whole and in general are to be limited to minor components of
the overall contract.

2. The contract amount upon which the requirements set forth in
paragraph 1 of Section VIl is computed includes the cost of
material and manufactured products which are to be purchased or
produced by the contractor under the contract provisions.

3. The contractor shall furnish (a) a competent superintendent or
supervisor who is employed by the firm, has full authority to
direct performance of the work in accordance with the contract
requirements, and is in charge of all construction operations
(regardless of who performs the work) and (b) such other of its
own organizational resources (supervision, management, and
engineering services) as the SHA contracting officer determines is
necessary to assure the performance of the contract.

4. No portion of the contract shall be sublet, assigned or
otherwise disposed of except with the written consent of the
SHA contracting officer, or authorized representative, and such
consent when given shall not be construed to relieve the
contractor of any responsibility for the fulfillment of the contract.
Written consent will be given only after the SHA has assured that
each subcontract is evidenced in writing and that it contains all
pertinent provisions and requirements of the prime contract.

VIIl. SAFETY: ACCIDENT PREVENTION

1. In the performance of this contract the contractor shall comply
with all applicable Federal, State, and local laws governing safety,
health, and sanitation (23 CFR 635). The contractor shall provide
all safeguards, safety devices and protective equipment and take
any other needed actions as it determines, or as the SHA
contracting officer may determine, to be reasonably necessary to
protect the life and health of employees on the job and the safety
of the public and to protect property in connection with the
performance of the work covered by the contract.

2. It is a condition of this contract, and shall be made a condition
of each subcontract, which the contractor enters into pursuant to
this contract, that the contractor and any subcontractor shall not
permit any employee, in performance of the contract, to work in



surroundings or under conditions which are unsanitary, hazardous
or dangerous to his/her health or safety, as determined under
construction safety and health standards (29 CFR 1926)
promulgated by the Secretary of Labor, in accordance with
Section 107 of the Contract Work Hours and Safety Standards
Act (40 U.S. C. 333).

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract
that the Secretary of Labor or authorized representative thereof,
shall have right of entry to any site of contract performance to
inspect or investigate the matter of compliance with the
construction safety and health standards and to carry out the
duties of the Secretary under Section 107 of the Contract Work
Hours and Safety Standards Act (40 U.S.C. 333).

IX.  FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS

In order to assure high quality and durable construction in
conformity with approved plans and specifications and a high
degree of reliability on statements and representations made by
engineers, contractors, suppliers, and workers on Federal-aid
highway projects, it is essential that all persons concerned
with the project perform their functions as carefully,
thoroughly, and honestly as possible. Willful falsification,
distortion, or misrepresentation with respect to any facts
related to the project is a violation of Federal law. To prevent
any misunderstanding regarding the seriousness of these and
similar acts, the following notice shall be posted on each
Federal-aid highway project (23 CFR 635) in one or more
places where it is readily available to all persons concerned
with the project:

NOTICE TO ALL PERSONNEL ENGAGED ON FEDERAL-AID
HIGHWAY PROJECTS

18 U.S.C. 1020 reads as follows:

“Whoever, being an officer, agent or employee of the United States,
or of any State or Territory, or whoever, whether a person,
association, firm, or corporation, knowingly makes any false
statement, false representation, or false report as to the character,
quality, quantity, or cost of the material used or to be used, or the
quantity or quality of the work performed or to be performed, or the
cost thereof in connection with the submission of plans, maps,
specifications, contracts, or costs of construction on any highway or
related project submitted for approval to the Secretary of
Transportation; or

Whoever knowingly makes any false statement, false representation,
false report or false claim with respect to the character, quality,
quantity, or cost of any work performed or to be performed, or
materials furnished or to be furnished, in connection with the
construction of any highway or related project approved by the
Secretary of Transportation; or

Whoever knowingly makes any false statement or false
representation as to material fact in any statement, certificate, or
report submitted pursuant to provisions of the Federal-aid Roads Act
approved July 1, 1916, (39 Stat. 355), as amended and
supplemented;

Shall be fined not more than $10,000 or imprisoned not more
than 5 years or both.”
X. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL

WATER POLLUTION CONTROL ACT

(Applicable to all Federal-aid construction contracts and to all
related subcontracts of $100,000 or more).

By submission of this bid or the execution of this contract, or

subcontract, as appropriate, the bidder, Federal-aid construction
contractor, or subcontractor, as appropriate, will be deemed to
have stipulated as follows:

1. That any facility that is or will be utilized in the performance
of this contract, unless such contract is exempt under the Clean
Air Act, as amended (42 U.S.C. 1857 et seq., as amended by
Pub.L. 91-604), and under the Federal Water Pollution Control
Act, as amended (33 U.S.C. 1251 et seq., as amended by Pub.L.
92-500), Executive Order 11738, and regulations in
implementation thereof (40 CFR 15) is not listed, on the date of
contract award, on the U.S. Environmental Protection Agency
(EPA) List of Violating Facilities pursuant to 40 CFR 15.20.

2. That the firm agrees to comply and remain in compliance with
all the requirements of Section 114 of the Clean Air Act and
Section 308 of the Federal Water Pollution Control Act and all
regulations and guidelines listed thereunder.

3. That the firm shall promptly notify the SHA of the receipt of
any communication from the Director, Office of Federal Activities,
EPA indicating that a facility that is or will be utilized for the
contract is under consideration to be listed on the EPA List of
Violating Facilities.

4. That the firm agrees to include or cause to be included the
requirements of paragraph 1 through 4 of this Section X in every
nonexempt subcontract, and further agrees to take such action as
the government may direct as a means of enforcing such
requirements.

XI. CERTIFICATION REGARDING DEBARMENT, SUSPENSION,
INELIGIBILITY AND VOLUNTARY EXCLUSION

1. Instructions for Certification - Primary Covered Transactions:
(Applicable to all Federal-aid contracts - 49 CFR 29)

a. By signing and submitting this proposal, the prospective
primary participant is providing the certification set out below.
b. The inability of a person to provide the certification set out
below will not necessarily result in denial of participation in this
covered transaction. The prospective participant shall submit
an an explanation of why it cannot provide the certification set
out below. The certification or explanation will be considered
in connection with the department or agency’s determination
whether to enter into this transaction. However, failure of the
prospective primary participant to furnish a certification or an
explanation shall disqualify such a person from participation in
this transaction.

c. The certification in this clause is a material representation
of fact upon which reliance was placed when the department
or agency determined to enter into this transaction. If it is
later determined that the prospective primary participant
knowingly rendered an erroneous certification, in addition to
other remedies available to the Federal Government, the
department or agency may terminate this transaction for cause
of default.

d. The prospective primary participant shall provide immediate
written notice to the department or agency to whom this

proposal is
submitted if any time the prospective primary participant learns
that

its certification was erroneous when submitted or has become
erroneous by reason of changed circumstances.

e. The terms “covered transaction,” “debarred,” “suspended,”
“ineligible,”” lower tier covered transaction,” “participant,”
“person,” “primary covered transaction,” “principal,”
“proposal,” and “voluntarily excluded,” as used in this clause,
have the meanings set out in the Definitions and Coverage
sections of rules implementing Executive Order 12549. You
may contact the department or agency to which this proposal
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is submitted for assistance in obtaining a copy of those

regulations.

f. The prospective primary participant agrees by submitting
this proposal that, should the proposed covered transaction be
entered into, it shall not knowingly enter into any lower tier
covered transaction with a person who is debarred, suspended,
declared ineligible, or voluntarily excluded from participation in
this covered transaction, unless authorized by the department
or agency entering into this transaction.

g. The prospective primary participant further agrees by
submitting this proposal that it will include the clause titled
“Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transaction,”
provided by the department or agency entering into this covered
transaction, without modification in all lower tier covered

transactions

and in all solicitations for lower tier covered transactions.

h. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. A participant may
decide the method and frequency by which it determines the
eligibility of its principals. Each participant may, but is not
required to, check the nonprocurement portion of the “Lists of
Parties Excluded from Federal Procurement or Nonprocurement
Programs” (Nonprocurement List) which is compiled by the
General Services Administration.

i. Nothing contained in the foregoing shall be construed to
require establishment of a system of records in order to render
in good faith the certification required by this clause. The
knowledge and information of participant is not required to
exceed that which is normally possessed by a prudent person
in the ordinary course of business dealings.

j. Except for transactions authorized under paragraph f of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
department or agency may terminate this transaction for cause
or default.
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to any of the statements in this certification, such prospective
participant shall attach an explanation to this proposal.

2.
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Instructions for Certification - Lower Tier Covered
Transactions:

(Applicable to all subcontracts, purchase orders and other
lower tier transactions of $25,000 or more - 49 CFR 29)

a. By signing and submitting this proposal, the prospective
lower tier is providing the certification set out below.

b. The certification in this clause is a material representation
of fact upon which reliance was placed when this transaction
was entered into. If it is later determined that the prospective
lower tier participant knowingly rendered an erroneous
certification, in addition to other remedies available to the
Federal Government, the department, or agency with which
this transaction originated may pursue available remedies,
including suspension and/or debarment.

c. The prospective lower tier participant shall provide
immediate written notice to the person to which this proposal
is submitted if at any time the prospective lower tier
participant learns that its certification was erroneous by reason
of changed circumstances.

d. The terms “covered transaction,” “debarred,”
“suspended,” “ineligible,” “primary covered transaction,”
“participant,” “person,” “principal,” “proposal,” and
“voluntarily excluded,” as used in this clause, have the
meanings set out in the Definitions and Coverage sections of
rules implementing Executive Order 12549. You may contact
the person to which this proposal is submitted for assistance in
obtaining a copy of those regulations.

e. The prospective lower tie participant agrees by submitting
this proposal that, should the proposed covered transaction be
entered into, it shall not knowingly enter into any lower tier
covered transaction with a person who is debarred, suspended,
declared ineligible, or voluntarily excluded from participation in
this covered transaction, unless authorized by the department
or agency with which this transaction originated.

f. The prospective lower tier participant further agrees by
submitting this proposal that it will include this clause titled
“Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transaction,”
without modification, in all lower tier covered transactions and

in all solicitations for lower tier covered transactions.
g. A participant in a covered transaction may rely upon a

Certification Regarding Debarment, Suspension, Ineligibility and
Voluntary Exclusion-Primary Covered Transactions

1. The prospective primary participant certifies to the best of its
knowledge and belief, that it and its principals:

a. Are not presently debarred, suspended, proposed for
debarment, declared ineligible, or voluntarily excluded from
covered transactions by any Federal department or agency;

b. Have not within a 3-year period preceding this proposal
been convicted of or had a civil judgment rendered against
them for commission of fraud or a criminal offense in
connection with obtaining, attempting to obtain, or performing

a public (Federal, State or local) transaction or contract under a

public transaction; violation of Federal or State antitrust
statutes or commission of embezzlement, theft, forgery,
bribery, falsification or destruction of records, making false
statements, or receiving stolen property;

c. Are not presently indicted for or otherwise criminally or
civilly charged by a governmental entity (Federal, State or
local) with commission of any of the offenses enumerated in
paragraph 1b of this certification; and

d. Have not within a 3-year period preceding this
application/proposal had one or more public transactions
(Federal, State or local) terminated for cause or default.

2. Where the prospective primary participant is unable to certify

certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. A participant may
decide the method and frequency by which it determines the
eligibility of its principals. Each participant may, but is not
required to, check the Nonprocurement List.

h. Nothing contained in the foregoing shall be construed to
require establishment of a system of records in order to render
in good faith the certification required by this clause. The
knowledge and information of participant is not required to
exceed that which is normally possessed by a prudent person
in the ordinary course of business dealing.

i. Except for transactions authorized under paragraph e of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
department or agency with which this transaction originated
may pursue available remedies, including suspension and/or
debarment.
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Certification Regarding Debarment, Suspension, Ineligibility And
Voluntary Exclusion-Lower Tier Covered Transactions:

1. The prospective lower tier participant certifies, by submission
of this proposal, that neither it nor its principals is presently
debarred, suspended, proposed for debarment, declared ineligible,
or voluntarily excluded from participation in this transaction by
any Federal department or agency.

2. Where the prospective lower tier participant is unable to
certify to any of the statements in this certification, such
prospective participant shall attach an explanation to this

proposal.
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Xll. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR
LOBBYING

(Applicable to all Federal-aid construction contracts and to all
related subcontracts which exceed $100,000 - 49 CFR 20)

1. The prospective participant certifies, by signing and submitting
this bid or proposal, to the best of his or her knowledge and
belief, that:

a. No Federal appropriated funds have been paid or will be
paid, by or on behalf of the undersigned, to any person for
influencing or attempting to influence an officer or employee of
any Federal agency, a Member of Congress, an officer or
employee of Congress, or an employee of a Member of
Congress in connection with the awarding of any Federal
contract, the making of any Federal grant, the making of any
Federal loan, the entering into of any cooperative agreement,
and the extension, continuation, renewal, amendment, or
modification of any Federal contract, grant, loan, or
cooperative agreement.

b. If any funds other than Federal appropriated funds have
been paid or will be paid to any person for influencing or
attempting to influence an officer or employee of any Federal
agency, a Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress in
connection with this Federal contract, grant, loan, or
cooperative agreement, the undersigned shall complete and
submit Standard Form-LLL, “Disclosure Form to Report
Lobbying,” in accordance with its instructions.

2. This certification is a material representation of fact upon
which reliance was placed when this transaction was made or
entered into. Submission of this certification is a prerequisite for
making or entering into this transaction imposed by 31 U.S.C.
1352. Any person who fails to file the required certification shall
be subject to a civil penalty of not less than $10,000 and not
more than $100,000 for each such failure.

3. The prospective participant also agrees by submitting his or
her bid or proposal that he or she shall require that the language
of this certification be included in all lower tier subcontracts,

w hich exceed $100,000 and that all such recipients shall certify
and disclose accordingly.



MINIMUM WAGES FOR FEDERAL AND FEDERALLY
ASSISTED CONSTRUCTION CONTRACTS

This project is funded, in part, with Federal-aid funds and, as such, is subject to the provisions of the Davis-Bacon Act of March 3, 1931, as
amended (46 Sta. 1494, as amended, 40 U.S.C. 276a) and of other Federal statutes referred to in a 29 CFR Part 1, Appendix A, as well as
such additional statutes as may from time to time be enacted containing provisions for the payment of wages determined to be prevailing by the
Secretary of Labor in accordance with the Davis-Bacon Act and pursuant to the provisions of 29 CFR Part 1. The prevailing rates and fringe
benefits shown in the General Wage Determination Decisions issued by the U.S. Department of Labor shall, in accordance with the provisions of
the foregoing statutes, constitute the minimum wages payable on Federal and federally assisted construction projects to laborers and mechanics
of the specified classes engaged on contract work of the character and in the localities described therein.

General Wage Determination Decisions, modifications and supersedes decisions thereto are to be used in accordance with the provisions of 29
CFR Parts 1 and 5. Accordingly, the applicable decision, together with any modifications issued, must be made a part of every contract for
performance of the described work within the geographic area indicated as required by an applicable DBRA Federal prevailing w age law and 29
CFR Part 5. The wage rates and fringe benefits contained in the General Wage Determination Decision shall be the minimum paid by contractors
and subcontractors to laborers and mechanics.

NOTICE

The most current General Wage Determination Decisions (wage rates) are available on the IDOT web site. They are located on the Letting and
Bidding page at http://www.dot.state.il.us/desenv/delett.html.

In addition, ten (10) days prior to the letting, the applicable Federal wage rates will be e-mailed to subscribers. It is recommended that all
contractors subscribe to the Federal Wage Rates List or the Contractor’'s Packet through IDOT’s subscription service.

PLEASE NOTE: if you have already subscribed to the Contractor’s Packet you will automatically receive the Federal Wage Rates.

The instructions for subscribing are at http://www.dot.state.il.us/desenv/subsc.html.

If you have any questions concerning the wage rates, please contact IDOT’s Chief Contract Official at 217-782-7806.
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