

October 26, 2015

SUBJECT: FAP Route 535 (IL 60) Section 118T (14) Lake County Contract No. 60Y01 Item No. 3, November 6, 2015 Letting Addendum A

NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

- 1. Revised the Table of Contents to the Special Provisions
- 2. Added page 84 to the Special Provisions

Prime contractors must utilize the enclosed material when preparing their bid and must include any Schedule of Prices changes in their bidding proposal.

Bidders using computer-generated bids are cautioned to reflect any and all Schedule of Prices changes, if involved, into their computer programs.

Very truly yours,

John D. Baranzelli, P.E. Acting Engineer of Design and Environment

Jut Salacheyon AE.

By: Ted B. Walschleger, P. E. Engineer of Project Management

cc: John Fortmann, Region 1, District 1; Tim Kell; Estimates

MS/kf

TABLE OF CONTENTS

LOCATION OF IMPROVEMENT DESCRIPTION OF IMPROVEMENT MAINTANENCE OF ROADWAYS RESTRICTIVE START DATE					
		STATUS OF UTILITIES TO BE ADJUSTED HMA MIXTURE DESIGN REQUIREMENTS (D-1) FRICTION AGGREGATE (D-1) RECLAIMED ASPHALT PAVEMENT AND RECLAIMED ASPHALT SHINGLES (D-1	3 20		
				TRAFFIC CONTROL PLAN	
				TRAFFIC CONTROL AND PROTECTION (ARTERIALS)	34
COARSE AGGREGATE BACKFILL (SPECIAL)	35				
TEMPORARY INFORMATION SIGNING					
MAINTENANCE OF EXISTING TRAFFIC SIGNAL AND FLASHING BEACON INSTA	LLATION				
	36				
TEMPORARY TRAFFIC SIGNAL TIMING					
GROUND TIRE RUBBER (GTR) MODIFIED ASPHALT BINDER (D-1)	41				
EMBANKMENT I	42				
PUBLIC CONVENIENCE AND SAFETY (DIST 1)	43				
AUTOMATED FLAGGER ASSISTANCE DEVICES (BDE)	44				
CONSTRUCTION AIR QUALITY - DIESEL RETROFIT (BDE)	45				
CONTRACT CLAIMS (BDE)	47				
DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE)	48				
EQUAL EMPLOYMENT OPPORTUNITY (BDE)	60				
HOT-MIX ASPHALT - DENSITY TESTING OF LONGITUDINAL JOINTS (BDE)	63				
HOT MIX ASPHALT – PRIME COAT (BDE)	65				
PROGRESS PAYMENTS (BDE)	69				
RETROREFLECTIVE SHEETING FOR HIGHWAY SIGNS (BDE)	69				
TRACKING THE USE OF PESTICIDES (BDE)	71				
WEEKLY DBE TRUCKING REPORTS (BDE)	72				
WORKING DAYS (BDE)					
VETERAN BUSINESS PROGRAM	72				
CONTRACTOR COOPERATION	84				

FAP Route 535 (IL 60) Section 118T (14) Lake County Contract No 60Y01

CONTRACTOR COOPERATION

It is anticipated that this contract will be performed concurrently with other IDOT projects in the same area. The projects that may be under contract concurrent with this project are as follows:

IDOT Contract 62B80 (1CY16 Letting, IL 60 over Ditch (0.5 Miles W of Wilson Rd), Culvert Repairs)

The Contractor shall schedule their work in order to minimize any conflicts that may arise between contracts as specified in Article 105.08 of the Standard Specifications. The Contractor will coordinate proposed project start dates and sequence of construction with the Engineer and other Contractors to present an effective and timely schedule for successful completion of project. No additional compensation will be allowed for delays or inconveniences resulting from activities of other Contractors.

Added 10/26/15