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AVAILABILITY OF ELECTRONIC FILES

Micre Station and GEOPAK files of this project will be made available to the Contractor. If there
is a conflict batween the electronic files and tha printed contract plans and documents,

the printed contract plans and documents shall take precedence over the electronic files.

The Contractor shall accept all risk associated with using the electronic files and shall hold

the Department harmless for any errors or omissions in the electronic files and the data contained
therein. Errors or delays resulting from the use of the electronic files by the Contractor shall not
result in an extension of time for any interim or final completion date or shall not be considered
cause for additional compensation. The Contractor shall not use, share, or distribute these slectronic
files except for the purpose of constructing this contract. Any claims by third parties due to use or
errors shall be the responsibility of the Contractor. The Contractor shall inglude this disclaimer with
the transfer of these electronic files to any other parties and shall include appropriate language
binding them to similar responsibilities.

UTILITIES - LOCATIONS /INFORMATION ON PLANS

The locations of existing water mains, gas mains, sewers, elactric power lines, telephone lines
and other utilities as shown on the plans are based on careful field investigation and the best
information available, but they are not guaranteed. Unless elevations are shown — all utility
locations shown on the cross sections are based on the approximate depth supplied by the
utility company. It shalibe the Contractor’s responsibility to ascertain their exact lacation from
the utility companies and by field inspection.

TREE REMOVAL ~ UTILITY RELOCATION

Tres removal may be necessary prior to utility companies being able to relocate their facilities
outside the construction limits. The Contractor should coordinate any contract tree removal
activities with the utility companies to eliminate conflicts and potential delays caused by wutility
tree removal activities or incomplete utility relocations.

GENERAL NOTES

PROPERTY OWNER ACCESS REQUIREMENTS
Access must be maintained to all existing properties during construction per Article 107.09

unless arrangements are made in writing by the Contractor with the property owners with a
copy to the Engineer for short-term closures.

CONSECUTIVE SIDE STREET (ROAD) CLOSURE ~ PROHIBITED

1. No two consecutive side streets (roads) may be closed at the same time during
construction. The Contractor must alternate streets {roads).

2. Adjacent side roads will not be closed simultaneously. BLR Standard 21 shall be used for all

local road closures without any entrances within the closed area. BLR Standard 22 can be
used where itis necessary to allow local traffic access.

TEMPORARY MATERIAL REQUIREMENTS - UTILITY AND DRIVEWAY CROSSINGS

Incidental bituminaus surface shallbe used for all temporary side road crossings. Aggregate

surface course may be used for all driveway crossings except during winter shutdown in

accordance with Article 107.09.

WINTER SHUTDOWN RESTRICTIONS ON COLD MILLED PROJECTS

Prior to winter shutdown the following steps shall be taken:

* Allcold milled surfaces shall be overlaid.

* Alllanes shall be reopened to traffic.

* Manholes, where applicable, shall be adjusted to the elevation of the binder
coursedeveling binder to ease in plowing snow, and re-adjusted to finished grade in the
Spring. The initial manhole adjustment will be paid for at the contract unit price and any
re-adjustment, as directed by the Engineer, will be paid for in accordance with Article
109.04.

* Temporary or permanent pavemsnt marking shall be placed as applicable.

CRITICAL PATH WORK SCHEDULE REQUIREMENT

The Contracter will submit to the Engincer a satisfactory progress schedule and critical path

schedule which shall show the proposed sequence of work at the time of the pre-construction

conference.

TREE REMOVAL

The District Four Tree Committee should be contacted and prior approval abtainad for any tree
removal beyond the limitsAocations included in ths plans.

EARTH EXCAVATION ~ INCIDENTAL TO CURB, GUTTER, & DRIVEWAY

Earth excavation and backfill for proposed curb and gutter and driveway pavements shall ha
included in the unit cost of the various items.
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ENVIRONMENTAL REVIEWS

Prior to the use of any proposed borrow areas, use areas (temporary access roads, detours,
run-arounds, etc.} andor waste areas, the Contractor shall file the required environmental
resource request surveys according to Section 107.22 of the Standard Specifications. These
surveys are required in order for the Department to conduct cuftural and biclogical resource
surveys for the proposed site.

Prior to any waste materials being removed fram the construction site the required
environmental resource surveys will need to be obtained and filed by the Contractor. Excess
waste products removed from the construction site shall be disposed of as required in Section
202.03 of the Standard Specifications.

Any protruding metal bars shall be remaved prior to the disposal of broken concrete at
approved disposal sites,

The required environmental resource documentation shall include the following:
* BDE Form 2289 (Environmental Survey Reguest)

* A location map showing the size limits and location of the use area

* Signed property owner agreement form

* Color photographs depicting the use area

Please note that a minimum of two weeks shall be allowed for the District to obtain the
required environmental clearances.

PAVEMENT STATIONING NUMBERS & PLACEMENT
The Contractor shall provide labor and materials required to imprint pavement station numbers
in the finished surface of the pavement andior ovarlay. The numbars shall be approximatsly 20
mm {34 inch) wide, 125 mm (5 inches) high and 15 mm (58 inch) desp.

The pavement station numbers shall be installed as specified herein:

Interval ~ 100 meters (metric stationing) or 200 feet (English stationing)

Bottom of Numbers - 150 mm (6 inches) from the inside edge of the pavement marking

Location:

* 23, & 5 Lane Pavements — right edge of pavement in direction of increasing stations

* Multi-Lane Divided Roadways — outside wdge of pavement in both directions
* Ramps - along baseline edge of pavement

Position ~ stations shall be placed so they can be read from the adjacent shoulder

Format — Metric (English) pavement stations shall use this format (XX4X00" (XXX"))
where X reprasents the pavement station

This work will not be paid for separately, but will be considered included in the cost of the
associated pavement and/or overlay pay items.

AGGREGATE FOR DRIVEWAY REPLACEMENT 4 T ILLINOIS DEPARTMENT OF TRANSPORTATION
The material used for construction of permanent aggregate driveways shall be gravel or
crushed stone as directed by the Engineer, to replace in kind the existing aggregate driveways. lndex Of Sheets
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