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NOTICE TO BIDDERS 

 
 
1. TIME AND PLACE OF OPENING BIDS.   Electronic bids are to be submitted to the electronic bidding system 

(iCX-Integrated Contractors Exchange).  All bids must be submitted to the iCX system prior to 12:00 p.m.  
November 7, 2025 at which time the bids will be publicly opened from the iCX SecureVault. 

 
2. DESCRIPTION OF WORK.  The proposed improvement is identified and advertised for bids in the 

Invitation for Bids as: 
 
   Contract No. 62R51 
   WILL County 
   Section FAP 0350 22 IL 
   Project HSIP-TJYT(111) 
   Route FAP 350 
   District 1 Construction Funds 

 
 (3,400-Ft) Intersection Improvement (channelization, pavement widening, resurfacing),traffic signal 
Installation at railroad crossing, traffic signal modernization, Interconnect, minor lighting 
improvements, drainage Improvements (including new storm sewer at Monee Maintenance Yard), 
Location: IL 50 (Cicero Avenue) at Dralle Road, at Governors Hwy and at Monee Maintenance Yard, 
located withing the Villages of University Park and Monee. 
 
3. INSTRUCTIONS TO BIDDERS.  (a)  This Notice, the invitation for bids, proposal and letter of award shall, 

together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road 
and Bridge Construction, become part of the contract.  Bidders are cautioned to read and examine carefully 
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to 
submission of a bid. 

 
(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the 

bidder to make various certifications as a part of the proposal and contract.  By execution and submission 
of the proposal, the bidder makes the certification contained therein.  A false or fraudulent certification 
shall, in addition to all other remedies provided by law, be a breach of contract and may result in 
termination of the contract. 

 
4. AWARD CRITERIA AND REJECTION OF BIDS.  This contract will be awarded to the lowest responsive 

and responsible bidder considering conformity with the terms and conditions established by the Department 
in the rules, Invitation for Bids and contract documents.  The issuance of plans and proposal forms for bidding 
based upon a prequalification rating shall not be the sole determinant of responsibility.  The Department 
reserves the right to determine responsibility at the time of award, to reject any or all proposals, to re-advertise 
the proposed improvement, and to waive technicalities. 

 
 
 
       By Order of the 
       Illinois Department of Transportation 
 
       Gia Biagi,  
 Secretary 
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STATE OF ILLINOIS 
______________________ 

 
SPECIAL PROVISIONS 

 
 

The following Special Provisions supplement the "Standard Specifications for Road and Bridge 
Construction," adopted January 1st 2022, the latest edition of the "Manual on Uniform Traffic 
Control Devices for Streets and Highways," and the "Manual of Test Procedures for Materials" in 
effect on the date of invitation for bids, and the Supplemental Specifications and Recurring Special 
Provisions indicated on the Check Sheet included herein which apply to and govern the 
construction of FAP Route 350 (IL 50/Cicero Ave), Project HSIP-TJYT(111),  
Section FAP 0350 22 II, Will County, Contract No. 62R51 and in case of conflict with any part or 
parts of said Specifications, the said Special Provisions shall take precedence and shall govern. 
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LOCATION OF IMPROVEMENT 
 
The primary project is located at the intersection of IL 50 at Governors Hwy and Dralle Road in 
Will County in the Village of University Park. 
 
Additional drainage improvements are located at the IDOT Maintenance Yard north of the primary 
project location between Cicero Avenue and Governors Highway in the Village of Monee. 
  
 
DESCRIPTION OF IMPROVEMENT 
 
IL 50 (Governors Highway) at Dralle Road, is a four-lane Other Principal Arterial with two 11-foot 
through lanes northeast and southwest bound. The project is funded as a safety improvement 
project under the Highway Safety Improvement Program (HSIP). The intersection of Governors 
Hwy and Dralle Rd is a high safety tier intersection. The improvements will include traffic signal 
modernization, the addition of a northbound left-turn lane at IL Route 50 and Dralle Road, median 
improvements, and profile improvements to Dralle Road. 
 
The additional drainage improvements were included as a supplement to address a broken 12” 
drain tile north of the IDOT Maintenance Yard in the Village of Monee. This supplement is a 
response to negative drainage impacts to Governors State University. The supplement will include 
removal and replacement of the damaged 12” drain tile along the north edge of the IDOT property, 
CIPP lining of drain tile running under Governors Highway and Cicero Avenue, and minor 
regrading and cleaning of existing ditches on site.   
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MAINTENANCE OF ROADWAYS (D1) 
Effective:  September 30, 1985  Revised:  November 1, 1996 
 
Beginning on the date that work begins on this project, the Contractor shall assume responsibility 
for normal maintenance of all existing roadways within the limits of the improvement.  This normal 
maintenance shall include all repair work deemed necessary by the Engineer, but shall not include 
snow removal operations.  Traffic control and protection for maintenance of roadways will be 
provided by the Contractor as required by the Engineer. 
 
If items of work have not been provided in the contract, or otherwise specified for payment, such 
items, including the accompanying traffic control and protection required by the Engineer, will be 
paid for in accordance with Article 109.04 of the Standard Specifications. 
 
 
STATUS OF UTILITIES (D-1) 
Effective:  June 1, 2016 
Revised: April 1, 2025 
 
 
Utility companies and/or municipal owners located within the construction limits of this project have provided 
the following information regarding their facilities and the proposed improvements. The tables below contain 
a description of specific conflicts to be resolved and/or facilities which will require some action on the part 
of the Department’s contractor to proceed with work. Each table entry includes an identification of the action 
necessary and, if applicable, the estimated duration required for the resolution. 
 
 
UTILITIES TO BE ADJUSTED 
 
 
Conflicts noted below have been identified by following the suggested staging plan included in the contract. 
The company has been notified of all conflicts and will be required to obtain the necessary permits to 
complete their work; in some instances, resolution will be a function of the construction staging. The 
responsible agency must relocate, or complete new installations as noted below; this work has been 
deemed necessary to be complete for the Department’s contractor to then work in the stage under which 
the item has been listed. 
 
Pre-Stage 
 

STAGE / 
LOCATION TYPE DESCRIPTION RESPONSIBLE 

AGENCY DURATION OF TIME 

IL 50: 
STA. 14+78.70  
OFF. 49.67 RT 

In Conflict 
with Grading Dead End Pole ComEd 

Total 10 days 
IL 50: 

STA 19+08; 
OS 48’ LT 

In Conflict 
with Traffic 

Signal 
Line Pole ComEd 

DRALLE RD 
STA 214+07 
OS 41’ RT 

In Conflict 
with Traffic 

Signal 
Line Pole ComEd 
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Stage 1 
 
No additional conflicts to be resolved. 
 
 
Stage 2 
 
No additional conflicts to be resolved. 
 
Pre-Stage: __TBD___ Days Total Installation 
Stage 1: ___N/A____ Days Total Installation 
Stage 2: ___N/A____ Days Total Installation 
 
 
The following contact information is what was used during the preparation of the plans as provided by the 
Agency/Company responsible for resolution of the conflict. 
 

Agency/Company 
Responsible to 

Resolve Conflict 

Name of contact Phone E-mail address 

ComEd Simone Harris (779) 231-2671 Simone.Harris@ComEd.com 
    

 
 
UTILITIES TO BE WATCHED AND PROTECTED 
 
The areas of concern noted below have been identified by following the suggested staging plan included 
for the contract.  The information provided is not a comprehensive list of all remaining utilities, but those 
which during coordination were identified as ones which might require the Department’s contractor to take 
into consideration when making the determination of the means and methods that would be required to 
construct the proposed improvement.  In some instances, the contractor will be responsible to notify the 
owner in advance of the work to take place so necessary staffing on the owner’s part can be secured.   
 
Stage 1 
 

STAGE / LOCATION TYPE DESCRIPTION OWNER 
Running E/W along 

North edge of Monee 
Maint. Yard Property 

GAS 14” PETROLEUM GAS PIPELINE BUCKEYE PARTNERS  

 
  

mailto:Simone.Harris@ComEd.com
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Stage 2 
 
All facilities under Stage 1 shall be included. See above. 
No additional facilities require extra consideration. 
 
The following contact information is what was used during the preparation of the plans as provided by the 
owner of the facility.  
 
 

Agency/Company 
Responsible to 

Resolve Conflict 

Name of contact Phone E-mail address 

Buckeye Partners Dave Jones (610) 904-4409 DaJones@buckeye.com 
Buckeye Partners Scott Tira (708) 473-1258 STira@buckeye.com 

    
 
 
The above represents the best information available to the Department and is included for the convenience 
of the bidder.  The days required for conflict resolution should be considered in the bid as this information 
has also been factored into the timeline identified for the project when setting the completion date. The 
applicable portions of the Standard Specifications for Road and Bridge Construction shall apply.   
 
Estimated duration of time provided above for the first conflicts identified will begin on the date of the 
executed contract regardless of the status of the utility relocations.  The responsible agencies will be 
working toward resolving subsequent conflicts in conjunction with contractor activities in the number of days 
noted.  
 
The estimated relocation duration must be part of the progress schedule submitted by the contractor.  A 
utility kickoff meeting will be scheduled between the Department, the Department’s contractor, and the utility 
companies when necessary.  

The contractor is responsible for contacting JULIE (or DIGGER within the City of Chicago) prior to any 
excavation work. Please note that IDOT electrical facilities are not part of the one-call locating services, 
such as JULIE or DIGGER. 

If the contract requires the services of an electrical contractor, it is the contractor’s responsibility, at their 
own expense, to locate existing IDOT electrical facilities before commencing work. For contracts that do 
not require an electrical contractor, the contractor may request one free locate of IDOT electrical facilities 
by contacting the Department’s Electrical Maintenance Contractor. Additional locate requests will be at 
the contractor’s expense. 

The Department’s Electrical Maintenance Contractor must be notified at least 72 hours in advance of the 
work by calling 773-287-7600 or emailing dispatch@meade100.com to arrange for the locating of 
underground electrical facilities. 

Please note, the marking of underground facilities does not absolve the contractor of their responsibility to 
repair or replace any facilities damaged during construction at their expense. 

 
  

mailto:DaJones@buckeye.com
mailto:STira@buckeye.com
mailto:dispatch@meade100.com
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PUBLIC CONVENIENCE AND SAFETY (D1) 
Effective: May 1, 2012 
Revised: July 15, 2012 
 
Add the following to the end of the fourth paragraph of Article 107.09: 
 

“If the holiday is on a Saturday or Sunday, and is legally observed on a Friday or Monday, 
the length of Holiday Period for Monday or Friday shall apply.” 

 
Add the following sentence after the Holiday Period table in the fourth paragraph of Article 107.09: 
 

“The Length of Holiday Period for Thanksgiving shall be from 5:00 AM the Wednesday 
prior to 11:59 PM the Sunday After” 

 
Delete the fifth paragraph of Article 107.09 of the Standard Specifications: 
 

“On weekends, excluding holidays, roadways with Average Daily Traffic of 25,000 or 
greater, all lanes shall be open to traffic from 3:00 P.M. Friday to midnight Sunday except 
where structure construction or major rehabilitation makes it impractical.” 
 
 

WORK RESTRICTIONS 
 
No permanent lane closures are allowed in 2025. Permanent lane closures are allowed starting 
from April 1, 2026.  
 
 
COMPLETION DATE PLUS WORKING DAYS (D1) 
Effective:  September 30, 1985 
Revised:   January 1, 2007 
 
Revise Article 108.05 (b) of the Standard Specifications as follows: 
 

"When a completion date plus working days is specified, the Contractor shall complete all 
contract items and safely open all roadways to traffic by 11:59 PM on, October 31, 2026 
except as specified herein. 
 
The Contractor will be allowed to complete all clean-up work and punch list items within 
10 working days after the completion date for opening the roadway to traffic.  Under 
extenuating circumstances the Engineer may direct that certain items of work, not affecting 
the safe opening of the roadway to traffic, may be completed within the working days 
allowed for clean up work and punch list items.  Temporary lane closures for this work may 
be allowed at the discretion of the Engineer. 

 
Article 108.09 or the Special Provision for “Failure to Complete the Work on Time”, if included in 
this contract, shall apply to both the completion date and the number of working days. 
62R51 IC AT DRALLE ROAD, UNIVERSITY PARK, WILL COUNTY, 2025.03.24 
 
RAILROAD PROTECTIVE LIABILITY INSURANCE (BDE) 
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Effective:  December 1, 1986 
Revised:  January 1, 2022 
 
Description.  Railroad Protective Liability and Property Damage Liability Insurance shall be carried 
according to Article 107.11 of the Standard Specifications.  A separate policy is required for each 
railroad unless otherwise noted. 
 
 NUMBER & SPEED OF NUMBER & SPEED OF 
NAMED INSURED & ADDRESS PASSENGER TRAINS FREIGHT TRAINS 
 
Illinois Central Railroad Company            6 trains/day @ 79 mph           36 trains/day @ 79 mph 
And its Parents  
17641 S. Ashland Avenue 
Homewood, IL 60430 
 
Class 1 RR (Y or N):  Y 
DOT/AAR No.:  289 681F RR Mile Post:  32.46  
RR Division:  IOWA RR Sub-Division:  CHICAGO 
 
For Freight/Passenger Information Contact:  Diane Lewis Phone:  248-296-0414  
For Insurance Information Contact:  Rob Glass Phone:  708-332-6673  
 
 
Basis of Payment.  Providing Railroad Protective Liability and Property Damage Liability 
Insurance will be paid for at the contract unit price per Lump Sum for RAILROAD PROTECTIVE 
LIABILITY INSURANCE. 
 
 
3426I 
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RAILROAD FLAGGING (IC)    
 
Description.  This work shall be performed as in accordance with Sections 107.12 and 109.05 of 
the Standard Specifications. 
 
General Requirements.  The flagging costs incurred for the work associated at the location of the 
Dralle Road and the Illinois Central Railroad Company (IC) grade crossing will be reimbursed by 
IDOT in accordance with Section 109.05 of the Standard Specifications.  The Contractor is 
responsible for prepaying the CN in advance for flagging services provided.  The Contractor shall 
deposit the cost of flagging services for thirty (30) days with the CN.  If the Contractor uses less 
than 30 days, then the Contractor will be charged for the days used and the balance will be 
reimbursed back to the Contractor.  The Contractor will then be reimbursed by IDOT for the actual 
number of flagging days used.  The Contractor is required to conduct operations at all times in full 
compliance with the rules, regulations and requirements of the (IC) Special Provisions contained 
in the Contract Specifications and as described below.   
 
The Contractor shall give thirty (30) days advance written notice to the Engineering 
Superintendent of the Railroad or his authorized representative prior to commencement of any 
construction work on the Improvement affecting the railroad property.  The Contractor shall notify 
the Railroad sufficiently in advance of when the protective services are required.  The Contractor 
shall make every effort to notify the Railroad in advance if a previously requested flagger will not 
be needed for any reason.  Any costs for flagging protection provided by the Railroad at the 
Contractor's request for those days when the Contractor does not work shall be borne by the 
Contractor. 
 
Basis of Payment.  RAILROAD FLAGGING (IC) will be paid for according to Article 109.05 of the 
Standard Specifications. 
  



FAP Route 350 (IL 50/Cicero Ave) 
Project HSIP-TJYT(111) 
Section FAP 0350 22 II 

Will County 
Contract No. 62R51 

 

 
8 

CN RAILROAD RIGHT OF ENTRY (ROE) LICENSE AGREEMENT INFORMATION 
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CN RAILROAD’S ILLINOIS CENTRAL INSURANCE CERTIFICATE (COI) 
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AGGREGATE SURFACE COURSE FOR TEMPORARY ACCESS (D1) 
Effective: April 1, 2001 
Revised:  January 2, 2007 
 
Revise Article 402.10 of the Standard Specifications to read: 
 

“402.10 For Temporary Access.  The contractor shall construct and maintain aggregate 
surface course for temporary access to private entrances, commercial entrances and roads 
according to Article 402.07 and as directed by the Engineer.  
 

The aggregate surface course shall be constructed to the dimensions and grades specified 
below, except as modified by the plans or as directed by the Engineer. 
 

(a) Private Entrance.  The minimum width shall be 12 ft (3.6 m). The minimum compacted 
thickness shall be 6 in. (150 mm).  The maximum grade shall be eight percent, except as 
required to match the existing grade. 

 
(b) Commercial Entrance.  The minimum width shall be 24 ft (7.2 m). The minimum 

compacted thickness shall be 9 in. (230 mm).  The maximum grade shall be six percent, 
except as required to match the existing grade. 

 
(c) Road.  The minimum width shall be 24 ft (7.2 m). The minimum compacted thickness shall 

be 9 in. (230 mm).  The grade and elevation shall be the same as the removed pavement, 
except as required to meet the grade of any new pavement constructed.  

 
Maintaining the temporary access shall include relocating and/or regrading the aggregate 

surface coarse for any operation that may disturb or remove the temporary access.  The same 
type and gradation of material used to construct the temporary access shall be used to maintain 
it. 
 

When use of the temporary access is discontinued, the aggregate shall be removed and 
utilized in the permanent construction or disposed of according to Article 202.03.” 
 
 
Add the following to Article 402.12 of the Standard Specifications: 
 

“Aggregate surface course for temporary access will be measured for payment as each for 
every private entrance, commercial entrance or road constructed for the purpose of temporary 
access.  If a residential drive, commercial entrance, or road is to be constructed under multiple 
stages, the aggregate needed to construct the second or subsequent stages will not be measured 
for payment but shall be included in the cost per each of the type specified.” 
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Revise the second paragraph of Article 402.13 of the Standard Specifications to read: 
 

“Aggregate surface course for temporary access will be paid for at the contract unit price per 
each for TEMPORARY ACCESS (PRIVATE ENTRANCE), TEMPORARY ACCESS 
(COMMERCIAL ENTRANCE) or TEMPORARY ACCESS (ROAD). 
 

Partial payment of the each amount bid for temporary access, of the type specified, will be 
paid according to the following schedule: 
 

(a) Upon construction of the temporary access, sixty percent of the contract unit price per 
each, of the type constructed, will be paid. 

 
(b) Subject to the approval of the Engineer for the adequate maintenance and removal of the 

temporary access, the remaining forty percent of the pay item will be paid upon the 
permanent removal of the temporary access.” 

 
 
HOT-MIX ASPHALT BINDER AND SURFACE COURSE (D1) 
 
Effective:  November 1, 2019 
Revised:  January 1, 2025 
 
 
Revise Article 1004.03(c) to read: 
 

“(c) Gradation.  The coarse aggregate gradations shall be as listed in the following table. 
 

Use Size/Application Gradation No. 
Class A-1, A-2, & A-3 3/8 in. (10 mm) Seal CA 16 or CA 20 
Class A-1 1/2 in. (13 mm) Seal CA 15 
Class A-2 & A-3 Cover Coat CA 14 

HMA High ESAL 

IL-19.0; 
Stabilized Subbase IL-19.0 

CA 11 1/ 

SMA 12.5 2/ CA 134/, CA 14, or CA 16 
SMA 9.5 2/ CA 133/4/ or CA 163/ 

IL-9.5 CA 16, CM 134/ 

IL-9.5FG CA 16 

HMA Low ESAL 
IL-19.0L CA 11 1/ 

IL-9.5L CA 16 
 
1/ CA 16 or CA 13 may be blended with the CA 11. 

 
2/ The coarse aggregates used shall be capable of being combined with the fine 

aggregates and mineral filler to meet the approved mix design and the mix 
requirements noted herein. 
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3/ The specified coarse aggregate gradations may be blended. 

 
4/ CA 13 shall be 100 percent passing the 1/2 in. (12.5mm) sieve.” 
 

Revise Article 1004.03(e) of the Standard Specifications to read: 
 
 “(e) Absorption. For SMA the coarse aggregate shall also have water absorption  
 ≤ 2.0 percent.” 
 
Revise the “High ESAL” portion of the table in Article 1030.01 to read: 
 

“High ESAL 
Binder Courses 

IL-19.0, IL-9.5, IL-9.5FG, IL-4.75, 
SMA 12.5,  
Stabilized Subbase IL-19.0  

Surface Courses IL-9.5, IL-9.5FG, 
SMA 12.5, SMA 9.5” 

 
Revise Note 2. and add Note 6 to Article 1030.02 of the Standard Specifications to read: 
 

               “Item                                                                                  Article/Section 
 
(g)Performance Graded Asphalt Binder (Note 6)                                   1032 
(h) Fibers (Note 2) 

 
Note 2. A stabilizing additive such as cellulose or mineral fiber shall be added to the SMA 
mixture according to Illinois Modified AASHTO M 325.  The stabilizing additive shall meet 
the Fiber Quality Requirements listed in Illinois Modified AASHTO M 325.  Prior to 
approval and use of fibers, the Contractor shall submit a notarized certification by the 
producer of these materials stating they meet these requirements. Reclaimed Asphalt 
Shingles (RAS) may be used in Stone Matrix Asphalt (SMA) mixtures designed with an 
SBA polymer modifier as a fiber additive if the mix design with RAS included meets 
AASHTO T305 requirements. The RAS shall be from a certified source that produces 
either Type I or Type 2. Material shall meet requirements noted herein and the actual 
dosage rate will be determined by the Engineer. 
 
Note 6. The asphalt binder shall be an SBS PG 76-28 when the SMA is used on a full-
depth asphalt pavement and SBS PG 76-22 when used as an overlay, except where 
modified herein. The asphalt binder shall be a SBS PG 76-22 for IL-4.75, except where 
modified herein..” 
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Revise table in Article 1030.05(a) of the Standard Specifications to read: 
 

“MIXTURE COMPOSITION (% PASSING) 1/ 
Sieve 
Size 

IL-19.0 mm SMA 12.5 SMA 9.5 IL-9.5mm IL-9.5FG IL-4.75 mm 

min max min max min max min max min max min max 

1 1/2 in 
(37.5 mm)           

  

1 in. 
(25 mm)  100       

  
  

3/4 in. 
(19 mm) 90 100  100     

  
  

1/2 in. 
(12.5 mm) 75 89 80 100  100  100  100  100 

3/8 in. 
(9.5 mm)    65 90 100 90 100 90 100  100 

#4 
(4.75 mm) 40 60 20 30 36 50 34 69 60 756/ 90 100 

#8 
(2.36 mm) 20 42 16 24 4/ 16 324/ 34 5/ 52 2/ 45 606/ 70 90 

#16 
(1.18 mm) 15 30     10 32 25 40 50 65 

#30 
(600 µm)   12 16 12 18   15 30   

#50 
(300 µm) 6 15     4 15 8 15 15 30 

#100 
(150 µm) 4 9     3 10 6 10 10 18 

#200 
(75 µm) 3.0 6.0 7.0 9.0 3/ 7.5 9.5 3/ 4.0 6.0 4.0 6.5 7.0 9.0 3/ 

#635 
(20 µm)   ≤ 3.0 ≤ 3.0       

Ratio Dust/Asphalt 
Binder  1.0  1.5  1.5  1.0 

 
1.0  1.0 

 
1/ Based on percent of total aggregate weight. 
2/ The mixture composition shall not exceed 44 percent passing the #8 (2.36 mm) 

sieve for surface courses with Ndesign = 90. 
3/ Additional minus No. 200 (0.075 mm) material required by the mix design shall be 

mineral filler, unless otherwise approved by the Engineer. 
4/ When establishing the Adjusted Job Mix Formula (AJMF) the percent passing the 

#8 (2.36 mm) sieve shall not be adjusted above the percentage stated on the table.  
5/ When establishing the Adjusted Job Mix Formula (AJMF) the percent passing the 

#8 (2.36 mm) sieve shall not be adjusted below 34 percent. 
6/ When the mixture is used as a binder, the maximum shall be increased by 0.5 

percent passing.” 
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Revise Article 1030.05(b) of the Standard Specifications to read: 

  
(b) Volumetric Requirements.  The target value for the air voids of the HMA shall be 4.0 percent, 

for IL-4.75 and SMA mixtures it shall be 3.5 percent and for Stabilized Subbase it shall be 
3.0 percent at the design number of gyrations.  The voids in the mineral aggregate (VMA) 
and voids filled with asphalt binder (VFA) of the HMA design shall be based on the nominal 
maximum size of the aggregate in the mix and shall conform to the following requirements. 

 
     

 Voids in the Mineral Aggregate (VMA), 
% Minimum for Ndesign 

Mix Design 30 50 70 80 90 
IL-19.0  13.5 13.5  13.5 
IL-9.5  15.0 15.0   
IL-9.5FG  15.0 15.0   
IL-4.751/  18.5    
SMA-12.51/2/5/    17.03//16.04/  
SMA-9.51/2/5/    17.03//16.04/  
IL-19.0L 13.5     
IL-9.5L 15.0     

 
 

1/ Maximum draindown shall be 0.3 percent according to Illinois Modified 
AASHTO T 305. 
 

2/ The draindown shall be determined at the JMF asphalt binder content at the 
mixing temperature plus 30°F. 
 

3/ Applies when specific gravity of coarse aggregate is ≥ 2.760. 
 

4/ Applies when specific gravity of coarse aggregate is < 2.760. 
 

5/ For surface course, the coarse aggregate can be crushed steel slag, 
crystalline crushed stone or crushed sandstone. For binder course, coarse 
aggregate shall be crushed stone (dolomite), crushed gravel, crystalline 
crushed stone, or crushed sandstone” 

 
Revise the last paragraph of Article 1102.01 (a) (5) of the Standard Specifications to read: 
 

“IL-4.75 and Stone Matrix Asphalt (SMA) mixtures which contain aggregate having 
absorptions greater than or equal to 2.0 percent, or which contain steal slag sand, shall 
have minimum surge bin storage plus haul time of 1.5 hours.” 
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Revise the first and second paragraphs of Articles 1030.06(c)(2) of the Standard Specifications 
to read: 
 

“(2) Personnel. The Contractor shall provide a QC Manager who shall have overall 
responsibility and authority for quality control.  This individual shall maintain active 
certification as a Hot-Mix Asphalt Level II technician.  

 
In addition to the QC Manager, the Contractor shall provide sufficient personnel to 
perform the required visual inspections, sampling, testing, and documentation in a 
timely manner.  Mix designs shall be developed by personnel with an active certification 
as a Hot-Mix Asphalt Level III technician.  Technicians performing mix design testing 
and plant sampling/testing shall maintain active certification as a Hot-Mix Asphalt 
Level I technician.  The Contractor may provide a technician trainee who has 
successfully completed the Department’s “Hot-Mix Asphalt Trainee Course” to assist in 
the activities completed by a Hot-Mix Asphalt Level I technician for a period of one year 
after the course completion date.  The Contractor may also provide a Gradation 
Technician who has successfully completed the Department's "Gradation Technician 
Course" to run gradation tests only under the supervision of a Hot-Mix Asphalt Level II 
Technician.  The Contractor shall provide a Hot-Mix Asphalt Density Tester who has 
successfully completed the Department's "Nuclear Density Testing” course to run all 
nuclear density tests on the job site.” 

 
Add Article 1030.06(d)(3) to the Standard Specifications to read: 
 

“(3) The Contractor shall take possession of any Department unused backup or dispute 
resolution HMA mixture samples or density specimens upon notification by the Engineer.  
The Contractor shall collect the HMA mixture samples or density specimens from the 
location designated by the Engineer.  The HMA mixture samples or density specimens 
may be added to RAP stockpiles according to Section 1031.” 

 
Revise the second paragraph of Articles 1030.07(a)(11) and 1030.08(a)(9) of the Standard 
Specifications to read: 
 

“When establishing the target density, the HMA maximum theoretical specific gravity 
(Gmm) will be based on the running average of four available Department test results 
for that project. If less than four Gmm test results are available, an average of all 
available Department test results for that project will be used. The initial Gmm will be 
the last available Department test result from a QMP project. If there is no available 
Department test result from a QMP project, the Department mix design verification test 
result will be used as the initial Gmm.” 
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Revise the following table and notes in Article 1030.09 (c) of the Standard Specifications to read: 
 

CONTROL LIMITS 

Parameter 

IL-19.0, IL-9.5,  
IL-9.5FG, IL-19.0L, 

IL-9.5L 

SMA-12.5,  
SMA-9.5 

IL-4.75 

Individual 
Test 

Moving 
Avg. of 4 

Individual 
Test 

Moving 
Avg. of 4 

Individual 
Test 

Moving 
Avg. of 4 

% Passing: 1/       
1/2 in. (12.5 mm) ± 6 % ± 4 % ± 6 % ± 4 %   
3/8 in. (9.5mm)   ± 4 % ± 3 %   
# 4 (4.75 mm) ± 5 % ± 4 % ± 5 % ± 4 %   
# 8 (2.36 mm) ± 5 % ± 3 % ± 4 % ± 2 %   
# 16 (1.18 mm)   ± 4 % ± 2 % ± 4 % ± 3 % 
# 30 (600 µm) ± 4 % ± 2.5 % ± 4 % ± 2.5 %   
Total Dust Content 
# 200 (75 µm) ± 1.5 % ± 1.0 %   ± 1.5 % ± 1.0 % 

Asphalt Binder 
Content ± 0.3 % ± 0.2 % ± 0.2 % ± 0.1 % ± 0.3 % ± 0.2 % 

Air Voids 2/ ± 1.2 % ± 1.0 % ± 1.2 % ± 1.0 % ± 1.2 % ± 1.0 % 
Field VMA 3/ -0.7 % -0.5 % -0.7 % -0.5 % -0.7 % -0.5 % 

 
1/ Based on washed ignition oven or solvent extraction gradation. 
 
2/ The air voids target shall be a value equal to or between 3.2 % and 4.8 %. 
 
3/ Allowable limit below minimum design VMA requirement. 

 
Revise Article 1030.09(g)(2) of the Standard Specifications to read: 
 
      “(2) The Contractor shall complete split verification sample tests listed in the Limits of 

Precision table in Article 1030.09(h)(1).” 
 
In the Supplemental Specifications, replace the revision for the end of the third paragraph of 
Article 1030.09(h)(2) with the following: 
 

“When establishing the target density, the HMA maximum theoretical specific gravity 
(Gmm) will be the Department mix design verification test result.” 

 
Add after third sentence of Article 1030.09(b) to read: 
 
“ If the Contractor and Engineer agree the nuclear density test method is not appropriate for the 
mixture, cores shall be taken at random locations determined according to the QC/QA document 
"Determination of Random Density Test Site Locations".  Core densities shall be determined 
using the Illinois Modified AASHTO T 166 or T 275 procedure.” 
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Revise Table 1 and Note 4/ of Table 1 in Article 406.07(a) of the Standard Specifications to read: 
 

 Breakdown/Intermediate 
Roller  

(one of the following) 

Final Roller 
(one or more of  
the following) 

Density Requirement 

IL-9.5, IL-9.5FG, 
IL-19.01/  

VD, P , TB, 3W, OT, OB VS, TB, TF, OT As specified in 
Section 1030 

IL-4.75 and SMA 
3/ 4/ 

TB, 3W, OT TF, 3W As specified in 
Section 1030 

Mixtures on 
Bridge Decks 2/ 

TB TF As specified in 
Articles 582.05 and 

582.06. 
 
“4/  The Contractor shall provide a minimum of two steel-wheeled tandem rollers (T B), and/or 

three-wheel (3W) rollers for breakdown, except one of the (TB) or (3W) rollers shall be 84 
inches (2.14 m) wide and a weight of 315 pound per linear inch (PLI) (5.63 kg/mm) and one 
of the (TB) or (3W) rollers can be substituted for an oscillatory roller (OT). TF rollers shall be a 
minimum of 280 lb/in. (50 N/mm). The 3W and TB rollers shall be operated at a uniform speed 
not to exceed 3 mph (5 km/h), with the drive roll for TB rollers nearest the paver and maintain 
an effective rolling distance of not more than 150 ft (45 m) behind the paver.” 

 
Add the following after the fourth paragraph of Article 406.13 (b): 
 
“The plan quantities of SMA mixtures shall be adjusted using the actual approved binder and 
surface Mix Design’s Gmb.” 
 
Revise first paragraph of Article 1030.10 of the Standard Specifications to read: 
 

“A test strip of 300 ton (275 metric tons), except for SMA mixtures it will be 400 ton (363 
metric ton), will be required for each mixture on each contract at the beginning of HMA production 
for each construction year according to the Manual of Test Procedures for Materials “Hot Mix 
Asphalt Test Strip Procedures”. At the request of the Producer, the Engineer may waive the test 
strip if previous construction during the current construction year has demonstrated the 
constructability of the mix using Department test results.” 
 
Revise fourth paragraph of Article 1030.10 of the Standard Specifications to read: 
 
 “When a test strip is constructed, the Contractor shall collect and split the mixture 
according to the document “Hot-Mix Asphalt Test Strip Procedures”. The Engineer, or a 
representative, shall deliver split sample to the District Laboratory for verification testing. The 
Contractor shall complete mixture tests stated in Article 1030.09(a). Mixture sampled shall include 
enough material for the Department to conduct mixture tests detailed in Article 1030.09(a) and in 
the document “Hot-Mix Asphalt Mixture Design Verification Procedure“ Section 3.3. The mixture 
test results shall meet the requirements of Articles 1030.05(b) and 1030.05(d), except Hamburg 
wheel tests will only be conducted on High ESAL mixtures during production.” 
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COFFERDAM (TYPE 1) (IN-STREAM/WETLAND WORK) (D1) 
 
Effective:  January 1, 2019 
Revised:  August 15, 2022 

Description.  This work shall be performed in accordance with Section 502.06 of the Standard 
Specifications for Road and Bridge Construction, except as herein modified.  The work shall 
consist of the preparation of an in-stream/wetland work plan and the installation, maintenance, 
removal and disposal of the temporary cofferdam(s) to isolate the work area from water within 
regulated wetlands and Waters of the U.S. (WOUS) in accordance with the authorized U.S. Army 
Corps of Engineers (USACE) Section 404 Permit and the General Conditions of the current 
Nationwide Permit Program. 
 
Materials. Materials shall be in accordance with the USACE Section 404 Permit and General 
Conditions of the current Nationwide Permit Program.  
 
Construction Requirements.  Construction shall be in accordance with Article 502.06(a) of the 
Standard Specifications for Road and Bridge Construction and in accordance with the authorized 
USACE Section 404 Permit.  For Cofferdam - Type 1, it is anticipated the design will be based on 
the flow requirement as shown in the plans and per the General Conditions of the current 
Nationwide Permit Program. 
 
The Contractor shall be responsible for diverting the water flow from the construction area using 
a method meeting the approval of the Engineer and in accordance with the authorized USACE 
Section 404 Permit and General Conditions of the current Nationwide Permit Program. 
 
This project requires a USACE Section 404 Permit prior to the start of work.  All conditions of the 
Section 404 Permit must be followed.  As a condition of the Section 404 Permit, the Contractor 
will be required to submit an In-Stream/Wetland Work Plan to the Department for approval. The 
USACE defines and determines in-stream/wetland work within the WOUS.   
 
Guidelines on acceptable In-Stream/Wetland work techniques can be found on the USACE 
website:  https://www.lrc.usace.army.mil/Missions/Regulatory/Illinois/IL-Nationwide-Permits/ 
 
Method of Measurement.  This work will be measured for payment in units of Each where Each 
is defined as a plan detailed stage of bridge, culvert or other construction for which a temporary 
in-stream cofferdam(s) is required. If staged construction is not detailed/specified on the plans, 
this work will be measured as a total of One Each.  
 
Basis of Payment.  This work will be paid for at the contract unit price per each for COFFERDAM 
(TYPE 1) (IN-STREAM/WETLAND WORK). 
 
 
  

https://www.lrc.usace.army.mil/Missions/Regulatory/Illinois/IL-Nationwide-Permits/
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CLEANING EXISTING DRAINAGE STRUCTURES (D1) 
Effective:  September 30, 1985  
Revised:   May 1, 2022 
 
All existing storm sewers, pipe culverts, manholes, catch basins and inlets shall be considered as 
drainage structures insofar as the interpretation of this Special Provision is concerned. When 
specified for payment, the location of drainage structures to be cleaned will be determined in the 
field by the Engineer.  
  
All existing drainage structures which are to be adjusted or reconstructed shall be cleaned 
according to Article 602.15 of the Standard Specifications.  This work will be paid for according to 
accordance with Article 602.16 of the Standard Specifications.  
  
All other existing drainage structures which are specified to be cleaned by the Engineer will be 
cleaned according to Article 602.15 of the Standard Specifications. 
 
Basis of Payment:  This work will be paid for at the contract unit price each for DRAINAGE 
STRUCTURES TO BE CLEANED, and at the contract unit price per foot (meter) for STORM 
SEWERS TO BE CLEANED, of the diameter specified. 
 
 
ADJUSTMENTS AND RECONSTRUCTIONS (D1) 
Effective:  March 15, 2011 
Revised: October 1, 2021 
 
Revise the first paragraph of Article 602.04 to read: 
 

“602.04  Concrete.  Cast-in-place concrete for structures shall be constructed of Class SI 
concrete according to the applicable portions of Section 503.  Cast-in-place concrete for 
pavement patching around adjustments and reconstructions shall be constructed of Class PP-2 
concrete, unless otherwise noted in the plans, according to the applicable portions of Section 
1020.” 
 
Revise the third, fourth and fifth sentences of the second paragraph of Article 602.11(c) to read: 
 
“Castings shall be set to the finished pavement elevation so that no subsequent adjustment will 
be necessary, and the space around the casting shall be filled with Class PP-2 concrete, unless 
otherwise noted in the plans, to the elevation of the surface of the base course or binder course.  
HMA surface or binder course material shall not be allowed.  The pavement may be opened to 
traffic according to Article 701.17(e)(3)b.” 
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Revise Article 603.05 to read: 
 

“603.05  Replacement of Existing Flexible Pavement.  After the castings have been 
adjusted, the surrounding space shall be filled with Class PP-2 concrete, unless otherwise noted 
in the plans, to the elevation of the surface of the base course or binder course.  HMA surface or 
binder course material shall not be allowed.  The pavement may be opened to traffic according to 
Article 701.17(e)(3)b.” 
 
Revise Article 603.06 to read: 
 

“603.06  Replacement of Existing Rigid Pavement.  After the castings have been adjusted, 
the pavement and HMA that was removed, shall be replaced with Class PP-2 concrete, unless 
otherwise noted in the plans, not less than 9 in. (225 mm) thick.  The pavement may be opened 
to traffic according to Article 701.17(e)(3)b. 

 
The surface of the Class PP concrete shall be constructed flush with the adjacent surface.” 
 
Revise the first sentence of Article 603.07 to read: 
 

“603.07  Protection Under Traffic.  After the casting has been adjusted and the Class PP 
concrete has been placed, the work shall be protected by a barricade and two lights according to 
Article 701.17(e)(3)b.” 
 
 
DRAINAGE AND INLET PROTECTION UNDER TRAFFIC (D1) 
 
Effective:  April 1, 2011 
Revised:  April 2, 2011 
 
Add the following to Article 603.02 of the Standard Specifications: 
 

“ (i) Temporary Hot-Mix Asphalt (HMA) Ramp (Note 1) ………………………………. ........ 1030 
(j) Temporary Rubber Ramps (Note 2) 

 
Note 1. The HMA shall have maximum aggregate size of 3/8 in. (95 mm). 
 
Note 2. The rubber material shall be according to the following. 

 

Property Test Method Requirement 

Durometer Hardness, Shore A ASTM D 2240 75 ±15 
Tensile Strength, psi (kPa) ASTM D 412 300 (2000) min 
Elongation, percent ASTM D 412 90 min 
Specific Gravity ASTM D 792 1.0 - 1.3 
Brittleness, °F (°C) ASTM D 746 -40 (-40)” 
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Revise Article 603.07 of the Standard Specifications to read: 
 

“603.07 Protection Under Traffic.  After the casting has been adjusted and the Class PP 
concrete has been placed, the work shall be protected by a barricade and two lights according to 
Article 701.17(e)(3)b. 

 
When castings are under traffic before the final surfacing operation has been started, properly 

sized temporary ramps shall be placed around the drainage and/or utility castings according to 
the following methods.  
 

(a) Temporary Asphalt Ramps.  Temporary hot-mix asphalt ramps shall be placed around 
the casting, flush with its surface and decreasing to a featheredge in a distance of 2 ft 
(600 mm) around the entire surface of the casting.  
 

(b) Temporary Rubber Ramps.  Temporary rubber ramps shall only be used on roadways 
with permanent posted speeds of 40 mph or less and when the height of the casting 
to be protected meets the proper sizing requirements for the rubber ramps as shown 
below. 
 

Dimension Requirement 

Inside Opening Outside dimensions of casting + 1 in. (25 mm) 
Thickness at inside 
edge 

Height of casting  ± 1/4 in. (6 mm) 

Thickness at 
outside edge 

1/4 in. (6 mm) max. 

Width, measured 
from inside opening 
to outside edge 

8 1/2 in. (215 mm) min 

 
Placement shall be according to the manufacturer’s specifications. 
 
Temporary ramps for castings shall remain in place until surfacing operations are undertaken 

within the immediate area of the structure.  Prior to placing the surface course, the temporary 
ramp shall be removed.  Excess material shall be disposed of according to Article 202.03.” 
 
ENGINEER’S FIELD OFFICE TYPE A (D1) 
Effective: January 1, 2022 
 
Revise the first paragraph of Article 670.02 to read: 
 

    670.02 Engineer's Field Office Type A (D1). Type A (D1) field offices shall have 
a ceiling height of not less than 7 feet and a floor space of not less than 1000 square feet 
with a minimum of two separate offices. The office shall also have a separate storage 
room capable of being locked for the storage of the nuclear measuring devices. The office 
shall be provided with sufficient heat, natural and artificial light, and air conditioning. Doors 
and windows shall be equipped with locks approved by the Engineer. 

 



FAP Route 350 (IL 50/Cicero Ave) 
Project HSIP-TJYT(111) 
Section FAP 0350 22 II 

Will County 
Contract No. 62R51 

 

 
27 

Add the following to Article 670.07 Basis of Payment. 
 

The building or buildings, fully equipped, will be paid for at the contract unit price per 
calendar month or fraction thereof for ENGINEER'S FIELD OFFICE, TYPE A (D1). 
 

 
FRICTION AGGREGATE (D1) 
 
Effective:  January 1, 2011 
Revised:  December 1, 2021 
 
Revise Article 1004.03(a) of the Standard Specifications to read: 
 
“1004.03 Coarse Aggregate for Hot-Mix Asphalt (HMA).  The aggregate shall be 
according to Article 1004.01 and the following. 
 

(a) Description.  The coarse aggregate for HMA shall be according to the following table. 
 
 
 

Use Mixture Aggregates Allowed 

Class A Seal or Cover Allowed Alone or in Combination 5/: 
Gravel 
Crushed Gravel 
Carbonate Crushed Stone 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Steel Slag 
Crushed Concrete 

HMA 
Low ESAL 

Stabilized Subbase  
or Shoulders 

Allowed Alone or in Combination 5/: 
Gravel 
Crushed Gravel 
Carbonate Crushed Stone 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Steel Slag1/  

Crushed Concrete 

HMA 
High ESAL 
Low ESAL 

Binder 
IL-19.0 
or IL-19.0L 
 
SMA Binder 

Allowed Alone or in Combination 5/ 6/: 
Crushed Gravel 
Carbonate Crushed Stone2/ 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Concrete3/ 
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Use Mixture Aggregates Allowed 

HMA 
High ESAL 
Low ESAL 

C Surface and  Binder  
IL-9.5  
IL-9.5FG  
or IL-9.5L 
 
 

Allowed Alone or in Combination 5/: 
Crushed Gravel 
Carbonate Crushed Stone2/ 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Steel Slag4/  
Crushed Concrete3/ 

HMA 
High ESAL 

D Surface and Binder  
IL-9.5  
or IL-9.5FG 
 
 

Allowed Alone or in Combination 5/: 
Crushed Gravel 
Carbonate Crushed Stone (other than 
Limestone)2/ 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Steel Slag4/ 
 

Other Combinations Allowed: 

Up to...  With... 

25% Limestone Dolomite 

50% Limestone Any Mixture D 
aggregate other 
than Dolomite 

75% Limestone Crushed Slag 
(ACBF) or Crushed 
Sandstone 

HMA 
High ESAL 

E Surface 
IL-9.5 
 
SMA 
Ndesign 80 
Surface 

Allowed Alone or in Combination 5/ 6/: 
Crushed Gravel 
Crystalline Crushed Stone  
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Steel Slag 
 
No Limestone. 
 

Other Combinations Allowed: 

Up to... With... 

50% Dolomite2/ Any Mixture E 
aggregate 
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Use Mixture Aggregates Allowed 

75% Dolomite2/ Crushed Sandstone, 
Crushed Slag 
(ACBF), Crushed 
Steel Slag, or 
Crystalline Crushed 
Stone 

75% Crushed 
Gravel2/  

Crushed Sandstone, 
Crystalline Crushed 
Stone, Crushed Slag 
(ACBF), or Crushed 
Steel Slag 

HMA 
High ESAL 

F Surface 
IL-9.5 
 
SMA 
Ndesign 80 
Surface 

Allowed Alone or in Combination 5/ 6/: 
 
Crystalline Crushed Stone 
Crushed Sandstone  
Crushed Slag (ACBF) 
Crushed Steel Slag 
No Limestone. 

Other Combinations Allowed:  

Up to... With... 

50% Crushed 
Gravel2/ or 
Dolomite2/  

Crushed Sandstone, 
Crushed Slag 
(ACBF), Crushed 
Steel Slag, or 
Crystalline Crushed 
Stone 
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1/ Crushed steel slag allowed in shoulder surface only. 
2/ Carbonate crushed stone (limestone) and/or crushed gravel shall not be used in SMA 

Ndesign 80.  
3/ Crushed concrete will not be permitted in SMA mixes. 
4/ Crushed steel slag shall not be used as binder. 
5/ When combinations of aggregates are used, the blend percent measurements shall be 

by volume.” 
6/ Combining different types of aggregate will not be permitted in SMA Ndesign 80.” 

 
 
HOT-MIX ASPHALT – MIXTURE DESIGN VERIFICATION AND PRODUCTION (D1) 
 
Effective:  January 1, 2019 
Revised:  December 1, 2021 
 
Add to Article 1030.05 (d)(3) of the Standard Specifications to read: 
 

“ During mixture design, prepared samples shall be submitted to the District laboratory by the 
Contractor for verification testing.  The required testing, and number and size of prepared 
samples submitted, shall be according to the following tables.  

 

High ESAL – Required Samples for Verification Testing 

Mixture Hamburg Wheel and I-FIT Testing 1/ 2/ 

Binder total of 3 - 160 mm tall bricks 
Surface total of 4 - 160 mm tall bricks  

 

Low ESAL – Required Samples for Verification Testing 

Mixture I-FIT Testing 1/ 2/ 

Binder 1 - 160 mm tall brick 
Surface 2 - 160 mm tall bricks  

 
1/ The compacted gyratory bricks for Hamburg wheel and I-FIT testing shall be 

7.5 ± 0.5 percent air voids. 
 
2/ If the Contractor does not possess the equipment to prepare the 160 mm tall brick(s), 

twice as many 115 mm tall compacted gyratory bricks will be acceptable. 
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Revise the fourth paragraph of Article 1030.10 of the Standard Specifications to read:  
 
“When a test strip is not required, each HMA mixture shall still be sampled on the first day of 
production: I-FIT and Hamburg wheel testing for High ESAL; I-FIT testing for Low ESAL. Within 
two working days after sampling the mixture, the Contractor shall deliver gyratory cylinders to the 
District laboratory for Department verification testing. The High ESAL mixture test results shall 
meet the requirements of Articles 1030.05(d)(3) and 1030.05(d)(4). The Low ESAL mixture test 
results shall meet the requirements of Article 1030.05(d)(4). The required number and size of 
prepared samples submitted for the Hamburg wheel and I-FIT testing shall be according to the 
“High ESAL - Required Samples for Verification Testing” table in Article 1030.05(d)(3) above.” 
 
Add the following to the end of Article 1030.10 of the Standard Specifications to read: 
 

“Mixture sampled during first day of production shall include approximately 60 lb (27 kg) 
of additional material for the Department to conduct Hamburg wheel testing and 
approximately 80 lb (36 kg) of additional material for the Department to conduct I-FIT 
testing.  Within two working days after sampling, the Contractor shall deliver prepared 
samples to the District laboratory for verification testing.  The required number and size of 
prepared samples submitted for the Hamburg wheel and I-FIT testing shall be according 
to the “High ESAL - Required Samples for Verification Testing” table in Article 
1030.05(d)(3) above.” 

 
 
DRIVEWAY REMOVAL AND REPLACEMENT  
 

This item shall be in accordance with Section 423 and Articles 440.03 and 440.06 of the 
Standard Specifications and consists of the removal and replacement of the existing HMA 
driveway surface and PCC driveway pavement.    
  

Replacement of the driveway shall be in accordance with Section 423 of the Standard 
Specifications except as modified herein.  
  
423.01 Description.  Add the following to the end of this article.  
  

Replacement shall be constructed to match the thickness of the existing pavement 
removed; however, the minimum thickness shall not be less than 2 inches of HMA Surface 
Course, Mix “D” N50 for HMA driveways. The minimum thickness of the HMA Base Course shall 
not be less than 6 inches for residential driveways and not less than 8 inches for commercial 
driveways. 

 
For PCC Driveway Pavement replacement, the minimum thickness shall be 8 inches for 

commercial drives and 6 inches for residential drives. Prior to placement of the HMA or PCC 
driveway pavement, the exposed aggregate base course shall be shaped, compacted, and 
primed, including the exposed edge of the HMA surface remaining, if present, to the satisfaction 
of the Engineer. A ½-inch thick expansion joint shall be provided at the junction of the PCC 
driveway apron and curb, and at the junction of the PCC driveway apron and sidewalk. This work 
will be included in the cost of DRIVEWAY REMOVAL AND REPLACEMENT.  
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Removal of the driveway surface shall be in accordance with Section 440 of the Standard  

Specifications and replacement shall be done in accordance with Articles 406.02, 406.03, 406.05, 
406.06, 406.07, and 406.12 of the Standard Specifications, except as modified herein.  
  
Basis of Payment.  This work will be paid for at the contract unit price per square yard for 
DRIVEWAY SURFACE REMOVAL AND REPLACEMENT. 
 
 
FENCE REMOVAL 
 
This work shall consist of all work required to disassemble, dispose, and remove the existing 
chain link fence, gates, posts, and hardware around the existing project site as shown on the 
design plans or established by the Engineer.    
  
Method of Measurement:  Fence Removal will be measured for payment per foot of existing fence 
being removed.  
 
Basis of Payment:  This work will be paid for at the contract unit price per FOOT for FENCE  
REMOVAL. 
 
 
CHAIN LINK FENCE AND GATES, 6' (SPECIAL) 
 
This work shall consist of furnishing, erecting, and installing chain link fence, a double gate, a 
cantilever slide gate, and accessories in accordance with Section 664 of the Standard 
Specifications, at locations shown in the plans, and as directed by the Engineer.  
  
Type of gates are shown in the plans as a 24' Double Gate and a 24’ Cantilever Slide Gate of the 
height specified. Height of chain link fence and gates shall be measured to the top of the chain 
link fabric and will include three strands of barbed wire across the top.  
 
Products: Barbed Wire 
 
Barbed wire supporting arms shall meet the requirements of ASTM F626. Metal and finish shall 
match the framework, with provision for anchorage to posts and attaching the rows of barbed wire 
and coil of barbed tape to each arm. Support arms shall be either attached to posts and be 
capable of withstanding 250 pound downward pull at outmost end, except as otherwise required. 
Provide a single 45-degree arm for three stands of barbed wire, one for each post. 
 
Steel barbed wire shall be ASTM A121, Chain Link Fence Grade, Class 3 coating, three stands 
0.099 inch minimum diameter (12-1/2 gage) steel wire with 0.080 minimum diameter (14 gage), 
four-point barbs spaced at 5 inches maximum centers. Ends of barbs shall be cut on bias. 
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Adjusting: Cantilever Slide Gate 
 
Adjust hardware for smooth operation and lubricate all moving parts. The dimension between the 
bottom of the fabric and the ground shall be 3” nominal and may vary from 2” minimum to 4” 
maximum over the paved driveway surface. 
 
Adjust gate to operate smoothly, easily, and quietly, free of binding, warp, excessive deflection, 
distortion, nonalignment, misplacement, disruption, or malfunction, throughout entire operational 
range. Confirm that latches and locks engage accurately and securely without forcing or binding. 
  
Method of Measurement:  Chain link fence (special) will be measured for payment in feet along 
the top of the fence from center to center of end posts, excluding the length occupied by gates.  
  
No additional compensation shall be given to the Contractor if the size or depth of the fence post 
excavation exceeds the dimensions in the plans or Highway Standard.  
  
Removal of pavement or other improvements that interfere with the construction of the fence as 
shown in the plans and standards shall not be measured for payment but will be included in the 
costs of the fence or gates.   
  
Basis of Payment:  This work will be paid for at the contract unit price per FOOT for CHAIN LINK 
FENCE, (SPECIAL), of the height specified, and at the contract unit price per EACH for CHAIN 
LINK GATES (SPECIAL). 
 
 
CURED-IN-PLACE PIPE LINER 
 
Description – This item includes installation of a cured in place liner into the sewer mains of 
Various sizes extending from drainage structure to drainage structure. The work shall be 
performed in accordance with specifications defined in Section B below.  
  
Work Included – The unit price bid for this work shall include all materials, tools, equipment, 
labor, and consumables associated with the wet-out process, transportation, cleaning, installation 
of the liner, curing, trimming and removal of excess or scrap materials and video inspection of the 
sewer. The unit price shall also include the costs associated with all quality control and quality 
assurance testing including sampling, testing, and reporting.  
  
The work includes lining of existing sewers of varying diameters and varying materials as directed 
and approved by the Engineer. The cured in place resin-impregnated flexible felt tube shall be 
inverted into existing sewers pipes of varying diameter. The minimum length of the liner will be 
that necessary to effectively span the distance from the inlet to the outlet of the respective 
drainage structure of the section of sewer being lined such that the conveyance channel is lined 
completely through each drainage structure. Individual inversion (or insertion) runs can be made 
over one or more drainage structure sections when approved by the Engineer.  
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This work shall include the final video inspection of the sewer after lining the sewer and after all 
services have been re-established. The post lining video inspection shall be in conformance with 
the standards defined in Section A below. 
  
The liner installation must proceed within 8 days after the sewer cleaning to prevent accumulation 
of dirt. An extended gap in time between the sewer cleaning and liner installation will not be 
accepted.  
  
No Lining shall be performed until the pre-lining video has been reviewed and has been approved 
by the Engineer.  
  
Materials – Liner shall consist of a single continuous flexible felt tub fully impregnated with an 
unsaturated polyester resin or epoxy vinyl ester resin and catalysts system all as approved by the 
Engineer. Liner thickness shall be designed in accordance with ASTM F-1216 fully deteriorated 
host pipe conditions and the parameter values specified in Section B.  
  
“150 PSI liners must conform to ANSI/NSF Standard 61. The product must meet IEPA Title 35, 
Subtitle F, Chapter II as well as the AWWA Standards for water main quality pipe.” unless 
otherwise directed by the Engineer.  
  
Measurement – Measurement for this item will be per LINEAL FOOT of liner installed and 
approved. Measurement will be made to the nearest whole foot.  
  
Method of Payment – This work will be paid for at the contract unit price per LINEAL FOOT for 
CURED-IN-PLACE PIPE LINER, of the diameter specified. 
 
 
SECTION A.  
  
TELEVISED INSPECTION OF SEWERS AND SEWER STRUCTURES  
  
Description – The Contractor must perform televised inspections of sewer and sewer structures 
required for documenting conditions of sewers. Work is to be performed by a professional video 
operator having appropriate equipment and significant documentable experience in televising 
similar types of work.  
  
All costs incurred by the Contractor for work related to televised inspection such as but not limited 
to submittals, televising, inspections, reports resulting from the conditions of this work must be 
included in the price for CURED-IN-PLACE LINER, of the diameter specified.  
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Submittals – The Contractor must provide a digital video recording of each televised inspection 
for documenting the condition of sewers within the area of construction, or as directed by the 
Engineer. At the Request of the Engineer, a televised inspection must be made before the start of 
any construction. The final televised inspection is to be made after installation of sewer(s), and 
restoration of street and parkway has been completed. The location of televised inspections must 
be synchronized by means of narration and an on-screen distance meter to enable judgment of 
the physical condition of the sewer(s).  
  
Video inspections must be recorded and submitted in a format capable of being viewed on a PC. 
All recordings are to be in high quality color. The cost of televised inspection of sewers and sewer 
structures is included in the price for CURED-IN-PLACE LINER, of the diameter specified.  
  
General – No additional working days will be allowed due to delays in securing the video 
inspection services of a private vendor. The final video of the sewer(s) must be made upon the 
completion of construction, unless directed otherwise by the Engineer. Any out of focus video or 
distorted audio on any portion of the video will be cause for rejection and require re-recording the 
inspection of the sewer at no additional cost to the Department.  
  
Televising Procedures – Televised sewer inspections must be restricted to one (1) section of the 
sewer at a time, starting and stopping at manholes, junction structures, or other points of access 
to provide a high-quality video inspection. The televising procedure must be performed so as to 
avoid creating backups in flow sufficient enough to cause disruptions in service or flooding. When 
a high volume of flow is present within the sewer and prevents a televised inspection, the 
Contractor must notify the Engineer on how to proceed with the work. The Contractor is to flush 
sewers when necessary to remove light accumulations of debris to facilitate the televised 
inspection. 
 
The video camera must be passed through the sewer at a uniform rate of travel not to exceed 30- 
feet per minute. The inspection must show the top and sides of sewer pipes, manholes, junctions, 
house connections, obstructions, or other conditions, which reveal the sewers architecture and 
physical condition. Panning and zoom rates must be controlled to provide clarity of the video 
inspection during playback.  
  
If the video camera is inhibited by any obstruction, which was not removed by flushing, the 
Contractor must re-set the equipment in a manner so that the inspection can continue from the 
opposite direction. If the obstruction prevents further video of the sewer, the Contractor must notify 
the Engineer on how to proceed with the work.  
  
 
Measurements for location references within the sewer must be referenced to above ground 
locations by means of a metering device. Marking of the transport cable(s), or similar method 
requiring interpolation for distances or sewer depths, is not acceptable. Location references must 
begin at the centerline of manholes or access point, unless directed otherwise by the Engineer. 
All distance measurements must be narrated and electronically displayed on screen during the 
video inspection as appropriate.  
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Recorded Information for Sewer Inspections – Audio and written documentation must 
accompany all videos submitted to the Engineer.  
  
The voice narrations on the video(s) must make brief but informative comments on any data of 
significance, including, but not limited to, the distance traveled within the sewer, locations of 
unusual conditions or damage, sewer connections, collapsed pipe or manhole sections, the 
presence of scale and corrosion, blockages, leakage, and other discernible features.  
  
The video(s) must include the following:  
 

A. DATA VIEW: 
 

1. Name of streets containing sewers televised. 
2. Report or video number. 
3. Date of TV inspection. 
4. Upstream and downstream manhole or station numbers. 
5. Current distance along reach. 

 
 

SECTION B.  
  
CLEANING AND LINING SEWER MAINS AND STRUCTURES  
  
Description – This section includes the requirement for cleaning and cured-in-place lining of  
existing sewer main, lateral piping and tee connections, sewer structures and by-pass pumping  
operations necessary to perform lining of existing sewers.  
  
References –   
  

A. ASTM D638: Standard Test Method for Tensile Properties of Plastics  
B. ASTM D790: Standard Test Methods for Flexural Properties of Unreinforced and 

Reinforced Plastics and Electrical Insulating Materials 
C. ASTM D2990: Standard Test Methods for Tensile, Compressive, and Flexural Creep 

and Creep-Rupture of Plastics 
D. ASTM D5813: Standard Specification for Cured-In-Place Thermosetting Resin Sewer 

Piping Systems  
E. ASTM F1216: Standard Practice for Rehabilitation of Existing Pipelines and Conduits 

by the Inversion and Curing of a Resin-Impregnated Tube  
F. ASTM D695: Standard Test Method for Compressive Properties of Rigid Plastics  
G. ASTM D2240: Standard Test Method for Rubber Property – Durometer Hardness  
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Submittals –  
  
Product Data:  
  
Detailed information regarding materials, chemical charts, and catalog data on all materials  
proposed for lining sewer mains and laterals at least 28 days before it is to be used for lining the  
pipeline.  
  
Detail Information:  
 

A. Design calculations of proposed sewer lining for each installation.  
B. Wet out procedures for liner prior to installation. 
C. Equipment, methods, flushing, reinstatement of services, and testing, and operations 

schedules proposed for cleaning and lining work. 
D. Locations for the access openings for cleaning and lining prior to construction and after 

having reviewed these locations in the field. 
 
 
Samples:  
  
Contractor is responsible at their own expense for taking and shipping of all samples of materials 
used for lining. Samples shall be taken by the Contractor, randomly at the direction of the 
Engineer, to provide an independent sample representing each 1,000 LF of pipe liner of each pipe 
size and representing every 500 vertical feet of structure lining. For any inversion (or insertion) as 
selected by the Engineer, two cured-in-place samples, of adequate size to fully facilitate the 
specified testing, must be taken from a section of the cured pipe or structure at an intermediate 
manhole or from a coupon cut from a lateral connection. Samples must be clearly identified with 
the date, time and location of the inversion (or insertion). The samples must be turned over to the 
onsite Engineer immediately after removal.  
  

A. One sample will be retained by the Department; the other sample must be tested in 
accordance with current ASTM specifications for cured-in-place pipe. Testing must be 
performed by the Contractor through a certified independent testing laboratory. 
Parameters tested shall include: 
 

1. Thickness 
2. Tensile Strength (ASTM D-638) 
3. Flexural Strength (ASTM D-790) Flexural Modulus (ASTM D-790) 
4. Compressive Strength (ASTM D-695) 
5. Hardness (ASTM D-2240)  

  
B. Test results must be submitted to the Department no later than 30 days after sampling 

and will be certified and stamped by a licensed Professional Engineer registered in the 
State of Illinois.  

  
The Department will reject all inversions (or insertions) not meeting the ASTM 
specifications.  
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Quality Assurance –   
  

A. Perform all work under the constant supervision of a qualified foreman with at least 
three years of experience within the last five years in this type of work. Submit a record 
of experience of proposed foreman to the Engineer prior to the start of work. The 
record is to include location and description of work, supervisor’s and company’s 
name, and dates the experience took place.  
 

B. Provide minimum interference with the operation and maintenance of all 
interconnected sewer systems. 
 

C. Televised Inspection: 
 

1. Contractor must televise and record the interior of all pipelines to be 
rehabilitated in accordance with Section A at the following times:  

a. Following cleaning of pipeline: In the presence of the Engineer’s 
representative inspect for satisfactory cleaning, defects in pipeline and 
service lateral locations and condition and report findings to the 
Engineer. The Engineer is to determine whether repair or replacement 
is required.  

b. If the installation of tee-liner for lateral sewer connections or lateral 
sewer point repair is required by the Engineer.  Contractor must inspect 
for satisfactory installation of repair. 

c. Following applications of cured-in-place lining Contractor must again 
televise the interior of the sewer to inspect for satisfactory application 
of cured-in-place lining and restoration of laterals. 

 
2. Provide digital copies of all video inspections to the Engineer within five days 

of recording. 
 

D. Cured-In-Place Lining: 
 

1. The Engineer’s inspection and acceptance of cleaning is required before 
cured-in-place lining of the pipeline sections. 

2. The liner installation must proceed within 8 days after the sewer cleaning to 
prevent accumulation of dirt. An extended gap in time between the sewer 
cleaning and liner installation will not be accepted.  

3. All lining thicknesses and tolerances must be in accordance with the latest 
revision of ASTM F1216 and the approved design calculations.  

4. The Engineer’s approval is required for acceptance, after cured-in-place lining 
work is completed for the pipeline sections.  
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Delivery, Storage and Handling –  
  
All excavated materials and equipment to be incorporated in the work must be placed so as not 
to injure any part of the work or existing facilities and so that free access can be had at all times 
to all parts of the work and to all public utility installations in the vicinity of the work. Excavated 
material is not to be stockpiled on the work site overnight. Materials and equipment must be kept 
neatly piled and compactly stored in such locations to avoid inconvenience to public travel and 
adjoining owners, tenants, and occupants. 
 
Project/Site Conditions –  
  

A. Do not perform work during unsuitable weather conditions including cold weather 
temperatures below 40 degrees Fahrenheit that may affect the lining process. 

 
B. Solid deposits removed from the interior of the main are to be collected and disposed of 

in a legal manner by the Contractor. 
 

C. Existing pavement and base pavements may be cut no larger than necessary to provide 
working space for access pits and installation of appurtenances. 
 

D. All field measurements will be the responsibility of the Contractor. 
 

E. Traffic control is to be in accordance with applicable district details, highway standards, 
and special provisions. 
 

Sequencing and Scheduling –   
  
All sequencing and scheduling of the work will be the responsibility of the Contractor. The 
Contractor will be required to submit a detailed schedule and work sequence plan to the Engineer 
for review prior to beginning any work. The review of this schedule and sequencing plan are for 
record purposes only and does not constitute acceptance of any means or methods of 
Construction by the Contractor. 
 
Sewer Lining Material –  
  

A. A liner to be installed in an existing sewer using resin-impregnated flexible felt tubes. The 
liner is to be inverted into the existing sewer utilizing a vertical inversion standpipe and 
hydrostatic head. Curing is to be accomplished by circulating hot water or any other 
approved methods suitable to cure the resin into a hard impermeable pipe (sewer liner). 
When cured, the liner is to extend over the length of the inversion as a continuous tight 
fitting watertight pipe-within-a-pipe. 

 
B. The finished liner must be fabricated from materials which are chemically resistant to 

withstand exposure to domestic sewage when cured. 
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C. The liner tube must be fabricated to a size that when installed will neatly fit the internal 

circumference of the sewer specified by the Department. Allowance must be made for 
circumferential stretching during insertion. Unless otherwise specified, the Contractor 
must furnish a general purpose unsaturated polyester resin or epoxy vinyl ester resin or 
an equally compatible resin meeting the requirements of this section. The catalyst system 
must be compatible with the process being utilized and it must provide the cured physical 
strengths specified herein. 

 
1. Physical Strength: The cured sewer liner must conform to the minimum structural 

standards, as listed below: 
a. Test Method for Tensile Properties of Plastics, ASTM D-638 2,500 psi 
b. Test Method for Flexural Properties of Plastics (Flexural Strength), 

ASTM D-790 4,500 psi 
c. Test Method for Flexural Properties of Plastics (Flexural Modules of 

Elasticity), ASTM D-790 250,000 psi 
 

2. Liner Thickness: The liner for the rehabilitated sewer must be designed in 
accordance with ASTM F1216 using the following parameters. 

a. The sewer to be rehabilitated will be considered fully deteriorated. 
b. The rehabilitated sewer will be subject to an earth load of 120 pounds 

per cubic foot. 
c. Applicable live load conditions will be considered using A.A.S.H.T.O. 

HS-20 highway loads. 
d. A value of 2 will be used for the Factor of Safety. 
e. The factor for the ovality of the existing sewer is to be determined using 

the video of the televised sewer provided by the Department. 
f. When the crown of the sewer to be rehabilitated is 7 feet of less below 

the surface grade, the soil modulus value will be 700 psi. When the 
crown of the sewer to be rehabilitated is more than 7 feet below the 
surface grade, the soil modulus value will be 1,000 psi.  

g. The maximum creep retention factor will be 50%.  
h. Ground water depth 1 foot below the surface grade. 

 
3. Lateral and Tee Liner: The liner materials must provide the flexibility to line 45 

degrees bends and produce a smooth inside radius.  
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Equipment –  
  
Sewer mains must be cleaned using a combination of flushing and one or more of the following 
cable-attached devices, including bucket machines, hydraulic-jet cleaning, rodding machines, and 
vacuum machines. Other types of cleaning may be utilized by the Contractor if they are capable 
of producing the specified results and are approved by the Engineer. 
 
The cleaning equipment must be capable of removing all dirt, grease, rocks, bricks, tree roots, 
mineral deposits, and other deleterious materials and obstructions from the main sewers and 
manholes.  
 
The type of equipment and the method to be used must be based on the condition of the sewer, 
lateral sewer, or connection to the existing sewer at the time work commences without causing 
damage to the piping. The selection of equipment must produce the results specified and will be 
at the Contractor's discretion, subject to the approval of the Engineer.  
  
The Contractor will be required to supply continuous service to both commercial and residential 
customers at all times during both the cleaning and lining process when called for on the drawings, 
specified, or when directed by the Engineer. All cleaning methods, even those requiring short 
shutdowns will be required to have a bypass piping system in place. There will be no additional 
compensation to the Contractor for protecting any bypass piping system from weather, accident, 
or vandalism.  
  
Source Quality Control –  
  
All materials provided and work performed will be subject to inspection The Contractor must 
provide, without additional cost to the Department, samples and reasonable assistance for the 
inspection of materials and workmanship. The minimum amount of inspection or verification 
required will be as outlined in ASTM F1216.  
  
Examination and Inspection –  
  
The entire procedure for cleaning the pipeline and the application of the cured-in-place lining will 
be subject to continuous inspection by the Engineer, but the inspection does not relieve the 
Contractor of the responsibility to provide material and perform work in accordance with this 
specification.   
  
Sewer Lining Preparation –  
  

A. CLEANING 
 

1. The Contractor must clean all sewers, lateral and tee connections as required for 
liner installation. For sewer cleaning, all sludge, dirt, sand, rock, grease, and other 
solid or semi-solid material existing or resulting from the cleaning operation must 
be removed at the downstream manhole of the main sewer section being cleaned. 
The Contractor must not pass material from one main sewer section to another 
main sewer section. 
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2. For sewer cleaning, whenever hydraulic cleaning equipment is used, a suitable 

weir or dam must be constructed in the downstream manhole of the main sewer 
section from which material is being removed that traps all solids for removal from 
the sewer. Whenever a bucket machine is used, a suitable container must be 
provided to receive the materials dumped from the bucket machine. 

3. In the event of a rainstorm causing debris to wash into a previously cleaned main 
sewer section/lateral connection, the Contractor must ensure that such main sewer 
sections/lateral connections are cleaned again prior to the installation of the liner. 
The Contractor is responsible at the final inspection for ensuring that the entire job 
is acceptable to the Engineer.  

4. The Department retains the right to determine the acceptance or rejection of all 
work according to the terms of these Special Provisions. In the event of a rejection 
of the completed work, corrective action must be initiated within 48 hours of a 
notice of rejection.  

  
B. ROOT REMOVAL 

 
1. Roots must be removed during the cleaning operation prior to the installation of 

the liner in those main sewer sections and lateral connections where root intrusion 
is a problem. All Contractor costs for root removal will be considered incidental to 
the appropriate bid items for cleaning and no separate payment will be made.  

  
C. CUTTING OF PROTRUDING LATERAL SEWER CONNECTIONS 

 
1. The Contractor must cut and remove protruding private drain lateral connections 

as ordered by the Engineer. The work must be accomplished without open 
excavation by use of cutters inserted into the sewer and operated from a remote 
surface location.  

  
D. DISPOSAL OF MATERIALS REMOVED 

 
1. All solids or semi-solids resulting from the cleaning and/or repair operations must 

be removed from the site by the Contractor on a daily basis and transported for 
disposal in an approved dump location conforming to all current government 
regulations. 
 

2. The Contractor must not deposit or accumulate debris in main sewer sections. 
 

3. No debris or dump boxes will remain on the public way outside of working hours 
unless a prior written request is submitted and approved in writing by the Engineer.  
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E. PROTECTION DURING CLEANING OPERATIONS 

 
1. Satisfactory precautions must be taken to protect the main sewers and sewer 

manholes from damage that might be caused by the improper use of cleaning 
equipment. Whenever hydraulically propelled cleaning tools, which depend on 
water pressure, or any tools which retards the flow of water in the main sewers is 
used, precautions must be taken to ensure that the water pressure created does 
not cause any damage or flooding to any public or private property served by the 
main sewer section being cleaned. 
 

2. The Contractor is responsible for the costs of restoring all damage to public and 
private property as a result of all cleaning operations.  

 

F. PROTECTION DURING REHABILITATION OPERATIONS  
 

1. Satisfactory precautions must be taken to protect the main sewers, sewer 
manholes and lateral connections from damage that might be inflicted by the 
improper use of rehabilitation equipment. The Contractor must use care to prevent 
damage to portions of the sewers, sewer structures and lateral connection which 
are to remain in place. All repairs outside of the limits of removal or order by the 
Engineer and which are damaged by the Contractor will be repaired or replaced 
by the Contractor without cost to the Department. 
 

2. The Contractor will be responsible for all damage to public and private property as 
well as all repairs outside of the limits of removal or as ordered by the Engineer 
which are damaged by the Contractor must be repaired by the Contractor without 
cost to the Department. 

 
3. The Contractor must take all necessary precautions to insure that the water 

pressure created by diverting or retarding the flow does not cause any damage or 
flooding to public or private property being served by the main sewer section being 
rehabilitated. 

 
4. The Contractor's attention is called to the fact that flows in the existing sewers 

could flood the work under this Contract, especially in the event of heavy rains. 
The Contractor must be prepared at all times to safeguard workmen and protect 
the work under this Contract from damage by flooding. The Contractor will maintain 
the flow of the existing sewers. 

 
5. The Contractor must install a screen capable of keeping debris from entering the 

sewer system.  
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Sewer Lining Installation –  
 

A. Sewer Flow Control 
 

1. Pumping and By-passing: When pumping and bypassing is required, the 
Contractor must supply the pumps, flumes, and other equipment necessary to 
divert the flow of waste water around the main sewer section being rehabilitated. 
The contractor must submit in writing to the Engineer for approval, a plan for 
pumping and bypassing. The bypass system must have the necessary capacity to 
handle existing flow plus additional flow that may occur during a rainstorm. The 
Contractor will furnish the necessary labor and supervision to set up and operate 
the pumping and by-pass system. 
 

2. While performing the work under this Contract, the Contractor will comply with all 
applicable Federal, State and Local statutes, ordinances, and directives with 
respect to the elimination of excessive noise and pollution of air and water due to 
their operations. When pumping and by-passing is required, engines will be 
equipped in a manner to keep noise to a minimum. 

 
3. Flow Control Precautions: When a main sewer is plugged, blocked, or by-passed, 

sufficient precautions must be taken to protect the main sewer from damage that 
might result from sewer surcharging. Precautions must be taken to ensure that the 
sewer flow control operations do not cause flooding or damage to public or private 
property served by the sewer being rehabilitated. 

 
B. Cured-In-Place Lining: 

 
1. Proceed as soon as possible after pipeline is cleaned, necessary point repairs 

completed and the Engineer has approved, in writing, the pipeline to be lined.  
 

2. Conform to ASTM F1216. 
 

3. The Contractor is to designate the location where the felt tube liner will be vacuum 
impregnated, wet-out, prior to installation. 

 
4. Transport impregnated liner at a temperature below 40 degrees Centigrade and 

out of direct sunlight and install within 24-hours of wetting. 
 

5. Insertion of prepared impregnated felt tube for: 
a. The liner for laterals must be inverted into the existing lateral sewer 

connection utilizing a launching, carrying and bladder devices launched 
in the main sewer that will effectively invert the tee-liner into the lateral 
sewer connection. 

b. The liner for sewers must be inserted through an existing manhole or 
other suitable point of access by an inversion, inside-out, process using 
hydrostatic head to fully extend the felt tube to the next manhole or 
access point. 
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6. The cured-in-place liner must cure the inverted impregnated felt tube with a 

suitable heat source and water re-circulating equipment to a temperature deemed 
adequate by the Resin Manufacturer to cure the impregnated felt tube. The water 
used to cure the impregnated felt tube must be cooled and the static head released 
in such a manner as to avoid damage to the cured liner. 

a. Gauges are to be provided to monitor ingoing and outgoing 
temperatures of the curing water supply and at the downstream 
manhole location. 

b. Temperature, in accordance with the resin manufacturer, is to be 
maintained until the temperature to achieve an exotherm is reached for 
the duration recommended and the exposed sections of liner in the up 
and downstream appear sound and hard. 

c. Pressure is to be maintained until the temperature of the hardened pipe 
is below 100 degrees Centigrade. 

 
7. The cured resin-impregnated tube must be and be free from visual defects and: 

a. Continuous between manholes over each section of the sewer main 
liner. 

b. Extend over the length of the inversion as a continuous tight fitting 
watertight pipe- within-a-pipe for lateral liner. 

c. When cured, the tee-liner should extend between the service lateral 
connection and overlaps the main sewer as a continuous tight fitting 
watertight pipe-within-a-pipe. 

  
C. Pumping, Bailing and Diversion 

 
1. The Contractor must provide and maintain at all times ample means and devices 

for the temporary diversion of flow in existing sewers and drains and the prompt 
removal and proper disposal of all water or sewage entering the tunnels, trenches 
or other parts of the work, and must keep said excavations as dry as practicable 
until the structures to be built have been completed. All water pumped or drained 
from the work and from existing sewers must be disposed of in a suitable manner 
without damage to adjacent property, or to sewers, pavements, electrical conduits 
or other work or property. The Contractor must provide all temporary flumes or pipe 
lines and pumping equipment required for the proper diversion of sewage and 
removal of drainage from the work. 
  

2. Whenever the Contractor, at the downstream end of their Contract, removes an 
existing bulkhead which was placed as part of a previous contract, he must install 
a screen suitable for the purpose of preventing their construction debris from 
floating into the completed portions of the sewer system. As their work progresses, 
he must also clean the completed portions of the sewer by removing rails, jacks, 
lumber, sandbags and all other construction equipment, excess material, and 
debris. 
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3. The Contractor must place and maintain all temporary dams, flumes, bulkheads, 

or other structures necessary to prevent water from adjacent sections of the sewer 
system from entering the work under this Contract in such a manner as to injure it 
and must completely remove all such temporary structures from the completed 
portion of the work as rapidly as practicable. The Contractor must not place a dam, 
flume or bulkhead in any sewer without first obtaining the approval of the Engineer. 
The Contractor must ascertain the possibility of sewage backing up into basements 
and causing damage and he will be held responsible for any such damage. 

 
4. The Department does not assume responsibility for providing the Contractor with 

an outlet for any storm water or sewage which must be disposed of during the 
construction work under this Contract. Until the acceptance of the work, the 
Contractor will, if so ordered by the Engineer, keep the entire work pumped free of 
water and sewage and before the acceptance of any part of the work, must clean 
the entire length of such finished part of the work to the satisfaction of the Engineer. 

 
5. Water must not be allowed to flow over or stand on the invert in such a manner as 

to cause scouring of the concrete surface. 
 

6. Water pumped from trenches or other excavations must be routed to settling 
basins before entering the Department’s sewer system. The settling basins will be 
5' by 10' with three compartments or baffles having a minimum depth of 2 feet. 
Discharge from the settling basin must be by gravity to the catch basin. 

 
7. All costs due to the provisions of this section or by interruption of the work 

incidental thereto, are to be included in the unit or lump sum prices stated in the 
proposal.  

  
D. Finishing Of Contract Work 

 
1. The Contractor must protect the main sewers and sewer manholes from damage 

that might be inflicted by improper use of installation equipment. 
 

2. The Contractor must ensure that a watertight seal is made at all connections in 
manholes and apply a seal if the installed cured tube fails to make a water tight 
seal. The costs for such seals are incidental to the Contract. 

 
3. The Contractor must reconnect all active drain connections and other lateral 

sewers as directed by the Engineer without excavation. 
 

4. The Contractor must seal the liner edges between inversions / insertions or at the 
end of an inversion / insertion to an even thickness with a hydraulic mortar. When 
the liner is continuous through a manhole, the liner must be trimmed flush with the 
wall of the bench. The cut edges must be sealed with a hydraulic mortar that 
adheres to both the wall of the bench and the liner.  
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Field Quality Control –  
  
For the sewer liner the water tightness of the sewer liner must be gauged while curing and under 
a positive pressure head.  
  
Schedules –  
  
The Contractor must submit a schedule clearly depicting the date and duration of both the 
cleaning and lining work to the Engineer for review. No work is to begin until the schedules have 
been submitted and reviewed by the Engineer. 
 
 
ISLAND REMOVAL 
 
Description: This work shall consist of the complete removal of an existing island as shown in the 
plans per the applicable portions of Section 440 of the Standard Specifications. The limits of 
removal shall include existing curb and gutter and any materials above the existing subgrade 
including the island surface. 
 
Method of Measurement:  This work will be measured for the removed area of island in the field 
and computed per square foot. 
 
Basis of Payment:  This work will be paid for at the contract unit price per square foot for ISLAND 
REMOVAL. The price shall include materials and labors required for the complete removal of the 
island to the satisfaction of Engineer. When the existing island includes bordering curb and/or 
curb and gutter, no additional compensation will be allowed for the removal of curb and/ or curb 
and gutter. It shall be included in the unit price of ISLAND REMOVAL. 
 
 
GENERAL REQUIREMENTS FOR WEED CONTROL SPRAYING 

 
Experience 
 
The Contractor shall have previous experience with the use of weed control chemicals.  
He/she shall have had at least three (3) season’s experience in ecological restoration and the 
ability to identify and differentiate between targeted weeds and vegetation to remain.  The 
Contractor shall observe and comply with all sections of the Illinois Custom Spray Law, 
including licensing. Contractor personnel applying herbicides shall have a valid pesticide 
applicator license issued by the Illinois Department of Agriculture.   
 
The licensed pesticide applicator shall attend the preconstruction meeting and submit 
his/her current license to the Engineer. The licensed pesticide applicator shall be 
qualified at a minimum in Right-of-Way and Aquatics.  The licensed applicator shall 
work on-site for every work order issued and approved. 
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Equipment 
The equipment used shall consist of a vehicle-mounted tank, pump, spray bar and handgun, 
plus any other accessories needed to complete the specified work.  Spraying shall be done 
through multiple low-pressure flooding or broad jet nozzles mounted on spray bars operated 
not more than 36” above the ground.  If different sizes or types of nozzles are used to make 
up the spray pattern, the pressure, sizes and capacities shall be adjusted to provide a uniform 
rate of application for each segment of the spray pattern.  Hand spray guns may be used for 
spraying areas around traffic control devices, lighting standard and similar inaccessible areas.  
Maximum speed of the spray vehicle during application of chemical shall be ten (10) miles per 
hour. 
 
Pumps used shall have a volume and pressure capacity range sufficient to deliver the mixture 
at a pressure to provide the required coverage and to keep the spray pattern full and steady 
without pulsation or excessive pressure as to cause fogging.  Maximum pressure for 
application shall be 15 PSI.  Quick acting shut-off valves and spring-loaded ball check valves 
shall be provided to stop the spray pattern with a minimum of nozzle drip.  In areas where the 
spray vehicle must traverse the right-of-way, a four-wheel drive vehicle with flotation tires will 
be required to minimize damage to the ground surface. 
 
Additional equipment used shall consist of swiping gloves, wicks, wands, hand spray guns 
and/or backpack sprayers, plus any other accessories needed to complete the specified work 
as directed by the Engineer.  Wick applicators, swiping gloves, or other such devices may be 
required to ensure herbicides are applied only to target species.  If hand spray guns used are 
attached to spray vehicle, maximum speed of the spray vehicle during application of chemical 
shall be five (5) miles per hour.  In areas where a vehicle is needed to traverse the right-of-
way, a four-wheel drive vehicle with flotation tires will be required to minimize damage to the 
ground surface.   
 
Prior to beginning work, the Contractor shall obtain approval from the Engineer of the spraying 
equipment proposed for completing this work.  The proposed equipment shall be in an 
operational condition and available for inspection by the Engineer at least two (2) weeks prior 
to the proposed starting time.  If requested by the Engineer, the Contractor shall demonstrate 
the calibration of the equipment. 
 
The equipment must provide consistently uniform coverage and keep the spray mixture 
sufficiently agitated or the work will be suspended until the equipment is repaired or replaced. 
 
Spraying Areas 
 
This work includes roadsides and other types of right-of-way of various widths and gradients.  
Spray areas often extend more than thirty (30) feet from the edge of the roadway, requiring 
both spray bar and hand gun applications. 
 
When the description of work requires weed control of a stated species, such as teasel, the 
chemical shall be applied only to locations where the stated species is present.  When the 
description of work requires general weed control within a bed or area, such as broadleaf 
weed control in turf, then the chemical shall be applied to the entire bed or area. 
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Exclusion of Spraying Areas 
 
Areas where weed control spraying is inappropriate or detrimental to the environment, 
desirable planting, or private property shall be excluded from the spray area. 
 
Spraying will not be permitted over any drainage swales or waterways, or other areas where 
the chemical label prohibits application.  Spraying within 150 feet of a natural area or site 
where endangered or threatened species occur. 
 
Responsibility for Prevention of Damage to Private Property 
 
The Contractor shall, at all times, exercise extreme caution to prevent damage to residential 
plantings, flower or vegetable gardens, vegetable crops, farm crops, orchard or desirable 
plants adjacent to the roadside. 
 
The Contractor or Department receives a complaint; the Contractor shall contact a complaint 
within ten (10) days after receiving a claim for damages, either in person or by letter.  The 
Contractor, or his authorized representative, shall make a personal contact with the 
complainant within twenty (20) days.  The Engineer shall also be notified by the Contractor of 
all claims for damage he received and shall keep the Engineer informed as to the progress in 
arriving at a settlement for such claims. 
 
Communication with the Engineer 
 
The Contractor is required to communicate with the Engineer to receive all required approvals 
in a timely way and to assure that the Engineer can accurately document the work performed. 
 
All work orders with herbicide application shall be directly supervised by the Engineer 
for quality assurance and for payment purposes.  If the Contractor performs work 
without the Engineer’s supervision, work will not be paid for. 
 
 
It shall be the Contractor’s responsibility to assure that all chemical containers are opened 
and added to the spray mixture in the presence of the Engineer. 
 
The Contractor shall obtain approval from the Engineer to proceed with spraying at each 
location 24 hours prior to the proposed spray operations. 
 
The Contractor’s superintendent shall closely coordinate work with the Engineer at all times 
in accordance with Article 105.06. The superintendent shall attend weekly progress meetings 
with the Engineer at the Engineer’s office or other mutually agreed upon location. The 
superintendent shall communicate with the Engineer in the field during weed control activities 
to facilitate accurate completion of work while it is occurring. At the request of the Engineer, 
the Contractor shall provide a cell phone number where the superintendent can be reached 
during working hours. The Contractor shall notify the Engineer at least twenty-four (24) hours 
in advance of either discontinuing or resuming operations on all work orders.  

  



FAP Route 350 (IL 50/Cicero Ave) 
Project HSIP-TJYT(111) 
Section FAP 0350 22 II 

Will County 
Contract No. 62R51 

 

 
50 

 
Pesticide Application Daily Spray Record   
 
The Contractor will be required to properly track pesticide applications as required by the 
ILG87 Permit.  Reported data from this form will be collected and complied annually and 
reported to the IEPA as required. 
 
Within 48 hours of the application of pesticides, including but not limited to herbicides, 
insecticides, algaecides, and fungicides, the Contractor shall complete and return to the 
Engineer, Operations form “OPER 2720”.  OPER 2720 may be found at the following link: 
 
http://www.idot.illinois.gov/Assets/uploads/files/IDOT-Forms/OPER/OPER%202720.docx 

 
 
SELECTIVE CLEARING 

 
Description. This work consists of removing woody plants under 6 inches diameter without 
removing existing plants to remain.  This work shall be done in accordance with Section 201 of 
the Standard Specifications for tree removal, except as modified herein. 
 
Construction Requirements. Article 201.04. Delete the second sentence and add: All of the 
woody plants to be removed shall be designated by the Engineer. The saplings and shrubs 
designated for removal shall be pulled or grubbed in such a manner as to assure complete 
removal. Any saplings or shrubs to be removed that are trapped within the access control fence 
shall be cut flush with the base of the fence.  The cut stumps of saplings or shrubs shall be treated 
within 24 hours after cutting with a tinted re-sprout herbicide approved by the Engineer to prevent 
re-growth from those stumps. Trees and shrubs to remain within Selective Clearing areas shall 
be pruned. Tree pruning up to a height of 10 feet is included as Selective Clearing. Tree pruning 
required at a height greater than 10 feet will be paid separately. Removing limbs overhanging 
access control fencing to a height of 25 feet is included as Selective Clearing. Any weeds, litter 
and debris within the selective clearing area shall be removed and disposed and the area graded 
to a smooth surface.  
  
Tree removal cannot occur in April 1st through October 31st due to Tollway’s commitment to 
protect bat pup season unless otherwise directed by the Engineer. 
Method of Measurement.  This work will be measured for payment in units of 1000 square feet  
of area where saplings and shrubs are designated for removal. 
 
Basis of Payment.  This work will be paid for at the contract unit price per UNIT for areas of  
SELECTIVE CLEARING. The unit price shall include the cost of all material, equipment, labor,  
disposal and incidental items required to complete the work as specified herein and to the  
satisfaction of the Engineer. When required, no payment for Selective Clearing will be made  
until the stumps have been treated with an approved re-sprout herbicide. 
 
  

http://www.idot.illinois.gov/Assets/uploads/files/IDOT-Forms/OPER/OPER%202720.docx
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WEED CONTROL, AQUATIC 
Revised: January 17, 2016 
 
Description:  This work shall consist of the application of a non-selective and non-residual 
herbicide for weed control in wet areas.  Applications may only be made for the control of 
undesirable vegetation in and around standing and flowing water. Equal formulation must be 
approved to use in or near water. 
 
Materials:  The herbicide shall have the following formulation and must be labeled for use in 
wetlands and over water: 
 
      Active Ingredient: 
 *Glyphosate, N-(phosphonomethyl) glycine, 
 in the form of its isopropylamine salt   53.80% 
 
 Inert Ingredients       46.20% 
 
 TOTAL       100.00% 
 
The Contractor shall submit a certificate, including the following, prior to starting work: 
 

1. The chemical names of the compound and the percentage by weight of the ingredients 
which must match the above specified formulation. 

2. A statement that the material is in a solution which will form a satisfactory emulsion for use 
when diluted with water for normal spraying conditions. 

3. A statement that the herbicide, when mixed with water, will be completely soluble and 
dispersible and remain in suspension with continuous agitation. 

4. A statement describing the products proposed for use when the manufacturer requires 
that surfactants, drift control agents, or other additives be used with the product.  These 
tank mix additives shall be used as specified by the manufacturer.  Required additives will 
not be paid for separately. 
 
All material shall be brought to the spray area in the original, unopened containers 
supplied by the manufacturer. 

 
Application Rate:  The herbicide shall be applied at the rate of 1 gallon per acre.  Formulation 
shall be diluted with a minimum of twenty- five (25) gallons of water and applied as a mixture.  
Water for dilution of the mixture will not be paid for separately. 
 
Method of Measurement:  Weed Control, Aquatic will be measured for payment in gallons of 
undiluted herbicide applied as specified.  The gallons for payment will be determined based on 
the gallons specified on the label attached to the original container supplied by the manufacturer. 
 
Basis of Payment:  Weed Control, Aquatic will be paid for at the contract unit price per gallon for 
WEED CONTROL, AQUATIC.  Water for dilution of the mixture and additives required for 
application will not be paid for as separate items, but the costs shall be considered as included in 
the contract price for WEED CONTROL, AQUATIC, and no additional compensation will be 
allowed. 
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TRAFFIC CONTROL AND PROTECTION (ARTERIALS) (D1) 
Effective: February 1, 1996 
Revised: March 1, 2011 
 
Specific traffic control plan details and Special Provisions have been prepared for this contract. 
This work shall include all labor, materials, transportation, handling and incidental work necessary 
to furnish, install, maintain and remove all traffic control devices required as indicated in the plans 
and as approved by the Engineer. 
 
When traffic is to be directed over a detour route, the Contractor shall furnish, erect, maintain and 
remove all applicable traffic control devices along the detour route according to the details shown 
in the plans. 
 
Method of Measurement:  All traffic control (except “Traffic Control and Protection (Expressways)” 
and temporary pavement markings) indicated on the traffic control plan details and specified in 
the Special Provisions will be measured for payment on a lump sum basis. 
 
Basis of Payment:  All traffic control and protection will be paid for at the contract lump sum price 
for TRAFFIC CONTROL AND PROTECTION (SPECIAL). 
 
Temporary pavement markings will be paid for separately unless shown on a Standard. 
 
 
TRAFFIC CONTROL PLAN (D1) 
Effective:  September 30, 1985 
Revised:  January 1, 2007 
 
Traffic Control shall be according to the applicable sections of the Standard Specifications, the 
Supplemental Specifications, the "Illinois Manual on Uniform Traffic Control Devices for Streets 
and Highways", any special details and Highway Standards contained in the plans, and the 
Special Provisions contained herein. 
 
Special attention is called to Article 107.09 of the Standard Specifications and the following 
Highway Standards, Details, Quality Standard for Work Zone Traffic Control Devices, Recurring 
Special Provisions and Special Provisions contained herein, relating to traffic control. 
 
The Contractor shall contact the District One Bureau of Traffic at least 72 hours in advance of 
beginning work. 
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STANDARDS: 
 
701006 OFF-ROAD OPERATIONS, 2L, 2W, 15' (4.5M) TO 24" (600MM) FROM PAVEMENT 

EDGE 
701011 OFF-RD MOVING OPERATIONS, 2L, 2W, DAY ONLY 
701101 OFF-RD OPERATIONS, MULTILANE, 15' (4.5 m) TO 24" (600 mm) FROM 

PAVEMENT EDGE 
701106 OFF-RD OPERATIONS, MULTILANE, MORE THAN 15' (4.5m) AWAY 
701326 LANE CLOSURE, 2L, 2W, PAVEMENT WIDENING, FOR SPEEDS > 45 MPH 
701421 LANE CLOSURE, MULTILANE, DAY OPERATIONS ONLY, FOR SPEEDS ≥ 45 MPH 

TO 55 MPH 
701422 LANE CLOSURE, MULTILANE, FOR SPEEDS ≥ 45 MPH TO 55 MPH 
701426 LANE CLOSURE, MULTILANE, INTERMITTENT OR MOVING OPER., FOR SPEEDS 

> 45 MPH 
701501 URBAN LANE CLOSURE, 2L, 2W, UNDIVIDED 
701701 URBAN LANE CLOSURE, MULTILANE INTERSECTION 
701901 TRAFFIC CONTOL DEVICES 
780001 TYPICAL PAVEMENT MARKINGS 
781001 TYPICAL APPLICATIONS RAISED REFLECTIVE PAVEMENT MARKERS 
 
DETAILS:  
 
TC-10 TRAFFIC CONTROL AND PROTECTION FOR SIDE ROADS, INTERSECTIONS, 

AND DRIVEWAYS 
TC-11 RAISED REFLECTIVE PAVEMENT MARKERS (SNOW-PLOW RESISTANT) 
TC-13 DISTRICT ONE TYPICAL PAVEMENT MARKINGS 
TC-14 TRAFFIC CONTROL AND PROTECTION AT TURN BAYS 
TC-16 SHORT TERM PAVEMENT MARKING LETTERS AND SYMBOLS 
TC-21 DETOUR SIGNING FOR CLOSING STATE HIGHWAYS 
TC-22 ARTERIAL ROAD INFORMATION SIGN 
TC-23 TYPICAL SUPPLEMENTAL SIGNING AND PAVEMENT MARKING TREATMENT 

FOR RAILROAD CROSSINGS 
TC-26 DRIVEWAY ENTRANCE SIGNING 
TC-28 RAILROAD CROSSING REPAIR DETOUR SIGNING 
 
SPECIAL PROVISIONS: 
 
TEMPORARY INFORMATION SIGNING 
WORK ZONE TRAFFIC CONTROL DEVICES (BDE) 
VEHICLE AND EQUIPMENT WARNING LIGHTS (BDE) 
MAINTENANCE OF ROADWAYS (D1) 
TRAFFIC CONTROL AND PROTECTION (ARTERIALS) (D1) 
TEMPORARY TRAFFIC SIGNAL TIMING 
SHORT TERM AND TEMPORARY PAVEMENT MARKING (BDE) 
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TRAFFIC CONTROL IN THE VICINTY OF A RAILROAD GRADE CROSSING 
(Effective August 4, 2017) 
 
In accordance with Chapter 8 of the Manual on Uniform Traffic Control Devices (MUTCD): 
 
When a grade crossing exists either within or in the vicinity of a temporary traffic control zone, 
lane restrictions, flagging (see Chapter 6E of the MUTCD), or other operations shall not be 
performed in a manner that would cause highway vehicles to stop on the railroad or LRT tracks, 
unless a flagger or uniformed law enforcement officer is provided at the grade crossing to 
minimize the possibility of highway vehicles stopping on the tracks, even if automatic warning 
devices are in place. 
 
See figure 6H-46 and associated notes of the MUTCD regarding the temporary traffic control in 
the vicinity of the railroad grade crossing.  
 
Basis of Payment.  The cost of the additional flagger and any additional signs, if necessary, will 
not be paid for separately, but shall be included in the cost of associated traffic control items.  
 
 
TEMPORARY INFORMATION SIGNING 
Effective: November 13, 1996 
Revised: January 29, 2020 
 
Description. 
This work shall consist of furnishing, installing, maintaining, relocating for various states of 
construction and eventually removing temporary informational signs.  Included in this item may 
be ground mount signs, skid mount signs, truss mount signs, bridge mount signs, and overlay 
sign panels which cover portions of existing signs. 
 
Materials. 
Materials shall be according to the following Articles of Section 1000 - Materials: 
 

 Item Article/Section 
a.) Sign Base (Note 1) 1090 
b.) Sign Face (Note 2) 1091 
c.) Sign Legends 1091 
d.) Sign Supports 1093 
e.) Overlay Panels (Note 3) 1090.02 

 
Note 1. The Contractor may use 5/8 inch (16 mm) instead of 3/4 inch (19 mm) thick 

plywood. 
Note 2. The sign face material shall be in accordance with the Department’s Fabrication 

of Highway Signs Policy. 
Note 3. The overlay panels shall be 0.08 inch (2 mm) thick. 
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GENERAL CONSTRUCTION REQUIREMENTS 
Installation. 
The sign sizes and legend sizes shall be verified by the Contractor prior to fabrication. 
 
Signs which are placed along the roadway and/or within the construction zone shall be installed 
according to the requirements of Article 701.14 and Article 720.04.  The signs shall be 7 ft (2.1 m) 
above the near edge of the pavement and shall be a minimum of 2 ft (600 mm) beyond the edge 
of the paved shoulder.  A minimum of two (2) posts shall be used. 
 
The attachment of temporary signs to existing bridges, sign structures or sign panels shall be 
approved by the Engineer.  Any damage to the existing signs and/or structures due to the 
Contractor's operations shall be repaired or signs replaced, as determined by the Engineer, at the 
Contractor's expense. 
 
Method of Measurement. 
This work shall be measured for payment in square feet (square meters) edge to edge 
(horizontally and vertically). 
 
All hardware, posts or skids, supports, bases for ground mounted signs, connections, which are 
required for mounting these signs will be included as part of this pay item. 
 
Basis Of Payment. 
This work shall be paid for at the contract unit price per square foot (square meter) for 
TEMPORARY INFORMATION SIGNING. 
 
 
REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES (PROJECT SPECIFIC) 
 
Description.  This work shall consist of the removal and disposal of regulated substances 
according to Section 669 of the Standard Specifications as revised below. 
 
Contract Specific Sites.  The excavated soil and groundwater within the areas listed below shall 
be managed as either “uncontaminated soil”, hazardous waste, special waste or non-special 
waste.  For stationing, the lateral distance is measured from centerline and the farthest distance 
is the offset distance or construction limit, whichever is less. 
 
Soil Disposal Analysis.  When the waste material requires sampling for landfill disposal 
acceptance, the Contractor shall secure a written list of the specific analytical parameters and 
analytical methods required by the landfill.  The Contractor shall collect and analyze the required 
number of samples for the parameters required by the landfill using the appropriate analytical 
procedures.  A copy of the required parameters and analytical methods (from landfill email or on 
landfill letterhead) shall be provided as Attachment 4A of the BDE 2733 (Regulated Substances 
Final Construction Report). The price shall include all sampling materials and effort necessary for 
collection and management of the samples, including transportation of samples from the job site 
to the laboratory.  The Contractor shall be responsible for determining the specific disposal 
facilities to be utilized; and collect and analyze any samples required for disposal facility 
acceptance using a NELAP certified analytical laboratory registered with the State of Illinois. 
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Site 3589-2: Agricultural Land, 24300 Block of S. Cicero Ave and 2100 block of Dralle Road, 
University Park, Will County 
• Station 26+55 to Station 27+40 (CL IL 50/Cicero Avenue), from 0 to 90 feet LT. The Engineer 

has determined this material meets the criteria of and shall be managed in accordance with 
Article 669.05(a)(1). Contaminants of concern sampling parameters: Lead and Manganese. 

• Station 100+50 to Station 104+00 (CL IL 50), from 0 to 85 feet LT. The Engineer has 
determined this material meets the criteria of and shall be managed in accordance with Article 
669.05(a)(1). Contaminants of concern sampling parameters: Lead and Manganese. 

 
Site 3589-4: Pond, 2400 block of Dralle Road, University Park, Will County 
• Station 211+60 to Station 215+00 (CL Dralle Road), from 0 to 60 feet LT. The Engineer has 

determined this material meets the criteria of and shall be managed in accordance with Article 
669.05(a)(5). Contaminants of concern sampling parameters: Arsenic, Beryllium, Chromium, 
Iron, Lead, Manganese and Nickel. 

• Station 20+00 to Station 23+70 (CL IL 50) from 0 to 60 feet LT. The Engineer has determined 
this material meets the criteria of and shall be managed in accordance with Article 
669.05(a)(5). Contaminants of concern sampling parameters: Arsenic, Beryllium, Chromium, 
Iron, Lead, Manganese and Nickel. 

• Station 23+70 to Station 26+55 (CL IL 50), from 0 to 75 feet LT. The Engineer has determined 
this material meets the criteria of and shall be managed in accordance with Article 
669.05(a)(1). Contaminants of concern sampling parameters: Lead and Manganese. 

 
Site 3589-7: Skyline Memorial Park, 24800 S. Governors Highway, University Park, Will County 
• Station 10+05 to Station 14+15 (CL IL 50), from 0 to 50 feet LT. The Engineer has determined 

this material meets the criteria of and shall be managed in accordance with Article 
669.05(a)(2). Contaminants of concern sampling parameters: Lead and Manganese. 

• Station 14+15 to Station 16+15 (CL IL 50), from 0 to 50 feet LT. The Engineer has determined 
this material meets the criteria of and shall be managed in accordance with Article 
669.05(a)(1). Contaminants of concern sampling parameters: Benzo(a)pyrene, Lead and 
Manganese. 

• Station 16+15 to Station 18+15 (CL IL 50), from 0 to 50 feet LT. The Engineer has determined 
this material meets the criteria of and shall be managed in accordance with Article 
669.05(a)(5). Contaminants of concern sampling parameters: Manganese. 

• Station 18+15 to Station 20+00 (CL IL 50), from 0 to 50 feet LT. The Engineer has determined 
this material meets the criteria of and shall be managed in accordance with Article 
669.05(a)(2). Contaminants of concern sampling parameters: Manganese. 

• Station 211+60 to Station 215+00 (CL Dralle Road) from 0 to 65 feet RT. The Engineer has 
determined this material meets the criteria of and shall be managed in accordance with Article 
669.05(a)(2). Contaminants of concern sampling parameters: Manganese. 
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Site 3589-8: Bluelinx Corporation, 2101 Dralle Road, University Park, Will County 
• Station 216+45 to Station 217+70 (CL Dralle Road), from 0 to 40 feet RT. The Engineer has 

determined this material meets the criteria of and shall be managed in accordance with Article 
669.05(a)(3). Contaminants of concern sampling parameters: Benzo(a)pyrene and 
Manganese. 

• Station 217+70 to Station 219+25 (CL Dralle Road), from 20 feet LT to 40 feet RT. The 
Engineer has determined this material meets the criteria of and shall be managed in 
accordance with Article 669.05(a)(3). Contaminants of concern sampling parameters: 
Benzo(a)pyrene, Lead and Manganese. 

 
Site 3589A-4: IDOT Monee Maintenance Yard, University Park, Will County 
• Station 01+45 to Station 01+75 (CL Monee Yard), from 25 feet LT to 160 feet RT. The Engineer 

has determined this material meets the criteria of and shall be managed in accordance with 
Article 669.05(a)(1). Contaminants of concern sampling parameters: Benzo(a)pyrene, 
Beryllium, Chromium, Iron, Lead, Manganese and Nickel. 

• Station 01+75 to Station 03+70 (CL Monee Yard), from 10 feet LT to 15 feet RT. The Engineer 
has determined this material meets the criteria of and shall be managed in accordance with 
Article 669.05(a)(1). Contaminants of concern sampling parameters: Beryllium, Chloride, 
Chromium, Iron, Lead, Manganese and Nickel. 

• Station 03+70 to Station 05+25 (CL Monee Yard), from 10 feet LT to 15 feet RT. The Engineer 
has determined this material meets the criteria of and shall be managed in accordance with 
Article 669.05(a)(5). Contaminants of concern sampling parameters: Total Xylenes, Chloride, 
Iron and Manganese. 

• Station 05+25 to Station 06+70 (CL Monee Yard), from 10 feet LT to 15 feet RT. The Engineer 
has determined this material meets the criteria of and shall be managed in accordance with 
Article 669.05(a)(2). Contaminants of concern sampling parameters: Manganese. 

• Station 06+70 to Station 08+50 (CL Monee Yard), from 10 feet LT to 15 feet RT. The Engineer 
has determined this material meets the criteria of and shall be managed in accordance with 
Article 669.05(a)(3). Contaminants of concern sampling parameters: Benzo(a)pyrene and 
Manganese. 

 
At the IDOT Monee Maintenance Yard property, Total Xylene was detected at a concentration 
exceeding the TACO Tier 1 soil remediation objective for the Construction Worker Inhalation 
exposure route in soil boring MM-4 from the sample interval 0 to 6 feet deep, as noted in the Final 
Preliminary Site Investigation Report for this project, submitted January 29, 2025, by Weston 
Solutions, Inc.  This area requires a WORK ZONE based on the level of Total Xylene present.  
Procedures shall be implemented to protect site workers and observers from hazards 
encountered during construction activities in locations containing contaminated materials, 
pursuant to Article 669 of the Standard Specifications for Road and Bridge Construction manual. 
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Site 3589A-6: Railroad, Southeast side of Governors Highway, University Park, Will County 
• Station 10+05 to Station 12+45 (CL IL 50), from 0 to 50 feet RT. The Engineer has determined 

this material meets the criteria of and shall be managed in accordance with Article 
669.05(a)(2). Contaminants of concern sampling parameters: Lead and Manganese. 

• Station 12+45 to Station 14+55 (CL IL 50), from 0 to 50 feet RT. The Engineer has determined 
this material meets the criteria of and shall be managed in accordance with Article 
669.05(a)(1). Contaminants of concern sampling parameters: Iron, Lead and Manganese. 

• Station 14+55 to Station 18+40 (CL IL 50), from 0 to 70 feet RT. The Engineer has determined 
this material meets the criteria of and shall be managed in accordance with Article 
669.05(a)(2). Contaminants of concern sampling parameters: Lead, Manganese and Nickel. 

• Station 18+40 to Station 20+00 (CL IL 50), from 0 to 70 feet RT. The Engineer has determined 
this material meets the criteria of and shall be managed in accordance with Article 
669.05(a)(1). Contaminants of concern sampling parameters: Iron, Lead, Manganese and 
Nickel. 

• Station 20+00 to Station 24+70 (CL IL 50), from 0 to 120 feet RT. The Engineer has determined 
this material meets the criteria of and shall be managed in accordance with Article 
669.05(a)(5). Contaminants of concern sampling parameters: Benzo(a)anthracene, 
Benzo(a)pyrene, Benzo(b)fluoranthene, Carbazole, Dibenzo(a,h)anthracene, Indeno(1,2,3- 
cd)pyrene, Naphthalene, Lead and Manganese. 

• Station 24+70 to Station 31+00 (CL IL 50/Governors Highway), from 0 to 80 feet RT. The 
Engineer has determined this material meets the criteria of and shall be managed in 
accordance with Article 669.05(a)(5). Contaminants of concern sampling parameters: Arsenic 
and Manganese. 

• Station 27+40 to Station 31+00 (CL IL 50/Governors Highway), from 0 to 40 feet LT. The 
Engineer has determined this material meets the criteria of and shall be managed in 
accordance with Article 669.05(a)(2). Contaminants of concern sampling parameters: 
Manganese. 

• Station 100+50 to Station 104+00 (CL IL 50/Cicero Avenue), from 0 to 105 feet RT. The 
Engineer has determined this material meets the criteria of and shall be managed in 
accordance with Article 669.05(a)(2). Contaminants of concern sampling parameters: 
Manganese. 

• Station 215+00 to Station 216+45, (Dralle Road) from 0 to 90 feet RT. The Engineer has 
determined this material meets the criteria of and shall be managed in accordance with Article 
669.05(a)(1). Contaminants of concern sampling parameters: Iron, Lead, Manganese and 
Nickel. 

• Station 215+00 to Station 216+45, (CL Dralle Road), from 0 to 140 feet LT. The Engineer has 
determined this material meets the criteria of and shall be managed in accordance with Article 
669.05(a)(5). Contaminants of concern sampling parameters: Benzo(a)anthracene, 
Benzo(a)pyrene, Benzo(b)fluoranthene, Carbazole, Dibenzo(a,h)anthracene, Indeno(1,2,3- 
cd)pyrene, Naphthalene, Lead and Manganese. 

  



FAP Route 350 (IL 50/Cicero Ave) 
Project HSIP-TJYT(111) 
Section FAP 0350 22 II 

Will County 
Contract No. 62R51 

 

 
59 

 
At the Railroad property, Naphthalene was detected at a concentration exceeding the TACO Tier 
1 soil remediation objective for the Construction Worker Inhalation exposure route in soil boring 
RR-6 from the sample interval 10 to 21 feet deep, as noted in the Final Preliminary Site 
Investigation Report for this project, submitted January 29, 2025, by Weston Solutions, Inc.  This 
area requires a WORK ZONE based on the level of Naphthalene present.  Procedures shall be 
implemented to protect site workers and observers from hazards encountered during construction 
activities in locations containing contaminated materials, pursuant to Article 669 of the Standard 
Specifications for Road and Bridge Construction manual. 
 
Site 3589A-B: Verdant Specialty Solutions, 24601 S. Governors Highway, northeast corner of 
Dralle Road and Governors Highway, University Park, Will County 
• Station 216+45 to Station 217+70 (CL Dralle Road), from 0 to 40 feet LT. The Engineer has 

determined this material meets the criteria of and shall be managed in accordance with Article 
669.05(a)(2). Contaminants of concern sampling parameters: Manganese. 

 
Work Zones 
Three distinct OSHA HAZWOPER work zones (exclusion, decontamination, and support) shall 
apply to projects adjacent to or within sites with documented leaking underground storage tank 
(LUST) incidents, or sites under management in accordance with the requirements of the Site 
Remediation Program (SRP), Resource Conservation and Recovery Act (RCRA), or 
Comprehensive Environmental Response, Compensation and Liability Act (CERCLA), or as 
deemed necessary.  For this project, the work zones apply for the following ISGS PESA Sites:  
Site 4 and Site 6 
 
Engineered Barrier.  An engineered barrier shall be installed in storm sewer, sanitary sewer, water 
main trenches and/or other construction excavations (as deemed appropriate), to limit the 
exposure and control the migration of contamination from the contaminated soil that remains 
within the trench excavation.  It shall be placed beneath the trench backfill material at the following 
locations:  
 
• Station 3+70 to Station 5+25 (CL Monee Yard), from 10 feet LT to 15 feet RT, excavation for 

drainage improvement, width of 3 feet, depth of 3 feet (IDOT Monee Maintenance Yard, 
University Park, PESA Site 3589A-4) – non-special waste.  Contaminants of concern sampling 
parameters: VOCs, Chloride, Iron and Manganese. 

• Station 20+60 to Station 21+40 (CL IL 50), from 0 to 120 feet RT, excavation for drainage 
structure, width of 5 feet, depth of 6 feet (Railroad, southeast side of Governors Highway, 
University Park, PESA Site 3589A-6) – non-special waste.  Contaminants of concern sampling 
parameters: Benzo(a)anthracene, Benzo(a)pyrene, Benzo(b)fluoranthene, Carbazole, 
Dibenzo(a,h)anthracene, Indeno(1,2,3- cd)pyrene, Naphthalene, Lead and Manganese. 

• Station 20+60 to Station 21+80 (CL IL 50), from 0 to 120 feet RT, excavation for curb and 
gutter, width of 3 feet, depth of 3 feet (Railroad, southeast side of Governors Highway, 
University Park, PESA Site 3589A-6) – non-special waste.  Contaminants of concern sampling 
parameters: Benzo(a)anthracene, Benzo(a)pyrene, Benzo(b)fluoranthene, Carbazole, 
Dibenzo(a,h)anthracene, Indeno(1,2,3- cd)pyrene, Naphthalene, Lead and Manganese. 
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The engineered barrier shall consist of a geosynthetic clay liner system, geomembrane liner, or 
equivalent material as approved by the Engineer.  A geosynthetic clay liner shall be composed of 
a bentonite clay liner approximately 0.25 inches thick.  The engineered barrier shall have a 
permeability of less than 10-7 cm/sec.  Installation of the geosynthetic clay liner system shall be 
in accordance with the manufacturer’s recommendations except that all laps shall face down-
slope. 
 
The geomembrane liner shall have a minimum thickness of 30 mils.  The geomembrane liner shall 
line the entire trench and installed in accordance with the manufacturer’s recommendations. 
 
No equipment will be allowed on the engineered barrier until it is covered by a minimum of 1 foot 
of backfill.  Any damage to the engineered barrier caused by the Contractor shall be repaired at 
no additional expense to the Department in accordance with the manufacturer’s 
recommendations and as directed by the Engineer. 
 
Method of Measurement:  The engineered barrier will be measured for payment in place and the 
area computed in square yards. 
 
Basis of Payment:  The engineered barrier will be paid for at the contract unit price per square 
yard for ENGINEERED BARRIER. 
 
 
UNDERGROUND RACEWAYS 
Effective: March 1, 2015 
 
Revise Article 810.04 of the Standard Specifications to read: 
 

“Installation.  All underground conduits shall have a minimum depth of 30-inches 
(700 mm) below the finished grade.” 

 
 
Add the following to Article 810.04 of the Standard Specifications: 
 

“All metal conduit installed underground shall be Rigid Steel Conduit unless 
otherwise indicated on the plans.” 

 
 
Add the following to Article 810.04 of the Standard Specifications: 
 

“All raceways which extend outside of a structure or duct bank but are not 
terminated in a cabinet, junction box, pull box, handhole, post, pole, or pedestal 
shall extend a minimum or 300 mm (12”) or the length shown on the plans beyond 
the structure or duct bank.  The end of this extension shall be capped and sealed 
with a cap designed for the conduit to be capped. 
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The ends of rigid metal conduit to be capped shall be threaded, the threads 
protected with full galvanizing, and capped with a threaded galvanized steel cap.   
 
The ends of rigid nonmetallic conduit and coilable nonmetallic conduit shall be 
capped with a rigid PVC cap of not less than 3 mm (0.125”) thick.  The cap shall 
be sealed to the conduit using a room-temperature-vulcanizing (RTV) sealant 
compatible with the material of both the cap and the conduit.  A washer or similar 
metal ring shall be glued to the inside center of the cap with epoxy, and the pull 
cord shall be tied to this ring.” 

 
 
BREAKAWAY DEVICE 
Effective: January 1, 2023 
 
Revise the first sentence of Article 1070.04(b)(2) to read: 
 

“The device shall be approximately 9 in. (230 mm) high and shall have a large 
fiberglass or polyethylene access door of a color to match the base finish which 
shall be held in place with a button-type tamper resistant stainless-steel screw or 
other means approved by the Engineer.” 

 
 
GENERAL ELECTRICAL REQUIREMENTS  
Effective:   January 1, 2025 
 
This special provision replaces Articles 801.01 – 801.07, 801.09 – 801-16 of the Standard 
Specifications. 
 
Definition.  Codes, standards, and industry specifications cited for electrical work shall be by 
definition the latest adopted version thereof, unless indicated otherwise. 

 
Materials by definition shall include electrical equipment, fittings, devices, motors, appliances, 
fixtures, apparatus, all hardware and appurtenances, and the like, used as part of, or in connection 
with, electrical installation. 

 
Standards of Installation.  Materials shall be installed according to the manufacturer’s 
recommendations, the NEC, OSHA, the NESC, and AASHTO’s Standard Specifications for 
Structural Supports for Highway Signs, Luminaires, and Traffic Signals. 

 
All like materials shall be from the same manufacturer.  Listed and labeled materials shall be used 
whenever possible.  The listing shall be according to UL or an approved equivalent. 
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Safety and Protection.  Safety and protection requirements shall be as follows. 

 
Safety.  Electrical systems shall not be left in an exposed or otherwise hazardous condition.  All 
electrical boxes, cabinets, pole handholes, etc. which contain wiring, either energized or non-
energized, shall be closed or shall have covers in place and be locked when possible, during 
nonworking hours. 
 
Protection.  Electrical raceway or duct openings shall be capped or otherwise sealed from the 
entrance of water and dirt.  Wiring shall be protected from mechanical injury. 

 
Equipment Grounding Conductor.  All electrical systems, materials, and appurtenances shall 
be grounded.  Good ground continuity throughout the electrical system shall be assured, even 
though every detail of the requirements is not specified or shown.  Electrical circuits shall have a 
continuous insulated equipment grounding conductor.  When metallic conduit is used, it shall be 
bonded to the equipment grounding conductor, but shall not be used as the equipment grounding 
conductor. 

 
Detector loop lead-in circuits, circuits under 50 volts, and runs of fiber optic cable will not require 
an equipment grounding conductor. 

 
Where connections are made to painted surfaces, the paint shall be scraped to fully expose metal 
at the connection point.  After the connection is completed, the paint system shall be repaired to 
the satisfaction of the Engineer. 

 
Bonding of all boxes and other metallic enclosures throughout the wiring system to the equipment 
grounding conductor shall be made using a splice and pigtail connection.  Mechanical connectors 
shall have a serrated washer at the contact surface. 

 
All connections to structural steel or fencing shall be made with exothermic welds.  Care shall be 
taken not to weaken load carrying members.  Where connections are made to epoxy coated 
reinforcing steel, the epoxy coating shall be sufficiently removed to facilitate a mechanical 
connection.  The epoxy coating shall be repaired to the satisfaction of the Engineer.  Where 
connections are made to insulated conductors, the connection shall be wrapped with at least four 
layers of electrical tape extended 6 in. (150 mm) onto the conductor insulation. 

 
Submittals.  At the preconstruction meeting, the Contractor shall submit a written listing of 
manufacturers for all major electrical and mechanical items.  The list of manufacturers shall be 
binding, except by written request from the Contractor and approval by the Engineer.  The request 
shall include acceptable reasons and documentation for the change. 

 
Within 30 calendar days after contract execution, the Contractor shall submit, for approval, 
through the method as directed in the pre-construction meeting. Submittals for the materials 
for each individual pay item shall be complete in every respect.  Submittals which include multiple 
pay items shall have all submittal material for each item or group of items covered by a particular 
specification, grouped together and the applicable pay item identified.  Various submittals shall, 
when taken together, form a complete coordinated package.  A partial submittal will be returned 
without review unless prior written permission is obtained from the Engineer. 
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Submittals shall be provided for all items used, temporary and permanent, for review and 
approval. 
 
Equipment which will be owned and maintained by a local agency other than the State shall be 
reviewed and approved by that agency prior to submittal to the State. The submittal to the State 
shall include any comments made by the local agency. 
 
Each PDF document must be a vector format PDF from the originating supplier or program and 
not scanned images. 
 
The submittal must clearly identify the specific model number or catalog number of the item being 
proposed. 
 
The submittal shall be properly identified by Pay Item Number, Contractor, route, section, county, 
and contract number. 

 
The Contractor shall have reviewed the submittal material and affixed the Contractor’s 
stamp of approval, with date and signature, for each individual item prior to submittal.  The 
Contractor’s approval stamp shall be the first page of the submittal. 

 
Illegible print, incompleteness, inaccuracy, or lack of coordination will be grounds for rejection. 

 
Items from multiple disciplines shall not be combined on a single submittal and 
transmittal.  Items for lighting, signals, surveillance, and CCTV must be in separate 
submittals since they may be reviewed by various personnel in various locations. 
 
The Department may provide a list of pay items broken out by discipline upon request for a 
particular contract. In general, the disciplines are as follows: 
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Discipline Typical Items 

ITS 

CCTV 
CCTV structures 
Communication vaults 
Fiber optic 
Fiber optic duct 
Network equipment 

Lighting 

Breakaway devices 
Light poles 
Light tower 
Lighting cables 
Lighting controllers 
Luminaires 
Unit duct 

Pump Station All pump station equipment 
Signing Signing 

Surveillance 

Loop cables 
Detector equipment & associated structures 
Ramp metering & associated structures 
Wireless pavement sensors and assoc. structures 
Radar detection 
Data Probing 
Handholes 
Dynamic Message Signs (DMS) 

Traffic Signal 

Controllers/Cabinets 
Handholes 
Illuminated signs 
Pedestrian Push Buttons 
Signal Cable 
Signal Detectors 
Signal Heads 
Signal Loop Cable 
Signal Modules 
Signal Structures 

Local Roads Lighting Same as lighting 
Local Roads Traffic Signal Same as traffic signal 
 
 
Discipline with the predominate 
amount of work in contract or ask 
Engineer. 
 

 
 
Raceways 
Electric cables 
Junction boxes 

 
The Engineer will review the submittals for conformance with the design concept of the project 
according to Article 105.04 and the following.  The Engineer will stamp the drawings indicating 
their status as “Approved”, “Approved as Noted”, “Disapproved”, “incomplete”, or “Information 
Only”.  Since the Engineer’s review is for conformance with the design concept only, it shall be 
the Contractor’s responsibility to coordinate the various items into a working system as specified.  
The Contractor shall not be relieved from responsibility for errors or omissions in the shop, 
working, or layout drawings by the Engineer’s approval thereof.  The Contractor shall still be in 
full compliance with contract and specification requirements. 
  



FAP Route 350 (IL 50/Cicero Ave) 
Project HSIP-TJYT(111) 
Section FAP 0350 22 II 

Will County 
Contract No. 62R51 

 

 
65 

 
All submitted items reviewed and marked “Disapproved”, “Incomplete” or “Approved as Noted” 
shall be resubmitted by the Contractor in their entirety, unless otherwise indicated within the 
submittal comments. 

 
Work shall not begin until the Engineer has approved the submittal.  Material installed prior to 
approval by the Engineer, will be subject to removal and replacement at no additional cost to the 
Department. 

 
Certifications.  When certifications are specified and are available prior to material manufacture, 
the certification shall be included in the submittal information.  When specified and only available 
after manufacture, the submittal shall include a statement of intent to furnish certification.  All 
certificates shall be complete with all appropriate test dates and data. 

 
Authorized Project Delay.  See Article 801.08 

 
Maintenance transfer and Preconstruction Inspection: 

 
General.  Before performing any excavation, removal, or installation work (electrical or otherwise) 
at the site, the Contractor shall request a maintenance transfer and preconstruction site inspection, 
to be held in the presence of the Engineer and a representative of the party or parties responsible 
for maintenance of any electrical systems (lighting, ITS, Pump Station, Surveillance, and traffic 
control systems) which may be affected by the work.  The request for the maintenance transfer and 
preconstruction inspection shall be made no less than fourteen (14) calendar days prior to the 
desired inspection date.  The maintenance transfer and preconstruction inspection shall: 

 
Establish the procedures for formal transfer of maintenance responsibility required for the 
construction period. 

 
Establish the approximate location and operating condition of the electrical systems which may be 
affected by the work. 

 
Marking of Existing Cable Systems.  The party responsible for maintenance of any existing electrical 
systems at the project site will, at the Contractor's request, mark and/or stake, once per location, all 
underground cable routes owned or maintained by the State.  A project may involve multiple 
"locations" where separated electrical systems are involved (i.e. different controllers).  The markings 
shall be taken to have a horizontal tolerance of at least 1 foot (304.8 mm) to either side.  The request 
for the cable locations and marking shall be made at the same time the request for the maintenance 
transfer and preconstruction inspection is made.  The Contractor shall exercise extreme caution 
where existing buried cable runs are involved.  The markings of existing systems are made strictly 
for assistance to the Contractor and this does not relieve the Contractor of responsibility for the 
repair or replacement of any cable run damaged in the course of his work, as specified elsewhere 
herein.  Note that the contractor shall be entitled to only one request for location marking of existing 
systems and that multiple requests may only be honored at the contractor's expense.  No locates 
will be made after maintenance is transferred unless it is at the contractor’s expense. 
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Condition of Existing Systems.  The Contractor shall conduct an inventory of all existing electrical 
system equipment within the project limits, which may be affected by the work, making note of any 
parts which are found broken or missing, defective or malfunctioning.  Megger and load readings 
shall be taken for all existing circuits which will remain in place or be modified.  If a circuit is to be 
taken out in its entirety, then readings do not have to be taken.   The inventory and test data shall 
be reviewed with and approved by the Engineer and a record of the inventory shall be submitted to 
the Engineer for the record.  Without such a record, all systems transferred to the Contractor for 
maintenance during construction shall be returned at the end of construction in complete, fully 
operating condition.” 
 
Maintenance and Responsibility During Construction. 

 
Lighting Operation and Maintenance Responsibility.  The scope of work shall include the 
assumption of responsibility for the continuing operation and maintenance of the existing, proposed, 
temporary, sign and navigation lighting, or other lighting systems and all appurtenances affected by 
the work as specified elsewhere herein.  Maintenance of lighting systems is specified elsewhere 
and will be paid for separately. 
 
The proposed lighting system must be operational prior to opening the roadway to traffic unless 
temporary lighting exists which is designed and installed to properly illuminate the roadway. 
 
Electrical Infrastructure During Construction.  The scope of work shall include locating and marking 
the proposed underground infrastructure installed in this contract. 

 
Energy and Demand Charges.  The payment of basic energy and demand charges by the electric 
utility for existing lighting which remains in service will continue as a responsibility of the Owner, 
unless otherwise indicated.  Unless otherwise indicated or required by the Engineer duplicate 
lighting systems (such as temporary lighting and proposed new lighting) shall not be operated 
simultaneously at the Owner's expense and lighting systems shall not be kept in operation during 
long daytime periods at the Owner's expense.  Upon written authorization from the Engineer to 
place a proposed new lighting system in service, whether the system has passed final acceptance 
or not, (such as to allow temporary lighting to be removed), the Owner will accept responsibility for 
energy and demand charges for such lighting, effective the date of authorization.  All other energy 
and demand payments to the utility shall be the responsibility of the Contractor until final 
acceptance. 
 
Damage to Electrical Systems.  Should damage occur to any existing electrical systems through 
the Contractor’s operations, the Engineer will designate the repairs as emergency or non-
emergency in nature. 
 
Emergency repairs shall be made by the Contractor, or as determined by the Engineer, the 
Department, or its agent.  Non-emergency repairs shall be performed by the Contractor within six 
working days following discovery or notification.  All repairs shall be performed in an expeditious 
manner to assure all electrical systems are operational as soon as possible.  The repairs shall be 
performed at no additional cost to the Department. 
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Lighting.  An outage will be considered an emergency when three or more lights on a circuit or 
three successive lights are not operational.  Knocked down materials, which result in a danger to 
the motoring public, will be considered an emergency repair. 
 
Temporary aerial multi-conductor cable, with grounded messenger cable, will be permitted if it 
does not interfere with traffic or other operations, and if the Engineer determines it does not 
require unacceptable modification to existing installations. 
 
Marking Proposed Locations.  The Contractor shall mark or stake the proposed locations of all 
poles, cabinets, junction boxes, pull boxes, handholes, cable routes, pavement crossings, and 
other items pertinent to the work.  A proposed location inspection by the Engineer shall be 
requested prior to any excavation, construction, or installation work after all proposed installation 
locations are marked.  Any work installed without location approval is subject to corrective action 
at no additional cost to the Department. 

 
Inspection of electrical work.  Inspection of electrical work shall be according to Article 105.12 
and the following. 

 
Before any splice, tap, or electrical connection is covered in handholes, junction boxes, light poles, 
or other enclosures, the Contractor shall notify and make available such wiring for the Engineer’s 
inspection. 
 
Testing. 
 
General. Before final inspection, the electrical work shall be tested.  Tests may be made 
progressively as parts of the work are completed or may be made when the work is complete.  
Tests shall be made in the presence of the Engineer.  Items which fail to test satisfactorily shall 
be repaired or replaced.  Tests shall include checks of control operation, system voltages, cable 
insulation, and ground resistance and continuity. 

 
The forms for recording test readings will be available from the Engineer in electronic format.  The 
Contractor shall provide the Engineer with a written report of all test data including the following: 

 
• Voltage Tests 
• Amperage Tests 
• Insulation Resistance Tests 
• Continuity tests 
• Resistance of Grounding Electrodes 
• Detector Loop Tests 
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Lighting systems.  The following tests shall be made. 

 
(1) Voltage Measurements.  Voltages in the cabinet from phase to phase and phase to 

neutral, at no load and at full load, shall be measured and recorded.  Voltage readings 
at the last termination of each circuit shall be measured and recorded. 

(2) Insulation Resistance.  Insulation resistance to ground of each circuit at the cabinet 
shall be measured and recorded with all loads disconnected. Prior to performance of 
the insulation resistance test, the Contractor shall remove all fuses within all light pole 
bases on a circuit to segregate the luminaire loads.  

 
On tests of new cable runs, the readings shall exceed 50 megohms for phase and 
neutral conductors with a connected load over 20A and shall exceed 100 megohms 
for conductors with a connected load of 20A or less. 
 
On tests of cable runs which include cables which were existing in service prior to this 
contract, the resistance readings shall be the same or better than the readings 
recorded at the maintenance transfer at the beginning of the contract.  Measurements 
shall be taken with a megohm meter approved by the Engineer. 
 

(3) Loads.  The current of each circuit, phase main, and neutral shall be measured and 
recorded.  The Engineer may direct reasonable circuit rearrangement.  The current 
readings shall be within ten percent of the connected load based on material ratings. 

 
(4) Ground Continuity.  Resistance of the system ground as taken from the farthest 

extension of each circuit run from the controller (i.e. check of equipment ground 
continuity for each circuit) shall be measured and recorded.  Readings shall not exceed 
2.0 ohms, regardless of the length of the circuit. 

 
(5) Resistance of Grounding Electrodes.  Resistance to ground of all grounding electrodes 

shall be measured and recorded.  Measurements shall be made with a ground tester 
during dry soil conditions as approved by the Engineer.  Resistance to ground shall 
not exceed 10 ohms. 

 
Surveillance. The following tests shall be made in addition to the lighting system test above.  

 
(1) Detector Loops.  Before and after permanently securing the loop in the pavement, the 

resistance, inductance, resistance to ground, and quality factor for each loop and lead-
in circuit shall be tested. 

 
(2) The loop and lead-in circuit shall have an inductance between 20 and 

2500 microhenries. 
 
(3) The resistance to ground shall be a minimum of 50 megohms under any conditions of 

weather or moisture. 
 
(4) The continuity test of the loop and loop lead-in shall not have a resistance greater than 

two (2) ohms 
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(5) The quality factor (Q) shall be 5 or greater. 
 
Loops which fail to test satisfactorily shall be repaired or replaced. 
Telecommunication Cable.  Once the telecommunication cable is installed complete with 
all cable terminations complete the Contractor shall request an end-to-end test.  The 
Contractor shall request the end-to-end test at least 7 days in advance to the TSC 
Engineer.  Any lane closures and/or any other safety measures that need to be taken shall 
be provided for by the Contractor and shall be considered incidental to the cost of this 
item.  The type of test performed shall be an end-to-end test with Halcyon type equipment 
transmitting and receiving at each end of the cable.  Each pair shall be tested, and the 
results shall be recorded and submitted to the Engineer.  If any results don't fall within the 
requirements set forth in (REA) PE-39, the Contractor shall correct and re-test that cable 
pair.  Traffic Systems will tolerate only one pair out of every 100 pair of cable that doesn't 
meet or exceed specifications set forth in (REA) PE-39. 
 
Wireless In-Pavement Detection Systems shall be tested in accordance with the approved 
testing procedures provided in the catalog cut submittal. 
 

Fiber Optic Systems.   
 

The Contractor shall submit detailed test procedures for approval by the Engineer.  All 
fibers (terminated and un-terminated) shall be tested bi-directionally at both 1310 nm and 
1550 nm with both an Optical Time Domain Reflectometer (OTDR) and a power meter 
with an optical source.  For testing, intermediate breakout fibers may be concatenated and 
tested end-to-end.  Any discrepancies between the measured results and these 
specifications will be resolved to the satisfaction of the Engineer. 

 
Fibers which are not to be terminated shall be tested with a temporary fusion spliced pigtail 
fiber.   Mechanical splice or bare fiber adapters are not acceptable.  
 
The Contractor shall provide the date, time and location of any tests required by this 
specification to the Engineer at least 5 working (7 calendar) days before performing the 
test.  Included with the notification shall be a record drawing of the installed fiber optic 
cable system.  The drawings shall indicate actual installed routing of the cable, the 
locations of splices, and locations of cable slack with slack quantities identified. 
 
Upon completion of the cable installation, splicing, and termination, the Contractor shall 
test all fibers for continuity, events above 0.1 dB, and total attenuation of the cable. The 
test procedure shall be as follows: 
 
A Certified Technician utilizing an Optical Time Domain Reflectometer (OTDR) and Optical 
Source/Power Meter shall conduct the installation test.  The test equipment used shall 
have been calibrated within the last two years.  Documentation shall be provided. The 
Technician is directed to conduct the test using the standard operating procedures defined 
by the manufacturer of the test equipment.  All fibers installed shall be tested in both 
directions. 
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A fiber ring or fiber box shall be used to connect the OTDR to the fiber optic cable under 
test at both the launch and receive ends.  The tests shall be conducted at 1310 and 1550 
nm for all fibers. 
 
All testing shall be witnessed by the IDOT Engineer, and a copy of the test results (CD 
ROM or USB Drive) shall be submitted on the same day of the test.  Hardcopies shall be 
submitted as described herein with copies on CD ROM or USB Drive. 
 
At the completion of the test, the Contractor shall provide copies of the documentation of 
the test results to the Project Engineer. The test documentation shall be submitted as two 
bound copies and three CD ROM, or USB drive copies, and shall include the following: 

 
Cable & Fiber Identification: 

 
• Cable ID • Operator Name 
• Cable Location - beginning and end 

point • Date & Time 

• Fiber ID, including tube and fiber color • Setup Parameters 
• Wavelength • Range (OTDR) 
• Pulse width (OTDR) • Scale (OTDR) 

• Refractory index (OTDR) • Setup Option chosen to pass OTDR “dead 
zone” 

 
Test Results shall include: 

 
• OTDR Test results • Measured Length (Cable Marking) 
• Total Fiber Trace • Total Length (OTDR) 

• Splice Loss/Gain • Optical Source/Power Meter Total 
Attenuation (dB/km) 

• Events > 0.10 dB  
 

Sample Power Meter Tabulation: 
 

Power Meter Measurements (dB) 

Location Fiber 
No. 

Cable 
Length 

(km) 
A to B B to A Bidirectional 

Average 
A B 1310 nm 1550 nm 1310 nm 1550 nm 1310 nm 1550 nm 

  1        
          
          
  2        

Maximum Loss       
Minimum Loss       
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The OTDR test results file format must be Bellcore/Telcordia compliant according 
to GR-196-CORE Issue 2, OTDR Data Standard, GR 196, Revision 1.0, GR 196, 
Revision 1.1, GR 196, Revision 2.0 (SR-4731) in a “.SOR” file format.  A copy of the 
test equipment manufacture’s software to read the test files, OTDR and power, shall 
be provided to the Department.  These results shall also be provided in tabular form, 
see sample below: 

Sample OTDR Summary 
Cable 

Designation: TCF-IK-03 OTDR 
Location: Pump Sta. 67 Date: 1/1/00 

Fiber 
Number 

Event 
Type 

Event 
Location 

Event Loss (dB) 
1310 nm 1550 nm 

1 Splice 23500 Ft. .082 .078 
1 Splice 29000 Ft. .075 .063 
2 Splice 29000 Ft. .091 .082 
3 Splice 26000 Ft. .072 .061 
3 Bend 27000 Ft. .010 .009 

 
The following shall be the criteria for the acceptance of the cable: 

 
Upon completing all splicing operations for a cable span, the Contractor shall measure the 
mean bi-directional loss at each splice using an Optical Time Domain Reflectometer. 

 
When splices are made between identical cables (same manufacturer and cable type) the 
average optical loss of each splice shall not exceed 0.10 dB.  The average is determined 
by measuring the splice loss in both directions with an OTDR, adding the two readings, 
and dividing by two.  Testing should be performed for both the 1310 and 1550 nm 
wavelengths.  No individual splice loss measured in a single direction shall exceed 0.15 
dB. 

 
When splices are made between cables containing fibers of different mode field diameters, 
the average optical loss of each splice shall not exceed 0.50 dB.  The average is 
determined by measuring the splice loss in both directions with an OTDR, adding the two 
readings, and dividing by two.  Testing should be performed for both the 1310 and 1550 
nm wavelengths.  No individual splice loss measured in a single direction shall exceed 0.6 
dB. 
 
The Contractor shall measure the end-to-end attenuation of each fiber, from connector to 
connector, using an optical power meter and source. This loss shall be measured at from 
both directions and shall not exceed 0.5 dB per installed kilometer of single mode cable. 
Measurements shall be made at both 1300 and 1550 nm for single mode cable. 
 
For multimode cable, power meter measurements shall be made at 850 and 1300 nm. 
The end-to-end attenuation shall not exceed 3.8 dB/installed kilometers at 850nm or 1.8 
dB per installed kilometer at 1300nm for multimode fibers. 
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If the total loss exceeds these specifications, the Contractor shall replace or repair the 
cable run at the no additional cost to the state, both labor and materials. Elevated 
attenuation due to exceeding the pulling tension, or any other installation operation, during 
installation shall require the replacement of the cable run at no additional cost to the State, 
including labor and materials. 

 
All test results shall be furnished to the Engineer seven working days before the date the 

inspection is scheduled. 
Contract Guarantee.  The Contractor shall provide a written guarantee for all electrical work 
provided under the contract for a period of six months after the date of acceptance with the 
following warranties and guarantees. 

 
(a) The manufacturer’s standard written warranty for each piece of electrical material or 

apparatus furnished under the contract.  The warranty for light emitting diode (LED) 
modules, including the maintained minimum luminance, shall cover a minimum of 120 
months from the date of delivery. 

 
(b) The Contractor’s written guarantee that, for a period of six months after the date of final 

acceptance of the work, all necessary repairs to or replacement of said warranted material 
or apparatus for reasons not proven to have been caused by negligence on the part of the 
user or acts of a third party shall be made by the Contractor at no additional cost to the 
Department. 

 
(c) The Contractor’s written guarantee for satisfactory operation of all electrical systems 

furnished and constructed under the contract for a period of six months after final 
acceptance of the work. 

 
The warranty for an uninterruptable power supply (UPS) shall cover a minimum of two years from 
date the equipment is placed in operation; however, the batteries of the UPS shall be warranted 
for full replacement for a minimum of five years. 
 
Record Drawings.  Alterations and additions to the electrical installation made during the 
execution of the work shall be made on the PDF copy of the as-Let documents using a PDF editor. 
Hand drawn notations or markups and scanned plans are not acceptable. These drawings shall 
be updated daily and shall be available for inspection by the Engineer during the work.  The record 
drawings shall include the following: 
 

• Cover Sheet 
• The Electrical Maintenance Contract Management System (EMCMS) location 

designation, i.e. “L” number 
• Summary of Quantities, electrical items only 
• Legends, Schedules, and Notes 
• Plan Sheets 
• Pertinent Details 
• Single Line Diagrams 
• Other useful information useful to locate and maintain the systems. 
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Any modifications to the details shall be indicated.  Final quantities used shall be indicated on the 
Summary of Quantities. Foundation depths used shall also be listed. 
 
As part of the record drawings, the Contractor shall inventory all materials, new or existing, on the 
project and record information on inventory sheets provided by the Engineer. 

 
 
The inventory shall include: 
 

• Location of Equipment, including rack, chassis, slot as applicable. 
• Designation of Equipment 
• Equipment manufacturer 
• Equipment model number 
• Equipment Version Number 
• Equipment Configuration 

o Addressing, IP or other 
o Settings, hardware or programmed 

• Equipment Serial Number 
 

The following electronic inventory forms are available from the Engineer: 
 

• Lighting Controller Inventory 
• Lighting Inventory 
• Light Tower Inspection Checklist 
• ITS Location Inventory 

 
The information shall be entered in the forms; handwritten entries will not be acceptable; except 
for signatures.  Electronic file shall also be included in the documentation. 
 
When the work is complete, and seven days before the request for a final inspection, the set of 
contract drawings, marked “RECORD DRAWINGS”, shall be submitted to the Engineer for review 
and approval and shall be stamped with the date and the signature of the Contractor’s supervising 
Engineer or Electrician.  The record drawings shall be submitted in PDF format via a mutually 
agreed to electronic format for review and approval.   
 
In addition to the record drawings, PDF copies of the final catalog cuts which have been Approved 
and Approved as Noted with applicable follow-up shall be submitted along with the record 
drawings.  The PDF files shall clearly indicate either by filename or PDF table of contents 
(bookmarks) the respective pay item number.  Specific part or model numbers of items which 
have been selected shall be clearly visible.  
 
During the Final Inspection, the Contractor shall provide three sets of electronically produced 
drawings in a moisture proof pouch to be kept on the inside door of the controller cabinet or other 
location approved by the Engineer. These drawings shall show the final as-built circuit orientation(s) 
of the project in the form of a single line diagram with all equipment designations and clearly 
identified. 
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Final documentation shall be submitted as a complete submittal package, i.e. record drawings, test 
results, inventory, etc. shall be submitted at the same time.  Partial piecemeal submittals will be 
rejected without review. 
 
A total of three hardcopies and two CD-ROMs or USB Drives of the final documentation shall be 
submitted.  The identical material shall also be submitted in the same manner as the catalog cut 
submittals utilizing the following final documentation pay item numbers: 
 

Pay Code Description Discipline 
FDLRD000 Record Drawings - Lighting Lighting 

FDSRD000 Record Drawings - Surveillance Surveillance 

FDTRD000 Record Drawings - Traffic Signal Traffic Signal 

FDIRD000 Record Drawings - ITS ITS 

FDLCC000 Catalog Cuts - Lighting Lighting 

FDSCC000 Catalog Cuts – Surveillance Surveillance 

FDTCC000 Catalog Cuts – Traffic Signal Traffic Signal 

FDICC000 Catalog Cuts - ITS ITS 

FDLWL000 Warranty - Lighting Lighting 

FDSWL000 Warranty - Surveillance Surveillance 

FDTWL000 Warranty - Traffic Signal Traffic Signal 

FDIWL000 Warranty - ITS ITS 

FDLTR000 Test Results - Lighting Lighting 

FDSTR000 Test Results - Surveillance Surveillance 

FDTTR000 Test Results - Traffic Signal Traffic Signal 

FDITR000 Test Results - ITS ITS 

FDLINV00 Inventory - Lighting Lighting 

FDSINV00 Inventory - Surveillance Surveillance 

FDTINV00 Inventory - Traffic Signal Traffic Signal 

FDIINV00 Inventory - ITS ITS 

FDLGPS00 GPS - Lighting Lighting 

FDSGPS00 GPS - Surveillance Surveillance 

FDTGPS00 GPS - Traffic Signal Traffic Signal 

FDIGPS00 GPS - ITS ITS 
 
Record Drawings shall include Marked up plans, controller info, Service Info, Equipment Settings, 
Manuals, Wiring Diagrams for each discipline. 
 
Test results shall be all electrical test results, fiber optic OTDR, and Fiber Optic power meter as 
applicable for each discipline. 
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GPS Documentation.  In addition to the specified record drawings, the Contactor shall record GPS 
coordinates of the following electrical components being installed, modified or being affected in 
other ways by this contract: 

 
• All light poles and light towers. 
• Handholes and vaults. 
• Junction Boxes 
• Conduit roadway crossings. 
• Controllers. 
• Control Buildings. 
• Structures with electrical connections, i.e. DMS, lighted signs. 
• Electric Service locations. 
• CCTV Camera installations. 
• Roadway Surveillance installations. 
• Fiber Optic Splice Locations. 
• Fiber Optic Cables.  Coordinates shall be recorded along each fiber 

optic cable route every 200 feet.   
• Fiber Optic Utility Markers 
• All fiber optic slack locations shall be identified with quantity of slack 

cable included.  When sequential cable markings are available, those 
markings shall be documented as cable marking into enclosure and 
marking out of enclosure. 

• All wireless in-pavement vehicle detectors 
 

Datum to be used shall be North American 1983. 
 

Data shall be provided electronically.  The electronic format shall be compatible with MS Excel.  
Latitude and Longitude shall be in decimal degrees with a minimum of 6 decimal places.   Each 
coordinate shall have the following information: 

 
1. District 
2. Description of item 
3. Designation 
4. Use 
5. Approximate station 
6. Contract Number 
7. Date 
8. Owner 
9. Latitude 
10. Longitude 
11. Comments 

 
A spreadsheet template will be available from the Engineer for use by the Contractor. 
 
Accuracy.  Data collected is to be mapping grade.  A handheld mapping grade GPS device shall 
be used for the data collection.  The receiver shall support differential correction and data shall 
have minimum 5 meter accuracy after post processing.  
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GPS receivers integrated into cellular communication devices, recreational and automotive GPS 
devices are not acceptable. 
 
The GPS shall be the product of an established major GPS manufacturer having been in the 
business for a minimum of 6 years.” 
 
The documents on the CD ROM, or USB Drive shall be organized by the Electrical Maintenance 
Contract Management System (EMCMS) location designation.  If multiple EMCMS locations are 
within the contract, separate folders shall be utilized for each location as follows: 
 

 
 

Extraneous information not pertaining to the specific EMCMS location shall not be included in that 
particular folder and sub-folder. 
 
The inspection will not be made until after the delivery of acceptable record drawings, specified 
certifications, and the required guarantees. 
 
The Final Acceptance Documentation Checklist shall be completed and is contained elsewhere 
herein. 
 
If CD’s are used they shall be labeled as illustrated in the CD Label Template contained herein. 
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Acceptance.  Acceptance of electrical work will be given at the time when the Department 
assumes the responsibility to protect and maintain the work according to Article 107.30 or at the 
time of final inspection. 

 
When the electrical work is complete, tested, and fully operational, the Contractor shall schedule 
an inspection for acceptance with the Engineer no less than seven working days prior to the 
desired inspection date.  The Contractor shall furnish the necessary labor and equipment to make 
the inspection. 
 
A written record of the test readings taken by the Contractor according to Article 801.13 shall be 
furnished to the Engineer seven working days before the date the inspection is scheduled.  
Inspection will not be made until after the delivery of acceptable record drawings, specified 
certifications, and the required guarantees. 
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START

CONTRACTOR SUBMITS 3 COPIES OF 
FINAL DOCUMENTATION.  R.E. 

TRANSMITS DOCUMENTATION TO 
B.O.T.O.

REVIEW OF FINAL DOCUMENTATION BY 
ENGINEER

DOCUMENTATION 
ACCEPTABLE?

R.E. SENDS COMMENTS 
BACK TO CONTRACTOR

ISSUES?

INSPECTOR SENDS 
COMMENTS TO R.E. AND 
R.E. SENDS COMMENTS 
BACK TO CONTRACTOR

CONTRACTOR, THROUGH B.O.C., 
REQUESTS PRE-FINAL INSPECTION BY 

INSPECTOR

CONTRACTOR PERFORMS CORRECTIVE 
ACTION AND SUBMITTS FINAL 

CORRECTED DOCUMENTATION

CONTRACTOR REQUESTS FINAL 
INSPECTION WITH X COPIES OF FINAL 

CORRECTED DOCUMENTATION

PROJECT ACCEPTED FOR STATE 
MAINTENANCE

CONTRACTOR CORRECTS 
DEFICIENCIES

ENGINEER COMPLETES CONSTRUCTION 
STATUS FORM AND DISTRIBUTES FINAL 

DOCUMENTATION COPIES.

FINAL ACCEPTANCE WITH 
CONTRACTOR,

CONSTRUCTION, AND
EMC

MAJOR ISSUES

NO

YES

MINOR ISSUES

CONTRACTOR MAKES 
CORRECTIONS

PRE-FINAL INSPECTION BY B.O.T.O. 
MAINTENANCE SECTION INSPECTOR

NO ISSUES
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Final Acceptance Documentation Checklist 
LOCATION 

Route Common Name 

            
Limits Section 

            
Contract # County 

            
Controller Designation(s) EMC Database Location Number(s) 
            

 

ITEM Contractor 
(Verify) 

Resident Engineer 
(Verify) 

Record Drawings 
   -Three hardcopies (11” x 17”) 
   -Scanned to two CD-ROMs or USB 

 
 
 

 
 
 

Field Inspection Tests 
   -Voltage 
   -Amperage 
   -Cable Insulation Resistance 
   -Continuity 
   -Controller Ground Rod Resistance 
(Three Hardcopies & scanned to two CD’s or USB) 

 
 
 
 
 
 

 
 
 
 
 
 

GPS Coordinates 
  -Excel file 
(Check Special Provisions, Excel file scanned to two CD’s 
or USB) 

  

Job Warranty Letter 
(Three Hardcopies & scanned to two CD’s or USB)   

Catalog Cut Submittals 
-Approved & Approved as Noted 
(Scanned to two CD’s or USB) 

  

Lighting Inventory Form 
(Three Hardcopies & scanned to two CD’s or USB)   

Lighting Controller Inventory Form 
(Three Hardcopies & scanned to two CD’s or USB)   

Light Tower Inspection Form 
(If applicable, Three Hardcopies & scanned to two CD’s or 
USB) 

  

 
Three Hardcopies & scanned to two CD’s or USB Drives shall be submitted for all items above.  
The CD ROM shall be labeled as shown in the example contained herein. 
 
  



FAP Route 350 (IL 50/Cicero Ave) 
Project HSIP-TJYT(111) 
Section FAP 0350 22 II 

Will County 
Contract No. 62R51 

 

 
80 

 
General Notes: 
 
Record Drawings – The record drawings should contain contract cover sheet, summary of 
quantities showing all lighting pay item sheets, proposed lighting plans and lighting detail sheets.  
Submit hardcopies shall be 11” x 17” size.  Temporary lighting plans and removal lighting plans 
should not be part of the set. 
 
Field Inspection Tests – Testing should be done for proposed cables.  Testing shall be per standard 
specifications.  Forms shall be neatly filled out. 
 
GPS Coordinates – Check special provisions “General Electrical Requirements”.  Submit 
electronic “EXCEL” file. 
 
Job Warranty Letter – See standard specifications. 
 
Cutsheet Submittal – See special provisions “General Electrical Requirements”.  Scan Approved 
and Approved as Noted cutsheets. 
 
Lighting Inventory Form – Inventory form should include only proposed light poles, proposed light 
towers, proposed combination (traffic/light pole) lighting and proposed underpass luminaires. 
 
Lighting Controller Inventory Form – Form should be filled out for only proposed lighting 
controllers. 
 
Light Tower Safety Inspection Form – Form should be filled out for each proposed light tower. 
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CD LABEL FORMAT TEMPLATE. 
 
Label must be printed; hand written labels are unacceptable and will be rejected. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
  

Contract: 60X23 
Letting: 1/20/12 

Route: FAU 123 (IL 83) 
Limits: IL64 to IL56 

  

Section: 123N-XYZ(L)TS 
County: DuPage 

Acme Construction 

Submittal Date 
2/29/14 

  

Items 
 

Record Drawings 
Final Approved 

Submittals 
Test Results 
Inventory 

Warranty Letters 
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MAINTENANCE OF LIGHTING SYSTEMS 
Effective:  December 1, 2024 
 
Replace Article 801.11 and 801.12 of the Standard Specifications with the following: 
 
Effective the date the Contractor's activities (electrical or otherwise) at the job site begin, the 
Contractor shall be responsible for the proper operation and maintenance of all existing and 
proposed lighting systems which are part of, or which may be affected by the work until final 
acceptance or as otherwise determined by the Engineer. 
 
Before performing any excavation, removal, or installation work (electrical or otherwise) at the site, 
the Contractor shall initiate a request for a maintenance transfer and preconstruction inspection, as 
specified elsewhere herein, to be held in the presence of the Engineer and a representative of the 
party or parties responsible for maintenance of any lighting systems which may be affected by the 
work.  During the maintenance preconstruction inspection, the party responsible for existing 
maintenance shall perform testing of the existing system in accordance with Article 801.13a.   The 
Contractor shall request a date for the preconstruction inspection no less than fourteen (14) days 
prior to the desired date of the inspection. 
 
The Engineer will document all test results and note deficiencies. All substandard equipment will be 
repaired or replaced by the existing maintenance contractor, or the Engineer can direct the 
Contractor to make the necessary repairs under Section109.04.  
 
Existing lighting systems, when depicted on the plans, are intended only to indicate the general 
equipment installation of the systems involved and shall not be construed as an exact 
representation of the field conditions.  It remains the Contractor's responsibility to visit the site to 
confirm and ascertain the exact condition of the electrical equipment and systems to be maintained.  
Contract documents shall indicate the circuit limits. 
 
Maintenance of Existing Lighting Systems 
 

Existing lighting systems.  Existing lighting systems shall be defined as any lighting 
system or part of a lighting system in service at the time of contract Letting regardless of 
the number of lighting controllers involved.  The contract drawings indicate the general 
extent of any existing lighting, but whether indicated or not, it remains the Contractor's 
responsibility to ascertain the extent of effort required for compliance with these 
specifications and failure to do so will not be justification for extra payment or reduced 
responsibilities. 
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Extent of Maintenance.  
 

Partial Maintenance.  Unless otherwise ‘indicated, if the number of circuits 
affected by the contract is equal to or less than 40% of the total number of circuits 
in each controller and the controller is not part of the contract work, the Contractor 
needs only to maintain the affected circuits within the project limits.   The project 
limits are defined as those limits indicated in the contract plans.  Equipment outside 
of the project limits, on the affected circuits shall be maintained and paid for under 
Article 109.04. The affected circuits shall be isolated by means of in-line waterproof 
fuse holders as specified elsewhere and as approved by the Engineer.  The 
unaffected circuits and the controller will remain under the maintenance of the State. 

 
Full Maintenance. If the number of circuits affected by the contract is greater than 
40% of the total number of circuits in each controller, or if the controller is modified 
in any way under the contract work, the Contractor shall maintain the entire 
controller and all associated circuits within the project limits.  Equipment outside of 
the project limits shall be maintained and paid for under Article 109.04. 
 

If the existing equipment is damaged by normal vehicular traffic, not contractor operations, 
is beyond repair and cannot be re-set, the contractor shall replace the equipment in kind 
with payment made for such equipment under Article 109.04.   If the equipment damaged 
by any construction operations, not normal vehicular traffic, is beyond repair and cannot be 
re-set, the contractor shall replace the equipment in kind and the cost of the equipment shall 
be included in the cost of this pay item and shall not be paid for separately. 

 
 
Maintenance of Proposed Lighting Systems 
 

Proposed Lighting Systems. Proposed lighting systems shall be defined as any lighting 
system or part of a lighting system, temporary or permanent, which is to be constructed 
under this contract regardless of the project limits indicated in the plans. 

 
The Contractor shall be fully responsible for maintenance of all items installed under this 
contract.  Maintenance shall include, but not be limited to, any equipment failures or 
malfunctions as well as equipment damage either by the motoring public, Contractor 
operations, vandalism, or other means.  The potential cost of replacing or repairing any 
malfunctioning, damaged, or vandalized equipment shall be included in the bid price of 
this item and will not be paid for separately.  
 
The Contractor shall be responsible for locating cables installed under this contract to 
prevent damage from construction operations. 
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Lighting System Maintenance Operations 
 
The Contractor's responsibility shall include all applicable responsibilities of the Electrical 
Maintenance Contract, State of Illinois, Department of Transportation, Division of Highways, District 
One.  These responsibilities shall include the maintenance of lighting units (including sign lighting), 
cable runs and lighting controls. Responsibilities shall also include the coordination and installation 
of replacement equipment for existing equipment which has failed within the warranty period for that 
equipment. The coordination shall include correspondence with the manufacturer regarding the 
warranty claim.  In the case of a pole knockdown or sign light damage, the Contractor shall promptly 
clear the lighting unit and circuit discontinuity and restore the system to service.  The equipment 
shall then be re-set by the contractor within the time limits specified herein.   
 
If the existing equipment is damaged by normal vehicular traffic, not contractor operations, is beyond 
repair and cannot be re-set, the contractor shall replace the equipment in kind with payment made 
for such equipment under Article 109.04.   If the equipment damaged by any construction 
operations, not normal vehicular traffic, is beyond repair and cannot be re-set, the contractor shall 
replace the equipment in kind and the cost of the equipment shall be included in the cost of this pay 
item and shall not be paid for separately. 
 
Responsibilities shall also include weekly night-time patrol of the lighting system, with patrol reports 
filed immediately with the Engineer and with deficiencies corrected within 24 hours of the patrol.  
Patrol reports shall be presented on standard forms as designated by the Engineer.  Uncorrected 
deficiencies may be designated by the Engineer as necessitating emergency repairs as described 
elsewhere herein. 
 
The following chart lists the maximum response, service restoration, and permanent repair time 
the Contractor will be allowed to perform corrective action on specific lighting system equipment.  
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INCIDENT 

OR 
PROBLEM 

SERVICE 
RESPONSE 

TIME 

SERVICE 
RESTORATION 

TIME 

PERMANENT 
REPAIR 

TIME 

Control cabinet out 1 hour 4 hours 7 Calendar 
days 

Hanging mast arm 1 hour to clear na 7 Calendar 
days 

Radio problem 1 hour 4 hours 7 Calendar 
days 

Motorist caused damage or leaning 
light pole 10 degrees or more 1 hour to clear 4 hours 7 Calendar 

days 

Circuit out – Needs to reset breaker 1 hour 4 hours na 

Circuit out – Cable trouble 1 hour 24 hours 21 Calendar 
days 

Outage of 3 or more successive 
lights 1 hour 4 hours na 

Outage of 75% of lights on one tower 1 hour 4 hours na 

Outage of light nearest RR crossing 
approach, Islands and gores 1 hour 4 hours na 

Outage (single or multiple) found on 
night outage survey or reported to 
EMC 

na na 7 Calendar 
days 

Navigation light outage na na 24 hours 

 
 
• Service Response Time -- amount of time from the initial notification to the Contractor until a 

patrolman physically arrives at the location.  
 

• Service Restoration Time – amount of time from the initial notification to the Contractor until 
the time the system is fully operational again (In cases of motorist caused damage the 
undamaged portions of the system are operational.) 

 
• Permanent Repair Time – amount of time from initial notification to the Contractor until the 

time permanent repairs are made if the Contractor was required to make temporary repairs to 
meet the service restoration requirement. 

 
Failure to provide this service will result in liquidated damages of $500 per day per occurrence.  
In addition, the Department reserves the right to assign any work not completed within this 
timeframe to the Electrical Maintenance Contractor.  All costs associated to repair this 
uncompleted work shall be the responsibility of the Contractor.  Failure to pay these costs to the 
Electrical Maintenance Contractor within one month after the incident will result in additional 
liquidated damages of $500 per month per occurrence.  Unpaid bills will be deducted from any 
monies owed to the Contractor.  Repeated failures and/or a gross failure of maintenance shall 
result in the State’s Electrical Maintenance Contractor being directed to correct all deficiencies 
and the resulting costs deducted from any monies owed the contractor. 
 
Damage caused by the Contractor’s operations shall be repaired at no additional cost to the 
Contract. 
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Operation of Lighting 
 
The lighting shall be operational every night, dusk to dawn.  Duplicate lighting systems (such as 
temporary lighting and proposed new lighting) shall not be operated simultaneously.  Lighting 
systems shall not be kept in operation during long daytime periods.   
 
Method of Measurement 
 
The contractor shall demonstrate to the satisfaction of the Engineer that the lighting system is fully 
operational prior to submitting a pay request.  Failure to do so will be grounds for denying the pay 
request.  Months in which the lighting systems are not maintained and not operational will not be 
paid.  Payment shall not be made retroactively for months in which lighting systems were not 
operational. 
 
Basis of Payment.  Maintenance of lighting systems shall be paid for at the contract unit price 
per calendar month for MAINTENANCE OF LIGHTING SYSTEM.  
 
 
LUMINAIRE SAFETY CABLE ASSEMBLY  
Effective: January 1, 2012 
 
Description: This item shall consist of providing a luminaire safety cable assembly as specified 
herein and as indicated in the plans. 
 
Materials.  Materials shall be according to the following: 
 
 
Wire Rope.  Cables (wire rope) shall be manufactured from Type 304 or Type 316 stainless steel 
having a maximum carbon content of 0.08 % and shall be a stranded assembly.  Cables shall be 
3.18 mm (0.125”) diameter, 7x19 Class strand core and shall have no strand joints or strand 
splices.   
 
Cables shall be manufactured and listed for compliance with Federal Specification RR-W-410 and 
Mil-DTL-83420. 
 
Cable terminals shall be stainless steel compatible with the cable and as recommended by the 
cable manufacturer. Terminations and clips shall be the same stainless-steel grade as the wire 
rope they are connected to. 
 
U-Bolts.  U-Bolts and associated nuts, lock washers, and mounting plates shall be manufactured 
from Type 304 or Type 316 stainless steel. 
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CONSTRUCTION REQUIREMENTS 

 
General.   The safety cable assembly shall be installed as indicated in the plan details.  One end of 
the cable assembly shall have a loop fabricated from a stainless steel compression sleeve.  The 
other end of the cable assembly shall be connected with stainless steel wire rope clips as indicated.  
Slack shall be kept to a minimum to prevent the luminaire from creeping off the end of the mast arm.  
Unless otherwise indicated in the plans, the luminaire safety cable shall only be used in conjunction 
with luminaires which are directly above the traveled pavement. 
 
Basis of Payment:  This work shall be paid for at the contract price each for LUMINAIRE SAFETY 
CABLE ASSEMBLY, which shall be payment for the work as described herein and as indicated in 
the plans. 
 
 
ROADWAY LUMINAIRE, LED 
 
Effective:  April 1, 2025 
 
Description. This work shall consist of furnishing and installing a roadway LED luminaire as shown 
on the plans, as specified herein. 
 
General. The luminaire including the housing, driver and optical assembly shall be assembled in 
the U.S.A. The luminaire shall be assembled by and manufactured by the same manufacturer. 
The luminaire shall be mechanically strong and easy to maintain. The size, weight, and shape of 
the luminaire shall be designed so as not to incite detrimental vibrations in its respective pole and 
it shall be compatible with the pole and arm. All electrical and electronic components of the 
luminaire shall comply with the requirements of Restriction of Hazardous Materials (RoHS) 
regulations. The luminaire shall be listed for wet locations by an NRTL and shall meet the 
requirements of UL 1598 and UL 8750 
 
Submittal Requirements. The Contractor shall also submit the following manufacturer's product 
data for each type of luminaire: 
 

1. Descriptive literature and catalogue cuts for luminaire, LED driver, and surge protection 
device. Completed manufacturer’s luminaire ordering form with the full catalog number 
provided 

 
2. LED drive current, total luminaire input wattage and total luminaire current at the system 

operating voltage or voltage range and ambient temperature of 25 C. 
 

3. LED efficacy per luminaire expressed in lumens per watt (l/w). 
 

4. Initial delivered lumens at the specified color temperature, drive current, and ambient  
temperature. 

 
5. IES file associated with each submitted luminaire in the IES LM-63 format. 
 
6. Computer photometric calculation reports as specified and in the luminaire performance 

table. 
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7. TM-15 BUG rating report. 

 
8. lsofootcandle chart with max candela point and half candela trace indicated. 

 
9. Documentation of manufacturers experience and verification that luminaires were 

assembled in the U.S.A. as specified. 
 

10. Written warranty. 
 
Upon request by the Engineer, the submittals shall also include any or all the following: 
 

a. TM-21 calculator spreadsheet (XLSX or PDF format) and if available, TM-28 report for the 
specified luminaire or luminaire family. Both reports shall be for 50,000 hours at an ambient 
temperature of 77 °F (25 °C). 

 
b. LM-79 report with National Voluntary Laboratory Accreditation Program (NVLAP) current 

at the time of testing in PDF format inclusive of the following: isofootcandle diagram with 
half candela contour and maximum candela point; polar plots through maximum plane and 
maximum cone; coefficient of utilization graph; candela table; and spectral distribution 
graph and chromaticity diagram. 

 
c. LM-80 report for the specified LED package in PDF format and if available, LM-84 report 

for the specified luminaire or luminaire family in PDF format. Both reports shall be 
conducted by a laboratory with NVLAP certification current at the time of testing.  

 
d. AGi32 calculation file matching the submittal package. 
 
e. In Situ Temperature Measurement Test (ISTMT) report for the specified luminaire or 

luminaire family in PDF format. 
 

f. Vibration test report in accordance with ANSI C136.31 in PDF format. 
 

g. ASTM B117/ASTM D1654 (neutral salt spray) test and sample evaluation report in PDF 
format. 

 
h. ASTM G154 (ASTM D523) gloss test report in PDF format. 

 
i. LED drive current, total luminaire input wattage, and current over the operating voltage 

range at an ambient temperature of 77 °F (25 °C). 
 

j. Power factor (pf) and total harmonic distortion (THD) at maximum and minimum supply 
and at nominal voltage for the dimmed states of 70%, 50%, and 30% full power.  

 
k. Ingress protection (IP) test reports, conducted according to ANSI C136.25 requirements, 

for the driver and optical assembly in PDF format. 
 

l. Installation, maintenance, and cleaning instructions in PDF format, including 
recommendations on periodic cleaning methods. 
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m. Documentation in PDF format that the reporting laboratory is certified to perform the 
required tests. 
 

A sample luminaire shall also be provided upon request of the Engineer.  The sample shall be as 
proposed for the contract and shall be delivered by the Contractor to the District Headquarters.  
After review, the Contractor shall retrieve the luminaire. 
 
Manufacturer Experience. The luminaire shall be designed to be incorporated into a lighting 
system with an expected 20 year lifetime. The luminaire manufacturer shall have a minimum of 
15 years’ experience manufacturing LED roadway luminaires; parking lot, architectural, or 
residential luminaires are not applicable to this requirement. The manufacturer shall have a 
minimum of 100,000 total LED roadway luminaires installed on a minimum of 100 separate 
installations, all within the U.S.A. 
 
Housing. All external surfaces shall be cleaned in accordance with the manufacturer’s 
recommendations and be constructed in such a way as to discourage the accumulation of water, 
ice, and debris. 
 
Material. The luminaire shall be a single device not requiring on-site assembly for installation.  
The driver for the luminaire shall be integral to the unit. 
 
Finish. The luminaire shall have a baked acrylic enamel finish. The color of the finish shall be 
gray, unless otherwise indicated. 
 
The finish shall have a rating of six or greater according to ASTM D1654, Section 8.0 Procedure 
A – Evaluation of Rust Creepage for Scribed Samples after exposure to1000 hours of testing 
according to ASTM B117 for painted or finished surfaces under environmental exposure.  
 
The luminaire finish shall have less than or equal to 30% reduction of gloss according to ASTM 
D523 after exposure of 500 hours to ASTM G154 Cycle 6 QUV® accelerated weathering testing. 
 
The luminaire shall slip-fit on a mounting arm with a 2" diameter tenon (2.375" outer diameter), 
and shall have a barrier to limit the amount of insertion. The slip fitter clamp shall utilize four (4) 
bolts to clamp to the tenon arm. The luminaire shall be provided with a leveling surface and shall 
be capable of being tilted ±5 degrees from the axis of attachment in 2.5 degree increments and 
rotated to any degree with respect to the supporting arm.   
 
All external surfaces shall be cleaned in accordance with the manufacturer’s recommendations 
and be constructed in such a way as to discourage the accumulation of water, ice, and debris.  
 
The effective projected area (EPA) of the luminaire shall not exceed 1.6 sq ft (0.149 sq m) and 
the weight, including accessories, shall not exceed 40 lb (18.14 kg). If the weight of the 
luminaire is less than 20 lb (9.07 kg), weight shall be added to the mounting arm or a 
supplemental vibration damper installed as approved by the Engineer. 
 
A passive cooling method with no moving, rotating parts, or liquids shall be employed for heat 
management. 
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The luminaire shall include a fully prewired, 7-pin twist lock ANSI C136.41-compliant receptacle. 
Unused pins shall be connected as directed by the Manufacturer and as approved by the 
Engineer.  A shorting cap shall be provided with the luminaire that is compliant with ANSI C136.10. 
 
Vibration Testing. All luminaires shall be subjected to and pass vibration testing requirements at 
“3G” minimum zero to peak acceleration in accordance with ANSI C136.31 requirements using 
the same luminaire. To be accepted, the luminaire housing, hardware, and each individual 
component shall pass this test with no noticeable damage and the luminaire must remain fully 
operational after testing.  
 
Labels.  An internal label shall be provided indicating the luminaire is suitable for wet locations 
and indicating the luminaire is an NRTL listed product to UL1598 and UL8750. The internal label 
shall also comply with the requirements of ANSI C136.22. 
 
An external label consisting of two black characters on a white background with the dimensions 
of the label and the characters as specified in ANSI C136.15 for HPS luminaires. The first 
character shall be the alphabetical character representing the initial lumen output as specified in 
Table 1 of Article 1067.06(c). The second character shall be the numerical character representing 
the transverse light distribution type as specified in IES RP-8 (i.e. Types 1, 2, 3, 4, or 5). 
 
Hardware. All hardware shall be stainless steel or of other corrosion resistant material approved 
by the Engineer. 
 
Luminaires shall be designed to be easily serviced, having fasteners such as quarter-turn clips of 
the heavy spring-loaded type with large, deep straight slot heads, complete with a receptacle and 
shall be according to military specification MIL-f-5591. 
 
All hardware shall be captive and not susceptible to falling from the luminaire during maintenance 
operations. This shall include lens/lens frame fasteners as well hardware holding the removable 
driver and electronic components in place. 
 
Provisions for any future house-side external or internal shielding should be indicated along with 
means of attachment.  
 
Circuiting shall be designed to minimize the impact of individual LED failures on the operation of 
the other LED’s. 
 
Wiring.  Wiring within the electrical enclosure shall be rated at 600v, 105°C or higher. 

 
Driver. The driver shall be integral to the luminaire shall be capable of receiving an indefinite open 
and short circuit output conditions without damage. 
 
The driver shall incorporate the use of thermal foldback circuitry to reduce output current under 
abnormal driver case temperature conditions and shall be rated for a lifetime of 100,000 hours at 
an ambient temperature exposure of 77 °F (25 °C) to the luminaire. If the driver has a thermal 
shut down feature, it shall not turn off the LEDs when operated at 104 °F (40 °C) or less. 
 
The driver shall have an input voltage range of 120 to 277 volts (± 10%) or 347 to 480 volts (± 
10%) according to the contract documents. When the driver is operating within the rated input 
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voltage range and in an un-dimmed state, the power factor measurement shall be not less than 
0.9 and the THD measurement shall be no greater than 20%.  
 
The driver shall meet the requirements of the FCC Rules and Regulations, Title 47, Part 15 for 
Class A devices with regard to electromagnetic compatibility. This shall be confirmed through the 
testing methods in accordance with ANSI C63.4 for electromagnetic interference.  
 
The driver shall be dimmable using the protocol listed in the Luminaire Performance Table shown 
in the contract.  
 
Surge Protection.   The luminaire shall comply the requirements of ANSI C136.2 for electrical 
transient immunity at the “Extreme” level (20KV/10KA) and shall be equipped with a surge 
protective device (SPD) that is UL1449 compliant with indicator light. An SPD failure shall open 
the circuit to protect the driver. 
 
LED Optical Assembly. The optical assembly shall have an IP 65 or higher rating in accordance 
with ANSI C136.25. The circuiting of the LED array shall be designed to minimize the effect of 
individual LED failures on the operation of other LEDs. All optical components shall be made of 
glass or a UV stabilized, non-yellowing material. 
 
The optical assembly shall utilize high brightness, long life, minimum 70 CRI, 4,000K color 
temperature (+/-300K) LEDs binned in accordance with ANSI C78.377. Lenses shall be UV-
stabilized acrylic or glass. 
 
Lumen depreciation at 50,000 hours of operation shall not exceed 15% of initial lumen output at 
the specified LED drive current and an ambient temperature of 25° C.   
 
The luminaire may or may not have a glass lens over the LED modules. If a glass lens is used, it 
must be a flat lens.  Material other than glass will not be acceptable. If a glass lens is not used, 
the LED modules may not protrude lower than the luminaire housing.   
 
The assembly shall have individual serial numbers or other means for manufacturer tracking. 
 
Photometric Performance. Luminaires shall be tested according to IESNA LM-79. This testing 
shall be performed by a test laboratory holding accreditation from the National Institute of 
Standards and Technology (NIST) National Voluntary Laboratory Accreditation Program (NVLAP) 
for the IESNA LM-79 test procedure. 
 
Data reports as a minimum shall yield an isofootcandle chart, with max candela point and half 
candela trace indicated, maximum plane and maximum cone plots of candela, a candlepower 
table (house and street side), a coefficient of utilization chart, a luminous flux distribution table, 
spectral distribution plots, chromaticity plots, and other standard report outputs of the above 
mentioned tests.  
 
The luminaire shall have a BUG rating of Back Light B3 or less, Up Light rating of U0, and a Glare 
rating of G3 or less unless otherwise indicated in the luminaire performance table. 
 
Photometric Calculations..  
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Calculations. Submitted report shall include a luminaire classification system graph with both the 
recorded lumen value and percent lumens by zone along with the BUG rating according to IESNA 
TM-15. 
 
Complete point-by-point luminance and veiling luminance calculations as well as listings of all 
indicated averages and ratios as applicable shall be provided in accordance with IESNA RP-8 
recommendations. Lighting calculations shall be performed using AGi32 software with all 
luminance calculations performed to one decimal place (i.e. x.x cd/m2). Uniformity ratios shall 
also be calculated to one decimal place (i.e. x.x:1).  Calculation results shall demonstrate that the 
submitted luminaire meets the lighting metrics specified in the project Luminaire Performance 
Table(s).  Values shall be rounded to the number of significant digits indicated in the luminaire 
performance table(s). 
 
All photometry must be photopic. Scotopic or mesopic factors will not be allowed. The AGi32 file 
shall be submitted at the request of the Engineer. 
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IDOT DISTRICT 1 LUMINAIRE PERFORMANCE TABLE 
ROADWAY LIGHTING 

     
GIVEN CONDITIONS 

Roadway Data  Pavement Width 24 Ft 
  Number of Lanes Left of Median 2  
  Number of Lanes Right of Median 2  
  Lane Width 12 Ft 
  Median Width 16 Ft 
  IES Surface Classification R3  
  Q-Zero Value 0.07  
     
Mounting Data  Mounting Height 47.5 Ft 
  Mast Arm Length 15 Ft 
  Pole Set-Back from Edge of Pavement 18 Ft 
     
Luminaire Data  Source LED  
  Color Temperature 4000 °K 
  Lumens 23,000  Min 
  Pay Item Lumen Designation G  
  BUG Rating B3-UO-G3  
  IES Vertical Distribution Medium  
  IES Control of Distribution Cutoff  
  IES Lateral Distribution Type 3  
  Total Light Loss Factor 0.75  
     
Pole Layout Data  Spacing 270 Ft 
  Configuration Opposite  
  Luminaire Overhang over E.O.P. -3 Ft 
     
NOTE:  Variations from the above specified I.E.S. distribution pattern may be requested, and 
acceptance of variations will be subject to review by the Engineer based on how well the 
performance requirements are met. 
     

PERFORMANCE REQUIREMENTS 
     
NOTE:  These performance requirements shall be the minimum acceptable standards of 
photometric performance for the luminaire, based on the given conditions listed above. 
     
Roadway  Average Luminance, LAVE (Max) 0.9 Cd/m2 
Luminance  Average Luminance, LAVE (Min) 0.6 Cd/m2 
  Uniformity Ratio, LAVE/LMIN 3.5 Max 
  Uniformity Ratio, LMAX/LMIN 6.0 Max 
  Veiling Luminance Ratio, LV/LAVE 0.3 Max 
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Independent Testing. When a contract has 50 or more luminaires of the same type (distribution 
type and lumen output/wattage), that luminaire type shall be independently tested, unless 
otherwise noted. The quantity of luminaires to be tested shall be as specified in the following table.   
 

Contract 
Quantity 

Luminaires 
to be Tested 

1-49 0 
(unless otherwise noted) 

50-100 2 
101-150 3 
151-200 4 
201-250 5 
251-300 6 
301-350 7 

 
The Contractor shall coordinate the testing with the contract schedule considering submittal, 
manufacturing, testing, and installation lead-times and deadlines. 
 
The Electrical Engineer shall select from all the project luminaires at the Contractor's or 
distributor’s storage facility, within District 1, the luminaires for testing. In all cases, the selection 
of luminaires shall be a random selection from the entire completed lot of luminaires required for 
the contract. Selections from partial lots will not be allowed.  An additional luminaire shall also be 
selected for physical inspection by the Engineer at the District Headquarters.  This luminaire will 
be available for the Contractor to pick up at a later date to be installed under this contract.  This 
luminaire is in addition to the luminaire required as a part of the submittal process specified 
elsewhere. 
 
Alternative selection process.  With the Engineer’s prior approval, the Contractor shall provide a 
list of luminaire serial numbers for all the luminaires.  The Engineer shall make a random selection 
of the required number of luminaires for testing from the serial numbers.  That luminaire must 
then be photographed clearly showing the serial number prior to shipment to the selected and 
approved testing laboratory.  The testing laboratory shall include a photograph of the luminaire 
along with the test results directly to the Engineer. 
 
Luminaires shall be tested at a National Voluntary Laboratory Accreditation Program (NVLAP) 
accredited laboratory approved for each of the required tests.  The testing facility shall not be 
associated in any way, subsidiary or otherwise, with the luminaire manufacturer.  All costs 
associated with luminaire testing shall be included in the bid price of the luminaire.    
 
The selection of the proposed independent laboratory shall be presented with the information 
submitted for review and approval. 
 
The testing performed shall include photometric and electrical testing. 
 
All tests shall be conducted at the luminaire system operating voltage of 240 volts unless 
specified differently in the contract plans. 
. 
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Photometric testing shall be according to IES recommendations, performed with a 
goniophotometer and as a minimum, shall yield an isofootcandle chart, with max candela point 
and half candela trace indicated, an isocandela diagram, maximum planned and maximum cone 
plots of candela, a candlepower table (House and street side), a coefficient of utilization chart, a 
luminous flux distribution table, BUG rating report, and complete calculations based on specified 
requirements and test results. 
 
Electrical testing shall conform to NEMA and ANSI standards and, as a minimum shall include a 
complete check of wiring connections and a table of characteristics showing input amperes, watts, 
power factor, total harmonic distortion and LED drive current. 
 
The summary report and the test results including IES photometric files shall be sent directly to 
the Resident Engineer, the Electrical Engineer, and the Contractor via email or other mutually 
agreeable means. 
 
Photometric performance shall meet or exceed that of the specified values.  If the luminaire does 
not meet the specified photometric values, the luminaire has failed regardless of whether the test 
results meet the submitted factory data.  
 
Should any of the tested luminaires of a given type, and distribution fail to satisfy the specifications 
and perform according to approved submittal information, the luminaire type of that distribution 
type and wattage shall be unacceptable and be replaced by alternate equipment meeting the 
specifications with the submittal and testing process repeated in their entirety; or corrections made 
to achieve required performance.  
 
In the case of corrections, the Contractor shall advise the Engineer of the proposed corrections 
and shall request a repeat of the specified testing and, if the corrections are deemed reasonable 
by the Engineer, the testing process shall be repeated in its entirety. 
 
The number of luminaires to be tested shall be the same quantity as originally tested as required 
in the above table. 
 
Retesting, should it become necessary, shall not be grounds for additional compensation or 
extension of time. 
 
Submittal information shall include a statement of intent to provide the testing as well as a request 
for approval of the chosen laboratory. 
 
Installation. Each luminaire shall be installed according to the luminaire manufacturer’s 
recommendations. 
 
Luminaires which are pole mounted shall be mounted on site such that poles and arms are not 
left unloaded. Pole mounted luminaires shall be leveled/adjusted after poles are set and vertically 
aligned before being energized. When mounted on a tenon, care shall be exercised to assure 
maximum insertion of the mounting tenon. Each luminaire shall be checked to assure compatibility 
with the project power system. When the night-time check of the lighting system by the Engineer 
indicates that any luminaires are mis-aligned, the mis-aligned luminaires shall be corrected at no 
additional cost.  
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No luminaire shall be installed prior to approval. Where independent testing is required, full 
approval will not be given until complete test results, demonstrating compliance with the 
specifications, have been reviewed and accepted by the Engineer. 
 
Pole wiring shall be provided with the luminaire.  Pole wire shall run from handhole to luminaire. 
Pole wire shall be sized No. 10, rated 600 V, RHW/USE-2, and have copper conductors, stranded 
in conformance with ASTM B 8. Pole wire shall be insulated with cross-linked polyethylene (XLP) 
insulation. Pole wire shall include a phase, neutral, and green ground wire.  Wire shall be trained 
within the pole or sign structure so as to avoid abrasion or damage to the insulation. 
 
Pole wire shall be extended through the pole, pole grommet, luminaire ring, and any associated 
arm and tenon. The pole wire shall be terminated in a manner that avoids sharp kinks, pinching, 
pressure on the insulation, or any other arrangement prone to damaging insulation value and 
producing poor megger test results. Wires shall be trained away from heat sources within the 
luminaire. Wires shall be terminated so all strands are extended to the full depth of the terminal 
lug with the insulation removed far enough so it abuts against the shoulder of the lug, but is not 
compressed as the lug is tightened. 
 
Included with the pole wiring shall be fusing located in the handhole.  Fusing shall be according 
to Article 1065.01 with the exception that fuses shall be 6 amperes. 
 
Each luminaire and optical assembly shall be free of all dirt, smudges, etc. Should the optical 
assembly require cleaning, a luminaire manufacturer approved cleaning procedure shall be used.  
 
Horizontal mount luminaires shall be installed in a level, horizontal plane, with adjustments as 
needed to insure the optics are set perpendicular to the traveled roadway. 
 
When the pole is bridge mounted, a minimum size stainless steel 1/4-20NC set screw shall be 
provided to secure the luminaire to the mast arm tenon. A hole shall be drilled and tapped through 
the tenon and luminaire mounting bracket and then fitted with the screw. 
 
Warranty. The entire luminaire and all of its component parts shall be covered by a 10-year 
warranty.   Failure is when one or more of the following occur: 
 

1) Negligible light output from more than 10 percent of the discrete LEDs. 
2) Significant moisture that deteriorates performance of the luminaire. 
3) Driver that continues to operate at a reduced output due to overheating. 

 
The warranty period shall begin on the date of luminaire delivery.  The Contractor shall verify 
that the Resident Engineer has noted the delivery date in the daily diary.  Copy of the shipment 
and delivery documentation shall be submitted with the final documentation. 
 
The replacement luminaire shall be of the same manufacturer, model, and photometric distribution 
as the original.   
 
Method of Measurement. The rated initial minimum luminous flux (lumen output) of the light 
source, as installed in the luminaire, shall be according to the following table for each specified 
output designation. 
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Designation 
Type 

Minimum Initial 
Luminous Flux 

Designation 
Type 

Minimum Initial 
Luminous Flux 

A 2,200 F 12,500 
B 3,150 G 15,500 
C 4,400 H 25,200 
D 6,300 I 33,000 
E 9,450   

 
Where delivered lumens is defined as the minimum initial delivered lumens at the specified color 
temperature. Luminaires with an initial luminous flux less than the values listed in the above table 
will not be acceptable even if they meet the requirements given in the Luminaire Performance 
table shown in the contract. 
 
Basis of Payment. This work will be paid for at the contract unit price per each for LUMINAIRE, 
LED, ROADWAY, of the output designation specified. 
 
 
UNIT DUCT 
Effective: January 1, 2012 
 
Revise the first paragraph of Article 810.04 to read: 
 

“The unit duct shall be installed at a minimum depth of 30-inches (760 mm) unless 
otherwise directed by the Engineer.” 

 
Revise Article 1088.01(c) to read: 
 

“(c)  Coilable Nonmetallic Conduit. 
 
General: 

 
The duct shall be a plastic duct which is intended for underground use and which can be 
manufactured and coiled or reeled in continuous transportable lengths and uncoiled for 
further processing and/or installation without adversely affecting its properties of 
performance. The duct shall be a plastic duct which is intended for underground use and 
can be manufactured and coiled or reeled in continuous transportable lengths and 
uncoiled for further processing and/or installation without adversely affecting its properties 
of performance.   
 
The duct shall be made of high density polyethylene which shall meet the requirements of 
ASTM D 2447, for schedule 40.  The duct shall be composed of black high density 
polyethylene meeting the requirements of ASTM D 3350, Class C, Grade P33.  The wall 
thickness shall be in accordance with Table 2 for ASTM D 2447. 

 
The duct shall be UL Listed per 651-B for continuous length HDPE coiled conduit.  The 
duct shall also comply with NEC Article 354.100 and 354.120. 
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Submittal information shall demonstrate compliance with the details of these 
requirements. 

 
Dimensions: 

 
Duct dimensions shall conform to the standards listed in ASTM D2447.  Submittal 
information shall demonstrate compliance with these requirements. 

 
Nominal Size Nominal I.D. Nominal O.D. Minimum Wall 

mm in mm in mm in mm in 
31.75 1.25 35.05 1.380 42.16 1.660 3.556  +0.51 0.140  +0.020 
38.1 1.50 40.89 1.610 48.26 1.900 3.683   +0.51 0.145  +0.020 

 
Nominal Size Pulled Tensile 

mm in N lbs 
31.75 1.25 3322 747 
38.1 1.50 3972 893 

Marking: 
 

As specified in NEMA Standard Publication No. TC-7, the duct shall be clearly and durably 
marked at least every 3.05 meters (10 feet) with the material designation (HDPE for high 
density polyethylene), nominal size of the duct and the name and/or trademark of the 
manufacturer. 

 
Performance Tests: 
 
Polyethylene Duct testing procedures and test results shall meet the requirements of UL 
651.  Certified copies of the test report shall be submitted to the Engineer prior to the 
installation of the duct.  Duct crush test results shall meet or exceed the following 
requirements: 
 

Duct 
Diameter 

Min. force required to 
deform sample 50% 

mm in N lbs 
35 1.25 4937 1110 
41 1.5 4559 1025 

 
 
WIRE AND CABLE 
Effective: January 1, 2012 
 
Add the following to the first paragraph of Article 1066.02(a): 
 

“The cable shall be rated at a minimum of 90°C dry and 75°C wet and shall be 
suitable for installation in wet and dry locations, and shall be resistant to oils and 
chemicals.” 

 
Revise the Aerial Electric Cable Properties table of Article 1066.03(a)(3) to read: 
 

Aerial Electric Cable Properties 
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Phase Conductor Messenger wire 

Size Stranding Average Minimum Stranding 
AWG  Insulation Size  

  Thickness AWG  
  mm mils   
6 7 1.1 (45) 6 6/1 
4 7 1.1 (45) 4 6/1 
2 7 1.1 (45) 2 6/1 

1/0 19 1.5 (60) 1/0 6/1 
2/0 19 1.5 (60) 2/0 6/1 
3/0 19 1.5 (60) 3/0 6/1 
4/0 19 1.5 (60) 4/0 6/1 

 
Add the following to Article 1066.03(b) of the Standard Specifications: 
 

“Cable sized No. 2 AWG and smaller shall be U.L. listed Type RHH/RHW and may 
be Type RHH/RHW/USE.  Cable sized larger than No. 2 AWG shall be U.L. listed 
Type RHH/RHW/USE.” 

 
Revise Article 1066.04 to read: 
 

“Aerial Cable Assembly.  The aerial cable shall be an assembly of insulated 
aluminum conductors according to Section 1066.02 and 1066.03.  Unless 
otherwise indicated, the cable assembly shall be composed of three insulated 
conductors and a steel reinforced bare aluminum conductor (ACSR) to be used as 
the ground conductor. Unless otherwise indicated, the code word designation of 
this cable assembly is “Palomino”.  The steel reinforced aluminum conductor shall 
conform to ASTM B-232.  The cable shall be assembled according to ANSI/ICEA 
S-76-474.” 

 
Revise the second paragraph of Article 1066.05 to read: 
 

“The tape shall have reinforced metallic detection capabilities consisting of a 
woven reinforced polyethylene tape with a metallic core or backing.” 

 
 
TRAFFIC SIGNAL GENERAL REQUIREMENTS 
Effective: May 22, 2002 
Revised: March 1, 2024 
800.01TS 
 
These Traffic Signal Special Provisions and the "District One Standard Traffic Signal Design 
Details” supplement the requirements of the State of Illinois “Standard Specifications for Road 
and Bridge Construction.” The intent of these Special Provisions is to prescribe the materials and 
construction methods commonly used for traffic signal installations. 
 
All material furnished shall be new unless otherwise noted herein. Traffic signal construction and 
maintenance work shall be performed by personnel holding current International Municipal Signal 
Association (IMSA)/Illinois Public Service Institute (IPSI) Traffic Signal Technician Level II 
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certification. A copy of the certification shall be immediately available upon request of the 
Engineer. The work to be done under the Contract consists of furnishing, installing, and 
maintaining all traffic signal work and items as specified in the plans and as specified herein in a 
manner acceptable and approved by the Engineer. 
 
Definitions of Terms. 
Add the following to Section 101 of the Standard Specifications: 
 

101.56    Manufacturer.  Company that sells a particular type of product directly 
to the Contractor or the Vendor. 

 
101.57   Vendor.  Company that supplies, represents, and provides technical 

support for IDOT District One approved traffic signal controllers and other related 
equipment.  The Vendor shall be located within IDOT District One and shall: 
 

(1) Be full service with on-site facilities to assemble, test and troubleshoot traffic 
signal controllers and cabinet assemblies. 

 
(2) Maintain an inventory of IDOT District One approved controllers and cabinets. 

 
(3) Be staffed with permanent sales and technical personnel able to provide traffic 

signal controller and cabinet expertise and support. 
 

(4) Have technical staff that hold current IMSA/IPSI Traffic Signal Technician Level 
III certification and shall attend traffic signal turn-ons as well as cabinet and/or 
controller modifications. 

 
Submittals. 
Revise Article 801.05 of the Standard Specifications to read: 
 

“All material approval requests shall be submitted electronically following District 
guidelines unless directed otherwise by the Engineer.  Submittal requirements shall 
include, but not limited to the following: 
 
(1) All material approval requests shall be made prior to or no later than the date of the 

preconstruction meeting.  A list of major traffic signal items can be found in Article 
801.05.  Material or equipment which is similar or identical shall be the product of the 
same manufacturer, unless necessary for system continuity.  Traffic signal materials 
and equipment shall bear the U.L. label whenever such labeling is available. 

 
(2) Product data and shop drawings shall be assembled by pay item.  Only the top sheet 

of each pay item submittal will be stamped by the Department with the review status, 
except shop drawings for mast arm pole assemblies and the like will be stamped with 
the review status on each sheet. 

 
(3) Original manufacturer published product data and shop drawing sheets with legible 

dimensions and details shall be submitted for review. 
 

(4) When hard copy submittals are necessary, four (4) complete copies of the 
manufacturer’s descriptive literatures and technical data for the traffic signal materials 
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shall be submitted.  For hard copy or electronic submittals, the descriptive literature 
and technical data shall be adequate for determining whether the materials meet the 
requirements of the plans and specifications.  If the literature contains more than one 
item, the Contractor shall indicate which item or items will be furnished. 

 
(5) When hard copy submittals are necessary for structural elements, four (4) complete 

copies of the shop drawings for the mast arm assemblies and poles, and the 
combination mast arm assemblies and poles showing, in detail, the fabrication thereof 
and the certified mill analyses of the materials used in the fabrication, anchor rods, 
and reinforcing materials shall be submitted. 

 
(6) Partial or incomplete submittals will be returned without review. 

 
(7) Certain non-standard mast arm poles and special structural elements will require 

additional review from IDOT’s Central Office.  Examples include 
ornamental/decorative, non-standard length mast arm pole assemblies and 
monotube structures. 

 
(8) The Contract number or Permit number, project location/limits, and corresponding pay 

code number must be on each sheet of correspondence, material approval, and mast 
arm poles and assemblies drawings. 

 
(9) Where certifications and/or warranties are specified, the information submitted for 

approval shall include certifications and warranties.  Certifications involving 
inspections and/or tests of material shall be complete with all test data, dates, and 
times. 

 
(10) After the Engineer reviews the submittals for conformance with the design concept of 

the project, the Engineer will stamp the drawings indicating their status as ‘Approved’, 
‘Approved-As-Noted’, ‘Disapproved’, or ‘Incomplete’.  Since the Engineer's review is 
for conformance with the design concept only, it is the Contractor's responsibility to 
coordinate the various items into a working system as specified.  The Contractor shall 
not be relieved from responsibility for errors or omissions in the shop, working, layout 
drawings, or other documents by the Department's approval thereof.  The Contractor 
must still be in full compliance with Contract and specification requirements. 

 
(11) The Contractor shall secure approved materials in a timely manner to assure 

construction schedules are not delayed. 
 

(12) All submitted items reviewed and marked ‘APPROVED AS NOTED’, 
‘DISAPPROVED’, or ‘INCOMPLETE’ are to be resubmitted in their entirety, unless 
otherwise indicated within the submittal comments, with a disposition of previous 
comments to verify Contract compliance at no additional cost to the Contract. 

 
(13) Exceptions to and deviations from the requirements of the Contract Documents will 

not be allowed.  It is the Contractor’s responsibility to note any deviations from 
Contract requirements at the time of submittal and to make any requests for 
deviations in writing to the Engineer.  In general, substitutions will not be acceptable.  
Requests for substitutions must demonstrate that the proposed substitution is 
superior to the material or equipment required by the Contract Documents.  No 
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exceptions, deviations or substitutions will be permitted without the approval of the 
Engineer. 

 
(14) The Contractor shall not order major equipment such as mast arm assemblies prior 

to Engineer approval of the Contractor marked proposed traffic signal equipment 
locations to assure proper placement of Contract required traffic signal displays, push 
buttons and other facilities.  Field adjustments may require changes in proposed mast 
arm length and other coordination. 

 
(15) Revised cabinet wiring diagrams shall be submitted whenever any wiring 

modifications are made to the traffic signal cabinet.” 
 
Marking Proposed Locations. 
Revise “Marking Proposed Locations for Highway Lighting System” of Article 801.09 to read 
“Marking Proposed Locations for Highway Lighting System and Traffic Signals.” 
  
Add the following to Article 801.09 of the Standard Specifications: 
 

“It shall be the Contractor's responsibility to verify all dimensions and conditions existing 
in the field prior to ordering materials and beginning construction.  This shall include 
locating the mast arm foundations and verifying the mast arms lengths.” 

 

 
Inspection of Electrical Systems. 
Add the following to Article 801.10 of the Standard Specifications: 
 

(c) All cabinets, including temporary traffic signal cabinets, shall be assembled by an 
approved Vendor in District One.  The Department reserves the right to request any 
controller and cabinet to be tested at the Vendor’s facility prior to field installation at no 
extra cost to the Contract. 

 
Maintenance and Responsibility of Traffic Signal and Flashing Beacon Installations. 
Replace Article 801.11(b) of the Standard Specifications to read: 
 

(b) Traffic Signals and Flashing Beacons.  The Contractor shall be responsible for 
maintaining the traffic signal/flashing beacon installation in proper operating condition. 

 
(1) General. 

 
a. The Contractor must notify the Area Traffic Signal Maintenance and 

Operations Engineer of their intent to begin any physical construction work 
on the Contract or any portion thereof.  This notification must be made a 
minimum of seven (7) working days prior to the start of construction to allow 
sufficient time for inspection of the existing traffic signal installation(s) and 
transfer of maintenance to the Contractor.  The Department will attempt to 
fulfill the Contractor’s inspection date request(s); however, workload and 
other conditions may prevent the Department from accommodating specific 
dates or times.  The Contractor shall not be entitled to any other 
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compensation if the requested inspection date(s) cannot be scheduled by 
the Department. 

 
b. Full maintenance responsibility shall start upon the successful completion 

of a maintenance transfer inspection, or as directed by the Engineer.  If the 
Contractor begins any physical work on the Contract or any portion thereof 
prior to a traffic signal inspection, maintenance of the traffic signal 
installation(s) will be transferred to the Contractor without an inspection.  
The Contractor will become responsible for repairing or replacing all 
equipment that is not operating properly or is damaged at the time of 
transfer at no cost to the owner of the traffic signal equipment.  Final repairs 
or replacement of damaged equipment must meet the approval of the 
Engineer prior to or at the time of final inspection, otherwise the traffic signal 
installation will not be accepted. 

 
c. All traffic signals within the limits of the Contract or those which have the 

item "MAINTENANCE OF EXISTING TRAFFIC SIGNAL INSTALLATION,” 
“TEMPORARY TRAFFIC SIGNAL INSTALLATION”, “TEMPORARY 
BRIDGE TRAFFIC SIGNAL INSTALLATION”, “TEMPORARY PORTABLE 
BRIDGE TRAFFIC SIGNAL INSTALLATION”, and/or “MAINTENANCE OF 
EXISTING FLASHING BEACON INSTALLATION” shall become the full 
responsibility of the Contractor.  Maintenance responsibility shall end upon 
issuance of final acceptance by the Engineer. 

 

d. The Contractor shall have electricians with IMSA/IPSI Traffic Signal 
Technician Level II certification on staff to provide signal maintenance.  A 
copy of the certification shall be immediately available upon request by the 
Engineer. 

 
e. This item shall include maintenance of all traffic signal equipment and other 

connected and related equipment such as flashing beacons, emergency 
vehicle preemption (EVP) equipment, master controllers, network 
switches, uninterruptable power supply (UPS) and batteries, pan-tilt-zoom 
(PTZ) cameras, vehicle detection, handholes, lighted signs, telephone 
service installations, cellular modems, radios, communication cables, and 
other traffic signal equipment.  All conduit and related equipment to 
adjacent intersections shall be maintained to the far back handhole, or as 
directed by the Engineer.  If adjacent intersections are part of Contract 
work, then maintenance of all conduit and related equipment shall be 
included in this item. 

 
f. Regional transit, County, and other agencies may also have equipment 

connected to existing traffic signal or peripheral equipment such as network 
switches and transit signal priority (TSP, SCP, and BRT) servers, radios, 
and other devices, where maintenance shall be coordinated with the owner. 

 
g. Maintenance shall not include automatic traffic enforcement equipment 

such as red light enforcement cameras, detectors, or peripheral equipment.  
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This equipment is operated and maintained by others and shall be 
deactivated while on Contractor maintenance. 

 
h. The energy charges for the operation of the traffic signal installation shall 

be paid for by the Contractor. 
 

(2) Maintenance. 
 

a. The Contractor shall inspect all traffic signal equipment and appurtenances 
every two (2) weeks to ensure they are functioning properly.  Signal heads 
shall be properly adjusted, including plumb, and tightly mounted.  All 
controller cabinets, signal posts, and controller pedestals shall be tight on 
their foundations and in alignment.  Deficient equipment shall be repaired 
or replaced as necessary.  The Contractor shall check signal system 
communications and phone lines to assure proper operation.  This item 
includes, as routine maintenance, all portions of EVP equipment.  The 
Contractor shall always maintain enough materials and equipment in stock 
to provide effective temporary and permanent repairs.  The Contractor shall 
supply a detailed maintenance log monthly that includes dates, locations, 
names of electricians performing the required checks and inspections, and 
any other information requested by the Engineer.  The Contractor shall 
attend any additional inspections as requested by the Engineer.  The 
Contractor shall check the controllers, relays, and detectors after receiving 
complaints or calls to ascertain that they are functioning properly and make 
all necessary repairs and replacement. 

 
b. The Contractor is advised that the existing and/or temporary traffic signal 

installation must remain in operation during all construction stages, except 
for the most essential down time.  Any shutdown of the traffic signal 
installation which exceeds fifteen (15) minutes must have prior approval 
from the Engineer.  Approval to shut down the traffic signal installation will 
only be granted during the period extending from 9:00 a.m. to 3:00 p.m. on 
weekdays.  Shutdowns shall not be allowed during inclement weather or 
holiday periods. 

 
c. The Contractor shall provide immediate corrective action when any part(s) 

of the signal fail to function properly.  Two far side heads facing each 
approach shall be considered the minimum acceptable signal operation 
pending permanent repairs.  When repairs at a signalized intersection 
require that the controller be disconnected or otherwise removed from 
normal operation, and power is available, the Contractor shall place the 
traffic signal installation in flashing operation.  The signals shall flash RED 
for all directions unless a different indication has been specified by the 
Engineer.  The Contractor shall install cones on all lane lines at the stop 
bar on each approach, R1-1 (36 in. minimum) “STOP” signs at the stop bar 
on each approach on the right side and on raised medians (where 
applicable), and black on fluorescent orange “SIGNALS OUT AHEAD” 
warning signs followed by fluorescent orange W3-1 symbolic stop ahead 
warning signs on all approaches to the intersection. 
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d. Temporary replacement of a damaged or knocked down mast arm pole 
assembly shall require construction of a full or partial span wire signal 
installation or other method approved by the Engineer to assure signal 
heads are located overhead and over traveled pavement.  Temporary 
replacement of mast arm mount signals with post mount signals is not 
permitted. 

 
e. The Contractor shall provide the Engineer with two (2) 24-hour telephone 

numbers for the maintenance of the traffic signal installation and for 
emergency calls by the Engineer. 

 
f. Traffic signal equipment which is lost, damaged, or not returned to the 

Department for any reason shall be replaced with new equipment meeting 
the requirements of the Standard Specifications and these special 
provisions. 

 
g. The Contractor shall be fully responsible for the safe and efficient operation 

of the traffic signals and other equipment noted herein.  The Contractor 
shall respond to all emergency calls from the Department or others within 
one (1) hour after notification and provide immediate corrective action.  
When equipment has been damaged or becomes faulty beyond repair, the 
Contractor shall replace it with new equipment meeting current District One 
traffic signal specifications.  The cost of furnishing and installing the 
replaced equipment shall be borne by the Contractor at no additional cost 
to the Contract.  The Contractor may institute action to recover damages 
from a responsible third party.  If at any time the Contractor fails to perform 
all work as specified herein to keep the traffic signal installation in proper 
operating condition, or if the Engineer cannot contact the Contractor's 
designated personnel, the Engineer shall have the Department's Electrical 
Maintenance Contractor perform the maintenance work.  The Contractor 
shall be responsible for all of the Department’s Electrical Maintenance 
Contractor’s costs and liquidated damages of $1,000 per day per 
occurrence.  The Department's Electrical Maintenance Contractor shall bill 
the Contractor for the total cost of the work.  The Contractor shall pay this 
bill within thirty (30) days of the date of receipt of the invoice or the cost of 
such work will be deducted from the amount due the Contractor.  The 
Contractor shall allow the Electrical Maintenance Contractor to inspect the 
traffic signal installation that has been transferred to the Contractor for 
maintenance.  Final replacement of damaged equipment must meet the 
approval of the Engineer prior to or at the time of final inspection, otherwise 
the traffic signal installation will not be accepted.  Cable splices outside the 
controller cabinet shall not be allowed.  The Department may inspect any 
signalizing device on the Department’s highway system at any time without 
notification.  The Contractor shall not install padlocks on traffic signal 
cabinets or otherwise restrict the Department’s access to the cabinet or 
controller. 

 
h. Any proposed activity in the vicinity of a highway-rail grade crossing must 

adhere to the guidelines set forth in the current edition of the Manual on 
Uniform Traffic Control Devices (MUTCD) regarding work in temporary 
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traffic control zones in the vicinity of highway-rail grade crossings which 
states that lane restrictions, flagging, or other operations shall not create 
conditions where vehicles can be queued across the railroad tracks.  If the 
queuing of vehicles across the tracks cannot be avoided, a uniformed law 
enforcement officer or flagger shall be provided at the crossing to prevent 
vehicles from stopping on the tracks, even if automatic warning devices are 
in place. 

 
i. The Contractor shall be responsible to clear snow, ice, dirt, debris, 

vegetation, temporary fence, or other condition that obstructs visibility of 
any traffic signal display or access to traffic signal equipment. 

 
j. The Contractor shall maintain the traffic signal in normal operation during 

any loss of utility or battery backup power.  Temporary power to the traffic 
signal must meet applicable NEC and OSHA guidelines and may include 
portable generators and/or replacement batteries.  Temporary power shall 
not be paid for separately but shall be included in the Contract. 

 
(3) Basis of Payment.  This work will be paid for at the Contract unit price per each for 

MAINTENANCE OF EXISTING TRAFFIC SIGNAL INSTALLATION, TEMPORARY 
TRAFFIC SIGNAL INSTALLATION, TEMPORARY BRIDGE TRAFFIC SIGNAL 
INSTALLATION, or TEMPORARY PORTABLE BRIDGE TRAFFIC SIGNAL 
INSTALLATION.  Each location will be paid for separately.  Maintenance of a 
flashing beacon shall be paid for at the Contract unit price for MAINTENANCE OF 
EXISTING FLASHING BEACON INSTALLATION.  Each flashing beacon will be 
paid for separately. 

 
Damage to Traffic Signal System. 
Add the following to Article 801.12(b) of the Standard Specifications: 
 

“Any traffic signal control equipment that is damaged and non-repairable or not operating 
properly from any cause shall be replaced with new equipment meeting current District 
One traffic signal specifications and provided by the Contractor at no additional cost to the 
Contract and/or owner of the traffic signal system, all as approved by the Engineer.  Final 
replacement of damaged equipment must meet the approval of the Engineer prior to or at 
the time of final inspection.  Repair or replace any equipment damaged within the time 
shown in the table below: 
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ITEM 
RESPONSE 

TIME 
SERVICE 

RESTORATION 

PERMANENT
REPAIR 
(calendar 

days) 
Cabinet 1 hour 24 hours 21 days 
Controllers and Peripheral Equipment 1 hour 4 hours 21 days 
System Detector Loop 1 hour N/A 7 days 
All Other Detectors 1 hour N/A 21 days 
Signal Head and Lenses 1 hour 4 hours 7 days 
Aviation Red Beacon 1 hour 4 hours 7 days 
Mast Arm Assembly and Pole 1 hour 4 hours 7 days 
Traffic Signal Post 1 hour 4 hours 7 days 
Cable and Conduit 1 hour 4 hours 7 days 
Interconnect and Telemetry 1 hour 4 hours 7 days 
Graffiti Removal N/A N/A 7 days 
Misalignment of Signal Heads 1 hour 4 hours 4 hours 
Closed Loop Monitoring System 1 hour 24 hours 14 days 
Post and Poles Plumb Vertically N/A N/A 21 days 
Controller, Post & Pole Foundations N/A N/A 21 days 
Complaints, Calls, Controller or System Alarms, 
Timing, Phasing, Programming 1 hour 4 hours N/A 

Patrol Truck Deficiencies N/A 24 hours 24 hours 
Signal Heads Visibility 1 day 2 days 14 days 

 
Temporary replacement of a damaged or knocked down mast arm pole assembly shall 
require construction of a full or partial span wire signal installation or other method 
approved by the Engineer to assure signal heads are located overhead and over traveled 
pavement.  Temporary replacement of mast arm mount signals with post mount signals 
will not be permitted. 

 
Replacement of any equipment for any reason shall be reported to the Area Traffic Signal 
Maintenance and Operations Engineer in writing within 24 hours.  Permanent and 
temporary replacement of the controller and/or cabinet shall require inspection and testing 
by the Vendor.   

 
Automatic Traffic Enforcement equipment, such as red light enforcement cameras, 
detectors, and peripheral equipment, that is damaged or not operating properly from any 
cause, shall be the responsibility of the municipality or the automatic traffic enforcement 
company per Permit agreement.” 
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Traffic Signal Inspection (TURN-ON). 
Revise Article 801.15(b) of the Standard Specifications to read: 
 

“Turn-on.  It is the intent to have all electric work completed and equipment field tested by 
the Contractor and/or Vendor prior to the Department’s “turn-on” field inspection.  If in the 
event the Engineer determines work is not complete and the inspection will require more 
than two (2) hours to complete, the inspection shall be canceled, and the Contractor will 
be required to reschedule at another date.  The maintenance of the traffic signals will not 
be accepted until all punch list work is corrected and re-inspected. 

 
When the Contractor requests a turn-on and inspection of the completed traffic signal 
installation(s), the request must be made to the Area Traffic Signal Maintenance and 
Operations Engineer a minimum of seven (7) working days prior to the time of the 
requested inspection.  The Department will attempt to fulfill the Contractor’s turn-on and 
inspection date request(s); however, workload and other conditions may prevent the 
Department from accommodating specific dates or times.  The Contractor shall not be 
entitled to any other compensation if the requested turn-on and inspection date(s) cannot 
be scheduled by the Department.  The Department will not grant a field inspection until 
written or electronic notification is provided from the Contractor that the equipment has 
been field tested and the intersection is operating according to Contract requirements.  
The Contractor must invite local fire department personnel to the turn-on when emergency 
vehicle preemption (EVP) is included in the project.  When the Contract includes the item 
RE-OPTIMIZE TRAFFIC SIGNAL SYSTEM, OPTIMIZE TRAFFIC SIGNAL SYSTEM, 
and/or TEMPORARY TRAFFIC SIGNAL TIMING, the Contractor must notify the SCAT 
Consultant of the turn-on/detour implementation schedule, as well as stage changes and 
phase changes during construction. 

 
The Contractor must have all traffic signal work completed and the electrical service 
installation connected by the utility company prior to requesting an inspection and turn-on 
of the traffic signal installation.  The Contractor shall be responsible to provide a police 
officer to assist with traffic control at the time of testing. 

 
The Contractor shall provide a representative from the Vendor who is knowledgeable of 
the cabinet design and controller functions to attend the traffic signal inspection for both 
permanent and temporary traffic signal turn-ons. 

 
 

Upon demonstration that the signals are operating and all work is completed in 
accordance with the Contract and to the satisfaction of the Engineer, the Engineer will 
then allow the signals to be placed in continuous operation.  The signals shall continue to 
be maintained by the Contractor until final acceptance. 
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The Department requires the following Final Project Documentation from the Contractor 
at traffic signal turn-ons in electronic format in addition to hard copies where noted.  An 
electronic media device shall be submitted with separate folders corresponding to each 
numbered title below.  The electronic media device shall be labeled with date, project 
location, company, and Contract or Permit number.  Electronic record drawings and 
material approvals shall be submitted prior to traffic signal turn-on for review by the 
Department as described in the Record Drawings section herein. 

 
Final Project Documentation: 
 
(1) Record Drawings.  Electronically produced signal plans of record with field revisions 

marked in red.  Two (2) hard copies of 11 in. x 17 in. record drawings shall also be 
provided. 

 
(2) Field Testing.  Written notification from the Contractor and the Vendor of satisfactory 

field testing with corresponding material performance measurements, such as for 
detector loops and fiber optic systems (see Article 801.13). 

 
(3) Material Approvals.  Material approval documentation. 

 
(4) Manuals.  Operation and service manuals of the signal controller and associated 

control equipment. 
 

(5) Cabinet Wiring Diagram and Cable Logs.  Five (5) hard copies of 11 in. x 17 in. cabinet 
wiring diagrams shall be provided along with electronic PDF and DGN files of the 
cabinet wiring diagram.  Five (5) hard copies of the cable logs and electronic Excel 
files shall be provided with cable #, number of conductors and spares, connected 
device/signal head and intersection location. 

 
(6) Warrantees and Guarantees.  All manufacturer and Contractor warrantees and 

guarantees required by Article 801.14. 
 

(7) GPS Coordinates.  GPS coordinates of traffic signal equipment as described in the 
Record Drawings section herein. 

 
Acceptance of the traffic signal equipment by the Department shall be based upon 
inspection results at the traffic signal “turn-on”, completeness of the required 
documentation, and successful operation during a minimum 72 hour “burn-in” period 
following activation of traffic signal equipment.  If approved, traffic signal acceptance shall 
be verbal at the final inspection followed by written correspondence from the Engineer.  
The Contractor shall be responsible for all traffic signal equipment and associated 
maintenance thereof until Departmental acceptance is granted. 
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All equipment and/or parts to keep the traffic signal installation operating shall be furnished 
by the Contractor.  No spare traffic signal equipment is available from the Department. 

 
All punch list work shall be completed within two (2) weeks after the turn-on.  The 
Contractor shall notify the Area Traffic Signal Maintenance and Operations Engineer to 
schedule an inspection of all punch list work.  Failure to meet these time constraints shall 
result in liquidated damage charges of $500 per month per incident. 

 
All cost of work and materials required to comply with the requirements herein shall be 
included in the pay item bid prices, under which the subject materials and signal equipment 
are paid, and no additional compensation will be allowed.  Materials and signal equipment 
not complying with the requirements herein shall be subject to removal and disposal at the 
Contractor's expense.” 

 
Record Drawings. 
The requirements listed for Electrical Installation shall apply for Traffic Signal Installations in Article 
801.16. Revise the second and third paragraphs of Article 801.16 of the Standard Specifications 
to read: 

 
“When the work is complete, and seven (7) days before the request for a final inspection, 
electronic Contract drawings, stamped “RECORD DRAWINGS”, shall be submitted to the 
Engineer for review and approval and shall be stamped with the date and the signature of 
the Contractor’s supervising Engineer or electrician.  The record drawings shall be 
submitted in PDF format.  If the Contract consists of multiple intersections, each 
intersection shall be saved as an individual PDF file with TS# and location name in its file 
name. 

 
In addition to the record drawings, copies of the final material approvals which have been 
Approved or Approved as Noted shall be submitted in PDF format.  The PDF files shall 
clearly indicate the pay item either by filename or PDF Table of Contents referencing the 
respective pay item number for multi-item PDF files.  Specific part or model numbers of 
items which have been selected shall be clearly visible. 

 
The Contractor shall provide two (2) 11 in. x 17 in. hard copies of electronically 
produced final record drawings to be kept inside each traffic signal cabinet within 
project limits.” 
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Add the following to Article 801.16 of the Standard Specifications: 

 
“In addition to the specified record drawings, the Contactor shall record GPS 
coordinates of the following traffic signal components being installed, modified or 
being affected in other ways by the Contract: 
 

• All Mast Arm Poles and Posts 
• Traffic Signal Wood Poles 
• Railroad Bungalow 
• UPS 
• Handholes 
• Controller Cabinets 
• Communication Cabinets 
• Electric Service Disconnect locations 
• CCTV/PTZ Camera installations 

 
Datum to be used shall be North American 1983. 
 
Data shall be provided in electronic format and shall be in .csv format.  Latitude 
and Longitude shall be in decimal degrees with a minimum of 6 decimal places.  
Each coordinate shall have the following information: 
 

• File shall be named:  TSXXX_YY-MM-DD.csv (i.e. TS22157_24-01-
01.csv) 

• Each intersection shall have its own file 
• Row 1 should have the location name (i.e. IL 31 @ Klausen) 
• Row 2 is blank 
• Row 3 is the headers for the columns 
• Row 4 starts the data 
• Column A (Date) – should be in the following format: MM/DD/YYYY 
• Column B (Item) – as shown in the table below 
• Column C (Description) – as shown in the table below 
• Column D and E (GPS Data) – should be in decimal form 
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Examples: 

 
Date Item Description Latitude Longitude 

01/01/2024 MP (Mast Arm Pole) NEQ, NB, Dual, 
Combination Pole 41.580493 -87.793378 

01/01/2024 HH (Handhole) Heavy Duty, Fiber, 
Intersection, Double 41.558532 -87.792571 

01/01/2024 ES (Electrical Service) Ground mount, Pole mount 41.765532 -87.543571 

01/01/2024 CC (Controller Cabinet)  41.602248 -87.794053 

01/01/2024 PTZ (PTZ) NEQ extension pole 41.593434 -87.769876 

01/01/2024 POST (Post)  41.651848 -87.762053 

01/01/2024 MCC (Master Controller 
Cabinet)  41.584593 -87.793378 

01/01/2024 COMC (Communication 
Cabinet)  41.584600 -87.793432 

01/01/2024 BBS (Battery Backup 
System)  41.558532 -87.792571 

 
Data collection can be made as construction progresses or can be collected after all items 
are installed.  If the data is unacceptable, the Contractor shall make corrections to the data 
collection equipment and/or process and resubmit the data for review and approval as 
specified. 
 
Data shall have a minimum 1 ft accuracy after post processing.” 

 
Restoration of Work Area. 
Add the following article to Section 801 of the Standard Specifications: 
 

“801.17    Restoration of Work Area.  Restoration of the traffic signal work area 
shall be included in the related pay items such as foundation, conduit, handhole, 
underground raceways, detector loop installation or replacement, etc.  All roadway 
surfaces such as shoulders, medians, sidewalks, pavement, etc. shall be replaced in kind.  
All damage to mowed lawns shall be replaced with an approved sod, and all damage to 
unmowed fields shall be seeded.  All brick pavers disturbed in the work area shall be 
restored to their original configuration as directed by the Engineer.  All damaged brick 
pavers shall be replaced with a comparable material approved by the Engineer. 
 
Exposed holes created from removal or relocation of traffic signal equipment shall be 
sealed using a zinc-plated fender washer with toggle bolt. 
 
Restoration of the work area shall be included in the Contract without any extra 
compensation allowed to the Contractor. 
 
Removal, Disposal, and Salvage of Existing Traffic Signal Equipment. 
The removal, disposal, and/or salvage of existing traffic signal equipment shall become 
the property of the Contractor and disposed of by the Contractor outside the State’s right-
of-way, unless otherwise noted.  No additional compensation shall be provided to the 
Contractor for removal, disposal or salvage expense for the work in the Contract.” 
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Bagging Signal Heads. 
Light tan colored traffic and pedestrian signal reusable covers shall be used to cover dark/un-
energized signal sections, visors, and retroreflective backplates. Covers shall be made of outdoor 
fabric with urethane coating for repelling water, have elastic fully sewn around the cover ends for 
a tight fit over the visor, and have a minimum of two (2) straps with buckles to secure the cover to 
the backplate. A center mesh strip allows viewing without removal for signal status testing 
purposes. Covers shall include a message indicating the signal is not in service. Pedestrian 
pushbuttons that are not in service shall be covered with a durable material such as described 
above or burlap that is secured in a weather-resistant manner. The entire housing, including the 
pedestrian sign, shall also be covered on the front side. 
 
Turn-on of New Traffic Signal Installations. 
The following only applies to new traffic signals at previously unsignalized locations. 
  
The signal responsibility shall begin at the start of signal construction and shall end upon 
issuance of final acceptance by the Engineer. New traffic signal heads and indications may not 
be installed more than two (2) weeks (14 calendar days) prior to the scheduled turn-on of the 
traffic signal to avoid motorist confusion caused by the presence of new signal heads, even if 
properly covered. Unenergized signal indications shall be bagged until one (1) hour prior to the 
scheduled turn-on per the Bagging Signal Heads section above. 
New stop bars and crosswalks on approaches that did not previously have stop control shall 
NOT be installed until the day of the traffic signal turn-on. 
  
A Portable Changeable Message Sign (PCMS) must be placed two (2) weeks prior to the 
scheduled new traffic signal turn-on for all approaches to the intersection with the following 
messages: 
 

NEW  STARTING 
TRAFFIC  MMM ## 
SIGNAL   

 
where “MMM” and “##” are the 3-character month abbreviation and day of the scheduled turn-on, 
respectively.  
 
On the day of the turn-on, change messages to read: 
 

NEW  BE 
SIGNAL  PREPARED 
AHEAD  TO STOP 

 
The PCMS must remain in place for two (2) weeks following the day of the turn-on. 
 
Conflicting Stop signs shall be removed immediately at the time of the traffic signal turn-on. 
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Locating Underground Facilities. 
Revise Section 803 to the Standard Specifications to read: 
 

“IDOT traffic signal facilities are not part of any of the one-call locating service such as 
J.U.L.I.E or Digger.  If the Contract requires the maintenance services of an Electrical 
Contractor, the Contractor shall be responsible at their own expense for locating all 
existing IDOT electrical facilities, including but not limited to interconnect conduit and 
handholes, prior to performing any work.  A maintenance transfer is required prior to any 
locating work.  If this Contract does not require the maintenance services of an Electrical 
Contractor, the Contractor may request one free locate for existing IDOT electrical facilities 
from the District One Electrical Maintenance Contractor prior to the start of any work.  
Additional requests will be at the expense of the Contractor.  The location of underground 
traffic facilities does not relieve the Contractor of their responsibility to repair any facilities 
damaged during construction at their expense. 

 
The exact location of all utilities shall be field verified by the Contractor before the 
installation of any components of the traffic signal system.  For locations of utilities, locally 
owned equipment, and leased enforcement camera system facilities, the local Counties 
or Municipalities may need to be contacted: in the City of Chicago contact Digger at (312) 
744-7000, and for all other locations contact J.U.L.I.E. at 1-800-892-0123 or 811. 
The Contractor shall take whatever precautions to protect the electric cable or electric 
conductors in conduit from damage during location and construction operations.  If the 
wiring is damaged, the Contractor shall replace the entire length of cable or conductors in 
conduit, in a manner satisfactory to the Engineer.  Splicing below grade will not be 
permitted. 
 
In the event the repairs are not made by the Contractor, the Contractor shall reimburse 
the Department for such repairs within sixty (60) days of receiving written notification of 
said damage.  Otherwise, the cost of such repairs will be deducted from monies due or 
which will become due the Contractor under the terms of the Contract.” 

 
Grounding of Traffic Signal Systems 
Revise Section 806 of the Standard Specifications to read: 
 

“All traffic signal systems, equipment and appurtenances shall be properly grounded in 
strict conformance with the NEC.  This work shall be in accordance with IDOT’s District 
One Traffic Signal Design Details. 

 
The grounding electrode system shall include a ground rod installed with each traffic signal 
controller concrete foundation and all mast arm and post concrete foundations.  An 
additional ground rod will be required at locations were measured resistance exceeds 25 
ohms.  Ground rods are included in the applicable concrete foundation or service 
installation pay item and will not be paid for separately. 

 
Testing shall be according to Article 801.13 (a) (4) and (5). 
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(a) The grounded conductor (neutral conductor) shall be white color coded.  This 

conductor shall be bonded to the equipment grounding conductor only at the Electric 
Service Installation.  All power cables shall include one neutral conductor of the same 
size.  

 
(b) The equipment grounding conductor shall be green color coded.  The following is in 

addition to Article 801.04 of the Standard Specifications: 
 

(1) Equipment grounding conductors shall be bonded to the grounded conductor 
(neutral conductor) only at the Electric Service Installation.  The equipment 
grounding conductor is paid for separately and shall be continuous.  The Earth 
shall not be used as the equipment grounding conductor. 

 
(2) Equipment grounding conductors shall be bonded, using a UL Listed grounding 

connector, to all traffic signal mast arm poles, traffic signal posts, pedestrian posts, 
pull boxes, handhole frames and covers, conduits, and other metallic enclosures 
throughout the traffic signal wiring system, except where noted herein.  Bonding 
shall be made with a splice and pigtail connection, using a sized compression type 
copper sleeve, sealant tape, and heat-shrinkable cap.  A UL listed electrical joint 
compound shall be applied to all conductors’ terminations, connector threads and 
contact points.  Conduit grounding bushings shall be installed at all conduit 
terminations, including spare or empty conduits and conduit protruding from 
handhole walls. 

 
(3) All metallic and non-metallic raceways, including spare or empty raceways, shall 

have a continuous equipment grounding conductor, except raceways containing 
only detector loop lead-in circuits, circuits under 50 V and/or fiber optic cable will 
not be required to include an equipment grounding conductor. 

 
(4) Individual conductor splices in handholes shall be soldered and sealed with heat 

shrink.  When necessary to maintain effective equipment grounding, a full cable 
heat shrink shall be provided over individual conductor heat shrinks. 

 
(c) The grounding electrode conductor shall be similar to the equipment grounding 

conductor in color coding (green) and size.  The grounding electrode conductor is used 
to connect the ground rod to the equipment grounding conductor and is bonded to 
ground rods via exothermic welding, UL listed pressure connectors, and UL listed 
clamps.” 
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REMOVAL OF HIGH MAST LUMINAIRES, SALVAGE (D-1) 
Effective: December 17, 2019 
 
Description. This work shall consist of the removal and salvaging of existing high mast luminaires 
from existing light towers that are being removed. 
 

CONSTRUCTION REQUIREMENTS 
 

General. No removal work will be permitted without approval from the Engineer. Removal shall 
start as soon as the temporary lighting or permanent lighting, as applicable, is placed in approved 
operation. An inspection and approval by the Engineer will take place before any associated 
proposed permanent or temporary lighting is approved for operation. 
 
Removal of luminaires.    
The existing high mast luminaire shall be disconnected and removed from the existing high mast 
luminaire tenon arm.  Any damage resulting from the removal and/or transportation of the lighting 
luminaire and associated hardware, shall be repaired or replaced in kind. The Engineer will be 
the sole judge to determine the extent of damage and the suitability of repair and/or replacement.  
The removal of tower mounted luminaries shall include the luminaries, lamps and associated 
hardware and appurtenances. 
 
Salvage.  When indicated, luminaries, and all associated hardware and appurtenances shall 
remain the property of the Department and shall be delivered to a Department facility within the 
District 1 and unloaded and stacked there, as directed by the Engineer.   Wood blocking, banding, 
or other appurtenant items required for proper stacking and protection shall be included.  
Luminaires shall be removed, boxed in new containers, approved by the Engineer, and delivered 
to a Department facility, as designated by the Engineer.  The contractor shall call IDOT EMC at 
(708) 524-2145 to schedule the delivery date and location. 
 
Method of Measurement.  Each high mast luminaire unit which is removed and delivered to a 
Department storage facility will be counted as a unit for payment. 
 
Basis of Payment. Removal of luminaires will be paid for at the contract unit price per each for 
REMOVAL OF HIGH MAST LUMINAIRES, SALVAGE. 
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REMOVAL OF LIGHT TOWER, NO SALVAGE (D-1) 
Effective: June 21, 2016 
 
Description. This work shall consist of the removal and disposal of existing high mast light towers.  
(It shall not include the removal of existing high mast luminaires.  Removal of existing high mast 
luminaires are paid under a separate pay item.) 
 

CONSTRUCTION REQUIREMENTS 
 

General. No removal work will be permitted without approval from the Engineer. Removal shall 
start as soon as the temporary lighting or permanent lighting, as applicable, is placed in approved 
operation. An inspection and approval by the Engineer will take place before any associated 
proposed permanent or temporary lighting is approved for operation. 
 
Removal of Light Towers.  
The removal of light towers shall include the light tower shaft, head frame, luminaire ring, lowering 
device, support and hoist cables, winch, gear reducer, clutch, motor controls, power supply, cords 
and connectors, and associated hardware and appurtenances. 
 
When indicated on plans, light towers (except the high mast luminaire), and all associated 
hardware and appurtenances shall become the property of the Contractor and shall be disposed 
of according to Article 202.03. 
 
Abandoned underground electric cables shall be removed with conduit and duct to a depth of 1 ft 
(300 mm) below ground level and the hole shall be backfilled.  Cables in a unit duct may be 
removed from the duct and become the property of the  Contractor. The empty duct shall be 
removed to 1 ft (300 mm) below ground level and the hole backfilled. 
 
Where the conduit system is removed from parapet walls and other concrete surfaces, the 
Contractor shall cut off the anchor device 1 in. (25 mm) below the surface of the concrete, and fill 
all voids with portland cement concrete mortar, making a smooth finish to the concrete surface.  
Unprotected bridge steel which is exposed by the removal of the conduit system 
shall be touched up using a paint and procedure approved by the Engineer. 
 
Method of Measurement. Each high mast light tower which is removed and disposed of as 
indicated, will be counted as a unit for payment. 
 
Basis of Payment. Removal and disposal of light tower will be paid for at the contract unit price 
per each for REMOVAL OF LIGHT TOWER, NO SALVAGE. 
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REMOVAL OF LUMINAIRE, SALVAGE  
 
Description.  
This work shall consist of removing an existing HPS luminaire and replacing it with new LED 
luminaire as shown on the plans, as specified herein, and in accordance with the applicable 
requirements of Section 842.03 of the Standard Specifications. 
  
General 
Removal of existing luminaire shall include removal of pole wiring, fuseholder and fuses. 
Existing HPS luminaires shall be salvaged and returned to Department facility as described in Art. 
842.06(b). 
 
Basis of Payment.  
This work will be paid for at the contract unit price per each for REMOVAL OF LUMINAIRE, 
SALVAGE which shall be payment in full for all labor, equipment and material necessary to 
perform the work specified herein.  
 
 
REMOVAL OF TOWER FOUNDATION (D-1) 
Effective: May 19, 2016 
 
Description. This work shall consist of the removal and disposal of existing high mast light tower 
foundations. 
 

CONSTRUCTION REQUIREMENTS 
 
 

General. No removal work will be permitted without approval from the Engineer. Removal shall 
start as soon as the temporary lighting or permanent lighting, as applicable, is placed in approved 
operation. An inspection and approval by the Engineer will take place before any associated 
proposed permanent or temporary lighting is approved for operation. 
 
Removal of Tower Foundation. Concrete foundations shall be removed to at least 2 ft (600 mm) 
below grade, with removed material disposed of according to Article 202.03. The removal shall 
extend deeper where required to facilitate roadway construction at no additional cost to the 
Department.   Underground conduits and cables shall be separated from the foundation at 2.5 ft 
(750 mm) below grade and shall be abandoned or re-used as indicated. 
 
The void caused by the removal of the foundations shall be backfilled according to Article 841.02. 
 
Method of Measurement.   Each foundation which is removed or disposed of as indicated, will 
be counted as a unit for payment. 
 
Basis of Payment.   Foundation removal will be paid for at the contract unit price per each for 
REMOVAL OF TOWER FOUNDATION. 
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MAST ARM SIGN PANELS 
Effective: May 22, 2002 
Revised: July 1, 2015 
720.01TS 
 
Add the following to Article 720.02 of the Standard Specifications: 
 
Sign stiffening channel systems shall be aluminum and meet the requirements of ASTM 6261-T5.  
Sign mounting banding, buckles and buckle straps shall be manufactured from AISI 201 stainless 
steel. 
 
 
OPTIMIZE TRAFFIC SIGNAL SYSTEM 
Effective: May 22, 2002 
Revised: November 1, 2023 
800.02TS 
 
Description. 
This work shall consist of optimizing a traffic signal system. 
 
OPTIMIZE TRAFFIC SIGNAL SYSTEM applies when a new or existing traffic signal system is to 
be optimized and a formal Signal Coordination and Timing (SCAT) Report is to be prepared. The 
purpose of this work is to improve system performance by optimizing traffic signal timings and 
developing both a Time Of Day (TOD) program and a Traffic Responsive Program (TRP). 
 
After the signal improvements are completed, the signal system shall be optimized as specified 
by an approved Consultant who has previous experience in optimizing traffic signal systems for 
District One of the Illinois Department of Transportation. The Contractor shall contact the Traffic 
Signal Engineer at (847) 705-4734 for a listing of approved Consultants. Traffic signal system 
optimization work, including fine-tuning adjustments of the optimized system, shall follow the 
requirements stated in the most recent IDOT District 1 SCAT Guidelines, except as noted herein. 
 
A listing of existing signal equipment, interconnect information, phasing data, timing patterns, and 
SCAT Report may be obtained from the Department, if available and as appropriate. The 
Consultant shall confer with the Area Traffic Signal Maintenance and Operations Engineer prior 
to optimizing the system to determine if any extraordinary conditions exist that would affect traffic 
flows in the vicinity of the system, in which case, the Consultant may be instructed to wait until 
the conditions return to normal or to follow specific instructions regarding the optimization. 
 
 
(a) The following tasks are associated with OPTIMIZE TRAFFIC SIGNAL SYSTEM: 
 

1. Appropriate signal timings and offsets shall be developed for each intersection and 
appropriate cycle lengths shall be developed for the signal system. Consultant shall be 
present at the turn-on(s), if applicable, to implement initial timing plans. 
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2. Traffic counts shall be taken at all intersections after the permanent traffic signals are 

approved for operation by the Area Traffic Signal Maintenance and Operations Engineer. 
Manual turning movement counts shall be conducted from 6:30 a.m. to 9:30 a.m., 11:00 
a.m. to 1:00 p.m., and 3:30 p.m. to 6:30 p.m. on a typical weekday from midday Monday 
to midday Friday and on a Saturday or Sunday, as directed by the Engineer, to account 
for special traffic generators such as shopping centers, educational institutes and special 
event facilities. The turning movement counts shall identify cars, and single-unit and multi-
unit heavy vehicles. 

 
3. The intersections shall be re-addressed and all system detectors reassigned as necessary 

according to the current standard practice of District One. System detector quantities and 
locations shall be assessed for optimal performance. The Department shall be notified of 
any proposed changes during Data Collection. 

 
4. A Traffic Responsive Program shall be developed, which considers both volume and 

occupancy. A Time Of Day program shall be developed for use as a back-up system. 
 
5. Proposed signal timing plan for the new or modified intersection shall be forwarded to 

IDOT for review prior to implementation. 
 
6. Consultant shall conduct on-site implementation of the timings and make fine-tuning 

adjustments to the timings in the field to alleviate observed adverse operating conditions 
and to enhance operations. The consultant shall respond to IDOT comments and public 
complaints for a minimum period of six (6) months from date of timing plan implementation.  

 
7. Speed and delay studies shall be conducted during each of the count periods along the 

system corridor in the field before and after implementation of the proposed timing plans 
for comparative evaluations. 

 
(b) The following deliverables shall be provided for OPTIMIZE TRAFFIC SIGNAL SYSTEM: 
 

Consultant shall provide to IDOT one (1) USB flash drive for the optimized system containing 
the following: 
 
1. Electronic copy of the SCAT Report in PDF format 
 
2. Copies of the Synchro (or other appropriate, approved optimization software) files for the 

optimized system 
 
3. Traffic counts for the optimized system 
 
The flash drive shall be labeled with the IDOT system number and master location (if 
applicable), as well as the submittal date and the consultant logo. 
 
The SCAT Report shall include the following elements: 
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Cover Page in color showing a System Map 
Figures 

 

1.  System overview map showing system number, system schematic map with 
numbered system detectors, oversaturated movements, master location (if 
applicable), system phone number (if applicable), cycle lengths, and date of 
completion. 

2.  General location map in color showing signal system location in the metropolitan 
area. 

3.  Detail system location map in color showing cross street names and local controller 
addresses. 

4.  Controller sequence showing controller phase sequence diagrams. 
Table of Contents 
Tab 1: Final Report 

 

1.  Project Overview 
2.  System and Location Description (Project specific) 
3.  Methodology 
4.  Data Collection 
5.  Data Analysis and Timing Plan Development 
6.  Implementation  

a. Traffic Responsive Programming (Table of TRP vs. TOD Operation) with AM, 
Midday, and PM cycle lengths 

7.  Evaluation 
a. Speed and Delay runs 

Tab 2.  Turning Movement Counts 

 1.  Turning Movement Counts (Showing turning movement counts in the intersection 
diagram for each period, including truck percentage) 

Tab 3. Synchro Analysis 

 

1.  AM: Time-Space diagram in color, followed by intersection Synchro report (timing 
report) summarizing the implemented timings. 

2.  Midday: same as AM 
3.  PM: same as AM 
4. Special weekend or off-peak traffic generators (shopping centers, educational 

facilities, arenas, etc.): same as AM 
Tab 4: Speed, Delay Studies 

 
1.  Summary of before and after runs results in two (2) tables showing travel time and 

delay time.  
2.  Plot of the before and after runs diagram for each direction and time period. 

Tab 5:  Environmental Report 
 1. Environmental impact report including gas consumption, NO2, HCCO, 

improvements. 
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Basis of Payment. 
The work shall be paid for at the contract unit each for OPTIMIZE TRAFFIC SIGNAL SYSTEM, 
which price shall be payment in full for performing all work described herein for the entire traffic 
signal system. Following the completion of traffic counts, 25 percent of the bid price will be paid. 
Following the completion of the Synchro analysis, 25 percent of the bid price will be paid. 
Following the setup and fine tuning of the timings, the speed-delay study, and the TRP 
programming, 25 percent of the bid price will be paid. The remaining 25 percent will be paid when 
the USB flash drive containing the SCAT report has been submitted and the system is operating 
to the satisfaction of the Engineer. 
 
 
SERVICE INSTALLATION (TRAFFIC SIGNALS) 
Effective: May 22, 2002 
Revised: March 1, 2024 
805.01TS 
 
Revise Section 805 of the Standard Specifications to read: 
 

Description. 
This work shall consist of all materials and labor required to install, modify, or extend the 
electric service installation.  All installations shall meet the requirements of the “District 
One Standard Traffic Signal Design Details”. 

 
General. 
The electric service installation shall be the electric service disconnecting means and it 
shall be identified as suitable for use as service equipment. 

  
The electric utility contact information is noted on the plans and represents the current 
information at the time of Contract preparation.  The Contractor must request in writing for 
service and/or service modification within ten (10) days of Contract award and must follow-
up with the electric utility to assure all necessary documents and payment are received by 
the utility.  The Contractor shall forward copies of all correspondence between the 
Contractor and utility company to the Engineer and Area Traffic Signal Maintenance and 
Operations Engineer.  The service agreement and sketch shall be submitted for signature 
to the IDOT’s Traffic Operations Programs Engineer. 

 
Materials. 
(a) General.  The completed control panel shall be constructed in accordance with UL Std. 

508A, Industrial Control Panel, and carry the UL label.  Wire terminations shall be UL 
listed. 
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(b) Enclosures. 

 
(1) Pole Mounted Cabinet.  The cabinet shall be UL 50, NEMA Type 4X, unfinished 

single door design, fabricated from minimum 0.080 in. (2.03 mm) thick Type 5052 
H-32 aluminum.  Seams shall be continuous welded and ground smooth. Stainless 
steel screws and clamps shall secure the cover and assure a watertight seal.  The 
cover shall be removable by pulling the continuous stainless steel hinge pin.  The 
cabinet shall have an oil-resistant gasket and a lock kit shall be provided with an 
internal O-ring in the locking mechanism assuring a watertight and dust-tight seal.  
The cabinet shall be sized to adequately house all required components with extra 
space for arrangement and termination of wiring.  A minimum size of 14 in. (350 
mm) high, 9 in. (225 mm) wide and 8 in. (200 mm) in depth is required.  The cabinet 
shall be channel mounted to a wooden utility pole using assemblies recommended 
by the Vendor. 
 

(2) Ground Mounted Cabinet.  The cabinet shall be UL 50, NEMA Type 3R unfinished 
single door design with back panel.  The cabinet shall be fabricated from Type 
5052 H-32 aluminum with the frame and door 0.125 in. (3.175 mm) thick, the top 
0.250 in. (6.350 mm) thick and the bottom 0.500-inch (12.70 mm) thick.  Seams 
shall be continuous welded and ground smooth.  The door and door opening shall 
be double flanged.  The door shall be approximately 80% of the front surface, with 
a full length tamperproof stainless steel .075 in. (1.91 mm) thick hinge bolted to the 
cabinet with stainless steel carriage bolts and nylock nuts.  The locking mechanism 
shall be slam-latch type with a keyhole cover.  The cabinet shall be sized to 
adequately house all required components with extra space for arrangement and 
termination of wiring. A minimum size of 40 in. (1000 mm) high, 16 in. (400 mm) 
wide and 15 in. (375 mm) in depth is required.  The cabinet shall be mounted upon 
a Type A concrete foundation as indicated on the plans.  The foundation is paid 
for separately. 
 

(3) All enclosures shall include a green external power indicator LED light with circuitry 
as shown in the Electrical Service-Panel Diagram detail sheet.  For pole mounted 
service enclosures, the power indicator light shall be mounted as shown in the 
detail.  For ground mounted enclosures, the power indicator light shall be mounted 
on the side of the enclosure most visible from the major roadway. 

 
(c) Electric Utility Meter Housing and Riser.  The electric meter housing and meter socket 

shall be supplied and installed by the Contractor. The Contractor is to coordinate the 
work to be performed and the materials required with the utility company to make the 
final connection at the power source.  Electric utility required risers, weather/service 
head, and any other materials necessary for connection shall also be included in the 
pay item.  Materials shall be in accordance with the electric utility’s requirements.  For 
ground-mounted service, the electric utility meter housing shall be mounted to the 
enclosure. The meter shall be supplied by the utility company. 
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(d) Surge Protector.  Overvoltage protection, with LED indicator, shall be provided for the 

120 V load circuit by the means MOV and thermal fusing technology.  The response 
time shall be < 5 ns and operate within a range of –40°C to +85°C.  The surge protector 
shall be UL 1449 Listed. 

 
(e) Circuit Breakers.  Circuit breakers shall be standard UL listed molded case, thermal-

magnetic bolt-on type circuit breakers with trip free indicating handles.  120 V circuit 
breakers shall have an interrupting rating of not less than 65,000 rms symmetrical 
amperes.  Unless otherwise indicated, the main disconnect circuit breaker for the traffic 
signal controller shall be rated 60 A, 120 V and the auxiliary circuit breakers shall be 
rated 10 A, 120 V. 

 
(f) Fuses and Fuseholders.  Fuses shall be small-dimensional cylindrical fuses of the dual 

element time-delay type.  The fuses shall be rated for 600 VAC and shall have a UL 
listed interrupting rating of not less than 10,000 rms symmetrical amperes at rated 
voltage. 

 
(g) Ground and Neutral Bus Bars.  A single copper ground and neutral bus bar, mounted 

on the equipment panel shall be provided.  Ground and neutral conductors shall be 
separated on the bus bar.  Compression lugs, plus 2 spare lugs, shall be sized to 
accommodate the cables with the heads of the connector screws painted green for 
ground connections and white for neutral connections. 

 
(h) Utility Services Connection.  The Contractor shall notify the utility company marketing 

representative a minimum of thirty (30) working days prior to the anticipated date of 
hook-up.  This 30-day advance notification will begin only after the utility company 
marketing representative has received service charge payments from the Contractor.  
Prior to contacting the utility company marketing representative for service connection, 
the service installation controller cabinet and cable must be installed for inspection by 
the utility company. 

 
(i) Ground Rod.  Ground rods shall be copper-clad steel, a minimum of 10 ft (3.0m) in 

length, and 3/4 in. (20mm) in diameter.  Ground rod resistance measurements to 
ground shall be 25 ohms or less.  If necessary additional rods shall be installed to meet 
resistance requirements at no additional cost to the Contract. 

 
Installation. 

(a) General.  The Contractor shall confirm the orientation of the traffic service installation 
and its door side with the Engineer prior to installation.  All conduit entrances into the 
service installation shall be sealed with a pliable waterproof material. 

 
(b) Pole Mounted.  Brackets designed for pole mounting shall be used.  All mounting 

hardware shall be stainless steel.  Mounting height shall be as noted on the plans or 
as directed by the Engineer. 
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(c) Ground Mounted.  The service installation shall be mounted plumb and level on the 

foundation and fastened to the anchor bolts with hot-dipped galvanized or stainless 
steel nuts and washers.  The space between the bottom of the enclosure and the top 
of the foundation shall be caulked at the base with silicone. 

 
Basis of Payment. 
The service installation shall be paid for at the Contract unit price each for SERVICE 
INSTALLATION of the type specified which shall be payment in full for furnishing and installing 
the service installation complete.  The CONCRETE FOUNDATION, TYPE A, which includes the 
ground rod, shall be paid for separately.  SERVICE INSTALLATION, POLE MOUNTED shall 
include the 3/4 in. (20mm) grounding conduit, ground rod, and pole mount assembly.  Any charges 
by the utility companies shall be approved by the Engineer and paid for as an addition to the 
Contract according to Article 109.05 of the Standard Specifications. 
 
 
COILABLE NON-METALLIC CONDUIT 
Effective: May 22, 2002 
Revised: July 1, 2015 
810.01TS 
 
Description. 
This work shall consist of furnishing and installing empty coilable non-metallic conduit (CNC). 
 
General. 
The CNC installation shall be in accordance with Sections 810 and 811 of the Standard 
Specifications except for the following: 
 
Add the following to Article 810.03 of the Standard Specifications: 
 
CNC meeting the requirements of NEC Article 353 shall be used for detector loop raceways to 
the handholes.   
 
Add the following to Article 811.03 of the Standard Specifications: 
 
On temporary traffic signal installations with detector loops, CNC meeting the requirements of 
NEC Article 353 shall be used for detector loop raceways from the saw-cut to 10 feet (3m) up the 
wood pole, unless otherwise shown on the plans 
 
Basis of Payment. 
All installations of CNC for loop detection shall be included in the contract and not paid for 
separately. 
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HANDHOLES 
Effective: January 01, 2002 
Revised: November 1, 2023 
814.01TS 
 
Description. 
Add the following to Section 814 of the Standard Specifications: 
 
All conduits shall enter the handhole at a depth of 30 in. (762 mm) except for the conduits for 
detector loops when the handhole is less than 5 ft (1.52 m) from the detector loop.  All conduit 
ends should be sealed with a waterproof sealant to prevent the entrance of contaminants into the 
handhole. 
 
Steel cable hooks shall be epoxy coated and must meet the specifications set forth in 1006.10.  
Hooks shall be a minimum of 5/8 in. (16 mm) diameter with 90-degree bend and extend into the 
handhole at least 6 in. (152 mm).  Hooks shall be placed a minimum of 12 in. (305 mm) below the 
lid or lower if additional space is required. 
 
Precast round handholes shall not be used unless called out on the plans.  
 
The cover of the handhole frame shall be labeled “Traffic Signals" with legible raised letters. Only 
handholes serving IDOT traffic signal equipment shall have this label.  Handhole covers for Red 
Light Running Cameras shall be labeled “RLRC”. 
 
Revise the third paragraph of Article 814.03 of the Standard Specifications to read: 
 

“Handholes shall be constructed as shown on the plans and shall be cast-in-place or 
precast concrete units.  Heavy duty handholes shall be either cast-in-place or precast 
concrete units.”  

 
Revise Article 814.03(c) of the Standard Specifications to read:   
 

“Precast Concrete.  Precast concrete handholes shall be fabricated according to Article 
1042.17.  Where a handhole is contiguous to a sidewalk, preformed joint filler of 1/2 in. 
(13 mm) thickness shall be placed between the handhole and the sidewalk.”  

 
Add the following to Section 814 of the Standard Specifications: 
 
Cast-In-Place Handholes. 
All cast-in-place handholes shall be concrete with minimum inside dimensions of 21-1/2 in. (546 
mm).  Frames and lid openings shall match this dimension.   
 
For grounding purposes, the handhole frame shall have provisions for a 7/16 in. (11 mm) diameter 
stainless steel bolt cast into the frame. The covers shall have a stainless steel threaded stint 
extended from the eye hook assembly for the purpose of attaching the grounding conductor to 
the handhole cover. 
 
The minimum wall thickness for heavy duty hand holes shall be 1 ft (305mm). 
  



FAP Route 350 (IL 50/Cicero Ave) 
Project HSIP-TJYT(111) 
Section FAP 0350 22 II 

Will County 
Contract No. 62R51 

 

 
128 

Precast Round Handholes. 
All precast handholes shall be concrete with an inside diameter of 30 in. (762mm).  Frames and 
covers shall have a minimum opening of 26 in. (660mm) and no larger than the inside diameter 
of the handhole. 
 
For grounding purposes, the handhole frame shall have provisions for a 7/16 in. (11 mm) diameter 
stainless steel bolt cast into the frame. For the purpose of attaching the grounding conductor to 
the handhole cover, the covers shall either have a 7/16 in. (11 mm) diameter stainless steel bolt 
cast into the cover or a stainless steel threaded stint extended from an eye hook assembly. A hole 
may be drilled for the bolt if one cannot be cast into the frame or cover. The head of the bolt shall 
be flush or lower than the top surface of the cover. 
 
The minimum wall thickness for precast heavy duty hand holes shall be 6 in. (152 mm). 
 
Precast round handholes shall be only produced by an approved precast vendor. 
 
 
FIBER OPTIC CABLE 
Effective: May 22, 2002 
Revised:  July 1, 2015 
871.01TS 
 
Add the following to Article 871.01 of the Standard Specifications: 
 
The Fiber Optic cable shall be installed in conduit or as specified on the plans. 
 
Add the following to Article 871.02 of the Standard Specifications: 
 
The control cabinet distribution enclosure shall be 24 Port Fiber Wall Enclosure, unless otherwise 
indicated on plans.  The fiber optic cable shall provide twelve fibers per tube for the amount of 
fibers called for in the Fiber Optic Cable pay item in the Contract.  Fiber Optic cable may be gel 
filled or have an approved water blocking tape. 
 
Add the following to Article 871.04 of the Standard Specifications: 
 
A minimum of six multimode fibers from each cable shall be terminated with approved mechanical 
connectors at the distribution enclosure.  Fibers not being used shall be labeled “spare."  Fibers 
not attached to the distribution enclosure shall be capped..  A minimum of 13.0 feet (4m) of extra 
cable length shall be provided for controller cabinets.  The controller cabinet extra cable length 
shall be stored as directed by the Engineer. 
 
Add the following to Article 871.06 of the Standard Specifications: 
 
The distribution enclosure and all connectors will be included in the cost of the fiber optic cable. 
 
Testing shall be in accordance with Article 801.13(d).  Electronic files of OTDR signature traces 
shall be provided in the Final project documentation with certification from the Contractor that 
attenuation of each fiber does not exceed 3.5 dB/km nominal at 850nm for multimode fiber and 
0.4 bd/km nominal at 1300nm for single mode fiber. 
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FIBER OPTIC TRACER CABLE 
Effective: May 22, 2002 
Revised: November 1, 2023 
817.02TS 
 
The cable shall meet the requirements of Section 817 of the Standard Specifications, except for 
the following: 
 
Add the following to Article 817.03 of the Standard Specifications: 
 

“In order to trace the fiber optic cable after installation, the tracer cable shall be installed 
in the same conduit as the fiber optic cable in locations shown on the plans.  The tracer 
cable shall be continuous, extended into the controller cabinet and terminated on a barrier 
type terminal strip mounted on the side wall of the controller cabinet.  The barrier type 
terminal strip and tracer cable shall be clearly marked and identified.  All tracer cable 
splices shall be kept to a minimum and shall incorporate maximum lengths of cable 
supplied by the manufacturer.  The tracer cable will be allowed to be spliced at handholes 
only.  The tracer cable splice shall use a Western Union Splice soldered with resin core 
flux and shall be soldered using a soldering iron.  Blow torches or other devices which 
oxidize copper cable shall not be allowed for soldering operations.  All exposed surfaces 
of the solder shall be smooth.  The splice shall be covered with a black shrink tube meeting 
UL 224 guidelines, Type V and rated 600V, minimum length 4 in. (100 mm) and with a 
minimum 1 in. (25 mm) coverage over the XLP insulation, underwater grade.” 

 
Revise Article 817.05 of the Standard Specifications to read: 
 

“Basis of Payment. The tracer cable shall be paid for separately as ELECTRIC CABLE IN 
CONDUIT, TRACER, NO. 14 1C per foot (meter), which price shall include all associated 
labor and material for installation.” 

 
 
FIBER OPTIC CABLE, SINGLE MODE 
Effective: March 15, 2013 
Revised: January 1, 2023 
 
 
Description.  The Contractor shall furnish and install loose-tube, single-mode, fiber optic cable 
of the number of fibers specified as shown in the plans and as directed by the Engineer. 
 
Other ancillary components, required to complete the fiber optic cable plant, including but not 
limited to, moisture and water sealants, cable caps, fan-out kits, etc., shall be included in the cost 
of fiber optic cable and will not be paid for separately. 
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Materials.  The single-mode, fiber optic cable shall incorporate a loose, buffer-tube design. The 
cable shall be an accepted product of the United States Department of Agriculture Rural Utilities 
Service (RUS) 7 CFR 1755.900 and meet the requirements of ANSI/ICEA Standard for Fiber 
Optic Outside Plant Communications Cable, ANSI/ICEA S-87-640-1999 for a single sheathed, 
non-armored cable, and shall be new, unused and of current design and manufacture.  
 
Fibers. 
 
The cables shall use dispersion unshifted fibers.  The optical and physical characteristics of the 
un-cabled fibers shall include: 
 
The single-mode fiber shall meet EIA/TIA-492CAAA, "Detail Specification for Class IVa 
Dispersion-Unshifted Single-Mode Optical Fibers," and ITU recommendation G.652.D, 
“Characteristics of a single-mode optical fiber cable.” 
 

Physical Construction 
Requirement Units Value 
Cladding Diameter  (μm) 125.0 ± 0.7  
Core-to-Cladding Concentricity  (μm) ≤ 0.5  
Cladding Non-Circularity   ≤ 0.7 %  

Mode Field Diameter  1310 nm  (μm) 9.2 ± 0.4  
1550 nm  10.4 ± 0.5  

Coating Diameter   (μm) 245 ± 5  
Colored Fiber Nominal Diameter  (μm) 253 - 259  
Fiber Curl radius of curvature  (m) > 4.0 m  

 
Optical Characteristics 
Requirement  Units Value 

Cabled Fiber Attenuation  1310 nm  (dB/km) ≤ 0.4  
1550 nm  ≤ 0.3  

Point discontinuity 1310 nm  (dB) ≤ 0.1  
1550 nm  ≤ 0.1  

Macrobend 
Attenuation 

Turns Mandrel OD 

(dB) 

 
1 32 ± 2 mm  < 0.05 at 1550 nm  

100 50 ± 2 mm  < 0.05 at 1310 nm  
100 50 ± 2 mm  < 0.10 at 1550 nm  
100 60 ± 2 mm  < 0.05 at 1550 nm  
100 60 ± 2 mm  < 0.05 at 1625 nm  

Cable Cutoff Wavelength ( λ ccf )  (nm) < 1260  
Zero Dispersion Wavelength (λo)  (nm) 1302 ≤ λo ≤ 1322  
Zero Dispersion Slope (So)  (ps/(nm²•km)) ≤ 0.089  

Total Dispersion  
1550 nm 

(ps/(nm•km)) 
≤ 3.5 

1285-1330 nm ≤ 17.5 
1625 nm  ≤ 21.5  

Cabled Polarization Mode Dispersion  (ps/km-2 ) ≤ 0.2  
IEEE 802.3 GbE - 1300 nm Laser Distance  (m) up to 5000  
Water Peak Attenuation: 1383 ± 3 nm  (dB/km) ≤ 0.4  
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Cable Construction. 
 
The number of fibers in each cable shall be as specified on the plans. 
 
Optical fibers shall be placed inside a loose buffer tube. The nominal outer diameter of the buffer 
tube shall be 3.0 mm.  Each buffer tube shall contain up to 12 fibers.  The fibers shall not adhere 
to the inside of the buffer tube. 
 
Each fiber shall be distinguishable by means of color coding in accordance with TIA/EIA-598-B, 
"Optical Fiber Cable Color Coding."  The fibers shall be colored with ultraviolet (UV) curable inks. 
 
Buffer tubes containing fibers shall be color coded with distinct and recognizable colors in 
accordance with TIA/EIA-598-B, "Optical Fiber Cable Color Coding."  Buffer tube colored stripes 
shall be inlaid in the tube by means of co-extrusion when required. The nominal stripe width shall 
be 1 mm. 
 
For cables containing more than 12 buffer tubes, standard colors are used for tubes 1 through 12 
and stripes are used to denote tubes 13 through 24. The color sequence applies to tubes 
containing fibers only, and shall begin with the first tube. If fillers are required, they shall be placed 
in the inner layer of the cable. The tube color sequence shall start from the inside layer and 
progress outward. 
 
In buffer tubes containing multiple fibers, the colors shall be stable across the specified storage 
and operating temperature range and shall not be subject to fading or smearing onto each other. 
Colors shall not cause fibers to stick together. 
 
The buffer tubes shall be resistant to external forces and shall meet the buffer tube cold bend and 
shrinkback requirements of 7 CFR 1755.900. 
 
Fillers may be included in the cable core to lend symmetry to the cable cross-section where 
needed. Fillers shall be placed so that they do not interrupt the consecutive positioning of the 
buffer tubes. In dual layer cables, any fillers shall be placed in the inner layer. Fillers shall be 
nominally 2.5 mm or 3.0 mm in outer diameter. 
 
The central member shall consist of a dielectric, glass reinforced plastic (GRP) rod (optional steel 
central member). The purpose of the central member is to provide tensile strength and prevent 
buckling. The central member shall be overcoated with a thermoplastic when required to achieve 
dimensional sizing to accommodate buffer tubes/fillers. 
 
Each buffer tube shall contain a water-swellable yarn for water-blocking protection. The water-
swellable yarn shall be non-nutritive to fungus, electrically non-conductive, and homogeneous. It 
shall also be free from dirt or foreign matter. This yarn will preclude the need for other water-
blocking material; the buffer-tube shall be gel-free.  The optical fibers shall not require cleaning 
before placement into a splice tray or fan-out kit. 
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Buffer tubes shall be stranded around the dielectric central member using the reverse oscillation, 
or "S-Z", stranding process. 
 
Water swellable yarn(s) shall be applied longitudinally along the central member during stranding. 
 
Two polyester yarn binders shall be applied contrahelically with sufficient tension to secure each 
buffer tube layer to the dielectric central member without crushing the buffer tubes. The binders 
shall be non-hygroscopic, non-wicking, and dielectric with low shrinkage. 
 
For single layer cables, a water swellable tape shall be applied longitudinally around the outside 
of the stranded tubes/fillers. The water swellable tape shall be non-nutritive to fungus, electrically 
non-conductive, and homogenous. It shall also be free from dirt and foreign matter. 
 
For dual layer cables, a second (outer) layer of buffer tubes shall be stranded over the original 
core to form a two layer core. A water swellable tape shall be applied longitudinally over both the 
inner and outer layer. The water swellable tape shall be non-nutritive to fungus, electrically non-
conductive, and homogenous. It shall also be free from dirt and foreign matter. 
 
The cables shall contain one ripcord under the sheath for easy sheath removal. 
  
Tensile strength shall be provided by the central member, and additional dielectric yarns as 
required. 
 
The dielectric yarns shall be helically stranded evenly around the cable core. 
 
The cables shall be sheathed with medium density polyethylene (MDPE). The minimum nominal 
jacket thickness shall be 1.4 mm. Jacketing material shall be applied directly over the tensile 
strength members (as required) and water swellable tape. The polyethylene shall contain carbon 
black to provide ultraviolet light protection and shall not promote the growth of fungus. 
 
The MDPE jacket material shall be as defined by ASTM D1248, Type II, Class C, Category 4 and 
Grades J4, E7 and E8. 
 
The jacket or sheath shall be free of holes, splits, and blisters. 
 
The cable jacket shall contain no metal elements and shall be of a consistent thickness. 
 
Cable jackets shall be marked with the manufacturer’s name, month and year of manufacture, 
sequential meter or foot markings, a telecommunication handset symbol as required by Section 
350G of the National Electrical Safety Code (NESC), fiber count, and fiber type. The actual length 
of the cable shall be within -0/+1% of the length markings. The print color shall be white, with the 
exception that cable jackets containing one or more co-extruded white stripes, which shall be 
printed in light blue. The height of the marking shall be approximately 2.5 mm. 
 
The maximum pulling tension shall be 2700 N (608 lbf) during installation (short term) and 890 N 
(200 lbf) long term installed. 
 
The shipping, storage, and operating temperature range of the cable shall be -40°C to +70°C. 
The installation temperature range of the cable shall be –30°C to +70°C. 
  



FAP Route 350 (IL 50/Cicero Ave) 
Project HSIP-TJYT(111) 
Section FAP 0350 22 II 

Will County 
Contract No. 62R51 

 

 
133 

 
General Cable Performance Specifications 
 
The fiber optic cable manufacturer shall provide documentation and certify that the fiber optic 
cable complies with the following EIA-455-xxx Fiber Optic Test Procedures (FOTP): 
 

When tested in accordance with FOTP-3, "Procedure to Measure Temperature Cycling 
Effects on Optical Fibers, Optical Cable, and Other Passive Fiber Optic Components," the 
change in attenuation at extreme operational temperatures (-40°C and +70°C) shall not 
exceed 0.15 dB/km at 1550 nm for single-mode fiber and 0.3 dB/km at 1300 nm for 
multimode fiber. 

 
When tested in accordance with FOTP-82, "Fluid Penetration Test for Fluid-Blocked Fiber 
Optic Cable," a one meter length of unaged cable shall withstand a one meter static head 
or equivalent continuous pressure of water for one hour without leakage through the open 
cable end. 

 
When tested in accordance with FOTP-81, "Compound Flow (Drip) Test for Filled Fiber 
Optic Cable," the cable shall exhibit no flow (drip or leak) of filling and/or flooding material 
at 70°C. 

 
When tested in accordance with FOTP-41, "Compressive Loading Resistance of Fiber 
Optic Cables," the cable shall withstand a minimum compressive load of 220 N/cm (125 
lbf/in) applied uniformly over the length of the sample. The 220 N/cm (125 lbf/in) load shall 
be applied at a rate of 2.5 mm (0.1 in) per minute. The load shall be maintained for a 
period of 1 minute. The load shall then be decreased to 110 N/cm (63 lbf/in). Alternatively, 
it is acceptable to remove the 220 N/cm (125 lbf/in) load entirely and apply the 110 N/cm 
(63 lbf/in) load within five minutes at a rate of 2.5 mm (0.1 in) per minute. The 110 N/cm 
(63 lbf/in) load shall be maintained for a period of 10 minutes. Attenuation measurements 
shall be performed before release of the 110 N/cm (63 lbf/in) load. The change in 
attenuation shall not exceed 0.15 dB at 1550 nm for single-mode fibers and 0.30 dB at 
1300 nm for multimode fiber. 

 
When tested in accordance with FOTP-104, "Fiber Optic Cable Cyclic Flexing Test," the 
cable shall withstand 25 mechanical flexing cycles around a sheave diameter not greater 
than 20 times the cable diameter. The change in attenuation shall not exceed 0.15 dB at 
1550 nm for single-mode fiber and 0.30 dB at 1300 nm for multimode fiber. 

 
When tested in accordance with FOTP-25, "Repeated Impact Testing of Fiber Optic 
Cables and Cable Assemblies," except that the number of cycles shall be two at three 
locations along a one meter cable length and the impact energy shall be atleast 4.4 Nm 
(in accordance with ICEA S-87-640)”, the change in attenuation shall not exceed 0.15 dB 
at 1550 nm for single-mode fiber and 0.30 dB at 1300 nm for multimode fiber. 
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When tested in accordance with FOTP-33, "Fiber Optic Cable Tensile Loading and 
Bending Test," using a maximum mandrel and sheave diameter of 560 mm, the cable 
shall withstand a rated tensile load of 2670N (601 lbf) and residual load of 30% of the 
rated installation load. The axial fiber strain shall be ≤ 60% of the fiber proof level after 
completion of 60 minute conditioning and while the cable is under the rated installation 
load. The axial fiber strain shall be ≤ 20% of the fiber proof level after completion of 10 
minute conditioning and while the cable is under the residual load. The change in 
attenuation at residual load and after load removal shall not exceed 0.15 dB at 1550 nm 
for single mode fiber and 0.30 dB at 1300 nm for multimode fiber. 

 
When tested in accordance with FOTP-85, "Fiber Optic Cable Twist Test," a length of 
cable no greater than 2 meters shall withstand 10 cycles of mechanical twisting. The 
change in attenuation shall not exceed 0.15 dB at 1550 nm for single-mode fiber and 0.30 
dB at 1300 nm for multimode fiber. 

 
When tested in accordance with FOTP-37, "Low or High Temperature Bend Test for Fiber 
Optic Cable," the cable shall withstand four full turns around a mandrel of ≤ 20 times the 
cable diameter after conditioning for four hours at test temperatures of -30°C and +60°C. 
Neither the inner or outer surfaces of the jacket shall exhibit visible cracks, splits, tears, or 
other openings. The change in attenuation shall not exceed 0.30 dB at 1550 nm for single 
mode fiber and 0.50 dB at 1300 nm for multimode fiber. 

 
 
Quality Assurance Provision 
 
All cabled optical fibers > 1000 meters in length shall be 100% attenuation tested. The attenuation 
of each fiber shall be provided with each cable reel.  The cable manufacturer shall be TL 9000 
registered. 
 
 
Packaging 
 
Top and bottom ends of the cable shall be available for testing.  Both ends of the cable shall be 
sealed to prevent the ingress of moisture.  Each reel shall have a weather resistant reel tag 
attached identifying the reel and cable.  The reel tag shall include the following information: 
 

• Cable Number 
• Gross Weight 
• Shipped Cable Length in Meters 
• Job Order Number 
• Product Number 
• Customer Order Number 
• Date Cable was Tested 
• Manufacturer Order Number 
• Cable Length Markings 

a: Top (inside end of cable) 
b: Bottom (outside end of cable) 
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The reel (one flange) marking shall include: 
 

• Manufacturer 
• Country of origin 
• An arrow indicating proper direction of roll when handling 
• Fork lift-handling illustration 
• Handling Warnings. 

 
Each cable shall be accompanied by a cable data sheet.  The cable data sheet shall include the 
following information: 
 

• Manufacturer Cable Number 
• Manufacturer Product Number 
• Manufacturer Factory Order Number 
• Customer Name 
• Customer Cable Number 
• Customer Purchase Order Number 
• Mark for Information 
• Ordered Length 
• Maximum Billable Length 
• Actual Shipped Length 
• Measured Attenuation of Each Fiber 

 
The cable shall be capable of withstanding a minimum-bending radius of 20 times its outer 
diameter during installation and 10 times its outer diameter during operation without changing the 
characteristics of the optical fibers. 
 
The cable shall meet all of specified requirements under the following conditions: 
 

• Shipping/storage temperature: -58° F to +158° F (-50° C to +70° C) 
• Installation temperature: -22° F to +158° F (-30° C to +70° C) 
• Operating temperature: -40° F to +158° F (-40° C to +70° C) 
• Relative humidity from 0% to 95%, non-condensing 
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Optical Patch Cords and Pigtails.  
The optical patch cords and pigtails shall comply with the following: 
 

• The optical patch cords shall consist of a section of single fiber, jacketed cable 
equipped with optical connectors at both ends. 

• The factory installed connector furnished as part of the optical patch cords and pigtails 
shall meet or exceed the requirements for approved connectors specified herein. 

• The fiber portion of each patch cord and pigtail shall be a single, jacketed fiber with 
optical properties identical to the optical cable furnished under this contract. 

• The twelve fiber single-mode fiber optic cable shall be installed as a pigtail with factory 
installed ST compatible connectors.  

• The patch cords shall comply with Telcordia GR-326-CORE 
 
Connectors. 
The optical connectors shall comply with the following: 
 

• All connectors shall be factory installed ST compatible connectors. Field installed 
connectors shall not be allowed. 

• Maximum attenuation 0.4dB, typical 0.2dB. 
• No more than 0.2dB increase in attenuation after 1000 insertions. 
• Attenuation of all connectors will be checked and recorded at the time of installation 

with an insertion test minimum 5 times checked with an OTDR. 
• All fibers shall be connectorized at each end. 
• All fibers shall terminate at a fiber patch panel 
• Unused fibers will be protected with a plastic cap to eliminate dust and moisture. 
• Termination shall be facilitated by splicing factory OEM pigtails on the end of the bare 

fiber utilizing the fusion splicing method. Pigtails shall be one meter in length. 
 

CONSTRUCTION REQUIREMENTS 
 
Experience Requirements. 
 
Personnel involved in the installation, splicing and testing of the fiber optic cables shall meet the 
following requirements: 
 

• A minimum of three (3) years experience in the installation of fiber optic cables, including 
fusion splicing, terminating and testing single mode fibers. 

 
• Install two systems where fiber optic cables are outdoors in conduit and where the systems 

have been in continuous satisfactory operation for at least two years. The Contractor shall 
submit as proof, photographs or other supporting documents, and the names, addresses 
and telephone numbers of the operating personnel who can be contacted regarding the 
installed fiber optic systems. 

 
• One fiber optic cable system (which may be one of the two in the preceding paragraph), 

which the Contractor can arrange for demonstration to the Department representatives 
and the Engineer. 
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Installers shall be familiar with the cable manufacturer’s recommended procedures for installing 
the cable.  This shall include knowledge of splicing procedures for the fusion splicer being used 
on this project and knowledge of all hardware such as breakout (furcation) kits and splice closures.  
The Contractor shall submit documented procedures to the Engineer for approval and to be used 
by Construction inspectors. 
 
Personnel involved in testing shall have been trained by the manufacturer of the fiber optic cable 
test equipment to be used, in fiber optic cable testing procedures.  Proof of this training shall be 
submitted to the Engineer for approval.  In addition, the Contractor shall submit documentation of 
the testing procedures and a copy of the test equipment operation manual for approval by the 
Engineer. 
 
Installation in Raceways. 
 
Prior to installation, the Contractor shall provide a cable-pulling plan.  The plan shall include the 
following information: 
 

• Identify where each cable will enter the underground system and the direction each 
pull. 

• Identify locations where the cable is pulled out of a handhole, coiled in a figure eight, 
and pulled back into the hand hole. 

• The plan shall address the physical protection of the cable during installation and 
during periods of downtime. 

• Identify the location of slack storage locations 
• Identify the locations of splices. 
• Identify distances between fiber access points and crossings. 

 
The cable-pulling plan shall be provided to the Engineer for approval a minimum of 15 working 
days prior to the start of installation.  The Engineer’s approval shall be for the operation on the 
freeway and does not include an endorsement of the proposed procedures.  The Contractor is 
responsible for the technical adequacy of the proposed procedures. 
 
During cable pulling operations, the Contractor shall ensure that the minimum bending of the 
cable is maintained during the unreeling and pulling operations.  Unless specified otherwise by 
the fiber optic cable manufacturer, the outside bend radius of the cable during installation shall be 
no less than 20 times the outside diameter of the fiber optic cable.  Entry guide chutes shall be 
used to guide the cable into the handhole conduit ports.  Lubricating compound shall be used to 
minimize friction.  Corner rollers (wheels), if used, shall not have radii less than the minimum 
installation-bending radius of the cable.  A series array of smaller wheels can be used for 
accomplishing the bend if the cable manufacturers specifically approve the array. 
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If figure-eight techniques are used during cable installation, the cable shall be handled manually 
and stored on the ground.  The cable shall be placed on tarps to prevent damage from gravel, 
rocks, or other abrasive surfaces. Tarps should also be used in muddy conditions to keep the 
cable clean.  Enough area to accommodate the cable length to be stored and sufficient personnel 
to maintain the required minimum-bending diameter as well as avoid kinking or otherwise 
damaging the cable shall be provided. If the cable has been figure-eighted in preparation for a 
forward feed, the figure-eight must be flipped over to access the outside cable end. Provide 
sufficient personnel to avoid kinking the cable as the figure-eight is flipped over. When removing 
the cable from the figure-eight, use care to avoid kinking the cable and violating the minimum-
bending diameter. 
 
Power assisted or figure-eight eliminator equipment, which is used to eliminate manual figure-
eight procedures, shall not be used unless specifically allowed by the cable manufacturer in 
writing. 
 
The pulling tension shall be continuously measured and shall not be allowed to exceed the 
maximum tension specified by the manufacturer of the cable.  A dynamometer or in-line 
tensiometer shall be used to monitor tension in the pull-line near the winch.  This device must be 
visible to the winch operator or used to control the winch.  The pulling system shall have an audible 
alarm that sounds whenever a pre-selected tension level is reached.  Tension levels shall be 
recorded continuously and shall be given to the engineer as well as included in the record drawing 
package. 
 
The use of a breakaway link (swivel) may be used to ensure that the maximum tension of the 
cable is not exceeded.  Breakaway links react to tension at the pulling eye and shall not be used 
in lieu of tension measuring devices.  All pulling equipment and hardware which will contact the 
cable during installation must maintain the cable’s minimum bend radius. Equipment including 
sheaves, capstans, bending shoes, and quadrant blocks shall be designed for use with fiber optic 
cable. 
 
The cable shall be pulled into the conduit as a single component, absorbing the pulling force in 
all tension elements.  The central strength member and Aramid yarn shall be attached directly to 
the pulling eye during cable pulling. "Basket grip” type attachments, which only attach to the 
cable’s outer jacket, shall not be permitted.  A breakaway swivel, rated at 95% of the cable 
manufacturer’s approved maximum tensile loading, shall be used on all pulls. When 
simultaneously pulling fiber optic cable with other cables, separate grooved rollers shall be used 
for each cable. 
 
To minimize the exposure of the backbone cable and to facilitate the longer lengths of fiber optic 
cable, the Contractor shall use a “blown cable” (pneumatically assisted) technique to place the 
fiber optic cable.  A Compressed air cooler shall be used when ambient air temperatures reaches 
90°F or more. 
 
Where cable is to be pulled through existing conduit which contains existing cables, optical or 
other, the existing cables shall be removed and reinstalled with the fiber optic cable as indicated 
on the plans.  The removal of the cable(s) shall be paid for separately.  Reinstallation of the 
existing cables, if indicated on the plans, along with the fiber optic cable shall be included in this 
item for payment. 
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Tracer Wire 
 
Refer to FIBER OPTIC TRACER CABLE special provision. 
 
Aerial Fiber Optic Cable 
 
Aerial fiber optic cable assemblies shall be of a self-supporting figure-8 design.  The fiber optic 
cable shall be as described herein and shall be waterblocked utilizing water-swellable materials.  
The cable assembly shall be designed and manufactured to facilitate midspan access. 
 
The submittal information must include a copy of the standard installation instructions for the 
proposed cable.  Installed cable sag shall not exceed 1% of the span distance.  The submittal 
information must also include catalog cuts for all hardware to be utilized in the installation. 
 
 
Construction Documentation Requirements 
 
All documentation requirements shall be provided in a USB Drive electronic file format. 
 
Installation Practices for Outdoor Fiber Optic Cable Systems  
 
The Contractor shall examine the proposed cable plant design.  At least one month prior to starting 
installation of the fiber optic cable plant, the Contractor shall prepare and submit to the Engineer 
for review and approval, ten (10) copies including two (2) USB Drives with electorinc files of the 
Contractor’s “Installation Practices for Outdoor Fiber Optic Cable Systems” manual.  This manual 
shall address the Contractor’s proposed practices covering all aspects of the fiber optic cable 
plant.  This submittal shall include all proposed procedures, list of installation equipment, and 
splicing and test equipment.  Test and quality control procedures shall be detailed as well as 
procedures for corrective action. 
 
Operation and Maintenance Documentation 
 
After the fiber optic cable plant has been installed, ten (10) complete sets of Operation and 
Maintenance Documentation shall be provided including electronic files saved on USB Drive.  The 
documentation shall, as a minimum, include the following: 
 

•  Complete and accurate as-built diagrams showing the entire fiber optic cable plant 
including locations of all splices. 

•  Final copies of all approved test procedures 
•  Complete performance data of the cable plant showing the losses at each splice 

location and each terminal connector. 
•  Complete parts list including names of vendors. 
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Testing Requirements 
 
The Contractor shall submit detailed test procedures for approval by the Engineer.  All fibers 
(terminated and un-terminated) shall be tested bi-directionally at both 1310 nm and 1550 nm with 
both an Optical Time Domain Reflectometer (OTDR) and a power meter with an optical source.  
For testing, intermediate breakout fibers may be concatenated and tested end-to-end.  Any 
discrepancies between the measured results and these specifications will be resolved to the 
satisfaction of the Engineer. 
 
Fibers which are not to be terminated shall be shall be tested with a temporary fusion spliced 
pigtail fiber.   Mechanical splice or bare fiber adapters are not acceptable.  
 
The Contractor shall provide the date, time and location of any tests required by this specification 
to the Engineer at least 5 working (7 calendar) days before performing the test.  Included with the 
notification shall be a record drawing of the installed fiber optic cable system.  The drawings shall 
indicate actual installed routing of the cable, the locations of splices, and locations of cable slack 
with slack quantities identified. 
 
Upon completion of the cable installation, splicing, and termination, the Contractor shall test all 
fibers for continuity, events above 0.1 dB, and total attenuation of the cable. The test procedure 
shall be as follows: 
 
A Certified Technician utilizing an Optical Time Domain Reflectometer (OTDR) and Optical 
Source/Power Meter shall conduct the installation test.  The test equipment used shall have been 
calibrated within the last two years.  Documentation shall be provided. The Technician is directed 
to conduct the test using the standard operating procedures defined by the manufacturer of the 
test equipment.  All fibers installed shall be tested in both directions. 
 
A fiber ring or fiber box shall be used to connect the OTDR to the fiber optic cable under test at 
both the launch and receive ends.  The tests shall be conducted at 1310 and 1550 nm for all 
fibers. 
 
All testing shall be witnessed by the IDOT Engineer and a copy of the test results (USB Drive) 
shall be submitted on the same day of the test.  Hardcopies shall be submitted as described 
herein with copies on USB Drive. 
 
At the completion of the test, the Contractor shall provide copies of the documentation of the test 
results to the Project Engineer. The test documentation shall be submitted as two bound copies 
and three USB Drive copies, and shall include the following: 
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Cable & Fiber Identification: 
 

• Cable ID • Operator Name 
• Cable Location - beginning and end 

point • Date & Time 

• Fiber ID, including tube and fiber color • Setup Parameters 
• Wavelength • Range (OTDR) 
• Pulse width (OTDR) • Scale (OTDR) 

• Refractory index (OTDR) • Setup Option chosen to pass OTDR “dead 
zone” 

 
Test Results shall include: 
 

• OTDR Test results • Measured Length (Cable Marking) 
• Total Fiber Trace • Total Length (OTDR) 

• Splice Loss/Gain • Optical Source/Power Meter Total 
Attenuation (dB/km) 

• Events > 0.10 dB  
 
Sample Power Meter Tabulation: 
 

Power Meter Measurements (dB) 

Location Fiber 
No. 

Cable 
Length 

(km) 
A to B B to A Bidirectional 

Average 
A B 1310 nm 1550 nm 1310 nm 1550 nm 1310 nm 1550 nm 

  1        
          
          
  2        

Maximum Loss       
Minimum Loss       

 
 
The OTDR test results file format must be Bellcore/Telcordia compliant according to GR-
196-CORE Issue 2, OTDR Data Standard, GR 196, Revision 1.0, GR 196, Revision 1.1, GR 
196, Revision 2.0 (SR-4731) in a “.SOR” file format.  A copy of the test equipment 
manufacture’s software to read the test files, OTDR and power, shall be provided to the 
Department.  These results shall also be provided in tabular form, see sample below: 
 
 

Sample OTDR Summary 
Cable 

Designation: TCF-IK-03 OTDR 
Location: Pump Sta. 67 Date: 1/1/00 

Fiber 
Number 

Event 
Type 

Event 
Location 

Event Loss (dB) 
1310 nm 1550 nm 

1 Splice 23500 Ft. .082 .078 
1 Splice 29000 Ft. .075 .063 
2 Splice 29000 Ft. .091 .082 
3 Splice 26000 Ft. .072 .061 
3 Bend 27000 Ft. .010 .009 
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The following shall be the criteria for the acceptance of the cable: 
 
The test results shall show that the dB/km loss does not exceed +3% of the factory test or 1% of 
the cable's published production loss.  However, no event shall exceed 0.10 dB.  If any event is 
detected above 0.10 dB, the Contractor shall replace or repair the fiber including that event point. 
 
The total loss of the cable (dB), less events, shall not exceed the manufacturer's production 
specifications as follows: 0.5 dB/km at both 1310 and 1550 nm. 
 
If the total loss exceeds these specifications, the Contractor shall replace or repair the cable run 
at the no additional cost to the state, both labor and materials. Elevated attenuation due to 
exceeding the pulling tension, or any other installation operation, during installation shall require 
the replacement of the cable run at no additional cost to the State, including labor and materials. 
 
Splicing Requirements 
 
Splices shall be made at locations shown on the Plans. Any other splices shall be permitted only 
with the approval of the Engineer.  Splices will be paid for separately.  All splice locations must 
be identified in the Record Drawings.  Cable runs which dead-end at a handhole, 
communications vault, interconnect cabinet, or any other type of enclosure, shall be dead 
ended in a splice enclosure. 
 
Slack Storage of Fiber Optic Cables. 
 
Included as a part of this item, slack fiber shall be supplied as necessary to allow splicing the fiber 
optic cables in a controlled environment, such as a splicing van or tent.  After splicing has been 
completed, the slack fiber shall be stored underground in handholes or in the raised base adapters 
of ground mounted cabinets in accordance with the fiber optic cable manufacturer’s guidelines.  
Fiber optic cable slack shall be 100 feet for each cable at each splice location, above or below 
ground.  Fiber optic cable slack shall be 50 feet for each cable at access points, above or below 
ground, where splicing is not involved.  If the innerduct is cut, the ends of the innerduct should 
extend beyond the first vertical rack so they can be secured at that point.  This slack shall be 
measured for payment. 
 
Fiber optic cable shall be tagged inside handholes with yellow tape containing the text:  
"CAUTION - FIBER OPTIC CABLE."  In addition, permanent tags, as approved by the engineer, 
shall be attached to all cable in a hand hole or other break-out environment.  These tags shall be 
stainless steel, nominally 0.75” by 1.72”, and permanently embossed.  These tags shall be 
attached with stainless steel straps, and shall identify the cable number, the number of fibers, and 
the specific fiber count.  Tags and straps shall be Panduit or approved equal.   See figure below: 
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Label the destination of each trunk cable onto the cable in each handhole, vault or cable 
termination panel.  
 
Method of Measurement.  Fiber optic cable will be measured for payment in feet in place 
installed and tested.  Fiber optic cable will be measured horizontally and vertically between the 
changes in direction, including slack cable.  The entire lengths of cables installed in buildings will 
be measured for payment 
 
Basis of Payment.  This work will be paid for at the contract unit price per foot for FIBER OPTIC 
CABLE of the type, size, and number of fibers specified.  Payment shall not be made until the 
cable is installed, spliced and tested in compliance with these special provisions. 
 
  

SPLICE
ENCLOSURE

TCF-IE-02-NTCF-IE-02-S

LC
F-

IE
-0

2-
B

HANDHOLE OR
COMMUNICATIONS VAULT

FIBER 
OPTIC 
CABLE

STAINLESS STEEL
CABLE TAG WITH
STAINLESS STEEL 
BANDS.

NOTES:

INNER DUCT NOT SHOWN FOR 
CLARITY.

CABLE SLACK NOT SHOWN FOR 
CLARITY.

CONFIRM CABLE DESIGNATIONS 
WITH ENGINEER DURING SHOP 
DRAWING SUBMITTAL.

TCF-IE-02-S

STAINLESS STEEL CABLE TAG
PANDUIT OR APPROVED
EQUAL.

3.5"

1.

2.

3.
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FIBER OPTIC INTERCONNECT CENTER, 24 PORT OR 48 PORT 
Effective: November 1, 2023 
871.04TS 
 
Description. 
This work shall consist of removal of existing fiber optic interconnect center (FOIC) and 
replacement with a new FOIC wall mount in a traffic signal cabinet, as shown on the plans and/or 
as directed by the Traffic Engineer. 
 
General. 
This pay item shall include providing and installing a Corning WIC-024 (24 Port) or CCH-04U (48 
Port) or approved equivalent.  The connector panels shall be populated with LC connectors.    
 
The existing FOIC shall be removed and disposed of.  The existing terminations shall remain 
intact if LC or replaced with LC if not, and any active connections shall be restored.   New fiber 
jumpers shall be provided as part of this pay item if required.   
 
All bulkhead connectors / adapters shall be labeled with the fiber numbers and direction (i.e. 13-
14N, 1-2W, etc.) with a laminated machine printed label. 
 
Basis of Payment.   
This work shall be paid for at the contract unit price per each for FIBER OPTIC INTERCONNECT 
CENTER, 24 PORT or FIBER OPTIC INTERCONNECT CENTER, 48 PORT. The unit price shall 
include all equipment; materials; fiber optic splice trays; testing and documentation; and labor 
required to fusion splice singlemode and multimode fiber optic cable.  
 
 
SPLICE FIBER IN CABINET 
Effective: November 1, 2023 
871.02TS 
 
Description. 
This work shall consist of fusion splicing singlemode or multimode fibers in a field cabinet, inside 
a building, as shown on the plans and/or as directed by the Traffic Engineer. 
 
General. 
This pay item shall include splices between existing fiber optic cables and any splices shown on 
the plans as a bid item. Splices shall be secured in fiber optic splice trays within fiber optic 
distribution enclosures. All fusion splices shall be secured on aluminum splice trays capable of 
accommodating the required number of fusion splices, including necessary splice holders and a 
compatible splice tray cover. The tray dimensions shall not exceed 7.5” x 4.1” x 0.45” and shall 
be mounted within the enclosure using suitable hardware that allows removal for maintenance 
purposes without the use of tools. All individual splice trays shall be labelled. Splice trays shall be 
included in the unit cost of SPLICE FIBER IN CABINET. 
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The quality of all fiber splices shall be verified by testing and documentation according to Article 
801.13(d) of the “Standard Specifications,” to the satisfaction of the Traffic Engineer. 
 
All optical fibers shall be spliced to provide continuous runs. Splices shall only be allowed in 
equipment cabinets, in buildings, as shown on the plans and/or as directed by the Traffic Engineer. 
 
All splices shall be made using a fusion splicer that automatically positions the fibers using a 
system of light injection and detection. The Contractor shall provide all equipment and 
consumable supplies. 
 
An OTDR trace and power meter readings must be provided from end point termination to end 
point termination for any fiber that is spliced. 
Basis of Payment.   
This work shall be paid for at the contract unit price per each for SPLICE FIBER IN CABINET. 
The unit price shall include all equipment; materials; fiber optic splice trays; testing and 
documentation; and labor required to fusion splice singlemode fiber optic cable. Splices involving 
new fiber optic cable installed under this contract, and any splices shown on the plans as an 
included item, shall be included in the unit cost of the applicable FIBER OPTIC CABLE of the 
type, size, and number of fibers specified. 
 
 
TERMINATE FIBER IN CABINET  
Effective: November 1, 2023 
871.03TS 
 
Description. 
This work shall consist of terminating existing or new fibers in a field cabinet, inside a building, as 
shown on the plans and/or as directed by the Traffic Engineer. 
 
General. 
This pay item shall include splices between existing fiber optic cables and any splices shown on 
the plans as a bid item. All multimode connectors shall be LC compatible, with ceramic ferrules. 
Singlemode fiber terminations shall utilize pre-fabricated, factory-terminated (LC compatible with 
ceramic ferrules) pigtails fusion spliced to bare fibers. The splicing of pigtails for singlemode fibers 
is included in the cost of TERMINATE FIBER IN CABINET. The prefabricated pigtails shall have 
all of their fibers color coded to match the singlemode fibers in the fiber optic cable. All fusion 
splices shall be secured on aluminum splice trays capable of accommodating the required number 
of fusion splices, including necessary splice holders and a compatible splice tray cover. The tray 
dimensions shall not exceed 7.5” x 4.1” x 0.45” and shall be mounted within the enclosure using 
suitable hardware that allows removal for maintenance purposes without the use of tools. All 
individual splice trays shall be labelled. Splice trays and connector bulkheads shall be included in 
the cost of TERMINATE FIBER IN CABINET. Connector bulkheads shall be the proper type for 
the fiber enclosure at the location, and shall be properly secured to the enclosure. 
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The quality of all fiber splices and terminations shall be verified by OTDR and power meter testing 
and documented according to Article 801.13(d) of the “Standard Specifications,” to the satisfaction 
of the Traffic Engineer.  
 
All bulkhead connectors / adapters shall be labeled with the fiber numbers and direction (i.e. 13-
14N, 1-2W, etc.) with a laminated machine printed label. 
 
Basis of Payment.   
This work will be paid for at the contract unit price per each for TERMINATE FIBER IN CABINET, 
The unit price shall include all equipment; materials; connectors; pigtails; splice trays; bulkheads; 
testing and documentation; and labor required to terminating each required multimode or 
singlemode fiber. Terminations involving new fiber optic cable installed under this contract, 
including any terminations shown on the plans as an included item, shall be included in the unit 
cost of the applicable FIBER OPTIC CABLE of the type, size, and number of fibers specified. 
 
 
FULL-ACTUATED CONTROLLER AND CABINET 
Effective: January 1, 2002   
Revised: March 1, 2024 
857.02TS 
 
Description. 
This work shall consist of furnishing and installing a traffic actuated solid state digital controller in 
the controller cabinet of the type specified, meeting the requirements of Section 857 of the 
Standard Specifications, as modified herein, including malfunction management unit, load 
switches and flasher relays, and all necessary connections for proper operation. 
 
If the intersection is part of an existing system and/or when specified in the plans, this work shall 
consist of furnishing and installing a(n) "_______" brand traffic actuated solid state controller. 
 
Materials. 
Add the following to Article 857.02 of the Standard Specifications: 
 

“Controllers shall be Econolite Cobalt or Eagle/Yunex M60 unless specified otherwise on 
the plans or elsewhere on these specifications.  Only controllers supplied by one of the 
District One approved Vendors will be allowed.  The controller shall be of the most recent 
approved model and software version supplied by the Vendor at the time of the traffic 
signal TURN-ON unless specified otherwise on the plans or these specifications.  A 
removable controller data key shall also be provided.  Individual load switches shall be 
provided for each vehicle, pedestrian, and overlap phase.  The controller shall prevent 
phases from being omitted during program changes and after all preemption events and 
shall inhibit simultaneous display of circular yellow and yellow arrow indications. 

 
For integration into an Advanced Traffic Management System (ATMS) such as Centracs, 
Tactics, or TransSuite, the controller shall have the latest version of approved NTCIP 
software installed.  For operation prior to integration into an ATMS, the controller shall 
maintain existing communications.” 
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Revise Article 1074.03 (a) (5) paragraph “b.” to read: 
 

“Thermostatically Controlled Exhaust Fans.  The cabinet shall be equipped with two (2) 
thermostatically controlled exhaust fans.  Each fan shall have a minimum air delivery 
capacity of 100 cfm (2.8 cu m/min) and shall be mounted on self-lubricating ball bearings.  
The thermostat control shall be adjustable between 91 and 113 °F (33 and 45 °C) and 
shall be set to turn the fan on at 95 °F (35 °C).” 

 
Add the following to Article 1074.03 of the Standard Specifications: 
 

(a) (6) Cabinets shall be designed for NEMA TS2 Type 1 operation.  All cabinets shall be 
pre-wired for a minimum of eight (8) phases of vehicular, four (4) phases of pedestrian 
and four (4) phases of overlap operation. 
 

Revise the second sentence in Article 1074.03 (b) (1) paragraph “a” to read: 
 

“The malfunction management unit shall have a minimum of 16 fully programmable 
channels.” 

 
Add the following to Article 1074.03 of the Standard Specifications: 
 

(b) (5) Cabinets – Provide 1/8 in. (3.2 mm) thick unpainted aluminum alloy 5052-H32. 
The surface shall be smooth, free of marks and scratches.  All external hardware 
shall be stainless steel. 

(b) (6) Controller Harness – Provide a TS2 Type 2 “A” wired harness in addition to the 
TS2 Type 1 harness. 

(b) (7) Surge Protection – Shall be a 120 VAC Single phase Modular filter Plug-in type, 
supplied from an approved Vendor.  

(b) (8) BIU – shall be secured by mechanical means.   
(b) (9) Transfer Relays – Solid state or mechanical flash relays are acceptable. 
(b) (10) Switch Guards – All switches shall be guarded. 
(b) (11) Heating – One (1) 200 W, thermostatically-controlled, electric heater. 
(b) (12) Lighting – One (1) LED Panel shall be placed inside the cabinet top panel and 

one (1) LED Panel shall be placed on each side of the pull-out drawer/shelf 
assembly located beneath the controller support shelf.  The LED Panels shall be 
controlled by a door switch.  The LED Panels shall be provided from an approved 
Vendor. 

(b) (13) The cabinet shall be equipped with a pull-out drawer/shelf assembly.  A 1-1/2 in. 
(38mm) deep drawer shall be provided in the cabinet, mounted directly beneath 
the controller support shelf.  The drawer shall have a hinged top cover and shall 
be capable of accommodating one (1) complete set of cabinet prints and 
manuals.  This drawer shall support 50 lb (23 kg) in weight when fully extended.  
The drawer shall open and close smoothly.  Drawer dimensions shall make 
maximum use of available depth offered by the controller shelf and be a minimum 
of 18 in. (610mm) wide. 
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(b) (14) Plan & Wiring Diagrams – 12 in. x 15 in. (305mm x 406mm) moisture sealed 

container attached to door. 
(b) (15) Detector Racks – Fully wired and labeled for four (4) channels of emergency 

vehicle preemption and sixteen channels (16) of vehicular operation. 
(b) (16) Field Wiring Labels – All field wiring shall be labeled. 
(b) (17) Field Wiring Termination – Approved channel lugs required. 
(b) (18) Power Panel – Provide a nonconductive shield. 
(b) (19) Circuit Breaker – The circuit breaker shall be sized for the proposed load but 

shall not be rated less than 30 A. 
(b) (20) Police Door – Provide wiring and termination for plug in manual phase advance 

switch. 
 
Basis of Payment. 
This work will be paid for at the contract unit price each for FULL-ACTUATED CONTROLLER 
AND TYPE IV CABINET; FULL-ACTUATED CONTROLLER AND TYPE IV STRETCHED 
CABINET; FULL-ACTUATED CONTROLLER AND TYPE V CABINET; FULL-ACTUATED 
CONTROLLER AND TYPE SUPER P CABINET; FULL-ACTUATED CONTROLLER AND TYPE 
SUPER P STRETCHED CABINET; FULL-ACTUATED CONTROLLER AND TYPE SUPER R 
CABINET; FULL-ACTUATED CONTROLLER AND TYPE IV CABINET, SPECIAL; FULL-
ACTUATED CONTROLLER AND TYPE IV STRETCHED CABINET, SPECIAL; FULL-
ACTUATED CONTROLLER AND TYPE V CABINET, SPECIAL; FULL-ACTUATED 
CONTROLLER AND TYPE SUPER P CABINET (SPECIAL); FULL-ACTUATED CONTROLLER 
AND TYPE SUPER P STRETCHED CABINET (SPECIAL); FULL-ACTUATED CONTROLLER 
AND TYPE SUPER R CABINET (SPECIAL). 
 
 
RAILROAD, FULL-ACTUATED CONTROLLER AND CABINET 
Effective: January 1, 2002   
Revised: March 1, 2024 
857.03TS 
 
Description. 
This work shall consist of furnishing and installing a traffic actuated solid state digital controller in 
the controller cabinet of the type specified, meeting the requirements of Section 857 of the 
Standard Specifications as modified herein and including conflict monitor or malfunction 
management unit, load switches and flasher relays, interlock function to the railroad preemptor, 
and all necessary connections for proper operation. 
 
If the intersection is part of an existing system and/or when specified in the plans, this work shall 
consist of furnishing and installing a(n) "_______" brand traffic actuated solid state controller. 
 
Controller and cabinet shall be assembled only by an approved IDOT District One traffic signal 
Vendor. The equipment shall be tested and approved in the Vendor’s District One facility prior to 
field installation. 
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Materials. 
Add the following to Article 857.02 of the Standard Specifications: 
 

“Controllers shall be Econolite Cobalt or Eagle/Yunex M60 unless specified otherwise on 
the plans or elsewhere on these specifications.  Only controllers supplied by one of the 
District One approved Vendors will be allowed.  The controller shall be of the most recent 
model and software version approved by the Department for use with railroad intersections 
supplied by the Vendor at the time of the traffic signal TURN-ON unless specified 
otherwise on the plans.  A removable controller data key shall also be provided.  Individual 
load switches shall be provided for each vehicle, pedestrian, and overlap phase.  The 
controller shall prevent phases from being omitted during program changes and after all 
preemption events and shall inhibit simultaneous display of circular yellow and yellow 
arrow indications.  The controller shall have remote monitoring and dial-out capabilities. 

 
For integration into an Advanced Traffic Management System (ATMS) such as Centracs, 
Tactics, or TransSuite, the controller shall have the latest version of approved NTCIP 
software installed.  For operation prior to integration into an ATMS, the controller shall 
maintain existing communications.” 

 
Controller shall comply with Article 1073.01 as amended herein. 
 
Controller Cabinet and Peripheral Equipment shall comply with Article 1074.03 as amended in 
these Traffic Signal Special Provisions. 
 
Revise Article 1074.03 (a) (5) paragraph “b.” to read: 
 

“Thermostatically Controlled Exhaust Fans. The cabinet shall be equipped with two (2) 
thermostatically controlled exhaust fans. Each fan shall have a minimum air delivery 
capacity of 100 cfm (2.8 cu m/min) and shall be mounted on self-lubricating ball bearings. 
The thermostat control shall be adjustable between 91 and 113 °F (33 and 45 °C) and 
shall be set to turn the fan on at 95 °F (35 °C).” 

 
Add the following to Articles 1073.01 (c) (2) and 1074.03 (a) (5) paragraph “e” of the Standard 
Specifications: 
 

“Controllers and cabinets shall be new and NEMA TS2 Type 1 or NEMA TS2 Type 2 
design. 

 
Railroad interconnected controllers and cabinets shall be assembled only by an approved 
traffic signal equipment Manufacturer/Vendor.  All railroad interconnected (including 
temporary railroad interconnected) controllers and cabinets shall be new, built, tested and 
approved by the Vendor, the Department, and the Illinois Commerce Commission in the 
Vendor's District One facility, prior to field installation.  The Vendor shall provide the 
technical equipment and assistance as required by the Engineer to fully test this 
equipment. 
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Each cabinet shall have Controller Preempt Input Verification. This feature monitors the 
integrity of the controller railroad preemption input and associated wiring within the traffic 
controller cabinet.  This utilizes a secondary railroad preemption input that is normally 
active/on when no demand for railroad preemption is present.  When a demand for railroad 
preemption is received, the normal railroad preemptor input is applied, and the secondary 
input is dropped.  If both inputs are either simultaneously on or simultaneously off for more 
than one (1) second, the controller recognizes this as an input failure.  When a failure 
occurs, the traffic controller is configured to provide a track clearance interval followed by 
a flashing red condition.  This occurrence sets a preempt input alarm and requires a 
manual reset of the controller.” 

 
Add the following to Article 1074.03 of the Standard Specifications: 
 

(a) (6) Cabinets shall be designed for NEMA TS2 Type 1 or NEMA TS2 Type 2 
Operation.  All cabinets shall be pre-wired for a minimum of eight (8) phases of 
vehicular, four (4) phases of pedestrian and four (4) phases of overlap operation. 

 
Revise the second sentence in Article 1074.03 (b) (1) paragraph “a” to read: 
 

“The malfunction management unit or conflict monitor shall have a minimum of 16 fully 
programmable channels.” 

 
Add the following to Article 1074.03 of the Standard Specifications: 
 

(b) (5) Cabinets – Provide 1/8 in. (3.2 mm) thick unpainted aluminum alloy 5052-H32. 
The surface shall be smooth, free of marks and scratches.  All external hardware 
shall be stainless steel. 

(b) (6) Controller Harness – Provide a TS2 Type 2 “A” wired harness in addition to the 
TS2 Type 1 harness. 

(b) (7) Surge Protection – Shall be a 120 VAC Single phase Modular filter Plug-in type, 
supplied from an approved vendor.  

(b) (8) BIU – shall be secured by mechanical means.   
(b) (9) Transfer Relays – Solid state or mechanical flash relays are acceptable. 
(b) (10) Switch Guards – All switches shall be guarded. 
(b) (11) Heating – One (1) 200 W, thermostatically-controlled, electric heater. 
(b) (12) Lighting – One (1) LED Panel shall be placed inside the cabinet top panel and 

one (1) LED Panel shall be placed on each side of the pull-out drawer/shelf 
assembly located beneath the controller support shelf.  The LED Panels shall be 
controlled by a door switch.  The LED Panels shall be provided from an approved 
vendor. 
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(b) (13) The cabinet shall be equipped with a pull-out drawer/shelf assembly.  A 1-1/2 in. 

(38mm) deep drawer shall be provided in the cabinet, mounted directly beneath 
the controller support shelf.  The drawer shall have a hinged top cover and shall 
be capable of accommodating one (1) complete set of cabinet prints and 
manuals.  This drawer shall support 50 lb (23 kg) in weight when fully extended.  
The drawer shall open and close smoothly.  Drawer dimensions shall make 
maximum use of available depth offered by the controller shelf and be a minimum 
of 18 in. (610mm) wide. 

(b) (14) Plan & Wiring Diagrams – 12 in. x 15 in. (3.05mm x 4.06mm) moisture sealed 
container attached to door. 

(b) (15) Detector Racks – Fully wired and labeled for four (4) channels of emergency 
vehicle pre-emption and sixteen channels (16) of vehicular operation. 

(b) (16) Field Wiring Labels – All field wiring shall be labeled. 
(b) (17) Field Wiring Termination – Approved channel lugs required. 
(b) (18) Power Panel – Provide a nonconductive shield. 
(b) (19) Circuit Breaker – The circuit breaker shall be sized for the proposed load but 

shall not be rated less than 30 A.   
(b) (20) Police Door – Provide wiring and termination for plug in manual phase advance 

switch. 
(b) (21)  Railroad Preemption Test Switch – Shall be provided from an approved   

vendor. 
 
Installation. 
Add the following to Article 857.03 of the Standard Specifications: 
 

“The Contractor shall arrange to install a cellular modem and all equipment to dial into the 
controller and have the controller dial out to the RAILROAD, FULL-ACTUATED 
CONTROLLER AND CABINET as called for on the traffic signal installation plans.  If the 
traffic signal installation is part of a traffic signal system, a cellular modem is usually not 
required unless called for on the traffic signal plans.  The Contractor shall follow the 
requirements for the cellular modem installation as contained in the current District One 
Traffic Signal Special Provision 892.01TS CELLULAR MODEM.” 

 
 
Basis of Payment.   
This work will be paid for at the contract unit price each for RAILROAD, FULL-ACTUATED 
CONTROLLER AND TYPE IV CABINET; RAILROAD, FULL-ACTUATED CONTROLLER AND 
TYPE IV STRETCHED CABINET; RAILROAD, FULL-ACTUATED CONTROLLER AND TYPE V 
CABINET; RAILROAD, FULL-ACTUATED CONTROLLER AND TYPE SUPER P CABINET; 
RAILROAD, FULL-ACTUATED CONTROLLER AND TYPE SUPER P STRETCHED CABINET; 
RAILROAD, FULL-ACTUATED CONTROLLER AND TYPE SUPER R CABINET; RAILROAD, 
FULL-ACTUATED CONTROLLER AND TYPE IV CABINET, SPECIAL; RAILROAD, FULL-
ACTUATED CONTROLLER AND TYPE IV STRETCHED CABINET, SPECIAL; RAILROAD, 
FULL-ACTUATED CONTROLLER AND TYPE V CABINET, SPECIAL; RAILROAD, FULL-
ACTUATED CONTROLLER AND TYPE SUPER P CABINET (SPECIAL); RAILROAD, FULL-
ACTUATED CONTROLLER AND TYPE SUPER P STRETCHED CABINET (SPECIAL) or 
RAILROAD, FULL-ACTUATED CONTROLLER AND TYPE SUPER R CABINET (SPECIAL). 
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UNINTERRUPTABLE POWER SUPPLY, SPECIAL 
Effective: January 1, 2013 
Revised: March 1, 2024 
862.01TS 
 
This work shall be in accordance with section 862 of the Standard Specification except as 
modified herein. 
 
Add the following to Article 862.01 of the Standard Specifications: 
 

“The UPS shall have the power capacity to provide normal operation of a signalized 
intersection that utilizes all LED type signal head optics for a minimum of six (6) hours.” 

 
Add the following to Article 862.02 of the Standard Specifications: 
 

“Materials shall be according to Article 1074.04 as modified in UNINTERRUPTABLE 
POWER SUPPLY, SPECIAL.” 

 
Add the following to Article 862.03 of the Standard Specifications: 
 

“The UPS shall additionally include, but not be limited to, a battery cabinet, where 
applicable.  For Super P and Super R cabinets, the battery cabinet is integrated to the 
traffic signal cabinet and shall be included in the cost for the traffic signal cabinet of the 
size and type indicated on the plans.” 

 
Revise Article 862.04 of the Standard Specifications to read: 
 

Installation. 
When a UPS is installed at an existing traffic signal cabinet, the UPS cabinet shall partially 
rest on the lip of the existing controller cabinet foundation and be secured to the existing 
controller cabinet by means of at least four (4) stainless steel bolts.  The UPS cabinet shall 
be completely enclosed with the bottom and back constructed of the same material as the 
cabinet. 

 
When a UPS is installed at a new signal cabinet and foundation, it shall be mounted as 
shown on the plans. 

 
At locations where UPS is installed and an emergency vehicle priority system is in use, 
any existing incandescent confirmation beacons shall be replaced with LED lamps in 
accordance with the District One Emergency Vehicle Priority System specification at no 
additional cost to the Contract.  A concrete apron shall be provided and be in accordance 
with Articles 424 and 202 of the Standard Specifications.  The concrete apron shall also 
follow the District 1 Standard Traffic Signal Design Detail, Type D for Ground Mounted 
Controller Cabinet and UPS Battery Cabinet. 
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For a ground mounted UPS, the UPS shall be mounted on its own Type A concrete 
foundation which will be paid for separately.  A concrete apron shall be provided with a 
dimension of 36 in. in front of the UPS cabinet, 5 in. deep, and a width sized appropriately 
to the width of the concrete foundation.  The concrete apron shall follow Articles 424 and 
202 of the Standard Specifications. 

 
This item shall include any required modifications to an existing traffic signal controller as 
a result of the addition of the UPS including the addition of alarms. 

 
Materials. 
Revise Article 1074.04(a)(1) of the Standard Specifications to read: 
 

“The UPS shall be line interactive or double conversion and provide voltage regulation 
and power conditioning when utilizing utility power.  The UPS shall be sized appropriately 
for the intersection(s) normal traffic signal operating load.  The UPS must be able to 
maintain the intersection’s normal operating load plus 20 percent of the intersection’s 
normal operating load.  When installed at a railroad-interconnected intersection, the UPS 
must maintain the railroad preemption load, plus 20 percent of the railroad preemption-
operating load.  The total connected traffic signal load shall not exceed the published 
ratings for the UPS.  The UPS shall provide a minimum of six (6) hours of normal operation 
run-time for signalized intersections with LED type signal head optics at 77 °F (25 °C) 
(minimum 1000 W active output capacity, with 86 percent minimum inverter efficiency).” 

 
 
Revise the first paragraph of Article 1074.04(a)(3) of the Standard Specifications to read: 
 

“The UPS shall have a minimum of four (4) sets of normally open (NO) and normally closed 
(NC) single-pole double-throw (SPDT) relay contact closures, available on a panel 
mounted terminal block or locking circular connectors, rated at a minimum 120 V/1 A, and 
labeled so as to identify each contact according to the plans.” 

 
Revise Article 1074.04(a)(17) of the Standard Specifications to read: 
 

“When the intersection is in battery backup mode, the UPS shall bypass all internal cabinet 
lights, ventilation fans, cabinet heaters, service receptacles, luminaires, any lighted street 
name signs, any automated enforcement equipment and any other devices directed by 
the Engineer.” 

 
Revise Article 1074.04(b)(2) paragraph “b.” of the Standard Specifications to read: 
 

“Batteries, inverter/charger and power transfer relay shall be housed in a separate NEMA 
Type 3R cabinet.  The cabinet shall be Aluminum alloy, 5052-H32, 0.125 in. thick and have 
a natural mill finish.” 
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Revise Article 1074.04(b)(2) paragraph “c.” of the Standard Specifications to read: 
 

“No more than three (3) batteries shall be mounted on individual shelves for a cabinet 
housing six batteries and no more than four (4) batteries per shelf for a cabinet housing 
eight batteries.” 

 
Revise Article 1074.04(b)(2) paragraph “e.” of the Standard Specifications to read: 
 

“The battery cabinet housing shall have the following nominal outside dimensions: a width 
of 25 in. (785 mm), a depth of 16 in. (440 mm), and a height of 41 to 48 in. (1.1 to 1.3 m).  
Clearance between shelves shall be a minimum of 10 in. (250 mm).” 

 
Revise Article 1074.04(b)(2) paragraph “g.” of the Standard Specifications to read: 
 

“The door shall open to the entire cabinet, have a neoprene gasket, an Aluminum 
continuous piano hinge with stainless steel pin, and a three point locking system.  The 
door shall be equipped with a two position doorstop, one a 90o and one at 120o.  The 
cabinet shall be provided with a main door lock which shall operate with a traffic industry 
conventional No. 2 key. Provisions for padlocking the door shall be provided.” 

 
Add the following to Article 1074.04(b)(2) of the Standard Specifications: 
 

j. The battery cabinet shall have provisions for an external generator connection. 
 
Add the following to Article 1074.04(c) of the Standard Specifications: 
 

(8) The UPS shall include a tip or kill switch installed in the battery cabinet, which shall 
completely disconnect power from the UPS when the switch is manually activated. 

 
(9) The UPS shall include standard RS-232 and internal Ethernet interface. 

 
(10) The UPS shall incorporate a flanged electric generator inlet for charging the batteries 

and operating the UPS.  The generator connector shall be male type, twist-lock, rated 
as 15A, 125VAC with a NEMA L5-15P configuration and weatherproof lift cover plate. 
Access to the generator inlet shall be from a secured weatherproof lift cover plate or 
behind a locked battery cabinet police panel. 

 
(11) The bypass switch shall include an internal power transfer relay that allows removal 

of the battery back-up unit, while the traffic signal is connected to utility power, without 
impacting normal traffic signal operation. 

 
Revise Article 1074.04(d)(3) of the Standard Specifications to read: 
 

“All batteries supplied in the UPS shall be either gel cell or AGM type, deep cycle, 
completely sealed, prismatic lead calcium based, silver alloy, valve regulated lead acid 
(VRLA) requiring no maintenance.  All batteries in a UPS installation shall be the same 
type; mixing of gel cell and AGM types within a UPS installation is not permitted.” 
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Revise Article 1074.04(d)(4) of the Standard Specifications to read: 
 

“Batteries shall be certified by the manufacturer to operate over a temperature range of -
13°F to 160 °F (-25°C to 71 °C) for gel cell batteries and -40°F to 140°F (-40°C to 60 °C) 
for AGM type batteries.” 

 
Add the following to Article 1074.04(d) of the Standard Specifications: 
 

(9) The UPS shall consist of an even number of batteries that are capable of maintaining 
normal operation of the signalized intersection for a minimum of six (6) hours.  
Calculations shall be provided showing the number of batteries of the type supplied 
that are needed to satisfy this requirement.  A minimum of four (4) batteries shall be 
provided. 

 
(10) Battery heater mats shall be provided when gel cell type batteries are supplied. 

 
Add the following to Article 1074.04 of the Standard Specifications: 
 

(e) Warranty.  The warranty for an uninterruptable power supply (UPS) and batteries (full 
replacement) shall cover a minimum of five (5) years from date the equipment is placed 
in operation. 

(f) Installation.  Bypass switch shall completely disconnect the traffic signal cabinet from 
the utility provider. 

 
(g) The UPS shall be set-up to run the traffic signal continuously without going to a red 

flashing condition when switched to battery power unless otherwise directed by the 
Engineer.  The Contractor shall confirm set-up with the Engineer.  The continuous 
operation mode when switched to battery may require modification to unit connections 
and these modifications are included in the unit price for this item. 

 
Revise Article 862.04 of the Standard Specifications to read: 
 

Basis of Payment. 
This work will be paid for at the Contract unit price per each for UNINTERRUPTABLE 
POWER SUPPLY, SPECIAL, UNINTERRUPTABLE POWER SUPPLY, GROUND 
MOUNTED, or UNINTERRUPTABLE POWER SUPPLY AND CABINET, SPECIAL. 
Replacement of emergency vehicle priority system confirmation beacons and any required 
modifications to the traffic signal controller shall be included in the cost of the 
UNINTERRUPTABLE POWER SUPPLY, SPECIAL, UNINTERRUPTABLE POWER 
SUPPLY, GROUND MOUNTED, or UNINTERRUPTABLE POWER SUPPLY AND 
CABINET, SPECIAL item. The concrete apron and earth excavation required shall be 
included in the cost of the UNINTERRUPTABLE POWER SUPPLY, GROUND MOUNTED 
or UNINTERRUPTABLE POWER SUPPLY AND CABINET, SPECIAL item. 
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ELECTRIC CABLE 
Effective: May 22, 2002 
Revised:  July 1, 2015 
873.01TS 
 
Delete “or stranded, and No. 12 or” from the last sentence of Article 1076.04 (a) of the Standard 
Specifications. 
 
Add the following to the Article 1076.04(d) of the Standard Specifications: 
 
Service cable may be single or multiple conductor cable. 
 
 
EMERGENCY VEHICLE PRIORITY SYSTEM LINE SENSOR CABLE, NO. 20 3/C 
Effective: January 1, 2013 
Revised: July 1, 2015 
873.03TS 
 
This work shall consist of furnishing and installing lead-in cable for light detectors installed at 
existing and/or proposed traffic signal installations as part of an emergency vehicle priority 
system. The work includes installation of the lead-in cables in existing and/or new conduit. The 
electric cable shall be shielded and have (3) stranded conductors, colored blue, orange, and 
yellow with a stranded tinned copper drain wire. The cable shall meet the requirements of the 
vendor of the Emergency Vehicle Priority System Equipment. 
 
Basis of Payment.  
This work will be paid for at the contract unit price per foot for EMERGENCY VEHICLE PRIORITY 
SYSTEM LINE SENSOR CABLE, NO. 20 3/C, which price shall be payment in full for furnishing, 
installing and making all electrical connections necessary for proper operations. 
 
 
RAILROAD INTERCONNECT CABLE 
Effective: May 22, 2002 
Revised: July 1, 2015 
873.04TS 
 
The cable shall meet the requirements of Section 873 of the Standard Specifications, except for 
the following: 
 
Add to Article 873.02 of the Standard Specifications: 
 

c) The railroad interconnect cable shall be three conductor stranded #14 copper cable in a 
clear polyester binder, shielded with #36 AWG tinned copper braid with 85% coverage, 
and insulated with .016” polyethylene (black, blue, red).  The jacket shall be black 0.045 
PVC or polyethylene. 
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Add the following to Article 873.06 of the Standard Specifications: 
 
Basis of Payment.   
This work shall be paid for at the contract unit price per foot (meter) for ELECTRIC CABLE IN 
CONDUIT, RAILROAD, NO. 14 3C, which price shall be payment in full for furnishing, installing, 
and making all electrical connections in the traffic signal controller cabinet.  Connections in the 
railroad controller cabinet shall be performed by railroad personnel. 
 
 
TRAFFIC SIGNAL POST 
Effective: May 22, 2002 
Revised: March 1, 2025 
875.01TS 
 
Revise Article 1077.01 (c) of the Standard Specifications to read: 
 
(c) Anchor Rods.  The anchor rods shall be a minimum of 5/8 in. in diameter and 16 in. 
 long and shall be according to Article 1006.09. The anchor rods shall be threaded 
 approximately 6 in. at one end and have a bend at the other end. The first 12 in. at the 
 threaded end shall be galvanized. One each galvanized nut and trapezoidal washer shall 
 be furnished with each anchor rod. The washer shall be properly sized to fully engage 
 and sit flush on all sides of the slot of the base plate. 
 
Revise the first sentence of Article 1077.01 (d) of the Standard Specifications to read: 
 
All steel posts and bases shall be hot dipped galvanized steel according to AASHTO M 111.  If 
the Department approves painting, powder coating by the manufacturer will be required over the 
galvanization in accordance with 851.01TS TRAFFIC SIGNAL PAINTING Special Provisions. 
 
 
MAST ARM ASSEMBLY AND POLE 
Effective: May 22, 2002 
Revised: July 01, 2015 
877.01TS 
 
Revise the second sentence of Article 1077.03 (a)(3) of the Standard Specifications to read: 
 
Traffic signal mast arms shall be one piece construction, unless otherwise approved by the 
Engineer.   
 
Add the following to Article 1077.03 (a)(3) of the Standard Specifications:  
 
If the Department approves painting, powder coating by the manufacturer will be required over 
the galvanization in accordance with 851.01TS TRAFFIC SIGNAL PAINTING Special Provisions. 
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CONCRETE FOUNDATIONS 
 
Effective: May 22, 2002 
Revised: March 1, 2024 
878.01TS 
 
Add the following to Article 878.03 of the Standard Specifications: 

 
“All anchor bolts shall be according to Article 1006.09, with all anchor bolts hot dipped 
galvanized a minimum of 12 in. at the threaded end. 
 
Depending on the foundation type, the top of foundation shall be between 1 in. and 6 in. 
above finished grade or as directed by the Engineer. 
 
No foundation is to be poured until the Resident Engineer gives their approval as to the 
depth of the foundation.” 
 

Add the following to the first paragraph of Article 878.05 of the Standard Specifications: 
 

“The concrete apron in front of the cabinet and UPS shall be included in this pay item.” 
 
Revise the first paragraph of Article 878.05 of the Standard Specifications to read: 
 

“Basis of Payment.  This work will be paid for at the Contract unit price per foot (meter) of 
depth of CONCRETE FOUNDATION of the type specified, or CONCRETE FOUNDATION, 
TYPE A 12-INCH DIAMETER for pedestrian post concrete foundations.” 

 
 
LIGHT EMITTING DIODE (LED) SIGNAL HEAD AND OPTICALLY PROGRAMMED LED 
SIGNAL HEAD 
Effective: May 22, 2002 
Revised: March 1, 2025 
880.01TS 
 
Materials. 
Add the following to Section 1078 of the Standard Specifications: 
 

“LED modules proposed for use and not previously approved by IDOT District One will 
require independent testing for compliance to current VTCSH-ITE standards for the 
product and be Intertek ETL Verified.  This would include modules from new Vendors and 
new models from IDOT District One approved Vendors. 
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The proposed independent testing facility shall be approved by IDOT District One.  
Independent testing must include a minimum of two (2) randomly selected modules of 
each type of module (i.e. ball, arrow, pedestrian, etc.) used in the District and include as 
a minimum Luminous Intensity and Chromaticity tests.  However, complete module 
performance verification testing may be required by the Engineer to assure the accuracy 
of the Vendor’s published data and previous test results.  An IDOT representative will 
select sample modules from the local warehouse and mark the modules for testing.  
Independent test results shall meet current ITE standards and vendor’s published data.  
Any module failures shall require retesting of the module type.  All costs associated with 
the selection of sample modules, testing, reporting, and retesting, if applicable, shall be 
the responsibility of the LED module Vendor and not be a cost to this Contract. 

 
All signal heads shall provide 12 in. (300 mm) displays with glossy yellow or black 
polycarbonate housings.  All head housings shall be the same color (yellow or black) at 
the intersection.  For new signalized intersections and existing signalized intersections 
where all signals heads are being replaced, the proposed head housings shall be black.  
Where only selected heads are being replaced, the proposed head housing color (yellow 
or black) shall match existing head housings.  Connecting hardware and mounting 
brackets shall be polycarbonate (black).  A corrosion resistant anti-seize lubricant shall be 
applied to all metallic mounting bracket joints and shall be visible to the inspector at the 
signal turn-on.  Post top mounting collars are required on all posts and shall be constructed 
of the same material as the brackets. 

 
The LED signal modules shall be replaced or repaired if an LED signal module fails to 
function as intended due to workmanship or material defects.  LED signal modules which 
exhibit luminous intensities less than the minimum values specified in Table 1 of the ITE 
Vehicle Traffic Control Signal Heads: Light Emitting Diode (LED) Circular Signal 
Supplement (June 27, 2005) [VTCSH], or applicable successor ITE specifications, or show 
signs of entrance of moisture or contaminants, shall be replaced or repaired.  The Vendor’s 
written warranty for the LED signal modules shall be dated, signed by a Vendor’s 
representative, and included in the product submittal to the State.  See Article 801.14 of 
the Standard Specifications for warranty information. 

 
(a) Physical and Mechanical Requirements 

 
(1) Modules can be manufactured under this specification for the following faces: 

 
a. 12 in. (300 mm) circular, multi-section 
b. 12 in. (300 mm) arrow, multi-section 

 
(2) The maximum weight of a module shall be 4 lb (1.8 kg). 

 
(3) Each module shall be a sealed unit to include all parts necessary for operation (a 

printed circuit board, power supply, a lens and gasket, etc.) and shall be 
weatherproof after installation and connection. 
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(4) The lens of the module shall be tinted with a wavelength-matched color to reduce 

sun phantom effect and enhance on/off contrast.  The tinting shall be uniform 
across the lens face.  Polymeric lens shall provide a surface coating or chemical 
surface treatment applied to provide abrasion resistance.  The lens of the module 
shall be integral to the unit, convex with a smooth outer surface and made of 
plastic.  The lens shall have a textured surface to reduce glare. 

 
(5) The use of tinting or other materials to enhance ON/OFF contrasts shall not affect 

chromaticity and shall be uniform across the face of the lens. 
 

(6) Each module shall have a symbol of the type of module (i.e. circle, arrow, etc.) in 
the color of the module.  The symbol shall be 1 in. (25.4 mm) in diameter. 
Additionally, the color shall be written out in 1/2 in. (12.7mm) letters next to the 
symbol. 

 
(b) Photometric Requirements 

 
(1) The LEDs utilized in the modules shall be AlInGaP technology for red and InGaN 

for green and amber indications and shall be the ultra bright type rated for 100,000 
hours of continuous operation from -40 °C to 74 °C. 

 
(c) Electrical 

 
(1) Maximum power consumption for LED modules as per the tables in Article 

1078.01. 
 

(2) Operating voltage of the modules shall be 120 VAC.  All parameters shall be 
measured at this voltage. 

 
(3) The modules shall be operationally compatible with currently used controller 

assemblies (solid state load switches, flashers, and conflict monitors). 
 

(4) When a current of 20 mA AC or less is applied to the unit, the voltage read across 
the two leads shall be 15 VAC or less. 

 
(5) The LED modules shall provide constant light output under power.  Modules with 

dimming capabilities shall have the option disabled or set on a non-dimming 
operation. 

 
(6) LED arrows shall be wired such that a loss or the failure of one or more LEDs will 

not result in the loss of the entire module. 
 

(d) Retrofit Traffic Signal Module 
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The following specification requirements apply to the Retrofit module only.  All general 
specifications apply unless specifically superseded in this section. 

 
(1) Retrofit modules can be manufactured under this specification for the following 

faces: 
 

a. 12 in. (300 mm) circular, multi-section 
b. 12 in. (300 mm) arrow, multi-section 

 
(2) Each Retrofit module shall be designed to be installed in the doorframe of a 

standard traffic signal housing.  The Retrofit module shall be sealed in the 
doorframe with a one-piece EPDM (ethylene propylene rubber) gasket. 

 
(3) The maximum weight of a Retrofit module shall be 4 lb (1.8 kg). 

 
(4) Each Retrofit module shall be a sealed unit to include all parts necessary for 

operation (a printed circuit board, power supply, a lens and gasket, etc.) and shall 
be weatherproof after installation and connection. 

 
(5) Electrical conductors for modules, including Retrofit modules, shall be 39-2/5 in. (1 

m) in length, with quick disconnect terminals attached. 
 

(6) The lens of the Retrofit module shall be integral to the unit, shall be convex with a 
smooth outer surface and made of plastic or of glass. 

 
(e) The following specification requirements apply to the 12 in. (300 mm) arrow module 

only.  All general specifications apply unless specifically superseded in this section. 
 

(1) The arrow module shall meet specifications stated in Section 9.01 of the 
Equipment and Material Standards of the Institute of Transportation Engineers 
(November 1998) [ITE Standards], Chapter 2 (Vehicle Traffic Control Signal 
Heads) or applicable successor ITE specifications for arrow indications. 

 
(2) The LEDs arrow indication shall be a solid display with a minimum of three (3) 

outlining rows of LEDs and at least one (1) fill row of LEDs. 
 

(f) The following specification requirement applies to the 12 in. (300 mm) programmed 
visibility (PV) module only.  All general specifications apply unless specifically 
superseded in this section. 

 
(1) The LED module shall be a module designed and constructed to be installed in a 

programmed visibility (PV) signal housing without modification to the housing. 
 

Delete the fourth paragraph of Article 880.03 of the Standard Specifications.  Refer to the 
“Bagging Signal Heads” section of the District 1 Traffic Signal Special Provision 800.01TS 
TRAFFIC SIGNAL GENERAL REQUIREMENTS.” 
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Basis of Payment. 
Add the following to the first paragraph of Article 880.04 of the Standard Specifications: 
 

“The price shall include furnishing the equipment described above, all mounting hardware 
and installing them in satisfactory operating condition.” 

 
Revise the second paragraph of Article 880.04 of the Standard Specifications to read: 
 

If the work consists of retrofitting an existing polycarbonate traffic signal head with light 
emitting diodes (LEDs), it will be paid for as a SIGNAL HEAD, LED, RETROFIT, of the 
type specified, and of the particular kind of material, when specified.  Price shall be 
payment in full for removal of the existing module, furnishing the equipment described 
above including LED modules, all mounting hardware, and installing them in satisfactory 
operating condition.  The type specified will indicate the number of signal faces, the 
number of signal sections in each signal face and the method of mounting. 

 
 
LED SIGNAL FACE, LENS COVER 
Effective: July 1, 2021 
Revised: March 1, 2025 
880.03TS 
 
Description. 
This work shall consist of furnishing and installing a signal lens cover with the purpose or 
preventing snow buildup on and around a signal lens allowing for clear indication during inclement 
weather. 
 
This item shall fit over a 12 in. signal head lens and shall include the clear lens cover, attachment 
collar, and any clips or fasteners necessary to fit it flush. The cover must be installed in 
accordance with the Manufacturer’s instructions and in a manner that prevents dust, debris, or 
moisture buildup on the inside of the lens cover that could affect the signal indication visibility. All 
mounting hardware including screws used for lens cover installation must be stainless steel. Lens 
covers shall be installed on all red signal head indications. 
 
The snow resistant signal head lens cover must be warrantied for a period of three (3) years from 
final inspection and must be free from material and workmanship defects. 
 
Basis of Payment. 
This work shall be paid for at the Contract unit price each for LED SIGNAL FACE, LENS COVER, 
the price of which shall include the cost for all work and material described herein and includes 
furnishing, installing, and all mounting hardware necessary for a fully operational snow resistant 
signal head lens cover. 
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LED SIGNAL FACE, VISOR HEATER 
Effective: July 1, 2021 
Revised: April 1, 2024 
880.04TS 
 
Description. 
This work shall consist of furnishing and installing a heated signal visor or retrofitting an existing 
signal visor with a heater to prevent snow buildup on and around a signal lens allowing for clear 
signal indication during inclement weather. 
 
The heater shall keep a constant temperature on every point of the heating element and shall not 
rise above the Manufacturer’s safe temperature levels. The heater shall be made from flexible 
material mounted to the underside of an existing or proposed signal visor. The heater shall be 
controlled by a temperature and humidity probe to determine if conditions for snow are present. 
A single probe with the LED confirmation light should be installed at the traffic signal cabinet to 
control the entire intersection with the confirmation light visible from the street. Power for the 
heater shall be supplied using an extra, unused wire from the signal head. Installation of the 
heater shall not create conditions where dust, debris, or water can enter the inside of the signal 
head. Any control modules necessary for the proper operation should be installed inside the 
cabinet for easy maintenance, and its capacity should match the number of red signal head 
indications present at the intersection or as directed by the Engineer. Signal visor heaters shall 
be installed on all red signal head indications. 
 
 
The heating element shall operate during typical snowing conditions below 35.6°F and above 75 
percent relative humidity. The heater shall be installed such that it is de-energized when traffic 
signals are powered by an alternative energy source such as a generator or uninterruptible power 
supply (UPS). 
 
Revised cabinet wiring diagrams showing the heater shall be provided. 
 
The snow resistant heated signal visor shall be warrantied for a period of three (3) years from 
final inspection and free from material and workmanship defects. 
 
Basis of Payment. 
This work shall be paid for at the Contract unit price each for LED SIGNAL FACE, VISOR 
HEATER, the price of which shall include the cost for all work and material described herein and 
includes furnishing, installing, and all mounting hardware necessary for proper operation. 
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TRAFFIC SIGNAL BACKPLATE 
Effective: May 22, 2002 
Revised: March 1, 2024 
882.01TS 
 
Revise the first sentence of Article 1078.03 of the Standard Specifications to read: 
 

“All backplates shall be louvered and made of formed ABS plastic or composite aluminum.” 
 
Revise the first sentence of the second paragraph of Article 1078.03 of the Standard 
Specifications to read: 
 

“The backplate shall be composed of one or two pieces.” 
 
Delete the second sentence of the fourth paragraph of Article 1078.03 of the Standard 
Specifications. 
 
Add the following to the fourth paragraph of Article 1078.03 of the Standard Specifications: 
 

“When retro reflective sheeting is specified, it shall be Type ZZ sheeting according to 
Article 1091.03 and applied in preferred orientation for the maximum angularity according 
to the vendor’s recommendations.  The retroreflective sheeting shall be installed under a 
controlled environment by the Manufacturer/Vendor before shipment to the Contractor.  
The formed plastic backplate shall be prepared and cleaned, following recommendations 
of the retroreflective sheeting Manufacturer.” 

 
 
DETECTOR LOOP 
Effective: May 22, 2002 
Revised: March 1, 2024 
886.01TS 
 
Procedure. 
A minimum of seven (7) working days prior to the Contractor cutting loops, the Contractor shall 
mark the proposed loop locations and contact the Area Traffic Signal Maintenance and Operations 
Engineer to inspect and approve the layout.  When preformed detector loops are installed, the 
Contractor shall have them inspected and approved prior to the pouring of the Portland cement 
concrete surface using the same notification process as above. 
  



FAP Route 350 (IL 50/Cicero Ave) 
Project HSIP-TJYT(111) 
Section FAP 0350 22 II 

Will County 
Contract No. 62R51 

 

 
165 

 
Installation. 
Revise Article 886.04 of the Standard Specifications to read: 
 

“Loop detectors shall be installed according to the requirements of the “District One 
Standard Traffic Signal Design Details.”  Saw-cuts (homeruns on preformed detector 
loops) from the loop to the edge of pavement shall be made perpendicular to the edge of 
pavement when possible in order to minimize the length of the saw-cut (homerun on 
preformed detector loops) unless directed otherwise by the Engineer or as shown on the 
plans. 

 
The detector loop cable insulation shall be labeled with the cable specifications. 

 
Each loop detector lead-in wire shall be labeled in the handhole using a waterproof tag 
secured to each wire with nylon ties. 

 
Resistance to ground shall be a minimum of 500 mega-ohms under any conditions of 
weather or moisture.  Inductance shall be more than 50 and less than 700 microhenries. 

 
(a) Type I.  All loops installed in new asphalt pavement shall be installed in the binder 

course and not in the surface course.  The edge of pavement, curb, and handhole shall 
be cut with a 1/4 in. (6.3 mm) deep x 4 in. (100 mm) saw cut to mark the location of 
each loop cable. 

 
(b) Loop sealant shall be two-component thixotropic chemically cured polyurethane from 

an approved Vendor.  The sealant shall be installed 1/8 in. (3 mm) below the pavement 
surface.  If installed above the surface, the excess shall be removed immediately. 

 
(c) Preformed.  This work shall consist of furnishing and installing a rubberized or cross-

linked polyethylene heat resistant preformed traffic signal loop in accordance with the 
Standard Specifications, except for the following: 

 
(1) Preformed detector loops shall be installed in the sub-base under the Portland 

cement concrete pavement.  Loop lead-ins shall be extended to a temporary 
protective enclosure near the proposed handhole location.  The protective 
enclosure shall provide sufficient protection from other construction activities and 
may be buried for additional protection. 

 
(2) Handholes shall be placed next to the shoulder or back of curb when preformed 

detector loops enter the handhole.  CNC, included in this pay item, shall be used 
to protect the preformed lead-ins from back of curb to the handhole. 
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(3) Preformed detector loops shall be factory assembled with ends capped and sealed 

against moisture and other contaminants.  The loop configurations and homerun 
lengths shall be assembled for the specific application.  The loop and homerun 
shall be constructed using a minimum 5/8 in. (16 mm) outside diameter, minimum 
3/8 in. (9.5 mm) inside diameter Class A oil resistant synthetic cord reinforced 
hydraulic hose with 250 psi (1,720 kPa) internal pressure rating or a similarly sized 
XLPE cable jacket.  The hose for the loop and homerun assembly shall be one 
continuous piece.  No joints or splices shall be allowed in the hose except where 
necessary to connect homeruns to the loops.  This will provide maximum wire 
protection and loop system strength.  Hose tee connections shall be heavy duty 
high temperature synthetic rubber.  The tee shall be of proper size to attach directly 
to the hose, minimizing glue joints.  The tee shall have the same flexible properties 
as the hose to ensure that the whole assembly can conform to pavement 
movement and shifting without cracking or breaking.  For XLPE jacketed 
preformed loops, all splice connections shall be soldered, sealed, and tested 
before being sealed in a high impact glass impregnated plastic splice enclosure.  
The wire used shall be #16 THWN stranded copper.  The number of turns in the 
loop shall be application specific.  Homerun wire pairs shall be twisted a minimum 
of eight turns per foot.  No wire splices will be allowed in the preformed loop 
assembly.  The loop and homeruns shall be filled and sealed with a flexible sealant 
to ensure complete moisture blockage and further protect the wire.  The preformed 
loops shall be constructed to allow a minimum of 6-1/2 ft of extra cable in the 
handhole.” 

 
Method of Measurement. 
Add the following to Article 886.05 of the Standard Specifications: 
 

“Preformed detector loops will be measured along the detector loop embedded in the 
pavement rather than the actual length of the wire.  Detector loop measurements shall 
include the saw cut and the length of the detector loop wire to the edge of pavement.  The 
detector loop wire, including all necessary connections for proper operations, from the 
edge of pavement to the handhole, shall be included in the price of the detector loop.  
CNC, trench and backfill, and drilling of pavement or handholes shall be included in 
detector loop quantities.” 

 
Basis of Payment.  
This work shall be paid for at the contract unit price per foot (meter) for DETECTOR LOOP, TYPE 
I or PREFORMED DETECTOR LOOP as specified in the plans, which price shall be payment in 
full for furnishing and installing the detector loop and all related connections for proper operation. 
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EMERGENCY VEHICLE PRIORITY SYSTEM 
Effective: May 22, 2002 
Revised: July 1, 2015 
887.01TS 
 
Revise Section 887 of the Standard Specifications to read: 
 
It shall be the Contractor’s responsibility to contact the municipality or fire district to verify the 
brand of emergency vehicle pre-emption equipment to be installed prior to the contract bidding.  
The equipment must be completely compatible with all components of the equipment currently in 
use by the Agency. 
 
All new installations shall be equipped with Confirmation Beacons as shown on the "District One 
Standard Traffic Signal Design Details."  The Confirmation Beacon shall consist of a 6 watt Par 
38 LED flood lamp with a 30 degree light spread, or a 7 watt Par 30 LED flood lamp with a 15 
degree or greater spread, maximum 7 watt energy consumption at 120V, and a 2,000 hour 
warranty for each direction of pre-emption.  The lamp shall have an adjustable mount with a 
weatherproof enclosure for cable splicing.  All hardware shall be cast aluminum or stainless steel.  
Holes drilled into signal poles, mast arms, or posts shall require rubber grommets.  In order to 
maintain uniformity between communities, the confirmation beacons shall indicate when the 
control equipment receives the pre-emption signal.  The pre-emption movement shall be 
signalized by a flashing indication at the rate specified by Section 4L.01 of the “Manual on Uniform 
Traffic Control Devices,” and other applicable sections of future editions.  The stopped pre-empted 
movements shall be signalized by a continuous indication.  
 
All light operated systems shall include security and transit preemption software and operate at a 
uniform rate of 14.035 Hz ±0.002, or as otherwise required by the Engineer, and provide 
compatible operation with other light systems currently being operated in the District. 
 
This item shall include any required modifications to an existing traffic signal controller as a result 
of the addition of the EMERGENCY VEHICLE PRIORITY SYSTEM. 
 
Basis of Payment.   
The work shall be paid for at the contract unit price each for furnishing and installing LIGHT 
DETECTOR and LIGHT DETECTOR AMPLIFIER. Furnishing and installing the confirmation 
beacon shall be included in the cost of the Light Detector.  Any required modifications to the traffic 
signal controller shall be included in the cost of the LIGHT DETECTOR AMPLIFIER.  The 
preemption detector amplifier shall be paid for on a basis of (1) one each per intersection controller 
and shall provide operation for all movements required in the pre-emption phase sequence. 
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OUTDOOR RATED NETWORK CABLE 
Effective: November 1, 2023 
887.04TS 
 
Description. 
This work shall consist of furnishing and installing a network cable from the traffic signal cabinet 
to the associated field device as shown on the plans 
 
Materials. 
The outdoor rated network cable shall be a black Category 5e cable, meeting the TIA/EIA 568-
B.2 telecommunication standards. The cable shall be composed of 24 AWG solid bare copper 
conductors, twisted pairs, polyolefin insulation, inner LLPE jacket, overall shield (100% coverage), 
24 AWG stranded TC drain wire, industrial grade sunlight- and oil-resistant LLPE jacket. The 
cable shall be capable of performing from -40 ºF to 160 ºF. 
 
Each end of the cable shall be terminated with an RJ-45 connector installed according to the 
TIA/EIA 568B standard. The drain wire at the cabinet end shall be terminated with a ring lug and 
attached to a suitable ground point. 
 
The work shall be performed according to the applicable portions of Section 873 of the “Standard 
Specifications”, and details as shown on the plans. 
 
Basis of Payment.   
This work will be paid for at the contract unit price per foot for OUTDOOR RATED NETWORK 
CABLE, the unit price shall include all equipment, materials and labor required to furnish and 
install the cable and making all connections necessary for proper operation. The unit price shall 
also include furnishing and installing the RJ-45 connectors, ring terminals and grounding the 
cable. 
 
 
TEMPORARY TRAFFIC SIGNAL TIMING 
Effective: May 22, 2002 
Revised: March 1, 2024 
890.02TS 
 
Description. 
This work shall consist of developing and maintaining appropriate traffic signal timings for the 
specified intersection for the duration of the temporary signalized condition, as well as impact to 
existing traffic signal timings caused by detours or other temporary conditions. 
 
All timings and adjustments necessary for this work shall be performed by an approved Consultant 
who has previous experience in optimizing Traffic Signal Systems for District One of the Illinois 
Department of Transportation.  The Contractor shall contact the Traffic Signal Engineer for a listing 
of approved Consultants. 
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The following tasks are associated with TEMPORARY TRAFFIC SIGNAL TIMING: 
 

(a) Consultant shall attend temporary traffic signal inspection (turn-on) and/or detour meeting 
and conduct on-site implementation of the traffic signal timings. 

 
(b) Consultant shall be responsible for making fine-tuning adjustments to the timings in the 

field to alleviate observed adverse operating conditions and to enhance operations. 
 

(c) Consultant shall provide monthly observation of traffic signal operations in the field. 
 

(d) Consultant shall provide on-site consultation and adjust timings as necessary for 
construction stage changes, temporary traffic signal phase changes, and any other 
conditions affecting timing and phasing, including lane closures, detours, and other 
construction activities. 

 
(e) Consultant shall make timing adjustments and prepare comment responses as directed 

by the Area Traffic Signal Maintenance and Operations Engineer. 
 

(f) Return original timing plan once construction is complete. 
 

Basis of Payment. 
The work shall be paid for at the Contract unit price each for TEMPORARY TRAFFIC SIGNAL 
TIMING, which price shall be payment in full for performing all work described herein per 
intersection.  When the temporary traffic signal installation is turned on and/or detour 
implemented, 50 percent of the bid price will be paid.  The remaining 50 percent of the bid price 
will be paid following the removal of the temporary traffic signal installation and/or detour. 
 
 
CELLULAR MODEM 
Effective: November 1, 2023 
892.01TS 
 
Description. 
The work shall include but not be limited to installation, set-up, support and configuration of the 
cellular communication system to work with IDOT District One’s network. Equipment shall include 
but limited to 1) a rugged cellular modem certified with Verizon Wireless designed with 2 ethernet 
ports and an RS232 port for connection the traffic signal controller, 2) an external low profile 
antenna mounted to the traffic signal cabinet, 3) a router with 2 ethernet ports with static IP 
address assigned by IDOT, 4) for those traffic signals with controllers that are not ethernet 
compatible, additional hardware and cabling will be needed, 5) all appurtenances necessary to 
provide cellular communication for the closed-loop system or centralized management system as 
indicated on the plans. IDOT District One has installed cellular communication equipment at 
various locations within the District. For questions regarding these locations, please contact the 
Traffic Signal Engineer at 847-705-4424. The necessary SIM card will be provided by the District 
once testing has been completed and accepted by IDOT. 
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Method of Measurement.  
Each item of equipment as noted above, furnished, and installed, inspected, accepted, and 
documented for one location shall be counted as a single unit for payment.  
 
Basis of Payment.   
This work will be paid for at the contract unit price per each for CELLULAR MODEM, which price 
shall be payment in full for performing all work described herein. 
 
 
POE EXTENDER  
Effective: November 1, 2023 
892.03TS 
 
Description. 
This work shall consist of furnishing and installing a long range power over ethernet (PoE) 
extender kit for devices powered by PoE with cable runs greater than 250 feet. 
 
Materials. 
The PoE extender kit shall consist of a base extender, device extender, power supply for base 
extender, mounts and all accessories required to install the PoE extender kit. The PoE extender 
shall support IEEE 802.3af and IEEE 802.3at compliant devices.  The PoE extender shall be TS2 
compatible.  The PoE extender shall be able to extend PoE to a maximum distance of 3280 feet 
and be able to operate in temperatures from -40° F to 158° F with maximum humidity of 85% RH 
(non-condensing). The power supply shall have an input voltage of 90-265 V AC and an output 
voltage of 44-57 V DC with a max current of 0.7 A.   
 
Installation. 
The power supply and base extender shall be installed in the traffic signal control cabinet.  The 
power supply shall be hard-wired to the cabinet power, not plugged into one of the traffic signal 
cabinet power outlets. The device extender shall be installed in the devices power supply cabinet 
located on the traffic signal mast arm pole. 
 
Basis of Payment.   
This work will be paid for at the contract unit price per each for POE EXTENDER, the price of 
which shall include all equipment, materials, and labor required to furnish, configure and install 
the switch, including all necessary connectors, cables, fiber optic jumpers, hardware, software, 
and other peripheral equipment required to place the switch in operation to the satisfaction of the 
Traffic Engineer. 
 
The OUTDOOR RATED NETWORK cable from the traffic signal cabinet to the PoE device will be 
paid for separately. 
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LAYER II DATALINK SWITCH 
 
Effective: November 1, 2023 
Revised: September 1, 2024 
892.04TS 
 
Description. 
This work shall consist of furnishing and installing a Layer II Ethernet switch used to transmit data 
from one traffic signal cabinet to another traffic signal cabinet containing a Layer II switch or a 
Layer III (Network) switch. 
 
Materials. 
The Layer II switch shall be environmentally hardened with a minimum of (2) 1Gbps SFP ports 
and (8) 1Gbps copper RJ45 ports.  Two SFP ports shall be populated with environmentally 
hardened optical modules capable of transmitting the designed distance on single-mode and / or 
multi-mode fiber optic cable as defined in the plans.  An environmentally hardened power supply 
with input of 120 VAC and sufficient wattage for the switch shall be provided.  
  
The switch shall conform to the following minimum specifications: 

• Forwarding Bandwidth 3.8Gbps 
• Switching Bandwidth 7.6Gbps 
• Forwarding rate: 5.66Mpps with 64-byte packets (Line-rate at all packet sizes) 
• Egress buffer: 2 MB 
• Unicast MAC addresses: 8000 
• Internet Group Management Protocol (IGMP) multicast groups: 255 
• Virtual LANs (VLANs): 256 
• IPv4 MAC security ACEs: 384 (default Ternary Content-Addressable Memory [TCAM] 

template) 
• Bidirectional, 128 NAT translation entries 
• IPv4 routing: 2000 routes, IPv6 routing: 1750 routes 
• Layer 2 switching: IEEE 802.1, 802.3, 802.3at, 802.3af standard (see Table 8), VTPv2, 

NTP, UDLD, CDP, LLDP, Unicast MAC filter, Resilient Ethernet Protocol (REP), Media 
Redundancy Protocol (MRP) Ring (IEC 62439-2) 

• Security: SCP, SSH, SNMPv3, TACACS+, RADIUS Server/Client, MAC Address 
Notification, BPDU Guard, SPAN session 

• Multicast: IGMPv1, v2, v3 Snooping, IGMP filtering, IGMP Querier 
• Safety certifications: 

o UL/CSA 60950-1 
o EN 60950-1 
o CB to IEC 60950-1 (with country deviations) 
o NOM to NOM-019-SCF1 (through partners and distributors) 
o CE Marking 
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• Hazard location: 

o ANSI/ISA 12.12.01 (Class1, Div2 A-D)  
o EN 60079-0, -15 ATEX Certificate (Class 1, Zone2 A-D)  

• EMC emissions and immunity compliance: 
o FCC 47 CFR Part 15 Class A 
o EN 55022A Class A 
o VCCI Class A 
o RoHS compliance 
o AS/NZS CISPR 22 Class A, AS/NZS CISPR 24 
o CISPR11 Class A, CISPR22 Class A 
o ICES 003 Class A 
o CE Marking 
o IEC/EN/EN61000-4-2 (Electro Static Discharge), 15kV air/8kV contact 
o IEC/EN 61000-4-3 (Radiated Immunity, 10 and 20 V/m) 
o IEC/EN 61000-4-4 (Fast Transients - 4kV power line, 4kV data line) 
o IEC/EN 61000-4-5 (Surge 2 kV/1 kV) 
o IEC/EN 61000-4-6 (Conducted Immunity, 10 V/emf) 
o IEC/EN 61000-4-8 (Power Frequency Magnetic Field Immunity) 
o IEC/EN 61000-4-9 (Pulse Magnetic Field Immunity) 
o IEC/EN 61000-4-10 (Oscillatory Magnetic Field Immunity) 
o IEC/EN 61000-4-11 (AC power Voltage Immunity) 
o IEC/EN 61000-4-29 (Voltage Dips Immunity) 
o IEC/EN 61000-6-1 (Immunity for Light Industrial Environments) 
o IEC/EN 61000-6-2 (Immunity for Industrial Environments) 
o IEC/EN 61000-6-4 Class A 
o EN 61326 

• Shock and vibration: 
o IEC 60068-2-27 (Operational Shock: 30G 11ms, half sine) 
o IEC 60068-2-27 (Non-Operational Shock 55-70G, trapezoidal) 
o IEC 60068-2-6, IEC 60068-2-64, EN 61373 (Operational Vibration) 
o IEC 60068-2-6, IEC 60068-2-64, EN 61373 (Non-operational Vibration) 

• Industry standards: 
o UL508 
o CSA C22.2 No. 142 
o EN 61131-2 (EMC/EMI, environmental, mechanical) 
o Substation KEMA (IEEE 1613, IEC 61850-3) 
o EN50121-3-2 
o EN50121-4 
o NEMA TS-2 (EMC, environmental, mechanical) 
o ABB Industrial IT certification 
o IP30 
o ODVA Industrial Ethernet/IP support 

• Corrosive testing: 
o ISO-12944-6 
o IEC-60068-2-60 
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• Humidity: 
o IEC 60068-2-52 (salt fog mist, test Kb) marine environments 
o IEC 60068 -2-3 
o IEC 60068-2-30 
o Relative humidity: 5% to 95% non-condensing 

• Operating temperature: 
o -40C to +70C (vented enclosure - 40 LFM Air Flow) 
o -40C to +60C (sealed enclosure – 0 LFM Air Flow) 
o -34C to +75C (fan or blower-equipped enclosure – 200 LFM Air Flow) 
o -40C to +85C (IEC 60068-2-2 Environmental Type Testing – 16 hours) 

• Operational altitude: Up to 15,000 ft 
• Storage temperature: 

o -40 C to +85 C (storage temperature) 
o IEC 60068-2-14 

• Storage altitude: Up to 15,000 ft 
• Mean time between failure: 374,052 hours (42.7 years) 
• Warranty: Five-year  

 
The Cisco IE-3100-8T2C-E Industrial Ethernet Switch and Cisco GLC-LX-SM-RGD SFP are 
compliant with this specification. Other manufacturers that comply with this specification are 
allowed. 
 
Construction Requirements 
The Layer II switch and its power supply shall be mounted to either a standard DIN rail or an 
equipment mounting channel in the cabinet. The power supply shall be hard-wired to the cabinet 
power, not plugged into one of the traffic signal cabinet power outlets. 
 
Configuration Design Document. 
A configuration design document shall be submitted within 60 days after contract award.  It shall 
be prepared by a designer with a minimum of CCNP certification – and shall include proof of 
currently active CCNP credentials.  The document shall contain actual configuration files for each 
switch to be delivered under this contract.   
 
The Layer II switch shall be configured to be compatible with the IDOT D1 field network design.  
High level guidance (IP Scheme / VLANs / routing protocols, etc.) will be provided by IDOT but 
the integration, functionality and compatibility with the existing network are the responsibility of 
the contractor. 
 
The configuration design document shall meet the acceptance of the IDOT engineer. Contractor 
to coordinate with IDOT Electric Maintenance Contractor and Network engineer for proper set up 
and IP configuration.  
 
Basis of Payment.   
This work will be paid for at the contract unit price per each for LAYER II DATALINK SWITCH, the 
price of which shall include all equipment, materials, and labor required to furnish, configure and 
install the switch, including all necessary connectors, cables, fiber optic jumpers, hardware, 
software, and other peripheral equipment required to place the switch in operation to the 
satisfaction of the Traffic Engineer. 
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CENTRACS LICENSE EXPANSION  
Effective: July 1, 2022   
Revised: June 1, 2023 
 
Description. 
This work shall consist of providing a license for the addition of a traffic signal controller to the 
existing CENTRACS system and programming the intersection into the existing CENTRACS 
system. 
 
General. 
This pay item may be grouped per job.  For example a 50 unit license pack is acceptable for a job 
with 45 intersections.  Individual licenses not needed but part of package shall be provided to 
IDOT Electrical Maintenance Contractor. Vendor shall coordinate with EMC contractor to transfer 
the unused licenses. 
 
The CENTRACS system shall be programmed for complete functionality of the intersection traffic 
signal controller. 
 
Basis of Payment.   
This work shall be paid for at the contract unit price per each for CENTRACS LICENSE 
EXPANSION. The unit price shall include all equipment; materials; licenses, programming; testing 
and documentation; and labor required to add a traffic signal controller to the CENTRACS system 
 
 
REMOTE CONTROLLED VIDEO SYSTEM 
Effective: November 1, 2023 
892.08TS 
 
Description. 
This work shall consist of furnishing and installing an IP based remote controlled video system at 
a location designated by the Traffic Engineer. The work shall include a color camera, dome 
assembly, all mounting hardware, connectors, cables, power injectors, and related equipment 
necessary to complete the installation according to the manufacturer’s specifications.  Any 
licensing required for adding the camera to the CENTRACS CCTV VIDEO MODULE will be 
provided by The Department. Configuration of the camera into the centralized system shall be 
part of this pay item.  
 
Materials. 
The PTZ camera shall be one of the following approved models: 
 
- TKH Security Solutions PD1103Z2-E 
 
- AXIS Q6075-E 
 
- Cohu 4220HD 
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The Contractor shall furnish the required number of power injectors for the camera make and 
model selected, including operation of the camera heater, as well as all required mounting 
hardware, connectors, patch cables, and power supplies. The system shall have anonymous FTP 
capabilities disabled by the vendor/equipment supplier or provide a feature for the user to disable 
the functionality through the standard internal menu. 
 
Installation. 
The camera shall be installed as shown on the plans, either on the luminaire arm near the 
luminaire, or on the combination mast arm assembly pole, angled toward the center of the 
intersection using a mounting bracket compatible with the camera and procured from one of the 
approved camera manufacturers. When installed on the pole, the camera shall be mounted to 
provide a minimum of 12 inches clear space between face of the pole and the camera housing. 
When installed on the luminaire arm, the camera shall be installed with a 30-degree tilt-adjustable 
bracket. The camera and any external hardware and housing shall be installed with stainless 
steel straps. 
 
All holes drilled into signal poles, mast arms, or posts shall require rubber grommets to 
prevent the chafing of wires. 
 
The Contractor shall contact the Traffic Engineer prior to installing the camera and associated 
wiring, to receive final approval on the camera location. If the Remote Controlled Video System 
will be connected to the Gigabit Ethernet network, then a Layer II (Datalink) Switch and/or a Layer 
III (Network) Switch shall be required. Layer II and Layer III switches shall be installed as shown 
on the plans. Contractor to coordinate with IDOT Electric Maintenance Contractor and Network 
engineer for proper set up and IP configuration. The remote controlled video system shall be 
warrantied, free from material and workmanship defects for a period of three years from final 
acceptance. 
 
Basis of Payment.   
This work will be paid for at the contract unit price per each for REMOTE CONTROLLED VIDEO 
SYSTEM, The unit price shall include all associated equipment, hardware, cables, materials and 
labor required to install the complete system in place and in operation to the satisfaction of the 
Traffic Engineer. The OUTDOOR RATED NETWORK cable from the traffic signal cabinet will be 
paid for separately. If required, the LAYER II (DATALINK) SWITCH and/or the LAYER III 
(NETWORK) SWITCH will be paid for separately. 
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REMOVE EXISTING TRAFFIC SIGNAL EQUIPMENT 
Effective: May 22, 2002 
Revised: March 1, 2024 
895.02TS 
 
Add the following to Article 895.05 of the Standard Specifications: 
 

“The traffic signal equipment which is to be removed and is to become the property of the 
Contractor shall be disposed of outside the right-of-way at the Contractor’s expense. 

 
All equipment to be returned to the State shall be delivered by the Contractor to the State's 
Traffic Signal Maintenance Contractor's main facility.  The Contractor shall contact the 
State's Electrical Maintenance Contractor to scAhedule an appointment to deliver the 
equipment.  No equipment will be accepted without a prior appointment.  All equipment 
shall be delivered within thirty (30) days of removing it from the traffic signal installation.  
The Contractor shall provide one hard copy and one electronic file of a list of equipment 
that is to remain the property of the State, including model and serial numbers, where 
applicable.  The Contractor shall also provide a copy of the Contract plan or special 
provision showing the quantities and type of equipment.  Controllers and peripheral 
equipment from the same location shall be boxed together (equipment from different 
locations may not be mixed) and all boxes and controller cabinets shall be clearly marked 
or labeled with the location from which they were removed.  If equipment is not returned 
according to these requirements, it will be rejected by the State's Electrical Maintenance 
Contractor.  The Contractor shall be responsible for the condition of the traffic signal 
equipment from the time Contractor takes maintenance of the signal installation until 
approval by the Department. A delivery receipt will be signed by the State's Electrical 
Maintenance Contractor indicating the items have been returned. 

 
The Contractor shall safely store and arrange for pick up or delivery of all equipment to be 
returned to agencies other than the State.  The Contractor shall package the equipment 
and provide all necessary documentation as stated above. 

 
Traffic signal equipment which is lost, damaged, or not returned to the Department for any 
reason shall be replaced with new equipment meeting the requirements of these 
Specifications at no cost to the contract.” 
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DRILLED SHAFTS 
Effective: October 5, 2015      Revised: October 27, 2023 
 
Revise Section 516 of the Standard Specifications to read: 
 

“SECTION 516. DRILLED SHAFTS 
 

516.01 Description. This work shall consist of constructing drilled shaft foundations. 
 

516.02 Materials. Materials shall be according to the following. 
 

Item Article/Section 
(a) Portland Cement Concrete (Note 1) ............................................................... 1020 
(b) Reinforcement Bars ................................................................................... 1006.10 
(c) Grout (Note 2) ........................................................................................... 1024.01 
(d) Permanent Steel Casing........................................................................ 1006.05(d) 
(e) Slurry (Note 3) 

 
Note 1. When the soil contains sulfate contaminates, ASTM C 1580 testing will be 
performed to assess the severity of sulfate exposure to the concrete. If the sulfate 
contaminate is >0.10 to < 0.20 percent by mass, a Type II (MH) cement shall be used. 
If the sulfate contaminate is >0.20 to < 2.0 percent by mass, a Type V cement shall be 
used. If the sulfate contaminate is ≥ 2.0 percent by mass, refer to ACI 201.2R for 
guidance. 

 
Note 2. The sand-cement grout mix shall be according to Section 1020 and shall be two 
to five parts sand and one part Type I or II cement. The maximum water cement ratio 
shall be sufficient to provide a flowable mixture with a typical slump of 10 in. (250 mm). 

 
Note 3. Slurry shall be bentonite, emulsified polymer, or dry polymer, and shall be 
approved by the Engineer. 

 
516.03 Equipment. Equipment shall be according to the following. 

 
Item Article/Section 

(a) Concrete Equipment 1020.03 
(b) Drilling Equipment (Note 1) 
(c) Hand Vibrator 1103.17(a) 
(d) Underwater Concrete Placement Equipment 1103.18 

 
Note 1. The drilling equipment shall have adequate capacity, including power, torque 
and down thrust, to create a shaft excavation of the maximum diameter specified to a 
depth of 20 percent beyond the depths shown on the plans. 
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516.04 Submittals. The following information shall be submitted on form BBS 133. 

 
(a) Qualifications. At the time of the preconstruction conference, the Contractor shall 

provide the following documentation. 
 

(1) References. A list containing at least three projects completed within the three years 
prior to this project’s bid date which the Contractor performing this work has installed 
drilled shafts of similar diameter, length, and site conditions to those shown in the 
plans. The list of projects shall contain names and phone numbers of owner's 
representatives who can verify the Contractor’s participation on those projects. 

 
(2) Experience. Name and experience record of the drilled shaft supervisor, responsible 

for all facets of the shaft installation, and the drill operator(s) who will be assigned 
to this project. The supervisor and operator(s) shall each have a minimum of three 
years experience in the construction of drilled shafts. 

 
(b) Installation Procedure. A detailed installation procedure shall be submitted to the 

Engineer for acceptance at least 28 days prior to drilled shaft construction and shall 
address each of the following items unless otherwise directed by the Engineer in writing. 

 
(1) Equipment List. List of proposed equipment to be used including cranes, drill rigs, 

augers, belling tools, casing, vibratory hammers, core barrels, bailing buckets, final 
cleaning equipment, slurry equipment, tremies, or concrete pumps, etc. 

 
(2) General Sequence. Details of the overall construction operation sequence, 

equipment access, and the sequence of individual shaft construction within each 
substructure bent or footing group. The submittal shall address the Contractor’s 
proposed time delay and/or the minimum concrete strength necessary before 
initiating a shaft excavation adjacent to a recently installed drilled shaft. 

 
(3) Shaft Excavation. A site specific step by step description of how the Contractor 

anticipates the shaft excavation to be advanced based on their evaluation of the 
subsurface data and conditions expected to be encountered. This sequence shall 
note the method of casing advancement, anticipated casing lengths, tip elevations 
and diameters, the excavation tools used and drilled diameters created. The 
Contractor shall indicate whether wet or dry drilling conditions are expected and if 
groundwater will be sealed from the excavation. 

 
(4) Slurry. When the use of slurry is proposed, details on the types of additives to be 

used and their manufacturers shall be provided. In addition, details covering the 
measurement and control of the hardness of the mixing water, agitation, circulation, 
de-sanding, sampling, testing, and chemical properties of the slurry shall be 
submitted. 

 
(5) Shaft Cleaning. Method(s) and sequence proposed for the shaft cleaning operation. 
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(6) Reinforcement Cage and Permanent Casing. Details of reinforcement placement 

including rolling spacers to be used and method to maintain proper elevation and 
location of the reinforcement cage within the shaft excavation during concrete 
placement. The method(s) of adjusting the reinforcement cage length and 
permanent casing if rock is encountered at an elevation other than as shown on the 
plans. As an option, the Contractor may perform soil borings and rock cores at the 
drilled shaft locations to determine the required reinforcement cage and permanent 
casing lengths. 

 
(7) Concrete Placement. Details of concrete placement including proposed operational 

procedures for free fall, tremie or pumping methods. The sequence and method of 
casing removal shall also be stated along with the top of pour elevation, and method 
of forming through water above streambed. 

 
(8) Mix Design. The proposed concrete mix design(s). 

 
(9) Disposal Plan. Containment and disposal plan for slurry and displaced water. 

Containment and disposal plan for contaminated concrete pushed out of the top of 
the shaft by uncontaminated concrete during concrete placement. 

 
(10) Access and Site Protection Plan. Details of access to the drilled shafts and 

safety measures proposed. This shall include a list of casing, scaffolding, work 
platforms, temporary walkways, railings, and other items needed to provide safe 
access to the drilled shafts. Provisions to protect open excavations during non- 
working hours shall be included. 

 
The Engineer will evaluate the drilled shaft installation procedure and notify the 
Contractor of acceptance, need for additional information, or concerns with the 
installation’s effect on the existing or proposed structure(s). 

 
CONSTRUCTION REQUIREMENTS 

 
516.05 General. Excavation for drilled shaft(s) shall not proceed until written 

authorization is received from the Engineer. The Contractor shall be responsible for verification 
of the dimensions and alignment of each shaft excavation as directed by the Engineer. 

 
Unless otherwise approved in the Contractor’s installation procedure, no shaft excavation, 

casing installation, or casing removal with a vibratory hammer shall be made within four shaft 
diameters center to center of a shaft with concrete that has a compressive strength less than 
1500 psi (10,300 kPa). The site-specific soil strengths and installation methods selected will 
determine the actual required minimum spacing, if any, to address vibration and blow out 
concerns. 
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Lost tools shall not remain in the shaft excavation without the approval of the Engineer. 

Blasting shall not be used as a method of shaft excavation. 

516.06 Shaft Excavation Protection Methods. The construction of drilled shafts may 
involve the use of one or more of the following methods to support the excavation during the 
various phases of shaft excavation, cleaning, and concrete placement dependent on the site 
conditions encountered. Surface water shall not flow uncontrolled into the shaft excavation, 
however water may be placed into the shaft excavation in order to meet head pressure 
requirements according to Articles 516.06(c) and 516.13. 

 
The following are general descriptions indicating the conditions when these methods may 

be used. 
 

(a) Dry Method. The dry construction method shall only be used at sites where the 
groundwater and soil conditions are suitable to permit the drilling and dewatering of the 
excavation without causing subsidence of adjacent ground, boiling of the base soils, 
squeezing, or caving of the shaft side walls. The dry method shall consist of drilling the 
shaft excavation, removing accumulated water, cleaning the shaft base, and placing the 
reinforcement cage and concrete in a predominately dry excavation. 

 
Slurry Method. The slurry construction method may be used at sites where dewatering 
the excavation would cause collapse of the shaft sidewalls or when the volume and head 
of water flowing into the shaft is likely to contaminate the concrete during placement 
resulting in a shaft defect. This method uses slurry, or in rare cases water, to maintain 
stability of the shaft sidewall while advancing the shaft excavation. After the shaft 
excavation is completed, the slurry level in the shaft shall be kept at an elevation 
to maintain stability of the shaft sidewall, maintain stability of the shaft base, and prevent 
additional groundwater from entering the shaft. The shaft base shall be cleaned, the 
reinforcement cage shall be set, and the concrete shall be discharged at the bottom of 
the shaft excavation, displacing the slurry upwards. 

 
(b) Temporary Casing Method. Temporary casing shall be used when either the dry or 

slurry methods provide inadequate support to prevent sidewall caving or excessive 
deformation of the shaft excavation. Temporary casing may be used with slurry or be 
used to reduce the flow of water into the excavation to allow dewatering and concrete 
placement in a dry shaft excavation. Temporary casing shall not be allowed to remain 
permanently without the approval of the Engineer. 

 
During removal of the temporary casing, the level of concrete in the casing shall be 
maintained at a level such that the head pressure inside the casing is a minimum of 1.25 
times the head pressure outside the casing, but in no case is less than 5 ft (1.5 m) above 
the bottom of the casing. Casing removal shall be at a slow, uniform rate with the pull 
in line with the shaft axis. Excessive rotation of the casing shall be avoided to limit 
deformation of the reinforcement cage. In addition, the slump requirements during 
casing removal shall be according to Article 516.12. 
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When called for on the plans, the Contractor shall install a permanent casing as specified. 

Permanent casing may be used as a shaft excavation support method or may be installed after 
shaft excavation is completed using one of the above methods. After construction, if voids are 
present between the permanent casing and the drilled excavation, the voids shall be filled with 
grout by means of tremie(s) or concrete pump which shall be lowered to the bottom of the 
excavation.  The contractor’s means and methods for grout placement shall fill the annular 
void(s) between the permanent casing and the surrounding earth material to restore and 
provide lateral earth resistance to the shaft.  Grout yield checks shall be performed by the 
contractor for submittal to the Engineer. Permanent casing shall not remain in place beyond 
the limits shown on the plans without the specific approval of the Engineer. 

 
When the shaft extends above the streambed through a body of water and permanent 

casing is not shown, the portion above the streambed shall be formed with removable casings, 
column forms, or other forming systems as approved by the Engineer. The forming system 
shall not scar or spall the finished concrete or leave in place any forms or casing within the 
removable form limits as shown on the plans unless approved as part of the installation 
procedure. The forming system shall not be removed until the concrete has attained a minimum 
compressive strength of 2500 psi (17,200 kPa) and cured for a minimum of 72 hours. For 
shafts extending through water, the concrete shall be protected from water action after 
placement for a minimum of seven days. 

 
516.07 Slurry. When slurry is used, the Contractor shall provide a technical 

representative of the slurry additive manufacturer at the site prior to introduction of the slurry 
into the first shaft where slurry will be used, and during drilling and completion of a minimum of 
one shaft to adjust the slurry mix to the specific site conditions. During construction, the level 
of the slurry shall be maintained a minimum of 5 feet (1.5 m) above the height required to 
prevent caving of the shaft excavation. In the event of a sudden or significant loss of slurry in 
the shaft excavation, the construction of that foundation shall be stopped and the shaft 
excavation backfilled or supported by temporary casing, until a method to stop slurry loss, or 
an alternate construction procedure, has been approved by the Engineer. 

 
(a) General Properties. The material used to make the slurry shall not be detrimental to the 

concrete or surrounding ground. Mineral slurries shall have both a mineral grain size 
that remains in suspension and sufficient viscosity and gel characteristics to transport 
excavated material to a suitable screening system. Polymer slurries shall have sufficient 
viscosity and gel characteristics to transport excavated material to suitable screening 
systems or settling tanks. The percentage and specific gravity of the material used to 
make the slurry shall be sufficient to maintain the stability of the excavation and to allow 
proper concrete placement. 

 
If approved by the Engineer, the Contractor may use water and excavated soils as 
drilling slurry. In this case, the range of acceptable values for density, viscosity and pH, 
as shown in the following table for bentonite slurry shall be met. 
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When water is used as the slurry to construct rock sockets in limestone, dolomite, 
sandstone or other formations that are not erodible, the requirements for slurry testing 
shall not apply if the entire fluid column is replaced with fresh water after drilling. To do 
so, fresh water shall be introduced at the top of the shaft excavation and existing water 
used during drilling shall be pumped out of the shaft excavation from the bottom of the 
shaft excavation until the entire volume of fluid has been replaced. 

 
(b) Preparation. Prior to introduction into the shaft excavation, the manufactured slurry 

admixture shall be pre-mixed thoroughly with clean, fresh water and for adequate time 
in accordance with the slurry admixture manufacturer’s recommendations. Slurry tanks 
of adequate capacity shall be used for slurry mixing, circulation, storage and treatment. 
No excavated slurry pits will be allowed in lieu of slurry tanks without approval from the 
Engineer. Adequate desanding equipment shall be provided to control slurry properties 
during the drilled shaft excavation in accordance with the values provided in Table 1. 

 
(c) Quality Control. Quality control tests shall be performed on the slurry to determine 

density, viscosity, sand content and pH of freshly mixed slurry, recycled slurry and slurry 
in the shaft excavation. Tests of slurry samples from within two feet of the bottom and 
at mid-height of the shaft excavation shall be conducted in each shaft excavation during 
the excavation process to measure the consistency of the slurry. A minimum of four sets 
of tests shall be conducted during the first eight hours of slurry use on the project. When 
a series of four test results do not change more than 1% from the initial test, the testing 
frequency may be decreased to one set every four hours of slurry use. Reports of all 
tests, signed by an authorized representative of the Contractor, shall be furnished to 
theEngineer upon completion of each drilled shaft. The physical properties of the slurry 
shall be as shown in Table 1. 

 
The slurry shall be sampled and tested less than 1 hour before concrete placement. Any 
heavily contaminated slurry that has accumulated at the bottom of the shaft shall be 
removed. The contractor shall perform final shaft bottom cleaning after suspended 
solids have settled from the slurry. Concrete shall not be placed if the slurry does not 
have the required physical properties. 
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Table 1 – SLURRY PROPERTIES 

 Bentonite Emulsifie 
d 
Polymer 

Dry 
Polymer 

Test Method 

Density, lb/cu ft 
(kg/cu m) (at 
introduction) 

65.2 ± 1.61 
(1043.5 ± 
25.6) 

63 
(1009.0) 
max. 

63 
(1009.0) 
max. 

ASTM 
4380 

D 

Density, lb/cu ft 
(kg/cu m) (prior 
to   concrete 
placement) 

67.0 ± 3.51 
(1073.0 ± 
56.0) 

63 
(1009.0) 
max. 

63 
(1009.0) 
max. 

ASTM 
4380 

D 

Viscosity2, 
sec/qt (sec/L) 

46 ± 14 
(48 ± 14) 

38 ± 5 
(40 ± 5) 

65 ± 15 
(69 ± 16) 

ASTM 
6910 

D 

pH 9.0 ± 1.0 9.5 ± 1.5 9.0 ± 2.0 ASTM 
4972 

D 

Sand Content, 
percent by 
volume (at 
introduction) 

4 max. 1 max. 1 max. ASTM 
4381 

D 

Sand Content, 
percent by 
volume (prior 
to   concrete 
placement) 

10 max. 1 max. 1 max. ASTM 
4381 

D 

Contact Time3, 
hours 

4 max. 72 max. 72 max  

 
Note 1. When the slurry consists of only water and excavated soils, the density 
shall not exceed 70 lb/cu ft (1121 kg/cu m). 
Note 2. Higher viscosities may be required in loose or gravelly sand deposits. 
Note 3. Contact time is the time without agitation and sidewall cleaning. 

 
516.08 Obstructions. An obstruction is an unknown isolated object that causes the 

shaft excavation method to experience a significant decrease in the actual production rate and 
requires the Contractor to core, break up, push aside, or use other means to mitigate the 
obstruction. Subsurface conditions such as boulders, cobbles, or logs and buried infrastructure 
such as footings, piling, or abandoned utilities, when shown on the plans, shall not constitute 
an obstruction. When an obstruction is encountered, the Contractor shall notify the Engineer 
immediately and upon concurrence of the Engineer, the Contractor shall mitigate the obstruction 
with an approved method. 
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516.09 Top of Rock. The top of rock will be considered as the point where rock, defined 

as bedded deposits and conglomerate deposits exhibiting the physical characteristics and 
difficulty of rock removal as determined by the Engineer, is encountered which cannot be drilled 
with augers and/or underreaming tools configured to be effective in the soils indicated in the 
contract documents. 

 
516.10 Design Modifications. If the top of rock elevation differs from that shown on 

the plans by more than 10 percent of the length of the drilled shaft above the rock, the Engineer 
shall be contacted to determine if any drilled shaft design changes may be required. In addition, 
if the type of soil or rock encountered is not similar to that shown in the subsurface exploration 
data, the Contractor may be required to extend the drilled shaft length(s) beyond those specified 
in the plans. In either case, the Engineer will determine if revisions are necessary and the 
extent of the modifications required. 

 
516.11 Excavation Cleaning and Inspection. Materials removed or generated from 

the shaft excavations shall be disposed of according to Article 202.03. 
 

After excavation, each shaft shall be cleaned. For a drilled shaft terminating in soil, the 
depth of sediment or debris shall be a maximum of 1 1/2 in. (38 mm). For a drilled shaft 
terminating in rock, the depth of sediment or debris shall be a maximum of 1/2 in. (13 mm). 

 
A shaft excavation shall be overreamed when, in the opinion of the Engineer, the sidewall 

has softened, swelled, or has a buildup of slurry cake. Overreaming may also be required to 
correct a shaft excavation which has been drilled out of tolerance. Overreaming may be 
accomplished with a grooving tool, overreaming bucket, or other approved equipment. 
Overreaming thickness shall be a minimum of 1/2 in. (13 mm) and a maximum of 3 in. (75 mm). 

 
516.12 Reinforcement. This work shall be according to Section 508 and the following. 

 
The shaft excavation shall be cleaned and inspected prior to placing the reinforcement cage. 

The reinforcement cage shall be completely assembled prior to drilling and be ready for 
adjustment in length as required by the conditions encountered. The reinforcement cage shall 
be lifted using multiple point sling straps or other approved methods to avoid reinforcement 
cage distortion or stress. Cross frame stiffeners may be required for lifting or to keep 
the reinforcement cage in proper position during lifting and concrete placement. 

 
The Contractor shall attach rolling spacers to keep the reinforcement cage centered within 

the shaft excavation during concrete placement and to ensure that at no point will the finished 
shaft have less than the minimum concrete cover(s) shown on the plans. The rolling spacers 
or other approved non-corrosive spacing devices shall be installed within 2 ft (0.6 m) of both 
the top and bottom of the drilled shaft and at intervals not exceeding 10 ft (3 m) throughout the 
length of the shaft to ensure proper reinforcement cage alignment and clearance for the entire 
shaft. The number of rolling spacers at each level shall be one for each 1.0 ft (300 mm) of shaft 
diameter, with a minimum of four rolling spacers at each level. For shafts with different shaft 
diameters throughout the length of the excavation, different sized rolling spacers shall be 
provided to ensure the reinforcement cage is properly positioned throughout the entire length 
of the shaft. 
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When a specific concrete cover between the base of the drilled shaft and the reinforcement 

cage is shown on the plans, the bottom of the reinforcement cage shall be supported so that 
the proper concrete cover is maintained. 

 
If the conditions differ such that the length of the shaft is increased, additional longitudinal 

bars shall be either mechanically spliced or lap spliced to the lower end of the reinforcement 
cage and confined with either hoop ties or spirals. The Contractor shall have additional 
reinforcement available or fabricate the reinforcement cages with additional length as 
necessary to make the required adjustments in a timely manner as dictated by the encountered 
conditions. The additional reinforcement may be non-epoxy coated. 

 
516.13 Concrete Placement. Concrete work shall be performed according to the 

following. 
 

Throughout concrete placement the head pressure inside the drilled shaft shall be at least 
1.1 times the head pressure outside the drilled shaft. 

 
Concrete placement shall begin within 1 hour of shaft cleaning and inspection. The pour 

shall be made in a continuous manner from the bottom to the top elevation of the shaft as 
shown on the contract plan or as approved in the Contractor’s installation procedure. Concrete 
placement shall continue after the shaft excavation is full and until 18 in. (450 mm) of good 
quality, uncontaminated concrete is expelled at the top of shaft. Vibration of the concrete will 
not be allowed when the concrete is displacing slurry or water. In dry excavations, the concrete 
in the top 10 ft (3 m) of the shaft shall be vibrated. 

 
When using temporary casing or placing concrete under water or slurry, a minimum of seven 

days prior to concrete placement, a 4 cu yd (3 cu m) trial batch of the concrete mixture shall be 
performed to evaluate slump retention. Temporary casing shall be withdrawn before the slump 
of the concrete drops below 6 in. (150 mm). For concrete placed using the slurry method of 
construction, the slump of all concrete placed shall be a minimum of 6 in. (150 mm) at the end 
of concrete placement. 

 
Devices used to place concrete shall have no aluminum parts in contact with concrete. 

 
When the top of the shaft is at the finished elevation and no further concrete placement 

above the finished elevation is specified, the top of the shaft shall be level and finished 
according to Article 503.15(a). 

 
Concrete shall be placed by free fall, tremie, or concrete pump subject to the following 

conditions. 
 

(a) Free Fall Placement. Concrete shall only be placed by free fall when the rate of water 
infiltration into the shaft excavation is less than 12 in. (300 mm) per hour and the depth 
of water in the shaft excavation is less than 3 in. (75 mm) at the time of concrete 
placement. 
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Concrete placed by free fall shall fall directly to the base without contacting the 
reinforcement cage, cross frame stiffeners, or shaft sidewall. Drop chutes may be used 
to direct concrete to the base during free fall placement. 

 
Drop chutes used to direct placement of free fall concrete shall consist of a smooth tube. 
Concrete may be placed through either a hopper at the top of the tube or side openings 
as the drop chute is retrieved during concrete placement. The drop chute shall be 
supported so that free fall does not exceed 60 ft (18.3 m) for conventional concrete 
or 30 ft (9.1 m) for self-consolidating concrete. If placement cannot be satisfactorily 
accomplished by free fall in the opinion of the Engineer, either a tremie or pump shall 
be used to accomplish the pour. 

 
(b) Tremie and Concrete Pump Placement. Concrete placement shall be according to 

Article 503.08, except the discharge end of the steel pipe shall remain embedded in the 
concrete a minimum of 10 ft (3.0 m) throughout concrete placement when displacing 
slurry or water. 

 
516.14 Construction Tolerances. The following construction tolerances shall apply to 

all drilled shafts. 
 

(a) Center of Shaft. The center of the drilled shaft shall be within 3 in. (75 mm) of the plan 
station and offset at the top of the shaft. 

 
(b) Center of Reinforcement Cage. The center of the reinforcement cage shall be within 

1 1/2 in. (40 mm) of plan station and offset at the top of the shaft. 
 

(c) Vertical Plumbness of Shaft. The out of vertical plumbness of the shaft shall not exceed 
1.5 percent. 

 
(d) Vertical Plumbness of Reinforcement Cage. The out of vertical plumbness of the shaft 

reinforcement cage shall not exceed 0.83 percent. 
 

(e) Top of Shaft. The top of the shaft shall be no more than 1 in. (25 mm) above and no 
more than 3 in. (75 mm) below the plan elevation. 

 
(f) Top of Reinforcement Cage. The top of the reinforcement cage shall be no more than 

1 in. (25 mm) above and no more than 3 in. (75 mm) below the plan elevation. 
 

(g) Bottom of shaft. Excavation equipment and methods used to complete the shaft 
excavation shall have a nearly planar bottom. The cutting edges of excavation 
equipment used to create the bottom of shafts in rock shall be normal to the vertical axis 
of the shaft within a tolerance of 6.25 percent. 
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516.15 Method of Measurement. This work will be measured for payment in place and 

the volume computed in cubic yards (cubic meters). The volume will be computed using the 
plan diameter of the shaft multiplied by the measured length of the shaft. The length of shaft in 
soil will be computed as the difference in elevation between the top of the drilled shaft shown 
on the plans, or as installed as part of the Contractor’s installation procedure, and the bottom 
of the shaft or the top of rock (when present) whichever is higher. The length of shaft in rock 
will be computed as the difference in elevation between the measured top of rock and the bottom 
of the shaft. 

 
When permanent casing is specified, it will be measured for payment in place, in feet 

(meters). Permanent casing installed at the Contractor’s option will not be measured for 
payment. 

 
Reinforcement furnished and installed will be measured for payment according to Article 

508.07. 
 

516.16 Basis of Payment. This work will be paid for at the contract unit price per cubic 
yard (cubic meter) for DRILLED SHAFT IN SOIL, and/or DRILLED SHAFT IN ROCK. 

 
Permanent casing will be paid for at the contract unit price per foot (meter) for PERMANENT 

CASING. 
 

Reinforcement furnished and installed will be paid for according to Article 508.08. 

Obstruction mitigation will be paid for according to Article 109.04.” 

 
 
AGGREGATE SUBGRADE IMPROVEMENT (BDE) 
 
Effective:  April 1, 2012      Revised:  April 1, 2022 
 
Add the following Section to the Standard Specifications: 
 

“SECTION 303.  AGGREGATE SUBGRADE IMPROVEMENT 
 

303.01 Description.  This work shall consist of constructing an aggregate subgrade 
improvement (ASI). 
 

303.02 Materials.  Materials shall be according to the following. 
 
 Item Article/Section 

(a) Coarse Aggregate ................................................................................................ 1004.07 
(b) Reclaimed Asphalt Pavement (RAP)  ................................................................... 1031.09 
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303.03 Equipment.  The vibratory roller shall be according to Article 1101.01, or as approved 

by the Engineer.  Vibratory machines, such as tampers, shall be used in areas where rollers do 
not fit. 
 

303.04 Soil Preparation.  The minimum immediate bearing value (IBV) of the soil below the 
improved subgrade shall be according to the Department’s “Subgrade Stability Manual” for the 
aggregate thickness specified. 
 

303.05 Placing and Compacting.  The maximum nominal lift thickness of aggregate 
gradations CA 2, CA 6, and CA 10 when compacted shall be 9 in. (225 mm).  The maximum 
nominal lift thickness of aggregate gradations CS 1, CS 2, and RR 1 when compacted shall be 
24 in. (600 mm). 
 

The top surface of the aggregate subgrade improvement shall consist of a layer of capping 
aggregate gradations CA 6 or CA 10 that is 3 in. (75 mm) thick after compaction.  Capping 
aggregate will not be required when aggregate subgrade improvement is used as a cubic yard 
pay item for undercut applications. 

 
Each lift of aggregate shall be compacted to the satisfaction of the Engineer.  If the moisture 

content of the material is such that compaction cannot be obtained, sufficient water shall be added 
so that satisfactory compaction can be obtained. 

 
303.06 Finishing and Maintenance.  The aggregate subgrade improvement shall be 

finished to the lines, grades, and cross sections shown on the plans, or as directed by the 
Engineer.  The aggregate subgrade improvement shall be maintained in a smooth and compacted 
condition. 

 
303.07 Method of Measurement.  This work will be measured for payment according to 

Article 311.08. 
 
303.08 Basis of Payment.  This work will be paid for at the contract unit price per cubic yard 

(cubic meter) or ton (metric ton) for AGGREGATE SUBGRADE IMPROVEMENT or at the contract 
unit price per square yard (square meter) for AGGREGATE SUBGRADE IMPROVEMENT, of the 
thickness specified.” 
 
Add the following to Section 1004 of the Standard Specifications: 
 

“ 1004.07 Coarse Aggregate for Aggregate Subgrade Improvement (ASI).  The aggregate 
shall be according to Article 1004.01 and the following. 

 
(a) Description.  The coarse aggregate shall be crushed gravel, crushed stone, or crushed 

concrete.  In applications where greater than 24 in. (600 mm) of ASI material is required, 
gravel may be used below the top 12 in (300 mm) of ASI. 

 
(b) Quality.  The coarse aggregate shall consist of sound durable particles reasonably free of 

deleterious materials. 
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(c) Gradation. 
 

(1) The coarse aggregate gradation for total ASI thickness less than or equal to 12 in. 
(300 mm) shall be CA 2, CA 6, CA 10, or CS 1. 

 
The coarse aggregate gradation for total ASI thickness greater than 12 in. (300 mm) 
shall be CS 1 or CS 2 as shown below or RR 1 according to Article 1005.01(c). 
 

 COARSE AGGREGATE SUBGRADE GRADATIONS 

Grad No. Sieve Size and Percent Passing 
8” 6” 4” 2” #4 

CS 1 100 97 ± 3 90 ± 10 45 ± 25 20 ± 20 
CS 2  100 80 ± 10 25 ± 15  

 
 COARSE AGGREGATE SUBGRADE GRADATIONS (Metric) 

Grad No. Sieve Size and Percent Passing 
200 mm 150 mm 100 mm 50 mm 4.75 mm 

CS 1 100 97 ± 3 90 ± 10 45 ± 25 20 ± 20 
CS 2  100 80 ± 10 25 ± 15  

 
(2) Capping aggregate shall be gradation CA 6 or CA 10.” 
 

Add the following to Article 1031.09 of the Standard Specifications: 
 

“ (b) RAP in Aggregate Subgrade Improvement (ASI).  RAP in ASI shall be according to 
Articles 1031.01(a), 1031.02(a), 1031.06(a)(1), and 1031.06(a)(2), and the following.   
 
(1) The testing requirements of Article 1031.03 shall not apply. 

 
(2) Crushed RAP used for the lower lift may be mechanically blended with aggregate 

gradations CS 1, CS 2, and RR 1 but it shall be no greater than 40 percent of the total 
product volume.  RAP agglomerations shall be no greater than 4 in. (100 mm). 

 
(3) For capping aggregate, well graded RAP having 100 percent passing the 1 1/2 in. 

(38 mm) sieve may be used when aggregate gradations CS 1, CS 2, CA 2, or RR 1 
are used in the lower lift.  FRAP will not be permitted as capping material. 
 

Blending shall be through calibrated interlocked feeders or a calibrated blending plant 
such that the prescribed blending percentage is maintained throughout the blending 
process.  The calibration shall have an accuracy of ± 2.0 percent of the actual quantity of 
material delivered.” 
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BITUMINOUS MATERIALS COST ADJUSTMENTS (BDE) 
Effective:  November 2, 2006  Revised:  August 1, 2017 
 
Description.  Bituminous material cost adjustments will be made to provide additional 
compensation to the Contractor, or credit to the Department, for fluctuations in the cost of 
bituminous materials when optioned by the Contractor.  The bidder shall indicate with their bid 
whether or not this special provision will be part of the contract. 
 
The adjustments shall apply to permanent and temporary hot-mix asphalt (HMA) mixtures, 
bituminous surface treatments (cover and seal coats), and preventative maintenance type surface 
treatments that are part of the original proposed construction, or added as extra work and paid 
for by agreed unit prices.  The adjustments shall not apply to bituminous prime coats, tack coats, 
crack filling/sealing, joint filling/sealing, or extra work paid for at a lump sum price or by force 
account. 
 
Method of Adjustment.  Bituminous materials cost adjustments will be computed as follows. 
 
CA = (BPIP - BPIL) x (%ACV  / 100) x Q 
 
Where: CA = Cost Adjustment, $. 
 BPIP = Bituminous Price Index, as published by the Department for the month the work 

is performed, $/ton ($/metric ton). 
 BPIL = Bituminous Price Index, as published by the Department for the month prior to 

the letting for work paid for at the contract price; or for the month the agreed 
unit price letter is submitted by the Contractor for extra work paid for by agreed 
unit price, $/ton ($/metric ton). 

 %ACV = Percent of virgin Asphalt Cement in the Quantity being adjusted.  For HMA 
mixtures, the % ACV will be determined from the adjusted job mix formula.  For 
bituminous materials applied, a performance graded or cutback asphalt will be 
considered to be 100% ACV and undiluted emulsified asphalt will be considered 
to be 65% ACV. 

 Q = Authorized construction Quantity, tons (metric tons) (see below). 
 
For HMA mixtures measured in square yards:  Q, tons = A x D x (Gmb x 46.8) / 2000.  For HMA 
mixtures measured in square meters:  Q, metric tons = A x D x (Gmb x 1) / 1000.  When computing 
adjustments for full-depth HMA pavement, separate calculations will be made for the binder and 
surface courses to account for their different Gmb and % ACV. 
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For bituminous materials measured in gallons: Q, tons = V x 8.33 lb/gal x SG / 2000 
For bituminous materials measured in liters: Q, metric tons = V x 1.0 kg/L x SG / 1000 
 
Where: A = Area of the HMA mixture, sq yd (sq m). 
 D = Depth of the HMA mixture, in. (mm). 
 Gmb = Average bulk specific gravity of the mixture, from the approved mix design. 
 V = Volume of the bituminous material, gal (L). 
 SG = Specific Gravity of bituminous material as shown on the bill of lading. 
 
Basis of Payment.  Bituminous materials cost adjustments may be positive or negative but will 
only be made when there is a difference between the BPIL and BPIP in excess of five percent, as 
calculated by: 
 
Percent Difference = {(BPIL – BPIP) ÷ BPIL} × 100 
 
Bituminous materials cost adjustments will be calculated for each calendar month in which 
applicable bituminous material is placed; and will be paid or deducted when all other contract 
requirements for the work placed during the month are satisfied.  The adjustments shall not apply 
during contract time subject to liquidated damages for completion of the entire contract. 
 
 
CEMENT, FINELY DIVIDED MINERALS, ADMIXTURES; CONCRETE, AND MORTAR (BDE) 
 
Effective:  January 1, 2025 
 
Revise the first paragraph of Article 285.05 of the Standard Specifications to read: 
 

“ 285.05 Fabric Formed Concrete Revetment Mat.  The grout shall consist of a mixture of 
cement, fine aggregate, and water so proportioned and mixed as to provide a pumpable slurry.  
Fly ash or ground granulated blast furnace (GGBF) slag, and concrete admixtures may be used 
at the option of the Contractor.  The grout shall have an air content of not less than 6.0 percent 
nor more than 9.0 percent of the volume of the grout.  The mix shall obtain a compressive strength 
of 2500 psi (17,000 kPa) at 28 days according to Article 1020.09.” 
 
Revise Article 302.02 of the Standard Specifications to read: 
 

“ 302.02 Materials.  Materials shall be according to the following. 
 
 Item Article/Section 

(a) Cement  ................................................................................................................... 1001 
(b) Water  ...................................................................................................................... 1002 
(c) Hydrated Lime .................................................................................................... 1012.01 
(d) By-Product, Hydrated Lime  ................................................................................ 1012.02 
(e) By-Product, Non-Hydrated Lime  ........................................................................ 1012.03 
(f) Lime Slurry  ......................................................................................................... 1012.04 
(g) Fly Ash  .................................................................................................................... 1010 
(h) Soil for Soil Modification (Note 1)  ....................................................................... 1009.01 
(i) Bituminous Materials (Note 2)  ................................................................................. 1032 
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Note 1.  This soil requirement only applies when modifying with lime (slurry or dry). 
 
Note 2.  The bituminous materials used for curing shall be emulsified asphalt RS-2, CRS-
2, HFE 90, or HFE 150; rapid curing liquid asphalt RC-70; or medium curing liquid asphalt 
MC-70 or MC-250.” 

 
Revise Article 312.07(c) of the Standard Specifications to read: 
 

“ (c) Cement  .................................................................................................................... 1001” 
 
Add Article 312.07(i) of the Standard Specifications to read: 

 
“ (i) Ground Granulated Blast Furnace (GGBF) Slag  ...................................................... 1010” 

 
Revise the first paragraph of Article 312.09 of the Standard Specifications to read: 
 

“ 312.09 Proportioning and Mix Design.  At least 60 days prior to start of placing CAM II, the 
Contractor shall submit samples of materials to be used in the work for proportioning and testing.  
The mixture shall contain a minimum of 200 lb (120 kg) of cement per cubic yard (cubic meter).  
Cement may be replaced with fly ash or ground granulated blast furnace (GGBF) slag according 
to Article 1020.05(c)(1) or 1020.05(c)(2), respectively, however the minimum cement content in 
the mixture shall be 170 lbs/cu yd (101 kg/cu m).  Blends of coarse and fine aggregates will be 
permitted, provided the volume of fine aggregate does not exceed the volume of coarse 
aggregate.  The Engineer will determine the proportions of materials for the mixture according to 
the “Portland Cement Concrete Level III Technician Course” manual.  However, the Contractor 
may substitute their own mix design.  Article 1020.05(a) shall apply, and a Level III PCC 
Technician shall develop the mix design.” 
 
Revise Article 352.02 of the Standard Specifications to read: 
 

“ 352.02 Materials.  Materials shall be according to the following. 
 

 Item  Article/Section 
(a) Cement (Note 1)  ....................................................................................................... 1001 
(b) Soil for Soil-Cement Base Course  ....................................................................... 1009.03 
(c) Water  ........................................................................................................................ 1002 
(d) Bituminous Materials (Note 2)  .................................................................................. 1032 
 

Note 1.  Bulk cement may be used for the traveling mixing plant method if the equipment 
for handling, weighing, and spreading the cement is approved by the Engineer. 

 
Note 2.  The bituminous materials used for curing shall be emulsified asphalt RS-2, CRS-2, 
HFE 90, or HFE 150; rapid curing liquid asphalt RC-70; or medium curing liquid asphalt 
MC-70 or MC-250.” 

  



FAP Route 350 (IL 50/Cicero Ave) 
Project HSIP-TJYT(111) 
Section FAP 0350 22 II 

Will County 
Contract No. 62R51 

 

 
193 

 
Revise Article 404.02 of the Standard Specifications to read: 

 
“ 404.02 Materials.  Materials shall be according to the following. 
 

Item Article/Section 
(a) Cement  ..................................................................................................................... 1001 
(b) Water  ........................................................................................................................ 1002 
(c) Fine Aggregate  .................................................................................................... 1003.08 
(d) Bituminous Material (Tack Coat)  .......................................................................... 1032.06 
(e) Emulsified Asphalts (Note 1) (Note 2)  .................................................................. 1032.06 
(f) Fiber Modified Joint Sealer  .................................................................................. 1050.05 
(g) Additives (Note 3) 

 
Note 1.  When used for slurry seal, the emulsified asphalt shall be CQS-1h according to 
Article 1032.06(b). 
 
Note 2.  When used for micro-surfacing, the emulsified asphalt shall be CQS-1hP 
according to Article 1032.06(e). 
 
Note 3.  Additives may be added to the emulsion mix or any of the component materials 
to provide the control of the quick-traffic properties.  They shall be included as part of the 
mix design and be compatible with the other components of the mix. 

 
Revise the last sentence of the fourth paragraph of Article 404.08 of the Standard Specifications 
to read: 

 
“When approved by the Engineer, the sealant may be dusted with fine sand, cement, or 

mineral filler to prevent tracking.” 
 

Revise Note 2 of Article 516.02 of the Standard Specifications to read: 
 

“ Note 2.  The sand-cement grout mix shall be according to Section 1020 and shall be a 1:1 
blend of sand and cement comprised of a Type I, IL, or II cement at 185 lb/cu yd 
(110 kg/cu m).  The maximum water cement ratio shall be sufficient to provide a flowable 
mixture with a typical slump of 10 in. (250 mm).” 

 
Revise Note 2 of Article 543.02 of the Standard Specifications to read: 

 
“ Note 2.  The grout mixture shall be 6.50 hundredweight/cu yd (385 kg/cu m) of cement 
plus fine aggregate and water.  Fly ash or ground granulated blast furnace (GGBF) slag 
may replace a maximum of 5.25 hundredweight/cu yd (310 kg/cu m) of the cement.  The 
water/cement ratio, according to Article 1020.06, shall not exceed 0.60.  An air-entraining 
admixture shall be used to produce an air content, according to Article 1020.08, of not less 
than 6.0 percent nor more than 9.0 percent of the volume of the grout.  The Contractor 
shall have the option to use a water-reducing or high range water-reducing admixture.” 

  



FAP Route 350 (IL 50/Cicero Ave) 
Project HSIP-TJYT(111) 
Section FAP 0350 22 II 

Will County 
Contract No. 62R51 

 

 
194 

 
Revise Article 583.01 of the Standard Specifications to read: 
 

“ 583.01 Description.  This work shall consist of placing cement mortar along precast, 
prestressed concrete bridge deck beams as required for fairing out any unevenness between 
adjacent deck beams prior to placing of waterproofing membrane and surfacing.” 

 
Revise Article 583.02(a) of the Standard Specifications to read: 

 
“ (a) Cement  .................................................................................................................... 1001” 
 

Revise the first paragraph of Article 583.03 of the Standard Specifications to read: 
 
“ 583.03 General.  This work shall only be performed when the air temperature is 

45 °F (7 °C) and rising.  The mixture for cement mortar shall consist of three parts sand to one 
part cement by volume.  The amount of water shall be no more than that necessary to produce a 
workable, plastic mortar.” 
 
Revise Note 2/ in Article 1003.01(b) of the Standard Specifications to read: 

. 
“ 2/ Applies only to sand.  Sand exceeding the colorimetric test standard of 11 (Illinois 

Modified AASHTO T 21) will be checked for mortar making properties according to 
Illinois Modified ASTM C 87 and shall develop a compressive strength at the age of 
14 days when using Type I, IL, or II cement of not less than 95 percent of the 
comparable standard. 

 
Revise the second sentence of Article 1003.02(e)(1) of the Standard Specifications to read: 

 
“ The test will be performed with Type I, IL, or II portland cement having a total equivalent 
alkali content (Na2O + 0.658K2O) of 0.90 percent or greater.” 

 
Revise the first sentence of the second paragraph of Article 1003.02(e)(3) of the Standard 
Specifications to read: 
 

“ The ASTM C 1293 test shall be performed with Type I, IL, or II portland cement having 
a total equivalent alkali content (Na2O + 0.658K2O) of 0.80 percent or greater.” 

 
Revise the second sentence of Article 1004.02(g)(1) of the Standard Specifications to read: 

 
“ The test will be performed with Type I, IL, or II portland cement having a total equivalent 
alkali content (Na2O + 0.658K2O) of 0.90 percent or greater.” 
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Revise Article 1017.01 of the Standard Specifications to read: 
 

“ 1017.01 Requirements.  The mortar shall be high-strength according to ASTM C 387 and 
shall have a minimum 80.0 percent relative dynamic modulus of elasticity when tested by the 
Department according to Illinois Modified AASHTO T 161 or AASHTO T 161 when tested by an 
independent lab.  The high-strength mortar shall have a water-soluble chloride ion content of less 
than 0.40 lb/cu yd (0.24 kg/cu m).  The test shall be performed according to ASTM C 1218, and 
the high-strength mortar shall have an age of 28 to 42 days at the time of test.  The ASTM C 1218 
test shall be performed by an independent lab a minimum of once every five years, and the test 
results shall be provided to the Department.  Mixing of the high-strength mortar shall be according 
to the manufacturer’s specifications.  The Department will maintain a qualified product list.” 
 
Revise the fourth sentence of Article 1018.01 of the Standard Specifications to read: 
 

“ The ASTM C 1218 test shall be performed by an independent lab a minimum of once every 
five years, and the test results shall be provided to the Department.” 

 
Revise Article 1019.02 of the Standard Specifications to read: 
 

“ 1019.02 Materials.  Materials shall be according to the following. 
 

Item Article/Section 
(a) Cement  ..................................................................................................................... 1001 
(b) Water  ........................................................................................................................ 1002 
(c) Fine Aggregate for Controlled Low-Strength Material (CLSM) .............................. 1003.06 
(d) Fly Ash  ..................................................................................................................... 1010 
(e) Ground Granulated Blast Furnace (GGBF) Slag ........................................................ 1010 
(f) Admixtures (Note 1) 
 

Note 1.  The air-entraining admixture may be in powder or liquid form.  Prior to approval, 
a CLSM air-entraining admixture will be evaluated by the Department.  The admixture 
shall be able to meet the air content requirements of Mix 2.  The Department will maintain 
a qualified product list.” 
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Revise Article 1019.05 of the Standard Specifications to read: 
 

“ 1019.05 Department Mix Design.  The Department mix design shall be Mix 1, 2, or 3 and 
shall be proportioned to yield approximately one cubic yard (cubic meter). 

 
Mix 1 

Cement 50 lb (30 kg) 
Fly Ash – Class C or F, and/or GGBF Slag 125 lb (74 kg) 
Fine Aggregate – Saturated Surface Dry 2900 lb (1720 kg) 
Water 50-65 gal (248-322 L) 
Air Content No air is entrained 

 
Mix 2 

Cement 125 lb (74 kg) 
Fine Aggregate – Saturated Surface Dry 2500 lb (1483 kg) 
Water 35-50 gal (173-248 L) 
Air Content 15-25 % 

 
Mix 3 

Cement 40 lb (24 kg) 
Fly Ash – Class C or F, and/or GGBF Slag 125 lb (74 kg) 
Fine Aggregate – Saturated Surface Dry 2500 lb (1483 kg) 
Water 35-50 gal (179-248 L) 
Air Content 15-25 %” 

 
Revise Article 1020.04, Table 1, Note (8) of the Standard Specifications to read: 
 

“ (8) In addition to the Type III portland cement, 100 lb/cu yd of ground granulated 
blast-furnace slag and 50 lb/cu yd of microsilica (silica fume) shall be used.  For 
an air temperature greater than 85 ºF, the Type III portland cement may be 
replaced with Type I, IL, or II portland cement.” 

 
Revise Article 1020.04, Table 1 (Metric), Note (8) of the Standard Specifications to read: 
 

“ (8) In addition to the Type III portland cement, 60 kg/cu m of ground granulated blast-
furnace slag and 30 kg/cu m of microsilica (silica fume) shall be used.  For an air 
temperature greater than 30 ºC, the Type III portland cement may be replaced 
with Type I, IL, or II portland cement.” 
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Revise the second paragraph of Article 1020.05(a) of the Standard Specifications to read: 
 

“ For a mix design using a portland-pozzolan cement, portland blast-furnace slag cement, 
portland-limestone cement, or replacing portland cement with finely divided minerals per 
Articles 1020.05(c) and 1020.05(d), the Contractor may submit a mix design with a 
minimum portland cement content less than 400 lbs/cu yd (237 kg/cu m), but not less than 
375 lbs/cu yd (222 kg/cu m), if the mix design is shown to have a minimum relative 
dynamic modulus of elasticity of 80 percent determined according to AASHTO T 161.  
Testing shall be performed by an independent laboratory accredited by AASHTO re:source 
for Portland Cement Concrete.” 

 
Revise the first sentence of the first paragraph of Article 1020.05(b) of the Standard Specifications 
to read: 
 

“ Corrosion inhibitors and concrete admixtures shall be according to the qualified product 
lists.” 

 
Delete the fourth and fifth sentences of the second paragraph of Article 1020.05(b) of the Standard 
Specifications. 
 
Revise the third sentence of the second paragraph of Article 1020.05(b)(5) of the Standard 
Specifications to read: 
 

“ The qualified product lists of concrete admixtures shall not apply.” 
 
Revise second paragraph of Article 1020.05(b)(10) of the Standard Specifications to read: 
 

“ When calcium nitrite is used, it shall be added at the rate of 4 gal/cu yd (20 L/cu m) 
and shall be added to the mix immediately after all compatible admixtures have been 
introduced to the batch.  Other corrosion inhibitors shall be added per the 
manufacturer’s specifications.” 

 
Delete the third paragraph of Article 1020.05(b)(10) of the Standard Specifications. 
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Revise Article 1020.15(b)(1)c. of the Standard Specifications to read: 
 

“ c. The minimum portland cement content in the mixture shall be 375 lbs/cu yd 
(222 kg/cu m).  When the total of organic processing additions, inorganic 
processing additions, and limestone addition exceed 5.0 percent in the cement, 
the minimum portland cement content in the mixture shall be 400 lbs/cu yd 
(237 kg/cu m).  For a drilled shaft, foundation, footing, or substructure, the 
minimum portland cement may be reduced to as low as 330 lbs/cu yd 
(196 kg/cu m) if the concrete has adequate freeze/thaw durability.  The Contractor 
shall provide freeze/thaw test results according to AASHTO T 161, and the relative 
dynamic modulus of elasticity of the mix design shall be a minimum of 80 percent.  
Testing shall be performed by an independent laboratory accredited by AASHTO 
re:source for Portland Cement Concrete.  Freeze/thaw testing will not be required 
for concrete that will not be exposed to freezing and thawing conditions as 
determined by the Engineer.” 

 
Revise Article 1021.01 of the Standard Specifications to read: 
 

“ 1021.01 General.  Admixtures shall be furnished in liquid or powder form ready for use.  The 
admixtures shall be delivered in the manufacturer's original containers, bulk tank trucks or such 
containers or tanks as are acceptable to the Engineer.  Delivery shall be accompanied by a ticket 
which clearly identifies the manufacturer, the date of manufacture, and trade name of the material.  
Containers shall be readily identifiable as to manufacturer, the date of manufacture, and trade 
name of the material they contain. 
 

Concrete admixtures shall be on one of the Department’s qualified product lists.  Unless 
otherwise noted, admixtures shall have successfully completed and remain current with the 
AASHTO Product Eval and Audit Concrete Admixture (CADD) testing program.  For admixture 
submittals to the Department; the product brand name, manufacturer name, admixture type or 
types, an electronic link to the product’s technical data sheet, and the NTPEP testing number 
which contains an electronic link to all test data shall be provided.  In addition, a letter shall be 
submitted certifying that no changes have been made in the formulation of the material since the 
most current round of tests conducted by AASHTO Product Eval and Audit.  After 28 days of 
testing by AASHTO Product Eval and Audit, air-entraining admixtures may be provisionally 
approved and used on Departmental projects.  For all other admixtures, unless otherwise noted, 
the time period after which provisionally approved status may be earned is 6 months. 

 
The manufacturer shall include the following in the submittal to the AASHTO Product Eval and 

Audit CADD testing program:  the manufacturing range for specific gravity, the midpoint and 
manufacturing range for residue by oven drying, and manufacturing range of pH.  The submittal 
shall also include an infrared spectrophotometer trace no more than five years old.   

 
For air-entraining admixtures according to Article 1021.02, the specific gravity allowable 

manufacturing range established by the manufacturer shall be according to AASHTO M 194.  For 
residue by oven drying and pH, the allowable manufacturing range and test methods shall be 
according to AASHTO M 194. 
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For admixtures according to Articles 1021.03, 1021.04, 1021.05, 1021.06, 1021.07, and 

1021.08, the pH allowable manufacturing range established by the manufacturer shall be 
according to ASTM E 70.  For specific gravity and residue by oven drying, the allowable 
manufacturing range and test methods shall be according to AASHTO M 194. 

 
All admixtures, except chloride-based accelerators, shall contain a maximum of 0.3 percent 

chloride by weight (mass) as determined by an appropriate test method.  To verify the test result, 
the Department will use Illinois Modified AASHTO T 260, Procedure A, Method 1. 

 
Prior to final approval of an admixture, the Engineer reserves the right to request a sample for 

testing.  The test and reference concrete mixtures tested by the Engineer will contain a cement 
content of 5.65 cwt/cu yd (335 kg/cu m).  For freeze-thaw testing, the Department will perform the 
test according to Illinois Modified AASHTO T 161.  The flexural strength test will be performed 
according to AASHTO T 177.  If the Engineer decides to test the admixture, the manufacturer 
shall submit AASHTO T 197 water content and set time test results on the standard cement used 
by the Department.  The manufacturer may select their lab or an independent lab to perform this 
testing.  The laboratory is not required to be accredited by AASHTO. 

 
Random field samples may be taken by the Department to verify an admixture meets 

specification.  A split sample will be provided to the manufacturer if requested.  Admixtures that 
do not meet specification requirements or an allowable manufacturing range established by the 
manufacturer shall be replaced with new material.” 
 
Revise Article 1021.03 of the Standard Specifications to read: 
 

“ 1021.03 Retarding and Water-Reducing Admixtures.  The admixture shall be according to 
the following. 
 

(a) Retarding admixtures shall be according to AASHTO M 194, Type B (retarding) or Type D 
(water-reducing and retarding). 

 
(b) Water-reducing admixtures shall be according to AASHTO M 194, Type A. 

 
(c) High range water-reducing admixtures shall be according to AASHTO M 194, Type F (high 

range water-reducing) or Type G (high range water-reducing and retarding).” 
 
Revise Article 1021.05 of the Standard Specifications to read: 
 

“ 1021.05 Self-Consolidating Admixtures.  Self-consolidating admixture systems shall 
consist of either a high range water-reducing admixture only or a high range water-reducing 
admixture combined with a separate viscosity modifying admixture.  The one or two component 
admixture system shall be capable of producing a concrete that can flow around reinforcement 
and consolidate under its own weight without additional effort and without segregation. 
 

High range water-reducing admixtures shall be according to AASHTO M 194, Type F. 
 
Viscosity modifying admixtures shall be according to AASHTO M 194, Type S (specific 

performance).” 
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Revise Article 1021.06 of the Standard Specifications to read: 

 
“ 1021.06 Rheology-Controlling Admixture.  Rheology-controlling admixtures shall be 

capable of producing a concrete mixture with a lower yield stress that will consolidate easier for 
slipform applications used by the Contractor.  Rheology-controlling admixtures shall be according 
to AASHTO M 194, Type S (specific performance).” 

 
Revise Article 1021.07 of the Standard Specifications to read: 

 
“ 1021.07 Corrosion Inhibitor.  The corrosion inhibitor shall be according to one of the 

following. 
 

(a) Calcium Nitrite.  Corrosion inhibitors shall contain a minimum 30 percent calcium nitrite by 
weight (mass) of solution and shall comply with either the requirements of AASHTO 
M 194, Type C (accelerating) or the requirements of ASTM C 1582.  The corrosion 
inhibiting performance requirements of ASTM C 1582 shall not apply. 

 
(b) Other Materials.  The corrosion inhibitor shall be according to ASTM C 1582. 

 
For submittals requiring testing according to ASTM M 194, Type C (accelerating), the 

admixture shall meet the requirements of the AASHTO Product Eval and Audit CADD testing 
program according to Article 1021.01. 
 

For submittals requiring testing according to ASTM C 1582, a report prepared by an 
independent laboratory accredited by AASHTO re:source for portland cement concrete shall be 
provided.  The report shall show the results of physical tests conducted no more than five years 
prior to the time of submittal, according to applicable specifications.  However, ASTM G 109 test 
information specified in ASTM C 1582 is not required to be from an independent accredited lab.  
All other information in ASTM C 1582 shall be from an independent accredited lab.  Test data and 
other information required to be submitted to AASHTO Product Eval and Audit according to 
Article 1021.01, shall instead be submitted directly to the Department.” 
 
Add Article 1021.08 of the Standard Specifications as follows: 
 

“ 1021.08 Other Specific Performance Admixtures.  Other specific performance admixtures 
shall, at a minimum, be according to AASHTO M 194, Type S (specific performance).  The 
Department also reserves the right to require other testing, as determined by the Engineer, to 
show evidence of specific performance characteristics. 
 

Initial testing according to AASHTO M 194 may be conducted under the AASHTO Product 
Eval and Audit CADD testing program according to Article 1021.01, or by an independent 
laboratory accredited by AASHTO re:source for Portland Cement Concrete.  In either case, test 
data and other information required to be submitted to AASHTO Product Eval and Audit according 
to Article 1021.01, shall also be submitted directly to the Department.  The independent accredited 
lab report shall show the results of physical tests conducted no more than five years prior to the 
time of submittal, according to applicable specifications.” 
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Revise Article 1024.01 of the Standard Specifications to read: 
 

“ 1024.01 Requirements for Grout.  The grout shall be proportioned by dry volume, 
thoroughly mixed, and shall have a minimum temperature of 50 °F (10 °C).  Water shall not exceed 
the minimum needed for placement and finishing. 

 
Materials for the grout shall be according to the following. 
 

Item Article/Section 
(a) Cement  ..................................................................................................................... 1001 
(b) Water  ........................................................................................................................ 1002 
(c) Fine Aggregate  .................................................................................................... 1003.02 
(d) Fly Ash  ..................................................................................................................... 1010 
(e) Ground Granulated Blast Furnace (GGBF) Slag ........................................................ 1010 
(f) Concrete Admixtures  ............................................................................................... 1021” 
 

Revise Note 1 of Article 1024.02 of the Standard Specifications to read: 
 

“ Note 1.  Nonshrink grout shall be according to Illinois Modified ASTM C 1107. 
 
The nonshrink grout shall have a water-soluble chloride ion content of less than 0.40 lb/cu yd 
(0.24 kg/cu m).  The test shall be performed according to ASTM C 1218, and the grout shall 
have an age of 28 to 42 days at the time of test.  The ASTM C 1218 test shall be performed 
by an independent lab a minimum of once every five years, and the test results shall be 
provided to the Department.  Mixing of the nonshrink grout shall be according to the 
manufacturer’s specifications.  The Department will maintain a qualified product list.” 

 
Revise Article 1029.02 of the Standard Specifications to read: 
 

“ 1029.02 Materials.  Materials shall be according to the following. 
 

Item Article/Section 
(a) Cement ...................................................................................................................... 1001 
(b) Fly Ash ...................................................................................................................... 1010 
(c) Ground Granulated Blast Furnace (GGBF) Slag ........................................................ 1010 
(d) Water......................................................................................................................... 1002 
(e) Fine Aggregate .......................................................................................................... 1003 
(f) Concrete Admixtures ................................................................................................. 1021 
(g) Foaming Agent (Note 1) 

 
Note 1.  The manufacturer shall submit infrared spectrophotometer trace and test results 
indicating the foaming agent meets the requirements of ASTM C 869 in order to be on the 
Department’s qualified product list.  Submitted data/results shall not be more than five 
years old.” 
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Revise the second paragraph of Article 1103.03(a)(4) the Standard Specifications to read: 
 

“ The dispenser system shall provide a visual indication that the liquid admixture is 
actually entering the batch, such as via a transparent or translucent section of tubing 
or by independent check with an integrated secondary metering device.  If approved 
by the Engineer, an alternate indicator may be used for admixtures dosed at rates of 
25 oz/cwt (1630 mL/100 kg) or greater, such as accelerating admixtures, corrosion 
inhibitors, and viscosity modifying admixtures.” 

 
Revise the first two sections of Check Sheet #11 of the Supplemental Specifications and 
Recurring Special Provisions to read: 

 
“ Description.  This work shall consist of filling voids beneath rigid and composite pavements 

with cement grout. 
 
Materials.  Materials shall be according to the following Articles of Division 1000 - Materials of 

the Standard Specifications: 
 

Item Article/Section 
(a) Cement  ..................................................................................................................... 1001 
(b) Water  ........................................................................................................................ 1002 
(c) Fly Ash  ..................................................................................................................... 1010 
(d) Ground Granulated Blast Furnace (GGBF) Slag ........................................................ 1010 
(e) Admixtures  ............................................................................................................... 1021 
(f) Packaged Rapid Hardening Mortar or Concrete  ...................................................... 1018” 
 

Revise the third paragraph of Materials Note 2 of Check Sheet #28 of the Supplemental 
Specifications and Recurring Special Provisions to read: 

 
“ The Department will maintain a qualified product list of synthetic fibers, which will include 
the minimum required dosage rate.  For the minimum required fiber dosage rate based on 
the Illinois Modified ASTM C 1609 test, a report prepared by an independent laboratory 
accredited by AASHTO re:source for Portland Cement Concrete shall be provided.  The 
report shall show results of tests conducted no more than five years prior to the time of 
submittal.” 
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COMPENSABLE DELAY COSTS (BDE) 
 
Effective:  June 2, 2017      Revised:  April 1, 2019 
 
Revise Article 107.40(b) of the Standard Specifications to read: 
 

“ (b) Compensation.  Compensation will not be allowed for delays, inconveniences, or damages 
sustained by the Contractor from conflicts with facilities not meeting the above definition; 
or if a conflict with a utility in an unanticipated location does not cause a shutdown of the 
work or a documentable reduction in the rate of progress exceeding the limits set herein.  
The provisions of Article 104.03 notwithstanding, compensation for delays caused by a 
utility in an unanticipated location will be paid according to the provisions of this Article 
governing minor and major delays or reduced rate of production which are defined as 
follows. 
 
(1) Minor Delay.  A minor delay occurs when the work in conflict with the utility in an 

unanticipated location is completely stopped for more than two hours, but not to 
exceed two weeks. 
 

(2) Major Delay.  A major delay occurs when the work in conflict with the utility in an 
unanticipated location is completely stopped for more than two weeks. 
 

(3) Reduced Rate of Production Delay.  A reduced rate of production delay occurs when 
the rate of production on the work in conflict with the utility in an unanticipated location 
decreases by more than 25 percent and lasts longer than seven calendar days.” 

 
Revise Article 107.40(c) of the Standard Specifications to read: 
 

“ (c) Payment.  Payment for Minor, Major, and Reduced Rate of Production Delays will be made 
as follows. 
 
(1) Minor Delay.  Labor idled which cannot be used on other work will be paid for according 

to Article 109.04(b)(1) and (2) for the time between start of the delay and the minimum 
remaining hours in the work shift required by the prevailing practice in the area. 
 
Equipment idled which cannot be used on other work, and which is authorized to 
standby on the project site by the Engineer, will be paid for according to 
Article 109.04(b)(4). 
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(2) Major Delay.  Labor will be the same as for a minor delay. 

 
Equipment will be the same as for a minor delay, except Contractor-owned equipment 
will be limited to two weeks plus the cost of move-out to either the Contractor’s yard or 
another job and the cost to re-mobilize, whichever is less.  Rental equipment may be 
paid for longer than two weeks provided the Contractor presents adequate support to 
the Department (including lease agreement) to show retaining equipment on the job is 
the most economical course to follow and in the public interest. 
 

(3) Reduced Rate of Production Delay.  The Contractor will be compensated for the 
reduced productivity for labor and equipment time in excess of the 25 percent threshold 
for that portion of the delay in excess of seven calendar days.  Determination of 
compensation will be in accordance with Article 104.02, except labor and material 
additives will not be permitted. 
 

Payment for escalated material costs, escalated labor costs, extended project overhead, 
and extended traffic control will be determined according to Article 109.13.” 

 
Revise Article 108.04(b) of the Standard Specifications to read: 
 

“ (b) No working day will be charged under the following conditions. 
 
(1) When adverse weather prevents work on the controlling item. 

 
(2) When job conditions due to recent weather prevent work on the controlling item. 

 
(3) When conduct or lack of conduct by the Department or its consultants, representatives, 

officers, agents, or employees; delay by the Department in making the site available; 
or delay in furnishing any items required to be furnished to the Contractor by the 
Department prevents work on the controlling item. 

 
(4) When delays caused by utility or railroad adjustments prevent work on the controlling 

item. 
 

(5) When strikes, lock-outs, extraordinary delays in transportation, or inability to procure 
critical materials prevent work on the controlling item, as long as these delays are not 
due to any fault of the Contractor. 

 
(6) When any condition over which the Contractor has no control prevents work on the 

controlling item.” 
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Revise Article 109.09(f) of the Standard Specifications to read: 

 
“ (f) Basis of Payment.  After resolution of a claim in favor of the Contractor, any adjustment in 

time required for the work will be made according to Section 108.  Any adjustment in the 
costs to be paid will be made for direct labor, direct materials, direct equipment, direct 
jobsite overhead, direct offsite overhead, and other direct costs allowed by the resolution.  
Adjustments in costs will not be made for interest charges, loss of anticipated profit, 
undocumented loss of efficiency, home office overhead and unabsorbed overhead other 
than as allowed by Article 109.13, lost opportunity, preparation of claim expenses and 
other consequential indirect costs regardless of method of calculation. 
 
The above Basis of Payment is an essential element of the contract and the claim cost 
recovery of the Contractor shall be so limited.” 

 
Add the following to Section 109 of the Standard Specifications. 
 

“ 109.13 Payment for Contract Delay.  Compensation for escalated material costs, escalated 
labor costs, extended project overhead, and extended traffic control will be allowed when such 
costs result from a delay meeting the criteria in the following table. 

 
Contract Type Cause of Delay Length of Delay 

Working Days 
Article 108.04(b)(3) or 
Article 108.04(b)(4) 

No working days have been charged for two 
consecutive weeks. 

Completion 
Date 

Article 108.08(b)(1) or 
Article 108.08(b)(7) 

The Contractor has been granted a minimum two 
week extension of contract time, according to 
Article 108.08. 

 
Payment for each of the various costs will be according to the following. 
 
(a) Escalated Material and/or Labor Costs.  When the delay causes work, which would have 

otherwise been completed, to be done after material and/or labor costs have increased, 
such increases will be paid.  Payment for escalated material costs will be limited to the 
increased costs substantiated by documentation furnished by the Contractor.  Payment 
for escalated labor costs will be limited to those items in Article 109.04(b)(1) and (2), 
except the 35 percent and 10 percent additives will not be permitted. 

  



FAP Route 350 (IL 50/Cicero Ave) 
Project HSIP-TJYT(111) 
Section FAP 0350 22 II 

Will County 
Contract No. 62R51 

 

 
206 

 
(b) Extended Project Overhead.  For the duration of the delay, payment for extended project 

overhead will be paid as follows. 
 
(1) Direct Jobsite and Offsite Overhead.  Payment for documented direct jobsite overhead 

and documented direct offsite overhead, including onsite supervisory and 
administrative personnel, will be allowed according to the following table. 
 

Original Contract 
Amount 

Supervisory and Administrative 
Personnel 

Up to $5,000,000 One Project Superintendent 

Over $   5,000,000 -  
up to $25,000,000 

One Project Manager, 
One Project Superintendent or 
Engineer, and 
One Clerk 

Over $25,000,000 -  
up to $50,000,000 

One Project Manager, 
One Project Superintendent, 
One Engineer, and 
One Clerk 

Over $50,000,000 

One Project Manager, 
Two Project Superintendents, 
One Engineer, and 
One Clerk 

 
(2) Home Office and Unabsorbed Overhead.  Payment for home office and unabsorbed 

overhead will be calculated as 8 percent of the total delay cost. 
 

(c) Extended Traffic Control.  Traffic control required for an extended period of time due to the 
delay will be paid for according to Article 109.04.   
 
When an extended traffic control adjustment is paid under this provision, an adjusted unit 
price as provided for in Article 701.20(a) for increase or decrease in the value of work by 
more than ten percent will not be paid. 
 

Upon payment for a contract delay under this provision, the Contractor shall assign 
subrogation rights to the Department for the Department’s efforts of recovery from any other party 
for monies paid by the Department as a result of any claim under this provision.  The Contractor 
shall fully cooperate with the Department in its efforts to recover from another party any money 
paid to the Contractor for delay damages under this provision.” 
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CONSTRUCTION AIR QUALITY – DIESEL RETROFIT (BDE) 
 
Effective:  June 1, 2010      Revised:  January 1, 2025 
 
The reduction of emissions of particulate matter (PM) for off-road equipment shall be 
accomplished by installing retrofit emission control devices.  The term “equipment” refers to diesel 
fuel powered devices rated at 50 hp and above, to be used on the jobsite in excess of seven 
calendar days over the course of the construction period on the jobsite (including rental 
equipment). 
 
Contractor and subcontractor diesel powered off-road equipment assigned to the contract shall 
be retrofitted according to the table below.   
 

Horsepower Range Model Year and Older 
50-99 2003 

100-299 2002 
300-599 2000 
600-749 2001 

750 and up 2005 
 
The retrofit emission control devices shall achieve a minimum PM emission reduction of 
50 percent and shall be: 
 

a) Included on the U.S. Environmental Protection Agency (USEPA) Verified Retrofit 
Technology List (https://www.epa.gov/verified-diesel-tech/verified-technologies-list-clean-
diesel),  
or verified by the California Air Resources Board (CARB) 
(http://www.arb.ca.gov/diesel/verdev/vt/cvt.htm); or 

 
b) Retrofitted with a non-verified diesel retrofit emission control device if verified retrofit 

emission control devices are not available for equipment proposed to be used on the 
project, and if the Contractor has obtained a performance certification from the retrofit 
device manufacturer that the emission control device provides a minimum PM emission 
reduction of 50 percent. 

 
Note: Large cranes (Crawler mounted cranes) which are responsible for critical lift operations are 
exempt from installing retrofit emission control devices if such devices adversely affect equipment 
operation. 
 
Diesel powered off-road equipment with engine ratings of 50 hp and above, which are unable to 
be retrofitted with verified emission control devices or if performance certifications are not 
available which will achieve a minimum 50 percent PM reduction, may be granted a waiver by the 
Department if documentation is provided showing good faith efforts were made by the Contractor 
to retrofit the equipment. 
  

https://www.epa.gov/verified-diesel-tech/verified-technologies-list-clean-diesel
https://www.epa.gov/verified-diesel-tech/verified-technologies-list-clean-diesel
http://www.arb.ca.gov/diesel/verdev/vt/cvt.htm


FAP Route 350 (IL 50/Cicero Ave) 
Project HSIP-TJYT(111) 
Section FAP 0350 22 II 

Will County 
Contract No. 62R51 

 

 
208 

 
Construction shall not proceed until the Contractor submits a certified list of the diesel powered 
off-road equipment that will be used, and as necessary, retrofitted with emission control devices.  
The list(s) shall include (1) the equipment number, type, make, Contractor/rental company name; 
and (2) the emission control devices make, model, USEPA or CARB verification number, or 
performance certification from the retrofit device manufacturer.  Equipment reported as fitted with 
emissions control devices shall be made available to the Engineer for visual inspection of the 
device installation, prior to being used on the jobsite. 
 
The Contractor shall submit an updated list of retrofitted off-road construction equipment as 
retrofitted equipment changes or comes on to the jobsite.  The addition or deletion of any diesel 
powered equipment shall be included on the updated list. 
 
If any diesel powered off-road equipment is found to be in non-compliance with any portion of this 
special provision, the Engineer will issue the Contractor a diesel retrofit deficiency deduction. 
 
Any costs associated with retrofitting any diesel powered off-road equipment with emission control 
devices shall be considered as included in the contract unit prices bid for the various items of 
work involved and no additional compensation will be allowed.  The Contractor's compliance with 
this notice and any associated regulations shall not be grounds for a claim. 
 
Diesel Retrofit Deficiency Deduction 
 
When the Engineer determines that a diesel retrofit deficiency exists, a daily monetary deduction 
will be imposed for each calendar day or fraction thereof the deficiency continues to exist.  The 
calendar day(s) will begin when the time period for correction is exceeded and end with the 
Engineer's written acceptance of the correction.  The daily monetary deduction will be $1,000.00 
for each deficiency identified. 
 
The deficiency will be based on lack of diesel retrofit emissions control. 
 
If a Contractor accumulates three diesel retrofit deficiency deductions for the same piece of 
equipment in a contract period, the Contractor will be shutdown until the deficiency is corrected.  
Such a shutdown will not be grounds for any extension of the contract time, waiver of penalties, 
or be grounds for any claim. 
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DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE) 
Effective:  September 1, 2000     Revised:  January 2, 2025 
 
1. OVERVIEW AND GENERAL OBLIGATION.  The Department of Transportation, as a recipient 

of federal financial assistance, is required to take all necessary and reasonable steps to 
ensure nondiscrimination in the award and administration of contracts.  Consequently, the 
federal regulatory provisions of 49 CFR Part 26 apply to this contract concerning the utilization 
of disadvantaged business enterprises.  For the purposes of this Special Provision, a 
disadvantaged business enterprise (DBE) means a business certified in accordance with the 
requirements of 49 CFR Part 26 and listed in the Illinois Unified Certification Program (IL UCP) 
DBE Directory.  Award of the contract is conditioned on meeting the requirements of 49 CFR 
Part 26, and failure by the Contractor to carry out the requirements of Part 26 is a material 
breach of the contract and may result in the termination of the contract or such other remedies 
as the Department deems appropriate. 

 
2. CONTRACTOR ASSURANCE.  All assurances set forth in FHWA 1273 are hereby 

incorporated by reference and will be physically attached to the final contract and all 
subcontracts. 

 
3. CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR.  The Department has 

determined the work of this contract has subcontracting opportunities that may be suitable for 
performance by DBE companies and that, in the absence of unlawful discrimination and in an 
arena of fair and open competition, DBE companies can be expected to perform 12.00% of 
the work.  This percentage is set as the DBE participation goal for this contract.  Consequently, 
in addition to the other award criteria established for this contract, the Department will only 
award this contract to a bidder who makes a good faith effort to meet this goal of DBE 
participation in the performance of the work in accordance with the requirements of 
49 CFR 26.53 and SBE Memorandum No. 24-02.   

 
4. IDENTIFICATION OF CERTIFIED DBE.  Information about certified DBE Contractors can be 

found in the Illinois UCP Directory.  Bidders can obtain additional information and assistance 
with identifying DBE-certified companies at the Department’s website or by contacting the 
Department’s Bureau of Small Business Enterprises at (217) 785-4611. 

 
5. BIDDING PROCEDURES.  Compliance with this Special Provision and SBE Policy 

Memorandum 24-02 is a material bidding requirement. The following shall be included with 
the bid. 

 
(a) DBE Utilization Plan (form SBE 2026) documenting enough DBE participation has been 

obtained to meet the goal, or a good faith effort has been made to meet the goal even 
though the efforts did not succeed in obtaining enough DBE participation to meet the goal. 

 
(b) Applicable DBE Participation Statement (form SBE 2023, 2024, and/or 2025) for each 

DBE firm the bidder has committed to perform the work to achieve the contract goal. 
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The required forms and documentation shall be submitted as a single .pdf file using the 
“Integrated Contractor Exchange (iCX)” application within the Department’s “EBids System”. 
 
The Department will not accept a bid if it does not meet the bidding procedures set forth herein 
and the bid will be declared non-responsive.  A bidder declared non-responsive for failure to 
meet the bidding procedures will not give rise to an administrative reconsideration.  In the 
event the bid is declared non-responsive, the Department may elect to cause the forfeiture of 
the penal sum of the bidder’s proposal guaranty and may deny authorization to bid the project 
if re-advertised for bids.   

 
6. UTILZATION PLAN EVALUATION.  The contract will not be awarded until the Utilization Plan 

is approved.  All information submitted by the bidder must be complete, accurate, and 
adequately document the bidder has committed to DBE participation sufficient to meet the 
goal, or that the bidder has made good faith efforts to do so, in the event the bidder cannot 
meet the goal, in order for the Department to commit to the performance of the contract by 
the bidder.   
 
The Utilization Plan will be approved by the Department if the Utilization Plan documents 
sufficient commercially useful DBE work to meet the contract goal or the Department 
determines, based  upon the documentation submitted, that the bidder has made a good faith 
effort to meet the contract goal pursuant to 49 CFR Part 26, Appendix A and the requirements 
of SBE 2026.   
 
If the Department determines that a good faith effort has not been made, the Department will 
notify the responsible company official designated in the Utilization Plan of that determination 
in accordance with SBE Policy Memorandum 24-02.     

 
7. CALCULATING DBE PARTICIPATION.  The Utilization Plan values represent work the bidder 

commits to have performed by the specified DBEs and paid for upon satisfactory completion.  
The Department is only able to count toward the achievement of the overall goal and the 
contract goal the value of payments made for the work actually performed by DBE firms.  In 
addition, a DBE must perform a commercially useful function on the contract to be counted.  
A commercially useful function is generally performed when the DBE is responsible for the 
work and is carrying out its responsibilities by actually performing, managing, and supervising 
the work involved.  The Department and Contractor are governed by the provisions of 49 CFR 
Part 26.55(c) on questions of commercially useful functions as it affects the work.  Specific 
guidelines for counting goal credit are provided in 49 CFR Part 26.55.  In evaluating Utilization 
Plans for award the Department will count goal credit as set forth in Part 26 and in accordance 
with SBE Policy Memorandum 24-02.    
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8. CONTRACT COMPLIANCE.  The Contractor must utilize the specific DBEs listed to 

perform the work and supply the materials for which each DBE is listed in the Contractor’s 
approved Utilization Plan, unless the Contractor obtains the Department’s written consent to 
terminate the DBE or any portion of its work.  The DBE Utilization Plan approved by SBE is a 
condition-of-award, and any deviation to that Utilization Plan, the work set forth therein to be 
performed by DBE firms, or the DBE firms specified to perform that work, must be approved, 
in writing, by the Department in accordance with federal regulatory requirements.  Deviation 
from the DBE Utilization Plan condition-of-award without such written approval is a violation 
of the contract and may result in termination of the contract or such other remedy the 
Department deems appropriate. The following administrative procedures and remedies 
govern the compliance by the Contractor with the contractual obligations established by the 
Utilization Plan.  
 
(a) NOTICE OF DBE PERFORMANCE.  The Contractor shall provide the Engineer with at 

least three days advance notice of when all DBE firms are expected to perform the work 
committed under the Contractor’s Utilization Plan.   

 
(b) SUBCONTRACT.  If awarded the contract, the Contractor is required to enter into written 

subcontracts with all DBE firms indicated in the approved Utilization Plan and must provide 
copies of fully executed DBE subcontracts to the Department upon request.  
Subcontractors shall ensure that all lower tier subcontracts or agreements with DBEs to 
supply labor or materials be performed in accordance with this Special Provision. 
 

(c) PAYMENT TO DBE FIRMS.  The Department is prohibited by federal regulations from 
crediting the participation of a DBE included in the Utilization Plan toward either the 
contract goal or the Department’s overall goal until the amount to be applied toward the 
goal has been paid to the DBE.  The Contractor shall document and report all payments 
for work performed by DBE certified firms in accordance with Article 109.11 of the 
Standard Specifications.  All records of payment for work performed by DBE certified firms 
shall be made available to the Department upon request.   
 

(d) FINAL PAYMENT.  After the performance of the final item of work or trucking, or delivery 
of material by a DBE and final payment to the DBE by the Contractor, but not later than 
30 calendar days after payment has been made by the Department to the Contractor for 
such work or material, the Contractor shall submit a DBE Payment Agreement (form 
SBE 2115) to the Engineer.  If the Contractor does not have the full amount of work 
indicated in the Utilization Plan performed by the DBE companies indicated in the 
Utilization Plan and after good faith efforts are reviewed, the Department may deduct from 
contract payments to the Contractor the amount of the goal not achieved as liquidated and 
ascertained damages.   
 

(g) ENFORCEMENT.  The Department reserves the right to withhold payment to the 
Contractor to enforce the provisions of this Special Provision.  Final payment shall not be 
made on the contract until such time as the Contractor submits sufficient documentation 
demonstrating achievement of the goal in accordance with this Special Provision or after 
liquidated damages have been determined and collected. 
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HOT-MIX ASPHALT – LONGITUDINAL JOINT SEALANT (BDE) 
 
Effective:  November 1, 2022      Revised:  August 1, 2023 

 
Add the following after the second sentence in the eighth paragraph of Article 406.06(h)(2) of the 
Standard Specifications: 

 
“ If rain is forecasted and traffic is to be on the LJS or if pickup/tracking of the LJS 
material is likely, the LJS shall be covered immediately following its application with 
FA 20 fine aggregate mechanically spread uniformly at a rate of 1.5 ± 0.5 lb/sq yd 
(0.75 ± 0.25 kg/sq m).  Fine aggregate landing outside of the LJS shall be removed 
prior to application of tack coat.” 

 
Add the following after the first sentence in the ninth paragraph of Article 406.06(h)(2) of the 
Standard Specifications: 

 
“ LJS half-width shall be applied at a width of 9 ± 1 in. (225 ± 25 mm) in the immediate 
lane to be placed with the outside edge flush with the joint of the next HMA lift.  The 
vertical face of any longitudinal joint remaining in place shall also be coated.” 

 
Add the following after the eleventh paragraph of Article 406.06(h)(2) of the Standard 
Specifications: 
 

“LJS Half-Width Application Rate, lb/ft (kg/m) 1/ 

Lift Thickness, 
in. (mm) 

Coarse Graded Mixture 

(IL-19.0, IL-19.0L, IL-9.5, 
IL-9.5L, IL-4.75) 

Fine Graded 
Mixture 

(IL-9.5FG) 

SMA Mixture 
(SMA-9.5, 
SMA-12.5) 

¾ (19) 0.44 (0.66)   
1 (25) 0.58 (0.86)   

1 ¼ (32) 0.66 (0.98) 0.44 (0.66)  
1 ½ (38) 0.74 (1.10) 0.48 (0.71) 0.63 (0.94) 
1 ¾ (44) 0.82 (1.22) 0.52 (0.77) 0.69 (1.03) 
2 (50) 0.90 (1.34) 0.56 (0.83) 0.76 (1.13) 

≥ 2 ¼ (60) 0.98 (1.46)   
 
1/ The application rate includes a surface demand for liquid.  The thickness of the 

LJS may taper from the center of the application to a lesser thickness on the edge 
of the application, provided the correct width and application rate are maintained.” 

 
Revise the second paragraph of Article 406.13(b) of the Standard Specifications to read: 
 

“ Aggregate for covering tack, LJS, or FLS will not be measured for payment.” 
 
Add the following to the end of the second paragraph of Article 406.14 of the Standard 
Specifications: 
 

“ Longitudinal joint sealant (LJS) half-width will be paid for at the contract unit price per foot 
(meter) for LONGITUDINAL JOINT SEALANT, HALF-WIDTH.” 
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PAVEMENT MARKING (BDE) 
Effective:  April 1, 2025      Revised:  November 1, 2025 
 
Revise the fourth sentence of the fourth paragraph of Article 780.05 of the Standard Specifications 
to read: 
 

“ Grooves for letters and symbols shall be cut in a rectangular shape or in the shape of the 
proposed marking so the entire marking will fit within the limits of the grooved area.” 
 
Revise the last sentence of the third paragraph of Article 780.08 of the Standard Specifications to 
read: 
 

“ The Contractor shall install the preformed plastic pavement markings according to the 
manufacturer’s recommendations.” 
 
Revise the second sentence of the first paragraph of Article 780.13 of the Standard Specifications 
to read: 
 

“ In addition, thermoplastic, preformed plastic, epoxy, preformed thermoplastic, polyurea, and 
modified urethane pavement markings will be inspected following a winter performance period 
that extends from November 15 to April 1 of the next year.” 
 
 
PERFORMANCE GRADED ASPHALT BINDER (BDE) 
 
Effective:  January 1, 2023 
 
Revise Article 1032.05 of the Standard Specifications to read: 
 

“ 1032.05 Performance Graded Asphalt Binder.  These materials will be accepted according 
to the Bureau of Materials Policy Memorandum, “Performance Graded Asphalt Binder 
Qualification Procedure.”  The Department will maintain a qualified producer list.  These materials 
shall be free from water and shall not foam when heated to any temperature below the actual 
flash point.  Air blown asphalt, recycle engine oil bottoms (ReOB), and polyphosphoric acid (PPA) 
modification shall not be used. 

 
When requested, producers shall provide the Engineer with viscosity/temperature 

relationships for the performance graded asphalt binders delivered and incorporated in the work. 
 
(a) Performance Graded (PG) Asphalt Binder.  The asphalt binder shall meet the 

requirements of AASHTO M 320, Table 1 “Standard Specification for Performance Graded 
Asphalt Binder” for the grade shown on the plans and the following.  

 
Test Parameter 

Small Strain Parameter (AASHTO PP 113) BBR, ΔTc,  
40 hrs PAV (40 hrs continuous or 2 PAV at 20 hrs) -5 °C min. 
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(b) Modified Performance Graded (PG) Asphalt Binder.  The asphalt binder shall meet the 
requirements of AASHTO M 320, Table 1 “Standard Specification for Performance Graded 
Asphalt Binder” for the grade shown on the plans.   

 
Asphalt binder modification shall be performed at the source, as defined in the Bureau of 
Materials Policy Memorandum, “Performance Graded Asphalt Binder Qualification 
Procedure.”  
 
Modified asphalt binder shall be safe to handle at asphalt binder production and storage 
temperatures or HMA construction temperatures.  Safety Data Sheets (SDS) shall be 
provided for all asphalt modifiers.  

 
(1) Polymer Modification (SB/SBS or SBR).  Elastomers shall be added to the base 

asphalt binder to achieve the specified performance grade and shall be either a 
styrene-butadiene diblock, triblock copolymer without oil extension, or a styrene-
butadiene rubber.  The polymer modified asphalt binder shall be smooth, 
homogeneous, and be according to the requirements shown in Table 1 or 2 for the 
grade shown on the plans. 

 
Table 1 - Requirements for Styrene-Butadiene Copolymer (SB/SBS) 

Modified Asphalt Binders 

Test 

Asphalt Grade 
SB/SBS PG 64-28 
SB/SBS PG 70-22 

Asphalt Grade 
SB/SBS PG 64-34 
SB/SBS PG 70-28 
SB/SBS PG 76-22 
SB/SBS PG 76-28 

Separation of Polymer 
ITP, "Separation of Polymer from Asphalt 
Binder" 
Difference in °F (°C) of the softening 
point between top and bottom portions 4 (2) max. 4 (2) max. 

TESTS ON RESIDUE FROM ROLLING THIN FILM OVEN TEST (AASHTO T 240) 

Elastic Recovery 
ASTM D 6084, Procedure A, 
77 °F (25 °C), 100 mm elongation, % 60 min. 70 min. 
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Table 2 - Requirements for Styrene-Butadiene Rubber (SBR) 

Modified Asphalt Binders 

Test 

Asphalt Grade 
SBR PG 64-28 
SBR PG 70-22 

Asphalt Grade 
SB/SBS PG 64-34 
SB/SBS PG 70-28 

SBR PG 76-22 
SBR PG 76-28 

Separation of Polymer  
ITP, "Separation of Polymer from Asphalt 
Binder" 
Difference in °F (°C) of the softening point 
between top and bottom portions 4 (2) max. 4 (2) max. 

Toughness 
ASTM D 5801, 77 °F (25 °C), 
20 in./min. (500 mm/min.), in.-lbs (N-m) 110 (12.5) min. 110 (12.5) min. 

Tenacity 
ASTM D 5801, 77 °F (25 °C),  
20 in./min. (500 mm/min.), in.-lbs (N-m) 75 (8.5) min. 75 (8.5) min. 

TESTS ON RESIDUE FROM ROLLING THIN FILM OVEN TEST (AASHTO T 240) 

Elastic Recovery 
ASTM D 6084, Procedure A, 
77 °F (25 °C), 100 mm elongation, % 40 min. 50 min. 

 
(2) Ground Tire Rubber (GTR) Modification.  GTR modification is the addition of recycled 

ground tire rubber to liquid asphalt binder to achieve the specified performance grade.  
GTR shall be produced from processing automobile and/or truck tires by the ambient 
grinding method or micronizing through a cryogenic process.  GTR shall not exceed 
1/16 in. (2 mm) in any dimension and shall not contain free metal particles, moisture 
that would cause foaming of the asphalt, or other foreign materials.  A mineral powder 
(such as talc) meeting the requirements of AASHTO M 17 may be added, up to a 
maximum of four percent by weight of GTR to reduce sticking and caking of the GTR 
particles.  When tested in accordance with Illinois Modified AASHTO T 27 “Standard 
Method of Test for Sieve Analysis of Fine and Coarse Aggregates” or AASHTO PP 74 
“Standard Practice for Determination of Size and Shape of Glass Beads Used in Traffic 
Markings by Means of Computerized Optical Method”, a 50 g sample of the GTR shall 
conform to the following gradation requirements. 

 
Sieve Size Percent Passing 

No. 16 (1.18 mm) 100 
No. 30 (600 µm) 95 ± 5 
No. 50 (300 µm) > 20 

 
GTR modified asphalt binder shall be tested for rotational viscosity according to 
AASHTO T 316 using spindle S27.  GTR modified asphalt binder shall be tested for 
original dynamic shear and RTFO dynamic shear according to AASHTO T 315 using 
a gap of 2 mm. 
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The GTR modified asphalt binder shall meet the requirements of Table 3. 
 

Table 3 - Requirements for Ground Tire Rubber (GTR) 
Modified Asphalt Binders 

Test 
Asphalt Grade 
GTR PG 64-28 
GTR PG 70-22 

 

Asphalt Grade 
GTR PG 76-22 
GTR PG 76-28 
GTR PG 70-28 

TESTS ON RESIDUE FROM ROLLING THIN FILM OVEN TEST (AASHTO T 240) 

Elastic Recovery 
ASTM D 6084, Procedure A, 
77 °F (25 °C), 100 mm elongation, % 60 min. 70 min. 

 
(3) Softener Modification (SM).  Softener modification is the addition of organic 

compounds, such as engineered flux, bio-oil blends, modified vegetable oils, glycol 
amines, and fatty acid derivatives, to the base asphalt binder to achieve the specified 
performance grade.  Softeners shall be dissolved, dispersed, or reacted in the asphalt 
binder to enhance its performance and shall remain compatible with the asphalt binder 
with no separation.  Softeners shall not be added to modified PG asphalt binder as 
defined in Articles 1032.05(b)(1) or 1032.05(b)(2). 

 
An Attenuated Total Reflectance-Fourier Transform Infrared spectrum (ATR-FTIR) 
shall be collected for both the softening compound as well as the softener modified 
asphalt binder at the dose intended for qualification.  The ATR-FTIR spectra shall be 
collected on unaged softener modified binder, 20-hour Pressurized Aging Vessel (PAV) 
aged softener modified binder, and 40-hour PAV aged softener modified binder.  The 
ATR-FTIR shall be collected in accordance with Illinois Test Procedure 601.  The 
electronic files spectral files (in one of the following extensions or equivalent:  *.SPA, 
*.SPG, *.IRD, *.IFG, *.CSV,  *.SP, *.IRS, *.GAML, *.[0-9], *.IGM, *.ABS, *.DRT, *.SBM, 
*.RAS) shall be submitted to the Central Bureau of Materials.  
 
Softener modified asphalt binders shall meet the requirements in Table 4.  

 
Table 4 - Requirements for Softener Modified Asphalt Binders 

Test 

          Asphalt Grade 
SM PG 46-28        SM PG 46-34 
SM PG 52-28        SM PG 52-34 
SM PG 58-22        SM PG 58-28 
SM PG 64-22         

Small Strain Parameter (AASHTO PP 113) 
BBR, ΔTc, 40 hrs PAV (40 hrs continuous 
or 2 PAV at 20 hrs)  

 
-5°C min. 

Large Strain Parameter (Illinois Modified 
AASHTO T 391) DSR/LAS Fatigue 
Property, Δ|G*|peak τ, 40 hrs PAV (40 hrs 
continuous or 2 PAV at 20 hrs)  

≥ 54 % 

 
The following grades may be specified as tack coats. 
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Asphalt Grade Use 

PG 58-22, PG 58-28, PG 64-22 Tack Coat” 
 
Revise Article 1031.06(c)(1) and 1031.06(c)(2) of the Standard Specifications to read: 
 

“ (1) RAP/RAS.  When RAP is used alone or RAP is used in conjunction with RAS, the 
percentage of virgin ABR shall not exceed the amounts listed in the following table. 

 
HMA Mixtures - RAP/RAS Maximum ABR % 1/ 2/ 

Ndesign Binder Surface Polymer Modified 
Binder or Surface 3/ 

30 30 30 10 
50 25 15 10 
70 15 10 10 
90 10 10 10 

 
1/ For Low ESAL HMA shoulder and stabilized subbase, the RAP/RAS ABR shall not 

exceed 50 percent of the mixture. 
 
2/ When RAP/RAS ABR exceeds 20 percent, the high and low virgin asphalt binder 

grades shall each be reduced by one grade (i.e. 25 percent ABR would require a 
virgin asphalt binder grade of PG  64-22 to be reduced to a PG 58-28).   

 
3/ The maximum ABR percentages for ground tire rubber (GTR) modified mixes shall 

be equivalent to the percentages specified for SBS/SBR polymer modified mixes. 
 

(2) FRAP/RAS.  When FRAP is used alone or FRAP is used in conjunction with RAS, the 
percentage of virgin asphalt binder replacement shall not exceed the amounts listed 
in the following table. 
 

HMA Mixtures - FRAP/RAS Maximum ABR % 1/ 2/ 

Ndesign Binder Surface Polymer Modified 
Binder or Surface 3/ 

30 55 45 15 
50 45 40 15 
70 45 35 15 
90 45 35 15 

SMA - - - - 25 
IL-4.75 - - - - 35 

 
1/ For Low ESAL HMA shoulder and stabilized subbase, the FRAP/RAS ABR shall 

not exceed 50 percent of the mixture. 
 

2/ When FRAP/RAS ABR exceeds 20 percent for all mixes, the high and low virgin 
asphalt binder grades shall each be reduced by one grade (i.e. 25 percent ABR 
would require a virgin asphalt binder grade of PG 64-22 to be reduced to a PG 58-
28). 
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3/ The maximum ABR percentages for GTR modified mixes shall be equivalent to the 

percentages specified for SBS/SBR polymer modified mixes.” 
 
Add the following to the end of Note 2 of Article 1030.03 of the Standard Specifications. 
 

“ A dedicated storage tank for the ground tire rubber (GTR) modified asphalt binder shall be 
provided.  This tank shall be capable of providing continuous mechanical mixing 
throughout and/or recirculation of the asphalt binder to provide a uniform mixture.  The 
tank shall be heated and capable of maintaining the temperature of the asphalt binder at 
300 °F to 350 °F (149 °C to 177 °C).  The asphalt binder metering systems of dryer drum 
plants shall be calibrated with the actual GTR modified asphalt binder material with an 
accuracy of ±0.40 percent.” 

 
 
RAISED REFLECTIVE PAVEMENT MARKERS (BDE) 
Effective:  November 1, 2025 
 
Revise the eighth sentence of the second paragraph of Article 781.03(a) of the Standard 
Specifications to read: 
 

“ A rapid setting epoxy selected from the Department’s qualified product list for raised 
reflective pavement markers shall be poured into the cut to within 3/8 in. (9 mm) of the 
pavement surface.” 

 
Revise the first sentence of Article 1096.01 of the Standard Specifications to read: 
 

“ 1096.01 Raised Reflective Pavement Markers.  Raised reflective pavement markers shall 
meet the following requirements and be on the Department’s qualified product list.” 
 
 
REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES (BDE) 
 
Effective:  January 1, 2024      Revised:  April 1, 2024 
 
Revise the first paragraph of Article 669.04 of the Standard Specifications to read: 
 

“ 669.04 Regulated Substances Monitoring.  Regulated substances monitoring includes 
environmental observation and field screening during regulated substances management 
activities.  The excavated soil and groundwater within the work areas shall be managed as either 
uncontaminated soil, hazardous waste, special waste, or non-special waste.   

 
As part of the regulated substances monitoring, the monitoring personnel shall perform and 

document the applicable duties listed on form BDE 2732 “Regulated Substances Monitoring Daily 
Record (RSMDR)”.” 

 
Revise the first two sentences of the nineteenth paragraph of Article 669.05 of the Standard 
Specifications to read: 
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“ The Contractor shall coordinate waste disposal approvals with the disposal facility and provide 
the specific analytical testing requirements of that facility.  The Contractor shall make all 
arrangements for collection, transportation, and analysis of landfill acceptance testing.” 
 
Revise the last paragraph of Article 669.05 of the Standard Specifications to read: 
 

“ The Contractor shall select a permitted landfill facility or CCDD/USFO facility meeting the 
requirements of 35 Ill. Admin. Code Parts 810-814 or Part 1100, respectively.  The Department 
will review and approve or reject the facility proposed by the Contractor based upon information 
provided in BDE 2730.  The Contractor shall verify whether the selected facility is compliant with 
those applicable standards as mandated by their permit and whether the facility is presently, has 
previously been, or has never been, on the United States Environmental Protection Agency (U.S. 
EPA) National Priorities List or the Resource Conservation and Recovery Act (RCRA) List of 
Violating Facilities.  The use of a Contractor selected facility shall in no manner delay the 
construction schedule or alter the Contractor's responsibilities as set forth.” 
 
Revise the first paragraph of Article 669.07 of the Standard Specifications to read: 
 

“ 669.07 Temporary Staging.  Soil classified according to Articles 669.05(a)(2), (b)(1), or (c) 
may be temporarily staged at the Contractor’s option.  All other soil classified according to 
Articles 669.05(a)(1), (a)(3), (a)(4), (a)(5), (a)(6), or (b)(2) shall be managed and disposed of 
without temporary staging to the greatest extent practicable.  If circumstances beyond the 
Contractor’s control require temporary staging of these latter materials, the Contractor shall 
request approval from the Engineer in writing. 

 
Topsoil for re-use as final cover which has been field screened and found not to exhibit PID 

readings over daily background readings as documented on the BDE 2732, visual staining or 
odors, and is classified according to Articles 669.05(a)(2), (a)(3), (a)(4), (b)(1), or (c) may be 
temporarily staged at the Contractor’s option.”   
 
Add the following paragraph after the sixth paragraph of Article 669.11 of the Standard 
Specifications. 
 

“ The sampling and testing of effluent water derived from dewatering discharges for priority 
pollutants volatile organic compounds (VOCs), priority pollutants semi-volatile organic 
compounds (SVOCs), or priority pollutants metals, will be paid for at the contract unit price per 
each for VOCS GROUNDWATER ANALYSIS using EPA Method 8260B, SVOCS 
GROUNDWATER ANALYSIS using EPA Method 8270C, or RCRA METALS GROUNDWATER 
ANALYSIS using EPA Methods 6010B and 7471A.  This price shall include transporting the 
sample from the job site to the laboratory.” 
 
Revise the first sentence of the eight paragraph of Article 669.11 of the Standard Specifications 
to read: 
 

“ Payment for temporary staging of soil classified according to Articles 669.05(a)(1), (a)(3), 
(a)(4), (a)(5), (a)(6), or (b)(2) to be managed and disposed of, if required and approved by the 
Engineer, will be paid according to Article 109.04.” 
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SEEDING (BDE) 
 
Effective:  November 1, 2022 
 
Revise Article 250.07 of the Standard Specifications to read: 
 

“ 250.07 Seeding Mixtures.  The classes of seeding mixtures and combinations of mixtures 
will be designated in the plans. 
 

When an area is to be seeded with two or more seeding classes, those mixtures shall be 
applied separately on the designated area within a seven day period.  Seeding shall occur prior 
to placement of mulch cover.  A Class 7 mixture can be applied at any time prior to applying any 
seeding class or added to them and applied at the same time. 
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TABLE 1 - SEEDING MIXTURES 
Class - Type Seeds lb/acre (kg/hectare) 
1 Lawn Mixture 1/ Kentucky Bluegrass 100 (110) 
  Perennial Ryegrass 60 (70) 
  Festuca rubra ssp. rubra (Creeping Red Fescue) 40 (50) 
1A Salt Tolerant Kentucky Bluegrass 60 (70) 
 Lawn Mixture 1/ Perennial Ryegrass 20 (20) 
  Festuca rubra ssp. rubra (Creeping Red Fescue)  20 (20) 
  Festuca brevipilla (Hard Fescue) 20 (20) 
  Puccinellia distans (Fults Saltgrass or Salty Alkaligrass) 60 (70) 
1B Low Maintenance Turf-Type Fine Fescue 3/ 150 (170) 
 Lawn Mixture 1/ Perennial Ryegrass 20 (20) 
  Red Top 10 (10) 
  Festuca rubra ssp. rubra (Creeping Red Fescue) 20 (20) 
2 Roadside Mixture 1/ Lolium arundinaceum (Tall Fescue) 100 (110) 
  Perennial Ryegrass 50 (55) 
  Festuca rubra ssp. rubra (Creeping Red Fescue) 40 (50) 
  Red Top 10 (10) 
2A Salt Tolerant Lolium arundinaceum (Tall Fescue) 60 (70) 
 Roadside Mixture 1/ Perennial Ryegrass 20 (20) 
  Festuca rubra ssp. rubra (Creeping Red Fescue) 30 (20) 
  Festuca brevipila (Hard Fescue)  30 (20) 
  Puccinellia distans (Fults Saltgrass or Salty Alkaligrass) 60 (70) 
3 Northern Illinois 

Slope Mixture 1/ 
Elymus canadensis 

(Canada Wild Rye) 5/ 
5 (5) 

  Perennial Ryegrass 20 (20) 
  Alsike Clover 4/ 5 (5) 
  Desmanthus illinoensis 

(Illinois Bundleflower) 4/ 5/ 
2 (2) 

  Schizachyrium scoparium 12 (12) 
  (Little Bluestem) 5/  
  Bouteloua curtipendula 10 (10) 
  (Side-Oats Grama) 5/  
  Puccinellia distans (Fults Saltgrass or Salty Alkaligrass) 30 (35) 
  Oats, Spring 50 (55) 
  Slender Wheat Grass 5/ 15 (15) 
  Buffalo Grass 5/ 7/ 5 (5) 
3A Southern Illinois Perennial Ryegrass 20 (20) 
 Slope Mixture 1/ Elymus canadensis 

(Canada Wild Rye) 5/ 
20 (20) 

  Panicum virgatum (Switchgrass) 5/ 10 (10) 
  Schizachyrium scoparium 

(Little Blue Stem) 5/ 
12 (12) 

  Bouteloua curtipendula 
(Side-Oats Grama) 5/ 

10 (10) 

  Dalea candida  
(White Prairie Clover) 4/ 5/ 

5 (5) 

  Rudbeckia hirta (Black-Eyed Susan) 5/ 5 (5) 
  Oats, Spring 50 (55) 
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Class – Type Seeds lb/acre (kg/hectare) 
4 Native Grass 2/ 6/ Andropogon gerardi 4 (4) 
  (Big Blue Stem) 5/  
  Schizachyrium scoparium 5 (5) 
  (Little Blue Stem) 5/  
  Bouteloua curtipendula 5 (5) 
  (Side-Oats Grama) 5/  
  Elymus canadensis 1 (1) 
  (Canada Wild Rye) 5/  
  Panicum virgatum (Switch Grass) 5/ 1 (1) 
  Sorghastrum nutans (Indian Grass) 5/ 2 (2) 
  Annual Ryegrass 25 (25) 
  Oats, Spring 25 (25) 
  Perennial Ryegrass 15 (15) 
4A Low Profile Schizachyrium scoparium 5 (5) 
 Native Grass 2/ 6/ (Little Blue Stem) 5/  
  Bouteloua curtipendula 5 (5) 
  (Side-Oats Grama) 5/  
  Elymus canadensis 1 (1) 
  (Canada Wild Rye) 5/  
  Sporobolus heterolepis 0.5 (0.5) 
  (Prairie Dropseed) 5/  
  Annual Ryegrass 25 (25) 
  Oats, Spring 25 (25) 
  Perennial Ryegrass 15 (15) 
4B Wetland Grass and Annual Ryegrass 25 (25) 
 Sedge Mixture 2/ 6/ Oats, Spring 25 (25) 
  Wetland Grasses (species below) 5/ 6 (6) 
    
 Species: % By Weight 
 Calamagrostis canadensis (Blue Joint Grass) 12 
 Carex lacustris (Lake-Bank Sedge) 6 
 Carex slipata (Awl-Fruited Sedge) 6 
 Carex stricta (Tussock Sedge) 6 
 Carex vulpinoidea (Fox Sedge) 6 
 Eleocharis acicularis (Needle Spike Rush) 3 
 Eleocharis obtusa (Blunt Spike Rush) 3 
 Glyceria striata (Fowl Manna Grass) 14 
 Juncus effusus (Common Rush) 6 
 Juncus tenuis (Slender Rush) 6 
 Juncus torreyi (Torrey's Rush) 6 
 Leersia oryzoides (Rice Cut Grass) 10 
 Scirpus acutus (Hard-Stemmed Bulrush) 3 
 Scirpus atrovirens (Dark Green Rush) 3 
 Bolboschoenus fluviatilis (River Bulrush) 3 
 Schoenoplectus tabernaemontani (Softstem Bulrush) 3 
 Spartina pectinata (Cord Grass) 4 
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Class – Type Seeds lb/acre (kg/hectare) 
5 Forb with Annuals Mixture (Below)  1 (1) 
 Annuals Mixture 2/ 5/ 6/ Forb Mixture (Below)  10 (10) 
   
 Annuals Mixture -  Mixture not exceeding 25 % by weight of  
 any one species, of the following:  
   
 Coreopsis lanceolata (Sand Coreopsis)  
 Leucanthemum maximum (Shasta Daisy)  
 Gaillardia pulchella (Blanket Flower)  
 Ratibida columnifera (Prairie Coneflower)  
 Rudbeckia hirta (Black-Eyed Susan)  
   
 Forb Mixture -  Mixture not exceeding 5 % by weight PLS of  
 any one species, of the following:  
   
 Amorpha canescens (Lead Plant) 4/  
 Anemone cylindrica (Thimble Weed)  
 Asclepias tuberosa (Butterfly Weed)  
 Aster azureus (Sky Blue Aster)  
 Symphyotrichum leave (Smooth Aster)  
 Aster novae-angliae (New England Aster)  
 Baptisia leucantha (White Wild Indigo) 4/  
 Coreopsis palmata (Prairie Coreopsis)  
 Echinacea pallida (Pale Purple Coneflower)  
 Eryngium yuccifolium (Rattlesnake Master)  
 Helianthus mollis (Downy Sunflower)  
 Heliopsis helianthoides (Ox-Eye)  
 Liatris aspera (Rough Blazing Star)  
 Liatris pycnostachya (Prairie Blazing Star)  
 Monarda fistulosa (Prairie Bergamot)  
 Parthenium integrifolium (Wild Quinine)  
 Dalea candida (White Prairie Clover) 4/  
 Dalea purpurea (Purple Prairie Clover) 4/  
 Physostegia virginiana (False Dragonhead)  
 Potentilla arguta (Prairie Cinquefoil)  
 Ratibida pinnata (Yellow Coneflower)  
 Rudbeckia subtomentosa (Fragrant Coneflower)  
 Silphium laciniatum (Compass Plant)  
 Silphium terebinthinaceum (Prairie Dock)  
 Oligoneuron rigidum (Rigid Goldenrod)  
 Tradescantia ohiensis (Spiderwort)  
 Veronicastrum virginicum (Culver's Root)  
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Class – Type Seeds lb/acre (kg/hectare) 
5A Large Flower Native Forb Mixture (see below) 5 (5) 
 Forb Mixture 2/ 5/ 6/   
    
 Species: % By Weight 
 Aster novae-angliae (New England Aster) 5 
 Echinacea pallida (Pale Purple Coneflower) 10 
 Helianthus mollis (Downy Sunflower) 10 
 Heliopsis helianthoides (Ox-Eye) 10 
 Liatris pycnostachya (Prairie Blazing Star) 10 
 Ratibida pinnata (Yellow Coneflower) 5 
 Rudbeckia hirta (Black-Eyed Susan) 10 
 Silphium laciniatum (Compass Plant) 10 
 Silphium terebinthinaceum (Prairie Dock) 20 
 Oligoneuron rigidum (Rigid Goldenrod) 10 
5B Wetland Forb 2/ 5/ 6/ Forb Mixture (see below)  2 (2) 
    
 Species: % By Weight 
 Acorus calamus (Sweet Flag) 3 
 Angelica atropurpurea (Angelica) 6 
 Asclepias incarnata (Swamp Milkweed) 2 
 Aster puniceus (Purple Stemmed Aster) 10 
 Bidens cernua (Beggarticks) 7 
 Eutrochium maculatum (Spotted Joe Pye Weed) 7 
 Eupatorium perfoliatum (Boneset) 7 
 Helenium autumnale (Autumn Sneeze Weed) 2 
 Iris virginica shrevei (Blue Flag Iris) 2 
 Lobelia cardinalis (Cardinal Flower) 5 
 Lobelia siphilitica (Great Blue Lobelia) 5 
 Lythrum alatum (Winged Loosestrife) 2 
 Physostegia virginiana (False Dragonhead) 5 
 Persicaria pensylvanica (Pennsylvania Smartweed) 10 
 Persicaria lapathifolia (Curlytop Knotweed) 10 
 Pychanthemum virginianum (Mountain Mint) 5 
 Rudbeckia laciniata (Cut-leaf Coneflower) 5 
 Oligoneuron riddellii (Riddell Goldenrod) 2 
 Sparganium eurycarpum (Giant Burreed) 5 

6 Conservation 
Mixture 2/ 6/ 

Schizachyrium scoparium 
(Little Blue Stem) 5/ 

5 (5) 

  Elymus canadensis 
(Canada Wild Rye) 5/ 

2 (2) 

  Buffalo Grass 5/ 7/ 5 (5) 
  Vernal Alfalfa 4/ 15 (15) 
  Oats, Spring 48 (55) 
6A Salt Tolerant 

Conservation 
Schizachyrium scoparium 

(Little Blue Stem) 5/ 
5 (5) 

 Mixture 2/ 6/ Elymus canadensis 
(Canada Wild Rye) 5/ 

2 (2) 

  Buffalo Grass 5/ 7/ 5 (5) 
  Vernal Alfalfa 4/ 15 (15) 
  Oats, Spring 48 (55) 
  Puccinellia distans (Fults Saltgrass or Salty Alkaligrass) 20 (20) 
7 Temporary Turf Perennial Ryegrass 50 (55) 
 Cover Mixture Oats, Spring  64 (70) 
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Notes: 
 

1/ Seeding shall be performed when the ambient temperature has been between 45 ⁰F 
(7 ⁰C) and 80 ⁰F (27 ⁰C) for a minimum of seven (7) consecutive days and is forecasted 
to be the same for the next five (5) days according to the National Weather Service.   

2/ Seeding shall be performed in late fall through spring beginning when the ambient 
temperature has been below 45 ⁰F (7 ⁰C) for a minimum of seven (7) consecutive days 
and ending when the ambient temperature exceeds 80 ⁰F (27 ⁰C) according to the 
National Weather Service. 

3/ Specific variety as shown in the plans or approved by the Engineer. 
4/ Inoculation required. 
5/ Pure Live Seed (PLS) shall be used. 
6/ Fertilizer shall not be used. 
7/ Seed shall be primed with KNO3 to break dormancy and dyed to indicate such. 

 
Seeding will be inspected after a period of establishment.  The period of establishment shall 

be six (6) months minimum, but not to exceed nine (9) months.  After the period of establishment, 
areas not exhibiting 75 percent uniform growth shall be interseeded or reseeded, as determined 
by the Engineer, at no additional cost to the Department.”  
 
 
SHORT TERM AND TEMPORARY PAVEMENT MARKINGS (BDE) 
 
Effective:  April 1, 2024      Revised:  April 2, 2024 
 
Revise Article 701.02(d) of the Standard Specifications to read: 
 

“(d) Pavement Marking Tapes (Note 3)  ..................................................................... 1095.06” 
 
Add the following Note to the end of Article 701.02 of the Standard Specifications: 
 

“ Note 3.  White or yellow pavement marking tape that is to remain in place longer than 
14 days shall be Type IV tape.” 

 
Revise Article 703.02(c) of the Standard Specifications to read: 
 

“(c) Pavement Marking Tapes (Note 1)  ..................................................................... 1095.06” 
 
Add the following Note to the end of Article 703.02 of the Standard Specifications: 
 

“ Note 1.  White or yellow pavement marking tape that is to remain in place longer than 
14 days shall be Type IV tape.” 
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Revise Article 1095.06 of the Standard Specifications to read: 
 

“1095.06 Pavement Marking Tapes.  Type I white or yellow marking tape shall consist of 
glass spheres embedded into a binder on a foil backing that is precoated with a pressure sensitive 
adhesive.  The spheres shall be of uniform gradation and distributed evenly over the surface of 
the tape. 

 
Type IV tape shall consist of white or yellow tape with wet reflective media incorporated to 

provide immediate and continuing retroreflection in wet and dry conditions.  The wet retroreflective 
media shall be bonded to a durable polyurethane surface.  The patterned surface shall have 
approximately 40 ± 10 percent of the surface area raised and presenting a near vertical face to 
traffic from any direction.  The channels between the raised areas shall be substantially free of 
exposed reflective elements or particles. 

 
Blackout tape shall consist of a matte black, non-reflective, patterned surface that is precoated 

with a pressure sensitive adhesive.   
 
(a) Color.  The white and yellow markings shall meet the following requirements for daylight 

reflectance and color, when tested, using a color spectrophotometer with 45 degrees 
circumferential/zero degree geometry, illuminant D65, and two degree observer angle.  
The color instrument shall measure the visible spectrum from 380 to 720 nm with a 
wavelength measurement interval and spectral bandpass of 10 nm.  

 
Color Daylight Reflectance %Y 

White 65 min. 
Yellow * 36 - 59 

  
*Shall match Aerospace Material Specification Standard 595 33538 (Orange Yellow) and 
the chromaticity limits as follows.  

 
x 0.490 0.475 0.485 0.530 
y 0.470 0.438 0.425 0.456 

 
(b) Retroreflectivity.  The white and yellow markings shall be retroreflective.  Reflective values 

measured in accordance with the photometric testing procedure of ASTM D 4061 shall not 
be less than those listed in the table below.  The coefficient of retroreflected luminance, 
RL, shall be expressed as average millicandelas/footcandle/sq ft (millicandelas/lux/sq m), 
measured on a 3.0 x 0.5 ft (900 mm x 150 mm) panel at 86 degree entrance angle. 

 
Coefficient of Retroreflected Luminance, RL, Dry 

Type I Type IV 
Observation 

Angle White Yellow Observation 
Angle White Yellow 

0.2° 2700 2400 0.2° 1300 1200 
0.5° 2250 2000 0.5° 1100 1000 
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Wet retroreflectance shall be measured for Type IV under wet conditions according to 
ASTM E 2177 and meet the following. 

 
Wet Retroreflectance, Initial RL 
Color RL 1.05/88.76 

White 300 
Yellow 200 

 
(c) Skid Resistance. The surface of Type IV and blackout markings shall provide a minimum 

skid resistance of 45 BPN when tested according to ASTM E 303. 
 

(d) Application.  The pavement marking tape shall have a precoated pressure sensitive 
adhesive and shall require no activation procedures.  Test pieces of the tape shall be 
applied according to the manufacturer's instructions and tested according to ASTM 
D 1000, Method A, except that a stiff, short bristle roller brush and heavy hand pressure 
will be substituted for the weighted rubber roller in applying the test pieces to the metal 
test panel.  Material tested as directed above shall show a minimum adhesion value of 
750 g/in. (30 g/mm) width at the temperatures specified in ASTM D 1000.  The adhesive 
shall be resistant to oils, acids, solvents, and water, and shall not leave objectionable 
stains or residue after removal.  The material shall be flexible and conformable to the 
texture of the pavement. 

 
(e) Durability.  Type IV and blackout tape shall be capable of performing for the duration of a 

normal construction season and shall then be capable of being removed intact or in large 
sections at pavement temperatures above 40 °F (4 °C) either manually or with a roll-up 
device without the use of sandblasting, solvents, or grinding.  The Contractor shall provide 
a manufacturer’s certification that the material meets the requirements for being removed 
after the following minimum traffic exposure based on transverse test decks with rolling 
traffic. 

 
(1) Time in place - 400 days 
(2) ADT per lane - 9,000 (28 percent trucks) 
(3) Axle hits - 10,000,000 minimum 

 
Samples of the material applied to standard specimen plates will be measured for 
thickness and tested for durability in accordance with ASTM D 4060, using a CS-17 wheel 
and 1000-gram load, and shall meet the following criteria showing no significant change 
in color after being tested for the number of cycles indicated. 
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Test Type I Type IV Blackout 

Minimum Initial Thickness,  
mils (mm) 20 (0.51) 65 (1.65) 1/ 

20 (0.51) 2/ 
65 (1.65) 1/ 
20 (0.51) 2/ 

Durability (cycles) 5,000 1,500 1,500 
 

1/ Measured at the thickest point of the patterned surface. 
 
2/ Measured at the thinnest point of the patterned surface.  
 
The pavement marking tape, when applied according to the manufacturer's recommended 
procedures, shall be weather resistant and shall show no appreciable fading, lifting, or 
shrinkage during the useful life of the marking.  The tape, as applied, shall be of good 
appearance, free of cracks, and edges shall be true, straight, and unbroken. 

 
(f) Sampling and Inspection.   
 

(1) Sample.  Prior to approval and use of Type IV pavement marking tape, the 
manufacturer shall submit a notarized certification from an independent laboratory, 
together with the results of all tests, stating that the material meets the requirements 
as set forth herein.  The independent laboratory test report shall state the lot tested, 
the manufacturer’s name, and the date of manufacture. 

 
After initial approval by the Department, samples and certification by the manufacturer 
shall be submitted for each subsequent batch of Type IV tape used.  The manufacturer 
shall submit a certification stating that the material meets the requirements as set forth 
herein and is essentially identical to the material sent for qualification.  The certification 
shall state the lot tested, the manufacturer’s name, and the date of manufacture. 

 
(2) Inspection.  The Contractor shall provide a manufacturer’s certification to the Engineer 

stating the material meets all requirements of this specification.  All material samples 
for acceptance tests shall be taken or witnessed by a representative of the Bureau of 
Materials and shall be submitted to the Engineer of Materials, 126 East Ash Street, 
Springfield, Illinois 62704-4766 at least 30 days in advance of the pavement marking 
operations.” 
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SIGN PANELS AND APPURTENANCES (BDE) 
Effective:  January 1, 2025      Revised:  April 1, 2025 
 
Add Article 720.02(c) of the Standard Specifications to read: 
 

“ (c) Aluminum Epoxy Mastic  ..................................................................................... 1008.03” 
 
Revise the second and third paragraphs of Article 720.02 of the Standard Specifications to read: 
 

“ The sign mounting support channel shall be manufactured from steel or aluminum and shall 
be according to Standard 720001. 

 
Steel support channels shall be according to ASTM A 1011 (A 1011M), ASTM A 635 (A 635M), 

ASTM A 568 (A 568M), or ASTM A 684 (A 684M), and shall be galvanized.  Galvanizing shall be 
according to ASTM A 653 (A 653M) when galvanized before fabrication, and AASHTO M 111 
(M 111M) when galvanized after fabrication.  Field or post fabricated drilled holes shall be spot 
painted with one coat of aluminum epoxy mastic paint prior to installation.” 
 
Revise the fifth paragraph of Article 720.02 of the Standard Specifications to read: 
 

“ The stainless steel banding for mounting signs or sign support channels to light or signal 
standards shall be according to ASTM A 240 (A 240M) Type 302 stainless steel.” 
 
 
SOURCE OF SUPPLY AND QUALITY REQUIREMENTS (BDE) 
 
Effective:  January 2, 2023 
 
Add the following to Article 106.01 of the Standard Specifications: 
 

“ The final manufacturing process for construction materials and the immediately preceding 
manufacturing stage for construction materials shall occur within the United States.  Construction 
materials shall include an article, material, or supply that is or consists primarily of the following. 

 
(a) Non-ferrous metals; 
 
(b) Plastic and polymer-based products (including polyvinylchloride, composite building 

materials, and polymers used in fiber optic cables); 
 
(c) Glass (including optic glass); 
 
(d) Lumber; 
 
(e) Drywall. 
 
Items consisting of two or more of the listed construction materials that have been combined 

through a manufacturing process, and items including at least one of the listed materials 
combined with a material that is not listed through a manufacturing process shall be exempt.” 
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SUBCONTRACTOR AND DBE PAYMENT REPORTING (BDE) 
Effective:  April 2, 2018 
 
Add the following to Section 109 of the Standard Specifications. 
 

“ 109.14 Subcontractor and Disadvantaged Business Enterprise Payment Reporting.  
The Contractor shall report all payments made to the following parties: 

 
(a) first tier subcontractors; 

 
(b) lower tier subcontractors affecting disadvantaged business enterprise (DBE) goal credit; 

 
(c) material suppliers or trucking firms that are part of the Contractor’s submitted DBE 

utilization plan. 
 
The report shall be made through the Department’s on-line subcontractor payment reporting 

system within 21 days of making the payment.” 
 
 
SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE) 
 
Effective:  November 2, 2017 
Revised:  April 1, 2019 
 
Replace the second paragraph of Article 109.12 of the Standard Specifications with the following: 
 

“ This mobilization payment shall be made at least seven days prior to the subcontractor starting 
work.  The amount paid shall be at the following percentage of the amount of the subcontract 
reported on form BC 260A submitted for the approval of the subcontractor’s work. 

 
Value of Subcontract Reported on Form BC 260A Mobilization Percentage 

Less than $10,000 25% 
$10,000 to less than $20,000 20% 
$20,000 to less than $40,000 18% 
$40,000 to less than $60,000 16% 
$60,000 to less than $80,000 14% 
$80,000 to less than $100,000 12% 

$100,000 to less than $250,000 10% 
$250,000 to less than $500,000 9% 

$500,000 to $750,000 8% 
Over $750,000 7%” 

 
  



FAP Route 350 (IL 50/Cicero Ave) 
Project HSIP-TJYT(111) 
Section FAP 0350 22 II 

Will County 
Contract No. 62R51 

 

 
231 

 
SUBMISSION OF BIDDERS LIST INFORMATION (BDE) 
Effective:  January 2, 2025      Revised:  March 2, 2025 
 
In accordance with 49 CFR 26.11(c) all DBE and non-DBEs who bid as prime contractors and 
subcontractors shall provide bidders list information, including all DBE and non-DBE firms from 
whom the bidder has received a quote or bid to work as a subcontractor, whether or not the bidder 
has relied upon that bid in placing its bid as the prime contractor.   

 
The bidders list information shall be submitted with the bid using the link provided within the 
“Integrated Contractor Exchange (iCX)” application of the Department’s “EBids System”.   
 
 
SUBMISSION OF PAYROLL RECORDS (BDE) 
 
Effective:  April 1, 2021      Revised:  November 2, 2023 
 
FEDERAL AID CONTRACTS.  Revise the following section of Check Sheet #1 of the Recurring 
Special Provisions to read: 
 
“STATEMENTS AND PAYROLLS 
 

The payroll records shall include the worker’s name, social security number, last known 
address, telephone number, email address, classification(s) of work actually performed, hourly 
rates of wages paid (including rates of contributions or costs anticipated for bona fide fringe 
benefits or cash equivalents thereof), daily and weekly number of hours actually worked in total, 
deductions made, and actual wages paid.   
 

The Contractor and each subcontractor shall submit certified payroll records to the 
Department each week from the start to the completion of their respective work, except that full 
social security numbers, last known addresses, telephone numbers, and email addresses shall 
not be included on weekly submittals.  Instead, the payrolls need only include an identification 
number for each employee (e.g., the last four digits of the employee’s social security number).  
The submittals shall be made using LCPtracker Pro software.  The software is web-based and 
can be accessed at https://lcptracker.com/.  When there has been no activity during a work week, 
a payroll record shall still be submitted with the appropriate option (“No Work”, “Suspended”, or 
“Complete”) selected.” 
  

https://lcptracker.com/
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STATE CONTRACTS.  Revise Item 3 of Section IV of Check Sheet #5 of the Recurring Special 
Provisions to read: 
 

“ 3. Submission of Payroll Records.  The Contractor and each subcontractor shall, no later 
than the 15th day of each calendar month, file a certified payroll for the immediately 
preceding month to the Illinois Department of Labor (IDOL) through the Illinois Prevailing 
Wage Portal in compliance with the State Prevailing Wage Act (820 ILCS 130).  The portal 
can be found on the IDOL website at https://www2.illinois.gov/idol/Laws-
Rules/CONMED/Pages/Prevailing-Wage-Portal.aspx.  Payrolls shall be submitted in the 
format prescribed by the IDOL. 

 
In addition to filing certified payroll(s) with the IDOL, the Contractor and each 
subcontractor shall certify and submit payroll records to the Department each week from 
the start to the completion of their respective work, except that full social security numbers 
shall not be included on weekly submittals.  Instead, the payrolls shall include an 
identification number for each employee (e.g., the last four digits of the employee’s social 
security number).  In addition, starting and ending times of work each day may be omitted 
from the payroll records submitted.  The submittals shall be made using LCPtracker Pro 
software.  The software is web-based and can be accessed at https://lcptracker.com/.  
When there has been no activity during a work week, a payroll record shall still be 
submitted with the appropriate option (“No Work”, “Suspended”, or “Complete”) selected.” 

 
 
SURFACE TESTING OF PAVEMENTS – IRI (BDE) 
 
Effective:  January 1, 2021      Revised:  January 1, 2023 
 
Description.  This work shall consist of testing the ride quality of the finished surface of pavement 
sections with new concrete pavement, PCC overlays, full-depth HMA, and HMA overlays with at 
least 2.25 in. (57 mm) total thickness of new HMA combined with either HMA binder or HMA 
surface removal, according to Illinois Test Procedure 701, “Ride Quality Testing Using the 
International Roughness Index (IRI)”.  Work shall be according to Sections 406, 407, or 420 of 
the Standard Specifications, except as modified herein. 
 
 
Hot-Mix Asphalt (HMA) Overlays 
 
Add the following to Article 406.03 of the Standard Specifications: 
 

“ (n) Pavement Surface Grinding Equipment ............................................................... 1101.04” 
  

https://linkprotect.cudasvc.com/url?a=https%3a%2f%2fwww2.illinois.gov%2fidol%2fLaws-Rules%2fCONMED%2fPages%2fPrevailing-Wage-Portal.aspx&c=E,1,6NlFkpeQJIQmqPMhx-q8kCzUoC1kr6AG3ySJH7qfF8nGVc0K_Gy9tsQFPhfDOPj8KIPckL_DtBuaRcU8CLLJ1CI5Mp7evFxmVyyT6awQgjOMHUsu9Rz1eBy2dTGM&typo=1
https://linkprotect.cudasvc.com/url?a=https%3a%2f%2fwww2.illinois.gov%2fidol%2fLaws-Rules%2fCONMED%2fPages%2fPrevailing-Wage-Portal.aspx&c=E,1,6NlFkpeQJIQmqPMhx-q8kCzUoC1kr6AG3ySJH7qfF8nGVc0K_Gy9tsQFPhfDOPj8KIPckL_DtBuaRcU8CLLJ1CI5Mp7evFxmVyyT6awQgjOMHUsu9Rz1eBy2dTGM&typo=1
https://lcptracker.com/
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Revise Article 406.11 of the Standard Specifications to read: 
 

“406.11 Surface Tests.  Prior to HMA overlay pavement improvements, the Engineer will 
measure the smoothness of the existing high-speed mainline pavement.  The Contractor shall 
measure the smoothness of the finished high-speed mainline, low-speed mainline, and 
miscellaneous pavements after the pavement improvement is complete but within the same 
construction season.  Testing shall be performed in the presence of the Engineer and according 
to Illinois Test Procedure 701.  The pavement will be identified as high-speed mainline, low-speed 
mainline, or miscellaneous as follows. 
 

(a) Test Sections. 
 

(1) High-Speed Mainline Pavement.  High-speed mainline pavement consists of 
pavements, ramps, and loops with a posted speed limit greater than 45 mph.  These 
sections shall be tested with an inertial profiling system (IPS). 

 
(2) Low-Speed Mainline Pavement.  Low-speed mainline pavement consists of 

pavements, ramps, and loops with a posted speed limit of 45 mph or less.  These 
sections shall be tested using a 16 ft (5 m) straightedge or with an IPS analyzed using 
the rolling 16 ft (5 m) straightedge simulation in ProVAL. 

 
(3) Miscellaneous Pavement.  Miscellaneous pavement are segments that either cannot 

readily be tested by an IPS or conditions beyond the control of the Contractor preclude 
the achievement of smoothness levels typically achievable with mainline pavement 
construction.  This may include the following examples or as determined by the 
Engineer. 

 
a. Pavement on horizontal curves with a centerline radius of curvature of less than or 

equal to 1,000 ft (300 m) and the pavement within the superelevation transition of 
such curves; 
 

b. Pavement on vertical curves having a length less than or equal to 200 ft (60 m) in 
combination with an algebraic change in tangent grade greater than or equal to 
3 percent as may occur on urban ramps or other constricted-space facilities; 

 
c. The first and last 50 ft (15 m) of a pavement section where the Contractor is not 

responsible for the adjoining surface; 
 

d. Intersections and the 25 ft (7.6 m) before and after an intersection or end of radius 
return; 

 
e. Variable width pavements; 

 
f. Side street returns, to the end of radius return; 
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g. Crossovers; 
 
h. Pavement connector for bridge approach slab; 

 
i. Bridge approach slab; 

 
j. Pavement that must be constructed in segments of 600 ft (180 m) or less; 

 
k. Pavement within 25 ft (7.6 m) of manholes, utility structures, at-grade railroad 

crossings, or other appurtenances; 
 

l. Turn lanes; and 
 
m. Pavement within 5 ft (1.5 m) of jobsite sampling locations for HMA volumetric 

testing that fall within the wheel path. 
 
Miscellaneous pavement shall be tested using a 16 ft (5 m) straightedge. 

 
(4) International Roughness Index (IRI).  An index computed from a longitudinal profile 

measurement using a quarter-car simulation at a simulation speed of 50 mph 
(80 km/h). 

 
(5) Mean Roughness Index (MRI).  The average of the IRI values for the right and left 

wheel tracks. 
 

a. MRIO.  The MRI of the existing pavement prior to construction. 
 
b. MRII.  The MRI value that warrants an incentive payment. 
 
c. MRIF.  The MRI value that warrants full payment. 
 
d. MRID.  The MRI value that warrants a financial disincentive. 

 
(6) Areas of Localized Roughness (ALR).  Isolated areas of roughness, which can cause 

significant increase in the calculated MRI for a given sublot. 
 

(7) Sublot.  A continuous strip of pavement 0.1 mile (160 m) long and one lane wide.  A 
partial sublot greater than or equal to 264 ft (80 m) will be subject to the same 
evaluation as a whole sublot.  Partial sublots less than 264 ft (80 m) shall be included 
with the previous sublot for evaluation purposes.   
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(b) Corrective Work.  Corrective work shall be completed according to the following. 
 
(1) High-Speed Mainline Pavement.  For high-speed mainline pavement, any 25 ft (7.6 m) 

interval with an ALR in excess of 200 in./mile (3,200 mm/km) will be identified by the 
Engineer and shall be corrected by the Contractor.  Any sublot having a MRI greater 
than MRID, including ALR, shall be corrected to reduce the MRI to the MRIF, or 
replaced at the Contractor’s option. 
 

(2) Low-Speed Mainline Pavement.  Surface variations in low-speed mainline pavement 
which exceed the 5/16 in. (8 mm) tolerance will be identified by the Engineer and shall 
be corrected by the Contractor. 
 

(3) Miscellaneous Pavements.  Surface variations in miscellaneous pavement which 
exceed the 5/16 in. (8 mm) tolerance will be identified by the Engineer and shall be 
corrected by the Contractor. 

 
Corrective work shall be completed with pavement surface grinding equipment or by 
removing and replacing the pavement.  Corrective work shall be applied to the full lane 
width.  When completed, the corrected area shall have uniform texture and appearance, 
with the beginning and ending of the corrected area perpendicular to the centerline of the 
paved surface. 
 
Upon completion of the corrective work, the surface of the sublot(s) shall be retested.  The 
Contractor shall furnish the data and reports to the Engineer within 2 working days after 
corrections are made.  If the MRI and/or ALR still do not meet the requirements, additional 
corrective work shall be performed. 
 
Corrective work shall be at no additional cost to the Department. 

 
(c) Smoothness Assessments.  Assessments will be paid to or deducted from the Contractor 

for each sublot of high-speed mainline pavement per the Smoothness Assessment 
Schedule.  Assessments will be based on the MRI of each sublot prior to performing any 
corrective work unless the Contractor has chosen to remove and replace the pavement.  
For pavement that is replaced, assessments will be based on the MRI determined after 
replacement. 
  
The upper MRI thresholds for high-speed mainline pavement are dependent on the MRI 
of the existing pavement before construction (MRI0) and shall be determined as follows. 

 

Upper MRI Thresholds 1/ 
MRI Thresholds (High-Speed, HMA Overlay) 

MRI0 ≤ 125.0 in./mile 
(≤ 1,975 mm/km) 

MRI0 > 125.0 in./mile 1/ 
(> 1,975 mm/km) 

Incentive (MRII) 45.0 in./mile (710 mm/km) 0.2 × MRI0 + 20 
Full Pay (MRIF) 75.0 in./mile (1,190 mm/km) 0.2 × MRI0 + 50 
Disincentive (MRID) 100.0 in./mile (1,975 mm/km) 0.2 × MRI0 + 75 

 
1/ MRI0, MRII, MRIF, and MRID shall be in in./mile for calculation. 
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Smoothness assessments for high-speed mainline pavement shall be determined as 
follows.  
 

SMOOTHNESS ASSESSMENT SCHEDULE (High-Speed, HMA Overlay) 

Mainline Pavement MRI Range Assessment Per Sublot 1/ 

MRI ≤ MRII + (MRII – MRI) × $20.00 2/ 
MRII < MRI ≤ MRIF + $0.00 
MRIF < MRI ≤ MRID – (MRI – MRIF) × $8.00 

MRI > MRID – $200.00 
 

1/ MRI, MRII, MRIF, and MRID shall be in in./mile for calculation. 
 
2/ The maximum incentive amount shall not exceed $300.00. 

 
Smoothness assessments will not be paid or deducted until all other contract requirements 
for the pavement are satisfied.  Pavement that is corrected or replaced for reasons other 
than smoothness, shall be retested as stated herein.” 

 
 
Hot-Mix Asphalt (HMA) Pavement (Full-Depth) 
 
Revise the first paragraph of Article 407.03 of the Standard Specifications to read: 
 

“407.03 Equipment.  Equipment shall be according to Article 406.03.” 
 
Revise Article 407.09 of the Standard Specifications to read: 
 

“407.09 Surface Tests.  The finished surface of the pavement shall be tested for smoothness 
according to Article 406.11, except as follows:  

 
The testing of the existing pavement prior to improvements shall not apply and the 

smoothness assessment for high-speed mainline pavement shall be determined according to the 
following table.  

 
SMOOTHNESS ASSESSMENT SCHEDULE (High-Speed, Full-Depth HMA) 

Mainline Pavement MRI, in./mile (mm/km) Assessment Per Sublot 1/ 

≤ 45.0 (710) + (45 – MRI) × $45.00 2/ 
> 45.0 (710) to 75.0 (1,190) + $0.00 

> 75.0 (1,190) to 100.0 (1,580) – (MRI – 75) × $20.00 
> 100.0 (1,580) – $500.00 

 
1/ MRI shall be in in./mile for calculation. 
 
2/ The maximum incentive amount shall not exceed $800.00.” 
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Portland Cement Concrete Pavement 
 
Delete Article 420.03(i) of the Standard Specifications.   
 
Revise Article 420.10 of the Standard Specifications to read: 
 

“ 420.10 Surface Tests.  The finished surface of the pavement shall be tested for smoothness 
according to Article 406.11, except as follows. 

 
The testing of the existing pavement prior to improvements shall not apply.  The Contractor 

shall measure the smoothness of the finished surface of the pavement after the pavement has 
attained a flexural strength of 250 psi (3,800 kPa) or a compressive strength of 1,600 psi 
(20,700 kPa). 

 
Membrane curing damaged during testing shall be repaired as directed by the Engineer at no 

additional cost to the Department. 
 
(a) Corrective Work.  No further texturing for skid resistance will be required for areas 

corrected by grinding.  Protective coat shall be reapplied to areas ground according to 
Article 420.18 at no additional cost to the Department. 
 
Jointed portland cement concrete pavement corrected by removal and replacement, shall 
be corrected in full panel sizes. 
 

(b) Smoothness Assessments.  Smoothness assessment for high-speed mainline pavement 
shall be determined as follows.  

 
SMOOTHNESS ASSESSMENT SCHEDULE (High-Speed, PCC) 

Mainline Pavement MRI, in./mile (mm/km) 3/ Assessment Per Sublot 1/ 

≤ 45.0 (710) + (45 – MRI) × $60.00 2/ 
> 45.0 (710) to 75.0 (1,190) + $0.00 

> 75.0 (1,190) to 100.0 (1,580) – (MRI – 75) × $37.50 
> 100.0 (1,580) – $750.00 

 
1/ MRI shall be in in./mile for calculation. 
 
2/ The maximum incentive amount shall not exceed $1200.00. 
 
3/ If pavement is constructed with traffic in the lane next to it, then an additional 

10 in./mile will be added to the upper thresholds.” 
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Removal of Existing Pavement and Appurtenances 
 
Revise the first paragraph of Article 440.04 of the Standard Specifications to read: 
 

“ 440.04 HMA Surface Removal for Subsequent Resurfacing.  The existing HMA surface 
shall be removed to the depth specified on the plans with a self-propelled milling machine.  The 
removal depth may be varied slightly at the discretion of the Engineer to satisfy the smoothness 
requirements of the finished pavement.  The temperature at which the work is performed, the 
nature and condition of the equipment, and the manner of performing the work shall be such that 
the milled surface is not torn, gouged, shoved or otherwise damaged by the milling operation.  
Sufficient cutting passes shall be made so that all irregularities or high spots are eliminated to the 
satisfaction of the Engineer.  When tested with a 16 ft (5 m) straightedge, the milled surface shall 
have no surface variations in excess of 3/16 in. (5 mm).” 
 
General Equipment 
 
Revise Article 1101.04 of the Standard Specifications to read: 
 

“ 1101.04 Pavement Surface Grinding Equipment.  The pavement surface grinding device 
shall have a minimum effective head width of 3 ft (0.9 m). 

 
(a) Diamond Saw Blade Machine.  The machine shall be self-propelled with multiple diamond 

saw blades. 
 
(b) Profile Milling Machine.  The profile milling machine shall be a drum device with carbide 

or diamond teeth with spacing of 0.315 in. (8 mm) or less and maintain proper forward 
speed for surface texture according to the manufacturer’s specifications.” 

 
 
SURVEYING SERVICES (BDE) 
Effective:  April 1, 2025 
 
Delete the fourth paragraph of Article 667.04 of the Standard Specifications. 
 
Delete Section 668 of the Standard Specifications. 
 
 
TRAFFIC SIGNAL BACKPLATE (BDE) 
Effective:  August 1, 2025 
 
Revise the second sentence of the third paragraph of Article 1078.03 of the Standard 
Specifications to read: 
 

“ Retroreflective sheeting shall be Type AZ or Type ZZ according to Article 1091.03 and applied 
in the preferred orientation for the maximum angularity according to the manufacturer’s 
recommendations.” 
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TRAINING SPECIAL PROVISIONS (BDE) 
 
Effective:  October 15, 1975 Revised:  September 2, 2021 
 
This Training Special Provision supersedes Section 7b of the Special Provision entitled “Specific 
Equal Employment Opportunity Responsibilities,” and is in implementation of 23 U.S.C. 140(a). 
 
As part of the Contractor’s equal employment opportunity affirmative action program, training shall 
be provided as follows: 
 
The Contractor shall provide on-the-job training aimed at developing full journeyman in the type 
of trade or job classification involved.  The number of trainees to be trained under this contract 
will be 1.  In the event the Contractor subcontracts a portion of the contract work, it shall determine 
how many, if any, of the trainees are to be trained by the subcontractor, provided however, that 
the Contractor shall retain the primary responsibility for meeting the training requirements 
imposed by this special provision.  The Contractor shall also ensure that this Training Special 
Provision is made applicable to such subcontract.  Where feasible, 25 percent of apprentices or 
trainees in each occupation shall be in their first year of apprenticeship or training. 
 
The number of trainees shall be distributed among the work classifications on the basis of the 
Contractor’s needs and the availability of journeymen in the various classifications within the 
reasonable area of recruitment.  Prior to commencing construction, the Contractor shall submit to 
the Illinois Department of Transportation for approval the number of trainees to be trained in each 
selected classification and training program to be used.  Furthermore, the Contractor shall specify 
the starting time for training in each of the classifications.  The Contractor will be credited for each 
trainee it employs on the contract work who is currently enrolled or becomes enrolled in an 
approved program and will be reimbursed for such trainees as provided hereinafter. 
 
Training and upgrading of minorities and women toward journeyman status is a primary objective 
of this Training Special Provision.  Accordingly, the Contractor shall make every effort to enroll 
minority trainees and women (e.g. by conducting systematic and direct recruitment through public 
and private sources likely to yield minority and women trainees) to the extent such persons are 
available within a reasonable area of recruitment.  The Contractor will be responsible for 
demonstrating the steps it has taken in pursuance thereof, prior to a determination as to whether 
the Contractor is in compliance with this Training Special Provision.  This training commitment is 
not intended, and shall not be used, to discriminate against any applicant for training, whether a 
member of a minority group or not. 
 
No employee shall be employed as a trainee in any classification in which he or she has 
successfully completed a training course leading to journeyman status or in which he or she has 
been employed as a journeyman.  The Contractor should satisfy this requirement by including 
appropriate questions in the employee application or by other suitable means.  Regardless of the 
method used, the Contractor’s records should document the findings in each case. 
  



FAP Route 350 (IL 50/Cicero Ave) 
Project HSIP-TJYT(111) 
Section FAP 0350 22 II 

Will County 
Contract No. 62R51 

 

 
240 

 
The minimum length and type of training for each classification will be as established in the 
training program selected by the Contractor and approved by the Illinois Department of 
Transportation and the Federal Highway Administration.  The Illinois Department of Transportation 
and the Federal Highway Administration shall approve a program, if it is reasonably calculated to 
meet the equal employment opportunity obligations of the Contractor and to qualify the average 
trainee for journeyman status in the classification concerned by the end of the training period.  
Furthermore, apprenticeship programs registered with the U.S. Department of Labor, Bureau of 
Apprenticeship and Training, or with a State apprenticeship agency recognized by the Bureau 
and training programs approved by not necessarily sponsored by the U.S. Department of Labor 
Employment Training Administration shall also be considered acceptable provided it is being 
administered in a manner consistent with the equal employment obligations of Federal-aid 
highway construction contracts.  Approval or acceptance of a training program shall be obtained 
from the State prior to commencing work on the classification covered by the program.  It is the 
intention of these provisions that training is to be provided in the construction crafts rather than 
clerk-typists or secretarial-type positions.  Training is permissible in lower level management 
positions such as office engineers, estimators, timekeepers, etc., where the training is oriented 
toward construction applications.  Training in the laborer classification may be permitted provided 
that significant and meaningful training is provided and approved by the Illinois Department of 
Transportation and the Federal Highway Administration.  Some offsite training is permissible as 
long as the training is an integral part of an approved training program and does not comprise a 
significant part of the overall training. 
 
Except as otherwise noted below, the Contractor will be reimbursed 80 cents per hour of training 
given an employee on this contract in accordance with an approved training program.  As 
approved by the Engineer, reimbursement will be made for training of persons in excess of the 
number specified herein.  This reimbursement will be made even though the Contractor receives 
additional training program funds from other sources, provided such other source does not 
specifically prohibit the Contractor from receiving other reimbursement.  Reimbursement for 
offsite training indicated above may only be made to the Contractor where he does one or more 
of the following and the trainees are concurrently employed on a Federal-aid project; contributes 
to the cost of the training, provides the instruction to the trainee or pays the trainee’s wages during 
the offsite training period. 
 
No payment shall be made to the Contractor if either the failure to provide the required training, 
or the failure to hire the trainee as a journeyman, is caused by the Contractor and evidences a 
lack of good faith on the part of the Contractor in meeting the requirement of this Training Special 
Provision.  It is normally expected that a trainee will begin his training on the project as soon as 
feasible after start of work utilizing the skill involved and remain on the project as long as training 
opportunities exist in his work classification or until he has completed his training program. 
 
It is not required that all trainees be on board for the entire length of the contract.  A Contractor 
will have fulfilled his responsibilities under this Training Special Provision if he has provided 
acceptable training to the number of trainees specified.  The number trained shall be determined 
on the basis of the total number enrolled on the contract for a significant period. 
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Trainees will be paid at least 60 percent of the appropriate minimum journeyman’s rate specified 
in the contract for the first half of the training period, 75 percent for the third quarter of the training 
period, and 90 percent for the last quarter of the training period, unless apprentices or trainees in 
an approved existing program are enrolled as trainees on this project.  In that case, the 
appropriate rates approved by the Departments of Labor or Transportation in connection with the 
existing program shall apply to all trainees being trained for the same classification who are 
covered by this Training Special Provision. 
 
The Contractor shall furnish the trainee a copy of the program he will follow in providing the 
training.  The Contractor shall provide each trainee with a certification showing the type and length 
of training satisfactorily complete. 
 
The Contractor shall provide for the maintenance of records and furnish periodic reports 
documenting its performance under this Training Special Provision. 
 
For contracts with an awarded contract value of $500,000 or more, the Contractor is required to 
comply with the Illinois Works Apprenticeship Initiative (30 ILCS 559/20-20 to 20-25) and all 
applicable administrative rules to the extent permitted by Section 20-20(g).  For federally funded 
projects, the number of trainees to be trained under this contract, as stated in the Training Special 
Provisions, will be the established goal for the Illinois Works Apprenticeship Initiative 30 ILCS 
559/20-20(g).  The Contractor shall make a good faith effort to meet this goal.  For federally funded 
projects, the Illinois Works Apprenticeship Initiative will be implemented using the FHWA approved 
OJT procedures.  The Contractor must comply with the recordkeeping and reporting obligations 
of the Illinois Works Apprenticeship Initiative for the life of the project, including the certification as 
to whether the trainee/apprentice labor hour goals were met. 
 
Method of Measurement.  The unit of measurement is in hours. 
 
Basis of Payment.  This work will be paid for at the contract unit price of 80 cents per hour for 
TRAINEES.  The estimated total number of hours, unit price, and total price have been included 
in the schedule of prices. 
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IDOT TRAINING PROGRAM GRADUATE ON-THE-JOB TRAINING SPECIAL PROVISION  
 
Effective: August 1, 2012  Revised: February 2, 2017  
 
In addition to the Contractor’s equal employment opportunity (EEO) affirmative action efforts 
undertaken as required by this Contract, the Contractor is encouraged to participate in the 
incentive program described below to provide additional on-the-job training to certified graduates 
of the IDOT pre-apprenticeship training program, as outlined in this Special Provision.  
 
IDOT funds, and various Illinois community colleges operate, pre-apprenticeship training 
programs throughout the State to provide training and skill-improvement opportunities to promote 
the increased employment of minority groups, disadvantaged persons and women in all aspects 
of the highway construction industry. The intent of this IDOT Pre-Apprenticeship Training Program 
Graduate (TPG) special provision (Special Provision) is to place these certified program 
graduates on the project site for this Contract in order to provide the graduates with meaningful 
on-the-job training. Pursuant to this Special Provision, the Contractor must make every 
reasonable effort to recruit and employ certified TPG trainees to the extent such individuals are 
available within a practicable distance of the project site.  
 
Specifically, participation of the Contractor or its subcontractor in the Program entitles the 
participant to reimbursement for graduates’ hourly wages at $15.00 per hour per utilized TPG 
trainee, subject to the terms of this Special Provision. Reimbursement payment will be made even 
though the Contractor or subcontractor may also receive additional training program funds from 
other non-IDOT sources for other non-TPG trainees on the Contract, provided such other source 
does not specifically prohibit the Contractor or subcontractor from receiving reimbursement from 
another entity through another program, such as IDOT through the TPG program. With regard to 
any IDOT funded construction training program other than TPG, however, additional 
reimbursement for other IDOT programs will not be made beyond the TPG Program described in 
this Special Provision when the TPG Program is utilized.  
 
No payment will be made to the Contractor if the Contractor or subcontractor fails to provide the 
required on-site training to TPG trainees, as solely determined by IDOT. A TPG trainee must 
begin training on the project as soon as the start of work that utilizes the relevant trade skill and 
the TPG trainee must remain on the project site through completion of the Contract, so long as 
training opportunities continue to exist in the relevant work classification. Should a TPG trainee’s 
employment end in advance of the completion of the Contract, the Contractor must promptly notify 
the IDOT District EEO Officer for the Contract that the TPG’s involvement in the Contract has 
ended. The Contractor must supply a written report for the reason the TPG trainee involvement 
terminated, the hours completed by the TPG trainee on the Contract, and the number of hours for 
which the incentive payment provided under this Special Provision will be, or has been claimed 
for the separated TPG trainee.  
 
Finally, the Contractor must maintain all records it creates as a result of participation in the 
Program on the Contract, and furnish periodic written reports to the IDOT District EEO Officer that 
document its contractual performance under and compliance with this Special Provision. Finally, 
through participation in the Program and reimbursement of wages, the Contractor is not relieved 
of, and IDOT has not waived, the requirements of any federal or state labor or employment law 
applicable to TPG workers, including compliance with the Illinois Prevailing Wage Act.  
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Method of Measurement: The unit of measurement is in hours.  
 
Basis of Payment: This work will be paid for at the contract unit price of $15.00 per hour for each 
utilized certified TPG Program trainee (TRAINEES TRAINING PROGRAM GRADUATE). The 
estimated total number of hours, unit price, and total price must be included in the schedule of 
prices for the Contract submitted by Contractor prior to beginning work. The initial number of TPG 
trainees for which the incentive is available for this contract is 1. 
 
The Department has contracted with several educational institutions to provide screening, tutoring 
and pre-training to individuals interested in working as a TPG trainee in various areas of common 
construction trade work. Only individuals who have successfully completed a Pre-Apprenticeship 
Training Program at these IDOT approved institutions are eligible to be TPG trainees. To obtain 
a list of institutions that can connect the Contractor with eligible TPG trainees, the Contractor may 
contact: HCCTP TPG Program Coordinator, Office of Business and Workforce Diversity (IDOT 
OBWD), Room 319, Illinois Department of Transportation, 2300 S. Dirksen Parkway, Springfield, 
Illinois 62764. Prior to commencing construction with the utilization of a TPG trainee, the 
Contractor must submit documentation to the IDOT District EEO Officer for the Contract that 
provides the names and contact information of the TPG trainee(s) to be trained in each selected 
work classification, proof that that the TPG trainee(s) has successfully completed a Pre-
Apprenticeship Training Program, proof that the TPG is in an Apprenticeship Training Program 
approved by the U.S. Department of Labor Bureau of Apprenticeship Training, and the start date 
for training in each of the applicable work classifications.  
 
To receive payment, the Contractor must provide training opportunities aimed at developing a full 
journeyworker in the type of trade or job classification involved. During the course of performance 
of the Contract, the Contractor may seek approval from the IDOT District EEO Officer to employ 
additional eligible TPG trainees. In the event the Contractor subcontracts a portion of the 
contracted work, it must determine how many, if any, of the TPGs will be trained by the 
subcontractor. Though a subcontractor may conduct training, the Contractor retains the 
responsibility for meeting all requirements imposed by this Special Provision. The Contractor must 
also include this Special Provision in any subcontract where payment for contracted work 
performed by a TPG trainee will be passed on to a subcontractor.  
 
Training through the Program is intended to move TPGs toward journeyman status, which is the 
primary objective of this Special Provision. Accordingly, the Contractor must make every effort to 
enroll TPG trainees by recruitment through the Program participant educational institutions to the 
extent eligible TPGs are available within a reasonable geographic area of the project. The 
Contractor is responsible for demonstrating, through documentation, the recruitment efforts it has 
undertaken prior to the determination by IDOT whether the Contractor is in compliance with this 
Special Provision, and therefore, entitled to the Training Program Graduate reimbursement of 
$15.00 per hour.  
 
Notwithstanding the on-the-job training requirement of this TPG Special Provision, some minimal 
off-site training is permissible as long as the offsite training is an integral part of the work of the 
contract, and does not compromise or conflict with the required on-site training that is central to 
the purpose of the Program. No individual may be employed as a TPG trainee in any work 
classification in which he/she has previously successfully completed a training program leading 
to journeyman status in any trade, or in which he/she has worked at a journeyman level or higher. 
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VEHICLE AND EQUIPMENT WARNING LIGHTS (BDE) 
 
Effective:  November 1, 2021      Revised:  November 1, 2022 
 
Add the following paragraph after the first paragraph of Article 701.08 of the Standard 
Specifications: 
 

“ The Contractor shall equip all vehicles and equipment with high-intensity oscillating, rotating, 
or flashing, amber or amber-and-white, warning lights which are visible from all directions.  In 
accordance with 625 ILCS 5/12-215, the lights may only be in operation while the vehicle or 
equipment is engaged in construction operations.” 
 
 
WEEKLY DBE TRUCKING REPORTS (BDE) 
Effective:  June 2, 2012      Revised:  January 2, 2025 
 
The following applies to all Disadvantaged Business Enterprise (DBE) trucks on the project, 
whether they are utilized for DBE goal credit or not. 
 

The Contractor shall notify the Engineer at least three days prior to DBE trucking activity. 
 
The Contractor shall submit a weekly report of DBE trucks hired by the Contractor or 
subcontractors (i.e. not owned by the Contractor or subcontractors) to the Engineer on 
Department form “SBE 723” within ten business days following the reporting period.  The 
reporting period shall be Sunday through Saturday for each week reportable trucking activities 
occur. 
 

Any costs associated with providing weekly DBE trucking reports shall be considered as included 
in the contract unit prices bid for the various items of work involved and no additional 
compensation will be allowed. 
 
 
WORK ZONE TRAFFIC CONTROL DEVICES (BDE) 
 
Effective:  March 2, 2020      Revised: January 1, 2025 
 
Add the following to Article 701.03 of the Standard Specifications: 
 

“ (q) Temporary Sign Supports  ................................................................................... 1106.02” 
 
Revise the third paragraph of Article 701.14 of the Standard Specifications to read: 
 

“ For temporary sign supports, the Contractor shall provide a FHWA eligibility letter for each 
device used on the contract.  The letter shall provide information for the set-up and use of the 
device as well as a detailed drawing of the device.  The signs shall be supported within 20 degrees 
of vertical.  Weights used to stabilize signs shall be attached to the sign support per the 
manufacturer’s specifications.” 
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Revise the first paragraph of Article 701.15 of the Standard Specifications to read: 
 

“ 701.15 Traffic Control Devices.  For devices that must meet crashworthiness 
standards, the Contractor shall provide a manufacturer’s self-certification or a FHWA eligibility 
letter for each Category 1 device and a FHWA eligibility letter for each Category 2 and Category 3 
device used on the contract.  The self-certification or letter shall provide information for the set-
up and use of the device as well as a detailed drawing of the device.” 
 
Revise the first six paragraphs of Article 1106.02 of the Standard Specifications to read: 
 

“ 1106.02 Devices.  Work zone traffic control devices and combinations of devices 
shall meet crashworthiness standards for their respective categories.  The categories are as 
follows. 

 
Category 1 includes small, lightweight, channelizing and delineating devices that have been 

in common use for many years and are known to be crashworthy by crash testing of similar 
devices or years of demonstrable safe performance.  These include cones, tubular markers, 
plastic drums, and delineators, with no attachments (e.g. lights).  Category 1 devices shall be 
MASH compliant. 

 
Category 2 includes devices that are not expected to produce significant vehicular velocity 

change but may otherwise be hazardous.  These include vertical panels with lights, barricades, 
temporary sign supports, and Category 1 devices with attachments (e.g. drums with lights).  
Category 2 devices shall be MASH compliant.   

 
Category 3 includes devices that are expected to cause significant velocity changes or other 

potentially harmful reactions to impacting vehicles.  These include crash cushions (impact 
attenuators), truck mounted attenuators, and other devices not meeting the definitions of 
Category 1 or 2.  Category 3 devices manufactured after December 31, 2019 shall be MASH 
compliant.  Category 3 devices manufactured on or before December 31, 2019, and compliant 
with NCHRP 350, may be used on contracts let before December 31, 2029.  Category 3 devices 
shall be crash tested for Test Level 3 or the test level specified. 

 
Category 4 includes portable or trailer-mounted devices such as sign supports, speed 

feedback displays, arrow boards, changeable message signs, temporary traffic signals, and area 
lighting supports.  It is preferable for Category 4 devices manufactured after December 31, 2019 
to be MASH-16 compliant; however, there are currently no crash tested devices in this category, 
so it remains exempt from the NCHRP 350 or MASH compliance requirement. 

 
For each type of device, when no more than one MASH compliant is available, an NCHRP 350 

compliant device may be used, even if manufactured after December 31, 2019.” 
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Revise Articles 1106.02(g), 1106.02(k), and 1106.02(l) to read: 

 
“ (g) Truck Mounted/Trailer Mounted Attenuators.  The attenuator shall be approved for use at 

Test Level 3.  Test Level 2 may be used for normal posted speeds less than or equal to 
45 mph. 
 

(k) Temporary Water Filled Barrier.  The water filled barrier shall be a lightweight plastic shell 
designed to accept water ballast and be on the Department’s qualified product list. 
 
Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of 
the barrier as determined by acceptance testing; the configuration of the barrier in that 
test; and the vehicle weight, velocity, and angle of impact of the deflection test.  The 
Engineer shall be provided one copy of the shop drawings. 
 

(l) Movable Traffic Barrier.  The movable traffic barrier shall be on the Department’s qualified 
product list. 
 
Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of 
the barrier as determined by acceptance testing; the configuration of the barrier in that 
test; and the vehicle weight, velocity, and angle of impact of the deflection test.  The 
Engineer shall be provided one copy of the shop drawings.  The barrier shall be capable 
of being moved on and off the roadway on a daily basis.” 
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FHWA-1273 – Revised October 23, 2023 
 
REQUIRED CONTRACT PROVISIONS FEDERAL-AID CONSTRUCTION CONTRACTS 
 
 
 

I. General 
II. Nondiscrimination 
III. Non-segregated Facilities 
IV. Davis-Bacon and Related Act Provisions 
V. Contract Work Hours and Safety Standards Act 

Provisions 
VI. Subletting or Assigning the Contract 
VII. Safety: Accident Prevention 
VIII. False Statements Concerning Highway Projects 
IX. Implementation of Clean Air Act and Federal Water 

Pollution Control Act 
X. Certification Regarding Debarment, Suspension, 

Ineligibility and Voluntary Exclusion 
XI. Certification Regarding Use of Contract Funds for 

Lobbying 
XII. Use of United States-Flag Vessels: 

ATTACHMENTS 

A. Employment and Materials Preference for Appalachian 
Development Highway System or Appalachian Local Access 
Road Contracts (included in Appalachian contracts only) 
 

I. GENERAL 
 

1. Form FHWA-1273 must be physically incorporated in each 
construction contract funded under title 23, United States 
Code, as required in 23 CFR 633.102(b) (excluding 
emergency contracts solely intended for debris removal). The 
contractor (or subcontractor) must insert this form in each 
subcontract and further require its inclusion in all lower tier 
subcontracts (excluding purchase orders, rental agreements 
and other agreements for supplies or services). 23 CFR 
633.102(e). 

 
The applicable requirements of Form FHWA-1273 are 
incorporated by reference for work done under any purchase 
order, rental agreement or agreement for other services. The 
prime contractor shall be responsible for compliance by any 
subcontractor, lower-tier subcontractor or service provider. 23 
CFR 633.102(e). 
 
Form FHWA-1273 must be included in all Federal-aid design- 
build contracts, in all subcontracts and in lower tier subcontracts 
(excluding subcontracts for design services, purchase orders, 
rental agreements and other agreements for supplies or 
services) in accordance with 23 CFR 633.102. The design-
builder shall be responsible for compliance by any 
subcontractor, lower-tier subcontractor or service provider. 
 
Contracting agencies may reference Form FHWA-1273 in 
solicitation-for-bids or request-for-proposals documents, 
however, the Form FHWA-1273 must be physically incorporated 
(not referenced) in all contracts, subcontracts and lower-tier 
subcontracts (excluding purchase orders, rental agreements 
and other agreements for supplies or services related to a 
construction contract). 23 CFR 633.102(b). 
 

2. Subject to the applicability criteria noted in the following 
sections, these contract provisions shall apply to all work 

performed on the contract by the contractor's own organization 
and with the assistance of workers under the contractor's 
immediate superintendence and to all work performed on the 
contract by piecework, station work, or by subcontract. 23 CFR 
633.102(d). 
 

3. A breach of any of the stipulations contained in these 
Required Contract Provisions may be sufficient grounds for 
withholding of progress payments, withholding of final 
payment, termination of the contract, suspension / debarment 
or any other action determined to be appropriate by the 
contracting agency and FHWA. 

 
4. Selection of Labor: During the performance of this contract, 
the contractor shall not use convict labor for any purpose 
within the limits of a construction project on a Federal-aid 
highway unless it is labor performed by convicts who are on 
parole, supervised release, or probation. 23 U.S.C. 114(b). 
The term Federal-aid highway does not include roadways 
functionally classified as local roads or rural minor collectors. 
23 U.S.C. 101(a). 

 
 

II. NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part 
230, Subpart A, Appendix A; EO 11246) 
 
The provisions of this section related to 23 CFR Part 230, 
Subpart A, Appendix A are applicable to all Federal-aid 
construction contracts and to all related construction 
subcontracts of $10,000 or more. The provisions of 23 CFR 
Part 230 are not applicable to material supply, engineering, or 
architectural service contracts. 
 
In addition, the contractor and all subcontractors must comply 
with the following policies: Executive Order 11246, 41 CFR Part 
60, 29 CFR Parts 1625-1627, 23 U.S.C. 140, Section 504 
of the Rehabilitation Act of 1973, as amended (29 U.S.C. 794), 
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C. 
2000d et seq.), and related regulations including 49 CFR Parts 
21, 26, and 27; and 23 CFR Parts 200, 230, and 633. 
 
The contractor and all subcontractors must comply with: the 
requirements of the Equal Opportunity Clause in 41 CFR 60- 
1.4(b) and, for all construction contracts exceeding $10,000, the 
Standard Federal Equal Employment Opportunity Construction 
Contract Specifications in 41 CFR 60-4.3. 
 
Note: The U.S. Department of Labor has exclusive authority to 
determine compliance with Executive Order 11246 and the 
policies of the Secretary of Labor including 41 CFR Part 60, and 
29 CFR Parts 1625-1627. The contracting agency and the 
FHWA have the authority and the responsibility to ensure 
compliance with 23 U.S.C. 140, Section 504 of the 
Rehabilitation Act of 1973, as amended (29 U.S.C. 794), and 
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C. 
2000d et seq.), and related regulations including 49 CFR Parts 
21, 26, and 27; and 23 CFR Parts 200, 230, and 633. 
 
The following provision is adopted from 23 CFR Part 230, 
Subpart A, Appendix A, with appropriate revisions to conform to 
the U.S. Department of Labor (US DOL) and FHWA 
requirements. 
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1. Equal Employment Opportunity: Equal Employment 
Opportunity (EEO) requirements not to discriminate and to 
take affirmative action to assure equal opportunity as set forth 
under laws, executive orders, rules, regulations (see 28 CFR 
Part 35, 29 CFR Part 1630, 29 CFR Parts 1625-1627, 41 CFR 

Part 60 and 49 CFR Part 27) and orders of the Secretary of 
Labor as modified by the provisions prescribed herein, and 
imposed pursuant to 23 U.S.C. 140, shall constitute the EEO 
and specific affirmative action standards for the contractor's 
project activities under this contract. The provisions of the 
Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et 
seq.) set forth under 28 CFR Part 35 and 29 CFR Part 1630 are 
incorporated by reference in this contract. In the execution of this 
contract, the contractor agrees to comply with the following 
minimum specific requirement activities of EEO: 
 

a. The contractor will work with the contracting agency and 
the Federal Government to ensure that it has made every 
good faith effort to provide equal opportunity with respect to all 
of its terms and conditions of employment and in their review 
of activities under the contract. 23 CFR 230.409 (g)(4) & (5). 

 
b. The contractor will accept as its operating policy the 

following statement: 
 
"It is the policy of this Company to assure that applicants are 
employed, and that employees are treated during employment, 
without regard to their race, religion, sex, sexual orientation, 
gender identity, color, national origin, age or disability. Such 
action shall include: employment, upgrading, demotion, or 
transfer; recruitment or recruitment advertising; layoff or 
termination; rates of pay or other forms of compensation; and 
selection for training, including apprenticeship, pre-
apprenticeship, and/or on-the-job training." 
 

2. EEO Officer: The contractor will designate and make 
known to the contracting officers an EEO Officer who will have 
the responsibility for and must be capable of effectively 
administering and promoting an active EEO program and who 
must be assigned adequate authority and responsibility to do 
so. 

 
3. Dissemination of Policy: All members of the contractor's 
staff who are authorized to hire, supervise, promote, and 
discharge employees, or who recommend such action or are 
substantially involved in such action, will be made fully 
cognizant of and will implement the contractor's EEO policy 
and contractual responsibilities to provide EEO in each grade 
and classification of employment. To ensure that the above 
agreement will be met, the following actions will be taken as a 
minimum: 

 
a. Periodic meetings of supervisory and personnel office 

employees will be conducted before the start of work and then 
not less often than once every six months, at which time the 
contractor's EEO policy and its implementation will be 
reviewed and explained. The meetings will be conducted by 
the EEO Officer or other knowledgeable company official. 

 
b. All new supervisory or personnel office employees will be 

given a thorough indoctrination by the EEO Officer, covering 
all major aspects of the contractor's EEO obligations within 
thirty days following their reporting for duty with the contractor. 

 
c. All personnel who are engaged in direct recruitment for 

the project will be instructed by the EEO Officer in the 
contractor's procedures for locating and hiring minorities and 
women. 

d. Notices and posters setting forth the contractor's EEO 
policy will be placed in areas readily accessible to employees, 
applicants for employment and potential employees. 

 
e. The contractor's EEO policy and the procedures to 

implement such policy will be brought to the attention of 
employees by means of meetings, employee handbooks, or 
other appropriate means. 

 
4. Recruitment: When advertising for employees, the 
contractor will include in all advertisements for employees the 
notation: "An Equal Opportunity Employer." All such 
advertisements will be placed in publications having a large 
circulation among minorities and women in the area from 
which the project work force would normally be derived. 

 
a. The contractor will, unless precluded by a valid 

bargaining agreement, conduct systematic and direct 
recruitment through public and private employee referral 
sources likely to yield qualified minorities and women. To 
meet this requirement, the contractor will identify sources of 
potential minority group employees and establish with such 
identified sources procedures whereby minority and women 
applicants may be referred to the contractor for employment 
consideration. 

 
b. In the event the contractor has a valid bargaining 

agreement providing for exclusive hiring hall referrals, the 
contractor is expected to observe the provisions of that 
agreement to the extent that the system meets the contractor's 
compliance with EEO contract provisions. Where 
implementation of such an agreement has the effect of 
discriminating against minorities or women, or obligates the 
contractor to do the same, such implementation violates 
Federal nondiscrimination provisions. 

 
c. The contractor will encourage its present employees to 

refer minorities and women as applicants for employment. 
Information and procedures with regard to referring such 
applicants will be discussed with employees. 

 
5. Personnel Actions: Wages, working conditions, and 
employee benefits shall be established and administered, and 
personnel actions of every type, including hiring, upgrading, 
promotion, transfer, demotion, layoff, and termination, shall be 
taken without regard to race, color, religion, sex, sexual 
orientation, gender identity, national origin, age or disability. 
The following procedures shall be followed: 

 
a. The contractor will conduct periodic inspections of project 

sites to ensure that working conditions and employee facilities 
do not indicate discriminatory treatment of project site 
personnel. 

 
b. The contractor will periodically evaluate the spread of 

wages paid within each classification to determine any 
evidence of discriminatory wage practices. 

 
c. The contractor will periodically review selected personnel 

actions in depth to determine whether there is evidence of 
discrimination. Where evidence is found, the contractor will 
promptly take corrective action. If the review indicates that the 
discrimination may extend beyond the actions reviewed, such 
corrective action shall include all affected persons. 

 
d. The contractor will promptly investigate all complaints of 

alleged discrimination made to the contractor in connection 
with its obligations under this contract, will attempt to resolve 
such complaints, and will take appropriate corrective action 
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within a reasonable time. If the investigation indicates that the 
discrimination may affect persons other than the complainant, 
such corrective action shall include such other persons. Upon 
completion of each investigation, the contractor will inform every 
complainant of all of their avenues of appeal. 
 

6. Training and Promotion: 
 

a. The contractor will assist in locating, qualifying, and 
increasing the skills of minorities and women who are 
applicants for employment or current employees. Such efforts 
should be aimed at developing full journey level status 
employees in the type of trade or job classification involved. 

 
b. Consistent with the contractor's work force requirements 

and as permissible under Federal and State regulations, the 
contractor shall make full use of training programs (i.e., 
apprenticeship and on-the-job training programs for the 
geographical area of contract performance). In the event a 
special provision for training is provided under this contract, 
this subparagraph will be superseded as indicated in the 
special provision. The contracting agency may reserve 
training positions for persons who receive welfare assistance 
in accordance with 23 U.S.C. 140(a). 

 
c. The contractor will advise employees and applicants for 

employment of available training programs and entrance 
requirements for each. 

 
d. The contractor will periodically review the training and 

promotion potential of employees who are minorities and 
women and will encourage eligible employees to apply for 
such training and promotion. 

 
7. Unions: If the contractor relies in whole or in part upon 
unions as a source of employees, the contractor will use good 
faith efforts to obtain the cooperation of such unions to 
increase opportunities for minorities and women. 23 CFR 

230.409. Actions by the contractor, either directly or through a 
contractor's association acting as agent, will include the 
procedures set forth below: 
 

a. The contractor will use good faith efforts to develop, in 
cooperation with the unions, joint training programs aimed 
toward qualifying more minorities and women for membership 
in the unions and increasing the skills of minorities and women 
so that they may qualify for higher paying employment. 

 
b. The contractor will use good faith efforts to incorporate an 

EEO clause into each union agreement to the end that such 
union will be contractually bound to refer applicants without 
regard to their race, color, religion, sex, sexual orientation, 
gender identity, national origin, age, or disability. 

 
c. The contractor is to obtain information as to the referral 

practices and policies of the labor union except that to the 
extent such information is within the exclusive possession of 
the labor union and such labor union refuses to furnish such 
information to the contractor, the contractor shall so certify to 
the contracting agency and shall set forth what efforts have 
been made to obtain such information. 

 
d. In the event the union is unable to provide the contractor 

with a reasonable flow of referrals within the time limit set forth 
in the collective bargaining agreement, the contractor will, 
through independent recruitment efforts, fill the employment 
vacancies without regard to race, color, religion, sex, sexual 
orientation, gender identity, national origin, age, or disability; 
making full efforts to obtain qualified and/or qualifiable 
minorities and women. The failure of a union to provide 

sufficient referrals (even though it is obligated to provide 
exclusive referrals under the terms of a collective bargaining 
agreement) does not relieve the contractor from the 
requirements of this paragraph. In the event the union referral 
practice prevents the contractor from meeting the obligations 
pursuant to Executive Order 11246, as amended, and these 
special provisions, such contractor shall immediately notify the 
contracting agency. 
 

8. Reasonable Accommodation for Applicants / 
Employees with Disabilities: The contractor must be familiar 
with the requirements for and comply with the Americans with 
Disabilities Act and all rules and regulations established 
thereunder. Employers must provide reasonable 
accommodation in all employment activities unless to do so 
would cause an undue hardship. 

 
9. Selection of Subcontractors, Procurement of Materials 
and Leasing of Equipment: The contractor shall not 
discriminate on the grounds of race, color, religion, sex, sexual 
orientation, gender identity, national origin, age, or disability in 
the selection and retention of subcontractors, including 
procurement of materials and leases of equipment. The 
contractor shall take all necessary and reasonable steps to 
ensure nondiscrimination in the administration of this contract. 

 
a. The contractor shall notify all potential subcontractors, 

suppliers, and lessors of their EEO obligations under this 
contract. 

 
b. The contractor will use good faith efforts to ensure 

subcontractor compliance with their EEO obligations. 
 

10. Assurances Required: 
 

a. The requirements of 49 CFR Part 26 and the State 
DOT’s FHWA-approved Disadvantaged Business Enterprise 
(DBE) program are incorporated by reference. 

 
b. The contractor, subrecipient or subcontractor shall not 

discriminate on the basis of race, color, national origin, or sex 
in the performance of this contract. The contractor shall carry 
out applicable requirements of 49 CFR part 26 in the award 
and administration of DOT-assisted contracts. Failure by the 
contractor to carry out these requirements is a material breach 
of this contract, which may result in the termination of this 
contract or such other remedy as the recipient deems 
appropriate, which may include, but is not limited to: 

(1) Withholding monthly progress payments; 
(2) Assessing sanctions; 
(3) Liquidated damages; and/or 
(4) Disqualifying the contractor from future bidding as non- 

responsible. 
c. The Title VI and nondiscrimination provisions of U.S. 

DOT Order 1050.2A at Appendixes A and E are incorporated 
by reference. 49 CFR Part 21. 

 
11. Records and Reports: The contractor shall keep such 
records as necessary to document compliance with the EEO 
requirements. Such records shall be retained for a period of 
three years following the date of the final payment to the 
contractor for all contract work and shall be available at 
reasonable times and places for inspection by authorized 
representatives of the contracting agency and the FHWA. 

 
a. The records kept by the contractor shall document the 

following: 
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(1) The number and work hours of minority and non- 
minority group members and women employed in each work 
classification on the project; 

 
(2) The progress and efforts being made in cooperation 

with unions, when applicable, to increase employment 
opportunities for minorities and women; and 

 
(3) The progress and efforts being made in locating, hiring, 

training, qualifying, and upgrading minorities and women. 
 

b. The contractors and subcontractors will submit an annual 
report to the contracting agency each July for the duration of 
the project indicating the number of minority, women, and non- 
minority group employees currently engaged in each work 
classification required by the contract work. This information is 
to be reported on Form FHWA-1391. The staffing data should 
represent the project work force on board in all or any part of 
the last payroll period preceding the end of July. If on-the-job 
training is being required by special provision, the contractor 
will be required to collect and report training data. The 
employment data should reflect the work force on board during 
all or any part of the last payroll period preceding the end of 
July. 

 

III. NONSEGREGATED FACILITIES 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related construction subcontracts of more 
than $10,000. 41 CFR 60-1.5. 
 
As prescribed by 41 CFR 60-1.8, the contractor must ensure 
that facilities provided for employees are provided in such a 
manner that segregation on the basis of race, color, religion, 
sex, sexual orientation, gender identity, or national origin cannot 
result. The contractor may neither require such segregated use 
by written or oral policies nor tolerate such use by employee 
custom. The contractor's obligation extends further to ensure 
that its employees are not assigned to perform their services at 
any location under the contractor's control where the facilities 
are segregated. The term "facilities" includes waiting rooms, 
work areas, restaurants and other eating areas, time clocks, 
restrooms, washrooms, locker rooms and other storage or 
dressing areas, parking lots, drinking fountains, recreation or 
entertainment areas, transportation, and housing provided for 
employees. The contractor shall provide separate or single-user 
restrooms and necessary dressing or sleeping areas to assure 
privacy between sexes. 
 

IV. DAVIS-BACON AND RELATED ACT PROVISIONS 
 
This section is applicable to all Federal-aid construction 
projects exceeding $2,000 and to all related subcontracts and 
lower-tier subcontracts (regardless of subcontract size), in 
accordance with 29 CFR 5.5. The requirements apply to all 
projects located within the right-of-way of a roadway that is 
functionally classified as Federal-aid highway. 23 U.S.C. 113. 
This excludes roadways functionally classified as local roads or 
rural minor collectors, which are exempt. 23 U.S.C. 101. 
Where applicable law requires that projects be treated as a 
project on a Federal-aid highway, the provisions of this subpart 
will apply regardless of the location of the project. Examples 
include: Surface Transportation Block Grant Program projects 
funded under 23 U.S.C. 133 [excluding recreational trails 
projects], the Nationally Significant Freight and Highway 

Projects funded under 23 U.S.C. 117, and National Highway 
Freight Program projects funded under 23 U.S.C. 167. 
 
The following provisions are from the U.S. Department of Labor 
regulations in 29 CFR 5.5 “Contract provisions and related 
matters” with minor revisions to conform to the FHWA- 1273 
format and FHWA program requirements. 
 

1. Minimum wages (29 CFR 5.5) 
 

a. Wage rates and fringe benefits. All laborers and 
mechanics employed or working upon the site of the work (or 
otherwise working in construction or development of the 
project under a development statute), will be paid 
unconditionally and not less often than once a week, and 
without subsequent deduction or rebate on any account 
(except such payroll deductions as are permitted by 
regulations issued by the Secretary of Labor under the 
Copeland Act (29 CFR part 3)), the full amount of basic hourly 
wages and bona fide fringe benefits (or cash equivalents 
thereof) due at time of payment computed at rates not less 
than those contained in the wage determination of the 
Secretary of Labor which is attached hereto and made a part 
hereof, regardless of any contractual relationship which may 
be alleged to exist between the contractor and such laborers 
and mechanics. As provided in paragraphs (d) and (e) of 29 
CFR 5.5, the appropriate wage determinations are effective by 
operation of law even if they have not been attached to the 
contract. Contributions made or costs reasonably anticipated 
for bona fide fringe benefits under the Davis-Bacon Act (40 

U.S.C. 3141(2)(B)) on behalf of laborers or mechanics are 
considered wages paid to such laborers or mechanics, subject 
to the provisions of paragraph 1.e. of this section; also, regular 
contributions made or costs incurred for more than a weekly 
period (but not less often than quarterly) under plans, funds, or 
programs which cover the particular weekly period, are deemed 
to be constructively made or incurred during such weekly period. 
Such laborers and mechanics must be paid the appropriate 
wage rate and fringe benefits on the wage determination for the 
classification(s) of work actually performed, without regard to 
skill, except as provided in paragraph 4. of this section. Laborers 
or mechanics performing work in more than one classification 
may be compensated at the rate specified for each classification 
for the time actually worked therein: Provided, That the 
employer's payroll records accurately set forth the time spent in 
each classification in which work is performed. The wage 
determination (including any additional classifications and wage 
rates conformed under paragraph 1.c. of this section) and the 
Davis-Bacon poster (WH–1321) must be posted at all times by 
the contractor and its subcontractors at the site of the work in a 
prominent and accessible place where it can be easily seen by 
the workers. 
 

b. Frequently recurring classifications. (1) In addition to wage 
and fringe benefit rates that have been determined to be 
prevailing under the procedures set forth in 29 CFR part 1, a 
wage determination may contain, pursuant to § 1.3(f), wage 
and fringe benefit rates for classifications of laborers and 
mechanics for which conformance requests are regularly 
submitted pursuant to paragraph 1.c. of this section, provided 
that: 

 
(i) The work performed by the classification is not 

performed by a classification in the wage determination for 
which a prevailing wage rate has been determined; 

http://www.fhwa.dot.gov/eforms/
https://www.ecfr.gov/current/title-29/part-3
https://www.govinfo.gov/link/uscode/40/3141
https://www.govinfo.gov/link/uscode/40/3141
https://www.ecfr.gov/current/title-29/part-1
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(ii) The classification is used in the area by the 
construction industry; and 

 
(iii) The wage rate for the classification bears a reasonable 

relationship to the prevailing wage rates contained in the 
wage determination. 

 
(2) The Administrator will establish wage rates for such 
classifications in accordance with paragraph 1.c.(1)(iii) of this 
section. Work performed in such a classification must be paid at 
no less than the wage and fringe benefit rate listed on the wage 
determination for such classification. 
 

c. Conformance. (1) The contracting officer must require that 
any class of laborers or mechanics, including helpers, which is 
not listed in the wage determination and which is to be 
employed under the contract be classified in conformance with 
the wage determination. Conformance of an additional 
classification and wage rate and fringe benefits is appropriate 
only when the following criteria have been met: 

 
(i) The work to be performed by the classification 

requested is not performed by a classification in the wage 
determination; and 

 
(ii) The classification is used in the area by the 

construction industry; and 
 

(iii) The proposed wage rate, including any bona fide fringe 
benefits, bears a reasonable relationship to the wage rates 
contained in the wage determination. 

 
(2) The conformance process may not be used to split, 

subdivide, or otherwise avoid application of classifications 
listed in the wage determination. 

 
(3) If the contractor and the laborers and mechanics to be 

employed in the classification (if known), or their 
representatives, and the contracting officer agree on the 
classification and wage rate (including the amount designated 
for fringe benefits where appropriate), a report of the action 
taken will be sent by the contracting officer by email to 
DBAconformance@dol.gov. The Administrator, or an 
authorized representative, will approve, modify, or disapprove 
every additional classification action within 30 days of receipt 
and so advise the contracting officer or will notify the 
contracting officer within the 30–day period that additional time 
is necessary. 

 
(4) In the event the contractor, the laborers or mechanics to 

be employed in the classification or their representatives, and 
the contracting officer do not agree on the proposed 
classification and wage rate (including the amount designated 
for fringe benefits, where appropriate), the contracting officer 
will, by email to DBAconformance@dol.gov, refer the 
questions, including the views of all interested parties and the 
recommendation of the contracting officer, to the Administrator 
for determination. The Administrator, or an authorized 
representative, will issue a determination within 30 days of 
receipt and so advise the contracting officer or will notify the 
contracting officer within the 30–day period that additional time 
is necessary. 

 
(5) The contracting officer must promptly notify the 

contractor of the action taken by the Wage and Hour Division 

under paragraphs 1.c.(3) and (4) of this section. The contractor 
must furnish a written copy of such determination to each 
affected worker or it must be posted as a part of the wage 
determination. The wage rate (including fringe benefits where 
appropriate) determined pursuant to paragraph 1.c.(3) or (4) of 
this section must be paid to all workers performing work in the 
classification under this contract from the first day on which work 
is performed in the classification. 
 

d. Fringe benefits not expressed as an hourly rate. 
Whenever the minimum wage rate prescribed in the contract 
for a class of laborers or mechanics includes a fringe benefit 
which is not expressed as an hourly rate, the contractor may 
either pay the benefit as stated in the wage determination or 
may pay another bona fide fringe benefit or an hourly cash 
equivalent thereof. 

 
e. Unfunded plans. If the contractor does not make 

payments to a trustee or other third person, the contractor may 
consider as part of the wages of any laborer or mechanic the 
amount of any costs reasonably anticipated in providing bona 
fide fringe benefits under a plan or program, Provided, That 
the Secretary of Labor has found, upon the written request of 
the contractor, in accordance with the criteria set forth in 

§ 5.28, that the applicable standards of the Davis-Bacon Act 
have been met. The Secretary of Labor may require the 
contractor to set aside in a separate account assets for the 
meeting of obligations under the plan or program. 
 

f. Interest. In the event of a failure to pay all or part of the 
wages required by the contract, the contractor will be required 
to pay interest on any underpayment of wages. 

 
2. Withholding (29 CFR 5.5) 

 
a. Withholding requirements. The contracting agency may, 

upon its own action, or must, upon written request of an 
authorized representative of the Department of Labor, withhold 
or cause to be withheld from the contractor so much of the 
accrued payments or advances as may be considered 
necessary to satisfy the liabilities of the prime contractor or any 
subcontractor for the full amount of wages and monetary relief, 
including interest, required by the clauses set forth in this 
section for violations of this contract, or to satisfy any such 
liabilities required by any other Federal contract, or federally 
assisted contract subject to Davis-Bacon labor standards, that 
is held by the same prime contractor (as defined in § 5.2). The 
necessary funds may be withheld from the contractor under 
this contract, any other Federal contract with the same prime 
contractor, or any other federally assisted contract that is 
subject to Davis-Bacon labor standards requirements and is 
held by the same prime contractor, regardless of whether the 
other contract was awarded or assisted by the same agency, 
and such funds may be used to satisfy the contractor liability 
for which the funds were withheld. In the event of a 
contractor's failure to pay any laborer or mechanic, including 
any apprentice or helper working on the site of the work all or 
part of the wages required by the contract, or upon the 
contractor's failure to submit the required records as discussed 
in paragraph 3.d. of this section, the contracting agency may 
on its own initiative and after written notice to the contractor, 
take such action as may be necessary to cause the 
suspension of any further payment, advance, or guarantee of 
funds until such violations have ceased. 

 
b. Priority to withheld funds. The Department has priority to 

funds withheld or to be withheld in accordance with paragraph 

mailto:DBAconformance@dol.gov
mailto:DBAconformance@dol.gov
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2.a. of this section or Section V, paragraph 3.a., or both, over 
claims to those funds by: 

 
(1) A contractor's surety(ies), including without limitation 

performance bond sureties and payment bond sureties; 
 

(2) A contracting agency for its reprocurement costs; 
 

(3) A trustee(s) (either a court-appointed trustee or a U.S. 
trustee, or both) in bankruptcy of a contractor, or a contractor's 
bankruptcy estate; 

 
(4) A contractor's assignee(s); 

 
(5) A contractor's successor(s); or 

 
(6) A claim asserted under the Prompt Payment Act, 31 

U.S.C. 3901–3907. 
 

3. Records and certified payrolls (29 CFR 5.5) 
 

a. Basic record requirements (1) Length of record retention. 
All regular payrolls and other basic records must be 
maintained by the contractor and any subcontractor during the 
course of the work and preserved for all laborers and 
mechanics working at the site of the work (or otherwise 
working in construction or development of the project under a 
development statute) for a period of at least 3 years after all 
the work on the prime contract is completed. 

 
(2) Information required. Such records must contain the 

name; Social Security number; last known address, telephone 
number, and email address of each such worker; each 
worker's correct classification(s) of work actually performed; 
hourly rates of wages paid (including rates of contributions or 
costs anticipated for bona fide fringe benefits or cash 
equivalents thereof of the types described in 40 U.S.C. 
3141(2)(B) of the Davis-Bacon Act); daily and weekly number 
of hours actually worked in total and on each covered contract; 
deductions made; and actual wages paid. 

 
(3) Additional records relating to fringe benefits. Whenever 

the Secretary of Labor has found under paragraph 1.e. of this 
section that the wages of any laborer or mechanic include the 
amount of any costs reasonably anticipated in providing 
benefits under a plan or program described in 40 U.S.C. 
3141(2)(B) of the Davis-Bacon Act, the contractor must 
maintain records which show that the commitment to provide 
such benefits is enforceable, that the plan or program is 
financially responsible, and that the plan or program has been 
communicated in writing to the laborers or mechanics affected, 
and records which show the costs anticipated or the actual 
cost incurred in providing such benefits. 

 
(4) Additional records relating to apprenticeship. Contractors 

with apprentices working under approved programs must 
maintain written evidence of the registration of apprenticeship 
programs, the registration of the apprentices, and the ratios 
and wage rates prescribed in the applicable programs. 

 
b. Certified payroll requirements (1) Frequency and method 

of submission. The contractor or subcontractor must submit 
weekly, for each week in which any DBA- or Related Acts- 
covered work is performed, certified payrolls to the contracting 

agency. The prime contractor is responsible for the submission 
of all certified payrolls by all subcontractors. A contracting 
agency or prime contractor may permit or require contractors to 
submit certified payrolls through an electronic system, as long 
as the electronic system requires a legally valid electronic 
signature; the system allows the contractor, the contracting 
agency, and the Department of Labor to access the certified 
payrolls upon request for at least 3 years after the work on the 
prime contract has been completed; and the contracting agency 
or prime contractor permits other methods of submission in 
situations where the contractor is unable or limited in its ability to 
use or access the electronic system. 
 

(2) Information required. The certified payrolls submitted 
must set out accurately and completely all of the information 
required to be maintained under paragraph 3.a.(2) of this 
section, except that full Social Security numbers and last 
known addresses, telephone numbers, and email addresses 
must not be included on weekly transmittals. Instead, the 
certified payrolls need only include an individually identifying 
number for each worker ( e.g., the last four digits of the 
worker's Social Security number). The required weekly 
certified payroll information may be submitted using Optional 
Form WH–347 or in any other format desired. Optional Form 
WH–347 is available for this purpose from the Wage and Hour 
Division website at https://www.dol.gov/sites/dolgov/files/WHD/ 
legacy/files/wh347/.pdf or its successor website. It is not a 
violation of this section for a prime contractor to require a 
subcontractor to provide full Social Security numbers and last 
known addresses, telephone numbers, and email addresses to 
the prime contractor for its own records, without weekly 
submission by the subcontractor to the contracting agency. 

 
(3) Statement of Compliance. Each certified payroll 

submitted must be accompanied by a “Statement of 
Compliance,” signed by the contractor or subcontractor, or the 
contractor's or subcontractor's agent who pays or supervises 
the payment of the persons working on the contract, and must 
certify the following: 

 
(i) That the certified payroll for the payroll period contains 

the information required to be provided under paragraph 3.b. 
of this section, the appropriate information and basic records 
are being maintained under paragraph 3.a. of this section, 
and such information and records are correct and complete; 

 
(ii) That each laborer or mechanic (including each helper 

and apprentice) working on the contract during the payroll 
period has been paid the full weekly wages earned, without 
rebate, either directly or indirectly, and that no deductions 
have been made either directly or indirectly from the full 
wages earned, other than permissible deductions as set 
forth in 29 CFR part 3; and 

 
(iii) That each laborer or mechanic has been paid not less 

than the applicable wage rates and fringe benefits or cash 
equivalents for the classification(s) of work actually 
performed, as specified in the applicable wage determination 
incorporated into the contract. 

 
(4) Use of Optional Form WH–347. The weekly submission 

of a properly executed certification set forth on the reverse 
side of Optional Form WH–347 will satisfy the requirement for 
submission of the “Statement of Compliance” required by 
paragraph 3.b.(3) of this section. 

https://www.govinfo.gov/link/uscode/31/3901
https://www.govinfo.gov/link/uscode/31/3901
https://www.govinfo.gov/link/uscode/40/3141
https://www.govinfo.gov/link/uscode/40/3141
https://www.govinfo.gov/link/uscode/40/3141
https://www.govinfo.gov/link/uscode/40/3141
https://www.dol.gov/sites/dolgov/files/WHD/legacy/files/wh347/.pdf
https://www.dol.gov/sites/dolgov/files/WHD/legacy/files/wh347/.pdf
https://www.ecfr.gov/current/title-29/part-3
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(5) Signature. The signature by the contractor, 
subcontractor, or the contractor's or subcontractor's agent 
must be an original handwritten signature or a legally valid 
electronic signature. 

 
(6) Falsification. The falsification of any of the above 

certifications may subject the contractor or subcontractor to 
civil or criminal prosecution under 18 U.S.C. 1001 and 31 

U.S.C. 3729. 
 

(7) Length of certified payroll retention. The contractor or 
subcontractor must preserve all certified payrolls during the 
course of the work and for a period of 3 years after all the work 
on the prime contract is completed. 

 
c. Contracts, subcontracts, and related documents. The 

contractor or subcontractor must maintain this contract or 
subcontract and related documents including, without 
limitation, bids, proposals, amendments, modifications, and 
extensions. The contractor or subcontractor must preserve 
these contracts, subcontracts, and related documents during 
the course of the work and for a period of 3 years after all the 
work on the prime contract is completed. 

 
d. Required disclosures and access (1) Required record 

disclosures and access to workers. The contractor or 
subcontractor must make the records required under 
paragraphs 3.a. through 3.c. of this section, and any other 
documents that the contracting agency, the State DOT, the 
FHWA, or the Department of Labor deems necessary to 
determine compliance with the labor standards provisions of 
any of the applicable statutes referenced by § 5.1, available for 
inspection, copying, or transcription by authorized 
representatives of the contracting agency, the State DOT, the 
FHWA, or the Department of Labor, and must permit such 
representatives to interview workers during working hours on 
the job. 

 
(2) Sanctions for non-compliance with records and worker 

access requirements. If the contractor or subcontractor fails to 
submit the required records or to make them available, or 
refuses to permit worker interviews during working hours on 
the job, the Federal agency may, after written notice to the 
contractor, sponsor, applicant, owner, or other entity, as the 
case may be, that maintains such records or that employs 
such workers, take such action as may be necessary to cause 
the suspension of any further payment, advance, or guarantee 
of funds. Furthermore, failure to submit the required records 
upon request or to make such records available, or to permit 
worker interviews during working hours on the job, may be 
grounds for debarment action pursuant to § 5.12. In addition, 
any contractor or other person that fails to submit the required 
records or make those records available to WHD within the 
time WHD requests that the records be produced will be 
precluded from introducing as evidence in an administrative 
proceeding under 29 CFR part 6 any of the required records 
that were not provided or made available to WHD. WHD will 
take into consideration a reasonable request from the 
contractor or person for an extension of the time for 
submission of records. WHD will determine the 
reasonableness of the request and may consider, among other 
things, the location of the records and the volume of 
production. 

 
(3) Required information disclosures. Contractors and 

subcontractors must maintain the full Social Security number 
and last known address, telephone number, and email address 

of each covered worker, and must provide them upon request to 
the contracting agency, the State DOT, the FHWA, the 
contractor, or the Wage and Hour Division of the Department of 
Labor for purposes of an investigation or other compliance 
action. 
 

4. Apprentices and equal employment opportunity (29 CFR 
5.5) 

 
a. Apprentices (1) Rate of pay. Apprentices will be permitted 

to work at less than the predetermined rate for the work they 
perform when they are employed pursuant to and individually 
registered in a bona fide apprenticeship program registered 
with the U.S. Department of Labor, Employment and Training 
Administration, Office of Apprenticeship (OA), or with a State 
Apprenticeship Agency recognized by the OA. A person who is 
not individually registered in the program, but who has been 
certified by the OA or a State Apprenticeship Agency (where 
appropriate) to be eligible for probationary employment as an 
apprentice, will be permitted to work at less than the 
predetermined rate for the work they perform in the first 90 
days of probationary employment as an apprentice in such a 
program. In the event the OA or a State Apprenticeship 
Agency recognized by the OA withdraws approval of an 
apprenticeship program, the contractor will no longer be 
permitted to use apprentices at less than the applicable 
predetermined rate for the work performed until an acceptable 
program is approved. 

 
(2) Fringe benefits. Apprentices must be paid fringe benefits 

in accordance with the provisions of the apprenticeship 
program. If the apprenticeship program does not specify fringe 
benefits, apprentices must be paid the full amount of fringe 
benefits listed on the wage determination for the applicable 
classification. If the Administrator determines that a different 
practice prevails for the applicable apprentice classification, 
fringe benefits must be paid in accordance with that 
determination. 

 
(3) Apprenticeship ratio. The allowable ratio of apprentices to 

journeyworkers on the job site in any craft classification must 
not be greater than the ratio permitted to the contractor as to 
the entire work force under the registered program or the ratio 
applicable to the locality of the project pursuant to paragraph 
4.a.(4) of this section. Any worker listed on a payroll at an 
apprentice wage rate, who is not registered or otherwise 
employed as stated in paragraph 4.a.(1) of this section, must 
be paid not less than the applicable wage rate on the wage 
determination for the classification of work actually performed. 
In addition, any apprentice performing work on the job site in 
excess of the ratio permitted under this section must be paid 
not less than the applicable wage rate on the wage 
determination for the work actually performed. 

 
(4) Reciprocity of ratios and wage rates. Where a contractor 

is performing construction on a project in a locality other than 
the locality in which its program is registered, the ratios and 
wage rates (expressed in percentages of the journeyworker's 
hourly rate) applicable within the locality in which the 
construction is being performed must be observed. If there is 
no applicable ratio or wage rate for the locality of the project, 
the ratio and wage rate specified in the contractor's registered 
program must be observed. 

 
b. Equal employment opportunity. The use of apprentices 

and journeyworkers under this part must be in conformity with 

https://www.govinfo.gov/link/uscode/18/1001
https://www.govinfo.gov/link/uscode/31/3729
https://www.govinfo.gov/link/uscode/31/3729
https://www.ecfr.gov/current/title-29/part-6


8  

the equal employment opportunity requirements of Executive 
Order 11246, as amended, and 29 CFR part 30. 
 

c. Apprentices and Trainees (programs of the U.S. DOT). 
 
Apprentices and trainees working under apprenticeship and skill 
training programs which have been certified by the Secretary of 
Transportation as promoting EEO in connection with Federal-
aid highway construction programs are not subject to the 
requirements of paragraph 4 of this Section IV. 23 CFR 
230.111(e)(2). The straight time hourly wage rates for 
apprentices and trainees under such programs will be 
established by the particular programs. The ratio of apprentices 
and trainees to journeyworkers shall not be greater than 
permitted by the terms of the particular program. 
 

5. Compliance with Copeland Act requirements. The 
contractor shall comply with the requirements of 29 CFR part 
3, which are incorporated by reference in this contract as 
provided in 29 CFR 5.5. 

 
6. Subcontracts. The contractor or subcontractor must insert 
FHWA-1273 in any subcontracts, along with the applicable 
wage determination(s) and such other clauses or contract 
modifications as the contracting agency may by appropriate 
instructions require, and a clause requiring the subcontractors 
to include these clauses and wage determination(s) in any 
lower tier subcontracts. The prime contractor is responsible for 
the compliance by any subcontractor or lower tier 
subcontractor with all the contract clauses in this section. In 
the event of any violations of these clauses, the prime 
contractor and any subcontractor(s) responsible will be liable 
for any unpaid wages and monetary relief, including interest 
from the date of the underpayment or loss, due to any workers 
of lower-tier subcontractors, and may be subject to debarment, 
as appropriate. 29 CFR 5.5. 

 
7. Contract termination: debarment. A breach of the 
contract clauses in 29 CFR 5.5 may be grounds for termination 
of the contract, and for debarment as a contractor and a 
subcontractor as provided in 29 CFR 5.12. 

 
8. Compliance with Davis-Bacon and Related Act 
requirements. All rulings and interpretations of the Davis- 
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5 
are herein incorporated by reference in this contract as 
provided in 29 CFR 5.5. 

 
9. Disputes concerning labor standards. As provided in 29 
CFR 5.5, disputes arising out of the labor standards provisions 
of this contract shall not be subject to the general disputes 
clause of this contract. Such disputes shall be resolved in 
accordance with the procedures of the Department of Labor 
set forth in 29 CFR parts 5, 6, and 7. Disputes within the 
meaning of this clause include disputes between the contractor 
(or any of its subcontractors) and the contracting agency, the 

U.S. Department of Labor, or the employees or their 
representatives. 
 

10. Certification of eligibility. a. By entering into this contract, 
the contractor certifies that neither it nor any person or firm 
who has an interest in the contractor's firm is a person or firm 
ineligible to be awarded Government contracts by virtue of 40 

U.S.C. 3144(b) or § 5.12(a). 

b. No part of this contract shall be subcontracted to any person or 
firm ineligible for award of a Government contract by virtue of 40 
U.S.C. 3144(b) or § 5.12(a). 
 
c. The penalty for making false statements is prescribed in the 
U.S. Code, Title 18 Crimes and Criminal Procedure, 18 
U.S.C. 1001. 
 

11. Anti-retaliation. It is unlawful for any person to discharge, 
demote, intimidate, threaten, restrain, coerce, blacklist, harass, 
or in any other manner discriminate against, or to cause any 
person to discharge, demote, intimidate, threaten, restrain, 
coerce, blacklist, harass, or in any other manner discriminate 
against, any worker or job applicant for: 

 
a. Notifying any contractor of any conduct which the worker 

reasonably believes constitutes a violation of the DBA, Related 
Acts, this part, or 29 CFR part 1 or 3; 

 
b. Filing any complaint, initiating or causing to be initiated 

any proceeding, or otherwise asserting or seeking to assert on 
behalf of themselves or others any right or protection under the 
DBA, Related Acts, this part, or 29 CFR part 1 or 3; 

 
c. Cooperating in any investigation or other compliance 

action, or testifying in any proceeding under the DBA, Related 
Acts, this part, or 29 CFR part 1 or 3; or 

 
d. Informing any other person about their rights under the 

DBA, Related Acts, this part, or 29 CFR part 1 or 3. 
 
 

V. CONTRACT WORK HOURS AND SAFETY STANDARDS 
ACT 

 
Pursuant to 29 CFR 5.5(b), the following clauses apply to any 
Federal-aid construction contract in an amount in excess of 
$100,000 and subject to the overtime provisions of the Contract 
Work Hours and Safety Standards Act. These clauses shall be 
inserted in addition to the clauses required by 29 CFR 5.5(a) or 
29 CFR 4.6. As used in this paragraph, the terms laborers and 
mechanics include watchpersons and guards. 
 

1. Overtime requirements. No contractor or subcontractor 
contracting for any part of the contract work which may require 
or involve the employment of laborers or mechanics shall 
require or permit any such laborer or mechanic in any 
workweek in which he or she is employed on such work to 
work in excess of forty hours in such workweek unless such 
laborer or mechanic receives compensation at a rate not less 
than one and one-half times the basic rate of pay for all hours 
worked in excess of forty hours in such workweek. 29 CFR 
5.5. 

 
2. Violation; liability for unpaid wages; liquidated 
damages. In the event of any violation of the clause set forth 
in paragraph 1. of this section the contractor and any 
subcontractor responsible therefor shall be liable for the 
unpaid wages and interest from the date of the underpayment. 
In addition, such contractor and subcontractor shall be liable to 
the United States (in the case of work done under contract for 
the District of Columbia or a territory, to such District or to such 
territory), for liquidated damages. Such liquidated damages 
shall be computed with respect to each individual laborer or 

https://www.ecfr.gov/current/title-29/part-30
https://www.govinfo.gov/link/uscode/40/3144
https://www.govinfo.gov/link/uscode/40/3144
https://www.govinfo.gov/link/uscode/40/3144
https://www.govinfo.gov/link/uscode/40/3144
https://www.govinfo.gov/link/uscode/18/1001
https://www.govinfo.gov/link/uscode/18/1001
https://www.ecfr.gov/current/title-29/part-1
https://www.ecfr.gov/current/title-29/part-3
https://www.ecfr.gov/current/title-29/part-1
https://www.ecfr.gov/current/title-29/part-3
https://www.ecfr.gov/current/title-29/part-1
https://www.ecfr.gov/current/title-29/part-3
https://www.ecfr.gov/current/title-29/part-1
https://www.ecfr.gov/current/title-29/part-3
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mechanic, including watchpersons and guards, employed in 
violation of the clause set forth in paragraph 1. of this section, in 
the sum currently provided in 29 CFR 5.5(b)(2)* for each 
calendar day on which such individual was required or 
permitted to work in excess of the standard workweek of forty 
hours without payment of the overtime wages required by the 
clause set forth in paragraph 1. of this section. 
 
* $31 as of January 15, 2023 (See 88 FR 88 FR 2210) as may 
be adjusted annually by the Department of Labor, pursuant to 
the Federal Civil Penalties Inflation Adjustment Act of 1990. 
 

3. Withholding for unpaid wages and liquidated damages 
 

a. Withholding process. The FHWA or the contracting 
agency may, upon its own action, or must, upon written 
request of an authorized representative of the Department of 
Labor, withhold or cause to be withheld from the contractor so 
much of the accrued payments or advances as may be 
considered necessary to satisfy the liabilities of the prime 
contractor or any subcontractor for any unpaid wages; 
monetary relief, including interest; and liquidated damages 
required by the clauses set forth in this section on this 
contract, any other Federal contract with the same prime 
contractor, or any other federally assisted contract subject to 
the Contract Work Hours and Safety Standards Act that is held 
by the same prime contractor (as defined in § 5.2). The 
necessary funds may be withheld from the contractor under 
this contract, any other Federal contract with the same prime 
contractor, or any other federally assisted contract that is 
subject to the Contract Work Hours and Safety Standards Act 
and is held by the same prime contractor, regardless of 
whether the other contract was awarded or assisted by the 
same agency, and such funds may be used to satisfy the 
contractor liability for which the funds were withheld. 

 
b. Priority to withheld funds. The Department has priority to 

funds withheld or to be withheld in accordance with Section IV 
paragraph 2.a. or paragraph 3.a. of this section, or both, over 
claims to those funds by: 

 
(1) A contractor's surety(ies), including without limitation 

performance bond sureties and payment bond sureties; 
 

(2) A contracting agency for its reprocurement costs; 
 

(3) A trustee(s) (either a court-appointed trustee or a U.S. 
trustee, or both) in bankruptcy of a contractor, or a contractor's 
bankruptcy estate; 

 
(4) A contractor's assignee(s); 

 
(5) A contractor's successor(s); or 

 
(6) A claim asserted under the Prompt Payment Act, 31 

U.S.C. 3901–3907. 
 

4. Subcontracts. The contractor or subcontractor must insert 
in any subcontracts the clauses set forth in paragraphs 1. 
through 5. of this section and a clause requiring the 
subcontractors to include these clauses in any lower tier 
subcontracts. The prime contractor is responsible for 
compliance by any subcontractor or lower tier subcontractor 
with the clauses set forth in paragraphs 1. through 5. In the 

event of any violations of these clauses, the prime contractor 
and any subcontractor(s) responsible will be liable for any 
unpaid wages and monetary relief, including interest from the 
date of the underpayment or loss, due to any workers of lower- 
tier subcontractors, and associated liquidated damages and 
may be subject to debarment, as appropriate. 
 

5. Anti-retaliation. It is unlawful for any person to discharge, 
demote, intimidate, threaten, restrain, coerce, blacklist, harass, 
or in any other manner discriminate against, or to cause any 
person to discharge, demote, intimidate, threaten, restrain, 
coerce, blacklist, harass, or in any other manner discriminate 
against, any worker or job applicant for: 

 
a. Notifying any contractor of any conduct which the worker 

reasonably believes constitutes a violation of the Contract 
Work Hours and Safety Standards Act (CWHSSA) or its 
implementing regulations in this part; 

 
b. Filing any complaint, initiating or causing to be initiated 

any proceeding, or otherwise asserting or seeking to assert on 
behalf of themselves or others any right or protection under 
CWHSSA or this part; 

 
c. Cooperating in any investigation or other compliance 

action, or testifying in any proceeding under CWHSSA or this 
part; or 

 
d. Informing any other person about their rights under 

CWHSSA or this part. 
 
 

VI. SUBLETTING OR ASSIGNING THE CONTRACT 
 
This provision is applicable to all Federal-aid construction 
contracts on the National Highway System pursuant to 23 CFR 
635.116. 
 

1. The contractor shall perform with its own organization 
contract work amounting to not less than 30 percent (or a 
greater percentage if specified elsewhere in the contract) of 
the total original contract price, excluding any specialty items 
designated by the contracting agency. Specialty items may be 
performed by subcontract and the amount of any such 
specialty items performed may be deducted from the total 
original contract price before computing the amount of work 
required to be performed by the contractor's own organization 
(23 CFR 635.116). 

 
a. The term “perform work with its own organization” in 

paragraph 1 of Section VI refers to workers employed or 
leased by the prime contractor, and equipment owned or 
rented by the prime contractor, with or without operators. 
Such term does not include employees or equipment of a 
subcontractor or lower tier subcontractor, agents of the prime 
contractor, or any other assignees. The term may include 
payments for the costs of hiring leased employees from an 
employee leasing firm meeting all relevant Federal and State 
regulatory requirements. Leased employees may only be 
included in this term if the prime contractor meets all of the 
following conditions: (based on longstanding interpretation) 

 
(1) the prime contractor maintains control over the 

supervision of the day-to-day activities of the leased 
employees; 

(2) the prime contractor remains responsible for the quality 
of the work of the leased employees; 

https://www.govinfo.gov/link/uscode/31/3901
https://www.govinfo.gov/link/uscode/31/3901
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(3) the prime contractor retains all power to accept or 
exclude individual employees from work on the project; and 

(4) the prime contractor remains ultimately responsible for 
the payment of predetermined minimum wages, the 
submission of payrolls, statements of compliance and all 
other Federal regulatory requirements. 

 
b. "Specialty Items" shall be construed to be limited to work 

that requires highly specialized knowledge, abilities, or 
equipment not ordinarily available in the type of contracting 
organizations qualified and expected to bid or propose on the 
contract as a whole and in general are to be limited to minor 
components of the overall contract. 23 CFR 635.102. 

 
2. Pursuant to 23 CFR 635.116(a), the contract amount upon 
which the requirements set forth in paragraph (1) of Section VI 
is computed includes the cost of material and manufactured 
products which are to be purchased or produced by the 
contractor under the contract provisions. 

 
3. Pursuant to 23 CFR 635.116(c), the contractor shall furnish 

(a) a competent superintendent or supervisor who is employed 
by the firm, has full authority to direct performance of the work in 
accordance with the contract requirements, and is in charge of 
all construction operations (regardless of who performs the 
work) and (b) such other of its own organizational resources 
(supervision, management, and engineering services) as the 
contracting officer determines is necessary to assure the 
performance of the contract. 
 

4. No portion of the contract shall be sublet, assigned or 
otherwise disposed of except with the written consent of the 
contracting officer, or authorized representative, and such 
consent when given shall not be construed to relieve the 
contractor of any responsibility for the fulfillment of the 
contract. Written consent will be given only after the 
contracting agency has assured that each subcontract is 
evidenced in writing and that it contains all pertinent provisions 
and requirements of the prime contract. (based on long- 
standing interpretation of 23 CFR 635.116). 

 
5. The 30-percent self-performance requirement of paragraph 

(1) is not applicable to design-build contracts; however, 
contracting agencies may establish their own self-performance 
requirements. 23 CFR 635.116(d). 
 

VII. SAFETY: ACCIDENT PREVENTION 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts. 
 

1. In the performance of this contract the contractor shall 
comply with all applicable Federal, State, and local laws 
governing safety, health, and sanitation (23 CFR Part 635). 
The contractor shall provide all safeguards, safety devices and 
protective equipment and take any other needed actions as it 
determines, or as the contracting officer may determine, to be 
reasonably necessary to protect the life and health of 
employees on the job and the safety of the public and to 
protect property in connection with the performance of the 
work covered by the contract. 23 CFR 635.108. 

 
2. It is a condition of this contract, and shall be made a 
condition of each subcontract, which the contractor enters into 
pursuant to this contract, that the contractor and any 
subcontractor shall not permit any employee, in performance 
of the contract, to work in surroundings or under conditions 
which are unsanitary, hazardous or dangerous to his/her 
health or safety, as determined under construction safety and 

health standards (29 CFR Part 1926) promulgated by the 
Secretary of Labor, in accordance with Section 107 of the 
Contract Work Hours and Safety Standards Act (40 U.S.C. 
3704). 29 CFR 1926.10. 
 

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract 
that the Secretary of Labor or authorized representative 
thereof, shall have right of entry to any site of contract 
performance to inspect or investigate the matter of compliance 
with the construction safety and health standards and to carry 
out the duties of the Secretary under Section 107 of the 
Contract Work Hours and Safety Standards Act (40 U.S.C. 
3704). 

 

VIII. FALSE STATEMENTS CONCERNING HIGHWAY 
PROJECTS 

 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts. 
 
In order to assure high quality and durable construction in 
conformity with approved plans and specifications and a high 
degree of reliability on statements and representations made by 
engineers, contractors, suppliers, and workers on Federal- aid 
highway projects, it is essential that all persons concerned with 
the project perform their functions as carefully, thoroughly, and 
honestly as possible. Willful falsification, distortion, or 
misrepresentation with respect to any facts related to the project 
is a violation of Federal law. To prevent any misunderstanding 
regarding the seriousness of these and similar acts, Form 
FHWA-1022 shall be posted on each Federal-aid highway 
project (23 CFR Part 635) in one or more places where it is 
readily available to all persons concerned with the project: 
 

18 U.S.C. 1020 reads as follows: 
 
"Whoever, being an officer, agent, or employee of the United 
States, or of any State or Territory, or whoever, whether a 
person, association, firm, or corporation, knowingly makes any 
false statement, false representation, or false report as to the 
character, quality, quantity, or cost of the material used or to be 
used, or the quantity or quality of the work performed or to be 
performed, or the cost thereof in connection with the submission 
of plans, maps, specifications, contracts, or costs of 
construction on any highway or related project submitted for 
approval to the Secretary of Transportation; or 
 
Whoever knowingly makes any false statement, false 
representation, false report or false claim with respect to the 
character, quality, quantity, or cost of any work performed or to 
be performed, or materials furnished or to be furnished, in 
connection with the construction of any highway or related 
project approved by the Secretary of Transportation; or 
 
Whoever knowingly makes any false statement or false 
representation as to material fact in any statement, certificate, 
or report submitted pursuant to provisions of the Federal-aid 
Roads Act approved July 11, 1916, (39 Stat. 355), as amended 
and supplemented; 
 
Shall be fined under this title or imprisoned not more than 5 years 
or both." 
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IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL 
WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2 

CFR 200.88; EO 11738) 
 
This provision is applicable to all Federal-aid construction 
contracts in excess of $150,000 and to all related subcontracts. 
48 CFR 2.101; 2 CFR 200.327. 
 
By submission of this bid/proposal or the execution of this 
contract or subcontract, as appropriate, the bidder, proposer, 
Federal-aid construction contractor, subcontractor, supplier, or 
vendor agrees to comply with all applicable standards, orders or 
regulations issued pursuant to the Clean Air Act (42 U.S.C. 
7401-7671q) and the Federal Water Pollution Control Act, as 
amended (33 U.S.C. 1251-1387). Violations must be reported to 
the Federal Highway Administration and the Regional Office of 
the Environmental Protection Agency. 2 CFR Part 200, 
Appendix II. 
 
The contractor agrees to include or cause to be included the 
requirements of this Section in every subcontract, and further 
agrees to take such action as the contracting agency may direct 
as a means of enforcing such requirements. 2 CFR 200.327. 
 

X. CERTIFICATION REGARDING DEBARMENT, 
SUSPENSION, INELIGIBILITY AND VOLUNTARY 
EXCLUSION 

 
This provision is applicable to all Federal-aid construction 
contracts, design-build contracts, subcontracts, lower-tier 
subcontracts, purchase orders, lease agreements, consultant 
contracts or any other covered transaction requiring FHWA 
approval or that is estimated to cost $25,000 or more – as 
defined in 2 CFR Parts 180 and 1200. 2 CFR 180.220 and 
1200.220. 
 

1. Instructions for Certification – First Tier Participants: 
 

a. By signing and submitting this proposal, the prospective 
first tier participant is providing the certification set out below. 

 
b. The inability of a person to provide the certification set out 

below will not necessarily result in denial of participation in this 
covered transaction. The prospective first tier participant shall 
submit an explanation of why it cannot provide the certification 
set out below. The certification or explanation will be 
considered in connection with the department or agency's 
determination whether to enter into this transaction. However, 
failure of the prospective first tier participant to furnish a 
certification or an explanation shall disqualify such a person 
from participation in this transaction. 2 CFR 180.320. 

 
c. The certification in this clause is a material representation 

of fact upon which reliance was placed when the contracting 
agency determined to enter into this transaction. If it is later 
determined that the prospective participant knowingly rendered 
an erroneous certification, in addition to other remedies 
available to the Federal Government, the contracting agency 
may terminate this transaction for cause of default. 2 CFR 
180.325. 

 
d. The prospective first tier participant shall provide 

immediate written notice to the contracting agency to whom 
this proposal is submitted if any time the prospective first tier 
participant learns that its certification was erroneous when 
submitted or has become erroneous by reason of changed 
circumstances. 2 CFR 180.345 and 180.350. 

 
e. The terms "covered transaction," "debarred," 

"suspended," "ineligible," "participant," "person," "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180, Subpart I, 180.900-180.1020, and 1200. 
“First Tier Covered Transactions” refers to any covered 
transaction between a recipient or subrecipient of Federal 
funds and a participant (such as the prime or general contract). 
“Lower Tier Covered Transactions” refers to any covered 
transaction under a First Tier Covered Transaction (such as 
subcontracts). “First Tier Participant” refers to the participant 
who has entered into a covered transaction with a recipient or 
subrecipient of Federal funds (such as the prime or general 
contractor). “Lower Tier Participant” refers any participant who 
has entered into a covered transaction with a First Tier 
Participant or other Lower Tier Participants (such as 
subcontractors and suppliers). 

 
f. The prospective first tier participant agrees by submitting 

this proposal that, should the proposed covered transaction be 
entered into, it shall not knowingly enter into any lower tier 
covered transaction with a person who is debarred, 
suspended, declared ineligible, or voluntarily excluded from 
participation in this covered transaction, unless authorized by 
the department or agency entering into this transaction. 2 
CFR 180.330. 

 
g. The prospective first tier participant further agrees by 

submitting this proposal that it will include the clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transactions," 
provided by the department or contracting agency, entering 
into this covered transaction, without modification, in all lower 
tier covered transactions and in all solicitations for lower tier 
covered transactions exceeding the $25,000 threshold. 2 CFR 

180.220 and 180.300. 
 

h. A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous. 2 CFR 180.300; 
180.320, and 180.325. A participant is responsible for 
ensuring that its principals are not suspended, debarred, or 
otherwise ineligible to participate in covered transactions. 2 
CFR 180.335. To verify the eligibility of its principals, as well 
as the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the System for 
Award Management website (https://www.sam.gov/). 2 CFR 
180.300, 180.320, and 180.325. 

 
i. Nothing contained in the foregoing shall be construed to 

require the establishment of a system of records in order to 
render in good faith the certification required by this clause. 
The knowledge and information of the prospective participant 
is not required to exceed that which is normally possessed by 
a prudent person in the ordinary course of business dealings. 

 
j. Except for transactions authorized under paragraph (f) of 

these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
department or agency may terminate this transaction for cause 
or default. 2 CFR 180.325. 

 
* * * * * 

https://www.sam.gov/
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2. Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion – First Tier 
Participants: 

 
a. The prospective first tier participant certifies to the best of 

its knowledge and belief, that it and its principals: 
 

(1) Are not presently debarred, suspended, proposed for 
debarment, declared ineligible, or voluntarily excluded from 
participating in covered transactions by any Federal 
department or agency, 2 CFR 180.335;. 

 
(2) Have not within a three-year period preceding this 

proposal been convicted of or had a civil judgment rendered 
against them for commission of fraud or a criminal offense in 
connection with obtaining, attempting to obtain, or performing 
a public (Federal, State, or local) transaction or contract under 
a public transaction; violation of Federal or State antitrust 
statutes or commission of embezzlement, theft, forgery, 
bribery, falsification or destruction of records, making false 
statements, or receiving stolen property, 2 CFR 180.800; 

 
(3) Are not presently indicted for or otherwise criminally or 

civilly charged by a governmental entity (Federal, State or 
local) with commission of any of the offenses enumerated in 
paragraph (a)(2) of this certification, 2 CFR 180.700 and 
180.800; and 

 
(4) Have not within a three-year period preceding this 

application/proposal had one or more public transactions 
(Federal, State or local) terminated for cause or default. 2 
CFR 180.335(d). 

 
(5) Are not a corporation that has been convicted of a felony 

violation under any Federal law within the two-year period 
preceding this proposal (USDOT Order 4200.6 implementing 
appropriations act requirements); and 

 
(6) Are not a corporation with any unpaid Federal tax liability 

that has been assessed, for which all judicial and 
administrative remedies have been exhausted, or have lapsed, 
and that is not being paid in a timely manner pursuant to an 
agreement with the authority responsible for collecting the tax 
liability (USDOT Order 4200.6 implementing appropriations act 
requirements). 

 
b. Where the prospective participant is unable to certify to 
any of the statements in this certification, such prospective 
participant should attach an explanation to this proposal. 2 

CFR 180.335 and 180.340. 
 
* * * * * 
 

3. Instructions for Certification - Lower Tier Participants: 
 
(Applicable to all subcontracts, purchase orders, and other lower 
tier transactions requiring prior FHWA approval or estimated to 
cost $25,000 or more - 2 CFR Parts 180 and 1200). 2 CFR 
180.220 and 1200.220. 
 

a. By signing and submitting this proposal, the prospective 
lower tier participant is providing the certification set out below. 

 
b. The certification in this clause is a material representation 

of fact upon which reliance was placed when this transaction 
was entered into. If it is later determined that the prospective 
lower tier participant knowingly rendered an erroneous 
certification, in addition to other remedies available to the 
Federal Government, the department, or agency with which 

this transaction originated may pursue available remedies, 
including suspension and/or debarment. 
 

c. The prospective lower tier participant shall provide 
immediate written notice to the person to which this proposal is 
submitted if at any time the prospective lower tier participant 
learns that its certification was erroneous by reason of 
changed circumstances. 2 CFR 180.365. 

 
d. The terms "covered transaction," "debarred," 

"suspended," "ineligible," "participant," "person," "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180, Subpart I, 180.900 – 180.1020, and 1200. 
You may contact the person to which this proposal is 
submitted for assistance in obtaining a copy of those 
regulations. “First Tier Covered Transactions” refers to any 
covered transaction between a recipient or subrecipient of 
Federal funds and a participant (such as the prime or general 
contract). “Lower Tier Covered Transactions” refers to any 
covered transaction under a First Tier Covered Transaction 
(such as subcontracts). “First Tier Participant” refers to the 
participant who has entered into a covered transaction with a 
recipient or subrecipient of Federal funds (such as the prime or 
general contractor). “Lower Tier Participant” refers any 
participant who has entered into a covered transaction with a 
First Tier Participant or other Lower Tier Participants (such as 
subcontractors and suppliers). 

 
e. The prospective lower tier participant agrees by 

submitting this proposal that, should the proposed covered 
transaction be entered into, it shall not knowingly enter into 
any lower tier covered transaction with a person who is 
debarred, suspended, declared ineligible, or voluntarily 
excluded from participation in this covered transaction, unless 
authorized by the department or agency with which this 
transaction originated. 2 CFR 1200.220 and 1200.332. 

 
f. The prospective lower tier participant further agrees by 

submitting this proposal that it will include this clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transaction," 
without modification, in all lower tier covered transactions and 
in all solicitations for lower tier covered transactions exceeding 
the $25,000 threshold. 2 CFR 180.220 and 1200.220. 

 
g. A participant in a covered transaction may rely upon a 

certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous. A participant is 
responsible for ensuring that its principals are not suspended, 
debarred, or otherwise ineligible to participate in covered 
transactions. To verify the eligibility of its principals, as well as 
the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the System for 
Award Management website (https://www.sam.gov/), which is 
compiled by the General Services Administration. 2 CFR 
180.300, 180.320, 180.330, and 180.335. 

 
h. Nothing contained in the foregoing shall be construed to 

require establishment of a system of records in order to render 
in good faith the certification required by this clause. The 
knowledge and information of participant is not required to 
exceed that which is normally possessed by a prudent person 
in the ordinary course of business dealings. 

 
i. Except for transactions authorized under paragraph e of 

these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 

https://www.sam.gov/
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excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
department or agency with which this transaction originated may 
pursue available remedies, including suspension and/or 
debarment. 2 CFR 180.325. 
 
* * * * * 
 

4. Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion--Lower Tier 
Participants: 

 
a. The prospective lower tier participant certifies, by 

submission of this proposal, that neither it nor its principals: 
 

(1) is presently debarred, suspended, proposed for 
debarment, declared ineligible, or voluntarily excluded from 
participating in covered transactions by any Federal 
department or agency, 2 CFR 180.355; 

 
(2) is a corporation that has been convicted of a felony 

violation under any Federal law within the two-year period 
preceding this proposal (USDOT Order 4200.6 implementing 
appropriations act requirements); and 

 
(3) is a corporation with any unpaid Federal tax liability that 

has been assessed, for which all judicial and administrative 
remedies have been exhausted, or have lapsed, and that is 
not being paid in a timely manner pursuant to an agreement 
with the authority responsible for collecting the tax liability. 
(USDOT Order 4200.6 implementing appropriations act 
requirements) 

 
b. Where the prospective lower tier participant is unable to 

certify to any of the statements in this certification, such 
prospective participant should attach an explanation to this 

proposal. 
 
* * * * * 
 

XI. CERTIFICATION REGARDING USE OF CONTRACT 
FUNDS FOR LOBBYING 

 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts which exceed 
$100,000. 49 CFR Part 20, App. A. 
 

1. The prospective participant certifies, by signing and 
submitting this bid or proposal, to the best of his or her 
knowledge and belief, that: 

 
a. No Federal appropriated funds have been paid or will be 

paid, by or on behalf of the undersigned, to any person for 
influencing or attempting to influence an officer or employee of 
any Federal agency, a Member of Congress, an officer or 
employee of Congress, or an employee of a Member of 
Congress in connection with the awarding of any Federal 
contract, the making of any Federal grant, the making of any 
Federal loan, the entering into of any cooperative agreement, 
and the extension, continuation, renewal, amendment, or 
modification of any Federal contract, grant, loan, or 
cooperative agreement. 

 
b. If any funds other than Federal appropriated funds have 

been paid or will be paid to any person for influencing or 
attempting to influence an officer or employee of any Federal 
agency, a Member of Congress, an officer or employee of 
Congress, or an employee of a Member of Congress in 
connection with this Federal contract, grant, loan, or 

cooperative agreement, the undersigned shall complete and 
submit Standard Form-LLL, "Disclosure Form to Report 
Lobbying," in accordance with its instructions. 
 

2. This certification is a material representation of fact upon 
which reliance was placed when this transaction was made or 
entered into. Submission of this certification is a prerequisite 
for making or entering into this transaction imposed by 31 

U.S.C. 1352. Any person who fails to file the required certification 
shall be subject to a civil penalty of not less than 
$10,000 and not more than $100,000 for each such failure. 
 

3. The prospective participant also agrees by submitting its 
bid or proposal that the participant shall require that the 
language of this certification be included in all lower tier 
subcontracts, which exceed $100,000 and that all such 
recipients shall certify and disclose accordingly. 

 

XII. USE OF UNITED STATES-FLAG VESSELS: 
 
This provision is applicable to all Federal-aid construction 
contracts, design-build contracts, subcontracts, lower-tier 
subcontracts, purchase orders, lease agreements, or any other 
covered transaction. 46 CFR Part 381. 
 
This requirement applies to material or equipment that is 
acquired for a specific Federal-aid highway project. 46 CFR 
381.7. It is not applicable to goods or materials that come into 
inventories independent of an FHWA funded-contract. 
 
When oceanic shipments (or shipments across the Great Lakes) 
are necessary for materials or equipment acquired for a specific 
Federal-aid construction project, the bidder, proposer, 
contractor, subcontractor, or vendor agrees: 
 

1. To utilize privately owned United States-flag commercial 
vessels to ship at least 50 percent of the gross tonnage 
(computed separately for dry bulk carriers, dry cargo liners, 
and tankers) involved, whenever shipping any equipment, 
material, or commodities pursuant to this contract, to the 
extent such vessels are available at fair and reasonable rates 
for United States-flag commercial vessels. 46 CFR 381.7. 

 
2. To furnish within 20 days following the date of loading for 
shipments originating within the United States or within 30 
working days following the date of loading for shipments 
originating outside the United States, a legible copy of a rated, 
‘on-board’ commercial ocean bill-of-lading in English for each 
shipment of cargo described in paragraph (b)(1) of this section 
to both the Contracting Officer (through the prime contractor in 
the case of subcontractor bills-of-lading) and to the Office of 
Cargo and Commercial Sealift (MAR-620), Maritime 
Administration, Washington, DC 20590. (MARAD requires 
copies of the ocean carrier's (master) bills of lading, certified 
onboard, dated, with rates and charges. These bills of lading 
may contain business sensitive information and therefore may 
be submitted directly to MARAD by the Ocean Transportation 
Intermediary on behalf of the contractor). 46 CFR 381.7. 
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ATTACHMENT A - EMPLOYMENT AND MATERIALS 
PREFERENCE FOR APPALACHIAN DEVELOPMENT HIGHWAY 
SYSTEM OR APPALACHIAN LOCAL ACCESS 
ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B) 
This provision is applicable to all Federal-aid projects funded 
under the Appalachian Regional Development Act of 1965. 
 

1. During the performance of this contract, the contractor 
undertaking to do work which is, or reasonably may be, done 

as on-site work, shall give preference to qualified persons who 
regularly reside in the labor area as designated by the DOL 

wherein the contract work is situated, or the subregion, or the 
Appalachian counties of the State wherein the contract work is 

situated, except: 
 

a. To the extent that qualified persons regularly residing in 
the area are not available. 

 
b. For the reasonable needs of the contractor to employ 

supervisory or specially experienced personnel necessary to 
assure an efficient execution of the contract work. 

 
c. For the obligation of the contractor to offer employment to 

present or former employees as the result of a lawful collective 
bargaining contract, provided that the number of nonresident 
persons employed under this subparagraph (1c) shall not 
exceed 20 percent of the total number of employees employed 
by the contractor on the contract work, except as provided in 
subparagraph (4) below. 

 
2. The contractor shall place a job order with the State 

Employment Service indicating (a) the classifications of the 
laborers, mechanics and other employees required to perform 

the contract work, (b) the number of employees required in 
each classification, (c) the date on which the participant 

estimates such employees will be required, and (d) any other 
pertinent information required by the State Employment 

Service to complete the job order form. The job order may be 
placed with the State Employment Service in writing or by 

telephone. If during the course of the contract work, the 
information submitted by the contractor in the original job order 

is substantially modified, the participant shall promptly notify 
the State Employment Service. 

 
3. The contractor shall give full consideration to all qualified 

job applicants referred to him by the State Employment 
Service. The contractor is not required to grant employment to 

any job applicants who, in his opinion, are not qualified to 
perform the classification of work required. 

 
4. If, within one week following the placing of a job order by 

the contractor with the State Employment Service, the State 
Employment Service is unable to refer any qualified job 

applicants to the contractor, or less than the number 
requested, the State Employment Service will forward a 

certificate to the contractor indicating the unavailability of 
applicants. Such certificate shall be made a part of the 

contractor's permanent project records. Upon receipt of this 
certificate, the contractor may employ persons who do not 

normally reside in the labor area to fill positions covered by the 
certificate, notwithstanding the provisions of subparagraph (1c) 

above. 
 

5. The provisions of 23 CFR 633.207(e) allow the 
contracting agency to provide a contractual preference for the 

use of mineral resource materials native to the Appalachian 
region. 

6. The contractor shall include the provisions of Sections 1 
through 4 of this Attachment A in every subcontract for work 

which is, or reasonably may be, done as on-site work. 
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