
 
 
October 29, 2013 
 
SUBJECT:  FAP 311 Route IL 71 
  Project ACNHPP-011(047) 
  Section (4) BR-1 
  LaSalle County 
  Contract No. 66B13 
  Item No. 030, November 8, 2013 Letting 
  Addendum A 
 

 
NOTICE TO PROSPECTIVE BIDDERS: 

 
Attached is an addendum to the plans or proposal.  This addendum involves 
revised and/or added material. 
 

1. Revised page 7, 139-142 of the Special Provisions. 
2. Added plans sheets No. 19-28 to the Plans. 

 
Prime contractors must utilize the enclosed material when preparing their bid 
and must include any Schedule of Prices changes in their bidding proposal. 
 
Bidders using computer-generated bids are cautioned to reflect any and all 
Schedule of Prices changes, if involved, into their computer programs. 
 
Very truly yours, 
 

John D. Baranzelli, P.E. 
Acting Engineer of Design and Environment 
 

 
By: Ted B. Walschleger, P. E. 
       Engineer of Project Management 

 
 
cc: Paul Loete, Region 2, District 3; N. R. Stoner; Dave Lippert, Tim Kell; D. 
Carl Puzey; Estimates 
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Should the Contractor desire to deviate from the guidelines currently imposed under the permit 
as listed above, then full design details including location, material specifications, and hydraulic 
analysis should be included in a request to the Army Corps of Engineers.  Requests shall be 
made to United States Army Corps of Engineers, Rock Island District. Clock Tower Building-
P.O. Box 2004, Rock Island, IL 61204. 
 
Any additional request is at the discretion of the Contractor, therefore, any delays in receiving 
approval for various methods outside of the given parameters will not be cause for additional 
compensation. 
 
 
TEMPORARY INFORMATION SIGN 
(Effective May 15, 2013) 
 
Description.  This work shall consist of the furnishing, installation, maintenance, and removal of 
temporary information signs. 
 
Materials.  Materials shall be according to the applicable portions of Section 701 of the Standard 
Specifications and as shown on the plans. 
 
Construction Requirements.  The temporary information signs shall be in place at least one 
week prior to the beginning of construction activities that impact traffic flow and shall remain in 
place until the completion of the project. If all lanes are open for an extended period of time 
during the project, such as a winter shutdown, the Contractor shall cover the signs until lane 
closures resume. 
 
Signs shall be installed according to the requirements of Section 701. 
 
Basis of Payment.  This work will be paid for at the contract unite price per square foot for 
TEMPORARY INFORMATION SIGN, in place. 
 
 
HOT-MIX ASPHALT – PRIME COAT 
(Effective: January 1, 2012, Revised: August 1, 2013) 
 
 
Revise Note 1 of Article 406.02 of the Standard Specifications to read:   
 

“Note 1.   The bituminous material used for prime coat shall be one of the types listed 
in the following table.  When more than one type is shown for a particular application, 
the Engineer reserves the right to specify the type which shall be used. 

 
When emulsified asphalts are used, any dilution with water shall be performed by the 
emulsion producer.  The emulsified asphalt shall be thoroughly agitated within 24 
hours of application and show no separation of water and emulsion.   
 
 
 

Revised 10/29/13 
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404 PERMIT 
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