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STATUS OF UTILITIES TO BE ADJUSTED:

(Effective January 1, 2007; Revised January 24, 2011)

	Name & Address of Utility
	Type
	Location
	Estimated Date

Relocation Complete

	
	
	
	

	
	
	
	


The above represents the best information of the Department and is only included for  the convenience of the bidder. The applicable provisions of Section 102 and Articles 105.07, 107.20, 107.37, 107.38, 107.39, 107.40, and 108.02 of the Standard Specifications for Road and Bridge  Construction shall apply.

The estimated utility relocation dates should be part of the progress schedule submitted by the Contractor. 
**
Above utility relocation information reflected as of ____________, relocation complete dates are unknown at this time due to right of way acquisitions.  Per SB 699 (90 day utility relocation law), once the proposed right of way is clear to award the project, a notice will be sent to the utility companies instructing them to have their facilities relocated within 90 days.

Designer Note:  Consult Project Support Engineer to verify status of adjustments prior to submitting PS&E.

