lllinois Department of Transportation

Division of Aeronautics
1 Langhorne Bond Drive / Capital Airport / Springfield, Illinois / 62707-8415

October 28, 2013

SUBJECT: Metropolis Municipal Airport
Metropolis, lllinois
Massac County
lllinois Project Number: M30-4207
SBG Project Number: 3-17-0067-B10
Contract No. MP005
Item No. 1A, November 8, 2013 Letting
Addendum A

NOTICE TO PROSPECTIVE BIDDERS

Attached is an addendum to the plans or proposal. This addendum involves revised
and/or added material.

Reason for Addendum: Construction Plan Revisions

Revision to Safety Plan (Sheet 3 of Plans) to show Runway and Taxiway Closures; Revisions to
Special Provisions to clarify closure responsibilities; Revisions to Sheet 5 of the Plans to identify
area in which to dispose of excess unclassified excavation material.

There are NO changes to any pay items or their quantities associated with this addendum.

To All Plan Holders:

Replace Construction Plan Sheet 3 of 19 with Revised Plan Sheet 3A, revised on 10/28/13,
Replace Construction Plan Sheet 5 of 19 with Revised Plan Sheet 5A, revised on 10/28/13, &
Replace Pages 2 and 3 of the Special Provisions with Revised Pages 2 and 3 (attached).

Prime contractors must utilize the enclosed material when preparing their bid and must
include any Schedule of Prices changes in their bidding proposal.

Bidders using computer-generated bids are cautioned to reflect any and all Schedule of
Prices changes, if involved, into their computer programs.

Questions on this addendum may be directed to Jeffery S. Litherland, PE of Hanson
Professional Services Inc. at 618-549-0240.
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DIVISION | -GENERAL PROVISIONS

SECTION 70. LEGAL REGULATIONS AND RESPONSIBILITY TO PUBLIC

70-10 BARRICADES, WARNING SIGNS, AND HAZARD MARKINGS. Add the following
paragraphs to this section:

The Metropolis Municipal Airport has one paved runway. This project will require the
temporary closure of the runway when working within 125’ of the runway centerline. The
project will also require the temporary closure of the taxiways.

Work within 66 feet of an active taxiway centerline shall require closure of that taxiway
using barricades.

All work included in opening and closing of the taxiways and the runway, will be
considered incidental to the Project and no additional compensation will be allowed.

The Contractor will notify the Airport Manager 48 hours in advance of the
commencement of work which would necessitate the closing of the runway. It will be the
responsibility of the Contractor to properly mark the closed runway; and, when the
runway is reopened, to remove the markings. The appropriate marking for a closed
runway is a cross at both ends of the runway. The legs of the cross will be 60 ft in length
and 10 ft in width as shown in the Safety Plan (sheet 3). The crosses will be constructed
of any suitable, locally available materials such as fabric, plywood, or other similar
material. They will be held in place in a manner locally determined to be suitable. Snow
fence or construction fence will not be allowed.

The Contractor will be responsible for placing barricades and/or traffic cones at the
locations shown on the Construction Plans, or as directed by the Airport Manager. It will
be the Contractor’'s responsibility to furnish and maintain the barricades equipped with
red flashing or red, steady-burn lights and 20-in. sq. orange flags throughout the duration
of this project. The barricades shall be IDOT Standard 701901 Type Il Barricades or
Drums.

When the Contractor's vehicles are on Airport property, they shall be properly marked.
The markings shall consist of a 3-ft sq. flag consisting of a checkered pattern of
international orange and white squares of not less than 1 ft on each side displayed in full
view above the vehicle. Contractor vehicles engaged in continuous hauling operations
will not be required to display a flag.

The barricades, the runway closure crosses and their maintenance will be considered
as an incidental item to the contract, and no additional compensation will be allowed.
Any cost of labor and equipment, which is necessary to insure safety at the Airport
during the duration of the project, will be considered incidental to the contract, and no
additional reimbursement for these items of work will be received.
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All closures will be coordinated with the Airport Manager. The taxiways/taxilanes will be
closed in accordance with the procedures set forth on the Proposed Safety Plan. Prior to
re-opening the pavements to aircraft traffic the Contractor will insure the following:

All open holes/trenches have been backfilled.

All equipment has been moved to the Equipment Parking Area.

All trucks have their beds lowered and all cranes have their booms lowered.

There is no material stockpiled within the Taxiway/Taxilane Object Free Area.

All active pavements have been swept of foreign material.

All lighting circuits associated with the pavement being re-opened are active and
functioning correctly.

Representatives of the Contractor, Airport Manager and Resident Engineer/Resident
Project Representative shall inspect the pavement prior to re-opening. Anything
noted will be corrected prior to re-opening.

ouhwh~

N

Add the following:

70-27 RESERVED.

70-28 MAINTAINING OPERATION OF AIRFIELD LIGHTING AND NAVAIDS. Shut down of
airfield lighting and/or Navaids shall only be permitted during day light hours and must be
coordinated with and approved by the Airport Director. All airfield lighting and navaid circuits shall
be operational at night fall. The Contractor shall not leave the runway lighting, taxiway lighting, or
any other airfield lighting circuit inoperable overnight. The Contractor shall provide temporary
connections and any manual operations of airfield lighting to keep them in operation overnight. The
Contractor shall secure, identify, and place temporary exposed wiring in conduit, duct, or unit duct
to prevent electrocution and fire ignition sources in conformance with the requirements of FAA AC
150/5370-2F “OPERATIONAL SAFETY ON AIRPORTS DURING CONSTRUCTION”.

70-29 SITE INSPECTION. The Contractor shall be responsible for an on-site inspection prior to
submitting a bid on this project. Upon receipt of a bid, it shall be assumed that the Contractor is
fully familiar with the construction site.

END OF SECTION 70
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(" UTILTY_NOTE

SCOPE_OF WORK

CRITICAL POINTS

MPOO5 )

THE LOCATION, SIZE, AND TYPE OF MATERIAL OF EXISTING UNDERGROUND THIS PROJECT CONSISTS OF CLEARING, GRUBBING, GRADING, AND DRAINAGE PROPOSED | PROPOSED \
AND/OR ABOVEGROUND UTILITIES INDICATED ON THE PLANS ARE NOT FOR TAXIWAY "A" EXTENSION. PONT # | LaTUDE () | LoneiupE (w) | SROUND 1 equipMENT | EQUIPMENT &
REPRESENTED AS BEING ACCURATE, SUFFICIENT OR COMPLETE. NEITHER ELEVATION | ““eient | ELEVATION o
THE OWNER NOR THE ENGINEER ASSUMES ANY RESPONSIBILITY WHATEVER IN <
RESPECT TO THE ACCURACY, COMPLETENESS, OR SUFFICIENCY OF THE HEIGHT OF CONSTRUCTION EQUIPMENT 1 | 037 10 5491” | 088" 44’ 58.85" | 380.40 25' 405.40 22
INFORMATION.  THERE IS NO GUARANTEE, EITHER EXPRESSED OR IMPLIED, THE MAXIMUM ANTICIPATED HEIGHT OF THE CONSTRUCTION EQUIPMENT WILL ole
THAT THE LOCATIONS, SIZE AND TYPE OF MATERIAL OF EXISTING BE 25 FEET. THE TALLEST EQUIPMENT IS EXPECTED TO BE A SEMI TRUCK. 2 037 10' 54.91” | -088" 44’ 59.45" | 380.00 25 405.00 g“—
UNDERGROUND UTILITIES INDICATED ARE REPRESENTATVE OF THOSE TO BE — . — . - me
ENCOUNTERED IN THE CONSTRUCTION. [T SHALL BE THE CONTRACTOR'S CERTIFIED PAYROLLS 3| 037 10' 54.62" | -088° 45' 00.41” | 378.11 25 403.11 S
RESPONSIBILTY TO DETERMINE THE ACTUAL LOCATION OF ALL SUCH R Y ARV — " — " - &
FACILITIES, INCLUDING SERVICE CONNECTIONS TO UNDERGROUND UTILITIES. THE RESIDENT ENGINEER CANNOT FORWARD CONSTRUCTION REPORTS TO THE 4 | 037 10° 49.90° | 088" 45" 00.66" | 375.00 %5 400.00 Z
PRIOR TO CONSTRUCTION, THE CONTRACTOR SHALL NOTIFY THE UTILITY ILLINOIS DIVISION OF AERONAUTICS FOR PROCESSING UNTIL ALL CERTIFIED . . s ., :
COMPANIES OF HIS OPERATIONAL PLANS AND SHALL OBTAIN FROM THE PAYROLLS FOR THE PERIOD HAVE BEEN RECENED. S [ 0377 10° 48.927 | ~0BF' 45° 00557 ) 375.69 fad 40069 W
RESPECTIVE UTILITY COMPANIES DETAILED INFORMATION AND ASSISTANCE o B o B ; o
RELATIVE TO THE LOCATION OF THER FACILITIES AND THE WORKING MATERIAL CERTIFICATION 6 | 037 10" 38.95" | 088 45 00847 | 370.05 % 395.05 - PLACE AND MAINTAN AN
SCHEDULE OF THE COMPANIES FOR REMOVAL OR ADJUSTMENT WHERE St L TR 7 | o037 10 41.26" | —08% 45 0107" | 367.00 o 392.00 BARRICADES =
REQUIRED. IN THE EVENT AN UNEXPECTED UTILITY INTERFERENCE IS COMPLETED WORK CANNOT BE PLACED ON A CONSTRUCTION REPORT UNTIL : : : -
ENCOUNTERED DURING CONSTRUCTION, THE CONTRACTOR SHALL IMMEDIATELY ALL MATERIAL CERTIFICATIONS FOR THAT PAY ITEM HAVE BEEN RECEIVED, 8 | 037 10 45.08" | 088 45 01.34" | 371.00 o 296.00 {2 o
NOTIFY THE UTILITY COMPANY OF JURISDICTION. THE OWNER'S REVIEWED AND ACCEPTED BY THE RESIDENT ENGINEER. @
REPRESENTATIVE AND/OR THE RESIDENT ENGINEER SHALL ALSO BE 9 | 037 10" 47.49” | -088" 45" 01.42" | 37350 25’ 398.50 e 5
IMMEDIATELY NOTIFIED. ANY DAMAGE TO SUCH MAINS AND SERVICES SHALL NOTE o) S
BE RESTORED TQ SERVICE AT ONCE AND PAID FOR BY THE CONTRACTOR AT ALL CONSTRUCTION/OPERATIONS ARE TO BE PERFORMED IN ACCORDANCE 10 | 037 10" 52.35” | —088" 44’ 57.45" [ 377.06 25’ 402.06 & X
NO ADDITIONAL COST TO THE CONTRACT. ALL UTILITY CABLES AND LINES WITH FAA ADVISORY CIRCULAR (AC) 150/5370-2F "OPERATIONAL SAFETY ON [Ta7) :.)
SHALL BE LOCATED BY THE RESPECTIVE UTILITY. - CONTACT JULE (JOINT AIRPORTS DURING CONSTRUCTION” AND AC 150/5300-13A "AIRPORT <o ..
UTILITY LOCATION INFORMATION FOR EXCAVATORS) FOR UTILITY INFORMATION, DESIGN”, OR THE LATEST EDITION. >K_‘§ a2z 3
PHONE: 1-800—-892-0123. CONTACT THE FAA (FEDERAL AVIATION LEGEND (———4\ <5 &
ADMINISTRATION) FOR ASSISTANCE IN' LOCATING FAA CABLES AND UTILITIES. ALL CONSTRUCTION EQUIPMENT ON THE AIRPORT SHALL BE MARKED, LIGHTED — oo I
LOCATION OF FAA POWER, CONTROL, AND COMMUNICATION CABLES SHALL BE AND/OR FLAGGED IN ACCORDANCE WITH AC 150/5210-5D AND EXISTING IMPROVEMENTS o~ o
COORDINATED WITH AND/OR LOCATED BY THE FAA. ALSO CONTACT AIRPORT 70/7460—1K, OR THE LATEST EDITION. 0 FUTURE TAXIWAY Z 0 <
DIRECTOR/MANAGER AND AIRPORT PERSONNEL FOR ASSISTANCE IN LOCATING g o)
UNDERGROUND AIRPORT CABLES AND/OR UTILITIES.  ALSO COORDINATE
WORK WITH ALL ABOVEGROUND. UTILTAES. PROPOSED SAFETY PLAN 1 EXISTING BUILDINGS | ® %
O T e O e o O AN pROPOSED HAUL ROUTE AND EQUIPMENT PARKING AREA S 0@ -
HAUL ROUTE AND VEHICLE PARKING ‘ o g
RUNWAY TO COMPLETE WORK WITHIN THE RUNWAY OBSTACLE FREE ZONE. o CONTROL POINTS - o g
THE CONTRACTOR WILL USE THE DESIGNATED HAUL ROUTE AND PARKING ANT TIME THE CONTRACTOR IS WORKING WITHIN 125 OF THE RUNWAY & Q= &
AREA AS SHOWN ON THIS SHEET. THE PROPOSED PARKING AREA WILL BE CENTERLINE (OBSTACLE FREE ZONE — OFZ), THE RUNWAY WILL BE CLOSED. A PROPOSED BARRICADES OR TRAFFIC CONES g E =
200° X 115", THE CONTRACTOR WILL BE REQUIRED TO MAINTAIN THE THE RUNWAY WILL BE CLOSED A MAXIMUM OF 2 CALENDAR DAYS TO £ i i
PROPOSED HAUL ROUTE AND PARKING AREA THROUGHOUT THE COURSE OF COMPLETE THE NECESSARY GRADING WITHIN THE OFZ, AND CLOSED ONLY = s =
THE PROJECT. ANY AREAS DAMAGED OUTSIDE OF THESE AREAS WILL BE DURING THE CONSTRUCTION DAY UNLESS AUTHORIZED BY THE AIRPORT -
REPARED BY THE CONTRACTOR AND AT THE CONTRACTOR'S OWN EXPENSE. MANAGER. AT THE END OF EACH CONSTRUCTION DAY THE CONTRACTOR WILL . PLACE AND MAINTAIN <
AT THE CONCLUSION OF THE PROJECT THE CONTRACTOR WILL SMOOTH GRADE ALL AREAS WITHIN THE SAFETY AREA TO THE SATISFACTION 2 BARRICADES
OF THE RESIDENT ENGINEER AND RE-OPEN THE RUNWAY. ALL WORK
INCLUDED IN OPENING AND CLOSING THE RUNWAY WILL BE CONSIDERED wlmlm
CONTRACTOR RESPONSIBILITIES INCIDENTAL TO THE PROJECT AND NO ADDITIONAL COMPENSATION WILL BE CRITICAL e
THE CONTRACTOR'S EQUIPMENT PARKING AND STORAGE AREA WILL BE AS ALLOWED. J.U.L.LE. INFORMATION POINT #3 22 L
SHOWN ON THIS SHEET. THE CONTRACTOR'S EMPLOYEES WILL PARK THEIR COUNTY MASSAC g ggg
VEHICLES IN THIS AREA. ONLY CONTRACTOR VEHICLES WILL BE ALLOWED IDENTIFICATION — WHEN THE CONTRACTORS VEHICLES AND EQUIPMENT ARE ATY. T METROPOLS CRITICAL f ")
OUTSIDE THIS AREA. ON THE AIRPORT THEY SHALL BE PROPERLY MARKED WITH THREE (3') FOOT TOWNSHP T5S-RAE / PONT $2 8%, g
SQUARE CHECKERED FLAGS (INTERNATIONAL ORANGE AND WHITE). THE SECTION MO 27 & 81,8Y z23
THE CONTRACTOR AND HIS EMPLOYEES WILL BE RESTRICTED TO THE WORK CONTRACTOR WILL ALSO PROVIDE WORKERS WITH SOME TYPE OF TAG OR ADDRESS. .~ METROPOLIS MUNICIPAL ARPORT 9 CRITICAL —PROPOSED HAUL ROUTE, NS =
AREA AND ALL OTHER AREAS OF THE AIRPORT ARE "OFF LIMITS" TO THEM. GARMENT TO IDENTIFY THE PERSON AS BEING A PART OF THE 751 ARPORT ROAD ) POINT #1 EAgl[J)'F’EMM%*LTOQER*g'XﬁK&RGEA' 5 b 8
CONSTRUCTION CREW. METROPOLIS, ILLINOIS 62960 St PLACE AND MAINTAN AREA E a
THE CONTRACTOR SHALL KEEP THE RUNWAY OPEN AT ALL TIMES AND . g s|z|8
MAINTAIN CONTINUOUS TAXWAY ACCESS TO ALL HANGARS AND RADIO CONTROL — THE CONTRACTOR WILL BE REQUIRED TO BE ON A ([ $__&A0K,  BARRICADES § 8. B2 E
ADMINISTRATIVE  AREAS. TWO-WAY RADIO CONTACT (122.80 MHZ.) WITH THE AIRPORT UNICOM. THIS | / CRITICAL 233 552
WILL KEEP THE CONTRACTOR IN CONSTANT CONTACT WITH THE METROPOLIS ARCRAFT ] | POINT #10
ALL WORK PERFORMED SHALL BE DONE IN A ORDERLY AND EFFECTIVE MUNICIPAL AIRPORT AND ENABLE THE AIRPORT TO IMMEDIATELY CONTACT THE OPERATION r ! ! k Z
MANNER TO MINIMIZE RUNWAY CLOSURE. CONTRACTOR IN CASE OF AN AERONAUTICAL EMERGENCY THAT WOULD NN =1 \I | 2, 8
REQUIRE ACTION BY THE CONTRACTOR AND/OR HIS PERSONNEL. 2 , \f ( NEIFOFF [N i€ of
NO TRENCHES OR HOLES WILL REMAIN OPEN QVERNIGHT, UNLESS LIGHTED R , s §88
BARRICADES ARE. ERECTED. 150—ENGINEER'S FIELD OFFICE NOTES cRmea. —_| | | GRADING & DRANAGE N Z 5585688
RIS T
BARRICADES AND TRAFFIC CONES THE PROPOSED ENGINEER'S FIELD OFFICE WILL BE FURNISHED, MAINTAINED, POINT #4 J ! 1" FOR FUTURE PARTIAL R e <L fiiisic
. AND REMOVED IN ACCORDANCE WITH ITEM AR150510 "ENGINEER'S FIELD S /e 50° | | PARALLEL TAXIWAY f2cE 82
T WILL BE THE CONTRACTOR'S RESPONSIBILITY TO PLACE AND MAINTAN : S Ao 50, CRITICAL [ EREE0 LT
BARRICADES AND TRAFFIC CONES AS DIRECTED BY THE AIRPORT MANAGER. OFFICE” AS STATED ON PAGE 53 OF THE STANDARD SPECIFICATIONS FOR P % POINT #5 e S TO ACCESS SITE = §e8-358
THE BARRICADES WILL BE EQUIPPED WITH RED FLASHING OR RED CONSTRUCTION OF AIRFORTS APRIL 1, 2012, RUNWAY € ~ I £2822%5
T TS AND 20 ouere, CRANGE FLAGS. THE BARRICADES, THE LOCATION OF THE PROPOSED ENGINEER'S FIELD OFFICE WILL BE ‘ 28755
THEIR MAINTENANCE, PLACEMENT AND REMOVAL WILL BE CONSIDERED AS AN EXISTING RUNWAY S~ | CRICAL §2 o8
INCIDENTAL ITEM TO THE CONTRACT AND NO ADDITIONAL COMPENSATION WILL DETERMINED AT THE PRE-CONSTRUCTION MEETING. L 17 PONT 4o -
BE ALLOWED. THE CONTRACTOR WILL FURNISH A WIRELESS PHONE TO THE RESIDENT YECON 1 008 o~ \‘.
AIRCRAFT OPERATION LINE (AOA ENGINEER FOR HIS EXCLUSIVE USE FOR THE DURATION OF THIS PROJECT. DETAIL OF CROSS FOR CLOSED RUNWAY ! |
AIRCRAFT OPERATION LINE (AOA) THE RESIDENT ENGINEER WILL USE THIS PHONE FOR PROJECT BUSINESS NOTE: "NOT TO SCALE” | I n
THE CONTRACTOR WILL LOCATE THIS LINE AT THE START OF CONSTRUCTION ONLY. THE CONTRACTOR WILL BE RESPONSIBLE FOR ALL CHARGES \ || crmea <>
AND WILL PLACE FLAGGED LATHE EVERY 150' ALONG IT. THIS LINE WILL BE ASSOCIATED WITH THIS CELL PHONE. COST OF CONSTRUCTING, PLACING, MAINTAINING AND REMOVING CROSSES X | POINT #8 = <
THE LIMITS THAT ALL CONTRACTOR PERSONNEL MAY VENTURE WHEN A WILL BE CONSIDERED INCIDENTAL TO THE CONTRACT AND NO ADDITIONAL l'g/ | T3
RUNWAY IS NOT CLOSED. THE CONTRACTOR WILL MAINTAIN THE LATHE LINE THE PROPOSED ENGINEER'S FIELD OFFICE WILL BE PAID FOR UNDER ITEMS: COMPENSATION WILL BE ALLOWED. THE CROSSES WILL BE YELLOW IN | ~ < X aZ
FOR RUNWAYS. AR150510 ENGINEER'S FIELD OFFICE 1 LS. COLOR AND SHALL BE MADE OF A SUITABLE MATERIAL AS APPROVED BY | /- PROPOSED GRADING o< o3
THE AIRPORT MANAGER. THE CROSSES WILL BE PLACED OVER THE | f LMITS - | 28
NUMERALS AND SECURED IN A MANNER APPROVED BY THE MANAGER. THE | | — CRITICAL o | 82
EROSION CONTROL PROPOSED CROSSES WILL BE PLACED EACH DAY THE RUNWAY IS CLOSED I L poNT #7 SOl 6
SO AND REMOVED WHEN THE RUNWAY IS RE-OPENED. THE CONTRACTOR WILL | | T | gL
THIS PROJECT WILL DISTURB MORE THAN 1 ACRE OF LAND, BE RESPONSIBLE FOR THE PLACEMENT AND REMOVAL OF THE CROSSES. } ' =2 )
THEREFORE A N.P.D.ES. PERMIT WILL BE REQUIRED. NO ADDITIONAL COMPENSATION WILL BE ALLOWED. v
PROPOSED CLEARING z %
AND GRUBBING Ona
( CONTROL DATA ) O
NO. DESCRIPTION ELEV. CRITICAL , " 000’ .
1| MAG NAIL W/WASHER END OF RWY 36 372.20 POINT #6 0100 200 400
2| MAG NAL W/WASHER TAXIWAY "A” 380.00 HALF SIZE SCALE: 1"= 400’ 3 A
L 3| CHISELED ON_SOUTH END OF TAXI GUIDANCE SIGN 36-18 381.39 FULL SIZE SCALE: 1°= 200’ \on ot 1o neete )
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o
z PROPOSED END SECTION = g
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/\ E: 8629437048 [ . ™ £ sz|8
PROPOSED GRADING LIMITS _ J — = S
: : N - gea3d |3558
e — _— =
NOTE: Z:, 8
THERE IS APPROXIMATELY 1600 CUBIC YARDS OF £5 92
EXCESSIVE UNCLSSIFIED EXCAVATION. THIS MATERIAL LEGEND 8s¥% .
WILL BE DISPOSED OF IN THE AREA SHOWN ON THIS Z 558558
SHEET. THE MATERIAL SHALL BE DISTRIBUTED SO AS . EXISTING IMPROVEMENTS s8R eE
NOT TO DISTURB OR INTERUPT EXISTING DRAINAGE, PROPOSED WASTE AREA & < S5428%8
AND SHALL INCREASE THE ELEVATION AT ANY GVEN - " FUTURE IMPROVEMENTS e Cgsfgiz
POINT NO MORE THAN 2 FEET. THE AREA WILL BE s 835888
SEEDED AND MULCHED IN ACCORDANCE WITH THE EXISTING ELECTRICAL DUCT £ 802335
STANDARD SPECIFICATIONS, UNLESS IT IS DETERMINED : g9 2F
THAT FARMING WILL BE CONDUCTED AND SEEDING EXISTING ELECTRICAL CABLES 28 55
WILL NOT BE NECESSARY. THE CONTRACTOR SHALL s 3
ALSO BE PERMITTED TO HAUL AWAY ANY EXCESS 1 ——ss—— PROPOSED DRAINAGE PIPE g
MATERIAL NOT NEEDED FOR THE CONSTRUCTION OF
THE PROJECT 251" ~— ~— PROPOSED FLOWLINE
UP TO 5 TANDEM TRUCK LOADS WILL BE NEEDED IN — © — PROPOSED GRADING LIMITS <> | 23
AN AREA 300 FEET NORTH OF THE END OF THE =2 | 2%
RUNWAY TO FILL EXISTING CULVERT WASHES. THE DIRT EXISTING DRAINAGE DITCH F=| 68
WILL NEED TO BE GRADED SMOOTH AND SEEDED. THE <= | 22
COST TO HAUL, PLACE, GRADE AND SEED THE DIRT EXISTING STAKE MOUNTED RUNWAY LIGHT a x| EC
WILL BE INCIDENTAL TO THE CONTRACT. - = 2o
EXISTING BASE MOUNTED RUNWAY LIGHT oL | 82
w|l 98
EXISTING STAKE MOUNTED TAXIWAY LIGHT @ =419 :
= 0=
;—@—k EXISTING BASE MOUNTED TAXIWAY LIGHT % é o9
EXISTING TAX| GUIDANCE SIGN ox | 83
@) ot
o 20 4 80 EXISTING HEADWALL
m— EXISTING END SECTIONS
HALF SIZE SCALE: 1”= 80 5 A
FULL SIZE SCALE: 1"= 40’

EXISTING STAKE MOUNTED THRESHOLD LIGHT

N

5A
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