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NOTICE TO BIDDERS 

 
 

1. TIME AND PLACE OF OPENING BIDS.   Electronic bids are to be submitted to the electronic bidding system 
(iCX-Integrated Contractors Exchange).  All bids must be submitted to the iCX system prior to 10:00 a.m.  
November 8, 2019 at which time the bids will be publicly opened from the iCX SecureVault. 

 
2. DESCRIPTION OF WORK.  The proposed improvement is identified and advertised for bids in the 

Invitation for Bids as: 
 
   Contract No. 61E52 
   KANE County 
   Section 13-00026-00-CH (Sugar Grove) 
   Project SVP2-110 () 
   Route FAP 520 (Bliss Road) 
   District 1 Construction Funds 

 
 Reconstruct the intersection of Bliss Road at Illinois Route 47 in the Village of Sugar Grove. //i ; 
 
3. INSTRUCTIONS TO BIDDERS.  (a)  This Notice, the invitation for bids, proposal and letter of award shall, 

together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road 
and Bridge Construction, become part of the contract.  Bidders are cautioned to read and examine carefully 
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to 
submission of a bid. 

 

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the 
bidder to make various certifications as a part of the proposal and contract.  By execution and submission 
of the proposal, the bidder makes the certification contained therein.  A false or fraudulent certification 
shall, in addition to all other remedies provided by law, be a breach of contract and may result in 
termination of the contract. 

 

4. AWARD CRITERIA AND REJECTION OF BIDS.  This contract will be awarded to the lowest responsive 
and responsible bidder considering conformity with the terms and conditions established by the Department 
in the rules, Invitation for Bids and contract documents.  The issuance of plans and proposal forms for bidding 
based upon a prequalification rating shall not be the sole determinant of responsibility.  The Department 
reserves the right to determine responsibility at the time of award, to reject any or all proposals, to readvertise 
the proposed improvement, and to waive technicalities. 

 
 
 

       By Order of the 
       Illinois Department of Transportation 
 

       Omer Osman,  
 Acting Secretary 
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BDE SPECIAL PROVISIONS 
 

 
The following special provisions indicated by an “X” are applicable to this contract.  An * indicates a new or revised special 
provision for the letting. 
 

File 
Name 

Pg.  Special Provision Title Effective Revised 

 80099   Accessible Pedestrian Signals (APS) April 1, 2003 Jan. 1, 2014 
 80274   Aggregate Subgrade Improvement April 1, 2012 April 1, 2016 
 80192   Automated Flagger Assistance Device Jan. 1, 2008  
 80173 150 X Bituminous Materials Cost Adjustments Nov. 2, 2006 Aug. 1, 2017 
 80241   Bridge Demolition Debris July 1, 2009  
 5026I   Building Removal-Case I (Non-Friable and Friable Asbestos) Sept. 1, 1990 April 1, 2010 
 5048I   Building Removal-Case II (Non-Friable Asbestos) Sept. 1, 1990 April 1, 2010 
 5049I   Building Removal-Case III (Friable Asbestos) Sept. 1, 1990 April 1, 2010 
 5053I   Building Removal-Case IV (No Asbestos) Sept. 1, 1990 April 1, 2010 
 80404   Coarse Aggregate Quality for Micro-Surfacing and Cape Seals Jan. 1, 2019  
 80384 152 X Compensable Delay Costs June 2, 2017 April 1, 2019 
 80198   Completion Date (via calendar days) April 1, 2008  
 80199   Completion Date (via calendar days) Plus Working Days April 1, 2008  
 80293   Concrete Box Culverts with Skews > 30 Degrees and Design Fills ≤ 5 

Feet 
April 1, 2012 July 1, 2016 

 80311   Concrete End Sections for Pipe Culverts Jan. 1, 2013 April 1, 2016  
 80277   Concrete Mix Design – Department Provided Jan. 1, 2012 April 1, 2016 
 80261 156 X Construction Air Quality – Diesel Retrofit June 1, 2010 Nov. 1, 2014 
 80387   Contrast Preformed Plastic Pavement Marking Nov. 1, 2017  
 80029 159 X Disadvantaged Business Enterprise Participation Sept. 1, 2000 Mar. 2, 2019 
 80402 169 X Disposal Fees Nov. 1, 2018  
 80378   Dowel Bar Inserter Jan. 1, 2017 Jan. 1, 2018 
 80405   Elastomeric Bearings Jan. 1, 2019  
 80415 171 X Emulsified Asphalts Aug. 1, 2019  
 80388 174 X Equipment Parking and Storage  Nov. 1, 2017  
 80229 175 X Fuel Cost Adjustment April 1, 2009 Aug. 1, 2017 
* 80417 175 X Geotechnical Fabric for Pipe Underdrains and French Drains Nov. 1, 2019  
* 80420   Geotextile Retaining Walls Nov. 1, 2019  
 80304   Grooving for Recessed Pavement Markings Nov. 1, 2012 Nov. 1, 2017 
* 80416   Hot-Mix Asphalt – Binder and Surface Course July 2, 2019 Nov. 1, 2019 
* 80398   Hot-Mix Asphalt – Longitudinal Joint Sealant Aug. 1, 2018 Nov. 1, 2019 
* 80406   Hot-Mix Asphalt – Mixture Design Verification and Production 

(Modified for I-FIT Projects) 
Jan. 1, 2019 Nov. 1, 2019 

* 80347   Hot-Mix Asphalt – Pay for Performance Using Percent  
     Within Limits – Jobsite Sampling 

Nov. 1, 2014 July 2, 2019 

* 80383   Hot-Mix Asphalt – Quality Control for Performance April 1, 2017 July 2, 2019 
 80392 180 X Lights on Barricades Jan. 1, 2018  
 80336   Longitudinal Joint and Crack Patching April 1, 2014 April 1, 2016 
 80411   Luminaires, LED April 1, 2019  
 80393 182 X Manholes, Valve Vaults, and Flat Slab Tops Jan. 1, 2018 Mar. 1, 2019 
 80400 184 X Mast Arm Assembly and Pole Aug. 1, 2018  
 80045   Material Transfer Device June 15, 1999 Aug. 1, 2014 
* 80418   Mechanically Stabilized Earth Retaining Walls Nov. 1, 2019  
 80394   Metal Flared End Section for Pipe Culverts Jan. 1, 2018 April 1, 2018 
 80165   Moisture Cured Urethane Paint System Nov. 1, 2006 Jan. 1, 2010 
 80412   Obstruction Warning Luminaires, LED Aug. 1, 2019  
 80349   Pavement Marking Blackout Tape Nov. 1, 2014 April 1, 2016 
 80371 185 X Pavement Marking Removal July 1, 2016  
 80390 186 X Payments to Subcontractors Nov. 2, 2017  
 80389 187 X Portland Cement Concrete  Nov. 1, 2017  



File 
Name 

Pg.  Special Provision Title Effective Revised 

* 80359    Portland Cement Concrete Bridge Deck Curing April 1, 2015 Nov. 1, 2019 
 80300   Preformed Plastic Pavement Marking Type D - Inlaid April 1, 2012 April 1, 2016 
 80328 188 X Progress Payments Nov. 2, 2013  
 3426I   Railroad Protective Liability Insurance Dec. 1, 1986 Jan. 1, 2006 
 80157   Railroad Protective Liability Insurance (5 and 10) Jan. 1, 2006  
* 80306   Reclaimed Asphalt Pavement (RAP) and Reclaimed  

    Asphalt Shingles (RAS)  
Nov. 1, 2012 July 2, 2019 

 80407   Removal and Disposal of Regulated Substances Jan. 1, 2019  
* 80419 189 X Silt Fence, Ground Stabilization and Riprap Filter Fabric Nov. 1, 2019  
 80395   Sloped Metal End Section for Pipe Culverts Jan. 1, 2018  
 80340   Speed Display Trailer April 2, 2014 Jan. 1, 2017 
 80127   Steel Cost Adjustment April 2, 2014 Aug. 1, 2017 
 80408   Steel Plate Beam Guardrail Manufacturing Jan. 1, 2019  
 80413   Structural Timber Aug. 1, 2019  
 80397 192 X Subcontractor and DBE Payment Reporting  April 2, 2018  
 80391 193 X Subcontractor Mobilization Payments  Nov. 2, 2017 April 1, 2019 
 80317   Surface Testing of Hot-Mix Asphalt Overlays Jan. 1, 2013 Aug. 1, 2019 
 80298   Temporary Pavement Marking April 1, 2012 April 1, 2017 
 20338 194 X Training Special Provision  Oct. 15, 1975  
 80403   Traffic Barrier Terminal, Type 1 Special Nov. 1, 2018  
 80409 197 X Traffic Control Devices – Cones Jan. 1, 2019  
 80410   Traffic Spotters Jan. 1, 2019  
 80318   Traversable Pipe Grate for Concrete End Sections  Jan. 1, 2013 Jan. 1, 2018 
 80288 198 X Warm Mix Asphalt Jan. 1, 2012 April 1, 2016 
 80302 200 X Weekly DBE Trucking Reports June 2, 2012 April 2, 2015 
 80414   Wood Fence Sight Screen Aug. 1, 2019  
 80071 201 X Working Days Jan. 1, 2002  
 
The following special provisions are in the 2019 Supplemental Specifications and Recurring Special Provisions. 
 

File 
Name 

Special Provision Title New Location(s) Effective Revised 

80382 Adjusting Frames and Grates  Articles 602.02(s) and (t), 
1043.04, and 1043.05 

April 1, 2017 
 

 

80366 Butt Joints Article 406.08(c) July 1, 2016  
80386 Calcium Aluminate Cement for Class PP-5 

Concrete Patching  
Article 1001.01(e) Nov. 1, 2017  

80396 Class A and B Patching Articles 442.06(a)(1) and (2) Jan. 1, 2018 Nov. 1, 2018 
80377 Portable Changeable Message Signs Articles 701.20(h) and 

1106.02(i) 
Nov. 1, 2016 April 1, 2017 

80385 Portland Cement Concrete Sidewalk  Article 424.12 
 

Aug. 1, 2017 
 

 

 
 
 
 

The following special provision has been deleted from use. 
 

File 
Name 

Special Provision Title  Effective Revised 

80246 Hot-Mix Asphalt – Density Testing of Longitudinal Joints                                                                                                                     Jan. 1, 2010 Aug. 1, 2018 
80399 Hot-Mix Asphalt – Oscillatory Roller                                    Aug. 1, 2018 Nov. 1, 2018 
80376 Hot-Mix Asphalt – Tack                                                                                                                     Nov. 1, 2016  
80401 Portland Cement Concrete Pavement Connector for Bridge  

Approach Slab 
                                   Aug. 1, 2018  
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STATE OF ILLINOIS 

SPECIAL PROVISIONS 

The following Special Provisions supplement the “Standard Specifications for Road and 
Bridge Construction” and the Supplemental Specifications and Recurring Special 
Provisions,” adopted January 1, 2018, the latest editions of the “Manual on Uniform 
Traffic Control Devices for Streets and Highways”, and the “Manual of Test procedures 
of Materials” in effect on the date of the invitation of bids and the Recurring Special 
Provisions indicated on the Check Sheet included herein which apply to and govern the 
construction of Bliss Road/Wheeler Road at IL 47, Section 13-00026-00-CH, Federal 
Project Number SVP2(110) in Kane County, and in case of conflict with any part, or 
parts, of said Specifications, the said Special Provisions shall take precedence and shall 
govern. 

CONTRACT NO. 61E52 

LOCATION OF THE PROJECT  
The project is located at the intersection of Illinois Route 47 and Bliss Road/Wheeler 
Road in the Village of Sugar Grove, Kane County, IL.  The project is located in the NE 
1/4 of Section 14, Township 38 North, Range 7 East of the Third Principal Meridian.  
The gross and net length is 2,119 feet (0.401 mile). 

DESCRIPTION OF PROJECT 
This work consists of earth excavation, placement of aggregate base course, hot-mix 
asphalt base course, and hot-mix asphalt surface course, road resurfacing, storm sewer 
installation, pavement marking, roadway signage, erosion, control, traffic signals, tree 
removal, temporary traffic control, storm sewers, landscaping and all other appurtenant 
work required to complete the project in accordance with the plans, specifications and 
all other applicable standards. 

WORKING DAY CONTRACT 
It is the intent of the Village of Sugar Grove that the project be constructed in an orderly 
and timely manner. The Contractor shall provide the mast arm catalog cuts for review 
within one week of the execution of the contracts. After the catalog cuts are reviewed 
and approved, the Contractor shall order the mast arm materials within one week and 
provide documentation to the Engineer. Proper documentation from the vendor(s) must 
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be provided to verify any delays. Working days will be suspended/extended as needed 
due to mast arm delays at the discretion of the Engineer. 

SITE CLEANLINESS/SPOIL DISPOSAL 
The Contractor at all times shall keep the premises free from accumulation of waste 
materials or rubbish caused by his/her operations. The Contractor shall remove all 
debris that is in the project area to minimize the potential damage to parkways, 
adjoining private property and tree root systems. Debris shall not be stockpiled or stored 
within the parkway or on street pavement under any circumstances. 

All material removed in the course of the work shall be removed and disposed of off the 
site at a location or locations provided by the Contractor at the end of each work day.  

EQUIPMENT CLEANING 
No equipment cleaning will be allowed on any street, parkway or in any sewer. 

STORAGE OF CONSTRUCTION MATERIALS 
No construction materials shall be stored at a work site for longer than one week without 
permission of the Engineer. The risk of loss of stored materials shall remain with the 
Contractor. No stockpiling of construction materials will be allowed on parkways, without 
permission of the Engineer. Restoration of sites damaged due to storage shall be the 
responsibility of the Contractor. 

PROTECTION 
The Contractor shall fully protect the work from physical damage (structural or 
cosmetic). Barricades, covers, watchmen, etc., shall be provided as necessary to 
adequately protect the work and the public. This item includes, but is not limited to, 
concrete sidewalk, driveway aprons, concrete pavement and landscaping. 

PROTECTION OF EXISTING PAVEMENT 
The Contractor shall not drive equipment other than rubber tired vehicles across any 
pavement, curb and gutter, driveways, or sidewalk unless suitable protection is provided 
in the form of planks or mats, and unless said pavement, curb and gutter, driveways or 
sidewalk is scheduled to be removed. All surface damaged during construction shall be 
removed and replaced as directed by the Engineer at the Contractor's expense. 
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DAMAGE TO PROPERTY 
The Contractor shall be responsible for all damage to properties caused by the acts of 
his/her work in the course of performance of this contract and shall replace or restore to 
its original condition all damaged property at no cost to the Department. 

USE OF VILLAGE WATER 
The Contractor shall be allowed the use of the Village of Sugar Grove’s water supply 
without cost for all water, whether used for tree watering, sod watering, or any other 
needs.  The Village will furnish a water meter for use on site and the Engineer will 
specify which hydrant(s) can be used. The Public Works Department is located at 601 
Heartland Drive and can be contacted at 630-391-7230. 

The Contractor shall provide all necessary labor, tools and equipment including water 
wagon truck, as needed, to perform the necessary work. 

VILLAGE WATER SYSTEM OPERATIONS 
Only Village Public Works Department personnel shall operate any hydrant, valve, 
water service shutoff valve or any other appurtenance of the existing water system. 

SAWCUTTING 
Unless otherwise indicated in the Special Provisions, sawcutting operations associated 
with the conduct of the project shall be considered included in the cost of the work item 
being performed. The Contractor shall be responsible for removing the residue created 
by sawcutting operations in a manner acceptable to the Engineer. The resulting surface 
shall be sufficiently clean so that no tracking of residue by vehicles or pedestrians 
occurs. 

FRAMES AND LIDS 
All new frames and lids shall have “VILLAGE OF SUGAR GROVE” and the applicable 
word “STORM”, “SANITARY” or “WATER” shall be cast in the cover in 2-inch raised 
letters.   
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STATUS OF UTILITIES (D-1) 
Effective:  June 1, 2016 
 
Utility companies and/or municipal owners located within the construction limits of this 
project have provided the following information in regard to their facilities and the 
proposed improvements.  The tables below contain a description of specific conflicts to 
be resolved and/or facilities which will require some action on the part of the 
Department’s contractor to proceed with work.  Each table entry includes an 
identification of the action necessary and, if applicable, the estimated duration required 
for the resolution. 
 
UTILITIES TO BE ADJUSTED 
 
Conflicts noted below have been identified by following the suggested staging plan 
included in the contract.  The company has been notified of all conflicts and will be 
required to obtain the necessary permits to complete their work; in some instances 
resolution will be a function of the construction staging.  The responsible agency must 
relocate or complete new installations as noted in the action column; this work has been 
deemed necessary to be complete for the Department’s contractor to then work in the 
stage under which the item has been listed. 
 
Pre-Stage 
 

LOCATION TYPE DESCRIPTION 
RESPONSIBLE 

AGENCY 
ACTION 

Electric Cable 
Sta.107+50-115+20, 
50-80’ RT 

Electric 

Existing overhead 
cables located within the 
project limits were 
relocated. 

ComEd 

Work was 
performed by 
ComEd. 
Completed 
except for 
pole removal. 

Electrical Cable 
Sta.107+50-115+20, 
50-80’ RT 

Phone / 
Internet 

Existing overhead and 
underground cable 
located within the project 
limits to be relocated. 

Midwest Fiber 
Networks 

Work to be 
performed by 
Midwest Fiber 
Networks. Est 
5 days. 

Gas Main 
Sta.100+50-103+50, 
20-30’ LT 
Sta.108+50-111+00, 
20-30’ LT 

Gas 
Main 

Existing gas main 
located within the project 
limits to be relocated. 

Nicor 

Work to be 
performed by 
Nicor prior to 
November 
2019. Est 10 
days. 
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Electric Cable 
Sta.107+50-115+20, 
50-80’ RT 

Fiber 
Optic 

Existing overhead and 
underground cable 
located within the project 
limits to be relocated. 

Wide Open 
West 

Work to be 
performed by 
WOW. Est 5 
days. 

 
Pre-Stage: 20 days total 
 
The following contact information is what was used during the preparation of the plans 
as provided by the Agency/Company responsible for resolution of the conflict. 
 

Agency/Company 
Responsible to 
Resolve Conflict 

Name of 
contact 

Address  Phone  e-mail address 

AT&T 
(Distribution) 

Bruce 
Robbins 

1000 Commerce 
Drive 
Oakbrook, IL  60523 

630-573-6471 br13831@att.com 

ComEd Rick 
Seidel 

One Lincoln Centre 
Oakbrook Terrace, IL 
60181 

630-437-4855 Richard.Seidel@
ComEd.com 

Fox Metro Mike 
Frankino 

1135 S. Lake Street 
Montgomery, IL  
60538 

630-892-4378 Mfrankino@foxm
etro.dst.il.us 

Nicor Gas Bruce 
Koppang 

1844 Ferry Road 
Naperville, IL 60563 630-388-3046 bkoppan@southe

rnco.com 

Mediacom Patrick 
McGraw 

808 E North St 
Elburn, IL  60119 

630-365-0045 
Ext. 6004 
 

pmcgraw@media
comcc.com 

Wide Open West Chris 
Naylor 

1674 Frontenac 
Road 
Naperville, IL 60563 

630-930-8324 chris.naylor@wo
winc.com 

Midwest Fiber 
Networks 

Cory 
Schmuki 

6070 North Flint 
Road 
Glendale, WI  53209 

414-459-3561 
cschmuki@midwe
stfibernetworks.co
m 
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UTILITIES TO BE WATCHED AND PROTECTED 
 
The areas of concern noted below have been identified by following the suggested 
staging plan included for the contract.  The information provided is not a comprehensive 
list of all remaining utilities, but those which during coordination were identified as ones 
which might require the Department’s contractor to take into consideration when making 
the determination of the means and methods that would be required to construct the 
proposed improvement.  In some instances the contractor will be responsible to notify 
the owner in advance of the work to take place so necessary staffing on the owners part 
can be secured.   
 

LOCATION TYPE DESCRIPTION 
RESPONSIBLE 

AGENCY 
ACTION 

Buried, various locations 
located within project 
limits. 

Phone / 
Internet 

Existing underground 
cables. AT&T Watch and 

protect. 

Aerial, various locations 
located within project 
limits. 

Electric 
Existing overhead 
distribution electrical 
cables. 

ComEd Watch and 
protect. 

Aerial and buried, 
various locations located 
within project limits. 

Phone / 
Internet 

Existing overhead and 
underground cable. 

Midwest Fiber 
Networks 

Watch and 
protect. 

Buried, various locations 
located within project 
limits. 

Gas 
Main Existing gas main. Nicor Watch and 

protect. 

Aerial and buried, 
various locations located 
within project limits. 

Fiber 
Optic 

Existing overhead and 
underground cable. 

Wide Open 
West 

Watch and 
protect. 

 
The following contact information is what was used during the preparation of the plans 
as provided by the owner of the facility.  
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Agency/Company 
Responsible to 
Resolve Conflict 

Name of 
contact 

Address  Phone  e-mail address 

AT&T 
(Distribution) 

Bruce 
Robbins 

1000 Commerce 
Drive 
Oakbrook, IL  60523 

630-573-6471 br13831@att.com 

ComEd Rick 
Seidel 

One Lincoln Centre 
Oakbrook Terrace, IL 
60181 

630-437-4855 Richard.Seidel@
ComEd.com 

Fox Metro Mike 
Frankino 

1135 S. Lake Street 
Montgomery, IL  
60538 

630-892-4378 Mfrankino@foxm
etro.dst.il.us 

Nicor Gas Bruce 
Koppang 

1844 Ferry Road 
Naperville, IL 60563 630-388-3046 bkoppan@southe

rnco.com 

Mediacom Patrick 
McGraw 

808 E North St 
Elburn, IL  60119 

630-365-0045 
Ext. 6004 

pmcgraw@media
comcc.com 

Wide Open West Chris 
Naylor 

1674 Frontenac 
Road 
Naperville, IL 60563 

630-930-8324 chris.naylor@wo
winc.com 

Midwest Fiber 
Networks 

Cory 
Schmuki 

6070 North Flint 
Road 
Glendale, WI  53209 

414-459-3561 
cschmuki@midwe
stfibernetworks.co
m 

 
The above represents the best information available to the Department and is included 
for the convenience of the bidder.  The days required for conflict resolution should be 
taken into account in the bid as this information has also been factored into the timeline 
identified for the project when setting the completion date. The applicable portions of the 
Standard Specifications for Road and Bridge Construction shall apply.   

Estimated duration of time provided in the action column for the first conflicts identified 
will begin on the date of the executed contract regardless of the status of the utility 
relocations.  The responsible agencies will be working toward resolving subsequent 
conflicts in conjunction with contractor activities in the number of days noted.  
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The estimated relocation dates must be part of the progress schedule submitted by the 
contractor.  A utility kickoff meeting will be scheduled between the Department, the 
Department’s contractor and the utility companies.  The Department’s contractor is 
responsible for contacting J.U.L.I.E. prior to any and all excavation work.  
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MAINTENANCE OF ROADWAYS (D-1) 
Effective:  September 30, 1985  Revised:  November 1, 1996 
 
Beginning on the date that work begins on this project, the Contractor shall assume 
responsibility for normal maintenance of all existing roadways within the limits of the 
improvement.  This normal maintenance shall include all repair work deemed necessary 
by the Engineer but shall not include snow removal operations.  Traffic control and 
protection for maintenance of roadways will be provided by the Contractor as required 
by the Engineer. 
 
If items of work have not been provided in the contract, or otherwise specified for 
payment, such items, including the accompanying traffic control and protection required 
by the Engineer, will be paid for in accordance with Article 109.04 of the Standard 
Specifications. 
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CONTRACTOR MAINTENANCE REQUIREMENTS 
The Contractor shall be required to make arrangements for the proper bracing, shoring, 
and other required protection of all roadways, structures, poles, cables and pipe lines, 
before construction begins. The Contractor shall be responsible for any damage to the 
streets or roadways and associated structures and shall make repairs as necessary to 
the satisfaction of the Engineer and the Village at their own expense. Any sheeting 
and/or shoring used for this improvement shall be considered included in the cost of the 
associated roadway and structure items unless noted otherwise. 

The Contractor shall protect all existing facilities (e.g. curb, driveways, pavement) that 
are not indicated to be removed on the plans. Any facility that is damaged during 
construction shall be restored to a condition equal to that existing before the damage 
occurred at the Contractor’s expense.  

The Contractor shall be responsible for protecting fresh concrete from damage and 
vandalism. Any damaged or vandalized concrete shall be removed and replaced at the 
Contractor’s expense. 

The Contractor shall dispose of and remove from the site each day all curb and gutter, 
pavement, and all other excavated material not for salvage. The cost for hauling and 
trucking to disposal locations shall be included in the cost of the item being removed. 

When existing drainage facilities are disturbed, the Contractor shall provide and 
maintain in an operating condition temporary outlets and connections for all drains, 
sewers, and catch basins. The Contractor shall provide facilities which have the 
capacity to receive and discharge the storm water flow rates normally accepted and 
released by existing drainage facilities. This work will not be paid for separately, but 
shall be considered included in the cost of the work items in the contract. 

All disturbed areas within the project that are not otherwise surfaced shall be cleaned, 
layered with topsoil, and seeded as shown in the plans. Limits shown on the plans are 
the maximum widths for payment purposes. Additional areas damaged by machinery, 
construction equipment, Contractor negligence, or over-excavation shall be restored to 
a condition equal to that existing before the damage occurred at the cost of the 
Contractor. 

All property lot irons/corner monuments damaged or removed during construction of this 
project shall be replaced by a licensed Illinois Surveyor as directed by the Engineer and 
said cost of replacement shall be paid by the Contractor. 
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All road signs, street signs, and traffic signs that need to be relocated or moved due to 
construction, shall be taken down and stored by the Contractor at his/her own expense, 
with one exception. Those signs that are necessary for proper traffic control shall be 
temporarily reset until completion of construction operations. After completion of the 
work, the Contractor shall reset all said signs in accordance with Article 107.25. 

UTILITIES 
The location of existing drainage structures, storm sewers, water mains, sanitary 
sewers, field tiles, and any other public or private utilities as shown on the plans is 
approximate and not necessarily complete. Their exact location is to be determined in 
the field by the Contractor.  

The Contractor shall be responsible for the protection of all underground and surface 
utilities, even though they may not be shown on the plans. Any utility that is damaged 
during construction shall be restored to a condition equal to that existing before the 
damage incurred. This work shall be arranged by the Utility Company and at the 
expense of the Contractor.  

TRAFFIC CONTROL PLAN 
Traffic Control shall be according to the applicable sections of the Standard 
Specifications, the Supplemental Specifications, the "Illinois Manual on Uniform Traffic 
Control Devices for Streets and Highways", any special details and Highway Standards 
contained in the plans, and the Special Provisions contained herein. 

Special attention is called to Article 107.09 of the Standard Specifications and the 
following Highway Standards, Details, Quality Standard for Work Zone Traffic Control 
Devices, Recurring Special Provisions and Special Provisions contained herein, relating 
to traffic control. 

The Contractor shall contact the District One Bureau of Traffic and Engineer at least 72 
hours in advance of beginning work. 

STANDARDS:  
- 701006-05 OFF-RD OPERATIONS, 2L, 2W, 15’ (4.5m) TO 24” (600 mm) FROM 

PAVEMENT EDGE 
- 701011-04 OFF-RD MOVING OPERATIONS, 2L, 2W, DAY ONLY 
- 701101-05 OFF-RD OPERATIONS, MULTILANE, 15’ (4.5m) TO 24” (600 mm) FROM 

PAVEMENT EDGE 
- 701106-02 OFF-RD OPERATIONS, MULTILANE, MORE THAN 15’ (45 M) AWAY 
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- 701301-04 LANE CLOSURE, 2L, 2W, SHORT TIME OPERATIONS 
- 701311-03 LANE CLOSURE, 2L, 2W, MOVING OPERATIONS-DAY ONLY 
- 701326-04 LANE CLOSURE, 2L, 2W, PAVEMENT WIDENING, FOR SPEEDS >= 45 

MPH 
- 701421-08 LANE CLOSURE, MULTILANE, DAY OPERATIONS ONLY, FOR 

SPEEDS >= 45 MPH TO 55 MPH 
- 701422-10 LANE CLOSURE, MULTILANE, FOR SPEEDS >= 45 MPH TO 55 MPH 
- 701426-09 LANE CLOSURE, MULTILANE, INTERMITTENT OR MOVING 

OPERATIONS, FOR SPEEDS >= 45 MPH TO 55 MPH 
- 701501-06 URBAN LANE CLOSURE, 2L, 2W UNDIVIDED 
- 701502-09 URBAN LANE CLOSURE, 2L, 2W WITH BIDIRECTIONAL LEFT TURN 

LANE 
- 701601-09 URBAN LANE CLOSURE, MULTILANE, 1W OR 2W WITH 

NONTRAVERSABLE MEDIAN 
- 701701-10 URBAN LANE CLOSURE, MULTILANE INTERSECTION 
- 701801-06 SIDEWALK, CORNER, OR CROSSWALK CLOSURE 
- 701901-08 TRAFFIC CONTROL DEVICES 
 
DETAILS:  
- District Standard TC-10, Traffic Control and Protection for Side Roads, Intersections, 
and Driveways 
- District Standard TC-11, Typical Raised Reflective Pavement Markers 
- District Standard TC-13, Typical Pavement Markings 
- District Standard TC-14, Traffic Control and Protection at Turn Bays (To Remain Open 
to Traffic) 
- District Standard TC-16, Short Term Pavement Marking Letters and Symbols 
- District Standard TC-22, Arterial Road Information Sign 
 
SPECIAL PROVISIONS:  
- Maintenance of Roadways (D-1) 
- Public Convenience and Safety (D-1) 
- Temporary Pavement Marking (BDE) 
- Pavement Marking Removal (BDE) 
- Temporary Information Signing (D-1) 
- Portable Changeable Message Signs (BDE) 
- Pavement and Shoulder Resurfacing (BDE Recurring SP CS #14) 
- Lights on Barricades (BDE) 
- Equipment Parking and Storage (BDE) 
- Keeping Arterial Roadways Open to Traffic (Lane Closures Only) (D-1) 
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Any modifications or additions required by the Engineer will be included in the cost of 
TRAFFIC CONTROL AND PROTECTION (SPECIAL) unless a separate pay item has 
been established for work. 

Plating and/or temporary structure adjustments may be required due to the staging 
construction. This work will not be paid for separately but will be included in the cost of 
TRAFFIC CONTROL AND PROTECTION (SPECIAL). 

Traffic Control and Protection items as outlined above and detailed in the plans shall be 
paid for at the contract unit price Lump Sum for TRAFFIC CONTROL AND 
PROTECTION (SPECIAL). 

NOTIFICATION 
The Contractor shall notify the Resident Engineer a minimum of three (3) working days 
(72 hours) prior to starting any work on this contract, and a minimum of two (2) working 
days (48 hours) prior to starting each different type of work. 

Roadway 

The Contractor shall contact IDOT District One’s Traffic Control Supervisor at (847) 
705-4470 a minimum of seventy-two (72) hours in advance of beginning work. 

Driveway Access 

It is the responsibility of the Contractor to contact residents or businesses of removal 
and replacement activities that will inhibit or prohibit access to their driveway, in writing, 
a minimum of forty-eight (48) hours but not more than seventy-two (72) hours, prior to 
the commencement of these activities.  

The morning of the work, the Contractor shall again notify the owner verbally, to allow 
the owner time to move their vehicle so as not to prohibit the vehicle from leaving the 
driveway upon removal of any material. The notice given out by the Contractor shall 
provide information regarding the anticipated date that full access will be restored. 
Coordination between activities should allow all work to be done in a timely manner so 
as to permit access to the roadway. Any additional cost of staging required to maintain 
access is considered included in the cost of TRAFFIC CONTROL AND PROTECTION, 
(SPECIAL). 
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SEWER AND WATER MAIN WORK 
All loose material from construction activities deposited in the flow line of drainage 
structures that obstructs the natural flow of water shall be removed at the close of each 
working day, prior to acceptance of the improvement. All drainage structures shall be 
free of dirt and debris. This work will not be paid for separately, but shall be considered 
included in the unit cost for the associated sewer or water main work.  Trench backfill 
shall be CA-06 exclusively.  Recycled concrete is permitted so long as it is certified to 
meet IDOT Gradation Requirements. 

Frame elevations given on the plans are only to assist the Contractor in determining the 
approximate overall height of the structure. Frames on all structures will be adjusted to 
the final elevation and cross slope of the area in which they are located.  

All frames, grates, or lids scheduled to be removed from existing structures shall be 
disposed of by the Contractor. Any salvage items damaged during removal shall be 
replaced by the Contractor at their own expense. 

SUBGRADE STABILITY 
The subgrade stability shall be verified by proof rolling with a fully loaded tandem-axle 
truck. 

Aggregate Subgrade Improvement (CU YD) has been provided for use at the locations 
indicated for soils that tend to be unstable and/or unsuitable. The actual need for 
removal and replacement with Aggregate Subgrade Improvement will be determined in 
the field at the time of construction by the geotechnical engineer. All potentially unstable 
soils should be tested with a static or dynamic cone penetrometer and treated in 
accordance with Article 301.04 of the SSRBC and IDOT Subgrade Stability Manual. If 
unstable and/or unsuitable soils are not encountered, then the quantity shall be 
deducted and no additional compensation will be due to the contractor. 

Any aggregate subgrade improvement contaminated and/or damaged by the contractor' 
vehicles and/or equipment is to be removed and replaced as directed by the Engineer at 
contractor expense. 

PIPE UNDERDRAINS 
Pipe underdrains shall be installed according to Section 601 of the SSRBC and 
Standard 601001-05. Top of pipe underdrains shall be placed minimum 6" below the 
aggregate subgrade improvement layer. The cost of making pipe underdrains 
connections to drainage structures shall be included in the cost of pipe underdrains.  
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DRIVEWAY PAVEMENT REMOVAL 
Driveway Pavement Removal shall include removal of all existing pavement whether 
asphalt or concrete to the depth required for installation of the new driveway.  

OPEN EXCAVATIONS 
Open Excavations shall be securely fenced to prevent unauthorized entry during non-
working hours.  This shall be included in the cost of the utility being constructed.  
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STORM SEWER ADJACENT TO OR CROSSING WATER MAIN  
Effective: February 1, 1996 
Revised: January 1, 2007 
 
This work consists of constructing storm sewer adjacent to or crossing a water main, at the 
locations shown on the plans.  The material and installation requirements shall be according to 
the latest edition of the “Standard Specifications for Water and Sewer Main Construction in 
Illinois”, and the applicable portions of Section 550 of the Standard Specifications; which may 
include concrete collars and encasing pipe with seals if required. 
 
Pipe materials shall meet the requirements of Sections 40 and 41-2.01 of the “Standard 
Specifications for Water and Sewer Main Construction in Illinois”.  Ductile-Iron pipe shall meet 
the minimum requirements for Thickness Class 50. 
 
Encasing of standard type storm sewer, according to the details for “Water and Sewer 
Separation Requirements (Vertical Separation)” in the “STANDARD DRAWINGS” Division of 
the “Standard Specifications for Water and Sewer Main Construction in Illinois”, may be used for 
storm sewers crossing water mains. 
 
Basis of Payment: This work will be paid according to Article 550.10 of the Standard 
Specifications, except the pay item shall be STORM SEWER of the class, type and diameter 
specified. 
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ADJUSTMENTS AND RECONSTRUCTIONS 
Effective:  March 15, 2011 
 
Revise the first paragraph of Article 602.04 to read: 
 

“602.04  Concrete.  Cast-in-place concrete for structures shall be constructed of Class SI 
concrete according to the applicable portions of Section 503.  Cast-in-place concrete for 
pavement patching around adjustments and reconstructions shall be constructed of Class PP-1 
concrete, unless otherwise noted in the plans, according to the applicable portions of Section 
1020.” 
 
Revise the third, fourth and fifth sentences of the second paragraph of Article 602.11(c) to read: 
 
“Castings shall be set to the finished pavement elevation so that no subsequent adjustment will 
be necessary, and the space around the casting shall be filled with Class PP-1 concrete, unless 
otherwise noted in the plans, to the elevation of the surface of the base course or binder course.  
HMA surface or binder course material shall not be allowed.  The pavement may be opened to 
traffic according to Article 701.17(e)(3)b.” 
 
Revise Article 603.05 to read: 
 

“603.05  Replacement of Existing Flexible Pavement.  After the castings have been 
adjusted, the surrounding space shall be filled with Class PP-1 concrete, unless otherwise noted 
in the plans, to the elevation of the surface of the base course or binder course.  HMA surface 
or binder course material shall not be allowed.  The pavement may be opened to traffic 
according to Article 701.17(e)(3)b.” 
 
Revise Article 603.06 to read: 
 

“603.06  Replacement of Existing Rigid Pavement.  After the castings have been 
adjusted, the pavement and HMA that was removed, shall be replaced with Class PP-1 
concrete, unless otherwise noted in the plans, not less than 9 in. (225 mm) thick.  The pavement 
may be opened to traffic according to Article 701.17(e)(3)b. 

 
The surface of the Class PP concrete shall be constructed flush with the adjacent surface.” 
 
Revise the first sentence of Article 603.07 to read: 
 

“603.07  Protection Under Traffic.  After the casting has been adjusted and the Class PP 
concrete has been placed, the work shall be protected by a barricade and two lights according 
to Article 701.17(e)(3)b.” 
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AGGREGATE SUBGRADE IMPROVEMENT (D-1)  
Effective:  February 22, 2012 
Revised:  April 1, 2016 
 
Add the following Section to the Standard Specifications: 

 
“SECTION 303.  AGGREGATE SUBGRADE IMPROVEMENT 

 
303.01 Description.  This work shall consist of constructing an aggregate subgrade 

improvement. 
 

303.02 Materials.  Materials shall be according to the following. 
 
 Item Article/Section 

(a) Coarse Aggregate  ................................................................................................. 1004.07 
(b) Reclaimed Asphalt Pavement (RAP) (Notes 1, 2 and 3) ............................................ 1031 
 
 Note 1.  Crushed RAP, from either full depth or single lift removal, may be mechanically 

blended with aggregate gradation CS 01 but shall not exceed 40 percent by weight of 
the total product.  The top size of the Coarse RAP shall be less than 4 in. (100 mm) and 
well graded. 

 
 Note 2.  RAP having 100 percent passing the 1 1/2 in (37.5 mm) sieve and being well 

graded, may be used as capping aggregate in the top 3 in. (75 mm) when aggregate 
gradation CS 01 is used in lower lifts. When RAP is blended with any of the coarse 
aggregates, the blending shall be done with mechanically calibrated feeders.  The final 
product shall not contain more than 40 percent by weight of RAP. 

 
 Note 3. The RAP used for aggregate subgrade improvement shall be according to the 

current Bureau of Materials and Physical Research Policy Memorandum, “Reclaimed 
Asphalt Pavement (RAP) for Aggregate Applications”. 

 
303.03 Equipment.  The vibratory machine shall be according to Article 1101.01, or as 

approved by the Engineer.  The calibration for the mechanical feeders shall have an accuracy of 
± 2.0 percent of the actual quantity of material delivered. 
 

303.04 Soil Preparation.  The stability of the soil shall be according to the Department’s 
Subgrade Stability Manual for the aggregate thickness specified. 
 

303.05 Placing Aggregate.  The maximum nominal lift thickness of aggregate gradation 
CS 01 shall be 24 in. (600 mm). 
 

303.06 Capping Aggregate.  The top surface of the aggregate subgrade shall consist of a 
minimum 3 in. (75 mm) of aggregate gradations CA 06 or CA 10. When Reclaimed Asphalt 
Pavement (RAP) is used, it shall be crushed and screened where 100 percent is passing the 
1 1/2 in. (37.5 mm) sieve and being well graded. RAP that has been fractionated to size will not 
be permitted for use in capping. Capping aggregate will not be required when the aggregate 
subgrade improvement is used as a cubic yard pay item for undercut applications. When RAP is 
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blended with any of the coarse aggregates, the blending shall be done with mechanically 
calibrated feeders. 

 
303.07 Compaction.  All aggregate lifts shall be compacted to the satisfaction of the 

Engineer.  If the moisture content of the material is such that compaction cannot be obtained, 
sufficient water shall be added so that satisfactory compaction can be obtained. 

 
303.08 Finishing and Maintenance of Aggregate Subgrade Improvement.  The 

aggregate subgrade improvement shall be finished to the lines, grades, and cross sections 
shown on the plans, or as directed by the Engineer.  The aggregate subgrade improvement 
shall be maintained in a smooth and compacted condition. 

 
303.09 Method of Measurement.  This work will be measured for payment according to 

Article 311.08. 
 
303.10 Basis of Payment.  This work will be paid for at the contract unit price per cubic 

yard (cubic meter) for AGGREGATE SUBGRADE IMPROVEMENT or at the contract unit price 
per square yard (square meter) for AGGREGATE SUBGRADE IMPROVEMENT, of the 
thickness specified. 

 
Add the following to Section 1004 of the Standard Specifications: 
 

“ 1004.07 Coarse Aggregate for Aggregate Subgrade Improvement.  The aggregate shall 
be according to Article 1004.01 and the following. 

(a) Description.  The coarse aggregate shall be crushed gravel, crushed stone, or crushed 
concrete. The top 12 inches of the aggregate subgrade improvement shall be 3 inches of 
capping material and 9 inches of crushed gravel, crushed stone or crushed concrete.  In 
applications where greater than 36 inches of subgrade material is required, rounded 
gravel, meeting the CS01 gradation, may be used beginning at a depth of 12 inches 
below the bottom of pavement. 

(b) Quality.  The coarse aggregate shall consist of sound durable particles reasonably free 
of deleterious materials.  Non-mechanically blended RAP may be allowed up to a 
maximum of 5.0 percent. 

(c) Gradation. 

(1) The coarse aggregate gradation for total subgrade thicknesses of 12 in. (300 mm) or 
greater shall be CS 01. 
 

 COARSE AGGREGATE SUBGRADE GRADATIONS 
Sieve Size and Percent Passing Grad No. 

8” 6” 4” 2” #4 
CS 01 100 97 ± 3 90 ± 10 45 ± 25 20 ± 20 
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 COARSE AGGREGATE SUBGRADE GRADATIONS (Metric) 

Grad No. Sieve Size and Percent Passing 
200 mm 150 mm 100 mm 50 mm 4.75 mm 

CS 01 100 97 ± 3 90 ± 10 45 ± 25 20 ± 20 
 

(2) The 3 in. (75 mm) capping aggregate shall be gradation CA 6 or CA 10. 
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DRAINAGE AND INLET PROTECTION UNDER TRAFFIC (DISTRICT 1) 
Effective:  April 1, 2011 
Revised:  April 2, 2011 
 
Add the following to Article 603.02 of the Standard Specifications: 
 

“ (i) Temporary Hot-Mix Asphalt (HMA) Ramp (Note 1) ………………………………. ....... 1030 
(j) Temporary Rubber Ramps (Note 2) 

 
Note 1. The HMA shall have maximum aggregate size of 3/8 in. (95 mm). 
 
Note 2. The rubber material shall be according to the following. 

 

Property Test Method Requirement 

Durometer Hardness, Shore A ASTM D 2240 75 15 
Tensile Strength, psi (kPa) ASTM D 412 300 (2000) min 
Elongation, percent ASTM D 412 90 min 
Specific Gravity ASTM D 792 1.0 - 1.3 
Brittleness, F (C) ASTM D 746 -40 (-40)” 

 
Revise Article 603.07 of the Standard Specifications to read: 
 

“603.07 Protection Under Traffic.  After the casting has been adjusted and the Class PP 
concrete has been placed, the work shall be protected by a barricade and two lights according 
to Article 701.17(e)(3)b. 

 
When castings are under traffic before the final surfacing operation has been started, 

properly sized temporary ramps shall be placed around the drainage and/or utility castings 
according to the following methods.  
 

(a) Temporary Asphalt Ramps.  Temporary hot-mix asphalt ramps shall be placed 
around the casting, flush with its surface and decreasing to a featheredge in a 
distance of 2 ft (600 mm) around the entire surface of the casting.  
 

(b) Temporary Rubber Ramps.  Temporary rubber ramps shall only be used on 
roadways with permanent posted speeds of 40 mph or less and when the height of 
the casting to be protected meets the proper sizing requirements for the rubber 
ramps as shown below. 
 

 

Dimension Requirement 

Inside Opening Outside dimensions of casting + 1 in. (25 mm) 
Thickness at inside 
edge 

Height of casting   1/4 in. (6 mm) 

Thickness at 1/4 in. (6 mm) max. 
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outside edge 
Width, measured 
from inside opening 
to outside edge 

8 1/2 in. (215 mm) min 

 
Placement shall be according to the manufacturer’s specifications. 
 
Temporary ramps for castings shall remain in place until surfacing operations are 

undertaken within the immediate area of the structure.  Prior to placing the surface course, the 
temporary ramp shall be removed.  Excess material shall be disposed of according to Article 
202.03.” 
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EMBANKMENT II 
Effective: March 1, 2011 
Revised: November 1, 2013 
 
Description.  This work shall be according to Section 205 of the Standard Specifications except 
for the following. 
 
Material.  Reclaimed asphalt shall not be used within the ground water table or as a fill if ground 
water is present. The RAP used shall be according to the current Bureau of Materials and 
Physical Research Policy Memorandum, “Reclaimed Asphalt Pavement (RAP) for Aggregate 
Applications”. Gradation deleterious count shall not exceed 10% of total RAP and 5% of other 
by total weight. 
 

CONSTRUCTION REQUIREMENTS 
 

Samples.  Embankment material shall be sampled and tested before use.  The contractor shall 
identify embankment sources, and provide equipment as the Engineer requires, for the 
collection of samples from those sources.  Samples will be furnished to the Geotechnical 
Engineer a minimum of three weeks prior to use in order that laboratory tests for compaction 
can be performed.  Embankment material placement cannot begin until tests are completed. 

 
Placing Material.  In addition to Article 202.03, broken concrete, reclaimed asphalt with no 
expansive aggregate, or uncontaminated dirt and sand generated from construction or 
demolition activities shall be placed in 6 inches (150 mm) lifts and disked with the underlying lift 
until a uniform homogenous material is formed.  This process also applies to the overlaying lifts.  
The disk must have a minimum blade diameter of 24 inches (600 mm). 
 
When embankments are to be constructed on hillsides or existing slopes that are steeper than 
3H:1V, steps shall be keyed into the existing slope by stepping and benching as shown in the 
plans or as directed by the Engineer. 
 
Compaction.  Soils classification for moisture content control will be determined by the Soils 
Inspector using visual field examination techniques and the IDH Textural Classification Chart. 
 
When tested for density in place each lift shall have a maximum moisture content as follows. 
 

a) A maximum of 110 percent of the optimum moisture for all forms of clay soils. 
 
b) A maximum of 105 percent of the optimum moisture for all forms of clay loam soils. 
 

Stability.  The requirement for embankment stability in article 205.04 will be measured with a 
Dynamic Cone Penetrometer (DCP) according to the test method in the IDOT Geotechnical 
Manual.  The penetration rate must be equal or less than 1.5 inches (38 mm) per blow. 
 
Basis of Payment.  This work will not be paid separately but will be considered as included in 
the various items of excavation. 
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FRICTION AGGREGATE (D-1) 
Effective:  January 1, 2011 
Revised:  April 29, 2016 
 
Revise Article 1004.03(a) of the Standard Specifications to read: 

“1004.03 Coarse Aggregate for Hot-Mix Asphalt (HMA).  The aggregate shall be 
according to Article 1004.01 and the following. 

 
(a) Description.  The coarse aggregate for HMA shall be according to the following table. 

 
 
 

Use Mixture Aggregates Allowed 

Class A Seal or Cover Allowed Alone or in Combination 5/: 
Gravel 
Crushed Gravel 
Carbonate Crushed Stone 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Steel Slag 
Crushed Concrete 

HMA 
Low ESAL 

Stabilized 
Subbase or 
Shoulders 

Allowed Alone or in Combination 5/: 
Gravel 
Crushed Gravel 
Carbonate Crushed Stone 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Steel Slag1/  

Crushed Concrete 

HMA 
High ESAL 
Low ESAL 

Binder 
IL-19.0 
or IL-19.0L 
 
SMA Binder 

Allowed Alone or in Combination 5/ 6/: 
Crushed Gravel 
Carbonate Crushed Stone2/ 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Concrete3/ 
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Use Mixture Aggregates Allowed 

HMA 
High ESAL 
Low ESAL 

C Surface and  
Leveling Binder 
IL-9.5 or IL-9.5L 
 
SMA  
Ndesign 50 
Surface 

Allowed Alone or in Combination 5/: 
Crushed Gravel 
Carbonate Crushed Stone2/ 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Steel Slag4/  
Crushed Concrete3/ 

HMA 
High ESAL 

D Surface and 
Leveling Binder 
IL-9.5 
 
SMA 
Ndesign 50 
Surface 

Allowed Alone or in Combination 5/: 
Crushed Gravel 
Carbonate Crushed Stone (other than 
Limestone)2/ 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Steel Slag4/ 
Crushed Concrete3/ 
 

Other Combinations Allowed: 

Up to...  With... 

25% Limestone Dolomite 

50% Limestone Any Mixture D 
aggregate other 
than Dolomite 

75% Limestone Crushed Slag 
(ACBF) or Crushed 
Sandstone 

HMA 
High ESAL 

E Surface 
IL-9.5 
 
SMA 
Ndesign 80 
Surface 

Allowed Alone or in Combination 5/ 6/: 
 
Crystalline Crushed Stone  
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Steel Slag 
 
No Limestone. 
 

Other Combinations Allowed: 

Up to... With... 

50% Dolomite2/ Any Mixture E 
aggregate 
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Use Mixture Aggregates Allowed 

75% Dolomite2/ Crushed Sandstone, 
Crushed Slag 
(ACBF), Crushed 
Steel Slag, or 
Crystalline Crushed 
Stone 

75% Crushed 
Gravel2/ or Crushed 
Concrete3/ 

Crushed Sandstone, 
Crystalline Crushed 
Stone, Crushed Slag 
(ACBF), or Crushed 
Steel Slag 

HMA 
High ESAL 

F Surface 
IL-9.5 
 
SMA 
Ndesign 80 
Surface 

Allowed Alone or in Combination 5/ 6/: 
 
Crystalline Crushed Stone 
Crushed Sandstone  
Crushed Slag (ACBF) 
Crushed Steel Slag 
No Limestone. 

Other Combinations Allowed:  

Up to... With... 

50% Crushed 
Gravel2/, Crushed 
Concrete3/, or 
Dolomite2/  

Crushed Sandstone, 
Crushed Slag 
(ACBF), Crushed 
Steel Slag, or 
Crystalline Crushed 
Stone 

 
1/ Crushed steel slag allowed in shoulder surface only. 
2/ Carbonate crushed stone (limestone) and/or crushed gravel shall not be used in SMA 

Ndesign 80.  In SMA Ndesign 50, carbonate crushed stone shall not be blended with any 
of the other aggregates allowed alone in Ndesign 50 SMA binder or Ndesign 50 SMA 
surface. 

3/ Crushed concrete will not be permitted in SMA mixes. 
4/ Crushed steel slag shall not be used as leveling binder. 
5/ When combinations of aggregates are used, the blend percent measurements shall be 

by volume.” 
6/ Combining different types of aggregate will not be permitted in SMA Ndesign 80.” 
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GROUND TIRE RUBBER (GTR) MODIFIED ASPHALT BINDER (D-1) 
Effective:  June 26, 2006 
Revised:  April 1, 2016 
 
Add the following to the end of article 1032.05 of the Standard Specifications: 

 
“(c) Ground Tire Rubber (GTR) Modified Asphalt Binder.  A quantity of 10.0 to 14.0 percent 
GTR (Note 1) shall be blended by dry unit weight with a PG 64-28 to make a GTR 70-28 or 
a PG 58-28 to make a GTR 64-28.  The base PG 64-28 and PG 58-28 asphalt binders shall 
meet the requirements of Article 1032.05(a).  Compatible polymers may be added during 
production. The GTR modified asphalt binder shall meet the requirements of the following 
table. 

 

Test 
Asphalt Grade 
GTR 70-28 

Asphalt Grade  
GTR 64-28 

Flash Point (C.O.C.), 
     AASHTO T 48, °F (°C), min. 450 (232) 450 (232) 

Rotational Viscosity,  
    AASHTO T 316 @ 275 °F (135 °C), Poises, 

Pa∙s, max. 
30 (3) 30 (3) 

Softening Point,  
    AASHTO T 53, °F (°C),  min. 135 (57) 130 (54) 

Elastic Recovery, 
  ASTM D 6084, Procedure A (sieve waived) 
  @ 77 °F, (25 °C), aged, ss, 
100 mm elongation, 5 cm/min., 
cut immediately, %, min.  

65 65 

 
Note 1. GTR shall be produced from processing automobile and/or light truck tires by the 
ambient grinding method.  GTR shall not exceed 1/16 in. (2 mm) in any dimension and 
shall contain no free metal particles or other materials.  A mineral powder (such as talc) 
meeting the requirements of AASHTO M 17 may be added, up to a maximum of four 
percent by weight of GTR to reduce sticking and caking of the GTR particles.  When tested 
in accordance with Illinois modified AASHTO T 27, a 50 g sample of the GTR shall conform 
to the following gradation requirements: 
 

Sieve Size Percent Passing 

No. 16 (1.18 mm) 100 
No. 30 (600 m) 95  5 
No. 50 (300 m) > 20 

 
 

Add the following to the end of Note 1. of article 1030.03 of the Standard Specifications: 
 
“A dedicated storage tank for the Ground Tire Rubber (GTR) modified asphalt binder shall 
be provided.  This tank must be capable of providing continuous mechanical mixing 
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throughout by continuous agitation and recirculation of the asphalt binder to provide a 
uniform mixture.  The tank shall be heated and capable of maintaining the temperature of 
the asphalt binder at 300 F to 350 F (149 C to 177 C).  The asphalt binder metering 
systems of dryer drum plants shall be calibrated with the actual GTR modified asphalt 
binder material with an accuracy of  0.40 percent.” 
 
 

Revise 1030.02(c) of the Standard Specifications to read: 
 

“(c)   RAP Materials (Note 5) ………………………………………………..…..1031” 
 
 

Add the following note to 1030.02 of the Standard Specifications: 
 

Note 5. When using reclaimed asphalt pavement and/or reclaimed asphalt shingles, 
the maximum asphalt binder replacement percentage shall be according to the most 
recent special provision for recycled materials. 
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HOT-MIX ASPHALT BINDER AND SURFACE COURSE (D-1) 
 
Effective:  November 1, 2019 
 
Description.  This work shall consist of constructing a hot-mix asphalt (HMA) binder and/or 
surface course on a prepared base.  Work shall be according to Sections 406 and 1030 of the 
Standard Specifications, except as modified herein. 
 
Materials.  Revise Article 1004.03(c) to read: 
 
“ (c) Gradation.  The coarse aggregate gradations shall be as listed in the following 
table. 

 
Use Size/Application Gradation No. 

Class A-1, A-2, & A-3 3/8 in. (10 mm) Seal CA 16 or CA 20 
Class A-1 1/2 in. (13 mm) Seal CA 15 
Class A-2 & A-3 Cover Coat CA 14 

HMA High ESAL 

IL-19.0; 
Stabilized Subbase IL-19.0 

CA 11 1/ 

SMA 12.5 2/ CA 134/, CA 14, or CA 16 
SMA 9.5 2/ CA 133/4/ or CA 163/ 

IL-9.5 CA 16 
IL-9.5FG CA 16 

HMA Low ESAL 
IL-19.0L CA 11 1/ 

IL-9.5L CA 16 
 
1/ CA 16 or CA 13 may be blended with the CA 11. 

 
2/ The coarse aggregates used shall be capable of being combined with stone sand, 

slag sand, or steel slag sand meeting the FA/FM 20 gradation and mineral filler to 
meet the approved mix design and the mix requirements noted herein. 

 
3/ The specified coarse aggregate gradations may be blended. 

 
4/ CA 13 shall be 100 percent passing the 1/2 in. (12.5mm) sieve.” 
 

Revise Article 1004.03(e) of the Supplemental Specifications to read: 
 
 “(e) Absorption. For SMA the coarse aggregate shall also have water absorption  
  ≤ 2.0 percent.” 
 
 
 
HMA Nomenclature.  Revise the “High ESAL” portion of the table in Article 1030.01 to read: 
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“High ESAL 
Binder Courses 

IL-19.0, IL-9.5, IL-9.5FG,  
IL-4.75, SMA 12.5,  
Stabilized Subbase IL-19.0  

Surface Courses IL-9.5, IL-9.5FG, 
SMA 12.5, SMA 9.5” 

 
Revise Article 1030.02 of the Standard Specifications and Supplemental Specifications to read: 
 

“1030.02 Materials.  Materials shall be according to the following. 
 

Item                                                                                                   Article/Section 
(a) Coarse Aggregate  ................................................................................................. 1004.03 
(b) Fine Aggregate  ...................................................................................................... 1003.03 
(c) RAP Material  .............................................................................................................. 1031 
(d) Mineral Filler  ............................................................................................................... 1011 
(e) Hydrated Lime  ....................................................................................................... 1012.01 
(f) Slaked Quicklime (Note 1) 
(g) Performance Graded Asphalt Binder (Note 2)  ........................................................... 1032 
(h) Fibers (Note 3) 
(i) Warm Mix Asphalt (WMA) Technologies (Note 4) 

 
Note 1. Slaked quicklime shall be according to ASTM C 5. 

 
Note 2. The asphalt binder shall be an SBS PG 76-28 when the SMA is used on 

a full-depth asphalt pavement and SBS PG 76-22 when used as an overlay, 
except where modified herein. The asphalt binder shall be an Elvaloy or SBS 
PG 76-22 for IL-4.75, except where modified herein. The elastic recovery 
shall be a minimum of 80. 

 
Note 3. A stabilizing additive such as cellulose or mineral fiber shall be added to 

the SMA mixture according to Illinois Modified AASHTO M 325.  The 
stabilizing additive shall meet the Fiber Quality Requirements listed in Illinois 
Modified AASHTO M 325.  Prior to approval and use of fibers, the Contractor 
shall submit a notarized certification by the producer of these materials 
stating they meet these requirements. Reclaimed Asphalt Shingles (RAS) 
may be used in Stone Matrix Asphalt (SMA) mixtures designed with an SBA 
polymer modifier as a fiber additive if the mix design with RAS included 
meets AASHTO T305 requirements. The RAS shall be from a certified source 
that produces either Type I or Type 2. Material shall meet requirements noted 
herein and the actual dosage rate will be determined by the Engineer. 

 
Note 4. Warm mix additives or foaming processes shall be selected from the 

Department’s Qualified Producer List, “Technologies for the Production of 
Warm Mix Asphalt (WMA)”.” 

 
Mixture Design.  Revise Article 1030.04(a)(1) of the Standard Specifications and the 
Supplemental Specifications to read: 
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High ESAL, MIXTURE COMPOSITION (% PASSING) 1/ 
Sieve 
Size 

IL-19.0 mm SMA 12.5 SMA 9.5 IL-9.5mm IL-4.75 mm 

min max min max min max min max min max 

1 1/2 in 
(37.5 mm)           

1 in. 
(25 mm)  100         

3/4 in. 
(19 mm) 90 100  100       

1/2 in. 
(12.5 mm) 75 89 80 100  100  100  100 

3/8 in. 
(9.5 mm)    65 90 100 90 100  100 

#4 
(4.75 mm) 40 60 20 30 36 50 34 69 90 100 

#8 
(2.36 mm) 20 42 16 24 4/ 16 324/ 34 5/ 52 2/ 70 90 

#16 
(1.18 mm) 15 30     10 32 50 65 

#30 
(600 m)   12 16 12 18     

#50 
(300 m) 6 15     4 15 15 30 

#100 
(150 m) 4 9     3 10 10 18 

#200 
(75 m) 3 6 7.0 9.0 3/ 7.5 9.5 3/ 4 6 7 9 3/ 

#635 
(20 m)   ≤ 3.0 ≤ 3.0     

Ratio Dust/Asphalt Binder  1.0  1.5  1.5  1.0  1.0 

 
1/ Based on percent of total aggregate weight. 
 
2/ The mixture composition shall not exceed 44 percent passing the #8 (2.36 mm) 

sieve for surface courses with Ndesign = 90. 
 
3/ Additional minus No. 200 (0.075 mm) material required by the mix design shall 

be mineral filler, unless otherwise approved by the Engineer. 
 
4/ When establishing the Adjusted Job Mix Formula (AJMF) the percent passing the 

#8 (2.36 mm) sieve shall not be adjusted above the percentage stated on the 
table.  

5/ When establishing the Adjusted Job Mix Formula (AJMF) the percent passing the 
#8 (2.36 mm) sieve shall not be adjusted below 34 percent. 

 
Revise Article 1030.04(b)(1) of the Standard Specifications to read: 
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“(1) High ESAL Mixtures.  The target value for the air voids of the HMA shall be 4.0 

percent, for IL-4.75 it shall be 3.5 percent and for Stabilized Subbase it shall be 
3.0 percent at the design number of gyrations.  The voids in the mineral aggregate 
(VMA) and voids filled with asphalt binder (VFA) of the HMA design shall be 
based on the nominal maximum size of the aggregate in the mix and shall 
conform to the following requirements. 

 
VOLUMETRIC REQUIREMENTS 

High ESAL 
 Voids in the Mineral Aggregate 

(VMA), 
% minimum 

Voids Filled 
with Asphalt 

Binder 
(VFA), 

% 
Ndesign  

IL-19.0; 
Stabilized Subbase 

IL- 19.0 

 
IL-9.5 IL-4.751/ 

50 
 

13.5 
 

15.0 

18.5 65 – 78 2/ 
70 

 65 - 75 
90 

     
1/ Maximum draindown for IL-4.75 shall be 0.3 percent. 

 
2/ VFA for IL-4.75 shall be 72-85 percent.” 

 
 

Revise the table in Article 1030.04(b)(3) to read: 
 

“VOLUMETRIC REQUIREMENTS, SMA 12.5 1/ and SMA 9.5 1/ 

Ndesign Design Air Voids 
Target % 

Voids in the Mineral 
Aggregate 

(VMA), % min. 

Voids Filled 
with Asphalt 

(VFA), % 

80 4/ 3.5 17.0 2/ 
75 - 83 16.0 3/ 

 
1/ Maximum draindown shall be 0.3 percent. The draindown shall be 

determined at the JMF asphalt binder content at the mixing temperature 
plus 30 °F. 
 

2/ Applies when specific gravity of coarse aggregate is ≥ 2.760. 
 

3/ Applies when specific gravity of coarse aggregate is < 2.760. 
 

4/ Blending of different types of aggregate will not be permitted. 
For surface course, the coarse aggregate can be crushed steel slag, 
crystalline crushed stone or crushed sandstone. For binder course, coarse 
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aggregate shall be crushed stone (dolomite), crushed gravel, crystalline 
crushed stone, or crushed sandstone. 

 
Add to the end of Article 1030.05 (d) (2) a. of the Standard Specifications: 
 
“During production, the Contractor shall test SMA mixtures for draindown according to AASHTO 
T305 at a frequency of 1 per day of production.” 
 
Revise the last paragraph of Article 1102.01 (a) (5) of the Standard Specifications to read: 
 
 “IL-4.75 and Stone Matrix Asphalt (SMA) mixtures which contain aggregate having 
absorptions greater than or equal to 2.0 percent, or which contain steal slag sand, shall have 
minimum surge bin storage plus haul time of 1.5 hours.” 
 
 
Quality Control/Quality Assurance (QC/QA).  Revise the third paragraph of Article 1030.05(d)(3) 
to read: 
 

“ If the Contractor and Engineer agree the nuclear density test method is not 
appropriate for the mixture, cores shall be taken at random locations determined 
according to the QC/QA document "Determination of Random Density Test Site 
Locations".  Core densities shall be determined using the Illinois Modified AASHTO 
T 166 or T 275 procedure.” 

 
Add the following paragraphs to the end of Article 1030.05(d)(3): 
 

“ Longitudinal joint density testing shall be performed at each random density test 
location.  Longitudinal joint testing shall be located at a distance equal to the lift 
thickness or a minimum of 4 in. (100 mm), from each pavement edge (i.e. for a 5 in. 
(125 mm) lift the near edge of the density gauge or core barrel shall be within 5 in. 
(125 mm) from the edge of pavement).  Longitudinal joint density testing shall be 
performed using either a correlated nuclear gauge or cores. 
 
a. Confined Edge.  Each confined edge density shall be represented by a one-

minute nuclear density reading or a core density and shall be included in the 
average of density readings or core densities taken across the mat which 
represents the Individual Test. 
 

b. Unconfined Edge.  Each unconfined edge joint density shall be represented by 
an average of three one-minute density readings or a single core density at the 
given density test location and shall meet the density requirements specified 
herein.  The three one-minute readings shall be spaced 10 ft (3 m) apart 
longitudinally along the unconfined pavement edge and centered at the random 
density test location. 
 

When a longitudinal joint sealant (LJS) is applied, longitudinal joint density testing will 
not be required on the joint(s) sealed.” 

 
Revise the second table in Article 1030.05(d)(4) and its notes to read: 
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“DENSITY CONTROL LIMITS 

Mixture 
Composition Parameter 

Individual Test 
(includes confined 

edges) 

Unconfined Edge 
Joint Density, 

minimum 
IL-4.75 Ndesign = 50 93.0 – 97.4 % 1/ 91.0% 
IL-9.5FG Ndesign = 50 - 90 93.0 – 97.4 % 91.0% 
IL-9.5 Ndesign = 90 92.0 – 96.0 % 90.0% 
IL-9.5, IL-9.5L, Ndesign < 90 92.5 – 97.4 % 90.0% 
IL-19.0 Ndesign = 90 93.0 – 96.0 % 90.0% 
IL-19.0, IL-19.0L Ndesign < 90 93.0 2/ – 97.4 % 90.0% 
SMA Ndesign = 80 93.5 – 97.4 % 91.0% 
 
1/ Density shall be determined by cores or by correlated, approved thin lift nuclear 

gauge. 
 

2/ 92.0 % when placed as first lift on an unimproved subgrade.” 
 
Equipment.  Add the following to Article 1101.01 of the Standard Specifications: 
 

“ (h) Oscillatory Roller.  The oscillatory roller shall be self-propelled and provide a smooth 
operation when starting, stopping, or reversing directions.  The oscillatory roller shall be 
able to operate in a mode that will provide tangential impact force with or without vertical 
impact force by using at least one drum.  The oscillatory roller shall be equipped with 
water tanks and sprinkling devices, or other approved methods, which shall be used to 
wet the drums to prevent material pickup.  The drum(s) amplitude and frequency of the 
tangential and vertical impact force shall be approximately the same in each direction 
and meet the following requirements: 
 
(1) The minimum diameter of the drum(s) shall be 42 in. (1070 mm); 
 
(2) The minimum length of the drum(s) shall be 57 in. (1480 mm); 
 
(3) The minimum unit static force on the drum(s) shall be 125 lb/in. (22 N/m); and 
 
(4) The minimum force on the oscillatory drum shall be 18,000 lb (80 kN).” 

 
 
Construction Requirements. 
 
Add the following to Article 406.03 of the Standard Specifications: 
 

“(j) Oscillatory Roller  .................................................................................................. 1101.01” 
 
Revise the third paragraph of Article 406.05(a) to read: 
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“ All depressions of 1 in. (25 mm) or more in the surface of the existing pavement shall be 
filled with binder.  At locations where heavy disintegration and deep spalling exists, the 
area shall be cleaned of all loose and unsound material, tacked, and filled with binder 
(hand method).” 

 
Revise Article 406.05(c) to read. 
 

“ (c) Binder (Hand Method).  Binder placed other than with a finishing machine will be 
designated as binder (hand method) and shall be compacted with a roller to the 
satisfaction of the Engineer.  Hand tamping will be permitted when approved by the 
Engineer.” 

 
Revise the special conditions for mixture IL-4.75 in Article 406.06(b)(2)e. to read: 
 

“ e. The mixture shall be overlaid within 5 days of being placed.” 
 
Revise Article 406.06(d) to read: 
 

“ (d) Lift Thickness.  The minimum compacted lift thickness for HMA binder and surface 
courses shall be as follows. 

 

MINIMUM COMPACTED LIFT THICKNESS 

Mixture Composition Thickness, in. (mm) 

IL-4.75 3/4 (19) - over HMA surfaces 1/ 
1 (25) - over PCC surfaces 1/ 

IL-9.5FG 1 1/4 (32) 
IL-9.5, IL-9.5L 1 1/2 (38) 

SMA 9.5 1 3/4 (45) 
SMA 12.5 2 (51) 

IL-19.0, IL-19.0L 2 1/4 (57) 
 

1/ The maximum compacted lift thickness for mixture IL-4.75 shall 
be 1 1/4 in. (32 mm).” 

 
Revise Table 1 and Note 3/ of Table 1 in Article 406.07(a) of the Standard Specifications to 
read: 
 

“TABLE 1 - MINIMUM ROLLER REQUIREMENTS FOR HMA 

 Breakdown Roller 
(one of the 
following) 

Intermediate 
Roller 

Final Roller 
(one or more of  
the following) 

Density 
Requirement 

Binder and Surface 1/ VD, P 3/, TB, 3W, 
OT, OB 

P 3/, OT, OB VS, TB, TF, OT As specified in 
Articles:   
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1030.05(d)(3), 
(d)(4), and 

(d)(7). 
IL-4.75 and SMA 4/ 5/ TB, 3W, OT - - TF, 3W, OT  

Bridge Decks 2/ TB - - TF As specified in 
Articles 582.05 

and 582.06. 
 
3/ A vibratory roller (VD) or oscillatory roller (OT or OB) may be used in lieu of the pneumatic-

tired roller on mixtures containing polymer modified asphalt binder.” 
 
Add the following to EQUIPMENT DEFINITION in Article 406.07(a) contained in the Errata of 
the Supplemental Specifications: 
 

“ OT - Oscillatory roller, tangential impact mode.  Maximum speed is 3.0 mph (4.8 km/h) or 
264 ft/min (80 m/min). 

 
OB -  Oscillatory roller, tangential and vertical impact mode, operated at a speed to produce 

not less than 10 vertical impacts/ft (30 impacts/m).” 
 
Delete last sentence of the second paragraph of Article 1102.01(a) (4) b. 2. 
 
Add to the end of Article 1102.01 (a) (4) b. 2.: 
 

“As an option, collected dust (baghouse) may be used in lieu of manufactured mineral 
filler according to the following: 
 

(a.) Sufficient collected dust (baghouse) is available for production of the SMA mix 
for the entire project. 
 

(b.) A mix design was prepared based on collected dust (baghouse).  
 

Revise Article 1030.04 (d) of the Standard Specifications to read: 
 

“(d) Verification Testing.  High ESAL, IL-4.75, and SMA mix designs submitted for 
verification will be tested to ensure that the resulting mix designs will pass the 
required criteria for the Hamburg Wheel Test (IL mod AASHTO T-324) and the 
Tensile Strength Test (IL mod AASHTO T-283). The Department will perform a 
verification test on gyratory specimens compacted by the Contractor. If the mix fails 
the Department’s verification test, the Contractor shall make the necessary changes 
to the mix and resubmit compacted specimens to the Department for verification. If 
the mix fails again, the mix design will be rejected.  

 
All new mix designs will be required to be tested, prior to submittal for Department 
verification and shall meet the following requirements: 

 
(1)Hamburg Wheel Test criteria. The maximum allowable rut depth shall be 0.5 in. 

(12.5 mm).  The minimum number of wheel passes at the 0.5 in. (12.5 mm) rut 
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depth criteria shall be based on the high temperature binder grade of the mix as 
specified in the mix requirements table of the plans. 

 
Illinois Modified AASHTO T 324 Requirements 1/ 

 
Asphalt Binder Grade # Repetitions Max Rut Depth (mm) 

PG 70 -XX (or higher) 20,000 12.5 

PG 64 -XX (or lower) 10,000 12.5 
 

1/ When produced at temperatures of 275 ± 5 °F (135 ± 3 °C) or less, loose 
Warm Mix Asphalt shall be oven aged at 270 ± 5 °F (132 ± 3 °C) for two 
hours prior to gyratory compaction of Hamburg Wheel specimens. 

 
Note: For SMA Designs (N-80) the maximum rut depth is 6.0 mm at 

20,000  repetitions. 
For IL 4.75mm Designs (N-50) the maximum rut depth is 9.0mm at 
15,000  repetitions. 

 
(2) Tensile Strength Criteria.  The minimum allowable conditioned tensile strength 

shall be 60 psi (415 kPa) for non-polymer modified performance graded (PG) 
asphalt binder and 80 psi (550 kPa) for polymer modified PG asphalt binder.  The 
maximum allowable unconditioned tensile strength shall be 200 psi (1380 kPa).” 

 
Production Testing.  Revise first paragraph of Article 1030.06(a) of the Standard Specifications 
to read: 
 

“(a) High ESAL, IL-4.75, WMA, and SMA Mixtures.  For each contract, a 300 ton (275 metric 
tons) test strip, except for SMA mixtures it will be 400 ton (363 metric ton), will be 
required at the beginning of HMA production for each mixture at the beginning of each 
construction year according to the Manual of Test Procedures for Materials “Hot Mix 
Asphalt Test Strip Procedures”. At the request of the Producer, the Engineer may waive 
the test strip if previous construction during the current construction year has 
demonstrated the constructability of the mix using Department test results.” 
 

Add the following after the sixth paragraph in Article 1030.06 (a) of the Standard Specifications: 
 

“The Hamburg Wheel test shall also be conducted on all HMA mixtures from a sample taken 
within the first 500 tons (450 metric tons) on the first day of production or during start up with 
a split reserved for the Department.  The mix sample shall be tested according to the Illinois 
Modified AASHTO T 324 and shall meet the requirements specified herein.  Mix production 
shall not exceed 1500 tons (1350 metric tons) or one day’s production, whichever comes 
first, until the testing is completed and the mixture is found to be in conformance.  The 
requirement to cease mix production may be waived if the plant produced mixture 
demonstrates conformance prior to start of mix production for a contract. 
If the mixture fails to meet the Hamburg Wheel criteria, no further mixture will be accepted 
until the Contractor takes such action as is necessary to furnish a mixture meeting the 
criteria” 
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Method of Measurement: 
 
Add the following after the fourth paragraph of Article 406.13 (b): 
 
“The plan quantities of SMA mixtures shall be adjusted using the actual approved binder and 
surface Mix Design’s Gmb.” 
 
 
Basis of Payment.  Replace the second through the fifth paragraphs of Article 406.14 with the 
following: 
 

“ HMA binder and surface courses will be paid for at the contract unit price per ton (metric ton) 
for MIXTURE FOR CRACKS, JOINTS, AND FLANGEWAYS; HOT-MIX ASPHALT BINDER 
COURSE (HAND METHOD), of the Ndesign specified; HOT-MIX ASPHALT BINDER COURSE, 
of the mixture composition and Ndesign specified; HOT-MIX ASPHALT SURFACE COURSE, of 
the mixture composition, friction aggregate, and Ndesign specified; POLYMERIZED HOT-MIX 
ASPHALT BINDER COURSE (HAND METHOD), of the Ndesign specified; POLYMERIZED 
HOT-MIX ASPHALT BINDER COURSE, of the mixture composition and Ndesign specified; 
POLYMERIZED HOT-MIX ASPHALT SURFACE COURSE, of the mixture composition, friction 
aggregate, and Ndesign specified; POLYMERIZED HOT-MIX ASPHALT BINDER COURSE, 
STONE MATRIX ASPHALT, of the mixture composition and Ndesign specified; POLYMERIZED 
HOT-MIX ASPHALT SURFACE COURSE, STONE MATRIX ASPHALT, of the mixture 
composition, friction aggregate, and Ndesign specified.” 
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PUBLIC CONVENIENCE AND SAFETY (DIST 1) 
Effective: May 1, 2012 
Revised: July 15, 2012 
 
Add the following to the end of the fourth paragraph of Article 107.09: 
 

“If the holiday is on a Saturday or Sunday, and is legally observed on a Friday or 
Monday, the length of Holiday Period for Monday or Friday shall apply.” 

 
Add the following sentence after the Holiday Period table in the fourth paragraph of Article 
107.09: 
 

“The Length of Holiday Period for Thanksgiving shall be from 5:00 AM the Wednesday 
prior to 11:59 PM the Sunday After” 

 
Delete the fifth paragraph of Article 107.09 of the Standard Specifications: 
 

“On weekends, excluding holidays, roadways with Average Daily Traffic of 25,000 or 
greater, all lanes shall be open to traffic from 3:00 P.M. Friday to midnight Sunday 
except where structure construction or major rehabilitation makes it impractical.” 
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RECLAIMED ASPHALT PAVEMENT AND RECLAIMED ASPHALT SHINGLES (D-1) 
 
Effective:  November 1, 2012 
Revise:  November 1, 2019 
 
Revise Section 1031 of the Standard Specifications to read: 
 

“SECTION 1031.  RECLAIMED ASPHALT PAVEMENT AND RECLAIMED ASPHALT 
SHINGLES 

 
1031.01 Description.  Reclaimed asphalt pavement and reclaimed asphalt shingles shall 

be according to the following. 
 
(a) Reclaimed Asphalt Pavement (RAP).  RAP is the material resulting from cold milling or 

crushing an existing hot-mix asphalt (HMA) pavement.  RAP will be considered 
processed FRAP after completion of both crushing and screening to size.  The 
Contractor shall supply written documentation that the RAP originated from routes or 
airfields under federal, state, or local agency jurisdiction. 

 
(b) Reclaimed Asphalt Shingles (RAS).  Reclaimed asphalt shingles (RAS).  RAS is from 

the processing and grinding of preconsumer or post-consumer shingles.  RAS shall be a 
clean and uniform material with a maximum of 0.5 percent unacceptable material, as 
defined in Central Bureau of Materials Policy Memorandum, “Reclaimed Asphalt Shingle 
(RAS) Sources”, by weight of RAS.  All RAS used shall come from a Central Bureau of 
Materials approved processing facility where it shall be ground and processed to 
100 percent passing the 3/8 in. (9.5 mm) sieve and 90 percent passing the #4 (4.75 mm) 
sieve.  RAS shall meet the testing requirements specified herein.  In addition, RAS shall 
meet the following Type 1 or Type 2 requirements. 

 
(1) Type 1.  Type 1 RAS shall be processed, preconsumer asphalt shingles salvaged 

from the manufacture of residential asphalt roofing shingles. 
 
(2) Type 2.  Type 2 RAS shall be processed post-consumer shingles only, salvaged 

from residential, or four unit or less dwellings not subject to the National Emission 
Standards for Hazardous Air Pollutants (NESHAP). 

 
1031.02 Stockpiles.  RAP and RAS stockpiles shall be according to the following. 
 
(a) RAP Stockpiles.  The Contractor shall construct individual, sealed RAP stockpiles 

meeting one of the following definitions.  Additional processed RAP (FRAP) shall be 
stockpiled in a separate working pile, as designated in the QC Plan, and only added to 
the sealed stockpile when test results for the working pile are complete and are found to 
meet tolerances specified herein for the original sealed FRAP stockpile.  Stockpiles shall 
be sufficiently separated to prevent intermingling at the base.  All stockpiles (including 
unprocessed RAP and FRAP) shall be identified by signs indicating the type as listed 
below (i.e. “Non- Quality, FRAP -#4 or Type 2 RAS”, etc…). 
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(1) Fractionated RAP (FRAP).  FRAP shall consist of RAP from Class I, HMA (High and 
Low ESAL) or equivalent mixtures.  The coarse aggregate in FRAP shall be crushed 
aggregate and may represent more than one aggregate type and/or quality, but shall 
be at least C quality.  All FRAP shall be processed prior to testing and sized into 
fractions with the separation occurring on or between the #4 (4.75 mm) and 1/2 in. 
(12.5 mm) sieves.  Agglomerations shall be minimized such that 100 percent of the 
RAP in the coarse fraction shall pass the maximum sieve size specified for the 
mixture composition of the mix design. 

 
(2) Restricted FRAP (B quality) stockpiles shall consist of RAP from Class I, HMA (High 

ESAL), or HMA (High ESAL).  If approved by the Engineer, the aggregate from a 
maximum 3.0 in. (75 mm) single combined pass of surface/binder milling will be 
classified as B quality.  All millings from this application will be processed into FRAP 
as described previously. 

 
(3) Conglomerate.  Conglomerate RAP stockpiles shall consist of RAP from Class I, 

HMA (High and Low ESAL) or equivalent mixtures.  The coarse aggregate in this 
RAP shall be crushed aggregate and may represent more than one aggregate type 
and/or quality, but shall be at least C quality.  This RAP may have an inconsistent 
gradation and/or asphalt binder content prior to processing.  All conglomerate RAP 
shall be processed (FRAP) prior to testing.  Conglomerate RAP stockpiles shall not 
contain steel slag or other expansive material as determined by the Department. 

 
(4) Conglomerate “D” Quality (DQ).  Conglomerate DQ RAP stockpiles shall consist of 

RAP from HMA shoulders, bituminous stabilized subbases or HMA (Low ESAL)/HMA 
(Low ESAL) IL-19.0L binder mixture.  The coarse aggregate in this RAP may be 
crushed or round but shall be at least D quality.  This RAP may have an inconsistent 
gradation and/or asphalt binder content.  Conglomerate DQ RAP stockpiles shall not 
contain steel slag or other expansive material as determined by the Department. 

 
(5) Non-Quality.  RAP stockpiles that do not meet the requirements of the stockpile 

categories listed above shall be classified as “Non-Quality”. 
 
RAP or FRAP containing contaminants, such as earth, brick, sand, concrete, sheet 
asphalt, bituminous surface treatment (i.e. chip seal), pavement fabric, joint sealants, 
plant cleanout etc., will be unacceptable unless the contaminants are removed to the 
satisfaction of the Engineer.  Sheet asphalt shall be stockpiled separately. 
 

(b) RAS Stockpiles. Type 1 and Type 2 RAS shall be stockpiled separately and shall be 
sufficiently separated to prevent intermingling at the base.  Each stockpile shall be 
signed indicating what type of RAS is present. 

 
However, a RAS source may submit a written request to the Department for approval to 
blend mechanically a specified ratio of Type 1 RAS with Type 2 RAS.  The source will 
not be permitted to change the ratio of the blend without the Department prior written 
approval.  The Engineer’s written approval will be required, to mechanically blend RAS 
with any fine aggregate produced under the AGCS, up to an equal weight of RAS, to 
improve workability.  The fine aggregate shall be “B Quality” or better from an approved 
Aggregate Gradation Control System source.  The fine aggregate shall be one that is 
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approved for use in the HMA mixture and accounted for in the mix design and during 
HMA production. 
 
Records identifying the shingle processing facility supplying the RAS, RAS type, and lot 
number shall be maintained by project contract number and kept for a minimum of 
three years. 

 
1031.03 Testing.  FRAP and RAS testing shall be according to the following. 
 
(a) FRAP Testing.  When used in HMA, the FRAP shall be sampled and tested either during 

processing or after stockpiling. It shall also be sampled during HMA production. 
 
(1) During Stockpiling.  For testing during stockpiling, washed extraction samples shall 

be run at the minimum frequency of one sample per 500 tons (450 metric tons) for 
the first 2000 tons (1800 metric tons) and one sample per 2000 tons 
(1800 metric tons) thereafter.  A minimum of five tests shall be required for stockpiles 
less than 4000 tons (3600 metric tons). 

 
(2) Incoming Material. For testing as incoming material, washed extraction samples shall 

be run at a minimum frequency of one sample per 2000 tons (1800 metric tons) or 
once per week, whichever comes first. 

 
(3) After Stockpiling.  For testing after stockpiling, the Contractor shall submit a plan for 

approval to the District proposing a satisfactory method of sampling and testing the 
RAP/FRAP pile either in-situ or by restockpiling.  The sampling plan shall meet the 
minimum frequency required above and detail the procedure used to obtain 
representative samples throughout the pile for testing. 

 
Before extraction, each field sample of FRAP, shall be split to obtain two samples of test 
sample size.  One of the two test samples from the final split shall be labeled and stored 
for Department use.  The Contractor shall extract the other test sample according to 
Department procedure.  The Engineer reserves the right to test any sample (split or 
Department-taken) to verify Contractor test results. 

 
(b) RAS Testing.  RAS shall be sampled and tested during stockpiling according to Central 

Bureau of Materials Policy Memorandum, “Reclaimed Asphalt Shingle (RAS) Sources”.  
The Contractor shall also sample as incoming material at the HMA plant. 
 
(1) During Stockpiling.  Washed extraction and testing for unacceptable materials shall 

be run at the minimum frequency of one sample per 200 tons (180 metric tons) for 
the first 1000 tons (900 metric tons) and one sample per 1000 tons (900 metric tons) 
thereafter.  A minimum of five samples are required for stockpiles less than 
1000 tons (900 metric tons).  Once a ≤ 1000 ton (900 metric ton), five-sample/test 
stockpile has been established it shall be sealed.  Additional incoming RAS shall be 
in a separate working pile as designated in the Quality Control plan and only added 
to the sealed stockpile when the test results of the working pile are complete and are 
found to meet the tolerances specified herein for the original sealed RAS stockpile. 
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(2) Incoming Material.  For testing as incoming material at the HMA plant, washed 
extraction shall be run at the minimum frequency of one sample per 250 tons 
(227 metric tons).  A minimum of five samples are required for stockpiles less than 
1000 tons (900 metric tons).  The incoming material test results shall meet the 
tolerances specified herein. 

 
The Contractor shall obtain and make available all test results from start of the initial 
stockpile sampled and tested at the shingle processing facility in accordance with the 
facility’s QC Plan. 
 
Before extraction, each field sample shall be split to obtain two samples of test sample 
size.  One of the two test samples from the final split shall be labeled and stored for 
Department use.  The Contractor shall extract the other test sample according to 
Department procedures.  The Engineer reserves the right to test any sample (split or 
Department-taken) to verify Contractor test results. 
 

1031.04 Evaluation of Tests.  Evaluation of test results shall be according to the following. 
 

(a) Evaluation of FRAP Test Results.  All test results shall be compiled to include asphalt 
binder content, gradation and, when applicable (for slag), Gmm.  A five test average of 
results from the original pile will be used in the mix designs.  Individual extraction test 
results run thereafter, shall be compared to the average used for the mix design, and will 
be accepted if within the tolerances listed below. 
 

Parameter FRAP 
No. 4 (4.75 mm)  6 % 
No. 8 (2.36 mm)  5 % 
No. 30 (600 m)  5 % 
No. 200 (75 m)  2.0 % 
Asphalt Binder  0.3 % 
Gmm  0.03 1/ 

 
1/ For stockpile with slag or steel slag present as determined in the current 

Manual of Test Procedures Appendix B 21, “Determination of Reclaimed 
Asphalt Pavement Aggregate Bulk Specific Gravity”. 

 
If any individual sieve and/or asphalt binder content tests are out of the above tolerances 
when compared to the average used for the mix design, the FRAP stockpile shall not be 
used in Hot-Mix Asphalt unless the FRAP representing those tests is removed from the 
stockpile.  All test data and acceptance ranges shall be sent to the District for evaluation. 
 
The Contractor shall maintain a representative moving average of five tests to be used 
for Hot-Mix Asphalt production. 
 
With the approval of the Engineer, the ignition oven may be substituted for extractions 
according to the ITP, “Calibration of the Ignition Oven for the Purpose of Characterizing 
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Reclaimed Asphalt Pavement (RAP)” or Illinois Modified AASHTO T-164-11, Test 
Method A. 

 
(b) Evaluation of RAS Test Results.  All of the test results, with the exception of percent 

unacceptable materials, shall be compiled and averaged for asphalt binder content and 
gradation.  A five test average of results from the original pile will be used in the mix 
designs.  Individual test results run thereafter, when compared to the average used for 
the mix design, will be accepted if within the tolerances listed below. 
 

Parameter RAS 
No. 8 (2.36 mm) ± 5 % 

No. 16 (1.18 mm) ± 5 % 
No. 30 (600 µm) ± 4 % 
No. 200 (75 µm) ± 2.5 % 

Asphalt Binder Content ± 2.0 % 
 
If any individual sieve and/or asphalt binder content tests are out of the above tolerances 
when compared to the average used for the mix design, the RAS shall not be used in 
Hot-Mix Asphalt unless the RAS representing those tests is removed from the stockpile.  
All test data and acceptance ranges shall be sent to the District for evaluation. 
 

(c) Quality Assurance by the Engineer.  The Engineer may witness the sampling and 
splitting conduct assurance tests on split samples taken by the Contractor for quality 
control testing a minimum of once a month. 
 
The overall testing frequency will be performed over the entire range of Contractor 
samples for asphalt binder content and gradation.  The Engineer may select any or all 
split samples for assurance testing.  The test results will be made available to the 
Contractor as soon as they become available. 
 
The Engineer will notify the Contractor of observed deficiencies. 
 
Differences between the Contractor’s and the Engineer’s split sample test results will be 
considered acceptable if within the following limits. 
 

Test Parameter Acceptable Limits of Precision 

% Passing:1/ FRAP RAS 
1/2 in. 5.0%  
No. 4 5.0%  
No. 8 3.0% 4.0% 
No. 30 2.0% 4.0% 
No. 200 2.2% 4.0% 
Asphalt Binder Content 0.3% 3.0% 
Gmm 0.030  
 

1/ Based on washed extraction. 
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In the event comparisons are outside the above acceptable limits of precision, the 
Engineer will immediately investigate. 
 

(d) Acceptance by the Engineer.  Acceptable of the material will be based on the validation 
of the Contractor’s quality control by the assurance process. 

 
1031.05 Quality Designation of Aggregate in RAP and FRAP. 
 
(a) RAP.  The aggregate quality of the RAP for homogeneous, conglomerate, and 

conglomerate “D” quality stockpiles shall be set by the lowest quality of coarse 
aggregate in the RAP stockpile and are designated as follows. 

 
(1) RAP from Class I, HMA (High ESAL), or (Low ESAL) IL-9.5L surface mixtures are 

designated as containing Class B quality coarse aggregate. 
 
(2) RAP from HMA (Low ESAL) IL-19.0L binder mixture is designated as Class D quality 

coarse aggregate. 
 
(3) RAP from Class I, HMA (High ESAL) binder mixtures, bituminous base course 

mixtures, and bituminous base course widening mixtures are designated as 
containing Class C quality coarse aggregate. 

 
(4) RAP from bituminous stabilized subbase and BAM shoulders are designated as 

containing Class D quality coarse aggregate. 
 

(b) FRAP.  If the Engineer has documentation of the quality of the FRAP aggregate, the 
Contractor shall use the assigned quality provided by the Engineer. 

 
If the quality is not known, the quality shall be determined as follows.  Fractionated RAP 
stockpiles containing plus #4 (4.75 mm) sieve coarse aggregate shall have a maximum 
tonnage of 5,000 tons (4,500 metric tons).  The Contractor shall obtain a representative 
sample witnessed by the Engineer.  The sample shall be a minimum of 50 lb (25 kg).  
The sample shall be extracted according to Illinois Modified AASHTO T 164 by a 
consultant laboratory prequalified by the Department for the specified testing.  The 
consultant laboratory shall submit the test results along with the recovered aggregate to 
the District Office.  The cost for this testing shall be paid by the Contractor.  The District 
will forward the sample to the Central Bureau of Materials Aggregate Lab for MicroDeval 
Testing, according to ITP 327.  A maximum loss of 15.0 percent will be applied for all 
HMA applications. The fine aggregate portion of the fractionated RAP shall not be used 
in any HMA mixtures that require a minimum of “B” quality aggregate or better, until the 
coarse aggregate fraction has been determined to be acceptable thru a MicroDeval 
Testing. 
 

1031.06 Use of FRAP and/or RAS in HMA.  The use of FRAP and/or RAS shall be the 
Contractor’s option when constructing HMA in all contracts. 

 
(a) FRAP.  The use of FRAP in HMA shall be as follows. 
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(1) Coarse Aggregate Size (after extraction).  The coarse aggregate in all FRAP shall be 
equal to or less than the nominal maximum size requirement for the HMA mixture to 
be produced. 

 
(2) Steel Slag Stockpiles.  FRAP stockpiles containing steel slag or other expansive 

material, as determined by the Department, shall be homogeneous and will be 
approved for use in HMA (High ESAL and Low ESAL) mixtures regardless of lift or 
mix type. 

 
(3) Use in HMA Surface Mixtures (High and Low ESAL).  FRAP stockpiles for use in 

HMA surface mixtures (High and Low ESAL) shall have coarse aggregate that is 
Class B quality or better.  FRAP shall be considered equivalent to limestone for 
frictional considerations unless produced/screened to minus 3/8 inch. 

 
(4) Use in HMA Binder Mixtures (High and Low ESAL), HMA Base Course, and HMA 

Base Course Widening.  FRAP stockpiles for use in HMA binder mixtures (High and 
Low ESAL), HMA base course, and HMA base course widening shall be FRAP in 
which the coarse aggregate is Class C quality or better. 

 
(5) Use in Shoulders and Subbase.  FRAP stockpiles for use in HMA shoulders and 

stabilized subbase (HMA) shall be FRAP, Restricted FRAP, conglomerate, or 
conglomerate DQ. 

 
(b) RAS.  RAS meeting Type 1 or Type 2 requirements will be permitted in all HMA 

applications as specified herein. 
 

(c) FRAP and/or RAS Usage Limits. Type 1 or Type 2 RAS may be used alone or in 
conjunction with FRAP in HMA mixtures up to a maximum of 5.0 percent by weight of 
the total mix. 
 
When FRAP is used alone or FRAP is used in conjunction with RAS, the percent of 
virgin asphalt binder replacement (ABR) shall not exceed the amounts listed below for a 
given N Design. 

 
Maximum Asphalt Binder Replacement (ABR) for FRAP with RAS Combination 

 
HMA Mixtures 

1/ 2/ 4/ 
Maximum % ABR  

Ndesign Binder 5/ Surface 5/ Polymer Modified 3/ 

30L 50 40 30 
50 40 35 30 
70 40 30 30 
90 40 30 30 

SMA   30 
IL-4.75   40 
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1/ For Low ESAL HMA shoulder and stabilized subbase, the percent 
asphalt binder replacement shall not exceed 50 % of the total asphalt 
binder in the mixture. 

 
2/ When the binder replacement exceeds 15 % for all mixes, except for 

SMA and IL-4.75, the high and low virgin asphalt binder grades shall 
each be reduced by one grade (i.e. 25 % binder replacement using a 
virgin asphalt binder grade of PG64-22 will be reduced to a PG58-28).  
When constructing full depth HMA and the ABR is less than 15 %, the 
required virgin asphalt binder grade shall be PG64-28. 

 
3/ When the ABR for SMA or IL-4.75 is 15 % or less, the required virgin 

asphalt binder shall be SBS PG76-22 and the elastic recovery shall 
be a minimum of 80.  When the ABR for SMA or IL-4.75 exceeds 
15%, the virgin asphalt binder grade shall be SBS PG70-28 and the 
elastic recovery shall be a minimum of 80. 

 
4/ When FRAP or RAS is used alone, the maximum percent asphalt 

binder replacement designated on the table shall be reduced by 10 %. 
 

5/ When the mix has Illinois Flexibility Index Test (I-FIT) requirements, 
the maximum percent asphalt binder replacement designated on the 
table may be increased by 5%. 

 
1031.07 HMA Mix Designs.  At the Contractor’s option, HMA mixtures may be constructed 

utilizing FRAP and/or RAS material meeting the detailed requirements specified herein. 
 
(a) FRAP and/or RAS.  FRAP and /or RAS mix designs shall be submitted for verification.  If 

additional FRAP or RAS stockpiles are tested and found to be within tolerance, as 
defined under “Evaluation of Tests” herein, and meet all requirements herein, the 
additional FRAP or RAS stockpiles may be used in the original design at the percent 
previously verified. 
 

(b) RAS.  Type 1 and Type 2 RAS are not interchangeable in a mix design.  
 
The RAP, FRAP and RAS stone specific gravities (Gsb) shall be according to the “Determination 
of Aggregate Bulk (Dry) Specific Gravity (Gsb) of Reclaimed Asphalt Pavement (RAP) and 
Reclaimed Asphalt Shingles (RAS)” procedure in the Department’s Manual of Test Procedures 
for Materials. 

 
1031.08 HMA Production. HMA production utilizing FRAP and/or RAS shall be as follows. 
 
A scalping screen, gator, crushing unit, or comparable sizing device approved by the 

Engineer shall be used in the RAS and FRAP feed system to remove or reduce oversized and 
agglomerated material. 

 
If during mix production, corrective actions fail to maintain FRAP, RAS or QC/QA test results 

within control tolerances or the requirements listed herein, the Contractor shall cease production 
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of the mixture containing FRAP or RAS and conduct an investigation that may require a new 
mix design. 

 
(a) FRAP.  The coarse aggregate in all FRAP used shall be equal to or less than the 

nominal maximum size requirement for the HMA mixture being produced. 
 

(b) RAS.  RAS shall be incorporated into the HMA mixture either by a separate weight 
depletion system or by using the RAP weigh belt.  Either feed system shall be 
interlocked with the aggregate feed or weigh system to maintain correct proportions for 
all rates of production and batch sizes.  The portion of RAS shall be controlled 
accurately to within ± 0.5 percent of the amount of RAS utilized.  When using the weight 
depletion system, flow indicators or sensing devices shall be provided and interlocked 
with the plant controls such that the mixture production is halted when RAS flow is 
interrupted. 

 
(c) HMA Plant Requirements.  HMA plants utilizing FRAP and/or RAS shall be capable of 

automatically recording and printing the following information. 
 

(1) Dryer Drum Plants. 
 

a. Date, month, year, and time to the nearest minute for each print. 
 
b. HMA mix number assigned by the Department. 
 
c. Accumulated weight of dry aggregate (combined or individual) in tons 

(metric tons) to the nearest 0.1 ton (0.1 metric ton). 
 
d. Accumulated dry weight of RAS and FRAP in tons (metric tons) to the nearest 

0.1 ton (0.1 metric ton). 
 
e. Accumulated mineral filler in revolutions, tons (metric tons), etc. to the nearest 

0.1 unit. 
 
f. Accumulated asphalt binder in gallons (liters), tons (metric tons), etc. to the 

nearest 0.1 unit. 
 
g. Residual asphalt binder in the RAS and FRAP material as a percent of the total 

mix to the nearest 0.1 percent. 
 
h. Aggregate RAS and FRAP moisture compensators in percent as set on the 

control panel.  (Required when accumulated or individual aggregate and RAS 
and FRAP are printed in wet condition.) 

 
i. When producing mixtures with FRAP and/or RAS, a positive dust control system 

shall be utilized. 
 
j. Accumulated mixture tonnage. 
 
k. Dust Removed (accumulated to the nearest 0.1 ton (0.1 metric ton))  
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(2) Batch Plants. 
 

a. Date, month, year, and time to the nearest minute for each print. 
 
b. HMA mix number assigned by the Department. 
 
c. Individual virgin aggregate hot bin batch weights to the nearest pound 

(kilogram). 
 
d. Mineral filler weight to the nearest pound (kilogram). 
 
e. RAS and FRAP weight to the nearest pound (kilogram). 
 
f. Virgin asphalt binder weight to the nearest pound (kilogram). 
 

g. Residual asphalt binder in the RAS and FRAP material as a percent of the total 
mix to the nearest 0.1 percent.  

 
The printouts shall be maintained in a file at the plant for a minimum of one year or as 
directed by the Engineer and shall be made available upon request.  The printing system 
will be inspected by the Engineer prior to production and verified at the beginning of 
each construction season thereafter. 

 
1031.09 RAP in Aggregate Surface Course and Aggregate Wedge Shoulders, Type B.  

The use of RAP in aggregate surface course and aggregate shoulders shall be as follows. 
 
(a) Stockpiles and Testing.  RAP stockpiles may be any of those listed in Article 1031.02, 

except “Non-Quality” and “FRAP”.  The testing requirements of Article 1031.03 shall not 
apply. RAP used shall be according to the current Central Bureau of Materials Policy 
Memorandum, “Reclaimed Asphalt Pavement (RAP) for Aggregate Applications”. 
 

(b) Gradation.  The RAP material shall meet the gradation requirements for CA 6 according 
to Article 1004.01(c), except the requirements for the minus No. 200 (75 µm) sieve shall 
not apply.  The sample for the RAP material shall be air dried to constant weight prior to 
being tested for gradation.” 
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TEMPORARY INFORMATION SIGNING 
Effective: November 13, 1996 
Revised: January 2, 2007 
 
Description. 
This work shall consist of furnishing, installing, maintaining, relocating for various states 
of construction, and eventually removing temporary informational signs.  Included in this 
item may be ground mount signs, skid mount signs, truss mount signs, bridge mount 
signs, and overlay sign panels which cover portions of existing signs. 
 
Materials. 
Materials shall be according to the following Articles of Section 1000 - Materials: 
 

 Item Article/Section 
a.) Sign Base (Notes 1 & 2) 1090 
b.) Sign Face (Note 3) 1091 
c.) Sign Legends 1092 
d.) Sign Supports 1093 
e.) Overlay Panels (Note 4) 1090.02 

 
Note 1. The Contractor may use 5/8 inch (16 mm) instead of 3/4 inch (19 mm) 

thick plywood. 
Note 2. Type A sheeting can be used on the plywood base. 
Note 3. All sign faces shall be Type A except all orange signs shall meet the 

requirements of Article 1106.01. 
Note 4. The overlay panels shall be 0.08 inch (2 mm) thick. 

 
GENERAL CONSTRUCTION REQUIREMENTS 

Installation. 
The sign sizes and legend sizes shall be verified by the Contractor prior to fabrication. 
 
Signs which are placed along the roadway and/or within the construction zone shall be 
installed according to the requirements of Article 701.14 and Article 720.04.  The signs 
shall be 7 ft. (2.1 m) above the near edge of the pavement and shall be a minimum of 2 
ft. (600 mm) beyond the edge of the paved shoulder.  A minimum of two (2) posts shall 
be used. 
 
The attachment of temporary signs to existing sign structures or sign panels shall be 
approved by the Engineer.  Any damage to the existing signs due to the Contractor's 
operations shall be repaired or signs replaced, as determined by the Engineer, at the 
Contractor's expense. 
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Signs which are placed on overhead bridge structures shall be fastened to the handrail 
with stainless steel bands.  These signs shall rest on the concrete parapet where 
possible.  The Contractor shall furnish mounting details for approval by the Engineer. 
 
Method of Measurement. 
This work shall be measured for payment in square feet (square meters) edge to edge 
(horizontally and vertically). 
 
All hardware, posts or skids, supports, bases for ground mounted signs, connections, 
which are required for mounting these signs will be included as part of this pay item. 
 
Basis of Payment. 
This work shall be paid for at the contract unit price per square foot (square meter) for 
TEMPORARY INFORMATION SIGNING. 
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KEEPING ARTERIAL ROADWAYS OPEN TO TRAFFIC (LANE CLOSURES ONLY) 
Effective: January 22, 2003 
Revised:  August 10, 2017 
 
The Contractor shall provide the necessary traffic control devices to warn the public and to 
delineate the work zone as required in these Special Provisions, the Standard Specifications, 
the State Standards, and the District Details. 
 
Arterial lane closures shall be in accordance with the Standard Specifications, Highway 
Standards, District Details, and the direction of the Engineer.  The Contractor shall request and 
gain approval from the Engineer seventy–two (72) hours in advance of all long-term (24 hrs. or 
longer) lane closures.   
 
Arterial lane closures not shown in the staging plans will not be permitted during peak traffic 
volume hours. 
 
Peak traffic volume hours are defined as weekdays (Monday through Friday) from  
6:00 AM to 8:30 AM and 4:30 PM to 6:00 PM. 
 
Private vehicles shall not be parked in the work zone.  Contractor’s equipment and/or vehicles 
shall not be parked on the shoulders or in the median during non-working hours.  The parking of 
equipment and/or vehicles on State right-of-way will only be permitted at locations approved by 
the Engineer in accordance with Articles 701.08 and 701.11 of the Standard Specifications. 

 
Should the Contractor fail to completely open and keep open all the traffic lanes to traffic in 
accordance with the limitations specified above, the Contractor shall be liable to the Department 
for the amount of: 
 

One lane or ramp blocked = $1,000 
 

Two lanes blocked = $2,500 
 

Not as a penalty but as liquidated and ascertained damages for each and every 15 minute 
interval or a portion thereof that a lane is blocked outside the allowable time limitations.  Such 
damages may be deducted by the Department from any monies due the Contractor.  These 
damages shall apply during the contract time and during any extensions of the contract time. 
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MAST ARM SIGN PANELS 
Effective: May 22, 2002 
Revised: July 1, 2015 
720.01TS 
 
Add the following to Article 720.02 of the Standard Specifications: 
 
Sign stiffening channel systems shall be aluminum and meet the requirements of ASTM 6261-
T5.  Sign mounting banding, buckles and buckle straps shall be manufactured from AISI 201 
stainless steel.  
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TRAFFIC SIGNAL GENERAL REQUIREMENTS 
Effective: May 22, 2002 
Revised: March 25, 2016 
800.01TS 
 
These Traffic Signal Special Provisions and the "District One Standard Traffic Signal Design 
Details” supplement the requirements of the State of Illinois “Standard Specifications for Road 
and Bridge Construction.”  The intent of these Special Provisions is to prescribe the materials 
and construction methods commonly used for traffic signal installations.   

 All material furnished shall be new unless otherwise noted herein.  
 Traffic signal construction and maintenance work shall be performed by personnel 

holding current IMSA Traffic Signal Technician Level II certification.  A copy of the 
certification shall be immediately available upon request of the Engineer. 

 The work to be done under this contract consists of furnishing, installing and maintaining  
all traffic signal work and items as specified in the Plans and as specified herein in a 
manner acceptable and approved by the Engineer. 

 
Definitions of Terms. 
Add the following to Section 101 of the Standard Specifications: 
 
101.56 Vendor. Company that sells a particular type of product directly to the contractor or the 
Equipment Supplier. 
 
101.57 Equipment supplier.  Company that supplies, represents and provides technical support 
for IDOT District One approved traffic signal controllers and other related equipment.  The 
Equipment Supplier shall be located within IDOT District One and shall: 

 Be full service with on-site facilities to assemble, test and trouble-shoot traffic signal 
controllers and cabinet assemblies. 

 Maintain an inventory of IDOT District One approved controllers and cabinets. 
 Be staffed with permanent sales and technical personnel able to provide traffic signal 

controller and cabinet expertise and support. 
 Technical staff shall hold current IMSA Traffic Signal Technician Level III certification 

and shall attend traffic signal turn-ons and inspections with a minimum 14 calendar day 
notice.  

 
Submittals. 
Revise Article 801.05 of the Standard Specifications to read: 
 
All material approval requests shall be submitted electronically through the District’s SharePoint 
System unless directed otherwise by the Engineer.  Electronic material submittals shall follow 
the District’s Traffic Operations Construction Submittals guidelines.  General requirements 
include: 
 
1. All material approval requests shall be made prior to or no later than the date of the 

preconstruction meeting.  A list of major traffic signal items can be found in Article 
801.05. Material or equipment which is similar or identical shall be the product of the 
same manufacturer, unless necessary for system continuity.  Traffic signal materials and 
equipment shall bear the U.L. label whenever such labeling is available.     
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2. Product data and shop drawings shall be assembled by pay item.  Only the top sheet of 
each pay item submittal will be stamped by the Department with the review status, 
except shop drawings for mast arm pole assemblies and the like will be stamped with 
the review status on each sheet.  

3. Original manufacturer published product data and shop drawing sheets with legible 
dimensions and details shall be submitted for review.  

4. When hard copy submittals are necessary, four complete copies of the manufacturer’s 
descriptive literatures and technical data for the traffic signal materials shall be 
submitted.  For hard copy or electronic submittals, the descriptive literature and technical 
data shall be adequate for determining whether the materials meet the requirements of 
the plans and specifications.  If the literature contains more than one item, the 
Contractor shall indicate which item or items will be furnished. 

5. When hard copy submittals are necessary for structural elements, four complete copies 
of the shop drawings for the mast arm assemblies and poles, and the combination mast 
arm assemblies and poles showing, in detail, the fabrication thereof and the certified mill 
analyses of the materials used in the fabrication, anchor rods, and reinforcing materials 
shall be submitted.  

6. Partial or incomplete submittals will be returned without review. 
7. Certain non-standard mast arm poles and special structural elements will require 

additional review from IDOT’s Central Office.  Examples include ornamental/decorative, 
non-standard length mast arm pole assemblies and monotube structures.  The 
Contractor shall account for the additional review time in his schedule.   

8. The contract number or permit number, project location/limits and corresponding pay 
code number must be on each sheet of correspondence, catalog cuts and mast arm 
poles and assemblies drawings. 

9. Where certifications and/or warranties are specified, the information submitted for 
approval shall include certifications and warranties.  Certifications involving inspections, 
and/or tests of material shall be complete with all test data, dates, and times.   

10. After the Engineer reviews the submittals for conformance with the design concept of the 
project, the Engineer will stamp the drawings indicating their status as ‘Approved’, 
‘Approved-As-Noted’, ‘Disapproved’, or ‘Incomplete’.  Since the Engineer's review is for 
conformance with the design concept only, it is the Contractor's responsibility to 
coordinate the various items into a working system as specified.  The Contractor shall 
not be relieved from responsibility for errors or omissions in the shop, working, layout 
drawings, or other documents by the Department's approval thereof.  The Contractor 
must still be in full compliance with contract and specification requirements.   

11. The Contractor shall secure approved materials in a timely manner to assure 
construction schedules are not delayed. 

12. All submitted items reviewed and marked ‘APPROVED AS NOTED’, ‘DISAPPROVED’, 
or ‘INCOMPLETE’ are to be resubmitted in their entirety, unless otherwise indicated 
within the submittal comments, with a disposition of previous comments to verify contract 
compliance at no additional cost to the contract. 

13. Exceptions to and deviations from the requirements of the Contract Documents will not 
be allowed.  It is the Contractor’s responsibility to note any deviations from Contract 
requirements at the time of submittal and to make any requests for deviations in writing 
to the Engineer.  In general, substitutions will not be acceptable.  Requests for 
substitutions must demonstrate that the proposed substitution is superior to the material 
or equipment required by the Contract Documents.  No exceptions, deviations or 
substitutions will be permitted without the approval of the Engineer. 
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14. Contractor shall not order major equipment such as mast arm assemblies prior to 
Engineer approval of the Contractor marked proposed traffic signal equipment locations 
to assure proper placement of contract required traffic signal displays, push buttons and 
other facilities.  Field adjustments may require changes in proposed mast arm length 
and other coordination. 

 
Marking Proposed Locations. 
Revise “Marking Proposed Locations for Highway Lighting System” of Article 801.09 to read 
“Marking Proposed Locations for Highway Lighting System and Traffic Signals.” 
  
Add the following to Article 801.09 of the Standard Specifications: 
 
It shall be the contractor's responsibility to verify all dimensions and conditions existing in the 
field prior to ordering materials and beginning construction. This shall include locating the mast 
arm foundations and verifying the mast arms lengths. 
 
Inspection of Electrical Systems. 
Add the following to Article 801.10 of the Standard Specifications: 
 
(c) All cabinets including temporary traffic signal cabinets shall be assembled by an approved 

equipment supplier in District One.  The Department reserves the right to request any 
controller and cabinet to be tested at the equipment supplier’s facility prior to field 
installation, at no extra cost to this contract.   

 
Maintenance and Responsibility. 
Revise Article 801.11 of the Standard Specifications to read: 
 

a. Existing traffic signal installations and/or any electrical facilities at all or various 
locations may be altered or reconstructed totally or partially as part of the work 
on this Contract.  The Contractor is hereby advised that all traffic control 
equipment, presently installed at these locations, may be the property of the 
State of Illinois, Department of Transportation, Division of Highways, County, 
Private Developer, Municipality or Transit Agency in which they are located.  
Once the Contractor has begun any work on any portion of the project, all traffic 
signals within the limits of this contract or those which have the item 
"Maintenance of Existing Traffic Signal Installation,” “Temporary Traffic Signal 
Installation(s)” and/or “Maintenance of Existing Flashing Beacon Installation,” 
shall become the full responsibility of the Contractor.  The Contractor shall supply 
the Engineer, Area Traffic Signal Maintenance and Operations Engineer, IDOT 
ComCenter and the Department’s Electrical Maintenance Contractor with two 24-
hour emergency contact names and telephone numbers. 
 

b. Automatic Traffic Enforcement equipment such as red lighting running and 
railroad crossing camera systems are owned and operated by others and the 
Contractor shall not be responsible for maintaining this equipment.  
 

c. Regional transit, County and other agencies may also have equipment 
connected to existing traffic signal or peripheral equipment such as PTZ 
cameras, switches, transit signal priority (TSP and BRT) servers and other 
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devices that shall be included with traffic signal maintenance at no additional cost 
to the contract. 
 

d. When the project has a pay item for “Maintenance of Existing Traffic Signal 
Installation,” “Temporary Traffic Signal Installation(s)” and/or “Maintenance of 
Existing Flashing Beacon Installation,” the Contractor must notify both the Area 
Traffic Signal Maintenance and Operations Engineer at (847) 705-4424 and the 
Department’s Electrical Maintenance Contractor, of their intent to begin any 
physical construction work on the Contract or any portion thereof.  This 
notification must be made a minimum of seven (7) working days prior to the start 
of construction to allow sufficient time for inspection of the existing traffic signal 
installation(s) and transfer of maintenance to the Contractor. The Department will 
attempt to full-fill the Contractor’s inspection date request(s), however workload 
and other conditions may prevent the Department from accommodating specific 
dates or times. The Contractor shall not be entitled to any other compensation if 
the requested inspection date(s) cannot be scheduled by the Department.  If 
work is started prior to an inspection, maintenance of the traffic signal 
installation(s) will be transferred to the Contractor without an inspection.  The 
Contractor will become responsible for repairing or replacing all equipment that is 
not operating properly or is damaged at no cost to the owner of the traffic signal.  
Final repairs or replacement of damaged equipment must meet the approval of 
the Engineer prior to or at the time of final inspection otherwise the traffic signal 
installation will not be accepted. 
 

e. The Contractor is advised that the existing and/or temporary traffic signal 
installation must remain in operation during all construction stages, except for the 
most essential down time.  Any shutdown of the traffic signal installation, which 
exceeds fifteen (15) minutes, must have prior approval of the Engineer.  Approval 
to shut down the traffic signal installation will only be granted during the period 
extending from 10:00 a.m. to 3:00 p.m. on weekdays.  Shutdowns shall not be 
allowed during inclement weather or holiday periods. 
 

f. The Contractor shall be fully responsible for the safe and efficient operation of 
the traffic signals and other equipment noted herein.  Any inquiry, complaint or 
request by the Department, the Department’s Electrical Maintenance Contractor 
or the public, shall be investigated and repairs begun within one hour.  Failure to 
provide this service will result in liquidated damages of $1000 per day per 
occurrence.  In addition, the Department reserves the right to assign any work 
not completed within this timeframe to the Electrical Maintenance Contractor.  All 
costs associated to repair this uncompleted work shall be the responsibility of the 
Contractor.  Failure to pay these costs to the Electrical Maintenance Contractor 
within one month after the incident will result in additional liquidated damages of 
$1000 per month per occurrence.  Unpaid bills will be deducted from the cost of 
the Contract.  The Department may inspect any signalizing device on the 
Department’s highway system at any time without notification. 
 

g. Any proposed activity in the vicinity of a highway-rail grade crossing must adhere 
to the guidelines set forth in the current edition of the Manual on Uniform Traffic 
Control Devices (MUTCD) regarding work in temporary traffic control zones in 
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the vicinity of highway-rail grade crossings which states that lane restrictions, 
flagging, or other operations shall not create conditions where vehicles can be 
queued across the railroad tracks. If the queuing of vehicles across the tracks 
cannot be avoided, a uniformed law enforcement officer or flagger shall be 
provided at the crossing to prevent vehicles from stopping on the tracks, even if 
automatic warning devices are in place. 
 

h. The Contractor shall be responsible to clear snow, ice, dirt, debris or other 
condition that obstructs visibility of any traffic signal display or access to traffic 
signal equipment. 
 

i. The Contractor shall maintain the traffic signal in normal operation during short or 
long term loss of utility or battery back-up power at critical locations designated 
by the Engineer.  Critical locations may include traffic signals interconnected to 
railroad warning devices, expressway ramps, intersection with an SRA route, 
critical corridors or other locations identified by the Engineer.  Temporary power 
to the traffic signal must meet applicable NEC and OSHA guidelines and may 
include portable generators and/or replacement batteries.  Temporary power to 
critical locations shall not be for separately but shall be included in the contract.         

 
Damage to Traffic Signal System. 
Add the following to Article 801.12(b) of the Standard Specifications to read: 
 
Any traffic signal control equipment damaged or not operating properly from any cause shall be 
replaced with new equipment meeting current District One traffic signal specifications and 
provided by the Contractor at no additional cost to the Contract and/or owner of the traffic signal 
system, all as approved by the Engineer.  Final replacement of damaged equipment must meet 
the approval of the Engineer prior to or at the time of final inspection otherwise the traffic signal 
installation will not be accepted.  Cable splices are only allowed at the bases pf post and mast 
arms.  
 
Temporary replacement of damaged or knockdown of a mast arm pole assembly shall require 
construction of a full or partial span wire signal installation or other method approved by the 
Engineer to assure signal heads are located overhead and over traveled pavement.  Temporary 
replacement of mast arm mount signals with post mount signals will not be permitted. 
 
 
 
Automatic Traffic Enforcement equipment, such as Red Light Enforcement cameras, detectors, 
and peripheral equipment, damaged or not operating properly from any cause, shall be the 
responsibility of the municipality or the Automatic Traffic Enforcement company per Permit 
agreement. 
 
Traffic Signal Inspection (TURN-ON). 
Revise Article 801.15(b) of the Standard Specifications to read: 
 
It is the intent to have all electric work completed and equipment field tested by the Equipment 
Supplier prior to the Department’s “turn-on” field inspection.  If in the event the Engineer 
determines work is not complete and the inspection will require more than two (2) hours to 
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complete, the inspection shall be canceled and the Contractor will be required to reschedule at 
another date.  The maintenance of the traffic signals will not be accepted until all punch list work 
is corrected and re-inspected. 
 
When the road is open to traffic, except as otherwise provided in Section 850 of the Standard 
Specifications, the Contractor may request a turn-on and inspection of the completed traffic 
signal installation at each separate location.  This request must be made to the Area Traffic 
Signal Maintenance and Operations Engineer at (847) 705-4424 a minimum of seven (7) 
working days prior to the time of the requested inspection.  The Department will attempt to full-
fill the Contractor’s turn-on and inspection date request(s), however workload and other 
conditions may prevent the Department from accommodating specific dates or times. The 
Contractor shall not be entitled to any other compensation if the requested turn-on and 
inspection date(s) cannot be scheduled by the Department.  The Department will not grant a 
field inspection until written or electronic notification is provided from the Contractor that the 
equipment has been field tested and the intersection is operating according to Contract 
requirements.  The Contractor must invite local fire department personnel to the turn-on when 
Emergency Vehicle Preemption (EVP) is included in the project.  When the contract includes the 
item RE-OPTIMIZE TRAFFIC SIGNAL SYSTEM, OPTIMIZE TRAFFIC SIGNAL SYSTEM, or 
TEMPORARY TRAFFIC SIGNAL TIMINGS, the Contractor must notify the SCAT Consultant of 
the turn-on/detour implementation schedule, as well as stage changes and phase changes 
during construction. 
 
The Contractor must have all traffic signal work completed and the electrical service installation 
connected by the utility company prior to requesting an inspection and turn-on of the traffic 
signal installation.  The Contractor shall be responsible to provide a police officer to assist with 
traffic control at the time of testing. 
 
The Contractor shall provide a representative from the control equipment vendor’s office who is 
knowledgeable of the cabinet design and controller functions to attend the traffic signal 
inspection for both permanent and temporary traffic signal turn-ons.     
 
Upon demonstration that the signals are operating and all work is completed in accordance with 
the Contract and to the satisfaction of the Engineer, the Engineer will then allow the signals to 
be placed in continuous operation.  The Agency that is responsible for the maintenance of each 
traffic signal installation will assume the maintenance upon successful completion of this 
inspection. 
 
The District requires the following Final Project Documentation from the Contractor at traffic 
signal turn-ons in electronic format in addition to hard copies where noted.    A CD/DVD shall be 
submitted with separate folders corresponding to each numbered title below.  The CD/DVD shall 
be labelled with date, project location, company and contract or permit number.  Record 
Drawings, Inventory and Material Approvals shall be submitted prior to traffic signal turn-on for 
review by the Department as described here-in. 
 
Final Project Documentation: 

1. Record Drawings.  Signal plans of record with field revisions marked in red ink.  
One hard copy set of 11”x17” record drawings shall also be provided. 
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2. Inventory.  Inventory of new and existing traffic signal equipment including 
cabinet types and devices within cabinets in an Excel spread sheet format.  One 
hard copy shall also be provided. 

3. Pictures.  Digital pictures of a minimum 12M pixels of each intersection approach 
showing all traffic signal displays and equipment.  Pictures shall include controller 
cabinet equipment in enough detail to clearly identify manufacture and model of 
major equipment. 

4. Field Testing.  Written notification from the Contractor and the equipment vendor 
of satisfactory field testing with corresponding material performance 
measurements, such as for detector loops and fiber optic systems (see Article 
801.13).  One hard copy of all contract required performance measurement 
testing shall also be provided. 

5. Materials Approval.  The material approval letter.  A hard copy shall also be 
provided. 

6. Manuals.  Operation and service manuals of the signal controller and associated 
control equipment.  One hard copy shall also be provided. 

7. Cabinet Wiring Diagram and Cable Logs.  Five (5) hard copies 11” x 17" of the 
cabinet wiring diagrams shall be provided along with electronic pdf and dgn files 
of the cabinet wiring diagram.  Five hard copies of the cable logs and electronic 
excel files shall be provided with cable #, number of conductors and spares, 
connected device/signal head and intersection location. 

8. Controller Programming Settings.  The traffic signal controller’s timings; backup 
timings; coordination splits, offsets, and cycles; TBC Time of Day, Week and 
Year Programs; Traffic Responsive Program, Detector Phase Assignment, Type 
and Detector Switching; and any other functions programmable from the 
keyboard.  The controller manufacturer shall also supply a printed form, not to 
exceed 11” x 17” for recording that data noted above. The form shall include a 
location, date, manufacturer’s name, controller model and software version.  The 
form shall be approved by the Engineer and a minimum of three (3) copies must 
be furnished at each turn-on.  The manufacturer must provide all programming 
information used within the controller at the time of turn-on. 

9. Warrantees and Guarantees.  All manufacturer and contractor warrantees and 
guarantees required by Article 801.14. 

10. GPS coordinate of traffic signal equipment as describe in the Record Drawings 
section herein. 

 
Acceptance of the traffic signal equipment by the Department shall be based upon inspection 
results at the traffic signal “turn on”, completeness of the required documentation and 
successful operation during a minimum 72 hour “burn-in” period following activation of the traffic 
signal.  If approved, traffic signal acceptance shall be verbal at the “turn on” inspection followed 
by written correspondence from the Engineer.  The Contractor shall be responsible for all traffic 
signal equipment and associated maintenance thereof until Departmental acceptance is 
granted. 
 
All equipment and/or parts to keep the traffic signal installation operating shall be furnished by 
the Contractor.  No spare traffic signal equipment is available from the Department. 
 
All punch list work shall be completed within two (2) weeks after the final inspection.  The 
Contractor shall notify the Electrical Maintenance Contractor to inspect all punch list work.  
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Failure to meet these time constraints shall result in liquidated damage charges of $500 per 
month per incident. 
 
All cost of work and materials required to comply with the above requirements shall be included 
in the pay item bid prices, under which the subject materials and signal equipment are paid, and 
no additional compensation will be allowed.  Materials and signal equipment not complying with 
the above requirements shall be subject to removal and disposal at the Contractor's expense. 
 
Record Drawings. 

The requirements listed for Electrical Installation shall apply for Traffic Signal Installations in 
Article 801.16.  Revise the 2nd paragraph of Article 801.16 of the Standard Specifications to 
read: 
 

“When the work is complete, and seven days before the request for a final inspection, 
the reduced-size set of contract drawings, stamped “RECORD DRAWINGS”, shall be 
submitted to the Engineer for review and approval and shall be stamped with the date 
and the signature of the Contractor’s supervising Engineer or electrician.  The record 
drawings shall be submitted in PDF format on CDROM as well as hardcopy for review 
and approval. If the contract consists of multiple intersections, each intersection shall be 
saved as an individual PDF file with TS# and location name in its file name. 

 
In addition to the record drawings, copies of the final catalog cuts which have been 
Approved or Approved as Noted shall be submitted in PDF format along with the record 
drawings.  The PDF files shall clearly indicate the pay item either by filename or PDF 
Table of Contents referencing the respective pay item number for multi-item PDF 
files.  Specific part or model numbers of items which have been selected shall be clearly 
visible.” 

 
As part of the record drawings, the Contractor shall inventory all traffic signal 
equipment, new or existing, on the project and record information in an Excel 
spreadsheet. The inventory shall include equipment type, model numbers, 
software manufacturer and version and quantities. 

 
Add the following to Article 801.16 of the Standard Specifications: 

“In addition to the specified record drawings, the Contactor shall record GPS 
coordinates of the following traffic signal components being installed, modified or 
being affected in other ways by this contract: 
 

 All Mast Arm Poles and Posts 
 Traffic Signal Wood Poles 
 Rail Road Bungalow 
 UPS 
 Handholes 
 Conduit roadway crossings 
 Controller Cabinets 
 Communication Cabinets 
 Electric Service Disconnect locations 
 CCTV Camera installations 
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 Fiber Optic Splice Locations 
 Conduit Crossings 

 
Datum to be used shall be North American 1983. 
 
Data shall be provided electronically and in print form.  The electronic format 
shall be compatible with MS Excel.  Latitude and Longitude shall be in decimal 
degrees with a minimum of 6 decimal places.  Each coordinate shall have the 
following information: 
 

 File shall be named:  TSXXX-YY-MM-DD (i.e. TS22157_15-01-01) 
 Each intersection shall have its own file 
 Row 1 should have the location name (i.e. IL 31 @ Klausen) 
 Row 2 is blank 
 Row 3 is the headers for the columns 
 Row 4 starts the data 
 Column A (Date) – should be in the following format: MM/DD/YYYY 
 Column B (Item) – as shown in the table below 
 Column C (Description) – as shown in the table below 
 Column D and E (GPS Data) – should be in decimal form, per the 

IDOT special provisions 
 

Examples: 
 

Date Item Description Latitude Longitude 

01/01/2015 MP (Mast Arm Pole) NEQ, NB, Dual, 
Combination Pole 41.580493 -87.793378 

01/01/2015 HH (Handhole) Heavy Duty, Fiber, 
Intersection, Double 41.558532 -87.792571 

01/01/2015 ES (Electrical Service) Ground mount, Pole mount 41.765532 -87.543571 

01/01/2015 CC (Controller Cabinet)  41.602248 -87.794053 

01/01/2015 RSC (Rigid Steel Crossing) 
IL 31 east side crossing 
south leg to center HH at 
Klausen 

41.611111 -87.790222 

01/01/2015 PTZ (PTZ) NEQ extension pole 41.593434 -87.769876 

01/01/2015 POST (Post)  41.651848 -87.762053 

01/01/2015 MCC (Master Controller 
Cabinet)  41.584593 -87.793378 

01/01/2015 COMC (Communication 
Cabinet)  41.584600 -87.793432 

01/01/2015 BBS (Battery Backup 
System)  41.558532 -87.792571 

01/01/2015 CNCR (Conduit Crossing) 4-inch IL 31 n/o of Klausen 41.588888 -87.794440 

 
Prior to the collection of data, the contractor shall provide a sample data 
collection of at least six data points of known locations to be reviewed and 
verified by the Engineer to be accurate within 1 foot.  Upon verification, data 
collection can begin.  Data collection can be made as construction progresses, or 
can be collected after all items are installed.  If the data is unacceptable the 
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contractor shall make corrections to the data collection equipment and or process 
and submit the data for review and approval as specified. 
 
Accuracy.  Data collected is to be mapping grade.  A handheld mapping grade 
GPS device shall be used for the data collection.  The receiver shall support 
differential correction and data shall have a minimum 1 foot accuracy after post 
processing.  
  
GPS receivers integrated into cellular communication devices, recreational and 
automotive GPS devices are not acceptable. 
 
The GPS shall be the product of an established major GPS manufacturer having 
been in the business for a minimum of 6 years.” 

 
Delete the last sentence of the 3rd paragraph of Article 801.16. 

 
Locating Underground Facilities. 
Revise Section 803 to the Standard Specifications to read: 
 
IDOT traffic signal facilities are not part of any of the one-call locating service such as J.U.L.I.E 
or Digger.  If this Contract requires the services of an Electrical Contractor, the Contractor shall 
be responsible at his/her own expense for locating existing IDOT electrical facilities prior to 
performing any work.   If this Contract does not require the services of an Electrical Contractor, 
the Contractor may request one free locate for existing IDOT electrical facilities from the District 
One Electrical Maintenance Contractor prior to the start of any work.  Additional requests may 
be at the expense of the Contractor.  The location of underground traffic facilities does not 
relieve the Contractor of their responsibility to repair any facilities damaged during construction 
at their expense. 
 
The exact location of all utilities shall be field verified by the Contractor before the installation of 
any components of the traffic signal system.  For locations of utilities, locally owned equipment, 
and leased enforcement camera system facilities, the local Counties or Municipalities may need 
to be contacted: in the City of Chicago contact Digger at (312) 744-7000 and for all other 
locations contact J.U.L.I.E. at 1-800-892-0123 or 811. 
 
Restoration of Work Area. 
Add the following article to Section 801 of the Standard Specifications: 
 
801.17  Restoration of work area.   Restoration of the traffic signal work area shall be included 
in the related pay items such as foundation, conduit, handhole, underground raceways, etc.  All 
roadway surfaces such as shoulders, medians, sidewalks, pavement, etc. shall be replaced in 
kind.  All damage to mowed lawns shall be replaced with an approved sod, and all damage to 
unmowed fields shall be seeded.  All brick pavers disturbed in the work area shall be restored to 
their original configuration as directed by the Engineer.  All damaged brick pavers shall be 
replaced with a comparable material approved by the Engineer.  Restoration of the work area 
shall be included in the contract without any extra compensation allowed to the Contractor. 
 
Bagging Signal Heads. 
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Light tan colored traffic and pedestrian signal reusable covers shall be used to cover dark/un-
energized signal sections and visors.  Covers shall be made of outdoor fabric with urethane 
coating for repelling water, have elastic fully sewn around the cover ends for a tight fit over the 
visor, and have a minimum of two straps with buckles to secure the cover to the backplate. A 
center mesh strip allows viewing without removal for signal status testing purposes.  Covers 
shall include a message indicating the signal is not in service.  
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RADAR VEHICLE DETECTION SYSTEM 
Effective: July 01, 2015 
Revised: May 9, 2017 
886.03TS 
 
Description. 
This work shall consist of furnishing and installing a radar vehicle detection system as specified 
and/or as shown on the plan. This pay item shall include all necessary work and equipment 
required to have a fully operational system including but not limited to the detector unit/s, the 
interface unit and all the necessary hardware, cable and accessories required to complete the 
installation in accordance with the manufacturer’s specifications.  
 
The radar vehicle detection system shall work under all weather conditions, including rain, 
freezing rain, snow, wind, dust, fog, and changes in temperature and light. It shall work in an 
ambient temperature range of -34 to 74 degrees Celsius. It shall have a max power output of 75 
watts or less. 
 
The radar vehicle detection system shall be compatible with the District’s approved traffic 
controller assemblies utilizing NEMA TS 1 or NEMA TS 2 controllers and cabinet components 
for full time operation. The radar vehicle detection system shall provide a minimum of one 
interface unit that has Ethernet connectivity, surge protection and shall be capable of supporting 
a minimum of 2 detector units. 
 
The stop bar radar vehicle detection system shall have true presence capabilities in which it can 
detect stopped, slow moving or turning vehicles similar to the Departments in-pavement 
detection. This is especially important at side streets where driveways are near the intersection.  
The radar shall be able to drop the call if the vehicle leaves the detection zone. A manufacture 
statement confirming proper operation is required along each catalog cut submittal. The 
Department will not allow substitutes for other types of detection.   
 
The far back radar detection shall have a detection range of 400 feet or better. 
 
A representative from the supplier of the radar vehicle detection system shall supervise the 
installation and testing of the radar vehicle detection system and shall be present at the traffic 
signal turn-on inspection. Once the radar vehicle detection system is configured, it shall not 
need reconfiguration to maintain performance, unless the roadway configuration or the 
application requirements change.  
 
The mounting location/s of the detector unit/s shall be per the manufacturer’s recommendations. 
If an extension mounting assembly is needed, it shall be included in this item. All holes drilled 
into signal poles, mast arms, or posts shall require rubber grommets to prevent chafing of wires. 
 
The radar vehicle detection system shall be warrantied, free from material and workmanship 
defects for a period of two years from final inspection. 
 
Basis of Payment. 
This work shall be paid for at the contract unit price each for RADAR VEHICLE DETECTION 
SYSTEM, SINGLE APPROACH, STOP BAR; RADAR VEHICLE DETECTION SYSTEM, 
SINGLE APPROACH, FAR BACK; RADAR VEHICLE DETECTION SYSTEM, SINGLE 
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APPROACH, STOP BAR AND FAR BACK, the price of which shall include the cost for all of the 
work and material described herein and includes furnishing, installing, delivery, handling, 
testing, set-up and all appurtenances and mounting hardware necessary for a fully operational 
radar vehicle detection system.  
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RE-OPTIMIZE TRAFFIC SIGNAL SYSTEM 
Effective: May 22, 2002 
Revised: July 1, 2015 
800.03TS 
 
Description.  
This work shall consist of re-optimizing a closed loop traffic signal system according to the 
following Levels of work.   
 
LEVEL I applies when improvements are made to an existing signalized intersection within an 
existing closed loop traffic signal system.  The purpose of this work is to integrate the 
improvements to the subject intersection into the signal system while minimizing the impacts to 
the existing system operation.  This type of work would be commonly associated with the 
addition of signal phases, pedestrian phases, or improvements that do not affect the capacity at 
an intersection. 
 
LEVEL II applies when improvements are made to an existing signalized intersection within an 
existing closed loop traffic signal system and detailed analysis of the intersection operation is 
desired by the engineer, or when a new signalized or existing signalized intersection is being 
added to an existing system, but optimization of the entire system is not required.  The purpose 
of this work is to optimize the subject intersection, while integrating it into the existing signal 
system with limited impact to the system operations.  This item also includes an evaluation of 
the overall system operation, including the traffic responsive program. 
 
For the purposes of re-optimization work, an intersection shall include all traffic movements 
operated by the subject controller and cabinet. 
 
After the signal improvements are completed, the signal shall be re-optimized as specified by an 
approved Consultant who has previous experience in optimizing Closed Loop Traffic Signal 
Systems for District One of the Illinois Department of Transportation.  The Contractor shall 
contact the Traffic Signal Engineer at (847) 705-4424 for a listing of approved Consultants. 
Traffic signal system optimization work, including fine-tuning adjustments of the optimized 
system, shall follow the requirements stated in the most recent IDOT District 1 SCAT 
Guidelines, except as note herein. 
 
A listing of existing signal equipment, interconnect information, phasing data, and timing 
patterns may be obtained from the Department, if available and as appropriate. The existing 
SCAT Report is available for review at the District One office and if the Consultant provides 
blank computer discs, copies of computer simulation files for the existing optimized system and 
a timing database will be made for the Consultant.  The Consultant shall confer with the Traffic 
Signal Engineer prior to optimizing the system to determine if any extraordinary conditions exist 
that would affect traffic flows in the vicinity of the system, in which case, the Consultant may be 
instructed to wait until the conditions return to normal or to follow specific instructions regarding 
the optimization. 
 
(a) LEVEL I Re-Optimization 

 
1. The following tasks are associated with LEVEL I Re-Optimization. 
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a. Appropriate signal timings shall be developed for the subject intersection and 
existing timings shall be utilized for the rest of the intersections in the system. 

b. Proposed signal timing plan for the modified intersection(s) shall be forwarded to 
IDOT for review prior to implementation. 

c. Consultant shall conduct on-site implementation of the timings at the turn-on and 
make fine-tuning adjustments to the timings of the subject intersection in the field to 
alleviate observed adverse operating conditions and to enhance operations. The 
consultant shall respond to IDOT comments and public complaints for a minimum 
period of 60 days from date of timing plan implementation.    

 
2. The following deliverables shall be provided for LEVEL I Re-Optimization. 

a. Consultant shall furnish to IDOT a cover letter describing the extent of the re-
optimization work performed. 

b. Consultant shall furnish an updated intersection graphic display for the subject 
intersection to IDOT and to IDOT’s Traffic Signal Maintenance Contractor. 

 
(b) LEVEL II Re-Optimization 
 

1. In addition to the requirements described in the LEVEL I Re-Optimization above, the 
following tasks are associated with LEVEL II Re-Optimization. 
a. Traffic counts shall be taken at the subject intersection(s) after the traffic signals are 

approved for operation by the Area Traffic Signal Operations Engineer.  Manual 
turning movement counts shall be conducted from 6:30 a.m. to 9:30 a.m., 11:00 
a.m. to 1:00 p.m., and 3:30 p.m. to 6:30 p.m. on a typical weekday from midday 
Monday to midday Friday and on a Saturday and/or Sunday, as directed by the 
Engineer, to account for special traffic generators such as shopping centers, 
educational institutes and special event facilities.  The turning movement counts 
shall identify cars, and single-unit, multi-unit heavy vehicles, and transit buses. 

b. As necessary, the intersection(s) shall be re-addressed and all system detectors 
reassigned in the master controller according to the current standard of District One. 

c. Traffic responsive program operation shall be evaluated to verify proper pattern 
selection and lack of oscillation and a report of the operation shall be provided to 
IDOT. 

 
2. The following deliverables shall be provided for LEVEL II Re-Optimization. 

a. Consultant shall furnish to IDOT one (1) copy of a technical memorandum for the 
optimized system.  The technical memorandum shall include the following elements: 

(1) Brief description of the project 
(2) Printed copies of the analysis output from Synchro (or other appropriate, 

approved optimization software file) 
(3) Printed copies of the traffic counts conducted at the subject intersection 

b. Consultant shall furnish to IDOT two (2) CDs for the optimized system.  The CDs 
shall include the following elements: 

(1) Electronic copy of the technical memorandum in PDF format 
(2) Revised Synchro files (or other appropriate, approved optimization software 

file) including the new signal and the rest of the signals in the closed loop 
system 

(3) Traffic counts conducted at the subject intersection(s) 
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(4) New or updated intersection(s) graphic display file for the subject 
intersection(s) 

(5) The CD shall be labeled with the IDOT system number and master location, 
as well as the submittal date and the consultant logo.  The CD case shall 
include a clearly readable label displaying the same information securely 
affixed to the side and front. 

 
Basis of Payment.   
This work shall be paid for at the contract unit price each for RE-OPTIMIZE TRAFFIC SIGNAL 
SYSTEM – LEVEL I or RE-OPTIMIZE TRAFFIC SIGNAL SYSTEM – LEVEL II, which price 
shall be payment in full for performing all work described herein per intersection.  Following 
completion of the timings and submittal of specified deliverables, 100 percent of the bid price 
will be paid.  Each intersection will be paid for separately. 
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SERVICE INSTALLATION (TRAFFIC SIGNALS) 
Effective: May 22, 2002 
Revised: June 15, 2016 
805.01TS 
 
Revise Section 805 of the Standard Specifications to read: 
 
Description. 
This work shall consist of all materials and labor required to install, modify, or extend the electric 
service installation.  All installations shall meet the requirements of the “District One Standard 
Traffic Signal Design Details”. 
 
General. 
The electric service installation shall be the electric service disconnecting means and it shall be 
identified as suitable for use as service equipment. 
  
The electric utility contact information is noted on the plans and represents the current 
information at the time of contract preparation.  The Contractor must request in writing for 
service and/or service modification within 10 days of contract award and must follow-up with the 
electric utility to assure all necessary documents and payment are received by the utility.  The 
Contractor shall forward copies of all correspondence between the contractor and utility 
company to the Engineer and Area Traffic Signal Maintenance and Operations Engineer.  The 
service agreement and sketch shall be submitted for signature to the IDOT’s Traffic Operations   
Programs Engineer. 
 
Materials. 

a. General.  The completed control panel shall be constructed in accordance with UL 
Std. 508A, Industrial Control Panel, and carry the UL label. Wire terminations shall 
be UL listed. 

 
b. Enclosures. 

1. Pole Mounted Cabinet.  The cabinet shall be UL 50, NEMA Type 4X, 
unfinished single door design, fabricated from minimum 0.080-inch (2.03 mm) 
thick Type 5052 H-32 aluminum.  Seams shall be continuous welded and 
ground smooth. Stainless steel screws and clamps shall secure the cover 
and assure a watertight seal.  The cover shall be removable by pulling the 
continuous stainless steel hinge pin.  The cabinet shall have an oil-resistant 
gasket and a lock kit shall be provided with an internal O-ring in the locking 
mechanism assuring a watertight and dust-tight seal.  The cabinet shall be 
sized to adequately house all required components with extra space for 
arrangement and termination of wiring.  A minimum size of 14-inches (350 
mm) high, 9-inches (225 mm) wide and 8-inches (200 mm) in depth is 
required.  The cabinet shall be channel mounted to a wooden utility pole 
using assemblies recommended by the vendor. 

 
2. Ground Mounted Cabinet.  The cabinet shall be UL 50, NEMA Type 3R 

unfinished single door design with back panel.  The cabinet shall be 
fabricated from Type 5052 H-32 aluminum with the frame and door 0.125-
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inch (3.175 mm) thick, the top 0.250-inch (6.350 mm) thick and the bottom 
0.500-inch (12.70 mm) thick.  Seams shall be continuous welded and ground 
smooth.  The door and door opening shall be double flanged.  The door shall 
be approximately 80% of the front surface, with a full length tamperproof 
stainless steel .075-inch (1.91 mm) thick hinge bolted to the cabinet with 
stainless steel carriage bolts and nylocks nuts.  The locking mechanism shall 
be slam-latch type with a keyhole cover.  The cabinet shall be sized to 
adequately house all required components with extra space for arrangement 
and termination of wiring. A minimum size of 40-inches (1000 mm) high, 16-
inches (400 mm) wide and 15-inches (375 mm) in depth is required.  The 
cabinet shall be mounted upon a square Type A concrete foundation as 
indicated on the plans.  The foundation is paid for separately. 

 
3. All enclosures shall include a green external power indicator LED light with 

circuitry as shown in the Electrical Service-Panel Diagram detail sheet.  For 
pole mounted service enclosures, the power indicator light shall be mounted 
as shown in the detail.  For ground mounted enclosures, the power indicator 
light shall be mounted on the side of the enclosure most visible from the 
major roadway. 

 
c. Electric Utility Meter Housing and Riser.  The electric meter housing and meter 

socket shall be supplied and installed by the contractor. The contractor is to 
coordinate the work to be performed and the materials required with the utility 
company to make the final connection at the power source.  Electric utility required 
risers, weather/service head and any other materials necessary for connection shall 
also be included in the pay item.  Materials shall be in accordance with the electric 
utility’s requirements. For ground-mounted service, the electric utility meter housing 
shall be mounted to the enclosure. The meter shall be supplied by the utility 
company. Metered service shall not be used unless specified in the plans. 

 
d. Surge Protector.  Overvoltage protection, with LED indicator, shall be provided for 

the 120 volt load circuit by the means MOV and thermal fusing technology.  The 
response time shall be <5n seconds and operate within a range of –40C to +85C.  
The surge protector shall be UL 1449 Listed. 

 
e. Circuit Breakers.  Circuit breakers shall be standard UL listed molded case, thermal-

magnetic bolt-on type circuit breakers with trip free indicating handles.  120 volt 
circuit breakers shall have an interrupting rating of not less than 65,000 rms 
symmetrical amperes.   Unless otherwise indicated, the main disconnect circuit 
breaker for the traffic signal controller shall be rated 60 amperes, 120 V and the 
auxiliary circuit breakers shall be rated 10 amperes, 120 V. 

 
f. Fuses, Fuseholders and Power Indicating Light.  Fuses shall be small-dimensional 

cylindrical fuses of the dual element time-delay type.  The fuses shall be rated for 
600 V AC and shall have a UL listed interrupting rating of not less than 10,000 rms 
symmetrical amperes at rated voltage.  The power indicating light shall be LED type 
with a green colored lens and shall be energized when electric utility power is 
present. 
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g. Ground and Neutral Bus Bars.  A single copper ground and neutral bus bar, mounted 
on the equipment panel shall be provided.  Ground and neutral conductors shall be 
separated on the bus bar.  Compression lugs, plus 2 spare lugs, shall be sized to 
accommodate the cables with the heads of the connector screws painted green for 
ground connections and white for neutral connections. 

 
h. Utility Services Connection.  The Contractor shall notify the Utility Company 

marketing representative a minimum of 30 working days prior to the anticipated date 
of hook-up.  This 30 day advance notification will begin only after the Utility Company 
marketing representative has received service charge payments from the Contractor.  
Prior to contacting the Utility Company marketing representative for service 
connection, the service installation controller cabinet and cable must be installed for 
inspection by the Utility Company. 

 
i. Ground Rod.  Ground rods shall be copper-clad steel, a minimum of 10 feet (3.0m) in 

length, and 3/4 inch (20mm) in diameter. Ground rod resistance measurements to 
ground shall be 25 ohms or less.  If necessary additional rods shall be installed to 
meet resistance requirements at no additional cost to the contract. 

 
Installation. 

a. General.  The Contractor shall confirm the orientation of the traffic service installation 
and its door side with the engineer, prior to installation.  All conduit entrances into the 
service installation shall be sealed with a pliable waterproof material. 

 
b. Pole Mounted.  Brackets designed for pole mounting shall be used.  All mounting 

hardware shall be stainless steel.  Mounting height shall be as noted on the plans or 
as directed by the Engineer. 

 
c. Ground Mounted.  The service installation shall be mounted plumb and level on the 

foundation and fastened to the anchor bolts with hot-dipped galvanized or stainless 
steel nuts and washers.  The space between the bottom of the enclosure and the top 
of the foundation shall be caulked at the base with silicone. 

 
Basis of Payment.   
The service installation shall be paid for at the contract unit price each for SERVICE 
INSTALLATION of the type specified which shall be payment in full for furnishing and installing 
the service installation complete.  The CONCRETE FOUNDATION, TYPE A, which includes the 
ground rod, shall be paid for separately.  SERVICE INSTALLATION, POLE MOUNTED shall 
include the 3/4 inch (20mm) grounding conduit, ground rod, and pole mount assembly.  Any 
charges by the utility companies shall be approved by the engineer and paid for as an addition 
to the contract according to Article 109.05 of the Standard Specifications. 
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GROUNDING OF TRAFFIC SIGNAL SYSTEMS 
Effective: May 22, 2002 
Revised: July 1, 2015 
806.01TS 
 
Revise Section 806 of the Standard Specifications to read: 
 
General.  
All traffic signal systems, equipment and appurtenances shall be properly grounded in strict 
conformance with the NEC.  This work shall be in accordance with IDOT’s District One Traffic 
Signal Design Details. 
 
The grounding electrode system shall include a ground rod installed with each traffic signal 
controller concrete foundation and all mast arm and post concrete foundations.  An additional 
ground rod will be required at locations were measured resistance exceeds 25 ohms.  Ground 
rods are included in the applicable concrete foundation or service installation pay item and will 
not be paid for separately.   
 
Testing shall be according to Article 801.13 (a) (4) and (5). 
 
(a) The grounded conductor (neutral conductor) shall be white color coded.  This conductor 

shall be bonded to the equipment grounding conductor only at the Electric Service 
Installation.  All power cables shall include one neutral conductor of the same size.  

 
(b) The equipment grounding conductor shall be green color coded.  The following is in addition 

to Article 801.04 of the Standard Specifications. 
 

1. Equipment grounding conductors shall be bonded to the grounded conductor (neutral 
conductor) only at the Electric Service Installation.  The equipment grounding conductor 
is paid for separately and shall be continuous.  The Earth shall not be used as the 
equipment grounding conductor. 

 
2. Equipment grounding conductors shall be bonded, using a UL Listed grounding connector, 

to all traffic signal mast arm poles, traffic signal posts, pedestrian posts, pull boxes, 
handhole frames and covers, conduits, and other metallic enclosures throughout the traffic 
signal wiring system, except where noted herein.  Bonding shall be made with a splice and 
pigtail connection, using a sized compression type copper sleeve, sealant tape, and heat-
shrinkable cap.  A UL listed electrical joint compound shall be applied to all conductors’ 
terminations, connector threads and contact points.  Conduit grounding bushings shall be 
installed at all conduit terminations including spare or empty conduits. 

 
3. All metallic and non-metallic raceways shall have a continuous equipment grounding 

conductor, except raceways containing only detector loop lead-in circuits, circuits under 50 
volts and/or fiber optic cable will not be required to include an equipment grounding 
conductor. 
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4. Individual conductor splices in handholes shall be soldered and sealed with heat shrink.  
When necessary to maintain effective equipment grounding, a full cable heat shrink shall 
be provided over individual conductor heat shrinks. 
 

(c) The grounding electrode conductor shall be similar to the equipment grounding conductor in 
color coding (green) and size.  The grounding electrode conductor is used to connect the 
ground rod to the equipment grounding conductor and is bonded to ground rods via 
exothermic welding, UL listed pressure connectors, and UL listed clamps .  
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COILABLE NON-METALLIC CONDUIT 
Effective: May 22, 2002 
Revised: July 1, 2015 
810.01TS 
 
Description. 
This work shall consist of furnishing and installing empty coilable non-metallic conduit (CNC). 
 
General. 
The CNC installation shall be in accordance with Sections 810 and 811 of the Standard 
Specifications except for the following: 
 
Add the following to Article 810.03 of the Standard Specifications: 
 
CNC meeting the requirements of NEC Article 353 shall be used for detector loop raceways to 
the handholes.   
 
Add the following to Article 811.03 of the Standard Specifications: 
 
On temporary traffic signal installations with detector loops, CNC meeting the requirements of 
NEC Article 353 shall be used for detector loop raceways from the saw-cut to 10 feet (3m) up 
the wood pole, unless otherwise shown on the plans 
 
Basis of Payment. 
All installations of CNC for loop detection shall be included in the contract and not paid for 
separately. 
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UNDERGROUND RACEWAYS 
Effective: May 22, 2002 
Revised: July 1, 2015 
810.02TS 
 
Revise Article 810.04 of the Standard Specifications to read: 
 

“Installation.  All underground conduits shall have a minimum depth of 30-inches 
(700 mm) below the finished grade.” 

 
Add the following to Article 810.04 of the Standard Specifications: 
 

“All metal conduit installed underground shall be Rigid Steel Conduit unless 
otherwise indicated on the plans.” 

 
Add the following to Article 810.04 of the Standard Specifications: 
 

“All raceways which extend outside of a structure or duct bank but are not 
terminated in a cabinet, junction box, pull box, handhole, post, pole, or pedestal 
shall extend a minimum or 300 mm (12”) or the length shown on the plans 
beyond the structure or duct bank.  The end of this extension shall be capped 
and sealed with a cap designed for the conduit to be capped. 
 
 The ends of rigid metal conduit to be capped shall be threaded, the threads 
protected with full galvanizing, and capped with a threaded galvanized steel cap.   
 
The ends of rigid nonmetallic conduit and coilable nonmetallic conduit shall be 
capped with a rigid PVC cap of not less than 3 mm (0.125”) thick.  The cap shall 
be sealed to the conduit using a room-temperature-vulcanizing (RTV) sealant 
compatible with the material of both the cap and the conduit.  A washer or similar 
metal ring shall be glued to the inside center of the cap with epoxy, and the pull 
cord shall be tied to this ring.” 
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ROD AND CLEAN EXISTING CONDUIT 
Effective: January 1, 2015 
Revised:   July 1, 2015 
810.03TS 
 
Description. 
This work shall consist of inserting a duct rod or electrical fish rod or tape of sufficient length and 
rigidity into an electrical conduit opening in one electrical handhole, and pushing the said rod 
through the conduit to emerge at the next or subsequent handhole in the conduit system at the 
location(s) shown on the plans.  The duct rod may be inserted and removed by any standard 
construction method which causes no damage to the conduit.  The size of the conduit may vary, 
but there shall be no differentiation in cost for the size of the conduit. 
 
The conduit which is to be rodded and cleaned may exist with various amounts of standing 
water in the handholes to drain the conduit and to afford compatible working conditions for the 
installation of the duct rods and/or cables.  Pumping of handholes shall be included with the 
work of rodding and cleaning of the conduit. 
 
Any handhole which, in the opinion of the Engineer contains excessive debris, dirt or other 
materials to the extent that conduit rodding and cleaning is not feasible, shall be cleaned at the 
Engineer’s order and payment approval as a separate pay item. 
 
Prior to removal of the duct rod, a duct cleaning attachment such as a properly sized wire brush 
or cleaning mandrel shall be attached to the duct rod, which by removal of the duct rod shall be 
pulled through the conduit to remove sand, grit, or other light obstructions from the duct to 
provide a clean, clear passage for the installation of cable.  Whenever the installation of cables 
is not performed as an adjunct to or immediately following the cleaning of the duct, a light weight 
pulling line such as a 1/8” polyethylene line or conduit measuring tape shall be placed and shall 
remain in the conduit to facilitate future work.  When great difficulty of either inserting the duct 
rod or removal of the cleaning mandrel is encountered, the duct may require further cleaning by 
use of a compressed air gun, or a low pressure water hose.  In the case of a broken conduit, the 
conduit must be excavated and repaired.  The existence and location of breaks in the conduit 
may be determined by rodding, but the excavation and repair work required will be paid for 
separately. 
 
This work shall be measured per lineal foot for each conduit cleaned.  Measurements shall be 
made from point to point horizontally.  No vertical rises shall count in the measurement. 
 
Basis of Payment. 
This work shall be paid for at the contract unit price per lineal foot for ROD AND CLEAN 
EXISTING CONDUIT for the installation of new electric cables in existing conduits.  Such price 
shall include the furnishing of all necessary tools, equipment, and materials required to prepare 
a conduit for the installation of cable. 
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HANDHOLES 
Effective: January 01, 2002 
Revised: July 1, 2018 
814.01TS 
 
Description. 
Add the following to Section 814 of the Standard Specifications: 
 
All conduits shall enter the handhole at a depth of 30 inches (762 mm) except for the conduits 
for detector loops when the handhole is less than 5 feet (1.52 m) from the detector loop.  All 
conduit ends should be sealed with a waterproof sealant to prevent the entrance of 
contaminants into the handhole. 
 
Steel cable hooks shall be coated with hot-dipped galvanization in accordance with AASHTO 
Specification M111.  Hooks shall be a minimum of 1/2 inch (13 mm) diameter with two 90 
degree bends and extend into the handhole at least 6 inches (152 mm).  Hooks shall be placed 
a minimum of 12 inches (305 mm) below the lid or lower if additional space is required. 
 
Precast round handholes shall not be used unless called out on the plans.  
 
The cover of the handhole frame shall be labeled “Traffic Signals" with legible raised letters. 
Only handholes serving IDOT traffic signal equipment shall have this label.  Handhole covers for 
Red Light Running Cameras shall be labeled “RLRC”. 
 
Revise the third paragraph of Article 814.03 of the Standard Specifications to read: 
 
“Handholes shall be constructed as shown on the plans and shall be cast-in-place, or precast 
concrete units. Heavy duty handholes shall be either cast-in-place or precast concrete units.”  
 
Add the following to Article 814.03 of the Standard Specifications:   
 
“(c) Precast Concrete. Precast concrete handholes shall be fabricated according to Article 
1042.17. Where a handhole is contiguous to a sidewalk, preformed joint filler of 1/2 inch (13 
mm) thickness shall be placed between the handhole and the sidewalk.”  
 
Cast-In-Place Handholes. 
All cast-in-place handholes shall be concrete, with inside dimensions of 21-1/2 inches (546 mm) 
minimum.  Frames and lid openings shall match this dimension.   
 
For grounding purposes the handhole frame shall have provisions for a 7/16 inch (11 mm) 
diameter stainless steel bolt cast into the frame. The covers shall have a stainless steel 
threaded stint extended from the eye hook assembly for the purpose of attaching the grounding 
conductor to the handhole cover. 
 
The minimum wall thickness for heavy duty hand holes shall be 12 inches (305mm). 
 
Precast Round Handholes. 
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All precast handholes shall be concrete, with inside dimensions of 30 inches (762mm) diameter. 
Frames and covers shall have a minimum opening of 26 inches (660mm) and no larger than the 
inside diameter of the handhole.   
 
For grounding purposes the handhole frame shall have provisions for a 7/16 inch (11 mm) 
diameter stainless steel bolt cast into the frame. For the purpose of attaching the grounding 
conductor to the handhole cover, the covers shall either have a 7/16 inch (11 mm) diameter 
stainless steel bolt cast into the cover or a stainless steel threaded stint extended from an eye 
hook assembly. A hole may be drilled for the bolt if one cannot be cast into the frame or cover. 
The head of the bolt shall be flush or lower than the top surface of the cover. 
 
The minimum wall thickness for precast heavy duty hand holes shall be 6 inches (152 mm). 
 
Precast round handholes shall be only produced by an approved precast vendor. 
 
Materials. 
Add the following to Section 1042 of the Standard Specifications:   
 
“1042.17 Precast Concrete Handholes. Precast concrete handholes shall be according to 
Articles 1042.03(a)(c)(d)(e).” 
 
  



Bliss Road/Wheeler Road at IL 47 
Section 13-00026-00-CH 

Village of Sugar Grove, Kane County 
  Contract No. 61E52 

 

80 
 

FIBER OPTIC TRACER CABLE 
Effective: May 22, 2002 
Revised: July 1, 2015 
817.02TS 
 
The cable shall meet the requirements of Section 817 of the Standard Specifications, except for 
the following: 
 
Add the following to Article 817.03 of the Standard Specifications: 
 
In order to trace the fiber optic cable after installation, the tracer cable shall be installed in the 
same conduit as the fiber optic cable in locations shown on the plans.  The tracer cable shall be 
continuous, extended into the controller cabinet and terminated on a barrier type terminal strip 
mounted on the side wall of the controller cabinet.  The barrier type terminal strip and tracer 
cable shall be clearly marked and identified.  All tracer cable splices shall be kept to a minimum 
and shall incorporate maximum lengths of cable supplied by the manufacturer.  The tracer cable 
will be allowed to be spliced at handholes only.  The tracer cable splice shall use a Western 
Union Splice soldered with resin core flux and shall be soldered using a soldering iron.  Blow 
torches or other devices which oxidize copper cable shall not be allowed for soldering 
operations.  All exposed surfaces of the solder shall be smooth.  The splice shall be covered 
with a black shrink tube meeting UL 224 guidelines, Type V and rated 600V, minimum length 4 
inches (100 mm) and with a minimum 1 inch (25 mm) coverage over the XLP insulation, 
underwater grade. 
 
Add the following to Article 817.05 of the Standard Specifications: 
 
Basis of Payment. 
The tracer cable shall be paid for separately as ELECTRIC CABLE IN CONDUIT, TRACER, 
NO. 14 1C per foot (meter), which price shall include all associated labor and material for 
installation. 
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MAINTENANCE OF EXISTING TRAFFIC SIGNAL AND FLASHING BEACON 
INSTALLATION 
Effective: May 22, 2002 
Revised: July 1, 2015 
850.01TS 
 
General. 

1. Full maintenance responsibility shall start as soon as the Contractor begins any physical 
work on the Contract or any portion thereof. If Contract work is started prior to a traffic 
signal inspection, maintenance of the traffic signal installation(s) will be transferred to the 
Contractor without an inspection.  

 
2. The Contractor shall have electricians with IMSA Level II certification on staff to provide 

signal maintenance.  A copy of the certification shall be immediately available upon 
request of the Engineer. 

 
3. This item shall include maintenance of all traffic signal equipment and other connected 

and related equipment such as flashing beacons, emergency vehicle pre-emption 
equipment, master controllers, uninterruptable power supply (UPS and batteries), PTZ 
cameras, vehicle detection, handholes, lighted signs, telephone service installations, 
communication cables, conduits to adjacent intersections, and other traffic signal 
equipment.   

 
4. Regional transit, County and other agencies may also have equipment connected to 

existing traffic signal or peripheral equipment such as PTZ cameras, switches, transit 
signal priority (TSP and BRT) servers, radios and other devices that shall be included 
with traffic signal maintenance at no additional cost to the contract.   

 
5. Maintenance shall not include Automatic Traffic Enforcement equipment, such as Red 

Light Enforcement cameras, detectors, or peripheral equipment.  This equipment is 
operated and maintained by the local municipality and should be de-activated while on 
contractor maintenance. 

 
6. The energy charges for the operation of the traffic signal installation shall be paid for by 

the Contractor.   
 
Maintenance. 

1. The Contractor shall check all controllers every two (2) weeks, which will include visually 
inspecting all timing intervals, relays, detectors, and pre-emption equipment to ensure 
that they are functioning properly.  The Contractor shall check signal system 
communications and phone lines to assure proper operation. This item includes, as 
routine maintenance, all portions of emergency vehicle pre-emption equipment.  The 
Contractor shall maintain in stock at all times a sufficient amount of materials and 
equipment to provide effective temporary and permanent repairs. Prior to the traffic 
signal maintenance transfer, the contractor shall supply a detailed maintenance 
schedule that includes dates, locations, names of electricians providing the required 
checks and inspections along with any other information requested by the Engineer. 
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2. The Contractor is advised that the existing and/or span wire traffic signal installation 
must remain in operation during all construction stages, except for the most essential 
down time.  Any shutdown of the traffic signal installation, which exceeds fifteen (15) 
minutes, must have prior approval of the Engineer.  Approval to shut down the traffic 
signal installation will only be granted during the period extending from 10:00 a.m. to 
3:00 p.m. on weekdays.  Shutdowns shall not be allowed during inclement weather or 
holiday periods. 

 
3. The Contractor shall provide immediate corrective action when any part or parts of the 

system fail to function properly.  Two far side heads facing each approach shall be 
considered the minimum acceptable signal operation pending permanent repairs.  When 
repairs at a signalized intersection require that the controller be disconnected or 
otherwise removed from normal operation, and power is available, the Contractor shall 
place the traffic signal installation on flashing operation.  The signals shall flash RED for 
all directions unless a different indication has been specified by the Engineer.  The 
Contractor shall be required to place stop signs (R1-1-36) at each approach of the 
intersection as a temporary means of regulating traffic.  When the signals operate in 
flash, the Contractor shall furnish and equip all their vehicles assigned to the 
maintenance of traffic signal installations with a sufficient number of stop signs as 
specified herein.  The Contractor shall maintain a sufficient number of spare stop signs 
in stock at all times to replace stop signs which may be damaged or stolen. 

 
4. The Contractor shall provide the Engineer with 2 (two) 24 hour telephone numbers for 

the maintenance of the traffic signal installation and for emergency calls by the Engineer. 
 

5. Traffic signal equipment which is lost or not returned to the Department for any reason 
shall be replaced with new equipment meeting the requirements of the Standard 
Specifications and these special provisions. 

 
6. The Contractor shall respond to all emergency calls from the Department or others 

within one (1) hour after notification and provide immediate corrective action.  When 
equipment has been damaged or becomes faulty beyond repair, the Contractor shall 
replace it with new and identical equipment. The cost of furnishing and installing the 
replaced equipment shall be borne by the Contractor at no additional charge to the 
contract. The Contractor may institute action to recover damages from a responsible 
third party. If at any time the Contractor fails to perform all work as specified herein to 
keep the traffic signal installation in proper operating condition or if the Engineer cannot 
contact the Contractor's designated personnel, the Engineer shall have the State's 
Electrical Maintenance Contractor perform the maintenance work.  The Contractor shall 
be responsible for all of the State’s Electrical Maintenance Contractor’s costs and 
liquidated damages of $1000 per day per occurrence.  The State's Electrical 
Maintenance Contractor shall bill the Contractor for the total cost of the work. The 
Contractor shall pay this bill within thirty (30) days of the date of receipt of the invoice or 
the cost of such work will be deducted from the amount due the Contractor.  The 
Contractor shall allow the Electrical Maintenance Contractor to make reviews of the 
Existing Traffic Signal Installation that has been transferred to the Contractor for 
Maintenance.  
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7. Any proposed activity in the vicinity of a highway-rail grade crossing must adhere to the 
guidelines set forth in the current edition of the Manual on Uniform Traffic Control 
Devices (MUTCD) regarding work in temporary traffic control zones in the vicinity of 
highway-rail grade crossings which states that lane restrictions, flagging, or other 
operations shall not create conditions where vehicles can be queued across the railroad 
tracks. If the queuing of vehicles across the tracks cannot be avoided, a uniformed law 
enforcement officer or flagger shall be provided at the crossing to prevent vehicles from 
stopping on the tracks, even if automatic warning devices are in place. 

 
8. Equipment included in this item that is damaged or not operating properly from any 

cause shall be replaced with new equipment meeting current District One traffic signal 
specifications and provided by the Contractor at no additional cost to the Contract and/or 
owner of the traffic signal system, all as approved by the Engineer.  Final replacement of 
damaged equipment must meet the approval of the Engineer prior to or at the time of 
final inspection otherwise the traffic signal installation will not be accepted.  Cable 
splices outside the controller cabinet shall not be allowed.   

 
9. Automatic Traffic Enforcement equipment, such as Red Light Enforcement cameras, 

detectors, and peripheral equipment, damaged or not operating properly from any 
cause, shall be the responsibility of the municipality or the Automatic Traffic Enforcement 
Company per Permit agreement. 

 
10. The Contractor shall be responsible to clear snow, ice, dirt, debris or other condition that 

obstructs visibility of any traffic signal display or access to traffic signal equipment. 
 

11. The Contractor shall maintain the traffic signal in normal operation during short or long 
term loss of utility or battery back-up power at critical locations designated by the 
Engineer.  Critical locations may include traffic signals interconnected to railroad warning 
devices, expressway ramps, intersection with an SRA route, critical corridors or other 
locations identified by the Engineer.  Temporary power to the traffic signal must meet 
applicable NEC and OSHA guidelines and may include portable generators and/or 
replacement batteries.  Temporary power to critical  locations shall not be paid for 
separately but shall be included in the contract. 

 
12. Temporary replacement of damaged or knockdown of a mast arm pole assembly shall 

require construction of a full or partial span wire signal installation or other method 
approved by the Engineer to assure signal heads are located overhead and over 
traveled pavement.  Temporary replacement of mast arm mount signals with post mount 
signals will not be permitted. 

 
        
Basis of Payment. 
This work will be paid for at the contract unit price per each for MAINTENANCE OF EXISTING 
TRAFFIC SIGNAL INSTALLATION.  Each intersection will be paid for separately. Maintenance 
of a standalone and or not connected flashing beacon shall be paid for at the contract unit price 
for MAINTENANCE OF EXISITNG FLASHING BEACON INSTALLATION. Each flashing 
beacon will be paid for separately.   
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FULL-ACTUATED CONTROLLER AND CABINET 
Effective: January 1, 2002   
Revised: July 1, 2018 
857.02TS 
 
Description. 
This work shall consist of furnishing and installing a traffic actuated solid state digital controller 
in the controller cabinet of the type specified, meeting the requirements of Section 857 of the 
Standard Specifications, as modified herein, including malfunction management unit, load 
switches and flasher relays, with all necessary connections for proper operation. 
 
If the intersection is part of an existing system and/or when specified in the plans, this work shall 
consist of furnishing and installing a(n) "Eagle" brand traffic actuated solid state controller. 
 
Materials. 
Add the following to Article 857.02 of the Standard Specifications: 
 
For installation as a stand-alone traffic signal, connected to a closed loop system or integrated 
into an advance traffic management system (ATMS), controllers shall be Econolite Cobalt or 
Eagle/Siemens M52 unless specified otherwise on the plans or elsewhere on these 
specifications. Only controllers supplied by one of the District One approved closed loop 
equipment suppliers will be allowed. Unless specified otherwise on the plans or these 
specifications, the controller shall be of the most recent model and software version supplied by 
the equipment supplier at the time of the traffic signal TURN-ON. A removable controller data 
key shall also be provided.  Individual load switches shall be provided for each vehicle, 
pedestrian, and right turn over lap phase. The controller shall prevent phases from being 
skipped during program changes and after all preemption events and shall inhibit simultaneous 
display of circular yellow and yellow arrow indications. 
 
For integration into an ATMS such as Centracs, Tactics, or TransSuite, the controller shall have 
the latest version of NTCIP software installed.  For operation prior to integration into an ATMS, 
the controller shall maintain existing close loop management communications.  
 
 
Add the following to Article 1074.03 of the Standard Specifications: 
 

(a) (6) Cabinets shall be designed for NEMA TS2 Type 1 operation.  All cabinets shall 
be pre-wired for a minimum of eight (8) phases of vehicular, four (4) phases of 
pedestrian and four (4) phases of overlap operation. 

(b) (1) Revise “conflict monitor” to read “Malfunction Management Unit” 
(b) (5) Cabinets – Provide 1/8" (3.2 mm) thick unpainted aluminum alloy 5052-H32.  

The surface shall be smooth, free of marks and scratches.  All external 
hardware shall be stainless steel. 

(b) (6) Controller Harness – Provide a TS2 Type 2 “A” wired harness in addition to the 
TS2 Type 1 harness. 

(b) (7) Surge Protection – Shall be a 120VAC Single phase Modular filter Plug-in type, 
supplied from an approved vendor.  

(b) (8) BIU – shall be secured by mechanical means.   
(b) (9) Transfer Relays – Solid state or mechanical flash relays are acceptable. 
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(b) (10) Switch Guards – All switches shall be guarded. 
(b) (11) Heating – One (1) 200 watt, thermostatically-controlled, electric heater. 
(b) (12) Lighting – One (1) LED Panel shall be placed inside the cabinet top panel and 

one (1) LED Panel shall be placed on each side of the pull-out drawer/shelf 
assembly located beneath the controller support shelf.  The LED Panels shall 
be controlled by a door switch.  The LED Panels shall be provided from an 
approved vendor. 

(b) (13) The cabinet shall be equipped with a pull-out drawer/shelf assembly.  A 1 ½ 
inch (38mm) deep drawer shall be provided in the cabinet, mounted directly 
beneath the controller support shelf.  The drawer shall have a hinged top cover 
and shall be capable of accommodating one (1) complete set of cabinet prints 
and manuals.  This drawer shall support 50 lbs. (23 kg) in weight when fully 
extended.  The drawer shall open and close smoothly.  Drawer dimensions 
shall make maximum use of available depth offered by the controller shelf and 
be a minimum of 18 inches (610mm) wide. 

(b) (14) Plan & Wiring Diagrams – 12” x 15” (305mm x 406mm) moisture sealed 
container attached to door. 

(b) (15) Detector Racks – Fully wired and labeled for four (4) channels of emergency 
vehicle pre-emption and sixteen channels (16) of vehicular operation. 

(b) (16) Field Wiring Labels – All field wiring shall be labeled. 
(b) (17) Field Wiring Termination – Approved channel lugs required. 
(b) (18) Power Panel – Provide a nonconductive shield. 
(b) (19) Circuit Breaker – The circuit breaker shall be sized for the proposed load but 

shall not be rated less than 30 amps.   
(b) (20) Police Door – Provide wiring and termination for plug in manual phase advance 

switch. 
 
Basis of Payment. 
This work will be paid for at the contract unit price each for FULL-ACTUATED CONTROLLER 
AND TYPE IV CABINET; FULL-ACTUATED CONTROLLER AND TYPE V CABINET; FULL-
ACTUATED CONTROLLER AND TYPE SUPER P CABINET; FULL-ACTUATED 
CONTROLLER AND TYPE SUPER R CABINET; FULL-ACTUATED CONTROLLER AND 
TYPE IV CABINET, SPECIAL; FULL-ACTUATED CONTROLLER AND TYPE V CABINET, 
SPECIAL; FULL-ACTUATED CONTROLLER AND TYPE SUPER P CABINET (SPECIAL); 
FULL-ACTUATED CONTROLLER AND TYPE SUPER R CABINET (SPECIAL). 
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UNINTERRUPTABLE POWER SUPPLY, SPECIAL 
Effective: January 1, 2013 
Revised: May 19, 2016 
862.01TS 
 
This work shall be in accordance with section 862 of the Standard Specification except as 
modified herein  
 
Add the following to Article 862.01 of the Standard Specifications: 
 
The UPS shall have the power capacity to provide normal operation of a signalized intersection 
that utilizes all LED type signal head optics, for a minimum of 6 (six) hours. 
 
Add the following to Article 862.02 of the Standard Specifications: 
 
Materials shall be according to Article 1074.04 as modified in UNINTERRUPTABLE POWER 
SUPPLY, SPECIAL. 
 
Add the following to Article 862.03 of the Standard Specifications: 
 
The UPS shall additionally include, but not be limited to, a battery cabinet, where applicable. For 
Super-P (Type IV) and Super-R (Type V) cabinets, the battery cabinet is integrated to the traffic 
signal cabinet, and shall be included in the cost for the traffic signal cabinet of the size and type 
indicated on the plans. 
 
The UPS shall provide reliable emergency power to the traffic signals in the event of a power 
failure or interruption. 
 
Revise Article 862.04 of the Standard Specifications to read: 
 
Installation. 
When a UPS is installed at an existing traffic signal cabinet, the UPS cabinet shall partially rest 
on the lip of the existing controller cabinet foundation and be secured to the existing controller 
cabinet by means of at least four (4) stainless steel bolts. The UPS cabinet shall be completely 
enclosed with the bottom and back constructed of the same material as the cabinet. 
 
When a UPS is installed at a new signal cabinet and foundation, it shall be mounted as shown 
on the plans. 
 
At locations where UPS is installed and an Emergency Vehicle Priority System is in use, any 
existing incandescent confirmation beacons shall be replaced with LED lamps in accordance 
with the District One Emergency Vehicle Priority System specification at no additional cost to 
the contract. A concrete apron shall be provided and be in accordance with Articles 424 and 202 
of the Standard Specifications. The concrete apron shall also, follow the District 1 Standard 
Traffic Signal Design Detail, Type D for Ground Mounted Controller Cabinet and UPS Battery 
Cabinet.  
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This item shall include any required modifications to an existing traffic signal controller as a 
result of the addition of the UPS including the addition of alarms. 
 
Materials. 
Revise Article 1074.04(a)(1) of the Standard Specifications to read: 
 
The UPS shall be line interactive or double conversion and provide voltage regulation and 
power conditioning when utilizing utility power.  The UPS shall be sized appropriately for the 
intersection(s) normal traffic signal operating load. The UPS must be able to maintain the 
intersection’s normal operating load plus 20 percent (20%) of the intersection’s normal operating 
load.  When installed at a railroad-interconnected intersection the UPS must maintain the 
railroad pre-emption load, plus 20 percent (20%) of the railroad preemption-operating load. The 
total connected traffic signal load shall not exceed the published ratings for the UPS.   
The UPS shall provide a minimum of 6 (six) hours of normal operation run-time for signalized 
intersections with LED type signal head optics at 77 °F (25 °C) (minimum 1000 W active output 
capacity, with 86 percent minimum inverter efficiency). 
 
Revise the first paragraph of Article 1074.04(a)(3) of the Standard Specifications to read: 
 
The UPS shall have a minimum of four (4) sets of normally open (NO) and normally closed (NC) 
single-pole double-throw (SPDT) relay contact closures, available on a panel mounted terminal 
block or locking circular connectors, rated at a minimum 120 V/1 A, and labeled so as to identify 
each contact according to the plans. 
 
Revise Article 1074.04(a)(10) of the Standard Specifications to read: 
 
The UPS shall be compatible with the District’s approved traffic controller assemblies utilizing 
NEMA TS 1 or NEMA TS 2 controllers and cabinet components for full time operation. 
 
Revise Article 1074.04(a)(17) of the Standard Specifications to read: 
 
When the intersection is in battery backup mode, the UPS shall bypass all internal cabinet 
lights, ventilation fans, cabinet heaters, service receptacles, luminaires, any lighted street name 
signs, any automated enforcement equipment and any other devices directed by the Engineer. 
 
Revise Article 1074.04(b)(2)b of the Standard Specifications to read: 
 
Batteries, inverter/charger and power transfer relay shall be housed in a separate NEMA Type 
3R cabinet.  The cabinet shall be Aluminum alloy, 5052-H32, 0.125-inch thick and have a 
natural mill finish.   
 
Revise Article 1074.04(b)(2)c of the Standard Specifications to read: 
 
No more than three batteries shall be mounted on individual shelves for a cabinet housing six 
batteries and no more than four batteries per shelf for a cabinet housing eight batteries. 
 
Revise Article 1074.04(b)(2)e of the Standard Specifications to read: 
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The battery cabinet housing shall have the following nominal outside dimensions: a width of 25 
in. (785 mm), a depth of 16 in. (440 mm), and a height of 41 to 48 in. (1.1 to 1.3 m). Clearance 
between shelves shall be a minimum of 10 in. (250 mm). 
 
End of paragraph 1074.04(b)(2)e 
 
The door shall be equipped with a two position doorstop, one a 90o and one at 120o. 
 
Revise Article 1074.04(b)(2)g of the Standard Specifications to read: 
 
The door shall open to the entire cabinet, have a neoprene gasket, an Aluminum continuous 
piano hinge with stainless steel pin, and a three point locking system.  The cabinet shall be 
provided with a main door lock which shall operate with a traffic industry conventional No. 2 key. 
Provisions for padlocking the door shall be provided.  
 
Add the following to Article 1074.04(b)(2) of the Standard Specifications: 
 
j. The battery cabinet shall have provisions for an external generator connection. 
 
Add the following to Article 1074.04(c) of the Standard Specifications: 
 

(8) The UPS shall include a tip or kill switch installed in the battery cabinet, which shall 
completely disconnect power from the UPS when the switch is manually activated. 

 
(9) The UPS shall include standard RS-232 and internal Ethernet interface. 
 

(10) The UPS shall incorporate a flanged electric generator inlet for charging the batteries 
and operating the UPS.  The generator connector shall be male type, twist-lock, rated 
as 15A, 125VAC with a NEMA L5-15P configuration and weatherproof lift cover plate. 
Access to the generator inlet shall be from a secured weatherproof lift cover plate or 
behind a locked battery cabinet police panel. 

 
(11) The bypass switch shall include an internal power transfer relay that allows removal of 

the battery back-up unit, while the traffic signal is connected to utility power, without 
impacting normal traffic signal operation. 

 
Revise Article 1074.04(d)(3) of the Standard Specifications to read: 
 
All batteries supplied in the UPS shall be either gel cell or AGM type, deep cycle, completely 
sealed, prismatic lead calcium based, silver alloy, valve regulated lead acid (VRLA) requiring no 
maintenance.  All batteries in a UPS installation shall be the same type; mixing of gel cell and 
AGM types within a UPS installation is not permitted. 
  
Revise Article 1074.04(d)(4) of the Standard Specifications to read: 
 
Batteries shall be certified by the manufacturer to operate over a temperature range of -13 to 
160 °F (-25 to + 71 °C) for gel cell batteries and -40 to 140 °F (-40 to + 60 °C) for AGM type 
batteries. 
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Add the following to Article 1074.04(d) of the Standard Specifications: 
 

(9) The UPS shall consist of an even number of batteries that are capable of maintaining 
normal operation of the signalized intersection for a minimum of 6 (six) hours.  
Calculations shall be provided showing the number of batteries of the type supplied that 
are needed to satisfy this requirement.  A minimum of four batteries shall be provided. 

 
(10)  Battery Heater mats shall be provided, when gel cell type batteries are supplied. 

 
Add the following to the Article 1074.04 of the Standard Specifications: 
 
(e) Warranty. The warranty for an uninterruptable power supply (UPS) and batteries (full 

replacement) shall cover a minimum of 5 years from date the equipment is placed in 
operation. 

 
(f) Installation. Bypass switch shall completely disconnect the traffic signal cabinet from the 

utility provider. 
 
(g) The UPS shall be set-up to run the traffic signal continuously, without going to a red 
flashing condition, when switched to battery power unless otherwise directed by the Engineer.  
The Contractor shall confirm set-up with the Engineer.  The continuous operation mode when 
switched to battery may require modification to unit connections and these modifications are 
included in the unit price for this item. 
 
Revise Article 862.05 of the Standard Specifications to read: 
 
Basis of Payment. 
This work will be paid for at the contract unit price per each for UNINTERRUPTABLE POWER 
SUPPLY, SPECIAL or UNINTERRUPTABLE POWER SUPPLY AND CABINET, SPECIAL. 
Replacement of Emergency Vehicle Priority System confirmation beacons and any required 
modifications to the traffic signal controller shall be included in the cost of the 
UNINTERRUPTABLE POWER SUPPLY, SPECIAL or UNINTERRUPTABLE POWER SUPPLY 
AND CABINET, SPECIAL item. The concrete apron and earth excavation required shall be 
included in the cost of the UNINTERRUPTABLE POWER SUPPLY AND CABINET, SPECIAL 
item. 
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FIBER OPTIC CABLE 
Effective: May 22, 2002 
Revised:  July 1, 2015 
871.01TS 
 
Add the following to Article 871.01 of the Standard Specifications: 
 
The Fiber Optic cable shall be installed in conduit or as specified on the plans. 
 
Add the following to Article 871.02 of the Standard Specifications: 
 
The control cabinet distribution enclosure shall be 24 Port Fiber Wall Enclosure, unless 
otherwise indicated on plans.  The fiber optic cable shall provide twelve fibers per tube for the 
amount of fibers called for in the Fiber Optic Cable pay item in the Contract.  Fiber Optic cable 
may be gel filled or have an approved water blocking tape. 
 
Add the following to Article 871.04 of the Standard Specifications: 
 
A minimum of six multimode fibers from each cable shall be terminated with approved 
mechanical connectors at the distribution enclosure.  Fibers not being used shall be labeled 
“spare."  Fibers not attached to the distribution enclosure shall be capped..  A minimum of 13.0 
feet (4m) of extra cable length shall be provided for controller cabinets.  The controller cabinet 
extra cable length shall be stored as directed by the Engineer. 
 
Add the following to Article 871.06 of the Standard Specifications: 
 
The distribution enclosure and all connectors will be included in the cost of the fiber optic cable. 
 
Testing shall be in accordance with Article 801.13(d).  Electronic files of OTDR signature traces 
shall be provided in the Final project documentation with certification from the Contractor that 
attenuation of each fiber does not exceed 3.5 dB/km nominal at 850nm for multimode fiber and 
0.4 bd/km nominal at 1300nm for single mode fiber. 
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ELECTRIC CABLE 
Effective: May 22, 2002 
Revised:  July 1, 2015 
873.01TS 
 
Delete “or stranded, and No. 12 or” from the last sentence of Article 1076.04 (a) of the Standard 
Specifications. 
 
Add the following to the Article 1076.04(d) of the Standard Specifications: 
 
Service cable may be single or multiple conductor cable. 
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GROUNDING EXISTING HANDHOLE FRAME AND COVER  
 
Description. 
This work shall consist of all materials and labor required to bond the equipment grounding 
conductor to the existing handhole frame and handhole cover.  All installations shall meet the 
requirements of the details in the “District One Standard Traffic Signal Design Details,” and 
applicable portions of the Standard Specifications and District One Traffic Signal Special 
Provisions 806.01TS GROUNDING OF TRAFFIC SIGNAL SYSTEMS and 817.01TS 
GROUNDING CABLE. 
 
The equipment grounding conductor shall be bonded to the handhole frame and to the handhole 
cover.  Two (2) ½-inch diameter x 1 ¼-inch long hex-head stainless steel bolts, spaced 1.75-
inches apart center-to-center shall be fully welded to the frame and to the cover to accommodate 
a heavy-duty UL listed grounding compression terminal.  The grounding compression terminal 
shall be secured to the bolts with stainless steel split-lock washers and nylon-insert locknuts.  
 
Welding preparation for the stainless-steel bolt hex-head to the frame and to the cover shall 
include thoroughly cleaning the contact and weldment area of all rust, dirt and contaminates.  The 
Contractor shall assure a solid strong weld.  The welds shall be smooth and thoroughly cleaned of 
flux and spatter.  The grounding installation shall not affect the proper seating of the cover when 
closed.   
 
This work shall be included in the unit cost of the GROUNDING CABLE. 
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EMERGENCY VEHICLE PRIORITY SYSTEM LINE SENSOR CABLE, NO. 20 3/C 
Effective: January 1, 2013 
Revised: July 1, 2015 
873.03TS 
 
This work shall consist of furnishing and installing lead-in cable for light detectors installed at 
existing and/or proposed traffic signal installations as part of an emergency vehicle priority 
system. The work includes installation of the lead-in cables in existing and/or new conduit. The 
electric cable shall be shielded and have (3) stranded conductors, colored blue, orange, and 
yellow with a stranded tinned copper drain wire. The cable shall meet the requirements of the 
vendor of the Emergency Vehicle Priority System Equipment. 
 
Basis of Payment.  
This work will be paid for at the contract unit price per foot for EMERGENCY VEHICLE 
PRIORITY SYSTEM LINE SENSOR CABLE, NO. 20 3/C, which price shall be payment in full 
for furnishing, installing and making all electrical connections necessary for proper operations. 
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TRAFFIC SIGNAL POST 
Effective: May 22, 2002 
Revised: July 01, 2015 
875.01TS 
 
Add the following to Article 1077.01 (c) of the Standard Specifications: 
 
Washers for post bases shall be the same size or larger than the nut.  
 
Revise the first sentence of Article 1077.01 (d) of the Standard Specifications to read: 
 
All posts and bases shall be steel and hot dipped galvanized according to AASHTO M 111.  If 
the Department approves painting, powder coating by the manufacturer will be required over the 
galvanization in accordance with 851.01TS TRAFFIC SIGNAL PAINTING Special Provisions. 
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PEDESTRIAN PUSH-BUTTON POST 
Effective: May 22, 2002 
Revised: July 01, 2015 
876.01TS 
 
Revise the first sentence of Article 1077.02 (a) of the Standard Specifications to read: 
 
The steel post shall be according to Article 1077.01. Washers for post bases shall be the same 
size or larger than the nut. 
 
Revise the first sentence of Article 1077.02 (a) of the Standard Specifications to read: 
 
All posts and bases shall be steel and hot dipped galvanized according to AASHTO M 111.  If 
the Department approves painting, powder coating by the manufacturer will be required over the 
galvanization in accordance with 851.01TS TRAFFIC SIGNAL PAINTING Special Provisions. 
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MAST ARM ASSEMBLY AND POLE 
Effective: May 22, 2002 
Revised: July 01, 2015 
877.01TS 
 
Revise the second sentence of Article 1077.03 (a)(3) of the Standard Specifications to read: 
 
Traffic signal mast arms shall be one piece construction, unless otherwise approved by the 
Engineer.   
 
Add the following to Article 1077.03 (a)(3) of the Standard Specifications:  
 
If the Department approves painting, powder coating by the manufacturer will be required over 
the galvanization in accordance with 851.01TS TRAFFIC SIGNAL PAINTING Special 
Provisions. 
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CONCRETE FOUNDATIONS 
Effective: May 22, 2002 
Revised: July 01, 2015 
878.01TS 
 
Add the following to Article 878.03 of the Standard Specifications: 
 
All anchor bolts shall be according to Article 1006.09, with all anchor bolts hot dipped 
galvanized a minimum of 12 in. (300 mm) at the threaded end.   
 
Foundations used for Combination Mast Arm Poles shall provide an extra 2-1/2 inch (65 mm) 
raceway. 
 
No foundation is to be poured until the Resident Engineer gives his/her approval as to the depth 
of the foundation.   
 
Add the following to the first paragraph of Article 878.05 of the Standard Specifications: 
 
The price shall include a concrete apron in front of the cabinet and UPS as shown in the plans 
or as directed by the engineer.   
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LIGHT EMITTING DIODE (LED) PEDESTRIAN SIGNAL HEAD 
Effective: May 22, 2002 
Revised: July 1, 2015 
881.01TS 
 
Add the following to the third paragraph of Article 881.03 of the Standard Specifications: 
 
No mixing of different types of pedestrian traffic signals or displays will be permitted. 
 
Add the following to Article 881.03 of the Standard Specifications: 
 
(a) Pedestrian Countdown Signal Heads.  
 

(1) Pedestrian Countdown Signal Heads shall not be installed at signalized intersections 
where traffic signals and railroad warning devices are interconnected. 

 
(2) Pedestrian Countdown Signal Heads shall be 16 inch (406mm) x 18 inch (457mm), for 

single units with glossy yellow or black polycarbonate housings.  All pedestrian head 
housings shall be the same color (yellow or black) at the intersection.  For new 
signalized intersections and existing signalized intersections where all pedestrian heads 
are being replaced, the proposed head housings shall be black.  Where only selected 
heads are being replaced, the proposed head housing color (yellow or black) shall match 
existing head housings.  Connecting hardware and mounting brackets shall be 
polycarbonate (black).  A corrosion resistant anti-seize lubricant shall be applied to all 
metallic mounting bracket joints, and shall be visible to the inspector at the signal turn-
on. 

 
(3) Each pedestrian signal LED module shall be fully MUTCD compliant and shall consist of 

double overlay message combining full LED symbols of an Upraised Hand and a 
Walking Person.  “Egg Crate” type sun shields are not permitted.  Numerals shall 
measure 9 inches (229mm) in height and easily identified from a distance of 120 feet 
(36.6m). 

 
Materials. 
Add the following to Article 1078.02 of the Standard Specifications: 
 
General. 
 
1. The module shall operate in one mode:  Clearance Cycle Countdown Mode Only.  The 
countdown module shall display actual controller programmed clearance cycle and shall start 
counting when the flashing clearance signal turns on and shall countdown to “0” and turn off 
when the steady Upraised Hand (symbolizing Don’t Walk) signal turns on.  Module shall not 
have user accessible switches or controls for modification of cycle. 
 
2. At power on, the module shall enter a single automatic learning cycle.  During the 
automatic learning cycle, the countdown display shall remain dark. 
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3. The module shall re-program itself if it detects any increase or decrease of Pedestrian 
Timing. The counting unit will go blank once a change is detected and then take one complete 
pedestrian cycle (with no counter during this cycle) to adjust its buffer timer. 
 
4. If the controller preempts during the Walking Person (symbolizing Walk), the countdown 
will follow the controller's directions and will adjust from Walking Person to flashing Upraised 
Hand.  It will start to count down during the flashing Upraised Hand.  
 
5. If the controller preempts during the flashing Upraised Hand, the countdown will continue 
to count down without interruption. 
 
6. The next cycle, following the preemption event, shall use the correct, initially 
programmed values. 
 
7. If the controller output displays Upraised Hand steady condition and the unit has not 
arrived to zero or if both the Upraised Hand and Walking Person are dark for some reason, the 
unit suspends any timing and the digits will go dark. 
 
8. The digits will go dark for one pedestrian cycle after loss of power of more than 1.5 
seconds. 
 
9. The countdown numerals shall be two (2) “7 segment” digits forming the time display 
utilizing two rows of LEDs.  
 
10. The LED module shall meet the requirements of the Institute of Transportation 
Engineers (ITE) LED purchase specification, “Pedestrian Traffic Control Signal Indications - Part 
2: LED Pedestrian Traffic Signal Modules,” or applicable successor ITE specifications, except 
as modified herein.  
 
11. The LED modules shall provide constant light output under power.  Modules with 
dimming capabilities shall have the option disabled or set on a non-dimming operation. 
 
12. In the event of a power outage, light output from the LED modules shall cease 
instantaneously.   
 
13. The LEDs utilized in the modules shall be AlInGaP technology for Portland Orange 
(Countdown Numerals and Upraised Hand) and GaN technology for Lunar White (Walking 
Person) indications.   
 
14. The individual LEDs shall be wired such that a catastrophic loss or the failure of one or 
more LED will not result in the loss of the entire module. 
 
Basis of Payment. 
Add the following to the first paragraph of Article 881.04 of the Standard Specifications: 
 
The price shall include furnishing the equipment described above, all mounting hardware and 
installing them in satisfactory operating condition. 
 
Add the following to Article 881.04 of the Standard Specifications: 
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If the work consists of retrofitting an existing polycarbonate pedestrian signal head and 
pedestrian countdown signal head with light emitting diodes (LEDs), it will be paid for as a 
PEDESTRIAN SIGNAL HEAD, LED, RETROFIT, of the type specified, and of the particular kind 
of material, when specified.  Price shall be payment in full for furnishing the equipment 
described above including LED modules, all mounting hardware, and installing them in 
satisfactory operating condition.  
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TRAFFIC SIGNAL BACKPLATE 
Effective: May 22, 2002 
Revised: July 1, 2015 
882.01TS 
 
Delete 1st sentence of Article 1078.03 of the Standard Specifications and add “All backplates 
shall be louvered, formed ABS plastic”. 
 
Add the following to the third paragraph of Article 1078.03 of the Standard Specifications.  The 
retroreflective backplate shall not contain louvers. 
 
Delete second sentence of the fourth paragraph of Article 1078.03 the Standard Specifications.   
 
Add the following to the fourth paragraph of Article 1078.03 of the Standard Specifications: 
 
When retro reflective sheeting is specified, it shall be Type ZZ sheeting according to Article 
1091.03 and applied in preferred orientation for the maximum angularity according to the 
vendor’s recommendations.  The retroreflective sheeting shall be installed under a controlled 
environment at the vendor/equipment supplier before shipment to the contractor.  The formed 
plastic backplate shall be prepared and cleaned, following recommendations of the 
retroreflective sheeting manufacturer. 
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DETECTOR LOOP 
Effective: May 22, 2002 
Revised: July 1, 2018 
886.01TS 
 
Procedure. 
A minimum of seven (7) working days prior to the Contractor cutting loops, the Contractor shall 
mark the proposed loop locations and contact the Area Traffic Signal Maintenance and 
Operations Engineer (847) 705-4424 to inspect and approve the layout.  When preformed 
detector loops are installed, the Contractor shall have them inspected and approved prior to the 
pouring of the Portland cement concrete surface, using the same notification process as above. 
 
Installation. 
Revise Article 886.04 of the Standard Specifications to read: 
Loop detectors shall be installed according to the requirements of the “District One Standard 
Traffic Signal Design Details.” Saw-cuts (homeruns on preformed detector loops) from the loop 
to the edge of pavement shall be made perpendicular to the edge of pavement when possible in 
order to minimize the length of the saw-cut (homerun on preformed detector loops) unless 
directed otherwise by the Engineer or as shown on the plan. 
 
The detector loop cable insulation shall be labeled with the cable specifications. 
 
Each loop detector lead-in wire shall be labeled in the handhole using a water proof tag, from an 
approved vendor, secured to each wire with nylon ties. 
 
Resistance to ground shall be a minimum of 100 mega-ohms under any conditions of weather 
or moisture.  Inductance shall be more than 50 and less than 700 microhenries. Quality 
readings shall be more than 5. 
 
(a) Type I.  All loops installed in new asphalt pavement shall be installed in the binder course 

and not in the surface course.  The edge of pavement, curb and handhole shall be cut with a 
1/4 inch (6.3 mm) deep x 4 inches (100 mm) saw cut to mark location of each loop cable. 

 
(b) Loop sealant shall be two-component thixotropic chemically cured polyurethane from an 

approved vendor.  The sealant shall be installed 1/8 inch (3 mm) below the pavement 
surface.  If installed above the surface the excess shall be removed immediately. 

 
(c) Preformed.  This work shall consist of furnishing and installing a rubberized or cross linked 

polyethylene heat resistant preformed traffic signal loop in accordance with the Standard 
Specifications, except for the following: 

 
(d) Preformed detector loops shall be installed in the sub-base under the Portland cement 

concrete pavement.  Loop lead-ins shall be extended to a temporary protective enclosure 
near the proposed handhole location.  The protective enclosure shall provide sufficient 
protection from other construction activities and may be buried for additional protection. 

 



Bliss Road/Wheeler Road at IL 47 
Section 13-00026-00-CH 

Village of Sugar Grove, Kane County 
  Contract No. 61E52 

 

103 
 

(e) Handholes shall be placed next to the shoulder or back of curb when preformed detector 
loops enter the handhole.  CNC, included in this pay item, shall be used to protect the 
preformed lead-ins from back of curb to the handhole. 

 
(f) Preformed detector loops shall be factory assembled with ends capped and sealed against 

moisture and other contaminants.  The loop configurations and homerun lengths shall be 
assembled for the specific application.  The loop and homerun shall be constructed using 
5/8 inch (16 mm) outside diameter (minimum), 3/8 inch (9.5 mm) inside diameter (minimum) 
Class A oil resistant synthetic cord reinforced hydraulic hose with 250 psi (1,720 kPa) 
internal pressure rating or a similarly sized XLPE cable jacket.  Hose for the loop and 
homerun assembly shall be one continuous piece.  No joints or splices shall be allowed in 
the hose except where necessary to connect homeruns to the loops.  This will provide 
maximum wire protection and loop system strength.  Hose tee connections shall be heavy 
duty high temperature synthetic rubber.  The tee shall be of proper size to attach directly to 
the hose, minimizing glue joints.  The tee shall have the same flexible properties as the hose 
to insure that the whole assembly can conform to pavement movement and shifting without 
cracking or breaking.  For XLPE jacketed preformed loops, all splice connections shall be 
soldered, sealed, and tested before being sealed in a high impact glass impregnated plastic 
splice enclosure.  The wire used shall be #16 THWN stranded copper.  The number of turns 
in the loop shall be application specific.  Homerun wire pairs shall be twisted a minimum of 
eight turns per foot.  No wire splices will be allowed in the preformed loop assembly.  The 
loop and homeruns shall be filled and sealed with a flexible sealant to insure complete 
moisture blockage and further protect the wire.  The preformed loops shall be constructed to 
allow a minimum of 6.5 feet of extra cable in the handhole. 

 
Method of Measurement. 
Add the following to Article 886.05 of the Standard Specifications: 
 
Preformed detector loops will be measured along the detector loop embedded in the pavement, 
rather than the actual length of the wire. Detector loop measurements shall include the saw cut 
and the length of the detector loop wire to the edge of pavement.  The detector loop wire, 
including all necessary connections for proper operations, from the edge of pavement to the 
handhole, shall be included in the price of the detector loop.  CNC, trench and backfill, and 
drilling of pavement or handholes shall be included in detector loop quantities. 
 
Basis of Payment.  
This work shall be paid for at the contract unit price per foot (meter) for DETECTOR LOOP, 
TYPE I or PREFORMED DETECTOR LOOP as specified in the plans, which price shall be 
payment in full for furnishing and installing the detector loop and all related connections for 
proper operation. 
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PEDESTRIAN PUSH-BUTTON 
Effective: May 22, 2002 
Revised: July 1, 2015 
888.01TS 
 
Description. 
Revise Article 888.01 of the Standard Specifications to read: 
 
This work shall consist of furnishing and installing a latching (single call) or non-latching (dual 
call) pedestrian push-button and a regulatory pedestrian instruction sign according to MUTCD, 
sign series R10-3e 9” x 15” sign with arrow(s) for a count-down pedestrian signal.  The 
pedestrian station sign size without count-down pedestrian signals shall accommodate a 
MUTCD sign series R10-3b or R10-3d 9” x 12” sign with arrow(s). 
 
Installation. 
Add the following to Article 888.03 of the Standard Specifications: 
 
A mounting bracket and/or extension shall be used to assure proper orientation when two 
pedestrian push buttons are required for one post. The price of the bracket and/or extension 
shall be included in the cost of the pedestrian push button. The contractor is not allowed to 
install a push-button assembly with the sign below the push-button in order to meet mounting 
requirements. 
 
Materials. 
Revise Article 1074.02(a) of the Standard Specifications to read: 

 
The pedestrian push-button housing shall be constructed of aluminum alloy according to ASTM 
B 308 6061-T6 and powder coated yellow, unless otherwise noted on the plans.  The housing 
shall be furnished with suitable mounting hardware. 
 
Revise Article 1074.02(e) of the Standard Specifications to read: 
 
Stations shall be designed to be mounted to a post, mast arm pole or wood pole.  The station 
shall be aluminum and shall accept a 3 inch (75mm) round push-button assembly and a 
regulatory pedestrian instruction sign according to MUTCD, sign series R10-3e 9” x 15” sign 
with arrow(s) for a count-down pedestrian signal.  The pedestrian station size without count-
down pedestrian signals shall accommodate a MUTCD sign series R10-3b or R10-3d 9” x 12” 
sign with arrow(s). 
 
Add the following to Article 1074.02 of the Standard Specifications: 
 

(f) Location.  Pedestrian push-buttons and stations shall be mounted to a post, mast arm 
pole or wood pole as shown on the plans and shall be fully ADA accessible from a 
paved or concrete surface.  See the District’s Detail sheets for orientation and mounting 
details. 

 
Basis of Payment. 
Revise Article 888.04 of the Standard Specifications to read: 
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This work will be paid for at the contract unit price per each for PEDESTRIAN PUSH-BUTTON 
or PEDESTRIAN PUSH-BUTTON, NON-LATCHING. 
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TEMPORARY TRAFFIC SIGNAL INSTALLATION 
Effective: May 22, 2002 
Revised: January 1, 2017 
890.01TS 
 
Revise Section 890 of the Standard Specifications to read: 
 
Description. 
This work shall consist of furnishing, installing, maintaining, and removing a temporary traffic 
signal installation as shown on the plans, including but not limited to temporary signal heads, 
emergency vehicle priority systems, interconnect, vehicle detectors, uninterruptable power 
supply, and signing.  Temporary traffic signal controllers and cabinets interconnected to railroad 
traffic control devices shall be new.  When temporary traffic signals will be operating within a 
county or local agency Traffic Management System, the equipment must be NTCIP compliant 
and compatible with the current operating requirements of the Traffic Management System. 
 
General. 
Only an approved controller equipment supplier will be allowed to assemble temporary traffic 
signal and railroad traffic signal cabinet.  Traffic signal inspection and TURN-ON shall be 
according to 800.01TS TRAFFIC SIGNAL GENERAL REQUIREMENTS special provision.  
 
Construction Requirements. 

(a) Controllers.  
 
1. Only controllers supplied by one of the District approved closed loop equipment 

supplier will be approved for use at temporary signal locations.  All controllers 
used for temporary traffic signals shall be fully actuated NEMA microprocessor 
based with RS232 data entry ports compatible with existing monitoring software 
approved by IDOT District 1, installed in NEMA TS2 cabinets with 8 phase back 
panels, capable of supplying 255 seconds of cycle length and individual phase 
length settings up to 99 seconds.  On projects with one lane open and two way 
traffic flow, such as bridge deck repairs, the temporary signal controller shall be 
capable of providing an adjustable all red clearance setting of up to 30 seconds 
in length.  All controllers used for temporary traffic signals shall meet or exceed 
the requirements of Section 857 of the Standard Specifications with regards to 
internal time base coordination and preemption.  All railroad interconnected 
temporary controllers and cabinets shall be new and shall satisfy the 
requirements of Article 857.02 of the Standard Specifications and as modified 
herein. 

 
2. Only control equipment, including controller cabinet and peripheral equipment, 

supplied by one of the District approved closed loop equipment suppliers will be 
approved for use at temporary traffic signal locations.  All control equipment for 
the temporary traffic signal(s) shall be furnished by the Contractor unless 
otherwise stated in the plans.  On projects with multiple temporary traffic signal 
installations, all controllers shall be the same manufacturer brand and model 
number with the latest version software installed at the time of the signal TURN-
ON. 
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(b) Cabinets.  All temporary traffic signal cabinets shall have a closed bottom made of 
aluminum alloy.  The bottom shall be sealed along the entire perimeter of the cabinet 
base to ensure a water, dust and insect-proof seal.  The bottom shall provide a 
minimum of two (2) 4 inch (100 mm) diameter holes to run the electric cables 
through.  The 4 inch (100 mm) diameter holes shall have a bushing installed to 
protect the electric cables and shall be sealed after the electric cables are installed. 

 
(c) Grounding. Grounding shall be provided for the temporary traffic signal cabinet 

meeting or exceeding the applicable portions of the National Electrical Code, Section 
806 of the Standard Specifications and shall meet the requirements of the 806.01TS 
GROUNDING OF TRAFFIC SIGNAL SYSTEMS special provision. 

 
(d) Traffic Signal Heads. All traffic signal sections shall be 12 inches (300 mm).   

Pedestrian signal sections shall be 16 inch (406mm) x 18 inch (457mm).  Traffic 
signal sections shall be LED with expandable view, unless otherwise approved by 
the Engineer.  Pedestrian signal heads shall be Light Emitting Diode (LED) 
Pedestrian Countdown Signal Heads except when a temporary traffic signal is 
installed at an intersection interconnected with a railroad grade crossing.  When a 
temporary traffic signal is installed at an intersection interconnected with a railroad 
grade crossing, Light Emitting Diode (LED) Pedestrian Signal Heads shall be 
furnished.  The temporary traffic signal heads shall be placed as indicated on the 
temporary traffic signal plan or as directed by the Engineer.  If no traffic staging is in 
place or will not be staged on the day of the turn on, the temporary traffic signal shall 
have the signal head displays, signal head placements and controller phasing match 
the existing traffic signal or shall be as directed by the engineer. The Contractor shall 
furnish enough extra cable length to relocate heads to any position on the span wire 
or at locations illustrated on the plans for construction staging.  The temporary traffic 
signal shall remain in operation during all signal head relocations.  Each temporary 
traffic signal head shall have its own cable from the controller cabinet to the signal 
head. 

 
(e) Interconnect.  
  

1. Temporary traffic signal interconnect shall be provided using fiber optic cable or 
wireless interconnect technology as specified in the plans.  The Contractor may 
request, in writing, to substitute the fiber optic temporary interconnect indicated in 
the contract documents with a wireless interconnect.  The Contractor must 
provide assurances that the radio device will operate properly at all times and 
during all construction staging.  If approved for use by the Engineer, the 
Contractor shall submit marked-up traffic signal plans indicating locations of 
radios and antennas and installation details.  If wireless interconnect is used, and 
in the opinion of the engineer, it is not viable, or if it fails during testing or 
operations, the Contractor shall be responsible for installing all necessary poles, 
fiber optic cable, and other infrastructure for providing temporary fiber optic 
interconnect at no cost to the contract. 
 

2. The existing system interconnect and phone lines are to be maintained as part of 
the Temporary Traffic Signal Installation specified for on the plan.  The 
interconnect, including any required fiber splices and terminations, shall be 
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installed into the temporary controller cabinet as per the notes or details on the 
plans.  All labor and equipment required to install and maintain the existing 
interconnect as part of the Temporary Traffic Signal Installation shall be included 
in the cost of TEMPORARY TRAFFIC SIGNAL INSTALLATION. When shown in 
the plans, temporary traffic signal interconnect equipment shall be furnished and 
installed.  The temporary traffic signal interconnect shall maintain interconnect 
communications throughout the entire signal system for the duration of the 
project.  Any temporary signal within an existing closed loop traffic signal system 
shall be interconnected to that system using similar brand control equipment at 
no additional cost to the contract.   

 
3. Temporary wireless interconnect. The radio interconnect system shall be 

compatible with Eagle or Econolite controller closed loop systems.  This work 
shall include all temporary wireless interconnect components, at the adjacent 
existing traffic signal(s) to provide a completely operational closed loop system.  
This work shall include all materials, labor and testing to provide the completely 
operational closed loop system as shown on the plans.  The radio interconnect 
system shall include the following components:   

 
a. Rack or Shelf Mounted RS-232 Frequency Hopping Spread Spectrum 

(FHSS) Radio  
b. Software for Radio Configuration (Configure Frequency and Hopping 

Patterns) 
c. Antennas (Omni Directional or Yagi Directional) 
d. Antenna Cables, LMR400, Low Loss.  Max. 100-ft from controller cabinet 

to antenna 
e. Brackets, Mounting Hardware, and Accessories Required for Installation 
f. RS232 Data Cable for Connection from the radio to the local or master 

controller 
g. All other components required for a fully functional radio interconnect 

system 
 

All controller cabinet modifications and other modifications to existing 
equipment that are required for the installation of the radio interconnect 
system components shall be included in the cost of TEMPORARY TRAFFIC 
SIGNAL INSTALLATION. 
 
The radio interconnect system may operate at 900Mhz (902-928) or 2.4 Ghz 
depending on the results of a site survey.  The telemetry shall have an 
acceptable rate of transmission errors, time outs, etc. comparable to that of a 
hardwire system. 
 
The proposed or existing master controller and telemetry module shall be 
configured for use with the radio interconnect at a minimum rate of 9600 
baud. 
 
The radio interconnect system shall include all other components required for 
a complete and fully functional telemetry system and shall be installed in 
accordance to the vendors recommendations. 
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(f) Emergency Vehicle Pre-Emption. All emergency vehicle preemption equipment (light 

detectors, light detector amplifiers, confirmation beacons, etc.) as shown on the 
temporary traffic signal plans shall be provided by the Contractor.  It shall be the 
Contractor's responsibility to contact the municipality or fire district to verify the brand 
of emergency vehicle preemption equipment to be installed prior to the contract 
bidding.  The equipment must be completely compatible with all components of the 
equipment currently in use by the Agency.  All light operated systems shall operate 
at a uniform rate of 14.035 hz ±0.002, or as otherwise required by the Engineer, and 
provide compatible operation with other light systems currently being operated in the 
District.  All labor and material required to install and maintain the Emergency 
Vehicle Preemption installation shall be included in the item Temporary Traffic Signal 
Installation. 

 
(g) Vehicle Detection. All temporary traffic signal installations shall have vehicular 

detection installed at all approaches of the intersection and as directed by the 
Engineer.  Pedestrian push buttons shall be provided for all pedestrian signal 
heads/phases as directed by the Engineer.  Microwave vehicle sensors or video 
vehicle detection system shall be approved by IDOT prior to Contractor furnishing 
and installing.  The Contractor shall install, wire, and adjust the alignment of the 
microwave vehicle sensor or video vehicle detection system in accordance to the 
manufacturer’s recommendations and requirements.  The Contractor shall be 
responsible for adjusting the alignment of the microwave vehicle sensor or video 
vehicle detection system for all construction staging changes and for maintaining 
proper alignment throughout the project.  An equipment supplier shall be present and 
assist the contractor in setting up and maintaining the microwave vehicle sensor or 
video vehicle detection system.  An in-cabinet video monitor shall be provided with 
all video vehicle detection systems and shall be included in the item Temporary 
Traffic Signal Installation. 

 
(h) Uninterruptable Power Supply.  All temporary traffic signal installations shall have 

Uninterruptable Power Supply (UPS).  The UPS cabinet shall be mounted to the 
temporary traffic signal cabinet and shall be according to the applicable portions of 
Section 862 of the Standard Specifications and as modified in 862.01TS 
UNITERRUPTABLE POWER SUPPLY, SPECIAL Special Provision. 

 
(i) Signs. All existing street name and intersection regulatory signs shall be removed 

from existing poles and relocated to the temporary signal span wire.  If new mast arm 
assembly and pole(s) and posts are specified for the permanent signals, the signs 
shall be relocated to the new equipment at no extra cost.  Any intersection regulatory 
signs that are required for the temporary traffic signal shall be provided as shown on 
the plans or as directed by the Engineer.  Relocation, removing, bagging and 
installing the regulatory signs for the various construction stages shall be provided as 
shown on the plans or as directed by the Engineer.  If Illuminated Street Name Signs 
exist they shall be taken down and stored by the contractor and reflecting street 
name signs shall be installed on the temporary traffic signal installation. 

 
(j) Energy Charges. The electrical utility energy charges for the operation of the 

temporary traffic signal installation shall be paid for by others if the installation 
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replaces an existing signal.  Otherwise charges shall be paid for under 109.05 of the 
Standard Specifications. 

 
(k) Maintenance. Maintenance shall meet the requirements of the Standard 

Specifications and 850.01TS MAINTENANCE OF EXISTING TRAFFIC SIGNAL 
INSTALLATION Special Provisions. Maintenance of temporary signals and of the 
existing signals shall be included in the cost of the TEMPORARY TRAFFIC SIGNAL 
INSTALLATION pay item.  When temporary traffic signals are to be installed at 
locations where existing signals are presently operating, the Contractor shall be fully 
responsible for the maintenance of the existing signal installation as soon as he 
begins any physical work on the Contract or any portion thereof.  In addition, a 
minimum of seven (7) days prior to assuming maintenance of the existing traffic 
signal installation(s) under this Contract, the Contractor shall request that the 
Resident Engineer contact the Bureau of Traffic Operations (847) 705-4424 for an 
inspection of the installation(s). 

 
(l) Temporary Traffic Signals for Bridge Projects. Temporary Traffic Signals for bridge 

projects shall follow the State Standards, Standard Specifications, Special Provisions 
and any plans for Bridge Temporary Traffic Signals included in the plans.  The 
installation shall meet the Standard Specifications and all other requirements in this 
TEMPORARY TRAFFIC SIGNAL INSTALLATION specification.  In addition all 
electric cable shall be aerially suspended, at a minimum height of 18 feet (5.5m) on 
temporary wood poles (Class 5 or better) of 45 feet (13.7 m) minimum height.  The 
signal heads shall be span wire mounted or bracket mounted to the wood pole or as 
directed by the Engineer.  The Controller cabinet shall be mounted to the wood pole 
as shown in the plans, or as directed by the Engineer.  Microwave vehicle sensors or 
video vehicle detection system may be used in place of detector loops as approved 
by the Engineer. 

 
(m) Temporary Portable Traffic Signal for Bridge Projects.  

 
1. The controller and cabinet shall be NEMA type designed for NEMA TS2 Type 1 

operation. Controller and LED signal displays shall meet the applicable Standard 
Specifications and all other requirements in this TEMPORARY TRAFFIC 
SIGNAL INSTALLATION special provision. 

 
2. Work shall be according to Article 701.18(b) of the Standard Specifications 

except as noted herein. 
 
3. General. 

 
a. The temporary portable bridge traffic signals shall be trailer-mounted 

units. The trailer-mounted units shall be set up securely and level. Each 
unit shall be self-contained and consist of two signal heads. The left 
signal head shall be mounted on a mast arm capable of extending over 
the travel lane. Each unit shall contain a solar cell system to facilitate 
battery charging. There shall be a minimum of 12 days backup reserve 
battery supply and the units shall be capable of operating with a 120 V 
power supply from a generator or electrical service.   
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b. All signal heads located over the travel lane shall be mounted at a 

minimum height of 17 feet (5m) from the bottom of the signal back plate 
to the top of the road surface. All far right signal heads located outside the 
travel lane shall be mounted at a minimum height of 8 feet (2.5m) from 
the bottom of the signal back plate to the top of the adjacent travel lane 
surface.   

 
c. The long all red intervals for the traffic signal controller shall be adjustable 

up to 250 seconds in one-second increments. 
 
d. As an alternative to detector loops, temporary portable bridge traffic 

signals may be equipped with microwave sensors or other approved 
methods of vehicle detection and traffic actuation.   

 
e. All portable traffic signal units shall be interconnected using hardwire 

communication cable.  Radio communication equipment may be used 
only with the approval of the Engineer.  If radio communication is used, a 
site analysis shall be completed to ensure that there is no interference 
present that would affect the traffic signal operation. The radio equipment 
shall meet all applicable FCC requirements.   

 
f. The temporary portable bridge traffic signal system shall meet the 

physical display and operational requirements of conventional traffic 
signals as specified in Part IV and other applicable portions of the 
currently adopted version of the Manual on Uniform Traffic Control 
Devices (MUTCD) and the Illinois MUTCD. The signal system shall be 
designed to continuously operate over an ambient temperature range 
between -30 ºF (-34 ºC) and 120 ºF (48 ºC).  When not being utilized to 
inform and direct traffic, portable signals shall be treated as non-operating 
equipment according to Article 701.11. 

 
Basis of Payment. 
This work shall be paid for at the contract unit price each for TEMPORARY TRAFFIC SIGNAL 
INSTALLATION, TEMPORARY BRIDGE TRAFFIC SIGNAL INSTALLATION, or TEMPORARY 
PORTABLE BRIDGE TRAFFIC SIGNAL INSTALLATION, the price of which shall include all 
costs for the modifications required for traffic staging, changes in signal phasing as required in 
the Contract plans, microwave vehicle sensors, video vehicle detection system, any 
maintenance or adjustment to the microwave vehicle sensors/video vehicle detection system, 
the temporary wireless interconnect system, temporary fiber optic interconnect system, all 
material required, the installation and complete removal of the temporary traffic signal, and any 
changes required by the Engineer.  Each intersection will be paid for separately. 
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TEMPORARY TRAFFIC SIGNAL TIMING 
Effective: May 22, 2002 
Revised: July 1, 2015 
890.02TS 
 
Description. 
This work shall consist of developing and maintaining appropriate traffic signal timings for the 
specified intersection for the duration of the temporary signalized condition, as well as impact to 
existing traffic signal timings caused by detours or other temporary conditions. 
 
All timings and adjustments necessary for this work shall be performed by an approved 
Consultant who has previous experience in optimizing Closed Loop Traffic signal Systems for 
District One of the Illinois Department of Transportation.  The Contractor shall contact the Traffic 
Signal Engineer at (847) 705-4424 for a listing of approved Consultants. 
 
The following tasks are associated with TEMPORARY TRAFFIC SIGNAL TIMING. 

(a) Consultant shall attend temporary traffic signal inspection (turn-on) and/or detour 
meeting and conduct on-site implementation of the traffic signal timings.   

 
(b) Consultant shall be responsible for making fine-tuning adjustments to the timings in 

the field to alleviate observed adverse operating conditions and to enhance 
operations. 

 
(c) Consultant shall provide monthly observation of traffic signal operations in the field.   
 
(d) Consultant shall provide on-site consultation and adjust timings as necessary for 

construction stage changes, temporary traffic signal phase changes, and any other 
conditions affecting timing and phasing, including lane closures, detours, and other 
construction activities. 

 
(e) Consultant shall make timing adjustments and prepare comment responses as 

directed by the Area Traffic Signal Operations Engineer. 
 
(f)  Return original timing plan once construction is complete. 
 

Basis of Payment. 
The work shall be paid for at the contract unit price each for TEMPORARY TRAFFIC SIGNAL 
TIMING, which price shall be payment in full for performing all work described herein per 
intersection.  When the temporary traffic signal installation is turned on and/or detour 
implemented, 50 percent of the bid price will be paid.  The remaining 50 percent of the bid price 
will be paid following the removal of the temporary traffic signal installation and/or detour. 
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REMOVE EXISTING TRAFFIC SIGNAL EQUIPMENT 
Effective: May 22, 2002 
Revised: July 1, 2015 
895.02TS 
 
Add the following to Article 895.05 of the Standard Specifications: 
 
The traffic signal equipment which is to be removed and is to become the property of the 
Contractor shall be disposed of outside the right-of-way at the Contractor’s expense. 
 
All equipment to be returned to the State shall be delivered by the Contractor to the State's 
Traffic Signal Maintenance Contractor's main facility. The Contractor shall contact the State's 
Electrical Maintenance Contractor to schedule an appointment to deliver the equipment. No 
equipment will be accepted without a prior appointment. All equipment shall be delivered within 
30 days of removing it from the traffic signal installation. The Contractor shall provide one hard 
copy and one electronic file of a list of equipment that is to remain the property of the State, 
including model and serial numbers, where applicable.  The Contractor shall also provide a copy 
of the Contract plan or special provision showing the quantities and type of equipment. 
Controllers and peripheral equipment from the same location shall be boxed together 
(equipment from different locations may not be mixed) and all boxes and controller cabinets 
shall be clearly marked or labeled with the location from which they were removed. If equipment 
is not returned according to these requirements, it will be rejected by the State's Electrical 
Maintenance Contractor. The Contractor shall be responsible for the condition of the traffic 
signal equipment from the time Contractor takes maintenance of the signal installation until the 
acceptance of a receipt drawn by the State's Electrical Maintenance Contractor indicating the 
items have been returned in good condition. 
 
The Contractor shall safely store and arrange for pick up or delivery of all equipment to be 
returned to agencies other than the State. The Contractor shall package the equipment and 
provide all necessary documentation as stated above. 
 
Traffic signal equipment which is lost or not returned to the Department for any reason shall be 
replaced with new equipment meeting the requirements of these Specifications at no cost to the 
contract. 
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REMOVE EXISTING FLARED END SECTION 
This work shall be in accordance with Section 605 of the Standard Specifications insofar 
as applicable and the following provisions. 
 
This work consists of the removal of existing flared end sections where shown on plan.  
All materials resulting from the removing of existing flared end sections shall be 
disposed of by the contractor according to Article 202.03. 
 
The work of removing existing flared end sections where the existing inlet and/or outlet 
pipes are to be abandoned will be paid for at the contract unit price per each for 
REMOVE EXISTING FLARED END SECTION.  This price shall include all material, 
equipment, and labor necessary to complete this work. 

EXPLORATION TRENCH, SPECIAL 
This item shall consist of excavating a trench at locations as directed by the Engineer 
for the purpose of locating existing water service, sanitary sewer lines, or other existing 
utility conflicts within the construction limits of the proposed improvements. A nominal 
quantity of exploratory excavation has been included in the schedule of prices for the 
purpose of establishing a unit price for this item of work. 

The trench shall be deep enough to expose the existing utility. The width of the trench 
shall be sufficient to allow proper investigation to determine the depth and condition of 
the utility. 

The Contractor shall familiarize themselves with the locations of all underground utilities 
of facilities as outlined in Article 107.31 of the Standard Specifications and shall save 
such facilities from damage. 

The exploration trench shall be backfilled with trench backfill meeting the requirements 
of the Standard Specifications, the cost of which shall be paid for at the contract price 
per CUBIC YARD for TRENCH BACKFILL. 

This item shall include ALL labor and material necessary to saw cut and remove the 
pavement, excavate the utility, and to maintain the trench so as to be safely passable to 
the motoring public. All materials used to backfill the excavated area, top off the trench, 
or repair any damaged utilities shall conform to the appropriate specifications as noted 
by this contract or as approved by the Engineer. 

All materials resulting from this work shall be disposed of at the contractor’s expense, 
outside the limits of the job, at locations acceptable to the Engineer and in accordance 
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with Section 107.01 of the Standard Specifications, as amended by Public Act 90-761.  
A sample of the required load ticket is included in this contract. 

Basis of Payment 

This item shall be measured for payment per FOOT for EXPLORATION TRENCH, 
SPECIAL as designated by the Engineer regardless of the depth necessary to obtain 
the required data.  No additional compensation will be allowed for any delays, 
inconvenience or damage sustained by the Contractor in performing the work.  

ADJUSTING WATER MAIN, 12” 
This work shall include all labor and materials necessary to adjust the existing water 
main when it is in conflict with proposed utilities. This shall involve excavation of all 
material necessary to properly cut and remove the required length of water main. The 
length of the water main to be adjusted shall be enough to properly adjust the water 
main to avoid the proposed utility, or at the direction of the Engineer. All AWWA water 
main disinfection requirements shall be followed. 

Any water shutdowns required to adjust the water main shall be coordinated with the 
Engineer and the Village’s water department. All required materials shall be on site prior 
to water shut down. The Contractor shall work diligently to limit the length of time the 
water is shut down. 

This work will be paid for at the contract unit price per foot for ADJUSTING WATER 
MAIN, 12”. This shall include all fittings, connections, blocking, bedding, existing pipe 
removal, disinfection, materials, equipment, and labor necessary to properly adjust the 
water main per the direction of the Engineer. Any new water main within two feet of 
proposed pavement or curb will be backfilled with trench backfill and paid for at the 
contract unit price per cubic yard of TRENCH BACKFILL. 

FIRE HYDRANTS TO BE RELOCATED 
This work shall be in accordance with Section 564 of the Standard Specifications insofar 
as applicable and the following provisions. This work shall consist of relocating an 
existing fire hydrant to the location determined by the Engineer. This shall include all 
fittings, connections, blocking, bedding, existing pipe removal, disinfection, materials, 
equipment, and labor necessary to properly relocate the fire hydrant per the direction of 
the Engineer.  This work will be paid for at the contract unit price per each for FIRE 
HYDRANTS TO BE RELOCATED. 
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HOT-MIX ASPHALT SURFACE REMOVAL, VARIABLE DEPTH 
This work shall be in accordance with Section 440 of the Standard Specifications insofar 
as applicable and the following provisions. 
 
This work shall consist of the removal of the existing hot-mix asphalt surface to a depth 
as directed by the Engineer (including all loose and defective surface), in preparation for 
hot-mix asphalt surfacing.  The depth of Hot-Mix Asphalt Surface Removal, Variable 
Depth shall be sufficient as to place Leveling Binder and Hot-Mix Asphalt Surface 
Course to the grades shown on the cross sections in the plans. 
 
Hot-Mix Asphalt Surface Removal, Variable Depth shall be measured in place and the 
areas computed in square yards.  The area measured shall be the actual areas required 
as directed by the Engineer.  If additional pavement is removed or damaged due to 
negligence on the part of the Contractor, the additional quantities shall not be measured 
for payment. 
 
This work will be paid for at the contract unit price per square yard for HOT-MIX 
ASPHALT SURFACE REMOVAL, VARIABLE DEPTH.  This price shall include all 
material, equipment, and labor necessary to complete this work. 

RECESSED REFLECTIVE PAVEMENT MARKERS 
This work shall be in accordance with Section 781 of the Standard Specifications and 
IDOT District 1 Highway Standard TC-11 insofar as applicable and the following 
provisions. 

This work shall follow the Recessed Reflective Pavement Markers Special Detail. A 
recessed groove shall be cut in the pavement 5.25” wide and 1.0” depth on a 15.5” 
blade diameter. All installation, spacing and orientation of the pavement markers shall 
be as detailed in the plans or as directed by the Engineer. A 3.5’ long groove shall taper 
from 0” (normal pavement) to 0.35” - .40” depth to a .9”- 1” depth (fully-recessed) and a 
3.5’ long groove shall taper from 0.35”- .40” depth to 0” (normal pavement). 

This work will be paid for at the contract unit price per each for RECESSED 
REFLECTIVE PAVEMENT MARKERS.  This price shall include all material, equipment, 
and labor necessary to complete this work. 

AGGREGATE SHOULDER REMOVAL 
This work shall be in accordance with Sections 440 and 481 of the Standard 
Specifications insofar as applicable and the following provisions. 
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This work shall consist of the removal of the existing aggregate shoulder so that it may 
be restored with grass.  The depth of removal shall be as directed by the Engineer, but 
shall be a minimum of 4 inches to place new topsoil. 
 
Hot-Mix Asphalt Surface Removal, Variable Depth shall be measured in place and the 
volume computed in cubic yards.  The area measured shall be the actual areas required 
as directed by the Engineer.  If additional shoulder is removed or damaged due to 
negligence on the part of the Contractor, the additional quantities shall not be measured 
for payment. 

STABILIZED DRIVEWAY PAVEMENT 
This work shall be in accordance with Sections 351 and 406 of the Standard 
Specifications insofar as applicable, the detail in the plans and the following provisions. 
 
This work consists of constructing driveways as shown on the plans.  As depicted in the 
detail, the driveway shall be constructed of 8” Aggregate Base Course, Type B and 3” of 
Hot-Mix Asphalt Surface Course, Mix “D”, N50. 
 
This work will be paid for at the contract unit price per square yard for STABILIZED 
DRIVEWAY PAVEMENT.  This price shall include all material, equipment, and labor 
necessary for a complete installation. 
 

STORM SEWER REMOVAL 
This work shall consist of the removal and disposal of existing storm and sanitary 
sewers in accordance with the requirements of Section 551 of the IDOT Standard 
Specifications except as modified herein. 
 
The sewer removal shall end either at a bell joint or at a location at the existing pipe that 
has been saw cut to provide a smooth, even surface that will permit a watertight joint 
when connected to the proposed sewer. All debris and earth shall be removed from the 
interior of the portion of the existing sewer pipe which is to remain in place. All 
excavated material shall be legally disposed off site. 
 
Removed pipes or structures shall be disposed of by the Contractor in accordance with 
Article 202.03 of the IDOT Specifications. 
 
Abandoned utility pipe ends shall be plugged with brick and mortar or concrete. This 
work is considered included in the cost of the sanitary or storm sewer pay items. 
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Trenches resulting from the removal of sewers shall be backfilled with Trench Backfill. 
This work is considered included in the cost of the sanitary or storm sewer pay items 
unless specified for payment under a different pay item. 
 
Removal of existing sanitary or storm sewer will be paid for at the contract unit price per 
foot for STORM SEWER REMOVAL, measured as removed and shall include trench 
backfill. 
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AVAILABLE REPORTS 
 
☐  No project specific reports were prepared. 

When applicable, the following checked reports and record information is available for 
Bidders’ reference upon request: 

 ☐  Record structural plans 

 ☒  Preliminary Site Investigation (PSI) 

 ☒  Preliminary Environmental Site Assessment (PESA) 

 ☒  Soils/Geotechnical Report 

 ☐  Boring Logs 

 ☐  Pavement Cores 

 ☐  Location Drainage Study (LDS) 

 ☐  Hydraulic Report 

 ☐  Noise Analysis 

 ☐  Other:                             .      

Those seeking these reports should request access from: 

Colleen Jaltuch 
Engineering Enterprises, Inc. (on behalf of Village of Sugar Grove) 
52 Wheeler Road 
Sugar Grove, IL 60554 
630-466-6700 
Hours: 8:00 AM to 5:00 PM  
cjaltuch@eeiweb.com 
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AGGREGATE SURFACE COURSE FOR TEMPORARY ACCESS 
Effective: April 1, 2001 
Revised:  January 2, 2007 
 
Revise Article 402.10 of the Standard Specifications to read: 
 

“402.10 For Temporary Access.  The contractor shall construct and maintain aggregate 
surface course for temporary access to private entrances, commercial entrances and roads 
according to Article 402.07 and as directed by the Engineer.  
 

The aggregate surface course shall be constructed to the dimensions and grades specified 
below, except as modified by the plans or as directed by the Engineer. 
 

(a) Private Entrance.  The minimum width shall be 12 ft (3.6 m). The minimum compacted 
thickness shall be 6 in. (150 mm).  The maximum grade shall be eight percent, except 
as required to match the existing grade. 

 
(b) Commercial Entrance.  The minimum width shall be 24 ft (7.2 m). The minimum 

compacted thickness shall be 9 in. (230 mm).  The maximum grade shall be six 
percent, except as required to match the existing grade. 

 
(c) Road.  The minimum width shall be 24 ft (7.2 m). The minimum compacted thickness 

shall be 9 in. (230 mm).  The grade and elevation shall be the same as the removed 
pavement, except as required to meet the grade of any new pavement constructed.  

 
Maintaining the temporary access shall include relocating and/or regrading the aggregate 

surface coarse for any operation that may disturb or remove the temporary access.  The same 
type and gradation of material used to construct the temporary access shall be used to maintain 
it. 
 

When use of the temporary access is discontinued, the aggregate shall be removed and 
utilized in the permanent construction or disposed of according to Article 202.03.” 
 
 
Add the following to Article 402.12 of the Standard Specifications: 
 

“Aggregate surface course for temporary access will be measured for payment as each for 
every private entrance, commercial entrance or road constructed for the purpose of temporary 
access.  If a residential drive, commercial entrance, or road is to be constructed under multiple 
stages, the aggregate needed to construct the second or subsequent stages will not be 
measured for payment but shall be included in the cost per each of the type specified.” 
 
 
Revise the second paragraph of Article 402.13 of the Standard Specifications to read: 
 

“Aggregate surface course for temporary access will be paid for at the contract unit price per 
each for TEMPORARY ACCESS (PRIVATE ENTRANCE), TEMPORARY ACCESS 
(COMMERCIAL ENTRANCE) or TEMPORARY ACCESS (ROAD). 
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Partial payment of the each amount bid for temporary access, of the type specified, will be 

paid according to the following schedule: 
 
(a) Upon construction of the temporary access, sixty percent of the contract unit price per each, 

of the type constructed, will be paid. 
 

(b) Subject to the approval of the Engineer for the adequate maintenance and removal of the 
temporary access, the remaining forty percent of the pay item will be paid upon the 
permanent removal of the temporary access.” 
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REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES 
 
Description.  This work shall consist of the removal and disposal of regulated substances 
according to Section 669 of the Standard Specifications as revised below. 
 
Contract Specific Sites.  The excavated soil and groundwater within the areas listed below 
shall be managed as either “uncontaminated soil”, hazardous waste, special waste or non-
special waste.  For stationing, the lateral distance is measured from centerline and the farthest 
distance is the offset distance or construction limit, whichever is less. 
 
Site 2929-6: Vacant land, 500-700 blocks of IL 47, Sugar Grove, Kane County 

 Station 303+55 to Station 307+05 (CL IL 47), 0 to 125 feet LT. The Engineer has 
determined this material meets the criteria of and shall be managed in accordance with 
Article 669.09(a)(2). Contaminants of concern sampling parameter: Manganese. 

 
Site 2929-5: Vacant land, 500-700 blocks of IL 47, Sugar Grove, Kane County 

 Station 305+45 to Station 305+75 (CL IL 47), 0 to 140 feet RT. The Engineer has 
determined this material meets the criteria of and shall be managed in accordance with 
Article 669.09(a)(3). Contaminants of concern sampling parameters: Benzo(a)pyrene, 
and Manganese. 

 
Site 2929-3: Vacant land, 800 block of IL 47, Sugar Grove, Kane County 

 Station 307+05 to Station 307+90 (CL IL 47), 0 to 125 feet LT. The Engineer has 
determined this material meets the criteria of and shall be managed in accordance with 
Article 669.09(a)(5). Contaminants of concern sampling parameter: Arsenic. 

 Station 307+90 to Station 310+45 (CL IL 47), 0 to 115 feet LT. The Engineer has 
determined this material meets the criteria of and shall be managed in accordance with 
Article 669.09(a)(2). Contaminants of concern sampling parameter: Manganese. 

 Station 310+45 to Station 312+55 (CL IL 47), 0 to 105 feet LT. The Engineer has 
determined this material meets the criteria of and shall be managed in accordance with 
Article 669.09(a)(3). Contaminants of concern sampling parameters: Benzo(a)pyrene, 
and Manganese. 

 
Site 2929-4: Residences, 412-420 Bliss Road, Sugar Grove, Kane County 

 Station 307+05 to Station 307+90 (CL IL 47), 0 to 130 feet RT. The Engineer has 
determined this material meets the criteria of and shall be managed in accordance with 
Article 669.09(a)(3). Contaminants of concern sampling parameter: Benzo(a)pyrene. 

 Station 307+90 to Station 309+40 (CL IL 47), 0 to 130 feet RT. The Engineer has 
determined this material meets the criteria of and shall be managed in accordance with 
Article 669.09(a)(4). Contaminants of concern sampling parameters: 
Benzo(a)anthracene, Benzo(a)pyrene, Benzo(b)fluoranthene, Dibenzo(a,h)anthracene, 
Lead, and Manganese. 

 
Site 2929-1: Village Bible Church, 847 IL 47, Sugar Grove, Kane County 

 Station 309+40 to Station 310+45 (CL IL 47), 0 to 130 feet RT. The Engineer has 
determined this material meets the criteria of and shall be managed in accordance with 
Article 669.09(a)(3). Contaminants of concern sampling parameters: Benzo(a)pyrene, 
and Manganese. 
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 Station 310+45 to Station 311+45 (CL IL 47), 0 to 130 feet RT. The Engineer has 
determined this material meets the criteria of and shall be managed in accordance with 
Article 669.09(a)(1). Contaminants of concern sampling parameters: Benzo(a)pyrene, 
and Manganese. 

 Station 311+45 to Station 312+55 (CL IL 47), 0 to 125 feet RT. The Engineer has 
determined this material meets the criteria of and shall be managed in accordance with 
Article 669.09(a)(2). Contaminants of concern sampling parameter: Manganese. 

 
Additional information on the above sites collected during the Phase I Engineering process is 
available through the District’s Environmental Studies Unit (DESU). 
 
 -------------------------------------------------------------------------------------------------------------------------------  
 
Revise Section 669 of the Standard Specifications to read: 
 

“SECTION 669.  REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES 
 

669.01 Description.  This work shall consist of the transportation and proper disposal of 
contaminated soil and groundwater.  This work shall also consist of the removal, transportation, 
and proper disposal of underground storage tanks (UST), their content and associated 
underground piping to the point where the piping is above the ground, including determining the 
content types and estimated quantities. 

 
669.02 Equipment.  The Contractor shall notify the Engineer of the delivery of all 

excavation, storage, and transportation equipment to a work area location.  The equipment shall 
comply with OSHA and American Petroleum Institute (API) guidelines and shall be furnished in 
a clean condition.  Clean condition means the equipment does not contain any residual material 
classified as a non-special waste, non-hazardous special waste, or hazardous waste.  Residual 
materials include, but are not limited to, petroleum products, chemical products, sludges, or any 
other material present in or on equipment. 

 
Before beginning any associated soil or groundwater management activity, the Contractor 

shall provide the Engineer with the opportunity to visually inspect and approve the equipment.  If 
the equipment contains any contaminated residual material, decontamination shall be 
performed on the equipment as appropriate to the regulated substance and degree of 
contamination present according to OSHA and API guidelines.  All cleaning fluids used shall be 
treated as the contaminant unless laboratory testing proves otherwise. 

 
669.03 Pre-construction Submittals.  Prior to beginning this work, or working in areas 

with regulated substances, the Contractor shall submit a Regulated Substance Pre-Construction 
Plan (RSPCP) to the Engineer for review and approval using form BDE 2730.  The form shall be 
signed by an Illinois licensed Professional Engineer or Professional Geologist. 

As part of the RSPCP, the qualifications of Contractor(s) or firm(s) performing the following 
work shall be listed. 

 
(a) On-Site Monitoring.  Qualification for on-site monitoring of regulated substance work and 

on-site monitoring of UST removal requires either pre-qualification in Hazardous Waste 
by the Department or demonstration of acceptable project experience in remediation and 
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special waste operations for contaminated sites in accordance with applicable Federal, 
State, or local regulatory requirements. 
 
Qualification for each individual performing on-site monitoring requires a minimum of 
one-year of experience in similar activities as those required for the project. 
 

(b) Underground Storage Tank.  Qualification for underground storage tank (UST) work 
requires licensing and certification with the Office of the State Fire Marshall (OSFM) and 
possession of all permits required to perform the work.  A copy of the permit shall be 
provided to the Engineer prior to tank removal. 
 

The qualified Contractor(s) or firm(s) shall also document it does not have any current or 
former ties with any of the properties contained within, adjoining, or potentially affecting the 
work. 

 
The Engineer will require up to 30 calendar days for review of the RSPCP.  The review may 

involve rejection or revision and resubmittal; in which case, an additional 30 days will be 
required for each subsequent review.  Work shall not commence until the RSPCP has been 
approved by the Engineer.  After approval, the RSPCP shall be revised as necessary to reflect 
changed conditions in the field. 
 
 

CONSTRUCTION REQUIREMENTS 
 

669.04 Contaminated Soil and/or Groundwater Monitoring.  Prior to beginning 
excavation, the Contractor shall mark the limits of removal for approval by the Engineer.  Once 
excavation begins, the work and work area involving regulated substances shall be monitored 
by qualified personnel.  The qualified personnel shall be on-site continuously during excavation 
and loading of material containing regulated substances.  The qualified personnel shall be 
equipped with either a photoionization detector (PID) (minimum 10.6eV lamp), or a flame 
ionization detector (FID), and other equipment, as appropriate, to monitor for potential 
contaminants associated with volatile organic compounds (VOCs) or semi-volatile organic 
compounds (SVOCs).    The PID or FID meter shall be calibrated on-site and background level 
readings taken and recorded daily, and as field and weather conditions change.  Any field 
screen reading on the PID or FID in excess of background levels indicates the potential 
presence of contaminated material requiring handling as a non-special waste, special waste, or 
hazardous waste.  PID or FID readings may be used as the basis of increasing the limits of 
removal with the approval of the Engineer but shall in no case be used to decrease the limits. 

 
The qualified personnel shall document field activities using form BDE 2732 (Regulated 

Substances Monitoring Daily Record) including the name(s) of personnel conducting the 
monitoring, weather conditions, PID or FID calibration records, a list of equipment used on-site, 
a narrative of activities completed, photo log sheets, manifests and landfill tickets, monitoring 
results, how regulated substances were managed and other pertinent information. 

 
Samples will be collected in accordance with the RSPCP.  Samples shall be analyzed for 

the contaminants of concern (COCs), including pH, based on the property's land use history, the 
encountered abnormality and/or the parameters listed in the maximum allowable concentration 
(MAC) for chemical constituents in uncontaminated soil established pursuant to Subpart F of 
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35 Ill. Adm. Code 1100.605.  The analytical results shall serve to document the level of 
contamination. 

 
Samples shall be grab samples (not combined with other locations).  The samples shall be 

taken with decontaminated or disposable instruments.  The samples shall be placed in sealed 
containers and transported in an insulated container to the laboratory.  The container shall 
maintain a temperature of 39 °F (4 °C).  All samples shall be clearly labeled.  The labels shall 
indicate the sample number, date sampled, collection location and depth, and any other relevant 
observations. 

 
The laboratory shall use analytical methods which are able to meet the lowest appropriate 

practical quantitation limits (PQL) or estimated quantitation limit (EQL) specified in "Test 
Methods for Evaluating Solid Wastes, Physical/Chemical Methods", EPA Publication  
No. SW-846; "Methods for the Determination of Organic Compounds in Drinking Water", EPA, 
EMSL, EPA-600/4-88/039; and “Methods for the Determination of Organic Compounds in 
Drinking Water, Supplement III”, EPA 600/R-95/131, August 1995.  For parameters where the 
specified cleanup objective is below the acceptable detection limit (ADL), the ADL shall serve as 
the cleanup objective.  For other parameters the ADL shall be equal to or below the specified 
cleanup objective. 

 
669.05 Contaminated Soil and/or Groundwater Management and Disposal.  The 

management and disposal of contaminated soil and/or groundwater shall be according to the 
following: 

 
(a) Soil Analytical Results Exceed Most Stringent MAC.  When the soil analytical results 

indicate that detected levels exceed the most stringent maximum allowable 
concentration (MAC) for chemical constituents in uncontaminated soil established 
pursuant to Subpart F of 35 Illinois Administrative Code 1100.605, the soil shall be 
managed as follows: 
 
(1) When analytical results indicate inorganic chemical constituents exceed the most 

stringent MAC but they are still considered within area background levels by the 
Engineer, the excavated soil can be utilized within the construction limits as fill, when 
suitable.  If the soils cannot be utilized within the construction limits, they shall be 
managed and disposed of off-site as a non-special waste, special waste, or 
hazardous waste as applicable. 
 

(2) When analytical results indicate chemical constituents exceed the most stringent 
MAC but do not exceed the MAC for a Metropolitan Statistical Area (MSA) County, 
the excavated soil can be utilized within the construction limits as fill, when suitable, 
or managed and disposed of off-site as “uncontaminated soil” at a clean construction 
and demolition debris (CCDD) facility or an uncontaminated soil fill operation (USFO) 
within an MSA County provided the pH of the soil is within the range of 6.25 - 9.0, 
inclusive. 
 

(3) When analytical results indicate chemical constituents exceed the most stringent 
MAC but do not exceed the MAC for an MSA County excluding Chicago, or the MAC 
within the Chicago corporate limits, the excavated soil can be utilized within the 
construction limits as fill, when suitable, or managed and disposed of off-site as 
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“uncontaminated soil” at a CCDD facility or an USFO within an MSA County 
excluding Chicago or within the Chicago corporate limits provided the pH of the soil 
is within the range of 6.25 - 9.0, inclusive. 
 

(4) When analytical results indicate chemical constituents exceed the most stringent 
MAC but do not exceed the MAC for an MSA County excluding Chicago, the 
excavated soil can be utilized within the construction limits as fill, when suitable, or 
managed and disposed of off-site as “uncontaminated soil” at a CCDD facility or an 
USFO within an MSA County excluding Chicago provided the pH of the soil is within 
the range of 6.25 - 9.0, inclusive. 
 

(5) When the Engineer determines soil cannot be managed according to Articles 
669.05(a)(1) through (a)(4) above, the soil shall be managed and disposed of off-site 
as a non-special waste, special waste, or hazardous waste as applicable. 
 

(b) Soil Analytical Results Do Not Exceed Most Stringent MAC.  When the soil analytical 
results indicate that detected levels do not exceed the most stringent MAC, the 
excavated soil can be utilized within the construction limits or managed and disposed 
off-site as “uncontaminated soil” according to Article 202.03.  However, the excavated 
soil cannot be taken to a CCDD facility or an USFO for any of the following reasons. 
 
(1) The pH of the soil is less than 6.25 or greater than 9.0. 

 
(2) The soil exhibited PID or FID readings in excess of background levels. 

 
(c) Soil Analytical Results Exceed Most Stringent MAC but Do Not Exceed Tiered Approach 

to Corrective Action Objectives (TACO) Residential.  When the soil analytical results 
indicate that detected levels exceed the most stringent MAC but do not exceed TACO 
Tier 1 Soil Remediation Objectives for Residential Properties pursuant to 35 IAC 742 
Appendix B Table A, the excavated soil can be utilized within the right-of-way or 
managed and disposed off-site as “uncontaminated soil” according to Article 202.03.  
However, the excavated soil cannot be taken to a CCDD facility or an USFO. 
 

(d) Groundwater.  When groundwater analytical results indicate the detected levels are 
above Appendix B, Table E of 35 Illinois Administrative Code 742, the most stringent 
Tier 1 Groundwater Remediation Objectives for Groundwater Component of the 
Groundwater Ingestion Route for Class 1 groundwater, the groundwater shall be 
managed off-site as a special waste.  The groundwater shall be containerized and 
trucked to an off-site treatment facility or may be discharged to a sanitary sewer or 
combined sewer when permitted by the local sewer authority.  Groundwater discharged 
to a sewer shall be pre-treated to remove particulates and measured with a calibrated 
flow meter to comply with applicable discharge limits.  A copy of the permit shall be 
provided to the Engineer prior to discharging groundwater to the sewer. 
 
All groundwater encountered within trenches may be managed within the trench and 
allowed to infiltrate back into the ground.  If the groundwater cannot be managed within 
the trench it must be removed as a special or hazardous waste.  The Contractor is 
prohibited from managing groundwater within the trench by discharging it through any 
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existing or new storm sewer.  The Contractor shall install backfill plugs within the area of 
groundwater contamination. 
 
One backfill plug shall be placed down gradient to the area of groundwater 
contamination.  Backfill plugs shall be installed at intervals not to exceed 50 ft (15 m).  
Backfill plugs are to be 4 ft (1.2 m) long, measured parallel to the trench, full trench width 
and depth.  Backfill plugs shall not have any fine aggregate bedding or backfill, but shall 
be entirely cohesive soil or any class of concrete.  The Contractor shall provide test data 
that the material has a permeability of less than 10-7 cm/sec according to ASTM D 5084, 
Method A or per another test method approved by the Engineer. 
 

The Contractor shall use due care when transferring contaminated material from the area of 
origin to the transporter.  Should releases of contaminated material to the environment occur 
(i.e., spillage onto the ground, etc.), the Contractor shall clean-up spilled material and place in 
the appropriate storage containers as previously specified.  Clean-up shall include, but not be 
limited to, sampling beneath the material staging area to determine complete removal of the 
spilled material. 

 
The Contractor shall be responsible for transporting and disposing all material classified as 

a non-special waste, special waste, or hazardous waste from the job site to an appropriately 
permitted landfill facility.  The transporter and the vehicles used for transportation shall comply 
with all federal, state, and local rules and regulations governing the transportation of non-special 
waste, special waste, or hazardous waste. 

 
All equipment used by the Contractor to haul contaminated material to the landfill facility 

shall be lined with a 6 mil (150 micron) polyethylene liner and securely covered during 
transportation.  The Contractor shall obtain all documentation including any permits and/or 
licenses required to transport the contaminated material to the disposal facility. 

 
The Contractor shall provide engineered barriers, when required, and shall include materials 

sufficient to completely line excavation surfaces, including sloped surfaces, bottoms, and 
sidewall faces, within the areas designated for protection. 

 
The Engineer shall coordinate with the Contractor on the completion of all documentation.  

The Contractor shall make all arrangements for collection and analysis of landfill acceptance 
testing.  The Contractor shall coordinate for waste disposal approval with the disposal facility.  
After the Contractor completes these activities and upon receipt of authorization from the 
Engineer, the Contractor shall initiate the disposal process. 

 
The Contractor shall provide the Engineer with all transport-related documentation within 

two days of transport or receipt of said document(s).  The Engineer shall maintain the file for all 
such documentation. For management of special or hazardous waste, the Contractor shall 
provide the Engineer with documentation the Contractor (or subcontractor, if a subcontractor is 
used for transportation) is operating with a valid Illinois special waste transporter permit at least 
two weeks before transporting the first load of contaminated material. 

 
The Contractor shall schedule and arrange the transport and disposal of each load of 

contaminated material produced.  The Contractor shall make all transport and disposal 
arrangements so no contaminated material remains within the project area at the close of 
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business each day.  Exceptions to this specification require prior approval from the Engineer 
within 24 hours of close of business.  The Contractor shall be responsible for all other pre-
disposal/transport preparations necessary daily to accomplish management activities. 

 
Any waste generated as a special or hazardous waste from a non-fixed facility shall be 

manifested off-site using the Department's county generator number.  An authorized 
representative of the Department shall sign all manifests for the disposal of the contaminated 
material and confirm the Contractor's transported volume.  Any waste generated as a  
non-special waste may be managed off-site without a manifest, a special waste transporter, or a 
generator number. 

 
The Contractor shall select a landfill mandated by definition of the contaminant within the 

State of Illinois.  The Department will review and approve or reject the facility proposed by the 
Contractor to use as a landfill.  The Contractor shall verify whether the selected disposal facility 
is compliant with those applicable standards as mandated by definition of the contaminant and 
whether the disposal facility is presently, has previously been, or has never been, on the United 
States Environmental Protection Agency (U.S. EPA) National Priorities List or the Resource 
Conservation and Recovery Act (RCRA) List of Violating Facilities.  The Contractor shall be 
responsible for coordinating permits with the IEPA. The use of a Contractor selected landfill 
shall in no manner delay the construction schedule or alter the Contractor's responsibilities as 
set forth. 

 
669.06 Non-Special Waste Certification.  An authorized representative of the Department 

shall sign and date all non-special waste certifications. The Contractor shall be responsible for 
providing the Engineer with the required information that will allow the Engineer to certify the 
waste is not a special waste. 

 
(a) Definition. A waste is considered a non-special waste as long as it is not: 

 
(1) a potentially infectious medical waste; 

 
(2) a hazardous waste as defined in 35 IAC 721; 

 
(3) an industrial process waste or pollution control waste that contains liquids, as 

determined using the paint filter test set forth in subdivision (3)(A) of subsection (m) 
of 35 IAC 811.107; 
 

(4) a regulated asbestos-containing waste material, as defined under the National 
Emission Standards for Hazardous Air Pollutants in 40 CFR 61.141; 
 

(5) a material containing polychlorinated biphenyls (PCB's) regulated pursuant to 
40 CFR Part 761; 
 

(6) a material subject to the waste analysis and recordkeeping requirements of  
35 IAC 728.107 under land disposal restrictions of 35 IAC 728; 
 

(7) a waste material generated by processing recyclable metals by shredding and 
required to be managed as a special waste under Section 22.29 of the 
Environmental Protection Act; or 
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(8) an empty portable device or container in which a special or hazardous waste has 

been stored, transported, treated, disposed of, or otherwise handled. 
 

(b) Certification Information.  All information used to determine the waste is not a special 
waste shall be attached to the certification.  The information shall include but not be 
limited to: 
 
(1) the means by which the generator has determined the waste is not a hazardous 

waste; 
 

(2) the means by which the generator has determined the waste is not a liquid; 
 

(3) if the waste undergoes testing, the analytic results obtained from testing, signed and 
dated by the person responsible for completing the analysis; 
 

(4) if the waste does not undergo testing, an explanation as to why no testing is needed; 
 

(5) a description of the process generating the waste; and 
 

(6) relevant material safety data sheets. 
 

669.07 Temporary Staging.  The Contractor shall excavate and dispose of all waste 
material as mandated by the contaminants without temporary staging.  If circumstances require 
temporary staging, he/she shall request in writing, approval from the Engineer. 

 
When approved, the Contractor shall prepare a secure location within the project area 

capable of housing containerized waste materials.  The Contractor shall contain all waste 
material in leak-proof storage containers such as lined roll-off boxes or 55 gal (208 L) drums, or 
stored in bulk fashion on storage pads.  The design and construction of such storage pad(s) for 
bulk materials shall be subject to approval by the Engineer.  The Contractor shall place the 
staged storage containers on an all-weather gravel-packed, asphalt, or concrete surface.  The 
Contractor shall maintain a clearance both above and beside the storage units to provide 
maneuverability during loading and unloading.  The Contractor shall provide any assistance or 
equipment requested by the Engineer for authorized personnel to inspect and/or sample 
contents of each storage container.  All containers and their contents shall remain intact and 
undisturbed by unauthorized persons until the manner of disposal is determined.  The 
Contractor shall keep the storage containers covered, except when access is requested by 
authorized personnel of the Department.  The Engineer shall authorize any additional material 
added to the contents of any storage container before being filled. 

 
The Contractor shall ensure the staging area is enclosed (by a fence or other structure) to 

ensure direct access to the area is restricted, and he/she shall procure and place all required 
regulatory identification signs applicable to an area containing the waste material.  The 
Contractor shall be responsible for all activities associated with the storage containers including, 
but not limited to, the procurement, transport, and labeling of the containers.  The Contractor 
shall clearly mark all containers in permanent marker or paint with the date of waste generation, 
location and/or area of waste generation, and type of waste (e.g., decontamination water, 
contaminated clothing, etc.).  The Contractor shall place these identifying markings on an 
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exterior side surface of the container.  The Contractor shall separately containerize each 
contaminated medium, i.e. contaminated clothing is placed in a separate container from 
decontamination water. Containers used to store liquids shall not be filled in excess of 80 
percent of the rated capacity.  The Contractor shall not use a storage container if visual 
inspection of the container reveals the presence of free liquids or other substances that could 
classify the material as a hazardous waste in the container. 

 
The Department will not be responsible for any additional costs incurred, if mismanagement 

of the staging area, storage containers, or their contents by the Contractor results in excess cost 
expenditure for disposal or other material management requirements. 

 
669.08 Underground Storage Tank Removal.  For the purposes of this section, an 

underground storage tank (UST) includes the underground storage tank, piping, electrical 
controls, pump island, vent pipes and appurtenances.   

 
Prior to removing an UST, the Engineer shall determine whether the Department is 

considered an "owner" or "operator" of the UST as defined by the UST regulations (41 Ill. Adm. 
Code Part 176).  Ownership of the UST refers to the Department's owning title to the UST 
during storage, use or dispensing of regulated substances.  The Department may be considered 
an "operator" of the UST if it has control of, or has responsibility for, the daily operation of the 
UST.  The Department may however voluntarily undertake actions to remove an UST from the 
ground without being deemed an "operator" of the UST. 

 
In the event the Department is deemed not to be the "owner" or "operator" of the UST, the 

OSFM removal permit shall reflect who was the past "owner" or "operator" of the UST.  If the 
"owner" or "operator" cannot be determined from past UST registration documents from OSFM, 
then the OSFM removal permit will state the "owner" or "operator" of the UST is the 
Department.  The Department’s Office of Chief Counsel (OCC) will review all UST removal 
permits prior to submitting any removal permit to the OSFM.  If the Department is not the 
“owner” or “operator” of the UST then it will not register the UST or pay any registration fee. 

 
The Contractor shall be responsible for obtaining all permits required for removing the UST, 

notification to the OSFM, using an OSFM certified tank contractor, removal and disposal of the 
UST and its contents, and preparation and submittal of the OSFM Site Assessment Report in 
accordance with 41 Ill. Adm. Code Part 176.330. 

 
The Contractor shall contact the Engineer and the OSFM's office at least 72 hours prior to 

removal to confirm the OSFM inspector's presence during the UST removal.  Removal, 
transport, and disposal of the UST shall be according to the applicable portions of the latest 
revision of the "American Petroleum Institute (API) Recommended Practice 1604". 

 
The Contractor shall collect and analyze tank content (sludge) for disposal purposes.  The 

Contractor shall remove as much of the regulated substance from the UST system as 
necessary to prevent further release into the environment.  All contents within the tank shall be 
removed, transported and disposed of, or recycled. The tank shall be removed and rendered 
empty according to IEPA definition. 

 
The Contractor shall collect soil samples from the bottom and sidewalls of the excavated 

area in accordance with 35 Ill. Adm. Code Part 734.210(h) after the required backfill has been 
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removed during the initial response action, to determine the level of contamination remaining in 
the ground, regardless if a release is confirmed or not by the OSFM on-site inspector.  

 
In the event the UST is designated a leaking underground storage tank (LUST) by the 

OSFM’s inspector, or confirmation by analytical results, the Contractor shall notify the Engineer 
and the DESU.  Upon confirmation of a release of contaminants from the UST and notifications 
to the Engineer and DESU, the Contractor shall report the release to the Illinois Emergency 
Management Agency (IEMA) (e.g., by telephone or electronic mail) and provide them with 
whatever information is available (“owner” or “operator” shall be stated as the past registered 
“owner” or “operator”, or the IDOT District in which the UST is located and the DESU Manager); 

 
The Contractor shall perform the following initial response actions if a release is indicated by 

the OSFM inspector: 
 
(a) Take immediate action to prevent any further release of the regulated substance to the 

environment, which may include removing, at the Engineer’s discretion, and disposing of 
up to 4 ft (1.2 m) of the contaminated material, as measured from the outside dimension 
of the tank 
 

(b) Identify and mitigate fire, explosion and vapor hazards; 
 

(c) Visually inspect any above ground releases or exposed below ground releases and 
prevent further migration of the released substance into surrounding soils and 
groundwater; and 
 

(d) Continue to monitor and mitigate any additional fire and safety hazards posed by vapors 
and free product that have migrated from the UST excavation zone and entered into 
subsurface structures (such as sewers or basements). 
 

The UST excavation shall be backfilled according to applicable portions of Sections 205, 
208, and 550 with a material that will compact and develop stability.  The material shall be 
approved prior to placement.  All uncontaminated concrete and soil removed during tank 
extraction may be used to backfill the excavation, at the discretion of the Engineer. 

 
After backfilling the excavation, the site shall be graded and cleaned. 
 
669.09 Regulated Substance Final Construction Report.  Not later than 90 days after 

completing this work, the Contractor shall submit a Regulated Substance Final Construction 
Report (RSFCR) to the Engineer using form BDE 2733 and required attachments.  The form 
shall be signed by an Illinois licensed Professional Engineer or Professional Geologist. 

 
669.10 Method of Measurement.  Non-special waste, special waste, and hazardous waste 

soil will be measured for payment according to Article 202.07(b) when performing earth 
excavation, Article 502.12(b) when excavating for structures, or by computing the volume of the 
trench using the maximum trench width permitted and the actual depth of the trench. 

 
Groundwater containerized and transported off-site for management, storage, and disposal 

will be measured for payment in gallons (liters).  
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Backfill plugs will be measured in cubic yards (cubic meters) in place, except the quantity for 
which payment will be made shall not exceed the volume of the trench, as computed by using 
the maximum width of trench permitted by the Specifications and the actual depth of the trench, 
with a deduction for the volume of the pipe. 

 
Engineered Barriers will be measured for payment in square yards (square meters). 
 
669.11 Basis of Payment.  The work of preparing, submitting and administering a 

Regulated Substances Pre-Construction Plan will be paid for at the contract lump sum price for 
REGULATED SUBSTANCES PRE-CONSTRUCTION PLAN.   

 
On-site monitoring of regulated substances, including completion of form BDE 2732 for each 

day of work, will be paid for at the contract unit price per calendar day, or fraction thereof, for  
ON-SITE MONITORING OF REGULATED SUBSTANCES. 

 
The installation of engineered barriers will be paid for at the contract unit price per square 

yard (square meter) for ENGINEERED BARRIER. 
 
The work of removing a UST, soil excavation, soil and content sampling, and the excavated 

soil, UST content, and UST disposal will be paid for at the contract unit price per each for 
UNDERGROUND STORAGE TANK REMOVAL. 

 
The transportation and disposal of soil and other materials from an excavation determined to 

be contaminated will be paid for at the contract unit price per cubic yard (cubic meter) for  
NON-SPECIAL WASTE DISPOSAL, SPECIAL WASTE DISPOSAL, or HAZARDOUS WASTE 
DISPOSAL. 

 
The transportation and disposal of groundwater from an excavation determined to be 

contaminated will be paid for at the contract unit price per gallon (liter) for SPECIAL WASTE 
GROUNDWATER DISPOSAL or HAZARDOUS WASTE GROUNDWATER DISPOSAL.  When 
groundwater is discharged to a sanitary or combined sewer by permit, the cost will be paid for 
according to Article 109.05. 

 
Backfill plugs will be paid for at the contract unit price per cubic yard (cubic meter) for 

BACKFILL PLUGS. 
 
Payment for temporary staging, if required, will be paid for according to Article 109.04. 
 
Payment for accumulated stormwater removal and disposal will be according to 

Article 109.04.  Payment will only be allowed if appropriate stormwater and erosion control 
methods were used. 

 
Payment for decontamination, labor, material, and equipment for monitoring areas beyond 

the specified areas, with the Engineer's prior written approval, will be according to 
Article 109.04. 

 
The sampling and testing associated with this work will be paid for as follows. 
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(a) BETX Soil/Groundwater Analysis.  When the contaminants of concern are gasoline only, 
soil or groundwater samples shall be analyzed for benzene, ethylbenzene, toluene, and 
xylenes (BETX).  The analysis will be paid for at the contract unit price per each for 
BETX SOIL ANALYSIS and/or BETX GROUNDWATER ANALYSIS using EPA 
Method 8021B. 
 

(b) BETX-PNAS Soil/Groundwater Analysis.  When the contaminants of concern are middle 
distillate and heavy ends, soil or groundwater samples shall be analyzed for BETX and 
polynuclear aromatics (PNAS).  The analysis will be paid for at the contract unit price per 
each for BETX-PNAS SOIL ANALYSIS and/or BETX-PNAS GROUNDWATER 
ANALYSIS using EPA Method 8021B for BETX and EPA Method 8310 for PNAs. 
 

(c) Priority Pollutants Soil Analysis.  When the contaminants of concern are used oils, soil 
samples shall be analyzed for priority pollutant VOCs, priority pollutants SVOCs, and 
priority pollutants metals.  The analysis will be paid for at the contract unit price per each 
for PRIORITY POLLUTANTS SOIL ANALYSIS using EPA Method 8260B for VOCs, 
EPA Method 8270C for SVOCs, and using an ICP instrument and EPA Methods 6010B 
and 7471A for metals. 
 

(d) Priority Pollutant Groundwater Analysis.  When the contaminants of concern are used 
oils, non-petroleum material, or unknowns, groundwater samples shall be analyzed for 
priority pollutant VOCs, priority pollutants SVOCs, and priority pollutants metals.  The 
analysis will be paid for at the contract unit price per each for PRIORITY POLLUTANTS 
GROUNDWATER ANALYSIS using EPA Method 8260B for VOCs, EPA Method 8270C 
for SVOCs, and EPA Methods 6010B and 7470A for metals.  
 

(e) Target Compound List (TCL) Soil Analysis.  When the contaminants of concern are 
unknowns or non-petroleum material, soil samples shall be analyzed for priority pollutant 
VOCs, priority pollutants SVOCS, priority pollutants metals, pesticides, and Resource 
Conservation and Recovery Act (RCRA) metals by the toxicity characteristic leaching 
procedure (TCLP).  The analysis will be paid for at the contract unit price per each for 
TCL SOIL ANALYSIS using EPA Method 8260B for VOCs, EPA Method 8270C for 
SVOCs, EPA Method 8081 for pesticides, and ICP instrument and EPA Methods 6010B, 
7471A, 1311 (extraction), 6010B, and 7470A for metals.  
 

(f) Soil Disposal Analysis.  When the waste material for disposal requires sampling for 
disposal acceptance, the samples shall be analyzed for TCLP VOCs, SVOCs, RCRA 
metals, pH, ignitability, and paint filter test.  The analysis will be paid for at the contract 
unit price per each for SOIL DISPOSAL ANALYSIS using EPA Methods 1311 
(extraction), 8260B for VOCs, 8270C for SVOCs, 6010B and 7470A for RCRA metals, 
9045C for pH, 1030 for ignitability, and 9095A for paint filter.  
 

The work of preparing, submitting and administering a Regulated Substances Final 
Construction Report will be paid for at the contract lump sum price REGULATED 
SUBSTANCES FINAL CONSTRUCTION REPORT.” 
 
 
80407 



IDOT TRAINING PROGRAM GRADUATE ON-THE-JOB TRAINING SPECIAL PROVISION 
(TPG) 

Effective:  August 1, 2012 Revised:  February 1, 2014 

In addition to the Contractor’s equal employment opportunity affirmative action efforts 
undertaken as elsewhere required by this Contract, the Contractor is encouraged to participate 
in the incentive program to provide additional on-the-job training to certified graduates of IDOT 
funded pre-apprenticeship training programs outlined by this Special Provision. 

It is the policy of IDOT to fund IDOT pre-apprenticeship training programs throughout Illinois to 
provide training and skill-improvement opportunities to assure the increased participation of 
minority groups, disadvantaged persons and women in all phases of the highway construction 
industry.  The intent of this IDOT Training Program Graduate (TPG) Special Provision is to 
place certified graduates of these IDOT funded pre-apprentice training programs on IDOT 
project sites when feasible, and provide the graduates with meaningful on-the-job training 
intended to lead to journey-level employment.  IDOT and its sub-recipients, in carrying out the 
responsibilities of a state contract, shall determine which construction contracts shall include 
“Training Program Graduate Special Provisions.”  To benefit from the incentives to encourage 
the participation in the additional on-the-job training under this Training Program Graduate 
Special Provision, the Contractor shall make every reasonable effort to employ certified 
graduates of IDOT funded Pre-apprenticeship Training Programs to the extent such persons are 
available within a reasonable recruitment area. 

Participation pursuant to IDOT’s requirements by the Contractor or subcontractor in this Training 
Program Graduate (TPG) Special Provision entitles the Contractor or subcontractor to be 
reimbursed at $15.00 per hour for training given a certified TPG on this contract.  As approved 
by the Department, reimbursement will be made for training persons as specified herein.  This 
reimbursement will be made even though the Contractor or subcontractor may receive 
additional training program funds from other sources for other trainees, provided such other 
source does not specifically prohibit the Contractor or subcontractor from receiving other 
reimbursement.  For purposes of this Special Provision the Contractor is not relieved of 
requirements under applicable federal law, the Illinois Prevailing Wage Act, and is not eligible 
for other training fund reimbursements in addition to the Training Program Graduate (TPG) 
Special Provision reimbursement. 

No payment shall be made to the Contractor if the Contractor or subcontractor fails to provide 
the required training.  It is normally expected that a TPG will begin training on the project as 
soon as feasible after start of work utilizing the skill involved and remain on the project through 
completion of the contract, so long as training opportunities exist in his work classification or 
until he has completed his training program.  Should the TPG’s employment end in advance of 
the completion of the contract, the Contractor shall promptly notify the designated IDOT staff 
member under this Special Provision that the TPG’s involvement in the contract has ended and 
supply a written report of the reason for the end of the involvement, the hours completed by the 
TPG under the Contract and the number of hours for which the incentive payment provided 
under this Special Provision will be or has been claimed for the TPG. 

The Contractor will provide for the maintenance of records and furnish periodic reports 
documenting its performance under this Special Provision.  

METHOD OF MEASUREMENT:  The unit of measurement is in hours. 



BASIS OF PAYMENT:  This work will be paid for at the contract unit price of $15.00 per hour for 
certified TRAINEES TRAINING PROGRAM GRADUATE.  The estimated total number of hours, 
unit price and total price have been included in the schedule of prices. 

The Contractor shall provide training opportunities aimed at developing full journeyworker in the 
type of trade or job classification involved.  The initial number of TPGs for which the incentive is 
available under this contract is      .  During the course of performance of the Contract the 
Contractor may seek approval from the Department for additional incentive eligible TPGs.  In 
the event the Contractor subcontracts a portion of the contract work, it shall determine how 
many, if any, of the TPGs are to be trained by the subcontractor, provided however, that the 
Contractor shall retain the primary responsibility for meeting the training requirements imposed 
by this Special Provision.  The Contractor shall also insure that this Training Program Graduate 
Special Provision is made applicable to such subcontract if the TPGs are to be trained by a 
subcontractor and that the incentive payment is passed on to each subcontractor. 

For the Contractor to meet the obligations for participation in this TPG incentive program under 
this Special Provision, the Department has contracted with several entities to provide screening, 
tutoring and pre-training to individuals interested in working in the applicable construction 
classification and has certified those students who have successfully completed the program 
and are eligible to be TPGs.  A designated IDOT staff member, the Director of the Office of 
Business and Workforce Diversity (OBWD), will be responsible for providing assistance and 
referrals to the Contractor for the applicable TPGs.  For this contract, the Director of OBWD is 
designated as the responsible IDOT staff member to provide the assistance and referral 
services related to the placement for this Special Provision.  For purposes of this Contract, 
contacting the Director of OBWD and interviewing each candidate he/she recommends 
constitutes reasonable recruitment. 

Prior to commencing construction, the Contractor shall submit to the Department for approval 
the TPGs to be trained in each selected classification.  Furthermore, the Contractor shall specify 
the starting time for training in each of the classifications.  No employee shall be employed as a 
TPG in any classification in which he/she has successfully completed a training course leading 
to journeyman status or in which he/she has been employed as a journeyman.  Notwithstanding 
the on-the-job training purpose of this TPG Special Provision, some offsite training is 
permissible as long as the offsite training is an integral part of the work of the contract and does 
not comprise a significant part of the overall training. 

Training and upgrading of TPGs of IDOT pre-apprentice training programs is intended to move 
said TPGs toward journeyman status and is the primary objective of this Training Program 
Graduate Special Provision.  Accordingly, the Contractor shall make every effort to enroll TPGs 
by recruitment through the IDOT funded TPG programs to the extent such persons are available 
within a reasonable area of recruitment.  The Contractor will be responsible for demonstrating 
the steps that it has taken in pursuance thereof, prior to a determination as to whether the 
Contractor is in compliance and entitled to the Training Program Graduate Special Provision 
$15.00 an hour incentive. 

The Contractor or subcontractor shall provide each TPG with a certificate showing the type and 
length of training satisfactorily completed. 

1
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State of Illinois 
Department of Transportation 

Bureau of Local Roads and Streets 

SPECIAL PROVISION 
FOR 

INSURANCE 

Effective:  February 1, 2007 
Revised: August 1, 2007 

All references to Sections or Articles in this specification shall be construed to mean specific 
Section or Article of the Standard Specifications for Road and Bridge Construction, adopted by 
the Department of Transportation. 

The Contractor shall name the following entities as additional insured under the Contractor’s 
general liability insurance policy in accordance with Article 107.27: 

The entities listed above and their officers, employees, and agents shall be indemnified and 
held harmless in accordance with Article 107.26. 
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G. Provide an aerial extent of wetland acreage at the site:
There are no wetlands at the site.

H. Provide a description of potentially erosive areas associated with this project:
There are no potentially erosive area associated with the project.

I. The following is a description of soil disturbing activities by stages, their locations, and their erosive factors (e.g.
steepness of slopes, length of scopes, etc.):

J. See the erosion control plans and/or drainage plans for this contract for information regarding drainage patterns,
approximate slopes anticipated before and after major grading activities, locations where vehicles enter or exit the
site and controls to prevent off site sediment tracking (to be added after contractor identifies locations), areas of soil
disturbance, the location of major structural and non-structural controls identified in the plan, the location of areas
where stabilization practices are expected to occur, surface waters (including wetlands) and locations where storm
water is discharged to surface water including wetlands.

K. Identify who owns the drainage system (municipality or agency) this project will drain into:
Village of Sugar Grove and IDOT

L. The following is a list of General NPDES ILR40 permittees within whose reporting jurisdiction this project is located.
Village of Sugar Grove and IDOT

M. The following is a list of receiving water(s) and the ultimate receiving water(s) for this site. The location of the
receiving waters can be found on the erosion and sediment control plans:
The receiving water for this project is Blackberry Creek which is reached via IDOT storm sewer, Village of 
Sugar Grove storm sewer and ditches.  Blackberry Creek ultimately drains to the Fox River.

N. Describe areas of the site that are to be protected or remain undisturbed. These areas may include steep slopes,
highly erodible soils, streams, stream buffers, specimen trees, natural vegetation, nature preserves, etc.
Areas outside the limits of construction will remain undisturbed.  No areas within the project limits will be 
delineated on the plans to be protected.

O. The following sensitive environmental resources are associated with this project, and may have the potential to be
impacted by the proposed development:

Floodplain

Wetland Riparian

Threatened and Endangered Species

Historic Preservation

303(d) Listed receiving waters for suspended solids, turbidity, or siltation

Receiving waters with Total Maximum Daily Load (TMDL) for sediment, total suspended solids, turbidity, or siltation

Applicable Federal, Tribal, State or Local Programs

Other

1. 303(d) Listed receiving waters (fill out this section if checked above):

a. The name(s) of the listed water body, and identification of all pollutants causing impairment:

b. Provide a description of how erosion and sediment control practices will prevent a discharge of sediment
resulting from a storm event equal to or greater than a twenty-five (25) year, twenty-four (24) hour rainfall
event:

c. Provide a description of the location(s) of direct discharge from the project site to the 303(d) water body:
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d. Provide a description of the location(s) of any dewatering discharges to the MS4 and/or water body:

2. TMDL (fill out this section if checked above)

a. The name(s) of the listed water body:

b. Provide a description of the erosion and sediment control strategy that will be incorporated into the site
design that is consistent with the assumptions and requirements of the TMDL:

c. If a specific numeric waste load allocation has been established that would apply to the project's discharges,
provide a description of the necessary steps to meet the allocation:

P. The following pollutants of concern will be associated with this construction project:

Soil Sediment Petroleum (gas, diesel, oil, kerosene, hydraulic oil / fluids)

Concrete Antifreeze / Coolants

Concrete Truck waste Waste water from cleaning construction equipment

Concrete Curing Compounds Other (specify)

Solid waste Debris Other (specify)

Paints Other (specify)

Solvents Other (specify)

Fertilizers / Pesticides Other (specify)

II. Controls

This section of the plan addresses the controls that will be implemented for each of the major construction activities
described in I.C. above and for all use areas, borrow sites, and waste sites. For each measure discussed, the Contractor
will be responsible for its implementation as indicated. The Contractor shall provide to the Resident Engineer a plan for
the implementation of the measures indicated. The Contractor and subcontractors, will notify the Resident Engineer of
any proposed changes, maintenance, or modifications to keep construction activities compliant with the Permit ILR10.
Each such Contractor has signed the required certification on forms which are attached to, and are a part of, this plan:

A. Erosion and Sediment Controls: At a minimum, controls must be coordinated, installed, and maintained to:
1. Minimize the amount of soil exposed during construction activity;
2. Minimize the disturbance of steep slopes;
3. Maintain natural buffers around surface waters, direct storm water to vegetated areas to increase sediment

removal and maximize storm water infiltration, unless infeasible;
4. Minimize soil compaction and, unless infeasible, preserve topsoil.

B. Stabilization Practices: Provided below is a description of interim and permanent stabilization practices, including
site- specific scheduling of the implementation of the practices. Site plans will ensure that existing vegetation is
preserved where attainable and disturbed portions of the site will be stabilized. Stabilization practices may include
but are not limited to: temporary seeding, permanent seeding, mulching, geotextiles, sodding, vegetative buffer
strips, protection of trees, preservation of mature vegetation, and other appropriate measures. Except as provided
below in II(B)(1) and II(B)(2), stabilization measures shall be initiated immediately where construction activities have
temporarily or permanently ceased, but in no case more than one (1) day after the construction activity in that
portion of the site has temporarily or permanently ceases on all disturbed portions of the site where construction will
not occur for a period of fourteen (14) or more calendar days.

1. Where the initiation of stabilization measures is precluded by snow cover, stabilization measures shall be
initiated as soon as practicable.

2. On areas where construction activity has temporarily ceased and will resume after fourteen (14) days, a
temporary stabilization method can be used.
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The following stabilization practices will be used for this project:
Preservation of Mature Vegetation Erosion Control Blanket / Mulching

Vegetated Buffer Strips Sodding

Protection of Trees Geotextiles

Temporary Erosion Control Seeding Other (specify) Inlet & Pipe Protection

Temporary Turf (Seeding, Class 7) Other (specify)

Temporary Mulching Other (specify)

Permanent Seeding Other (specify)

Describe how the stabilization practices listed above will be utilized during construction:
Inlet and Pipe Protection will be provided at all drainage structures that will receive storm water during 
construction.  Areas of soil which are exposed during construction will be stabilized with temporary 
erosion control seeding.  Erosion Control Barrier will be provided at locations where storm water has the 
potential to leave the site.

Describe how the stabilization practices listed above will be utilized after construction activities have been 
completed:
Once construction is completed, exposed soils will be stabilized with a combination of sod, and seeding & 
erosion control blanket.  

C. Structural Practices: Provided below is a description of structural practices that will be implemented, to the degree
attainable, to divert flows from exposed soils, store flows or otherwise limit runoff and the discharge of pollutants
from exposed areas of the site. Such practices may include but are not limited to: perimeter erosion barrier, earth
dikes, drainage swales, sediment traps, ditch checks, subsurface drains, pipe slope drains, level spreaders, storm
drain inlet protection, rock outlet protection, reinforced soil retaining systems, gabions, and temporary or permanent
sediment basins. The installation of these devices may be subject to Section 404 of the Clean Water Act.
The following stabilization practices will be used for this project:

Perimeter Erosion Barrier Rock Outlet Protection

Temporary Ditch Check Riprap

Storm Drain Inlet Protection Gabions

Sediment Trap Slope Mattress

Temporary Pipe Slope Drain Retaining Walls

Temporary Sediment Basin Slope Walls

Temporary Stream Crossing Concrete Revetment Mats

Stabilized Construction Exits Level Spreaders

Turf Reinforcement Mats Other (specify)

Permanent Check Dams Other (specify)

Permanent Sediment Basin Other (specify)

Aggregate Ditch Other (specify)

Paved Ditch Other (specify)

Describe how the structural practices listed above will be utilized during construction:
Perimeter erosion barrier will be placed at the limits of construction, except where construction areas
are lower than the elevations at the project boundary, to prevent runoff from leaving the site.  Inlet and 
Pipe Protection will be provided at all inlets which are to receive stormwater.  Temporary ditch checks will 
be placed in swales and ditches at locations shown in the plans and as directed by the Engineer to 
prevent downstream erosion.

Describe how the structural practices listed above will be utilized after construction activities have been completed:
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The Perimeter Erosion Barrier and Inlet and Pipe Protection will remain in place until all erosion control 
blanket is in place.

D. Treatment Chemicals
Yes NoWill polymer flocculents or treatment chemicals be utilized on this project:

If yes above, identify where and how polymer flocculents or treatment chemicals will be utilized on this project.

E. Permanent Storm Water Management Controls: Provided below is a description of measures that will be
installed during the construction process to control volume and pollutants in storm water discharges that will occur
after construction operations have been completed. The installation of these devices may be subject to Section 404
of the Clean Water act.
1. Such practices may include but are not limited to: storm water detention structures (including wet ponds), storm

water retention structures, flow attenuation by use of open vegetated swales and natural depressions, infiltration
of runoff on site, and sequential systems (which combine several practices).

The practices selected for implementation were determined on the basis of the technical guidance in Chapter 41
(Construction Site Storm Water Pollution Control) of the IDOT Bureau of Design & Environment Manual. If
practices other than those discussed in Chapter 41 are selected for implementation or if practices are applied to
situations different from those covered in Chapter 41, the technical basis for such decisions will be explained
below.

2. Velocity dissipation devices will be placed at discharge locations and along the length of any outfall channel as
necessary to provide a non-erosive velocity flow from the structure to a water course so that the natural physical
and biological characteristics and functions are maintained and protected (e.g. maintenance of hydrologic
conditions such as the hydroperiod and hydrodynamics present prior to the initiation of construction activities).

Description of permanent storm water management controls:

F. Approved State or Local Laws: The management practices, controls, and provisions contained in this plan will be
in accordance with IDOT specifications, which are at least as protective as the requirements contained in the Illinois
Environmental Protection Agency's Illinois Urban Manual. Procedures and requirements specified in applicable
sediment and erosion site plans or storm water management plans approved by local officials shall be described or
incorporated by reference in the space provided below. Requirements specified in sediment and erosion site plans,
site permits, storm water management site plans or site permits approved by local officials that are applicable to
protecting surface water resources are, upon submittal of an NOI, to be authorized to discharge under the Permit
ILR10 incorporated by reference and are enforceable under this permit even if they are not specifically included in
the plan.

Description of procedures and requirements specified in applicable sediment and erosion site plans or storm water
management plans approved by local officials:
All management practices, controls, and other provisions provided in this plan are in accordance with 
"IDOT Standard Specifications for Road and Bridge Construction" and the "Illinois Urban Manual." The 
Resident Engineer will monitor to make sure the storm water management plan or erosion site plan is 
being followed.

G. Contractor Required Submittals: Prior to conducting any professional services at the site covered by this plan, the
Contractor and each subcontractor responsible for compliance with the permit shall submit to the Resident Engineer
a Contractor Certification Statement, BDE 2342a.
1. The Contractor shall provide a construction schedule containing an adequate level of detail to show major

activities with implementation of pollution prevention BMPs, including the following items:
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• Approximate duration of the project, including each stage of the project
• Rainy season, dry season, and winter shutdown dates
• Temporary stabilization measures to be employed by contract phases
• Mobilization time frame
• Mass clearing and grubbing/roadside clearing dates
• Deployment of Erosion Control Practices
• Deployment of Sediment Control Practices (including stabilized construction entrances/exits)
• Deployment of Construction Site Management Practices (including concrete washout facilities, chemical

storage, refueling locations, etc.)
• Paving, saw-cutting, and any other pavement related operations
• Major planned stockpiling operations
• Time frame for other significant long-term operations or activities that may plan non-storm water

discharges such as dewatering, grinding, etc.
• Permanent stabilization activities for each area of the project

2. The Contractor and each subcontractor shall provide, as an attachment to their signed Contractor Certification
Statement, a discussion of how they will comply with the requirements of the permit in regard to the following
items and provide a graphical representation showing location and type of BMPs to be used when applicable:

• Vehicle Entrances and Exits - Identify type and location of stabilized construction entrances and exits to
be used and how they will be maintained.

• Material delivery, Storage, and Use - Discuss where and how materials including chemicals, concrete
curing compounds, petroleum products, etc. will be stored for this project.

• Stockpile Management - Identify the location of both on-site and off-site stockpiles. Discuss what BMPs
will be used to prevent pollution of storm water from stockpiles.

• Waste Disposal - Discuss methods of waste disposal that will be used for this project.
• Spill Prevention and Control - Discuss steps that will be taken in the event of a material spill (chemicals,

concrete curing compounds, petroleum, etc.).
• Concrete Residuals and Washout Wastes - Discuss the location and type of concrete washout facilities

to be used on this project and how they will be signed and maintained.
• Litter Management - Discuss how litter will be maintained for this project (education of employees,

number of dumpsters, frequency of dumpster pick-up, etc.).
• Vehicle and Equipment Cleaning and Maintenance - Identify where equipment cleaning and

maintenance locations for this project and what BMPs will be used to ensure containment and spill
prevention.

• Dewatering Activities - Identify the controls which will be used during dewatering operations to ensure
sediments will not leave the construction site.

• Polymer Flocculants and Treatment Chemicals - Identify the use and dosage of treatment chemicals and
provide the Resident Engineer with Material Safety Data Sheets.  Describe procedures on how the
chemicals will be used and identify who will be responsible for the use and application of these
chemicals.  The selected individual must be trained on the established procedures.

• Additional measures indicated in the plan.

III. Maintenance
When requested by the Contractor, the Resident Engineer will provide general maintenance guides to the Contractor for
the practices associated with this project. The following additional procedures will be used to maintain, in good and
effective operating conditions, the vegetation, erosion and sediment control measures and other protective measures
identified in this plan. It will be Contractor's responsibility to attain maintenance guidelines for any manufactured BMPs
which are to be installed and maintained per manufacture's specifications.
During construction, the Contractor shall clean and grade the work area to eliminate concentration of runoff 
and maintain or replace erosion and sediment control devices in a timely manner. Perimeter erosion barriers 
and temporary ditch checks shall have the sediment removed and replace the control measure if necessary 
as directed by the Engineer. All maintenance of erosion control systems will be the responsibility of the 
Contractor.

IV. Inspections
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Qualified personnel shall inspect disturbed areas of the construction site which have not yet been finally stabilized, 
structural control measures, and locations where vehicles and equipment enter and exit the site using IDOT Storm Water 
Pollution Prevention Plan Erosion Control Inspection Report (BC 2259). Such inspections shall be conducted at least 
once every seven (7) calendar days and within twenty-four (24) hours of the end of a storm or by the end of the following 
business or work day that is 0.5 inch or greater or equivalent snowfall. 

Inspections may be reduced to once per month when construction activities have ceased due to frozen conditions. 
Weekly inspections will recommence when construction activities are conducted, or if there is 0.5" or greater rain event, 
or a discharge due to snowmelt occurs. 

If any violation of the provisions of this plan is identified during the conduct of the construction work covered by this plan, 
the Resident Engineer shall notify the appropriate IEPA Field Operations Section office by e-mail at: 
epa.swnoncomp@illinois.gov, telephone or fax within twenty-four (24) hours of the incident. The Resident Engineer shall 
then complete and submit an "Incidence of Non-Compliance" (ION) report for the identified violation within five (5) days 
of the incident. The Resident Engineer shall use forms provided by IEPA and shall include specific information on the 
cause of noncompliance, actions which were taken to prevent any further causes of noncompliance, and a statement 
detailing any environmental impact which may have resulted from the noncompliance. All reports of non-compliance 
shall be signed by a responsible authority in accordance with Part VI. G of the Permit ILR10. 

The Incidence of Non-Compliance shall be mailed to the following address: 

Illinois Environmental Protection Agency 
Division of Water Pollution Control 
Attn: Compliance Assurance Section 
1021 North Grand East 
Post Office Box 19276 
Springfield, Illinois 62794-9276 

Additional Inspections Required:

V. Failure to Comply
Failure to comply with any provisions of this Storm Water Pollution Prevention Plan will result in the implementation of a
National Pollutant Discharge Elimination System/Erosion and Sediment Control Deficiency Deduction against the
Contractor and/or penalties under the Permit ILR10 which could be passed on to the Contractor.
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Prior to conducting any professional services at the site covered by this contract, the Contractor and every subcontractor 
must complete and return to the Resident Engineer the following certification. A separate certification must be submitted by 
each firm. Attach to this certification all items required by Section II.G of the Storm Water Pollution Prevention Plan 
(SWPPP) which will be handled by the Contractors/subcontractor completing this form.

Route Marked Route Section
FAP 520 / FAU 2305 at FAP 326 Bliss Rd / Wheeler Rd at IL 47 13-00026-00-CH

Project Number County Contract Number
SVP2(110) Kane

This certification statement is a part of SWPPP for the project described above, in accordance with the General NPDES 
Permit No. ILR10 issued by the Illinois Environmental Protection Agency. 

I certify under penalty of law that I understand the terms of the Permit No. ILR10 that authorizes the storm water discharges 
associated with industrial activity from the construction site identified as part of this certification. 

In addition, I have read and understand all of the information and requirements stated in SWPPP for the above mentioned 
project; I have received copies of all appropriate maintenance procedures; and, I have provided all documentation required 
to be in compliance with the Permit ILR10 and SWPPP and will provide timely updates to these documents as necessary.

Contractor

Sub-Contractor

Print Name Signature

Title Date

Name of Firm Telephone

Street Address City/State/Zip

Items which the Contractor/subcontractor will be responsible for as required in Section II.G. of SWPPP:

61E52
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COMPENSABLE DELAY COSTS (BDE) 
 
Effective:  June 2, 2017 
Revised:  April 1, 2019 
 
Revise Article 107.40(b) of the Standard Specifications to read: 
 

“ (b) Compensation.  Compensation will not be allowed for delays, inconveniences, or 
damages sustained by the Contractor from conflicts with facilities not meeting the above 
definition; or if a conflict with a utility in an unanticipated location does not cause a 
shutdown of the work or a documentable reduction in the rate of progress exceeding the 
limits set herein.  The provisions of Article 104.03 notwithstanding, compensation for 
delays caused by a utility in an unanticipated location will be paid according to the 
provisions of this Article governing minor and major delays or reduced rate of production 
which are defined as follows. 
 
(1) Minor Delay.  A minor delay occurs when the work in conflict with the utility in an 

unanticipated location is completely stopped for more than two hours, but not to 
exceed two weeks. 
 

(2) Major Delay.  A major delay occurs when the work in conflict with the utility in an 
unanticipated location is completely stopped for more than two weeks. 
 

(3) Reduced Rate of Production Delay.  A reduced rate of production delay occurs when 
the rate of production on the work in conflict with the utility in an unanticipated 
location decreases by more than 25 percent and lasts longer than seven calendar 
days.” 

 
Revise Article 107.40(c) of the Standard Specifications to read: 
 

“ (c) Payment.  Payment for Minor, Major, and Reduced Rate of Production Delays will be 
made as follows. 
 
(1) Minor Delay.  Labor idled which cannot be used on other work will be paid for 

according to Article 109.04(b)(1) and (2) for the time between start of the delay and 
the minimum remaining hours in the work shift required by the prevailing practice in 
the area. 
 
Equipment idled which cannot be used on other work, and which is authorized to 
standby on the project site by the Engineer, will be paid for according to 
Article 109.04(b)(4). 
 

(2) Major Delay.  Labor will be the same as for a minor delay. 
 
Equipment will be the same as for a minor delay, except Contractor-owned 
equipment will be limited to two weeks plus the cost of move-out to either the 
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Contractor’s yard or another job and the cost to re-mobilize, whichever is less.  
Rental equipment may be paid for longer than two weeks provided the Contractor 
presents adequate support to the Department (including lease agreement) to show 
retaining equipment on the job is the most economical course to follow and in the 
public interest. 
 

(3) Reduced Rate of Production Delay.  The Contractor will be compensated for the 
reduced productivity for labor and equipment time in excess of the 25 percent 
threshold for that portion of the delay in excess of seven calendar days.  
Determination of compensation will be in accordance with Article 104.02, except 
labor and material additives will not be permitted. 
 

Payment for escalated material costs, escalated labor costs, extended project overhead, 
and extended traffic control will be determined according to Article 109.13.” 

 
Revise Article 108.04(b) of the Standard Specifications to read: 
 

“ (b) No working day will be charged under the following conditions. 
 
(1) When adverse weather prevents work on the controlling item. 

 
(2) When job conditions due to recent weather prevent work on the controlling item. 

 
(3) When conduct or lack of conduct by the Department or its consultants, 

representatives, officers, agents, or employees; delay by the Department in making 
the site available; or delay in furnishing any items required to be furnished to the 
Contractor by the Department prevents work on the controlling item. 

 
(4) When delays caused by utility or railroad adjustments prevent work on the controlling 

item. 
 

(5) When strikes, lock-outs, extraordinary delays in transportation, or inability to procure 
critical materials prevent work on the controlling item, as long as these delays are not 
due to any fault of the Contractor. 

 
(6) When any condition over which the Contractor has no control prevents work on the 

controlling item.” 
 
Revise Article 109.09(f) of the Standard Specifications to read: 

 
“ (f) Basis of Payment.  After resolution of a claim in favor of the Contractor, any adjustment 

in time required for the work will be made according to Section 108.  Any adjustment in 
the costs to be paid will be made for direct labor, direct materials, direct equipment, 
direct jobsite overhead, direct offsite overhead, and other direct costs allowed by the 
resolution.  Adjustments in costs will not be made for interest charges, loss of anticipated 
profit, undocumented loss of efficiency, home office overhead and unabsorbed overhead 
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other than as allowed by Article 109.13, lost opportunity, preparation of claim expenses 
and other consequential indirect costs regardless of method of calculation. 
 
The above Basis of Payment is an essential element of the contract and the claim cost 
recovery of the Contractor shall be so limited.” 

 
Add the following to Section 109 of the Standard Specifications. 
 

“ 109.13 Payment for Contract Delay.  Compensation for escalated material costs, 
escalated labor costs, extended project overhead, and extended traffic control will be allowed 
when such costs result from a delay meeting the criteria in the following table. 

 
Contract Type Cause of Delay Length of Delay 

Working Days 
Article 108.04(b)(3) or 
Article 108.04(b)(4) 

No working days have been charged for two 
consecutive weeks. 

Completion 
Date 

Article 108.08(b)(1) or 
Article 108.08(b)(7) 

The Contractor has been granted a minimum 
two week extension of contract time, according 
to Article 108.08. 

 
Payment for each of the various costs will be according to the following. 
 
(a) Escalated Material and/or Labor Costs.  When the delay causes work, which would have 

otherwise been completed, to be done after material and/or labor costs have increased, 
such increases will be paid.  Payment for escalated material costs will be limited to the 
increased costs substantiated by documentation furnished by the Contractor.  Payment 
for escalated labor costs will be limited to those items in Article 109.04(b)(1) and (2), 
except the 35 percent and 10 percent additives will not be permitted. 

 
(b) Extended Project Overhead.  For the duration of the delay, payment for extended project 

overhead will be paid as follows. 
 
(1) Direct Jobsite and Offsite Overhead.  Payment for documented direct jobsite 

overhead and documented direct offsite overhead, including onsite supervisory and 
administrative personnel, will be allowed according to the following table. 
 

Original Contract 
Amount 

Supervisory and Administrative 
Personnel 

Up to $5,000,000 One Project Superintendent 

Over $   5,000,000 -  
up to $25,000,000 

One Project Manager, 
One Project Superintendent or 
Engineer, and 
One Clerk 

Over $25,000,000 -  
up to $50,000,000 

One Project Manager, 
One Project Superintendent, 
One Engineer, and 
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One Clerk 

Over $50,000,000 

One Project Manager, 
Two Project Superintendents, 
One Engineer, and 
One Clerk 

 
(2) Home Office and Unabsorbed Overhead.  Payment for home office and unabsorbed 

overhead will be calculated as 8 percent of the total delay cost. 
 

(c) Extended Traffic Control.  Traffic control required for an extended period of time due to 
the delay will be paid for according to Article 109.04.   
 
When an extended traffic control adjustment is paid under this provision, an adjusted unit 
price as provided for in Article 701.20(a) for increase or decrease in the value of work by 
more than ten percent will not be paid. 
 

Upon payment for a contract delay under this provision, the Contractor shall assign 
subrogation rights to the Department for the Department’s efforts of recovery from any other 
party for monies paid by the Department as a result of any claim under this provision.  The 
Contractor shall fully cooperate with the Department in its efforts to recover from another party 
any money paid to the Contractor for delay damages under this provision.” 
 
 
80384 
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CONSTRUCTION AIR QUALITY – DIESEL RETROFIT (BDE) 
 
Effective:  June 1, 2010 
Revised:  November 1, 2014 
The reduction of emissions of particulate matter (PM) for off-road equipment shall be 
accomplished by installing retrofit emission control devices.  The term “equipment” refers to 
diesel fuel powered devices rated at 50 hp and above, to be used on the jobsite in excess of 
seven calendar days over the course of the construction period on the jobsite (including rental 
equipment). 
 
Contractor and subcontractor diesel powered off-road equipment assigned to the contract shall 
be retrofitted using the phased in approach shown below.  Equipment that is of a model year 
older than the year given for that equipment’s respective horsepower range shall be retrofitted: 
 

Effective Dates Horsepower Range Model Year 
   

June 1, 2010 1/ 600-749 2002 
 750 and up 2006 
   

June 1, 2011 2/ 100-299 2003 
 300-599 2001 
 600-749 2002 
 750 and up 2006 
   

June 1, 2012 2/ 50-99 2004 
 100-299 2003 
 300-599 2001 
 600-749 2002 
 750 and up 2006 

1/ Effective dates apply to Contractor diesel powered off-road equipment assigned to the 
contract. 

2/ Effective dates apply to Contractor and subcontractor diesel powered off-road 
equipment assigned to the contract. 

 
The retrofit emission control devices shall achieve a minimum PM emission reduction of 50 
percent and shall be: 
 

a) Included on the U.S. Environmental Protection Agency (USEPA) Verified Retrofit 
Technology List (http://www.epa.gov/cleandiesel/verification/verif-list.htm),  
or verified by the California Air Resources Board (CARB) 
(http://www.arb.ca.gov/diesel/verdev/vt/cvt.htm); or 

 
b) Retrofitted with a non-verified diesel retrofit emission control device if verified retrofit 

emission control devices are not available for equipment proposed to be used on the 
project, and if the Contractor has obtained a performance certification from the retrofit 
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device manufacturer that the emission control device provides a minimum PM emission 
reduction of 50 percent. 

 
Note: Large cranes (Crawler mounted cranes) which are responsible for critical lift operations 
are exempt from installing retrofit emission control devices if such devices adversely affect 
equipment operation. 
 
Diesel powered off-road equipment with engine ratings of 50 hp and above, which are unable to 
be retrofitted with verified emission control devices or if performance certifications are not 
available which will achieve a minimum 50 percent PM reduction, may be granted a waiver by 
the Department if documentation is provided showing good faith efforts were made by the 
Contractor to retrofit the equipment. 
 
Construction shall not proceed until the Contractor submits a certified list of the diesel powered 
off-road equipment that will be used, and as necessary, retrofitted with emission control devices.  
The list(s) shall include (1) the equipment number, type, make, Contractor/rental company 
name; and (2) the emission control devices make, model, USEPA or CARB verification number, 
or performance certification from the retrofit device manufacturer.  Equipment reported as fitted 
with emissions control devices shall be made available to the Engineer for visual inspection of 
the device installation, prior to being used on the jobsite. 
 
The Contractor shall submit an updated list of retrofitted off-road construction equipment as 
retrofitted equipment changes or comes on to the jobsite.  The addition or deletion of any diesel 
powered equipment shall be included on the updated list. 
 
If any diesel powered off-road equipment is found to be in non-compliance with any portion of 
this special provision, the Engineer will issue the Contractor a diesel retrofit deficiency 
deduction. 
 
Any costs associated with retrofitting any diesel powered off-road equipment with emission 
control devices shall be considered as included in the contract unit prices bid for the various 
items of work involved and no additional compensation will be allowed.  The Contractor's 
compliance with this notice and any associated regulations shall not be grounds for a claim. 
 
Diesel Retrofit Deficiency Deduction 
 
When the Engineer determines that a diesel retrofit deficiency exists, a daily monetary 
deduction will be imposed for each calendar day or fraction thereof the deficiency continues to 
exist.  The calendar day(s) will begin when the time period for correction is exceeded and end 
with the Engineer's written acceptance of the correction.  The daily monetary deduction will be 
$1,000.00 for each deficiency identified. 
 
The deficiency will be based on lack of diesel retrofit emissions control. 
 
If a Contractor accumulates three diesel retrofit deficiency deductions for the same piece of 
equipment in a contract period, the Contractor will be shutdown until the deficiency is corrected.  
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Such a shutdown will not be grounds for any extension of the contract time, waiver of penalties, 
or be grounds for any claim. 
 
 
80261 
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DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE) 
 
Effective:  September 1, 2000 
Revised:  March 2, 2019 
 
FEDERAL OBLIGATION.  The Department of Transportation, as a recipient of federal financial 
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination 
in the award and administration of contracts.  Consequently, the federal regulatory provisions of 
49 CFR Part 26 apply to this contract concerning the utilization of disadvantaged business 
enterprises.  For the purposes of this Special Provision, a disadvantaged business enterprise 
(DBE) means a business certified by the Department in accordance with the requirements of 
49 CFR Part 26 and listed in the Illinois Unified Certification Program (IL UCP) DBE Directory. 
 
STATE OBLIGATION.  This Special Provision will also be used by the Department to satisfy the 
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities 
Act, 30 ILCS 575.  When this Special Provision is used to satisfy state law requirements on 
100 percent state-funded contracts, the federal government has no involvement in such 
contracts (not a federal-aid contract) and no responsibility to oversee the implementation of this 
Special Provision by the Department on those contracts.  DBE participation on 100 percent 
state-funded contracts will not be credited toward fulfilling the Department’s annual overall DBE 
goal required by the US Department of Transportation to comply with the federal DBE program 
requirements. 
 
CONTRACTOR ASSURANCE.  The Contractor makes the following assurance and agrees to 
include the assurance in each subcontract the Contractor signs with a subcontractor. 
 

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race, 
color, national origin, or sex in the performance of this contract.  The Contractor shall carry 
out applicable requirements of 49 CFR Part 26 in the award and administration of contracts 
funded in whole or in part with federal or state funds.  Failure by the Contractor to carry out 
these requirements is a material breach of this contract, which may result in the termination 
of this contract or such other remedy as the recipient deems appropriate, which may 
include, but is not limited to: 
 
(a) Withholding progress payments; 

 
(b) Assessing sanctions; 

 
(c) Liquidated damages; and/or 

 
(d) Disqualifying the Contractor from future bidding as non-responsible. 

 
OVERALL GOAL SET FOR THE DEPARTMENT.  As a requirement of compliance with 49 CFR 
Part 26, the Department has set an overall goal for DBE participation in its federally assisted 
contracts.  That goal applies to all federal-aid funds the Department will expend in its federally 
assisted contracts for the subject reporting fiscal year.  The Department is required to make a 
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good faith effort to achieve the overall goal.  The dollar amount paid to all approved DBE 
companies performing work called for in this contract is eligible to be credited toward fulfillment 
of the Department’s overall goal. 

CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR.  This contract includes a 
specific DBE utilization goal established by the Department.  The goal has been included 
because the Department has determined the work of this contract has subcontracting 
opportunities that may be suitable for performance by DBE companies.  The determination is 
based on an assessment of the type of work, the location of the work, and the availability of 
DBE companies to do a part of the work.  The assessment indicates, in the absence of unlawful 
discrimination and in an arena of fair and open competition, DBE companies can be expected to 
perform _______% of the work.  This percentage is set as the DBE participation goal for this 
contract.  Consequently, in addition to the other award criteria established for this contract, the 
Department will only award this contract to a bidder who makes a good faith effort to meet this 
goal of DBE participation in the performance of the work.  A bidder makes a good faith effort for 
award consideration if either of the following is done in accordance with the procedures set for 
in this Special Provision: 

(a) The bidder documents enough DBE participation has been obtained to meet the goal or,

(b) The bidder documents a good faith effort has been made to meet the goal, even though
the effort did not succeed in obtaining enough DBE participation to meet the goal.

DBE LOCATOR REFERENCES.  Bidders shall consult the IL UCP DBE Directory as a 
reference source for DBE-certified companies.  In addition, the Department maintains a letting 
and item specific DBE locator information system whereby DBE companies can register their 
interest in providing quotes on particular bid items advertised for letting.  Information concerning 
DBE companies willing to quote work for particular contracts may be obtained by contacting the 
Department’s Bureau of Small Business Enterprises at telephone number (217) 785-4611, or by 
visiting the Department’s website at: 
http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-
certification/il-ucp-directory/index. 

BIDDING PROCEDURES.  Compliance with this Special Provision is a material bidding 
requirement and failure of the bidder to comply will render the bid not responsive. 

The bidder shall submit a DBE Utilization Plan (form SBE 2026), and a DBE Participation 
Statement (form SBE 2025) for each DBE company proposed for the performance of work to 
achieve the contract goal, with the bid.  If the Utilization Plan indicates the contract goal will not 
be met, documentation of good faith efforts shall also be submitted.  The documentation of good 
faith efforts must include copies of each DBE and non-DBE subcontractor quote submitted to 
the bidder when a non-DBE subcontractor is selected over a DBE for work on the contract.  The 
required forms and documentation must be submitted as a single .pdf file using the “Integrated 
Contractor Exchange (iCX)” application within the Department’s “EBids System”. 
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The Department will not accept a Utilization Plan if it does not meet the bidding procedures set 
forth herein and the bid will be declared not responsive.  In the event the bid is declared not 
responsive, the Department may elect to cause the forfeiture of the penal sum of the bidder’s 
proposal guaranty and may deny authorization to bid the project if re-advertised for bids.   
 
GOOD FAITH EFFORT PROCEDURES.  The contract will not be awarded until the Utilization 
Plan is approved.  All information submitted by the bidder must be complete, accurate and 
adequately document enough DBE participation has been obtained or document the good faith 
efforts of the bidder, in the event enough DBE participation has not been obtained, before the 
Department will commit to the performance of the contract by the bidder.  The Utilization Plan 
will be approved by the Department if the Utilization Plan documents sufficient commercially 
useful DBE work to meet the contract goal or the bidder submits sufficient documentation of a 
good faith effort to meet the contract goal pursuant to 49 CFR Part 26, Appendix A.  This means 
the bidder must show that all necessary and reasonable steps were taken to achieve the 
contract goal.  Necessary and reasonable steps are those which, by their scope, intensity and 
appropriateness to the objective, could reasonably be expected to obtain sufficient DBE 
participation, even if they were not successful.  The Department will consider the quality, 
quantity, and intensity of the kinds of efforts the bidder has made.  Mere pro forma efforts, in 
other words efforts done as a matter of form, are not good faith efforts; rather, the bidder is 
expected to have taken genuine efforts that would be reasonably expected of a bidder actively 
and aggressively trying to obtain DBE participation sufficient to meet the contract goal. 
 

(a) The following is a list of types of action that the Department will consider as part of the 
evaluation of the bidder’s good faith efforts to obtain participation.  These listed factors 
are not intended to be a mandatory checklist and are not intended to be exhaustive.  
Other factors or efforts brought to the attention of the Department may be relevant in 
appropriate cases and will be considered by the Department. 
 
(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid 

meetings, advertising and/or written notices) the interest of all certified DBE 
companies that have the capability to perform the work of the contract.  The bidder 
must solicit this interest within sufficient time to allow the DBE companies to respond 
to the solicitation.  The bidder must determine with certainty if the DBE companies 
are interested by taking appropriate steps to follow up initial solicitations. 
 

(2) Selecting portions of the work to be performed by DBE companies in order to 
increase the likelihood that the DBE goals will be achieved.  This includes, where 
appropriate, breaking out contract work items into economically feasible units to 
facilitate DBE participation, even when the Contractor might otherwise prefer to 
perform these work items with its own forces. 
 

(3) Providing interested DBE companies with adequate information about the plans, 
specifications, and requirements of the contract in a timely manner to assist them in 
responding to a solicitation. 
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(4) a. Negotiating in good faith with interested DBE companies.  It is the bidder’s 
responsibility to make a portion of the work available to DBE subcontractors and 
suppliers and to select those portions of the work or material needs consistent 
with the available DBE subcontractors and suppliers, so as to facilitate DBE 
participation.  Evidence of such negotiation includes the names, addresses, and 
telephone numbers of DBE companies that were considered; a description of the 
information provided regarding the plans and specifications for the work selected 
for subcontracting; and evidence as to why additional agreements could not be 
reached for DBE companies to perform the work. 
 

b. A bidder using good business judgment would consider a number of factors in 
negotiating with subcontractors, including DBE subcontractors, and would take a 
firm’s price and capabilities as well as contract goals into consideration.  
However, the fact that there may be some additional costs involved in finding and 
using DBE companies is not in itself sufficient reason for a bidder’s failure to 
meet the contract DBE goal, as long as such costs are reasonable.  Also the 
ability or desire of a bidder to perform the work of a contract with its own 
organization does not relieve the bidder of the responsibility to make good faith 
efforts.  Bidders are not, however, required to accept higher quotes from DBE 
companies if the price difference is excessive or unreasonable.  In accordance 
with the above Bidding Procedures, the documentation of good faith efforts must 
include copies of each DBE and non-DBE subcontractor quote submitted to the 
bidder when a non-DBE subcontractor was selected over a DBE for work on the 
contract. 
 

(5) Not rejecting DBE companies as being unqualified without sound reasons based on 
a thorough investigation of their capabilities.  The bidder’s standing within its 
industry, membership in specific groups, organizations, or associations and political 
or social affiliations (for example union vs. non-union employee status) are not 
legitimate causes for the rejection or non-solicitation of bids in the bidder’s efforts to 
meet the project goal. 
 

(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of 
credit, or insurance as required by the recipient or Contractor. 
 

(7) Making efforts to assist interested DBE companies in obtaining necessary 
equipment, supplies, materials, or related assistance or services. 
 

(8) Effectively using the services of available minority/women community organizations; 
minority/women contractors’ groups; local, state, and federal minority/women 
business assistance offices; and other organizations as allowed on a case-by-case 
basis to provide assistance in the recruitment and placement of DBE companies. 
 

(b) If the Department determines the bidder has made a good faith effort to secure the work 
commitment of DBE companies to meet the contract goal, the Department will award the 
contract provided it is otherwise eligible for award.  If the Department determines the 
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bidder has failed to meet the requirements of this Special Provision or that a good faith 
effort has not been made, the Department will notify the responsible company official 
designated in the Utilization Plan that the bid is not responsive.  The notification will also 
include a statement of reasons for the adverse determination.  If the Utilization Plan is 
not approved because it is deficient as a technical matter, unless waived by the 
Department, the bidder will be notified and will be allowed no more than a five calendar 
day period to cure the deficiency. 
 

(c) The bidder may request administrative reconsideration of an adverse determination by 
emailing the Department at “DOT.DBE.UP@illinois.gov” within the five calendar days 
after the receipt of the notification of the determination.  The determination shall become 
final if a request is not made on or before the fifth calendar day.  A request may provide 
additional written documentation or argument concerning the issues raised in the 
determination statement of reasons, provided the documentation and arguments 
address efforts made prior to submitting the bid.  The request will be reviewed by the 
Department’s Reconsideration Officer.  The Reconsideration Officer will extend an 
opportunity to the bidder to meet in person to consider all issues of documentation and 
whether the bidder made a good faith effort to meet the goal.  After the review by the 
Reconsideration Officer, the bidder will be sent a written decision within ten working 
days after receipt of the request for reconsideration, explaining the basis for finding that 
the bidder did or did not meet the goal or make adequate good faith efforts to do so.  A 
final decision by the Reconsideration Officer that a good faith effort was made shall 
approve the Utilization Plan submitted by the bidder and shall clear the contract for 
award.  A final decision that a good faith effort was not made shall render the bid not 
responsive. 
 

CALCULATING DBE PARTICIPATION.  The Utilization Plan values represent work anticipated 
to be performed and paid for upon satisfactory completion.  The Department is only able to 
count toward the achievement of the overall goal and the contract goal the value of payments 
made for the work actually performed by DBE companies.  In addition, a DBE must perform a 
commercially useful function on the contract to be counted.  A commercially useful function is 
generally performed when the DBE is responsible for the work and is carrying out its 
responsibilities by actually performing, managing, and supervising the work involved.  The 
Department and Contractor are governed by the provisions of 49 CFR Part 26.55(c) on 
questions of commercially useful functions as it affects the work.  Specific counting guidelines 
are provided in 49 CFR Part 26.55, the provisions of which govern over the summary contained 
herein. 
 

(a) DBE as the Contractor:  100 percent goal credit for that portion of the work performed by 
the DBE’s own forces, including the cost of materials and supplies.  Work that a DBE 
subcontracts to a non-DBE does not count toward the DBE goals. 
 

(b) DBE as a joint venture Contractor:  100 percent goal credit for that portion of the total 
dollar value of the contract equal to the distinct, clearly defined portion of the work 
performed by the DBE’s own forces. 
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(c) DBE as a subcontractor:  100 percent goal credit for the work of the subcontract 
performed by the DBE’s own forces, including the cost of materials and supplies, 
excluding the purchase of materials and supplies or the lease of equipment by the DBE 
subcontractor from the Contractor or its affiliates.  Work that a DBE subcontractor in turn 
subcontracts to a non-DBE does not count toward the DBE goal. 
 

(d) DBE as a trucker:  100 percent goal credit for trucking participation provided the DBE is 
responsible for the management and supervision of the entire trucking operation for 
which it is responsible.  At least one truck owned, operated, licensed, and insured by the 
DBE must be used on the contract.  Credit will be given for the following: 
 
(1) The DBE may lease trucks from another DBE firm, including an owner-operator who 

is certified as a DBE.  The DBE who leases trucks from another DBE receives credit 
for the total value of the transportation services the lessee DBE provides on the 
contract. 
 

(2) The DBE may also lease trucks from a non-DBE firm, including from an owner-
operator.  The DBE who leases trucks from a non-DBE is entitled to credit only for 
the fee or commission is receives as a result of the lease arrangement. 
 

(e) DBE as a material supplier: 
 
(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE 

regular dealer. 
 

(2) 100 percent goal credit for the cost of materials of supplies obtained from a DBE 
manufacturer. 
 

(3) 100 percent credit for the value of reasonable fees and commissions for the 
procurement of materials and supplies if not a DBE regular dealer or DBE 
manufacturer. 
 

CONTRACT COMPLIANCE.  Compliance with this Special Provision is an essential part of the 
contract.  The Department is prohibited by federal regulations from crediting the participation of 
a DBE included in the Utilization Plan toward either the contract goal or the Department’s overall 
goal until the amount to be applied toward the goals has been paid to the DBE.  The following 
administrative procedures and remedies govern the compliance by the Contractor with the 
contractual obligations established by the Utilization Plan.  After approval of the Utilization Plan 
and award of the contract, the Utilization Plan and individual DBE Participation Statements 
become part of the contract.  If the Contractor did not succeed in obtaining enough DBE 
participation to achieve the advertised contract goal, and the Utilization Plan was approved and 
contract awarded based upon a determination of good faith, the total dollar value of DBE work 
calculated in the approved Utilization Plan as a percentage of the awarded contract value shall 
become the amended contract goal.  All work indicated for performance by an approved DBE 
shall be performed, managed, and supervised by the DBE executing the DBE Participation 
Commitment Statement. 
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(a) NO AMENDMENT.  No amendment to the Utilization Plan may be made without prior 

written approval from the Department’s Bureau of Small Business Enterprises.  All 
requests for amendment to the Utilization Plan shall be emailed to the Department at 
DOT.DBE.UP@illinois.gov. 
 

(b) CHANGES TO WORK.  Any deviation from the DBE condition-of-award or contract 
plans, specifications, or special provisions must be approved, in writing, by the 
Department as provided elsewhere in the Contract.  The Contractor shall notify affected 
DBEs in writing of any changes in the scope of work which result in a reduction in the 
dollar amount condition-of-award to the contract.  Where the revision includes work 
committed to a new DBE subcontractor, not previously involved in the project, then a 
Request for Approval of Subcontractor, Department form BC 260A or AER 260A, must 
be signed and submitted.  If the commitment of work is in the form of additional tasks 
assigned to an existing subcontract, a new Request for Approval of Subcontractor will 
not be required.  However, the Contractor must document efforts to assure the existing 
DBE subcontractor is capable of performing the additional work and has agreed in 
writing to the change. 
 

(c) SUBCONTRACT.  The Contractor must provide copies of DBE subcontracts to the 
Department upon request.  Subcontractors shall ensure that all lower tier subcontracts or 
agreements with DBEs to supply labor or materials be performed in accordance with this 
Special Provision. 
 

(d) ALTERNATIVE WORK METHODS.  In addition to the above requirements for reductions 
in the condition of award, additional requirements apply to the two cases of Contractor-
initiated work substitution proposals.  Where the contract allows alternate work methods 
which serve to delete or create underruns in condition of award DBE work, and the 
Contractor selects that alternate method or, where the Contractor proposes a substitute 
work method or material that serves to diminish or delete work committed to a DBE and 
replace it with other work, then the Contractor must demonstrate one of the following: 
 
(1) The replacement work will be performed by the same DBE (as long as the DBE is 

certified in the respective item of work) in a modification of the condition of award; or 
 

(2) The DBE is aware its work will be deleted or will experience underruns and has 
agreed in writing to the change.  If this occurs, the Contractor shall substitute other 
work of equivalent value to a certified DBE or provide documentation of good faith 
efforts to do so; or 
 

(3) The DBE is not capable of performing the replacement work or has declined to 
perform the work at a reasonable competitive price.  If this occurs, the Contractor 
shall substitute other work of equivalent value to a certified DBE or provide 
documentation of good faith efforts to do so. 
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(e) TERMINATION AND REPLACEMENT PROCEDURES.  The Contractor shall not 
terminate or replace a DBE listed on the approved Utilization Plan, or perform with other 
forces work designated for a listed DBE except as provided in this Special Provision.  
The Contractor shall utilize the specific DBEs listed to perform the work and supply the 
materials for which each is listed unless the Contractor obtains the Department’s written 
consent as provided in subsection (a) of this part.  Unless Department consent is 
provided for termination of a DBE subcontractor, the Contractor shall not be entitled to 
any payment for work or material unless it is performed or supplied by the DBE in the 
Utilization Plan. 
 
As stated above, the Contractor shall not terminate or replace a DBE subcontractor 
listed in the approved Utilization Plan without prior written consent.  This includes, but is 
not limited to, instances in which the Contractor seeks to perform work originally 
designated for a DBE subcontractor with its own forces or those of an affiliate, a non-
DBE firm, or with another DBE firm.  Written consent will be granted only if the Bureau of 
Small Business Enterprises agrees, for reasons stated in its concurrence document, that 
the Contractor has good cause to terminate or replace the DBE firm.  Before transmitting 
to the Bureau of Small Business Enterprises any request to terminate and/or substitute a 
DBE subcontractor, the Contractor shall give notice in writing to the DBE subcontractor, 
with a copy to the Bureau, of its intent to request to terminate and/or substitute, and the 
reason for the request.  The Contractor shall give the DBE five days to respond to the 
Contractor’s notice.  The DBE so notified shall advise the Bureau and the Contractor of 
the reasons, if any, why it objects to the proposed termination of its subcontract and why 
the Bureau should not approve the Contractor’s action.  If required in a particular case 
as a matter of public necessity, the Bureau may provide a response period shorter than 
five days. 
 
For purposes of this paragraph, good cause includes the following circumstances: 
 
(1) The listed DBE subcontractor fails or refuses to execute a written contract; 

 
(2) The listed DBE subcontractor fails or refuses to perform the work of its subcontract in 

a way consistent with normal industry standards.  Provided, however, that good 
cause does not exist if the failure or refusal of the DBE subcontractor to perform its 
work on the subcontract results from the bad faith or discriminatory action of the 
Contractor; 
 

(3) The listed DBE subcontractor fails or refuses to meet the Contractor’s reasonable, 
nondiscriminatory bond requirements; 
 

(4) The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit 
unworthiness; 
 

(5) The listed DBE subcontractor is ineligible to work on public works projects because 
of suspension and debarment proceedings pursuant 2 CFR Parts 180, 215 and 1200 
or applicable state law. 
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(6) The Contractor has determined the listed DBE subcontractor is not a responsible 

contractor; 
 

(7) The listed DBE subcontractor voluntarily withdraws from the projects and provides 
written notice to the Contractor of its withdrawal; 
 

(8) The listed DBE is ineligible to receive DBE credit for the type of work required; 
 

(9) A DBE owner dies or becomes disabled with the result that the listed DBE 
subcontractor is unable to complete its work on the contract; 
 

(10) Other documented good cause that compels the termination of the DBE 
subcontractor.  Provided, that good cause does not exist if the Contractor seeks to 
terminate a DBE it relied upon to obtain the contract so that the Contractor can self-
perform the work for which the DBE contractor was engaged or so that the 
Contractor can substitute another DBE or non-DBE contractor after contract award. 
 
When a DBE is terminated or fails to complete its work on the Contract for any 
reason, the Contractor shall make a good faith effort to find another DBE to 
substitute for the original DBE to perform at least the same amount of work under the 
contract as the terminated DBE to the extent needed to meet the established 
Contract goal.  The good faith efforts shall be documented by the Contractor.  If the 
Department requests documentation under this provision, the Contractor shall submit 
the documentation within seven days, which may be extended for an additional 
seven days if necessary at the request of the Contractor.  The Department will 
provide a written determination to the Contractor stating whether or not good faith 
efforts have been demonstrated. 

 
(f) FINAL PAYMENT.  After the performance of the final item of work or delivery of material 

by a DBE and final payment therefore to the DBE by the Contractor, but not later than 
30 calendar days after payment has been made by the Department to the Contractor for 
such work or material, the Contractor shall submit a DBE Payment Agreement on 
Department form SBE 2115 to the Resident Engineer.  If full and final payment has not 
been made to the DBE, the DBE Payment Agreement shall indicate whether a 
disagreement as to the payment required exists between the Contractor and the DBE or 
if the Contractor believes the work has not been satisfactorily completed.  If the 
Contractor does not have the full amount of work indicated in the Utilization Plan 
performed by the DBE companies indicated in the Utilization Plan and after good faith 
efforts are reviewed, the Department may deduct from contract payments to the 
Contractor the amount of the goal not achieved as liquidated and ascertained damages.  
The Contractor may request an administrative reconsideration of any amount deducted 
as damages pursuant to subsection (h) of this part. 
 

(g) ENFORCEMENT.  The Department reserves the right to withhold payment to the 
Contractor to enforce the provisions of this Special Provision.  Final payment shall not be 
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made on the contract until such time as the Contractor submits sufficient documentation 
demonstrating achievement of the goal in accordance with this Special Provision or after 
liquidated damages have been determined and collected. 
 

(h) RECONSIDERATION.  Notwithstanding any other provision of the contract, including but 
not limited to Article 109.09 of the Standard Specifications, the Contractor may request 
administrative reconsideration of a decision to deduct the amount of the goal not 
achieved as liquidated damages.  A request to reconsider shall be delivered to the 
Contract Compliance Section and shall be handled and considered in the same manner 
as set forth in paragraph (c) of “Good Faith Effort Procedures” of this Special Provision, 
except a final decision that a good faith effort was not made during contract performance 
to achieve the goal agreed to in the Utilization Plan shall be the final administrative 
decision of the Department.  The result of the reconsideration process is not 
administratively appealable to the U.S. Department of Transportation. 
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DISPOSAL FEES (BDE) 
 
Effective:  November 1, 2018 
 
Replace Articles 109.04(b)(5) – 109.04(b)(8) of the Standard Specifications with the following: 
 

“ (5) Disposal Fees.  When the extra work performed includes paying for disposal fees at a 
clean construction and demolition debris facility, an uncontaminated soil fill operation or 
a landfill, the Contractor shall receive, as administrative costs, an amount equal to five 
percent of the first $10,000 and one percent of any amount over $10,000 of the total 
approved costs of such fees. 
 

(6) Miscellaneous.  No additional allowance will be made for general superintendence, the 
use of small tools, or other costs for which no specific allowance is herein provided. 
 

(7) Statements.  No payment will be made for work performed on a force account basis until 
the Contractor has furnished the Engineer with itemized statements of the cost of such 
force account work.  Statements shall be accompanied and supported by invoices for all 
materials used and transportation charges.  However, if materials used on the force 
account work are not specifically purchased for such work but are taken from the 
Contractor’s stock, then in lieu of the invoices, the Contractor shall furnish an affidavit 
certifying that such materials were taken from his/her stock, that the quantity claimed 
was actually used, and that the price and transportation claimed represent the actual 
cost to the Contractor. 
 
Itemized statements at the cost of force account work shall be detailed as follows. 
 
a. Name, classification, date, daily hours, total hours, rate, and extension for each 

laborer and foreman.  Payrolls shall be submitted to substantiate actual wages paid if 
so requested by the Engineer. 
 

b. Designation, dates, daily hours, total hours, rental rate, and extension for each unit of 
machinery and equipment. 
 

c. Quantities of materials, prices and extensions. 
 

d. Transportation of materials. 
 

e. Cost of property damage, liability and workmen’s compensation insurance premiums, 
unemployment insurance contributions, and social security tax. 
 

(8) Work Performed by an Approved Subcontractor.  When extra work is performed by an 
approved subcontractor, the Contractor shall receive, as administrative costs, an amount 
equal to five percent of the total approved costs of such work with the minimum payment 
being $100. 
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(9) All statements of the cost of force account work shall be furnished to the Engineer not 
later than 60 days after receipt of the Central Bureau of Construction form “Extra Work 
Daily Report”.  If the statement is not received within the specified time frame, all 
demands for payment for the extra work are waived and the Department is released 
from any and all such demands.  It is the responsibility of the Contractor to ensure that 
all statements are received within the specified time regardless of the manner or method 
of delivery.” 
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EMULSIFIED ASPHALTS (BDE) 
 
Effective:  August 1, 2019 
 
Revise Article 1032.06 of the Standard Specifications to read: 
 

“1032.06 Emulsified Asphalts.  Emulsified asphalts will be accepted according to the 
current Bureau of Materials Policy Memorandum, “Emulsified Asphalt Acceptance Procedure”.  
These materials shall be homogeneous and shall show no separation of asphalt after thorough 
mixing, within 30 days after delivery, provided separation has not been caused by freezing.  They 
shall coat the aggregate being used in the work to the satisfaction of the Engineer and shall be 
according to the following requirements. 

 
(a) Anionic Emulsified Asphalt.  Anionic emulsified asphalts RS-1, RS-2, HFRS-2, SS-1h, and 

SS-1 shall be according to AASHTO M 140, except as follows. 
 
(1) The cement mixing test will be waived when the emulsion is being used as a tack coat. 
 
(2) The Solubility in Trichloroethylene test according to AASHTO T 44 may be run in lieu 

of Ash Content and shall meet a minimum of 97.5 percent. 
 

(b) Cationic Emulsified Asphalt.  Cationic emulsified asphalts CRS-1, CRS-2, CSS-1h, and 
CSS-1 shall be according to AASHTO M 208, except as follows. 
 
(1) The cement mixing test will be waived when the emulsion is being used as a tack coat. 
 
(2) The Solubility in Trichloroethylene test according to AASHTO T 44 may be run in lieu 

of Ash Content and shall meet a minimum of 97.5 percent. 
 

(c) High Float Emulsion.  High float emulsions HFE-90, HFE-150, and HFE-300 are medium 
setting and shall be according to the following table. 
 

Test HFE-90 HFE-150 HFE-300 

Viscosity, Saybolt Furol, at 122 °F (50 °C),  
(AASHTO T 59), SFS 1/ 

 
50 min. 

 
50 min. 

 
50 min. 

Sieve Test, No. 20 (850 µm), retained on 
sieve, (AASHTO T 59), % 

 
0.10 max. 

 
0.10 max. 

 
0.10 max. 

Storage Stability Test, 1 day,  
(AASHTO T 59), % 

 
1 max. 

 
1 max. 

 
1 max. 

Coating Test (All Grades),  
(AASHTO T 59), 3 minutes 

 
stone coated thoroughly 

Distillation Test, (AASHTO T 59):    
Residue from distillation test to  
500 °F (260 °C), % 

 
65 min. 

 
65 min. 

 
65 min. 

Oil distillate by volume, % 7 max. 7 max. 7 max. 
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Characteristics of residue from distillation 
test to 500 °F (260 °C):  Penetration at 
77 °F (25 °C), (AASHTO T 49), 100 g, 
5 sec, dmm 90-150 150-300 300 min. 

Float Test at 140 °F (60 °C), 
(AASHTO T 50), sec. 1200 min. 1200 min. 1200 min. 

 
1/ The emulsion shall be pumpable. 
 

(d) Penetrating Emulsified Prime.  Penetrating Emulsified Prime (PEP) shall be according to 
AASHTO T 59, except as follows. 
 

Test Result 

Viscosity, Saybolt Furol, at 77 °F (25 °C), SFS 75 max. 
Sieve test, retained on No. 20 (850 µm) sieve, % 0.10 max. 
Distillation to 500 °F (260 °C) residue, % 38 min. 
Oil distillate by volume, % 4 max. 

 
The PEP shall be tested according to the current Bureau of Materials Illinois Laboratory 
Test Procedure (ILTP), "Sand Penetration Test of Penetrating Emulsified Prime (PEP)".  
The time of penetration shall be equal to or less than that of MC-30.  The depth of 
penetration shall be equal to or greater than that of MC-30. 
 

(e) Delete this subparagraph. 
 

(f) Polymer Modified Emulsified Asphalt.  Polymer modified emulsified asphalts, e.g. SS-1hP, 
CSS-1hP, CRS-2P (formerly CRSP), CQS-1hP (formerly CSS-1h Latex Modified) and 
HFRS-2P (formerly HFP) shall be according to AASHTO M 316, except as follows. 
 
(1) The cement mixing test will be waived when the polymer modified emulsion is being 

used as a tack coat. 
 

 (2) CQS-1hP (formerly CSS-1h Latex Modified) emulsion for micro-surfacing treatments 
shall use latex as the modifier. 
 

(3) Upon examination of the storage stability test cylinder after standing undisturbed for 
24 hours, the surface shall show minimal to no white, milky colored substance and 
shall be a homogenous brown color throughout. 
 

(4) The distillation for all polymer modified emulsions shall be performed according to 
AASHTO T 59, except the temperature shall be 374 ± 9 °F (190 ± 5 °C) to be held for 
a period of 15 minutes and measured using an ASTM 16F (16C) thermometer. 
 

(5) The specified temperature for the Elastic Recovery test for all polymer modified 
emulsions shall be 50.0 ± 1.0 °F (10.0 ± 0.5 °C). 
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(6) The Solubility in Trichloroethylene test according to AASHTO T 44 may be run in lieu 
of Ash Content and shall meet a minimum of 97.5 percent. 
 

(g) Non-Tracking Emulsified Asphalt.  Non-tracking emulsified asphalt NTEA (formerly SS-
1vh) shall be according to the following. 
 

Test Requirement 
Saybolt Viscosity at 77 °F (25 °C), 
   (AASHTO T 59), SFS 20-100 
Storage Stability Test, 24 hr, (AASHTO T 59), % 1 max. 
Residue by Distillation, 500 ± 10 °F (260 ± 5 °C), or 
Residue by Evaporation, 325 ± 5 °F (163 ± 3 °C), 
   (AASHTO T 59), % 50 min. 
Sieve Test, No. 20 (850 µm), (AASHTO T 59), % 0.3 max. 

Tests on Residue from Evaporation 

Penetration at 77 °F (25 °C), 100 g, 5 sec,  
   (AASHTO T 49), dmm 40 max. 
Softening Point, (AASHTO T 53), °F (°C) 135 (57) min. 
Ash Content, (AASHTO T 111), % 1/ 1 max. 

 
1/ The Solubility in Trichloroethylene test according to AASHTO T 44 may be run in 

lieu of Ash Content and shall meet a minimum of 97.5 percent 
 

The different grades are, in general, used for the following. 
 

Grade Use 

SS-1, SS-1h, RS-1, RS-2, CSS-1, CRS-1, CRS-2, 
CSS-1h, HFE-90, SS-1hP, CSS-1hP,  
NTEA (formerly SS-1vh) 

Tack Coat 

PEP Prime Coat 
RS-2, HFE-90, HFE-150, HFE-300,  
CRS-2P (formerly CRSP), HFRS-2P (formerly HFP), 
CRS-2, HFRS-2 

Bituminous Surface Treatment 

CQS-1hP (formerly CSS-1h Latex Modified) Micro-Surfacing 
Slurry Sealing 
Cape Seal” 
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EQUIPMENT PARKING AND STORAGE (BDE) 
 
Effective:  November 1, 2017 
 
Replace the first paragraph of Article 701.11 of the Standard Specifications with the following. 
 

“ 701.11 Equipment Parking and Storage.  During working hours, all vehicles and/or 
nonoperating equipment which are parked, two hours or less, shall be parked at least 8 ft 
(2.5 m) from the open traffic lane.  For other periods of time during working and for all 
nonworking hours, all vehicles, materials, and equipment shall be parked or stored as follows. 

 
(a) When the project has adequate right-of-way, vehicles, materials, and equipment shall be 

located a minimum of 30 ft (9 m) from the pavement. 
 
(b) When adequate right-of-way does not exist, vehicles, materials, and equipment shall be 

located a minimum of 15 ft (4.5 m) from the edge of any pavement open to traffic. 
 
(c) Behind temporary concrete barrier, vehicles, materials, and equipment shall be located a 

minimum of 24 in. (600 mm) behind free standing barrier or a minimum of 6 in. (150 mm) 
behind barrier that is either pinned or restrained according to Article 704.04.  The 24 in. 
or 6 in. measurement shall be from the base of the non-traffic side of the barrier. 

 
(d) Behind other man-made or natural barriers meeting the approval of the Engineer.” 
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GEOTECHNICAL FABRIC FOR PIPE UNDERDRAINS AND FRENCH DRAINS (BDE) 
 
Effective:  November 1, 2019 
 
Revise Article 1080.01(a) of the Standard Specifications to read: 
 

“ (a) Fabric Materials.  Fabric materials shall be as follows. 
 

(1) Knitted Fabric.  Knitted fabric envelope shall be Type A according to ASTM D 6707 
and be a continuous one piece knitted polymeric material that fits over the pipe 
underdrain like a sleeve.  It shall be free from any chemical treatment or coating that 
might significantly reduce porosity and permittivity. 

 
(2) Woven or Nonwoven Fabric.  The fabric shall be Class 3 according to AASHTO M 288 

and consist of woven yarns or nonwoven filaments of polyolefins or polyesters.  Woven 
slit film geotextiles (i.e. geotextiles made from yarns of a flat, tape like character) shall 
not be permitted.  The yarns or filaments shall be dimensionally stable (i.e. maintain 
their relative position with respect to each other) and resistant to delamination.  The 
yarns or filaments shall be free from any chemical treatment or coating that might 
significantly reduce porosity and permittivity. 
 

(3) Physical Properties.  The physical properties for knitted, woven, and nonwoven fabrics 
shall be according to the following. 
 

PHYSICAL PROPERTIES  
 Knitted 1/ Woven 2/  Nonwoven 2/ 
Grab Strength, lb (N) 
ASTM D 4632 3/ -- 180 (800) min. 112 (500) min. 

Elongation/Grab Strain, % 
ASTM D 4632 3/ -- 49 max. 50 min. 

Trapezoidal Tear Strength, lb (N) 
ASTM D 4533 3/ -- 67 (300) min. 40 (180) min. 

Puncture Strength, lb (N) 
ASTM D 6241 3/ 180 (800) min. 370 (1650) min. 222 (990) min. 

Apparent Opening Size, Sieve No. (mm) 
ASTM D 4751 4/ 30 (0.60) max. 40 (0.425) max. 40 (0.425) max. 

Permittivity, sec-1 
ASTM D 4491 1.0 min. 

Ultraviolet Stability, % retained strength 
after 500 hours of exposure 
ASTM D 4355 

-- 50 min. 50 min. 

 
1/ Manufacturer's certification to meet test requirements. 
 
2/ NTPEP results or manufacturer’s certification to meet test requirements. 
 

178



3/ Values represent the minimum average roll value (MARV) in the weaker principle 
direction [machine direction (MD) or cross-machine direction (XD)]. 

 
4/ Values represent the maximum average roll value.” 

 
Revise Article 1080.05 of the Standard Specifications to read: 
 

“ 1080.05  Geotechnical Fabric for French Drains and Pipe Underdrains, Type 2.  
Geotechnical fabric for french drains and pipe underdrains, Type 2 shall be Class 3 according to 
AASHTO M 288 and consist of woven yarns or nonwoven filaments of polyolefins or polyesters.  
Woven slit film geotextiles (i.e. geotextiles made from yarns of a flat, tape-like character) shall not 
be permitted.  The yarns or filaments shall be dimensionally stable (i.e. maintain their relative 
position with respect to each other) and resistant to delamination.  The yarns or filaments shall be 
free from any chemical treatment or coating that might significantly reduce porosity and 
permittivity. 
 

The fabric shall be according to the following. 
 

PHYSICAL PROPERTIES 1/ 
 Woven Nonwoven 
Grab Strength, lb (N) 
ASTM D 4632 2/ 180 (800) min. 112 (500) min. 

Elongation/Grab Strain, % 
ASTM D 4632 2/ 49 max.  50 min. 

Trapezoidal Tear Strength, lb (N) 
ASTM D 4533 2/ 67 (300) min. 40 (180) min. 

Puncture Strength, lb (N) 
ASTM D 6241 2/ 370 (1650) min. 222 (990) min. 

Apparent Opening Size, Sieve No. (mm) 
ASTM D 4751 3/ 60 (0.25) max. 

Permittivity, sec-1 
ASTM D 4491 0.2 min. 

Ultraviolet Stability % retained strength after 
500 hours of exposure - ASTM D 4355 50 min. 

 
1/ NTPEP results to meet test requirements.  Manufacturer shall have public release 

status and current reports on laboratory results in Test Data of NTPEP’s DataMine. 
 
2/ Values represent the minimum average roll value (MARV) in the weaker principle 

direction [machine direction (MD) or cross-machine direction (XD)].  
 
3/ Values represent the maximum average roll value.” 
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LIGHTS ON BARRICADES (BDE) 
 
Effective:  January 1, 2018 
 
Revise Article 701.16 of the Standard Specifications to read: 
 

“ 701.16 Lights.  Lights shall be used on devices as required in the plans, the traffic control 
plan, and the following table. 

 
Circumstance Lights Required 

Daylight operations None 
First two warning signs on each approach 
to the work involving a nighttime lane 
closure and “ROUGH GROOVED 
SURFACE” (W8-I107) signs 

Flashing mono-directional lights 

Devices delineating isolated obstacles, 
excavations, or hazards at night   
(Does not apply to patching) 

Flashing bi-directional lights 

Devices delineating obstacles, 
excavations, or hazards exceeding  
100 ft (30 m) in length at night   
(Does not apply to widening) 

Steady burn bi-directional lights 

Channelizing devices for nighttime lane 
closures on two-lane roads None 

Channelizing devices for nighttime lane 
closures on multi-lane roads None 

Channelizing devices for nighttime lane 
closures on multi-lane roads separating 
opposing directions of traffic 

None 

Channelizing devices for nighttime along 
lane shifts on multilane roads Steady burn mono-directional lights 

Channelizing devices for night time along 
lane shifts on two lane roads Steady burn bi-directional lights 

Devices in nighttime lane closure tapers 
on Standards 701316 and 701321 Steady burn bi-directional lights 

Devices in nighttime lane closure tapers Steady burn mono-directional lights 
Devices delineating a widening trench None 
Devices delineating patches at night on 
roadways with an ADT less than 25,000 None 

Devices delineating patches at night on 
roadways with an ADT of 25,000 or more None 

 
Batteries for the lights shall be replaced on a group basis at such times as may be specified 

by the Engineer.” 
 
Delete the fourth sentence of the first paragraph of Article 701.17(c)(2) of the Standard 
Specifications. 
 
Revise the first paragraph of Article 603.07 of the Standard Specifications to read: 
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“ 603.07 Protection Under Traffic.  After the casting has been adjusted and Class SI 

concrete has been placed, the work shall be protected by a barricade for at least 72 hours.” 
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MANHOLES, VALVE VAULTS, AND FLAT SLAB TOPS (BDE) 
 
Effective:  January 1, 2018 
Revised:   March 1, 2019 
 
Description.  In addition to those manufactured according to the current standards included in this 
contract, manholes, valve vaults, and flat slab tops manufactured prior to March 1, 2019, 
according to the previous Highway Standards listed below will be accepted on this contract: 
 
Product Previous Standards  
Precast Manhole Type A, 4’ (1.22 m) Diameter 602401-05 602401-04 602401-03 
Precast Manhole Type A, 5’ (1.52 m) Diameter 602402-01 602402 602401-03 
Precast Manhole Type A, 6’ (1.83 m) Diameter 602406-09 602406-08 602406-07 
Precast Manhole Type A, 7’ (2.13 m) Diameter 602411-07 602411-06 602411-05 
Precast Manhole Type A, 8’ (2.44 m) Diameter 602416-07 602416-06 602416-05 
Precast Manhole Type A, 9’ (2.74 m) Diameter 602421-07 602421-06 602421-05 
Precast Manhole Type A, 10’ (3.05 m) Diameter 602426-01 602426 
Precast Valve Vault Type A, 4’ (1.22 m) Diameter 602501-04 602501-03 602501-02 
Precast Valve Vault Type A, 5’ (1.52 m) Diameter 602506-01 602506 602501-02 
Precast Reinforced Concrete Flat Slab Top 602601-05 602601-04 
 
The following revisions to the Standard Specifications shall apply to manholes, valve vaults, and 
flat slab tops manufactured according to the current standards included in this contract: 
 
Revise Article 602.02(g) of the Standard Specifications to read: 
 

“ (g) Structural Steel (Note 4) ....................................................................................... 1006.04 
 

Note 4.  All components of the manhole joint splice shall be galvanized according to the 
requirements of AASHTO M 111 or M 232 as applicable.” 

 
Add the following to Article 602.02 of the Standard Specifications: 
 

“ (s) Anchor Bolts and Rods (Note 5) ........................................................................... 1006.09 
 

Note 5.  The threaded rods for the manhole joint splice shall be according to the 
requirements of ASTM F 1554, Grade 55, (Grade 380).” 

 
Revise the second paragraph of Article 1042.10 of the Standard Specifications to read: 
 

“ Catch basin Types A, B, C, and D; Manhole Type A; Inlet Types A and B; Drainage Structures 
Types 1, 2, 3, 4, 5, and 6; Valve Vault Type A; and reinforced concrete flat slab top (Highway 
Standard 602601) shall be manufactured according to AASHTO M 199 (M 199M), except the 
minimum wall thickness shall be as shown on the plans.  Additionally, catch basins, inlets, and 
drainage structures shall have a minimum concrete compressive strength of 4500 psi 
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(31,000 kPa) at 28 days and manholes, valve vaults, and reinforced concrete flat slab tops shall 
have a minimum concrete compressive strength of 5000 psi (34,500 kPa) at 28 days.” 
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MAST ARM ASSEMBLY AND POLE (BDE) 
 
Effective:  August 1, 2018 
 
Revise the first sentence of Article 1077.03(b) of the Standard Specifications to read: 
 

“ Anchor rods shall be according to Article 1006.09, Grade 105, and shall be threaded a 
minimum of 7 1/2 in. (185 mm) at one end and threaded a minimum of 2 in. (50 mm) with 
matching hex head nut at the other end.” 

 
 
80400 

184



 

PAVEMENT MARKING REMOVAL (BDE) 
 
Effective:  July 1, 2016 
 
Revise Article 783.02 of the Standard Specifications to read: 
 

“ 783.02 Equipment.  Equipment shall be according to the following. 
 

Item Article/Section 
(a) Grinders (Note 1)  
(b) Water Blaster with Vacuum Recovery  ................................................................... 1101.12 

 
Note 1.  Grinding equipment shall be approved by the Engineer.” 

 
Revise the first paragraph of Article 783.03 of the Standard Specifications to read: 
 

“ 783.03 Removal of Conflicting Markings.  Existing pavement markings that conflict with 
revised traffic patterns shall be removed.  If darkness or inclement weather prohibits the 
removal operations, such operations shall be resumed the next morning or when weather 
permits.  In the event of removal equipment failure, such equipment shall be repaired, replaced, 
or leased so removal operations can be resumed within 24 hours.” 
 
Revise the first and second sentences of the first paragraph of Article 783.03(a) of the Standard 
Specifications to read: 
 

“ The existing pavement markings shall be removed by the method specified and in a 
manner that does not materially damage the surface or texture of the pavement or 
surfacing.  Small particles of tightly adhering existing markings may remain in place, if in 
the opinion of the Engineer, complete removal of the small particles will result in 
pavement surface damage.” 

 
Revise the first paragraph of Article 783.04 of the Standard Specifications to read: 
 

“ 783.04 Cleaning.  The roadway surface shall be cleaned of debris or any other deleterious 
material by the use of compressed air or water blast.” 
 
Revise the first paragraph of Article 783.06 of the Standard Specifications to read: 
 

“ 783.06 Basis of Payment.  This work will be paid for at the contract unit price per each for 
RAISED REFLECTIVE PAVEMENT MARKER REMOVAL, or at the contract unit price per 
square foot (square meter) for PAVEMENT MARKING REMOVAL – GRINDING and/or 
PAVEMENT MARKING REMOVAL – WATER BLASTING.” 
 
Delete Article 1101.13 from the Standard Specifications. 
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PAYMENTS TO SUBCONTRACTORS (BDE) 
 
Effective:  November 2, 2017 
 
Add the following to the end of the fourth paragraph of Article 109.11 of the Standard 
Specifications: 
 

“ If reasonable cause is asserted, written notice shall be provided to the applicable 
subcontractor and/or material supplier and the Engineer within five days of the Contractor 
receiving payment.  The written notice shall identify the contract number, the subcontract or 
material purchase agreement, a detailed reason for refusal, the value of payment being 
withheld, and the specific remedial actions required of the subcontractor and/or material supplier 
so that payment can be made.” 
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PORTLAND CEMENT CONCRETE (BDE) 
 
Effective:  November 1, 2017 
 
Revise the Air Content % of Class PP Concrete in Table 1 Classes of Concrete and Mix Design 
Criteria in Article 1020.04 of the Standard Specifications to read: 
 

“TABLE 1.  CLASSES OF CONCRETE AND 
MIX DESIGN CRITERIA 

 
Class 

of 
Conc. 

 
Use 

 
Air 

Content 
% 

PP Pavement Patching 
Bridge Deck Patching (10) 

 

   PP-1 

4.0 - 8.0” 
   PP-2 
   PP-3 
   PP-4 
   PP-5 

 
Revise Note (4) at the end of Table 1 Classes of Concrete and Mix Design Criteria in Article 
1020.04 of the Standard Specifications to read: 
 

“ (4) For all classes of concrete, the maximum slump may be increased to 7 in (175 mm) 
when a high range water-reducing admixture is used.  For Class SC, the maximum 
slump may be increased to 8 in. (200 mm).  For Class PS, the maximum slump may be 
increased to 8 1/2 in. (215 mm) if the high range water-reducing admixture is the 
polycarboxylate type.” 
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PROGRESS PAYMENTS (BDE) 
 
Effective:  November 2, 2013 
 
Revise Article 109.07(a) of the Standard Specifications to read: 
 

“(a) Progress Payments.  At least once each month, the Engineer will make a written 
estimate of the quantity of work performed in accordance with the contract, and the 
value thereof at the contract unit prices.  The amount of the estimate approved as due 
for payment will be vouchered by the Department and presented to the State 
Comptroller for payment.  No amount less than $1000.00 will be approved for payment 
other than the final payment. 
 
Progress payments may be reduced by liens filed pursuant to Section 23(c) of the 
Mechanics’ Lien Act, 770 ILCS 60/23(c). 
 
If a Contractor or subcontractor has defaulted on a loan issued under the Department’s 
Disadvantaged Business Revolving Loan Program (20 ILCS 2705/2705-610), progress 
payments may be reduced pursuant to the terms of that loan agreement.  In such cases, 
the amount of the estimate related to the work performed by the Contractor or 
subcontractor, in default of the loan agreement, will be offset, in whole or in part, and 
vouchered by the Department to the Working Capital Revolving Fund or designated 
escrow account.  Payment for the work shall be considered as issued and received by 
the Contractor or subcontractor on the date of the offset voucher.  Further, the amount of 
the offset voucher shall be a credit against the Department’s obligation to pay the 
Contractor, the Contractor’s obligation to pay the subcontractor, and the Contractor’s or 
subcontractor’s total loan indebtedness to the Department.  The offset shall continue 
until such time as the entire loan indebtedness is satisfied.  The Department will notify 
the Contractor and Fund Control Agent in a timely manner of such offset.  The 
Contractor or subcontractor shall not be entitled to additional payment in consideration of 
the offset. 
 
The failure to perform any requirement, obligation, or term of the contract by the 
Contractor shall be reason for withholding any progress payments until the Department 
determines that compliance has been achieved.” 
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SILT FENCE, GROUND STABILIZATION AND RIPRAP FILTER FABRIC (BDE) 
 
Effective:  November 1, 2019 
 
Revise Article 1080.02 of the Standard Specifications to read: 
 

“ 1080.02  Geotextile Fabric.  The fabric for silt filter fence shall consist of woven fabric 
meeting the requirements of AASHTO M 288 for unsupported silt fence. 

 
The fabric for ground stabilization shall consist of woven yarns or nonwoven filaments of 

polyolefins or polyesters.  Woven fabrics shall be Class 2 and nonwoven fabrics shall be Class 1 
according to AASHTO M 288. 

 
The physical properties for silt fence and ground stabilization fabrics shall be according to the 

following. 
 

PHYSICAL PROPERTIES 
 

Silt Fence 
Woven 1/ 

Ground 
Stabilization  

Woven 2/  

Ground 
Stabilization 
Nonwoven 2/ 

Grab Strength, lb (N) 3/ 
ASTM D 4632 

123 (550) MD 
101 (450) XD 247 (1100) min. 4/ 202 (900) min. 4/ 

Elongation/Grab Strain, % 
ASTM D 4632 4/ 49 max. 49 max. 50 min. 

Trapezoidal Tear Strength, lb (N) 
ASTM D 4533 4/ -- 90 (400) min. 79 (350) min. 

Puncture Strength, lb (N) 
ASTM D 6241 4/ -- 494 (2200) min. 433 (1925) min. 

Apparent Opening Size, Sieve No. (mm) 
ASTM D 4751 5/ 30 (0.60) max. 40 (0.43) max. 40 (0.43) max. 

Permittivity, sec-1 
ASTM D 4491 0.05 min. 

Ultraviolet Stability, % retained strength 
after 500 hours of exposure 
ASTM D 4355 

70 min. 50 min. 50 min. 

 
1/ NTPEP results or manufacturer’s certification to meet test requirements. 
 
2/ NTPEP results to meet test requirements.  Manufacturer shall have public release 

status and current reports on laboratory results in Test Data of NTPEP’s DataMine. 
 
3/ MD = Machine direction. XD = Cross-machine direction. 
 
4/ Values represent the minimum average roll value (MARV) in the weaker principle 

direction, MD or XD. 
 

189



5/ Values represent the maximum average roll value.” 
 

Revise Article 1080.03 of the Standard Specifications to read: 
 

“ 1080.03  Filter Fabric.  The filter fabric shall consist of woven yarns or nonwoven filaments 
of polyolefins or polyesters.  Woven fabrics shall be Class 3 for riprap gradations RR 4 and RR 5, 
and Class 2 for RR 6 and RR 7 according to AASHTO M 288.  Woven slit film geotextiles (i.e. 
geotextiles made from yarns of a flat, tape-like character) shall not be permitted.  Nonwoven 
fabrics shall be Class 2 for riprap gradations RR 4 and RR 5, and Class 1 for RR 6 and RR 7 
according to AASHTO M 288.  After forming, the fabric shall be processed so that the yarns or 
filaments retain their relative positions with respect to each other.  The fabric shall be new and 
undamaged. 

 
The filter fabric shall be manufactured in widths of not less than 6 ft (2 m).  Sheets of fabric 

may be sewn together with thread of a material meeting the chemical requirements given for the 
yarns or filaments to form fabric widths as required.  The sheets of filter fabric shall be sewn 
together at the point of manufacture or another approved location. 

 
The filter fabric shall be according to the following. 

 
PHYSICAL PROPERTIES 1/ 

 Gradation Nos.  
RR 4 & RR 5 

Gradation Nos.  
RR 6 & RR 7 

Woven Nonwoven Woven Nonwoven 
Grab Strength, lb (N) 
ASTM D 4632 2/ 

180 (800) 
min. 

157 (700)  
min. 

247 (1100)  
min. 

202 (900) 
min. 

Elongation/Grab Strain, % 
ASTM D 4632 2/ 49 max. 50 min. 49 max. 50 min. 

Trapezoidal Tear Strength, lb (N) 
ASTM D 4533 2/ 

67 (300)  
min. 

56 (250)  
min. 

90 (400)  
min. 

79 (350)  
min. 

Puncture Strength, lb (N) 
ASTM D 6241 2/ 

370 (1650) 
min. 

309 (1375)  
min. 

494 (2200)  
min. 

433 (1925) 
min. 

Ultraviolet Stability, % retained 
strength after 500 hours of 
exposure - ASTM D 4355 

50 min. 

 
1/ NTPEP results to meet test requirements.  Manufacturer shall have public release 

status and current reports on laboratory results in Test Data of NTPEP’s DataMine. 
 
2/ Values represent the minimum average roll value (MARV) in the weaker principle 

direction [machine direction (MD) or cross-machine direction (XD)]. 
 

As determined by the Engineer, the filter fabric shall meet the requirements noted in the 
following after an onsite investigation of the soil to be protected. 
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Soil by Weight (Mass) Passing 
the No. 200 sieve (75 µm), % 

Apparent Opening Size, 
Sieve No. (mm) - ASTM D 4751 1/ 

Permittivity, sec-1 
ASTM D 4491 

49 max. 60 (0.25) max. 0.2 min. 
50 min. 70 (0.22) max. 0.1 min. 

 
1/ Values represent the maximum average roll value.” 
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SUBCONTRACTOR AND DBE PAYMENT REPORTING (BDE) 
 
Effective:  April 2, 2018 
 
Add the following to Section 109 of the Standard Specifications. 
 

“ 109.14 Subcontractor and Disadvantaged Business Enterprise Payment Reporting.  
The Contractor shall report all payments made to the following parties: 

 
(a) first tier subcontractors; 

 
(b) lower tier subcontractors affecting disadvantaged business enterprise (DBE) goal credit; 

 
(c) material suppliers or trucking firms that are part of the Contractor’s submitted DBE 

utilization plan. 
 
The report shall be made through the Department’s on-line subcontractor payment reporting 

system within 21 days of making the payment.” 
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SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE) 
 
Effective:  November 2, 2017 
Revised:  April 1, 2019 
 
Replace the second paragraph of Article 109.12 of the Standard Specifications with the 
following: 
 

“ This mobilization payment shall be made at least seven days prior to the subcontractor 
starting work.  The amount paid shall be at the following percentage of the amount of the 
subcontract reported on form BC 260A submitted for the approval of the subcontractor’s work. 

 
Value of Subcontract Reported on Form BC 260A Mobilization Percentage 

Less than $10,000 25% 
$10,000 to less than $20,000 20% 
$20,000 to less than $40,000 18% 
$40,000 to less than $60,000 16% 
$60,000 to less than $80,000 14% 

$80,000 to less than $100,000 12% 
$100,000 to less than $250,000 10% 
$250,000 to less than $500,000 9% 

$500,000 to $750,000 8% 
Over $750,000 7%” 
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TRAINING SPECIAL PROVISIONS (BDE)  This Training Special Provision supersedes Section
7b of the Special Provision entitled “Specific Equal Employment Opportunity Responsibilities,”
and is in implementation of 23 U.S.C. 140(a).

As part of the contractor’s equal employment opportunity affirmative action program, training
shall be provided as follows:

The contractor shall provide on-the-job training aimed at developing full journeyman in the type of
trade or job classification involved.  The number of trainees to be trained under this contract will
be           .  In the event the contractor subcontracts a portion of the contract work, he shall
determine how many, if any, of the trainees are to be trained by the subcontractor, provided
however, that the contractor shall retain the primary responsibility for meeting the training
requirements imposed by this special provision.  The contractor shall also insure that this
Training Special Provision is made applicable to such subcontract.  Where feasible, 25 percent
of apprentices or trainees in each occupation shall be in their first year of apprenticeship or
training.

The number of trainees shall be distributed among the work classifications on the basis of the
contractor’s needs and the availability of journeymen in the various classifications within the
reasonable area of recruitment.  Prior to commencing construction, the contractor shall submit
to the Illinois Department of Transportation for approval the number of trainees to be trained in
each selected classification and training program to be used.  Furthermore, the contractor shall
specify the starting time for training in each of the classifications.  The contractor will be credited
for each trainee employed by him on the contract work who is currently enrolled or becomes
enrolled in an approved program and will be reimbursed for such trainees as provided
hereinafter.

Training and upgrading of minorities and women toward journeyman status is a primary objective
of this Training Special Provision.  Accordingly, the contractor shall make every effort to enroll
minority trainees and women (e.g. by conducting systematic and direct recruitment through
public and private sources likely to yield minority and women trainees) to the extent such
persons are available within a reasonable area of recruitment.  The contractor will be responsible
for demonstrating the steps that he has taken in pursuance thereof, prior to a determination as to
whether the contractor is in compliance with this Training Special Provision.  This training
commitment is not intended, and shall not be used, to discriminate against any applicant for
training, whether a member of a minority group or not.

No employee shall be employed as a trainee in any classification in which he has successfully
completed a training course leading to journeyman status or in which he has been employed as
a journeyman.  The contractor should satisfy this requirement by including appropriate questions
in the employee application or by other suitable means.  Regardless of the method used the
contractor’s records should document the findings in each case.
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The minimum length and type of training for each classification will be as established in the
training program selected by the contractor and approved by the Illinois Department of
Transportation and the Federal Highway Administration.  The Illinois Department of
Transportation and the Federal Highway Administration shall approve a program, if it is
reasonably calculated to meet the equal employment opportunity obligations of the contractor
and to qualify the average trainee for journeyman status in the classification concerned by the
end of the training period.  Furthermore, apprenticeship programs registered with the U.S.
Department of Labor, Bureau of Apprenticeship and Training, or with a State apprenticeship
agency recognized by the Bureau and training programs approved by not necessarily sponsored
by the U.S. Department of Labor, Manpower Administration, Bureau of Apprenticeship and
Training shall also be considered acceptable provided it is being administered in a manner
consistent with the equal employment obligations of Federal-aid highway construction contracts.
Approval or acceptance of a training program shall be obtained from the State prior to
commencing work on the classification covered by the program.  It is the intention of these
provisions that training is to be provided in the construction crafts rather then clerk-typists or
secretarial-type positions.  Training is permissible in lower level management positions such as
office engineers, estimators, timekeepers, etc., where the training is oriented toward
construction applications.  Training in the laborer classification may be permitted provided that
significant and meaningful training is provided and approved by the Illinois Department of
Transportation and the Federal Highway Administration.  Some offsite training is permissible as
long as the training is an integral part of an approved training program and does not comprise a
significant part of the overall training.

Except as otherwise noted below, the contractor will be reimbursed 80 cents per hour of training
given an employee on this contract in accordance with an approved training program.  As
approved by the Engineer, reimbursement will be made for training of persons in excess of the
number specified herein.  This reimbursement will be made even though the contractor receives
additional training program funds from other sources, provided such other source does not
specifically prohibit the contractor from receiving other reimbursement.  Reimbursement for
offsite training indicated above may only be made to the contractor where he does one or more
of the following and the trainees are concurrently employed on a Federal-aid project; contributes
to the cost of the training, provides the instruction to the trainee or pays the trainee’s wages
during the offsite training period.

No payment shall be made to the contractor if either the failure to provide the required training, or
the failure to hire the trainee as a journeyman, is caused by the contractor and evidences a lack
of good faith on the part of the contractor in meeting the requirement of this Training Special
Provision.  It is normally expected that a trainee will begin his training on the project as soon as
feasible after start of work utilizing the skill involved and remain on the project as long as training
opportunities exist in his work classification or until he has completed his training program.

It is not required that all trainees be on board for the entire length of the contract.  A contractor
will have fulfilled his responsibilities under this Training Special Provision if he has provided
acceptable training to the number of trainees specified.  The number trained shall be determined
on the basis of the total number enrolled on the contract for a significant period.
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Trainees will be paid at least 60 percent of the appropriate minimum journeyman’s rate specified
in the contract for the first half of the training period, 75 percent for the third quarter of the training
period, and 90 percent for the last quarter of the training period, unless apprentices or trainees in
an approved existing program are enrolled as trainees on this project.  In that case, the
appropriate rates approved by the Departments of Labor or Transportation in connection with the
existing program shall apply to all trainees being trained for the same classification who are
covered by this Training Special Provision.

The contractor shall furnish the trainee a copy of the program he will follow in providing the
training.  The contractor shall provide each trainee with a certification showing the type and
length of training satisfactorily complete.

The contractor will provide for the maintenance of records and furnish periodic reports
documenting his performance under this Training Special Provision.

METHOD OF MEASUREMENT  The unit of measurement is in hours.

BASIS OF PAYMENT  This work will be paid for at the contract unit price of 80 cents per hour for
TRAINEES.  The estimated total number of hours, unit price and total price have been included
in the schedule of prices.

20338
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TRAFFIC CONTROL DEVICES - CONES (BDE) 
 
Effective:  January 1, 2019 
 
Revise Article 701.15(a) of the Standard Specifications to read: 
 

“ (a) Cones.  Cones are used to channelize traffic.  Cones used to channelize traffic at night 
shall be reflectorized; however, cones shall not be used in nighttime lane closure tapers 
or nighttime lane shifts.” 
 

Revise Article 1106.02(b) of the Standard Specifications to read: 
 

“ (b) Cones.  Cones shall be predominantly orange.  Cones used at night that are 28 to 36 in. 
(700 to 900 mm) in height shall have two white circumferential stripes.  If non-reflective 
spaces are left between the stripes, the spaces shall be no more than 2 in. (50mm) in 
width.  Cones used at night that are taller than 36 in. (900 mm) shall have a minimum of 
two white and two fluorescent orange alternating, circumferential stripes with the top 
stripe being fluorescent orange.  If non-reflective spaces are left between the stripes, the 
spaces shall be no more than 3 in. (75 mm) in width. 
 
The minimum weights for the various cone heights shall be 4 lb for 18 in. (2 kg for 
450 mm), 7 lb for 28 in. (3 kg for 700 mm), and 10 lb for 36 in. (5 kg for 900 mm) with a 
minimum of 60 percent of the total weight in the base.  Cones taller than 36 in. shall be 
weighted per the manufacturer’s specifications such that they are not moved by wind or 
passing traffic.” 
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WEEKLY DBE TRUCKING REPORTS (BDE) 

Effective:  June 2, 2012 
Revised:  April 2, 2015 

The Contractor shall submit a weekly report of Disadvantaged Business Enterprise (DBE) trucks 
hired by the Contractor or subcontractors (i.e. not owned by the Contractor or subcontractors) 
that are used for DBE goal credit.   

The report shall be submitted to the Engineer on Department form “SBE 723” within ten 
business days following the reporting period.  The reporting period shall be Monday through 
Sunday for each week reportable trucking activities occur. 

Any costs associated with providing weekly DBE trucking reports shall be considered as 
included in the contract unit prices bid for the various items of work involved and no additional 
compensation will be allowed. 

80302 
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WORKING DAYS (BDE)

Effective: January 1, 2002

The Contractor shall complete the work within  working days.

80071
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FHWA-1273 --  Revised May 1, 2012  
 
 

REQUIRED CONTRACT PROVISIONS  
FEDERAL-AID CONSTRUCTION CONTRACTS 

 

 

 

I.  General   
II.  Nondiscrimination 
III. Nonsegregated Facilities 
IV. Davis-Bacon and Related Act Provisions 
V. Contract Work Hours and Safety Standards Act Provisions 
VI.  Subletting or Assigning the Contract 
VII. Safety: Accident Prevention 
VIII.  False Statements Concerning Highway Projects 
IX. Implementation of Clean Air Act and Federal Water Pollution 

Control Act 
X.  Compliance with Governmentwide Suspension and Debarment 

Requirements 
XI.  Certification Regarding Use of Contract Funds for Lobbying 
 
ATTACHMENTS 
 
A. Employment and Materials Preference for Appalachian Development 
Highway System or Appalachian Local Access Road Contracts (included 
in Appalachian contracts only) 
 
 
I.  GENERAL 
 
1.  Form FHWA-1273 must be physically incorporated in each 
construction contract funded under Title 23 (excluding emergency 
contracts solely intended for debris removal).  The contractor (or 
subcontractor) must insert this form in each subcontract and further 
require its inclusion in all lower tier subcontracts (excluding purchase 
orders, rental agreements and other agreements for supplies or 
services).   
 
The applicable requirements of Form FHWA-1273 are incorporated by 
reference for work done under any purchase order, rental agreement or 
agreement for other services.  The prime contractor shall be responsible 
for compliance by any subcontractor, lower-tier subcontractor or service 
provider.   
 
Form FHWA-1273 must be included in all Federal-aid design-build 
contracts, in all subcontracts and in lower tier subcontracts (excluding 
subcontracts for design services, purchase orders, rental agreements 
and other agreements for supplies or services).  The design-builder shall 
be responsible for compliance by any subcontractor, lower-tier 
subcontractor or service provider. 
  
Contracting agencies may reference Form FHWA-1273 in bid proposal 
or request for proposal documents, however, the Form FHWA-1273 must 
be physically incorporated (not referenced) in all contracts, subcontracts 
and lower-tier subcontracts (excluding purchase orders, rental 
agreements and other agreements for supplies or services related to a 
construction contract). 
 
2.  Subject to the applicability criteria noted in the following sections, 
these contract provisions shall apply to all work performed on the 
contract by the contractor's own organization and with the assistance of 
workers under the contractor's immediate superintendence and to all 
work performed on the contract by piecework, station work, or by 
subcontract. 
  
3.   A breach of any of the stipulations contained in these Required 
Contract Provisions may be sufficient grounds for withholding of progress 
payments, withholding of final payment, termination of the contract, 
suspension / debarment or any other action determined to be appropriate 
by the contracting agency and FHWA. 
 
4.  Selection of Labor: During the performance of this contract, the 
contractor shall not use convict labor for any purpose within the limits of 
a construction project on a Federal-aid highway unless it is labor 

performed by convicts who are on parole, supervised release, or 
probation.  The term Federal-aid highway does not include roadways 
functionally classified as local roads or rural minor collectors. 
 
 
II.  NONDISCRIMINATION 
 
The provisions of this section related to 23 CFR Part 230 are applicable 
to all Federal-aid construction contracts and to all related construction 
subcontracts of $10,000 or more.  The provisions of 23 CFR Part 230 are 
not applicable to material supply, engineering, or architectural service 
contracts.   
 
In addition, the contractor and all subcontractors must comply with the 
following policies: Executive Order 11246, 41 CFR 60, 29 CFR 1625-
1627, Title 23 USC Section 140, the Rehabilitation Act of 1973, as 
amended (29 USC 794), Title VI of the Civil Rights Act of 1964, as 
amended, and related regulations including 49 CFR Parts 21, 26 and 27; 
and 23 CFR Parts 200, 230, and 633. 
 
The contractor and all subcontractors must comply with:  the 
requirements of the Equal Opportunity Clause in 41 CFR 60-1.4(b) and, 
for all construction contracts exceeding $10,000, the Standard Federal 
Equal Employment Opportunity Construction Contract Specifications in 
41 CFR 60-4.3. 
 
Note: The U.S. Department of Labor has exclusive authority to determine 
compliance with Executive Order 11246 and the policies of the Secretary 
of Labor including 41 CFR 60, and 29 CFR 1625-1627.  The contracting 
agency and the FHWA have the authority and the responsibility to 
ensure compliance with Title 23 USC Section 140, the Rehabilitation Act 
of 1973, as amended (29 USC 794), and Title VI of the Civil Rights Act of 
1964, as amended, and related regulations including 49 CFR Parts 21, 
26 and 27; and 23 CFR Parts 200, 230, and 633. 
 
The following provision is adopted from 23 CFR 230, Appendix A, with 
appropriate revisions to conform to the U.S. Department of Labor (US 
DOL) and FHWA requirements.   
 
1. Equal Employment Opportunity: Equal employment opportunity 
(EEO) requirements not to discriminate and to take affirmative action to 
assure equal opportunity as set forth under laws, executive orders, rules, 
regulations (28 CFR 35, 29 CFR 1630, 29 CFR 1625-1627, 41 CFR 60 
and 49 CFR 27) and orders of the Secretary of Labor as modified by the 
provisions prescribed herein, and imposed pursuant to 23 U.S.C. 140 
shall constitute the EEO and specific affirmative action standards for the 
contractor's project activities under this contract. The provisions of the 
Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et seq.) set 
forth under 28 CFR 35 and 29 CFR 1630 are incorporated by reference 
in this contract. In the execution of this contract, the contractor agrees to 
comply with the following minimum specific requirement activities of 
EEO: 
 

a. The contractor will work with the contracting agency and the Federal 
Government to ensure that it has made every good faith effort to provide 
equal opportunity with respect to all of its terms and conditions of 
employment and in their review of activities under the contract. 
 
    b. The contractor will accept as its operating policy the following 
statement: 
 

"It is the policy of this Company to assure that applicants are 
employed, and that employees are treated during employment, without 
regard to their race, religion, sex, color, national origin, age or 
disability.  Such action shall include: employment, upgrading, 
demotion, or transfer; recruitment or recruitment advertising; layoff or 
termination; rates of pay or other forms of compensation; and selection 
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for training, including apprenticeship, pre-apprenticeship, and/or on-
the-job training." 

 
2.  EEO Officer: The contractor will designate and make known to the 
contracting officers an EEO Officer who will have the responsibility for 
and must be capable of effectively administering and promoting an active 
EEO program and who must be assigned adequate authority and 
responsibility to do so. 
 
3.  Dissemination of Policy: All members of the contractor's staff who 
are authorized to hire, supervise, promote, and discharge employees, or 
who recommend such action, or who are substantially involved in such 
action, will be made fully cognizant of, and will implement, the 
contractor's EEO policy and contractual responsibilities to provide EEO 
in each grade and classification of employment.  To ensure that the 
above agreement will be met, the following actions will be taken as a 
minimum: 
 

a.  Periodic meetings of supervisory and personnel office employees 
will be conducted before the start of work and then not less often than 
once every six months, at which time the contractor's EEO policy and its 
implementation will be reviewed and explained.  The meetings will be 
conducted by the EEO Officer. 
  

b.  All new supervisory or personnel office employees will be given a 
thorough indoctrination by the EEO Officer, covering all major aspects of 
the contractor's EEO obligations within thirty days following their 
reporting for duty with the contractor. 
 

c.  All personnel who are engaged in direct recruitment for the project 
will be instructed by the EEO Officer in the contractor's procedures for 
locating and hiring minorities and women. 
  

d.  Notices and posters setting forth the contractor's EEO policy will be 
placed in areas readily accessible to employees, applicants for 
employment and potential employees. 
 

e.  The contractor's EEO policy and the procedures to implement such 
policy will be brought to the attention of employees by means of 
meetings, employee handbooks, or other appropriate means. 
 
4. Recruitment: When advertising for employees, the contractor will 
include in all advertisements for employees the notation: "An Equal 
Opportunity Employer."  All such advertisements will be placed in 
publications having a large circulation among minorities and women in 
the area from which the project work force would normally be derived. 
 

a.  The contractor will, unless precluded by a valid bargaining 
agreement, conduct systematic and direct recruitment through public and 
private employee referral sources likely to yield qualified minorities and 
women.  To meet this requirement, the contractor will identify sources of 
potential minority group employees, and establish with such identified 
sources procedures whereby minority and women applicants may be 
referred to the contractor for employment consideration. 
 

b.  In the event the contractor has a valid bargaining agreement 
providing for exclusive hiring hall referrals, the contractor is expected to 
observe the provisions of that agreement to the extent that the system 
meets the contractor's compliance with EEO contract provisions.  Where 
implementation of such an agreement has the effect of discriminating 
against minorities or women, or obligates the contractor to do the same, 
such implementation violates Federal nondiscrimination provisions. 
 

c.  The contractor will encourage its present employees to refer 
minorities and women as applicants for employment.  Information and 
procedures with regard to referring such applicants will be discussed with 
employees. 
 
5. Personnel Actions: Wages, working conditions, and employee 
benefits shall be established and administered, and personnel actions of 
every type, including hiring, upgrading, promotion, transfer, demotion, 
layoff, and termination, shall be taken without regard to race, color, 
religion, sex, national origin, age or disability.  The following procedures 
shall be followed: 
 

a.  The contractor will conduct periodic inspections of project sites to 
insure that working conditions and employee facilities do not indicate 
discriminatory treatment of project site personnel. 
 

b.  The contractor will periodically evaluate the spread of wages paid 
within each classification to determine any evidence of discriminatory 
wage practices. 
 

c.  The contractor will periodically review selected personnel actions in 
depth to determine whether there is evidence of discrimination.  Where 
evidence is found, the contractor will promptly take corrective action.  If 
the review indicates that the discrimination may extend beyond the 
actions reviewed, such corrective action shall include all affected 
persons. 
 

d.  The contractor will promptly investigate all complaints of alleged 
discrimination made to the contractor in connection with its obligations 
under this contract, will attempt to resolve such complaints, and will take 
appropriate corrective action within a reasonable time.  If the 
investigation indicates that the discrimination may affect persons other 
than the complainant, such corrective action shall include such other 
persons.  Upon completion of each investigation, the contractor will 
inform every complainant of all of their avenues of appeal. 
 
6. Training and Promotion: 
 

a.  The contractor will assist in locating, qualifying, and increasing the 
skills of minorities and women who are applicants for employment or 
current employees.  Such efforts should be aimed at developing full 
journey level status employees in the type of trade or job classification 
involved.  
 

b.  Consistent with the contractor's work force requirements and as 
permissible under Federal and State regulations, the contractor shall 
make full use of training programs, i.e., apprenticeship, and on-the-job 
training programs for the geographical area of contract performance.  In 
the event a special provision for training is provided under this contract, 
this subparagraph will be superseded as indicated in the special 
provision.  The contracting agency may reserve training positions for 
persons who receive welfare assistance in accordance with 23 U.S.C. 
140(a). 
 

c.  The contractor will advise employees and applicants for 
employment of available training programs and entrance requirements 
for each. 
 

d.  The contractor will periodically review the training and promotion 
potential of employees who are minorities and women and will 
encourage eligible employees to apply for such training and promotion. 
 
7. Unions: If the contractor relies in whole or in part upon unions as a 
source of employees, the contractor will use good faith efforts to obtain 
the cooperation of such unions to increase opportunities for minorities 
and women.  Actions by the contractor, either directly or through a 
contractor's association acting as agent, will include the procedures set 
forth below: 
 

a.  The contractor will use good faith efforts to develop, in cooperation 
with the unions, joint training programs aimed toward qualifying more 
minorities and women for membership in the unions and increasing the 
skills of minorities and women so that they may qualify for higher paying 
employment. 
 

b.  The contractor will use good faith efforts to incorporate an EEO 
clause into each union agreement to the end that such union will be 
contractually bound to refer applicants without regard to their race, color, 
religion, sex, national origin, age or disability. 
 

c.  The contractor is to obtain information as to the referral practices 
and policies of the labor union except that to the extent such information 
is within the exclusive possession of the labor union and such labor 
union refuses to furnish such information to the contractor, the contractor 
shall so certify to the contracting agency and shall set forth what efforts 
have been made to obtain such information. 
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d.  In the event the union is unable to provide the contractor with a 
reasonable flow of referrals within the time limit set forth in the collective 
bargaining agreement, the contractor will, through independent 
recruitment efforts, fill the employment vacancies without regard to race, 
color, religion, sex, national origin, age or disability; making full efforts to 
obtain qualified and/or qualifiable minorities and women.  The failure of a 
union to provide sufficient referrals (even though it is obligated to provide 
exclusive referrals under the terms of a collective bargaining agreement) 
does not relieve the contractor from the requirements of this paragraph.   
In the event the union referral practice prevents the contractor from 
meeting the obligations pursuant to Executive Order 11246, as 
amended, and these special provisions, such contractor shall 
immediately notify the contracting agency. 
 
8.  Reasonable Accommodation for Applicants / Employees with 
Disabilities:  The contractor must be familiar with the requirements for 
and comply with the Americans with Disabilities Act and all rules and 
regulations established there under.  Employers must provide 
reasonable accommodation in all employment activities unless to do so 
would cause an undue hardship. 
 
9. Selection of Subcontractors, Procurement of Materials and 
Leasing of Equipment: The contractor shall not discriminate on the 
grounds of race, color, religion, sex, national origin, age or disability in 
the selection and retention of subcontractors, including procurement of 
materials and leases of equipment.  The contractor shall take all 
necessary and reasonable steps to ensure nondiscrimination in the 
administration of this contract. 
 

a.  The contractor shall notify all potential subcontractors and suppliers 
and lessors of their EEO obligations under this contract. 
 

b.  The contractor will use good faith efforts to ensure subcontractor 
compliance with their EEO obligations. 
 
 
10. Assurance Required by 49 CFR 26.13(b): 
 

a.  The requirements of 49 CFR Part 26 and the State DOT’s U.S. 
DOT-approved DBE program are incorporated by reference. 
 

b.  The contractor or subcontractor shall not 
discriminate on the basis of race, color, national origin, or sex in the 
performance of this contract.  The contractor shall carry out applicable 
requirements of 49 CFR Part 26 in the award and administration of DOT-
assisted contracts.  Failure by the contractor to carry out these 
requirements is a material breach of this contract, which may result in the 
termination of this contract or such other remedy as the contracting 
agency deems appropriate. 
 
11. Records and Reports: The contractor shall keep such records as 
necessary to document compliance with the EEO requirements.  Such 
records shall be retained for a period of three years following the date of 
the final payment to the contractor for all contract work and shall be 
available at reasonable times and places for inspection by authorized 
representatives of the contracting agency and the FHWA. 
 

a.  The records kept by the contractor shall document the following: 
 
    (1) The number and work hours of minority and non-
minority group members and women employed in each work 
classification on the project; 
 

(2) The progress and efforts being made in cooperation with unions, 
when applicable, to increase employment opportunities for minorities 
and women; and 

 
(3) The progress and efforts being made in locating, hiring, training, 

qualifying, and upgrading minorities and women;  
 

b.  The contractors and subcontractors will submit an annual report to 
the contracting agency each July for the duration of the project, 
indicating the number of minority, women, and non-minority group 
employees currently engaged in each work classification required by the 
contract work.  This information is to be reported on Form FHWA-1391.  

The staffing data should represent the project work force on board in all 
or any part of the last payroll period preceding the end of July.  If on-the-
job training is being required by special provision, the contractor will be 
required to collect and report training data.  The employment data should 
reflect the work force on board during all or any part of the last payroll 
period preceding the end of July. 
 
 
III. NONSEGREGATED FACILITIES 
 
This provision is applicable to all Federal-aid construction contracts and 
to all related construction subcontracts of $10,000 or more. 
 
The contractor must ensure that facilities provided for employees are 
provided in such a manner that segregation on the basis of race, color, 
religion, sex, or national origin cannot result.  The contractor may neither 
require such segregated use by written or oral policies nor tolerate such 
use by employee custom.  The contractor's obligation extends further to 
ensure that its employees are not assigned to perform their services at 
any location, under the contractor's control, where the facilities are 
segregated.  The term "facilities" includes waiting rooms, work areas, 
restaurants and other eating areas, time clocks, restrooms, washrooms, 
locker rooms, and other storage or dressing areas, parking lots, drinking 
fountains, recreation or entertainment areas, transportation, and housing 
provided for employees.  The contractor shall provide separate or single-
user restrooms and necessary dressing or sleeping areas to assure 
privacy between sexes. 
 
 
IV.  DAVIS-BACON AND RELATED ACT PROVISIONS 

This section is applicable to all Federal-aid construction projects 
exceeding $2,000 and to all related subcontracts and lower-tier 
subcontracts (regardless of subcontract size).  The requirements apply to 
all projects located within the right-of-way of a roadway that is 
functionally classified as Federal-aid highway.  This excludes roadways 
functionally classified as local roads or rural minor collectors, which are 
exempt.  Contracting agencies may elect to apply these requirements to 
other projects. 

The following provisions are from the U.S. Department of Labor 
regulations in 29 CFR 5.5 “Contract provisions and related matters” with 
minor revisions to conform to the FHWA-1273 format and FHWA 
program requirements. 

1.  Minimum wages 

a.  All laborers and mechanics employed or working upon the site of 
the work, will be paid unconditionally and not less often than once a 
week, and without subsequent deduction or rebate on any account 
(except such payroll deductions as are permitted by regulations issued 
by the Secretary of Labor under the Copeland Act (29 CFR part 3)), the 
full amount of wages and bona fide fringe benefits (or cash equivalents 
thereof) due at time of payment computed at rates not less than those 
contained in the wage determination of the Secretary of Labor which is 
attached hereto and made a part hereof, regardless of any contractual 
relationship which may be alleged to exist between the contractor and 
such laborers and mechanics. 

Contributions made or costs reasonably anticipated for bona fide fringe 
benefits under section 1(b)(2) of the Davis-Bacon Act on behalf of 
laborers or mechanics are considered wages paid to such laborers or 
mechanics, subject to the provisions of paragraph 1.d. of this section; 
also, regular contributions made or costs incurred for more than a weekly 
period (but not less often than quarterly) under plans, funds, or programs 
which cover the particular weekly period, are deemed to be 
constructively made or incurred during such weekly period. Such 
laborers and mechanics shall be paid the appropriate wage rate and 
fringe benefits on the wage determination for the classification of work 
actually performed, without regard to skill, except as provided in 29 CFR 
5.5(a)(4). Laborers or mechanics performing work in more than one 
classification may be compensated at the rate specified for each 
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classification for the time actually worked therein: Provided, That the 
employer's payroll records accurately set forth the time spent in each 
classification in which work is performed. The wage determination 
(including any additional classification and wage rates conformed under 
paragraph 1.b. of this section) and the Davis-Bacon poster (WH–1321) 
shall be posted at all times by the contractor and its subcontractors at the 
site of the work in a prominent and accessible place where it can be 
easily seen by the workers. 

b. (1) The contracting officer shall require that any class of 
laborers or mechanics, including helpers, which is not listed in the wage 
determination and which is to be employed under the contract shall be 
classified in conformance with the wage determination. The contracting 
officer shall approve an additional classification and wage rate and fringe 
benefits therefore only when the following criteria have been met: 

(i) The work to be performed by the classification requested is not 
performed by a classification in the wage determination; and 

(ii) The classification is utilized in the area by the construction 
industry; and 

(iii) The proposed wage rate, including any bona fide fringe 
benefits, bears a reasonable relationship to the wage rates contained 
in the wage determination. 

(2) If the contractor and the laborers and mechanics to be employed 
in the classification (if known), or their representatives, and the 
contracting officer agree on the classification and wage rate (including 
the amount designated for fringe benefits where appropriate), a report 
of the action taken shall be sent by the contracting officer to the 
Administrator of the Wage and Hour Division, Employment Standards 
Administration, U.S. Department of Labor, Washington, DC 20210. The 
Administrator, or an authorized representative, will approve, modify, or 
disapprove every additional classification action within 30 days of 
receipt and so advise the contracting officer or will notify the 
contracting officer within the 30-day period that additional time is 
necessary. 

(3) In the event the contractor, the laborers or mechanics to be 
employed in the classification or their representatives, and the 
contracting officer do not agree on the proposed classification and 
wage rate (including the amount designated for fringe benefits, where 
appropriate), the contracting officer shall refer the questions, including 
the views of all interested parties and the recommendation of the 
contracting officer, to the Wage and Hour Administrator for 
determination. The Wage and Hour Administrator, or an authorized 
representative, will issue a determination within 30 days of receipt and 
so advise the contracting officer or will notify the contracting officer 
within the 30-day period that additional time is necessary. 

(4) The wage rate (including fringe benefits where appropriate) 
determined pursuant to paragraphs 1.b.(2) or 1.b.(3) of this section, 
shall be paid to all workers performing work in the classification under 
this contract from the first day on which work is performed in the 
classification. 

c. Whenever the minimum wage rate prescribed in the contract for a 
class of laborers or mechanics includes a fringe benefit which is not 
expressed as an hourly rate, the contractor shall either pay the benefit as 
stated in the wage determination or shall pay another bona fide fringe 
benefit or an hourly cash equivalent thereof. 

d. If the contractor does not make payments to a trustee or other third 
person, the contractor may consider as part of the wages of any laborer 
or mechanic the amount of any costs reasonably anticipated in providing 
bona fide fringe benefits under a plan or program, Provided, That the 
Secretary of Labor has found, upon the written request of the contractor, 
that the applicable standards of the Davis-Bacon Act have been met. 
The Secretary of Labor may require the contractor to set aside in a 

separate account assets for the meeting of obligations under the plan or 
program. 

2.  Withholding  

The contracting agency shall upon its own action or upon written request 
of an authorized representative of the Department of Labor, withhold or 
cause to be withheld from the contractor under this contract, or any other 
Federal contract with the same prime contractor, or any other federally-
assisted contract subject to Davis-Bacon prevailing wage requirements, 
which is held by the same prime contractor, so much of the accrued 
payments or advances as may be considered necessary to pay laborers 
and mechanics, including apprentices, trainees, and helpers, employed 
by the contractor or any subcontractor the full amount of wages required 
by the contract.  In the event of failure to pay any laborer or mechanic, 
including any apprentice, trainee, or helper, employed or working on the 
site of the work, all or part of the wages required by the contract, the 
contracting agency may, after written notice to the contractor, take such 
action as may be necessary to cause the suspension of any further 
payment, advance, or guarantee of funds until such violations have 
ceased. 

3.  Payrolls and basic records  

a.  Payrolls and basic records relating thereto shall be maintained by 
the contractor during the course of the work and preserved for a period 
of three years thereafter for all laborers and mechanics working at the 
site of the work. Such records shall contain the name, address, and 
social security number of each such worker, his or her correct 
classification, hourly rates of wages paid (including rates of contributions 
or costs anticipated for bona fide fringe benefits or cash equivalents 
thereof of the types described in section 1(b)(2)(B) of the Davis-Bacon 
Act), daily and weekly number of hours worked, deductions made and 
actual wages paid. Whenever the Secretary of Labor has found under 29 
CFR 5.5(a)(1)(iv) that the wages of any laborer or mechanic include the 
amount of any costs reasonably anticipated in providing benefits under a 
plan or program described in section 1(b)(2)(B) of the Davis-Bacon Act, 
the contractor shall maintain records which show that the commitment to 
provide such benefits is enforceable, that the plan or program is 
financially responsible, and that the plan or program has been 
communicated in writing to the laborers or mechanics affected, and 
records which show the costs anticipated or the actual cost incurred in 
providing such benefits. Contractors employing apprentices or trainees 
under approved programs shall maintain written evidence of the 
registration of apprenticeship programs and certification of trainee 
programs, the registration of the apprentices and trainees, and the ratios 
and wage rates prescribed in the applicable programs. 

b. (1) The contractor shall submit weekly for each week in which 
any contract work is performed a copy of all payrolls to the contracting 
agency.   The payrolls submitted shall set out accurately and completely 
all of the information required to be maintained under 29 CFR 
5.5(a)(3)(i), except that full social security numbers and home addresses 
shall not be included on weekly transmittals. Instead the payrolls shall 
only need to include an individually identifying number for each 
employee ( e.g. , the last four digits of the employee's social security 
number). The required weekly payroll information may be submitted in 
any form desired. Optional Form WH–347 is available for this purpose 
from the Wage and Hour Division Web site at 
http://www.dol.gov/esa/whd/forms/wh347instr.htm or its successor site. 
The prime contractor is responsible for the submission of copies of 
payrolls by all subcontractors. Contractors and subcontractors shall 
maintain the full social security number and current address of each 
covered worker, and shall provide them upon request to the contracting 
agency for transmission to the State DOT, the FHWA or the Wage and 
Hour Division of the Department of Labor for purposes of an investigation 
or audit of compliance with prevailing wage requirements. It is not a 
violation of this section for a prime contractor to require a subcontractor 
to provide addresses and social security numbers to the prime contractor 
for its own records, without weekly submission to the contracting 
agency.. 
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(2) Each payroll submitted shall be accompanied by a “Statement of 
Compliance,” signed by the contractor or subcontractor or his or her 
agent who pays or supervises the payment of the persons employed 
under the contract and shall certify the following: 

(i) That the payroll for the payroll period contains the information 
required to be provided under §5.5 (a)(3)(ii) of Regulations, 29 CFR 
part 5, the appropriate information is being maintained under §5.5 
(a)(3)(i) of Regulations, 29 CFR part 5, and that such information is 
correct and complete; 

(ii) That each laborer or mechanic (including each helper, 
apprentice, and trainee) employed on the contract during the payroll 
period has been paid the full weekly wages earned, without rebate, 
either directly or indirectly, and that no deductions have been made 
either directly or indirectly from the full wages earned, other than 
permissible deductions as set forth in Regulations, 29 CFR part 3; 

(iii) That each laborer or mechanic has been paid not less than the 
applicable wage rates and fringe benefits or cash equivalents for the 
classification of work performed, as specified in the applicable wage 
determination incorporated into the contract. 

(3) The weekly submission of a properly executed certification set 
forth on the reverse side of Optional Form WH–347 shall satisfy the 
requirement for submission of the “Statement of Compliance” required 
by paragraph 3.b.(2) of this section. 

(4) The falsification of any of the above certifications may subject the 
contractor or subcontractor to civil or criminal prosecution under 
section 1001 of title 18 and section 231 of title 31 of the United States 
Code. 

c. The contractor or subcontractor shall make the records required 
under paragraph 3.a. of this section available for inspection, copying, or 
transcription by authorized representatives of the contracting agency, the 
State DOT, the FHWA,  or the Department of Labor, and shall permit 
such representatives to interview employees during working hours on the 
job. If the contractor or subcontractor fails to submit the required records 
or to make them available, the FHWA may, after written notice to the 
contractor, the contracting agency or the State DOT, take such action as 
may be necessary to cause the suspension of any further payment, 
advance, or guarantee of funds. Furthermore, failure to submit the 
required records upon request or to make such records available may be 
grounds for debarment action pursuant to 29 CFR 5.12. 

4.  Apprentices and trainees  

a. Apprentices (programs of the USDOL).  

Apprentices will be permitted to work at less than the predetermined rate 
for the work they performed when they are employed pursuant to and 
individually registered in a bona fide apprenticeship program registered 
with the U.S. Department of Labor, Employment and Training 
Administration, Office of Apprenticeship Training, Employer and Labor 
Services, or with a State Apprenticeship Agency recognized by the 
Office, or if a person is employed in his or her first 90 days of 
probationary employment as an apprentice in such an apprenticeship 
program, who is not individually registered in the program, but who has 
been certified by the Office of Apprenticeship Training, Employer and 
Labor Services or a State Apprenticeship Agency (where appropriate) to 
be eligible for probationary employment as an apprentice.  

 The allowable ratio of apprentices to journeymen on the job site in any 
craft classification shall not be greater than the ratio permitted to the 
contractor as to the entire work force under the registered program. Any 
worker listed on a payroll at an apprentice wage rate, who is not 
registered or otherwise employed as stated above, shall be paid not less 
than the applicable wage rate on the wage determination for the 
classification of work actually performed. In addition, any apprentice 

performing work on the job site in excess of the ratio permitted under the 
registered program shall be paid not less than the applicable wage rate 
on the wage determination for the work actually performed. Where a 
contractor is performing construction on a project in a locality other than 
that in which its program is registered, the ratios and wage rates 
(expressed in percentages of the journeyman's hourly rate) specified in 
the contractor's or subcontractor's registered program shall be observed.  

 Every apprentice must be paid at not less than the rate specified in the 
registered program for the apprentice's level of progress, expressed as a 
percentage of the journeymen hourly rate specified in the applicable 
wage determination. Apprentices shall be paid fringe benefits in 
accordance with the provisions of the apprenticeship program. If the 
apprenticeship program does not specify fringe benefits, apprentices 
must be paid the full amount of fringe benefits listed on the wage 
determination for the applicable classification. If the Administrator 
determines that a different practice prevails for the applicable apprentice 
classification, fringes shall be paid in accordance with that determination.  

In the event the Office of Apprenticeship Training, Employer and Labor 
Services, or a State Apprenticeship Agency recognized by the Office, 
withdraws approval of an apprenticeship program, the contractor will no 
longer be permitted to utilize apprentices at less than the applicable 
predetermined rate for the work performed until an acceptable program 
is approved. 

b. Trainees (programs of the USDOL).  

Except as provided in 29 CFR 5.16, trainees will not be permitted to work 
at less than the predetermined rate for the work performed unless they 
are employed pursuant to and individually registered in a program which 
has received prior approval, evidenced by formal certification by the U.S. 
Department of Labor, Employment and Training Administration.  

The ratio of trainees to journeymen on the job site shall not be greater 
than permitted under the plan approved by the Employment and Training 
Administration.  

Every trainee must be paid at not less than the rate specified in the 
approved program for the trainee's level of progress, expressed as a 
percentage of the journeyman hourly rate specified in the applicable 
wage determination. Trainees shall be paid fringe benefits in accordance 
with the provisions of the trainee program. If the trainee program does 
not mention fringe benefits, trainees shall be paid the full amount of 
fringe benefits listed on the wage determination unless the Administrator 
of the Wage and Hour Division determines that there is an 
apprenticeship program associated with the corresponding journeyman 
wage rate on the wage determination which provides for less than full 
fringe benefits for apprentices. Any employee listed on the payroll at a 
trainee rate who is not registered and participating in a training plan 
approved by the Employment and Training Administration shall be paid 
not less than the applicable wage rate on the wage determination for the 
classification of work actually performed. In addition, any trainee 
performing work on the job site in excess of the ratio permitted under the 
registered program shall be paid not less than the applicable wage rate 
on the wage determination for the work actually performed.  

In the event the Employment and Training Administration withdraws 
approval of a training program, the contractor will no longer be permitted 
to utilize trainees at less than the applicable predetermined rate for the 
work performed until an acceptable program is approved. 

c. Equal employment opportunity. The utilization of apprentices, 
trainees and journeymen under this part shall be in conformity with the 
equal employment opportunity requirements of Executive Order 11246, 
as amended, and 29 CFR part 30. 

d.  Apprentices and Trainees (programs of the U.S. DOT). 
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Apprentices and trainees working under apprenticeship and skill training 
programs which have been certified by the Secretary of Transportation 
as promoting EEO in connection with Federal-aid highway construction 
programs are not subject to the requirements of paragraph 4 of this 
Section IV. The straight time hourly wage rates for apprentices and 
trainees under such programs will be established by the particular 
programs. The ratio of apprentices and trainees to journeymen shall not 
be greater than permitted by the terms of the particular program. 

5. Compliance with Copeland Act requirements.   The contractor shall 
comply with the requirements of 29 CFR part 3, which are incorporated 
by reference in this contract. 

6. Subcontracts.   The contractor or subcontractor shall insert Form 
FHWA-1273 in any subcontracts and also require the subcontractors to 
include Form FHWA-1273 in any lower tier subcontracts. The prime 
contractor shall be responsible for the compliance by any subcontractor 
or lower tier subcontractor with all the contract clauses in 29 CFR 5.5. 

7. Contract termination: debarment.   A breach of the contract clauses 
in 29 CFR 5.5 may be grounds for termination of the contract, and for 
debarment as a contractor and a subcontractor as provided in 29 CFR 
5.12. 

8. Compliance with Davis-Bacon and Related Act requirements.  All 
rulings and interpretations of the Davis-Bacon and Related Acts 
contained in 29 CFR parts 1, 3, and 5 are herein incorporated by 
reference in this contract. 

9. Disputes concerning labor standards. Disputes arising out of the 
labor standards provisions of this contract shall not be subject to the 
general disputes clause of this contract. Such disputes shall be resolved 
in accordance with the procedures of the Department of Labor set forth 
in 29 CFR parts 5, 6, and 7. Disputes within the meaning of this clause 
include disputes between the contractor (or any of its subcontractors) 
and the contracting agency, the U.S. Department of Labor, or the 
employees or their representatives. 

10. Certification of eligibility. 

a. By entering into this contract, the contractor certifies that neither it (nor 
he or she) nor any person or firm who has an interest in the contractor's 
firm is a person or firm ineligible to be awarded Government contracts by 
virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

b. No part of this contract shall be subcontracted to any person or firm 
ineligible for award of a Government contract by virtue of section 3(a) of 
the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

c. The penalty for making false statements is prescribed in the U.S. 
Criminal Code, 18 U.S.C. 1001. 

 
 
V.   CONTRACT WORK HOURS AND SAFETY STANDARDS ACT  

The following clauses apply to any Federal-aid construction contract in 
an amount in excess of $100,000 and subject to the overtime provisions 
of the Contract Work Hours and Safety Standards Act. These clauses 
shall be inserted in addition to the clauses required by 29 CFR 5.5(a) or 
29 CFR 4.6.  As used in this paragraph, the terms laborers and 
mechanics include watchmen and guards. 

1. Overtime requirements.   No contractor or subcontractor contracting 
for any part of the contract work which may require or involve the 
employment of laborers or mechanics shall require or permit any such 
laborer or mechanic in any workweek in which he or she is employed on 
such work to work in excess of forty hours in such workweek unless such 
laborer or mechanic receives compensation at a rate not less than one 

and one-half times the basic rate of pay for all hours worked in excess of 
forty hours in such workweek. 

2. Violation; liability for unpaid wages; liquidated damages.  In the 
event of any violation of the clause set forth in paragraph (1.) of this 
section, the contractor and any subcontractor responsible therefor shall 
be liable for the unpaid wages. In addition, such contractor and 
subcontractor shall be liable to the United States (in the case of work 
done under contract for the District of Columbia or a territory, to such 
District or to such territory), for liquidated damages. Such liquidated 
damages shall be computed with respect to each individual laborer or 
mechanic, including watchmen and guards, employed in violation of the 
clause set forth in paragraph (1.) of this section, in the sum of $10 for 
each calendar day on which such individual was required or permitted to 
work in excess of the standard workweek of forty hours without payment 
of the overtime wages required by the clause set forth in paragraph (1.) 
of this section. 

3. Withholding for unpaid wages and liquidated damages. The 
FHWA or the contacting agency shall upon its own action or upon written 
request of an authorized representative of the Department of Labor 
withhold or cause to be withheld, from any moneys payable on account 
of work performed by the contractor or subcontractor under any such 
contract or any other Federal contract with the same prime contractor, or 
any other federally-assisted contract subject to the Contract Work Hours 
and Safety Standards Act, which is held by the same prime contractor, 
such sums as may be determined to be necessary to satisfy any 
liabilities of such contractor or subcontractor for unpaid wages and 
liquidated damages as provided in the clause set forth in paragraph (2.) 
of this section. 

4. Subcontracts.  The contractor or subcontractor shall insert in any 
subcontracts the clauses set forth in paragraph (1.) through (4.) of this 
section and also a clause requiring the subcontractors to include these 
clauses in any lower tier subcontracts. The prime contractor shall be 
responsible for compliance by any subcontractor or lower tier 
subcontractor with the clauses set forth in paragraphs (1.) through (4.) of 
this section. 

 
 
 
 
VI. SUBLETTING OR ASSIGNING THE CONTRACT 
 
This provision is applicable to all Federal-aid construction contracts on 
the National Highway System. 
 
1. The contractor shall perform with its own organization contract work 
amounting to not less than 30 percent (or a greater percentage if 
specified elsewhere in the contract) of the total original contract price, 
excluding any specialty items designated by the contracting agency.  
Specialty items may be performed by subcontract and the amount of any 
such specialty items performed may be deducted from the total original 
contract price before computing the amount of work required to be 
performed by the contractor's own organization (23 CFR 635.116). 
 

a.  The term “perform work with its own organization” refers to workers 
employed or leased by the prime contractor, and equipment owned or 
rented by the prime contractor, with or without operators.  Such term 
does not include employees or equipment of a subcontractor or lower tier 
subcontractor, agents of the prime contractor, or any other assignees.  
The term may include payments for the costs of hiring leased employees 
from an employee leasing firm meeting all relevant Federal and State 
regulatory requirements.  Leased employees may only be included in this 
term if the prime contractor meets all of the following conditions: 
 
  (1) the prime contractor maintains control over the 
supervision of the day-to-day activities of the leased employees; 

(2) the prime contractor remains responsible for the quality of the 
work of the leased employees; 

   (3) the prime contractor retains all power to accept 
or exclude individual employees from work on the project; and 
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(4) the prime contractor remains ultimately responsible for the 
payment of predetermined minimum wages, the submission of 
payrolls, statements of compliance and all other Federal regulatory 
requirements. 

 
b. "Specialty Items" shall be construed to be limited to work that 

requires highly specialized knowledge, abilities, or equipment not 
ordinarily available in the type of contracting organizations qualified and 
expected to bid or propose on the contract as a whole and in general are 
to be limited to minor components of the overall contract. 
 
  2. The contract amount upon which the requirements set forth in 
paragraph (1) of Section VI is computed includes the cost of material and 
manufactured products which are to be purchased or produced by the 
contractor under the contract provisions. 
 
3. The contractor shall furnish (a) a competent superintendent or 
supervisor who is employed by the firm, has full authority to direct 
performance of the work in accordance with the contract requirements, 
and is in charge of all construction operations (regardless of who 
performs the work) and (b) such other of its own organizational 
resources (supervision, management, and engineering services) as the 
contracting officer determines is necessary to assure the performance of 
the contract. 
 
4. No portion of the contract shall be sublet, assigned or otherwise 
disposed of except with the written consent of the contracting officer, or 
authorized representative, and such consent when given shall not be 
construed to relieve the contractor of any responsibility for the fulfillment 
of the contract.  Written consent will be given only after the contracting 
agency has assured that each subcontract is evidenced in writing and 
that it contains all pertinent provisions and requirements of the prime 
contract. 
 
5. The 30% self-performance requirement of paragraph (1) is not 
applicable to design-build contracts; however, contracting agencies may 
establish their own self-performance requirements. 
 
 
VII. SAFETY: ACCIDENT PREVENTION 
 
This provision is applicable to all Federal-aid construction contracts and 
to all related subcontracts. 
 
1.  In the performance of this contract the contractor shall comply with all 
applicable Federal, State, and local laws governing safety, health, and 
sanitation (23 CFR 635). The contractor shall provide all safeguards, 
safety devices and protective equipment and take any other needed 
actions as it determines, or as the contracting officer may determine, to 
be reasonably necessary to protect the life and health of employees on 
the job and the safety of the public and to protect property in connection 
with the performance of the work covered by the contract. 
 
2.  It is a condition of this contract, and shall be made a condition of each 
subcontract, which the contractor enters into pursuant to this contract, 
that the contractor and any subcontractor shall not permit any employee, 
in performance of the contract, to work in surroundings or under 
conditions which are unsanitary, hazardous or dangerous to his/her 
health or safety, as determined under construction safety and health 
standards (29 CFR 1926) promulgated by the Secretary of Labor, in 
accordance with Section 107 of the Contract Work Hours and Safety 
Standards Act (40 U.S.C. 3704). 
 
3. Pursuant to 29 CFR 1926.3, it is a condition of this contract that the 
Secretary of Labor or authorized representative thereof, shall have right 
of entry to any site of contract performance to inspect or investigate the 
matter of compliance with the construction safety and health standards 
and to carry out the duties of the Secretary under Section 107 of the 
Contract Work Hours and Safety Standards Act (40 U.S.C.3704). 
 
 
VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS 
 
This provision is applicable to all Federal-aid construction contracts and 
to all related subcontracts. 

 
  In order to assure high quality and durable construction in conformity 
with approved plans and specifications and a high degree of reliability on 
statements and representations made by engineers, contractors, 
suppliers, and workers on Federal-aid highway projects, it is essential 
that all persons concerned with the project perform their functions as 
carefully, thoroughly, and honestly as possible.  Willful falsification, 
distortion, or misrepresentation with respect to any facts related to the 
project is a violation of Federal law.  To prevent any misunderstanding 
regarding the seriousness of these and similar acts, Form FHWA-1022 
shall be posted on each Federal-aid highway project (23 CFR 635) in 
one or more places where it is readily available to all persons concerned 
with the project: 
 
 
18 U.S.C. 1020 reads as follows: 
 
  "Whoever, being an officer, agent, or employee of the United States, or 
of any State or Territory, or whoever, whether a person, association, firm, 
or corporation, knowingly makes any false statement, false 
representation, or false report as to the character, quality, quantity, or 
cost of the material used or to be used, or the quantity or quality of the 
work performed or to be performed, or the cost thereof in connection with 
the submission of plans, maps, specifications, contracts, or costs of 
construction on any highway or related project submitted for approval to 
the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement, false representation, 
false report or false claim with respect to the character, quality, quantity, 
or cost of any work performed or to be performed, or materials furnished 
or to be furnished, in connection with the construction of any highway or 
related project approved by the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement or false representation 
as to material fact in any statement, certificate, or report submitted 
pursuant to provisions of the Federal-aid Roads Act approved July 1, 
1916, (39 Stat. 355), as amended and supplemented; 
 
  Shall be fined under this title or imprisoned not more than 5 years or 
both." 
 
 
IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER 
POLLUTION CONTROL ACT 
 
This provision is applicable to all Federal-aid construction contracts and 
to all related subcontracts. 
 
By submission of this bid/proposal or the execution of this contract, or 
subcontract, as appropriate, the bidder, proposer, Federal-aid 
construction contractor, or subcontractor, as appropriate, will be deemed 
to have stipulated as follows: 
 
  1. That any person who is or will be utilized in the performance of this 
contract is not prohibited from receiving an award due to a violation of 
Section 508 of the Clean Water Act or Section 306 of the Clean Air Act.   
  2. That the contractor agrees to include or cause to be included the 
requirements of paragraph (1) of this Section X in every subcontract, and 
further agrees to take such action as the contracting agency may direct 
as a means of enforcing such requirements. 
 
 
X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, 
INELIGIBILITY AND VOLUNTARY EXCLUSION 
 
This provision is applicable to all Federal-aid construction contracts, 
design-build contracts, subcontracts, lower-tier subcontracts, purchase 
orders, lease agreements, consultant contracts or any other covered 
transaction requiring FHWA approval or that is estimated to cost $25,000 
or more –  as defined in 2 CFR Parts 180 and 1200. 
 
 
 
  1. Instructions for Certification – First Tier Participants:  
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    a. By signing and submitting this proposal, the prospective first tier 
participant is providing the certification set out below. 
 
    b. The inability of a person to provide the certification set out below will 
not necessarily result in denial of participation in this covered transaction. 
The prospective first tier participant shall submit an explanation of why it 
cannot provide the certification set out below. The certification or 
explanation will be considered in connection with the department or 
agency's determination whether to enter into this transaction. However, 
failure of the prospective first tier participant to furnish a certification or 
an explanation shall disqualify such a person from participation in this 
transaction. 
 
    c. The certification in this clause is a material representation of fact 
upon which reliance was placed when the contracting agency 
determined to enter into this transaction. If it is later determined that the 
prospective participant knowingly rendered an erroneous certification, in 
addition to other remedies available to the Federal Government, the 
contracting agency may terminate this transaction for cause of default. 
 
    d. The prospective first tier participant shall provide immediate written 
notice to the contracting agency to whom this proposal is submitted if 
any time the prospective first tier participant learns that its certification 
was erroneous when submitted or has become erroneous by reason of 
changed circumstances. 
 
    e. The terms "covered transaction," "debarred," "suspended," 
"ineligible," "participant," "person,"  "principal," and "voluntarily excluded," 
as used in this clause, are defined in 2 CFR Parts 180 and 1200.  “First 
Tier Covered Transactions” refers to any covered transaction between a 
grantee or subgrantee of Federal funds and a participant (such as the 
prime or general contract).  “Lower Tier Covered Transactions” refers to 
any covered transaction under a First Tier Covered Transaction (such as 
subcontracts).  “First Tier Participant” refers to the participant who has 
entered into a covered transaction with a grantee or subgrantee of 
Federal funds (such as the prime or general contractor).  “Lower Tier 
Participant” refers any participant who has entered into a covered 
transaction with a First Tier Participant or other Lower Tier Participants 
(such as subcontractors and suppliers).  
 
    f. The prospective first tier participant agrees by submitting this 
proposal that, should the proposed covered transaction be entered into, 
it shall not knowingly enter into any lower tier covered transaction with a 
person who is debarred, suspended, declared ineligible, or voluntarily 
excluded from participation in this covered transaction, unless authorized 
by the department or agency entering into this transaction. 
 
    g. The prospective first tier participant further agrees by submitting this 
proposal that it will include the clause titled "Certification Regarding 
Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower Tier 
Covered Transactions," provided by the department or contracting 
agency, entering into this covered transaction, without modification, in all 
lower tier covered transactions and in all solicitations for lower tier 
covered transactions exceeding the $25,000 threshold. 
 
    h. A participant in a covered transaction may rely upon a certification 
of a prospective participant in a lower tier covered transaction that is not 
debarred, suspended, ineligible, or voluntarily excluded from the covered 
transaction, unless it knows that the certification is erroneous.  A 
participant is responsible for ensuring that its principals are not 
suspended, debarred, or otherwise ineligible to participate in covered 
transactions.  To verify the eligibility of its principals, as well as the 
eligibility of any lower tier prospective participants, each participant may, 
but is not required to, check the Excluded Parties List System website 
(https://www.epls.gov/), which is compiled by the General Services 
Administration. 
 
    i.  Nothing contained in the foregoing shall be construed to require the 
establishment of a system of records in order to render in good faith the 
certification required by this clause. The knowledge and information of 
the prospective participant is not required to exceed that which is 
normally possessed by a prudent person in the ordinary course of 
business dealings. 
 

    j. Except for transactions authorized under paragraph (f) of these 
instructions, if a participant in a covered transaction knowingly enters into 
a lower tier covered transaction with a person who is suspended, 
debarred, ineligible, or voluntarily excluded from participation in this 
transaction, in addition to other remedies available to the Federal 
Government, the department or agency may terminate this transaction 
for cause or default. 
 
* * * * * 
 
2.  Certification Regarding Debarment, Suspension, Ineligibility and 
Voluntary Exclusion – First Tier Participants: 
 
a.  The prospective first tier participant certifies to the best of its 
knowledge and belief, that it and its principals: 
 
    (1)   Are not presently debarred, suspended, proposed for debarment, 
declared ineligible, or voluntarily excluded from participating in covered 
transactions by any Federal department or agency; 
 
    (2)   Have not within a three-year period preceding this proposal been 
convicted of or had a civil judgment rendered against them for 
commission of fraud or a criminal offense in connection with obtaining, 
attempting to obtain, or performing a public (Federal, State or local) 
transaction or contract under a public transaction; violation of Federal or 
State antitrust statutes or commission of embezzlement, theft, forgery, 
bribery, falsification or destruction of records, making false statements, 
or receiving stolen property; 
 
    (3)   Are not presently indicted for or otherwise criminally or civilly 
charged by a governmental entity (Federal, State or local) with 
commission of any of the offenses enumerated in paragraph (a)(2) of this 
certification; and 
 
    (4)   Have not within a three-year period preceding this 
application/proposal had one or more public transactions (Federal, State 
or local) terminated for cause or default. 
 
  b.   Where the prospective participant is unable to certify to any of the 
statements in this certification, such prospective participant shall attach 
an explanation to this proposal. 
 
  2. Instructions for Certification - Lower Tier Participants: 
 
(Applicable to all subcontracts, purchase orders and other lower tier 
transactions requiring prior FHWA approval or estimated to cost $25,000 
or more - 2 CFR Parts 180 and 1200) 
 
    a. By signing and submitting this proposal, the prospective lower tier is 
providing the certification set out below. 
 
    b. The certification in this clause is a material representation of fact 
upon which reliance was placed when this transaction was entered into. 
If it is later determined that the prospective lower tier participant 
knowingly rendered an erroneous certification, in addition to other 
remedies available to the Federal Government, the department, or 
agency with which this transaction originated may pursue available 
remedies, including suspension and/or debarment. 
 
    c. The prospective lower tier participant shall provide immediate 
written notice to the person to which this proposal is submitted if at any 
time the prospective lower tier participant learns that its certification was 
erroneous by reason of changed circumstances. 
 
    d. The terms "covered transaction," "debarred," "suspended," 
"ineligible," "participant," "person," "principal," and "voluntarily excluded," 
as used in this clause, are defined in 2 CFR Parts 180 and 1200.  You 
may contact the person to which this proposal is submitted for assistance 
in obtaining a copy of those regulations.  “First Tier Covered 
Transactions” refers to any covered transaction between a grantee or 
subgrantee of Federal funds and a participant (such as the prime or 
general contract).  “Lower Tier Covered Transactions” refers to any 
covered transaction under a First Tier Covered Transaction (such as 
subcontracts).  “First Tier Participant” refers to the participant who has 
entered into a covered transaction with a grantee or subgrantee of 
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Federal funds (such as the prime or general contractor).  “Lower Tier 
Participant” refers any participant who has entered into a covered 
transaction with a First Tier Participant or other Lower Tier Participants 
(such as subcontractors and suppliers). 
 
    e. The prospective lower tier participant agrees by submitting this 
proposal that, should the proposed covered transaction be entered into, 
it shall not knowingly enter into any lower tier covered transaction with a 
person who is debarred, suspended, declared ineligible, or voluntarily 
excluded from participation in this covered transaction, unless authorized 
by the department or agency with which this transaction originated. 
 
    f. The prospective lower tier participant further agrees by submitting 
this proposal that it will include this clause titled "Certification Regarding 
Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower Tier 
Covered Transaction," without modification, in all lower tier covered 
transactions and in all solicitations for lower tier covered transactions 
exceeding the $25,000 threshold. 
 
    g. A participant in a covered transaction may rely upon a certification 
of a prospective participant in a lower tier covered transaction that is not 
debarred, suspended, ineligible, or voluntarily excluded from the covered 
transaction, unless it knows that the certification is erroneous. A 
participant is responsible for ensuring that its principals are not 
suspended, debarred, or otherwise ineligible to participate in covered 
transactions.  To verify the eligibility of its principals, as well as the 
eligibility of any lower tier prospective participants, each participant may, 
but is not required to, check the Excluded Parties List System website 
(https://www.epls.gov/), which is compiled by the General Services 
Administration.   
 
    h. Nothing contained in the foregoing shall be construed to require 
establishment of a system of records in order to render in good faith the 
certification required by this clause. The knowledge and information of 
participant is not required to exceed that which is normally possessed by 
a prudent person in the ordinary course of business dealings. 
 
    i. Except for transactions authorized under paragraph e of these 
instructions, if a participant in a covered transaction knowingly enters into 
a lower tier covered transaction with a person who is suspended, 
debarred, ineligible, or voluntarily excluded from participation in this 
transaction, in addition to other remedies available to the Federal 
Government, the department or agency with which this transaction 
originated may pursue available remedies, including suspension and/or 
debarment. 
 
* * * * * 
 
Certification Regarding Debarment, Suspension, Ineligibility and 
Voluntary Exclusion--Lower Tier Participants: 
 
  1. The prospective lower tier participant certifies, by submission of this 
proposal, that neither it nor its principals is presently debarred, 
suspended, proposed for debarment, declared ineligible, or voluntarily 
excluded from participating in covered transactions by any Federal 
department or agency. 
 
  2. Where the prospective lower tier participant is unable to certify to any 
of the statements in this certification, such prospective participant shall 
attach an explanation to this proposal. 
 
* * * * * 
 
XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR 
LOBBYING 
 
This provision is applicable to all Federal-aid construction contracts and 
to all related subcontracts which exceed $100,000 (49 CFR 20). 
 
  1. The prospective participant certifies, by signing and submitting this 
bid or proposal, to the best of his or her knowledge and belief, that: 
 
    a. No Federal appropriated funds have been paid or will be paid, by or 
on behalf of the undersigned, to any person for influencing or attempting 
to influence an officer or employee of any Federal agency, a Member of 

Congress, an officer or employee of Congress, or an employee of a 
Member of Congress in connection with the awarding of any Federal 
contract, the making of any Federal grant, the making of any Federal 
loan, the entering into of any cooperative agreement, and the extension, 
continuation, renewal, amendment, or modification of any Federal 
contract, grant, loan, or cooperative agreement. 
 
    b. If any funds other than Federal appropriated funds have been paid 
or will be paid to any person for influencing or attempting to influence an 
officer or employee of any Federal agency, a Member of Congress, an 
officer or employee of Congress, or an employee of a Member of 
Congress in connection with this Federal contract, grant, loan, or 
cooperative agreement, the undersigned shall complete and submit 
Standard Form-LLL, "Disclosure Form to Report Lobbying," in 
accordance with its instructions. 
 
  2. This certification is a material representation of fact upon which 
reliance was placed when this transaction was made or entered into.  
Submission of this certification is a prerequisite for making or entering 
into this transaction imposed by 31 U.S.C. 1352.  Any person who fails to 
file the required certification shall be subject to a civil penalty of not less 
than $10,000 and not more than $100,000 for each such failure. 
 
  3. The prospective participant also agrees by submitting its bid or 
proposal that the participant shall require that the language of this 
certification be included in all lower tier subcontracts, which exceed 
$100,000 and that all such recipients shall certify and disclose 
accordingly. 
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ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE 
FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR 
APPALACHIAN LOCAL ACCESS ROAD CONTRACTS 
This provision is applicable to all Federal-aid projects funded under the 
Appalachian Regional Development Act of 1965. 
 
  1. During the performance of this contract, the contractor undertaking to 
do work which is, or reasonably may be, done as on-site work, shall give 
preference to qualified persons who regularly reside in the labor area as 
designated by the DOL wherein the contract work is situated, or the 
subregion, or the Appalachian counties of the State wherein the contract 
work is situated, except: 
 
    a. To the extent that qualified persons regularly residing in the area 
are not available. 
 
    b. For the reasonable needs of the contractor to employ supervisory or 
specially experienced personnel necessary to assure an efficient 
execution of the contract work. 
 
    c. For the obligation of the contractor to offer employment to present 
or former employees as the result of a lawful collective bargaining 
contract, provided that the number of nonresident persons employed 
under this subparagraph (1c) shall not exceed 20 percent of the total 
number of employees employed by the contractor on the contract work, 
except as provided in subparagraph (4) below. 
 
  2. The contractor shall place a job order with the State Employment 
Service indicating (a) the classifications of the laborers, mechanics and 
other employees required to perform the contract work, (b) the number of 
employees required in each classification, (c) the date on which the 
participant estimates such employees will be required, and (d) any other 
pertinent information required by the State Employment Service to 
complete the job order form.  The job order may be placed with the State 
Employment Service in writing or by telephone.  If during the course of 
the contract work, the information submitted by the contractor in the 
original job order is substantially modified, the participant shall promptly 
notify the State Employment Service. 
 
  3. The contractor shall give full consideration to all qualified job 
applicants referred to him by the State Employment Service.  The 
contractor is not required to grant employment to any job applicants who, 
in his opinion, are not qualified to perform the classification of work 
required. 
 
  4. If, within one week following the placing of a job order by the 
contractor with the State Employment Service, the State Employment 
Service is unable to refer any qualified job applicants to the contractor, or 
less than the number requested, the State Employment Service will 
forward a certificate to the contractor indicating the unavailability of 
applicants.  Such certificate shall be made a part of the contractor's 
permanent project records.  Upon receipt of this certificate, the contractor 
may employ persons who do not normally reside in the labor area to fill 
positions covered by the certificate, notwithstanding the provisions of 
subparagraph (1c) above. 
 
    5. The provisions of 23 CFR 633.207(e) allow the contracting 
agency to provide a contractual preference for the use of mineral 
resource materials native to the Appalachian region.   
 
  6. The contractor shall include the provisions of Sections 1 through 4 of 
this Attachment A in every subcontract for work which is, or reasonably 
may be, done as on-site work. 
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Contract Provision - Cargo Preference Requirements  

In accordance with Title 46 CFR § 381.7 (b), the contractor agrees— 

“(1) To utilize privately owned United States-flag commercial vessels to ship at least 50 percent of the gross tonnage 

(computed separately for dry bulk carriers, dry cargo liners, and tankers) involved, whenever shipping any equipment, 

material, or commodities pursuant to this contract, to the extent such vessels are available at fair and reasonable rates for 

United States-flag commercial vessels. 

(2) To furnish within 20 days following the date of loading for shipments originating within the United States or within 30 

working days following the date of loading for shipments originating outside the United States, a legible copy of a rated, 

‘on-board’ commercial ocean bill-of-lading in English for each shipment of cargo described in paragraph (b) (1) of this 

section to both the Contracting Officer (through the prime contractor in the case of subcontractor bills-of-lading) and to the 

Division of National Cargo, Office of Market Development, Maritime Administration, Washington, DC 20590. 

(3) To insert the substance of the provisions of this clause in all subcontracts issued pursuant to this contract.” 

 

Provisions (1) and (2) apply to materials or equipment that are acquired solely for the project.  The two provisions do not 

apply to goods or materials that come into inventories independent of the project, such as shipments of Portland 

cement, asphalt cement, or aggregates, when industry suppliers and contractors use these materials to replenish 

existing inventories.  
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MINIMUM WAGES FOR FEDERAL AND FEDERALLY 

ASSISTED CONSTRUCTION CONTRACTS 

 

This project is funded, in part, with Federal-aid funds and, as such, is subject to the provisions of the Davis-Bacon Act of March 3, 1931, as 

amended (46 Sta. 1494, as amended, 40 U.S.C. 276a) and of other Federal statutes referred to in a 29 CFR Part 1, Appendix A, as well as such 

additional statutes as may from time to time be enacted containing provisions for the payment of wages determined to be prevailing by the 

Secretary of Labor in accordance with the Davis-Bacon Act and pursuant to the provisions of 29 CFR Part 1.  The prevailing rates and fringe 

benefits shown in the General Wage Determination Decisions issued by the U.S. Department of Labor shall, in accordance with the provisions 

of the foregoing statutes, constitute the minimum wages payable on Federal and federally assisted construction projects to laborers and 

mechanics of the specified classes engaged on contract work of the character and in the localities described therein. 

 

General Wage Determination Decisions, modifications and supersedes decisions thereto are to be used in accordance with the provisions of 29 

CFR Parts 1 and 5.  Accordingly, the applicable decision, together with any modifications issued, must be made a part of every contract for 

performance of the described work within the geographic area indicated as required by an applicable DBRA Federal prevailing wage law and 29 

CFR Part 5.  The wage rates and fringe benefits contained in the General Wage Determination Decision shall be the minimum paid by contractors 

and subcontractors to laborers and mechanics. 
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