STATE OF ILLINOIS 11-08-2024 LETTING ITEM 104 DEPARTMENT OF TRANSPORTATION FOR INDEX OF SHEETS, SEE SHEET NO. 2 PLANS FOR PROPOSED FOR INDEX OF HIGHWAY STANDARDS, SEE SHEET NO. 2 FEDERAL AID HIGHWAY WELLINGTON AVENUE AND LEICESTER ROAD **OVER LAKE COSMAN CULVERT REPLACEMENT SECTION: 19-00070-00-BR** PROJECT: EDIJ(468) TRAFFIC DATA **ELK GROVE VILLAGE WELLINGTON AVENUE** POSTED SPEED LIMIT = 25 MPH DESIGN SPEED LIMIT = 30 MPH **COOK COUNTY BEGIN IMPROVEMENTS** ADT = 1,200 (2022)**WELLINGTON AVENUE** LOCAL ROAD C-91-311-19 LOCATION MAP STA 501+00 POSTED SPEED LIMIT = 25 MPH DESIGN SPEED LIMIT = 30 MPH ADT = 575 (2022)LOCAL ROAD **END RECONSTRUCTION** LEICESTER ROAD **END IMPROVEMENTS** STA 115 + 50 **WELLINGTON AVENUE** STA 502+60 **BEGIN IMPROVEMENTS** GLOUCESTER DRIVE **LEICESTER ROAD** STA 112+30 FULL SIZE PLANS HAVE BEEN PREPARED USING STANDARD ENGINEERING SCALES, REDUCED SIZED PLANS WILL NOT CONFORM TO STANDARD SCALES, IN MAKING MEASUREMENTS ON REDUCED PLANS, THE ABOVE SCALES MAY BE USED. 062-58288 LICENSED

LOCATION OF SECTION INDICATED THUS: -STATE OF ILLINOIS DEPARTMENT OF TRANSPORTATION **DIVISION OF HIGHWAYS** RELEASING FOR BID BASED ON LIMITED January 3, 2024

19-00070-00-88

COOK ILLINOIS CONTRACT NO.61K21

CONTRACT NO. 61K21

1-800-892-0123

JOINT UTILITY LOCATION INFORMATION FOR EXCAVATION

ENGINEER:

R11E LOCATION MAP

GROSS LENGTH = 480 FT. = 0.091 MILE NET LENGTH = 480 FT. = 0.091 MILE

12/21/2023

PROJECT MANAGER "LICENSE EXPIRES 11-30-2025"

PROFESSION

ENGINEER OF

PRINTED BY THE AUTHORITY OF THE STATE OF ILLINOIS

**B&W PROJECT NO.: 181136** 

DATE: 11/20/2023

- ALL CONSTRUCTION SHALL BE DONE IN ACCORDANCE WITH THE DETAILS IN THE PLANS, THE SPECIAL PROVISIONS INCLUDED IN THE CONTRACT DOCUMENTS, AND THE FOLLOWING STATE OF ILLINOIS SPECIFICATIONS: "THE STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION ADOPTED JANUARY 1, 2022" (REFERRED TO AS THE "STANDARD SPECIFICATIONS"), THE "SUPPLEMENTAL SPECIFICATIONS AND RECURRING SPECIAL PROVISIONS ADOPTED JANUARY 1, 2024", THE "MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES FOR STREETS AND HIGHWAYS". THE "MANUAL OF TEST PROCEDURES FOR MATERIALS" AND THE "STANDARD SPECIFICATIONS FOR WATER AND SEWER MAIN CONSTRUCTION IN ILLINOIS".
- THE LOCATIONS OF UTILITIES SHOWN ON THE PLANS REPRESENTS THE BEST AVAILABLE INFORMATION AND IS ONLY INCLUDED FOR THE CONVENIENCE OF THE BIDDER AND THE ACCURACY IS NOT GUARANTEED. THE CONTRACTOR SHALL BE RESPONSIBLE FOR THE PROTECTION OF ALL UNDERGROUND OR SURFACE UTILITIES, INCLUDING SPRINKLER SYSTEMS, EVEN THOUGH THEY MAY NOT BE SHOWN ON THE PLANS.
- THE CONTRACTOR SHALL NOTIFY THE VILLAGE PUBLIC WORKS DEPARTMENT AT LEAST 72 HOURS IN ADVANCE OF BEGINNING WORK TO OBTAIN VILLAGE UTILITY LOCATIONS.
- 4. ACCESS TO PRIVATE DRIVEWAYS SHALL BE PROVIDED AT ALL TIMES EXCEPT DURING ACTUAL CONSTRUCTION ADJACENT THERE TO. TEMPORARY RAMPS SHALL BE CONSTRUCTED AS NEEDED. THIS WORK SHALL BE IN ACCORDANCE WITH THE SPECIAL PROVISION AGGREGATE SURFACE COURSE FOR TEMPORARY ACCESS.
- IT WILL BE THE CONTRACTOR'S RESPONSIBILITY TO NOTIFY THE ENGINEER, RESIDENTS AND THE VILLAGE WHEN ACCESS TO DRIVEWAYS WILL BE TEMPORARILY CLOSED DUE TO CURB AND GUTTER AND/OR DRIVEWAY REPLACEMENT. THE CONTRACTOR SHALL DISTRIBUTE NOTICES PROVIDED BY THE VILLAGE TO RESIDENTS AT LEAST 24 HOURS PRIOR TO PLANNED CLOSURE. EVERY EFFORT SHALL BE MADE TO ACCOMMODATE ACCESS TO THESE PROPERTIES INCLUDING KNOCKING ON DOORS WHEN DRIVEWAYS ARE ABOUT TO BE CLOSED.
- A 1/-INCH THICK EXPANSION JOINT SHALL BE PROVIDED AT THE JUNCTION OF THE DRIVEWAY APRON AND CURB, AND AT THE JUNCTION OF THE DRIVEWAY APRON AND THE SIDEWALK.
- THE CONTRACTOR SHALL CONTACT THE ENGINEER AT LEAST 48 HOURS PRIOR TO ANY CONCRETE OR HOT-MIX ASPHALT MATERIAL DELIVERIES.
- ALL FRAME AND LID CASTINGS LOCATED WITHIN THE PAVEMENT WHICH REQUIRE RESETTING TO FINISH GRADE SHALL BE BACKFILLED WITH CLASS SI CONCRETE AND ALLOWED TO CURE FOR 72 HOURS PRIOR TO PLACEMENT OF SURFACE COURSE. CLASS PP CONCRETE SHALL BE USED IF PLACEMENT OF SURFACE COURSE IS PLANNED IN LESS THAN 72 HOURS. HMA MATERIALS WILL NOT BE ALLOWED AS BACKFILL AROUND AN ADJUSTED CASTING. THIS WORK SHALL APPLY TO ALL CASTINGS ADJUSTED OR RECONSTRUCTED AS PART OF THIS CONTRACT, WHETHER PAID FOR SEPARATELY OR INCLUDED IN OTHER CONTRACT WORK.
- 9. THE DAYS PAVING OPERATION SHOULD RESULT IN A SINGLE TRANSVERSE JOINT. ANY COLD LONGITUDINAL JOINTS WILL NOT BE ACCEPTED. PROVIDING A SINGLE TRANSVERSE JOINT SHALL BE ACCOMPLISHED BY PAVING ONE LANE OF SUFFICIENT LENGTH THAT WILL ALLOW FOR THE PAVING OF THE ADJACENT LANE IN THE SAME DAY.
- 10. PRIOR TO CONSTRUCTION OF ANY PROPOSED UTILITIES. THE CONTRACTOR SHALL EXCAVATE AND LOCATE THE EXISTING UTILITIES TO VERIFY THEIR LOCATION, SIZE, AND DEPTH TO ENSURE THAT GRADE CONFLICTS WILL NOT OCCUR. THIS WORK SHALL BE IN ACCORDANCE WITH THE SPECIAL PROVISION EXPLORATION TRENCH (SPECIAL).
- 11. DURING CONSTRUCTION OPERATIONS ALL LOOSE MATERIAL DEPOSITED IN THE FLOW LINE OF DRAINAGE STRUCTURES AND TEMPORARY DITCHES THAT OBSTRUCTS THE NATURAL FLOW OF WATER SHALL BE REMOVED AT THE CLOSE OF EACH WORKING DAY. AT THE CONCLUSION OF THE CONSTRUCTION OPERATIONS, ALL DRAINAGE STRUCTURES SHALL BE CLEANED AS NECESSARY TO ENSURE THAT THEY ARE FREE FROM ALL DIRT AND DEBRIS PRIOR TO THE FINAL INSPECTION OF THE PROJECT
- 12. THE CONTRACTOR WILL NOT BE ALLOWED TO STOCK PILE MATERIAL(S) BEYOND THE PROJECT LIMITS. THE CONTRACTOR WILL NOT PLACE STOCK PILES IN LOCATIONS WHERE THEY WILL BLOCK DRAINAGE WAYS, IN WETLANDS OR ON PAVEMENTS THAT ARE NOT SPECIFIED FOR REMOVAL. ANY DAMAGE REQUIRING REPAIR CAUSED BY THE CONTRACTORS STOCK PILING OR CONSTRUCTION OPERATIONS WILL BE DONE BY THE CONTRACTOR. STOCK PILE AREAS SHALL BE COORDINATED WITH THE ENGINEER.
- 13. SAWING FULL DEPTH JOINTS SHALL BE REQUIRED IN THE EXISTING ROADWAY, BITUMINOUS SURFACE, CURB AND GUTTER, DRIVEWAY, AND SIDEWALK IN ORDER TO SEPARATE THOSE PORTIONS TO BE REMOVED FROM THOSE WHICH WILL REMAIN IN PLACE PERMANENTLY OR UNTIL A LATER STAGE OF CONSTRUCTION. THE CONTRACTOR WILL BE REQUIRED TO SAW VERTICAL CUTS SO AS TO FORM CLEAN VERTICAL JOINTS. SHOULD THE CONTRACTOR DEFACE ANY EDGE, A NEW SAWED JOINT SHALL BE PROVIDED. ALL SAW CUTS SHALL BE IN ACCORDANCE WITH THE SPECIAL PROVISION SAW CUTTING.
- 14. THE CONTRACTOR'S ATTENTION IS CALLED TO THE FACT THAT THE PRESERVATION OF EXISTING TREES IS OF UTMOST IMPORTANCE TO ELK GROVE VILLAGE.
- 15. THE CONTRACTOR SHALL ERECT A TEMPORARY FENCE AROUND ALL TREES WITHIN THE CONSTRUCTION AREA TO ESTABLISH A "TREE PROTECTION ZONE" AND AROUND EXISTING WETLANDS TO ESTABLISH A "WETLAND PROTECTION ZONE" BEFORE ANY WORK BEGINS OR ANY MATERIAL IS DELIVERED TO THE JOBSITE. NO WORK IS TO BE PERFORMED (OTHER THAN ROOT PRUNING), MATERIALS STORED, OR VEHICLES DRIVEN OR PARKED WITHIN THE "TREE PROTECTION ZONE" AND "WETLAND PROTECTION ZONE". REMOVE PROTECTIVE TEMPORARY FENCE ONLY AFTER ALL CONSTRUCTION WORK HAS BEEN COMPLETED.

- GEOTECHNICAL FABRIC FOR GROUND STABILIZATION AND/OR AGGREGATE SUBGRADE IMPROVEMENT (CU YD) HAVE BEEN PROVIDED FOR USE AT THE LOCATIONS INDICATED FOR SOILS THAT TEND TO BE UNSTABLE AND/OR UNSUITABLE. THE ACTUAL NEED FOR REMOVAL AND REPLACEMENT WITH ABOVE ITEM WILL BE DETERMINED IN THE FIELD AT THE TIME OF CONSTRUCTION BY THE GEOTECHNICAL ENGINEER. ALL POTENTIALLY UNSTABLE SOILS SHOULD BE TESTED WITH A STATIC OR DYNAMIC CONE PENETROMETER AND TREATED IN ACCORDANCE WITH ARTICLE 301.04 OF THE SSRBC AND IDOT SUBGRADE STABILITY MANUAL. IF UNSTABLE AND/OR UNSUITABLE SOILS ARE NOT ENCOUNTERED, THEN THE QUANTITY SHALL BE DEDUCTED AND NO ADDITIONAL COMPENSATION WILL BE DUE TO THE CONTRACTOR.
- FRAME ELEVATIONS GIVEN ON THE PLANS ARE ONLY TO ASSIST THE CONTRACTOR IN DETERMINING THE APPROXIMATE OVERALL HEIGHT OF THE STRUCTURE. FRAMES ON ALL NEW STRUCTURES SHALL BE ADJUSTED TO THE FINAL ELEVATION OF THE AREA IN WHICH THEY ARE LOCATED AS PART OF COST OF THE STRUCTURE.
- 18. THE SUBGRADE STABILITY SHALL BE VERIFIED BY PROOF ROLLING WITH A FULLY LOADED TANDEM-AXLE TRUCK
- ANY AGGREGATE SUBGRADE IMPROVEMENT CONTAMINATED AND/OR DAMAGED BY THE CONTRACTOR'S VEHICLES AND/OR EQUIPMENTS IS TO BE REMOVED AND REPLACED AS DIRECTED BY THE ENGINEER AT CONTRACTOR EXPENSE.
- THE AGGREGATE GRADATION FOR THE AGGREGATE SUBGRADE IMPROVEMENT 12" LOWER LIFT SHALL BE CS 1 OR RR 1.
- 21. PHOSPHORUS FERTILIZER HAS BEEN INTENTIONALLY OMITTED FROM THE CONTRACT DUE TO THE PROXIMITY TO THE EXISTING WETLANDS/BODIES OF WATER. A PHOSPHORUS-FREE FERTILIZER SHALL BE USED

#### **HIGHWAY STANDARDS**

000001-08 STANDARD SYMBOLS ARREVIATIONS AND PATTERNS

STANDARD NO.

000001-08	STANDARD SYMBOLS, ABBREVIATIONS AND PATTERNS
001001-02	AREAS OF REINFORCEMENT BARS
001006	DECIMAL OF AN INCH AND OF A FOOT
280001-07	TEMPORARY EROSION CONTROL SYSTEMS
420001-10	PAVEMENT JOINTS
420401-13	PAVEMENT CONNECTOR (PCC) FOR BRIDGE APPROACH SLAB
424011-04	CORNER PARALLEL CURB RAMPS FOR SIDEWALKS
424016-05	MID-BLOCK CURB RAMPS FOR SIDEWALKS
424021-06	DEPRESSED CORNER FOR SIDEWALKS
442201-03	CLASS C AND D PATCHES
515001-04	NAME PLATE FOR BRIDGES
602001-02	CATCH BASIN TYPE A
602006-04	CATCH BASIN TYPE B
602301-04	INLET - TYPE A
604001-05	FRAME AND LIDS TYPE 1
606001-08	CONCRETE CURB TYPE B AND COMBINATION CONCRETE CURB AND GUTTER
635001-02	DELINEATORS
701001-02	OFF-RD OPERATIONS, 2L, 2W, MORE THAN 15' (4.5 m) AWAY
701006-05	OFF-RD OPERATIONS, 2L, 2W, 15' (4.5 m) TO 24" (600 mm) FROM PAVEMENT EDGE
701011-04	OFF-RD MOVING OPERATIONS, 2L, 2W, DAY ONLY
701301-04	LANE CLOSURE, 2L, 2W, SHORT TIME OPERATIONS
701311-03	LANE CLOSURE 2L, 2W MOVING OPERATIONS - DAY ONLY
701427-05	LANE CLOSURE, MULTILANE, INTERMITTENT OR MOVING OPER., FOR SPEEDS $\leq$ 40 MPH
701501-06	URBAN LANE CLOSURE, 2L, 2W, UNDIVIDED
701801-06	SIDEWALK, CORNER OR CROSSWALK CLOSURE
701901-09	TRAFFIC CONTROL DEVICES
704001-08	TEMPORARY CONCRETE BARRIER
720001-01	SIGN PANEL MOUNTING DETAILS
720006-04	SIGN PANEL ERECTION DETAILS
720011-01	METAL POSTS FOR SIGNS, MARKERS & DELINEATORS
780001-05	TYPICAL PAVEMENT MARKINGS

#### INDEX OF SHEETS

1	COVER
2	GENERAL NOTES, HIGHWAY STANDARDS AND INDEX OF SHEETS
3 - 8	SUMMARY OF QUANTITIES
9 - 10	TYPICAL SECTIONS AND HOT-MIX ASPHALT REQUIREMENTS
11	SCHEDULE OF QUANTITIES
12 - 13	ALIGNMENT, TIES AND BENCHMARKS
14	EXISTING CONDITIONS AND REMOVAL PLANS
15 - 16	PLAN AND PROFILE
17	MAINTENANCE OF TRAFFIC AND CONSTRUCTION STAGING NOTES
18 - 19	DETOUR PLAN
20	EROSION CONTROL PLAN
21	EROSION CONTROL & SEEDING NOTES
22 - 23	WATER MAIN, SANITARY SEWER, AND UTILITY PLAN
24	MWRD GENERAL NOTES
25	LANDSCAPING PLAN
26	LANDSCAPING DETAILS
27 - 42	STRUCTURAL PLAN
43	WATER MAIN AND SANITARY SEWER DETAILS
44 - 47	DISTRICT 1 DETAILS
48 - 59	CROSS SECTIONS

### COMMITMENTS

- 1) TREES REMOVED FROM THE PROJECT AREA FOR CONSTRUCTION WILL BE REPLACED ACCORDING TO THE IDOT DEPARTMENTAL POLICY D&E-18.
- 2) TREES THREE (3) INCHES OR GREATER AT BREAST HEIGHT SHALL NOT BE CLEARED FROM APRIL 1ST THROUGH SEPTEMBER 30TH OF ANY GIVEN YEAR.

#### **IDOT DISTRICT 1 DETAILS**

STANDARD NO.	LIST OF DESCRIPTION
TC-10	TRAFFIC CONTROL AND PROTECTION FOR SIDE ROADS, INTERSECTIONS, AND DRIVEWAYS
TC-13	DISTRICT ONE TYPICAL PAVEMENT MARKINGS
TC-21	DETOUR SIGNING FOR CLOSING STATE HIGHWAYS
TC-22	ARTERIAL ROAD INFORMATION SIGN

BAXTER WOODMAN

USER NAME = mvandervelden	DESIGNED - MLH	REVISED -
	DRAWN - KAR	REVISED -
PLOT SCALE = 20.0000 ' / in.	CHECKED - JCC	REVISED -
PLOT DATE = 7/30/2024	DATE - 7/30/2024	FILE - 181136-SHT-GenNotes.dgn

STATE OF ILLINOIS DEPARTMENT OF TRANSPORTATION

**GENERAL NOTES, HIGHWAY STANDARDS** AND INDEX OF SHEETS SCALE: NONE SHEET 1 OF 1 SHEETS STA

MUN RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEE NO.
2100/2080	19-00070-00-BR	COOK 59		2
		CONTRACT	NO. 63	1K21

.M\Plotdrv\pdf-BW_Default.pltcfg	t\181136•Phase 2 Pen.tbl	M P.\ELKGR\181136-Lake Cosman Bridges\CAD\Sheets\Phase II\181136-SHT-SOQ.dgn	
≊	24	ā	

STATE OF ILLINOIS - PROFESSIONAL DESIGN FIRM ...\Plotd LICENSE NO. - 184-001121 - EXPIRES 4/30/2024 ...\1811 mvandervelden 7/29/2024 6:03:06 PM P:\ELKG MODEL: Default

	USER NAME = mvandervelden	DESIGNED - MLH	REVISED -
YTER WOODMAN		DRAWN - KAR	REVISED -
XTER WOODMAN Consulting Engineers	PLOT SCALE = 20,0000 * / in.	CHECKED - JCC	REVISED -
_	PLOT DATE = 7/29/2024	DATE - 7/29/2024	FILE - 181136-SHT-SOQ.dgn

STATE OF ILLINOIS DEPARTMENT OF TRANSPORTATION

SUMMARY OF QUANTITIES

CONSTRUCTION CODE

OUMANA DV. OF OUMANTITIES	MUN RTE.	SECT	ION		COUNTY	TOTAL SHEETS	SHEET NO.
SUMMARY OF QUANTITIES	2100/2080	19-00070	<b>)-00-</b> BR		COOK	59	3
					CONTRACT	NO. 6	1K21
SCALE: NONE SHEET 1 OF 6 SHEETS STA. TO STA.			ILLINOIS	FED. AII	D PROJECT		

				CONSTRUCTION CODE		
				80% FED 20% VILL	0% FED 100% VILL	80% FED 20% VILL
				BRIDGE	BRIDGE	TRAINŒS
CODE	πем	UNIT	TOTAL	0010	0010	0042
NO.			QUANTITY	URBAN	URBAN	URBAN
20101000	TEMPORARY FENCE	FOOT	200	200		5. 2
20101100	TREE TRUNK PROTECTION	EACH	23	23		
20101200	TREE ROOT PRUNING	EACH	3	3		
20101400	NITROGEN FERTILIZER NUTRIENT	POUND	5	5		
20101600	POTA SSIUM FERTILIZER NUTRIENT	POUND	5	5		
20101700	SUPPLEMENTAL WATERING	UNIT	10	10		
20200100	EARTH EXCAVATION	CUYD	10	10		
20201200	REMOVAL AND DISPOSAL OF UNSUITABLE MATERIAL	CUYD	36	36		
20400800	FURNISHED EXCAVATION	CUYD	270	270		
00000450		OLLVE		95		
20800150	TRENCH BACKFILL	CUYD	25	25		
21001000	GEOTECHNICAL FABRIC FOR GROUND STABILIZATION	SQYD	1,853	1,853		
21001000	SECTED WITH TO THE CONTROL OF THE PARTY OF T	50410	1,000	1,000		
21101615	TOPSOIL FURNISH AND PLACE, 4"	SQYD	922	922		
25000110	SEEDING, CLASS 1A	ACRE	0.25	0.25		
25100630	EROSION CONTROL BLANKET	SQYD	782	782		
25200100	SODDING	SQYD	107	107		

\* INDICATES SPECIALTY ITEM

...\Plotdrv\pdf-BW\_Default.pltcfg ...\181136-Phase 2 Pen.tbl P:\ELKGR\181136-Lake Cosman Bridges\CAD

- FINOUS TO	
TEL INCIDE LES	BAXTER WOODMAN

USER NAME = mvandervelden

PLOT SCALE = 20,0000 \* / in.

PLOT DATE = 7/29/2024

DESIGNED - MLH

DRAWN - KAR
CHECKED - JCC

DATE - 7/29/2024

REVISED -

REVISED -

REVISED -

FILE - 181136-SHT-SOQ.dgn

CODE NO.

ПЕМ

NO.	II EW	UNII	QUANTITY	0010	0010	0042
28000250	TEMPORARY EROSION CONTROL SEEDING	POUND	17	URBAN 17	URBAN	URBAN
28000400	PERIMETER EROSION BARRIER	FOOT	150	150		
28000510	INLET FILTERS	EACH	1	1		
28001100	TEMPORARY EROSION CONTROL BLANKET	SQYD	782	782		
28100105	STONE RIPRAP, CLASS A3	SQYD	79	79		
28100705	STONE DUMPED RIPRAP, CLASS A3	SQYD	831	831		
28200200	FILTER FABRIC	SQYD	79	79		
30300001	A GGREGATE SUBGRADE IMPROVEMENT	CUYD	174	174		
30300112	A GGREGATE SUBGRA DE IMPROV EMENT 12"	SQYD	2,082	2,082		
31101500	SUBBASE GRANULAR MATERIAL, TYPE B 7"	SQ YD	317	317		
35101600	A GGREGATE BASE COURSE, TYPE B 4"	SQYD	520	520		
40600290	BITUMINOUS MATERIALS (TACK COAT)	POUND	1,224	1,224		
40600370	LONGITUDINAL JOINT SEALANT	FOOT	960	960		
40000370	EUNSHUDIWAL JUINI SEALANI	FOOT	900	900		
40603080	HOT-MIX ASPHALT BINDER COURSE, IL-19.0, N50	TON	508	508		
40604060	HOT-MIX ASPHALT SURFACE COURSE, IL-9.5, MIX "D", N50	TON	204	204		
NDICATES SE	PECIALTY ITEM		l	L	L	<u> </u>

### **SUMMARY OF QUANTITIES**

80% FED 20% VILL

BRIDGE

0010

TOTAL QUANTITY

UNIT

CONSTRUCTION CODE

0% FED

100% VILL

BRIDGE

0010

80% FED 20% VILL

TRAINŒS

0042

STATE OF ILLINOIS
DEPARTMENT OF TRANSPORTATION

	l R									MUN RTE,	SEC	TION		COUNTY	TOTAL SHEETS	SHEET NO.
ı	SUMMARY OF QUANTITIES								2100/2080	0 19-00070-00-BR		COOK	59	4		
ļ													CONTRACT	NO. 6	1K21	
ı	SCALE: NO	ONE	SHEET	2	OF	6	SHEETS	STA.	TO STA.			ILLINOIS	FED. A	D PROJECT		

# SUMMARY OF QUANTITIES

CONSTRUCTION CODE

					CONSTRUCTION CODE	
				80% FED 20% VILL	0% FED 100% VILL	80% FED 20% VILL
				BRIDGE	BRIDGE	TRAINEES
CODE	ПВМ	UNIT	TOTAL	0010	0010	0042
NO.			QUANTITY	URBAN	URBAN	URBAN
42400200	PORTLAND CEMENT CONCRETE SIDEWALK 5 INCH	SQFT	4,692	4,692		
44000100	PAVEMENT REMOVAL	SQYD	1,672	1,672		
44000500	COMBINATION CURB AND GUTTER REMOVAL	FOOT	960	960		
44000600	SIDEWALK REWOVAL	SQFT	1,920	1,920		
50100300	REMOVAL OF EXISTING STRUCTURES NO. 1	EACH	1	1		
50100400	REMOVAL OF EXISTING STRUCTURES NO. 2	EACH	1	1		
50200100	STRUCTURE EXCAVATION	CUYD	4,911	4,911		
50200450	REMOVAL AND DISPOSAL OF UNSUITABLE MATERIAL FOR STRUCTURES	CUYD	250.0	250.0		
50201121	COFFERDAM (TYPE 2) (LOCATION - 1)	EACH	1	1		
50201122	COFFERDAM (TYPE 2) (LOCATION - 2)	EACH	1	1		
50300225	CONCRETE STRUCTURES	CU YD	126.7	126.7		
50300285	FORM LINER TEXTURED SURFACE	SQFT	4,936	4,936		
50000105	CTH/COCCO FAIR DADO	DOI 11 ID	00.500	00.500		
50800105	REINFORCEMENT BARS	POUND	32,520	32,520		
E000000	DENICODORNATE DA DO ETROVA COA TEN	DOLLAR	54.550	54550		
50800205	REINFORCEMENT BARS, EPOXY COATED	POUND	54,550	54,550		
E4E00400	NAME DI ATTO	FACU		2		
51500100	NAME PLATES	EACH	2	2		
INDICATES SE	PECIALTY ITEM					
	<del></del>					

	USEK NAME	= mv
BAXTER WOODMAN		
Consulting Engineers	PLOT SCALE	<b>=</b> 20.0
_	PLOT DATE	<b>= 7/2</b>

	USER NAME = mvandervelden	DESIGNED - MLH	REVISED -
J		DRAWN - KAR	REVISED -
s	PLOT SCALE = 20,0000 * / in.	CHECKED - JCC	REVISED -
	PLOT DATE = 7/29/2024	DATE - 7/29/2024	FILE - 181136-SHT-SOQ.dgn

					<b></b>	05 01				MUN RTE,	SEC	TION		COUNTY	TOTAL SHEETS	SHEET NO.
		3	SUIV	MAI	KY	OF QU	IANTITIE	£8		2100/2080	19 <b>-</b> 0007	70 <b>-</b> 00 <b>-</b> BR		COOK	59	5
														CONTRACT	NO. 6	1K21
CALE:	NONE	SHEET	3	OF	6	SHEETS	STA,		TO STA.			ILLINOIS FI	ED. AID	PROJECT		

FIRM	\Plotdrv\pdf-BW_Default.pltcfg	
024	\181136 <b>-</b> Phase 2 Pen.tb	
1 AM	P.\ELKGR\181136-Lake Cosman Bridges\CAD\Sheets\Phase II\181136-SHT-SOQ.dgr	-SHT-SOQ.dgr

	USER NAME = jcoleman	DESIGNED - MLH	REVISED -
A N		DRAWN - KAR	REVISED -
eers	PLOT SCALE = 20,0000 * / in.	CHECKED - JCC	REVISED -
	PLOT DATE ■ 9/7/2024	DATE - 9/7/2024	FILE - 181136-SHT-SOQ.dgn

STATE OF ILLINOIS DEPARTMENT OF TRANSPORTATION

SUMMARY OF QUANTITIES

CONSTRUCTION CODE

				D.T.A.I	nv	05 01	ANTITICO		MUN RTE.	SECTION		COUNTY	TOTAL SHEETS	SHEET NO.
		5	UIVI	MAI	KY	or ac	IANTITIES		2100/2080	19-00070-00-BR		COOK	59	6
												CONTRACT	NO. 63	1K21
E:	NONE	SHEET	4	OF	6	SHEETS	STA.	TO STA.		ILLINOIS	FED. A	ID PROJECT		

				80% FED	0% FED	80% FED
	_			20% VILL	100% VILL	20% VILL
CODE	TO.		TOTAL	BRIDGE	BRIDGE	TRAINES
NO.	ПВМ	UNIT	QUANTITY	0010	0010	0042
				URBAN	URBAN	URBAN
52200900	CONCRETE STRUCTURES (RETAINING WALL)	CUYD	469.7	469.7		
56103200	DUCTILE IRON WATER MAIN 10"	FOOT	311	311		
56400825	FIRE HYDRANT WITH AUXILLIARY VALVE, VALVE BOX AND TEE	EACH	2	2		
58600101	GRANULAR BACKFILL FOR STRUCTURES	CUYD	201	201		
59100100	GEOCOMPOSITE WALL DRAIN	SQYD	689	689		
60300305	FRAMES AND LIDS TO BE ADJUSTED	EACH	2	2		
60603800	COMBINATION CONCRETE CURB AND GUTTER, TYPE B-6.12	FOOT	960	960		
66900200	NON-SPECIAL WASTE DISPOSAL	CUYD	12	12		
66900530	SOIL DISPOSAL ANALYSIS	EACH	1	1		
66901001	REGULATED SUBSTANCES PRE-CONSTRUCTION PLAN	L SUM	1	1		
66901003	REGULATED SUBSTANCES FINAL CONSTRUCTION REPORT	L SUM	1	1		
66901006	REGULATED SUBSTANCES MONITORING	CAL DA	5	5		
67100100	MOBILIZATION	L SUM	1	1		
A2006712	TREE, QUERCUS MACROCARPA (BUR OAK), 1-1/2" CALIPER, BALLED AND BURLAPPED	EACH	2	2		
A2018718	TREE, ULMUS CARPINIFOLIA MORTON, (ACCOLADE ELM), 2" CALIPER, BALLED AND BURLAPPED	EACH	1	1		
UDIOA TTO	PECIALTY ITEM					

		s\Phase II\181136•SHT•SOQ.dg	
О		n Bridges\CAD\Sheet	
\Plotdrv\pdf-BW_Default.pltcfg	\181136-Phase 2 Pen.tbl	P:\ELKGR\181136-Lake Cosman Bridges\CAD\Sheets\Phase II\181136-SHT-SOQ.dgr	
FIRM	024	5 AM	

an Br <b>i</b> dges\CA	* INDI	CATES
Cosm		
FILE NAME: P:\ELKGR\181136-Lake Cosman Bridges\CA		
FILE NAME: P:\	BAXTER WOODM	

	USER NAME = jcoleman	DESIGNED - MLH	REVISED -
N		DRAWN - KAR	REVISED -
ers	PLOT SCALE = 20,0000 * / in.	CHECKED - JCC	REVISED -
	PLOT DATE ■ 9/7/2024	DATE - 9/7/2024	FILE - 181136-SHT-SOQ.dgn

STATE OF ILLINOIS DEPARTMENT OF TRANSPORTATION

**SUMMARY OF QUANTITIES** 

| SUMMARY | OF QUANTITIES | | MUN | SECTION | COUNTY | SHEET | SHEET | SHOOTH | SHEET | SHEET

						CONSTRUCTION CODE				
				80% FED 20% VILL	0% FED 100% VILL	80% FED 20% VILL				
CODE NO.	ПЕМ	UNIT	TOTAL QUANTITY	BRIDGE 0010 URBAN	BRIDGE 0010 URBAN	TRAINEES 0042 URBAN				
C2C058G3	SHRUB, RHUS AROMATICA GRO-LOW (GRO-LOW FRAGRANT SUMAC), CONTAINER GROWN, 3-GALLON	EACH	32	32						
K0012990	PERENNIAL PLANTS, ORNAMENTAL TYPE, GALLON POT	UNIT	2	2						
V		0.045								
X2080252	TRENCH BACKFILL, WATERWAIN	CUYD	200	200						
X0322916	PROPOSED STORM SEWER CONNECTION TO EXISTING STORM SEWER	EACH	2	2						
X0322463	CONNECTION TO EXISTING SEWER	EACH	4	4						
X0327999	ANTI-GRAFFITI COATING	SQFT	5,144		5,144					
X1200274	TEMPORARY BYPASS PUMPING SYSTEM	L SUM	1	1						
X1200309	WATER MAIN QUALITY CASING PIPE, 18"	FOOT	96	96						
X1200312	SANITARY SEWER CASING PIPE, 18"	FOOT	140	140						
X2130010	EXPLORATION TRENCH, SPECIAL	FOOT	200	200						
X2600012	REMOVE AND RELOCATE SIGN PANEL AND POLE ASSEMBLY	EACH	5	5						
X4023000	TEMPORARY ACCESS (ROAD)	EACH	4	4						
X5030290	STAINING CONCRETE STRUCTURES	SQFT	4,936	4,936						
X5091755	PA RAPET RAILING (SPECIAL)	FOOT	400	400						
X5610752	WATER MAIN LINE STOP 12"	EACH	2	2						
	PECIALTY ITEM									

	\181136-Phase 2 Pen.tbl		
Σ	4	Σ	

CODE NO.	ПЕМ		TOTAL QUANTITY	BRIDGE 0010 URBAN	BRIDGE 0010 URBAN	TRAINES 0042 URBAN
X5630712	CONNECTION TO EXISTING WATER MAIN 12"	EACH	4	4		31 37 111
X5810103	MEMBRANE WATERPROOFING SYSTEM FOR BURIED STRUCTURES	SQ YD	721	721		
X7010216	TRAFFIC CONTROL AND PROTECTION, (SPECIAL)	L SUM	1	1		
XX001465	SANITARY SEWER, PVC, 10"	FOOT	170	170		
XX007278	PARKWAY RESTORATION	SQ YD	855	855		
XX008436	VALVE VAULTS, 5' DIAMETER	EACH	2	2		
XX009656	GATE VALVE 10"	EACH	2	2		
Z0013798	CONSTRUCTION LAYOUT	L SUM	1	1		
Z0019600	DUST CONTROL WATERING	UNIT	1	1		
Z0030850	TEMPORARY INFORMATION SIGNING	SQFT	103	103		
Z0038287	THREE-SIDED PRECAST CONCRETE STRUCTURES 32'X 12'	FOOT	176	176		
Z0054400	ROCK FILL	CU YD	250	250		
Z0056668	STORM SEWERS, TYPE 2, WATER MAIN QUALITY PIPE, 12"	FOOT	62	62		
Z0076600	TRA INEES	HOUR	500			500
Z0076604	TRA INEES TRA INING PROGRAM GRA DUATE	HOUR	500			500
INDICATE C	PECIALTY ITEM					

BAXTER WOODMAN	USER NAME = jcoleman	DESIGNED - MLH	REVISED -	
		DRAWN - KAR	REVISED -	
Z) W	Consulting Engineers	PLOT SCALE = 20.0000 ' / in.	CHECKED - JCC	REVISED -
Ē	PLOT DATE = 9/11/2024	DATE - 9/11/2024	FILE - 181136-SHT-SOQ.dgn	

STATE OF ILLINOIS DEPARTMENT OF TRANSPORTATION

SUMMARY OF QUANTITIES

80% FED 20% VILL

CONSTRUCTION CODE

0% FED 100% VILL

80% FED 20% VILL


	MUN RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.	
SUMMARY OF QUANTITI	:8	2100/2080	19-00070-00-BR	COOK	59	8
				CONTRACT	Г NO. 6	1K21
SCALE: NONE   SHEET 6 OF 6 SHEETS STA.	TO STA.		ILLINOIS FED.	AID PROJECT		

# **EXISTING LEGEND**

- A HOT-MIX ASPHALT SURFACE
- B AGGREGATE BASE
- © COMBINATION CONCRETE CURB AND GUTTER TYPE B-6.12
- D GROUND SURFACE
- E PCC SIDEWALK
- F CULVERT WALL
- G CURB AND GUTTER AND/OR CONCRETE CURB
- (H) EARTH EXCAVATION
- I SIDEWALK REMOVAL
- J COMBINATION CONCRETE CURB AND GUTTER REMOVAL
- L PAVEMENT REMOVAL, 7.5-11"
- ITEM TO BE REMOVED

### PROPOSED LEGEND


- 1 HOT-MIX ASPHALT SURFACE COURSE, IL-9.5, MIX "D", N50, 2"
- 2 HOT-MIX ASPHALT BINDER COURSE, IL\*19.0, N50, 5"
- 3 AGGREGATE BASE COURSE, TYPE B 4"
- 4 AGGREGATE SUBGRADE IMPROVEMENT, 12"
- 5 PORTLAND CEMENT CONCRETE SIDEWALK 5 INCH
- 6 COMBINATION CONCRETE CURB AND GUTTER, TYPE B.6-12
- 7 NOT USED
- 8 PARKWAY RESTORATION
- STRUCTURE BACKFILL (SEE STRUCTURAL PLANS)
- 10 CULVERT HEADWALL (SEE STRUCTURAL PLANS)
- (1) GEOTECHNICAL FABRIC FOR GROUND STABILIZATION
- 12 SUBBASE GRANULAR MATERIAL, TYPE B 7"



### **EXISTING TYPICAL SECTION**


\*\*\* 60' AT LEISCASTER RD, 70' AT WELLINGTON AVE

LEICESTER ROAD STA 112+30 TO STA 115+50 WELLINGTON AVENUE STA 501+00 TO STA 502+60



LEICESTER ROAD STA 112+30 TO STA 115+50 CULVERT OMISSION STA 113+44 TO STA 14+44

\* AT LOCATIONS SHOWN ON PLANS



## PROPOSED TYPICAL SECTION


WELLINGTON AVENUE STA 501+00 TO STA 502+60 CULVERT OMISSION STA 501+26 TO STA 502+26


 $\ensuremath{^{*}}$  AT LOCATIONS SHOWN ON PLANS

	<b>C</b>
BAXTE	RWOODMAN
	Consulting Engineers

USER NAME - mvandervelden	DESIGNED - MLH	REVISED -
	DRAWN - KAR	REVISED -
PLOT SCALE = 20.0000 / in.	CHECKED - JCC	REVISED -
PLOT DATE = 7/29/2024	DATE - 7/29/2024	FILE - 181136-SHT-TypSec.dgn

	TYPICAI	SECTIO	NS AND	)	MUN RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
ЦΛΤ	-MIX ASPHAL	T MIVTII	DE DENI	HIDENTENITO	2100/2080	19 <b>-</b> 00070-00 <b>-</b> BR	соок	59	9
пот	-IVIIX ASFIIAL	I WIINTO	ne neu	OINEIVIENTS			CONTRACT	NO. 6	1K21
=	SHEET 1 OF	2 SHEETS	STA	TO STA		TILLINOIS EE	AID DROJECT		





PROPOSED LEGEND


LEICESTER ROAD STA 113+44 TO STA 114+44 WELLINGTON AVENUE STA 501+26 TO 502+26

A HOT-MIX ASPHALT SURFACE

**EXISTING LEGEND** 

- B AGGREGATE BASE
- © COMBINATION CONCRETE CURB AND GUTTER TYPE B-6.12
- D GROUND SURFACE
- E PCC SIDEWALK
- F CULVERT WALL
- G CURB AND GUTTER AND/OR CONCRETE CURB
- H EARTH EXCAVATION
- I SIDEWALK REMOVAL
- J COMBINATION CONCRETE CURB AND GUTTER REMOVAL
- K HOT-MIX ASPHALT SURFACE REMOVAL, 2 3/4"
- L PAVEMENT REMOVAL, 7.5-11"
- ITEM TO BE REMOVED

- 1 HOT-MIX ASPHALT SURFACE COURSE, IL-9.5, MIX "D", N50, 2"
- 2 HOT-MIX ASPHALT BINDER COURSE, IL\*19.0, N50, 5"
- 3 AGGREGATE BASE COURSE, TYPE B 4"
- 4 AGGREGATE SUBGRADE IMPROVEMENT, 12"
- 5 PORTLAND CEMENT CONCRETE SIDEWALK 5 INCH
- 6 COMBINATION CONCRETE CURB AND GUTTER, TYPE B.6-12
- 7 NOT USED
- 8 PARKWAY RESTORATION
- STRUCTURE BACKFILL (SEE STRUCTURAL PLANS)
- 10 CULVERT HEADWALL (SEE STRUCTURAL PLANS)
- $\ensuremath{\textcircled{11}}$  GEOTECHNICAL FABRIC FOR GROUND STABILIZATION
- 12 SUBBASE GRANULAR MATERIAL, TYPE B 7"



# **COMBINATION CONCRETE CURB AND GUTTER DETAIL**

#### HOT-MIX ASPHALT MIXTURE REQUIREMENTS

HOT-MIX ASPHALL MIXTORE REQUIREMENTS		
MIXTURE TYPE	AIR VOIDS @ Ndes	QMP
PAVEMENT RECONSTRUCTION	•	
HOT-MIX ASPHALT SURFACE COURSE, IL-9.5, MIX "D", N50; 2"	4% @ 50 Gyr.	LR - 1030-2
HOT-MIX ASPHALT BINDER COURSE, IL*19.0, N50; 5"	4% @50 Gyr.	LR - 1030-2
QMP designation: Quality Control/Quality Assurance (QC/QA) PER LR-1030-2		

- 1. THE UNIT WEIGHT USED TO CALCULATE ALL HMA SURFACE MIXTURE QUANTITIES IS 112 LBS/SQ YD/IN.
- 2. THE "AC TYPE" FOR POLYMERIZED HMA MIXES SHALL BE "SBS/SBR PG 76 -22" AND FOR NON-POLYMERIZED HMA THE "AC TYPE" SHALL BE "PG 64 -22" UNLESS MODIFIED BY RECLAIMED MATERIALS SPECIFICATIONS.
- 3. LONGITUDINAL JOINT SEALANT SHALL BE PLACED OVER HMA BINDER COURSE.

	USER NAME
BAXTER WOODMAN	
Consulting Engineers	PLOT SCALE
_	

USER NAME - mvandervelden	DESIGNED - MLH	REVISED -
	DRAWN - KAR	REVISED -
PLOT SCALE = 20.0000 / in.	CHECKED - JCC	REVISED -
PLOT DATE = 7/29/2024	DATE - 7/29/2024	FILE - 181136-SHT-TypSec.dgn

		TY	PICA	LS	SECTIO	NS A	ND	MUN RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
μлт	кліу	ΛCI	ЭЦΛІ	т	МІУТІІ	DE DE	CHIDEMENTS	2100/2080	19-00070-00-BR	COOK	59	10
no i	HOT-MIX ASPHALT MIXTURE REQUIREMENTS						CONTRACT	NO. 63	1K21			
NIE	CHIEFT	2	OF	2	CHEETE	CTA	TO CTA					

# EARTHWORK - LEICESTER ROAD


	STATION	LENGTH (FT)	EARTH EXCAVATION (CU YD)	EARTH EXCAVATION FOR EMBANKMENT ADJUSTED FOR SHRINKAGE (15%) (CU YD)	EMBANKMENT (CU YD)	TOPSOIL REMOVAL (UNSUITABLE)	EARTHWORK BALANCE WASTE (+) OR SHORTAGE (-) (CU YD)
AHEAD	113+00	, ,	, ,	,	,	, ,	, ,
	113+35	35.00	0.20	0.17	0.00	1.91	-1.73
	113+44	9.00	0.09	0.08	1.93	0.92	-2.78
	113+50	6.00	0.03	0.02	4.39	0.39	-4.75
	113+76	26.00	0.00	0.00	89.00	0.81	-89.82
Culvert							
	114+12		0.00	0.00	0.00	0.00	0.00
	114+43	31.00	0.20	0.17	94.05	2.23	-96.12
	114+45	2.00	0.00	0.00	0.85	0.07	-0.92
	114+50	5.00	0.02	0.02	0.08	0.26	-0.32
	114+56	6.00	0.04	0.04	0.00	0.49	-0.46
	115+00	44.00	0.16	0.14	0.00	4.39	-4.25
	115+50	50.00	0.00	0.00	0.00	6.28	-6.28
		TOTAL	0.5	0.5	190.3	6.6	-196.4
		ROUNDUP	5	5	195	10	-200

# EARTHWORK – WELLINGTON AVENUE

	STATION	LENGTH	EARTH EXCAVATION	EARTH EXCAVATION FOR EMBANKMENT ADJUSTED FOR SHRINKAGE (15%)	EMBANKMENT	TOPSOIL REMOVAL (UNSUITABLE)	EARTHWORK BALANCE WASTE (+) OR SHORTAGE (-)
		(FT)	(CU YD)	(CU YD)	(CU YD)	(CU YD)	(CU YD)
AHEAD	501+00						
	501+16	16.00	0.00	0.00	0.00	0.00	0.00
	501+25	9.00	0.00	0.00	0.00	0.65	-0.65
	501+50	25.00	0.00	0.00	18.72	3.08	-21.80
	501+58	8.00	0.00	0.00	12.86	0.77	-13.63
CULVERT							
	501+94	0.00	0.00	0.00	0.00	0.00	0.00
	502+00	6.00	0.00	0.00	6.57	0.79	-7.35
	502+25	25.00	0.23	0.20	15.81	2.81	-18.42
	502+36	11.00	1.43	0.00	2.07	1.68	-3.75
		TOTAL	1.7	0.2	56.0	9.8	-65.6
		ROUNDUP	5	5	60	10	-70

	USER NAME = mvandervelden	DESIGNED - MLH	REVISED -
AXTER WOODMAN		DRAWN - KAR	REVISED -
Consulting Engineers	PLOT SCALE = 20.0000 / in.	CHECKED - JCC	REVISED -
_	PLOT DATE = 7/29/2024	DATE - 7/29/2024	FILE - 181136-SHT-SOQ.dgn

	MUN RTE	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.	
SCHEDULE OF QUANTITIES	2100/2080	19-00070-00-BR	COOK	59	11	
			CONTRACT	NO. 61	K21	
LE: NONE SHEET 1 OF 1 SHEETS STA. TO STA.		ILLINOIS FEE	D. AID PROJECT			





STATE OF ILLINOIS - PROFESSIONAL DESIGN FI LICEINSE NO - 184-001121 - EXPIRES 4/30/202 myandervelden 7/29/2024 6:03:17


BAXTER WOODMAN

STATE OF ILLINOIS DEPARTMENT OF TRANSPORTATION

ALIONISATINTO TITO AND DENGLISAADIO	RTE.	S
ALIGNMENTS, TIES AND BENCHMARKS	2100/2080	19-00
- SOL SHEET 1 OF 1 SHEETS STA TO STA		







BAXTER WOODMAN Consulting Engineers

USER NAME - mvandervelden	DESIGNED - MLH	REVISED -
	DRAWN - KAR	REVISED -
PLOT SCALE = 20.0000 / in.	CHECKED - JCC	REVISED -
PLOT DATE = 7/29/2024	DATE - 7/29/2024	FILE 181136-SHT-Align2.dgn

					<b>-</b> 1-0			MUN RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
TIES							2100/2080	19-00070-00-BR	COOK	59	13	
										CONTRACT	NO. 6	1K21
1" = 50"	SHEET	1	OF	1	SHEETS	STA.	TO STA.		ILLINOIS FED. A	ID PROJECT		

- WORK ZONE LOCATIONS SHALL BE LIMITED TO ONLY THE AREA OF ANTICIPATED WORK FOR EACH DAY. WORK ZONE LIMITS FOR EACH DAY SHALL BE SUBMITTED FOR APPROVAL BY THE ENGINEER. ADDITIONAL TRAFFIC CONTROL DEVICES OR RECONFIGURATION OF DEVICES NECESSARY TO MAINTAIN LOCAL TRAFFIC SHALL BE IMPLEMENTED AS DIRECTED BY THE ENGINEER
- ALL FLAGGERS REQUIRED FOR MAINTENANCE OF TRAFFIC, INCLUDING ANY FLAGGERS NEEDED TO MAINTAIN TRAFFIC FOR SIDE STREETS AND COMMERCIAL DRIVEWAYS, SHALL BE INCLUDED IN THE COST OF TRAFFIC CONTROL AND PROTECTION, (SPECIAL).
- DAILY LANE CLOSURES SHALL BE APPROVED BY THE VILLAGE AND SHALL BE LIMITED TO ONE SIDE OF THE STREET AT A TIME
- AGGREGATE SURFACE WILL NOT BE ALLOWED FOR MAINTAINING MAINLINE TRAFFIC. PATCHING OPERATIONS SHOULD BE STAGED SO THAT PATCHING CAN BE COMPLETED ON THE SAME DAY AS PAVEMENT REMOVAL EXCEPT AS NOTED FOR STAGE 1 CONSTRUCTION.
- THE CONTRACTOR SHALL PROVIDE TEMPORARY ACCESS TO DRIVEWAYS DURING CONSTRUCTION. THIS WORK SHALL BE IN ACCORDANCE WITH SPECIAL PROVISION FOR AGGREGATE FOR TEMPORARY ACCESS.
- RESIDENTS SHALL HAVE ACCESS TO THEIR DRIVEWAYS AT THE END OF EACH DAY, EXCEPT DURING ADJACENT CURB AND GUTTER CONSTRUCTION OR CONCRETE DRIVEWAY REPLACEMENT.
- CONSTRUCTION VEHICLES AND/OR EQUIPMENT SHALL NOT BE PARKED OVERNIGHT WITHIN VILLAGE RIGHT-OF-WAY IN FRONT OF RESIDENTIAL PROPERTIES. THE ENGINEER WILL ASSIST THE CONTRACTOR IN IDENTIFYING CONSTRUCTION STAGING LOCATIONS AT THE START OF CONSTRUCTION.
- SEE PAGE 2 OF PLANS FOR APPLICABLE HIGHWAY STANDARDS

### SUGGESTED CONSTRUCTION STAGING NOTES

- THE CONTRACTOR SHALL SUBMIT A PREPLANNED SEQUENCE OF WORK PRIOR TO THE START OF WORK FOR REVIEW AND APPROVAL. NO WORK SHALL COMMENCE UNTIL PREPLANNED SEQUENCE OF WORK HAS BEEN APPROVED BY VILLAGE. WORK SHALL BE SCHEDULED TO MINIMIZE INCONVENIENCE TO RESIDENTS AND TO MAINTAIN A REASONABLE LEVEL OF CONSTRUCTION EFFICIENCY. THE VILLAGE AND/OR ENGINEER RESERVES THE RIGHT TO RESTRICT WORK ON ANY ROADWAY/SIDEWALK SEGMENT IF CONSTRUCTION OPERATIONS ON A PREVIOUS SEGMENT ARE UNACCEPTABLE; TRAFFIC CONTROL OPERATIONS BECOME UNACCEPTABLE; OR AN EROSION CONTROL DEFICIENCY EXISTS.
- THE ENGINEER SHALL BE NOTIFIED OF ANY CHANGES TO CONSTRUCTION STAGING. ALL CHANGES TO CONSTRUCTION STAGING MUST BE APPROVED BY THE ENGINEER PRIOR TO IMPLEMENTATION.
- THE CONTRACTOR WILL BE REQUIRED ATTEND WEEKLY PROGRESS MEETINGS WITH THE VILLAGE AND ENGINEER TO PROVIDE THE ENGINEER AND VILLAGE WEEKLY UPDATES ON THE PROPOSED WORK SCHEDULE AND UPCOMING SEQUENCE OF CONSTRUCTION ACTIVITIES. THE WORK SCHEDULE AND SEQUENCE OF WORK WILL REQUIRE APPROVAL OF THE VILLAGE AND COORDINATION WITH IMPACTED PROPERTY OWNERS.
- ROAD CLOSURES SHALL BE LIMITED TO ONE ROAD AT A TIME. THE LIECESTER ROAD CULVERT SHALL BE 4 COMPLETED PRIOR TO THE WELLINGTON AVENUE CULVERT. THE LIECESTER DETOUR SHALL BE OPENED PRIOR TO THE CLOSURE OF WELLINGTON AVENUE.
- THE COST OF ADDITIONAL DEPLOYMENTS, SETUPS AND/OR MOBILIZATIONS NEEDED FOR CONSTRUCTION SHALL BE INCLUDED IN THE COST OF TRAFFIC CONTROL AND PROTECTION AND NO ADDITIONAL COMPENSATION WILL BE ALLOWED.

#### SUGGESTED SEQUENCE OF CONSTRUCTION

#### PRIOR TO LEICESTER ROAD CLOSURE

- CLOSE ROAD AND SIDEWALK, ESTABLISH LEICESTER ROAD DETOUR ROUTE AND OTHER TRAFFIC CONTROL
- ESTABLISH EROSION CONTROL MEASURES AND TREE PROTECTION.

#### STAGE 1 - LIECESTER ROAD CLOSURE

- SAW CUT AND REMOVE EXISTING PAVEMENT, CURB & GUTTER AND SIDEWALK AS NECESSARY FOR UTILITY
- CONSTRUCT WATER MAIN AND LATERAL STORM SEWERS
- BEGIN CONSTRUCTION OF DRAINAGE STRUCTURES, CURB & GUTTER AND PAVEMENT.
- REMOVE EXISTING CULVERT
- INSTALL PROPOSED CULVERT
- COMPLETE CONSTRUCTION OF DRAINAGE STRUCTURES, WATERMAIN, SEWERS, CURB & GUTTER. SIDEWALK AND PAVEMENT.
- REOPEN ROADWAY AND REMOVE DETOUR.

#### PRIOR TO WELLINGTON AVENUE CLOSURE

- CLOSE ROAD AND SIDEWALK, ESTABLISH WELLINGTON AVENUE DETOUR ROUTE AND OTHER TRAFFIC CONTROL ITEMS
- ESTABLISH EROSION CONTROL MEASURES AND TREE PROTECTION.

### STAGE 2- WELLINGTON AVENUE CLOSURE

- SAW CUT AND REMOVE EXISTING PAVEMENT, CURB & GUTTER AND SIDEWALK AS NECESSARY FOR UTILITY INSTALLATION
- CONSTRUCT WATER MAIN AND LATERAL STORM SEWERS.
- BEGIN CONSTRUCTION OF DRAINAGE STRUCTURES, CURB & GUTTER AND PAVEMENT.
- REMOVE EXISTING CULVERT 11.
- 12. INSTALL PROPOSED CULVERT
- COMPLETE CONSTRUCTION OF DRAINAGE STRUCTURES, WATERMAIN, SEWERS, CURB & GUTTER. SIDEWALK AND PAVEMENT.

SCALE: NTS

14. REOPEN ROADWAY AND REMOVE DETOUR.

#### STAGE 3


- COMPLETE LANDSCAPING AND PARKWAY RESTORATION.
- REMOVE TEMPORARY EROSION CONTROL ITEMS ONCE SEED ESTABLISHES.
- COMPLETE PUNCH LIST ITEMS:

USER NAME - mvandervelden DESIGNED - MLH REVISED -DRAWN -KAR REVISED -CHECKED -JCC REVISED -OT DATE = 7/29/2024 FILE - 181136-SHT-MOT.dar

STATE OF ILLINOIS DEPARTMENT OF TRANSPORTATION

MAINTENANCE OF TRAFFIC AND **CONSTRUCTION STAGING NOTES** SHEET 1 OF 1 SHEETS STA TO STA.

SECTION COUNTY 19-00070-00-BR COOK 59 17 CONTRACT NO. 61K21



OFESSIONAL DESIGN FRM ...\Plotdnv\pdf-BW\_Default.pltcfg 121 - EXPIRES 4/30/2024 ...\181136-Phase 2 Pen.tbl 3/2024 6:03:26 PM P:\ELKGR\181136-Lake Cosman Bridges\CAD\Sheets\Phas

STATE OF ILLINOIS - PROFESSIONAL DESIGN LICENSE NO. - 184-001121 - EXPIRES 4/30/ mvandervelden 7/29/2024 6:03. FILE NAME: PALKGRIBILISAIRE Cosman BridgesSCA

BAXTER WOODMAN
Consulting Engineers

USER NAME - mvandervelden

PLOT SCALE - 250.0000 ' / in.


PLOT DATE - 7/29/2024


STATE OF ILLINOIS DEPARTMENT OF TRANSPORTATION

SCALE: NTS

SHEET 1

ı	DETO	UR ROU	ITE		MUN RTE.	MUN RTE. SECTION			COUNTY	TOTAL SHEETS	SHEET NO.
LEICESTER ROAD					2100/2080	19-00070-00-BR			COOK	59	18
LLIGLOTEN NOAD									CONTRACT	NO. 63	1K21
OF	2	SHEETS	STA.	TO STA.			ILLINOIS	FED. Al	ID PROJECT	-	





BAXTER WOODMAN

BAXTER Consulting Engineers

 USER NAME
 - mvandervelden
 DESIGNED
 - MLH
 REVISED

 DRAWN
 - KAR
 REVISED

 PLOT SCALE
 - 250.0000 ' / in.
 CHECKED
 - JCC
 REVISED

 PLOT DATE
 - 7/29/2024
 DATE
 - 7/29/2024
 FILE - 181136-SHT-Detour2.dgn

STATE OF ILLINOIS DEPARTMENT OF TRANSPORTATION

....\Plotdrv\pdf-BW\_Default.pltc ...\181136-Phase 2 Pen.tbl P\ELKGR\181136-Lake Cosma

- UNLESS OTHERWISE INDICATED, ALL VEGETATIVE AND STRUCTURAL EROSION AND SEDIMENT CONTROL PRACTICES WILL BE CONSTRUCTED ACCORDING TO MINIMUM STANDARDS AND SPECIFICATIONS IN THE ILLINOIS URBAN MANUAL, LATEST EDITION.
- THE RESIDENT ENGINEER MUST BE NOTIFIED ONE WEEK PRIOR TO THE PRE-CONSTRUCTION CONFERENCE. ONE WEEK PRIOR TO THE COMMENCEMENT OF LAND DISTURBING ACTIVITIES, AND ONE WEEK PRIOR TO THE FINAL INSPECTION.
- C) A COPY OF THE APPROVED EROSION AND SEDIMENT CONTROL PLAN SHALL BE MAINTAINED ON THE SITE AT ALL TIMES.
- THE CONTRACTOR IS RESPONSIBLE FOR INSTALLATION OF ANY ADDITIONAL EROSION CONTROL MEASURES NECESSARY TO PREVENT EROSION AND SEDIMENTATION AS DETERMINED BY THE NCCSWCD.
- E) IT IS THE RESPONSIBILITY OF THE CONTRACTOR TO INFORM ANY SUB-CONTRACTOR(S) WHO MAY PERFORM WORK ON THIS PROJECT, OF THE REQUIREMENTS IN IMPLEMENTING AND MAINTAINING THESE EROSION CONTROL PLANS AND THE NATIONAL POLLUTANT DISCHARGE ELIMINATION SYSTEM (NPDES) PERMIT REQUIREMENTS SET FORTH BY THE
- SOIL DISTURBANCE SHALL BE CONDUCTED IN SUCH A MANNER AS TO MINIMIZE EROSION. AREAS OF THE PROJECT SITE THAT ARE NOT TO BE DISTURBED SHALL BE PROTECTED FORM CONSTRUCTION TRAFFIC OR OTHER DISTURBANCE UNTIL FINAL STABILIZATION IS ACHIEVED
- THE CONTRACTOR IS RESPONSIBLE FOR INDICATING THE CURRENT LOCATION OF THE CONCRETE WASHOUT AND ANY MODIFICATIONS TO THE LOCATIONS OR DETAILS OF EROSION AND SEDIMENT CONTROLS ON THESE PLANS.

#### **EROSION CONTROL INSPECTION**

ALL EROSION CONTROL MEASURES MUST BE INSPECTED WEEKLY AND AFTER EACH 1/2" RAIN EVENT.

#### WINTER SHUT DOWN

A WINTER SHUT DOWN IS NOT ANTICIPATED FOR THIS PROJECT. BUT IN THE EVENT THAT UNAVOIDABLE CIRCUMSTANCE REQUIRE A WINTER SHUT DOWN. THE CONDITION OF THE CONSTRUCTION SITE FOR WINTER SHUTDOWN SHALL BE ADDRESSED EARLY IN THE FALL GROWING SEASON SO THAT SLOPES AND OTHER BARE EARTH AREAS MAY BE STABILIZED WITH TEMPORARY AND/OR PERMANENT VEGETATIVE COVER FOR PROPER EROSION AND SEDIMENT CONTROL. ALL OPEN AREAS THAT ARE TO REMAIN IDLE THROUGHOUT THE WINTER SHALL RECEIVE TEMPORARY EROSION CONTROL MEASURES INCLUDING TEMPORARY SEEDING, MULCHING AND/OR EROSION CONTROL BLANKET PRIOR TO THE END OF THE FALL GROWING SEASON. THE AREAS TO BE WORKED BEYOND THE END OF THE GROWING SEASON MUST INCORPORATE SOIL STABILIZATION MEASURES THAT DO NOT RELY ON VEGETATIVE COVER SUCH AS EROSION CONTROL BLANKET AND HEAVY MULCHING.

### TEMPORARY DITCH CHECKS

TEMPORARY DITCH CHECKS ARE NOT ANTICIPATED TO BE INCLUDED IN THIS PROJECT.

#### PERIMETER EROSION BARRIER (SILT FENCE)

PERIMETER EROSION CONTROL BARRIER (SILT FENCE) SHALL BE PLACED AT THE LOCATIONS SHOWN ON THE PLANS AND/OR AS DIRECTED BY THE VILLAGE. THE PERIMETER EROSION CONTROL BARRIER SHALL BE CONSTRUCTED AS DETAILED ON THE PLANS AND AS SPECIFIED IN SECTION 280 OF THE STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION, LATEST EDITION.

#### STOCK PILE LOCATIONS AND PROTECTING STOCK PILE AREAS

STOCK PILES SHOULD NOT BE PLACED IN OR NEAR CRITICAL AREAS, OR AREAS THAT HAVE HIGH POTENTIAL FOR CONTRIBUTING SEDIMENTS TO STORMWATER FACILITIES.

CONTRACTOR MAY OPT TO STOCK PILE MATERIAL. STAGING OF THE PROJECT IS AT THE DISCRETION OF THE CONTRACTOR AND COORDINATION OF STOCK PILES WILL BE WITH THE ENGINEER AND NORTH COOK COUNTY SOIL AND WATER CONSERVATION DISTRICT (NCCSWCD). STOCKPILES OF SOIL AND OTHER CONSTRUCTION MATERIALS TO REMAIN IN PLACE MORE THAN THREE (3) DAYS SHALL BE FURNISHED WITH EROSION AND SEDIMENT CONTROL MEASURES (I.E. PERIMETER SILT FENCE). STOCKPILES, NOT BEING ACTIVELY WORKED AND TO REMAIN IN PLACE FOR 14 DAYS OR MORE SHALL RECEIVE TEMPORARY SEEDING.

#### STABILIZED CONSTRUCTION AREA

STABILIZATION OF DISTURBED AREAS SHALL BE INITIATED WITHIN 1 WORKING DAY OF PERMANENT OR TEMPORARY CESSATION OF EARTH DISTURBING ACTIVITIES AND SHALL BE COMPLETED AS SOON AS POSSIBLE, BUT NOT LATER THAN 14 CALENDAR DAYS FROM THE INITIATION OF STABILIZATION WORK IN AN AREA. IN AREAS WHERE CONSTRUCTION ACTIVITY HAS TEMPORARILY CEASED AND WILL RESUME AFTER 14 DAYS, A TEMPORARY STABILIZATION METHOD MAY BE USED.

STABILIZATION OF DISTURBED AREAS SHALL BE INITIATED IMMEDIATELY WHENEVER ANY CLEARING, GRADING, EXCAVATING OR OTHER EARTH DISTURBING ACTIVITIES HAVE PERMANENTLY CEASED ON ANY PORTION OF THE PROJECT SITE, OR TEMPORARILY CEASED ON ANY PORTION OF THE PROJECT SITE AND WILL NOT RESUME FOR A PERIOD EXCEEDING 14 CALENDAR DAYS

TEMPORARY STABILIZATION OF THE CONSTRUCTION AREA SHOULD TAKE PLACE AT THE END OF EACH WORK DAY.

PERMANENT STABILIZATION OF THE CONSTRUCTION AREA SHALL BE COMPLETED WITHIN 7 DAYS OF FINAL GRADING

#### SOIL EROSION & SEDIMENT CONTROL NOTES

- UNLESS OTHERWISE INDICATED, ALL VEGETATIVE AND STRUCTURAL EROSION AND SEDIMENT CONTROL MEASURES WILL BE CONSTRUCTED ACCORDING TO MINIMUM STANDARDS AND SPECIFICATIONS OF THE ILLINOIS URBAN MANUAL, LATEST EDITION.
- SOIL DISTURBANCE SHALL BE CONDUCTED IN SUCH A MANNER AS TO MINIMIZE EROSION. AREAS OF THE PROJECT SITE THAT ARE NOT TO BE DISTURBED SHALL BE PROTECTED FROM CONSTRUCTION TRAFFIC OR OTHER DISTURBANCE UNTIL FINAL STABILIZATION IS ACHIEVED.
- SOIL STABILIZATION MEASURES SHALL CONSIDER THE TIME OF YEAR, PROJECT SITE CONDITIONS AND THE USE OF TEMPORARY OR PERMANENT MEASURES
- STABILIZATION BY SEEDING SHALL INCLUDED TOPSOIL PLACEMENT AND FERTILIZATION, AS NECESSARY
- OFFSITE PROPERTY SHALL BE PROTECTED FROM EROSION AND SEDIMENTATION. VELOCITY DISSIPATION DEVICES SHALL BE PLACED AT CONCENTRATED DISCHARGE LOCATIONS AND ALONG THE LENGTH OF ANY OUTFALL CHANNEL, AS NECESSARY
- 6) SEDIMENT CONTROL MEASURES SHALL BE INSTALLED PRIOR TO THE DISTURBANCE OF TRIBUTARY AREAS.
- STABILIZATION OF DISTURBED AREAS SHALL BE INITIATED IMMEDIATELY WHENEVER ANY CLEARING, GRADING, EXCAVATING OR OTHER EARTH DISTURBING ACTIVITIES HAVE PERMANENTLY CEASED ON ANY PORTION OF THE PROJECT SITE, OR TEMPORARILY CEASED ON ANY PORTION OF THE PROJECT SITE AND WILL NOT RESUME FOR A PERIOD EXCEEDING 14 CALENDAR DAYS. STABILIZATION OF DISTURBED AREAS SHALL BE INITIATED WITHIN 1 WORKING DAY OF PERMANENT OR TEMPORARY CESSATION OF EARTH DISTURBING ACTIVITIES AND SHALL BE COMPLETED AS SOON AS POSSIBLE, BUT NOT LATER THAN 14 CALENDAR DAYS FROM THE INIIATION OF STABILIZATION WORK IN AN AREA. EXCEPTIONS TO THESE TIME FRAMES ARE SPECIFIED BELOW:
- WHERE THE INITIATION OF STABILIZATION MEASURES IS PRECLUDED BY SNOW COVER, STABILIZATION MEASURE BE INITIATED AS SOON AS PRACTICABLE: AND
- IN AREAS WHERE CONSTRUCTION ACTIVITY HAS TEMPORARILY CEASED AND WILL RESUME AFTER 14 DAYS, A TEMPORARY
- DISTURBANCE OF STEEP SLOPES SHALL BE MINIMIZED. AREAS OF EMBANKMENTS HAVING SLOPES STEEPER THAN 3:1 SHALL BE STABILIZED WITH STAKED IN PLACE SOD, EROSION CONTROL BLANKET IN COMBINATION WITH SEEDING, OR AN EQUIVALENT
- PERIMETER CONTROL MEASURES SHALL BE PROVIDED DOWNSLOPE AND PERPENDICULAR TO THE FLOW OF RUNOFF FROM DISTURBED AREAS, WHERE THE TRIBUTARY AREA IS GREATER THAN 5000 SQUARE FEET, AND WHERE RUNOFF WILL FLOW IN A SHEET FLOW MANNER. PERIMETER EROSION CONTROL SHALL ALSO BE PROVIDED AT THE BASE OF SOIL STOCKPILES.
- 10) THE STORMWATER MANAGEMENT SYSTEM SHALL BE PROTECTED FROM EROSION AND SEDIMENTATION DOWNSLOPE FROM DISTURBED AREAS. INLET PROTECTION THAT REDUCES SEDIMENT LOADING, WHILE ALLOWING RUNOFF TO ENTER THE INLET SHALL BE REQUIRED FOR ALL STORM SEWERS. CHECK DAMS, OR AN EQUIVALENT CONTROL MEASURE, SHALL BE REQUIRED FOR ALL CHANNELS. FILTER FABRIC INLET PROTECTION AND STRAW BALE DITCH CHECKS ARE NOT ACCEPTABLE CONTROL MEASURES
- 11) IF DEWATERING SERVICES ARE USED, DISCHARGES SHALL BE ROUTED THROUGH AN EFFECTIVE SEDIMENT CONTROL MEASURE (E.G., SEDIMENT TRAP OR REQUIREMENT CONTROL MEASURE). THE COOK COUNTY STORMWATER MANAGEMENT COMMISSION (CCSC) CHIEF ENGINEER OR THE CERTIFIED COMMUNITY'S DEVELOPMENT REGULATIONS OFFICER SHALL BE NOTIFIED PRIOR TO THE COMMENCEMENT OF DEWATERING ACTIVITIES.
- 12) ALL TEMPORARY SOIL EROSION AND SEDIMENT CONTROL MEASURES SHALL BE REMOVED WITHIN 30 DAYS AFTER FINAL STABILIZATION OF THE PROJECT SITE IS ACHIEVED OR AFTER TEMPORARY MEASURES ARE NO LONGER NECESSARY. TRAPPED SEDIMENT SHALL BE REMOVED AND DISTURBED AREAS SHALL BE PERMANENTLY STABILIZED.
- 13) STOCKPILED SOIL AND MATERIALS SHALL BE REMOVED FROM FLOOD HAZARD AREAS AT THE END OF EACH WORK DAY. SOIL AND MATERIALS STOCKPILED IN ISOLATED WATERS OF COOK COUNTY (IWCC) OR BUFFER AREAS SHALL BE PLACED ON TIMBER MATS, OR AN EQUIVALENT CONTROL MEASURE
- 14) EFFECTIVE CONTROL MEASURES SHALL BE UTILIZED TO MINIMIZE THE DISCHARGE OF POLLUTANTS FROM THE PROJECT SITE. AT A MINIMUM, CONTROL MEASURES SHALL BE IMPLEMENT IN ORDER TO:
- MINIMIZE THE DISCHARGE OF POLLUTANTS FROM EQUIPMENT AND VEHICLE WASHING, WHEEL WASH WATER, AND OTHER WASH WATER: AND
- MINIMIZE THE EXPOSURE OF BUILDING MATERIALS, BUILDING PRODUCTS, CONSTRUCTION WASTES, TRASH, LANDSCAPE MATERIALS, FERTILIZERS, PESTICIDES, HERBICIDES, DETERGENTS, VEHICLE FLUIDS, SANITARY WASTE, AND OTHER MATERIALS PRESENT ON THE PROJECT SITE TO PRECIPITATION AND TO STORMWATER.
- 15) ADEQUATE RECEPTACLES SHALL BE PROVIDED FOR THE DEPOSITING OF ALL CONSTRUCTION MATERIAL DEBRIS GENERATED DURING THE PROJECT CONSTRUCTION. THE CONTRACTOR SHALL NOT CAUSE OR PERMIT THE DUMPING, DEPOSITING, DROPPING, THROWING, DISCARDING OR LEAVING OF CONSTRUCTION MATERIAL DEBRIS UPON OR INTO ANY CHANNEL OR IWCC. THE PROJECT SITE SHALL BE MAINTAINED FREE OF CONSTRUCTION MATERIAL DEBRIS.
- 16) THE CCSC CHIEF ENGINEER OR THE CERTIFIED COMMUNITY'S DEVELOPMENT REGULATIONS OFFICER MAY REQUIRE ADDITIONAL OR ALTERNATE SOIL EROSION AND SEDIMENT CONTROL MEASURES, BASED ON PROJECT SITE SPECIFIC CONSIDERATIONS AND THE EFFECTIVENESS OF THE INSTALLED CONTROL MEASURES.
- 17) QUANTITIES ARE SUMMARIZED FOR THE CONVENIENCE OF THE OWNER ONLY. PAYMENT WILL BE MADE BASED ON ACTUAL QUANTITIES INSTALLED AS MEASURED BY THE ENGINEER.
- 18) LAYOUT OF ALL PLANT MATERIAL TO BE APPROVED BY ENGINEER PRIOR TO INSTALLATION
- 19) SEED TO LIMITS OF DISTURBANCE FOR RESTORATION ONLY. CONTRACTOR IS RESPONSIBLE FOR RESTORATION OF ANY UNAUTHORIZED DISRUPTION OUTSIDE OF DESIGNATED CONSTRUCTION AREA.
- 20) CONTRACTOR IS RESPONSIBLE FOR EROSION CONTROL IN ALL DISTURBED AREAS. ALL DISTURBED AREAS ARE TO BE PROTECTED WITHIN 24 HOURS. DO NOT DISTURB MORE AREA THAN CAN BE COMPLETED AND PROTECTED WITHIN 24 HOURS.



USER NAME - mvandervelden	DESIGNED - MWH	REVISED -
	DRAWN - MJO	REVISED -
PLOT SCALE = 20.0000 / in.	CHECKED - JCC	REVISED -
PLOT DATE = 7/29/2024	DATE - 7/29/2024	FILE - 181136-SHT-Landscaping Plan 2 dgn

_							NATES	MUN RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
E	EROSION CONTROL & SEEDING NOTES						2100/2080	19-00070-00-BR	COOK	59	21	
										CONTRAC	F NO. 6	1K21
1" = 20	SHEET	1	OF	1	SHEETS	STA.	TO STA.		ILLINOIS FED 4	ID PROJECT		

- 1. ALL CONSTRUCTION SHALL BE IN ACCORDANCE WITH THE APPLICABLE SECTIONS OF THE FOLLOWING,
- \* STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION (LATEST EDITION), BY THE ILLINOIS DEPARTMENT OF TRANSPORTATION (IDOT SS) FOR ALL IMPROVEMENTS EXCEPT SANITARY
- SEWER AND WATER MAIN CONSTRUCTION;
  \* STANDARD SPECIFICATIONS FOR WATER AND SEWER MAIN CONSTRUCTION IN ILLINOIS, LATEST EDITION (SSWS) FOR SANITARY SEWER AND WATER MAIN CONSTRUCTION;

  VILLAGE OF \_\_\_\_\_ MUNICIPAL CODE;

  \* THE METROPOLITAN WATER RECLAMATION DISTRICT OF GREATER CHICAGO (MWRD) WATERSHED

- MANAGEMENT ORDINANCE AND TECHNICAL GUIDANCE MANUAL;
  \* IN CASE OF CONFLICT BETWEEN THE APPLICABLE ORDINANCES NOTED, THE MORE STRINGENT SHALL TAKE PRECEDENCE AND SHALL CONTROL ALL CONSTRUCTION.

- 1. THE MWRD &⊕€AL SEWER SYSTEMS SECTION FIELD OFFICE MUST BE NOTIFIED AT LEAST TWO (2) WORKING DAYS PRIOR TO THE COMMENCEMENT OF ANY WORK (CALL 708-588-4055).
- THE VILLAGE OF \_\_\_\_\_\_ ENGINEERING DEPARTMENT AND PUBLIC MUST BE NOTIFIED AT LEAST 24 HOURS PRIOR TO THE START OF CONSTRUCTION AND PRIOR TO EACH PHASE OF WORK, CONTRACTOR SHALL DETERMINE ITEMS REQUIRING INSPECTION PRIOR TO START OF CONSTRUCTION OR EACH WORK PHASE
- 3. THE CONTRACTOR SHALL NOTIFY ALL UTILITY COMPANIES PRIOR TO BEGINNING CONSTRUCTION FOR THE EXACT LOCATIONS OF UTILITIES AND FOR THEIR PROTECTION DURING CONSTRUCTION. IF EXISTING UTILITIES ARE ENCOUNTERED THAT CONFLICT IN LOCATION WITH NEW CONSTRUCTION, IMMEDIATELY NOTIFY THE ENGINEER SO THAT THE CONFLICT CAN BE RESOLVED. CALL J.U.L.I.E. AT 1-800-892-0123.

- C. GENERAL NOTES
- 1. ALL ELEVATIONS SHOWN ON PLANS REFERENCE THE NORTH AMERICAN VERTICAL DATUM OF 1988 (NAVD88). CONVERSION FACTOR IS \_\_\_\_\_\_ FT.
- 2. MWRD, THE MUNICIPALITY AND THE OWNER OR OWNER'S REPRESENTATIVE SHALL HAVE THE AUTHORITY TO INSPECT, APPROVE, AND REJECT THE CONSTRUCTION IMPROVEMENTS.
- 3. THE CONTRACTOR(S) SHALL INDEMNIFY THE OWNER, ENGINEER, MUNICIPALITY, MWRD, AND THEIR AGENTS. ETC., FROM ALL LIABILITY INVOLVED WITH THE CONSTRUCTION, INSTALLATION, OR TESTING OF THIS WORK ON THE PROJECT.
- 4. THE PROPOSED IMPROVEMENTS MUST BE CONSTRUCTED IN ACCORDANCE WITH THE ENGINEERING PLANS AS APPROVED BY MWRD AND THE MUNICIPALITY UNLESS CHANGES ARE APPROVED BY MWRD, TH MUNICIPALITY, OR AUTHORIZED AGENT, THE CONSTRUCTION DETAILS, AS PRESENTED ON THE PLANS, MUST BE FOLLOWED. PROPER CONSTRUCTION TECHNIQUES MUST BE FOLLOWED ON THE IMPROVEMENTS INDICATED ON THE PLANS.
- 5. THE LOCATION OF VARIOUS UNDERGROUND UTILITIES WHICH ARE SHOWN ON THE PLANS ARE FOR INFORMATION ONLY AND REPRESENT THE BEST KNOWLEDGE OF THE ENGINEER. VERIFY LOCATIONS AND ELEVATIONS PRIOR TO BEGINNING THE CONSTRUCTION OPERATIONS.
- 6. ANY EXISTING PAVEMENT, SIDEWALK, DRIVEWAY, ETC., DAMAGED DURING CONSTRUCTION OPERATIONS AND NOT CALLED FOR TO BE REMOVED SHALL BE REPLACED AT THE EXPENSE OF THE CONTRACTOR.
- 7. MATERIAL AND COMPACTION TESTING SHALL BE PERFORMED IN ACCORDANCE WITH THE REQUIREMENTS OF THE MUNICIPALITY, MWRD, AND OWNER.
- 8. THE UNDERGROUND CONTRACTOR SHALL MAKE ALL NECESSARY ARRANGEMENTS TO NOTIFY ALL
- 9. ALL NEW AND EXISTING UTILITY STRUCTURES ON SITE AND IN AREAS DISTURBED DURING CONSTRUCTION SHALL BE ADJUSTED TO FINISH GRADE PRIOR TO FINAL INSPECTION.
- 10. RECORD DRAWINGS SHALL BE KEPT BY THE CONTRACTOR AND SUBMITTED TO THE ENGINEER AS SOON AS UNDERGROUND IMPROVEMENTS ARE COMPLETED. FINAL PAYMENTS TO THE CONTRACTOR SHALL BE HELD UNTIL THEY ARE RECEIVED. ANY CHANGES IN LENGTH, LOCATION OR ALIGNMENT SHALL BE SHOWN IN RED. ALL WYES OR BENDS SHALL BE LOCATED FROM THE DOWNSTREAM MANHOLE. ALL VALVES, B-BOXES, TEES

#### D. SANITARY SEWER

- 1. THE CONTRACTOR SHALL TAKE MEASURES TO PREVENT ANY POLLUTED WATER, SUCH AS GROUND AND SURFACE WATER, FROM ENTERING THE EXISTING SANITARY SEWERS.
- 2. A WATER-TIGHT PLUG SHALL BE INSTALLED IN THE DOWNSTREAM SEWER PIPE AT THE POINT OF SEWER CONNECTION PRIOR TO COMMENCING ANY SEWER CONSTRUCTION. THE PLUG SHALL REMAIN IN PLACE UNTIL REMOVAL IS AUTHORIZED BY THE MUNICIPALITY AND/OR MWRD AFTER THE SEWERS HAVE BEEN TESTED AND ACCEPTED.
- 3. DISCHARGING ANY LINPOLLLITED WATER INTO THE SANITARY SEWER SYSTEM FOR THE PURPOSE OF SEWER FLUSHING OF LINES FOR THE DEFLECTION TEST SHALL BE PROHIBITED WITHOUT PRIOR APPROVAL FROM THE MUNICIPALITY OR MWRD.
- 4. ALL SANITARY SEWER CONSTRUCTION SHALL BE IN ACCORDANCE WITH THE STANDARD SPECIFICATIONS FOR WATER AND SEWER MAIN CONSTRUCTION IN ILLINOIS (LATEST EDITION).
- 5. ALL FLOOR DRAINS SHALL DISCHARGE TO THE SANITARY SEWER SYSTEM.
- ALL DOWNSPOUTS AND FOOTING DRAINS SHALL DISCHARGE TO THE STORM SEWER SYSTEM.
- 7. ALL SANITARY SEWER PIPE MATERIALS AND JOINTS (AND STORM SEWER PIPE MATERIALS AND JOINTS IN A COMBINED SEWER AREA) SHALL CONFORM TO THE FOLLOWING:

PIPE MATERIAL VITRIFIED CLAY PIPE	PIPE SPECIFICATIONS ASTM C-700	JOINT SPECIFICATIONS ASTM C-425
REINFORCED CONCRETE SEWER PIPE	ASTM C-76	ASTM C-443
CAST IRON SOIL PIPE	ASTM A-74	ASTM C-564
DUCTILE IRON PIPE	ANSI A21.51	ANSI A21.11
POLYVINYL CHLORIDE (PVC) PIPE 6-INCH TO 15-INCH DIAMETER SDR 26 18-INCH TO 27-INCH DIAMETER F/DY=46	ASTM D-3034 ASTM F-679	ASTM D-3212 ASTM D-3212
HIGH DENSITY POLYETHYLENE (HDPE)	ASTM D-3350 ASTM D-3035	ASTM D-3261,F-2620 (HEAT FUSION) ASTM D-3212,F-477 (GASKETED)
WATER MAIN QUALITY PVC 4-INCH TO 36-INCH 4-INCH TO 12-INCH 14-INCH TO 48-INCH	ASTM D-2241 AWWA C900 AWWA C905	ASTM D-3139 ASTM D-3139 ASTM D-3139

THE FOLLOWING MATERIALS ARE ALLOWED ON A OUALIFIED BASIS SUBJECT TO DISTRICT REVIEW AND APPROVAL PRIOR TO PERMIT ISSUANCE. A SPECIAL CONDITION WILL BE ADDED TO THE PERMIT WHEN THE PIPE MATERIAL BELOW IS USED FOR SEWER CONSTRUCTION OR A CONNECTION IS MADE.

l	<u>PIPE MATERIAL</u> POLYPROPYLENE (PP) PIPE	PIPE SPECIFICATIONS	JOINT SPECIFICATIONS
I	12-INCH TO 24-INCH DOUBLE WALL	ASTM F-2736	D-3212, F-477
I	30-INCH TO 60-INCH TRIPLE WALL	ASTM F-2764	D3212, F-477

- 8. ALL SANITARY SEWER CONSTRUCTION (AND STORM SEWER CONSTRUCTION IN COMBINED SEWER AREAS) REQUIRES STONE BEDDING WITH STONE ¼ " TO 1" IN SIZE, WITH MINIMUM BEDDING THICKNESS EQUAL TO ¼ THE OUTSIDE DIAMETER OF THE SEWER PIPE, BUT NOT LESS THAN FOUR (4) INCHES NOR MORE THAN EIGHT (8) INCHES. MATERIAL SHALL BE CA-7, CA-11 OR CA-13 AND SHALL BE EXTENDED AT LEAST 12" ABOVE THE TOP OF THE PIPE WHEN USING PVC.
- 9. NON-SHEAR FLEXIBLE-TYPE COUPLINGS SHALL BE USED IN THE CONNECTION OF SEWER PIPES OF DISSIMILAR PIPE MATERIALS.
- 10. ALL MANHOLES SHALL BE PROVIDED WITH BOLTED, WATERTIGHT COVERS, SANITARY LIDS SHALL BE CONSTRUCTED WITH A CONCEALED PICKHOLE AND WATERTIGHT GASKET WITH THE WORD "SANITARY"
- 11. WHEN CONNECTING TO AN EXISTING SEWER MAIN BY MEANS OTHER THAN AN EXISTING WYE, TEE, OR AN EXISTING MANHOLE, ONE OF THE FOLLOWING METHODS SHALL BE USED:
- a) A CIRCULAR SAW-CUT OF SEWER MAIN BY PROPER TOOLS AND PROPER INSTALLATION OF HUBWYE SADDLE OR HUB-TEE SADDLE.
- b) REMOVE AN ENTIRE SECTION OF PIPE (BREAKING ONLY THE TOP OF ONE BELL) AND REPLACE WITH A WYF OR TEF BRANCH SECTION.
- c) WITH PIPE CUTTER, NEATLY AND ACCURATELY CUT OUT DESIRED LENGTH OF PIPE FOR INSERTION OF PROPER FITTING, USING COUPLINGS TO HOLD IT FIRMLY IN PLACE.
- 12. WHENEVER A SANITARY/COMBINED SEWER CROSSES UNDER A WATERMAIN, THE MINIMUM VERTICAL DISTANCE FROM THE TOP OF THE SEWER TO THE BOTTOM OF THE WATERMAIN SHALL BE 18 INCHES. FURTHERMORE, A MINIMUM HORIZONTAL DISTANCE OF 10 FEET BETWEEN SANITARY/COMBINED SEWERS AND WATERMAINS SHALL BE MAINTAINED UNLESS: THE SEWER IS LAID IN A SEPARATE TRENCH, KEEPING A MINIMUM 18" VERTICAL SEPARATION; OR THE SEWER IS LAID IN THE SAME TRENCH WITH THE WATERMAIN LOCATED AT THE OPPOSITE SIDE ON A BENCH OF UNDISTURBED. EARTH, KEEPING A MINIMUM 18" VERTICAL SEPARATION. IF EITHER THE VERTICAL OR HORIZONTAL DISTANCES DESCRIBED CANNOT BE MAINTAINED. OR THE SEWER CROSSES ABOVE THE WATER MAIN. THE SEWER SHALL BE CONSTRUCTED TO WATER MAIN STANDARDS OR IT SHALL BE ENCASED WITH A WATER MAIN QUALITY CARRIER PIPE WITH THE ENDS SEALED.
- 13. ALL EXISTING SEPTIC SYSTEMS SHALL BE ABANDONED. ABANDONED TANKS SHALL BE FILLED WITH GRANULAR MATERIAL OR REMOVED.
- 14. ALL SANITARY MANHOLES, (AND STORM MANHOLES IN COMBINED SEWER AREAS), SHALL HAVE A MINIMUM INSIDE DIAMETER OF 48 INCHES, AND SHALL BE CAST IN PLACE OR PRÉ-CAST REINFORCED
- 15. ALL SANITARY MANHOLES, (AND STORM MANHOLES IN COMBINED SEWER AREAS), SHALL HAVE PRECAST "RUBBER BOOTS" THAT CONFORM TO ASTM C-923 FOR ALL PIPE CONNECTIONS. PRECAST SECTIONS SHALL CONSIST OF MODIFIED GROOVE TONGUE AND RUBBER GASKET TYPE JOINTS.
- 16. ALL ABANDONED SANITARY SEWERS SHALL BE PLUGGED AT BOTH ENDS WITH AT LEAST 2 FEET LONG NON-SHRINK CONCRETE OR MORTAR PLUG.
- 17. EXCEPT FOR FOUNDATION/FOOTING DRAINS PROVIDED TO PROTECT BUILDINGS, OR PERFORATED PIPES ASSOCIATED WITH VOLUME CONTROL FACILITIES, DRAIN TILES/FIELD TILES/UNDERDRAINS/PERFORATED PIPES ARE NOT ALLOWED TO BE CONNECTED TO OR TRIBUTARY TO COMBINED SEWERS, SANITARY SEWERS, OR STORM SEWERS TRIBUTARY TO COMBINED SEWERS IN COMBINED SEWER AREAS CONSTRÚCTION OF NEW FACILITIES OF THIS TYPE IS PROHIBITED; AND ALL EXISTING DRAIN TILES AND PERFORATED PIPES ENCOUNTERED WITHIN THE PROJECT AREA SHALL BE PLUGGED OR REMOVED, AND SHALL NOT BE CONNECTED TO COMBINED SEWERS, SANITARY SEWERS, OR STORM SEWERS TRIBUTARY
- 18. A BACKFLOW PREVENTER IS REQUIRED FOR ALL DETENTION BASINS TRIBUTARY TO COMBINED SEWERS REQUIRED BACKFLOW PREVENTERS SHALL BE INSPECTED AND EXERCISED ANNUALLY BY THE PROPERTY OWNER TO ENSURE PROPER OPERATION, AND ANY NECESSARY MAINTENANCES SHALL BE PERFORMED TO ENSURE FUNCTIONALITY. IN THE EVENT OF A SEWER SURCHARGE INTO AN OPEN DETENTION BASIN TRIBUTARY TO COMBINED SEWERS, THE PERMITTEE SHALL ENSURE THAT CLEAN UP AND WASH OUT OF SEWAGE TAKES PLACE WITHIN 48 HOURS OF THE STORM EVENT.

#### E. EROSION AND SEDIMENT CONTROL

- 1. THE CONTRACTOR SHALL INSTALL THE EROSION AND SEDIMENT CONTROL DEVICES AS SHOWN ON THE APPROVED EROSION AND SEDIMENT CONTROL PLAN.
- 2. EROSION AND SEDIMENT CONTROL PRACTICES SHALL BE FUNCTIONAL PRIOR TO HYDROLOGIC DISTURBANCE OF THE SITE.
- 3. ALL DESIGN CRITERIA, SPECIFICATIONS, AND INSTALLATION OF EROSION AND SEDIMENT CONTROL PRACTICES SHALL BE IN ACCORDANCE WITH THE ILLINOIS URBAN MANUAL
- 4. A COPY OF THE APPROVED EROSION AND SEDIMENT CONTROL PLAN SHALL BE MAINTAINED ON THE SITE AT ALL TIMES.
- 5. INSPECTIONS AND DOCUMENTATION SHALL BE PERFORMED, AT A MINIMUM a) UPON COMPLETION OF INITIAL EROSION AND SEDIMENT CONTROL MEASURES, PRIOR TO ANY SOIL DISTURBANCE.
- b) ONCE EVERY SEVEN (7) CALENDAR DAYS AND WITHIN 24 HOURS OF THE END OF A STORM EVENT WITH GREATER THAN 0.5 INCH OF RAINFALL OR LIQUID EQUIVALENT PRECIPITATION.
- 6. SOIL DISTURBANCE SHALL BE CONDUCTED IN SUCH A MANNER AS TO MINIMIZE EROSION. IF STRIPPING, CLEARING, GRADING, OR LANDSCAPING ARE TO BE DONE IN PHASES, THE CO-PERMITTEE SHALL PLAN FOR APPROPRIATE SOIL EROSION AND SEDIMENT CONTROL MEASURES.
- 7. A STABILIZED MAT OF CRUSHED STONE MEETING THE STANDARDS OF THE ILLINOIS URBAN MANUAL SHALL BE INSTALLED AT ANY POINT WHERE TRAFFIC WILL BE ENTERING OR LEAVING A CONSTRUCTION SITE. SEDIMENT OR SOIL REACHING AN IMPROVED PUBLIC RIGHT-OF-WAY, STREET, ALLEY OR PARKING AREA SHALL BE REMOVED BY SCRAPING OR STREET CLEANING AS ACCUMULATIONS WARRANT AND TRANSPORTED TO A CONTROLLED SEDIMENT DISPOSAL AREA.
- 8. CONCRETE WASHOUT FACILITIES SHALL BE CONSTRUCTED IN ACCORDANCE WITH THE ILLINOIS URBAN MANUAL AND SHALL BE INSTALLED PRIOR TO ANY ON SITE CONSTRUCTION ACTIVITIES INVOLVING
- 9. MORTAR WASHOUT FACILITIES SHALL BE CONSTRUCTED IN ADDITION TO CONCRETE WASHOUT FACILITIES FOR ANY BRICK AND MORTAR BUILDING ENVELOPE CONSTRUCTION ACTIVITIES.
- 10. TEMPORARY DIVERSIONS SHALL BE CONSTRUCTED AS NECESSARY TO DIRECT ALL RUNOFF FROM HYDROLOGICALLY DISTURBED AREAS TO AN APPROPRIATE SEDIMENT TRAP OR BASIN. VOLUME CONTROL FACILITIES SHALL NOT BE USED AS TEMPORARY SEDIMENT BASINS.
- 12. DISTURBED AREAS OF THE SITE WHERE CONSTRUCTION ACTIVITIES HAVE TEMPORARILY OR PERMANENTLY CEASED SHALL BE STABILIZED WITH TEMPORARY OR PERMANENT MEASURES WITHIN SEVEN (7) DAYS.
- 13. ALL FLOOD PROTECTION AREAS AND VOLUME CONTROL FACILITIES SHALL, AT A MINIMUM, BE PROTECTED WITH A DOUBLE-ROW OF SILT FENCE (OR EQUIVALENT).
- 14. VOLUME CONTROL FACILITIES SHALL NOT BE CONSTRUCTED UNTIL ALL OF THE CONTRIBUTING DRAINAGE AREA HAS BEEN STABILIZED.
- 15. SOIL STOCKPILES SHALL, AT A MINIMUM, BE PROTECTED WITH PERIMETER SEDIMENT CONTROLS. SOIL STOCKPILES SHALL NOT BE PLACED IN FLOOD PROTECTION AREAS OR THEIR BUFFERS.
- 16. EARTHEN EMBANKMENT SIDE SLOPES SHALL BE STABILIZED WITH APPROPRIATE EROSION CONTROL
- 17. STORM SEWERS THAT ARE OR WILL BE FUNCTIONING DURING CONSTRUCTION SHALL BE PROTECTED BY APPROPRIATE SEDIMENT CONTROL MEASURES.
- 18. THE CONTRACTOR SHALL FITHER REMOVE OR REPLACE ANY EXISTING DRAIN TILES AND INCORPORATE THEM INTO THE DRAINAGE PLAN FOR THE DEVELOPMENT. DRAIN TILES CANNOT BE TRIBUTARY TO A SANITARY OR COMBINED SEWER. DRAIN TILES ALLOWED IN COMBINED SEWER AREA FOR GREEN INFRASTRUCTURE PRACTICES.
- 19. IF DEWATERING SERVICES ARE USED, ADJOINING PROPERTIES AND DISCHARGE LOCATIONS SHALL BE PROTECTED FROM EROSION AND SEDIMENTATION. DEWATERING SYSTEMS SHOULD BE INSPECTED DAILY DURING OPERATIONAL PERIODS. THE SITE INSPECTOR MUST BE PRESENT AT THE COMMENCEMENT OF DEWATERING ACTIVITIES.
- 20. THE CONTRCTOR SHALL BE RESPONSIBLE FOR TRENCH DEWATERING AND EXCAVATION FOR THE INSTALLATION OF SANITARY SEWERS, STORM SEWERS, WATERMAINS AND EXCAVATION FOR THE INSTALLATION OF SANITARY SEWERS, STORM SEWERS, WATERMAINS AS WELL AS THEIR SERVICES AND OTHER APPURTENANCES. ANY TRENCH DEWATERING, WHICH CONTAINS SEDIMENT SHALL PASS THROUGH A SEDIMENT SETTLING POND OR EQUALLY EFFECTIVE SEDIMENT CONTROL DEVICE. ALTERNATIVES MAY INCLUDE DEWATERING INTO A SUMP PIT, FILTER BAG OR EXISTING VEGETATED UPSLOPE AREA. SEDIMENT LADEN WATERS SHALL NOT BE DISCHARGE TO WATERWAYS, FLOOD PROTECTION AREAS OR THE COMBINED SEWER SYSTEM.
- 21. ALL PERMANENT EROSION CONTROL PRACTICES SHALL BE INITIATED WITHIN SEVEN (7) DAYS FOLLOWING THE COMPLETION OF SOIL DISTURBING ACTIVITIES.
- 22. ALL EROSION AND SEDIMENT CONTROL MEASURES SHALL BE MAINTAINED AND REPAIRED AS NEEDED ON A YEAR-ROUND BASIS DURING CONSTRUCTION AND ANY PERIODS OF CONSTRUCTION SHUTDOWN UNTIL PERMANENT STABILIZATION IS ACHIEVED.

TO STA, N/A

- 23. ALL TEMPORARY EROSION AND SEDIMENT CONTROL MEASURES SHALL BE REMOVED WITHIN THIRTY (30) DAYS AFTER PERMANENT SITE STABILIZATION.
- 24. THE EROSION AND SEDIMENT CONTROL MEASURES SHOWN ON THE PLANS ARE THE MINIMUM REQUIREMENTS. ADDITIONAL MEASURES MAY BE REQUIRED, AS DIRECTED BY THE ENGINEER,

USER NAME = mvandervelden	DESIGNED - MLH	REVISED -
	DRAWN - KAR	REVISED -
PLOT SCALE = 10.0000 ' / in.	CHECKED - JCC	REVISED -
PLOT DATE = 7/29/2024	DATE - 7/29/2024	FILE - 181136-SHT-MWRD-GenNotes.dg

STATE OF ILLINOIS DEPARTMENT OF TRANSPORTATION

OF 1 SHEETS STA. N/A

SCALE:AS SHOWN SHEET 1

SECTION COUNTY 19-00070-00-BR COOK 59 24 CONTRACT NO. 61K21

LIMIT PRUNING TO DEAD AND **BROKEN BRANCHES** THE HOLE DEPTH SHALL BE THE DEPTH OF THE ROOTBALL MINUS 2" MULCH 4" DEEP, TAPER MULCH AT TRUNK TO 1" DEEP PREPARE A 4"MIN. SAUCER AROUND PIT, DISCARD EXCESS **EXCAVATED MATERIAL** BACKFILL WITH TOPSOIL AS NEEDED IN EXISTING BEDS, EXCAVATE TO 30" DEPTH IN NEW PLANTER BEDS. PREPARE ENTIRE PLANTING BED TO A 6" **DEPTH WITH SOIL CONDITIONER** UNDISTURBED SUBGRADE CUT ANY SYNTHETIC CORDS AROUND ROOTBALL AND TRUNK

SET ROOTBALL ON UNDISTURBED SUBGRADE

SET PLANTS AT SAME LEVEL AS GROWN IN CONTAINER

BACKFILL WITH 6" TOPSOIL AS DIRECTED IN EXISTING BEDS, EXCAVATE TO 30" DEPTH IN NEW PLANTER BEDS. PREPARE ENTIRE PLANTING BED TO A 6" DEPTH WITH SOIL CONDITIONER 2" DEEP DOUBLE SHREDDED MULCH. WORK MULCH UNDER BRANCHES. RAISE PLANTING BED 2" ABOVE FINISH GRADE

UNDISTURBED SUBGRADE


EXCAVATION PAID FOR AS REMOVAL AND DISPOSAL OF UNSUITABLE MATERIALS

NOTE: ROOT MASS OF POT **BOUND PLANTS SHOULD BE** LOOSENED BEFORE PLANTING

PERENNIAL PLANTING

**DECIDUOUS SHRUBS** 

CODE



1. PLANT SPECIES AND QUANTITIES SHALL BE APPROVED BY THE ENGINEER

N.T.S.

- SPACING IS TO BE TRIANGULAR
- 3. REFER TO THE PLANTING NUMBER IN THE PLANT MATERIAL LIST

# PERENNIAL SPACING AND PLANTING PATTERN

PLANT MATERIAL LIST **BOTANICAL NAME** SIZE QTY COMMON NAME SHRUB, RHUS AROMATICA GRO-LOW (GRO-LOW FRAGRANT SUMAC), CONTAINER GROWN, 3-GALLON **GRO-LOW FRAGRANT SUMAC GRO-LOW FRAGRANT SUMAC** 24" HT 32 TREE, ULMUS CARPINIFOLIA MORTON, (ACCOLADE ELM), 2" CALIPER, BALLED AND BURLAPPED ACCOLADE ELM ACCOLADE ELM 2" TREE, QUERCUS MACROCARPA (BUR OAK), 1-1/2" CALIPER, BALLED AND BURLAPPED **BUR OAK BUR OAK** 1-1/2"


SCALE: NTS SHEET

**PERENNIALS** PLANTING NUMBER ATS6 ALLIUM TANGUTICUM 'SUMMER BEAUTY' SUMMER BEAUTY ORNAMENTAL CHIVE 1 GAL AMSONIA HUBRICHTII 'HALFWAY TO ARKANSAS' HALFWAY TO ARKANSAS' NARROW LEAF BLUE 1 GAL AHK6 48 HR06 HEMEROCALLIS 'ROSY RETURNS' ROSY RETURNS DAYLILY 1 GAL 32 3 PVR6 PANICUM VIRGATUM 'ROSTRAHLBUSCH' RED SWITCH GRASS 1 GAL 56 1 RSV6 RUDBECKIA FULGIDA VAR. SPECIOSA 'VIETTE'S LITTL VIEITE'S LITTLE SUZY BLACK-EYED SUSAN 1 GAL 32 4 SSA6 SCHIZACHRYIUM SCOPARIUM 'CAROUSEL' CAROUSEL LITTLE BLUESTEM 1 GAL 16 **TOTAL PERENNIALS:** 200 TOTAL UNITS:

ALL PERENNIALS TO BE PAID FOR AS PERENNIAL PLANTS, ORNAMENTAL TYPE, GALLON POT (1 UNIT = 100 PLANTS)

USER NAME = mvandervelden	DESIGNED - MWH	REVISED -
	DRAWN - MJO	REVISED -
PLOT SCALE = 20.0000 / in.	CHECKED - JCC	REVISED -
PLOT DATE = 7/29/2024	DATE - 7/29/2024	FILE - 181136-SHT-LandscapingDetails.

LANDSCAPING DETAILS		MUN RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.						
	LA	NDS	CA	PING	DETAILS	5	2100/2080	19-00070-00-B	R	соок	59	26
										CONTRACT	NO. 6	1K21
	1	OF	1	SHEETS	STA	TO STA		ILLINO	C EED A	ID DROIECT		



7/29/2024 6:00:00 PM

#### GENERAL NOTES:

- 1. Work on the Wellington Avenue structure shall not begin until the Leicester Road structure is completed and re-opened to vehicular and pedestrian traffic.
- 2. The finished three-sided structure shall conform to the geometry shown on the plans, including the arch shape shown and the overall geometry shown, and the arch shape shall be carried through the entire interior of the structure.
- 3. Maximum applied service bearing pressure, Qmax. = 3,800 PSF.
- 4. The foundation design is based on the following maximum unfactored reactions applied at the top of the footing: Vmax = 22.1 k/ft, Hmax = 3.4 k/ft. The Contractor shall verify that the selected structure meets these design parameters. If the design parameters are exceeded, a complete foundation design with calculations, details and the required seals shall be submitted for review and approval.
- 5. Reinforcement bars designated (E) shall be epoxy coated.
- 6. All excavation necessary to construct the proposed footings at the depths shown shall be paid for as Cofferdam Excavation and measured for payment in accordance with Article 502.12. All dewatering necessary to construct the proposed footing shall be included in the cost of Cofferdam (Type 2) (Location -1).
- 7. Removal of the existing sloped concrete headwalls, metal railings, and gabion baskets shall be included in the cost of Removal of Existing Structures.
- 8. Cast in place footings for three-sided structure and wingwalls will be paid for as Concrete Structures. Cast in place wingwalls and headwalls will be paid for as Concrete Structures (Retaining Wall). Precast substitution for footings, wingwalls, and headwalls will not be allowed.
- 9. Contractor is responsible for coordinating with the precast supplier to provide any joints or block-outs necessary to accommodate the proposed sanitary sewer and storm sewer. Cost included with Three Sided Precast Concrete Structures.
- 10. Layout of the slope protection system may be varied to suit ground conditions in the field as directed by the Engineer.
- 11. Anti-Graffiti Coating shall be applied to all exposed concrete surfaces above the proposed finished grade, excluding the interior of the precast arch structure.
- 12. See Special Provision for Three-Sided Precast Concrete Structures for design and construction requirements.

#### INDEX OF SHEETS


- S1-01 General Plan and ElevationS1-02 General Notes, Index of Sheets & Total Bill of Material
- S1-03 Footing Plan

2'-0" typ.

Edge of Wingwall

Footing

- S1-04 Wingwall Details S1-05 Architectural Details
- S1-06 Soil Boring Logs (Sheet 1 of 3)
- S1-07 Soil Boring Logs (Sheet 2 of 3) S1-08 Soil Boring Logs (Sheet 3 of 3)




# EXCAVATION, BACKFILL & DRAINAGE

\*\* Connect outlet fitting from base of Geocomposite Wall Drain into nearest weephole in precast arch leg, typ. 4 wingwalls. Cost included with Geocomposite Wall Drain.

-----Payment limit for Granular


Backfill for Structures




# TOTAL BILL OF MATERIAL

	IUIAL BILL OF MAIEKI	AL			
	ITEM DESCRIPTION	UNIT	SUPER	SUB	TOTAL
	Stone Riprap, Class A3	SQ YD		40	40
	Stone Dumped Riprap, Class A3	SQ YD		398	398
	Filter Fabric	SQ YD		40	40
	Removal Of Existing Structures No. 1	EACH		1	1
	Structure Excavation	CU YD		2,339	2,339
**	Removal And Disposal Of Unsuitable Material For Structures	CU YD		250	250
	Cofferdam (Type 2) (Location - 1)	EACH		1	1
	Concrete Structures	CU YD		54.3	54.3
	Form Liner Textured Surface	SQ FT		2,468	2,468
	Reinforcement Bars	POUND		14,990	14,990
	Reinforcement Bars, Epoxy Coated	POUND		27,360	27,360
	Name Plates	EACH	1		1
	Concrete Structures (Retaining Wall)	CU YD		235.2	235.2
	Granular Backfill For Structures	CU YD		105.6	105.6
	Geocomposite Wall Drain	SQ YD		355	355
	Anti-Graffiti Coating	SQ FT		2,571	2,571
	Membrane Waterproofing System For Buried Structures	SQ YD		340	340
	Staining Concrete Structures	SQ FT		2,468	2,468
	Parapet Railing (Special)	FOOT	200		200
	Three-Sided Precast Concrete Structures 32'X 12'	FOOT	83		83
**	ROCK FIII	CU YD		250	250
	*** Unsuitable soil is anticipated near the north footing to an additi	onal depti	n of appro	oximately	3 feet.

\*\* Unsuitable soil is anticipated near the north footing to an additional depth of approximately 3 feet. Nominal quantities are provided for both "Removal and Disposal of Unsuitable Material for Structures" and "Rock Fill". Removal depth shall be determined by the Engineer after the proposed footing depths are reached, and the contractor will be paid for the actual volume excavated and filled.





### WATERPROOFING

Note:

Geocomposite Wall Drain shall be according to Section 591 of the Standard Specifications, except that concrete nails shall not be used in areas where it overlaps Membrane Waterproofing System for Buried Structures.

BAXTER WOODMAN Consulting Engineers
-------------------------------------

	USER NAME = bbuzzell	DESIGNED -	SMA	REVISED -
		DRAWN -	SMA	REVISED -
s	PLOT SCALE = 0.0833 ' / in.	CHECKED -	BLB	REVISED -
	PLOT DATE = 9/11/2024	DATE -	9/11/2024	REVISED -


STATE OF ILLINOIS
DEPARTMENT OF TRANSPORTATION

GENERAL NOTES, INDEX OF SHEETS & TOTAL BILL OF MATERIAL STRUCTURE NO. 016–7866

SHEET S1-02 OF S1-08 SHEETS

### NOTES:


- . Bars indicated thus 4x2 etc. indicates four lines of bars with two lengths per line.
- Precast slab and wall thickness may vary according to manufacturer's design. Keyway dimensions shown are based on a 1'-0" wall thickness and shall be adjusted as necessary.
- 3. Footing Stations and Offsets are given relative to the centerline of Leicester road. See Roadway plan sheets.
- 4. For Wingwall details, see Sheet S1-04.





78-#6 t bars at 10" cts.

FOOTING PLAN

Three-sided structure footing reinforcement shown. See Sheet S1-04 for additional reinforcement.







# DETAIL B

- A Backfill area between casing and footing with CLSM meeting the requirements of Section 593. Cost included with Concrete Structures.
- Fill cutout in precast structure leg with brick and mortar meeting the requirements of Section 602. Cost included with Three-Sided Precast Concrete Structures.

 $\frac{MIN.~BAR~LAP}{\#6~2'-7''}$ 

LEGEND:
FF Front

FF Front Face BF Back Face

BAXTER WOODMAN Consulting Engineers

 USER NAME
 - mvandervelden
 DESIGNED
 SMA
 REVISED


 DRAWN
 SMA
 REVISED

 PLOT SCALE
 - 0:1 ': ' / in.
 CHECKED
 BLB
 REVISED


 PLOT DATE
 - 7/29/2024
 DATE
 7/29/2024
 REVISED

STATE OF ILLINOIS DEPARTMENT OF TRANSPORTATION FOOTING PLAN
STRUCTURE NO. 016-7866

SHEET S1-03 OF S1-08 SHEETS



7/29/2024 6:00:04 PM



7/29/2024 6:00:05 PM

SOIL AND MATERIAL CONSULTANTS, INC.	File N	No	2514	6	_	Е	BORI	NG L	OG_B	<u>-101</u>
	Clien	t_B	axter	& W	oodma	an, Inc		S	Sheet 1	_ of _
Comments	Proje	ct L	ake C	Cosm	an Cu	lvert R	eplacer	ments	Date <u>4</u> /	9/20
eicester Road Culvert Replacement	Loca	tion _	Elk C	rove	Villag	je, IL		Drille	ed By A	.C
	Equip	omen	t 🛛 CI	ME 4	5B □H	H.A. □	lOther	Logge	ed ByC	:s
Elev., ft. 101.3' Description Depth, ft	t. <b>0</b>	S	Т	R	В	N	Pen.	W	Uw	Qu
Black silt, some clay, trace sand & roots, damp, (topsoil) - Fill	_	1	J					27.1		
Brown clay, some silt, trace sand & gravel,		2	SS	18	4 6 9	15	4.25	15.3	113.7	7.9
damp, hard - Fill 					3					
	5	3	SS	18	3	6	4.5+	18.5	110.3	4.2
Brown clay, some silt, trace sand & gravel, damp, very stiff - Fill	· =	4	SS	18	2 3 3	6	2.75	20.5	105.4	2.
	10	5	SS	18	3 3	6	2.5	19.7	108.9	2.4
Brown/gray/dark brown clay & silt, trace				10	2 3		2.5	10.7	100.0	
sand & gravel, damp to very damp, stiff - Fill		6	SS	14	5	8	1.25	23.6		
-  -		7	SS	18	3 3 5	8	1.5	22.5	99.6	1.0
Brown clay & silt, trace sand & gravel, damp, very stiff		8	SS	18	3 3 3	6	2.0	19.1	111.0	2.0
 -  -		9	SS	18	3 4 5	9	2.25	19.3	113.4	1.9

File No. <u>2514</u>6 SOIL AND MATERIAL CONSULTANTS, INC. Client Baxter & Woodman, Inc. Sheet 2 of 2 Project Lake Cosman Culvert Replacements Date 4/9/20 Comments Drilled By AC Location Elk Grove Village, IL Leicester Road Culvert Replacement Logged By CS Equipment MCME 45B H.A. Other Elev., ft. Depth, ft. 20 S R W Qu Pen. Uw Description small saturated sand seam at 20.5' 2 Gray/brown clay & silt, trace sand & gravel, damp, very stiff 10 | SS | 18 4 7 2.0 11.6 130.0 3.3 Gray clay, some silt, trace sand and gravel, 5 damp, hard 6 25 11 SS 18 9 15 4.25 15.8 122.9 Gray clay, some silt, trace sand and gravel, damp, very stiff 12 SS 18 6 \_11\_ 2.0 | 19.6 | 112.5 | 2.8 Gray medium-coarse sand, some gravel & fine sand, saturated, medium dense 6 9 30 13 SS 18 9 18 12.7 Gray clay, some silt, trace and & gravel, damp, very stiff to stiff 6 9 35 14 | SS | 12 8 21 2.5 18.3 4 7 15 | SS 15 20.3 112.9

End of Boring depth.ft. elev.. ft. Water Level —

- while drilling: 20.5 & 27.5

- after drilling: <u> 15.0</u> hrs. after drilling:

S - sample T - type: J(Jar), SS(split-spoon), ST(shelby tube) R - recovery length, in.

B - Standard Penetration Test(SPT), blows/ 6" interval W - water content, %

N - SPT, blows/foot to drive 2" O.D. split-spoon sampler with 140 lb. hammer falling 30" Uw - dry unit weight of soil, lbs/cu. ft.

BORING LOG B-101

Pen. - pocket penetrometer reading, tons/sq. ft.

Qu - unconfined compressive strength, tons/sq. ft.

F-111b-1

- after drilling:

hrs. after drilling:

BAXTER WOODMAN

USER NAME = mvandervelden	DESIGNED -	SMA	REVISED -
	DRAWN -	SMA	REVISED -
PLOT SCALE = 0:1.0000 : / in.	CHECKED -	BLB	REVISED -
DI OT DATE TODOGRAM	DATE	7/20/2024	DEVICED

<u>15.0</u> Pen. - pocket penetrometer reading, tons/sq. ft.

Qu - unconfined compressive strength, tons/sq. ft.

F-111b-2

7/29/2024 6:00:07 PM

SOIL AND MATERIAL CONSULTANTS, INC.	File N	۸o. <u> </u>	2514	6	_	E	BORI	NG L	OG_B	-102
dip dollars minima consecution, inc.	Clien	t_B	axter	& W	oodma	an, Inc		8	Sheet 1	of _2
Comments	Proje	ct L	ake C	Cosm	an Cu	lvert R	teplacer	nents	Date 4/	9/20
Leicester Road Culvert Replacement	Loca	tion_	Elk C	Grove	· Villag	je, IL		Drille	ed By A	.C
	Equip	omen	t 🛛 C	ME 4:	5B <b>□</b> ⊦	H.A. □	lOther	Logge	ed By C	s
									,	
Elev., ft. 101.0' Description Depth, ft  (a) see below	. 0	S 1	J	R	В	N	Pen.	W 33.3	Uw	Qu
	=				3					
<ul><li>Brown clay &amp; silt, trace sand &amp; gravel,</li><li>damp, very stiff - Fill</li></ul>		٦	SS	18	4	40	4.0	17.4	112.9	2.6
		2	55	10	Ь	10	4.0	17.4	112.9	3.6
_	_				4					
_	5	3	ss	18	4	8	4.0	17.6	111.5	3.7
	_									
Brown clay & silt, trace sand & gravel, damp, stiff - Fill					2					
	_	4	ss	14	3 4	7	1.5	21.0		
<u> </u>										
	_				2					
	10	5	SS	18	3	6	1.25	23.3	101.2	1.2
—————————————————————————————————————	d —									
& gravel, very damp, loose - Fill	_	6	SS	18	3	7		23.5		
<ul> <li>Gray fine-medium sand, some coarse sand &amp; gravel, saturated, loose</li> </ul>	l _	7	33	10	4	'		16.8		
Gray silt, some clay & fine sand, very damp loose	о, —				2					
1005e		8	SS	18	3	6		21.8		
	_15	0	33	10		0		21.0		
<ul> <li>Brown/gray fine sand &amp; silt, some</li> <li>medium-coarse sand, trace gravel, very</li> </ul>					2					
damp, loose	_	9	ss	18	3	6		15.3		
Brown/gray to gray silt, some clay & fine										
sand, damp, loose 		10			3			12.0		
	20	11	SS	18	6	10	3.5	16.2	121.9	4.9
/ater Level — depth,ft. elev., ft. 10.5 10.5 11.0 Per depth,ft. elev., ft. Per depth,ft. elev., ft. 10.5 11.0 Per depth,f	N - SPT n pock	idard F , blows ket per	Penetra s/foot to etrome	tion Te drive : eter rea	st(SPT),	blows/ 6 split-spoc s/sq. ft.	U۱	with 140 lb	R - recovery W - water c . hammer fa weight of so	ontent, Iling 30

SOIL AND MATERIAL CONSULTAN	ino, inoi		File No. <u>25146</u> <b>BORING LOG</b> <u>B-102</u>								
		Clien	t Ba	axter	& W	oodma	an, Inc		S	sheet 2	of _2
Comments		Proje	ct L	ake C	Cosm	an Cu	lvert R	eplacer	nents	Date _4/	9/20
Leicester Road Culvert Replacement		Location Elk Grove Village, IL							Drilled ByAC		
										ed By C	
Elev., ft. Description	Depth, ft	. 20	S	Т	R	В	N	Pen.	W	Uw	Qu
Gray clay, some silt, trace sand & g	gravel,	<u>-</u>	12	SS	18	5 8 9	17	3.75	16.4	115.8	4.8
Gray clay, some silt, trace sand & g damp, very stiff	gravel,	25	13	SS	18	6 9 13	22	4.0	17.2	129.2	3.4
Gray medium coarse sand, some g	gravel nse		14	SS	18	9 12 14	26		10.4		
Gray clay, some silt, trace and & gray damp, very stiff	ravel,	30	_15	SS	18	7 8 10	18	3.25	14.4	122.9	3.2
			10			6 11		1.05	47.0	122.2	F 0
Gray clay, some silt, trace and & g	ravel,	35	16	SS	18	12	23	4.25	17.8	123.2	5.2
(a) Black silt, some clay, trace sand roots, damp, (topsoil) - Fill - 8"  End of Boring	d &	40	17	SS	12	11 15 16	31	3.75	20.2	117.4	4.1

Water Level —

while drilling:

 after drilling: - hrs. after drilling: \_\_\_\_\_

depth,ft. elev., ft. B - Standard Penetration Test(SPT), blows/ 6" interval W - water content, %

N - SPT, blows/foot to drive 2" O.D. split-spoon sample: with 100 Sept. 100

F-111b-1

USER NAME = mvandervelden	DESIGNED	-	SMA	REVISED -
	DRAWN	-	SMA	REVISED -
PLOT SCALE = 0:1.0000 : / in.	CHECKED	-	BLB	REVISED -
PLOT DATE = 7/29/2024	DATE	-	7/29/2024	REVISED -

F-111b-2

7/29/2024 6:00:26 PM

& Woodman, Inc.  Cosman Culvert Reserve Village, IL  ME 45B □H.A. □G	eplacements Drilled	Date 4/15/20
Grove Village, IL ME 45B □H.A. □	Drilled	
ME 45B □H.A. □		a ByAC
ME 45B □H.A. □		,
	Onlei Lodder	d By CS
<sub>R</sub>		л Бу ———
'\   D   N	Pen. W	Uw Qu
7		
18 7 14	4.5+ 15.3	116.8 8.8
5		
5 18 6 11	4.0 18.5	113.8 3.9
10 0 11	4.0 10.5	113.8 3.9
2		
18 3 5	0.75 25.2	101.4 0.5
	0.75 20.2	101.4 0.0
4		
5 18 6 11	4.5+ 20.7	107.7 3.6
		: J(Jar), SS(split-spoon), ST(shelby tube)

9	VA SOUL	AND MATERIAL CONSU	ITANTS INC	File N	۸o. <u> </u>	2514	6	_	Е	BORI	NG L	OG_B	-104
	SUIL /	IND MATERIAL CONSU	LIANTS, ING.	Clien	_			oodma	ın, Inc		S	sheet 1	of 1
Com	ments			Proje	ct L	ake C	Cosm	an Cu	lvert R	eplacer	nents	Date <u>4</u> /	15/20
Leic	ester Road Cul	vert Replacement										ed By A	
				Equip	omen	t 🛛 C	ME 4	5B □⊦	H.A. □	lOther		ed By <u>C</u>	
Ele	v., ft. 101.1'	Description	Depth, ft	. 0	S	Т	R	В	N	Pen.	W	Uw	Qu
	See Core Log		•	<b>T</b> /									
	Brown/gray cla	ay & silt, trace san	nd & gravel,	<u>¥</u>	1	SS	18	4 6 8	14	3.0	15.6	116.3	7.4
	. uamp, very na	nd to very still to s	stiii to Haitu	Ξ	2	00	15	3 5 7	12	3.0	19.0	100.2	2.9
	•			5		SS	15		12	3.0	19.0	109.3	2.9
				_	3	SS	12	3 3	6	1.75 3.75	20.3 18.7	105.1 110.0	1.0 4.3
					4								
	Brown/gray si sand & gravel	lt, some clay, trace , very damp, loose	e e - Fill	10	5	SS	18	3 3	6		24.4		
F		End of Boring		_									
				_									
				15									
				_					•				
				_									
				_									
	•			20									

Water Level — while drilling:

 after drilling: - hrs. after drilling: \_\_\_\_\_ S - sample T - type: J(Jar), SS(split-spoon), ST(shelby tube) R - recovery length, in.

depth,ft. elev., it. B - Standard Penetration Test(SPT), blows/ 6" interval W - water content, %

N - SPT, blows/foot to drive 2" O.D. split-spoon sampler with 140 lb. hammer falling 30"

Qu - unconfined compressive strength, tons/sq. ft.


F-111b-1

BAXTER WOODMAN Consulting Engineers

F-111b-1

	USER NAME = mvandervelden	DESIGNED -	SMA	REVISED -
J		DRAWN -	SMA	REVISED -
s	PLOT SCALE = 0:1.0000 : / in.	CHECKED -	BLB	REVISED -
	PLOT DATE = 7/29/2024	DATE -	7/29/2024	REVISED -

7/29/2024 6:00:45 PM




7/29/2024 6:01:04 PM


#### GENERAL NOTES:

- 1. Work on the Wellington Avenue structure shall not begin until the Leicester Road structure is completed and re-opened to vehicular and pedestrian traffic.
- Removal of the existing bridge railings, sloped concrete headwalls and gablon baskets shall be included with the cost of Removal of Existing Structures.
- 3. The finished three-sided structure shall conform to the geometry shown on the plans, including the arch shape shown and the overall geometry shown, and the arch shape shall be carried through the entire interior of the structure.
- 4. Maximum applied service bearing pressure, Qmax. = 3,000 PSF
- 5. The foundation design is based on the following maximum unfactored reactions applied at the top of the footing: Vmax = 20.9 k/ft, Hmax = 3.2 k/ft. The Contractor shall verify that the selected structure meets these design parameters. If the design parameters are exceeded, a complete foundation design with calculations, details and the required seals shall be submitted for review and approval.
- 6. Reinforcement bars designated (E) shall be epoxy coated.
- 7. All excavation necessary to construct the proposed footing at the depths shown shall be paid for as Cofferdam Excavation and measured for payment in accordance with Article 502.12. All dewatering necessary to construct the proposed footings shall be included in the cost of Cofferdam (Type 2) (Location 2).
- See Special Provision for Three-Sided Precast Concrete Structures for design and construction requirements.
- Cast-in-place footings for three-sided structure and wingwalls will be paid for as Concrete Structures. Cast-in-place wingwalls and headwalls will be paid for as Concrete Structures (Retaining Wall). Precast substitution for footings, wingwalls and headwalls will not be allowed.
- 10. Contractor is responsible for coordinating with the precast supplier to provide any joints or block-outs necessary to accommodate the proposed sanitary sewer. Cost included with Three-Sided Precast Concrete Structures.
- 11. Layout of the slope protection system may be varied to suit ground conditions in the field as directed by the Engineer.
- 12. Anti-Graffiti Coating shall be applied to all exposed concrete surfaces above the proposed finished grade, excluding the interior of the precast arch structure.

#### INDEX OF SHEETS

- S2-01 General PlanS2-02 General Notes, Index of Sheets & Total Bill of Material
- S2-03 Footing Plan S2-04 Wingwall Details
- 52-04 Williams
  S2-05 Architectural Details
- S2-06 Soil Boring Logs (Sheet 1 of 3) S2-07 Soil Boring Logs (Sheet 2 of 3)
- S2-07 Soil Boring Logs (Sheet 2 of 3) S2-08 Soil Boring Logs (Sheet 3 of 3)






# EXCAVATION, BACKFILL & DRAINAGE

\*\* Connect outlet fitting from base of Geocomposite Wall Drain into nearest weephole in precast arch leg, typ. 4 wingwalls. Cost included with Geocomposite Wall Drain.

#### 93'-0" Out-To-Out Headwalls & 3-Sided Precast Structure 1'-7" C&G C&G 11'-8" 5'-0" 10'-0" 17'-0" 17'-0" 10'-0" 11'-8" Paver Area Sdwk. WB Travel Lane EB Travel Lane Sdwk Paver Area Parapet Railing (Special) 1.5% max 1.5% max 2.0% 2.0% EWSE = 698.50DHW Fley 698 50 Form Liner Textured Surface, typ. Three-Sided -D/S Streambed Precast Concrete Elev. 688.89 Arch Structure U/S Streambed Elev. 685.09 — T/ Footing 2'-3" 10'-2" Elev. 689.01 Elev. 686.43 Exist. 10" Sanitary Sewer to be Prop. Water Main to be located into replaced in 18" casing (Precast casing below proposed footings. units to account for gap in (See Roadway Plans) footings) (See Roadway Plans) LONGITUDINAL SECTION Wall thickness and shape may (Looking East)

### TOTAL BILL OF MATERIAL

•				
ITEM DESCRIPTION	UNIT	SUPER	SUB	TOTAL QUANTITY
Stone Riprap, Class A3	SQ YD		39	39
Stone Dumped Riprap, Class A3	SQ YD		433	433
Filter Fabric	SQ YD		39	39
Removal Of Existing Structures No. 2	EACH		1	1
Structure Excavation	CU YD		2,572	2,572
Cofferdam (Type 2) (Location - 2)	EACH		1	1
Concrete Structures	CU YD		72.4	72.4
Form Liner Textured Surface	SQ FT		2,468	2,468
Reinforcement Bars	POUND		17,530	17,530
Reinforcement Bars, Epoxy Coated	POUND		27,190	27,190
Name Plates	EACH	1		1
Concrete Structures (Retaining Wall)	CU YD		234.5	234.5
Granular Backfill For Structures	CU YD		95.1	95.1
Geocomposite Wall Drain	SQ YD		334	334
Anti-Graffiti Coating	SQ FT		2573	2,573
Membrane Waterproofing System For Buried Structures	SQ YD		381	381
Staining Concrete Structures	SQ FT		2,468	2,468
Parapet Railing (Special)	FOOT	200		200
Three-Sided Precast Concrete Structures 32'X 12'	FOOT	-	93	93



#### WATERPROOFING

Note:

Geocomposite Wall Drain shall be according to Section 591 of the Standard Specifications, except that concrete nails shall not be used in areas where it overlaps Membrane Waterproofing System for Buried Structures.

COLINTY

COOK

59

CONTRACT NO. 61K21



	USER NAME = bbuzzell	DESIGNED -	EBK	REVISED -
		DRAWN -	EBK	REVISED -
s	PLOT SCALE = 0:1 ':" / in.	CHECKED -	BLB	REVISED -
	PLOT DATE = 9/11/2024	DATE -	9/11/2024	REVISED -

STATE OF ILLINOIS
DEPARTMENT OF TRANSPORTATION

vary as per manufacture's design.


GENERAL NOTES, INDEX OF SHEETS & TOTAL BILL OF MATERIAL
STRUCTURE NO. 016–7865

SHEET S2-02 OF S2-08 SHEETS

MUN ST
2080 19-00070-00-BR

## NOTES:

- Bars indicated thus 4x2 etc. indicates four lines of bars with two lengths per line.
- 2. Precast slab and wall thickness may vary according to manufacturer's design. Keyway dimensions shown are based on a 1'-0" wall thickness and shall be adjusted as necessary.
- 3. Footing Stations and Offsets are given relative to the centerline of Wellington avenue. See Roadway plan sheets.
- 4. For Wingwall details, see Sheet S2-04.



← C Structure


Inside face of Three Sided

Precast Concrete Structure

See Detail A

W10 or W11

SECTION A-A



MIN. BAR LAP #6 2'-7"

LEGEND:

FF Front Face
BF Back Face

# B Footing Casing Pipe

# DETAIL B

- A Backfill area between casing and footing with CLSM meeting the requirements of Section 593. Cost included with Concrete Structures.
- B Fill cutout in precast structure leg with brick and mortar meeting the requirements of Section 602. Cost included with Three-Sided Precast Concrete Structures.

BAXTER WOODMAN Consulting Engineers


USER NAME = mvandervelden	DESIGNED	-	EBK	REVISED	•
	DRAWN	-	EBK	REVISED	-
PLOT SCALE = 0:1 . / in.	CHECKED	-	BLB	REVISED	•
PLOT DATE = 7/29/2024	DATE	-	7/29/2024	REVISED	

STATE OF ILLINOIS
DEPARTMENT OF TRANSPORTATION


See Sheet S2-04 for additional reinforcement)

FOOTING PLAN
STRUCTURE NO. 016–7865

SHEET S2-03 OF S2-08 SHEETS



7/29/2024 6:01:09 PM



7/29/2024 6:01:10 PM

SOIL AND MATERIAL CONSULTANTS, INC.	File N	lo	2514	6	_	E	BORI	NG L	OG_B	-201
	Client	tB	axter	& W	oodma	an, Inc		8	Sheet 1	of _
omments	Proje	ct L	ake C	Cosm	an Cu	lvert R	Replacer	nents	Date 4/	9/20
Wellington Avenue Culvert Replacement	Locat	ion_	Elk C	3rove	· Villag	je, IL		Drille	ed BvA	C
									ed By C	s
	Equip	лпеп	LEIC	IVIE 4	3B <b>ப</b> 1	1.A. L	Joulei	Logge	зи Бу ——	
Elev., ft. 100.8' Description Depth, ft.	. 0	S	J	R	В	N	Pen.	W	Uw	Qu
- (a) see below		1	]					21.1		
Brown clay, some silt, trace sand & gravel, damp, hard to stiff to very stiff - Fill	$\exists$	2	ss	18	6 6	12	3.5	19.0	111.6	4.1
				10		12	0.0	10.0	111.0	7.1
- —					3					
- 	5	3	ss	18	3	6	2.25	20.5	110.1	1.8
-	$\dashv$									
<del></del> -	$\exists$				2					
<del></del> -	$\exists$	4	ss	18	5	8	3.25	21.4	104.9	2.9
<ul> <li>Gray clay, some silt, trace sand &amp; gravel,</li> <li>damp, medium stiff - Fill</li> </ul>	$\dashv$				3					
——————————————————————————————————————	_10	5	SS	18	3	6	1.25	24.7	96.8	0.7
Brown/gray silt, some fine sand, trace clay & medium-coarse sand, damp, loose					2					
& medium-coarse sand, damp, loose 	$oldsymbol{\overline{V}}$	_			<u>3</u>					
_		6	SS	18	5	9		13.1		
- Gray silt, some sand & clay, trace gravel, damp, medium dense	$\exists$				4					
– damp, medium dense –	15	7	SS	18	5	10		8.9		
<del>_</del>				10		10		0.9		
Gray clay, some silt, trace sand & gravel, damp, very stiff to stiff	$\exists$				3					
— damp, very sun to sun	$\dashv$	8	ss	18	<u>3</u> 5	8	2.5	17.7	115.0	2.8
<del>-</del>	$\exists$									
- —	크				3					
_	20	9	ss	18	4 5	9	2.25	25.7	103.9	1.6

File No. <u>25146</u> BORING LOG\_B-201 SOIL AND MATERIAL CONSULTANTS, INC. Client Baxter & Woodman, Inc. Sheet 2 of 2 Project Lake Cosman Culvert Replacements Date <u>4/9/</u>20 Location Elk Grove Village, IL Drilled By AC Wellington Avenue Culvert Replacement Logged By CS Equipment MCME 45B H.A. Other Elev., ft. Depth, ft. 20 S R W Qu Pen. Uw Description Gray clay, some silt, trace sand & gravel, damp, véry stiff 4 8 10 SS 18 13 2.5 16.2 106.2 3.2 Gray medium-coarse sand, some gravel & fine sand, saturated J 11 15.2 Gray clay, some silt, trace sand and gravel, damp, hárd 25 20 4.5+ 12 SS 18 12 17.6 123.0 7.1 9 11 13 SS 18 14 25 | 4.5+ 19.1 107.7 5.5 Gray clay, some silt, trace sand and gravel, damp, stiff to very stiff 6 9 30 11 14 0 20 18.5 4 35 15 SS 15 16 2.0 9 19.5 | 116.6 | 1.8 (a) Black silt, some clay, trace sand & 8 gravel & roots, damp, (topsoil) - Fill -10" 12 20 19.5 112.8

Water Level depth,ft. elev., ft. - while drilling:

- after drilling:

22.5

End of Boring

hrs. after drilling:

S - sample T - type: J(Jar), SS(split-spoon), ST(shelby tube) R - recovery length, in.

W - water content, %

N - SPT, blows/foot to drive 2" O.D. split-spoon sampler with 140 lb. hammer falling 30"

Pen. - pocket penetrometer reading, tons/sq. ft. Uw - dry unit weight of soil, lbs/cu. ft.

Qu - unconfined compressive strength, tons/sq. ft.

B - Standard Penetration Test(SPT), blows/ 6" interval

F-111b-2

BAXTER

F-111b-1

hrs. after drilling:

USER NAME = mvandervelden	DESIGNED	-	EBK	REVISED	-
	DRAWN	-	EBK	REVISED	-
PLOT SCALE = 0:1.0000 : / in.	CHECKED	-	BLB	REVISED	-
PLOT DATE = 7/29/2024	DATE	-	7/29/2024	REVISED	-

Qu - unconfined compressive strength, tons/sq. ft.

7/29/2024 6:01:11 PM

SOIL AND MATERIAL CONSULTANTS, INC.	File I	No	2514	16	_	E	BORI	NG L	OG_E	3-202	SOIL AND MATERIAL CONSULTANTS, INC. File No. 25146 BORING LOG B-20
3.5	Clier	nt _B	axter	· & W	oodma	an, Inc	· <u> </u>	{	Sheet 1	of 2	Client Baxter & Woodman, Inc. Sheet 2 of
Comments	Proje	ect L	ake (	Cosm	an Cu	Ivert F	Replacer	ments	Date 4	/15/20	Comments Project Lake Cosman Culvert Replacements Date 4/15
Wellington Avenue Culvert Replacement	Loca	ition_	Elk (	Grove	e Villag	je, IL		Drille	ed By	\C	Wellington Avenue Culvert Replacement Location Elk Grove Village, IL Drilled By AC
	Equi	pmen	t 🛛 C	ME 4	5B □I	H.A. □	]Other	Logg	ed By <u>(</u>	cs	Equipment <b>I</b> CME 45B H.A. Dother Logged By CS
Elev., ft. 101.0' Description Depth, f	t. <b>0</b>	S	Т	R	В	N	Pen.	W	Uw	Qu	Elev., ft. Description Depth, ft. 20 S T R B N Pen. W Uw C
(a) see below	_	1	J					38.6			Gray clay, some silt, trace sand & gravel, damp, very stiff
_		1			3						<u> </u>
	_	2	ss	18	3	6	4.25	21.6	105.3	3.8	Gray medium-coarse sand, some gravel & 10 SS 15 11 19 20.5
Brown/gray clay, some silt, trace sand & gravel, damp very stiff - Fill		-									Intersalid, Saturated, medium dense
		]			4						Gray clay, some silt, trace sand and gravel,
	5	3	ss	18	4	8	4.25	18.9	109.1	3.7	damp, hard 25 11 SS 18 16 28 4.5 18.8 117.4
_	_	-									
		]			2	1					
	_	4_	ss	18	2	4	1.25	21.3	106.8	1.2	
		-									Gray clay, some silt, trace sand and gravel,
Brown clay, some silt, trace sand & gravel,	, _	]			3						damp, very stiff
very damp, stiff to very stiff to medium stiff to soft - Fill	10	5	ss	18		5	2.25	20.3	109.1	3.6	30 13 J 0 19 19.1
	_	$\cdot$									
		1			1 2	1					
	_	6	ss	15		4	1.25	27.4	96.6	1.0	
		$\cdot$									
<u></u>		1			2	1					
	15	7	ss	12	2	4	1.0	21.5	104.7	0.7	<u>35</u> 14 SS 4 12 22 3.0 19.1 110.4 3
<u></u>	v –	-									
	<del>-</del> —	1			1 2	1					
		8	ss	12		5	0.5	25.6	103.3	0.4	
Gray clay, some silt, trace sand & gravel, damp, very stiff		-									
damp, very stiff		-			<u>4</u> 5	1					(a) Black silt, some clay, trace sand &
	20	9	ss	18	6	11	2.25	19.0	111.3	2.4	40 15 SS 5 12 22 3.0 21.4 106.9 3
Water Level — depth,ft. elev., ft.  - while drilling: 21.5  - after drilling: 16.0  - hrs. after drilling: — Pe	B - Star N - SPT en pocl	ndard P T, blows ket pen	Penetra s/foot to netrome	ation Te o drive eter rea	st(SPT),	blows/ 6 split-spoo ns/sq. ft.	U	with 140 lb	R - recover W - water on hammer fa weight of so	content, % alling 30"	Water Level — depth,ft. elev., ft. while drilling: 21.5 after drilling: 16.0 hrs. after drilling: 21.5 hrs. after drilling: 21.5 after drilling: 21.5 depth,ft. elev., ft. after drilling: 21.5 depth,ft. after drilling: 21.5 depth,ft. elev., ft. after drilling: 21.5 depth,ft. elev., ft. after drilling: 21.5 depth,ft. after drilling: 21.5 depth,ft. elev., ft. after drilling: 21.5 depth,ft. elev., ft. after drilling: 21.5 depth,ft. after drilling: 21.5
F-111b-1											F-111b-2

F-111b-2

BAXTER WOODMAN
Consulting Engineers

USER NAME = mvandervelden	DESIGNED	-	EBK	REVISED	-
	DRAWN	-	EBK	REVISED	-
PLOT SCALE = 0:1.0000 : / in.	CHECKED	-	BLB	REVISED	•
PLOT DATE = 7/29/2024	DATE	-	7/29/2024	REVISED	-

STATE OF ILLINOIS **DEPARTMENT OF TRANSPORTATION**  SOIL BORING LOG (SHEET 2 OF 3) STRUCTURE NO. 016-7865 SHEET S2-07 OF S2-08 SHEETS

SECTION 19-00070-00-BR COOK 59 41 CONTRACT NO. 61K21

7/29/2024 6:01:32 PM

omments	Proje	ct Li	ake C	Cosm	an Cu	lvert R	eplacer	nents	Date4/	15/20
	-								ed By A	
							lOther		ed By C	
		, incin		IVIL		1.71.		Logge		
Elev., ft. 100.5' Description Depth, ft.	0	S	Т	R	В	N	Pen.	W	Uw	Qu
_ See Core Log 					4					
Brown/gray clay & silt, trace sand & gravel, damp, hard to very stiff - Fill	=	1	SS	18	5	9	4.25	19.3	107.7	4.1
					4					
<u>-</u> -	5	2	SS	18	5 5	10	3.75	19.6	109.3	5.3
		•	00	40	2	_		00.0	404.0	0.0
Gray clay, some silt, trace sand & gravel, damp, very stiff - Fill		3 4	SS	18	2	7	2.5 2.25	23.6 17.2	104.3	3.1
Brown/gray clay, some silt, trace sand & gravel, damp, very stiff - Fill	10	5	SS	15	3	7	2.25	21.1	108.4	2.3
End of Boring										
-  -	$\exists$									
<del></del> -	=									
	15									
<u>-</u>	=									
	$\exists$									
_	20									

BAXTER WOODMAN Consulting Engineers

 USER NAME
 - mvandervelden
 DESIGNED
 - BBK
 REVISED

 DRAWN
 - BBK
 REVISED

 PLOT SCALE
 - 01.0000 · / in.
 CHECKED
 - BLB
 REVISED

 PLOT DATE
 - 7/29/2024
 REVISED


F-111b-1


STATE OF ILLINOIS DEPARTMENT OF TRANSPORTATION SOIL BORING LOG (SHEET 3 OF 3)
STRUCTURE NO. 016–7865


SHEET S2-08 OF S2-08 SHEETS


7/29/2024 6:01:53 PM

ATE OF ILLINOIS - PROFESSIONAL DESIGN FIRM ...\Plotdrv\pdf-ENSE NO - 184-001121 - EXPRES 4/30/2024 ...\181136-Pha andervelden 7/29/2024 6:03-45 PM P-\ELKGR\18113












VILLAGE OF ELK GROVE VILLAGE

CASING DETAIL








	USER NAME ■ mvandervelden	DESIGNED - MLH	REVISED -
RAYTER WOODMAN		DRAWN - KAR	REVISED -
BAXTER WOODMAN Consulting Engineers	PLOT SCALE ■ 10,0000 * / in,	CHECKED - JCC	REVISED -
	PLOT DATE ■ 7/29/2024	DATE - 7/29/2024	FILE - 181136-SHT-WatSanDetails,dg

STATE OF ILLINOIS DEPARTMENT OF TRANSPORTATION

WATER MAIN AND CANITARY OF MED DETAIL O	MUN RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
WATER MAIN AND SANITARY SEWER DETAILS	2100/2080	19-00070-00-BR	COOK	59	43
			CONTRAC	T NO. 6	1K21
SCALE: AS SHOWN   SHEET 1 OF 1 SHEETS   STA, N/A TO STA, N/A		ILLINOIS FED, A	ID PROJECT		



## NOTES:

- 1. SIDE ROAD WITH A SPEED LIMIT OF 40 MPH (60 km/h) OR LESS AS SHOWN ON THE DRAWING AND AS DIRECTED BY THE ENGINEER:
- a) ONE "ROAD CONSTRUCTION AHEAD" SIGN 36 x 36 (900x900) WITH A FLASHER MOUNTED ON IT APPROXIMATELY 200' (60 m) IN ADVANCE OF THE MAIN ROUTE.
- b) THE CLOSED PORTION OF THE MAIN ROUTE SHALL BE PROTECTED BY BLOCKING WITH TYPE I, TYPE II OR TYPE III BARRICADES, 1/3 OF THE CROSS SECTION OF THE CLOSED PORTION.
- SIDE ROAD WITH A SPEED LIMIT GREATER THAN 40 MPH (60 km/h) AS SHOWN ON THE DRAWING AND AS DIRECTED BY THE ENGINEER:
- a) ONE "ROAD CONSTRUCTION AHEAD" SIGN 48 x 48 (1.2 m x 1.2 m) WITH A FLASHER MOUNTED ON IT APPROXIMATELY 500' (150 m) IN ADVANCE OF THE MAIN ROUTE.
- THE CLOSED PORTION OF THE MAIN ROUTE SHALL BE PROTECTED BY
  b) BLOCKING WITH TYPE III BARRICADES, 1/2 OF THE CROSS SECTION
  OF THE CLOSED PORTION.
- 3. CONES MAY BE SUBSTITUTED FOR BARRICADES OR DRUMS AT HALF THE SPACING DURING DAY OPERATIONS. CONES SHALL BE A MINIMUM OF 28 (710)
- WHEN THE SIDE ROAD LIES BETWEEN THE BEGINNING OF THE MAINLINE
  4. SIGNING AND THE WORK ZONE, A SINGLE HEADED ARROW (M6-1) SHALL
  BE USED IN LIEU OF THE DOUBLE HEADED ARROW (M6-4).

SCALE: NONE

- 5. WHEN WORK IS BEING PERFORMED ON A SIDE ROAD OR DRIVEWAY, FOLLOW THE APPLICABLE STANDARD(S). THE DIRECTIONAL ARROW (M6-1 OR M6-4) SHALL BE COVERED OR REMOVED WHEN NO LONGER CONSISTENT WITH THE TRAFFIC CONTROL SET-UP.
- 6. ADVANCE WARNING SIGNS ARE TO BE OMITTED ON DRIVEWAYS UNLESS OTHERWISE SPECIFIED IN THE PLANS OR BY THE ENGINEER
- 7. THE TRAFFIC CONTROL AND PROTECTION FOR SIDE ROADS, INTERSECTIONS, AND DRIVEWAYS SHALL BE INCLUDED IN THE COST OF SPECIFIED TRAFFIC CONTROL STANDARDS OR ITEMS.

All dimensions are in inches (millimeters) unless otherwise shown.




USER NAME = footemj	DESIGNED - L.H.A.	REVISED - A. HOUSEH 10-15-96
	DRAWN -	REVISED - T. RAMMACHER 01-06-0
PLOT SCALE = 50.0000 ' / h.	CHECKED -	REVISED - A. SCHUETZE 07-01-13
PLOT DATE = 3/4/2019	DATE - 06-89	REVISED _ A. SCHUETZE 09-15-16

STATE OF ILLINOIS
DEPARTMENT OF TRANSPORTATION

	TR	AFF	IC C	ONTI	<b>ROI</b>	L AND	PR	OTEC	TION	FOR	
SI	DE	RO/	ADS,	INTE	RS	ECTION	IS, A	AND	DRIV	EWAYS	
	611			0.5		CHEET	-				CTA

F.A. RTE.	SECTION		COUNTY	TOTAL SHEETS	SHEE NO.
2100/2080	19-00070-00-BR		соок	59	44
	TC-10		CONTRACT	NO. 6	1K21
	ILLINOIS	FED. A	ID PROJECT		



TYPICAL TURN LANE MARKING

SPEED LIMIT **COMBINATION** LEFT AND U-TURN 5'-4" (1620) 

LANE REDUCTION TRANSITION

\* LANE REDUCTION ARROWS REQUIRED AT SPEEDS OF 45 MPH OR GREATER OR WHEN SPECIFIED IN PLANS.

TYPE OF MARKING	WIDTH OF LINE	PATTERN	COLOR	SPACING / REMARKS
CENTERLINE ON 2 LANE PAVEMENT	4 (100)	SKIP-DASH	YELLOW	10' (3 m) LINE WITH 30' (9 m) SPACE
CENTERLINE ON MULTI-LANE UNDIVIDED PAVEMENT	2 @ 4 (100)	SOLID	YELLOW	11 (280) C-C
NO PASSING ZONE LINES: FOR ONE DIRECTION FOR BOTH DIRECTIONS	4 (100) 2 @ 4 (100)	SOLID SOLID	YELLOW YELLOW	5½ (140) C-C FROM SKIP-DASH CENTERLINE 11 (280) C-C OMIT SKIP-DASH CENTERLINE BETWEEN
LANE LINES	4 (100) 5 (125) ON FREEWAYS	SKIP-DASH SKIP-DASH	WHITE WHITE	10' (3 m) LINE WITH 30' (9 m) SPACE
DOTTED LINES (EXTENSIONS OF CENTER, LANE OR TURN LANE MARKINGS)	SAME AS LINE BEING EXTENDED	SKIP-DASH	SAME AS LINE BEING EXTENDED	2' (600) LINE WITH 6' (1.8 m) SPACE
EDGE LINES	4 (100)	SOLID	YELLOW-LEFT WHITE-RIGHT	OUTLINE MEDIANS IN YELLOW
TURN LANE MARKINGS	6 (150) LINE; FULL SIZE LETTERS & SYMBOLS (8' (2.4m))	SOLID	WHITE	SEE TYPICAL TURN LANE MARKING DETAIL
TWO WAY LEFT TURN MARKING	2 @ 4 (100) EACH DIRECTION 8' (2.4m) LEFT ARROW	SKIP-DASH AND SOLID IN PAIRS	YELLOW	10' (3 m) LINE WITH 30' (9 m) SPACE FOR SKIP-DASH; 5½ (140) C-C BETWEEN SOLID LINE AND SKIP-DASH LINE SEE TYPICAL TWO-WAY LEFT TURN MARKING DETAIL
CROSSWALK LINES (PEDESTRIAN) A. DIAGONALS (BIKE & EQUESTRIAN) B. LONGITUDINAL BARS (SCHOOL)	2 @ 6 (150) 12 (300) @ 45° 12 (300) @ 90°	SOLID SOLID SOLID	WHITE WHITE WHITE	NOT LESS THAN 6' (1.8 m) APART 2' (600) APART 2' (600) APART 5' (200) APART SEE TYPICAL CROSSWALK MARKING DETAILS.
STOP LINES	24 (600)	SOLID	WHITE	PLACE 4' (1.2 m) IN ADVANCE OF AND PARALLEL TO CROSSWALK, IF PRESENT. OTHERWISE, PLACE AT DESIRED STOPPING POINT. PARALLEL TO CROSSROAD CENTERLINE, WHERE POSSIBLE
PAINTED MEDIANS	2 @ 4 (100) WITH 12 (300) DIAGONALS @ 45° NO DIAGONALS USED FOR 4' (1.2 m) WIDE MEDIANS	SOLID	YELLOW: TWO WAY TRAFFIC WHITE: ONE WAY TRAFFIC	11 (280) C-C FOR THE DOUBLE LINE SEE TYPICAL PAINTED MEDIAN MARKING.
GORE MARKING AND CHANNELIZING LINES	8 (200) WITH 12 (300) DIAGONALS @ 45°	SOLID	WHITE	DIAGONALS: 15' (4.5 m) C-C (LESS THAN 30MPH (50 km/h)) 20' (6 m) C-C 30MPH (50 km/h) TO 45MPH (70 km/h)) 30' (9 m) C-C (OVER 45MPH (70 km/h))
RAILROAD CROSSING	24 (600) TRANSVERSE LINES; "RR" IS 6' (1.8 m) LETTERS; 16 (400) LINE FOR "X"	SOLID	WHITE	SEE STATE STANDARD 780001 AREA OF: "R"=3.6 SQ. FT. (0.33 m PEACH "X"=54.0 SQ. FT. (5.0 m P
SHOULDER DIAGONALS (REQUIRED FOR SHOULDERS > 8')	12 (300) @ 45°	SOLID	WHITE - RIGHT YELLOW - LEFT	50' (15 m) C-C (LESS THAN 30MPH (50 km/h)) 75' (25 m) C-C (30 MPH (50 km/h) TO 45MPH (70 km/h)) 150' (45 m) C-C (OVER 45MPH (70 km/h))
U TURN ARROW	SEE DETAIL	SOLID	WHITE	16.3 SF
2 ARROW COMBINATION LEFT AND U TURN	SEE DETAIL	SOLID	WHITE	30.4 SF

FOR FURTHER DETAILS ON PAVEMENT MARKING REFER TO STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION AND STATE STANDARD 780001.

SCALE: NONE

8 (200) WHITE -

ISLAND AT PAVEMENT EDGE

TYPICAL ISLAND MARKING

RAISED

All dimensions are in inches (millimeters unless otherwise shown.

BAXTER WOODMAN


USER NAME = footemj	DESIGNED - EVERS	REVISED - C. JUCIUS 09-09-09
	DRAWN -	REVISED - C. JUCIUS 07-01-13
PLOT SCALE = 50.0000 ' / h.	CHECKED -	REVISED - C. JUCIUS 12-21-15
PLOT DATE = 3/4/2019	DATE - 03-19-90	REVISED - C. JUCIUS 04-12-16


TYPICAL CROSSWALK MARKING

 $m{\star}$  MARKINGS SHALL BE INSTALLED PARALLEL TO THE CENTERLINE OF THE ROAD WHICH IT CROSSES

STATE OF ILLINOIS **DEPARTMENT OF TRANSPORTATION** 

SECTION DISTRICT ONE соок TYPICAL PAVEMENT MARKINGS CONTRACT NO. 61K21 TC-13 OF 2 SHEETS STA. SHEET 1





# NOTES:

- 1. USE BLACK LETTERING ON ORANGE BACKGROUND.
- 2. ERECT SIGNS IN ADVANCE OF THE LOCATION FOR THE "ROAD CONSTRUCTION AHEAD" SIGN AT LOCATIONS AS DIRECTED BY THE ENGINEER.
- 3. ERECT SIGN 1 WITH INSTALLED PANEL 2 ONE WEEK PRIOR TO THE START OF CONSTRUCTION.
- 4. REMOVE PANEL 2 SOON AFTER THE START OF CONSTRUCTION.
- 5. SEE SPECIAL PROVISION FOR "TEMPORARY INFORMATION SIGNING" FOR ADDITIONAL INFORMATION.
- 6. ONE SIGN ASSEMBLY EQUALS 25.70 SQ. FT. (2.3 SQ. M.)

SCALE: NONE

7. SHALL BE PAID FOR AS TEMPORARY INFORMATION SIGNING.


ALL DIMENSIONS ARE IN INCHES (MILLIMETERS) UNLESS OTHERWISE SHOWN.

BAXTER WOODMAN Consulting Engineers
-------------------------------------

USER NAME = footemj	DESIGNED -	REVISED	- R. MIRS 09-15-97
	DRAWN -	REVISED	- R. MIRS 12-11-97
PLOT SCALE = 50.0000 ' / in.	CHECKED -	REVISED	-T. RAMMACHER 02-02-9
PLOT DATE = 3/4/2019	DATE -	REVISED	<ul> <li>C. JUCIUS 01-31-07</li> </ul>

STATE 0	F ILLINOIS
DEPARTMENT OF	TRANSPORTATION

ARTERIAL RO					ERIAL RO	AD	
			INF	OR	MATION	SIGN	
	SHEET	1	OF	1	SHEETS	STA.	TO STA.



...\Plotdrv\pdf-BW\_Default.pltcfg ...\181136-Phase 2 Pen.tbl P\ELKGR\181136-Lake Cosman

...\Plotdrv\pdf-BW\_Default.pltcfg ...\181136-Phase 2 Pen.tbl P:\ELKGR\181136-Lake Cosman

...\Plotdrv\pdf-BW\_Default.pltcfg ...\181136-Phase 2 Pen.tbl P:\ELKGR\181136-Lake Cosman

...\Plotdrv\pdf-BW\_Default.pltcfg ...\181136-Phase 2 Pen.tbl P:\ELKGR\181136-Lake Cosman