PRE-STAGE 1

MAINTENANCE OF TRAFFIC GENERAL NOTES

1. TRAFFIC CONTROL DEPICTED IN THESE PLANS AND THE APPLICABLE I.D.O0.T. DETAILS 19. THE COST OF SUPPLYING, ERECTING, AND MAINTAINING BARRICADES, DRUMS, WARNING LIGHTS, AND
T oL AT L 3L A B DI 10 B D e T R b AND STANDARDS ARE THE MINIMUM_REQUIREMENTS. OTHER WORK OR SIGNING MAY SIGNS SHALL BE INCLUDED IN THE COST OF “TRAFFIC CONTROL AND PROTECTION, (SPECIAL)",
UNDER 1DOT STA.NDARD 701701-07 : BE REQUIRED BY THE ENGINEER. TRAFFIC CONTROL AND PROTECTION SHALL BE QUANTITIES FOR PAVEMENT MARKING REMOVAL, SHORT-TERM PAVEMENT MARKINGS, TEMPORARY
) PERFORMED IN ACCORDANCE WITH THE STANDARD SPECIFICATIONS, DIVISION 700; PAVEMENT MARKINGS, AND WORK ZONE PAVEMENT MARKING REMOVAL ARE NOT INCLUDED IN THE
APPLICABLE GUIDELINES IN THE ILLINOIS MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES ITEM “TRAFFIC CONTROL AND PROTECTION, (SPECIAL) AND SHALL BE MEASURED SEPARATELY FOR
STAGE 1 FOR STREETS AND HIGHWAYS; AND APPLICABLE HIGHWAY STANDARDS FOR TRAFFIC CONTROL, PAYMENT.
2 ALE L UNLESS HEREIN REVISED.
20. A QUANTITY FOR "CHANGEABLE MESSAGE SIGN’* HAS BEEN INCLUDED FOR USE WHEN DIRECTED BY
. PRIOR TO THE START OF STAGE 1, THE CONTRACTOR IS RESPONSIBLE FOR THE REMOVAL 2. THE EXACT NUMBER, LOCATION AND SPACING OF ALL SIGNS AND TRAFFIC CONTROL THE ENGINEER.
OF CONFLICTING PAVEMENT MARKINGS IN PREPARATION FOR STAGE 1 TRAFFIC CONTROL. DEVICES SHALL FIT FIELD CONDITIONS AS DIRECTED BY THE ENGINEER.
PLACE ALL TRAFFIC CONTROL PER THE STAGE 1 MAINTENANCE OF TRAFFIC DRAWINGS. 21. ACCESS TO PROPERTIES SHALL BE MAINTAINED AT ALL TIMES BY STAGE. THE CONTRACTOR SHALL
ADJUST SIGNALS FOR NEW TRAFFIC PATTERN. REMOVE ALL PAVEMENT, CURB AND GUTTER, 3. ALL CONSTRUCTION SIGNS SHALL HAVE FLUORESCENT ORANGE BACKGROUNDS. ERECT DRIVEWAY ENTRANCE AS PROVIDED IN THE MOT PLANS TO PROVIDE GUIDANCE SIGNS. WHEN
AND UTILITIES WITHIN THE WORK ZONE AS SHOWN ON THE REMOVAL PLANS. THE A DRIVEWAY MUST BE CLOSED TEMPORARILY FOR CONSTRUCTION OF THE DRIVEWAY APRON,
CONTRACTOR SHALL INSTALL PROPOSED CURB & GUTTER, SIDEWALK, ALL UTILITY 4, ALL SIGNS THAT ARE TO BE IN PLACE MORE THAN 4 DAYS SHALL BE MOUNTED ON METAL PROPERTIES WITH MULTIPLE ENTRANCES SHALL HAVE ONLY ONE ENTRANCE CLOSED AT A TIME.
IMPROVEMENTS, SUBBASE, BASECOURSE, LEVELING BINDER, BINDER COURSE, AND ALL POSTS WHEN POSSIBLE, 7 FEET FROM THE TOP OF PAVEMENT TO THE BOTTOM OF THE SIGCN, THE COST OF THESE SIGNS ARE INCLUDED IN “TEMPORARY INFORMATION SIGNING'.
OTHER APPURTENANCES PERTAINING TO THE ROADWAY WIDENING. ALL HOT-MIX ASPHALT AND DRIVEN A MINIMUM OF 3 FEET INTO THE GROUND. A J.U.L.I.E. LOCATE SHALL BE
SHALL BE INSTALLED TO THE BINDER ONLY. THE FINAL SURFACE IS TO BE INSTALLED PERFORMED PRIOR TO THE INSTALLATION OF THE POSTS. 22. ALL STAGING SWITCH-OVERS SHALL OCCUR AT OFF PEAK HOURS.
DURING THE FINAL STAGE. IF THERE IS ANY NEED TO SHUT DOWN A LANE TO FACILITATE
CONSTRUCTION, THE CONTRACTOR CAN ONLY PERFORM THIS WORK DURING DAILY LANE 5. BARRICADES WILL BE REQUIRED ADJACENT TO PAVEMENT EDGES WHERE WIDENING, 23. ALL PERSONNEL WORKING OUTSIDE A VEHICLE WITHIN THE PUBLIC RIGHT-OF-WAY MUST BE WEARING
CLOSURE PER IDOT STANDARD 701601-07 AND 701701-07. CURB AND GUTTER OR OVERLAYING WORK IS BEING DONE, AS SPECIFIED IN SECTION 701 A GARMENT THAT MEETS ANSI CLASS 2 REQUIREMENTS, OR CLASS 3 REQUIREMENTS FOR NIGHT
OF THE STANDARD SPECIFICATIONS, EXCEPT THAT THE BARRICADES SHALL BE TYPE II OPERATIONS.
. STORM SEWER LINES P-48 AND P-49, STRUCTURES ST-49q, ST-49b, AND ST-50, AND IT’'S OR DRUMS, NON-METALLIC WITH MONO-DIRECTIONAL STEADY-BURN LIGHTS.
PAVEMENT PATCHING SHALL BE INSTALLED UNDER DAILY LANE CLOSURE PER IDOT STANDARD SPACING SHALL BE AS SHOWN ON THE CONSTRUCTION STAGING PLANS UNLESS 24. FLAGGERS MUST BE CERTIFIED AND CARRY THEIR CERTIFICATION CARD ON THEM WHEN WORKING,
701606-08. OTHERWISE DIRECTED BY THE ENGINEER. BARRICADES THAT MUST BE PLACED IN PROPER STOP/SLOW PADDLES MUST BE UTILIZED AND ALL REQUIRED SAFETY GARMENTS MUST BE
EXCAVATED AREAS SHALL HAVE LEG EXTENSIONS INSTALLED SUCH THAT THE TOPS OF WORN ON THE JOB SITE. “FLAGGER’ WARNING SIGNS MUST BE IN PLACE WHENEVER FLAGGERS ARE
STAGE 2 THE BARRICADES ARE IN COMPLIANCE WITH THE HEIGHT REQUIREMENTS OF STANDARD PRESENT. THESE SIGNS MUST BE COVERED AND REMOVED WHEN NOT APPLICABLE.
701901-01.
25. "CAUTION” TAPE OR RIBBON IS NOT TO BE USED BETWEEN BARRICADES.
. PRIOR TO THE START OF STAGE 2, THE CONTRACTOR IS RESPONSIBLE FOR THE REMOVAL 6. ALL BARRICADES AT LANE DIVERSIONS WITHIN TAPER SECTIONS SHALL HAVE DIRECTION
OF CONFLICTING PAVEMENT MARKINGS IN PREPARATION FOR STAGE 2 TRAFFIC CONTROL. INDICATOR PANELS FACING THE AFFECTED DIRECTION OF TRAVEL ONLY. THE ARROW 26. ALL EXISTING SIGNS WITHIN THE LIMITS OF MAINTENANCE OF TRAFFIC WHICH ARE OBSCURED BY
PLACE ALL TRAFFIC CONTROL PER THE STAGE 2 MAINTENANCE OF TRAFFIC DRAWINGS. PANEL ON THE OPPOSITE SIDE OF THE BARRICADE SHALL BE CHANGED OUT WHEN NECESSARY. OR OTHERWISE INTERFERED WITH BY THE CONSTRUCTION OPERATIONS AND MAINTENANCE OF TRAFFIC,
ADJUST SIGNALS FOR NEW TRAFFIC PATTERN. REMOVE ALL PAVEMENT, CURB AND GUTTER, SHALL BE COVERED OR REMOVED BY THE CONTRACTOR UNLESS SPECIFIED IN THE PLANS OR WHEN
AND UTILITIES WITHIN THE WORK ZONE AS SHOWN ON THE REMOVAL PLANS. THE 7. TYPE 11 BARRICADES OR DRUMS EQUIPPED WITH ONE-WAY FLASHING LIGHTS WILL BE DIRECTED BY THE ENGINEER. THIS WORK SHALL BE IN ACCORDANCE WITH ARTICLE 107.25 OF THE
CONTRACTOR SHALL INSTALL PROPOSED CURB & GUTTER, SIDEWALK, ALL UTILITY REQUIRED AT ALL OPEN TRENCHES, EXCAVATIONS, OPEN OR EXPOSED SEWER IDOT STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION.
IMPROVEMENTS, SUBBASE, BASECOURSE, LEVELING BINDER, BINDER COURSE, AND ALL STRUCTURES, AND AT ANY OTHER LOCATIONS DESIGNATED BY THE ENGINEER OR LAW
OTHER APPURTENANCES PERTAINING TO THE ROADWAY WIDENING. ALL HOT-MIX ASPHALT ENFORCEMENT AGENCIES. BARRICADES SHALL BE PLACED AT 20’ CENTERS ALONG 27. THE CONTRACTOR SHALL CONTACT THE IDOT TRAFFIC CONTROL SUPERVISOR AT (847) 705-4470
SHALL BE INSTALLED TO THE BINDER ONLY. THE FINAL SURFACE IS TO BE INSTALLED TANGENTS, 15 ALONG TAPERS AND 10’ AROUND RADII. A MINIMUM OF 72 HOURS IN ADVANCE OF BEGINNING WORK.
DURING THE FINAL STAGE. IF THERE IS ANY NEED TO SHUT DOWN A LANE TO FACILITATE
CONSTRUCTION, THE CONTRACTOR CAN ONLY PERFORM THIS WORK DURING DAILY LANE 8. TYPE II BARRICADES AND DRUMS SHALL HAVE ALTERNATING REFLECTORIZED TYPE AA OR 28. ALL DRUMS, TYPE I, AND TYPE II BARRICADES SHALL HAVE A MONODIRECTIONAL STEADY BURN LIGHT.
CLOSURE PER IDOT STANDARD 701601-07 AND 701701-07. TYPE AP FLUORESCENT ORANGE AND REFLECTORIZED WHITE HORIZONTAL,
CIRCUMFERENTIAL STRIPES.
. STORM SEWER LINE P-61 UP TO LIMITS OF STAGE 3 WORKZONE, STRUCTURE, ST-62, AND IT’S
PAVEMENT PATCHING SHALL BE INSTALLED UNDER DAILY LANE CLOSURE PER IDOT STANDARD 9. DRUMS AND BARRICADES SHALL MEET THE REQUIREMENTS OF THE NATIONAL
701606-08. COOPERATIVE HIGHWAY RESEARCH PROGRAM (NCHRP) REPORT 350.
10. THE CONTRACTOR SHALL INFORM THE ENGINEER OF ANY STAGE CHANGE AT LEAST .
STAGE 3 TWO WEEKS IN ADVANCE OF THE CHANGE. REFER TO MoT NOTE ®2L.
. PRIOR TO THE START OF STAGE 3, THE CONTRACTOR IS RESPONSIBLE FOR THE REMOVAL 1. EXISTING TRAFFIC CONTROL SIGNS AND DEVICES SHALL BE REMOVED OR RELOCATED BY D EWPORARY INFORVIATION. STONING Y TTEM
OF CONFLICTING PAVEMENT MARKINGS IN PREPARATION FOR STAGE 3 TRAFFIC CONTROL. THE CONTRACTOR AFTER THE TRAFFIC CONTROL REQUIREMENTS ARE MET OR AS
PLACE ALL TRAFFIC CONTROL PER THE STAGE 3 MAINTENANCE OF TRAFFIC DRAWINGS. AUTHORIZED BY THE ENGINEER; ANY SIGNS OR DEVICES LEFT IN PLACE ARE TO BE #— WORK ZONE
ADJUST SIGNALS FOR NEW TRAFFIC PATTERN. REMOVE ALL PAVEMENT, CURB AND PROTECTED FROM DAMAGE AND MAINTAINED.
GUTTER, AND UTILITIES WITHIN THE WORK ZONE AS SHOWN ON THE REMOVAL PLANS. O
THE CONTRACTOR SHALL INSTALL PROPOSED MEDIANS, CURB & GUTTER, ALL UTILITY 12. THE FIRST TWO WARNING SIGNS IN EACH DIRECTION OF TRAVEL SHALL BE EQUIPPED 0]
IMPROVEMENTS, SUBBASE, BASECOURSE, BINDER COURSE, AND ALL OTHER APPURTENANCES WITH MONO-DIRECTIONAL AMBER FLASHING LIGHTS DURING HOURS OF DARKNESS. DRVEWAY
PERTAINING TO THE ROADWAY WIDENING. ALL HOT-MIX ASPHALT SHALL BE INSTALLED FLAGS ARE OPTIONAL. ENTRANCE e e
TO THE BINDER ONLY. THE FINAL SURFACE IS TO BE INSTALLED DURING THE FINAL i DRUM BARRICADE WITH STEADY
STAGE. IF THERE IS ANY NEED TO SHUT DOWN A LANE TO FACILITATE CONSTRUCTION, 13. EXISTING TRAFFIC CONTROL DEVICES ARE TO BE PROTECTED FROM DAMAGE BY THE Te-z6 3030 @) @) BURN MONODIRECTIONAL LIGHT
THE CONTRACTOR CAN ONLY PERFORM THIS WORK DURING DAILY LANE CLOSURE PER CONTRACTOR. ANY DAMAGE CAUSED BY THIS WORK SHALL BE REPAIRED TO THE (4 BARRELS @ 5 SPACING)
IDOT STANDARD 701601-07 AND 701701-07. SATISFACTION OF THE ENGINEER AT THE EXPENSE OF THE CONTRACTOR. \_
R TTER
. INSTALLATION OF STORM SEWER LINE P-61 AND STRUCTURE ST-61 SHALL BE COMPLETED 14, ""WORKERS’ SIGNS SHALL ONLY BE ERECTED WHEN WORKERS ARE PRESENT. SIGNS CURB & GUTTE
DURING THIS STAGE. MUST BE COVERED OR REMOVED WHEN NO WORKERS ARE PRESENT. DRIVEWAY
15. ““FRESH OIL" SIGNS (W21-2-4848) WITH DATE SIGNS SHALL BE ERECTED 48 HOURS
STAGE 4 (NOT ILLUSTRATED) PRIOR TO PRIMING. THE COST OF THESE SIGNS SHALL BE INCLUDED IN THE PAY ITEM DRIVEWAY ACCESS DETAIL: STAGES 1 & 2
"“TRAFFIC CONTROL AND PROTECTION, (SPECIAL)". =Ry EfAl Pubiyy UL Albe 9 AYLY 1 X £
REMOVE TEMPORARY TRAFFIC SIGNALS. INSTALL AND ACTIVATE PERMANENT N.T.S.
TRAFFIC SIGNALS AT THE INSTERSECTION OF IL 31 & IL 72 (NOTE: THE 16. THE CONTRACTOR SHALL ERECT TEMPORARY STREET NAME SIGNS ON METAL POSTS
TEMPORARY SIGNALS SHALL BE TURNED OFF AT THE SAME TIME THE PERMANENT THROUGHOUT CONSTRUCTION TO THE SATISFACTION OF THE ENGINEER. THE COST
SIGNALS ARE ACTIVATED). OF THESE SIGNS SHALL BE INCLUDED IN THE PAY ITEM ““TRAFFIC CONTROL AND N
PROTECTION, (SPECIAL)". REFER TO MOT NOTE =21 ONE-WAY" AND “NO LEFT-TURN" SIGNAGE
INSTALL HMA SURFACE COURSE TO THE BINDER AND ALL PERMANENT PAVEMENT SHALL BE PROVIDED AT EACH ACCESS
MARKINGS AS SHOWN ON THE PAVEMENT MARKING PLANS ALONG IL 31 & IL 72 17. ALL PAVEMENT MARKINGS SHOWN ON MAINTENANCE OF TRAFFIC SHEETS SHALL BE PAID DRIVEWAY
PER IDOT STANDARD 701601-07 AND 701701-0T. FOR AS PAVEMENT MARKING TAPE, TY III” OF THE SIZE SPECIFIED. COST OF THESE SIGNS INCLUDED IN PAY ITEM
WORK ZONE “TRAFFIC CONTROL AND PROTECTION (SPECIAL)"
REMOVE CONSTRUCTION SIGNS, INSTALL FINAL ROADWAY SIGNAGE, AND OPEN 18. ARROW BOARDS WILL BE REQUIRED WHEN IMPLEMENTING ALL LANE CLOSURES, AND [OE Y
ALL LANES TO TRAFFIC. SHALL BE INCLUDED IN THE PAY ITEM “TRAFFIC CONTROL AND PROTECTION, (SPECIAL)". R6-IR
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