
INSTRUCTIONS 
 
ABOUT IDOT PROPOSALS: All proposals are potential bidding proposals.  Each proposal contains all 
certifications and affidavits, a proposal signature sheet and a proposal bid bond. 

 
PREQUALIFICATION 

Any contractor who desires to become pre-qualified to bid on work advertised by IDOT must submit the 
properly completed pre-qualification forms to the Bureau of Construction no later than 4:30 p.m. prevailing 
time twenty-one days prior to the letting of interest. This pre-qualification requirement applies to first time 
contractors, contractors renewing expired ratings, contractors maintaining continuous pre-qualification or 
contractors requesting revised ratings. To be eligible to bid, existing pre-qualification ratings must be effective 
through the date of letting. 
 

WHO CAN BID ? 
Bids will be accepted from only those companies that request and receive written Authorization to Bid from 
IDOT’s Central Bureau of Construction. This does not apply to Small Business Set-Asides. 
 

REQUESTS FOR AUTHORIZATION TO BID 
Contractors wanting to bid on items included in a particular letting must submit the properly completed 
“Request for Authorization to Bid/or Not For Bid Status” (BDE 124) and the ORIGINAL “Affidavit of 
Availability” (BC 57) to the proper office no later than 4:30 p.m. prevailing time, three (3) days prior to the 
letting date. This does not apply to Small Business Set-Asides. 

 
WHAT CONSTITUTES WRITTEN AUTHORIZATION TO BID?:  When a prospective prime bidder 
submits a "Request for Authorization to Bid/or Not For Bid Status”(BDE 124) he/she must indicate at that 
time which items are being requested For Bidding purposes.  Only those items requested For Bidding 
will be analyzed.  After the request has been analyzed, the bidder will be issued an Authorization to 
Bid or Not for Bid Report, approved by the Central Bureau of Construction and the Chief Procurement 
Officer that indicates which items have been approved For Bidding.  If Authorization to Bid cannot be 
approved, the Authorization to Bid or Not for Bid Report will indicate the reason for denial. 
 
ABOUT AUTHORIZATION TO BID:  Firms that have not received an Authorization to Bid or Not For Bid 
Report within a reasonable time of complete and correct original document submittal should contact the 
department as to the status.  Firms unsure as to authorization status should call the Prequalification 
Section of the Bureau of Construction at the number listed at the end of these instructions.  These 
documents must be received three days before the letting date.   

 
ADDENDA AND REVISIONS: It is the bidder’s responsibility to determine which, if any, addenda or 
revisions pertain to any project they may be bidding.  Failure to incorporate all relevant addenda or 
revisions may cause the bid to be declared unacceptable. 
 
Each addendum or revision will be included with the Electronic Plans and Proposals.  Addenda and 
revisions will also be placed on the Addendum/Revision Checklist and each subscription service 
subscriber will be notified by e-mail of each addendum and revision issued.   
 
The Internet is the Department’s primary way of doing business.  The subscription server e-mails are an 
added courtesy the Department provides.  It is suggested that bidders check IDOT’s website at 
http://www.dot.il.gov/desenv/delett.html before submitting final bid information.     
 

IDOT IS NOT RESPONSIBLE FOR ANY E-MAIL FAILURES. 
 
Addenda questions may be directed to the Contracts Office at (217)782-7806 or D&Econtracts@dot.il.gov    
 
Technical questions about downloading these files may be directed to Tim Garman at (217)524-1642 or 
Timothy.Garman@illinois.gov. 

  



BID SUBMITTAL GUIDELINES AND CHECKLIST 
 

In an effort to eliminate confusion and standardize the bid submission process the Contracts Office has 
created the following guidelines and checklist for submitting bids.  
 
This information has been compiled from questions received from contractors and from inconsistencies noted 
on submitted bids.  If you have additional questions please refer to the contact information listed below. 
 
ABOUT SUBMITTING BIDS:  It is recommended that bidders deliver bid proposals in person to ensure they 
arrive at the proper location prior to the time specified for the receipt of bids.  Any proposals received at the 
place of letting after the time specified will not be read. 
 
STANDARD GUIDELINES FOR SUBMITTING BIDS  

 All pages should be single sided. 
 Use the Cover Page that is provided in the Bid Proposal (posted on the IDOT Web Site) as the first 

page of your submitted bid.  This page has the Item number in the upper left-hand corner and lines 
provided for your company name and address in the upper right-hand corner. 

 Do not use report covers, presentation folders or special bindings and do not staple multiple times on 
left side like a book.  Use only 1 staple in the upper left hand corner.  Make sure all elements of your 
bid are stapled together including the bid bond or guaranty check (if required). 

 Do not include any certificates of eligibility, your authorization to bid, Addendum Letters or affidavit of 
availability. 

 Do not include the Subcontractor Documentation with your bid (pages i – iii and pages a – g).  This 
documentation is required only after you are awarded the contract.  

 Use the envelope cover sheet (provided with the proposal) as the cover for the proposal envelope. 
 Do not rely on overnight services to deliver your proposal prior to 10 AM on letting day.  It will not be 

read if it is delivered after 10 AM. 
 Do not submit your Substance Abuse Prevention Program (SAPP) with your bid.  If you are awarded 

the contract this form is to be submitted to the district engineer at the pre-construction conference. 
 
Use the following checklist to ensure completeness and the correct order in assembling your bid 
 

 Illinois Office Affidavit (Not applicable to federally funded projects) insert your affidavit after page 4 along 
with your Cost Adjustments for Steel, Bituminous and Fuel (if applicable). 
 

 Cover page (the sheet that has the item number on it) followed by your bid (the Pay Items).  If you are 
using special software or CBID to generate your schedule of prices, do not include the blank pages of the 
schedule of prices that came with the proposal package.  
 

 Page 4 (Item 9) – Check “YES” if you will use a subcontractor(s).  Include the subcontractor(s) name, 
address, general type of work to be performed and the dollar amount (if over $50,000).  If you will use 
subcontractor(s) but are uncertain who or the dollar amount; check “YES” but leave the lines blank.  
 

 Page 10 (Paragraph J) – Check “YES” or “NO” whether your company has any business in Iran. 
 

 Page 10 (Paragraph K) – (Not applicable to federally funded projects) List the Union Local Name and 
number or certified training programs that you have in place. Your bid will not be read if this is not 
completed.  Do not include certificates with your bid.  Keep the certificates in your office in case they are 
requested by IDOT. 
 

 Page 11 (Paragraph L) -  A copy of your State Board of Elections certificate of registration is no longer 
required with your bid. 
 

 Page 11 (Paragraph M) – Indicate if your company has hired a lobbyist in connection with the job for 
which you are submitting the bid proposal. 
 

 Page 12 (Paragraph C) – This is a work sheet to determine if a completed Form A is required.  It is not 
part of the form and you do not need to make copies for each Form A that is filled out. 



 Pages 14-17 (Form A) – One Form A (4 pages) is required for each applicable person in your company.  
Copies of the Forms can be used and only need to be changed when the financial information changes.  The 
certification signature and date must be original for each letting.  Do not staple the forms together.  
 
If you answered “NO” to all of the questions in Paragraph C (page 12), complete the first section (page 14) 
with your company information and then sign and date the Not Applicable statement on page 17. 
 

 Page 18 (Form B) - If you check “YES” to having other current or pending contracts it is acceptable to use 
the phrase, “See Affidavit of Availability on file”.  Ownership Certification (at the bottom of the page) - Check 
N/A if the Form A you submitted accounts for 100 percent of the company ownership.  Check YES if any 
percentage of ownership falls outside of the parameters that require reporting on the Form A. Checking NO 
indicates that the Form A you submitted is not correct and you will be required to submit a revised Form A. 
 

 Page 20 (Workforce Projection) – Be sure to include the Duration of the Project.  It is acceptable to use 
the phrase “Per Contract Specifications”. 
 

 Bid Bond – Submit your bid bond using the current Bid Bond Form provided in the proposal package.  
The Power of Attorney page should be stapled to the Bid Bond.  If you are using an electronic bond, include 
your bid bond number on the form and attach the Proof of Insurance printed from the Surety 2000 Web Site. 
 

 Disadvantaged Business Utilization Plan and/or Good Faith Effort – The last item in your bid should 
be the DBE Utilization Plan (SBE 2026), followed by the DBE Participation Statement (SBE 2025) and 
supporting paperwork.  If you have documentation for a Good Faith Effort, it should follow the SBE Forms. 
 
 
 
 
 
 
The Bid Letting is now available in streaming Audio/Video from the IDOT Web Site.  A link to the stream 
will be placed on the main page of the current letting on the day of the Letting.  The stream will not begin until 
10 AM. The actual reading of the bids does not begin until approximately 10:20 AM.  
 
Following the Letting, the As-Read Tabulation of Bids will be posted by the end of the day.  You will find the 
link on the main page of the current letting. 
 
 
 
 
QUESTIONS: pre-letting up to execution of the contract 
 
Contractor/Subcontractor pre-qualification -------------------------------------------------------------- 217-782-3413 
Small Business, Disadvantaged Business Enterprise (DBE) --------------------------------------- 217-785-4611 
Contracts, Bids, Letting process or Internet downloads ---------------------------------------------- 217-782-7806 
Estimates Unit -------------------------------------------------------------------------------------------------- 217-785-3483 
Aeronautics ----------------------------------------------------------------------------------------------------- 217-785-8515 
IDNR (Land Reclamation, Water Resources, Natural Resources) -------------------------------- 217-782-6302 
 
 
QUESTIONS: following contract execution 
 
Including Subcontractor documentation, payments --------------------------------------------------- 217-782-3413 
Railroad Insurance -------------------------------------------------------------------------------------------- 217-785-0275 
 



 RETURN WITH BID 
Proposal Submitted By 

Name 

Address 

City 

  

 Letting November 9, 2012 
 
  NOTICE TO PROSPECTIVE BIDDERS 
  This proposal can be used for bidding purposes by only 
  those companies that request and receive written 
  AUTHORIZATION TO BID from IDOT’s Central Bureau 
  of Construction.  This does not apply to Small Business  
  Set-Asides. 
  BIDDERS NEED NOT RETURN THE ENTIRE PROPOSAL 

Notice to Bidders, 
Specifications, 
Proposal, Contract 
and Contract Bond 

 
         Springfield, Illinois 62764 
 

    Contract No. 78289 
  UNION-PULASKI Counties 
  Section (77-1,91-4,91-4-1,91-3)R-1 
  Route FAI 57 
  Project ACIM-057-1(231)20 
  District 9 Construction Funds 

 
 

 

PLEASE MARK THE APPROPRIATE BOX BELOW: 
 

  
  

  A Bid Bond is included. 
 

 

  Prepared by 
  A Cashier’s Check or a Certified Check is included F 

  Checked by 
                             (Printed by authority of the State of Illinois) 

46 
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RETURN WITH BID 
 

 
PROPOSAL 

 
 
TO THE DEPARTMENT OF TRANSPORTATION 
 
 
1. Proposal of _______________________________________________________________ 
 

_________________________________________________________________________ 
 

Taxpayer Identification Number (Mandatory)  _______________________________________  
 
For the improvement identified and advertised for bids in the Invitation for Bids as: 
 

 
  Contract No. 78289 
  UNION-PULASKI Counties 
  Section (77-1,91-4,91-4-1,91-3)R-1 
  Project ACIM-057-1(231)20 
  Route FAI 57 
  District 9 Construction Funds 
 
 This project consists of milling, rubblizing and HMA overlay located on Interstate 57 from 3.8 miles 

north of the Union/Pulaski County Line to a point 1.2 miles south of the Union/Pulaski County Line. 
 
 
2. The undersigned bidder will furnish all labor, material and equipment to complete the above described 

project in a good and workmanlike manner as provided in the contract documents provided by the 
Department of Transportation. This proposal will become part of the contract and the terms and conditions 
contained in the contract documents shall govern performance and payments. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
BD 353A (Rev. 8/2012) 

-2-



RETURN WITH BID 
 
3. ASSURANCE OF EXAMINATION AND INSPECTION/WAIVER.  The undersigned further declares that he/she has carefully 

examined the proposal, plans, specifications, addenda form of contract and contract bond, and special provisions, and that he/she 
has inspected in detail the site of the proposed work, and that he/she has familiarized themselves with all of the local conditions 
affecting the contract and the detailed requirements of construction, and understands that in making this proposal he/she waives 
all right to plead any misunderstanding regarding the same. 
 

4. EXECUTION OF CONTRACT AND CONTRACT BOND.  The undersigned further agrees to execute a contract for this work and 
present the same to the department within fifteen (15) days after the contract has been mailed to him/her.  The undersigned further 
agrees that he/she and his/her surety will execute and present within fifteen (15) days after the contract has been mailed to him/her 
contract bond satisfactory to and in the form prescribed by the Department of Transportation, in the penal sum of the full amount of 
the contract, guaranteeing the faithful performance of the work in accordance with the terms of the contract. 

 
5. PROPOSAL GUARANTY.  Accompanying this proposal is either a bid bond on the department form, executed by a corporate 

surety company satisfactory to the department, or a proposal guaranty check consisting of a bank cashier’s check or a properly 
certified check for not less than 5 per cent of the amount bid or for the amount specified in the following schedule: 

 
 Proposal Proposal 
 Amount of Bid Guaranty Amount of Bid Guaranty 
 
 Up to  $5,000 ..................... $150 $2,000,000 to $3,000,000 .................. $100,000 
 $5,000 to $10,000 ..................... $300 $3,000,000 to $5,000,000 .................. $150,000 
 $10,000 to $50,000 .................. $1,000 $5,000,000 to $7,500,000 .................. $250,000 
 $50,000 to $100,000 .................. $3,000 $7,500,000 to $10,000,000 .................. $400,000 
 $100,000 to $150,000 .................. $5,000 $10,000,000 to $15,000,000 .................. $500,000 
 $150,000 to $250,000 .................. $7,500 $15,000,000 to $20,000,000 .................. $600,000 
 $250,000 to $500,000 ................ $12,500 $20,000,000 to $25,000,000 ...... ............$700,000 
 $500,000 to $1,000,000 ................ $25,000 $25,000,000 to $30,000,000 .................. $800,000 
$1,000,000 to $1,500,000 ................ $50,000 $30,000,000 to $35,000,000 .................. $900,000 
$1,500,000 to $2,000,000 ................ $75,000 over  $35,000,000 ............... $1,000,000 
 
 
Bank cashier’s checks or properly certified checks accompanying proposals shall be made payable to the Treasurer, State of Illinois, when the state is 
awarding authority; the county treasurer, when a county is the awarding authority; or the city, village, or town treasurer, when a city, village, or town is 
the awarding authority. 
 
If a combination bid is submitted, the proposal guaranties which accompany the individual proposals making up the combination will be considered as 
also covering the combination bid. 
 
The amount of the proposal guaranty check is _________________________________________ $(                               ).  If this proposal is accepted 
and the undersigned shall fail to execute a contract bond as required herein, it is hereby agreed that the amount of the proposal guaranty shall become 
the property of the State of Illinois, and shall be considered as payment of damages due to delay and other causes suffered by the State because of the 
failure to execute said contract and contract bond; otherwise, the bid bond shall become void or the proposal guaranty check shall be returned to the 
undersigned. 
 
 

Attach Cashier’s Check or Certified Check Here 
 
In the event that one proposal guaranty check is intended to cover two or more proposals, the amount must be equal to the sum  
of the proposal guaranties which would be required for each individual proposal.  If the guaranty check is placed in another proposal, 
state below where it may be found. 
 
The proposal guaranty check will be found in the proposal for:  Item   _______________________________ 
 
           Section No.  ________________________________ 
 
                  County  ________________________________ 
 
 
Mark the proposal cover sheet as to the type of proposal guaranty submitted. 
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RETURN WITH BID 
 
6. COMBINATION BIDS.  The undersigned further agrees that if awarded the contract for the sections contained in the following 

combination, he/she will perform the work in accordance with the requirements of each individual proposal comprising the 
combination bid specified in the schedule below, and that the combination bid shall be prorated against each section in 
proportion to the bid submitted for the same.  If an error is found to exist in the gross sum bid for one or more of the individual 
sections included in a combination, the combination bid shall be corrected as provided in the specifications. 

 
 

 
When a combination bid is submitted, the schedule below must be completed in each proposal 
comprising the combination. 
 
If alternate bids are submitted for one or more of the sections comprising the combination, a 
combination bid must be submitted for each alternate. 
 
 

 
 

Schedule of Combination Bids 
 
Combination

No. 
 

Sections Included in Combination 
             Combination Bid

              Dollars                 Cents 
 
 

   

 
 

   

 
 

   

 
 

   

 
 

 
7. SCHEDULE OF PRICES.  The undersigned bidder submits herewith, in accordance with the rules and instructions, a 

schedule of prices for the items of work for which bids are sought.  The unit prices bid are in U.S. dollars and cents, and 
all extensions and summations have been made.  The bidder understands that the quantities appearing in the bid 
schedule are approximate and are provided for the purpose of obtaining a gross sum for the comparison of bids.  If there 
is an error in the extension of the unit prices, the unit prices shall govern.  Payment to the contractor awarded the contract 
will be made only for actual quantities of work performed and accepted or materials furnished according to the contract.  
The scheduled quantities of work to be done and materials to be furnished may be increased, decreased or omitted as 
provided elsewhere in the contract. 

 
8. AUTHORITY TO DO BUSINESS IN ILLINOIS.  Section 20-43 of the Illinois Procurement Code (the Code) (30 ILCS 

500/20-43) provides that a person (other than an individual acting as a sole proprietor) must be a legal entity authorized to 
do business in the State of Illinois prior to submitting the bid. 

 
9. The services of a subcontractor will be used. 
 
 Check box  Yes  
 Check box  No  
 

For known subcontractors with subcontracts with an annual value of more than $50,000, the contract shall include 
their name, address, general type of work to be performed, and the dollar allocation for each subcontractor.  
(30 ILCS 500/20-120) 

 
  

  
 

10. EXECUTION OF CONTRACT:  The Department of Transportation will, in accordance with the rules governing Department 
procurements, execute the contract and shall be the sole entity having the authority to accept performance and make 
payments under the contract.  Execution of the contract by the Chief Procurement Officer (CPO) or the State Purchasing 
Officer (SPO) is for approval of the procurement process and execution of the contract by the Department.  Neither the CPO 
nor the SPO shall be responsible for administration of the contract or determinations respecting performance or payment there 
under except as otherwise permitted in the Code. 
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ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

CONTRACT
 NUMBER - 

Page 1
10/15/2012

78289
State Job # - C-99-017-12

Project Number Route
County Name - PULASKI- UNION- ACIM-0571/231/020 FAI 57
Code - 153 - 181 - 
District - 9 - 9 - 
Section Number - (77-1,91-4,91-4-1,91-3)R-1 79

79
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

X0323388 TRAFFIC COUNTER EACH 1.000

X2020110 GRADING & SHAP SHLDRS UNIT 534.000

X6311217 TRAF BAR TERM T6B SPL EACH 2.000

X6330900 VERT ADJ OF GUARDRAIL FOOT 3,375.000

Z0034105 MATL TRANSFER DEVICE TON 45,474.000

Z0040530 PIPE UNDERDRAIN REMOV FOOT 53,845.000

Z0055605 RUBBLIZING PCC PAVT SQ YD 63,994.000

25000200 SEEDING CL  2 ACRE 1.700

25000350 SEEDING CL  7 ACRE 1.700

25000400 NITROGEN FERT NUTR POUND 306.000

25000500 PHOSPHORUS FERT NUTR POUND 153.000

25000600 POTASSIUM FERT NUTR POUND 153.000

25000700 AGR GROUND LIMESTONE TON 3.400

25100115 MULCH METHOD 2 ACRE 3.400

28000250 TEMP EROS CONTR SEED POUND 170.000



ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

CONTRACT
 NUMBER - 

Page 2
10/15/2012

78289
State Job # - C-99-017-12

Project Number Route
County Name - PULASKI- UNION- ACIM-0571/231/020 FAI 57
Code - 153 - 181 - 
District - 9 - 9 - 
Section Number - (77-1,91-4,91-4-1,91-3)R-1 79

79
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

28100207 STONE RIPRAP CL A4 TON 1,253.000

40600100 BIT MATLS PR CT GALLON 11,285.000

40600115 P BIT MATLS PR CT GALLON 20,463.000

40600400 MIX CR JTS FLANGEWYS TON 10.000

40600895 CONSTRUC TEST STRIP EACH 3.000

40600982 HMA SURF REM BUTT JT SQ YD 1,371.000

40600990 TEMPORARY RAMP SQ YD 77.000

40603090 HMA BC IL-19.0  N90 TON 32,650.000

40603245 P HMA BC IL19.0  N105 TON 9,407.000

40603575 P HMA SC "E"   N105 TON 8,615.000

40800050 INCIDENTAL HMA SURF TON 56.000

44000153 HMA SURF REM    1 SQ YD 112.000

44000156 HMA SURF REM    1 3/4 SQ YD 848.000

44000157 HMA SURF REM    2 SQ YD 934.000

44000161 HMA SURF REM    3 SQ YD 66,714.000



ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

CONTRACT
 NUMBER - 

Page 3
10/15/2012

78289
State Job # - C-99-017-12

Project Number Route
County Name - PULASKI- UNION- ACIM-0571/231/020 FAI 57
Code - 153 - 181 - 
District - 9 - 9 - 
Section Number - (77-1,91-4,91-4-1,91-3)R-1 79

79
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

44004250 PAVED SHLD REMOVAL SQ YD 11,414.000

44201019 CL B PATCH T2 14 SQ YD 369.000

44201025 CL B PATCH T4 14 SQ YD 80.000

44201299 DOWEL BARS 1 1/2 EACH 558.000

44213100 PAVEMENT FABRIC SQ YD 80.000

44213200 SAW CUTS FOOT 2,631.000

44213204 TIE BARS    3/4 EACH 553.000

48203100 HMA SHOULDERS TON 19,508.000

50102400 CONC REM CU YD 0.200

50104400 CONC HDWL REM EACH 77.000

50300255 CONC SUP-STR CU YD 0.700

50800205 REINF BARS, EPOXY CTD POUND 130.000

60100060 CONC HDWL FOR P DRAIN EACH 108.000

60100072 SHOULDER REM & REPL 5 FOOT 26,883.000

60107600 PIPE UNDERDRAINS  4 FOOT 52,536.000



ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

CONTRACT
 NUMBER - 

Page 4
10/15/2012

78289
State Job # - C-99-017-12

Project Number Route
County Name - PULASKI- UNION- ACIM-0571/231/020 FAI 57
Code - 153 - 181 - 
District - 9 - 9 - 
Section Number - (77-1,91-4,91-4-1,91-3)R-1 79

79
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

60108100 PIPE UNDERDRAIN  4 SP FOOT 2,214.000

60260100 INLETS ADJUST EACH 1.000

60600605 CONC CURB TB FOOT 39.000

63000001 SPBGR TY A  6FT POSTS FOOT 10,138.000

63000007 SPBGR TY B  6FT POSTS FOOT 75.000

63100045 TRAF BAR TERM T2 EACH 6.000

63100070 TRAF BAR TERM T5 EACH 1.000

63100085 TRAF BAR TERM T6 EACH 1.000

63100089 TRAF BAR TERM T6B EACH 1.000

63100167 TR BAR TRM T1 SPL TAN EACH 11.000

63200310 GUARDRAIL REMOV FOOT 9,190.000

63500105 DELINEATORS EACH 102.000

64200116 SHOULDER RUM STRIP 16 FOOT 56,987.000

67000400 ENGR FIELD OFFICE A CAL MO 9.000

67100100 MOBILIZATION L SUM 1.000



ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

CONTRACT
 NUMBER - 

Page 5
10/15/2012

78289
State Job # - C-99-017-12

Project Number Route
County Name - PULASKI- UNION- ACIM-0571/231/020 FAI 57
Code - 153 - 181 - 
District - 9 - 9 - 
Section Number - (77-1,91-4,91-4-1,91-3)R-1 79

79
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

70100420 TRAF CONT-PROT 701411 EACH 1.000

70100800 TRAF CONT-PROT 701401 L SUM 1.000

70100820 TRAF CONT-PROT 701451 L SUM 1.000

70100825 TRAF CONT-PROT 701456 L SUM 1.000

70103815 TR CONT SURVEILLANCE CAL DA 153.000

70106800 CHANGEABLE MESSAGE SN CAL MO 13.500

72000100 SIGN PANEL T1 SQ FT 58.000

72700100 STR STL SIN SUP BA POUND 435.000

73400100 CONC FOUNDATION CU YD 1.400

78003100 PREF PL PM TB LTR-SYM SQ FT 88.000

78003110 PREF PL PM TB LINE  4 FOOT 57,976.000

78003130 PREF PL PM TB LINE  6 FOOT 8,476.000

78003140 PREF PL PM TB LINE  8 FOOT 205.000

78003150 PREF PL PM TB LINE 12 FOOT 352.000

78003180 PREF PL PM TB LINE 24 FOOT 60.000



ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

CONTRACT
 NUMBER - 

Page 6
10/15/2012

78289
State Job # - C-99-017-12

Project Number Route
County Name - PULASKI- UNION- ACIM-0571/231/020 FAI 57
Code - 153 - 181 - 
District - 9 - 9 - 
Section Number - (77-1,91-4,91-4-1,91-3)R-1 79

79
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

78100100 RAISED REFL PAVT MKR EACH 421.000

78200420 GUARDRAIL MKR TYPE B EACH 157.000

78201000 TERMINAL MARKER - DA EACH 11.000

78300200 RAISED REF PVT MK REM EACH 421.000



CONTRACT NUMBER 78289

THIS IS THE TOTAL BID $

NOTES:
1.  Each PAY ITEM should have a UNIT PRICE and a TOTAL PRICE.
2.  The UNIT PRICE shall govern if no TOTAL PRICE is shown or if there is a 
     discrepancy between the product of the UNIT PRICE multiplied by the QUANTITY.
3.  If a UNIT PRICE is omitted, the TOTAL PRICE will be divided by the QUANTITY 
     in order to establish a UNIT PRICE.
4.  A bid may be declared UNACCEPTABLE if neither a unit price nor a total price is shown.
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STATE REQUIRED ETHICAL 
STANDARDS GOVERNING CONTRACT 

PROCUREMENT: ASSURANCES, CERTIFICATIONS 
AND DISCLOSURES 

 
I.  GENERAL 
 

A.  Article 50 of the Code establishes the duty of all State CPOs, SPOs, and their designees to maximize the value of the expenditure of public 
moneys in procuring goods, services, and contracts for the State of Illinois and to act in a manner that maintains the integrity and public trust of 
State government.  In discharging this duty, they are charged by law to use all available information, reasonable efforts, and reasonable actions to 
protect, safeguard, and maintain the procurement process of the State of Illinois. 

 
B.  In order to comply with the provisions of Article 50 and to carry out the duty established therein, all bidders are to adhere to ethical standards 
established for the procurement process, and to make such assurances, disclosures and certifications required by law.  Except as otherwise 
required in  subsection III, paragraphs J-M, by execution of the Proposal Signature Sheet, the bidder indicates that each of the mandated 
assurances have been read and understood, that each certification is made and understood, and that each disclosure requirement has been 
understood and completed. 
 
C.  In addition to all other remedies provided by law, failure to comply with any assurance, failure to make any disclosure or the making of a false 
certification shall be grounds for the CPO to void the contract, and may result in the suspension or debarment of the bidder or subcontractor.  If a 
false certification is made by a subcontractor the contractor’s submitted bid and the executed contract may not be declared void unless the 
contractor refuses to terminate the subcontract upon the State’s request after a finding that the subcontractor’s certification was false. 

 
II.  ASSURANCES 
 

The assurances hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department 
enter into the contract with the bidder. 

 
A.  Conflicts of Interest 

 
1.  The Code provides in pertinent part: 
 
Section 50-13.  Conflicts of Interest. 
 
(a) Prohibition.  It is unlawful for any person holding an elective office in this State, holding a seat in the General Assembly, or appointed to or 
employed in any of the offices or agencies of state government and who receives compensation for such employment in excess of 60% of the 
salary of the Governor of the State of Illinois, or who is an officer or employee of the Capital Development Board or the Illinois Toll Highway 
Authority, or who is the spouse or minor child of any such person to have or acquire any contract, or any direct pecuniary interest in any 
contract therein, whether for stationery, printing, paper, or any services, materials, or supplies, that will be wholly or partially satisfied by the 
payment of funds appropriated by the General Assembly of the State of Illinois or in any contract of the Capital Development Board or the 
Illinois Toll Highway authority. 
 
(b) Interests.  It is unlawful for any firm, partnership, association or corporation, in which any person listed in subsection (a) is entitled to 
receive (i) more than 7 1/2% of the total distributable income or (ii) an amount in excess of the salary of the Governor, to have or acquire any 
such contract or direct pecuniary interest therein. 
 
(c) Combined interests.  It is unlawful for any firm, partnership, association, or corporation, in which any person listed in subsection (a) 
together with his or her spouse or minor children is entitled to receive (i) more than 15%, in the aggregate, of the total distributable income or 
(ii) an amount in excess of 2 times the salary of the Governor, to have or acquire any such contract or direct pecuniary interest therein. 
 
(d) Securities.  Nothing in this Section invalidates the provisions of any bond or other security previously offered or to be offered for sale or 
sold by or for the State of Illinois. 
 
(e) Prior interests.  This Section does not affect the validity of any contract made between the State and an officer or employee of the State or 
member of the General Assembly, his or her spouse, minor child or any combination of those persons if that contract was in existence before 
his or her election or employment as an officer, member, or employee.  The contract is voidable, however, if it cannot be completed within 365 
days after the officer, member, or employee takes office or is employed. 
 
The current salary of the Governor is $177,412.00. Sixty percent of the salary is $106,447.20. 
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2.  The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-13, or that an 
effective exemption has been issued by the Board of Ethics to any individual subject to the Section 50-13 prohibitions pursuant to the 
provisions of Section 50-20 of the Code and Executive Order Number 3 (1998).  Information concerning the exemption process is available 
from the Department upon request. 

 
B.  Negotiations 
 

1.  The Code provides in pertinent part: 
 

Section 50-15.  Negotiations. 
 

(a) It is unlawful for any person employed in or on a continual contractual relationship with any of the offices or agencies of State government 
to participate in contract negotiations on behalf of that office or agency with any firm, partnership, association, or corporation with whom that 
person has a contract for future employment or is negotiating concerning possible future employment. 

 
2.  The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-15, and that the 
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein. 

 
C.  Inducements 
 

1.  The Code provides: 
 

Section 50-25.  Inducement.  Any person who offers or pays any money or other valuable thing to any person to induce him or her not to bid 
for a State contract or as recompense for not having bid on a State contract is guilty of a Class 4 felony.  Any person who accepts any money 
or other valuable thing for not bidding for a State contract or who withholds a bid in consideration of the promise for the payment of money or 
other valuable thing is guilty of a Class 4 felony. 

 
2.  The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-25, and that the 
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein. 
 

 
D.  Revolving Door Prohibition 
 

1.  The Code provides: 
 

Section 50-30.  Revolving door prohibition.  CPOs, SPOs, procurement compliance monitors, their designees whose principal duties are 
directly related to State procurement, and executive officers confirmed by the Senate are expressly prohibited for a period of 2 years after 
terminating an affected position from engaging in any procurement activity relating to the State agency most recently employing them in an 
affected position for a period of at least 6 months.  The prohibition includes, but is not limited to: lobbying the procurement process; specifying; 
bidding; proposing bid, proposal, or contract documents; on their own behalf or on behalf of any firm, partnership, association, or corporation.  
This Section applies only to persons who terminate an affected position on or after January 15, 1999. 

 
2.  The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-30, and that the 
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein. 

 
E.  Reporting Anticompetitive Practices 
 

1.  The Code provides: 
 

Section 50-40.  Reporting anticompetitive practices.  When, for any reason, any vendor, bidder, contractor, CPO, SPO, designee, elected 
official, or State employee suspects collusion or other anticompetitive practice among any bidders, offerors, contractors, proposers, or 
employees of the State, a notice of the relevant facts shall be transmitted to the Attorney General and the CPO. 

 
2.  The bidder assures the Department that it has not failed to report any relevant facts concerning the practices addressed in Section 50-40 
which may involve the contract for which the bid is submitted. 

 
F.  Confidentiality 
 

1.  The Code provides: 
 

Section 50-45.  Confidentiality.  Any CPO, SPO, designee, or executive officer who willfully uses or allows the use of specifications, 
competitive bid documents, proprietary competitive information, proposals, contracts, or selection information to compromise the fairness or 
integrity of the procurement, bidding, or contract process shall be subject to immediate dismissal, regardless of the Personnel code, any 
contract, or any collective bargaining agreement, and may in addition be subject to criminal prosecution. 

 
2.  The bidder assures the Department that it has no knowledge of any fact relevant to the practices addressed in Section 50-45 which may 
involve the contract for which the bid is submitted. 
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G.  Insider Information 
 

1.  The Code provides: 
 

Section 50-50.  Insider information.  It is unlawful for any current or former elected or appointed State official or State employee to knowingly 
use confidential information available only by virtue of that office or employment for actual or anticipated gain for themselves or another 
person. 

 
2.  The bidder assures the Department that it has no knowledge of any facts relevant to the practices addressed in Section 50-50 which may 
involve the contract for which the bid is submitted. 

 
III.  CERTIFICATIONS 

 
The certifications hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department 
enter into the contract with the bidder.  Section 50-2 of the Code provides that every person that has entered into a multi-year contract and every 
subcontractor with a multi-year subcontract shall certify, by July 1 of each fiscal year covered by the contract after the initial fiscal year, to the 
responsible CPO whether it continues to satisfy the requirements of Article 50 pertaining to the eligibility for a contract award.  If a contractor or 
subcontractor is not able to truthfully certify that it continues to meet all requirements, it shall provide with its certification a detailed explanation of 
the circumstances leading to the change in certification status.  A contractor or subcontractor that makes a false statement material to any given 
certification required under Article 50 is, in addition to any other penalties or consequences prescribed by law, subject to liability under the 
Whistleblower Reward and Protection Act for submission of a false claim. 
 
A.  Bribery 

 
1.  The Code provides: 
 
Section 50-5.  Bribery. 
 
(a) Prohibition.  No person or business shall be awarded a contract or subcontract under this Code who: 
 

(1) has been convicted under the laws of Illinois or any other state of bribery or attempting to bribe an officer or employee of the State of 
Illinois or any other state in that officer’s or employee’s official capacity; or  
 
(2) has made an admission of guilt of that conduct that is a matter of record but has not been prosecuted for that conduct. 

 
(b) Businesses.  No business shall be barred from contracting with any unit of State or local government, or subcontracting under such a 
contract, as a result of a conviction under this Section of any employee or agent of the business if the employee or agent is no longer 
employed by the business and: 

 
(1)  the business has been finally adjudicated not guilty; or  
 
(2)  the business demonstrates to the governmental entity with which it seeks to contract, or which is signatory to the contract which the 
subcontract relates, and that entity finds that the commission of the offense was not authorized, requested, commanded, or performed by 
a director, officer, or high managerial agent on behalf of the business as provided in paragraph (2) of subsection (a) of Section 5-4 of the 
Criminal Code of 1961. 
 

(c) Conduct on behalf of business.  For purposes of this Section, when an official, agent, or employee of a business committed the bribery or 
attempted bribery on behalf of the business and in accordance with the direction or authorization of a responsible official of the business, the 
business shall be chargeable with the conduct. 
 
(d) Certification.  Every bid submitted to and contract executed by the State, and every subcontract subject to Section 20-120 of the Code shall 
contain a certification by the contractor or the subcontractor, respectively, that the contractor or subcontractor is not barred from being 
awarded a contract or subcontract under this Section and acknowledges that the CPO may declare the related contract void if any 
certifications required by this Section are false.  A contractor who makes a false statement, material to the certification, commits a Class 3 
felony. 
 
2.  The contractor or subcontractor certifies that it is not barred from being awarded a contract under Section 50.5. 
 

 
B.  Felons 
 

1.  The Code provides: 
 

Section 50-10.  Felons.  Unless otherwise provided, no person or business convicted of a felony shall do business with the State of Illinois or 
any State agency, or enter into a subcontract, from the date of conviction until 5 years after the date of completion of the sentence for that 
felony, unless no person held responsible by a prosecutorial office for the facts upon which the conviction was based continues to have any 
involvement with the business. 
 

1. Certification.  Every bid submitted to and contract executed by the State and every subcontract subject to Section 20-120 of the Code shall 
contain a certification by the bidder or contractor or subcontractor, respectively, that the bidder, contractor, or subcontractor is not barred from 
being awarded a contract or subcontract under this Section and acknowledges that the CPO may declare the related contract void if any of the 
certifications required by this Section are false. 
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C.  Debt Delinquency 

 
1.  The Code provides: 

 
Section 50-11 and 50-12. Debt Delinquency. 

The contractor or bidder or subcontractor, respectively, certifies that it, or any affiliate, is not barred from being awarded a contract 
or subcontract under the Code.  Section 50-11 prohibits a person from entering into a contract with a State agency, or entering into 
a subcontract, if it knows or should know that it, or any affiliate, is delinquent in the payment of any debt to the State as defined by 
the Debt Collection Board.  Section 50-12 prohibits a person from entering into a contract with a State agency, or entering into a 
subcontract, if it, or any affiliate, has failed to collect and remit Illinois Use Tax on all sales of tangible personal property into the 
State of Illinois in accordance with the provisions of the Illinois Use Tax Act. The bidder or contractor or subcontractor, respectively, 
further acknowledges that the CPO may declare the related contract void if this certification is false or if the bidder, contractor, or 
subcontractor, or any affiliate, is determined to be delinquent in the payment of any debt to the State during the term of the contract. 

 
D.  Prohibited Bidders, Contractors and Subcontractors 

 
1.  The Code provides: 
 
Section 50-10.5 and 50-60(c).  Prohibited bidders, contractors and subcontractors. 
The bidder or contractor or subcontractor, respectively, certifies in accordance with 30 ILCS 500/50-10.5 that no officer, director, 
partner or other managerial agent of the contracting business has been convicted of a felony under the Sarbanes-Oxley Act of 2002 
or a Class 3 or Class 2 felony under the Illinois Securities Law of 1953 or if in violation of Subsection (c) for a period of five years 
from the date of conviction.  Every bid submitted to and contract executed by the State and every subcontract subject to Section 20-
120 of the Code shall contain a certification by the bidder, contractor, or subcontractor, respectively, that the bidder, contractor, or 
subcontractor is not barred from being awarded a contract or subcontract under this Section and acknowledges that the CPO shall 
declare the related contract void if any of the certifications completed pursuant to this Section are false. 
 

 
E.  Section 42 of the Environmental Protection Act 

 
The bidder or contractor or subcontractor, respectively, certifies in accordance with 30 ILCS 500/50-12 that the bidder, contractor, or 
subcontractor, is not barred from being awarded a contract or entering into a subcontract under this Section which prohibits the 
bidding on or entering into contracts with the State of Illinois or a State agency, or entering into any subcontract, that is subject to 
the Code by a person or business found by a court or the Pollution Control Board to have committed a willful or knowing violation of 
Section 42 of the Environmental Protection Act for a period of five years from the date of the order.  The bidder or contractor or 
subcontractor, respectively, acknowledges that the CPO may declare the contract void if this certification is false.  
 

F.  Educational Loan 
 

1.  Section 3 of the Educational Loan Default Act provides: 
 
§ 3. No State agency shall contract with an individual for goods or services if that individual is in default, as defined in Section 2 of this Act, on 
an educational loan.  Any contract used by any State agency shall include a statement certifying that the individual is not in default on an 
educational loan as provided in this Section. 
 
2.  The bidder, if an individual as opposed to a corporation, partnership or other form of business organization, certifies that the bidder is not in 
default on an educational loan as provided in Section 3 of the Act. 
 

G.  Bid-Rigging/Bid Rotating 
 

1.  Section 33E-11 of the Criminal Code of 1961 provides: 
 
§ 33E-11. (a) Every bid submitted to and public contract executed pursuant to such bid by the State or a unit of local government shall contain 
a certification by the prime contractor that the prime contractor is not barred from contracting with any unit of State or local government as a 
result of a violation of either Section 33E-3 or 33E-4 of this Article.  The State and units of local government shall provide the appropriate 
forms for such certification. 
 
(b) A contractor who makes a false statement, material to the certification, commits a Class 3 felony. 
 
A violation of Section 33E-3 would be represented by a conviction of the crime of bid-rigging which, in addition to Class 3 felony sentencing, 
provides that any person convicted of this offense or any similar offense of any state or the United States which contains the same elements 
as this offense shall be barred for 5 years from the date of conviction from contracting with any unit of State or local government.  No 
corporation shall be barred from contracting with any unit of State or local government as a result of a conviction under this Section of any 
employee or agent of such corporation if the employee so convicted is no longer employed by the corporation and: (1) it has been finally 
adjudicated not guilty or (2) if it demonstrates to the governmental entity with which it seeks to contract and that entity finds that the 
commission of the offense was neither authorized, requested, commanded, nor performed by a director, officer or a high managerial agent in 
behalf of the corporation. 
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A violation of Section 33E-4 would be represented by a conviction of the crime of bid-rotating which, in addition to Class 2 felony sentencing, 
provides that any person convicted of this offense or any similar offense of any state or the United States which contains the same elements 
as this offense shall be permanently barred from contracting with any unit of State or local government.  No corporation shall be barred from 
contracting with any unit of State or local government as a result of a conviction under this Section of any employee or agent of such 
corporation if the employee so convicted is no longer employed by the corporation and: (1) it has been finally adjudicated not guilty or (2) if it 
demonstrates to the governmental entity with which it seeks to contract and that entity finds that the commission of the offense was neither 
authorized, requested, commanded, nor performed by a director, officer or a high managerial agent in behalf of the corporation. 

 
2.  The bidder certifies that it is not barred from contracting with the Department by reason of a violation of either Section 33E-3 or Section 
33E-4. 
 

H.  International Anti-Boycott 
 
1.  Section 5 of the International Anti-Boycott Certification Act provides: 
 
§ 5.  State contracts.  Every contract entered into by the State of Illinois for the manufacture, furnishing, or purchasing of supplies, material, or 
equipment or for the furnishing of work, labor, or services, in an amount exceeding the threshold for small purchases according to the 
purchasing laws of this State or $10,000.00, whichever is less, shall contain certification, as a material condition of the contract, by which the 
contractor agrees that neither the contractor nor any substantially-owned affiliated company is participating or shall participate in an 
international boycott in violation of the provisions of the U.S. Export Administration Act of 1979 or the regulations of the U.S. Department of 
Commerce promulgated under that Act. 
 
2.  The bidder makes the certification set forth in Section 5 of the Act. 
 

I.  Drug Free Workplace 
 
1.  The Illinois “Drug Free Workplace Act” applies to this contract and it is necessary to comply with the provisions of the “Act” if the contractor 
is a corporation, partnership, or other entity (including a sole proprietorship) which has 25 or more employees. 
 
2.  The bidder certifies that if awarded a contract in excess of $5,000 it will provide a drug free workplace by: 
 
(a) Publishing a statement notifying employees that the unlawful manufacture, distribution, dispensation, possession or use of a controlled 
substance, including cannabis, is prohibited in the contractor’s workplace; specifying the actions that will be taken against employees for 
violations of such prohibition; and notifying the employee that, as a condition of employment on such contract, the employee shall abide by the 
terms of the statement, and notify the employer of any criminal drug statute conviction for a violation occurring in the workplace no later than 
five (5) days after such conviction. 
 
(b) Establishing a drug free awareness program to inform employees about the dangers of drug abuse in the workplace; the contractor’s policy 
of maintaining a drug free workplace; any available drug counseling, rehabilitation, and employee assistance programs; and the penalties that 
may be imposed upon employees for drug violations. 
 
(c) Providing a copy of the statement required by subparagraph (1) to each employee engaged in the performance of the contract and to post 
the statement in a prominent place in the workplace. 
 
(d) Notifying the Department within ten (10) days after receiving notice from an employee or otherwise receiving actual notice of the conviction 
of an employee for a violation of any criminal drug statute occurring in the workplace. 
 
(e) Imposing or requiring, within 30 days after receiving notice from an employee of a conviction or actual notice of such a conviction, an 
appropriate personnel action, up to and including termination, or the satisfactory participation in a drug abuse assistance or rehabilitation 
program approved by a federal, state or local health, law enforcement or other appropriate agency. 
 
(f) Assisting employees in selecting a course of action in the event drug counseling, treatment, and rehabilitation is required and indicating that 
a trained referral team is in place. 
 
(g) Making a good faith effort to continue to maintain a drug free workplace through implementation of the actions and efforts stated in this 
certification. 
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J.  Disclosure of Business Operations in Iran 
 
Section 50-36 of the Code, 30ILCS 500/50-36 provides that each bid, offer, or proposal submitted for a State contract shall include a 
disclosure of whether or not the Company acting as the bidder, offeror, or proposing entity, or any of its corporate parents or subsidiaries, 
within the 24 months before submission of the bid, offer, or proposal had business operations that involved contracts with or provision of 
supplies or services to the Government of Iran, companies in which the Government of Iran has any direct or indirect equity share, 
consortiums or projects commissioned by the Government of Iran, or companies involved in consortiums or projects commissioned by the 
Government of Iran and either of the following conditions apply:  
     
(1) More than 10% of the Company's revenues produced in or assets located in Iran involve oil-related activities or mineral-extraction 

activities; less than 75% of the Company's revenues produced in or assets located in Iran involve contracts with or provision of oil-related 
or mineral-extraction products or services to the Government of Iran or a project or consortium created exclusively by that government; 
and the Company has failed to take substantial action. 

  
(2) The Company has, on or after August 5, 1996, made an investment of $20 million or more, or any combination of investments of at least 

$10 million each that in the aggregate equals or exceeds $20 million in any 12-month period, which directly or significantly contributes to 
the enhancement of Iran's ability to develop petroleum resources of Iran.  

 
The terms “Business operations”, “Company”, “Mineral-extraction activities”, “Oil-related activities”, “Petroleum resources”, and “Substantial 
action” are all defined in the Code. 
 
Failure to make the disclosure required by the Code shall cause the bid, offer or proposal to be considered not responsive. The disclosure will 
be considered when evaluating the bid, offer, or proposal or awarding the contract.  The name of each Company disclosed as doing business 
or having done business in Iran will be provided to the State Comptroller. 
  
Check the appropriate statement: 
 
 /___/  Company has no business operations in Iran to disclose. 
 

  /___/  Company has business operations in Iran as disclosed the attached document. 
 

 
K.  Apprenticeship and Training Certification (Does not apply to federal aid projects) 

 
In accordance with the provisions of Section 30-22 (6) of the Code, the bidder certifies that it is a participant, either as an individual 
or as part of a group program, in the approved apprenticeship and training programs applicable to each type of work or craft that the 
bidder will perform with its own forces. The bidder further certifies for work that will be performed by subcontract that each of its 
subcontractors submitted for approval either (a) is, at the time of such bid, participating in an approved, applicable apprenticeship 
and training program; or (b) will, prior to commencement of performance of work pursuant to this contract, begin participation in an 
approved apprenticeship and training program applicable to the work of the subcontract. The Department, at any time before or after 
award, may require the production of a copy of each applicable Certificate of Registration issued by the United States Department of 
Labor evidencing such participation by the contractor and any or all of its subcontractors. Applicable apprenticeship and training 
programs are those that have been approved and registered with the United States Department of Labor. The bidder shall list in the 
space below, the official name of the program sponsor holding the Certificate of Registration for all of the types of work or crafts in 
which the bidder is a participant and that will be performed with the bidder’s forces. Types of work or craft work that will be 
subcontracted shall be included and listed as subcontract work. The list shall also indicate any type of work or craft job category that 
does not have an applicable apprenticeship or training program.  The bidder is responsible for making a complete report and 
shall make certain that each type of work or craft job category that will be utilized on the project as reported on the 
Construction Employee Workforce Projection (Form BC-1256) and returned with the bid is accounted for and listed. 
 
  __________NA-FEDERAL ____________________________________________________________________________  

 ________________________________________________________________________________________________________  

 ________________________________________________________________________________________________________  

The requirements of this certification and disclosure are a material part of the contract, and the contractor shall require this 
certification provision to be included in all approved subcontracts. In order to fulfill this requirement, it shall not be necessary that an 
applicable program sponsor be currently taking or that it will take applications for apprenticeship, training or employment during the 
performance of the work of this contract. 
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L.  Political Contributions and Registration with the State Board of Elections 

 
Sections 20-160 and 50-37 of the Code regulate political contributions from business entities and any affiliated entities or affiliated persons 
bidding on or contracting with the state.  Generally under Section 50-37, any business entity, and any affiliated entity or affiliated person of the 
business entity, whose current year contracts with all state agencies exceed an awarded value of $50,000, are prohibited from making any 
contributions to any political committees established to promote the candidacy of the officeholder responsible for the awarding of the contracts 
or any other declared candidate for that office for the duration of the term of office of the incumbent officeholder or a period 2 years after the 
termination of the contract, whichever is longer.  Any business entity and affiliated entities or affiliated persons whose state contracts in the 
current year do not exceed an awarded value of $50,000, but whose aggregate pending bids and proposals on state contracts exceed 
$50,000, either alone or in combination with contracts not exceeding $50,000, are prohibited from making any political contributions to any 
political committee established to promote the candidacy of the officeholder responsible for awarding the pending contract during the period 
beginning on the date the invitation for bids or request for proposals is issued and ending on the day after the date of award or selection if the 
entity was not awarded or selected.  Section 20-160 requires certification of registration of affected business entities in accordance with 
procedures found in Section 9-35 of The Election Code.    
 
By submission of a bid, the contractor business entity acknowledges and agrees that it has read and understands Sections 20-160 and 50-37 
of the Code, and that it makes the following certification: 
 
The undersigned business entity certifies that it has registered as a business with the State Board of Elections and acknowledges a 
continuing duty to update the registration in accordance with the above referenced statutes.  If the business entity is required to 
register, the CPO shall verify that it is in compliance on the date the bid or proposal is due.  The CPO shall not accept a bid or 
proposal if the business entity is not in compliance with the registration requirements.   
 
These requirements and compliance with the above referenced statutory sections are a material part of the contract, and any breach thereof 
shall be cause to void the contract under Section 50-60 of the Code.  This provision does not apply to Federal-aid contracts. 
 

M.  Lobbyist Disclosure   
 

Section 50-38 of the Code requires that any bidder or offeror on a State contract that hires a person required to register under the Lobbyist 
Registration Act to assist in obtaining a contract shall: 
 

(i) Disclose all costs, fees, compensation, reimbursements, and other remunerations paid or to be paid to the lobbyist related to the 
contract,  
(ii) Not bill or otherwise cause the State of Illinois to pay for any of the lobbyist’s costs, fees, compensation, reimbursements, or 
 other remuneration, and 
(iii) Sign a verification certifying that none of the lobbyist’s costs, fees, compensation, reimbursements, or other remuneration were 
billed to the State.   

This information, along with all supporting documents, shall be filed with the agency awarding the contract and with the Secretary of State.  
The CPO shall post this information, together with the contract award notice, in the online Procurement Bulletin.   
 
Pursuant to Subsection (c) of this Section, no person or entity shall retain a person or entity to attempt to influence the outcome of a 
procurement decision made under the Code for compensation contingent in whole or in part upon the decision or procurement.  Any person 
who violates this subsection is guilty of a business offense and shall be fined not more than $10,000. 
 
Bidder acknowledges that it is required to disclose the hiring of any person required to register pursuant to the Illinois Lobbyist Registration Act 
(25 ILCS 170) in connection with this contract. 
 

  Bidder has not hired any person required to register pursuant to the Illinois Lobbyist Registration Act in connection with this 
 contract. 

 
Or 
 

 Bidder has hired the following persons required to register pursuant to the Illinois Lobbyist  Registration Act in connection with the 
 contract: 
 
Name and address of person:             
All costs, fees, compensation, reimbursements and other remuneration paid to said person:                      
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IV.  DISCLOSURES 

 
A.  The disclosures hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department enter 

into the contract with the bidder.  The bidder further certifies that the Department has received the disclosure forms for each bid.   
 
 The CPO may void the bid, or contract, respectively, if it is later determined that the bidder or subcontractor rendered a false or erroneous 

disclosure.  A contractor or subcontractor may be suspended or debarred for violations of the Code.  Furthermore, the CPO may void the contract 
and the surety providing the performance bond shall be responsible for completion of the contract. 

 
B.  Financial Interests and Conflicts of Interest 

 
1.  Section 50-35 of the Code provides that all bids of more than $25,000 shall be accompanied by disclosure of the financial interests of the bidder.  
This disclosed information for the successful bidder, will be maintained as public information subject to release by request pursuant to the Freedom 
of Information Act, filed with the Procurement Policy Board, and shall be incorporated as a material term of the contract.  Furthermore, pursuant to 
Section 5-5, the Procurement Policy Board may review a proposal, bid, or contract and issue a recommendation to void a contract or reject a 
proposal or bid based on any violation of the Code or the existence of a conflict of interest as provided in subsections (b) and (d) of Section 50-35. 
 
The financial interests to be disclosed shall include ownership or distributive income share that is in excess of 5%, or an amount greater than 60% 
of the annual salary of the Governor, of the bidding entity or its parent entity, whichever is less, unless the contractor or bidder is a publicly traded 
entity subject to Federal 10K reporting, in which case it may submit its 10K disclosure in place of the prescribed disclosure.  If a bidder is a privately 
held entity that is exempt from Federal 10K reporting, but has more than 200 shareholders, it may submit the information that Federal 10K 
companies are required to report, and list the names of any person or entity holding any ownership share that is in excess of 5%.  The disclosure 
shall include the names, addresses, and dollar or proportionate share of ownership of each person making the disclosure, their instrument of 
ownership or beneficial relationship, and notice of any potential conflict of interest resulting from the current ownership or beneficial interest of each 
person making the disclosure having any of the relationships identified in Section 50-35 and on the disclosure form. 
The current annual salary of the Governor is $177,412.00. 

 
In addition, all disclosures shall indicate any other current or pending contracts, proposals, leases, or other ongoing procurement relationships the 
bidding entity has with any other unit of state government and shall clearly identify the unit and the contract, proposal, lease, or other relationship. 

 
2.  Disclosure Forms.  Disclosure Form A is attached for use concerning the individuals meeting the above ownership or distributive share 
requirements.  A separate Disclosure Form A must be submitted with the bid for each individual meeting the above requirements.  In addition, a 
second form (Disclosure Form B) provides for the disclosure of current or pending procurement relationships with other (non-IDOT) state agencies 
and a total ownership certification.  The forms must be included with each bid. 

 
C. Disclosure Form Instructions 
 

Form A Instructions for Financial Information & Potential Conflicts of Interest 
 
If the bidder is a publicly traded entity subject to Federal 10K reporting, the 10K Report may be submitted to meet the requirements of Form A.  If a 
bidder is a privately held entity that is exempt from Federal 10K reporting, but has more than 200 shareholders, it may submit the information that 
Federal 10K companies are required to report, and list the names of any person or entity holding any ownership share that is in excess of 5%.  If a 
bidder is not subject to Federal 10K reporting, the bidder must determine if any individuals are required by law to complete a financial disclosure 
form.  To do this, the bidder should answer each of the following questions.  A “YES” answer indicates Form A must be completed.  If the answer to 
each of the following questions is “NO”, then the NOT APPLICABLE STATEMENT on Form A must be signed and dated by a person that is 
authorized to execute contracts for the bidding company.  Note:  These questions are for assistance only and are not required to be completed. 
 

 1. Does anyone in your organization have a direct or beneficial ownership share of greater than 5% of the bidding entity or parent  
  entity?  YES        NO       
 2. Does anyone in your organization have a direct or beneficial ownership share of less than 5%, but which has a value greater 
  than 60% of the annual salary of the Governor?  YES       NO      
 3. Does anyone in your organization receive more than 60% of the annual salary of the Governor of the bidding entity’s or parent entity’s  
  distributive income? YES         NO __ 

 4. Does anyone in your organization receive greater than 5% of the bidding entity’s or parent entity’s total distributive income, 
  but which is less than 60% of the annual salary of the Governor?  YES         NO __ 

(Note:  Only one set of forms needs to be completed per person per bid even if a specific individual would require a yes answer to more 
than one question.) 

 
A “YES” answer to any of these questions requires the completion of Form A.  The bidder must determine each individual in the bidding entity or 
the bidding entity’s parent company that would cause the questions to be answered “Yes”.  Each form must be signed and dated by a person that is 
authorized to execute contracts for your organization.  Photocopied or stamped signatures are not acceptable.  The person signing can be, but 
does not have to be, the person for which the form is being completed.  The bidder is responsible for the accuracy of any information provided. 
 
If the answer to each of the above questions is “NO”, then the NOT APPLICABLE STATEMENT of Form A must be signed and dated by a person 
that is authorized to execute contracts for your company. 
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Form B: Instructions for Identifying Other Contracts & Procurement Related Information    
 
Disclosure Form B must be completed for each bid submitted by the bidding entity.  Note:  Checking the NOT APPLICABLE STATEMENT on Form 
A does not allow the bidder to ignore Form B.  Form B must be completed, checked, and dated or the bidder may be considered nonresponsive 
and the bid will not be accepted. 
 
The Bidder shall identify, by checking Yes or No on Form B, whether it has any pending contracts (including leases), bids, proposals, or other 
ongoing procurement relationship with any other (non-IDOT) State of Illinois agency.  If “No” is checked, the bidder only needs to complete the 
check box on the bottom of Form B.  If “Yes” is checked, the bidder must do one of the following: 
 
Option I:   If the bidder did not submit an Affidavit of Availability to obtain authorization to bid, the bidder must list all non-IDOT State of Illinois 
agency pending contracts, leases, bids, proposals, and other ongoing procurement relationships.  These items may be listed on Form B or on an 
attached sheet(s).  Do not include IDOT contracts.  Contracts with cities, counties, villages, etc. are not considered State of Illinois agency contracts 
and are not to be included.  Contracts with other State of Illinois agencies such as the Department of Natural Resources or the Capital 
Development Board must be included.   Bidders who submit Affidavits of Availability are suggested to use Option II. 
 
Option II: If the bidder is required and has submitted an Affidavit of Availability in order to obtain authorization to bid, the bidder may write or type 
“See Affidavit of Availability” which indicates that the Affidavit of Availability is incorporated by reference and includes all non-IDOT State of Illinois 
agency pending contracts, leases, bids, proposals, and other ongoing procurement relationships.  For any contracts that are not covered by the 
Affidavit of Availability, the bidder must identify them on Form B or on an attached sheet(s).  These might be such things as leases. 
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ILLINOIS DEPARTMENT 
OF TRANSPORTATION 

Form A 
Financial Information & 

Potential Conflicts of Interest 
Disclosure 

Contractor Name 
      
Legal Address 
      
City, State, Zip 
      
Telephone Number 
      

Email Address Fax Number (if available) 
      

 

Disclosure of the information contained in this Form is required by the Section 50-35 of the Code (30 ILCS 500).  Vendors 
desiring to enter into a contract with the State of Illinois must disclose the financial information and potential conflict of 
interest information as specified in this Disclosure Form.  This information shall become part of the publicly available 
contract file.  This Form A must be completed for bids in excess of $25,000, and for all open-ended contracts.  A publicly 
traded company may submit a 10K disclosure (or equivalent if applicable) in satisfaction of the requirements set 
forth in Form A.  See Disclosure Form Instructions. 
The current annual salary of the Governor is $177,412.00. 
 

DISCLOSURE  OF   FINANCIAL  INFORMATION 
 

1. Disclosure of Financial Information.  The individual named below has an interest in the BIDDER (or its parent) in 
terms of ownership or distributive income share in excess of 5%, or an interest which has a value of more than 60% of 
the annual salary of the Governor. (Make copies of this form as necessary and attach a separate Disclosure 
Form A for each individual meeting these requirements) 

 
FOR INDIVIDUAL (type or print information) 
  

NAME: 
 
      

  
ADDRESS 

 
      

   
      

 Type of ownership/distributable income share:
 

 stock        sole proprietorship        Partnership      other:  (explain on separate sheet): 
 % or $ value of ownership/distributable income share:      
 

 
2.  Disclosure of Potential Conflicts of Interest.  Check  “Yes”  or  “No”  to indicate which, if any, of the following 
potential conflict of interest relationships apply.  If the answer to any question is “Yes”, please attach additional pages and 
describe. 
 
 (a)  State employment, currently or in the previous 3 years, including contractual employment of services. 
           Yes       No __ 

      If your answer is yes, please answer each of the following questions. 
 

1. Are you currently an officer or employee of either the Capitol Development Board or the Illinois State 
Toll Highway Authority?        Yes       No __ 
 

2. Are you  currently appointed to or  employed by  any agency  of the  State of Illinois?  If you are 
      currently appointed to or employed by any agency of the State of Illinois, and your annual salary 

exceeds 60% of the annual salary of the Governor provide the name the State 
agency for which you are employed and your annual salary. ___________________________ 
___________________________________________________________________________ 

 
-14- 



 

RETURN WITH BID 
 

3. If you are currently appointed to or employed by any agency of the State of Illinois, and your annual 
salary exceeds 60% of the annual salary of the Governor, are you entitled to receive 
(i)  more than  7 1/2%  of  the  total  distributable income  of your firm, partnership,  association or  
corporation, or (ii) an amount in excess of 100% of the annual salary of the Governor? Yes       No __ 
 

4. If you are currently appointed to or employed by any agency of the State of Illinois, and your annual 
salary exceeds 60% of the annual salary of the Governor, are you and your spouse 
or minor children entitled to receive (i) more than 15% in aggregate of the total distributable income 
of your firm, partnership, association or corporation, or (ii) an amount in excess of two times the   
salary of the Governor?       Yes       No __ 

_______________________________________________________________________________________ 
(b)  State employment of spouse, father, mother, son, or daughter, including contractual employment for services 

in the previous 2 years. 
           Yes       No __ 
       If your answer is yes, please answer each of the following questions. 
 
  1.  Is your spouse or any minor children currently an officer or employee of the Capitol Development 
       Board or the Illinois State Toll Highway Authority?   Yes       No __ 

 
2.  Is your spouse or any minor children currently appointed to or employed by any agency of the State 
    of Illinois?  If your spouse or minor children  is/are  currently appointed to  or employed  by any  
    agency of the  State of  Illinois, and  his/her  annual salary exceeds 60%  of the    
    annual salary of the Governor, provide the name of the spouse  and/or  minor children, the name 

                 of the State agency for which he/she is employed and his/her annual salary. __________________ 
     _______________________________________________________________________________ 
 

3.  If your spouse or any minor children is/are currently appointed to or employed by any agency of the  
    State of Illinois, and  his/her annual salary exceeds 60% of the annual salary of the Governor, 

      are you entitled to receive (i) more than 71/2% of the total distributable income of your 
firm,  partnership,  association or corporation, or (ii) an amount in excess 100% of the 
annual salary of the Governor?      Yes       No __ 
 

4.  If your spouse or any minor children  are currently appointed  to or employed by any agency of the 
    State of Illinois, and his/her annual salary exceeds 60% of the annual salary of the Governor, are you 

                 and your spouse or any minor children entitled to receive  (i) more than 15% in the 
                 aggregate of the total distributable income from your firm, partnership, association or corporation, or 
                 (ii) an amount in excess of two times the salary of the Governor?   

         Yes       No __ 
___________________________________________________________________________________ 

 (c) Elective status; the holding of elective office of the State of Illinois, the government of the United States, any 
     unit of local  government authorized by the  Constitution of the State of  Illinois or the statutes of the State of  
     Illinois currently or in the previous 3 years.     Yes       No __ 

 ________________________________________________________________________________________ 
 (d) Relationship to anyone holding elective office currently or in the previous 2 years; spouse, father, mother,  

     son, or daughter.        Yes       No __ 
 ________________________________________________________________________________________ 

(e) Appointive office; the holding of any appointive government office of the State of Illinois, the United State of 
     America, or any unit of local government authorized by the Constitution of the State of Illinois or  the statues 
     of the State of Illinois, which office entitles the holder to compensation in excess of the expenses incurred in 
     the discharge of that office currently or in the previous 3 years.  Yes       No __ 
________________________________________________________________________________________ 

        (f) Relationship to anyone holding appointive office currently or in the previous 2 years; spouse, father, mother, 
            son, or daughter.        Yes       No __ 
 ________________________________________________________________________________________ 
 (g) Employment, currently or in the previous 3 years, as or by any registered lobbyist of the State government. 
           Yes       No __ 

________________________________________________________________________________________ 
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 (h) Relationship to anyone who is or was a registered lobbyist in the previous 2 years; spouse, father, mother,  
      son, or daughter.        Yes       No __ 
 ________________________________________________________________________________________ 
 (i) Compensated  employment, currently  or in the previous 3  years, by any registered election  or reelection  
      committee registered with the Secretary of State or any county clerk of the State  of Illinois, or any political  
            action committee registered with either the Secretary of State or the Federal Board of Elections. 
           Yes       No __ 
 ________________________________________________________________________________________ 
 (j) Relationship to anyone; spouse, father, mother, son, or daughter; who was a compensated employee in the 
            last 2 years by any registered election or re-election committee registered with the Secretary of State or any 

    county clerk of the State of Illinois,  or any political action committee  registered with either the Secretary of 
    State or the Federal Board of Elections. 

           Yes       No __ 
 ________________________________________________________________________________________ 
 
3.  Communication Disclosure.   

 
Disclose the name and address of each lobbyist and other agent of the bidder or offeror who is not identified in 
Section 2 of this form, who is has communicated, is communicating, or may communicate with any State officer or 
employee concerning the bid or offer.  This disclosure is a continuing obligation and must be promptly supplemented 
for accuracy throughout the process and throughout the term of the contract.  If no person is identified, enter “None” 
on the line below: 

 
Name and address of person(s):            
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4.  Debarment Disclosure.  For each of the persons identified under Sections 2 and 3 of this form, disclose whether 
any of the following has occurred within the previous 10 years:  debarment from contracting with any governmental 
entity; professional licensure discipline; bankruptcies; adverse civil judgments and administrative findings; and 
criminal felony convictions.  This disclosure is a continuing obligation and must be promptly supplemented for 
accuracy throughout the procurement process and term of the contract.  If no person is identified, enter “None” on the 
line below: 
 
 

 
Name of person(s):             
 
Nature of disclosure:                           
             
             
      
 

 
 
 
 
 
 
 
 
 
 

 
 

APPLICABLE STATEMENT 
This Disclosure Form A is submitted on behalf of the INDIVIDUAL named on previous page.  Under 
penalty of perjury, I certify the contents of this disclosure to be true and accurate to the best of my 
knowledge.  

 
Completed by:                 

 Signature of Individual or Authorized Representative           Date 

 
NOT APPLICABLE STATEMENT 

Under penalty of perjury, I have determined that no individuals associated with this organization meet 
the criteria that would require the completion of this Form A. 
 
This Disclosure Form A is submitted on behalf of the CONTRACTOR listed on the previous page. 

 
               

 Signature of Authorized Representative           Date 

   

 
 

The bidder has a continuing obligation to supplement these disclosures under Sec. 50-35 of the Code. 
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ILLINOIS DEPARTMENT 
OF TRANSPORTATION 

Form B 
Other Contracts & 

Financial Related Information 
Disclosure 

 
Contractor Name 
      
Legal Address 
      
City, State, Zip 
      
Telephone Number 
      

Email Address Fax Number (if available) 
      

Disclosure of the information contained in this Form is required by the  Section 50-35  of the Code (30 ILCS 500).  
This information shall become part of the publicly available contract file. This Form B must be completed for bids  
in excess of $25,000, and for all open-ended contracts.  

DISCLOSURE OF OTHER CONTRACTS AND PROCUREMENT RELATED INFORMATION 
 
1.  Identifying Other Contracts & Procurement Related Information. The BIDDER shall identify whether it 
has any pending contracts (including leases), bids, proposals, or other ongoing procurement relationship with  
any other State of Illinois agency:   Yes       No __ 
If “No” is checked, the bidder only needs to complete the signature box on the bottom of this page. 
 
2.  If “Yes” is checked. Identify each such relationship by showing State of Illinois agency name and other descriptive 
information such as bid or project number (attach additional pages as necessary).  SEE DISCLOSURE FORM 
INSTRUCTIONS: 
  
 
 
 
 

THE FOLLOWING STATEMENT MUST BE CHECKED 
 

 
     

               

 Signature of Authorized Representative          Date 

   

 
 
 
 

OWNERSHIP CERTIFICATION 
 

 
Please certify that the following statement is true if the individuals for all submitted Form A disclosures do not total 
100% of ownership. 

Any remaining ownership interest is held by individuals receiving less than $106,447.20 of the bidding 
entity’s or parent entity’s distributive income or holding less than a 5% ownership interest. 

 

  Yes  No  N/A (Form A disclosure(s) established 100% ownership) 
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SPECIAL NOTICE TO CONTRACTORS 
 
The following requirements of the Illinois Department of Human Rights' Rules and Regulations are applicable to bidders 
on all construction contracts advertised by the Illinois Department of Transportation: 
 

 
CONSTRUCTION EMPLOYEE UTILIZATION PROJECTION 

 
(a) All bidders on construction contracts shall complete and submit, along with and as part of their bids, a Bidder's 

Employee Utilization Form (Form BC-1256) setting forth a projection and breakdown of the total workforce intended to 
be hired and/or allocated to such contract work by the bidder including a projection of minority and female employee 
utilization in all job classifications on the contract project. 

 
(b) The Department of Transportation shall review the Employee Utilization Form, and workforce projections contained 

therein, of the contract awardee to determine if such projections reflect an underutilization of minority persons and/or 
women in any job classification in accordance with the Equal Employment Opportunity Clause and Section 7.2 of the 
Illinois Department of Human Rights' Rules and Regulations for Public Contracts adopted as amended on September 
17, 1980.  If it is determined that the contract awardee's projections reflect an underutilization of minority persons 
and/or women in any job classification, it shall be advised in writing of the manner in which it is underutilizing and such 
awardee shall be considered to be in breach of the contract unless, prior to commencement of work on the contract 
project, it submits revised satisfactory projections or an acceptable written affirmative action plan to correct such 
underutilization including a specific timetable geared to the completion stages of the contract. 

 
(c) The Department of Transportation shall provide to the Department of Human Rights a copy of the contract awardee's 

Employee Utilization Form, a copy of any required written affirmative action plan, and any written correspondence 
related thereto.  The Department of Human Rights may review and revise any action taken by the Department of 
Transportation with respect to these requirements. 
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        Contract No. 78289 
        UNION-PULASKI Counties 
        Section (77-1,91-4,91-4-1,91-3)R-1 
        Project ACIM-057-1(231)20 
        Route FAI 57 
        District 9 Construction Funds 
PART I. IDENTIFICATION 
Dept. Human Rights # _______________________________  Duration of Project:  ________________________________________ 

Name of Bidder:  _____________________________________________________________________________________________ 

PART II.  WORKFORCE PROJECTION 
A. The undersigned bidder has analyzed minority group and female populations, unemployment rates and availability of workers for the location in 
which this contract work is to be performed, and for the locations from which the bidder recruits employees, and hereby submits the following workforce 
projection including a projection for minority and female employee utilization in all job categories in the workforce to be allocated to this contract: 
                                                                               TABLE A                                                                                                              TABLE B 

TOTAL Workforce Projection for Contract  CURRENT EMPLOYEES 
TO BE ASSIGNED 
TO CONTRACT     

 MINORITY EMPLOYEES TRAINEES  
JOB TOTAL   *OTHER APPREN- ON THE JOB  TOTAL  MINORITY 

CATEGORIES EMPLOYEES BLACK HISPANIC MINOR. TICES TRAINEES  EMPLOYEES  EMPLOYEES 
 M F M F M F M F M F M F  M F  M F 
OFFICIALS                   
(MANAGERS)                   

SUPERVISORS                   
                  

FOREMEN                   
                  

CLERICAL                   
                  

EQUIPMENT                   
OPERATORS                   

MECHANICS                   
                  

TRUCK DRIVERS                   
                  

IRONWORKERS                   
                  

CARPENTERS                   
                  

CEMENT MASONS                   
                  

ELECTRICIANS                   
                  

PIPEFITTERS,                   
PLUMBERS                   

PAINTERS                   
                  

LABORERS,                   
SEMI-SKILLED                   
LABORERS,                   
UNSKILLED                   
                   

TOTAL                   
                                            TABLE C 

TOTAL Training Projection for Contract 
EMPLOYEES TOTAL   *OTHER 

IN EMPLOYEES BLACK HISPANIC MINOR. 
TRAINING M F M F M F M F 

APPRENTICES         
         
ON THE JOB         
TRAINEES         

*Other minorities are defined as Asians (A) or Native Americans (N). 
  Please specify race of each employee shown in Other Minorities column.                                                         BC 1256 (Rev. 12/11/07) 
 

Note:  See instructions on page 2 
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  UNION-PULASKI Counties 
  Section (77-1,91-4,91-4-1,91-3)R-1 
  Project ACIM-057-1(231)20 
  Route FAI 57 
  District 9 Construction Funds 
PART II. WORKFORCE PROJECTION - continued 
 
 B. Included in “Total Employees” under Table A is the total number of new hires that would be employed in the 

event the undersigned bidder is awarded this contract. 
 
  The undersigned bidder projects that:  (number) ____________________________________ new hires would be 

recruited from the area in which the contract project is located; and/or (number) 
_______________________________ new hires would be recruited from the area in which the bidder’s principal 
office or base of operation is located. 

 
 C. Included in “Total Employees” under Table A is a projection of numbers of persons to be employed directly by the 

undersigned bidder as well as a projection of numbers of persons to be employed by subcontractors. 
 
  The undersigned bidder estimates that (number) _________________________________________ persons will 

be directly employed by the prime contractor and that (number) __________________________ persons will be 
employed by subcontractors. 

 
PART III. AFFIRMATIVE ACTION PLAN 
 

A. The undersigned bidder understands and agrees that in the event the foregoing minority and female employee 
utilization projection included under PART II is determined to be an underutilization of minority persons or women 
in any job category, and in the event that the undersigned bidder is awarded this contract, he/she will, prior to 
commencement of work, develop and submit a written Affirmative Action Plan including a specific timetable 
(geared to the completion stages of the contract) whereby deficiencies in minority and/or female employee 
utilization are corrected.  Such Affirmative Action Plan will be subject to approval by the contracting agency and 
the Department of Human Rights. 

 
B. The undersigned bidder understands and agrees that the minority and female employee utilization projection 

submitted herein, and the goals and timetable included under an Affirmative Action Plan if required, are deemed 
to be part of the contract specifications. 

 

Company ________________________________________               Telephone Number ___________________ 

                 _________________________________________ 

Address  _________________________________________ 

 
Instructions: All tables must include subcontractor personnel in addition to prime contractor personnel. 

 
Table A -  Include both the number of employees that would be hired to perform the contract work and the total number currently employed 

(Table B) that will be allocated to contract work, and include all apprentices and on-the-job trainees.  The “Total Employees” column 
should include all employees including all minorities, apprentices and on-the-job trainees to be employed on the contract work. 

 
Table B -  Include all employees currently employed that will be allocated to the contract work including any apprentices and on-the-job trainees 

currently employed. 
 

Table C -  Indicate the racial breakdown of the total apprentices and on-the-job trainees shown in Table A. 
 

BC-1256 (Rev. 12/11/07) 
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NOTICE REGARDING SIGNATURE 

The Bidder’s signature on the Proposal Signature Sheet will constitute the signing of this form.  The following signature block needs 
to be completed only if revisions are required. 
 
Signature:  ____________________________________________ Title:  ______________________ Date:  _____________ 
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ADDITIONAL FEDERAL REQUIREMENTS 
 
 
In addition to the Required Contract Provisions for Federal-Aid Construction Contracts (FHWA 1273), all 
bidders make the following certifications. 
 
A. By the execution of this proposal, the signing bidder certifies that the bidding entity has not, either 

directly or indirectly, entered into any agreement, participated in any collusion, or otherwise taken any 
action, in restraint of free competitive bidding in connection with the submitted bid.  This statement 
made by the undersigned bidder is true and correct under penalty of perjury under the laws of the 
United States. 

 
B. CERTIFICATION, EQUAL EMPLOYMENT OPPORTUNITY: 
 

1. Have you participated in any previous contracts or subcontracts subject to the equal 
opportunity clause.  YES _____  NO _____ 
 

2. If answer to #1 is yes, have you filed with the Joint Reporting Committee, the Director of 
OFCC, any Federal agency, or the former President’s Committee on Equal Employment 
Opportunity, all reports due under the applicable filing requirements of those organizations?  
YES _____  NO _____ 
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 UNION-PULASKI Counties 
  Section (77-1,91-4,91-4-1,91-3)R-1 
  Project ACIM-057-1(231)20 
  Route FAI 57 
  District 9 Construction Funds 

 
PROPOSAL SIGNATURE SHEET 

 
The undersigned bidder hereby makes and  submits this bid on the subject Proposal, thereby assuring the Department that all requirements of 
the Invitation for Bids and rules of the Department have been met, that there is no misunderstanding of the requirements of paragraph 3 of this 
Proposal, and that the contract will be executed in accordance with the rules of the Department if an award is made on this bid. 
 
 Firm Name  
  
(IF AN INDIVIDUAL) Signature of Owner  
 
 Business Address  
  
  

 
   
 Firm Name  
  
 By  
 
(IF A CO-PARTNERSHIP) Business Address  
  
  
 Name and Address of All Members of the Firm: 
    
 
    
 
 
 Corporate Name  
 
 By  
  Signature of Authorized Representative 
(IF A CORPORATION)   
   

Typed or printed name and title of Authorized Representative 
 
 
 Attest  

 Signature 
(IF A JOINT VENTURE, USE THIS SECTION   
FOR THE MANAGING PARTY AND THE  Business Address  
SECOND PARTY SHOULD SIGN BELOW)  
 
 
 
 Corporate Name  
 
 By  
(IF A JOINT VENTURE) Signature of Authorized Representative 
 
   
  Typed or printed name and title of Authorized Representative 
   
   
 Attest  

Signature 
 
 Business Address  
  
  
If more than two parties are in the joint venture, please attach an additional signature sheet. 
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Return with Bid Division of Highways 
Proposal Bid Bond 
(Effective November 1, 1992) 

 Item No.       

 Letting Date       

KNOW ALL MEN BY THESE PRESENTS,  That We       

      

as PRINCIPAL, and       

      as SURETY, are 
held jointly, severally and firmly bound unto the STATE OF ILLINOIS in the penal sum of 5 percent of the total bid price, or for the amount 
specified in the bid proposal under “Proposal Guaranty” in effect on the date of the Invitation for Bids, whichever is the lesser sum, well and truly 
to be paid unto said STATE OF ILLINOIS, for the payment of which we bind ourselves, our heirs, executors, administrators, successors and 
assigns. 

THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH, that whereas, the PRINCIPAL has submitted a bid proposal to the 
STATE OF ILLINOIS, acting through the Department of Transportation, for the improvement designated by the Transportation Bulletin Item 
Number and Letting Date indicated above. 

NOW, THEREFORE, if the Department shall accept the bid proposal of the PRINCIPAL; and if the PRINCIPAL shall, within the time 
and as specified in the bidding and contract documents, submit a DBE Utilization Plan that is accepted and approved by the Department; and if, 
after award by the Department, the PRINCIPAL shall enter into a contract in accordance with the terms of the bidding and contract documents 
including evidence of the required insurance coverages and providing such bond as specified with good and sufficient surety for the faithful 
performance of such contract and for the prompt payment of labor and material furnished in the prosecution thereof; or if, in the event of the 
failure of the PRINCIPAL to make the required DBE submission or to enter into such contract and to give the specified bond, the PRINCIPAL pays 
to the Department the difference not to exceed the penalty hereof between the amount specified in the bid proposal and such larger amount for 
which the Department may contract with another party to perform the work covered by said bid proposal, then this obligation shall be null and 
void, otherwise, it shall remain in full force and effect.  

IN THE EVENT the Department determines the PRINCIPAL has failed to comply with any requirement as set forth in the preceding 
paragraph, then Surety shall pay the penal sum to the Department within fifteen (15) days of written demand therefor.  If Surety does not make full 
payment within such period of time, the Department may bring an action to collect the amount owed.  Surety is liable to the Department for all its 
expenses, including attorney’s fees, incurred in any litigation in which it prevails either in whole or in part. 

In TESTIMONY WHEREOF, the said PRINCIPAL and the said SURETY have caused this instrument to be signed by  

their respective officers this        day of        A.D.,      . 

PRINCIPAL SURETY
             

 (Company Name)  (Company Name) 

By   By:  
 (Signature & Title)   (Signature of Attorney-in-Fact) 

Notary Certification for Principal and Surety
STATE OF ILLINOIS,  
County of        

I,        , a Notary Public in and for said County, do hereby certify that 

       and       
(Insert names of individuals signing on behalf of PRINCIPAL & SURETY) 

who are each personally known to me to be the same persons whose names are subscribed to the foregoing instrument on behalf of PRINCIPAL 
and SURETY, appeared before me this day in person and acknowledged respectively, that they signed and delivered said instrument as their free 
and voluntary act for the uses and purposes therein set forth. 

Given under my hand and notarial seal this       day of       A.D.      

My commission expires              
  Notary Public 
In lieu of completing the above section of the Proposal Bid Form, the Principal may file an Electronic Bid Bond.  By signing the proposal and 
marking the check box next to the Signature and Title line below, the Principal is ensuring the identified electronic bid bond has been executed 
and the Principal and Surety are firmly bound unto the State of Illinois under the conditions of the bid bond as shown above. 

               
Electronic Bid Bond ID#  Company / Bidder Name  Signature and Title 

 
 

BDE 356B (REV. 9/26/11) 



 

 

 
 

DBE Utilization Plan

 
(1)  Policy 
 
It is public policy that disadvantaged businesses as defined in 49 CFR Part 26 and the Special Provision shall have the maximum 
opportunity to participate in the performance of contracts financed in whole or in part with Federal or State funds.  Consequently the 
requirements of 49 CFR Part 26 apply to this contract. 
 
(2)  Obligation 
 
The contractor agrees to ensure that disadvantaged businesses as defined in 49 CFR Part 26 and the Special Provision have the maximum 
opportunity to participate in the performance of contracts or subcontracts financed in whole or in part with Federal or State funds.  The 
contractor shall take all necessary and reasonable steps in accordance with 49 CFR Part 26 and the Special Provision to ensure that said 
businesses have the maximum opportunity to compete for and perform under this contract.  The contractor shall not discriminate on the 
basis of race, color, national origin or sex in the award and performance of contracts. 
 
(3)  Project and Bid Identification 
 
Complete the following information concerning the project and bid:
 
Route        Total Bid  

Section        Contract DBE Goal        
(Percent) (Dollar Amount)

Project        

County        

Letting Date        

Contract No.        

Letting Item No.        
 
(4)  Assurance 
 
I, acting in my capacity as an officer of the undersigned bidder (or bidders if a joint venture), hereby assure the Department that on this 
project my company :  (check one) 
 
  Meets  or exceeds contract award goals and has provided documented participation as follows: 
 Disadvantaged Business Participation     percent
 
  

 
 

 

Attached are the signed  participation statements, forms SBE 2025, required by the Special Provision evidencing availability and 
use of each business participating in this plan and assuring that each business will perform a commercially useful function in the 
work of the contract. 
Failed to meet contract award goals and has included good faith effort documentation to meet the goals and that my company has 
provided participation as follows: 

 Disadvantaged Business Participation     percent
 
 The contract goals should be accordingly modified or waived.  Attached is all information required by the Special Provision in 

support of this request including good faith effort.  Also attached  are the signed participation statements, forms SBE 2025, 
required by the Special Provision evidencing availability and use of each business participating in this plan and assuring that each 
business will perform a commercially useful function in the work of the contract. 

 

        
Company  The “as read” Low Bidder is required to comply with the Special Provision. 

 
Submit only one utilization plan for each project.  The utilization plan shall be 
submitted in accordance with the special provision. 
 
Bureau of Small Business Enterprises Local Let Projects 
2300 South Dirksen Parkway Submit forms to the 
Springfield, Illinois  62764 Local Agency 

 By 
 
 Title 
 

 Date  

The Department of Transportation is requesting disclosure of information that is necessary to accomplish the purpose as outlined under State and Federal law.  Disclosure of this information is 
REQUIRED.  Failure to provide any information will result in the contract not being awarded.  This form has been approved by the State Forms Manager Center. 

SBE 2026 (Rev. 11/23/09) 
  



 

  
  

 DBE Participation Statement

Subcontractor Registration       Letting    

Participation Statement Item No.  

(1)  Instructions Contract 

This form must be completed for each disadvantaged business participating in the Utilization Plan.  This form  shall 
be submitted in accordance with the special provision and will be attached to the Utilization Plan form..  If 
additional space is needed complete an additional form for the firm. 
 

(2)  Work 

Pay Item   
No. Description Quantity Unit Price Total

                
                
                
                
                
                
  Total
 

(3)  Partial Payment Items 
For any of the above items which are partial pay items, specifically describe the work and subcontract dollar 
amount: 
      
 
 
 
(4) Commitment 
 

The undersigned certify that the information included herein is true and correct, and that the DBE firm listed below 
has agreed to perform a commercially useful function in the work of the contract item(s) listed above and to 
execute a contract with the prime contractor.  The undersigned further understand that no changes to this 
statement may be made without prior approval from the Department’s Bureau of Small Business Enterprises and 
that complete and accurate information regarding actual work performed on this project and the payment therefore 
must be provided to the Department. 
 
 

Signature for Prime Contractor   Signature for DBE Firm 

 
Title       Title

Date       Date

Contact       Contact Person       

Phone       Phone

Firm Name       Firm Name   

Address       Address

City/State/Zip       City/State/Zip      

 E

The Department of Transportation is requesting disclosure of information that is necessary to accomplish the statutory purpose as outlined under the state and federal 
law.  Disclosure of this information is REQUIRED.  Failure to provide any information will result in the contract not being awarded.  This form has been approved by 
the State Forms Management Center. 

WC       
 

SBE 2025 (Rev. 11/03/09) 



 

 
PROPOSAL ENVELOPE 

 

 
 
 
 

PROPOSALS 
 
for construction work advertised for bids by the 
Illinois Department of Transportation 
 
 
 

Item No. Item No. Item No. 
   
   
   
   
   
   
   
   

 
                                                             Submitted By: 
 

Name:   

Address: 

 

 

Phone No. 

 
Bidders should use an IDOT proposal envelope or affix this form to the front of a 10” x 13” envelope for the 
submittal of bids.  If proposals are mailed, they should be enclosed in a second or outer envelope addressed 
to: 
 

Engineer of Design and Environment - Room 326 
Illinois Department of Transportation 
2300 South Dirksen Parkway 
Springfield, Illinois  62764 

 
 

NOTICE 
 

   Individual bids, including Bid Bond and/or supplemental information 
   if required, should be securely stapled. 



 

 
 

CONTRACTOR OFFICE COPY OF 
CONTRACT SPECIFICATIONS 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
   Contract No. 78289 
   UNION-PULASKI Counties 
   Section (77-1,91-4,91-4-1,91-3)R-1 
   Project ACIM-057-1(231)20 
   Route FAI 57 
   District 9 Construction Funds 
 
 
 
 
 
 

 

 
NOTICE 

 
None of the following material needs to be returned with the bid package unless the 
special provisions require documentation and/or other information to be submitted. 
 



 

SUBCONTRACTOR DOCUMENTATION 
 

 
 
Public Acts 96-0795, 96-0920, and 97-0895 enacted substantial changes to the 
provisions of the Code (30 ILCS 500).  Among the changes are provisions affecting 
subcontractors.  The Contractor awarded this contract will be required as a material 
condition of the contract to implement and enforce the contract requirements 
applicable to subcontractors that entered into a contractual agreement with a total 
value of $50,000 or more with a person or entity who has a contract subject to the 
Code and approved in accordance with article 108.01 of the Standard Specifications 
for Road and Bridge Construction. 
 
If the Contractor seeks approval of subcontractors to perform a portion of the work, and 
approval is granted by the Department, the Contractor shall provide a copy of the 
subcontract to the Illinois Department of Transportation’s CPO upon request within 15 
calendar days after execution of the subcontract. 
 
Financial disclosures required pursuant to Sec. 50-35 of the Code must be submitted 
for all applicable subcontractors.  The subcontract shall contain the certifications 
required to be made by subcontractors pursuant to Article 50 of the Code.  This Notice 
to Bidders includes a document incorporating all required subcontractor certifications 
and disclosures for use by the Contractor in compliance with this mandate.  The 
document is entitled State Required Ethical Standards Governing Subcontractors.       
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STATE ETHICAL STANDARDS 
GOVERNING SUBCONTRACTORS 

 
 

Article 50 of the Code establishes the duty of all State CPOs, SPOs, and their designees to maximize the value of the expenditure of public moneys 
in procuring goods, services, and contracts for the State of Illinois and to act in a manner that maintains the integrity and public trust of State 
government.  In discharging this duty, they are charged by law to use all available information, reasonable efforts, and reasonable actions to 
protect, safeguard, and maintain the procurement process of the State of Illinois.   
 
The certifications hereinafter made by the subcontractor are each a material representation of fact upon which reliance is placed should the 
Department approve the subcontractor.  The CPO may terminate or void the contract approval if it is later determined that the bidder or 
subcontractor rendered a false or erroneous certification.  If a false certification is made by a subcontractor the contractor’s submitted bid and the 
executed contract may not be declared void unless the contractor refuses to terminate the subcontract upon the State’s request after a finding that 
the subcontractor’s certification was false. 
 
Section 50-2 of the Code provides that every person that has entered into a multi-year contract and every subcontractor with a multi-year 
subcontract shall certify, by July 1 of each fiscal year covered by the contract after the initial fiscal year, to the responsible CPO whether it 
continues to satisfy the requirements of Article 50 pertaining to the eligibility for a contract award.  If a contractor or subcontractor is not able to 
truthfully certify that it continues to meet all requirements, it shall provide with its certification a detailed explanation of the circumstances leading to 
the change in certification status.  A contractor or subcontractor that makes a false statement material to any given certification required under 
Article 50 is, in addition to any other penalties or consequences prescribed by law, subject to liability under the Whistleblower Reward and 
Protection Act for submission of a false claim. 
 
 
A.  Bribery 

 
1.  The Code provides: 
 
Section 50-5.  Bribery. 
 
(a) Prohibition.  No person or business shall be awarded a contract or subcontract under this Code who: 
 

(1) has been convicted under the laws of Illinois or any other state of bribery or attempting to bribe an officer or employee of the State of 
Illinois or any other state in that officer’s or employee’s official capacity; or  
 
(2) has made an admission of guilt of that conduct that is a matter of record but has not been prosecuted for that conduct. 

 
(b) Businesses.  No business shall be barred from contracting with any unit of State or local government, or subcontracting under such a 
contract, as a result of a conviction under this Section of any employee or agent of the business if the employee or agent is no longer 
employed by the business and: 

 
(1)  the business has been finally adjudicated not guilty; or  
 
(2)  the business demonstrates to the governmental entity with which it seeks to contract, or which is signatory to the contract to which 
the subcontract relates, and that entity finds that the commission of the offense was not authorized, requested, commanded, or 
performed by a director, officer, or high managerial agent on behalf of the business as provided in paragraph (2) of subsection (a) of 
Section 5-4 of the Criminal Code of 1961. 
 

(c) Conduct on behalf of business.  For purposes of this Section, when an official, agent, or employee of a business committed the bribery or 
attempted bribery on behalf of the business and in accordance with the direction or authorization of a responsible official of the business, the 
business shall be chargeable with the conduct. 
 
(d) Certification.  Every bid submitted to and contract executed by the State, and every subcontract subject to Section 20-120 of the Code shall 
contain a certification by the contractor or the subcontractor, respectively, that the contractor or subcontractor is not barred from being 
awarded a contract or subcontract under this Section and acknowledges that the CPO may declare the related contract void if any 
certifications required by this Section are false.  A contractor who makes a false statement, material to the certification, commits a Class 3 
felony. 
 
2.  The contractor or subcontractor certifies that it is not barred from being awarded a contract under Section 50.5. 
 

 
B.  Felons 
 

1.  The Code provides: 
 

Section 50-10.  Felons.  Unless otherwise provided, no person or business convicted of a felony shall do business with the State of Illinois or 
any State agency, or enter into a subcontract, from the date of conviction until 5 years after the date of completion of the sentence for that 
felony, unless no person held responsible by a prosecutorial office for the facts upon which the conviction was based continues to have any 
involvement with the business. 
 
2.  Certification.  Every bid submitted to and contract executed by the State and every subcontract subject to Section 20-120 of the Code shall 
contain a certification by the bidder or contractor or subcontractor, respectively, that the bidder, contractor, or subcontractor is not barred from 
being awarded a contract or subcontract under this Section and acknowledges that the CPO may declare the related contract void if any of the 
certifications required by this Section are false. 

 
-ii- 
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C.  Debt Delinquency 

 
1.  The Code provides: 

 
Section 50-11 and 50-12. Debt Delinquency. 

The contractor or bidder or subcontractor, respectively, certifies that it, or any affiliate, is not barred from being awarded a contract 
or subcontract under the Code.  Section 50-11 prohibits a person from entering into a contract with a State agency, or entering into 
a subcontract, if it knows or should know that it, or any affiliate, is delinquent in the payment of any debt to the State as defined by 
the Debt Collection Board.  Section 50-12 prohibits a person from entering into a contract with a State agency, or entering into a 
subcontract, if it, or any affiliate, has failed to collect and remit Illinois Use Tax on all sales of tangible personal property into the 
State of Illinois in accordance with the provisions of the Illinois Use Tax Act. The bidder or contractor or subcontractor, respectively, 
further acknowledges that the CPO may declare the related contract void if this certification is false or if the bidder, contractor, or 
subcontractor, or any affiliate, is determined to be delinquent in the payment of any debt to the State during the term of the contract. 

 
D.  Prohibited Bidders, Contractors and Subcontractors 

 
1.  The Code provides: 
 
Section 50-10.5 and 50-60(c).  Prohibited bidders, contractors and subcontractors. 
The bidder or contractor or subcontractor, respectively, certifies in accordance with 30 ILCS 500/50-10.5 that no officer, director, 
partner or other managerial agent of the contracting business has been convicted of a felony under the Sarbanes-Oxley Act of 2002 
or a Class 3 or Class 2 felony under the Illinois Securities Law of 1953 or if in violation of Subsection (c) for a period of five years 
from the date of conviction.  Every bid submitted to and contract executed by the State and every subcontract subject to Section 20-
120 of the Code shall contain a certification by the bidder, contractor, or subcontractor, respectively, that the bidder, contractor, or 
subcontractor is not barred from being awarded a contract or subcontract under this Section and acknowledges that the CPO shall 
declare the related contract void if any of the certifications completed pursuant to this Section are false. 
 

 
E.  Section 42 of the Environmental Protection Act 

 
The bidder or contractor or subcontractor, respectively, certifies in accordance with 30 ILCS 500/50-12 that the bidder, contractor, or 
subcontractor, is not barred from being awarded a contract or entering into a subcontract under this Section which prohibits the 
bidding on or entering into contracts with the State of Illinois or a State agency, or entering into any subcontract, that is subject to 
the Code by a person or business found by a court or the Pollution Control Board to have committed a willful or knowing violation of 
Section 42 of the Environmental Protection Act for a period of five years from the date of the order.  The bidder or contractor or 
subcontractor, respectively, acknowledges that the CPO may declare the contract void if this certification is false.  

 
 
 
 
 
 
 
 

The undersigned, on behalf of the subcontracting company, has read and  
understands the above certifications and makes the certifications as required by law. 

 
     

 Name of Subcontracting Company 
 
 
 

   

 Authorized Officer           Date 
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SUBCONTRACTOR DISCLOSURES 
 

I.  DISCLOSURES 
 

A.  The disclosures hereinafter made by the subcontractor are each a material representation of fact upon which reliance is placed.  The subcontractor 
further certifies that the Department has received the disclosure forms for each subcontract.   

 
 The CPO may void the bid, contract, or subcontract, respectively, if it is later determined that the bidder or subcontractor rendered a false or 

erroneous disclosure.  A contractor or subcontractor may be suspended or debarred for violations of the Code.  Furthermore, the CPO may void the 
contract. 

 
B.  Financial Interests and Conflicts of Interest 

 
1.  Section 50-35 of the Code provides that all subcontracts with a total value of $50,000 or more, from subcontractors identified in Section 20-120 
of the Code, shall be accompanied by disclosure of the financial interests of the subcontractor.  This disclosed information for the subcontractor, will 
be maintained as public information subject to release by request pursuant to the Freedom of Information Act, filed with the Procurement Policy 
Board, and shall be incorporated as a material term of the Prime Contractor’s contract.  Furthermore, pursuant to this Section, the Procurement 
Policy Board may recommend to allow or void a contract or subcontract based on a potential conflict of interest. 
 
The financial interests to be disclosed shall include ownership or distributive income share that is in excess of 5%, or an amount greater than 60% 
of the annual salary of the Governor, of the subcontracting entity or its parent entity, whichever is less, unless the subcontractor is a publicly traded 
entity subject to Federal 10K reporting, in which case it may submit its 10K disclosure in place of the prescribed disclosure.  If a subcontractor is a 
privately held entity that is exempt from Federal 10K reporting, but has more than 200 shareholders, it may submit the information that Federal 10K 
companies are required to report, and list the names of any person or entity holding any ownership share that is in excess of 5%.  The disclosure 
shall include the names, addresses, and dollar or proportionate share of ownership of each person making the disclosure, their instrument of 
ownership or beneficial relationship, and notice of any potential conflict of interest resulting from the current ownership or beneficial interest of each 
person making the disclosure having any of the relationships identified in Section 50-35 and on the disclosure form. 
The current annual salary of the Governor is $177,412.00. 

 
In addition, all disclosures shall indicate any other current or pending contracts, subcontracts, proposals, leases, or other ongoing procurement 
relationships the subcontracting entity has with any other unit of state government and shall clearly identify the unit and the contract, subcontract, 
proposal, lease, or other relationship. 

 
2.  Disclosure Forms.  Disclosure Form A is attached for use concerning the individuals meeting the above ownership or distributive share 
requirements.  A separate Disclosure Form A must be submitted with the bid for each individual meeting the above requirements.  In addition, a 
second form (Disclosure Form B) provides for the disclosure of current or pending procurement relationships with other (non-IDOT) state agencies 
and a total ownership certification.  The forms must be included with each bid. 

 
C. Disclosure Form Instructions 
 

Form A Instructions for Financial Information & Potential Conflicts of Interest 
 
If the subcontractor is a publicly traded entity subject to Federal 10K reporting, the 10K Report may be submitted to meet the requirements of Form 
A.  If a subcontractor is a privately held entity that is exempt from Federal 10K reporting, but has more than 200 shareholders, it may submit the 
information that Federal 10K companies are required to report, and list the names of any person or entity holding any ownership share that is in 
excess of 5%.  If a subcontractor is not subject to Federal 10K reporting, the subcontractor must determine if any individuals are required by law to 
complete a financial disclosure form.  To do this, the subcontractor should answer each of the following questions.  A “YES” answer indicates Form 
A must be completed.  If the answer to each of the following questions is “NO”, then the NOT APPLICABLE STATEMENT on the second page of 
Form A must be signed and dated by a person that is authorized to execute contracts for the subcontracting company.  Note:  These questions are 
for assistance only and are not required to be completed. 
 

 1. Does anyone in your organization have a direct or beneficial ownership share of greater than 5% of the bidding entity or parent  
  entity?  YES        NO       
 2. Does anyone in your organization have a direct or beneficial ownership share of less than 5%, but which has a value greater 
  than 60% of the annual salary of the Governor?  YES       NO      
 3. Does anyone in your organization receive more than 60% of the annual salary of the Governor of the subcontracting entity’s or parent 

entity’s distributive income?  YES         NO __ 

  (Note: Distributive income is, for these purposes, any type of distribution of profits.  An annual salary is not distributive  
  income.)   

 4. Does anyone in your organization receive greater than 5% of the subcontracting entity’s or parent entity’s total distributive income, 
  but which is less than 60% of the annual salary of the Governor?  YES         NO __ 

(Note:  Only one set of forms needs to be completed per person per subcontract even if a specific individual would require a yes answer 
to more than one question.) 

 
A “YES” answer to any of these questions requires the completion of Form A.  The subcontractor must determine each individual in the 
subcontracting entity or the subcontracting entity’s parent company that would cause the questions to be answered “Yes”.  Each form must be 
signed and dated by a person that is authorized to execute contracts for your organization.  Photocopied or stamped signatures are not 
acceptable.  The person signing can be, but does not have to be, the person for which the form is being completed.  The subcontractor is 
responsible for the accuracy of any information provided. 
 
If the answer to each of the above questions is “NO”, then the NOT APPLICABLE STATEMENT on page 2 of Form A must be signed and dated by 
a person that is authorized to execute contracts for your company. 

-a-  
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Form B: Instructions for Identifying Other Contracts & Procurement Related Information    
 
Disclosure Form B must be completed for each subcontract submitted by the subcontracting entity.  Note:  Checking the NOT APPLICABLE 
STATEMENT on Form A does not allow the subcontractor to ignore Form B.  Form B must be completed, checked, and dated or the subcontract 
will not be approved. 
 
The Subcontractor shall identify, by checking Yes or No on Form B, whether it has any pending contracts, subcontracts, leases, bids, proposals, or 
other ongoing procurement relationship with any other (non-IDOT) State of Illinois agency.  If “No” is checked, the subcontractor only needs to 
complete the check box on the bottom of Form B.  If “Yes” is checked, the subcontractor must list all non-IDOT State of Illinois agency pending 
contracts, subcontracts, leases, bids, proposals, and other ongoing procurement relationships.  These items may be listed on Form B or on an 
attached sheet(s).  Contracts with cities, counties, villages, etc. are not considered State of Illinois agency contracts and are not to be included.  
Contracts or subcontracts with other State of Illinois agencies such as the Department of Natural Resources or the Capital Development Board 
must be included.    
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ILLINOIS DEPARTMENT 
OF TRANSPORTATION 

Form A 
Subcontractor: Financial  

Information & Potential Conflicts  
of Interest Disclosure 

Subcontractor Name 
      
Legal Address 
      
City, State, Zip 
      
Telephone Number 
      

Email Address Fax Number (if available) 
      

 

Disclosure of the information contained in this Form is required by the Section 50-35 of the Code (30 ILCS 500).  
Subcontractors desiring to enter into a subcontract of a State of Illinois contract must disclose the financial 
information and potential conflict of interest information as specified in this Disclosure Form.  This information 
shall become part of the publicly available contract file.  This Form A must be completed for subcontracts with a 
total value of $50,000 or more, from subcontractors identified in Section 20-120 of the Code, and for all open-
ended contracts.  A publicly traded company may submit a 10K disclosure (or equivalent if applicable) in 
satisfaction of the requirements set forth in Form A.  See Disclosure Form Instructions. 
The current annual salary of the Governor is $177,412.00. 
 

DISCLOSURE  OF   FINANCIAL  INFORMATION 
 

1.  Disclosure of Financial Information.  The individual named below has an interest in the SUBCONTRACTOR (or 
its parent) in terms of ownership or distributive income share in excess of 5%, or an interest which has a value of 
more than 60% of the annual salary of the Governor.  (Make copies of this form as necessary and attach a 
separate Disclosure Form A for each individual meeting these requirements) 

 
FOR INDIVIDUAL (type or print information) 
  

NAME: 
 
      

  
ADDRESS 

 
      

   
      

 Type of ownership/distributable income share:
 

 stock        sole proprietorship       Partnership      other:  (explain on separate sheet): 
 % or $ value of ownership/distributable income share:      
 

 
2.  Disclosure of Potential Conflicts of Interest.  Check “Yes” or “No” to indicate which, if any, of the following 
potential conflict of interest relationships apply.  If the answer to any question is “Yes”, please attach additional 
pages and describe. 

 
 (a) State employment, currently or in the previous 3 years, including contractual employment of services. 
           Yes       No __ 
      If your answer is yes, please answer each of the following questions. 
 

1.  Are you currently an officer or employee of either the Capitol Development Board or the Illinois State 
Toll Highway Authority?       Yes       No __ 

 
  2.  Are you currently  appointed to  or employed by  any agency of the  State of Illinois?  If you  are 
       currently appointed to or employed by any agency of the State of Illinois, and your annual salary 
       exceeds 60% of the annual salary of the Governor, provide the name the State 
       agency for which you are employed and your annual salary. ____________________________ 
       ____________________________________________________________________________  

-c-  
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  3.  If you are currently appointed to or employed by any agency of the State of Illinois, and your annual 
       salary exceeds 60% of the annual salary of the Governor, are you entitled to receive 
       (i)  more  than 7 1/2% of  the total distributable  income  of your  firm,  partnership,  association  or 
       corporation, or (ii) an amount in excess of 100% of the annual salary of the Governor?  

Yes      No __ 
 
  4.  If you are currently appointed to or employed by any agency of the State of Illinois, and your annual 
       salary exceeds 60% of the annual salary of the Governor, are you and your spouse 

     or minor children  entitled to receive  (i)  more than 15 %  in the aggregate of  the total distributable   
     income of your  firm, partnership, association or corporation, or (ii) an amount in excess of two times 
     the salary of the Governor?       Yes       No __ 

__________________________________________________________________________________________  
(b)  State employment of  spouse, father, mother, son, or daughter,  including contractual employment services 
       in the previous 2 years. 

           Yes       No __ 
         If your answer is yes, please answer each of the following questions. 

 
  1.  Is your spouse or any minor children currently an officer or employee of  the Capitol Development 

     Board or the Illinois State Toll Highway Authority?   Yes       No __ 
 
  2.  Is your spouse or any minor children currently appointed to or employed by any agency of the State 

     of  Illinois?   If  your  spouse  or  minor  children  is/are  currently  appointed to  or employed  by any 
    agency  of  the  State  of  Illinois,  and  his/her  annual  salary  exceeds  60% of the  

annual salary of the Governor, provide the  name of your spouse and/or minor children, the name 
     of the State agency for which he/she is employed and his/her annual salary. __________________ 
     _______________________________________________________________________________ 
 
3.  If your spouse or any minor children is/are currently appointed  to or employed by any agency of the  
     State of Illinois, and his/her annual salary exceeds 60% of the annual salary of the Governor, 
     are you entitled to receive (i) more than 71/2% of the total distributable income of your 
     firm,  partnership,  association  or  corporation,  or  (ii)  an amount  in  excess  of of 100% of the 

annual salary of the Governor?      Yes       No __ 
 
  4.  If your spouse  or any minor children are currently  appointed to or employed  by any agency of  the 

    State of Illinois, and his/her annual salary exceeds 60% of the annual salary of the Governor,  
    are you and  your spouse  or minor  children  entitled to receive  (i) more  than 15 %  in the  
    aggregate of  the total distributable income of your  firm,  partnership,  association or corporation, or 
    (ii) an amount in excess of two times the salary of the Governor?       

 Yes       No __ 
 ________________________________________________________________________________________ 

(c)  Elective status; the holding of elective office of the State of Illinois, the government of the United States, any 
              unit of local government authorized by the Constitution of the State of  Illinois or the statutes of  the State  of 
              Illinois currently or in the previous 3 years.     Yes       No __ 

_________________________________________________________________________________________ 
(d)  Relationship to anyone holding elective office currently or in the previous 2 years; spouse, father, mother,  

              son, or daughter.        Yes       No __ 
_________________________________________________________________________________________ 
(e)  Appointive office; the holding of any appointive government office of the State of Illinois, the United States of 
      America, or any unit of local government authorized by the Constitution of  the State of Illinois or the statutes 

              of the State of Illinois,  which office entitles the holder to compensation in excess of the expenses incurred in 
              the discharge of that office currently or in the previous 3 years.  Yes       No __ 
  _______________________________________________________________________________________ 

(f)  Relationship to anyone holding appointive office currently or in the previous 2 years; spouse, father, mother, 
             son, or daughter.        Yes       No __ 
 ________________________________________________________________________________________ 
        (g)  Employment, currently or in the previous 3 years, as or by any registered lobbyist of the State government. 
           Yes       No __ 
 ________________________________________________________________________________________ 

 
-d- 
  



 

RETURN WITH SUBCONTRACT 
 

 (h)  Relationship to anyone who is or was a registered lobbyist in the previous 2 years; spouse, father, mother, 
             son, or daughter.        Yes       No __ 
 ________________________________________________________________________________________ 
       (i)  Compensated employment,  currently or  in the previous 3 years,  by any  registered  election  or  reelection 
      committee  registered with  the Secretary of State or any county clerk of the State of Illinois, or any political 
             action committee registered with either the Secretary of State or the Federal Board of Elections. 
           Yes       No __ 
 ________________________________________________________________________________________ 
 (j)  Relationship to anyone; spouse, father, mother, son, or daughter; who was a compensated employee in the 

     last 2 years by any registered election or re-election committee registered with the Secretary of State or any 
     county clerk of the State of Illinois,  or any political action  committee registered with either the Secretary of 
     State or the Federal Board of Elections. 

           Yes       No __ 
 ________________________________________________________________________________________ 

 
3 Communication Disclosure. 

 
Disclose the name and address of each lobbyist and other agent of the bidder or offeror who is not identified in 
Section 2 of this form, who is has communicated, is communicating, or may communicate with any State officer or 
employee concerning the bid or offer.  This disclosure is a continuing obligation and must be promptly 
supplemented for accuracy throughout the process and throughout the term of the contract.  If no person is 
identified, enter “None” on the line below: 

 
Name and address of person(s):            
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4.  Debarment Disclosure.  For each of the persons identified under Sections 2 and 3 of this form, disclose 
whether any of the following has occurred within the previous 10 years:  debarment from contracting with any 
governmental entity; professional licensure discipline; bankruptcies; adverse civil judgments and administrative 
findings; and criminal felony convictions.  This disclosure is a continuing obligation and must be promptly 
supplemented for accuracy throughout the procurement process and term of the contract.  If no person is 
identified, enter “None” on the line below: 
 
 

 
Name of person(s):             
 
Nature of disclosure:                           
             
             
      
 

 
 

APPLICABLE STATEMENT 
This Disclosure Form A is submitted on behalf of the INDIVIDUAL named on previous page.  Under 
penalty of perjury, I certify the contents of this disclosure to be true and accurate to the best of my 
knowledge. 

 
Completed by:                

 Signature of Individual or Authorized Officer           Date 

 
NOT APPLICABLE STATEMENT 

Under penalty of perjury, I have determined that no individuals associated with this organization meet 
the criteria that would require the completion of this Form A. 
 
This Disclosure Form A is submitted on behalf of the SUBCONTRACTOR listed on the previous page. 

 
               

 Signature of Authorized Officer           Date 

   

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

-f-



 

 
RETURN WITH SUBCONTRACT 

 

ILLINOIS DEPARTMENT 
OF TRANSPORTATION 

Form B 
Subcontractor:  Other Contracts & 

Financial Related Information 
Disclosure 

 
Subcontractor Name 
      
Legal Address 
      
City, State, Zip 
      
Telephone Number 
      

Email Address Fax Number (if available) 
      

 
Disclosure of the information contained in this Form is required by the Section 50-35 of the Code (30 ILCS 500).  This 
information shall become part of the publicly available contract file.  This Form B must be completed for subcontracts with 
a total value of $50,000 or more, from subcontractors identified in Section 20-120 of the Code, and for all open-ended 
contracts. 
  

DISCLOSURE OF OTHER CONTRACTS, SUBCONTRACTS, AND PROCUREMENT RELATED INFORMATION 
 

1.  Identifying Other Contracts & Procurement Related Information. The SUBCONTRACTOR shall identify whether it has 
any pending contracts, subcontracts, including leases, bids, proposals, or other ongoing procurement relationship with 
any other State of Illinois agency:   Yes       No __ 
If “No” is checked, the subcontractor only needs to complete the signature box on the bottom of this page. 
 
2.  If “Yes” is checked. Identify each such relationship by showing State of Illinois agency name and other descriptive 
information such as bid or project number (attach additional pages as necessary).  SEE DISCLOSURE FORM 
INSTRUCTIONS: 

  
 
 
 

THE FOLLOWING STATEMENT MUST BE CHECKED 
 

 
               

 Signature of Authorized Officer          Date 

   

 
 
 

OWNERSHIP CERTIFICATION 
 

 
Please certify that the following statement is true if the individuals for all submitted Form A disclosures do not total 100% 
of ownership 

Any remaining ownership interest is held by individuals receiving less than $106,447.20 of the bidding entity’s or 
parent entity’s distributive income or holding less than a 5% ownership interest. 

 

  Yes  No  N/A (Form A disclosure(s) established 100% ownership) 
 
 
 
 
 

-g-  



 

 

NOTICE TO BIDDERS

 
 
1. TIME AND PLACE OF OPENING BIDS.   Sealed proposals for the improvement described herein will be 

received by the Department of Transportation at the Harry R. Hanley Building, 2300 South Dirksen 
Parkway, in Springfield, Illinois until 10:00 o’clock a.m November 9, 2012.  All bids will be gathered, sorted, 
publicly opened and read in the auditorium at the Department of Transportation’s Harry R. Hanley Building 
shortly after the 10:00 a.m. cut off time. 

 
2. DESCRIPTION OF WORK.  The proposed improvement is identified and advertised for bids in the 

Invitation for Bids as: 
 
   Contract No. 78289 
   UNION-PULASKI Counties 
   Section (77-1,91-4,91-4-1,91-3)R-1 
   Project ACIM-057-1(231)20 
   Route FAI 57 
   District 9 Construction Funds 

 
 This project consists of milling, rubblizing and HMA overlay located on Interstate 57 from 3.8 miles 
north of the Union/Pulaski County Line to a point 1.2 miles south of the Union/Pulaski County Line. 
 
3. INSTRUCTIONS TO BIDDERS.  (a)  This Notice, the invitation for bids, proposal and letter of award shall, 

together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road 
and Bridge Construction, become part of the contract.  Bidders are cautioned to read and examine carefully 
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to 
submission of a bid. 

 
(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the 

bidder to make various certifications as a part of the proposal and contract.  By execution and 
submission of the proposal, the bidder makes the certification contained therein.  A false or fraudulent 
certification shall, in addition to all other remedies provided by law, be a breach of contract and may 
result in termination of the contract. 

 
4. AWARD CRITERIA AND REJECTION OF BIDS.  This contract will be awarded to the lowest responsive 

and responsible bidder considering conformity with the terms and conditions established by the 
Department in the rules, Invitation for Bids and contract documents.  The issuance of plans and proposal 
forms for bidding based upon a prequalification rating shall not be the sole determinant of responsibility.  
The Department reserves the right to determine responsibility at the time of award, to reject any or all 
proposals, to readvertise the proposed improvement, and to waive technicalities. 

 
 
 
       By Order of the 
       Illinois Department of Transportation 
 
       Ann L. Schneider,  
 Secretary 
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INDEX 
FOR 

SUPPLEMENTAL SPECIFICATIONS 
AND RECURRING SPECIAL PROVISIONS 

 
Adopted January 1, 2012 

 
This index contains a listing of SUPPLEMENTAL SPECIFICATIONS and frequently used RECURRING SPECIAL 
PROVISIONS. 
 
 

SUPPLEMENTAL SPECIFICATIONS 
 

Std. Spec. Sec. Page No.
   
   
 No Supplemental Specifications this year.  
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The following RECURRING SPECIAL PROVISIONS indicated by an “X” are applicable to this contract and are 
included by reference: 
 
CHECK SHEET # PAGE NO. 

1 X Additional State Requirements for Federal-Aid Construction Contracts 
(Eff. 2-1-69) (Rev. 1-1-10)  ...............................................................................................................

 
1 

2 X Subletting of Contracts (Federal-Aid Contracts) (Eff. 1-1-88) (Rev. 5-1-93)  ........................................... 4 
3 X EEO (Eff. 7-21-78) (Rev. 11-18-80)  ........................................................................................................ 5 
4  Specific Equal Employment Opportunity Responsibilities  

Non Federal-Aid Contracts (Eff. 3-20-69) (Rev. 1-1-94)  ..................................................................
 

15 
5  Required Provisions - State Contracts (Eff. 4-1-65) (Rev. 1-1-12)  ......................................................... 20 
6  Asbestos Bearing Pad Removal (Eff. 11-1-03)  ...................................................................................... 25 
7  Asbestos Waterproofing Membrane and Asbestos Hot-Mix Asphalt  

Surface Removal (Eff. 6-1-89) (Rev. 1-1-09) ....................................................................................
 

26 
8  Haul Road Stream Crossings, Other Temporary Stream Crossings, and 

In-Stream Work Pads (Eff. 1-2-92) (Rev. 1-1-98)  ............................................................................
 

27 
9  Construction Layout Stakes Except for Bridges (Eff. 1-1-99) (Rev. 1-1-07)  ........................................... 28 

10  Construction Layout Stakes (Eff. 5-1-93) (Rev. 1-1-07)  .......................................................................... 31 
11  Use of Geotextile Fabric for Railroad Crossing (Eff. 1-1-95) (Rev. 1-1-07)  ............................................ 34 
12  Subsealing of Concrete Pavements (Eff. 11-1-84) (Rev. 1-1-07)  ........................................................... 36 
13  Hot-Mix Asphalt Surface Correction (Eff. 11-1-87) (Rev. 1-1-09)  ........................................................... 40 
14  Pavement and Shoulder Resurfacing (Eff. 2-1-00) (Rev. 1-1-09)  ........................................................... 42 
15  PCC Partial Depth Hot-Mix Asphalt Patching (Eff. 1-1-98) (Rev. 1-1-07)  ............................................... 43 
16  Patching with Hot-Mix Asphalt Overlay Removal (Eff. 10-1-95) (Rev. 1-1-07)  ....................................... 45 
17  Polymer Concrete (Eff. 8-1-95) (Rev. 1-1-08)  ......................................................................................... 46 
18  PVC Pipeliner (Eff. 4-1-04) (Rev. 1-1-07)  ............................................................................................... 48 
19 X Pipe Underdrains (Eff. 9-9-87) (Rev. 1-1-07)  .......................................................................................... 49 
20 X Guardrail and Barrier Wall Delineation (Eff. 12-15-93) (Rev. 1-1-12)  ..................................................... 50 
21  Bicycle Racks (Eff. 4-1-94) (Rev. 1-1-12)  ............................................................................................... 54 
22  Temporary Modular Glare Screen System (Eff. 1-1-00) (Rev. 1-1-07)  ................................................... 56 
23  Temporary Portable Bridge Traffic Signals (Eff. 8-1-03) (Rev. 1-1-07)  ................................................... 58 
24 X Work Zone Public Information Signs (Eff. 9-1-02) (Rev. 1-1-07)  ............................................................ 60 
25  Night Time Inspection of Roadway Lighting (Eff. 5-1-96)  ....................................................................... 61 
26  English Substitution of Metric Bolts (Eff. 7-1-96)  .................................................................................... 62 
27  English Substitution of Metric Reinforcement Bars (Eff. 4-1-96) (Rev. 1-1-03)  ....................................... 63 
28  Calcium Chloride Accelerator for Portland Cement Concrete (Eff. 1-1-01)  ............................................. 64 
29  Portland Cement Concrete Inlay or Overlay for Pavements (Eff. 11-1-08) (Rev. 1-1-12)  ....................... 65 
30  Quality Control of Concrete Mixtures at the Plant(Eff. 8-1-00) (Rev. 1-1-11)  .......................................... 68 
31  Quality Control/Quality Assurance of Concrete Mixtures(Eff. 4-1-92) (Rev. 1-1-11)  ............................... 76 
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STATE OF ILLINOIS 
______________________ 

 
SPECIAL PROVISIONS 

 
The following Special Provisions supplement the "Standard Specifications for Road and Bridge 
Construction," adopted January 1, 2012, the latest edition of the "Manual on Uniform Traffic 
Control Devices for Streets and Highways," and the "Manual of Test Procedures for Materials" 
in effect on the date of invitation for bids, and the Supplemental Specifications and Recurring 
Special Provisions indicated on the Check Sheet included herein which apply to and govern the 
construction of FAI Route 57(I-57), Project ACIM-057-1(231)020, Section (77-1,91-4,91-4-1,91-
3)R-1, Pulaski and Union Counties, Contract 78289, and in case of conflict with any part or parts 
of said Specifications, the said Special Provisions shall take precedence and shall govern. 
 

 
LOCATION OF PROJECT 

 
This improvement includes the northbound lanes of I-57.  The project begins 1.2 miles south of 
the Pulaski/Union County line and proceeds 5.0 miles north. 
 
 

DESCRIPTION OF PROJECT 
 
Hot-Mix Asphalt Surface on the driving lane and passing lane will be removed to the PCC 
concrete.  The existing PCC concrete in the driving lane and passing lane will be Rubblized 
and resurfaced with Hot-Mix Asphalt Binder Course 9 1/2”, and Hot-Mix Asphalt Surface 
Course 2".  The guardrail will be replaced or extended to meet current length of need 
standards.  All damaged guardrail not meeting policy will be updated, as will terminal 
sections. Guardrail that is sufficient to remain in place will be vertically adjusted as needed.  
There is one overpass on the project.  The proposed improvement under the overpass will 
consist of milling, pavement patching, and HMA overlay back to original elevation. 
The existing delineators will be replaced with updated delineators and will be spaced 
according to policy.  The Dongola Interchange ramps and the US 51 exit ramp will be 
resurfaced approximately 210’ past the gore area.   
 

UTILITIES 
 
No utilities will be encountered within the limits of this project.  Utility information may be 
obtained by calling the "Joint Utility Location Information for Excavation" phone number, 800-
892-0123.  This project is located in Dongola and Wetaug Townships. 
 
The Contractor is advised that this project includes areas of highway illumination and/or 
signalized intersections.  These areas have underground cable or conduit throughout which is to 
remain in service.  Before driving any posts or beginning any excavation operations, the 
Contractor shall locate, uncover by hand and relocate any wiring which conflicts with the 
proposed work.  Any cable or conduit which is damaged as a result of the Contractor's 
operations shall be replaced by him at his expense.  Replacement material and methods shall 
meet or exceed the original specifications for the wiring.  Splicing will not be permitted. 
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TRAFFIC CONTROL PLAN 
Effective 1985     Revised 2/17/99 
 
Traffic control shall be in accordance with the applicable sections of the Standard Specifications 
for Road and Bridge Construction, the guidelines contained in the National Manual on Uniform 
Traffic Control Devices for Streets and Highways, the Supplemental Specifications, these 
Special Provisions, and any special details and highway standards contained herein and in the 
plans. 
 
Special attention is called to Articles 107.09 and 107.14 of the Standard Specifications for Road 
and Bridge Construction and the following traffic control related (1) Highway Standards; (2) 
Supplemental Specifications and Recurring Special Provisions; (3) Plan Details; and (4) other 
Special Provisions which are included in this contract: 
 
1. Highway Standards: 

 701101 701451 
 701400 701456 

  701401 701901 
  701411  
  701426 
 
2. Supplemental Specifications and Recurring Special Provisions: 
 Work Zone Public Information Signs 
 
3. Plan Details: 

(a) "Rough Grooved Surface" Sign 
(b) Traffic Control at Entrance Ramp 
 

4. Special Provisions: 
(a) Equipment Parking and Storage 
(b) Rubblized Pavement Stage Construction Requirements 
(c) Traffic Control Deficiency Deduction(BDE) 

 
Traffic control standards shall be applied as directed by the Engineer. Suggested applications 
for each standard are as follows: 
 
 
701101 This standard shall apply along FAI 57 where work operations are less than 15' from 

the edge of pavement. A typical operation would be delineator removal and guardrail 
work. 

 
701400 This standard shall apply along FAI 57 when work is being performed under a lane 

closure. 
 
701401 This standard shall apply along FAI 57 when at anytime vehicles, equipment, workers 

or their activities will encroach on the lane adjacent to the shoulder or on the shoulder 
within 2’ of the edge of pavement. This standard shall be used for lane closures for 
shoulder removal, bituminous shoulders, rubblizing, bituminous binder course, and 
surface course. This standard must always used in combination with standard 701400. 
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701411 This standard shall be used along FAI 57 where workers, vehicles, equipment is close 
to the exit and entrance ramp of an interchange.  This standard will be used at the 
Dongola Interchange. 

 
701426 This standard should be used for pavement striping or other continuous or intermittent 

moving operations along I-57 where the average speed is greater than 1 MPH. 
 
701451 This standard should be used when the Dongola entrance ramp is closed. 
 
701456 This standard should be used for resurfacing of the Dongola exit and entrance ramps. 
 
During the entire construction period, the road shall be kept open to traffic as follows: 
 
(a) In accordance with the applicable portions of the Standard Specifications during all 

construction operations. 
 
(b) The Contractor shall schedule and conduct his operations so as to insure the least 

possible obstruction to traffic, create a minimum of confusion to the public, and conform to 
Article 107.09 of the Standard Specifications 

 
(c) Access to all interchange ramps along FAI 57 shall be maintained to the greatest extent 

possible during all stages of the work. (See Detail on Sheet 32 of Traffic Control at 
Entrance Ramps and Standard 701411 included in the plans.)  The exit ramp off of  I-57 at 
the Dongola interchange shall not be closed, but traffic along a ramp may be diverted to 
the shoulder during resurfacing on that ramp.  The proposed section that includes the 
Dongola interchange entrance ramp shall be staged with work completed in the passing 
lane first.  The entrance ramp onto I-57 at the Dongola interchange will be allowed to be 
closed for 5 consecutive days.   

 
(d) Lane closures shall be kept as short as possible.  Any lane closures determined to have 

excessive length by the Engineer shall be removed or shortened by the Contractor. 
 
(e) Cones, drums or barricades shall be placed on the closed lane, not the open lane when 

traffic is on existing pavement.  They may be moved over to the open lane to allow paving 
equipment to pass but shall be immediately moved back to the closed lane after the last 
roller pass. 

 
(f) Patching, milling, and resurfacing at SN 091-0046 must be done under the lane closures 

for the rubblization. 
 
For any periods when traffic will be limited to only one lane of traffic during daylight hours, two 
weeks notice must be given to the RE in order to alert motorists by message boards and press 
releases. 
 
It is understood that the Contractor will take these restrictions into account and reflect any 
additional costs in the bid. 
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RUBBLIZED PAVEMENT STAGE CONSTRUCTION REQUIREMENTS 
 
The Contractor must submit a staging plan in writing to the District Project Implementation 
Engineer and Central Bureau of Construction for approval.  No work may begin until the 
contractor’s staging plan has been approved.  Any staging plan must meet the requirements 
listed below; plans not meeting these requirements will not be approved. 
 

1. Only Method I rubblization will be allowed. 
2. The Material Transfer Device (MTD) will be allowed on the rubblized pavement.  With 

the exception of SN 091-2020, the MTD may cross all structures loaded.  SN 091-2020 
must be crossed unloaded. 

3. All lifts of bituminous concrete including the final surface course must be in place before 
the lane can be opened to traffic.   

4. Truck traffic or a Material Transfer Device will not be allowed upon the pavement until 
the bituminous has cooled for 12 hours except for delivery of materials. 

5. After the first lift of bituminous, the material transfer device shall operate on the outside 
shoulder for all driving lane work except where obstructions prohibit the use of the 
material transfer device on the shoulder. 

6. No 4” or greater pavement drop-off shall remain open for longer than 7 days. 
 
 

SMOOTHNESS SURFACE TESTING OF FINAL SURFACE OVER RUBBLIZED PCC  
 
The smoothness requirements in the BDE special provision Surface Testing of Pavements for 
full-depth pavement shall apply to this project. 
 
It is understood that the cost of complying with these requirements is included in the unit prices 
of the various pay items involved, and no additional compensation will be allowed. 
 
 

RUBBLIZING PCC PAVEMENT 
 
Effective June 1, 2001 
 
 
 Description.  This work shall consist of rubblizing the existing Portland cement concrete 
(PCC) pavement. 
 
 Materials.   Aggregate  replacement  material,  for  areas  of approximately 1 sq m (10 sq ft) 
or less, shall be a Class D Quality (or better) crushed stone, crushed slag, crushed concrete, or 
crushed gravel meeting a CA 6 or CA 10 gradation; according to Section 1004 of the Standard 
Specifications.  Bituminous concrete mixture used for repairs shall be the same as noted in the 
mixture requirements for mainline binder. 
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 Equipment.  Equipment shall be according to the following Articles of Section 1100: 
 
   Item       Article/Section 
  (a) Vibratory Steel Wheel Roller..(Note 1)....................................     1101.01 
 (b) Pneumatic Tired Rollers.........(Note  2)...................................     1101.01 
 

 (c)  Multi-head Breaker (MHB).  The equipment shall consist of a self-contained, self-
propelled MHB.  Hammer heads shall be mounted laterally in a single row or in pairs with 
half the hammers in a forward row, and the remainder diagonally offset in a rear row so 
there is continuous pavement breaking from side to side.  This equipment shall have the 
capability of rubblizing pavement up to 4 m (13 ft) in width, in a single pass.  Hammer drop 
height shall have the ability to be independently controlled.  (Note 3) 

 
 (d)  Resonant Breaker.  The equipment shall consist of a self-contained, self-propelled 

resonant frequency pavement breaking unit capable of producing low amplitude, 8,880 
N (2,000 lb) blows, at a rate of not less than 44 per second. 

 
 (e)  Z-Pattern Steel Grid Roller. The equipment shall consist of a self-contained, self-

propelled vibratory steel wheel roller with a Z-pattern grid cladding mounted 
transversely to the surface of the drum. The vibratory roller shall have a minimum gross 
weight of 9 metric tons (10 tons). 

 
Note 1.  The vibratory roller shall have a minimum gross weight of 9 

metric tons (10 tons). 
Note 2.  The pneumatic tired rollers shall develop a compression of not less than 50 

N/mm (300 lb/in.), nor more than 90 N/mm (500 lb/in.), of width of the tire tread 
in surface contact. 

 
Note 3.  When the MHB is used, a Z-pattern steel grid roller shall be used 

for additional particle break down as described herein. 
 
 
CONSTRUCTION REQUIREMENTS 
 
 General.  If a drainage system is specified on the plans, the system shall be installed and 
functioning before rubblizing begins.  Rubblizing shall commence after removal of any existing 
bituminous concrete overlay in the area to be rubblized.  Any bituminous concrete overlay left 
on the pavement (after the milling process) shall be removed prior to rubblizing to the 
satisfaction of the Engineer. 
 
 Partial-depth bituminous concrete patches may be left in place and impacted by rubblizing 
equipment.  If breaking is not satisfactory under partial-depth bituminous patches, alternate 
methods shall be used to break the pavement with approval of the Engineer.  Full-depth 
bituminous patches will be reviewed by the Engineer prior to rubblizing.  Unsound patches will 
be removed and replaced with a Class C or D patch.  If the patch is concrete it shall be 
rubblized.  Lane width, full-depth bituminous patches that exceed 3 m (10 ft) in length shall not 
be impacted by breaking equipment.  The Engineer will direct the removal of any unstable 
material, and method of replacement. 
 
 If the unsound patch is greater than 1 sq m (10 sq ft), bituminous concrete binder mixture 
shall be used.   When the road is closed to traffic and the unsound patch is less than or equal to 
1 sq m (10 sq ft), the replacement material may be aggregate. 
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 PCC pavement or other PCC appurtenances to remain in place shall be severed from the 
pavement to be rubblized with a full-depth saw cut.  Rubblized pavement less than or equal to 1 
sq m (10 sq ft) dislodged by construction traffic shall be repaired with aggregate replacement 
material and compacted prior to the paving operation.  Rubblized pavement greater than 1 sq m 
(10 sq ft) dislodged by construction traffic shall be repaired with bituminous concrete binder 
mixture. 
 
 The Contractor shall prevent damage to underground utilities and drainage structures during 
rubblizing.  Approved alternate breaking methods shall be used over underground utilities and 
drainage structures as specified on the plans or directed by the Engineer. 
 
 Reinforcement shall be left in place, except that reinforcement projecting from the surface 
after breaking or compaction shall be cut off below the surface and removed.  Any loose joint 
filler, expansion material, or other similar items shall also be removed. 
 
 Pavement Breaking. Above the reinforcing steel or upper one-half of the pavement, the 
equipment shall break the pavement such that at least 75 percent of the pieces are a maximum 
of 75 mm (3 in.).  Below the reinforcing steel or in the lower one-half of the pavement, at least 
75 percent of the pieces shall be a maximum of 225 mm (9 in.).  Concrete to steel bond shall be 
broken.  Uniform breaking shall be maintained through successive passes of the breaking 
equipment. 
 
 Breaking shall be accomplished only by the method(s) specified on the plans and defined as 
follows: 
 

Method I - This method uses the MHB and Z-pattern steel grid roller to break the pavement, 
as specified herein. 
 

Method II - This method uses the resonant breaker to break the pavement, as specified 
herein.  This resonant breaker utilizes high flotation tires, which shall be maintained under 
415 MPa (60 psi).  The breaking shall begin at the centerline and proceed to the edge of the 
pavement. 
 

Method III - This method uses the resonant breaker to break the pavement, as specified 
herein, without restriction on tire pressure. 
 

Method IV - This method uses either the MHB with Z-pattern steel grid roller or the resonant 
breaker to break the pavement, as specified herein. 

 

 Prior to the acceptance of the proposed breaking procedure, the Contractor shall complete a 
strip for evaluation by the Engineer.  To ensure the pavement is being broken to the specified 
dimensions; the Contractor shall excavate a broken area of 1 sq m (10 sq ft), in two separate 
locations during the first day of breaking, as directed by the Engineer.  Modifications to the 
breaking procedure must be made if the size requirements are not met.  These excavations may 
be repaired with replacement material.  If breaking procedures or conditions change, additional 
excavations to inspect the broken pavement dimensions shall be made, as directed by the 
Engineer. 
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 Any large concrete pieces that result from inadequate breaking shall be treated as follows: 
 

 Size and Location of Pieces Action 
 

 Greater than 225 mm (9 in.) Reduce size to less than 225 mm 
 at surface of broken pavement. (9 in.), or remove and replace. 
 

 Greater than 300 mm (12 in.) Reduce size to less than 300 mm  
 Below steel or lower 1/2 of  (12 in.), or remove and replace. 
 Broken pavement. 
 

 Unsuitable or unstable material may be encountered.  Areas of approximately 1 sq m (10 sq 
ft) or less may be repaired by use of aggregate replacement material.  Larger unstable areas 
may be cracked and seated as directed by the Engineer.  A recommended crack and seat 
method would be to alter the rubblizing pattern and increase the contact spacing in order to 
produce more of a crack and seat pattern for a length of 50 to 100 feet.  The crack and seat 
pattern spacing should then be increased and cracking eliminated for an area of 100 feet 
directly over the soft spot, with a similar return to a crack and seat pattern and a rubblizing 
pattern of the opposite side.  If the rubblizing pattern is stopped or changed too abruptly, 
cracking will develop at the slab edges.  At his discretion, the Engineer may require removal and 
replacement of the unsuitable or unstable material.  If unsuitable or unstable material is to be 
removed and disposed of, it shall be done according to Article 202.03 of the Standard 
Specifications.  The unsuitable or unstable material should be removed to a nominal depth of 26 
inches or to a depth needed for the conditions encountered.  Replacement material shall include 
minimum of 18 inches of 3 inch rock capped with 6 inches of CA 6 with 2 inches of HMA binder 
course placed to the depth of the original PCC pavement, and compacted to the satisfaction of 
the Engineer. 
 

 
 Compaction.  Prior to placing the bituminous overlay, the complete width of the broken 
pavement shall be compacted by vibratory steel wheel and pneumatic tired rollers in the 
following sequence: 
 

 After breaking: 
 

1. Minimum of four passes with Z-pattern steel grid roller (only with the MHB). 
 

2. Four passes with a vibratory roller. 
 

3. Two passes with a pneumatic-tired roller. 
 
 The contractor shall not trim the broken or rubblized pavement, or otherwise attempt to 
grade the broken or rubblized pavement to improve grade lines. 
 
 Immediately prior to overlay: 
 

  Two passes with a vibratory roller. 
 
 Any unstable material encountered while compacting or under construction trafficking shall 
be treated as defined in the section entitled Pavement Breaking.  If a large area of unstable 
material is identified during the rubblizing process, work shall be halted and the Engineer 
notified.  Any depressions greater than 50 mm (2 in.) in depth shall be filled with replacement 
material and compacted.  When specified by the Engineer, replacement material shall be used 
to reestablish the pavement crown.  Water may be used to aid in compaction of the replacement 
material, when approved by the Engineer. 
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 Opening Roadway to Traffic.  Public traffic will not be allowed on the rubblized pavement 
before the required binder layers are in place, except at crossovers and/or access points.  
Public traffic will not be allowed on a rubblized crossover or access point for more than 24 
hours.  Maintenance of crossovers and/or access points shall be as specified by the Engineer.  
Crossovers and/or access points shall be maintained in the same compacted state as the other 
areas, until the bituminous concrete overlay is in place.  Construction traffic on the rubblized 
base shall be limited to delivery of materials directly ahead of the paver. 
 
 Paving Limitations.  A tracked paver shall be used to place the first lift of bituminous 
concrete binder over the prepared rubblized pavement.  During stage construction, the overlay 
width shall be such that it will not interfere with subsequent rubblizing operations.  At a given 
location, the overlay shall be placed within 48 hours of the pavement breaking operation.  If rain 
occurs between rubblizing and paving, the rubblized pavement shall be dry and stable to the 
satisfaction of the Engineer before the paving operation begins. 
 
 If a material transfer device is proposed, the Contractor shall submit equipment 
specifications with axle loading configurations and proposed paving sequence to the Engineer 
three weeks prior to paving.  The Engineer will provide any equipment restrictions based on 
device loadings and proposed paving sequence. 
 
 Method of Measurement.  Rubblizing will be measured for payment in square meters 
(square yards) of existing pavement in place. 
 
 Basis of Payment.  This work will be paid for at the contract unit price per square meters 
(square yards) for RUBBLIZING PORTLAND CEMENT CONCRETE PAVEMENT, of the 
method shown in the plans. 
 
 Any required removal of unsuitable or unstable material, subgrade repair, and HMA 
concrete placement will be paid for at the contract unit price per square yards for SUBGRADE 
REPAIR which shall include all materials, equipment, and labor necessary to complete the work. 
 
 Action taken to address any large concrete pieces resulting from inadequate breaking will 
not be paid for separately. 
 
 

EQUIPMENT PARKING AND STORAGE 
 
Revise the first paragraph of Article 701.04(b)(3) to read:  During working hours, all vehicles 
and/or non-operating equipment which are parked, 2 hours or less, shall be parked at least 8 
feet from the open traffic lane.  For other periods of time during working or non-working hours, 
all vehicles, materials, and equipment shall be parked or stored in a protected area, if the 
protected area is within a distance of 1,000 feet of the work operation.  If there is no protected 
area within the 1,000 feet, the Contractor may park the equipment 30 feet from the edge of the 
open lane providing there is no part of the equipment within the 30 feet.  The 30 feet is 
acceptable for 4:1 slopes and flatter.  If the distance to a protected area or clear zone region 
requires the equipment to be moved more than the 1,000 feet, then the Contractor shall load 
and transport the equipment to the protected area or beyond clear zone region.  A protected 
area is defined as behind temporary concrete barrier, temporary bridge rail, or other man-made 
or natural barriers. 
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DELINEATORS 
 
Revised 6/11/02 
 
This work consists of furnishing and installing flexible delineator posts. The posts shall consist of 
a two-piece post system. 
 
The two-piece post will meet the following requirements: 
 

The post shall be 2½" in diameter and approximately 62" in length. A tubular metal 
sleeve for ground embedment, 18" in length shall be required. 
 
The post shall be constructed of impact resistant polyethylene tubing capable of self-
erecting after 10 vehicle impacts at a temperature of 0°F or above without loss of 
serviceability. Impacts shall be made at an angle of 25° (±5°) at a vehicle speed of 50 
MPH. An inner support tube to aid in recovery after impact shall be provided. The ground 
anchor of heavy gauge galvanized steel, approximately 18" long with bottom end 
flattened for driving convenience, will be required for each post. 

 
The top of each post shall be flattened to accommodate the required sheeting. 
 
The posts shall be white or yellow with a matching strip of 3"x12" of high intensity reflective 
sheeting. Posts located on the right side shall be white; posts located on the left side shall be 
yellow. 
 
Post placement shall be in accordance with Standard 635001. 
 
The furnishing and installation of flexible delineator posts shall be paid for per each as 
DELINEATORS. 
 
 

STRINGLINE GRADE CONTROL 
Effective 1990     Revised 1/3/00 
 
The Contractor shall use stringline grade control for the bituminous concrete binder course at 
the 240:1 tapers, the transitions at the overpasses, and the transitions at the at grade bridges. 
 
The stringline grade supports shall be placed at 7.6 m (25') intervals. The stringline and 
supports shall be offset so as not to interfere with rolling operations. 
 
It is understood that the cost of complying with these requirements is included in the unit prices 
of the various pay items involved, and no additional compensation will be allowed. 
 
 

TWO WEEK NOTIFICATION PRIOR TO STARTING WORK 
Effective December 2005 
 
Revise the first sentence of Article 107.09 Public Convenience and Safety to the following “The 
Contractor shall notify the Engineer at least 14 days in advance of starting any construction 
work”. 
 



FAI Route 57(I-57) 
Project ACIM-057-1(231)020 

Section (77-1,91-4,91-4-1,91-3)R-1 
Pulaski and Union Counties 

Contract No. 78289 

 12

This additional notification is required so that the public can be notified of the pending 
construction. 
 
 

PORTABLE CHANGEABLE MESSAGE SIGNS 
 
This work consists of furnishing, placing, and maintaining changeable message sign(s) 
according to the Standard Specifications and the following: 
 
A total of 3 changeable message signs shall be required in this contract.  Two on Cypress Road 
and one on northbound I-57 south of the project.   All signs must be in place and operational for 
a minimum of 14 calendar days prior to lane closures.  Each sign shall state the day work will 
begin and delays are possible.  The exact message will be approved by the Engineer.  The 
Contractor may be required to relocate each sign multiple times during the contract at his or her 
expense.  The exact location of the placement of these signs shall be determined in the field by the 
Engineer. 
 
The furnishing, placing, and maintaining of portable changeable message sign(s) shall be paid 
for per calendar month as CHANGEABLE MESSAGE SIGN. 
 
 

SEQUENCE OF CONSTRUCTION 
 
The following sequence of construction was used to determine the working days.  All work was 
assumed to be completed before a closed lane was opened to traffic. 
 
Stage 1: The 4’ wide shoulder replacement and pipe underdrain work will begin along the 
passing lane proceeding north 3.49 miles to the Dongola exit ramp.  Then the pipe underdrain 
work will continue along the passing lane to the end of the project. 
 
Stage 2 : Pipe underdrain work will begin along the driving lane and proceed north 3.49 miles to 
the Dongola exit ramp.  Then the 4’ wide shoulder replacement will begin and pipe underdrain 
work will continue along the driving lane to the end of the project. 
 
Stage 3: Work will begin at the south end of the project in the driving lane and proceed north 
3.49 miles to the exit ramp at Dongola.  Access to the exit ramp shall be maintained at all times.   
 
Stage 4: Work will begin at the south end of the project in the passing lane and proceed north 
5.0 miles to the end the project.  A maximum lane closure of 5 miles will be allowed.   Access to 
all ramps at Dongola shall be maintained at all times during this stage.  The exit ramp to US 51 
shall be closed and a detour route signed.  
 
Stage 5: Work will begin at the end of Stage 2 in the driving lane and proceed north to the end 
the project.  Access to the exit ramp at Dongola shall be maintained at all times.  A maximum 
closure of 5 consecutive days will be allowed for the entrance ramp at Dongola. 
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PIPE UNDERDRAIN SHOULDER REMOVAL AND REPLACEMENT 
 
The quantity of SHOULDER REMOVAL AND REPLACEMENT 5” required by Section 601 is 
included in this contract only for the areas outside of the 4’ wide shoulder replacement.  
Additional quantities of SHOULDER REMOVAL AND REPLACEMENT 5” will not be paid for if 
the contractor elects to replace the pipe underdrains in stages 3 through 5. 
 
 

RAMP RENTAL 
 
Description.  The Contractor will be charged a monetary assessment for each day or part of a 
day that the northbound entrance ramp at the Dongola interchange is closed to traffic in excess 
of an allowed 5 consecutive days to perform all work.  A total of 5 Ramp Rental days will be 
allowed to complete the entrance ramp.  Ramp Rental will be assessed a minimum of one day 
for the time the Contractor closes the northbound entrance ramp.  A lane rental day is defined 
as a continuous 24 hour period beginning at 12:00 a.m. 
 
Ramp Rental.  A Ramp Rental closure will be measured as any time the northbound entrance 
ramp is closed to traffic. Ramp Rental in excess of allotted number of days will be deducted 
from the monthly progress payments.  
 
Incentive Payment Plan.  The Contractor shall be entitled to an Incentive Payment for the 
completion of all work necessary to open the ramp to traffic as set forth by the number of days 
allowed for Ramp Rental in the Contract. 
 
The Incentive Payment shall be paid at the Rate of $8000 for each day of Ramp Rental less 
than the amount Ramp Rental days allowed by the Contract.  The maximum number of 
incentive days under this plan will be 2 days. 
 
No Ramp Rental Incentive Payment will be made if the Contractor fails to complete the work 
within the days allowed for Ramp Rental or within such extended time allowed for Ramp Rental 
by the Department. Failure of the Contractor to complete all work as required by the Contract 
within the days allowed for Ramp Rental shall release and discharge the State, the Department 
and all of its officers, agents, and employees from any and all claims and demands for the 
payment of any incentive amount of damages arising from the refusal to pay any incentive 
amount. 
 
Disincentive Plan (Ramp Rental Days Exceeding Allotted Days).  The Contractor shall be liable 
to the Department in the amount of $8,000 for each Ramp Rental day beyond the number of 
Ramp Rental days allowed in the Contract. There is no limit to the number of Ramp Rental days 
assessed that exceed the allotted days. 
 
 

TEMPORARY RAMPS  
 
In addition to the requirements of article 406.08, the temporary ramps shall be constructed of 
hot mix asphalt; no cold mix will be allowed.  The hot-mix asphalt material shall be a mix design 
approved by the Engineer.   
 
 
  



FAI Route 57(I-57) 
Project ACIM-057-1(231)020 

Section (77-1,91-4,91-4-1,91-3)R-1 
Pulaski and Union Counties 

Contract No. 78289 

 14

MAINTENANCE OF CROSSOVERS  
 
It shall be the responsibility of the contractor to maintain the median crossovers used by 
construction traffic whether or not the crossovers are within the limits of the project.  The cost of 
maintaining the crossovers shall be considered as included in the contract prices paid for the 
various items of work involved and no separate payment will be made. 
 
 

PIPE UNDERDRAIN REMOVAL 
 
The work required to remove the existing pipe underdrain system, including the outlet pipes, at 
locations shown in the plans shall be paid for at the contract unit price per FOOT for PIPE 
UNDERDRAIN REMOVAL. Headwall removal will be paid for at the contract unit price per 
EACH for CONCRETE HEADWALL REMOVAL. 
 
 

TRAFFIC BARRIER TERMINAL, TYPE 6B (SPECIAL) 
 
The existing southwest and southeast wingwalls on SN 091-0001are 13’–1¾” long.  The first 8’-
0” is tangent and the remaining 5’-1¾” is on a taper.  (See page 35 for taper details).  The 
blockouts labeled as “A” and “B” on standard 63103 may require modification of the wood 
blockout thickness or replacement with steel posts.  The cost of these modifications will be 
included in the cost of the TRAFFIC BARRIER TERMINAL, TYPE 6B (SPECIAL) and no 
additional compensation will be allowed. 
 
 

GRADING AND SHAPING SHOULDERS 
 
Description.  The work shall consist of placing the HMA surface removal material on the 
foreslopes to eliminate the dropoff at the edge of shoulder as shown in the plans. The contractor 
may steepen slopes to accommodate existing median inlets.  No work shall be done to these 
inlets on this project. 
 
Materials.  The material to be used shall consist of the milled HMA from the HMA surface 
removal operation. 
 

CONSTRUCTION REQUIREMENTS 
 

General.  The contractor shall place the milled HMA material on the foreslopes and blade it to 
the 4:1 or flatter as shown in the plans to provide a smooth transition from the proposed 
shoulder to the existing ground.  The material shall be compacted with the wheels of a motor 
grader or other heavy equipment until compaction has been approved by the Engineer.   
 
Method of Measurement.  The work shall be measured in units where a unit is 100 feet as 
measured parallel to the centerline. 
 
Basis of Payment.  This work will be paid for at the contract unit price per UNIT for GRADING 
AND SHAPING SHOULDERS which shall include all materials, equipment, and labor necessary 
to complete the work. 
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PAVEMENT PATCHING AT STRUCTURE #091-0001 
 
The 12’ X 30’ patch at the south approach pavement of structure #091-0001 may include repair 
to the approach slab.  After the HMA surface is removed from the patch area the Engineer shall 
determine whether the approach slab is damaged.  If approach slab is damaged, additional 
work shall be paid for according to section 109.04. 
 
 

VERTICAL ADJUSTMENT OF GUARDRAIL 
 
This will include all work necessary to vertically adjust guardrail at locations shown in the plans.  
This work shall be paid for at the contract unit price per FOOT for VERTICAL ADJUSTMENT 
OF GUARDRAIL. 
 
 

HOT-MIX ASPHALT SURFACE REMOVAL 3” 
 
The depth of hot-mix asphalt surface removal to reveal PCC pavement may vary, but will be 
paid for as HOT-MIX ASPHALT SURFACE REMOVAL 3”. 
 
 

STAGING AREAS 
 
The Contractor will be allowed to use the infields of the interchanges as staging areas.  The 
Engineer shall approve the location(s) before the Contractor uses the infield.  At the Engineer’s 
direction the infields shall be returned to their original condition. The Contractor shall remove all 
aggregate, culverts, spills, and debris.  The infield(s) shall be graded, seeded, fertilized, and 
mulched in accordance with Section 250 of the Standard Specifications for Road and Bridge 
Construction.  This work shall be at the contractor’s expense and no additional compensation 
will be allowed. 
 
 

HOT MIX ASPHALT - PAY FOR PERFORMANCE USING PERCENT WITHIN LIMITS -
JOBSITE SAMPLING (BMPR)  

 
Effective:  April 4, 2008 
Revised:  April 1, 2012 
 
Description.  This special provision describes the procedures used for production, placement 
and payment for hot-mix asphalt (HMA).  This special provision shall apply to all pay items for 
High ESAL and Low ESAL HMA and SMA mixtures that individually have a minimum quantity of 
8000 tons (7260 metric tons) and are placed at a minimum nominal thickness equal to or 
greater than three times the nominal maximum aggregate size.  This special provision shall not 
apply to shoulders, temporary pavements and patching.  This work shall be according to the 
Standard Specifications except as specified herein. 
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Delete Articles:  406.06(b), 2nd  paragraph (Temperature requirements) 
406.06 (e), 3rd paragraph (Pavers speed requirements) 
406.07    (Compaction) 
1030.04, last two sentences of first paragraph    (Mix design verification) 
1030.05(a)(4, 5, 7, 8, 9, & 10)(QC/QA Documents) 
1030.05(d)(2)a.  (Plant Tests) 
1030.05(d)(2)b.  (Dust-to-Asphalt and Moisture Content)  
1030.05(d)(2)d.  (Small Tonnage) 
1030.05(d)(2)f.  (HMA Sampling) 
1030.05(d)(3)   (Required Field Tests) 
1030.05(d)(4)   (Control Limits) 
1030.05(d)(5)   (Control Charts) 
1030.05(d)(6)   (Corrective Action for Required Plant Tests) 
1030.05(d)(7)   (Corrective Action for Field Tests (Density)) 
1030.05(e)   (Quality Assurance by the Engineer) 
1030.05(f)   (Acceptance by the Engineer) 
1030.06(a), 3rd paragraph      (Before start-up…) 
1030.06(a), 7th paragraph      (After an acceptable…) 
1030.06(a), 8th paragraph      (If a mixture…) 
1030.06(a), 9th paragraph      (A nuclear/core…) 

 
Definitions: 

 
(a) Quality Control (QC):  All production and construction activities by the Contractor 

required to achieve the required level of quality. 
 
(b) Quality Assurance (QA):  All monitoring and testing activities by the Engineer required to 

assess product quality, level of payment, and acceptability of the product.  
 
(c) Percent Within Limits (PWL):  The percentage of material within the quality limits for a 

given quality characteristic. 
 
(d) Quality Characteristic:  The characteristics that are evaluated by the Department for 

payment using PWL.  The quality characteristics for this project are field Voids in the 
Mineral Aggregate (VMA), voids, and density.  Field VMA will be calculated using the 
combined Aggregates Bulk Specific Gravity (Gsb) from the mix design 

 
(e) Quality Level Analysis (QLA):  QLA is a statistical procedure for estimating the amount of 

product within specification limits. 
 
(f) Sublot: A sublot for field VMA, and voids, will be 1000 tons (910 metric tons), or adjusted 

to achieve a minimum of 10 tests. If a sublot consists of less than 200 tons (180 metric 
tons), it shall be combined with the previous sublot. 

 
(g) Density Testing Interval:  The interval for density testing will be 0.2 mile (320 m) for lift 

thickness equal to or less than 3 in. (75 mm) and 0.1 mile (160 m) for lift thickness 
greater than 3 in. (75 mm).  If a density testing interval is less than 200 ft (60 m), it will 
be combined with the previous test interval. 
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(h) Lot:  A lot consists of 10 sublots or 30 density intervals.  If seven or less sublots or 19 or 
less density intervals remain at the end of production of a mixture, the test results for 
these sublots will be combined with the previous lot for evaluation of percent within limits 
and pay factors.  Lots for mixture testing are independent of lots for density testing. 

 
(i) Density Test:  A density test consists of a core taken at a random longitudinal and 

transverse offset within each density testing interval.  The HMA maximum theoretical 
gravity (Gmm) will be based on the running average of four including the current day of 
production.  Initial Gmm will be based on the average of the first four test results.  The 
random transverse offset excludes the outer 1.0 ft (300 mm) from an unconfined edge.  
For confined edges, the random transverse offset excludes a distance from the outer 
edge equal to the lift thickness or a minimum of 4 in. (100 mm). 

 
Pre-production Meeting: 
 
The Engineer will schedule a pre-production meeting a minimum of seven calendar days prior to 
the start of production.  The HMA QC Plan, test frequencies, random test locations, and 
responsibilities of all parties involved in testing and determining the PWL will be addressed.  
Personnel attending the meetings will include the following: 
 

(a) Resident Engineer 
 
(b) District Mixture Control Representative 
 
(c) QC Manager 
 
(d) Contractor Paving Superintendent 
 
(e) Any consultant involved in any part of the HMA sampling or testing on this project 

Quality Control (QC) by the Contractor: 
 
The Contractor’s quality control plan shall include the schedule of testing for both quality 
characteristics and non-quality characteristics required to control the product such as binder 
content and mixture gradation.  The schedule shall include sample location.  The minimum test 
frequency shall not be less than outlined in the Minimum Quality Control Sampling and Testing 
Requirements table below. 
 

Minimum Quality Control Sampling and Testing Requirements 

Quality Characteristic 
Minimum Test 

Frequency 
Sampling Location 

Mixture Gradation 
1/day 

 
per QC Plan 

 
Binder Content 

Gmm 
Gmb 

Density per QC plan per QC Plan 
 
The Contractor shall submit QC test results to the Engineer within 24 hours of the time of 
sampling. 
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Initial Production Testing:  The Contractor shall split and test the first two samples with the 
Department for comparison purposes regardless of whether a test strip is used.  The Contractor 
shall complete all tests and report all results to the Engineer within two working days of 
sampling.  The Engineer will make Department test results of the initial production testing 
available to the Contractor within two working days from the receipt of the samples.  PFP will 
begin after an acceptable test strip, if one is used. 
 
Quality Assurance (QA) by the Engineer:  The Engineer will test each sublot for field VMA, 
voids, dust/ac ratio and density interval for density to determine payment for each lot.  A sublot 
shall begin once an acceptable test-strip has been completed and the AJMF has been 
determined.  If the test strip is waived, a sublot shall begin with the start of production.  All 
Department testing will be performed in a qualified laboratory by personnel who have 
successfully completed the Department HMA Level I training. 
 
Voids, field VMA, and Dust/AC ratio:  The mixture sublot size is 1000 tons (910 metric tons).  
The Engineer will determine the random tonnage and the Contractor shall be responsible for 
obtaining the sample according to the “PFP and QCP Hot-Mix Asphalt Random Jobsite 
Sampling” procedure. 
 
Density:  The Engineer will identify the random locations for each density testing interval.  The 
Contractor shall be responsible for obtaining the four inch cores within the same day and prior to 
opening to traffic unless otherwise approved by the Engineer according to the “PFP and QCP 
Random Density Procedure”.  The locations will be identified after final rolling and cores shall be 
obtained under the supervision of the Engineer.  All core holes shall be filled immediately upon 
completion of coring. All water shall be removed from the core holes prior to filling.  All core 
holes shall be filled with a rapid hardening mortar or concrete which shall be mixed in a 
separate container prior to placement in the hole. Any depressions in the surface of the filled 
core holes greater than 1/4 inch at the time of final inspection will require removal of the fill 
material to the depth of the lift thickness and replacement.  
 
Test Results:  The Department test results for the first sublot, or density testing interval, of every 
lot will be available to the Contractor within three working days from the time the secured 
sample from the sublot or density testing interval has been delivered, by the Contractor, to a 
Department’s Testing Facility or a location designated by the Engineer.  Test results for the 
completed lot will be available to the Contractor within 10 working days from the time the last 
sublot or density testing interval has been delivered to a Department testing facility or a location 
designated by the Engineer. 
 
The Engineer will maintain a complete record of all Department test results. Copies will be 
furnished upon request.  The records will contain, as a minimum, the originals of all Department 
test results and raw data, random numbers used and resulting calculations for sampling 
locations, and quality level analysis calculations. 
 
Dispute Resolution:  Dispute resolution testing will only be permitted when; 1) the Contractor 
submits their split sample test results prior to receiving Department split sample test results and  
2) the difference between the Contractor and Department split test results exceed the precision 
limits listed below or are outside acceptable limits.   For density disputes, the Contractor shall 
use the Department’s running average for Gmm when determining compliance with the Limits of 
Precision. 
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Test Parameter Limits of Precision 
Voids 1.0 % 
VMA  1.0% 

Ratio - Dust / Asphalt Binder 0.2 
Core Density 1.0 % 

 
If dispute resolution is necessary, the Contractor shall submit a request in writing within four 
working days of receipt of the results of the quality index analysis for the lot.    The Engineer will 
document receipt of the request.  The Bureau of Materials and Physical Research (BMPR) 
laboratory will be used for dispute resolution testing. 
 
Density cores for dispute resolution testing shall be taken at the same time as the random 
density core.  The density core for dispute resolution testing shall be taken within 1 ft (300 mm) 
longitudinally of the random density core and at the same transverse offset. 
 
If three or more consecutive mix sublots are contested, corresponding density results will be 
recalculated with the new Gmm. 
 
All dispute resolution results will replace original quality assurance test results for pay factor 
recalculation.   Test results from the dispute resolution testing will replace voids, VMA and 
Dust/AC results from the original quality assurance testing. The lot pay factor for the lot under 
dispute resolution will be recalculated.  If the recalculated lot pay factor is less than or equal to 
the original lot pay factor, laboratory costs listed below will be borne by the Contractor. The 
effect on the lot pay factor will be determined for each individually disputed sample in the order 
of increasing sublot/density interval. 
 

Test Cost 

Mix Testing $1000.00 / sublot 
Core Density $300.00 / core 

 
Acceptance by the Engineer and Basis of Payment:  The Engineer may cease production if the 
Contractor is not following the approved QC plan.  The Engineer may reject material produced 
under the following circumstances: 
 

(a) If PWL for any quality characteristic is below 50 percent for any lot 
 
(b) If visible pavement distress is present such as, but not limited to, segregation, excessive 

visible coarse aggregate fracturing in cores or flushing 
 
(c) If any test exceeds the acceptable limits listed below: 

 
Acceptable Limits 

Parameter Acceptable Range 
Field VMA -1.0 – +3.0%1/ 
Voids 2.0 – 6.0% 2/

Density: 
IL-19.0, IL-25.0,IL-9.5, IL-12.5 

IL-4.75, SMA 

 
90.0 – 98.0% 
92.0 – 98.0% 

Dust / AC Ratio 0.4 – 1.63/ 
1/  Based on minimum required VMA from mix design 
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 2/  The acceptable range for SMA mixtures shall be 2.0% - 5.0% 
 3/  Does not apply to SMA 

 
Payment will be based on the calculation of the Composite Pay Factor for each mix according to 
the “PFP Quality Level Analysis” document.  Payment for full depth pavement will be based on 
the calculation of the Full Depth Pay Factor according to the “PFP Quality Level Analysis” 
document. 
 
Dust / AC Ratio.  In addition to the PWL on VMA, voids, and density, a monetary deduction will 
be made using the pay adjustment table below for dust/AC ratios that deviate from the 0.6 to 1.2 
range. 

 
Dust / AC Pay Adjustment Table1/ 

Range Deduct / sublot 

0.6 ≤ X ≤ 1.2 $0 
0.5 ≤ X < 0.6  or  1.2 < X ≤ 1.4 $1000 

0.4 ≤ X < 0.5  or  1.4 < X ≤ 1.6 $3000 
X < 0.4  or  X  > 1.6 Shall be removed and replaced 

 1/  Does not apply to SMA 
 
 

TRAFFIC COUNTER – TIRTL 
 
This work consists of furnishing components of traffic counter system at location shown on the 
plans, as directed by the Engineer, and as herein specified. 
 
The traffic counter system is installed on break-away wide flange beam steel sign supports and 
foundations.  The installed components will complete the Traffic Counter system as herein 
specified.   
 
The components to be furnished under this item are as follows: 
 Data Collection System 
 Wireless Modem 

Dual Band Cellular/PCS Antenna 
Cabinets 
Solar Panels 
Antenna and Modem Cables 
 

Components to be furnished under this item shall conform to the following manufacturer’s 
specification or an approved equivalent: 
 
COMPONENT 
TIRTL ver. 2 Traffic Counter with Cellular Antenna and cable, 
 and external modem cable.        Control Specialists, Inc. 
 
TIRTL Cabinets          Control Specialists, Inc. 
 
External Battery Cabinet         Ameresco 
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Airlink Raven XT EVDO Rev A VZW wireless     Brightstar U. S., Inc. 
 modem P/N V221-VD 
 
The number of components necessary to complete each installation is shown on the plans.  The 
components shall be delivered to the site and stored at a location directed by the Engineer. 
 
The wide flange beam break-away sign supports and foundation will be paid for separately and 
included for payment as STRUCTURAL STEEL SIGN SUPPORT – BREAKAWAY and as 
CONCRETE FOUNDATIONS as specified in Sections 727 and 734 of the Standard 
Specifications. 
 
Full manufacturer’s specifications of the components to be furnished under this item shall be 
approved in writing prior to ordering of components.  Warranty information shall be provided to 
the Engineer at the time of delivery of components. 
 
Contact Information for the Office of Planning and Programming Data Management Lab is Mr. 
Ramon Taylor, 126 E. Ash Street, Springfield, IL, Phone 217 782-2065. 
 
Furnishing of the components necessary to complete the traffic counter system will be paid for 
at the contract unit price each for TRAFFIC COUNTER and shall include all components 
necessary to complete each installation as herein specified. 
 
 

HOT MIX ASPHALT - MIXTURE DESIGN VERIFICATION AND PRODUCTION (BMPR) 
 
Effective:  January 1, 2012 
Revised:   June 1, 2012 
 
Description.  This special provision states the requirements for Hamburg Wheel and Tensile 
Strength testing for High ESAL, IL-4.75, and SMA hot mix asphalt (HMA) mixes during mix 
design verification and production.  This special provision also states the plant requirements for 
hydrated lime addition systems used in the production of High ESAL, IL-4.75, and SMA mixes. 
 
When the options of Warm Mix Asphalt, Reclaimed Asphalt Shingles, or Reclaimed Asphalt 
Pavement are used by the Contractor, the Hamburg Wheel and tensile strength requirements in 
this special provision will be superseded by the special provisions for Warm Mix Asphalt, 
Reclaimed Asphalt Shingles, or Reclaimed Asphalt Pavement as applicable. 
 
In addition to the requirements in the December 1, 2011 HMA Special Provisions for Pay for 
Performance Using Percent Within Limits, a Hamburg Wheel test and tensile strength test will 
be conducted during mix design on mixtures used for Pay For Performance projects. 
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Mix Design Testing.  Add the following to Article 1030.04 of the Standard Specifications: 
 

“ (d) Verification Testing.  High ESAL, IL-4.75, and SMA mix designs submitted for verification 
will be tested to ensure that the resulting mix designs will pass the required criteria for 
the Hamburg Wheel Test (IL mod AASHTO T-324) and the Tensile Strength Test (IL 
mod AASHTO T-283).  The Department will perform a verification test on gyratory 
specimens compacted by the Contractor.  If the mix fails the Department’s verification 
test, the Contractor shall make necessary changes to the mix and provide passing 
Hamburg Wheel and Tensile Strength test results from a private lab.  The Department 
will verify the passing results. 
 
All new and renewal mix designs shall meet the following requirements for verification 
testing. 
 
(1) Hamburg Wheel Test criteria.  The maximum allowable rut depth shall be 0.5 in. 

(12.5 mm).  The minimum number of wheel passes at the 0.5 in. (12.5 mm) rut depth 
criteria shall be based on the high temperature binder grade of the mix as specified 
in the mix requirements table of the plans. 
 

PG GRADE NUMBER OF PASSES 
PG 58-XX  (OR 

LOWER) 
5,000 

PG 64-XX 7,500 
PG 70-XX 15,000 

PG 76-XX  (OR 
HIGHER) 

20,000 

 
(2) Tensile Strength Criteria.  The minimum allowable conditioned tensile strength shall 

be 415 kPa (60 psi) for non-polymer modified performance graded (PG) asphalt 
binder and 550 kPa (80 psi) for polymer modified PG asphalt binder.  The maximum 
allowable unconditioned tensile strength shall be 1380 kPa (200 psi).” 

 
Production Testing.  Add the following to Article 1030.06 of the Standard Specifications: 
 

“ (c) Hamburg Wheel Test.  A Hamburg Wheel test will be conducted on each High ESAL, IL-
4.75, and SMA mix produced that has been verified by the Hamburg Wheel process. 
 
The Contractor shall obtain a sample during the startup for each mix and compact 
gyratory specimens to the air void percentage as specified in IL-modified AASHTO  
T-324 to be provided to the Department for testing.  The Department may conduct 
additional Hamburg Wheel Tests on production material as determined by the Engineer.” 
 

System for Hydrated Lime Addition.  Revise the last sentence of the third paragraph of Article 
1030.04(c) of the Standard Specifications to read: 
 

“The method of application shall be according to Article 1102.01(a)(10).” 
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Revise the first three sentences of the second paragraph of Article 1102.01(a)(10) of the 
Standard Specifications to read: 
 

“ When hydrated lime is used as the anti-strip additive, a separate bin or tank and 
feeder system shall be provided to store and accurately proportion the lime onto the 
aggregate either as a slurry, as dry lime applied to damp aggregates, or as dry lime 
injected onto the hot aggregates prior to adding the liquid asphalt cement.  If the 
hydrated lime is added either as a slurry or as dry lime on damp aggregates, the lime 
and aggregates shall be mixed by a power driven pugmill to provide a uniform 
coating of the lime prior to entering the dryer.  If dry hydrated lime is added to the hot 
dry aggregates in a drum plant, the lime will be added in such a manner that the lime 
will not become entrained into the air stream of the dryer and that thorough dry 
mixing will occur prior to the injection point of the liquid asphalt.  When a batch plant 
is used, the hydrated lime shall be added to the mixture in the weigh hopper or as 
approved by the Engineer.” 

 
Basis of Payment.  Revise the seventh paragraph of Article 406.14 of the Standard 
Specifications to read: 
 
“For mixes designed and verified under the Hamburg Wheel criteria, the cost of furnishing and 
introducing anti-stripping additives in the HMA will not be paid for separately, but shall be 
considered as included in the contract unit price of the HMA item involved. 
 
If an anti-stripping additive is required for any other HMA mix, the cost of the additive will be 
paid for according to Article 109.04.  The cost incurred in introducing the additive into the HMA 
will not be paid for separately, but shall be considered as included in the contract unit price of 
the HMA item involved. 
 
No additional compensation will be awarded to the Contractor because of reduced production 
rates associated with the addition of the anti-stripping additive.”  
 
 

AGREEMENT TO PLAN QUANTITY (BDE) 
Effective:  January 1, 2012 
 
Revise the second paragraph of Article 202.07(a) of the Standard Specifications to read: 
 

“ When the plans or work have been altered, or when disagreement exists between the 
Contractor and the Engineer as to the accuracy of the plan quantities, either party shall, 
before any work is started which would affect the measurement, have the right to 
request in writing and thereby cause the quantities involved to be measured.  When plan 
quantities are revised by the issuance of revised plan sheets that are made part of the 
contract, and the Contractor and the Engineer have agreed in writing that the revised 
quantities are accurate, no further measurement will be required and payment will be 
made for the revised quantities shown.” 
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CONSTRUCTION AIR QUALITY - DIESEL VEHICLE EMISSIONS CONTROL (BDE) 
Effective:  April 1, 2009      Revised:  January 2, 2012 
 
Diesel Vehicle Emissions Control.  The reduction of construction air emissions shall be 
accomplished by using cleaner burning diesel fuel.  The term “equipment” refers to any and all 
diesel fuel powered devices rated at 50 hp and above, to be used on the project site in excess 
of seven calendar days over the course of the construction period on the project site (including 
any “rental” equipment). 
 
All equipment on the jobsite, with engine ratings of 50 hp and above, shall be required to: use 
Ultra Low Sulfur Diesel fuel (ULSD) exclusively (15 ppm sulfur content or less). 
 
Diesel powered equipment in non-compliance will not be allowed to be used on the project site, 
and is also subject to a notice of non-compliance as outlined below. 
 
The Contractor shall certify that only ULSD will be used in all jobsite equipment.  The 
certification shall be presented to the Department prior to the commencement of the work. 
 
If any diesel powered equipment is found to be in non-compliance with any portion of this 
specification, the Engineer will issue the Contractor a notice of non-compliance and identify an 
appropriate period of time, as outlined below under environmental deficiency deduction, in 
which to bring the equipment into compliance or remove it from the project site.   
 
Any costs associated with bringing any diesel powered equipment into compliance with these 
diesel vehicle emissions controls shall be considered as included in the contract unit prices bid 
for the various items of work involved and no additional compensation will be allowed.  The 
Contractor's compliance with this notice and any associated regulations shall also not be 
grounds for a claim. 
 
Environmental Deficiency Deduction.  When the Engineer is notified, or determines that an 
environmental control deficiency exists, he/she will notify the Contractor in writing, and direct the 
Contractor to correct the deficiency within a specified time period.  The specified time-period, 
which begins upon Contractor notification, will be from 1/2 hour to 24 hours long, based on the 
urgency of the situation and the nature of the deficiency.  The Engineer shall be the sole judge 
regarding the time period. 
 
The deficiency will be based on lack of repair, maintenance and diesel vehicle emissions 
control. 
 
If the Contractor fails to correct the deficiency within the specified time frame, a daily monetary 
deduction will be imposed for each calendar day or fraction thereof the deficiency continues to 
exist.  The calendar day(s) will begin when the time period for correction is exceeded and end 
with the Engineer's written acceptance of the correction.  The daily monetary deduction will be 
$1,000.00 for each deficiency identified. 
 
If a Contractor or subcontractor accumulates three environmental deficiency deductions in a 
contract period, the Contractor will be shutdown until the deficiency is corrected.  Such a 
shutdown will not be grounds for any extension of contract time, waiver of penalties, or be 
grounds for any claim. 
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CONSTRUCTION AIR QUALITY - IDLING RESTRICTIONS (BDE) 
Effective:  April 1, 2009 
 
Idling Restrictions.  The Contractor shall establish truck-staging areas for all diesel powered 
vehicles that are waiting to load or unload material at the jobsite.  Staging areas shall be located 
where the diesel emissions from the equipment will have a minimum impact on adjacent 
sensitive receptors.  The Department will review the selection of staging areas, whether within 
or outside the existing highway right-of-way, to avoid locations near sensitive areas or 
populations to the extent possible.  Sensitive receptors include, but are not limited to, hospitals, 
schools, residences, motels, hotels, daycare facilities, elderly housing and convalescent 
facilities.  Diesel powered engines shall also be located as far away as possible from fresh air 
intakes, air conditioners, and windows.  The Engineer will approve staging areas before 
implementation. 
 
Diesel powered vehicle operators may not cause or allow the motor vehicle, when it is not in 
motion, to idle for more than a total of 10 minutes within any 60 minute period, except under any 
of the following circumstances:  
 

1) The motor vehicle has a gross vehicle weight rating of less than 8000 lb (3630 kg). 
2) The motor vehicle idles while forced to remain motionless because of on-highway traffic, 

an official traffic control device or signal, or at the direction of a law enforcement official. 
3) The motor vehicle idles when operating defrosters, heaters, air conditioners, or other 

equipment solely to prevent a safety or health emergency. 
4) A police, fire, ambulance, public safety, other emergency or law enforcement motor 

vehicle, or any motor vehicle used in an emergency capacity, idles while in an 
emergency or training mode and not for the convenience of the vehicle operator. 

5) The primary propulsion engine idles for maintenance, servicing, repairing, or diagnostic 
purposes if idling is necessary for such activity. 

6) A motor vehicle idles as part of a government inspection to verify that all equipment is in 
good working order, provided idling is required as part of the inspection. 

7) When idling of the motor vehicle is required to operate auxiliary equipment to accomplish 
the intended use of the vehicle (such as loading, unloading, mixing, or processing cargo; 
controlling cargo temperature; construction operations, lumbering operations; oil or gas 
well servicing; or farming operations), provided that this exemption does not apply when 
the vehicle is idling solely for cabin comfort or to operate non-essential equipment such 
as air conditioning, heating, microwave ovens, or televisions. 

8) When the motor vehicle idles due to mechanical difficulties over which the operator has 
no control. 

9) The outdoor temperature is less than 32 °F (0 °C) or greater than 80 °F (26 °C). 
 
When the outdoor temperature is greater than or equal to 32 °F (0 °C) or less than or equal to 
80 °F (26 °C), a person who operates a motor vehicle operating on diesel fuel shall not cause or 
allow the motor vehicle to idle for a period greater than 30 minutes in any 60 minute period while 
waiting to weigh, load, or unload cargo or freight, unless the vehicle is in a line of vehicles that 
regularly and periodically moves forward. 
 
The above requirements do not prohibit the operation of an auxiliary power unit or generator set 
as an alternative to idling the main engine of a motor vehicle operating on diesel fuel. 
 
Environmental Deficiency Deduction.  When the Engineer is notified, or determines that an 
environmental control deficiency exists based on non-compliance with the idling restrictions, 
he/she will notify the Contractor, and direct the Contractor to correct the deficiency. 
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If the Contractor fails to correct the deficiency a monetary deduction will be imposed.  The 
monetary deduction will be $1,000.00 for each deficiency identified. 
 
 

DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE) 
Effective:  September 1, 2000     Revised:  August 2, 2011 
 
FEDERAL OBLIGATION.  The Department of Transportation, as a recipient of federal financial 
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination 
in the award and administration of contracts.  Consequently, the federal regulatory provisions of 
49 CFR Part 26 apply to this contract concerning the utilization of disadvantaged business 
enterprises.  For the purposes of this Special Provision, a disadvantaged business enterprise 
(DBE) means a business certified by the Department in accordance with the requirements of 49 
CFR Part 26 and listed in the Illinois Unified Certification Program (IL UCP) DBE Directory. 
 
STATE OBLIGATION.  This Special Provision will also be used by the Department to satisfy the 
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities 
Act, 30 ILCS 575.  When this Special Provision is used to satisfy state law requirements on 
100 percent state-funded contracts, the federal government has no involvement in such 
contracts (not a federal-aid contract) and no responsibility to oversee the implementation of this 
Special Provision by the Department on those contracts.  DBE participation on 100 percent 
state-funded contracts will not be credited toward fulfilling the Department’s annual overall DBE 
goal required by the US Department of Transportation to comply with the federal DBE program 
requirements. 
 
CONTRACTOR ASSURANCE.  The Contractor makes the following assurance and agrees to 
include the assurance in each subcontract that the Contractor signs with a subcontractor. 
 

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race, 
color, national origin, or sex in the performance of this contract.  The Contractor shall carry 
out applicable requirements of 49 CFR Part 26 in the award and administration of contracts 
funded in whole or in part with federal or state funds.  Failure by the Contractor to carry out 
these requirements is a material breach of this contract, which may result in the termination 
of this contract or such other remedy as the recipient deems appropriate. 
 

OVERALL GOAL SET FOR THE DEPARTMENT.  As a requirement of compliance with 49 CFR 
Part 26, the Department has set an overall goal for DBE participation in its federally assisted 
contracts.  That goal applies to all federal-aid funds the Department will expend in its federally 
assisted contracts for the subject reporting fiscal year.  The Department is required to make a 
good faith effort to achieve the overall goal.  The dollar amount paid to all approved DBE 
companies performing work called for in this contract is eligible to be credited toward fulfillment 
of the Department’s overall goal. 
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CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR.  This contract includes a 
specific DBE utilization goal established by the Department.  The goal has been included 
because the Department has determined that the work of this contract has subcontracting 
opportunities that may be suitable for performance by DBE companies.  The determination is 
based on an assessment of the type of work, the location of the work, and the availability of 
DBE companies to do a part of the work.  The assessment indicates that, in the absence of 
unlawful discrimination, and in an arena of fair and open competition, DBE companies can be 
expected to perform 4.00% of the work.  This percentage is set as the DBE participation goal for 
this contract.  Consequently, in addition to the other award criteria established for this contract, 
the Department will only award this contract to a bidder who makes a good faith effort to meet 
this goal of DBE participation in the performance of the work.  A bidder makes a good faith effort 
for award consideration if either of the following is done in accordance with the procedures set 
for in this Special Provision: 
 

(a) The bidder documents that enough DBE participation has been obtained to meet the 
goal: or 

 
(b) The bidder documents that a good faith effort has been made to meet the goal, even 

though the effort did not succeed in obtaining enough DBE participation to meet the 
goal. 

 
DBE LOCATOR REFERENCES.  Bidders shall consult the IL UCP DBE Directory as a 
reference source for DBE-certified companies.  In addition, the Department maintains a letting 
and item specific DBE locator information system whereby DBE companies can register their 
interest in providing quotes on particular bid items advertised for letting.  Information concerning 
DBE companies willing to quote work for particular contracts may be obtained by contacting the 
Department’s Bureau of Small Business Enterprises at telephone number (217)785-4611, or by 
visiting the Department’s website at www.dot.il.gov. 
 
BIDDING PROCEDURES.  Compliance with this Special Provision is a material bidding 
requirement.  The failure of the bidder to comply will render the bid not responsive. 
 

(a) The bidder shall submit a Disadvantaged Business Utilization Plan on Department forms 
SBE 2025 and 2026 with the bid. 

 
(b) The Utilization Plan shall indicate that the bidder either has obtained sufficient DBE 

participation commitments to meet the contract goal or has not obtained enough DBE 
participation commitments in spite of a good faith effort to meet the goal.  The Utilization 
Plan shall further provide the name, telephone number, and telefax number of a 
responsible official of the bidder designated for purposes of notification of plan approval 
or disapproval under the procedures of this Special Provision. 

 
(c) The Utilization Plan shall include a DBE Participation Commitment Statement, 

Department form SBE 2025, for each DBE proposed for the performance of work to 
achieve the contract goal.  For bidding purposes, submission of the completed SBE 
2025 forms, signed by the DBEs and faxed to the bidder will be acceptable as long as 
the original is available and provided upon request.  All elements of information indicated 
on the said form shall be provided, including but not limited to the following: 
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(1) The names and addresses of DBE firms that will participate in the contract; 
 
(2) A description, including pay item numbers, of the work each DBE will perform; 
 
(3) The dollar amount of the participation of each DBE firm participating.  The dollar 

amount of participation for identified work shall specifically state the quantity, unit 
price, and total subcontract price for the work to be completed by the DBE.  If partial 
pay items are to be performed by the DBE, indicate the portion of each item, a unit 
price where appropriate and the subcontract price amount; 

 
(4) DBE Participation Commitment Statements, form SBE 2025, signed by the bidder 

and each participating DBE firm documenting the commitment to use the DBE 
subcontractors whose participation is submitted to meet the contract goal; 

 
(5) if the bidder is a joint venture comprised of DBE companies and non-DBE 

companies, the plan must also include a clear identification of the portion of the work 
to be performed by the DBE partner(s); and, 

 
(6) If the contract goal if not met, evidence of good faith efforts. 
 

GOOD FAITH EFFORT PROCEDURES.  The contract will not be awarded until the Utilization 
Plan submitted by the apparent successful bidder is approved.  All information submitted by the 
bidder must be complete, accurate and adequately document that enough DBE participation 
has been obtained or document that good faith efforts of the bidder, in the event enough DBE 
participation has not been obtained, before the Department will commit to the performance of 
the contract by the bidder.  The Utilization Plan will be approved by the Department if the 
Utilization Plan documents sufficient commercially useful DBE work performance to meet the 
contract goal or the bidder submits sufficient documentation of a good faith effort to meet the 
contract goal pursuant to 49 CFR Part 26, Appendix A.  The Utilization Plan will not be approved 
by the Department if the Utilization Plan does not document sufficient DBE participation to meet 
the contract goal unless the apparent successful bidder documented in the Utilization Plan that 
it made a good faith effort to meet the goal.  This means that the bidder must show that all 
necessary and reasonable steps were taken to achieve the contract goal.  Necessary and 
reasonable steps are those which, by their scope, intensity and appropriateness to the 
objective, could reasonably be expected to obtain sufficient DBE participation, even if they were 
not successful.  The Department will consider the quality, quantity, and intensity of the kinds of 
efforts that the bidder has made.  Mere pro forma efforts, in other words, efforts done as a 
matter of form, are not good faith efforts; rather, the bidder is expected to have taken genuine 
efforts that would be reasonably expected of a bidder actively and aggressively trying to obtain 
DBE participation sufficient to meet the contract goal. 
 

(a) The following is a list of types of action that the Department will consider as part of the 
evaluation of the bidder’s good faith efforts to obtain participation.  These listed factors 
are not intended to be a mandatory checklist and are not intended to be exhaustive.  
Other factors or efforts brought to the attention of the Department may be relevant in 
appropriate cases, and will be considered by the Department. 
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(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid 
meetings, advertising and/or written notices) the interest of all certified DBE 
companies that have the capability to perform the work of the contract.  The bidder 
must solicit this interest within sufficient time to allow the DBE companies to respond 
to the solicitation.  The bidder must determine with certainty if the DBE companies 
are interested by taking appropriate steps to follow up initial solicitations. 

 
(2) Selecting portions of the work to be performed by DBE companies in order to 

increase the likelihood that the DBE goals will be achieved.  This includes, where 
appropriate, breaking out contract work items into economically feasible units to 
facilitate DBE participation, even when the prime Contractor might otherwise prefer 
to perform these work items with its own forces. 

 
(3) Providing interested DBE companies with adequate information about the plans, 

specifications, and requirements of the contract in a timely manner to assist them in 
responding to a solicitation. 

 
(4) a. Negotiating in good faith with interested DBE companies.  It is the bidder’s 

responsibility to make a portion of the work available to DBE subcontractors and 
suppliers and to select those portions of the work or material needs consistent 
with the available DBE subcontractors and suppliers, so as to facilitate DBE 
participation.  Evidence of such negotiation includes the names, addresses, and 
telephone numbers of DBE companies that were considered; a description of the 
information provided regarding the plans and specifications for the work selected 
for subcontracting; and evidence as to why additional agreements could not be 
reached for DBE companies to perform the work. 

 
 b. A bidder using good business judgment would consider a number of factors in 

negotiating with subcontractors, including DBE subcontractors, and would take a 
firm’s price and capabilities as well as contract goals into consideration.  
However, the fact that there may be some additional costs involved in finding and 
using DBE companies is not in itself sufficient reason for a bidder’s failure to 
meet the contract DBE goal, as long as such costs are reasonable.  Also the 
ability or desire of a bidder to perform the work of a contract with its own 
organization does not relieve the bidder of the responsibility to make good faith 
efforts.  Bidders are not, however, required to accept higher quotes from DBE 
companies if the price difference is excessive or unreasonable. 

 
(5) Not rejecting DBE companies as being unqualified without sound reasons based on 

a thorough investigation of their capabilities.  The bidder’s standing within its 
industry, membership in specific groups, organizations, or associations and political 
or social affiliations (for example union vs. non-union employee status) are not 
legitimate causes for the rejection or non-solicitation of bids in the bidder’s efforts to 
meet the project goal. 

 
(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of 

credit, or insurance as required by the recipient or Contractor. 
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(7) Making efforts to assist interested DBE companies in obtaining necessary 
equipment, supplies, materials, or related assistance or services. 

 
(8) Effectively using the services of available minority/women community organizations; 

minority/women contractors’ groups; local, state, and federal minority/women 
business assistance offices; and other organizations as allowed on a case-by-case 
basis to provide assistance in the recruitment and placement of DBE companies. 

 
(b) If the Department determines that the apparent successful bidder has made a good faith 

effort to secure the work commitment of DBE companies to meet the contract goal, the 
Department will award the contract provided that it is otherwise eligible for award.  If the 
Department determines that the bidder has failed to meet the requirements of this 
Special Provision or that a good faith effort has not been made, the Department will 
notify the responsible company official designated in the Utilization Plan that the bid is 
not responsive.  The notification shall include a statement of reasons for the 
determination. 

 
(c) The bidder may request administrative reconsideration of a determination adverse to the 

bidder within the five working days after the receipt of the notification date of the 
determination by delivering the request to the Department of Transportation, Bureau of 
Small Business Enterprises, Contract Compliance Section, 2300 South Dirksen 
Parkway, Room 319, Springfield, Illinois 62764 (Telefax: (217)785-1524).  Deposit of the 
request in the United States mail on or before the fifth business day shall not be deemed 
delivery.  The determination shall become final if a request is not made and delivered.  A 
request may provide additional written documentation and/or argument concerning the 
issues raised in the determination statement of reasons, provided the documentation 
and arguments address efforts made prior to submitting the bid.  The request will be 
forwarded to the Department’s Reconsideration Officer.  The Reconsideration Officer will 
extend an opportunity to the bidder to meet in person in order to consider all issues of 
documentation and whether the bidder made a good faith effort to meet the goal.  After 
the review by the Reconsideration Officer, the bidder will be sent a written decision 
within ten working days after receipt of the request for consideration, explaining the 
basis for finding that the bidder did or did not meet the goal or make adequate good faith 
efforts to do so.  A final decision by the Reconsideration Officer that a good faith effort 
was made shall approve the Utilization Plan submitted by the bidder and shall clear the 
contract for award.  A final decision that a good faith effort was not made shall render the 
bid not responsive. 

 
CALCULATING DBE PARTICIPATION.  The Utilization Plan values represent work anticipated 
to be performed and paid for upon satisfactory completion.  The Department is only able to 
count toward the achievement of the overall goal and the contract goal the value of payments 
made for the work actually performed by DBE companies.  In addition, a DBE must perform a 
commercially useful function on the contract to be counted.  A commercially useful function is 
generally performed when the DBE is responsible for the work and is carrying out its 
responsibilities by actually performing, managing, and supervising the work involved.  The 
Department and Contractor are governed by the provisions of 49 CFR Part 26.55(c) on 
questions of commercially useful functions as it affects the work.  Specific counting guidelines 
are provided in 49 CFR Part 26.55, the provisions of which govern over the summary contained 
herein. 
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(a) DBE as the Contractor:  100 percent goal credit for that portion of the work performed by 
the DBE’s own forces, including the cost of materials and supplies.  Work that a DBE 
subcontracts to a non-DBE does not count toward the DBE goals. 

 
(b) DBE as a joint venture Contractor:  100 percent goal credit for that portion of the total 

dollar value of the contract equal to the distinct, clearly defined portion of the work 
performed by the DBE’s own forces. 

 
(c) DBE as a subcontractor:  100 percent goal credit for the work of the subcontract 

performed by the DBE’s own forces, including the cost of materials and supplies, 
excluding the purchase of materials and supplies or the lease of equipment by the DBE 
subcontractor from the prime Contractor or its affiliates.  Work that a DBE subcontractor 
in turn subcontracts to a non-DBE does not count toward the DBE goal. 

 
(d) DBE as a trucker:  100 percent goal credit for trucking participation provided the DBE is 

responsible for the management and supervision of the entire trucking operation for 
which it is responsible.  At least one truck owned, operated, licensed, and insured by the 
DBE must be used on the contract.  Credit will be given for the following: 

 
(1) The DBE may lease trucks from another DBE firm, including an owner-operator who 

is certified as a DBE.  The DBE who leases trucks from another DBE receives credit 
for the total value of the transportation services the lessee DBE provides on the 
contract. 

 
(2) The DBE may also lease trucks from a non-DBE firm, including from an owner-

operator.  The DBE who leases trucks from a non-DBE is entitled to credit only for 
the fee or commission is receives as a result of the lease arrangement. 

 
(e) DBE as a material supplier: 
 

(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE 
regular dealer. 

(2) 100 percent goal credit for the cost of materials of supplies obtained from a DBE 
manufacturer. 

(3) 100 percent credit for the value of reasonable fees and commissions for the 
procurement of materials and supplies if not a regular dealer or manufacturer. 
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CONTRACT COMPLIANCE.  Compliance with this Special Provision is an essential part of the 
contract.  The Department is prohibited by federal regulations from crediting the participation of 
a DBE included in the Utilization Plan toward either the contract goal or the Department’s overall 
goal until the amount to be applied toward the goals has been paid to the DBE.  The following 
administrative procedures and remedies govern the compliance by the Contractor with the 
contractual obligations established by the Utilization Plan.  After approval of the Utilization Plan 
and award of the contract, the Utilization Plan and individual DBE Participation Statements 
become part of the contract.  If the Contractor did not succeed in obtaining enough DBE 
participation to achieve the advertised contract goal, and the Utilization Plan was approved and 
contract awarded based upon a determination of good faith, the total dollar value of DBE work 
calculated in the approved Utilization Plan as a percentage of the awarded contract value shall 
become the amended contract goal.  All work indicated for performance by an approved DBE 
shall be performed, managed, and supervised by the DBE executing the Participation 
Statement. 
 

(a) NO AMENDMENT.  No amendment to the Utilization Plan may be made without prior 
written approval from the Department’s Bureau of Small Business Enterprises.  All 
requests for amendment to the Utilization Plan shall be submitted to the Department of 
Transportation, Bureau of Small Business Enterprises, Contract Compliance Section, 
2300 South Dirksen Parkway, Room 319, Springfield, Illinois 62764.  Telephone number 
(217)785-4611.  Telefax number (217)785-1524. 

 
(b) TERMINATION OR REPLACEMENT.  The Contractor shall not terminate or replace a 

DBE listed on the approved Utilization Plan, or perform with other forces work 
designated for a listed DBE except as provided in the Special Provision. 

 
(c) CHANGES TO WORK.  Any deviation from the DBE condition-of-award or contract 

plans, specifications, or special provisions must be approved, in writing, by the 
Department as provided elsewhere in the Contract.  The Contractor shall notify affected 
DBEs in writing of any changes in the scope of work which result in a reduction in the 
dollar amount condition-of-award to the contract.  Where the revision includes work 
committed to a new DBE subcontractor, not previously involved in the project, then a 
Request for Approval of Subcontractor, Department form BC 260A, must be signed and 
submitted.  If the commitment of work is in the form of additional tasks assigned to an 
existing subcontract, than a new Request for Approval of Subcontractor shall not be 
required.  However, the Contractor must document efforts to assure that the existing 
DBE subcontractor is capable of performing the additional work and has agreed in 
writing to the change. 

 
(d) ALTERNATIVE WORK METHODS.  In addition to the above requirements for reductions 

in the condition of award, additional requirements apply to the two cases of Contractor-
initiated work substitution proposals.  Where the contract allows alternate work methods 
which serve to delete or create underruns in condition of award DBE work, and the 
Contractor selects that alternate method or, where the Contractor proposes a substitute 
work method or material that serves to diminish or delete work committed to a DBE and 
replace it with other work, then the Contractor must demonstrate one of the following: 

 
(1) That the replacement work will be performed by the same DBE (as long as the DBE 

is certified in the respective item of work) in a modification of the condition of award; 
or 
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(2) That the DBE is aware that its work will be deleted or will experience underruns and 
has agreed in writing to the change.  If this occurs, the Contractor shall substitute 
other work of equivalent value to a certified DBE or provide documentation of good 
faith efforts to do so; or 

(3) That the DBE is not capable of performing the replacement work or has declined to 
perform the work at a reasonable competitive price.  If this occurs, the Contractor 
shall substitute other work of equivalent value to a certified DBE or provide 
documentation of good faith efforts to do so. 

 
(e) TERMINATION AND REPLACEMENT PROCEDURES.  The Contractor shall not 

terminate or replace a DBE subcontractor listed in the approved Utilization Plan without 
prior written consent.  This includes, but is not limited to, instances in which the 
Contractor seeks to perform work originally designated for a DBE subcontractor with its 
own forces or those of an affiliate, a non-DBE firm, or with another DBE firm.  Written 
consent will be granted only if the Bureau of Small Business Enterprises agrees, for 
reasons stated in its concurrence document, that the Contractor has good cause to 
terminate or replace the DBE firm.  Before transmitting to the Bureau of Small Business 
Enterprises any request to terminate and/or substitute a DBE subcontractor, the 
Contractor shall give notice in writing to the DBE subcontractor, with a copy to the 
Bureau, of its intent to request to terminate and/or substitute, and the reason for the 
request.  The Contractor shall give the DBE five days to respond to the Contractor’s 
notice.  The DBE so notified shall advise the Bureau and the Contractor of the reasons, 
if any, why it objects to the proposed termination of its subcontract and why the Bureau 
should not approve the Contractor’s action.  If required in a particular case as a matter of 
public necessity, the Bureau may provide a response period shorter than five days. 
 
For purposes of this paragraph, good cause includes the following circumstances: 
 
(1) The listed DBE subcontractor fails or refuses to execute a written contract; 
 
(2) The listed DBE subcontractor fails or refuses to perform the work of its subcontract in 

a way consistent with normal industry standards.  Provided, however, that good 
cause does not exist if the failure or refusal of the DBE subcontractor to perform its 
work on the subcontract results from the bad faith or discriminatory action of the 
prime contractor; 

 
(3) The listed DBE subcontractor fails or refuses to meet the prime Contractor’s 

reasonable, nondiscriminatory bond requirements; 
 
(4) The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit 

unworthiness; 
 
(5) The listed DBE subcontractor is ineligible to work on public works projects because 

of suspension and debarment proceedings pursuant 2 CFR Parts 180, 215 and 
1,200 or applicable state law. 

 
(6) You have determined that the listed DBE subcontractor is not a responsible 

contractor; 
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(7) The listed DBE subcontractor voluntarily withdraws from the projects and provides to 
you written notice of its withdrawal; 

 
(8) The listed DBE is ineligible to receive DBE credit for the type of work required; 
 
(9) A DBE owner dies or becomes disabled with the result that the listed DBE contractor 

is unable to complete its work on the contract; 
 

(10) Other documented good cause that compels the termination of the DBE 
subcontractor.  Provided, that good cause does not exist if the prime Contractor 
seeks to terminate a DBE it relied upon to obtain the contract so that the prime 
Contractor can self-perform the work for which the DBE contractor was engaged or 
so that the prime Contractor can substitute another DBE or non-DBE contractor after 
contract award. 
 
When a DBE is terminated, or fails to complete its work on the Contract for any 
reason the Contractor shall make a good faith effort to find another DBE to substitute 
for the original DBE to perform at least the same amount of work under the contract 
as the terminated DBE to the extent needed to meet the established Contract goal. 

 
(f) PAYMENT RECORDS.  The Contractor shall maintain a record of payments for work 

performed to the DBE participants.  The records shall be made available to the 
Department for inspection upon request.  After the performance of the final item of work 
or delivery of material by a DBE and final payment therefore to the DBE by the 
Contractor, but not later than thirty calendar days after payment has been made by the 
Department to the Contractor for such work or material, the Contractor shall submit a 
DBE Payment Agreement on Department form SBE 2115 to the Regional Engineer.  If 
full and final payment has not been made to the DBE, the DBE Payment Agreement 
shall indicate whether a disagreement as to the payment required exists between the 
Contractor and the DBE or if the Contractor believes that the work has not been 
satisfactorily completed.  If the Contractor does not have the full amount of work 
indicated in the Utilization Plan performed by the BDE companies indicated in the 
Utilization Plan and after good faith efforts are reviewed, the Department may deduct 
from contract payments to the Contractor the amount of the goal not achieved as 
liquidated and ascertained damages.  The Contractor may request an administrative 
reconsideration of any amount deducted as damages pursuant to subsection (h) of this 
part. 

 
(g) ENFORCEMENT.  The Department reserves the right to withhold payment to the 

Contractor to enforce the provisions of this Special Provision.  Final payment shall not be 
made on the contract until such time as the Contractor submits sufficient documentation 
demonstrating achievement of the goal in accordance with this Special Provision or after 
liquidated damages have been determined and collected. 
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(h) RECONSIDERATION.  Notwithstanding any other provision of the contract, including but 
not limited to Article 109.09 of the Standard Specifications, the Contractor my request 
administrative reconsideration of a decision to deduct the amount of the goal not 
achieved as liquidated damages.  A request to reconsider shall be delivered to the 
Contract Compliance Section and shall be handled and considered in the same manner 
as set forth in paragraph (c) of “Good Faith Effort Procedures” of this Special Provision, 
except a final decision that a good faith effort was not made during contract performance 
to achieve the goal agreed to in the Utilization Plan shall be the final administrative 
decision of the Department. 

 
 

ERRATA FOR THE 2012 STANDARD SPECIFICATIONS (BDE) 
Effective:  April 1, 2012      Revised:  August 1, 2012 
 
Page 182 Article 354.12.  In the second line of the first paragraph change “Article 353.12” to 

“Article 353.13”. 
 
Page 183 Article 355.10.  In the second line of the first paragraph change “Article 353.12” to 

“Article 353.13”. 
 
Page 185 Article 356.10.  In the second line of the first paragraph change “Article 353.12” to 

“Article 353.13”. 
 
Page 337 Article 505.04.  Revise the subparagraph “(i) Match Making.” to “(i) Match 

Marking.”. 
 
Page 360 Article 506.07.  In the first line of the second paragraph change 

“AASHTO/AWS D1.5/D1.5:” to “AASHTO/AWS D1.5M/D1.5:”. 
 
Page 361 Article 506.08.  In the third line of the sixth paragraph change “506.08(a)” to 

“506.08(b)”. 
 
Page 531 Article 609.07.  In the first paragraph delete “TYPE B, C, or D INLET BOX 

STANDARD 609001 or”. 
 
Page 601 Article 701.18(h).  In the first line of the first paragraph change “Standard 701426.” 

“Standard 701426 and 701427.”. 
 
Page 609 Article 703.05.  In the first line of the second paragraph delete “or Type II”. 
 
Page 989 Article 1083.02(a).  In the seventh line of the first paragraph change 

“Table 14.7.5.2-2” to “Table 14.7.5.2-1”. 
 
Page 1019 Article 1095.01(b)(1)e.  In the table for daylight reflectance for the color yellow, 

change “75 % min.” to “45 % min.”. 
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FRICTION AGGREGATE (BDE) 

Effective:  January 1, 2011 
 
Revise Article 1004.01(a)(4) of the Standard Specifications to read: 
 

“(4) Crushed Stone.  Crushed stone shall be the angular fragments resulting from 
crushing undisturbed, consolidated deposits of rock by mechanical means.  Crushed 
stone shall be divided into the following, when specified. 

 
a. Carbonate Crushed Stone.  Carbonate crushed stone shall be either dolomite or 

limestone.  Dolomite shall contain 11.0 percent or more magnesium oxide (MgO).  
Limestone shall contain less than 11.0 percent magnesium oxide (MgO). 

b. Crystalline Crushed Stone.  Crystalline crushed stone shall be either 
metamorphic or igneous stone, including but is not limited to, quartzite, granite, 
rhyolite and diabase.” 

 
Revise Article 1004.03(a) of the Standard Specifications to read: 
 

“1004.03 Coarse Aggregate for Hot-Mix Asphalt (HMA).  The aggregate shall be 
according to Article 1004.01 and the following. 

 
(a) Description.  The coarse aggregate for HMA shall be according to the following table. 

 
Use Mixture Aggregates Allowed 

Class A Seal or Cover Allowed Alone or in Combination: 

Gravel 
Crushed Gravel 
Carbonate Crushed Stone 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Steel Slag 
Crushed Concrete 

HMA 
All Other 

Stabilized Subbase 
or Shoulders 

Allowed Alone or in Combination: 

Gravel 
Crushed Gravel 
Carbonate Crushed Stone 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Steel Slag1/  

Crushed Concrete 

HMA 
High ESAL 
Low ESAL 

Binder 
IL-25.0, IL-19.0, 
or IL-19.0L 
 
SMA Binder 

Allowed Alone or in Combination: 

Crushed Gravel 
Carbonate Crushed Stone2/ 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Concrete3/ 
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Use Mixture Aggregates Allowed 

HMA 
High ESAL 
Low ESAL 

C Surface and  
Leveling Binder 
IL-12.5,IL-9.5, 
or IL-9.5L 
 
SMA  
Ndesign 50 Surface 

Allowed Alone or in Combination: 

Crushed Gravel 
Carbonate Crushed Stone2/ 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Steel Slag4/  
Crushed Concrete3/ 

HMA 
High ESAL 

D Surface and 
Leveling Binder 
IL-12.5 or 
IL-9.5 
 
SMA 
Ndesign 50 
Surface 

Allowed Alone or in Combination: 

Crushed Gravel 
Carbonate Crushed Stone (other than 
Limestone)2/ 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 5/ 
Crushed Steel Slag4/ 5/ 
Crushed Concrete3/ 
 
Other Combinations Allowed: 
Up to...  With... 

25% Limestone Dolomite 

50% Limestone Any Mixture D aggregate 
other than Dolomite 

75% Limestone Crushed Slag (ACBF)5/ or 
Crushed Sandstone 

HMA 
High ESAL 

E Surface 
IL-12.5 or 
IL-9.5 
 
SMA 
Ndesign 80 
Surface 

Allowed Alone or in Combination: 

Crushed Gravel 
Crystalline Crushed Stone  
Crushed Sandstone 
Crushed Slag (ACBF)5/ 
Crushed Steel Slag5/ 
Crushed Concrete3/ 
 
No Limestone. 
Other Combinations Allowed: 
Up to... With... 

50% Dolomite2/ Any Mixture E aggregate 

75% Dolomite2/ Crushed Sandstone, 
Crushed Slag (ACBF)5/, 
Crushed Steel Slag5/, or 
Crystalline Crushed Stone 

75% Crushed 
Gravel or 
Crushed 
Concrete3/ 

Crushed Sandstone, 
Crystalline Crushed Stone, 
Crushed Slag (ACBF)5/, or 
Crushed Steel Slag5/ 
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Use Mixture Aggregates Allowed 

HMA 
High ESAL 

F Surface 
IL-12.5 or 
IL-9.5 
 
SMA 
Ndesign 80 
Surface 

Allowed Alone or in Combination: 
 
Crystalline Crushed Stone 
Crushed Sandstone  
Crushed Slag (ACBF)5/ 
Crushed Steel Slag5/ 
No Limestone. 
Other Combinations Allowed:  
Up to... With... 

50% Crushed 
Gravel, Crushed 
Concrete3/, or 
Dolomite2/ 

Crushed Sandstone, 
Crushed Slag (ACBF)5/, 
Crushed Steel Slag5/, or 
Crystalline Crushed Stone 

 
1/ Crushed steel slag allowed in shoulder surface only. 
2/ Carbonate crushed stone shall not be used in SMA Ndesign 80.  In SMA Ndesign 50, 

carbonate crushed stone shall not be blended with any of the other aggregates allowed 
alone in Ndesign 50 SMA binder or Ndesign 50 SMA surface. 

3/ Crushed concrete will not be permitted in SMA mixes. 
4/ Crushed steel slag shall not be used as leveling binder. 
5/ When either slag is used, the blend percentages listed shall be by volume.” 

 
 

HOT-MIX ASPHALT - DENSITY TESTING OF LONGITUDINAL JOINTS (BDE) 
Effective:  January 1, 2010      Revised:  April 1, 2012 
 
Description.  This work shall consist of testing the density of longitudinal joints as part of the 
quality control/quality assurance (QC/QA) of hot-mix asphalt (HMA).  Work shall be according to 
Section 1030 of the Standard Specifications except as follows. 
 
Quality Control/Quality Assurance (QC/QA).  Delete the second and third sentence of the third 
paragraph of Article 1030.05(d)(3) of the Standard Specifications. 
 
Add the following paragraphs to the end of Article 1030.05(d)(3) of the Standard Specifications: 
 

“ Longitudinal joint density testing shall be performed at each random density test 
location.  Longitudinal joint testing shall be located at a distance equal to the lift 
thickness or a minimum of 4 in. (100 mm), from each pavement edge.  (i.e. for a 5 in. 
(125 mm) lift the near edge of the density gauge or core barrel shall be within 5 in. 
(125 mm) from the edge of pavement.)  Longitudinal joint density testing shall be 
performed using either a correlated nuclear gauge or cores. 

 
a. Confined Edge.  Each confined edge density shall be represented by a one-

minute nuclear density reading or a core density and shall be included in the 
average of density readings or core densities taken across the mat which 
represents the Individual Test. 
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b. Unconfined Edge.  Each unconfined edge joint density shall be represented by 
an average of three one-minute density readings or a single core density at the 
given density test location and shall meet the density requirements specified 
herein.  The three one-minute readings shall be spaced ten feet apart 
longitudinally along the unconfined pavement edge and centered at the random 
density test location.” 

 
Revise the Density Control Limits table in Article 1030.05(d)(4) of the Standard Specifications to 
read: 
 

“Mixture Composition Parameter Individual Test 
(includes confined edges) 

Unconfined Edge 
Joint Density Minimum 

IL-4.75 Ndesign = 50 93.0 – 97.4% 91.0% 

IL-9.5, IL-12.5 Ndesign ≥ 90 92.0 – 96.0% 90.0% 

IL-9.5,IL-9.5L, IL-12.5 Ndesign < 90 92.5 – 97.4% 90.0% 

IL-19.0, IL-25.0 Ndesign ≥ 90 93.0 – 96.0% 90.0% 

IL-19.0, IL-19.0L, IL-25.0 Ndesign < 90 93.0 – 97.4% 90.0% 

SMA Ndesign = 50 & 80 93.5 – 97.4% 91.0% 

All Other Ndesign = 30 93.0 - 97.4% 90.0%” 

 
 

MATERIAL TRANSFER DEVICE (BDE) 
Effective Date:  June 15, 1999    Revised Date:  January 1, 2009 
 
Description.  This work shall consist of placing hot-mix asphalt surface course mixtures 
according to Section 406 of the Standard Specifications, except that these materials shall be 
placed using a material transfer device. 
 
Materials and Equipment.  The material transfer device shall have a minimum surge capacity of 
15 tons (13.5 metric tons), shall be self-propelled and capable of moving independent of the 
paver, and shall be equipped with the following: 
 

(a) Front-Dump Hopper and Conveyor.  The conveyor shall provide a positive restraint 
along the sides of the conveyor to prevent material spillage.  Material Transfer devices 
having paver style hoppers shall have a horizontal bar restraint placed across the 
foldable wings which prevents the wings from being folded. 

 
(b) Paver Hopper Insert.  The paver hopper insert shall have a minimum capacity of 14 tons 

(12.7 metric tons). 
 
(c) Mixer/Agitator Mechanism.  This re-mixing mechanism shall consist of a segmented, 

anti-segregation, re-mixing auger or two full-length longitudinal paddle mixers designed 
for the purpose of re-mixing the hot-mix asphalt (HMA).  The longitudinal paddle mixers 
shall be located in the paver hopper insert. 
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CONSTRUCTION REQUIREMENTS 
 
General.  The material transfer device shall be used for the placement of all hot-mix asphalt 
surface and binder course mixtures placed with a bituminous paver excluding the structures and 
shoulders.  The material transfer device speed shall be adjusted to the speed of the paver to 
maintain a continuous, non-stop paving operation. 
 
Use of a material transfer device with a roadway contact pressure exceeding 20 psi (138 kPa) 
will be limited to partially completed segments of full-depth HMA pavement where the thickness 
of binder in place is 10 in. (250 mm) or greater. 
 
Structures.  The material transfer device may be allowed to travel over structures under the 
following conditions: 
 

(a) Approval will be given by the Engineer. 
 
(b) The vehicle shall be emptied of HMA material prior to crossing the structure and shall 

travel at crawl speed across the structure. 
 
(c) The tires of the vehicle shall travel on or in close proximity and parallel to the beam 

and/or girder lines of the structure. 
 

Method of Measurement.  This work will be measured for payment in tons (metric tons) for 
binder course materials placed with a material transfer device. 
 
The following structures may be crossed with a loaded material transfer device: 
 SN 091-2021 
 SN 091-0004 
 SN 091-0001 
 SN 091-0046 
 SN 091-7064 
 SN 091-7068 
 SN 091-7066 
 SN 091-7065 
 
The following structures may be crossed with an unloaded material transfer device only: 
 SN 091-2020 
 
Basis of Payment.  This work will be paid for at the contract unit price per ton (metric ton) for 
MATERIAL TRANSFER DEVICE. 
 
The various HMA mixtures placed with the material transfer device will be paid for as specified 
in their respective specifications.  The Contractor may choose to use the material transfer 
device for other applications on this project; however, no additional compensation will be 
allowed. 
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PAVEMENT PATCHING (BDE) 
Effective:  January 1, 2010 
 
Revise the first sentence of the second paragraph of Article 701.17(e)(1) of the Standard 
Specifications to read: 
 

“ In addition to the traffic control and protection shown elsewhere in the contract for 
pavement, two devices shall be placed immediately in front of each open patch, open hole, and 
broken pavement where temporary concrete barriers are not used to separate traffic from the 
work area.” 
 
 

PAYMENTS TO SUBCONTRACTORS (BDE) 
Effective:  June 1, 2000 Revised:  January 1, 2006 
 
Federal regulations found at 49 CFR §26.29 mandate the Department to establish a contract 
clause to require Contractors to pay subcontractors for satisfactory performance of their 
subcontracts and to set the time for such payments. 
 
State law also addresses the timing of payments to be made to subcontractors and material 
suppliers.  Section 7 of the Prompt Payment Act, 30 ILCS 540/7, requires that when a 
Contractor receives any payment from the Department, the Contractor shall make 
corresponding, proportional payments to each subcontractor and material supplier performing 
work or supplying material within 15 calendar days after receipt of the Department payment.  
Section 7 of the Act further provides that interest in the amount of two percent per month, in 
addition to the payment due, shall be paid to any subcontractor or material supplier by the 
Contractor if the payment required by the Act is withheld or delayed without reasonable cause.  
The Act also provides that the time for payment required and the calculation of any interest due 
applies to transactions between subcontractors and lower-tier subcontractors and material 
suppliers throughout the contracting chain. 
 
This Special Provision establishes the required federal contract clause, and adopts the 15 
calendar day requirement of the State Prompt Payment Act for purposes of compliance with the 
federal regulation regarding payments to subcontractors.  This contract is subject to the 
following payment obligations. 
 
When progress payments are made to the Contractor according to Article 109.07 of the 
Standard Specifications, the Contractor shall make a corresponding payment to each 
subcontractor and material supplier in proportion to the work satisfactorily completed by each 
subcontractor and for the material supplied to perform any work of the contract.  The 
proportionate amount of partial payment due to each subcontractor and material supplier 
throughout the contracting chain shall be determined by the quantities measured or otherwise 
determined as eligible for payment by the Department and included in the progress payment to 
the Contractor.  Subcontractors and material suppliers shall be paid by the Contractor within 15 
calendar days after the receipt of payment from the Department.  The Contractor shall not hold 
retainage from the subcontractors.  These obligations shall also apply to any payments made by 
subcontractors and material suppliers to their subcontractors and material suppliers; and to all 
payments made to lower tier subcontractors and material suppliers throughout the contracting 
chain.  Any payment or portion of a payment subject to this provision may only be withheld from 
the subcontractor or material supplier to whom it is due for reasonable cause. 
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This Special Provision does not create any rights in favor of any subcontractor or material 
supplier against the State or authorize any cause of action against the State on account of any 
payment, nonpayment, delayed payment, or interest claimed by application of the State Prompt 
Payment Act.  The Department will not approve any delay or postponement of the 15 day 
requirement except for reasonable cause shown after notice and hearing pursuant to 
Section 7(b) of the State Prompt Payment Act.  State law creates other and additional remedies 
available to any subcontractor or material supplier, regardless of tier, who has not been paid for 
work properly performed or material furnished.  These remedies are a lien against public funds 
set forth in Section 23(c) of the Mechanics Lien Act, 770 ILCS 60/23(c), and a recovery on the 
Contractor’s payment bond according to the Public Construction Bond Act, 30 ILCS 550. 
 
 

PORTLAND CEMENT CONCRETE (BDE) 
Effective:  January 1, 2012 
 
Revise Notes 1 and 2 of Article 312.24 of the Standard Specifications to read: 
 

“Note 1. Coarse aggregate shall be gradation CA 6, CA 7, CA 9, CA 10, or CA 11, 
Class D quality or better.  Article 1020.05(d) shall apply. 

Note 2. Fine aggregate shall be FA 1 or FA 2.  Article 1020.05(d) shall apply.” 
 
Revise the first paragraph of Article 312.26 of the Standard Specifications to read: 
 

“312.26 Proportioning and Mix Design.  At least 60 days prior to start of placing CAM II, 
the Contractor shall submit samples of materials for proportioning and testing.  The mixture shall 
contain a minimum of 200 lb (90 kg) of cement per cubic yard (cubic meter).  Portland cement 
may be replaced with fly ash according to Article 1020.05(c)(1).  Blends of coarse and fine 
aggregates will be permitted, provided the volume of fine aggregate does not exceed the 
volume of coarse aggregate.  The Engineer will determine the proportions of materials for the 
mixture.  However, the Contractor may substitute their own mix design.  Article 1020.05(a) shall 
apply and a Level III PCC Technician shall develop the mix design.” 
 
Revise the second paragraph of Article 503.22 of the Standard Specifications to read: 
 

Other cast-in-place concrete for structures will be paid for at the contract unit price per cubic 
yard (cubic meter) for CONCRETE HANDRAIL, CONCRETE ENCASEMENT, and SEAL COAT 
CONCRETE.” 
 
Add the following to Article 1003.02 of the Standard Specifications: 
 

(e) Alkali Reaction. 
 

(1) ASTM C 1260.  Each fine aggregate will be tested by the Department for alkali 
reaction according to ASTM C 1260.  The test will be performed with Type I or II 
portland cement having a total equivalent alkali content (Na2O + 0.658K2O) of 
0.90 percent or greater.  The Engineer will determine the assigned expansion value 
for each aggregate, and these values will be made available on the Department’s 
Alkali-Silica Potential Reactivity Rating List.  The Engineer may differentiate 
aggregate based on ledge, production method, gradation number, or other factors.  
An expansion value of 0.03 percent will be assigned to limestone or dolomite fine 
aggregates (manufactured stone sand).  However, the Department reserves the right 
to perform the ASTM C 1260 test. 
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(2) ASTM C 1293 by Department.  In some instances, such as chert natural sand or 

other fine aggregates, testing according to ASTM C 1260 may not provide accurate 
test results.  In this case, the Department may only test according to ASTM C 1293. 

 
(3) ASTM C 1293 by Contractor.  If an individual aggregate has an ASTM C 1260 

expansion value that is unacceptable to the Contractor, an ASTM C 1293 test may 
be performed by the Contractor to evaluate the Department’s ASTM C 1260 test 
result.  The laboratory performing the ASTM C 1293 test shall be approved by the 
Department according to the current Bureau of Materials and Physical Research 
Policy Memorandum “Minimum Laboratory Requirements for Alkali-Silica Reactivity 
(ASR) Testing”. 
 
The ASTM C 1293 test shall be performed with Type I or II portland cement having a 
total equivalent alkali content (Na2O + 0.658K2O) of 0.80 percent or greater.  The 
interior vertical wall of the ASTM C 1293 recommended container (pail) shall be half 
covered with a wick of absorbent material consisting of blotting paper.  If the testing 
laboratory desires to use an alternate container, wick of absorbent material, or 
amount of coverage inside the container with blotting paper, ASTM C 1293 test 
results with an alkali-reactive aggregate of known expansion characteristics shall be 
provided to the Engineer for review and approval.  If the expansion is less than 
0.040 percent after one year, the aggregate will be assigned an ASTM C 1260 
expansion value of 0.08 percent that will be valid for two years, unless the Engineer 
determines the aggregate has changed significantly.  If the aggregate is 
manufactured into multiple gradation numbers, and the other gradation numbers 
have the same or lower ASTM C 1260 value, the ASTM C 1293 test result may apply 
to multiple gradation numbers. 
 
The Engineer reserves the right to verify a Contractor’s ASTM C 1293 test result.  
When the Contractor performs the test, a split sample shall be provided to the 
Engineer.  The Engineer may also independently obtain a sample at any time.  The 
aggregate will be considered reactive if the Contractor or Engineer obtains an 
expansion value of 0.040 percent or greater. 

 
Revise Article 1004.02(d) of the Standard Specifications to read: 
 

“(d) Combining Sizes.  Each size shall be stored separately and care shall be taken to 
prevent them from being mixed until they are ready to be proportioned.  Separate 
compartments shall be provided to proportion each size. 
 
(1) When Class BS concrete is to be pumped, the coarse aggregate gradation shall 

have a minimum of 45 percent passing the 1/2 in. (12.5 mm) sieve.  The Contractor 
may combine two or more coarse aggregate sizes, consisting of CA 7, CA 11, 
CA 13, CA 14, and CA 16, provided a CA 7 or CA 11 is included in the blend. 
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(2) If the coarse aggregate is furnished in separate sizes, they shall be combined in 
proportions to provide a uniformly graded coarse aggregate grading within the 
following limits. 
 

Class 
of 

Concrete 1/ 

Combined 
Sizes 

Sieve Size and Percent Passing 
2 1/2

in. 
2 
in. 

1 3/4
in. 

1 1/2 
in. 

1 
in. 

1/2 
in. 

No. 
4 

PV 2/         
 CA 5 & CA 7 --- --- 100 98±2 72±22 22±12 3±3 
 CA 5 & CA 11 --- --- 100 98±2 72±22 22±12 3±3 

SI and SC 2/         
 CA 3 & CA 7 100 95±5 --- --- 55±25 20±10 3±3 
 CA 3 & CA 11 100 95±5 --- --- 55±25 20±10 3±3 
 CA 5 & CA 7 --- --- 100 98±2 72±22 22±12 3±3 
 CA 5 & CA 11 --- --- 100 98±2 72±22 22±12 3±3 

 
Class 

of 
Concrete 1/ 

Combined 
Sizes 

Sieve Size (metric) and Percent Passing 
63 

mm
50 

mm 
45 

mm
37.5 
mm 

25 
mm 

12.5 
mm 

4.75
mm

PV 2/         
 CA 5 & CA 7 --- --- 100 98±2 72±22 22±12 3±3 
 CA 5 & CA 11 --- --- 100 98±2 72±22 22±12 3±3 

SI and SC 2/         
 CA 3 & CA 7 100 95±5 --- --- 55±25 20±10 3±3 
 CA 3 & CA 11 100 95±5 --- --- 55±25 20±10 3±3 
 CA 5 & CA 7 --- --- 100 98±2 72±22 22±12 3±3 
 CA 5 & CA 11 --- --- 100 98±2 72±22 22±12 3±3 

 
1/ See Table 1 of Article 1020.04. 
2/ Any of the listed combination of sizes may be used.” 

 
Add the following to Article 1004.02 of the Standard Specifications: 
 

(g) Alkali Reaction. 
 

(1) Each coarse aggregate will be tested by the Department for alkali reaction according 
to ASTM C 1260.  The test will be performed with Type I or II portland cement having 
a total equivalent alkali content (Na2O + 0.658K2O) of 0.90 percent or greater.  The 
Engineer will determine the assigned expansion value for each aggregate, and these 
values will be made available on the Department’s Alkali-Silica Potential Reactivity 
Rating List.  The Engineer may differentiate aggregate based on ledge, production 
method, gradation number, or other factors.  An expansion value of 0.05 percent will 
be assigned to limestone or dolomite coarse aggregates.  However, the Department 
reserves the right to perform the ASTM C 1260 test. 
 

(2) ASTM C 1293 by Department.  In some instances testing a coarse aggregate 
according to ASTM C 1260 may not provide accurate test results.  In this case, the 
Department may only test according to ASTM C 1293. 

 
(3) ASTM C 1293 by Contractor.  If an individual aggregate has an ASTM C 1260 

expansion value that is unacceptable to the Contractor, an ASTM C 1293 test may 
be performed by the Contractor according to Article 1003.02(e)(3). 
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Revise the first paragraph of Article 1019.06 of the Standard Specifications to read: 
 

“1019.06 Contractor Mix Design.  A Contractor may submit their own mix design and 
may propose alternate fine aggregate materials, fine aggregate gradations, or material 
proportions.  Article 1020.05(a) shall apply and a Level III PCC Technician shall develop the mix 
design.” 
 
Revise Section 1020 of the Standard Specifications to read: 
 

“SECTION 1020.  PORTLAND CEMENT CONCRETE 
 

1020.01 Description.  This item shall consist of the materials, mix design, production, 
testing, curing, low air temperature protection, and temperature control of concrete. 
 

1020.02 Materials.  Materials shall be according to the following. 
 

Item Article/Section 
(a) Cement  ....................................................................................................................... 1001 
(b) Water  .......................................................................................................................... 1002 
(c) Fine Aggregate  ........................................................................................................... 1003 
(d) Coarse Aggregate  ...................................................................................................... 1004 
(e) Concrete Admixtures  .................................................................................................. 1021 
(f) Finely Divided Minerals  .............................................................................................. 1010 
(g) Concrete Curing Materials  ......................................................................................... 1022 
(h) Straw  ............................................................................................................ 1081.06(a)(1) 
(i) Calcium Chloride  ................................................................................................... 1013.01 

 
1020.03 Equipment.  Equipment shall be according to the following. 

 
Item Article/Section 

(a) Concrete Mixers and Trucks  ................................................................................. 1103.01 
(b) Batching and Weighing Equipment  ....................................................................... 1103.02 
(c) Automatic and Semi-Automatic Batching Equipment  ............................................ 1103.03 
(d) Water Supply Equipment  ...................................................................................... 1103.11 
(e) Membrane Curing Equipment  ............................................................................... 1101.09 
(f) Mobile Portland Cement Concrete Plants  ............................................................. 1103.04 

 
1020.04 Concrete Classes and General Mix Design Criteria.  The classes of concrete 

shown in Table 1 identify the various mixtures by the general uses and mix design criteria.  If 
the class of concrete for a specific item of construction is not specified, Class SI concrete shall 
be used. 

 
For the minimum cement factor in Table 1, it shall apply to portland cement, portland-

pozzolan cement, and portland blast-furnace slag except when a particular cement is specified 
in the Table. 
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The Contractor shall not assume that the minimum cement factor indicated in Table 1 will 
produce a mixture that will meet the specified strength.  In addition, the Contractor shall not 
assume that the maximum finely divided mineral allowed in a mix design according to Article 
1020.05(c) will produce a mixture that will meet the specified strength.  The Contractor shall 
select a cement factor within the allowable range that will obtain the specified strength.  The 
Contractor shall take into consideration materials selected, seasonal temperatures, and other 
factors which may require the Contractor to submit multiple mix designs. 

 
For a portland-pozzolan cement, portland blast-furnace slag cement, or when replacing 

portland cement with finely divided minerals per Articles 1020.05(c) and 1020.05(d), the 
portland cement content in the mixture shall be a minimum of 375 lbs/cu yd (222 kg/cu m).  
When the total of organic processing additions, inorganic processing additions, and limestone 
addition exceed 5.0 percent in the cement, the minimum portland cement content in the mixture 
shall be 400 lbs/cu yd (237 kg/cu m).  When calculating the portland cement portion in the 
portland-pozzolan or portland blast-furnace slag cement, the AASHTO M 240 tolerance may be 
ignored. 

 
Special classifications may be made for the purpose of including the concrete for a particular 

use or location as a separate pay item in the contract.  The concrete used in such cases shall 
conform to this section. 
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TABLE 1.  CLASSES OF CONCRETE AND MIX DESIGN CRITERIA 
 

Class 
of 

Conc. 

 
Use 

 
Specification

Section 
Reference 

 
Cement 
Factor 

 
cwt/cu yd 

(3) 

 
Water / 
Cement 

Ratio 
 

lb/lb 

S 
l 
u 
m 
p 
 

in. 
(4) 

Mix Design 
Compressive 

Strength 
(Flexural Strength) 

 
psi, minimum 

 
Air 

Content 
% 

 
Coarse 

Aggregate 
Gradations 

(14) 

Days 
Min. Max 3 14 28 

 
 

PV 

Pavement 
Base Course 
Base Course Widening 
Driveway Pavement 
Shoulders 
Shoulder Curb 

420 or 421 
353 
354 
423 
483 
662 

 
 

5.65 (1) 
6.05 (2) 

 
 

7.05 

 
 

0.32 - 0.42

 
 

2 - 4 
(5) 

 
Ty III 
3500 
(650) 

 
3500 
(650) 

  
 

5.0 - 8.0 

 
CA 5 & CA 7, 
CA 5 & CA 11, 
CA 7, CA 11, 
or CA 14 

PP 
Pavement Patching 
Bridge Deck Patching (10) 

 
442 

    3200 
(600) 

Article 701.17(e)(3)b.

  
 
 
CA 7, CA 11, 
CA 13, CA 14, 
or CA 16 

   PP-1 
6.50 

6.20 (Ty III) 
7.50 

7.20 (Ty III) 0.32 - 0.44 2 - 4 at 48 hours 4.0 - 7.0 

   PP-2 7.35 7.35 0.32 - 0.38 2 - 6 at 24 hours 4.0 - 6.0 
   PP-3 7.35 (Ty III) (8) 7.35 (Ty III) (8) 0.32 - 0.35 2 - 4 at 16 hours 4.0 - 6.0 
   PP-4 6.00 (9) 6.25 (9) 0.32 - 0.50 2 - 6 at 8 hours 4.0 - 6.0 
   PP-5 6.75 (9) 6.75 (9) 0.32 - 0.40 2 - 8 at 4 hours 4.0 - 6.0 CA 13, CA 14, or 

CA 16 

RR Railroad Crossing 422 
6.50 

6.20 (Ty III) 
7.50 

7.20 (Ty III) 0.32 - 0.44 2 - 4 
3500 (650) 
at 48 hours 4.0 - 7.0 

CA 7, CA 11, 
or CA 14 

BS 
Bridge Superstructure 
Bridge Approach Slab 503 6.05 7.05 0.32 - 0.44

2 - 4 
(5) 

 4000 
(675) 

 
5.0 - 8.0 

CA 7, CA 11, 
or CA 14  (7) 

 
PC 

Various Precast Concrete Items 
   Wet Cast 
   Dry Cast 

 
1042 

 
5.65 

5.65 (TY III) 

 
7.05 

7.05 (TY III) 

 
0.32 - 0.44
0.25 - 0.40

 
1 - 4 
0 - 1 

 
See Section 1042 

 

 
5.0 - 8.0 

N/A 

CA7, CA11,CA 13, 
CA 14, CA 16, or 
CA 7 & CA 16 

 
PS 

Precast Prestressed Members 504 
5.65 

5.65 (TY III) 
7.05 

7.05 (TY III) 

 
0.32 - 0.44

 
1 - 4 

  Plans
5.0 - 8.0 

 

CA 11 (11),  
CA 13, CA 14 (11), 
or CA 16 

Precast Prestressed Piles and 
Extensions 

512 5000

Precast Prestressed Sight Screen 639 3500

 
TABLE 1.  CLASSES OF CONCRETE AND MIX DESIGN CRITERIA 

 
Class 

of 
Conc. 

 
Use 

 
Specification

Section 
Reference 

 
Cement 
Factor 

 
cwt/cu yd 

(3) 

 
Water / 
Cement 

Ratio 
 

lb/lb 

S 
l 
u 
m 
p 
 

in. 
(4) 

 
Mix Design 

Compressive Strength 
(Flexural Strength) 

 
psi, minimum 

 
Air 

Content
% 

 
Coarse 

Aggregate 
Gradations 

(14) 

Days 
Min. Max 3 14 28 

 
DS 

 
Drilled Shaft (12) 
Metal Shell Piles (12) 
Sign Structures 
   Drilled Shaft (12) 
Light Tower Foundation (12) 

 
516 
512 
734 

 
837 

 
6.65 

 
7.05 

 
0.32 - 0.44

 
6 - 8 
(6) 

  
4000 
(675) 

  
5.0 - 8.0

 
CA 13, CA 14, 
CA 16, or a blend 
of these gradations. 

 
SC 

 
Seal Coat 

 
503 

5.65 (1) 
6.05 (2) 

 
7.05 

 
0.32 - 0.44

 
3 - 5 

  
3500 
(650) 

  
Optional
6.0 max.

CA 3 & CA 7, 
CA 3 & CA 11, 
CA 5 & CA 7, 
CA 7 & CA 11, 
CA 7, or CA 11 

 
 
 
 
 

SI 

Structures (except Superstructure) 
Sidewalk 
Slope Wall 
Encasement 
Box Culverts 
End Section and Collar 
Curb, Gutter, Curb & Gutter, 
   Median, and Paved Ditch 
Concrete Barrier 
Sign Structures 
   Spread Footing 
   Concrete Foundation 
Pole Foundation (12) 
Traffic Signal Foundation 
   Drilled Shaft (12) 
   Square or Rectangular 

503 
424 
511 
512 
540 
542 

 
606 
637 
734 

 
 

836 
878 

 

 
 
 
 
 

5.65 (1) 
6.05 (2) 

 
 
 
 
 

7.05 

 
 
 
 
 

0.32 - 0.44

 
 
 
 
 

2 - 4 
(5) 

  
 
 
 
 

3500 
(650) 

  
 
 
 
 

5.0 - 8.0

 
 
 
 
 
CA 3 & CA 7,  
CA 3 & CA 11, 
CA 5 & CA 7, 
CA 5 & CA 11, 
CA 7, CA 11, CA 13, 
CA 14, or CA 16 

(13) 
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Notes: (1) Central-mixed. 
(2) Truck-mixed or shrink-mixed.  Shrink-mixed concrete will not be permitted for Class PV concrete. 
(3) For Class SC concrete and for any other class of concrete that is to be placed underwater, except Class 

DS concrete, the cement factor shall be increased by ten percent. 
(4) The maximum slump may be increased to 7 in. when a high range water-reducing admixture is used for 

all classes of concrete, except Class PV, SC, and PP.  For Class SC, the maximum slump may be 
increased to 8 in.  For Class PP-1, the maximum slump may be increased to 6 in.  For Class PS, the 
7 in. maximum slump may be increased to 8 1/2 in. if the high range water-reducing admixture is the 
polycarboxylate type. 

(5) The slump range for slipform construction shall be 1/2 to 1 1/2 in. 
(6) If concrete is placed to displace drilling fluid, or against temporary casing, the slump shall be 8 - 10 in. at 

the point of placement.  If a water-reducing admixture is used in lieu of a high range water-reducing 
admixture according to Article 1020.05(b)(7), the slump shall be 2 - 4 in. 

(7) For Class BS concrete used in bridge deck patching, the coarse aggregate gradation shall be CA 13, 
CA 14, or CA 16, except CA 11 may be used for full-depth patching. 

(8) In addition to the Type III portland cement, 100 lb/cu yd of ground granulated blast-furnace slag and 
50 lb/cu yd of microsilica (silica fume) shall be used.  For an air temperature greater than 85 ºF, the 
Type III portland cement may be replaced with Type I or II portland cement. 

(9) The cement shall be a rapid hardening cement from the Department’s “Approved List of Packaged, Dry, 
Rapid Hardening Cementitious Materials for Concrete Repairs” for PP-4 and calcium aluminate cement 
for PP-5. 

(10) For Class PP concrete used in bridge deck patching, the aggregate gradation shall be CA 13, CA 14, or 
CA 16, except CA 11 may be used for full-depth patching.  In addition, the mix design shall have 72 
hours to obtain a 4,000 psi compressive or 675 psi flexural strength for all PP mix designs. 

(11) The nominal maximum size permitted is 3/4 in.  Nominal maximum size is defined as the largest sieve 
which retains any of the aggregate sample particles. 

(12) The concrete mix shall be designed to remain fluid throughout the anticipated duration of the pour plus 
one hour.  At the Engineer’s discretion, the Contractor may be required to conduct a minimum 2 cu yd 
trial batch to verify the mix design. 

(13) CA 3 or CA 5 may be used when the nominal maximum size does not exceed two-thirds the clear 
distance between parallel reinforcement bars, or between the reinforcement bar and the form.  Nominal 
maximum size is defined in Note 11. 

(14) Alternate combinations of gradations sizes may be used with the approval of the Engineer.  Refer also 
to Article 1004.02(d) for additional information on combining sizes. 
  



FAI Route 57(I-57) 
Project ACIM-057-1(231)020 

Section (77-1,91-4,91-4-1,91-3)R-1 
Pulaski and Union Counties 

Contract No. 78289 

 49

TABLE 1.  CLASSES OF CONCRETE AND MIX DESIGN CRITERIA (metric) 
 

Class 
of 

Conc. 

 
Use 

 
Specification

Section 
Reference 

 
Cement 
Factor 

 
kg/cu m 

(3) 

 
Water / 
Cement 

Ratio 
 

kg/kg 

S 
l 
u 
m 
p 
 

mm (4) 

Mix Design 
Compressive Strength 

(Flexural Strength) 
 

kPa, minimum 

 
Air 

Content
% 

 
Coarse 

Aggregate 
Gradations 

(14) 

Days 
Min. Max 3 14 28 

 
 

PV 

Pavement 
Base Course 
Base Course Widening 
Driveway Pavement 
Shoulders 
Shoulder Curb 

420 or 421 
353 
354 
423 
483 
662 

 
 

335 (1) 
360 (2) 

 
 

418 

 
 

0.32 - 0.42

 
 

50 - 100
(5) 

 
Ty III 

24,000 
(4500) 

 
24,000 
(4500) 

  
 

5.0 - 8.0

 
CA 5 & CA 7,  
CA 5 & CA 11, 
CA 7, CA 11, or 
CA 14 

PP 
Pavement Patching 
Bridge Deck Patching (10) 

 
442 

    22,100 
(4150) 

Article 701.17(e)(3)b. 

  
 
 
CA 7, CA 11, 
CA 13, CA 14, 
or CA 16 

   PP-1 
385 

365 (Ty III) 
445 

425 (Ty III) 0.32 - 0.44 50 - 100 at 48 hours 4.0 - 7.0

   PP-2 435 435 0.32 - 0.38 50 - 150 at 24 hours 4.0 - 6.0
   PP-3 435 (Ty III) (8) 435 (Ty III) (8) 0.32 - 0.35 50 - 100 at 16 hours 4.0 - 6.0
   PP-4 355 (9) 370 (9) 0.32 - 0.50 50 - 150 at 8 hours 4.0 - 6.0
   PP-5 400 (9) 400 (9) 0.32 – 0.40 50 - 200 at 4 hours 4.0 – 6.0 CA 13, CA 14, or 

CA 16 

RR Railroad Crossing 422 
385 

365 (Ty III) 
445 

425 (Ty III) 0.32 - 0.44 50 - 100
24,000 (4500) 

at 48 hours 4.0 - 7.0
CA 7, CA 11, 
or CA 14 

BS 
Bridge Superstructure 
Bridge Approach Slab 503 360 418 0.32 - 0.44

50 - 100
(5) 

 27,500 
(4650) 

 
5.0 - 8.0

CA 7, CA 11, 
or CA 14  (7) 

 
PC 

Various Precast Concrete Items 
   Wet Cast 
   Dry Cast 

 
1042 

 
335 

335 (TY III) 

 
418 

418 (TY III) 

 
0.32 - 0.44
0.25 - 0.40

 
25 - 100
0 - 25 

 
See Section 1042 

 
5.0 - 8.0

N/A 

CA7, CA11, CA13, 
CA 14, CA 16, or 
CA 7 & CA 16 

 
PS 

Precast Prestressed Members 504 
335 

335 (TY III) 
418 

418 (TY III) 

 
0.32 - 0.44

 
25 - 100

  Plans 
5.0 - 8.0

 

CA 11 (11),  
CA 13, CA 14 (11),
 or CA 16 

Precast Prestressed Piles and 
Extensions 

512 34,500

Precast Prestressed Sight Screen 639 24,000

 
TABLE 1.  CLASSES OF CONCRETE AND MIX DESIGN CRITERIA (metric) 

 
Class 

of 
Conc. 

 
 

Use 

 
Specification

Section 
Reference 

 
Cement 
Factor 

 
kg/cu m 

(3) 

 
Water / 
Cement 

Ratio 
 

kg/kg 

S 
l 
u 
m 
p 
 

mm 
(4) 

 
Mix Design 

Compressive Strength 
(Flexural Strength) 

 
kPa, minimum 

 
Air 

Content
% 

 
Coarse 

Aggregate 
Gradations 

(14) 

Days 
Min. Max 3 14 28 

 
DS 

 
Drilled Shaft (12) 
Metal Shell Piles (12) 
Sign Structures 
   Drilled Shaft (12) 
Light Tower Foundation (12) 

 
516 
512 
734 

 
837 

 
395 

 
418 

 
0.32 - 0.44

 
150 -200

(6) 

  
27,500 
(4650) 

  
5.0 - 8.0

 
CA 13, CA 14, 
CA 16, or a  
blend of these 
gradations. 

 
SC 

 
Seal Coat 

 
503 

335 (1) 
360 (2) 

 
418 

 
0.32 - 0.44

 
75 - 125

  
24,000 
(4500) 

  
Optional
6.0 max.

CA 3 & CA 7, 
CA 3 & CA 11, 
CA 5 & CA 7, 
CA 7 & CA 11, 
CA 7, or CA 11 

 
 
 
 
 

SI 

Structures (except Superstructure) 
Sidewalk 
Slope Wall 
Encasement 
Box Culverts 
End Section and Collar 
Curb, Gutter, Curb & Gutter,  
   Median, and Paved Ditch 
Concrete Barrier 
Sign Structures 
   Spread Footing 
   Concrete Foundation 
Pole Foundation (12) 
Traffic Signal Foundation 
   Drilled Shaft (12) 
   Square or Rectangular 

503 
424 
511 
512 
540 
542 

 
606 
637 
734 

 
 

836 
878 

 

 
 
 
 
 

335 (1) 
360 (2) 

 
 
 
 
 

418 

 
 
 
 
 

0.32 - 0.44

 
 
 
 
 

50 - 100 
(5) 

  
 
 
 
 

24,000 
(4500) 

  
 
 
 
 

5.0 - 8.0

 
 
 
 
CA 3 & CA 7, 
CA 3 & CA 11, 
CA 5 & CA 7, 
CA 5 7 CA 11, 
CA 7, CA 11,  
CA 13, CA 14, or 
CA 16 
(13) 
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Notes: (1) Central-mixed. 
(2) Truck-mixed or shrink-mixed.  Shrink-mixed concrete will not be permitted for Class PV concrete. 
(3) For Class SC concrete and for any other class of concrete that is to be placed underwater, except Class 

DS concrete, the cement factor shall be increased by ten percent. 
(4) The maximum slump may be increased to 175 mm when a high range water-reducing admixture is used 

for all classes of concrete except Class PV, SC, and PP.  For Class SC, the maximum slump may be 
increased to 200 mm.  For Class PP-1, the maximum slump may be increased to 150 mm.  For Class 
PS, the 175 mm maximum slump may be increased to 215 mm if the high range water-reducing 
admixture is the polycarboxylate type. 

(5) The slump range for slipform construction shall be 13 to 40 mm. 
(6) If concrete is placed to displace drilling fluid, or against temporary casing, the slump shall be 200 - 

250 mm at the point of placement.  If a water-reducing admixture is used in lieu of a high range water-
reducing admixture according to Article 1020.05(b)(7), the slump shall be 50 – 100 mm. 

(7) For Class BS concrete used in bridge deck patching, the coarse aggregate gradation shall be CA 13, 
CA 14, or CA 16, except CA 11 may be used for full-depth patching. 

(8) In addition to the Type III portland cement, 60 kg/cu m of ground granulated blast-furnace slag and 
30 kg/cu m of microsilica (silica fume) shall be used.  For an air temperature greater than 30 ºC, the 
Type III portland cement may be replaced with Type I or II portland cement. 

(9) The cement shall be a rapid hardening cement from the Department’s “Approved List of Packaged, Dry, 
Rapid Hardening Cementitious Materials for Concrete Repairs” for PP-4 and calcium aluminate cement 
for PP-5. 

(10) For Class PP concrete used in bridge deck patching, the aggregate gradation shall be CA 13, CA 14, or 
CA 16, except CA 11 may be used for full-depth patching.  In addition, the mix design shall have 72 
hours to obtain a 27,500 kPa compressive or 4,650 kPa flexural. 

(11) The nominal maximum size permitted is 19 mm.  Nominal maximum size is defined as the largest sieve 
which retains any of the aggregate sample particles. 

(12) The concrete mix shall be designed to remain fluid throughout the anticipated duration of the pour plus 
one hour.  At the Engineer's discretion, the Contractor may be required to conduct a minimum 1.5 cu m 
trial batch to verify the mix design. 

(13) CA 3 or CA 5 may be used when the nominal maximum size does not exceed two-thirds the clear 
distance between parallel reinforcement bars, or between the reinforcement bar and the form.  Nominal 
maximum size is defined in Note 11. 

(14) Alternate combinations of gradation sizes may be used with the approval of the Engineer.  Refer also to 
Article 1004.02(d) for additional information on combining sizes. 

 
1020.05 Other Concrete Criteria.  The concrete shall be according to the following. 

 
(a) Proportioning and Mix Design.  For all Classes of concrete, it shall be the Contractors 

responsibility to determine mix design material proportions and to proportion each batch 
of concrete.  A Level III PCC Technician shall develop the mix design for all Classes of 
concrete, except Classes PC and PS.  The mix design, submittal information, trial batch, 
and Engineer verification shall be according to the “Portland Cement Concrete Level III 
Technician” course material. 
 
The Contractor shall provide the mix designs a minimum of 45 calendar days prior to 
production.  More than one mix design may be submitted for each class of concrete. 
 
The Engineer will verify the mix design submitted by the Contractor.  Verification of a mix 
design shall in no manner be construed as acceptance of any mixture produced.  Once a 
mix design has been verified, the Engineer shall be notified of any proposed changes. 
 
Tests performed at the jobsite will determine if a mix design can meet specifications.  If 
the tests indicate it cannot, the Contractor shall make adjustments to a mix design, or 
submit a new mix design if necessary, to comply with the specifications. 
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(b) Admixtures.  The Contractor shall be responsible for using admixtures and determining 
dosages for all Classes of concrete, cement aggregate mixture II, and controlled low-
strength material that will produce a mixture with suitable workability, consistency, and 
plasticity.  In addition, admixture dosages shall result in the mixture meeting the 
specified plastic and hardened properties.  The Contractor shall obtain approval from the 
Engineer to use an accelerator when the concrete temperature is greater than 60 °F 
(16 °C).  However, this accelerator approval will not be required for Class PP, RR, PC, 
and PS concrete.  The accelerator shall be the non-chloride type unless otherwise 
specified in the contract plans. 
 
The Department will maintain an Approved List of Corrosion Inhibitors.  Corrosion 
inhibitor dosage rates shall be according to Article 1020.05(b)(10).  For information on 
approved controlled low-strength material air-entraining admixtures, refer to 
Article 1019.02.  The Department will also maintain an Approved List of Concrete 
Admixtures, and an admixture technical representative shall be consulted by the 
Contractor prior to the pour when determining an admixture dosage from this list or when 
making minor admixture dosage adjustments at the jobsite.  The dosage shall be within 
the range indicated on the approved list unless the influence by other admixtures, jobsite 
conditions (such as a very short haul time), or other circumstances warrant a dosage 
outside the range.  The Engineer shall be notified when a dosage is proposed outside 
the range.  To determine an admixture dosage, air temperature, concrete temperature, 
cement source and quantity, finely divided mineral sources and quantity, influence of 
other admixtures, haul time, placement conditions, and other factors as appropriate shall 
be considered.  The Engineer may request the Contractor to have a batch of concrete 
mixed in the lab or field to verify the admixture dosage is correct.  An admixture dosage 
or combination of admixture dosages shall not delay the initial set of concrete by more 
than one hour.  When a retarding admixture is required or appropriate for a bridge deck 
or bridge deck overlay pour, the initial set time shall be delayed until the deflections due 
to the concrete dead load are no longer a concern for inducing cracks in the completed 
work.  However, a retarding admixture shall not be used to further extend the pour time 
and justify the alteration of a bridge deck pour sequence. 
 
When determining water in admixtures for water/cement ratio, the Contractor shall 
calculate 70 percent of the admixture dosage as water, except a value of 50 percent 
shall be used for a latex admixture used in bridge deck latex concrete overlays. 

 
The sequence, method, and equipment for adding the admixtures shall be approved by 
the Engineer.  Admixtures shall be added to the concrete separately.  An accelerator 
shall always be added prior to a high range water-reducing admixture, if both are used. 

 
Admixture use shall be according to the following. 

 
(1) When the atmosphere or concrete temperature is 65 °F (18 °C) or higher, a retarding 

admixture shall be used in the Class BS concrete and concrete bridge deck overlays.  
The proportions of the ingredients of the concrete shall be the same as without the 
retarding admixture, except that the amount of mixing water shall be reduced, as 
may be necessary, in order to maintain the consistency of the concrete as required.  
In addition, a high range water-reducing admixture shall be used in bridge deck 
concrete.  At the option of the Contractor, a water-reducing admixture may be used 
with the high range water-reducing admixture in Class BS concrete. 
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(2) At the Contractor’s option, admixtures in addition to an air-entraining admixture may 
be used for Class PP-1 or RR concrete.  When the air temperature is less than 55 °F 
(13 °C) and an accelerator is used, the non-chloride accelerator shall be calcium 
nitrite. 

 
(3) When Class C fly ash or ground granulated blast-furnace slag is used in Class PP-1 

or RR concrete, a water-reducing or high range water-reducing admixture shall be 
used. 

 
(4) For Class PP-2 or PP-3 concrete, a non-chloride accelerator followed by a high 

range water-reducing admixture shall be used, in addition to the air-entraining 
admixture.  The Contractor has the option to use a water-reducing admixture with the 
high range water-reducing admixture.  For Class PP-3 concrete, the non-chloride 
accelerator shall be calcium nitrite.  For Class PP-2 concrete, the non-chloride 
accelerator shall be calcium nitrite when the air temperature is less than 55 °F 
(13 °C). 
 

(5) For Class PP-4 concrete, a high range water-reducing admixture shall be used in 
addition to the air-entraining admixture.  The Contractor has the option to use a 
water-reducing admixture with the high range water-reducing admixture.  An 
accelerator shall not be used.  For stationary or truck-mixed concrete, a retarding 
admixture shall be used to allow for haul time.  The Contractor has the option to use 
a mobile portland cement concrete plant, but a retarding admixture shall not be used 
unless approved by the Engineer. 

 
For PP-5 concrete, a non-chloride accelerator, high range water-reducing admixture, 
and air-entraining admixture shall be used.  The accelerator, high range water-
reducing admixture, and air-entraining admixture shall be per the Contractor’s 
recommendation and dosage.  The approved list of concrete admixtures shall not 
apply.  A mobile portland cement concrete plant shall be used to produce the 
patching mixture. 

 
(6) When a calcium chloride accelerator is specified in the contract, the maximum 

chloride dosage shall be 1.0 quart (1.0 L) of solution per 100 lb (45 kg) of cement.  
The dosage may be increased to a maximum 2.0 quarts (2.0 L) per 100 lb (45 kg) of 
cement if approved by the Engineer.  When a calcium chloride accelerator for Class 
PP-2 concrete is specified in the contract, the maximum chloride dosage shall be 
1.3 quarts (1.3 L) of solution per 100 lb (45 kg) of cement.  The dosage may be 
increased to a maximum 2.6 quarts (2.6 L) per 100 lb (45 kg) of cement if approved 
by the Engineer. 

 
(7) For Class DS concrete a retarding admixture and a high range water-reducing 

admixture shall be used.  For dry excavations that are 10 ft (3 m) or less, the high 
range water-reducing admixture may be replaced with a water-reducing admixture if 
the concrete is vibrated.  The use of admixtures shall take into consideration the 
slump loss limits specified in Article 516.12 and the fluidity requirement in 
Article 1020.04 (Note 12). 

  



FAI Route 57(I-57) 
Project ACIM-057-1(231)020 

Section (77-1,91-4,91-4-1,91-3)R-1 
Pulaski and Union Counties 

Contract No. 78289 

 53

(8) At the Contractor's option, when a water-reducing admixture or a high range water-
reducing admixture is used for Class PV, PP-1, RR, SC, and SI concrete, the cement 
factor may be reduced a maximum 0.30 hundredweight/cu yd (18 kg/cu m).  
However, a cement factor reduction will not be allowed for concrete placed 
underwater. 

 
(9) When Type F or Type G high range water-reducing admixtures are used, the initial 

slump shall be a minimum of 1 1/2 in. (40 mm) prior to addition of the Type F or 
Type G admixture, except as approved by the Engineer. 

 
(10) When specified, a corrosion inhibitor shall be added to the concrete mixture utilized 

in the manufacture of precast, prestressed concrete members and/or other 
applications.  It shall be added, at the same rate, to all grout around post-tensioning 
steel when specified. 
 
When calcium nitrite is used, it shall be added at the rate of 4 gal/cu yd (20 L/cu m), 
and shall be added to the mix immediately after all compatible admixtures have been 
introduced to the batch. 
 
When Rheocrete 222+ is used, it shall be added at the rate of 1.0 gal/cu yd 
(5.0 L/cu m), and the batching sequence shall be according to the manufacturer's 
instructions. 

 
(c) Finely Divided Minerals.  Use of finely divided minerals shall be according to the 

following. 
 

(1) Fly Ash.  At the Contractor's option, fly ash from approved sources may partially 
replace portland cement in cement aggregate mixture II, Class PV, PP-1, PP-2, RR, 
BS, PC, PS, DS, SC, and SI concrete. 

 
The use of fly ash shall be according to the following. 
 
a. Measurements of fly ash and portland cement shall be rounded up to the nearest 

5 lb (2.5 kg). 
b. When Class F fly ash is used in cement aggregate mixture II, Class PV, BS, PC, 

PS, DS, SC, and SI concrete, the amount of portland cement replaced shall not 
exceed 25 percent by weight (mass). 

c. When Class C fly ash is used in cement aggregate mixture II, Class PV, PP-1, 
PP-2, RR, BS, PC, PS, DS, SC, and SI concrete, the amount of portland cement 
replaced shall not exceed 30 percent by weight (mass). 

d. Fly ash may be used in concrete mixtures when the air temperature is below 
40 °F (4 °C), but the Engineer may request a trial batch of the concrete mixture to 
show the mix design strength requirement will be met. 

 
(2) Ground Granulated Blast-Furnace (GGBF) Slag.  At the Contractor’s option, GGBF 

slag may partially replace portland cement in concrete mixtures, for Class PV, PP-1, 
PP-2, RR, BS, PC, PS, DS, SC, and SI concrete.  For Class PP-3 concrete, GGBF 
slag shall be used according to Article 1020.04. 
 
The use of GGBF slag shall be according to the following. 
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a. Measurements of GGBF slag and portland cement shall be rounded up to the 
nearest 5 lb (2.5 kg). 
 

b. When GGBF slag is used in Class PV, PP-1, PP-2, RR, BS, PC, PS, DS, SC and 
SI concrete, the amount of portland cement replaced shall not exceed 35 percent 
by weight (mass). 
 

c. GGBF slag may be used in concrete mixtures when the air temperature is below 
40 °F (4 °C), but the Engineer may request a trial batch of the concrete mixture to 
show the mix design strength requirement will be met. 

 
(3) Microsilica.  At the Contractor’s option, microsilica may be added at a maximum of 

5.0 percent by weight (mass) of the cement and finely divided minerals summed 
together. 

 
Microsilica shall be used in Class PP-3 concrete according to Article 1020.04. 

 
(4) High Reactivity Metakaolin (HRM).  At the Contractor’s option, HRM may be added 

at a maximum of 5.0 percent by weight (mass) of the cement and finely divided 
minerals summed together. 

 
(5) Mixtures with Multiple Finely Divided Minerals.  Except as specified for Class PP-3 

concrete, the Contractor has the option to use more than one finely divided mineral 
in Class PV, PP-1, PP-2, RR, BS, PC, PS, DS, SC, and SI concrete as follows. 
 
a. The mixture shall contain a maximum of two finely divided minerals.  The finely 

divided mineral in portland-pozzolan cement or portland blast-furnace slag 
cement shall count toward the total number of finely divided minerals allowed.  
The finely divided minerals shall constitute a maximum of 35.0 percent of the 
total cement plus finely divided minerals.  The fly ash portion shall not exceed 
30.0 percent for Class C fly ash or 25.0 percent for Class F fly ash.  The Class C 
and F fly ash combination shall not exceed 30.0 percent.  The ground granulated 
blast-furnace slag portion shall not exceed 35.0 percent.  The microsilica or high-
reactivity metakaolin portion used together or separately shall not exceed 
ten percent.  The finely divided mineral in the portland-pozzolan cement or 
portland blast-furnace slag blended cement shall apply to the maximum 
35.0 percent. 

 
b. Central Mixed.  For Class PV, SC, and SI concrete, the mixture shall contain a 

minimum of 565 lbs/cu yd (335 kg/cu m) of cement and finely divided minerals 
summed together.  If a water-reducing or high-range water-reducing admixture is 
used, the Contractor has the option to use a minimum of 535 lbs/cu yd 
(320 kg/cu m). 

 
c. Truck-Mixed or Shrink-Mixed.  For Class PV (only truck-mixed permitted), SC, 

and SI concrete, the mixture shall contain a minimum of 605 lbs/cu yd 
(360 kg/cu m) of cement and finely divided minerals summed together.  If a 
water-reducing or high-range water-reducing admixture is used, the Contractor 
has the option to use a minimum of 575 lbs/cu yd (345 kg/cu m). 
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d. Central-Mixed, Truck-Mixed or Shrink-Mixed.  For Class PP-1 and RR concrete, 
the mixture shall contain a minimum of 650 lbs/cu yd (385 kg/cu m) of cement 
and finely divided minerals summed together.  For Class PP-1 and RR concrete 
using Type III portland cement, the mixture shall contain a minimum of 
620 lbs/cu yd (365 kg/cu m). 
 
For Class PP-2 concrete, the mixture shall contain a minimum of 735 lbs/cu yd 
(435 kg/cu m) of cement and finely divided minerals summed together.  For 
Class BS concrete, the mixture shall contain a minimum of 605 lbs/cu yd 
(360 kg/cu m).  For Class DS concrete, the mixture shall contain a minimum of 
665 lbs/cu yd (395 kg/cu m). 
 
If a water-reducing or high range water-reducing admixture is used in Class PP-1 
and RR concrete, the Contractor has the option to use a minimum of 
620 lbs/cu yd (365 kg/cu m) of cement and finely divided minerals summed 
together.  If a water-reducing or high-range water-reducing admixture is used 
with Type III portland cement in Class PP-1 and RR concrete, the Contractor has 
the option to use a minimum of 590 lbs/cu yd (350 kg/cu m). 

 
e. Central-Mixed or Truck-Mixed.  For Class PC and PS concrete, the mixture shall 

contain a minimum of 565 lbs/cu yd (335 kg/cu m) of cement and finely divided 
minerals summed together. 

 
f. The mixture shall contain a maximum of 705 lbs/cu yd (418 kg/cu m) of cement 

and finely divided mineral(s) summed together for Class PV, BS, PC, PS, DS, 
SC, and SI concrete.  For Class PP-1 and RR concrete, the mixture shall contain 
a maximum of 750 lbs/cu yd (445 kg/cu m).  For Class PP-1 and RR concrete 
using Type III portland cement, the mixture shall contain a maximum of 
720 lbs/cu yd (425 kg/cu m).  For Class PP-2 concrete, the mixture shall contain 
a maximum of 735 lbs/cu yd (435 kg/cu m). 

 
g. For Class SC concrete and for any other class of concrete that is to be placed 

underwater, except Class DS concrete, the allowable cement and finely divided 
minerals summed together shall be increased by ten percent. 

 
h. The combination of cement and finely divided minerals shall comply with Article 

1020.05(d). 
 

(d) Alkali-Silica Reaction.  For cast-in-place (includes cement aggregate mixture II), precast, 
and precast prestressed concrete, one of the mixture options provided in 
Article 1020.05(d)(2) shall be used to reduce the risk of a deleterious alkali-silica 
reaction in concrete exposed to humid or wet conditions.  The mixture options are not 
intended or adequate for concrete exposed to potassium acetate, potassium formate, 
sodium acetate, or sodium formate.  The mixture options will not be required for the dry 
environment (humidity less than 60 percent) found inside buildings for residential or 
commercial occupancy. 
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The mixture options shall not apply to concrete revetment mats, insertion lining of pipe 
culverts, portland cement mortar fairing course, controlled low-strength material, 
miscellaneous grouts that are not prepackaged, Class PP-3 concrete, Class PP-4 
concrete, and Class PP-5 concrete. 

 
(1) Aggregate Groups.  Each combination of aggregates used in a mixture will be 

assigned to an aggregate group.  The point at which the coarse aggregate and fine 
aggregate expansion values intersect in the following table will determine the group. 
 

Aggregate Groups 
Coarse Aggregate or 

Coarse Aggregate 
Blend 

 
ASTM C 1260 

Expansion 

Fine Aggregate Or 
Fine Aggregate Blend 

 
ASTM C 1260 Expansion 

 
≤0.16% 

 
>0.16% - 0.27% 

 
>0.27% 

≤0.16% Group I Group II Group III 
>0.16% - 0.27% Group II Group II Group III 

>0.27% Group III Group III Group IV 
 

(2) Mixture Options.  Based upon the aggregate group, the following mixture options 
shall be used.  However, the Department may prohibit a mixture option if field 
performance shows a deleterious alkali-silika reaction or Department testing 
indicates the mixture may experience a deleterious alkali-silica reaction. 

 
Group I – Mixture options are not applicable.  Use any cement or finely divided 

mineral. 
Group II –   Mixture options 1, 2, 3, 4, or 5 shall be used. 
Group III –  Mixture options 1, combine 2 with 3, 4 or 5 shall be used. 
Group IV – Mixture options 1, combine 2 with 4, or 5 shall be used. 
 
a. Mixture Option 1.  The coarse or fine aggregates shall be blended to place the 

material in a group that will allow the selected cement or finely divided mineral to 
be used.  Coarse aggregate may only be blended with another coarse aggregate.  
Fine aggregate may only be blended with another fine aggregate.  Blending of 
coarse with fine aggregate to place the material in another group will not be 
permitted. 
 
When a coarse for fine aggregate is blended, the weighted expansion value shall 
be calculated separately for the coarse and fine aggregate as follows: 

 
Weighted Expansion Value = (a/100 x A) + (b/100 x B) + (c/100 x C) + … 

 
Where: a, b, c… = percentage of aggregate in the blend; 

 A, B, C… = expansion value for that aggregate. 
 

b. Mixture Option 2.  A finely divided mineral shall be used as described in 1), 2), 3), 
or 4) that follow. 
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1. Class F Fly Ash.  For cement aggregate mixture II, Class PV, BS, PC, PS, 
MS, DS, SC and SI concrete, the Class F fly ash shall be a minimum 
25.0 percent by weight (mass) of the cement and finely divided minerals 
summed together. 
 
If the maximum total equivalent available alkali content (Na2O + 0.658K2O) 
exceeds 4.50 percent for the Class F fly ash, it may be used only if it 
complies with Mixture Option 5. 
 

2. Class C Fly Ash.  For cement aggregate mixture II, Class PV, PP-1, PP-2, 
RR, BS, PC, PS, DS, SC, and SI concrete, Class C fly ash shall be a 
minimum of 25.0 percent by weight (mass) of the cement and finely divided 
minerals summed together. 
 
If the maximum total equivalent available alkali content (Na2O + 0.658K2O) 
exceeds 4.50 percent or the calcium oxide exceeds 26.50 percent for the 
Class C fly ash, it may be used only per Mixture Option 5. 
 

3. Ground Granulated Blast-Furnace Slag.  For Class PV, PP-1, PP-2, RR, BS, 
PC, PS, DS, SC, and SI concrete, ground granulated blast-furnace slag shall 
be a minimum of 25.0 percent by weight (mass) of the cement and finely 
divided minerals summed together. 
 
If the maximum total equivalent available alkali content (Na2O + 0.658K2O) 
exceeds 1.00 percent for the ground granulated blast-furnace slag, it may be 
used only per Mixture Option 5. 
 

4. Microsilica or High Reactivity Metakaolin,  Microsilica solids or high reactivity 
metakaolin shall be a minimum 5.0 percent by weight (mass) of the cement 
and finely divided minerals summed together. 
 
If the maximum total equivalent available alkali content (Na2O + 0.658K2O) 
exceeds 1.00 percent for the Microsilica or High Reactivity Metakaolin, it may 
be used only if it complies with Mixture Option 5. 
 

c. Mixture Option 3.  The cement used shall have a maximum total equivalent alkali 
content (Na2O + 0.658K2O) of 0.60 percent.  When aggregate in Group II is 
involved and the Contractor desires to use a finely divided mineral, any finely 
divided mineral may be used with the cement unless the maximum total 
equivalent available alkali content (Na2O + 0.658K2O) exceeds 4.50 percent for 
the fly ash; or 1.00 percent for the ground granulated blast-furnace slag, 
microsilica or high reactivity metakaolin.  If the alkali content is exceeded, the 
finely divided mineral may be used only per Mixture Option 5. 
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d. Mixture option 4.  The cement used shall have a maximum total equivalent alkali 
content (Na2O + 0.658K2O) of 0.45 percent.  When aggregate in Group II or III is 
involved and the Contractor desires to use a finely divided mineral, any finely 
divided mineral may be used with the cement unless the maximum total 
equivalent available alkali content (Na2O + 0.658K2O) exceeds 4.50 percent for 
the fly ash; or 1.00 percent for the ground granulated blast-furnace slag, 
microsilica, or high reactivity metakaolin.  If the alkali content is exceeded, the 
finely divided mineral may be used only per Mixture Option 5. 
 

e. Mixture Option 5.  The proposed cement or finely divided mineral may be used if 
the ASTM C 1567 expansion value is ≤ 0.16 percent when performed on the 
aggregate in the concrete mixture with the highest ASTM C 1260 test result.  The 
laboratory performing the ASTM C 1567 test shall be approved by the 
Department according to the current Bureau of Materials and Physical Research 
Policy Memorandum “Minimum Laboratory Requirements for Alkali-Silica 
Reactivity (ASR) Testing”.  The ASTM C 1567 test will be valid for two years, 
unless the Engineer determines the materials have changed significantly.  For 
latex concrete, the ASTM C 1567 test shall be performed without the latex.  The 
0.20 percent autoclave expansion limit in ASTM C 1567 shall not apply. 
 
If during the two year time period the Contractor needs to replace the cement, 
and the replacement cement has an equal or lower total equivalent alkali content 
(Na2O + 0.658K2O), a new ASTM C 1567 test will not be required. 
 
The Engineer reserved the right to verify a Contractor’s ASTM C 1567 test result.  
When the Contractor performs the test, a split sample may be requested by the 
Engineer.  The Engineer may also independently obtain a sample at any time.  
The proposed cement or finely divided mineral will not be allowed for use if the 
Contractor or Engineer obtains an expansion value greater than 0.16 percent. 
 

1020.06 Water/Cement Ratio.  The water/cement ratio shall be determined on a weight 
(mass) basis.  When a maximum water/cement ratio is specified, the water shall include mixing 
water, water in admixtures, free moisture on the aggregates, and water added at the jobsite.  
The quantity of water may be adjusted within the limit specified to meet slump requirements. 
 

When fly ash, ground granulated blast-furnace slag, high-reactivity metakaolin, or microsilica 
(silica fume) are used in a concrete mix, the water/cement ratio will be based on the total 
cement and finely divided minerals contained in the mixture. 
 

1020.07 Slump.  The slump shall be determined according to Illinois Modified 
AASHTO T 119. 
 

If the measured slump falls outside the limits specified, a check test will be made.  In the 
event of a second failure, the Engineer may refuse to permit the use of the batch of concrete 
represented. 
 

If the Contractor is unable to add water to prepare concrete of the specified slump without 
exceeding the maximum design water/cement ratio, additional cement or water-reducing 
admixture shall be added. 
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1020.08 Air Content.  The air content shall be determined according to Illinois Modified 
AASHTO T 152 or Illinois Modified AASHTO T 196.  The air-entrainment shall be obtained by 
the use of cement with an approved air-entraining admixture added during the mixing of the 
concrete or the use of air-entraining cement. 
 

If the air-entraining cement furnished is found to produce concrete having an air content 
outside the limits specified, its use shall be discontinued immediately and the Contractor shall 
provide other air-entraining cement which will produce air contents within the specified limits. 
 

If the air content obtained is above the specified maximum limit at the jobsite, the 
Contractor, with the Engineer's approval, may add to the truck mixer non air-entraining cement 
in the proportion necessary to bring the air content within the specified limits, or the concrete 
may be further mixed, within the limits of time and revolutions specified, to reduce the air 
content.  If the air content obtained is below the specified minimum limit, the Contractor may 
add to the concrete a sufficient quantity of an approved air-entraining admixture at the jobsite to 
bring the air content within the specified limits. 
 

1020.09 Strength Tests.  The specimens shall be molded and cured according to Illinois 
Modified AASHTO T 23.  Specimens shall be field cured with the construction item as specified 
in Illinois Modified AASHTO T 23.  The compressive strength shall be determined according to 
Illinois Modified AASHTO T 22.  The flexural strength shall be determined according to Illinois 
Modified AASHTO T 177. 

 
Except for Class PC and PS concrete, the Contractor shall transport the strength specimens 

from the site of the work to the field laboratory or other location as instructed by the Engineer.  
During transportation in a suitable light truck, the specimens shall be embedded in straw, 
burlap, or other acceptable material in a manner meeting with the approval of the Engineer to 
protect them from damage; care shall be taken to avoid impacts during hauling and handling.  
For strength specimens, the Contractor shall provide a water storage tank for curing. 
 

1020.10 Handling, Measuring, and Batching Materials.  Aggregates shall be handled in 
a manner to prevent mixing with soil and other foreign material. 
 

Aggregates shall be handled in a manner which produces a uniform gradation, before 
placement in the plant bins.  Aggregates delivered to the plant in a nonuniform gradation 
condition shall be stockpiled.  The stockpiled aggregate shall be mixed uniformly before 
placement in the plant bins. 

 
Aggregates shall have a uniform moisture content before placement in the plant bins.  This 

may require aggregates to be stockpiled for 12 hours or more to allow drainage, or water added 
to the stockpile, or other methods approved by the Engineer.  Moisture content requirements for 
crushed slag or lightweight aggregate shall be according to Article 1004.01(e). 

 
Aggregates, cement, and finely divided minerals shall be measured by weight (mass).  

Water and admixtures shall be measured by volume or weight (mass). 
 
The Engineer may permit aggregates, cement, and finely divided minerals to be measured 

by volume for small isolated structures and for miscellaneous items.  Aggregates, cement, and 
finely divided minerals shall be measured individually.  The volume shall be based upon dry, 
loose materials. 
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1020.11 Mixing Portland Cement Concrete.  The mixing of concrete shall be according 
to the following. 

 
(a) Ready-Mixed Concrete.  Ready-mixed concrete is central-mixed, truck-mixed, or shrink-

mixed concrete transported and delivered in a plastic state ready for placement in the 
work and shall be according to the following. 

 
(1) Central-Mixed Concrete.  Central-mixed concrete is concrete which has been 

completely mixed in a stationary mixer and delivered in a truck agitator, a truck mixer 
operating at agitating speed, or a nonagitator truck. 

 
The stationary mixer shall operate at the drum speed for which it was designed.  The 
batch shall be charged into the drum so that some of the water shall enter in 
advance of the cement, finely divided minerals, and aggregates.  The flow of the 
water shall be uniform and all water shall be in the drum by the end of the first 
15 seconds of the mixing period.  Water shall begin to enter the drum from zero to 
two seconds in advance of solid material and shall stop flowing within two seconds of 
the beginning of mixing time. 

 
Some coarse aggregate shall enter in advance of other solid materials.  For the 
balance of the charging time for solid materials, the aggregates, finely divided 
minerals, and cement (to assure thorough blending) shall each flow at acceptably 
uniform rates, as determined by visual observation.  Coarse aggregate shall enter 
two seconds in advance of other solid materials and a uniform rate of flow shall 
continue to within two seconds of the completion of charging time. 

 
The entire contents of the drum, or of each single compartment of a multiple-drum 
mixer, shall be discharged before the succeeding batch is introduced. 

 
The volume of concrete mixed per batch shall not exceed the mixer's rated capacity 
as shown on the standard rating plate on the mixer by more than ten percent. 

 
The minimum mixing time shall be 75 seconds for a stationary mixer having a 
capacity greater than 2 cu yd (1.5 cu m).  For a mixer with a capacity equal to or less 
than 2 cu yd (1.5 cu m) the mixing time shall be 60 seconds.  Transfer time in 
multiple drum mixers is included in the mixing time.  Mixing time shall begin when all 
materials are in the mixing compartment and shall end when the discharge of any 
part of the batch is started.  The required mixing times will be established by the 
Engineer for all types of stationary mixers. 

 
When central-mixed concrete is to be transported in a truck agitator or a truck mixer, 
the stationary-mixed batch shall be transferred to the agitating unit without delay and 
without loss of any portion of the batch.  Agitating shall start immediately thereafter 
and shall continue without interruption until the batch is discharged from the agitator.  
The ingredients of the batch shall be completely discharged from the agitator before 
the succeeding batch is introduced.  Drums and auxiliary parts of the equipment shall 
be kept free from accumulations of materials. 
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The vehicles used for transporting the mixed concrete shall be of such capacity, or 
the batches shall be so proportioned, that the entire contents of the mixer drum can 
be discharged into each vehicle load. 

 
(2) Truck-Mixed Concrete.  Truck-mixed concrete is completely mixed and delivered in a 

truck mixer.  When the mixer is charged with fine and coarse aggregates 
simultaneously, not less than 60 nor more than 100 revolutions of the drum or blades 
at mixing speed shall be required, after all of the ingredients including water are in 
the drum.  When fine and coarse aggregates are charged separately, not less than 
70 revolutions will be required.  Additional mixing beyond 100 revolutions shall be at 
agitating speed unless additions of water, admixtures, cement, or other materials are 
made at the jobsite.  The mixing operation shall begin immediately after the cement 
and water, or the cement and wet aggregates, come in contact.  The ingredients of 
the batch shall be completely discharged from the drum before the succeeding batch 
is introduced.  The drum and auxiliary parts of the equipment shall be kept free from 
accumulations of materials.  If additional water or an admixture is added at the 
jobsite, the concrete batch shall be mixed a minimum of 40 additional revolutions 
after each addition. 

 
(3) Shrink-Mixed Concrete.  Shrink-mixed concrete is mixed partially in a stationary 

mixer and completed in a truck mixer for delivery.  The mixing time of the stationary 
mixer may be reduced to a minimum of 30 seconds to intermingle the ingredients, 
before transferring to the truck mixer.  All ingredients for the batch shall be in the 
stationary mixer and partially mixed before any of the mixture is discharged into the 
truck mixer.  The partially mixed batch shall be transferred to the truck mixer without 
delay and without loss of any portion of the batch, and mixing in the truck mixer shall 
start immediately.  The mixing time in the truck mixer shall be not less than 50 nor 
more than 100 revolutions of the drum or blades at mixing speed.  Additional mixing 
beyond 100 revolutions shall be at agitating speed, unless additions of water, 
admixtures, cement, or other materials are made at the jobsite.  Units designed as 
agitators shall not be used for shrink mixing.  The ingredients of the batch shall be 
completely discharged from the drum before the succeeding batch is introduced.  
The drum and auxiliary parts of the equipment shall be kept free from accumulations 
of materials.  If additional water or an admixture is added at the jobsite, the concrete 
batch shall be mixed a minimum of 40 additional revolutions after each addition. 

 
(4) Mixing Water.  Wash water shall be completely discharged from the drum or 

container before a batch is introduced.  All mixing water shall be added at the plant 
and any adjustment of water at the jobsite by the Contractor shall not exceed the 
specified maximum water/cement ratio or slump.  If strength specimens have been 
made for a batch of concrete, and subsequently during discharge there is more water 
added, additional strength specimens shall be made for the batch of concrete.  No 
additional water may be added at the jobsite to central-mixed concrete if the mix 
design has less than 565 lbs/cu yd (335 kg/cu m) of cement and finely divided 
minerals summed together. 
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(5) Mixing and Agitating Speeds.  The mixing or agitating speeds used for truck mixers 
or truck agitators shall be per the manufacturer’s rating plate. 

 
(6) Capacities.  The volume of plastic concrete in a given batch will be determined 

according to AASHTO T 121, based on the total weight (mass) of the batch, 
determined either from the weight (masses) of all materials, including water, entering 
the batch or directly from the net weight (mass) of the concrete in the batch as 
delivered. 

 
The volume of mixed concrete in truck mixers or truck agitators shall in no case be 
greater than the rated capacity determined according to the Truck Mixer, Agitator, 
and Front Discharge Concrete Carrier Standards of the Truck Mixer Manufacturer's 
Bureau, as shown by the rating plate attached to the truck.  If the truck mixer does 
not have a rating plate, the volume of mixed concrete shall not exceed 63 percent of 
the gross volume of the drum or container, disregarding the blades.  For truck 
agitators, the value is 80 percent. 

 
(7) Time of Haul.  Haul time shall begin when the delivery ticket is stamped.  The 

delivery ticket shall be stamped no later than five minutes after the addition of the 
mixing water to the cement, or after the addition of the cement to the aggregate 
when the combined aggregates contain free moisture in excess of two percent by 
weight (mass).  If more than one batch is required for charging a truck using a 
stationary mixer, the time of haul shall start with mixing of the first batch.  Haul time 
shall end when the truck is emptied for incorporation of the concrete into the work. 

 
The time elapsing from when water is added to the mix until it is deposited in place at 
the site of the work shall not exceed 30 minutes when the concrete is transported in 
nonagitating trucks. 

 
The maximum haul time for concrete transported in truck mixers or truck agitators 
shall be according to the following. 

 

Concrete Temperature at Point 
of Discharge °F (°C) 

Haul Time 
Hours Minutes

50-64 (10-17.5) 1 30 
>64 (>17.5) - without retarder 1 0 

>64 (>17.5) - with retarder 1 30 
 

To encourage start-up testing for mix adjustments at the plant, the first two trucks will 
be allowed an additional 15 minutes haul time whenever such testing is performed. 

 
For a mixture which is not mixed on the jobsite, a delivery ticket shall be required for 
each load.  The following information shall be recorded on each delivery ticket: (1) 
ticket number; (2) name of producer and plant location; (3) contract number; (4) 
name of Contractor; (5) stamped date and time batched; (6) truck number; (7) 
quantity batched; (8) amount of admixture(s) in the batch; (9) amount of water in the 
batch; and (10) Department mix design number. 
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For concrete mixed in jobsite stationary mixers, the above delivery ticket may be 
waived, but a method of verifying the haul time shall be established to the 
satisfaction of the Engineer. 
 

(8) Production and Delivery.  The production of ready-mixed concrete shall be such that 
the operations of placing and finishing will be continuous insofar as the job 
operations require.  The Contractor shall be responsible for producing concrete that 
will have the required workability, consistency, and plasticity when delivered to the 
work.  Concrete which is unsuitable for placement as delivered will be rejected.  The 
Contractor shall minimize the need to adjust the mixture at the jobsite, such as 
adding water, admixtures, and cement prior to discharging. 

 
(9) Use of Multiple Plants in the Same Construction Item.  The Contractor may 

simultaneously use central-mixed, truck-mixed, and shrink-mixed concrete from more 
than one plant, for the same construction item, on the same day, and in the same 
pour.  However, the following criteria shall be met. 
 
a. Each plant shall use the same cement, finely divided minerals, aggregates, 

admixtures, and fibers. 
 

b. Each plant shall use the same mix design.  However, material proportions may 
be altered slightly in the field to meet slump and air content criteria.  Field water 
adjustments shall not result in a difference that exceeds 0.02 between plants for 
water/cement ratio.  The required cement factor for central-mixed concrete shall 
be increased to match truck-mixed or shrink-mixed concrete, if the latter two 
types of mixed concrete are used in the same pour. 
 

c. The maximum slump difference between deliveries of concrete shall be 3/4 in. 
(19 mm) when tested at the jobsite.  If the difference is exceeded, but test results 
are within specification limits, the concrete may be used.  The Contractor shall 
take immediate corrective action and shall test subsequent deliveries of concrete 
until the slump difference is corrected.  For each day, the first three truck loads of 
delivered concrete from each plant shall be tested for slump by the Contractor.  
Thereafter, when a specified test frequency for slump is to be performed, it shall 
be conducted for each plant at the same time. 
 

d. The maximum air content difference between deliveries of concrete shall be 
1.5 percent when tested at the jobsite.  If the difference is exceeded, but test 
results are within specification limits, the concrete may be used.  The Contractor 
shall take immediate corrective action and shall test subsequent deliveries of 
concrete until the air content difference is corrected.  For each day, the first three 
truck loads of delivered concrete from each plant shall be tested for air content 
by the Contractor.  Thereafter, when a specified test frequency for air content is 
to be performed, it shall be conducted for each plant at the same time. 
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e. Strength tests shall be performed and taken at the jobsite for each plant.  When a 
specified strength test is to be performed, it shall be conducted for each plant at 
the same time.  The difference between plants for strength shall not exceed 
900 psi (6200 kPa) compressive and 90 psi (620 kPa) flexural.  If the strength 
difference requirements are exceeded, the Contractor shall take corrective 
action. 
 

f. The maximum haul time difference between deliveries of concrete shall be 
15 minutes.  If the difference is exceeded, but haul time is within specification 
limits, the concrete may be used.  The Contractor shall take immediate corrective 
action and check subsequent deliveries of concrete. 

 
(b) Class PC Concrete.  The concrete shall be central-mixed or truck-mixed.  Variations in 

plastic concrete properties shall be minimized between batches. 
 

(c) Class PV Concrete.  The concrete shall be central-mixed or truck-mixed. 
 

The required mixing time for stationary mixers with a capacity greater than 2 cu yd 
(1.5 cu m) may be less than 75 seconds upon satisfactory completion of a mixer 
performance test.  Mixer performance tests may be requested by the Contractor when 
the quantity of concrete to be placed exceeds 50,000 sq yd (42,000 sq m).  The testing 
shall be conducted according to the current Bureau of Materials and Physical 
Research’s Policy Memorandum, ”Field Test Procedures for Mixer Performance and 
Concrete Uniformity Tests”. 

 
The Contractor will be allowed to test two mixing times within a range of 50 to 
75 seconds.  If satisfactory results are not obtained from the required tests, the mixing 
time shall continue to be 75 seconds for the remainder of the contract.  If satisfactory 
results are obtained, the mixing time may be reduced.  In no event will mixing time be 
less than 50 seconds. 

 
The Contractor shall furnish the labor, equipment, and material required to perform the 
testing according to the current Bureau of Materials and Physical Research’s Policy 
Memorandum, “Field Test Procedures for Mixer Performance and Concrete Uniformity 
Tests”. 

 
A contract which has 12 ft (3.6 m) wide pavement or base course, and a continuous 
length of 1/2 mile (0.8 km) or more, shall have the following additional requirements. 
 
(1) The plant and truck delivery operation shall be able to provide a minimum of 50 cu yd 

(38 cu m) of concrete per hour. 
(2) The plant shall have automatic or semi-automatic batching equipment. 

 
(d) All Other Classes of Concrete.  The concrete shall be central-mixed, truck-mixed, or 

shrink-mixed concrete. 
 

1020.12 Mobile Portland Cement Concrete Plants.  The use of a mobile portland 
cement concrete plant may be approved under the provisions of Article 1020.10 for volumetric 
proportioning in small isolated structures, thin overlays, and for miscellaneous and incidental 
concrete items. 
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The first 1 cu ft (0.03 cu m) of concrete produced may not contain sufficient mortar and shall 
not be incorporated in the work.  The side plate on the cement feeder shall be removed 
periodically (normally the first time the mixer is used each day) to see if cement is building up on 
the feed drum. 

 
Sufficient mixing capacity of mixers shall be provided to enable continuous placing and 

finishing insofar as the job operations and the specifications require. 
 
Slump and air tests made immediately after discharge of the mix may be misleading, since 

the aggregates may absorb a significant amount of water for four or five minutes after mixing. 
 
1020.13 Curing and Protection.  The method of curing, curing period, and method of 

protection for each type of concrete construction is included in the following Index Table. 
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INDEX TABLE OF CURING AND PROTECTION OF CONCRETE CONSTRUCTION 
 CURING CURING LOW AIR 
TYPE OF CONSTRUCTION METHODS PERIOD TEMPERATURE 
  DAYS PROTECTION METHODS 

Cast-in-Place Concrete 11/    
Pavement    
Shoulder 1020.13(a)(1)(2)(3)(4)(5) 3/ 5/ 3 1020.13(c) 
Base Course    
Base Course Widening 1020.13(a)(1)(2)(3)(4)(5) 2/ 3 1020.13(c) 
Driveway    
Median    
Barrier    
Curb    
Gutter 1020.13(a)(1)(2)(3)(4)(5) 4/ 5/ 3 1020.13(c) 16/

Curb & Gutter    
Sidewalk    
Slope Wall    
Paved Ditch    
Catch Basin    
Manhole 1020.13(a)(1)(2)(3)(4)(5) 4/ 3 1020.13(c) 
Inlet    
Valve Vault    

Pavement Patching 

Bridge Deck Patching 

1020.13(a)(1)(2)(3)(4)(5) 2/ 

1020.13(a)(3)(5) 

3 12/ 

3 or 7 12/ 

1020.13(c) 

1020.13(c) 

Railroad Crossing 1020.13(a)(3)(5) 1 1020.13(c) 

Piles and Drilled Shafts 1020.13(a)(3)(5) 7 1020.13(d)(1)(2)(3) 
Foundations & Footings 
Seal Coat 

 
1020.13(a)(1)(2)(3)(4)(5) 4/ 6/ 

 
7 

 
1020.13(d)(1)(2)(3) 

Substructure 1020.13(a)(1)(2)(3)(4)(5) 1/ 7/ 7 1020.13(d)(1)(2)(3) 

Superstructure (except deck) 1020.13(a)(1)(2)(3)(5) 8/ 7 1020.13(d)(1)(2) 

Deck    

Bridge Approach Slab 1020.13(a)(5) 7 1020.13(d)(1)(2) 17/ 

Retaining Walls 1020.13(a)(1)(2)(3)(4)(5) 1/ 7/ 7 1020.13(d)(1)(2) 

Pump Houses 1020.13(a)(1)(2)(3)(4)(5) 1/ 7 1020.13(d)(1)(2) 

Culverts 1020.13(a)(1)(2)(3)(4)(5) 4/ 6/ 7 1020.13(d)(1)(2) 18/ 

Other Incidental Concrete 1020.13(a)(1)(2)(3)(5) 3 1020.13(c) 

Precast Concrete 11/    
Bridge Slabs    
Piles and Pile Caps 1020.13(a)(3)(5) 9/ 10/ As 13/ 9/ 
Other Structural Members  Required 

All Other Precast Items 1020.13(a)(3)(4)(5) 2/ 9/ 10/ As 14/ 

Required 
9/ 

Precast, Prestressed Concrete 11/    
  Until Strand  
All Items 1020(a)(3)(5) 9/ 10/ Tensioning is 9/ 
  Released15/

 
Notes-General: 
 

1/ Type I, membrane curing only 
 

2/ Type II, membrane curing only 
 

3/ Type III, membrane curing only 
 

4/ Type I, II and III membrane curing 
 
5/ Membrane Curing will not be permitted between November 1 and April 15. 
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6/ The use of water to inundate foundations and footings, seal coats or the bottom slab 
of culverts is permissible when approved by the Engineer, provided the water 
temperature can be maintained at 45 °F (7 °C) or higher. 

 
7/ Asphalt emulsion for waterproofing may be used in lieu of other curing methods 

when specified and permitted according to Article 503.18. 
 
8/ On non-traffic surfaces which receive protective coat according to Article 503.19, a 

linseed oil emulsion curing compound may be used as a substitute for protective coat 
and other curing methods.  The linseed oil emulsion curing compound will be 
permitted between April 16 and October 31 of the same year, provided it is applied 
with a mechanical sprayer according to Article 1101.09(b). 

 
9/ Steam, supplemental heat, or insulated blankets (with or without steam/supplemental 

heat) are acceptable and shall be according to the Bureau of Materials and Physical 
Research’s Policy Memorandum “Quality Control/Quality Assurance Program for 
Precast Concrete Products” and the “Manual for Fabrication of Precast, Prestressed 
Concrete Products”. 

 
10/ A moist room according to AASHTO M 201 is acceptable for curing. 
 
11/ If curing is required and interrupted because of form removal for cast-in-place 

concrete items, precast concrete products, or precast prestressed concrete products, 
the curing shall be resumed within two hours from the start of the form removal. 
 

12/ Curing maintained only until opening strength is attained for pavement patching, with 
a maximum curing period of three days.  For bridge deck patching the curing period 
shall be three days if Class PP concrete is used and 7 days if Class BS concrete is 
used. 

 
13/ The curing period shall end when the concrete has attained the mix design strength.  

The producer has the option to discontinue curing when the concrete has attained 
80 percent of the mix design strength or after seven days.  All strength test 
specimens shall remain with the units and shall be subjected to the same curing 
method and environmental condition as the units, until the time of testing. 

 
14/ The producer shall determine the curing period or may elect to not cure the product.  

All strength test specimens shall remain with the units and shall be subjected to the 
same curing method and environmental condition as the units, until the time of 
testing. 

 
15/ The producer has the option to continue curing after strand release. 
 
16/ When structural steel or structural concrete is in place above slope wall, 

Article 1020.13(c) shall not apply.  The protection method shall be according to 
Article 1020.13(d)(1). 

 
17/ When Article 1020.13(d)(2) is used to protect the deck, the housing may enclose 

only the bottom and sides.  The top surface shall be protected according to 
Article 1020.13(d)(1). 
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18/ For culverts having a waterway opening of 10 sq ft (1 sq m) or less, the culverts may 
be protected according to Article 1020.13(d)(3). 

 
(a) Methods of Curing.  Except as provided for in the Index Table of Curing and Protection 

of Concrete Construction, curing shall be accomplished by one of the following 
described methods.  When water is required to wet the surface, it shall be applied as a 
fine spray so that it will not mar or pond on the surface.  Except where otherwise 
specified, the curing period shall be at least 72 hours. 

 
(1) Waterproof Paper Method.  The surface of the concrete shall be covered with 

waterproof paper as soon as the concrete has hardened sufficiently to prevent 
marring the surface.  The surface of the concrete shall be wetted immediately before 
the paper is placed.  The blankets shall be lapped at least 12 in. (300 mm) end to 
end, and these laps shall be securely weighted with a windrow of earth, or other 
approved method, to form a closed joint.  The same requirements shall apply to the 
longitudinal laps where separate strips are used for curing edges, except the lap 
shall be at least 9 in. (225 mm).  The edges of the blanket shall be weighted securely 
with a continuous windrow of earth or any other means satisfactory to the Engineer 
to provide an air-tight cover.  Any torn places or holes in the paper shall be repaired 
immediately by patches cemented over the openings, using a bituminous cement 
having a melting point of not less than 180 °F (82 °C).  The blankets may be reused, 
provided they are air-tight and kept serviceable by proper repairs. 

 
A longitudinal pleat shall be provided in the blanket to permit shrinkage where the 
width of the blanket is sufficient to cover the entire surface.  The pleat will not be 
required where separate strips are used for the edges.  Joints in the blanket shall be 
sewn or cemented together in such a manner that they will not separate during use.  
 

(2) Polyethylene Sheeting Method.  The surface of the concrete shall be covered with 
white polyethylene sheeting as soon as the concrete has hardened sufficiently to 
prevent marring the surface.  The surface of the concrete shall be wetted 
immediately before the sheeting is placed.  The edges of the sheeting shall be 
weighted securely with a continuous windrow of earth or any other means 
satisfactory to the Engineer to provide an air-tight cover.  Adjoining sheets shall 
overlap not less than 12 in. (300 mm) and the laps shall be securely weighted with 
earth, or any other means satisfactory to the Engineer, to provide an air tight cover.  
For surface and base course concrete, the polyethylene sheets shall be not less than 
100 ft (30 m) in length nor longer than can be conveniently handled, and shall be of 
such width that, when in place, they will cover the full width of the surface, including 
the edges, except that separate strips may be used to cover the edges.  Any tears or 
holes in the sheeting shall be repaired.  When sheets are no longer serviceable as a 
single unit, the Contractor may select from such sheets and reuse those which will 
serve for further applications, provided two sheets are used as a single unit; 
however, the double sheet units will be rejected when the Engineer deems that they 
no longer provide an air tight cover. 
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(3) Wetted Burlap Method.  The surface of the concrete shall be covered with wetted 
burlap blankets as soon as the concrete has hardened sufficiently to prevent marring 
the surface.  The blankets shall overlap 6 in. (150 mm).  At least two layers of wetted 
burlap shall be placed on the finished surface.  The burlap shall be kept saturated by 
means of a mechanically operated sprinkling system.  In place of the sprinkling 
system, at the Contractor's option, two layers of burlap covered with impermeable 
covering shall be used.  The burlap shall be kept saturated with water.  Plastic 
coated burlap may be substituted for one layer of burlap and impermeable covering. 
 
The blankets shall be placed so that they are in contact with the edges of the 
concrete, and that portion of the material in contact with the edges shall be kept 
saturated with water. 
 

(4) Membrane Curing Method.  Membrane curing will not be permitted where a 
protective coat, concrete sealer, or waterproofing is to be applied, or at areas where 
rubbing or a normal finish is required, or at construction joints other than those 
necessary in pavement or base course.  Concrete at these locations shall be cured 
by another method specified in Article 1020.13(a). 
 
After the concrete has been finished and the water sheen has disappeared from the 
surface, the concrete shall be immediately sealed with membrane curing compound 
of the type specified.  The seal shall be maintained for the specified curing period.  
The edges of the concrete shall, likewise, be sealed immediately after the forms are 
removed.  Two separate applications, applied at least one minute apart, each at the 
rate of not less than 1 gal/250 sq ft (0.16 L/sq m) will be required upon the surfaces 
and edges of the concrete.  These applications shall be made with the mechanical 
equipment specified.  Type III compound shall be agitated immediately before and 
during the application. 
 

At locations where the coating is discontinuous or where pin holes show or where the 
coating is damaged due to any cause and on areas adjacent to sawed joints, 
immediately after sawing is completed, an additional coating of membrane curing 
compound shall be applied at the above specified rate.  The equipment used may be 
of the same type as that used for coating variable widths of pavement.  Before the 
additional coating is applied adjacent to sawed joints, the cut faces of the joint shall 
be protected by inserting a suitable flexible material in the joint, or placing an 
adhesive width of impermeable material over the joint, or by placing the permanent 
sealing compound in the joint.  Material, other than the permanent sealing 
compound, used to protect cut faces of the joint, shall remain in place for the 
duration of the curing period.  In lieu of applying the additional coating, the area of 
the sawed joint may be cured according to any other method permitted. 
 
When rain occurs before an application of membrane curing compound has dried, 
and the coating is damaged, the Engineer may require another application be made 
in the same manner and at the same rate as the original coat.  The Engineer may 
order curing by another method specified, if unsatisfactory results are obtained with 
membrane curing compound. 
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(5) Wetted Cotton Mat Method.  After the surface of concrete has been textured or 
finished, it shall be covered immediately with dry or damp cotton mats.  The cotton 
mats shall be placed in a manner which will not mar the concrete surface.  A texture 
resulting from the cotton mat material is acceptable.  The cotton mats shall then be 
wetted immediately and thoroughly soaked with a gentle spray of water.  For bridge 
decks, a foot bridge shall be used to place and wet the cotton mats. 
 
The cotton mats shall be maintained in a wetted condition until the concrete has 
hardened sufficiently to place soaker hoses without marring the concrete surface.  
The soaker hoses shall be placed on top of the cotton mats at a maximum 4 ft 
(1.2 m) spacing.  The cotton mats shall be kept wet with a continuous supply of water 
for the remainder of the curing period.  Other continuous wetting systems may be 
used if approved by the Engineer. 
 
After placement of the soaker hoses, the cotton mats shall be covered with white 
polyethylene sheeting or burlap-polyethylene blankets. 
 
For construction items other than bridge decks, soaker hoses or a continuous wetting 
system will not be required if the alternative method keeps the cotton mats wet.  
Periodic wetting of the cotton mats is acceptable. 
 
For areas inaccessible to the cotton mats on bridge decks, curing shall be according 
to Article 1020.13(a)(3). 
 

(b) Removing and Replacing Curing Covering.  When curing methods specified above in 
Article 1020.13(a), (1), (2), or (3) are used for concrete pavement, the curing covering for 
each day's paving shall be removed to permit testing of the pavement surface with a 
profilograph or straightedge, as directed by the Engineer. 
 
Immediately after testing, the surface of the pavement shall be wetted thoroughly and 
the curing coverings replaced.  The top surface and the edges of the concrete shall not 
be left unprotected for a period of more than 1/2 hour. 
 

(c) Protection of Concrete, Other Than Structures, From Low Air Temperatures.  When the 
official National Weather Service forecast for the construction area predicts a low of 
32 °F (0 °C), or lower, or if the actual temperature drops to 32 °F (0 °C), or lower, 
concrete less than 72 hours old shall be provided at least the following protection. 

 
Minimum Temperature Protection 

25 – 32 °F (-4 – 0 °C) Two layers of polyethylene sheeting, one layer of 
polyethylene and one layer of burlap, or two layers 
of waterproof paper. 

Below 25 °F (-4 °C) 6 in. (150 mm) of straw covered with one layer of 
polyethylene sheeting or waterproof paper. 

 
These protective covers shall remain in place until the concrete is at least 96 hours old.  
When straw is required on pavement cured with membrane curing compound, the 
compound shall be covered with a layer of burlap, polyethylene sheeting or waterproof 
paper before the straw is applied. 
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After September 15, there shall be available to the work within four hours, sufficient 
clean, dry straw to cover at least two days production.  Additional straw shall be provided 
as needed to afford the protection required.  Regardless of the precautions taken, the 
Contractor shall be responsible for protection of the concrete placed and any concrete 
damaged by cold temperatures shall be removed and replaced. 
 

(d) Protection of Concrete Structures From Low Air Temperatures.  When the official 
National Weather Service forecast for the construction area predicts a low below 45 °F 
(7 °C), or if the actual temperature drops below 45 °F (7 °C), concrete less than 72 hours 
old shall be provided protection.  Concrete shall also be provided protection when placed 
during the winter period of December 1 through March 15.  Concrete shall not be placed 
until the materials, facilities, and equipment for protection are approved by the Engineer. 
 
When directed by the Engineer, the Contractor may be required to place concrete during 
the winter period.  When winter construction is specified, the Contractor shall proceed 
with the construction, including excavation, pile driving, concrete, steel erection, and all 
appurtenant work required for the complete construction of the item, except at times 
when weather conditions make such operations impracticable. 
 
Regardless of the precautions taken, the Contractor shall be responsible for protection of 
the concrete placed and any concrete damaged by cold temperatures shall be removed 
and replaced. 

 
(1) Protection Method I.  The concrete shall be completely covered with insulating 

material such as fiberglass, rock wool, or other approved commercial insulating 
material having the minimum thermal resistance R, as defined in ASTM C 168, for 
the corresponding minimum dimension of the concrete unit being protected as shown 
in the following table. 

 
Minimum Pour Dimension Thermal 

Resistance R in. (mm) 

6 or less (150 or less) R=16 

> 6 to 12 (> 150 to 300) R=10 

> 12 to 18 (> 300 to 450) R=6 

> 18 (> 450) R=4 

 
The insulating material manufacturer shall clearly mark the insulating material with 
the thermal resistance R value. 
 
The insulating material shall be completely enclosed on sides and edges with an 
approved waterproof liner and shall be maintained in a serviceable condition.  Any 
tears in the liner shall be repaired in a manner approved by the Engineer.  The 
Contractor shall provide means for checking the temperature of the surface of the 
concrete during the protection period. 
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On formed surfaces, the insulating material shall be attached to the outside of the 
forms with wood cleats or other suitable means to prevent any circulation of air under 
the insulation and shall be in place before the concrete is placed.  The blanket 
insulation shall be applied tightly against the forms.  The edges and ends shall be 
attached so as to exclude air and moisture.  If the blankets are provided with nailing 
flanges, the flanges shall be attached to the studs with cleats.  Where tie rods or 
reinforcement bars protrude, the areas adjacent to the rods or bars shall be 
adequately protected in a manner satisfactory to the Engineer.  Where practicable, 
the insulation shall overlap any previously placed concrete by at least 1 ft (300 mm).  
Insulation on the underside of floors on steel members shall cover the top flanges of 
supporting members.  On horizontal surfaces, the insulating material shall be placed 
as soon as the concrete has set, so that the surface will not be marred and shall be 
covered with canvas or other waterproof covering.  The insulating material shall 
remain in place for a period of seven days after the concrete is placed. 
 
The Contractor may remove the forms, providing the temperature is 35 °F (2 °C) and 
rising and the Contractor is able to wrap the particular section within two hours from 
the time of the start of the form removal.  The insulation shall remain in place for the 
remainder of the seven days curing period. 
 

(2) Protection Method II.  The concrete shall be enclosed in adequate housing and the 
air surrounding the concrete kept at a temperature of not less than 50 °F (10 °C) nor 
more than 80 °F (27 °C) for a period of seven days after the concrete is placed.  The 
Contractor shall provide means for checking the temperature of the surface of the 
concrete or air temperature within the housing during the protection period.  All 
exposed surfaces within the housing shall be cured according to the Index Table. 

 
The Contractor shall provide adequate fire protection where heating is in progress 
and such protection shall be accessible at all times.  The Contractor shall maintain 
labor to keep the heating equipment in continuous operation. 
 
At the close of the heating period, the temperature shall be decreased to the 
approximate temperature of the outside air at a rate not to exceed 15 °F (8 °C) per 
12 hour period, after which the housing maybe removed.  The surface of the 
concrete shall be permitted to dry during the cooling period. 

 
(3) Protection Method III.  As soon as the surface is sufficiently set to prevent marring, 

the concrete shall be covered with 12 in. (300 mm) of loose, dry straw followed by a 
layer of impermeable covering.  The edges of the covering shall be sealed to prevent 
circulation of air and prevent the cover from flapping or blowing.  The protection shall 
remain in place until the concrete is seven days old.  If construction operations 
require removal, the protection removed shall be replaced immediately after 
completion or suspension of such operations. 

 
1020.14 Temperature Control for Placement.  Temperature control for concrete 

placement shall be according to the following. 
 

(a) Concrete other than Structures.  Concrete may be placed when the air temperature is 
above 35 °F (2 °C) and rising, and concrete placement shall stop when the falling 
temperature reaches 40 °F (4 °C) or below, unless otherwise approved by the Engineer. 
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The temperature of concrete immediately before placement shall be a minimum of 50 °F 
(10 °C) and a maximum of 90 °F (32 °C).  If concrete is pumped, the temperature of the 
concrete as placed in the forms shall be a minimum of 50 °F (10 °C) and a maximum of 
90 °F (32 °C).  A maximum concrete temperature shall not apply to Class PP concrete. 
 

(b) Concrete in Structures.  Concrete may be placed when the air temperature is above 
40 °F (4 °C) and rising, and concrete placement shall stop when the falling temperature 
reaches 45 °F (7 °C) or below, unless otherwise approved by the Engineer. 

 
The temperature of the concrete immediately before placement shall be a minimum of 
50 °F (10 °C) and a maximum of 90 °F (32 °C).  If concrete is pumped, the temperature 
of the concrete as placed in the forms shall be a minimum of 50 °F (10 °C) and a 
maximum of 90 °F (32 °C). 
 
When insulated forms are used, the maximum temperature of the concrete mixture 
immediately before placement shall be 80 °F (25 °C).   
 
When concrete is placed in contact with previously placed concrete, the temperature of 
the mixed concrete may be increased  to 80 °F (25 °C) by the Contractor to offset 
anticipated heat loss. 
 

(c) All Classes of Concrete.  Aggregates and water shall be heated or cooled uniformly and 
as necessary to produce concrete within the specified temperature limits.  No frozen 
aggregates shall be used in the concrete. 

 
(d) Temperature.  The concrete temperature shall be determined according to Illinois 

Modified AASHTO T 309. 
 
1020.15 Heat of Hydration Control for Concrete Structures.  The Contractor shall 

control the heat of hydration for concrete structures when the least dimension for a drilled shaft, 
foundation, footing, substructure, or superstructure concrete pour exceeds 5.0 ft (1.5 m).  The 
work shall be according to the following. 

 
(a) Temperature Restrictions.  The maximum temperature of the concrete after placement 

shall not exceed 150 °F (66 °C).  The maximum temperature differential between the 
internal concrete core and concrete 2 to 3 in. (50 to 75 mm) from the exposed surface 
shall not exceed 35 °F (19 °C).  The Contractor shall perform temperature monitoring to 
ensure compliance with the temperature restrictions. 

 
(b) Thermal Control Plan.  The Contractor shall provide a thermal control plan a minimum of 

28 calendar days prior to concrete placement for review by the Engineer.  Acceptance of 
the thermal control plan by the Engineer shall not preclude the Contractor from 
specification compliance, and from preventing cracks in the concrete.  At a minimum, the 
thermal control plan shall provide detailed information on the following requested items 
and shall comply with the specific specifications indicated for each item. 

 
(1) Concrete mix design(s) to be used.  Grout mix design if post-cooling with embedded 

pipe. 
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The mix design requirements in Articles 1020.04 and 1020.05 shall be revised to 
include the following additional requirements to control the heat of hydration. 
 
a. The concrete mixture shall be uniformly graded and preference for larger size 

aggregate shall be used in the mix design.  Article 1004.02(d)(2) and information 
in the “Portland Cement Concrete Level III Technician Course – Manual of 
Instructions for Design of Concrete Mixtures” shall be used to develop the 
uniformly graded mixture. 

 
b. The following shall apply to all concrete except Class DS concrete or when self-

consolidating concrete is desired.  For central-mixed concrete, the Contractor 
shall have the option to develop a mixture with a minimum of 520 lbs/cu yd 
(309 kg/cu m) of cement and finely divided minerals summed together.  For 
truck-mixed or shrink-mixed concrete, the Contractor shall have the option to 
develop a mixture with a minimum of 550 lbs/cu yd (326 kg/cu m) of cement and 
finely divided minerals summed together.  A water-reducing or high range water-
reducing admixture shall be used in the central mixed, truck-mixed or shrink-
mixed concrete mixture.  For any mixture to be placed underwater, the minimum 
cement and finely divided minerals shall be 550 lbs/cu yd (326 kg/cu m) for 
central-mixed concrete, and 580 lbs/cu yd (344 kg/cu m) for truck-mixed or 
shrink-mixed concrete. 
 
For Class DS concrete, CA 11 may be used.  If CA 11 is used, the Contractor 
shall have the option to develop a mixture with a minimum cement and finely 
divided minerals of 605 lbs/cu yd (360 kg/cu m) summed together.  If CA 11 is 
used and either Class DS concrete is placed underwater or a self-consolidating 
concrete mixture is desired, the Contractor shall have the option to develop a 
mixture with a minimum cement and finely divided minerals of 635 lbs/cu yd 
(378 kg/cu m) summed together. 
 

c. The minimum portland cement content in the mixture shall be 375 lbs/cu yd 
(222 kg/cu m).  When the total of organic processing additions, inorganic 
processing additions, and limestone addition exceed 5.0 percent in the cement, 
the minimum portland cement content in the mixture shall be 400 lbs/cu yd 
(237 kg/cu m).  For a drilled shaft, foundation, footing, or substructure, the 
minimum portland cement may be reduced to as low as 330 lbs/cu yd 
(196 kg/cu m) if the concrete has adequate freeze/thaw durability.  The 
Contractor shall provide freeze/thaw test results according to AASHTO T 161 
Procedure A or B, and the relative dynamic modulus of elasticity of the mix 
design shall be a minimum of 80 percent.  Freeze/thaw testing will not be 
required for concrete that will not be exposed to freezing and thawing conditions 
as determined by the Engineer. 

 
d. The maximum cement replacement with fly ash shall be 40.0 percent.  The 

maximum cement replacement with ground granulated blast-furnace slag shall 
be 65.0 percent.  When cement replacement with ground granulated blast-
furnace slag exceeds 35.0 percent, only Grade 100 shall be used. 
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e. The mixture may contain a maximum of two finely divided minerals.  The finely 
divided mineral in portland-pozzolan cement or portland blast-furnace slag 
cement shall count toward the total number of finely divided minerals allowed.  
The finely divided minerals shall constitute a maximum of 65.0 percent of the 
total cement plus finely divided minerals.  The fly ash portion shall not exceed 
40.0 percent.  The ground granulated blast-furnace slag portion shall not exceed 
65.0 percent.  The microsilica or high-reactivity metakaolin portion used together 
or separately shall not exceed 5.0 percent. 

 
f. The time to obtain the specified strength may be increased to a maximum 

56 days, provided the curing period specified in Article 1020.13 is increased to a 
minimum of 14 days. 

 
The minimum grout strength for filling embedded pipe shall be as specified for the 
concrete, and testing shall be according to AASHTO T 106. 
 

(2) The selected mathematical method for evaluating heat of hydration thermal effects, 
which shall include the calculated adiabatic temperature rise, calculated maximum 
concrete temperature, and calculated maximum temperature differential between the 
internal concrete core and concrete 2 to 3 in. (50 to 75 mm) from the exposed 
surface.  The time when the maximum concrete temperature and maximum 
temperature differential will occur is required if the time frame will be more than 
seven days. 
 
Acceptable mathematical methods include ACI 207.2R “Report on Thermal and 
Volume Change Effects on Cracking of Mass Concrete” as well as other proprietary 
methods.  The Contractor shall perform heat of hydration testing on the cement and 
finely divided minerals to be used in the concrete mixture.  The test shall be 
according to ASTM C 186 or other applicable test methods, and the result for heat 
shall be used in the equation to calculate adiabatic temperature rise. 
 
The Contractor has the option to propose a higher maximum temperature differential 
between the internal concrete core and concrete 2 to 3 in. (50 to 75 mm) from the 
exposed surface, but the proposed value shall not exceed 50 °F (10 °C).  In addition, 
based on strength gain of the concrete, multiple maximum temperature differentials 
at different times may be proposed.  The proposed value shall be justified through a 
mathematical method. 
 

(3) Proposed maximum concrete temperature or temperature range prior to placement. 
 
Article 1020.14 shall apply except a minimum 40 °F (10 °C) concrete temperature 
will be permitted. 
 

(4) Pre-cooling, post-cooling, and surface insulation methods that will be used to ensure 
the concrete will comply with the specified maximum temperature and specified or 
proposed temperature differential.  For reinforcement that extends beyond the limits 
of the pour, the Contractor shall indicate if the reinforcement is required to be 
covered with insulation. 
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Refer to ACI 207.4R “Cooling and Insulating Systems for Mass Concrete” for 
acceptable methods that will be permitted.  A copy of the ACI document shall be 
provided to the Engineer at the construction site.  If embedded pipe is used for post-
cooling, the material shall be polyvinyl chloride or polyethylene.  The embedded pipe 
system shall be properly supported, and the Contractor shall subsequently inspect 
glued joints to ensure they are able to withstand free falling concrete.  The 
embedded pipe system shall be leak tested after inspection of the glued joints, and 
prior to the concrete placement.  The leak test shall be performed at maximum 
service pressure or higher for a minimum of 15 minutes.  All leaks shall be repaired.  
The embedded pipe cooling water may be from natural sources such as streams and 
rivers, but shall be filtered to prevent system stoppages.  When the embedded pipe 
is no longer needed, the surface connections to the pipe shall be removed to a depth 
of 4 in. (100 mm) below the surface of the concrete.  The remaining pipe shall be 
completely filled with grout.  The 4 in. (100 mm) deep concrete hole shall be filled 
with nonshrink grout.  Form and insulation removal shall be done in a manner to 
prevent cracking and ensure the maximum temperature differential is maintained.  
Insulation shall be in good condition as determined by the Engineer and properly 
attached. 

 
(5) Dimensions of each concrete pour, location of construction joints, placement 

operations, pour pattern, lift heights, and time delays between lifts. 
 
Refer to ACI 207.1R “Guide to Mass Concrete” for acceptable placement operations 
that will be permitted.  A copy of the ACI document shall be provided to the Engineer 
at the construction site. 

 
(6) Type of temperature monitoring system, the number of temperature sensors, and 

location of sensors. 
 
A minimum of two independent temperature monitoring systems and corresponding 
sensors shall be used. 
 
The temperature monitoring system shall have a minimum temperature range of 
32 °F (0 °C) to 212 °F (100 °C), an accuracy of ± 2 °F (± 1 °C), and be able to 
automatically record temperatures without external power.  Temperature monitoring 
shall begin once the sensor is encased in concrete, and with a maximum interval of 
one hour.  Temperature monitoring may be discontinued after the maximum concrete 
temperature has been reached, post-cooling is no longer required, and the maximum 
temperature differential between the internal concrete core and the ambient air 
temperature does not exceed 35 °F (19 °C).  The Contractor has the option to select 
a higher maximum temperature differential, but the proposed value shall not exceed 
50 °F (28 °C).  The proposed value shall be justified through a mathematical method. 
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At a minimum, a temperature sensor shall be located at the theoretical hottest 
portion of the concrete, normally the geometric center, and at the exterior face that 
will provide the maximum temperature differential.  At the exterior face, the sensor 
shall be located 2 to 3 in. (50 to 75 mm) from the surface of the concrete.  Sensors 
shall also be located a minimum of 1 in. (25 mm) away from reinforcement, and 
equidistant between cooling pipes if either applies.  A sensor will also be required to 
measure ambient air temperature.  The entrant/exit cooling water temperature for 
embedded pipe shall also be monitored. 
 
Temperature monitoring results shall be provided to the Engineer a minimum of once 
each day and whenever requested by the Engineer.  The report may be electronic or 
hard copy.  The report shall indicate the location of each sensor, the temperature 
recorded, and the time recorded.  The report shall be for all sensors and shall include 
ambient air temperature and entrant/exit cooling water temperatures.  The 
temperature data in the report may be provided in tabular or graphical format, and 
the report shall indicate any corrective actions during the monitoring period.  At the 
completion of the monitoring period, the Contractor shall provide the Engineer a final 
report that includes all temperature data and corrective actions. 

 
(7) Indicate contingency operations to be used if the maximum temperature or 

temperature differential of the concrete is reached after placement. 
 

(c) Temperature Restriction Violations.  If the maximum temperature of the concrete after 
placement exceeds 150 °F (66 °C), but is less than 158 °F (70 °C), the concrete will be 
accepted if no cracking or other unacceptable defects are identified.  If cracking or 
unacceptable defects are identified, Article 105.03 shall apply.  If the concrete 
temperature exceeds 158 °F (70 °C), Article 105.03 shall apply. 
 
If a temperature differential between the internal concrete core and concrete 2 to 3 in. 
(50 to 75 mm) from the exposed surface exceeds the specified or proposed maximum 
value allowed, the concrete will be accepted if no cracking or other unacceptable defects 
are identified.  If unacceptable defects are identified, Article 105.03 shall apply. 
 
When the maximum 150 °F (66 °C) concrete temperature or the maximum allowed 
temperature differential is violated, the Contractor shall implement corrective action prior 
to the next pour.  In addition, the Engineer reserves the right to request a new thermal 
control plan for acceptance before the Contractor is allowed to pour again. 
 

(d) Inspection and Repair of Cracks.  The Engineer will inspect the concrete for cracks after 
the temperature monitoring is discontinued, and the Contractor shall provide access for 
the Engineer to do the inspection.  A crack may require repair by the Contractor as 
determined by the Engineer.  The Contractor shall be responsible for the repair of all 
cracks.  Protective coat or a concrete sealer shall be applied to a crack less than 
0.007 in. (0.18 mm) in width.  A crack that is 0.007 in. (0.18 mm) or greater shall be 
pressure injected with epoxy according to Section 590. 
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RECLAIMED ASPHALT PAVEMENT AND RECLAIMED ASPHALT SHINGLES (BDE) 

 
Effective:  November 1, 2012 
 
Revise Section 1031 of the Standard Specifications to read: 
 

“SECTION 1031.  RECLAIMED ASPHALT PAVEMENT AND RECLAIMED ASPHALT 
SHINGLES 

 
1031.01 Description.  Reclaimed asphalt pavement and reclaimed asphalt shingles shall 

be according to the following. 
 
(a) Reclaimed Asphalt Pavement (RAP).  RAP is the material produced by cold milling or 

crushing an existing hot-mix asphalt (HMA) pavement.  The Contractor shall supply 
written documentation that the RAP originated from routes or airfields under federal, 
state, or local agency jurisdiction. 

 
(b) Reclaimed Asphalt Shingles (RAS).  Reclaimed asphalt shingles (RAS).  RAS is from 

the processing and grinding of preconsumer or post-consumer shingles.  RAS shall be a 
clean and uniform material with a maximum of 0.5 percent unacceptable material, as 
defined in Bureau of Materials and Physical Research Policy Memorandum “Reclaimed 
Asphalt Shingle (RAS) Sources”, by weight of RAS.  All RAS used shall come from a 
Bureau of Materials and Physical Research approved processing facility where it shall 
be ground and processed to 100 percent passing the 3/8 in. (9.5 mm) sieve and 
93 percent passing the #4 (4.75 mm) sieve based on a dry shake gradation.  RAS shall 
be uniform in gradation and asphalt binder content and shall meet the testing 
requirements specified herein.  In addition, RAS shall meet the following Type 1 or 
Type 2 requirements. 

 
(1) Type 1.  Type 1 RAS shall be processed, preconsumer asphalt shingles salvaged 

from the manufacture of residential asphalt roofing shingles. 
 
(2) Type 2.  Type 2 RAS shall be processed post-consumer shingles only, salvaged 

from residential, or four unit or less dwellings not subject to the National Emission 
Standards for Hazardous Air Pollutants (NESHAP). 

 
1031.02 Stockpiles.  RAP and RAS stockpiles shall be according to the following. 
 
(a) RAP Stockpiles.  The Contractor shall construct individual, sealed RAP stockpiles 

meeting one of the following definitions.  No additional RAP shall be added to the pile 
after the pile has been sealed.  Stockpiles shall be sufficiently separated to prevent 
intermingling at the base.  Stockpiles shall be identified by signs indicating the type as 
listed below (i.e. “Homogeneous Surface”). 
 
Prior to milling, the Contractor shall request the District provide documentation on the 
quality of the RAP to clarify the appropriate stockpile. 
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(1) Fractionated RAP (FRAP).  FRAP shall consist of RAP from Class I, HMA (High and 
Low ESAL) mixtures.  The coarse aggregate in FRAP shall be crushed aggregate 
and may represent more than one aggregate type and/or quality but shall be at least 
C quality.  All FRAP shall be fractionated prior to testing by screening into a minimum 
of two size fractions with the separation occurring on or between the #4 (4.75 mm) 
and 1/2 in. (12.5 mm) sieves.  Agglomerations shall be minimized such that 
100 percent of the RAP shall pass the sieve size specified below for the mix the 
FRAP will be incorporated. 

 
Mixture FRAP will be used in: Sieve Size that 100% of FRAP  

Shall Pass 
IL-25.0 2 in. (50 mm) 
IL-19.0 1 1/2 in. (40 mm) 
IL-12.5 1 in. (25 mm) 
IL-9.5 3/4 in. (20 mm) 

IL-4.75 1/2 in. (13 mm) 
 
(2) Homogeneous.  Homogeneous RAP stockpiles shall consist of RAP from Class I, 

HMA (High and Low ESAL) mixtures and represent:  1) the same aggregate quality, 
but shall be at least C quality; 2) the same type of crushed aggregate (either crushed 
natural aggregate, ACBF slag, or steel slag); 3) similar gradation; and 4) similar 
asphalt binder content.  If approved by the Engineer, combined single pass 
surface/binder millings may be considered “homogenous” with a quality rating 
dictated by the lowest coarse aggregate quality present in the mixture. 

 
(3) Conglomerate.  Conglomerate RAP stockpiles shall consist of RAP from Class I, 

HMA (High and Low ESAL) mixtures.  The coarse aggregate in this RAP shall be 
crushed aggregate and may represent more than one aggregate type and/or quality 
but shall be at least C quality.  This RAP may have an inconsistent gradation and/or 
asphalt binder content prior to processing.  All conglomerate RAP shall be processed 
prior to testing by crushing to where all RAP shall pass the 5/8 in. (16 mm) or smaller 
screen.  Conglomerate RAP stockpiles shall not contain steel slag. 

 
(4) Conglomerate “D” Quality (DQ).  Conglomerate DQ RAP stockpiles shall consist of 

RAP from Class I, HMA (High or Low ESAL), or ”All Other” (as defined by 
Article 1030.04(a)(3)) mixtures.  The coarse aggregate in this RAP may be crushed 
or round but shall be at least D quality.  This RAP may have an inconsistent 
gradation and/or asphalt binder content.  Conglomerate DQ RAP stockpiles shall not 
contain steel slag. 

 
(5) Non-Quality.  RAP stockpiles that do not meet the requirements of the stockpile 

categories listed above shall be classified as “Non-Quality”. 
 
RAP/FRAP containing contaminants, such as earth, brick, sand, concrete, sheet asphalt, 
bituminous surface treatment (i.e. chip seal), pavement fabric, joint sealants, etc., will be 
unacceptable unless the contaminants are removed to the satisfaction of the Engineer.  
Sheet asphalt shall be stockpiled separately. 
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(b) RAS Stockpiles.  Type 1 and Type 2 RAS shall be stockpiled separately and shall not be 
intermingled.  Each stockpile shall be signed indicating what type of RAS is present. 
 
Unless otherwise approved by the Engineer, mechanically blending manufactured sand 
(FM 20 or FM 22) up to an equal weight of RAS with the processed RAS will be 
permitted to improve workability.  The sand shall be “B Quality” or better from an 
approved Aggregate Gradation Control System source.  The sand shall be accounted for 
in the mix design and during HMA production. 
 
Records identifying the shingle processing facility supplying the RAS, RAS type and lot 
number shall be maintained by project contract number and kept for a minimum of 
three years. 

 
1031.03 Testing.  RAP/FRAP and RAS testing shall be according to the following. 
 
(a) RAP/FRAP Testing.  When used in HMA, the RAP/FRAP shall be sampled and tested 

either during or after stockpiling. 
 

(1) During Stockpiling.  For testing during stockpiling, washed extraction samples shall 
be run at the minimum frequency of one sample per 500 tons (450 metric tons) for 
the first 2000 tons (1800 metric tons) and one sample per 2000 tons 
(1800 metric tons) thereafter.  A minimum of five tests shall be required for stockpiles 
less than 4000 tons (3600 metric tons). 

 
(2) After Stockpiling.  For testing after stockpiling, the Contractor shall submit a plan for 

approval to the District proposing a satisfactory method of sampling and testing the 
RAP/FRAP pile either in-situ or by restockpiling.  The sampling plan shall meet the 
minimum frequency required above and detail the procedure used to obtain 
representative samples throughout the pile for testing. 

 
Each sample shall be split to obtain two equal samples of test sample size.  One of the 
two test samples from the final split shall be labeled and stored for Department use.  The 
Contractor shall extract the other test sample according to Department procedure.  The 
Engineer reserves the right to test any sample (split or Department-taken) to verify 
Contractor test results. 
 

(b) RAS Testing.  RAS or RAS blended with manufactured sand shall be sampled and 
tested during stockpiling according to Illinois Department of Transportation Policy 
Memorandum, “Reclaimed Asphalt Shingle (RAS) Source”.  
 
Samples shall be collected during stockpiling at the minimum frequency of one sample 
per 200 tons (180 metric tons) for the first 1000 tons (900 metric tons) and one sample 
per 250 tons (225 metric tons) thereafter.  A minimum of five samples are required for 
stockpiles less than 1000 tons (900 metric tons).  Once a ≤ 1000 ton (900 metric ton), 
five-sample/test stockpile has been established it shall be sealed.  Additional incoming 
RAS or RAS blended with manufactured sand shall be stockpiled in a separate working 
pile as designated in the Quality Control plan and only added to the sealed stockpile 
when the test results of the working pile are complete and are found to meet the 
tolerances specified herein for the original sealed RAS stockpile. 
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Before testing, each sample shall be split to obtain two test samples.  One of the two test 
samples from the final split shall be labeled and stored for Department use.  The 
Contractor shall perform a washed extraction and test for unacceptable materials on the 
other test sample according to Department procedures.  The Engineer reserves the right 
to test any sample (split or Department-taken) to verify Contractor test results. 
 
If the sampling and testing was performed at the shingle processing facility in 
accordance with the QC Plan, the Contractor shall obtain and make available all of the 
test results from start of the initial stockpile. 
 

1031.04 Evaluation of Tests.  Evaluation of tests results shall be according to the 
following. 

 
(a) Evaluation of RAP/FRAP Test Results.  All of the extraction results shall be 

compiled and averaged for asphalt binder content and gradation and, when 
applicable Gmm.  Individual extraction test results, when compared to the 
averages, will be accepted if within the tolerances listed below. 
 

Parameter FRAP/Homogeneous
/Conglomerate 

Conglomerate “D” 
Quality 

1 in. (25 mm)   5 % 
1/2 in. (12.5 mm)  8 %  15 % 
No. 4 (4.75 mm)  6 %  13 % 
No. 8 (2.36 mm)  5 %  
No. 16 (1.18 mm)   15 % 
No. 30 (600 m)  5 %  
No. 200 (75 m)  2.0 %  4.0 % 
Asphalt Binder  0.4 % 1/  0.5 % 
Gmm  0.03  

 
1/ The tolerance for FRAP shall be  0.3 %. 

 
If more than 20 percent of the individual sieves and/or asphalt binder content tests are 
out of the above tolerances, the RAP/FRAP shall not be used in HMA unless the 
RAP/FRAP representing the failing tests is removed from the stockpile.  All test data and 
acceptance ranges shall be sent to the District for evaluation. 
 
With the approval of the Engineer, the ignition oven may be substituted for extractions 
according to the Illinois Test Procedure, “Calibration of the Ignition Oven for the Purpose 
of Characterizing Reclaimed Asphalt Pavement (RAP)”. 
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(b) Evaluation of RAS and RAS Blended with Manufactured Sand Test Results.  All of the 
test results, with the exception of percent unacceptable materials, shall be compiled and 
averaged for asphalt binder content and gradation.  Individual test results, when 
compared to the averages, will be accepted if within the tolerances listed below. 
 

Parameter RAS 
No. 8 (2.36 mm) ± 5 % 

No. 16 (1.18 mm) ± 5 % 
No. 30 (600 µm) ± 4 % 
No. 200 (75 µm) ± 2.0 % 

Asphalt Binder Content ± 1.5 % 
 
If more than 20 percent of the individual sieves and/or asphalt binder content tests are 
out of the above tolerances, or if the percent unacceptable material exceeds 0.5 percent 
by weight of material retained on the # 4 (4.75 mm) sieve, the RAS or RAS blend shall 
not be used in Department projects.  All test data and acceptance ranges shall be sent 
to the District for evaluation. 

 
1031.05 Quality Designation of Aggregate in RAP/FRAP. 
 
(a) RAP.  The aggregate quality of the RAP for homogenous, conglomerate, and 

conglomerate “D” quality stockpiles shall be set by the lowest quality of coarse 
aggregate in the RAP stockpile and are designated as follows. 

 
(1) RAP from Class I, Superpave/HMA (High ESAL), or (Low ESAL) IL-9.5L surface 

mixtures are designated as containing Class B quality coarse aggregate. 
 
(2) RAP from Superpave/HMA (Low ESAL) IL-19.0L binder mixture is designated as 

Class D quality coarse aggregate. 
 
(3) RAP from Class I, Superpave/HMA (High ESAL) binder mixtures, bituminous base 

course mixtures, and bituminous base course widening mixtures are designated as 
containing Class C quality coarse aggregate. 

 
(4) RAP from bituminous stabilized subbase and BAM shoulders are designated as 

containing Class D quality coarse aggregate. 
 

(b) FRAP.  If the Engineer has documentation of the quality of the FRAP aggregate, the 
Contractor shall use the assigned quality provided by the Engineer. 

 
If the quality is not known, the quality shall be determined as follows.  Coarse and fine 
FRAP stockpiles containing plus #4 (4.75 mm) sieve coarse aggregate shall have a 
maximum tonnage of 5,000 tons (4,500 metric tons).  The Contractor shall obtain a 
representative sample witnessed by the Engineer.  The sample shall be a minimum of 
50 lb (25 kg).  The sample shall be extracted according to Illinois Modified 
AASHTO T 164 by a consultant prequalified by the Department for the specified testing.  
The consultant shall submit the test results along with the recovered aggregate to the 
District Office.  The cost for this testing shall be paid by the Contractor.  The District will 
forward the sample to the BMPR Aggregate Lab for MicroDeval Testing, according to 
Illinois Modified AASHTO T 327.  A maximum loss of 15.0 percent will be applied for all 
HMA applications. 
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1031.06 Use of RAP/FRAP and/or RAS in HMA.  The use of RAP/FRAP and/or RAS shall 
be a Contractor’s option when constructing HMA in all contracts.  

 
(a) RAP/FRAP.  The use of RAP/FRAP in HMA shall be as follows. 
 

(1) Coarse Aggregate Size.  The coarse aggregate in all RAP shall be equal to or less 
than the nominal maximum size requirement for the HMA mixture to be produced. 

 
(2) Steel Slag Stockpiles.  Homogeneous RAP stockpiles containing steel slag will be 

approved for use in all HMA (High ESAL and Low ESAL) Surface and Binder Mixture 
applications. 

 
(3) Use in HMA Surface Mixtures (High and Low ESAL).  RAP/FRAP stockpiles for use 

in HMA surface mixtures (High and Low ESAL) shall be FRAP or homogeneous in 
which the coarse aggregate is Class B quality or better.  RAP/FRAP from 
Conglomerate stockpiles shall be considered equivalent to limestone for frictional 
considerations.  Known frictional contributions from plus #4 (4.75 mm) homogeneous 
RAP and FRAP stockpiles will be accounted for in meeting frictional requirements in 
the specified mixture. 

 
(4) Use in HMA Binder Mixtures (High and Low ESAL), HMA Base Course, and HMA 

Base Course Widening.  RAP/FRAP stockpiles for use in HMA binder mixtures (High 
and Low ESAL), HMA base course, and HMA base course widening shall be FRAP, 
homogeneous, or conglomerate, in which the coarse aggregate is Class C quality or 
better. 

 
(5) Use in Shoulders and Subbase.  RAP/FRAP stockpiles for use in HMA shoulders 

and stabilized subbase (HMA) shall be FRAP, homogeneous, conglomerate, or 
conglomerate DQ. 

 
(6) When the Contractor chooses the RAP option, the percentage of RAP shall not 

exceed the amounts indicated in Article 1031.06(c)(1) below for a given N Design. 
 

(b) RAS.  RAS meeting Type 1 or Type 2 requirements will be permitted in all HMA 
applications as specified herein. 

 
(c) RAP/FRAP and/or RAS Usage Limits.  Type 1 or Type 2 RAS may be used alone or in 

conjunction with RAP or FRAP in HMA mixtures up to a maximum of 5.0% by weight of 
the total mix. 

 
(1) RAP/RAS.  When RAP is used alone or RAP is used in conjunction with RAS, the 

percentage of virgin asphalt binder replacement shall not exceed the amounts listed 
in the Max RAP/RAS ABR table listed below for the given Ndesign. 
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RAP/RAS Maximum Asphalt Binder Replacement (ABR) Percentage 
 

HMA Mixtures 1/, 2/ RAP/RAS Maximum ABR % 

Ndesign Binder/Leveling 
Binder 

Surface Polymer Modified 

30 30 30 10  
50 25 15 10  
70 15 10 10  
90 10 10  10  

105 10 10 10  
 

1/ For HMA “All Other” (shoulder and stabilized subbase) N-30, the RAP/RAS ABR 
shall not exceed 50 percent of the mixture. 

 
2/ When RAP/RAS ABR exceeds 20 percent, the high and low virgin asphalt binder 

grades shall each be reduced by one grade (i.e. 25 percent ABR would require a 
virgin asphalt binder grade of PG64-22 to be reduced to a PG58-28).  If warm 
mix asphalt (WMA) technology is utilized, and production temperatures do not 
exceed 275 °F (135 °C) the high and low virgin asphalt binder grades shall each 
be reduced by one grade when RAP/RAS ABR exceeds 25 percent (i.e. 
26 percent RAP/RAS ABR would require a virgin asphalt binder grade of PG64-
22 to be reduced to a PG58-28). 
 

(2) FRAP/RAS.  When FRAP is used alone or FRAP is used in conjunction with RAS, 
the percentage of virgin asphalt binder replacement shall not exceed the amounts 
listed in the FRAP/RAS tables listed below for the given N design. 

 
Level 1 - FRAP/RAS Maximum Asphalt Binder Replacement (ABR) Percentage 
 

HMA Mixtures 
1/, 2/ 

Level 1 - FRAP/RAS Maximum ABR %  

Ndesign Binder/Leveling 
Binder 

Surface Polymer Modified 
3/, 4/ 

30 35 35 10  
50 30 25 10  
70 25 20 10  
90 20 15  10  

105 10 10 10  
 

1/ For HMA “All Other” (shoulder and stabilized subbase) N30, the FRAP/RAS ABR 
shall not exceed 50 percent of the mixture. 

 
2/ When FRAP/RAS ABR exceeds 20 percent for all mixes the high and low virgin 

asphalt binder grades shall each be reduced by one grade (i.e. 25 percent ABR 
would require a virgin asphalt binder grade of PG64-22 to be reduced to a PG58-
28).  If warm mix asphalt (WMA) technology is utilized, and production 
temperatures do not exceed 275 °F (135 °C) the high and low virgin asphalt 
binder grades shall each be reduced by one grade when FRAP/RAS ABR 
exceeds 25 percent (i.e. 26 percent ABR would require a virgin asphalt binder 
grade of PG64-22 to be reduced to a PG58-28). 
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3/ For SMA the FRAP/RAS ABR shall not exceed 20 percent. 
 
4/ For IL-4.75 mix the FRAP/RAS ABR shall not exceed 20 percent. 

 
Level 2 – FRAP/RAS Maximum Asphalt Binder Replacement (ABR) Percentage 

 

HMA Mixtures 
1/, 2/ 

Level 2 – FRAP/RAS Maximum ABR %  

Ndesign Binder/Leveling 
Binder 

Surface Polymer Modified 3/, 

4/ 
30 40 40 10  
50 40 30 10  
70 30 20 10  
90 30 20  10  

105 30 15 10  
 
1/ For HMA “All Other” (shoulder and stabilized subbase) N30, the FRAP/RAS ABR 

shall not exceed 50 percent of the mixture. 
 
2/ When FRAP/RAS ABR exceeds 20 percent for all mixes the high and low virgin 

asphalt binder grades shall each be reduced by one grade (i.e. 25 percent ABR 
would require a virgin asphalt binder grade of PG64-22 to be reduced to a PG58-28).  
If warm mix asphalt (WMA) technology is utilized, and production temperatures do 
not exceed 275 °F (135 °C) the high and low virgin asphalt binder grades shall each 
be reduced by one grade when FRAP/RAS ABR exceeds 25 percent (i.e. 26 percent 
ABR would require a virgin asphalt binder grade of PG64-22 to be reduced to a 
PG58-28). 

 
3/ For SMA the FRAP/RAS ABR shall not exceed 20 percent. 
 
4/ For IL-4.75 mix the FRAP/RAS ABR shall not exceed 30 percent. 

 
1031.07 HMA Mix Designs.  At the Contractor’s option, HMA mixtures may be constructed 

utilizing RAP/FRAP and/or RAS material meeting the above detailed requirements. 
 
FRAP/RAS mix designs exceeding the Level 1 FRAP/RAS Maximum ABR percentages shall 

be tested prior to submittal for verification, according to Illinois Modified AASHTO T 324 
(Hamburg Wheel) and shall meet the following requirements. 

 
Asphalt Binder Grade # Repetitions Max. Rut Depth 

in. (mm) 
PG76-XX 20,000 1/2 (12.5) 
PG70-XX 15,000 1/2 (12.5) 
PG64-XX 7,500 1/2 (12.5) 
PG58-XX 5,000 1/2 (12.5) 
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(a) RAP/FRAP and/or RAS.  RAP/FRAP and/or RAS designs shall be submitted for 
volumetric verification.  If additional RAP/FRAP stockpiles are tested and found that no 
more than 20 percent of the results, as defined under “Testing” herein, are outside of the 
control tolerances set for the original RAP/FRAP stockpile and HMA mix design, and 
meets all of the requirements herein, the additional RAP/FRAP stockpiles may be used 
in the original mix design at the percent previously verified. 

 
(b) RAS.  Type 1 and Type 2 RAS are not interchangeable in a mix design.  A RAS stone 

bulk specific gravity (Gsb) of 2.500 shall be used for mix design purposes. 
 
1031.08 HMA Production.  Mixture production where the FRAP/RAS ABR percentage 

exceeds the Level 1 limits, shall be sampled within the first 500 tons (450 metric tons) on the 
first day of production with a split reserved for the Department.  The mix sample shall be tested 
according to the Illinois Modified AASHTO T 324 and shall meet the requirements specified 
herein.  Mix production shall not exceed 1500 tons (1350 metric tons) or one day’s production, 
whichever comes first, until the testing is completed and the mixture is found to be in 
conformance.  The requirement to cease mix production may be waived if the plant produced 
mixture conformance is demonstrated prior to start of mix production for a State contract. 

 
(a) RAP/FRAP.  The coarse aggregate in all RAP/FRAP used shall be equal to or less than 

the nominal maximum size requirement for the HMA mixture being produced. 
 
To remove or reduce agglomerated material, a scalping screen, gator, crushing unit, or 
comparable sizing device approved by the Engineer shall be used in the RAP feed 
system to remove or reduce oversized material.  If material passing the sizing device 
adversely affects the mix production or quality of the mix, the sizing device shall be set 
at a size specified by the Engineer. 
 
If the RAP/FRAP control tolerances or QC/QA test results require corrective action, the 
Contractor shall cease production of the mixture containing RAP/FRAP and either switch 
to the virgin aggregate design or submit a new RAP/FRAP design. 

 
(b) RAS.  RAS shall be incorporated into the HMA mixture either by a separate weight 

depletion system or by using the RAP weigh belt.  Either feed system shall be 
interlocked with the aggregate feed or weigh system to maintain correct proportions for 
all rates of production and batch sizes.  The portion of RAS shall be controlled 
accurately to within ± 0.5 percent of the amount of RAS utilized.  When using the weight 
depletion system, flow indicators or sensing devices shall be provided and interlocked 
with the plant controls such that the mixture production is halted when RAS flow is 
interrupted. 
 
When producing HMA containing RAS, a positive dust control system shall be utilized. 

 
(c) RAP/FRAP and/or RAS.  HMA plants utilizing RAP/FRAP and/or RAS shall be capable 

of automatically recording and printing the following information. 
 

(1) Dryer Drum Plants. 
 

a. Date, month, year, and time to the nearest minute for each print. 
 
b. HMA mix number assigned by the Department. 
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c. Accumulated weight of dry aggregate (combined or individual) in tons 
(metric tons) to the nearest 0.1 ton (0.1 metric ton). 

 
d. Accumulated dry weight of RAP/FRAP/RAS in tons (metric tons) to the nearest 

0.1 ton (0.1 metric ton). 
 
e. Accumulated mineral filler in revolutions, tons (metric tons), etc. to the nearest 

0.1 unit. 
 
f. Accumulated asphalt binder in gallons (liters), tons (metric tons), etc. to the 

nearest 0.1 unit. 
 
g. Residual asphalt binder in the RAP/FRAP material as a percent of the total mix to 

the nearest 0.1 percent. 
 
h. Aggregate and RAP/FRAP moisture compensators in percent as set on the 

control panel.  (Required when accumulated or individual aggregate and 
RAP/FRAP are printed in wet condition.) 

 
(2) Batch Plants. 

 
a. Date, month, year, and time to the nearest minute for each print. 
 
b. HMA mix number assigned by the Department. 
 
c. Individual virgin aggregate hot bin batch weights to the nearest pound (kilogram). 
 
d. Mineral filler weight to the nearest pound (kilogram). 
 
f. RAP/FRAP/RAS weight to the nearest pound (kilogram). 
 
g. Virgin asphalt binder weight to the nearest pound (kilogram). 
 
h. Residual asphalt binder in the RAP/FRAP/RAS material as a percent of the total 

mix to the nearest 0.1 percent. 
 
The printouts shall be maintained in a file at the plant for a minimum of one year or as 
directed by the Engineer and shall be made available upon request.  The printing system 
will be inspected by the Engineer prior to production and verified at the beginning of 
each construction season thereafter. 

 
1031.09 RAP in Aggregate Surface Course and Aggregate Shoulders.  The use of RAP 

in aggregate surface course and aggregate shoulders shall be as follows. 
 
(a) Stockpiles and Testing.  RAP stockpiles may be any of those listed in Article 1031.02, 

except “Non-Quality” and “FRAP”.  The testing requirements of Article 1031.03 shall not 
apply. 
 

(b) Gradation.  One hundred percent of the RAP material shall pass the 1 1/2 in. (37.5 mm) 
sieve.  The RAP material shall be reasonably well graded from coarse to fine.  RAP 
material that is gap-graded or single sized will not be accepted.” 

 



FAI Route 57(I-57) 
Project ACIM-057-1(231)020 

Section (77-1,91-4,91-4-1,91-3)R-1 
Pulaski and Union Counties 

Contract No. 78289 

 88

 
REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES (BDE) 

 
Effective:  January 1, 2012      Revised:  November 2, 2012 
 
Revise Article 669.01 of the Standard Specifications to read: 
 

“ 669.01 Description.  This work shall consist of the transportation and proper disposal of 
contaminated soil and water.  This work shall also consist of the removal, transportation, and 
proper disposal of underground storage tanks (UST), their content and associated underground 
piping to the point where the piping is above the ground, including determining the content types 
and estimated quantities.” 
 
Revise Article 669.08 of the Standard Specifications to read: 
 

“ 669.08 Contaminated Soil and/or Groundwater Monitoring.  The Contractor shall hire a 
qualified environmental firm to monitor the area containing the regulated substances.  The 
affected area shall be monitored with a photoionization detector (PID) utilizing a lamp of 10.6eV 
or greater or a flame ionization detector (FID).  Any field screen reading on the PID or FID in 
excess of background levels indicates the potential presence of contaminated material requiring 
handling as a non-special waste, special waste, or hazardous waste.  No excavated soils can 
be taken to a clean construction and demolition debris (CCDD) facility or an uncontaminated soil 
fill operation with detectable PID or FID meter readings.  The PID or FID meter shall be 
calibrated on-site and background level readings taken and recorded daily.  All testing shall be 
done by a qualified engineer/technician.  Such testing and monitoring shall be included in the 
work.  The Contractor shall identify the exact limits of removal of non-special waste, special 
waste, or hazardous waste.  All limits shall be approved by the Engineer prior to excavation.  
The Contractor shall take all necessary precautions. 

 
Based upon PID or FID readings indicating contamination, a soil or groundwater sample 

shall be taken from the same location and submitted to an approved laboratory.  Soil or 
groundwater samples shall be analyzed for the contaminants of concern, including pH, based 
on the property's land use history or the parameters listed in the maximum allowable 
concentration (MAC) for chemical constituents in uncontaminated soil established pursuant to 
Subpart F of 35 Illinois Administrative Code 1100.605.  The analytical results shall serve to 
document the level of soil contamination.  Soil and groundwater samples may be required at the 
discretion of the Engineer to verify the level of soil and groundwater contamination. 

 
Samples shall be grab samples (not combined with other locations).  The samples shall be 

taken with disposable instruments.  The samples shall be placed in sealed containers and 
transported in an insulated container to the laboratory.  The container shall maintain a 
temperature of 39 °F (4 °C).  All samples shall be clearly labeled.  The labels shall indicate the 
sample number, date sampled, location and elevation, and any other observations. 

 
  



FAI Route 57(I-57) 
Project ACIM-057-1(231)020 

Section (77-1,91-4,91-4-1,91-3)R-1 
Pulaski and Union Counties 

Contract No. 78289 

 89

The laboratory shall use a detectable concentration which is equal to the lowest appropriate 
practical quantitation limits (PQL) or estimated quantitation limit (EQL) specified in "Test 
Methods for Evaluating Solid Wastes, Physical/Chemical Methods", EPA Publication No. SW-
846 and "Methods for the Determination of Organic Compounds in Drinking Water", EPA, 
EMSL, EPA-600/4-88/039.  For parameters where the specified cleanup objective is below the 
acceptable detection limit (ADL), the ADL shall serve as the cleanup objective.  For other 
parameters the ADL shall be equal to or below the specified cleanup objective.” 
 
Replace the first two paragraphs of Article 669.09 of the Standard Specifications with the 
following: 
 

“ 669.09 Contaminated Soil and/or Groundwater Management and Disposal.  The 
management and disposal of contaminated soil and/or groundwater shall be according to the 
following: 

 
(a) Soil Analytical Results Exceed Most Stringent MAC.  When the soil analytical results 

indicate that detected levels exceed the most stringent maximum allowable 
concentration (MAC) for chemical constituents in uncontaminated soil established 
pursuant to Subpart F of 35 Illinois Administrative Code 1100.605, the soil shall be 
managed as follows: 
 
(1) When analytical results indicate inorganic chemical constituents exceed the most 

stringent MAC but they are still considered within area background levels by the 
Engineer, the excavated soil can be utilized within the construction limits as fill, when 
suitable.  Such soil excavated for storm sewers can be placed back into the 
excavated trench as backfill, when suitable, unless trench backfill is specified.  If the 
soils cannot be utilized within the construction limits, they shall be managed and 
disposed of off-site as a non-special waste, special waste, or hazardous waste as 
applicable. 
 

(2) When analytical results indicate chemical constituents exceed the most stringent 
MAC but do not exceed the MAC for a Metropolitan Statistical Area (MSA) County, 
the excavated soil can be utilized within the construction limits as fill, when suitable, 
or managed and disposed of off-site as “uncontaminated soil” at a CCDD facility or 
an uncontaminated soil fill operation within an MSA County provided the pH of the 
soil is within the range of 6.25 - 9.0, inclusive. 
 

(3) When analytical results indicate chemical constituents exceed the most stringent 
MAC but do not exceed the MAC for an MSA County excluding Chicago, or the MAC 
within the Chicago corporate limits, the excavated soil can be utilized within the 
construction limits as fill, when suitable, or managed and disposed of off-site as 
“uncontaminated soil” at a CCDD facility or an uncontaminated soil fill operation 
within an MSA County excluding Chicago or within the Chicago corporate limits 
provided the pH of the soil is within the range of 6.25 - 9.0, inclusive. 
 

(4) When analytical results indicate chemical constituents exceed the most stringent 
MAC but do not exceed the MAC for an MSA County excluding Chicago, the 
excavated soil can be utilized within the construction limits as fill, when suitable, or 
managed and disposed of off-site as “uncontaminated soil” at a CCDD facility or an 
uncontaminated soil fill operation within an MSA County excluding Chicago provided 
the pH of the soil is within the range of 6.25 - 9.0, inclusive. 
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(5) When the Engineer determines soil cannot be managed according to 
Articles 669.09(a)(1) through (a)(4) above, the soil shall be managed and disposed 
of off-site as a non-special waste, special waste, or hazardous waste as applicable. 
 

(b) Soil Analytical Results Do Not Exceed Most Stringent MAC.  When the soil analytical 
results indicate that detected levels do not exceed the most stringent MAC but the pH of 
the soil is less than 6.25 or greater than 9.0, the excavated soil can be utilized within the 
construction limits or managed and disposed of off-site as “uncontaminated soil” 
according to Article 202.03.  However the excavated soil cannot be taken to a CCDD 
facility or an uncontaminated soil fill operation. 
 

(c) Groundwater.  When groundwater analytical results indicate the detected levels are 
above Appendix B, Table E of 35 Illinois Administrative Code 742, the most stringent 
Tier 1 Groundwater Remediation Objectives for Groundwater Component of the 
Groundwater Ingestion Route for Class 1 groundwater, the groundwater shall be 
managed off-site as a special waste. 
 
All groundwater encountered within lateral trenches may be managed within the trench 
and allowed to infiltrate back into the ground.  If the groundwater cannot be managed 
within the trench it must be removed as a special or hazardous waste.  The Contractor is 
prohibited from managing groundwater within the trench by discharging it through any 
existing or new storm sewer.  The Contractor shall install backfill plugs within the area of 
groundwater contamination. 
 
One backfill plug shall be placed down gradient to the area of groundwater 
contamination.  Backfill plugs shall be installed at intervals not to exceed 50 ft (15 m).  
Backfill plugs are to be 4 ft (1.2 m) long, measured parallel to the trench, full trench width 
and depth.  Backfill plugs shall not have any fine aggregate bedding or backfill, but shall 
be entirely cohesive soil or any class of concrete.  The Contractor shall provide test data 
that the material has a permeability of less than 10 -7 cm/sec according to ASTM D 5084, 
Method A or per another test method approved by the Engineer.” 

 
Revise Article 669.14 of the Standard Specifications to read: 
 

“ 669.14 Final Environmental Construction Report.  At the end of the project, the 
Contractor will prepare and submit three copies of the Environmental Construction Report on 
the activities conducted during the life of the project, one copy shall be submitted to the 
Resident Engineer, one copy shall be submitted to the District's Environmental Studies Unit, 
and one copy shall be submitted with an electronic copy in Adode.pdf format to the Geologic 
and Waste Assessment Unit, Bureau of Design and Environment, IDOT, 2300 South Dirksen 
Parkway, Springfield, Illinois 62764.  The technical report shall include all pertinent information 
regarding the project including, but not limited to: 

 
(a) Measures taken to identify, monitor, handle, and dispose of soil or groundwater 

containing regulated substances, to prevent further migration of regulated substances, 
and to protect workers, 
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(b) Cost of identifying, monitoring, handling, and disposing of soil or groundwater containing 
regulated substances, the cost of preventing further migration of regulated substances, 
and the cost for worker protection from the regulated substances.  All cost should be in 
the format of the contract pay items listed in the contract plans (identified by the 
preliminary environmental site investigation (PESA) site number), 
 

(c) Plan sheets showing the areas containing the regulated substances, 
 

(d) Field sampling and testing results used to identify the nature and extent of the regulated 
substances, 
 

(e) Waste manifests (identified by the preliminary environmental site investigation (PESA) 
site number) for special or hazardous waste disposal, and 
 

(f) Landfill tickets (identified by the preliminary environmental site investigation (PESA) site 
number) for non-special waste disposal.” 

 
Revise the second paragraph of Article 669.16 of the Standard Specifications to read: 
 

“ The transportation and disposal of soil and other materials from an excavation determined to 
be contaminated will be paid for at the contract unit price per cubic yard (cubic meter) for NON-
SPECIAL WASTE DISPOSAL, SPECIAL WASTE DISPOSAL, or HAZARDOUS WASTE 
DISPOSAL.” 
 
 

REMOVAL AND DISPOSAL OF SURPLUS MATERIALS (BDE) 
 
Effective:  November 2, 2012 
 
Revise the first four paragraphs of Article 202.03 of the Standard Specifications to read: 
 

“ 202.03 Removal and Disposal of Surplus, Unstable, Unsuitable, and Organic 
Materials.  Suitable excavated materials shall not be wasted without permission of the 
Engineer.  The Contractor shall dispose of all surplus, unstable, unsuitable, and organic 
materials, in such a manner that public or private property will not be damaged or endangered. 

 
Suitable earth, stones and boulders naturally occurring within the right-of-way may be 

placed in fills or embankments in lifts and compacted according to Section 205.  Broken 
concrete without protruding metal bars, bricks, rock, stone, reclaimed asphalt pavement with no 
expansive aggregate, or uncontaminated dirt and sand generated from construction or 
demolition activities may be used in embankment or in fill.  If used in fills or embankments, 
these materials shall be placed and compacted to the satisfaction of the Engineer; shall be 
buried under a minimum of 2 ft (600 mm) of earth cover (except when the materials include only 
uncontaminated dirt); and shall not create an unsightly appearance or detract from the natural 
topographic features of an area.  Broken concrete without protruding metal bars, bricks, rock, or 
stone may be used as riprap as approved by the Engineer.  If the materials are used for fill in 
locations within the right-of-way but outside project construction limits, the Contractor must 
specify to the Engineer, in writing, how the landscape restoration of the fill areas will be 
accomplished.  Placement of fill in such areas shall not commence until the Contractor’s 
landscape restoration plan is approved by the Engineer. 
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Aside from the materials listed above, all other construction and demolition debris or waste 
shall be disposed of in a licensed landfill, recycled, reused, or otherwise disposed of as allowed 
by State or Federal laws and regulations.  When the Contractor chooses to dispose of 
uncontaminated soil at a clean construction and demolition debris (CCDD) facility or at an 
uncontaminated soil fill operation, it shall be the Contractor’s responsibility to have the pH of the 
material tested to ensure the value is between 6.25 and 9.0, inclusive.  A copy of the pH test 
results shall be provided to the Engineer. 

 
A permit shall be obtained from IEPA and made available to the Engineer prior to open 

burning of organic materials (i.e., plant refuse resulting from pruning or removal of trees or 
shrubs) or other construction or demolition debris.  Organic materials originating within the right-
of-way limits may be chipped or shredded and placed as mulch around landscape plantings 
within the right-of-way when approved by the Engineer.  Chipped or shredded material to be 
placed as mulch shall not exceed a depth of 6 in. (150 mm).” 
 
 

SHOULDER RUMBLE STRIPS (BDE) 
Effective:  January 1, 2012 
 
Revise Article 642.05 of the Standard Specifications to read: 
 

“ 642.05 Basis of Payment.  This work will be paid for at the contract unit price per foot 
(meter) for SHOULDER RUMBLE STRIPS, 8 INCH (200 MM) or SHOULDER RUMBLE 
STRIPS, 16 INCH, (400 MM).’ 
 
 

SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE) 
Effective:  April 2, 2005      Revised:  April 1, 2011 
 
To account for the preparatory work and operations necessary for the movement of 
subcontractor personnel, equipment, supplies, and incidentals to the project site and for all other 
work or operations that must be performed or costs incurred when beginning work approved for 
subcontracting according to Article 108.01 of the Standard Specifications, the Contractor shall 
make a mobilization payment to each subcontractor. 
 
This mobilization payment shall be made at least 14 days prior to the subcontractor starting 
work.  The amount paid shall be equal to 3 percent of the amount of the subcontract reported on 
form BC 260A submitted for the approval of the subcontractor’s work. 
 
The mobilization payment to the subcontractor is an advance payment of the reported amount 
of the subcontract and is not a payment in addition to the amount of the subcontract; therefore, 
the amount of the advance payment will be deducted from future progress payments. 
 
This provision shall be incorporated directly or by reference into each subcontract approved by 
the Department. 
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SURFACE TESTING OF PAVEMENTS (BDE) 
Effective:  April 1, 2002     Revised:  January 1, 2007 
 
Hot-Mix Asphalt (HMA) Overlays 
 
Revise Article 406.03(h) of the Standard Specifications to read: 
 

“ (h) Pavement Surface Test Equipment  ..................................................................... 1101.10” 
 
Revise Article 406.11 of the Standard Specifications to read: 
 

“ 406.11 Surface Tests.  The finished surface of the pavement shall be tested for 
smoothness within three days of paving.  Testing shall be performed in the presence of the 
Engineer. 

 
Prior to testing, a copy of the approval letter and recorded settings from the Profile 

Equipment Verification (PEV) Program shall be submitted to the Engineer; and all objects and 
debris shall be removed from the pavement. 

 
(a) Test Sections/Equipment. 

 
(1) High-Speed Mainline Pavement.  High-speed mainline pavement shall consist of 

pavements, ramps, and loops with a posted speed greater than 45 mph.  These 
sections shall be tested using a profile testing device. 
 

(2) Low-Speed Mainline Pavement.  Low-speed mainline pavement shall consist of 
pavements, ramps, and loops with a posted speed of 45 mph or less.  These 
sections shall be tested using a profile testing device. 
 

(3) Miscellaneous Pavement.  Miscellaneous pavement shall consist of: 
 
a. pavement on horizontal curves with a centerline radius of curvature of less than 

or equal to 1000 ft (300 m) and pavement within the superelevation transition of 
such curves; 
 

b. pavement on vertical curves having a length of less than or equal to 200 ft (60 m) 
in combination with an algebraic change in tangent grades greater than or equal 
to three percent, as may occur on urban ramps or other constricted-space 
facilities; 

 
c. the first or last 15 ft (4.5 m) of a pavement section where the Contractor is not 

responsible for the adjoining surface; 
 

d. intersections; 
 

e. variable width pavements; 
 

f. side street returns; 
 

g. crossovers; 
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h. connector pavement from mainline pavement expansion joint to the bridge 
approach pavement; 
 

i. bridge approach pavement; and 
 

j. other miscellaneous pavement surfaces (i.e. a turn lane) as determined by the 
Engineer. 

 
Miscellaneous pavement shall be tested using a 16 ft (5 m) straightedge set to a 
3/8 in. (10 mm) tolerance. 
 

(b) Lots/Sublots.  Mainline pavement test sections will be divided into lots and sublots. 
 
(1) Lots.  A lot will be defined as a continuous strip of pavement 1 mile (1600 m) long 

and one lane wide.  When the length of a continuous strip of pavement is less than 
1 mile (1600 m), that pavement will be included in an adjacent lot.  Structures will be 
omitted when measuring pavement length. 

 
(2) Sublots.  Lots will be divided into 0.1 mile (160 m) sublots.  A partial sublot greater 

than or equal to 250 ft (76 m) resulting from an interruption in the pavement will be 
subject to the same evaluation as a whole sublot.  Partial sublots less than 250 ft 
(76 m) shall be included with the previous sublot for evaluation purposes. 
 

(c) Testing Procedure.  One wheel track shall be tested per lane.  Testing shall be 
performed 3 ft (1 m) from and parallel to the edge of the lane away from traffic.  A guide 
shall be used to maintain the proper distance. 
 
The profile trace generated shall have stationing indicated every 500 ft (150 m) at a 
minimum.  Both ends of the profile trace shall be labeled with the following information:  
contract number, beginning and ending stationing, which direction is up on the trace, 
which direction the data was collected, and the device operator name(s).  The top 
portion of the Department supplied form, “Profile Report of Pavement Smoothness” shall 
be completed and secured around the trace roll. 
 
Although surface testing of intermediate lifts will not be required, they may be performed 
at the Contractor’s option.  When this option is chosen, the testing shall be performed 
and the profile traces shall be generated as described above. 
 
The Engineer may perform his/her own testing at any time for monitoring and 
comparison purposes. 
 

(d) Trace Reduction and Bump Locating Procedure.  All traces shall be reduced.  Traces 
produced by a mechanical recorder shall be reduced using an electronic scanner and 
computer software.  This software shall calculate the profile index of each sublot in 
in./mile (mm/km) and indicate any high points (bumps) in excess of 0.30 in. (8 mm) with 
a line intersecting the profile on the printout.  Computerized recorders shall provide the 
same information. 
 
The profile index of each track, average profile index of each sublot, average profile 
index of the lot and locations of bumps shall be recorded on the form. 
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All traces and reports shall be provided within two working days of completing the testing 
to the Engineer for the project file.  Traces from either a computerized profile testing 
device or analysis software used with a manual profile testing device shall display the 
settings used for the data reduction.  The Engineer will compare these settings with the 
approved settings from the PEV Program.  If the settings do not match, the results will 
be rejected and the section shall be retested/reanalyzed with the appropriate settings. 
 
The Engineer will use the results of the testing to evaluate paving methods and 
equipment.  If the average profile index of a lot exceeds 40.0 in./mile (635 mm/km) for 
high-speed mainline pavement or 65.0 in./mile (1025 mm/km) for low-speed mainline 
pavement, the paving operation will be suspended until corrective action is taken by the 
Contractor. 
 

(e) Corrective Work.  All bumps in excess of 0.30 in. (8 mm) in a length of 25 ft (8 m) or less 
shall be corrected.  If the bump is greater than 0.50 in. (13 mm), the pavement shall be 
removed and replaced.  The minimum length of pavement to be removed shall be 3 ft 
(900 mm). 
 
(1) High-Speed Mainline Pavement.  Any sublot having a profile index within the range 

of, greater than 30.0 to 40.0 in./mile (475 to 635 mm/km) including bumps, shall be 
corrected to reduce the profile index to 30.0 in./mile (475 mm/km) or less on each 
trace.  Any sublot having a profile index greater than 40.0 in./mile (635 mm/km) 
including bumps, shall be corrected to reduce the profile index to 30.0 in./mile 
(475 mm/km) or less on each trace, or replaced at the Contractor’s option. 
 

(2) Low-Speed Mainline Pavement.  Any sublot having a profile index within the range 
of, greater than 45.0 to 65.0 in./mile (710 to 1025 mm/km) including bumps, shall be 
corrected to reduce the profile index to 45.0 in./mile (710 mm/km) or less on each 
trace.  Any sublot having a profile index greater than 65.0 in./mile (1025 mm/km) 
including bumps, shall be corrected to reduce the profile index to 45.0 in./mile 
(710 mm/km) or less on each trace, or replaced at the Contractor’s option. 
 

(3) Miscellaneous Pavement.  Surface variations which exceed the 3/8 in. (10 mm) 
tolerance will be marked by the Engineer and shall be corrected by the Contractor. 

 
Corrective work shall be completed using either an approved grinding device consisting 
of multiple saws or by removing and replacing the pavement.  Corrective work shall be 
applied to the full lane width.  When completed, the corrected area shall have uniform 
texture and appearance, with the beginning and ending of the corrected area squared 
normal to the centerline of the paved surface. 
 
Upon completion of the corrective work, the surface of the sublot(s) shall be retested.  
The Contractor shall furnish the profile tracing(s) and the completed form(s) to the 
Engineer within two working days after corrections are made.  If the profile index and/or 
bumps still do not meet the requirements, additional corrective work shall be performed. 
 
Corrective work shall be at no additional cost to the Department. 
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(f) Smoothness Assessments.  Assessments will be paid to or deducted from the 
Contractor for each sublot of mainline pavement, per the Smoothness Assessment 
Schedule.  Assessments will be based on the average profile index of each sublot prior 
to performing any corrective work unless the Contractor has chosen to remove and 
replace the sublot.  For sublots that are replaced, assessments will be based on the 
profile index determined after replacement. 
 
Assessments will not be paid or deducted until all other contract requirements for the 
pavement are satisfied.  Pavement that is corrected or replaced for reasons other than 
smoothness, shall be retested as stated herein. 
 

SMOOTHNESS ASSESSMENT SCHEDULE (HMA Overlays) 

High-Speed Mainline Pavement 
Average Profile Index 

in./mile (mm/km) 

Low-Speed Mainline Pavement 
Average Profile Index 

in./mile (mm/km) 

Assessment 
per sublot 

6.0 (95) or less 15.0 (240) or less +$150.00 
>6.0 (95) to 10.0 (160) >15.0 (240) to 25.0 (400) +$80.00 

>10.0 (160) to 30.0 (475) >25.0 (400) to 45.0 (710) +$0.00 
>30.0 (475) to 40.0 (635) >45.0 (710) to 65.0 (1025) +$0.00 

Greater than 40.0 (635) Greater than 65.0 (1025) -$300.00 
 
Smoothness assessments will not be applied to miscellaneous pavement sections.” 
 

Hot-Mix Asphalt (HMA) Pavement (Full-Depth) 
 
Revise Article 407.09 of the Standard Specifications to read: 
 

“ 407.09 Surface Tests.  The finished surface of the pavement shall be tested for 
smoothness according to Article 406.11, except as follows: 

 
Two wheel tracks shall be tested per lane.  Testing shall be performed 3 ft (1 m) from and 

parallel to each lane edge. 
 

SMOOTHNESS ASSESSMENT SCHEDULE (Full-Depth HMA) 

High-Speed Mainline Pavement 
Average Profile Index 

in./mile (mm/km) 

Low-Speed Mainline Pavement 
Average Profile Index 

in./mile (mm/km) 

Assessment 
per sublot 

6.0 (95) or less  +$800.00 
>6.0 (95) to 11.0 (175) 15.0 (240) or less +$550.00 

>11.0 (175) to 17.0 (270) >15.0 (240) to 25.0 (400) +$350.00 
>17.0 (270) to 30.0 (475) >25.0 (400) to 45.0 (710) +$0.00 
>30.0 (475) to 40.0 (635) >45.0 (710) to 65.0 (1025) +$0.00 

Greater than 40.0 (635) Greater than 65.0 (1025) -$500.00” 
 

Delete the third paragraph of Article 407.12 of the Standard Specifications. 
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Portland Cement Concrete Pavement 
 
Revise Article 420.10 of the Standard Specifications to read: 
 

“ 420.10 Surface Tests.  The finished surface of the pavement shall be tested for 
smoothness according to Article 406.11, except as follows: 

 
The finished surface of the pavement shall be tested for smoothness once the pavement 

has attained a flexural strength of 550 psi (3800 kPa) or a compressive strength of 3000 psi 
(20,700 kPa). 

 
Two wheel tracks shall be tested per lane.  Testing shall be performed 3 ft (1 m) from and 

parallel to each lane edge. 
 
Membrane curing damaged during testing shall be repaired as directed by the Engineer at 

no additional cost to the Department. 
 
No further texturing for skid resistance will be required for areas corrected by grinding.  

Protective coat shall be reapplied to ground areas according to Article 420.18 at no additional 
cost to the Department. 

 
For pavement that is corrected by removal and replacement, the minimum length to be 

removed shall meet the requirements of either Class A or Class B patching. 
 

SMOOTHNESS ASSESSMENT SCHEDULE (PCC) 

High-Speed Mainline Pavement 
Average Profile Index 

in./mile (mm/km) 

Low-Speed Mainline Pavement 
Average Profile Index 

in./mile (mm/km) 

Assessment 
per sublot 

6.0 (95) or less  +$1200.00 
>6.0 (95) to 11.0 (175) 15.0 (240) or less +$950.00 

>11.0 (175) to 17.0 (270) >15.0 (240) to 25.0 (400) +$600.00 
>17.0 (270) to 30.0 (475) >25.0 (400) to 45.0 (710) +$0.00 
>30.0 (475) to 40.0 (635) >45.0 (710) to 65.0 (1025) +$0.00 

Greater than 40.0 (635) Greater than 65.0 (1025) -$750.00” 
 
Delete the fourth paragraph of Article 420.20 of the Standard Specifications. 
 

Testing Equipment 
 
Revise Article 1101.10 of the Standard Specifications to read: 
 

“ 1101.10 Pavement Surface Test Equipment.  Required surface testing and analysis 
equipment and their jobsite transportation shall be provided by the Contractor. 
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(a) 16 ft (5 m) Straightedge.  The 16 ft (5 m) straightedge shall consist of a metal I-beam 
mounted between two wheels spaced 16 ft (5 m) between the axles.  Scratcher bolts 
which can be easily and accurately adjusted, shall be set at the 1/4, 1/2, and 3/4 points 
between the axles.  A handle suitable for pushing and guiding shall be attached to the 
straightedge. 

 
(b) Profile Testing Device.  The profile testing device shall have a decal displayed to 

indicate it has been tested through the Profile Equipment Verification (PEV) Program 
administered by the Department. 

 
(1) California Profilograph.  The California Profilograph shall be either computerized or 

manual and have a frame 25 ft (8 m) in length supported upon multiple wheels at 
either end.  The profile shall be recorded from the vertical movement of a wheel 
attached to the frame at mid point. 

 
The California Profilograph shall be calibrated according to the manufacturer’s 
recommendations and California Test 526.  All calibration traces and calculations 
shall be submitted to the Engineer for the project file. 
 

(2) Inertial Profiler.  The inertial profiler shall be either an independent device or a 
system that can be attached to another vehicle using one or two non-contact sensors 
to measure the pavement profile.  The inertial profiler shall be capable of performing 
a simulation of the California Profilograph to provide results in the Profile Index 
format. 

 
The inertial profiler shall be calibrated according to the manufacturer’s 
recommendations.  All calibration traces and calculations shall be submitted to the 
Engineer for the project file. 

 
(3) Trace Analysis.  The Contractor shall reduce/evaluate these traces using a 0.00 in. 

(0.0 mm) blanking band and determine a Profile Index in in./mile (mm/km) for each 
section of finished pavement surface.  Traces produced using a computerized profile 
testing device will be evaluated without further reduction.  When using a manual 
profile testing device, the Contractor shall provide an electronic scanner, a computer, 
and software to reduce the trace.  All analysis equipment (electronic scanner, 
computerized recorder, etc.) shall be able to accept 0.00 in. (0.0 mm) for the 
blanking band. 

 
All traces from pavement sections tested with the profile testing device shall be recorded 
on paper with scales of 300:1 longitudinally and 1:1 vertically.  Equipment and software 
settings of the profile testing device and analysis equipment shall be set to those values 
approved through the PEV Program. 
 
The Engineer may retest the pavement at any time to verify the accuracy of the 
equipment.” 
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TEMPORARY EROSION AND SEDIMENT CONTROL (BDE) 
Effective:  January 1, 2012 
 
Revise the first paragraph of Article 280.04(f) of the Standard Specifications to read: 
 

“ (f) Temporary Erosion Control Seeding.  This system consists of seeding all erodible/bare 
areas to minimize the amount of exposed surface area.  Seed bed preparation will not 
be required if the surface of the soil is uniformly smooth and in a loose condition.  Light 
disking shall be done if the soil is hard packed or caked.  Erosion rills greater than 1 in. 
(25 mm) in depth shall be filled and area blended with the surrounding soil.  Fertilizer 
nutrients will not be required.” 

 
Delete the last sentence of Article 280.08(e) of the Standard Specifications. 
 
 

TRACKING THE USE OF PESTICIDES (BDE) 
Effective:  August 1, 2012 
 
Add the following paragraph after the first paragraph of Article 107.23 of the Standard 
Specifications: 
 

“ Within 48 hours of the application of pesticides, including but not limited to herbicides, 
insecticides, algaecides, and fungicides, the Contractor shall complete and return to the 
Engineer, Operations form “OPER 2720”.” 
 
 

TRAFFIC CONTROL DEFICIENCY DEDUCTION (BDE) 
Effective:  August 1, 2011 
 
Revise the third sentence of the third paragraph of Article 105.03(b) of the Standard 
Specifications to read: 
 

“The daily monetary deduction will be $2,500.” 
 
 

UTILITY COORDINATION AND CONFLICTS (BDE) 
Effective:  April 1, 2011      Revised:  January 1, 2012 
 
Revise Article 105.07 of the Standard Specifications to read: 
 

“ 105.07 Cooperation with Utilities.  The Department reserves the right at any time to allow 
work by utilities on or near the work covered by the contract.  The Contractor shall conduct 
his/her work so as not to interfere with or hinder the progress or completion of the work being 
performed by utilities.  The Contractor shall also arrange the work and shall place and dispose 
of the materials being used so as not to interfere with the operations of utility work in the area. 

 
The Contractor shall cooperate with the owners of utilities in their removal and 

rearrangement operations so work may progress in a reasonable manner, duplication or 
rearrangement of work may be reduced to a minimum, and services rendered by those parties 
will not be unnecessarily interrupted. 
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The Contractor shall coordinate with any planned utility adjustment or new installation and 
the Contractor shall take all precautions to prevent disturbance or damage to utility facilities.  
Any failure on the part of the utility owner, or their representative, to proceed with any planned 
utility adjustment or new installation shall be reported promptly by the Contractor to the 
Engineer.” 

 
Revise the first sentence of the last paragraph of Article 107.19 of the Standard Specifications 
to read: 
 

“ When the Contractor encounters unexpected regulated substances due to the presence of 
utilities in unanticipated locations, the provisions of Article 107.40 shall apply; otherwise, if the 
Engineer does not direct a resumption of operations, the provisions of Article 108.07 shall 
apply.” 

 
Revise Article107.31 of the Standard Specification to read: 
 

“ 107.31 Reserved.” 
 

Add the following four Articles to Section 107 of the Standard Specifications: 
 

“ 107.37 Locations of Utilities within the Project Limits.  All known utilities existing within 
the limits of construction are either indicated on the plans or visible above ground.  For the 
purpose of this Article, the limits of proposed construction are defined as follows: 

 
(a) Limits of Proposed Construction for Utilities Paralleling the Roadway. 
 

(1) The horizontal limits shall be a vertical plane, outside of, parallel to, and 2 ft 
(600 mm) distant at right angles from the plan or revised slope limits. 
 
In cases where the limits of excavation for structures are not shown on the plans, the 
horizontal limits shall be a vertical plane 4 ft (1.2 m) outside the edges of structure 
footings or the structure where no footings are required. 
 

(2) The upper vertical limits shall be the regulations governing the roadbed clearance for 
the specific utility involved. 
 

(3) The lower vertical limits shall be either the top of the utility at the depth below the 
proposed grade as prescribed by the governing agency or the limits of excavation, 
whichever is less. 
 

(b) Limits of Proposed Construction for Utilities Crossing the Roadway in a Generally 
Transverse Direction. 
 
(1) Utilities crossing excavations for structures that are normally made by trenching such 

as sewers, underdrains, etc. and all minor structures such as manholes, inlets, 
foundations for signs, foundations for traffic signals, etc., the limits shall be the space 
to be occupied by the proposed permanent construction, unless otherwise required 
by the regulations governing the specific utility involved. 
 

(2) For utilities crossing the proposed site of major structures such as bridges, sign 
trusses, etc., the limits shall be as defined above for utilities extending in the same 
general direction as the roadway. 
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It is understood and agreed that the Contractor has considered in the bid all of the 

permanent and temporary utilities in their present and/or adjusted positions as indicated in the 
contract.  It is further understood the actual location of the utilities may be located anywhere 
within the tolerances provided in 220 ILCS 50/2.8 or Administrative Code Title 92 
Part 530.40(c), and the proximity of some utilities to construction may require extraordinary 
measures by the Contractor to protect those utilities. 

 
No additional compensation will be allowed for any delays, inconveniences, or damages 

sustained by the Contractor due to the presence of or any claimed interference from known 
utility facilities or any adjustment of them, except as specifically provided in the contract. 

 
107.38 Adjustments of Utilities within the Project Limits.  The adjustment of utilities 

consists of the relocation, removal, replacement, rearrangements, reconstruction, improvement, 
disconnection, connection, shifting, new installation, or altering of an existing utility facility in any 
manner. 

 
Utilities which are to be adjusted shall be adjusted by the utility owner or the owner’s 

representative or by the Contractor as a contract item.  Generally, arrangements for adjusting 
known utilities will be made by the Department prior to project construction; however, utilities will 
not necessarily be adjusted in advance of project construction and, in some cases, utilities will 
not be removed from the proposed construction limits as described in Article 107.37.  When 
utility adjustments must be performed in conjunction with construction, the utility adjustment 
work will be indicated in the contract. 

 
The Contractor may make arrangements for adjustment of utilities indicated in the contract, 

but not scheduled by the Department for adjustment, provided the Contractor furnishes the 
Department with a signed agreement with the utility owner covering the adjustments to be 
made.  The cost of any such adjustments shall be the responsibility of the Contractor. 

 
107.39 Contractor’s Responsibility for Locating and Protecting Utility Property and 

Services.  At points where the Contractor’s operations are adjacent to properties or facilities of 
utility companies, or are adjacent to other property, damage to which might result in 
considerable expense, loss, or inconvenience, work shall not be commenced until all 
arrangements necessary for the protection thereof have been made. 

 
Within the State of Illinois, a State-Wide One Call Notice System has been established for 

notifying utilities.  Outside the city limits of the City of Chicago, the system is known as the Joint 
Utility Locating Information for Excavators (JULIE) System.  Within the city limits of the City of 
Chicago the system is known as DIGGER.  All utility companies and municipalities which have 
buried utility facilities in the State of Illinois are a part of this system. 

 
The Contractor shall call JULIE (800-892-0123) or DIGGER (312-744-7000), a minimum of 

48 hours in advance of work being done in the area, and they will notify all member utility 
companies involved their respective utility should be located. 

 
For utilities which are not members of JULIE or DIGGER, the Contractor shall contact the 

owners directly.  The plan general notes will indicate which utilities are not members of JULIE or 
DIGGER. 

 
The following table indicates the color of markings required of the State-Wide One Call 

Notification System. 
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Utility Service Color 

Electric Power, Distribution and Transmission Safety Red 

Municipal Electric Systems Safety Red 

Gas Distribution and Transmission High Visibility Safety Yellow 

Oil Distribution and Transmission High Visibility Safety Yellow 

Telephone and Telegraph System Safety Alert Orange 

Community Antenna Television Systems Safety Alert Orange 

Water Systems Safety Precaution Blue 

Sewer Systems Safety Green 

Non-Potable Water and Slurry Lines Safety Purple 

Temporary Survey Safety Pink 

Proposed Excavation 
Safety White 

(Black when snow is on the ground) 
 
The State-Wide One Call Notification System will provide for horizontal locations of utilities.  

When it is determined that the vertical location of the utility is necessary to facilitate 
construction, the Engineer may make the request for location from the utility after receipt of 
notice from the Contractor.  If the utility owner does not field locate their facilities to the 
satisfaction of the Engineer, the Engineer will authorize the Contractor in writing to proceed to 
locate the facilities in the most economical and reasonable manner, subject to the approval of 
the Engineer, and be paid according to Article 109.04. 

 
The Contractor shall be responsible for maintaining the excavations or markers provided by 

the utility owners. 
 
The Contractor shall take all necessary precautions for the protection of the utility facilities. 

The Contractor shall be responsible for any damage or destruction of utility facilities resulting 
from neglect, misconduct, or omission in the Contractor’s manner or method of execution or 
non-execution of the work, or caused by defective work or the use of unsatisfactory materials.  
Whenever any damage or destruction of a utility facility occurs as a result of work performed by 
the Contractor, the utility company will be immediately notified.  The utility company will make 
arrangements to restore such facility to a condition equal to that existing before any such 
damage or destruction was done. 

 
In the event of interruption of utility services as a result of accidental breakage or as a result 

of being exposed or unsupported, the Contractor shall promptly notify the proper authority and 
shall cooperate with the said authority in the restoration of service.  If water service is 
interrupted, repair work shall be continuous until the service is restored.  No work shall be 
undertaken around fire hydrants until provisions for continued service have been approved by 
the local fire authority. 

 
107.40 Conflicts with Utilities.  Except as provided hereinafter, the discovery of a utility in 

an unanticipated location will be evaluated according to Article 104.03.  It is understood and 
agreed that the Contractor has considered in the bid all facilities not meeting the definition of a 
utility in an unanticipated location and no additional compensation will be allowed for any delays, 
inconveniences, or damages sustained by the Contractor due to the presence of or any claimed 
interference from such facilities. 
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When the Contractor discovers a utility in an unanticipated location, the Contractor shall not 
interfere with said utility, shall take proper precautions to prevent damage or interruption of the 
utility, and shall promptly notify the Engineer of the nature and location of said utility. 

 
(a) Definition.  A utility in an unanticipated location is defined as an active or inactive utility, 

which is either: 
 
(1) Located underground and (a) not shown in any way in any location on the contract 

documents; (b) not identified in writing by the Department to the Contractor prior to 
the letting; or (c) not located relative to the location shown in the contract within the 
tolerances provided in 220 ILCS 50/2.8 or Administrative Code Title 92 
Part 530.40(c); or 
 

(2) Located above ground or underground and not relocated as provided in the contract. 
 

Service connections shall not be considered to be utilities in unanticipated locations. 
 
(b) Compensation.  Compensation will not be allowed for delays, inconveniences, or 

damages sustained by the Contractor from conflicts with facilities not meeting the above 
definition; or if a conflict with a utility in an unanticipated location does not cause a 
shutdown of the work applicable to the utility or a documentable reduction in the rate of 
progress exceeding the limits set herein.  The provisions of Article 104.03 
notwithstanding, compensation for delays caused by a utility in an unanticipated location 
will be paid according to the provisions of this Article governing minor and major delays 
or reduced rate of production which are defined as follows: 
 
(1) Minor Delay.  A minor delay occurs when the Contractor’s operation is completely 

stopped by a utility in an unanticipated location for more than two hours, but not to 
exceed three weeks. 
 

(2) Major Delay.  A major delay occurs when the Contractor’s operation is completely 
stopped by a utility in an unanticipated location for more than three weeks. 
 

(3) Reduced Rate of Production Delay.  A reduced rate of production delay occurs when 
the contractor’s rate of production decreases by more than 25 percent and lasts 
longer than seven days. 
 

(c) Payment.  Payment for Minor, Major and Reduced Rate of Production Delays will be 
made as follows. 
 
(1) Minor Delay.  Labor idled which cannot be used on other work will be paid for 

according to Article 109.04(b)(1) and (2) for the time between start of the delay and 
the minimum remaining hours in the work shift required by the prevailing practice in 
the area. 
 
Equipment idled which cannot be used on other work, and which is authorized to 
standby on the project site by the Engineer, will be paid for according to 
Article 109.04(b)(4). 
 

(2) Major Delay.  Labor will be the same as for a minor delay. 
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Equipment will be the same as for a minor delay, except Contractor-owned 
equipment will be limited to three weeks plus the cost of move-out to either the 
Contractor’s yard or another job, whichever is less.  Rental equipment may be paid 
for longer than three weeks provided the Contractor presents adequate support to 
the Department (including lease agreement) to show retaining equipment on the job 
is the most economical course to follow and in the public interest. 
 

(3) Reduced Rate of Production Delay.  The Contractor will be compensated for the 
reduced productivity for labor and equipment time in excess of the 25 percent 
threshold for that portion of the delay in excess of seven days.  Determination of 
compensation will be in accordance with Article 104.02, except labor and material 
additives will not be permitted. 
 

Whether covered by (1), (2) or (3) above, additional traffic control required as a result of 
the operation(s) delayed will be paid for according to Article 109.04 for the total length of 
the delay. 
 
If the delay is clearly shown to have caused work, which would have otherwise been 
completed, to be done after material or labor costs have increased, such increases may 
be paid.  Payment for materials will be limited to increased cost substantiated by 
documentation furnished by the Contractor.  Payment for increased labor rates will 
include those items in Article 109.04(b)(1) and (2), except the 35 percent and ten percent 
additives will not be permitted.  On a working day contract, a delay occurring between 
November 30 and May 1, when work has not started, will not be considered as eligible 
for payment of measured labor and material costs. 
 
Project overhead (not including interest) will be allowed when all progress on the 
contract has been delayed, and will be calculated as 15 percent of the delay claim. 
 

(d) Other Obligations of Contractor.  Upon payment of a claim under this provision, the 
Contractor shall assign subrogation rights to the Department for the Department’s efforts 
of recovery from any other party for monies paid by the Department as a result of any 
claim under this Provision.  The Contractor shall fully cooperate with the Department in 
its efforts to recover from another party any money paid to the Contractor for delay 
damages under this Provision.” 
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WARM MIX ASPHALT (BDE) 

 
Effective:  January 1, 2012      Revised:  November 1, 2012 
 
Description.  This work shall consist of designing, producing and constructing Warm Mix Asphalt 
(WMA) in lieu of Hot Mix Asphalt (HMA) at the Contractor’s option.  Work shall be according to 
Sections 406, 407, 408, 1030, and 1102 of the Standard Specifications, except as modified 
herein.  In addition, any references to HMA in the Standard Specifications, or the special 
provisions shall be construed to include WMA. 
 
WMA is an asphalt mixture which can be produced at temperatures lower than allowed for HMA 
utilizing approved WMA technologies.  WMA technologies are defined as the use of additives or 
processes which allow a reduction in the temperatures at which HMA mixes are produced and 
placed.  WMA is produced by the use of additives, a water foaming process, or combination of 
both.  Additives include minerals, chemicals or organics incorporated into the asphalt binder 
stream in a dedicated delivery system.  The process of foaming injects water into the asphalt 
binder stream, just prior to incorporation of the asphalt binder with the aggregate. 
 
Approved WMA technologies may also be used in HMA provided all the requirements specified 
herein, with the exception of temperature, are met.  However, asphalt mixtures produced at 
temperatures in excess of 275 °F (135 °C) will not be considered WMA when determining the 
grade reduction of the virgin asphalt binder grade. 
 
Materials. 
 
Add the following to Article 1030.02 of the Standard Specifications. 
 

“(h) Warm Mix Asphalt (WMA) Technologies (Note 3)” 
 
Add the following note to Article 1030.02 of the Standard Specifications. 
 

“ Note 3.  Warm mix additives or foaming processes shall be selected from the current Bureau 
of Materials and Physical Research Approved List, “Warm-Mix Asphalt Technologies”.” 

 
Equipment. 
 
Revise the first paragraph of Article 1102.01 of the Standard Specifications to read: 
 

“1102.01 Hot-Mix Asphalt Plant.  The hot-mix asphalt (HMA) plant shall be the batch-type, 
continuous-type, or dryer drum plant.  The plants shall be evaluated for prequalification rating 
and approval to produce HMA according to the current Bureau of Materials and Physical 
Research Policy Memorandum, “Approval of Hot-Mix Asphalt Plants and Equipment”.  Once 
approved, the Contractor shall notify the Bureau of Materials and Physical Research to obtain 
approval of all plant modifications.  The plants shall not be used to produce mixtures 
concurrently for more than one project or for private work unless permission is granted in writing 
by the Engineer.  The plant units shall be so designed, coordinated and operated that they will 
function properly and produce HMA having uniform temperatures and compositions within the 
tolerances specified.  The plant units shall meet the following requirements.” 
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Add the following to Article 1102.01(a) of the Standard Specifications. 
 

“(13) Equipment for Warm Mix Technologies. 
 

a. Foaming.  Metering equipment for foamed asphalt shall have an accuracy of 
± 2 percent of the actual water metered.  The foaming control system shall be 
electronically interfaced with the asphalt binder meter. 

 
b. Additives.  Additives shall be introduced into the plant according to the supplier’s 

recommendations and shall be approved by the Engineer.  The system for 
introducing the WMA additive shall be interlocked with the aggregate feed or 
weigh system to maintain correct proportions for all rates of production and batch 
sizes.” 

 
Mix Design Verification. 
 
Add the following to Article 1030.04 of the Standard Specifications. 
 

“ (d) Warm Mix Technologies. 
 

(1) Foaming.  WMA mix design verification will not be required when foaming technology 
is used alone (without WMA additives).  However, the foaming technology shall only 
be used on HMA designs previously approved by the Department. 

 
(2) Additives.  WMA mix designs utilizing additives shall be submitted to the Engineer for 

mix design verification.  Additional mixture verification requirements include Hamburg 
Wheel testing according to Illinois Modified AASHTO T324 and tensile strength 
testing according to Illinois Modified AASHTO T283 which shall meet the criteria in 
Tables 1 and 2 respectively herein.  The Contractor shall provide the additional 
material as follows: 
 
a. Four gyratory specimens to be prepared in the Contractor’s lab according to 

Illinois Modified AASHTO T324. 
 
b. Sufficient mixture to conduct tensile strength testing according to Illinois Modified 

AASHTO T283. 
 

Table 1.  Illinois Modified AASHTO T324 Requirements 1/ 
Asphalt Binder 

Grade 
# Wheel 
Passes 

Max Rut Depth 
in. (mm) 

PG 76-XX 20,000 1/2 in. (12.5 mm) 
PG 70-XX 15,000 1/2 in. (12.5 mm) 
PG 64-XX 7,500 1/2 in. (12.5 mm) 
PG 58-XX 5,000 1/2 in. (12.5 mm) 

 
1/ Loose WMA shall be oven aged at 270 ± 5 °F (132 ± 3 °C) for two hours prior 

to gyratory compaction of Hamburg Wheel specimens. 
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Table 2.  Tensile Strength Requirements 
Asphalt Binder 

Grade 
Tensile Strength psi (kPa) 

Minimum Maximum 
PG 76-XX 80 (552) 200 (1379) 
PG 70-XX 
PG 64-XX 60 (414) 200 (1379)” 
PG 58-XX 

 
Production. 
 
Revise the second paragraph of Article 1030.06(a) of the Standard Specifications to read: 
 

“ At the start of mix production for HMA, WMA, and HMA using WMA technologies, 
QC/QA mixture start-up will be required for the following situations; at the beginning of 
production of a new mix of a new mixture design, at the beginning of each production 
season, and at every plant utilized to produce mixtures, regardless of the mix.” 

 
Insert the following after the sixth paragraph of Article 1030.06(a) of the Standard 
Specifications: 
 

“ Warm mix technologies shall be as follows. 
 
(1) Mixture sampled to represent the test strip shall include additional material sufficient 

for the Department to conduct Hamburg Wheel testing according to Illinois Modified 
AASHTO T324 and tensile strength testing according to Illinois Modified 
AASHTO T283 (approximately 110 lb (50 kg) total). 

 
(2) Upon completion of the start-up, WMA, or HMA using WMA technologies, production 

shall cease.  The Contractor may revert to conventional HMA production provided a 
start-up has been previously completed for the current construction season for the 
mix design.  WMA, or HMA using WMA technologies, may resume once all the test 
results, including Hamburg Wheel results are completed and found acceptable by the 
Engineer.” 

 
Add the following after the first paragraph of Article 1030.05(d)(2)c. of the Standard 
Specifications: 
 

“ During production of each WMA mixture or HMA utilizing WMA technologies, the 
Engineer will request a minimum of one randomly located sample, identified by 
the Engineer, for Hamburg Wheel testing to determine compliance with the 
requirements specified in Table 1 herein.” 

 
Quality Control/Quality Assurance Testing. 
 
Revise the table in Article 1030.05(d)(2)a. of the Standard Specifications to read: 
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Parameter 

Frequency of Tests 
 
High ESAL Mixture 
Low ESAL Mixture 

Frequency of Tests 
 

All Other Mixtures 

Test Method 
See Manual of 

Test Procedures 
for Materials 

Aggregate 
Gradation 
 
 
 
% passing sieves: 
1/2 in. (12.5 mm),  
No. 4 (4.75 mm),  
No. 8 (2.36 mm),  
No. 30 (600 m)  
No. 200 (75 m) 
 
Note 1. 

 
1 washed ignition 
oven test on the mix 
per half day of 
production 
 
Note 4. 

 
1 washed ignition 
oven test on the mix 
per day of 
production 
 
Note 4. 

 
Illinois 
Procedure  

Asphalt Binder 
Content by Ignition 
Oven 
 
Note 2. 

 
1 per half day of 
production 

 
1 per day 

 
Illinois-Modified 
AASHTO T 308 
 

VMA 

Note 3. 

Day’s production  
≥ 1200 tons: 
 
1 per half day of 
production 
 
 

N/A  Illinois-Modified 
AASHTO R 35 

Day’s production 
< 1200 tons: 
 
1 per half day of 
production for first 
2 days and 1 per 
day thereafter (first 
sample of the day) 

Air Voids 
 
Bulk Specific 
Gravity 
of Gyratory Sample  
 
Note 5. 

Day’s production  
≥ 1200 tons: 
 
1 per half day of 
production 
 

 
 

1 per day 
 

 
 
Illinois-Modified 
AASHTO T 312  
 

Day’s production 
< 1200 tons: 
 
1 per half day of 
production for first 
2 days and 1 per 
day thereafter (first 
sample of the day) 

 
Maximum Specific 
Gravity of Mixture 
 

Day’s production  
≥ 1200 tons: 
 
1 per half day of 
production 
 

 
1 per day 

 
Illinois-Modified 
AASHTO T 209 

Day’s production 
< 1200 tons: 
 
1 per half day of 
production for first 
2 days and 1 per 
day thereafter (first 
sample of the day) 
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Note 1.  The No. 8 (2.36 mm) and No. 30 (600 µm) sieves are not required for All 
Other Mixtures. 
 
Note 2.  The Engineer may waive the ignition oven requirement for asphalt binder 
content if the aggregates to be used are known to have ignition asphalt binder 
content calibration factors which exceed 1.5 percent.  If the ignition oven 
requirement is waived, other Department approved methods shall be used to 
determine the asphalt binder content. 
 
Note 3.  The Gsb used in the voids in the mineral aggregate (VMA) calculation 
shall be the same average Gsb value listed in the mix design. 
 
Note 4.  The Engineer reserves the right to require additional hot bin gradations 
for batch 
 
Note 5.  The WMA compaction temperature for mixture volumetric testing shall 
be 270 ± 5 °F (132 ± 3 °C) for quality control testing.  The WMA compaction 
temperature for quality assurance testing will be 270 ± 5 °F (132 ± 3 °C) if the 
mixture is not allowed to cool to room temperature.  If the mixture is allowed to 
cool to room temperature it shall be reheated to standard HMA compaction 
temperatures.” 

 
Construction Requirements. 
 
Revise the second paragraph of Article 406.06(b)(1) of the Standard Specifications to read: 
 

“ The HMA shall be delivered at a temperature of 250 to 350 °F (120 to 175 °C).  
WMA shall be delivered at a minimum temperature of 215 °F (102 °C).” 

 
Basis of Payment. 
 
This work will be paid at the contract unit price bid for the HMA pay items involved.  Anti-strip 
will not be paid for separately, but shall be considered as included in the cost of the work. 
 
 

WEEKLY DBE TRUCKING REPORTS (BDE) 
 
Effective:  June 2, 2012 
 
The Contractor shall provide a weekly report of Disadvantaged Business Enterprise (DBE) 
trucks hired by the Contractor or subcontractors (i.e. not owned by the Contractor or 
subcontractors) that are used on the jobsite; or used for the delivery and/or removal of 
equipment/material to and from the jobsite.  The jobsite shall also include offsite locations, such 
as plant sites or storage sites, when those locations are used solely for this contract. 
 
The report shall be submitted on the form provided by the Department within ten business days 
following the reporting period.  The reporting period shall be Monday through Sunday for each 
week reportable trucking activities occur.  The report shall be submitted to the Engineer and a 
copy shall be provided to the district EEO Officer. 
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Any costs associated with providing weekly DBE trucking reports shall be considered as 
included in the contract unit prices bid for the various items of work involved and no additional 
compensation will be allowed. 
 
 

WORKING DAYS (BDE) 
Effective: January 1, 2002 
 
The Contractor shall complete the work within 60 working days. 
 

BITUMINOUS MATERIALS COST ADJUSTMENTS (BDE) (RETURN FORM WITH BID) 
Effective:  November 2, 2006      Revised:  January 1, 2012 
 
Description.  Bituminous material cost adjustments will be made to provide additional 
compensation to the Contractor, or credit to the Department, for fluctuations in the cost of 
bituminous materials when optioned by the Contractor.  The adjustments shall apply to 
permanent and temporary hot-mix asphalt (HMA) mixtures, bituminous surface treatments 
(cover and seal coats), and preventative maintenance type surface treatments.  The 
adjustments shall not apply to bituminous prime coats, tack coats, crack filling/sealing, or joint 
filling/sealing. 
 
The bidder shall indicate on the attached form whether or not this special provision will be part 
of the contract and submit the completed form with his/her bid.  Failure to submit the form, or 
failure to fill out the form completely, shall make this contract exempt of bituminous materials 
cost adjustments. 
 
Method of Adjustment.  Bituminous materials cost adjustments will be computed as follows. 
 
CA = (BPIP - BPIL) x (%ACV  / 100) x Q 
 
Where: CA = Cost Adjustment, $. 
 BPIP = Bituminous Price Index, as published by the Department for the month the 

work is performed, $/ton ($/metric ton). 
 BPIL = Bituminous Price Index, as published by the Department for the month prior 

to the letting, $/ton ($/metric ton). 
 %ACV = Percent of virgin Asphalt Cement in the Quantity being adjusted.  For HMA 

mixtures, the % ACV will be determined from the adjusted job mix formula.  
For bituminous materials applied, a performance graded or cutback asphalt 
will be considered to be 100% ACV and undiluted emulsified asphalt will be 
considered to be 65% ACV. 

 Q = Authorized construction Quantity, tons (metric tons) (see below). 
 
For HMA mixtures measured in square yards:  Q, tons = A x D x (Gmb x 46.8) / 2000.  For HMA 
mixtures measured in square meters:  Q, metric tons = A x D x (Gmb x 24.99) / 1000.  When 
computing adjustments for full-depth HMA pavement, separate calculations will be made for the 
binder and surface courses to account for their different Gmb and % ACV. 
 
For bituminous materials measured in gallons: Q, tons = V x 8.33 lb/gal x SG / 2000 
For bituminous materials measured in liters: Q, metric tons = V x 1.0 kg/L x SG / 1000 
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Where: A = Area of the HMA mixture, sq yd (sq m). 
 D = Depth of the HMA mixture, in. (mm). 
 Gmb = Average bulk specific gravity of the mixture, from the approved mix design. 
 V = Volume of the bituminous material, gal (L). 
 SG = Specific Gravity of bituminous material as shown on the bill of lading. 
 
Basis of Payment.  Bituminous materials cost adjustments may be positive or negative but will 
only be made when there is a difference between the BPIL and BPIP in excess of five percent, 
as calculated by: 
 
Percent Difference = {(BPIL – BPIP)  BPIL}  100 
 
Bituminous materials cost adjustments will be calculated for each calendar month in which 
applicable bituminous material is placed; and will be paid or deducted when all other contract 
requirements for the work placed during the month are satisfied.  The adjustments shall not 
apply during contract time subject to liquidated damages for completion of the entire contract. 
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Return With Bid 
 
 

ILLINOIS DEPARTMENT 
OF TRANSPORTATION 

OPTION FOR 
BITUMINOUS MATERIALS COST ADJUSTMENTS 

 

The bidder shall submit this completed form with his/her bid.  Failure to submit the form, or 
failure to fill out the form completely, shall make this contract exempt of bituminous materials 
cost adjustments.  After award, this form, when submitted, shall become part of the contract. 
 
 
Contract No.: _______________________  
 
 
Company Name: ______________________________________________________________  
 
 
Contractor’s Option: 
 
Is your company opting to include this special provision as part of the contract? 
 
  Yes   No  
 
 
Signature: ____________________________________________   Date: _________________  
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FUEL COST ADJUSTMENT (BDE) (RETURN FORM WITH BID) 

Effective:  April 1, 2009     Revised:  July 1, 2009 
 
Description.  Fuel cost adjustments will be made to provide additional compensation to the 
Contractor, or a credit to the Department, for fluctuations in fuel prices when optioned by the 
Contractor.  The bidder shall indicate on the attached form whether or not this special provision 
will be part of the contract and submit the completed form with his/her bid.  Failure to submit the 
form or failure to indicate contract number, company name and sign and date the form shall 
make this contract exempt of fuel cost adjustments for all categories of work.  Failure to indicate 
“Yes” for any category of work will make that category of work exempt from fuel cost 
adjustment. 
 
General.  The fuel cost adjustment shall apply to contract pay items as grouped by category.  
The adjustment shall only apply to those categories of work checked “Yes”, and only when the 
cumulative plan quantities for a category exceed the required threshold.  Adjustments to work 
items in a category, either up or down, and work added by adjusted unit price will be subject to 
fuel cost adjustment only when the category representing the added work was subject to the 
fuel cost adjustment.  Added work paid for by time and materials will not be subject to fuel cost 
adjustment.  Category descriptions and thresholds for application and the fuel usage factors 
which are applicable to each are as follows: 
 

(a) Categories of Work. 
 

(1) Category A:  Earthwork.  Contract pay items performed under Sections 202, 204, 
and 206 including any modified standard or nonstandard items where the character 
of the work to be performed is considered earthwork.  The cumulative total of all 
applicable item plan quantities shall exceed 25,000 cu yd (20,000 cu m).  Included in 
the fuel usage factor is a weighted average 0.10 gal/cu yd (0.50 liters/cu m) factor for 
trucking. 

 
(2) Category B:  Subbases and Aggregate Base Courses.  Contract pay items 

constructed under Sections 311, 312 and 351 including any modified standard or 
nonstandard items where the character of the work to be performed is considered 
construction of a subbase or aggregate, stabilized or modified base course.  The 
cumulative total of all applicable item plan quantities shall exceed 5000 tons 
(4500 metric tons).  Included in the fuel usage factor is a 0.60 gal/ton 
(2.50 liters/metric ton) factor for trucking. 

 
(3) Category C:  Hot-Mix Asphalt (HMA) Bases, Pavements and Shoulders.  Contract 

pay items constructed under Sections 355, 406, 407 and 482 including any modified 
standard or nonstandard items where the character of the work to be performed is 
considered HMA bases, pavements and shoulders.  The cumulative total of all 
applicable item plan quantities shall exceed 5000 tons (4500 metric tons).  Included 
in the fuel usage factor is 0.60 gal/ton (2.50 liters/metric ton) factor for trucking. 
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(4) Category D:  Portland Cement Concrete (PCC) Bases, Pavements and Shoulders.  
Contract pay items constructed under Sections 353, 420, 421 and 483 including any 
modified standard or nonstandard items where the character of the work to be 
performed is considered PCC base, pavement or shoulder.  The cumulative total of 
all applicable item plan quantities shall exceed 7500 sq yd (6000 sq m).  Included in 
the fuel usage factor is 1.20 gal/cu yd (5.94 liters/cu m) factor for trucking. 

 
(5) Category E:  Structures.  Structure items having a cumulative bid price that exceeds 

$250,000 for pay items constructed under Sections 502, 503, 504, 505, 512, 516 and 
540 including any modified standard or nonstandard items where the character of the 
work to be performed is considered structure work when similar to that performed 
under these sections and not included in categories A through D. 

 
(b) Fuel Usage Factors. 
 

 English Units 
Category  Factor Units 
A - Earthwork   0.34 gal / cu yd 
B – Subbase and Aggregate Base courses   0.62 gal / ton 
C – HMA Bases, Pavements and Shoulders   1.05 gal / ton 
D – PCC Bases, Pavements and Shoulders   2.53 gal / cu yd 
E – Structures   8.00 gal / $1000  

 
Metric Units 
Category  Factor Units 
A - Earthwork   1.68 liters / cu m 
B – Subbase and Aggregate Base courses   2.58 liters / metric ton 
C – HMA Bases, Pavements and Shoulders   4.37 liters / metric ton 
D – PCC Bases, Pavements and Shoulders 12.52 liters / cu m  
E – Structures 30.28 liters / $1000  
 

(c) Quantity Conversion Factors. 
 

Category  Conversion Factor 
 
B  sq yd to ton 0.057 ton / sq yd / in depth 
 sq m to metric ton 0.00243 metric ton / sq m / mm depth 
 
C  sq yd to ton 0.056 ton / sq yd / in depth 
 sq m to metric ton 0.00239 m ton / sq m / mm depth 
 
D  sq yd to cu yd 0.028 cu yd / sq yd / in depth 
 sq m to cu m 0.001 cu m / sq m / mm depth 
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Method of Adjustment.  Fuel cost adjustments will be computed as follows. 
 
CA = (FPIP - FPIL) x FUF x Q 
 
Where: CA = Cost Adjustment, $ 
 FPIP = Fuel Price Index, as published by the Department for the month the work is 

performed, $/gal ($/liter) 
 FPIL = Fuel Price Index, as published by the Department for the month prior to the 

letting, $/gal ($/liter) 
 FUF = Fuel Usage Factor in the pay item(s) being adjusted 
 Q = Authorized construction Quantity, tons (metric tons) or cu yd (cu m) 
 
The entire FUF indicated in paragraph (b) will be used regardless of use of trucking to perform 
the work. 
 
Progress Payments.  Fuel cost adjustments will be calculated for each calendar month in which 
applicable work is performed; and will be paid or deducted when all other contract requirements 
for the items of work are satisfied.  The adjustments shall not apply during contract time subject 
to liquidated damages for completion of the entire contract. 
 
Final Quantities.  Upon completion of the work and determination of final pay quantities, an 
adjustment will be prepared to reconcile any differences between estimated quantities 
previously paid and the final quantities.  The value for the balancing adjustment will be based on 
a weighted average of FPIP and Q only for those months requiring the cost adjustment.  The 
cost adjustment will be applicable to the final measured quantities of all applicable pay items. 
 
Basis of Payment.  Fuel cost adjustments may be positive or negative but will only be made 
when there is a difference between the FPIL and FPIP in excess of five percent, as calculated 
by: 
 
Percent Difference = {(FPIL – FPIP)  FPIL}  100 
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Return With Bid 
 
 

ILLINOIS DEPARTMENT 
OF TRANSPORTATION 

OPTION FOR  
FUEL COST ADJUSTMENT 

 

The bidder shall submit this completed form with his/her bid.  Failure to submit the form or 
properly complete contract number, company name, and sign and date the form shall make this 
contract exempt of fuel cost adjustments in all categories.  Failure to indicate “Yes” for any 
category of work at the time of bid will make that category of work exempt from fuel cost 
adjustment.  After award, this form, when submitted shall become part of the contract. 
 
 
Contract No.: _______________________  
 
 
Company Name: ________________________________________________________  
 
 
Contractor’s Option: 
 
Is your company opting to include this special provision as part of the contract plans for the 
following categories of work? 
 
Category A  Earthwork.     Yes  
 
Category B  Subbases and Aggregate Base Courses Yes  
 
Category C  HMA Bases, Pavements and Shoulders Yes  
 
Category D  PCC Bases, Pavements and Shoulders Yes  
 
Category E  Structures      Yes  
 
 
Signature: ____________________________________________   Date: _________________  
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STEEL COST ADJUSTMENT (BDE) (RETURN FORM WITH BID) 
Effective:  April 2, 2004     Revised:  April 1, 2009 
 
Description.  Steel cost adjustments will be made to provide additional compensation to the 
Contractor, or a credit to the Department, for fluctuations in steel prices when optioned by the 
Contractor.  The bidder shall indicate on the attached form whether or not this special provision 
will be part of the contract and submit the completed form with his/her bid.  Failure to submit the 
form or failure to indicate contract number, company name, and sign and date the form shall 
make this contract exempt of steel cost adjustments for all items of steel.  Failure to indicate 
“Yes” for any item of work will make that item of steel exempt from steel cost adjustment. 
 
Types of Steel Products.  An adjustment will be made for fluctuations in the cost of steel used in 
the manufacture of the following items: 
 

Metal Piling (excluding temporary sheet piling) 
Structural Steel 
Reinforcing Steel 
 

Other steel materials such as dowel bars, tie bars, mesh reinforcement, guardrail, steel traffic 
signal and light poles, towers and mast arms, metal railings (excluding wire fence), and frames 
and grates will be subject to a steel cost adjustment when the pay items they are used in has a 
contract value of $10,000 or greater. 
 
Documentation.  Sufficient documentation shall be furnished to the Engineer to verify the 
following: 
 

(a) The dates and quantity of steel, in lb (kg), shipped from the mill to the fabricator. 
 
(b) The quantity of steel, in lb (kg), incorporated into the various items of work covered by 

this special provision.  The Department reserves the right to verify submitted quantities. 
 
Method of Adjustment.  Steel cost adjustments will be computed as follows: 
 
SCA = Q X D 
 
Where: SCA = steel cost adjustment, in dollars 

 Q = quantity of steel incorporated into the work, in lb (kg) 
 D = price factor, in dollars per lb (kg) 

 
D = MPIM – MPIL 
 
Where: MPIM = The Materials Cost Index for steel as published by the Engineering News-

Record for the month the steel is shipped from the mill.  The indices will be 
converted from dollars per 100 lb to dollars per lb (kg). 

 
 MPIL = The Materials Cost Index for steel as published by the Engineering News-

Record for the month prior to the letting.  The indices will be converted from 
dollars per 100 lb to dollars per lb (kg). 
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The unit weights (masses) of steel that will be used to calculate the steel cost adjustment for the 
various items are shown in the attached table. 
 
No steel cost adjustment will be made for any products manufactured from steel having a mill 
shipping date prior to the letting date. 
 
If the Contractor fails to provide the required documentation, the method of adjustment will be 
calculated as described above; however, the MPIM will be based on the date the steel arrives at 
the job site.  In this case, an adjustment will only be made when there is a decrease in steel 
costs. 
 
Basis of Payment.  Steel cost adjustments may be positive or negative but will only be made 
when there is a difference between the MPIL and MPIM in excess of five percent, as calculated 
by: 
 
Percent Difference = {(MPIL – MPIM)  MPIL}  100 
 
Steel cost adjustments will be calculated by the Engineer and will be paid or deducted when all 
other contract requirements for the items of work are satisfied.  Adjustments will only be made 
for fluctuations in the cost of the steel as described herein.  No adjustment will be made for 
changes in the cost of manufacturing, fabrication, shipping, storage, etc. 
 
The adjustments shall not apply during contract time subject to liquidated damages for 
completion of the entire contract. 
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Attachment 
Item Unit Mass (Weight) 

Metal Piling (excluding temporary sheet piling) 
Furnishing Metal Pile Shells 12 in. (305 mm), 0.179 in. (3.80 mm) wall thickness) 
Furnishing Metal Pile Shells 12 in. (305 mm), 0.250 in. (6.35 mm) wall thickness) 
Furnishing Metal Pile Shells 14 in. (356 mm), 0.250 in. (6.35 mm) wall thickness) 
Other piling 

 
23 lb/ft (34 kg/m) 
32 lb/ft (48 kg/m) 
37 lb/ft (55 kg/m) 

See plans 
Structural Steel See plans for weights 

(masses) 
Reinforcing Steel See plans for weights 

(masses) 
Dowel Bars and Tie Bars 6 lb (3 kg) each 
Mesh Reinforcement 63 lb/100 sq ft (310 kg/sq m) 
Guardrail 

Steel Plate Beam Guardrail, Type A w/steel posts 
Steel Plate Beam Guardrail, Type B w/steel posts 
Steel Plate Beam Guardrail, Types A and B w/wood posts 
Steel Plate Beam Guardrail, Type 2 
Steel Plate Beam Guardrail, Type 6 
Traffic Barrier Terminal, Type 1 Special (Tangent) 
Traffic Barrier Terminal, Type 1 Special (Flared) 

 
20 lb/ft (30 kg/m) 
30 lb/ft (45 kg/m) 
8 lb/ft (12 kg/m) 

305 lb (140 kg) each 
1260 lb (570 kg) each 
730 lb (330 kg) each 
410 lb (185 kg) each 

Steel Traffic Signal and Light Poles, Towers and Mast Arms 
Traffic Signal Post 
Light Pole, Tenon Mount and Twin Mount, 30 - 40 ft (9 – 12 m) 
Light Pole, Tenon Mount and Twin Mount, 45 - 55 ft (13.5 – 16.5 m) 
Light Pole w/Mast Arm, 30 - 50 ft (9 – 15.2 m ) 
Light Pole w/Mast Arm, 55 - 60 ft (16.5 – 18 m) 
Light Tower w/Luminaire Mount, 80 - 110 ft (24 – 33.5 m) 
Light Tower w/Luminaire Mount, 120 - 140 ft (36.5 – 42.5 m) 
Light Tower w/Luminaire Mount, 150 - 160 ft (45.5 – 48.5 m) 

 
11 lb/ft (16 kg/m) 
14 lb/ft (21 kg/m) 
21 lb/ft (31 kg/m) 
13 lb/ft (19 kg/m) 
19 lb/ft (28 kg/m) 
31 lb/ft (46 kg/m) 
65 lb/ft (97 kg/m) 

80 lb/ft (119 kg/m) 
Metal Railings (excluding wire fence) 

Steel Railing, Type SM 
Steel Railing, Type S-1 
Steel Railing, Type T-1 
Steel Bridge Rail 

 
64 lb/ft (95 kg/m) 
39 lb/ft (58 kg/m) 
53 lb/ft (79 kg/m) 
52 lb/ft (77 kg/m) 

Frames and Grates 
Frame 
Lids and Grates 

 
250 lb (115 kg) 
150 lb (70 kg) 
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RETURN WITH BID 
 
 

ILLINOIS DEPARTMENT 
OF TRANSPORTATION 

OPTION FOR  
STEEL COST ADJUSTMENT 

 

The bidder shall submit this completed form with his/her bid.  Failure to submit the form or 
properly complete contract number, company name, and sign and date the form shall make this 
contract exempt of steel cost adjustments for all items of steel.  Failure to indicate “Yes” for any 
item of work will make that item of steel exempt from steel cost adjustment.  After award, this 
form, when submitted shall become part of the contract. 
 
 
Contract No.: _______________________  
 
 
Company Name: ________________________________________________________  
 
 
Contractor’s Option: 
 
Is your company opting to include this special provision as part of the contract plans for the 
following items of work? 
 
Metal Piling        Yes  
 
Structural Steel       Yes  
 
Reinforcing Steel       Yes  
 
Dowel Bars, Tie Bars and Mesh Reinforcement   Yes  
 
Guardrail        Yes  
 
Steel Traffic Signal and Light Poles, Towers and Mast Arms Yes  
 
Metal Railings (excluding wire fence)     Yes  
 
Frames and Grates       Yes  
 
 
Signature: ______________________________________   Date: _________________  
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STORM WATER POLLUTION PREVENTION PLAN 
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PROJECT LABOR AGREEMENT - QUARTERLY EMPLOYMENT REPORT 
 
Public Act 97-0199 requires the Department to submit quarterly reports regarding the number of 
minorities and females employed under Project Labor Agreements.  To assist in this reporting 
effort, the Contractor shall provide a quarterly workforce participation report for all minority and 
female employees working under the project labor agreement of this contract.  The data shall be 
reported on Construction Form BC 820, Project Labor Agreement (PLA) Workforce Participation 
Quarterly Reporting Form available on the Department’s website 
http://www.dot.il.gov/const/conforms.html. 
 
The report shall be submitted no later than the 15th of the month following the end of each 
quarter (i.e. April 15 for the January – March reporting period).  The form shall be emailed to 
DOT.PLA.Reporting@illinois.gov or faxed to (217) 524-4922. 
 
Any costs associated with complying with this provision shall be considered as included in the 
contract unit prices bid for the various items of work involved and no additional compensation 
will be allowed. 
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Illinois Department of Transportation 
PROJECT LABOR AGREEMENT 

 
This Project Labor Agreement (“PLA”) is entered into this             day of                     , by and 
between the Illinois Department of Transportation (“IDOT” or “Department”) in its proprietary 
capacity, and each relevant Illinois AFL-CIO Building Trades Council made signatory hereto by 
the Illinois AFL-CIO Statewide Project Labor Agreement Committee on behalf of itself and each 
of its affiliated members (individually and collectively, the “Union”).   This PLA shall apply to 
Construction Work (as defined herein) to be performed by IDOT’s Prime Contractor and each of 
its relevant subcontractors of whatever tier (“Subcontractor” or “Subcontractors”) on Project 
Name (hereinafter, the “Project”). 
 
ARTICLE 1 - INTENT AND PURPOSES 
 

1.1. This PLA is entered into in furtherance of Illinois Executive Order No. 2010-03 and P.A. 
097-0199.  It is mutually understood and agreed that the terms and conditions of this 
PLA are intended to promote the public interest in obtaining timely and economical 
completion of the Project by encouraging productive and efficient construction 
operations; by establishing a spirit of harmony and cooperation among the parties; and 
by providing for peaceful and prompt settlement of any and all labor grievances or 
jurisdictional disputes of any kind without strikes, lockouts, slowdowns, delays or other 
disruptions to the prosecution of the work.   
 

1.2. As a condition of the award of the contract for performance of work on the Project, 
IDOT's Prime Contractor and each of its Subcontractors shall be required to sign a 
“Contractor Letter of Assent”, in the form attached hereto as Exhibit A, prior to 
commencing Construction Work on the Project.  Each Union affiliate and separate local 
representing workers engaged in Construction Work on the Project in accordance with 
this PLA are bound to this agreement by the Illinois AFL-CIO Statewide Project Labor 
Agreement Committee which is the central committee established with full authority to 
negotiate and sign PLAs with the State on behalf of all respective crafts.  Upon their 
signing the Letter of Assent, the Prime Contractor, each Subcontractor, and the 
individual Unions shall thereafter be deemed a party to this PLA.  No party signatory to 
this PLA shall, contract or subcontract, nor permit any other person, firm, company or 
entity to contract or subcontract for the performance of Construction Work for the Project 
to any person, firm, company or entity that does not agree in writing to become bound by 
the terms of this PLA prior to commencing such work. 

 
1.3. It is understood that the Prime Contractor(s) and each Subcontractor will be considered 

and accepted by the Unions as separate employers for the purposes of collective 
bargaining, and it is further agreed that the employees working under this PLA shall 
constitute a bargaining unit separate and distinct from all others.  The Parties hereto also 
agree that this PLA shall be applicable solely with respect to this Project, and shall have 
no bearing on the interpretation of any other collective bargaining agreement or as to the 
recognition of any bargaining unit other than for the specific purposes of this Project.  

 
1.4. In the event of a variance or conflict, whether explicit or implicit, between the terms and 

conditions of this PLA and the provisions of any other applicable national, area, or local 
collective bargaining agreement, the terms and conditions of this PLA shall supersede 
and control.   



FAI Route 57(I-57) 
Project ACIM-057-1(231)020 

Section (77-1,91-4,91-4-1,91-3)R-1 
Pulaski and Union Counties 

Contract No. 78289 

 130

For any work performed under the NTL Articles of Agreement, the National 
Stack/Chimney Agreement, the National Cooling Tower Agreement, the National 
Agreement of the International Union of Elevator Constructors, and for any instrument 
calibration work and loop checking performed under the UA/IBEW Joint National 
Agreement for Instrument and Control Systems Technicians, the preceding sentence 
shall apply only with respect to Articles I, II, V, VI, and VII.   

 
1.5. Subject to the provisions of paragraph 1.4 of this Article, it is the parties’ intent to respect 

the provisions of any other collective bargaining agreements that may now or hereafter 
pertain, whether between the Prime Contractor and one or more of the Unions or 
between a Subcontractor and one or more of the Unions.  Accordingly, except and to the 
extent of any contrary provision set forth in this PLA, the Prime Contractor and each of 
its Subcontractors agrees to be bound and abide by the terms of the following in order of 
precedence: (a) the applicable collective bargaining agreement between the Prime 
Contractor and one or more of the Unions made signatory hereto; (b) the applicable 
collective bargaining agreement between a Subcontractor and one or more of the 
Unions made signatory hereto; or (c) the current applicable area collective bargaining 
agreement for the relevant Union that is the agreement certified by the Illinois 
Department of Labor for purposes of establishing the Prevailing Wage applicable to the 
Project. The Union will provide copies of the applicable collective bargaining agreements 
pursuant to part (c) of the preceding sentence to the Prime Contractor.  Assignments by 
the Contractors amongst the trades shall be consistent with area practices; in the event 
of unresolved disagreements as to the propriety of such assignments, the provisions of 
Article VI shall apply.    

 
1.6. Subject to the limitations of paragraphs 1.4 and 1.5 of this Article, the terms of each 

applicable collective bargaining agreement as determined in accordance with paragraph 
1.5 are incorporated herein by reference, and the terms of this PLA shall be deemed 
incorporated into such other applicable collective bargaining agreements only for 
purposes of their application to the Project.   

 
1.7. To the extent necessary to comply with the requirements of any fringe benefit fund to 

which the Prime Contractor or Subcontractor is required to contribute under the terms of 
an applicable collective bargaining agreement pursuant to the preceding paragraph, the 
Prime Contractor or Subcontractor shall execute all “Participation Agreements” as may 
be reasonably required by the Union to accomplish such purpose; provided, however, 
that such Participation Agreements shall, when applicable to the Prime Contractor or 
Subcontractor solely as a result of this PLA, be amended as reasonably necessary to 
reflect such fact.  Upon written notice from any applicable fringe benefit fund, IDOT will 
withhold from the Prime Contractor payment of any delinquencies arising from this 
Project. 

 
1.8. In the event that the applicable collective bargaining agreement between a Prime 

Contractor and the Union or between the Subcontractor and the Union expires prior to 
the completion of this Project, the expired applicable contract’s terms will be maintained 
until a new applicable collective bargaining agreement is ratified.  The wages and fringe 
benefits included in any new applicable collective bargaining agreement will apply on 
and after the effective date of the newly negotiated collective bargaining agreement, 
except to the extent wage and fringe benefit retroactivity is specifically agreed upon by 
the relevant bargaining parties. 
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ARTICLE II – APPLICABILITY, RECOGNITION, AND COMMITMENTS 
 

2.1 The term Construction Work as used herein shall include all “construction, prosecution, 
completion, or repair” work performed by a “laborer or mechanic” at the “site of the work” 
for the purpose of “building” the specific structures and improvements that constitute the 
Project.  Terms appearing within quotation marks in the preceding sentence shall have 
the meaning ascribed to them pursuant to 29 CFR Part 5.     
 

2.2 By executing the Letters of Assent, Prime Contractor and each of its Subcontractors 
recognizes the Unions signatory to this PLA as the sole and exclusive bargaining 
representatives for their craft employees employed on the jobsite for this Project.  
Unions who are signatory to this PLA will have recognition on the Project for their craft. 

 
2.3 The Prime Contractor and each of its Subcontractors retains and shall be permitted to 

exercise full and exclusive authority and responsibility for the management of its 
operations, except as expressly limited by the terms of this PLA or by the terms and 
conditions of the applicable collective bargaining agreement. 

 
2.4 Except to the extent contrary to an express provision of the relevant collective bargaining 

agreement, equipment or materials used in the Project may be pre-assembled or pre-
fabricated, and there shall be no refusal by the Union to handle, transport, install, or 
connect such equipment or materials.  Equipment or materials delivered to the job-site 
will be unloaded and handled promptly without regard to potential jurisdictional disputes; 
any such disputes shall be handled in accordance with the provisions of this PLA. 

 
2.5 Unions commit to furnishing qualified and skilled craft persons as required by the Prime 

Contractor and its Subcontractors in fulfillment of their obligations to complete the 
Project.  In order to promote the long-term development of a skilled and knowledgeable 
work force, the parties are encouraged to utilize apprentices to the maximum extent 
permitted by the applicable collective bargaining agreement.   

 
2.6 The parties are mutually committed to promoting a safe working environment for all 

personnel at the job site.  It shall be the responsibility of each employer to which this 
PLA applies to provide and maintain safe working conditions for its employees, and to 
comply with all applicable federal, state, and local health and safety laws and 
regulations. 

 
2.7 The use or furnishing of alcohol or drugs and the conduct of any other illegal activity at 

the job-site is strictly prohibited.  The parties shall take every practical measure 
consistent with the terms of applicable collective bargaining agreements to ensure that 
the job-site is free of alcohol and drugs.  

 
2.8 All parties to this PLA agree that they shall not discriminate against any employee based 

on race, creed, color, national origin, union activity, age, or gender as required by all 
applicable federal, state, and local laws.  

 
2.9 The Parties hereto agree that engineering consultants and materials testing employees, 

to the extent subject to the terms of this PLA, shall be fully expected to objectively and 
responsibly perform their duties and obligations owed to the Department without regard 
to the potential union affiliation of such employees or of other employees on the Project. 
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ARTICLE III - ADMINISTRATION OF AGREEMENT 
 

3.1 In order to assure that all parties have a clear understanding of the PLA and to promote 
harmony, a post-award pre-job conference will be held among the Prime Contractor, all 
Subcontractors and Union representatives prior to the start of any Construction Work on 
the Project.  No later than the conclusion of such pre-job conference, the parties shall, 
among other matters, provide to one another contact information for their respective 
representatives (including name, address, phone number, facsimile number, e-mail).  
Nothing herein shall be construed to limit the right of the Department to discuss or 
explain the purpose and intent of this PLA with prospective bidders or other interested 
parties prior to or following its award of the job. 

 
3.2 Representatives of the Prime Contractor and the Unions shall meet as often as 

reasonably necessary following award until completion of the Project to assure the 
effective implementation of this PLA. 

 
3.3 Not less than once per month, Prime Contractor and all Subcontractors shall make 

available in writing to the Unions a Project status report that shall include, though not 
necessarily be limited to, planned activities for the next 30 day period and estimated 
numbers of employees by craft required for the next 30 day period.  The purpose of this 
Project status report is to promote effective workforce planning and to facilitate 
resolution of any potential jurisdictional or other problems.   

 
3.4 Not later than the earlier of (a) five business days following the pre-job conference, or (b) 

commencement of Construction Work, the Unions and Prime Contractor (on behalf of 
itself and all its subcontractors of whatever tier) shall confer and jointly designate a slate 
of three (3) permanent arbitrators (each a “Permanent Arbitrator”) for the purpose of 
hearing disputes pursuant to Articles V and VII of this PLA.  The slate of Permanent 
Arbitrators shall be selected from among the following individuals:  Thomas F. Gibbons, 
Robert Perkovich, Byron Yaffee, and Glenn A. Zipp.  In the event that the Unions and 
Prime Contractor are not able to agree on a full slate of three Permanent Arbitrators, the 
Department, after consultation with the Unions and Prime Contractor, shall designate 
such additional Permanent Arbitrators as may be necessary to establish the full slate.  A 
single Permanent Arbitrator shall be selected from the slate of three on a rotating basis 
to adjudicate each arbitrable matter as it arises.  In the event a Permanent Arbitrator is 
not available to adjudicate a particular matter in the order of rotation, the arbitration 
assignment shall pass to the next available Permanent Arbitrator.   

 
ARTICLE IV - HOURS OF WORK AND GENERAL CONDITIONS 
 

4.1 The standard work day for Construction Work on the Project shall be an established 
consecutive eight (8) hour period between the hours of 7:00 a.m. and 5:00 p.m. with 
one-half hour designated as unpaid period for lunch.  The standard work week shall be 
five (5) consecutive days of work commencing on Monday.  Starting time shall be 
established at the pre-job conference, and shall be applicable to all craft employees on 
the Project unless otherwise expressly agreed in writing.  In the event Project site or 
other job conditions dictate a change in the established starting time and/or a staggered 
lunch period for portions of the Project or for specific crafts, the Prime Contractor, 
relevant Subcontractors and business managers of the specific crafts involved shall 
confer and mutually agree to such changes as appropriate.   
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If proposed work schedule changes cannot be mutually agreed upon between the 
parties, the hours fixed at the time of the pre-job meeting shall prevail.  
 

4.2 Shift work may be established and directed by the Prime Contractor or relevant 
Subcontractor as reasonably necessary or appropriate to fulfill the terms of its contract 
with the Department.  If used, shift hours, rates and conditions shall be as provided in 
the applicable collective bargaining agreement. 

 
4.3 The parties agree that chronic and/or unexcused absenteeism is undesirable and must 

be controlled in accordance with procedures established by the applicable collective 
bargaining agreement.  Any employee disciplined for absenteeism in accordance with 
such procedures shall be suspended from all work on the Project for not less than the 
maximum period permitted under the applicable collective bargaining agreement.   

 
4.4 Except as may be otherwise expressly provided by the applicable collective bargaining 

agreement, employment begins and ends at the Project site; employees shall be at their 
place of work at the starting time; and employees shall remain at their place of work until 
quitting time.   

 
4.5 Except as may be otherwise expressly provided by the applicable collective bargaining 

agreement, there shall be no limit on production by workmen, no restrictions on the full 
use of tools or equipment, and no restrictions on efficient use of manpower or 
techniques of construction other than as may be required by safety regulations. 

 
4.6 The parties recognize that specialized or unusual equipment may be installed on the 

Project.  In such cases, the Union recognizes the right of the Prime Contractor or 
Subcontractor to involve the equipment supplier or vendor’s personnel in supervising the 
setting up of the equipment, making modifications and final alignment, and performing 
similar activities that may be reasonably necessary prior to and during the start-up 
procedure in order to protect factory warranties.  The Prime Contractor or Subcontractor 
shall notify the Union representatives in advance of any work at the job-site by such 
vendor personnel in order to promote a harmonious relationship between the equipment 
vendor’s personnel and other Project employees.  
 

4.7 For the purpose of promoting full and effective implementation of this PLA, authorized 
Union representatives shall have access to the Project job-site during scheduled work 
hours.  Such access shall be conditioned upon adherence to all reasonable visitor and 
security rules of general applicability that may be established for the Project site at the 
pre-job conference or from time to time thereafter.  

 
ARTICLE V - GRIEVANCE AND ARBITRATION PROCEDURES 
 

5.1 Except as provided in Articles VI or VII, it is specifically agreed among the parties that 
any grievance or dispute arising out of the interpretation or application of this PLA shall 
be settled by means of the expedited arbitration process set forth in Paragraph 5.2 
below.  No such grievance or dispute shall be recognized unless called to the attention 
of the Prime Contractor and relevant Subcontractor by the Union or to the Union by the 
Prime Contractor or relevant Subcontractor within five (5) working days after the alleged 
violation was committed or discovered by the grieving party. 
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5.2 Grievances shall be settled according to the following procedure: 
 

5.2.A. Step 1.  The dispute shall be referred to the Steward of the craft union involved 
and a representative of the Prime Contractor and relevant Subcontractor at the 
job-site. 

 
5.2.B. Step 2.  In the event that the Steward and the contractors’ representatives at the 

job-site cannot reach agreement within two (2) working days after a meeting is 
arranged and held, the matter shall be referred to the Union Business Manager 
and to executive representatives of the Prime Contractor and relevant 
Subcontractor. 

 
5.2.C. Step 3.  In the event the dispute is not resolved within five (5) working days after 

completion of Step 2, the relevant parties shall request a Permanent Arbitrator as 
determined in accordance with paragraph 3.4 of this PLA, who shall, within ten 
(10) working days, hear the grievance and make a written decision.  Such 
decisions shall be final and binding on all parties.  The parties shall each pay the 
expense of their own representative. The expense of the Permanent Arbitrator 
shall be divided equally between (1) the Prime Contractor and/or relevant 
Subcontractor, and (2) the involved Union. 

 
5.3 Any failure of a party to comply fully with such final and binding decision of the 

Permanent Arbitrator may result in removal of the non-complying party from the site, in a 
holdback from the Prime Contractor or Subcontractor of any amounts awarded, or in 
such other relief as the Department may reasonably determine is necessary to promote 
final resolution of the dispute. 

 
5.4 In the event any dispute or grievance should arise, the parties expressly agree that it 

shall be resolved without occurrence of any strike, work stoppage, slow-down or other 
prohibited activities as provided in Article VII of this PLA.  Individuals or parties violating 
this section shall be subject to immediate discharge or other discipline. 

 
ARTICLE VI - JURISDICTIONAL DISPUTES 
 

6.1 As used in this Agreement, the term “jurisdictional dispute” shall be defined as any 
dispute, difference or disagreement involving the assignment of particular work to one 
class or craft of employees rather than to a different class or craft of employees, 
regardless of that Contractor’s contractual relationship to any other employer, contractor, 
or organization on the site. 

 
6.2 It is agreed by and between the parties to this Agreement that any and all jurisdictional 

disputes shall be resolved in the following manner; each of the steps hereinafter listed 
shall be initiated by the parties in sequence as set forth: 

 
(a) Negotiation by and between the Local Business Representative of the disputing 

Union and Employer shall take place within two (2) business days.  Business 
days are defined as Monday through Friday excluding contract holidays.  Such 
negotiations shall be pursued until it is apparent that the dispute cannot be 
resolved at the local level. 
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(b) The International Representatives of the disputing Union shall meet or confer and 
attempt to resolve said dispute.  This meeting shall take place within two (2) 
business days.  Business days are defined as Monday through Friday excluding 
contract holidays. 

 
(c) The parties to the Jurisdictional Dispute shall submit the dispute directly to an 

Arbitrator after complying with paragraph (2b) above.  The parties shall meet with 
the Arbitrator within three (3) business days.  Business days are defined as 
Monday through Friday excluding contract holidays.  An Arbitrator will be 
selected based on availability from the slate of permanent Arbitrators.  The 
Arbitrator’s bench decision will be given the day of the hearing and will be final 
and legally binding on this project only.  The Arbitrator’s bench decision will be 
implemented without delay.  The cost of Arbitration will be shared equally by the 
disputing parties.  Any party to the dispute can require that a “long form” written 
decision be provided from the Arbitrator, however the cost of the “long form” 
written decision will be the responsibility of the party making the request. 
 
Notes: 

 
 A jurisdictional dispute may be submitted based upon a pre-job 

assignment. 
 If any party to the jurisdictional disputes does not fully comply with the 

steps and time limits with each step, then the party in non-compliance will 
lose by “automatic default”. 

 Time limits at any step can be extended if all parties to the jurisdictional 
dispute mutually agree in writing. 

 All parties to a jurisdictional dispute can mutually agree to waive the time 
limits in steps (a) and (b) and proceed directly to an expedited arbitration 
hearing. 

 
(d) In rendering his decision, the Arbitrator shall determine: 
 

(1) First whether a previous agreement of record or applicable agreement, 
including a disclaimer agreement, between the National or International 
Unions to the dispute governs; 

 
(2) Only if the Arbitrator finds that the dispute is not covered by an 

appropriate or applicable agreement of record or agreement between the 
crafts to the dispute, he shall then consider whether there is a previous 
decision of record governing the case; 

 
(3) If the Arbitrator finds that a previous decision of record governs the case, 

the Arbitrator shall apply the decision of record in rendering his decision 
except under the following circumstances.  After notice to the other 
parties to the dispute prior to the hearing that it intends to challenge the 
decision of record, if a trade challenging the decision of record is able to 
demonstrate that the recognized and established prevailing practice in the 
locality of the work has been contrary to the applicable decision of record, 
and that historically in that locality the work in dispute has not been 
performed by the other craft or crafts, the Arbitrator may rely on such 
prevailing practice rather than the decision of record.   
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If the craft relying on the decision of record demonstrates that it has 
performed the work in dispute in the locality of the job, then the Arbitrator 
shall apply the decision of record in rendering his decision.  If the 
Arbitrator finds that a craft has improperly obtained the prevailing practice 
in the locality through raiding, the undercutting of wagers or by the use of 
vertical agreements, the Arbitrator shall rely on the decision of record 
rather than the prevailing practice in the locality. 

 
(4) If no decision of record is applicable, the Arbitrator shall then consider the 

established trade practice in the industry and prevailing practice in the 
locality; and  

 
(5) Only if none of the above criteria is found to exist, the Arbitrator shall then 

consider that because efficiency, cost or continuity and good 
management are essential to the well being of the industry, the interest of 
the consumer or the past practice of the employer shall not be ignored. 

 
The Arbitrator shall set forth the basis for his decision and shall explain 
his findings regarding the applicability of the above criteria.  If lower-
ranked criteria are relied upon, the Arbitrator shall explain why the higher-
ranked criteria were not deemed applicable.  The Arbitrator’s decision 
shall only apply to the job in dispute. 

 
(6) Agreements of record are applicable only to the party’s signatory to such 

agreements.  Decisions of record are applicable to all trades. 
 

(7) The Arbitrator is not authorized to award back pay or any other damages 
for a mis-assignment of work.  Nor may any party bring an independent 
action for back pay or any other damages, based upon a decision of an 
Arbitrator. 

 
6.3 The signatory parties to this Agreement agree that jurisdictional disputes cannot and 

shall not interfere with the efficient and continuous operations required for the successful 
application of this Agreement.  In the event a dispute arises, the Contractor’s assignment 
shall be followed until the dispute is resolved. 

 
6.4 Equipment or material delivered to the job site will be unloaded promptly without regard 

to jurisdictional disputes which will be handled as per the provisions of this Agreement.  
The Contractor will supply the Union with delivery schedules, allowing as much time as 
possible to insure the appropriate crafts will be available to unload the materials or 
equipment. 

 
6.5 All signatory affiliates agree that upon request, a representative shall be assigned 

without delay to attempt a settlement in the event of a question on assignments. 
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ARTICLE VII - WORK STOPPAGES AND LOCKOUTS 
 

7.1 During the term of this PLA, no Union or any of its members, officers, stewards, 
employees, agents or representatives shall instigate, support, sanction, maintain, or 
participate in any strike, picketing, walkout, work stoppage, slow down or other activity 
that interferes with the routine and timely prosecution of work at the Project site or at any 
other contractor’s or supplier’s facility that is necessary to performance of work at the 
Project site.   
 
Hand billing at the Project site during the designated lunch period and before 
commencement or following conclusion of the established standard workday shall not, in 
itself, be deemed an activity that interferes with the routine and timely prosecution of 
work on the Project. 
 

7.2 Should any activity prohibited by paragraph 7.1 of this Article occur, the Union shall 
undertake all steps reasonably necessary to promptly end such prohibited activities.  No 
Union complying with its obligations under this Article shall be liable for acts of 
employees for which it has no responsibility or for the unauthorized acts of employees it 
represents.  Any employee who participates in or encourages any activity prohibited by 
paragraph 7.1 shall be immediately suspended from all work on the Project for a period 
equal to the greater of (a) 60 days; or (b) the maximum disciplinary period allowed under 
the applicable collective bargaining agreement for engaging in comparable unauthorized 
or prohibited activity. 

 
7.3 During the term of this PLA, the Prime Contractor and its Subcontractors shall not 

engage in any lockout at the Project site of employees covered by this Agreement. 
 

7.4 Upon notification of violations of this Article, the principal officer or officers of the local 
area Building and Construction Trades Council, and the Illinois AFL-CIO Statewide 
Project Labor Agreement Committee as appropriate, will immediately instruct, order and 
use their best efforts to cause the affiliated union or unions to cease any violations of this 
Article.  A Trades Council and the Committee otherwise in compliance with the 
obligations under this paragraph shall not be liable for unauthorized acts of its affiliates. 

 
7.5 In the event that activities in violation of this Article are not immediately halted through 

the efforts of the parties, any aggrieved party may invoke the special arbitration 
provisions set forth in paragraph 7.6 of this Article.     

 
7.6 Upon written notice to the other involved parties by the most expeditious means 

available, any aggrieved party may institute the following special arbitration procedure 
when a breach of this Article is alleged:  

 
7.6.A The party invoking this procedure shall notify the individual designated as the 

Permanent Arbitrator pursuant to Article III of the nature of the alleged violation; 
such notice shall be by the most expeditious means possible.  The initiating 
party may also furnish such additional factual information as may be reasonably 
necessary for the Permanent Arbitrator to understand the relevant 
circumstances. Copies of any written materials provided to the arbitrator shall 
also be contemporaneously provided by the most expeditious means possible to 
the party alleged to be in violation and to all other involved parties. 
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7.6.B Upon receipt of said notice the Permanent Arbitrator shall set and hold a hearing 
within twenty-four (24) hours if it is contended the violation is ongoing, but not 
before twenty-four (24) hours after the written notice to all parties involved as 
required above. 

 
7.6.C The Permanent Arbitrator shall notify the parties by facsimile or any other 

effective written means, of the place and time chosen by the Permanent 
Arbitrator for this hearing.  Said hearing shall be completed in one session.  A 
failure of any party or parties to attend said hearing shall not delay the hearing 
of evidence or issuance of an Award by the Permanent Arbitrator. 
 
7.6.D The sole issue at the hearing shall be whether a violation of this Article 
has, in fact, occurred.  An Award shall be issued in writing within three (3) hours 
after the close of the hearing, and may be issued without a written opinion.  If 
any party desires a written opinion, one shall be issued within fifteen (15) days, 
but its issuance shall not delay compliance with, or enforcement of, the Award.  
The Permanent Arbitrator may order cessation of the violation of this Article, and 
such Award shall be served on all parties by hand or registered mail upon 
issuance. 

 
7.6.E Such Award may be enforced by any court of competent jurisdiction upon 
the filing of the Award and such other relevant documents as may be required.  
Facsimile or other hardcopy written notice of the filing of such enforcement 
proceedings shall be given to the other relevant parties.  In a proceeding to 
obtain a temporary order enforcing the Permanent Arbitrator’s Award as issued 
under this Article, all parties waive the right to a hearing and agree that such 
proceedings may be ex parte.  Such agreement does not waive any party’s right 
to participate in a hearing for a final order of enforcement.  The Court’s order or 
orders enforcing the Permanent Arbitrator’s Award shall be served on all parties 
by hand or by delivery to their last known address or by registered mail. 

 
7.7 Individuals found to have violated the provisions of this Article are subject to immediate 

termination.  In addition, IDOT reserves the right to terminate this PLA as to any party 
found to have violated the provisions of this Article. 

 
7.8 Any rights created by statue or law governing arbitration proceedings inconsistent with 

the above procedure or which interfere with compliance therewith are hereby waived by 
parties to whom they accrue. 

 
7.9 The fees and expenses of the Permanent Arbitrator shall be borne by the party or parties 

found in violation, or in the event no violation is found, such fees and expenses shall be 
borne by the moving party. 
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ARTICLE VIII – MISCELLANEOUS  
 

8.1 If any Article or provision of this PLA shall be declared invalid, inoperative or 
unenforceable by operation of law or by final non-appealable order of any tribunal of 
competent jurisdiction, such provision shall be deemed severed or limited, but only to the 
extent required to render the remaining provisions of this PLA enforceable consistent 
with the intent of the parties.  The remainder of this PLA or the application of such Article 
or provision to persons or circumstances other than those as to which it has been held 
invalid, inoperative or unenforceable shall not be affected thereby.   

 
8.2 The term of this PLA shall commence as of and from the date of the notice of award to 

the Prime Contractor and shall end upon final acceptance by IDOT of all work on the 
Project by the parties hereto. 

 
8.3  This PLA may not be changed or modified except by the subsequent written agreement 

of the parties.  All parties represent that they have the full legal authority to enter into this 
PLA.  This PLA may be executed by the parties in one or more counterparts. 

 
8.4 Any liability arising out of this PLA shall be several and not joint.  IDOT shall not be liable 

to any person or other party for any violation of this PLA by any other party, and no 
Contractor or Union shall be liable for any violation of this PLA by any other Contractor 
or Union. 

 
8.5 The failure or refusal of a party to exercise its rights hereunder in one or more instances 

shall not be deemed a waiver of any such rights in respect of a separate instance of the 
same or similar nature. 

 
 

[The Balance of This Page Intentionally Left Blank] 
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Execution Page 
 
 
 

Illinois Department of Transportation 
 
 
     ______ 
William R. Frey, Interim Director of Highways 
 
 
_____________________________________ 
Matthew R. Hughes, Director - Finance & Administration 
 
 
_____________________________________ 
Ellen Schanzle-Haskins, Chief Counsel 
 
 
_____________________________________ ___________ 
Ann L. Schneider, Secretary    (Date) 
 
 

Illinois AFL-CIO Statewide Project Labor Agreement Committee, 
representing the local unions listed below:  
 
 
____________________________________ ______________________________ 

   (Date) 
 
List Union Locals: 
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** RETURN WITH BID ** 
 

Exhibit A – Contractor Letter of Assent 
 
________________________ 
(Date) 
 
 
To All Parties: 
 
 In accordance with the terms and conditions of the contract for Construction Work on 
[Contract No. 78289], this Letter of Assent hereby confirms that the undersigned Prime 
Contractor or Subcontractor agrees to be bound by the terms and conditions of the Project 
Labor Agreement established and entered into by the Illinois Department of Transportation in 
connection with said Project.  
 
 It is the understanding and intent of the undersigned party that this Project Labor 
Agreement shall pertain only to the identified Project.  In the event it is necessary for the 
undersigned party to become signatory to a collective bargaining agreement to which it is not 
otherwise a party in order that it may lawfully make certain required contributions to applicable 
fringe benefit funds, the undersigned party hereby expressly conditions its acceptance of and 
limits its participation in such collective bargaining agreement to its work on the Project. 
 
 
 
 
         
 (Authorized Company Officer) 
  
 
 
      
 ____________________________________ 
       (Company) 
 
 
 

 
** RETURN WITH BID ** 
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FHWA-1273 --  Revised May 1, 2012  
 
 
                REQUIRED CONTRACT PROVISIONS 
         FEDERAL-AID CONSTRUCTION CONTRACTS 
 
 
I.  General   
II.  Nondiscrimination 
III. Nonsegregated Facilities 
IV. Davis-Bacon and Related Act Provisions 
V. Contract Work Hours and Safety Standards Act Provisions 
VI.  Subletting or Assigning the Contract 
VII. Safety: Accident Prevention 
VIII.  False Statements Concerning Highway Projects 
IX. Implementation of Clean Air Act and Federal Water Pollution 

Control Act 
X.  Compliance with Governmentwide Suspension and Debarment 

Requirements 
XI.  Certification Regarding Use of Contract Funds for Lobbying 
 
ATTACHMENTS 
 
A. Employment and Materials Preference for Appalachian Development 
Highway System or Appalachian Local Access Road Contracts (included 
in Appalachian contracts only) 
 
 
I.  GENERAL 
 
1.  Form FHWA-1273 must be physically incorporated in each 
construction contract funded under Title 23 (excluding emergency 
contracts solely intended for debris removal).  The contractor (or 
subcontractor) must insert this form in each subcontract and further 
require its inclusion in all lower tier subcontracts (excluding purchase 
orders, rental agreements and other agreements for supplies or 
services).   
 
The applicable requirements of Form FHWA-1273 are incorporated by 
reference for work done under any purchase order, rental agreement or 
agreement for other services.  The prime contractor shall be responsible 
for compliance by any subcontractor, lower-tier subcontractor or service 
provider.   
 
Form FHWA-1273 must be included in all Federal-aid design-build 
contracts, in all subcontracts and in lower tier subcontracts (excluding 
subcontracts for design services, purchase orders, rental agreements 
and other agreements for supplies or services).  The design-builder shall 
be responsible for compliance by any subcontractor, lower-tier 
subcontractor or service provider. 
  
Contracting agencies may reference Form FHWA-1273 in bid proposal 
or request for proposal documents, however, the Form FHWA-1273 must 
be physically incorporated (not referenced) in all contracts, subcontracts 
and lower-tier subcontracts (excluding purchase orders, rental 
agreements and other agreements for supplies or services related to a 
construction contract). 
 
2.  Subject to the applicability criteria noted in the following sections, 
these contract provisions shall apply to all work performed on the 
contract by the contractor's own organization and with the assistance of 
workers under the contractor's immediate superintendence and to all 
work performed on the contract by piecework, station work, or by 
subcontract. 
  
3.   A breach of any of the stipulations contained in these Required 
Contract Provisions may be sufficient grounds for withholding of progress 
payments, withholding of final payment, termination of the contract, 
suspension / debarment or any other action determined to be appropriate 
by the contracting agency and FHWA. 
 
4.  Selection of Labor: During the performance of this contract, the 
contractor shall not use convict labor for any purpose within the limits of 
a construction project on a Federal-aid highway unless it is labor 
performed by convicts who are on parole, supervised release, or 
probation.  The term Federal-aid highway does not include roadways 
functionally classified as local roads or rural minor collectors. 

 
 
 
 
 
 
II.  NONDISCRIMINATION 
 
The provisions of this section related to 23 CFR Part 230 are applicable 
to all Federal-aid construction contracts and to all related construction 
subcontracts of $10,000 or more.  The provisions of 23 CFR Part 230 are 
not applicable to material supply, engineering, or architectural service 
contracts.   
 
In addition, the contractor and all subcontractors must comply with the 
following policies: Executive Order 11246, 41 CFR 60, 29 CFR 1625-
1627, Title 23 USC Section 140, the Rehabilitation Act of 1973, as 
amended (29 USC 794), Title VI of the Civil Rights Act of 1964, as 
amended, and related regulations including 49 CFR Parts 21, 26 and 27; 
and 23 CFR Parts 200, 230, and 633. 
 
The contractor and all subcontractors must comply with:  the 
requirements of the Equal Opportunity Clause in 41 CFR 60-1.4(b) and, 
for all construction contracts exceeding $10,000, the Standard Federal 
Equal Employment Opportunity Construction Contract Specifications in 
41 CFR 60-4.3. 
 
Note: The U.S. Department of Labor has exclusive authority to determine 
compliance with Executive Order 11246 and the policies of the Secretary 
of Labor including 41 CFR 60, and 29 CFR 1625-1627.  The contracting 
agency and the FHWA have the authority and the responsibility to 
ensure compliance with Title 23 USC Section 140, the Rehabilitation Act 
of 1973, as amended (29 USC 794), and Title VI of the Civil Rights Act of 
1964, as amended, and related regulations including 49 CFR Parts 21, 
26 and 27; and 23 CFR Parts 200, 230, and 633. 
 
The following provision is adopted from 23 CFR 230, Appendix A, with 
appropriate revisions to conform to the U.S. Department of Labor (US 
DOL) and FHWA requirements.   
 
1. Equal Employment Opportunity: Equal employment opportunity 
(EEO) requirements not to discriminate and to take affirmative action to 
assure equal opportunity as set forth under laws, executive orders, rules, 
regulations (28 CFR 35, 29 CFR 1630, 29 CFR 1625-1627, 41 CFR 60 
and 49 CFR 27) and orders of the Secretary of Labor as modified by the 
provisions prescribed herein, and imposed pursuant to 23 U.S.C. 140 
shall constitute the EEO and specific affirmative action standards for the 
contractor's project activities under this contract. The provisions of the 
Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et seq.) set 
forth under 28 CFR 35 and 29 CFR 1630 are incorporated by reference 
in this contract. In the execution of this contract, the contractor agrees to 
comply with the following minimum specific requirement activities of 
EEO: 
 

a. The contractor will work with the contracting agency and the Federal 
Government to ensure that it has made every good faith effort to provide 
equal opportunity with respect to all of its terms and conditions of 
employment and in their review of activities under the contract. 
 
    b. The contractor will accept as its operating policy the following 
statement: 
 

"It is the policy of this Company to assure that applicants are 
employed, and that employees are treated during employment, without 
regard to their race, religion, sex, color, national origin, age or 
disability.  Such action shall include: employment, upgrading, 
demotion, or transfer; recruitment or recruitment advertising; layoff or 
termination; rates of pay or other forms of compensation; and selection 
for training, including apprenticeship, pre-apprenticeship, and/or on-
the-job training." 

 
2.  EEO Officer: The contractor will designate and make known to the 
contracting officers an EEO Officer who will have the responsibility for 
and must be capable of effectively administering and promoting an active 
EEO program and who must be assigned adequate authority and 
responsibility to do so. 
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3.  Dissemination of Policy: All members of the contractor's staff who 
are authorized to hire, supervise, promote, and discharge employees, or 
who recommend such action, or who are substantially involved in such 
action, will be made fully cognizant of, and will implement, the 
contractor's EEO policy and contractual responsibilities to provide EEO 
in each grade and classification of employment.  To ensure that the 
above agreement will be met, the following actions will be taken as a 
minimum: 
 

a.  Periodic meetings of supervisory and personnel office employees 
will be conducted before the start of work and then not less often than 
once every six months, at which time the contractor's EEO policy and its 
implementation will be reviewed and explained.  The meetings will be 
conducted by the EEO Officer. 
  

b.  All new supervisory or personnel office employees will be given a 
thorough indoctrination by the EEO Officer, covering all major aspects of 
the contractor's EEO obligations within thirty days following their 
reporting for duty with the contractor. 
 

c.  All personnel who are engaged in direct recruitment for the project 
will be instructed by the EEO Officer in the contractor's procedures for 
locating and hiring minorities and women. 
  

d.  Notices and posters setting forth the contractor's EEO policy will be 
placed in areas readily accessible to employees, applicants for 
employment and potential employees. 
 

e.  The contractor's EEO policy and the procedures to implement such 
policy will be brought to the attention of employees by means of 
meetings, employee handbooks, or other appropriate means. 
 
4. Recruitment: When advertising for employees, the contractor will 
include in all advertisements for employees the notation: "An Equal 
Opportunity Employer."  All such advertisements will be placed in 
publications having a large circulation among minorities and women in 
the area from which the project work force would normally be derived. 
 

a.  The contractor will, unless precluded by a valid bargaining 
agreement, conduct systematic and direct recruitment through public and 
private employee referral sources likely to yield qualified minorities and 
women.  To meet this requirement, the contractor will identify sources of 
potential minority group employees, and establish with such identified 
sources procedures whereby minority and women applicants may be 
referred to the contractor for employment consideration. 
 

b.  In the event the contractor has a valid bargaining agreement 
providing for exclusive hiring hall referrals, the contractor is expected to 
observe the provisions of that agreement to the extent that the system 
meets the contractor's compliance with EEO contract provisions.  Where 
implementation of such an agreement has the effect of discriminating 
against minorities or women, or obligates the contractor to do the same, 
such implementation violates Federal nondiscrimination provisions. 
 

c.  The contractor will encourage its present employees to refer 
minorities and women as applicants for employment.  Information and 
procedures with regard to referring such applicants will be discussed with 
employees. 
 
5. Personnel Actions: Wages, working conditions, and employee 
benefits shall be established and administered, and personnel actions of 
every type, including hiring, upgrading, promotion, transfer, demotion, 
layoff, and termination, shall be taken without regard to race, color, 
religion, sex, national origin, age or disability.  The following procedures 
shall be followed: 
 

a.  The contractor will conduct periodic inspections of project sites to 
insure that working conditions and employee facilities do not indicate 
discriminatory treatment of project site personnel. 
 

b.  The contractor will periodically evaluate the spread of wages paid 
within each classification to determine any evidence of discriminatory 
wage practices. 
 

c.  The contractor will periodically review selected personnel actions in 
depth to determine whether there is evidence of discrimination.  Where 
evidence is found, the contractor will promptly take corrective action.  If 

the review indicates that the discrimination may extend beyond the 
actions reviewed, such corrective action shall include all affected 
persons. 
 

d.  The contractor will promptly investigate all complaints of alleged 
discrimination made to the contractor in connection with its obligations 
under this contract, will attempt to resolve such complaints, and will take 
appropriate corrective action within a reasonable time.  If the 
investigation indicates that the discrimination may affect persons other 
than the complainant, such corrective action shall include such other 
persons.  Upon completion of each investigation, the contractor will 
inform every complainant of all of their avenues of appeal. 
 
6. Training and Promotion: 
 

a.  The contractor will assist in locating, qualifying, and increasing the 
skills of minorities and women who are applicants for employment or 
current employees.  Such efforts should be aimed at developing full 
journey level status employees in the type of trade or job classification 
involved.  
 

b.  Consistent with the contractor's work force requirements and as 
permissible under Federal and State regulations, the contractor shall 
make full use of training programs, i.e., apprenticeship, and on-the-job 
training programs for the geographical area of contract performance.  In 
the event a special provision for training is provided under this contract, 
this subparagraph will be superseded as indicated in the special 
provision.  The contracting agency may reserve training positions for 
persons who receive welfare assistance in accordance with 23 U.S.C. 
140(a). 
 

c.  The contractor will advise employees and applicants for 
employment of available training programs and entrance requirements 
for each. 
 

d.  The contractor will periodically review the training and promotion 
potential of employees who are minorities and women and will 
encourage eligible employees to apply for such training and promotion. 
 
7. Unions: If the contractor relies in whole or in part upon unions as a 
source of employees, the contractor will use good faith efforts to obtain 
the cooperation of such unions to increase opportunities for minorities 
and women.  Actions by the contractor, either directly or through a 
contractor's association acting as agent, will include the procedures set 
forth below: 
 

a.  The contractor will use good faith efforts to develop, in cooperation 
with the unions, joint training programs aimed toward qualifying more 
minorities and women for membership in the unions and increasing the 
skills of minorities and women so that they may qualify for higher paying 
employment. 
 

b.  The contractor will use good faith efforts to incorporate an EEO 
clause into each union agreement to the end that such union will be 
contractually bound to refer applicants without regard to their race, color, 
religion, sex, national origin, age or disability. 
 

c.  The contractor is to obtain information as to the referral practices 
and policies of the labor union except that to the extent such information 
is within the exclusive possession of the labor union and such labor 
union refuses to furnish such information to the contractor, the contractor 
shall so certify to the contracting agency and shall set forth what efforts 
have been made to obtain such information. 
 

d.  In the event the union is unable to provide the contractor with a 
reasonable flow of referrals within the time limit set forth in the collective 
bargaining agreement, the contractor will, through independent 
recruitment efforts, fill the employment vacancies without regard to race, 
color, religion, sex, national origin, age or disability; making full efforts to 
obtain qualified and/or qualifiable minorities and women.  The failure of a 
union to provide sufficient referrals (even though it is obligated to provide 
exclusive referrals under the terms of a collective bargaining agreement) 
does not relieve the contractor from the requirements of this paragraph.   
In the event the union referral practice prevents the contractor from 
meeting the obligations pursuant to Executive Order 11246, as 
amended, and these special provisions, such contractor shall 
immediately notify the contracting agency. 
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8.  Reasonable Accommodation for Applicants / Employees with 
Disabilities:  The contractor must be familiar with the requirements for 
and comply with the Americans with Disabilities Act and all rules and 
regulations established there under.  Employers must provide 
reasonable accommodation in all employment activities unless to do so 
would cause an undue hardship. 
 
9. Selection of Subcontractors, Procurement of Materials and 
Leasing of Equipment: The contractor shall not discriminate on the 
grounds of race, color, religion, sex, national origin, age or disability in 
the selection and retention of subcontractors, including procurement of 
materials and leases of equipment.  The contractor shall take all 
necessary and reasonable steps to ensure nondiscrimination in the 
administration of this contract. 
 

a.  The contractor shall notify all potential subcontractors and suppliers 
and lessors of their EEO obligations under this contract. 
 

b.  The contractor will use good faith efforts to ensure subcontractor 
compliance with their EEO obligations. 
 
 
10. Assurance Required by 49 CFR 26.13(b): 
 

a.  The requirements of 49 CFR Part 26 and the State DOT’s U.S. 
DOT-approved DBE program are incorporated by reference. 
 

b.  The contractor or subcontractor shall not 
discriminate on the basis of race, color, national origin, or sex in the 
performance of this contract.  The contractor shall carry out applicable 
requirements of 49 CFR Part 26 in the award and administration of DOT-
assisted contracts.  Failure by the contractor to carry out these 
requirements is a material breach of this contract, which may result in the 
termination of this contract or such other remedy as the contracting 
agency deems appropriate. 
 
11. Records and Reports: The contractor shall keep such records as 
necessary to document compliance with the EEO requirements.  Such 
records shall be retained for a period of three years following the date of 
the final payment to the contractor for all contract work and shall be 
available at reasonable times and places for inspection by authorized 
representatives of the contracting agency and the FHWA. 
 

a.  The records kept by the contractor shall document the following: 
 
    (1) The number and work hours of minority and non-
minority group members and women employed in each work 
classification on the project; 
 

(2) The progress and efforts being made in cooperation with unions, 
when applicable, to increase employment opportunities for minorities 
and women; and 

 
(3) The progress and efforts being made in locating, hiring, training, 

qualifying, and upgrading minorities and women;  
 

b.  The contractors and subcontractors will submit an annual report to 
the contracting agency each July for the duration of the project, 
indicating the number of minority, women, and non-minority group 
employees currently engaged in each work classification required by the 
contract work.  This information is to be reported on Form FHWA-1391.  
The staffing data should represent the project work force on board in all 
or any part of the last payroll period preceding the end of July.  If on-the-
job training is being required by special provision, the contractor will be 
required to collect and report training data.  The employment data should 
reflect the work force on board during all or any part of the last payroll 
period preceding the end of July. 
 
 
III. NONSEGREGATED FACILITIES 
 
This provision is applicable to all Federal-aid construction contracts and 
to all related construction subcontracts of $10,000 or more. 
 
The contractor must ensure that facilities provided for employees are 
provided in such a manner that segregation on the basis of race, color, 

religion, sex, or national origin cannot result.  The contractor may neither 
require such segregated use by written or oral policies nor tolerate such 
use by employee custom.  The contractor's obligation extends further to 
ensure that its employees are not assigned to perform their services at 
any location, under the contractor's control, where the facilities are 
segregated.  The term "facilities" includes waiting rooms, work areas, 
restaurants and other eating areas, time clocks, restrooms, washrooms, 
locker rooms, and other storage or dressing areas, parking lots, drinking 
fountains, recreation or entertainment areas, transportation, and housing 
provided for employees.  The contractor shall provide separate or single-
user restrooms and necessary dressing or sleeping areas to assure 
privacy between sexes. 
 
 
IV.  Davis-Bacon and Related Act Provisions 

This section is applicable to all Federal-aid construction projects 
exceeding $2,000 and to all related subcontracts and lower-tier 
subcontracts (regardless of subcontract size).  The requirements apply to 
all projects located within the right-of-way of a roadway that is 
functionally classified as Federal-aid highway.  This excludes roadways 
functionally classified as local roads or rural minor collectors, which are 
exempt.  Contracting agencies may elect to apply these requirements to 
other projects. 

The following provisions are from the U.S. Department of Labor 
regulations in 29 CFR 5.5 “Contract provisions and related matters” with 
minor revisions to conform to the FHWA-1273 format and FHWA 
program requirements. 

1.  Minimum wages 

a.  All laborers and mechanics employed or working upon the site of 
the work, will be paid unconditionally and not less often than once a 
week, and without subsequent deduction or rebate on any account 
(except such payroll deductions as are permitted by regulations issued 
by the Secretary of Labor under the Copeland Act (29 CFR part 3)), the 
full amount of wages and bona fide fringe benefits (or cash equivalents 
thereof) due at time of payment computed at rates not less than those 
contained in the wage determination of the Secretary of Labor which is 
attached hereto and made a part hereof, regardless of any contractual 
relationship which may be alleged to exist between the contractor and 
such laborers and mechanics. 

Contributions made or costs reasonably anticipated for bona fide fringe 
benefits under section 1(b)(2) of the Davis-Bacon Act on behalf of 
laborers or mechanics are considered wages paid to such laborers or 
mechanics, subject to the provisions of paragraph 1.d. of this section; 
also, regular contributions made or costs incurred for more than a weekly 
period (but not less often than quarterly) under plans, funds, or programs 
which cover the particular weekly period, are deemed to be 
constructively made or incurred during such weekly period. Such 
laborers and mechanics shall be paid the appropriate wage rate and 
fringe benefits on the wage determination for the classification of work 
actually performed, without regard to skill, except as provided in 29 CFR 
5.5(a)(4). Laborers or mechanics performing work in more than one 
classification may be compensated at the rate specified for each 
classification for the time actually worked therein: Provided, That the 
employer's payroll records accurately set forth the time spent in each 
classification in which work is performed. The wage determination 
(including any additional classification and wage rates conformed under 
paragraph 1.b. of this section) and the Davis-Bacon poster (WH–1321) 
shall be posted at all times by the contractor and its subcontractors at the 
site of the work in a prominent and accessible place where it can be 
easily seen by the workers. 

b.(1) The contracting officer shall require that any class of laborers or 
mechanics, including helpers, which is not listed in the wage 
determination and which is to be employed under the contract shall be 
classified in conformance with the wage determination. The contracting 
officer shall approve an additional classification and wage rate and fringe 
benefits therefore only when the following criteria have been met: 
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(i) The work to be performed by the classification requested is not 
performed by a classification in the wage determination; and 

(ii) The classification is utilized in the area by the construction 
industry; and 

(iii) The proposed wage rate, including any bona fide fringe 
benefits, bears a reasonable relationship to the wage rates contained 
in the wage determination. 

(2) If the contractor and the laborers and mechanics to be employed 
in the classification (if known), or their representatives, and the 
contracting officer agree on the classification and wage rate (including 
the amount designated for fringe benefits where appropriate), a report 
of the action taken shall be sent by the contracting officer to the 
Administrator of the Wage and Hour Division, Employment Standards 
Administration, U.S. Department of Labor, Washington, DC 20210. The 
Administrator, or an authorized representative, will approve, modify, or 
disapprove every additional classification action within 30 days of 
receipt and so advise the contracting officer or will notify the 
contracting officer within the 30-day period that additional time is 
necessary. 

(3) In the event the contractor, the laborers or mechanics to be 
employed in the classification or their representatives, and the 
contracting officer do not agree on the proposed classification and 
wage rate (including the amount designated for fringe benefits, where 
appropriate), the contracting officer shall refer the questions, including 
the views of all interested parties and the recommendation of the 
contracting officer, to the Wage and Hour Administrator for 
determination. The Wage and Hour Administrator, or an authorized 
representative, will issue a determination within 30 days of receipt and 
so advise the contracting officer or will notify the contracting officer 
within the 30-day period that additional time is necessary. 

(4) The wage rate (including fringe benefits where appropriate) 
determined pursuant to paragraphs 1.b.(2) or 1.b.(3) of this section, 
shall be paid to all workers performing work in the classification under 
this contract from the first day on which work is performed in the 
classification. 

c. Whenever the minimum wage rate prescribed in the contract for a 
class of laborers or mechanics includes a fringe benefit which is not 
expressed as an hourly rate, the contractor shall either pay the benefit as 
stated in the wage determination or shall pay another bona fide fringe 
benefit or an hourly cash equivalent thereof. 

d. If the contractor does not make payments to a trustee or other third 
person, the contractor may consider as part of the wages of any laborer 
or mechanic the amount of any costs reasonably anticipated in providing 
bona fide fringe benefits under a plan or program, Provided, That the 
Secretary of Labor has found, upon the written request of the contractor, 
that the applicable standards of the Davis-Bacon Act have been met. 
The Secretary of Labor may require the contractor to set aside in a 
separate account assets for the meeting of obligations under the plan or 
program. 

2.  Withholding  

The contracting agency shall upon its own action or upon written request 
of an authorized representative of the Department of Labor, withhold or 
cause to be withheld from the contractor under this contract, or any other 
Federal contract with the same prime contractor, or any other federally-
assisted contract subject to Davis-Bacon prevailing wage requirements, 
which is held by the same prime contractor, so much of the accrued 
payments or advances as may be considered necessary to pay laborers 
and mechanics, including apprentices, trainees, and helpers, employed 
by the contractor or any subcontractor the full amount of wages required 
by the contract.  In the event of failure to pay any laborer or mechanic, 
including any apprentice, trainee, or helper, employed or working on the 
site of the work, all or part of the wages required by the contract, the 
contracting agency may, after written notice to the contractor, take such 

action as may be necessary to cause the suspension of any further 
payment, advance, or guarantee of funds until such violations have 
ceased. 

3.  Payrolls and basic records  

a.  Payrolls and basic records relating thereto shall be maintained by 
the contractor during the course of the work and preserved for a period 
of three years thereafter for all laborers and mechanics working at the 
site of the work. Such records shall contain the name, address, and 
social security number of each such worker, his or her correct 
classification, hourly rates of wages paid (including rates of contributions 
or costs anticipated for bona fide fringe benefits or cash equivalents 
thereof of the types described in section 1(b)(2)(B) of the Davis-Bacon 
Act), daily and weekly number of hours worked, deductions made and 
actual wages paid. Whenever the Secretary of Labor has found under 29 
CFR 5.5(a)(1)(iv) that the wages of any laborer or mechanic include the 
amount of any costs reasonably anticipated in providing benefits under a 
plan or program described in section 1(b)(2)(B) of the Davis-Bacon Act, 
the contractor shall maintain records which show that the commitment to 
provide such benefits is enforceable, that the plan or program is 
financially responsible, and that the plan or program has been 
communicated in writing to the laborers or mechanics affected, and 
records which show the costs anticipated or the actual cost incurred in 
providing such benefits. Contractors employing apprentices or trainees 
under approved programs shall maintain written evidence of the 
registration of apprenticeship programs and certification of trainee 
programs, the registration of the apprentices and trainees, and the ratios 
and wage rates prescribed in the applicable programs. 

b. (1) The contractor shall submit weekly for each week in which 
any contract work is performed a copy of all payrolls to the contracting 
agency.   The payrolls submitted shall set out accurately and completely 
all of the information required to be maintained under 29 CFR 
5.5(a)(3)(i), except that full social security numbers and home addresses 
shall not be included on weekly transmittals. Instead the payrolls shall 
only need to include an individually identifying number for each 
employee ( e.g. , the last four digits of the employee's social security 
number). The required weekly payroll information may be submitted in 
any form desired. Optional Form WH–347 is available for this purpose 
from the Wage and Hour Division Web site at 
http://www.dol.gov/esa/whd/forms/wh347instr.htm or its successor site. 
The prime contractor is responsible for the submission of copies of 
payrolls by all subcontractors. Contractors and subcontractors shall 
maintain the full social security number and current address of each 
covered worker, and shall provide them upon request to the contracting 
agency for transmission to the State DOT, the FHWA or the Wage and 
Hour Division of the Department of Labor for purposes of an investigation 
or audit of compliance with prevailing wage requirements. It is not a 
violation of this section for a prime contractor to require a subcontractor 
to provide addresses and social security numbers to the prime contractor 
for its own records, without weekly submission to the contracting 
agency.. 

(2) Each payroll submitted shall be accompanied by a “Statement of 
Compliance,” signed by the contractor or subcontractor or his or her 
agent who pays or supervises the payment of the persons employed 
under the contract and shall certify the following: 

(i) That the payroll for the payroll period contains the information 
required to be provided under §5.5 (a)(3)(ii) of Regulations, 29 CFR 
part 5, the appropriate information is being maintained under §5.5 
(a)(3)(i) of Regulations, 29 CFR part 5, and that such information is 
correct and complete; 

(ii) That each laborer or mechanic (including each helper, 
apprentice, and trainee) employed on the contract during the payroll 
period has been paid the full weekly wages earned, without rebate, 
either directly or indirectly, and that no deductions have been made 
either directly or indirectly from the full wages earned, other than 
permissible deductions as set forth in Regulations, 29 CFR part 3; 
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(iii) That each laborer or mechanic has been paid not less than the 
applicable wage rates and fringe benefits or cash equivalents for the 
classification of work performed, as specified in the applicable wage 
determination incorporated into the contract. 

(3) The weekly submission of a properly executed certification set 
forth on the reverse side of Optional Form WH–347 shall satisfy the 
requirement for submission of the “Statement of Compliance” required 
by paragraph 3.b.(2) of this section. 

(4) The falsification of any of the above certifications may subject the 
contractor or subcontractor to civil or criminal prosecution under 
section 1001 of title 18 and section 231 of title 31 of the United States 
Code. 

c. The contractor or subcontractor shall make the records required 
under paragraph 3.a. of this section available for inspection, copying, or 
transcription by authorized representatives of the contracting agency, the 
State DOT, the FHWA,  or the Department of Labor, and shall permit 
such representatives to interview employees during working hours on the 
job. If the contractor or subcontractor fails to submit the required records 
or to make them available, the FHWA may, after written notice to the 
contractor, the contracting agency or the State DOT, take such action as 
may be necessary to cause the suspension of any further payment, 
advance, or guarantee of funds. Furthermore, failure to submit the 
required records upon request or to make such records available may be 
grounds for debarment action pursuant to 29 CFR 5.12. 

4.  Apprentices and trainees  

a. Apprentices (programs of the USDOL).  

Apprentices will be permitted to work at less than the predetermined rate 
for the work they performed when they are employed pursuant to and 
individually registered in a bona fide apprenticeship program registered 
with the U.S. Department of Labor, Employment and Training 
Administration, Office of Apprenticeship Training, Employer and Labor 
Services, or with a State Apprenticeship Agency recognized by the 
Office, or if a person is employed in his or her first 90 days of 
probationary employment as an apprentice in such an apprenticeship 
program, who is not individually registered in the program, but who has 
been certified by the Office of Apprenticeship Training, Employer and 
Labor Services or a State Apprenticeship Agency (where appropriate) to 
be eligible for probationary employment as an apprentice.  

 The allowable ratio of apprentices to journeymen on the job site in any 
craft classification shall not be greater than the ratio permitted to the 
contractor as to the entire work force under the registered program. Any 
worker listed on a payroll at an apprentice wage rate, who is not 
registered or otherwise employed as stated above, shall be paid not less 
than the applicable wage rate on the wage determination for the 
classification of work actually performed. In addition, any apprentice 
performing work on the job site in excess of the ratio permitted under the 
registered program shall be paid not less than the applicable wage rate 
on the wage determination for the work actually performed. Where a 
contractor is performing construction on a project in a locality other than 
that in which its program is registered, the ratios and wage rates 
(expressed in percentages of the journeyman's hourly rate) specified in 
the contractor's or subcontractor's registered program shall be observed.  

 Every apprentice must be paid at not less than the rate specified in the 
registered program for the apprentice's level of progress, expressed as a 
percentage of the journeymen hourly rate specified in the applicable 
wage determination. Apprentices shall be paid fringe benefits in 
accordance with the provisions of the apprenticeship program. If the 
apprenticeship program does not specify fringe benefits, apprentices 
must be paid the full amount of fringe benefits listed on the wage 
determination for the applicable classification. If the Administrator 
determines that a different practice prevails for the applicable apprentice 
classification, fringes shall be paid in accordance with that determination.  

In the event the Office of Apprenticeship Training, Employer and Labor 
Services, or a State Apprenticeship Agency recognized by the Office, 
withdraws approval of an apprenticeship program, the contractor will no 
longer be permitted to utilize apprentices at less than the applicable 
predetermined rate for the work performed until an acceptable program 
is approved. 

b. Trainees (programs of the USDOL).  

Except as provided in 29 CFR 5.16, trainees will not be permitted to work 
at less than the predetermined rate for the work performed unless they 
are employed pursuant to and individually registered in a program which 
has received prior approval, evidenced by formal certification by the U.S. 
Department of Labor, Employment and Training Administration.  

The ratio of trainees to journeymen on the job site shall not be greater 
than permitted under the plan approved by the Employment and Training 
Administration.  

Every trainee must be paid at not less than the rate specified in the 
approved program for the trainee's level of progress, expressed as a 
percentage of the journeyman hourly rate specified in the applicable 
wage determination. Trainees shall be paid fringe benefits in accordance 
with the provisions of the trainee program. If the trainee program does 
not mention fringe benefits, trainees shall be paid the full amount of 
fringe benefits listed on the wage determination unless the Administrator 
of the Wage and Hour Division determines that there is an 
apprenticeship program associated with the corresponding journeyman 
wage rate on the wage determination which provides for less than full 
fringe benefits for apprentices. Any employee listed on the payroll at a 
trainee rate who is not registered and participating in a training plan 
approved by the Employment and Training Administration shall be paid 
not less than the applicable wage rate on the wage determination for the 
classification of work actually performed. In addition, any trainee 
performing work on the job site in excess of the ratio permitted under the 
registered program shall be paid not less than the applicable wage rate 
on the wage determination for the work actually performed.  

In the event the Employment and Training Administration withdraws 
approval of a training program, the contractor will no longer be permitted 
to utilize trainees at less than the applicable predetermined rate for the 
work performed until an acceptable program is approved. 

c. Equal employment opportunity. The utilization of apprentices, 
trainees and journeymen under this part shall be in conformity with the 
equal employment opportunity requirements of Executive Order 11246, 
as amended, and 29 CFR part 30. 

d.  Apprentices and Trainees (programs of the U.S. DOT). 

Apprentices and trainees working under apprenticeship and skill training 
programs which have been certified by the Secretary of Transportation 
as promoting EEO in connection with Federal-aid highway construction 
programs are not subject to the requirements of paragraph 4 of this 
Section IV. The straight time hourly wage rates for apprentices and 
trainees under such programs will be established by the particular 
programs. The ratio of apprentices and trainees to journeymen shall not 
be greater than permitted by the terms of the particular program. 

5. Compliance with Copeland Act requirements.   The contractor shall 
comply with the requirements of 29 CFR part 3, which are incorporated 
by reference in this contract. 

6. Subcontracts.   The contractor or subcontractor shall insert Form 
FHWA-1273 in any subcontracts and also require the subcontractors to 
include Form FHWA-1273 in any lower tier subcontracts. The prime 
contractor shall be responsible for the compliance by any subcontractor 
or lower tier subcontractor with all the contract clauses in 29 CFR 5.5. 

7. Contract termination: debarment.   A breach of the contract clauses 
in 29 CFR 5.5 may be grounds for termination of the contract, and for 
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debarment as a contractor and a subcontractor as provided in 29 CFR 
5.12. 

8. Compliance with Davis-Bacon and Related Act requirements.  All 
rulings and interpretations of the Davis-Bacon and Related Acts 
contained in 29 CFR parts 1, 3, and 5 are herein incorporated by 
reference in this contract. 

9. Disputes concerning labor standards. Disputes arising out of the 
labor standards provisions of this contract shall not be subject to the 
general disputes clause of this contract. Such disputes shall be resolved 
in accordance with the procedures of the Department of Labor set forth 
in 29 CFR parts 5, 6, and 7. Disputes within the meaning of this clause 
include disputes between the contractor (or any of its subcontractors) 
and the contracting agency, the U.S. Department of Labor, or the 
employees or their representatives. 

10. Certification of eligibility. 

a. By entering into this contract, the contractor certifies that neither it (nor 
he or she) nor any person or firm who has an interest in the contractor's 
firm is a person or firm ineligible to be awarded Government contracts by 
virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

b. No part of this contract shall be subcontracted to any person or firm 
ineligible for award of a Government contract by virtue of section 3(a) of 
the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

c. The penalty for making false statements is prescribed in the U.S. 
Criminal Code, 18 U.S.C. 1001. 

 
 
V.   CONTRACT WORK HOURS AND SAFETY STANDARDS ACT  

The following clauses apply to any Federal-aid construction contract in 
an amount in excess of $100,000 and subject to the overtime provisions 
of the Contract Work Hours and Safety Standards Act. These clauses 
shall be inserted in addition to the clauses required by 29 CFR 5.5(a) or 
29 CFR 4.6.  As used in this paragraph, the terms laborers and 
mechanics include watchmen and guards. 

1. Overtime requirements.   No contractor or subcontractor contracting 
for any part of the contract work which may require or involve the 
employment of laborers or mechanics shall require or permit any such 
laborer or mechanic in any workweek in which he or she is employed on 
such work to work in excess of forty hours in such workweek unless such 
laborer or mechanic receives compensation at a rate not less than one 
and one-half times the basic rate of pay for all hours worked in excess of 
forty hours in such workweek. 

2. Violation; liability for unpaid wages; liquidated damages.  In the 
event of any violation of the clause set forth in paragraph (1.) of this 
section, the contractor and any subcontractor responsible therefor shall 
be liable for the unpaid wages. In addition, such contractor and 
subcontractor shall be liable to the United States (in the case of work 
done under contract for the District of Columbia or a territory, to such 
District or to such territory), for liquidated damages. Such liquidated 
damages shall be computed with respect to each individual laborer or 
mechanic, including watchmen and guards, employed in violation of the 
clause set forth in paragraph (1.) of this section, in the sum of $10 for 
each calendar day on which such individual was required or permitted to 
work in excess of the standard workweek of forty hours without payment 
of the overtime wages required by the clause set forth in paragraph (1.) 
of this section. 

3. Withholding for unpaid wages and liquidated damages. The 
FHWA or the contacting agency shall upon its own action or upon written 
request of an authorized representative of the Department of Labor 
withhold or cause to be withheld, from any moneys payable on account 
of work performed by the contractor or subcontractor under any such 

contract or any other Federal contract with the same prime contractor, or 
any other federally-assisted contract subject to the Contract Work Hours 
and Safety Standards Act, which is held by the same prime contractor, 
such sums as may be determined to be necessary to satisfy any 
liabilities of such contractor or subcontractor for unpaid wages and 
liquidated damages as provided in the clause set forth in paragraph (2.) 
of this section. 

4. Subcontracts.  The contractor or subcontractor shall insert in any 
subcontracts the clauses set forth in paragraph (1.) through (4.) of this 
section and also a clause requiring the subcontractors to include these 
clauses in any lower tier subcontracts. The prime contractor shall be 
responsible for compliance by any subcontractor or lower tier 
subcontractor with the clauses set forth in paragraphs (1.) through (4.) of 
this section. 

 
 
 
 
VI. SUBLETTING OR ASSIGNING THE CONTRACT 
 
This provision is applicable to all Federal-aid construction contracts on 
the National Highway System. 
 
1. The contractor shall perform with its own organization contract work 
amounting to not less than 30 percent (or a greater percentage if 
specified elsewhere in the contract) of the total original contract price, 
excluding any specialty items designated by the contracting agency.  
Specialty items may be performed by subcontract and the amount of any 
such specialty items performed may be deducted from the total original 
contract price before computing the amount of work required to be 
performed by the contractor's own organization (23 CFR 635.116). 
 

a.  The term “perform work with its own organization” refers to workers 
employed or leased by the prime contractor, and equipment owned or 
rented by the prime contractor, with or without operators.  Such term 
does not include employees or equipment of a subcontractor or lower tier 
subcontractor, agents of the prime contractor, or any other assignees.  
The term may include payments for the costs of hiring leased employees 
from an employee leasing firm meeting all relevant Federal and State 
regulatory requirements.  Leased employees may only be included in this 
term if the prime contractor meets all of the following conditions: 
 
  (1) the prime contractor maintains control over the 
supervision of the day-to-day activities of the leased employees; 

(2) the prime contractor remains responsible for the quality of the 
work of the leased employees; 

   (3) the prime contractor retains all power to accept 
or exclude individual employees from work on the project; and 

(4) the prime contractor remains ultimately responsible for the 
payment of predetermined minimum wages, the submission of 
payrolls, statements of compliance and all other Federal regulatory 
requirements. 

 
b. "Specialty Items" shall be construed to be limited to work that 

requires highly specialized knowledge, abilities, or equipment not 
ordinarily available in the type of contracting organizations qualified and 
expected to bid or propose on the contract as a whole and in general are 
to be limited to minor components of the overall contract. 
 
  2. The contract amount upon which the requirements set forth in 
paragraph (1) of Section VI is computed includes the cost of material and 
manufactured products which are to be purchased or produced by the 
contractor under the contract provisions. 
 
3. The contractor shall furnish (a) a competent superintendent or 
supervisor who is employed by the firm, has full authority to direct 
performance of the work in accordance with the contract requirements, 
and is in charge of all construction operations (regardless of who 
performs the work) and (b) such other of its own organizational 
resources (supervision, management, and engineering services) as the 
contracting officer determines is necessary to assure the performance of 
the contract. 
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4. No portion of the contract shall be sublet, assigned or otherwise 
disposed of except with the written consent of the contracting officer, or 
authorized representative, and such consent when given shall not be 
construed to relieve the contractor of any responsibility for the fulfillment 
of the contract.  Written consent will be given only after the contracting 
agency has assured that each subcontract is evidenced in writing and 
that it contains all pertinent provisions and requirements of the prime 
contract. 
 
5. The 30% self-performance requirement of paragraph (1) is not 
applicable to design-build contracts; however, contracting agencies may 
establish their own self-performance requirements. 
 

 
VII. SAFETY: ACCIDENT PREVENTION 
 
This provision is applicable to all Federal-aid construction contracts and 
to all related subcontracts. 
 
1.  In the performance of this contract the contractor shall comply with all 
applicable Federal, State, and local laws governing safety, health, and 
sanitation (23 CFR 635). The contractor shall provide all safeguards, 
safety devices and protective equipment and take any other needed 
actions as it determines, or as the contracting officer may determine, to 
be reasonably necessary to protect the life and health of employees on 
the job and the safety of the public and to protect property in connection 
with the performance of the work covered by the contract. 
 
2.  It is a condition of this contract, and shall be made a condition of each 
subcontract, which the contractor enters into pursuant to this contract, 
that the contractor and any subcontractor shall not permit any employee, 
in performance of the contract, to work in surroundings or under 
conditions which are unsanitary, hazardous or dangerous to his/her 
health or safety, as determined under construction safety and health 
standards (29 CFR 1926) promulgated by the Secretary of Labor, in 
accordance with Section 107 of the Contract Work Hours and Safety 
Standards Act (40 U.S.C. 3704). 
 
3. Pursuant to 29 CFR 1926.3, it is a condition of this contract that the 
Secretary of Labor or authorized representative thereof, shall have right 
of entry to any site of contract performance to inspect or investigate the 
matter of compliance with the construction safety and health standards 
and to carry out the duties of the Secretary under Section 107 of the 
Contract Work Hours and Safety Standards Act (40 U.S.C.3704). 
 
 
VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS 
 
This provision is applicable to all Federal-aid construction contracts and to 
all related subcontracts. 
 
  In order to assure high quality and durable construction in conformity 
with approved plans and specifications and a high degree of reliability on 
statements and representations made by engineers, contractors, 
suppliers, and workers on Federal-aid highway projects, it is essential 
that all persons concerned with the project perform their functions as 
carefully, thoroughly, and honestly as possible.  Willful falsification, 
distortion, or misrepresentation with respect to any facts related to the 
project is a violation of Federal law.  To prevent any misunderstanding 
regarding the seriousness of these and similar acts, Form FHWA-1022 
shall be posted on each Federal-aid highway project (23 CFR 635) in 
one or more places where it is readily available to all persons concerned 
with the project: 
 
 
18 U.S.C. 1020 reads as follows: 
 
  "Whoever, being an officer, agent, or employee of the United States, or 
of any State or Territory, or whoever, whether a person, association, firm, 
or corporation, knowingly makes any false statement, false 
representation, or false report as to the character, quality, quantity, or 
cost of the material used or to be used, or the quantity or quality of the 
work performed or to be performed, or the cost thereof in connection with 
the submission of plans, maps, specifications, contracts, or costs of 
construction on any highway or related project submitted for approval to 
the Secretary of Transportation; or 

 
  Whoever knowingly makes any false statement, false representation, 
false report or false claim with respect to the character, quality, quantity, 
or cost of any work performed or to be performed, or materials furnished 
or to be furnished, in connection with the construction of any highway or 
related project approved by the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement or false representation 
as to material fact in any statement, certificate, or report submitted 
pursuant to provisions of the Federal-aid Roads Act approved July 1, 
1916, (39 Stat. 355), as amended and supplemented; 
 
  Shall be fined under this title or imprisoned not more than 5 years or 
both." 
 
 
IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER 
POLLUTION CONTROL ACT 
 
This provision is applicable to all Federal-aid construction contracts and 
to all related subcontracts. 
 
By submission of this bid/proposal or the execution of this contract, or 
subcontract, as appropriate, the bidder, proposer, Federal-aid 
construction contractor, or subcontractor, as appropriate, will be deemed 
to have stipulated as follows: 
 
  1. That any person who is or will be utilized in the performance of this 
contract is not prohibited from receiving an award due to a violation of 
Section 508 of the Clean Water Act or Section 306 of the Clean Air Act.   
  2. That the contractor agrees to include or cause to be included the 
requirements of paragraph (1) of this Section X in every subcontract, and 
further agrees to take such action as the contracting agency may direct 
as a means of enforcing such requirements. 
 
 
X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, 
INELIGIBILITY AND VOLUNTARY EXCLUSION 
 
This provision is applicable to all Federal-aid construction contracts, 
design-build contracts, subcontracts, lower-tier subcontracts, purchase 
orders, lease agreements, consultant contracts or any other covered 
transaction requiring FHWA approval or that is estimated to cost $25,000 
or more –  as defined in 2 CFR Parts 180 and 1200. 
 
 
 
  1. Instructions for Certification – First Tier Participants:  
  
    a. By signing and submitting this proposal, the prospective first tier 
participant is providing the certification set out below. 
 
    b. The inability of a person to provide the certification set out below will 
not necessarily result in denial of participation in this covered transaction. 
The prospective first tier participant shall submit an explanation of why it 
cannot provide the certification set out below. The certification or 
explanation will be considered in connection with the department or 
agency's determination whether to enter into this transaction. However, 
failure of the prospective first tier participant to furnish a certification or 
an explanation shall disqualify such a person from participation in this 
transaction. 
 
    c. The certification in this clause is a material representation of fact 
upon which reliance was placed when the contracting agency 
determined to enter into this transaction. If it is later determined that the 
prospective participant knowingly rendered an erroneous certification, in 
addition to other remedies available to the Federal Government, the 
contracting agency may terminate this transaction for cause of default. 
 
    d. The prospective first tier participant shall provide immediate written 
notice to the contracting agency to whom this proposal is submitted if 
any time the prospective first tier participant learns that its certification 
was erroneous when submitted or has become erroneous by reason of 
changed circumstances. 
 
    e. The terms "covered transaction," "debarred," "suspended," 
"ineligible," "participant," "person,"  "principal," and "voluntarily excluded," 



48 
 

as used in this clause, are defined in 2 CFR Parts 180 and 1200.  “First 
Tier Covered Transactions” refers to any covered transaction between a 
grantee or subgrantee of Federal funds and a participant (such as the 
prime or general contract).  “Lower Tier Covered Transactions” refers to 
any covered transaction under a First Tier Covered Transaction (such as 
subcontracts).  “First Tier Participant” refers to the participant who has 
entered into a covered transaction with a grantee or subgrantee of 
Federal funds (such as the prime or general contractor).  “Lower Tier 
Participant” refers any participant who has entered into a covered 
transaction with a First Tier Participant or other Lower Tier Participants 
(such as subcontractors and suppliers).  
 
    f. The prospective first tier participant agrees by submitting this 
proposal that, should the proposed covered transaction be entered into, 
it shall not knowingly enter into any lower tier covered transaction with a 
person who is debarred, suspended, declared ineligible, or voluntarily 
excluded from participation in this covered transaction, unless authorized 
by the department or agency entering into this transaction. 
 
    g. The prospective first tier participant further agrees by submitting this 
proposal that it will include the clause titled "Certification Regarding 
Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower Tier 
Covered Transactions," provided by the department or contracting 
agency, entering into this covered transaction, without modification, in all 
lower tier covered transactions and in all solicitations for lower tier 
covered transactions exceeding the $25,000 threshold. 
 
    h. A participant in a covered transaction may rely upon a certification 
of a prospective participant in a lower tier covered transaction that is not 
debarred, suspended, ineligible, or voluntarily excluded from the covered 
transaction, unless it knows that the certification is erroneous.  A 
participant is responsible for ensuring that its principals are not 
suspended, debarred, or otherwise ineligible to participate in covered 
transactions.  To verify the eligibility of its principals, as well as the 
eligibility of any lower tier prospective participants, each participant may, 
but is not required to, check the Excluded Parties List System website 
(https://www.epls.gov/), which is compiled by the General Services 
Administration. 
 
    i.  Nothing contained in the foregoing shall be construed to require the 
establishment of a system of records in order to render in good faith the 
certification required by this clause. The knowledge and information of 
the prospective participant is not required to exceed that which is 
normally possessed by a prudent person in the ordinary course of 
business dealings. 
 
    j. Except for transactions authorized under paragraph (f) of these 
instructions, if a participant in a covered transaction knowingly enters into 
a lower tier covered transaction with a person who is suspended, 
debarred, ineligible, or voluntarily excluded from participation in this 
transaction, in addition to other remedies available to the Federal 
Government, the department or agency may terminate this transaction 
for cause or default. 
 
* * * * * 
 
2.  Certification Regarding Debarment, Suspension, Ineligibility and 
Voluntary Exclusion – First Tier Participants: 
 
a.  The prospective first tier participant certifies to the best of its 
knowledge and belief, that it and its principals: 
 
    (1)   Are not presently debarred, suspended, proposed for debarment, 
declared ineligible, or voluntarily excluded from participating in covered 
transactions by any Federal department or agency; 
 
    (2)   Have not within a three-year period preceding this proposal been 
convicted of or had a civil judgment rendered against them for 
commission of fraud or a criminal offense in connection with obtaining, 
attempting to obtain, or performing a public (Federal, State or local) 
transaction or contract under a public transaction; violation of Federal or 
State antitrust statutes or commission of embezzlement, theft, forgery, 
bribery, falsification or destruction of records, making false statements, 
or receiving stolen property; 
 
    (3)   Are not presently indicted for or otherwise criminally or civilly 
charged by a governmental entity (Federal, State or local) with 

commission of any of the offenses enumerated in paragraph (a)(2) of this 
certification; and 
 
    (4)   Have not within a three-year period preceding this 
application/proposal had one or more public transactions (Federal, State 
or local) terminated for cause or default. 
 
  b.   Where the prospective participant is unable to certify to any of the 
statements in this certification, such prospective participant shall attach 
an explanation to this proposal. 
 
  2. Instructions for Certification - Lower Tier Participants: 
 
(Applicable to all subcontracts, purchase orders and other lower tier 
transactions requiring prior FHWA approval or estimated to cost $25,000 
or more - 2 CFR Parts 180 and 1200) 
 
    a. By signing and submitting this proposal, the prospective lower tier is 
providing the certification set out below. 
 
    b. The certification in this clause is a material representation of fact 
upon which reliance was placed when this transaction was entered into. 
If it is later determined that the prospective lower tier participant 
knowingly rendered an erroneous certification, in addition to other 
remedies available to the Federal Government, the department, or 
agency with which this transaction originated may pursue available 
remedies, including suspension and/or debarment. 
 
    c. The prospective lower tier participant shall provide immediate 
written notice to the person to which this proposal is submitted if at any 
time the prospective lower tier participant learns that its certification was 
erroneous by reason of changed circumstances. 
 
    d. The terms "covered transaction," "debarred," "suspended," 
"ineligible," "participant," "person," "principal," and "voluntarily excluded," 
as used in this clause, are defined in 2 CFR Parts 180 and 1200.  You 
may contact the person to which this proposal is submitted for assistance 
in obtaining a copy of those regulations.  “First Tier Covered 
Transactions” refers to any covered transaction between a grantee or 
subgrantee of Federal funds and a participant (such as the prime or 
general contract).  “Lower Tier Covered Transactions” refers to any 
covered transaction under a First Tier Covered Transaction (such as 
subcontracts).  “First Tier Participant” refers to the participant who has 
entered into a covered transaction with a grantee or subgrantee of 
Federal funds (such as the prime or general contractor).  “Lower Tier 
Participant” refers any participant who has entered into a covered 
transaction with a First Tier Participant or other Lower Tier Participants 
(such as subcontractors and suppliers). 
 
    e. The prospective lower tier participant agrees by submitting this 
proposal that, should the proposed covered transaction be entered into, 
it shall not knowingly enter into any lower tier covered transaction with a 
person who is debarred, suspended, declared ineligible, or voluntarily 
excluded from participation in this covered transaction, unless authorized 
by the department or agency with which this transaction originated. 
 
    f. The prospective lower tier participant further agrees by submitting 
this proposal that it will include this clause titled "Certification Regarding 
Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower Tier 
Covered Transaction," without modification, in all lower tier covered 
transactions and in all solicitations for lower tier covered transactions 
exceeding the $25,000 threshold. 
 
    g. A participant in a covered transaction may rely upon a certification 
of a prospective participant in a lower tier covered transaction that is not 
debarred, suspended, ineligible, or voluntarily excluded from the covered 
transaction, unless it knows that the certification is erroneous. A 
participant is responsible for ensuring that its principals are not 
suspended, debarred, or otherwise ineligible to participate in covered 
transactions.  To verify the eligibility of its principals, as well as the 
eligibility of any lower tier prospective participants, each participant may, 
but is not required to, check the Excluded Parties List System website 
(https://www.epls.gov/), which is compiled by the General Services 
Administration.   
 
    h. Nothing contained in the foregoing shall be construed to require 
establishment of a system of records in order to render in good faith the 
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certification required by this clause. The knowledge and information of 
participant is not required to exceed that which is normally possessed by 
a prudent person in the ordinary course of business dealings. 
 
    i. Except for transactions authorized under paragraph e of these 
instructions, if a participant in a covered transaction knowingly enters into 
a lower tier covered transaction with a person who is suspended, 
debarred, ineligible, or voluntarily excluded from participation in this 
transaction, in addition to other remedies available to the Federal 
Government, the department or agency with which this transaction 
originated may pursue available remedies, including suspension and/or 
debarment. 
 
* * * * * 
 
Certification Regarding Debarment, Suspension, Ineligibility and 
Voluntary Exclusion--Lower Tier Participants: 
 
  1. The prospective lower tier participant certifies, by submission of this 
proposal, that neither it nor its principals is presently debarred, 
suspended, proposed for debarment, declared ineligible, or voluntarily 
excluded from participating in covered transactions by any Federal 
department or agency. 
 
  2. Where the prospective lower tier participant is unable to certify to any 
of the statements in this certification, such prospective participant shall 
attach an explanation to this proposal. 
 
* * * * * 
 
XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR 
LOBBYING 
 
This provision is applicable to all Federal-aid construction contracts and 
to all related subcontracts which exceed $100,000 (49 CFR 20). 
 
  1. The prospective participant certifies, by signing and submitting this 
bid or proposal, to the best of his or her knowledge and belief, that: 
 
    a. No Federal appropriated funds have been paid or will be paid, by or 
on behalf of the undersigned, to any person for influencing or attempting 
to influence an officer or employee of any Federal agency, a Member of 
Congress, an officer or employee of Congress, or an employee of a 
Member of Congress in connection with the awarding of any Federal 
contract, the making of any Federal grant, the making of any Federal 
loan, the entering into of any cooperative agreement, and the extension, 
continuation, renewal, amendment, or modification of any Federal 
contract, grant, loan, or cooperative agreement. 
 
    b. If any funds other than Federal appropriated funds have been paid 
or will be paid to any person for influencing or attempting to influence an 
officer or employee of any Federal agency, a Member of Congress, an 
officer or employee of Congress, or an employee of a Member of 
Congress in connection with this Federal contract, grant, loan, or 
cooperative agreement, the undersigned shall complete and submit 
Standard Form-LLL, "Disclosure Form to Report Lobbying," in 
accordance with its instructions. 
 
  2. This certification is a material representation of fact upon which 
reliance was placed when this transaction was made or entered into.  
Submission of this certification is a prerequisite for making or entering 
into this transaction imposed by 31 U.S.C. 1352.  Any person who fails to 
file the required certification shall be subject to a civil penalty of not less 
than $10,000 and not more than $100,000 for each such failure. 
 
  3. The prospective participant also agrees by submitting its bid or 
proposal that the participant shall require that the language of this 
certification be included in all lower tier subcontracts, which exceed 
$100,000 and that all such recipients shall certify and disclose 
accordingly. 
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MINIMUM WAGES FOR FEDERAL AND FEDERALLY 
ASSISTED CONSTRUCTION CONTRACTS 

 
This project is funded, in part, with Federal-aid funds and, as such, is subject to the provisions of the Davis-Bacon Act of March 3, 1931, as amended (46 
Sta. 1494, as amended, 40 U.S.C. 276a) and of other Federal statutes referred to in a 29 CFR Part 1, Appendix A, as well as such additional statutes as 
may from time to time be enacted containing provisions for the payment of wages determined to be prevailing by the Secretary of Labor in accordance 
with the Davis-Bacon Act and pursuant to the provisions of 29 CFR Part 1.  The prevailing rates and fringe benefits shown in the General Wage 
Determination Decisions issued by the U.S. Department of Labor shall, in accordance with the provisions of the foregoing statutes, constitute the 
minimum wages payable on Federal and federally assisted construction projects to laborers and mechanics of the specified classes engaged on contract 
work of the character and in the localities described therein. 
 
General Wage Determination Decisions, modifications and supersedes decisions thereto are to be used in accordance with the provisions of 29 CFR 
Parts 1 and 5.  Accordingly, the applicable decision, together with any modifications issued, must be made a part of every contract for performance of 
the described work within the geographic area indicated as required by an applicable DBRA Federal prevailing wage law and 29 CFR Part 5.  The wage 
rates and fringe benefits contained in the General Wage Determination Decision shall be the minimum paid by contractors and subcontractors to 
laborers and mechanics. 
 
 
               NOTICE 
 
The most current General Wage Determination Decisions (wage rates) are available on the IDOT web site. They are located on the Letting and 
Bidding page at http://www.dot.state.il.us/desenv/delett.html.   
 
In addition, ten (10) days prior to the letting, the applicable Federal wage rates will be e-mailed to subscribers.  It is recommended that all contractors 
subscribe to the Federal Wage Rates List or the Contractor’s Packet through IDOT’s subscription service. 
 
PLEASE NOTE: if you have already subscribed to the Contractor’s Packet you will automatically receive the Federal Wage Rates. 
 
The instructions for subscribing are at http://www.dot.state.il.us/desenv/subsc.html. 
 
If you have any questions concerning the wage rates, please contact IDOT’s Chief Contract Official at 217-782-7806.  
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