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1.

lllinois Department NOTICE TO BIDDERS
of Transportation

TIME AND PLACE OF OPENING BIDS. Electronic bids are to be submitted to the electronic bidding
system (iCX-Integrated Contractors Exchange). All bids must be submitted to the iCX system prior to
10:00 a.m. November 9, 2018 prevailing time at which time the bids will be publicly opened from the iCX
SecureVault.

DESCRIPTION OF WORK. The proposed improvement is identified and advertised for bids in the
Invitation for Bids as:

Contract No. 68E70

Various Counties

Section D4 ELECTRICAL 2019
Various Routes

District 4 Construction Funds

Repair and Maintenance of electrical facilities in District Four.

3.

INSTRUCTIONS TO BIDDERS. (a) This Notice, the invitation for bids, proposal and letter of award shall,
together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road
and Bridge Construction, become part of the contract. Bidders are cautioned to read and examine carefully
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to
submission of a bid.

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the
bidder to make various certifications as a part of the proposal and contract. By execution and
submission of the proposal, the bidder makes the certification contained therein. A false or fraudulent
certification shall, in addition to all other remedies provided by law, be a breach of contract and may
result in termination of the contract.

AWARD CRITERIA AND REJECTION OF BIDS. This contract will be awarded to the lowest responsive
and responsible bidder considering conformity with the terms and conditions established by the
Department in the rules, Invitation for Bids and contract documents. The issuance of plans and proposal
forms for bidding based upon a prequalification rating shall not be the sole determinant of responsibility.
The Department reserves the right to determine responsibility at the time of award, to reject any or all
proposals, to readvertise the proposed improvement, and to waive technicalities.

By Order of the
lllinois Department of Transportation

Randall S. Blankenhorn,
Secretary
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INDEX
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Adopted January 1, 2018

This index contains a listing of SUPPLEMENTAL SPECIFICATIONS and frequently used RECURRING SPECIAL
PROVISIONS.
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RECURRING SPECIAL PROVISIONS

The following RECURRING SPECIAL PROVISIONS indicated by an “X” are applicable to this contract and are included
by reference:
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STATE OF ILLINOIS

SPECIAL PROVISIONS

The following Special Provisions supplement the "Standard Specifications for Road and Bridge
Construction," adopted April 1, 2016, the latest edition of the "Manual on Uniform Traffic Control
Devices for Streets and Highways," and the "Manual of Test Procedures for Materials" in effect
on the date of invitation for bids, and the Supplemental Specifications and Recurring Special
Provisions indicated on the Check Sheet included herein which apply to and govern the
construction of Various Routes, Section D4 Electrical 2019,
Various Counties, Contract No. 68E70 and in case of conflict with any part or parts of said
Specifications, the said Special Provisions shall take precedence and shall govern.

LOCATION OF PROJECT

The work completed under this contract will be located along various routes in District Four in the
following counties: Fulton, Henderson, Knox, Marshal, McDonough, Mercer, Peoria, Putnam,
Stark, Tazewell, Warren and Woodford Counties.

DESCRIPTION OF PROJECT

This project will consist of the maintenance and repair of traffic signals, flashing beacons, roadway
lighting, Intelligent Transportation System devices, fiber optic cable, and other electrical facilities

as requested by the Department.

The Department reserves the right to perform any repairs with its own forces.

COMPLETION DATE

All work on this contract shall be completed on or before June 30, 2021. Should the Contractor
fail to complete all work by June 30, 2021, the Contractor shall be liable in accordance with Article
109.09 of the Standard Specifications.
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LOCATION OF UNDERGROUND STATE MAINTAINED FACILITIES
Effective: August 3, 2007 Revised: July 31, 2009

The Contractor shall be responsible for locating existing and proposed IDOT electrical facilities
(traffic signal, overhead lighting, Intelligent Transportation System, etc.) prior to performing any
work at his/her own expense if required. The Contractor shall also be liable for any damage to
IDOT facilities resulting from inaccurate locating.

The Contractor may obtain, on request, plans for existing electrical facilities from the Department.

The Contractor shall also be responsible for locating and providing protection for IDOT facilities
during all phases of construction. If at any time the facilities are damaged, the Contractor shall
immediately notify the Department and make all necessary arrangements for repair to the
satisfaction of the Engineer. This work will not be paid for separately, but shall be included in the
contract bid price.

TRAFFIC CONTROL PLAN
Effective: September 7, 2018

Traffic control shall be in accordance with the applicable sections of the "Standard Specifications
for Road and Bridge Construction," the applicable guidelines contained in the "lllinois Manual on
Uniform Traffic Control Devices for Streets and Highways," these Special Provisions, and any
special details and Highway Standards contained herein and in the plans.

Special attention is called to Section 701 and Articles 107.09 and 107.14 of the "Standard
Specifications for Road and Bridge Construction" and the following Highway Standards relating
to traffic control:

701001 701006 701101 701106 701201 701206
701301 701306 701311 701400 701401 701406
701411 701421 701422 701426 701427 701431
701446 701451 701456 701501 701502 701601
701602 701606 701701 701801 701901

Traffic shall be maintained on the associated roadways at all times during construction. All lane
closures shall be made during off-peak traffic hours, defined as time periods from 8:30 A.M. to
3:00 P.M. and 5:30 P.M. to 7:00 A.M. The Contractor shall notify the Engineer forty-eight (48)
hours before the time of a planned closure. The exact time and duration of all lane closures,
however, shall be as determined by the Engineer.
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All traffic control devices shall be furnished, erected, maintained, and removed by the Contractor
in accordance with the Standard Specifications. Where possible, all post-mounted signs shall be
placed a minimum of two feet (2) (0.6m) beyond the curb or edge of shoulder. Proposed sign
spacing may be modified as approved by the Engineer in order to meet existing field conditions
or to prevent obstruction of the motorist’s view of permanent signing.

The Contractor shall utilize traffic control and protection procedures required by the applicable
Highway Standards listed above, to properly protect its employees and the motoring public, when
work is being performed on or near the roadway.

Traffic Control and Protection will not be paid for separately but shall be included in the applicable
pay items listed in this contract. The Department will pay the Contractor for the actual time and
materials required to install and remove traffic control standards.

With the approval of the Department, the Contractor may utilize subcontractors to provide
interstate lane closures and other complex traffic control installations. The Department will
reimburse the Contractor for the actual amount of subcontractor invoice plus a five percent
maximum mark-up to cover processing.

Signs and cones are considered incidental to the contract and will not be paid for separately.

TERMINATION FOR CAUSE

The State may terminate this contract, in whole or in part, immediately upon notice to the
Contractor if it is determined that the actions, or failure to act, of the Contractor, its agents,
employees, or subcontractors have caused or reasonably could cause jeopardy to health, safety
or property. If Contractor fails to perform to the State’s satisfaction any material requirement of
this contract or is in violation of a material provision of this contract, the State shall provide written
notice to the Contractor requesting that the breach or noncompliance be remedied within the
period of time specified in the State’s written notice. If the breach or noncompliance is not
remedied by that date, the State may either (a) immediately terminate the contract without
additional written notice or, (b) enforce the terms and conditions of the contract, and in either
event seek any available legal or equitable remedies and damages.

TERMINATION FOR CONVENIENCE

Following thirty (30) days written notice, the State may terminate this contract in whole or in part
without the payment of any penalty or incurring any further obligation to the Contractor. Following
any such termination for convenience, the Contractor shall be entitled to compensation upon
submission of invoices and proof of claim for services provided under the contract up to and
including the date of termination.
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CONTRACTOR BASE OF OPERATIONS

The Contractor shall maintain a headquarters within the geographical boundaries of District Four.
The headquarters shall consist of a physical office presence and contain the typical tools, and
equipment including bucket trucks, derrick diggers, and arrow boards that can be used in the
execution of a work order. The headquarters shall be located in an area that will allow the
Contractor to meet the response times contained within this contract and perform the work
required to rectify the situation, restore normal operation and provide safety to the motoring public.

PAYMENT FOR DRIVING TIME

The Department will pay for drive time for workers and crews that are located within the
geographical boundaries of District Four.

Unless pre-approved by the Department in the execution of a work order, the Department will not
pay for drive time for workers and crews that travel to a work site from outside of District Four.

PAYMENT OF BILLS ON BEHALF OF THE DEPARTMENT

The Department may request that the Contractor pay bills on behalf of the Department in
accordance with Article 109.05 of the Standard Specifications.

The Contractor shall receive as administrative costs an amount equal to five percent of the first
$10,000 and one percent of any amount over $10,000 of the total actual amount paid per bill with
the minimum payment being $100.

SCOPE OF WORK

Work shall consist of repairing or replacing damaged electrical traffic control devices, servicing
malfunctioning traffic signal controllers, roadway lighting, traffic signal re-lamping and cleaning,
replacing loop detectors, modernizing existing electrical facilities, repair, replacement and/or
installation of traffic data collection stations and/or detectors, repair and maintenance of Intelligent
Transportation System devices, repair and maintenance of fiber optic cables, adding new facilities
and providing all other electrical services that are requested at locations described in a work order
issued by the Department in compliance with this contract.

Entries in service logs in traffic signal controller cabinets are to be made by the Contractor at the
time any controller related servicing is performed. The date and time should reflect when the
serviceman arrives to begin work on the controller.

When repairing a damaged traffic signal or highway lighting standard, the Contractor shall reinstall
all existing traffic signs which were attached to the standard. If these signs are damaged to the
extent they cannot be reused, the Contractor shall immediately notify the Department so that
replacement signs can be installed.



Various Routes

Section D4 Electrical 2019
Various Counties
Contract No. 68E70

The Contractor shall be solely responsible for any damage to existing structures or to the right-
of-way resulting from the operation of his equipment or employees while making repairs. The
Contractor shall, at his/her own expense, restore any damage to a condition equal to that existing
before the damage was done as directed by the representative of the Department.

Before starting work at a repair site requiring excavation, the Contractor shall contact J.U.L.I.E.
at telephone number 1-(800)-892-0123 to facilitate the location of underground utilities. The
Contractor shall also locate all Department lighting circuits, traffic signals, and other electrical
facilities in areas of excavation and protect them.

The Contractor shall, at all times, keep Department work sites free from accumulations of waste
material or rubbish caused by his employees and at the completion of the work, he shall remove
all his rubbish from the work site, tools and surplus materials. The Contractor shall repair and
otherwise make good any damage caused by this work and leave the work site in the equivalent
of the original condition. The damaged material shall be removed from the site and it is the
property of the Contractor, unless otherwise specified.

The Contractor shall comply with all applicable OSHA requirements while performing requested
services including the use of lock out and tag out kits.

In performing work required by this contract, the Contractor shall confine the equipment, the
storage of material, and the operation of the workers to State of lllinois property.

At a location where electrical traffic control devices or highway lighting have been damaged, the
Contractor shall review the location in order to verify materials required to complete repairs. Any
guestions as to location of work and/or quantities required must be resolved prior to beginning
work.

The Contractor acknowledges there is no guarantee that work may or may not be performed by
the Contractor, but that the Contractor will upon request of the Department, within the time
element designated, do all work that is offered on a 24-hours-per-day, 7-days-per-week basis.
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WORK ORDERS

No work of any kind is to be performed by the Contractor, unless a work order authorizing the
work has been issued by the Engineer. Requests for emergency service calls may be initiated,
by the Department, with a telephone call, faxed message, or email and followed by a written work
order authorizing the work. The work order shall show the date and time issuance, type of facility,
location and a description of the service required or the problem reported and pay item(s). The
work order will indicate a Department District Contact and telephone number for the Contractor
to contact with any questions regarding the work order.

The Contractor shall be available to respond to calls for service at all times, including Saturdays,
Sundays, and holidays, to correct any malfunction of equipment or affect any temporary
emergency repair to damaged equipment resulting from any cause, and to perform emergency
locates for underground facilities.

Overtime work during nights, weekends and holidays will be performed by Contractor only as
authorized by the Department.

If at the time of service being performed, additional work of a minor nature (not to exceed $200)
is needed, the Contractor shall proceed with that work. If it appears that the additional work could
result in a substantial addition or change to the current work order, the Contractor shall contact
the Department District Contact before proceeding with the additional work.

The date and time the Contractor’s work crew begins work on the work order and the date and
time the requested work is completed shall be noted on the Contractor's billing invoice submitted
to the Department for payment. If the work is not completed on the first trip, the Contractor shall
record on the invoice the starting and ending dates and times for all subsequent work crews until
the work order is completed.

The Contractor shall advise the Department’s District Contact upon arrival and departure of the
site of all service calls and provide the status of work. The Contractor will be provided with an
after-hour’s telephone number for the Department’s District Contact.
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CONTRACTOR’'S REPRESENTATIVE

The Contractor shall designate a service representative to serve as the key contact person for
the Department in the execution of this contract. The service representative shall monitor the
daily activities of the contract and be available to discuss and respond to any problems that may
arise. The services of this person shall be included in the contract and no additional compensation
shall be allowed.

The Contractor shall assign two or more service representatives to whom the Department may
issue work order and instructions and to monitor Department needs. The Contractor shall provide
the Department with the names and telephone numbers of these representatives. One of these
representatives of the Contractor shall be available at all times.

The Contractor shall provide the Department with a 24-hour telephone service number so that the
Contractor may respond to emergencies that occur outside normal work hours.

The Contractor must notify the Department representative in writing of any employee absence
that results in the Contractor representative or on-call employee unavailable for contract work.
This includes all scheduled vacations, planned absences, sick time, and employee emergency
situations.

Contractor representatives shall respond to Department concerns and solve any problems
regarding performance under this contract. The Contractor representative shall confer with
Department personnel whenever necessary and make recommendations that will ensure the
Department receives the most effective service. The Contractor shall furnish the names and
telephone number of the representative(s) to the Department.

QUANTITIES

The quantities specified in this contract indicate the estimated amount of work required for the
duration of this contract. This is merely an estimate to allow Contractors to establish unit prices
and permit the Department to determine the low bidder. It shall be understood that the unit prices
of this contract shall prevail throughout the period of this contract regardless of the quantity.
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PARTS AND MATERIALS

The Contractor shall receive the actual cost for parts and materials supplied (including
transportation charges paid by the Contractor) to which cost a maximum of 15 percent will be
added for invoice amounts up to $2,500, 10 percent for invoice amounts from $2,500 to $5,000,
and five percent for invoice amounts greater than $5,000. The cost of all parts and materials shall
be itemized on the invoice for each work order. The actual billing invoices from the suppliers of
items greater than $100 for any single part must be submitted as documentation of parts and
materials costs. When such parts and materials are furnished by the Contractor, the material
shall be of the best grade of its respective kind, for the intended purpose. The Contractor is
expected to make a good faith effort to purchase the parts and materials supplied by them at the
lowest possible price. The transportation of the parts and materials to the location on the work
order by the Contractor shall be included with the contract and no additional compensation shall
be paid [except for when a special piece of equipment is required to properly transport the item(s)].

The Department may request the Contractor in writing to order parts and materials, not to be
installed by the Contractor. These parts and materials will be used by the Department in the
repair and/or maintenance completed by the Department work force.

Parts and materials may be furnished by the Department when available and practical, unless
otherwise specified by this contract. The transportation of Department supplied parts and
materials to the location on the work order by the Contractor shall be considered included with
the contract and no additional compensation shall be paid (except for when a special piece of
equipment is required to properly transport the item(s). The Department, at its discretion, may
expedite the repair of an installation; the Department reserves the right to deliver parts, materials,
and equipment directly to the Contractor’s shop or to the job site.

CONTRACTOR COMMUNICATION

All Contractor work crews shall be equipped with a cellular telephone to facilitate communications
with work crews and to verify operating conditions of key electrical facilities. Only the crew leader
will be required to be equipped with a cellular telephone. The Contractor shall provide the
Department with the cellular telephone number being used in the execution of each work order.
The Department reserves the rights to use the cellular telephone to contact a Contractor’s work
crew for their location and to request a report on the status of a work order. No additional
compensation for cellular telephone expenses will be allowed.
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LABOR, TOOLS, AND EQUIPMENT

The Contractor shall furnish all labor, tools, equipment and other incidentals necessary or
convenient to successfully complete the work orders and carry out all duties and obligations
imposed by the contract.

The Contractor shall furnish and maintain tools and equipment including, but not limited to, pickup
trucks, line trucks, trailers, backhoes, trenchers, air compressors and other specialized electrical
equipment, and shall possess self-propelled bucket truck(s) capable of servicing overhead flashing,
beacons, pole mounted highway lighting units, and overhead traffic signals. All other incidental
equipment and tools shall be provided by Contractor at prices established in the Equipment Watch
Rental Rate Blue Book which can be obtained at http://www.equipmentwatch.com.

Equipment and tools that are not listed in the Equipment Watch Rental Rate Blue Book shall be
considered incidental to the contract, and no additional compensation will be allowed.

The Contractor should utilize the appropriate equipment to complete the repair as authorized by
the Department. If the Contractor chooses to use tools and/or equipment that in the opinion of
the Department is above and beyond what is required, the Contractor shall be compensated at
the appropriate amount as determined by the Department of what was necessary to complete the
work order. The Department shall be the sole judge as to what equipment is required.

Standard equipment operating costs for fuel, lubricants, wear & tear, loss of equipment, repairs,
servicing, filters, tires, etc. are to be borne by the Contractor. No additional compensation for
these operating expenses will be allowed.

Protective gear or clothing that is required for Contractor personnel in the execution of a work
order (including, but not limited to, dust masks, breathing apparatus, electrically insulated gloves,
protective gloves, etc.) will be provided by Contractor and shall be in compliance with the
applicable OSHA standard. No additional compensation for these operating expenses will be
allowed.

Only labor required to complete work orders shall be eligible for payment. Labor rates for
Electricians shall be inclusive of (but not limited to) all regular and premium time, insurance,
benefits, overhead, and profit.

The time allowed for the truck pay items included in this contract shall be the actual time the
truck(s) is used on the work order (while work is underway). Truck rates include (but not limited
to) the cost of fuel, oil, lubrication, supplies, small tools, necessary attachments, repairs, overhaul
and maintenance of any kind, depreciation, storage, overhead, profits, insurance, and all
incidentals.

Arrowboards shall meet the requirements of Articles 701.15(i) and 1106.02.

Truck mounted crash attenuators shall meet the requirements of Articles 701.15(h) and 106.02.
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Individual pieces of equipment not listed in the "Equipment Watch Rental Rate Blue Book" and
having a replacement value of $2500.00 or less shall be considered to be tools or small equipment
and no payment will be made for their use on this contract.

Method of Measurement: Labor will be measured to the nearest 0.25 hour for Each
JOURNEYMAN ELECTRICIAN or APPRENTICE ELECTRIAN for straight time and premium time
rates approved for use on the applicable work order.

Truck usage will be measured to the nearest 0.25 hour for Each PICK-UP TRUCK, BUCKET
TRUCK (LENGTH LESS THAN 35 FEET), or (BUCKET TRUCK (LENGTH 35 FEET TO 65 FEET)
approved for use on the applicable work order.

Basis of Payment: Labor will be paid for at the contract unit price per Hour for JOURNEYMAN
ELECTRICIAN, JOURNEYMAN ELECTRIAN (WEEKLY OVERTIME RATE), JOURNEYMAN
EECTRICIAN (SUNDAY AND HOLIDAY OVERTIME RATE), APPRENTICE ELECTRICIAN,
APPRENTICE ELECTRICIAN (WEEKLY OVERTIME RATE), AND APPRENTICE
ELECTRICIAN (SUNDAY AND HOLIDAY OVERTIME RATE).

Truck usage will be paid for at the contract unit price per Hour for PICK-UP TRUCK, BUCKET
TRUCK (LENGTH LESS THAN 35 FEET), or (BUCKET TRUCK (LENGTH 35 FEET TO 65
FEET).

EQUIPMENT RENTAL

In the event that the Contractor needs to rent equipment for use in the execution of a work order,
the Department will pay the Contractor the equipment cost contained in the Equipment Watch
Rental Rate Blue Book or the actual cost of the rental if that cost is in excess of the amount shown
in the Blue Book guide.

All equipment rental costs in excess of the Blue Book guide shall be authorized and approved by
the Department prior to rental.

TEST EQUIPMENT

The Contractor shall provide all of its own testing instruments, as required, to service the facilities
of the Department.

The Contractor shall use the established procedures as defined by the manufacturer or standard
practice to determine the integrity of the equipment. The Department shall be provided with the
testing procedures used upon request.

All required test equipment shall be included in the contract and no additional compensation will
be allowed.
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CONTRACTOR WORK FORCE REQUIREMENTS

The Contractor shall provide adequate supervision to his work force to insure that workers and
materials are utilized in an efficient manner. This is to include, but not limited to, insuring that
knowledgeable and experienced workers are matched to related servicing tasks, and that service
vehicles are equipped with the parts, materials, and equipment likely to be required to complete
the Work Order.

The Contractor shall at all times provide a force of qualified personnel sufficient, in the opinion of
Department, to perform the work and specialized operations required and described herein. A
working knowledge will be required in basic electrical circuits, solid state circuits, DC current
applications, field testing equipment, and local/national electrical codes. The Contractor shall
provide a list of personnel, their training and experience to the Department.

The Department shall be the sole judge as to the qualifications and credentials of the Contractor’s
personnel. The defining criteria for the "journeyman electrician” category would be a minimum of
an |.B.E.W. journeyman electrician or better with training in all areas listed within the contract, as
well as specialized training in ‘Traffic Signal Controllers’ and related equipment (including fiber
optic systems).

Apprentice electricians can be used in the execution of this contract under the following
provisions:

o All apprentice electricians shall work within the guidelines of the Apprentice Program.

o Apprentices may only be utilized for routine signal maintenance and overhead lighting
tasks included but not limited to traffic signal lens cleaning, relamping, mast arm traffic
signal post inspection and repair, and other various maintenance duties.

o Apprentices may not be utilized for any traffic signal controller cabinet maintenance or
repair. Apprentices are prohibited from performing any work of this nature unless under
direct supervision of a journeyman.

e Apprentices will be allowed to respond to emergency calls to assist a qualified journeyman
electrician when needed.

e Apprentices must be directly supervised at all times by a qualified Contractor
representative who meets the requirements listed above.

The Department reserves the right to limit the number of apprentices used in execution of this
contract.

The Department reserves the sole right to control all traffic signal maintenance work performed

by apprentice electricians. The Department will determine which work can be performed by the
apprentice electricians and which work cannot.

11
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CONTROL OF WORK

The Department shall conduct frequent inspections of work and installations performed by the
Contractor to determine if the work is being performed promptly and satisfactorily, and in the
manner specified in the contract. The Contractor's employees shall cooperate with such
inspections and shall provide information concerning the work in progress when requested by the
Department. A final inspection will made by the Department of all work locations and final
guantities can be adjusted at that time. The Department reserves the right to place maximum or
minimum limits on the work force and/or equipment utilized by the Contractor to execute a Work
Order.

Each work day, the Contractor shall provide the Department a schedule of contract work activities
for the day. The schedule will show the location, type of work and estimate of when each work
crew will be at the location on the work order. This information shall be either faxed, emailed,
and/or verbally transmitted to the Department representative by 8:30 A.M.

CONTRACTOR RESPONSE AND WORK ORDER COMPLETION TIMES

The Department will establish an expected response and completion time for the requested
service at the time a work order is issued. It shall be the Contractor’s responsibility to promptly
notify the Department, if for any reason, the Contractor cannot meet either the response or
completion time established at the issuance of the work order, or the times established herein. In
all instances, the Contractor shall comply with the standard response and completion times as
follows:

Emergency Service Call Response: During regular working hours (weekdays 7:00 A.M. to
5:00 P.M.) respond within ninety (90) minutes or less, and during non-regular working hours,
weekends and holidays respond in two (2) hours or less. Emergency response calls include but
are not limited to dark or malfunctioning traffic signals, knocked down traffic signal, highway
lighting standards or controllers. Upon arrival at the emergency work site, Contractor personnel
must immediately begin work to abate the emergency. At the direction of the Department,
abatement of emergency shall be either complete restoration of the electrical device, or a
temporary repair as directed by the Department.

Non-emergency Traffic Signal/Flashing Beacon Call Response: Respond within twenty-four (24)
hours of issuance of work order. Completion of work shall be within thirty (30) days of the date
work order was issued.

Highway Lighting Outage Response: Respond within five (5) working days of issuance. Working
day when issued in connection with this contract shall mean any day the offices of the Department
are open for normal business. The Contractor shall respond to lighting work orders where the
entire lighting system is non-functional within two (2) working days.

12



Various Routes

Section D4 Electrical 2019
Various Counties
Contract No. 68E70

Traffic Signal Knockdown Completion: All traffic signal knockdowns are expected to be repaired
by the next day, regardless of weekends and holidays. The Contractor shall respond within the
timeframes as specified herein to repair a traffic signal knockdown to clear all electrical circuits,
pick up the knockdown debris, and insure that the intersection is either back in normal operation,
or in the flashing mode. If the Contractor does not have the necessary equipment or is unable to
make the necessary knockdown repair the same day, the Department shall be notified.

Highway Lighting Knockdown Completion: Two work orders are normally issued to repair a
highway light pole knockdown. The Contractor shall respond within two hours or less to the initial
work Order to clear the electrical circuit and remove any knockdown debris from the vicinity of the
roadway. When the second work order is issued to repair the knockdown, the Contractor is
expected to complete the repair within five (5) working days. The Contractor shall be responsible
for notifying the Department if the requested knockdown repair cannot be completed within the
allotted time.

When requested by the Contractor, justifiable extensions of work order completion time may be
granted at the discretion of the Department. The Contractor understands and agrees that
performance will be expected in varying amounts and at various locations on the roadways
designated in this contract, and in accordance with work orders issued by Department personnel.
In the event the Contractor fails to meet the completion time for a work order, the Contractor and
Department agree that an amount of actual damage is difficult to ascertain. Therefore, the
Contractor shall be liable to the Department for penalty charges as specified in the following
amounts which are reasonable and proportionate to the amount of the Work Order.

Work Order Amount Penalty Charges Per Calendar Day
$0 - $500 $25
$501 - $1,000 $50
$1001 and over $100

13
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FAILURE TO MEET RESPONSE TIME

Should the Contractor fail to respond and/or complete a work order on time, or such extended
time as may have been allowed by the Department, a monetary deduction will be applied to
monies due or that may become due to the Contractor. The value of the monetary deduction will

be as follows:

Emergency Service Calls:

Work Order Amount Monetary Deduction for Each Hour*
From $0 to $500 $50

From $501 to $1,000 $100

From $1,001 and over $150

* After applicable response time expires

Priority Non-Emergency Service Calls and Routine Work Items:

$75.00 per day per work order

For the purpose of calculating the monetary deduction, a day shall be any (or portion of) excluding
the following:

(a) When adverse weather at the field work site prevents work on the controlling item of
a work order.

(b) When job conditions at the field work site due to recent weather conditions prevent
work on the controlling item of a work order.

(c) When work on the controlling item has been suspended by an act or omission by the
Department or Engineer.
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REPAIR PARTS, MATERIALS, AND COMPONENTS

When available and practical, traffic signal, highway lighting, and ITS equipment parts and
components will be furnished by the Department, unless otherwise specified by the Department.
If requested by the Department, the Contractor shall be responsible for picking up and
transporting to the work site all Department furnished parts and components.

The Contractor is required to provide any parts, components and material not provided by
Department. These shall include miscellaneous electrical parts and components, electrical
hardware, fasteners, wire, conduit, tape and any other materials normally associated with the
maintenance of electrical devices. When such materials are furnished by the Contractor, the
material shall be of the best grade of their respective kinds, for the purpose. All materials used
should be itemized on the individual billing invoice for that Work Order.

The Contractor shall purchase material from the Department’s traffic signal and highway lighting
component contracts whenever possible. The Department may require the Contractor to
purchase necessary parts and materials from other approved sources. In cases where Contractor
is required to acquire parts and supplies from alternate sources and at higher prices than the
components contract, the Contractor shall purchase parts at the best available price. On
occasion, the Department may require approval of cost prior to purchase. The Contractor shall
be compensated at the approved cost or the actual cost, whichever is lower plus the mark-up
percentage stated in the contract. Contractor receipts or bills for parts and materials shall be
submitted as documentation of costs.
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PAYMENT AND INVOICES

Unless otherwise instructed, the Contractor shall submit an invoice upon completion of the work
order. Invoices shall include detailed information as to the services performed, and if applicable,
the number of hours worked, labor rates, and a list and prices of all parts used. Final payment
will not be made until all services are completed and accepted by the Department. The amount
shown on each invoice shall be in accordance with the unit prices established in this contract or
agreed unit pricing.

Overtime Authorization: At the time the Department issues a work order to the Contractor, the
Department shall state if overtime labor is authorized, and the estimated hours of overtime labor
authorized for Contractor to bill the Department in responding to and/or completing the work order.
All overtime labor in excess of that specified in the work order must be approved in writing in
advance by the Department. The Contractor is required to plan work on routine and emergency
work orders to avoid overtime labor while meeting the response and/or completion times
requested by the Department.

Should the Department require the Contractor to provide workers in addition to the electrician
rates specified in the contract, the rates for such labor shall be reasonable and meet the prior
approval of the Department.

If the Department authorizes the Contractor to use a piece of machinery or equipment that does
not have a contract unit price and is not considered incidental to the contract, payment shall be
made in accordance with Article 109.04 (b) (4) of the Standard Specifications for Road and Bridge
Construction.

SUBCONTRACTOR PAYMENTS

No Sub-contractors may be utilized without approval by the Department.

When the Department authorizes the use of a subcontractor in the execution of a Work Order,
the Department will pay the Contractor the actual amount of the sub-contractor invoice plus a five
percent maximum markup for processing.

KNOCKDOWN DOCUMENTATION

The Contractor shall provide the Department with photographs of all on site knockdown debris to
document the damage for third party claims. The photographs shall be digital images and should
have the number of views necessary to properly detail the motorist causing damage. Three or
more photographs are required for adequate documentation. ldentifying information should be

included in the photographs as much as possible.

This requirement shall be included with this contract and no additional compensation
will be allowed.
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CONTRACTOR INVOICING REQUIREMENTS

The Contractor shall include the following items with each invoice:

Repair Work Orders:

A. Original Copy

1. INFORMATION ON INVOICE:

Location of Service — Description of Location (Route, City, County, etc.)
IDOT Work Order Number — Place Near Top of Invoice

Name of I.D.O.T. Employee Who Authorized Work

Work Classification — "Traffic Signal Repair" or "Traffic Signal Maintenance"
Contractor Invoice Number and Date of Invoice.

Labor Costs: Provide Original Time Sheets That Detail Who Performed the
work and the Date and Time (In Hours and the Rate Per Hour), and a
Description of Work Performed.

-~ 0o o0 T @

g. Equipment Costs: Provide Type of Equipment Used, the Time and Date Used
(In Hours with Rate Per Hour).

h.  Material Cost: Provide Specific Brand Name and Model Number (Where
Applicable) of all Materials Used on the Project along with the Quantity Used,
Unit Price, Mark-Up Cost, and Total Price.

i. In the Event that Any Part or Material has a Unit Cost of $50.00 or more, the
Original Invoice Must Be Included.

Note: Itis permissible for the equipment (g) and materials (h) to be listed on the time
sheets (f) as specified above, and then summarized on a separate or "cover" invoice
provided that the time sheets are included as attachments.

2. ATTACHMENTS TO INVOICE:

a. Copy of IDOT Work Order with Contractor Portion Completed
b. Original of item (1h) — "Materials $50.00 or More".
c. Any other items that the Contractor feels necessary to document invoice.
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Traffic Signal Maintenance (Work Orders):

A. Original Copy

1. INFORMATION ON INVOICE:

e |[ncludeitems A, C,D,E, F,G,H, G,

2. ATTACHMENTS TO INVOICE:

a. Originals of Signal Maintenance Check Sheet Completed By Contractor.
b.  Original of item (1 hr.) — "Materials $50.00 or More".
c.  Any other items that the Contractor feels necessary to document invoice.

Invoices will not be processed for payment unless work is fully completed and all required
documentation is provided with the invoice. No payment will be made on partial bills.

COMPENSABLE DELAY COSTS (BDE)
Effective: June 2, 2017

Revise Article 107.40(b) of the Standard Specifications to read:

“(b) Compensation. Compensation will not be allowed for delays, inconveniences, or damages
sustained by the Contractor from conflicts with facilities not meeting the above definition;
or if a conflict with a utility in an unanticipated location does not cause a shutdown of the
work or a documentable reduction in the rate of progress exceeding the limits set herein.
The provisions of Article 104.03 notwithstanding, compensation for delays caused by a
utility in an unanticipated location will be paid according to the provisions of this Article
governing minor and major delays or reduced rate of production which are defined as
follows.

(1) Minor Delay. A minor delay occurs when the work in conflict with the utility in an
unanticipated location is completely stopped for more than two hours, but not to
exceed two weeks.

(2) Major Delay. A major delay occurs when the work in conflict with the utility in an
unanticipated location is completely stopped for more than two weeks.

(3) Reduced Rate of Production Delay. A reduced rate of production delay occurs when

the rate of production on the work in conflict with the utility in an unanticipated location
decreases by more than 25 percent and lasts longer than seven calendar days.”
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Revise Article 107.40(c) of the Standard Specifications to read:

“(c) Payment. Payment for Minor, Major, and Reduced Rate of Production Delays will be made
as follows.

(1)

(@)

(3)

Minor Delay. Labor idled which cannot be used on other work will be paid for according
to Article 109.04(b)(1) and (2) for the time between start of the delay and the minimum
remaining hours in the work shift required by the prevailing practice in the area.

Equipment idled which cannot be used on other work, and which is authorized to
standby on the project site by the Engineer, will be paid for according to
Article 109.04(b)(4).

Major Delay. Labor will be the same as for a minor delay.

Equipment will be the same as for a minor delay, except Contractor-owned equipment
will be limited to two weeks plus the cost of move-out to either the Contractor’s yard or
another job and the cost to re-mobilize, whichever is less. Rental equipment may be
paid for longer than two weeks provided the Contractor presents adequate support to
the Department (including lease agreement) to show retaining equipment on the job is
the most economical course to follow and in the public interest.

Reduced Rate of Production Delay. The Contractor will be compensated for the
reduced productivity for labor and equipment time in excess of the 25 percent threshold
for that portion of the delay in excess of seven calendar days. Determination of
compensation will be in accordance with Article 104.02, except labor and material
additives will not be permitted.

Payment for escalated material costs, escalated labor costs, extended project overhead,
and extended traffic control will be determined according to Article 109.13.”

Revise Article 108.04(b) of the Standard Specifications to read:

“(b) No working day will be charged under the following conditions.

(1)

When adverse weather prevents work on the controlling item.

(2) When job conditions due to recent weather prevent work on the controlling item.

(3) When conduct or lack of conduct by the Department or its consultants, representatives,

officers, agents, or employees; delay by the Department in making the site available;
or delay in furnishing any items required to be furnished to the Contractor by the
Department prevents work on the controlling item.

(4) When delays caused by utility or railroad adjustments prevent work on the controlling

item.
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(5) When strikes, lock-outs, extraordinary delays in transportation, or inability to procure
critical materials prevent work on the controlling item, as long as these delays are not
due to any fault of the Contractor.

(6) When any condition over which the Contractor has no control prevents work on the
controlling item.”

Revise Article 109.09(f) of the Standard Specifications to read:

“(f) Basis of Payment. After resolution of a claim in favor of the Contractor, any adjustment in
time required for the work will be made according to Section 108. Any adjustment in the
costs to be paid will be made for direct labor, direct materials, direct equipment, direct
jobsite overhead, direct offsite overhead, and other direct costs allowed by the resolution.
Adjustments in costs will not be made for interest charges, loss of anticipated profit,
undocumented loss of efficiency, home office overhead and unabsorbed overhead other
than as allowed by Article 109.13, lost opportunity, preparation of claim expenses and
other consequential indirect costs regardless of method of calculation.

The above Basis of Payment is an essential element of the contract and the claim cost
recovery of the Contractor shall be so limited.”

Add the following to Section 109 of the Standard Specifications.
“109.13 Payment for Contract Delay. Compensation for escalated material costs, escalated

labor costs, extended project overhead, and extended traffic control will be allowed when such
costs result from a delay meeting the criteria in the following table.

Contract Type Cause of Delay Length of Delay

Article 108.04(b)(3) or | No working days have been charged for two

Working Days Article 108.04(b)(4) consecutive weeks.

Completion | Article 108.08(b)(1) or The IE:ontractgr hasf been grant_ed a mlnlmglm two
Date Article 108.08(b)(7) week extension of contract time, according to
) Article 108.08.

Payment for each of the various costs will be according to the following.

(a) Escalated Material and/or Labor Costs. When the delay causes work, which would have
otherwise been completed, to be done after material and/or labor costs have increased,
such increases will be paid. Payment for escalated material costs will be limited to the
increased costs substantiated by documentation furnished by the Contractor. Payment
for escalated labor costs will be limited to those items in Article 109.04(b)(1) and (2),
except the 35 percent and 10 percent additives will not be permitted.
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(b) Extended Project Overhead. For the duration of the delay, payment for extended project
overhead will be paid as follows.

(1) Direct Jobsite and Offsite Overhead. Payment for documented direct jobsite overhead
and documented direct offsite overhead, including onsite supervisory and
administrative personnel, will be allowed according to the following table.

Original Contract Amount | Supervisory and Administrative Personnel

Up to $5,000,000 One Project Superintendent
One Project Manager,
Over $ 5,000,000 - One Project Superintendent or Engineer,
up to $25,000,000 and
One Clerk
One Project Manager,
Over $25,000,000 - One Project Superintendent,
up to $50,000,000 One Engineer, and
One Clerk

One Project Manager,

Two Project Superintendents,
One Engineer, and

One Clerk

Over $50,000,000

(2) Home Office and Unabsorbed Overhead. Payment for home office and unabsorbed
overhead will be calculated as 8 percent of the total delay cost.

(c) Extended Traffic Control. Traffic control required for an extended period of time due to the
delay will be paid. For working day contracts the payment will be made according to Article
109.04. For completion date contracts, an adjustment will be determined as follows.
Extended Traffic Control occurs between April 1 and November 30:

ETCP Adjustment ($) = TE x (%/100 x CUP / OCT)
Extended Traffic Control occurs between December 1 and March 31:
ETCP Adjustment ($) = TE x 1.5 (%/100 x CUP / OCT)
Where:TE = Duration of approved time extension in calendar days.
% = Percent maintenance for the traffic control, % (see table below).

CUP = Contract unit price for the traffic control pay item in place during the delay.
OCT = Original contract time in calendar days.

Original Contract Amount Percent Maintenance
Up to $2,000,000 65%
$2,000,000 to $10,000,000 75%
$10,000,000 to $20,000,000 85%
Over $20,000,000 90%
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When an ETCP adjustment is paid under this provision, an adjusted unit price as provided
for in Article 701.20(a) for increase or decrease in the value of work by more than ten
percent will not be paid.

Upon payment for a contract delay under this provision, the Contractor shall assign
subrogation rights to the Department for the Department’s efforts of recovery from any other party
for monies paid by the Department as a result of any claim under this provision. The Contractor
shall fully cooperate with the Department in its efforts to recover from another party any money
paid to the Contractor for delay damages under this provision.”

DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE)
Effective: September 1, 2000 Revised: April 2, 2018

FEDERAL OBLIGATION. The Department of Transportation, as a recipient of federal financial
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination in
the award and administration of contracts. Consequently, the federal regulatory provisions of 49
CFR Part 26 apply to this contract concerning the utilization of disadvantaged business
enterprises. For the purposes of this Special Provision, a disadvantaged business enterprise
(DBE) means a business certified by the Department in accordance with the requirements of
49 CFR Part 26 and listed in the lllinois Unified Certification Program (IL UCP) DBE Directory.

STATE OBLIGATION. This Special Provision will also be used by the Department to satisfy the
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities
Act, 30 ILCS 575. When this Special Provision is used to satisfy state law requirements on
100 percent state-funded contracts, the federal government has no involvement in such contracts
(not a federal-aid contract) and no responsibility to oversee the implementation of this Special
Provision by the Department on those contracts. DBE participation on 100 percent state-funded
contracts will not be credited toward fulfilling the Department’s annual overall DBE goal required
by the US Department of Transportation to comply with the federal DBE program requirements.

CONTRACTOR ASSURANCE. The Contractor makes the following assurance and agrees to
include the assurance in each subcontract that the Contractor signs with a subcontractor.

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race,
color, national origin, or sex in the performance of this contract. The Contractor shall carry
out applicable requirements of 49 CFR Part 26 in the award and administration of contracts
funded in whole or in part with federal or state funds. Failure by the Contractor to carry out
these requirements is a material breach of this contract, which may result in the termination
of this contract or such other remedy as the recipient deems appropriate, which may include,
but is not limited to:

(a) Withholding progress payments;
(b) Assessing sanctions;
(c) Liquidated damages; and/or

(d) Disqualifying the Contractor from future bidding as non-responsible.
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OVERALL GOAL SET FOR THE DEPARTMENT. As a requirement of compliance with 49 CFR
Part 26, the Department has set an overall goal for DBE patrticipation in its federally assisted
contracts. That goal applies to all federal-aid funds the Department will expend in its federally
assisted contracts for the subject reporting fiscal year. The Department is required to make a
good faith effort to achieve the overall goal. The dollar amount paid to all approved DBE
companies performing work called for in this contract is eligible to be credited toward fulfillment
of the Department’s overall goal.

CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR. This contract includes a
specific DBE utilization goal established by the Department. The goal has been included because
the Department has determined that the work of this contract has subcontracting opportunities
that may be suitable for performance by DBE companies. The determination is based on an
assessment of the type of work, the location of the work, and the availability of DBE companies
to do a part of the work. The assessment indicates that, in the absence of unlawful discrimination,
and in an arena of fair and open competition, DBE companies can be expected to perform 0.00%
of the work. This percentage is set as the DBE participation goal for this contract. Consequently,
in addition to the other award criteria established for this contract, the Department will only award
this contract to a bidder who makes a good faith effort to meet this goal of DBE participation in
the performance of the work. A bidder makes a good faith effort for award consideration if either
of the following is done in accordance with the procedures set for in this Special Provision:

(&) The bidder documents that enough DBE patrticipation has been obtained to meet the goal
or,

(b) The bidder documents that a good faith effort has been made to meet the goal, even
though the effort did not succeed in obtaining enough DBE participation to meet the goal.

DBE LOCATOR REFERENCES. Bidders shall consult the IL UCP DBE Directory as a reference
source for DBE-certified companies. In addition, the Department maintains a letting and item
specific DBE locator information system whereby DBE companies can register their interest in
providing quotes on particular bid items advertised for letting. Information concerning DBE
companies willing to quote work for particular contracts may be obtained by contacting the
Department’s Bureau of Small Business Enterprises at telephone number (217) 785-4611, or by
visiting the Department’s website at:
http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-
certification/il-ucp-directory/index.

BIDDING PROCEDURES. Compliance with this Special Provision is required prior to the award
of the contract and the failure of the low bidder to comply will render the bid not responsive.
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In order to assure the timely award of the contract, the low bidder shall submit:

(a) The bidder shall submit a DBE Utilization Plan on completed Department forms SBE 2025
and 2026.

(1) The final Utilization Plan must be submitted within five calendar days after the date of
the letting in accordance with subsection (a)(2) of Bidding Procedures herein.

(2) To meet the five day requirement, the bidder may send the Utilization Plan
electronically by scanning and sending to DOT.DBE.UP@illinois.gov or faxing to
(217) 785-1524. The subject line must include the bid Item Number and the Letting
date. The Utilization Plan should be sent as one .pdf file, rather than multiple files and
emails for the same Item Number. It is the responsibility of the bidder to obtain
confirmation of email or fax delivery.

Alternatively, the Utilization Plan may be sent by certified mail or delivery service
within the five calendar day period. If a question arises concerning the mailing date
of a Utilization Plan, the mailing date will be established by the U.S. Postal Service
postmark on the certified mail receipt from the U.S. Postal Service or the receipt issued
by a delivery service when the Utilization Plan is received by the Department. Itis the
responsibility of the bidder to ensure the postmark or receipt date is affixed within the
five days if the bidder intends to rely upon mailing or delivery to satisfy the submission
day requirement. The Utilization Plan is to be submitted to:

lllinois Department of Transportation
Bureau of Small Business Enterprises
Contract Compliance Section

2300 South Dirksen Parkway, Room 319
Springfield, Illinois 62764

The Department will not accept a Utilization Plan if it does not meet the five day
submittal requirement and the bid will be declared not responsive. In the event the bid
is declared not responsive due to a failure to submit a Utilization Plan or failure to
comply with the bidding procedures set forth herein, the Department may elect to
cause the forfeiture of the penal sum of the bidder’s proposal guaranty, and may deny
authorization to bid the project if re-advertised for bids. The Department reserves the
right to invite any other bidder to submit a Utilization Plan at any time for award
consideration.

(b) The Utilization Plan shall indicate that the bidder either has obtained sufficient DBE
participation commitments to meet the contract goal or has not obtained enough DBE
participation commitments in spite of a good faith effort to meet the goal. The Utilization
Plan shall further provide the name, telephone number, and telefax number of a
responsible official of the bidder designated for purposes of notification of Utilization Plan
approval or disapproval under the procedures of this Special Provision.
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(c) The Utilization Plan shall include a DBE Participation Commitment Statement, Department
form SBE 2025, for each DBE proposed for the performance of work to achieve the
contract goal. For bidding purposes, submission of the completed SBE 2025 forms,
signed by the DBEs and scanned or faxed to the bidder will be acceptable as long as the
original is available and provided upon request. All elements of information indicated on
the said form shall be provided, including but not limited to the following:

(1) The names and addresses of DBE firms that will participate in the contract;
(2) A description, including pay item numbers, of the work each DBE will perform;

(3) The dollar amount of the participation of each DBE firm participating. The dollar
amount of participation for identified work shall specifically state the quantity, unit price,
and total subcontract price for the work to be completed by the DBE. If partial pay
items are to be performed by the DBE, indicate the portion of each item, a unit price
where appropriate and the subcontract price amount;

(4) DBE Participation Commitment Statements, form SBE 2025, signed by the bidder and
each participating DBE firm documenting the commitment to use the DBE
subcontractors whose participation is submitted to meet the contract goal;

(5) If the bidder is a joint venture comprised of DBE companies and hon-DBE companies,
the Utilization Plan must also include a clear identification of the portion of the work to
be performed by the DBE partner(s); and,

(6) If the contract goal is not met, evidence of good faith efforts; the documentation of
good faith efforts must include copies of each DBE and non-DBE subcontractor quote
submitted to the bidder when a non-DBE subcontractor is selected over a DBE for
work on the contract.

GOOD FAITH EFFORT PROCEDURES. The contract will not be awarded until the Utilization
Plan submitted by the apparent successful bidder is approved. All information submitted by the
bidder must be complete, accurate and adequately document that enough DBE participation has
been obtained or document that good faith efforts of the bidder, in the event enough DBE
participation has not been obtained, before the Department will commit to the performance of the
contract by the bidder. The Utilization Plan will be approved by the Department if the Utilization
Plan documents sufficient commercially useful DBE work to meet the contract goal or the bidder
submits sufficient documentation of a good faith effort to meet the contract goal pursuant to 49
CFR Part 26, Appendix A. The Utilization Plan will not be approved by the Department if the
Utilization Plan does not document sufficient DBE participation to meet the contract goal unless
the apparent successful bidder documented in the Utilization Plan that it made a good faith effort
to meet the goal. This means that the bidder must show that all necessary and reasonable steps
were taken to achieve the contract goal. Necessary and reasonable steps are those which, by
their scope, intensity and appropriateness to the objective, could reasonably be expected to
obtain sufficient DBE participation, even if they were not successful. The Department will consider
the quality, quantity, and intensity of the kinds of efforts that the bidder has made. Mere pro forma
efforts, in other words, efforts done as a matter of form, are not good faith efforts; rather, the
bidder is expected to have taken genuine efforts that would be reasonably expected of a bidder
actively and aggressively trying to obtain DBE patrticipation sufficient to meet the contract goal.
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(a) The following is a list of types of action that the Department will consider as part of the
evaluation of the bidder’s good faith efforts to obtain participation. These listed factors are
not intended to be a mandatory checklist and are not intended to be exhaustive. Other
factors or efforts brought to the attention of the Department may be relevant in appropriate
cases, and will be considered by the Department.

(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid
meetings, advertising and/or written notices) the interest of all certified DBE
companies that have the capability to perform the work of the contract. The bidder
must solicit this interest within sufficient time to allow the DBE companies to respond
to the solicitation. The bidder must determine with certainty if the DBE companies are
interested by taking appropriate steps to follow up initial solicitations.

(2) Selecting portions of the work to be performed by DBE companies in order to increase
the likelihood that the DBE goals will be achieved. This includes, where appropriate,
breaking out contract work items into economically feasible units to facilitate DBE
participation, even when the prime Contractor might otherwise prefer to perform these
work items with its own forces.

(3) Providing interested DBE companies with adequate information about the plans,
specifications, and requirements of the contract in a timely manner to assist them in
responding to a solicitation.

(4) a. Negotiating in good faith with interested DBE companies. It is the bidder’s
responsibility to make a portion of the work available to DBE subcontractors and
suppliers and to select those portions of the work or material needs consistent with
the available DBE subcontractors and suppliers, so as to facilitate DBE
participation. Evidence of such negotiation includes the names, addresses, and
telephone numbers of DBE companies that were considered; a description of the
information provided regarding the plans and specifications for the work selected
for subcontracting; and evidence as to why additional agreements could not be
reached for DBE companies to perform the work.

b. A bidder using good business judgment would consider a number of factors in
negotiating with subcontractors, including DBE subcontractors, and would take a
firm’s price and capabilities as well as contract goals into consideration. However,
the fact that there may be some additional costs involved in finding and using DBE
companies is not in itself sufficient reason for a bidder’s failure to meet the contract
DBE goal, as long as such costs are reasonable. Also the ability or desire of a
bidder to perform the work of a contract with its own organization does not relieve
the bidder of the responsibility to make good faith efforts. Bidders are not,
however, required to accept higher quotes from DBE companies if the price
difference is excessive or unreasonable. In accordance with subsection (c)(6) of
the above Bidding Procedures, the documentation of good faith efforts must
include copies of each DBE and non-DBE subcontractor quote submitted to the
bidder when a non-DBE subcontractor was selected over a DBE for work on the
contract.
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(5) Not rejecting DBE companies as being unqualified without sound reasons based on a
thorough investigation of their capabilities. The bidder’s standing within its industry,
membership in specific groups, organizations, or associations and political or social
affiliations (for example union vs. non-union employee status) are not legitimate
causes for the rejection or non-solicitation of bids in the bidder’s efforts to meet the
project goal.

(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of credit,
or insurance as required by the recipient or Contractor.

(7) Making efforts to assist interested DBE companies in obtaining necessary equipment,
supplies, materials, or related assistance or services.

(8) Effectively using the services of available minority/women community organizations;
minority/women contractors’ groups; local, state, and federal minority/women business
assistance offices; and other organizations as allowed on a case-by-case basis to
provide assistance in the recruitment and placement of DBE companies.

If the Department determines that the apparent successful bidder has made a good faith
effort to secure the work commitment of DBE companies to meet the contract goal, the
Department will award the contract provided that it is otherwise eligible for award. If the
Department determines that the bidder has failed to meet the requirements of this Special
Provision or that a good faith effort has not been made, the Department will notify the
responsible company official designated in the Utilization Plan that the bid is not
responsive. The notification shall include a statement of reasons for the determination. If
the Utilization Plan is not approved because it is deficient as a technical matter, unless
waived by the Department, the bidder will be notified and will be allowed no more than a
five calendar day period in order to cure the deficiency.

The bidder may request administrative reconsideration of a determination adverse to the
bidder within the five working days after the receipt of the notification date of the
determination by delivering the request to the Department of Transportation, Bureau of
Small Business Enterprises, Contract Compliance Section, 2300 South Dirksen Parkway,
Room 319, Springfield, lllinois 62764 (Telefax: (217) 785-1524). Deposit of the request in
the United States mail on or before the fifth business day shall not be deemed delivery.
The determination shall become final if a request is not made and delivered. A request
may provide additional written documentation or argument concerning the issues raised
in the determination statement of reasons, provided the documentation and arguments
address efforts made prior to submitting the bid. The request will be forwarded to the
Department’'s Reconsideration Officer. The Reconsideration Officer will extend an
opportunity to the bidder to meet in person in order to consider all issues of documentation
and whether the bidder made a good faith effort to meet the goal. After the review by the
Reconsideration Officer, the bidder will be sent a written decision within ten working days
after receipt of the request for reconsideration, explaining the basis for finding that the
bidder did or did not meet the goal or make adequate good faith efforts to do so. A final
decision by the Reconsideration Officer that a good faith effort was made shall approve
the Utilization Plan submitted by the bidder and shall clear the contract for award. A final
decision that a good faith effort was not made shall render the bid not responsive.
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CALCULATING DBE PARTICIPATION. The Utilization Plan values represent work anticipated
to be performed and paid for upon satisfactory completion. The Department is only able to count
toward the achievement of the overall goal and the contract goal the value of payments made for
the work actually performed by DBE companies. In addition, a DBE must perform a commercially
useful function on the contract to be counted. A commercially useful function is generally
performed when the DBE is responsible for the work and is carrying out its responsibilities by
actually performing, managing, and supervising the work involved. The Department and
Contractor are governed by the provisions of 49 CFR Part 26.55(c) on questions of commercially
useful functions as it affects the work. Specific counting guidelines are provided in 49 CFR Part
26.55, the provisions of which govern over the summary contained herein.

(a) DBE as the Contractor: 100 percent goal credit for that portion of the work performed by
the DBE’s own forces, including the cost of materials and supplies. Work that a DBE
subcontracts to a non-DBE does not count toward the DBE goals.

(b) DBE as a joint venture Contractor: 100 percent goal credit for that portion of the total
dollar value of the contract equal to the distinct, clearly defined portion of the work
performed by the DBE’s own forces.

(c) DBE as a subcontractor: 100 percent goal credit for the work of the subcontract performed
by the DBE’s own forces, including the cost of materials and supplies, excluding the
purchase of materials and supplies or the lease of equipment by the DBE subcontractor
from the prime Contractor or its affiliates. Work that a DBE subcontractor in turn
subcontracts to a non-DBE does not count toward the DBE goal.

(d) DBE as a trucker: 100 percent goal credit for trucking participation provided the DBE is
responsible for the management and supervision of the entire trucking operation for which
it is responsible. At least one truck owned, operated, licensed, and insured by the DBE
must be used on the contract. Credit will be given for the following:

(1) The DBE may lease trucks from another DBE firm, including an owner-operator who
is certified as a DBE. The DBE who leases trucks from another DBE receives credit
for the total value of the transportation services the lessee DBE provides on the
contract.

(2) The DBE may also lease trucks from a non-DBE firm, including from an owner-

operator. The DBE who leases trucks from a non-DBE is entitled to credit only for the
fee or commission is receives as a result of the lease arrangement.
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(e) DBE as a material supplier:

(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE
regular dealer.

(2) 100 percent goal credit for the cost of materials of supplies obtained from a DBE
manufacturer.

(3) 100 percent credit for the value of reasonable fees and commissions for the
procurement of materials and supplies if not a DBE regular dealer or DBE
manufacturer.

CONTRACT COMPLIANCE. Compliance with this Special Provision is an essential part of the
contract. The Department is prohibited by federal regulations from crediting the participation of a
DBE included in the Utilization Plan toward either the contract goal or the Department’s overall
goal until the amount to be applied toward the goals has been paid to the DBE. The following
administrative procedures and remedies govern the compliance by the Contractor with the
contractual obligations established by the Utilization Plan. After approval of the Utilization Plan
and award of the contract, the Utilization Plan and individual DBE Participation Statements
become part of the contract. If the Contractor did not succeed in obtaining enough DBE
participation to achieve the advertised contract goal, and the Utilization Plan was approved and
contract awarded based upon a determination of good faith, the total dollar value of DBE work
calculated in the approved Utilization Plan as a percentage of the awarded contract value shall
become the amended contract goal. All work indicated for performance by an approved DBE
shall be performed, managed, and supervised by the DBE executing the DBE Participation
Commitment Statement.

() NO AMENDMENT. No amendment to the Utilization Plan may be made without prior
written approval from the Department’s Bureau of Small Business Enterprises. All
requests for amendment to the Utilization Plan shall be submitted to the Department of
Transportation, Bureau of Small Business Enterprises, Contract Compliance Section,
2300 South Dirksen Parkway, Room 319, Springfield, Illinois 62764. Telephone number
(217) 785-4611. Telefax number (217) 785-1524.

(b) CHANGES TO WORK. Any deviation from the DBE condition-of-award or contract plans,
specifications, or special provisions must be approved, in writing, by the Department as
provided elsewhere in the Contract. The Contractor shall notify affected DBESs in writing
of any changes in the scope of work which result in a reduction in the dollar amount
condition-of-award to the contract. Where the revision includes work committed to a new
DBE subcontractor, not previously involved in the project, then a Request for Approval of
Subcontractor, Department form BC 260A or AER 260A, must be signed and submitted.
If the commitment of work is in the form of additional tasks assigned to an existing
subcontract, than a new Request for Approval of Subcontractor shall not be required.
However, the Contractor must document efforts to assure that the existing DBE
subcontractor is capable of performing the additional work and has agreed in writing to the
change.
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(c) SUBCONTRACT. The Contractor must provide DBE subcontracts to IDOT upon request.
Subcontractors shall ensure that all lower tier subcontracts or agreements with DBEs to
supply labor or materials be performed in accordance with this Special Provision.

(d) ALTERNATIVE WORK METHODS. In addition to the above requirements for reductions
in the condition of award, additional requirements apply to the two cases of Contractor-
initiated work substitution proposals. Where the contract allows alternate work methods
which serve to delete or create underruns in condition of award DBE work, and the
Contractor selects that alternate method or, where the Contractor proposes a substitute
work method or material that serves to diminish or delete work committed to a DBE and
replace it with other work, then the Contractor must demonstrate one of the following:

(1) That the replacement work will be performed by the same DBE (as long as the DBE is
certified in the respective item of work) in a modification of the condition of award; or

(2) That the DBE is aware that its work will be deleted or will experience underruns and
has agreed in writing to the change. If this occurs, the Contractor shall substitute other
work of equivalent value to a certified DBE or provide documentation of good faith
efforts to do so; or

(3) That the DBE is not capable of performing the replacement work or has declined to
perform the work at a reasonable competitive price. If this occurs, the Contractor shall
substitute other work of equivalent value to a certified DBE or provide documentation
of good faith efforts to do so.

(e) TERMINATION AND REPLACEMENT PROCEDURES. The Contractor shall not
terminate or replace a DBE listed on the approved Utilization Plan, or perform with other
forces work designated for a listed DBE except as provided in this Special Provision. The
Contractor shall utilize the specific DBEs listed to perform the work and supply the
materials for which each is listed unless the Contractor obtains the Department’s written
consent as provided in subsection (a) of this part. Unless Department consent is provided
for termination of a DBE subcontractor, the Contractor shall not be entitled to any payment
for work or material unless it is performed or supplied by the DBE in the Utilization Plan.

As stated above, the Contractor shall not terminate or replace a DBE subcontractor listed
in the approved Utilization Plan without prior written consent. This includes, but is not
limited to, instances in which the Contractor seeks to perform work originally designated
for a DBE subcontractor with its own forces or those of an affiliate, a non-DBE firm, or with
another DBE firm. Written consent will be granted only if the Bureau of Small Business
Enterprises agrees, for reasons stated in its concurrence document, that the Contractor
has good cause to terminate or replace the DBE firm. Before transmitting to the Bureau
of Small Business Enterprises any request to terminate and/or substitute a DBE
subcontractor, the Contractor shall give notice in writing to the DBE subcontractor, with a
copy to the Bureau, of its intent to request to terminate and/or substitute, and the reason
for the request. The Contractor shall give the DBE five days to respond to the Contractor’s
notice. The DBE so notified shall advise the Bureau and the Contractor of the reasons, if
any, why it objects to the proposed termination of its subcontract and why the Bureau
should not approve the Contractor’s action. If required in a particular case as a matter of
public necessity, the Bureau may provide a response period shorter than five days.
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For purposes of this paragraph, good cause includes the following circumstances:
(1) The listed DBE subcontractor fails or refuses to execute a written contract;

(2) The listed DBE subcontractor fails or refuses to perform the work of its subcontract in
a way consistent with normal industry standards. Provided, however, that good cause
does not exist if the failure or refusal of the DBE subcontractor to perform its work on
the subcontract results from the bad faith or discriminatory action of the prime
contractor;

(3) The listed DBE subcontractor fails or refuses to meet the prime Contractor's
reasonable, nondiscriminatory bond requirements;

(4) The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit
unworthiness;

(5) The listed DBE subcontractor is ineligible to work on public works projects because of
suspension and debarment proceedings pursuant 2 CFR Parts 180, 215 and 1200 or
applicable state law.

(6) You have determined that the listed DBE subcontractor is not a responsible contractor;

(7) The listed DBE subcontractor voluntarily withdraws from the projects and provides to
you written notice of its withdrawal;

(8) The listed DBE is ineligible to receive DBE credit for the type of work required;

(9) A DBE owner dies or becomes disabled with the result that the listed DBE
subcontractor is unable to complete its work on the contract;

(10) Other documented good cause that compels the termination of the DBE subcontractor.
Provided, that good cause does not exist if the prime Contractor seeks to terminate a
DBE it relied upon to obtain the contract so that the prime Contractor can self-perform
the work for which the DBE contractor was engaged or so that the prime Contractor
can substitute another DBE or non-DBE contractor after contract award.

When a DBE is terminated, or fails to complete its work on the Contract for any reason
the Contractor shall make a good faith effort to find another DBE to substitute for the
original DBE to perform at least the same amount of work under the contract as the
terminated DBE to the extent needed to meet the established Contract goal. The good
faith efforts shall be documented by the Contractor. If the Department requests
documentation under this provision, the Contractor shall submit the documentation
within seven days, which may be extended for an additional seven days if necessary
at the request of the Contractor. The Department shall provide a written determination
to the Contractor stating whether or not good faith efforts have been demonstrated.
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FINAL PAYMENT. After the performance of the final item of work or delivery of material
by a DBE and final payment therefore to the DBE by the Contractor, but not later than
thirty calendar days after payment has been made by the Department to the Contractor
for such work or material, the Contractor shall submit a DBE Payment Agreement on
Department form SBE 2115 to the Resident Engineer. If full and final payment has not
been made to the DBE, the DBE Payment Agreement shall indicate whether a
disagreement as to the payment required exists between the Contractor and the DBE or
if the Contractor believes that the work has not been satisfactorily completed. If the
Contractor does not have the full amount of work indicated in the Utilization Plan
performed by the DBE companies indicated in the Utilization Plan and after good faith
efforts are reviewed, the Department may deduct from contract payments to the
Contractor the amount of the goal not achieved as liquidated and ascertained damages.
The Contractor may request an administrative reconsideration of any amount deducted as
damages pursuant to subsection (h) of this part.

ENFORCEMENT. The Department reserves the right to withhold payment to the
Contractor to enforce the provisions of this Special Provision. Final payment shall not be
made on the contract until such time as the Contractor submits sufficient documentation
demonstrating achievement of the goal in accordance with this Special Provision or after
liquidated damages have been determined and collected.

RECONSIDERATION. Notwithstanding any other provision of the contract, including but
not limited to Article 109.09 of the Standard Specifications, the Contractor my request
administrative reconsideration of a decision to deduct the amount of the goal not achieved
as liquidated damages. A request to reconsider shall be delivered to the Contract
Compliance Section and shall be handled and considered in the same manner as set forth
in paragraph (c) of “Good Faith Effort Procedures” of this Special Provision, except a final
decision that a good faith effort was not made during contract performance to achieve the
goal agreed to in the Utilization Plan shall be the final administrative decision of the
Department. The result of the reconsideration process is not administratively appealable
to the U.S. Department of Transportation.
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DISPOSAL FEES (BDE)
Effective: November 1, 2018

Replace Articles 109.04(b)(5) — 109.04(b)(8) of the Standard Specifications with the following:

“(5) Disposal Fees. When the extra work performed includes paying for disposal fees at a
clean construction and demolition debris facility, an uncontaminated soil fill operation or a
landfill, the Contractor shall receive, as administrative costs, an amount equal to five
percent of the first $10,000 and one percent of any amount over $10,000 of the total
approved costs of such fees.

(6) Miscellaneous. No additional allowance will be made for general superintendence, the
use of small tools, or other costs for which no specific allowance is herein provided.

(7) Statements. No payment will be made for work performed on a force account basis until
the Contractor has furnished the Engineer with itemized statements of the cost of such
force account work. Statements shall be accompanied and supported by invoices for all
materials used and transportation charges. However, if materials used on the force
account work are not specifically purchased for such work but are taken from the
Contractor’s stock, then in lieu of the invoices, the Contractor shall furnish an affidavit
certifying that such materials were taken from his/her stock, that the quantity claimed was
actually used, and that the price and transportation claimed represent the actual cost to
the Contractor.

Itemized statements at the cost of force account work shall be detailed as follows.
a. Name, classification, date, daily hours, total hours, rate, and extension for each laborer
and foreman. Payrolls shall be submitted to substantiate actual wages paid if so

requested by the Engineer.

b. Designation, dates, daily hours, total hours, rental rate, and extension for each unit of
machinery and equipment.

c. Quantities of materials, prices and extensions.
d. Transportation of materials.

e. Cost of property damage, liability and workmen’s compensation insurance premiums,
unemployment insurance contributions, and social security tax.

(8) Work Performed by an Approved Subcontractor. When extra work is performed by an
approved subcontractor, the Contractor shall receive, as administrative costs, an amount
equal to five percent of the total approved costs of such work with the minimum payment
being $100.
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(9) All statements of the cost of force account work shall be furnished to the Engineer not later
than 60 days after receipt of the Central Bureau of Construction form “Extra Work Daily
Report”. If the statement is not received within the specified time frame, all demands for
payment for the extra work are waived and the Department is released from any and all
such demands. It is the responsibility of the Contractor to ensure that all statements are
received within the specified time regardless of the manner or method of delivery.”

EQUIPMENT PARKING AND STORAGE (BDE)
Effective: November 1, 2017

Replace the first paragraph of Article 701.11 of the Standard Specifications with the following.

“701.11 Equipment Parking and Storage. During working hours, all vehicles and/or
nonoperating equipment which are parked, two hours or less, shall be parked at least 8 ft (2.5 m)
from the open traffic lane. For other periods of time during working and for all nonworking hours,
all vehicles, materials, and equipment shall be parked or stored as follows.

(&) When the project has adequate right-of-way, vehicles, materials, and equipment shall be
located a minimum of 30 ft (9 m) from the pavement.

(b) When adequate right-of-way does not exist, vehicles, materials, and equipment shall be
located a minimum of 15 ft (4.5 m) from the edge of any pavement open to traffic.

(c) Behind temporary concrete barrier, vehicles, materials, and equipment shall be located a
minimum of 24 in. (600 mm) behind free standing barrier or a minimum of 6 in. (150 mm)
behind barrier that is either pinned or restrained according to Article 704.04. The 24 in. or
6 in. measurement shall be from the base of the non-traffic side of the barrier.

(d) Behind other man-made or natural barriers meeting the approval of the Engineer.”
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LIGHTS ON BARRICADES (BDE)
Effective: January 1, 2018
Revise Article 701.16 of the Standard Specifications to read:

“701.16 Lights. Lights shall be used on devices as required in the plans, the traffic control
plan, and the following table.

Circumstance Lights Required

Daylight operations None

First two warning signs on each approach to the work involving a nighttime

lane closure and “ROUGH GROOVED SURFACE” (W8-1107) signs Flashing mono-directional lights

Devices delineating isolated obstacles, excavations, or hazards at night

(Does not apply to patching) Flashing bi-directional lights

Devices delineating obstacles, excavations, or hazards exceeding

100 ft (30 m) in length at night | Steady burn bi-directional lights
(Does not apply to widening)
Channelizing devices for nighttime lane closures on two-lane roads None
Channelizing devices for nighttime lane closures on multi-lane roads None
Channelizing devices for nighttime lane closures on multi-lane roads None
separating opposing directions of traffic
Channelizing devices for nighttime along lane shifts on multilane roads Steady burn mono-directional lights
Channelizing devices for night time along lane shifts on two lane roads Steady burn bi-directional lights
Devices in nighttime lane closure tapers on Standards 701316 and 701321 | Steady burn bi-directional lights
Devices in nighttime lane closure tapers Steady burn mono-directional lights
Devices delineating a widening trench None
Devices delineating patches at night on roadways with an ADT less than N

one
25,000
Devices delineating patches at night on roadways with an ADT of 25,000 or None
more

Batteries for the lights shall be replaced on a group basis at such times as may be specified
by the Engineer.”

Delete the fourth sentence of the first paragraph of Article 701.17(c)(2) of the Standard
Specifications.

Revise the first paragraph of Article 603.07 of the Standard Specifications to read:

“603.07 Protection Under Traffic. After the casting has been adjusted and Class Sl concrete
has been placed, the work shall be protected by a barricade for at least 72 hours.”
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PAYMENTS TO SUBCONTRACTORS (BDE)
Effective: November 2, 2017

Add the following to the end of the fourth paragraph of Article 109.11 of the Standard
Specifications:

“If reasonable cause is asserted, written notice shall be provided to the applicable
subcontractor and/or material supplier and the Engineer within five days of the Contractor
receiving payment. The written notice shall identify the contract number, the subcontract or
material purchase agreement, a detailed reason for refusal, the value of payment being withheld,
and the specific remedial actions required of the subcontractor and/or material supplier so that
payment can be made.”

PORTABLE CHANGEABLE MESSAGE SIGNS (BDE)
Effective: November 1, 2016 Revised: April 1, 2017
Revise the second paragraph of Article 701.20(h) of the Standard Specifications to read:

“For all other portable changeable message signs, this work will be paid for at the contract
unit price per calendar day for each sign as CHANGEABLE MESSAGE SIGN.”

Revise this second sentence of the first paragraph of Article 1106.02(i) of the Standard
Specifications to read:

“The message panel shall be a minimum of 7 ft (2.1 m) above the edge of pavement in
urban areas and a minimum of 5 ft (1.5 m) above the edge of pavement in rural areas,
present a level appearance, and be capable of displaying up to eight characters in each
of three lines at a time.”
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PROGRESS PAYMENTS (BDE)
Effective: November 2, 2013

Revise Article 109.07(a) of the Standard Specifications to read:

“(a) Progress Payments. At least once each month, the Engineer will make a written estimate
of the quantity of work performed in accordance with the contract, and the value thereof
at the contract unit prices. The amount of the estimate approved as due for payment will
be vouchered by the Department and presented to the State Comptroller for payment. No
amount less than $1000.00 will be approved for payment other than the final payment.

Progress payments may be reduced by liens filed pursuant to Section 23(c) of the
Mechanics’ Lien Act, 770 ILCS 60/23(c).

If a Contractor or subcontractor has defaulted on a loan issued under the Department’s
Disadvantaged Business Revolving Loan Program (20 ILCS 2705/2705-610), progress
payments may be reduced pursuant to the terms of that loan agreement. In such cases,
the amount of the estimate related to the work performed by the Contractor or
subcontractor, in default of the loan agreement, will be offset, in whole or in part, and
vouchered by the Department to the Working Capital Revolving Fund or designated
escrow account. Payment for the work shall be considered as issued and received by the
Contractor or subcontractor on the date of the offset voucher. Further, the amount of the
offset voucher shall be a credit against the Department’s obligation to pay the Contractor,
the Contractor's obligation to pay the subcontractor, and the Contractor's or
subcontractor’s total loan indebtedness to the Department. The offset shall continue until
such time as the entire loan indebtedness is satisfied. The Department will notify the
Contractor and Fund Control Agent in a timely manner of such offset. The Contractor or
subcontractor shall not be entitled to additional payment in consideration of the offset.

The failure to perform any requirement, obligation, or term of the contract by the Contractor

shall be reason for withholding any progress payments until the Department determines
that compliance has been achieved.”
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SPEED DISPLAY TRAILER (BDE)
Effective: April 2, 2014 Revised: January 1, 2017

Revise the third paragraph of Article 701.11 of the Standard Specifications to read:

“When not being utilized to inform and direct traffic, sign trailers, speed display trailers, arrow
boards, and portable changeable message boards shall be treated as nonoperating equipment.”

Add the following to Article 701.15 of the Standard Specifications:

“(m) Speed Display Trailer. A speed display trailer is used to enhance safety of the traveling
public and workers in work zones by alerting drivers of their speed, thus deterring them
from driving above the posted work zone speed limit.”

Add the following to Article 701.20 of the Standard Specifications:

“(k) When speed display trailers are shown on the Standard, this work will not be paid for
separately but shall be considered as included in the cost of the Standard.

For all other speed display trailers, this work will be paid for at the contract unit price per
calendar month or fraction thereof for each trailer as SPEED DISPLAY TRAILER.”

Add the following to Article 1106.02 of the Standard Specifications:

“(0) Speed Display Trailer. The speed display trailer shall consist of a LED speed indicator
display with self-contained, one-direction radar mounted on an orange see-through trailer.
The height of the display and radar shall be such that it will function and be visible when
located behind concrete barrier.

The speed measurement shall be by radar and provide a minimum detection distance of
1000 ft (300 m). The radar shall have an accuracy of £1 mile per hour.

The speed indicator display shall face approaching traffic and shall have a sign legend of
“YOUR SPEED” immediately above or below the speed display. The sign letters shall be
between 5 and 8 in. (125 and 200 mm) in height. The digital speed display shall show two
digits (00 to 99) in mph. The color of the changeable message legend shall be a yellow
legend on a black background. The minimum height of the numerals shall be 18 in.
(450 mm), and the nominal legibility distance shall be at least 750 ft (250 m).

The speed indicator display shall be equipped with a violation alert that flashes the
displayed detected speed when the work zone posted speed limitis exceeded. The speed
indicator shall have a maximum speed cutoff. On roadway facilities with a normal posted
speed limit greater than or equal to 45 mph, the detected speeds of vehicles traveling
more than 25 mph over the work zone speed limit shall not be displayed. On facilities with
normal posted speed limit of less than 45 mph, the detected speeds of vehicles traveling
more than 15 mph over the work zone speeds limit shall not be displayed. On any
roadway facility if detected speeds are less than 25 mph, they shall not be displayed. The
display shall include automatic dimming for nighttime operation.
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The speed indicator measurement and display functions shall be equipped with the power

supply capable of providing 24 hours of uninterrupted service.”

SUBCONTRACTOR AND DBE PAYMENT REPORTING (BDE)
Effective: April 2, 2018

Add the following to Section 109 of the Standard Specifications.

“109.14 Subcontractor and Disadvantaged Business Enterprise Payment Reporting.
The Contractor shall report all payments made to the following parties:

(a) first tier subcontractors;
(b) lower tier subcontractors affecting disadvantaged business enterprise (DBE) goal credit;

(c) material suppliers or trucking firms that are part of the Contractor's submitted DBE
utilization plan.

The report shall be made through the Department’s on-line subcontractor payment reporting
system within 21 days of making the payment.”

SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE)

Effective: November 2, 2017

Replace the second paragraph of Article 109.12 of the Standard Specifications with the following:
“This mobilization payment shall be made at least 14 days prior to the subcontractor starting

work. The amount paid shall be at the following percentage of the amount of the subcontract
reported on form BC 260A submitted for the approval of the subcontractor’'s work.

Value of Subcontract Reported on Form BC 260A Mobilization Percentage
Less than $10,000 25%
$10,000 to less than $20,000 20%
$20,000 to less than $40,000 18%
$40,000 to less than $60,000 16%
$60,000 to less than $80,000 14%
$80,000 to less than $100,000 12%
$100,000 to less than $250,000 10%
$250,000 to less than $500,000 9%
$500,000 to $750,000 8%
Over $750,000 7%"
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WEEKLY DBE TRUCKING REPORTS (BDE)
Effective: June 2, 2012 Revised: April 2, 2015

The Contractor shall submit a weekly report of Disadvantaged Business Enterprise (DBE) trucks
hired by the Contractor or subcontractors (i.e. not owned by the Contractor or subcontractors)
that are used for DBE goal credit.

The report shall be submitted to the Engineer on Department form “SBE 723" within ten business
days following the reporting period. The reporting period shall be Monday through Sunday for
each week reportable trucking activities occur.

Any costs associated with providing weekly DBE trucking reports shall be considered as included

in the contract unit prices bid for the various items of work involved and no additional
compensation will be allowed.
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REVISIONS TO THE ILLINOIS PREVAILING WAGE RATES

The Prevailing rates of wages are included in the Contract proposals which
are subject to Check Sheet #5 of the Supplemental Specifications and
Recurring Special Provisions. The rates have been ascertained and certified
by the lllinois Department of Labor for the locality in which the work is to be
performed and for each craft or type of work or mechanic needed to execute
the work of the Contract. As required by Prevailing Wage Act (820 ILCS
130/0.01, et seq.) and Check Sheet #5 of the Contract, not less than the rates
of wages ascertained by the lllinois Department of Labor and as revised
during the performance of a Contract shall be paid to all laborers, workers
and mechanics performing work under the Contract. Post the scale of wages
in a prominent and easily accessible place at the site of work.

If the lllinois Department of Labor revises the prevailing rates of wages to be
paid as listed in the specification of rates, the contractor shall post the revised
rates of wages and shall pay not less than the revised rates of wages.
Current wage rate information shall be obtained by visiting the lllinois

Department of Labor web site at http://www.state.il.us/agency/idol/ or by

calling 312-793-2814. It is the responsibility of the contractor to review the
rates applicable to the work of the contract at regular intervals in order to
insure the timely payment of current rates. Provision of this information to the
contractor by means of the lllinois Department of Labor web site satisfies the
notification of revisions by the Department to the contractor pursuant to the
Act, and the contractor agrees that no additional notice is required. The
contractor shall notify each of its subcontractors of the revised rates of wages.



